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BHARAT HEAVY ELECTRICALS LIMITED
Solar Business Division, Malleswaram,

Bengaluru - 560 012

Ph. No. +91-080-22182216

Works contract Cell

NOTICE INVITING TENDERS

1 | TENDER NUMBER(RFQ) 162702 Dated: 29.11.2021

2 | NAME OF WORK “Works contract for Carrying out Land Ploughing Work for
100 MW SPV Power Plant for Raghanesda phase Il Gujarat”
(All listed works shall be Undertaken and executed)

3 | ESTIMATED COST Rs.137.60 Lakh (Approx.) Plus applicable GST.

4 | EARNEST MONEY DEPOSIT : | Rs.4.06 Lakh (Mandatory for MSME also)

(a) Bidders can submit Rs.4.06 Lakhs EMD through
DD/NEFT/RTGS/QR Code
(b) Alternatively bidders can submit Rs.2.0 Lakhs through
DD/NEFT/RTGS/QR Code and balance Rs.2.06 Lakhs in the form
of Bank Guarantee from the scheduled bank.
(Please refer NIT page-12 for guideline for payment through
DD/NEFT/RTGS/QR Code)

5 | SECURITY DEPOSIT 50% of SD shall be submitted before start of work; Balance will
be recovered from running Bills at a rate of 10%. (SD= 5% of the
work order amount); 50% of SD will be released after completion
of all the works and remaining 50% after 6 months from the date
of completion of all the works.

6 | COMPLETION TIME 06 Months
(From the date of placement of Order/handing over of the site.)

7 | Issue of tender documents As per Enquiry / RFQ / Notification on www.bhel.com &
https://eprocurebhel.co.in

8 | Pre- BID Meeting As per Enquiry / RFQ / Notification on www.bhel.com &
https://eprocurebhel.co.in

9 | Last date for Issue of tender As per Enquiry / RFQ / Notification on www.bhel.com &

documents https://eprocurebhel.co.in
10 | Last date for submission of tender As per Enquiry / RFQ / Notification on https://eprocurebhel.co.in
documents
11 | Date and time of opening of As per Enquiry / RFQ / Notification on www.bhel.com &
Tender (TechnicaI-Bid) https://eprocurebhel.co.in
12 | Tender Submission Place Online at https://eprocurebhel.co.in
13 | Tender Opening Place Online at https://eprocurebhel.co.in
14 | Dealing Officer (For any Mr. Premnaraian Srivas Engineer /Works Contracts cell, BHEL-SBD,
Clarifications) Prof CNR Raq Circle, IISc_ Post, Malleswaram, Bangalore- 560 012
E-MAIL: pnsrivas@bhel.in
Ph. No. +91-080-22182216
15 | TENDER MONITORING AUTHORITY (IEM) Mr. Arun Chandra Verma, IPS (Retd.)

Mr. Virendra Bahadur Singh, IPS (Retd.)

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and submit.

NIT Issued By
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

CONTACTOR (SIGN & SEAL)
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BHARAT HEAVY ELECTRICALS LIMITED
Solar Business Division, Malleswaram,
Bengaluru - 560 012
Tender Document for
Works contract for Carrying out Land Ploughing Work for 100 MW SPV Power Plant for
Raghanesda phase Il Gujarat.
TENDER NUMBER RFQ: 162702 Dt: 29.11.2021
Part — | Technical cum Commercial Bid ... 44 Pages
Unpriced PriceBd ... 01 Pages
Technical and General Specification ... 19 Pages
BHEL General Conditions of Contract 2019 ............ 33 Pages
IntegrityPact L 07 Pages
Annexure to Integrity Pact ... 01 Page
Bank Guarantee format for EMD ... 02 Pages
RA Guidelines ... 09 Pages
Part - PriceBd L 01 Pages
Note:

1. Part-1: To be submitted in a separate sealed cover as per instruction on www.bhel.com &
https://eprocurebhel.co.in.

2. Part-1I: To be submitted in a separate sealed cover.

3. Earnest Money Deposit of Rupees 4.06 Lakhs shall be submitted as per point No. 4 of page No. 1 of this tender
document detail at NIT page no.-12.

4. Tenders will be liable for rejection if the above mentioned EMD is not submitted along with the tender.

5. Part-l, Part-Il, Tender EMD sealed covers should be put in outer envelope and super scribing the Name of work
and Name & Address of the Tenderer.

6. Firms banned by BHEL are not eligible to participate in the tender.

7. In view of present pandemic situation, it is advised to all bidders to mandatorily ensure all precautionary
measures as per guidelines issued by State/Central government/District administration to prevent spread of
COVID-19 like usage of Personal Protective Equipment’s and other norms like wearing masks, maintaining
social distance and other instructions issued from time to time.

NIT Issued By CONTACTOR (SIGN & SEAL)

Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

10



OGS
577858/2

BHARAT HEAVY ELECTRICALS LIMITED Solar Business Division, Malleswaram, Bengaluru - 560 012
TENDER NUMBER RFQ: 162702 Dated: 29.11.2021

PART-I TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidders)

01. NAME OF THE WORK : Works contract for Carrying out Land Ploughing Work for 100 MW
SPV Power Plant for Raghanesda phase Il Gujarat
(All listed works shall be Undertaken and executed)

02. APPROXIMATE ESTT.COSTRS. :Rs.137.60 Lakh (APPROX.) plus applicable GST.

03. COMPLETION PERIOD 06 Months
(From the date of placement of Order/handing over of site.)

04. NAME OF THE CONTRACTOR
(WITH CONTACT PERSON)

05. ADDRESS
(A) OFFICE
E-mail
TEL. PH. NO.

(B)RESIDENCE

TEL.PH NO
06. PANNO
07. GSTNO
08.  STAFF STRENGTH :
09. PLANT/EQUIPMENTS : List enclosed/not enclosed
10. a) SCOPE OF WORK : UNDERSTOOD/ NOT UNDERSTOOD
(As per schedule of items)
b) Accept to execute in total : YES/ NO
c) Bar chart to be submitted : YES/ NO

Individually for each work for L1 Scope
d) In order to complete the project
in the specified months schedule, vendor
to deploy separate Four gangs/teams (or) more
as per site requirement for each individual activities
along with tools and machineries, Undertaking
should be submitted along with offer : YES/ NO

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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11. a) EMD PARTICULARS (DEMAND DRAFT/
SBI COLLECT REF NO. / BG DETAIL)
b) Electronic Funds Transfer (EFT) form enclosed . Please fill up the form in ANNEXURE-II

12. Penalty as per BHEL General conditions of contract
2019 clause No. 2.7.9 : Accepted / Not accepted
13. Constitution of Firm . Individual / Sole Proprietorship Concern /
Partnership Firm / Public Ltd. Company/
Private Ltd. Company.
14. BHEL reserves right to conduct reverse auction : Accepted / Not accepted
BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for
this tender. RA shall be conducted among all the techno-commercially qualified bidders. Price bids
of all techno-commercially qualified bidders shall be opened and same shall be considered as initial
bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their
sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.”

15. Accept to pay statutory payments like ESI, PF,
BOCW, etc., as per terms and conditions of
BHEL and Govt. guideline’s : Accepted / Not accepted

16. BHEL Payment terms acceptance (Cl. no. 21,
22.1 & 22.2 of “Special Conditions of Contract”) : Accepted / Not accepted

17. The bidder should encourage to use local labor
that has the necessary skills as per the
requirement of work. : Accepted / Not accepted

Note:

1.

S.

Bidders are advised to quote their best prices (% above/below the total estimate +/- (or) 0) as no further

price bids will be accepted in case BHEL decides to open price bids instead of reverse auction.

. Site progress will be reviewed periodically from the date of issue of work order and based upon the
progress of work by contractor if contractor is unable to meet the target after repetitive
notices/warnings, BHEL reserves the right to get any part of the work done through other agency or
deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the contractor after due
notice of a period of one week.

. Bidder agrees to submit performance security required for execution of the contract within the time
period mentioned. In case of delay in submission of performance security, enhanced performance
security which would include interest (SB/ rate + 6%) for the delayed period, shall be submitted by the
bidder. Further, if performance security is not submitted till such time the first bill becomes due, the
amount of performance security due shall be recovered as per terms defined in NIT | contract, from the
bills along with due interest.

. The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, and subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found
having indulged in above activities, suitable action shall be taken by BHEL as per extant policies/
guidelines.

Start-ups registered with DIPP are exempt to fulfill the criteria of minimum turnover and minimum years

of experience.

NIT Issued By CONTACTOR (SIGN & SEAL)

P

remnaraian Srivas

Engineer-Civil, BHEL-SBD(WCC)
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SCOPE OF WORK:

Works (A) - Estimated value for 60%scope of Works contract for Carrying out Land Ploughing Work for 100 MW

SPV Power Plant for Raghanesda phase Il Gujarat Rs.82,56,000/- plus GST as applicable.

Works (B) - Estimated value for 40%scope of Works contract for Carrying out Land Ploughing Work for 100 MW

SPV Power Plant for Raghanesda phase Il Gujarat Rs.55,04,000/-plus GST as applicable.

SL.NO N&%‘ikc’f DESCRIPTION OF WORK Amount (inRs) | Scope of Work
| Works contract for Carrying out Land Ploughing
1| WORK- | \Work for 100 MW SPV Power Plant for Raghanesda | Rs.82,56,000/- | o+ SCOPe of Work
(A) . (60 % of work )
phase Il Gujarat
Works contract for Carrying out Land Ploughing
2| WORK- 1 \vork for 100 MW SPV Power Plant for Raghanesda | Rs.55,04,000/- | -2 5C0Pe of Work
(B) . (40 % of work)
phase Il Gujarat
(Plus Applicable
TOTAL WORK VALUE (A +B) Rs.1,37,60,000/- | GST)

SPLITTING OF CONTRACT:

In view of large quantum of work, restricted period for completion of project it is proposed to split the
work as below:
a) L1and L2 bidder will be awarded Works (A) and Works (B) respectively in such case L2 bidder should

match the price of L1.

b) In case of denial to accept L1 rates by L2 it shall be offered subsequently to all other bidders till we get

one vendors to accept L1 rates for the scope of works (B).

c) However in case no bidder agrees to match L1 price , then L1 bidder is bound to execute the scope of

work of all (or) BHEL may take a decision to re-float the tender

d) However in any case, BHEL reserves the right to change the splitting of the scope of work (or) re-float

the tender.

NIT Issued By
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

CONTACTOR (SIGN & SEAL)
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PRE QUALIFICATION CRETERIA

1. Experience of having successfully completed Civil Works including Land Levelling, Agricultural
Works including ploughing during last 7 years from the date of tender notice.

a) Three similar completed Civil Works including Land Levelling, Agricultural Works including
ploughing each costing not less than an amount equal to 40% of Estimated value.
mentioned against each work in the tender notice. i.e. Rs.81.20 Lakh Inclusive GST(18%)
OR
b) Two similar completed Civil Works including Land Levelling, Agricultural Works including
ploughing each costing not less than an amount equal to 50% estimated value mentioned against
each work in the tender notice. i.e. Rs.101.50Lakh Inclusive GST(18%)
OR
c) One similar completed Civil Works including Land Levelling, Agricultural Works including
ploughing each costing not less than an amount equal to 80% estimated value mentioned against
each work in the tender notice. i.e. Rs.162.40 Inclusive GST(18%)

2. Average annual financial turn over during the last 3 years, ending 31st March of the previous
financial year, should be 30% of the estimated value. i.e. Rs.60.90 Inclusive GST(18%)

Note: Offers of the Tenderers not meeting the above requirements are
liable to be rejected.

Documents required to be submitted

Registration Certificate with ESI and PF Authority/Declaration.

Income Tax Returns for last Three years

Balance Sheet and Profit & Loss Account for the last 03 years by auditor.
Availability of Technical personnel in letter head.

Registration with BHEL/CPWD/other Govt. organization/PSU if any.
Declaration for full filling the BOCW requirements.

List of equipment to be mobilized at site.

GST Registration details or Declaration.

Declaration of MSE/Qualify for PPP MII order 2017

CoOoNoORWNE

All the supporting documents to be signed and sealed by the bidder (BHEL have the rights to
verify the original documents if required)

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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INFORMATION TO THE TENDERER:

(1) Successful Bidder should establish their Site office at Construction site, including common facilities
such as toilet, water, electricity etc. in consultation with BHEL. Contractor has to arrange water
and power as required for completing the job in the stipulated time frame at their own cost.

(i) Successful bidder should take utmost care of their manpower deployed, considering the current
outbreak due to COVID-19, Successful bidder should take precautionary measures as per
guidelines issued by State/Central government/District administration to prevent spread of
COVID-19.

(iii) Successful bidder should ensure usage of personal protective Equipment and other norms like
wearing masks, maintaining social distance and other instructions issued from time to time during
execution of work /mobilization of machinery and man power.

(iv) The bidders should furnish “Site Inspection Certificate” in Annexure-Ill  enclosed herewith.

(v) Bidders should study the prevailing Market trend of Construction materials/laborers/other
relevant requirement before quote and submit the competitive price.

(vi) The bidder should encourage to use local labor that has the necessary skills as per the requirement
of work.

(vii) Before engaging the labour in to work, Contractor should get the NOC from labours’ native
police station as well as NOC from local police station (If applicable).

(viii) The bidders should carry out preliminary survey at proposed construction site before
submission of offer to ensure that the rate quoted for the relevant schedule of items are correct.

(ix) Contractor to note BHEL reserves the right to get any part of the work done through other
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of one week by BHEL, in the event of:-

a) Contractors continued poor progress

b) Withdrawal from or abandonment of the work before completion of the work.

c) Contractor’s inability to progress the work for completion as stipulated in the contract

d) Poor quality of work

e) Corrupt act of Contractor

f) Insolvency of the contractor

g) Persistent disregard to the instructions of BHEL

h) Assignment, transfer, sub-letting of contract without BHEL'’s written permission

i) Non fulfillment of any contractual obligations

j) Inthe opinion of BHEL, the contractor is overloaded and is not in a position to execute job as per
required schedule.

(x) Documents to be submitted on award of work (as applicable):
(a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in
favour of BHEL

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy

(c) Labour license of the workmen engaged valid for contract period (If applicable)

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period

(e) Deduction of statutory taxes (as applicable) at source would be enforced from the running bills at
the rates prescribed unless exemption certificate is produced from the concerned authorities.
The following documents are to be submitted along with the Running Account Bills for process of

payment
NIT Issued By CONTACTOR (SIGN & SEAL)

Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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a) Tax Invoice with details of GST number of BHEL and contractor.

b) Measurement books duly filled and signed by officials of BHEL and contractor

c) Provident PF Remittance challan for the bill duration.

d) ESI Remittance challan for the bill duration.

e) Invoice submitted along with running bills to indicate the GST amount charged and bear GST
NUMBER etc. as per prevailing taxes.
Bill submitted subsequently to be accompanied with a declaration that GST liability on the
earlier bill has been discharged.

i) by paying money to the Government (along with Tax paid Challan Copy)

i) by utilization of Input GST Credit

f) BOCW Registration and payment proof.

g) Field quality assurance documents (as applicable) as per instruction of Engineer In-charge.

h) List of supplier/supplier’s (material and manpower).

i) After completion of work, bidders should mandatorily furnish NOC from all declared suppliers
along with the running/Final Bill.

Mobilization at site:

1) Requisite Material (all construction materials like cement, sand, coarse aggregate, reinforcement
steel, etc.,), men (mason, carpenter, bar binder, fabricator, etc.,) and machinery (DTH, Concrete
mixer machine/RMC/AJAX with printing facility, Power chain saw, JCB/excavator/dozer, grader,
tipper, etc., Total station & other equipment required for levelling, grading works, MMS and other
associated works as listed in BOQ) should be arranged in order to complete the project within
stipulated time period.

2) The contractor shall carry the work as per the approved Field Quality Plan issued by BHEL (Field
quality plan enclosed with this tender for reference)

3) Calibration of equipment’s should be done by NABL accredited laboratories.

NIT Issued By CONTACTOR (SIGN & SEAL)

Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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BHARAT HEAVY ELECTRICALS LIMITED
Solar Business Division, Malleswaram,
Bengaluru - 560 012

INSTRUCTIONS TO TENDERER

Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar
civil works like RCC building works (such as Industrial, commercial and Residential).

Scope of work for “Works contract for Carrying out Land Ploughing Work for 100 MW SPV Power
Plant for Raghanesda phase Il Gujarat” at location as specified under SI. No. 3 “Project scope, detail
and location” as per Tender/approved construction drawing, works as per instruction of Engineer in
charge, terms and condition of contract. However, depending on site conditions minor modification
in works may be necessary.

Project Scope, detail and Location:

Site Detail Project detail | Location Scope of Work

Project Site power plant

Works contract for Carrying out Land Ploughing
Raghanesda | Work for 100 MW SPV Power Plant for
Raghanesda phase Il Gujarat

GSECL 100MW

Tenders should be submitted on https://eprocurebhel.co.in. In two part bid. Part-1 “Technical cum

Commercial Bid” and Part-2 Price Bid. DD for Tender document Cost (if applicable) & EMD duly
submitted along with the tender documents (Original DD/BG for EMD to be sent to address of
Dealing Officer, BHEL-SBD Bangalore NIT-page 1 sl. no. 14).

The local address of the Contractors, the name of the person to whom all the Correspondence are
to be addressed should be indicated, with telephone number (both office and residence).

All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is
not permitted. All corrections should be duly signed by tenderer concerned.

Tenderers shall fill in all the required particular in the blank space provided for this purpose in the
tender documents and also sign in each and every page of the tender document including the
drawings attached there to before submitting tender.

Unit rate/percentage above or below estimate should be quoted in figures as well as in words in
Indian Currency only i.e. Rupees and Paisa with reference to each item and for the items shown in
the attached schedule. These rates shall be for the finished work at site. The rate shall include all
taxes and duties payable on account of Octroi, Sales Tax, tax on work contract etc., and also expenses

towards PF and ESI contributions (see clauses 8, 40 and Enclosure ‘C’ excluding GST.

NIT Issued By
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

CONTACTOR (SIGN & SEAL)
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10.

11.

12.

13.

14.

In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted

will be taken as the tendered rate and shall be binding on the tenderer.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies
such as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature
and rules framed there under. The rates shall further be deemed to include statutory levies arising

from such Acts, Central or State, which may come into force, subsequent to submission of tenders.

(a) The rate quoted in the tender shall remain valid for a period of “THREE MONTHS’ from the date

of opening tender.

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted
offers/quotation/price and during execution of contract in case tender is accepted.

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted
rates as accepted by BHEL.

(d) PRICE VARIATION clause not applicable.

The rates quoted should be inclusive of all taxes arising on the transaction. If BHEL is required to
discharge the liability of any taxes on the transaction like TDS(IT), TDS(WCT), TDS(GST) (as
applicable) under reverse charge mechanism or any other similar taxes, which is or becomes payable
by BHEL, the same shall be deducted from the bills of the contractor. The rate/Percentage quoted
by bidder shall be including all taxes but excluding GST which shall be shown separately in price
bid.

Quantities shown in the schedule are only approximate and are liable to variation without entitling

the Contractors to any compensation.

Before tendering, the tenderer are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevailing conditions, position of material and
labour. They should be well versed with BHEL General Conditions of Contract instruction to the
tenderers, drawing and specification and all other documents which form part of the agreement to

be entered into subsequent to award of work. The tenderer should be specially note that it is

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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15.

16.

17.

18.

19.

20.

tenderers responsibility to provide any items which is not specifically mentioned in the specifications
and drawing, but which is necessary to complete the work.

Details and quantities of each item of work shown in the bill of quantities attached here to only
approximate. They are given as a guide for the purpose of tendering only and are liable for variation
and alteration at the discretion of the competent authority. The work under each item as executed
shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of
quantities attached hereto.

Should a tenderer find discrepancies or omission in the drawing attached to the tender documents
or should be in doubt as to their meaning he should at once address to the authority inviting the
tender for clarifications. Every endeavor is made to avoid any error which can materially affect the
basis of the tender but successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and legibly
by each partner or member of the firm or in their absence, by the person holding the power of
Attorney on behalf of firm concerned. In the latter case, a copy of the power of Attorney duly
attested by a Gazette Officer must accompany the tender.

If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next
working day.

Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded
to the unsuccessful tenderer after finalization of the award of work. In the case of successful
tenderer, the earnest money will be retained as a part of Security Deposit for satisfactory completion
of the work in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders
without Earnest Money Deposit receipt are liable to reject. No interest will be paid on the earnest
money deposit.

The Earnest money deposit may be furnished

a) Demand Draft in favour of BHEL SBD, Bangalore — 560012.

b) The Earnest money deposit may be furnished through online (Bank Detail NIT page-11)
c) Bank guarantee as per Sl. No. 4 (b), page No. 1.

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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Guidelines for payment of EMD Fee

Bank Detail (For EMD submission as applicable):
Bharat Heavy Electricals Limited Solar Business Division Prof. CNR Rao Circle Malleswaram
Bengaluru-560012
1 Name of the Beneficiary: Bharat Heavy Electricals Limited Ceramic Business Unit
Y Prof. CNR Rao Circle Malleswaram Bengaluru-560012
2 Name of the Bank & Branch: IDBI Bank Limited, Trade Finance
. Trade Finance IDBI House,58, 15t Floor, Mission road,
3 Address of the Branch: Bengaluru-560027
4 Bank Telephone No: 080-2227 9576
5 NEFT IFSC code IBKL0000377
6 Account Type: Current
7 Account No. 008103000003605
8 RTGS IFSC code: IBKLO0000377

OR Code BHEL-SBD

GRHFIED FAAAE TS e TERFACE

SCAN & PAY

Payn’:ent “Sccepted from all upPi Apps.
v FHT UPI Apps 3T 7
é'; . FHETEHTE IATERTR f&saT SsTrar 2

SRR SN

21. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain
the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.
NIT Issued By CONTACTOR (SIGN & SEAL)

Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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22.

23.

24,

25.

26.

27.

28.

29.

30.

EMD may be submitted in Bank guarantee as per SI. No. 4 (b), page No. 1, in BHEL format in Non-
judicial stamp paper amounting Rs.200 (or) applicable rate at bidder’s state, whichever is higher.

Bank guarantee from any Co-operative banks are not acceptable in any circumstances.

Unless the bidder whose tender is accepted signs contract agreement (If applicable) within fifteen
days (15 days) of the date of the order directing to do so, the amount of Earnest Money already
deposited by bidder will be forfeited and acceptance of the tender withdrawn as per discretion of
BHEL.

If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instruction of
Engineer-in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of
bidder’s tender withdrawn.

If only a part of work included in the tender had been awarded to the tenderer, the amount of

Earnest Money to be retained will be based on value of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received
or accept any tender or part thereof without assigning reason thereof. In the case of acceptance of
a part of tender, the time for completion may also be reduced to the extent considered necessary

by the accepting authority.

Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective,
tenders which are not in accordance with the tender conditions laid down by the accepting officer
and tenders not submitted in the prescribed forms are liable to be rejected.

Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding

the tenderer’s financial position (as applicable).

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual /

Sole Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited.

The tenders should be enclosed with a list of contracts already held by the tenderer at the time of
submitting the tender and giving the following particulars:

a) Name of the work, value and address.

b) The balance work remaining to be done on the same.

The Contractors responsibility under this contract shall commence from date of receipt of the order

or acceptance of tender.

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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31.

32.

33.

34.

35.

36.
37.

38.

39.
40.

41.

42.

43.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance of
tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a
substantial change.

THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by
the tenderer or changes in the composition of firm made subsequent to signing of the contract. They
may however recognize such power of Attorney and changes after obtaining proper legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory
performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage
including contract execution period.

Words imparting the singular number shall also be deemed to include the plural number and vice-
versa where the context so require.

The General and Special Conditions are complementary to each other and where they are in conflict,
the special condition shall prevail.

The expenses for completing the stamping agreement shall be paid by the contractor.

Unless or otherwise stated above tendered work includes men, material, machine and
commissioning of equipment as agreed to in the contract.

After completing of the job, the contractor has to furnish actual drawings of work done in
consultation with Engineer-in-charge.

Any covering letter and comments of the tenderer should be submitted along with the offer.
Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials
shall be accompanied with Test certificates and connected dispatch documents for proof of source
from approved manufacturer’s works or stockyard. The Contractor shall provide all the materials
needed for trial run, testing including chemicals, consumables etc. In quoting their rates, the
Contractors are advised to take into account the cost of the above materials. All the construction
materials should be approved by BHEL before commencement of work.

Contractor are required to follow Field Quality Plan (FQP) for Civil construction as approved by
BHEL/customer in respect of Tests to be carried out and reports and documents to be furnished.
Should a tenderer or a contractor has a relative or in the case of firm or company, any of its
shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders
shall be informed of this fact at the time of submission of the tender, failing which tender may be
disqualified or if such fact subsequently comes to light.

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be

deemed to form an integral part of the Contract agreement for the work to be entered into. The
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44,

45.

46.

47.

48.

40,

50.

5l

52.

Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of
both. In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS
TO TENDERER'’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed).

All operations to be carried out by the Contractor during the execution of the contract such as
drilling, welding etc., shall be done with proper equipment to be brought by the tenderer. Contractor
shall make his own power and water supply.

The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of
all labour employed by him for the execution of the contract in accordance with the provisions of
the Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to
time. For this purpose he shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of
the challan receipt of monthly remittance of the contribution made by him to the Commissioner. He
shall also furnish such returns such returns as are due, under the Act, to be sent to the appropriate
authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.I Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the Labour employed by him for the
work and produce the challan/Receipts of remittance of the ESI contributions due under the E.S.I
Act to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be
sent to the appropriate authorities’ through the Principal Employer. The contractor can remit their
ESI & PF through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the
contractor.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the
Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc.,
the Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so
incurred.

The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the
relevant provisions of this Act in respect of the labour employed by him for executing this contract.
The contractor shall furnish necessary returns to the authority through the Principal Employer.
Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall
be settled by the Contractor even if action is against BHEL or to reimburse the legal expenses
incurred by BHEL.

Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in
execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same.
Contractor shall produce necessary records, documents; explanation whenever he is called upon to
do by any Government Agencies.

Contractor should obtain “Workmen Compensation Policy” for their Employees.
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53.  LEAD, LIFT, DEWATERING ETC.,

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to
include all leads, lifts and descents involved in the work.

b) No separate payment will be made for dewatering (including seepage, surface drainage and
monsoon water) desludging and allied operations at any stage of the work, and the cost of such
operations will be deemed to be included in the contract rates.

c) No separate payment will be made for curing including pumping of curing water where ever
necessary.

54, EXTRA ITEMS

No extra items of work shall be carried out by the contractor other than those authorized to do so
in writing by the Engineer-in-charge. For any such items of work executed as per instructions of
Engineer-in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC/as per
terms and conditions of BHEL. The schedule of rates to be followed in this case will be CPWD
schedule of rates.
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BHARAT HEAVY ELECTRICALS LIMITED
Solar Business Division, Malleswaram,
Bengaluru - 560 012
GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION
It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender submitted
by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification
for Civil works which has been read and accepted by me/us.
NIT Issued By CONTACTOR (SIGN & SEAL)
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ENCLOSURE: A
CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship of the degree specified
in the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in

connection with the works any person who has not completed his eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the
current month (i) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them and (ii) the number
of female workers who have been allowed maternity benefits as provided in the maternity benefit
Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages

not less than fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub- contractors
comply with or cause to be complied by with sub-contractors, labour Regulations in regard to all

matters provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages
Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act
1961 or any modifications there of or any other law relating thereto and rules made there under from

time to time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time
to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain
a code Number. He shall pay the remittances under his code Number only. The Contractor shall be
liable to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules

and Regulations in respect of all labour employed by him for the execution of the contract.

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

18

26



577858/2

OGS

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code Number only. The Engineer-in-
charge shall on a report having been made by an Inspecting Officer as defined in the Contractors
Labour Regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non - payment
of wages or of deductions made from him or their wages which are not justified by the terms of the

contract of non-observance of the said contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for observance
of the regulation aforesaid without prejudice to his right to claim indemnity from these sub-

contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-

in-charge shall be entitled do so and recover the cost thereof from the contractor.
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ENCLOSURE: B
SAFETY CODE RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, contractor shall submit a “SAFETY PLAN” to the authorized BHEL
Official. The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the
contractor to ensure safety of men, equipment, material and environment during execution of
the work. The plan shall take care to satisfy all requirements specified hereunder. The contractor
shall submit Safety Plan along with his offer. During negotiations before placing of work order
and during execution of the contract BHEL shall have right to review and suggest modification in
the Safety Plan. Contractor shall abide by BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances
as per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to
personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL Officer:-Safety
Helmets conforming to 1S-2925: 1984.

() Safety Belts conforming to I1S-3521: 1983.
(i) Safety Shoes conforming to 1S-1989: 1978.
(i)  Eye and Face protection devices conforming to 1S-8520: 1977 and 1S-8940: 1978.
(iv)  Hand and body protection devices conforming to:
IS-2573: 1975
1S-6994: 1973
IS-8807: 1978
1S-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets, ladders,
equipment’s etc. used by the contractor shall be of safe design and construction. These shall be tested
and certificate of fitness obtained before putting them to use and from time to time as instructed by
authorized BHEL Official who shall have the right to ban the use of any item.
All electrical equipment’s, connections and wiring for constructions power, its distribution and use
shall conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by
the appropriate statutory authority shall be employed by the contractor to carry out all types of
electrical works.
NIT Issued By CONTACTOR (SIGN & SEAL)
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All electrical appliances including portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. The contractor shall not use any hand lamp
energized by electric power with supply voltage of more than 24 volts. For work in confined space
lighting shall be arranged with power sources of not more than 24 volts.
The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at
Construction Sites” issued by the Safety Department of the Construction Management (HQ) of BHEL
and as per directions of the authorized BHEL Official. A copy of the above referred “Code of Fire Safety
at the Construction Sites” shall be made available by BHEL to the contractor for reference, on demand
by the contractor, during tendering stage itself.
Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and
Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval to
the authorized BHEL Official at the site shall also be taken by the contractor in all such matters.
The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work
spots for safe working when natural daylight may not be adequate for clear visibility.
The contractor shall be held responsible for any violation of statutory regulations local, state or central
and BHEL instructions that may endanger safety of men, equipment, material and environment in his
scope of work or another contractor or agencies. Cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.
In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by
the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL shall have the right to impose
appropriate financial penalty on the contractor and recover the same from payments due to the
contractor for suitably compensating the victim and/or his/her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his
case.
In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such
damages from payments due to the contractor after holding an appropriate enquiry.
In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor;
BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying

suitably and giving him opportunity to present his case.
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If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL
after being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate
safety precautions or to provide necessary safety devices and equipment or to carry out instructions
regarding safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective
steps at the risk and cost of the contractor after giving a notice of not less than seven days indicating
the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence
to the authorized BHEL Official immediately after such occurrence, but in any case not later than
twelve hours of the occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In
addition, the contractor to the authorized BHEL Official shall also submit periodic reports on safety
from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the

contractor may be considered by BHEL after completion the job
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SPECIAL CONDITONS OF CONTRACT

1. GENERAL

The special conditions of contract and other contract documents are complimentary to each other
and shall be read in conjunction with each other. In case of any conflict of meanings between the
special conditions of contract and the BHEL General Conditions of Contract the provisions of the
special conditions of contract shall override the corresponding provisions of the BHEL General
Conditions of Contract.

2. SCOPE OF WORK

The scope of work includes for the full, final and entire completion Works contract for Carrying out
Land Ploughing Work for 100 MW SPV Power Plant for Raghanesda phase Il Gujarat as detailed in
specifications and drawings, which forms part of this Contract. The scope of work also includes
cleaning/removing all debris in line with bill of quantity as directed by Engineer In-charge. The scope
of work under this contract shall cover supply of all materials, labour, tools, and plants etc., unless
otherwise specified in the specifications, descriptions of items or in foregoing clauses.

3. SITE CONDITIONS

a) Before tendering the Contractor shall get themselves acquainted with site conditions such as the
nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the
contractor shall be deemed to have been quoted after getting acquainted with the prevailing site
conditions. Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted
rates. No claims on the pretext of ignorance of site conditions shall be entertained.

b) The site of work is as mentioned in the Tender document.

4. SITE FACILITES

A. LAND

The Employer will allot land as available free of cost to the contractor for his office stores. He must
maintain the areas allotted to him in a neat and clean conditions as required by the Employer. The
contractor shall provide adequate storage and office facilities with approval from the Engineer. The
rate quoted by the contractor shall be deemed to include for these and no separate payment will be
made towards these. On completion of work, the site shall be cleaned by the contractor of all
materials, temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra
cost. The site and surroundings shall be handed over in a neat and clean condition. In case of any

failure by the contractor, the employer will get inside cleared at risk and cost of the Contractor.
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B. POWER AND WATER SUPPLY

Facilities for drawing Power and water required at site for execution of the works shall be arranged
by the contractor at his expense and risk. The necessary source for power & water supply has to be
organized by vendor. Necessary distribution box, extension board points duly earthed, and with
armoured safe power cables to be laid across the field provided point shall be in the scope of the
tenderer. Further, laying of water intake and distribution pipes across the Site to various points of
work from Electricity source provided water source point shall be in the scope of the tenderer. If
required D.G generation sets shall be provided for Power arrangement by the contractor at his own
cost. The tenderer shall make provision for temporary storage of water at suitable locations with
pump if required to reach the water supply to work areas. The contractor will have to make his own
arrangements for the same, without claiming any extra charge for the power and water drawl and

distribution equipment.

5. MACHINERY

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred
to as T & P) required for execution of contract, as specified in the tender documents. whole of the
works shall be executed in perfect conformity with the specifications and drawings. If contractor
perform any works in a manner contrary to the specifications and drawings and without reference
to the Engineer-in-charge, he shall bear all the costs arising or ensuring there from.

a) All technical documents regarding the construction of works are given in the metric system and

work should be carried out according to metric system.

b) The work shall be carried out as per detailed drawings supplied by the employer. The working
drawings shall be emailed progressively to the contractor free of cost. The contractor shall keep
one set of drawings (duly protected from dust and wear and tear) at his own expenses always
available at site for reference of Engineer-in-charge and other representatives.

d) The works shall be carried out as per detailed specifications enclosed with the tender. For items
for which there is no mention in the drawings, detailed specification relevant IS specification
(latest edition) shall be followed.

e) The contractor shall submit to the Employer for their approval complete drawings, of all
temporary works and staging which he may require for carrying out the works shown in the
drawings.

He shall at the same time if so required by the Employer submit his calculations relating to

strength and anticipated deflection in respect of any aforesaid temporary works. He shall also
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submit for the approval of Employer drawings showing the methods he proposes to adopt for the
erection of the various parts of the temporary works. Any modification to the drawings that may
be required by the Employer shall be made by the contractor at his own cost. However,
notwithstanding the approval of modification required for temporary works, the contractor shall
be fully responsible for their efficiency, security and maintenance and for all obligations and risks
in regard to such works, specified or implied in this contract and be shall reinstate the same at his
own cost, should any mishap or accident occur causing damage or injury there from, subject
however, to such clauses of the General conditions as may be applicable in such cases.

6. BENCH MARKS AND REFERENCE POINTS

The contractor shall construct and maintain proper benchmarks and reference points of the inter
section of all main walls, no separate payment shall be made for this and rates quoted deemed to
include this cost. Surveying where ever required is in contractor scope.

7. SAFETY PRECAUTIONS

The contractor shall at times observe the safety code and make necessary action as required in the
tender. In default thereof, the employer may get this done departmentally or through other
agencies and recover the cost from the contractor.

The Contractors shall also abide by all the security regulations promulgated from time to time by
employer.

8. RATES

The rates to be quoted are intended to provide for works duly and properly completed in accordance
with the general and special conditions of contract and specifications and drawings together with
such alteration and/or conditions as may be required / ordered without prejudice to the generality
thereof shall include for detail of construction which are obviously and fairly intended and which
may not have been specifically referred in these documents and working drawings and but are
essential for execution and satisfactory completion of work including those of minor nature and shall
be deemed to include and cover internal the followings.

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding

license for construction, permanent electricity, water supply, and sanitary connections
including payment of necessary fees, inspection charges and obtaining financial certificates for
using these services.

The various items rates quoted in the schedule as applicable shall be deemed to include the

above services and no separate payments shall be made towards these.
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b)

d)

f)

9)

h)

)

K)

NIT Issued By

The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing
and demobilizing equipment fuel lubricants, fixture, transport charges, temporary and
permanent works and quarrying charges, testing, screening, washing, handling of materials,
stacking and removal charges, of any rejected materials and water and power arrangements
and satisfactory maintenance of the same satisfactory completion of the work intended.

All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and
impositions payable to local authorities, in respect of land an structure, for all materials
supplied for the work or any other duties/expenses for which the contractor may become
liable or may be put to under any provision of the law for the purpose of in connection with
the execution of the contract including levies payable on the transactions.

Settings out of works profiles etc., and of construction repair and up-keep of all centre lines,
bench marks and levels and page there of including provisions of masonry/concrete pillars
showing the centre line of structure/gridlines and levels and maintenance and protection of
the some including providing fencing etc., throughout the period of contract.

Breaking, maintenance and removal of temporary works and buildings.
Supply of complete, Moulds, cost of testing of materials etc.

Working in all conditions including in/under water liquid, conditions etc., and shall also
include bailing or pumping out water from the foundations, basements or any other sources
of whatsoever de-sludging and allied operation at any stage of work including all suspension
period and delays whatsoever. Cost of curing including pumping and cost of water whatever
necessary.

In the interest of completion of work within the stipulated time, certain works are to be carried
out during the monsoon period also. No separate payment will be made to the contractor for
such works and it will be deemed to be included in the contract rates.

Diversion and draining works, protection works, temporary facilities, bridges, gangway.

Work at all depth in foundation below the ground level and in superstructure up to all height
above ground level including all lifts and distances involved at any other place of work and
disposed/barrow areas.

Unless otherwise specified in the specification schedule cost of all leads/lifts etc.

Provision of centering, scaffolding, strutting props etc.,
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9.

All materials and labour required for fencing in a protection against risk of accidents and for
providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc.,
during the progress of work.

Prevention on trespassing by providing barrier arrangements for the safety of the public or
employees during the provision of works.

Works in all shapes include and curved all sizes as shown are as required.

Cleaning the site after the completion of work all debris, left out construction materials
machine equipment’s, temporary offices, stores, works shop etc., including dressing the area
neat and clean shape.

Such other incidental charges or contingencies as may have been provided for in the
specifications.

LABOUR COLONIES

Labour camp will not permitted within the project premises.

10. ESCALATION

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory
levies, arising from, acts passed by parliament or by state legislature, the rates shall further be
deemed to include statutory levies arising from such Acts, Central or State, which may come in
to force subsequent to submission of tenders. The tenderer shall note that no claim for
enhancement of rates, on the ground that existing statutory levies have been increased, or
that new statutory levies have come in to effect after tender, or on any other ground, will be

entertained on any account.

11. QUANTITY

The probable quantities of the several items of work are furnished in the schedule of quantities.
It must be clearly understood that neither the probable quantities nor the value of individual
items nor the aggregate value of the entire work shall be binding on the Employer/Engineer
does not in any way assure the contractor or Guarantee that the said probable quantities are
correct or that the work will correspond to these. The Employer/Engineer reserve the right to
omit, vary or add to the item/work described in the schedule, of quantities and no claim for
compensation will be entertaining on this account.

12. VARIATION/DEVIATION IN QUANTITIES

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender document except in pursuance of the written instructions of the
Engineer-in-charge. No such deviation from the work described in the tender documents shall
be valid unless the same has been specifically confirmed and accepted by the accepting officer
in writing and incorporated in the contract. The rates quoted are firm.
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13. MATERIALS

BHEL will not supply any materials unless otherwise specified.

14. SUPPLY OF CEMENT, STEEL , PAINT AND OTHER CONSTRUCTION MATERIALS, 1STO BE

MADE BY CONTRACTOR

Makes / Source of supply of cement, steel, paint and other construction materials shall be as
per approval of BHEL /NTPC

15. SUPPLY BY CONTRACTOR

The work is for a completed job including labour and supply of all materials except those
otherwise specified in the bid document.

The material and works shall be subject to inspection and test as per field quality plan (FQP)
duly approved by BHEL

All
to

materials supplied by the contractor according to the contract conditions shall be subject
inspection and passing by the Engineer-in-charge or his representatives from time to time,

the contractor providing all facilities for such instruction free of cost.

BH

EL officers connected with the contract shall have the power at any time to inspect and

examine any stores or materials intended to be used in or on the work, whether on the site

or

at any factory or workshop or other place where such stores or materials are being

fabricated or manufactured or at any place the same are lying and the contractor shall give
necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied

by

the contractor shall provide at his own expense all facilities which the Engineer-in-charge

may require for this purpose. If at the discretion of the Engineer-in-charge an independent
expert is employed to make any such tests his charges shall be borne by the contractor only
if the tests disclosed that the said stores or materials are not in accordance with the provision
of the contract.

Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials
provided by the contractor are unsound or of quality inferior to that contracted for, or
otherwise not in accordance with the contract (in respect where the decision of the Engineer-
in-charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in
writing from the Engineer-in-charge specifying the stores or materials complained of, not
with-standing that the same may have been inadvertently passed, certified that and paid

for
or

th with remove the stores or materials so specified and provide other and suitable stores
materials at his own expense, to the entire satisfaction of the Engineer-in-charge/Civil

Engineer and in the event of his failing to do so within a period to be specified by the Engineer-
in-charge/Civil Engineer, in his demand aforesaid, the Engineer-in-charge/Civil Engineer may
replace within the other stores or materials complained of at the risk and expense in all
respect of the contractor.

The liability of the contractor under this conditions, shall not extend beyond the maintenance
period aforesaid except as regards stores or materials which the Engineer-in-charge/Civil
Engineer shall have previously given notice to the contractor to replace (Maintenance period

for

any work under this organization will be six months from the date of actual completion of

the particular work and handing over to BHEL).

NIT Issued By
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INTERRUPTION TO THE WORKS

While quoting the rates/prices the Contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non-supply of particular drawings, or the connected work
or other reasons, interruptions are likely to be encountered in a work of this nature and
magnitude. No claims for such interruptions will be entertained on any account.

17.

EXTENSION OF TIME OR PENALTY/ LIQUIDATED DAMAGES

Extension of time or penalty/liquidated damages as the case may be will be determined as
stipulated in clause No. 2.7.9 of BHEL General Conditions of Contract 2019.

18.

a)

b)

d)

€)

f)

19.

COMPLETION OF WORK AND MEASUREMENT

All work shall be carried out according to authorized dimensions and measurement will
be restricted to those authorized dimension even though the Contractor may for
convenience of this work exceed the authorized dimensions.

All work shall be measured in accordance with the applicable standard method of
measurements prescribed by the Indian Standard Institution (1200 latest edition) unless
otherwise specified.

The Contractor shall admit for technical inspection, works which are likely to be
embedded or covered by other works and have the necessary measurement books and
certificates to this effect duly signed by the Engineer before the works are covered.

On completion of the work, the Contractor must submit to the Engineer the following
documents for passing of works.

i) A copy of the working drawing showing there on all addition and alterations in the
process of execution.
if) A certificate for embedded and covered up works as in sub-para (C) above

The authorized Contractors representative and a representative of the Employer shall
jointly sign a certificate of handing over any completed work and date of signature of that
certificate will be that the date from which the maintenance period of that unit will
reckoned.

Notwithstanding the above, insurance cover has to be taken by the contractor for the full
value of work as also for the duration of the contract period. 50% of the Security Deposit
shall be released only on the total completion of the building and handing over to BHEL
to their satisfaction. Remaining 50% of Security Deposit shall be released subject to the
stipulation in BHEL’s GCC after 6 months from the date of completion of the building.

MAINTENANCE OF WORK
The contractor will be responsible for the maintenance of works during the period of

construction until the various items are taken over, and for a further period of six months,
from the date of taking over.

Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)
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If the contractor fails to maintain the building satisfactorily, it will be got done by other
agency and cost towards such maintenance together with departmental charges will be
recovered from his bills/dues.

20. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with
Bharat Heavy Electricals Ltd within the time as specified in the Letter of Intent.
The rate of Security Deposit will be 5% of work order value.

The contractor should submit the Security Deposit before the start of the work by

i) Cash (as permissible under the income Tax Act).
i) Pay order, demand draft in favour of BHEL.

iii)  Local cheques of scheduled banks, subject to realization.

iv)  Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,(Certificate should be held in the name of contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

)] Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the
companies Act subject to a maximum of 50% of the total security deposit value. The balance
50% has to be remitted either by cash or in the other form of security. The Bank Guarantee
format should have the approval of BHEL.

vi)  Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in
the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

vii)  Security Deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work
and balance 50% may be recovered from the running bills.

viii)  EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against SI. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour on BHEL. However, BHEL will not
be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of the

value of deviated amount. The security deposit will be released as stipulated under relevant clause

of GCC 20109.

“Bidder agrees to submit performance security required for execution of the contract within the
time period mentioned. In case of delay in submission of performance security, enhanced
performance security which would include interest (SB/ rate + 6%) for the delayed period, shall be
submitted by the bidder. Further, if performance security is not submitted till such time the first bill
becomes due, the amount of performance security due shall be recovered as per terms defined in
NIT | contract, from the bills along with due interest”

NIT Issued By CONTACTOR (SIGN & SEAL)
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21.

RUNNING ACCOUNT PAYMENTS

During execution of work, monthly payments of all works in place will be made on the basic
measurements recorded in measurement sheet/book in respect of items executed but no claim on
the account will be entertained, if for any reason payments are not so made. PRICE VARIATION
clause not applicable.

22.1 MOBILIZATION ADVANCE/ADVANCE PAYMENT - NOT APPLICABLE

22.2 INTEREST & RECOVERY - NOT APPLICABLE

23.

24.

25.

25.

Statutory Deduction towards Income Tax will be made as per rules.

In respect of all labour directly or indirectly employed on the work by the Contractor,
the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition)
Act 1970 or any amendment thereof and all legislations and rules of the State and or Central
Government or other Authority, framed from time to time governing the protection of health,
sanitary arrangements, wages, welfare and safety for labour employed on building and
construction works. The rules and other statutory obligations with regard to fair wages, welfare
and safety measures, maintenance of the register etc., will be deemed to be part of the contract.

The Contractor is required to take insurance for all workers employed on works towards payment
for workmen compensation. The insurance has to be taken out within 15 days of the award of
work and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for
every bill if the contractor fails to produce a proof of having taken such an insurance to cover his
workmen. However the contractor shall be fully responsible for all the consequences arising out
of such default. This may also be read with relevant clauses of BHEL GCC 2019.

TIME OF COMPLETION

The date of commencement of work shall be counted from the date of handing over the site to
the contractor. It may be clearly understood that time is the essence of the contract and the
entire work should be completed within the time imposed in the tender document letter of
intent.

26.

27.

The Contractor has to pay the Works Contract Tax (Under relevant section of the State
Government Act) of their own on Monthly basis.

The management of BHEL shall be at liberty to terminate the contract by issuing a month’s

notice to the contractor without assigning any reason what so ever. As regards unsatisfactory
performance or noncompliance with any of the terms & conditions of the contract by the
contractor. The management of BHEL shall have the right to terminate the contractor forthwith
without notice & rearrange the balance work through other agencies at the risk & cost of the
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by
the contractor shall stand forfeited.

NIT Issued By CONTACTOR (SIGN & SEAL)
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28. SPECIAL CONDITIONS OF TENDER

i) The successful bidder should open local office for Technical staff/Administrative group at
Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore
city/site as and when instructed by BHEL.

if) Tenderers should not disclose any price bid details/discounts in the technical bids.

iii) The successful bidder should construct site office / toilets for their workmen at site in
consultation with Engineer-in-charge.

29. WORKMEN COMPENSATION POLICY

The contractor is required to take Insurance for all the workers employed on the works towards
payments for workmen compensation. The Insurance has to be taken out within 15 days of the
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%)
of the amount shall be deducted from every bill if the contractor fails to produce a proof of
having taken such an insurance to cover his workmen. However the contractor shall be fully
responsible for the consequences arising out of such default.

NIT Issued By CONTACTOR (SIGN & SEAL)
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LIST OF INDIAN STANDARD

Following is the list of various Indian Standards,
Relevant to the Civil Engg., work

1. EARTH WORK

i) IS 1200-1992, Method Part | Earthwork, Measurement of Building, and Civil
Engineering works, and chapter No.2 of CPWD/specification 1977.

2. MORTAR (PLASTERING)

1) 1S2394-1984: Code of practice for application of lime plasters finish.
2) 1S1661-1972: Code of practice for application of cement lime plasters finish.
3) 1S 2402-1963: Code of practice for external rendered finishes.

3. CONCRETE WORK & RCC WORK

1) 1S 456-2000: Code of practice for plain and reinforced concrete.

2) 1S 432(part 1) —=1982( Third Revision): Mild steel and medium tensile steel bars
3) 1S1766-1998: Cold twisted steel bars for concrete reinforcement.

4. BRICK WORK

1) 1S2212-1991: Code of practice for brick work.

5. STONE WORK

1) 1S1597-1992 (Part — I & Il): Code of practice for construction of stone masonry.

6 MARBLE WORK

1) 1S 1124-1974: Methods of test for water absorption of natural building works.
7. STEEL WORK

1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building
construction.

2) 1S 1308-1984: Steels doors, windows and ventilators

3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows &
ventilators)

4) 1S 1161-1998: Steel tubes for structural purposes.

5) IS 4351-2003: Steel doorframes.

6) 1S-6245-5245-1971: Metal rolling shutters and rolling grills.

8. FLOORING
1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish.
2) IS 2571-1970: Code of practice for in situ cement concrete flooring.

3) 1S 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring.
NIT Issued By CONTACTOR (SIGN & SEAL)
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9.

1)

1)

12.

1)
2)
3)
4)

ROOFING

IS 3007 (pt-1)-1999: Code of practice of lying of corrugated cement sheets.

. FINISHING

IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required.
IS 348-1968: French Polish.

IS 427-2005: Distemper, dry colour as required.

IS 425-1969: Distemper, oil emulsion as required.

IS 5410-1992: Cement paint, Colour as required.

IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use.

IS 6278-1971: Code of practice for white washing & color washing.

. DEMOLISION AND DISMANTILING

IS 1200 (pt. 18)-1974: Method of measurements of demolition and dismantling.
SAFETY CODE

IS 5916-1970: Safety code for construction including use of hot bituminous materials.
IS 4130-1991.: Safety code for demolition of building.

IS 3754-1966: Safety code for excavation works.

IS 3696(Pt-1)-1987: Safety code for Scaffolds.

These standards are indicative, any additional IS standard/specification required to be followed shall
be adhered to by the contractor.

NIT Issued By CONTACTOR (SIGN & SEAL)
Premnaraian Srivas
Engineer-Civil, BHEL-SBD(WCC)

34



577858/2

OGS

FORM OF TENDER

Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special
conditions, Specifications tender schedule, Contract drawings and other documents for the above work,
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity
with the said bid documents on the terms and conditions and under the provisions set out or called for
in the contract documents at the rates listed in the schedule of unit prices or elsewhere in the contract
documents.

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of
award and to complete and delivery the whole of the works comprised in the contract as per the time
schedule agreed to the contract document.

We agree to abide by this bid for the period of three months from the date fixed for receiving the same
and it shall remain binding upon us and may be accepted at any time before expiry of the period.

Until and unless a formal agreement is prepared and executed this bid, together with your award thereof
shall constitute a binding contract between us.

NIT Issued By CONTACTOR (SIGN & SEAL)
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ENCLOSURE: C

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

ARBITRATION:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned and as to the quality
of workmanship or materials used on the work or has been other as to any other questions, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works,
of or the execution or failure to execute the same whether arising during the program progress of the
work or after the completion or abandonment thereof shall be referred to the sole arbitration of the
Executive Director/General Manager of BHEL and if the Managing Executive Director/General Manager
Chief Engineer is unable or unwilling to act, to a as the sole arbitration of some other person appointed
by the Executive Director / General Manager, willing to act as such Arbitrator. There will be no
objection if the arbitrator so appointed is an employee of BHEL SBD or an employee of any other unit
of BHEL and that he had to deal with the matters to which the contract relates and that in the course
of its his duties as such he had expressed views on all or any of the matters in dispute or difference.
The Arbitrator to whom the to matter is originally referred being transferred or by vacating his office
or being unable to act for any reason, such Executive Director / General Manager as aforesaid at the
time of such transfer, vacation of office or inability to act, shall appoint account another person to act
as arbitrator in accordance with the terms of the contract, such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. Itis also a term of this contract
that no person other than a person appointed by such Executive Director/General Manager or an
employee appointed as arbitrator as aforesaid should act as arbitrator and the arbitrator shall give

reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the

arbitration proceeding under this clause.

Itis aterm of a contract that the party involving invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect

of each such dispute.

NIT Issued By CONTACTOR (SIGN & SEAL)
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The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making

the publishing the awards.

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding

and no payment due to or payable to the contractor shall be withheld on account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both

the parties fixing the date of the hearing.

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to

him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

NIT Issued By CONTACTOR (SIGN & SEAL)
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Certificate by Chartered Accountant on letter head

This Iis to Certify that M/S .
(hereinafter referred to as ‘company’) having its registered office at
- - is registered under MSMED Act 2006, (Entrepreneur
Memorandum No (Part-il) dud:

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year ... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (e osgnal cost
exciudng and and bDulidng and he tems specied by e Mty of Smal Scale Industries vide s
notification No $.0.1722(E) dated Octoder S, 2008 :

Rs. Lacs

2. For Service Enterprises: Investment in equipment (orgnal cost exchuding land and bullding and

fumiture, Sings and other Bems Not drecty rolated 10 The SArVIce rendered Of 88 May be Nofed under the MSMED

Act, 2008
| NE—— Lacs
(Strike off whichever is not applicable)
The above investment of Rs. Lacs is within permissible limit of
L (S Lacs for Mcro | Small (Strike off which is not applicable)

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ...
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(E) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.

Premnaraian Srivas
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ANNEXURE I
Format for E-payment

To:

AGM (Finance)

BHEL-SBD/ Bengaluru

Opp. Indian Institute of Science
Prof. CNR Rao Circle
Bengaluru — 560012

Subject: E-payments vide RTGS/ NEFT.

I/ We request and authorize you to effect E-payment vide any two modes to my/ our bank account as per the details given below:
Vendor Name
Title/ Name of Account in the bank

Account Type (Saving/ Current)

Bank Account Number LT rrrrrrir1rrrurinrirutn

Name and address of bank

Bank/ Branch contact person name

Bank. Branch phone numbers with STD code

Bank Branch MICR code : LT

Bank Branch RTGS IFSC code : LT Tl
Bank Branch NEFT IFSC code : T T T T T 1T 7T 1T 17 111

Your E-mail address

Name of the Authorized Signatory

Contact person Name

I/ We confirm that information provided above is correct & any consequences due to any mistake in above will be borne by us.
Thanking you,

For

(Authorized Signatory)

We confirm that we are enabled for receiving RTGS/ NEFT credits and we further confirm that he account number of (please mention here the
name of account holder) , the signature of the Authorized Signatory and MICR and IFSC codes of
our branch mentioned above are correct.

Bank's Verification
(Manager’s/ Officer's signature under bank stamp)
Note: Please attach cancelled original cheque leaf.

NIT Issued By CONTACTOR (SIGN & SEAL)
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ANNEXURE-II

Tender Enquiry No & Date:

Work Description:

SITE INSPECTION CERTIFICATE

................................................................... had inspected the proposed
Construction site thoroughly and understood the scope of works to be carried out in
line with construction drawings/designs/data/Bill of quantities/schedule of items /

Specifications as brought out in the Tender as desired by BHEL.

Agreeable to all Terms & Conditions of Contract and assure to complete the work
Within the stipulation time frame.

Note: In case of bidder unable to visit the site due to any reason, bidder may kindly note that it is the
responsibility of the bidder to ensure and understand the scope of work and site condition in line
with NIT terms and condition.

Signature of the contractor

Name:
Seal

NIT Issued By CONTACTOR (SIGN & SEAL)
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Declaration in Vendors Letter head

Tender Enquiry No & Date:

Work Description:

Subject: Certification of MSE or Qualifying PPP-MII ,Order 2017

I/We hereby declare that,

Belong to MSE (or) qualifying PPP-MII, order2017 (relevant supporting documents attached). We also
hereby declare that the information provided is correct to the best of my knowledge.

Seal & Signature of Authorized Representative /Bidder

Name:
Designation: Date:
Name of Bidder:

NIT Issued By CONTACTOR (SIGN & SEAL)
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FORMAT FOR VERIFICATION OF LOCAL CONTENT UNDER PREFERENCE TO MAKE IN INDIA ORDER

(To be submitted with the offer)

[Applicable for procurement value from Rs.5.00 Lac to Rs.10.00 Crore]

Self-certification giving the percentage of local content, in line with PPP-MII order, if applicable [to be submitted on the letter
head of the issuer.]

Item Name:

Tender Enquiry No. :
Project:

Applicable percentage of Local Content............ccccovivie v ienieniinns

(Bidder to indicate local content in percentage)

We have read and understood the provisions of “Public Procurement (Preference to Make in India) Order, 2017” dated
15/06/2017, its revision dated 28/05/2018 and any subsequent modifications/Amendments, if any [hereinafter, “PPP-MII
Order”] issued by Department of Industrial Policy and Promotion (DIPP), Ministry of Commerce and Industry, Government of

India.

In line with the provisions of the PPP-MIl Order, We, M/S. .......cccvviiveiviinin s [Enter the name of the Bidder]
[Hereinafter, “Local Supplier”] submits self-certification to M/s. Bharat Heavy Electricals Limited [hereinafter, BHEL] regarding
Local Content in Goods/Services/Works to be supplied by the Local Supplier

(Enter the name of the Equipment/Item for Project), wherein we have agreed to abide by the terms and conditions of the PPP-
Mil Order.
Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial
Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 (iii) of the General Financial Rules
along with such other actions as may be permissible under law.

For and on behalf of,

Authorized Signatory

(With Company Seal & Signature)
Date:

Note: This is a guiding format. In case the bidder submits the certificate in a format different from the above, the same may be
considered provided it meets the intent and purpose, as may be ascertained by BHEL.

NIT Issued By CONTACTOR (SIGN & SEAL)
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(TO BE SUBMITTED IN BIDDER’S LETTER HEAD)
Undisclosed Agreement
Tender Enquiry No & Date:
Work Description:
I/We hereby declare that, I/We .........oooiii e e e e e
Will not enter into any illegal or undisclosed agreement or understanding, whether formal or informal
with other Bidder(s). This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.
In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL
as per extant policies/ guidelines.
NIT Issued By CONTACTOR (SIGN & SEAL)
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Additional Clauses for GST:

1. BHEL GST Number of Nodal Agency:

Nodal Unit Registered as Supplier of Goods/Services in GST: GUJIARAT
GSTIN of Nodal Unit: Will be intimated later after award of work.

2. HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be
mandatorily mentioned in all quotations & invoices submitted.

3. Invoice submitted should be in the format as specified under GST Laws viz. all details as
mentioned in Invoice Rules like GSTN registration number, invoice number, quantity, rate,
value, taxes with nomenclature — CGST, SGST, IGST mentioned separately, HSN Code / SAC
Code etc.

4. Payment of GST to vendors as applicable will be made only if it is matching with data
uploaded by Vendors

5. Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be
paid either through cash or admissible input credit and also file the returns

6. Forinvoices paid on Reverse charge basis — that it is “payable on reverse charge basis” to
be mentioned on the invoice.

7. With respect to supplies, vendor should intimate BHEL immediately on dispatch for
parallel billing on customer

8. Vendor should get GST registration, if not available, in the state of Gujarat immediately
after placement of order.

NIT Issued By CONTACTOR (SIGN & SEAL)
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Unpriced-Price Bid

[~ Validate W™ Print " Help |

'Tender Inviting Authority: AGM WCC

IContract No: 162702

Percentage BoQ

IName of Work: Works contract for Carrying out Land Ploughing Work for 100 MW SPV Power Plant for Ragt

d

phase Il

ljal

[Name of the
Bidder/
Bidding Firm/
[Company :

PRICE SCHEDULE

(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected

for this tender. Bidders are allowed to enter the Bidder Name and Values only)

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl tem Description Quantity Units Estimated TOTAL AMOUNT |TOTAL AMOUNT
No. Rate in Without Taxes in (In Words
Rs. P Rs. P
1 2 4 5 6 53 55
Works contract for Carrying out Land
Ploughing Work for 100 MW SPV Power
Plant for Ragh da phase Il Guja
1.01 Carrying out Land Ploughing Work 1600000.000|Sgm 8.600 13760000.000/INR One Crore Thirty Seven Lakh Sixty Thousand
Total in Figures 13760000.000|INR One Crore Thirty Seven Lakh Sixty Thousand
Only
[Quoted Rate in Figures 0.000|INR Zero Only
Select
Quoted Rate in Words INR Zero Only

GST as applicable to be quoted separately here

Note: Bidder to quote

Stepl- in Row 14 column 5 select ‘ (Press + or =)
Step2- in Row 14 column 6 quote % in numbers only
Step3- Fill the bidder name
Step4- Validate — Save- continue -close- upload
Price bid format uploaded as a PART-B through eProcurement portal.

https://eprocurebhel.co.in

Note- Do not unprotect the Price bid sheet. Do not quote in Unpriced-Price Bid

NIT Issued By
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CHAPTER -1
1. GENERAL INSTRUCTION TO TENDERERS
1.1. DESPATCH INSTRUCTION

i) The General Conditions of Contract form part of the Tender specifications. All pages
of the tender documents shall be duly signed, stamped and submitted along with the offer in
token of complete acceptance thereof. The information furnished shall be complete by itself.
The tenderer is required to furnish all the details and other documents as required in the
following pages

i) Tenderers are advised to study all the tender documents carefully. Any submission of
tender by the tenderer shall be deemed to have been done after careful study and examination
of the tender documents and with the full understanding of the implications thereof. Should
the tenderers have any doubt about the meaning of any portion of the Tender Specification
or find discrepancies or omissions in the drawings or the tender documents issued are
incomplete or shall require clarification on any aspects, the scope of work etc., he shall contact
the authority inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Tenderer’s request for clarifications shall be
with reference to Sections and Clause numbers given in the tender documents. The tender
specifications and terms and conditions shall be deemed to have been accepted by the
tenderer in the offer. Pre requirements and conditions shall be liable for rejection.

i) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed &
stamped by the authorised signatory & submitted along with tender document.

1.2. SUBMISSION OF TENDERS

1.2.1 The tenderers must submit their tenders as per instructions in the NIT

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by
post/courier. The tenders received after the specified time of their submission are treated as
‘Late Tenders’ and shall not be considered under any circumstances. Offers received by
Fax/Email/Internet shall be considered as per terms of NIT.

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date
as specified in the NIT, in the presence of such of those tenderers or their authorised
representatives who may be present

Page4 |33




1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the
date and time of opening of the Price Bids and such Tenderers may depute their
representatives to witness the opening of the price bids. BHEL's decision in this regard
shall be final and binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour, means of transport and access to Site,
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge
of any of these conditions.

1.3. LANGUAGE

1.3.1 The tenderer shall quote the rates in English language and international numerals.
These rates shall be entered in figures as well as in words. For the purpose of the tenders,
the metric system of units shall be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and
overwriting is not permitted and may render such tenders liable for rejection. All
cancellations and insertions shall be duly attested by the tenderer.

1.4 PRICE DISCREPANCY:
1.4.1 Conventional (Manual) Price Bid opening:

i) If, in the price structure quoted for the required goods/services/works, there is
discrepancy between the unit price and the total price (which is obtained by multiplying the
unit price by the quantity), the unit price shall prevail and the total price corrected
accordingly, unless in the opinion of BHEL there is obvious misplacement of decimal point in
the unit price, in which case the total price as quoted shall govern and the unit price corrected
accordingly

i) If there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected;

iii) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the

amount in figures shall prevail subject of (i) and (ii) above.

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with
target date up to which the bidder has to send his acceptance on the above lines and if the

bidder does not agree to the decision of BHEL, the bid is liable to be ignored.

V) In case of lump sum price, if there is any difference between the amount in figures
and in words, the amount quoted by the bidder in words shall be taken as correct.
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Vi) In case of omission in quoting any rate for one or more items, the evaluation shall be
done considering the highest quoted rate obtained against the respective items by other
tenderers for the subject tender. If the tenderer becomes L-1, the notional rates for the
omission items shall be the lowest rates quoted for the respective items by the other tenderers
against the respective omission items for the subject job and the ‘“Total quoted price (loaded
for omissions)’ shall be arrived at. However, the overall price remaining the same as quoted
originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be
reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to
execute the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’
enclosed.

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered. ii) Offers from tenderers who do not comply with the latest
guidelines of Ministry/ Commissions of Govt of India shall not be considered.

1.5. EVALUATION OF BIDS

i) Technical Bids submitted by the tenderer will be opened first and evaluated for
fulfilling the Pre-Qualification criteria and other conditions in NIT/Tender documents, based
on documentary evidences submitted along with the offer, BHEL reserves the right to ask for
proofs/documents, clarification in relation to Technical/commercial data during tender
evaluation

i) Price Bids of shortlisted bidders shall only be opened either through the conventional
price bid opening or through electronic Reverse Auction, at the discretion of BHEL

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated to the vendor before the opening of Price bid.

1.6. DATA TO BE ENCLOSED

The following information in full shall be furnished by the tenderer. Non-submission of this
information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies
of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole proprietor.
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iii) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. iv)
IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, a copy of the partnership deed/instrument
of partnership shall be enclosed.

v) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished). Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.

1.7. AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of
the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor shall be submitted along with the tenders

1.8. EARNEST MONEY DEPOSIT

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.

The EMD may be accepted only in the following forms:

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

(i) Banker's cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer) In case
total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in
such cases shall be valid for at-least six months.

(iti) Through SBI collect (before tender opening)

(iv) No other form of EMD remittance shall be acceptable to BHEL

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if

i) After opening the tender and within the offer validity period, the tenderer revokes
his/her tender or makes any modification in his tender which is not acceptable to BHEL.

i) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

i) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged
in derailing the tender process by unlawful means.

1.8.3 EMD shall not carry any interest.
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1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within
a reasonable time after acceptance of award by successful tenderer.

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit
1.9. SECURITY DEPOSIT

The total amount of Security Deposit will be 5% of the contract value (including all applicable
taxes) EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

1.9.1 Modes of Security deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value
may be accepted in the following forms:
i) Cash (as permissible under the extant Income Tax Act) ii) Local cheques of Scheduled

Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in favour
of BHEL

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL iv) Fixed
Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

v) Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any
other matter connected therewith) vi) 50% of the required Security Deposit, including the
EMD, should be paid before start of the work. Balance of the Security Deposit can be collected
by deductingl10% of the gross amount progressively from each of the running bills of the
Contractor till the total amount of the required Security Deposit is collected. If the value of
work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the Contractor or recovered from payment/s due to the Contractor. Security
Deposit shall be released to the Contractor upon fulfilment of contractual obligations as per
terms of the contract.

1.9.2 The Security Deposit shall not carry any interest.

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/Award (plus maintenance period if
applicable), and 03 months claim period. The same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfil any of the contractual obligations or
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in the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit against any claims of other contracts with BHEL.

1.10. REFUND OF SECURITY DEPOSIT

50% of the security deposit may be refunded on completion of the work after payment of the
final bill and the balance 50% of the security deposit is refunded only after the expiry of the
maintenance period from date of completion of work as stipulated in the contract concerned.

1.10.1 DEFECTS LIABILITY PERIOD:

The contractor shall be responsible to make good and remedy at his own expenses within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the maintenance period of six months or as stipulated in NIT
hereto from the certified date of completion and intimation of which has been sent to the
contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post or Email. If contractor fails to attend to the above, defect will be rectified
at contractor’s risk & cost and same will be deducted from the security deposit/payable
amounts available with BHEL.

1.11. BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined

in the Companies Act. ii) The Bank Guarantees shall be as per prescribed BHEL formats.

i) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended
for the required period (subject to a minimum period of six months), as per the advice of
BHEL. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by BHEL

V) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder.

Vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.

vii)  The Original Bank Guarantee shall be sent directly by the Bank to BHEL under
Registered Post (Acknowledgement Due).
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1.12. VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety
(90) DAYS from latest due date of offer submission (including extension, if any). In case BHEL
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the
original offer which shall be binding on the tenderers.

1.13 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the
Letter of Intent/Award within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form,
with BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award,
and in any case before releasing the first running bill. The contract agreement shall be signed
by a person duly authorized/empowered by the tenderer. The expenses for preparation of
agreement document shall be borne by Tenderer.

1.14. REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the
form specified or defective or have been materially altered or not in accordance with the
tender conditions, specifications etc., are liable to be rejected.

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it
is observed that they are overloaded and may not be in a position to execute this job. The
decision of BHEL will be final in this regard.
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character.

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may, however,
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money/Security Deposit/any other money due.

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall
make his offer liable to rejection.

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the
Tender, has any relative or relation employed in BHEL, the authority inviting the Tender
shall be informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion,
reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the
tender specification undertaken by him without written permission of BHEL's Construction
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to
him.

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder. However
unopened price bids and late tenders shall be returned to the bidders after finalization of
contract.

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not
be considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be
worked out after considering the discount so offered.

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation
of the tender irrespective of whether the tender is accepted or not.
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1.15 BHEL Fraud Prevention Policy:

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice
of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.
Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor

portals of Units/Regions Internet.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them
except where the context otherwise requires

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW
DELHI — 110 049, or its Authorised Officers or its Site Engineers or other employees
authorised to deal with any matters with which these persons are concerned on its behalf.

“EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’' or “GENERAL
MANAGER (Incharge)” or “"GENERAL MANAGER” shall mean the Officer in SOLAR
BUSINESS DIVISION, Prof. CNR Rao Circle, 11Sc Post, Malleshwaram, Bangalore -
560012

“COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager
or General Manager (In-charge) or General Manager or BHEL Officers who are
empowered to act on behalf of the Executive Director or General Manager (In-charge) or
General Manager of BHEL.

“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose
of the Contract, to perform the duty set forth in this General Conditions of Contract and
other Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or
‘SITE

INCHARGE' as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected
and services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipment or provision of services.
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Vii)“CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the
Contract and shall include the Contractor’'s successors, heirs, executors, administrators
and permitted assigns.

viii)  “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work
Order, Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if
any, General Conditions of Contract, Special Conditions of Contract, Instructions to the
Tenderers, Drawings, Technical Specifications, the Special Specifications if any, the
Tender documents, subsequent amendments mutually agreed upon and the Letter of
Intent/Acceptance issued by BHEL. Any conditions or terms stipulated by the contractor
in the tender documents or subsequent letters shall not form part of the contract unless,
specifically accepted in writing by BHEL in the Letter of Intent/Award and incorporated
in the agreement.

“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have
been called for.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for
which the tenderers are required to submit their offers. Individual specification number
will be assigned to each Tender Specification.

“LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter.
The responsibility of the contractor commences from the date of issue of this letter and all
terms and conditions of the contract are applicable from this date.

xii)“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of
work, the erected equipment/plant which are found acceptable by the Engineer, being of
required standard and conforming to the specifications of the Contract.

xiii)  “PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.

xiv)  “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical
and other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.
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xvi)  “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.

xvii)  “WORK or CONTRACT WORK?” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine
Gender shall be taken to include the feminine Gender and words imparting persons shall
include any Company or Associations or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as
instructions thereof or of the contract.

xx) “MONTH?” shall mean calendar month unless otherwise specified in the Tender.

xxi)  Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or
days of twenty-four (24) hours each. A week shall mean continuous period of seven (7)
days.

xxii)  “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxiii) “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or
transmittal of BHEL.

xxiv) “TEMPORARY WORK?” shall mean all temporary works for every kind required in or
for the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE' or ‘CONTRACT VALUE' shall mean the sum including
applicable taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions
thereto or deductions there from as may be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature
closing of Contract, for reasons not attributable to the contractor and mutually agreed
between BHEL and the contractor
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xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive
jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have
jurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms
of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX /
Email to or leaving the same at the Contractor’s last known address of the principal place of
business (or in the event of the contractor being a company, to or at its Registered Office). In
case of change of address, the notice shall be served at changed address as notified in writing
by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of
the Contract shall be served by sending the same by post or Email or leaving the same at
BHEL address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be

occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:
The contractor shall, at his own expense, supply all stores and materials required for the

contract, other than those which may be provided by BHEL at the rates detailed therein
subject to their availability at the place of issue indicated therein. All stores and materials to
be supplied by the Contractor shall be of the best kind as described in the Specifications and
the Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the store and materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-
in charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing the

Page15] 33




several parts together as necessary and incorporating & fixing these stores & materials in
the work, including all preparatory work of whatever description that may be required, and
closing, preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Contractor is responsible for safe & secure storage of above material.

2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall
not apply when such increment has taken place in complying with the specific directions
issued by the BHEL but the contractor shall pay any royalties payable in respect of any such
use.

2.4.3 WATER:

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may
be necessary or required to ensure a proper and ample supply of water for all purpose
connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by BHEL, water will be supplied from the BHEL supply System, or other sources at any
points fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall
make necessary arrangement for lifting, pumping, carrying or conveying the water as
required at his own cost. The levy of water charges to be borne by the Contractor in such case
shall be specifically mentioned in the Tender documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC:

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, store, offices, toilets etc., required for the proper
and efficient execution of the work. The planning, siting and erection of these building shall
have the approval of the Engineer-in-charge and the Contractor shall at all times keep them
in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge.
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On completion of the work all such temporary buildings shall be cleared and the site restored
to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-
incharge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time is essence of contract and is specified in the tender document or in each individual
work order.

2.5.2 The contractor shall commence the work within seven (07) days from LOIl/work order or
as intimated by BHEL and shall proceed with the same with due expedition without delay.

2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL's other rights and remedies in this
regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless
otherwise found operationally difficult.

2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under various
categories in line with terms of payment as per contract. The basis of arriving at the
guantities, weights shall be relevant documents and drawings released by BHEL. These
measurement sheets shall be prepared jointly with BHEL Engineers and signed by both the
parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL Engineer.
The abstract of quantities and percentage so arrived at based on the terms of payment shall
be entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.
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2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from
the corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done in full or in part, the expenses towards such re measurements shall be borne by
the contractor unless such re measurements are warranted solely for reasons not attributable
to contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the
completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time
after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL’'s commitment to its customer or in case BHEL decides to advance the date of
completion due to other emergent reasons/ BHEL's obligation to its customer.
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2.7.2 To terminate the contract or get any part of the work done through other agency or
deploy BHEL'’s own/hired/otherwise arranged resources, at the risk and cost of the contractor
after due notice of a period of two weeks by BHEL, in the event of: -

i) Contractor’s continued poor progress

i) Withdrawal from or abandonment of the work before completion of the work iii)
Contractor’s inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor

vii) Persistent disregard to the instructions of BHEL

viii) Assignment, transfer, sub-letting of contract without BHEL's written permission

ix) Non fulfilment of any contractual obligations / non-compliance of statutory requirements

X) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute

the job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties
arising out of “Risk & Cost” as explained above under SI.No. 2.7.2. BHEL shall recover the
amount from any money due from Contractor, from any money due to the Contractor
including Security Deposit or by forfeiting any T&P or material of the contractor under this
contract or any other contract of BHEL or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL's contract with their customer are terminated for any reason,
as per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due
to contractor’s failure to fulfil any of his obligations. BHEL shall levy overheads of 35% on all
such payments.

2.7.6 While every endeavour will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract.
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2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work
for a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such
cases shall not be applicable for the period between the period of demobilization and re
mobilisation. The duration of contract/time extension shall accordingly get modified suitably.
In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract, provided that the balance works are
minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for
short closure, contractor shall establish that he has completed all works possible of
completion and he is not able to proceed with the balance works due to constraints beyond
his control. In such a case, the estimated value of the unexecuted portion of work as mutually
agreed, shall however be reduced from the final contract value-

2.7.9 LIQUIDATED DAMAGES/PENALTY

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account
of such breach, pay as agreed compensation an amount calculated as stipulated below

For unfinished anticipated value of work where finished portion is fit for use

Rate of compensation as follows:

e Completion period (as originally stipulated) not exceeding 6 months. ...... @ 1 percent per
week

e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 0.5 percent per week

e Completion period (as originally stipulated) exceeding 2 years @ 0.25 percent per
week

Provided always that the total amount of compensation for delay to be paid under condition

shall not exceed the under noted percentage of the anticipated contract value

e Completion period (as originally stipulated) not exceeding 6 months. .........@ 10 percent of
anticipated value of work
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e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 7.5 percent of anticipated value of work

e Completion period (as originally stipulated) Exceeding 2 years @ 5 percent of
anticipated value of work

The amount of compensation may be adjusted or set off against any sum payable to the

Contractor under this or any other contract with the BHEL.
2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to
carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums
becoming due as a result thereof in the manner provided in the proceeding sub-paragraph’s
provided however that no such recovery shall be enforced after three years of passing the
final bill

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify
BHEL against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the work,
have due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory
Rules, Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum
wage Act 19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’
compensation Act 1923, Provision of Companies Act 1948 & rules thereof, The interstate
Migrant Workmen 1979, The Karnataka Factories Rules 1969, Payment of Bonus Act 1965,
Payment of Gratuity Act 1972. Child labour Prohibition act 1986, Karnataka Minimum Wage
Act, Prevention of sexual harassment at work place Act 2013, Guidelines/notification related
to Safai Karamchari Act , Equal Remuneration Act 1976, The company’s instructions as
issued from time to time in regard to working hours, wages, leaves, holidays etc. for labour
as may be enacted by the Government during the tenure of the Contract and having force or
jurisdiction at Site. The Contractor shall also give to the local Governing Body, Police and
other relevant Authorities all such notices as may be required by the Law.

The contractor shall produce the following registers and forms:

e Form XI11- Register of work men employed by contractor(Rule 75)
e Form XIV- Employment Card issued by contractor( Rule 76)
e Form XVI- Muster Roll ( Rule 78(1) (a)(i))
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e Form XVII- Register of Wages ( Rule 78(1) (a)(i))

e Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)

e Form XIX- Wage slip ( Rule 78(b))

e Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii))

e Form XXI- Register of files Rule 78(1) (a)(ii))

e Form XXI1- Register of Advance Rule 78(1) (a)(ii)) x Form XXII1I- Register of Overtime
Rule 78(1) (a)(iii))

e Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1))

2.8.3 The contractor shall obtain independent License under the Contract Labour
(Regulations and Abolition Act) as required from the concerned Authorities based on the
certificate (Form-

V) issued by the Principal Employer/Customer

2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties,
commission or other charges which may be levied on account of his operations in executing
the contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the
Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However,
BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements
(more particularly described in Contract Labour Regulation & Abolition Act), Safety
precautions etc. as may be required for safe and satisfactory execution of contract.

2.8.7 The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or without
deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this contract.
All such properties/equipment/components shall be deemed to be in good condition when
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received by the contractor unless he notifies within 48 hours to the contrary. The contractor
shall return them in good condition as and when required by BHEL/their Client. In case of
non-return, loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will
be recovered from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the
reasons attributable to the contractor, the same may have to be compensated by the
contractor either by increasing manpower and resources or by working extra hours and/or by
working more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.

2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer with a
view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire
hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store
keepers to take care of equipment/materials and construction tools and tackles shall be posted
at site by the contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out the
requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed
standards and practices. Contractor has to ensure the implementation of Health, Safety and
Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor
has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer. All tools, plant and equipment brought to the site shall become the property
of BHEL and shall not be removed from the site without the prior written approval from
BHEL. When the work is finally completed or the Contractor is determined for reasons other
than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his workmen on
specified date of respective month declared as per applicable Labour Act. A pay roll sheet
giving all the payments given to the workers and duly signed by the contractor's
representative should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.
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2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’'s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be separately
discussed and settled without affecting the progress of work. Such stoppage or abandonment
shall be treated as breach of contract and dealt with accordingly

2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor. If the work is executed in Factory premises, no
hutment will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the essence of
this contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL's T&Ps/MMDs may not be insured. The
Contractor will take necessary precautions and due care to protect the same while in his
custody from any damage/ loss till the same is handed over back to BHEL. In case the damage
/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the
work, the materials, the tools, plant, equipment and anything else lying on the site during
the progress of the work. He shall solely be responsible for and shall take all reasonable and
proper steps for protecting, securing, lighting and watching all places on or about the work
and the site which may be dangerous to any person whom so ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the
work, or in trenches and excavations shall be removed to the entire satisfaction of the
Engineering-charge and at Contractors expense.
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2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have
power at any time to inspect and examine any part of the work and the contractor shall give
such facilities as may be required to given for such inspection and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are not
mentioned in existing contract

i. For any item of wok required to be carried out after the contract has been awarded
and which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule
of rates the rate payable for such a fresh item will be derived from updated C.P.W.D.
schedule of rates by the method of proportion as follows:

ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus)
on pro—rata basis for nearest analogous items. For other items rate as per estimated
C.P.W.D DSR and loading tender excess(plus or minus) iii.If rates are not available in

C.P.W.D. DSR, deviated item rates will be derived from market rate with 15% profit and

overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the
time schedule given in the contract shall be jointly agreed between BHEL and Contractor,
before commencement of work. The above programme shall be supported by month wise
deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor
shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon
certification by BHEL Site Engineer of the availability of the above prescribed formats duly
filled in and signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL
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2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the
Contract. The time for completion shall be reckoned from the date of commencement of work
at Site as certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule or
within such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the Contract.

2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original
contract period less the backlog attributable to the contractor shall be quantified, and the
number of months of ‘Time extension’ required for completion of the same shall be jointly
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the
portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time
extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation
of work and completion of contract, due to backlog attributable to the contractor alone, then
it shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk and cost of contractor.

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with weightages) to be
deployed by the contractor as per specified format. Review of the programme and record of
shortfall shall be done every month of the ‘Time extension’ period in the same manner as is
done for the regular contract period.

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per
mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii)
and (iii) above and shall be equal to period between the scheduled date of completion and the
actual date of completion of contract. LD shall be imposed/levied for the portion of time
extensions attributable to contractor and recoverable from the dues payable to the contractor.
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2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL
FACTORY & TOWNSHIP PREMISES)

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond
original, contract period subject to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions
beyond original contract period. For the next twelve months of further extensions if any, rates
shall be increased as above by 10% over the previous twelve months, and similarly for each
subsequent twelve months extension.

2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor,
then the work shall be executed by the contractor at the rates applicable for the period the
work was planned

2.12.4 Payment of ORC shall be regulated as follows:

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog
attributable to BHEL.

i) 50% of the compensation is allocated for deployment of resources agreed as per the
joint programme drawn vide 2.11.4. Payment shall however be based on the actual
deployment of resources for the month as certified by BHEL, as per weightages assigned
therein

i) 50% of the compensation, is allocated for achieving of planned progress agreed as per
the joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual
achieved quantities

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value
as certified in Final Bill. For this purpose, executed contract value excludes PVC, ORC,
Supplementary/Additional Items and Extra Works done on Man-day rate basis

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the
portion of backlog attributable to the contractor. Such works shall be executed at the rates
applicable for the period the work was planned

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in the individual
quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not
attributable to the contractor, or needed due to any change in deviation from drawings and
design of equipment, operation/maintenance requirements, mismatching, or due to damages
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in transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed
in rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.

2.14.3 All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be
maintained and shall be signed by the contractor's representative and BHEL engineer. No
claim for extra work will be considered/entertained in the absence of the said supporting
documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily
mean the acceptance of such works as extra works.

2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion
without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour
manhour rate, including overtime if any, supervision, use of tools and tackles and other site
expenses and incidentals, consumables for carrying out any major rework/ repairs/
rectification/ modification/ fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and erection
damages, payment , if found due will be as per applicable minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain firm
and not subject to any variation during execution of the work. PVC will not be applicable for
extra works. Rate revision, Over Run Charges/compensation etc will not be applicable due
to extra works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2)
change in Specifications of materials/works (3) rectification/modification/dismantling & re-
erecting etc due to no fault of Contractor, shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule)
with applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities.
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b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation
derived; Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the
project is being executed,

C) Item rates are to be worked out on the basis of prevailing market rates mutually
agreed between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.

ii) PVC and ORC will not applicable be for (i) above.
2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified
in the scope of work. Subject to certification of such items/works as supplementary items by
BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual
agreement:

i) Based on percentage breakup/rates indicated for similar/nearby items

i) In case (i) above does not exist, then BHEL/site may derive the percentage
breakup/rates to suit the type of work

2.15.2 For Civil Works

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations
in the original scope of works as per contract subject to certification of BHEL Engineer shall
be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works' and rate shall be derived as per clause no 2.14

i) Execution of Supplementary Works/Additional Works through the Contractor shall be
at the sole discretion of BHEL, and shall be considered as part of executed contract value for
the purpose of Quantity Variation as per clause 2.13

i) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on

the contractor. iv) PVC and ORC will not be applicable for (i) above.

2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with
his labour/employee. In the event of the contractor’s labour/employee resorting to strike or
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the Contractor resorting to lockout and if the strike or lockout declared is not settled within
a period of 15 days, BHEL shall have the right to get the work executed through any other
agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be
deducted from the Contractor’s bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be
in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure: -

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar
causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing the causes of delay and the contractor
shall not be eligible for any compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference
arising out of the execution of the Contract or the respective rights and liabilities of the
parties or in relation to interpretation of any provision by the Contractor in any manner
touching upon the Contract, such dispute or difference shall (except as to any matters, the
decision of which is specifically provided for therein) be referred to the sole arbitration of the
arbitrator appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as
aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory
modifications or reenactments thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceedings under this clause. The venue of the
arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred to by either party to
the arbitration of one of the arbitrators in the department of public enterprises. The award
of the arbitrator shall be binding upon the parties to the dispute, provided, however, any
party aggrieved by such award may make further reference for setting aside or revision of
the award to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice,
Government of India. Upon such reference the dispute shall be decided by the Law Secretary
or the Special Secretary or Additional Secretary when so authorized by the Law Secretary,
whose decision shall bind the parties hereto finally and conclusively.

2.18.3 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration proceedings
2.19 PAYMENTS

Payments to Contractors are made in any one of the following forms

2.19.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such
interim payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

i) Payments shall be made according to the extent of work done as per measurements
taken up to the end of the calendar month and in line with the terms of payments described
in the Tender documents along with relevant statutory documents applicable for the work.

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per
terms of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has been
done as per the specifications stipulated in the contract. If the work is not executed as per
the stipulated specifications, BHEL may ask the contractor to re do the work according to the
required specifications, without any extra cost. However, where this is not considered
necessary ‘OR’ where the part work is done due to factors like non-availability of material to
be supplied by BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction
payment against full rate, as is considered reasonable, may be allowed with due regard for
the work remaining to be done. BHEL decision in this regard will be final and binding on the
contractor.
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V) In order to facilitate part payment, BHEL Site Engineer at his discretion may further
split the contracted rates/percentages to suit site conditions, cash flow requirements
according to the progress of work

2.19.2 Final Bill

Final Bill' is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format
after completion of works as per scope and upon material reconciliation, along with the
following.

i) ‘No Claim Certificate’ by contractor

i) Clearance certificates where ever applicable viz Clearance Certificates from
Customer, various Statutory Authorities like Labour department, PF Authorities,
Commercial Tax Department, etc

i) Indemnity bond as per prescribed format BHEL shall settle the final bills after
deducting all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers
the Contractor will be responsible for the quality of the workmanship and shall guarantee
the work done for a period of as mentioned in the contract/NIT from the date of
commencement of guarantee period as defined in Technical Conditions of Contract, for good
workmanship and shall rectify free of cost all defects due to faulty erection detected during
the guarantee period. In the event of the Contractor failing to repair the defective works
within the time specified by the Engineer, BHEL may proceed to undertake the repairs of
such defective works at the Contractor’s risk and cost, without prejudice to any other rights
and recover the same from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to the following

i) Contractor has submitted ‘Final Bill’

i) Guarantee period as per contract has expired

iii) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’

in specified format
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v) Contractor has carried out the works required to be carried out by him during the period
of Guarantee and all expenses incurred by BHEL on carrying out such works is included for
adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
e BHEL reserves the right to go for reverse auction at any point of time before opening of
Price Bid.
Bids with non-acceptance of reverse auction will be liable for rejection.
Opening of Price Bid at discretion of BHEL.
BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

2.24 OTHER ISSUES

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 200/- unless otherwise required under relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and Special
Conditions of Contract, provisions contained in the Special Conditions of Contract shall
prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts
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