BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT

Dt. 29. 06 2024
To

The Tenderer
Dear Sirs,

Name of work : Attending to Fuse Off Call - Day today complaints at Quarters, Public buildings, EB Co-
ordination at BHEL, Township, Trichy-14.

Tender Schedule No. CT: TS: 10/24-25

%k sk sk k ok

Please find enclosed / attached non-transferable tender document containing
Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract,
Norms for Qualification and Qualification Pro form, Bill of Quantities to offer your most competitive rates for all

the items.

TENDERS must be submitted electronically by logqging to e-procurement portal https://eprocurebhel.co.in

Physical submission of tender shall not be accepted.

The completed qualification bid, Price Bid, Special Conditons of Contract and Standard conditions of Contract
along with required documents and EMD shall be uploaded in e-procurement portal on or before 1-7-2024 @
13:00 Hrs. The qualification bid will be opened on 1-7-2024 @14:00 hrs through e-procurement portal. In case
of opening day falls on holiday or happened to be declared as a holiday, the receipt and opening of the tender
shall automatically fall on the same timing of the next working day. Date and time of opening of the Price Bid
shall be intimated only to the bidders those who have qualified after evaluation of the qualification bid.

Tender Document consists of Part A-Qualification Bid & Part B-Price Bid.

Part A-Qualification Bid consists of
Section 1 - Notice Inviting E-Tender
Section 2 — Preamable
Section 3 — Important points to be taken care of while submitting offer
Section 4 - Prcedures & Guidelines
Section 5 - Special conditions of contract
Section 6- General conditions of contract for lumpsum, item rates and Percentage contract
Part B-Price Bid consists of Bill of Quantity & schedules.
Thanking you,
Yours faithfully
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,
Manager
CIVIL / Planning
Civil Township office
BHEL, Trichy — 620 014.
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Bharat Heavy Electricals Limited ,Trichy -14- Civil Engineering Department

Part —A Qualification Bid
SECTION 1 - NOTICE INVITING E-TENDER

A) Tender Details

1. | Tender Schedule No. CT: TS: 10/24-25

2 | Tender Type Open Tender — Two Part (e-Tender)
Attending to Fuse Off Call - Day today complaints at Quarters, Public

3. | Name of Work buildings, EB Co-ordination at BHEL, Township, Trichy-14

4. | Location of Work BHEL — Trichy Complex

5. | Contract Value Rs. 5.11 Lakhs Excluding applicable GST & BOCW cess.

6. | Period of Contract 2 months

6a | Maintenance period 6 months

7. EMD NIL

8. | Security deposit 10% of the contract value

9. | Tender document Details Qualification Bid: Pages 1 to 111; Price Bid: Pages 112 to 116
No Physical submission of tender, Tender only to be submitted

10. | Mode of submission of offer electronically by logging to e-procurement portal
https://eprocurebhel.co.in

11. | Last Date for Receipt of Tender 1-7-2024 / 13:00 Hrs.

12, Date .Of Techno Commercial Bid 1-7-2024 / 14:00 Hrs.

opening
13. | MSE benefits if applicable Not Applicable
14 Contact details of queries related | B Rajabalan, Manager, Civil / Planning,
" | to tender 0431 257 4109; e-mail: rajabalan@bhel.in
15 Contact details for queries related | Shri. V Subramaniyan,DGM/Civil.

to scope of work

0431 257 1012; e-mail: vsmn@bhel.in

We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions.

CONTRACTOR
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B) Contractor Profile details -

Status of the Enterprise / Company / Firm.

1. | Name of the Enterprise / Company / Firm. To be filled in e-procurement portal
1.1, Status of the Enterprise / Company / Firm. To be filled in e-procurement portal
1.2| Regd. Address of Enterprise / Company / Firm. To be filled in e-procurement portal
13 If offer is .afidressed from different address, as above, the same To be filled in e-procurement portal
may specified,
) Details of documentary evidence submitted in support of Details to be filled and documentary evidence

to be uploaded in e-procurement portal

Following documents to be uploaded in e-procurement portal based on status of Agency / Company / Vendor

2.1

Are you / your partner involved whether as a proprietor /
partner in other companies.

In case of bid given by company, any other sister concerns
being run.

(Details of Name, Address, etc., of such companies shall be
furnished.) if applicable

To be filled in e-procurement portal

NEFT/RTGS Format duly filled and signed in page No. 22 of this
document along with cancelled cheque leaf

3. Landline/Mobile number(s) To be filled in e-procurement portal

4, E-mail Address To be filled in e-procurement portal
Name, Designation and Contact details of person signing the

5. | Tender (In case of authorized signatory, the copy of Power off To be filled in e-procurement portal
Attorney (POA) should be uploaded as per Annexure-A3.)
BHEL- Trichy Vendor Code:

6. (If vendor code is not available, kindly Submit the original To be filled in e-procurement portal

If any vendors do not have ESI, EPF No. the vendor should produce a declaration in their letter head as per
Annexure 2.
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TO BE FURNISHED IN LETTER HEAD

ANNEXURE -1

E- Invoice Declaration

To:

Manager

CIVIL /PLANNING
Civil Township office,
BHEL, Trichy — 14.

Sub: Undertaking regarding Issuance of E-Invoice under GST Act
Dear Sir,

Sub: Undertaking regarding Issuance of E-Invoice under GST Act
Dear Sir,

1. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is less than 5 Crores & we are not
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as
notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-
CT dated 21/03/2020).

2. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is More than 5 Crores & we are mandated
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as
notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-
CT dated 21/03/2020).

Thanking you,

Yours Truly,

For and On behalf of,

Company name & seal

Date:

Place:

(Strike out whichever is not applicable)
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(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.)

ANNEXURE - Al

EMD through E-collect (Bank payment)

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD and SD
Payments payable by others) can utilize this facility. payments can be made using Internet Banking, Debit Cards
/ Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction. This may vary
according to the MODE selected.

STEP BY STEP PROCEDURE:

Login to http://www.onlinesbi.com

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select State “TAMILNADU” and Institution type “INDUSTRY".

Select “BHEL TRICHY” under “INDUSTRY”

In the next page, Select APPOPRIATE category, fill details correctly & click “SUBMIT”.
If all details entered are correctly populated, click “CONFIRM” to proceed.

Nou s wNe

Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking,
State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI Branches).
8. Save & Keep the copy of receipt for future reference.

HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON LATER DATE:
(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME)

Login to www.onlineshi.com

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select “PAYMENT HISTORY” option available on the left side of screen.
Using two options as mentioned below, you can get the receipt:

vk wnN e

a) Type the same Date of Birth, Mobile Number which you have entered at the time of making payment
through SB collect. Select the date range and submit.

b) If you know the payment reference number, then enter the Reference number (DU...) along with anyone
information (Date of Birth / Mobile Number which you have entered at the time of making payment).
Select the date range and submit.

6. In the next page, take print out of receipt.

ANNEXURE-A2
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No deviation and Declaration to be given by vendor in vendor’s letter head

Name of work: Attending to Fuse Off Call - Day today complaints at Quarters, Public buildings, EB Co-
ordination at BHEL, Township, Trichy-14.
Tender Schedule No: CT:TS:10/24-25

We,

hereby declare that we do not have any deviations to the tender terms and

conditions as per Technical Bid-Qualifying Criteria-Price bid and Special and General terms & Conditions of

Contract

We further confirm that We have gone through all the tender terms and conditions and we have noted down the job
content and acquired full knowledge and information about the site conditions including climatic condition of the site.

We further confirm that the above information is true and correct and we shall not raise any claim of any nature due to
lack of knowledge of Site conditions.

We have quoted our offer for all items by taking care of unit of measurement given in the Bill of quantities against individual
items. In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the
deviations shall stand null & void. We assure that no tampering was done to any part of tender document by us and if
otherwise will lead to rejection of our bid. We confirm to have submitted our offer strictly in accordance with tender
instructions.

We also hereby confirm the following points with ref to the above works, if ordered on us:

1.

We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages + minimum DA) to all
the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by us in the above contract as per the
Tamilnadu Government Minimum Wages Act - 1948 & also as per any revisions made by the State Govt. from time
to time and (ii) Bonus as per the Bonus Act-1965 along with Wage.

ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total wages to be paid
as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices for all the respective persons
engaged in the above contract.

The quoted amount in this tender will remain firm throughout the entire Contract period and no extra payment
against service charges will be claimed from BHEL under any circumstances from our end.

We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY through
nationalized banking channel in their respective accounts & the relevant Bank statement / proof for Bank payment
will also be produced along with PF and ESI challans to the Welfare Section every month for processing our invoices
for payment.

We the contractor, will pay the previous month salary in full to our employees before 7th of every month and will
not adjust any advance / loan / repayment due by the employee to us.

We, the contractor, shall ensure that all the payments to the persons engaged in the contract will be paid ONLY
through nationalized bank. No other mode of payment (hand payment / account transfer as advance payment or
any other) is acceptable as salary.

In case we fail to pay the minimum wages to all the persons engaged in the contract which includes Minimum wages
with ESI and PF (Employer contributions) for every month including Bonus, BHEL has the right to recover from the
outstanding payments to us either under this Contract or in any other Contract(s) or from Security Deposit or from
both. In case this amount is insufficient for such recoveries, we shall make good the balance amount by actual
payment. In addition, BHEL, Trichy may recover the said amounts through other running contracts from BHEL's sister
units.

We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer submitted
against the same.

We also declare that, we have not been suspended or black listed or issued with Show Cause Notice by BHEL Trichy-
14 or any other BHEL Unit or any PSU / Government organization.
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ANNEXURE-A3

The tender must be signed digitally / physically by Propreitor / Managing Partner / Director of the Firm. If any
other person is authorized to sign the tender, this copy of Power of Attorney must accompany the tender.

POWER OF ATTORNEY

(To be typed on company’s letter head)

I / We do hereby make, nominate, constitute and appoint Mr .......cccoceeveeeeevecrerinecenena, , Whose signature given
below herewith to be true and lawful Attorney of M/S .....icevieiee e hereinafter called
‘Company’, for submitting Tender and inter alia, sign, execute all papers and to do necessary lawful acts on
behalf of our Company with M/s Bharat Heavy Electricals Ltd, HPBP, TRICHY-620 014, in connection with (Name
of work)

vide Tender Schedule No: , dated . And the Company do
hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said
attorney and by or on behalf of the company and in the name of the company, by virtue of the powers conferred
herein and the same shall be binding on the company and shall have full force and effect.

Director / CMD / Partner / Proprietor

Signature of Mr............ (Attorney)

Attested by: Director / CMD / Partner / Proprietor
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1.

2.

SECTION 2 - PREAMBLE

The scope of work includes Attending to Fuse Off Call - Day today complaints at Quarters, Public
buildings, EB Co-ordination at BHEL, Township, Trichy-14. The brief description of items of work is given
in the bill of quantities provided in the Price Bid.

Time is the essence of the contract. Works shall be commenced within 10 days from the date of issuing
Work order. Failure to commence the work after issue of work order will be considered as breach of
Contract unless there is any delay which is not attributable to contactor. In case of breach of contract,
appropriate action shall be taken as per tender conditions. Contractor shall take advance action for
mobilization of manpower, materials, Tools & plants & submission of statutory documents for obtaining
labour passes immediately after issue of work order in order to commence the work within specified
time as mentioned earlier in this para. Being a time bound work, the contractor should make all efforts
to complete the work in time. Even though the overall completion period is indicated in the tender,
works shall be completed progressively and handed over as per agreed schedule.

Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract does not vary more than 30%. The contractor has to
execute any item of work irrespective of the quantity available in the tender without any reservation
till the contract value does not vary more than 30%.

Quoted percentage/rate for all items shall be firm throughout the contract period including
extended period if any and no cost escalation is allowed on any account. Some changes are likely in
the quantities furnished as well as in the layout, design and specifications of the work. The rates
guoted shall be deemed to be inclusive of all such contingencies.

Taxes & Duties:

The percentage rate offered is for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-
out, repairs, rectifications, maintenance till handing over, supervision, establishment, services, revenue
expenses, overheads, profits & all other incidentals etc., complete Rate quoted shall include all royalties,
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central Government rules.
The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.

All taxes/ duties/ Cess other than GST and BOCW cess shall be deemed to be included in the quoted
percentage price.

Response to Tenders will be entertained only if the contractor has a valid GST registration number which
should be clearly mentioned in the offer.

The Contractor shall mention their GST registration number in all their invoices and invoices shall be in
the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in
case of multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST &
UTGST) separately, HSN / SAC Code, etc.
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10.

11.

All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item
separately (Harmonized System of Nomenclature).

Payment shall be effected only after submission of declaration to the effect that all invoice particulars
are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations
have been and will be discharged, shall be mentioned in the invoice. If it is not mentioned in the
invoice a separate declaration shall be submitted as per the requirement of BHEL.

All documents like Work completion certificate and any other document mentioned in PO, shall be
submitted.

For all works executed within the calendar month, input credit will be availed within that month in line
with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept

or account the works executed, in such case availing of tax credit will be deferred to next month or so.

In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages
or rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is
applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or
rejections, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned
above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

All taxes and duty other than GST & GST Cess

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this contract)
taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other charges which
may be levied on the input goods consumed and output goods delivered in the course of Works
Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the same
from the contractors bills or otherwise as deemed fit.

12. Goods and service Tax (GST) & Cess

The following conditions will apply and supplier shall fully comply to the below points.

Indigenous suppliers:

i Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GST
registration No (GSTIN) which should be clearly mentioned in the offer. If the dealer is exempted
from GST registration, a declaration with due supporting documents need to be furnished for
considering the offer. Dealers under composition scheme should declare that he is a composition
dealer supported by the screen shot taken from GST portal. The unregistered dealer as well as the
composition dealer has to submit an undertaking stating that they will not claim GST during the
execution of the contract even if their status under GST changes to regular tax payer.

ii. Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and invoices
shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain
Invoice number (in case of multiple numbering system is being followed for billing like SAP invoice
no, commercial invoice no etc., then the Invoice No. which is linked/uploaded in GSTN network shall
be clearly indicated), Billed to party (with GSTIN) & Shipped to party details, item description as per
PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST)
separately, HSN/ SAC Code, Place of Supply etc.
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13.

14.

15.

16.

17.

vi.

Vii.

viii.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

Invoices will be processed only upon completion of statutory requirement and further subject to
following:

a. Vendor declaring such invoice in Form GST ANX-1

b. Receipt of Goods or Services and Tax invoice by BHEL

As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all (i.e.
both Small & Large) tax payers under proposed new GST Return System, all invoices raised on BHEL
may be uploaded immediately in GST portal on despatch of material /rendering of services. The
supplier shall ensure availability of Invoice in GST portal before submission of invoice to BHEL.
Invoices will be admitted by BHEL only if the invoices are available in GSTN portal (in BHEL's GST
ANX-2).

In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note or debit note (details also to be uploaded in GSTN portal) for the shortages or rejections
in the supplies or additional claims, within the calendar month informed by BHEL.

In cases where invoice details have been uploaded by the vendor but failed to remit the GST amount
to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within stipulated time, then
GST paid on the invoices pertaining to the month for which GST return not filed by the vendor will
be recovered from the vendor along with the applicable interest and all subsequent bills of the
vendor will not be processed till filing of the GST return by the vendor

In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax
invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not
attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor.

Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit the
invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to discharge the
GST liability. If there is a delay in submission of invoice by the vendor resulting in delayed payment
of GST by BHEL along with Interest, then such Interest payable or paid shall be recovered from the
vendor.

The tenderers are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the site
conditions before submitting the offer.

Usually, working hours are limited to day time only. In emergency cases to carryout works during nights,
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the
presence of BHEL officials or their authorized persons.

The work shall be carried out as per drawings released then and there, AWS / BIS specifications, standard
code of practice and as per the instructions of Engineer-in-charge.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions
given in BHEL General Conditions of Contract in force.

The percentage rate offered is for finished item of works and shall provide for the complete cost fuel,
tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs,
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18.

19.

20.

21.

22.

23.

24,

25.

26.

rectifications, maintenance till handing over, supervision, labour colony Establishment, services, revenue
expenses, overheads, profits & all other incidentals etc., complete.

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work after award
of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty etc.
becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its impact on his
price duly substantiated by documentary evidence in support of the same before opening of Price Bid.
Claim for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement
of tax or reassessment of offer.

After award of work the contractor has to furnish the security deposit. Also it is to be noted that after
award of work the contractor has to furnish 50 % of security deposit before the commencement of work.

For any clarification on the tender document, the bidder may seek the same in writing or through email,
as per specified format, within the scheduled date for seeking clarification, from the office of the
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification
due to postal delay or any other delays. Any clarification / query received after last date for seeking
clarification may not be normally entertained by BHEL and no time extension will be given.

In the event of any conflict between requirement of any clause of this specification / documents /
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages
/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer,
else BHEL's interpretation shall prevail.

Payment Terms :

No advance / mobilization advance will be given and the part-payment or advance for raw materials
brought by the successful tenderer will not be paid. The payment for the finished items of works only
will be paid after incorporating the required raw materials into the work, if any.

PVC & ORC:
PVC & ORC are not applicable for this tender.

Order of Precedence
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence
shall be in the order below:

a. Amendments / Clarifications / Corrigenda / Errata etc. issued in respect of the tender

documents by BHEL

b Notice Inviting Tender (NIT)

c Price Bid

d. Qualification Bid

e General Conditions of Contract

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.

Documentary evidences (Self-attested) for all the above qualification norms like works experience, ESI,
EPF, PAN, GST and IT returns for the last three years etc..., all as required & indicated in the tender
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

document should be furnished, without which it will not be taken into account. The tenderers shall
produce original document for verification if so decided by BHEL.

The contractor may be required to undertake works at remote places and in such cases the contractor
should make own arrangement for safety of BHEL materials, water required for the work and power etc.
without extra claim from BHEL.

The contractor has to carry out the work in production shops without affecting the production by planning
such work on holidays / obtaining proper shut down.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.

The works executed in the own name of the tenderer only will be considered for eligibility criteria. The
nominated committee may also visit the works executed by the contractor / tenderer to ascertain the
nature of work relating to similar works before qualifying.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors, if any engaged by
the contractor.

The contractor shall follow norms of BHEL security system for movement of men & material including bio-
metric system & materials within the complex.

Since the responsibility for the quality, workmanship and accuracy of any work being carried out under
this contract lies with the contractor, the contractor should ensure that no work is done without the
presence of contractor’s representative at the work spot. The contract should arrange for surveying
construction site wherever required at his own cost.

BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the present
tenderer / his group / group of companies / any member in the consortium in case of consortium in
another project / sister unit awarded under different enquiry. The tenderer has to declare the facts of
performance with his customers and their contact details with phone & e-mail ids in his letter head. BHEL
reserves its right to cancel the tender without assigning any reason.

Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security
Deposit.

Tenderers are requested to furnish the duly filled in E format (attached as separate in the Qualification
Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T G S transfer for any

payment from BHEL, Trichy.

The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.

The contractor should submit the programme for the completion of work and the list of machineries and
site personnel to be deployed for the work along with tender.

Statement of completed works with detailed measurements along with material reconciliation statements
shall be submitted by the contractor in the last week of every month for processing bill.
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41.

42.

43,

44,

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

The contractor should establish his own site office, labour colony, fabrication yard, handling facility,
storage facility etc., for which vacant land will be allotted on specific request for which the rent will not
be collected.

Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.
Experienced Engineers / Supervisors are to be engaged in Railway and water supply works.

The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason,
Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the works
simultaneously in all areas of work. The Technical persons with experience shall have to produce valid
certificate for verification.

Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles,
cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing, water
proofing, repair & rehabilitation work etc. and work experienced persons shall be engaged for fabrication,
water supply, railway track laying and aligning works, sewerage system work, etc.

Exclusive Stores personnel should be engaged who would coordinate with department official for
clearance and collection of BHEL supplied materials required for works. Separate non-technical persons
should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of BHEL
Complex.

The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised
General Conditions of Contract in force.

All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special
specifications of manufacturer.

All the materials to be used in the work and the nature of work shall conform to the respective TNBP &
BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA STANDARD
SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-charge before actual
incorporation in the work.

With regard to specifications not covered by the General and Special Conditions of Contract, those
contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by
Bharat Heavy Electricals Limited, shall apply.

The contractor should use only the materials of brand and quality as approved by BHEL.
All materials and consumables brought by the contractor should have manufacturer’s certificate.

All materials brought by the Contractor for incorporation in the work shall be got inspected and approved
by the Engineer-in-charge before they are incorporated in the work.

Contractor’s materials and tools & plants shall have to be brought inside BHEL with proper invoice /
voucher and make necessary entry in the security gate. They should maintain proper record for tools and
plats, materials, etc., brought inside BHEL complex.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets
shall be provided at tenderer’s cost in appropriate level and locations. The working hand including
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets,
safety belts, shoes, etc., before entering into working place.
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55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

65.

66.

All safety measures are to be followed during execution of work, particularly during blasting and only
licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the contractor during
excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway lines if
any etc. Controlled blasting including muffling can be carried out with prior permission from safety
department.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work
through a registered medical practitioner and produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental
canteen facilities. Contractor has to make his own arrangements to provide refreshment for the
workmen.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL
to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other works in
the same areas to enable them to execute their portions of work without any delay or difficulty.

On the written request from the contractor Water required for the work may be provided by this
organization at only one point at the site of the work at free of cost. In case of failure of water supply,
the Contractor will have to make his own arrangements for water without any extra claims until supply is
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water
under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply
of water is liable to be stopped at contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the work may be given by this
organization at any one point at the site of work at free of cost. BHEL does not accept any liability
whatsoever for non-supply, delay in supply or failure of supply of electrical energy. Contractor shall
ensure that there is no wastage of electrical energy otherwise supply is liable to be stopped at contractor’s
risk and cost. The contractor shall make leak proof / fire proof shed and provide control panel board of
required capacity and lay the required cables at their own cost for further distribution.

On the written request from the contractor Compressed air for the work will be provided by this
organization at only one point near the site of work at free of cost. The contractor should be in a position
to make his own arrangement for compressed air without any extra claim for the uninterrupted operation
of jackhammer with silencer wherever BHEL is not in a position to supply compressed air.

Field quality plan issued by BHEL should be strictly followed.

No advance / No mobilization advance will be given and the part-payment or advance for raw materials
brought by the successful tenderer will not be paid. The payment for the finished items of works only will
be paid after incorporating the required raw materials into the work, if any.

No Over Run Charges shall be applicable under any circumstances.

Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap / not

switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/- per
occasion-
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67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out
at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract.

LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers
will be provided with necessary documents containing reverse auction rules, terms and conditions for this
purpose.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., Tiruchirappalli
— 620 014. shall be final and binding on the tenderer / contractor.

Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and
conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the
courts at Tiruchirappalli, TamilNadu only.

Force Majeure clause: If at any time during the continuance of this contract the performance in whole or
in part by either party of any obligations under this contract shall be prevented or delayed by reason, of
any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics,
guarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of
happening of any such events is given by either party to other within twenty one days from the date of
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor
shall either party have any such nonperformance and delay is resumed as soon as practicable after such
events has come to an end or ceased to exist. If the performance in whole or part of any obligation under
this contract is prevented or delayed by reason or any such event claims for extension of time shall be
granted for period considered reasonable by BHEL subject to prompt notification by the tenderer to BHEL
of the particulars of the events and supply to the BHEL if required of any supporting evidence. Any waiver
of time in respect of partial installment shall not be deemed to be a waiver of time in respect of remaining
deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made on
behalf of the respective company and very much comes under the legal ambit of the business transaction
and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically
declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be
construed as the official time and date of release of LOI. In as much as this date is within the last date of
validity given by the bidder the LOI is said to have been issued within the validity period and shall be
binding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have been
black-listed / kept on hold for a specified period / given Business holiday for a specified period by any
Public sector undertaking or Government departments. The reasons for such action with details and the
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes
to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation
of the subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not
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77.

78.

be permitted to participate in the further tender proceedings and will be communicated suitably. They
will not be also considered for any ongoing tenders even if participated till the hold is officially lifted and
confirmed in writing.

The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / service
providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or
suspected fraud as soon as it comes to their notice

Deviations

The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.
The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out
in the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra
time allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to
the Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall
the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy
that may arise from such an objection. In the absence of such a notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. In the event of the
contractor failing to agree with the Engineer-in charge regarding the terms of the proposed deviation, the
objection shall be referred to the Project Manager whose decision shall be final conclusive and binding on
the Contractor.

79. For Arbitration and Conciliation, Refer Section 4 in this document

80. BOCW Act & BOCW Welfare Cess Act

a)

b)

d)

All taxes/ duties/ Cess other than GST and BOCW cess shall be deemed to be included in the quoted
Price.

It is the responsibility of the contractor to comply with all the provisions of BOCW Act & BOCW Rules
and the BOCW Cess Act and Cess Rules including obtaining of license and payment / deposit of applicable
cess under the Cess Act along with applicable Rules.

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a
period of 15 days from the award of work) apply for a license to the Competent Authority under the
BOCW Act and obtain proper certificate thereof by specifying the scope of its work. It shall also be
responsibility of the contractor to furnish a copy of such certificate of licence / permission to BHEL within
a period of one month from the date of award of contract.

Contractor shall make remittance of the BOCW cess as per the Act in consultation with BHEL as per the
rates in force (presently 1%).
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e)

f)

h)

It shall be the responsibility of the contractor to furnish the receipts / challans towards deposit of the
cess together with the number, name and other details of beneficiaries (building workers) engaged by
the contractor during the preceding month.

BHEL shall reimburse the same only upon production of documentary evidence. However, BHEL shall
not reimburse the fee paid towards the registration of establishment, fees paid towards registration of
Beneficiaries and contribution of Beneficiaries remitted.

In case of any non-compliance, contractor shall indemnify BHEL from all consequences / liabilities /
penalties in case of non-compliance of the provisions of BOCW Act along with the allied Rules and the
Cess Act along with allied Rules by the contractor.

In cases of non-compliance, BHEL reserves the right to deduct and withhold the applicable cess amount,
liabilities and penalties if any from the running bills of the contractor and the same will be released as
and when the obligations required under the BOCW Act and Cess Act are compiled by the contractor
and necessary proof to that effect is submitted to BHEL by the contractor.

In all cases where the contractor received any notice/order under the BOCW Act and Cess Act from the
concerned authorities, the contractor should immediately inform BHEL.
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(To be taken on Non-Judicial Stamp paper/e-stamp paper as per Stamp Act prevailing in the State)

Bank Guarantee No:

Date:
To
Bharat Heavy Electricals Limited
High Pressure Boiler Plant, Tiruchirappalli — 620014
Dear Sirs,

1. Inconsideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer’

which expression shall unless repugnant to the context or meaning thereof, include its successors
and permitted assigns) incorporated under the Companies Act, 1956 and having its registered office
at “BHEL House” SIRI Fort, New Delhi - 110 049), through its Unit at High Pressure Boiler
Plant, BHEL, Tiruchirappalli - 620014, having awarded to ................. (NAME OF THE
VENDOR /CONTRACTOR / SUPPLIER _/ VENDOR CODE ) with its registered office at
.................. (NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER)

hereinafter referred to as the '_Vendor / Contractor / Supplier ', which expression shall unless

repugnant to the context or meaning thereof, include its successors and permitted assigns), a contract

Ref No. ... (DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT
REFERENCE).........cccvvviinnnn.. dated ..o valued at Rs............ (
CONTRACT VALUE) Rupees -------------==--=----- Y FC.ooovviiiin (in words........... ) for

.............................. ( PROJECT/SUPPLY DETAILS ) (hereinafter called the 'Contract’) and
the Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank

Guarantee, equivalent to 5 % (Five Percent) of the said value of the Contract to the Employer for

the faithful performance of the Contract,

................ and inter aliaa branch at ............ being the Guarantor under this Guarantee, hereby,
irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer any
sum or sums upto a maximum amount of RS ------------------- (BG AMOUNT IN FIGURES AND
WORDS) ( Rupees --------=--======-==---- ) without any demur, immediately on first demand from the
Employer and without any reservation, protest, and recourse and without the Employer needing to

prove or demonstrate reasons for its such demand.
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Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. . (BG AMOUNT IN FIGURES AND WORDS)

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any

Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute
and unequivocal.
The payment so made by us under this Guarantee shall be a valid discharge of our liability for

payment thereunder and the Vendor / Contractor / Supplier shall have no claim against us for making

such payment.

Wethe ..., bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Contract/satisfactory completion of the performance guarantee period as per the terms of the
Contract and that it shall continue to be enforceable till all the dues of the Employer under or by

virtue of the said Contract have been fully paid and its claims satisfied or discharged.

We. . BANK further agree with the Employer that the Employer shall have the
fullest liberty without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Contract or to extend time of performance by the
said Vendor / Contractor / Supplier from time to time or to postpone for any time or from time to

time any of the powers exercisable by the Employer against the said Vendor / Contractor / Supplier

and to forbear or enforce any of the terms and conditions relating to the said Contract and we shall
not be relieved from our liability by reason of any such variation, or extension being granted to the
said Vendor / Contractor / Supplier or for any forbearance, act or omission on the part of the

Employer or any indulgence by the Employer to the said Vendor / Contractor / Supplier or by any

such matter or thing whatsoever which under the law relating to sureties would but for this provision

have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the Vendor /
Contractor / Supplier and notwithstanding any security or other guarantee that the Employer may

have in relation to the Vendor /

Contractor / Supplier’s liabilities.
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10.

This Guarantee shall remain in force upto and including................................. (SIX MONTHS
BEYOND THE CLOSING DATE OF CONTRACT) and shall be extended from time to time for such
period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or

change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects
and for all purposes be binding and operative until payment of all money payable to the Employer

in terms thereof.

11. Unless a demand or claim under this guarantee is made on us in writing on or before the

12.

13.

...................................................................... (SIX MONTHS BEYOND THE CLOSING
DATE OF CONTRACT) we shall be discharged from all liabilities under this guarantee thereafter.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in
the Courts at Tiruchirappalli.

We. i, BANK lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.............................. (BG
AMOUNT IN FIGURES AND WORDS )

b) This Guarantee shall be valid up to

THE CLOSING DATE OF CONTRACT)

c) Unless the Bank is served a written claim or demand on orbefore ......................oeennei (SIX
MONTHS BEYOND THE CLOSING DATE OF CONTRACT) all rights under this guarantee shall
be forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee

irrespective of whether or not the original bank guarantee is returned to the Bank.

14. We, Bank, have power to issue this Guarantee under law and the undersigned as a
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.
For and on behalf of
(Name of the Bank)
Dated...................
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Place of Issue...................

BANK IFSC AND MICR CODE:

BANK EMAIL ID:

BANK PHONE NO:

AUTHORISED SIGNATORIES CELL PHONE NO:

BANK FAX NO:

Important Notes to be complied with:

e The contact details of the Issuing Bank such as Email ID, Phone No. and Fax No. should be
indicated in the BG. Further, (1) it should be typed in Non-Judicial Stamp paper/e-stamp paper
of appropriate value as per Stamp Act prevailing in the State. (2) It should be signed by TWO
bank officials with Rubber stamp containing names & employees number of bank officials. (3)
Issuing Bank IFSC and MICR code should be mentioned on BG.

e Please note that issuance of the BG without meeting the above requirement will render the
document invalid.

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/- and should be
only from any one of the below mentioned Banks in India.

SI. No. Name of the bank I\SI(I) Name of the bank
1 State Bank of India 11 Punjab National Bank
2 Canara Bank 12 Union Bank of India
3 IDBI Bank Limited 13 Yes Bank Limited
4 ICICI Bank Limited 14 RBL Bank Ltd.
5 HDFC Bank Limited 15 Standard Chartered Bank
6 Axis Bank 16 Indian Overseas Bank
7 Indusind Bank Limited 17 Kotak Mahindra Bank Limited
8 Bank of Baroda 18 Federal Bank Limited
9 Exim Bank 19 Hongkong and Shf':mghai

Banking Corporation Ltd

10 Indian Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp containing names & employee
numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of the bank official
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SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE
SUBMITTING OFFER

Section 3A - INSTRUCTIONS TO TENDERERS

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

1) Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case or
a firm or Company of contractors any of its shareholders or shareholder’s relative, employed in a
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority
inviting tenders shall be informed of this fact at the time of submission of the tender, failing which
tender, may be disqualified or if such fact subsequently comes to light, the contract may be rescinded
in accordance with the relevant provisions in the General Conditions of Contract.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of firm made subsequent to the execution of the contract. They may
however recognize such power of attorney and changes after obtaining proper legal advice the cost of
which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions favorable for the
acceptance of this tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender
at any stage.

Words importing the singular number shall also be deemed to include the plural number and vice versa
where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict the
Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions
of Contract, those contained, those contained in the Tamil Nadu Building Practice Standard Specifications
or other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, negotiates for
negotiation for reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted shall be binding on the tenderers for a period of three months
from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection of
the offer submitted.

Tenderer who have been suspended or black listed or issued with “Show Cause Notice” by BHEL,
Tiruchirappalli - 620014 or any other unit or GOl will not be allowed to participate in the tender, and bidder
should declare the same in the tender. Even during the course of evaluation / finalization of tender if it is
found that some of the parties are black listed/ barred from business transaction / under business hold,
BHEL will not consider them for further participation in the tender.

Amount should be quoted as per the Work schedule (Price bid / Part —Il). Amount quoted in any other form
will not be accepted, and will be rejected.
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12)

13)

14)

15)

16)

17)

18)

19)

20)

21)

23)

24)

25)

26)

The tender must be signed digitally / physically by Partner/ Director of the Firm or by the person holding
the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy of Power of Attorney,
duly attested by a Notary Public must accompany the tender (As per annexure-A4) If a tenderer
deliberately gives wrong information in his tender or creates conditions favorable for the acceptance of
his tender, the BHEL will reject such tender at any stage.

Words imparting singular number shall be deemed to include plural number and vice-versa where the
context so requires.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the
Contractors who resort to canvassing will be liable for rejection.

Should a Tenderer's or a Contractor's or in the case of a firm or company of contractors/any of its
shareholder's or shareholder's relative is employed in BHEL, the authority inviting the tenders shall be
informed in writing of this fact at the time of submission of the tender, failing which the tender may be
disqualified, or if such fact subsequently comes to light, the contract may be cancelled.

The tender schedule, and the tender shall be deemed to form an integral part of the contract to be entered
into for this work.

Tenderer shall sign the tender documents for having accepted the conditions and upload in e-procurement
portal.

Tender can be cancelled at any stage due to unavoidable circumstances.

Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required,
documents may be scanned at lower resolutions say at 150 dpi.

However, it shall be sole responsibility of bidder that the uploaded documents remain legible.

If there is a discrepancy between words and figures quoted by bidder, the amount in words shall prevail.
If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto
which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the
decision of the purchaser, the bid is liable to be ignored.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign each and every page of Tender Documents including the drawings attach
there to before submitting their tender.

In quoting their percentage rate, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of the
tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other Prevalent conditions position of materials and labour,
General and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all
other documents which form part of the Agreements to be entered into.

The percentage rate quoted in the tender shall remain valid for a period THREE MONTHS from the date
of opening of tenders.
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27)

28)

29)

30)

31)

32)

33)

34)

35)

36)

37)

38)

39)

In the event of tender being submitted by firm the tender must be signed separately and legibly by each
partner of member of the firm or in their absence, by the person holding the power of attorney on behalf
of the firm concerned in the latter case a copy of the power of attorney duly attested by a Gazetted
Officer must accompany the tender.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any tender
or part thereof without assigning any reason thereof. In the case acceptance of part of tender, time for
completion may also be reduced to the extent considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are
incomplete or otherwise considered defective and tenders not in accordance with the tender conditions
laid down by the Accepting Officer are liable to be rejected.

Should a Tenderer find discrepancies or omissions in the Tender documents or should there any doubt as
to their meaning, he should at once address the authority inviting the Tender, for clarification well before
the due date, so as to submit his Tender in time. (No extension of time shall be given for submission of
the Tender on any account) Every Endeavour is made to avoid any error which can materially affect the
basis of the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.

Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are
incomplete or otherwise considered defective and Tenders not in accordance with the Tender conditions
herein contained and the Tenders not in original are liable to be rejected.

Vendors are advised to get themselves acquainted with the site conditions, the scope / work details before
submitting the offer.

The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods & Service
Tax which will be paid by BHEL extra as applicable) that can be offered for the intended quantity.

If a Tenderer deliberately gives wrong information in his Tender or creates conditions favorable for the
acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE.

Words imparting singular number shall be deemed to include plural number and vice-versa where the
context so requires.

Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted by the
Contractors who resort to canvassing will be liable for rejection. The Tender schedule and the Tender shall
be deemed to form an integral part of the Contract to be entered into for this work

Late and Delayed Tenders will be summarily rejected and under no circumstances it will be considered
and accepted.

All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted on
BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https//:eprocure.gov.in ) and will not
be published in any other media. Bidders should regularly visit above website(s) to keep themselves
updated.

BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart from
taking any other suitable action under the contract or applicable legal provisions or BHEL guidelines
including Guidelines for suspension of Business Dealings, without any liability for any compensation to the
bidder if, BHEL discovers at any time that any statement made by the bidder in the affidavit cum
undertaking is false, fraudulent or Any document submitted by the bidder was fake and forged Or If BHEL
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40)

41)

42)

43)

44)

45)

46)

47)

48)

49)

50)

51)

52)

53)

54)

determines in the sole discretion that any statement was aimed at deliberately misleading BHEL with a
view to ensure award of the subject contract to the bidder.

The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations
of the Company and any person who is found to be violating the security / safety rules of the company
shall be replaced immediately at the cost of the contractor.

The contractor shall strictly adhere to various labour laws in force.

The decision of In-charge for this contract shall be final and binding on the contractor regarding
clarification of items of works.

Lowest prices received against BHEL tenders need not be the technically acceptable one, and in that case,
BHEL reserves the right not to consider the same.

BHEL would negotiate or re-float the Tender opened if L1 price is not the acceptable price to them inter-
alia other reasons. Tenderers shall not increase their quoted rates in case BHEL, negotiates for reduction
of rates. Such negotiation shall not amount to cancellation or withdrawal of the original offer.

In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall be final and
binding on the Contractor.

Care should be taken to ensure only correct bid for the corresponding enquiry is placed in appropriate
cover super scribing the same, failing which the bid will be liable for rejection.

No bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during tender
opening/ or at any other meeting with BHEL for the purpose of this tender, which if found would be liable
for rejection of their bid.

The amount offered shall provide for the complete cost towards labour, consumables, tools, plants &
machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.
However, if the GST is applicable for this contract, the same will be reimbursed on production of valid
documentary proof for having paid the GST by them.

The works contract to be entered into with the successful tenderer will be governed by BHEL General
Conditions of Contract in force.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the
work through a registered medical practitioner and produce certificate on demand.

The contractor has to make his own arrangements to provide refreshment for the workmen deployed
by him.

If any of the workers employed by the contractor is found to indulge in acts subversive of discipline, the
same will be brought to the knowledge of the contractor and he shall arrange for replacement of such
personnel.

Contractor/Authorized representative must be present at site to supervise the activities on day-to-day
basis and for giving necessary instructions regarding the work to be carried out.

All the consumables, Tools & Plants used in the work shall be of approved quality and will be subject to
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56)

57)

58)

59)

60)

61)

62)

63)

periodical inspection by BHEL officials.

The contractor has to carry-out the work in production shops without affecting the day to-day
production activities.

The contractor should record the entry of all machineries / materials at the security gate while bringing
in for work.

Statement of completed works with detailed certified measurements along with material consumption
statement shall be submitted by the contractor in the last week of every month for processing their bill.

Contractor’s materials and tools & plant shall have to be brought inside the factory /Township with
proper invoice / voucher and make necessary entry in the Security gate. They should maintain proper
record for materials, tools & plants, etc., brought inside the factory/Township complex.

Works shall be carried out as per relevant IS standards and rules adhering to necessary safety
precautions.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL
to adhere the Quality Control Procedures ensuring quality.

The labour engaged under this contract cannot be deployed in any other works. Violation of this rule
will be viewed seriously.

No contract labour will be allowed to enter into BHEL premises without PPEs (i.e. Safety Shoes etc.) GST
will be charged on the forfeited EMD/SD amount from the bidder at the applicable rates. GST tax
Invoice will be issued to the vendor on receipt/recovery of GST amount from the vendor. The
Contractor should engage technical persons and workmen with the following qualifications for works
as detailed below and the contractor shall carry out the health Performance check at his cost for the
workmen engaged in the work through a registered medical practitioner and produce the certificate on
demand.

Signing the Tender:

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the Person
holding ‘power of attorney’ on behalf of the firm/company/bidder-concerned Authorized /
empowered to act on behalf for the specific purpose. Authorized signatory should have Power of
Autonomy issued by MD or Board of Directors or authorized person for this purpose for quoting Tender
and all procedures connected with, till finalization and execution of the Contract.

In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all the
Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor

authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership Firm.

A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall
accompany the Proprietor or Partner of the Company.

BHEL will not be bound by any other Power of Attorney granted or the change in the composition of
the firm made, subsequent to the execution of the Contract agreement. They may however
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64)

65)

recognize such Power of Attorney or change in status after obtaining legal advice and the cost
involved in that connection shall be chargeable to the bidder concerned.

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retain its character. The works executed in the own name of the tenderer only will be
considered for eligibility criteria.

Expenses incurred by bidder towards preparation of bid incidental to tender irrespective of whether it
is accepted or not, shall be borne by vendor only.

The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who
engage the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL
web site (www.bhel.com = Tender Notification = List of Banned Firms).

The Parties who have been suspended or black listed or issued with “Show Cause Notice” by BHEL Trichy-14

66)

67)

68)

69)

70)

71)

72)

73)

or any other BHEL Unit will not be allowed to participate in the Tender and the bidder should declare
the same in the Tender. Even during the course of evaluation / finalization of Tender if it is found that
some of the parties are black listed / barred from business transactions / under business hold, BHEL
will not consider them for further participation in the Tender.

Similarly, the offers of the bidders who are suspended (under hold/ delist) for business dealings by
BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of
business dealing is automatic after expiry of specified suspension period. Hence, vendor shall be
considered as suspended for business till suspension is lifted by BHEL in writing on specific request of
the vendor as per extant guidelines.

The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty.

Contractor has to ensure that the employees deployed in the premises of BHEL are physically and
mentally fit and do not have any criminal record. Such employees should possess requisite skill,
experience etc. acceptable to concerned department.

Contractors are advised that contract labours must be employed without any discrimination on caste
or creed or religion or gender basis.

The contractor shall submit police verification certificate in respect of the persons, engaged for first
time by the contractor, for delivering services.

The contractor by submitting the tender undertakes that, they had never been found guilty by a court
of law in India for any offence in involving fraud, dishonesty and moral turpitude. If at a later date, if it
comes to the notice of BHEL about any such occurrences on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time.

The Contractor shall ensure that his workmen movement is restricted to their relevant work areas only
& shall vacate the premises after the shift is over.

If a tender provides relaxation for vendors, and if a vendor fails to submit supporting documents, they
will be treated at par with other vendors or their bid would be liable for rejection, wherever as the case
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74)

75)

76)

77)

78)

79)

80)

81)

may be.

In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL shall be
emailed to all the addressees as mentioned in tender. The correspondence through email wherever
sought by BHEL shall be replied with all the addressees in ‘cc’ of the mail. Vendor shall furnish valid
email id’s in the tender and regularly verify the same.

The tenderer/Bidder or any of his authorized personnel or agents will be granted permission by the
BHEL to enter upon its premises and lands for the purpose of site visit. However, the bidder shall
undertake that he, his personnel, and agents will be responsible against all liability in respect thereof,
including death or personal injury, loss of or damage to property, and any other loss, damage, costs,
and expenses incurred as a result of the inspection.

In general, Bidders shall themselves obtain all necessary information. A Bidder shall be deemed to have
full knowledge of the Site, whether he inspects it or not and no extra claims due to any
misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall be at the Bidders’
own expense.

The Bidder, at his own responsibility and risk & cost, is encouraged to visit, inspect and survey the Site
and its surroundings and satisfy himself before submitting his bid as to the form and nature of the Site,
the means of access to the Site, the accommodation he may require, etc.

BENEFITS TO STARTUPS: Start-up companies will be provided benefits and relaxation as per the latest
government norms. For availing start-up benefits, relevant certificates issued by Department for
Promotion of Industry and Internal Trade shall be submitted along with the tender.

Preference to Make in India:

For this procurement, the local content to categorize a supplier as a Class | local supplier/ Class Il local
Supplier/ Non Local supplier and purchase preference to Class | local supplier, is as defined in Public
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of
the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-I|
bids against this NIT.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines.

Conflict of interest.

“A bidder shall not have conflict of interest with other bidders. Such conflict of interest
can lead to anti-competitive practices to the detriment of procuring Entity’s interests. The
bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to
have a conflict of interest with one or more parties in this bidding process, if:

a)

they have controlling partner (s) in common; or

CONTRACTOR Page 28 of 28 ACCEPTING OFFICER



b)

1)

g)

h)

they receive or have received any direct or indirect subsidy/ financial stake from
any of them; or

they have the same legal representative/ agent for purposes of this bid; or
they have relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on
the bid of another Bidder; or

Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one bid will result in the disqualification of all bids in which
the parties are involved. However, this does not limit the inclusion of the
components/ sub-assembly/ Assemblies from one bidding manufacturer in more
than one bid: or

In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their
behalf in a particular tender enquiry. One manufacturer can also authorize only
one agent/dealer. There can be only one bod from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf;
and

2. Indian/foreign agent on behalf of only one principal;

or
A Bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the contract that is the subject of the Bid;
or

In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/management,
only one unit should quote. Similar restrictions would apply to closely related sister
companies. Bidders must proactively declare such sister/ common business/
management units in same/

similar line of business.”
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Section 3B- CRITERIA FOR AWARD OF WORK:

10.

11.

12.

13.

Evaluation of the offer shall be done on “Net Cash outflow to BHEL after taking into account applicable
Taxes and Duties “and overall (package) L1 basis. The L1 position based on the quoted values (subject to
calculations) excluding applicable Goods & Services tax (GST), will not necessarily mean L1 for a vendor,
but the net liability to BHEL, after considering the Goods & Services tax (GST) criteria for all the vendors
who had participated in the tender. In case of exemption from the payment of Goods & Services tax (GST),
the vendor has to submit a declaration along with the tender. For such exempted vendor, Vendor cannot
claim GST from BHEL, during the execution of the contract (if awarded) even if their status under GST
changes to regular tax payer. The Evaluation currency for this tender shall be INR.

If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD paid.
BHEL reserves the right to increase or decrease the tendered quantity.
BHEL does not guarantee ordering of any minimum quantity.

Income Tax deduction at source as applicable in the IT Act from time to time will be made on the value of
the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer.

All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST), etc. will
have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding the above, if
any demand notice is served by the concerned Statutory Authorities for recovery of any of their dues on
BHEL, the same would be paid to the statutory authorities without notice to the vendor and recovered as
a due from any pending / future bills.

In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise the
right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be taken by
BHEL on those Contractors as deemed fit.

BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents
submitted by the bidder, at any stage.

The labors engaged under this contract cannot be deployed in any other work. Violation of this rule will
be viewed seriously.

BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part without
assigning any reasons whatsoever.

In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL premises,
the entry of manpower shall be regulated based on the awarded value and the prevailing minimum wages.

Other than the bidder, none of its group concerns or affiliates etc. are participating in the tender either
directly or indirectly through any other agency under same proprietor / common director(s) / common
partner(s). The bidder should declare the same in the Tender. Even during the course of evaluation
/finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling the above
clauses, BHEL will not consider them for further participation in the Tender/ reject such tender/contract.

The contractor’s responsibility under this shall commence from the date of receipt of the contract

order. The Contractor will have to plan his work accordingly to complete the work within the scheduled
period of completion.

CONTRACTOR Page 30 of 30 ACCEPTING OFFICER



SECTION 4 — PROCEDURES & GUIDELINES

Section 4A - Guidelines for Suspension of Business Dealings with Suppliers/ Contractors

Penal action can be initiated on the suppliers / Contractors in line with extant ‘Guidelines for
Suspension of Business Dealings with Suppliers/ Contractors. The abridged version of extant
‘Guidelines for suspension of business dealings with suppliers/ contractors’ has been uploaded
on http://www.bhel.com on “supplier registration page”. BHEL's Guidelines for Suspension of
Business Dealings with Suppliers/ Contractors shall apply to this Notice Inviting Tender/
Enquiry. The Bidders shall peruse the same prior to submission of the bid Any action taken or
proposed to be taken by BHEL under the said policy shall be without prejudice, and in addition,
to other rights and remedies as may be available to BHEL under contract or law."

The offers of the bidders who are under suspension as also the offers of the bidders, who
engage the services of the firms debarred across BHEL, shall be rejected. The list of firms
debarred across BHEL is available on BHEL web site www.bhel.com.

1.0 Integrity commitment, performance of the contract and punitive action thereof:
1.1. Commitment by BHEL.:

BHEL commits to take all measures necessary to prevent corruption in connection with the
tender process and execution of the contract. BHEL will during the tender process treat all
Bidder(s) in a transparent and fair manner, and with equity.

1.2. Commitment by Bidder/ Supplier/ Contractor:

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and
will not directly or indirectly influence any decision or benefit which he is not legally entitled
to nor will act or omit in any manner which tantamount to an offence punishable under any
provision of the Indian Penal Code, 1860 or any other law in force in India.

1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract and shall adhere to relevant
guidelines issued from time to time by Govt. of India/ BHEL.

1.2.3.

The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms &
conditions and will not default without any reasonable cause, which causes loss of business/
money/ reputation, to BHEL

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/
execution/ post-execution stage indulges in malpractices, cheating, bribery, fraud or and other
misconduct or formation of cartel so as to influence the bidding process or influence the price
or acts or omits in any manner which tantamount to an offence punishable under any provision
of the Indian Penal Code, 1860 or any other law in force in India, then, action may be taken
against such bidder/ supplier/ contractor as per extant guidelines of the company available on
www. bhel.com and/or under applicable legal provisions”.
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If Tenderer expires after the submission of his Tender or after the acceptance of his Tender the
BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after
submission of Tender or after the acceptance of the Tender, BHEL may cancel such Tender at
their discretion unless the firm retain its character. The works executed in the own name of the
Tenderer only will be considered for eligibility criteria.

Section 4B ARBITRATION & CONCILIATION

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General Manager of BHEL and
if ED is unable or unwilling to act, to the sole arbitration of some other person appointed by the ED /
General Manager, willing to act as such arbitrator. The cases referred to arbitration shall be other than
those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the
contract to be final and conclusive.

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal
with the matters to which the contract relates and that in the course of his duties as such he had expressed
views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. The award
of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply the provisions
of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1t January 1976 or
its amendments for arbitration shall be applicable.

Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the
parties, in respect of any dispute or difference ; arising out of the formation ,breach ,termination ,validity
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to
interpretation of any provision of the contract; or, in any manner touching upon the contract, then, either
party may, by a notice in writing to the other party refer such dispute or difference to the sole arbitrations
of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract.

The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon the
parties. Subject as aforesaid, the provisions of arbitration and conciliation Act 1996 (India) or statutory
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modification or re-enactments thereof and the rules made thereunder and for the time being in force
shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be Tiruchirapalli,
Tamil Nadu

The cost of arbitration shall be borne as per the award of the Arbitrator.

Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli, Tamil Nadu Shall have Exclusive
jurisdiction over any matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the
Contractors shall proceed with and continue without hindrance the performance of its obligation under
this Contract with due diligence and expedition in a professional manner expect where the contract has
been terminated by either party in terms of this Contract.

In case of contract with public sector enterprise (PSE) or a Government department, the following shall
be applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996 shall
not be applicable to arbitration under this clause. The award of the arbitrator shall be binding upon the
parties to the dispute ,provided, however, any party aggrieved by such award may make further reference
for setting aside or revision of the award to the law secretary, department of legal affairs ,ministry of law
and justice, Government of India. Upon such reference the dispute shall be decided by the law secretary
or the special secretary or Additional secretary when so authorized by the law secretary, whose decision
shall bind the parties hereto finally and conclusively. The parties to the dispute will share equally the cost
of arbitration as intimated by the arbitrator.

BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS

1. The proceedings of Conciliation shall broadly be governed by Part-IIl of the Arbitration and Conciliation
Act 1996 or any statutory modification thereof and as provided herein:

2. The party desirous of resorting to Conciliation shall send an invitation/notice in writing to the other party
to conciliate specifying all points of Disputes with details of the amount claimed. The party concerned
shall not raise any new issue thereafter. Parties shall also not claim any interest on claims/counter-claims
from the date of notice invoking Conciliation till the conclusion of the Conciliation proceedings.

3. The party receiving the invitation/notice for Conciliation shall within 30 days of receipt of the notice of
Conciliation intimate its consent for Conciliation along with its counter-claims, if any.

4. The Conciliation in a matter involving claim or counter-claim (whichever is higher) up to Rs 5 crores shall
be carried out by sole Conciliator nominated by BHEL while in a matter involving claim or counter-claim
(whichever is higher) of more than Rs 5 crores.

5. Conciliation shall be carried out by 3 Conciliators nominated by BHEL.

6. The Parties shall be represented by only their duly authorized in-house executives/officers and neither
Party shall be represented by a Lawyer.

7. The first meeting of the IEC shall be convened by the IEC by sending appropriate communication/notice
to both the parties as soon as possible but not later than 30 days from the date of his/their appointment.
The hearings in the Conciliation proceeding shall ordinarily be concluded within two (2) months and, in
exceptional cases where parties have expressed willingness to settle the matter or there exists possibility
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10.

11.

12.

13.

14.

15.

16.

17.

of settlement in the matter, the proceedings may be extended by the IEC by a maximum of further 2
months with the consent of the Parties subject to cogent reasons being recorded in writing.

The IEC shall thereafter formulate recommendations for settlement of the Disputes supported by reasons
at the earliest but in any case within 15 days from the date of conclusion of the last hearing. The
recommendations so formulated along with the reasons shall be furnished by the IEC to both the Parties
at the earliest but in any case within 1 month from the date of conclusion of the last hearing.

Response/modifications/suggestions of the Parties on the recommendations of the IEC are to be
submitted to the IEC within time limit stipulated by the IEC but not more than 15 days from the date of
receipt of the recommendations from the IEC.

In the event, upon consideration, further review of the recommendations is considered necessary,
whether by BHEL or by the other Party, then, the matter can be remitted back to the IEC with request to
reconsider the same in light of the issues projected by either/both the Parties and to submit its
recommendations thereon within the following 15 days from the date of remitting of the case by either
of the Parties.

Upon the recommendations by the Parties, with or without modifications, as considered necessary, the
IEC shall be called upon to draw up the Draft Settlement Agreement in terms of the recommendations.

When a consensus can be arrived at between the parties only in regard to any one or some of the issues
referred for Conciliation the draft Settlement Agreement shall be accordingly formulated in regard to the
said Issue(s), and the said Settlement Agreement, if signed, by the parties, shall be valid only for the said
issues. As regards the balance issues not settled, the parties may seek to resolve them further as per terms
and conditions provided in the contract.

In case no settlement can be reached between the parties, the IEC shall by a written declaration,
pronounce that the Conciliation between the parties has failed and is accordingly terminated.

Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) & (d) herein below, the IEC
shall forward his/its recommendations as to possible terms of settlement within one (1) month from the
date of last hearing. The date of first hearing of Conciliation shall be the starting date for calculating the
period of 2 months.

In case of 3 members IEC, 2 members of IEC present will constitute a valid quorum for IEC and meeting
can take place to proceed in the matter after seeking consent from the member who is not available. If
necessary, videoconferencing may be arranged for facilitating participation of the members. However,
the IEC recommendations will be signed by all members. Where there is more than one (1) Conciliator, as
a general rule they shall act jointly. In the event of differences between the Members of IEC, the
decision/recommendations of the majority of the Members of IEC shall prevail and be construed as the
recommendation of the IEC.

The Draft Settlement Agreement prepared by the IEC in terms of the consensus arrived at during the
Conciliation proceedings between the Parties shall be given by the IEC to both the parties for putting up
for approval of their respective Competent Authority.

Before submitting the draft settlement agreement to BHEL’s Competent Authority viz. the Board Level
Committee on Alternative Dispute Resolution (BLCADR) for approval, concurrence of the other party’s
Competent Authority to the draft settlement agreement shall be obtained by the other party and
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18.

19.

20.

21.

22.

23.

24.

informed to BHEL within 15 days of receipt of the final draft settlement agreement by it. Upon approval
by the Competent Authority, the Settlement Agreement would thereafter be signed by the authorized
representatives of both the Parties and authenticated by the members of the IEC.

In case the Draft Settlement Agreement is rejected by the Competent Authority of BHEL or the other Party,
the Conciliation proceedings would stand terminated.

A Settlement Agreement shall contain a statement to the effect that each of the person(s) signing thereto
(i) is fully authorized by the respective Party(ies) he/she represents, (ii) has fully understood the contents
of the same and (iii) is signing on the same out of complete freewill and consent, without any pressure,
undue influence.

The Settlement Agreement shall thereafter have the same legal status and effect as an arbitration award
on agreed terms on the substance of the dispute rendered by an arbitral tribunal passed under section 30
of the Arbitration and Conciliation Act, 1996.

Acceptance of the Draft Settlement Agreement/recommendations of the Conciliator and/or signing of the
Settlement Agreement by BHEL shall however, be subject to withdrawal/closure of any arbitral and/or
judicial proceedings initiated by the concerned Party in regard to such settled issues.

Unless otherwise provided for in the agreement, contract or the Memorandum of Understanding, as the
case may be, in the event of likelihood of prolonged absence of the Conciliator or any member of IEC, for
any reason/incapacity, the Competent Authority/Head of Unit/Division/Region/Business Group of BHEL
may substitute the Conciliator or such member at any stage of the proceedings. Upon appointment of the
substitute Conciliator(s), such reconstituted IEC may, with the consent of the Parties, proceed with further
Conciliation into the matter either de-novo or from the stage already reached by the previous IEC before
the substitution.

The proceedings of Conciliation under this Scheme may be terminated as follows:

a. On the date of signing of the Settlement agreement by the Parties; or,

b. By a written declaration of the IEC, after consultation with the parties, to the effect that further
efforts at conciliation are no longer justified, on the date of the declaration; or,

c. By a written declaration of the Parties addressed to the IEC to the effect that the Conciliation
proceedings are terminated, on the date of the declaration; or,

d. By awritten declaration of a Party to the other Party and the IEC, if appointed, to the effect that
the Conciliation proceedings are terminated, on the date of the declaration.

e. On rejection of the Draft Settlement Agreement by the Competent Authority of BHEL or the
other Party.

The Conciliator(s) shall be entitled to following fees and facilities:

Sl
No

Particulars Amount

Each Member shall be paid a Lump Sum fee of Rs 75,000/- for
Sitting fees the whole case payable in terms of paragraph No. 27 herein
below.
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SI
No

Particulars

Amount

Towards drafting of settlement
agreement

In cases involving claim and/or counter-claim of up to Rs 5
crores.
Rs 50,000/- (Sole Conciliator)

In cases involving claim and/or counter-claim of exceeding Rs 5
crores but less than Rs 10 crores. Rs 75,000 (per Conciliator) In
cases involving claim and/or counter-claim of more than Rs 10

crores.

Rs 1,00,000/- (per Conciliator) Note: The aforesaid fees for the
drafting of the Settlement Agreement shall be paid on Signing

of the Settlement Agreement after approval of the Competent
Authority or Rejection of the proposed Settlement Agreement

by the Competent Authority of BHEL.

Secretarial expenses

Rs 10,000/- (one time) for the whole case for Conciliation by a
Sole Member IEC.

Where Conciliation is by multi member Conciliators — Rs
30,000/- (one time)- to be paid to the IEC

Travel and transportation and stay at
outstation

Retired Senior Officials of other Public
Sector Undertakings (pay scale wise
equivalent to or more than E-8 level of
BHEL)

As per entitlement of the equivalent officer (pay scale wise) in
BHEL.

Others

As per the extant entitlement of whole time Functional
Directors in BHEL.

Sl.
No

Particulars

Amount

Venue for meeting

Unless otherwise agreed in the agreement, contract or the
Memorandum of Understanding, as the case may be, the
venue/seat of proceedings shall be the location of the
concerned Unit / Division / Region / Business Group of BHEL.
Without prejudice to the seat/venue of the Conciliation being
at the location of concerned BHEL Unit / Division / Region /
Business Group, the IEC after consulting the Parties may decide
to hold the proceedings at any other place/venue to facilitate
the proceedings. Unless, Parties agree to conduct Conciliation
at BHEL premises, the venue is to be arranged by either Party
alternately.

25.

The parties will bear their own costs including cost of presenting their cases / evidence / witness(es) /
expert(s) on their behalf. The parties agree to rely upon documentary evidence in support of their claims
and not to bring any oral evidence in IEC proceedings.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

If any witness(es) or expert(s) is/are, with the consent of the parties, called upon to appear at the instance
of the IEC in connection with the matter, then, the costs towards such witness(es)/expert(s) shall be
determined by the IEC with the consent of the Parties and the cost so determined shall be borne equally
by the Parties.

The other expenditures/costs in connection with the Conciliation proceedings as well as the IEC’s fees and
expenses shall be shared by the Parties equally.

Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable after the first meeting of
the IEC and the remaining 50% of the Sitting Fees shall be payable only after termination of the conciliation
proceedings in terms of para 22 hereinabove.

The travelling, transportation and stay at outstation shall be arranged by concerned Unit as per
entitlements as per Serial No. 3 of the Table at para 23 above, and in case such arrangements are not
made by the BHEL Unit, the same shall be reimbursed to the IEC on actuals limited to their entitlement as
per Serial No. 4 of the Table at Para 23 above against supporting documents. The IEC Member(s) shall
submit necessary invoice for claiming the fees/reimbursements.

The Parties shall keep confidential all matters relating to the conciliation proceedings. Confidentiality shall
extend also to the settlement agreement, except where its disclosure is necessary for purposes of its
implementation and enforcement or as required by or under a law or as per directions of a
Court/Governmental authority/ regulatory body, as the case may be.

The Parties shall not rely upon or introduce as evidence in any further arbitral or judicial proceedings,
whether or not such proceedings relate to the Disputes that is the subject of the Conciliation proceedings:
a. Views expressed or suggestions made by the other party in respect of a possible settlement of
the Disputes;
b. admissions made by the other party in the course of the Conciliator proceedings;
proposals made by the Conciliator;
d. The fact that the other Party had indicated his willingness to accept a proposal for settlement
made by the Conciliator.

The Parties shall not present the Conciliator(s) as witness in any Alternative Dispute Resolution or Judicial
proceedings in respect of a Disputes that is/was the subject of that particular Conciliation proceeding.

None of the Conciliators shall act as an arbitrator or as a representative or counsel of a Party in any arbitral
or judicial proceeding in respect of a Disputes that is/was the subject of that particular Conciliation
proceeding.

The Parties shall not initiate, during the Conciliation proceedings, any arbitral or judicial proceedings in
respect of a Disputes that is the subject matter of the Conciliation proceedings except that a Party may
initiate arbitral or judicial proceedings where, in his opinion, such proceedings are necessary for
preserving his rights including for preventing expiry of period of limitation. Unless terminated as per the
provisions of this Scheme, the Conciliation proceedings shall continue notwithstanding the
commencement of the arbitral or judicial proceedings and the arbitral or judicial proceedings shall be
primarily for the purpose of preserving rights including preventing expiry of period of limitation.

The official language of Conciliation proceedings under this Scheme shall be English unless the Parties
agree to some other language.
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Appendix |

FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC

To,

M/s. (Stakeholder’s name)

Sub: Resolution of the Disputes through conciliation by Independent Expert Committee (IEC).

Ref: Contract No/MoU/Agreement/LOI/LOA& date

Sir,

With reference to above referred Contract / MoU / Agreement / LOI / LOA, you have raised certain Disputes /

claims. Vide your letter dated you have requested BHEL to refer the Disputes / claims

to IEC for Conciliation.

We are enclosing herewith Format (3) for giving consent and the terms and conditions of BHEL Conciliation
Scheme, 2018 governing conciliation through IEC. You are requested to give your unconditional consent to the
said terms and conditions of the Scheme by returning the same duly sealed and signed on each page. On receipt
of your consent, matter will be put to the Competent Authority for consideration and decision.

Please note that BHEL has also certain claims against you (if applicable). BHEL reserves its right to agree or not
to agree conciliation of the said disputes through BHEL and this letter is being issued without prejudice to BHEL's

rights and contentions available under the contract and law.

Yours faithfully,

Representative of BHEL
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Appendix Il

FORMAT FOR GIVING CONSENT BY CONTRACTOR / VENDOR / CUSTOMER / COLLABORATOR / CONSORTIUM
PARTNERS FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC

Sub: Resolution of Disputes through Conciliation by Independent Expert Committee (IEC).

Ref: Contract / MoU / Agreement / LOI / LOA No & date

With reference to above referred contract, our following bills/invoices/claims submitted to BHEL are still
unpaid giving rise to Disputes:

Claim Amount
SI. Descrintion Bill submitted to Amount of the received from Outstanding
No. P BHEL (no. and date) | bill / claim BHEL Amount

Accordingly, we request you to kindly refer the Disputes in respect of above claims to IEC for Conciliation.
We hereby agree and give our unconditional consent to the terms and conditions of BHEL Conciliation Scheme,

2018 governing conciliation through IEC. We have signed the same on each page and enclosed it for your
consideration.

Yours faithfully,

(Signature with stamp)
Authorized Representative of Contractor
Name, with designation Date
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Appendix I

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE IEC BY BOTH THE PARTIES
1. Chronology of the Disputes

2. Brief of the Contract/MoU/Agreement/LOI/LOA

3. Brief history of the Disputes:

4. Issues:

5. Details of Clam(s)/Counter Claim(s):

SI. No.

Description of claim(s)/ Counter
Claim

Amount (in INR) Or
currency applicable in
the contract

Relevant contract clause

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)

Note— The Statement of Claims/Counter Claims may ideally be restricted to maximum limit of 20 pages. Relevant
documents may be compiled and submitted along with the statement of Claims/Counter Claims. The statement
of Claims/Counter Claims is to be submitted to all IEC members and to the other party by post as well as by email.

The contractor should engage Technical persons and Workmen for works and the contractor shall carry out
the Health Performance check at his cost for the workman engaged in the work through a registered medical
practitioner and produce the certificate on demand.

The contractor should engage Technical persons and Workmen for works and the contractor shall carry out
the Health Performance check at his cost for the workman engaged in the work through a registered medical
practitioner and produce the certificate on demand.
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SECTION — 5 SPECIAL CONDITIONS OF CONTRACT
SCOPE:

The Specifications provide for the manufacture, testing before shipment, delivery at site, erection and
setting to work of the electrical installation of the buildings of BHARATH HEAVY ELECTRICALS LIMITED.
The requirements are set out below.

Unless otherwise specified in this specification, the work shall be carried out in accordance with the
“GENERAL SPECIFICATION FOR ELECTRICAL WORKS IN BHARAT HEAVY ELECTRICALS LIMITED”
and under the terms laid down in the “General conditions of contract”.

LOCATION:
The exact location will be shown by the Engineer at site.

ATMOSPHERIC CONDITIONS:

The equipment supplied shall be suitable for operation under the following atmospheric conditions at site.

Maximum temperature in shade = 120° F
Maximum temperature in the sun = 150° F
Humidity = 60-90

LEVELS OF ILLUMINATIONS:

The contractor is at liberty to put forward his own specific recommendations after taking into consideration
all factors.

The illumination shall be uniformly distributed, harsh shadows prevented and direct and reflected glare
avoided. Proper directions of light shall result in adequate and comfortable illumination.

SPECIFICATION FOR WIRING:

Wiring points and run of mains as per IS 732 or any relevant IS specification and Indian Electricity rules.
The wiring and mains, unless otherwise stated in the tender shall be carried out in multi core copper
cable PVC insulated PVC sheathed of approved make on 18mm to 25mm and 1.8mm to 2.0mm
thickness PVC tube. The cable size for the main shall be 6sg.mm multi core copper cable. The wire
shall be in accordance with the specification of the line item of contract work order.

Gl clamp manufactured by any approved firm with the prior permission of the Engineer shall be used.
Cable of size about 6sq.mm multi core copper cable.

The wiring shall be carried out on the looping — in system. The teakwood boxes of approved pattern
shall be used on the job.

MATERIALS AND WORKMANSHIP:

All materials used for the work shall be approved manufacturer and shall be suitable for the special purpose
for which they are employed. They shall be of first class and capable of satisfactory operation in tropics
with humid atmospheric conditions.

Unless otherwise specified they shall conform to the requirements of the appropriate Indian Standards /
B.S.S where these are not available the American Standards shall be followed. The workmanship shall be
high grade and the entire installation shall be carried out in accordance with best mode of practice.

The main cables and all wiring and accessories used shall be of the highest quality throughout. The wiring
mains, cables and accessories required for a block or building should be of the same pattern, kind and
quality throughout. Different kinds of wires etc., of different manufacturers will not be permitted on the job.
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10.

11.

12.

The switches and plug and sockets shall be porcelain base with Bakelite covers.

The ceiling roses may be of approved Bakelite type.

The lamp holders for all fittings shall be oxidized, copper or brass.

All wooden boards, round blocks should be varnished with two coats of best quality varnish.

aoow

FITTINGS AND FIXTURES:

The fittings and fixtures should be dust proof and those for out — door should be watertight and weather
proof in conditions. They shall be capable of easy maintenance and shall allow easy renewal of bulbs. All
accessories shall be of the enclosed type with terminals brought out for easy inspection and maintenance.

Installation of fitting, distribution boards etc., shall include any internal wiring of such fittings, mountings and
connection to point wiring switches etc., shall be complete in all aspects. Unless otherwise specified all
fittings shall be provided with bulbs and shades.

EARTHINGS:

The earthing of the metal clad switches, cable boxes and accessories shall be in a manner approved by
the Engineer and shall be bare No0.8 Gl wire with Gl earth electrode. Suitable arrangements for
disconnection should be provided above and ground for testing purposes. All metal clad switches,
distribution boards etc., should be earthed efficiently and above work should be carried out by contractor’s
expenses. No separate rate will be paid for the earthing of the entire system as per ISI codes of practice.

SUPPLY SYSTEM:

The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between Phase and neutral.

ADDITIONS & DEVIATION WORK:

The contractors will be required on receipt of notice in wiring to carry out additions or deviations found
necessary during or prior to the execution of the work at the accepted rates.

The layout of the lamps, fittings, etc., indicated in the specification, drawings are only tentative. The tenderer
shall base the offers as far as possible on the layout set out in this specification.

In the event of the tenderers finding the specification not in line with their manufacturers normal design
practice and wish to depart in any respect for this specification they may do so subject to the condition that
such departure will not result in the safety of the installation being violated in any respect but ensure more
economical, efficient and modern installation.

MODE OF WORK:

i. The Contractor should post a Resident Engineer with full powers for entering into agreements and
receiving payment etc.,
ii. The Contractor should adhere to the following programme of work.

a. As soon as plastering in each room is completed, battening have to be started.
b. After completion of battening the Contractor will wait till the white washing is completed.

c. Immediately after white washing is over, wiring should be completed. Fittings should be installed after
the doors and windows are provided.

iii. All the materials and men should be collected and kept at site as the work has to be progressed very
fast and in step with the civil progress at every stage. If the work is not in progress as per a
programme given by BHEL, penalty clause will be applicable unless of course the building is not
ready to start the work.
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13.

14.

15.

16.

17.

18.

19.

20.
21.

iv. The Contractor should closely watch the progress in each building and should start the work without
further reference.

V. Recovery towards materials not provided for in Schedule will be made at stores issue rates plus
departmental charges at 20 % or the market rates, whichever is higher plus sales tax if any. The
issue of such materials will be made only to the extent available.

CONTRACTOR'’S LICENCE AND COMPETENCY CERTIFICATE FOR SUPERVISORS AND WIREMEN:

Tender received only from the Government licensed Contractors will be considered. The electrical
installation works should be carried out only by Supervisors and or Wiremen / electrician only in possession
of the Competency Certificate issued by the Government. The tenderers should furnish invariably along
with the tenders, their contractor’s license No, as issued by the Government whom the Contractor is going
to employ on the electrification work.

The work is to be carried out only by the Contractor and not through sub-contractor or any other Agencies.

The contractor should possess a minimum of five years’ experience in executing major contract works in
PVC conduit wiring, in Government organization and projects after obtaining the Contract License from the
Government.

Completion Report should be submitted in the proforma as per appendix, 'F’ of IS 732, if required.

The contractor should be present at the time of inspection of the installation by the Electrical inspector. Any
defects should be rectified by the contractor at free of cost.

If the cable has to be laid in ground, the following specification should be followed. For one run of cable
trench should be excavated to such a depth, the cables will be laid at a minimum depth of 0.75 meter. A
layer of sand/M-sand should be spread below as well as above the cable and covered with one layer of
brick. If two or more cables are run, they should be laid in a horizontal plane and the cables be separated
by placing a brick between them and 0.075 meter deep layer of sand should be spread below as well as
above the ground level. The trench should be duly covered after laying of cables, spreading of brick etc.,
In case where cable have to be taken across the road, pipe will be issued by BHEL free of cost at store.
However, if pipes are already available across the road, then cable will have to be taken through that only.
Cable route / joint indicators should be provided at suitable distances.

In case of open trench / walls / column cables have to be taken with proper clamping either in cable rack /
walls / columns. The clamps have to be supplied by the contractors.

End terminations for the cable includes supply and using solderless crimping type tinned copper lugs,
glands and if necessary cable adopter boxes with 8SWG 7/20 Gl wire.

Cubicle / Floor mounting switch board should be manufactured by the reputed manufacturers who have

sufficient experience in the manufacture of electrical switch boards. The switch board has to be approved
by us before dispatch to work spot.

The cement, unless otherwise specifically mentioned will not be supplied by BHEL.
Switches, fuse distribution board, switch fuses should be of any one of the following makes,

a. M/s. English Electric Co., of India Ltd.,

b. M/s. Larson & Turbo Ltd.,

CONTRACTOR Page 43 of 43 ACCEPTING OFFICER



22.

23.

24,

25.

26.

27.

28.

c. G.E.M. f. Siemens
d. Anchor g. Standard
e. Kundan h.G.E.C.

Light Fitting should be of either one of the following makes.

a. Philips d. G.E.C.
b. Havells e. Crompton
c. Bajgj

Ceiling fans should be either of the following makes. confirming to IS 374 / 1979

a. Orient d. Usha.
b. Crompton e. Bajagj
c. Khaitan

The DP switches, SP switches and switches, Plugs, sockets shall be of standard make agreeable to the
Engineer-in-charge and should be certified by I.S.

All the wiring materials supplied by the contractor should conform to the relevant IS / BS specifications. In
case of PVC / Steel conduit wiring, the switches, plug sockets, regulators and other controls should be
mounted on metal / teakwood boxes. These boxes as well as all metal boxes used for street light control
should fabricated as per IS 5133 (Part I) 1966.

All the materials shall be approved by engineer in charge

SAFETY MEASURES:

a. A list containing the name of persons who are working, their age, designation, pay, nature of work is
to be furnished immediately on receipt of work order, in triplicate.

b. The work should be carried out in the presence of contractor’s supervisor and prior permission should
be obtained from the concerned supervisor and the section before starting the work.

C. In case of cable laying work, the work should be carried out after getting the prior permission from
the concerned electrical supervisor and Civil department for digging the road when it is required to
ensure the proper precautions are taken.

d. While digging the road, a good barricade and proper sign boards should be provided in the area.

e. While erecting the poles, proper safety precautions such as supporting the poles, tieing with ropes,
suitable lifting tackles etc., are to be adhered.

f. While working at heights, proper platform, ladders, safety belts, etc., should be used.

b. The necessary safety equipment’s such as gloves, lineman'’s belt, helmet etc., must be issued to the
workers and to be used at work.

C. If Contractor’'s workmen are found to violate the safety regulations, punitive action will be taken by
withholding a sum of Rs.100/- to 500/- for each violation.

d. These safety measures shall be deemed to form an integral part of the work order / agreement.

RETURNING OF OLD MATERIALS:
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29.

30.

31.

32.

33.

34.

35.

In case of removal of old materials, they have to be returned to our stores by the contractor at his cost.

Important Note:

All the specifications related to Electrical Service line maintenance work is applicable. Remaining
conditions not applicable.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work

The Engineer-in-Charge or his duly authorized representative shall have all reasonable times access to
Contractor’s premises of work and shall have the power at all the reasonable times to inspect and test
any portion of the work or examine the materials and workmanship during their manufacture and test.
The contractor shall give due notice in writing to the Inspecting Engineer of BHEL when the materials
supplied to be incorporated in the work are ready for Inspection and test. No material shall be
incorporated in the work until the inspecting Engineer certified in writing that such materials have been
inspected and approved by him.

The contractor should submit in advance every fortnight a detailed programme of work to be
undertaken from time to time strictly in conformities with the “Time and Progress Chart” covering the
entire work and reschedule them wherever necessary during the progress of the work so as to achieve
the target set. Periodical progress reports of every fortnight should also be furnished by the Contractor
regarding the collection of materials issued and to be issued from BHEL Stores and other relevant
information as asked for by the Engineer-in-charge and other BHEL Officers-in-charge of the work.

The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty

There exist different work areas {Nerth-Seuth-Exteraah-SSTP-& UnitH)-inthefactory-complex and-8 Sectors (A, B,
C, D, E&R,PH,S and K&N) in Township complex- Hence, the contractor shall ensure that himself or his authorized

representative visits and meets the Engineer in-Charge of the respective areas where work is allocated to the
contractor to receive work instructions / complaints on daily basis by 9:00 AM as instructed by Engineer-in-charge.

If the Contractor / his representative fails to turn up to the office of the Engineer in-charge to receive the
complaints / instructions by 09:00 AM, it will be considered as “Absent” and recovery for non-deployment of
supervisor will be levied at the prevailing minimum wages (including statutory requirements i.e. PF, ESI, etc.) along
with additional 5 % over heads will also be effected from the date of Work order.

During the original contract period or its extensions if any, BHEL reserves the rights to terminate the contract or
withdraw portion of work and get it done through other agency, after due notice of a period of 14 days (this
period can be reduced in case of urgency or increased otherwise) by BHEL in any of the following cases

a) Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available period (#) considering contractor’s
performance of execution.

b) Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

c)  Non completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.

d)  Termination of Contract on account of any other reason (s) attributable to Contractor.

e)  Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in

termination of Contract or part thereof by BHEL.
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f) Non-compliance to any contractual condition or any other default attributable to
Contractor.
g) Non Commencement of Work within the period as mentioned in the contract.

# In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this delay
may also be taken into account while considering balance period available for execution of
Contract.

36. Breach of contract (or) Cancellation /Termination of contract
In case of breach of contract (or) cancelaltion/termination of contract, wherever the value of
security instruments like performance bank guarantee/Security deposit available with BHEL
against the said contract is 10% of the contract value or more, such security instruments to the
extent of 10% contract value will be encashed. In case no security instruments are available or
the value of the security instruments available is less than 10% of the contract value, the 10%
of the contract value or the balance amount, as the case may be, will be recovered in all or any
of the following manners:

a. from dues available in the form of Bills payable to defaulted supplier against the same
contract.

b. from the dues payable to defaulted supplier against other contracts in the same Region/Unit
/any other region/unit

c. In-case recoveries are not possible with any of the above available options, Legal action shall
be initiated for recovery against defaulted supplier.

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, etc.,
will be applied as per provisions of the contract.”

37. Any tools/spares/machinery (other than free issue materials) issued by BHEL on written request

by contractor will be on chargeable basis and based on availability. The charges shall be decided
by BHEL and deemed to be final binding the contractor.
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SECTION 6

GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:-

a)

b)

d)

f)

The “CONTRACT” means the documents forming the tender and acceptance thereof, together with all
documents referred to therein including General and Special Conditions of Contract, Schedules ‘A’, ‘B’,
‘C’, ‘D', ‘E’, and / or General Summary attached to the form of tender, the Bharat Heavy Electricals
Limited, Schedule of Rates as amended and in force the Specifications and the Drawings. All these
documents as applicable taken together shall be deemed to form one Contract and shall be
complementary to one another.

The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and
/ or General Summary, General and Special Conditions of Contract and the Specification and / or
Drawings as given to Contractors on payment for the purpose of preparing their tenders.

The “WORK” means the work described in the tender documents in individual work orders and/or
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the
Engineer—in— charge within the powers conferred upon them, including all modified or additional works
and obligations to be carried out either at the site or at any Factory Workshop or other place as required
for the performance of the Contract.

The “SITE” means the lands and/or other places on, in into or through which the work is to be executed
under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose
of carrying out the contract.

The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representatives of such individuals or the persons
composing the firm or Company, or the successors of the firm or Company and the permitted assigns of
such individual or firm or Company.

The “Engineer—in—charge” means the Engineer who is in-charge for the works referred.

CHAPTERIII

SCOPE OF CONTRACT

2.

Heading to the Contract:

The heading to these conditions shall not affect the interpretation thereof.

. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings)
and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor the same
will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-
in-charge or his representative shall have access to them at all reasonable times.
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None of these documents shall be used by the contractor for any purpose other than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such works under the contract.

. Works to be Carried Out:

The Contract shall, except as provided under Schedules 'B’ and ‘C’ include all labour, materials, tools, plants
equipment and transport which may be required in preparation for, and in the entire execution and full
completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held
toinclude waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position
and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in
description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or release the
Contractor from the execution of the whole or any part of the work comprised therein according to the
Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the name of
any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or quality of
materials or workmanship but the articles or materials specified may be obtained from any other firm subject
to prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and
conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction, which
in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable and
obviously and fairly intended for the satisfactory completion of the work, such details shall be provided by
the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included
in the contract.

The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution and completion of the work. No extra charges consequent on any
mis-understanding in these respects or otherwise will be allowed.

. Provisional Items:

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the
tender documents shall be deducted from the contract sum and the value of work ordered and executed
thereunder shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount
and description of the work to be executed by the contractor either in respect of the items concerned or the
work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as
included in the tender documents.

. Deviations:

The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.
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The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in
the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra time
allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall the
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may
arise from such an objection. In the absence of such a notification of objection by the contractor, he will be
deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection shall be
referred to the Project Manager whose decision shall be final conclusive and binding on the Contractor.

. Time:

Time is the essence of the contract and is specified in the tender document or in each individual Work Order.
As soon as possible after the contract is let or any substantial Work Order is placed and before work under is
to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart. The Chart shall
be prepared in direct relation to the time stated in the Tender Documents or the Work Order for the
completion of the individual items thereof and/the contract or order as a whole. It shall indicate the forecast
of the dates for the commencement of the various trade processes or sequences of the work, and shall be
amended as may be required by agreement between the Engineer-in-charge and the Contractor within the
limitation of the time imposed in the Tender Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the
Engineer—in—charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the Tender Documents or Order and that the
proportion of work completed upto any time in relation to the entire work to be under the Contractor Order
shall not be less than the proportion that the time elapsed bears to the total time of completion provided in
the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon
in writing by the Engineer—in—charge to do so, and

shall not resume work thereon until so directed in writing by the Engineer —in—charge. The Contractor will
be allowed an extension of time for completion not less than the period of suspension. However, no other
claim in this respect for compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed with or fulfill the contractual
obligations. This may also be extended to allow for alteration of work made by the deviation order.

. Stores and Materials:

The Contractor shall, at his own cost and expense, provide all materials required for the works, other than
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited. All materials to be
supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor shall,
if requested by the Engineer—in—charge, furnish proof to the satisfaction of the Engineer-in-charge, that the
materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials proposed to be used
in the execution of the work for approval of the Engineer—in—charge, who may reject the materials not
corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required assembling and jointing the several parts together as
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necessary and incorporating or fixing these stores materials in the work, including all preparatory work of
whatever description as may be required, and of closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

. Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i)
i)
i)

iv)

v)

by reason of abnormally bad weather, OR

by reason of serious loss or damage by fire, OR

by reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the trades
employed on the work OR.

by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part of
this contract, OR

by reason of any other cause which in the absolute discretion of the Engineer—in—charge is (when he is
the Accepting Officer of the Contract) beyond the Contractor’s reasonable control, than in such case
the Accepting Officer on the recommendation of the Engineer-in-charge (or higher authority) may make
fair and reasonable extension in the completion dates of the individual items of work or the contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer—in—charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
other—wise howsoever is admissible. Upon the happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavour to prevent or make good the delay and shall do all that
may reasonably be required to the satisfaction of the Engineer—in—charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article / or part there of included
in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee

of

BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking

necessary action provided that payment of indemnity shall not apply when such infringement has taken place
in complying with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable
in respect of any such use.

11.

12.

13.

GST:
All charges on account of GST and/or other duties on material obtained for the work (excluding materials
provided by B.H.E.L on payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L
authorities.

Plant and Equipment:
The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to
as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject
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14.
The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the
Contract or any part thereof, or any share, or interest therein to any other person. No sum of money which
may become payable under the Contract shall be payable to any person other than the Contractor unless the
prior written approval of the Accepting Officer to the assignment or transfer of such money is given.

15.

to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of
the work as specified in Tender Documents.

Assignment or Transfer of Contract:

(a) Sub Contract:
The Contractor shall not sub—let any portion of the Contract without the prior written approval of the
Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting Companies or Undertakings with whose system
the work is proposed to be connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—in— charge notice,
specifying the variation proposed to be made and the reasons there for and shall not carry out any such
variation until he has received instructions from the Engineer—in—charge in respect thereof. The
contractor shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and
to pay all fees, and taxes payable to any authority in respect thereof.

CHAPTER Il

PERFORMANCE OF THE CONTRACT

16. Security Deposit:

16.1 The Security Deposit shall be collected from the successful tenderer. The total amount of security
deposit will be 10 % of the contract value. EMD of the successful tenderer shall be converted and
adjusted towards the required amount of Security Deposit.

At least 50% of the required Security Deposit, including the EMD has to be furnished by the
contractor before commencement of the work.

"Bidder agrees to submit performance security required for execution of the contract within the time
period mentioned. In case of delay in submission of performance security, enhanced performance security
which would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder.
Further, if performance security is not submitted till such time the first bill becomes due, the amount of
performance security due shall be recovered as per terms defined in NIT / contract, from the bills along
with due interest”

16.2 Security Deposit may be furnished in any one of the following forms:

i. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/

Electronic Fund Transfer in favour of BHEL

ii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iii. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

iv.  Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL)
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(Note: BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith)

Vi. Insurance Surety Bonds

16.3 Security Deposit can also be recovered at the rate of 10% of the gross amount progressively from
each of the running bills till the total amount of the required Security Deposit is collected. However
in such cases at least 50% of the Security deposit should be collected before start of the work and
the balance 50% may be recovered from the running bills.

16.4 Time period for payment of 50% of Security Deposit shall be intimated vide email after completion of
RA.

16.5 Any delay Beyond the given time period shall attract penalty as in clause 16.1
(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work can be

started before the required Security Deposit is collected. However, payment can be released only
after collection/ recovery of initial 50% Security Deposit).

16.6 The Security Deposit shall not carry any interest

17.

18.

All compensation or other sums of money payable by the Contractor to BHEL, under the terms of this
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or realized
by the sale of the Securities or from the interest arising there from or from any sums which may be
due or may become due to the Contractor payable by BHEL, on any account whatsoever against this
Contract or any other Contract with BHEL, and in the event of his Security Deposit being reduced by
reason of such deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make
good in cash or in securities endorsed as aforesaid, any sum or sums by which the Security Deposit has
been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after payment of the final
bill and the balance 50% of the Security Deposit is refundable only after the expiry of the maintenance
period of six (6) months from the date of completion of work as stipulated in the Contract concerned
provided the contractor shall have rendered a “No-Demand” Certificate.

Order under the contract:

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent
by e-mail id provided by the contractor or by registered post to the address given in the tender of the
contractor, shall be deemed to have been served on the date when in the ordinary course they would
have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site:

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless
permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter,

modify and maintain the same as required from time to time. He shall take out and clear away the access
route when no longer required and restoring the area to its original condition.
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19.

The Engineer-in-charge shall have power to execute other works (whether or not connected with the work
in the contract agreement) on the site contemporaneously with the execution of the original work and
Contractor shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and
the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site or of the
work or any part there of shall be taken, published or otherwise circulated without the prior approval of
the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory provisions in
regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times.

Engineer-in charge shall have the power to exclude from the site any person whose admission there to
may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent
Agent approved by the Engineer—in—charge to act in his stead. The contractor shall employ an
Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on
any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil
Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/- but not
exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of
receiving instructions of the Engineer—in—charge and of executing the work to the satisfaction of the
Engineer-in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the
Engineer—in—charge shall have full powers to suspend the execution of work and stop payment of any
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no extension of time on this
account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had
been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working hours and shall
superintend the execution of work with such additional assistance in each trade as the Engineer—in -

charge may consider necessary.

The contractor or his accredited agent shall attend when required and without making any claim for doing
so, either the Office of the Engineer—in—charge or the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to require the
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or
employee whose continued employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.

LABOUR
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20.

The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in
the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4" and 19" of every month to the Engineer-in-charge a true statement
showing in respect of the second half of the preceding month and the 1°* half of the current month (i)
the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii) The number of female workers
who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made
thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through sub—contractors wages not
less than fair wages as defined in the Contractor’s Labour Regulations.

The contractor shall in respect of labour employed by him either directly or through sub — contractors
comply with or cause to be complied with Contractor’s Labour Regulations in regard to all matters
provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947,
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to
time. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer—in—charge shall recover from the running bills of contractor an amount
of contribution as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer as defined in the
Contractor’s labour Regulations have the power to deduct from the amount due to the Contractor any
sum required or estimated to be required for making good the loss suffered by the worker or worker by
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract
or non-observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation,
the Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs.
50/- as liquidated damages for every default breach or furnishing, making submitting, filling materially
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21.

22.

incorrect statement as may be fixed by the Engineer—in—charge and in the event of the Contractor’s
default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each
day of default subject to a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the Welfare Fund constituted under Regulations. The decision of the Engineer-in-charge in
this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour
welfare as appended to these Conditions or rules framed by Government from time to time for the
protection of health and for making sanitary arrangements for workers employed directly/or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall
be entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions
or as required by the Engineer — in — charge, in respect of all labour directly or indirectly employed for
performance of the works and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer— in—charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report
on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay
to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer—in—charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to these conditions shall
be final and binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost. The Contractor shall make necessary arrangement for lifting
pumping, carrying or conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.:

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of
the work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored and
left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.
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Stores and Materials on Site:
All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the
work) are to be issued to the Contractor by the BHEL as detailed under Schedule 'B’ such items will be so
issued only to the extent required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5% over the theoretical
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the
issue rates of the BHEL as specified in the Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials
and on the approval of his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the Contractor at his own expense
direct from the place of issue to the site of the work, unless prior written approval is obtained from the
Engineer-in-charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any factory or
workshop or other place where such stores or materials are being fabricated or manufactured or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require
for this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or
materials are not in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior
to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract
(in respect whereof the decision of the Engineer-in-charge shall be final and conclusive) the Contractor,
shall on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and suitable stores or materials at
his own expense; to the entire satisfaction of the Engineer-in-charge and in the event of his failing to do
so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards stores or materials which the Engineer-in-charge shall
have previously given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work under
this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work
and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not
be removed from the site without prior written approval of the Engineer-in-charge. However, when the
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28.

work is finally completed, the Contractor shall at his own expense forthwith remove from the site all
surplus stores or materials originally supplied by him and upon such removal, the same shall revert in and
become the property of Contractor. All B.H.E.L Stores and materials issued to Contractor for in-
corporation or fixing in the work and which, making due allowance for reasonable wear and tear/or waste,
have not on completion of the work been so incorporated or fixed, shall be returned by the Contractor at
his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a
price based on the prevailing market rate but not exceeding that at which the said stores and materials
were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of
the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, supplied by
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody
of the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his
rejection the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.
The Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be
removed from the site without the prior written approval of the Engineer-in-charge when the work is
finally completed or the Contract is determined for reasons other than the default of the Contractor he
shall forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the
Contractor.

Statement of Hire Charges:
A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments
etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss
or damage from any and all risks and to minimize the amount of any such loss or damage and for the
necessary steps to be taken for the said purpose until the works have been handed over complete in all
respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the
materials, tools, plants, equipments and anything else lying on the Site during the progress of the work.
He shall be solely responsible for and shall take all reasonable and proper steps for protecting, securing,
lighting and watching, all places on or about the work and the Site which may be dangerous to any person
whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the regulations and/or
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the work or
with whose system the same are or will be connected. The Contractor shall pay and indemnify B.H.E.L
against any fees and charges payable under such Acts. Regulation and/or byelaws in respect of the work
and shall make and supply all drawings and plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:
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The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to
enable the contractor to set out the work. The Contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set out and executed. All
bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks whether put
in by B.H.E.L Authorities for the purpose of checking the Contractor’s work or in the nature of permanent
survey marks will during the tenure of the contract, be under the care of the Contractor who shall, at his
own expense, take all proper and reasonable precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident or due to any other
cause whatsoever, the same may, if deemed necessary, be replaced by the Engineer-in-charge at the
Contractor’s expense and the cost thereof deducted from any money then or thereafter becoming due to
the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to
those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or
chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:
All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.:
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics,
antiques and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to
receive the same.

Foundations:
The Contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

Covering-in Work:

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to
be permanently covered up or concealed, whether by earth or other means so that it can finally be
inspected or measured if necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the
Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:
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The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning of these conditions.

Day Work:
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each
pay week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and
returned to the contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge
specifying the description, quantities weight or measurement (as the case may be) of the articles
approved, reference will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior
to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination Should Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship
or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect)
whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may
have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the
work so specified in whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge may carry out the work by
other means at the risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period except as regards
workmanship which the Engineer-in-charge shall have previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for the execution
of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass
etc. and he shall be required to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said building or part thereof
in a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge.

Insurance:

The contractor shall within one month after the date of the acceptance of the contract, insure the work
against loss or damage to the contract works, temporary work and materials erected in performance of
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40.

the contract on “all risks” basis from the time of arrival on site until taken over by BHEL on completion of
the contract.

The cover shall also include wherever necessary the risks of testing including breakdown or explosion of
plant and machinery undergoing testing, trail and commissioning operations. The insurance shall also
specifically cover removal of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport charges, customs dues,
express freight, overtime charges, cost of erection, value of constructional plants and machinery,
removal of debris and escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the maintenance period. The
insurance shall also be extended to cover third party personal injury and property damage for a sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will be lodged with BHEL
together with receipts of premium for such insurance and the contractor shall maintain such policies in
force until the obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work
and may deduct the amount of premiums from any money that may become payable to the contractor or
may at his discretion refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however, absolve the contractor of
his responsibility for taking up the insurance. The contractor is, therefore, primarily responsible for taking
up the insurance in time.

Damage and loss to private property and injury to workmen:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer—in-
charge and pay compensation for any injury, loss or damage occasioned to any property or rights
whatever including property and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or purported execution of the
contract and further the contractor shall indemnify B.H.E.L, against all claims enforceable against B.H.E.L,
or any agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property, including all claims which
may arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against
B.H.E.L.

Completion:

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance with
the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials,
tools, plants, equipments, temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-
charge at the Contractor’s expense and/or before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work
as have been completed to the satisfaction of the Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste
materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to
take such action as it deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the
state thereof.
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The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance
period, where applicable.

41. \Compensation for Delay:
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work
and clear the site on or before the contracted or extended period of completion, he shall, without
prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains below that specified in
condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥ percent per week
Exceeding 6 months and not exceeding 2 years.

¢. Completion period (as originally-stipulated) -- atl percent per week

Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed the under noted percentage of the contract value or of the contract value of the item or
group of items of work for which a separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7% percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the

Contractor under this or any other contract with the B.H.E.L. Cor
THI

42. Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.

43. Breach of contract (or) Cancellation /Termination of contract:
In case of breach of contract (or) cancelaltion/termination of contract, wherever the value of
security instruments like performance bank guarantee/Security deposit available with BHEL
against the said contract is 10% of the contract value or more, such security instruments to the
extent of 10% contract value will be encashed. In case no security instruments are available or
the value of the security instruments available is less than 10% of the contract value, the 10%
of the contract value or the balance amount, as the case may be, will be recovered in all or any
of the following manners:

a. from dues available in the form of Bills payable to defaulted supplier against the same
contract.
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b. from the dues payable to defaulted supplier against other contracts in the same Region/Unit
/any other region/unit

c. In-case recoveries are not possible with any of the above available options, Legal action shall
be initiated for recovery against defaulted supplier.

Further, levy of liquidated damages, debarment, termination, de-scoping, short-closure, etc.,
will be applied as per provisions of the contract.”

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited,
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do or for having done or forborne to do a day act
in relation to the obtaining or execution of this or any other contract for BHEL service OR

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of Contract:
The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to
B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

a. Beinganindividual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order or orders for administration of his Estate made against him or shall take any
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or
make any conveyance or assignment of his effects of composition or arrangement for the benefit of
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors, OR

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager OR.

c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the Accepting Officer. OR
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d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

a) makes default in commencing the work within a reasonable time from the date of handing over of
the site and continue in that state after a reasonable notice from Engineer-in-charge, OR

b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended
date for completion, makes default in proceeding with the work, with due diligence and continue in
that state after a notice of seven days from Engineer-in-charge, OR

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing
with orders properly issued there under, (OR)

d) fails to complete the work order and items of work individual dates for completion and clear the site
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of
these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or
shall accrue thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work order
or items of work in default from the contract.

Termination of Contract for Death:
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting
Officer shall have the opinion of terminating the contract without compensation to the contractor.

Special Powers of Determination:

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing
of the fact to the Contractor who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including such additional
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. He shall also be
allowed a reasonable payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the Contractor have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and instructions, involving
any curtailment of the work as originally contemplated.

Fair Wage

a) The contractor shall pay not less than the “Fair Wage” to labourers engaged by him on the work.
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for
the work and where such wages have not been notified the wages prescribed by the Project
Manager/Engineer for the stations at which the work is done.

b) The Contractor shall not withstanding the provision of any contract to the contrary, cause to be paid

a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had been directly employed by him.
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c) In respect of labourers directly or indirectly employed on the work for the performance of the
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of periodical returns and all other
matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deductions made from his or their wages which are not justified
by the terms of the contract or non-observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made under the contract and for the
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractors.

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this Contract.

CHAPTER IV
VALUATION AND PAYMENT

50. Records and Measurements:

1. All items having a financial value shall be entered in the BHEL Measurement Book so that a
complete record is obtained of all works performed under the Contract. Buildings, etc., priced
in Schedule ‘A’ (Bill of quantities) of the contract as a unit lumpsum will be entered by number
at the unit lumpsum. Work carried out for agreed lumpsum will be described and similarly
recorded. Lumpsum omissions will be entered for deduction.

2. Work which fails to be measured in detail shall be measured physically, without reference to any
local custom that may obtain excepting where it may otherwise be directed in the tender
documents i.e In cases where detailed measurement is not possible, the work should be quantified
through physical measurements, without considering any prevailing local customs, except when
the tender documents specify otherwise. The measurements shall be taken jointly by any person
duly authorized on the part of the BHEL and by the Contractor as per interval or program fixed in
consultation with Engineer-in-Charge or his/her authorized representative. The Contractor shall,
without extra charge, provide assistance with appliance and other things necessary for recording
measurements/verification of measurements/re-checking of measurements if any. The Contractor
shall bear all the costs of recording /verification/re-checking of measurements of his work.

3. Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually agreed method
shall be followed.
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The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/her
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of checking and/or test checking measurement and shall
not cover up and place beyond reach of measurement any work without consent in writing of the
Engineer-in-Charge or his/her authorized representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and/or test checking measurements without such notice having been
given or the Engineer-in-Charge's consent being obtained in writing the same shall be uncovered
at the Contractor's expense, or in default thereof no payment or allowance shall be made for such
work or the materials with which the same was executed.

All measurements and levels recorded by the contractor or his authorized representative from time
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-
in-Charge or his/her authorized representative as per interval or program fixed in consultation with
Engineer-in-Charge or his/her authorized representative.

Measurement shall be restricted to that portion of work for which it is required to ascertain the
financial liability of BHEL under this contract.

It is also a term of this contract that checking and/or test checking the measurements/ levels of any
item of work in the measurement book and/or its payment in the interim, on account of final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or material to which
it relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

All such measurements and levels of work done during previous month shall be recorded by the
contractor and printed in pages of A-4 size as per the format of the department so that a complete
record is obtained of all the items of works executed under the contract during the said period.

Based on the above measurement sheets, contractor shall work out the financial value of the same
as per the agreed price schedule in a prescribed format and submit the same as an abstract.

The Measurement sheets and abstracts, of work done during previous month (along with soft copy
in MS-Excel in prescribed format) shall be computerized and submitted in triplicate through letter
of transmittal to the Engineer-in-charge by seventh day of succeeding month. One copy shall be
acknowledged & returned.

On submission of documents mentioned above, upon verification by the Engineer-in-charge and/or
his/her authorized representative, if any change is required, then the same shall be done by the
Engineer-in-charge and/or his/her authorized representative in the same under the dated initials
signature, name and designation of the person seeking the change in two copies of such
documents. All changes are to be finally authorized by the Engineer-in-Charge.
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Thereafter one copy of the corrected Measurement sheets & Abstract shall be sent by the Engineer-
in-charge to the contractor and the other copy shall be retained by the Engineer-in-charge in his
office. If there is no correction, the same shall be recorded by the Engineer-in-charge and sent to
the contractor.

The contractor shall then have to submit final Measurement sheets & abstract without any
corrections, in triplicate through letter of transmittal signed by the authorized signatory of the
contractor to the Engineer-in-Charge who shall get it cross checked from the already corrected
Measurement sheets & Abstract.

During submission of final Measurement sheets & abstract, the contractor shall have to submit GST
Complaint Invoice copies (5 Originals) in a prescribed format along with supporting documents
such as
a) Two copies of Statutory compliance details such as
I.  Attendance register,

.  Wage register,

Ill.  Bank statement as a proof for remitting wages to Labors/persons engaged,

IV.  ESI, PF & Bonus (both Employer and Employee contributions) amounts which are

to be remitted for total wages to be paid and respective challans

are to be produced along with invoices for all the respective Labors/persons
engaged in the contract for the particular service period.

b) Details of bought out items by contractor
¢) Quality documents as per Quality Assurance Plan

. Once the Engineer-in-charge is satisfied that all measurements and abstract are free from any

corrections, modifications, over-writings, and insertions etc., Final corrected measurements shall
be entered in the E-Measurement Book, the same shall be printed & pasted in BHEL Measurement
Book, signed and dated by both parties in such a manner that part of the signature appear on the
computer generated statement and part on the Measurement Book sheet.

If the contractor fails to submit the measurements along with abstract of measurements for the
work done continuously for two months, then the Engineer-In- charge shall get the executed work
measured ex-parte after giving a notice of seven working days to the contractor in writing either
through site order book or any other mode of correspondence. The ex-parte measurements so
undertaken by the Engineer-in-Charge shall be final and binding on the Contractor outside the
purview of Arbitration & reconciliation clause mentioned in the tender documents.

Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to minimum of
Rs 7500.00 per such two-monthly cycle of ex-parte measurement, shall be at the risk and cost of
the contractor and shall be recovered from his bill. A copy of such ex-parte measurements shall be
sent to the contractor for his record.

Upon the submission of the documents mentioned above and on completion of signing of BHEL
Measurement Book by the authorized signatory of the contractor, the contractor's invoice will
become eligible for payment processing.
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19. Payment shall be made by BHEL after effecting the recoveries due from the contractor. All
recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is obtained to
the contrary.

20.

51.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the
Section-In charge/Department head details of his claims for the work done by him up to and
including the previous month which are not covered by his Contract Agreement in any of the
following respects;

a)
b)
c)
d)

Deviation from the items and Specifications provided in the contract documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Iltems in respect of which rates have not been settled. contractor should, in addition furnish a
clear certificate to the effect that the claims submitted by him as aforesaid cover all his claim
and that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been awarded and which is not
covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for such
a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the

nearest analogous item of work in Contractor’s schedule bears to rate for the particular
analogous item of work in B.H.E.L Schedule of rates.
If a single appropriate analogous item of work is not available in both Schedule (Contractor’s
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous
group of items available in both the Schedules referred to i.e. in the same proportion as the total
tendered cost of that particular group of items (the sum of the products of the tendered rates
and the quantities for which orders are placed bears to the total cost of the same items and
quantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
contractor, i.e., in the same proportion as the total cost of all these items of work (the sum of
the products of the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding
on the parties.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived rates
shall be taken as the correct rate.

CONTRACTOR Page 69 of 69 ACCEPTING OFFICER



52.

53.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes regarding
the settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager

whose decision shall be final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of any material (not
being a material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is
increased or decreased by an Act of Legislature (Central or State) and/or any notification there under or
on account of new duties or levies such as octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of
such material or item a price which is higher or lower than the price of that material or item as prevailing
immediately before the passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and incase of decrease in price,
the B.H.E.L shall be entitled to a refund of the reduction price or the reduction in duty. Provided, however
no reimbursement or refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the excess over 10% provided
always that any such increase shall not be payable if, in the opinion of the Deputy Manager/Manager
(whose decision shall be final and conclusive) the increase is attributable to the delay in the execution of
the contract within the control of the contractor or that any such increase has become operative after
the contracted/or extended date of completion of the work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other documents
as are necessary to show the amount of any increase claimed or any reduction available and shall allow
inspection of the same by any duly authorized representative of the B.H.E.L and further shall at the
request of the Engineer-in-charge furnish for verification such other information of the Engineer-in-charge
may require.

The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices of any
such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is submitted
in pursuance to this condition together with all information relating thereto which he may be in a position

to supply.

Advances on Account:
No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole of
the work shall have been completed and a certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at intervals
of not less than one month or as otherwise provided for in the Contract Documents, counting from the
date on which order to commence work is given by Engineer-in-charge submit claims on B.H.E.L forms for
payment of advances on account of work done and of materials delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and passed by the Engineer-
in-charge subject a maximum of 90% of the value of the work actually executed to the satisfaction of the
Engineer-in-charge. The certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills,
100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which
are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required
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54.

55.

56.

57.

for incorporation in the work and which have reasonably been brought to the site in connection therewith
and are adequately stored and / or protected against damage by weather or other causes, but which have
not at the time of payment of the advance been incorporated in the work on furnishing a formal
hypothecation deed. Payment of such advances, however, shall be purely at the discretion of the Deputy
Manager/Senior Engineer provided always that payments shall not be made under these periodical
certificates in respect of perishable materials like lime, cement, timber, sand, kankar, etc., Any sums/due
from the Contractor on account of Tools and Plant, Stores or any other items provided by B.H.E.L shall be
deducted from the respective advances, the Engineer-in-charge shall from time to time certify the sums
payable to the contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge
supporting an advance payment shall itself be conclusive evidence that any work or materials to which it
relates are in accordance with the contract. All such intermediate payments shall be regarded as advances
against the final payment only and shall not be considered as an admission of the due performance of the
contract or any part there of in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-
in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or
affect the contract.

Final Bill:
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the
manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered
from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
Payment of Bills:

All payment to be made to the Contractor under this contract shall be by the National Electronic Funds
Transfer and/or RTGS Transfer mode by credit to mentioned Bank Account in the EFT form attached with
this qualification bid

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor
the same may be deducted from any sum then due or which at any time thereafter may become due to
the Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due
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58.

59.

as a result thereof in the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in
respect of all contracts on completion of work and after payment of final bill and the balance 50% on
expiry of the maintenance period, (described under clause 23) provided the contractor shall have
rendered a “No-Demand” Certificate. In case of works where maintenance period is not involved 100%
of the Security Deposit may be refunded after payment of final bill provided that the contractor shall have
rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General Manager of BHEL and
if ED is unable or unwilling to act, to the sole arbitration of some other person appointed by the ED /
General Manager, willing to act as such arbitrator. The cases referred to arbitration shall be other than
those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the
contract to be final and conclusive. There will be no objection if the arbitrator so appointed is an employee
of B.H.E.L and that he had to deal with the matters to which the contract relates and that in the course of
his duties as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each

such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.
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The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply the provisions
of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1°**January 1976 or
its amendments for arbitration shall be applicable.

CHAPTER V

60.BHEL CONTRACTOR'S LABOUR REGULATIONS

1. Definition:
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them.

a.

“Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor,
or by an agent on his behalf on a payment not exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking into consideration prevailing market rates for similar
employments in the neighborhood but shall not be less than the minimum rates of wages fixed under
the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing
labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of
the Chief Labour Commissioner’s Organization.

“Form” means a form appended to these Regulations.

2. Notice of Commencement:

The

Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the

Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge.

a)
b)
c)
d)
e)
f)
8)

(i)

Name and situation of the work.

Contractor’s name and address.

Particulars of the Department for which the work is undertaken.
Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be NINE hours.
The working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall
not spread over more than twelve hours on any day. When an adult worker is made to work for
more than NINE hours on any day or for more than FORTY-EIGHT hours in any week he shall in
respect of overtime work, be paid wages at double the ordinary rate of wages.
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(i)  Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified atleast TEN days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made which will result in the
worker working for more than ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given
a substituted rest day he shall be paid wages for the work done on the weekly rest day at the
overtime rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in clean and legible condition in consipicuous places on the works, notice in
English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the
hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such notices to the Inspecting
Officers and the Engineer-in-charge.

5. Fixation of Wage Periods:
The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall normally exceed one week.

6. Payment of Wages:
Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
orin both.

Wages of every worker employed on the contract shall be paid where the wage period is one week, within,
THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7™ day or 10t
day from the end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

(i) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the
work site within 48 hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in
progress.

7. Register of Workmen:
A register of workmen shall be maintained in the form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein within
THREE days of his employment.

8. Employment Card:
The Contractor shall issue an employment card in the Form appended to these regulations to each worker
on the day of work or entry into his employment. If a worker has already any such card with him issued by
the previous employer the contractor shall merely endorse that Employment Card with relevant entries. On
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termination of employment the Employment Card shall again be endorsed by the Contractor and returned
to the worker.

9. Register of Wages etc.:

(i)

(ii)

A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained
and kept at the work site or as near to it as possible.

A wage slip in the form appended to these regulations shall be issued to every worker employed by
the Contractor atleast a day prior to disbursement of wages.

10.Fines and Deductions which may be made from wages:

(i)

Wages of worker shall be paid to him without any deductions of any kind except the following:

(ii)

(iii)

(iv)

(v)

(vi)

a. Fines;

b. Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

d. Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
e. Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be made from
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that
wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall deemed to have been imposed on
the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list, approved by
the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine
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may be imposed on a workman and display it in good condition in a conspicuous place on the
work site.

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage or
loss in the Forms appended to these regulations which should be kept at the place of work.

11.Register of Accidents:
The Contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particulars:

Full particulars of the labourers who met with the accident.
Rates of Wages.
Sex
Age
Nature of accident and cause of accident.
Time and date of accident.
Date and time when admitted in hospital.
Date of discharge from the hospital.
Period of treatment and result of treatment.
Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.
. Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.
Remarks.

OS5 3 ~AT T SE A0 Q0T

12.Preservation of Registers:
The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be
preserved for 3 years after the date on which last entry is made therein.

13.Enforcement:
The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers,
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have
to be recovered from the contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct
such amounts from payments due to the contractor.

14.Disposal of amounts recovered from the Contractor:
The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from receipt
of a report from the Inspecting Officer except in cases where the contractor had made an appeal under
Regulation, 16 of these Regulations. In cases where there is an appeal, payments of workers, due would
be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date
of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

15.Welfare Fund:
All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed
to workers within the time—limit prescribed above, due to reasons such as where-about of workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept
under the custody of B.H.E.L for such benefit and welfare of workmen employed by contractors.

16.Appeal against decision of Inspecting Officer:
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Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

17.Representation of Parties:

i. A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an Officer of a registered trade union of which the said trade union is
affiliated or where the workman is not a member of any registered trade union, by an
Officer of a registered trade union connected with, or any other workmen employed in the
industry in which the worker is employed.

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is a member or by an officer
of a Federation of Associations of Contractors to which the said association is affiliated or where
the contractor is not a member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

18. Inspection of Books and other Documents:
The Contractor shall allow inspection of the Register and other documents prescribed under these
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time
and by the worker or his agent on receipt of due notice at a convenient time.

19. Interpretation etc.:
On any question as to the application, interpretation or effect of the Regulations the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

20.Amendments:
Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractor’s Labour
Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, based
on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision.

61.MODEL RULES FOR LABOUR WELFARE

1. Definition:
a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed.
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed.

2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory
Rules of the State in which the work is carried on. The appliances shall be kept in good order and, in large
work places, they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the works First Aid
posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall
be provided with one bed for every 250 employees.
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Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other workplaces, some conveyance facilities shall be kept
readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes,
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be
prescribed. For this purpose the relevant provisions of the Factory Rules of the State Government of the
area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense
and to standards and scales as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking. Where drinking water is obtained
from an intermittent public water supply each workplace shall be provided with storage where drinking
water shall be stored. Every water supply storage shall be at a distance of not less than 15 meters from
any latrine drain or other source of pollution. Where water has to be drawn from an existing well, which
is within such proximity of latrine drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be
provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men
and women. Such places shall be kept in clean and drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every
workplace latrines and urinals in an accessible place, and the accommodation, separately for each of
these, shall not be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
C) For additional persons 3 Per 100 or part thereof.

In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where
necessary.

. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in the
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6. Those
for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a woman shall
also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.
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8. Construction of Latrines:  Inside walls shall be constructed of masonry or other non-absorbent
material and shall be cement-washed inside and outside at least once a year. The dates of cement washing
shall be noted in a register maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for
proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator
approved by the local medical health and municipal or cantonment authorities. Alternatively local excreta
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to
effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or
employees on the Site. The Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

10.Provision of shelters during rest: At every workplace there shall be provided, free of cost, four suitable
sheds, two for meals and two others for rest, separately for use of men and women labour. Height of
each shelter shall not be less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.

11.Créches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided
at least one hut for use of children under the age of 6 years of such women. Huts shall not be constructed
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud
floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two ‘dais’ in attendance. Sanitary
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor shall provide at
least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed. Creche(s) shall be
properly maintained and necessary equipment like toys, etc. provided.

12.Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever
it is considered necessary.

13.Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the
works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and
at the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local
medical, health and municipal or cantonment authorities and at all times adopt such precautions as may
be necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared away, all rubbish

burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site
left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.
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14.Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been dug

by him.

15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer
nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of
failure on the part of the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as
are prescribed in the conditions.

62. TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE
CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years
of age.
2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,

comply with or cause to be complied with the following statutory provisions and rules and in regard to all
matters provided therein.

a)

The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

The Minimum Wages Act 1948 and the related Tamil Nadu Rules.
The Payment of Wages Act 1936 and the related Tamil Nadu Rules.
The Factories Act 1948 and the related Tamil Nadu Rules.

The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
The Employees State Insurance Act 1948.

The Workmen Compensation Act 1923.

The Industrial Disputes Act 1947.

The Payment of Bonus Act 1965.

BOCW Act. 1996 and rules of 1998, etc

and any other law or modifications to the above or to the Rules made thereunder from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information and getting a Code Number:

a)
b)
c)
d)
e)
f)

The Name of the Contractor

Nature of Contract Work

Period of work

Number of maximum labour employed by him on any one day

License No. & Date (Applicable in case of contractor employing 20 or more workers)
Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever they
call for information regarding contracts.
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The Contractor employing 20 or more workmen is required to obtain license from the authorities ( The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The license
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him or
in the event of contract being extended or renewed. The Contractor shall inform the licence number to
the BHEL Management before taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required
by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier
of the Factory and shall render all necessary assistance for the same.

WAGES

10.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages as
applicable under law from time to time.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus
Act 1965 for the total wages paid (i.e.) Payment of minimum wages .

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid (i.e.) Payment of minimum wages.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your
reference. Normally the revision will be with effect from 1st April of every year. Tenderers are
requested to quote their offer after taking into account of the above factor also.

FSI Minimum Basic | Minimum DA | Total Minimum
NE Category Wages per day per day Wages per day
. (in Rs.) (in Rs.) (in Rs.)

1 Unskilled Worker 258.50 288.31 546.81

2 | Semi-Skilled Worker 271.00 288.31 559.31

3 | Skilled Worker 278.50 28831 | 566.81

|4 | Supervisor 295.00 288.31 583.31

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within three days
from the end of wage period in case the wage period is one week or a fortnight and in all other cases
before 10 day of the following month.

All Payment of wages shall be made on working days at the work site and during the working time and on
date notified in advance. In case the work is completed before the expiry of the wage period final payment
shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned
by him shall be paid before the expiry of the second working day from the day on which his employment
is terminated.
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11.

12.

13.

14.

15.

16.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this behalf.
All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized representative
of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL with the following
certificate of the payment sheet “Certified that the amount shown in Column No........... has been paid to
the workmen concerned in my presence on ........... ] ST

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each
month in Form ‘A’.

A notice showing the wage period and the place and time of disbursement of wages shall be displayed at
the place of work and a copy to be sent to the Welfare Department by the Contractor under
acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment of
wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall be
displayed in Tamil and English in conspicuous places at the establishment and at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour
engaged for contract in this following form :

a) Serial Number

b) Location

) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

g) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17.

18.

19.

20.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and Tamil
Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines,

Register of Advances etc.,

The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act
1970 periodically to BHEL Management.
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21.

22.

23.

The Contractor shall without fail give up to date information in writing of the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming to
duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24.

25.

26.

27.

28.

29.

30.

31.

32.

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone
of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This
shall be intimated two days in advance before his workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any week
shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of
Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at his
own cost and shall ensure that his workmen wear / use such devices or equipment provided to them
while doing the work and there should not be any relaxation on this.

The Contractor shall give four paid National Holidays to his workers, viz., 26™ January, 1t May, 15 August
and 2" October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or
more in the Factory premises during a calendar year. This leave shall be allowed during the subsequent
calendar year at the rate of one day for every 20 days of work performed by the worker during the
previous calendar year. The worker whose services commences on a day other than the first of January
shall be entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had
worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar year. This leave
will be admissible only during the subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00
A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the
Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour Rules
1975.

NOTICE OF ACCIDENTS

33.

Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill
injury report and submit the Engineer in charge immediately and ensure the compliances of ESI /
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register
of accident as per the Act.
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34.

The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
policy from General Insurance Corporation of India before actually starting the work of contract. The
insurance coverage should be for the entire period of Contract. The Contract shall comply with the
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the
provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

35.

36.

37.

38.

39.

40.

41.

42.

43.

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act
and produce to BHEL such Registration Number / Enrolment Number before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be
contributed by the Contractor. Contributions recovered from employee and contribution made by the
contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act
1952 and accordingly produce to the BHEL Management the registration / enrolment number before
awarding of contract work. As per the existing provisions every worker shall be entitled and required to
become a member of the fund. The employee’s contribution payable at present is 12% of wages which
will be recovered by the contractor from the wages of his workmen and the contractor should pay equal
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be
decided from time to time. It will be the responsibility of the contractor to ensure such contribution
payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the scheme
from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a statement showing
the amount of contribution payable / paid for employees engaged by him or through him and shall also
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of the
ESI Act and PF as well as the schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may
become due to the Contractor under this contract or under any other contract or from his security
deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from security deposit, the
contractor shall immediately thereafter pay such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under
this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any
law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the
same, BHEL will be entitled to recover the same from the contractor / sub-contractor.
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44,

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not in
any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

4)
5)
6)
7)
8)

Form ‘A’ - Payment Certificate

Form IV - Application for License

Form XIll - Register of Workmen employed by contractor
Form XIV - Employment Card

Form XV - Service Certificate

Form XVI - Muster Roll

Form XVII - Register of wages

Form XIX - Wage slip

45. Payment to employees engaged by the contractor:

1.

The Contractor shall remain liable for the payment of all wages and other payments in
connection with the employees engaged by him and with regard to the work.

The Contractor shall comply with the applicable provisions of Payment of Wages Act-1936,
Minimum Wages Act- 1948, Employees Liability Act-1938, Employees9 Compensation Act-1923,
Payment of Bonus, EPF and Miscellaneous Provisions Act-1952, Employees State Insurance
Act-1948 and other relevant Acts and rules framed, thereunder from time to time.

Contractor shall be responsible for making payment of wages within 7days from the last day of
wage period and shall obtain the signature at the end of entries in the wage register from area in-
charge of contract operating department. If the 7th days falls on Sunday or holiday the payment
should be made on the previous working day

Contract labours has to sign the filled in wage register in front of the area in-charge of
contract operating department and area in-charge should certify the wage register for payment
to the Contract labours only after signed by all the contract labours in filled wage register.

Contractor shall have/ obtain license under the Contract Labour (Regulation and Abolition) Act-
1970.

Contractor should ensure that at least the prevailing minimum wages, as per the rules of
Government of Tamil Nadu, which are applicable to General Engineering and Fabrication
Industry and BHEL9s additional wages, inclusive of bonus after remitting PF & ESI contributions,
are paid to his employees only in their respective nationalized bank accounts by means of NEFT/
RTGS/ IMPS.

Any changes should be informed to the executive in-charge of Contract execution department
before engaging them along with the details.

While submitting the bills, the contractor should submit a proof of payment made to employees
only through nationalized bank, along with PF and ESI contribution challans to Welfare Section
every month for effecting payment by BHEL. Otherwise, payment to the bills will not be processed.

In addition, the contractor has to submit wage register as a proof for payment of Minimum wages
as perprevailing acts, for getting payment from BHEL.
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7. The contractor shall remit the salary/wages of their workmen ONLY through nationalized Bank,
directly to the salary/savings account of the employee concerned. Monthly clearance will be
given in respect of those contractors, only if the salary/wages to the workmen concerned
has been remitted. The relevant Bank statement/proof of payment should be produced along
with PF and ESI challans every month.

If the Contractor employs more than twenty employees, he has to obtain License to this
effect from the Factory Inspectorate and renew the same periodically.

8. The Contractor should follow and comply with Minimum Wages, ESI, PF, Bonus, Group Insurance
and other statutory regulations as stipulated in Factories Act and other applicable State / Central
Governments' rules & regulations.

9. Each contract employees must have his own PF and ESI Codes and comply with the relevant Acts.
10. The Contract workers should be fully aware of safety measures and observe all safety precautions
during work. The Contractor should also make his own arrangements to provide requisite safety
devices to the workers, based on the nature of work. Any accident / incident occurring to his
workers in Company’s premises should be reported in writing by the Contractor to Safety,
Welfare and Line Executive concerned.

11. Contractor shall maintain proper records of PF, EDLI, Pension, ESI contribution, administrative
charges etc., wherever applicable and shall produce proof of deductions as well as remittances.
Contractor shall issue wage slips to his employees. Indicative lists as follows, which shall be

maintained neatly, completely and legibly for inspection by various statutory authorities and the
company officials even at short notice:

(a) Form XIII

Register of Workmen employed by contractor (Rule 75)

(b) Form XIV

Employment card issued by contractor (rule 76)

(c) Form XVI

Muster Roll (Rule 78(1) (a) (i)

(d) Form XVII

Register of Wages (Rule 78(1) (a) (i)

(e) Form XVIII

Register of wages-cum Muster Roll (in case of weekly Payment)

(f) From XIX

Wage Slip (Rule 78) (b)

(g) Form XX

Register of deduction for damages of loss (Rule (78) (1) (a) (ii)

(h) Form XXI

Register of files (Rule 78) (1) (a) (ii)

(i) Form XXII

Register of advance (Rule 78) (1) (a) (ii)

(j) Form XXIII

Register of overtime (Rule 78) (1) (a) (iii)

(k) Form XXIV

Return to be sent by the contractor to licensing officer (Rule 82)

applicable to him.

(I) any other records/registers required to be maintained by the contractors under statutory provisions
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46. Documents Required to obtain new ID Cards for contract workmen:
The contractor shall follow norms of BHEL security system for movement of men & material including bio-
metric system & materials within the complex. Contractor has to submit the following documents to
obtain new ID Cards for contract workmen.

S.No | Document
Description
1 Bio-data form for Bio-data form for Contract Workman should be submitted duly
Contract Workman signed by contractor and contract labour in prescribed format
attached in the following page.
2 E-pehchan Card The existing wage limit for coverage under the ESI Act
effective from 01.01.2017 is Rs.21,000/- per month
(Rs.25,000/- per month in the case of Persons with Disability).
Contract workmen covered under the Act needs to produce the
E-pehchan Card. the contractors establishment must be
indicated as current employer in e-pehchan.If the workman
draws the wage / salary above the ceiling limit, undertaking
letter should be produced by the contractor and workman. copy
of payslip / appointment order required
3 PF / Universal Account | Universal Account Number of the individual to remit the EPF
Number amount in EPF portal
4 Passport size Photo —1 | The passport size photograph of the individual should be in
No colour & legible pixels in the size of 3.5cm X 4.5 cm
5 Copy of Bank Pass Book | Copy of Bank Pass Book of the contract workman which will be
used for making payment of wages
6 Copy of Aadhar Card Copy of Aadhar of the contract workman should be submitted
with self attestation
7 Police Verification Police Verification Report of the individual needs to be submit
Report who is newly joining in tiruchirappalli complex as a contract
workman. The PVR must be recent one (i.e. not older than 3
months at the time of application submitted).
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After submission of above documents, Fingerprint needs to be captured.

BIO DATA OF CONTRACT WORKMEN (Please fill the form in block letters only)

CTR NO

CONTRACTOR NAME

VENDOR CODE

GATE ENTRY

WORKER ID NO

WORKER NAME

FATHER / HUSBAND NAME

CATOGORY SKILLED SERAEID UN SKILLED SuP
DATE OF BIRTH (DDMMYYYY)

BELOW SSLC SSLC ITI
QUALIFICATION

DIPLOMA DEGREE PG
COMMUNITY oc OBC sC ST
GENDER M| F
NATIONALITY
RELEGION MOBILE NO
BLOOD GROUP
MARITAL STATUS MA';R'E UN MARRIED | WIDOW(ER) DIVORCED
ESIC NO
PF NO
UAN NO
AADHAR CARD NO
BANK ACC NO
BANK NAME
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BANK BRANCH

IFSC CODE

IDENTIFICATION MARK - |

IDENTIFICATION MARK - I

NAME RELATIONSHIP DOB
NOMINEE DETAILS
WORK ORDER NO
CONTRACT PERIOD TO
CONTRACT VALUE
CONRTACT TYPE WORKS CONTRACT MANPOWER CONTRACT
SKILLE SEMI
SUP D SKILLED UN SKILLED | TOTAL
TOTAL NO OF WORKERS AS PER WO
SKILLE SEMI
SUP D SKILLED UN SKILLED | TOTAL
TOTAL NO OF CARDS RECEIVED
LABOUR LICENCE OBTAINED YES NO NOT APPLICABLE
EXPIRY DATE OF LABOUR LICENCE
IF NOT OBTAINED, WHEHER UNDERTAKING YES(Undertaking
GIVEN BY CONTRACTOR FOR OBTAINING letter in original is NO NOT APPLICABLE
LABOUR LICENCE enclosed)
PRESENT ADDRESS PERMENANT ADDRESS

| Declare that the information given above is true to the

best of my knowledge

CONTRACTOR'S SIGN WITH SEAL

SIGNATURE OF CONT. WORKMAN

REMARKS

APPROVED

NOT APPROVED

SIGNATURE / CONTRACT CELL

CONTRACTOR
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47.

Biometric Entry/Exit System for Contract Workmen:
1. The Entry/Exit of the employees engaged by contractor is to be regulated only through Biometric system.
2. The contractor should arrange photo coverage for all his/her employees within the above stipulated time.

3. The contractor has to submit FORM-I for all his/her contract employees. All the particulars required in
FORM-I are to be provided by the contractor without fail.

4. Every employee of the Contractor shall be provided with Employment Card as per Form XIV (as per Rule
76 of the Contract Labour (Central) Rules, 1971 and the contractor shall instruct its employees to carry
the Employment Card as well as Entry Card without fail, while entering/exiting factory.

5. The contractor should educate his employees in registering the attendance through the system.

6. Whenever a contract employee migrates or leaves service of the contractor, the contractor has to
surrender the biometric card of the particular employee to Contract Cell with immediate effect, without
fail.

7. 0On completion of the work, the contractor has to surrender all the biometric entry cards issued to its
employees immediately to the contract cell. Otherwise, an amount of Rs.200/- per card will be
deducted from the final bill/Performance Security of the contractor.

8. If any contract employee lose his/her entry card, the contractor shall arrange a duplicate entry card
for the employee by paying an amount of Rs.200/-.

9. The Contractor is totally responsible for the biometric cards issued to his/her employee.
10. The Contractor has to indemnify BHEL for all the damages and losses caused by his/her employees.

63.B.H.E.L SAFETY CODE
See Condition-20

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from
the
ground, or from solid construction except such short period of work as can be done safely from ladders.
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended
from an overhead support or erected with stationary support, shall have a guard rail properly
attached, bolted, braced and otherwise secured atleast 1 meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3.  Working platform, gangways, and stairways shall be so constructed that they do not sag unduly
or unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above
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ground level or floor level, it shall be closely bordered have adequate width and be suitably
fenced, as described in 2 above

4. Every opening in floor of a building or in a working platform shall be provided with suitable
means to prevent fall of persons or materials by providing suitable fencing or railing with a
minimum height of 1 meter.

5. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and
including 3 metres in length. For longer ladders this width shall be increased by atleast 6 mm
for each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound
to bear expenses of defence of every suit action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person or which may with the
consent of the Contractor be paid to compromise any claim by any such person.

6. Excavation and Trenching:
All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each
30 m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1 metre above
surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.
Cutting shall be from top to bottom. Under no circumstances shall undermining or undercutting be done.

7. Demolition: Before any demolition work is commenced and also during the process of the
work:

a) Allroads and open areas adjacent to the work site shall either be closed or suitably protected:

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by
the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion,
or flooding. No floor, roof, or other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge

shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate
use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be
provided with protective footwear and protective gloves.

b. Those engaged in handling any material which is injurious to the eye shall be provided with
protective goggles.

c. Those engaged in welding works shall be provided with welder’s protective eye-shields.
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d. Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use, the Contractor shall
ensure that manhole covers are opened and manholes are ventilated atleast for an hour before
workers are allowed to get into them. Manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of painting
with products containing lead in any form. Whenever men above the age of 18 are employed
on the work of lead painting, the following precautions shall be taken:

i No paint containing lead or lead products shall be used except in the form of paste or ready-made
paint.

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray
or a surface having lead paint is dry rubbed and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided
to enable working-painters to wash during on cessation of work.

9. When work is done near any place where there is risk of drowning, all necessary equipment
shall be

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall
conform to the following:

These shall be of good mechanical construction, sound material and adequate strength and free
from defects and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used
in hoisting or lowering or as means of suspension, safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall have the safe working load plainly
marked there on, In case of a hoisting machine having a variable safe working load, each safe working
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As

regards contractor’s machine the Contractor shall notify safe working load of each machine to the
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-Charge.
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11.

12.

13.

14.

15.

16.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient safeguards; hoisting appliances shall be provided with such
means as will reduce to the minimum risk of accidental descent of load. Adequate precautions
shall be taken to reduce to the minimum risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and boots, as may
be necessary shall be provided. Workers shall not wear any rings, watches carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display on a notice
board at a prominent place at the work spot. Persons responsible for ensuring compliance with
the Safety Code shall be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour
Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.

NON COMPLIANCE OF SAFETY RULES

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED
SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON THE SUBCONTRACTOR AS
UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED

SN Violation of Safety Norms Fine (in Rs)
01 Not Wearing Safety Helmet 200/- *

02. Not wearing Safety Belt or not anchoring life line 500/-*

03 Not wearing safety shoe 200/-*

04 Not keeping gas cylinders vertically 200/-

05 Not using flash back arrestors 100/-

06 Not wearing gloves 50/- *

07. Grinding Without Goggles 50/- *

08. Not using 24 V Supply For Internal Work 500/-

09. Electrical Plugs Not used for hand Machine 100/-

10. Not Slinging properly 200/-

11. Using Damaged Sling 200/-

12. Lifting Cylinders Without Cage 500/-

13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-

Insulated Property.
14, Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously | 500/-
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17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, 1000/-
Lifting activity, Hot work-each person/case)
Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous
penalty. Date of “Repeated violation” will be counted from subsequent days.

#: For repeated fatal incident in the same Unit incremental penalty to be imposed. The subcontractor
will pay 2 times the penalty compared to previously paid in case there are repeated cases of fatal
incidents under the same subcontractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The
decision of BHEL engineer is final on the above. The amount will be deducted from running bills of
the subcontractor. The amount collected above will be utilized for giving award to the employees
who could avoid incident by following safety rules. Also the amount will be spent for purchasing the
safety appliances and supporting the safety activity at site.

17 . Compensation Clause:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss

of life / permanent disability due to an accident which is attributable to the negligence of contractor,

agency or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing/operation and works
incidental thereto at BHEL factories/offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul,
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works/during working at BHEL Units/Officers/townships and
premises/Project sites

c¢) Compensation in respect of each of the victims:
(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs

10,00,000/- (Rs Ten lakh)

(ii) In the event of others permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement
under the proviso to section 2 (I) of the Employee’s Compensation Act,1923"
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i. Name and address of the Contractor

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work

v. Duration of the Contract

Sl. Name and surname Age & Father’'s/ Nature Permanent/ Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’s / Husband’s Name
iii Address
iv Age or Date of birth
v Identification mark
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name
Full address of Dependents

(Specify Village, Dist., and State

SI. Name & Address of Particulars of Total period  Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description ofemployed worked should be worker. Parti- by the
work done from........... specified). culars Worker
{ o U ) of during
unitin the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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10.

ii. Place

FORM OF WAGE SLIP

(Regulation-9)

Name of the Contractor

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.

Dates on which overtime worked

Overtime Wages.

Gross Wages payable.

Total deductions (indicating nature of deductions)

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES (Regulations No.10 vii)

Sl. Name Father's/  Sex Nature Whether Rate of Date and Date on Remarks
No. Husband’s and workmen  wages amount which fine
name date of showed of fine realised

the cause imposed

offence against

for which  fine

fine or not, if

imposed so,

enter date
1 2 3 4 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation —9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

b. Nature of the Contract and location of the work

a.

Duration of the Contract
d. Wage period

C.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS

Regulation No 10 (vii)

SI. No Name Father's/ Sex Departm  Damage Whether  Date & Number Date on Remarks
Husband’ ent or loss worked amount of Instal-  which
S caused showed of ment, if total
Name with date cause deductio any amount
against n realised
deductio  imposed
n
if so,
enter
date
1 2 3 4 5 6 7 8 9 10 11
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Vi.
Vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

XVi.
Xvii.
xviii.
XiX.

XX.

XXi.

XXii.

GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION
The following safety measures should be strictly adhered to during execution of works at sites.

Providing the working platform with toe board and handrail for continuous working at heights.

Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are corrosive.
Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never be
rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work permit.
Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at
appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing etc.,
of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given in the code

of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to scrupulously
adhere to the safety regulations, safety precautions and measurers. Any violation thereof will invite punitive action
being taken against them. Also contractors with frequent violations of safety regulations will not be entrusted with
further work in this organization.

CONTRACTOR Page 101 0f 101 ACCEPTING OFFICER



SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

LN WU

o N WU;

9.

10.
11.
12.
13.

Iv.

VEHICLE

Vehicles carrying material should have proper registration documents and must be produced on demand
by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

MOVEMENT OF VEHICLE

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty license and produce on demand by the Security Staff.
Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank
should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle should
proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular traffic.

No person other than driver should be allowed to sit or stand on the prime mover or trailer.

The vehicle should pass only through the approved routes. Short cuts should be forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.

SHIPPING

Strong side supports should be provided on both sides of the trailer. The side supports should be fixed
in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials should be good enough
to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be heaped together or
dumped over the chassis.

The loaded materials should be fastened tightly with “‘WIRE ROPE’. Manila rope or coir rope should not
at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge of the
job and wire rope in order to avoid cut in the wire rope.

There must be minimum two fastenings and it should be more in case of lengthier loads.

The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.

The wire rope ends should be clamped with ‘U’ clamps.

The load on the truck should not be beyond its standard capacity. The carrying capacity must be clearly
marked on the trailer also.

The loose pieces should be bundled before loading on the truck.

There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

The load should not be over hanging more than 3 ft. from the end of the body.

The materials should not be stacked too high to avoid hitting against live electric lines.

While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

GENERAL:

The vehicles should not be moved directly inside the production building in case the materials are to be unloaded
there. But the vehicle should be parked outside the building and the driver should ascertain the passage as well
as the unloading points with the help of shop officials. This will avoid the congestion of blocking of traffic in the
gangway.
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BHEL-Trichy : Contractor Safety Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone
no. etc.

2. The contractors not to employ people whose age is below 18 years.
3. HR/Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made
available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to
day working,.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.

3. For ongoing contracts the contractors has to identify the persons to be trained
within a period of 2 weeks.

4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

I11. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,
(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress
must be avoided. (A shirt over saree /chudithar is a must).

3. Normal shoes are acceptable for office area work only.
4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses

used by contract employees for uniformity and easy identification of the contract
workers,

CONTRACTOR SEAL & SIGN Page 103 of 103 ACCEPTING OFFICER



IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
available already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,
electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions

SI No | Works Instruction

1 Construction, erection & | The contract workers employed shall have sufficient
Commission of new and | job knowledge shall follow the procedures and dress
modification of existing | code
civil structure

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net efc.

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,
PG and acetylene plant remove all flammable materials. Get help from fire

\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc.
Remove all loose material
6 Excavation and Blasting. | Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

7 Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper
cellars, furnace ducts breathing apparatus to be used. Only experienced

people shall be allowed to carry out the work at
cellars/confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in

factory premises.

11. Procedure given by user departments for spray painting, brush painting and

dip painting should be followed. Paint sludge removal, empty tin removals etc.

are to be periodically carried out and sent to disposal stores.
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BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

C. Painti{\g Contractors:
1. Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.
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BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor.

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver's cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes.

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to
cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

1. Wo}king at height- Vertigo test

2. Mobile crane operator- Vision test, audiometric test

3. Vehicle drivers- Vision test, audiometric test

4. Shot blasting operations- Lung function test, audiometric test
5. Canteen employees- Dermatitis

6. Jack hammering- Lung function test, audiometric test

7. Sewage cleaning- Lung function test,

8. Electro-plating- Skin and respiratory tract

9. Grinding - Lung function test, audiometric test

10. Spray painting - Skin and respiratory tract

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

Welding - Welding Shield and goggles

Gas cutting - Aprons, Gas cutting goggles

Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical

11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.

YO Q0T GV, I Q0D R
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BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driying/operation of Crane/jumbo/ Fork lift etc by unauthorized persons.

9. Unauthorized operation/driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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CHECK FOR HEALTH PERFORMANCE

Sl E
Activity Hazard xposure Check for Periodicity
No. Consequence
C t Emissi f Dust
1 9ncre e- mlss‘|on orbus 1 Lung function OnceinaYear
Dismantling & Noise
Emissi f Dust
2 | Concrete Mixing mlss.|on orbus 1 Lung function OnceinaYear
& Noise
Emissi f Dust L & throat
3 | Painting mission ot Bus 1 ung. roa OnceinaYear
& fumes function
Emission of fumes
and gas. Eyes & Lun
4 | Cutting & Welding & . 3 ¥ . ung Oncein a Year
Exposure to Live function
wire
5 | Working on AC sheets Emission of Dust 3 Lung function Oncein a Year
6 | Sweeping of Roads Emission of Dust 2 Lung function Oncein aYear
Collection and disposal of Foul sm.el.l & Lung function .
7 . susceptibility to 3 and Oncein a Year
Sanitary waste S
decease. skin irritation
Handling of Oxygen & Throat
8 ne .xyg Leakage of gas 4 o Once in a Year
Acetylene Cylinders irritation
Exposure to
9 | Cleaning of Manholes XP 8 4 Suffocation Oncein a Year
poisonous gas
leani f i
10 Cleaning o Emission of Dust 1 Su.ffc.)ca?tm.n & Oncein aYear
Overhead tank skin irritation
NOTE: Exposure Consequence
1.Slightly harmful
2. Harmful
3.Very harmful
4. Extremely harmful
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PART - B _ PRICE BID

SCHEDULE ‘A’

LIST OF WORKS AND PRICES

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. They are
given as a guide for the purpose of tendering only and are liable to variation and alteration of the Competent
Authority. The work under each item as executed shall be measured and priced at the corresponding rate quoted
by the contractor in the BILL OF QUANTITIES

BILL OF QUANTITIES

SI. No. Appx. Qty.

Description of Rate (Both in Unit fig Amount
work TNBP No. & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID

1.

‘SCHEDULE B’

The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard if specified
in the BOQ and specifications.

Sl. No. DESCRIPTION PLACE OF ISSUE

1

NIL

It will be the responsibility of the Contractor to submit his demands for the above stores in writing
atleast seven days in advance of the actual requirement.

Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be issued
by BHEL which are not available at the time of indenting by the contractor may be supplied by BHEL
after necessary procurement. The contractor shall not be entitled to any claim of compensation for delay
in the supply of stores by BHEL under any circumstances.

The materials will be issued only during the working hours of the BHEL Stores Department (8.00 a.m. to
4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon as they
are issued to him.

The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost of
all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne by the
Contractor.

The contractor shall from time to time render proper account of all materials issued to him by BHEL. If
he fails to do so, no further issue of materials will be made to him and he will be held responsible for
any delay in the execution of the work which may occur on this account.

Where Roof & side Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other
items are issued free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to any part or whole of the items issued to him as above. All wastage within the
premises limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess
wastage will be charged for at punitive rates which will be 100% higher than the issue rates.

All surplus materials in good condition which are not returned to the BHEL Stores and quantities of
materials consumed in excess of the max. permissible limit as fixed by BHEL shall be charged for at
punitive rates.

The decision of the Engineer-in-charge as to the extent to which materials have been rendered surplus
or consumed in excess of the actual requirements shall be final and conclusive and binding on the
contractor.
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SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

Details of Hire Charges

SI. No. Qty. Particulars BHEL Crew Per unit Place of Issue Remarks
Supplied Per Day
................................... Niloosereeeieeeeeee e,
a. Machineries shall not be operated over time without the written permission of the Engineer-in-
charge.
b. All Coolies, Watermen etc., required shall be arranged by the contractor at his own expense.
SCHEDULE ‘D’

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract.

SL. No. DRAWING NUMBER DESCRIPTION
1 NIL NIL
SCHEDULE ‘E’
LEAD STATEMENT
SI. No. Name of Material Name of Source Lead Particulars
1 NIL
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BILL OF QUANTITIES

(No rate shall be written here. Quote based on this BOQ should be given online in xl-format, only in eProcurement portal)
Name of work: Rewiring to occupied & vacant Quarters in Township BHEL Trichy.

S.NO

DESCRIPTION OF WORK

UNIT

Qunatity

Rate (Rs)

Amount (Rs)

1

Assisting the departmental electricians or persons identified, by
deploying electricians <(>&<)> helpers in all calender days, for
attending the day to day electrical complaints in all quarters, public
buildings, hospital etc. in Township including all preventive and
maintenance works that comprise of following activities. Attending
to the fuse off call works, coordination with EB for rectification and
completion by extending assistance whenever required. Renewal of
rewirable / HRC fuses in cut -outs, main switches and distribution
boards. Checking all the connecting terminals between meter to
distribution board and to give direct connections in case of any
burnt out items or replace the same as per requirement.
NOTE:

1. The contractor is required to assist and attend all the complaints.
Contractor should have EB license. The contractor has to deploy
sufficient manpower which works out to minimum, 9 Electricians
and 4 Helpers per day in all calender day who shall have to be
deployed in round the clock shifts as instructed by Engineer In
Charge. If required,the contractor has to additional qualified
electricians and helpers to assist and liquidate all the complaints
then and there. All Electricians should have valid 'B' certificate
issued by Govt . and should be produced for verification.

Month

2,24,283.66

4,48,567.32
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S.NO

DESCRIPTION OF WORK

UNIT Qunatity

Rate (Rs)

Amount (Rs)

2. All the materials, spares, consumables etc. will be supplied by
BHEL at stores at free of cost.
3. All the tools required for the work will have to be arranged by
the contractor.

4. The Electricians and helpers has to do the work round the clock
i.e., 24 Hours a day shift timings are 08.00 to 16.30, 06.00 to 14.00,
14.00 to 22.00 and 22.00 to 06.00 Hrs.

5. The contractor is required to carry out work in the shifts as
required by the Engineer -in-charge. FOC, emergency complaints,
urgent works etc.
are to be attended to immediately without any time limit and also
on Sundays and other holidays.

6. If no work is done on any working day or Sunday or holiday
where complaints are pending, recovery will be made on pro-rata
basis plus 10%.

7. Contractor is required to return the complaint forms
immediately on completion of the complaints, duly signed by the
occupants / users
and by the contractor representative.

8. For non-deployment of required unskilled labor /Electrician,
recovery will be made on pro -rata basis plus 10% of the prevailing
minimum wages rate per person of respective category.

9. The above list is not exhaustive but only indicative and the
contractor is also required to carry out the activities not specifically
mentioned here but require for the general electrical maintenance
of the buildings / better upkeep of the complex."
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S.NO

DESCRIPTION OF WORK

UNIT

Qunatity

Rate (Rs)

Amount (Rs)

Cutting the tree branches touching on LT/HT Power lines,Street
Lights etc. in Kailsapuram, Kamarajapuram,Nehrunagar, Vengur,
Puthapuram and Keelamullaikudiand also reservoir. Cut down
branches,leaves,twigs etc are to be disposed nearby witnin 50
meters as per the instructions

of Engineer In Charge Two Labours should be provided in 9.00 AM
to 5.30 PM shift on all BHEL working days and if any emergency
requires there must be man power to be provided. All required
tools is in the scope of Contractor.

Month

31,464.34

62,928.68

TOTAL

X 5,11,496.00

Note:

1. Mentioned rates excludes GST % and BOCW cess %.
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