BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (Township)

Dt. 01-02-23
To

The Tenderer

Dear Sirs,

Sub: Maintenance of Electrical Installation in Qtrs. and Public Buildings and in BHEL, Township, Trichy-
14, Maintenance of Street Lights in Kailasapuram Township, Nehru Nagar, Reservoir, Vengur and

Puthapuram etc and Rewinding of Ceiling Fans and Motors in Township, Reservoir, Vengur, Puthapuram and
Keelamullaikudi, etc

Ref: Tender Schedule No. CT-TS-13-22-23

*okkkk

Please find enclosed / attached non-transferable tender document containing

Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract,
Norms for Qualification and Qualification Pro form, Bill of Quantities to offer your most competitive rates for all
the items.

TENDERS must be submitted electronically by logging to e-procurement portal https://eprocurebhel.co.in
Physical submission of tender shall not be accepted.

EMD:

EMD may be submitted in the form of

(i)  Electronic Fund Transfer credited in BHEL account (before Tender opening) or

(ii) Demand Draft (DD) in favour of BHEL Trichy or

(iii) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the
Companies Act

(FDR should be in the name of the Contractor, A/c BHEL and affix one rupee (Rs.1/-) revenue stamp
& sign on back side of FDR, In case, the same discharged FDR submitting second time as EMD “A
Lien-Confirmation letter” issued from Bank must be submitted along with FDR). For vendors who
are unsuccessful in the tender, who submitted FDR, it will be returned in person only.

In case of offline payments, the hardcopies of EMD documents i.e. DD/FDR is to be submitted to
Manager / Civil / Planning/Civil Township office, BHEL, Trichy-14 before tender opening and the soft-
copies to be uploaded at the time of online bid submission, otherwise the tender will be summarily
rejected.

Bidder should arrange for the EMD as specified in the tender. The original EMD should be

posted/couriered/given in person in a sealed cover super scribing “Name of Work” “Tender Schedule
Number & date” to the Tender Inviting Authority, within the bid submission date and time for the tender.
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NOTE: - EMD waiver not applicable for MSE / NSIC / SSI vendors for this tender (Hence, vendors
should furnish EMD of specified amount without which their bids will not be considered).

The completed qualification bid, Price Bid, Special Conditons of Contract and Standard conditions of
Contract along with required documents and EMD of Rs.1,01,310.00 /-shall be uploaded in e-procurement
portal on or before 13-02-2023 @ 10:00 Hrs. The qualification bid will be opened on 13-02-2023
@14:00 hrs. through e-procurement portal. In case of opening day falls on holiday or happened to be
declared as a holiday, the receipt and opening of the tender shall automatically fall on the same timing of
the next working day. Date and time of opening of the Price Bid shall be intimated only to the bidders those
who have qualified after evaluation of the qualification bid.

Thanking you,

Yours faithfully
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

Manager

CIVIL / Planning

Civil Township office
BHEL, Trichy - 620 014.
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Bharat Heavy Electricals Limited
High Pressure Boiler Plant - Tiruchirappalli - 620 014.

Civil Engineering Department

Part - I TECHNO COMMERCIAL BID (QB)

SECTION 1 - NOTICE INVITING E-TENDER

1. | Tender Schedule No. CT-TS-13-22-23
2 | Tender Type Open Tender (e-Tender)
Maintenance of Electrical Installation in Qtrs. and Public Buildings and in
BHEL, Township, Trichy-14, Maintenance of Street Lights in Kailasapuram
3. | Name of Work Township, Nehru Nagar, Reservoir, Vengur and Puthapuram etc and
Rewinding of Ceiling Fans and Motors in Township, Reservoir, Vengur,
Puthapuram and Keelamullaikudi, etc
4. | Location of Work BHEL - Trichy Complex
Contract Value Rs. 5065498.87+ Applicable GST
6. | Period of Contract 15 (Fifteen) Months from the date of award of contract
6a | Maintenance period 6 (Six) months
a) Rs. 1,01,310.00 EMD will not be waived off for MSE / NSIC / SSI
vendors on submission of valid Documents.
b) EMD shall be paid preferably in the NEFT form (Ref. Annex-A1 and the
SBI-e-collect receipt shall be uploaded along with tender documents) and
7 EMD EMD taken other than NEFT mode (DD/FDR) should be forwarded in
' original, physically / couriered to Civil / Factory / Planning / 53 Bldg.
BHEL, Trichy-14 on or before tender submission deadline. The scanned
copy of the same should be uploaded in eProcurement site. Failing to
adhere to the above, will make the bid liable for rejection.
c) For more details regarding EMD, please refer Section - 3
8. | Reverse auction Reverse auction is applicable to this tender.
No splitting of work.
9. | SRENTHANGIORWOIRE The entire work will be awarded to L1 vendor only
10. | Tender document Details Qualification Bid: Pages 1 to 133 ; Price Bid: Pages 124 to 134
No Physical submission of tender, Tender only to be submitted
11. | Mode of submission of offer electronically by logging to  e-procurement portal
https://eprocurebhel.co.in
Last Date for Receipt of
12. p 13.02.2023 / 10:00 Hrs.
Tender
Date of Techno Commercial
13. . . 13.02.2023 / 14:00 Hrs.
Bid opening
14. | MSE benefits if applicable Not Applicable
15 Contact details of queries Shri. B. Rajabalan, Manager, Civil / Planning. 0431 257 4109; e-
" | related to tender mail: : rajabalan@bhel.in
16 Contact details for queries Shri. S Lakshmanan, Dy. Manager, Civil / Township 0431 257

related to scope of work

1901; e-mail: laks@bhel.in

We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions.
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Contractor Profile details -

1. | Name of the Enterprise / Company / Firm. To be filled in e-procurement portal
1.1. | Status of the Enterprise / Company / Firm. To be filled in e-procurement portal
1.2 | Regd. Address of Enterprise / Company / Firm. To be filled in e-procurement portal

If offer is addressed from different address, as above, the

L3 | me may specified, To be filled in e-procurement portal
2 Details of documentary evidence submitted in support of Details to be filled and documentary evidence
Status of the Enterprise / Company / Firm. to be uploaded in e-procurement portal

Following documents to be uploaded in e-procurement portal based on status of Agency /
Company / Vendor

Are you / your partner involved whether as a proprietor /
partner in other companies.
In case of bid given by company, any other sister concerns

21 . To be filled in e-procurement portal
being run.
(Details of Name, Address, etc., of such companies shall
be furnished.) if applicable
3. | Landline/Mobile number(s) To be filled in e-procurement portal
4. | E-mail Address To be filled in e-procurement portal

Name, Designation and Contact details of person signing the
5. | Tender (In case of authorized signatory, the copy of Power of, To be filled in e-procurement portal
Attorney (POA) should be uploaded as per Annexure-A3.)

BHEL- Trichy Vendor Code:

(If vendor code is not available, kindly Submit the original
NEFT/RTGS Format duly filled and signed in page No. 17 of
this document along with cancelled cheque leaf

To be filled in e-procurement portal

[f any vendors does not have ESI, EPF No. the vendor should produce a declaration in their letter head as per
Annexure 2.
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NORMS FOR QUALIFICATION FOR THIS TENDER

(CHECK LIST - TO BE FILLED BY CONTRACTOR COMPULSORILY)

;l(; Qualifying Criteria Details Status
EMD -Rs. 1,01,310.00 /-
1. Offer without EMD will be Rejected.
NEFT/RTGS
2. EMD is not waived off for SME/NSIC/SSI/MSME PAYMENT
vendors for this tender DETAILS:
OR
3. NEFT is the preferred mode of payment for EMD DD/ FDR DETAILS:

A EMD may be submitted in following ways: U uploaded /
i) Electronic fund transfer credited in BHEL account (Before | (Details to be filled | O Not uploaded
Tender Opening). (Refer Annexure-Al for making EMD | and documentary
payment through SBI-E-collect) evidence to be
ii) In the form of DD / FDR (Along with offer) drawn in favour of uploaded in e-

BHEL - Trichy, payable at Trichy issued by Scheduled Bank / procurement
Nationalized bank / Consortium banks. portal)
4. EMD in any other form (One Time EMD, BG for full value

of EMD etc.) is not acceptable.

B | Technical Competence
Experience of having successfully completed similar works
during last 7 (Seven) years ending last day of month previous
to the one in which applications are invited should be either of
the following
a) Three similar completed works costing not less than the
amount equal to Rs. 20.27 Lakhs

(or)
b) Two similar completed works costing not less than the
amount equal to Rs. 25.33 Lakhs Details to be filled
(or) and documentary
evidence to be U uploaded /

B1 | ¢) One similar completed work costing not less than the uploaded in 0 Not uploaded
amount equal to Rs. 40.53 Lakhs e-procurement
(Experience proof from BHEL shall contain work order copies portal
and experience proof from other than BHEL shall contain work
order copies along with Form 26AS / TDS certificate / bank
statement for payment from the organization for the work
executed).

Similar Work means Maintenance of Electrical Installations /

Street Light Maintenance/ Rewinding of Motors /

Electrification of Buildings/ Any Electrical work

Average Annual Financial Turnover during the last 3 years, | Details to be filled

ending 31st March of the Previous Financial year (2018- | and documentary O uploaded /
C | 19,2019-20, & 2020-21) should be at least Rs. 15.20 lakhs evidence to be p

uploaded in e-
procurement portal

U Not uploaded
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SL.

No Qualifying Criteria Details
Valid EA/ESB/EB License in the name of contractor from 0 uploaded /
D | competent authority. : .
P y Details to be filled 0 Not uploaded
and documentary
Financial Soundness: Vendor to fill and documentary evidence to be
evidence to be uploaded in e-procurement portal of Income uploaded in 0 uploaded /
E | tax return acknowledgement (ITR) Profit & Loss and e-procurement ON p loaded
Balance Sheet Certified by Auditor for the last three financial portal ot uploade
years (2018 - 19,2019 - 20 & 2020 - 21)
I“f{"me ir?ix Return Fin. Year (last O uploaded /
E1 | acknowledgment s .
three financial
(Copy of ITR to be uploaded) . ) O Not uploaded
. years of FY) Details to be filled
Profit & Loss Statement and documentar
(Copy of Profit & Loss account . y O uploaded /
E2 e 2018-19 evidence to be
statement certified by CA to be ; U Not uploaded
loaded) uploaded in
uproace 2019-20 e-procurement
Balance Sheet 2020-21 portal O uploaded /
E3 | (Copy of Balance Sheet certified by CA ON loaded
to be uploaded) otuploade
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DETAILS OF THE VENDOR TO BE FURNISHED

COMPANY PROFILE
. . PAN / GST U uploaded /
1 Sole P torsh : .
ole Proprietorship Registration 0 Not uploaded
Registered
Partnership Deed /

2 Partnership Pan copy of all the ) i DEII\]uploalde((il/d
partners to be Details to be filled ot uploade
furnished and documentary
Certificate of eV11derc11ceéit.o be

Private Limited Company / Registration / uploaded I €- 1 0 uploaded /

3 Public Limited Company / Memorandum of procurement porta ON p loaded

Public Sector / Govt. org Association & Articles otuploade
of Association

4 Income Tax Registration (PAN) 0 uploaded /

(Copy of PAN to be uploaded) U Not uploaded

Goods & Service Tax Registration (GST)

(Copy of GST Registration to be uploaded) Details to be filled

(Declaration to be uploaded if Vendor is Exempted from | and documentary O uploaded /
5 | paying GST. For such exempted vendor, Vendor cannot claim | evidence to be 0 P loaded

GST from BHEL, during the execution of the contract(if | uploaded in e- Not uploade

awarded) even if their status under GST changes to regular | procurement portal

tax payer.)

Acceptance to Scope of work, Special and General Terms and Conditions 0 uploaded /

6 | of Contract. P

(Duly signed and sealed copy of tender document to be uploaded) 0 Not uploaded
“No deviation & Declaration certificate” on bidder’s Letter head as per 0 uploaded /

7 | enclosed Annexure-A2 of tender document (Duly signed and sealed copy to be p

uploaded.) 0 Not uploaded

8 | E Format for “Acceptance for Electronic fund transfer/ RTGS Transfer” O uploaded /T

Not uploaded
- : U uploaded /00
1 lled ch leaf (Applicable for N

9 | Original cancelled cheque leaf (Applicable for New vendor) Not uploaded
10 | EPF & ESI details / Declaration O uploaded /T
Not uploaded
11 | Reverse Auction contact details (Annexure - 1) O uploaded /0
Not uploaded
) . . O uploaded / O

12 | D t f fi / firm / torsh
ocumentary proof for company / firm / proprietorship Not uploaded
. . U uploaded / O

13 | NEFT bank fi t (if applicabl
3 ank format (if applicable) Not uploaded
14 | Power of Attorney for signing tender (if applicable) ?Vﬁ?f;lii?jég
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;l(; Qualifying Criteria Status

15 | Local supplier self-declaration U uploaded / O Not uploaded
16 | Declaration for non-cartelization U uploaded / O Not uploaded
17 | E invoice Declaration O uploaded / O Not uploaded
Note:

1. Bidders are requested to submit only the documents required to meet the pre-qualification
criteria as per tender. Documents not relevant to tender pre-qualification criteria / tender shall
not be enclosed along with the offer.

2. Digitally signed / Self-attested copy of all the documents should be uploaded along with Tender.

BHEL reserves the right to cross check the authenticity of credentials submitted by the vendor.
If at any stage, the document(s) submitted by Contractor is / are found incorrect / False / Fake,
then necessary action will be taken by BHEL against Contractor viz. legal, Contractual, BHEL
Policy / Procedural Actions in whatsoever manner as deemed fit.
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ANNEXURE -1
REVERSE AUCTION CONTACT DETAILS - TO BE FILLED BY CONTRACTOR

BHEL will go for Reverse Auction (RA) after opening the price bid/s, submitted by the bidder. More details
are given under “SPECIAL TERMS & CONDITIONS OF CONTRACT”.

For this purpose, the following details should be furnished without fail, along with the offer.

Name of work: Maintenance of Electrical Installation in Qtrs. and Public Buildings and in BHEL, Township,
Trichy-14, Maintenance of Street Lights in Kailasapuram Township, Nehru Nagar,
Reservoir, Vengur and Puthapuram etc and Rewinding of Ceiling Fans and Motors in
Township, Reservoir, Vengur, Puthapuram and Keelamullaikudi, etc

Tender Schedule No. CT: TS: 013 / 22 - 23

Name of the contact person assigned for
Reverse auction

Mobile & Land line Number

E-mail id

FAX No. (if available)
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ANNEXURE - 2
FORMAT FOR EPF & ESI DECLARATION

(To be given in Vendors Letter head if not possessing EPF / ESI / Both (EPF & ESI) at the time of
submission of the tender)

To:

Manager / CIVIL / PLANNING
Bharat Heavy Electricals Limited
Unit: Tiruverumbur
TIRUCHIRAPPALLI - 620 014.

Sir,

Sub: Declaration of EPF & ESI Submission - Reg.

At this time of submission of this tender ---------------------- (Tender Schedule No) I/We, ---------=--=---mnno-
(Company Name) am / are not possessing the EPF / ESI / Both (EPF & ESI). I hereby declare that I will
submit the EPF / ESI / Both (EPF&ESI) registration copy before placing of Work order / Commencement
of Work. [ / we am / are also aware that payment for work done will not be processed by BHEL without

submission of EPF & ESI data paid to my / our employees engaged to the corresponding BHEL contract.

Thanking you,

Yours Truly,

For and On behalf of,

Company name & seal

Date:

Place:
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ANNEXURE -3

Local Supplier Self-Declaration

Tender Schedule No. CT-TS-013-22-23
Tender hosted Date 01-02-2023

In line with Government public procurement order Number P-45021/2/2017-B.E-II dated 15.06.2017,
and further modified order dt. 28.05.2018 & 04.06.2020. I / We hereby declare that I / We are a “Local
Supplier” meeting the requirement of minimum local content (........... %) defined in the above

government notification for the goods/services/works against above mentioned enquiry Number.

Details of location at which local value addition will be made is as follows:

Door No.

Street / Address 1
Street / Address 2
District

State

Country
PIN Code

We also understand that the false declarations will be considered as breach of Integrity and liable for
action.

For Company Name:
Seal:

Signature:

Date:

Place:

(Please fill all the yellow color field)
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ANNEXURE - 4

Declaration for Non-Cartelization

To:

Manager

CIVIL / PLANNING
Civil Township office
BHEL, Trichy - 14.

Sir,

At this time of submission of this tender ---------------------- (Tender Schedule No) I / We, ---------=-==-mnmmnmo-
(Company Name) declares that we will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other

actions to restrict competitiveness or to introduce cartelization in the bidding process.

In case, [ / We —-----mmmmmmm e (Company Name), am / are found having indulged in above

activities, suitable action shall be taken by BHEL as per extant policies / guidelines.

Thanking you,
Yours Truly,
For and On behalf of,
Company name & seal
Date:
Place:
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ANNEXURE -5

E- Invoice Declaration

To:

Manager

CIVIL -PLANNING
Civil Township office
BHEL, Trichy - 14.

Sub: Undertaking regarding Issuance of E-Invoice under GST Act

Dear Sir,

1. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is less than 10 Crores & we are not
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/10/2022 as
notified in Notification No: 17/2022-CT dated 01/08/2022

2. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is More than 10 Crores & we are
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/10/2022 as
notified in Notification No: 17/2022-CT dated 01/08/2022

Thanking you,
Yours Truly,
For and On behalf of,
Company name & seal
Date:
Place:

(Strike out whichever is not applicable)

(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.)
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ANNEXURE - A1

EMD through E-collect (Bank payment)

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD
and SD Payments payable by others) can utilize this facility. payments can be made using Internet Banking,
Debit Cards / Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction.
This may vary according to the MODE selected.

STEP BY STEP PROCEDURE:

Login to http://www.onlinesbi.com

NS Uk wh e

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select State “TAMILNADU” and Institution type “INDUSTRY”.

Select “BHEL TRICHY” under “INDUSTRY”

In the next page, Select APPOPRIATE category, fill details correctly & click “SUBMIT”.

If all details entered are correctly populated, click “CONFIRM” to proceed.

Make payment as per your convenience. (Options available are payment of fees through SBI Net
Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI
Branches).

. Save & Keep the copy of receipt for future reference.

HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON LATER DATE:

(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME)

v W=

Login to www.onlinesbi.com

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select “PAYMENT HISTORY” option available on the left side of screen.

Using two options as mentioned below, you can get the receipt:

a) Type the same Date of Birth, Mobile Number which you have entered at the time of making
payment through SB collect. Select the date range and submit.

b) If you know the payment reference number, then enter the Reference number (DU...) along with
anyone information (Date of Birth / Mobile Number which you have entered at the time of making
payment). Select the date range and submit.

. In the next page, take print out of receipt.
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ANNEXURE-A2

No deviation and Declaration to be given by vendor in vendor’s letter head

Name of Work: ....ccevevmsersessssssessans
Tender Schedule NO: ..o e vvevrerssessaneas

We, the vendor, do hereby declare that we do not have any deviations to the tender terms and conditions
as per

1. Technical Bid-Qualifying Criteria-Price bid

2. Special and General terms & Conditions of Contract

We have gone through all the tender terms and conditions; we have noted down the job content & site
conditions. We have quoted our offer for all items by taking care of unit of measurement given in the Bill
of quantities against individual items. In the event of observance of any deviation in any part of our offer
at a later date whether implicit or explicit, the deviations shall stand null & void. We assure that no
tampering was done to any part of tender document by us and if otherwise will lead to rejection of our bid.
We confirm to have submitted our offer strictly in accordance with tender instructions.

We also hereby confirm the following points with ref to the above works, if ordered on us:

1.

We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages +
minimum DA) to all the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by
us in the above contract as per the Tamilnadu Government Minimum Wages Act - 1948 & also as per
any revisions made by the State Govt. from time to time and (ii) Bonus as per the Bonus Act-1965
along with Wage.

ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total
wages to be paid as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices
for all the respective persons engaged in the above contract.

The quoted amount in this tender will remain firm throughout the entire Contract period and no
extra payment against service charges will be claimed from BHEL under any circumstances from our
end.

We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY
through nationalized banking channel in their respective accounts & the relevant Bank statement /
proof for Bank payment will also be produced along with PF and ESI challans to the Welfare Section
every month for processing our invoices for payment.

We will pay the previous month salary in full to our employees before 7th of every month and will
not adjust any advance / loan / repayment due by the employee to us.

All the payments to the persons engaged in the contract will be paid ONLY through nationalized bank.
No other mode of payment (hand payment / account transfer as advance payment or any other) is
acceptable as salary.

In case we fail to pay the minimum wages to all the persons engaged in the contract which includes
Minimum wages with ESI and PF (Employer contributions) for every month including Bonus, BHEL
has the right to recover from the outstanding payments to us either under this Contract or in any
other Contract(s) or from Security Deposit or from both. In case this amount is insufficient for such
recoveries, we shall make good the balance amount by actual payment. In addition, BHEL, Trichy may
recover the said amounts through other running contracts from BHEL's sister units.

We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer
submitted against the same.

We also declare that, we have not been suspended or black listed or issued with Show Cause Notice
by BHEL Trichy-14 or any other BHEL Unit or any PSU / Government organization.
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ANNEXURE-A3

The tender must be signed digitally / physically by Propreitor / Managing Partner / Director of the Firm. If
any other person is authorized to sign the tender, this copy of Power of Attorney must accompany the
tender.

POWER OF ATTORNEY

(To be typed on company’s letter head)

[ / We do hereby make, nominate, constitute and appoint Mr ...............cocoiiiiiiiiiiiiiinn , whose
signature  given  below  herewith to be true and lawful Attorney of M/s
........................................................... hereinafter called ‘Company’, for submitting Tender and
inter alia, sign, execute all papers and to do necessary lawful acts on behalf of our Company with M/s Bharat
Heavy Electricals Ltd, HPBP, TRICHY-620 014, in connection with (Name of work)

vide Tender Schedule No: , dated . And the Company do hereby agree
to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said attorney and
by or on behalf of the company and in the name of the company, by virtue of the powers conferred herein
and the same shall be binding on the company and shall have full force and effect.

Director / CMD / Partner / Proprietor

Signature of Mr............ (Attorney)

Attested by: Director / CMD / Partner / Proprietor

CONTRACTOR Page 16 of 134 ACCEPTING OFFICER



E FORMAT

THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by BHEL

01

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENTA/C / OD / CASHCREDIT

09 | BENEFICIERY'S NAME

10 | {FSC CODE OF THE BRANCH N I N I I O
11 | pAN

12 | EMAIL ID

13 | TELEPHONE/MOBILE NO.

CERTIFICATE
[ / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned
Bank Account. I / We also agree that payments made to the above mentioned Account is a valid discharge
of the liability of Bharat Heavy Electricals Limited. I / We also agree to bear the applicable Bank Charges
for the above mode of transfer. A copy of the cheque leaf / cancelled cheque leaf of the above account
is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL
Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of (name of account holder),
the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above
are correct.

PLACE: (Manager / Officer’s)
DATE: Signature Under Bank stamp and Name Seal
With Membership No.

(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)
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SIGNATURE OF THE APPLICANT

ey T |
BHARAT HEAVY ELECTRICALS LIMITED

TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (FACTORY)

SECTION 2 - PREAMBLE

1. The scope of workincludes  Maintenance of Electrical Installation in Qtrs. and Public

Buildings and in BHEL, Township, Trichy-14, Maintenance of Street Lights in Kailasapuram
Township, Nehru Nagar, Reservoir, Vengur and Puthapuram etc and Rewinding of Ceiling Fans
and Motors in Township, Reservoir, Vengur, Puthapuram and Keelamullaikudi, etc. The brief
description of items of work is given in the bill of quantities provided in the Price Bid.

Time is the essence of the contract. Being a time bound works, the contractor should make all
efforts to complete the work in time. Even though the overall completion period is indicated in
the tender, works shall be completed progressively and handed over as per agreed schedule.

Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract does not vary more than 30%. The contractor has to
execute any item of work irrespective of the quantity available in the tender without any
reservation till the contract value does not vary more than 30%.

Quoted percentage /rate for all items shall be firm throughout the contract period including
extended period if any and no cost escalation is allowed on any account.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rates quoted shall be deemed to be inclusive of all such
contingencies.

Taxes & Duties:

The percentage rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes,
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, establishment,
services, revenue expenses, overheads, profits & all other incidentals etc., complete Rate quoted shall
include all royalties, terminal taxes, Octroi duties, and any other taxes leviable under the State or
Central Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever
in this respect.

The percentage / rate quoted shall not include applicable GST.

Response to Tenders will be entertained only if the contractor has a valid GST registration number
which should be clearly mentioned in the offer.

The Contractor shall mention their GST registration number in all their invoices and invoices shall be
in the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice
number (in case of multiple numbering system is being followed for billing like SAP invoice no,
commercial invoice no etc., then the Invoice No which is linked /uploaded in GSTN network shall be
clearly indicated), item description as per PO, Quantity, Rate, Value, applicable taxes with
nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC Code, etc.
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All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each
item separately (Harmonized System of Nomenclature).

Payment shall be effected only after submission of declaration to the effect that all invoice
particulars are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules
and regulations have been and will be discharged, shall be mentioned in the invoice. If it is not
mentioned in the invoice, a separate declaration shall be submitted as per the requirement of
BHEL.

All documents like Work completion certificate and any other document mentioned in PO, shall be
submitted.

For all works executed within the calendar month, input credit will be availed within that month

in line with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any
discrepancy in the document or non-submission of documents mentioned in the PO, then BHEL
will not be able to accept or account the works executed, in such case availing of tax credit will be
deferred to next month or so.

In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any
shortages or rejection in the works executed, then BHEL will not be able to avail the tax credit (if
Input Tax Credit is applicable) and will notify the Contractor of the same. The Contractor has to rectify
the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in GSTN portal)
for the shortages or rejections, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned
above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running
bills.

All taxes and duty other than GST & GST Cess

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this
contract) taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other
charges which may be levied on the input goods consumed and output goods delivered in the
course of Works Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the
right to recover the same from the contractors bills or otherwise as deemed fit.

12. Goods and service Tax (GST) & Cess

The following conditions will apply and supplier shall fully comply to the below points.

Indigenous suppliers:
i.  Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid

GST registration No (GSTIN) which should be clearly mentioned in the offer. If the dealer is
exempted from GST registration, a declaration with due supporting documents need to be
furnished for considering the offer. Dealers under composition scheme should declare that he
is a composition dealer supported by the screen shot taken from GST portal. The unregistered
dealer as well as the composition dealer has to submit an undertaking stating that they will not
claim GST during the execution of the contract even if their status under GST changes to regular
tax payer.

ii.  Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and
invoices shall be in the format as specified/prescribed under GST laws. Invoices shall
necessarily contain Invoice number (in case of multiple numbering system is being followed for
billing like SAP invoice no, commercial invoice no etc, then the Invoice No. which is
linked/uploaded in GSTN network shall be clearly indicated), Billed to party (with GSTIN) &
Shipped to party details, item description as per PO, Quantity, Rate, Value, applicable taxes with
nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ SAC Code, Place of Supply etc.
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vi.
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viil.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

Invoices will be processed only upon completion of statutory requirement and further subject
to following:

a. Vendor declaring such invoice in Form GST ANX-1

b. Receipt of Goods or Services and Tax invoice by BHEL

As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all
(i.e. both Small & Large) tax payers under proposed new GST Return System, all invoices raised
on BHEL may be uploaded immediately in GST portal on despatch of material /rendering of
services. The supplier shall ensure availability of Invoice in GST portal before submission of
invoice to BHEL. Invoices will be admitted by BHEL only if the invoices are available in GSTN
portal (in BHEL’s GST ANX-2).

In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will
notify the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal
or issue credit note or debit note (details also to be uploaded in GSTN portal) for the shortages
or rejections in the supplies or additional claims, within the calendar month informed by BHEL.

In cases where invoice details have been uploaded by the vendor but failed to remit the GST
amount to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within
stipulated time, then GST paid on the invoices pertaining to the month for which GST return not
filed by the vendor will be recovered from the vendor along with the applicable interest and all
subsequent bills of the vendor will not be processed till filing of the GST return by the vendor

In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax
invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons
not attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor.

Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit
the invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to
discharge the GST liability. If there is a delay in submission of invoice by the vendor resulting
in delayed payment of GST by BHEL along with Interest, then such Interest payable or paid shall
be recovered from the vendor.

The tenderers are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the
site conditions before submitting the offer.

Usually, working hours are limited to day time only. In emergency cases to carryout works during
nights, it may be done so with the specific prior permission of BHEL. In such case, it is to be carried
out in the presence of BHEL officials or their authorized persons.

The work shall be carried out as per drawings released then and there, AWS / BIS specifications,
standard code of practice and as per the instructions of Engineer-in-charge.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract in force.

The percentage rate offered is for finished item of works and shall provide for the complete cost fuel,
tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs,
rectifications, maintenance till handing over, supervision, labour colony Establishment, services,
revenue expenses, overheads, profits & all other incidentals etc., complete.
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New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work after
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy /
duty etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its
impact on his price duly substantiated by documentary evidence in support of the same before
opening of Price Bid. Claim for any such impact after opening the Price Bid will not be considered
by BHEL for reimbursement of tax or reassessment of offer.

After award of work the contractor has to furnish the security deposit. Also itis to be noted that after
award of work the contractor has to furnish 50 % of security deposit before the commencement of
work.

For any clarification on the tender document, the bidder may seek the same in writing or through
email, as per specified format, within the scheduled date for seeking clarification, from the office of
the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking
clarification due to postal delay or any other delays. Any clarification / query received after last date
for seeking clarification may not be normally entertained by BHEL and no time extension will be
given.

In the event of any conflict between requirement of any clause of this specification / documents /
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing
pages / other clerical errors in the tender documents, noticed must be pointed out before submission
of offer, else BHEL’s interpretation shall prevail.

Payment Terms :

No advance / mobilization advance will be given and the part-payment or advance for raw
materials brought by the successful tenderer will not be paid. The payment for the finished items
of works only will be paid after incorporating the required raw materials into the work, if any.

PVC & ORC:
PVC & ORC are not applicable for this tender.

Order of Precedence
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence
shall be in the order below:

a. Amendments / Clarifications / Corrigenda / Errata etc. issued in respect of the tender
documents by BHEL

b. Notice Inviting Tender (NIT)

C. Price Bid

d. Qualification Bid

e. General Conditions of Contract

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification
of items in this tender schedule.

Documentary evidences (self-attested) for all the above qualification norms like works experience,
ESI, EPF, PAN, GST and IT returns for the last three years etc..., all as required & indicated in the
tender document should be furnished, without which it will not be taken into account. The tenderers
shall produce original document for verification if so decided by BHEL.
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The contractor may be required to undertake works at remote places and in such cases the contractor
should make own arrangement for safety of BHEL materials, water required for the work and power
etc. without extra claim from BHEL.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification
of items in this tender schedule.

The works executed in the own name of the tenderer only will be considered for eligibility criteria..
The nominated committee may also visit the works executed by the contractor / tenderer to
ascertain the nature of work relating to similar works before qualifying.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors, if any engaged
by the contractor.

The contractor shall follow norms of BHEL security system for movement of men & material
including bio-metric system & materials within the complex.

Since the responsibility for the quality, workmanship and accuracy of any work being carried out
under this contract lies with the contractor, the contractor should ensure that no work is done
without the presence of contractor’s representative at the work spot. The contract should arrange
for surveying construction site wherever required at his own cost.

BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the
present tenderer / his group / group of companies / any member in the consortium in case of
consortium in another project / sister unit awarded under different enquiry. The tenderer has to
declare the facts of performance with his customers and their contact details with phone & e-mail ids
in his letter head. BHEL reserves its right to cancel the tender without assigning any reason.

Bank Guarantee format and the list of consortium banks are enclosed for BG submission against
Security Deposit.

Tenderers are requested to furnish the duly filled in E format (attached as separate in the
Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T
G S transfer for any payment from BHEL, Trichy.

The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.

The contractor should submit the programme for the completion of work and the list of machineries
and site personnel to be deployed for the work along with tender.

Statement of completed works with detailed measurements along with material reconciliation
statements shall be submitted by the contractor in the last week of every month for processing bill.

Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.
Experienced Engineers / Supervisors are to be engaged in Railway and water supply works.

The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled,
electrician, Technically experienced, etc. so as to execute the works simultaneously in all areas of
work. The Technical persons with experience shall have to produce valid certificate for verification.

Exclusive Stores personnel should be engaged who would coordinate with department official for
clearance and collection of BHEL supplied materials required for works. Separate non-technical
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persons should be engaged for arranging daily gate passes for labours and vehicles entry in all the
gates of BHEL Complex.

The works contract to be entered into with the successful tenderer will be governed by the BHEL
Revised General Conditions of Contract in force.

The contractor should use only the materials of brand and quality as approved by BHEL.
All materials and consumables brought by the contractor should have manufacturer’s certificate.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work.

Contractor’s materials and tools & plants shall have to be brought inside BHEL with proper invoice /
voucher and make necessary entry in the security gate. They should maintain proper record for tools
and plats, materials, etc., brought inside BHEL complex.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety
nets shall be provided at tenderer’s cost in appropriate level and locations. The working hand
including Supervisors, Engineers should wear the personal protective items and safety measures
such as helmets, safety belts, shoes, etc., before entering into working place.

All safety measures are to be followed during execution of work, particularly during blasting and only
licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the contractor
during excavation to avoid damages to the buried pipe lines, cables and other infrastructure like
railway lines if any etc. Controlled blasting including muffling can be carried out with prior
permission from safety department.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the
work through a registered medical practitioner and produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental
canteen facilities. Contractor has to make his own arrangements to provide refreshment for the
workmen.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by
BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

On the written request from the contractor Water required for the work may be provided by this
organization at only one point at the site of the work at free of cost. In case of failure of water
supply, the Contractor will have to make his own arrangements for water without any extra claims
until supply is restored. BHEL does not accept any liability whatsoever for non-supply or delay in the
supply of water under any circumstances. The contractor shall ensure that there is no wastage of
water otherwise supply of water is liable to be stopped at contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the work may be given
by this organization at any one point at the site of work at free of cost. BHEL does not accept any
liability whatsoever for non-supply, delay in supply or failure of supply of electrical energy.
Contractor shall ensure that there is no wastage of electrical energy otherwise supply is liable to be
stopped at contractor’s risk and cost. The contractor shall make leak proof / fire proof shed and
provide control panel board of required capacity and lay the required cables at their own cost for
further distribution.
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Bank Guarantee format can be obtained after award of work by the successful tenderer.

No advance / No mobilization advance will be given and the part-payment or advance for raw
materials brought by the successful tenderer will not be paid. The payment for the finished items of
works only will be paid after incorporating the required raw materials into the work, if any.

No Over Run Charges shall be applicable under any circumstances.

Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap /
not switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/-
per occasion.

Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out
at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract.

LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to finalize the contract through reverse auction for which only qualified
tenderers will be provided with necessary documents containing reverse auction rules, terms and
conditions for this purpose.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli - 620 014. shall be final and binding on the tenderer / contractor.

Any claim or dispute arising from the tender stage, till/after completion of the work under the terms
and conditions stipulated in the tender document/contract agreement shall only be enforced or
settled in the courts at Tiruchirappalli, TamilNadu only.

Force Majeure clause: If at any time during the continuance of this contract the performance in
whole or in part by either party of any obligations under this contract shall be prevented or delayed
by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires,
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then
provided notice of happening of any such events is given by either party to other within twenty one
days from the date of occurrence thereof neither party shall reason of such events be entitled to
terminate this contract nor shall either party have any such nonperformance and delay is resumed
as soon as practicable after such events has come to an end or ceased to exist. If the performance in
whole or part of any obligation under this contract is prevented or delayed by reason or any such
event claims for extension of time shall be granted for period considered reasonable by BHEL subject
to prompt notification by the tenderer to BHEL of the particulars of the events and supply to the
BHEL ifrequired of any supporting evidence. Any waiver of time in respect of partial installment shall
not be deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made
on behalf of the respective company and very much comes under the legal ambit of the business
transaction and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both
the parties. This applies to the extent only in such cases where deadline time for transaction is not
specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be
construed as the official time and date of release of LOI. In as much as this date is within the last date

CONTRACTOR Page 24 of 134 ACCEPTING OFFICER



69.

70.

71.

72.

of validity given by the bidder the LOI is said to have been issued within the validity period and shall
be binding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have
been black-listed / kept on hold for a specified period / given Business holiday for a specified period
by any Public sector undertaking or Government departments. The reasons for such action with
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are
mentioned in the offer then it will be construed that the subject bidder is not under any such hold.
But at a later date if it comes to the notice of BHEL about any such hold under enforcement on the
subject bidder, BHEL will have every right to reject the offer of such vendors at any point of time and
also under any stage of the finalisation of the subject tender irrespective of the status of the subject
bidder in that tender. Such bidders will not be permitted to participate in the further tender
proceedings and will be communicated suitably. They will not be also considered for any ongoing
tenders even if participated till the hold is officially lifted and confirmed in writing.

“In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be
decided by soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1
bidder shall be decided by a toss / draw of lots, in the presence of the L-1 bidder(s) or their
representative(s). Ranking will be done accordingly. BHEL’s decision in such situations shall be final
and binding”

The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants /
service providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or
suspected fraud as soon as it comes to their notice

Deviations

The contractor shall not make any alteration in addition to or omission from the work as described in
the tender documents except in pursuance of the written instructions of the Engineer-in-charge. No
such deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.
The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out
in the tender documents. The value of all addition and deductions will be added to, or deducted from
the contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall
specify the deviations which are to be made, the lumpsum assessment or the proposed basis of payment,
the extra time allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing
to the Engineer-in-charge within Seven days from the date of such order, but under no circumstances
shall the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a notification of objection by
the contractor, he will be deemed to have accepted the order and the conditions stated therein. In the
event of the contractor failing to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision shall be final conclusive
and binding on the Contractor.

For Arbitration and Conciliation, Refer Section 4B in this document
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT)
BANK GUARANTEE FOR SECURITY DEPOSIT

THIS DEED OF GUARANTEE made this....... day of ... (month).............. (year) By
................................. ( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited,
Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL
House, Siri Fort, New Delhi 110049.

WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) have
placed work order(s) which are pending as on date and also proposes to place further work
order(s) ) (hereinafter called the “CONTRACT”) upto......... (Date) for fabrications/ for
machining/supply of pressure and non - pressure parts with M/s............... (CONTRACTOR'’S
Full address) (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of
the contract, the company has issued /proposes to issue raw materials to the contractor to
enable them to complete the work.

AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier
shall provide the Company a Bank Guarantee for Rs. ................ in lieu of cash and towards the security
deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already
placed but pending as on date and the contract(s) to be placed from time to time upto .............. (Date)
and also for the satisfactory performance and completion of work/supply as per the terms and
conditions of the said contract(s).

AND WHEREAS the Contractor/ Supplier.........ccceene. approached the ............ (Bank) and at their
request and in consideration of the arrangement arrived at between the said Contractor / Supplier
.................. and the said Bank,

WE o (indicate the name of the bank with full address), do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merely on a demand from the
Company stating that the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Company by reason of breach by the said Contractor(s) of any of the
terms and conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure
to perform’ the said agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs.

We..iieeeeee, (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe
custody and protection of the raw materials that have been supplied/and to be supplied by BHEL
under the contract(s) already placed but pending as on date and to be placed upto
.......................... (date) against all risks till they are delivered back as finished products to BHEL as
per the terms and conditions of the Contract or as they may direct and until such time, the
Contractor/ Supplier shall hold the raw materials in trust for BHEL and shall not alienate the same
in any manner whatsoever by way of sale or mortgage or charge or hypothecation etc. in favour of
anyone else including the bank herein or any other banks /financial institutions etc.

The raw materials shall always remain the property of BHEL and the Bank shall indemnity =~ BHEL
against the loss, damage or deterioration whatsoever in respect of the said raw materials while in the
possession of the Contractor/Supplier. The raw materials of BHEL shall always be open for
inspection by any Officer authorised by BHEL. The liability under this Guarantee is a continuing one
covering all contracts already placed but pending as on date and to be placed up to................. (date)
and should any loss or damage occur on account of the breach of the terms and conditions of the said
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contract(s) by the Contractor/ Supplier or should any surplus raw materials become due to the
Company under the Contract(s) and remains undelivered by the Company, the Bank shall indemnify
the Company for the loss /damage for the value of raw materials for Rs................ /- (Rupees
.................. Only) and this is without prejudice to any other remedies which may be otherwise
available to the Company by deduction from any sum due or any sum which at any time hereinafter
become due from the Contractor/ Supplier under this or any other Contract(s).

We undertake to pay unconditionally to the Company any money so demanded notwithstanding any
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal
or Arbitration or before any other authority relating thereto our liability under this present being
absolute and unequivocal. The payment under this guarantee would not wait till the disputes have
been decided by any Court or Tribunal or in the arbitration proceedings or by any other authority.
The payment so made by us under this Bond shall be a valid discharge of liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such payment.

We. e ( indicate the name of Bank), further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the dues of the
Company under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till Office / Department/ Division of the Company
certifies that the terms and conditions of the said Agreement have been fully and properly carried
out by the said Contractor(s) and accordingly discharges this guarantee.

(i) Unless a demand or claim under this guarantee is made on us in writing on or before the

we shall be discharged from all the liability under this guarantee thereafter. But
where such claim or demand has been preferred by the Company with the Bank before the expiry of
the said date, the claim shall be enforceable notwithstanding the fact that the said enforcement is
effected after the said date.

(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL dispatched
by Registered Post with Ack.Due or by Telegram or by any Electronic media addressed to the
above mentioned address of the Bank shall be deemed to be the claim / demand in writing
referred to above irrespective of the fact as to whether and when the said letter reaches the
Bank, as also any letter containing the said demand or claim is lodged with the bank personally.

We e (indicate the name of Bank), further agree with the company that the Company
shall have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Contractor (s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Company against the said Contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved
from our liability by any reason of any such variation or extension being granted to the said
Contractor(s) or for any forbearance, act or omission on the part of the company or any indulgence
by the company to the said Contractor(s) or by any such matter or thing whatsoever which under the
law relating would but for this provision have effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It shall not be necessary for the company to proceed against the contractor before proceeding against
the guarantor-bank and the guarantee herein contained shall be enforceable against them
notwithstanding any security, which the company may have obtained or obtain from the Contractor
shall, at the time when proceedings are taken against the guarantor hereunder be outstanding or
unrealised.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
Courts at Tiruchirapalli.
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14.

15.

The guarantor hereby declare that it has power to execute this guarantee and the executant has full
powers to do so on its behalf under the proper authorities granted to him/them by the guarantor.

WeE o (indicate the name of Bank]) lastly undertake not to revoke this guarantee during

its currency except with the previous consent of the company in writing. In witness whereof

Wi iueerrienseeeeens , (indicate the name of Bank) have hereunto setout Bank Seal the day
month 200

Bank Phone No.
Bank e-mail ID
Bank FAX No

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/- and
should be only from any one of the below mentioned Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA
(ason 15.12.2011)

List of Consortium Bank
Nationalised Bank Public Sector Banks
1 | Bank of Baroda 19 | IDBI
2 | Canara Bank
3 | Central bank 20 | Foreign bank
4 | Indian Bank 21 | ] P Morgan
5 | Indian Oversea Bank 22 | CITI Bank N.A
6 | Punjab National Bank 23 | Deutsche Bank AG
7 | Punjab & Sindh Bank 24 ngpﬁi;‘tgll;grﬁ ;?t‘lgha“ghai Banking
State Bank of India 25 | Standard Chartered Bank
9 | UCO Bank 26 | The Royal Bank of Scotland N.V.

10 | Union Bank of India

11 | Private bank

12 | Axis Bank

13 | The Federal Bank Limited

14 | HDFC Bank

15 | Kotak Mahindra Bank

16 | ICICI Bank

17 | Indusind Bank

18 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.
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(2) It should be signed by TWO bank officials with Rubber stamp containing names &
employee numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of the bank official.

SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE
SUBMITTING OFFER

INSTRUCTIONS TO TENDERERS

1) Earnest Money Deposit:
EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT.
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him.
Mode of Deposit:

The EMD may be accepted only in the following forms:

EMD may be submitted in the form of

ash donao nae ne e en aVala¥aaVa) fa /) netorel ender-openling or
P06 tHH G G - 6 G 60 G

b) Electronic Fund Transfer credited in BHEL account (before Tender opening) or

¢) Bankers Cheque/Pay order/Demand Draft (DD) in favor of BHEL Trichy (along with offer) or

d) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL and affix one rupee (Rs.1/-)
revenue stamp & sign on back side of FDR).

In addition to above, EMD in excess of Rs. Two lakhs may also be accepted in the form of Bank Guarantee
from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months.

EMD by the Tenderer will be forfeited if,

a)  After opening the tender and within the offer validity period, the tenderer revokes his tender or
makes any modification in his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security deposit or commence the work within the
period as per LOl/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

a) EMD shall not carry any interest.
b) EMD of successful tenderer will be retained as part of Security Deposit

2)  Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case
or a firm or Company of contractors any of its shareholders or shareholder’s relative, employed in a
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender, failing
which tender, may be disqualified or if such fact subsequently comes to light, the contract may be
rescinded in accordance with the relevant provisions in the General Conditions of Contract.
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3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

13)

14)

15)

Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of firm made subsequent to the execution of the contract. They may
however recognize such power of attorney and changes after obtaining proper legal advice the cost
of which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions
favorable for the acceptance of this tender, the Bharat heavy Electricals Limited, reserves the
right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number and vice
versa where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict
the Special Conditions shall prevail. In regard to matters not covered by the General and Special
Conditions of Contract, those contained, those contained in the Tamil Nadu Building Practice
Standard Specifications or other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited,
negotiates for negotiation for reduction of rates. Such negotiation shall not amount to cancellation or
withdrawal of the original offer and the rates originally quoted shall be binding on the tenderers for
a period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection.

“In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will
be decided by soliciting discounts from the respective L-1 bidders. In case more than one bidder
happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a
toss / draw of lots, in the presence of the L-1 bidder(s) or their representative(s). Ranking will be
done accordingly. BHEL’s decision in such situations shall be final and binding.”

Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection
of the offer submitted.

Tenderer who have been suspended or black listed or issued with “Show Cause Notice” by BHEL,
Tiruchirappalli - 620014 or any other unit or GOI will not be allowed to participate in the tender, and
bidder should declare the same in the tender. Even during the course of evaluation / finalization of
tender if it is found that some of the parties are black listed/ barred from business transaction / under
business hold, BHEL will not consider them for further participation in the tender.

Amount should be quoted as per the Work schedule (Price bid / Part —I). Amount quoted in any other
form will not be accepted, and will be rejected.

The tender must be signed digitally / physically by Partner/ Director of the Firm or by the person holding
the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy of Power of Attorney,
duly attested by a Notary Public must accompany the tender (As per annexure-A4) If a tenderer
deliberately gives wrong information in his tender or creates conditions favorable for the acceptance of
his tender, the BHEL will reject such tender at any stage.

Words imparting singular number shall be deemed to include plural number and vice-versa where the
context so requires.
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17)

18)

19)
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23)

23)

24)

25)

26)

27)

28)

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by
the Contractors who resort to canvassing will be liable for rejection.

Should a Tenderer's or a Contractor's or in the case of a firm or company of contractors/any of its
shareholder's or shareholder’s relative is employed in BHEL, the authority inviting the tenders shall be
informed in writing of this fact at the time of submission of the tender, failing which the tender may be
disqualified, or if such fact subsequently comes to light, the contract may be cancelled.

The tender schedule, and the tender shall be deemed to form an integral part of the contract to be
entered into for this work.

Tenderer shall sign the tender documents for having accepted the conditions and upload in e-
procurement portal.

Tender can be cancelled at any stage due to unavoidable circumstances.

Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required,
documents may be scanned at lower resolutions say at 150 dpi.

However, it shall be sole responsibility of bidder that the uploaded documents remain legible.

If there is a discrepancy between words and figures quoted by bidder, the amount in words shall prevail.
If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto
which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the
decision of the purchaser, the bid is liable to be ignored.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attach there to before submitting their tender.

In quoting their percentage rate, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of
the tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other Prevalent conditions position of materials and
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and
Specifications and all other documents which form part of the Agreements to be entered into.

The percentage rate quoted in the tender shall remain valid for a period THREE MONTHS from the
date of opening of tenders.

In the event of tender being submitted by firm the tender must be signed separately and legibly by
each partner of member of the firm or in their absence, by the person holding the power of attorney
on behalf of the firm concerned in the latter case a copy of the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any
tender or part thereof without assigning any reason thereof. In the case acceptance of part of tender,
time for completion may also be reduced to the extent considered appropriate by the Accepting
Authority.
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36)

37)

38)

39)

40)

41)

42)

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

Should a Tenderer find discrepancies or omissions in the Tender documents or should there any
doubt as to their meaning, he should at once address the authority inviting the Tender, for
clarification well before the due date, so as to submit his Tender in time. (No extension of time shall
be given for submission of the Tender on any account) Every Endeavour is made to avoid any error
which can materially affect the basis of the tender but the successful tenderer shall take upon himself
to provide for the risk of any error which may be subsequently by discovered and shall make no
subsequent claim on account thereof.

Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are
incomplete or otherwise considered defective and Tenders not in accordance with the Tender
conditions herein contained and the Tenders not in original are liable to be rejected.

Vendors are advised to get themselves acquainted with the site conditions, the scope / work details
before submitting the offer.

The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods &
Service Tax which will be paid by BHEL extra as applicable) that can be offered for the intended
quantity.

If a Tenderer deliberately gives wrong information in his Tender or creates conditions favorable for
the acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE.

Words imparting singular number shall be deemed to include plural number and vice-versa where
the context so requires.

Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted
by the Contractors who resort to canvassing will be liable for rejection. The Tender schedule and the
Tender shall be deemed to form an integral part of the Contract to be entered into for this work

Late and Delayed Tenders will be summarily rejected and under no circumstances it will be
considered and accepted.

All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted
on BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https//:eprocure.gov.in ) and
will not be published in any other media. Bidders should regularly visit above website(s) to keep
themselves updated.

BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart
from taking any other suitable action under the contract or applicable legal provisions or BHEL
guidelines including Guidelines for suspension of Business Dealings, without any liability for any
compensation to the bidder if, BHEL discovers at any time that any statement made by the bidder in
the affidavit cum undertaking is false, fraudulent or Any document submitted by the bidder was fake
and forged Or If BHEL determines in the sole discretion that any statement was aimed at deliberately
misleading BHEL with a view to ensure award of the subject contract to the bidder.

The workmen to be deployed by the contractor shall adhere to the safety / security rules and
regulations of the Company and any person who is found to be violating the security / safety rules of
the company shall be replaced immediately at the cost of the contractor.

The contractor shall strictly adhere to various labour laws in force.
The decision of In-charge for this contract shall be final and binding on the contractor regarding
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clarification of items of works.

Lowest prices received against BHEL tenders need not be the technically acceptable one, and in that
case, BHEL reserves the right not to consider the same.

BHEL would negotiate or re-float the Tender opened if L1 price is not the acceptable price to them
inter-alia other reasons. Tenderers shall not increase their quoted rates in case BHEL, negotiates for
reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the original
offer.

In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall be final
and binding on the Contractor.

Care should be taken to ensure only correct bid for the corresponding enquiry is placed in
appropriate cover super scribing the same, failing which the bid will be liable for rejection.

No bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during
tender opening/ or at any other meeting with BHEL for the purpose of this tender, which if found
would be liable for rejection of their bid.

The amount offered shall provide for the complete cost towards labour, consumables, tools, plants
& machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.
However, if the GST is applicable for this contract, the same will be reimbursed on production of
valid documentary proof for having paid the GST by them.

The works contract to be entered into with the successful tenderer will be governed by BHEL
General Conditions of Contract in force.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the
work through a registered medical practitioner and produce certificate on demand.

The contractor has to make his own arrangements to provide refreshment for the workmen
deployed by him.

If any of the workers employed by the contractor is found to indulge in acts subversive of discipline,
the same will be brought to the knowledge of the contractor and he shall arrange for replacement
of such personnel.

Contractor/Authorized representative must be present at site to supervise the activities on day-to-
day basis and for giving necessary instructions regarding the work to be carried out.

All the consumables, Tools & Plants used in the work shall be of approved quality and will be
subject to periodical inspection by BHEL officials.

The contractor has to carry-out the work in production shops without affecting the day to-day
production activities.

The contractor should record the entry of all machineries / materials at the security gate while
bringing in for work.

Statement of completed works with detailed certified measurements along with material
consumption statement shall be submitted by the contractor in the last week of every month for
processing their bill.
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Contractor’s materials and tools & plant shall have to be brought inside the factory with proper
invoice / voucher and make necessary entry in the Security gate. They should maintain proper
record for materials, tools & plants, etc., brought inside the factory complex.

Works shall be carried out as per relevant IS standards and rules adhering to necessary safety
precautions.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by
BHEL to adhere the Quality Control Procedures ensuring quality.

The labour engaged under this contract cannot be deployed in any other works. Violation of this
rule will be viewed seriously.

No contract labour will be allowed to enter into BHEL premises without PPEs (i.e. Safety Shoes
etc.) GST will be charged on the forfeited EMD/SD amount from the bidder at the applicable
rates. GST tax Invoice will be issued to the vendor on receipt/recovery of GST amount from the
vendor. The Contractor should engage technical persons and workmen with the following
qualifications for works as detailed below and the contractor shall carry out the health
Performance check at his cost for the workmen engaged in the work through a registered medical
practitioner and produce the certificate on demand.

Signing the Tender:

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the
Person holding ‘power of attorney’ on behalf of the firm/company/bidder-concerned Authorized
/ empowered to act on behalf for the specific purpose. Authorized signatory should have Power
of Autonomy issued by MD or Board of Directors or authorized person for this purpose for quoting
Tender and all procedures connected with, till finalization and execution of the Contract.

In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all
the Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor
authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership
Firm.

A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall
accompany the Proprietor or Partner of the Company.

BHEL will not be bound by any other Power of Attorney granted or the change in the
composition of the firm made, subsequent to the execution of the Contract agreement. They
may however recognize such Power of Attorney or change in status after obtaining legal
advice and the cost involved in that connection shall be chargeable to the bidder
concerned.

If tenderer expires after the submission of his tender or after the acceptance of his tender
the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender
at their discretion unless the firm retain its character. The works executed in the own name
of the tenderer only will be considered for eligibility criteria.

Expenses incurred by bidder towards preparation of bid incidental to tender irrespective of
whether it is accepted or not, shall be borne by vendor only.

The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders,
who engage the services of the banned firms, shall be rejected. The list of banned firms is available
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on BHEL web site (www.bhel.com = Tender Notification 2 List of Banned Firms).

The Parties who have been suspended or black listed or issued with “Show Cause Notice” by BHEL
Trichy-14 or any other BHEL Unit will not be allowed to participate in the Tender and the bidder
should declare the same in the Tender. Even during the course of evaluation / finalization of
Tender if it is found that some of the parties are black listed / barred from business transactions /
under business hold, BHEL will not consider them for further participation in the Tender.

Similarly, the offers of the bidders who are suspended (under hold/ delist) for business dealings
by BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/
De-list) of business dealing is not automatic after expiry of specified suspension period. Hence,
vendor shall be considered as suspended for business till suspension is lifted by BHEL in writing
on specific request of the vendor as per extant guidelines.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

Contractor has to ensure that the employees deployed in the premises of BHEL are physically
and mentally fit and do not have any criminal record. Such employees should possess
requisite skill, experience etc. acceptable to concerned department.

Contractors are advised that contract labours must be employed without any discrimination
on caste or creed or religion or gender basis.

The contractor shall submit police verification certificate in respect of the persons, engaged
for first time by the contractor, for delivering services.

The contractor by submitting the tender undertakes that, they had never been found guilty by
a court of law in India for any offence in involving fraud, dishonesty and moral turpitude. If at
alater date, if it comes to the notice of BHEL about any such occurrences on the subject bidder,
BHEL will have every right to reject the offer of such vendors at any point of time.

The Contractor shall ensure that his workmen movement is restricted to their relevant work
areas only & shall vacate the premises after the shift is over.

If a tender provides relaxation for vendors, and if a vendor fails to submit supporting
documents, they will be treated at par with other vendors or their bid would be liable for
rejection, wherever as the case may be.

In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL
shall be emailed to all the addressees as mentioned in tender. The correspondence through
email wherever sought by BHEL shall be replied with all the addressees in ‘cc’ of the mail.
Vendor shall furnish valid email id’s in the tender and regularly verify the same.

The tenderer/Bidder or any of his authorized personnel or agents will be granted permission
by the BHEL to enter upon its premises and lands for the purpose of site visit. However, the
bidder shall undertake that he, his personnel, and agents will be responsible against all
liability in respect thereof, including death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result of the inspection.

In general, Bidders shall themselves obtain all necessary information. A Bidder shall be

deemed to have full knowledge of the Site, whether he inspects it or not and no extra claims
due to any misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall
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be at the Bidders’ own expense.

The Bidder, at his own responsibility and risk & cost, is encouraged to visit, inspect and survey
the Site and its surroundings and satisfy himself before submitting his bid as to the form and
nature of the Site, the means of access to the Site, the accommodation he may require, etc.

BENEFITS TO STARTUPS: Start-up companies will be provided benefits and relaxation as per
the latest government norms. For availing start-up benefits, relevant certificates issued by
Department for Promotion of Industry and Internal Trade shall be submitted along with the
tender.

Preference to Make in India :

For this procurement, the local content to categorize a supplier as a Class I local supplier/ Class Il
local Supplier/ Non Local supplier and purchase preference to Class I local supplier, is as defined in
Public Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In
case of subsequent orders issued by the nodal ministry, changing the definition of local content for
the items of the NIT, the same shall be applicable even if issued after issue of this NIT, but before
opening of Part-Il bids against this NIT.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process. In case, the Bidder is found having indulged in above activities, suitable
action shall be taken by BHEL as per extant policies/ guidelines.

Conflict of interest.

“A bidder shall not have conflict of interest with other bidders. Such conflict of interest
can lead to anti-competitive practices to the detriment of procuring Entity’s interests. The
bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to
have a conflict of interest with one or more parties in this bidding process, if:

a)

b)

they have controlling partner (s) in common; or

they receive or have received any direct or indirect subsidy/ financial stake from
any of them; or

they have the same legal representative/ agent for purposes of this bid; or
they have relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on
the bid of another Bidder; or

Bidder participates in more than one bid in this bidding process. Participation by a
bidder in more than one bid will result in the disqualification of all bids in which
the parties are involved. However, this does not limit the inclusion of the
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components/ sub-assembly/ Assemblies from one bidding manufacturer in more
than one bid: or

In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their
behalf in a particular tender enquiry. One manufacturer can also authorize only
one agent/dealer. There can be only one bod from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf;
and

2. Indian/foreign agent on behalf of only one principal;

or
A Bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the contract that is the subject of the Bid;
or

In case of a holding company having more than one independently manufacturing
units, or more than one unit having common business ownership/management,
only one unit should quote. Similar restrictions would apply to closely related sister
companies. Bidders must proactively declare such sister/ common business/
management units in same/

similar line of business.”

CRITERIA FOR AWARD OF WORK :

1.

Evaluation of the offer shall be done on “Net Cash outflow to BHEL after taking into account
applicable Taxes and Duties “and overall (package) L1 basis. The L1 position based on the quoted
values (subject to calculations) excluding applicable Goods & Services tax (GST), will not necessarily
mean L1 for a vendor, but the net liability to BHEL, after considering the Goods & Services tax (GST)
criteria for all the vendors who had participated in the tender. In case of exemption from the payment
of Goods & Services tax (GST), the vendor has to submit a declaration along with the tender. For such
exempted vendor, Vendor cannot claim GST from BHEL, during the execution of the contract (if
awarded) even if their status under GST changes to regular tax payer. The Evaluation currency for
this tender shall be INR.

If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD
paid.

BHEL reserves the right to increase or decrease the tendered quantity.
BHEL does not guarantee ordering of any minimum quantity.

Income Tax deduction at source as applicable in the IT Act from time to time will be made on the
value of the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer.
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6. All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST),
etc. will have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding
the above, if any demand notice is served by the concerned Statutory Authorities for recovery of any
of their dues on BHEL, the same would be paid to the statutory authorities without notice to the
vendor and recovered as a due from any pending / future bills.

7. In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise
the right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be
taken by BHEL on those Contractors as deemed fit.

8. BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents
submitted by the bidder, at any stage.

9. The labors engaged under this contract cannot be deployed in any other work. Violation of this rule
will be viewed seriously.

10. BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part
without assigning any reasons whatsoever.

11. In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL
premises, the entry of manpower shall be regulated based on the awarded value and the prevailing
minimum wages.

12.  Other than the bidder, none of its group concerns or affiliates etc. are participating in the tender
either directly or indirectly through any other agency under same proprietor / common director(s)
/ common partner(s). The bidder should declare the same in the Tender. Even during the course of
evaluation /finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling
the above clauses, BHEL will not consider them for further participation in the Tender/ reject such
tender/contract.

13. The contractor’s responsibility under this shall commence from the date of receipt of the contract

order. The Contractor will have to plan his work accordingly to complete the work within the
scheduled period of completion.

SECTION 4 - PROCEDURES & GUIDELINES

Section 4A - Guidelines for Suspension of Business Dealings with Suppliers/
Contractors

PREAMBLE

In order to protect the commercial interests of BHEL, it becomes necessary to take action against
suppliers/ contractors by way of suspension of business dealings, who either fail to perform or are in
default without any reasonable cause, cause loss of business/ money/ reputation, indulge in malpractices,
cheating, bribery, fraud or any other misconduct or formation of cartels so as to influence the bidding
process or influence the price etc. Suspension of Business Dealings could be in the form of “Hold” or
“Banning” a supplier/ contractor or a bidder or an applicant for registration as a registered supplier. For
this purpose, the following guidelines shall be followed across all BHEL units/ divisions/ regions (here
in after referred to as Units). These guidelines are not exhaustive but enunciate broad principles
governing action against such suppliers/ contractors.

SCOPE
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a) For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.
b) These Guidelines will be applicable to Supplier (which will include vendors, suppliers and
contractors) i.e. to say:
I.  An entity that has applied for registration in any Unit of the Company for any
material/service category.
Il. A Dbidder in a tender notified by the Company;
I1l.  An entity which has been awarded a contract.

Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above,
refers to tender or contract notified or awarded, as the case may be, by the Company.

¢) Any action under these Guidelines shall be without prejudice to all remedies available under
the contracts with the Suppliers or other legal provisions.

d) If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/
Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of
an identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that
bid/ contract, then action as per these guidelines can be undertaken against the Principal as well
as Agent as appropriate.

e) In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these
Guidelines shall be taken against both:

I.  The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;
Il.  The Partnership firm and all the partners thereof.

Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm
owned by the same Sole Proprietor. Similarly action under these guidelines will also be taken against
another Partnership firm comprising of the same or some of the same Partners (but not including any
new Partner) or a Sole Proprietorship firm owned by the same Partner(s).

f) Inrespect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/
Body of Individuals (BOI), action under these guidelines shall be taken against the defaulting
consortium partners and defaulting members of the unincorporated Joint ventures/ Association
of Persons (AOP)/ Body of Individuals (BOI).

1.0 Suspension of business dealing with Suppliers

The following category of suspensions have been provided in these guidelines depending upon the
gravity of the omission or commission by the Supplier.
a. Hold within the unit for specific item(s)/ material category(ies)/ type of work(s)
for one year.
b. Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for
two years
c. Banning across BHEL for all items/ material category(ies)/ type of work(s) for
three years.

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or
more of the category wise reasons as enumerated hereunder:

1.1 Hold
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1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be
imposed in the following cases, if

I.  Inthe last three consecutive supplies of a specific material category, average quality rating,
as provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the
quality weightage. This is irrespective of supplies against PO(s) having single/ multiple
delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where separate
guidelines for evaluation of capacity of bidders is being followed.

Il.  Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the
contracts where delay occurred is such that
a. prescribed maximum LD time limits of the contracts is exceeded or
b. delay period has equaled/ exceeded half the original delivery period specified in
the contracts
whichever among the above is earlier.

a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with
SEARP falls below 60% of the specific material category.

b) Bids of contractors (in PS-MSX portal) shall not be considered (if
average score of last six months falls 60% or below as per guidelines for
evaluation of capacity of bidders formula).

Note: — for (b), No specific period of hold shall be applicable.
iv) Supplier works are under strike/ lockout for a period of more than three months

1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the
following cases, if

i. Supplier tampers with tendering procedure affecting ordering process.

ii. Supplier has misused BHEL documents/ drawings/ technical information or has breached the
confidentiality agreement with BHEL.

iii. after placement of order, Supplier fails to execute the contract.

iv. within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains nonresponsive.

v. Wherever risk purchase clause (amounting to more than 5% of contract value) has been
invoked.

vi. After price bid opening but before placement of order, Supplier withdraws his offer or varies
it in any manner within the validity period.

1.2 Banning across BHEL shall be imposed in following cases, if
i) 1.2.1--------—-- Blank---------- .
ii) Supplier is found to be responsible for submitting fake/ false/ forged documents,
certificates, or information or misrepresentation/ wilful suppression of facts, or has resorted
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2.0 Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive.

to unethical, illegal means or has forged BHEL documents, certificates etc. for securing
business, meeting PQR or for enlistment in BHEL or with customers other than BHEL.

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of
labour laws/ regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the

bidding process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and
fraud, pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving
moral turpitude in relation to business dealings.

vii) Supplier is found to have obtained any internal information/ documentation of BHEL by
unauthorized means.

viii)  The foreign Principals along with the representing Agent shall be banned together if
information submitted by them about their precise relationship, commission/ remuneration
etc. payable/ receivable and other particulars as asked by BHEL, as per the extant
guidelines regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at
any stage.

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free
issue materials/ tools etc. of BHEL.

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a
direction to this effect has been received from the administrative ministry of the
Government.

Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban for
any other adequate and sufficient reason.

3.0 Procedure

3.2

3.4

3.6

If prima-facie evidence or sufficient grounds exist for suspension, a ‘show cause
notice’ shall be issued to the Supplier giving a notice period of 15 days

Interim Suspension: In appropriate cases for justifiable reasons, fresh enquiries
(including consideration of existing offers) can be stopped by the Unit from the
date of issue of show-cause notice pending final decision. In case a Supplier
submits a representation requesting for lifting of the Interim Suspension, then,
the same shall be considered.

Note: Amongst others, in cases where recommendation for suspension of a
supplier has been received from CBI/ Vigilance or any other investigating
agency or the cases covered under clause 1.1.1 i), the supplier may be
immediately put on Interim Suspension for all fresh enquiries in the concerned
unit pending final decision.

If no response to the show cause notice is received from the Supplier within 15
days, BHEL may decide to recommend suspension of business dealings or
otherwise on the basis of the available evidence on record.
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3.7

3.8

3.10

3.11

4.0

If the Supplier responds, BHEL will consider the reply.

Personal hearing would be provided to the Supplier, if so requested by the
Supplier or if so required. The minutes of the discussions shall be signed
immediately with the supplier after conclusion of such discussions. In case, the
supplier does not sign the minutes or, as the case may be, does not attend the
personal hearing, then, record notes of discussion shall be issued to the Supplier
on the same day duly recording such facts.

In case more than one act or omission is alleged to have been committed by the
Supplier, then, the case shall be dealt with for all such acts or omissions together
as a case of higher category of suspension (as applicable). The suspension to be
imposed on the Supplier will be as per the highest category of act or omission
that is/are established ultimately

The onus shall be with the Supplier to inform BHEL regarding the corrective/
preventive actions taken to address the reasons which has led to its suspension
and the hold/ ban will not be lifted automatically after the period mentioned in
the order

Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at

www.bhel.com), unit may also consider appropriate action as per BHEL’s Fraud Prevention
Policy. In addition, if misappropriation/ forgery is established, unit to consider filing of police
complaint/FIR.

The suspension order shall become effective from the earlier of the following events:

a) the date of its issuance; Or,
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the
date when the Interim Suspension was implemented.

5.0 Contractual obligations:

5.1

5.11

5.1.2

5.1.3

Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit
only):

Contracts already entered into with a Supplier before the date of issue of the order
of Hold shall not be affected.

Depending upon the type of hold, in ongoing cases where Techno commercial
Bids are under evaluation and any of the participant Supplier has been put on
Hold, then the tender may be processed excluding the bid of that Supplier.
However, if Price Bid has been opened and that Supplier happens to be L-1, then
re-tendering is to be resorted to, excluding the Supplier

The case of running framework agreement (FA) where multiple POs are placed
against a single FA and if the Supplier has been put on hold, further purchase
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orders against this FA are not to be placed on the Supplier during the period of
hold depending on the type of hold.

Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):

5.2.1  All existing contracts with the banned Supplier shall normally be terminated by

BHEL
Once the order for banning is passed, existing offers/ new offers of the Supplier
shall not be entertained.

Lifting of Suspension

Lifting of suspension will not be automatic on completion of specified period as
causes for putting on suspension should be removed/ addressed before lifting of
suspension. The Supplier, under suspension may submit explanations to the
initiating unit regarding corrective/ preventive actions taken by him.

List of banned Suppliers shall be hosted on BHEL’s website.
Registration of banned supplier shall be deemed to have been cancelled

automatically. Supplier once banned shall have to seek fresh registration in the
respective BHEL unit(s) on lifting of ban.

Section 4B ARBITRATION & CONCILIATION

Except where otherwise provided for in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General Manager of BHEL
and if ED is unable or unwilling to act, to the sole arbitration of some other person appointed by the
ED / General Manager, willing to act as such arbitrator. The cases referred to arbitration shall be other
than those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive.

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to
deal with the matters to which the contract relates and that in the course of his duties as such he had
expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force
shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of
each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.
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1.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. The
award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply the
provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 15t
January 1976 or its amendments for arbitration shall be applicable.

Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the
parties, in respect of any dispute or difference; arising out of the formation ,breach ,termination ,validity
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to
interpretation of any provision of the contract; or, in any manner touching upon the contract, then,
either party may, by a notice in writing to the other party refer such dispute or difference to the sole
arbitrations of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract.

The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon
the parties. Subject as aforesaid, the provisions of arbitration and conciliation Act 1996 (India) or
statutory modification or re-enactments thereof and the rules made thereunder and for the time being
in force shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be
Tiruchirapalli, Tamil Nadu

The cost of arbitration shall be borne as per the award of the Arbitrator.

Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli, Tamil Nadu Shall have
Exclusive jurisdiction over any matter arising out of or in connection with this Contract.
Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the
Contractors shall proceed with and continue without hindrance the performance of its obligation under
this Contract with due diligence and expedition in a professional manner expect where the contract has
been terminated by either party in terms of this Contract.

In case of contract with public sector enterprise (PSE) or a Government department, the following shall
be applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996
shall not be applicable to arbitration under this clause. The award of the arbitrator shall be binding
upon the parties to the dispute ,provided, however, any party aggrieved by such award may make
further reference for setting aside or revision of the award to the law secretary, department of legal
affairs ,ministry of law and justice, Government of India. Upon such reference the dispute shall be
decided by the law secretary or the special secretary or Additional secretary when so authorized by the
law secretary, whose decision shall bind the parties hereto finally and conclusively . The parties to the
dispute will share equally the cost of arbitration as intimated by the arbitrator.

BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and as provided herein:

The party desirous of resorting to Conciliation shall send an invitation/notice in writing to the other
party to conciliate specifying all points of Disputes with details of the amount claimed. The party
concerned shall not raise any new issue thereafter. Parties shall also not claim any interest on
claims/counter-claims from the date of notice invoking Conciliation till the conclusion of the
Conciliation proceedings.

The party receiving the invitation/notice for Conciliation shall within 30 days of receipt of the notice
of Conciliation intimate its consent for Conciliation along with its counter-claims, if any.
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10.

11.

12.

13.

14.

15.

The Conciliation in a matter involving claim or counter-claim (whichever is higher) up to Rs 5 crores
shall be carried out by sole Conciliator nominated by BHEL while in a matter involving claim or
counter-claim (whichever is higher) of more than Rs 5 crores.

Conciliation shall be carried out by 3 Conciliators nominated by BHEL.

The Parties shall be represented by only their duly authorized in-house executives/officers and
neither Party shall be represented by a Lawyer.

The first meeting of the IEC shall be convened by the IEC by sending appropriate
communication/notice to both the parties as soon as possible but not later than 30 days from the
date of his/their appointment. The hearings in the Conciliation proceeding shall ordinarily be
concluded within two (2) months and, in exceptional cases where parties have expressed willingness
to settle the matter or there exists possibility of settlement in the matter, the proceedings may be
extended by the IEC by a maximum of further 2 months with the consent of the Parties subject to
cogent reasons being recorded in writing.

The IEC shall thereafter formulate recommendations for settlement of the Disputes supported by
reasons at the earliest but in any case within 15 days from the date of conclusion of the last hearing.
The recommendations so formulated along with the reasons shall be furnished by the IEC to both the
Parties at the earliest but in any case within 1 month from the date of conclusion of the last hearing.

Response/modifications/suggestions of the Parties on the recommendations of the IEC are to be
submitted to the IEC within time limit stipulated by the IEC but not more than 15 days from the date
of receipt of the recommendations from the IEC.

In the event, upon consideration, further review of the recommendations is considered necessary,
whether by BHEL or by the other Party, then, the matter can be remitted back to the IEC with request
to reconsider the same in light of the issues projected by either/both the Parties and to submit its
recommendations thereon within the following 15 days from the date of remitting of the case by
either of the Parties.

Upon the recommendations by the Parties, with or without modifications, as considered necessary,
the IEC shall be called upon to draw up the Draft Settlement Agreement in terms of the
recommendations.

When a consensus can be arrived at between the parties only in regard to any one or some of the
issues referred for Conciliation the draft Settlement Agreement shall be accordingly formulated in
regard to the said Issue(s), and the said Settlement Agreement, if signed, by the parties, shall be valid
only for the said issues. As regards the balance issues not settled, the parties may seek to resolve
them further as per terms and conditions provided in the contract.

In case no settlement can be reached between the parties, the IEC shall by a written declaration,
pronounce that the Conciliation between the parties has failed and is accordingly terminated.

Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) & (d) herein below,
the IEC shall forward his/its recommendations as to possible terms of settlement within one (1)
month from the date of last hearing. The date of first hearing of Conciliation shall be the starting date
for calculating the period of 2 months.

In case of 3 members IEC, 2 members of IEC present will constitute a valid quorum for IEC and
meeting can take place to proceed in the matter after seeking consent from the member who is not
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16.

17.

18.

19.

20.

21.

22.

23.

24,

available. If necessary, videoconferencing may be arranged for facilitating participation of the
members. However, the IEC recommendations will be signed by all members. Where there is more
than one (1) Conciliator, as a general rule they shall act jointly. In the event of differences between
the Members of IEC, the decision/recommendations of the majority of the Members of IEC shall
prevail and be construed as the recommendation of the IEC.

The Draft Settlement Agreement prepared by the IEC in terms of the consensus arrived at during the
Conciliation proceedings between the Parties shall be given by the IEC to both the parties for putting
up for approval of their respective Competent Authority.

Before submitting the draft settlement agreement to BHEL’s Competent Authority viz. the Board
Level Committee on Alternative Dispute Resolution (BLCADR) for approval, concurrence of the other
party’s Competent Authority to the draft settlement agreement shall be obtained by the other party
and informed to BHEL within 15 days of receipt of the final draft settlement agreement by it. Upon
approval by the Competent Authority, the Settlement Agreement would thereafter be signed by the
authorized representatives of both the Parties and authenticated by the members of the IEC.

In case the Draft Settlement Agreement is rejected by the Competent Authority of BHEL or the other
Party, the Conciliation proceedings would stand terminated.

A Settlement Agreement shall contain a statement to the effect that each of the person(s) signing
thereto (i) is fully authorized by the respective Party(ies) he/she represents, (ii) has fully understood
the contents of the same and (iii) is signing on the same out of complete freewill and consent, without
any pressure, undue influence.

The Settlement Agreement shall thereafter have the same legal status and effect as an arbitration
award on agreed terms on the substance of the dispute rendered by an arbitral tribunal passed under
section 30 of the Arbitration and Conciliation Act, 1996.

Acceptance of the Draft Settlement Agreement/recommendations of the Conciliator and/or signing
of the Settlement Agreement by BHEL shall however, be subject to withdrawal/closure of any arbitral
and/or judicial proceedings initiated by the concerned Party in regard to such settled issues.

Unless otherwise provided for in the agreement, contract or the Memorandum of Understanding, as
the case may be, in the event of likelihood of prolonged absence of the Conciliator or any member of
IEC, for any reason/incapacity, the Competent Authority/Head of Unit/Division/Region/Business
Group of BHEL may substitute the Conciliator or such member at any stage of the proceedings. Upon
appointment of the substitute Conciliator(s), such reconstituted IEC may, with the consent of the
Parties, proceed with further Conciliation into the matter either de-novo or from the stage already
reached by the previous IEC before the substitution.

The proceedings of Conciliation under this Scheme may be terminated as follows:

a. On the date of signing of the Settlement agreement by the Parties; or,

b. By a written declaration of the IEC, after consultation with the parties, to the effect that
further efforts at conciliation are no longer justified, on the date of the declaration; or,

c. Byawritten declaration of the Parties addressed to the IEC to the effect that the Conciliation
proceedings are terminated, on the date of the declaration; or,

d. By awritten declaration of a Party to the other Party and the IEC, if appointed, to the effect
that the Conciliation proceedings are terminated, on the date of the declaration.

e. Onrejection of the Draft Settlement Agreement by the Competent Authority of BHEL or the
other Party.

The Conciliator(s) shall be entitled to following fees and facilities:
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Particulars Amount
No
Each Member shall be paid a Lump Sum fee of Rs 75,000/-
1 | Sitting fees for the whole case payable in terms of paragraph No. 27

herein below.

Towards drafting of settlement
agreement

In cases involving claim and/or counter-claim of up to Rs 5
crores.
Rs 50,000/- (Sole Conciliator)

In cases involving claim and/or counter-claim of exceeding
Rs 5 crores but less than Rs 10 crores. Rs 75,000 (per
Conciliator) In cases involving claim and/or counter-claim
of more than Rs 10 crores.

Rs 1,00,000/- (per Conciliator) Note: The aforesaid fees for
the drafting of the Settlement Agreement shall be paid on
Signing of the Settlement Agreement after approval of the
Competent Authority or Rejection of the proposed
Settlement Agreement by the Competent Authority of BHEL.

Secretarial expenses

Rs 10,000/- (one time) for the whole case for Conciliation
by a Sole Member [EC.

Where Conciliation is by multi member Conciliators - Rs
30,000/~ (one time)- to be paid to the [EC

Travel and transportation and stay at
outstation

Retired Senior Officials of other Public
Sector Undertakings (pay scale wise
equivalent to or more than E-8 level of
BHEL)

As per entitlement of the equivalent officer (pay scale wise)
in BHEL.

Others

As per the extant entitlement of whole time Functional
Directors in BHEL.

Sl
No

Particulars

Amount

Venue for meeting

Unless otherwise agreed in the agreement, contract or the
Memorandum of Understanding, as the case may be, the
venue/seat of proceedings shall be the location of the
concerned Unit / Division / Region / Business Group of
BHEL. Without prejudice to the seat/venue of the
Conciliation being at the location of concerned BHEL Unit /
Division / Region / Business Group, the IEC after consulting
the Parties may decide to hold the proceedings at any other
place/venue to facilitate the proceedings. Unless, Parties
agree to conduct Conciliation at BHEL premises, the venue is
to be arranged by either Party alternately.
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25.

26.

27.

28.

29.

30.

31

32.

33.

34.

35.

The parties will bear their own costs including cost of presenting their cases / evidence / witness(es)
/ expert(s) on their behalf. The parties agree to rely upon documentary evidence in support of their
claims and not to bring any oral evidence in I[EC proceedings.

If any witness(es) or expert(s) is/are, with the consent of the parties, called upon to appear at the
instance of the IEC in connection with the matter, then, the costs towards such witness(es)/expert(s)
shall be determined by the IEC with the consent of the Parties and the cost so determined shall be
borne equally by the Parties.

The other expenditures/costs in connection with the Conciliation proceedings as well as the IEC’s
fees and expenses shall be shared by the Parties equally.

Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable after the first meeting
of the IEC and the remaining 50% of the Sitting Fees shall be payable only after termination of the
conciliation proceedings in terms of para 22 hereinabove.

The travelling, transportation and stay at outstation shall be arranged by concerned Unit as per
entitlements as per Serial No. 3 of the Table at para 23 above, and in case such arrangements are not
made by the BHEL Unit, the same shall be reimbursed to the IEC on actuals limited to their
entitlement as per Serial No. 4 of the Table at Para 23 above against supporting documents. The IEC
Member(s) shall submit necessary invoice for claiming the fees/reimbursements.

The Parties shall keep confidential all matters relating to the conciliation proceedings. Confidentiality
shall extend also to the settlement agreement, except where its disclosure is necessary for purposes
of its implementation and enforcement or as required by or under a law or as per directions of a
Court/Governmental authority/ regulatory body, as the case may be.

The Parties shall not rely upon or introduce as evidence in any further arbitral or judicial
proceedings, whether or not such proceedings relate to the Disputes that is the subject of the
Conciliation proceedings:
a. Views expressed or suggestions made by the other party in respect of a possible

settlement of the Disputes;
admissions made by the other party in the course of the Conciliator proceedings;
proposals made by the Conciliator;
d. The fact that the other Party had indicated his willingness to accept a proposal for

settlement made by the Conciliator.

oo

The Parties shall not present the Conciliator(s) as witness in any Alternative Dispute Resolution or
Judicial proceedings in respect of a Disputes that is/was the subject of that particular Conciliation
proceeding.

None of the Conciliators shall act as an arbitrator or as a representative or counsel of a Party in any
arbitral or judicial proceeding in respect of a Disputes that is/was the subject of that particular
Conciliation proceeding.

The Parties shall not initiate, during the Conciliation proceedings, any arbitral or judicial proceedings
in respect of a Disputes that is the subject matter of the Conciliation proceedings except that a Party
may initiate arbitral or judicial proceedings where, in his opinion, such proceedings are necessary
for preserving his rights including for preventing expiry of period of limitation. Unless terminated as
per the provisions of this Scheme, the Conciliation proceedings shall continue notwithstanding the
commencement of the arbitral or judicial proceedings and the arbitral or judicial proceedings shall
be primarily for the purpose of preserving rights including preventing expiry of period of limitation.

The official language of Conciliation proceedings under this Scheme shall be English unless the
Parties agree to some other language.
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Appendix I

FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC

To,
M/s. (Stakeholder’s name)

Sub: Resolution of the Disputes through conciliation by Independent Expert Committee (IEC)

Ref: Contract No/MoU/Agreement/LOI/LOA& date

Sir,

With reference to above referred Contract / MoU / Agreement / LOI / LOA, you have raised certain Disputes
/ claims. Vide your letter dated you have requested BHEL to refer the Disputes / claims

to IEC for Conciliation.

We are enclosing herewith Format (3) for giving consent and the terms and conditions of BHEL Conciliation
Scheme, 2018 governing conciliation through IEC. You are requested to give your unconditional consent
to the said terms and conditions of the Scheme by returning the same duly sealed and signed on each page.
On receipt of your consent, matter will be put to the Competent Authority for consideration and decision.
Please note that BHEL has also certain claims against you (if applicable). BHEL reserves its right to agree
or not to agree conciliation of the said disputes through BHEL and this letter is being issued without

prejudice to BHEL's rights and contentions available under the contract and law.

Yours faithfully,

Representative of BHEL
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Appendix I1

FORMAT FOR GIVING CONSENT BY CONTRACTOR / VENDOR / CUSTOMER / COLLABORATOR /
CONSORTIUM PARTNERS FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC

Sub: Resolution of Disputes through Conciliation by Independent Expert Committee (IEC). 7??

Ref: Contract / MoU / Agreement / LOI / LOA No & date___

With reference to above referred contract, our following bills/invoices/claims submitted to BHEL are still
unpaid giving rise to Disputes:

SL gleaslg;i tion Bill submitted to Amount of the quencl:il\l/rel’:i from Outstanding
No. P BHEL (no. and date) | bill / claim BHEL Amount

Accordingly, we request you to kindly refer the Disputes in respect of above claims to IEC for Conciliation.
We hereby agree and give our unconditional consent to the terms and conditions of BHEL Conciliation

Scheme, 2018 governing conciliation through IEC. We have signed the same on each page and enclosed it
for your consideration.

Yours faithfully,

(Signature with stamp)
Authorized Representative of Contractor
Name, with designation Date
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Appendix III

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE IEC BY BOTH THE PARTIES
1. Chronology of the Disputes

2. Brief of the Contract/MoU/Agreement/LOI/LOA
3. Brief history of the Disputes:

4. Issues:
5

Details of Clam(s)/Counter Claim(s):

Amount (in INR) Or | Relevant contract
currency applicable | clause
in the contract

Description of claim(s)/

SI. No. Counter Claim

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)

Note- The Statement of Claims/Counter Claims may ideally be restricted to maximum limit of 20 pages.
Relevant documents may be compiled and submitted along with the statement of Claims/Counter Claims. The
statement of Claims/Counter Claims is to be submitted to all IEC members and to the other party by post as
well as by email.

The contractor should engage Technical persons and Workmen for works and the contractor shall carry
out the Health Performance check at his cost for the workman engaged in the work through a registered
medical practitioner and produce the certificate on demand.

The contractor should engage Technical persons and Workmen for works and the contractor shall carry

out the Health Performance check at his cost for the workman engaged in the work through a registered
medical practitioner and produce the certificate on demand.
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SECTION 4C - REVERSE AUCTION GUIDELINES

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this tender. RA
shall be conducted among the techno-commercially qualified bidders.

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA. In
case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price bid along with
applicable loading, if any, shall be considered for ranking.”

Information and general terms and conditions governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications,
BHEL resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE PROVIDER). The
philosophy followed for reverse auction shall be English Reverse (No ties).

1.

10.

11.

For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible
to participate.

Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily
submit ‘Process compliance form’ (to the designated service provider). Non-submission of ‘Process
compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the
tender process and will invite action by BHEL as per extant guidelines for suspension of business dealings
with suppliers/ contractors (as available on www.bhel.com).

BHEL will engage the services of a service provider who will provide all necessary training and assistance
before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to
contact & get trained.

Business rules like event date, time, bid decrement, extension etc. also will be communicated through
service provider for compliance.

Bidders have to fax the Compliance form (annexure V) before start of Reverse auction. Without this, the
bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to
arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, GST for Services and loading factors (for non-compliance to BHEL standard Commercial terms
& conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in
during the Auction.

Reverse auction will be conducted on scheduled date & time.
At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup
including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service
provider within two working days of Auction without fail.

Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse auction
event. Bidders should acquaint themselves of the “Business Rules of Reverse Auction®, which will be
communicated before the Reverse Auction.
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12.

13.

If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation
of any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL
guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.

Reverse Auction will be conducted if two or more bidders are techno commercially qualified. In case of two
or three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in sealed
envelope price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of
five qualified bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more qualified bidders
are available, RA would be conducted amongst first 50% of the bidders arranged in the order of prices
from lowest to highest. Number of bidders eligible for participating in RA would be rounded off to next
higher integer value if number of qualified bidders is odd (e.g. if 7 bids are qualified, then RA will be
conducted amongst lowest four bidders). However, there will be no elimination of qualified bidders who
are MSE or qualifying under PPP-MlI|, Order 2017, irrespective of the number of bidders qualifying techno-
commercially.

In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-MlI, Order
2017) shall be removed provided minimum two bidders remain in fray, else no H1 removal. The lowest
bidder in sealed envelope price bid shall be shown as current L1 automatically by the system. System shall
have the provision to indicate this bid as current L1 for further bidding.

This price can be displaced by an even lower bid of a competing bidder. If the start price is lower than the
lowest sealed envelope price bid (in line with clause 8.0), on acceptance of such start price by any bidder
this bid would be indicated as current L1 for further bidding. However, if no bidder accepts the start price,
RA shall be treated as cancelled for the respective line item(s) and the tender shall be processed
accordingly. In case of no further bidding, RA will be deemed to have been successful with current L1
bidder. During RA, all bidders will see their rank and current L1 price on the screen.

Once the RA is done, the ranking status would be based on the last quoted price of the bidder(s)
irrespective of the quote received in RA or sealed envelope price bid.

No bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements at one go.
13.0 Processing of case after RA

13.1 Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line
items shall be reduced on pro-rata basis.

13.2 In case of splitting requirement, bidders who were removed from participation in RA may also be
considered for counter offer if the prestated (NIT) numbers of suppliers do not accept the counter offer.
However, principle of splitting to N-1 bidder shall be maintained in line with extant Purchase Policy/ Work
Policy.

13.3 Reasonability of rates received through RA to be ascertained as per extant Policy provisions.

1. Procedure of Reverse Auctioning

ii. Price bids of all techno-commercially qualified bidders shall be opened.

iii. Reverse Auction: The ‘bid decrement’ will be decided by BHEL.

iv. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the
system and no acceptance of that price is required. System shall have the provision to indicate
this bid as current L1.

V. Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing
lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall
be allowed to lower its bid below the current L1 by more than 5 decrements at one go.

vi. After the completion of the reverse auction, the Closing Price shall be available for further
processing.
vii. Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual

line items shall be reduced on pro-rata basis.

2. Schedule for reverse auction: The Reverse Auction is tentatively scheduled on {date}: ;{start time}:
;{Close Time: }.
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10.

11.

Auction extension time: If a bidder places a bid in the last {...} minutes of closing of the Reverse
Auction and if that bid gets accepted, then the auction’s duration shall get extended automatically
for another {...} minutes, for the entire auction (i.e. for all the items in the auction), from the time
that bid comes in. Please note that the auto-extension will take place only if a bid comes in those
last {...} minutes and if that bid gets accepted as the lowest bid. If the bid does not get accepted as
the lowest bid, the auto extension will not take place even if that bid might have come in the last
{...} minutes. In case, there is no bid in the last {...} minutes of closing of Reverse Auction, the auction
shall get closed automatically without any extension. However, bidders are advised not to wait till
the last minute or last few seconds to enter their bid during the auto-extension period to avoid
complications related with internet connectivity, network problems, system crash down, power
failure, etc. The above process will continue till completion of Reverse Auction. Complaints/
Grievances, if any, regarding denial of service or any related issue should be given in writing thru e-
mail/ fax to M/s. {Service provider} with a copy to BHEL within 15 minutes prior to initial closing
time of Reverse Auction.

Bid price: The Bidder has to quote the Price inclusive of Packing & Forwarding charges, all the
routine & type tests as per tender scope, taxes, duties, freight and insurance as specified in
tender document but excluding GST,including loading (if indicated by BHEL due to deviations
in technical/ commercial terms) for the Items specified. Details are as shown in Excel Sheet for
calculation of total cost to BHEL (To be specified by Unit as per NIT conditions).

Bidding currency and unit of measurement: Bidding will be conducted in Indian Rupees per Unit of
the material as per the specifications {...} In case of foreign currency bids, exchange rate (TT selling
rate of State Bank of India) as on scheduled date of tender opening (Part-I bid) shall be considered
for conversion in Indian Rupees. If the relevant day happens to be a Bank holiday, then the forex
rate as on the previous bank (SBI) working day shall be taken.

Validity of bids: Price shall be valid for {90 days} from the date of reverse auction. These shall not
be subjected to any change whatsoever.

Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at the end of
Reverse Auction will be considered as the bidder’s final offer to execute the work.

Unique user IDs shall be used by bidders during bidding process. All bids made from the Login ID
given to the bidders will be deemed to have been made by the bidders/ bidders’ company.

Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse Auction for further
processing.

Any commercial/ technical loading shall be separately intimated to respective bidders prior to RA.
The excel sheet provided in this regard shall cover all these aspects. Commercial/ technical loading
if any, shall be added by the respective bidder in its price during Reverse Auction. Modalities of
loading & de-loading shall be separately intimated to the bidders. The responsibility for correctness
of total cost to BHEL shall lie with the bidders.

Reverse auction shall be conducted by BHEL (through M/s {Service Provider}), on pre-specified date,
while the bidders shall be quoting from their own offices/ place of their choice. Internet
connectivity shall have to be ensured by bidders themselves. During the RA process if a bidder is
not able to bid and requests for extension of time by FAX/ email/ phone then time extension of
additional 15 minutes will be given by the service provider provided such requests come before 5
minutes of auction closing time. However, only one such request per bidder can be entertained. In
order to ward-off contingent situation of connectivity failure bidders are requested to make all the
necessary arrangements/ alternatives whatever required so that they are able to circumvent such
situation and still be able to participate in the reverse auction successfully. Failure of power or loss
of connectivity at the premises of bidders during the Reverse auction cannot be the cause for not
participating in the reverse auction. On account of this, the time for the auction cannot be extended
and neither BHEL nor M/s. {Service provider} is responsible for such eventualities.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of any
internet failure or to avoid last minute rush. The proxy feature allows bidders to place an automated
bid in the system directly in an auction and bid without having to enter a new amount each time a
competing bidder submits a new offer. The bid amount that a bidder enters is the minimum that
the bidder is willing to offer. Here the software bids on behalf of the bidder. This obviates the need
for the bidder participating in the bidding process until the proxy bid amount is decrementally
reached by other bidders. When proxy bid amount is reached, the bidder (who has submitted the
proxy bid) has an option to start participating in the bidding process. The proxy amount is the
minimum amount that the bidder is willing to offer. During the course of bidding, the bidder cannot
delete or change the amount of a proxy bid. Bids are submitted in decrements (decreasing bid
amounts). The application automates proxy bidding by processing proxy bids automatically,
according to the decrement that the auction originator originally established when creating the
auction, submitting offers to the next bid decrement each time a competing bidder bids, regardless
of the fact whether the competing bids are submitted as proxy or standard bids. However, it may
please be noted that if a manual bid and proxy bid are submitted at the same instant manual bid
will be recognized as the L1 at that instant. In case of more than one proxy bid, the system shall bid
till it crosses the threshold value of ‘each lowest proxy bid’ and thereafter allow the competition to
decide the final L1 price. Proxy bids are fed into the system directly by the respective bidders. As
such this information is privy only to the respective bidder(s).

Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen,
quantity being auctioned, tender value being auctioned etc from M/s {Service provider}.

M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or bidder’'s nominated
person(s), without any cost to bidders. M/s. {Service provider}, shall also explain the bidders, all the
business rules related to the Reverse Auction. Bidders are required to submit their acceptance to
the terms/ conditions/ modalities before participating in the Reverse Auction in the process
compliance form as enclosed. Without this, the bidder will not be eligible to participate in the event.

Successful bidder shall be required to submit the final prices (L1) in prescribed format (Annexure —
VI) for price breakup, quoted during the Reverse Auction, duly signed and stamped as token of
acceptance without any new condition (other than those already agreed to before start of auction),
after the completion of auction to M/s. {Service provider} besides BHEL within two working days of
Auction without fail.

Any variation between the final bid value and that in the confirmatory signed price breakup
document will be considered as tampering the tender process and will invite action by BHEL as per
extant guidelines for suspension of business dealings (as available on www.bhel.com).

Bidders’ bid will be taken as an offer to execute the work/ supplies the item as per enquiry no. {...}
dt. {...}. Bids once made by the bidder, cannot be cancelled/ withdrawn and bidder shall be bound
to execute the work as mentioned above at bidder’s final bid price. Should bidder back out and not
execute the contract as per the rates quoted, BHEL shall take action as per extant guidelines for
suspension of business dealings (as available on www.bhel.com).

Bidders shall be able to view the following on their screen along with the necessary fields during
Reverse Auction: a. Leading (Running Lowest) Bid in the Auction (only total price of package) b. Bid
Placed by the bidder c. Start Price d. Decrement value e. Rank of their own bid during bidding as
well as at the close of auction.

BHEL’s decision on award of contract shall be final and binding on all the Bidders.

BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process at any time,
before ordering, without assigning any reason, with intimation to bidders.

BHEL shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause. In such cases, the decision of BHEL shall be binding on the bidders.
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22. Other terms and conditions shall be as per bidder’s techno-commercial offers and other
correspondences, if any, till date.

23. If there is any clash between this business document and the FAQ available, if any, in the website
of M/s. {Service provider}, the terms & conditions given in this business document will supersede
the information contained in the FAQs. Any changes made by BHEL/ service provider (due to
unforeseen contingencies) after the first posting shall be deemed to have been accepted if the
bidder continues to access the portal after that time.

24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If
the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines for suspension of business dealings (as available on www.bhel.com), shall
be initiated by BHEL.

Section 5 - SPECIAL SPECIFICATIONS FOR ELECTRICAL WORKS AT BHEL
SCOPE:

The Specifications provide for the manufacture, testing before shipment, delivery at site, erection and
setting to work of the electrical installation of the buildings of BHARATH HEAVY ELECTRICALS LIMITED.
The requirements are set out below.

Unless otherwise specified in this specification, the work shall be carried out in accordance with the
“GENERAL SPECIFICATION FOR ELECTRICAL WORKS IN BHARAT HEAVY ELECTRICALS LIMITED”
and under the terms laid down in the “General conditions of contract”.

LOCATION:
The exact location will be shown by the Engineer at site.

ATMOSPHERIC CONDITIONS:

The equipment supplied shall be suitable for operation under the following atmospheric conditions at site.

Maximum temperature in shade = 120° F
Maximum temperature in the sun = 150° F
Humidity = 60-90

LEVELS OF ILLUMINATIONS:

The contractor is at liberty to put forward his own specific recommendations after taking into consideration
all factors.

The illumination shall be uniformly distributed, harsh shadows prevented and direct and reflected glare
avoided. Proper directions of light shall result in adequate and comfortable illumination.

SPECIFICATION FOR WIRING:

Wiring points and run of mains as per IS 732 or any relevant IS specification and Indian Electricity rules.
The wiring and mains, unless otherwise stated in the tender shall be carried out in multi core copper
cable PVC insulated PVC sheathed of approved make on 18mm to 25mm and 1.8mm to 2.0mm
thickness PVC tube. The cable size for the main shall be 6sq.mm multi core copper cable. The wire
shall be in accordance with the specification of the line item of contract work order.
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10.

11.

Gl clamp manufactured by any approved firm with the prior permission of the Engineer shall be used.
Cable of size about 6sg.mm multi core copper cable.

The wiring shall be carried out on the looping — in system. The teakwood boxes of approved pattern
shall be used on the job.

MATERIALS AND WORKMANSHIP:

All materials used for the work shall be approved manufacturer and shall be suitable for the special purpose
for which they are employed. They shall be of first class and capable of satisfactory operation in tropics
with humid atmospheric conditions.

Unless otherwise specified they shall conform to the requirements of the appropriate Indian Standards /
B.S.S where these are not available the American Standards shall be followed. The workmanship shall be
high grade and the entire installation shall be carried out in accordance with best mode of practice.

The main cables and all wiring and accessories used shall be of the highest quality throughout. The wiring
mains, cables and accessories required for a block or building should be of the same pattern, kind and
quality throughout. Different kinds of wires etc., of different manufacturers will not be permitted on the job.

The switches and plug and sockets shall be porcelain base with Bakelite covers.

The ceiling roses may be of approved Bakelite type.

The lamp holders for all fittings shall be oxidized, copper or brass.

All wooden boards, round blocks should be varnished with two coats of best quality varnish.

oo o

FITTINGS AND FIXTURES:

The fittings and fixtures should be dust proof and those for out — door should be watertight and weather
proof in conditions. They shall be capable of easy maintenance and shall allow easy renewal of bulbs. All
accessories shall be of the enclosed type with terminals brought out for easy inspection and maintenance.

Installation of fitting, distribution boards etc., shall include any internal wiring of such fittings, mountings and
connection to point wiring switches etc., shall be complete in all aspects. Unless otherwise specified all
fittings shall be provided with bulbs and shades.

EARTHINGS:

The earthing of the metal clad switches, cable boxes and accessories shall be in a manner approved by
the Engineer and shall be bare No0.8 Gl wire with Gl earth electrode. Suitable arrangements for
disconnection should be provided above and ground for testing purposes. All metal clad switches,
distribution boards etc., should be earthed efficiently and above work should be carried out by contractor’s
expenses. No separate rate will be paid for the earthing of the entire system as per ISl codes of practice.

SUPPLY SYSTEM:

The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between Phase and neutral.

ADDITIONS & DEVIATION WORK:

The contractors will be required on receipt of notice in wiring to carry out additions or deviations found
necessary during or prior to the execution of the work at the accepted rates.

The layout of the lamps, fittings, etc., indicated in the specification, drawings are only tentative. The tenderer
shall base the offers as far as possible on the layout set out in this specification.

In the event of the tenderers finding the specification not in line with their manufacturers normal design
practice and wish to depart in any respect for this specification they may do so subject to the condition that
such departure will not result in the safety of the installation being violated in any respect but ensure more
economical, efficient and modern installation.
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12. MODE OF WORK:

i. The Contractor should post a Resident Engineer with full powers for entering into agreements and
receiving payment etc.,
ii. The Contractor should adhere to the following programme of work.

a. As soon as plastering in each room is completed, battening have to be started.
b. After completion of battening the Contractor will wait till the white washing is completed.

c. Immediately after white washing is over, wiring should be completed. Fittings should be installed after
the doors and windows are provided.

iii. All the materials and men should be collected and kept at site as the work has to be progressed very
fast and in step with the civil progress at every stage. If the work is not in progress as per a
programme given by BHEL, penalty clause will be applicable unless of course the building is not
ready to start the work.

iv. The Contractor should closely watch the progress in each building and should start the work without
further reference.

V. Recovery towards materials not provided for in Schedule will be made at stores issue rates plus
departmental charges at 20 % or the market rates, whichever is higher plus sales tax if any. The
issue of such materials will be made only to the extent available.

13. CONTRACTOR’S LICENCE AND COMPETENCY CERTIFICATE FOR SUPERVISORS AND WIREMEN:

Tender received only from the Government licensed Contractors will be considered. The electrical
installation works should be carried out only by Supervisors and or Wiremen / electrician only in possession
of the Competency Certificate issued by the Government. The tenderers should furnish invariably along
with the tenders, their contractor’s license No, as issued by the Government whom the Contractor is going
to employ on the electrification work.

The work is to be carried out only by the Contractor and not through sub-contractor or any other Agencies.
The contractor should possess a minimum of five years’ experience in executing major contract works in
PVC conduit wiring, in Government organization and projects after obtaining the Contract License from the

Government.

14. Completion Report should be submitted in the proforma as per appendix, 'F’ of IS 732, if required.

15.  The contractor should be present at the time of inspection of the installation by the Electrical inspector. Any
defects should be rectified by the contractor at free of cost.
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19.

20.
21.

22.

23.

24,

25.

26.

27.

Cubicle / Floor mounting switch board should be manufactured by the reputed manufacturers who have
sufficient experience in the manufacture of electrical switch boards. The switch board has to be approved
by us before dispatch to work spot.

The cement, unless otherwise specifically mentioned will not be supplied by BHEL.
Switches, fuse distribution board, switch fuses should be of any one of the following makes,

a. M/s. English Electric Co., of India Ltd.,

b. M/s. Larson & Turbo Ltd.,

c. G.EM. f. Siemens
d. Anchor g. Standard
e. Kundan h.G.E.C.

Light Fitting should be of either one of the following makes.

a. Philips d. G.E.C.
b. Havells e. Crompton
c. Bajgj

Ceiling fans should be either of the following makes. confirming to IS 374 / 1979

a. Orient d. Usha.
b. Crompton e. Bajgj
c. Khaitan

The DP switches, SP switches and switches, Plugs, sockets shall be of standard make agreeable to the
Engineer-in-charge and should be certified by I.S.

All the wiring materials supplied by the contractor should conform to the relevant IS / BS specifications. In
case of PVC / Steel conduit wiring, the switches, plug sockets, regulators and other controls should be
mounted on metal / teakwood boxes. These boxes as well as all metal boxes used for street light control
should fabricated as per IS 5133 (Part I) 1966.

All the materials shall be approved by engineer in charge

SAFETY MEASURES:

a. A list containing the name of persons who are working, their age, designation, pay, nature of work is
to be furnished immediately on receipt of work order, in triplicate.

b. The work should be carried out in the presence of contractor’s supervisor and prior permission should
be obtained from the concerned supervisor and the section before starting the work.
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28.

d.

While working at heights, proper platform, ladders, safety belts, etc., should be used.

The necessary safety equipment’s such as gloves, lineman’s belt, helmet etc., must be issued to the
workers and to be used at work.

If Contractor’'s workmen are found to violate the safety regulations, punitive action will be taken by
withholding a sum of Rs.100/- to 500/- for each violation.

These safety measures shall be deemed to form an integral part of the work order / agreement.

RETURNING OF OLD MATERIALS:

In case of removal of old materials, they have to be returned to our stores by the contractor at his cost.

Important Note:

All the specifications related to Electrical Service line maintenance work is applicable. Remaining
conditions not applicable.

29. Special Conditions

A) General Maintenance Instruction:

Contractors should take the responsibility of adjusting the timer in street lights during seasonal changes.

Right size of Bracket, pipes, etc., should be used for the street lights in the post / pole to avoid
unnecessary movements and damage.

Contractor should engage only Electrical License (B or C) holder for all Electrical work.

Contractor should collect the required spares like choke, lamp, capacitor, Igniter, etc., from Engineer -
in - charge / BHEL stores for maintenance work.

Contractor should have an arrangement (Bicycle / Trolley) to take the spares to working spot.

After completion of periodical maintenance all highmast to be put in operation in good condition after
checking.

After completion of periodical maintenance highmast minor painting for feeder piller box &
Numbering has to be done as per instruction of Engineer - in - charge.

Contractor may visit Highmast site location area as mentioned in the respective item in BOQ for
Highmast details before quoting.

In case of any breakdown in the Highmast lighting system, the contractor should respond to rectify the
fault.

All the required spares will be issued by BHEL at Civil Township stores. Required infrastructures like
transporting, cleaning, lubricant, fasteners, tools etc., shall be the contractors scope.

B) MAINTENANCE OF HIGH-MAST LIGHTING SYSTEM:
The following activities are to be carried for the period of 15 (Fifteen) Months.

Replacing of faulty control gear components:
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1. Bringing down the high mast lantern carriage by lowering from 20-meter height of the
highmast system to the ground level.

2. Replacing the required faulty components like Ballast, igniter, capacitor, aviation warning
lamps connector blocks, 2 /3 core 1.5/2.5/4 /6 Sq.mm PVC cable and checking the loose
connection etc.

3. Replacing the faulty lamp / lamp holders.

4. Replacing the faulty control gear box / luminaries. After replacing the faulty components, the
lantern carriage should be raised to its original position without any damage of Gearbox and
related components.

5. Replacing the faulty inter connecting 3.5 / 4 core 25 sq.mm armored / un-armored cable
between feeder pillar-box and mast. (App. length: 10 meter).

6. Replacing the male and female connectors for main connecting cable, faulty contactors, time -
switch, fuse - units, required re-wiring of control / power circuits if necessary in the feeder
pillar box.

7. Checking and tightening the earth pit connection bolts. Bolts and nuts shall be replaced
wherever required. (Total 3 Earth electrodes and 6 terminal connections at feeder pillar box
and highmast).

C- For Rewinding Works

oy U1 > W

oo

10

11

12

13

14

15

l6.

BHEL will intimate regarding the failure of motor to the contractor through mail/phone. The
contractor shall collect the motor from BHEL and transport to the contractor works for carrying out
the rewinding work.

While dismantling and assembling of motors, proper care should be taken by the contractor, so that
the shaft / end cover and other accessories are not damaged.

Dismantle, Check the condition of coil and remove the old/ burnt out coils fully.

Remove and clean the slots. Repair the core and other internals if required.

Re-insulate the motor's slots with fresh quality F-Class insulation materials.

Rewinding the motors by using ISI standard super enamel copper wire. [Make of Copper wire —
ATLAS/HTP/DEVIDHAYAL/LG].

Apply 100% varnishing using INSULVAR -V30/ DR. BECK & Co./ ELVIN brand of varnish.

The coil assembly shall be heat treated in the oven/ lamp.

Assemble the motors and suitable end termination should be done properly. The insulation values
should be more than 100 Meg ohms.

. Testing the motors performance as per applicable standards at contractor's work in the presence of
BHEL representative. Test report shall be submitted while delivering the material.

. Bring the rewound motors to BHEL and prove the performance completely in all aspects at BHEL
Township.

. Six Months warranty should be available for motor rewinding, motor should get painted and shaft
crack and damage should be repaired.

. Fans should not be dismantled while picking up for rewinding and they should be in assembled,
lubricated and varnished condition when received after rewinding.

. Parts like terminal block , flange, belt , fixing bolt nut, guard, oil seal , bush, bearing, O ring, gasket
etc., are must to be replaced, if found damaged to be replaced by the contractor. On intimation to
BHEL, the removed items must to be returned to BHEL, with proper gate entry.

. Loading, unloading transporting of motors from BHEL Civil township to contractors works and back to

BHEL Civil township will be at contractor’s scope.

The rate is inclusive of the cost of materials such as new copper coil/conductors, Insulating materials,

Varnishes etc.
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18

. All the scrap materials including old copper coil shall be retained with the contractor. The cost must
be adjusted in the total rewinding cost while quoting and the adjusted rewinding cost should be
quoted.

. The contractor should return the rewound motors with BHEL gate pass only and not by any other
mode.

19. Contractor shall submit guarantee certificate parameter certificate (Model Certificate were attached)

20

for the performance of the motors for a minimum period of 6 months from the date of delivery at our
works against quality of materials / workmanship.

. If the components fall within the guarantee period, the contractor should carry out the re-work free
of cost. Including transportation immediately upon receiving information from BHEL, and ensure
satisfactory performance for a minimum period of 6 months after rework.

Il) Penalty clause:
A) Street light maintenance:

All the complaints are to be completed as per the instructions of Engineer in charge & within the time
schedule as communicated by the Engineer in Charge through mail/Phone.

If not completed for more than 5 days from the date of intimation through e mail/phone, a deduction
of 5 % of the quoted rate for the particular item shall be deducted for every one day of delay.

If the complaint is not completed even after 10 days of delay from the date of intimation through e
mail/phone, BHEL will execute the work by other means at the Risk & cost of contractor without
further intimation. The Risk & cost amount shall be recovered as given below in addition to the penalty
as mentioned in the above clause 2.

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Work as per rates of new contract

B= Value of Work as per rates of old contract being paid to the contractor.

H = Overhead Factor to be taken as 5
In case (A-B) is less than O (zero), value of (A-B) shall be taken as O (zero).

B) For Fuse of Call work:

1.

2.

All the complaints are to be completed within a day as per the instructions of Engineer in charge as
communicated by the Engineer in Charge through mail/Phone.

If not completed for more than one day from the date of intimation through e mail/phone, a
deduction of 5 % of the quoted rate for the particular item shall be deducted for every one day of
delay.

If the complaint is not completed even after 5 days of delay from the date of intimation through e
mail/phone, BHEL will execute the work by other means at the Risk & cost of contractor without
further intimation. The Risk & cost amount shall be recovered as given below in addition to the penalty
as mentioned in the above clause 2.

Risk & Cost Amount= [(A-B) + (A x H/100)]
Where,

A= Value of Work as per rates of new contract
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B= Value of Work as per rates of old contract being paid to the contractor.
H = Overhead Factor to be taken as 5
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

C) For Rewinding of motors work:

All the rewinding works are to be completed within seven days as per the instructions of Engineer in
charge as communicated by the Engineer in Charge through mail/Phone.

If the rewinding works not completed for more than 7 days from the date of intimation through e
mail/phone, a deduction of 5 % of the quoted rate for the particular item shall be deducted for every
one day of delay.

If the rewinding works not completed for more than 14 days of delay from the date of intimation
through e mail/phone, BHEL will execute the work by other means at the Risk & cost of contractor
without further intimation. The Risk & cost amount shall be recovered as given below in addition to
the penalty as mentioned in the above clause 2.

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Work as per rates of new contract

B= Value of Work as per rates of old contract being paid to the contractor.

H = Overhead Factor to be taken as 5
In case (A-B) is less than O (zero), value of (A-B) shall be taken as O (zero).
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Section 6 - Risk & cost clause , LD

1. Risk & cost clause:

In case of abnormal delays (beyond the maximum late delivery period as per LD clause) or non-
fulfilment of any other terms and conditions given in work order, BHEL may cancel the work order in
full or part thereof, and may also make a contract of such work/service from elsewhere / alternative
source at the risk and cost of the original contractor. BHEL will take all reasonable steps to complete the
contract obligations from alternate source at optimum cost. If bidder does not agree to the above Risk
Purchase Clause, BHEL reserves the right to reject the offer. In case for compelling reasons BHEL
accepts the offer without acceptance of this clause by the bidder and in the eventuality of Risk Purchase,
appropriate action will be taken as per BHEL extant rules.

This will be without prejudice to any other right of BHEL under the contract. Risk & cost clause, in
line with conditions of contract may be invoked in any of the following cases:

1. Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
contract, backlog attributable to contractor/ supplier including unexecuted portion of work/
supply does not appear to be executable within balance available period considering its
performance of execution.

2. Withdrawal from or abandonment of the work by contractor before completion of the work as
per contract.

3. Non completion of work / Non-supply by the contractor within scheduled completion/delivery
period as per contract or as extended from time to time, for the reason attributable to the
contractor.

4. Termination of contract on account of any other reason (s) attributable to contractor.

5. Assignment, transfer, subletting of contract without BHEL’s written permission resulting in
termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to contractor.

7. Risk and Cost against Balance Work:
Risk & Cost Amount= [(A-B) + (A x H/100)]
Where,

A= Value of Balance scope of Work/ Supply (*) as per rates of new contract

B=Value of Balance scope of Work/ Supply (*) as per rates of old contract being paid to the
contractor/ supplier at the time of termination of contract i.e. inclusive of PVC & ORG, if
any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

*(Balance scope of work/ supply)
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Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for
‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for calculating risk &
cost amount. Contract quantities are the quantities as per original contract. If, Contract has been
amended, quantities as per amended Contract shall be considered as Contract Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities based on
drawings issued to contractor from time to time till issue of Termination letter, then for these
items total Quantities as per issued drawings would be deemed to be contract quantities.

Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have not
been approved, would also form part of contract quantities for this purpose and rates of such
items shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: Incase portion of work is being withdrawn, contract quantities pertaining to
portion of work withdrawn shall be considered as ‘Balance scope of work/supply’ for
calculating Risk & Cost amount.

8) LIQUIDATED DAMAGES

a) If the contractor fails to maintain the required progress of work which results in delay in the
completion of the work as per the contractual completion period, BHEL shall have the right
to impose Liquidated Damage as per the General conditions of the contract.

b) Work order value - VValue for this purpose, shall be the final executed value only, by the
contractor.

c) if the contractor fails to complete works for reasons of delay, attributed to the contractor,
where delay occurred is such that

)] even after the imposition of LD at 7.5 % (or)
i) with delay period attributable to the contractor has equalled / exceeded half the
original delivery period specified in the work order.

whichever among the above is earlier, the engineer in-charge may cancel the work
order and execute the balance work by engaging alternate agency at the risk and
cost of the contractor.

9) LD against delay in executed work/supply in case of Termination of Contract

a) LD against delay in executed work shall be calculated in line with LD clause of the
contract for the delay attributable to contractor.

b)  For this case, Contract value shall be taken as Executed Value of work for the purpose of
limiting maximum LD value:
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c¢)  Method for calculation of “LD against delay in executed work” is given below.

i) Let the time period from scheduled date of start of work till termination of work
order excluding the period of Hold (if any) not attributable to contractor/ supplier=
T1

ii) Let the value of executed work till the time of termination of work order = X

iif) Let the Total Executable Value of work for which inputs/fronts were made
available
to contractor and were planned for execution till termination of work order =Y

iv) Delay in executed work/supply attributable to contractor i.e.
T2=(1-(X/Y))xT1

d) LD shall be calculated in line with LD clause of the Contract for the delay attributable to
contractor taking “X” as Contract Value and “T2” as delay attributable to contractor.

b)  Any tools/spares/machinery (other than free issue materials) issued by BHEL on written
request by contractor will be on chargeable basis and based on availability. The charges shall
be decided by BHEL and are final.
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:-

a)

b)

d)

f)

The “CONTRACT” means the documents forming the tender and acceptance thereof, together with all
documents referred to therein including General and Special Conditions of Contract, Schedules ‘A’, ‘B’,
‘C’, ‘D', ‘E’, and / or General Summary attached to the form of tender, the Bharat Heavy Electricals
Limited, Schedule of Rates as amended and in force the Specifications and the Drawings. All these
documents as applicable taken together shall be deemed to form one Contract and shall be
complementary to one another.

The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and
/ or General Summary, General and Special Conditions of Contract and the Specification and / or
Drawings as given to Contractors on payment for the purpose of preparing their tenders.

The “WORK” means the work described in the tender documents in individual work orders and/or
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the
Engineer—in— charge within the powers conferred upon them, including all modified or additional works
and obligations to be carried out either at the site or at any Factory Workshop or other place as required
for the performance of the Contract.

The “SITE” means the lands and/or other places on, in into or through which the work is to be executed
under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose
of carrying out the contract.

The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representatives of such individuals or the persons
composing the firm or Company, or the successors of the firm or Company and the permitted assigns of
such individual or firm or Company.

The “Engineer—in—charge” means the Engineer who is in-charge for the works referred.

CHAPTERIII

SCOPE OF CONTRACT

2.

Heading to the Contract:

The heading to these conditions shall not affect the interpretation thereof.

. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings)
and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor the same
will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-
in-charge or his representative shall have access to them at all reasonable times.
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None of these documents shall be used by the contractor for any purpose other than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such works under the contract.

. Works to be Carried Out:

The Contract shall, except as provided under Schedules 'B’ and ‘C’ include all labour, materials, tools, plants
equipment and transport which may be required in preparation for, and in the entire execution and full
completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held
toinclude waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position
and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in
description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or release the
Contractor from the execution of the whole or any part of the work comprised therein according to the
Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the name of
any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or quality of
materials or workmanship but the articles or materials specified may be obtained from any other firm subject
to prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and
conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction, which
in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable and
obviously and fairly intended for the satisfactory completion of the work, such details shall be provided by
the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included
in the contract.

The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution and completion of the work. No extra charges consequent on any
mis-understanding in these respects or otherwise will be allowed.

. Provisional Items:

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the
tender documents shall be deducted from the contract sum and the value of work ordered and executed
thereunder shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount
and description of the work to be executed by the contractor either in respect of the items concerned or the
work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as
included in the tender documents.

. Deviations:

The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.
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The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in
the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra time
allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall the
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may
arise from such an objection. In the absence of such a notification of objection by the contractor, he will be
deemed to have accepted the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection shall be
referred to the Project Manager whose decision shall be final conclusive and binding on the Contractor.

. Time:

Time is the essence of the contract and is specified in the tender document or in each individual Work Order.
As soon as possible after the contract is let or any substantial Work Order is placed and before work under is
to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart. The Chart shall
be prepared in direct relation to the time stated in the Tender Documents or the Work Order for the
completion of the individual items thereof and/the contract or order as a whole. It shall indicate the forecast
of the dates for the commencement of the various trade processes or sequences of the work, and shall be
amended as may be required by agreement between the Engineer-in-charge and the Contractor within the
limitation of the time imposed in the Tender Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the
Engineer—in—charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the Tender Documents or Order and that the
proportion of work completed upto any time in relation to the entire work to be under the Contractor Order
shall not be less than the proportion that the time elapsed bears to the total time of completion provided in
the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon
in writing by the Engineer—in—charge to do so, and

shall not resume work thereon until so directed in writing by the Engineer —in—charge. The Contractor will
be allowed an extension of time for completion not less than the period of suspension. However, no other
claim in this respect for compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed with or fulfill the contractual
obligations. This may also be extended to allow for alteration of work made by the deviation order.

. Stores and Materials:

The Contractor shall, at his own cost and expense, provide all materials required for the works, other than
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited. All materials to be
supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor shall,
if requested by the Engineer—in—charge, furnish proof to the satisfaction of the Engineer-in-charge, that the
materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials proposed to be used
in the execution of the work for approval of the Engineer—in—charge, who may reject the materials not
corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required assembling and jointing the several parts together as
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necessary and incorporating or fixing these stores materials in the work, including all preparatory work of
whatever description as may be required, and of closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

. Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i)
i)
i)

iv)

v)

by reason of abnormally bad weather, OR

by reason of serious loss or damage by fire, OR

by reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the trades
employed on the work OR.

by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part of
this contract, OR

by reason of any other cause which in the absolute discretion of the Engineer—in—charge is (when he is
the Accepting Officer of the Contract) beyond the Contractor’s reasonable control, than in such case
the Accepting Officer on the recommendation of the Engineer-in-charge (or higher authority) may make
fair and reasonable extension in the completion dates of the individual items of work or the contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer—in—charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
other—wise howsoever is admissible. Upon the happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavour to prevent or make good the delay and shall do all that
may reasonably be required to the satisfaction of the Engineer—in—charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article / or part there of included
in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee

of

BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking

necessary action provided that payment of indemnity shall not apply when such infringement has taken place
in complying with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable
in respect of any such use.

11.

12.

13.

GST:
All charges on account of GST and/or other duties on material obtained for the work (excluding materials
provided by B.H.E.L on payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L
authorities.

Plant and Equipment:
The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to
as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject
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to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of
the work as specified in Tender Documents.

14. Assignment or Transfer of Contract:

15.

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the
Contract or any part thereof, or any share, or interest therein to any other person. No sum of money which
may become payable under the Contract shall be payable to any person other than the Contractor unless the
prior written approval of the Accepting Officer to the assignment or transfer of such money is given.

(a) Sub Contract:
The Contractor shall not sub—let any portion of the Contract without the prior written approval of the
Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting Companies or Undertakings with whose system
the work is proposed to be connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—in— charge notice,
specifying the variation proposed to be made and the reasons there for and shall not carry out any such
variation until he has received instructions from the Engineer—in—charge in respect thereof. The
contractor shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and
to pay all fees, and taxes payable to any authority in respect thereof.

CHAPTER Il

PERFORMANCE OF THE CONTRACT

16. Security Deposit:

16.1 The Security Deposit shall be collected from the successful tenderer. The total amount of security
deposit will be 5% of the contract value. EMD of the successful tenderer shall be converted and
adjusted towards the required amount of Security Deposit.

At least 50% of the required Security Deposit, including the EMD has to be furnished by the
contractor before commencement of the work.

"Bidder agrees to submit performance security required for execution of the contract within the time
period mentioned. In case of delay in submission of performance security, enhanced performance security
which would include interest (SB/ rate + 6%) for the delayed period, shall be submitted by the bidder.
Further, if performance security is not submitted till such time the first bill becomes due, the amount of
performance security due shall be recovered as per terms defined in NIT / contract, from the bills along
with due interest”

16.2 Security Deposit may be furnished in any one of the following forms:

1 cash i, issibl tor-th —y ToxAct)

ii.  Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)
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v.  Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith)

16.3 Security Deposit can also be recovered at the rate of 10% of the gross amount progressively from
each of the running bills till the total amount of the required Security Deposit is collected. However
in such cases at least 50% of the Security deposit should be collected before start of the work and
the balance 50% may be recovered from the running bills.

16.4 Time period for payment of 50% of Security Deposit shall be intimated vide email after completion of
RA.

16.5 Any delay Beyond the given time period shall attract penalty as in clause 10.1

(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work can be
started before the required Security Deposit is collected. However, payment can be released only
after collection/ recovery of initial 50% Security Deposit).

The Security Deposit shall not carry any interest

All compensation or other sums of money payable by the Contractor to BHEL, under the terms of this
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or realized
by the sale of the Securities or from the interest arising there from or from any sums which may be
due or may become due to the Contractor payable by BHEL, on any account whatsoever against this
Contract or any other Contract with BHEL, and in the event of his Security Deposit being reduced by
reason of such deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make
good in cash or in securities endorsed as aforesaid, any sum or sums by which the Security Deposit has
been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after payment of the final
bill and the balance 50% of the Security Deposit is refundable only after the expiry of the maintenance
period of six (6) months from the date of completion of work as stipulated in the Contract concerned
provided the contractor shall have rendered a “No-Demand” Certificate.

Order under the contract:

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent
by e-mail id provided by the contractor or by registered post to the address given in the tender of the
contractor, shall be deemed to have been served on the date when in the ordinary course they would
have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site:

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless
permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter,

modify and maintain the same as required from time to time. He shall take out and clear away the access
route when no longer required and restoring the area to its original condition.
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The Engineer-in-charge shall have power to execute other works (whether or not connected with the work
in the contract agreement) on the site contemporaneously with the execution of the original work and
Contractor shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and
the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site or of the
work or any part there of shall be taken, published or otherwise circulated without the prior approval of
the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory provisions in
regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times.

Engineer-in charge shall have the power to exclude from the site any person whose admission there to
may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent
Agent approved by the Engineer—in—charge to act in his stead. The contractor shall employ an
Engineer/Agent having at least a ‘Degree of Bachelor of Electrical Engineering’ from a recognized
University/on any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma
in Electrical Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/-
but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of
receiving instructions of the Engineer—in—charge and of executing the work to the satisfaction of the
Engineer-in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the
Engineer—in—charge shall have full powers to suspend the execution of work and stop payment of any
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no extension of time on this
account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had
been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working hours and shall
superintend the execution of work with such additional assistance in each trade as the Engineer—in -

charge may consider necessary.

The contractor or his accredited agent shall attend when required and without making any claim for doing
so, either the Office of the Engineer—in—charge or the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to require the
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or

employee whose continued employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
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LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in
the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4" and 19" of every month to the Engineer-in-charge a true statement
showing in respect of the second half of the preceding month and the 1°* half of the current month (i)
the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii) The number of female workers
who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made
thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through sub—contractors wages not
less than fair wages as defined in the Contractor’s Labour Regulations.

The contractor shall in respect of labour employed by him either directly or through sub — contractors
comply with or cause to be complied with Contractor’s Labour Regulations in regard to all matters
provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947,
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to
time. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer—in—charge shall recover from the running bills of contractor an amount
of contribution as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer as defined in the
Contractor’s labour Regulations have the power to deduct from the amount due to the Contractor any
sum required or estimated to be required for making good the loss suffered by the worker or worker by
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract
or non-observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation,
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the Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs.
50/- as liquidated damages for every default breach or furnishing, making submitting, filling materially
incorrect statement as may be fixed by the Engineer—in—charge and in the event of the Contractor’s
default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each
day of default subject to a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the Welfare Fund constituted under Regulations. The decision of the Engineer-in-charge in
this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour
welfare as appended to these Conditions or rules framed by Government from time to time for the
protection of health and for making sanitary arrangements for workers employed directly/or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall
be entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions
or as required by the Engineer — in — charge, in respect of all labour directly or indirectly employed for
performance of the works and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer— in—charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report
on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay
to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer—in—charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to these conditions shall
be final and binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost. The Contractor shall make necessary arrangement for lifting
pumping, carrying or conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.:

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of
the work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-
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charge and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored and
left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

Stores and Materials on Site:
All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the
work) are to be issued to the Contractor by the BHEL as detailed under Schedule 'B’ such items will be so
issued only to the extent required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5% over the theoretical
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the
issue rates of the BHEL as specified in the Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials
and on the approval of his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the Contractor at his own expense
direct from the place of issue to the site of the work, unless prior written approval is obtained from the
Engineer-in-charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any factory or
workshop or other place where such stores or materials are being fabricated or manufactured or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require
for this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or
materials are not in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior
to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract
(in respect whereof the decision of the Engineer-in-charge shall be final and conclusive) the Contractor,
shall on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and suitable stores or materials at
his own expense; to the entire satisfaction of the Engineer-in-charge and in the event of his failing to do
so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards stores or materials which the Engineer-in-charge shall
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have previously given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work under
this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work
and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not
be removed from the site without prior written approval of the Engineer-in-charge. However, when the
work is finally completed, the Contractor shall at his own expense forthwith remove from the site all
surplus stores or materials originally supplied by him and upon such removal, the same shall revert in and
become the property of Contractor. All B.H.E.L Stores and materials issued to Contractor for in-
corporation or fixing in the work and which, making due allowance for reasonable wear and tear/or waste,
have not on completion of the work been so incorporated or fixed, shall be returned by the Contractor at
his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a
price based on the prevailing market rate but not exceeding that at which the said stores and materials
were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of
the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, supplied by
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody
of the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his
rejection the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.
The Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be
removed from the site without the prior written approval of the Engineer-in-charge when the work is
finally completed or the Contract is determined for reasons other than the default of the Contractor he
shall forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the
Contractor.

Statement of Hire Charges:
A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments
etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss
or damage from any and all risks and to minimize the amount of any such loss or damage and for the
necessary steps to be taken for the said purpose until the works have been handed over complete in all
respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the
materials, tools, plants, equipments and anything else lying on the Site during the progress of the work.
He shall be solely responsible for and shall take all reasonable and proper steps for protecting, securing,
lighting and watching, all places on or about the work and the Site which may be dangerous to any person
whomsoever.

Notices and Fees:
The Contractor shall give all notices required by any Statutory provision or by the regulations and/or
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the work or
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with whose system the same are or will be connected. The Contractor shall pay and indemnify B.H.E.L
against any fees and charges payable under such Acts. Regulation and/or byelaws in respect of the work
and shall make and supply all drawings and plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to
enable the contractor to set out the work. The Contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set out and executed. All
bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks whether put
in by B.H.E.L Authorities for the purpose of checking the Contractor’s work or in the nature of permanent
survey marks will during the tenure of the contract, be under the care of the Contractor who shall, at his
own expense, take all proper and reasonable precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident or due to any other
cause whatsoever, the same may, if deemed necessary, be replaced by the Engineer-in-charge at the
Contractor’s expense and the cost thereof deducted from any money then or thereafter becoming due to
the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to
those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or
chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:
All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.:
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics,
antiques and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to
receive the same.

Foundations:
The Contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

Covering-in Work:

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to
be permanently covered up or concealed, whether by earth or other means so that it can finally be
inspected or measured if necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the
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quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the
Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:
The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning of these conditions.

Day Work:
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each
pay week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and
returned to the contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge
specifying the description, quantities weight or measurement (as the case may be) of the articles
approved, reference will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior
to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination Should Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship
or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect)
whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may
have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the
work so specified in whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge may carry out the work by
other means at the risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period except as regards
workmanship which the Engineer-in-charge shall have previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for the execution
of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass
etc. and he shall be required to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said building or part thereof
in a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge.
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Insurance:

The contractor shall within one month after the date of the acceptance of the contract, insure the work
against loss or damage to the contract works, temporary work and materials erected in performance of
the contract on “all risks” basis from the time of arrival on site until taken over by BHEL on completion of
the contract.

The cover shall also include wherever necessary the risks of testing including breakdown or explosion of
plant and machinery undergoing testing, trail and commissioning operations. The insurance shall also
specifically cover removal of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport charges, customs dues,
express freight, overtime charges, cost of erection, value of constructional plants and machinery,
removal of debris and escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the maintenance period. The
insurance shall also be extended to cover third party personal injury and property damage for a sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will be lodged with BHEL
together with receipts of premium for such insurance and the contractor shall maintain such policies in
force until the obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work
and may deduct the amount of premiums from any money that may become payable to the contractor or
may at his discretion refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however, absolve the contractor of
his responsibility for taking up the insurance. The contractor is, therefore, primarily responsible for taking
up the insurance in time.

Damage and loss to private property and injury to workmen:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer—in-
charge and pay compensation for any injury, loss or damage occasioned to any property or rights
whatever including property and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or purported execution of the
contract and further the contractor shall indemnify B.H.E.L, against all claims enforceable against B.H.E.L,
or any agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property, including all claims which
may arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against
B.H.E.L.

Completion:

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance with
the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials,
tools, plants, equipments, temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-
charge at the Contractor’s expense and/or before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work
as have been completed to the satisfaction of the Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste
materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to
take such action as it deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.
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The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the
state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance
period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work
and clear the site on or before the contracted or extended period of completion, he shall, without
prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains below that specified in
condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥ percent per week
Exceeding 6 months and not exceeding 2 years.

¢. Completion period (as originally-stipulated) -- atl percent per week

Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed the under noted percentage of the contract value or of the contract value of the item or
group of items of work for which a separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) - 7% percent.
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as original-stipulated) - 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited,
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:
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a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do or for having done or forborne to do a day act
in relation to the obtaining or execution of this or any other contract for BHEL service OR

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assighment or Transfer or Sub-Letting of Contract:
The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to
B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

a. Beinganindividual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order or orders for administration of his Estate made against him or shall take any
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or
make any conveyance or assignment of his effects of composition or arrangement for the benefit of
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors, OR

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager OR.

c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the Accepting Officer. OR

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, he
may complete the work by any means at the Contractor’s risk and expense provided always that in the
event of cost of the completion (as certified by Engineer-in-charge which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds
the money due to the Contractor under the contract, the Contractor shall either pay the excess amount
ordered by the Engineer-in-charge or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have powers to take possessions of the site and any materials, constructional
plant, implements, stores, etc, thereon and or carryout the work by any means at the risk and cost of the
contractor.

In case the BHEL completes the work under the provisions of this condition the cost of such completion
to be taken into account in determining the excess cost to be charged to the contractor under this
Condition shall consist of the cost of materials purchased and/or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by
the Project Manager/Project Engineer whose decision shall be final and conclusive.
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If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have
the right to sell any or all of the contractor’s unused materials, constructional plant implements,
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance outstanding from the contractor,
it shall be recovered in accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

a) makes default in commencing the work within a reasonable time from the date of handing over of
the site and continue in that state after a reasonable notice from Engineer-in-charge, OR

b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended
date for completion, makes default in proceeding with the work, with due diligence and continue in
that state after a notice of seven days from Engineer-in-charge, OR

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing
with orders properly issued there under, (OR)

d) fails to complete the work order and items of work individual dates for completion and clear the site
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of
these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or
shall accrue thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work order
or items of work in default from the contract. Whenever the Accepting Officer exercises his authority to
cancel the contract as a whole or in part under this conditions he may complete the work at the
Contractor’s risk and cost, provided always that in the event of the cost of completion (as certified by
Engineer-in-charge which is final and conclusive) being less than the contract cost the advantage shall
accrue to the B.H.E.L if the cost of completion exceeds, the money due to the contractor under this
contract, the contractor shall either pay the excess amount ordered by Project Manager or the same shall
be recovered from the contractor by other means. Engineer-in-charge will have power to take possession
of the site and any materials, constructional plant, implements, Stores, etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the cost
of such completion to be taken in to account in determining the excess cost to be charged to the
contractor under this conditions shall consists of the cost of materials purchased and/or labour provided
by the B.H.E.L with an addition of such percentage to cover superintendence and establishment charges
as may be decided by the Project Manager/Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have
the right to sell any or all of the contractor’s unused materials, constructional plant implements,
temporary buildings, etc, and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance outstanding from the contractor
it shall be recovered in accordance with the provision of the contract.

Termination of Contract for Death:
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting
Officer shall have the opinion of terminating the contract without compensation to the contractor.

Special Powers of Determination:

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing
of the fact to the Contractor who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of the foreclosing of the work.
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He shall be paid at Contract rates, for the full amount of the work executed including such additional
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. He shall also be
allowed a reasonable payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the Contractor have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and instructions, involving
any curtailment of the work as originally contemplated.

Fair Wage

a. The contractor shall pay not less than the “Fair Wage” to labourers engaged by him on the work.
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for
the work and where such wages have not been notified the wages prescribed by the Project
Manager/Engineer for the stations at which the work is done.

b. The Contractor shall not withstanding the provision of any contract to the contrary, cause to be paid
a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had been directly employed by him.

c. In respect of labourers directly or indirectly employed on the work for the performance of the
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of periodical returns and all other
matters of alike nature.

d. The Engineer-in-charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deductions made from his or their wages which are not justified
by the terms of the contract or non-observance of the regulations.

e. The Contractor shall be liable primarily for all payments to be made under the contract and for the
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his

sub-contractors.

f. The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this Contract.

CHAPTER IV

VALUATION AND PAYMENT

49,

Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete
record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit lumpsum.
Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of B.H.E.L under the contract.
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Work which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and by the
Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for
measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other things necessary
for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both parties
each day at the Site on completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be sighed and dated by both the parties engaged
in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the
expense of such re- measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this re measurement to amount to less
than 5% (five percent) of the value as recorded by the first measurement. But, where the net errors
amount to 5% and over of the said value, then the cost is to be borne by the other party. In any case, if
the net value of errors found exceeds Rs. 500/- the expense of re-measurement is to be borne by the
other party. If the Contractor’s representative fails to attend when required, the Engineer-in-charge shall
have power to proceed by himself to take measurement and in that case these measurements shall be
accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil
Manager/Senior Engineer details of his claims for the work done by him up to and including the previous
month which are not covered by his Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Iltems in respect of which rates have not been settled. He should, in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that no
further claims shall be raised by him in respect of the work done up to and including the period
under report.

Except where any general or detailed description of the work in quantities expressly shows to the
contrary, schedule of quantities shall be deemed to have been prepared and measurements shall be taken
in accordance with the procedure set forth in the schedule of rates specification notwithstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case of
items which are not covered by the schedule of rates / specification, measurements shall be taken in
accordance with relevant standard method of measurement issued by the Indian Standard Institution or
as per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

1. Foranyitem of work required to be carried out after the contract has been awarded and which is not

covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for such
a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows:
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a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the
nearest analogous item of work in Contractor’s schedule bears to rate for the particular
analogous item of work in B.H.E.L Schedule of rates.

b. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous
group of items available in both the Schedules referred to i.e. in the same proportion as the total
tendered cost of that particular group of items (the sum of the products of the tendered rates
and the quantities for which orders are placed bears to the total cost of the same items and
guantities at the B.H.E.L Schedule of Rates.

c. If even an appropriate analogous group of items is not available in Contractor’s Schedule and
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
contractor, i.e., in the same proportion as the total cost of all these items of work (the sum of
the products of the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

2. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding
on the parties.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived rates
shall be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes regarding
the settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager
whose decision shall be final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of any material (not
being a material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is
increased or decreased by an Act of Legislature (Central or State) and/or any notification there under or
on account of new duties or levies such as octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of
such material or item a price which is higher or lower than the price of that material or item as prevailing
immediately before the passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and incase of decrease in price,
the B.H.E.Lshall be entitled to a refund of the reduction price or the reduction in duty. Provided, however
no reimbursement or refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the excess over 10% provided
always that any such increase shall not be payable if, in the opinion of the Deputy Manager/Manager
(whose decision shall be final and conclusive) the increase is attributable to the delay in the execution of
the contract within the control of the contractor or that any such increase has become operative after
the contracted/or extended date of completion of the work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other documents
as are necessary to show the amount of any increase claimed or any reduction available and shall allow
inspection of the same by any duly authorized representative of the B.H.E.L and further shall at the
request of the Engineer-in-charge furnish for verification such other information of the Engineer-in-charge
may require.
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The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices of any
such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is submitted
in pursuance to this condition together with all information relating thereto which he may be in a position

to supply.

Advances on Account:
No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole of
the work shall have been completed and a certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at intervals
of not less than one month or as otherwise provided for in the Contract Documents, counting from the
date on which order to commence work is given by Engineer-in-charge submit claims on B.H.E.L forms for
payment of advances on account of work done and of materials delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and passed by the Engineer-
in-charge subject a maximum of 90% of the value of the work actually executed to the satisfaction of the
Engineer-in-charge. The certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills,
100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which
are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required
for incorporation in the work and which have reasonably been brought to the site in connection therewith
and are adequately stored and / or protected against damage by weather or other causes, but which have
not at the time of payment of the advance been incorporated in the work on furnishing a formal
hypothecation deed. Payment of such advances, however, shall be purely at the discretion of the Deputy
Manager/Senior Engineer provided always that payments shall not be made under these periodical
certificates in respect of perishable materials like lime, cement, timber, sand, kankar, etc., Any sums/due
from the Contractor on account of Tools and Plant, Stores or any other items provided by B.H.E.L shall be
deducted from the respective advances, the Engineer-in-charge shall from time to time certify the sums
payable to the contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge
supporting an advance payment shall itself be conclusive evidence that any work or materials to which it
relates are in accordance with the contract. All such intermediate payments shall be regarded as advances
against the final payment only and shall not be considered as an admission of the due performance of the
contract or any part there of in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-
in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or
affect the contract.

Final Bill:
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the

contractor shall forward a certified final account on BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the
manner prescribed by the Engineer-in-charge.
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No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered
from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
Payment of Bills:

All payment to be made to the Contractor under this contract shall be by the National Electronic Funds
Transfer and/or RTGS Transfer mode by credit to mentioned Bank Account in the EFT form attached with
this qualification bid

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor
the same may be deducted from any sum then due or which at any time thereafter may become due to
the Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due
as a result thereof in the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in
respect of all contracts on completion of work and after payment of final bill and the balance 50% on
expiry of the maintenance period, (described under clause 23) provided the contractor shall have
rendered a “No-Demand” Certificate. In case of works where maintenance period is not involved 100%
of the Security Deposit may be refunded after payment of final bill provided that the contractor shall have
rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General Manager of BHEL and
if ED is unable or unwilling to act, to the sole arbitration of some other person appointed by the ED /
General Manager, willing to act as such arbitrator. The cases referred to arbitration shall be other than
those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the
contract to be final and conclusive. There will be no objection if the arbitrator so appointed is an employee
of B.H.E.L and that he had to deal with the matters to which the contract relates and that in the course of
his duties as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
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accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each

such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply the provisions
of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1°*January 1976 or
its amendments for arbitration shall be applicable.

CHAPTER V

59.BHEL CONTRACTOR'S LABOUR REGULATIONS

Definition:
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them.

a. “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor,
or by an agent on his behalf on a payment not exceeding Rs.500 per month.

b. “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking into consideration prevailing market rates for similar
employments in the neighborhood but shall not be less than the minimum rates of wages fixed under
the minimum Wages Act.

c. “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing
labour on the work taken on contract.

d. “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of
the Chief Labour Commissioner’s Organization.
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e. “Form” means a form appended to these Regulations.

Notice of Commencement:
The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of sub-contractors as and when they are appointed
e) Commencement and probable duration of the work

f)  Number of workers employed and likely to be employed,

g) ‘Fair wages’ for different categories of workers.

(i) Number of hours which shall constitute a normal working day:
The number of hours which shall constitute a normal working day for an adult shall be NINE hours.
The working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall
not spread over more than twelve hours on any day. When an adult worker is made to work for
more than NINE hours on any day or for more than FORTY-EIGHT hours in any week he shall in
respect of overtime work, be paid wages at double the ordinary rate of wages.

(i)  Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified atleast TEN days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made which will result in the
worker working for more than ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given
a substituted rest day he shall be paid wages for the work done on the weekly rest day at the

overtime rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.

4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in clean and legible condition in consipicuous places on the works, notice in
English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the
hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such notices to the Inspecting
Officers and the Engineer-in-charge.

Fixation of Wage Periods:
The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall normally exceed one week.

Payment of Wages:

Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
orin both.
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Wages of every worker employed on the contract shall be paid where the wage period is one week, within,
THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7™ day or 10t
day from the end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

(ii) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the
work site within 48 hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in
progress.

7. Register of Workmen:
A register of workmen shall be maintained in the form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein within
THREE days of his employment.

8. Employment Card:
The Contractor shall issue an employment card in the Form appended to these regulations to each worker
on the day of work or entry into his employment. If a worker has already any such card with him issued by
the previous employer the contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the Contractor and returned
to the worker.

9. Register of Wages etc.:
(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained
and kept at the work site or as near to it as possible.
(i) A wage slip in the form appended to these regulations shall be issued to every worker employed by
the Contractor atleast a day prior to disbursement of wages.
10.Fines and Deductions which may be made from wages:
(i) Wages of worker shall be paid to him without any deductions of any kind except the following:

a. Fines;

b. Deductions for absence from duty, i.e., from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money which he is required to account for, where such damage or loss is

directly attributable to his neglect or default;

d. Deductions for recovery of advances or for adjustment of overpayment of a wages. Advance
granted shall be entered in a register;
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(ii)

(iii)

(iv)

(vi)

(vii)

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be made from
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that
wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall deemed to have been imposed on
the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list, approved by
the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine
may be imposed on a workman and display it in good condition in a conspicuous place on the
work site.

The Contractor shall maintain a register of fines and the register of deductions for damage or
loss in the Forms appended to these regulations which should be kept at the place of work.

11.Register of Accidents:
The Contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particulars:

OS5 3 ~AT T ISE A0 Q0T

Full

particulars of the labourers who met with the accident.

Rates of Wages.

Sex
Age

Nature of accident and cause of accident.
Time and date of accident.

Date and time when admitted in hospital.
Date of discharge from the hospital.

Peri

od of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

. Amount paid with details of the person to whom the same was paid.

Authority by whom the compensation was assessed.
Remarks.

12.Preservation of Registers:
The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be
preserved for 3 years after the date on which last entry is made therein.

13.Enforcement:
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The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers,
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have
to be recovered from the contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct
such amounts from payments due to the contractor.

14.Disposal of amounts recovered from the Contractor:

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from receipt
of a report from the Inspecting Officer except in cases where the contractor had made an appeal under
Regulation, 16 of these Regulations. In cases where there is an appeal, payments of workers, due would
be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date
of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

15.Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed
to workers within the time—limit prescribed above, due to reasons such as where-about of workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept

under the custody of B.H.E.L for such benefit and welfare of workmen employed by contractors.

16.Appeal against decision of Inspecting Officer:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

17.Representation of Parties:

i. A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an Officer of a registered trade union of which the said trade union is
affiliated or where the workman is not a member of any registered trade union, by an
Officer of a registered trade union connected with, or any other workmen employed in the
industry in which the worker is employed.

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is a member or by an officer
of a Federation of Associations of Contractors to which the said association is affiliated or where
the contractor is not a member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

18. Inspection of Books and other Documents:
The Contractor shall allow inspection of the Register and other documents prescribed under these
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time
and by the worker or his agent on receipt of due notice at a convenient time.
19. Interpretation etc.:
On any question as to the application, interpretation or effect of the Regulations the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.
20.Amendments:

Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractor’s Labour
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Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, based
on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision.

60. MODEL RULES FOR LABOUR WELFARE

1. Definition:
a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed.
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed.

2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory
Rules of the State in which the work is carried on. The appliances shall be kept in good order and, in large
work places, they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the works First Aid
posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall
be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other workplaces, some conveyance facilities shall be kept
readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes,
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be
prescribed. For this purpose the relevant provisions of the Factory Rules of the State Government of the
area where the work is carried on may be taken as the prescribed standard.

3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense
and to standards and scales as approved by the Engineer-in-charge.

4, Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking. Where drinking water is obtained
from an intermittent public water supply each workplace shall be provided with storage where drinking
water shall be stored. Every water supply storage shall be at a distance of not less than 15 meters from
any latrine drain or other source of pollution. Where water has to be drawn from an existing well, which
is within such proximity of latrine drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be
provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men
and women. Such places shall be kept in clean and drained condition.
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6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every
workplace latrines and urinals in an accessible place, and the accommodation, separately for each of
these, shall not be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
€) For additional persons 3 Per 100 or part thereof.

In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where
necessary.

7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in the
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6. Those
for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a woman shall
also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

8. Construction of Latrines:  Inside walls shall be constructed of masonry or other non-absorbent
material and shall be cement-washed inside and outside at least once a year. The dates of cement washing
shall be noted in a register maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for
proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator
approved by the local medical health and municipal or cantonment authorities. Alternatively local excreta
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to
effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or
employees on the Site. The Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

10.Provision of shelters during rest: At every workplace there shall be provided, free of cost, four suitable
sheds, two for meals and two others for rest, separately for use of men and women labour. Height of
each shelter shall not be less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.

11.Créches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided
at least one hut for use of children under the age of 6 years of such women. Huts shall not be constructed
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud
floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two ‘dais’ in attendance. Sanitary
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utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor shall provide at
least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed. Creche(s) shall be
properly maintained and necessary equipment like toys, etc. provided.

12.Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever
it is considered necessary.

13.Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the
works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and
at the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local
medical, health and municipal or cantonment authorities and at all times adopt such precautions as may
be necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared away, all rubbish
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site
left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

14.Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been dug
by him.

15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer
nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of
failure on the part of the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as
are prescribed in the conditions.

61.TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE
CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years
of age.
2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,

comply with or cause to be complied with the following statutory provisions and rules and in regard to all
matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948.
g) The Workmen Compensation Act 1923.
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h) The Industrial Disputes Act 1947.
i) The Payment of Bonus Act 1965.

and any other law or modifications to the above or to the Rules made thereunder from time to time.
REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information and getting a Code Number:

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever they
call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license from the authorities ( The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The license
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him or
in the event of contract being extended or renewed. The Contractor shall inform the licence number to
the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required
by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier
of the Factory and shall render all necessary assistance for the same.

WAGES

6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages as
applicable under law from time to time.
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus

Act 1965 for the total wages paid (i.e.) Payment of minimum wages .

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid (i.e.) Payment of minimum wages.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your

reference. Normally the revision will be with effect from 1st April of every year. Tenderers are
requested to quote their offer after taking into account of the above factor also.
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10.

11.

12.

13.

14.

15.

16.

‘Minimum Basic | Minimum DA | Total Minimum

S.No. Category Wages per day per day | Wages per day
— [ 7 (in Rs.) (in Rs.) ‘ (in Rs.)
1| unskilled Worker 25850 | 23619 494,69
2 | semi-Skilled Worker | 271.00 | 236.19 507.19
3 Skilled Worker 278.50 236.19 514.69
4 | Supervisor - 295.00 | 236.19 531.19

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within three days
from the end of wage period in case the wage period is one week or a fortnight and in all other cases
before 10™ day of the following month.

All Payment of wages shall be made on working days at the work site and during the working time and on
date notified in advance. In case the work is completed before the expiry of the wage period final payment
shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned
by him shall be paid before the expiry of the second working day from the day on which his employment
is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this behalf.
All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized representative
of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL with the following
certificate of the payment sheet “Certified that the amount shown in Column No........... has been paid to
the workmen concerned in my presence on ...........at.ccccuuenns

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each
month in Form ‘A’

A notice showing the wage period and the place and time of disbursement of wages shall be displayed at
the place of work and a copy to be sent to the Welfare Department by the Contractor under
acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment of
wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall be
displayed in Tamil and English in conspicuous places at the establishment and at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour
engaged for contract in this following form :

a) Serial Number

b) Location

) Period of work

d) No. of contract labour engaged during the month
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e) No. of days worked
f) No. of men worked
g) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17.

18.

19.

20.

21.

22.

23.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and Tamil
Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

c) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines,

Register of Advances etc.,

The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act
1970 periodically to BHEL Management.

The Contractor shall without fail give up to date information in writing of the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming to
duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25.

26.

27.

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone
of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This
shall be intimated two days in advance before his workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any week
shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of
Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at his

own cost and shall ensure that his workmen wear / use such devices or equipment provided to them
while doing the work and there should not be any relaxation on this.
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28.

29.

30.

31.

32.

The Contractor shall give four paid National Holidays to his workers, viz., 26™ January, 1t May, 15" August
and 2" October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or
more in the Factory premises during a calendar year. This leave shall be allowed during the subsequent
calendar year at the rate of one day for every 20 days of work performed by the worker during the
previous calendar year. The worker whose services commences on a day other than the first of January
shall be entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had
worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar year. This leave
will be admissible only during the subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00
A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the
Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour Rules
1975.

NOTICE OF ACCIDENTS

33.

34.

Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill
injury report and submit the Engineer in charge immediately and ensure the compliances of ESI /
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register
of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
policy from General Insurance Corporation of India before actually starting the work of contract. The
insurance coverage should be for the entire period of Contract. The Contract shall comply with the
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the
provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

35.

36.

37.

38.

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act
and produce to BHEL such Registration Number / Enrolment Number before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be
contributed by the Contractor. Contributions recovered from employee and contribution made by the
contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act
1952 and accordingly produce to the BHEL Management the registration / enrolment number before
awarding of contract work. As per the existing provisions every worker shall be entitled and required to
become a member of the fund. The employee’s contribution payable at present is 12% of wages which
will be recovered by the contractor from the wages of his workmen and the contractor should pay equal
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be
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39.

40.

41.

42.

43,

44,

decided from time to time. It will be the responsibility of the contractor to ensure such contribution
payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the scheme
from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a statement showing
the amount of contribution payable / paid for employees engaged by him or through him and shall also
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of the
ESI Act and PF as well as the schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may
become due to the Contractor under this contract or under any other contract or from his security
deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from security deposit, the
contractor shall immediately thereafter pay such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under
this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any

law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the
same, BHEL will be entitled to recover the same from the contractor / sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not in
any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form XIlI - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage slip
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62.B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from
the

ground, or from solid construction except such short period of work as can be done safely from ladders.
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended
from an overhead support or erected with stationary support, shall have a guard rail properly
attached, bolted, braced and otherwise secured atleast 1 meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platform, gangways, and stairways shall be so constructed that they do not sag unduly
or unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above
ground level or floor level, it shall be closely bordered have adequate width and be suitably
fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided with suitable
means to prevent fall of persons or materials by providing suitable fencing or railing with a
minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and
including 3 metres in length. For longer ladders this width shall be increased by atleast 6 mm
for each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound
to bear expenses of defence of every suit action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person or which may with the
consent of the Contractor be paid to compromise any claim by any such person.

a.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each
30 m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1 metre above
surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.
Cutting shall be from top to bottom. Under no circumstances shall undermining or undercutting be done.

Demolition: Before any demolition work is commenced and also during the process of the
work:

All roads and open areas adjacent to the work site shall either be closed or suitably protected:
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No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by
the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion,
or flooding. No floor, roof, or other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge

shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate
use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be
provided with protective footwear and protective gloves.

b. Those engaged in handling any material which is injurious to the eye shall be provided with
protective goggles.

c. Those engaged in welding works shall be provided with welder’s protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use, the Contractor shall
ensure that manhole covers are opened and manholes are ventilated atleast for an hour before
workers are allowed to get into them. Manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of painting
with products containing lead in any form. Whenever men above the age of 18 are employed
on the work of lead painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the form of paste or ready-made
paint.

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray
or a surface having lead paint is dry rubbed and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided
to enable working-painters to wash during on cessation of work.

9. When work is done near any place where there is risk of drowning, all necessary equipment
shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall
conform to the following:
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i. These shall be of good mechanical construction, sound material and adequate strength and free
from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used
in hoisting or lowering or as means of suspension, safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall have the safe working load plainly
marked there on, In case of a hoisting machine having a variable safe working load, each safe working
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As
regards contractor’s machine the Contractor shall notify safe working load of each machine to the
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-Charge.

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient safeguards; hoisting appliances shall be provided with such
means as will reduce to the minimum risk of accidental descent of load. Adequate precautions
shall be taken to reduce to the minimum risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and boots, as may
be necessary shall be provided. Workers shall not wear any rings, watches carry keys or other
materials which are good conductors of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near the places of work.

13. These safety provision shall be brought to the notice of all concerned by display on a notice
board at a prominent place at the work spot. Persons responsible for ensuring compliance with
the Safety Code shall be named thereon by the Contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour
Regulations.

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i. Name and address of the Contractor

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work

v. Duration of the Contract

Sl. Name and surname Age & Father’s/ Nature Permanent/ Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’s / Husband’s Name
iii Address
iv Age or Date of birth
v Identification mark
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name
Full address of Dependents

(Specify Village, Dist., and State

SI. Name & Address of Particulars of Total period  Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description ofemployed worked should be worker. Parti- by the
work done from........... specified). culars Worker
1o JNUR ) of during
unitin the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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10.

ii. Place

FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.

Dates on which overtime worked

Overtime Wages.

Gross Wages payable.

Total deductions (indicating nature of deductions)

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Thumb impression.
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FORM OF REGISTER OF FINES (Regulations No.10 vii)

Sl. Name Father's/  Sex Nature Whether Rate of Date and Date on Remarks
No. Husband’s and workmen  wages amount which fine
name date of showed of fine realised

the cause imposed

offence against

for which  fine

fine or not, if

imposed so,

enter date
1 2 3 4 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation —9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order
d. Name and address of the department awarding the Contract

Nature of the Contract and location of the work

Duration of the Contract

e.
f.

g. Wage period

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid

SHleway
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uoissaldwi quinyi Jo ainreubis

1wawAed Jo areq

a|gefed sabem 19N
suonanpap Jaylo

SaoueApe Jo A19A023Y

Jual 8SnoH

Ss0| J0 abewep Jo} uononpaq
dUldx

pred safem ejo1

"paulea sabem awnianQ
"SI0y JO'ON

aleqg

aoueMO||e Jay10 B v'd

Jlseg

aouBMO|[e JaU10 B 'V'd

Jlseg

SHUN 8duepuUNe €10 |
(T€"2'9'S'V'E'C'T paxiom
S)un Jo "oN) aosuepuane Ajreq
HI0M JO 2injeN pue uoreubisaq
XaS

aWeU S,pueqsnH/s,Jayre

JOM 83U JO sweuIns pue sawen

J13qWINN [euss

02 03 04 05 06 or 08 09 10 112 12 13 14 15 16 17 18 19 20 21 22 23 24

01

Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS

Regulation No 10 (vii)

SI. No Name Father's/ Sex Departm  Damage Whether  Date & Number Date on Remarks
Husband’ ent or loss worked amount of Instal-  which
S caused showed of ment, if total
Name with date cause deductio any amount
against n realised
deductio  imposed
n
if so,
enter
date
1 2 3 4 5 6 7 8 9 10 11
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Vi.
Vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

XVi.
Xvii.
xviii.
XiX.

XX.

XXi.

XXii.

GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION
The following safety measures should be strictly adhered to during execution of works at sites.

Providing the working platform with toe board and handrail for continuous working at heights.

Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are corrosive.
Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never be
rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work permit.
Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at
appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing etc.,
of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given in the code

of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to scrupulously
adhere to the safety regulations, safety precautions and measurers. Any violation thereof will invite punitive action
being taken against them. Also contractors with frequent violations of safety regulations will not be entrusted with
further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

LN WU

O N WU,

9.

10.
11.
12.
13.

Iv.

VEHICLE

Vehicles carrying material should have proper registration documents and must be produced on demand
by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

MOVEMENT OF VEHICLE

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty license and produce on demand by the Security Staff.
Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank
should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle should
proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular traffic.

No person other than driver should be allowed to sit or stand on the prime mover or trailer.

The vehicle should pass only through the approved routes. Short cuts should be forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.

SHIPPING

Strong side supports should be provided on both sides of the trailer. The side supports should be fixed
in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials should be good enough
to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be heaped together or
dumped over the chassis.

The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope should not
at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge of the
job and wire rope in order to avoid cut in the wire rope.

There must be minimum two fastenings and it should be more in case of lengthier loads.

The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.

The wire rope ends should be clamped with ‘U’ clamps.

The load on the truck should not be beyond its standard capacity. The carrying capacity must be clearly
marked on the trailer also.

The loose pieces should be bundled before loading on the truck.

There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

The load should not be over hanging more than 3 ft. from the end of the body.

The materials should not be stacked too high to avoid hitting against live electric lines.

While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

GENERAL:

The vehicles should not be moved directly inside the production building in case the materials are to be unloaded
there. But the vehicle should be parked outside the building and the driver should ascertain the passage as well
as the unloading points with the help of shop officials. This will avoid the congestion of blocking of traffic in the
gangway.
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BHEL-Trichy : Contractor Safetv Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone
no. etc.

2. The contractors not to employ people whose age is below 18 years.
3. HR/ Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made
available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to
day working.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.

3. For ongoing contracts the contractors has to identify the persons to be trained
within a period of 2 weeks.

4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

I11. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,
(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress
must be avoided. (A shirt over saree /chudithar is a must).

3. Normal shoes are acceptable for office area work only.
4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses
used by contract employees for uniformity and easy identification of the contract
workers.
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IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
available already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,
electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions

SI No | Works Instruction

1 Construction, erection & | The contract workers employed shall have sufficient
Commission of new and | job knowledge shall follow the procedures and dress
modification of existing | code
civil structure

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net efc,

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,

' PG and acetylene plant remove all flammable materials. Get help from fire
\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc. |
Remove all loose material |
6 Excavation and Blasting. | Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

7 Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper
cellars, furnace ducts breathing apparatus to be used. Only experienced

people shall be allowed to carry out the work at |
cellars/confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in

factory premises.

11. Procedure given by user departments for spray painting, brush painting and

dip painting should be followed. Paint sludge removal, empty tin removals etc.

are to be periodically carried out and sent to disposal stores.
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BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

< Painti‘:lg Contractors:
1, Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.

CONTRACTOR SEAL & SIGN Page 118 of 134 ACCEPTING OFFICER



BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor,

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver’s cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/ close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes,

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/ Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to
cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

Wo}king at height- Vertigo test

Mobile crane operator- Vision test, audiometric test

Vehicle drivers- Vision test, audiometric test

Shot blasting operations- Lung function test, audiometric test
Canteen employees- Dermatitis

Jack hammering- Lung function test, audiometric test
Sewage cleaning- Lung function test,

Electro-plating- Skin and respiratory tract

Grinding - Lung function test, audiometric test

10 Spray painting - Skin and respiratory tract

© 0N D U W

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

Welding - Welding Shield and goggles

Gas cutting - Aprons, Gas cutting goggles

Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical

11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.

ol et
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BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driyving/ operation of Crane/jumbo/Fork lift etc by unauthorized persons.

9. Unauthorized operation/driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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CHECK FOR HEALTH PERFORMANCE

I Activity Hazard Exposure Check for Periodicity
No. Consequence
1 C(_)ncrete. Emls§1on of Dust 1 Lung function | Onceina Year
Dismantling & Noise
2 | Concrete Mixing Emls§1on of Dust 1 Lung function | Once ina Year
& Noise
3 | Painting Emission of Dust 1 Lung.& throat Once in a Year
& fumes function
Emission of
4 | Cutting & Welding ]fzumes and 5as: 3 Eyes & Lung Once in a Year
xposure to Live function
wire
5 | Working on AC sheets Emission of Dust 3 Lung function | Once in a Year
6 | Sweeping of Roads Emission of Dust 2 Lung function | Onceina Year
Collection and disposal Foul sm.el.l & Lung function .
7 . susceptibility to 3 and Once inaYear
of Sanitary waste C
decease. skin irritation
Handli f Th
8 andling o O.xygen & Leakage of gas 4 . .ran Once in a Year
Acetylene Cylinders irritation
9 | Cleaning of Manholes Exposure t 4 Suffocation Once in a Year
poisonous gas
10 Cleaning of Emission of Dust 1 Suffocation & Once in a Year

Overhead tank

skin irritation

NOTE: Exposure Consequence
1.Slightly harmful
2. Harmful
3.Very harmful
4. Extremely harmful
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PART - II _PRICE BID (PB)

SCHEDULE ‘A’
LIST OF WORKS AND PRICES
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate.
They are given as a guide for the purpose of tendering only and are liable to variation and alteration of the
Competent Authority. The work under each item as executed shall be measured and priced at the

corresponding rate quoted by the contractor in the BILL OF QUANTITIES

BILL OF QUANTITIES

Description of TNBP No. Rate (Both in Unit Amount

Sl No. Appx. Qty. work fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID

CONTRACTOR SEAL & SIGN Page 124 of 134 ACCEPTING OFFICER



ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

SCHEDULE ‘C’

Details of | Hire Charges Place of
SIL. No. Qty. Particulars BHEL Crew Per unit Remarks
. Issue
Supplied Per Day
................................... Nileooeie e
a. Machineries shall not be operated over time without the written permission of the Engineer-in-
charge.
b. All Coolies, Watermen etc., required shall be arranged by the contractor at his own expense.
SCHEDULE ‘D’

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract.

SL. No. DRAWING NUMBER DESCRIPTION
1 NIL NIL
SCHEDULE ‘E’
LEAD STATEMENT
Sl. No. Name of Material Name of Source Lead Particulars for Factory
NIL
1
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BILL OF QUANTITIES

(No rate shall be written here. Quote based on this BOQ should be given online in xl-format, only in eProcurement portal)

S.NO

DESCRIPTION OF WORK

UNIT

Quantity

Rate

Amount

Assisting the departmental electricians or persons identified, by deploying electricians & helpers in all
calender days, for attending the day to day electrical complaints in all quarters, public buildings, hospital
etc. in Township including all preventive and

maintenance works that comprise of following activities. Attending to the fuse off call works,
coordination with EB for rectification and completion by extending assistance whenever required.
Renewal of rewirable / HRC fuses in cut -outs, main switches and distribution boards. Checking all the
connecting terminals between meter to distribution board and to give direct connections in case of any
burnt out items or replace the same as per requirement.

NOTE: 1. The contractor is required to assist and attend all the complaints. Contractor should have EB
license. The contractor has to deploy sufficient manpower which works out to minimum, 9 Electricians
and 4 Helpers per day in all calender day who shall have to be deployed in round the clock shifts as
instructed by Engineer In Charge. If required,the contractor has to additional qualified electricians and
helpers to assist and liquidate all the complaints then and there. All Electricians should have valid 'B'
certificate issued by Govt . and should be produced for verification.

2. All the materials, spares, consumables etc. will be supplied by BHEL at stores at free of cost.

3. All the tools required for the work will have to be arranged by the contractor.

4. The Electricians and helpers has to do the work round the clock i.e., 24 Hours a day shift timings are
08.00 to 16.30, 06.00 to 14.00, 14.00 to 22.00 and 22.00 to 06.00 Hrs.

5. The contractor is required to carry out work in the shifts as required by the Engineer -in-charge. FOC,
emergency complaints, urgent works etc. are to be attended to immediately without any time limit and
also on Sundays and other holidays.

6. If no work is done on any working day or Sunday or holiday where complaints are pending, recovery
will be made on pro-rata basis plus 10%.

7. Contractor is required to return the complaint forms immediately on completion of the complaints,
duly signed by the occupants / users and by the contractor representative.

8. For non-deployment of required unskilled labor /Electrician, recovery will be made on pro -rata basis
plus 10% of the prevailing minimum wages rate per person of respective category.

9. The above list is not exhaustive but only indicative and the contractor is also required to carry out the
activities not specifically mentioned here but require for the general electrical maintenance of the
buildings / better upkeep of the complex.

MONTH

15

210535.07

3158026.05
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S.NO

DESCRIPTION OF WORK

UNIT

Quantity

Rate

Amount

Cutting the tree branches touching on LT/HT Power lines, Street Lights etc. in Kailsapuram,
Kamarajapuram, Nehrunagar, Vengur, Puthapuram and Keelamullaikudi and also reservoir. Cut
down branches,leaves,twigs etc are to be disposed nearby witnin 50 meters as per the
instructions of Engineer In Charge Two Labours should be provided in 9.00 AM to 5.30 PM shift
on all BHEL working days and if any emergency requires there must be man power to be
provided.All required tools is in the scope of Contractor.

MONTH

15

29535.58

443033.70

Identifying all kinds of Street light fitting faults like CFL / TubeLight / SV / Halogen / MV / T5 /
Metal Halide / PV Solar / LED Street Lighton posts such as wire cuts, aerial fuse, loose contacts
in components of light fittings connection in connectors, starters, condensers, Solar battery
and attending / rectifying the faults in posts itself.

EA

1500

35.53

53295.00

Removing all kinds of Street light fitting from the post and replacing the faulty components like
chokes, ignitor, condensers, starter bases, holders, internal wiring of the fittings. In case of
solar PV street light battery, PCB, luminaire and panel also. Materials will be supplied by BHEL
at stores at free of cost. Fitting is to be refixed in the post after testing.

EA

50

53.27

2663.50

Fixing all kinds of Street light fittings such as CFL, Tube Light, SV, MV, Metal Halide, Halogen,
T5, PV Solar, LED Street Light etc. on the post with reconditioned or new street light fitting and
making it good with the clamps and brackets. (All materials will be supplied by BHEL at stores
at free of cost)

EA

800

72.67

58136.00

Removal of the faulty / damaged tube light SV / MV / CFL / Halogen / T5 / PV solar / LED Street
Light complete set with brackets,clamps, fusecarriers etc. and return to Township stores.

EA

800

16.15

12920.00

Erection of tubular pole (Dept. made MS pole) height approx. 7.5 mtr including transporting
from BHEL stores to the erection site and excavating 0.90 x 0.60 x1.20m size pit and refilling
with the excavated soil but without concrete for street light provision

EA

30

193.77

5813.10

Labour charges for removing the burnt / old ICDP / ICTP Labour charges for removing the burnt
/ old ICDP / ICTP / MCTP switches, contactors, fuse carriers, time switch and photo cell, switch
control box accessories and burnt out wiring from control panel and fixing with the new one
with all accessories which will be supplied by BHEL at stores at free of cost

SET

40

38.75

1550.00

Labour charges for removal of tubular pole from various erected sites and return to Township
Stores

EA

20

153.41

3068.20
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S.NO

DESCRIPTION OF WORK

UNIT

Quantity

Rate

Amount

10

Supply and fixing of 1" dia. Gl pipe bracket with 2 sets of MS clamp to suit RCC / RSJ / Tubular
pole for 1x4 feet or 2x4 feet fluorescent street light or LED Street light fitting. Rate includes
fixing of street light fitting. (Fitting will be supplied by BHEL at stores at free of cost).

SET

80

258.36

20668.80

11

Supply and fixing of 124" dia. Gl pipe bracket with 2 sets of MS clamp for 70W / 150W / 250W
HPSV / HPMV / Halogen / Metal Halide / T5 / LEDStreet light fitting. Rate includes fixing of
street light fitting.

(Fitting will be supplied by BHEL at stores at free of cost).

SET

50

385.00

19250.00

12

Removal of the existing OH service line connection complete set with EB coordination and
return to stores with complete set in rolled condition.

SET

50

24.22

1211.00

13

Supply and stringing of two wire single phase 230 Volts, A.C supply OH / LT service line with 7 /
20 SWG PVC insulated PVC Sheathed stranded copper conductor cable using 2 No's of
porcelain reel insulator at 0.5 meter intervals bound with No. 16 SWG copper wire with
continuous run of No. 12 SWG G.I wire in the existing G.I / PVC pipes. Rate also includes
providing PVC sleeve in the existing Gl pipe mouth, end termination of OH service line and
necessary connection in the energy meter etc. No.12 SWG G.I wire should be connected in EB
earth and in meter board without any joint. Restoration of power supply with EB coordination
will be the responsibility of the contractor. Make : KUNDAN/GM/ANCHOR

1500

122.71

184065.00

14

Termination of O.H service on the O.H line and necessary connection in the energy meter

SET

250

16.15

4037.50

15

Providing painting two coats with aluminium paint to the existing tubular M.S pole of approx.
height 7-11 m with proper scraping of existing paint etc. complete. While erecting New poles,
the same are to be painted with Red oxide Primer before applying the aluminium paint. Rate
includes cost of paint,labour etc

EA

80

245.45

19636.00

16

Providing and laying in position plain cement concrete of specified grade including
consolidation, curing etc. complete, all as per standard specifications. All works up to plinth
level. Rate excludes cost of centering and shuttering. 1:5:10 with graded stone aggregate
40mm nominal size. Only cement will be issued by BHEL at stores free of cost.

M3

242.22

1211.10
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S.NO

DESCRIPTION OF WORK

UNIT

Quantity

Rate

Amount

17

Labour charges for laying single run of 2 / 3 / 4 core 6-35 sq. mm AA / A Cu UG cable on poles /
walls / ground including excavation of earth to a depth of 60 cm and width of 45 cm , Supply &
filling of sand for a depth of 10 cm and supply and laying of bricks longitudinally, refilling the
excavated earth etc. complete. Cables will be supplied by BHEL at stores at free of cost.

500

285.00

142500.00

18

Making end termination to 2 / 3 / 4 core 6-35 sqmm AA / A Cu UG cable with suitable cable
gland and aluminium / copper lugs. Gland should be earthed by No.14 SWG G| wire with
suitable clamps

EA

60

64.60

3876.00

19

Supply and fixing 200 x 200 x 150 mm weather proof MS box should be undergone with
Degreasing, Derusting, Phosphating and applied with 2 coat of primary enamel paint and
powder coating of finishing paint with Siemens Grey colour with hinged door and locking
arrangements on tubular street light pole including supply and fixing 1 No. 16 Amps 4 way
porcelain / bakelite connector and 1 No. 16 Amps porcelain fuse unit inside the box. Box should
be fixed with suitable MS clamps, bolts and nuts and earthed with No.14 SWG Gl wire.

SET

40

1500.00

60000.00

20

Highmast Lighting system consists of 2 x 400 watts -12 no of HPSV non-integral / integral flood
light fitting fixed on the top of the 20 meter height tower. It has moving carriage facility to
bring down all the fittings through steel wire connected winch. The highmast lighting system is
required periodical (2-Times in year) maintenance as per the schedule mentioned under for the
highmast Light located opposite of CC. The contractor should check all the items and confirm
the reliability and ensure to work in good condition

NO

2018.14

4036.28

21

Removing LED Street light fittings from the post and replacing the faulty components like
driver, MCPCB. Replacing faulty MCPCB may require removing of faulty MCPCB which pasted
on the fitting with heat conductive adhesive and cleaning the fitting by scrubbing and then
refixing new MCPCB with heat conductive adhesive again on the same place. Materials will be
supplied by BHEL at stores at free of cost. Fitting is to be refixed in the post after testing

EA

300

234.68

70404.00

22

Supply and fixing of LED Street Light 30W-36W with suitable lens optics suitable for fixing on
6m / 20' Street Light post In BHEL Township. The LED Street Light should be confirming to
attached spec and should have 2 years replaceable warranty Make :
KUNDAN/CROMPTON/BAJA)

NO

50

1267.25

63362.50
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S.NO

DESCRIPTION OF WORK

UNIT

Quantity

Rate

Amount

23

Manufacturing and supply of weather proof out door type, hinged Door, street light timer contoller of
approx size 750X400X250mm using 1.6mm thick CRCA sheet, 10mm gasket to be provided in the door
for protection from water and dust with locking arrangement. The timer box should contain the
following components, suitable to mount on the street light pole. Depending upon on the work area
alternation will be given by the Engineer.a. 25 /32 Amps 2 / 3 pole power contactor with coil voltage
230V AC Make: BCH, Schneider Electric, Hager - 1 No.b. Digital time switch - Supply voltage 110-240 VAC,
50/60Hz O /P:1C/ 0, 16A(NO) 5A(NC) Make: L&T GIC, Selec - 1 No.c. 20 Amps 2 pole MCB. Make:
Hager / Schneider Electric - 1 No.d. 10 Amps Single pole MCB for Control Circuit Make: Hager /
Schneider Electric - 1 No.e. 32 Amps terminal block 4 way for contactor output to load - 1 No.f. 6 Amps
Single pole MCB for Bypass Switch Make: Hager / Schneider Electric - 1 No.g. Punch hole of 25mm dia to
be provided for cable / conduit entry at the bottom of terminal box - 3 Nos. h. 32 X 6 mm Gl flats are to
be provided as a mechanical support for clamping arrangement of the box with pole - 2 Nos.i. Separate
earth terminals duly welded to the box - 2 Nos.j. Conformance to IP54 Protection for the street light
timer control box. k. Space for single phase energy meter 200mm X 200mm - Separate hylam block for
energy meter - 1 No. |.LED indicator 230V, Size : Dia 20 / 22 mm, colour Red 1 No, Green 1 No, For red
LED indcator incoming supply, Green colour indicator load on street light supply. m. In outer box "STREET
LIGHT CONTROL BOX" - name plate sheet should beprovided, All the above items should be mounted on
a base plate duty wired with 4 Sg.mm mulitistrand copper wire-incoming terminal to MCB and power
wiring and 1.5 Sq.mm multistrand flexible insulated copper wires for control wiring for automatic
controls of street lights. The sheet steel MS box should be undergone with Degreasing, Derusting,
Phosphating and applied with 2 coat of primary enamel paint and powder coating of finishing paint with
Siemens Grey colour.

NO

11089.58

55447.90

24

Rewinding of Ceiling fans.

NO

500

366.09

183045.00

25

Ceiling Fan shaft gas welding and lathe work

NO

100

126.72

12672.00

26

Rewinding of Wall mount fan / Pedestal fan

NO

1400.00

1400.00
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Rate

S.NO DESCRIPTION OF WORK UNIT Quantity Amount
Rewinding of Heavy duty pedestal fan / Exhaust fan
27 1100.00 1100.00
NO 1
Rewinding of single phase Mono-block , pump motor 0.5HP TO 1 HP
28 2700.00 2700.00
NO 1
Rewinding of Single phase mono-block pump motor 1.5 HP TO 3 HP
29 4036.41 4036.41
NO 1
Rewinding of 3 Phase Mono -block pump motor 1HP TO 2HP
30 4200.00 4200.00
NO 1
Rewinding of 3 phase mono -block pump motor 3 HP
31 6000.00 6000.00
NO 1
Rewinding of 3 phase mono -block pump motor 5 HP
32 7500.00 7500.00
NO 1
Rewinding of Single phase induction motor 0.5HP TO 1 HP
33 2500.00 2500.00
NO 1
Rewinding of single phase induction motor 1.5HP TO 3 HP
34 4900.00 4900.00
NO 1
Rewinding of 3 Phase induction motor 3HP TO 5 HP
35 6000.00 6000.00
NO 1
Rewinding of 3 Phase induction motor 7.5 HP
36 9000.00 9000.00
NO 1
Rewinding of three phase squirrel cage induction motor-Vertical 60 HP
37 NO 1 27222.30 27222.30
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Rate

S.NO DESCRIPTION OF WORK UNIT Quantity Amount
Rewinding of three phase squirrel cage induction motor-Horizontal 75 HP
38 32385.15 32385.15
NO 1
Rewinding of three phase squirrel cage induction motor-Horizontal 100 HP
39 41772.15 41772.15
NO 1
Rewinding of three phase squirrel cage induction motor-Horizontal 150 HP
40 52567.20 52567.20
NO 1
Dismantling the STATOR, Varnishing rewinding coil,keeping the same in oven for moisture
41 | removal for improving the insulation value and refixing the same in the motor for 100HP 8000.00 8000.00
Motor. NO 1
Dismantling the STATOR, Varnishing rewinding coil keeping the same in oven for moisture
42 | removal for improving the insulation value and refixing the same in the motor for 150 HP 10500.00 10500.00
Motor. NO 1
Rewinding of Single phase open type submersible motor 0.5HP TO 1 HP
43 2750.00 2750.00
NO 1
Rewinding of Single phase open type submersible motor 1.5HP TO 3 HP
44 4800.00 4800.00
NO 1
Rewinding of Three phase open type submersible motor 3 Hp to 5 HP Pump
45 6500.00 6500.00
NO 1
Rewinding of Three phase open type submersible motor 12.5 HP Pump
46 12450.00 12450.00
NO 1
Connecting terminal block for 100 HP ABB motor.
47 1700.00 1700.00
NO 1
Connecting terminal block for 150 HP ABB motor.
48 2950.00 2950.00
NO 1
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Rate

S.NO DESCRIPTION OF WORK UNIT Quantity Amount
Supply & Fixing of sealed Ball Bearing -6319 C3, Make : FAG/SKG/NBC
49 7000.00 7000.00
NO 1
Supply & Fixing of sealed Ball Bearing -6316 C3, Make : FAG/SKG/NBC
50 5324.00 5324.00
NO 1
Supply & Fixing of sealed Ball Bearing -6315 C3, Make : FAG/SKG/NBC
51 3200.00 3200.00
NO 1
Supply & Fixing of sealed Ball Bearing -6313 C3, Make : FAG/SKG/NBC
52 1900.00 1900.00
NO 1
Supply & Fixing of sealed Ball Bearing -620122/ZZ , Make : FAG/SKG/NBC
53 130.00 39000.00
NO 300
Supply & Fixing of sealed Ball Bearing -620227/7Z , Make : FAG/SKG/NBC
54 130.00 39000.00
NO 300
Supply & Fixing of sealed Ball Bearing -7317 H, Make : FAG/SKG/NBC
55 9794.00 9794.00
NO 1
Supply & Fixing of sealed Ball Bearing -6212, Make : FAG/SKG/NBC
56 640.00 640.00
NO 1
Supply & Fixing of sealed Ball Bearing -6312, Make : FAG/SKG/NBC
57 2011.00 2011.00
NO 1
Supply & Fixing of sealed Ball Bearing -7317, Make : FAG/SKG/NBC
58 9794.00 9794.00
NO 1
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Rate

S.NO DESCRIPTION OF WORK UNIT Quantity Amount
Supply & Fixing of sealed Ball Bearing -631903 C3, Make : FAG/SKG/NBC
59 8614.00 8614.00
NO 1
Supply & Fixing of sealed Ball Bearing -631603 C3, Make : FAG/SKG/NBC
60 4815.00 4815.00
NO 1
Supply & Fixing of sealed Ball Bearing -6318 C3, Make : FAG/SKG/NBC
61 6585.00 6585.00
NO 1
Rewinding of three phase Borewell submersible motor 1 HP to 3 HP pump water seal, oil ring
62 replacement and service charges NO 1 >819.94 >819.94
Rewinding of three phase Borewell submersible motor 3.1 HP to 5 HP pump water seal, oil ring
63 replacement and service charges NO 1 760347 760347
Rewinding of three phase Borewell submersible motor 7.5 HP pump bush replacement and
64 service charges NO 1 10419.57 10419.57
Rewinding of three phase Borewell submersible motor 10 HP pump bush replacement and
65 | carvice charges NO 1 12203.10 12203.10
Rewinding of three phase Borewell submersible motor 12.5 HP pump bush replacement and
66 | carvice charges NO 1 13611.15 13611.15
Rewinding of three phase Borewell submersible motor 15 HP pump bush replacement and
67 | service charges NO 1 18304.65 18304.65
Rewinding of three phase Borewell submersible motor 17.5 HP pump bush replacement and
68 | corvice charges NO 1 22998.15 22998.15
5065498.87
Total

1. All the safety measures should be followed.
2. Mentioned rate excludes applicable GST.
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