BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT

0107 26
To

The Tenderer
Dear Sirs,

Name of work: Repairing and making old quarters ready for occupation (RFO) in BHEL Township,
Tiruchirappalli 620014

Ref: Tender Schedule No. CT:TS:10:26-27

* % % % %

Please find enclosed / attached non-transferable tender document containing
Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract,
Norms for Qualification and Qualification Pro forma, Bill of Quantities to offer your most competitive rates for

all the items.

TENDERS must be submitted electronically by logging to e-procurement portal https://eprocurebhel.co.in

Physical submission of tender shall not be accepted.

EMD: NIL

The completed qualification bid, Price Bid, Special Conditons of Contract and Standard conditions of Contract
along with required documents and EMD shall be uploaded in e-procurement portal on or before
11 07 26 @ 10:00 Hrs. The qualification bid will be opened on 11 07 26 @14:00 hrs through e-procurement
portal. In case of opening day falls on holiday or happened to be declared as a holiday, the receipt and opening
of the tender shall automatically fall on the same timing of the next working day. Date and time of opening of
the Price Bid shall be intimated only to the Bidder s those who have qualified after evaluation of the qualification
bid.

Thanking you,

Yours faithfully
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

Sr Manager

CIVIL / Planning

Civil Township office
BHEL, Trichy — 620 014.
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Bharat Heavy Electricals Limited ,Trichy -14- Civil Engineering Department

Part —1 TECHNO COMMERCIAL BID (QB) - SECTION 1 - NOTICE INVITING E-TENDER

A) Tender Details

1. | Tender Schedule No. CT:TS:10:26-27
2 | Tender Type Open Tender — Two Part (e-Tender)
3. | Name of Work Repairing and making old quarters ready for occupation (RFO) in BHEL
Township, Tiruchirappalli 620014
4. | Location of Work Township, BHEL — Trichy Complex
5. | Contract Value Rs. 34,46,568.09+ Applicable GST & BOCW Cess
6. | Period of Contract 4 (Four) Months
6a | Maintenance period 12 (Twelve ) Months
7. | EMD & SD EMD - NIL
SD - 5% of the Contract Value
8. | Reverse auction Reverse auction is NOT applicable to this tender.
9 | Split & award Split & award is NOT applicable to this tender
10. | Tender document Details Qualification Bid: Pages 1 to 152 ; Price Bid: Pages 153 to 164
11. | Mode of submission of offer No Physical submission of tender, Tender only to be submitted
electronically by logging to e-procurement portal
https://eprocurebhel.co.in
12. | Last Date for Receipt of Tender 11 07 26 / 10:00 Hrs.
13. | Date of Techno Commercial Bid 11 07 26 / 14:00 Hrs.
opening
14. | MSE benefits if applicable Not Applicable
15. | Contact details of queries related | KV Lakshmi Narayanan, Sr Manager, Civil / Planning,
to tender 0431 257 1053; e-mail: kvin@bhel.in
16. | Contact details for queries related | Shri. G Mallikarjun, Sr Manager /Civil Township

to scope of work

0431 257 8213; e-mail: gmarjun@bhel.in

We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions.

CONTRACTOR
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B) Contractor Profile details -

Name of the Enterprise / Company / Firm.

To be filled in e-procurement portal

1.1,

Status of the Enterprise / Company / Firm.

To be filled in e-procurement portal

1.2| Regd. Address of Enterprise / Company / Firm.

To be filled in e-procurement portal

If offer is addressed from different address, as above, the same

1.3 . i ine-
may specified, To be filled in e-procurement portal
. . . . Details to be filled and documentary
Details of documentary evidence submitted in support of . .
2 evidence to be uploaded in e-procurement

Status of the Enterprise / Company / Firm.

portal

Following documents to be uploaded in e-procurement portal based on status of Agency / Company / Vendor

Are you / your partner involved whether as a proprietor /
partner in other companies.
In case of bid given by company, any other sister concerns

2.1 . To be filled in e-procurement portal

being run.
(Details of Name, Address, etc., of such companies shall be
furnished.) if applicable

3. Landline/Mobile number(s) To be filled in e-procurement portal

4, E-mail Address To be filled in e-procurement portal
Name, Designation and Contact details of person signing the

5. | Tender (In case of authorized signatory, the copy of Power of| To be filled in e-procurement portal
Attorney (POA) should be uploaded
BHEL- Trichy Vendor Code:

6. (If vendor code is not available, kindly Submit the original To be filled in e-procurement portal

NEFT/RTGS Format duly filled and along with cancelled cheque
leaf

If any vendors do not have ESI, EPF No. the vendor should produce
a declaration in their letter head as per
Annexure 1.
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C) NORMS FOR QUALIFICATION FOR THIS TENDER
(CHECK LIST - TO BE FILLED BY CONTRACTOR COMPULSORILY)

Sl.
No

Qualifying Criteria

Details

Status

EMD — NIL

Technical Competence

Experience of having successfully completed similar works during last
7 (Seven) years ending last day of month previous to the one in which
applications are invited should be either of the following

a) Three similar completed works costing not less than the amount
equal to Rs 13.79 Lakhs (Excluding GST)

(or)
b) Two similar completed works costing not less than the amount equal
to Rs 17.2 Lakhs (Excluding GST)

(or)
¢) One similar completed work costing not less than the amount equal
to Rs 27.58 Lakhs (Excluding GST)

(Experience proof from BHEL shall contain work order copies and
experience proof from other than BHEL shall contain work order copies
along with Completion Certificate (or) Confirmation mail from
completion certificate issuing authority)

Similar Work means Construction/Maintenance works of Residential
and Non Residential Buildings, Township, Industrial Buildings,
Commercial buildings, ware houses, stores, hospitals, hostels, bridges,
shopping complexes, office complexes, RCC water tanks, Reservoirs,
Roads, yards, sewerage system, drainage system, and water supply
works

For arriving at cost of similar work, the value of work executed shall
be brought to current costing level by enhancing the actual value of work
at simple rate of seven percent per annum, calculated from the date of
completion to the date of Bid opening.

Details to be
filled and
documentary
evidence to be
uploaded in
e-procurement
portal

uploaded /
[ Not uploaded

FINANCIAL SOUNDNESS:

Average Annual financial turnover for any of the three consecutive years
during the last six financial years i.e. 2019-20, 2020-21 ,2021-22, 2022-
23, 2023-24 & 2024-25 shall be equal to or more than Rs 10.34 Lakhs.

Documents to Prove Financial Soundness of the Firm (in any of the
following manner given below) for any three consecutive years out of

six years i.e. 2019-20, 2020-21 ,2021-22, 2022-23 , 2023-24 & 2024-25

Self-attested copy of Income Tax Submission Acknowledgment (SARAL),
Audited Profit & Loss account and Balance Sheet indicating CA
membership number for above mentioned Financial Years. (or)
Auditor’s certificate (with CA membership no. / UDIN) for consolidated
minimum average annual turnover (as given above) should be enclosed

Details to be
filled and
documentary
evidence to be
uploaded in e-
procurement
portal

uploaded /
[ Not uploaded

Income Tax Registration (PAN)
(Copy of PAN to be uploaded)

uploaded /
[ Not uploaded
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5 GST Regn. No. [ uploaded /
(Declaration to be attached if Vendor is Exempted from paying GST. For [1 Not uploaded
such exempted vendor, Vendor cannot claim GST from BHEL, during the
execution of the contract (if awarded) even if their status under GST
changes to regular tax payer).

(Copy of GST to be uploaded).
Sl. No Qualifying Criteria Details Status
6 Acceptance to Scope of work, Special and General Terms and Details to be uploaded /
Conditions of Contract. filled and Not uploaded
(Duly signed and sealed copy of tender document to be uploaded) documentary
evidence to be
7 Annexure 1 - Details of PF & ESI Registration (if registration of EPF/ | Uploaded ine- _luploaded /
ESI / Both (EPF & ESI) is/are not available, self-declaration as per the | Procurement Not uploaded
Annexure 1 is to be enclosed at the time of submission of the portal
tender)
8 Annexure 2 - Local supplier self-declaration [ uploaded /
Not uploaded
9 Annexure 3 - Declaration for non-cartelization [Juploaded /
Not uploaded
10 Annexure 4 - E invoice Declaration [Juploaded /
Not uploaded
11 Annexure 5 - Declaration for Conflict of Interest [Juploaded /
Not uploaded
12 Annexure 6 - Offer Forwarding Letter [Juploaded /
Not uploaded
13 Annexure 7 - Declaration regarding [Juploaded /
Insolvency/ Liquidation/ Bankruptcy Proceedings Not uploaded
14 Annexure 8 - Declaration by Authorized Signatory [Juploaded /
Not uploaded
15 Annexure 9 - Declaration by Authorized Signatory regarding [ uploaded /
Authenticity of submitted Documents Not uploaded
16 Annexure 10 - Declaration for related Parties and their Actiites [Juploaded /
Not uploaded
17 Annexure 11 — Declaration for Relation in BHEL [ uploaded /
Not uploaded
18 Annexure 12 - Site Visit Certificate [ uploaded /
Not uploaded
19 Annexure 13 - No deviation & Declaration certificate uploaded /
Not uploaded
Note :

1.Bidder s are requested to submit only the documents required to meet the pre-qualification criteria as per tender.
Documents not relevant to tender pre-qualification criteria / tender shall not be enclosed along with the offer

2. Digitally signed / Self-attested copy of all the documents should be uploaded along with Tender. BHEL reserves the
right to cross check the authenticity of credentials submitted by the vendor. If at any stage, the document(s) submitted
by Contractor is / are found incorrect / False / Fake, then necessary action will be taken by BHEL against Contractor viz.
legal, Contractual, BHEL Policy / Procedural Actions in whatsoever manner as deemed fit
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D) DETAILS OF THE VENDOR TO BE FURNISHED

Sole Proprietorship PAN / GST Registration Details to be [Juploaded /
filled and Not uploaded
Partnership Registered Partnership Deed | documentary [Juploaded /
/ Pan copy of all the partners | evidence to be Not uploaded
to be furnished uploaded in e-
Private Limited Company / Public Certificate of Registration / procurement [l uploaded /
Limited Company / Public Sector Memorandum of Association | portal Not uploaded
/ Govt. org & Articles of Association
E Format for “Acceptance for Electronic fund transfer/ RTGS Transfer” uploaded /[
Not uploaded
Original cancelled cheque leaf (Applicable for New vendor) uploaded / ']
Not uploaded
Documentary proof for company / firm / proprietorship [Tuploaded /[
Not uploaded
Power of Attorney for signing tender (if applicable) — Annexure A2 [Juploaded /[
Not uploaded
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ANNEXURE -1
FORMAT FOR EPF & ESI DECLARATION - TO BE FURNISHED IN LETTER HEAD

(To be given in Vendors Letter head if not possessing EPF / ESI / Both (EPF & ESI) at the time of submission of
the tender)

To:

Sr Manager / CIVIL / PLANNING
Bharat Heavy Electricals Limited
Unit: Tiruverumbur
TIRUCHIRAPPALLI - 620 014.
Sir,

Sub: Declaration of EPF & ESI Submission — Reg.

At this time of submission of this tender CT:TS:10:26-27 |/We, (Company Name) am / are not

possessing the EPF / ESI / Both (EPF & ESI). | hereby declare that | will submit the EPF / ESI / Both (EPF&ESI)
registration copy before placing of Work order / Commencement of Work. | / we am / are also aware that
payment for work done will not be processed by BHEL without submission of EPF & ESI data paid to my / our
employees engaged to the corresponding BHEL contract.

Thanking you,

Yours Truly,

For and On behalf of,

Company name & seal

Date:

Place:
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TO BE FURNISHED IN LETTER HEAD

ANNEXURE -2

Local Supplier Self-Declaration

Tender Schedule No. CT:TS:10:26-27

In line with Government public procurement order Number P-45021/2/2017-B.E-Il dated 15.06.2017,
and further modified order dt. 28.05.2018 & 04.06.2020. |/ We hereby declare that | / We are a “Local
Supplier” meeting the requirement of minimum local content (...........%) defined in the above

government notification for the goods/services/works against above mentioned enquiry Number.

Details of location at which local value addition will be made is as follows:

Door No.

Street / Address 1
Street / Address 2
District

State

Country
PIN Code

We also understand that the false declarations will be considered as breach of Integrity and liable for action.
For Company Name:
Seal:

Signature:

Date:

Place:

(Please fill all the yellow color field)
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TO BE FURNISHED IN LETTER HEAD

ANNEXURE -3
Declaration for Non-Cartelization
To:
Sr Manager
CIVIL /PLANNING
Civil Township office,
BHEL, Trichy — 14.
Sir,
At this time of submission of this tender CT:TS:10:26-27! / We, (Company Name) declares that

we will not enter into any illegal or undisclosed agreement or understanding, whether formal or informal with
other Bidder (s). This applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

Incase, | / We (Company Name), am / are found having indulged in above activities,

suitable action shall be taken by BHEL as per extant policies / guidelines.

Thanking you,

Yours Truly,

For and On behalf of,

Company name & seal

Date:

Place:
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TO BE FURNISHED IN LETTER HEAD

ANNEXURE -4

E- Invoice Declaration

To:
Sr Manager
CIVIL /PLANNING

Civil Township office,
BHEL, Trichy — 14.

Dear Sir,
Sub: Undertaking regarding Issuance of E-Invoice under GST Act
1. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is less than 5 Crores & we are not
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as
notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-
CT dated 21/03/2020).

(OR)

2. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis
with same PAN) for GSTIN : is more than 5 Crores & we are mandated
mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as
notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-
CT dated 21/03/2020).

Thanking you,

Yours Truly,

For and On behalf of,

Company name & seal
Date:

Place:
(Strike out whichever is not applicable)

(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.)
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Conflict of Interest among Bidder s/ Agents — Annexure - 5

(To be typed and submitted in the Letterhead of the Company/Firm of Bidder failing which the

offer of Bidder is liable to be summarily rejected)

To,

Sr Manager

CIVIL /PLANNING
Civil Township office,
BHEL, Trichy — 14.

Dear Sir,
Sub: Declaration regarding Conflict of Interest

Ref: 1) Tender Enquiry No. & Date: CT:TS:10:26-27

2) All other pertinent issues till date

Treatment of cases regarding conflict of interest:

The Bidder notes that a conflict of interest would said to have occurred in the tender process and execution
of the resultant contract, in case of any of the following situations:
i.

If its personnel have a close personal, financial, or business relationship with any personnel of BHEL who
are directly or indirectly related to the procurement or execution process of the contract, which can affect the
decision of BHEL directly or indirectly;

The Bidder (or his allied firm) provided services for the need assessment/ procurement planning of the
Tender process in which it is participating;

Procurement of goods directly from the manufacturers/ suppliers shall be preferred. However, if the OEM/
Principal insists on engaging the services of an agent, such agent shall not be allowed to represent more than
one manufacturer/ supplier in the same tender. Moreover, either the agent could bid on behalf of the
manufacturer/ supplier or the manufacturer/ supplier could bid directly but not both. In case bids are received
from both the manufacturer/ supplier and the agent, bid received from the agent shall be ignored. However,
this shall not debar more than one Authorized distributor (with/ or without the OEM) from quoting equipment
manufactured by an Original Equipment Manufacturer (OEM) in procurements under a Proprietary Article
Certificate.

A Bidder participates in more than one bid in this tender process. Participation in any capacity by a Bidder
(including the participation of a Bidder as a partner/ JV member or sub-contractor in another bid or vice-
versa) in more than one bid shall result in the disqualification of all bids in which he is a party. However, this
does not limit the participation of an entity as a sub-contractor in more than one bid if he is not bidding
independently in his own name or as a member of a JV.

Declaration

I/We, hereby declares that I/we have read and understood the above aspects, and the I/we confirms that such
conflict of interest does not exist and undertakes that 1/we will not enter into any illegal or undisclosed agreement
or understanding, whether formal or informal with other Bidder {s), in this regard. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process. In case, the I am / We are
found having indulged in above activities, the same will be considered as a violation of the tender conditions,
and suitable action shall be taken by BHEL as per extant policies/ guidelines.

Yours faithfully,
(Signature, Date & Seal of Authorized Signatory of the Bidder )
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Annexure — 6

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER -
(To be typed and submitted in the Letterhead of the Company/Firm of Bidder )

Tender Schedule No : CT:TS:10:26-27 Date:

To,

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear
Sir,

Sub: Submission of Offer against Tender Schedule No: CT:TS:10:26-27

Having examined the tender documents against your Tender EnquiryNo.

dated and having understood the provisions of the said tender documents
and having thoroughly studied the requirements of BHEL related to the work tendered for, in connection
with Repairing and making old quarters ready for occupation (RFO) in BHEL Township, Tiruchirappalli
620014 (name of work), we hereby submit our offer for the proposed work in accordance with terms and
conditions mentioned in the tender documents, at the prices quoted by us and as per the scope of work
and delivery schedule given in NIT.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance Security’
for the work as provided for in the Tender Conditions within the stipulated time as may be indicated by
BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the terms
and conditions contained or referred to therein and as detailed in the appendices annexed thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished in the
Check

List
Authorized Signatory
Signature:
Name:
Address:
Place:
Date:
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ANNEXURE- 7

UNDERTAKING

(To be typed and submitted in the Letterhead of the Company/Firm of
Bidder)

To,

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY
PROCEEDINGS

Ref: Tender Schedule No: CT:TS:10:26-27

declare that, I/We am/are not under insolvency resolution process or liquidation or Bankruptcy Code
Proceedings (IBC) ason date, by NCLT or any adjudicating authority/authorities, which will render us ineligible

for participation in this tender.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company
seal)

Pla:
Date:
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ANNEXURE -8

DECLARATION BY AUTHORISED SIGNATORY OF
BIDDER
(To be typed and submitted in the Letterhead of the Company/Firm of
Bidder)

To

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear Sir,
Sub: Declaration by Authorized Signatory

Ref: 1) Tender Schedule No: CT:TS:10:26-27
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the above Tender
Specification are true and complete to the best of my knowledge. | have gone through the specifications,
conditions, stipulations and all other pertinent issues till date, and agree to comply with the requirements and
Intent of the specification.

| further certify that 1 am authorized to represent on behalf of my Company/Firm for the above
mentioned tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder )

Date:

Enclosed: Power of Attorney

ANNEXURE -9
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DECLARATION BY AUTHORISED SIGNATORY OF

BIDDER
(To be typed and submitted in the Letterhead of the Company/Firm of
Bidder)
To,
Sr Manager

Civil Planning
Civil Township Office
BHEL,Trichy-14

Dear Sir,

Sub: Declaration by Authorized Signatory reqarding Authenticity of submitted documents.

Ref: 1) Tender Schedule No : CT:TS:10:26-27

2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying
Requirements” are true copies of the original and are fully compliant required for qualifying / applying in the
bid and shall produce the original of same as and when required by Bharat Heavy Electricals Limited.

I / We hereby further confirm that no tampering is done with documents submitted in support of our qualification
as Bidder . I/ We understand that at any stage (during bidding process or while executing the awarded contract)
if it is found that fake / false / forged bid qualifying / supporting documents / certificates were submitted,
it would lead to summarily rejection of our bid / termination of contract. BHEL shall be at liberty to initiate
other appropriate actions as per the terms of the Bid / Contract and other extant policies of Bharat Heavy
Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder

)

Date:
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ANNEXURE -10

DECLARATION

(To be typed and submitted in the Letterhead of the Company/Firm of
Bidder)

To

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear Sir/ Madam,
Sub:  Details of related firms and their area of activities

Please find below details of firms owned by our family members that are doing business/ registered for same
item with BHEL, (NA, if not applicable)

1 Material Category/ Work Description
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

2 Material Category/ Work Description
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

Note: | certify that the above information is true and | agree for penal action from BHEL in case any
of the above information furnished is found to be false.
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ANNEXURE - 11

DECLARATION FOR RELATION IN
BHEL
(To be typed and submitted in the Letterhead of the Company/Firm of Bidder failing which the offer of
Bidder is liable to be summarily rejected)

To

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) Tender Scheule No : CT:TS:10:26-27

I/'We hereby submit the following information pertaining to relation/relatives of Proprietor/Partner(s)/
Director(s) employed in BHEL

Tick (\)anyoneasapplicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or
relatives employed in BHEL

OR
2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives employed
in
BHEL and their particulars are as below:
(Signature, Date & Seal of
Authorized Signatory of the Bidder
)
Note:

1. Attach separate sheet, if necessary.
2. If BHEL Management comes to know at a later date that the information furnished by the Bidder is
false, BHEL reserves the right to take suitable against the Bidder /Contractor.
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ANNEXURE - 12
DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS

(SITE VISIT CERTIFICATE)

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder )

To

Sr Manager

Civil Planning

Civil Township Office
BHEL,Trichy-14

Dear Sir,
Sub: Declaration confirming knowledge about Site conditions (BHEL Trichy)

Ref: 1) Tender Schedule No : CT:TS:10:26-27

1/We, hereby declare and confirm that we have visited the Site
/ premises (BHEL Trichy) as referred in BHEL Tender Specifications and acquired full knowledge and
information about the Site conditions including Wage structure, Industrial Climate, the Law & Order and other
conditions prevalent at and around the Site and completely aware of the nature and quantum work. We further
confirm that the above information is true and correct and we shall not raise any claim of any nature due to lack
of knowledge of Site conditions.

I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in accordance with
Terms & Conditions thereof.

Yours faithfully,
(Signature, Date & Seal of Authorized Representative of the Bidder )
Date:

Place:
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ANNEXURE-13
No deviation and Declaration to be given by vendor in vendor’s letter head

Tender Schedule No: CT:TS:10:26-27

We, the vendor, do hereby declare that we do not have any deviations to the tender terms and conditions as
per

1. Technical Bid-Qualifying Criteria-Price bid

2. Special and General terms & Conditions of Contract

We have gone through all the tender terms and conditions; we have noted down the job content & site
conditions. We have quoted our offer for all items by taking care of unit of measurement given in the Bill of
guantities against individual items. In the event of observance of any deviation in any part of our offer at a later
date whether implicit or explicit, the deviations shall stand null & void. We assure that no tampering was done
to any part of tender document by us and if otherwise will lead to rejection of our bid. We confirm to have
submitted our offer strictly in accordance with tender instructions.

We also hereby confirm the following points with ref to the above works, if ordered on us:

1. We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages + minimum
DA) to all the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by us in the above
contract as per the Tamilnadu Government Minimum Wages Act - 1948 & also as per any revisions made
by the State Govt. from time to time and (ii) Bonus as per the Bonus Act-1965 along with Wage.

2. ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total wages
to be paid as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices for all the
respective persons engaged in the above contract.

3. The quoted amount in this tender will remain firm throughout the entire Contract period and no extra
payment against service charges will be claimed from BHEL under any circumstances from our end.

4, We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY
through nationalized banking channel in their respective accounts & the relevant Bank statement / proof
for Bank payment will also be produced along with PF and ESI challans to the Welfare Section every month
for processing our invoices for payment.

5. We will pay the previous month salary in full to our employees before 7th of every month and will not
adjust any advance / loan / repayment due by the employee to us.

6. All the payments to the persons engaged in the contract will be paid ONLY through nationalized bank. No
other mode of payment (hand payment / account transfer as advance payment or any other) is acceptable
as salary.

7. In case we fail to pay the minimum wages to all the persons engaged in the contract which includes
Minimum wages with ESI and PF (Employer contributions) for every month including Bonus, BHEL has the
right to recover from the outstanding payments to us either under this Contract or in any other Contract(s)
or from Security Deposit or from both. In case this amount is insufficient for such recoveries, we shall
make good the balance amount by actual payment. In addition, BHEL, Trichy may recover the said
amounts through other running contracts from BHEL's sister units.

8. We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer
submitted against the same.

9. We also declare that, we have not been suspended or black listed or issued with Show Cause Notice by
BHEL Trichy-14 or any other BHEL Unit or any PSU / Government organization.
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ANNEXURE - Al

EMD through E-collect (Bank payment)

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD and SD
Payments payable by others) can utilize this facility. payments can be made using Internet Banking, Debit Cards
/ Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction. This may vary
according to the MODE selected.

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD
and SD Payments payable by others) can utilize this facility. payments can be made using Internet Banking,
Debit Cards / Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction.
This may vary according to the MODE selected.

STEP BY STEP PROCEDURE:
Go To https://onlinesbi.sbi.bank.in/sbicollect/

1. Search for “BHEL” and Select “BHEL TRICHY”

2. In the next page, Select APPOPRIATE category, fill details correctly & click “NEXT”.

3. Make payment as per your convenience. (Options available are payment of fees through SBI Net
Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI
Branches).

4. Save & Keep the copy of receipt for future reference.
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ANNEXURE-A2

POWER OF ATTORNEY for SUBMISSION OF
TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and
Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint Mr.
........................................................ , Whose signature given below herewith to be true and lawful
Attorney of M/S.. .o hereinafter called ‘Company’, for submitting
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful acts on behalf
of Company with M/s Bharat Heavy Electricals Ltd, Central Procurement Cell (CPC), in connection
with

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be
lawfully done by the said attorney and by or on behalf of the company and in the name of the company,
by virtue of the powers conferred herein and the same shall be binding on the company and shall have full
force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner
hereinafter appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness 1

Witness 2

Notary Public

(Please note that the Person issuing Power of Attorney shall posess the authority / authorisation to
issue such Power of Attorney. Articles of Association / Board Resolution / Partnership Deed Shall
be submitted along with the POA in support of the POA)
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E FORMAT
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER
Name & Address of the
Supplier / Sub-contractor

01

02 | VENDOR CODE assigned by BHEL

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENTA/C / OD / CASHCREDIT

09 | BENEFICIERY’S NAME

10 | |FSC CODE OF THE BRANCH T T T T T 1T 1T 17 T ]

11 | paAN
12 | EmAIL ID
13 | TELEPHONE/MOBILE NO.

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the National
Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned Bank Account. |/
We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat
Heavy Electricals Limited. | / We also agree to bear the applicable Bank Charges for the above mode of transfer.
A copy of the cheque leaf / cancelled cheque leaf of the above account is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL
Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of (name of
account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned
above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF THE APPLICANT
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SECTION 2 - PREAMBLE

The scope of work includes Repairing and making old quarters ready for occupation (RFO) in BHEL
Township, Tiruchirappalli 620014, The brief description of items of work is given in the bill of quantities
provided in the Price Bid.

Time is the essence of the contract. Being a time bound works, the contractor should make all efforts
to complete the work in time. Even though the overall completion period is indicated in the tender,
works shall be completed progressively as per the completion time given in the sub work orders and
handed over as per agreed schedule.

The tender value excludes cost of Cement, reinforcement steel and structural steel, which will be
supplied by BHEL at Stores at free of cost as indicated in “Schedule” of the Tender document.

Tender Value is only approximate and liable for variation without entitling the Bidder to any
compensation, till the total value of contract does not vary more than 30%. The contractor has to
execute any item of work irrespective of the quantity available in the tender without any reservation
till the contract value does not vary more than 30%.

Quoted percentage/rate for all items shall be firm throughout the contract period including
extended period if any and no cost escalation is allowed on any account. Some changes are likely in
the quantities furnished as well as specifications of the work. The rates quoted shall be deemed to be
inclusive of all such contingencies.

Taxes & Duties:

The percentage rate offered is for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-
out, repairs, rectifications, maintenance till handing over, supervision, establishment, services, revenue
expenses, overheads, profits & all other incidentals etc., complete Rate quoted shall include all royalties,
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central Government rules.
The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.

The percentage / rate quoted shall not include applicable GST.

Response to Tenders will be entertained only if the contractor has a valid GST registration number which
should be clearly mentioned in the offer. The Contractor shall mention their GST registration number in
all their invoices and invoices shall be in the format as specified/prescribed under GST laws. Invoices shall
necessarily contain Invoice number (in case of multiple numbering system is being followed for billing like
SAP invoice no, commercial invoice no etc., then the Invoice No which is linked/uploaded in GSTN network
shall be clearly indicated), item description as per PO, Quantity, Rate, Value, applicable taxes with
nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC Code, etc.

All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item
separately (Harmonized System of Nomenclature).

Payment shall be effected only after submission of declaration to the effect that all invoice particulars
are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations
have been and will be discharged, shall be mentioned in the invoice. If it is not mentioned in the
invoice a separate declaration shall be submitted as per the requirement of BHEL.

All documents like Work completion certificate and any other document mentioned in PO, shall be
submitted. For all works executed within the calendar month, input credit will be availed within that
month in line with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy
in the document or non-submission of documents mentioned in the PO, then BHEL will not be able to

CONTRACTOR Page 23 of 164 ACCEPTING OFFICER



10.

11.

12.

13.

accept or account the works executed, in such case availing of tax credit will be deferred to next month
or so.

In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages
or rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is
applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or
rejections, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned
above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

All taxes and duty other than GST & GST Cess

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this contract)
taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other charges which
may be levied on the input goods consumed and output goods delivered in the course of Works
Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the same
from the contractors bills or otherwise as deemed fit.

Goods and service Tax (GST) & Cess
The following conditions will apply and supplier shall fully comply to the below points.

Indigenous suppliers:

i Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GST
registration No (GSTIN) which should be clearly mentioned in the offer. If the dealer is exempted
from GST registration, a declaration with due supporting documents need to be furnished for
considering the offer. Dealers under composition scheme should declare that he is a composition
dealer supported by the screen shot taken from GST portal. The unregistered dealer as well as the
composition dealer has to submit an undertaking stating that they will not claim GST during the
execution of the contract even if their status under GST changes to regular tax payer.

ii.  Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and invoices
shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain
Invoice number (in case of multiple numbering system is being followed for billing like SAP invoice
no, commercial invoice no etc., then the Invoice No. which is linked/uploaded in GSTN network shall
be clearly indicated), Billed to party (with GSTIN) & Shipped to party details, item description as per
PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST)
separately, HSN/ SAC Code, Place of Supply etc.

iii.  All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

iv. Invoices will be processed only upon completion of statutory requirement and further subject to
following:
a. Vendor declaring such invoice in Form GST ANX-1
b. Receipt of Goods or Services and Tax invoice by BHEL

v.  As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all (i.e.
both Small & Large) tax payers under proposed new GST Return System, all invoices raised on BHEL
may be uploaded immediately in GST portal on despatch of material /rendering of services. The
supplier shall ensure availability of Invoice in GST portal before submission of invoice to BHEL.
Invoices will be admitted by BHEL only if the invoices are available in GSTN portal (in BHEL's GST
ANX-2).
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Vi. In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note or debit note (details also to be uploaded in GSTN portal) for the shortages or rejections
in the supplies or additional claims, within the calendar month informed by BHEL.

vii. In cases where invoice details have been uploaded by the vendor but failed to remit the GST amount
to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within stipulated time, then
GST paid on the invoices pertaining to the month for which GST return not filed by the vendor will
be recovered from the vendor along with the applicable interest and all subsequent bills of the
vendor will not be processed till filing of the GST return by the vendor

viii. In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax

invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not
attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor.

ix.  Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit the
invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to discharge the
GST liability. If there is a delay in submission of invoice by the vendor resulting in delayed payment
of GST by BHEL along with Interest, then such Interest payable or paid shall be recovered from the
vendor.

The Bidder are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the site
conditions before submitting the offer. Submission of Site Visit Certitifcate along with the offer s
mandatory

Usually, working hours are limited to day time only. In emergency cases to carryout works during nights,
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the
presence of BHEL officials or their authorized persons.

The work shall be carried out as per drawings released then and there, AWS / BIS specifications, standard
code of practice and as per the instructions of Engineer-in-charge.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions
given in BHEL General Conditions of Contract in force.

The percentage rate offered is for finished item of works and shall provide for the complete cost fuel,
tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs,
rectifications, maintenance till handing over, supervision, labour colony Establishment, services, revenue
expenses, overheads, profits & all other incidentals etc., complete.

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work after award
of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty etc.
becomes applicable after the date of Bidder ’s offer, the Bidder / Contractor must convey its impact on
his price duly substantiated by documentary evidence in support of the same before opening of Price Bid.
Claim for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement
of tax or reassessment of offer.

For any clarification on the tender document, the Bidder may seek the same in writing or through email,
as per specified format, within the scheduled date for seeking clarification, from the office of the
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification
due to postal delay or any other delays. Any clarification / query received after last date for seeking
clarification may not be normally entertained by BHEL and no time extension will be given.
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In the event of any conflict between requirement of any clause of this specification / documents /
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages
/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer,
else BHEL's interpretation shall prevail.

Payment Terms:

No advance / mobilization advance will be given and the part-payment or advance for raw materials
brought by the successful Bidder will not be paid. The payment for the finished items of works only
will be paid after incorporating the required raw materials into the work, if any.

PVC & ORC:
PVC & ORC are not applicable for this tender.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.

Documentary evidences (Self-attested) for all the above qualification norms like works experience, ESI,
EPF, PAN, GST and IT returns for the last three years etc..., all as required & indicated in the tender
document should be furnished, without which it will not be taken into account. The Bidder shall produce
original document for verification if so decided by BHEL.

The contractor may be required to undertake works at remote places and in such cases the contractor
should make own arrangement for safety of BHEL materials, water required for the work and power etc.
without extra claim from BHEL.

The contractor has to carry out the work in production shops without affecting the production by planning
such work on holidays / obtaining proper shut down.

The works executed in the own name of the Bidder only will be considered for eligibility criteria. The
nominated committee may also visit the works executed by the contractor / Bidder to ascertain the
nature of work relating to similar works before qualifying.

The contractor shall strictly adhere to various labour laws in force.The contractor shall ensure compliance
of EPF&MP Act 1952, by the subcontractors, if any engaged by the contractor.

The contractor shall follow norms of BHEL security system for movement of men & material including bio-
metric system & materials within the complex.

Since the responsibility for the quality, workmanship and accuracy of any work being carried out under
this contract lies with the contractor, the contractor should ensure that no work is done without the
presence of contractor’s representative at the work spot. The contract should arrange for surveying
construction site wherever required at his own cost.

Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security
Deposit.

Bidder are requested to furnish the duly filled in E format (attached as separate in the Qualification Bid)
sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T G S transfer for any

payment from BHEL, Trichy.

The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.
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Statement of completed works with detailed measurements along with material reconciliation statements
shall be submitted by the contractor in the last week of every month for processing bill.

The contractor should establish his own site office, labour colony, fabrication yard, handling facility,
storage facility etc., for which vacant land will be allotted on specific request for which the rent will not
be collected.

Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.
Experienced Engineers / Supervisors are to be engaged.

The Bidder has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason,
Carpenter, Plumber, Welder, Fitter, Mistry, technically experienced, etc. so as to execute the works
simultaneously in all areas of work. The Technical persons with experience shall have to produce valid
certificate for verification.

Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles,
cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing, water
proofing, repair & rehabilitation work etc. and work experienced persons shall be engaged for fabrication,
water supply, railway track laying and aligning works, sewerage system work, etc.

Exclusive Stores personnel should be engaged who would coordinate with department official for
clearance and collection of BHEL supplied materials required for works. Separate non-technical persons
should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of BHEL
Complex.

The works contract to be entered into with the successful Bidder will be governed by the BHEL General
Conditions of Contract in force.

All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special
specifications of manufacturer.

All the materials to be used in the work and the nature of work shall conform to the applicable BIS or
other standards as the case may be and and shall be got approved by the Engineer-in-charge before actual
incorporation in the work.

With regard to specifications not covered by the General and Special Conditions of Contract, those
contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by
Bharat Heavy Electricals Limited, shall apply.

The contractor should use only the materials of brand and quality as approved by BHEL.All materials and
consumables brought by the contractor should have manufacturer’s certificate.

Contractor’s materials and tools & plants shall have to be brought inside BHEL with proper invoice /
voucher and make necessary entry in the security gate. They should maintain proper record for tools and
plats, materials, etc., brought inside BHEL complex.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets
shall be provided at tenderer’s cost in appropriate level and locations. The working hand including
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets,
safety belts, shoes, etc., before entering into working place.

All safety measures are to be followed during execution of work, particularly during blasting and only

licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the contractor during
excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway lines if
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any etc. Controlled blasting including muffling can be carried out with prior permission from safety
department.

The Bidder shall carry out health performance test at his cost for all the workmen engaged in the work
through a registered medical practitioner and produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental
canteen facilities. Contractor has to make his own arrangements to provide refreshment for the
workmen.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL
to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other works in
the same areas to enable them to execute their portions of work without any delay or difficulty.

On the written request from the contractor Water required for the work may be provided by this
organization at only one point at the site of the work at free of cost. In case of failure of water supply,
the Contractor will have to make his own arrangements for water without any extra claims until supply is
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water
under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply
of water is liable to be stopped at contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the work may be given by this
organization at any one point at the site of work at free of cost. BHEL does not accept any liability
whatsoever for non-supply, delay in supply or failure of supply of electrical energy. Contractor shall
ensure that there is no wastage of electrical energy otherwise supply is liable to be stopped at contractor’s
risk and cost. The contractor shall make leak proof / fire proof shed and provide control panel board of
required capacity and lay the required cables at their own cost for further distribution.

On the written request from the contractor Compressed air for the work will be provided by this
organization at only one point near the site of work at free of cost. The contractor should be in a position
to make his own arrangement for compressed air without any extra claim for the uninterrupted operation
of jackhammer with silencer wherever BHEL is not in a position to supply compressed air.

Field quality plan issued by BHEL should be strictly followed.

Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap / not
switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/- per
occasion-

Any mixing of concrete or cement mortar directly on the road surface will attract a fine of Rs.1000/-.

Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out
at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract.

LD / Penalty clause is applicable as per General Conditions of Contract in force.
BHEL reserves its right to finalize the contract through reverse auction for which only qualified Bidder will

be provided with necessary documents containing reverse auction rules, terms and conditions for this
purpose.
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Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and
conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the
courts at Tiruchirappalli, TamilNadu only.

The correspondence exchanged against the tender from both Bidder and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made on
behalf of the respective company and very much comes under the legal ambit of the business transaction
and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically
declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be
construed as the official time and date of release of LOI. In as much as this date is within the last date of
validity given by the Bidder the LOI is said to have been issued within the validity period and shall be
binding on both the parties to the business.

Bidder participating in the tender should declare in their technical bid that whether they have been black-
listed / kept on hold for a specified period / given Business holiday for a specified period by any Public
sector undertaking or Government departments. The reasons for such action with details and the current
status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer then it
will be construed that the subject Bidder is not under any such hold. But at a later date if it comes to the
notice of BHEL about any such hold under enforcement on the subject Bidder , BHEL will have every right
to reject the offer of such vendors at any point of time and also under any stage of the finalisation of the
subject tender irrespective of the status of the subject Bidder in that tender. Such Bidder s will not be
permitted to participate in the further tender proceedings and will be communicated suitably. They will
not be also considered for any ongoing tenders even if participated till the hold is officially lifted and
confirmed in writing.

The Bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / service
providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or
suspected fraud as soon as it comes to their notice

Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in writing
in advance.

Quarters, if available will be allotted to the Contractor by HR- Administration of BHEL based on the
written request from the Contractor/ his representatives duly forwarded from Civil Department. The
contractor has to declare that the quarters allotted would be for the bonafide use of his representatives
only and he is required to remit applicable monthly rent & Security deposit in timely manner. The terms
and conditions of allotment would be subject to BHEL policy on allotment of Quarters.

70.BOCW Act & BOCW Welfare Cess Act

a) All taxes/ duties/ Cess other than GST and BOCW cess shall be deemed to be included in the quoted

Price.

It is the responsibility of the contractor to comply with all the provisions of BOCW Act & BOCW Rules
and the BOCW Cess Act and Cess Rules including obtaining of license and payment / deposit of applicable
cess under the Cess Act along with applicable Rules.
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c)

d)

f)

h)

It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a
period of 15 days from the award of work) apply for a license to the Competent Authority under the
BOCW Act and obtain proper certificate thereof by specifying the scope of its work. It shall also be
responsibility of the contractor to furnish a copy of such certificate of licence / permission to BHEL within
a period of one month from the date of award of contract.

Contractor shall make remittance of the BOCW cess as per the Act in consultation with BHEL as per the
rates in force (presently 1%).

It shall be the responsibility of the contractor to furnish the receipts / challans towards deposit of the
cess together with the number, name and other details of beneficiaries (building workers) engaged by
the contractor during the preceding month.

BHEL shall reimburse the same only upon production of documentary evidence. However, BHEL shall
not reimburse the fee paid towards the registration of establishment, fees paid towards registration of
Beneficiaries and contribution of Beneficiaries remitted.

In case of any non-compliance, contractor shall indemnify BHEL from all consequences / liabilities /
penalties in case of non-compliance of the provisions of BOCW Act along with the allied Rules and the
Cess Act along with allied Rules by the contractor.

In cases of non-compliance, BHEL reserves the right to deduct and withhold the applicable cess amount,
liabilities and penalties if any from the running bills of the contractor and the same will be released as
and when the obligations required under the BOCW Act and Cess Act are compiled by the contractor
and necessary proof to that effect is submitted to BHEL by the contractor.

In all cases where the contractor received any notice/order under the BOCW Act and Cess Act from the
concerned authorities, the contractor should immediately inform BHEL.
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT)
BANK GUARANTEE FOR SECURITY DEPOSIT

THIS DEED OF GUARANTEE made this........ day of ........ (month)............... (year) BY oo ( Bank
‘s full address) in favour of M/s Bharat Heavy Electricals Limited, Unit : Thiruverumbur, Tiruchirapalli 620
014, having its Registered Head Office at BHEL House, Siri Fort, New Delhi 110049.

WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) have placed work
order(s) which are pending as on date and also proposes to place further work order(s) ) (hereinafter
called the “CONTRACT”) upto......... (Date) for fabrications/ for machining/supply of pressure and non —
pressure parts with M/s............... (CONTRACTOR'’S Full address) (hereinafter called the “CONTRACTOR
/SUPPLIER”) and as per the terms of the contract, the company has issued /proposes to issue raw
materials to the contractor to enable them to complete the work.

AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall
provide the Company a Bank Guarantee for Rs. ................in lieu of cash and towards the security deposit
for the raw materials supplied and to be supplied, in pursuance of the contract(s) already placed but
pending as on date and the contract(s) to be placed from time to time upto .............. (Date) and also for
the satisfactory performance and completion of work/supply as per the terms and conditions of the said
contract(s).

AND WHEREAS the Contractor/ Supplier................... approached the ............ (Bank) and at their request
and in consideration of the arrangement arrived at between the said Contractor / Supplier .................. and
the said Bank,

WE e, (indicate the name of the bank with full address), do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merely on a demand from the
Company stating that the amount claimed is due by way of loss or damage caused to or would be caused
to or suffered by the Company by reason of breach by the said Contractor(s) of any of the terms and
conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure to perform’ the
said agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs.

We....ccveenee. (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe
custody and protection of the raw materials that have been supplied/and to be supplied by BHEL under
the contract(s) already placed but pending as on date and to be placed upto ........ccccueueneee. (date) against
all risks till they are delivered back as finished products to BHEL as per the terms and conditions of the
Contract or as they may direct and until such time, the Contractor/ Supplier shall hold the raw materials
in trust for BHEL and shall not alienate the same in any manner whatsoever by way of sale or mortgage
or charge or hypothecation etc. in favour of anyone else including the bank herein or any other banks
/financial institutions etc.

The raw materials shall always remain the property of BHEL and the Bank shall indemnity =~ BHEL against
the loss, damage or deterioration whatsoever in respect of the said raw materials while in the possession
of the Contractor/Supplier. The raw materials of BHEL shall always be open for inspection by any Officer
authorised by BHEL. The liability under this Guarantee is a continuing one covering all contracts already
placed but pending as on date and to be placed up to................. (date) and should any loss or damage occur
on account of the breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier
or should any surplus raw materials become due to the Company under the Contract(s) and remains
undelivered by the Company, the Bank shall indemnify the Company for the loss /damage for the value of
raw materials for Rs................ /- (Rupees ... Only) and this is without prejudice to any other
remedies which may be otherwise available to the Company by deduction from any sum due or any sum
which at any time hereinafter become due from the Contractor/ Supplier under this or any other
Contract(s).
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10.

11.

12.

13.

14.

We undertake to pay unconditionally to the Company any money so demanded notwithstanding any
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or
Arbitration or before any other authority relating thereto our liability under this present being absolute
and unequivocal. The payment under this guarantee would not wait till the disputes have been decided
by any Court or Tribunal or in the arbitration proceedings or by any other authority. The payment so made
by us under this Bond shall be a valid discharge of liability for payment thereunder and the Contractor(s)
shall have no claim against us for making such payment.

We...oiieieeeeeiee et ( indicate the name of Bank), further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Company under or by virtue
of the said Agreement have been fully paid and its claims satisfied or discharged or
till Office / Department/ Division of the Company certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

(i) Unless a demand or claim under this guarantee is made on us in writing on or before the

we shall be discharged from all the liability under this guarantee thereafter.
But where such claim or demand has been preferred by the Company with the Bank before the expiry of
the said date, the claim shall be enforceable notwithstanding the fact that the said enforcement is
effected after the said date.

(i)  For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL dispatched by
Registered Post with Ack.Due or by Telegram or by any Electronic media addressed to the above
mentioned address of the Bank shall be deemed to be the claim / demand in writing referred to
above irrespective of the fact as to whether and when the said letter reaches the Bank, as also any
letter containing the said demand or claim is lodged with the bank personally.

WE v, (indicate the name of Bank), further agree with the company that the Company shall
have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance
by the said Contractor (s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s) and to forbear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our liability by any
reason of any such variation or extension being granted to the said Contractor(s) or for any forbearance,
act or omission on the part of the company or any indulgence by the company to the said Contractor(s)
or by any such matter or thing whatsoever which under the law relating would but for this provision have
effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It shall not be necessary for the company to proceed against the contractor before proceeding against the
guarantor-bank and the guarantee herein contained shall be enforceable against them notwithstanding
any security, which the company may have obtained or obtain from the Contractor shall, at the time when
proceedings are taken against the guarantor hereunder be outstanding or unrealised.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
Courts at Tiruchirapalli.

The guarantor hereby declare that it has power to execute this guarantee and the executant has full
powers to do so on its behalf under the proper authorities granted to him/them by the guarantor.
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15.

WE oo (indicate the name of Bank) lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the company in writing. In witness whereof we..................... ,

(indicate the name of Bank) have hereunto setout Bank Seal the day
month 200

Bank Phone No.
Bank e-mail ID
Bank FAX No

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/- and should be
only from any one of the below mentioned Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA
(ason 15.12.2011)

List of Consortium Bank

Nationalised Bank Public Sector Banks
1 | Bank of Baroda 19 | IDBI
2 | Canara Bank
3 | Central bank 20 | Foreign bank
4 | Indian Bank 21 | JP Morgan
5 | Indian Oversea Bank 22 | CITI Bank N.A
6 | Punjab National Bank 23 | Deutsche Bank AG
7| Punjab & sinch Bank 24 | The Hongkong and Shanghal Banking
8 | State Bank of India 25 | Standard Chartered Bank
9 | UCO Bank 26 | The Royal Bank of Scotland N.V.

10 | Union Bank of India

11 | Private bank

12 | Axis Bank

13 | The Federal Bank Limited

14 | HDFC

15 | Kotak Mahindra Bank

16 | ICICI

17 | Indusind Bank

18 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp containing names & employee
numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of the bank official.

CONTRACTOR Page 33 of 164 ACCEPTING OFFICER



SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE
SUBMITTING OFFER

Section 3A - INSTRUCTIONS TO BIDDER

1)

2)

3)

4)

Earnest Money Deposit:

EMD is to be paid by Bidder for securing fulfilment of any obligations in terms of the NIT. Earnest
Money is to be paid by each Bidder to ensure that the Bidder does not refuse to execute the work after
it is awarded to him.

Mode of Deposit:

The EMD may be accepted only in the following forms:
EMD may be submitted in the form of

a) Cash deposit under the extent Income Tax Act (before Tender opening) or
b) Electronic Fund Transfer credited in BHEL account (before Tender opening) or
c) Bankers Cheque/Pay order/Demand Draft (DD) in favor of BHEL Trichy (along with offer) or

In addition to above, EMD in excess of Rs. Two lakhs may also be accepted in the form of Bank Guarantee
from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months.

EMD by the Bidder will be forfeited if,

a) After opening the tender and within the offer validity period, the Bidder revokes his tender or makes
any modification in his tender which is not acceptable to BHEL.
b) The Contractor fails to deposit the required Security deposit or commence the work within the period
as per LOI/ Contract.

EMD by the Bidder shall be withheld in case any action on the Bidder is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released
based on the action as determined under these guidelines.

a) EMD shall not carry any interest.

b) EMD of successful Bidder will be retained as part of Security Deposit
The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the Bidder or
by changes in the composition of firm made subsequent to the execution of the contract. They may
however recognize such power of attorney and changes after obtaining proper legal advice the cost of
which will be chargeable to the contract concerned.
If the Bidder deliberately gives wrong information in his tender or creates conditions favorable for the
acceptance of this tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender

at any stage.

The expenses for executing and stamping the agreement shall be paid by the contractor.

CONTRACTOR Page 34 of 164 ACCEPTING OFFICER



5)

6)

7)

8)

9)

10)

11)

12)

13)

14)

15)

16)

17)

23)

The General and special conditions are complementary to each other and where they are conflict the
Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions
of Contract, those contained, those contained in the Tamil Nadu Building Practice Standard Specifications
or other specifications approved by the Bharat Heavy Limited, shall apply.

Bidder shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, negotiates for
negotiation for reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted shall be binding on the Bidder for a period of SIX months
from the date of opening of tenders.

“In the course of evaluation, if more than one Bidder happens to occupy L-1 status, effective L-1 will be
decided by soliciting discounts from the respective L-1 Bidder s. In case more than one Bidder happens
to occupy the L-1 status even after soliciting discounts, the L-1 Bidder shall be decided by a toss / draw
of lots, in the presence of the L-1 Bidder (s) or their representative(s). Ranking will be done accordingly.
BHEL’s decision in such situations shall be final and binding.”

Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection of
the offer submitted.

Bidder who have been suspended or black listed or issued with “Show Cause Notice” by BHEL,
Tiruchirappalli - 620014 or any other unit or GOI will not be allowed to participate in the tender, and Bidder
should declare the same in the tender. Even during the course of evaluation / finalization of tender if it is
found that some of the parties are black listed/ barred from business transaction / under business hold,
BHEL will not consider them for further participation in the tender.

Amount should be quoted as per the Work schedule (Price bid / Part —II). Amount quoted in any other form
will not be accepted, and will be rejected.

The tender must be signed digitally / physically by Partner having powers to sign tenders / Director of the
Firm or by the person holding the Power of Attorney on behalf of the Firm concerned. In the latter case, a
copy of Power of Attorney, duly attested by a Notary Public must accompany the tender (As per annexure-
A4) If a Bidder deliberately gives wrong information in his tender or creates conditions favorable for the
acceptance of his tender, the BHEL will reject such tender at any stage.

The tender schedule, and the tender shall be deemed to form an integral part of the contract to be entered
into for this work.

Bidder shall sign the tender documents for having accepted the conditions and upload in e-procurement
portal.

Tender can be cancelled at any stage due to unavoidable circumstances.

Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required,
documents may be scanned at lower resolutions say at 150 dpi.

However, it shall be sole responsibility of Bidder that the uploaded documents remain legible.

If there is a discrepancy between words and figures quoted by Bidder , the amount in words shall prevail.
If there is such discrepancy in an offer, the same shall be conveyed to the Bidder with target date upto
which the Bidder has to send his acceptance on the above lines and if the Bidder does not agree to the
decision of the purchaser, the bid is liable to be ignored.

BIDDER should fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign each and every page of Tender Documents including the drawings attach
there to before submitting their tender.
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24)

25)

26)

27)

28)

29)

30)

31)

32)

33)

34)

35)

In quoting their percentage rate, the Bidder are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of the
tender or during the currency of the contract.

The percentage rate quoted in the tender shall remain valid for a period SIX MONTHS from the date of
opening of tenders.

In the event of tender being submitted by firm the tender must be signed separately and legibly by each
partner of member of the firm or in their absence, by the person holding the power of attorney on behalf
of the firm concerned in the latter case a copy of the power of attorney duly attested by a Gazetted
Officer must accompany the tender.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any tender
or part thereof without assigning any reason thereof. In the case acceptance of part of tender, time for
completion may also be reduced to the extent considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are
incomplete or otherwise considered defective and tenders not in accordance with the tender conditions
laid down by the Accepting Officer are liable to be rejected.

Should a Bidder find discrepancies or omissions in the Tender documents or should there any doubt as to
their meaning, he should at once address the authority inviting the Tender, for clarification well before
the due date, so as to submit his Tender in time. (No extension of time shall be given for submission of
the Tender on any account) Every Endeavour is made to avoid any error which can materially affect the
basis of the tender but the successful Bidder shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.

Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are
incomplete or otherwise considered defective and Tenders not in accordance with the Tender conditions
herein contained and the Tenders not in original are liable to be rejected.

The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods & Service
Tax which will be paid by BHEL extra as applicable) that can be offered for the intended quantity.

If a Bidder deliberately gives wrong information in his Tender or creates conditions favorable for the
acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE.

Late and Delayed Tenders will be summarily rejected and under no circumstances it will be considered
and accepted.

All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted on
BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https//:eprocure.gov.in ) and will not
be published in any other media. Bidder s should regularly visit above website(s) to keep themselves
updated.

BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart from
taking any other suitable action under the contract or applicable legal provisions or BHEL guidelines
including Guidelines for suspension of Business Dealings, without any liability for any compensation to the
Bidder if, BHEL discovers at any time that any statement made by the Bidder in the affidavit cum
undertaking is false, fraudulent or Any document submitted by the Bidder was fake and forged Or If BHEL
determines in the sole discretion that any statement was aimed at deliberately misleading BHEL with a
view to ensure award of the subject contract to the Bidder .
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36) The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations
of the Company and any person who is found to be violating the security / safety rules of the company
shall be replaced immediately at the cost of the contractor.

37) No Bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during tender
opening/ or at any other meeting with BHEL for the purpose of this tender, which if found would be liable
for rejection of their bid.

38) The amount offered shall provide for the complete cost towards labour, consumables, tools, plants &
machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.
However, if the GST is applicable for this contract, the same will be reimbursed on production of valid
documentary proof for having paid the GST by them.

39) GST will be charged on the forfeited EMD/SD amount from the Bidder at the applicable rates. GST tax
Invoice will be issued to the vendor on receipt/recovery of GST amount from the vendor. The
Contractor should engage technical persons and workmen with the following qualifications for works
as detailed below and the contractor shall carry out the health Performance check at his cost for the
workmen engaged in the work through a registered medical practitioner and produce the certificate on
demand.

40) Signing the Tender:

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the Person
holding ‘power of attorney’ on behalf of the firm/company/Bidder -concerned Authorized /
empowered to act on behalf for the specific purpose. Authorized signatory should have Power of
Attorney issued by the Proprietor / All Partners / Board of Directors / or the person should have power
to sign the tender by way of Artciles of Association of the FIrm / Partnership Deed / Board Resolution.
Documentary evidence notarized by a Notary public shall be submitted in this regard

In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all the
Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor
authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership Firm.

A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall
accompany the Proprietor or Partner of the Company.

BHEL will not be bound by any other Power of Attorney granted or the change in the composition of
the firm made, subsequent to the execution of the Contract agreement. They may however
recognize such Power of Attorney or change in status after obtaining legal advice and the cost
involved in that connection shall be chargeable to the Bidder concerned.

If Bidder expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retain its character. The works executed in the own name of the Bidder only will be considered
for eligibility criteria.

41) Expenses incurred by Bidder towards preparation of bid incidental to tender irrespective of whether it
is accepted or not, shall be borne by vendor only.
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42)

43)

44)

45)

46)

47)

48)

49)

50)

51)

52)

The offers of the Bidder / Bidder s who are on the banned list and also the offer of the Bidder s, who
engage the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL
web site (www.bhel.com = Tender Notification - List of Banned Firms).

The Parties who have been suspended or black listed or issued with “Show Cause Notice” by BHEL
Trichy-14 or any other BHEL Unit will not be allowed to participate in the Tender and the Bidder should
declare the same in the Tender. Even during the course of evaluation / finalization of Tender if it is
found that some of the parties are black listed / barred from business transactions / under business
hold, BHEL will not consider them for further participation in the Tender.

Similarly, the offers of the Bidders who are suspended (under hold/ delist) for business dealings by
BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of
business dealing is not automatic after expiry of specified suspension period. Hence, vendor shall be
considered as suspended for business till suspension is lifted by BHEL in writing on specific request of
the vendor as per extant guidelines.

The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty.

Contractor has to ensure that the employees deployed in the premises of BHEL are physically and mentally
fit and do not have any criminal record. Such employees should possess requisite skill, experience etc.
acceptable to concerned department.

Contractors are advised that contract labours must be employed without any discrimination on caste or
creed or religion or gender basis.

The contractor shall submit police verification certificate in respect of the persons, engaged for first time
by the contractor, for delivering services.

The contractor by submitting the tender undertakes that, they had never been found guilty by a court of
law in India for any offence in involving fraud, dishonesty and moral turpitude. If at a later date, if it comes
to the notice of BHEL about any such occurrences on the subject Bidder , BHEL will have every right to
reject the offer of such vendors at any point of time.

The Contractor shall ensure that his workmen movement is restricted to their relevant work areas only &
shall vacate the premises after the shift is over.

If a tender provides relaxation for vendors, and if a vendor fails to submit supporting documents, they will
be treated at par with other vendors or their bid would be liable for rejection, wherever as the case may
be.

In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL shall be
emailed to all the addressees as mentioned in tender. The correspondence through email wherever
sought by BHEL shall be replied with all the addressees in ‘cc’ of the mail. Vendor shall furnish valid email
id’s in the tender and regularly verify the same.

The tenderer/Bidder or any of his authorized personnel or agents will be granted permission by the BHEL
to enter upon its premises and lands for the purpose of site visit. However, the Bidder shall undertake
that he, his personnel, and agents will be responsible against all liability in respect thereof, including death
or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection.
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53)

54)

55)

56)

57)

In general, Bidder s shall themselves obtain all necessary information. A Bidder shall be deemed to have
full knowledge of the Site, whether he inspects it or not and no extra claims due to any misunderstanding
or otherwise shall be allowed. The cost of visiting the Site shall be at the Bidder s” own expense.

The Bidder , at his own responsibility and risk & cost, is encouraged to visit, inspect and survey the Site
and its surroundings and satisfy himself before submitting his bid as to the form and nature of the Site,
the means of access to the Site, the accommodation he may require, etc.

BENEFITS TO STARTUPS: Nil

Preference to Make in India:

For this procurement, the local content to categorize a supplier as a Class | local supplier/ Class Il local
Supplier/ Non Local supplier and purchase preference to Class | local supplier, is as defined in Public
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of
the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-Il
bids against this NIT.

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder (s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines.
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10.

11.

Section 3B- CRITERIA FOR AWARD OF WORK:

Evaluation of the offer shall be done on “Net Cash outflow to BHEL after taking into account applicable
Taxes and Duties “and overall (package) L1 basis. The L1 position based on the quoted values (subject to
calculations) excluding applicable Goods & Services tax (GST), will not necessarily mean L1 for a vendor,
but the net liability to BHEL, after considering the Goods & Services tax (GST) criteria for all the vendors
who had participated in the tender. In case of exemption from the payment of Goods & Services tax (GST),
the vendor has to submit a declaration along with the tender. For such exempted vendor, Vendor cannot
claim GST from BHEL, during the execution of the contract (if awarded) even if their status under GST
changes to regular tax payer. The Evaluation currency for this tender shall be INR.

If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD paid.
BHEL reserves the right to increase or decrease the tendered quantity.
BHEL does not guarantee ordering of any minimum quantity.

Income Tax deduction at source as applicable in the IT Act from time to time will be made on the value of
the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer.

All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST), etc. will
have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding the above, if
any demand notice is served by the concerned Statutory Authorities for recovery of any of their dues on
BHEL, the same would be paid to the statutory authorities without notice to the vendor and recovered as
a due from any pending / future bills.

In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise the
right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be taken by
BHEL on those Contractors as deemed fit.

BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents
submitted by the Bidder , at any stage.

BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part without
assigning any reasons whatsoever.

In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL premises,
the entry of manpower shall be regulated based on the awarded value and the prevailing minimum wages.

Other than the Bidder , none of its group concerns or affiliates etc. are participating in the tender either
directly or indirectly through any other agency under same proprietor / common director(s) / common
partner(s). The Bidder should declare the same in the Tender. Even during the course of evaluation
/finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling the above
clauses, BHEL will not consider them for further participation in the Tender/ reject such tender/contract.
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SECTION 4 — PROCEDURES & GUIDELINES

Section 4A - Guidelines for Suspension of Business Dealings with Suppliers/ Contractors

PREAMBLE

In order to protect the commercial interests of BHEL, it becomes necessary to take action against suppliers/
contractors by way of suspension of business dealings, who either fail to perform or are in default without any
reasonable cause, cause loss of business/ money/ reputation, indulge in malpractices, cheating, bribery, fraud
or any other misconduct or formation of cartels so as to influence the bidding process or influence the price etc.
Suspension of Business Dealings could be in the form of Debarring a supplier/ contractor or a Bidder or an
applicant for registration as a registered supplier. For this purpose, the following guidelines shall be followed
across all BHEL units/ divisions/ regions (here in after referred to as Units). These guidelines are not exhaustive
but enunciate broad principles governing action against such suppliers/ contractors.

SCOPE
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.

b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and contractors) i.e. to
say:

i. An entity that has applied for registration in any Unit of the Company for any material/service category.

ii. A Bidder in a tender notified by the Company;

iii. An entity which has been awarded a contract.

Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to tender or contract
notified or awarded, as the case may be, by the Company, in terms of the Purchase Policy or the Works Policy

of the Company.

For the bid(s) floated on GeM, the action for suspension will be dealt as per the incident management policy of
GeM.

c. Any action under these Guidelines shall be without prejudice to all remedies available under the contracts
with the Suppliers or other legal provisions.

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ Trader/ Dealer/
Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an identified Principal/ OEM/
Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ contract, then action as per these
guidelines can be undertaken against the Principal as well as Agent as appropriate.

e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these Guidelines
shall be taken against both:

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;
ii. The Partnership firm and all the partners thereof.
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Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm owned by the
same Sole Proprietor. Similarly, action under these guidelines will also be taken against another Partnership firm
comprising of the same or some of the same Partners (but not including any new Partner) or a Sole
Proprietorship firm owned by the same Partner(s).

f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body of
Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium partners and
defaulting members of the unincorporated Joint ventures/ Association of Persons (AOP)/ Body of Individuals
(BOI).

1.0 Suspension of business dealing with Suppliers

The following category of suspensions have been provided in these guidelines depending upon the gravity of
the omission or commission by the Supplier.

a. Debarment within the unit for specific item(s)/ material category(ies)/ type of work(s) for six months.
b. Debarment within the unit for all item(s)/ material category(ies)/ type of work(s) for one year
c. Debarment across BHEL for all items/ material category(ies)/ type of work(s) for two years.

The Supplier may be debarred, as detailed hereinafter on the basis of one or more of the category wise reasons
as enumerated hereunder:

1.1. Debarment within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be imposed
for six months in the following cases, if

i. In the last three consecutive supplies of a specific material category, average quality rating, as provided in the
supplier performance rating (SPR) as per SEARP, falls below 80% of the quality weightage. This is irrespective of
supplies against PO(s) having single/ multiple delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for
evaluation of capacity of Bidder s is being followed.

ii. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts where
delay occurred is such that

a. prescribed maximum LD time limits of the contracts is exceeded or

b. delay period has equaled/ exceeded half the original delivery period specified in the contracts
whichever among the above is earlier.

iii.
a. Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls below 60% of the

specific material category.

b. Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six months falls 60% or
below as per guidelines for evaluation of capacity of Bidder s formula).

Note: — for (b), No specific period of Debarment shall be applicable.
iv.

a. Supplier works are under strike/ lockout for a period of more than three months.

b. Contractor has resorted to wanton stalling of work, strikes, picketing etc. during currency of the contract.
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1.2. Debarment within the unit for all item(s)/material category(ies)/ type of work(s) shall be imposed for One
year in the following cases, if

i. Supplier tampers with tendering procedure affecting ordering process.

ii. Supplier has misused BHEL documents/ drawings/ technical information or has breached the confidentiality
agreement with BHEL.

iii. after placement of order, Supplier fails to execute the contract.

iv. within warranty period as per contract, Supplier continues to supply low/ less/ non-performing equipment/
services, repetitive failures, remains non-responsive.

v. Wherever any part or full scope of supply/ work/ service has been awarded at the Risk and Cost of the
defaulting vendor and the unexecuted value of scope for which the Risk and Cost action taken is more than 5%
of the contract value.

vi. After price bid opening but before placement of order, Supplier withdraws his offer or varies it in any manner
within the validity period.

vii. In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/
regulations/ rules or other statutory requirements.

viii. Violation of Section 2, read with Section 3 of Integrity Pact, which are not covered in the list of defaults as
per guidelines.

1.3. Debarment across BHEL shall be imposed for two years in following cases, if

i. Supplier has made false declaration and/ or provided false information and/ or forged documents or has forged
BHEL documents, certificates etc. for securing business, meeting PQR or for enlistment in BHEL or with other
customers.

ii. Supplier is found to be involved in cartel formation or in any other act so as to influence the bidding process
or influence the price of the tender.

iii. The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, pilferage,
coercion, etc.

iv. The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude in
relation to business dealings.

v. Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized means.
vi. The foreign Principals along with the representing Agent shall be debarred together if information submitted
jointly by them about their precise relationship, commission/ remuneration etc. payable/ receivable and other
particulars as asked by BHEL, as per the extant guidelines regarding dealing with Agents of Foreign Suppliers is

found false/ incorrect, at any stage.

vii. Supplier has, damaged, failed to return free issue materials/ tools etc. of BHEL, for which recovery could not
be affected against such materials, or substituted free issue materials/ tools etc. of BHEL.

viii. Supplier has been declared insolvent or is under dissolution/ insolvency proceedings so as to affect the
execution of work.
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ix. The Supplier has tarnished/ maligned the image of BHEL or unfairly acted in a manner prejudicial to the
commercial interest of BHEL or breached the confidentiality of the vital information with an intent to prejudice
the interest of BHEL.

1.4. A Supplier can also be debarred with the approval of Director (E, R&D) provided a direction to this effect
has been received from the administrative ministry of the Government.

2.0 Reason(s) for debarring a Supplier as above are only illustrative and not exhaustive. Depending upon the
gravity, the competent authority may decide to debar a Supplier for any other adequate and sufficient reason.

3.0 Procedure

3.2 If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be issued to
the Supplier giving a notice period of 15 days.

3.4 Interim Suspension:

In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can be
stopped by the Unit with the approval of the authorities mentioned as follows from the date of issue of show-
cause notice pending final decision by the competent authority. In case a Supplier submits a representation
requesting for lifting of the Interim Suspension, then, the same shall be considered.

Note: Amongst others, in cases where recommendation for suspension of a supplier has been received from
CBI/ Vigilance or any other investigating agency, the supplier may be immediately put on Interim Suspension for
all fresh enquiries in the concerned unit pending final decision.

3.6 If no response to the show-cause notice is received from the Supplier within 15 days, the committee may
decide to recommend suspension of business dealings or otherwise on the basis of the available evidence on
record.

3.7 If the Supplier responds, the committee will consider the reply and recommend suspension or otherwise.

3.8 Personal hearing by the Committee would be provided to the Supplier, if so requested by the Supplier or if
so required. The minutes of the discussions shall be signed immediately with the supplier after conclusion of
such discussions and placed in the file. In case, the supplier does not sign the minutes or, as the case may be,
does not attend the personal hearing, then, record notes of discussion shall be issued to the Supplier on the
same day duly recording such facts.

3.10 In case more than one act or omission is alleged to have been committed by the Supplier, then, the case
shall be dealt with for all such acts or omissions together as a case of higher category of suspension (as
applicable) and will be accordingly placed before the Committee competent to deal with the higher type of
suspension. However, the suspension to be imposed on the Supplier will be as per the highest category of act or
omission that is/are established ultimately.

3.13

Note 2: In cases of Fraud (as defined in the Fraud Prevention Policy), unit may consider appropriate action as
per BHEL's Fraud Prevention Policy.

Note 3: Wherever it comes to notice that the supplier considered for suspension in a given category, was earlier
debarred by BHEL in the same category, in such cases, the period of debarment for the given supplier will be
doubled for the given category.
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4.0 The suspension order shall become effective from the earlier of the following events:

a. the date of its issuance;

Or,
b. In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the date
when the Interim Suspension was implemented.

5.0 Contractual obligations:

5.1 Treatment of Contracts with Suppliers in Debarment (specific to unit level debarment cases) (applicable for
the user unit only):

5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of debarment shall not
be affected.

5.1.2 Depending upon the type of debarment, in ongoing cases where Techno-commercial Bids are under
evaluation and any of the participant Supplier has been debarred, then the tender may be processed excluding
the bid of that Supplier. However, if Price Bid has been opened and that Supplier happens to be L-1, then re-
tendering is to be resorted to, excluding the Supplier.

5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single FA and if
the Supplier has been debarred, further purchase orders against this FA are not to be placed on the Supplier
during the period of debarment depending on the type of debarment.

5.2 Treatment of Contracts with Suppliers Debarred across BHEL:

5.2.1 Contracts already entered into with a Supplier before the date of issue of the order of debarment across
BHEL shall not be affected.

Once the order for debarment across BHEL is passed, existing offers/ new offers of the Supplier shall not be
entertained.

6.0 Lifting of Suspension

Lifting of Suspension is to be automatic after the period of suspension is over. As the debarment Order across
BHEL will result in automatic cancellation of registration, re-registration will be required as per Clause 12.0 of
the Guidelines. In cases where BHEL has suffered direct financial loss like, supplier has damaged, failed to return
free issue material of BHEL etc., such suppliers shall not be considered in the procurement process of BHEL
unless the loss is recovered from the supplier.

9.0 List of Suppliers debarred across BHEL shall be hosted on BHEL's website.
12.0 Registration of supplier debarred across BHEL shall be deemed to have been cancelled automatically.

Supplier once debarred across BHEL shall have to seek fresh registration in the respective BHEL unit(s) on lifting
of debarment across BHEL.
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CHAPTER|

SCOPE OF CONTRACT

1. Heading to the Contract:
The heading to these conditions shall not affect the interpretation thereof.

2. Contract Documents:
The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special
Specifications, Schedule ‘A’, ‘B’, ‘'C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings)
and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor the same
will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-
in-charge or his representative shall have access to them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such works under the contract.

3. Works to be Carried Out:

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour, materials, tools, plants
equipment and transport which may be required in preparation for, and in the entire execution and full
completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held
to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position
and all other labour necessary in and for the entire execution and full completion aforesaid. Any error in
description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or release the
Contractor from the execution of the whole or any part of the work comprised therein according to the
Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the name
of any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or quality
of materials or workmanship but the articles or materials specified may be obtained from any other firm
subject to prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and
conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction, which
in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable and
obviously and fairly intended for the satisfactory completion of the work, such details shall be provided by
the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included
in the contract.

The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access

and all matters affecting the execution and completion of the work. No extra charges consequent on any
mis-understanding in these respects or otherwise will be allowed.
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4. Deviations:
The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in
the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the
deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra time
allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall the work
be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may arise
from such an objection. In the absence of such a notification of objection by the contractor, he will be deemed
to have accepted the order and the conditions stated therein. In the event of the contractor failing to agree
with the Engineer-in charge regarding the terms of the proposed deviation, the objection shall be referred
to the Project Manager whose decision shall be final conclusive and binding on the Contractor.

5. Stores and Materials:
The Contractor shall, at his own cost and expense, provide all materials required for the works, other than
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited. All materials to be
supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor shall,
if requested by the Engineer—in—charge, furnish proof to the satisfaction of the Engineer-in-charge, that the
materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials proposed to be used
in the execution of the work for approval of the Engineer—in—charge, who may reject the materials not
corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required assembling and jointing the several parts together as
necessary and incorporating or fixing these stores materials in the work, including all preparatory work of
whatever description as may be required, and of closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

6. Patent Rights:
The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article / or part there of included
in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee
of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking
necessary action provided that payment of indemnity shall not apply when such infringement has taken place
in complying with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable
in respect of any such use.
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7. GST:

All charges on account of GST and/or other duties on material obtained for the work (excluding materials
provided by B.H.E.L on payment) shall be borne by the contractor.

8. Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L
authorities.

9. Plant and Equipment:

10.
The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the
Contract or any part thereof, or any share, or interest therein to any other person. No sum of money which
may become payable under the Contract shall be payable to any person other than the Contractor unless the
prior written approval of the Accepting Officer to the assignment or transfer of such money is given.

11.

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to
as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject
to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of
the work as specified in Tender Documents.

Assignment or Transfer of Contract:

(a) Sub Contract:
The Contractor shall not sub—let any portion of the Contract without the prior written approval of the
Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting Companies or Undertakings with whose system
the work is proposed to be connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—in— charge notice,
specifying the variation proposed to be made and the reasons there for and shall not carry out any such
variation until he has received instructions from the Engineer—in—charge in respect thereof. The
contractor shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and
to pay all fees, and taxes payable to any authority in respect thereof.
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16.

17.

CHAPTER I

PERFORMANCE OF THE CONTRACT

Admission to site:

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless
permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access
route when no longer required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not connected with the work
in the contract agreement) on the site contemporaneously with the execution of the original work and
Contractor shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and
the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site or of the
work or any part there of shall be taken, published or otherwise circulated without the prior approval of
the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory provisions in
regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times.

Engineer-in charge shall have the power to exclude from the site any person whose admission there to
may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent
Agent approved by the Engineer—in—charge to act in his stead. The contractor shall employ an
Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on
any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil
Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/- but not
exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of
receiving instructions of the Engineer—in—charge and of executing the work to the satisfaction of the
Engineer-in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the
Engineer—in—charge shall have full powers to suspend the execution of work and stop payment of any
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no extension of time on this
account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had
been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working hours and shall
superintend the execution of work with such additional assistance in each trade as the Engineer—in -
charge may consider necessary.
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18.

The contractor or his accredited agent shall attend when required and without making any claim for doing
so, either the Office of the Engineer—in—charge or the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to require the
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or
employee whose continued employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in
the Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4™ and 19" of every month to the Engineer-in-charge a true statement
showing in respect of the second half of the preceding month and the 1% half of the current month (i)
the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii) The number of female workers
who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made
thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through sub—contractor’s wages not
less than fair wages as defined in the Contractor’s Labour Regulations.

The contractor shall in respect of labour employed by him either directly or through sub — contractors
comply with or cause to be complied with Contractor’s Labour Regulations in regard to all matters
provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947,
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to
time. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer—in—charge shall recover from the running bills of contractor an amount
of contribution as assessed by him. The amount so recovered shall be adjusted against the actual
contribution payable for Employees’ State Insurance.
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The Engineer—in—charge shall on a report having been made by an Inspecting Officer as defined in the
Contractor’s labour Regulations have the power to deduct from the amount due to the Contractor any
sum required or estimated to be required for making good the loss suffered by the worker or worker by
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the Contract
or non-observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation,
the Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs.
50/- as liquidated damages for every default breach or furnishing, making submitting, filling materially
incorrect statement as may be fixed by the Engineer—in—charge and in the event of the Contractor’s
default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each
day of default subject to a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the Welfare Fund constituted under Regulations. The decision of the Engineer-in-charge in
this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour
welfare as appended to these Conditions or rules framed by Government from time to time for the
protection of health and for making sanitary arrangements for workers employed directly/or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall
be entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions
or as required by the Engineer — in — charge, in respect of all labour directly or indirectly employed for
performance of the works and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer— in—charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report
on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay
to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer—in—charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to these conditions shall
be final and binding and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.
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19.

20.

21.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost. The Contractor shall make necessary arrangement for lifting
pumping, carrying or conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.:

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of
the work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored and
left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

Stores and Materials on Site:
All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the
work) are to be issued to the Contractor by the BHEL as detailed under Schedule 'B’ such items will be so
issued only to the extent required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5% over the theoretical
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the
issue rates of the BHEL as specified in the Instructions to the Bidder .

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials
and on the approval of his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the Contractor at his own expense
direct from the place of issue to the site of the work, unless prior written approval is obtained from the
Engineer-in-charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any factory or
workshop or other place where such stores or materials are being fabricated or manufactured or at any
place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require
for this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or
materials are not in accordance with the provisions of the Contract.
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22.

23.

Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior
to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract
(in respect whereof the decision of the Engineer-in-charge shall be final and conclusive) the Contractor,
shall on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and suitable stores or materials at
his own expense; to the entire satisfaction of the Engineer-in-charge and in the event of his failing to do
so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards stores or materials which the Engineer-in-charge shall
have previously given notice to the contractor to replace.

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not
be removed from the site without prior written approval of the Engineer-in-charge. However, when the
work is finally completed, the Contractor shall at his own expense forthwith remove from the site all
surplus stores or materials originally supplied by him and upon such removal, the same shall revert in and
become the property of Contractor. All B.H.E.L Stores and materials issued to Contractor for in-
corporation or fixing in the work and which, making due allowance for reasonable wear and tear/or waste,
have not on completion of the work been so incorporated or fixed, shall be returned by the Contractor at
his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a
price based on the prevailing market rate but not exceeding that at which the said stores and materials
were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of
the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, supplied by
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody
of the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his
rejection the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.
The Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be
removed from the site without the prior written approval of the Engineer-in-charge when the work is
finally completed or the Contract is determined for reasons other than the default of the Contractor he
shall forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the
Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments
etc., shall be given to the Contractor by the Engineer-in-charge.
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25.

26.

27.

28.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss
or damage from any and all risks and to minimize the amount of any such loss or damage and for the
necessary steps to be taken for the said purpose until the works have been handed over complete in all
respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the
materials, tools, plants, equipments and anything else lying on the Site during the progress of the work.
He shall be solely responsible for and shall take all reasonable and proper steps for protecting, securing,
lighting and watching, all places on or about the work and the Site which may be dangerous to any person
whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the regulations and/or
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the work or
with whose system the same are or will be connected. The Contractor shall pay and indemnify B.H.E.L
against any fees and charges payable under such Acts. Regulation and/or byelaws in respect of the work
and shall make and supply all drawings and plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to
enable the contractor to set out the work. The Contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set out and executed. All
bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks whether put
in by B.H.E.L Authorities for the purpose of checking the Contractor’s work or in the nature of permanent
survey marks will during the tenure of the contract, be under the care of the Contractor who shall, at his
own expense, take all proper and reasonable precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident or due to any other
cause whatsoever, the same may, if deemed necessary, be replaced by the Engineer-in-charge at the
Contractor’s expense and the cost thereof deducted from any money then or thereafter becoming due to
the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to
those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or
chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:
All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.:
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics,
antiques and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to
receive the same.
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30.

31.

32.

33.

34.

Foundations:
The Contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

Covering-in Work:

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to
be permanently covered up or concealed, whether by earth or other means so that it can finally be
inspected or measured if necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the
Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:
The work shall be executed in a workman-like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning of these conditions.

Day Work:
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each
pay week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and
returned to the contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge
specifying the description, quantities weight or measurement (as the case may be) of the articles
approved, reference will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior
to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination Should Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship
or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect)
whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may
have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the
work so specified in whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period to be specified
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36.

37.

38.

by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge may carry out the work by
other means at the risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period except as regards
workmanship which the Engineer-in-charge shall have previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for the execution
of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass
etc. and he shall be required to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said building or part thereof
in a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge.

Damage and loss to private property and injury to workmen:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer—in-
charge and pay compensation for any injury, loss or damage occasioned to any property or rights
whatever including property and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or purported execution of the
contract and further the contractor shall indemnify B.H.E.L, against all claims enforceable against B.H.E.L,
or any agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property, including all claims which
may arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against
B.H.E.L.

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited,
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do or for having done or forborne to do a day act
in relation to the obtaining or execution of this or any other contract for BHEL service OR

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of Contract:
The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to
B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

a. Beinganindividual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order or orders for administration of his Estate made against him or shall take any
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or
make any conveyance or assignment of his effects of composition or arrangement for the benefit of
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors, OR
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40.

41.

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager OR.

c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the Accepting Officer. OR

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

a) makes default in commencing the work within a reasonable time from the date of handing over of
the site and continue in that state after a reasonable notice from Engineer-in-charge, OR

b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended
date for completion, makes default in proceeding with the work, with due diligence and continue in
that state after a notice of seven days from Engineer-in-charge, OR

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing
with orders properly issued there under, (OR)

d) fails to complete the work order and items of work individual dates for completion and clear the site
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of
these General Conditions of Contract.

Termination of Contract for Death:
Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting
Officer shall have the opinion of terminating the contract without compensation to the contractor.

Special Powers of Determination:

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing
of the fact to the Contractor who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including such additional
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. He shall also be
allowed a reasonable payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the Contractor have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and instructions, involving
any curtailment of the work as originally contemplated.

Fair Wage
a) The contractor shall pay not less than the “Fair Wage” to labourers engaged by him on the work.
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for

the work and where such wages have not been notified the wages prescribed by the Project
Manager/Engineer for the stations at which the work is done.
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b)

c)

d)

f)

The Contractor shall not be withstanding the provision of any contract to the contrary, cause to be
paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the
Sub-Contractors in connection with the said work, as if the labourers had been directly employed by
him.

In respect of labourers directly or indirectly employed on the work for the performance of the
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of periodical returns and all other
matters of alike nature.

The Engineer-in-charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deductions made from his or their wages which are not justified
by the terms of the contract or non-observance of the regulations.

The Contractor shall be liable primarily for all payments to be made under the contract and for the
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this Contract.
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CHAPTER 1lI

42. Valuation of Deviations:
Rates for deviated items of work will be fixed as follows: -

1. Foranyitem of work required to be carried out after the contract has been awarded and which is not
covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates (BHEL SR 2013-14) the
rate payable for such a fresh item will be derived from B.H.E.L Schedule by the method of proportion
as follows:

a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the
nearest analogous item of work in Contractor’s schedule bears to rate for the particular
analogous item of work in B.H.E.L Schedule of rates.

b. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous
group of items available in both the Schedules referred to i.e. in the same proportion as the total
tendered cost of that particular group of items (the sum of the products of the tendered rates
and the quantities for which orders are placed bears to the total cost of the same items and
guantities at the B.H.E.L Schedule of Rates.

c. If even an appropriate analogous group of items is not available in Contractor’s Schedule and
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the Schedules and for which orders have been placed on the
contractor, i.e., in the same proportion as the total cost of all these items of work (the sum of
the products of the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

2. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding
on the parties.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived rates
shall be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes regarding
the settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager
whose decision shall be final and conclusive as the case may be.

43. Recovery from Contractor:
Whenever under the contract any sum of money shall be recoverable from or payable by the contractor
the same may be deducted from any sum then due or which at any time thereafter may become due to
the Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

44. Post Technical Audit of Work and Bills:
BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due
as a result thereof in the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.
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45.

Materials Issued by BHEL

Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD bars etc.,),
structural steel sections and other items (as mentioned in Schedule B) will be issued at BHEL Stores at free
of cost. The Contractor’s quoted rates shall therefore be inclusive of the cost of conveyance of these items
from BHEL Stores to site of work including, loading, unloading and other incidental costs etc. The
guantities of each items to the extent required for actual incorporation of the work will be treated as
ISSUED FREE OF COST.

CEMENT:
Excess consumption of cement over and above the theoretical requirement as per BHEL Data upto a
limit of 5% will be charged at the rate of Rs. 7191/per M.T. + applicable taxes at the time of recovery.

Consumption beyond 5% will be charged at the punitive recovery rate of Rs. 14,382/per M.T.+
applicable taxes at the time of recovery.

The above rates are only indicative and BHEL issue rate on date of actual recovery will be applied.
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, need not be

returned by Contractor to BHEL. The cost for each empty cement bag will be recovered from the
Contractor’s bills at the following rates.

i Empty cement gunny bag Rs.1.25 + Applicable GST / each
ii Empty Polythene bag Rs. 0.50 + Applicable GST / each
iii Empty paper bag Rs. 0.25 + Applicable GST / each.

REINFORCEMENT STEEL:

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost in the
form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should not exceed a
maximum of 0.5% of the actual quantity consumed in the work.

The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will also be taken
as scrap only, irrespective of their length. The maximum permissible limit of scrap without recovery is 5%
of actual consumption. The recovery details for the materials are as follows:

Single recovery rate for the non-returned | Rs. 58,167/- per M.T + applicable taxes at
scrap up to 5% of actual consumption " | the time of recovery

a)

The punitive recovery rate for steel qty. not
b) | accounted and extra scrap generated
beyond 5% of actual consumption

Rs. 1,16,334/- per M.T. + applicable taxes at
the time of recovery

The above rates are only indicative and BHEL issue rate on date of actual recovery will be applied.
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4. STRUCTURAL STEEL SECTIONS:

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own cost after
completion of fabrication, in the form of full lengths, useful cut bits and scrap. The following yardstick
will be adopted for the purpose of classification of scrap.

(a) Mild steel and alloy steel plates and 500 X 250 mm and above Useful cut bit
sheets

Mil | I | pl
(b) Mild steel and alloy steel plates and Less than 500 X 250 mm Scrap
sheets
(c) Structurals One metre and above in length Useful cut bits
(d) Structurals Less than one metre in length Scrap

The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of fabricated steel
work and returnable wastage generated by way of scrap or useful cutbits shall be returned at “Actuals”.
Maximum permissible limit for scrap without recovery shall be 5% of actual fabricated quantity. However,
every care should be taken to see that raw steel is utilized most economically by preparing necessary
cutting lists to restrict the scrap within the permissible limit.

Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT TWO TIMES OF
THE VALUE OF the extra tonnage involved (which will be evaluated on an average cost per tonne basis
considering the total raw steel materials issued) will be effected from the contractor for the excess
guantity involved (2 times x Rs. 62,740 = Rs. 1,25,480 / MT + applicable taxes at the time of recovery).
The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied.

The Contractor shall submit a material tallying statement on completion of the work indicating the details
of quantities of each material (section by section) received quantities used for fabrication as per DOD lists.
Quantity returned in full length, useful cut bits and scrap and the quantity reckoned as invisible wastage.

i) | For Structural Steel:

Single recovery rate for the non-returned scrap | Rs. 62,740 /- per M.T + applicable taxes at
up to 5% of actual consumption " | the time of recovery

The punitive recovery rate for steel qty. not
b) | accounted and extra scrap generated beyond

. the time of recover
5% of actual consumption y

Rs. 1,25,480 /- per M.T. + applicable taxes at

ii) | For Rails:

Single recovery rate for the non-returned scrap | Rs. 65,739/- per M.T + applicable taxes at

a . : .
) up to 5% of actual consumption the time of recovery

The punitive recovery rate for steel qty. not
b) | accounted and extra scrap generated beyond

. at the time of recover
5% of actual consumption y

Rs. 1,31,478/- per M.T. + applicable taxes

iii) | For ERW Tubes:d

Single recovery rate for the non-returned scrap | Rs. 42,534/- per M.T + applicable taxes at
up to 5% of actual consumption " | the time of recovery

a)
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10.

The punitive recovery rate for steel qty. not
b) | accounted and extra scrap generated beyond
5% of actual consumption

Rs. 85, 068/- per M.T. + applicable taxes at
the time of recovery

iii) | For Seamless Steel Tubes:

Single recovery rate for the non-returned scrap | Rs. 1,23,260/- per M.T + applicable taxes

a . : .
) up to 5% of actual consumption at the time of recovery

The punitive recovery rate for steel qty. not
b) | accounted and extra scrap generated beyond
5% of actual consumption

Rs. 2, 46,520/- per M.T. + applicable taxes
at the time of recovery

The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied.

The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel sections
and other materials if any supplied by this organization and these should be available at the site of the
work for verification and check by the official of this organization at any time.

All materials brought by the Contractor for incorporation in the work shall be got inspected and approved
by the Engineer-in-charge before they are incorporated in the work

The Engineer-in-Charge or his duly authorized representative shall have all reasonable times access to
Contractor’s premises of work and shall have the power at all the reasonable times to inspect and test
any portion of the work or examine the materials and workmanship of the structures during their
manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer of BHEL
when the materials supplied to be incorporated in the work are ready for Inspection and test. No material
shall be incorporated in the work until the inspecting Engineer certified in writing that such materials have
been inspected and approved by him.

The Contractor shall closely scrutinize all the drawings issued in connection with the work by this
organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in the
drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to be undertaken
from time to time strictly in conformities with the “Time and Progress Chart” covering the entire
constructed work and reschedule them wherever necessary during the progress of the work so as to
achieve the target set. Periodical progress reports of every fortnight should also be furnished by the
Contractor regarding the collection of materials issued and to be issued from BHEL Stores and other
relevant information as asked for by the Engineer-in-charge and other BHEL Officers-in-charge of the
work.

The contractor should extend full co-operation to the other contractors who may be doing other works in
the same areas to enable them to execute their portions of work without any delay or difficulty

(6. Liguidated-D ror AMC.C
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CHAPTER IV

47 BHEL CONTRACTOR'S LABOUR REGULATIONS

1. Definition:
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them.

“Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor,
or by an agent on his behalf on a payment not exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking into consideration prevailing market rates for similar
employments in the neighborhood but shall not be less than the minimum rates of wages fixed under
the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing
labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of
the Chief Labour Commissioner’s Organization.

“Form” means a form appended to these Regulations.

2. Notice of Commencement:

The

Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the

Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge.

a)
b)
c)
d)
e)
f)
8)

(i)

(ii)

Name and situation of the work.

Contractor’s name and address.

Particulars of the Department for which the work is undertaken.
Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be NINE hours.
The working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall
not spread over more than twelve hours on any day. When an adult worker is made to work for
more than NINE hours on any day or for more than FORTY-EIGHT hours in any week he shall in
respect of overtime work, be paid wages at double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified atleast TEN days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made which will result in the
worker working for more than ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given

a

substituted rest day he shall be paid wages for the work done on the weekly rest day at the

overtime rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.
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4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in clean and legible condition in consipicuous places on the works, notice in
English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the
hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such notices to the Inspecting
Officers and the Engineer-in-charge.

5. Fixation of Wage Periods:
The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall normally exceed one week.

6. Payment of Wages:
Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
orin both.

Wages of every worker employed on the contract shall be paid where the wage period is one week, within,
THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7t day or 10t
day from the end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

(ii) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the
work site within 48 hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in
progress.

7. Register of Workmen:
A register of workmen shall be maintained in the form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein within
THREE days of his employment.

8. Employment Card:
The Contractor shall issue an employment card in the Form appended to these regulations to each worker
on the day of work or entry into his employment. If a worker has already any such card with him issued by
the previous employer the contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the Contractor and returned
to the worker.

9. Register of Wages etc.:
(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained

and kept at the work site or as near to it as possible.

(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by
the Contractor atleast a day prior to disbursement of wages.
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10.Fines and Deductions which may be made from wages:

(i)

Wages of worker shall be paid to him without any deductions of any kind except the following:

(i)

(iii)

(iv)

(vi)

(vii)

Fines;

Deductions for absence from duty, i.e., from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money which he is required to account for, where such damage or loss is
directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a wages. Advance
granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be made from
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that
wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall deemed to have been imposed on
the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list, approved by
the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine
may be imposed on a workman and display it in good condition in a conspicuous place on the
work site.

The Contractor shall maintain a register of fines and the register of deductions for damage or
loss in the Forms appended to these regulations which should be kept at the place of work.
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11.Register of Accidents:
The Contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particulars:

OS5 3 TATTIoM M0 Q0T

Full particulars of the labourers who met with the accident.
Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

. Amount paid with details of the person to whom the same was paid.

Authority by whom the compensation was assessed.
Remarks.

12.Preservation of Registers:

The

Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be

preserved for 3 years after the date on which last entry is made therein.

13.Enforcement:

The

Inspecting Officer shall either on his own motion or on a complaint received by him carry out

investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers,
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have
to be recovered from the contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct
such amounts from payments due to the contractor.

14.Disposal of amounts recovered from the Contractor:
The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from receipt
of a report from the Inspecting Officer except in cases where the contractor had made an appeal under
Regulation, 16 of these Regulations. In cases where there is an appeal, payments of workers, due would
be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date
of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

15.Welfare Fund:
All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed
to workers within the time—limit prescribed above, due to reasons such as where-about of workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept
under the custody of B.H.E.L for such benefit and welfare of workmen employed by contractors.

16.Appeal against decision of Inspecting Officer:
Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

17.Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an Officer of a registered trade union of which the said trade union is
affiliated or where the workman is not a member of any registered trade union, by an
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Officer of a registered trade union connected with, or any other workmen employed in the
industry in which the worker is employed.

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he isa member or by an officer
of a Federation of Associations of Contractors to which the said association is affiliated or where
the contractor is not a member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

18. Inspection of Books and other Documents:
The Contractor shall allow inspection of the Register and other documents prescribed under these
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time
and by the worker or his agent on receipt of due notice at a convenient time.

19. Interpretation etc.:
On any question as to the application, interpretation or effect of the Regulations the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

20.Amendments:
Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractor’s Labour
Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, based
on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision.
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48.MODEL RULES FOR LABOUR WELFARE

1. Definition:
a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed.
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed.

2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory
Rules of the State in which the work is carried on. The appliances shall be kept in good order and, in large
work places, they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the works First Aid
posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall
be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other workplaces, some conveyance facilities shall be kept
readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes,
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be
prescribed. For this purpose the relevant provisions of the Factory Rules of the State Government of the
area where the work is carried on may be taken as the prescribed standard.

3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense
and to standards and scales as approved by the Engineer-in-charge.

4. Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking. Where drinking water is obtained
from an intermittent public water supply each workplace shall be provided with storage where drinking
water shall be stored. Every water supply storage shall be at a distance of not less than 15 meters from
any latrine drain or other source of pollution. Where water has to be drawn from an existing well, which
is within such proximity of latrine drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be
provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men
and women. Such places shall be kept in clean and drained condition.
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6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every
workplace latrines and urinals in an accessible place, and the accommodation, separately for each of
these, shall not be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
c) For additional persons 3 Per 100 or part thereof.

In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where
necessary.

7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in the
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6. Those
for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a woman shall
also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

8. Construction of Latrines:  Inside walls shall be constructed of masonry or other non-absorbent
material and shall be cement-washed inside and outside at least once a year. The dates of cement washing
shall be noted in a register maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for
proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator
approved by the local medical health and municipal or cantonment authorities. Alternatively local excreta
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to
effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or
employees on the Site. The Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

10.Provision of shelters during rest: At every workplace there shall be provided, free of cost, four suitable
sheds, two for meals and two others for rest, separately for use of men and women labour. Height of
each shelter shall not be less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sg.m. per head.

11.Créches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided
at least one hut for use of children under the age of 6 years of such women. Huts shall not be constructed
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud
floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two ‘dais’ in attendance. Sanitary
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and mothers of children.
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When the number of women workers is more than 25 but less than 50, the Contractor shall provide at
least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed. Creche(s) shall be
properly maintained and necessary equipment like toys, etc. provided.

12.Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever
it is considered necessary.

13.Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the
works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and
at the Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local
medical, health and municipal or cantonment authorities and at all times adopt such precautions as may
be necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared away, all rubbish
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site
left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

14.Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been dug
by him.

15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer
nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of
failure on the part of the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as
are prescribed in the conditions.

49 TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE CONTRACTORS
FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years
of age.
2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,

comply with or cause to be complied with the following statutory provisions and rules and in regard to all
matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948.

g) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus Act 1965.

and any other law or modifications to the above or to the Rules made thereunder from time to time.
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REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information and getting a Code Number:

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever they
call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license from the authorities ( The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The license
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him or
in the event of contract being extended or renewed. The Contractor shall inform the licence number to
the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required
by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier
of the Factory and shall render all necessary assistance for the same.

WAGES

6. The Bidder has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages as
applicable under law from time to time.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus
Act 1965 for the total wages paid (i.e.) Payment of minimum wages .

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid (i.e.) Payment of minimum wages.

At present the Tamil Nadu State Government Minimum wages as notified by Tamilnadu Government
for “Engineering & Fabrication Industry” shall be followed. Normally the revision will be with effect
from 1st April of every year. Tenderers are requested to quote their offer after taking into account
of the above factor also.

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
exceed one month.

8. The Contractor shall ensure payment of wages to the contract labour employed by him within three days
from the end of wage period in case the wage period is one week or a fortnight and in all other cases
before 10™ day of the following month.

9. All Payment of wages shall be made on working days at the work site and during the working time and on

date notified in advance. In case the work is completed before the expiry of the wage period final payment
shall be made within 48 hours of the last working day.
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10.

11.

12.

13.

14,

15.

16.

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned
by him shall be paid before the expiry of the second working day from the day on which his employment
is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this behalf.
All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized representative
of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL with the following
certificate of the payment sheet “Certified that the amount shown in Column No........... has been paid to
the workmen concerned in my presence on ........... =] O

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each
month in Form ‘A’

A notice showing the wage period and the place and time of disbursement of wages shall be displayed at
the place of work and a copy to be sent to the Welfare Department by the Contractor under
acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment of
wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall be
displayed in Tamil and English in conspicuous places at the establishment and at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour
engaged for contract in this following form :

a) Serial Number

b) Location

c) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

g) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17.

18.

19.

20.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and Tamil
Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

c) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines,

Register of Advances etc.,

The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act
1970 periodically to BHEL Management.
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21.

22.

23.

The Contractor shall without fail give up to date information in writing of the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming to
duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25.

26.

27.

28.

29.

30.

31.

32.

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone
of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This
shall be intimated two days in advance before his workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any week
shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the provisions of
Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at his
own cost and shall ensure that his workmen wear / use such devices or equipment provided to them
while doing the work and there should not be any relaxation on this.

The Contractor shall give four paid National Holidays to his workers, viz., 26™ January, 1t May, 15" August
and 2" October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or
more in the Factory premises during a calendar year. This leave shall be allowed during the subsequent
calendar year at the rate of one day for every 20 days of work performed by the worker during the
previous calendar year. The worker whose services commences on a day other than the first of January
shall be entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had
worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar year. This leave
will be admissible only during the subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00
A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the
Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour Rules
1975.

NOTICE OF ACCIDENTS

33.

Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill
injury report and submit the Engineer in charge immediately and ensure the compliances of ESI /
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34.

Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register
of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
policy from General Insurance Corporation of India before actually starting the work of contract. The
insurance coverage should be for the entire period of Contract. The Contract shall comply with the
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the
provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

35.

36.

37.

38.

39.

40.

41.

42.

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act
and produce to BHEL such Registration Number / Enrolment Number before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be
contributed by the Contractor. Contributions recovered from employee and contribution made by the
contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act
1952 and accordingly produce to the BHEL Management the registration / enrolment number before
awarding of contract work. As per the existing provisions every worker shall be entitled and required to
become a member of the fund. The employee’s contribution payable at present is 12% of wages which
will be recovered by the contractor from the wages of his workmen and the contractor should pay equal
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be
decided from time to time. It will be the responsibility of the contractor to ensure such contribution
payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the scheme
from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a statement showing
the amount of contribution payable / paid for employees engaged by him or through him and shall also
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of the
ESI Act and PF as well as the schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may
become due to the Contractor under this contract or under any other contract or from his security
deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from security deposit, the
contractor shall immediately thereafter pay such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under

this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any
law.
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43.

44,

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the
same, BHEL will be entitled to recover the same from the contractor / sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not in
any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’
2) Form IV
3) Form Xl
4) Form XIV
5) Form XV
6) Form XVI
7) Form XVII
8) Form XIX

- Payment Certificate

- Application for License

- Register of Workmen employed by contractor
- Employment Card

- Service Certificate

- Muster Roll

- Register of wages

- Wage slip

45) Documents Required to obtain new ID Cards for contract workmen:

The contractor shall follow norms of BHEL security system for movement of men & material including bio-
metric system & materials within the complex. Contractor has to submit the following documents to
obtain new ID Cards for contract workmen.

S.No | Document
Description
1 Bio-data form for Bio-data form for Contract Workman should be submitted duly
Contract Workman signed by contractor and contract labour in prescribed format
attached in the following page.
2 E-pehchan Card The existing wage limit for coverage under the ESI Act
effective from 01.01.2017 is Rs.21,000/- per month
(Rs.25,000/- per month in the case of Persons with Disability).
Contract workmen covered under the Act needs to produce the
E-pehchan Card. the contractors establishment must be
indicated as current employer in e-pehchan.If the workman
draws the wage / salary above the ceiling limit, undertaking
letter should be produced by the contractor and workman. copy
of payslip / appointment order required
3 PF / Universal Account | Universal Account Number of the individual to remit the EPF
Number amount in EPF portal
4 Passport size Photo —1 | The passport size photograph of the individual should be in
No colour & legible pixels in the size of 3.5cm X 4.5 cm
5 Copy of Bank Pass Book | Copy of Bank Pass Book of the contract workman which will be
used for making payment of wages
6 Copy of Aadhar Card Copy of Aadhar of the contract workman should be submitted
with self attestation
7 Police Verification Police Verification Report of the individual needs to be submit
Report who is newly joining in tiruchirappalli complex as a contract
workman. The PVR must be recent one (i.e. not older than 3
months at the time of application submitted).

After submission of above documents, Fingerprint needs to be captured.

CONTRACTOR
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BIO DATA OF CONTRACT WORKMEN (Please fill the form in block letters only)

CTR NO

CONTRACTOR NAME

VENDOR CODE

GATE ENTRY

WORKER ID NO

WORKER NAME

FATHER / HUSBAND NAME

CATOGORY

SKILLED

SEMI

SKILLED

UN SKILLED SUP

DATE OF BIRTH (DDMMYYYY)

QUALIFICATION

BELOW SSLC

SSLC

ITl

DIPLOMA

DEGREE

PG

COMMUNITY

ocC

OBC

SC

ST

GENDER

NATIONALITY

RELEGION

MOBILE NO

BLOOD GROUP

MARITAL STATUS

MARRIE
D

UN MARRIED

WIDOW(ER)

DIVORCED

ESIC NO

PF NO

UAN NO

AADHAR CARD NO

BANK ACC NO

BANK NAME

BANK BRANCH

IFSC CODE

CONTRACTOR
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IDENTIFICATION MARK - |

IDENTIFICATION MARK - I

NAME RELATIONSHIP DOB
NOMINEE DETAILS
WORK ORDER NO
CONTRACT PERIOD TO
CONTRACT VALUE
CONRTACT TYPE WORKS CONTRACT MANPOWER CONTRACT
SKILLE SEMI
SUP D SKILLED UN SKILLED | TOTAL
TOTAL NO OF WORKERS AS PER WO
SKILLE SEMI
SUP D SKILLED UN SKILLED | TOTAL
TOTAL NO OF CARDS RECEIVED
LABOUR LICENCE OBTAINED YES NO NOT APPLICABLE
EXPIRY DATE OF LABOUR LICENCE
IF NOT OBTAINED, WHEHER UNDERTAKING YES(Undertaking
GIVEN BY CONTRACTOR FOR OBTAINING letter in original is NO NOT APPLICABLE
LABOUR LICENCE enclosed)
PRESENT ADDRESS PERMENANT ADDRESS

| Declare that the information given above is true to the

best of my knowledge

CONTRACTOR'S SIGN WITH SEAL

SIGNATURE OF CONT. WORKMAN

REMARKS

APPROVED

NOT APPROVED

SIGNATURE / CONTRACT CELL

CONTRACTOR
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50. B.H.E.L SAFETY CODE

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the
ground, or from solid construction except such short period of work as can be done safely from ladders.
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted,
braced and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level
or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described in 2
above

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1
meter.

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side
rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of length.
Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound
to bear expenses of defence of every suit action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person or which may with the
consent of the Contractor be paid to compromise any claim by any such person.

6. Excavation and Trenching:
All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each
30 m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1 metre above
surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.
Cutting shall be from top to bottom. Under no circumstances shall undermining or undercutting be done.

7. Demolition: Before any demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected:

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by
the operator shall remain electrically charged.
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c)

All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion,
or flooding. No floor, roof, or other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge

shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate
use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be
provided with protective footwear and protective gloves.

b. Those engaged in handling any material which is injurious to the eye shall be provided with
protective goggles.

c. Those engaged in welding works shall be provided with welder’s protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use, the Contractor shall
ensure that manhole covers are opened and manholes are ventilated atleast for an hour before
workers are allowed to get into them. Manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of painting
with products containing lead in any form. Whenever men above the age of 18 are employed
on the work of lead painting, the following precautions shall be taken:

i No paint containing lead or lead products shall be used except in the form of paste or ready-made
paint.

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray
or a surface having lead paint is dry rubbed and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided
to enable working-painters to wash during on cessation of work.

9. When work is done near any place where there is risk of drowning, all necessary equipment
shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall
conform to the following:

i These shall be of good mechanical construction, sound material and adequate strength and free
from defects and shall be kept in good working order.
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Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals
to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used
in hoisting or lowering or as means of suspension, safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall have the safe working load plainly
marked there on, In case of a hoisting machine having a variable safe working load, each safe working
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As
regards contractor’s machine the Contractor shall notify safe working load of each machine to the
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-Charge.

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
shall be provided with efficient safeguards; hoisting appliances shall be provided with such
means as will reduce to the minimum risk of accidental descent of load. Adequate precautions
shall be taken to reduce to the minimum risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and boots, as may
be necessary shall be provided. Workers shall not wear any rings, watches carry keys or other
materials which are good conductors of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near the places of work.

13. These safety provision shall be brought to the notice of all concerned by display on a notice
board at a prominent place at the work spot. Persons responsible for ensuring compliance with
the Safety Code shall be named thereon by the Contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour
Regulations.

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.
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16. NON COMPLIANCE OF SAFETY RULES

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED
SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON THE SUBCONTRACTOR AS
UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED

SN Violation of Safety Norms Fine (in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. | Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. | Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously | 500/-
17. | Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, 1000/-
Lifting activity, Hot work-each person/case)

Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous
penalty. Date of “Repeated violation” will be counted from subsequent days.

#: For repeated fatal incident in the same Unit incremental penalty to be imposed. The subcontractor
will pay 2 times the penalty compared to previously paid in case there are repeated cases of fatal
incidents under the same subcontractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The
decision of BHEL engineer is final on the above. The amount will be deducted from running bills of
the subcontractor. The amount collected above will be utilized for giving award to the employees
who could avoid incident by following safety rules. Also the amount will be spent for purchasing the
safety appliances and supporting the safety activity at site.
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17 . Compensation Clause:
BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss
of life / permanent disability due to an accident which is attributable to the negligence of contractor,
agency or firm or any of its employees as detailed below.
a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.
b) Accident: Any death or permanent disability resulting solely and directly from any unintended

d)

and unforeseen injurious occurrence caused during the manufacturing/operation and works

incidental thereto at BHEL factories/offices and precincts thereof, project execution, erection

and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul,

renovation and retrofitting, trial operation, performance guarantee testing undertaken by the

company or during any works/during working at BHEL Units/Officers/townships and

premises/Project sites

Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs
10,00,000/- (Rs Ten lakh)

(ii) In the event of others permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

Permanent Disablement: A disablement that is classified as a permanent total disablement
under the proviso to section 2 (I) of the Employee’s Compensation Act,1923"
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i. Name and address of the Contractor

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work

v. Duration of the Contract

Sl. Name and surname Age & Father’s/ Nature Permanent/ Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’s / Husband’s Name
iii Address
iv Age or Date of birth
v Identification mark
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name
Full address of Dependents

(Specify Village, Dist., and State

SI. Name & Address of Particulars of Total period  Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description ofemployed worked should be worker. Parti- by the
work done from........... specified). culars Worker
1o JNUR ) of during
unitin the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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10.

ii. Place

FORM OF WAGE SLIP

(Regulation-9)

Name of the Contractor

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.

Dates on which overtime worked

Overtime Wages.

Gross Wages payable.

Total deductions (indicating nature of deductions)

Net wages payable.

Contractor’s Signature /

Thumb impression.

CONTRACTOR Page 87 of 164

Employees’ Signature/

Thumb impression.

ACCEPTING OFFICER



FORM OF REGISTER OF FINES (Regulations No.10 vii)

Sl. Name Father's/  Sex Nature Whether Rate of Date and Date on Remarks
No. Husband’s and workmen  wages amount which fine
name date of showed of fine realised

the cause imposed

offence against

for which  fine

fine or not, if

imposed so,

enter date
1 2 3 4 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation —9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

b. Nature of the Contract and location of the work

a.

Duration of the Contract
d. Wage period

C.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS

Regulation No 10 (vii)

SI. No Name Father's/ Sex Departm  Damage Whether  Date & Number Date on Remarks
Husband’ ent or loss worked amount of Instal-  which
S caused showed of ment, if total
Name with date cause deductio any amount
against n realised
deductio  imposed
n
if so,
enter
date
1 2 3 4 5 6 7 8 9 10 11
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Vi.
vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

XVi.
XVii.
Xviii.
XiX.

XX.

XXi.

XXii.

GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION
The following safety measures should be strictly adhered to during execution of works at sites.

Providing the working platform with toe board and handrail for continuous working at heights.

Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are corrosive.
Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never be
rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work permit.
Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at
appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing etc.,
of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given in the code

of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to scrupulously
adhere to the safety regulations, safety precautions and measurers. Any violation thereof will invite punitive action
being taken against them. Also contractors with frequent violations of safety regulations will not be entrusted with
further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

LN WU

O N WU,

9.

10.
11.
12.
13.

Iv.

VEHICLE

Vehicles carrying material should have proper registration documents and must be produced on demand
by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

MOVEMENT OF VEHICLE

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty license and produce on demand by the Security Staff.
Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank
should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle should
proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular traffic.

No person other than driver should be allowed to sit or stand on the prime mover or trailer.

The vehicle should pass only through the approved routes. Short cuts should be forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.

SHIPPING

Strong side supports should be provided on both sides of the trailer. The side supports should be fixed
in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials should be good enough
to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be heaped together or
dumped over the chassis.

The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope should not
at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge of the
job and wire rope in order to avoid cut in the wire rope.

There must be minimum two fastenings and it should be more in case of lengthier loads.

The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.

The wire rope ends should be clamped with ‘U’ clamps.

The load on the truck should not be beyond its standard capacity. The carrying capacity must be clearly
marked on the trailer also.

The loose pieces should be bundled before loading on the truck.

There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

The load should not be over hanging more than 3 ft. from the end of the body.

The materials should not be stacked too high to avoid hitting against live electric lines.

While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

GENERAL:

The vehicles should not be moved directly inside the production building in case the materials are to be unloaded
there. But the vehicle should be parked outside the building and the driver should ascertain the passage as well
as the unloading points with the help of shop officials. This will avoid the congestion of blocking of traffic in the
gangway.
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BHEL-Trichy : Contractor Safety Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone
no. etc.

2. The contractors not to employ people whose age is below 18 years.
3. HR/Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made
available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to
day working,.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.

3. For ongoing contracts the contractors has to identify the persons to be trained
within a period of 2 weeks.

4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

I11. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,
(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress
must be avoided. (A shirt over saree /chudithar is a must).

3. Normal shoes are acceptable for office area work only.
4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses

used by contract employees for uniformity and easy identification of the contract
workers.,
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IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
available already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,
electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions

SI No | Works Instruction

1 Construction, erection & | The contract workers employed shall have sufficient
Commission of new and | job knowledge shall follow the procedures and dress
modification of existing | code
civil structure

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net efc.

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,
PG and acetylene plant remove all flammable materials. Get help from fire

\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc.
Remove all loose material
6 Excavation and Blasting. | Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

s Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper
cellars, furnace ducts breathing apparatus to be used. Only experienced

people shall be allowed to carry out the work at
cellars/confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in

factory premises.

11. Procedure given by user departments for spray painting, brush painting and

dip painting should be followed. Paint sludge removal, empty tin removals etc.

are to be periodically carried out and sent to disposal stores.
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BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

C. Painti{\g Contractors:
1. Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.
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BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor.

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver's cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/ close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes.

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/ Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.
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VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to

cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

1. Wo}king at height- Vertigo test

2. Mobile crane operator- Vision test, audiometric test

3. Vehicle drivers- Vision test, audiometric test

4. Shot blasting operations- Lung function test, audiometric test
5. Canteen employees- Dermatitis

6. Jack hammering- Lung function test, audiometric test

7. Sewage cleaning- Lung function test,

8. Electro-plating- Skin and respiratory tract

9. Grinding - Lung function test, audiometric test

10. Spray painting - Skin and respiratory tract

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

Welding - Welding Shield and goggles

Gas cutting - Aprons, Gas cutting goggles

Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical

11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.

YO Q0T OV I (0D R

CONTRACTOR SEAL & SIGN Page 99 of 164  ACCEPTING OFFICER



BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driying/operation of Crane/jumbo/ Fork lift etc by unauthorized persons.

9. Unauthorized operation/driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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CHECK FOR HEALTH PERFORMANCE

Sl E
Activity Hazard Xposure Check for Periodicity
No. Consequence
C t Emissi f Dust
1 9ncre e‘ m|ssf|on orbus 1 Lung function OnceinaYear
Dismantling & Noise
Emissi f Dust
2 | Concrete Mixing m|ssf|on orbus 1 Lung function OnceinaYear
& Noise
Emissi f Dust L & throat
3 | Painting mission ot Lus 1 ung. roa OnceinaYear
& fumes function
Emission of fumes
d . E &L
4 | Cutting & Welding and gas . 3 yes . ung OnceinaYear
Exposure to Live function
wire
5 | Working on AC sheets Emission of Dust 3 Lung function Oncein a Year
6 | Sweeping of Roads Emission of Dust 2 Lung function Oncein a Year
Collection and disposal of Foul sm.eI.I & Lung function .
7 . susceptibility to 3 and Oncein a Year
Sanitary waste S
decease. skin irritation
Handling of Oxygen & Throat
8 g .xyg Leakage of gas 4 o Oncein a Year
Acetylene Cylinders irritation
Exposure to
9 | Cleaning of Manholes XP " 4 Suffocation Oncein a Year
poisonous gas
leani ¢ .
10 Cleaning o Emission of Dust 1 Su.ff(?ce?no.n & Oncein a Year
Overhead tank skin irritation
NOTE: Exposure Consequence
1.Slightly harmful
2. Harmful
3.Very harmful
4. Extremely harmful
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SECTION 6 TECHNICAL CONDITIONS OF CONTRACT
SECTION 6
TECHNICAL CONDITIONS OF CONTRACT
Section 6A- CIVIL WORKS

1. Site Clearance
All the area upon which the construction is to be carried out and areas which are required by the Contractor for
his construction facilities are to be cleared off all rubbish and objectionable matter at Contractor’s own cost.
Trees, if any, shall not be uprooted or cut without the prior approval of the Engineer-in-charge. All spoils,
unserviceable materials and rubbish shall be burnt or removed from site. Usable materials, saleable timber, fire-
wood etc., shall be stocked properly at work site in the manner as directed by the Engineer-in-charge. The cost
of clearing the areas shall be deemed to have been included by the tenderer in his general rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24. The area to
be excavated or filled in with excavated materials shall be clearly demarcated in the field by the Contractor.
Excavation shall be done to lines and levels defined. Excavation shall be carried out to such widths, lengths,
depths, profiles and grades as shown in the drawing or as may be specified by the Engineer —in — charge. Rough
Excavation may be carried out up to a depth 15 cm less than the final level but the balance shall be excavated
to precise level with special care. All soft pockets of soil met with even below the final level shall be removed
and the excavation filled up as directed by Engineer-in-charge. The methods of excavation shall in every case be
subject to the approval of the Engineer-in-charge and the contractor shall ensure the safety and stability of the
excavations, being executed by him as well adjacent buildings, structures, services and other works in the vicinity
of the site of work. Wherever necessary Engineer-in-charge may direct that the sides of the excavation should
be timbered and shored at the contractor’s own cost, adopting a proper method approved by the Engineer-in-
charge. Notwithstanding the above, should any slip occur, the contractor shall remove all the slipped materials
from the excavated pit, at his own cost. He shall also make good at his own all damages caused to the work as
well as adjacent buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any further
works in the excavated areas allowed to commence. Should any excavation be carried out beyond the specified
depth, the contractor should fill it up at his own cost with the same type and class of material as it is proposed
to be laid over the excavated portion. No payment will however be made to the contractor on his account. The
contractor shall ensure that the excavations and the structures under construction are kept free from water
logging at all stages of construction. He shall take all necessary precautions and ‘streams, acquifers, springs,
surface flows etc., are excluded effectively so as to ensure that the works are carried out in a reasonable dry
conditions in accordance with the construction schedule. Back filling around the foundations, trenches, plinth
and under the floor shall be done in accordance with TNBP 24 and 25. The finished level of the plinth filling shall
be trimmed to the slope required to be given to the finished floor. Back filling, watering and consolidation of
excavated earth in layers etc., complete as per specifications shall be done unless otherwise stipulated in the
tender schedule.

Removal of Hard rock by Blasting

This shall include all rock occurring in large masses which cannot be removed except by blasting. Blasting shall
be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge. When rock blasting has
to be done adjacent to structures, the following precautions shall be observed.

(1) All blasting should be completely muffled to prevent damage by flying pieces.

(2) Blasting within 3 meters of the structures shall be avoided.

(3) No blasting should be done within 1.5 meters of concrete / masonry structures.

(4) An isolated boulder extending under the existing structure but projecting within the area of blasting
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should be blasted.
(5) The contractor shall be responsible for all damages caused by blasting and shall replace or repair the
damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works:

All design and construction shall be performed in accordance with the Indian standard code of Practice for plain
and reinforced concrete — IS 456 and TNBP 30. Any Special requirements noted on the drawings or bill of
guantities shall govern over the provisions of this specifications. Controlled concrete shall be used wherever
specified in the schedule of items complying with all requirements of IS: 456 and as per special specifications
appended herewith. The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes
as specified under respective items in the Bill of Quantities, conforming to IS 383 latest editions. The Engineer-
in-charge may require the contractor to carryout moisture content tests in both fine and coarse aggregates. For
determination of moisture content IS — 2386 shall be referred to. The amount of water to be added shall be then
adjusted to compensate for any observed variation in the moisture contents. Proper control of mixing water is
deemed of paramount importance. Mixtures with automatic water measuring drums shall be used or else. Water
should be measured by volume in calibrated buckets. All measuring equipments shall be maintained in a clean
serviceable condition and the accuracy periodically checked and got certified by the Engineer-in-charge. The
contractor shall carryout slump tests apart from taking test cubes at regular intervals. All such methods of
sampling and analysis of concrete shall be in accordance with IS — 1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing equipment
shall be capable of combining the aggregates, cement and water within the specified time (not less than 2
Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without segregation. Mixing
shall be continued until there is a uniform colour and consistency, Concrete shall be handled from the place of
mixing to the place of final deposit as rapidly as practicable by methods which will prevent segregation or loss
of any of the ingredients. Before depositing the concrete, all debris and dirt shall be removed from the space to
be occupied by concrete. Concreting shall not be done unless the formwork conform to the shapes, lines and
dimension as shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and beams
and similar members and not exceeding 1 metre deep in walls, columns and similar members. Concrete shall be
placed continuously until completion of the part of the work between construction joints or as directed by the
Engineer-in-charge. The concrete after being laid shall be compacted by means of vibrators of approved type
under proper supervision as directed by the Engineer-in-charge. Care should be taken to avoid segregation and
formation of air bubbles. The whole process starting from the mixing of concrete to the placing and compaction
shall not take more than 20 minute and the process shall be completed before the initial setting takes place.
Curing shall be accomplished in accordance with 1S-456 by keeping the concrete covered with a layer of sacking,
canvas or similar absorbent materials and kept constantly wet for the period as directed by the Engineer-in-
charge.

Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint, oil or
other coatings which may destroy or reduce bond. General construction details and workmanship relative to
reinforcement including bar bends, lap splices and installation shall be in accordance with the IS-2502 as well
as I1S-456. All bars be bent as per the bar bending schedules indicated in the drawings or supplied separately
relevant to particular drawing. The contractor shall in all cases verify himself the correctness of schedules, giving
the number, length and the bending details of the bars. The numbers, sizes, shape and position of all the
reinforcement shall, unless otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance
with the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft black annealed
binding wire. The contractor must obtain the approval of Engineer-in-charge for the reinforcement placed,
before any concrete is placed in the form. All reinforcing bars shall be so tied as to form a rigid cage to prevent
displacement before or during concreting. Rate quoted for reinforcement should include cost of transporting
M.S. Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing, binding with
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contractor’s own binding wire and providing necessary cover blocks of concrete but excluding cost of steel which
shall be supplied free of cost at BHEL Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in the
drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of plywood, steel,
good seasoned timber or other approved materials, properly designed easy for removal and cleaning. They shall
be of sufficient strength and rigidity to maintain their position and shape under loads incidental to placing
concrete. The number of props, their sizes and dispositions shall be such as to able safely carry the full dead load
area constructional loads. The arrangement and alignment of formwork shall be got approved by the Engineer-
in-charge prior to concreting. However, this shall not relieve the contractor from his responsibility for proper
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from the concrete. All
joints and holes in the formwork shall be caulked with putty jute cloth or other approved materials to the
satisfaction of the Engineer-in-charge. The stripping time for the shuttering and the formwork shall in general
conform to the provisions in the relevant clauses of IS 456. Unless otherwise specified rates for reinforced
cement concrete shall include cost of centering, shuttering charges also.

Expansion and Other Joints

Expansion Joints in concrete structures shall be provided at specified places as indicated in the drawings. The
material shall be as specified by the Engineer-in-charge, expansion joints, with or without metal strip shall be as
shown on drawings the filler shall be “EXPANDEX JOINT FILLER” premoulded non — extrudent type fibrous joint
filler impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof, compressible
and shall have a high degree recovery after compression is released, ensuring thereby that no free space
develops in the expansion joints. The top 25 mm, or as specified in the drawings, shall be sealed with “SHALITEX
SEALING COMPOUND” or equivalent after application of approved primer.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry and shall
be free from decay and weathering. All stones shall be thoroughly wetted before use. The mortar used for
jointing shall be as specified under the respective items of the ‘Bill of Quantities’. The walls shall be carried up
truly plumb. Every stone shall be carefully fitted to the adjacent stones so as to form neat and closed joints.
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required shall
be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course shall be so
carried into each of the respective walls as to unite the work thoroughly. Where breaks are unavoidable in
carrying up the work continuously in horizontal course sufficiently long steps shall be left to joint the old and
new work building of two thin faces and filling up the middle with small stuff or dry packing shall be strictly
avoided. When plastering or raised pointing is not required to be done joints shall be struck flush and finished
simultaneously.

Coursed Rubble Masonry
Coursed rubble masonry shall conform to TNBP 35-H, | and J. Faces shall be accurately squared and all face
joints shall be dressed at right angles. This bushing on the facing stones shall not project more than 38mm.

Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be less than 150 mm.
No course shall be greater than any course below. The height shall not exceed the breadth of stones of face. No
stone shall tail into the wall less then its height. No pinning shall be allowed on the face. The stones shall be
solidly bedded set full in mortar with joints not exceeding 12 mm in thickness.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at faces and
joints to enable them to come into close proximity with each other. The face stone shall be laid headers and
stretchers alternately, so as to break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No
pinning shall be used on the face and face stone shall extend well back into the headers. Stones less than 130
mm. in height shall not be used on the face.
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Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness and if
the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header overlapping the
other by at least 150 mm.

5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of uniform deep red
or copper colour and conform to IS — 1077.Brick shall be free from cracks, chips, flaws, stone or humps of any
kind. Bricks shall be homogeneous in texture and evict a clear ringing sound on being struck and shall have a
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than 20% of its weight, when
soaked cold water for 24 Hrs. All bricks shall be table moulded. Second Class Bricks: These shall be ground
moulded but should otherwise conform to the specifications of first class bricks except for some surface cracks
are allowable. These shall have minimum compressive strength of 50 Kg./sq.cm. Samples of each type of brick,
shall be got approved by the Engineer-in-charge before being used. All subsequent deliveries shall be up to the
standards of the approved samples. Brickwork shall conform to TNBP31 and IS —2212.Brick works shall be
classified as first or second class according to the classification of bricks used and the method of laying. The
thickness of joints shall not exceed 6 mm. In first class brickwork and 10 mm in second class brick work. Bricks
shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on wooden planks or
platform. Brick required for masonry with clay or lime mortars shall not be soaked. Brick work shall be laid with
specified mortar to be prepared in accordance with IS —2250. Brick works shall be laid in English Bond unless
otherwise specified. Half or cut bricks shall not be used except when needed to complete the bond. Each course
shall be taken up truly plumb, if battered, the batter is to be truly maintained. The level of brickwork shall be
checked up at every one metre interval. Bricks shall be laid with frogs upward, while laying bricks shall be
thoroughly bedded and flushed in mortar and taped into position with a wooden mallet and the superfluous
mortar removed. Walls of all structures shall be carried up regularly in all cases, leaving no part, one metre lower
than the other. Where the masonry of one part has to be delayed, the work shall be raked back according to
bond (and not toothed) an angle not exceeding 45 Deg. But the raking back should not start within 60cm. of a
corner vertical joints in alternate courses shall come directly over one another. The brickwork shall not be raised
more than 14 courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and
windows etc. which are required to be built in walls shall be embedded in cement mortar or cement concrete
as specified, in their correct position as the work proceeds.

Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed joints shall
be normal to the pressure upon them, radial in arches and at right angles to the face in battered retaining walls.
Care shall be taken that all joints are fully mortared (proportion as specified in the schedule items) well flushed
up and in case where no pointing to be done, neatly struck at the work proceeds. The joints in faces which are
to be plastered or pointed shall be squarely raked out to a depth of 12 mm while the mortar is still green. The
raked joints shall be well brushed to remove loose particles. After the work the faces of work shall be cleared
well by brush so as to remove any splashed mortar during the course of raising the brickwork.

Curing

Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well
watered on all faces for atleast 10 days after completion. In case of fat lime mortar curing shall commence two
days after laying of masonry and shall continue for seven days.

6. Scaffolding
Scaffolding will generally be single but may be double if warranted for the particular work as approved by the
Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working people.
Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick wall
and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include scaffolding and
all items mentioned above and no extra payment will be made for cutting bricks if required either for openings
or for rounding or insertions or for recesses at the time of brick wall construction.
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7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It shall be
laid for all walls except verandah retaining wall or for particular wall only directed by the Engineer-in-charge. It
shall be laid flush with floor level or as instructed by the Engineer-in-charge. Damp proof course with cement
concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as specified using 12mm. and down size
aggregate well rammed and smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two
coats of hot bitumen shall be applied over it and allowed it to dry after which sand shall be sprinkled over it.
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with crude
oil at 5% by weight of cement used.

8. Cement Plastering:
Cement plastering shall be in accordance with IS — 1661 and TNBP —56 & 57, Cement mortar shall conform to IS
—269. The mortar of specified mix and thickness shall be used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., the joints of
masonry shall be racked out to a depth of atleast 12mm. On cement concrete surfaces the surface shall be
cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both cases shall be
washed properly and kept wet for 4 hours before plastering is commenced. Plastering shall be started from top
and gradually worked down towards the floor. It shall not at any place be thinner than specified. To ensure even
thickness plaster of about 15 cm X 15 cm shall be first applied horizontally and vertically at not more than 2
metres intervals over the entire surface to serve as gauges. The surface of these gauges shall be truly in the
plane of finished surface. The mortar shall then be laid in the wall or other surfaces between the gauges and
finished even. All corners shall be rounded to a radius of 24 mm unless otherwise directed. The contractor shall
not be paid for any extra thickness of plaster done than as specified. Plaster, when more than 15 mm thick shall
be applied in two coals, a base coat followed by the finishing coat. Thickness of the base coat shall be just
sufficient to fill up unevenness in the surface, no single coat, however, shall exceed 12mm in thickness. The
under coat shall be roughened or scratched before it is fully hardened. Curing shall start 24 hours after the
plaster is laid. It shall be kept wet for 14 days. During this period it shall be suitably protected from all damages
at the contractor’s cost by such means as approved by the Engineer-in-charge. Anycracks which appear in the
surface shall be cut out in rectangular shape and redone as directed by the Engineer-in-charge. Wherever
specified standard waterproofing compound as approved by the Engineer-in-charge shall be added to the mortar
at the rate of 2% or as specified by the manufacturer by the weight of cement for which the rate shall be paid
separately. The rate for plastering shall include cost of scaffolding, swing etc., needed for the work with labour
and material all complete.

9. Steel Door, Windows and Ventilators:

All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS 1081 or equivalent as
mentioned in the bill of quantities and as approved by the Engineer-in-charge. Rolled steel sections shall conform
tols—226. The sections shall be cold straightened and finished goods shall be free from bends and other defects.
Materials used in the fabrication shall be the best procurable and conforming to relevant IS specification.
Thickness and specification of the glass to be provided shall be as indicated in the relevant item of the bill of
guantities. Glass shall be free from flaws, specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild
steel fittings shall be treated for corrosion as per relevant Indian Standards. Putty for glazing shall conform to
IS —420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be
constructed of sections which have been cut to the required lengths and welded or riveted at the corners as per

standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved means and
shall be painted with one coat of approved primer conforming IS — 102 before dispatch. Alternatively, if specified
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they may be galvanised by the “Hot dip” zinc spray or electro galvanising process described IS — 1361. Doors,
windows and ventilators shall be fixed in positions, as specified under IS 1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to the
Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc, for prior
approval.

10. M.S Rolling Shutters:
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically operated by reduction
gear type mechanism. It shall be fitted with two self-aligning ball bearing with locking arrangements (both inside
and outside) including M.S pressed side guides bottom rails brackets and top rolling spring pressed etc.,
complete provided with locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be
painted with one coat of approved primer conforming to Is — 102 before dispatch.

11. Wooden Doors, Windows and Ventilators:

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS specification and
TNBP 82 and shall be well seasoned teak wood or well-seasoned country wood (pillamarudu or karumarudu) as
the case may be. Timber shall be best quality and shall be free from knots, injurious open shales, bore holes,
decay, soft or spongy spots, hollow pockets and all other defects and blemishes. Timber shall conform to IS 1003
(Part 1). Size of doors, windows and ventilators shall as specified in the relevant item of schedule and detailed
drawings and generally in conformity with IS — 1003, part | and part Il. The rates for doors, windows and
ventilators etc., shall be for the finished work inclusive of fixing them in position with necessary iron hold fasts
and furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description of the relevant
items of the bill of quantities and as directed by the Engineer-in-charge. Fittings and furniture shall be of best
quality and machine made and robust type. Wherever glazed shutters are to be provided, the cost of glass panes
of specified thickness and fixing them in position should be included in the quoted rate. All glass shall be of
superior quality from approved manufacturer. In case of solid core flush doors, they should conform to IS: 2202
Part | and Part Il. The flush door shutters should have a finished thickness as specified in the scheduled item.
Flush door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge.

12. ROOFING: (A) R.C.C Slabs:

Roof slab shall be of RCC of specified mix conforming to IS: 456, with adequate main tensile, transverse and
adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise mentioned the rates for RCC
slab shall include cost of concrete, centering and shuttering charges, vibration charges, rounding of corners,
curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per TNBP 30. The
ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost of ceiling
plaster necessitated on account of defective centering materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified. The weathering course
work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime of specified
thickness finished with one course of pressed split tiles / pressed tiles of specified thickness and size as described
in the bill of quantities.

(B) Roofing and Side Cladding with A.C. sheets:

The A.C. sheets shall be of specified and approved quality and shall conform to IS 459- 1962 in all respects. The
sheet shall be laid with the smooth side upwards and with a minimum end lap of 15cm. and for every flatter
slopes this should be 20cm. The laying operation shall include scaffolding works involved. Sheets shall be secured
to the purlins by means of 8mm galvanized iron J or L hook bolts and nuts. The gripof the hook bolt on the side
of the purlin shall be not less than 25mm. Each bolt shall have a bitumen washer and galvanized iron washer
placed over the sheet before the nuts are screwed down from above. Hole for hook bolts etc., shall be drilled
and not punched in the ridges of the corrugations in the exact positions. The diameter of these holes shall 1.5
mm more than the diameter of the fixing bolts. The payment will be square metre basis of the laid area.

13. A.C. Rain Water Pipes
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The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and regular in
thickness. They shall be free from cracks and other flaws. The supply shall include all necessary pipe fittings and
accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The spigot of
the upper pipe shall be properly fitted into the socket of the lower pipe, such that there is uniform annular space
for filling with the jointing materials. One third depth of this annular space is to be filled with spun yarn soaked
in bitumen of approved quality and properly pressed with caulking tool. The remaining two, third depth of the
jointis to be filled with Cement Mortar 1:2 (1Cement: 2 coarse sand) and shall be pressed with caulking tool and
finished smooth at the top at an angle of 45 Deg. sloping up. The rate shall include supplying and fixing pipes
with specials and accessories, including sizing as required, jointing, testing, cutting of walls and making good
necessary scaffolding etc., complete.

14. Flooring:

Flooring shall consist of a base course of cement concrete of specified thickness and proportion laid over the
compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, glazed tiles or any other
material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring shall be done as
per the special specifications. The bed flooring shall be prepared either level or sloped as per relevant drawing
or as instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with
TNBP 25. On the prepared bed, cement concrete of specified mix and thickness shall be laid and well
consolidated.

A. Ellis pattern, 1% Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of cement concrete to give a
finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportion (one cement
and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other
approved materials should be mixed with cement at the rate 10% of the weight of cement or as directed by the
Engineer-in-charge. Ellis pattern flooring shall be done as described under clause 41-G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule item.
The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from flaws,
cracks, craze, specks or other imperfections. Tiles shall be true and shape with straight edges, non-absorbing
and non — fading. Samples of tiles together with manufacturer’s literature shall be submitted to the Engineer-
in-charge for approval. Tiles shall conform to IS 177 latest.

Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall be
laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while it is set.
A mortar set bed of 6mmthickness in cement lime mortar 1:1:3 (one cement one lime putty and three sand),
shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of neat cement shall be
troweled to the mortar setting bed immediately before the tiles are set. As soon as the mortar setting bed has
sufficiently hardened, all tiles shall be finally secured in place and gently beaten in and finished surface brought
to desired level. When grouting the glazed tiles, special care shall be taken to prevent scratching of the glazed
surface. Joints shall be pointed with white or coloured cement to match the tile surface and cured. No joint shall
be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be
thoroughly cleaned off mortar drops and foreign matter. All patching must be scraped properly. The white
washing shall be done from pure shell lime / Janathacem. Samples of lime

shall be got approved by the Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on
vertically and horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour
washing the desired shade shall be obtained by mixing approved quantity of colouring matter or distemper with
shell lime solution and applied as per white. The contractor shall take every precaution to prevent white wash
being splashed on wall, floor and other places and articles not to be white washed. No colour wash shall be done
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unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge. The rates shall be
inclusive of scaffolding charges, cost of ladder etc,

16. Painting
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard Specifications.
Paints, varnishes, cement paints etc., shall be the highest grade products of well known approved manufacturer
and shall be delivered to site in original sealed containers. It is desired that materials of one manufacturer only
shall be used as far as possible. Colours shall be uniform and nonfading. Samples of all colours selected shall be
submitted to the Engineer in charge for approval before bulk purchase is made. All finished work shall match
corresponding samples kept with the Engineer.

Preparation of Surface:

Before painting wooden surfaces, protruding timber fibres shall be removed and nail marks shall be covered
with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel work it shall be scraped,
well brushed and cleaned free of rust, scale dirt. Base preparation for painting concrete, masonry and plastered
surfaces shall be carried out as per IS 2395 — Part |. Before actually proceeding with the work of painting the
concrete, masonry and plastered surfaces, it shall be verified that the surfaces shall be completely dry, free from
efflorescence and alkaline effect.

Application

The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work a
priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be done by skilled labourers in
a work-man like manner. All coats shall be of proper consistency and shall be well brushed out, so that no brush
marks are visible. The under coating should be nearest to the specified colour of the finishing coat. Unless
otherwise specified ready mixed synthetic enamel paints shall be used for painting, wood and steel work. Under
coats should be completely dry before finishing coat is taken up. Priming coat and under coat shall be rubbed
with sand paper and dusted clean. The finished coat of approved paint shall then be applied.

17. Cement Painting
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get uniform
finish. After the first coat of paints has hardened, it shall be cured with water atleast for 24 hours. The surface
shall be wetted again before the application of the second coat. Atleast 24 hours should lapse between the two
coats, number of coats shall be as specified in the schedule of quantities. It shall be kept damp atleast for seven
days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by dissolving 1 Ibs, of shellac in
one gallan of methylated spirit without applying any source of heat. After the shellac has dissolved % lbs of
cobalt, % Ibs of lobano and 0.4 oz of crystals of desired pigment shall be added. The solution shall be applied
with a pad of fine muslin cloth tied as per general practice. The pad shall be dipped into the solution and wrung
with fingers and be rubbed hard on the surface in this way, the first coat is to be given after this gets dried up,
the successive coats shall be given in the same fashion till the mirror like surface is obtained. The wood to be
polished shall be first applied with a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated
spirit and then sand papered when dry. The finished surface shall have uniform texture and gloss. Approved
transparent sealer shall only be used in base preparation.

19. Use of M Sand as Fine aggregate

With prior approval from Engineer in charge M sand may also be used as fine aggregate for concreting works for
which no separate payment shall be made by BHEL. However the M sand should confirm provisions of IS 383 -
Specification For Coarse And Fine Aggregates From Natural Sources For Concrete, IS 2116- Specification for sand
for Masonry & IS 1542 - Specification for sand for Plastering. No claim shall be entertained if Engineer In charge
decides not to use M sand as fine aggregate.
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20 SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE

a) PROPORTIONING MIX:

The proportion of aggregate, Cement and water to be used for controlled concrete shall be designed by
preliminary tests of the materials to be actually used to obtain the densest to workable concrete
requiring the minimum quantity of cement paste for binding the materials to give the required strength.
However, the maximum total quantity of aggregate by weight per 50 kg. of cement shall not normally
exceed 450kg All proportions shall be by weight. However, water may be added by weight or volume.

b) MIX DESIGN:

Immediately upon the receipt of the award of the contract, the Contractor shall inform the Engineer-in-
charge the exact location of the sources of materials which he proposes to use and get the materials
approved. The mix with the actual approved materials to be used shall be got designed by the Contractor
in an approved laboratory chosen by BHEL and got approved by the Engineer-in-charge. These
proportions shall be used so long as the materials continue to be the same quality and from the same
sources. If during the progress of work, the Contractor wishes to change the materials, the proportions
shall be fixed on the basis of fresh preliminary tests to give the required strength. No change of materials
shall be allowed unless fresh tests with new materials show satisfactory results.

) STRENGTH REQUIREMENTS OF CONCRETE:

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M 30, M35 & M 40. The concrete
mix shall be designed to produce the grade of concrete having the required workability and characteristic
strength not less than the appropriate values (as per I.S. 456) as given in table below:

SI. No Grade of. Concrete Specified Characteristic Cube Strength
Preliminary test N/mm?2 Works test N/mm?2

1. M 15 20 15
2. M 20 26 20
3. M 25 32 25
4, M 30 38 30
5. M 35 44 35
6. M 40 50 40

d) WORKABILITY OF CONCRETE:

The proportions chosen shall be such that the concrete is of adequate workability for the conditions
prevailing on the work in question, and shall be properly compacted. Water shall be added to the mixer
to give the required workability. The water content of each batch shall be adjusted as necessary to
maintain the required workability with simultaneous adjustment of cement concrete such that the water
cement ratio is not changed. The workability tests shall be carried out in accordance with IS: 1199 —
Latest, “Methods of sampling and analysis".

Workability of concrete shall be controlled by direct measurement of water content, making allowance for any
surface water in the fine and coarse aggregates. Allowance shall be made for surface water present in the
aggregate when computing the water content. Surface water shall be determined by one of the field methods
described in IS: 2386, Part IlI.

e) CONSISTENCY AND SLUMP:

The concrete shall have a consistency such that it will be workable in the required position. It shall be of
such consistency that when properly vibrated it will flow around reinforcing steel and all embedded parts.
The slump for concrete as determined by slump tests as per Indian Standard 456 (latest edition) shall not
exceed the maximum slumps indicated below for each type of construction as approved by the Engineer-
in-charge.
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Workability Slum in MM Type of Construction
Min. Max.

Medium 40 80 All RCC works

The contractor shall not place concrete having a slump outside the limits specified without the approval of
the Engineer-in-charge.

Atleast one slump test shall be made for every compressive strength test carried out. More frequent tests
shall be made if there is a distinct change in job conditions or if required by the Engineer-in-charge.

f) TESTS:

Test shall conform to the specifications laid down in IS: 456. These tests shall be got done in an approved
laboratory and in accordance with IS: 516 - Latest at the cost of the Contractor (for making necessary cube
moulds, transporting the cubes to the Laboratory and all other incidental etc.). The test fees for the cubes
shall be borne by the contractor. In order to ensure proper quality control sampling of the concrete of each
specification placed on any day in work shall be done in accordance with the following table.

Quantity of Concrete in work Total Number of samples(each
sample to consist of 6 test cubes)

Upto 5.00 Cu.m. 1

Greater than 5.00 Cu.m.and less than 15.00 Cu.m 2

Greater than 15.00 Cu.m.and less than 30.00 Cu.m. 3

Greater than 30.00 Cu.m.and less than 50.00 Cu.m. 4

Greater than 50.00 Cu.m. 4 + one additional sample for each

additional 50 Cu.m. or part thereof.

i) The sampling shall be spread as evenly as possible throughout the day. When wide changes in weather
conditions occur during concreting, additional samples may be taken as desired by Engineer-in-charge. Each
sample shall consist of 6 cubes of 15 x 15 x 15 cm concrete. Test cubes shall be kept immersed in water
until required for test which will be usually at 7 days and minimum crushing strength of not less than the
following:

Grade of Concrete M15 M20 M25 M30 M35 M40

Crushing strength in
N/mm?2 at the end of

a) 7 days 10  13.50 17 20 2350 27

b) 28 days 15 20 25 30 35 40

All costs connected with the preliminary tests for proportioning the mix, sampling, curing, handling,
other incidental charges, labour charges and cost of materials shall be borne entirely by the Contractor.
Testing charges for cubes (work tests) shall be borne by contractor. Such testing shall normally be
conducted at the BHEL Central Laboratory or any other approved laboratory as directed by the Engineer-
in-charge.
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All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or his
authorised agents.

A set of six specimens from random mixer batches, shall constitute a test, three being tested for 7 days and
three being tested for 28 days strength.

The strength test result shall be the average strength of the three companion test specimens, tested at 28
days, except that, if one specimen in a test shows manifest evidence of improper sampling, moulding or
testing, the result shall be discarded and the remaining two strengths averaged.

ii) Normally, 7 days and 28 days tests shall be made on specimens. For any mix, a correlation between 7
days and 28 days strengths may be made in the laboratory. Soon after a job starts, a similar correlation will
be evolved for samples of a concrete taken from the mixer. After that correlation has been established, the
results of the 7 days test may be used as an indicator of the compressive strength which should be expected
at 28 days, provided such results are consistent, if 7 days tests shown compressive strength that are too low,
corrective measures shall be taken atonce, at the Engineer's direction, without waiting for the results of
the 28 days tests.

iii) Each class of concrete shall meet the following strength requirements:

The average of any three consecutive strength tests shall have a value equal to or greater than the
specified strength subject to the condition that only one out of three consecutive tests may give a value
less than the specified strength but this shall not be less than 90% of the specified strength.

iv) Inthe event that concrete tested in accordance with the requirements of this specification, fails to
meet the requirement, the Engineer shall have the right to require any one or all the following.

1. Changes in the concrete mix proportions for the remaining work.

Curing and testing of the concrete represented by the tests which failed.

3. Replacement of any such portions of the structure. (No payment for dismantled concrete,
associated from worker or reinforcement shall be made. Embedded fixtures, reinforcement and
adjoining structures, damaged during dismantling shall be made good by the Contractor at his
own expense).

4. Extended curing of the concrete represented by the specimen.

5. The contractor shall carry out all such measures as directed at his own expense.

N

Load tests of structural members may be required by the Engineer when the strength of the job control
tests falls below the required strength and is not acceptable as per “Acceptance Criteria” stated earlier.
The entire cost of the load test shall be borne by the Contractor. If the load testing is decided by the
Engineer, the member under consideration shall be subjected to a superimposed load equal to one

and quarter (1.25) times the specified superimposed load used for design and this load shall be
maintained for a period of 24 hours before removal.

The detailed procedure of the test shall be decided by the Engineer-in-charge.

If, within 24 hours of the removal of the load, the structure does not show a recovery of atleast 75
percent of the deflection after the 24 hours under load, the test should be repeated. The structure should
be considered to have failed to pass the test if the recovery after the second test is not atleast 80 percent
of the maximum deflection occuring during the second test.

If the member shows evident failure, such changes as are necessary to make the structure adequately
strong, shall be made by the contractor free of cost to the Department. If on the other hand, the failure
becomes apparent, the Engineer under special circumstances, can retain the portion of the structure
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under test, provided suitable strengthening and or load dispersed arrangement is feasible. Cost of such
strengthening or load dispersed arrangement shall be borne by the Contractor.

Load test shall not be made until the expiry of 56 days of effective hardening of the concrete.

If a portion of the structure is found to be unacceptable it shall be dismantled and replaced by a fresh
structure as per specification. The cost of such dismantling and reconstruction should be borne by the
Contractor.

The proportions of cement, fine aggregate, coarse aggregate and water necessary to produce a concrete
mix which will fulfill the requirements of this specification for each grade of concrete shall be
determined on the basis of trial mixes conducted with the samples of the material to be used in the work
by the Engineer-in-charge in the field Laboratory.

All mix design and test data and results shall be maintained as part of the record of the contract and

shall be signed by the Engineer-in-charge and the Contractor. A register showing such record shall be
maintained at site of work as shown below.
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS

Sl.
Material Manufacturing Co. Brand
No.
Asi
>1an Apcolite
. . Berger
1. Synthetic Enamel Paint ICl Luxol
Dulux gloss
2. Aluminium Paint Berger Berger Aluminium
Asian Royale
3. Interior Emulsion Berger Luxol Silk
ICI Supercote
4, Exterior Emulsion Asian ACE
ICI Supercote
Asian Tractor
5. Distemper Berger Bison
ICI Maxilite
. Snowcem Snowcem
6. Cement Paint
Agsarcem Agsarcem
Everest India Ltd. Eﬁzrr(:;[r:ar
7. A.C. Sheets Hyderabad Ind.la Ltd. Visaka
Visaka Industries Ltd.
Ramco
Ramco
. TATA TATA
8. G.I. Pipes Zenith Zenith
Avonplast Avonplast
. Finolex Finolex
S PVC Pipes Truebore Truebore
Vignesh Vignesh

In addition, CPWD approved brands shall also be considered based on written requests from contractor
including for the materails which are not listed above. However, the decision of engineer in charge is final.
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CHAPTER -1

1. GENERAL INSTRUCTION TO BIDDER

1.1. DESPATCH INSTRUCTION

i. The General Conditions of Contract form part of the Tender specifications. For this tender,

Bidder s shall use electronic Signature viz Digital Signature Certificate while uploading
the tender documents on the GeM portal. The information furnished shall be complete by

itself. The Bidder is required to furnish all the details and other documents as required in the
following pages.

ii. Bidder are advised to study all the tender documents carefully. Any submission of tender by

the Bidder shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the Bidder have
any doubt about the meaning of any portion of the Tender Specification or find discrepancies
or omissions in the drawings or the tender documents issued are incomplete or shall require
clarification on any of the technical aspect, the scope of work etc., he shall at once, contact the
authority inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Tenderer’s request for clarifications shall be
with reference to Sections and Clause numbers given in the tender documents. The
specifications and terms and conditions shall be deemed to have been accepted by the Bidder
in his offer. Non-compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

iii. Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This IP shall

be issued as part of the Tender documents and shall be submitted by the Bidder along with
Techno-commerecial bid duly filled, signed and stamped by the authorized signatory who signs

the bid. Entering into this pact shall be a preliminary qualification.

1.2. SUBMISSION OF TENDERS

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

The Bidder must submit their tenders to Officer inviting tender as per instructions in the NIT.
Tenders shall be submitted through GeM portal as per instruction in NIT.

Bidder to upload offers well in advance in order to avoid last minute congestion in GeM
website. However, after submission of the tender, the Bidder can re-submit revised tender but
before due date and time of submission of tender as notified.

Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT ( or as
per Corrigendum issued subsequently). For this tender, Bidder s may attend through online
mode, if provisions are available in GeM portal.

Bidder whose bids are found techno commercially qualified shall be notified through GeM
system about the date and time of opening of the Price Bids. BHEL’s decision in this regard
shall be final and binding.

The information given in the tender documents is for general guidance and shall not be
construed as contractually binding on BHEL/ Owner. All relevant site data/ information as
may be necessary for bidding shall have to be obtained/ collected by the Tenderer.

The Bidder are advised to physically visit the site to acquaint and satisfy themselves about the
weather conditions, working culture in the area, socio- political environment, safety & security
aspects, law & order situation, law of the land, transportation routes, various distances,
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1.2.7.

surroundings of plant/ project premises together with all statutory, obligatory, mandatory
requirements of various authorities and obtain for themselves all necessary information as to
the risks, contingencies and all other circumstances, which may influence or affect the
discharge of various obligations under the Contract during contract period including
extended period (if any).

The submission of bid will tantamount to due diligence having been done and it shall be
deemed that:
a) the Bidder has obtained all necessary information as to risks, contingencies and
other circumstances which may influence or affect the Works
b) the Bidder accepts total responsibility for having foreseen all difficulties and costs of
successfully completing the Works
c) the Bidder accepts that, the Contract Price shall not be adjusted to take account of
any unforeseeable or unforeseen difficulties or costs and the Bidder shall not raise
any claims/ disputes against BHEL and/ or Owner at later date in any manner
whatsoever.

1.3. LANGUAGE

1.3.1

1.3.2

The Bidder shall quote the rates in English language and international numerals. These rates
shall be entered in figures as well as in words. Bidder are requested to refer the clauses of
NIT/ Vol-II “Price Bid” for more details. For the purpose of the tenders, the metric system of
units shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
writing is not permitted and may render such tenders liable for rejection. All cancellations
and insertions shall be duly attested by the tenderer.

1.13.3 The language for Communication shall be “ENGLISH” with respect to all correspondence
between the Bidder and BHEL

1.13.4 All orders, letters, eMails, notices served under this contract shall be in “ENGLISH” only

1.4 PRICE DISCREPANCY:

1.4.1 Price Bid opening: During opening of price bids, if there is any difference between the amount
in figures and in words, the amount quoted by the Bidder in words shall be taken as correct.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful Bidder shall undertake to execute
the work as per overall price offered by him during the Reverse Auction process. (Guidelines as
available on www.bhel.com on “supplier registration page”.)

1.5 QUALIFICATION OF BIDDER

1.

il.

jil.

Only Bidder who have previous experience in the work of the nature and description
detailed in the Notice Inviting Tender and/or tender specification are expected to quote for
this work duly detailing their experience along with offer.

Offers from Bidder who do not have proven and established experience in the field shall
not be considered.

The offers of the Bidder s who are on the debarred list shall be rejected. Further, offer of the
Bidder s, who engage the services of the debarred firms or associated with the debarred
firm, for present bid, shall also be rejected. The list of debarred firms is available on BHEL
web site www.bhel.com.
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iv.  Offers from Bidder who do not comply with the latest guidelines of Ministry/Commissions
of Govt. of India shall not be considered.

1.6 EVALUATION OF BIDS
i.  Technical Bids submitted by the Bidder will be opened first and evaluated for fulfilling the Pre-
Qualification criteria and other conditions in NIT/Tender documents, based on documentary
evidences submitted along with the offer.

ii. In case the same qualifying experience is claimed by more than one agency, then:

a. The agency who has executed the work as per documentary evidence submitted shall
only be qualified. Scope of qualifying work should be totally with the agency who has
executed and in case it is only labour and consumables without T&P, then the credentials
of execution is assigned to the first agency and not to the agency who has executed only
as labour supply contractor. Further, BHEL reserves the right to ask for any other proof
for the said job.

b. However, if the same is on account of subletting, part of scope by one agency to another
agency in a project of BHEL, experience of both the agencies may be considered for the
sublet portion of the work provided subletting has been done with the approval of BHEL.

iii. In case the qualifying experience is claimed by Bidder is based on ‘Work Order’ and
‘Experience Certificates’ from any organization other than BHEL (main agency), then it shall be
the responsibility of the Bidder to submit (in addition to the experience certificate from main
agency) relevant certificate regarding qualifying experience from the end Customer or the
Turnkey-Contractor (if any) who has awarded the work to main agency, as a proof for having
executed subject qualifying work. BHEL reserves the right to ask for any other proof for the
said job.

iv.  Assessing Bidder 's Capacity for executing the current tender shall be as per Notice Inviting
Tender.

v. Price Bids of shortlisted Bidder s shall only be opened through the electronic price bid opening
with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the
tender, the L1 Bidder amongst all the shortlisted Bidder s shall be considered for award.
However, the L1 Bidder shall have no claim on the award & BHEL reserves the right to award
the tender at its sole discretion.

vi.  Price Bids of unqualified Bidder s shall not be opened. Reasons for rejection shall be intimated
in due course either through system generated e-mail or through letter/e-mail after award to
successful Bidder .

vil. Bidder s are advised to also refer to clause no 2.9.4 regarding evaluation of their performance
in ongoing projects.

1.7 DATA TO BE ENCLOSED
Full information shall be given by the Bidder in respect of the following. Non- submission of this
information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER
Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners etc. shall be furnished along with tender.
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ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole proprietor.

iii) The organization chart of the tenderer’s organization, including the names, addresses and
contact information of the Directors/Partners shall be furnished along with the offer.

iv) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN and place & nature of business.

v) IN CASE OF PARTNERSHIP FIRM:
The names of all the partners and their addresses, copy of self attested PAN of all the
individual partners, copy of the partnership deed/ instrument of partnership dully certified
by the Notary Public shall be enclosed.

vi) IN CASE OF COMPANIES:

a) Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished).

b) Nature of business carried on by the Company and the provisions of the Memorandum
relating thereof.

1.8 AUTHORIZATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of
Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as per
format in Annexure-15) shall be submitted.

1.9 EARNEST MONEY DEPOSIT
1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money
Deposit (EMD) in the manner described herein.

i. EMD shall be furnished before tender opening / along with the offer in full as per the amount
indicated in the NIT.

ii. The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:

Cash deposit as permissible under the extant Income Tax Act (before tender opening).
Electronic Fund Transfer credited in BHEL account (before tender opening).

Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals
Limited’ and payable at Regional HQ issuing the tender (along with offer).

Insurance Surety Bonds

In case EMD amount is more than Rs. Two Lakhs, Bidder has the option to submit the
amount in excess of Rs. Two lakhs in the forms described above in clause no. 1.7.1. ii) (a)
to (e) or in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The
Bank Guarantee in such cases shall be valid for at least six months from the due date of
tender submission. The Bank Guarantee format for EMD shall be in the prescribed formats.

;o an oW

iii. ~ No other form of EMD remittance shall be acceptable to BHEL.

iv.  Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission
through GeM Portal. However, for the purpose of realization, the Bidder shall send the
demand draft/ banker’s cheque/ pay order/ Bank Guarantee/ Insurance Surety Bonds, in
original, to the designated officer through post/courier or by hand within reasonable time.

1.9.2 EMD by the Bidder will be forfeited as per NIT conditions, if:

i.  After opening the tender and within the offer validity period, the Bidder revokes his tender or
makes any modification in his tender which is not acceptable to BHEL. OR
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ii. The successful Contractor, on whom the work has been awarded, fails to deposit the required
Security deposit or commence the work within the period as per LOI/ LOA/ Contract or refuse
to accept the LIO/LOA/Contract.

EMD by the Bidder shall be withheld in case any action on the Bidder is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors”
of BHEL and forfeited/ released based on the action as determined under these guidelines.

1.9.3 EMD shall not carry any interest.

1.9.4 EMD given by all unsuccessful Bidder shall be refunded normally within fifteen days of award of
work.

1.9.5 Cash portion of EMD of successful Bidder will be retained as part of Security Deposit. EMD
submitted in the form of Bank Guarantee shall be retained by BHEL until the receipt of the Security
Deposit.

1.10 SECURITY DEPOSIT
1.10.1 Upon acceptance of Tender, the successful Bidder shall be required to deposit the 5% of the contract
value as Security Deposit towards fulfilment of any obligations in terms of the provisions of the contract.

1.10.2 The Security Deposit shall be furnished before start of the work by the contractor.
1.10.3 The required Security Deposit may be accepted in the following forms.

i) Cash (as permissible under the extant Income Tax Act).

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL.

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL).

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format for Security Deposit shall be in the prescribed
formats.

v) Insurance Surety Bonds.

Note:
i) BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.
ii) In case of delay in submission of Security Deposit, enhanced security deposit which would include
interest (Repo rate + 4%) for the delayed period, shall be submitted by the Bidder before
submission of first bill

1.10.4 The Security Deposit shall not carry any interest.
1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be
correspondingly enhanced as given below:

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or
adjusted against payments due to the Contractor.

ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity
Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works
done on man-day rates.

iii) The recoveries made from running bills can be released against submission of equivalent Bank
Guarantee in acceptable form, but only once, before completion of work, with the approval of
competent authority of BHEL.
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1.10.6 The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion of
work + Maintenance Period + 3 months.

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages and
remedies in the event of the Contractor’s failure to fulfill any of the contractual obligations or in the event
of termination of contract as per terms and conditions of contract. BHEL reserves the right to set off the
Security Deposit against any claims of other contracts with BHEL by giving prior notice to the contractor.

1.11 RETURN OF SECURITY DEPOSIT

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms
of the contract including completion of Maintenance Period after deducting all expenses / other amounts
due to BHEL under the contract.

The Security Deposit will be refunded to the contractor in respect of all contracts on completion of work
and after payment of final bill and on expiry of the maintenance period, provided the contractor shall have
rendered a “No-Demand” Certificate. In case of works where maintenance period is not involved 100% of
the Security Deposit may be refunded after payment of final bill provided that the contractor shall have
rendered a “No-Demand Certificate

1.12 BANK GUARANTEES
Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be
complied with

i.  Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be
accepted.

ii. =~ The Bank Guarantees shall be as per prescribed formats.

iii. It is the responsibility of the Bidder to get the Bank Guarantees revalidated/extended
for the required period as per the advice of BHEL. BHEL shall not be liable for issue of any reminders
regarding expiry of the Bank Guarantees.

iv.  In case extension/further extensions of any Bank Guarantees are not required, the Bidder s shall
ensure that the same is explicitly endorsed by the Construction Manager and submitted to the BHEL
unit issuing the LOI/LOA.

v.  In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to
invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned Bidder .

vi.  Bidder s to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only
through an amendment in an appropriate non judicial stamp paper.

vii.  The Original Bank Guarantee shall be submitted to BHEL Trichy/ WCM dept of BHEL unless
specified otherwise in TCC.

1.13 VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from
latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals
Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original
offer which shall be binding on the Bidder .

1.14 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter
of Award by Bharat Heavy Electricals Limited. The successful Bidder shall be required to execute an
agreement in the prescribed form, with BHEL, within a reasonable time after the acceptance of the Letter
of Award, and in any case before releasing the first running bill. The contract agreement shall be signed by
a person duly authorized through /empowered by the tenderer. The expenses for preparation of agreement
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document shall be borne by BHEL. The contractor shall furnish a “Non Judicial Stamp Paper” of appropriate
value (as of now Rs 100/-) for execution of the agreement

1.15 REJECTION OF TENDER AND OTHER CONDITIONS
1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender
nor any tender and reserves to itself full rights for the following without assigning any reasons whatsoever:
a) To reject any or all of the tenders.
b) To split up the work amongst two or more Bidder as per NIT.
¢) To award the work in part if specified in NIT.
d) In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.
1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified
or defective or have been materially altered or not in accordance with the tender conditions, specifications
etc. are liable to be rejected.

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the Bidder with BHEL or
Bidder under suspension (debarred) by any unit / region / division of BHEL or Bidder who do not comply
with the latest guidelines of Ministry/Commissions of Govt of India.

1.15.4 IfaBidder who is a proprietor expires after the submission of his tender or after the acceptance of
his tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their
discretion, unless the firm retains its character. In case BHEL resolves to cancel the tender under this
clause, BHEL will issue a notice in this regard containing reasons as to the cancellation of tender. The
contractor shall be required to furnish his response to such notice within a period of 14 days from the date
of receipt of such notice through any means (BHEL reserves the right to decrease the period upto 05 days).
BHEL after due consideration of the representation made by contractor shall communicate its final decision
within a reasonable period.

In case contractor fails to submit any response to the notice issued by BHEL within the period stipulated in
the notice, BHEL at its discretion may proceed to cancel the contract.

Contractor shall not be eligible for any compensation whatsoever for the cancellation of contract under this
clause

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm
made subsequent to the execution of the contract. BHEL may, however, recognize such power of Attorney
and changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

1.15.6 If the Bidder deliberately gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Bidder shall make his offer
liable to rejection.

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any
relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or
cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful Bidder (Contractor) shall not sub-contract any portion of work detailed in the tender
specification undertaken by him without written permission of BHEL’s Construction Manager/Site in
charge. BHEL, at its discretion, may consider the written request from the Contractor and permit subletting
of part scope. However, the Contractor is solely responsible to BHEL for the work awarded to him.
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1.15.10 The Tender submitted by a techno commercially qualified Bidder shall become the property of
BHEL who shall be under no obligation to return the same to the Bidder .

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered
for evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-1
party, then the awarded price i.e. contract value shall be worked out after considering the discount so
offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the Bidder in the preparation of the tender
irrespective of whether the tender is accepted or not.

1.16 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name
or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into
effect, the same is to be intimated to BHEL immediately with supporting documents as applicable.
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CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where the
context otherwise requires

i)

vi)
vii)

viii)

xi)

xii)

xiii)

xiv)

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI - 110
049, and its office at ......cceeenrerreereeereeereennes (inviting tenders) (Nome of the Unit or Power Sector
Regional Offices or its Authorized Officers.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” shall
mean the Officer in Administrative charge of the respective UNIT/Power Sector Region.
“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of
BHEL.

“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed
and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to
perform the duty set forth in this General Conditions of Contract and other Contract documents.
The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE' as well as Officers of
the respective units. For the purpose of joint measurement, verification, certification and/ ar
approval of the work and/ or documents under the contract the word "Engineer” or "Engineer
Incharge" shall be deemed to include the Engineers of the Customer and/ or his Consultant also.
“SITE” shall mean the places or place at which the plants/equipments are to be erected and
services are to be performed as per the specification of this Tender.

“CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has
entered into a contract for supply of equipments or provision of services.

“CONTRACTOR” shall mean the successful Bidder /Bidder who is awarded the Contract and shall
include the Contractor’s successors, heirs, executors, administrators and permitted assigns.
“CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or Work
Order, the accepted appendices of Rates, Schedules, Quantities if any, Offer submitted by
contractor including acceptance to General Conditions of Contract, Special Conditions of
Contract, Instructions to the Bidder , Drawings, Technical Specifications, the Special
Specifications if any, the Tender documents, subsequent amendments /corrigendum to
Tender mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL. Any
conditions or terms stipulated by the contractor in the tender documents or subsequent letters
shall not form part of the contract unless, specifically accepted in writing by BHEL in the Letter
of Intent/Award and incorporated in the agreement or amendment thereof.

“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Bidder ’ and ‘General
Conditions of Contract’ pertaining to the work for which above tenders have been called for.
“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical
Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site
information etc. and drawings/documents pertaining to the work for which the Bidder are
required to submit their offers. Individual specification number will be assigned to each Tender
Specification.

“LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the Bidder
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms and
conditions of the contract are applicable from this date.

“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, the
erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

“PLANT” shall mean and connote the entire assembly of the plant and equipments covered by
the contract.

“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other
components of the plant covered by the contract.
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XV)

xvi)

xvii)

xviii)

Xix)
XX)
xxi)

xxii)

xxiii)
XXiv)

XXV)

XxVvi)
XXVii)

xxviii)

xXXiX)
XXX)
xxXi)

xxxii)

“TESTS” shall mean and include such test or tests to be carried out on the part of the contractor
as are prescribed in the contract or considered necessary by BHEL in order to ascertain the
quality, workmanship, performance and efficiency of the contractor or part thereof.
“APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by
BHEL.

“WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified
consumables, tools and tackles and Plants required for complete and satisfactory site
transportation, handling, stacking, storing, erecting, testing and commissioning of the
equipments to the entire satisfaction of BHEL.

“SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and
vice versa, where the context so requires. Words imparting the masculine Gender shall be taken
to include the feminine Gender and words imparting persons shall include any Company or
Associations or Body of Individuals, whether incorporated or not.

“HEADING” - The heading in these General Conditions are solely for the purpose of facilitating
reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the
contract.

“MONTH” shall mean calendar month unless otherwise specified in the Tender.

‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.
“COMMISSIONING” shall mean the synchronization testing and achieving functional operation
of the Equipment with associated system after all initial adjustments, trials, cleaning, re-
assembly required at site if any, have been completed and Equipment with associated system is
ready for taking into service.

“WRITING” shall include any manuscript type written or hand written or printed statement or
electronically transmitted messages, under the signature or seal or transmittal of BHEL.
“TEMPORARY WORK” shall mean all temporary works for every kind required in or for the
execution, completion, maintenance of the work.

‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may
be made under provisions hereinafter contained.

‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor and
certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.
“COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at
Site as per terms defined in the Tender.

“SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract,
for reasons not attributable to the contractor and mutually agreed between BHEL and the
contractor.

“TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as
mentioned in the contract.

“DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor
leading to suspension of works temporarily for reasons not attributable to the contractor.

“RE MOBILIZATION” shall mean the resumption of work with all resources required for the work
after demobilization.

“OVERRUN CHARGES (ORC)” shall mean and include all the costs incurred by the Contractor
during the extended period of the contract, including but not limited to any cost arising out of
idle labour, administrative cost, T & P and machinery.
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Laws of India. Subject to clause 2.15 of this contract, the Civil Court
having original Civil Jurisdiction at Tiruchirappalli, shall alone have exclusive jurisdiction in regard to all
matters in respect of the Contract.

2.3 ISSUE OF NOTICE

2.3.1 Service of notice to the Contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by sending the
same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor’s last known address
of the principal place of business (or in the event of the contractor being a company, to or at its Registered
Office). In case of change of address, the notice shall be served at changed address as notified in writing by
the Contractor to BHEL. Such dispatch or display posting or leaving of the notice as the case may be shall
be deemed to be good service of such notice and the time mentioned to the condition for doing any act after
notice shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice to BHEL

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be served by
sending the same by Registered/AD or Speed post to BHEL address or changed address as notified in
writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL shall be occupied by the contractor without written permission of BHEL.

2.5 COMMENCEMENT OF WORK

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award from
BHEL and shall proceed with the same with due expedition without delay.

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by
BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The Earnest Money and/or
Security Deposit furnished by the contractor to under this tender will stand forfeited without any further
reference to him and without prejudice to BHEL’s other rights and remedies under this contract and the
applicable laws in this regard.

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found
operationally difficult for reasons to be recorded in writing and approved by contract executing
department.

2.6.2 All items having a financial value shall be entered in the B.H.E.L. Measurement Book so that a complete
record is obtained of all works performed under the Contract.Buildings, etc., priced in Schedule ‘A’ as a unit
lumpsum will be entered by number at the unit lumpsum.Work carried out for agreed lumpsum will be
described and similarly recorded.Lumpsum omissions will be entered for deduction. Measurement shall
be restricted to that required to ascertain the financial liability of B.H.E.L under the contract. Work which
fails to be measured in detail shall be measured physically, without reference to any local custom that may
obtain excepting where it may otherwise be directed in the tender documents. The measurements shall be
taken jointly by any person duly authorized on the part of the BHEL and by the Contractor.

CONTRACTOR SEAL & SIGN Page 126 of 164 ACCEPTING OFFICER



b)

d)

g)

h)

j)

k)

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/her
authorized representative in charge of the work before covering up or otherwise placing beyond the
reach of checking and/or test checking the measurement of any work in order that the same may be
checked and/or test checked and correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of checking and/or test checking measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or
his/her authorized representative in charge of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of checking
and/or test checking measurements without such notice having been given or the Engineer-in-Charge's
consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default
thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

All measurements and levels recorded by the contractor or his authorized representative from time to
time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-
Charge or his/her authorized representative as per interval or program fixed in consultation with
Engineer-in-Charge or his/her authorized representative.

Measurement shall be restricted to that portion of work for which it is required to ascertain the
financial liability of BHEL under this contract.

It is also a term of this contract that checking and/or test checking the measurements/ levels of any
item of work in the measurement book and/or its payment in the interim, on account of final bill shall
notbe considered as conclusive evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

All such measurements and levels of work done during previous month shall be recorded by the
contractor and printed in pages of A-4 size as per the format of the department so that a complete
record is obtained of all the items of works executed under the contract during the said period.

These measurement sheets shall be prepared jointly with BHEL Engineers and signed by both the
parties. The basis of arriving at the quantities, weights shall be relevant documents and drawings
released by BHEL.

Based on the above measurement sheets, contractor shall work out the financial value of the same as
per the agreed price schedule in a prescribed format and submit the same as an abstract.

The Measurement sheets and abstracts, of work done during previous month (along with soft copy in
MS-Excel in prescribed format) shall be computerized and submitted in triplicate through letter of
transmittal to the Engineer-in-charge by seventh day of succeeding month. One copy shall be
acknowledged & returned.

On submission of documents mentioned above, upon verification by the Engineer-in-charge and/or
his/her authorized representative, if any change is required, then the same shall be done by the
Engineer-in-charge and/or his/her authorized representative in the same under the dated initials
signature, name and designation of the person seeking the change in two copies of such documents. All
changes are to be finally authorized by the Engineer-in-Charge.

Thereafter one copy of the corrected Measurement sheets & Abstract shall be sent by the Engineer-in-
charge to the contractor and the other copy shall be retained by the Engineer-in-charge in his office. If

there is no correction, the same shall be recorded by the Engineer-in-charge and sent to the contractor.

The contractor shall then have to submit final Measurement sheets & abstract without any corrections,
in triplicate through letter of transmittal signed by the authorized signatory of the contractor to the
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p)

q)

Engineer-in-Charge who shall get it cross checked from the already corrected Measurement sheets &
Abstract.

During submission of final Measurement sheets & abstract, the contractor shall have to submit GST
Complaint Invoice copies (5 Originals) in a prescribed format along with supporting documents such
as
a) Two copies of Statutory compliance details such as
I. Attendance register,
II.  Wage register,
[II.  Bank statement as a proof for remitting wages to Labors/persons engaged,
IV.  ESI, PF & Bonus (both Employer and Employee contributions) amounts which are
to be remitted for total wages to be paid and respective challans

are to be produced along with invoices for all the respective Labors/persons engaged
in the contract for the particular service period.

b) Details of bought out items by contractor
¢) Quality documents as per Quality Assurance Plan

Once the Engineer-in-charge is satisfied that all measurements and abstract are free from any
corrections, modifications, over-writings, and insertions etc., Final corrected measurements shall be
entered in the E-Measurement Book, the same shall be printed & pasted in BHEL Measurement Book,
signed and dated by both parties in such a manner that part of the signature appear on the computer
generated statement and part on the Measurement Book sheet.

If the contractor fails to submit the measurements along with abstract of measurements for the work
done continuously for two months, then the Engineer-In- charge shall get the executed work measured
ex-parte after giving a notice of seven working days to the contractor in writing either through site
order book or any other mode of correspondence. The ex-parte measurements so undertaken by the
Engineer-in-Charge shall be final and binding on the Contractor outside the purview of Arbitration &
reconciliation clause mentioned in the tender documents.

Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to minimum of Rs
7500.00 per such two-monthly cycle of ex-parte measurement, shall be at the risk and cost of the
contractor and shall be recovered from his bill. A copy of such ex-parte measurements shall be sent to
the contractor for his record.

Upon the submission of the documents mentioned above and on completion of signing of BHEL
Measurement Book by the authorized signatory of the contractor, the contractor's invoice will become
eligible for payment processing.

Payment shall be made by BHEL after effecting the recoveries due from the contractor. All recoveries
due from the contractor for the month/period shall be effected in full from the corresponding running
bills unless specific approval from the competent authorities is obtained to the contrary.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Section-In
charge/Department head details of his claims for the work done by him up to and including the
previous month which are not covered by his Contract Agreement in any of the following respects;

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra ltems/New Items of work

¢) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. contractor should, in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that no
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further claims shall be raised by him in respect of the work done up to and including the period
under report.

2.6.3 Except where any general or detailed description of the work in quantities expressly shows to the
contrary,

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance

with the procedure set forth in the schedule of rates specification notwithstanding any provision in the
relevant

standard method of measurement or any general or local custom. In the case of items which are not
covered

by the schedule of rates / specification, measurements shall be taken in accordance with relevant standard

method of measurement issued by the Indian Standard Institution or as per standard engineering practice.

2.6.4 All recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is obtained to the
contrary.

2.6.5 The Contractor shall bear the expenditure involved if any, in making the measurements and testing
of materials to be used/ used in the work. The contractor shall, without extra charges, provide all the
assistance with appliances and other things necessary for measurement.

2.6.6 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in
full or in part, the expenses towards such re measurements shall be borne by the contractor unless such re
measurements are warranted solely for reasons not attributable to contractor.

2.6.7Passing of bills covered by such measurements does not amount to acceptance of the completion of
the work measured. Any left out work has to be completed, if pointed out at a later date by BHEL.

2.6.8 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on
the certificate issued by BHEL Engineer that entire works as stipulated in tender specification has been
completed in all respects to the entire satisfaction of BHEL. The Contractor shall submit the final bill in
line with WAM 7 format as per tender documents with an additional recording of the dispute, if any and
shall sign with the following declaration:

1/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract
Agreement/Work Order No.........c..cc.cooconrncdated.....cuevuene... for which payment is claimed as above and
that 1/We have no further claim under this agreement/work order* except for the following (nature
of claim with details & amount claimed, if any. NIL may be mentioned if there are no further claims).

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute in Form
WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be taken cognizance of by BHEL
and admissible before any forum. BHEL shall make the payment of undisputed amount within the
stipulated time without any unreasonable delay.

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract
of final quantities and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time after completion
of work.
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2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period or its
extensions if any, as per the provisions of the contract, without entitling the contractor for any
compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the
contract during the progress of work and get it done through other agencies to fulfil BHEL’s commitment
to its customer or the date of completion is advanced due to other emergent reasons/ BHEL'’s obligation to
its customer.

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL reserves the
right to deploy manpower to meet such shortfall, through any other agency for expediting activities in the
interest of the project. Supplied manpower shall be put on job by the contractor. Fulfilling of all obligations
towards payments and other statutory compliances related to such manpower shall be the contractor’s
responsibility. In case of contractor’s failure to fulfill his obligations in respect of such manpower, BHEL
shall be entitled to take action as provided herein.

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION
2.7.2.1 The following shall amount to breach of contract:
i. Non-supply of material/ non-completion of work by the Contractor within scheduled delivery/
completion period as per contract or as extended from time to time.

ii. The Contractor fails to perform as per the activity schedule and there are sufficient reasons even
before expiry of the delivery/ completion period to justify that supplies shall be inordinately
delayed beyond contractual delivery/ completion period.

iii. The Contractor delivers equipment/ material not of the contracted quality.

iv.  The Contractorfails to replace the defective equipment/ material/ component as per maintenance
clause.

v.  Withdrawal from or abandonment of the work by the Contractorbefore completion as per contract.

vi. Assignment, transfer, subletting of Contract by the Contractorwithout BHEL’s written permission
resulting in termination of Contract or part thereof by BHEL.

vii. Non-compliance to any contractual condition or any other default attributable to Contractor

viii.  Any other reason(s) attributable to Vendor towards failure of performance of contract. In case of
breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either in
whole or in part thereof without any compensation to the Contractor.

ix. Any of the declarations furnished by the contractor at the time of bidding and/ or entering into the
contract for supply are found untruthful and such declarations were of a nature that could have
resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner to adverse
consequences, financial or otherwise.

x.  Contractoris convicted of any offence involving corrupt business practices, antinational activities
or any such offence that compromises the business ethics of BHEL, in violation of the Integrity Pact
entered into with BHEL has the potential to harm the overall business of BHEL/ Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of Contractor, BHEL
shall notify the Contractor by way of notice in this regard. Contractor shall be given an opportunity
to rectify the reasons causing the breach of contract within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction of

BHEL, BHEL shall have the right to take recourse to any of the remedial actions available to it under
the relevant provisions of contract.
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2.7.2.2 LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the delay
attributable to contractor. For limiting the maximum value of LD, contract value shall be taken as Executed
Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination of contract” is given

below.
i.

ii.
iil.

iv.

Let the time period from scheduled date of start of work till termination of contract excluding the
period of Hold (if any) not attributable to contractor = T1

Let the value of executed work till the time of termination of contract= X

Let the Total Executable Value of work for which inputs/fronts were made available to contractor
and were planned for execution till termination of contract =Y

Delay in executed work attributable to contractori.e. T2=[1-(X/Y)] x T1

LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable
to contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor.

2.7.2.3 Remedies in case of Breach of Contract.

1.

ii.

iil.

iv.

Vi.

Wherein the period as stipulated in the notice issued under clause 2.7.2 has expired and Contractor
has failed to remedy the breach, BHEL will have the right to terminate the contract on the ground
of "Breach of Contract” without any further notice to contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10% of the
Contract Value for the damages on account of breach of contract committed by the Contractor. This
amount shall be recovered by way of encashing the security instruments like performance bank
guarantee etc available with BHEL against the said contract. In case the value of the security
instruments available is less than 10% of the contract value, the balance amount shall be recovered
from other financial remedies (i.e. available bills of the contractor, retention amount, from the
money due to the Contractor etc. with BHEL) or the other legal remedies shall be pursued.
wherever the value of security instruments like performance bank guarantee available with BHEL
against the said contract is 10% of the contract value or more, such security instruments to the
extent of 10% contract value will be encashed. In case no security instruments are available or the
value of the security instruments available is less than 10% of the contract value, the 10% of the
contract value or the balance amount, as the case may be, will be recovered in all or any of the
following manners:

In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount
recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued to
Contractor.

If Contractor fails to deposit the balance amount within the period as prescribed in demand notice,
following action shall be taken for recovery of the balance amount:

a. from dues available in the form of Bills payable to defaulted Contractor against the same
contract.

b. If it is not possible to recover the dues available from the same contract or dues are
insufficient to meet the recoverable amount, balance amount shall be recovered from any
money(s) payable to Contractor under any contract with other Units of BHEL including
recovery from security deposits or any other deposit available in the form of security
instruments of any kind against Security deposit or EMD.

c. In-case recoveries are not possible with any of the above available options, Legal action
shall be initiated for recovery against defaulted Contractor.

It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages that
BHEL would incur in completion of balance contractual obligation of the contract through any other
agency and BHEL will not be required to furnish any other evidence to the Contractor for the
purpose of estimation of damages.
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vii.  In addition to the above, imposition of liquidated damages, debarment, termination, de- scoping,
short-closure, etc., shall be applied as per provisions of the contract.

Note:
1) The defaulting contractor shall not be eligible for participation in any of the future enquiries floated by
BHEL to complete the balance work. The defaulting contractor shall mean and include:

(a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship Firm owned

by same Sole Proprietor.

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ some

of the same partners (but not including any new partner); or sole proprietorship firm owned by any

partner(s) as a sole proprietor.
2.7.4 In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to
expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the expenses
incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5%
overheads or as defined in TCC.
2.7.5 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed
in case BHEL's contract with their customer are terminated for any reason, whatsoever.
2.7.6 Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any other
contract against the contractor, BHEL shall be entitled to withhold and also have a lien to retain such sum
of money(s) in whole or in part from any money(s) payable to contractor and/or security deposits
furnished or deducted in cash from the bills of contractor, (if any) under this contract. In the event of the
securities or the amounts payable to Contractor, being insufficient to cover BHEL claims, then BHEL shall
be entitled to withhold and have a lien to the extent of such claims from any sum or sums found payable or
which at any time thereafter may become payable to the contractor under this or any other contract with
BHEL.

a. Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or any
other contract against the contractor, shall mean, the sum of money(s) actually incurred by BHEL
in fulfilling the contractual responsibilities of contractor under the contract, to which he has failed
to fulfil plus applicable overheads (@ 5%) along with interest as applicable under the Contract on
total amount (i.e. money actually incurred plus overheads)

b. Itisan agreed term of the contract that, the sum or sums of money so withheld or retained under
the lien by BHEL will be kept withheld or retained as such by BHEL till the claims arising out of
this or any other contract are finally adjudicated wither through Arbitration or a Court of
competent jurisdiction as the case may be in accordance with the terms of contract. Intimation
given by the BHEL Engineer regarding withholding of such money(s) shall be considered as
sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of money
which becomes due or as the case may be adjudged to be due from BHEL to Contractor, whether
under contract or otherwise.

c.  Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a lien
to retain towards such claims in whole or in part, from any other money(s) payable to any partner,
whether in his individual capacity or otherwise.

d. If any money(s) shall, as a result of any claim or application made under the relevant provisions
of any Labour Welfare Act and/ or Rules, including but not limited to Contract Labour Regulation
& Abolition Act, Minimum Wages Act, Payment of Gratuity Act, Provident Fund Act, Employee
State Insurance Act, be directed to be paid by the BHEL, such money shall be deemed to be moneys
payable to the BHEL by the Contractor.

e. Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@
5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be entitled to
recover the same from Contractor’s bills/ Security Deposit or any other money(s) payable to
Contractor under this Contract or any other Contract with BHEL.
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2.7.7 While every endeavor will be made by BHEL to this end, yet BHEL cannot guarantee uninterrupted
work due to conditions beyond its control. The Contractor will not be normally entitled for any
compensation/extra payment on this account unless otherwise specified elsewhere in the contract.
2.7.8 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by
BHEL in case of following situations for reasons other than Force majeure conditions and not attributable
to contractor:
i) suspension of work(s) at a Project either by BHEL or Customer, or
ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be
executed and there is no possibility of commencement of work for a period of not less than three
months.

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after
successful remobilization by contractor at site, and decision of BHEL shall be final and binding on the
contractor. After remobilization, all conditions as per contract shall become applicable. In case Contractor
does not remobilize with adequate resources or does not start the work within the period as intimated,
then BHEL reserves the right to terminate the contract and effect remedies under Clause 2.7.2.2. In case of
any conflict, BHEL decision in this regard shall be final and binding on the contractor.

2.7.9 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which
inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at its discretion
may consider to short close the contract in any of the following cases:

a. The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the
scope of work envisaged as per the contract.

b. There has been no significant work in past 6 months OR no significant work is expected in next 6
months (example in Hydro projects or in projects where work has stopped due to reasons beyond
the control of BHEL).

c. The balance works cannot be done within a reasonable period of time as they are dependent on unit
shut down or on other facilities of customer or any other such reasons not attributable to the
contractor.

At the point of requesting for short closure, contractor shall establish that he has completed all works
possible of completion and he is not able to proceed with the balance works due to constraints beyond his
control. In such a case, the estimated value of the unexecuted portion of work (or estimated value of
services to be provided for carrying out milestone/stage payments like Trial Operation/PG Test etc.) as
decided by BHEL, shall however be reduced from the final contract value.

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising
out of short-closure of contract as per clause no. 2.79 (b) above.

2.7.9 LIQUIDATED DAMAGES -

Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the
damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in delivery
of stores, installation, commissioning, breach of contract etc. as the case may be.

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a reasonable
and genuine pre-estimate of damages which will be suffered by BHEL on account of delay/breach on the
part of the contractor.

Liquidated Damages shall be calculated in the manner stipulated hereinafter:

In case the work is not completed within the stipulated time period, BHEL at its discretion may grant
provisional time extension to contractor for the sole purpose of completion of balance works keeping its

right reserved under the contract and law.

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights under
the contract or law.
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After the completion of work, duly certified by Engineer Incharge, a comprehensive delay analysis shall be
carried out to ascertain the attribution of delays in the provisional time extensions granted to contractor.
The delay analysis shall record:

a) Delays solely attributable to contractor

b) Delays attributable to BHEL

¢) Delays on account of Force Majeure (as specified elsewhere in the contract)

The total period under the final time extension shall be equal to the period between the scheduled date of
completion and the actual date of completion of contract. LD shall be imposed/ levied for the portion of
time extensions solely attributable to contractor and recoverable from the dues payable to the contractor.
For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely attributable
to contractor, BHEL shall have the right to impose Liquidated Damage at the rate of 0.5% of the contract
value, per week of delay or part thereof subject to a maximum of 10% of the contract value.

Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works executed
on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD, the contractor shall
be duly intimated the amount and reasons thereof for imposition of LD.

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT
OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws, employment
of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL against any claims of
whatsoever nature arising due to the failure of the contractor in discharging any of his responsibilities
hereunder:

2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is being
executed.

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local
labour for the time being employed on or in connection with the work, have due regard to all local festivals
and religious and other customs.

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations,
Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act,
Employer’s Liability Act, Industrial Disputes Act, Employers Provident Fund and Miscellaneous Provisions
Act, 1952, Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) Act, 1970,
Payment of Bonus & Gratuity Act, Building and Other Construction Workers (Regulation of Employment
and Conditions of Service) Act 1996, The Building and Other Construction Workers’ Welfare Cess Act 1996
and other Acts, Rules, and Regulations for labour/workers as applicable and as may be enacted by the State
Government and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also comply with provisions of and give all such notices to the local Governing Body, Police
and other relevant Authorities as may be required by the Law. The Contractor shall without any fail
maintain all the registers/records in proper formats as per all the Acts, Rules and Regulations mentioned
in this clause 2.8.3.

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and
Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities based on the
certificate (Form- V or as applicable) issued by the Principal Employer/Customer.

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties,
commission or other charges which may be leviable on account of his operations in executing the contract.

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, all
other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate etc. will
have to be made by contractor. However, BHEL will not make any payment to the Inspectorate in
connection with contractor’s Welders/Electricians qualification tests etc.
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2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly
described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be required for
safe and satisfactory execution of contract.

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities
for personnel employed by him.

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the
staff employed by him.

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties
working at site/company” premises. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.11 All the properties/equipments/components of BHEL/their Client/Customer loaned with or without
deposit to the contractor in connection with the contract shall remain properties of BHEL/their
Client/Customer.

2.8.12 The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received by the
contractor unless he notifies within 48 hours to the contrary. The contractor shall return them in good
condition as and when required by BHEL/their Client. In case of non-return, loss, damage, repairs etc. the
cost thereof as may be fixed by BHEL Engineer will be recovered from the contractor.

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the rates
payable shall be those mutually agreed upon if the item rates are not mentioned in existing contract.

2.8.14 Any delay in completion of works/or non-achievement of periodical targets/or non-execution of
contract due to the reasons attributable to the contractor, the same may have to be compensated by the
contractor either by increasing manpower and resources or by working extra hours and/or by working
more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to other
agencies working in the same premises.

2.8.16 All safety rules and codes applied by the Customer /BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the equipment/material and works
to be performed by him and shall maintain all light, fencing guards, slings etc. or other protection necessary
for the purpose. Contractor shall also take such additional precautions as may be indicated from time to
time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be
taken against fire hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward,
store keepers to take care of equipment/materials and construction tools and tackles shall be posted at site
by the contractor till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and carry out
the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards and
practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) requirements as per
directions given by BHEL/Customer. The contractor has to assist in HSE audit by BHEL/Customer and
submit compliance Report. The contractor has to generate and submit record/reports as per HSE
plan/activities as per instruction of BHEL/Customer.

2.8.17 The contractor shall be directly responsible for payment of wages to his workmen/labours before
the expiry of seven days from the last day of wage period and to ensure disbursement of wages in the
presence of the representative from BHEL A pay roll sheet giving all the payments given to the workers and
duly signed by the contractor’s representative should be furnished to BHEL site for the purpose of
maintaining the records for compliance,
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2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of the Engineer.

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in
contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL or their Customer whichever is earlier.

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,
excepting force majeure conditions. All such problems/disputes shall be separately discussed and settled
without affecting the progress of work. Such stoppage or abandonment shall be treated as breach of
contract and dealt with accordingly.

2.8.22 The contractor shall keep the area of work clean and shall remove the debris etc. while executing
day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, all scrap,
packing materials, rubbish, unused and other materials and deposit them in places specified by the
Engineer. The contractor will also demolish all the hutments, sheds, offices etc. constructed and used by
him and shall clean the debris. In the event of his failure to do so, the same will be arranged to be done by
the Engineer and the expenses recovered from the contractor.

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The contractor
shall be responsible to ensure that the quality, assembly and workmanship conform to the dimensions and
clearance given in the drawings and/ or as per the instructions of the Engineer.

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will
take necessary precautions and due care to protect the same while in his custody from any damage/ loss
till the same is handed over back to BHEL. In case the damage / loss is caused due to carelessness/
negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced immediately
and in case of his failure to do so within a reasonable time, BHEL shall lto recover the loss from the
contractor.

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of
compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an accident which
is attributable to the negligence of contractor, agency or firm or any of its employees as detailed below.
a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.
b) Accident: Any death or permanent disability resulting solely and directly from any unintended and
unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental
thereto at BHEL factories/ offices and precincts thereof, project execution, erection and
commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, renovation and
retrofitting, trial operation, performance guarantee testing undertaken by the company or during any
works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites.
¢) Compensation in respect of each of the victims:
i) In the event of death or permanent disability resulting from Loss of both limbs: Rs.
10,00,000/- (Rs. Ten Lakh).
ii) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement under
the proviso to section 2 (I) of the Employee’s Compensation Act, 1923.

2.8.26 Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at site.
In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor.
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2.8.27 Contractor will ensure that the work/job is executed through his/her employees on and under no
circumstances, the contractor shall subcontract the job without prior written permission from BHEL.

2.8.28 The liability for any compensation on account of injury sustained by an employee of the contractor
will be exclusively that of the contractor.

2.9 EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time
schedule given in the contract shall be made jointly by BHEL and Contractor, before commencement of
work. The above programme shall be supported by month wise deployment of resources viz Manpower,
T&P, Consumables, etc. Progress will be reviewed periodically (Daily/Weekly/Monthly) vis-a-vis this
jointly agreed programme.

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted targets.

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily include
activities required for achieving targets/ milestones unless inputs/ fronts are not available. While planning
and arriving on asking rate all available inputs shall be taken into consideration.

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to
minimize the cumulative shortfall attributable to him up to the month.

BHEL may require monthly work plan up to one and half times of average monthly value and demand
matching manpower.

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract (in
months)

Provided, this requirement is reflected in the rolling quarterly plan two months in advance. If the
Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s signature shall be
deemed to have been signed and accepted by the Contractor, if communicated to the Contractor through
email or any other mode as stated in clause

2.3.1.

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other reports/
information including manpower, consumables, T&P mobilization etc. as desired by BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme
as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. Form
F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted by
contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site
Engineer of the availability of the above prescribed formats duly filled in and signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable to
the contractor is on the contractor himself. The monthly progress review shall record shortfalls attributable
to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis

for ‘Assessment of Capacity of Bidder ’ for Tenders where the Contractor is a Bidder . BHEL reserves the
right to revise the evaluation formats during the course of execution of the works.
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2.10 TIME OF COMPLETION

2.10.1 Time is the essence of the contract and is specified in the tender document or in each individual
Work Order. As soon as possible after the contract is let or any substantial Work Order is placed and before
work under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart.
The Chart shall be prepared in direct relation to the time stated in the Tender Documents or the Work
Order for the completion of the individual items thereof and/the contract or order as a whole. It shall
indicate the forecast of the dates for the commencement of the various trade processes or sequences of the
work, and shall be amended as may be required by agreement between the Engineer-in-charge and the
Contractor within the limitation of the time imposed in the Tender Documents or Order

2.10.2 In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
the Engineer-in—charge, the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender Documents or Order and
that the proportion of work completed upto any time in relation to the entire work to be under the
Contractor Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender Documents or Order.

2.10.3 The contractor shall suspend the execution of the work, or any part or parts thereof whenever called
upon in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer -in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise however will be admitted. Provided the cause for suspension is not attributable to any default
on the contractor’s part to proceed with or fulfill the contractual obligations. This may also be extended to
allow for alteration of work made by the deviation order

2.10.4 The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance
with the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials,
tools, plants, equipments, temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-
charge at the Contractor’s expense and/or before the Scheduled date of completion.

2.10.5 The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the
work as have been completed to the satisfaction of the Engineer-in-charge.

2.10.6 In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and
waste materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL
to take such action as it deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

2.10.7 The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

2.10.8 The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.

CONTRACTOR SEAL & SIGN Page 138 of 164 ACCEPTING OFFICER



2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 The Scheduled Completion Date will not be extended due to inclement weather conditions which are
normal to the general locality of the work site as evidenced by the 10-year average climatic data recorded by
the local or national weather bureau or stations. Time for performance of this Agreement includes an
allowance for calendar days which, according to historical data, may not be suitable for construction work. It
is the Contractor’s responsibility to protect the work site from inclement weather to avoid delays, rework, or
inefficient Work.

If the completion of work as detailed in the scope of work gets delayed beyond the contract period, the
contractor shall request for an extension of the contract and BHEL at its discretion may extend the Contract.

If the completion of work gets delayed for reasons not attributable to the contractor, the contract period
may be suitably extended at the sole discretion of BHEL only under the following circumstances.

i) by reason of abnormally bad weather (abnormally bad weather means conditions that exceed the
10-year average minimum or maximum condition in temperature, rain, snow, hail, sleet, wind,
etc., as established by the Weather Bureau for the area where the project is located

OR

ii) by reason of serious loss or damage by fire, OR

iii) by reason of Civil commotion, local combination of workmen strikes or lockout, affecting any of the

trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming
part of this contract, OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when
he is the Accepting Officer of the Contract) beyond the Contractor’s reasonable control, then in
such case the Accepting Officer on the recommendation of the Engineer-in-charge (or higher
authority) may make fair and reasonable extension in the completion dates of the individual items
of work or the contract as a whole. Such extension which will be communicated to the Contractor
by the Engineer-in-charge in writing shall be final and binding on the Contractor. No other claim
in this respect for compensation or other-wise howsoever is admissible. Upon the happening of any
such event causing delay, the Contractor shall immediately give notice thereof in writing to the
Engineer-in-charge but shall nevertheless use constantly his best endeavour to prevent or make
good the delay and shall do all that may reasonably be required to the satisfaction of the Engineer-
in-charge to proceed with the work.

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the backlog
attributable to the contractor shall be quantified, and the number of months of ‘Time extension’ required
for completion of the same shall be jointly worked out. Within this period of ‘“Time extension’, the contractor
is bound to complete the portion of backlog attributable to the contractor. Any further ‘Time extension’ or
‘Time extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and
completion of contract, due to backlog attributable to the contractor alone, then it shall be without
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in
addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of Contract,
Remedies and Termination.

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as
per clause 2.9 of GCC.

CONTRACTOR SEAL & SIGN Page 139 of 164 ACCEPTING OFFICER



2.12 INSURANCE

2.12.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer
covering the risks during transit, storage, erection and commissioning.

2.12.2 Itis the sole responsibility of the contractor to insure his materials, equipment, workmen etc. against
accidents and injury while at work and to pay compensation, if any, to workmen as per Workmen’s
compensation Act. The work will be carried out in a protected area and all the rules and regulations of the
client /BHEL in the area of project which are in force from time to time will have to be followed by the
contractor.

2.12.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any
accident/injury occurs to the property / manpower belong to third party, the contractor shall have to pay
necessary compensation and other expense, if so decided by the appropriate authorities.

2.12.4 The contractor will take necessary precautions and due care to protect the material, while in his
custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or customer.
For lodging / processing of insurance claim, the contractor will submit necessary documents. BHEL will
recover the loss including the deductible franchise from the contractor, in case the damage / loss is due to
carelessness / negligence on the part of the contractor. In case of any theft of material under contractor's
custody, matter shall be reported to Police by the contractor immediately and copy of FIR and subsequently
police investigation report shall be submitted to BHEL for taking up with insurance. However, this will not
relieve the contractor of his contractual obligation for the material in his custody.

2.13 STRIKES & LOCKOUT

2.13.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.
In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if the
strike or lockout declared is not settled within a period of one month, it may be considered as ‘Breach of
Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2 may be executed, at the discretion of
BHEL.

2.13.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the
employment of BHEL.

2.14 FORCE MAJEURE
2.14.1 "Force Majeure" shall mean circumstance which is:
a. beyond control of either of the parties to contract,
b. either of the parties could not reasonably have provided against the event before entering into
the contract,
c. having arisen, either of the parties could not reasonably have avoided or overcome, and d) is not
substantially attributable to either of the parties
And
Prevents the performance of the contract,
Such circumstances include but shall not be limited to:
i) War, hostilities, invasion, act of foreign enemies.
ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.
iii) Riot, commotion or disorder by persons other than the contractor’s personnel and other employees
of the contractor and sub-contractors.
iv) Strike or lockout not solely involving the contractor’s personnel and other employees of the
contractor and sub-contractors.
v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the contractor’s use of such munitions, explosives,
radiation or radio- activity.
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vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood,
fire, cyclones etc.
vii) Epidemic, pandemic etc.

2.14.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities
of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late
delivery of equipment or material (unless caused by Force Majeure event) and (c) economic hardship.
2.14.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within 15 (fifteen) days after the occurrence of such event.
2.14.4 The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force Majeure
continues and to the extent that such party's performance is prevented, hindered or delayed. The Time for
Completion shall be extended by a period of time equal to period of delay caused due to such Force Majeure
event.
2.14.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force
Majeure shall not
a. Constitute a default or breach of the Contract.
b. Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the
extent that such delay or non-performance is caused by the occurrence of an event of Force
Majeure.

2.14.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force
Majeure in line with extant guidelines. In any case, Contractorcannot consider deemed short-closure after
1 year of imposition of Force Majeure

2.15 Settlement of Dispute

If any dispute or difference of any kind whatsoever shall arise between BHEL and the Contractor, arising
out of the contract for the performance of the work whether during the progress of contract termination,
abandonment or breach of the contract, it shall in the first place referred to Designated Engineer for
amicable resolution by the parties. Designated Engineer (to be nominated by BHEL for settlement of
disputes arising out of the contract) who within 60 days after being requested shall give written notice of
his decision to the contractor. Save as hereinafter provided, such decision in respect of every matter so
referred shall forthwith be given effect to by the Contractorwho shall proceed with the work with all due
diligence, whether he or BHEL desires to resolve the dispute as hereinafter provided or not.

If after the Designated Engineer has given written notice of this decision to the party and no intention to
pursue the dispute has been communicated to him by the affected party within 30 days from the receipt of
such notice, the said decision shall become final and binding on the parties. In the event the Contractorbeing
dissatisfied with any such decision or if amicable settlement cannot be reached then all such disputed
issues shall be resolved through conciliation in terms of the BHEL Conciliation Scheme 2018 as per Clause
2.15.1

2.15.1 Conciliation:

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation
to this Agreement (including its interpretation) between the Parties, and so notified in writing by either
Party to the other Party (the “Dispute”) shall, in the first instance, be attempted to be resolved amicably in
accordance with the conciliation procedure as per BHEL Conciliation Scheme 2018. The proceedings of
Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act 1996 or any
statutory modification thereof and as provided in - “Procedure for conduct of conciliation proceedings” (as
available in www.bhel.com)).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines for
Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has been
recommended that Government departments/ Entities/agencies are to encourage mediation under the
Mediation Act. 2023 . The said Act has not yet been notified by the Government. Therefore, the clause
“Settlement of Disputes” shall be modified accordingly as and when the Mediation Act 2023 gets notified.
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2.15.2 ARBITRATION

2.15.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable

settlement (whether by Conciliation to be conducted as provided in Clause 14.1 herein above or otherwise)

in respect of any dispute or difference; arising out of the formation, breach, termination, validity or

execution of the Contract; or, the respective rights and liabilities of the Parties; or, in relation to

interpretation of any provision of the Contract; or. in any manner touching upon the Contract (hereinafter

referred to as the ‘Dispute’), then, either Party may, refer the disputes to Madras High Court, Arbitration

Centre (MHCAC)and such dispute to be adjudicated by Sole Arbitrator appointed in accordance with the

Rules of said Arbitral Institution.

2.15.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving
notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter
referred to as the ‘Notice’) before referring the matter to arbitral institution. The Notice shall be
addressed to the Head of the Unit, BHEL, executing the Contract and shall contain the particulars of
all claims to be referred to arbitration with sufficient detail and shall also indicate the monetary
amount of such claim including interest, if any.

2.15.2..3 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the
Arbitration shall submit that dispute to the Arbitral Institution- Madras High Court, Arbitration
Centre (MHCAC)- and that dispute shall be adjudicated in accordance with their respective
Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall necessarily be a
Retd Judge having considerable experience in commercial matters to be appointed /nominated by the
respective institution. The cost/expenses pertaining to the said Arbitration shall also be governed in
accordance with the Rules of the respective Arbitral Institution. The decision of the party invoking
the Arbitration for reference of dispute to Madras High Court, Arbitration Centre (MHCAC)- for
adjudication of that dispute shall be final and binding on both the parties and shall not be subject to
any change thereafter. The institution once selected at the time of invocation of dispute shall remain
unchanged.

2.15.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.
2.15.2.5 The Arbitration proceedings shall be in English language and the seat of Arbitration shall be Trichy.

2.15.2 .6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment
thereof shall be applicable. All matters relating to this Contract and arising out of invocation of
Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at Trichy.

2.15.2.7 Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, a.
the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the Contract
has been mutually closed or ‘No Demand Certificate’ has been furnished by the Contractor or any
Settlement Agreement has been signed between the Employer and the Contractor.

2.15.2..8 It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in
the cases where the value of the dispute is less than Rs. 10 Crores.

2.15.2.9 In case the disputed amount Claim, Counter claim including interest is Rs. 10 crores and above, the
parties shall be within their rights to take recourse to remedies other than Arbitration, as may be
available to them under the applicable laws after prior intimation to the other party. Subject to the
aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any statutory
modifications or re-enactment thereof as amended from time to time, shall apply to the arbitration
proceedings under this clause.

2.15.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any
party to under this contract, then the cumulative value of claims (including interest claimed or
awarded) in all such arbitrations shall be taken in account while arriving at the total claim in dispute
for the subject contract for the purpose of clause 14.2.9. Disputes having cumulative value of less
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than 10 crores shall be resolved through arbitration and any additional dispute shall be adjudicated
by the court of competent jurisdiction.

2.15.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the
following shall be applicable:
In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for resolution through AMRCD (Administrative
Mechanism for Resolution

2.15.4 NO INTEREST PAYABLE TO CONTRACTOR
Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no
interest shall be payable by BHEL to Contractor on any moneys or balances including but not limited to the
Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any amount withheld and/or
appropriated by BHEL. etc., which becomes or as the case may be, is adjudged to be due from BHEL to
Contractor whether under the Contract or otherwise.

2.16 RETENTION AMOUNT

2.16.1 Retention Amount shall be 5% of contract value and shall be furnished before the first RA Bill
becomes due for payment. In case of increase in contract value, additional 5% of differential amount shall
be submitted by Contractor before payment of next RA Bill due.
The Retention amount of 5% of the contract value may be accepted in the following forms: -
1. Cash (as permissible under the extant Income Tax Act).
2. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL.
3. Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated / pledged, as applicable, in favour of BHEL).
4. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act and in line with clause 1.12 of GCC. The Bank Guarantee format for
Retention Amount shall be in the prescribed formats. The validity of BG shall be
initially for the contract period & shall be extended up to acceptance of final bill if the
final bill is not settled during the contract period.
5. Insurance Surety Bonds

Alternatively, on successful Bidder ’s request, the Retention Amount can also be recovered at the rate of
10% of the gross amount, progressively, from each of the running bills of the contractor till the total amount
of the required retention amount is collected. In case, contractor opts cash deduction from RA bills in the
beginning & subsequently submit 5% of the Contract Value as Retention amount in any form as mentioned
above, then refund of deducted retention amount may be permitted to contractor.

Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

2.16.2 Refund of Retention Amount shall be as follows:

100% of Retention Amount/ BG shall be released along with Final Bill after deduction all expenses/ other
amounts due to BHEL under the contract/ other contracts entered into with them (contractor) by BHEL
provided that.
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2.16.3 In case of short closure of contract

a) due to the premature termination of BHEL contract with customer for any reason whatsoever;

b) upon the request of contractor for any reason, prior to completion and acceptance of Trial Run by the
end customer

The retention money equivalent to the 5% of contract value executed by the contractor shall not be
refundable and the contractor shall be discharged of his liabilities as provided in the clause 2.16.1

2.17 PAYMENTS
Payments to Contractors are made in any one of the following forms: -
2.17.1 Running Account Bills (RA Bills)

1.8 These are for interim payments when the contracts are in progress. The bills for such interim
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

1.9 Payments shall be made according to the extent of work done as per measurements taken up to
the end of the calendar month and in line with the terms of payments described in the Tender
documents.

1.10 Recoveries on account of electricity, water, statutory deductions etc. are made as per terms
of contract.

1.11 Full rates for the work done shall be allowed only if the quantum of work has been done as
per the specifications stipulated in the contract. If the work is not executed as per the stipulated
specifications, BHEL may ask the contractor to redo the work according to the required
specifications, without any extra cost. However, where this is not considered necessary ‘OR’ where
the part work is done due to factors like non-availability of material to be supplied by BHEL ‘OR’
non availability of fronts ‘OR’ non availability of drawings, fraction payment against full rate, as is
considered reasonable, may be allowed with due regard for the work remaining to be done. BHEL
decision in this regard will be final and binding on the contractor.

1.12 In order to facilitate part payment, BHEL at its discretion may further split the contracted
rates/percentages to suit site conditions, cash flow requirements according to the progress of work,
subject to following:

a) Provided no ‘part’ payment is recommended till 25% of work in the item rate is
executed.
b) Payment of item rate to be made in not more than three instalments, last stage
payment
to be not lower than 20% of the item rate.

2.17.2 Final Bill
Final Bill’ is used for final payment on closing of Running Account for works or for single payment after
completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion of works as

per scope and upon material reconciliation, along with the following:

Clearance certificates where ever applicable viz. various Statutory Authorities like Labour department,
PF Authorities, Commercial Tax Department etc.

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL
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2.18 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.18.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor
will be responsible for the quality of the workmanship and shall guarantee the work done for a period of 6
mons from the date of commencement of guarantee period as defined in Technical Conditions of Contract,
for good workmanship and shall rectify free of cost all defects due to faulty erection detected during the
guarantee period. In the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works by itself,
without prejudice to any other rights and recover the cost incurred for the same along with 5% overheads
from the Security Deposit

2.19 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of contractual obligations and
settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of Contract,
BHEL shall issue a performance/ experience certificate as per standard format, based on specific request
of Contractor as per extant BHEL guidelines through the online portal available at https://siddhi.bhel.in
only.

2.20 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or Bidder /Contractor
who indulge in malpractices, by suspending business dealings with them in line with BHEL guidelines
issued from time to time.

The offers of the Bidder s who are under suspension as also the offers of the Bidder s, who engage the
services of the banned firms / principal / agents, shall be rejected. The list of banned firms is available on
BHEL web site www.bhel.com.

Ifany Bidder /supplier / contractor during pre-tendering / tendering / post tendering / award / execution
/ post-execution stage indulges in any act, including but not limited to, mal-practices, cheating, bribery,
fraud or and other misconduct or formation of cartel so as to influence the bidding process or influence the
price or tampers the tendering process or acts or omits in any manner which tantamount to an offence
punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, or does
anything which is actionable under the Guidelines for Suspension of Business dealings, action may be taken
against such Bidder / supplier / contractor as per extant guidelines of the company available on
www.bhel.com and / or under applicable legal provisions. Guidelines for suspension of business dealings
is available in the webpage: http://www.bhel.com/vender registration/vender.php

2.21 LIMITATION ON LIABILITY:

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other mutually
agreed document between the parties, the maximum liability, for damages, of the contractor, its servants
or agents, shall under no circumstances exceed an amount equal to the Price of the Contract or the Work
Order. The Contractor shall not in any case be liable for loss of profit or special, punitive, exemplary, indirect
or consequential losses whatsoever. This shall not be applicable on the recoveries made by Customer from
BHEL on account of Contractor, any other type of recoveries for workmanship, material, T&P etc. due from
the contractor.

2.22 Cartel Formation

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder (s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines

2.23 Fraud Prevention Policy

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice.
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2.24 Order of Precedence
In the event of any ambiguity or conflict between the contract Documents, the order of precedence shall be
in the order below:

a.

@ oo a0 o

Contract agreement with its Amendments/Clarifications/Corrigenda/Errata etc. issued in respect
of the tender documents by BHEL

Notice Inviting Tender (NIT)

Price Bid

Technical Conditions of Contract (TCC)

Special Conditions of Contract (SCC)

General Conditions of Contract (GCC)

Forms and Procedures

2.25 OTHER ISSUES

2.22.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not less
than Rs 100/- unless otherwise required under relevant statutes.

2.22.2 In case of any conflict between the General Conditions of Contract and Special Conditions of Contract,
provisions contained in the Special Conditions of Contract shall prevail.

2.22.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR

Name of the Project

Contract No

Name of the Work

Name of the Contractor

Part- A - PLAN / REVIEW OF WORKFOR THE MONTH OF

Date of Plan / Review

SI Description UoOM Rate | Planned Cumulative Achieved Shortfall Attributable to | Cumulative Shortfall | Remarks
No | of Work / Shortfall BHEL wrt to Plan Attributable to | (Reasons
Unit | QY P lanned for Attributable  to Contractor upto & | for Shortfall
the Month as per Contractor upto including this Month | Attributable
Part C of Last Last Month to
Month Contractor
Supporting
Documents
to be keptas
record)
@ [ (c) (d) A B C D E = A+B-C-D
Phy Financial | Phy Financial | Phy Financial Phy Financial Phy Financial
Value of
Other Items
not
mentioned
above but
planned to be
executed in
this Month
Total »A B »C > D YE
BHEL Contractor
(Signature with Seal & Date ) (Signature with Seal & Date)
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PART- A: Contd.......

Mote 12 In addition to the work planned as per Col. *A” Contractor shall also make full efforts to minimize the *Cumulative shortfall attributable to contractor upto the month’
as mentioned in Col. *B* by enhancing its resources, so as to achieve the completion of activities as per agreed schedule. In case contractor is not able to execute the entire shortfall,
then BHEL *Engineer incharge’, shall decide the priority of work to be executed and it shall be binding on the contractor.

MNote 2: Percentage Shortfall attributable to contractor w.rt “Plan - Shortfall attributable to BHEL® for the month = [(ZE-EB)/{ ZAZD) |« 100
[n case, (ZE-Z13) is negative, then it shall be treated as zero percent”

MNote 3: Form 14 should include all items being planned in the current month, and all items against which shortfall was attributable to contractor till previous month, However, for practical
reason, if it 1s not possible to mention some of the items in Form-14 being planned to be executed in this month, then also value of such items shall necessarily be included in caleulation of

Total Value.,

Mote 4: In case reason for shortfall attributable to contractor is w.r.t T&P and Manpower, it should be in conformity with Part Bl and B2,

BHEL Contractor

(Signature with Seal & Date ) (Signature with Seal & Date)
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR

Name of the Project

Contract No

Name of the Work

Name of the Contractor

Date of Plan / Review

CONTRACTOR’S SCOPE
PLAN DEPLOYMENT STATUS
e . IR o  assiomed 1o L Actual REMARKS
SN jeplovedasperwork | QTY | Pored el T&p Deploved | Deployment Welghted T&P | (Works affected due to
planned for the month (in days) {in fraction such that =C =1) Quantity {i[nbcjll.-:li} Deployed .[]].“‘;?i"\;pl“-" ment of
M B C E FECx Dy EV (AE)
Note:  Incase, E=B, it shall be considered as E=B. Simlarly, in case D=A, it shall be considered as D=A
Percentage of T&P Deployed =%F x 100
BHEL SCOPE: -
PLAN DEPLOYMENT STATUS
S Major T&P to be deployed as per work planned STy [)CE:]}?:;CN [;“:lc%uu]hd :“\clLlalp[)ﬁ]w]?}-mcnl REMARKS
for the month U {ijrqul.-;xw.-) (Jﬂlurﬁi?r fi]l:;j;:-‘i\.l {(Works affected due to non-deployment of T&Ps)
BHEL Contractor
(Signature with Seal & Date ) (Signature with Seal & Date)
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR

Name of the Project

Contract No

Name of the Work

Name of the Contractor

Part - B2 - PLAN / REVIEW OF DEPLOYMENT OF MANPOWER FOR THE MONTH OF

Date of Plan / Review

CONTRACTOR'S SCOPE: -

Acmal
- e Y e e i al .
- o of Work Category of rr:.‘lt;“::d:t‘“z ! LI".‘IJI:LI:{L” Nl:t'.rl';ﬁl:.ﬂur Dieplovment _ REMARKS
- Aol Fror Labour . I.ZEI[L'_Ii'-"I}I. iin days) L~|u|-|i:~|:- ad Ii|:lﬂ_l1'!llld | CWarks affected due to non-availability of labour)
M I3 C [

Percen lapge afl h-1.;||||'||n'. &1 I'Ilr__:-l-::-.r:j=| 0= S0 E AxEY
BHEL Contractor
(Signature with Seal & Date ) (Signature with Seal & Date)
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR

Name of the Project Contract No
Name of the Work Name of the Contractor
Part - C PLAN (PHYSICAL) FOR THE NEXT MONTH OF ----------------- Date of Plan / Review

Flarmed T&P= Required Manpower Reguired

) . 'i._E'LIiI:I'J;l:l Contractor Scope BIIEL Scope Mo ol I2d ?"’1 "hl.{.:;:?ﬁ .
s . Uripna (excluding Unit of o TRl 1o . I ({ Mea=ms lor difference n
SM. I hw‘i:'ﬂ&'n of Planmed shorifalls Measu- I:JIIIJ'L"' I__'_':I':L I:H hlmpor T&P 1o be Calegory I-"I:j':“"' Ol Planned Quamiiy
Oianily atinbutakle | rement T Sy JET deploved ns per - ol required | o ;1 Planned quamliny 1o b
. . per work L miiny i i . LT B R [ abour as per . E
10 coniractor plarned for the works planned fon = Jgehel ZIven)
1l date) menth the maonth Lalegory

Mg 1 Flanoed quantity should b Based on available! expected from= inputs i the nexa moenth

Maote 2: “Ongimal Planned Cruantity™ shall be as per latest jointly agreed programme between BHEL and Contractor before commencement of waork or at the time of latest Time Extensior
as he case may be

BHEL Contractor

(Signature with Seal & Date) (Signature with Seal & Date)
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR

Name of the Project

Contract No

Name of the Work

Name of the Contractor

Part - C PLAN (PHYSICAL) FOR THE NEXT MONTH OF

Date of Plan / Review

PART =I): REASONS FOR SHORTFALL ATTRIBUTABLE TO BHEL IN RESPECT OF PLAN FOR THE MONTH

Cruanbifies AfTected
SN Deseription of Waork Physical it ol Reasons for Shortfoll attributable to Mgency responsible for | Remarks (Supporting Documents in respect of
o i from Part=A) LIYSIAL | el HHEL reasons for Shortfall agency responsihle)
Cruanlany ) ’
< remeni
| 2 K] 4 A ] 7
Mote]: Renzons for shertfall shall inelude non=svailability of froais’ deawings” matenala” TEP (BHEL Scope ¥ clearanees ete, and other hindrances for which contractor 1= not responsible

Mole2: Agency responsible may be BHEL Sited MUs/ Design Centre! BHEL Customer’ other Contracions ete

BHEL

(Signature with Seal & Date)

CONTRACTOR SEAL & SIGN

Contractor

(Signature with Seal & Date)
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PART - Il _ PRICE BID (PB)

SCHEDULE ‘A"
LIST OF WORKS AND PRICES

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. They are
given as a guide for the purpose of tendering only and are liable to variation and alteration of the Competent
Authority. The work under each item as executed shall be measured and priced at the corresponding rate quoted
by the contractor in the BILL OF QUANTITIES

BILL OF QUANTITIES

SI. No. Appx. Qty.

Description of Rate (Both in Unit fig Amount
work TNBP No. & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID

1.

‘SCHEDULE B’

The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard if specified
in the BOQ and specifications.

SI. No. DESCRIPTION PLACE OF ISSUE

Cement BHEL Stores or Stock yard

It will be the responsibility of the Contractor to submit his demands for the above stores in writing
atleast seven days in advance of the actual requirement.

Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be issued
by BHEL which are not available at the time of indenting by the contractor may be supplied by BHEL
after necessary procurement. The contractor shall not be entitled to any claim of compensation for delay
in the supply of stores by BHEL under any circumstances.

The materials will be issued only during the working hours of the BHEL Stores Department (8.00 a.m. to
4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon as they
are issued to him.

The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost of
all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne by the
Contractor.

The contractor shall from time to time render proper account of all materials issued to him by BHEL. If
he fails to do so, no further issue of materials will be made to him and he will be held responsible for
any delay in the execution of the work which may occur on this account.

Where Roof & side Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other
items are issued free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to any part or whole of the items issued to him as above. All wastage within the
premises limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess
wastage will be charged for at punitive rates which will be 100% higher than the issue rates.

All surplus materials in good condition which are not returned to the BHEL Stores and quantities of
materials consumed in excess of the max. permissible limit as fixed by BHEL shall be charged for at
punitive rates.
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The decision of the Engineer-in-charge as to the extent to which materials have been rendered surplus
or consumed in excess of the actual requirements shall be final and conclusive and binding on the

contractor.
SCHEDULE ‘C’
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS
Details of Hire Charges
SI. No. Qty. Particulars BHEL Crew Per unit Place of Issue Remarks
Supplied Per Day
................................... Nilocseeeeeieeeeee e,
a. Machineries shall not be operated over time without the written permission of the Engineer-in-
charge.
b. All Coolies, Watermen etc., required shall be arranged by the contractor at his own expense.
SCHEDULE ‘D’

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract.

SL. No. DRAWING NUMBER DESCRIPTION
1 NIL NIL
SCHEDULE ‘E’
LEAD STATEMENT
Sl. No. Name of Material Name of Source Lead Particulars for Township
1 NIL
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BILL OF QUANTITIES

(No rate shall be written here. Quote based on this BOQ should be given online in xl-format, only in eProcurement portal)

Name of Work: Repairing and making old quarters ready for occupation (RFO) in BHEL Township, Tiruchirappalli 620014

SI. No.

Quantity

Description

Unit

Estimate rate
(Rs)

Amount
(Rs)

20.00

Providing and laying in position plain cement concrete of specified grade
including consolidation, curing etc. complete, all as per standard
specifications. All works upto plinth level. Rate excludes cost of centring and
shuttering. 1:4:8 with graded stone aggregate 40 mm nominal size.

cum

2016.34

40,326.80

0.15

Straightening, cutting, bending, placing in position of MS/CTD bars and
binding with MS binding wires of 18/20 gauge etc. for reinforcement of RCC
works. Rate includes cover blocks, cost of binding wire , conveyance of MS/
CTD bars from BHEL stores to site of work, labour etc. complete. MS/CTD
bars will be supplied by BHEL at Stores at free of cost.

MT

7859.81

1,178.97

10.00

Providing precast cement concrete Jali 1:2:4 using graded stone aggregate 6
mm nominal size with suitable reinforcement including centring and
shuttering, roughening, cleaning, fixing and finishing in cement mortar 1:3
etc.complete. Rate excludes reinforcement steel and fabrication charges.
50 mm thick

sgm

569.19

5,691.90

500.00

Labour charges for fixing doors, windows and ventilators including frames
and shutters in position etc. complete.(wood or steel)

sgm

162.92

81,460.00

350.00

Supply and fixing the following furniture fittings of approved brand and
quality (ISI marked) in the appropriate position of doors, windows,
ventilators, cupboards etc. with appropriate screws, nails etc., all as per
standard specifications and instructions of Engineer in charge. D type
Anodised Aluminium handle - 100 mm

Each

43.71

15,298.50
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Sl. No.

Quantity

Description

Unit

Estimate rate
(Rs)

Amount
(Rs)

30.00

Providing and fixing to existing door frames, 24 mm thick factory made PVC
door shutters made of styles and rails of a uPVC hollow section of size 59x24
mm and wall thickness 2 mm (x 0.2 mm) with inbuilt edging on both sides.
The styles and rails mitred and joint at the corners by means of M.S.
galvanised/plastic brackets of size 75x220 mm having wall thickness 1.0 mm
and stainless steel screws. The styles of the shutter reinforced by inserting
galvanised M.S. tube of size 20x20 mm and 1 mm (+ 0.1 mm) wall thickness.
The lock rail made up of 'H' section, a uPVC hollow section of size 100x24 mm
and 2 mm (* 0.2 mm) wall thickness, fixed to the shutter styles by means of
plastic/galvanised M.S. 'U' cleats. The shutter frame filled with a uPVC
multichambered single panel of size not less than 620 mm, having over all
thickness of 20 mm and 1 mm (x 0.1 mm) wall thickness. The panels filled
vertically and tie bar at two places by inserting horizontally 6 mm galvanised
M.S. rod and fastened with nuts and washers, complete as per
manufacturer's specification and direction of Engineer-in-charge. (For W.C.
and bathroom door shutter).

sgm

3426.11

1,02,783.30

40.00

Supply and fixing of glass panes with putty, glazing clips etc. for steel
doors, windows, ventilators etc. Rate includes removal of broken glasses
and old putty. 4 mm plain glass panes.

sgm

703.44

28,137.60

200.00

Finishing the top of all floors with 20 mm thick cement concrete (without
using sand) in the proportion of one part of cement and three parts of 3 to
10 mm gauge hard broken granite stone chips and finishing the top surface
smooth, rounding of corners, curing etc., complete, all as per standard
specifications. (Ellis pattern | sort)

sgm

183.39

36,678.00
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Sl. No.

Quantity

Description

Unit

Estimate rate
(Rs)

Amount
(Rs)

500.00

Providing and laying minimum 5 mm thick ceramic glazed floor tiles of first
quality approved make confirming to 1S:15622 and in all colours of required
sizes in flooring, treads of steps, landings etc., laid over a bed of cement
slurry @ 3.30 Kg/SQM and a backing layer of 12 mm thick cement mortar 1:3,
finished with flush pointing in white cement using appropriate colour
pigment etc. complete, all as per standard specifications.

sgm

710.55

3,55,275.00

10

1000.00

Providing and laying 7mm thick (approximate) ceramic glazed floor/ wall tiles
of first quality approved make and in all colours of required sizes in flooring,
treads of steps, landings,skirting,walls,risers of steps and dedo etc.., laid with
cement based high polymer modified quick set tile adhesive (water based)
conforming to IS 15477, using 5 KG adhesive per SQM of tile area, in average
3 mm thickness and finishing to the required line, level & alignment by placing
2 mm spacers, tile mat for joints filling etc.., complete, all as per instructions
of engineer in charge and standard specifications. Rate also includes
removing the white wash/ distemper/paint thoroughly, chipping or hacking
to make the levelled surface, cleaning the surface free from dirt and other
foreign matters etc.

sgm

835.50

8,35,500.00

11

8100.00

White washing on surfaces using Janathacem or equivalent material to give
an even shade including cleaning, brushing of walls and preparing surfaces in
accordance with standard specifications. Rate includes cost of all materials,
labour, curing etc., complete. One coat

sgm

4.14

33,534.00

12

20000.00

Removing white or colour wash by scraping, sand papering and preparing the
surfaces smooth including necessary repairs to scratches etc. complete.

sgm

5.35

1,07,000.00

13

100.00

Removal of all nails, screws, wooden plugs etc. from the walls, chipping the
plastering of small holes caused by removal, cleaning and finishing good the
same with cement mortar etc. complete in Quarters.

Each

104.54

10,454.00

CONTRACTOR SEAL & SIGN Page 157 of 164

ACCEPTING OFFICER




Sl. No.

Quantity

Description

Unit

Estimate rate
(Rs)

Amount
(Rs)

14

1500.00

Dismantling / removing / demolishing as the case may be of the following by
manually/mechanical means and carefully stacking the serviceable materials
at site of work or conveying and handing over the same at BHEL stores and
disposal of unserviceable materials by transporting and dumping in the near
by low level areas within a lead of 100 metres. All as per instructions of
Engineer-in-charge. Tile work in floors and roofs laid in cement mortar.

sgm

26.64

39,960.00

15

20.00

Dismantling / removing / demolishing as the case may be of the following by
manually/mechanical means and carefully stacking the serviceable materials
at site of work or conveying and handing over the same at BHEL stores and
disposal of unserviceable materials by transporting and dumping in the near
by low level areas within a lead of 100 metres. All as per instructions of
Engineer-in-charge. Only shutters of Doors / Windows / Ventilators (steel
or wood) including hinges, fastenings etc.

sgm

27.40

548.00

16

150.00

Providing and fixing PVC water pipes and specials conforming to ISS on walls
and floors with clamps at one metre spacings, joining with proper adhesive
as suggested by manufacturers, cutting and making good the wall etc.
complete. (internal work - exposed on walls) PVC Pipe 18/20 mm OD (10

kg/Sq.cm)

Meter

83.01

12,451.50

17

102.00

Providing and fixing PVC pipes of 4 K.G / Sqgcm conforming to ISS including
joining with proper adhesive as suggested by manufacturers and suitable
clamps for rain water pipes, drainage etc. Rate excludes all specials like shoe,
bend, tee, tee with door etc. PVC Pipe 75 mm OD

Meter

169.01

17,239.02

18

30.00

Providing and fixing PVC moulded fittings / accessories on walls for rain water
pipes conforming to IS 13592 Type A including joining with seal rings
conforming to IS 5382 and proper adhesive as suggested by manufacturers
etc., complete. 75 mm bend

Each

108.10

3,243.00

19

30.00

Providing and fixing in position 100 mm dia C.P brass shower rose (tilting
type) of approved brand with 15 or 20 mm dia inlet.

Each

89.29

2,678.70
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Sl. No.

Quantity

Description

Unit

Estimate rate
(Rs)

Amount
(Rs)

20

10.00

Providing and fixing in position of white glazed earthenware wash basin of
size 550 x 400 x 225 mm of approved brand with M.S or C.I brackets painted
with two coats of synthetic enamel paint, single 15 mm C.P brass pillar tap
and C.P brass chain with rubber plug, 32 mm C.P brass waste coupling of
standard pattern, 32 mm dia PVC flexible waste pipe etc. complete, including
cutting and making good the walls wherever required.

Each

2119.55

21,195.50

21

50.00

Providing and fixing 600 x 450 x 5 mm bevelled edge mirror of superior glass
(approved brand) mounted on 5/6 mm thick hard board / ply wood / plastic
folder sheet, fixed to wooden cleats with C.P brass screws and washers, etc.
complete. 600 x 450 x 5 mm bevelled edge mirror

Each

493.66

24,683.00

22

30.00

Providing and fixing in position of ready made sink including PVC flexible
waste pipe of 32 mm dia with necessary C.P waste coupling etc. complete.
Cudappa sink of size 600X450X200 or thereabouts (outer dimensions) - 12
mm thick.

Each

1011.21

30,336.30

23

10.00

Providing and fixing in position of ready made sink including PVC flexible
waste pipe of 32 mm dia with necessary C.P waste coupling etc. complete.
Cudappa sink of size 600X600X200 or thereabouts (outer dimensions) - 12
mm thick.

Each

1230.39

12,303.90

24

19.00

Providing and fixing in position of pedestal type water closet (European type
W.C pan) 400 mm high of approved brand with seat and lid, C.P brass hinges
and rubber buffers, 10 litre PVC low level flushing cistern with fittings and
painted C.I / M.S brackets with 15 mm PVC connection, 32/40 mm PVC flush
bend with fittings and clamps, over flow arrangement with specials and
mosquito proof coupling including painting of fittings and brackets, cutting
and making good the walls and floors wherever required etc. complete.
White glazed (white seat and lid)

Each

5979.40

1,13,608.60

25

30.00

Providing and fixing in position of 10 litre low level PVC flushing cistern of
approved make with fittings and flush pipe etc. complete.

Each

897.49

26,924.70
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26

30.00

Replacement to the damaged water closet by providing new Orissa water
closet pan of approved brand with suitable trap. Rate includes dismantling
the damaged water closet with foot rests, trap, ellis/mosaic floor finish with
base concrete, sand and refilling with fresh river sand, providing new Orissa
pan with trap and fixing in position, providing 20 mm thick ellis pattern finish
over 75 mm thick floor concrete in PCC 1:5:10 using 40 mm size stone jelly
for that area, finishing the side walls to match with the existing one etc.
complete. 580 mm size (White)

Each

2135.54

64,066.20

27

30.00

Replacement to the damaged European water closet by providing new white
glazed European water closet (white) 400 mm high of approved brand with
seat andandlid. Rate includes dismantling the damaged water closet,
providing new EWC, fixing, all labour etc. complete.

Each

1974.10

59,223.00

28

30.00

Providing 32 mm dia PVC waste pipe to sink with necessary coupling etc
complete.

Each

65.35

1,960.50

29

10.00

Brickwork with Pulverised Fuel Ash — Cement Bricks of Minimum
Compressive Strength 5.0 N / MM2, confirming to IS 16720,
in foundation and Plinth using Cement Mortar 1:5
Cement Consumption 68.20 KG/ CUM

cum

3577.74

35,777.40
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30

1000.00

Attending Crack filling at parapet level without pressure gouting. The scope
of work includes routing out the cracks with a mechanically operated groove
cutter and sealing the groove with flexible sealant - CERA CRACK FILLER/TEC
KRACK FILLER/Sika CRACK SEAL/NACC CRACK FILLER/Dr. FIXIT CRACK-X PASTE
and providing two coats of CERAFLEX/TEC WAVE 3000/Sika RAIN GARD/NACC
ROOF COATING/Dr. FIXIT NEW COAT highly flexible membrane for a width of
10cms aligned to the centre of the crack. All as per manufacturers
recommendations/ standard specifications and instructions of Engineer-in-
charge. Rate quoted includes cost of all materials, labour
charges,conveyance, tools and all other incidental charges ,etc. complete.

Meter

86.35

86,350.00

31

4600.00

Painting with synthetic enamel paint of approved brand and shade on
surfaces to give an even shade including cleaning the surfaces of all dirt, dust
and other foreign matters, sand papering and stopping, all as per standard
specifications. Two coats

sgm

52.42

2,41,132.00

32

12000.00

Distempering using oil bound washable distemper of approved brand and
shade on surfaces including cleaning, brushing, preparing the surfaces even
and sand papered smooth in accordance with standard specifications. Two
coats

sgm

31.19

3,74,280.00

33

10.00

Dismantling / removing / demolishing as the case may be of the following by
manually/mechanical means and carefully stacking the serviceable materials
at site of work or conveying and handing over the same at BHEL stores and
disposal of unserviceable materials by transporting and dumping in the near
by low level areas within a lead of 100 metres. All as per instructions of
Engineer-in-charge.Doors / Windows / Ventilators (steel or wood) including
frame and shutters, holdfasts, hinges, fastenings etc. of area 3 sqm and
below.

Each

128.01

1,280.10

34

200.00

Plastering with cement mortar as per standard specifications. In Cement
mortar 1:5, 15mm thick

sgm

95.8

19,160.00
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35

200.00

Providing and fixing Frame size minimum 65 x 100 mm factory made single
extruded WPC (Wood Polymer Composite) solid door/window/Clerestory
windows & other Frames/ Chowkhat comprising of virgin PVC polymer of K
value 58-60 (Suspension Grade), calcium carbonate and natural fibers (wood
powder/ rice husk/ wheat husk) and non toxic additives (maximum toxicity
index of 12 for 100 gms) fabricated with miter joints after applying PVC
solvent cement and screwed with full body threaded star headed SS screws
having minimum frame density of 750 kg/cum to 900 kg/cum, screw
withdrawal strength of 2200 N (Face) & 1100 N (Edge), minimum compressive
strength of 58 N/mm?2, modulus of elasticity 900 N/mm?2 and resistance to
spread of flame of Class A category with property of being termite/borer
proof, water/moisture proof and fire retardant and fixed in position with M.S
hold fast/lugs/SS dash fasteners of required dia and length complete as per
direction of Engineer-In- Charge. Rate includes 8 numbers of M.S hold
fast/lugs or 8 numbers of 160mm x 10mm SS dash fasteners per door frame,
sizing, fixing etc., all as per standard specifications and instructions of
Engineer-in-charge.

Meter

695.56

1,39,112.00

36

1000.00

Labour charges for fixing the following in proper position. Shutter only for
doors, windows, ventilators etc.

sgm

27.67

27,670.00

37

20.00

Manufacture, supply and fixing in position of 35 mm thick fully panelled best
wooden door shutters. All as per standard specifications and drawings.
(Excluding door frame) Rate excludes furniture fittings. In Country wood
(single leaved shutter)

sgm

1839.78

36,795.60

38

60.00

Supply and fixing the following furniture fittings of approved brand and
quality (ISI marked) in the appropriate position of doors, windows,
ventilators, cupboards etc. with appropriate screws, nails etc., all as per
standard specifications and instructions of Engineer in charge. 150 mm
oxidised iron butt hinges (Heavy duty)

Each

50.5

3,030.00
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39

40.00

Supply and fixing the following furniture fittings of approved brand and
quality (ISI marked) in the appropriate position of doors, windows,
ventilators, cupboards etc. with appropriate screws, nails etc., all as per
standard specifications and instructions of Engineer in charge. 300 mm
oxidised iron tower bolt (Heavy duty)

Each

89.48

3,579.20

40

20.00

Supply and fixing the following furniture fittings of approved brand and
quality (ISI marked) in the appropriate position of doors, windows,
ventilators, cupboards etc. with appropriate screws, nails etc., all as per
standard specifications and instructions of Engineer in charge. 300 x 16 mm
oxidised iron Aldrop (Heavy duty)

Each

150.84

3,016.80

41

200.00

Supply and fixing the following furniture fittings of approved brand and
quality (ISI marked) in the appropriate position of doors, windows,
ventilators, cupboards etc. with appropriate screws, nails etc., all as per
standard specifications and instructions of Engineer in charge. 200 mm brass
iron hook and eye

Each

84.37

16,874.00

42

50.00

Painting with synthetic enamel paint of approved brand and shade on
surfaces to give an even shade including cleaning the surfaces of all dirt, dust
and other foreign matters, sand papering and stopping, all as per standard
specifications.  Three coats (A priming coat with approved primer and two
coats of synthetic enamel paint).

sgm

80.9

4,045.00

43

1000.00

Dismantling / removing / demolishing as the case may be of the following by
manually/mechanical means and carefully stacking the serviceable materials
at site of work or conveying and handing over the same at BHEL stores and
disposal of unserviceable materials by transporting and dumping in the near
by low level areas within a lead of 100 metres. All as per instructions of
Engineer-in-charge.Old plastering / skirting raking out joints / chipping the
concrete and roughening the surface.

sgm

11.41

11,410.00
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44

500.00

Cleaning the exposed reinforcement on ceilings, sunshades, fins, beams etc.,
and repairing using premix repair mortar such as SMARTCARE REPAIR
MORTAR of ASIAN PAINTS / CERA FIBRECRETE / REPAIR POLYMER MORTAR
OF Dr FIXIT / SIKA MONOTOP 122 F / EQUIVALENT as Approved by Engineer
In-Charge and batched as per Manufacturer's standard specifications and
recommendations recommendation for thickness upto 15 mm. Rate
includes cost of all materials, conveyance, labour, tools and all other
incidental charges etc., Complete. Dismantling of damaged plastering/
concrete will be operated under separate item.

sgm

573.25

2,86,625.00

45

100.00

Cleaning the exposed reinforcement on ceilings, sunshades, fins, beams etc.,
and repairing using premix repair mortar such as SMARTCARE REPAIR
MORTAR of ASIAN PAINTS / CERA FIBRECRETE / REPAIR POLYMER MORTAR
OF Dr FIXIT / SIKA MONOTOP 122 F / EQUIVALENT as Approved by Engineer
In-Charge and batched as per Manufacturer's standard specifications and
recommendations recommendation for thickness above 15 mm and upto 20
mm thickness. Rate includes cost of all materials, conveyance, labour, tools
and all other incidental charges etc., Complete. Dismantling of damaged
plastering/ concrete will be operated under separate item.

sgm

726.91

72,691.00

Total

34,46,568.09

Note:

1. Mentioned rates exclude GST & BOCW Cess %.
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