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 VOLUME - IA PART – I CHAPTER – I 
PROJECT INFORMATION 

1 Name of the Project NTPL Tuticorin FGD 
2 Station Capacity 2X500 MW 

3 Owner 

NLC Tamil Nadu Power Limited (NTPL) 
(A Joint Venture Between NLC INDIA 
LIMITED and Tamil Nadu Electricity 
Board) 

4 Site Location 

At Tuticorin taluk in Tuticorin district in the 
southern part of Tamilnadu along the Bay 
of Munnar, India. The site is accessed by 
National highway no. 7A adjacent to plant. 
Tuticorin sea port is located adjacent to 
the plant. Nearest town Tuticorin is 
located 5.5 km away from the plant  

5 Nearest Railway Station  
Port Trust Railway Yard at a distance of 
1.0 km 

6 Nearest Airport 
Nearest airstrip is located at Pudukottai 
at a distance of 16.5 km 

7 Nearest Seaport 
Tuticorin sea port is located adjacent to 
the plant.  

8 Site Conditions 
A Max Dry Bulb Temperature 20.8 Deg C 
B Max Dry Bulb Temperature 36.5 Deg C 
C Performance DBT 27 Deg C 

D 
Relative Humidity for design / 
efficiency 

i.Maximum 82 %  
ii. Minimum 35 %  
iii. Performance 50%     

E Annual average rainfall, mm 437 mm 

F Plant Elevation above MSL 
The natural land profile of the site 1.46 m 
above mean sea level 

G Mean Wind Speed 
Civil/structural design will be done 
considering IS 875 part 3 

I Earthquake Zone ZONE II 
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VOLUME-IA PART-I CHAPTER – II 
SCOPE OF WORKS 

THE SCOPE OF THE WORK WILL COMPRISE OF BUT NOT LIMITED TO THE 
FOLLOWING:  
(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 

Material Handling, verification, stacking, re-shifting of materials, Tracking location 
of materials along with  associated  documentation  in  the  computerized  MM / 
SCMS package  with  BHEL  and manual registers & preservation of materials / 
components of FGD, components of Steel Supplies like TMT Bars, Plate materials 
/ structural steel / reinforcement steel / Tools and Plants, BHEL office furniture, 
miscellaneous items, etc., at NTPL Tuticorin FGD 2X 500 MW at Harbour Estate, 
Tuticorin District,  Tamil Nadu 

1.2.0   IMPORTANT CONDITIONS OF THE CONTRACT 
1.2.1   The number of storage yard may be one or more. All the yards shall be 

divided into many locations and shall be marked visibly (Grid marking).  

1.2.2   Each location shall be identified by a display board which shall be visible 
from distant locations. All the materials and consumables required for this 
shall also be in the scope of the contractor. The contractor shall submit the 
yard layout – with grid positions marked- drawing to BHEL Engineer prior to 
commencement of first unloading. 

1.2.3 It would be the responsibility of the contractor to keep in contact with the 
BHEL authorities at site to find out the arrival of the consignments. The lorry 
way bill/ truck way bill for the consignments would be handed over to the 
contractor immediately on receipt. 

1.2.4  The contractor shall examine the packages, consignments etc., on arrival and 
bring to the notice of Transport authorities and BHEL authorities regarding 
loss/ damages, if any observed in the consignments proposed to be taken 
delivery of, before, taking delivery, particularly of consignment in ―smalls 
the weight of the packages and any discrepancies shall be reported 
immediately to BHEL/ Transport authorities. In case it becomes necessary to 
take open delivery from the authorities, contractor should make all 
arrangements for taking open deliveries. All expenses connected there with 
shall be to the account of the contractor. Any loss that occurs to BHEL on 
account this will be recovered from his progress bills. 

 
1.2.5 Contractor shall examine all the shipment and notify BHEL Engineer 

immediately for the purpose of engineer’s information. The contractor shall 
submit a report every week detailing in this regard 
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1.2.6   In case of apparent damages / shortage to consignment / packing noticed by 
the contractor such cases shall be brought to the notice of BHEL and cleared 
only with BHEL’s knowledge / approval. 

 
1.2.7   Any discrepancy / shortage / damage found in the consignment after taking 

delivery from the carriers after giving clear receipt would be the responsibility 
of the contractor and the amount liable to be lost by BHEL on such amount is 
recoverable from the contractor. 

 
1.2.8   The contractor is required to find out from concerned authorities, regarding 

arrival of consignment prior to the receipt of consignment note, if any, and 
take delivery of the same on “Indemnity Bond”. Indemnity Bonds would be 
executed by BHEL, when intimation regarding arrival of consignment is 
furnished by the contractor. 

 
1.2.9  Detailed verification of materials with reference to packing list / Loading 

advise slip / etc., after unpacking of boxes & crates; repacking where called 
for, after detailed verification; preparation of receipt inspection reports etc 
shall be carried out within the quoted rate within 30 days of the unloading. If 
the verification is not carried out within 30 days for reasons attributable to the 
contractor, then BHEL is having right to carryout the verification at the risk 
and cost of the contractor. 

 
1.2.10Consignment coming on Sundays and Holidays are also required to be 

handled by the contractor on the same day. Since the offices and godowns 
will probably remain closed on these days, it will be the responsibility of the 
contractor to contact the Site Engineer / his authorised representative at 
BHEL at their residence and obtain instructions. 

 
1.2.11 Since the consignment are expected to arrive during any time of the day or 

night contractor shall have his workmen round-the-clock at site as well as 
other places as required to unload the materials. Contractor’s quoted rate 
shall include all such contingencies. 

1.2.12 Unloading of materials / components at the storage yard, using contractor’s 
own Lorries, Trailers and other equipment with valid road permits for their 
operation, unloading and stacking handling at storage yard for verification 
shall be the responsibility of the contractor under this contract. 

1.2.13 Unloading of all materials including ODC and heavy consignments either by 
the crane or by rigging method, at the location decided by BHEL engineer 
shall be carried out by the contractor within the quoted rate. All T&Ps 
including hydraulic jacks and wooden sleepers required for rigging method of 
unloading shall be arranged by the contractor 

1.2.14 Unloading from Transport equipment’s, transportation, unloading at storage 
area / work site of heavy sophisticated equipment like heavy motors, 
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modules, heavy bearings, fans, Transformers, Electricals Panels, 
components of Turbine & Generator, etc., shall be done in the presence of 
and as per the direction of BHEL representative including stacking and 
restacking if necessary. 

1.2.15 All the materials shall be stored at minimum of 6’’ height above the ground 
level by the use of concrete or wooden sleepers or wooden logs. No material 
shall be allowed to remain on ground at any time. Materials shall not be 
stacked in low lying areas, where it is likely to get flooded during rain. 

 
FOR STACKING THE MATERIALS ABOVE THE GROUND LEVEL, 
WOODEN / CONCRETE SLEEPERS, WOODEN LOGS, CONCRETE 
BLOCKS AND FIRE RESISTANT COVERING MATERIAL (TARPAULINS) 
ETC, WHEREVER DEEMED NECESSARY, WILL BE ARRANGED BY 
BHEL FREE OF COST AS DECIDED BY BHEL ENGINEER. However, for 
unloading the materials, wooden sleepers shall be provided by the 
contractor. 

1.2.16 Stacking of the materials shall be done as per the instructions and to the 
satisfaction of BHEL Engineers. The materials shall be stacked so that it 
should facilitate easy handling during erection and also enable traceability 
and “ready to lift” position in the stacked area for civil / mechanical / 
electrical/ other contractors. In case any negligence or improper stacking is 
noticed, it shall be the responsibility of the contractor to re-stack at his cost. 
Failure to do so may force BHEL to get the job done through other agencies 
and recover the same from the contractor. 

1.2.17 Under the scope of this contract, it shall be the responsibility of the contractor 
to provide facilities to open the package in the presence of BHEL Engineers 
verifying the same, repacking wherever and whenever necessary properly 
stacking them as may be directed by BHEL so as to facilitate proper handling 
and verification. 

1.2.18 The contractor shall execute the work in the most substantial and workmen 
like manner. The stores shall be handled with care and diligence. Any loss to 
BHEL due to contractor’s lapse shall have to be made good by the 
contractor. 

1.2.19 General cleaning, grass cutting and upkeep of storage yard, stores area shall 
be carried our within the quoted rates for unloading, verification, identification 
and storage. 

1.2.20 Transportation of certain materials from Godown of Transport carriers, 
unloading, verification of components which includes unpacking of cases 
/crates, repacking after verification, preservation, stacking of all the 
components at stores / storage space, shifting of materials from one location 
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to another location within plant boundary and wherever required keeping the 
materials / components by raising height. 

1.2.21 As per instruction of BHEL Engineer, on receipt of “Stores Issue Voucher” 
the contractor shall locate, identify the material and shall keep it in ready to 
lift position immediately. 

1.2.22 The contractor, with his manpower shall update and maintain the documents 
and records of BHEL‘s Material Management department as per the 
instruction of the BHEL engineer. Entering the data in the BHEL computer as 
per the instruction of the BHEL engineer is also in the scope of the 
contractor. 

 
1.2.23 Handling and loading of outgoing materials those are to be sent to other 

destinations shall be carried out by the contractor. There shall not be any 
separate payment to the contractor for handling and loading of outgoing 
materials. 

 
1.2.24 In case of delay in unloading / fail to unload the equipment immediately, 

BHEL reserve the right to unload the equipment’s / components through 
other agencies at the risk and cost of the contractor. 

 
1.2.25 The owner / employer or his authorized agents may inspect stores, storage 

yard, etc during the currency of the contract awarded to him. The contractor 
shall make necessary arrangements for such inspection and carry out the 
rectification pointed out by the owner / employer without any extra cost to the 
owner / employer. No cost whatsoever such duplication of inspection of work 
be entertained. 

1.2.26 The contractor will arrange for gate passes and any other permits required 
for carrying out his work from the respective agencies at his own cost. He will 
also comply with regulations of the customer within the project area, any of 
the State Government and other Government agencies. 

1.2.27 Materials shall be stacked neatly, preserved and stored in the stores in an 
orderly manner. Sometimes it may become necessary for the contractor to 
handle, reshift certain unrequired components in order to take out / stack the 
required materials. The contractor has to take this contingency also into 
account. No extra payment is payable for such contingencies. 

1.2.28 Contractor with his own T& Ps and manpower shall receive, verify and 
transport all the materials received at Transporters godowns within a radius 
of 40 km in and around Project site to the BHEL stores within the quoted 
rate. 

1.2.29 From the area / delivery points of all materials / components pertaining to 
generating units, auxiliaries, piping, miscellaneous plants and equipments, 
panels, cables and other electrical equipments, oil drums, tools, plants or any 
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other items and equipments meant for erection, commissioning, and office 
equipment / furniture and miscellaneous items, contractor to use his own 
cranes, tractor / trailers, trucks, lorries, slings, jacks, lifting tackles and any 
other equipments for this job. Handling of equipments for verification of 
components including opening of cases / crates / boxes and repacking / 
stacking after verification shall also be the responsibility of the contractor. 

 
1.2.30 Compliance with statutory obligations as well as any other requirements / 

provisions with respect to contractor ‘s    manpower, equipment    including 
insurance, medical facilities, minimum wages, safety requirements, 
accommodations etc., to be the responsibility of the contractor.  

1.2.31 If contractor is required to arrange any additional crane, then the charges at 
the pro rata rate indicated for the subject crane, mutually agreed shall be 
borne by BHEL. 

1.2.32 The contractor shall provide the necessary resources like trained PC 
operators, clerical / secretarial staff / helpers for maintaining the 
Computerised Material Management Package provided by BHEL and carry 
out all operations of maintenance of documentation (soft as well as hard 
copies) including housekeeping for the works covered under this tender. The 
computer terminals for this purpose will be provided by BHEL. 

1.2.33 For material preservation, all the preservative consumables like paint, grease 
etc shall be issued by BHEL free of cost and contractor has to arrange for 
application of preservatives with their own T&P, consumables like brush, 
emery sheet etc. 

1.2.34 RESHIFTING AND RESTACKING OF MATERIALS / COMPONENTS: 
 
1.2.34.1  Reshifting and restacking of the materials / components within the plant 

boundary shall be carried out by the contractor as per the instruction of 
BHEL engineer without any delay. There shall not be any separate 
payment to the contractor for re shifting and restacking of materials. 
However, If the materials / components are to be shifted from outside the 
plant boundary to a location inside the plant boundary, then the mutually 
agreed charges towards high speed Diesel only shall be paid to the 
contractor. No other charges shall be payable to contractor on account of 
re shifting and restacking. 

1.2.34.2  In case it is necessary to shift and re-stack the materials kept at work 
area/ site to enable     other agencies to carry out their work, same shall 
be done by the contractor and shall be considered as Re shifting and 
restacking of materials / components. 

 
1.2.35 ONLINE SITE CONSTRUCTION MANAGEMENT SYSTEM (SCMS):  
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Contractor has update the BHEL’s online material management system, 

reporting of daily progress, billing and other similar activities, within the 

quoted rate. 
 
1.2.36 EXCLUSIONS: 
 
1.2.36.1 Unloading of materials received through rail in RAKES. 
1.2.36.2 Supply of preservation materials like paints, grease etc. 

Note: 
For further detailed scope of works, refer relevant chapters in this book 
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VOLUME IA PART – I CHAPTER – III 
FACILITIES IN THE SCOPE OF CONTRACTOR / BHEL  

 (SCOPE MATRIX)   

Sl.No 
Description 

Scope to be 
taken care by 

Remarks 

Part I BHEL Bidder 
 

1.3.1.1.0 ESTABLISHMENT       

1.3.1.1.1 
FOR CONSTRUCTION 
PURPOSE: 

      

A Open space for office Yes   
Free of charges 
as provided by 
NTPL 

B Open space for T&P Yes   
Free of charges 
as provided by 
NTPL 

C 

Construction of bidder’s office, 
canteen and storage building 
including supply of materials 
and other services 

  Yes 
At bidder’s own 
cost 

D 
Bidder’s all office equipment’s, 
office / store / canteen 
consumables 

  Yes 
At bidder’s own 
cost 

E 
Canteen facilities for the 
bidder’s staff, supervisors and 
engineers etc. 

  Yes 
At bidder’s own 
cost 

F 
Firefighting equipment’s like 
buckets, extinguishers etc. 

  Yes 
At bidder’s own 
cost 

G 
Fencing of storage area, office, 
canteen etc. of the bidder 

  Yes 
At bidder’s own 
cost 

1.3.1.1.2 
FOR LIVING PURPOSES OF 
THE SUCCESSFUL BIDDER’S 
PERSONNEL 

      

A Open space for labour colony Yes   

As provided by 
NTPL on 
chargeable basis 
as per the 
prevailing rate of 
NTPL 

B Living accommodation    Yes 
At bidder’s own 
cost 
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Sl.No 
Description 

Scope to be 
taken care by 

Remarks 

Part I BHEL Bidder 
 

1.3.1.2.0 ELECTRICITY       

1.3.1.2.1 
Electricity For construction 
purposes   

Yes   
Free of charges 
as provided by 

NTPL 

1.3.1.2.1.1 
Single point source (In general) 

Yes     For detail, refer clause no. 
1.3.4.1 

1.3.1.2.1.2 
Further distribution for the work 
to be done which include supply 
of materials and execution 

  Yes 
At bidder’s own 
cost 

1.3.1.2.2 
Electricity for the office, stores, 
canteen, labour colony, etc of 
the bidder which include: 

  Yes 
At bidder’s own 
cost 

1.3.1.2.2.1 
Distribution from single point 
including supply of materials 
and service 

  Yes 
At bidder’s own 
cost 

1.3.1.2.2.2 

Supply, installation and 
connection of material of energy 
meter including operation and 
maintenance 

  Yes At bidder’s own 
cost 

1.3.1.2.2.3 
Duties and deposits including 
statutory clearances for the 
above 

  Yes 
At bidder’s own 
cost 

1.3.1.2.2.4 
Demobilization of the facilities 
after completion of works 

  Yes 
At bidder’s own 
cost 

1.3.1.2.3 

Electricity for living 
accommodation of the bidder’s 
staff, engineers, supervisors etc 
on the above lines. (in case 
BHEL provides this facility, the 
scope should be given without 
ambiguity) 

  Yes   

1.3.1.3.0 WATER SUPPLY       

1.3.1.3.1 For construction purposes: Yes   
Free of charges 
as provided by 

NTPL 

1.3.1.3.1.1 
Making the water available at 
single point 

Yes   
As provided by 
NTPL 

1.3.1.3.1.2 Further distribution as per the   Yes At bidder’s own 
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Sl.No 
Description 

Scope to be 
taken care by 

Remarks 

Part I BHEL Bidder 
 

requirement of work including 
supply of materials and 
execution 

cost 

1.3.1.3.2 
Water supply for bidder’s office, 
stores, canteen, labour colony, 
etc. 

  Yes 
At bidder’s own 
cost 

1.3.1.3.2.1 
Making the water available at 
single point 

  Yes 
At bidder’s own 
cost 

1.3.1.3.2.2 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

  Yes 
At bidder’s own 
cost 

1.3.1.4.0 LIGHTING       

1.3.1.4.1 

For construction work (supply of 
all the necessary materials) 

  Yes 
At bidder’s own 
cost At office storage area 

At the construction site / area 

1.3.1.4.2 

For construction work 
(Execution of the lighting work / 
arrangements) 

  Yes 
At bidder’s own 
cost At office storage area 

At the construction site /area 
At the labour hutment 

1.3.1.5.0 
COMMUNICATION 
FACILITIES for site 
operations of the bidder 

-     

1.3.1.5.1 
Telephone, Fax, internet, 
intranet, email etc 

  Yes 
At bidder’s own 
cost 

 

Sl.No 
Description 

Scope to be 
taken care by Remarks 

CONSTRUCTION FACILITIES BHEL Bidder 

1.3.2.1.0 
Engineering works for 
construction  

      

1.3.2.1.1 
Providing the construction drawings 
for all the equipment covered under 
this scope 

    NA 
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1.3.2.1.2 
Detailing of drawings for 
construction 

    NA 

1.3.2.1.3 

As-built drawings – wherever 
deviations observed and executed 
and also based on the decisions 
taken at site- example – routing of 
small-bore pipes 

    NA 

1.3.2.1.4 
Shipping lists etc for reference and 
planning the activities 

Yes Yes ” 

1.3.2.1.5 
Preparation of site construction 
schedules and other input 
requirements 

    NA 

1.3.2.1.6 

Review of performance (Form-14) 
and revision of site construction 
schedules in order to achieve the 
end dates and other commitments 

  Yes NA 

1.3.2.1.7 
Weekly construction schedules 
based on Sl No 1.3.2.1.5 

  Yes NA 

1.3.2.1.8 
Daily construction / work plan based 
on Sl No 1.3.2.1.7 

  Yes 

For daily 
monitoring 
meeting at 

site 

1.3.2.1.9 

Periodic visit of the senior official of 
the bidder to site to review the 
progress so that works are 
completed as per schedule. It is 
suggested this review by the senior 
official of the bidder should be done 
once in every two months. 

  Yes 
At bidder’s 
own cost 

1.3.2.1.10 
Preparation of preassembly bay, if 
any required 

  Yes 
At bidder’s 
own cost 

1.3.2.1.11 
Laying of racks for gantry crane if 
provided by BHEL or brought by the 
contractor / bidder himself 

    NA 

1.3.3 OPEN SPACE: 

Open space, as provided by NTPL, will be provided to the bidder free of cost. 
Availability of land within plant boundary is very limited and the contractor has 
to plan and use the existing land considering the use of land by other Civil 
/mechanical/ electrical contractors and the storage of plant machineries and 
materials. The existing land shall be shared by all erection agencies. Land will 
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be allocated with certain time frame and to the extent available/ considered 
necessary, and will be reviewed by BHEL depending upon the area availability. 
Area within plant premises for office, storage area etc. for construction purpose 
shall be provided as per availability free of cost. The contractor will be 
responsible for handing back all lands, as handed over to him by BHEL. 

Land for labor colony shall be provided by BHEL approximately nearer to site 
(outside plant boundary), on chargeable basis, as provided by NTPL. The 
contractor shall provide adequate water arrangement for 
drinking/washing/bathing with required toilets, drainage system, and 
electrification etc. in labour colony at his own cost. Suitable paved area, as & if 
directed by customer based on hygiene requirement of labour, to be provided in 
the labour colony at the cost of contractor.   

1.3.4 ELECTRICITY:   

1.3.4.1 In general, Construction power will be provided to the contractor free of cost at 
one single point within the plant area by BHEL as provided by NTPL. The 
contractor has to provide necessary meter for measuring the power 
consumption. The contractor shall make his own arrangement for further 
distribution with necessary isolator/LCB. However, based on request of 
Contractor and requirement of project, BHEL Site in charge, at his discretion, 
may provide construction power at multiple point (as close to work area as 
possible), free of cost, for smooth execution of the work at site. If, BHEL 
provides electricity at more than one point (as close to work area as possible), 
it will be responsibility of the contractor to provide all the support necessary for 
enabling BHEL for extending such provision to contractor. The contractor has 
to Provide necessary meter for measuring the power consumption. The 
contractor shall make his own arrangement for further distribution with 
necessary isolator/LCB etc. 

1.3.4.2 Necessary “Capacitor Banks” to improve the Power factor to a minimum of 0.9 
shall be provided by the contractor at his cost. Penalty if any levied by 
customer on this account will be recovered from contractor’s bills. 

1.3.4.3 Any duty, deposit involved in getting the Electricity shall be borne by the 
bidder. As regards contractor’s office shed also all such expenditure shall be 
borne by the contractor. 
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1.3.4.4 Provision for distribution of electrical power from the given single central 
common point to the required places with proper distribution boards, approved 
cables and cable laying including supply of all materials like cables, switch 
boards, pipes etc., observing the safety rules laid down by electrical authority 
of the State / BHEL / their customer with appropriate statutory requirements 
shall be the responsibility of the tenderer / contractor. 

1.3.4.5 BHEL is not responsible for any loss or damage to the contractor’s equipment 
as a result of variations in voltage / frequency or interruptions in power supply.  

1.3.4.6 Contractor has to make their own arrangements for electricity requirement for 
labour colony at his own cost. 

1.3.4.7 As there are bound to be interruptions in regular power supply, power cut/ load 
shedding in any construction sites, contractor should make his own 
arrangement for alternative source of power supply. No separate payment 
shall be made for this contingency.  
 

1.3.5 WATER:  
1.3.5.1 Water (Raw water) required for construction purposes will be provided at one 

single point within the plant area free of cost as provided by NTPL. The 
contractor has to construct sump, at their own cost, for storage of water in the 
area allocated to contractor (preferably in working area), of adequate size 
(BHEL approval, for the size, shall be taken prior to construction). Water shall 
be filled in the sump by NTPL tankers. The required pumps & accessories, 
pipes for drawing water from the given point and further distribution will be 
arranged by the contractor at their cost to go on without interruptions. Water 
from sump thus constructed, shall also be utilized among various 
contractors deployed by BHEL viz. mechanical, electrical, C&I, BOPs, etc. 

1.3.5.2 In case of non-availability of water, the contractor shall make his own 
arrangements of water suitable for construction purpose to have 
uninterrupted work. No separate payment shall be made for any contingency 
arrangement made by contractor, due to delay / failure for providing water 
supply.  
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VOLUME-IA PART-I CHAPTER – IV 

T&PS and MMEs TO BE DEPLOYED BY CONTRACTOR 
 

1.4.1 All the tools & plants required for this scope of work are to be arranged by 
the contractor within the quoted rates. 

1.4.2 The deployment plan & period of cranes as mentioned in clause 1.4.4 below 
are essential to the contract. The successful bidder shall submit two number 
of BANK GUARANTEES (BG) (as per the enclosed format) each for a value 
of Rs. Three lakhs only valid for the contract period from the date of work 
commencement.  The contractor shall submit the BGs within five working 
days from the date of issue of the LOI at the BHEL PSSR Head Quarters, 
Chennai 

1.4.3 Non availability of the following cranes as per below chart will lead to 
encashment of above BANK GUARANTEES (BG) in the month following the 
month of default. The decision of BHEL in this regard shall be final and 
binding on the contractor. 

1.4.4 Deployment plan for the List of minimum major Tools & Plants to be 
deployed by the contractor during the period is mentioned below: 

Sl 
no 

Equipment – Capacity in MT Qty in Nos Tentative Deployment period 
From To Total period 

01 Mobile crane- 12 MT or above 01 1st Month 30th Month 30 Months 
02 Trailer- 40 T or above 01 1st Month 27th Month 27 Months 

Note: 

1. The age of the contractor deployed cranes up to 150 T should be within 
15 years as on date of deployment. Contractor has to provide 
documentary proof for the age of the crane at the time of deployment to 
the BHEL Engineer. 

2. The start of the deployment period of each T&P can be mutually 
discussed and deployed. However, the total deployment period indicated 
against each T&P to be maintained 

1.4.5 Crane log sheet for each of the crane on daily basis are to be certified by the 
BHEL engineer. Contractor shall submit the monthly Running Account Bills 
along with duly certified log sheets. 

1.4.6 Contractor shall make necessary arrangements for round the clock 
operations, in case of heavy inflow of materials within the quoted rates. 
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Decision of BHEL engineer is final in requirement of round the clock 
operation.  Adequate lighting to be provided by the contractor for night 
operations within the quoted rates. 

1.4.7 Contractor shall ensure that all the cranes and trailers mentioned in the 
deployment plan shall be in good working condition throughout the period 
mentioned in the deployment plan. In case of the cranes and trailers are not 
in working conditions for one full day, then the proportional amount payable 
towards the T & P shall not be paid. In addition, twice the proportional 
amount shall be deducted as penalty. The proportional payment shall be 
calculated as below: 

Monthly Payable towards that T & P divided by No of working days. In case if 
the full amount as said above could not be deducted in the respective 
running bill, BHEL reserves the right to encash the two nos. of BGs in 
succession for the balance portion of deduction. On taking action by BHEL 
for encashing the second  BG, a notice to termination of contract shall be 
served and processed as per the contractual provisions. 

1.4.8 Regular maintenance period of one day per month shall be permitted and 
Preventive maintenance period of six days per year with each spell not 
exceeding three days shall be permitted for the T&Ps. 

1.4.9 If work gets delayed due to non-availability of any T & P, BHEL reserves the 
right to get the work done at the risk and cost of contractor. The value of the 
risk and cost or the deduction as calculated above, whichever is higher will 
be deducted from the Contractor’s monthly bills. 

1.4.10 Any or part or all of the T & Ps of the contractor identified for the tendered 
package shall not be engaged for any works other than that of the works 
intended in this tender. 

1.4.11 In case BHEL decides to engage the T&P for any of its job then the 
contractor is bound to operate the cranes with his own operator as per the 
direction of BHEL engineer. However, the mutually agreed charges towards 
high speed Diesel only shall be paid to the contractor. No other charges shall 
be payable to contractor on account of this. 

1.4.12 During the extended period of contract, if any, contractor shall arrange all     
T & Ps excluding the cranes and trailers. Arranging cranes and trailers shall 
be governed suitably by clause 1.4.14 below. 
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1.4.13 In the event of contractor failing to arrange the required tools, plants, 
machinery, equipment, material or non-availability of the same owing to 
breakdown, BHEL will make alternative arrangement at the risk and cost of 
the contractor. 

Case 1:  BHEL provides its own Capital T&P 
In case the BHEL provides any T&P which is owned by BHEL, hire charges 
(as per BHEL norms) will be recovered from the contractor as per the 
prevailing BHEL Corporate hire charges. In case, the T&P is specifically 
listed in “T&Ps to be deployed by Contractor”, “hire charges applicable to 
outside agencies other than contractors working for BHEL” will apply. If not 
listed, “hire charges applicable to contractors      working for BHEL” will 
apply. The hire charges of Capital Tools & Plants are exclusive of operating 
expenses e.g., Operator, fuel & Consumables and the same shall be 
arranged by the contractor at his cost. 
Case 2:  In all cases other than that specified in Case 1 above, 
Actual expenses incurred by BHEL along with applicable overheads will be 
back-charged to the contractor. The present rates of BHEL’s Corporate 
Crane hire charge, are enclosed in Chapter 7 of part II of Technical 
Conditions of Contract (Volume-I Book-I). This may get revised further as per 
the BHEL corporate guidelines. The prevailing rates as on date of execution 
shall be applicable. 

1.4.14 Deployment of cranes and trailers mentioned in the deployment plan, if 
required for more period of deployment, over and above the indicated period, 
shall be deployed by the contractor against specific request from BHEL. The 
charges towards deployment of the particular T & P for each month shall be 
paid as mentioned below as applicable for that item. 

The amount of Charges per month towards the deployed T & Ps shall be 
calculated as mentioned under the column “payment per month in % of 
quoted value” in the price bid (Volume- II) as mentioned against each item 
(crane / trailer). 

Similarly, BHEL shall have the right to reduce the period of deployment of 
any crane / trailer, provided the reduction does not exceed 25% of the 
tendered deployment period. In such a case, the contractor shall be given a 
notice period of 30 days for such reduction and the Contractor shall not be 
required to remobilize the same crane / trailer again. 
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VOLUME-IA PART-I CHAPTER - V 
T&Ps AND MMEs TO BE DEPLOYED BY BHEL ON 

SHARING BASIS 
1.5 T&Ps AND MMEs TO BE DEPLOYED BY BHEL ON SHARING BASIS 

1.5.1 List of T&Ps to be made available by BHEL to contractor free of hire charges on 
sharable basis are as below: 

 
Sl 
No 

Description Quantity 
1 Crane of capacity 75 T 1 No 

1.5.2 75T capacity crane will be provided on shareable basis for unloading of 
consignments, in all other places jacking/rigging is to be adopted. Decision of 
BHEL engineer will be final on the above 

1.5.3 All the T&Ps mentioned in clause 1.5.1 above shall be given to contractor on 
sharable basis and the allotment is made by BHEL on need basis. 

1.5.4 Besides the T & P mentioned above, which is being made available to the 
contractor on free of hire charges, any other T & P which may be required for 
successful and timely execution of the work covered within the scope of this 
tender shall be arranged and provided at site by the contractor at his cost. In 
case if the contractor fails to provide such equipment’s, BHEL will arrange for 
the same and the cost will be recovered from the contractor’s bill with BHEL 
overheads, as applicable from time to time which may vary even during contract 
period. 

1.5.5 For all BHEL’s crane, BHEL shall provide crane operator, free of charges. Fuel 
to be provided by the contractor within the quoted rate. All consumables for the 
BHEL crane maintenance shall be provided by the contractor within the quoted 
rates. 

1.5.5.1 Tentative List of consumables required to be provided by contractor is as below: 

1.5.5.1.1 Engine Oil 15 W 40 
1.5.5.1.2 Fuel Filters 
1.5.5.1.3 Air Filters 
1.5.5.1.4 Hydraulic Filters 
1.5.5.1.5 Hydraulic Oil –Servo 68 
1.5.5.1.6 Gear Oil- Servo 90 
1.5.5.1.7 Engine oil Filter 
1.5.5.1.8 Oil Separator Filter 
1.5.5.1.9 Rope- CRG 100 Grease 
1.5.5.1.10  Grease- Servo Multi-Purpose Grease 
1.5.5.2 Maintenance for the BHEL crane shall be carried out by BHEL. Bidder shall 

extend support (if required) required for routine maintenance works. 
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VOLUME-IA PART-I CHAPTER - VI 
TIME SCHEDULE 

 

1.6.1     TIME SCHEDULE 

1.6.1.1. The materials / equipment’s / components are likely to be received in 
stages for a period of 30 (Thirty months). 

1.6.1.2. The work shall be commenced on the mutually agreed date between the 
bidder and BHEL engineer and shall be deemed as completed in all 
respect only when the unit is in operation. The decision of BHEL in this 
regard shall be final and binding of the contractor. The scope of work 
under this contract is deemed to be completed only when so certified by 
the site Engineer. 

1.6.2   MOBILISATION  

Contractor shall mobilize necessary resources as per letter of Intent or as 
per directive of Construction manager. Contractor shall also follow the 
clause 1.4.4 of Technical Conditions of Contract (Volume-IA Book- I). In 
case of discrepancy the decision of BHEL engineer is final. 

1.6.3    COMMENCEMENT OF CONTRACT PERIOD 
The date of commencement of contract period shall be the mutually 
agreed date between the bidder and BHEL engineer to start the work. In 
case of discrepancy the decision of BHEL engineer is final 

1.6.4 CONTRACT PERIOD 

The contract period for completion of entire work under scope shall be 30 
(Thirty months only) months from the ―COMMENCEMENT OF 
CONTRACT PERIOD as specified earlier. The contract period based on 
site conditions for the extended period after mutual discussion with in the 
same rate quoted. In case, BHEL wants to short close the contract, the 
same shall be done with the prior notice of 3 months to the contractor. The 
decision of BHEL is final in this regard. 

1.6.5 GUARANTEE PERIOD 

    Void
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VOLUME-IA PART-I CHAPTER - VII 
TERMS OF PAYMENT 

1.7.1 The percentage of allocation to be considered for the purpose of payment for 
the cranes and trailers deployed is mentioned below: 

1.7.1.1 Approximately 52 % of the Bidder`s total quoted value shall be allocated 
towards the deployment of T&Ps. 

1.7.1.2 The percentage of allocation per month per item to be considered for the 
purpose of payment for the cranes and trailers deployed is mentioned below: 

Sl No Description Quantity in 
Nos 

No. of crane 
months or  trailer 

months 

% of awarded 
Value 

 
01 

Tyre mounted 
crane- 12 T 01 30 27.9054% 

02 40T trailer 01 27 24.5240% 
 
1.7.2   Monthly pro-rata payment for deployment of T&P as per clause 1.7.1 shall be 

paid on fulfilling the conditions (a) and (b) below: 
a) If all cranes and trailers were available in working condition in line with 

the deployment plan mentioned in clause 1.4.4 of chapter IV of Technical 
Conditions of Contract (Volume-IA Book- I). 

b) If unloading of all the received materials in that billing month is 
completed. 

1.7.3   If the clause 1.7.2 (a) above is not fully satisfied, then the payment shall be 
deducted as governed by the clause 1.4.7 of Technical conditions of contract. 
The deducted amount on this account shall not be paid back on any situation. 

1.7.4   Payment for works and other services like manpower, T&Ps other than cranes 
and trailer etc (like Jacks, Sleepers for unloading by rigging method etc) is 
mentioned below. 
Balance 48.% of the total quoted value by the Bidder will be paid per month on 
pro- rata basis as the payment for works and other services like manpower, 
T&Ps other than cranes (like Jacks, Sleepers for unloading by Rigging method 
etc) and trailer etc. The payment will be made per MT of the material handed 
during the month. 

 
The Rate per MT for the material handled shall be arrived at as given below: 
 
Rate per MT of materials           =    48 % of the agreed total price by the bidder                      ------------------------------------------------------------------ 

                                            Total tonnage (21000 MT approx. for this Tender) 
 

1.7.5    Only this 48% value will be taken into account for the purpose of Quantity 
Variation, Over Run Compensation and Price Variation Clause. 
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1.7.6   The ‘Rate per MT of materials’ calculated as per clause 1.7.4 above shall be 
paid on completion of the activities mentioned in the following table on pro-rata 
basis. 

 

Sl.No Description of Activity % of payment 
 
 

1.7.6.1 
COMPLETION OF THE FOLLOWING ACTIVITIES OF 
THE UNLOADED MATERIALS RECEIVED THROUGH 
TRUCKS / TRAILERS: 

 

1.7.6.1.a Shifting to open/ covered stores        5% 
1.7.6.1.b Updation of receipt details, in store material registers / 

BHEL MM package system. 

 
20% 

1.7.6.1.c Stacking and verification 30% 
1.7.6.1.d Updation of verification details in material stock registers, 

submission of reports as per specified formats for shortage / 
open delivery, lodging of police report, documents for 
insurance claims etc,  and preparation of material receipt 
certificates in prescribed formats where ever applicable 

 
 
 
 
20% 

1.7.6.1.e Identification of material in ready to lift position for issue 
to BHEL / erection agency, and  updation of issue details in 
stores records / BHEL MM System 

 
 
22% 

1.7.6.1.f Completion of contractual obligations        3% 
 Total 100% 
1.7.6.2 PENALTY LEVIABLE IN MONTHLY RA BILL IN CASE OF 

FOLLOWING NON COMPLIANCES- 
1.7.6.2.a Removal of grass / weeds and other plant growth in the 

store area 
1% 

1.7.6.2.b PRESERVATION planned for the month as per form 14 1% 
1.7.6.2.c Safety + temporary illumination of working area where 

materials are handled 
1% 

1.7.6.2 d Completion of reshifting, restacking is planned for the 
month as per form 14 

2% 

1.7.6.2 e Completion of Documentation planned for the month, 
related to MM system 

2% 

1.7.6.2 f Penalty per truck per day (over and above two days) for 
not unloading the materials within two days of receipt if 
the delay is attributable to contractor 

Rs.500.00 

1.7.6.2 g Loss of materials, damages due to carelessness, 
negligence of the contractor 

2% 

1.7.6.2 h Completion of Loading of outgoing materials to be 
dispatched to other places based on BHEL instruction 

1 % 

 
1.7.7   No other payment shall be paid for the other / additional T & Ps deployed for 

carrying out the work as per the scope of this tender. 
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1.7.8 The contractor shall submit his bills once in a month duly furnishing the 
following minimum information along with other details as applicable.  
a) The gross weight as per RR/LWB / PWB 
b) RR/PWB/LWB Number 
c) Wagon/Vehicle/truck number and number of bundles/boxes/piece in each 

vehicle / truck / Wagon 
d) Shortage / damage reports in BHEL‘s standard material / management 

form. 
e) Rate / per tonne  
f) Amount claimed. 
g) Recoveries such as hire charges etc., 
h) RR Incase materials are received in railway wagons  
i) Crane and trailer log sheets 
j) Compliance report of the audit that shall be conducted every month by 

BHEL nominated committee. The audit shall be carried out for compliance 
with respect to the BHEL‟s procedure for material stacking, preservation 
etc., covered under the scope of this tender. 

k) Upto date updation of Receipt / Issue details on BHEL MM Package / 
SCMS System as decided by BHEL. 

 
Notes to Terms of payment: 
Please Refer Part-II, Chapter-1 of Technical Conditions of Contract for PVC, ORC and 
Quantity Variation. 
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VOLUME-IA PART-I CHAPTER - VIII 
TAXES AND OTHER DUTIES 

1.8.1 Goods and Service Tax (GST) & Cess 

1.8.1.1 The successful bidder shall furnish proof of GST registration with GSTN 
Portal in the State in which the Project is being executed, covering the 
services under this contract. Registration should also bear endorsement for 
the premises from where the billing shall be done by the successful bidder 
on BHEL for this project/ work. 

1.8.1.2 Contractor’s price/rates shall be exclusive of GST & Cess (if applicable) 
(herein after termed as GST). Contractor shall submit to BHEL the GST 
compliant tax invoice/debit note/revised tax invoice on the basis of which 
BHEL will claim the input tax credit in its return. Since this is a works 
contract, the applicable rate shall be @ 18% GST, as applicable presently 

1.8.1.3 Bidder shall note that the GST Tax Invoice complying with GST Invoice 
Rules wherein the ‘Bill To’ details will as below: 

BHEL GSTN - 33AAACB4146P2ZL  
NAME - BHARAT HEAVY ELECTRICALS LIMITED  
ADDRESS - BHEL Site Office, 2X500 MW NTPL Project, Harbour Estate, 
Tuticorin, Pin code- 628004, Tamilnadu  
 

1.8.1.4 GST charged in the tax invoice/debit note/revised tax invoice by the 
contractor shall be released separately to the contractor only after 
contractor files the outward supply details in GSTR-1 on GSTN portal and 
input tax credit of such invoice is matched with corresponding details of 
outward supply of the contractor and has paid the GST at the time of filing 
the monthly return.  

1.8.1.5 In case BHEL has to incur any liability (like interest / penalty etc.) due to 
denial/reversal / delay of input tax credit in respect of the invoice submitted 
by the contractor, for the reasons attributable to the contractor, the same 
shall be recovered from the contractor. 

1.8.1.6 Further, in case BHEL is deprived of the Input tax credit due to any reason 
attributable to contractor, the same shall not be paid or Recovered if 
already paid to the contractor.  

1.8.1.7 Tax invoice/debit Note/revised tax invoice shall contain all such particulars 
as prescribed in GST law and comply to the timelines for issue of the 
same. Invoices shall be submitted on time to the concerned BHEL 
Engineer In Charge. 
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1.8.1.8 TDS under GST (if/ as & when applicable) shall be deducted at prevailing 
rates on gross invoice value from the running bills.  

1.8.1.9 E-way bills / Transit passes / Road Permits, if required for materials / T&P 
etc., bought into the project site is to be arranged by the Contractor only.  

1.8.1.10 BHEL shall not reimburse any amounts towards any interest / penalty etc., 
incurred by contractor. Any additional claim at a later date due to issues 
such as wrong rates / wrong classification by contractor shall not be paid 
by BHEL. 

1.8.2 All taxes and duty other than GST & Cess  

The contractor shall pay all (except the specific exclusion viz GST & Cess) 
taxes, fees, license charges, deposits, duties, tools, royalty, commissions, 
Stamp Duties, or other charges / levies, which may be levied on the input 
goods & services consumed and output goods & services delivered in 
course of his operations in executing the contract and the same shall not 
be reimbursed by BHEL. In case BHEL is forced to pay any of such taxes, 
BHEL shall have the right to recover the same from his bills or otherwise as 
deemed fit.  

1.8.3 Statutory Variations  

Statutory variations are applicable under the GST Acts, against production 
of proof. The changes implemented by the Central / State Government 
during the tenure of the contract viz. increase / decrease in the rate of 
taxes, applicability, etc. and its impact on upward revision / downward 
revision are to be suitably paid/ adjusted from the date of respective 
variation. The bidder shall give the benefit of downward revision in favour 
of BHEL. No other variations shall be allowed during the tenure of the 
contract. 

1.8.4 New Taxes/Levies  

In case Government imposes any new levy / tax after submission of bid 
during the tenure of the contract, BHEL shall reimburse the same at actual 
on submission of documentary proof of payment subject to the satisfaction 
of BHEL that such new levy / tax is applicable to this contract. 

1.8.5 Direct Tax  

BHEL shall not be liable towards Income Tax of whatever nature including 
variations thereof arising out of this contract as well as tax liability of the 
bidder and their personnel. Deduction of tax at source at the prevailing 
rates shall be effected by BHEL before release of payment as a statutory 
obligation, unless exemption certificate is produced by the bidder. TDS 
certificate will be issued by BHEL as per the provisions of Income Tax Act. 
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VOLUME-IA PART-I CHAPTER -IX 
WEIGHT SCHEDULE 

1.9.1 Weight Schedule 

Sl No Unit 
Broad Description of 

item 
Weight in tonnage 

1 BAP Ranipet FGD 10125 MT 
2 BAP Ranipet Gates and Dampers 
3 CFP Rudrapur Bus Duct 24 MT 
4 EDN Bangalore Control Equipment 22 MT 
5 EPD Bangalore LV Switchgear 130 MT 
6 Bhopal HT Switchgear 180 MT 
7 HEP Bhopal AC Motor 53 MT 
8 Trichy Valves Valves 8.5 MT 
9 ISG Bangalore Diesel Generator 40 MT 
10 Piping Centre Piping System 33.5 MT 
11 HPEP 

Hyderabad 
Mills, RC pump, 
Oxidation blower 

973 MT 

12 PE& SD 
Hyderabad 

Fire Protection System 89 MT 

13 TP Jhansi Transformer 73.7 MT 
14 TBG  Sub Station 13.46 MT 
15 PEM Mechanical and 

electrical BOI 
242.5 MT 

16 PSSR Structural & 
Reinforcement Steel 

9000 MT 

 TOTAL TONNAGE Approximately 21000 MT 
General idea of some major components (Single Piece) to be handled under 
this package 
S.No. Item Description Approx. Gross Wt./Piece (MT) 

1. 63 MVA Transformer  
LxBxH    
5200 X 2400 X 4000 

55 

2. Wet Ball Mill Shell 
(3.5 X 5 m ) 

15 

3 Gate & Damper       
LxBxH    
6600x4850x800         

11 

4. Gate & Damper       
3500x8000x800                                           

6 
 

5 Gate & Damper       
4000x13440x800  

13.5 
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6 Fan Housing Dia 3850x2100            PART I              5.5  
PART II              7 
PART III             2.5 
PART IV             2.5 

7 Fan Diffuser Dia 4770x2500              PART I               3.5 
PART II              4 

 
1.9.2.1 NOTE: 

 
i). The product list and the manufacturing units indicated above are indicative for 

estimation purpose only. The weight mentioned above is approximate and 
liable to vary as per design consideration of the manufacturing unit. 

ii). The payment will be made at the quoted / accepted rates for the tonnage 
actually handled. 

iii). Besides the products indicated above there is likelihood in addition of any 
products integral to FGD and its auxiliaries. Tenderers quoted rate shall be 
applicable for such products also. 

iv). For the purpose of payment, the gross weight indicated in RR/LWB/PWB will 
be taken into account for calculating the tonnage handled. However, in case of 
full truck / Lorry load, Gross weight indicated in shipping / dispatch documents 
will be taken into account for this purpose. Where gross weight is not available 
in these documents, gross weight as assessed by BHEL Engineers will be 
taken into account and which is final for the purpose of payment. For handling 
of insulation materials, the payment will be made only for the actual Tonnage 
handled with respect to the shipping / Dispatch documents as per the Quoted / 
Accepted rate. 

v). Preservation and storage of components will have to be done as per the 
instruction of BHEL engineers. 
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VOLUME-IA PART-I CHAPTER -X 
GENERAL 

1.10.0 In addition to the clause 2.8 of General Conditions of Contract (Volume-
1C of Book-II) the contractor shall comply with the following: 

 
 

1.10.1 Bidders are requested to furnish the following at PSSR-HQ, Chennai 
immediately after release of Letter of Intent (LOI) 

I. Security Deposit and Additional Security Deposit (As applicable). 
II. Unqualified Acceptance for Detailed LOI/ Work Order. 

III. Rs.100/- Stamp Paper for preparation of Contract Agreement. 
IV. Option (whether a or b of said clause) exercised towards 

Performance Security Deposit for the subject contract as per Sl. 
No. 16 of Volume IA Part II Chapter 1 of TCC. 

1.10.2 Bidders are requested to furnish the proof of documents for the following at 
PSSR- Site. 

I. PF Regn No. 
II. Labour License No. 
III. Workmen Insurance Policy No. 

1.10.3 In addition to the clause 2.8 of General Conditions of Contract (Volume-
1C of Book-II) the contractor shall comply with the following.  

1.10.4 BOCW Act & BOCW Welfare Cess Act  

1.10.4.1 The Contractor Should Register their Establishment under BOCW Act 1996 
read with rules 1998 by submitting Form I (Application for Registration of 
Establishment) and Form IV (Notice of Commencement /Completion of 
Building Other Construction Work) to the respective Labour Authorities i.e., 

a) Assistant Labour Commissioner (Central) in respect of the project 
premises which is under the purview of Central Govt.–NTPC, NTPL etc. 

b) Appropriate State authorities in respect of the project premises which is 
under the purview of State Govt. 

1.10.4.2 The Contractor should comply with the provisions of BOCW Welfare Cess 
Act 1996 in respect of the work awarded to them by BHEL.  

1.10.4.3 The contractor should ensure compliance regarding Registration of 
Building Workers as Beneficiaries, Hours of work, welfare measures and 
other conditions of service with particular reference to Safety and Health 
measures like Safety Officers, safety committee, issue of Personal 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Tender Specification No.: BHEL: PSSR: SCT: 1954 

protective equipments, canteen, rest room, drinking water, 
Toilets, ambulance, first aid centre etc., 

1.10.4.4 The contractor irrespective of their nature of work and manpower (Civil, 
Mechanical, Electrical works etc) should register their establishment under 
BOCW Act 1996 and comply with BOCW Welfare Cess Act 1996. 

1.10.4.5 Contractor shall make remittance of the BOCW cess as per Act in 
consultation with BHEL as per the rates in force (presently 1%). BHEL shall 
reimburse the same upon production of documentary evidence. However, 
BHEL shall not reimburse the Fee paid towards the registration of 
establishment, fess paid towards registration of beneficiaries and 
contribution of beneficiaries remitted.  

1.10.4.6 Non-compliance to provisions of the BOCW act and BOCW welfare Cess 
act is not acceptable. In case of any non-compliance, BHEL reserves the 
right to withhold any sum it deems fit. Only upon total compliance to the 
BOCW act and also discharge of total payment of Cess under the BOCW 
Cess act by the contractor, BHEL shall consider refund of the amounts.  

1.10.5 PROVIDENT FUND  

1.10.5.1 The contractor is required to extend the benefit of Provident Fund to the 
labour employed by the contractor in connection with this contract as per 
the Employees Provident Fund and Miscellaneous Provisions Act 1952. 
For due implementation of the same, the contractor is hereby required to 
get themselves registered with the Provident Fund authorities for the 
purpose of reconciliation of PF dues and furnish to us the code number 
allotted to them by the Provident Fund authorities within one month from 
the date of issue of this letter of intent. Please note that in the event of 
contractor’s failure to comply with the provisions of said Act, if recoveries 
therefore are enforced from payments due to BHEL by the customer or 
paid to statutory authorities by BHEL, such amount will be recovered from 
payments due to the contractor. 

1.10.5.2 The final bill amount would be released only on production of clearance 
certificate from PF / ESI and labour authorities as applicable. 

1.10.6 OTHER STATUTORY REQUIREMENTS 

1.10.6.1 The Contractor shall submit a copy of Labour License obtained from the 
Licensing Officer (Form VI) u/r25 read with u/s 12 of Contract Labour 
(R&A) Act 1970 & rules and Valid WC Insurance copy or ESI Code (if 
applicable) and PF code no along with the first running bill. Labour license 
is compulsory in Kudankulam Nuclear power plant irrespective of number 
of labour engaged by contractor. 

1.10.6.2 The contactor shall submit monthly running bills along with the copies of 
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monthly wages (of the preceding month) u/r78(1)(a)(1) of Contract Labour 
Rules, copies of monthly return of PF contribution with remittance Challans 
under Employees Provident Fund Act 1952 and copy of renewed WC 
Insurance policy or copies of monthly return of ESI contribution with 
Challans under ESI Act 1948 (if applicable) in respect of the workmen 
engaged by them. 

1.10.6.3 The Contractor should ensure compliance of Sec 21 of Contract Labour 
(R&A) Act 1970 regarding responsibility for payment of Wages. In case of 
“Non-compliance of Sec 21 or non-payment of wages” to the workmen 
before the expiry of wage period by the contactor, BHEL will reserve its 
right to pay the workmen under the orders of Appropriate authority at the 
risk and cost of the Contractor.  

1.10.6.4 The Contractor shall submit copies of Final Settlement statement of 
disbursal of retrenchment benefits on retrenchment of each workman 
under I D Act 1948, copies of Form 6-A (Annual Return of PF Contribution) 
along with Copies of PF Contribution Card of each member under PF Act 
and copies of monthly return on ESI Contribution – Form 6 under ESI 
Act1948 (If applicable) to BHEL along with the Final Bill. 

1.10.6.5 In case of any dispute pending before the appropriate authority under I D 
act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, BHEL reserve 
the right to hold such amounts from the final bills of the Contractor which 
will be released on submission of proof of settlement of issues from the 
appropriate authority under the act. 

1.10.6.6 In case of any dispute prolonged/pending before the authority for the 
reasons not attributable to the contractor, BHEL reserves the right to 
release the final bill of the contractor on submission of Indemnity bond by 
the contractor indemnifying BHEL against any claims that may arise at a 
later date without prejudice to the rights of BHEL. 

1.10.7 DEPLOYMENT OF SKILLED / SEMI-SKILLED TRADESMEN 

The following clause is applicable in case the contract value / contract price 
is Rs. Five crores and above. 

The contractor shall, at all stages of work deploy skilled / semi-skilled 
tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute / Industrial Training. Institute / National Institute of 
Construction Management and Research (NICMAR), National Academy of 
Construction, CIDC or any similar reputed and recognized Institute 
managed / certified by State / Central Government. The number of such 
qualified tradesmen shall not be less than 20% of total skilled / semi-skilled 
workers required in each trade at any stage of work. The contractor shall 
submit number of man days required in respect of each trade, its 
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scheduling and the list of qualified tradesmen along with requisite 
certificate from recognized Institute to Engineer-in-Charge for approval. 
Notwithstanding such approval, if the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer-
in-Charge. Failure on the part of contractor to obtain approval of Engineer-
in-Charge or failure to deploy qualified tradesmen will attract a 
compensation to be paid by contractor at the rate of Rs. 100 per such 
tradesman per day. Decision of Engineer-in-Charge as to whether 
particular tradesman possesses requisite skill and amount of compensation 
in case of default shall be final and binding. 

1.10.8  RECOVERY OF COMPENSATION PAID TO VICTIM(S) BY BHEL IN 
CASES OF DEATH/ PERMANENT INCAPACITATION OF PERSON DUE 
TO AN ACCIDENT DURING THE WORKS 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL 
towards loss of life / permanent disability due to an accident which is 
attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below. 

1.10.8.1 Victim: Any person who suffers permanent disablement or dies in an 
accident as defined below. 

1.10.8.2 Accident: Any death or permanent disability resulting solely and directly 
from any unintended and unforeseen injurious occurrence caused during 
the manufacturing / operation and works incidental thereto at BHEL 
factories/ offices and precincts thereof, project execution, erection and 
commissioning, services, repairs and maintenance, trouble shooting, 
serving, overhaul, renovation and retrofitting, trial operation, performance 
guarantee testing undertaken by the company or during any works /during 
working at BHEL Units/ Offices/ townships and premises/ Project Sites. 

1.10.8.3 Compensation in respect of each of the victims: 

(i) In the event of death or permanent disability resulting from Loss of 
both limbs: Rs. 10,00,000/- (Rs. Ten Lakh) 

(ii) In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven 
Lakh) 

1.10.8.4 Permanent Disablement: A disablement that is classified as a permanent 
total disablement under the proviso to Section 2 (I) of the Employee's 
Compensation Act, 1923. 

1.10.9 GENERAL 

1.10.9.1 The contractor must obtain the signature and permission of the security 
personnel of the customer for bringing any of their materials, T&Ps, etc., 
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inside the site premises. Without the Entry Gate Pass these materials, 
T&Ps, etc., will not be allowed to be taken outside. 

1.10.9.2 The materials unloading from the transport carrier / wagon truck shall be 
shifted to project stores / storage yard and properly stacked immediately. 
The unloading point shall be kept free for accommodating next 
consignment. If the same is not followed, any demurrage charged / and or 
other  losses  are  incurred  the  same  will  have  to  be  borne  by  the 
contractor. 

1.10.9.3 Any breakdown of crane, trucks, trailers and any other handling / lifting 
equipments, T & P etc., used by the contractor must be set right 
immediately. Contractor cannot attribute such breakdown for delay in 
unloading and transportation of materials, stacking etc. If the contractor 
fails to set right his handling equipments and     T & P in time, as stated 
above, if found necessary, BHEL shall have the right to hire these 
equipments from other sources and give it to the contractor at the risk and 
cost of the contractor. However, it is not obligatory on BHEL and cannot 
be quoted by the contractor for any demurrage or any other charges 
incurred by the contractor on account of the same. 

1.10.9.4 Further, BHEL reserves the right to get any work/s under the scope of this 
tender executed at the risk and cost of the Contractor, if there is any 
delay/ refusal from contractor in executing the work/s under his scope. 

1.10.9.5 Contractor has to make payment of freight charges against the 
LWB/PWB/RR upto a limit of Rs. 2000/- per consignments and claim 
reimbursement   of   the   same   from   BHEL   by   producing   necessary 
supporting documents. For freight charges beyond Rs. 2000/- 
(Rupees.Two  thousand  only).  BHEL  will  arrange  to  pay  the  freight 
charges by cheque / DD to the carriers / Railways. 

1.10.9.6 Weight  indicated  in  shipping  list  will  be  final.  For  the  purpose  of 
progressive payment the weight, declared in the drawings / shipping list 
etc., will be taken into account. 

1.10.9.7 Payment of all demurrages / wharfages that result due to contractor‘s fault 
would be the responsibility of the contractor and to his account. If BHEL 
have to make payment of demurrage / wharfage together with the freight 
the amounts so paid as demurrages / wharfages for the reasons stated 
above shall be paid by the contractor forthwith or would be recovered from 
the bills of the contractor, with BHEL overheads as applicable. 

1.10.9.8 BHEL reserves the right to recover from the contractor any loss which 
arises out of undue delay/discrepancy shortage/damage or any other 
causes during transit or during unloading or during stacking, or any time in 
the custody of the contractor. 
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1.10.9.9 The materials / components at stores shall be handled with care and 
diligence. Any loss or damage to BHEL due to contractor‘s lapses, will 
have to be made good by the contractor. Otherwise BHEL will arrange for 
repair / replacement and recover the expenses incurred from the 
contractor‘s bills. 

1.10.9.10 All the necessary certificates and licenses required to carry out this scope 
of work are to be arranged by the contractor then and there at no extra 
cost. 

1.10.9.11 Contractors shall ensure that all their Staff / Employees are exposed to 
periodical   training   programme   conducted   by   qualified   agencies/ 
personnel on ISO 9001 Standards. 

1.10.9.12 For the purpose of planning, contractor shall furnish the estimated 
requirement of power (month wise) for execution of work in terms of 
maximum KW demand. 

1.10.9.13 The   contractor   is   strictly   prohibited   from   using   BHEL‘s   regular 
components like angles, channels, beams, plates, pipe/tubes, and 
handrails etc for any temporary works. Contractor shall arrange himself all 
such materials. In case of such misuse of BHEL materials, a sum as 
determined by BHEL engineer will be recovered from the contractor‘s bill.  
The  decision  of  BHEL  engineer  is  final  and  binding  on  the 
contractor. 

1.10.9.14 If the contractor or his workmen or employees shall break, deface, injure 
or destroy any part of a building, road, kerbs, enclosures, water pipes, 
fence, cables, drains, electric or telephone posts or wires, trees the 
contractor shall make good the same at his own expense or in default the 
site Engineer may cause the same to be made good by other workmen or 
by other means and deduct the expenses (of which the site Engineer‘s 
decision is final) from any sums that may be then or at any time thereafter 
become due to the contractor or from his security Deposit or any other 
money due. 

1.10.9.15 Agency should post qualified Safety Officer to take care of all safety 
measures which are bound by contract specifications (BHEL / customer/ 
customer‘s consultant). 
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VOLUME – IA PART-I CHAPTER – XI 
IMPORTANT CONDITIONS 

1.11.1 In the event of any ambiguity or conflict between the Tender Documents, 
the order of precedence shall be as mentioned in clause 36.0 of Notice 
inviting tender 

1.11.2 As per clause no 1.4.2 of Technical conditions of Contract (Volume-IA 
Book-I), the successful bidder shall submit two number of BGs (as per the 
enclosed format) each for a value of Rs. Three lakhs only valid for valid for 
the tendered contract period from the date of work commencement. In case 
if the full amount as said in clause 1.4.7 could not be deducted in the 
respective running bill, BHEL reserves the right to encash the two no of 
BGs in succession for the balance portion of deduction.  On taking action 
by BHEL for encashing the second BG, a notice to termination of contract 
shall be served and processed as per the contractual provisions 

1.11.3 If operated, the Over-run compensation mentioned in clause 2.12 of 
General Conditions of Contract (Volume-IC of Book II) shall be subject to 
the condition that the rates for this tender shall be as calculated in clause 
1.7.5 of Technical conditions of Contract (volume –IA    Book – I). It is 
further clarified that 52 % of the awarded contract value is not eligible for 
ORC during the extended period of contract since they are assigned to the 
the T& P deployed as per the deployment plan. 

1.11.4 If operated, the quantity variation mentioned in clause 2.14 of General 
Conditions of Contract (Volume-IC of Book II) shall be subject to the 
condition that the value of awarded contract value in the said clause for this 
tender shall be only 48% of the awarded contract value.  The variation in 
executed contract value shall be calculated with respect to 48% of the 
awarded contract value and not to 100% of awarded contract value. 
Explanation: Generally the meaning of awarded contract value in clause 
2.14 of General Conditions of Contract (Volume-IC of Book II) shall be the 
price mentioned in the ‗Letter of Intent‘.  Let this price be say ‗X‘.  For this 
tender the awarded contract value shall be only 48 % of X instead of 100% 
of X for the purpose of quantity variation. 
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VOLUME – IA PART-I CHAPTER – XII 
WORK PROGRESS  

The scope of the work will comprise of but not limited to the following: 

(All the works mentioned hereunder shall be carried out within the accepted 
rate unless otherwise specified.) 
PROGRESS & MONITORING OF WORK 

1.12.1   Refer forms F -14 to F-18 of volume I D of volume -I  book-II. Plan and 
review will be done as per the formats. 

1.12.2   During the course of material Handling if the progress is found 
unsatisfactory or the materials are not unloaded in time without any delay or 
in the opinion of BHEL, if it is found that the skilled workmen like Riggers, 
operators, technicians and Helpers employed are not sufficient, BHEL will 
induct required additional workmen to  improve  the  progress  and  recover  
them  from  contractor‘s  bill,  all  charges incurred on this account including 
all expenses together with BHEL overheads 

1.12.3   The contractor shall submit daily, weekly and monthly progress reports 
manpower reports material reports consumables report and other reports 
considered necessary by the Engineer. The periodicity of the reports will be 
decided by BHEL Engineer at site. 

1.12.4   Tenderers have to furnish a list of Tools and Plants including cranes, 
Tractor / Trailers etc., which they propose to deploy for this work 

1.12.5   Void 
1.12.6   The contractor shall submit a report of any damage, shortage, discrepancy 

etc.,every week detailing in this regard 
1.12.7   The  contractor  shall  submit  daily,  weekly  and  monthly  progress  

reports, manpower reports, materials reports, consumables (gases / 
electrodes) report, cranes availability report and other reports as per 
Performa considered necessary by the Engineer as per the format enclosed 
with this tender document 

1.12.8   The monthly report ending on 24th  of every month   shall be submitted   as 
a booklet and shall contain the following details: 
a. Progress photographs 
b. Site Organization chart of engineers & supervisors as on 24th of the 

month with further mobilization plan 
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c. Category- wise man hours engaged during the previous month under the 
categories of riggers, khalasis, gas-cutters, electricians, crane operators 
and helpers 

d. Consumables  report  giving  consumption  of  all  items  during the 
previous month 

e. Availability report of cranes 
f. Safety implementation report in the format 
g. Status of updation of details in MM Package / SCMS package of BHEL 

1.12.9   The manpower reports shall clearly indicate the manpower deployed,  
category wise specifying also the activities in which they are engaged 

1.12.10 The  contractor  must  obtain  the  signature  and  permission  of  the  
security personnel of the customer for bringing any of their materials, T&Ps, 
etc., inside the site premises. Without the Entry Gate Pass these materials, 
T&Ps, etc., will not be allowed to be taken outside.   
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VOLUME-IA PART-I CHAPTER – XIII 
 PRESERVATION 

Scope of work for preservation of materials at stores, if required 

(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 

1.13.1 Contractor shall carryout cleaning and preservation / touch up painting for 
the materials / equipments under this tender specification, wherever 
deficiency in painting / rusting is noticed. The primer paint shall be 
matching shop primer. The required manpower, consumables, T & Ps etc 
shall be provided by the contractor with in the quoted rate. 

1.13.2 Components are received duly painted from manufacturing unit. Due to 
handling or deterioration due to life of paint or deterioration due to climatic / 
storage condition etc., paint may get peeled off or rubbed off. This needs 
preservation to avoid further rusting of components. Also, during this 
activity, the painting / repainting of W.O. No. and other relevant particulars 
that may need to be painted on the components is also covered with in the 
scope of work. 

1.13.3 This may call for handling / rehandling of materials. All required T&Ps shall 
be arranged by the contractor at their cost BHEL will not provide any T & P, 
for this scope of Work. 

1.13.4 For either touch up painting or full coat painting, the surface to be painted 
shall have to be thoroughly cleaned with emery paper, wire brush either 
manually or mechanically. The required manpower, consumables, T & Ps 
etc shall be provided by the contractor with in the quoted rate.  Supply of 
primer / paint will be in BHEL Scope. 

1.13.5 The contractor is expected to submit periodic reports on the preservation 
carried out for perusal by BHEL Engineer, in the formats as specified by 
BHEL Engineer. 

1.13.6 Void. 
1.13.7 The contractor shall be responsible for any damages of materials / 

components due to mishandling in his custody. All precaution shall be 
taken to handle components safely. 

1.13.8 BHEL‘s  engineer  decision  shall  be  final  regarding  the  process  of  
surface preparation of the area to be painted, type and nature of painting to 
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be done on the components and also for arranging the components 
sequentially to suit erection requirement. 

1.13.9 Void 
1.13.10 Before  applying  the  subsequent  coats,  the  thickness  of  each  coat  

shall  be measured and recorded with BHEL/ Customer. 
1.13.11 Preservation of materials in accordance with the BHEL‘s preservation 

manual and / or as per BHEL‘s instruction shall be within the quoted rate.  
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VOLUME-IA PART – II CHAPTER 1 
CORRECTIONS / REVISIONS IN SPECIAL CONDITIONS OF 
CONTRACT, GENERAL CONDITIONS OF CONTRACT AND 

FORMS & PROCEDURES 

Sl No: 1 
Clause 4.1.11 under ‘Obligations of Contractor’ in SCC is deleted. 

Sl No: 2: 

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/ 
QUALITY ASSURANCE PROGRAMME 
 

The following clauses in Occupational Health, Safety & Environment Management / 
Quality Assurance Programme published in Chapter-IX of Special Conditions of 
Contract (Volume I Book-II) is revised as under. 
Chapter IX Clause 9.1 is modified as below: 
Contractor will comply with HSE (Health, Safety & Environment) requirements of 
BHEL as per the “HSE Plan for Site Operations by Subcontractor” (Document No. 
HSEP: 14 Rev01) enclosed. 
Chapter IX Clause 9.1.1 to 9.1.25 stands deleted. 
Chapter IX Clause 9.2 to 9.62 stands deleted. 

Sl No: 3:  

Clause No. 10.5 on RA Bill Payments, in Special Conditions of Contract (SCC), 
Volume-IB, Book-II, is revised as under: 
The payment for running bills will normally be released within 30 days of submission 
of running bill complete in all respects with all documents. It is the responsibility of 
the contractor to make his own arrangements for making timely payments towards 
labour wages, statutory payments, outstanding dues etc., and other dues in the 
meanwhile. 

Sl No: 4: 
Earnest Money Deposit (EMD) clause 1.9 in General Conditions of Contract 
(GCC) (Volume I Book-II) is revised as under. 

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tenderer shall submit the prescribed amount of Earnest Money 
Deposit (EMD) to BHEL PSSR, only in the following forms: -  
i. Electronic Fund Transfer credited in BHEL account (before tender 

opening) 
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ii. Through Online EMD payment portal of BHEL with SBI (before 
tender opening) by following steps as below:- 
1.  Visit www.onlinesbi.com -> Go to State Bank Collect (In the tab 

section) 
2.  Click Check box to proceed for payment -> Click on Proceed 
3.  Under State of Corporate/ Institution ->Select Tamilnadu 
4.  Under Type of Corporate/ Institution -> Select PSU – Public 

Sector Undertaking ->Go 
5.  Under PSU – Public Sector Undertaking Name -> Select BHEL 

PSSR CHENNAI and Submit 
6.  Under Select Payment Category ->-> SCT TENDER EMD & 

TENDER FEES 
iii. Banker’s cheque or Pay order or Demand Draft in favour of ‘Bharat 

Heavy Electricals Limited’ (along with offer) and payable at 
Chennai. 

iv. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public 
Financial Institutions as defined in the Companies Act (FDR should 
be in the name of the Contractor, a/c BHEL) along with the offer. 

v. In case EMD amount is more than Rs. Two Lakhs, Tenderer has 
the option to submit Rs. Two lakhs in the forms described above in 
clause no. 1.9.1. (i) to (iv) and the remaining amount over and 
above Rs. Two Lakhs in the form of Bank Guarantee from 
Scheduled Bank (along with the Offer). 

Note:  
a) Proforma of Bank Guarantee (in lieu of Earnest Money)- Form 

WAM 23 is enclosed with this Tender. 
b) The Bank Guarantee shall be valid for at least six months from 

the due date of tender submission mentioned in the Notice 
Inviting Tender. 

c) Date of Expiry of Claim shall be as given in Proforma of Bank 
Guarantee (in lieu of Earnest Money)- Form WAM 23. 

Bank Details for the purpose of Taking EMD 
Name and 
Address of 
Beneficiary:  

Bharat Heavy Electricals Ltd. 
Tek Towers, No. 11, Old Mahabalipuram 
Road, Okkiyam Thoraipakkam, Chennai - 
600097 

Name of Bank:  State Bank Of India 
Bank Branch 
Address: 

SBI Saidapet Branch, EVR Periyar 
Building, Nandanam, Anna Salai, 
Chennai - 600035 

IFSC Code :  SBIN0000912 
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Account No. :  10610819499 

Details for SFMS (Structured Financial Messaging System) 
transmission of BG 

Bank and Branch  SBI TFCPC Branch 
Branch Code 5056 
IFSC Code SBIN0005056 

1.9.2 EMD shall not carry any interest.  
1.9.3 EMD by the Tenderer will be forfeited as per NIT Conditions, if: 

i. After opening the tender and within the offer validity period, the 
Tenderer revokes his tender or makes any modification in his 
tender which is not acceptable to BHEL. 

ii. The Contractor fails to deposit the required Security deposit or 
commence the work within the period as per LOI/Contract. 

1.9.4 EMD given by all unsuccessful tenderers will be refunded normally 
within 15 days of award of work.  

1.9.5 EMD of successful tenderer will be retained as part of Security 
Deposit.  

1.9.6 EMD by the tenderer shall be withheld in case any action on the 
tenderer is envisaged under the provisions of extant” Guidelines on 
Suspension of Business dealings with suppliers/contactors” and 
forfeited / released based on the action determined under these 
guidelines. 

Sl No: 5 
SECURITY DEPOSIT The SECURITY DEPOSIT (SD) clause 1.10 published in 
General Conditions of Contract (Volume I Book-II) is revised as under.  
1.10  Security Deposit:  
1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit 

the required amount of Security Deposit for satisfactory completion of 
work, as given below:  

1.10.2 The total amount of Security Deposit will be 5% of the contract value. 
EMD of the successful tenderer shall be converted and adjusted 
towards the required amount of Security Deposit.  

1.10.3 The security Deposit should be furnished before start of the work by 
the contractor.  

1.10.4 Modes of deposit:  
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1.10.4.1 The balance amount to make up the required Security Deposit of 2% 
of the contract value may be furnished in any one of the following 
forms 

i. Cash (as permissible under the extant Income Tax Act)  
ii. Local cheques of Scheduled Banks (subject to realization)/ Pay 

Order/ Demand Draft/ Electronic Fund Transfer in favour of BHEL  
iii. Bank Guarantee from Scheduled Banks / Public Financial 

Institutions as defined in the Companies Act. The Bank Guarantee 
format for Security Deposit shall be in the prescribed formats.  

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public 
Financial Institutions as defined in the Companies Act. The FDR 
should be in the name of the contractor, A/C BHEL, duly 
discharged on the back. 

v. Securities available from Indian Post offices such as National 
Savings Certificates, Kisan Vikas Patras etc. (Certificates should 
be held in the name of Contractor furnishing the security and duly 
endorsed/ hypothecated/ pledged, as applicable, in favour of 
BHEL and discharged on the back) 

(Note: BHEL will not be liable or responsible in any manner for the 
collection of interest or renewal of the documents or in any other 
matter connected therewith)  

1.10.5 At least 50% of the Security Deposit including the EMD should be 
deposited in any form as prescribed before start of the work and the 
balance 50% of the Security Deposit will be recovered by deducting 
10% of the gross amount progressively from each running bills of the 
contractor till the total amount of the required Security Deposit is 
collected.  

1.10.6 The recoveries made from running bills (cash deduction towards 
balance SD amount) will be released against submission of equivalent 
Bank Guarantee in the prescribed formats, but only once, before 
completion of work.  

1.10.7 The Security Deposit shall not carry any interest.  
1.10.8 If the value of work done at any time exceeds the contract value, the 

amount of Security Deposit shall be correspondingly enhanced and the 
excess Security Deposit due the enhancement shall be immediately 
deposited by the Contractor or recovered from payment/s due to the 
Contractor.  
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1.10.9 The validity of Bank Guarantees towards Security Deposit shall be 
initially upto the completion period as stipulated in the Letter of 
Intent/Award + 3 months, and the same shall be kept valid by proper 
renewal till the acceptance of Final Bills of the Contractor, by BHEL  

1.10.10 Date of Expiry of Claim shall be as given in the prescribed formats for 
Bank Guarantee towards Security Deposit 

1.10.11 BHEL reserves the right of forfeiture of Security Deposit in addition to 
other claims and penalties in the event of the Contractor’s failure to 
fulfill any of the contractual obligations or in the event of termination of 
contract as per terms and conditions of contract. BHEL reserves the 
right to set off the Security Deposit against any claims of other 
contracts with BHEL. 

1.10.12 Penalty for Delayed Remittance of Security Deposit 
If the contractor fails to furnish SD before start of work, in line with 
1.10.3 above,  Simple Interest against delayed remittance of the 
Security Deposit shall be deducted from the sub-contractor at the rate 
of SBI PLR + 2% on the value of 50% SD of the contract, for the 
delayed period (i.e., period between start of work and date of 
remittance of Initial SD, i.e., atleast 50% of SD). In case, the delayed 
period has different SBI PLR rates, Simple Interest shall be calculated 
based on different rates by considering the corresponding time period. 
On similar lines Penalty shall be levied for delayed remittance of 
Additional Security Deposit (if applicable). 
 

Note: - Bank details & SFMS details provided above in Sl. No. 04 
Earnest Money Deposit) may be used for the purpose of arranging 
Bank Guarantees towards Security Deposit / Additional Security 
Deposit also. 

Sl No: 6 
Clause 2.7.2 and 2.7.3 in GCC regarding Rights of BHEL is revised as under: 
2.7.2. 
2.7.2.1 To terminate the contract or withdraw portion of work and get it done 

through other agency, at the risk and cost of the contractor after due 
notice of a period of 14 days’ by BHEL in any of the following cases: 

i. Contractor’s poor progress of the work vis-à-vis execution timeline 
as stipulated in the Contract, backlog attributable to contractor 
including unexecuted portion of work does not appear to be 
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executable within balance available period considering its 
performance of execution. 

ii. Withdrawal from or abandonment of the work by contractor 
before completion of the work as per contract. 

iii. Non-completion of work by the Contractor within scheduled 
completion period as per Contract or as extended from time to 
time, for the reasons attributable to the contractor. 

iv. Termination of Contract on account of any other reason (s) 
attributable to Contractor.  

v. Assignment, transfer, subletting of Contract without BHEL’s 
written permission. 

vi. Non-compliance to any contractual condition or any other default 
attributable to Contractor. 

Risk & Cost Amount against Balance Work: 
Risk & Cost amount against balance work shall be calculated 
as follows: Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where, 
A= Value of Balance scope of Work (*) as per rates of new contract 
B= Value of Balance scope of Work (*) as per rates of old contract 
being paid to the contractor at the time of termination of contract i.e. 
inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 
(zero). 
* Balance scope of work (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the 
date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work for 
calculating risk & cost amount. Contract quantities are the quantities 
as per original contract. If, Contract has been amended, 
quantities as per amended Contract shall be considered as Contract 
Quantities. 
Items for which total quantities to be executed have exceeded the 
Contract Quantities based on drawings issued to contractor from 
time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract 
quantities. 
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Substitute/ extra items whose rates have already been approved 
would form part of contract quantities for this purpose. Substitute/ 
extra items which have been executed but rates have not been 
approved, would also form part of contract quantities for this purpose 
and rates of such items shall be determined in line with contractual 
provisions. 
However, increase in quantities on account of additional scope in new 
tender shall not be considered for this purpose. 
NOTE: Incase portion of work is being withdrawn at risk & cost of 
contractor instead of termination of contract, contract quantities 
pertaining to portion of work withdrawn shall be considered as 
‘Balance scope of work’ for calculating Risk & Cost amount. 

LD against delay in executed work in case of Termination of 
Contract: 
 LD against delay in executed work shall be calculated in line with LD 
clause no. 2.7.9 of GCC, for the delay attributable to contractor. For 
limiting the maximum value of LD, contract value shall be taken as 
Executed Value of work till termination of contract. 
Method for calculation of “LD against delay in executed work in case 
of termination of contract” is given below. 
i). Let the time period from scheduled date of start of work till 

termination of contract excluding the period of Hold (if any) not 
attributable to contractor = T1 

ii). Let the value of executed work till the time of termination of 
contract= X 

iii). Let the Total Executable Value of work for which inputs/fronts 
were made available to contractor and were planned for 
execution till termination of contract = Y 

iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] 
x T1 

v). LD shall be calculated in line with LD clause (clause 2.7.9) of 
the Contract for the delay attributable to contractor taking “X” as 
Contract Value and “T2” as period of delay attributable to 
contractor. 

1.7.2.2 In case Contractor fails to deploy the resources as per 
requirement, BHEL can deploy own/hired/otherwise arranged 
resources at the risk and cost of the contractor and recover the 
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expenses incurred from the dues payable to contractor. 
Recoveries shall be actual expenses incurred plus 5% overheads 
or as defined in TCC. 

2.7.3 Recoveries arising out of Risk & Cost and LD or any other 
recoveries due from Contractor 
Following sequence shall be applicable for recoveries from 
contractor: 
a) Dues available in the form of Bills payable to contractor, SD, BGs 

against the same contract. 
b) Demand notice for deposit of balance recovery amount shall 

be sent to contractor, if funds are insufficient to effect 
complete recovery against dues indicated in (a) above. 

c) If contractor fails to deposit the balance amount to be recovered 
within the period as prescribed in demand notice, following 
action shall be taken for balance recovery: 
i) Dues payable to contractor against other contracts in the 

same Region shall be considered for recovery. 
ii) If recovery cannot be made out of dues payable to the 

contractor as above, balance amount to be recovered, shall 
be informed to other Regions/Units for making recovery 
from the Unpaid 
Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above 
available options, Legal action shall be initiated for recovery 
against contractor. 

SL No: 7 
In addition to clause 2.7.9 of General Conditions of Contract (GCC), a New 
clause 2.7.9.1 is added as below. 
2.7.9.1 Penalty for Intermediate Milestones (Not Applicable for This 

tender) 
  

SL No: 8 
OVERRUN COMPENSATION (ORC) 
The OVERRUN COMPENSATION (ORC) clause 2.12 published in General 
Conditions of Contract (Volume I Book-II) is revised as under. 
The Over Run Compensation (ORC) mentioned in clause 2.12 of General 
Conditions of Contract (Volume-IC of Book II) shall be subject to the condition that 
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the rates for this tender shall be as calculated in clause 1.7.5 of Chapter VII of this 
booklet. It is further clarified that 52% of the awarded contract value is not eligible 
for ORC during the extended period of contract since they are assigned to the T& P 
deployed as per the deployment plan. Total Over Run Compensation shall be 
limited to 10% of 48% of contract value, i.e. for the portion of the executed value 
allocated for the works and other services like manpower, T&Ps other than cranes 
and trailers. For this purpose, executed contract value excludes PVC, ORC, 
Supplementary / Additional Items and Extra Works done on man-day rate basis 
2.12 OVERRUN COMPENSATION (ORC) 
2.12.1 ORC during original contract period: No ORC shall be applicable during 

the original contract period. 
2.12.2 ORC during extended period for the reasons solely attributable to 

contractor: No ORC shall be applicable during the extended period granted 
for the reasons solely attributable to contractor and work executed during 
this period shall be paid as per original contract rates.  

2.12.3 ORC during extended period for the reasons not attributable to 
contractor: ORC shall be payable as per following procedure: 

2.12.3.1 For initial period of twelve months of extended period, ORC rate applicable 
over executed value shall be 5%. For every subsequent period of twelve 
months, ORC rate shall be further increased by 5% over the previous rate. 
For example, ORC rates applicable for initial period of 12 months and 
subsequent period of 12 months are given below.  

 
 
 

 
T
h
is process of increasing ORC rate for each subsequent period of 12 months 
shall continue till applicability of ORC. 

2.12.3.2 On completion of original contract period as well as on completion of each 
subsequent period of twelve months i.e. at the time of change in applicable 
ORC rate, Delay Analysis shall be carried out and percentage shortfall 
attributable to both BHEL & Contractor shall be calculated.  

2.12.3.3 For the purpose of calculation of ORC, executed value of work in the month 
shall be divided in Part-1 and Part-2 in proportion of percentage shortfall 

Sl. 
No. 

Extended Period for the 
reasons attributable to BHEL  

ORC rate applicable over executed 
value 

1 First 12 months 5% 
2 13th-24th month and so on 10.25%  

{[(1.05 x 1.05)-1] x 100} 
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attributable to BHEL and contractor respectively, based on the last delay 
analysis as worked out in 2.12.3.2. 
ORC shall be payable only on Part-1 and no ORC shall be payable on Part-
2. 
Value of Part-1 shall be further limited to the value of actual inputs provided 
by BHEL i.e. “Plan - Shortfall attributable to BHEL” for the month, as per 
Form-14 for calculation of ORC.  

 
2.12.3.4 Payment of ORC amount shall be further regulated as follows: 

(i) 50% of the ORC is allocated for deployment of matching resources (with 
weightages) agreed as per the joint programme drawn vide 2.11.4. ORC 
Payment against resources shall be calculated in proportion to percentage 
of resources actually deployed w.r.t. planned resources, as per Form-14.  

(ii) 50% of ORC is allocated for achieving of planned progress agreed as per 
the joint programme drawn vide 2.11.4. ORC Payment shall be reduced in 
proportion to percentage shortfall attributable to contractor w.r.t. “Plan - 
Shortfall attributable to BHEL” for the month, as per Form-14.  

2.12.3.5 The maximum amount of ORC payable for the month shall be limited to Rs. 
5,00,000/-. 

2.12.3.6 In case, there is no shortfall attributable to contractor for the month and 
also contractor has deployed the resources as agreed in Form-14 but 
ORC amount payable for the month worked out as per procedure 
mentioned in clause 2.12.3.3, 2.12.3.4 and 2.12.3.5, is less than 
Rs.1,00,000/-, then ORC amount payable for the month shall be 
Rs.1,00,000/- otherwise ORC amount payable for the month shall remain 
same.  

 
2.12.3.7 In case execution is on HOLD (Other than Force Majeure), ORC shall be 

payable as per following: 
i). Contractor has not been permitted by BHEL to de-mobilize 

a) ORC amount of Rs. 1,00,000/- per month shall be applicable during the 
period of HOLD provided resources as planned are deployed (not 
demobilized) during the period of hold. 

b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in 
calculation of period for deciding applicable ORC rate as per clause 
2.12.3.1.  
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ii). Contractor has been permitted to demobilize and to remobilize after lifting 
of HOLD  
a)  No ORC shall be payable to contractor for the period of HOLD.  
b) Subsequent to lifting of HOLD, Period of HOLD shall not be excluded in 

calculation of period for deciding applicable ORC rate as per clause 
2.12.3.1. 

2.12.3.8  In case Force Majeure is invoked: 
i). No ORC shall be applicable during the period of Force Majeure. 
ii). Subsequent to revocation of Force Majeure, period of Force Majeure 

shall be excluded in calculation of period for deciding applicable ORC 
rate as per clause 2.12.3.1. 

2.12.4 Applicability of ORC: ORC shall not be applicable for following activities. 
(i) Area cleaning, removal of temporary structures and return of scrap. 
(ii) Punch list points / pending points liquidation pending due to reasons 

attributable to contractor 
(iii) Submission of “As built Drawing” 
(iv) Material Reconciliation 
(v) Completion of Contract Closure formalities like HR Clearance/ No dues 

from various dept./ Statutory Authorities etc. 

2.12.5 Total Over Run Compensation shall be limited to 10% of the cumulatively 
executed contract value till the month (excluding Taxes and Duties if payable 
extra). For this purpose, executed contract value excludes PVC, ORC and 
Extra/Supplementary Works. 

 
Sl No: 9 
Clauses 2.13.1, 2.13.6 & 2.13.7 in GCC on Interest Bearing Recoverable 
Advances, 
9.1 Clauses 2.13.1,2.13.6 & 2.13.7 in GCC is revised as under:  
9.1.1  Clause 2.13.1 in GCC is revised as “Normally no advance payment 

shall be payable to the contractor. Mobilization advance payment in 
exceptional circumstances shall be interest bearing and secured 
through a Bank Guarantee and shall be limited to a maximum of 5% of 
contract value. This ‘Interest Bearing Recoverable Advance’ shall be 
payable in not less than two installments with any of the installment not 
exceeding 60% of the total eligible advance”.  
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9.1.2  Clause 2.13.6 in GCC is revised as “The rate of interest applicable for 
the above advances shall be the Base rate of State Bank of India 
prevailing at the time of disbursement of the advance + 6%, and such 
rate will remain fixed till the total advance amount is recovered”.  

9.1.3  Clause 2.13.7 in GCC is revised as “Unadjusted amount of advances 
paid shall not exceed 5% of the total contract value at any point of time. 
Recovery of advances shall be made progressively from each Running 
Bill such that the advance amounts paid along with the interest is fully 
recovered by the time the contractor’s billing reaches 90% of contract 
value.” 

 
Sl. No: 10: Quantity Variation: 
 
The quantity variation mentioned in clause 2.14 of General Conditions of Contract 
(Volume-IC of Book II) shall be subject to the condition that the value of awarded 
contract value in the said clause for this tender shall be only 48% of the awarded 
contract value. The variation in executed contract value shall be calculated with 
respect to 48% of the awarded contract value and not to 100% of awarded contract 
value.  
Explanation: Generally the meaning of awarded contract value in clause 2.14 of 
General Conditions of Contract (Volume-IC of Book II) shall be the price mentioned 
in the Letter of Intent‘.  Let this price be say ‗X‘.  For this tender the awarded 
contract value shall be only 48 % of X instead of 100% of X for the purpose of 
quantity variation. 
 
Sl No: 11 
PRICE VARIATION COMPENSATION (PVC)  
The PRICE VARIATION COMPENSATION (PVC) clause 2.17 published in 
General Conditions of Contract (Volume I Book-II) is revised as under. 
2.17 PRICE VARIATION COMPENSATION  

2.17.1 In order to take care of variation in cost of execution of work on either 
side, due to variation in the index of LABOUR, HIGH SPEED DIESEL 
OIL, WELDING ROD, CEMENT, STEEL, MATERIALS, Price Variation 
Formula as described herein shall be applicable (only for works 
executed during extended period, if any, subject to other conditions as 
described in this section). 

2.17.2 PVC is applicable only for the 48% of the Contract Value, i.e. for the 
portion of the Contract Value allocated for the works and other services 
like manpower, T&Ps other than cranes and trailers. Out of the above, 
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85% component of executed Contract Value shall be considered for 
PVC calculations and remaining 15% shall be treated as fixed 
component. The basis for calculation of price variation in each 
category, their component, Base Index, shall be as under: 
 
Sl. 
No
. 

CATEGORY BASE INDEX PERCENTAGE COMPONENT (‘K’) 
CIVIL 

PACKAGES  
(See Note 

A/B/C) 

MECHA
NICAL  

 
PACKA

GES 

Electrical, C&I, 
Material 

Management / 
Handling and 
other labour 

oriented 
packages 

A B** C 

i) LABOUR 
(ALL 
CATEGORIES) 

‘MONTHLY ALL-INDIA 
AVERAGE CONSUMER 
PRICE INDEX NUMBERS 
FOR INDUSTRIAL 
WORKERS’ published by 
Labour Bureau, Ministry of 
Labour and Employment, 
Government of India. 
(Website: 
labourbureau.nic.in) 

40 25 30 65 80 

ii) HIGH SPEED 
DIESEL OIL 

Name of Commodity: HSD  
Commodity code: 
1202000005 (See Note E) 

5 3 5 5 5 

iii) WELDING 
ROD 

Name of Commodity: 
MANUFACTURE OF BASIC 
METALS 
Commodity 
code:1314000000 
 (See Note E) 

   15  

iv) CEMENT Name of Commodity: 
ORDINARY PORTLAND 
CEMENT 
Commodity code: 
1313050003 (See Note E) 

 20 30   

v) STEEL 
(Structural and 
Reinforcement 
Steel) 

Name of Commodity: MILD 
STEEL: LONG PRODUCTS 
Commodity code: 
1314040000 (See Note E) 

 25    

vi) ALL OTHER 
MATERIALS 
(Other than 
Cement & 
Steel) 

Name of Commodity: ALL 
COMMODITIES 
Commodity code: 
1000000000 (See Note E) 

40 12 20   

 
Note: A) Cement & Steel: Free Issue (BHEL Scope) 
 B) Cement & Steel: In Contractor Scope  
 C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope) 
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 D) For Composite packages (i.e. Civil + Mechanical + Electrical and / or CI or 
Civil + Mechanical or Mechanical + Electrical and / or CI), the 
Component (‘K’) for various categories shall be as per respective 
packages as above 

E) As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the 
respective Commodity and Type, published by Office of Economic 
Adviser, Ministry of Commerce and Industry, Government of India. 
(Website: http://www.eaindustry.nic.in/download data 0405.asp). 
Revisions in the index or commodity will be re adjusted accordingly. 

2.17.3 Void 

2.17.4 Payment / recovery due to variation in index shall be determined on the 
basis of the following notional formula in respect of the identified 
component (‘K’) viz LABOUR, HIGH SPEED DIESEL OIL, WELDING 
ROD, CEMENT, STEEL, MATERIALS. 

 P = K x R x (XN - Xo) 
 Xo 

Where  

P = Amount to be paid/recovered due to variation in the Index for 
Labour, High Speed Diesel Oil, Welding Rod, Cement, Steel and 
Materials  

K = Percentage component (‘K’) applicable for Labour, High Speed 
Diesel Oil, Welding Rod, Cement, Steel and Materials 

R = Value of work done for the billing month (Excluding Taxes and 
Duties if payable extra) 

XN = Revised Index for Labour, High Speed Diesel Oil, Welding Rod, 
Cement, Steel and Materials for the billing month under 
consideration 

Xo = Index for Labour, High Speed Diesel Oil, Welding Rod, Cement, 
Steel and Materials as on the Base date.  

2.17.5 Base date shall be the calendar month of the schedule completion 
date (i.e. Actual Start date + Scheduled Contractual Completion 
period as per Letter of Intent / award and / or work order). 

2.17.6 PVC shall not be payable for the ORC amount, Supplementary / 
Additional Items, Extra works. However, PVC will be payable for items 
executed under quantity variation of BOQ items under originally 
awarded contract.  

2.17.7 The contractor shall furnish necessary monthly bulletins in support of 
the requisite indices from the relevant websites along with his Bills. 
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2.17.8 The contractor will be required to raise the bills for price variation 
payments on a monthly basis along with the running bills irrespective of 
the fact whether any increase/decrease in the index for relevant 
categories has taken place or not. In case there is delay in publication 
of bulletins (final figure), the provisional values as published can be 
considered for payments and arrears shall be paid/recovered on getting 
the final values.  

2.17.9 PVC shall be applicable for works executed during contract period and 
for works executed during extended period, if any, and for the portion of 
work delayed/backlog for the reasons not attributable to the contractor. 

However, the total Quantum of Price Variation Amount 
payable/recoverable shall be regulated as follows: 

i) For the portion of shortfall/backlog not attributable to contractor, 
PVC shall be worked out on the basis of indices applicable for the 
respective month in which work is done. Base index shall be 
applicable as defined in clause 2.17.5  

ii) In case of Force Majeure, the PVC shall be regulated as per (a) or 
(b) below.  

a) Force Majeure is invoked before “Base Date” / “revised base 
date” (as explained below) OR immediately after “base date” / 
“revised base date” in continuation (i.e. during the period when 
PVC is not applicable): 

vii. Base date shall be revised: Revised Base date = Previous 
base date + duration of Force Majeure.  

 No PVC will be applicable for the work done till revised base 
date. 

viii. PVC will be applicable for the work done after “base date”/” 
revised date” as the case may be (during extended period 
when delay is not attributable to contractor). PVC shall be 
worked out on the basis of indices applicable for the 
respective month in which work is done with base index as 
on “base date”/ “revised base date” as the case may be. 

b) Force Majeure is invoked after “base date”/ “revised base date” 
as the case may be (during extended period when delay is not 
attributable to contractor). 

2. PVC shall be applicable for the work done after revocation 
of Force Majeure. 

3. PVC for the work done after revocation of Force Majeure 
shall be worked out on the basis of indices applicable for 
the respective month on which work is done excluding the 
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effect of change in indices during total period of Force 
Majeure(s) invoked after “base date” / “revised base date” 
as the case may be. Base index shall be taken as on “base 
date” / “revised base date” as the case may be.  

The total amount of PVC shall not exceed 15% of the cumulatively executed 
contract value. Executed Contract value for this purpose is exclusive of PVC, ORC, 
Supplementary / Additional items and Extra works except items due to quantity 
variation 
 
 
 
Sl No: 12 
Clauses 2.21 in GCC regarding Arbitration is amended as below 
2.21  ARBITRATION & CONCILIATION 
2.21.1 ARBITRATION: 
2.21.1.1  Except as provided elsewhere in this Contract, in case Parties are 

unable to reach amicable settlement (whether by Conciliation to be 
conducted as provided in Clause 2.21.2 herein below or otherwise) in 
respect of any dispute or difference; arising out of the formation, 
breach, termination, validity or execution of the Contract; or, the 
respective rights and liabilities of the Parties; or, in relation to 
interpretation of any provision of the Contract; or. in any manner 
touching upon the Contract (hereinafter referred to as the ‘Dispute’), 
then, either Party may, commence arbitration in respect of such 
Dispute by issuance of a notice in terms of section 21 of the 
Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 
‘Notice’). The Notice shall contain the particulars of all claims to be 
referred to arbitration in sufficient detail and shall also indicate the 
monetary amount of such claim. The arbitration shall be conducted 
by a sole arbitrator to be appointed by the Head of the BHEL Power 
Sector Region issuing the Contract within 60 days of receipt of the 
complete Notice. The language of arbitration shall be English. 
The Arbitrator shall pass a reasoned award.  
Subject as aforesaid, the provisions of Arbitration and Conciliation 
Act 1996 (India) or statutory modifications or re-enactments thereof 
and the rules made thereunder as in force from time to time shall 
apply to the arbitration proceedings under this clause. The seat of 
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arbitration shall be Chennai (the place from where the contract is 
Issued). The Contract shall be governed by and be construed as per 
provisions of the laws of India. Subject to this provision 2.21.1.1 
regarding ARBITRATION, the principal civil court exercising ordinary 
civil jurisdiction over the area where the seat of arbitration is located 
shall have exclusive jurisdiction over any DISPUTE to the exclusion 
of any other court.  

2.21.1.2  In case of Contract with Public Sector Enterprise (PSE) or a 
Government Department, the following shall be applicable: 
In the event of any dispute or difference relating to the interpretation 
and application of the provisions of commercial contract(s) between 
Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and 
also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & 
Excise Departments), such dispute or difference shall be taken up by 
either party for resolution through AMRCD (Administrative 
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE 
OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as 
amended from time to time. 

2.21.1.3  The cost of arbitration shall initially be borne equally by the Parties 
subject to the final allocation thereof as per the award/order passed 
by the Arbitrator. 

2.21.1.4  Notwithstanding the existence of any dispute or differences and/or 
reference for the arbitration, the Contractor shall proceed with and 
continue without hindrance the performance of its obligations under 
this Contract with due diligence and expedition in a professional 
manner unless the dispute inter-alia relates to cancellation, 
termination or short-closure of the Contract by BHEL. 

2.21.2 CONCILIATION: 
If at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any 
dispute, difference, question or disagreement arising in connection with 
construction, meaning, operation, effect, interpretation or breach of the 
agreement, contract), which the Parties are unable to settle mutually, 
arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee 
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(IEC) to be appointed by competent authority of BHEL from the BHEL 
Panel of Conciliators.  
Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of 
BHEL shall be included in the BHEL Panel of Conciliators. 

2. Any other person(s) can be appointed as Conciliator(s) who is/are 
mutually agreeable to both the parties from outside the BHEL Panel of 
Conciliators. 
The proceedings of Conciliation shall broadly be governed by Part-III 
of the Arbitration and Conciliation Act 1996 or any statutory 
modification thereof and as provided in Procedure 2.3 enclosed in Vol 
1A Part II Chapter 8. The Procedure 2.3 together with its Formats will 
be treated as if the same is part and parcel hereof and shall be as 
effectual as if set out herein in this GCC. 

 

The Contractor hereby agrees that BHEL may make any amendments 
or modifications to the provisions stipulated in the Procedure 2.3 
enclosed in Vol 1A Part II Chapter 10 from time to time and confirms 
that it shall be bound by such amended or modified provisions of the 
Procedure 2.3 with effect from the date as intimated by BHEL to it. 

2.21.3 No Interest payable to Contractor 
Notwithstanding anything to the contrary contained in any other 
document comprising in the Contract, no interest shall be payable by 
BHEL to Contractor on any moneys or balances including but not 
limited to the Security Deposit, EMD, Retention Money, RA Bills or the 
Final Bill, or any amount withheld and/or appropriated by BHEL etc., 
which becomes or as the case may be, is adjudged to be due from 
BHEL to Contractor whether under the Contract or otherwise. 

Sl No: 13 
The chapter Reverse auction procedure published in ‘Forms and Procedures’ of 
Volume I Book-II stands deleted. ‘Guidelines for Reverse Auction-2021’ available in 
the website http://www.bhel.com -> Supplier Registration, shall be applicable. 
 
Sl No: 14:  
Existing format on Monthly Performance Evaluation of Contractor, as available in 
Form No F-14 of Volume ID Forms and procedure stands Deleted. Form No.- F-14 
(Rev 01) is enclosed. 
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Sl No: 15:  
Existing format on Monthly Performance Evaluation of Contractor, as available in 
Form No F-15 of Volume ID Forms and procedure stands Deleted. Form No.- F-15 
(Rev 02) is enclosed. 
 
Sl No: 16 
Integrity Pact is not applicable for this tender. Existing format for Integrity Pact, as 
available in Volume ID Forms and procedure stands Deleted. Refer revised format 
for Integrity Pact provided in Annexure – 7 of Notice Inviting Tender (NIT). 

 
Sl No: 17 
Existing format for BANK GUARANTEE FOR SECURITY DEPOSIT, as available in 
Form No. F-11 (Rev 00) of Volume ID Forms and procedures stands deleted. Refer 
Proforma of Bank Guarantee (in lieu of Security Deposit)-Form WAM 22 provided in 
Chapter-09, Part-II of Volume-IA Technical Conditions of Contract. 

Sl No: 18 
Clause 2.15.5 of GCC in Extra Works is revised as under: 
2.15.5: After eligibility of extra works is established and finally accepted by BHEL 
engineer / designer, payment will be released on competent authority's approval at 
the following rate. 

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: 
Single composite average labour man-hour rate, including overtime if any, 
supervision, use of tools and tackles and other site expenses and incidentals, 
consumables for carrying out any major rework / repairs / rectification / modification 
/ fabrication as certified by site as may arise during the course of erection, testing, 
commissioning or extra works arising out of transit, storage and erection damages, 
payment, if found due will be at Rs 108/- per man hour. 

 
Sl No: 19 
Following paragraph has been added in clause 2.7.1 under clause 2.7 "Rights of 
BHEL" of GCC (Rev. 01). 
 
"In case of inadequate manpower deployed by the contractor, BHEL reserves the 
right to deploy additional manpower through any other agency for expediting 
activities 
in the interest of the project. Supplied manpower shall be put on job by the 
contractor and payments and other statutory compliances related to manpower shall 
be the contractor's responsibility. In case of contractor's failure to fulfil his 
obligations in respect of such manpower, BHEL reserves the right to take necessary 
action as per 
contract conditions."  
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VOLUME – IA      PART-II       CHAPTER-2 
PROCEDURES RELATED TO MATERIAL HANDLING, 

STORAGE & OTHER RESPONSIBILITIES AT BHEL STORES 
2.1.1 Procedure to Be Adopted by The Contractor in Case of Short / Damaged 

Non Delivered Consignments Despatched by Road 
2.1.1.1 Procedure for Non Delivered Consignments: 
2.1.1.1.1 Apply for and obtain a certificate of Non-delivery from the Road carriers. 
2.1.1.1.2 File a Notice of claim on the carriers sending the same to their registered 

office by Registered Post A.D. and forwarding a copy to their delivery 
office, immediately or within 6 months from the date of Lorry way Bill. 

2.1.1.1.3 The following documents should be obtained and submitted to BHEL in 
charge at site. 

i. Original and Non-delivery certificates. 
ii. Copy of claim notice filed on the carriers. 
iii. Postal acknowledgement card or reply received for the claim notice. 
iv.    If the package originally non-delivered is traced and offered for delivery at a later 
date, apply and obtain open delivery in respect of the same before clearance. 
2.1.1.2 Procedure for short delivery (Non delivery of a few packages in the 

consignment) 
2.1.1.2.1 Obtain a certificate of Short Delivery from the Road Carriers. 
2.1.1.2.2 File a notice of claim on the carriers sending the same to their Registered 

Office by Registered post with A.D. and forwarding a copy to their delivery 
office immediately or within 6 months from the date of Lorry Way Bill. 

2.1.1.2.3 Documents to be submitted to BHEL Site Engineer  
i. Original short delivery certificate. 
ii.   Copy of claim notice filed on the carriers. 
iii.  Postal acknowledgement or reply received, for the claim notice. 
iv.  If the package originally short delivered is traced out and offered for 

delivery at a later date, apply for and obtain open delivery in respect of 
the same before clearance. 

2.1.1.3 Procedure for short/damage in packages delivered from the road carriers 
2.1.1.3.1 Apply for and obtain open delivery from the road carriers. 
2.1.1.3.2 If open delivery is refused. 

a) Arrange  for  survey   at  the  carrier‘s  godown  by  a  licenced  
insurance surveyor after giving notice in writing. 

b) Take delivery under protest in writing against acknowledgement or by 
Registered Post with A.D. 

c) Make necessary endorsement regarding the loss/damage on the 
reverse of the consignee copy of the lorry way bill before surrendering 
it to the carriers. 
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2.1.1.3.3 File a notice of claim on the carriers sending the same to their registered 
office by Registered Post with A.D. and forwarding a copy to the delivery 
office immediately or within 6 months from the date of lorry way bill. 

2.1.1.3.4 Documents to be submitted to BHEL Site in Charge.  
 

a) Claim Form 
b) Insurance Policy / Certificate in Original (If specific document is 

issued) 
c) Original open delivery certificate and report of Insurance survey if any 

conducted to the final destination. 
d) Additional documents required in the event of refusal of open delivery 

by the carriers. 
 

1) Copy of notice given to the carriers advising about the survey at their 
godown before clearance. 

2) Survey report of the licensed insurance surveyor with the bill/receipt 
for payment of survey fee and expenses. 

3) Copy of letter of protest extended to the carriers with the postal 
acknowledgement received thereto. 

4) Photocopy of the lorry way bill with the endorsement of the 
discrepancies made thereon. 

 
2.1.2 PROCEDURE TO BE ADOPTED BY THE CONTRACTOR IN CASE 

OF SHORT/ DAMAGED / NON- DELIVERED CONSIGNMENTS 
(RECEIVED BY RAIL) 

 
 
2.1.2.1     As regards consignment dispatched by Rail, the following steps should be 

taken: 
 

i.    Immediately after R/R is received, the consignee will handover the 
same to the representative of the Railway Authorities and arrange to 
effect delivery of the consignments immediately on their receipts. 
Delay may cause deterioration of goods apart from attracting 
demurrage charges. 

 
ii.    If cases / packages arrive short or in a damaged condition, or show 

even the slightest sign of having been tampered with, open delivery 
should be insisted upon and a shortage/damage certificate extract 
from a ―Open Delivery Book‖ of the Railways obtained. Should the 
railway refuse the grant open delivery, the good should at least be got 
check weighed against weight given in the R/R before taking delivery.  
If  Railways  refuse  to  check  weight,  delivery  shall  be  taken  giving  
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a qualified receipt to the Railways and under written protest under 
intimation to BHEL. Authorities at site. 

a.     A protest shall also be lodged to the Railways on behalf of the 
consignee against an allowance or on assessment of damage, 
which is considered insufficient by the consignee. 

iii.   In case of short delivery and non-delivery immediately notice losses 
shall   be filed with the Railway authorities at places of dispatch and 
destination, as also at any intermediate Railway if it is different one, 
under intimation to BHEL. Authorities. 

iv.   BHEL authorities shall be intimated if goods are not traced and delivery 
not taken within 10 days from the date of R/R, or if goods have been 
taken delivery of under 
―Open Delivery‖ as detailed in (2) shortage certificate duly 

obtained from the Railways to enable formal claims to be lodged 
under Section 78 of the Indian Railways Act 1980. If the goods 
are traced and offered for delivery at a later date. 

―Open Delivery‖ shall be insisted upon and shortage / damage 
certificate obtained as it is possible that the goods may have been 
damaged due to prolonged delay in delivery. 

v.   All letters to the Railway authorities shall be addressed per 
―Registered Post with Acknowledgement Due and the Postal and/or 
other acknowledgement shall be preserved. 
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VOLUME - IA       PART-II    CHAPTER-3 
Format for Bank Guarantee for Crane and Trailer Deployment 

B.G. NO.                                                                                          Date 
 
This deed of Guarantee made this ------------------- day of -------------two thousand -------- by   
<Name and Address of Bank>  hereinafter called the "The Guarantor"  (which expression 
shall unless repugnant to the context or meaning thereof be deemed to include its 
successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India 
Undertaking) a company incorporated under the Companies Act, 1956, having its 
registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at 
Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, 
Nandhanam, Chennai 600 035 hereinafter called "The Company" (which expression shall 
unless repugnant to the context or meaning thereof be deemed to include its successors 
and assigns) 

 WHEREAS   < Contractor’s Name and Address>  (hereinafter referred to as the 
Contractor) have agreed to submit bank guarantee towards deployment of CRANES AND 
TRAILERS as per the clause no _________ of Technical Conditions of Contract ( Volume-
IA of Book-I) of tender specification BHEL PSSR SCT _________ for < Name of Work > 
with the company. 

 AND WHEREAS the clauses of tender specification  inter-alia provides that the 
contractor shall furnish to the company a sum of Rs.---------------------- (Rupees-----------------
-----------------------) towards guarantee for deployment of CRANES AND TRAILERS and 
adherence  of the clause no _________ of Technical Conditions of Contract ( Volume-IA 
of Book-I) of tender specification BHEL PSSR SCT _________  in the form and manner 
specified therein. 

 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, the 
Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of the 
company. 

 The Guarantor do hereby guarantee to the company unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to 
the extent of Rs.-------------------(Rupees-----------------------------) against any claim by the 
company, by reasons of the contractor making any default in the performance, observance 
or discharge of the terms, conditions, stipulations or undertakings or any of them as 
contained in the clause no _________ of Technical Conditions of Contract ( Volume-IA of 
Book-I) of tender specification BHEL PSSR SCT _________. 

 The decision of the company whether any default has occurred shall be conclusive 
and binding on the Guarantor irrespective of the fact whether the contractor admits or 
denies the default or questions the correctness of any demand made by the company in 
any Court, Tribunal or Arbitration proceedings or before any other Authority. 
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The company shall have no claim under this Guarantee after -------------- (date) unless a 
notice of the claim under this Guarantee has been served on the Guarantor before the 
expiry of the said period in which case the same shall be enforceable against the 
Guarantor not withstanding the fact that the same is enforced after the expiry of the said 
period. 

 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 

 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrealized. 

 Notwithstanding anything contained herein before, our liability under the Guarantee 
is restricted to Rs.------------------ (Rupees-----------------------------------). Our guarantee shall 
remain in force until -------------------, i.e. (the present date of validity of Bank Guarantee 
unless the date of validity of this Bank Guarantee is further extended from time to time) 
unless a claim or demand under this guarantee is made against us on or before --------------
--- we shall be discharged from our liabilities under this Guarantee thereafter. 

Any claim or dispute arising under the terms of this documents shall only be enforced or 
settled in the courts of at Chennai only. 

 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 

 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 

(Name of the Bank) 
Signed for and on behalf of the Bank 

 
 
 

(Designation of the Authorized Person Signing the Guarantee) 
(Signatory No.-----------------------) 

DATED: 
SEAL 
============================================================ 
Notes : 

1. The BANK GUARANTEES (BG) shall be executed on non-judicial stamp 
papers of adequate value procured in the name of the Bank in the State 
where the Bank is located. 

2. The BANK GUARANTEES (BG) is required to be sent by the executing Bank 
directly to BHEL at the address where tender is submitted / accepted under 
sealed cover.  
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VOLUME-IA PART – II CHAPTER 4 to CHAPTER 10 
 

In the next pages as below:  
 

CHAPTER Details No. of 
sheets 

CHAPTER 4 Format for Form no.: F-14 (Rev 01); Monthly Plan and 
Review with Contractors Chapter-8 06 

06 

CHAPTER 5 Format for Form no.: F-15 (Rev 02); Monthly Performance 
Evaluation of contractor Chapter-9 06 

06 

CHAPTER 6 HSE plan for site operations by subcontractor 82 
CHAPTER 7 Hire charges on issue of capital tools & Plants (Only 

corresponding charges) 
14 

CHAPTER 8 Proforma of Bank Guarantee (in lieu of Earnest Money)- 
Form WAM 23 

03 

CHAPTER 9 Proforma of Bank Guarantee (in lieu of Security Deposit)- 
Form WAM 22 

03 

CHAPTER 10 Procedure for conduct of Conciliation 11 
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POWER SECTOR 

HEALTH, 

SAFETY and 

ENVIRONMENT 

PLAN 

for 

SITE 

OPERAT ONS 

by 

SUB‐ 

CONTRACTORS 



HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS 

AT A GLANCE 

SIGNING OF MOU 

Agree to comply to HSE Agree to accept BHEL’s decision on release of 
requirement‐ Statutory 1.5% (as specified in the contract) of Gross bill 

and BHEL’s amount or part thereof or otherwise(non‐ 
 release), based on our HSE performance as 
 evaluated by BHEL during the execution period 

 

 

HSE ORGANISATION 

Manpower 
 1 (one) safety officer for every 500 workers 

or part thereof 

 1(one) safety‐steward/ supervisor for 
every 100 workers 

 
Qualification 
As per Cl. 7.1 

HSE Roles and 
responsibilities 

 

 Site In‐charge‐ As per 
clause 7.2.1 

 Safety officer‐ As per 
clause 7.2.2 

 
 

 
 

HSE INFRASTUCTURE 

 PPEs 

 Drinking Water 

 Washing Facilities 

 Latrines and Urinals 
 Provision of shelter 

for rest 
 Medical facilities 

 Canteen facilities 

 Labour Colony 

 Emergency Vehicle 

 Pest Control 

 Scrapyard 
 Illumination 

 

 

HSE TRAINING , AWARENESS & PROMOTION 

Training 

 Induction training 
 Height work and 

other critical areas 

 Tool Box talk & Pep 
Talk 

Awareness & Promotion 

 Signage 

 Poster 

 Banner 

 Competition 

 Awards 

 

 

HSE COMMUNICATION 

Incident Reporting 
 Accident‐ Fatal & 

Major 

 Property damage 

 Near Miss 

Event Reporting 
 Celebrations 

 Training 

 Medical camp 

HSE Planning 
for Man, Machinery/Equipment/Tools & Tackles 
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SAFETY DURING WORK EXECUTION 

 Welding 

 Rigging 
 Cylinder‐ storage & 

Movement 

 Demolition work 

 T&Ps 

 Chemical Handling 

 Electrical works 

 Fire 

 Scaffolding 

 Height work 

 Working Platform 

 Excavation 

 Ladder 

 Lifting 

 Hoisting appliance 

HOUSE KEEPING 

WASTE MANGEMENT 

TRAFFIC MANAGEMENT 

ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLAN 
 

 

HSE AUDITS & INSPECTION 

 Daily Checks 

 Inspection of PPEs 

 Inspection of T& Ps 

 Inspection of Cranes 
& Winches 

 Inspection of Height work 
 Inspection of Welding and 

Gas cutting 

 Inspection of elevators etc. 

 
 

 
 

OPERATIONAL CONTROL PROCEDURES 

PERMIT TO WORK 
Height work (above 2 metres), Hot Work, Heavy Lifting, Confined Space, 

Radiography, excavation (More than 4 metres) 

HSE PERFORMANCE EVALUATION PARAMETERS 

PENALTY for NON CONFORMANCE 
Refer Clause 16 

Incremental penalty 
For repeated violation by the same person, the penalty would be double 
of the previous penalty 
For repeated fatal incident in the same Unit incremental penalty to be 
imposed. The subcontractor will pay 2 times the penalty compared to 
previously paid in case there are repeated cases of fatal incidents under 
the same subcontractor for the same package in the same unit. 
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1.0 PURPOSE 

 
1.1 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of general 

workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from foreseeable 

conditions during installation and servicing of industrial projects and power plants. 

 
1.2 This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer specific 

documents are to be implemented, this document will be followed in conjunction with customer specific documents. 

 
1.3 Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in case of 

any discrepancy relevant statutory guidelines must be followed. 

1.4 In case the customer has any specific requirement, the same is to be fulfilled. 

 
2.0 SCOPE 

 
The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector 

as per the relevant contractual obligations. 

 
3.0 OBJECTIVES AND TARGETS 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at 

workplaces. 

 
 Ensure the Health and Safety of all persons at work site is not adversely affected by the work. 

 Ensure protection of environment of the work site. 

 Comply at all times with the relevant statutory and contractual HSE requirements. 

 Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at 

work. 

 Provide and maintain plant, places and systems of work that are safe and without risk to health and the 

environment. 

 Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their 

work. 

 Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including 

subcontractors in respects of HSE. 

 Establish effective communication on HSE matters with all relevant parties involved in the Project works. 

 Ensure that all work planning takes into account all persons that may be affected by the work. 

 Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by 

competent person. 

 Ensure timely provision of resources to facilitate effective implementation of HSE requirements. 

 Ensure continual improvements in HSE performance 

 Ensure conservation of resources and reduction of wastage. 

 Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same 

to find out the root cause. 

 Ensure timely implementation of correction, corrective action and preventive action. 
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4.0 BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY 
 

HSE TARGETS 

 
EXPLOSION 

FATALITY 

LOST TIME INJURY 

FIRE 

VEHICLE INCIDENTS 

ENVIRONMENTAL INCIDENTS 

ZERO 

ZERO 

ZERO 

ZERO 

ZERO 
ZERO 

Power Sector HSE Policy 

 
We, at BHEL Power Sector, reaffirm our belief that the Health and Safety of our stakeholders and 

conservation of Environment is of utmost importance and takes precedence in all our business decisions. 

In pursuit of this belief and commitment, we strive to: 

 
 Ensure total compliance with applicable legislation, regulations and other requirements concerning 

Occupational Health, Safety and Environment. 

 Ensure continual improvement in the Occupational Health, Safety and Environment Management 

System performance. 

 Enhance Occupational Health, Safety and Environment awareness amongst employees, customers and 

suppliers by proactive communication and training. 

 Review periodically and improve Occupational Health, Safety and Environment Management System to 

ensure its continuing suitability, adequacy and effectiveness in a continuously changing business 

environment. 

 Develop a culture of safety through active leadership and provide appropriate training at all levels to 

enable employees to fulfill their Health, Safety and Environmental obligations. 

 Incorporate appropriate Occupational Health, Safety and Environmental criteria into business decisions 

for selection of plant, technology and services as well as appointment of key personnel. 

 Ensure availability at all times of appropriate resources to fully implement the Occupational Health, 

Safety and Environmental policy of the company. 

 
This policy will be communicated to all employees and made available to interested parties. 

` Sd/- 

Date: 01.05.2013 Director (Power) 
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5.0 MEMORANDUM OF UNDERSTANDING: 

 

After award of work, subcontractors are required to enter into a memorandum of understanding as given below: 

Memorandum of Understanding 

 

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy (HSE Policy). 

M/s do hereby also commit to comply with the same HSE Policy w h i l e  

executing the Contract Number    

M/s shall ensure that safe work practices as per the HSE plan. Spirit and 

content therein shall be reached to all workers and supervisors for compliance. 

 

In addition to this, M/S shall comply to all applicable statutory and regulatory requirements 

which are in force in the place of project and any special requirement specified in the contract document of the 

principal customer. 

M/s shall co-operate in HSE audits/inspections conducted by BHEL /customer/ 

third party and ensure to close any non-conformity observed/reported within prescribed time limit. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed by authorized representative of M/s --------------------------------------- 

Name : 

Place & Date: 
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6.0 TERMS AND DEFINITIONS 

 
6.1 DEFINITIONS 

 
6.1.1 INCIDENT 

 
Work- related or natural event(s) in which an injury, or ill health (regardless of severity), damage to property or 

fatality occurred, or could have occurred. 

 

 
6.1.2 NEAR MISS 

 
An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as 

“Near-Miss”. 

 
6.1.3 MAN-HOURS WORKED 

 
The total number of man hours worked by all employees including subcontractors working in the premises. It includes 

managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours 

worked shall be calculated from the payroll or time clock recorded including overtime. When this is not feasible , the 

same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours 

worked per day. The total number of workdays for a period is the sum of the number of men at work on each day of 

period. If the daily hours vary from department to department separate estimate shall be made for each department 

and the result added together. 

 
6.1.4 FIRST AID CASES 

 
First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged 

immediately for reporting on duty, without counting any lost time. 

 
6.1.5 LOST TIME INJURY 

 
Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work 

assignment on the next scheduled work day after the day on which the injury occurred. 

 
6.1.6 MEDICAL CASES 

 
Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent 

from work and seeks Medical treatment. 

 
6.1.7 TYPE OF INCIDENTS & THEIR REPORTING: 

The three categories of Incident are as follows: 

 
Non-Reportable Cases: 

An incident, where the injured person is given medical help and discharged for work without count ing any lost time. 
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Reportable Cases: 

In this case the injured person is disable for 48 hours or more and is not able to perform his duty.  

 
Injury Cases: 

These are covered under the heading of non-reportable cases. In these cases the incident 

caused injury to the person, but he still continues his duty. 

 
6.1.8 TOTAL REPORTABLE FREQUENCY RATE 

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically, 

the formula read as: 

 
Number of Reportable LTI x 1,000,000 

Total Man Hours Worked 

 
6.1.9 SEVERITY RATE 

 
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked. 

Mathematically, the formula reads as: 

 
Days lost due to LTI x 1,000,000 

Total Man Hours Worked 

 
 

6.1.10 INCIDENCE RATE 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as: 

Number of LTIx1000 

Average number of manpower deployed 

7.0 HSE ORGANISATION 

Number of safety officers: 

The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there 
must be one safety-steward/safety-supervisor for every 100 workers. 

 
Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per 

requirement given above, since initial stage and add more in proportion to the added strength in work force. Any 

delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period. 

 
7.1 QUALIFICATION FOR HSE PERSONNEL 

 
Sl.no Designation Qualification Experience 

1 Safety officer 

(Construction Agency) 

Degree or Diploma in Engineering with 

full time diploma in Industrial Safety with 

construction safety as one of the 

subjects 

Minimum two years for 

degree holder and five 

years for diploma 

holder in the field of 

Construction of power 

plant/ major industries 
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2 Safety-Steward/ Safety- 

Supervisor 

Degree or diploma in any discipline with 

full time diploma in Industrial Safety with 

construction safety as one of the 

subjects 

Minimum two years 

 

 
7.2 RESPONSIBILITIES 

 
7.2.1 SITE IN -CHARGE OF SUBCONTRACTOR 

 
 Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’s HSE Plan for Site Operations as per 

clause 5.0

• Shall engage qualified safety officer(s) and steward (s) as per clause 7.0

• Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in 

consultation with his concerned engineer and the safety coordinator.

• Shall screen all workmen for health and competence requirement before engaging for the job and periodically 

thereafter as required.

• Shall not engage any employee below 18 years.

• Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand 

gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than 

stipulated in Factory Rule Regulation R57.

• Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent person.

• Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest 

rooms/washing facilities to contracted employees at site.

• Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site 

management.

• Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.

• Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from 

height.

• Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of BHEL.

• Shall ensure that Horseplay is strictly forbidden.

• Shall ensure that adequate illumination is arranged during night work.

• Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to 

self and to others.

• Shall ensure display of adequate signage/posters on HSE.

• Shall ensure that mobile phone is not used by workers while working.

• Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site.

• Shall ensure full co-operation during HQ/External /Customer HSE audits.
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 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work 

schedule.

• Shall ensure good housekeeping.

• Shall ensure adequate valid fire extinguishers are provided at the work site.

• Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and 

labour colony.

• Shall ensure adequate emergency preparedness.

• Shall be member of site HSE committee and attend all meetings of the committee

• Power source for hand lamps shall be maximum of 24 v.

 Temporary fencing should be done for open edges if Hand – railings and Toe-guards are not available.

 
 

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR 

 
• Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and 

tackles.

• Facilitate inclusion of safety elements into Work Method Statement.

• Highlight the requirements of safety through Tool-box / other meetings.

• Help concerned HOS to prepare Job Specific instructions for critical jobs.

• Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

• Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

• Convene HSE meeting & minute the proceeding for circulation & follow-up action.

• Plan procurement of PPE & Safety devices and inspect their healthiness.

• Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

• Facilitate administration of First Aid

• Facilitate screening of workmen and safety induction.

• Conduct fire Drill and facilitate emergency preparedness

• Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

 Apprise PS– Region on safety related problems.

• Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

• Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting 

immediate action in view of imminent danger to life or property or environment.

• To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.

• Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

• Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE 

matters
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8.0 PLANNING BY SUBCONTRACTOR 

Monthly planning and review of HSE activities shall be carried out by subcontractor as per format No. HSEP:14-F30 
jointly along with BHEL. 

 
8.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR 

 
 As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for 

purpose and are maintained in safe operating condition and complies with legislative and owner requirement, 

inspection shall be arranged by in-house competent authority for acceptance as applicable. 

 
 The machinery and equipment to be embraced for this purpose shall include but not limited to the following: 

 
o Mobile cranes. 

o Side Booms. 

o Forklifts. 

o Grinding machine. 

o Drilling machine. 

o Air compressors. 

o Welding machine. 

o Generator sets. 

o Dump Trucks. 

o Excavators. 

o Dozers 

o Grit Blasting Equipment. 

o Hand tools. 

 
 Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with 

liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to 

prescribe the condition under which such equipment or container may be handled and used during the 

performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall 

have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to 

such prohibition will be entertained. 

 
8.2 MOBILISATION OF MANPOWER BY SUBCONTRACTOR 

 
 The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of 

BOCW rules by a registered medical practitioner. 

 The subcontractor shall take special care of the employees affected with occupational diseases under rule 230 

and schedule II of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for 

such job. 

 Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed 

limits) for male and female workers are complied with. 

 Appropriate accommodation to be arranged for all workmen in hygienic condition. 
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8.3 PROVISION OF PPEs 

 
 Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their regular use 

by all concerned will be ensured 

 The following matrix recommends usage of minimum PPEs against the respective job. 

 
Sl. 

No 

Type of work PPEs 

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot 

2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear 

muffs if noise level exceeds 90dB. Helmet fitted with welding shield 

is preferred for welders 

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves 

4 Electrical Work Rubber hand glove, Electrical Resistance shoes 

5 Insulation Work Respiratory mask, Hand gloves, safety goggles 

6 Work at height Double lanyard full body harness, Fall arrestor (specific cases) 

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves 

8 Painting Plastic gloves, Respirators (particularly for spray painting) 

9 Radiography As per BARC guidelines 

 
 The PPEs shall conform to the relevant standards as below and bear ISI mark. 

 
Relevant is-codes for personal protection 

 

IS: 2925 – 1984 Industrial Safety Helmets. 

IS: 4770 – 1968 Rubber gloves for electrical purposes. 

IS: 6994 – 1973 (Part-I) Industrial Safety Gloves (Leather &Cotton Gloves). 

IS: 1989 – 1986 (Part-I-II) Leather safety boots and shoes. 

IS: 5557 – 1969 Industrial and Safety rubber knee boots. 

IS: 6519 – 1971 Code of practice for selections care and repair of Safety 

footwear. 

IS: 11226 – 1985 Leather Safety footwear having direct 
molding sole. 

IS: 5983 – 1978 Eye protectors. 

IS: 9167 – 1979 Ear protectors. 

IS: 1179-1967 Eye & Face protection during welding 

IS: 3521 – 1983 Industrial Safety Belts and Harness 

IS:8519 -1977 Guide for selection of industrial Safety 

equipment for body protection 

IS:9473-2002,14166- 
1994,14746-1999 

Respiratory Protective Devices 

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.  
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 Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the 

manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into 

manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent incident to the public 

 Besides the PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet 

and any other PPEs as deemed appropriate for the area of work. 

 
Colour scheme for Helmets: 

1. Workmen: Yellow 

2. Safety staff: Green or white with green band 

3. Electrician: Red 

4. Others including visitors: White 

 
 All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall 

be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/ 

replaced. 

 The issuing agency shall maintain register for issue and receipt of PPEs. 

 The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front. 

 The body harnesses shall be serial numbered. 

 
 

8.4 ARRANGEMENT OF INFRASTRUCTURE 

 
8.4.1 DRINKING WATER 

 
 Drinking water shall be provided and maintained at suitable places at different elevations. 

 Container should be labeled as “ Drinking Water” 

 Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due 

date. 

 Potability of water should be tested as per IS10500 at least once in a year. 

 
8.4.2 WASHING FACILITIES 

 
 In every workplace, adequate and suitable facilities for washing shall be provided and maintained. 

 Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such 

facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated 

for night use. 

 Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be provided to 

enable the painters and other workers to wash during the cessation of work. 

 
8.4.3 LATRINES AND URINALS 

 
 Latrines and urinals shall be provided in every work place. 

 Urinals shall also be provided at different elevations. 

 They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by 

appointing designated person. 

 Separate facilities shall be provided for the use of male and female worker if any. 
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8.4.4 PROVISION OF SHELTER DURING REST 

 
Proper Shed & Shelter shall be provided for rest during break 

 
8.4.5 MEDICAL FACILITIES 

 
8.4.5.1 MEDICAL CENTRE (As per Schedule V, X and XI of BOCW central Rules, 1998) 

 
 A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The 

medical center can be jointly developed on proportionate sharing basis with permission from BHEL 

 A qualified medical professional, not less than MBBS, shall be deployed at the medical centre 

 The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder. 

 Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management and Handling 

Rules, 1998) 

 
8.4.5.2 FIRST AIDER 

 
 Ensure availability of Qualified First-aider throughout the working hours. 

 Every injury shall be treated, recorded and reported. 

 Refresher course on first aid shall be conducted as necessary. 

 List of Qualified first aiders and their contact numbers should be displayed at conspicuous places. 

 
8.4.5.3 FIRST AID BOX (as per schedule III of BOCW) 

 
 The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. At every work place 

first aid facilities shall be provided and maintained. 

 The first aid box shall be kept by first aider who shall always be readily available during the working hours of the 

work place. His name and contact no to be displayed on the box. 

 The first aid boxes should be placed at various elevations so as to make them available within the reach and at 

the quickest possible time. 

 The first aid box shall be distinctly marked with a Green Cross on white background. 

 Details of contents of first aid box is given in Annexure No. 01 

 Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:14-F01 

 The subcontractor should conduct periodical first –aid classes to keep his supervisor and Engineers properly 

trained for attending to any emergency. 

 
8.4.5.4 HEALTH CHECK UP (As per schedule VII and Form XI) 

 
The persons engaged at the site shall undergo health checkup as per the format no.  

HSEP:14-F02 before induction. The persons engaged in the following works shall undergo health checkup at least 

once in a year: 

 
a. Height workers 

b. Drivers/crane operators/riggers 
 



 
 

 

 
HEALTH, SAFETY AND ENVIRONMENT 

PLAN FOR 
SITE OPERATION by SUBCONTRACTORS 

Doc no.: HSEP: 14 

REV: 01 

 
POWER SECTOR 

Date: 17.01.2020 

Page: 15 of 43 

 

 

 
c. Confined space workers 

d. Shot/sand blaster 

e. Welding and NDE personnel 

 
8.4.6 PROVISION OF CANTEEN FACILITY 

 
 Canteen facilities shall be provided for the workmen of the project inside the project site. 

 Proper cleaning and hygienic condition shall be maintained. 

 Proper care should be taken to prevent biological contamination. 

 Adequate drinking water should be available at canteen. 

 Fire extinguisher shall be provided inside canteen. 

 Regular health check-up and medication to the canteen workers shall be ensured. 

 
8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY 

 
 The subcontractor shall arrange for the accommodation of workmen at nearby localities or by making a labour 

colony.

 Regular housekeeping of the labour colony shall be ensured.

 Proper sanitation and hygienic conditions to be maintained.

 Drinking water and electricity to be provided at the labour colony.

 Bathing/ washing bay

 Room ventilation and electrification.

 
8.4.8 PROVISION OF EMERGENCY VEHICLE 

 
 Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any 

emergency 

 
8.4.9 PEST CONTROL 

 
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores.  

 
8.4.10 SCRAPYARD 

 
 In consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste, 

hazardous waste. 

 Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately. 

 

8.4.11 ILLUMINATION 

 

 The subcontractor shall arrange at his cost adequate lighting facilities e.g. f lood lighting, hand lamps, area 

lighting etc. at various levels for safe and proper working operations at dark places and during night hours at 

the work spot as well as at the pre-assembly area. 

 

 Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per 
IS: 3646 (Part-II). Some recommended values are given below: 
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S. No. Location 

 
A. Construction Area 

Illumination 

(Lux) 

1. Outdoor areas like store yards, entrance and exit roads 20 

2. Platforms 50 

3. Entrances, corridors and stairs 100 

4. General illumination of work area 150 

5. Rough work like fabrication, assembly of major items 150 

6. Medium work like assembly of small machined parts 300 

             rough measurements etc. 
7. Fine work like precision assembly, precision 700 

              measurements etc. 

8. Sheet metal works 200 
9. Electrical and instrument labs 450 

 
B. Office 

 
1. Outdoor area like entrance and exit roads 20 
2. Entrance halls 150 

3. Corridors and lift cars 70 

4. Lift landing 150 

5. Stairs 100 
6. Office rooms, conference rooms, library reading tables 300 

7. Drawing table 450 

8. Manual telephone exchange 200 

 
 Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 

 Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp. 

 Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure. 

 
If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to 

carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and 

cost of the subcontractor 

 
9.0 HSE TRAINING& AWARENESS 

 
9.1 HSE INDUCTION TRAINING 

 
All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor 

before being assigned to work. 

In-house induction training subjects shall include but not limited to: 

 Briefing of the Project details. 

 Safety objectives and targets. 

 Site HSE rules. 

 Site HSE hazards and aspects. 

 First aid facility. 

 Emergency Contact No. 

 Incident reporting. 

 Fire prevention and emergency response. 

 Rules to be followed in the labour colony (if applicable) 
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 Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e., 

Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

 They must arrive fully dressed in safety wear & gear to attend the induction. 

 Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 

 On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training 

form (format no. HSEP:14-F03) to declare that he had understood the content and shall abide to follow and 

comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for 

access to the work site. 

 
9.2 HSE TOOLBOX TALK 

 
 HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to specific  work groups 

prior to the start of work. The agenda shall consist of the followings: 

 
o Details of the job being intended for immediate execution. 

o The relevant hazards and risks involved in executing the job and their control and mitigating measures. 

o Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable 

weather etc. 

o Recent non-compliances observed. 

o Appreciation of good work done by any person. 

o Any doubt clearing session at the end. 

 Record of Tool box talk shall be maintained as per format no. HSEP:14-F04 

 Tool box talk to be conducted at least once a week for the specific work. 

 
9.3 TRAINING ON HEIGHT WORK 

Training on height work shall be imparted to all workers working at height by in-house/external faculty at least 

twice in a year. The training shall include following topics: 

 Use of PPEs 

 Use of fall arrester, retractable fall arrester, life line, safety nets etc. 

 Safe climbing through monkey ladders. 

 Inspection of PPEs. 

 Medical fitness requirements. 

 Mock drill on rescue at height. 

 Dos & Don’ts during height work. 

 
9.4 HSE TRAINING DURING PROJECT EXECUTION 

 
 Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and 

recommendation of HSE committee of site. 

 The topics of the HSE training shall be as follows but not limited to: 

o Hazards identification and risk analysis (HIRA) 

o Work Permit System 

o Incident investigation and reporting 

o Fire fighting 

o First aid 

o Fire-warden training 

o EMS and OHSMS 

o T & Ps fitness and operation 
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o Electrical safety 

o Welding, NDE & Radiological safety 

o Storage, preservation & material handling. 

 A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out. 

 
9.5 HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 

 
9.5.1 Display of HSE posters and banners 

 
 Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place 

 
9.5.2 Display of HSE signage 

 
 Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work 

going on and do’s and don’ts to be followed 

 
9.5.3 Competition on HSE and award 

 
 Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World 

Environment Day etc.) and winners will be suitably awarded. 

 
9.5.4 HSE awareness programme 

 Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness 

for all personnel working at site 

 
10.0 HSE COMMUNICATION 

 
10.1 INCIDENT REPORTING 

 
 The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately 

after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished 

in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for 

details) 

 In addition, periodic reports on safety shall also be submitted by the subcontractor to BHEL from time to time as 

prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be 

submitted to BHEL safety officer as per prescribed formats. 

 HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation 

and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place 

and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction 

Manager. 

 

10.2 HSE  EVENT  REPORTING 

 
 Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site 

management in detail with photographs for publication in different in-house magazines 

 Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as 

mentioned above. 

 

10.3 DAILY HSE ACTIVITY REPORTING 
 
Daily HSE activities shall be reported by subcontractor to BHEL as per Format No. HSEP:14-F31A 
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11.0 OPERATIONAL CONTROL 

 
All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will 

be done as part of normal scope of work. List of such OCPs is given below. In case any other OCP is found to be 

applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs 

(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose, 

these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the 

website, which may be refereed by subcontractor, if they so desire. 

 
LIST OF OCPs 

Safe handling of chemicals Safety in use of cranes Hydraulic test 

Electrical safety Storage and handling of gas cylinders Spray insulation 

Energy conservation Manual arc welding Trial run of rotary equipment 

Safe welding and gas cutting 

operation 
Safe use of helmets Stress relieving 

Fire safety Good house keeping Material preservation 

Safety in use of hand tools Working at height Cable laying/tray work 

First aid Safe excavation Transformer charging 

Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance 

Illumination Vehicle maintenance Safe handling of battery system 

Handling and erection of heavy 

metals 
Safe radiography Computer operation 

Safe acid cleaning Waste disposal Storage in open yard 

Safe alkali boil out Working at night For sanitary maintenance 

Safe oil flushing Blasting Batching 

Steam blowing DG set Piling rig operation 

Safe working in confined area Handling & storage of mineral wool Gas distribution test 

Safe operation of passenger lift, 

material hoists & cages 
Drilling, reaming and grinding(machining) Cleaning of hotwell / deaerator 

Electro-resistance heating Compressor operation O&M of control of AC plant & system 

Air compressor Passivation Safe Loading of Unit 

Safe EDTA Cleaning Safe Chemical cleaning of Pre boiler 

system 
Safe Boiler Light up 

Safe Rolling and Synchronization   

 
 

11.1 HSE ACTIVITIES 

 
HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by 

Regions. 

While planning for any activity the following documents shall be referred for infrastructural requirements to establish 

control measures: 

 
1) HSE Procedure for Register of OHS Hazards and Risks 

2) HSE Procedure for Register of Environmental Aspects and Impacts 

3) HSE Procedure for Register of Regulations 
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4) Operational Control Procedures 

5) HSE Procedure for Emergency Preparedness and Response Plan 

6) Contract documents 

 
 

11.2 WORK PERMIT SYSTEM 

 
 The following activities shall come under Work Permit System

a. Height working above 2 metres 

b. Hot working at height 

c. Confined space 

d. Radiography 

e. Excavation more than 4 meter depth 

f. Heavy lifting above 50 ton 

Refer Annexure 05 for Work permit formats. 

 “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer 

is having separate Work Permit System the same shall be followed.

 Permit applicant shall apply for work permit of particular work activity at particular location before starting of the 

work with Job Hazard Analysis.

 Permit signatory shall check that all the control measures necessary for the activity are in place and issue the 

permit to the permit holder.

 Permit holder shall implement and maintain all control measures during the period of permit .He will close the 

permit after completion of the work. The closed permit shall be archived in HSE Department of site.

 
 

11.3 SAFETY DURING WORK EXECUTION 

 
Respective OCPS are to be followed and adherence to the same would be contractually binding 

 
11.3.1 WELDING SAFETY 

 
All safety precautions shall be taken for welding and cutting operations as per IS-818. All safety precautions shall be taken for 

foundation and other excavation marks as per IS-3764. 

 
 

11.3.2 RIGGING 

 
Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall 

be removed from the original work area so as not to present a hazard to employees. 

 

 
11.3.3 CYLINDERS STORAGE AND MOVEMENT 

 
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to 

IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not 

exceed the specified quantity as per OCP 

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or 

permitted to strike each other violently. 
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When cylinders are transported by powered vehicle they shall be secured in a vertical position.  

 
11.3.4 DEMOLITION WORK 

 
Before any demolition work is commenced and also during the process of the work the following shall be ensured:  

 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the 

operator shall remain electrically charged. 

 All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them 

unsafe. 

 
 

11.3.5 T&Ps 

 
All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement 

from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 

BHEL safety Officer as per the format/procedure of BHEL. 

 
11.3.6 CHEMICAL HANDLING 

 
Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where 

it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be  

responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum 

act, explosive act and petroleum and carbide of calcium manual, published by the chief inspector of explosives of India. All such 

storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The 

subcontractor shall be responsible for obtaining the same. 

 
 

 
11.3.7 ELECTRICAL SAFETY 

 
 Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts. 

 
 Fulfilling safety requirements at all power tapping points. 

 
 

 High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without 

passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at 

work place. 

 The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in 

confined spaces like inside water boxes, turbine casings, condensers etc. 

 All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be 

appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the 

subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL 

safety officer as per the prescribed formats of BHEL 

 The subcontractor shall use only properly insulated and armored cables which conform to the requirement of Indian 

Electricity Act and Rules for all wiring, electrical applications at site. 
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 BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor. 

 All electrical appliances used in the work shall be in good working condition and shall be properly earthed. 

 No maintenance work shall be carried out on live equipment. 

 The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical 

installations. 

 Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist’ 

and the report is to be submitted to BHEL safety officer 

 Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public 

 The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages 

used in critical areas. 

 
11.3.8 FIRE SAFETY 

 
 Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately 

trained for his job. 

 Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary 

structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times. 

 The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of 

changing should be marked on the Cylinders. 

 All other fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of 

BHEL shall be followed. 

 Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his 

responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others. 

 Emergency contacts nos must be displayed at prominent locations 

 Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials shall be used) as 

protective cover while preheating, welding, stress relieving etc. at site. 

 
 

11.3.9 SCAFFOLDING 

 
 Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground,  or from solid 

construction except in the case of short duration of work which can be done safely from ladders. 

 When a ladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and 

a maximum rise of 30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be 

given an inclination not steeper then ¼ horizontal and 1 vertical. 

 Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or 

erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above 

the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof 

with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from saver, from swaying, from the building or structure. 

 
 

11.3.10 WORK AT HEIGHT: 

 
 Guardrails and toe-board/barricades and sound platform conforming to IS:4912-1978 should be provided. 
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 Wherever necessary, life-line (pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be 

provided. 

 Safety Net as per IS:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from 

height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per 

site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights. 

 Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without 

support, jumping from one level to another, throwing objects and taking shortcut must be discouraged. 

 Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members), 

temporary platform etc. must be avoided. 

 Monkey Ladder should be properly made and fitted with cages. 

 Jhoola should be made with angles and flats and tested like any lifting tools before use. 

 Lanyard must be anchored always and in case of double lanyard, each should be anchored separately. 

 In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

 In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 

 Empty drums must not be used. 

 For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure 

along with separate fall arrestor. Rope ladder should be discouraged. 

 
 

11.3.11 WORKING PLATFORM 

 
Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the 

height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely 

boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above. 

Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. 

 

 
11.3.12 EXCAVATION 

 
Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at 

night so as to prevent persons slipping into the excavations. 

 
 

11.3.13 LADDER SAFETY 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single 

ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app.  

29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least ¼’’ for each 

additional foot of length. 

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior 

to Construction. 

 

 
11.3.14 LIFTING SAFETY 

 

 It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid 

any incident and damage to other equipment and personnel. 
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 All requisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor 

by engaging only the Competent Persons as per law. 

 Defective equipment or uncertified shall be removed from service. 

 Any equipment shall not be loaded in excess of its recommended safe working load. 

 
11.3.15 HOISTING APPLIANCE 

 
 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with 

efficient safe guards. 

 Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended 

load becoming incidentally displaced. 

 When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary should be provided. 

 The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity. 

 
 

11.4 ENVIRONMENTAL CONTROL 

 
Environment protection has always been given prime importance by BHEL. Environmental damage is a major 

concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to 

avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and 

trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the 

project specification. 

 
Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas 

around the site as per Material Safety Data Sheet (MSDS). 

 
In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system 

and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use 

appropriate MSDS for clean-up technique 

 
All subcontractors shall be responsible for the cleanliness of their own areas. 

 
The subcontractors shall ensure that noise levels generated by plant or machinery are as low as reasonably 

practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the 

subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions 

can be taken to protect other persons who may be affected. 

It is imperative on the part of the subcontractor to join and effectively contribute in joint measures such as tree 

plantation, environment protection, contributing towards social upliftment, conversion of packing woods to school 

furniture, keeping good relation with local populace etc. 

The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of 

work place and take suitable control measure. 

 
11.5 HOUSEKEEPING 

 
 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces, 

temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by 
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subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by 

subcontractor / BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL 

overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor  

 Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis. 

 All surplus earth and debris are removed/disposed off from the working areas to identified locations. 

 Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working 

areas are removed to identified locations. 

 All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from 

workplace to identified locations. Sufficient waste bins shall be provided at 

 Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high 

location. 

 Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances. 

 Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter. 

 Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not 

be allowed in the camp to obstruct free movement of men and machineries. 

 Fabricated steel structures, pipes & piping materials shall be stacked properly. 

 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic 

movement as well as below LT/HT power line. 

 Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas 

 

 
11.6 WASTE MANAGEMENT 

 
Take suitable measures for waste management and environment related laws/legislation as a part of normal 

construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the 

empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will 

be strictly maintained. 

 

 
11.6.1 BINS AT WORK PLACE 

 
 Sufficient rubbish bins shall be provided close to workplaces. 

 Bins should be painted yellow and numbered. 

 Sufficient nos. of drip trays shall be provided to collect oil and grease. 

 Sufficient qty. of broomsticks with handle shall be provided. 

 Adequate strength of employees should be deployed to ensure daily monitoring and service for waste 

management. 

 
 

 
11.6.2 STORAGE AND COLLECTION 

 
 Different types of rubbish/waste should be collected and stored separately. 

 Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting 

lids. 

 Rubbish should not be left or allowed to accumulate on construction and other work places. 

 Do not burn construction rubbish near working site. 
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11.6.3 SEGREGATION 

 
 Earmark the scrap area for different types of waste. 

 Store wastes away from building. 

 Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 

 Clinical and first aid waste stored and incinerated separately. 

 

 
11.6.4 DISPOSAL 

 
 Sufficient containers and scrap disposal area should be allocated. 

 All scrap bin and containers should be conveniently located. 

 Provide self-closing containers for flammable/spontaneously combustible material. 

 Keep drainage channels free from choking. 

 Make schedule for collection and disposal of waste. 

 

 
11.6.5 WARNING AND SIGNS 

 
 Appropriate sign to be displayed at scrap storage area 

 No toxic, corrosive or flammable substance to be discarded into public sewage system. 

 Waste disposal shall be in accordance with best practice. 

 Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste. 

 

 
11.7 TRAFFIC MANAGEMENT SYSTEM 

 

 
11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM 

 
 Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in 

number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians. 

 Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where 

necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes 

without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and 

pedestrian traffic routes. 

 For internal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where 

vehicles are to pass. 

 Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones. 

 Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary. 

 The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it 

may be advisable to introduce on-way system or parking restrictions. 

 Safest route shall be provided between places where vehicles have to call or deliver. 

 Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and  

structures likely to collapse 
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 Safe areas shall be provided for loading and unloading. 

 Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner. 

 Ensure road crossings are minimum and clearly signed. 

 Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction. 

 Set sensible speed limits which are clearly sign posted. 

 Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on 

the road. 

 Forklift trucks shall not pass over road hump unless of a type capable of doing so. 

 Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts 

height gauge posts or barriers. 

 Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick 

guidance and warning to employees and public. Safety signs shall be displayed as per the project working 

requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within 

the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be 

approved by the person in-charge of the site. 

 

 
11.7.2 TRAFFIC ROUTE FOR PEDESTRIANS 

 
 Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and 

pedestrians safely. 

 Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable 

barriers/guard at entrances/exit and the corners or buildings. 

 Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 

 Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times. 

 Provide high visibility clothing for people permitted in delivery area. 

 
 

 
11.7.3 WORK VEHICLE 

 
Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management 

shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile 

cranes shall ensure that the work equipment conforms to the following: 

o A high level of stability. 

o A safe means of access/egress. 

o Suitable and effective service and parking brakes. 

o Windscreens with wipers and external mirrors giving optimum all round visibility. 

o Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 

o Provision of seat belts. 

o Guards on dangerous parts. 

o Driver protection - to prevent injury from overturning and from falling objects/materials. 

o Driver protection from adverse weather. 

o No vehicle shall be parked below HT/LT power lines. 

o Valid Pollution Under Control certification for all vehicles 
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11.7.4 DAILY CHECK BY DRIVER 

 
 There should also be daily safety checks containing below mentioned points by the driver before the vehicle is 

used. 

o Brakes. 

o Tires. 

o Steering. 

o Mirrors. 

o Windscreen waters. 

o Wipers. 

o Warning signals. 

o Specific safety system i.e. control interlocks 

 Management should ensure that drivers carry out these checks. 

 

 
11.7.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

 
 All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an  

authorized BHEL driver with the Administration Department. 

 Securing of the load shall be by established and approved methods, i.e. chains with patented tightening 

equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing. 

 All overhangs shall be made clearly visible and restricted to acceptable limits 

 Load shall be checked before moving off and after traveling a suitable distance. 

 On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in 

the areas designate by the stringing foreman. 

 Warning signs shall be displayed during transportation of material. 

All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement. 

 
 

11.7.6 MAINTENANCE 

 
All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to 

secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors  etc. 

Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair. 

Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried 

below HT/LT power lines. 

 
 

11.8 EMERGENCY PREPAREDNESS AND RESPONSE 

 
 Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness 

and Response plan issued by Regional HQ 

 Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors 

 All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained for fire protection 

systems. Enough number of such trained personnel must be available during the tenure of contract. 

Subcontractor should nominate his supervisor to coordinate and implement the safety measures. 

 Assembly point shall be earmarked and access to the same from different location shall be shown 

 Fire exit shall be identified and pathway shall be clear for emergency escape. 
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 Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and 

validity shall be ensured periodically through inspection 

 Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency 

need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the 

same. 

 First aid center shall be developed at site with trained medical personnel and ambulance 

 Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations. 

 Tie up with fire brigade shall be done in case customer is not having fire station. 

 Tie up with hospital shall be done in case customer is not having hospital. 

 Disaster Management group shall be formed at site 

 Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer 

as per prescribed BHEL formats 

 Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness 

and taking necessary corrective action 

 
12.0 HSE INSPECTION 

 
Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS 

requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection 

and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend test etc. as applicable, to enable inspection 

agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then 

the Inspection Agency may withhold inspection, till such time the desired safety requirements are met. 

 
 

 
12.1 DAILY HSE CHECKS 

 
Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work 

activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The 

following are to form the common subjects of a daily safety inspection: 

 
 Personal Safety wears & gear compliance. 

 Complying with site safety rules and permit-to-work (PTW). 

 Positions and postures of workers. 

 Use of tools and equipment etc. by the workers. 

 
The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the 

day and just before the day’s work ends. 

 
 

12.2 INSPECTION OF PPE 

 
 PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:14-F06 for its 

compliance to standard and compliance to use and any adverse observation shal l be recorded in the PPE 

register. 

 The applicable PPEs for carrying out particular activities are listed below. 
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12.3 INSPECTION OF T&Ps 

 
 A master list of T&Ps shall be maintained by each subcontractor. 

 All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:14-F07 

for its healthiness and maintenance. 

 The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party 

test certificate should be accompanied with a copy of the concerned competent person’s valid qualification 

record. 

 The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:14-F08 

 

 
12.4 INSPECTION OF CRANES AND WINCHES 

 
 Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as 

provided by the equipment manufacturer) before first use of the day. 

 Cranes and Winches shall be inspected by HSE officer once in a month as per format no. HSEP:14-F09 for 

healthiness, maintenance and validity of third party inspection. 

 The date of third party inspection and next due date shall be painted on cranes and winches. 

 The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall 

carry the I-card. 

 The operator should be above 18 years of age and should be in possession of driving license of HMV man & 

goods), vision test certificate and should have minimum qualification so that he can read the instructions and 

check list. 

 
 

12.5 INSPECTION ON HEIGHT WORKING 

 
 Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working 

condition including provision of 

o Fall arrestor 

o Lifelines 

o Safety nets 

o Fencing and barricading 

o Warning signage 

o Covering of opening 

o Proper scaffolding with access and egress. 

o Illumination 

 Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-F10. 

 Medical fitness of height worker shall be ensured. 

 Height working shall not be allowed during adverse weather. 

 

 
12.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 

 
 Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting 

activity. 

 Gas cylinders shall be kept upright. 

 Use of Flash back arrestor shall be ensured at both ends. 
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 Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per 

format no. HSEP:14-F11. 

 Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height. 

 Availability of fire extinguisher at vicinity shall be ensured. 

 

 
12.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 

 
 Ensure proper earthing in electrical installation 

 Use ELCB at electrical booth 

 Electrical installation shall be properly covered at top where required 

 Use appropriate PPEs while working 

 Use portable electrical light < 24 V in confined space and potentially wet area. 

 Monthly inspection shall be carried out as per format no. HSEP:14-F12. 

 
 

12.8 INSPECTION OF ELEVATOR 

 
 Elevators shall be inspected by concerned supervisors once in a week as per format no. HSEP:14-F13. 

 All elevators shall be inspected by competent person and validity shall be ensured. 

 The date of third party inspection and next due date shall be painted on elevator. 

 
12.9      INSPECTION OF EXCAVATION 

 
Excavation activities shall be inspected as per Format HSEP:14-F13A 

 
13.0 HSE PERFORMANCE 

 
 Contractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety In-charge at site.  

The HSE compliance shall be based on Online HSE Evaluation System by BHEL as per Format No. HSEP:14-

F33.  

Only if the bidder qualifies the ‘HSE Compliance Criteria’ then bidder shall be eligible for further assessment 

on other parameters.  

Average score of last 6 months for ‘HSE Compliance Criteria’ for a bidder shall be worked out and Minimum 

Average Score of last 6 months for a bidder to qualify for future tenders shall be 60. For new vendors (whose 

past record in Online HSE Evaluation System is not available with BHEL), this criterion shall not be applicable.  

 

Note: This criterion shall be subject to review by BHEL from time to time as per requirement/ prevailing 

conditions. 

 

 Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen. 

 To decide HSE reward performance towards HSE shall be evaluated for workmen and it shall be awarded 

regularly in public gathering. 

 If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of 

BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be 

considered by BHEL after completion of the job. 
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14.0 HSE PENALTIES 

 
 As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE 

requirement as per format no. HSEP:14-F14. The list in the format is only indicative. For any other violation, not 

listed in the format, the minimum penalty amount is to be decided as per BOCW act. 

 If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of 

the subcontractor the same shall be passed on to them. 

 The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill. 

 
 

15.0 OTHER REQUIREMENTS 

 

 In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL 

shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the 

subcontractor suitably. 

 If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being 

given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to 

provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL, 

BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

 If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and 

without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor 

suitably for the performance. 

 In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the 

cost of such damages from the subcontractor after holding an appropriate enquiry. 

 The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall 

be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought 

by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such 

persons such compensation or which may with the consent of the subcontractor be paid to compromise any 

claim by any such person, should such claim proceeding be filed against BHEL, the subcontractor hereby 

agrees to indemnify BHEL against the same. 

 The subcontractor shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

 The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create 

hazard. 

 BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled 

and the subcontractor shall adhere to such instructions. 
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 BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No 

claim for compensation due to such prohibition will be entertained by BHEL. 

 
16. NON COMPLIANCE 

 
NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT 

TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED: 

 

SN Violation of Safety Norms 
Fine 

(in Rs) 
01 Not Wearing Safety Helmet 200/- * 

02. Not wearing Safety Belt or not anchoring life line 500/-* 

03 Not wearing safety shoe 200/-* 

04 Not keeping gas cylinders vertically 200/- 

05 Not using flash back arrestors 100/- 

06 Not wearing gloves 50/- * 

07. Grinding Without Goggles 50/- * 

08. Not using 24 V Supply For Internal Work 500/- 

09. Electrical Plugs Not used for hand Machine 100/- 

10. Not Slinging properly 200/- 

11. Using Damaged Sling 200/- 

12. Lifting Cylinders Without Cage 500/- 

13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 

15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 

17. Improper Earthing Of Electrical T&P 500/- 

18 No or improper barricading 500/- 

19. Activity carried out without Safety work permit (Height work, Lifting 

activity, Hot work-each person/case) 
1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 

victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 

victim for first 

instance # 

 Legend:- 

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 

“Repeated violation” will be counted from subsequent days. 

 
#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to 

be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 

repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  

 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is 

final on the above. The amount will be deducted from running bills of the subcontractor. The amount collected above will be 

utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for 

purchasing the safety appliances and supporting the safety activity at site. 
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17.0 HSE AUDIT/INSPECTION 

 
 Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar. 

 HSE checklist (Annexure 02) shall be used for carrying out audit/inspection and report shall be submitted to 

BHEL site management 

 All non-conformities and observations on HSE identified during internal or external HSE audit shall be disposed 

off by site in a time bound manner and reported back the implementation status 

 Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall 

be implemented by site and reported to Site management. 

 
 

18.0 MONTHLY HSE REVIEW MEETING 

 
 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE 

performance. It will also discuss the incidents occurred since previous meeting,its root cause and Corrective 

action and Preventive action. The agenda is given below:

o Implementation of earlier MOM 

o HSE performance 

o HSE inspection 

o HSE audit and CAPA 

o HSE training 

o Health check-up camp 

o HSE planning for the erection and commissioning and installation activities in the coming month 

o HSE reward and promotional activities 

 The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS, 

Site Incharge of Subcontractors and HSE officer of Subcontractors.

 MOM on the discussion will be circulated to the concerned for implementation.

 
19.0 FORMATS USED (Details available in Annexure-04) 

 
SL. No. Format Name Format No. Rev 

No. 

01 Inspection of First Aid Box HSEP:14-F01 00 

02 Health Check Up HSEP:14-F02 00 

03 HSE Induction Training HSEP:14-F03 00 

04 Tool Box Talk HSEP:14-F04 00 

05 Monthly Site HSE Report As specified by BHEL 00 

06 Inspection of PPE HSEP:14-F06 00 
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07 Inspection of T&Ps HSEP:14-F07 00 

08 Status of T&Ps HSEP:14-F08 00 

09 Inspection of Cranes and Winches HSEP:14-F09 00 

10 Inspection on Height Working HSEP:14-F10 00 

11 Inspection on Welding & Gas Cutting HSEP:14-F11 00 

12 Inspection on Electrical Installation HSEP:14-F12 00 

13 Inspection on Elevator HSEP:14-F13 00 

14 HSE Penalty HSEP:14-F14 00 

15 Accident /incident / property damage /fire incident report HSEP:14-F15 00 
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20.0 ANNEXURES 

ANNEXURE 01 
 

As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971, 

 
(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the 

following items, namely: 

 
(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid 

box shall contain the following equipment: 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 

(iv) 6 pieces of sterilized eye pads in separate sealed packets. 

(v) 6 roller bandages 10 cm wide. 

(vi) 6 roller bandages 5 cm wide. 

(vii) One tourniquet 

(viii) A supply of suitable splints 

(ix) Three packets of safety pins. 

(x) Kidney tray. 

(xi) 3 large sterilized burn dressings. 

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label 

(xiv) 1 snake bite lancet 

(xv) 1 (30gms) bottle of potassium permanganate crystals. 

(xvi) 1 pair scissors 

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 

(xx) A bottle of suitable surgical anti-septic solution 

 
(b) For establishment in which the number of contract labour exceeds fifty each first-aid box shall contain the 
following equipment: 

 
(i) 12 small sterilized dressings 

(ii) 6 medium size sterilized dressings 

(iii) 6 large size sterilized dressings. 

(iv) 6 large size sterilized burn dressings 

(v) 6 (15 grams) packets sterilized cotton wool 

(vi) 12 pieces of sterilized eye pads in separate sealed packets. 
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(vii) 12 roller bandages 10 cm wide. 

(viii) 12 roller bandages 5 cm wide. 

(ix) One tourniquet. 

(x) A supply of suitable splints. 

(xi) Three packets of safety pins. 

(xii) Kidney tray. 

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid 
clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye 
drops. 

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine 

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.  

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 
indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 

(xix) 2 rolls of adhesive plaster (2 cmX1 meter) 

(xx) A snake bite lancet. 

(xxi) 1 (30 grams) bottle of potassium permanganate crystals. 

(xxii) 1 pair scissors 

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service 

and labour Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 

(xxv) Ointment for burns 

(xxvi) A bottle of a suitable surgical anti septic solution. 

 

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary. 
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ANNEXURE 02 

 
 

 
HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT 

 
PROJECT:   SUBCONTRACTOR:   

 
DATE :     OWNER :  

INSPECTION BY:    

Note : write ‘NA’ wherever the items is not applicable 

Item Y 

e 
s 

N 

o 

Remarks Action 

HOUSEKEEPING     

Waste containers provided and used     

Passageways and walkways clear     

General neatness of working area     

Other     

PERSONNELPROTECTIVEEQUIPTMENTS     

Goggles; shields     

Face protection     

Hearing protection     

Respiratory masks etc.     

Safety belts     

Other     

EXCAVATIONS / OPENINGS     

Openings properly covered or barricaded     

Excavations shored     

Excavations barricaded     

Overnight lighting provided     

Other     

WELDING, CUTTING     

Gas cylinders chained upright     

Cable and hoses not obstructing     

Fire extinguisher (s) accessible     

Others     

SCAFFOLDING     

Fully decked platforms     

Guard and intermediate rails in place     

Toe boards in place     

Adequate shoring     

Adequate access     

Others     

LADDER     

Extension side rails 1 m above     

Top of landing     

Properly secured     
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Angle + 700 from horizontal     

Other     

HOISTS, CRANES AND DERRICKS     

Condition of cables and sheaf OK     

Condition of slings, chains, hooks OK     

Inspection & maintenance log maintained     

Outriggers used     

Signals observed and understood     

Qualified operators     

Others     

MACHINERY, TOOLS & EQUIPMENT     

Proper instruction     

Safety devices     

Proper cords     

Inspection and maintenance     

Other     

VEHICLE AND TRAFFIC     

Rules and regulations observed     

Inspection and maintenance     

Licensed drivers     

Other     

TEMPORARY FACILITIES     

Emergency instructions posted     

Fire extinguishers provided     

Fire-aid equipment available     

General neatness     

Others     

FIRE PREVENTION     

Personnel instructed     

Fire extinguishers checked     

No smoking in prohibited areas.     

Hydrants     

Clearance     

Others     

ELECTRICAL     

Proper wiring     

ELCB’s provided     

Ground fault circuit interrupters     

Protection against damage     

Prevention of tripping hazards     

Other     

HANDLING & STORAGE OF MATERIALS     

Properly stored or stacked     

Passageways clear     

Other     

FLAMMABLE GASES AND LIQUIDS     

Containers clearly identified     

Proper storage     

Fire extinguisher nearby     
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Other     

WORKING AT HEIGHT     

Safety nets     

Safety belts     

Safety helmets     

Anchoring of safety belt to the life line rope     

ENVIRONMENT     

Lubricant waste/engine oils properly dispose.     

Waste from Canteen, 
disposed properly. 

offices, sanitation etc.     

Disposal of surplus earth, stripping materials, 

expired batteries, oily rags and combustible 
materials done properly. 

    

HEALTH CHECKS     

Hygienic conditions at labor camps O.K.     

Availability of first-aid facilities     

Proper sanitation at site, office & labor camps.     

Arrangement of medical facilities.     

Measures for dealing with illness.     

Availability of potable drinking water for workmen & 
staff. 

    

Provision of crèches for children.     
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ANNEXURE 03 
 

REFERENCES 

 
 Contract documents 

 Relevant legislations 

 HSEMSM 

 Relevant Indian standards as listed below (illustrative only): 

 
 

SL 

NO 

CODE NAME TITLE 

(1) IS : 818-1888 

(Reaffirmed 2003) 

Code of Practice for safety and health requirements in 

Electric and Gas Welding and Cutting operations. 

(2) IS: 1179-1967 

(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during 

welding. 

(3) IS : 1989 (Part 2):1986 

(Reaffirmed 1997) 

Specification for Leather Safety Boots & Shoes 

(4) IS:2925 – 1984 

(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

(5) IS:3521 : 1999 

(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

(6) IS:3646(Part II) – 1966 

(Reaffirmed 2003) 

Code of Practice for Interior Illumination 

(7) IS:3696 (Part I) – 1987 

(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

(8) IS: 3696(Part 2) : 1991 

(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

(9) IS:3786 – 1983 

(Reaffirmed 2002) 

Method for Computation of Frequency and Severity Rates for 

Industrial Injuries and Classification of Industrial Incidents 

(10) IS:4770 : 1991 

(Reaffirmed 2006) 

Rubber Gloves – Electricals purposes-Specification 

(11) IS:4912 : 1978 

(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings 

and Toe Boards 

(12) IS: 5983 – 1980 

(Reaffirmed 2002) 

Specification for Eye-Protectors 

(13) IS:6519 – 1971 

(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety 

Footwear 

(14) IS:9167:1979 Specification for Ear-Protectors 

(15) IS:6994(Part I)-1973 

(Re affirmed 1996) 

Specification for Industrial Safety Gloves 

Leather and Cotton Gloves 

(16) IS:8519 – 1977 

(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body 

Protection. 

(17) IS 11006 : 2011 Flash Back(Flame Arrestor) Specification 
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(18) IS:8520 – 1977 

(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, 

Face and Ear Protection. 

(19) IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 

against Particles-Specification. 

(20) IS:9944:1992 

(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings-Recommendations 

on Safe working loads. 

(21) IS:11057 – 1884 

(Reaffirmed 2001) 

Specification for Industrial Safety Nets 

(22) IS:12254:1993 

(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots-Specification 

(23) IS:13367(Part 1):1992 

(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

(24) IS:14166:1994 

(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

(25) IS:14746 : 1999 

(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter 

Masks - Specification 

(26) IS : 15397 :2003 

(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 

Pressure)-Specification 

(27) IS: 19011:2002 Guidelines for Quality and/or Environmental Management 

Systems Auditing 
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ANNEXURE 04 : SAFETY FORMATS 
& 

ANNEXURE 05 : WORK PERMIT FORMATS 



 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F01 

REV NO.: 00 

PAGE NO. 01 OF 02 
INSPECTION OF FIRST AID BOX 

 

Name of Site :  

Name of Sub‐Contractor :  

Inspected by :  

Date of Inspection :  

 

Number of employees on the site: ‐   

 

Sl.No. Item No. 
Available 

Remarks 

1 No. of small sterilized dressings   

2 No of medium sized sterilized dressings   

3 No of large sized sterilized dressings.   

4 No of 
dressings 

large sized sterilized burn   

5 No of (15 grams) packets sterilized 
cotton wool 

  

6 No of pieces of sterilized eye pads in 
separate sealed packets. 

  

7 No of roller bandages 10 cm wide.   

8 No of roller bandages 5 cm wide.   

9 Whether tourniquet available   

10 Whether supply 
available. 

 of  Suitable     P splints   

11 No of packets of safety pins.   

12 Whether kidney tray available   

13 Whether sufficient number of eye wash 
bottles, filled with distilled water or 
suitable liquid, clearly indicated by a 
distinctive sign which shall be visible at 
all times, available. 

  

14 Whether 4%‐xylocaine eye drops, and 
boric acid eye drops and soda by 
carbonate eye drops available. 

  

15 Whether (60ml) bottle containing a two 
percent alcoholic solution of iodine 
available 

  

16 Whether (two hundred ml) bottle of 
mercurochrome (2 per cent) solution in 
water available. 
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REV NO.: 00 

PAGE NO. 02 OF 02 
INSPECTION OF FIRST AID BOX 

 

 

 

Sl.No. Item No. 
Available 

Remarks 

17 Whether 120ml bottle containing Sal 
volatile having the dose and mode of 
administration indicated on the label, 
available. 

  

18 Whether roll of adhesive plaster  (6 
cmX1 meter) available 

  

19 No of rolls of adhesive plaster (2 cmX1 
meter) 

  

20 Whether snake bite lancet available.   

21 Whether (30 grams) bottle of potassium 
permanganate crystals available. 

  

22 Whether a pair scissors available   

23 Whether copy of the First‐Aid leaflet 
issued by the Director‐General, Factory 
Advice service and labour Institutes, 
Government of India available. 

  

24 Whether bottle containing 100 tablets 
(each of 5 grains) of aspirin available 

  

25 Whether Ointment for burns available   

26 Whether bottle of a suitable surgical 
anti-septic solution available 

  

 

 

 

 

 

 
 

Signature of Subcontractor’s Site I/C: 
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PAGE NO. 1 OF 02 
HEALTH CHECK UP 

  

 
Name of Site :  

Name of Sub‐Contractor 
: 

 

Name of Employee :  

NAME: 

 
History Of Past Illness H/O Epilepsy 

H/O Drug Allergy 

H/O Diabetics/ Hypertension 

H/O Unconsciousness 

Personal History 

EXAMINATION    OBSERVATION 

General Physical Examination 

Height  :   

Weight  :   

BMI  :   

Built And nourishment  :   

Pallor  :   

Temperature  :   

Chest Expansion  : Inspiration Expansion 

Lymph Node Enlargement  :   

Ear, Nose, Throat :    

Ear  :   

Nose  :   

Throat  :   
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REV NO.: 00 

PAGE NO. 2 OF 02 
HEALTH CHECK UP 

  
 

EXAMINATION   OBSERVATION 

Cardiovascular System Examination : 

Inspection :   

Palpation : Pulse BP 

Auscultation (Heart Sounds) :   

Respiratory System  :   

Inspection : Respiratory Rate  

Palpation: :   

Percussion :   

Auscultation (Breath Sounds) :   

Examination of Abdomen :   

Inspection :   

Palpation :   

Auscultation (Bowel Sounds) :   

Any Other :   

Clinical Impression 

 
 
 

Signature of the examining doctor 
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REV NO.: 00 

PAGE NO. 01 OF 01 
HSE INDUCTION TRAINING 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Date : 
 

Name of Training 
Co‐ordinator 

 

 

 
Sl 

No. 

Name Designation Organisation Signature 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

Signature of Training co‐ordinator : 
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FORMAT NO: HSEP:14‐F04 
REV NO.: 00 
PAGE NO. 01 OF 01 

TOOL‐BOX TALK 

 

 
Name of Site :  

Sub‐Contractors Name :  

Date :  

 

 
Topic Name of person 

delivered Tool Box 

Talk 

No. of Participants 

attended 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 

Signature of Site I/C of Subcontractor : 
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FORMAT NO: HSEP:14‐F06 
REV NO.: 00 
PAGE NO. 01 OF 01 

PERSONAL PROTECTIVE EQUIPMENTS 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection : 
 

 
 
 
 

Item Issued this Month Nos. Issued up to 

the Month 

Percentage of usage 

at site 

Safety Helmet 
   

Safety Shoes 
   

Full Body Harness    

Fall Arrestor 
   

Safety Nets 
   

Other PPEs. 
   

 
 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor : 
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FORMAT NO: HSEP:14‐F07 

REV NO.: 00 

PAGE NO. 01 OF 01 
INSPECTION OF T&Ps 

 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Date of Inspection : 
 

 

Sl.No. Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major 

repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 

 

 

Signature‐Site Safety Officer ( BHEL) 

 

 

 

 
 

Signature‐Subcontractor/ Subcontractor’s 
Safety Officer 
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FORMAT NO: HSEP:14‐F08 

REV NO.: 00 
PAGE NO. 01 OF 01 

STATUS OF T&Ps 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Date of Inspection 
 

 

 
 

Item Nos. Deployed Identification 

No. 

Nos. Tested by 

competent 

person 

Validity of Test 

Certificate 

Winches     

Chain Blocks     

Wire Rope 

Slings 

    

Man Cages     

D‐Shackles     

Air 

Compressors 

    

Crawler 

Cranes 

    

Mobile Cranes     

Hydra Cranes     

Others     

 

 

 

 

 

 

Signature of Site I/C of subcontractor: 



 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F09 

REV NO.: 00 

PAGE NO. 01 OF 03 
INSPECTION OF CRANES AND WINCHES 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection: 
 

 

Crane Reg. No (Make/Model)    

Name of Driver/Operator    

 
Sl.no. Description Observation Measures 

1 Valid Driving license   

2 Hook & Hook Latch   

3 Over Hoist limit switch   

4 Boom limit switch   

5 Boom Angle Indicator   

6 Boom limit cutoff switch   

7 Condition of Boom   

8 Condition of ropes   

9 Number of load lines   

10 Size and condition of the slings   

11 Stability of the cranes   

12 Soil Condition   

13 Swing Break And Lock   

14 Proper Break And Lock   

15 Hoist Break And Lock   

16 Boom Break And Lock   

17 Main Clutch   

18 Leakage in Hydraulic Cylinders   

19 Out riggers filly extendable   

20 Tyre pressure   

21 Condition of Battery And Lamps   



 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F09 

REV NO.: 00 

PAGE NO. 2 OF 03 
INSPECTION OF CRANES AND WINCHES 

  

Sl.no. Description Observation Measures 

22 Guards of moving and rotating parts   

23 Load chart provided   

24 Number and position of pedant ropes   

25 Reverse Horn   

26 Load Test Details   

27 Operator’s fitness   

28 Pollution under control certificate   

29 Fire extinguisher of appropriate type.   

30 Training of the operator   

WINCH 

Sl. 

No. 
Description 

YES NO NA Remarks 

1 Has the copy of Third Party Inspection 

certificate been provided in winch machine 

shed? 

    

2 Is winch machine operator  experienced 

enough to operate the winch machine? 

    

3 Is the winch machine operated by 

someone other than the winch machine 

operator? 

    

4 Is there guard provided in all moving parts 

like wheel and motor’s shaft? 

    

5 Will it protect against unforeseen 

operational contingencies? 

    

6 Are brakes, clutch and locking 

arrangement working properly? 

    

7 Has it been ensured that the guard does 

not constitute a hazard by itself? 

    

8 Are the cranks and the connecting rods 

protected by guardrails? 

    

9 Is there provision for fully covered shed 

with wooden plank roof? 

    

      



 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F09 

REV NO.: 00 

PAGE NO. 3 OF 03 
INSPECTION OF CRANES AND WINCHES 

  
 

Sl. 

No. 
Description 

YES NO NA Remarks 

10 Is wire rope free from any kind of damage 

or wear and tear? 

    

11 Is split pin provided for the protection of 

clutch and brake locking arrangement? 

    

12 Is pulley inspected by competent person 

and certified before use? 

    

13 Is pulley free from any wear and tear 

visually? 

    

14 Is winch rope barricaded with clipsheet for 

the protection of rope and person? 

    

15 Is the wire rope lubricated by cardium oil?     

16 Is there any friction in wire rope which 

may damage the wire rope rather than the 

rolling parts? 

    

17 Is there any oil leakage in the hydraulic 

system of the winch machine? 

    

18 Has it been ensured that the guard will not 

cause discomfort or inconvenience to 

operator? 

    

 Total Number of NO:     

 Total Number of NA:     

 % Compliance :     

 
 
 
 
 

Signature of Site I/C of subcontractor : 
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FORMAT NO: HSEP:14‐F10 
REV NO.: 00 
PAGE NO. 01 OF 02 

 

INSPECTION OF HEIGHT WORKING 

 

Name of Site : 
 

Name of Sub‐Contractor 
: 

 

Inspected by : 
 

Date of Inspection: 
 

 
Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

1 All the workers have been explained safe work method?   

2 An established communication system has been 

established and explained to the workers. 

  

3 Adequate illumination has been ensured.   

4 Work area inspected prior to the start of the work.   

5 Area below the work place barricaded, particularly below 

hot work. 

  

6 Workers provided with bags /box to carry bolts, nuts and 

hand tools 

  

7 Arrangement for fastening hand tools made.   

8 All work platforms ensured to be of adequate strength 

and ergonomically suitable. 

  

9 Fabricated makeshift arrangements are checked  for 

quality and type of material welding, anchoring  etc. 

  

10. Work at more than one elevation at the same segment is 

restricted. 

  

 ACCESS/EGRESS   

1 Walkways provided with handrail, mid‐rail and toe 

guard? 

  

2 All checkered plates, gratings properly welded/ bolted?   

3 Are ladders inspected and they are in good condition?   

4 Are ladders spliced?   

5 Are ladders properly secured to prevent slipping, sliding 

or falling? 

  

6 Do side rails extend 36” above top landing?   

7 Are built up ladders constructed of sound materials?   



 

 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F10 

REV NO.: 00 

PAGE NO. 02 OF 02 
 

INSPECTION OF HEIGHT WORKING 

 

 

Sl. No. Descriptions Observation 

(Yes/No) 

Remarks 

8 Are rugs and cleats not over 12” on center?   

9 Metal ladders not used around electrical hazards.   

10 Proper maintenance and storage.   

11 Ladders placed at right slope.   

12 Ladders / staircases welded/ bolted properly.   

13 Any obstruction in the stairs.   

14 Are landing provided with handrails, knee rails, toe 

boards etc.? 

  

15 Whether ramp is provided with proper slope.   

16 Proper hand rails / guards provided in ramps.   

 Housekeeping   

1 Walkways, aisles & all overhead workplaces cleared of 

loose material. 

  

2 Flammable materials, if any, are cleared.   

3 All the de shuttering materials are removed after de 

shuttering is done. 

  

4 Platforms and walkways free from oil/grease or other 

slippery material. 

  

5 Collected scrap are brought down or lowered down and 

not dropped from height. 

  

 PPE And Safety Devices   

1 Use of safety helmet, safety belts ensured for all workers   

2 Anchoring points provided at all places of work.   

3 Common lifeline provided wherever linear movement at 

height is required. 

  

4 Safety nets are use wherever required.   

5 Proper fall arrest system is deployed at critical 

workplaces. 

  

6 Crawler boards/Safety system or works on fragile roof 

are used. 

  

 

 

Signature of Site I/C of subcontractor : 
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FORMAT NO: HSEP:14‐F11 

REV NO.: 00 

PAGE NO. 1 OF 02 

INSPECTION OF WELDING AND GAS 

CUTTING 

  
 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection 
 

 
Welding  

Sl.no. Description Y 

e 

s 

N 

o 

Remarks 

1 Is electric connection given through 

30 mA ELCB/RCCB to welding m/c? 

   

2 Is electric cable fitted properly in 

junction box on m/c? 

   

3 Is electrical cable free from joints?    

4 Are the joints attached firmly & 

insulated with tape? 

   

5 Is double earthing given to body of 

m/c? 

   

6 Is the physical condition of the m/c 

good? 

   

7 Is ON/OFF switch connected to the 

m/c is working and in good 

condition? 

   

8 Are indication lamps on m/c 

working? 

   

9 Is the electrode holder in good 

condition? 

   

10 Are the cables of the welding m/c 

lugged & tight properly? 

   

11 Are return lead connected properly 

(Rod, Angle, Channels shall not be 

used) 

   

 Total No of NO    

 Total No of YES    



 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F11 

REV NO.: 00 

PAGE NO. 2 OF 02 

INSPECTION OF WELDING AND GAS 

CUTTING 

  

Gas Cutting  

Sl. no Description 
Yes No 

 

Remarks 

1 Are Cylinders kept on trolleys? 
   

2 
Physical condition of Gas cylinders 

Good? 

   

3 
Is there Oil/Grease on valve of the 

cylinder? 

   

4 
Are pressure regulators in good 

condition? 

   

5 Condition of hose pipe OK? 
   

6 
Are hose pipe clamped with hose 

clip? 

   

 
7 

Is flash back arrestor & NRV fitted 

on torch both for O2 and LPG 

cylinder? 

   

8 Is nozzle of the torch cleaned? 
   

 
Total Number of NO 

   

 Total No of YES    

 % Compliance    

 

 

 

 

 

 

Signature of Site I/C of subcontractor : 
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FORMAT NO: HSEP:14‐F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection: 
 

 
Sr. 

No. 

Contents Yes/No Remarks 

A Cable   

1. Whether the condition of cable is checked?   

2. Are cables received from other sites checked for 

insulation resistance before putting them into use? 

  

3. Are all main cables taken either underground / 

overhead? 

  

4. Are welding cables routed properly above the ground?   

5. Are welding and electrical cables overlapping?   

6. Is any improper joining of cables/wires prevailing at 

site? 

  

B DBs/SDBs   

1. Is earth conductor continued up to DB / SDB?   

2. Whether DBs and extension boards are protected from 

rain / water? 

  

3. Is there any overloading of DBs / SDBs?   

4. Are correct / proper fuses & CBs provided at main 

boards and sub‐boards? 

  

5. Is energized wiring in junction boxes, CB panels & 

similar places covered all times? 

  

C ELCB   

1. Whether the connections are routed through ELCB?   

2. Is ELCB sensitivity maintained at 30 mA?   
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FORMAT NO: HSEP:14‐F12 

REV NO.: 00 

PAGE NO. 02 OF 02 
INSPECTION OF ELECTRICAL INSTALLATION 

 

Sr. 

No. 

Contents Yes/No Remarks 

3. Are the ELCB numbered and tested periodically & test 

results recorded in a logbook countersigned by a 

competent person? 

  

D Grounding   

1. Is natural earthing ensured at the source of power 

(main DB at Generator or Transformer)? 

  

2. Whether the continuity and tightness of the earth 

conductor are checked? 

  

3. Mention the gauge of the earth conductor used at the 

site. 

  

4. Mention the value of Earth Resistance.   

E Electrically operated Machines or Accessories.   

1. Whether the plug top is provided everywhere.   

2. Are all metal parts of electrical equipment and light 

fittings / accessories grounded? 

  

3. Is there any shed or cover for welding machines?   

4. Are halogen lamps fixed at proper places?   

5. Are portable power tools maintained as per norms?   

6. Any other information:   

 

 

 
 

Signature of Site I/C of subcontractor : 



 

 

 
 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F13 
REV NO.: 00 

PAGE NO. 01 OF 01 
INSPECTION OF ELEVATOR 

 

Name of Site 
 

Name of Sub‐Contractor 
 

Inspected by 
 

Date of Inspection 
 

 

 
Sr. 
No. 

Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee certificate Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 

 

 

 
 

Signature‐Subcontractor/ Subcontractor’s 
Safety Officer 

 

 

 

 

 

 

Signature‐Site Safety Officer ( BHEL) 



 

 

 

 

 

 

 

 

 
Sl.no. Description Yes No Remarks 

1 Precautions taken for Underground Electrical Cable     

2 Precautions taken for Under / Above ground sewer/ Drinking 

Water Line  

   

3 Precautions taken for Underground Telecommunication Line     

4 Precautions taken for Underground Product/Utility Line     

5 Precautions taken for Underground Fire Water Line     

6 Shoring / Shuttering / Sheet piling done to prevent collapse of 

excavation walls. Strength of Excavation wall ensured at all 

times 

   

7 Slope Cutting / Angle Maintained     

8 Hard Barricading  & Edge Protection provided    

9 Separate Safe Access for Man and Vehicle    

10 Lighting arrangement    

11 Banksman Provided    

12 Required basic PPEs provided    

13 Excavated soil / Construction Material / equipment kept away 

from the edge.  

   

14 First aid in attendance.    

15 Other: 

 

   

     

 Total No of YES    

 

Signature-Subcontractor/ Subcontractor’s Safety Officer     Signature-Site Safety Officer ( BHEL)

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F13E 
REV NO.: 00 
PAGE NO. 01 OF 01 

Inspection of Excavation 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14‐F14 

REV NO.: 00 

PAGE NO. 1 OF 02 
HSE PENALTY 

  

Sub: MEMO for Penalty for non-compliances in Safety 
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences be please avoided in future. 

 
Safety Area 

SN Violation of Safety Norms 
Fine 
(in Rs) 

01 Not Wearing Safety Helmet 200/- * 

02. Not wearing Safety Belt or not anchoring life line 500/-* 

03 Not wearing safety shoe 200/-* 

04 Not keeping gas cylinders vertically 200/- 

05 Not using flash back arrestors 100/- 

06 Not wearing gloves 50/- * 

07. Grinding Without Goggles 50/- * 

08. Not using 24 V Supply For Internal Work 500/- 

09. Electrical Plugs Not used for hand Machine 100/- 

10. Not Slinging properly 200/- 

11. Using Damaged Sling 200/- 

12. Lifting Cylinders Without Cage 500/- 

13. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 500/- 

15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 
500/- 

16. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 

17. Improper Earthing Of Electrical T&P 500/- 

18 No or improper barricading 500/- 

19. Activity carried out without Safety work permit (Height work, Lifting 
activity, Hot work-each person/case) 

1000/- 

20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per 

victim 

21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per 

victim for first 
instance # 

 

 
Legend: - 

 

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of 

“Repeated violation” will be counted from subsequent days. 
 

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty 

to be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are 

repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.  
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HSE PENALTY 

  

Details (if any) related to non‐ compliance (Name of persons, Nature of deficiency, etc.) 
 
 
 
 
 

 
 

Penalty imposed: 

 
1, Rate as per above chart   

 
 

2. No. of Persons/ machine/ event/ labour    

 
 

3. Total Penalty= 1. X 2. =   

 

 

 

Signature: 

 
Witnessed by: (Sub‐ Contractor representative) (BHEL Personnel) 

 

Name   Name   
 

 

 

Distribution: 1 Copy: to Sub‐ contractor, 
1 Copy to Site Construction Manager (BHEL) 



 

 

 
 
 
 
 
 

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss 
 

1 NAME OF SITE  3 ACTIVITY AREA  

2 SCOPE OF WORK 4 NAME OF CONTRACTOR  

 
5 

NAME & DESIGNATION OF 
BHEL ACTIVITY I/C 

 

6 
DATE & TIME OF 
ACCIDENT 

 
7 DATE RESUMED 

 

8 
NO. OF WORK-DAYS LOST BY VICTIM 
(If duty not resumed, give estimated figure) 

 

9 NO. OF MANHOURS LOST BY OTHERS  

10 PERSONAL DETAILS OF INJURED AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED 

NAME  NAME OF MATERIAL / EQUIPMENT / PROPERTY 

PERIOD OF EMPLOYMENT   

AGE YRS SEX MALE/ FEMALE ESTIMATED COST ACTUAL COST 

MARITAL STATUS SINGLE / MARRIED   

OCCUPATION  NATURE OF DAMAGE 

PART OF BODY INJURED   

NATURE OF INJURY   

AGENCY ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST 
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / DAMAGE 

 

 
12 

PERSON (NAME & DESIGNATION) WITH MOST 
CONTROL OVER AGENCY (OBJECT / EQUIPMENT / 
SUBSTANCE ) CAUSING ACCIDENT INJURY / DAMAGE 

 

 
13 

 
DESCRIBE CLEARLY HOW THE ACCIDENT OCCURRED (USE ADDITIONAL SHEET, IF REQUIRED 

 

ANALYSIS 

 

14 

 
WHAT ACTS AND / OR CONDITIONS CONTRIBUTED 
MOST DIRECTLY TO THIS ACCIDENT 

 

 
15 

 

WHAT ARE THE BASIC REASON FOR THE EXISTENCE 
OF THESE ACTS AND / OR CONDITION ? 

 

 
16 

 

WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN 
TO PREVENT ACCIDENT RECURRENCE ? 

 

  

 
DATE : 

 

 
SIGNATURE OF SITE HSE COORDINATOR 

 

17 

 

COMMENTS OF HEAD / SOX 

 

  
 

DATE: 

 
 

SIGNATURE OF HEAD/SOX 

 

POWER SECTOR- HQ  
FORMAT NO: HSEP:14-F15 

REV NO.: 00 

PAGE NO. 01 OF 01 

Incident Report 
 

(To be submitted within 24 hours of time of 
incident) 

 



 

 

 

Note: This is a template and can be modified in consultation with BHEL           

Name of the Site  Name of the Subcontractor  

Scope of Work  Date  

PART- A:  PLAN OF HSE  ACTIVITIES FOR THE MONTH OF………………………….. PART-B: REVIEW ON ……………………… 

SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

1 
Availability of First Aid Box at Required Places and Inspection thereof as 
per Format: F01 

Areas 
1. … 
… 

 

2 Health check-up as per Format: F02 

Health check-up for                                                              
Nos 
1. New inductees 
2. Drivers & Operators                                        
3. Workers in following high risk areas:    

a. … 

 

3 Induction training of newly joined workers as per Format: F03 Minimum No. of workers:   

4 Toolbox talks (TBT) conducted before start of work as per Format: F04 
Locations of TBTs & No. of workers 

1. … 
 

5 PPE usage and issue as per Format: F06   

6 Inspection of T&Ps as per Format: F07 
List of T&Ps to be inspected 
1.  

 

7 Identification & Inspection Status of T&Ps as per Format: F08   

8 Inspection of Cranes & Winches as per Format: F09 
List of Cranes & Winches & Nos. 
1. … 

 

9 
Inspection of Height Working as per Format: F10 
 
 

Areas: 
1. … 

 

10 Inspection of Welding & Gas Cutting operations as per Format: F11 
Areas: 
1. … 

 

11 Inspection of Electrical Installations as per Format: F12 
Locations:  
1. … 

 

12 Inspection of Elevators (as applicable) as per Format: F13 
Locations:  
1. … 

 

13 Inspection of Excavation as per Format: F13E 
Locations:  

1. … 
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SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

14 Job Safety Analysis as per Format F32B 
Activities: 

1. … 
 

15 

Regular Job Specific Training (Re-training) for workers involved in 
hazardous activities 

 

Topics/ Hazards & No. of workers 

1. … 

 

16 Mass housekeeping (HK) drive in work areas 
Areas 

1. … 
 

17 Vertigo Test of Height workers  Minimum No. of workers:   

18 Deployment of qualified HSE Officers as per contract  
Location(s) & Nos.                   

1. … 
 

19 Deployment of qualified HSE Stewards as per contract 
Location(s) & Nos.                   

1. … 
 

20 
Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall 
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 

Tool/ Equipment & Location 

1. … 
 

21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:   

22 Safety walks by departmental head (8-Weekly twice) Dates:   

23 Availability/ deployment of Safety posters/ placards/ signage at strategic 
locations 

Locations:                                                            Nos. 

1. … 
 

24 Provision of clean drinking water sources for workers 
Locations:                                                            Nos. 

1. … 
 

25 Provision of toilets for workers (separate for male & female workers) 
Locations:                                                            Nos. 

1. … 
 

26 Rest sheds for workers during lunchtime, rain, dust storm etc. 
Locations:                                                            Nos. 

1. … 
 

27 Availability of following in Labor colony 

1. Clean drinking water 
2. Toilets 
3. Cleanliness & Hygiene 
4. Grass cutting,  
5. Fogging 

6. Electrical Inspection … 
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SN. Description of HSE Activity & Formats Plan & Targets for the month Review 

28 Availability of dust/ waste bins at various locations 
Locations:  

1. … 
 

29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.  

30 Availability of emergency vehicle in each shift Emergency vehicle  

31 
Deployment/ Availability of tested Fire Extinguishers  

 

Locations & Nos. 

1. … 
 

32 Tree plantation 
Locations & Nos. 

1. … 
 

33 Waste disposal & Scrap Bins 
Locations 

1. … 
 

34 Illumination checks 
Locations 

1. … 
 

35 

Safety award function: 
1. Display of good practices 

Award presentation 
Minimum 1 per month 

 

36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)  
 
 
 
 

PLAN REVIEW 
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Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 

Agency 
Name: 
 
Sign: 
 

Date: 

BHEL 
Name: 
 
Sign: 
 

Date: 



 

 

 

Note: Following format to be submitted (preferably) in excel/ soft copy by subcontractor daily at the end of each shift. Any photographs/ records to be 
attached 
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Site  Subcontractor  

Year  Month  Day  

S
H

IF
T

 

S
u

b
m

it
te

d
 B

y 

W
o

rk
 A

re
a(

s)
 

S
ta

ff
 

M
an

-P
o

w
er

 

S
af

et
y 

O
ff

ic
er

s 

S
af

et
y 

S
te

w
ar

d
s 

T
o

o
l B

o
x 

(T
o

p
ic

s 
an

d
 N

o
. o

f 
P

ar
ti

ci
p

an
ts

) 

In
d

u
ct

io
n

 T
ra

in
in

g
 (N

o
. o

f 
P

ar
ti

ci
p

an
ts

) 

V
e

rt
ig

o
 T

es
t 

(N
u

m
b

er
s 

T
es

te
d

) 

O
n

-t
h

e
-J

o
b

 T
ra

in
in

g
 (T

o
p

ic
 &

 p
ar

ti
ci

p
an

ts
) 

W
o

rk
 P

er
m

it
s 

Jo
b

 S
af

et
y 

A
n

al
ys

es
 c

o
n

d
u

ct
ed

 

H
ei

g
h

t 
W

o
rk

 In
sp

ec
ti

o
n

 

O
th

er
 H

az
ar

d
o

u
s 

A
ct

iv
it

ie
s 

In
sp

ec
ti

o
n

 

T
&

P
 In

sp
e

ct
io

n
 (N

am
es

 &
 N

o
s.

  I
n

sp
ec

te
d

) 

S
af

et
y 

W
al

k 
(D

e
si

g
n

at
io

n
, A

re
as

) 

H
S

E
 M

ee
ti

n
g

 

S
af

et
y 

R
ew

ar
d

 (D
et

ai
ls

) 

H
o

u
se

ke
e

p
in

g
/ D

u
st

 S
u

p
p

re
ss

io
n

/ T
re

e 
P

la
n

ta
ti

o
n

 A
ct

iv
it

ie
s 

(L
o

ca
ti

o
n

s/
 D

e
ta

ils
) 

L
o

st
 t

im
e 

A
cc

id
e

n
t 

R
es

tr
ic

te
d

 W
o

rk
 C

as
e 

M
ed

ic
al

 T
re

at
m

en
t 

C
as

e 

Fi
rs

t 
A

id
 C

as
e

 

N
ea

r 
m

is
s 

P
ro

p
er

ty
 D

am
ag

e/
 F

ir
e 

N
o

n
-C

o
m

p
lia

n
ce

s 
S

u
b

m
it

te
d

 b
y 

B
H

E
L

 

C
o

m
p

lie
d

 b
y 

A
g

e
n

cy
 

A
n

y 
o

th
er

 R
em

ar
ks

/ I
n

p
u

ts
 

D
a

y
 

                            

N
ig

h
t 

              

NA   NA NA NA       

      



 

 

 

 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F32B  
REV NO.: 00 
PAGE NO. 01 OF 1 Job Safety Analysis Format 

HAZARDS PRECAUTIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Name) 
Submitted By 
(Agency HSE) 

 Reviewed By 
(BHEL 
Execution)  

 
Approved By 
(BHEL HSE)      

 

(Sign)    

(Date)    

Name of the Site  

Name of the Subcontractor  

Activity, Area  



 

 

 

 

 

POWER SECTOR- HQ FORMAT NO: HSEP:14-F33  

REV NO.: 00 

PAGE NO. 01 OF 3 
 

Checklist for Evaluation of HSE Performance 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

1a 
Induction training for new workers conducted through audio-visual 
medium & documented ? 

M 1 
Induction Training Records 

1b Tool box talk conducted regularly as per plan, and documented? M 1 Toolbox Talk Records 

1c Contractor in charge and safety in charge attended safety meetings?  M 2 Minutes of Meeting 

1d 
Whether observations in safety meetings are complied before next 
meeting? 

M 2 
-do- 

1e 
Preparation and submission of Monthly HSE report within stipulated 
time  

M 1 
Report submission date 

1f 
Preparation and submission of  Incident/near-miss report and RCA 
Report (as applicable) within stipulated time 

M 1 
Incident/ Near Miss Records 

1g 
Carrying out Inspections and submission of  Inspection reports within 
stipulated time 

M 1 
Inspection Records 

1h 
Regular Job Specific Training ensured for High Risk Workers (through 
audio-visual medium) as per plan 

M 1 
Training & Attendance Records 

2a Whether the contractor is registered under BOCW M 2 BOCW Registration Certificate 

2b Availability of Qualified safety officer (1 for every 500 labour) M 2 Safety Officer qualification & 
experience records 

2c Availability of Qualified safety supervisor (1 for every 100 labour ) M 2 Safety Officer qualification & 
experience records 

2d 
All the workers are provided and using safety helmets and safety 
shoes/gum boots  

M 2 PPE Issue Records, Inspection/ 
non-conformity records 

2e Housekeeping done on regular basis and scrap removal at site M 1 Housekeeping records, Inspection/ 
non-conformity records 

2f 
Usage of Goggles/Face shields and Hand gloves for gas cutter and  
grinders 

  1 PPE Issue Records, Inspection/ 
non-conformity records 

2g Wall openings & floor openings are guarded?   1 
Inspection/ non-conformity 
records 

2h Adequate illumination provided in all working area?   1 
Inspection/ non-conformity 
records 

2i 
Safety posters, sign boards and emergency contact numbers in all 
prominent location are displayed? 

  1 
Inspection/ non-conformity 
records 

2j 
Availability of automatic reverse horns, Main horn, hook latches  for 
Vehicles, mobile cranes, Hydras  

  1 
Inspection/ non-conformity 
records 

2k 
Ban of carrying mobile phones to work place is implemented for 
workers 

  1 
Inspection/ non-conformity 
records 

2l Availability of Tags & Inspection Certificates for Cranes of all capacities   1 
Master T&P List with internal & 
external test details 

2l.2 
Availability of Tags & Inspection Certificates for Winches of all 
capacities 

  1 
Master T&P List with internal & 
external test details 

2l.3 
Availability of Tags & Inspection Certificates, color coding for Chain 
pulley blocks 

  1 
Master T&P List with internal & 
external test details 

2l.4 
Availability of Tags & Inspection Certificates for Vehicles - Trailers, 
Dozers, Dumpers, Excavators. Mixers etc. 

  1 Master T&P List with internal & 
external test details 

2l.5 
Availability of Tags & Inspection Certificates for Welding machines, 
grinders, Drilling machines, etc. 

  1 Master T&P List with internal & 
external test details 

2l.6 
Availability of Tags & Inspection Certificates,  colour coding for Wire 
rope slings etc. 

  1 Master T&P List with internal & 
external test details 

2l.7 Availability of Tags & Inspection Certificates for Batching plants   1 Master T&P List with internal & 
external test details 



 

 

 

 
 
 
 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

2m.1 Use of Lifting Permit as per requirement   1 Permit Records 

2m.2 Use of Height Permit as per requirement   1 Permit Records 

2m.3 Use of Hot Work Permit as per requirement   1 Permit Records 

2m.4 Use of Excavation permit as per requirement   1 Permit Records 

2m.5 Use of Confined space work permit as per requirement   1 Permit Records 

2m.6 
Use of Grating removal and safety net removal permit as per 
requirement 

  1 
Permit Records 

2m.7 Use of Lockout-Tag out permit as per requirement   1 Permit Records 

2m.8 Use of Radiography permit as per requirement   1 Permit Records 

2m.9 Use of Night/ Holiday Work Permit as per requirement 
 

1 Permit Records 

2m.10 Use of Any other Applicable Permit as per requirement 
 

1 Permit Records 

3a 
Material safety data sheet(MSDS) available for all chemicals and 
displayed in usage and storage area? 

  1 
Inspection/ non-conformity 
records 

3b 
Spillages of oil/concrete and other chemical is controlled and cleaned 
by proper method in case of spill? 

  1 
Inspection/ non-conformity 
records 

3c 
Availability of adequate number of urinals in workplace and in 
elevations and maintained 

M 1 
  

3d Availability of rest rooms for workers at site M 1   

3e Availability of Drinking water facility at work spot    1   

3f Hygienic Labour colony is provided for workers.   1   

4a 
Is heavy/complex critical lifting permit obtained for heavy, complex 
materials  before handling/erection activity? 

  1 
Work Permit records 

4b Whether area below lifting activities barricaded   
1 

Inspection/ non-conformity 
records 

4c Availability of experienced rigging foreman   1 
Experience details of rigging 
foreman 

4d 
Is agency is following proper storage and handling procedure as per 
manufacturer standard for all hazardous material? 

  1 
Procedure for storage & handling 

4e 
Are oxygen and acetylene cylinders are transported to work place from 
storage area in trolleys 

  1 
  

5a Whether all deep excavation has been protected by barrier   1 
Inspection/ non-conformity 
records 

5b Sloping/benching & shoring provided for excavation as per requirement?   1 -do- 

5c Proper access and egress provided for excavations?   1 -do- 

5d Blasting is done in controlled manner?   2 -do- 

6a 
Whether Electrical booth is equipped with Co2  fire extinguishers and 
fire buckets filled with sand? 

  2 
Inspection/ non-conformity 
records 

6b Availability of Illumination lamp in electric booth?   1 -do- 

6c whether Caution Boards have been displayed?   1 -do- 

6d Usage of Metal Plug top for all hand power tools ?   1 -do- 

6e Usage of  Insulated  welding  cables.   1 -do- 

6f Electrical Booth/Distribution Board to be covered by proper Canopy.   1 -do- 

6g 
Availability of functional & individual 30ma ELCB / RCCB and MCB for 
protection and conducting periodical check-up? 

  1 
-do- 

6h 
Double earthing for panel boards  and all machinery & proper earth pit 
with regular inspection available? 

  1 
-do- 

6i Whether Electrician is qualified and experienced   1 Qualification & Experience records 
of electrician 

6j Availability and usage of  Rubber hand gloves by electrician?   1 Inspection/ non-conformity 
records 
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Checklist for Evaluation of HSE Performance 



 

 

 

SL Parameter for Measurement 
M/
O 

Wt Supporting Documents 

7a 
Whether Scaffolding pipes made with steel or aluminum, are being 
used and checked periodically by experienced/ certified scaffolder? 

  2 Inspection/ non-conformity 
records 

7b 
8mm Stainless Steel wire rope with plastic cladding is provided for  life 
line (Vertical / Horizontal) during height work? 

  2 
-do- 

7c Availability of emergency lighting in case of power failure   1 -do- 

7d 
Whether all the openings are covered with Safety Nets made of fire 
proof Nylon? 

  1 
-do- 

7e 
Whether MS pipe rails  around staircases & platforms in usage are 
provided with top, middle rails and toe guard ? 

  1 
-do- 

7f Whether Ladder with vertical life line /Fall arrestor is available to climb?   1 -do- 

7g 
Whether all workers deployed for working at height have been issued 
height pass after undergoing vertigo test? 

  1 
Height Pass records 

7h 
Whether all workers deployed for height work / climbing ladder are 
provided and using Double lanyard safety belt? 

  1 PPE Issue records, inspection/ non-
conformity reports 

7i 
Is all hand tools/Small material used by height workers is tied firmly to 
prevent fall? 

  1 
-do- 

8a 
Flash back arrestors for all gas cutting sets is available on Torch side 
and cylinder side 

  1 Inspection/ non-conformity 
records 

8b 
Oxygen/Acetylene/LPG cylinders not in use have caps in place and 
stored separately? 

  1 
-do- 

8c Availability of Face screen, Hand gloves, and Apron, for welders   1 -do- 

8d 
Protection from falling hot molten metal during metal cutting / welding 
at height  by providing GI sheet below the cutting area especially in fire 
prone areas 

  1 

-do- 

9a 
Pre-employment medical check-up done for all workers and 
submitted? 

  1 
Medical check records 

9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) M 2 Attendance records 

9c Availability of  Ambulance facility 24 hours (Own or sharing basis) M 2 -do- 

9d 
Is First aid trained personnel’s are available and their names are 
displayed at site? 

M 1 
-do- 

9e Availability of Emergency vehicle at site   1   

9f 
Periodical medical check-up is conducted for all the workers and 
submitted? 

  1 
Medical check records 

9g 
Availability of sufficient number of first aid box as per standard list and 
maintaining record 

  1 
Inspection records 

10a Availability of Fire extinguishers, buckets at all vulnerable points   2 Fire extinguisher records 

10b Periodic fire mock drill conducted?   1 Fire, Mock drill records 

10c Are all flammable materials are stored separately?   1   

10d  Periodic grass cutting is done in material storage area?   1   

10e Availability of 24V DC lighting in confined space work area   1   

10f Availability of exhaust fan in confined space work area   1   
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Checklist for Evaluation of HSE Performance 

Note: 
 
 M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL 
 Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.  



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 BURNING/WELDING /HOT WORK PERMIT 
Area :   Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:       

Name of Work Performing Contractor:                                                                                                                                                                               

Name of Package In charge:  Sign:    Date:  

Description of Work:           

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned 
on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. Proper Access/Exit available   

2. Proper ventilation and /or lighting provided.   

3. Proper and safe scaffolding, platform, ladder provided.   

4. Welding machine located in a clean and dry area.   

5. 
Welding machine grounded at the equipment and proper leakage current protection device (ELCB) 
provided for welding machine. 

  

6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   

7. 
Welding machine input/output cables, welding holder and weld return clamp (Holder) are insulated and in 
good condition. 

  

8. 
Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to energization of 
welding machine. 

  

9. 
Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available 
with cylinder. 

  

10. Pressure gauges/Flash back arrestor provided and in working condition.   

11. 
Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety 
shoes, leather gloves, long sleeve and nose mask -provided 

  

12. In case of pits, water removed from the pit and wood/rubber insulation provided.   

13. Safety signboards are in place.   

14. Adequate and Suitable nos. of fire fighting extinguisher provided.   

15. Nearby combustible material removed. Housekeeping done.   

16. Other   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:   Date:  Time:  

Name of BHEL Safety Representative:   Sign:     

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under 
my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):   Sign:   Date:   Time:   

Name of BHEL Site Engr. (Permit Issuing Authority):  Sign:  Date:  Time:      

(This permit is valid only for the date it is issued) 

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 LIFTING ACTIVITY PERMIT 

Area :  Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:  Name of Work 

Performing Contractor:          

Name of Package In charge:   Sign:    Date:   

Description of Work:          

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. Crane used for lifting activity tested, certified and approved for rated lifting   

2. All lifting tackles, gears/appliances are tested and certified for lifting works.   

3. Crane operator is trained and competent for lifting operation.   

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   

5. Access and exit marked and without obstruction.   

6. Lifting arrangement adequate.   

7. Unwanted rubbish material removed from work platform.   

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

9. 
Periphery area of crane booms as well as lifting job is barricaded and unauthorized/no-entry sign board 
posted. 

  

10. Rigger and signal man is trained and competent for lifting work.   

11. No lifting activity to be carried out during lightening, heavy wind/rain.   

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.   

13. Double lanyards safety harness/belt checked an in working condition.   

14. Safety shoes (non-slip), helmet with chin strap available with employees.   

15. Others.   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:  Date:  Time:  

Name of BHEL Safety Representative:    Sign:      

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):    Sign:    Date:    Time:    

Name of BHEL Site Engr. (Permit Issuing Authority):   Sign:   Date:   Time:     

 

(This permit is valid only for the date it is issued) 

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

 

SAFETY WORK CLEARANCE Permit no. 

Project: Emergency Contact Nos: 

Subcontractor: 

 WORKING AT HEIGHT PERMIT 

Area :  Date:    Time:   

Name of Site Engineer (Permit Requesting Authority):    Sign:  Name of Work 

Performing Contractor:          

Name of Package In charge:   Sign:    Date:   

Description of Work:          

 

Work Execution Date:  Time Valid from:  to    

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety 
precautions mentioned on the permit to work. 

The following precautions are to be taken: 
 

No. Item Yes Not required 

1. All workers on job are medically fit for working at height (Person should not have vertigo)   

2. Scaffolding with valid tag available for use   

3. Safety harness with life line support/ fall arrester are checked and in working condition   

4. Safety shoes ( non-slip), Helmet with chin strip available with employees   

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.   

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.   

7. Ladders have been inspected and provided as per BHEL standard/contract.   

8. All lifting / tightening tools, hand tools/equipment checked and in good condition   

9. Access and exit marked and without obstruction.   

10. Lighting arrangement adequate.   

11. Unwanted and rubbish material removed from working platform.   

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.   

13. Signboards provided on working platforms   

14. Hazards in the vicinity are identified and communicated to the worker.   

15. Other   

 
Name of Contractor Safety Officer:  Sign:  Date:  Time:    

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority): 

Name:  Sign:  Date:  Time:  

Name of BHEL Safety Representative:    Sign:      

I understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be 
executed under my supervision by following all precaution and Safety Rules. 

Name of Work Performing Authority:  Sign:  Date:  Time:  

Permit Cancellation: 

I hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy 
condition. 

Name of Work performing Authority:  Sign:  Date:  Time:  

Name of Site Engr. (Permit Requesting Authority):    Sign:    Date:    Time:    

Name of BHEL Site Engr. (Permit Issuing Authority):   Sign:   Date:   Time:     

 

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy – BHEL SAFETY Third Copy : Contractor 



 

 

 
REVISION HISTORY SHEET 

 
 

D
a

te
 

R
e

v
is

io
n

 N
o

. 

D
e

ta
il

s
 o

f 

C
h

a
n

g
e

s
 

R
e

a
s

o
n

 

P
re

p
a

re
d

 

R
e

v
ie

w
e

d
 

A
p

p
ro

v
e

d
 

12.08.2014 00 First Issue First Issue S. B. Jayant, 
Dy Manager-
FQA & Safety 

A. K. Sinha, 
GM-FQA & 

Safety 

Anuj 
Bhatnagar, 
ED-FQA & 

Safety 

17.01.2020 01 Formats added: 
 
HSEP:14-F30 – Monthly HSE 
Planning & Review (Page 11, 

Clause 8.0 - updated) 
 
HSEP:14-F13E-Excavation 
Inspection Format (part of 
F30)) 
HSEP:14-F32B – Job Safety 
Analysis Format (part of F30) 
 
HSEP:14-F31A – Daily HSE 
Reporting (Page 18, Clause 

10.3 – added) 
 
HSEP:14-F33 – HSE 
Performance Evaluation 

(Page 31, Clause 13  – 
revised) 

IOM No.  
 
PSHQHSE/M
ONREP/02  

 
Dated 08-Jan-
2020 

Rohit Kumar Santosh Nair, 
GM (MSX & HSE) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
HEALTH, SAFETY AND ENVIRONMENT 

PLAN FOR 
SITE OPERATION by SUBCONTRACTORS 

Doc no.: HSEP: 14 

REV: 01 

 
POWER SECTOR 

Date: 17.01.2020 

 

 

 



 

Regd Office: BHEL House, Siri Fort, New Delhi-110049 

 

 

 



ti BHARAT HEAVY ELECTRICALS LTD. 

POWER SECTOR(FINANCE)- HEAD QUARTERS 

ASIAD, NEW DELHI 

From : Kalyan Coari 

AGM-Finance 

No. PW:FM:FAX:T&P Hire :2019-21 

Dated : 31st May, 2019 

For : As Per Distribution List 

Subject : Revision of Hire Charges on Issue of Capital Tools & Plants 

The rates of hire charges for capital Tools and Plants and Operator's charges circulated vide letter No. 

PWR:FM:T&P Hire 2017-19 dated 01st June,2017 were valid upto 31.5.2019. The Revised Rates effective from 

01.06.2019 are enclosed as detailed below 

(i) Annexure Cl & Tl : Rates of hire charges applicable to contractors working for BHEL

(ii) Annexure C2 & T2 : Rates of hire charges applicable to outside agencies other than

Contractors working for BHEL. 

2. The Crane Operator's charges will be as follows:

A. If BHEL operator is utilised Rs. 7200/- (Rupees Seven thousand two hundred only }

per day of 8 hours. For services less than 4 hours, half of per day rate will be charged. For

services for 4 hours or more but up to 8 hours, full day rate will be charged. Overtime

Allowance (OTA) will be charged at double the rate on hourly basis.

B. If vendor sourced operator is provided, the rates shall be the actual cost to BHEL with 30%

overheads.

3. The hire charges of Capital Tools & Plants are exclusive of operating expenses e.g. fuel &

consumables. All Operating expenses are chargeable to User's account.

4. All other terms and conditions/ aspects governing the 'i'ssue ofT&P on Hire "will remain the same

as already circulated vide our letter of even number dated 22.1.1992 ( copy enclosed).

5. The revised rates will be effective from 01.06.2019 and will remain valid upto 31.5.2021. This will

be subject to revision thereafter.

6. For any additional item, the rates of hire charges will be worked out jointly by PS-MSX & Finance

(PS-Hqrs) on specific request. All necessary details will be provided by the concerned Region.

Encl : As above 
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REF:· PW.R:F�_;.BI.RB· CHARGES 
DT : 22. L,2; 

ISSUE OF TOO!,S AND ?I.ANTS
TO. SUB-CONTRACTORS.AND RECOVERY
OF BIRE CHARGES TH!l1REOF 
- - - . - - - - - - - -- - - - .. ..

The pates of' hire charges .for qapttal tools and' 
,plants last circulated vide Sr. Manager/Finance 1 s 
letter ref�r1:1nce PWA:SMQ.:F.AX: 2�.02 dated 20. 5.88 
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ave been worked out and are enclosed a� follows:­
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i) .Anne�ures 1 • 1 t 1.2, 1.3 ,&1.lf. 
Rate� for hire charges as applicable to contractors
worIQ.ng £or BHEt. 

' 
i1) .Annexures 2.1 & 2.2 

Rate� .··of' bi.re charges as applicable �o outside 
agenpies other than contractors working for BF.{&L. 

iii) Annexura - III 
Cran� oper�tqrs pharga.s •.. ·-- . . .- ,. 
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a) List[ of T&P to be provided by BE!IDL free of hire charges
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--�----1at S1[te arrd-ene l'ate of hire charges .recO'V'erahle for the 
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these r:;11a_rg�s shall not. change during the currency. \
of that contrad.r For items/rates no.t . specified in 

ii) 
N.!.f.the �:urren�rate� shall be chargeg. 
The rates g�ven in'.Annexure 1.1, 1.2, & 2.r are on. 
hourly basis. The unit of recovery 1s an hour and 
for fraotion of an hour, the chargeable unit will \\ be aµ hour onl.y. The :rates· given in Annexure 1.3, 
1�4 � 2.2 are on day basis (day means a calender-
day): and,r.t,:�action of a day will be charged as· 
!ull/day7pt'lrpose of recovery of hire charges • 

... . 2/-

' . 
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' . . . 
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) 

-2-. ·•
Operator's charges are on.per day basis.c�nsidering
average 8 working hours, For services of less tnan
4 hQurs, half' the rates will be oharged. For 
services of 4 hours upto 8 hours, full dai1y rates 
will be charged. overtime will be charged at double
the:rates on h<>urly.basis. 

• 
i • 

' ' 

\ \

iv) The.hire .charges are recover�ble on the·basis of 
·

out time and In time i.e. from the time a partieu.1ar
item is issued to· the contractor from BBEIL's store 

l where t1U the time it. is returned. However, L�he hourly 
:rate is applica.bl� :for Tr&P which cani:iot o� fr�c,p.:iently 
retm:ned due to in-�er;n4 tt�nt use, logging shall, 

· be done f'or· actual use and charged .accord:! ngly. 
-- ) · 

In case o:f cranes, ma;!elrl.ng tiwe f.or onward and h return shall be charged at ,a% of-the hire charReS 1, rates. 
-� 

v) 

vi) 

The rates do not include· transportation .charges 
\from and to EBEL' s store. Sal'e .transl)ortation· ot \ 

T&P from and to BHIDL•s store shall be the contractors 
responsi billty� 

. . 
·Small T&P · items 1 . .e-. items costing less than . . 
Rii .. 10,006/- eac}J s;b.�11 not ·b� iss�ed .. to contr?\'.!tors.· (I
on hire charges. Such items 1r.ay p.oweyer__'!:,e ;t.s�tied 
to contractors on non .. returnabJ.e basi·s at r�laeement 
c9st plus 30%' overheads reduced by depfe�tation· as 
applicable or a certain res�rve price whichever is· 
lµ,gp.e:r. 

vii) If;a contractor commits. certain T&P at the time of
----------<:1wa:rd-0�-�qnff���-/-1.·&.1:-.an�.fa1.--1�---t:e-ae-�a+4-y'--------

de:ploy the S?Jpe ir,i · ti�e _c;t ?it·e, �hen n.en. for l' 
----

co�t;cact9�s �orking for. B�L1 higher·rates of hire r 
chargeis as given in .Annex 2 ., 1 & 2.2 shall b� applicable· for such items-. 

--------�ae---:re.'V;bsea-r-a:t-e�<;>f--hi-��h?-;r,.p,-es---�,yf;�1i1$.------­
charges as enc1osed,_together wi�h �erms stateq ab0ve 
and oth�r asp�cts/c�ditions_ rel�ti��--to. issµe_ of T&P 
to sub cont.ra.9:tors. as_·_giv�n i11. Appexa':l.X I shall be 
ei'fective from .. 1.2 ,. 1992 till 31.10.93 and will be 
subject to �evision.thereafter. 

• ... 3/-
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      Form WAM  23  
PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY) 

(On non-Judicial paper of appropriate value) 
(Para 4.7.6 of Works Accounts Manual) 

        
      Bank Guarantee No………………  
      Date……………………………………  

To        
(Employer’s Name and Address)        
…………………………………………..        
            
Dear Sirs,        
        
In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender 
No……………………………1 (Tender Conditions), M/s.  ………………………………………………….2 having its 
registered office at …………………………………………3 (hereinafter referred to as the 'Tenderer'), is 
submitting its bid for the work of…………………….4 invited by Bharat Heavy Electricals Limited  
(hereinafter referred to as the 'Employer' which expression shall unless repugnant to the context or 
meaning thereof, include its successors and permitted assigns) incorporated under the Companies 
Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through 
its unit at Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, Nandanam, 
Chennai 600035  
       
The Tender Conditions provide that the Tenderer shall pay a sum of Rs ……………………….5 as Earnest 
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit 
includes Bank Guarantee executed by a Scheduled Bank.     
  
 In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and 
unconditional Bank Guarantee against Earnest Money Deposit for an amount of ...........................6 is 
required to be submitted by the Tenderer as a condition precedent for participation in the said Tender 
and the Tenderer having approached us for giving the said Guarantee,    
    
we, the ............................................................................................(Name & address of the Bank) 
................................................................................................. having our Head Office at 
………………….……………………………..(hereinafter referred to as the Bank) being the Guarantor under this 
Guarantee, hereby irrevocably and unconditionally      undertake to forthwith and immediately pay to 
the Employer without any demur, merely on your first   demand any sum or sums of 
Rs..........................6 (in words Rupees..........................................) without any reservation, protest, and 
recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand. 
        
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ________________.6 
       
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Tenderer in any suit or proceeding pending before any Court or Tribunal, 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.
        
The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 
hereunder and the Tenderer shall have no claim against us for making such payment.  
      
We ………………………. Bank further agree that the Employer  shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Tender or to extend the time of submission of from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the Employer  against the said 
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Tenderer and we shall not be relieved from our liability by reason of any such variation, or extension 
being granted to the said Tenderer or for any forbearance, act or omission on the part of the Employer  
or any indulgence by the Employer  to the said Tenderer or by any such matter or thing whatsoever 
which under the law relating to sureties would but for this provision have effect of so relieving us.
        
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Tenderer and 
notwithstanding any security or other guarantee that the Employer may have in relation to the 
Tenderer's liabilities.    
     
This Guarantee shall be irrevocable and shall remain in force upto and including……………….7 and shall 
be extended from time to time for such period as may be desired by the Employer.    
      
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms hereof. However, unless 
a demand or claim under this Guarantee is made on us in writing on or before the ……………………8 we 
shall be discharged from all liabilities under this Guarantee.     
   
We, ……………… Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Employer in writing.        
Notwithstanding anything to the contrary contained hereinabove:    
    
a)    The liability of the Bank under this Guarantee shall not exceed………………6    
b)     This Guarantee shall be valid up to ………………7       
c)    Unless the Bank is served a written claim or demand on or before _____________8 all rights under 
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under 
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank
        
We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  
      
          For and on behalf of 

     (Name of the Bank) 
 
 

(Signature of Authorised signatory) 
Date……………….        
Place of Issue……………….  
     
1    Details of the Invitation to Bid/Notice Inviting Tender (Tender Ref. No. Eg. - BHEL PSSR SCT XXXX) 
2    Name of Tenderer  
3    REGISTERED Office Address of the Tenderer        
4     Details of the Work i.e Tender Description        
5     EMD Amount as mentioned in Notice Inviting Tender  
6     BG Amount in words and Figures (BG Amount shall be Minimum of EMD amount less Rs. 2 Lakhs) 
7     Validity Date        
8    Date of Expiry of Claim Period (Claim Period shall be minimum of 3 Months after the validity date of Bank 

Guarantee)        
        
Note:        
1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 

prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in 
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

2. In Case of Bank Guarantees submitted by Foreign Vendors-  



Page 3 of 3 
 

a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be 
accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or 
at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the 
town/city or at nearest branch where the Unit is located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country’s Bank)        
b.1   In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 

issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges 
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The 
tender stipulation should clearly specify these requirements.      

b.2   In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. 
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. 
b.1 will required to be followed. 

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time).   
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      Form WAM  22 
  

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
(On non-Judicial paper of appropriate value) 

(Para 4.7.6 of Works Accounts Manual) 
        

      Bank Guarantee No………………  
      Date……………………………………  

To        
(Employer’s Name and Address)        
…………………………………………..    
 
In consideration of  Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 
expression shall unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at 
BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Bharat Heavy Electricals Limited, 
Power Sector Southern Region, 690, Anna Salai, Nandanam, Chennai 600035 having agreed to exempt 

____________________1 (Name of the Vendor / Contractor / Supplier) with its registered office 

at_________2 (hereinafter called the said “Contractor” which term includes supplier), from demand 

under the terms and conditions of the Contract arising vide Letter of Intent (LOI) reference 

No.__________________________ dated __________ 3 valued at Rs. ____________ 4 (Rupees 

_______________________________ only)4 (hereinafter called the said Contract), of Security Deposit 
for the due fulfilment by the said Contractor of the terms and conditions contained in the said 

Contract, on production of a Bank Guarantee for Rs. ___________ 5 (Rupees 

________________________________ only), 
         
We, the ............................................................................................(Name & address of the Bank) 
................................................................................................. having our Head Office at 
………………….……………………………..(hereinafter referred to as the Bank), at the request of 
_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer, 
an amount not exceeding Rs._______________ without any demur, immediately on demand from the 
Employer and without any reservation, protest, and recourse and without the Employer needing to 
prove or demonstrate reasons for its such demand       
  
Any such demand made on the bank, shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. _______________  5.  

        
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal. 
        
The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 
hereunder and the Contractor(s) shall have no claim against us for making such payment. 
       
We, further agree that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and that it shall continue to be 
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully 
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract 
have been fully and properly carried out by the said contractor(s)  or acceptance of the final bill or  
discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain 

in force upto and including ________6 and shall be extended from time to time for such period as may 
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be desired by the Employer.  Unless a demand or claim under this guarantee is made on us in writing 

on or before the __________________7, we shall be discharged from all the liability under this 

guarantee thereafter.   
       
We, ______________(indicate the name of the Bank) further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time 
of performance by the said contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved 
from our liability by any reason of any such variation or extension being granted to the said 
contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence 
by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision have effect of so relieving us.   
      
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities.     
    
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms thereof. This guarantee 
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).  
       
We, ………………. BANK lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing.        
Notwithstanding anything to the contrary contained hereinabove:    
    

a)    The liability of the Bank under this Guarantee shall not exceed………………………… 5   

b)     This Guarantee shall be valid up to ………………6       

c)    Unless the Bank is served a written claim or demand on or before _____________7 all rights under 

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under 
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.
        
We, ___________________ Bank, have power to issue this Guarantee under law and the undersigned 
as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.  
            
Date _____________ Day of __________ 

     for__________ (indicate the name of the Bank)  
        
        

                        (Signature of Authorised signatory) 
 
1  NAME OF VENDOR /CONTRACTOR / SUPPLIER  
2  REGISTERED OFFICE ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
3  LETTER OF INTENT(LOI) REFERENCE NO. WITH DATE 
4  CONTRACT VALUE (AS MENTIONED IN LOI) 
5  BG AMOUNT IN FIGURES AND WORDS 
6  VALIDITY DATE 
7 DATE OF EXPIRY OF CLAIM PERIOD (CLAIM PERIOD SHALL BE MINIMUM OF 3 MONTHS AFTER VALIDITY DATE)

  
Note:        
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1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in 
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

2. In Case of Bank Guarantees submitted by Foreign Vendors-  
a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be 

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or 
at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the 
town/city or at nearest branch where the Unit is located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country’s Bank)        
b.1   In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 

issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges 
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The 
tender stipulation should clearly specify these requirements.     
   

b.2   In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. 
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. 
b.1 will required to be followed.      

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time).    



Procedure-2.3 

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the 
Arbitration and Conciliation Act 1996 or any statutory modification thereof 
and as provided herein:  

 
2. The party desirous of resorting to Conciliation shall send an invitation/notice 

in writing to the other party to conciliate specifying all points of Disputes with 
details of the amount claimed. The party concerned shall not raise any new 
issue thereafter. Parties shall also not claim any interest on claims/counter-
claims from the date of notice invoking Conciliation till the conclusion of the 
Conciliation proceedings. If BHEL is to initiate Conciliation, then, the 
invitation to Conciliate shall be extended to the concerned Stakeholder in 
Format 7 hereto. Where the stakeholder is to initiate the Conciliation, the 
notice for initiation of Conciliation shall be sent in Format-8 hereto. 

 
3. The party receiving the invitation/notice for Conciliation shall within 30 days 

of receipt of the notice of Conciliation intimate its consent for Conciliation 
along with its counter-claims, if any.  

 
4. The Conciliation in a matter involving claim or counter-claim (whichever is 

higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated 
by BHEL while in a matter involving claim or counter-claim (whichever is 
higher) of more than Rs 5 crores Conciliation shall be carried out by 3 
Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be 
completed and communicated by the concerned Department/Group of BHEL 
Unit/Division/Region/Business Group to the other party and the 
Conciliator(s) within 30 days from the date of acceptance of the invitation to 
conciliate by the concerned party in the Format-9. The details of the Claim, 
and counter-claim, if any, shall be intimated to the Conciliator(s) 
simultaneously in Format-5.  

 
5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  
 
6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as possible but 
not later than 30 days from the date of his/their appointment. The hearings 
in the Conciliation proceeding shall ordinarily be concluded within two (2) 
months and, in exceptional cases where parties have expressed willingness to 
settle the matter or there exists possibility of settlement in the matter, the 
proceedings may be extended by the IEC by a maximum of further 2 months 
with the consent of the Parties subject to cogent reasons being recorded in 
writing.  



 
7. The IEC shall thereafter formulate recommendations for settlement of the 

Disputes supported by reasons at the earliest but in any case within 15 days 
from the date of conclusion of the last hearing. The recommendations so 
formulated along with the reasons shall be furnished by the IEC to both the 
Parties at the earliest but in any case within 1 month from the date of 
conclusion of the last hearing. 

 
8. Response/modifications/suggestions of the Parties on the recommendations 

of the IEC are to be submitted to the IEC within time limit stipulated by the 
IEC but not more than 15 days from the date of receipt of the 
recommendations from the IEC. 

 
9. In the event, upon consideration, further review of the recommendations is 

considered necessary, whether by BHEL or by the other Party, then, the 
matter can be remitted back to the IEC with request to reconsider the same 
in light of the issues projected by either/both the Parties and to submit its 
recommendations thereon within the following 15 days from the date of 
remitting of the case by either of the Parties. 

 
10. Upon the recommendations by the Parties, with or without modifications, as 

considered necessary, the IEC shall be called upon to draw up the Draft 
Settlement Agreement in terms of the recommendations. 

 
11. When a consensus can be arrived at between the parties only in regard to any 

one or some of the issues referred for Conciliation the draft Settlement 
Agreement shall be accordingly formulated in regard to the said Issue(s), and 
the said Settlement Agreement, if signed, by the parties, shall be valid only for 
the said issues. As regards the balance issues not settled, the parties may 
seek to resolve them further as per terms and conditions provided in the 
contract. 

 
12. In case no settlement can be reached between the parties, the IEC shall by a 

written declaration, pronounce that the Conciliation between the parties has 
failed and is accordingly terminated. 

 
13. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) 

& (d) herein below, the IEC shall forward his/its recommendations as to 
possible terms of settlement within one (1) month from the date of last hearing. 
The date of first hearing of Conciliation shall be the starting date for 
calculating the period of 2 months. 

 
14. In case of 3 members IEC, 2 members of IEC present will constitute a valid 

quorum for IEC and meeting can take place to proceed in the matter after 



seeking consent from the member who is not available. If necessary, 
videoconferencing may be arranged for facilitating participation of the 
members. However, the IEC recommendations will be signed by all members. 
Where there is more than one (1) Conciliator, as a general rule they shall act 
jointly. In the event of differences between the Members of IEC, the 
decision/recommendations of the majority of the Members of IEC shall prevail 
and be construed as the recommendation of the IEC. 

 
15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the Parties 
shall be given by the IEC to both the parties for putting up for approval of their 
respective Competent Authority. 

 
16. Before submitting the draft settlement agreement to BHEL’s Competent 

Authority viz. the Board Level Committee on Alternative Dispute Resolution 
(BLCADR) for approval, concurrence of the other party’s Competent Authority 
to the draft settlement agreement shall be obtained by the other party and 
informed to BHEL within 15 days of receipt of the final draft settlement 
agreement by it. Upon approval by the Competent Authority, the Settlement 
Agreement would thereafter be signed by the authorized representatives of 
both the Parties and authenticated by the members of the IEC. 

 
17. In case the Draft Settlement Agreement is rejected by the Competent Authority 

of BHEL or the other Party, the Conciliation proceedings would stand 
terminated. 

 
18. A Settlement Agreement shall contain a statement to the effect that each of 

the person(s) signing thereto (i) is fully authorized by the respective Party(ies) 
he/she represents, (ii) has fully understood the contents of the same and (iii) 
is signing on the same out of complete freewill and consent, without any 
pressure, undue influence. 

 
19. The Settlement Agreement shall thereafter have the same legal status and 

effect as an arbitration award on agreed terms on the substance of the dispute 
rendered by an arbitral tribunal passed under section 30 of the Arbitration 
and Conciliation Act, 1996. 

 
20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 
however, be subject to withdrawal/closure of any arbitral and/or judicial 
proceedings initiated by the concerned Party in regard to such settled issues. 

 
21. Unless otherwise provided for in the agreement, contract or the Memorandum 

of Understanding, as the case may be, in the event of likelihood of prolonged 



absence of the Conciliator or any member of IEC, for any reason/incapacity, 
the Competent Authority/Head of Unit/Division/Region/Business Group of 
BHEL may substitute the Conciliator or such member at any stage of the 
proceedings. Upon appointment of the substitute Conciliator(s), such 
reconstituted IEC may, with the consent of the Parties, proceed with further 
Conciliation into the matter either de-novo or from the stage already reached 
by the previous IEC before the substitution. 

 
22. The proceedings of Conciliation under this Scheme may be terminated as 

follows: 
 
a. On the date of signing of the Settlement agreement by the Parties; or, 

 
b. By a written declaration of the IEC, after consultation with the parties, to 

the effect that further efforts at conciliation are no longer justified, on the 
date of the declaration; or, 
 

c. By a written declaration of the Parties addressed to the IEC to the effect that 
the Conciliation proceedings are terminated, on the date of the declaration; 
or, 
 

d. By a written declaration of a Party to the other Party and the IEC, if 
appointed, to the effect that the Conciliation proceedings are terminated, on 
the date of the declaration; or, 
 

e. On rejection of the Draft Settlement Agreement by the Competent Authority 
of BHEL or the other Party. 

 
23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 
Sum fee of Rs 75,000/- for the whole 
case payable in terms of paragraph No. 
27 herein below. 

2 Towards drafting of 
settlement 
agreement  

In cases involving claim and/or 
counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 
In cases involving claim and/or 
counter-claim of exceeding Rs 5 crores 
but less than Rs 10 crores. 

Rs 75,000 (per Conciliator) 



Sl No Particulars Amount 

In cases involving claim and/or 
counter-claim of more than Rs 10 
crores. 

Rs 1,00,000/- (per Conciliator) 
Note: The aforesaid fees for the drafting 
of the Settlement Agreement shall be 
paid on the, 
Signing of the Settlement Agreement 
after approval of the Competent 
Authority  
or 
Rejection of the proposed Settlement 
Agreement by the Competent Authority 
of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 
case for Conciliation by a Sole Member 
IEC. 

 
Where Conciliation is by multi member 
Conciliators –Rs 30,000/- (one time)- to 
be paid to the IEC  

4 Travel and 
transportation and 
stay at outstation 

i) Retired Senior 
Officials of other 
Public Sector 
Undertakings (pay 
scale wise equivalent 
to or more than E-8 
level of BHEL) 

 
 

As per entitlement of the equivalent 
officer (pay scale wise) in BHEL. 

Others 

 

 

As per the extant entitlement of whole 
time Functional Directors in BHEL. 

Ordinarily, the IEC Member(s) would be 
entitled to travel by air Economy Class. 
 

5 Venue for meeting Unless otherwise agreed in the 
agreement, contract or the 
Memorandum of Understanding, as the 
case may be, the venue/seat of 
proceedings shall be the location of the 
concerned Unit / Division / Region / 



Sl No Particulars Amount 

Business Group of BHEL. Without 
prejudice to the seat/venue of the 
Conciliation being at the location of 
concerned BHEL Unit / Division / 
Region / Business Group, the IEC after 
consulting the Parties may decide to 
hold the proceedings at any other 
place/venue to facilitate the 
proceedings. Unless, Parties agree to 
conduct Conciliation at BHEL premises, 
the venue is to be arranged by either 
Party alternately. 

 
 

24. The parties will bear their own costs including cost of presenting their 
cases/evidence/witness(es)/expert(s) on their behalf.  The parties agree to rely 
upon documentary evidence in support of their claims and not to bring any 
oral evidence in IEC proceedings. 

 
25. If any witness(es) or expert(s) is/are, with the consent of the parties, called 

upon to appear at the instance of the IEC in connection with the matter, then, 
the costs towards such witness(es)/expert(s) shall be determined by the IEC 
with the consent of the Parties and the cost so determined shall be borne 
equally by the Parties.  

 
26. The other expenditures/costs in connection with the Conciliation proceedings 

as well as the IEC’s fees and expenses shall be shared by the Parties equally. 
 
27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable 

after the first meeting of the IEC and the remaining 50% of the Sitting Fees 
shall be payable only after termination of the conciliation proceedings in terms 
of para 22 hereinabove.  

 
28. The travelling, transportation and stay at outstation shall be arranged by 

concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23 
above, and in case such arrangements are not made by the BHEL Unit, the 
same shall be reimbursed to the IEC on actuals limited to their entitlement as 
per Serial No. 4 of the Table at Para 23 above against supporting documents. 
The IEC Member(s) shall submit necessary invoice for claiming the 
fees/reimbursements. 

 
29. The Parties shall keep confidential all matters relating to the conciliation 

proceedings. Confidentiality shall extend also to the settlement agreement, 



except where its disclosure is necessary for purposes of its implementation 
and enforcement or as required by or under a law or as per directions of a 
Court/Governmental authority/ regulatory body, as the case may be. 

 
30. The Parties shall not rely upon or introduce as evidence in any further arbitral 

or judicial proceedings, whether or not such proceedings relate to the Disputes 
that is the subject of the Conciliation proceedings: 

 
a. Views expressed or suggestions made by the other party in respect of a 

possible settlement of the Disputes; 
 

b. admissions made by the other party in the course of the Conciliator 
proceedings; 
 

c. proposals made by the Conciliator; 
 

d. The fact that the other Party had indicated his willingness to accept a 
proposal for settlement made by the Conciliator. 

 
31. The Parties shall not present the Conciliator(s) as witness in any Alternative 

Dispute Resolution or Judicial proceedings in respect of a Disputes that 
is/was the subject of that particular Conciliation proceeding. 

 
32. None of the Conciliators shall act as an arbitrator or as a representative or 

counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes 
that is/was the subject of that particular Conciliation proceeding.  

 
33. The Parties shall not initiate, during the Conciliation proceedings, any arbitral 

or judicial proceedings in respect of a Disputes that is the subject matter of 
the Conciliation proceedings except that a Party may initiate arbitral or 
judicial proceedings where, in his opinion, such proceedings are necessary for 
preserving his rights including for preventing expiry of period of limitation. 
Unless terminated as per the provisions of this Scheme, the Conciliation 
proceedings shall continue notwithstanding the commencement of the arbitral 
or judicial proceedings and the arbitral or judicial proceedings shall be 
primarily for the purpose of preserving rights including preventing expiry of 
period of limitation. 

 
34. The official language of Conciliation proceedings under this Scheme shall be 

English unless the Parties agree to some other language. 
 

  



FORMAT-5  

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE 
IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 
claim(s)/Counter Claim 

Amount (in 
INR)Or currency 
applicable in the 

contract  

Relevant 
contract 
clause 

 
 

   

    

    

 
6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract) 

Note– The Statement of Claims/Counter Claims may ideally be restricted to maximum 
limit of 20 pages. Relevant documents may be compiled and submitted along with the 
statement of Claims/Counter Claims. The statement of Claims/Counter Claims is to 
be submitted to all IEC members and to the other party by post as well as by email. 

 

 

  



FORMAT-7 

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR 
REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC 
To,  
 
M/s. (Stakeholder’s name) 
 
Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY BHEL   
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 
As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 
of several rounds of mutual discussions and various correspondences have remained 
unresolved. The brief particulars of our claims which arise out of the above- referred 
Contract/MoU/Agreement/LOI/LOA are reproduced hereunder:  

 
Sl. 
No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 
Contract/MoU/Agreement/LOI/ LOA for referring disputes to conciliation. 

In terms of Clause ---------of Procedure i.e., Annexure ------ to the Contract/MoU 
/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to 
Conciliation by Independent Experts Committee to be appointed by BHEL. You are 
invited to provide your consent in writing to proceed with conciliation into the above 
mentioned disputes within a period of 30 days from the date of this letter along with 
details of counter-claims, if any, which you might have with regard to the subject 
Contract/ MoU/ Agreement/ LOI/ LOA.  

Please note that upon receipt of your consent in writing within 30 days of the 
date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the 
BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 
available under the contract and law.  

Thanking you 
Yours faithfully 

Representative of BHEL 

Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 



FORMAT-8 
FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A 
STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION 
THROUGH IEC 
To,  
BHEL (Head of the Unit/Division/Region/Business Group)  
 
Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY A STAKEHOLDER   
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 
As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 
of several rounds of mutual discussions and various correspondences have remained 
unresolved. The brief particulars of our claims which have arisen out of the above- 
referred Contract/MoU/Agreement/LOI/LOA are enumerated hereunder:  

 
Sl. 
No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 
Contract/MoU/Agreement/LOI/ LOA for referring inter-se disputes of the Parties to 
conciliation. 

We wish to refer the above-said disputes to Conciliation as per the said Clause 
of the captioned Contract/MoU/Agreement/LOI/ LOA. In terms of Clause ---------of 
Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we 
hereby invite BHEL to provide its consent in writing to proceed with conciliation into 
the above mentioned disputes within a period of 30 days from the date of this letter 
along with details of counter-claims, if any, which it might have with regard to the 
subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s) 
as Conciliator(s) from the BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 
available under the contract and law.  

 
Thanking you 
Yours faithfully 

Representative of the Stakeholder 

Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 



FORMAT-9 
 

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT 
OF CONCILIATOR/IEC 

 
To,  

M/s. (Stakeholder’s name) 
 

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S) 
ABOUT APPOINTMENT OF CONCILIATOR/IEC  

 
 
Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

This is with reference to letter dated ------------ regarding reference of the 
disputes arising in connection with the subject Contract No
/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).  

In pursuance of the said letter, the said disputes are assigned to conciliation and 
the following persons are nominated as Conciliator(s) for conciliating and assisting 
the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation 
Act, 1996 and the Procedure ---- to the subject Contract
 ......./MoU/Agreement/LOI/LOA, if possible. 

Name and contact details of Conciliator(s) 

a) ….. 

b) ….. 

c) ….. 

You are requested to submit the Statement of Claims or Counter-Claims (strike off 
whichever is inapplicable) before the Conciliator(s) in Format 5 (enclosed herewith) 
as per the time limit as prescribed by the Conciliator(s).    

 Yours faithfully, 
 

Representative of BHEL 
CC: To Conciliator(s)… for Kind Information please. 
Encl: As above 
 
Note: The Format may be suitably modified, as required, based on facts and 
circumstances of the case. 
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