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SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
 

 
 

1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to what are 
stated in Section – II (General Conditions of Contract) of the tender document. In 
case of any contradiction between the terms and conditions given in Section - II 
and those specified in this Section- III, the terms and conditions of this Section–3 
shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. is setting up a manufacturing plant at Jagdishpur; 

district CSM NAGAR UP, for production of electrical machine components. New 
facility will be located adjacent to the existing Insulator Plant of BHEL. The site 
area is about 31.6 Acre. The site location is about 80 KM south east of Lucknow 
on Lucknow Varanasi highway and approx 55 KM from Sultanpur and 210 Km 
from Varanasi. The nearest Airport is at Lucknow. 

 
3. SCOPE OF WORK   
 

3.1. The scope of work will Repair of  roads in township. 

3.2. The bidder’s scope shall broadly include Repair of roads in township  related to  
roads as well as supply of all materials, consumables, labour, tools and plants, 
transportation and storage, sample testing etc.; all complete as per BOQ, 
specifications and drawings.  

3.3. The specific technical requirements for work to be executed under this Contract 
shall be as per Section V. The applicability of specifications shall be limited to 
the scope of civil works only as specified in the BOQ. Mechanical /Electrical 
items indicated are for general information only. 

 
3.4. The scope of work will also include such other related works although they may 

not be specifically mentioned above and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole and as 
desired and as directed by the engineer. The detail scope of work covered above 
is not a comprehensive list of items of work involved. The detail scope of work 
may vary considerably depending on the actual construction requirements. 

 
3.5. Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities” shall include but not be limited to the 
following. 

 
a) Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, 
water, transit and storage insurance and all other incidental items and 
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temporary works not shown or specified but reasonably implied or necessary 
for the proper completion, maintenance and handling over the works, except in 
accordance with the stipulations laid down in the contract documents and 
additional stipulations as may be provide by the engineer during the course of 
works. 

 
b) Furnishing samples of all materials required by the engineers for testing / 

inspection and approval for use in the works. The engineer for final 
incorporation in the works may retain the samples. 

 
c) Furnishing test reports for the products used or intended to be used, if called 

for the specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc., in accordance with the general 
conditions of contract, that is required for all works including temporary works. 

 
e) Arranging manufacturer’s supervision for items of work done as per 

manufacturer’s specifications when so specified.  
 

f) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with 
contract. 

 
g) Make necessary storage arrangement / sheds of adequate capacity to 

materials  within his normal scope without any extra cost to BHEL. 
 

h) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T 
& P and IMTEs required for such work as a minimum is given in Annexure 
SCC-I and SCC-II. 

 
3.6. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 

company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of Engineer. 

3.7. The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage. 

 
3.8. BHEL and their Consultant may depute their representative for checking and 

supervision of important stages of work. The contractor shall be required to 
provide all facilities for inspection of works at no extra cost to BHEL. Any defect in 
quality of work or deviations from drawings / specifications pointed out during 
such inspection shall be made good by the contractor in the same way as if 
pointed out by the BHEL Engineer, without any cost implication to BHEL. 

 

3.9. The contractor under this contract shall also provide services of following 
manpower as per their quoted rate in the BOQ in the relevant item: 

• Qualified computer operator (minimum ‘O’ level qualified) capable of 
operating the management software packages / other packages available at 
site or for office work.   
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• Skilled workers for working in the area of roads and other skilled works of 
office, site etc.  

 

• Unskilled workers for working site & at office.  
 

3.10. Persons so deployed shall have to work in extended hours whenever required. 
Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed. In case of 
requirement they may be redeployed as per requirements by the engineer. 

 
4. TIME SCHEDULE 
 

4.1. The contractor is required to commence the work within 15 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date.  

 
4.2. Entire work as detailed in tender specification shall be completed within 2.5 

months as per Annexure  IV’.   The date of start of work shall be taken as given 
in Letter of Intent. 

 
  

4.3. Contractor has to mobilize adequate resources to meet his commitments to BHEL 
as indicated from time to time. In case due to reasons not attributable to the 
contractor, the work gets delayed and additional manpower / resources 
have to be mobilized so as to expedite the work to meet various milestones, 
same shall be done within the quoted rates as per Rate Schedule, at no 
extra cost to BHEL. In the event the contractor fails to respond to these 
requirements, BHEL shall take appropriate actions to meet it’s commitments in 
line with the provisions of General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work gets delayed 

and scheduled completion gets extended, time extension will be granted by BHEL 
but in no case over run compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. The 
decision of BHEL on completion date shall be final and binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has been 
completed in all respects and/or can be put to use satisfactorily. The complete 
work under the contract shall be taken over only after completion of all punch 
points, pending work, rework wherever required, site clearing and reconciliation of 
materials. 

 
5.2. The guarantee period shall start only after the complete work under the contract 

has been taken over by BHEL. 
 
6. PRICE 
 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever during 
the period of execution of the Contract including the extended period, if any.  
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6.2. The quoted price shall include all taxes and duties on input materials and all taxes 
on Contract execution including Works Contract Tax. 

 
6.3. All Taxes and Duties payable as extra to the quoted price should be specifically 

stated in the offer. BHEL will not be liable for payment of Taxes and Duties not 
specifically mentioned in the offer. 

 
6.4. No price variation /over run charges on account of any increase whatsoever, 

(irrespective of whether escalation is steep/ unanticipated) will be payable during 
the entire period of execution of Contract including extended period, if any.    

 
7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is applicable 
as per laws in force in U.P. state .The contractor shall register him self with the 
sales tax authorities of the state and submit proof of such registration to BHEL 
along with the first RA bill. Deduction of tax at source shall be made as per the 
provisions of law. The TDS shall be deducted from the bills of the contractor and 
deposited with the UP trade tax authorities. Present rate of TDS on this account is 
4 % (Four percent). If UP Trade tax authorities allows compounding scheme then 
the tax at source shall be deducted accordingly. 

 
7.2. Contractor shall get his organization registered with concerned sales tax 

authorities within 30 days of award of this contract. The delay on this account and 
delay in bringing the material shall be to contractor's account and no extension of 
time shall be allowed on this account. The sales tax registration for this contract 
shall be forwarded to BHEL. In case the contractor is already registered for sales 
tax with Govt. Authorities he must quote his registration no., while submitting their 
tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their materials, 
plants, and equipment at site for the execution of the work under this contract. 

 
8. SERVICE TAX 
 

8.1. Service Tax and cess on service tax as applicable on output services is not 
applicable for this Contract and is excluded from contractor's scope; therefore 
contractor's price/ rates shall be exclusive of service tax and cess on output 
services. In case, it becomes mandatory for the contractor under provisions of 
relevant act/law to collect the service tax and cess from BHEL and deposit the 
same with the concerned tax authorities, such applicable amount will be paid by 
BHEL. Contractor shall submit to BHEL documentary evidence of service tax 
registration and remittance records of such tax immediately after depositing the 
tax with the concerned authorities. Contractor shall obtain prior written consent 
from BHEL before billing the amount towards such taxes. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  
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10. NEW TAXES/ LEVIES 
 

10.1. In case the Government imposes any new tax/ levy on the output services/ goods 
/ work after the award of work, the same shall be reimbursed by BHEL at actuals. 
All necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to 
the contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 

 
10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, 

the bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. 
Claim for any such impact after opening the price bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 

duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc 
in his price bid.  

 
11. MODELITIES OF TAX INCIDENCE ON BHEL  
 

11.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the contractor for discharging the obligation of BHEL 
in respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as enumerated in this 

contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, 
commissions or other charges which may be levied on the input goods and 
services delivered in course of his operations in executing the contract. In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 
same from his bills or otherwise as deemed fit. 

 
12. RATE SCHEDULE CUM BOQ 
 

12.1. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

 
12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

 
12.3. Quantities mentioned in the rate schedules are approximate only and liable for 

variation both on positive and negative sides. The tentative contract value (CV) for 
entire scope of work shall be calculated as per finally quoted / accepted item rates 
& the quantities indicated in Rate Schedule cum BOQ.  
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12.4. In addition to the above, the Contractor shall also submit the rates as asked for in 
the Annexure: SCC-III. 

 
 
13. EVALUATION OF THE OFFERS 
 

13.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  

 
13.2. The grand total price of all the items in BOQ shall be the basis for deciding the 

lowest bidder. 
 

14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 

14.1. BHEL reserves the right to add or delete items of scope of work depending upon 
the final requirement. For such addition or deletion the Contract price shall be 
adjusted based on the quoted unit price. Such variation is not expected to be 
more than +30%.  The price quoted by the Contractor shall be valid for such 
variation. 

 
 

15. EXTRA WORK 
 

15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  

 
 
16. TERMS OF PAYMENT 
 

16.1. The Contractor shall be paid  running bill of 95% of the value of the work actually 
executed on site provided the work has been executed to the satisfaction of the 
Engineer.  

 
16.2. The balance 5% of the bill value shall be released as follows-- 

 
(a)  The 2.5% of the bill value shall be payable on taking over of complete 

works by BHEL and passing of the final bill.   
 

(b)  The balance 2.5% of bill value will be payable on completion of the 
guarantee period.  

 
16.3. From the amount payable, recovery such as advances, security deposit, taxes 

etc. would be made.  
 

16.4. Measurement of work completed shall be done by the Contractor and submitted to 
BHEL for checking and approval. For this purpose, Contractor shall submit hard 
copies as well as a soft copy in the floppy / CD containing abstract & detailed 
measurement sheets of the bill. The measurement sheets and the bill will be 
checked and approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of Engineer regarding 
such approval and passing of sums shall be final and conclusive against the 
Contractor.  

 



Tender Enquiry No.40  Section III_V-SCC -Build

   

 

   

 

 

Spec TS-A  Page 8 of 15 

 

16.5. The abstract of the measurements and RA bill shall be entered in BHEL 
Measurement Book and signed and dated by both parties as per the provisions of 
the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments against the final 

bill. Any certificate relating to the work done during monthly running bills may be 
modified by any subsequent interim certificates or by the final certificates and no 
certificate of the Engineer supporting an advance payment shall of itself be 
conclusive evidence that any work or materials to which it relates are in 
accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of execution of work on 

account of non-compliance of contract requirement, the same shall be recovered / 
released  from the contractors bills as deemed fit by the engineer-in-charge of 
BHEL and the decision of engineer-in-charge shall be final in this regard and 
binding on the contractor.  

 
 
. 
 
17. GUARANTEE  
 

17.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over by BHEL. During this period the Contractor shall 
attend to all the matters relating to the Contract work as required by BHEL.  

 
18. PENALTY FOR DELAY  
 

18.1. If the Work is not completed within the specified period and any extension 
thereof, the Contractor shall be liable to pay penalty for delay in completion 
of work @ 0.75% of the total Contract value for every week of delay or part 
thereof, subjected to a maximum of 10% of the Contract value without BHEL 
being required to establish and prove the actual loss/damage suffered by 
BHEL on account of such delay.  

 
19. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

19.1. Contractor has to arrange at his own cost to obtain road work completion 
certificates if required to be obtained from the local statutory bodies.However, any 
fees required for obtaining such NOCs shall be paid by BHEL on production of 
relevant depository challans/ receipts from such Govt. authorities. 
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Annexure: SCC-I 

INDICATIVE    LIST    OF    T&Ps  TO  BE  ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST  

SL 
NO 

EQUIPMENT QUANTITY 

1. Batch type hot mix plant AS PER REQUIREMENT 

2 Paver Finisher with electronic sensor AS PER REQUIREMENT 

3 Mechanical hydraulic broom 1 NO 

4 Tandem vibratory roller of 12-15 tonne  1 NO 

5 Pneumatic tyred roller of 12-15 tonne capacity 
having 9 wheels 

1 NO 

6 Water tanker AS PER REQUIREMENT 

7 Road marking Machine AS PER REQUIREMENT 

8 Tippers of capacity 6 cum. AS PER REQUIREMENT 

9 Bitumen pressure distributor  AS PER REQUIREMENT 

10   

11.   

12   

13   

14   

15   

NOTEs: 
1 The above list specifies only major T&Ps (may not be complete to be deployed by 

the contractor). All additional / other tools and plants including trucks & devices, 
tackles, machines, measuring instruments etc. in good and safe working conditions 
which are required for satisfactory & timely completion of work shall also be 
deployed by the contractor within finally accepted rate / price.  

 
2 Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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 Annexure- SCC-II 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST 

SL NO EQUIPMENT QTY 

NOTEs: 
 

1. The above list specifies only major IMTEs (may not be complete to be 
deployed by the contractor). Contractor has to set up the field laboratory with 
facilities required for material & concrete testing. All additional / other IMTEs / 
measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE: SCC -III 
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ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description   Percentage of     Remarks 
                                                           the unit rate quoted 

 
1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

(a) Gases 
(b) Welding Electrodes 
(c) P.O.L. 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 
 
 

 (Signature of tenderer) 
                   With Stamp 
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SECTION V 
PART - A 

SPECIFIC TECHNICAL REQUIREMENTS 
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1.0 GENERAL 

Part-A covers specific technical requirements of contract and should be read in 
conjunction with BOQ, Part-B and other sections of the contract. In case of any 

conflict between the contents of BOQ and Part-A, BOQ will prevail over Part-A.  In 
case of any conflict between Part-A and Part-B, Part-A will prevail over Part-B.  

2.0       FREE ISSUE MATERIALS 
Nothing shall be supplied as free issue material by BHEL. 
 

3.0 DISMANTLING OF EXISTING STRUCTURES 

The contractor will have to carryout dismantling of buried/ semi buried structures, if 
any, encountered within the battery limit and disposal of it within plant boundary as 
directed by BHEL at no extra cost to BHEL. 

 
4.0 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act.  
Fire Safety Rules of Tariff Advisory Committee, Water Act for pollution control, 
Explosives Act, etc. 
 
Provisions of safety, health and welfare according to Factories Act shall be complied 
with.   fire escape, locker room for workmen, pantry, toilets, rest room, etc. 
 
Statutory clearances and norms of State Pollution Control Board shall be followed. 
 

  
 

5.0  WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be carried out 
by skilled workmen except for those which normally require unskilled persons.   

7.0  TEMPORARY WORK 
All temporary works and other necessary temporary work like hut etc. required for 
proper execution of the Contract shall be provided by the Contractor at his own cost 
and inclusive of all materials, labour, supervision and other facilities. 

 
The layout and details of such Temporary work shall have the prior approval of the 
Engineer as agreed, but the Contractor shall be responsible for proper strength and 
safety of the same.  All Temporary work shall be so constructed as not to interfere 
with any permanent work or with the work by other agencies.  If it is necessary to 
remove any of the temporary work at any time to facilitate execution of the work or 
with the work of other agencies, such removal and re-erection, if required, shall be 
carried out by the Contactor at the discretion of the Engineer without  any delay and 
any extra cost on this account shall be borne by the Contractor. 

 
8.0 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS 

Sampling and testing for major items of civil works viz Bitumen, Grit, Bricks etc. shall 
be carried out in accordance with the requirements of this specification and field 
quality plan (FQP).   



Special Conditions of Contract-Buildings  Section III_V-SCC -Build 

SCC Page 15 of 15 

The bidder shall submit for BHEL’s approval a detailed field quality assurance 
program me for road works before starting of the  work.  This shall include frequency 
of sampling and testing nature/type of test, method of test, setting of a testing 
laboratory, arrangement of testing apparatus/equipment, deployment of 
qualified/experienced manpower, preparation of format for record, Field Quality Plan, 
etc.  Tests shall be done in the field and/or at a laboratory approved by the Engineer 
and the Bidder shall submit to the Engineer, the test results in triplicate.  In addition, 
the bidder shall furnish the original test certificate from the manufacturer’s of various 
materials to be used in the construction.  
 
If any work found to be of inferior quality or sub-standard, the same shall be 
dismantled and shall be redone as per approved quality or relevant standard. BHEL 
reserve the rights to reject the work of inferior quality. All expenses on account of 
dismantling and rework shall be born by contractor.  
Contractor shall arrange for conducting the initial and field CBR test for the 
road construction as per latest IRC guidelines. The contractor's finally 
accepted rates shall include cost of  such field tests with standard equipments 
and IMTEs 
 

10.0  CONSTRUCTION / ERECTION METHODOLOGY 

• All handling of materials shall be with cranes. Heavy tailors shall be used for 
transportation. 

• Roadwork shall be done using pavers, rollers and premix plant. 

• All finishing items shall be installed using appropriate modern mechanical tools. 

• Manual punching etc. shall not be permitted. 

• Heavy duty hoist for lifting of construction materials shall be deployed. 

• Compressors for cleaning of roads and other surfaces shall be used. 

• Field laboratory shall be provided with all modern equipment for survey, testing 
of aggregates, concrete, etc. All persons working at site shall be provided with 
necessary safety equipment and all safety aspects shall be duly considered for 
each construction/erection activity. Moreover, only the persons who are trained 
in the respective trade shall be employed for executing that particular work. 

 
11.0 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 
 

Contractor shall provide field testing facilities at site laboratory built by the contractor 
  

12.0 MAKE OF BOUGHT OUT MATERIAL: 
 

Contractor shall supply bought out items as per BOQ  
 
 
 


