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However, only for the purpose of return of Security Deposit as per GCC clauses 
1.11 and 2.24.2, and refund of Retention Amount as per GCC clause 2.22.2, 
Stage-I (Unit 1 & 2) and Stage II (Unit 3, 4 & 5) works shall be considered 
separately. 

BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



 

  

  

  

 

   

 

  

  

  

   

BHEL PSSR SCT 2209



 

   

 
 

 

 

 

 
 

 

 

BHEL PSSR SCT 2209



 

 

 

 

 

 
 

 

 

 

BHEL PSSR SCT 2209



 

 
 

 

 

 

 

 

 

BHEL PSSR SCT 2209



 

 

 
 

 

 

 

 
 

 

 

BHEL PSSR SCT 2209



 

 

 

 

 

 

 

 

 
 
 
 

 
 
 

BHEL PSSR SCT 2209



 

 

 

 
 
 
 
 
 
 

 
 

 

 

 

 

BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



 

 

 

 

 

 

 

 

 

 

 

 
 

 

BHEL PSSR SCT 2209



   
 

 

 

 

 

 

 

 
 
 

BHEL PSSR SCT 2209



 

2%  

 

 

 
 

 

  

 

 
 

 

 
 

 

 

 

 

 

BHEL PSSR SCT 2209



 

 

 

 

 

 

 

 

 

 

 

 

BHEL PSSR SCT 2209



. 

 

 

 

 

 

     

BHEL PSSR SCT 2209



     

     

BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



 
 

 

 

 

 

 

 

BHEL PSSR SCT 2209



 

 

 
 

 

 

 

 

 

 

 

 

BHEL PSSR SCT 2209



 

 
 

 

 
 
 
 
 
 
  
 

BHEL PSSR SCT 2209



 

 

 

 

 

 

 
 

BHEL PSSR SCT 2209



 

 

 

 

 

 
 

 

 

 

 

 

 

BHEL PSSR SCT 2209



BHEL PSSR SCT 2209



BHEL PSSR SCT 2209
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VOLUME-IA   PART – I   CHAPTER-VIII 
 TAXES AND DUTIES 

1.8.0 Taxes and Duties: 

1. All taxes and duty other than GST & Cess and BOCW Cess

The contractor shall pay all (except the specific exclusion viz GST & Cess and BOCW
Cess, both of which are dealt separately) taxes, fees, license charges, deposits, duties,
tools, royalty/ seigniorage, commissions, Stamp Duties, or other charges / levies, which
may be levied on the input goods (including construction material viz. sand, coarse
aggregates, moorum, borrowed earth, etc.) & services consumed and output goods &
services delivered in course of his operations in executing the contract and the same
shall not be reimbursed by BHEL.  In case BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from his bills or otherwise as deemed fit.

2. Goods and service Tax (GST) -

For GST Registered bidder:

2.1.  The successful bidder shall furnish proof of GST registration under GST Law, covering
the supply and services under this contract. Registration should also bear endorsement 
for the premises from where the billing shall be done by the successful bidder on BHEL 
for this project/ work. The bidder to specify in their offer the category of registration under 
GST i.e. Regular dealer or composite dealer.  

2.2.  Bidder’s price/rates shall be exclusive of GST & GST Compensation Cess (herein after 
termed as GST). 

2.3.  Vendor / Contractor require to ensure that all Input Tax benefits as per existing laws have 
been considered. 

2.4.  Price quoted by the composite dealer shall be considered as inclusive of GST. In the 
event of any change in the status of vendor / Contractor from composite to regular dealer 
after the submission of the bid but before completion of supply of services or goods, 
Contract value shall be amended to remove the embedded GST and any ITC benefit 
arising due to change of status, which shall be passed on to BHEL. GST paid on the 
amended contract value shall be reimbursed at actuals against the Tax invoice if BHEL is 
able to take input tax credit. However, no reimbursement of GST shall be made if BHEL 
is not able to take input tax credit. The decision of BHEL in this regard will be final and 
binding on the vendor/contractor.  

2.5.  It is the responsibility of the vendor / contractor to adhere to all the provisions of E- 
Invoicing under GST Act (if applicable). As per the E-Invoicing provisions vendor / 
Contractor has to generate IRN and QR Code from the E-Invoicing system and the same 
need to be printed in the invoice submitted to their customer. Invoices that do not comply 
to the above requirements, will not be accepted by BHEL. If the successful Bidder is not 
falling under the preview of E-Invoicing, then he has to submit a declaration in that respect 
along with relevant financial statements. However, applicability of E-invoicing, shall be 
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verified from the E-Invoicing portal on submission of vendor / Contractor GSTN. BHEL 
shall reimburse GST only if all the provisions of E-invoicing are complied with. 
 

2.6.  It is the responsibility of the vendor/ Contractor to issue the Tax Invoice strictly as per the 
format prescribed under the GST Act within the prescribed time period in order to enable 
BHEL to avail input tax credit within the due date. Invoices shall be submitted on time to 
the concerned BHEL Engineer In Charge. Tax invoice should also contain below details  
 

a. Contractor Name and Contact details. 
b. GST No of Contractor 
c. PAN No of Contractor 
d. Document Type: Tax Invoice/ Debit Note/ Credit Note 
e. Category: B2B / B2C (B2B is only applicable w.r.t BHEL) 
f. Customer Name and Contact details / Bill To Details (as mentioned below) 
g. Unique Tax Invoice Number 
h. Invoice Date 
i. IRN No, QR Code, Acknowledgment No and Acknowledgment Date generated from 

E-Invoice Portal as per E-invoicing provisions under GST Act (If applicable) 
j. Place of Supply (as mentioned below) 
k. Description of service provided  
l. 8 Digit SAC code  
m. GST Rate 
n. Gross value of Invoice 
o. Taxable Value 
p. Tax / GST Amount 
q. Total Invoice value including GST. 

 

Above are inclusive and not exhaustive list of requirements. 
 

2.7.  Bidder should mention the “Bill To “and “Place of supply” as below in the Tax Invoice  
 

           Bill To:  Location of BHEL Site office 
 
---------------------------- 
---------------------------, 
--------------------------------------- 
State:  -------------------- 
GSTN of BHEL: ------------------ 

 

 Place of Supply:  Location of BHEL Site office  
 

---------------------------- 
---------------------------, 
--------------------------------------- 
State: ----------------- 
GSTN of BHEL: ------------------ 
 

(Above details will be given later, contractors may contact BHEL, PSSR before billing) 
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2.8.  In case of supply of goods contract, the successful bidder must promptly provide details 
of the dispatched items on the same day they are removed for shipment to the BHEL site. 
This intimation must include all relevant information and documents about the goods and 
a scanned copy of the tax invoice. If any financial liabilities arise for BHEL due to non-
compliance with GST laws resulting from the bidder's delay in providing this information, 
the bidder will be held liable, unless the delay is directly attributable to BHEL. 

2.9. BHEL will reimburse the GST amount claimed by the Vendor/Contractor, along with the 
payment due to the contractor in the RAB, upon receipt of a valid tax invoice. However, if 
the Vendor/Contractor fails to comply with the GST compliance requirements specified 
below for any prior invoice, BHEL reserves the right to recover an amount equivalent to 
the reimbursed GST from subsequent invoices as a corrective measure for statutory non-
compliance. Furthermore, the GST amount claimed in any subsequent invoices will be 
withheld until the statutory compliance for the preceding invoice is ensured. 

However, In the case of the Vendor/Contractor’s final bill, or in case where single invoice 
is submitted for the entire contract, BHEL will withhold an amount equivalent to the GST 
claimed from the invoice value towards pending statutory compliance. This withheld 
amount will only be released once Vendor/Contractor satisfies the below specified GST 
compliance requirements. 

GST Compliance Requirements: 

a. Vendor / Contractor must provide the original copy of Tax invoice /debit note as per the
prescribed format under the GST act within the prescribed time period in order to enable
BHEL to avail input tax credit within the due date.

b. The details of the invoice or debit note referred to in clause (a) must be furnished/filed
by the Vendor/ Contractor in the statement of outward supplies (presently in GSTR1 or
IFF) and such details should get reflected in the BHEL GST login (both in GSTR 2A and
GSTR 2B) in the manner specified under GST Act.

c. Details of vendor/contractor invoice reflected in BHEL GST login should match with the
details in the tax invoice submitted by the vendor/contractor, including the invoice
number, invoice date, GSTIN, and place of supply. Additionally, the status of GSTR-1
and GSTR-3B filings must be "Yes."

d. The tax charged in the invoice /debit note referred to in clause (a) must be paid to the
Government by the Vendor/Contractor, either in cash or through the utilization of input
tax credit.

2.10  In case, any GST credit is delayed/denied to BHEL or BHEL has to incur any liability (like 
interest / penalty) due to non/delayed receipt of goods or submission of tax invoice after the 
expiry of timeline prescribed in the relevant GST Act for availing ITC, or any other reasons 
not attributable to BHEL, Then the same shall be recovered from the vendor/contractor 
along with interest levied/ leviable on BHEL. 

2.11  GST shall be levied on recoveries, wherever applicable and same shall be recovered from 
payments. BHEL shall issue / raise Tax invoice on contractor/vendors for such recoveries. 
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2.12  E-way bills / Transit passes / Road Permits, if required for materials / T&P etc., bought into 
the project site is to be arranged by the Vendor / Contractor themselves. BHEL shall not 
issue or raise any Road Permit/ E- Way Bill for this purpose. Any claim or demand raised 
by the GST department for non- generation / non-submission of E-way bill shall be to the 
contractor/ vendor account  

 

2.13  BHEL shall not reimburse any expenditure incurred by the contractor towards demand, 
additional liability or interest / penalty etc., raised by the GST department due to issues such 
as wrong rates / wrong classification of services or goods. 

 

2.14  Where GST is payable by BHEL under reverse charge basis, any demand raised or any 
interest or penalty levied / leviable by the GST department due to non-submission or delayed 
submission of invoice by the contractor or for any other reason not attributable to BHEL, the 
same shall be recovered from the vendor/contractor. 

 

2.15  Tax Deduction at Source (TDS) as per Sec 51 of the CGST Act shall be deducted (if 
applicable).  GST TDS certificate in Form GSTR -7A shall be issued to be contractor. 
However, GST TDS certificate can be generated only if the contractor accepts the TDS 
details uploaded by BHEL and files his return. If any specific exemption from GST TDS is 
applicable to any contractor/vendor, then a declaration to that effect along with relevant 
documents as may be required by BHEL, substantiating such exemption in line with GST 
law provisions or notification, shall be submitted by the vendor/contractor. 

 

For GST Unregistered bidder: 
 

2.16  In case, bidder is not required to register under Goods and service Tax (GST) & Cess, the 
same is to be specified in the offer. 

 

2.17  Successful bidder to furnish a Self-declaration that registration under GST is not required 
or not applicable as per the provisions of GST Law along with relevant document and 
provisions in the GST law. 

 

2.18  In case BHEL has to incur any liability (like interest / penalty etc.) due to non-compliance of 
GST law in respect of the invoice submitted by the contractor, for the reasons attributable 
to the contractor, the same shall be recovered from the contractor. 

 

2.19  TDS under GST (as & when applicable) shall be deducted at prevailing rates on gross 
invoice value. 

 

2.20  If RCM is made applicable at a later date, GST will be paid by BHEL to the department at 
applicable rate treating the quoted the price as inclusive of GST if BHEL is not able to take 
Input tax credit. 

 

2.21  In the event of any change in the status of bidder from unregistered to registered under the 
GST law after the submission of bid but before the completion of supply of services or goods, 
the same need to be intimated and all the clauses applicable for Registered bidder need to 
be followed. The vendor/ contractor is required to pass on the ITC benefit arising due to 
change of status, to BHEL. Contract value shall be amended accordingly.  GST paid on the 
amended contract value shall be reimbursed at actuals against the Tax invoice only if BHEL 
is able to take input tax credit.  
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3 Statutory Variations  

 

3.1  BHEL shall pay statutory variation only for GST, and no other variations shall be 
payable 

3.2  In general, Statutory variation for GST is payable to the Vendor/Contractor during the 
contract period including extension thereof. Beyond the contract period, BHEL will 
reimburse the actual applicable tax only if BHEL is able to take the input tax credit. 
However, the decision of BHEL in this regard will be final and binding on the 
vendor/contractor  

 

4 New Taxes/Levies –  
 

In case Government imposes any new levy / tax after submission of bid during the tenure 
of the contract, BHEL shall reimburse the same at actual on submission of documentary 
proof of payment subject to the satisfaction of BHEL that such new levy / tax is applicable 
to this contract. However, Contractor/ Vendor shall obtain prior consent from BHEL before 
depositing new taxes and duties.  
 

Any benefits arise out of new tax levies and/or abolition of existing taxes must be passed 
on to BHEL. 
 

The decision of BHEL in this regard will be final and binding on the vendor/contractor.  
 

5 Direct Tax  
 

5.1  Vendor/ Contractor is required to update himself on its own and comply with provisions 
of Indian Income Tax Act as notified from time to time. Purchaser shall not be liable 
towards liability of income tax accruing to the vendor/contractor of whatever nature 
including variations thereof, arising out of this Order/ Contract, as well as tax liability of 
the vendor/ Contractor and his personnel 

 

5.2  Deductions of Tax at source as per Income Tax Act, at the prevailing rates shall be 
effected by the Purchaser before release of payment, as a statutory obligation, if 
applicable. TDS certificate will be issued by the Purchaser as per the statutory 
provisions. The Vendor/Contractor has to mention their Permanent Account Number 
(PAN) and GSTIN in all invoices. 

 
6 BOCW Act & BOCW Welfare Cess Act 

 

6.1  Contractor’s price/rates shall be exclusive of BOCW Cess . 
 

6.2  The Contractor should Register their Establishment under BOCW Act 1996 read with 
rules 1998 by submitting Form I (Application for Registration of Establishment) and Form 
IV (Notice Of Commencement / Completion of Building other Construction Work) to the 
respective Labour Authorities i.e., 

 

a. Assistant Labour Commissioner (Central) in respect of the project premises which 
is under the purview of Central Govt.–NTPC, NTPL etc. 

b. Appropriate State authorities in respect of the project premises which is under the 
purview of State Govt. 
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6.3  The Contractor should comply with the provisions of BOCW Welfare Cess Act 1996 in 
respect of the work awarded to them by BHEL. 

6.4  The contractor should ensure compliance regarding Registration of Building Workers 
as Beneficiaries, Hours of work, welfare measures and other conditions of service with 
particular reference to Safety and Health measures like Safety Officers, safety 
committee, issue of Personal protective equipments, canteen, rest room, drinking water, 
Toilets, ambulance, first aid centre etc. 

6.5  The contractor irrespective of their nature of work and manpower (Civil, Mechanical, 
Electrical works etc) should register their establishment under BOCW Act 1996 and 
comply with BOCW Welfare Cess Act 1996. 

6.6  Contractor shall make remittance of the BOCW Cess as per the Act in consultation with 
BHEL as per the rates in force (presently 1%). BOCW remittance should be made only 
after obtaining prior consent from BHEL. BHEL shall reimburse the same upon 
production of documentary evidence. However, BHEL shall not reimburse the fee paid 
towards the registration of establishment, fees paid towards registration of Beneficiaries 
and Contribution of Beneficiaries remitted. 

6.7  Non-compliance to Provisions of the BOCW Act & BOCW Welfare Cess Act is not 
acceptable. In case of any non-compliance, BHEL reserves the right to withhold any 
sum as it deems fit. Only upon total compliance with the BOCW Act and the discharge 
of total payment of Cess (in consultation with BHEL) under the BOCW Cess Act by the 
Contractor, BHEL shall consider refund of the amounts. 
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VOLUME IA PART I CHAPTER X 

GENERAL 
The scope of the work will comprise of but not limited to the following: 
(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 

1.10.1 Successful Bidder is requested to furnish the following at PSSR-HQ Chennai 
immediately after release of Letter of Intent (LOI) 

i) Security Deposit

ii) Unqualified Acceptance for LOI, Detailed LOI / Work Order.

iii) Rs.160/- Stamp Paper for preparation of Contract Agreement.

1.10.2 Successful Bidder is requested to furnish the proof of documents for the following 
at the respective PSSR- Site 

i) PF Regn No.

ii) Labour License No.

iii) Workmen Insurance Policy No.

1.10.3 In addition to the clause 2.8 of General Conditions of Contract (Volume-1 C of Book-
11) the contractor shall comply with the following.

1.10.4 PROVIDENT FUND 

1.10.4.1 The contractor is required to extend the benefit of Provident Fund to the 
labour employed by you in connection with this contract as per the Employees 
Provident Fund and Miscellaneous Provisions Act 1952. For due implementation of 
the same, you are hereby required to get yourself registered with the Provident 
Fund authorities for the purpose of reconciliation of PF dues and furnish to us the 
code number allotted to you by the Provident Fund authorities within one month 
from the date of issue of the letter of intent. In case you are exempted from such 
remittance an attested copy of authority for such exemption is to be furnished. 
Please note that in the event of your failure to comply with the provisions of said 
Act, if recoveries therefore are enforced from payments due to us by the customer 
or paid to statutory authorities by us, such amount will be recovered from payments 
due to you. 

1.10.4.2 The final bill amount would be released only on production of clearance 
certificate from PF / ESI and labour authorities as applicable. 

1.10.5 OTHER STATUTORY REQUIREMENTS 

1.10.5.1 The Contractor shall submit a copy of Labour License obtained from the 
Licensing Officer (Form VI) u/r25 read with u/s 12 of Contract Labour (R&A) Act 
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1970 & rules and Valid WC Insurance copy or ESI Code (if applicable) and PF code 
no. along with the first running bill. 

1.10.5.2 The contactor shall submit monthly running bills along with the copies of 
monthly wages (of the preceding month) u/r78(1)(a)(1) of Contract Labour Rules, 
copies of monthly return of PF contribution with remittance Challans under 
Employees Provident Fund Act 1952 and copy of renewed WC Insurance policy or 
copies of monthly return of ESI contribution with Challans under ESI Act 1948 (if 
applicable) in respect of the workmen engaged by them. 

1.10.5.3 The Contractor should ensure compliance of Sec 21 of Contract Labour 
(R&A) Act 1970 regarding responsibility for payment of Wages. In case of "Non­
compliance of Sec 21 or non-payment of wages" to the workmen before the expiry 
of wage period by the contractor, BHEL will reserve its right to pay the workmen 
under the orders of Appropriate authority at the risk and cost of the Contractor. 

1.10.5.4 The Contractor shall submit copies of Final Settlement statement of 
disbursal of retrenchment benefits on retrenchment of each workmen under I D Act 
1948, copies of Form 6-A (Annual Return of PF Contribution) along with copies of 
PF Contribution Card of each member under PF Act and copies of monthly return 
on ESI Contribution-Form 6 under ESI Act 1948 (if applicable) to BHEL along with 
the Final Bill. 

1.10.5.5 In case of any dispute pending before the appropriate authority under ID 
Act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, BHEL reserve the right 
to hold such amounts from the final bills of the Contractor which will be released on 
submission of proof of settlement of issues from the appropriate authority under the 
act. 

1.10.5.6 In case of any dispute prolonged / pending before the authority for the 
reasons not attributable to the contractor, BHEL reserves the right to release the 
final bill of the contractor on submission of Indemnity bond by the contractor 
indemnifying BHEL against any claims that may arise at a later date without 
prejudice to the rights of BHEL. 

1.10.6 DEPLOYMENT OF SKILLED / SEMI-SKILLED TRADESMEN 

The following clause is applicable in case the contract value / contract price is Rs. 
Five crores and above. 

The contractor shall, at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training. Institute / National Institute of Construction 
Management and Research (NICMAR), National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed I certified by State / 
Central Government. The number of such qualified tradesmen shall not be less than 
20% of total skilled / semi-skilled workers required in each trade at any stage of 
work. The contractor shall submit number of man days required in respect of each 
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trade, its scheduling and the list of qualified tradesmen along with requisite 
certificate from recognized Institute to Engineer-in-Charge for approval. 
Notwithstanding such approval, if the tradesmen are found to have inadequate skill 
to execute the work of respective trade, the contractor shall substitute such 
tradesmen within two days of written notice from Engineer-in-Charge. Failure on 
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at the rate 
of Rs. 160 per such tradesman per day. Decision of Engineer-in-Charge as to 
whether particular tradesman possesses requisite skill and amount of 
compensation in case of default shall be final and binding. 

1.10. 7 Site Visit by the Bidder 

1.10. 7 .1 The bidder shall, prior to submitting his tender for the work, visit, examine and 
acquire full knowledge & information and necessary conditions prevailing at the site and 
its surroundings of the plant premises together with all statutory, obligatory, mandatory 
requirements of various authorities about the site of works at his own expense, and obtain 
and ascertain for himself on his own responsibility that may be for preparing his tender 
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and entering into a contract, and take the same into account in the quoted contract price 
for the work. 

1.10.7.2 The bidder shall satisfy themselves about the following factors: 

i. Site conditions including access to the site, existing and required roads and other means
of transport/communication for use by him in connection with the work including diverting
and re-routing of services.

ii. Requirement and availability of land and other facilities of his enabling works,
establishment of his nursery, office, stores etc.

iii. Ground conditions including those bearing upon transportation, disposal, handling and
storage of materials required for the work or obtained there-from.

iv. Source and extent of availability of suitable materials, including water etc., and labour
(skilled and unskilled) required for work, and laws and regulations governing their use
and employment.

v. Geological, meteorological, topographical and other general features of the site and its
surroundings as are pertaining to and needed for the performance of the work.

vi. The limit and extent of surface and subsurface water to be encountered during the
performance of the work, and the requirement of drainage and pumping.

vii. The type of equipment and facilities needed, for and in the performance of the work;

viii. The extent of lead and lift required for the work in complete form over the entire duration
of the contract, and

ix. All other information pertaining to and needed for the work including information as to the
risks, contingencies and other circumstances which may influence or affect the work or
the cost thereof under this contract.

1.10. 7.3 The bidder should note that information, if any, in regard to the local conditions, 
as contained in these tender documents, has been given to tenderer merely for guidance 
and is not warranted to be complete. 

1.10. 7.4 A bidder shall be deemed to have full knowledge of the site, whether he 
inspects it or not, and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

1.10.7.5 The bidder and any of his personnel or agents will be granted permission by 
the Site-In-Charge or his authorized nominee, on receipt of formal application in respect 
thereof a week in advance of the proposed date of inspection of site, to enter upon his 
premises and lands for purpose of such inspection, but only on the express condition that 
the tenderer (and his personnel and agents) will relieve and indemnify the Employer (and 
his personnel and agents) from and against all liability in respect thereof and will be 

responsible for personal injury (whether fatal or otherwise), loss of or damage to 
property 
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and any other loss, damage, costs and expenses however caused which, but for the 
exercise of such permission, would not have arisen. 

1.10. 7.6 The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, engineering and construction management. The 
contractor must have adequate quantity of tools, construction aids, equipments etc., in 
his possession. He must also have on his rolls adequately trained, qualified and 
experienced supervisory staff and skilled personnel. 

1.10. 7. 7 It is not the intent to specify herein all details of all material. Any item related 
this work not covered by this but necessary to complete the system will be deemed to 
have been included in the scope of the work. 

1.10. 7.8 All the necessary certificates and licenses required to carry out this scope of 
work are to be arranged by the contractor then and there at no extra cost. 

1.10. 7.9 Site testing wherever required shall be carried out for all items I materials 
installed by the contractor to ensure proper installation and functioning in accordance 
with drawings, specifications and manufacturer's recommendations. 

1.10. 7.10 The contractor shall carry out additional tests, if any, which the Engineer feels 
necessary because of site conditions and also to meet system specification. 

1.10. 7.11 The work shall be executed under the usual conditions without affecting power 
plant construction / operation and in conjunction with other operations and contracting 
agencies at site. The contractor and his personnel shall co- operate with the personnel 
of other agencies, co-ordinate his work with others and proceed in a manner that shall 
not delay or hinder the progress of work as a whole. 

1.10. 7.12 All the work shall be carried out as per instructions of BHEL engineer. BHEL 
engineer's decision regarding the correctness of the work and method of working shall 
be final and binding on the contractor. 

1.10. 7.13 Wherever Construction sequences are furnished by BH EL, the contractor shall 
follow the same sequence. Contractor shall execute the supply and works as per 
sequence prescribed by BHEL at site engineer. No claims for extra payment from the 
contractor will be entertained on the grounds of deviation from the methods of execution 
of similar job in any other site or for any reasons whatsoever. 

1.10. 7.14 If required by BH EL, the contractor shall change the sequence of his operation 
so that work on priority sectors can be completed within the projects schedule. The 
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contractor shall afford maximum assistance to BHEL in this connection without causing 
delay to agreed completion date. 

1.10. 7.15 Contractor shall, transport all materials to site and unload at site / working area 
for inspection and checking. All material handling equipment required shall be arranged 
by the contractor. 

1.10.7.16 Contractor shall retain all T&P / Testing instrument / Material handling 
equipment's etc. at site as per advice of BHEL engineer and same shall be taken out 
from site only after getting the clearances from engineer in charge. 

1.10. 7.17 The contractor at his cost shall arrange necessary security measures for 
adequate protection of his machinery, equipment, tools, materials etc. BHEL shall not be 
responsible for any loss or damage to the contractor's construction equipment and 
materials. The contractor may consult the Engineer-in-Charge on the arrangements 
made for general site security for protection of his machinery equipment tools etc. 

1.10. 7 .18 The Contractor may have to execute work in such a place and condition where 
other agencies also will be under such circumstances. However, completion time for 
construction, agreed will be subject to the condition that contractor's work is not 
hampered by the agencies. 

1.10.7.19 Contractor has to work in close co-ordination with other agency at site. BHEL 
engineer will co-ordinate area clearance. In a project of such magnitude, it is possible 
that the area clearance may be less / more at a particular given time. Activities and 
Construction program have to be planned in such a way that the milestones are achieved 
as per schedule/ plans. Contractor shall arrange & augment the resources accordingly. 

1.10. 7.20 The contractor must obtain the signature and permission of the security 
personnel of the customer I BHEL for bringing any of their materials inside the site 
premises. Without the Entry Gate Pass these materials will not be allowed to be taken 
outside. Surplus materials including steel item brought at site by the contractors with 
proper documentation and Gate pass, shall be allowed to taken out of the project 
premises after completion of relevant works, on certification by BHEL in charge. 

1.10. 7.21 Contractor shall remove all scrap materials periodically generated from his 
working area and collect the same at one place earmarked for the same. Load of scraps 
is to be shifted to a place earmarked by BHEL. Failure to collect the scrap is likely to lead 
to accidents and as such BHEL reserves the right to collect and remove the scrap at 
contractor's risk and cost if there is any failure on the part of contractor in this respect. 

1.10. 7.22 The contractor shall ensure that his premises are always kept clean and tidy to 
the extent possible. Any untidiness noted on the part of the contractor shall be brought to 
the attention of the contractor's site representative who shall take immediate action to 
clean the surroundings to the satisfaction of the Engineer-in-Charge. 

1.10. 7.23 The contractor is strictly prohibited from using BHEL's regular components like 
angles, channels, beams, plates, pipe / tubes, and handrails etc. for any temporary 
supporting or scaffolding works. Contractor shall arrange himself all such materials. 
In 
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case of such misuse of BHEL materials, a sum as determined by BHEL engineer will be 
recovered from the contractor's bill. The decision of BHEL engineer is final and binding 
on the contractor. 

1.10. 7.24 No member of the already erected structure / buildings, other component and 
auxiliaries should be removed / modified without specific approval of BHEL engineer. 

1.10. 7.25 Contractors shall ensure that all their Staff / Employees are exposed to 
periodical training programme conducted by qualified agencies/ personnel on latest ISO 
9001 Standards. 

1.10.7.26 Sometimes, it may be required to re-schedule the activities to enable other 
agencies to commence/ continue the work so as to keep the overall project schedule. 

1.10. 7.27 The terminal points decided by BHEL are final and binding on the contractor for 
deciding the scope of work and effecting the payment for the work done up to the 
terminals. 

1.10.7.28 Crane operators deployed by the contractor shall be tested by BHEL before he 
is allowed to operate the cranes. 

1.10. 7.29 On Completion of work, all the temporary buildings, structures, pipe lines, cable 
etc. shall be dismantled and leveled and debris shall be removed as per instruction of 
BHEL by the contractor at his cost. In the event of his failure to do so, the expenditure 
towards clearance of the same will be recovered from the contractor. The decision of 
BHEL Engineer in this regard is final. 

1.10. 7.30 It is the responsibility of the contractor to do the checking, testing etc. if 
necessary, repeatedly to satisfy BHEL Engineer with all the necessary tools and tackles, 
manpower etc. without any extra cost. The testing will be completed only when jointly 
certified so, by the BHEL Engineer. 

1.10.7.31 If any item not covered but requires being executed, same shall be carried out 
by the contractor. Equivalent or proportional unit rate shall be considered wherever 
possible from the BOQ. The rates quoted by the contractor shall be uniform as far as 
possible for similar items appearing in rate schedule. 

1.10. 7.32 The contractor's work shall not hinder other work, either underground or over 
ground, such as electrical, phone lines, water or sewage lines, etc. In areas of overlap, 
the contractor shall work in coordination with other related contractors. Any damage by 
the landscape contractor's team to such utilities will be penalized and contractor shall be 
responsible for cost for such damages. 

1.10. 7.33 The contractor will be responsible for the safe custody and proper accounting 
of all materials in connection with the work. If the contractor has drawn materials in excess 
of design requirements, recoveries will be effected for such excess drawls at the rate 
prescribed by manufacturing units. 

1.10. 7.34 Contractor has to clear the front, expeditiously and promptly as instructed by 
BHEL Engineer for other agencies, like Boiler, piping, Turbine, Generator erection, 
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Cabling, instrumentation, insulation etc., to commence their work from / on the 
equipments coming under this scope. 

1.10. 7.35 For the purpose of planning, contractor shall furnish the estimated requirement 
of power (month wise) for execution of work in terms of maximum KW demand. 

1.10.8 RECORDS TO BE MAINTAINED AT SITE: 

Record of Quantity of FREE/Chargeable items issued by BHEL must be 
maintained during contract execution. Also reconciliation statement to be 
prepared at regular intervals. 

The under mentioned Records/ Log-books/ Registers applicable to be 
maintained. 

i. Hindrance Register

ii. Site Order Book.

iii. Test Check of measurements.

iv. Steel & Cement Supply and Consumption Daily Register

v. Records of Test reports of Field tests.

vi. Records of manufacture's test certificates.

vii. Records of disposal of scraps generated during and after the work completion.
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1.10.9 OTHER GENERAL REQUIREMENTS 

1.10.9.1 The scope of specification covers the installation, testing and commissioning 
of the erected equipment / instrument along with accessories as detailed in Bill 
of Quantity. 

1.10.9.2 Identification of equipment at storage yard, technical assistance for checking 
and making the shortage/damage reports, taking delivery at storage yard and 
pre-assembly of equipment wherever required, erecting the equipment, 
aligning, fastening, supporting, cleaning, checking and carrying out statutory 
tests as required, trial operation (if applicable), pre-commissioning, 
commissioning and post- commissioning activities up to the time of 
completion of commissioning activities and commercial operation of the unit 
and handing over to customer or till completion contract period (including 
extended period) whichever is earlier, along with the supply of all 
consumables, tools and tackles and testing instruments. 

1.10.9.3 Scope of work covered under this specification requires quality workmanship, 
engineering and construction management. 

1.10.9.4 The contractor shall ensure timely completion of work. The contractor shall 
have adequate tools, measuring instruments, calibrating equipment etc., in 
their possession. He shall also have adequate trained, qualified and 
experienced engineers, supervisory staff and skilled personnel. The manpower 
deployment identified by contractor shall match with above scope of works. 

1.10.9.5 It is not the intent to specify herein all details of material. Any item related this 
work not covered by this but necessary to complete the system will be deemed 
to have been included in the scope of the work. 

1.10.9.6 The contractor shall have valid ELECTRICAL LICENCE as required to carry 
out the scope of work indicated in the BOQ. 

1.10.9.7 All the work shall be carried out as per instructions of BHEL engineer. BHEL 
engineer's decision regarding the correctness of the work and method of 
working shall be final and binding on the contractor. 

1.10.9.8 Contractor shall erect all items/materials etc. as per sequence prescribed by 
BHEL at site. BHEL engineer depending upon the availability of materials/work 
fronts etc. will decide the sequence of erection/commissioning methodology. 
No claims for extra payment from the contractor will be entertained on the 
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grounds of deviation from the methods of erection/commissioning adopted in 
erection/commissioning of similar job or for any reasons whatsoever. 

1.10.9.9 Site testing wherever required shall be carried out for all items I materials 
installed by the contractor to ensure proper installation and functioning in 
accordance with drawings, specifications and manufacturer's 
recommendations and Field quality plans of BHEL. 

1.10.9.10 The contractor shall co-ordinate and provide assistance for satisfactory testing, 
pre-commissioning, commissioning and trial run of the connected equipment 
under overall guidance of BHEL and shall locate any cause of malfunction and 
rectify the same for proper operation. Testing shall also include any additional 
tests, which the Engineer feels necessary because of site conditions and also 
to meet system specification. 

1.10.9.11 During the course of erection, testing and commissioning certain rework / 
modification/ rectification / repairs / fabrication etc. may be necessary on 
account of feedback from other power stations or units already commissioned 
and/ or units under erection and commissioning and also on account of design 
changes and manufacturing incompatibilities and site operation /maintenance 
requirements. Contractor shall carryout such rework / modification / rectification 
/ fabrication / repairs etc, promptly and expeditiously. Payments for such works 
shall be governed by Cl. No. 1.10.4.13 of TCC and Cl. No. 2.15.1 of GCC. 

1.10.9.12 The work shall be executed under the usual conditions without affecting power 
plant construction and in conjunction with other operations and contracting 
agencies at site. The contractor and their personnel shall co-operate with the 
personnel of other agencies, co-ordinate their work with others and proceed in 
a manner that shall not delay or hinder the progress of work as a whole. 

1.10.9.13 If any item or equipment not covered but requires being erected/commissioned, 
same shall be carried out by the contractor. Equivalent or proportional unit rate 
shall be considered wherever possible from the BOQ. The rates quoted by the 
contractor shall be uniform as far as possible for similar items appearing in rate 
schedule. 

1.10.9.14 After completing all the works, contractor shall hand over all remaining extra 
materials with proper identification tags in a packed condition to BHEL stores. 
In case of any use over actual design requirements, BHEL reserves the right 
to recover the cost of material used in excess or misused. Decision of BHEL 
engineer in this regard will be final and binding on the contractor. 

1.10.9.15 Contractor shall, transport all materials to site and unload at site / working area, 
or pre-assembly yard for inspection and checking. All material handling 
equipment required shall be arranged by the contractor. 

1.10.9.16 Contractor shall retain all T&P / Testing instrument / Material handling 
equipment etc., at site as per advice of BHEL engineer and same shall be taken 
out from site only after getting the clearances from engineer in charge. 
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1.10.9.17 Contractor shall remove all scrap materials periodically generated from their 
working area in and around power station and collect the same at one place 
earmarked for the same. Load of scraps is to be shifted to a place earmarked 
by BHEL. Failure to collect the scrap is likely to lead to accidents and as such 
BHEL reserves the right to collect and remove the scrap and recover the cost 
incurred for the same along with BHEL overheads from the contractor. All the 
package materials, including special transporting frames, etc., shall be 
returned to the BHEL stores / customer's stores by the contractor. 

1.10.9.18 The scrap generated after executing the work shall be returned to BHEL 
earmarked area every week and the same shall be vetted by the Engineer-in­
charge, to be produced along with the running bill. 

1.10.9.19 The contractor at their cost shall arrange necessary security measures for 
adequate protection of their machinery, equipment, tools, materials etc. BHEL 
shall not be responsible for any loss or damage to the contractor's construction 
equipment and materials. The contractor may consult the Engineer-in-Charge 
on the arrangements made for general site security for protection of their 
machinery equipment tools etc., 

1.10.9.20 The contractor shall ensure that their premises are always kept clean and tidy 
to the extent possible. Any untidiness noted on the part of the contractor shall 
be brought to the attention of the contractor's site representative who shall take 
immediate action to clean the surroundings to the satisfaction of the Engineer­
in-Charge. 

1.10.9.21 The Contractor may have to execute work in such a place and condition where 
other agencies also will be under such circumstances. However, completion 
time for erection agreed will be subject to the condition that contractor's work 
is not hampered by the agencies. 

1.10.9.22 All the surplus, damaged, unused materials, package materials, containers, 
special transporting frames, gunny bags etc. shall be returned to the BHEL 
stores I customer's stores by the contractor. 

1.10.9.23 If required by BHEL, the contractor shall change the sequence of their 
operation so that work on priority sectors can be completed within the projects 
schedule. The contractor shall afford maximum assistance to BHEL in this 
connection without causing delay to agreed completion date. 

1.10.9.24 Any wrong erection shall be removed and re-erected promptly to comply with 
the design requirements to the satisfaction of Site Engineer. 

1.10.9.25 Contractor has to work in close co-ordination with other erection agencies at 
site. BHEL engineer will co-ordinate area clearance. In a project of such 
magnitude, it is possible that the area clearance may be less/more at a 
particular given time. Activities and erection program have to be planned in 
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such a way that the milestones are achieved as per schedule/ plans. Contractor 
shall arrange &augment the resources accordingly. 

1.10.9.26 The contractor must obtain the signature and permission of the security 
personnel of the customer for bringing any of their materials inside the site 
premises. Without the Entry Gate Pass these materials will not be allowed to 
be taken outside. 

1.10.9.27 The contractor is strictly prohibited from using BHEL's regular components like 
angles, channels, beams, plates, pipe/tubes, and handrails etc for any 
temporary supporting or scaffolding works. Contractor shall arrange 
themselves all such materials. In case of such misuse of BHEL materials, a 
sum as determined by BHEL engineer will be recovered from the contractor's 
bill. The decision of BHEL engineer is final and binding on the contractor. 

1.10.9.28 The contractor will be responsible for the safe custody and proper accounting 
of all materials in connection with the work. If the contractor has drawn 
materials in excess of design requirements, recoveries will be effected for such 
excess drawls at the rate prescribed by manufacturing units. 

1.10.9.29 No member of the already erected structure/ platform, pipes, grills, platform, 
other component and auxiliaries should be cut without specific approval of 
BHEL engineer. 

1.10.9.30 Contractors shall ensure that all their Staff/Employees are exposed to 
periodical training program conducted by qualified agencies/ personnel on ISO 
9001 /2015 Standards. 

1.10.9.31 For other agencies, to commence their work from/on the equipment's coming 
under this scope, Contractor has to clear the front, expeditiously and promptly 
as instructed by BHEL Engineer. Some time it may be required to re-schedule 
the activities to enable other agencies to commence/continue the work so as 
to keep the overall project schedule. 

1.10.9.32 The terminal points decided by BHEL are final and binding on the contractor 
for deciding the scope of work and effecting the payment for the work done up 
to the terminals. 

1.10.9.33 For the purpose of planning, contractor shall furnish the estimated requirement 
of power (month wise) for execution of work in terms of maximum kW demand, 
before starting the work at site. 

1.10.9.34 On Completion of work, all the temporary buildings, structures, pipe lines, cable 
etc. shall be dismantled and leveled and debris shall be removed as per 
instruction of BHEL by the contractor at their cost. In the event of their failure 
to do so, the expenditure towards clearance of the same will be recovered from 
the contractor. The decision of BHEL Engineer in this regard is final. 
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1.10.9.35 Prior to erection of any components inspection to be done for any foreign 
materials and damages and they are to be attended as per directions of BHEL 
engineer. 

1.10.9.36 All the equipment /material to be taken inside the plant building shall be cleaned 
thoroughly before taking them inside and erect. 

1.10.9.37 

1.10.9.38 

1.10.9.39 

1.10.9.40 

1.10.9.41 

1.10.9.42 

1.10.10 

1.10.11 

1.10.11.1 

It is the responsibility of the contractor to do the alignment, checking, etc., if 
necessary, repeatedly to satisfy BHEL Engineer / Customer Engineers with all 
the necessary tools and tackles, manpower etc. without any extra cost. The 
alignment will be completed only when jointly certified so, by the BHEL 
Engineer & Customer. Also the contractor should ensure that the alignment is 
not disturbed afterwards. 

No temporary supports shall be welded on the pressure parts of piping. 
Welding of temporary supports, cleats, etc. on the boiler columns shall be 
avoided. In case of absolute necessity contractor shall take prior approval from 
BHEL Engineer. Further, any cutting or alternation of member of the structure 
of platform or other equipment shall not be done without specific prior approval 
of BHEL Engineer. 

In electrical MCC's the fixed and moving contacts in contactors & Copper strips 
shall be removed and kept in safe custody. The same shall be re-erected during 
commissioning of the system. 

Whenever cable glands are supplied along with MCC'/JB's/ PB's/etc. they shall 
be removed and kept in safe custody. The same shall be re-erected during 
cable termination. 

Permanent nomenclature/identification on LPBS/Junction boxes/Local Motor 
Starter boxes/AC Fuse DB/DC Fuse DB/Heater JS/Control panel, LT panel & 
individual feeders, SP Bus duct, heater JB, Transformers are to be done by the 
contractor as per the requirement decided BHEL Engineer at site. 

All the necessary certificates and licenses required to carry out this scope of 
work are to be arranged by the contractor then and there is no extra cost in this 
regard. 

Any modification work required by inspector shall be attended by the 
contractor. Modifications which had raised due to execution deficiencies 
are at the cost of contractor whereas modifications which are due design 
change shall be treated as extra work. 

SITE INSPECTION 

Various Inspection / quality control I quality assurance procedures/methods at 
various stages of erection and commissioning will be as per BHEL / Customer 
quality control procedure / codes and other statutory provisions and as per 
BHEL Engineer's instructions. 
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1.10.11.2 The owner / employer or their authorized agents may inspect various stages of 
work during the currency of the contract awarded to them. The contractor shall 
make necessary arrangements for such inspection and carry out the 
rectification pointed out by the owner / employer without any extra cost to the 
owner I employer. No cost whatsoever such duplication of inspection of work 
be entertained. 

1.10.11.3 BHEL / Customer will have full power and authority to inspect the works at any 
time, either on the site or at the contractor's premises. The contractor shall 
arrange every facility and assistance to carry out such inspection. On no 
account will the contractor be allowed to proceed with work of any type unless 
such work has been inspected and entries are made in the site inspection 
register by customer I BHEL. 

1.10.11.4 Wherever the performance of work by the contractor is not satisfactory in 
respect of workmanship, deployment of sufficient labour or equipment, delay 
in execution of work or any other matter, BHEL shall have the right to engage 
labour at normal ruling rates and get the work executed through other agency 
and debit the cost to the contractor and the contractor shall have no right to 
claim compensation thereof. In such a case, BHEL shall have the right to utilize 
the materials and tools brought by the contractors for the same work. 

1.10.12 MANPOWER REQUIREMENT 

1.10. 12.1 Manpower requirement for Erection and Commissioning shall be as follows: 

a. There shall be a Resident manager as Site In Charge at site, under
whom there shall be sufficient area engineers who shall take care of the
erection activities.

b. Resident Engineer should have a minimum qualification of
Electrical/Electronics/C&I Engineering Degree with minimum 5 years'
experience or Diploma in Electrical/Electronics/C&I Engineering with
minimum 10 years of experience in Thermal Power Station.

c. Area Engineer should have minimum qualification of Diploma in
Engineering or any graduate with minimum 3 years of experience in
Thermal Power Station.

d. Supervisor should have a minimum qualification of Diploma in
Electrical/Electronics/C&I engineering or any graduate with minimum 5
years of experience in Thermal Power Station.

e. Lab Technicians should have 2 years' experience in Thermal Power
Stations.

f. Contractor should have one Store Keeper, one Transport Supervisor for
the safe transportation of materials.
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g. Planning / safety Engineers should be available and they should have
experience in construction field especially in power plant.

h. Dedicated commissioning engineer should be deployed for
commissioning of the equipment.

1.10.12.2 There shall be separate engineers for Planning, Safety and Quality. 

1.10. 12.3 Planning/Safety Engineers should have experience in construction field 
especially in power plant. 

1.10.12.4 Each area engineer shall be provided with adequate supervisors and 
adequate number of Technicians / electricians and other erection staff and T &P 
etc. The testing Engineers / supervisors / electricians shall be identified 
separately for each unit and minimum requirement shall be be as indicated in 
previous Clause. Besides, there shall be separate engineers for Planning, 
Safety and Quality. 

1.10. 12.5 The above manpower is only tentative and for any additional manpower as per 
site requirement the same shall be arranged by the contractor. 

1.10. 12.6 The testing Engineers/supervisors/electricians shall be identified separately for 
each unit as per the site requirement. 

1.10. 12. 7 The Site in charge shall be provided with PCs and good communication 
facilities like telephone, fax, email etc. at the cost and expense of the 
contractor. Lack of communication facilities will not be an excuse for extension 
of completion date. 

1.10. 12.8 All instructions from BHEL / Customer will be directed to the contractor through 
the Site in-charge and he shall be responsible for all the contractor's activities 
at site. The contractor shall name their authorized representative prior to or 
immediately on commencement of operations at site. 

1.10. 12.9 The Site In charge shall be present at site during all normal working hours and 
their contact address after normal working hours shall be made available to 
BHEL so that if any emergency arises, the presence of the contractor's site 
Representative at site can be called for. 

1.10. 12.10 The contractor shall not change the site Representative without the consent of 
BHEL. Should BHEL require the replacement of the contractor's site 
Representative for justifiable reasons (including inadequate progress of work) 
the contractor shall ensure that replacement is made as soon as possible and 
work is not allowed suffering delay on this account. 
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1.10. 12.11 The contractor shall provide to the satisfaction of BHEL sufficient and qualified 
staff for the execution of works. If and whenever any of the contractor's staff is 
found guilty of any misconduct or be incompetent or insufficiently qualified in 
the performance of their duties the contractor shall remove them from site as 
directed by Site Engineer. 

1.10. 12.12 The contractor shall ensure that all their supervisor's staff and workmen 
conduct themselves in a proper manner. They shall all be persons who are 
familiar with and skilled at the jobs allocated to them. Any misconduct / 
inefficiency noted on the part of the contractor's personnel shall be brought to 
the attention of the contractor's site representative who shall immediately take 
such action as necessary including the removal of such misconducting / 
inefficient persons, if so required by the Engineer-in-Charge. 

1.10.12.13 The contractor shall ensure that replacement for such persons removed from 
site is provided immediately and the work is not allowed to suffer delay on that 
account. 

1.10.13 DOCUMENTATION 

1.10.13.1 The following information shall be furnished by the bidder within two weeks of 
award of contract for purchaser's approval. 

a. Bar chart covering planned activities at site

b. Detailed organization chart

c. Details of T&P available with contractors with documents proofs.

1.10.13.2 The following information shall be furnished by the bidder after testing and 
inspection: 

f. Test certificates of various tests conducted at site. All inspection and test
certificates shall be signed by customer's representative also, wherever
called for as per field quality plan.

g. As built drawings: After successful completion, testing and
commissioning of installation work, Purchaser's drawings / documents
shall be updated in line with the actual work carried out and as built
drawings/ documents shall be submitted by the contractor as agreed for
the project.
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

VOLUME-IA PART-II CHAPTER-I 

CORRECTIONS / REVISIONS IN SPECIAL CONDITIONS OF 

CONTRACT, GENERAL CONDITIONS OF CONTRACT AND 

FORMS & PROCEDURES 

SI. No.: 01 
Following Clauses in General Conditions of Contract (GCC) are modified/ revised/ added: 

S.No
GCC Clause 

Modification / Revision / Addition in GCC Clause 
Reference 

1. 
GCC Clause The following mode of deposit, SI. No. (e) is added: 
1.9.1, SI. No. (ii) e) Insurance Surety Bonds

The following Clause, SI. No. (vi) is deleted:
Security deposit can also be recovered at the rate of 10% of the

GCC Clause 
gross amount progressively from each of the running bills of the

2. 1.10.3, 
contractor till the total amount of the required security deposit is

SI. No. (vi) 
collected. However, in such cases at least 50% of the required
Security Deposit, including the EMO, should be deposited in any
form as prescribed before start of the work and the balance 50% may
be recovered from the running bills as described above

GCC Clause 
The following mode of deposit, SI. No. (vii) is added: 

3. 1.10.3, 
SI.No.(vii) 

e) Insurance Surety Bonds

Note mentioned under GCC Clause 1.10.3 is revised as below: 
Note: (1) BHEL will not be liable or responsible in any manner for 

Note mentioned 
the collection of interest or renewal of the documents or in 

4. under the GCC 
any other matter connected therewith. 

Clause 1.10.3 
(2) In case of delay in submission of security deposit,
enhanced security deposit which would include interest
(Repo rate +4%) for the delayed period, shall be submitted
by the bidder.

GCC Clause 1.10.8 is revised as below: 
Bidder agrees to submit security deposit required for execution of the 
contract within the time period mentioned. In case of delay in 
submission of security deposit, enhanced security deposit which 

5. 
GCC Clause would include interest (Repo rate+4%) for the delayed period, shall 
1.10.8 be submitted by the bidder. Further, if security deposit is not 

submitted till such time the first bill becomes due, the amount of 
security deposit due shall be recovered as per terms defined in NIT 
/ contract, from the bills along with due interest 

GCC Clause 2.22.1 is revised as: 

GCC Clause 
Retention Amount shall be 5% of the Contract Value and shall be 

6. 
2.22.1 

furnished through BG in line with clause 1.12 of GCC before 
payment of first RA Bill. The validity of the said BG shall be initially 
for the contract period & shall be extended, if so required, up to 
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

S.No
GCC Clause 

Modification / Revision / Addition in GCC Clause 
Reference 

acceptance of final bill. In case of increase in contract value, 
additional BG for 5% of differential amount shall be submitted by 
Contractor before payment of next RA Bill due. 
Retention Amount can also be recovered at the rate of 10% of the 
gross amount progressively from each of the running bills of the 
contractor till the total amount of the required retention amount is 
collected. 
In case, contractor opts cash deduction from RA bills in the 
beginning & subsequently offers to submit BG later on, then refund 
of deducted retention amount may be permitted against submission 
of BG for 5% of the Contract Value. 
1.Clause 2.7.2 and 2.7.3 are revised as:
2.
3.2.7.2 Breach of Contract

1 
Remedies and Termination

2.7.2.1 BHEL shall terminate the contract after due notice of a
period of 14 days in any of the following cases, which if not 
rectified/ improved within the time period mentioned in the 
notice, then, 'Breach of Contract' will be considered to have 
been established: 

i). Contractor's poor progress of the work vis-a-vis execution 
timeline as stipulated in the Contract, backlog attributable to 
contractor including unexecuted portion of work does not 

New Clause for 
appear to be executable within balance available period 
considering its performance of execution. 

"Breach of ii). Withdrawal from or abandonment of the work by contractor 
Contract, before completion of the work as per contract. 
Remedies and iii). Non-completion of work by the Contractor within scheduled 

7. 
Termination" is completion period as per Contract or as extended from time 
added in place to time, for the reasons attributable to the contractor. 
of existing iv). Repeated failure of contractor in deploying the required 
clause of Risk & resources, to comply the statutory requirements etc. even 
Cost (i.e. 2. 7 .2.1 after given by BHEL is writing. 
to 2.7.3) v). Strike or Lockout declared is not settled within a period of 

one month. 
vi). Termination of Contract on account of any other reason (s) 

attributable to Contractor. 
vii). Assignment, transfer, subletting of Contract without BHEL's 

written permission. 
viii). Non-compliance to any contractual condition or any other 

default attributable to Contractor. 

2.7.2.2 Remedies in case of Breach of Contract is established 

In case 'Breach of Contract' is established, Security Deposit and 

Retention Amount shall be encashed/ forfeited. This is without 

prejudice to BHEL's right to levy of liquidated damages, debarment 
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S.No

8. 

TECHNICAL CONDITIONS OF CONTRACT (TCC) 

GCC Clause 
Reference 

GCC Clause 
2.7.7 

Modification / Revision / Addition in GCC Clause 

etc. which shall be applied as per the provisions of the contract. 

Sequence of recovery to be made in case of breach of contract is 

established, is as below: 

a) In case the value of Security Deposit & Retention Amount,
available for the Contract, is less than 10% of the Contract
Value, the balance amount shall be recovered from dues
available in the form of Bills payable to contractor, BGs
against the same contract etc.

b) Demand notice for deposit of balance recovery amount shall
be sent to contractor, if funds are insufficient to effect
complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be
recovered within the period as prescribed in demand notice,
following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in
the same Region shall be considered for recovery.

ii) If recovery cannot be made out of dues payable to the
contractor as above, balance amount to be recovered,
shall be informed to other Regions/Units for making
recovery from the Unpaid Bills/Running
Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the
above available options, Legal action shall be initiated
for recovery against contractor.

Note: 
1) In addition to above, levy of liquidated damages,

debarment, termination, short-closure etc. shall be
applied as per provisions of the contract.

2) If tendering is done for the balance work, the defaulted
contractor (including all the members/partners in case of
JV/ partnership firm) shall not be eligible for either
executing the balance work or to participate in the
tender(s) for executing the balance work.

2.7.3 In case Contractor fails to deploy the resources as per 
requirement informed by SHEL in writing to expedite the work, SHEL 
can deploy own/hired/otherwise arranged resources and recover the 
expenses incurred from the dues payable to contractor. Recoveries 
shall be actual expenses incurred plus 5% overheads or as defined 
inTCC. 

GCC Clause 2.7.7 is revised as: 
SHEL may permit or direct contractor to demobilize and remobilize 
at a future date as intimated by SHEL in case of following situations 
for reasons other than Force majeure conditions and not attributable 
to contractor: 

i) suspension of work(s) at a Project either by SHEL or
Customer,
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

S.No
GCC Clause 

Modification / Revision / Addition in GCC Clause 
Reference 

or 
ii) where work comes to a complete halt or reaches a stage

wherein worthwhile works cannot be executed and there is
no possibility of commencement of work for a period of not
less than three months

4. 

In such cases, charges towards demobilization and remobilization 
shall be as decided by BHEL after successful remobilization by 
contractor at site, and decision of BHEL shall be final and binding on 
the contractor. After remobilization, all conditions as per contract shall 
become applicable. In case Contractor does not remobilize with 
adequate resources or does not start the work within the period as 
intimated, then BHEL reserves the right to terminate the contract and 
effect remedies under Clause 2.7.2.2. Duration of the contract/time 
extension shall be revised suitably. In case of any conflict, BHEL 
decision in this reQard shall be final and bindinQ on the contractor. 

GCC Clause 2.11.3 is revised as: 

However, if any 'Time extension' is granted to the contractor to 
facilitate continuation of work and completion of contract, due to 

9. 
GCC Clause backlog attributable to the contractor alone, then it shall be without 
2.11.3 prejudice to the rights of BHEL to impose penalty/LO for the delays 

attributable to the contractor, in addition to any other actions BHEL 
may wish to take under clause 2.7.2 of GCC i.e. "Breach of Contract, 
Remedies and Termination". 

GCC Clause 2.19.1 is revised as: 

The contractor will be fully responsible for all disputes and other 
issues connected with his labour. In the event of the contractor's 

10. 
GCC Clause labour resorting to strike or the Contractor resorting to lockout and 

2.19.1 if the strike or lockout declared is not settled within a period of one 
month, it may be considered as 'Breach of Contract' under Clause 
2.7 and the remedies under Clause 2.7.2.2 may be executed, at 
the discretion of BHEL. 

GCC Clause 2.24.1 is revised as: 

Even though the work will be carried out under the supervision of 
BHEL Engineers the Contractor will be responsible for the quality 
of the workmanship and shall guarantee the work done for a period 
of Twelve months from the date of commencement of guarantee 

GCC Clause 
period as defined in Technical Conditions of Contract, for good 

11. workmanship and shall rectify free of cost all defects due to faulty 
2.24.1 erection detected during the guarantee period. In the event of the 

Contractor failing to repair the defective works within the time 
specified by the Engineer, BHEL may proceed to undertake the 
repairs of such defective works, by itself, without prejudice to any 
other rights and recover the cost incurred for the same along with 
5% overheads from the Security Deposit. 
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

SI. No.: 02 

In addition to The EARNEST MONEY DEPOSIT (EMO) clause 1.9 and The SECURITY DEPOSIT 
(SD) clause 1.10 published in General Conditions of Contract (Volume I Book II) following is added for 
FDR 

1. FDR should be Lien marked in favour of M/s BHEL.
2. Bank issuing FDR should agree to the following conditions and submit duly signed letter addressed
to BHEL, confirming the following points:

a)There is no Lock in Period for Encashment of the Said FDR
b)The amount under the Said FDR would be paid to BHEL-PSSR on Demand, at any point
of Time before, or upon Maturity, without any reference to the ...................... (Contactor 
Name). 
c)Encashment whether premature or otherwise would not require any clearance from any
other authority /Person.
d)FDR will be auto renewed for such period/s initially mentioned in the FDR and the intimation
of Such renewal shall be sent to BHEL, PSSR and .................. (Contractor), immediately 
after the renewal. 
e)FDR will not be closed, Encashed, Changed or Discharged without the Written
permission/Confirmation from M/s BHEL PSSR.
ijBank to acknowledge and agree that the Lien created on the FDR shall be in Force until M/s
BHEL PSSR, gives a Discharge Letter in this regard.

SI. No.: 03 

Detailed Instruction for EMD / Security deposits through SBI e-collect: 
Step 1: Vendors may visit SBI collect website, the URL of which is 
https://www.onlinesbi.sbi/sbicollect where they get the home page with various categories of 
institutions. 
Step 2: Select PSU - Public Sector Undertakings -leading to a page with list of PSUs 
Step 3: Type BHEL and search, they get to see all BHEL divisions wherein they shall select BHEL 
PSSR Chennai. The screen shot of the same is given below. 
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0 vaw.html X C, State Bank Collect X + l'.J X 

� ➔ C i onlinesbi.sbVsb1collecVpayment/hstmst1tut1on.htm G � * □ .:.

M Gmaa D VouTu� II !ntras-PSSR Q Maps f' httpsJ/pss�b.bhe ... Efj FRAMSllogin G SBICorporate t'.fS ApproveAttendance @ EPFO.Home 0 https://cps.bhelin ?S" Home-ESS 

GSBI 

Payment Progress 

SB Collect 

HC .1E TRANSACTION HISTORY FAQ'S CUSTOMER SUPPORT 

@····················>··················O····················>···················O··················-➔-··················O····················>···················O 
Select Payee Enter Payment Details 

Select Payee 

Category: PSU-Pubhc Sector Undertakmg 

bhel 

Verify Payment Details Complete Payment Print Receipt 

Filter by State �[ -_Se_lect_-_· -----�•] 

Name of PSU..Publlc Sector Undertaking state 

SHEL SAP RANIPET 

BHEL PSSR CHENNAI 

Showing 1 to 2 of 2 entries (filtered from 113 total entries} 

C State Bank of India 

<. > 

Back 

Tamil Na.du 

T.lmil Nadu 

Privacy Statement Disclosures Terms of Use 

== e l!!I CJ >- 0:.ii rj Ii w!I xE A Q t;J}) □ ENG 29 :2;023 � 
- --

Step 4: Select EMD receipts. Having selected the Payee in the Payment Progress, it will lead to the 
payment details - a drop down list of values. From that list, vendors shall select EMO receipts. Upon 
clicking the entry EMO receipts, a form will open asking for the remitters details and the details of the 
tender. 
Step 5: Confirm details and pay 
Fill in all the details correctly, verify the details, and complete the payment as it is leading to the 
payment gateway. 
Step 6: Take a printout on completing the payment and enclose the copy of the same along with 
the bid submission. Store the copy of receipt for future reference. 
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

SI. No.: 04 

VOID 

SI. no 05. 
VOID

Following Clauses are modified in the Special Conditions of Contract (SCC) 

SI. No.: 06 
Clause No. 10.5 on RA Bill Payments, in Special Conditions of Contract (SCC), Volume- 18, 
Book- II, is revised as under: 

"The payment for running bills will normally be released within 30 days of submission of running 
bill complete in all respects with all documents. It is the responsibility of the contractor to make his 
own arrangements for making timely payments towards labour wages, statutory payments, 
outstanding dues etc., and other dues in the meanwhile." 
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

SI. No.: 07 

SCC CI. 
No. 
4.2.1.7 

4.2.2.5 

5.14 

6.1.11 

Existing Clause 

In the event of contractor failing to arrange 
the required tools, plants, machinery, 
equipment, material or non-availability of 
the same owing to breakdown, BHEL will 
make alternative arrangement at the risk 
and cost of the contractor .............. . 

.. .. .. .. .. .. .. . In case of any lapses on the 
part of the contractor, BHEL at its own 
discretion shall get the servicing / repair of 
equipment done at the risk and cost of the 
contractor along with BHEL 
overheads .............. . 

....... If at any time, it is found that the 
contractor is not in a position to deploy the 
required engineers/ supervisors/ workmen 
due to any reason, BHEL shall have the 
option to make alternate arrangements at 
the contractor's risk and cost. The 
expenditure incurred along with BHEL 
overheads thereon shall be recovered 
from the contractor. 
If the material belonging to the contractor 
are stored in area other than those 
earmarked for his operation the engineer 
will have the right to get it moved to the area 
earmarked for the contractor at the 
contractor's risk and cost 

Modified Clause 

In the event of contractor failing to arrange the 
required tools, plants, machinery, equipment, 
material or non-availability of the same owing 
to breakdown, BHEL can deploy own I hired 
/ otherwise arrange resources and recover 
the expenses incurred from the dues 
payable to contractor. Recoveries shall be 
actual expenses incurred plus 5% 
overheads or as defined in 
TCC ........................ . 
......... In case of any lapses on the part of the 
contractor, BHEL at its own discretion shall get 
the servicing / repair of equipment done and 
recover the expenses incurred from the 
dues payable to contractor. Recoveries 
shall be actual expenses incurred plus 5% 
overheads or as defined in TCC ............ .. 

........ If at any time, it is found that the 
contractor is not in a position to deploy the 
required engineers / supervisors / workmen 
due to any reason, BHEL shall have the option 
to make alternate arrangements and recover 
the expenses incurred from the dues 
payable to contractor. Recoveries shall be 
actual expenses incurred plus 5% 
overheads or as defined in TCC. 
If the material belonging to the contractor are 
stored in area other than those earmarked for 
his operation the engineer will have the right to 
get it moved to the area earmarked for the 
contractor and recover the expenses 
incurred from the dues payable to 
contractor. Recoveries shall be actual 
expenses incurred plus 5% overheads or as 
defined in TCC. 

Tender Specification No.: BHEL: PSSR: SCT: 2209 

BHEL PSSR SCT 2209



However, only for the purpose of return of Security Deposit as per GCC clauses 
1.11 and 2.24.2, and refund of Retention Amount as per GCC clause 2.22.2, 
Stage-I and Stage II works shall be considered separately. 

Measurement of Work  
Measurement of Work as per GCC clause 2.6 shall be done separately for C&I 
Works of Stage I and Stage II. 

RETURN OF SECURITY DEPOSIT 
On completion of Guarantee Period of Stage-I as defined elsewhere in the 
tender specifications, the Security Deposit Amount corresponding to the works 
of Stage-I shall be returned to the contractor in line with clause 1.11 and 2.24.2 
of GCC provided all the requisite documents like Final Bill, No Claim certificate, 
etc. for release of Security Deposit are available for the works pertaining to 
Stage-I. 

For this purpose of return of Security Deposit pertaining to Stage-I works, 
actual value of works executed for Stage-I shall be considered. 

Balance Security Deposit shall be returned in line with GCC upon fulfillment of 
all other contractual obligations as per terms of the contract.  

REFUND OF RETENTION AMOUNT 
Retention Amount pertaining to Stage-I works shall be released along with 
Final Bill of Stage-I as per clause 2.22.2 of GCC. 

Balance Retention Amount shall be released as per clause 2.22.2 of GCC. 

Sl No 08
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1. SHARING OF OPERATING COSTS OF FACILITIES
TABLE A.1 

SN FACILITY 
1 Ambulance with 24 hr. First Aid Trained Driver (Specs in Annexure A) 
2 Operation of Medical center, Nurses, Medical Consumables etc. (Specs in Annexure A) 
3 Training Center Consumables 
4 Water sprinkling for dust suppression 

(Others:) 
Note: 

i. Responsibility of operation of above facilities shall rest with BHEL
ii. Operating cost of the above shall be deducted from subcontractors on ‘proportional to

contract’ value basis. Sample deduction table enclosed as Annexure A.1
iii. “Contract value” defined above & subsequently in the document shall be considered

as “Awarded contract value”.
iv. No overhead cost/ enabling cost of BHEL shall be levied on the contractors for common

facilities.
v. These running costs shall be recovered from all the available subcontractors at site for

the complete operational duration of the site
vi. No overheads shall be charged on shared operating costs

2. RESOURCES TO BE PROVIDED SOLELY BY THE SUBCONTRACTOR
TABLE A.2 

SN ITEM SPECIFICATIONS 
1. HSE DISPLAYS, Posters and signage Annexure B 
2. HSE Tools/ Equipment/ Devices Annexure C 
3. Rest Sheds for Workers Annexure D 
4. Labor Colony Annexure E 
5. Toilets (Latrines & Urinals) - in Site and Labor Colony Annexure F 
6. Fire Extinguishers Annexure G 

Note: 

In case subcontractor fails to provide the required resources, same will be procured and 
deployed by BHEL with applicable overhead on total procurement cost 

3. ESTABLISHMENT OF COMMON FACILITIES
In green field projects BHEL shall arrange and provide the following facilities which shall be 
used by all subcontractors for their employees and workers. These shall be 

i. Medical Centre
ii. Safety park with facilities of audio-visual training & vertigo test center.
iii. No cost shall be deducted from the subcontractors for the structure part only.
iv. The running cost with basic inputs already mentioned at Point 1 above shall be

shared by all contractors.
v. The sub-contractors shall be required to ensure participation in trainings, medical

checkup and vertigo test as per the guidelines laid in this document and required
as per statutory HSE requirements.
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vi. However, in projects where in these facilities are not provided by BHEL, 
subcontractors shall ensure the training, medical/ vertigo test of all workers at site 
in consultation and guidance of BHEL HSE team at site in line with provisions of this 
document.  

vii. The overall onus of compliance to HSE practices pertaining to training, medical 
checkup including vertigo test shall lie on the subcontractor only.  

4. CRITICAL REQUIREMENTS W.R.T. EQUIPMENT & PPES 
i. Conventional Hydra crane with carriage in front shall not be permitted. Pick & carry tyre 

mounted Front Cabin mobile crane (FX or TRX/ NextGen series of 'ESCORT" or equivalent 
make) shall only be permitted.  

ii. Any Heavy equipment (cranes, winch machines, etc.) shall be deployed only after pre-safety 
Inspection by safety dept. Valid AMCs/ Fitness/ other statutory clearances as per local rules 
shall be required to be submitted before mobilizing the equipment at site. 

iii. All other Hand tools and power tools should not be older than 5 years. 

iv. For Chimney passenger lift, winch to have double drum rope for passenger and double 
safety devices must be used. Winch should not more than 3 years old and winch rope must 
be inspected with valid certificate from competent authority within 6 months and should 
meet the IS standard 9507 provision of OLR and push back button arrangement or dead man 
switch. 

v. Gate pass for all the lifting T&Ps and construction machinery/ equipment shall be made after 
obtaining written acceptance (Pre-entry Safety Clearance) from BHEL Site Safety 
Department after physical verification and checking all requisite documents/ compliance to 
Safety norms 

vi. All motor vehicles should have valid registration certificate, insurance, Pollution under 
control (PUC) and fitness certificate as per Motor Vehicle Act 2020. The certificates should 
be pasted in the glass from inside. 

vii. PPEs shall be from reputed manufactures viz. 3M, Udyogi, Karam, Frontier, Freedom, 
Honeywell, Liberty, Bata, Nomex, Acme, Unicare, Life Gear or equivalent. In case 
Subcontractor recommends any other name the same can be approved at site level by the 
Construction manager & Site HSE 

viii. For height work, where fall could result in death or disability, a secondary means of fall 
protection (Safety Net, Retractable Fall Arrestor etc.) shall be mandatorily provided by the 
subcontractor, failing which, a penalty of INR 10000 per case will be imposed.  In addition, 
there should be constant supervision for such critical height work. Any non-erection 
activities at height eg. Housekeeping etc. shall also fall under the category of height work 

 

 

ix. Scaffold Tagging 
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Scaffolds being erected, modified or dismantled must be tagged as suitable for use. Tagging 
shall be done with standard tag holder. Scaffolding tag should be certified by scaffolding 
inspector having valid certificate. 

➢ GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use,
signed and dated by the scaffolding competent person daily.

➢ RED scaffold tag – to be fixed if scaffold is in some way defective and cannot
be used or is still under erection.

➢ YELLOW scaffold tag – to be fixed if scaffold is in under construction/
maintenance.

FIG. A.4.1 SAMPLE SCAFFOLD TAGS AND TAG HOLDER 

x. T&P Color Coding:
a. Inspections and tests shall be documented by means of color coding which shall verify

that inspections or testing are current and that all receptacles, portable Power tools,
Lifting Tools & Tackles have been inspected and tested as required. The color codes used
on the project shall be:

TABLE. A.4.2: T&P COLOR CODES 
b. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code

tape / Sticker shall be clearly visible to designate the period for which the inspections and
tests were conducted.

c. Following the initial inspection, the equipment must be color-coded quarterly as per
color-coding instructions that will be issued by the subcontractor.

d. Fire extinguisher with the current month color-coding inspection sticker must be provided
and secured in the platform.

e. All slings shall be regularly inspected in accordance with the requirement of the project
for frequent and periodic inspections and discard immediately if they fail to meet the
minimum requirements of the project.

f. The Subcontractor’s HSE Officer shall ensure that all PPE is inspected prior to its issue. He
is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular

GREEN BLUE YELLOW PURPLE 
January 

February 
March 

April 
May 
June 

July 
August 

September 

October 
November 
December 
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inspections on the PPE shall be carried out and personnel not adhering to those 
inspections shall be removed immediately from the site. 

g. A Ten (10) day interval period shall be given into each monthly color code change. During 
this Ten (10) day period either color shall be acceptable.  

xi. T&P Tagging: 
All deployed Wire Rope Slings, Chain Pulley Blocks, Hooks, slings etc. shall be Tagged 
using aluminum or any other metal tag with punching. 
 

5. HSE PERSONNEL TO BE PROVIDED SOLELY BY THE SUBCONTRACTOR 

5.1. NUMBERS OF HSE PERSONNEL (APPLICABLE FOR EACH WORK SHIFT) 
Number of HSE Officers and Supervisors shall be in proportion to number of workers as 
per Table A.6 below 

TABLE A.5 
No. of Workers No. of HSE Supervisors No. of HSE Officers 

Up to 100 1 1 
101 to 250 2 1 
251 to 500 4 1 
501 to 1000 6 2 
1000 to 2000 6+ One additional supervisor up to every 

additional 250 workers 
3 

2000-3000 10+ One additional supervisor up to every 
additional 250 workers 

4 

3000-4000 14+ One additional supervisor up to every 
additional 250 workers 

5 

5.1.1. DEPLOYMENT PLAN 
i. Above requirement is for every shift for each unit. 

ii. The dynamic deployment plan of Safety manpower at various locations containing 
names, areas, time periods, shifts etc. shall be submitted to BHEL for approval by 
subcontractor 

iii. BHEL may modify the deployment plan based on nature and volume of jobs, Risks and 
hazards associated etc. 

iv. For less than 20 workers HSE Officer is not mandatory. In case the number of workers 
exceed 20 for 3 consecutive months, HSE Officer is to be engaged. The HSE Officer shall 
be deployed for a minimum period of 6 months even if the number of workers fall below 
20 in any month subsequent to deployment. If within that 6-month period, the number 
of workers is more than 20 for at least 3 months, the deployment duration of HSE Officer 
will extend further 6 months after completion of previous 6-month period. 

v. For Site Material Management/ Handling (Loading/ Unloading) contracts, 1 no. HSE 
Officer shall be required irrespective of the total manpower deployed.  

vi. HSE Officers/Supervisors of all the vendors may be required to report directly to BHEL 
HSE Officer at site & shall comprise as a total team for handling all HSE issues. However, 
each safety officer/ agency shall be individually responsible for the safe execution of 
work in their respective areas.  

BHEL PSSR SCT 2209



Bharat Heavy Electricals Limited, Power Sector 
Regd. Office: BHEL House, Siri Fort, New Delhi-110049 

HSEP14 Rev. 02, Dec. 21, 2022 Page 9 of 55 
HSE Plan for Site Operations by Subcontractors 

5.2. QUALIFICATION & EXPERIENCE REQUIREMENTS OF HSE PERSONNEL 

5.2.1. HSE OFFICER 
First HSE Officer to be mandatorily as per Option I as under and shall be designated 
Senior HSE Officer. In case of non-availability of HSE Officers with Option I configuration, 
the subsequent HSE Officers can be as per Option II below with recorded reasons and 
approval of Site Construction Manager of BHEL. All these deviations should be reported 
to Region HSE and PSHQ HSE.  

A. Option I
i. possesses a recognized degree in any branch of engineering or technology or

architecture and had a practical experience of working in a building or other
construction work in a supervisory capacity for a period of not less than two
years or possesses a recognized diploma in any branch of engineering or
technology and has had practical experience of building or other construction
work in a supervisory capacity for a period of not less than five years;

ii. possesses a recognized degree or diploma in industrial safety with at least one
paper in construction safety (as an elective subject/ part thereof);

iii. has adequate knowledge of the language spoken by majority of building
workers from the construction site in which he is to be appointed.

B. Option II:
Graduation Degree in Science with Physics & Chemistry and degree or diploma in
Industrial Safety (All Degrees/ Diploma from any Indian institutes recognized by
AICTE or State Council of Technical Education of any Indian State) with practical
experience of working in a building, plant or other construction works (as HSE
Officer, in line with Indian Factories Act, 1958 or BOCW Act, 1996) for a period of
not less than five years

Note: 

i. HSE Officer as per Option II shall be valid only on availability of Senior HSE Officer as per
Option I at site.

ii. In case of resignation of the Senior HSE Officer, the same has to be replaced within 15 days
else all subsequent HSE Officers as per Option II (in case of multiple HSE Officers with a single
agency) shall not be considered as valid.

iii. The penalty shall be deducted considering non-availability of any HSE Officer at site.

5.2.2. HSE SUPERVISOR: EITHER OF X OR Y BELOW 
X. Recognized Degree in any branch of Engineering OR Diploma in any branch of

engineering with at least one-year construction experience
OR 

Y. A recognized graduation Degree in Science (with Physics & Chemistry) or a recognized
diploma in Engg. or Tech.

Additional requirements for option (Y) above 
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i. Trained in fire-fighting as well as in safety / occupational health related
subjects, with:

ii. Minimum Two years of practical experience in construction work
environment or in the field of safety and

Note: 

i. Option a above is by default, b is under special approval from Site HSE & Construction
manager

ii. In both cases the candidate should possess requisite skills to deal with construction & fire
safety related day-to-day issues.

5.3. HSE IN-CHARGE 
In case there is more than one HSE Officer with any subcontractor, one of them, who is 
senior most by experience & meets qualification as per option 1 as mentioned in clause 
2.1 A above (in HSE discipline), may be designated as HSE In-charge who will be the 
nodal point of contact on HSE matters. 

5.4. SUPPORTING STAFF TO HSE TEAM 
i. Supporting Staff shall include scaffolders, scaffolding inspectors, riggers, skilled and

unskilled manpower
ii. Subcontractor shall provide adequate number of workers as and when required, in

order to attend and comply to Safety observations raised by BHEL/ Customer.

5.5. AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT 
i. The subcontractor shall submit the certificates of qualification & experience of HSE

manpower before deployment for BHEL to assess suitability as per requirement
detailed in this document

ii. In case of rejection, subcontractor shall arrange additional candidates and submit
resume to BHEL. Penalties will be applicable during the period of non-deployment in
such cases as well.

iii. Subcontractor shall ensure physical availability of safety personnel at the place of
specific work locations.

iv. The Subcontractor shall deploy the HSE Officers as per the site’s requirement. Non-
deployment shall lead to stoppage of the work and final decision shall rest with Site
HSE & Construction manager.

v. The Subcontractor shall prepare an organization chart identifying the areas of
operations, responsibilities and reporting structure of all safety personnel for each
shift and submit the same to BHEL.

vi. The subcontractor shall deploy sufficient HSE Officers, supervisors, as per numbers &
qualifications mandated in this Section since mobilization of first batch of manpower
and add more in proportion to the added strength in work force. Any delay in
deployment will attract a penalty at following rates:
Non-deployment of HSE Officer –    Rs. 75,000 per man-month
Non-deployment of HSE Supervisor –   Rs. 50,000 per man-month
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vii. Penalty shall be collected for the period of non-availability of safety personnel after 
allowing a grace period of 15 days for finding a replacement. The same shall be 
deducted on pro-rata basis till the required manpower is deployed. 

viii. In case of abnormal delay & frequent rejections of candidates proposed by the 
subcontractor, BHEL shall exercise the right to deploy the safety manpower & deduct 
the amount from subcontractor’s running bill with applicable overheads. In such cases 
also, the provision of logistics, transportation, food and other logistical support to the 
HSE personnel shall be in the scope of subcontractor in addition to the salary.  After 
deployment of manpower by BHEL, the penalty for non-deployment specified above 
shall not be applicable. 

6. COMPETENCY OF OPERATORS/ DRIVERS OF CRANE, WINCH, LIFTING/ 

CONSTRUCTION EQUIPMENT ETC. 
i. The Operators/ Drivers of crane, winch, construction/ lifting equipment etc. shall be 

experienced and have valid driving license for the class of vehicle / machinery as 
applicable (like Crane/ Forklift/ Rig, Construction equipment driving license etc.).  

ii. Minimum HMV driving license is required for all heavy equipment/ heavy vehicle 
(trailer/ Hyva /dumper /TM) operators at site.  

iii. The subcontractor shall certify competence of these persons in writing as and when 
they are posted at site. 

iv. Crane, Winch, Construction & lifting equipment operator should have certificate on 
subject course or experience certificate in employer letterhead.  

v. Where state is providing license for operating crane, tractor and other construction 
vehicles, same to be ensured. 

Note: In case the statutory requirements i.e. State or Central Acts and / or Rules as 
applicable like the Building and Other Construction Workers’ Regulation of Employment 

and Conditions of Service- Act,1996 or State Rules (wherever notified), the Factories Act, 
1948 or Rules (wherever notified), etc. are more stringent than above, the same shall be 
followed. 

7. In case of any stringent requirement of BHEL’s customer over and above the specifications 

mentioned in current document, the same shall also be required to be complied at site by 
subcontractor.  

8. REFERENCES 
The Safety Rules for Construction & Erection as outlined hereunder, while setting out a 
broad parameter of safety norms, are not exhaustive. The subcontractor and his agencies 
are advised to refer to the following statutory provisions as amended from time to time 
for details and strict compliance therewith. 
 
 

8.1.FOR GREENFIELD PROJECTS 
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a) Building and Other Construction Workers (regulation of employment and conditions of 
service) Act, 1996 (briefly referred to as BOCW Act), 

b) Building and other construction workers (regulation of employment and conditions of 
service) Central Rules, 1998 (briefly referred to as BOCW Rules) as adopted by the 
various State Governments, 

8.2.FOR EXPANSION, MODIFICATION, ALTERATION AND, OR CONSTRUCTION 

ACTIVITY WITHIN AN EXISTING PLANT OPERATING AS PER APPROVED SITE 

PLAN UNDER THE FACTORIES ACT 
a) Factories Act, 1948, 
b) Factories Rules, as adopted by the various State Governments 
c) BOCW Act 
d) BOCW Rules 
e) In case a new act/ statutory guideline/ modification/ consolidation of acts is 

implemented the same shall be required to be adhered by the subcontractor.  
f) The latest amendment of the above-mentioned acts/ rules shall be followed at site.  

9. BHEL POWER SECTOR HSE MANAGEMENT SYSTEM 
The Systems and procedures of BHEL Power Sector HSE Management System shall be 
implemented by the subcontractor, including: 
• HSE PROCEDURE FOR REGISTER OF OHS HAZARDS AND RISKS 
• HSE PROCEDURE FOR REGISTER OF ENVIRONMENTAL ASPECTS AND IMPACTS 
• HSE PROCEDURE FOR REGISTER OF REGULATIONS 
• HSE PROCEDURE FOR TRAINING AND AWARENESS 
• HSE PROCEDURE FOR EMERGENCY PREPAREDNESS AND RESPONSE PLAN 
• HSE PROCEDURE FOR PERMIT TO WORK 
• HSE INSPECTION AND OTHER FORMATS 

Note: 

i. BHEL reserves the right to revise/ update these systems and procedure as per requirement 
to address any changing HSE needs 

ii. BHEL will provide hard / soft copies of applicable HSE Procedures, Work Permits, 
Operational Control Procedures, Inspection/ Other Formats etc. that are necessary for 
ensuring safe work to the successful bidder at Site. It is the responsibility of the 
subcontractor to ensure availability of these documents before commencing work at site. 

iii. The subcontractor can get soft copies of these documents from respective Region SCT/ HSE 
for reference. The signed hard copies of the same shall not be required to be submitted 
along with tender document 

iv. Subcontractor shall use the Digital (Web & App-Based) HSE management Software Systems 
provided by BHEL whenever provided. In case not provided, hard copy systems will continue 
to be used. All information technology resources (Computers, mobile phones, mobile data, 
internet access etc.)  for the use of such systems shall be ensured by the subcontractor. 
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10. CLEARANCE OF MONTHLY RUNNING BILLS SUBJECT TO SAFETY
COMPLIANCE
i. The monthly running Bills of the subcontractor shall be released subject to compliance

to HSE requirements as per checklist in Annexure H
ii. BHEL site HSE Head and Package In-charge shall be authorized to issue the clearance

iii. Site Construction Manager of BHEL shall be the final authority on the matter.

11. HSE PERFORMANCE EVALUATION
i. Subcontractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety

In-charge at site.
ii. The HSE evaluation shall be based on HSE Performance Evaluation System of BHEL

covering the contractual, statutory and regulatory requirements of HSE.
iii. BHEL shall reserve the right to use these performance scores for evaluating bidder’s

capacity for future tenders
iv. If safety record of the subcontractor in execution of the awarded job is to the

satisfaction of safety department of BHEL, issue of an appropriate certificate to
recognize the safety performance of the subcontractor may be considered by BHEL
after completion of the job, provided the execution performance is satisfactory.

12. HSE PENALTIES
i. Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL

has right to impose fines on the subcontractor for every instance of violation noticed.
ii. As per contractual provision HSE penalties shall be imposed on subcontractors for non- 

compliance on HSE requirement as per following format.
iii. Following are the applicable penalties for various Safety violations:

Sub: MEMO for Penalty for non-compliances in Safety 
Following lapse (tick marked) was observed and penalty (in Rs.) is imposed as stated at the 
bottom of this memo. It is requested that such occurrences be please avoided in future. 

S. No Nature of Non - Compliance Penalty 
(in INR) 

Remarks

A. System Violations
1 Working without valid Work Permit/ HIRA/ Method Statement 

/ JSA 
2000 Per case 

2 Controls as per Work Permit/ HIRA/MS/JSA not ensured 2000 Per case 
3 Reported Safety Violations Not Closed within Stipulated Time 1000-

10000 
Per case 

4 Absence of required Subcontractor Officials (Site Head, HS 
Head) in Safety Reviews/Meetings 

5000 Per case 

5 Not providing required PPEs (Safety Harness, Lifeline, Safety 
Net, Fall arrestor, Safety Helmet, Gloves, Shoes etc.) for the 
work by subcontractor 

2000 Per case 

B. Competency/ Training/ Induction Violations
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1 Incompetent personnel deployed for specialized jobs like 
height work, hot work, rigging, vehicle operation etc. (without 
valid license/ certificate etc.) 

3000 Per case 

2 Work without induction training & medical check 2000 Per case 
3 Height Work without Vertigo Test and height work training 2000 Per case 
C. PPE Violations – Height Work 
1 Not wearing/ hooking Double Lanyard Safety Harness while 

working at height (> 1.2 meters) or not anchoring to lifeline 
1000 Per case 

2 Not Providing Lifeline for height work 3000  
3 Unsafe platforms – without Top, Mid Rails and Toe-Guards for 

Height Work 
3000  

4 Not providing secondary means of fall protection for height 
work (Safety Nets, Retractable Fall Arrestors etc.) 

3000 Per case 

D. PPE Violations – General 
1 Not wearing safety helmet 1000 Per case 
2 Wearing of helmets without chin straps 1000 Per case 
3 Not Wearing safety shoes 500 Per case 
4 Not wearing gloves 500 Per case 
6 Not using grinding goggles/ face shield during grinding/ 

cutting 
2000 Per case 

E. Electrical Safety Violations 
1 Broken/ exposed wires/ cables 2000 Per case per day 
2 Electrical plug not used for connection/ hand machines 1000 Per case per day 
3 Not using proper ELCBs for electrical equipment 2000 Per case per day 
4 Improper earthing of welding & Other electrical machines (Lack 

of double earthing, improper/ untested earth pit etc.) 
2000 Per case per day 

5 Not using 24 V supply for lighting in confined spaces 2000 Per case 
6 Cables haphazard/ blocking way/ not organized properly 1000 Per case per day 
F. Lifting & Rigging Violations 
1 Using Sling/ Chain Pulley Block and other Small T&Ps without 

proper, traceable Tag and Test Certificate 
2000 Per T&P per day 

2 Using damaged slings or not slinging properly 2000 Per T&P per day 
3 Use of lifting equipment without having valid Test certificate 5000 Per equipment 

per seven days 
4 Lifting hooks used without latches 2000 Per hook per day 
5 Not effectively barricading area below lifting activity 5000 Per case 
6 Using untrained/ unqualified rigger 5000 Per case 
G. Housekeeping 
1 Non-removal of scrap from platforms 5000 Per Event Per 

location per 7 
days 

2 Not conducting scheduled housekeeping drives 5000 Per drive 
H. Hot Work Safety Violations 
1 Gas cutting without flash back arrestor at both ends 5000 Per machine per 

incidence 
2 Gas cutting at height without fire blanket 2000 Per event 
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3 Not keeping gas cylinders vertically 2000 Per event 
4 Lifting cylinders without cage or rolling of cylinders 2000 Per incidence 
5 Leakage in gas cylinder 2000 Per incidence 

I. Vehicle Safety/ Operation 
1 Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per 

incidence 
2 Two-wheeler entry in construction area 2000 Per vehicle 
3 Using Hydra for material movement at site in unsafe manner 2000 Per case 
4 Using Two Hydra in Tandem for material movement without 

proper precautions as per OCP 
2000 Per case 

5 Vehicles, Hydras, Cranes, Dumpers and Earth Movers not 
having automatic back horns linked to gear 

2000 Per Equipment 
per day 

6 Not providing proper hard barricades around excavations/ 
unpermitted areas 

5000 Per location per 
day 

7 Not using guide rope while transporting material using Hydra 
or Cranes 

2000 Per event 

8 Over speeding 5000 Per case 
9 Using Conventional Hydra crane 50000 Per day /crane 

J. Accidents/ Incidents/ Near Misses 
1 Non-reporting of Near Miss/ Incident 20000 Per case 
2 Major Accident – Worker unable to resume work within 48 hrs 100000 Per incident 
3 Fatal Accident 500000 Per incident 

K. Miscellaneous 
1. Not providing the facility (drinking water, rest shed, labor 

colony etc. as per the specifications/ requirement) 
5000 Per month per 

violation 
2. Not nominating the required number of workers for training as 

per plan 
5000 Per incidence 

3. 
 

10000 Per incidence 

       Details (if any) related to non‐ compliance (Name of persons, Nature of deficiency, etc.): 
____________________________________________________________________________________________________________
____________________________________________________________________________________________________________
____________________________________________________________________________________________________________ 

 Penalty Amount: 

1. Rate as per above chart   
2. No. of Persons/ machine/ event/ labor    
3. No. of times the same error is repeated: Repetition factor 
4. Total Penalty= 1. X 2. X 3. =  

  Witnessed by:            
(Sub‐ Subcontractor representative)       (BHEL 
representative) 
 Signature                       _________________________              
____________________________  
 Name                                          ___________________________________                    
________________________________________ 
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  Distribution: 1 Copy: to Sub‐ subcontractor Site In-charge, 
  1 Copy to Site Construction Manager (BHEL) 
1 Copy to Site Finance 

Note: 

i. In case the amount of penalty imposed by BHEL’s Client on BHEL for Safety violation/

incident due to or in the area of the subcontractor is more than those indicated above,
same shall be imposed back-to-back on the subcontractor. However, in case such an
amount is less than the specified above, penalty amount indicated above shall be imposed
on the subcontractor.

ii. For same violation only one penalty (higher of the two mentioned below) shall be
applicable

a. Penalty imposed by BHEL’s Customer over BHEL.

b. Penalty as indicated in current document.

iii. For repeated violation for the same equipment/ location, the penalty would be double of
the previous penalty. Date of “Repeated violation” will be counted from subsequent days.

iv. For repeated fatal incident in the same Unit incremental penalty shall be imposed: The
subcontractor will pay 2 times the previously paid penalty in case there is repeated major/
fatal incident under the same subcontractor for the same package in the same unit.

v. Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL.
The decision of BHEL engineer is final on the above.

vi. If principal customer/statutory and regulatory bodies impose some penalty on HSE due to
the non-compliance of the subcontractor the same shall be passed on to them.

vii. The penalty amount shall be recovered by BHEL Finance department from subcontractors
from the RA/Final bill.

13. PUNITIVE ACTIONS FOR “CRITICAL SAFETY VIOLATIONS”:
“Critical Safety Violations” include: 

i. Not wearing required PPEs when provided and not following safe work procedure

ii. Taking unnecessary risks especially in height work, hot work, radiation work, lifting activity

iii. Coming to work under influence of sedatives like alcohol, drugs etc.

iv. Coming to work without ID Card/ Gate Pass (if provided)

v. Intimidating/ threatening at work

vi. Using cell phones during height work, hot work, lifting activity, driving.
 In case any worker carries out any of the critical safety violations as above, BHEL
reserves the right to enforce punitive action in following manner:

First Offence: 1 Punch on Gate Pass/ Induction Card/ ID Card etc. and 1-hour HSE 
Training. With one day off from duty 

Second Offence: 2 Punches and 2-hours HSE Training with one day off from duty 
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Third Offence: 3 Punches and the worker will be dismissed. Gate pass to be 
confiscated  

 In case any employee of subcontractor carries out any of the critical safety violations as 
above, subcontractor Site In-charge shall issue warning letter to concerned employee 
with copy to BHEL 

Note: 

i. For above violations, guilt of the worker/ employee has to be established through
appropriate evidences and records maintained.

ii. If worker/ employee has not been given the required PPEs and safety equipment by the
agency and/or not facilitated by the agency to follow safety rules, he/ she will not be
considered liable but the agency will be penalized as per penalty provision in this
document. In such cases, the subcontractor shall not pass the penalty over to the worker/
employee through wage deduction etc.

iii. These critical safety violations and their consequences shall be shared with all workers and
employees during induction and other training programs/ meetings, toolbox talks etc.

iv. Gate Pass shall have provision of Tagging as indicated above

v. The appellate authority (only for final dismissal) in this case shall be the BHEL Site In-charge
whose decision shall be final on the matter and binding on all parties.

14. LEGAL IMPLICATIONS
Any legal Costs incurred by BHEL, on account of accidents taking place in the activities of 
the subcontractor, shall be debited to the subcontractor on actual cost basis. 
For any accident occurring at site to any worker/ employee of the subcontractor leading to 
legal implications to BHEL Employee/ Management shall be safeguarded by BHEL legal 
department. All legal expenses incurred by BHEL on this account shall be recovered from 
the subcontractor. The accident also includes fire, loss of property or life at site.  

15. HSE REVIEW MEETING
i. Subcontractor Site In-charge and HSE In-charge shall attend the HSE Review Meeting as

and when called by BHEL.
The indicative agenda points are given below:

a) Implementation of earlier MOM points
b) Compliance Status of HSE Observations
c) Incidents & Near Misses, their Root Causes and Actions Taken
d) HSE performance review
e) HSE inspection findings
f) HSE audit and CAPA
g) HSE training
h) Health check-up camp
i) HSE planning for the erection and commissioning and installation activities in the

coming month
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j) HSE reward and promotional activities 

ii. MOM on the discussion along with HSE observations will be circulated to the subcontractor 
for action. 

iii. The subcontractor shall close the observations to the satisfaction of BHEL within stipulated 
time frame 

16. OTHER REQUIREMENTS 
i. If the subcontractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and/or if the 
subcontractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instruction regarding safety issued by BHEL, BHEL 
shall have the right to take corrective steps and the cost shall be debited to the 
subcontractor with applicable overheads. 

ii. If the subcontractor succeeds in carrying out its job in time without any fatal or disabling 
injury incident and without any damage to property BHEL may, at its sole discretion, 
favorably consider to reward the subcontractor suitably for the performance. 

iii. In case of any damage to property due to lapses by the subcontractor, BHEL shall have the 
right to recover the cost of such damages from the subcontractor after holding an 
appropriate enquiry. 

iv. The subcontractor shall take all measures at the sites of the work to protect all persons 
from incidents and shall be bound to bear the expenses of defense of every suit, action or 
other proceeding of law that may be brought by any persons for injury sustained or death 
owing to neglect of the above precautions and to pay any such persons such compensation 
or which may with the consent of the subcontractor be paid to compromise any claim by 
any such person, should such claim proceeding be filed against BHEL, the subcontractor 
hereby agrees to indemnify BHEL against the same. 

v. The subcontractor shall not employ men below the age of 18 years and women on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, overalls shall be supplied by the subcontractor 
to the workmen and adequate facilities shall be provided to enable the working painters 
to wash during the cessation of work. 

vi. The subcontractor shall notify BHEL of his intention to bring to site any equipment or 
material which may create hazard. 

vii. BHEL shall have the right to prescribe the conditions under which such equipment or 
materials may be handled and the subcontractor shall adhere to such instructions. 

viii. BHEL may prohibit the use of any construction machinery, which according to the 
organization is unsafe. No claim for compensation due to such prohibition will be 
entertained by BHEL. 
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17. MEMORANDUM OF UNDERSTANDING:
After award of work, subcontractors are required to enter into a memorandum of 
understanding as given below: 
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Memorandum of Understanding 

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy 
(HSE Policy).  

M/s………………………..do hereby also commit to comply with the same HSE Policy while 
executing the Contract Number _____________________________ 

M/s………………………..have gone through and understood all the HSE requirements of the 
contract including HSE manpower, tools & equipment, systems & procedures, and agree 
to fulfill the same as a minimum. Any additional resources and support required for 
ensuring fulfillment of HSE Objectives shall be provided by subcontractor at no extra 
cost. 

M/s……………………….. agree that in case they fail to comply to the HSE requirements as 
stipulated in the contract, BHEL shall have the right to implement the same and the cost 
shall be recovered from the subcontractor with applicable overheads. 

M/s……………………….. shall ensure that safe work practices as per the HSE plan. Spirit and 
content therein shall be imbibed in all workers and supervisors for compliance. 

In addition to this, M/s………………………..shall comply to all applicable statutory and 
regulatory requirements which are in force in the place of project and any special 
requirement specified in the contract document of the principal customer. 

M/s………………………..shall co-operate in HSE audits/inspections conducted by BHEL 
/customer/ third party and ensure to close any non-conformity observed/reported 
within prescribed time limit. 

M/s……………………….. agree that the subcontractor shall seek HSE clearance as per BHEL 
format before each RA bill as mentioned in clause no. 9. The penalty amounts for not 
providing Safety manpower and various Safety violations have also been reviewed and 
agreed. 

M/s……………………….. agree to share the HSE Costs (running costs) of common facilities 
created by BHEL on proportional to contract value basis as calculated at Site by BHEL. 

Signed by authorized representative of M/s ---------------------------------------  

Name : 

Place & Date: 
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1. PURPOSE:
1.1. The purpose of this HSE Plan is to provide for the systematic identification, 

evaluation, prevention and control of general workplace hazards, specific job 
hazards, potential hazards and environmental impacts that may arise from 
foreseeable conditions during installation and servicing of industrial projects and 
power plants. 

1.2. This document shall be followed by BHEL’s subcontractors at all installation and 
servicing sites. In case customer specific documents are to be implemented, this 
document will be followed in conjunction with customer specific documents in 
complementary manner. 

1.3. Although every effort has been made to make the procedures and guidelines in line 
with statutory requirements, in case of any discrepancy wherein the relevant 
statutory guidelines supersedes this document, the same shall be followed. 

1.4. In case there’s any specific HSE requirement from BHEL’s Client, not explicitly 
indicated in this document the same shall be required to be fulfilled as per the 
decision of BHEL Site construction manager. 

2. SCOPE: 
The document is applicable to BHEL’s Subcontractors at all installation / servicing 
activities of BHEL Power Sector as per the relevant contractual obligations 

3. OBJECTIVES AND TARGETS: 
i. To achieve “Zero Incident at Site”  

ii. 100% compliance to all legal/statutory requirements related to EHS. 
iii. 100% Health, Safety and Environmental Induction training attendance for all workers. 
iv. 100% High Risk activities to be carried out only after approved Method Statement, HIRA / 

Aspect-Impact / JSA / OCP and Permit to Work are implemented. 
v. 100% PPEs compliance in high and medium risk activities. 

vi. 100% incident reporting, recording and reviewing for corrective actions. 
vii. Regular Safety Reviews to assess HSE program compliance and closure of any recognized gaps 

to improve safety management and incident prevention 
viii. Prevent injury and ill health of all workers at site (‘Workers’ refers to all personnel 

including managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers) 

ix. Prevent pollution to environment 
x. Ensure the Health and Safety of all persons at work site is not adversely affected by the 

work. 
xi. Ensure protection of environment of the work site. 

xii. Comply at all times with the relevant statutory and contractual HSE requirements. 
xiii. Provide trained, experienced and competent personnel. Ensure medically fit personnel 

only are engaged at work. 
xiv. Provide and maintain plant, places and systems of work that are safe and without risk to 

health and the environment. 
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xv. Provide all personnel with adequate information, instruction, training and supervision 
on the safety aspect of their work. 

xvi. Effectively control, co-ordinate and monitor the activities of all personnel on the Project 
sites including subcontractors in respects of HSE. 

xvii. Establish effective communication on HSE matters with all relevant parties involved in 
the Project works. 

xviii. Ensure that all work planning considers all persons that may be affected by the work. 
xix. Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. 

are to be certified by competent person. 
xx. Ensure timely provision of resources to facilitate effective implementation of HSE 

requirements. 
xxi. Ensure continual improvements in HSE performance. 

xxii. Ensure conservation of resources and reduction of wastage. 
xxiii. Capture the data of all incidents including near misses, process deviation etc. Investigate 

and analyze the same to find out the root cause. 
xxiv. Ensure timely implementation of correction, corrective action and preventive action. 

The subcontractor shall also comply with HSE Targets stipulated by BHEL from time 
to time. 

4. BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:  

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our 
commitment to protect our employees and people we work with, community and 
environment. BHEL believes in zero tolerance for unsafe work/non-conformance to safety 
and in minimizing environmental footprint associated with all its business activities. We 
commit to continually improve our HSE performance by: 

❖ Developing safety and sustainability culture through active leadership and by ensuring 
availability of required resources. 

❖ Ensuring compliance with applicable legislation, regulations and BHEL systems. 
❖ Taking up activities for conservation of resources and adopting sound waste 

management by following Reduce/Recycle/Reuse approach. 
❖ Continually identifying, assessing and managing environmental impacts and 

Occupational Health & Safety risks of all activities, products and services adopting 
approach based on elimination/ substitution/reduction/control. 

❖ Incorporating appropriate Occupational Health, Safety and Environment criteria into 
business decisions, design of products & systems and for selection of plants, 
technologies and services. 

❖ Imparting appropriate structured training to all persons at workplace and promoting 
awareness amongst customers, subcontractors and suppliers on HSE issues. 

❖ Reviewing periodically this policy and HSE Management Systems to ensure its relevance, 
appropriateness and effectiveness. 

❖ Communicating this policy within BHEL and making it available to interested parties. 

   Chairman & Managing Director/ BHEL 
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5. ILLUSTRATIVE RESPONSIBILITIES OF SUBCONTRACTOR EMPLOYEES

5.1 HSE - A LINE RESPONSIBILITY 
i. HSE is a “Line Responsibility”. 

ii. The term "Line" includes management, Executives, Supervisors, Foremen, and Workers 
who are part of the workforce. Line is to be fully involved in HSE Planning & 
Implementation with the aid and advice of HSE organization. 

iii. “Line”, having control of resources and manpower is responsible for overall 
implementation of HSE Systems and closure of HSE observations. 

5.2 SITE IN -CHARGE: 
i. Shall sign Memorandum of Understanding (MoU) 

ii. Shall ensure availability of all necessary resources required for implementation of HSE 
at Site 

iii. Shall engage qualified HSE Officer(s) and supervisors (s) 
iv. Shall adhere to the rules and regulations mentioned in this code, practice very strictly 

in area of work in consultation with concerned engineer and the safety coordinator. 
v. Shall screen all workmen for health and competence requirement before engaging for 

the job and periodically thereafter as required. 
vi. Shall not engage any employee below 18 years. 

vii. Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, 
face shield, hand gloves etc. before starting the job.  

viii. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from 
competent person. 

ix. Shall ensure closure of all HSE non-conformities reported by BHEL or observed during 
internal inspection by providing appropriate resources in a timely manner. 

x. Shall ensure the implementation of provisions of applicable acts and rules pertaining to 
HSE.  

xi. Shall ensure availability of updated (Hazard Identification and Risk Assessment) Register 
for the area of activity 

xii. Shall ensure availability of Method Statements & Job Safety Analysis for all hazardous 
activities 

xiii. Shall ensure necessary controls to minimize risk in all applicable hazardous activities 
including Height Work, Hot Work, Lifting & Rigging, Confined Space, Maintenance, 
excavation, Radiography, Loading/ Unloading, Drilling/ Blasting etc.  

xiv. Shall ensure implementation of HSE requirements mentioned in this document and as 
specified in the BHEL HSE management System including training, inspection, 
awareness, reporting etc.  

xv. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a 
life line/stable structure. 

xvi. Shall ensure a secondary means of fall protection (Safety Net, Retractable Fall Arrestor 
etc.)  for preventing fall from height 

xvii. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
prevent fall of material from height. 
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xviii. Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE
officer of BHEL.

xix. Shall ensure that Horseplay is strictly forbidden.
xx. Shall ensure that adequate illumination is arranged during night work.
xxi. Shall ensure that all personnel working under subcontractor are working safely and do

not create any Hazard to self and to others.
xxii. Shall ensure display of adequate signage/posters on HSE.
xxiii. Shall ensure that mobile phone is not used by workers while working.
xxiv. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training

and training on HSE at site.
xxv. Shall ensure full co-operation during HSE audits.
xxvi. Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and

PPEs as per work schedule.
xxvii. Shall ensure good housekeeping.
xxviii. Shall ensure adequate valid fire extinguishers are provided at the work site.

xxix. Shall ensure availability of sufficient number of toilets (preferably bio-toilets)
/restrooms and adequate drinking water at work site and labor colony.

xxx. Shall ensure adequate emergency preparedness.
xxxi. Shall be member of site HSE committee and attend all meetings of the committee
xxxii. Power source for hand lamps shall be maximum of 24 v.
xxxiii. Temporary fencing should be done for open edges if Hand – railings and Toe-guards are

not available
xxxiv. To record all incidents including near miss and report to BHEL and to ensure analysis &

corrective actions for the same
xxxv. Shall conduct weekly Safety Walks in the work area and record the findings.

xxxvi. Construction of Canteen at Site, Office Infrastructure: Printer, PC, Fire Extinguishers etc.
xxxvii. Shall analysis HSE Performance regularly in work area and take steps to improve the

same
xxxviii. Shall ensure stoppage of work in case of unacceptable Safety hazards

5.3 HSE OFFICER: 
i. Carry out safety inspection of Work Area, Work Method, Men, Machine & Material,

P&M and other tools and tackles.
ii. Facilitate inclusion of safety elements into Work Method Statement and creation of Job

Safety Analysis (JSA)
iii. (HSE Head) To prepare deployment plan of HSE personnel for all shifts, so as to ensure

constant supervision of all areas. The plan to be submitted to BHEL
iv. Highlight the requirements of safety through Tool-box / other meetings.
v. Help concerned HOS to prepare Job Specific instructions/ JSA for critical jobs.
vi. Conduct investigation of all incident/dangerous occurrences & recommend appropriate

safety measures.
vii. Advice & co-ordinate for implementation of HSE Systems & Procedures.
viii. To stop work in case of any critical safety violation until the violation is cleared

ix. Convene HSE meeting & minute the proceeding for circulation & follow-up action.
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x. Plan procurement of PPE & Safety devices and inspect their healthiness. 
xi. Report to BHEL on all matters pertaining to status of safety and promotional program 

at site level. 
xii. Facilitate administration of First Aid 
xiii. Facilitate screening of workmen and safety induction. 
xiv. Conduct fire Drill and facilitate emergency preparedness 
xv. Design campaigns, competitions & other special emphasis programs to promote safety 

in the workplace. 
xvi. Apprise BHEL on safety related problems. 

xvii. Notify site personnel non-conformance to safety norms observed during site visits / site 
inspections. 

xviii. Recommend to Site In charge, immediate discontinuance of work until rectification, of 
such situations warranting immediate action in view of imminent danger to life or 
property or environment. 

xix. To decline acceptance of such PPE / safety equipment that do not conform to specified 
requirements. 

xx. Encourage raising Near Miss Report on safety along with, improvement initiatives on 
safety. 

xxi. Shall work as interface between various agencies such customer, package-in-charges, 
subcontractors on HSE matters. 

5.4 HSE SUPERVISOR: 
i. All requirements as per 5.1 
ii. To monitor allotted area for Safety violations, take required action and inform the 

concerned Safety Supervisor / Officer 
iii. To assist HSE Officer 

5.5 PACKAGE IN-CHARGES, ENGINEERS & ALL EMPLOYEES: 
i. To be aware of, get involved in and ensure implementation of all HSE related Systems 

and Procedures including but not limited to: 
a. BHEL HSE Management System including HSE Procedures and OCPs, HIRA, JSA etc. 
b. Work Permit System 
c. Emergency Preparedness Response Plans  
d. Contractual HSE requirements 
e. Legal Requirements 
f. Penalty System 
g. Training requirements 

ii. To ensure that the persons engaged in respective area follow the safety rules like using 
appropriate PPEs. 

iii. To develop Method Statements and ensure availability of Job Safety Analysis for all 
activities in scope 

iv. To ensure that the reported HSE non-conformities in the work area are resolved 
immediately before resuming work 

v. To record all incidents including near miss and report to BHEL. 
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vi. To adopt safe working practices at all times and act as role model for Safety 
vii. To take immediate corrective action actions in case any non-conformity is observed on 

product / process / system with respect to Occupational Health, Safety and Environment. 
viii. In case any particular activity / work has extremely high consequential risk or high 

environmental impact, same shall be brought to the notice of BHEL Package In-charge 
before starting the work. 

ix. To interfere/ stop work as & when identified unsafe. 
x. To maintain & promote improved level of house-keeping all the time at site. 
xi. To support/co-operate with audit team members as & when safety audits are carried out. 
xii. To involve in investigation, if any incident occurs in his work area. 

xiii. To participate in safety promotional programs 
xiv. To attend the safety committee meeting, if member/invitee 
xv. To ensure that only fit T&Ps and qualified persons are engaged for all activities. 
xvi. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life 

line/stable structure. 
xvii. Shall ensure that materials are not thrown from height. Cautions to be exercised to 

prevent fall of material from height. 
xviii. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from 

competent authorities. 

6. HSE PLANNING BY SUBCONTRACTOR: 
6.1 HAZARD ANALYSIS & RISK ASSESSMENT (HIRA), METHOD STATEMENT 

(MS) & JOB SAFETY ANALYSIS (JSA): 
i. Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope 

and plan & implement the required control measures. HIRA Register shall be maintained. 
ii. Subcontractor shall develop Method Statements & Job Safety Analysis documents for all 

hazardous activities in scope and ensure the required control measures. Job Safety 
Analysis is to be attached along with any Work Permit request 

6.2 REGISTER OF REGULATIONS:  
Subcontractor shall prepare a register of applicable rules and regulations in the scope and 
plan to ensure compliance.  

HIRA Register, Method Statements, Job Safety Analysis and Register of Regulations are 
dynamic documents and shall be revised (as applicable): 

i. At fixed frequency of 3 months 
ii. Addition/ deletion/ modification of a process/ activity 

iii. After an accident/ incident 
iv. After any change in applicable rules/ regulations/ laws. 

6.3 MONTHLY HSE PLAN COVERING THE FOLLOWING AS A MINIMUM SHALL 

BE PREPARED AND SUBMITTED TO BHEL FOR APPROVAL: 
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i. HSE Trainings covering all activities/ hazards/ workers 

ii. HSE Inspection Plan covering all areas/ activities/ equipment/ hazards 

iii. HSE Activities: Safety walks, Awards, housekeeping, reviews etc. 

Note: Online/ App-based system shall be used for HSE Planning and Implementation/ 
Update whenever provided by BHEL otherwise Hard-copy based system shall continue 

6.4 MONTHLY HSE PLANNING & REVIEW OF HSE ACTIVITIES ALONG WITH 

BHEL: 
Monthly planning and review of HSE activities shall be carried out by subcontractor as per 
provided format jointly along with BHEL 

7. MOBILIZATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR: 
i. Subcontractor shall notify the engineer, of his intention to bring on to site any equipment 

or any container, with liquid or gaseous fuel or other substance which may create a 
hazard. The Engineer shall have the right to prescribe the condition under which such 
equipment or container may be handled and used during the performance of the works 
and the subcontractor shall strictly adhere to such instructions. The Engineer shall have 
the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. 
No claim due to such prohibition will be entertained. 

ii. As a measure to ensure that machinery, equipment and tools being mobilized to the 
construction site are fit for purpose and are maintained in safe operating condition and 
complies with legislative and owner requirement, inspection shall be arranged by in-
house competent authority for acceptance as applicable.  Inspection by Third Party 
competent person shall be arranged: 

a. Before first time use at site 
b. After carrying out any modification 
c. After repairs subsequent to involvement in any accident/ incident 

iii. As a further measure to ensure that machinery, equipment and tools being mobilized to 
the construction site are fit for purpose and are maintained in safe operating condition 
and comply with legislative and owner requirement, inspection as per provided format 
shall be arranged by in-house expert / competent authority (preferable) for acceptance. 
The equipment considered for this purpose shall include all those in the T&P list in the 
tender document.  

8. MOBILIZATION OF MANPOWER BY SUBCONTRACTOR: 

i. As a measure to ensure that manpower being mobilized to the construction site is fit and 
competent for safe working, screening arrangement shall be made by the sub-
subcontractor to ensure competency and fitness through following measures: 

a) Medical Checkup: Examination of medical fitness shall be conducted through qualified 
medical professional for all workers to be deployed as per provided format. For height 
workers, vertigo (height phobia) test to be carried out as qualification criteria as per 
Annexure K and recorded in provided format. 
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b) Induction Training: Induction training of all workers to be ensured as per provided 
procedure and format. Training evaluation to be carried out and training to be repeated 
if not passed 

c) Only on successfully meeting above criteria, permanent gate passes to be issued 
ii. The subcontractor shall arrange induction and regular health check of their employees as 

per schedule VII of BOCW rules by a registered medical practitioner. 
iii. The subcontractor shall take special care of the employees affected with occupational 

diseases under rule 230 and schedule II of BOCW Rules. The employees not meeting the 
fitness requirement should not be engaged for such job. 

iv. Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move 
weights beyond prescribed limits) for male and female workers are complied with. 

v. Appropriate accommodation to be arranged for all workmen in hygienic condition. 
vi. Cost of contractual, statutory and regulatory requirements like Training, medical checks, 

PPEs etc. shall not be transferred to the workers and such activities shall be considered 
as part of the job. 

9. PROVISION OF PERSONAL PROTECTIVE EQUIPMENT (PPES): 

i. Personnel Protective Equipment (PPEs), shall be provided by the subcontractor to all 
workers as per requirement of the job.  

ii. The choice of PPEs to ensure multiple (at least more than 1) means of protection against 
any hazard. All applicable safety precautions for a job shall be ensured notwithstanding 
the duration or perceived importance of the task.  

iii. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.: 
iv. Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs 
v. Relying solely on PPEs without ensuring necessary controls to be strictly avoided. 

vi.  The following matrix recommends usage of minimum PPEs against the respective job. 

Activity   
  Type of Protection  

Remarks, if any   
Hand   Eye   Ear   Body   Respiratory   Others   

Gas Welding & 
Cutting   

LG   WG   -   LA   *SCBA/ 
OLBA   

-   * for confined space   

Electric Arc 
Welding   

LG   HMWS   -   LA   *SCBA/ 
OLBA   

-   * for confined space   

Rigging   CG   SG   -            --   

Working at Height   -   SG   -   DLFBH   -   *FAS   * for vertical columns  

Grinding & 
Chipping   

CG   FS / SG   -   LA   -   -   --   

Working in High 
Noise   

-   -   EP /  
EM   

-   -   -   --   

Handling of 
Cement Concrete   

RG   SG   -   -   DM   -      
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Blasting   CG   SG   EP*   -   -   -   * at noise area  

Excavation   CG   SG   -   -   DM   -   *Gum boot in place of 
Safety shoe for foot  

Chemical 
Handling   

PVCG   CSG   -   PVCA   -   -   *Full body rubber 
suit with hood  

Electrical and C&I   ERG*   SG   -   -   -   -   *For high voltages  

Sand/shot 
blasting   

CG   -   EP/ 
EM   

CA   SAMH   -      

 
ABBREVIATIONS: FS: Face Shield, CSG: Chemical splash goggles, HMWS: Helmet mounted 
welder's shield, GB: gum boot, DLFBH: Double lanyard full body harness, SG: Safety 
goggles, DM: Dust mask, SAMH L Supplied air mask/hood, EP/EM: Ear plug/Ear Muff, CG: 
Cotton hand gloves, LG: Leather hand gloves, LA: Leather apron, RG: Rubber gloves, PVCG: 
PVC Gloves, PVCA: PVC Apron, SCBA: Self-contained breathing apparatus, WG: Welding 
goggles, ERG: Electrical Rubber Gloves. OLBA: Online breathing apparatus   
The list is not exhaustive. Additional PPEs to ensure Safe Work may need to be deployed 
as per the requirement of the task at no additional cost. 

vii. The PPEs shall conform to the relevant standards as below (illustrative list) and bear ISI 
mark. 

RELEVANT IS-CODES FOR PERSONAL PROTECTION 
PPEs IS Codes 

Industrial Safety Helmets. IS: 2925 – 1984 
Rubber gloves for electrical purposes. IS: 4770 – 1968 
Industrial Safety Gloves (Leather &Cotton Gloves). IS: 6994 – 1973 (Part-I) 
Leather safety boots and shoes. IS: 1989 – 1986 (Part-I-II) 
Industrial and Safety rubber knee boots. IS: 5557 – 1969 
Code of practice for selections care and repair of Safety 
footwear. IS: 6519 – 1971 

Leather Safety footwear having direct molding 
sole. 

IS: 11226 – 1985 

Eye protectors. IS: 5983 – 1978 
Ear protectors. IS: 9167 – 1979 
Eye & Face protection during welding IS: 1179-1967 
Industrial Safety Belts and Harness IS: 3521 – 1983 
Guide for selection of industrial Safety equipment for body 
protection 

IS:8519 -1977 

Respiratory Protective Devices IS:9473-2002,14166- 
1994,14746-1999 

 
viii. Where workers are employed in sewers and manholes, which are in use, the 

subcontractor shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into manhole, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent incident to the public 
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ix. All the personnel and visitors shall mandatorily use safety helmet (with company logo), 
safety shoe and reflective vests, in addition to any other PPEs as deemed appropriate for 
the area of work/ visit. 

x. Following Color scheme for Helmets shall be followed: 
a. Workmen: Yellow 
b. Safety staff: Green or white with green band 
c. Electrician: Red 
d. Others including visitors: White 
e. For height workers, special marking on helmets besides indication on Gate Pass/ ID Card 

xi. The subcontractor shall maintain register for issue and receipt of PPEs.  
xii. All the PPEs shall be checked for quality before issue and the same shall be periodically 

re-checked. The users shall be advised to check the PPEs themselves for any defect before 
putting on. The defective ones shall be replaced.  

xiii. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or 
printed on the front. 

xiv. The body harnesses shall be serial numbered. 

10. ARRANGEMENT OF INFRASTRUCTURE: 
10.1 DRINKING WATER: 
i. Drinking water shall be provided and maintained at suitable places at different elevations 

such that minimum quantity of 5 liters is available for each worker during the day. 
ii. Drinking water tank shall be so installed so as to be available within 200 meters of each 

working area 
iii. Container should be labeled as “Drinking Water” in languages understood by the workers 
iv. Cleaning of the container shall be ensured at least once in a week. Mild cleaning 

detergents as used for cleaning vessels shall be applied and scrubbers (3M or equivalent) 
shall be used for removing scales and deposits on the inside surface. The tank shall be 
thoroughly cleaned with potable water only before it is refilled (also applicable to labor 
colony). 

v. Suitability of water source for drinking to be tested as per IS10500 at least once in six 
months. 

10.2 WASHING FACILITIES: 
i. In every workplace, adequate and suitable facilities for washing shall be provided and 

maintained. 
ii. Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition and dully illuminated for night use. 

iii. Water suitable for washing and not for drinking shall be clearly indicated as “Not for 

Drinking” in language understood by workers. 
iv. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities 

shall be provided to enable the painters and other workers to wash during the cessation 
of work. 
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10.3 LATRINES AND URINALS:
i. Latrines and urinals shall be provided in every work place as indicated in Section A 

ii. Urinals shall also be provided at different elevations. 
iii. They shall be adequately lighted and shall be maintained in a clean and sanitary condition 

at all times, by appointing designated person. 
iv. Separate facilities shall be provided for the use of male and female worker if any. 

10.4 PROVISION OF REST SHEDS FOR WORKERS DURING REST PERIOD:  
Proper Rest Shed (s) with shelter shall be provided for rest during break so as to 
accommodate all workers as indicated in Section A 

10.5 MEDICAL FACILITIES: 

10.5.1 GENERAL 
i. Provision of Medical Center, Ambulance etc. shall be as per Section A of this document 

ii. Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste – 
Management and Handling Rules, 1998) 

iii. Every injury shall be treated, recorded and reported. 
iv. All First Aid injuries shall be recorded as per provided Format 
v. List of qualified first aiders and their contact numbers to be displayed at conspicuous 

places. 

10.5.2 FIRST AIDER/ FIRST AID BOX 
i. The first aider along with facilities should be available at a point nearest to the work 

location wherein majority of the workers are working.  
ii. The subcontractor shall provide necessary first aid facilities as per schedule III of BOCW. 

At every work place first aid facilities shall be provided and maintained. 
iii. The first aid box shall be kept by first aider who shall always be readily available during 

the working hours of the work place. His name and contact no to be displayed on the box. 
iv. The first aid boxes should be placed at various elevations so as to make them available 

within the reach and at the quickest possible time. 
v. The first aid box shall be distinctly marked with a Green Cross on white background. 

vi. Details of contents of first aid box is given in Annexure J 
vii. A slip of contents shall be pasted on the First Aid Box with following details 

viii. Monthly inspection of First Aid Box shall be carried out by the owner as per provided 
format 

ix. The subcontractor should conduct periodical first –aid classes to keep his supervisor and 
Engineers properly trained for attending to any emergency. 

10.5.3 HEALTH CHECK UP 
The persons engaged at the site shall undergo health check-up as per provided format before 
induction. In addition, the persons engaged in the following works shall undergo health check-
up at least once in a year: 
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i. Height workers 
ii. Drivers/crane operators/riggers 

iii. Confined space workers 
iv. Shot/sand blaster 
v. Welding and NDE personnel 

10.5.4 HEIGHT PHOBIA/ VERTIGO TEST: 
i. The persons engaged in working at heights (above 2 meters) to be assessed for Vertigo 

and associated conditions and recorded as per provided format. Suggested Vertigo Test 
Procedure is given in Annexure K 

ii. Such workers are to be allowed only on successful completion of test, otherwise shall be 
allocated ground-based jobs.  

iii. IDs / Height passes shall be issued to such workers, besides special markings on helmets 
for easy identification. 

10.5.5 PROVISION OF CANTEEN FACILITY: 
i. Canteen facilities shall be provided for the workmen of the project inside the project 

site where worker strength is 250 or more.  
ii. Proper cleaning and hygienic condition shall be maintained. 

iii. Proper care should be taken to prevent biological contamination. 
iv. Adequate drinking water should be available at canteen. 
v. Fire extinguisher shall be provided inside canteen. 

vi. Regular health check-up and medication to the canteen workers shall be ensured as per 
applicable regulations. 

vii. Canteen waste to be disposed of in hygienic manner 

10.6 PROVISION OF ACCOMMODATION/LABOR COLONY FOR WORKFORCE: 

i. Proper accommodation for workforce to be provided in line with minimum requirements 
indicated in Section A 

ii. Labor colony shall be inspected each week by HSE Officer and report submitted to BHEL as 
per provided format  

10.7  PEST CONTROL: 

Regular pest control should be carried out at all offices, mainly laboratories, canteen, labor 
colony and stores. 

10.8 SCRAPYARD: 

i. In consultation with customer, scrapyard shall be developed to store metal scrap, wooden 
scrap, waste, hazardous waste. 

ii. Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored 
separately. 
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10.9 ILLUMINATION:

i. The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, 
hand lamps, area lighting etc. at various levels for safe and proper working operations at 
dark places and during night hours at the work spot as well as at the pre-assembly area. 

ii. Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 
iii. Lamps shall be protected by suitable guards where necessary to prevent danger, in case of 

breakage of lamp. 
iv. Emergency lighting provision for night work shall be made to minimize danger in case of 

main supply failure. 
v. Adequate and suitable light shall be provided at all work places & their approaches 

including passage ways as per IS: 3646 (Part-II).  

SUITABLE ILLUMINATION LEVELS FOR VARIOUS AREAS SHALL BE DECIDED BASED ON BROAD 

GUIDELINES INDICATED BELOW: 

S. No. Location 
Lux Level 

(lumens/sqm) 
A. Construction Site 
1 Outdoor areas like store yards, entrance and exit roads 20 
2 Platforms 50 
3 Entrances, corridors and stairs 100 
4 General illumination of work area 150 
5 Rough work like fabrication, assembly of major items 150 
6 Medium work like assembly of small machined parts 300 
7 Fine work like precision assembly, precision measurements etc. 700 
8 Sheet metal works 200 
9 Electrical and instrument labs 450 
B. Office 
1 Outdoor area like entrance and exit roads     20 
2 Entrance halls      150 
3 Corridors and lift cars     70 
4 Lift landing       150 
5 Stairs       100 
6 Office rooms, conference rooms, library reading tables       300 
7 Drawing table       450 
8 Manual telephone exchange       200 

 
vi. Illuminations shall be inspected on weekly basis as per provided format using a calibrated 

lux meter. 
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11. HSE TRAINING & AWARENESS:
11.1 TRAINING PLAN: 

i. All training programs to be carried out in a planned manner. Monthly/ Annual Training 
Calendar to be submitted to BHEL for approval and shall cover HSE Training 
requirements of all activities, workers, hazards applicable to the area(s) of work. 

ii. Subcontractor shall nominate workers as per the schedule of specific training plan, 
failing which, penalty shall be imposed. 

iii. Training records of all workers along with attendance, signatures, faculty details etc. 
shall be maintained in soft/ hard copy as per provided formats. 

iv. Each labor should undergo at least 0.5% of total man-hours worked in HSE training. 

11.2 HSE INDUCTION TRAINING 

i. All persons entering into project site shall be given HSE induction training by the HSE 
officer of BHEL /subcontractor before being assigned to work. 

ii. The induction training shall be imparted through audio-visual medium (Classroom 
specialized training), and shall be minimum of 1 Complete Day. 

iii. Evaluation to be carried out after training and training shall be repeated in case of failure. 
iv. Safety Induction Card shall be printed by Subcontractor and provided to all trained 

workers. A Safety induction book shall also be printed and issued to each worker after 
induction training (Format for the same may be provided by BHEL). 

v. Induction training subjects shall include but not limited to: 

a. Briefing of the Project details. 
b. Safety objectives and targets. 
c. Site HSE rules. 
d. Critical Safety Violations and consequences 
e. Site HSE hazards and aspects. 
f. First aid facility. 
g. Emergency Contact No. 
h. Incident & Near Miss reporting. 
i. Fire prevention and emergency response. 
j. Rules to be followed in the labor colony (if applicable) 
k. Accident case studies 

vi. General: 

a. Proper safety wear & gear must be issued to all the workers being registered for the 
induction (i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

b. They must arrive fully dressed in safety wear & gear to attend the induction. 
c. Any one failing to conform to this safety wear& gear requirement shall not qualify to 

attend. 
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d. On completing attending subcontractor’s in-house HSE induction, each employee shall 
sign an induction training form to declare that he had understood the content and shall 
abide to follow and comply with safe work practices.  

e. They may only then be qualified to be issued with a personal I.D. card, for access to the 
work site subject to clearing the medical fitness test. 

 
ABOVE STICKER SHALL BE PASTED ON HELMET OF WORKERS AFTER SAFETY INDUCTION TRAINING 

11.3 JOB-SPECIFIC SKILL BASED HSE TRAINING 

The contracting agency shall also impart job specific skill-based safety training to all its 
employees (Minimum one day) on various related safety topics using internal/external 
safety professionals/consultants as per the matrix given below. Record of such trainings 
and attendance particulars shall be maintained in a register for ready reference to 
statutory authorities/engineer-in charge as per provided format. 

TRAINING MATRIX 

Name of topic Executives Supervisors Skilled 
Workmen 

Other 
Workers 

Safety Induction    Y  Y  Y  Y  
Accident_ Causes, factors, cost   Y  Y  Y  -  
Industrial hazards & Accident Prevention   Y  Y  Y  -  
Investigating, reporting, records   Y  Y  -  -  
Personal Protective Equipment   -  Y  Y  Y  
Construction Safety & Role of 
Supervisory personnel    

-  Y  -  -  

Permit to Work (PTW)   -  Y  Y  y  
Statutory Provisions (BOCW Act/Rules,  
Factories Act 1948 etc.)   

Y  Y  y  y  

Material handling   -  y  Y  Y  
Emergency Management   Y  Y  Y  -  
Electrical Safety   -  Y  Y  -  
Fire safety    Y  Y  Y  Y  
First Aid & CPR (cardio pulmonary 
resuscitation)   

-  Y  Y  Y (Selected)  

Safety in Welding & Cutting    -  -  Y  -  
Safety Audit   Y  Y  -  -  

Safety in Lifting Tools & Tackles   -  Y  Y  y  
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Safety in Working at height   -  Y  Y  Y  
Safety in Confined space work   -  Y  Y  Y  
Defensive Driving    -  Y*  Y*  Y*  

             *for construction vehicle operators, helpers & crane operators                                           

Y=YES  
Note: 

i. Subcontractor shall prepare a training plan/ matrix covering all hazards and implement 
the same after approval of BHEL.  

ii. It is to be ensured that every worker undergoes Job-Specific training once every 3 months. 
iii. Records of training programmes along with attendance shall be maintained by the 

subcontractor 
iv. Each worker to be issued a Card indicating the types of trainings undergone. 

11.4 HSE TOOL-BOX TALK: 

i. HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to 
specific work groups prior to the start of work and shall be randomly attended by 
subcontractor engineers/ officials. The agenda shall consist of the following: 

a. Details of the job being intended for immediate execution. 
b. The relevant hazards and risks involved in executing the job and their control and 

mitigating measures. 
c. Specific site condition to be considered while executing the job like high 

temperature, humidity, unfavorable weather etc. 
d. Recent non-compliances observed. 
e. Appreciation of good work done by any person. 
f. Any doubt clearing session at the end. 

ii. Tool box talk to be conducted before start of work in every shift. 
iii. During toolbox talk, visual check-up of workers regarding health, any signs of fatigue, 

intoxication etc. shall be conducted and any suspected workers to be acted upon. 
iv. Record of Tool box talk shall be maintained as per provided format 

11.5 TRAINING ON HEIGHT WORK: 

i. Training on height work shall be imparted to all workers working at height by in-
house/external faculty at least once every 3 months.  

ii. For Height Workers Separate pass shall be provided by the subcontractor. 
iii. The training shall be of minimum 2-hour duration, through audio-visual medium and 

followed by evaluation. In case of poor scoring, training shall be repeated. 
iv. The training shall include following topics: 

a. Proper use of PPEs – safety harness, lanyard, fall arrester, retractable fall arrester, 
life line, safety nets etc. 

b. Provision of secondary means of fall protection 
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c. Safe climbing through monkey ladders. 
d. Inspection of PPEs. 
e. Medical fitness requirements. 
f. Mock drill on rescue at height. 
g. Dos & Don’ts during height work. 
h. Accident case Studies 

11.6 RE-INDUCTION TRAINING 

The induction training shall be repeated for every worker after at least 1 year and shall be 
a pre-requisite for renewal of Gate Pass/ ID card.  

11.7 PENALTY TRAINING 

The personnel involved in Safety Violations/ Incidents shall mandatorily undertake penalty 
training pertaining to the violation/ incident. Penalty training shall be at least half-day 
duration.  

11.8 HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC.: 

i. HSE Displays shall be installed as indicated in Section A 
ii. Contracting agencies shall arrange for display of safety hoardings depicting suitable 

safety cartoons/messages/ cautionary notices at appropriate places of project site to 
remind the workers to perform their duties safely.  

iii. Apart from safety hoardings, each agency should maintain a safety bulletin board at all 
their work locations. Such safety bulletin boards should depict the activities being 
planned for the day, good practices, permit details etc. 

iv. Safety suggestion boxes shall be kept at each subcontractor’s office at site for obtaining 

safety    suggestions from the workers. Best suggestions should be implemented and 
may be rewarded suitably to encourage the workers for safety. 

v. Safety awareness campaigns, competitions, plays, movie shows, songs etc. to be 
organized for workers at Site and Labor colony from time to time to enhance Safety 
Awareness 

11.9 HSE REWARDS & INCENTIVE SCHEME 

  Subcontractor shall implement a reward & incentive scheme for workers & supervisors 
displaying adherence to safety principles. Such workers shall be felicitated in a monthly 
function, attended by Subcontractor top management and BHEL representatives. 
Suitable gift shall be given to such workers for encouragement. 

11.10HSE AWARENESS PROGRAM FOR OFFICIALS: 

Subcontractor shall arrange monthly HSE awareness program on different topics 
including medical awareness for all engineers/ supervisors / officials working at site. This 
program can be part of progress/ safety review meetings. 
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12. HSE COMMUNICATION AND PARTICIPATION:
12.1 HSE INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION: 
i. All incidents (near misses, property damage, first-aid cases, minor, major and fatal 

incidents) shall be reported to BHEL as they happen immediately through SMS and 
Hard/Soft copy as per provided format 

ii. All incidents including near miss, minor, major and fatal incidents shall be recorded 

iii. All incidents shall be investigated for Root Causes and corrective actions ensured to 
prevent recurrence shall be implemented. 

iv. Work shall be put on hold in the area till corrective actions are verified by BHEL 

v. The Root Cause Analyses and Corrective actions taken shall be recorded 

12.2 HSE EVENT REPORTING: 
i. Important HSE events like HSE training, Medical camp etc. organized at site shall be 

reported to BHEL site management in detail with photographs for publication in 
different in-house magazines 

ii. Celebration of important days like National Safety Day, World Environment Day etc. shall 
also be reported as mentioned above. 

12.3 MONTHLY HSE REPORTING: 
i. All routine and non-routine HSE activities shall be reported to BHEL on monthly basis by 

the subcontractor as per provided format. The reporting medium can be hard/soft as 
per BHEL requirement. 

ii. The period of reporting shall be 25th of the preceding month to 24th of the present 
month and shall be submitted by the end of the calendar month. 

iii. Report shall include good quality images of HSE Activities 

12.4 DAILY HSE ACTIVITY REPORTING: 
Daily HSE activities shall be reported by subcontractor to BHEL as per provided format 

12.5  HSE SUGGESTIONS: 
All workers and employees shall be encouraged to provide suggestions for improvement 
in Health, Safety & Environment performance at site. The suggestions shall be recorded 
in a “Suggestions Register” as per provided format. Suggestions found suitable for 
implementation shall be implemented and recognition / reward to be given to the 
submitter. 

Suggestion Register to be placed at Site and Labor Colony and shall be reviewed on 
periodic basis 
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12.6 CLIENT COMMUNICATION:
All HSE related communication from BHEL, customer / external statutory and regulatory 
agencies to be handled on priority. Same to be recorded and issues to be resolved in 
expeditious manner 

13. SAFETY DURING WORK EXECUTION: 
Safety during work execution shall be ensured by following appropriate Safety Rules, 
providing adequate resources, deploying competent and trained manpower, regular 
training & inspection and non-conformity resolution. Main aspects are indicated as 
under: 

13.1 OPERATIONAL CONTROL PROCEDURES: 
In order to reduce the risk associated with hazardous activities, applicable OCPs 
(Operational control procedures) will be followed by subcontractor as per BHEL 
instructions, outcomes of Hazard Analysis & other requirements. This will be done as 
part of normal scope of work. Illustrative list of reference OCPs is given below.  

TABLE 13.1 ILLUSTRATIVE LIST OF REFERENCE OCPS 
No. Topic No. Topic No. Topic 
0 General Safety 22 Steam blowing 44 Material preservation 
1 Handling of chemicals 23 Working in confined 

area 
45 Electro-resistance 

heating 
2 Electrical safety 24 Operation of passenger 

lift, material hoists & 
cages 

46 Blasting 

3 Energy conservation 25 Vehicle/ Crane  
maintenance 

47 Transformer charging 

4 Welding and gas 
cutting operation 

26 Radiography 48 Handling of battery 
system 

5 Fire safety 27 Waste disposal 49 DG set 
6 Use of hand tools 28 Handling & storage of 

mineral wool  
50 Sanitary maintenance 

7 First aid 29 Working at night 51 Piling rig operation 
8 Food safety at 

canteen 
30 Computer operation  52  Passivation 

9 Use of cranes 31 Storage in open yard  53 EDTA Cleaning 
10 Storage and handling 

of gas cylinders 
32 Drilling, reaming and 

grinding(machining) 
54 Chemical cleaning of 

Pre boiler system 
11 Manual arc welding 33 Stress relieving  55 Boiler Light up 
12 Use of helmets 34 Hydraulic test  56 Rolling and 

Synchronization 
13 Good house keeping 35 Trial run of rotary 

equipment  
57 Loading of Unit 
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14 Safe excavation  36 Batching  58 Air compressor 
15 Working at height 37 Cable laying/tray work  59 Hydra Operation 
16 Filling of hydrogen in 

cylinder 
38 Spray insulation  

60 Duct Pre-assembly 

17 Illumination 39 Compressor operation  

61 

Resumption of 
construction 
activities after 
lockdown and 
prevention of 
coronavirus infection 
during site operations 

18 Handling and erection 
of heavy metals 

40 Gas distribution test  

19 Acid cleaning 41 Cleaning of Hot well / 
Deaerator 

20 Oil flushing 42 Electrical maintenance 
61A 

Prevention of Covid-19 
infection in labour 
colony 

21 Alkali boil out  43 O&M of control of AC 
plant & system 

62 
Truss/ Structure fit-up 
and alignment 

a. The reference OCPs shall be suitably modified by subcontractor as per specific 
requirements to control the hazards.  

b. In case any other OCP is found to be applicable during the execution of work at site, 
then subcontractor will prepare and follow those as well.  

13.2 WORK PERMIT SYSTEM: 
i. The following activities shall be carried out by the subcontractor strictly after obtaining 

Permit to Work from BHEL 
a) Height working 
b) Hot working 
c) Confined space Work 
d) Excavation more than 2-meter depth 
e) Radiography 
f) Heavy / Complex / Critical Lifting Activity  
g) Night / Holiday Work  
h) Material Loading / Unloading  
i) Grating, Safety Net, Safety Facility Removal  
j) Live Electrical Maintenance etc. - Lockout / Tagout 
k) Beam / truss/ duct/ structure alignment 

ii. The Work Permit Formats shall be provided by BHEL at Site. It is the responsibility of the 
subcontractor to ensure their availability 

iii. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or 
modify requirements for usage of existing Permits. The conditions for using the Permit 
are specified in the Format (General Requirements). 

iv. Where customer is having separate Work Permit System the same shall be followed in 
conjunction / merged to ensure all activities and checks are covered in all systems. 

v. Details of working Group to be attached along with work permit request. 
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vi. All the Permits along with JSA/HIRA must be initiated by Agency Execution Team 
vii. Permit applicant shall apply for work permit of particular work activity at particular 

location before starting of the work with Job Hazard Analysis. 
viii. All Permit signatories (including subcontractor’s package in-charge and HSE Officer) shall 

physically visit the work area and check that all the safety control measures necessary for 
the activity are in place. Only then the permit shall be issued. 

ix. Signatory shall physically visit the area of work and ensure all required safeguards before 
signing the Permit 

x. Signatory shall periodically visit the area to confirm the availability of required safeguards 
throughout the currency of the permit 

xi. In case any Permit requirement is not available, work will be stopped till it is made 
available 

xii. Permit holder shall implement and maintain all control measures during the period of 
permit. The permit will be closed after completion of the work. 

xiii. Online Work Permit System shall be used whenever provided by BHEL, otherwise hard 
copy shall be used 

13.3 ACTIVITY-SPECIFIC PRECAUTIONS/ CONTROLS 
Detailed HSE precautions for various activities undertaken at Site by the subcontractors are 
specified in Annexure I. Same are to be ensured by the Sub-subcontractor while carrying 
out respective activities at Site 

Index of Annexure I is given as under 
SN Description Page No. 

1. General 2 
2. Work at height 2 
2.1 Personnel fall protection system must include 3 
2.2 Working Platform 4 
2.3 Scaffolding 5 

  2.4 Ladder Safety 7 
3. Excavation & Civil Works 8 
3.1 Excavation 8 
3.2 Piling 9 
3.3 Batching Plant Operation 9 
3.4 Mobile Plant 10 
3.5 Concrete Vibrators 11 
3.6 Concrete Mixers 11 
4. Welding & Gas Cutting Safety (Hot Work) 11 
5. Lifting & Rigging Safety 13 
5.1 Cranes & Hoisting Equipment 15 
6. Demolition Work 20 
7. T&Ps General 20 
8. Chemical Handling 20 
9. Electrical Safety 20 
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10. Use of Hand Tools and Power-Operated Tools 25 
11. Start Up, Commissioning and Testing: 27 
12. Fire Safety 27 
13. Painting 28 
14. Hazardous Energy” Control Procedure/ Lockout/Tagout (LOTO) 29 
15. Risk Assessment 36 
16. HSE Preparedness for Adverse Climates and Weather 37 
16.1 Summer 37 
16.2 Monsoon 38 
16.3 Emergency Weather Conditions 40 
16.4 Prevention of Covid-19 At Project Site & Labor Colony 41 
16.5 Noise Mitigation 43 

14. ENVIRONMENTAL CONTROL & SOCIAL RESPONSIBILITY 

i. Environment protection has always been given prime importance by BHEL. Environmental 
damage is a major concern of the principal subcontractor and every effort shall be made, 
to have effective control measures in place to avoid pollution of Air, Water and Land and 
associated life. Banned substances like asbestos and Chlorofluorocarbons such as carbon 
tetrachloride and trichloroethylene shall not be used. Waste disposal shall be done in 
accordance with the guidelines laid down in the project specification. 

ii. Any chemical including solvents and paints, required for construction shall be stored in 
designated bonded areas around the site as per Material Safety Data Sheet (MSDS). 

iii. In the event of any spillage, the principle is to recover as much material as possible before 
it enters drainage system and to take all possible action to prevent spilled materials from 
running off the site. The subcontractor shall use appropriate MSDS for clean-up technique 

iv. All subcontractors shall be responsible for the cleanliness of their own areas 
v. Regular dust suppression using sprinklers shall be carried out in respective area 
vi. The subcontractors shall ensure that noise levels generated by plant or machinery are as 

low as reasonably practicable. Where the subcontractor anticipates the generation of 
excessive noise levels from his operations the subcontractor shall inform to Construction 
Manager of BHEL accordingly so that reasonable &practicable precautions can be taken 
to protect other persons who may be affected. 

vii. It is imperative on the part of the subcontractor to join and effectively contribute in joint 
measures such as tree plantation, environment protection, contributing towards social 
upliftment, conversion of packing woods to school furniture, enhancing good relation 
with local populace etc. 

viii. The subcontractor shall carry out periodic air and water quality check and illumination 
level checking in his area of work place and take suitable control measure. 
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15. HOUSEKEEPING
i. Keeping the work area and access roads clean/ free from debris, removed scaffoldings, 

scraps, insulation/sheeting wastage /cut pieces, temporary structures, packing woods 
etc. will be in the scope of the subcontractor. Such cleanings have to be done by 
subcontractor within quoted rate, on daily basis.  

ii. If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may 
get it done by other agency and actual cost along with BHEL overheads will be deducted 
from subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor 

iii. Dedicated Housekeeping gangs shall be deployed, who shall be provided all required PPEs 
and safety training 

iv. Mass housekeeping shall be carried out for half a day in a week 
v. Proper housekeeping to be maintained at work place and the following are to be taken 

care of on daily basis. 
vi. All surplus earth and debris are removed/disposed off from the working areas to 

identified locations. 
vii. Unused/Surplus cables, steel items and steel scrap lying scattered at different 

places/elevation within the working areas are removed to identified locations. 
viii. All wooden scrap, empty wooden cable drums and other combustible packing materials, 

shall be removed from workplace to identified locations.  
ix. Sufficient waste bins shall be provided at different work places for easy collection of 

scrap/waste. Scrap chute shall be installed to remove scrap from high locations. 
x. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap 

and other hindrances. 
xi. Workmen shall be educated through tool box talk about the importance of housekeeping 

and encourage not to litter. 
xii. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips 

and bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries. 

xiii. Fabricated steel structures, pipes & piping materials shall be stacked properly. 
xiv. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which 

may obstruct the traffic movement as well as below LT/HT power line. 
xv. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the 

working areas. 

16. WASTE MANAGEMENT 
i. Take suitable measures for waste management and environment related laws/legislation 

as a part of normal construction activities. Compliance with the legal requirements on 
storage/ disposal of paint drums (including the empty ones), Lubricant containers, 
Chemical Containers, and transportation and storage of hazardous chemicals will be 
strictly maintained. 

ii. Details of E-Waste, Hazardous Waste, biomedical waste etc. and their disposal plan, shall 
be submitted to BHEL every 6 months as per provided formats. 
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16.1 BINS AT WORK PLACE
i. Sufficient rubbish bins shall be provided close to workplaces. 

ii. Bins should be painted yellow and numbered. 
iii. Sufficient nos. of drip trays shall be provided to collect oil and grease. 
iv. Sufficient qty. of broomsticks with handle shall be provided. 
v. Adequate strength of employees should be deployed to ensure daily monitoring and 

service for waste management. 

16.2 STORAGE AND COLLECTION 
i. Different types of rubbish/waste should be collected and stored separately. 

ii. Paper, oily rags, smoking material, flammable, metal pieces should be collected in 
separate bins with close fitting lids. 

iii. Rubbish should not be left or allowed to accumulate on construction and other work 
places. 

iv. Do not burn construction rubbish near working site. 

16.3 SEGREGATION 
i. Earmark the scrap area for different types of waste. 

ii. Store wastes away from building. 
iii. Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
iv. Clinical and first aid waste stored and incinerated separately. 

16.4 DISPOSAL 
i. Sufficient containers and scrap disposal area should be allocated. 

ii. All scrap bin and containers should be conveniently located. 
iii. Provide self-closing containers for flammable/spontaneously combustible material. 
iv. Keep drainage channels free from choking. 
v. Make schedule for collection and disposal of waste. 

16.5 WARNING AND SIGNS 
i. Appropriate sign to be displayed at scrap storage area 

ii. No toxic, corrosive or flammable substance to be discarded into public sewage system. 
iii. Waste disposal shall be in accordance with best practice. 
iv. Comply with all the requirements of Pollution Control Board (PCB) for storage and 

disposal of hazardous waste. 

17. TRAFFIC MANAGEMENT SYSTEM 
17.1 SAFE WORKPLACE TRANSPORT SYSTEM 
i. Traffic routes in a work place shall be suitable for the persons or vehicles using them. 

This shall be sufficient in number and of sufficient size. This shall reflect the suitability of 
traffic routes for vehicles and pedestrians. 
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ii. Where vehicles and pedestrians use the same traffic routes there shall be sufficient 
space between them. Where necessary all traffic routes must be suitably indicated. 
Pedestrians or vehicles must be able to use traffic routes without endangering those at 
work. There must be sufficient separation of traffic routes from doors, gates and 
pedestrian traffic routes. 

iii. For internal traffic, lines marked on roads / access routes and between buildings shall 
clearly indicate where vehicles are to pass. 

iv. Temporary obstacles shall be brought to the attention of drivers by warning signs or 
hazard cones. 

v. Speed limits shall be clearly displayed for each kind of vehicle.  
vi. Speed ramps preceded by a warning signs or marker are necessary. 
vii. The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming 

or parked traffic and it may be advisable to introduce on-way system or parking 
restrictions. 

viii. Safest route shall be provided between places where vehicles have to call or deliver. 
ix. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or 

unprotected edges and structures likely to collapse 
x. Safe areas shall be provided for loading and unloading. 
xi. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind 

corner. 
xii. Ensure road crossings are minimum and clearly signed. 
xiii. Entrance and gateways shall be wide enough to accommodate a second vehicle without 

causing obstruction. 
xiv. Set sensible speed limits which are clearly sign posted. 
xv. Where necessary ramps should be used to retard speed. This shall be preceded by a 

warning sign or mark on the road. 
xvi. Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
xvii. Overhead electric cable, pipes containing flammable hazardous chemical shall be 

shielded by using goal posts height gauge posts or barriers. 
xviii. Road traffic signs shall be provided on prominent locations for prevention of incidents 

and hazards and for quick guidance and warning to employees and public. Safety signs 
shall be displayed as per the project working requirement and guideline of the state in 
which project is done. Vehicles hired or used shall not be parked within the 15m radius 
of any working area. Any vehicle, that is required to be at the immediate/near the 
vicinity, shall be approved by the person in-charge of the site. 

17.2 TRAFFIC ROUTE FOR PEDESTRIANS 
i. Where traffic routes are used by both pedestrians and vehicles road shall be wide 

enough to allow vehicles and pedestrians safely. 
ii. Separate routes shall be provided for pedestrians to keep them away from vehicles. 

Provide suitable barriers/guard at entrances/exit and the corners or buildings. 
iii. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 
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iv. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using 
them at such times. 

v. Provide high visibility clothing for people permitted in delivery area. 

17.3 WORK VEHICLE 
Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public 
roads. Site management shall ensure that drivers are suitably trained. All vehicle e.g. 
heavy motor vehicle forklift trucks dump trucks mobile cranes shall ensure that the work 
equipment conforms to the following: 

i. A high level of stability. 
ii. A safe means of access/egress. 
iii. Suitable and effective service and parking brakes. 
iv. Windscreens with wipers and external mirrors giving optimum all round visibility. 
v. Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 

vi. Provision of seat belts. 
vii. Guards on dangerous parts. 
viii. Driver protection - to prevent injury from overturning and from falling 

objects/materials. 
ix. Driver protection from adverse weather. 
x. No vehicle shall be parked below HT/LT power lines. 

xi. Valid Pollution Under Control certification for all vehicles 
xii. Wheel stopper shall be use during the parking of vehicle 
xiii. Helper to be deployed in each vehicle as per site requirement. 

17.4 DAILY CHECK BY DRIVER 
1. There should also be daily safety checks containing below mentioned points by the 

driver before the vehicle is used. 
Brakes Mirrors Warning signals 
Tires Windscreen 

waters 
Specific safety systems i.e. controls & 

interlocks 
Steering Wipers  

2. Management should ensure that drivers carry out these checks. 

17.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 
i. All drivers shall hold a valid driving License for the class of vehicle to be driven and be 

registered as an authorized BHEL driver with the Administration Department. 
ii. Securing of the load shall be by established and approved methods, i.e. chains with 

patented tightening equipment for steel/heavy loads. Sharp corners on loads shall be 
avoided when employing ropes for securing. 

iii. All overhangs shall be made clearly visible and restricted to acceptable limits 
iv. Load shall be checked before moving off and after traveling a suitable distance. 
v. On no account is construction site to be blocked by parked vehicles Drivers of vehicles 

shall only stop or park in the areas designate by the stringing foreman. 
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vi. Warning signs shall be displayed during transportation of material. 
vii. All vehicles used by BHEL shall be in worthy condition and in conformance to the Land 

Transport requirement. 
viii. Wheel stopper shall be use during the parking of vehicle 

ix. Helper to be deployed in each vehicle as per site requirement. 

17.6 MAINTENANCE 
All Vehicles used for transportation of man and material shall undergo scheduled 
inspections on frequent intervals to secure safe operation. Such inspections shall be 
conducted in particular for steering, brakes, lights, horn, doors etc. Site management shall 
ensure that work equipment is maintained in an efficient, working order and in good 
repair. Inspections and services carried out at regular intervals of time and or mileage. No 
maintenance shall be carried below HT/LT power lines. 

18. EMERGENCY PREPAREDNESS AND RESPONSE 
i. Emergency preparedness and response capability of site shall be developed as per 

Emergency Preparedness and Response plan issued by BHEL 
ii. Availability of adequate number of first aiders and fire warden shall be ensured with 

BHEL and its subcontractors 
iii. All the subcontractor’s supervisory personnel and sufficient number of workers shall 

be trained for fire protection systems. Enough number of such trained personnel 
must be available during the tenure of contract. Subcontractor should nominate his 
supervisor to coordinate and implement the safety measures. 

iv. Assembly point shall be earmarked and access to the same from different location 
shall be shown 

v. Fire exit shall be identified and pathway shall be clear for emergency escape. 
vi. Appropriate type and number of fire extinguisher shall be deployed as per Fire 

extinguisher deployment plan and validity shall be ensured periodically through 
inspection 

vii. Adequate number of first aid boxes shall be strategically placed at different work 
places to cater emergency need. Holder of the first aid box shall be identified on the 
box itself who will have the responsibility to maintain the same. 

viii. First aid center shall be developed at site with trained medical personnel and 
ambulance 

ix. Emergency contact numbers (format given in EPRP) of the site shall be displayed at 
prominent locations. 

x. Tie up with fire brigade shall be done in case customer is not having fire station. 
xi. Tie up with hospital shall be done in case customer is not having hospital. 
xii. Disaster Management group shall be formed at site 

xiii. Mock drill shall be arranged at regular intervals. Monthly report of the above to be 
given to BHEL HSE Officer as per prescribed BHEL formats 

xiv. Mock drill shall be conducted on different emergencies periodically to find out gaps 
in emergency preparedness and taking necessary corrective action 
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19. HSE INSPECTION
Inspection on HSE for different activities being carried out at site shall be done to ensure 
compliance to HSE requirements. The subcontractor shall maintain and ensure necessary 
safety measures as required for inspection and tests HV test, Pneumatic test, Hydraulic 
test, Spring test, Bend test as applicable, to enable inspection agency for performing 
Inspection. If any test equipment is found not complying with proper safety requirements 
then the Inspection Agency may withhold inspection, till such time the desired safety 
requirements are met. 

Online/ App-based HSE Inspection system shall be used for inspection whenever provided 
by BHEL otherwise Hard-copy based system shall continue 

 

Every Inspected Equipment shall display above sticker 

19.1 INSPECTION PLAN 
Subcontractor shall prepare an inspection plan covering all areas/ activities/ equipment/ 
hazards and implement the same after getting approval of BHEL. Responsibility to 
ensure coverage of all areas/ activities rests with the subcontractor.  
All Inspections shall be witnessed by BHEL – only then they shall be considered as valid 

19.2 INSPECTION REPORTS 
Monthly inspection reports as per plan shall be submitted to BHEL HSE Head 

19.3 NON-CONFORMANCES 
Any non-conformances identified during inspection observed shall be addressed on 
priority. 
The responsibility of resolution shall rest with the Subcontractor Site In-charge 
In case immediate closure of non-conformities is not possible: 

a. work to be halted in the area 
b. non-conformance to be generated and submitted to responsible person and 

BHEL 
c. non-conformance to be resolved through responsible agency / person 

Only after closure of non-conformances, work to be allowed to resume 

19.4 DAILY HSE CHECKS 
Both the Site Supervisors and HSE Officer of Subcontractor are to conduct daily site Safety 
inspection around work activities and premises to ensure that work methods and the sites 

BHEL PSSR SCT 2209



 

Bharat Heavy Electricals Limited, Power Sector 
Regd. Office: BHEL House, Siri Fort, New Delhi-110049 

HSEP14 Rev. 02, Dec. 21, 2022 Page 50 of 55 
HSE Plan for Site Operations by Subcontractors 

are maintained to an acceptable standard. The following are to form the common subjects 
of a daily safety inspection: 

i. Personal Safety wears & gear compliance. 
ii. Complying with site safety rules and permit-to-work (PTW). 

iii. Positions and postures of workers. 
iv. Use of tools and equipment etc. by the workers. 

The inspection should be carried out just when work starts in beginning of the day, during 
peak activities period of the day and just before the day’s work ends. 

19.5 INDICATIVE LIST OF INSPECTIONS AND PERIODICITIES 
Indicative list & periodicity of Inspections is given as under. It is the responsibility of the 
subcontractor to develop an inspection plan covering all areas & activities in the scope. 

The checklists shall be provided by BHEL at Site. It is the responsibility of the 
subcontractor to ensure their availability before start of work 

19.5.1 INSPECTION OF PPE 
i. PPEs shall be inspected by HSE officer at random once in a week as per provided format 

for its compliance to standard and compliance to use and any adverse observation shall 
be recorded in the PPE register. 

ii. The applicable PPEs for carrying out particular activities are listed below. 

19.5.2 INSPECTION OF TOOLS & PLANTS (T&PS) 
i. A master list of T&Ps shall be maintained by each subcontractor in provided format. 
ii. All T&Ps being used at site shall be inspected by HSE officer once in a month as per 

provided format for its healthiness and maintenance. 
iii. The T&Ps which require third party inspection shall be checked for its validity during 

inspection. The third-party test certificate should be accompanied with a copy of the 
concerned competent person’s valid qualification record. 

SL. No. Format Name Frequency of check (if applicable) 
01 Inspection of First Aid Box Weekly 
02 Inspection of PPE Weekly 
03 Inspection of T&Ps Monthly 
04 Inspection of Cranes  Monthly 
05 Inspection of Winches Monthly 
06 Inspection on Height Working Weekly 
07 Inspection on Welding & Gas 

Cutting 
Monthly 

08 Inspection on Electrical Installation Monthly 
09 Inspection on Elevator Weekly 
10 Inspection of Excavation Weekly 
11 Inspection of Labor Colony Monthly 
12 Inspection of Illumination Levels Weekly 
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iv. BHEL shall be given advance intimation of Third-Party Inspection. BHEL shall associate 
with Inspection as per discretion. 

v. The validity of T&P shall be monitored as per provided format 

19.5.3 INSPECTION OF CRANES AND WINCHES 
i. Cranes and winches shall be inspected by the operator through a daily checklist for its 

safe condition (as provided by the equipment manufacturer) before first use of the 
day. 

ii. Cranes and Winches shall be inspected by HSE officer once in a month as per provided 
format for healthiness, maintenance and validity of third-party inspection.   

iii. The date of third-party inspection and next due date shall be painted on cranes and 
winches. 

iv. The operators/drivers shall be authorized by sub-subcontractor based on their 
competency and experience and shall carry the I-card. 

v. The operator should be above 18 years of age and should be in possession of driving 
license of HMV man & goods), vision test certificate and should have minimum 
qualification so that he can read the instructions and check list. 

19.5.4 INSPECTION OF HEIGHT WORKING 
i. Any activity carried out at more than 2 m height is classified as height work. 
ii. Inspection of height working shall be conducted daily by Supervisors before start of 

work to ensure safe working condition including provision of 
a. Fall arrestor 
b. Lifelines – connected to rigid & independent structure 
c. Safety nets deployed below all height work activities 
d. Fencing and barricading 
e. Warning signage 
f. Covering of opening 
g. Proper scaffolding with access and egress. 
h. Illumination 

iii. For full duration of height work, constant supervision to be maintained by dedicated 
HSE personnel 

iv. Inspection on height working shall be conducted once in a week by HSE officer as per 
provided format. 

v. Medical fitness of height worker shall be ensured. 
vi. Height working shall not be allowed during adverse weather. 

19.5.5 INSPECTION OF WELDING AND GAS CUTTING OPERATION 
i. Supervisor shall ensure that no flammable items are available in near vicinity 

during welding and gas cutting activity. 
ii. Gas cylinders shall be kept upright. 

iii. Use of Flash back arrestor shall be ensured at both ends. 
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iv. Inspection during welding and gas cutting operations shall be carried out by 
HSE officer once a month as per provided format. 

v. Use of fire blanket to be ensured to avoid falling of splatters during welding 
or gas cutting operation at height. 

vi. Availability of fire extinguisher at vicinity shall be ensured. 

19.5.6 INSPECTION OF ELECTRICAL INSTALLATION / APPLIANCES 
i. Ensure proper earthing in electrical installation 

ii. Use ELCB at electrical booth 
iii. Electrical installation shall be properly covered at top where required 
iv. Use appropriate PPEs while working 
v. Use portable electrical light < 24 V in confined space and potentially wet area. 
vi. Inspection shall be carried out as per provided format. 

19.5.7 INSPECTION OF ELEVATOR 
i. Elevators shall be inspected by concerned supervisors once in a week as per provided 

format 
ii. All elevators shall be inspected by competent person and validity shall be ensured. 
iii. The date of third-party inspection and next due date shall be painted on elevator. 

19.5.8  INSPECTION OF EXCAVATION 
Excavation activities shall be inspected as per provided format 

19.5.9 INTERNAL/ EXTERNAL HSE AUDITS/INSPECTIONS 
i. All non-conformities and observations on HSE identified during internal or external HSE 

audit shall be disposed of by site in a time bound manner and reported back the 
implementation status. 

ii. Corrective action and Preventive action on HSE issues raised by certification body issued 
by BHEL shall be implemented by site and reported to Site management. 

20. TERMS AND DEFINITIONS: 
1. Incident 

Work- related or natural event(s) in which an injury, or ill health (regardless of severity), 
damage to property or fatality occurred, or could have occurred. 

2. Near Miss: 
An incident where no ill health, injury, damage or other loss occurs, but it had a potential 
to cause, is referred to as “Near-Miss”. 

3. Man-Hours Worked: 
The total number of man hours worked by all employees including subcontractors 
working in the premises. It includes managerial, supervisory, professional, technical, 
clerical and other workers including contract labors. Man-hours worked shall be 
calculated from the payroll or time clock recorded including overtime. When this is not 
feasible, the same shall be estimated by multiplying the total man-days worked for the 
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period covered by the number of hours worked per day. The total number of workdays 
for a period is the sum of the number of men at work on each day of period. If the daily 
hours vary from department to department separate estimate shall be made for each 
department and the result added together. 

4. First Aid Cases: 
First aids are not essentially all reportable cases, where the injured person is given 
medical treatment and discharged immediately for reporting on duty, without counting 
any lost time. 

5. Lost Time Injury: 
Any work injury which renders the injured person unable to perform his regular job or 
an alternative restricted work assignment on the next scheduled work day after the day 
on which the injury occurred. 

6. Medical Cases: 
Medical cases come under non-reportable cases, where owing to illness or other reason 
the employee was absent from work and seeks Medical treatment. 

7. Type of Incidents & Their Reporting: 
The three categories of Incident are as follows: 

8. Non-Reportable Cases: 
An incident, where the injured person is given medical help and discharged for work 
without counting any lost time. 

9. Reportable Cases: 
In this case the injured person is disable for 48 hours or more and is not able to perform 
his duty. 

10. Injury Cases: 
These are covered under the heading of non-reportable cases. In these cases, the 
incident caused injury to the person, but he still continues his duty. 

11. Total Reportable Frequency Rate 
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man 
hours worked. Mathematically, the formula read as: 

Number of Reportable LTI x 1,000,000/ Total Man Hours Worked 

12. Severity Rate: 
Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man 
hours worked. Mathematically, the formula reads as: 
Days lost due to LTI x 1,000,000/ Total Man Hours Worked 

13. Incidence Rate: 
Incidence Rate is the Number of LTI per one thousand manpower deployed. 
Mathematically, the formula reads as:  
Number of LTIx1000/Average number of manpower deployed 
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14. HIRA:  
Hazard Identification and Risk Assessment (HIRA) is a process of identifying Hazards in 
work area and then assessing them properly 

15. Method Statement: 
A method statement is prepared by the Execution/ Engineering Department detailing 
the steps, equipment, competencies and safety precautions required for carrying out 
any activity 

16. Job Safety Analysis: 
A job safety analysis (JSA) is a procedure which helps integrate accepted safety and 
health principles and practices into a particular task or job operation. In a JSA, each basic 
step of the job is to identify potential hazards and to recommend the safest way to do 
the job. Other terms used to describe this procedure are job hazard analysis (JHA) and 
job hazard breakdown. 

17. Safety Walk: 
It’s conducted periodically by an official - it’s a walk through a portion or whole of a site 
as a HSE officer who notes down HSE observations, speak to concerned workmen and 
supervisor on observation, get the same corrected with personal follow up- this sends 
out a strong message on Management’s commitment to safety. 

18. Heavy & Complex Lifting: 
A heavy and complex lifting activity includes: 

1. Lifting above 20 Tons 
2. Tandem Lifting using multiple cranes 

Total load exceeding 75% of capacity of crane. Depending up the condition of cranes, 
hydra cranes, winch machines & other lifting accessories 

3. Lift of unusual difficulty or geometry or rigging 
4. Lift over operating units 
5. Any other lift as decided by site HSE / Erection 

19. Safety Committee: 
As per the BOCW, Safety Committee shall be constituted if there are more than five 
hundred or more construction workers are employed at any site. As per the Factories 
Act, 1948 it is for 250 workers. It shall be represented by equal number of 
representatives of employer and construction workers. 

20. Night Work: 
Work conducted after sunset when only a fraction of total manpower is available 
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Annexure A-Specifications of Medical Centre & Ambulance 

A. Medical Centre 
1. Paramedical staff 

a. When < 500 workers, 1 Trained Male Nurse (round the clock deployment) 
b. When >=500 workers*: 

i. Registered Medical Practitioner (Qualified MBBS) to be deployed for at 
least 8 hours in a day, 5 days per week 

ii. 2 Trained Male Nurses (round the clock deployment) 
2. All articles as per Schedule IV of BOCW Central Rules, 1998 to be made available in the 

Medical Centre (given under for convenience) 
3. Basic Facilities/ Requirements to be provided as per location eg. Refrigerator, Air 

Conditioner, Anti Venom Serums etc. 
4. Tie-ups with speciality hospitals to be ensured for referring serious patients 
*  In case the number of workers is envisaged to exceed 500, a medical practitioner is to be 
engaged.  

SCHEDULE IV (BOCW CENTRAL RULES, 1998) ARTICLES FOR AMBULANCE ROOM 
[SEE RULE 226 (C)] 

i. A glazed sink with hot and cold water always available. 
ii. A table with a smooth top at least 180 cm x 105 cm. 
iii. Means for sterilising instruments. 
iv. A couch. 
v. Two stretchers. 
vi. Two buckets or containers with close fitting lids. 
vii. Two rubber hot water bags 
viii. A kettle and spirit stove or other suitable means of boiling water. 
ix. Twelve plain wooden splints 900 cm x 100 cm x 6 cm. 
x. Twelve plain wooden splints 350 cm x 75 cm x 6 cm. 
xi. Six plain wooden splints 250 cm x 50 cm x 12 cm. 
xii. Six woollen blankets. 
xiii. Three pairs of artery forceps. 
xiv. One bottle of spiritus annemia aremations (120 ml). 
xv. Smelling salt (60 gm). 
xvi. Two medium size sponges. 
xvii. Six hand towels. 
xviii. Four kidney trays. 
xix. Four cakes of toilet, preferably antiseptic soap. 
xx. Two glass tumblers and tow wine glasses. 
xxi. Two clinical thermometers. 
xxii. Two tea spoons. 
xxiii. Two graduated (120 ml) measuring glasses. 
xxiv. Two minimum measuring glasses. 
xxv. One wash bottle (1000 cc) for washing eyes. 
xxvi. one bottle (one litre) carbolic lotion 1 to 20. 
xxvii. Three chairs. 
xxviii. One screen. 
xxix. One electric hand torch. 
xxx. Four first-aid boxes or cupboards stocked to the standards prescribed in 
xxxi. An adequate supply of tetanus toxide. 
xxxii. Injections—morphia, pethidine, atrophine, adrenaline, coramine, novocaine 

(6 each). 
xxxiii. Cramine liquid (60 ml). 
xxxiv. Tablets—antihistaminic antispasmodic (25 each).
xxxv. Syringes with needles—2 cc, 5 cc, 10 cc and 500 cc. 
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Annexure A-Specifications of Medical Centre & Ambulance 

xxxvi. Three surgical scissors. 
xxxvii. Two needle holders, big and small. 
xxxviii. Suturing needles and materials. 
xxxix. Three dissecting forceps 

xl. Three dressing forceps 
xli. Three scalpels. 
xlii. One stethoscope and a B. P. apparatus. 
xliii. Rubber bandage—pressure bandage. 
xliv. Oxygen cylinder with necessary attachments. 
xlv. Atropine eye ointments. 
xlvi. I. V. Fluids and sets 10 nos. 
xlvii. Suitable, foot operated, covered, refuse containers. 
xlviii. Adequate number of sterilised, paired, latex hand gloves. 

 
B. Ambulance 

1. When number of workers is <500:  
If the distance to a major hospital capable of handling critical injuries expected at Site is <= 50 
KM from Site, then 1 BLS (Basic Life Support)/ Type B Ambulance otherwise ALS* (Advanced Life 
Support)/ Type D Ambulance 

2. If no. of workers increases to >2000 workers one additional BLS Ambulance to be deployed 
3. Minimum Articles as per Schedule V of BOCW Central Rules to be ensured in each Ambulance. 

(given under for convenience) 

*Final call to be taken at Site in consultation with all the contractors 

SCHEDULE V (BOCW CENTRAL RULES, 1998) 
CONTENTS OF AMBULANCE VAN OR CARRIAGE 

[SEE RULE 227] 
 

The Ambulance Van shall have equipment prescribed as under: 
 

a) General—a portable stretcher with folding and adjusting devices with the 
Head of the stretcher capable of being tilted upward. Fixed suction unit with 
equipment. Fixed oxygen supply with equipment. Pillow with case, sheets, 
blankets, towels, emergency bag, bed pan, urinal glass. 

b) Safety Equipment-Flaros with life of three thousand minutes, floor lights, 
flash lights, fire extinguishers (dry power type), insulated guntlets. 

c) Emergency Care Equipment— 
i. Resuscitation—Portable suction unit, portable oxygen unit, bag valve 

mask, hand operated artificial ventilation unit, airways, mouth gag 
tracheostomy adapters, short spine board, I.V. FLUIDS with 
administration unit, B. P. manometer cuff stethoscope. 

ii. Immobilisation—Long and short padded boards, wire ladder splints, 
triangular bandage—long and short spine boards. 

iii. Dressing-Gauze pads—100 m x 100 mm universal dressing 250 x 1000 
mm, roll of aluminium foils—soft roller bandages 150 mm x 5 mm yards 
adhesive tape in 75 mm roll safety pins, bandage sheets, burn sheets.  

iv. Poisoning—Syrup of Ipecac, activated charcoal pre packeted dose, snake 
bit kit, drinking water.  

v. Emergency Medicines—As per requirement (under the advice of 
construction Medical Officer). 
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HSEP14 Rev. 02, Dec 21, 2022 HSE Plan for Site Operations by Subcontractors Annexure A.1

Annexure A.1

Cost Calculation Methodology of Operation of Facilities (Data is indicative only)
(Period of 48 months is considered - shall be on actual basis)

A. Project Info:
Total time of Project 48 months
Project cost 1000 Crore
No. of packages 10 (A1-A10)

B. Item-wise Calculation:
Item Nos. Rate Unit Amount

Ambulance with Driver 2 Monthly/Unit 170000
Nurse/First aider 2 X 2 shifts 15000 Per month 30000
Training center one time cost 1 100000 Once 100000
Medical center one time cost 1 200000 Once 200000
Medicines at medical center 1 10000 Monthly 10000
Dust supression water tank 2 2000 Monthly 4000
Doctor 1 70000 Monthly 70000
Cleaning staff 1 12000 Monthly 12000

296000
300000

C. Package-wise Deduction Plan for a period of 48 months
Period (In Months) 6 36 6

For 1-6 months For 7-42 months For 43-48 months
7% 81% 12%

1.17% per month 2.25% per month 2.00% per month

Recurring monthly expenditure
Total one-time expenditure

Cost to be incurred from 
contractors 
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Packages/ Contracts A1 A2 A3 A4 A5 A6 A7 A8 A9 A10

Contract Values (in 
Thousands)

10
00

00

25
00

00

20
00

00
0

20
00

00

50
00

00

15
00

00
0

10
00

00
0

10
00

00
0

25
00

00

20
00

00 7000000

Share of common facilities 
one time running cost (in 
Thousands) 4 11 86 9 21 64 43 43 11 9

Timeline of work
1-

6

1-
8

2-
48

6-
36

7-
15

10
-4

8

6-
48

7-
40

40
-4

8

41
-4

8

Month Count of work 6 8 47 31 9 39 43 34 9 8

Deduction per month (in 
Thousands)

1 1 2 0 2 2 1 1 1 1
Total of One time 
Running cost (in 
thousands)

% deduction share 
of one time running 
cost per month

Nos. of active 
packages in month

Month No.
1 1 1 2 1% 2
2 1 1 2 4 1% 3
3 1 1 2 4 1% 3
4 1 1 2 4 1% 3
5 1 1 2 4 1% 3
6 1 1 2 0 1 5 2% 5
7 1 2 0 2 1 1 8 3% 6
8 1 2 0 2 1 1 8 3% 6
9 2 0 2 1 1 7 2% 5

10 2 0 2 2 1 1 8 3% 6
11 2 0 2 2 1 1 8 3% 6
12 2 0 2 2 1 1 8 3% 6
13 2 0 2 2 1 1 8 3% 6
14 2 0 2 2 1 1 8 3% 6
15 2 0 2 2 1 1 8 3% 6
16 2 0 2 1 1 6 2% 5
17 2 0 2 1 1 6 2% 5
18 2 0 2 1 1 6 2% 5
19 2 0 2 1 1 6 2% 5
20 2 0 2 1 1 6 2% 5
21 2 0 2 1 1 6 2% 5
22 2 0 2 1 1 6 2% 5
23 2 0 2 1 1 6 2% 5
24 2 0 2 1 1 6 2% 5
25 2 0 2 1 1 6 2% 5
26 2 0 2 1 1 6 2% 5
27 2 0 2 1 1 6 2% 5
28 2 0 2 1 1 6 2% 5
29 2 0 2 1 1 6 2% 5
30 2 0 2 1 1 6 2% 5
31 2 0 2 1 1 6 2% 5
32 2 0 2 1 1 6 2% 5
33 2 0 2 1 1 6 2% 5
34 2 0 2 1 1 6 2% 5
35 2 0 2 1 1 6 2% 5
36 2 0 2 1 1 6 2% 5
37 2 2 1 1 6 2% 4
38 2 2 1 1 6 2% 4
39 2 2 1 1 6 2% 4
40 2 2 1 1 1 7 2% 5
41 2 2 1 1 1 7 2% 5
42 2 2 1 1 1 7 2% 5
43 2 2 1 1 1 7 2% 5
44 2 2 1 1 1 7 2% 5
45 2 2 1 1 1 7 2% 5
46 2 2 1 1 1 7 2% 5
47 2 2 1 1 1 7 2% 5
48 2 2 1 1 1 7 2% 5

Total 4 11 86 9 21 64 43 43 11 9 300 100%

D. Calculation For One-Time Running Cost

Individual Pkg value X Total one time 
running cost / All Pkg award values
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Packages/ 
Contracts A1 A2 A3 A4 A5 A6 A7 A8 A9 A10

Contract Values 
(in Thousands)

10
00

00

25
00

00

20
00

00
0

20
00

00

50
00

00

15
00

00
0

10
00

00
0

10
00

00
0

25
00

00

20
00

00 7000000

Timeline of 
work 1-

6

1-
8

2-
48

6-
36

7-
15

10
-4

8

6-
48

7-
40

40
-4

8

41
-4

8

6 8 47 31 9 39 43 34 9 8
Month No.

1 85 211 296 2
2 13 31 252 296 3
3 13 31 252 296 3
4 13 31 252 296 3
5 13 31 252 296 3
6 8 21 167 17 83 296 5
7 15 120 12 30 60 60 296 6
8 15 120 12 30 60 60 296 6
9 126 13 31 63 63 296 5

10 95 10 24 72 48 48 296 6
11 95 10 24 72 48 48 296 6
12 95 10 24 72 48 48 296 6
13 95 10 24 72 48 48 296 6
14 95 10 24 72 48 48 296 6
15 95 10 24 72 48 48 296 6
16 104 10 78 52 52 296 5
17 104 10 78 52 52 296 5
18 104 10 78 52 52 296 5
19 104 10 78 52 52 296 5
20 104 10 78 52 52 296 5
21 104 10 78 52 52 296 5
22 104 10 78 52 52 296 5
23 104 10 78 52 52 296 5
24 104 10 78 52 52 296 5
25 104 10 78 52 52 296 5
26 104 10 78 52 52 296 5
27 104 10 78 52 52 296 5
28 104 10 78 52 52 296 5
29 104 10 78 52 52 296 5
30 104 10 78 52 52 296 5
31 104 10 78 52 52 296 5
32 104 10 78 52 52 296 5
33 104 10 78 52 52 296 5
34 104 10 78 52 52 296 5
35 104 10 78 52 52 296 5
36 104 10 78 52 52 296 5
37 108 81 54 54 296 4
38 108 81 54 54 296 4
39 108 81 54 54 296 4
40 103 77 51 51 13 296 5
41 120 90 60 15 12 296 5
42 120 90 60 15 12 296 5
43 120 90 60 15 12 296 5
44 120 90 60 15 12 296 5
45 120 90 60 15 12 296 5
46 120 90 60 15 12 296 5
47 120 90 60 15 12 296 5
48 120 90 60 15 12 296 5

Total 143 388 5676 329 235 3102 2334 1772 132 96 14208

Total of 
Recurring 
cost (in 
thousands)

Nos. of 
active 
packages 
in month

D. Calculation For Recurring Running Cost
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Annexure B-Specifications of HSE Displays 

A. Types of Displays 
 
1. Based on Content 
 
 
 
 
 
 
 
 
 

 
 

2. Based on Mounting 
 

[Type 1] [Type 2] [Type 3] 

Flex Sign Boards of Wooden 
Frame – directly mounted on 
Structures (walls, stairs, railings 
etc.) 

Flex Sign Boards with 
Wooden Frame – mounted 
on metallic/ wooden legs – 
preferably double-sided 

Coloured weather-proof 
Paintings on Walls (after 
due concurrence of BHEL/ 
Customer – Type 1 in case 
of no concurrence/ space) 

 
B. General Requirements: 

 
a. Displays should be weather-proof as per installation location, i.e. rain-proof, wind-proof and sun-

proof. 
b. Installation location and size to ensure visibility for the intended viewers (workers and moving 

personnel) 
c. Displays to have at least 50% graphical elements preferably (as applicable). Language should be 

understandable by majority of the workers 
d. Displays to be relevant to the hazards in the area 
e. Proper installation to ensure boards don’t obstruct activities and should not be prone to fall so as to 

pose danger 
f. In case of multiple elevations (eg. Boiler, Power-house etc.), each elevation to have displays for 

applicable hazards including Height-Work, Housekeeping 
g. For temporary work locations, posters/ boards may be erected and shifted after task is over 
h. Minimum size of displays should be A1 unless otherwise specified 
i. In case of damage, displays shall be reviewed and repaired/ replaced 
j. In areas where night work is envisaged, fluorescent displays shall be installed and these should 

comprise of at least 20-30% of total displays 
k. Total Number of displays to be not less than 1 per 10 workers and are to be dynamically updated 

based on number of workers 

SN Type 

1. 

HSE Hazards & Precautions 
Height Work, Housekeeping, Fire Safety, PPEs, Hot Work, Lifting & Rigging Activity, Site-
specific Hazards – eg. for Refineries, Nuclear plants etc.; COVID Precautions; 
Environment Protection etc. 

2. 

Other Displays, Signage etc. 
HSE Policy, ISO Certificate, Safety Statistics, Assembly Area Location/ Route, Emergency 
Contact Numbers, Site Safety Rules & Regulations, Speed Limit, Work in Progress, Lock-
Out Tag-Out (LOTO) Boards etc. 
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Annexure B-Specifications of HSE Displays 

C. Area-wise Displays 
 

Below is list of Area-wise displays that are to be installed at Sites (Numbers, locations may be adjusted for specific requirements) 
 

SN Area Suggested Subjects Minimum Size Minimum 
Quantity 

Locations 

1 
Walls/ Foundations/ Cement 
Structures etc. belonging to the 
package area 

Safety Hazards Prevention and other HSE 
Awareness content 

[Type 3] As per BHEL assessment from time to 
time 

2 
Site Interior Roads belonging to 
the package area 

At least every 20 meters: 
1. Speed Limit Indication, Safe Driving board  
2. Boards for hazard awareness 

1. As needed [Type 2] 
2. A1 or equivalent 

each [Type 2] 

As 
indicated 

Sides of Roads; Height 
to ensure good visibility 

3 Specific Package Areas 

A. Common 
At entry to respective Package/ Work Area, 
each contractor to put up daily updated 
board with following for each shift:  

1. Scope of work and start date 
2. Emergency Contact Numbers 
3. Emergency Assembly Location, Escape 

Plan 
4. Locations and supervisors of various 

gangs in the area, 
5. Current Work permit Details 
6. Safety Supervisor Location assignments 

- Names, Mobile Nos., Assigned 
Locations 

7. Details (Name, Contact No. etc.) of 
Package In-charge - Contractor & BHEL 

8. Details (Name, Contact No. etc.) of 
Safety In-charge - Contractor & BHEL 

9. LTI Free Man-days & details of last LTI 
also to be indicated 

 
In addition, Area-Specific Displays as 
indicated in Table 1 

A0 
[Type 2] 

1 per 
Package 
Area 

Entry/ Ground Level 
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Annexure B-Specifications of HSE Displays 

Table 1 
 (Area/ Package-wise HSE Display Plan – As applicable) 

 

Date:  
 
Sign (Contractor)        Sign (BHEL)  

Prepared By (Subcontractor) 

S. 
No. 

Area 
Suggested Minimum No. of 

Displays & Types 
Type 

Numbers 
Installed 

1 Boiler 3 per working elevation [Type 1] 
 

2 Powerhouse 5 per elevation [Type 1] 
 

3 ESP 5 Per Pass [Type 1] 
 

4 Buildings 5 per elevation [Type 1] 
 

5 Cooling Tower (NDCT/ 
IDCT/ ACC) 

20 per Structure [Type 1] 
 

6 Chimney 20 per Structure [Type 1] 
 

7 Fabrication Yard 10 per Yard [Type 2] 
 

8 Batching Plant 5 per Plant [Type 1] 
 

9 Material Storage Yard – 
Open 

20 per Yard [Type 2] 
 

10 Material Storage Shed – 
Semi-Closed/ Closed 

10 per Shed [Type 1] 
 

11 Electrical Booths 2 per booth 
+ Line diagram, Emergency contact 
details 

[Type 1] 
 

12 Medical & First Aid Centre 2 per Centre [Type 1] 
 

13 Rest Shed 2 per Shed [Type 1] 
 

14 Canteen 2 per Canteen [Type 1] 
 

15 Drinking Water Area 1 Per Outlet [Type 1] 
 

16 Washing Water Area 1 Per Outlet [Type 1] 
 

17 Training Centre 10 per room [Type 1/2] 
 

18 Assembly Area 5 [Type 1/2] 
 

19 Stairs 1 per landing elevation [Type 1]  

20 Cylinder Storage Area 5 + 
Signage: Type of Gas, Empty, Filled 
etc. 

[Type 1/2]  

21 Labor Colony Electrical Safety with Distribution 
Plan/ Line Diagram - 1 
COVID Precautions Posters – 5 
Safety Awareness Posters – 10 
Hygiene awareness posters - 2 

[Type 1]  

22 Others As per requirement [Type 1/2]  
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Annexure C-HSE Tools/ Equipment/ Devices 

Following equipment conforming to relevant IS/ISO/BS Codes/ Standards in indicated quantities shall be 
ensured by subcontractor. This list is tentative, not exhaustive. Quantity and date/ period of deployment shall 
be as per site requirement. 

A. HSE Tools/ Equipment/ Devices 
 

SN Item 

1 Lifelines 
2 Retractable Fall Arrestors 
3 Safety Nets (10m X 5m) fire proof double mesh  
4 Sky Climbers 
5 Fire Blanket 
6 Honey Bee Removal Suit & Kit 
7 Scaffolding Pipes 
8 Flashback Arrestors 
9 Barricading Tape 

10 Binoculars 
11 Walkie-Talkies 
12 LOTO kit 
13 24-Volt light 

 14 Sand Buckets 

 15 Hard barricading Pipes 
16 Standby Fire kits 
17 Hand-held Megaphone 
18 Small Public Address System 
19 Foldable Stretcher 
20 Height Rescue Kit (Non-Motorized) 
 (Others:) 

B. Test & Measurement Devices 
 

 

 

 

 

 

 

 

 

 
 

SN Device 
1 ELCB Tester 

 2 Multi meter (Light cables) 
 3 Earth Resistance Meter 
 4 Lux Meter 
 5 Sound Meter 

6 Anemometer 
 7 Breath Analyzer (Alcohol) 
 8 Multi-gas dozi-meter/ detector 

9 Gas leakage detector / alarm 
 10 Gas monitor (confined space) 
 11 Radiation meter & Badges 
 12 Blood Pressure Monitor 
 13 Fire detectors 
 14 Hand held signaling light 

 (Others:) 
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Annexure D-Specifications of Rest Sheds for Workers 

1. Determining the Number, Sizes and Locations of Rest Shelters 

 
i. Numbers: 

The number of rest shelters shall be determined based on maximum number of workers at any one time (across 

all shifts). Formula is: 

Wmax = Maximum number of workers at any time in the Site 

Space per worker = 1.1 sq meter 

Total space required, Tspace =  Wmax X 1.1 

Based on total space requirement calculated above, the number of rest sheds can be decided according to 

availability of locations and concentration of workers – so as to ensure the required space. 

ii. Locations:  

The rest sheds should be so located so as to minimize the distance to be travelled by the workers from their 

locations of work considering all the practical constraints 

iii. Other: 

The Rest shelter should be fenced so that it cannot be used as parking area.  

 

2. Design & Construction of Rest Sheds 
a. Permanent/ Long duration Rest Sheds 

i. For locations where, permanent rest sheds can be constructed without possibility of removal for relatively long 

period of time, a semi-closed shed can be constructed covered with tin roof and supported with well-grouted 

beams. The floor of the shed to be preferably cemented/ solidified. 

ii. Adequate structural requirements suitable to the local weather (wind/ rain etc.) to be ensured. 

iii. The design of the rest shed to be approved by Civil Engineering Department of BHEL Site before commencing 

work 

b. Temporary/ Movable/ Portable Rest Sheds 

i. For locations where, permanent rest sheds cannot be constructed either due to non-availability of permanent 

location or other reasons, temporary rest shed shall be constructed. 

ii. Temporary rest sheds shall comprise of Tent arrangement carried out by professional agencies 

3. Amenities in Rest Sheds 
a. Essential Amenities 

Following amenities shall be essentially ensured in a rest shed: 
i. Hygienic environment with regular cleaning and housekeeping (with records) 

ii. Adequate illumination 

iii. Adequate ventilation/ heating as per weather conditions 

iv. Clean Drinking water source 

v. Hand Washing area 

vi. Toilets & Urinals 

vii. Benches/ mats for sitting/ lying 

viii.Any other essential requirement deemed necessary by the Site 

ix. Dust bins of sufficient quantity/ size that are vacated each day/ as per requirement 

 

b. Additional/ Optional Amenities 

Following amenities are optional but are recommended to enhance the level of satisfaction of work force: 
i. Hot/ Cold drinks (Tea, Coffee, Glucose etc.) as per requirement 

ii. Snacks 

iii. Fans/ Coolers/ Heating arrangements as per requirement and weather conditions 

iv. A nice, welcoming interior design, music etc. 

v. Water cooler 
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Annexure D-Specifications of Rest Sheds for Workers 

 

4. Health & Safety Requirements of Rest Sheds 

Use of asbestos in construction is banned and shall not be used. 
In addition, following essential Safety features shall be ensured in Rest sheds: 

 
i. Availability of Fire extinguishers (preferably CO2 type) 

ii. Display of Safety Posters  

iii. Pest/ reptile protection 

iv. Mosquito prevention measures 

5. Note: 

Any suitable closed spaces/ newly constructed buildings etc. available at project may also be used for the purpose 
of rest shed with due concurrence of BHEL 
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Annexure E-Minimum Requirements for Labor Colony 

1. These Guidelines suggest minimum requirements. However, additional requirements based on 
feasibility and circumstances, while adhering to directions of GOI/District Administration/Local 
Authority guidelines to be considered 

2. Norms for social distancing, training/ awareness, face masks, disinfection, sanitization, gate entry, 
quarantine, medical, action in case of suspect cases of COVID and other communicable diseases etc. 
to be followed as per Govt. and BHEL guidelines issued from time to time 

3. Labor colony to be developed as close to the Site as possible to avoid lengthy commute 
4. A “Suggestion Register” shall be made available at the labor colony for residents. The feedback shall 

be reviewed on weekly basis and acted upon by concerned Contractor. Same shall be reviewed 
periodically by authorized BHEL Site Official. 

5. Canteens, Latrines & Urinals, Washing Facilities, Creches, Residential Accommodation and other 
infrastructure/ facilities: 
Numbers/ Quantities and Features of these facilities shall be in line with the following as applicable: 

 
a. BOCW Act & State Rules 
b. The Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) Act 

& State Rules 
c. Factories Act & State Rules 
d. Other Relevant Acts & Rules 

 
6. Cleanliness & Hygiene/ Housekeeping:  

a. Regular cleaning of the labor colony to be ensured.  
b. Daily cleaning of Sanitary facilities. 
c. Proper drainage system to prevent water-logging 
d. Regular fogging to prevent spread of mosquitoes 
e. Prevention of foul smell through necessary interventions 
f. Dust suppression as per requirement 
g. Cutting of Grass at regular intervals and other necessary measures to prevent pests & reptiles 
h. Stray animals to be banned from labor colony. 
i. Outside every common facility, eg. Toilet, washroom, food hall/ canteen etc., provision of 

washbasin with flowing water and soap (preferably liquid soap) to be ensured  
7. Power Supply Layout:  

Electrical supply Layout of Labor Colony shall have the provision of Safety devices like MCBs, ELCBs 
etc.  and to be clearly displayed 

8. Washing & Drinking Water Availability  
a. Adequate water to be provided in line with: “Estimation of Water Requirements for Drinking 

and Domestic Use (Source: National Building Code 2016, BIS)” 
b. Drinking water tank to be cleaned every week and sticker for the same pasted on the tank 
c. Drinking water source should be tested as per IS 10500 

9. Waste Disposal: Separate bins for dry, wet and biomedical waste to be installed. These bins to be 
evacuated regularly 

10. Training & Awareness/ Displays 
a. HSE Awareness Displays: Posters/ banners/ boards to be displayed in labor colony. Subjects of 

displays shall be precautions for applicable hazards at work site. 
b. Emergency Contact Numbers including that of Doctor, Hospital, Labor Colony Supervisor, 

HSE Officials to be displayed prominently 
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Annexure E-Minimum Requirements for Labor Colony 

11. Doctor Visits:  
Regular and need-based visits by Doctors to be ensured through tie-ups etc. 

12. Inspection & Review: Regular inspection of labor accommodation to be carried out by the 
Contractor as per prescribed format. Last inspection date, inspector and next due date to be 
prominently indicated near main gate 

13. Provision of a Fair Price shop in the premises to be ensured as per requirement 
14. Adequate arrangements to be ensured in case of children/ families  
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Annexure F-Specifications of Toilets at Site

Toilets (Latrines and urinals shall be ensured at Site and Labor Colony in accordance with the Inter-State 
Migrant Workmen Act, 1979 as given below: 
 

LATRINES URINALS 
1. Latrines shall be provided in every 

establishment on the following scale, namely: - 
a. Where females are employed, there shall 

be at least one latrine for every 25 females;  
b. Where males are employed, there shall be 

at least one latrine for every 25 males:  

Provided that where the number of males or 
females exceeds 190, it shall be sufficient if 
there is one latrine for 25 males or females, as 
the case may be, up to the first 100, and one for 
every 30 thereafter  

2. Every latrine shall be under cover and so 
partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 

1. There shall be at least one urinal for male 
workers up to fifty and one for female up to 
fifty employed at a time: 
Provided that where the number of male or 
female workmen, as the case may be, 
exceeds 500 it shall be sufficient if there is 
one urinal for every fifty females up to the 
first 500 and one for every 100 or part 
thereof thereafter. 

2. The urinals shall be designed and located so 
as to ensure privacy. 

 
Important: 
 

1. Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of the workers 'For Men 
Only', or For Women Ónly', as the case may be. 

2. The notice shall also bear the figure of a man or of a woman, as the case may be. 
3. The latrines and urinals shall be conveniently situated and accessible to workers at all times at 

the establishment. 
4. The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
5. Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the public health authorities. 
6. Water shall be provided by the means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 
7. At Site, on ground, Modular Bio-toilets as per industry standard specifications and regular 

professional cleaning shall be ensured. The toilets should be sufficient in number and easily 
accessible to workers from every work area 

8. At Site, in various elevations, suitable urinals with proper drainage to be ensured at each 
elevation in line with IS 2064 (1993). Same to be cleaned regularly 
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Annexure G- Specs for Deployment of Fire Extinguishers and Fire Safety 

 

 
a. All Electrical welding booths shall be equipped with appropriate Fire Extinguisher 

SN 
Type of Fire Risk 

(Class of Fire) 
Extinguishing Medium & 

Relevant INDIAN STANDARD 
Scale of Equipment 

(Minimum recommended) 

1. CLASS 'A' 
Fires involving ordinary 
combustible materials like 
wood, paper, textiles, rubber 
etc.  (Ordinary hazard or low fire 
load) 

WATER Soda acid type, water 
type (gas pressure) and water 
type (constant air pressure)  
IS: 934 -1976; IS: 940 -1976; 
IS: 6234 -1971  

For every 600 square meter floor area or 
part, one 9-litre capacity. Minimum 4 
numbers per floor or room; should not be 
required to travel more than 15 meter to 
reach any extinguisher. 

2. CLASS 'A'  
 
(Extra hazard &high fire load)  

-do -do – 
(Also, consult local fire authority).  

3. CLASS 'A' 
 
(Special hazards)  

-do -do – 
Extra provision  
For every 100 square meter floor area or 
part, one 4.5 Kg. CO2; minimum 2 numbers 
per room; should not be required to travel 
more than 10 meter to reach any 
extinguisher. 

4. CLASS 'B' 
(Fires in flammable liquids like 
oils, solvents, petroleum, 
products, varnishes, paints, etc. 
where blanketing effect is 
essential) (Storage and handling 
in small quantities)  

FOAM / CARBON DIOXIDE / 
DRY CHEMICAL POWDER IS: 
933 -1976; IS: 2878 1976; IS: 
2171 1976; IS: 4308 -1982  

For every 50 square meter floor area or part, 
2 numbers 9 -liters foam or 5 kg dry powder; 
should not be required to travel more than 10 
m in the area of storage to reach any 
extinguisher.  

5. CLASS 'B' (Bulk storage other 
than in tank form))  

-do - -do- 
(but minimum 3 numbers per room)  

6. CLASS 'C' 
(Fires involving gaseous 
substances under pressure 
where it is necessary to dilute 
the burning gas at a very fast 
rate with an inert gas or powder) 
(storage and handling of gas 
cylinders)  

CARBON DIOXIDE / DRY 
CHEM. POWDER. The best 
way to extinguish such fire is 
by stopping the flow of fuel 
gas to the fire. Container is 
kept cool with water spray. 
IS: 2878 1976; IS: 2171 -1976; 
IS: 4308 -1982  

For every 100 square meter floor area or 
part; 2 numbers, 10 kg powder extinguisher 
or 6 kg C02; minimum 3 nos. per room; 
should not be required to travel more than 10 
meter to reach any extinguisher.  

7. CLASS'D'  
Fires involving metals like 
magnesium, aluminum, zinc, 
potassium etc. where the 
burning metal is reactive to 
water and which require special 
extinguishing media or 
technique  

SPECIAL DAY POWDER IS: 
2171 -1976 IS: 4861 -1968  

For every 50 square meter floor area or part, 
2 nos. 5 kg special dry powder; minimum 3 
nos. per room; should not be required to 
travel more than 10 meter to reach any 
extinguisher.  

8. MIXED OCCUPANCY (electrical); 
Generators; Transformers; etc.  

CARBON DIOXIDE DRY 
POWDER, IS: 2878 1976; IS: 
2171 -1976  

For every 100 square meter floor area or part 
one 10 kg C02. Minimum 2 numbers for every 
location should not be required to travel 
more than 10 meter to reach an extinguisher.  

Note: Due to peculiarities of the power plant construction sites, there would be locations in the construction areas of 
Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special care 
shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire risk 
that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.  
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Annexure G- Specs for Deployment of Fire Extinguishers and Fire Safety 

b. Appropriate Fire Extinguishers shall be made within easy reach of all welding 

operations 

c. Fire extinguishers shall be regularly tested and last checked date to be indicated on 

each. Master list shall be prepared with location and details 

d. Providing appropriate fire-fighting equipment at designated work place and nominate 

a fire officer/warden adequately trained for his job. 

e. Subcontractor shall provide enough fire protecting equipment of the types and 

numbers at his office, stores, temporary structure in labour colony etc. Such fire 

protection equipment shall be easy and kept open at all times. 

f. The fire extinguishers shall be properly refilled and kept ready which should be 

certified at periodic intervals. The date of changing should be marked on the Cylinders. 

g. All other fire safety measures as laid down in the “codes for fire safety at construction 

site” issued by safety coordinator of BHEL shall be followed. 

h. Non-compliance of the above requirement under fire protection shall in no way relieve 

the subcontractor of any of his responsibility and liabilities to fire incident occurring 

either to his materials or equipment or those of others. 

i. Emergency contacts nos. must be displayed at prominent locations 

j. Tarpaulin being inflammable should not be used (instead, only non-infusible covering 

materials shall be used) as protective cover while preheating, welding, stress relieving 

etc. at site. 
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Annexure H-HSE Compliance Certificate  

 

                    Bill Ref no:_______                                         ___________Date:___                  ________ 
 

                    NAME OF THE AGENCY: ________       _____      ____    _ Work-Area/Package:_                                 __________ 
 

Sl. No. Description Remarks 
1 HOUSE KEEPING:  

1.1 All working areas at site (specific to the agency) are free from garbage’s, 
scraps & any other undesired non-plant materials. There is no 
encroachment in safe passage of man, material & T&P to carry out 
activities safely 

 

1.2 All the plant materials under the custody of the agency are stacked & 
stored properly. 

 

2 GENERAL ILLUMINATION:  

2.1 ALL the working areas at site & office of the agency including passages 
are having proper & sufficient illumination. 

 

3 STATUTORY & REGULATORY REQUIREMENT:  

3.1 Sufficient water for drinking & other purposes and sanitation in work 
area and labour colony are available. 

 

3.2 Periodical Medical check-up of workers & staff done regularly & report 
submitted to BHEL 

 

3.3 Regular EYE testing is done for Crane operators/Welders and data’s are 
available with agency 

 

3.4 All the T&P, Cranes etc used by the agency are having proper T.Cs & 
Fitness certificate available from competent authority. 

 

4 SAFETY COMPLIANCE:  

4.1 Number of Tool box meetings between Safety officers, erection staff & 
workers of the agency held in this month with location mentioned 

 

4.2 All precautions & Safety measures including PPE compliances are taken 
before working at HEIGHT 

 

4.3 Permit for working at Height is taken & complied accordingly  

4.4 ELCB is used in Construction Power Supply source by the agency & Proper 
Distribution board and electrical cabling has been used by the agency and 
regularly checked by electrician & safety officer of the agency 

 

4.5 Unsafe areas barricaded properly &unsafe opening closed properly  

4.6 Proper Platforms & Hand-rails used In areas earmarked earlier  

4.7 Proper safety signage’s, Slogans & Emergency contact phone numbers 
including FIRE contact nos. are made available by the agency in locations 
mentioned 

 

5 Whether any penalty imposed by BHEL towards non-compliance of above 
points.  

 

 

VENDOR’S SIGNATURE  

 

 

BHEL’S SIGNATURE 

Erection Engineer 
 

Erection Engineer 
 

HSE Officer 
 

HSE Officer 
 

Site-in-Charge 
 

Package-in-Charge 
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Annexure I-Activity-Specific Precautions/ Controls 
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Annexure I-Activity-Specific Precautions/ Controls 

General 
The philosophy of hierarchy of controls as below shall be followed 
 

 
Fig. 1.1 

 
It shall be ensured that there are multiple protections against any accident/ incident. For example, for height 
work there shall be safe platforms and walkways, Safety Nets and Lifelines for hooking double lanyard Safety 
harness by workers. 
Monitoring and modifying worker behavior shall be part of ensuring safety. All personnel should be 
competent and trained for the job 
Brief Safety guidelines for various hazardous activities are indicated below, besides the mandatory 
requirements based on Hazard Identification studies, HSE Procedures, Operational Control Procedures, 
Work Permits, applicable Indian Standard Codes and other provisions detailed in this document. Constant 
supervision at all times to be maintained by Execution & Safety Team to ensure implementation of these 
provisions. 

 

1. WORK AT HEIGHT: 

 

a. All work at height above 2 meter above ground level without complete platforms, handrails and other 

related fall protection shall require a work permit in the prescribed form. This shall require approval by the 

competent authority. The HSE officer of sub-contractors shall follow the checklist religiously by physically 

verifying the condition of the work area before recommending for approval.  

b. Prior to the start of work at elevation, the HSE Officer involved with the work must meet the work 

supervisor to review the scope of work, and must review all the possible fall hazards and effective safety 

responses. The evaluation / analysis must be documented and kept on file and on site by the HSE Officer. 

c. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the nature and 

scope of work will be evaluated for conditions and environmental factors before selecting the appropriate 

fall protection system (active, passive or a combination of measures, as appropriate).   

d. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets etc. shall be 

made available at work location. Under no circumstances, there shall be total reliance on PPEs only 

e. Safety Nets  

i. Contractor shall maintain sufficient stock of Safety Nets for deployment 

ii. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men and 

materials falling from height.  

iii. The safety nets shall be fire resistant, duly tested and shall be of ISI marked. 
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Annexure I-Activity-Specific Precautions/ Controls 

iv. Safety Nets shall be deployed below all platforms where height work is envisaged. Duration of work, 

delay shall be no excuses for non-installation of Safety Net 

f. Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on 

beams without support, jumping from one level to another, throwing objects and taking shortcut must be 

discouraged. 

g. Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged. 

h. In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

i. In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor. 

j. For chimney or structure painting, both hanging platform and men should be anchored separately to a firm 

structure along with separate fall arrestor.  

k. The procedures for the safety response to identified fall hazards developed and rescue plans must be 

reviewed with all individuals exposed to the hazards.  

l. The HSE Officer must establish an inspection process of fall protection systems. Some equipment requires 

documented inspections by its manufacture on a regular schedule. Such equipment must have evidence of 

the inspection and re-certification process on it. This information must be reviewed before the equipment 

is actually used. Individuals must visually inspect the fall protection equipment before each use. Failure to 

complete this inspection process could result in serious injury or death. 

m. Immediately remove from service any fall protection equipment that is identified as defective, damaged, 

or has been subjected to an impact. Damaged fall protective equipment must be destroyed to prevent re-

use and not be discarded into trash containers, as the worn or damaged equipment could be 

unintentionally re-used. 

n. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards in any 

elevated position. 

o. Where Height related works are applicable then rescue team (consist of 5- 10 person) shall be identified 

and trained for potential rescue. 

 

1.1 Personnel fall protection system must include: 

a. Safety Harness 

All height workers must use Full Body Safety harness with double lanyards with shock absorber (only).  The 

primary lanyard is never unhooked until the secondary lanyard is secure. The design of the working platform 

should be such that under no circumstances, worker should have both lanyards unhooked while at height. 

b. Lanyard  

i. The type of work and the environment conditions determine lanyard and lifeline selection.  If welding, 

chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting, etc., either protect the 

components or use more appropriate type of system.  

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock absorbing) 

device.  Deceleration devices include rope grabs, rip-stitch lanyards, specially woven lanyards, tearing, or 

deforming lanyards, automatic self-retracting lifelines and lanyards which dissipate or limit the energy 

imposed on the employee during fall arrest.  

iii. Once in use, the system's effectiveness is to be monitored.  In some cases, a program for cleaning and 

maintaining the system may be necessary. Lanyard and lifelines must use locking snap hooks only and under 
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Annexure I-Activity-Specific Precautions/ Controls 

no circumstances must two lanyard snap hooks be connected. 

c. Lifeline  

All lifelines in general are to be made of min 12mm dia. steel rope (plastic coated) and tied to columns with 

3 clamps at each end. Wherever columns are not available to tie the lifelines, the vertical posts as per the 

design below are to be provided after carrying out drop load test initially. A load of 240kg to be dropped off 

the mid-point of lifeline in this test. 

d. Lifeline Post 

 
Fig. 2.1 Lifeline Post 

i. The support at vertical post shall be fixed at end-to-end (welded/ bolted). The maximum length of 

one end to another end shall be 6 meters 

ii. If the length of a lifeline is more than 6 meters, then intermediate vertical post(s) are to be used. 

Such intermediate post(s) will act as supports and the lifeline rope should simply pass through the 

eyelets (holes) of such supports without being anchored 

iii. The lifeline need not be wrapped / clamped to any intermediate post 

iv. Such intermediate posts must be used at an interval of every 6 meters 

v. The post(s) in which the original lifeline is to be installed should be capable of sustaining a tensile 

stress of 2268 Kgs. 

vi. In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm 

vii. For a single spun lifeline, no more than 3(Three Nos.) persons are allowed to work; for more than 

two workers, another lifeline should be installed 

viii. Horizontal lifeline should be so installed that it does not impede safe movement of workers 

ix. All the installation work must be carried out by competent person with adequate knowledge 

1.2 Working Platform 

a. Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or 

unequally and if the height of the platform gangways provided is more than 3.6 m above ground level or 
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floor level, they shall be closely boarded and shall have adequate width, which shall not be less than 750 

mm and be suitably fenced.  

b. Precautions against the fall of Materials, Persons and Collapse of Structures: 

i. Every opening in the floor or a building or in a working platform shall be suitably barricaded to prevent the 

fall of persons by providing suitable fencing or railing whose minimum height shall be 90 cm. 

ii. Adequate precautions should be taken such as the provision of fencing, or barriers to protect any person 

who might be injured by the fall of materials, or tools or equipment being raised or lowered. Hard 

barricading shall be made at such places made of scaffolding pipe & clamps covered with reflective net. 

Cradle may be used for lifting materials - however this shall be made of MS angles and flats only and duly 

certified by the HSE officer. Operators may also use designed containers for lifting small tools. 

iii. Guardrails (including scaffolding) erected over/adjacent working areas must have the guardrails screened 

(opening < 0.5), to prevent material from falling outside the platform/decking. 

iv. Guardrails must be able to withstand a 200-pound force exerted in any one direction. 

v. Where necessary to prevent danger, guys, stays or supports should be used or other effective precautions 

should be taken to prevent the collapse of structures or parts of structures that are being erected, 

maintained, repaired, dismantled or demolished. 

vi. All openings through which workers are liable to fall should be kept effectively covered or fenced and 

indicated in the most appropriate manner. 

vii. Guardrails and toe-board/barricades and sound platform conforming to IS: 4912-1978 and other Indian laws 

and regulations as depicted below should be provided. 

11

Guardrail system

 
Fig. 2.2 Guard Rail System 

viii. Guardrails shall be provided to protect workers from falling from elevated work places. The rails are 

generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, ladder or cover 

purpose.  Wherever the guard-rails and toe-boards cannot be provided: 

a. adequate safety nets or safety sheets shall be erected and maintained; or 

b. adequate safety harnesses shall be provided and used and / or 

c. adequate fall arrestor shall be provided and used. 

As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected for any defect. 

The full body safety harness shall have double lanyard only with max 1.8m length. 

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire rope shall be 

provided across the work area. 

x. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks involved. 
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Annexure I-Activity-Specific Precautions/ Controls 

1.3 Scaffolding 

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable. A 

sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer obtained 

prior to construction / use. Only cup lock type scaffoldings will be allowed in site. Where cup lock type 

scaffolding arrangement is not feasible by the virtue of the location, in that case only pipe and clamp type 

scaffolding will be allowed. 

a. The scaffolding work must be carried out by a competent person, who shall train the scaffold users on 

safety aspects 

b. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of competent 

scaffolding supervisors. 

c. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on sound, rigid 

footing, capable of carrying the maximum intended load without settling or displacement. Bamboo 

scaffolding is not permitted for use on site.     

d. Each employee on the scaffold shall use an approved safety harness attached to an independent lifeline.  

The lifeline is to be securely attached to substantial members of the structure (not the scaffold itself) or 

to securely rigged lines, which shall safely suspend a worker in event of a fall. 

e. Guard rails and toe boards shall be installed on all open sides and ends of platforms more than (2) meters 

above ground or floor 

f. Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or better. 

g. Scaffold planks shall not span distances greater than 2.5 meters (8 feet). 

h. Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches and be 

secured to the scaffold.  Scaffolding and accessories with defective parts shall be immediately repaired 

or replaced.  

i. All scaffolding must be a minimum of two planks wide.  No one may work from a single plank. 

j. Scaffold planks must be inspected before use.  Planks that have been damaged must be removed from 

the site.    

k. Access ladders must be provided for each scaffold.  Climbing the end frames is prohibited unless the 

design incorporates an approved ladder. 

l. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must be 

provided. 

m. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals which 

do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally. 

n. Do not overload scaffolds. Material should be brought up as needed.  Scaffolding must not be loaded in 

excess of its rated capacity. 

o. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or to support 

scaffold. 

p. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen must be 

installed between the toe board and guard rail. 

q. Employees exposed to overhead hazards while working on a scaffold will be protected by 5 cm (2”) thick 

planks. 

r. Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted /welded 
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properly. Before every use the rungs should be checked for safe use. 

s. Wooden scaffolds shall not be used in areas where fire / fire products are expected 

t. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding 

components together 

u. The platform should have permanent hand rail and mid rail with Toe board without fail. 

v. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary for 

entrance openings.  Platforms shall be secured in place.  

w. On suspension scaffolds designed for a working load of 500 pounds, no more than two workers are 

permitted to work on the scaffold simultaneously. On suspension scaffolds with a working load of 750 

pounds, no more than three workers are permitted on the scaffold simultaneously. 

x. Requirements for different types of Scaffolds: 

A. Suspended Scaffold 

i. Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an 

overhead structure.  

ii. Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work. 

B. Rolling Scaffolds 

i. The height of rolling scaffolds shall not exceed three times the minimum base dimension. 

ii. The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet). 

iii. Adequate help must be provided when moving a rolling scaffold. 

iv. Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.  

v. No one is permitted to ride a rolling scaffold when it is being moved.  Castor brakes must be 

locked-on when the scaffold is not being moved. 

 

 

 
 

 

 

 

 

 

 

 

 

Fig. 2.3 Types of Scaffolds 

1.4 Ladder Safety 

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer obtained 

prior to construction / use 

a. Safe Use of Ladders: 

i. Fall protection is required when working on a ladder above 2 meters and when climbing above nearby 

guardrails. 

Rolling Scaffold
Tube & Coupler Scaffold
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ii. Ladders must be inspected prior to use and by a competent person quarterly, with documentation. 

iii. Use portable ladders for height up to 4 M only 

iv. Provide fixed ladders for height above 4 M 

v. Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4) 

vi. Extend ladder at least 1 M above the top landing 

vii. Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the bottom 

viii. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not more 

than 300 mm 

ix. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed ladders. 

Check the ladders daily for any defects 

x. Ensure that the areas around base and top of the ladder are clear. Getting on and off the ladder is 

more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or rough soil 

xi. Do not use ladders of conducting material near power lines, and only use ladders near power line or 

other energize system with exposed parts if they are confirmed locked-out and de-energized. 

xii. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder. 

xiii. Never reach out from a ladder to perform work where your belt buckle protrudes past the ladder 

rung. 

xiv. Always face the ladder while climbing up or down 

xv. Maintain three-point contact   while climbing up or down a ladder i.e. two hands and one foot or two 

feet and one hand on the ladder at all the times. 

xvi. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and 

materials with a rope. 

xvii. Work from portable and extension ladders near guardrail where fall expose exists over the guardrail 

regardless of height, and above 2.0 mtr. heights from the working/walking surface will require the 

use of personal fall arrest equipment 

2. EXCAVATION & CIVIL WORKS 

All safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

2.1 Excavation 

The following safety measures are to be ensured before and during excavation: 

a. All Excavation activities more than with depth of 1.22 meter or more shall require and Excavation Work 

Permit 

b. Check for underground utilities like electrical / telephone cables, sewage, water lines and proper care 

has to be exercised to protect and prevent damage to it.  

c. Electrical cables and service lines to be identified using cable detector/locator device before carrying 

out the excavation work 

d. Proper and adequate slope is maintained while excavating 

e. Adequate shoring or sheeting is done wherever require to prevent soil sliding 

f. Safe access through ladder or steps for exit & entry to excavation 

g. No material /excavated soil is kept within one meter from the edge 

h. Safe way is planned and provided for movement of HEM /transport equipment near excavation 

i. Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works 
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j. Dewatering arrangement is made where water seepage is prevailed. 

k. Stop blocks are provided to avoid vehicles reversing into the excavated trenches 

l. Danger signs /Caution boards are displayed at work spot 

m. Hard Barricading is provided at excavated pits. It should be made of scaffolding pipe and clamp with 

reflective nets.  

n. All Excavated area of depth 3mtr or more is to be hard barricaded with pipe. 

    
Fig. 3.1 Excavation Reference 

2.2 Piling 

Ensure the following precautionary measures before starting piling works: 

a. Inspection of piling equipment by responsible person for its condition before initiating piling operation. 

b. Checklist and OCP for piling to be prepared using manufacturer’s instructions and used 

c. Testing and its certification wire rope, slings, D‐shackles, chain pulley blocks using in the process of 

piling work by competent person 

d. Adequate support and secured foundation of the piling equipment to avoid toppling 

e. Hoses should be lashed and adequately secured 

f. Proper work platform is to be provided on piling frame 

g. Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe conditions 

that may arise 

h. Only experienced and trained operators are engaged for the piling operation 

i. Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety helmet/safety 

belt etc. and its use by their workmen. 

j. Special care and precautions If work is near electrical live cables/ electrical equipment 

k. Cordoning of work area to prevent un authorized entry 

l. Guarding of revolving parts 

m. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement out 

of range 

2.3 Batching Plant Operation 

Following Safety considerations for batching plant are to be ensured: 

1. Modern type batching plant should be used in which all the moving parts are protected and emergency 
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and safety features are incorporated. 

2. Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to reduce human 

intervention. 

3. Installation of safety devices like pull-chord on both the sides of conveyor for stopping the conveyor in 

emergency 

4. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves. 

5. Conveyor belt/rotating parts must be guarded properly. 

6. Safety awareness shall be inculcated in workmen about the risk involved in rotating parts. 

7. The agency shall ensure to erect the batching plant as per drawing including installation of all safety devices 

as provided by manufacturer and witnessed by BHEL Engineer in charge before starting of machine in 

future. 

8. Safety audit to also focus on Batching plant.  

9. The site shall impose penalty on the agency who has violated the safety norms as per contract. 

2.4 Mobile Plant 

Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for earthmoving 

purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for concreting purpose. Due 

to the very nature of their function and movement in difficult terrains, congested areas, working in tandem 

with manual work and other operations the danger is inherent. 

Automatic reverse camera with reverse horn connected with reverse gear is compulsory for all moving 

machineries. 

Following Safety measures to be ensured for Mobile Plant: 

a. Where movement around site is involved, routes should be planned, obstruction free and well maintained 

b. Observe specified speed limits 

c. Operating personnel should be aware of associated risks and its preventive measures 

d. Only experienced, trained and authorized persons with valid license (wherever applicable) should operate 

the mobile equipment/vehicles 

e. Provide and use Warning lights and reverse horn for cautioning the people around 

f. Operation should be on level and stable ground with adequate working clearance. 

g. Loading of out riggers/stabilizers should be well within safe ground bearing capacity 

h. No person should be on equipment or vehicle during loading and unloading of material 

i. Operators should be protected by warning barriers or switching off power when working in close 

proximity of overhead power lines 

j. The equipment /vehicles should be well maintained and provided with effective brake system and other 

safety devices (wherever require) 

k. Rotating parts of equipment should be adequately guarded 

l. Provide necessary personal protective appliances and ensure its use by the operating personnel Ensure 

effective measures at source to control harmful emissions, dust, fumes contaminating atmosphere and 

cause health hazards to the operators and people in the vicinity. 

m. No overloading/over stressing of vehicles/plant is allowed 

n. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed air should 

be checked for leaks and tested prior to operation. 
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o. Adequate safe clearance for swing and movement is to be judged during operation of Concrete mixer 

p. Setting of machines on firm and level ground with wheel locked to prevent movement of machine 

q. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger zone of 

projectile of bucket while dropping bucket 

r. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position and place 

on firm and level ground. 

s. The hand brake should be kept in position and block road wheels as additional safety measure 

t. Blades/buckets should be kept low while moving 

u. The dozer blades should not be used as brakes except in emergency 

v. The ground should be examined for its bearing capacity and general safety especially when operating road 

roller at the edges of slopes, embankments. 

w. The roller should not be moved downhill with the engine out of gear 

x. If operating near excavations the following precautionary measures are to be ensured 

y. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc.  

z. Suitable support system and adequate allowance to avoid the danger of side collapsing 

aa. Experienced signaler /attendant should be always accompanied with operator/driver for proper direction 

/signal and also to caution others in the working Zone during operation of mobile plant 

2.5 Concrete Vibrators 

a. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely enclosed 

and have suitable overload relays and effectively earthed 

b. Ensure sufficient length of cable to the Vibrator. 

c. Ensure electric starters and other accessories are firmly fixed adequately supported 

d. Ensure locking of needle load while inserting needle in to the vibrator, 

e. Ensure periodical lubrication and maintenance 

2.6 Concrete Mixers 

a. Setting of machines on firm and level ground with wheel locked to prevent movement of machine 

b. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger zone of 

projectile of bucket while dropping bucket 

3. WELDING & GAS CUTTING SAFETY (HOT WORK) 

a. All Hot Work shall require a Hot Work Permit 

b. Inbuilt Voltage Reduction Device (VRD) equipped arc welding machine will only be allowed for work. 

c. There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends. Damaged 

tube and regulators must be immediately replaced. 

d. All safety precautions shall be taken for welding and cutting operations as per IS-818.  

e. When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of combustible 

or flammable material.  If this is not possible, then all combustibles/ flammables that can be removed 

from the area shall be removed within a 35-foot circumference and a positive means of confining arcs and 

sparks generated by the process shall be ensured and additional person(s) shall be stationed as fire-watch 

for the area(s) still exposed, along with obtaining the Hot Work Permit as applicable. 

f. Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas cutting 

operations at all times suitable for the type of Fire. 
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g. Drums, tanks, and similar containers that have contained flammable or toxic material shall not be welded, 

cut, or heated until they have been made safe by water filling, thorough cleansing or similar accepted 

practices.  The container shall also be ventilated during the welding, cutting, or heating process. 

h. Proper ventilation is required for any welding or torch operations performed in a confined space. 

i. Any welding or gas cutting operations performed on metals of toxic compounds or coating such as zinc, 

stainless steel, lead, cadmium, chromium, and beryllium shall be properly ventilated and/or proper 

respiratory protection shall be worn by any person that could be exposed to fumes, vapors, and gasses 

created by the welding and gas cutting processes. 

j. Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or sparks 

from contacting persons in the vicinity or from reaching areas normally used to travel through or into the 

vicinity.  Where this is not practical, persons who shall be in the area are to use proper eye and skin 

protection. Other persons who are not participating in the welding or gas cutting operations are not to be 

allowed into the hazard zone. 

k. Welders and other employees who are exposed to arc welding radiation shall wear suitable clothing and 

protective apparel to prevent burns and other types of ultraviolet radiation damage to the skin. 

l. Arc welding machines shall be shut down when being moved or when they are not in continuous use. 

Electrode holders left unattended shall have electrodes removed and shall not be left where they might 

contact employees or conducting objects. 

m. Arc welding power supply cable shall be of proper rating and material, e.g. copper. 

n. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation back toward 

them or towards others in the area.  Reflected radiation can cause skin burns and eye flash burns. 

o. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for lifting the 

cylinder vertically. 

p. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work. 

q. Splatter / Slag Collector: 

 

 

 

 

 

 

 

 

 

 

 

 

 

Fig. 4.1 Splatter / Slag Collector 

While carrying out job at height, the sparks or molten slag shall be prevented from falling down by putting 

a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage of falling sparks 

Welders using spatter collector system 
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or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other objects interfering in 

the passages hall either be removed or covered with Fire-resistant sheet or MS Sheet. 

r. COMPRESSED GAS 

i. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty or 

being moved. Valve protection caps shall be placed and secured properly before gas cylinders are 

transported, moved or stored. 

ii. Compressed gas cylinders shall be secured in an upright position with chain or appropriate means 

during storage & use. However, a trolley shall be used for transportation.  

iii. Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in storage 

or in transit. The cylinders shall always be secured upright, except during times when actually being 

hoisted or carried. 

iv. When cylinders are transported by powered vehicle they shall be secured in a vertical position. 

v. Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder is firmly 

secured on a special carrier designed for this purpose. 

vi. Gas cylinders are not allowed to be used in man-basket when occupied. 

vii. Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces. 

viii. Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have an 

approved firewall between them. 

ix. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from arc/ 

sparks / slag. 

x.  All cylinders shall be placed where they cannot become part of the electrical circuit. 

xi. Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene (or 

ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30-minute fire resistance 

rating. 

xii. All Cylinders should be stored upright in a designated area with labels for the type of gas. All applicable 

precautions to be ensured during storage 

xiii. Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall be in 

proper working order while in use. 

xiv. Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use of 

compressed air to clean off yourself or other workers shall be strictly prohibited. 

xv. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder 

movement, the design of which shall be submitted to BHEL Engineer for approval.  

xvi. No of cylinders shall not exceed the specified quantity as per OCP 

xvii. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dragged, struck or permitted to strike each other violently. 

xviii. All cylinder should be kept only in cylinder trolley. 

xix. Cylinder shall be transported in upright vertical position by suitable mean. 

4. LIFTING & RIGGING SAFETY 

a. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work Permit. A 

written rigging procedure and plan must be prepared for all individual heavy/ complex lifting 

operations. 
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b. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as monthly 

by expert as per applicable formats. 

c. In addition, inspection / certification as mandated by law shall be carried out wherein these shall be 

tested and certificates of fitness shall be obtained from 3rd party State Govt. approved competent 

agency before deploying at site and later periodically. BHEL shall be given advance intimation of any 

such inspections 

d. The last date of Third-Party Inspection and the next Due date shall be conspicuously displayed on all 

cranes. A copy of certificate shall be pasted on operator’s cabin of all the lifting equipment. 

e. Specifically designed heavy steel plates lifting clamps shall be used for lifting heavy metal sheets. 

Manmade lifting clamp chapa shall not be used for lifting/shifting of plates. 

f. Following requirements shall be mandatorily followed, wherever applicable: 

i. The manufacturer’s instruction for maintenance shall also be followed. All safety 

measures shall be followed.  

ii. All tools tackles, lifting appliances; material-handling equipment etc. used by the 

subcontractor shall be of safe design and construction.   

iii. The operators, slingers and signalers shall be qualified as per IS 13367 (part-1):2003 “Safe 

use of cranes- code of practices”.  

iv. There shall be a person responsible for co-ordination among cranes where multiple cranes 

are used, and lifting over load chart of the crane to be avoided. 

v. Mobile phone should be banned for crane operator and lifting operation. Only walkie 

talkie shall be allowed in rigging/Lifting purpose. 

g. Lifts/Movements between 5 Tons and 20 Tons: 

i. Shall include a rigging plan, detailing schematic representation of the handling/lifting 

operations that must be included on the Method Statement. 

ii. When performing similar lifts of identical items, only one rigging plan need be prepared, 

provided each of the lifts can be performed in accordance with the rigging plan. 

h. Lifts/Movements Less Than 5 Tons: 

i. An equipment rigging plan is not required for lifts less than 5 tons, safety measures are 

covered in the JSA. This could change as per BHEL requirement 

i. Personnel Lifts (Man-Basket / Jhoola):  

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use. Relevant 

permit (Height work & others as applicable) shall be completed prior to lifting any people, along with a rigging 

plan.  

i. A separate Lifeline / fall arrestor anchored to a fixed structure outside of Jhoola shall be provided 

for the workers inside the basket. All occupants of the basket shall have Safety Harnesses equipped 

with rope grabs, which are to be hooked to the vertical lifeline. 

ii. Man-basket shall be used where access through ladders or scaffolding is not feasible.   

iii. Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are not 

allowed, unless designed and tested by a certified engineer), and built robust with MS Angles and 

flats or plates or channels only.  

iv. Guard rails top and mid, must be in place and screened-in to avoid material from falling out of 
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basket. The factor of safety shall be 200%.  

v. It shall have a door with double latches and shall open inside. Anchor points shall be identified 

within the man-basket.  

vi. The man-basket shall be thoroughly inspected and load tested and a trial run performed without 

personnel before being put to job.  

vii. It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and 

inspection as other lifting equipment.  

viii. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point and 

attached to the crane above the ball or block.  

ix. While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing.  

x. Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket 

a. remains at that point. The same care shall be taken in its descent.   

xi. As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped handle 

welded to man-basket. This shall be tested once in a year by a competent person. 

xii. Use of Rebar steel for making and monkey-ladder must be avoided.  

 
Fig. 5.1 Man Basket for Welding Erection Joint 

 

4.1 Cranes & Hoisting Equipment: 

This section provides the guidelines to ensure proper rigging and lifting activities are accomplished safely 

and in accordance with applicable specifications, codes, and regulations. 
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Fig. 5.2 Proper Crane Setup 

a. On every crane or piece of hoisting equipment notices of all rated load capacities, recommended 

operating speeds, and any hazard warnings or special instructions shall be conspicuously posted.  All 

instructions and warning shall be visible from the equipment operator ‘s station.  

b. Cranes shall have an Anti-Two-block safety device installed 

c. All mobile cranes shall have overload and backup alarms, load angle indicators and limit switches 

d. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular, or 

equipment movement shall be barricaded to prevent anyone or any vehicle or equipment from being 

struck by the crane or hoisting equipment, or its load(s).  

e. No part of the lifting equipment or its load shall be within the distance as specified in the Indian Electricity 

Act from an energized power line 

f. Cranes shall have annual certified third-party inspection and be inspected before use by the operator.  

Any defects shall be corrected before use.  Logs of crane inspection shall be kept with the crane. 

g. Make certain that the rigging personnel, material, and equipment have the necessary capabilities for the 

job and are in safe condition. 

h. Communicate with person(s) directly responsible for accomplishing the work and / or work area to 

establish requirements/responsibilities and make certain that all preparatory work is complete. 

i. Mats/Pads must be used on all lifting equipment, equipped with out riggers. 

j. Pick and carry must have the load secured to the rig in front. 

k. Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig. 11.3.5.3) 

l. Crane operators must follow the following: 

i. Pass an annual Operator’s Physical examination 

ii. Carry a valid training certification card at all time while operating issued by the Govt. or other 

recognized institute. 
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Fig. 5.3 Typical Plate Lifting Spreader Beam Configuration for 7.5 MT and 15 MT Loads 

m. Safe Rigging Practices 

i. Review the planned operation and requirements with the operator and rigging crew. 

ii. Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel, and 

Safety Manager. 

iii. Designate a qualified person from the rigging crew to observe clearance of the equipment and give 

timely warning for all operations where it is difficult for the operator to maintain the desire 

clearance by visual means. 

iv. Clear the lift area of all unnecessary personnel. 

v. Hydras shall only be allowed for loading & unloading works & shall not be allowed to move with 

load 

n. Rules for Safe Rigging 

i. Use loops, thimbles and corner pads to prevent damage to slings when used around corners or on 

cutting edges. 

ii. Never allow wire rope to lie on the ground for any length of time or on rusty steel or near solvents, 

chemicals or corrosive substances. 

iii. Slings must not be pulled from between or under loads with load resting on the sling. 

iv. Keep all rope away from flame cutting or welding operations. 

v. Never use rope as sling material. 

vi. Never wrap a wire rope completely around a hook. 
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vii. Do not bend wire rope near any attached fitting. 

viii. The sling must be selected to suite the most heavily loaded leg rather than the total weight when 

using multi-legged sling to lift loads in which one end is heavier than the other. 

ix. When using 3 and 4-legged sling configurations, any two legs must be capable of supporting the 

entire load. 

x. Where possible, wire rope choker hitches must include a shackle with the eye around the shackle 

pin to prevent breaking wires of the choke. The choker hitch must be “snugged down” prior to 

lifting, not after tension is applied. 

xi. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a 

hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the shackle. 

xii. Properly rig all loads to prevent dislodgment of any part. 

xiii. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when 

necessary. 

xiv. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag lines 

must not be used in situations that jeopardize the safety of the lift. 

xv. Lifting beams must be plainly marked with their weight and designed working load and must only 

be used in the manner for which they were designed. 

xvi. The hoist rope or chain must never be wrapped around the load. The load must be attached to the 

hook by slings or other rigging devices that are adequate for the load being lifted. 

xvii. Multiple part lines must not be twisted around each other. 

xviii. The hook must be brought over the center of gravity of load before the lift is started. 

xix. If there has been a slack rope condition, determine that the rope is properly seated on the drum 

and in the sheaves prior to lifting. 

xx. Keep hands away from pinch points as the slack is being taken up. 

xxi. Leather gloves are recommended when handling wire rope. 

xxii. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually until 

the slack is eliminated. 

xxiii. Never ride on a load that is suspended. 

xxiv. Avoid allowing the load to be carried over the heads of any personnel. 

xxv. Never work under a suspended load until the load has been adequately supported from the floor 

and all conditions have been approved by the supervisor in charge of the operation. 

xxvi. Never leave a load suspended unless emergency evacuation is required. 

xxvii. Never make temporary repairs to sling. 

xxviii. The capacity of a sling is determined by its angle, construction, type of hitch and size. 

xxix. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure. 

xxx. Never point load a hook unless it is especially designed and rated for such use. 

xxxi. Make certain that the load is broken free before lifting and that all legs are taking the load. 

xxxii. When using two or more slings on a load make certain all slings are made from the same materials. 

xxxiii. Lower the loads on to adequate blocking to prevent damage to the slings. 

xxxiv. Materials and equipment being hoisted must be loaded and secured to prevent any movement 

which could create a hazard in transit. 
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xxxv. The weight of the hook, load block and any material handling devices must be included when 

determining crane capacity. 

xxxvi. Calculated weights cannot exceed load chart without written approval. 

xxxvii. Personnel must be completely clear of loads being picked up or set down by crane.  Tag lines will 

be used to control the loads. Loads must not be touched by hand while placing/ moving. 

o. Slings 

The following are rules for safe use of synthetic slings: 

i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of web 

material. 

ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids or phenolic 

are present. Web slings with aluminum fittings must apply in this category. 

iii. Synthetic web slings must be removed from service and destroyed if any of the following conditions 

are present: 

a. Acid or caustic burns 

b. Melting or charring of any part of the sling surface 

c. Snags, punctures, tears or cuts 

d. Broken stitches 

e. Distortion of fittings 

f. Synthetic web slings of polyester or nylon must not be used at or come in contact with temperatures 

in excess of 82°C 

g. Polypropylene web slings must not be used at or come in contact with temperatures in excess of 

93°C 

h. Insulated hooks must be tested yearly to ensure insulation integrity to at least manufacturer’s 

specifications. 

p. Wire Rope Slings must be removed from service and destroyed if any of the following conditions are 

present:  

i. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in one (1) 

strand in one (1) rope lay. 

ii. Wear or scraping of one-third the original diameter of outside wires. 

iii. Kinking, crushing, bird caging or any other damage resulting in distortion of the wire rope 

structure such as: 

iv. Evidence of heat damage. 

v. End attachments that are cracked, deformed worn. 

vi. Corrosion of the rope or end attachments. 

q. Metal mesh slings must be immediately removed from service if any of the following conditions are 

present: 

i. A broken weld or broken brazed joint along the sling edge. 

ii. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion. 

iii. Lack of flexibility due to distortion or corrosion. 

r. Requirements of Plate Clamps: 

i. The rated load of the plate clamp must be marked on the main structure. 
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ii. Care must be taken to make certain the load is correctly distributed for the plate clamp being used. 

iii. Do not allow load or plate clamp to come into contact with any obstruction. 

iv. The plate clamp must not be used for side pulls or sliding the load. 

v. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on the specific 

metal. 

s. Signaling Practices: 

 
Fig. 5.4 Recommended Signaling Practices 

5. DEMOLITION WORK 

Before any demolition work is commenced and also during the process of the work the following shall be 

ensured, besides using the Work Permit: 

a. All roads and open areas adjacent to the work site shall either be closed, suitably protected or restricted 

for movement 

b. No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by 

the operator shall remain electrically charged. 
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c. All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as 

to render them unsafe. 

6. T&PS GENERAL 

a. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test /calibration 

certificates bearing endorsement from competent authority of BHEL.  

b. Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to BHEL safety 

Officer as per the format/procedure of BHEL. 

c. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date. 

d. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL shall be 

kept informed of any such scheduled inspection 

e. All T&Ps shall be internally inspected in each quarter and colour coded. 

7. CHEMICAL HANDLING 

a. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali, sealing 

compounds etc. at work place.  

b. Where it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the 

subcontractor shall be responsible for carrying out such provision / storage in accordance with the rules 

& regulations laid down in the relevant petroleum act, explosive act and petroleum and carbide of calcium 

manual, published by the chief inspector of explosives of India. All such storage shall have prior approval 

if necessary from the chief inspector of explosives or any other statutory authority. The subcontractor 

shall be responsible for obtaining the same. 

c. The used containers of chemicals shall be segregated and disposed of suitably 

d. In case the used containers need to be re-used, all traces of the chemical to be removed by thorough 

cleaning with detergents etc. under trained supervision 

8. ELECTRICAL SAFETY 

a. Only electricians licensed by appropriate statutory authority shall be employed by the subcontractor to 

carry out all types of electrical works. The subcontractor shall maintain adequate number of qualified 

electricians to maintain his temporary electrical installations. 

b. No PDB or any other distribution board shall be more than 03 (three) years of purchase. Only modern PDB 

with industrial sockets as shown in layout below to be allowed to use at site. 

c. Power supply to all equipment at site to be routed through MCBs of appropriate rating. A ‘Power Supply 

Distribution Plan’ shall be prepared and submitted to BHEL Engineer for approval 

d. All power supplies through cables shall be underground or overhead with height > 3mtrs.  

e. All power distribution boxes shall be locked and the key controlled by site management of concerned 

subcontractor. 

f. All individual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers of 30 mA 

sensitivity. 

g. These MCBs and ELCBs shall be regularly tested as per Clause 14 

h. All fuses and fuse wires shall be of standard size and rating.  

i. All electrical appliances used in the work shall be in good working condition and shall be properly double 

earthed other that armour earthling. 
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j. All extension boards shall have separate switches for all sockets / connections.  

k. All portable electric tools used by the subcontractor shall have safe plugging system (industrial top & 

socket) to source of power and be appropriately earthed.  

l. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 

24 Volts especially in confined spaces like inside water boxes, turbine casings, condensers etc. 

m. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V shall have 

two separate earthing (as per IS-3043-1987) 

n. Portable Electric Lights 

i. Portable electric lights used in wet or potentially wet locations must be either low voltage type (24 volts 

or less) or protected by a GFI (ground fault interrupter).  

ii. They must be visually checked before each use and periodically while in use to assure their original 

integrity is maintained.  

iii. Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately. 

iv. Repairs to extension cords shall only be performed by qualified/ licensed electricians.  

v. Must not be allowed to lie in wet or potentially wet areas.  

o. Underground Cables: 

i. Every electric line or cable of unknown origin that is discovered or exposed            during a digging, 

drilling, probing, or similar operation is to be considered as            energized and life threatening.     

ii. The senior company employee on the site will ensure that all necessary safety precautions are taken in 

order to isolate the line from all workers and the public.     

iii. Such precautions may include halting the operation if appropriate.    

iv. The senior company employee on the site is to then contact the proper authorities to have the line 

identified and either confirmed to be abandoned and/or made safe for continuing the work.     

v. Any and all underground lines that are discovered or become severed must be        considered energized 

on both sides, and be treated accordingly.   

p. Details of earth resource and their test date to be given to BHEL safety officer as per the prescribed formats 

of BHEL 

q. The subcontractor shall use only properly insulated and armoured cables and conform to the requirement 

of Indian Electricity Act and Rules for all wiring, electrical applications at site. 

r. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the risk & cost 

of the subcontractor. 

s. No maintenance work shall be carried out on live equipment 

t. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of 

the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public 

u. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to 

voltages used in critical areas. 

v. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such as a HRC 

fuse or circuit breaker. Such installations must be located so as to prevent physical damage to the wire 

conductors & panels. 

BHEL PSSR SCT 2209



  

Bharat Heavy Electricals Limited, Power Sector 
Regd. Office: BHEL House, Siri Fort, New Delhi-110049 

 

HSEP14 Rev. 02, Dec. 21, 2022 Page 23 of 44 
 

Annexure I-Activity-Specific Precautions/ Controls 

w. The sub-contractor shall supply modern power distribution board of different combination (1-phase & 3-

phase). All the distribution of power should be through modern PDB. Equipment drawing is mentioned 

below. 

 
Fig. 9.1 Layout of a modern Power Distribution Board 

x. General Electrical Safety   

i. In general, equipment or machinery being moved or transported must     maintain minimum clearances 

of 25 ft. to all power lines.   

ii. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power line. The 

authorized person’s name and contact no shall be displayed 

iii. Ensure “double insulated” three - core cables and three pin connectors are used and are properly 

ground “all insulated” types, all electrical tools and appliances must be manufactured for industrial use. 

iv. All connections shall be electrically and mechanically sound and properly insulated.  Taped joints are 

not permitted.  Connections to socket outlets must be made with proper plugs (industrial top and 

socket). 

v. Splices in electrical cords are not permitted. Repairs must be made at the socket connection and retain 

the same mechanical and dielectric condition of the original connection. 
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vi. Damaged or defective electric tools, equipment and extension cords, etc. must not be used and shall 

be tagged out of service, removed from the work area and taken back to stores. 

vii. Only licensed electricians are authorized to repair and work on electrical equipment.  Tampering with 

electric tools or equipment by others could result in termination. 

viii. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered for 

protection.  It must be kept clear of walkways and other locations where it may be exposed to damage 

or create a tripping hazard. 

ix. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered and locked 

at all times. 

x. Areas with live high voltage wires or terminals must be barricaded against entry and warning signs 

posted Danger – High Voltage and Authorized Personnel Only. 

xi. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the equipment 

is always the first requirement. 

xii. The lockout and tag out procedure will be used when testing or working on, or around, energized 

installation. 

xiii. Working around energized equipment should never be done alone. A second electrician must always 

be available for assistance. 

xiv. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical circuits 

must be approved by the Site In-charge.  All safety precautions necessary must be taken, PPE use must 

be evaluated per the exposure and used, i.e high/low voltage gloves, insulated shoes, 

overcoats/aprons, face shields, and other protective equipment like insulated tools, blankets, mats, 

etc. must be used. 

xv. The welding machines earth leads shall be properly fixed without loose contacts. The earth cable only 

has to be used. No steel members shall be used as earth leads. 

xvi. Electrical crews must be qualified for the equipment and tools they work on, including being trained in 

Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in the event of electric 

shock. 

y. Qualified Persons for Electrical Works 

(One who is trained and wiremen licensed to Govt. of Respective State and familiar with the 

construction, operation and safety hazards of the equipment upon which they are permitted to work.) 

i. Qualified persons are intended to be only those who are well acquainted/experienced with and 

thoroughly conversant in the electric equipment and electrical hazards involved with work being 

performed. 

ii. Only qualified persons may be permitted to work on or near exposed energized parts. Such persons are 

required to have been trained in three specific areas: 

iii. Qualified persons must be capable of working safely on energized circuits; 

iv. Must be familiar with the proper use of special precautionary techniques and procedures bases on 

equipment and exposure; and 

v. Must be familiar with required personal protective equipment, insulating and shielding materials, and 

insulated tools. 
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vi. Qualified persons are expected to be able to evaluate unknown situations and adjust their activities in 

such a way that only safe work practices are used. Such behavior is the responsibility of the qualified 

person. 

vii. It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in the work 

place, and unqualified on other equipment they must know their limitation and stop work if not 

qualified on what equipment they were to work on. 

viii. An employee who is undergoing on-the-job training, who, in the course of such training, has 

demonstrated an ability to perform duties safely at his or her level of training, and who is under the 

direct supervision of a qualified person is considered to be a qualified person for the performance of 

those duties. The process must be documented as proof. 

z. Mandatory PPEs of electrical work on LV & HV 

i. HV arc flash suit with protective hood (for protection of face and head) as specified for hazard risk 

category-4 in NFPA-70E or similar IS specification for working on HT switch gear (for all voltage >690 V) 

to the concerned licensed electrician or competent person. 

ii. LV arc flash jacket/FR as specified for hazard risk category-4 in NFPA-70E or similar IS specification 

having ATPV rating of 8.5 to 9 cal/cm2 for working on LV (>260V and <=690V) to the concerned licensed 

electrician or competent person. 

 

    
iii. The LV arc flash jacket as shown above shall be worn continuously while working on LV (>260V and 

<=690V). The color specification of LV arc flash jacket should be blue. 

iv. Electrical hand gloves should have following specification: Flame resistance, arc flash and cut protection 

of voltage rating (>260V and <=690V). 

v. Electrical safety over shoe of relevant IS make for foot protection of licensed electrician or competent 

person while working in HV & LV line or equipment.  

9. USE OF HAND TOOLS AND POWER-OPERATED TOOLS 

a. General Provisions 

i. All hands and power tools and similar equipment, shall be maintained in safe condition. 

ii. When power operated tools are designed to accommodate guards, they shall be equipped 

iii. with such guards, when in use; 

iv. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other reciprocating, 

rotating or moving parts of the equipment shall be similarly guarded; 

v. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, and 

splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or gases shall be provided with 

the particular personal protective equipment necessary to protect them from the hazards; 
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vi. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, planers, 

laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 0.5 cm wide or less 

shall be equipped with only a positive on-off control. 

vii. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders with wheels 

greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, saber saws and other 

operating powered tools shall be equipped with a momentary contact on control provided that turnoff 

can be accomplished by a single motion of the same finger or fingers that turn it on. 

b. Hand Tools 

i. The subcontractor shall not issue or permit the use of unsafe hand tools; 

ii. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws are sprung 

to the point that slippage occurs; 

iii. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads; 

iv. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight on the tools. 

c. Power Operated Tools 

i. Electric power operated tools shall be either of the approved double-insulated type or shall be 

grounded; 

ii. The use of electric cords for hoisting or lowering loads shall not be permitted; 

iii. Pneumatic power tools shall be secured to the hose or whip by some positive means to prevent the 

tool from becoming incidentally disconnected; 

iv. Safety clips or retainers shall be securely installed or maintained on pneumatic impact (percussion) 

tools to prevent attachments from being incidentally expelled; 

v. All pneumatically riveting machine staplers and other similar equipment provided with automatic 

fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety device on the muzzle 

to prevent the tool from ejecting the fasteners unless the muzzle is in contact with the work surface; 

vi. Compressed air shall not be used for cleaning purposes except when the pressure is reduced to less 

than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 pressure requirement does not 

apply to concrete form, mill scale and similar cleaning purposes; 

vii. The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not be 

exceeded; 

viii. Only personnel who has been trained in the operation of the particular tool shall be allowed to operate 

power-actuated tools; 

ix. The tool shall be tested each day before loading to see that the safety devices are in proper working 

condition. The method of testing shall be accordance with the manufacturer’s recommended 

procedure; 

x. Any tool found not in proper working order, or that which develops a defect during use, shall be 

immediately removed from service and not used until properly repaired; 

xi. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty tools are 

to be pointed at any other person. Hands shall be kept clear of the open barrel end; 

xii. Loaded tools shall not be left unattended; 

xiii. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, cast iron, 

glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow tiles; 
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xiv. Driving into materials that can be easily penetrated shall be avoided unless backed by a 

xv. substance that will prevent the pin or fastener from passing completely through and creating a flying 

missile hazard on the other side; 

xvi. No fastener shall be driven into a palled area caused by an unsatisfactory fastening; 

xvii. Only non-sparking tools shall be used in an explosive or flammable atmosphere; 

xviii. All tools shall be used with the correct shield, guard or attachment as recommended by the 

manufacturer. 

d. Abrasive Wheels and Tools 

i. All grinding wheel must be ISO certified only. 

ii. All grinding machines shall be supplied with sufficient power to maintain the spindle speed at safe levels 

under all conditions of normal operation; 

iii. Grinding machines shall be equipped with suitable safety guards; 

iv. The maximum angular exposure of the grinding wheel periphery and sides shall not be more than 900, 

except that when the work requires contact with the wheel below the horizontal plane of the spindle, 

the angular exposure shall not exceed 1200. In either case, the exposure shall begin not more than 

8.650 above the horizontal plane of the spindle. Safety guards shall be strong enough to withstand the 

bursting of the wheel; 

v. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and readily 

adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the surface of the 

wheel; 

vi. Cup type wheels used for external grinding shall be protected by either revolving cup guard or a band 

type guard; 

vii. When safety guards are required, they shall be mounted as to maintain proper alignment with the 

wheel and the guard and the guard and its fastening shall be adequate strength to retain the fragments 

of the wheel in case of incidental breakage. The maximum angular exposure of the grinding wheel 

periphery and sides shall not exceed 1800; 

viii. Portable abrasive wheel used for internal grinding shall be provided with suitable safety flanges; 

ix. When safety flanges are required, they shall be used only with wheels designed to fit the flanges. Only 

safety flanges, of a type and design and properly assembled so as to ensure that the pieces of the wheel 

will be retained in case of incidental breakage, shall be used; 

x. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that they are 

free from cracks or defects; 

xi. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut shall be 

tightened only enough to hold the wheel in place; 

xii. All employees using abrasive wheels shall be protected by suitable eye protection equipment. 

e. Wood Working Tools 

i. All fixed power-driven woodworking tools shall be provided with a disconnect switch that can either be 

locked or tagged in the off-position; 

ii. The operating speed shall be attached or otherwise permanently marked on all circular saws over 0.5 

m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall not be operated at a 

speed other than that marked on the blade. When a marked saw is re-tensioned for a different speed, 
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the marking shall be corrected to show the new speed; 

iii. Automatic feeding devices shall be installed on machines wherever the nature of the work will permit. 

Feeder attachments shall have the feed rolls or other moving parts covered or guarded so as to protect 

the operator from hazardous points; 

iv. All portable power-driven circular saws shall be equipped with guards above and below the base plate 

or shoe. The upper guard shall cover the saw to the depth of the teeth, except for the minimum arc 

required to permit the base to be tilted for bevel cuts. The lower guard shall cover the saw to the depth 

of the teeth, except for the minimum arc required to allow proper retraction and contact with the work. 

When the tool is withdrawn from the work, the lower guard shall automatically and instantly return to 

the covering position. 

10. START UP, COMMISSIONING AND TESTING: 

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, Steam 

Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full loading of unit.  

a. These activities shall be personally supervised by the site executive along with the commissioning 

engineer.  

b. Appropriate Work Permits shall be taken as applicable 

c. The readiness of upstream and downstream system shall be ensured before taking up.  

d. These shall be handled strictly by the authorized persons only and the team shall be suitably briefed about 

the activity including hazards & risks involved and control plan by the concerned executive-in-charge 

before start.  

e. Entry of persons to the area of activity shall be suitably restricted and the emergency functions like 

Ambulance, first aid center and Fire station shall be intimated about the plan well in advance.  

f. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.  

g. Electricians with valid wiremen license only shall be permitted to work on power lines. 

h. The area and the passage shall be adequately illuminated.  

11. FIRE SAFETY 

a. The Fire Prevention, Protection and Preparedness Program is an integral part of the overall HSE Program. 

Effort and consideration must be given to safety, life and potential for delays in construction schedules and 

plant startup, as well as protection of property on a given project. The purpose of which is to prevent  

i. Inception of fire 

ii. Loss of life or personal injury 

iii. Loss of Property 

iv. Interruption of operations 

b. Site-in-charge / Safety Officer will make periodical review of the site Fire Protection, Prevention 

Preparedness Programme, Site conditions and available fire protection equipment. It is very imperative that 

the Sub-contractors along with BHEL to establish good contact with Local fire station for availability of Fire 

tender in case of emergencies, in additional to their own fire equipment. 

c. Fire Protection, Prevention and Preparedness Inspections - The Contractor /Sub-Contractor will be required 

to make frequent fire prevention inspections of his work site and operating facilities.  

Deficiencies will be corrected at once. 

d. Area where Hot work activities are carried out (Gas cutting / Welding/ any other spark producing work) 
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above a working spot, a GI / fire-resistant non-asbestos sheet or suitable material shall be placed to prevent 

the fall of hot sparks. A bucket of water shall be kept nearby while doing hot work 

e. Hot work shall be preferably carried out in a designated area with a standing Hot Work Permit, to be renewed 

monthly. The designated area shall have fire extinguishers. 

f. Any hot work outside designated area shall require a Hot Work permit and fire watch. No flammable material 

shall be stored within 35 feet from any fire load. 

12. PAINTING: 

a. Requirements provide a detailed procedure to be implemented by all concerned employees and sub-

contractors involved in painting activities. 

b. Significant Environmental Hazards: 

i. Chemical hazard due to inhalation of lead fumes (lead containing paint) 

ii. Chemical hazard due to inhalation of VOC’s from paining operations 

iii. VOC’s from painting and coating operation 

iv. Disposal of paints and coats drums 

c. Control Procedure for Paining: 

i. Chemical products used in painting and coating operation shall have proper MSDS sheet in place. 

Whenever any doubt arises with respect to handling and safety point of view it should be accessed to all 

concerned. 

ii. Toxic substances and hazards relate the toxic chemicals shall be identified. 

iii. Proper PPE shall be used including plastic gloves appropriate overall etc., 

iv. Arrangement for cleaning of spillage shall be ensured 

d. Only trained workers shall be allowed and proper training should be imparted to the works. 

e. Exposure limits of the toxic substances shall be checked before starting the work and nobody shall be 

allowed to carry the work beyond the permissible limit. 

f. Ventilation or exhaust facility shall be provided at place where painting and coating operations are carried 

out. 

g. Overalls shall be supplied by the contractors/subcontractors to the workmen and adequate facilities shall 

be provided to enable the painters to wash at the cessation of work. 

h. Smoking, open flames or sources of ignition shall not be allowed in places where paints and other flammable 

substances are stored. 

i. A caution board in national /regional language “smoking strictly prohibited” shall be displayed in the 

vicinity. 

j. Suitable fire extinguishers/sand buckets shall be kept available at places where flammable paints are stored, 

handled or used. 

k. In case of indoor painting or painting in confined spaces, exhaust ventilating shall be provided. If adequate 

ventilation is not provided a proper respirator shall be provided and used by persons who are trained and 

fit tested. 

l. The VOC’s from painting and coating operations shall not exceed the permissible level of CPCB/ SPCB norms. 

The paints and coats must be selected as per the guidelines. 

m. Workers shall thoroughly wash their hands and feet before leaving the work. 

 

BHEL PSSR SCT 2209



  

Bharat Heavy Electricals Limited, Power Sector 
Regd. Office: BHEL House, Siri Fort, New Delhi-110049 

 

HSEP14 Rev. 02, Dec. 21, 2022 Page 30 of 44 
 

Annexure I-Activity-Specific Precautions/ Controls 

13. “HAZARDOUS ENERGY” CONTROL PROCEDURE/ LOCKOUT/TAGOUT (LOTO) 

Hazardous Energy Control Procedures, known as "Lockout/Tagout (LOTO)” refers to specific practices and 

procedures to safeguard employees from the unexpected energization or startup of machinery and equipment, 

or the release of hazardous energy during service or maintenance activities. 

Contractors must develop and submit a written LOTO program This requires that a designated qualified 

individual turns off and disconnects the machinery or equipment from its energy source(s) before performing 

service or maintenance and that the authorized employee(s) either lock and tag the energy- isolating device(s) 

to prevent the release of hazardous energy and test the machine or equipment to verify that the energy has 

been isolated effectively. 

a. Minimum Requirements:  

The following are minimum requirements that must be included in the Contractor’s LOTO program: 

i. Inspection of equipment by a trained individual who is thoroughly familiar with the equipment operation 

and associated hazards.  

ii. Identification and labeling of lockout devices. Purchase of locks, tags, and blocks Development of a 

standard written operating procedure, permitted through a controlling authority that is followed by all 

workers. 

b. General Requirements 

The following steps must be taken to protect workers that install or service equipment and systems:  

Follow the hazardous energy procedures and statutory regulations. Follow the manufacturer’s service/repair 

instructions. Identify and label all sources of hazardous energy. Before beginning work, accomplish the following: 

i. De-energize all sources of hazardous energy: 

ii. Disconnect or shut down engines or motors.  

iii. De-energize electrical circuits.  

iv. Block fluid (gas or liquid) flow in hydraulic or pneumatic systems. 

v. Block or secure machine parts against motion. 

vi. Block or dissipate stored energy. 

vii. Discharge capacitors. 

viii. Release or block springs that are under compression or tension. 

ix. Vent fluids from pressure vessels, tanks, or accumulators—but never vent toxic, flammable, or explosive 

substances directly into the atmosphere 

c. Lockout and tag out all forms of hazardous energy including electrical breaker panels, control valves, etc. Make 

sure that only one key exists for each of your assigned locks and that access to the key is controlled. Verify by 

test and/or observation that all energy sources are de- energized.  

d. After completion of the work, accomplish the following: 

i. Inspect repair work before removing the lock and activating the equipment. 

ii. Make sure that only the worker that installed the lock removes his/her assigned lock. 

iii. Make sure that all workers are clear of danger points before re-energizing the system. 

e. LOTO Procedure 

PURPOSE AND SUMMARY 

This procedure provides the requirements and responsibilities of Hazardous Energy Control and the process 

for Lockout / Tag out (LOTO) of energy isolating devices (valves, circuit breakers, disconnect, etc.). Its use 
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shall ensure that machinery, equipment, or systems are isolated from all potentially hazardous energy to 

prevent unexpected energization, startup, or release of stored energy which may cause personnel injury or 

property damage. 

This procedure applies to all BHEL personnel and subcontractors working on the WBPDCL (1X660MW) STAGE- 

III projects where equipment must be taken out of service for the performance of work activities such as 

installation, maintenance, repair, construction, or equipment removal. The procedure may also be used to 

isolate equipment of which the energization or operation may present danger to personnel or property. 

Lockout / tag out are not required for electrical equipment that can be unplugged from the source and the 

person performing the work has control of the plug. 

This procedure shall be applied to prevent injury or damage caused by the unexpected release of active or 

stored energy.  Hazardous energy sources could be in the form of the following: 

• Electrical 

• Hydraulic 

• Chemical 

• Thermal 

• Mechanical 

• Pneumatic 

Preplanning of work activities includes the identification of all potential hazardous energy sources so that they 

may be properly controlled and isolated, locked, and tagged out.  

Prior to initiating work activities on or around locked out / tagged out equipment, the equipment must be 

tested and tried by or in the presence of the person(s) performing the work activities. 

RESPONSIBILITIES 

• The Engineers in Charge is responsible for implementing and enforcing this procedure and approving 

lockouts /tag outs that impact the operation of the project. 

• The Engineer in Charges responsible for authorizing Lockout /Tag out Requests. 

• The Lockout / Tag out Coordinator is responsible for maintaining the Lockout / Tag out Log. Each shift should 

have a designated Lockout / Tag out Coordinator. 

• The Isolator is responsible for determining the proper isolation devices and device positions required to 

isolate all potential energy sources so that the work stated on the Lockout /Tag out Request Permit may be 

safely performed. The Isolator must be familiar with the equipment and energy type(s) that require 

isolation. For this reason, in some cases the Isolator may be more than one person (i.e. Engineer, System 

Operator and/or Electrician). The Isolator shall position the specified device points, and apply locks and 

tags, and sign the tags and the LOTO Permit isolation point blocks. 

• The Safety Manager is responsible for conducting an annual audit that is documented to ensure all 

procedures and requirements are current and being followed as written. 

DEFINITIONS 

Affected Employee: -  

An employee whose job requires him/her to operate or use machinery or equipment on which servicing 

or maintenance is being performed under a lock out/tag out procedure or whose job requires him/her to 

work in an area in which servicing or maintenance is being performed under a lockout/tag out procedure 

Authorized Employee: - 
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An employee who implements a lockout/tag out procedure on machinery, equipment, or systems in order 

that servicing or maintenance may be performed. Often an authorized employee and an affected employee 

may be the same person. 

Danger “Do Not Operate” Tag 

A tag used to identify energy isolation devices and specify the required position of the device. The tag should 

be affixed to the isolation device such that it is in plain view of anyone attempting to operate the device. The 

tags shall be sequentially numbered and shall specify the lockout/ tag out request number. The tag shall also 

state the purpose, and the expected duration of the lockout /tag out 

Isolation Device 

A device that is designed and intended to prevent the passage of energy. These devices, usually located at 

the energy source, are typically valves, circuit breakers, etc. Isolation devices should have a means of being 

locked in position 

Lockout Device 

A device that uses a positive physical means such as a lock, either key or combination type to maintain an 

energy isolation device in the safe position and prevent the in advertent energization of machinery, 

equipment, or systems. Device locks should serve no other purpose other than hazardous energy control 

isolation 

Lockout Tag out Request Permit 

A pre-numbered form used to request that machinery, equipment or systems be taken out of service. A 

Lockout/Tagout Request Permit may be initiated by any one requiring energy isolation for work activities or 

for taking faulty equipment out of service 

Lockout / Tag out Request Log 

A record of all Lockout /Tag out Request Permits shall be maintained by the Lockout /Tag out Coordinator. 

PROCEDURE 

 1. REQUESTING A LOCKOUT / TAGOUT PERMIT 

When machinery, equipment, or systems are partially or completely taken out of service for work activities 

or equipment protection, a lockout / tag out shall be requested. The requestor shall be familiar with scope 

of work required and shall provide a brief description of the work on the Lockout / Tag out Request Permit. 

The requestor shall also provide the proposed start time and estimated duration of lockout / tag out. If 

familiar with the machinery, equipment, or system to be taken out of service, the requestor may identify the 

devices that are required to be isolated. The LOTO Request Permit shall be forwarded to the Authorized 

Lockout / Tag out Coordinator for reviewed and signature, along with Permit to Work number to be entered 

on the LOTO Request Permit. 

a. The Lockout / Tag out Coordinator shall record the necessary information on the Lockout / Tag out 

Request Log and forward the request to the Engineer in Charge for approval. 

b. The Safety Manager or Engineer in Charge shall review the Lockout / Tagout Request Permit for impact 

on project operations. Project operations could be impacted by the equipment being taken out of service 

or by the required isolation to take the equipment out of service. If project operations are impacted by 

the Lockout / Tagout, the request shall be forwarded to the Engineer in Charge for approval.  

c. The Engineer in Charge shall provide the lockout / tag out isolation points necessary to perform the task 

stated on the request. The device identification, device location, device position, and locking mechanism 
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shall be entered into the appropriate blocks on the Lockout / Tag out Request Permit. 

d. The Engineer in Charge indicates approval of the Lockout / Tagout Request Permit by signing in the 

appropriate space on the request. If the Lockout /Tag out Request Permit is rejected, the Engineer in 

Charge shall return it to the requestor, via the Lockout / Tagout Coordinator with a written explanation 

of the rejection. 

e. Once approved, the Lockout / Tag out Request Permit shall be forwarded to the Lockout / Tag out 

Coordinator to assign tags and locks. 

f. The log shall show current status of all Lockout / Tag out Request Permits from submittal to approval, 

through lifting of locks and tags to final closeout. The log shall be maintained by the Lockout / Tag out 

Coordinator in their office. 

2. PLACEMENT OF LOCKS AND TAGS 

a. The tags shall be filled out to match the information on the LOTO Request Permit. Appropriate locks 

for the types of isolation devices specified shall be collected and placed with the tags and the Lockout 

/ Tag out Request Permit. 

b. The isolator(s) shall take the device locks, tags, and the Lockout / Tagout Request Permit to position 

the specified isolation devices, sign and hang the tags, and place the locks. If the isolator does not agree 

with or understand the Lockout / Tagout Request Permit, or has a problem performing the isolation, 

the problem should be brought to the attention of the Safety Representative or Area Supervisor 

immediately and the lockout / tag out should be postponed until the situation is resolved.   

c. Once the Isolator has placed all “locks” on isolation points, they will “test ”and “try” the machinery, 

equipment, or system to ensure all hazardous energy has been completely removed and the isolation 

is one totally accomplished, and has initialed and signed the Lockout /Tag out Request Permit indicating 

all isolation points have been confirmed. Examples of “lock”, “test” and “try”: 

• by checking that all locks on the LOTO Request Permit have been applied and are in the specified 

position open/closed, on/off, etc.; metering test of electrical circuits, opening of drain valves, 

checking pressure gauges or indicators; and try by pushing start buttons and on/off switches, etc.  

• Testing shall be performed by person(s) knowledgeable of the energy source(s) being isolated (e.g., 

an electrician should meter electrical circuits). 

d. A copy of the completed Lockout /Tag out Request Permit shall remain with the Work Package and 

used as part of the daily Pre-Job Briefings 

3. WORKING UNDER A LOCKOUT / TAGOUT REQUEST 

a. Prior to starting the work activity, the person(s) performing the work shall review the Lockout / Tag out 

Request Permit and place the necessary tags and personal locks on the identified isolation devices. 

Personal locks may be placed only on devices that have already been locked and tagged in accordance 

with the Lockout / Tag out Request Permit. 

• All personal locks shall be accompanied by a tag that is signed and dated by the worker(s) and specifies 

the work activity being performed. 

• Personal locks should be of a different color than device locks for ready identification.  

b. Verification of the effectiveness of the isolation by the Isolator shall be performed for Worker’s working 

under the lockout / tag out, by demonstrating the checks on “lock”, “test” and “try”,  

c. When the work activity is finished, personal locks and tags shall be removed and the Safety Representative 
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shall be notified that the Lockout / Tagout is no longer required. If work under a lockout / tag out is to be 

delayed or interrupted for a period in excess of 24 hours, personal locks shall be removed until the work 

restarts. Personal locks shall be removed prior to the worker(s) leaving the project at the end of shift 

unless the key(s) are maintained at the project. 

4. REMOVAL OF LOCKS AND TAGS 

a. When the lockout / tag out is no longer required, the Safety Representative or Area Supervisor shall 

obtain the Lockout / Tagout Request Permit from the work package for LOTO removal. Prior to removing 

locks or tags that may allow equipment to be energized, a check shall be made to verify that the 

equipment is free to safely operate (i.e., will not cause damage or injury). The locks and tags shall be 

removed and returned to the Lockout / Tagout Coordinator. Isolation devices may be repositioned at the 

discretion of the Engineer in Charge according to operational requirements. The Isolator shall complete 

the Lockout / Tagout Request Permit indicating each lock and tag has been removed and the Safety 

Representative or Area Supervisor forward to the Lockout / Tagout Coordinator. 

b. The Lockout / Tagout Coordinator shall discard the tags and maintain the completed Lockout / Tagout 

Request Permit for future reference. 

c. In the event that an employee leaves the job site without removing the personal lock I tag, the following 

measures shall be taken and documented. The measures listed below are a minimum set of guidelines and 

under all circumstances, refer to the site-specific safe work plan for detailed procedures: 

• Attempt calling / contacting the employee to return to the site for removal. 

• In the event an employee cannot be contacted, the Site Manager and Safety Manager shall sign an 

Emergency Lockout/Tagout Removal Form, which has been completed by the Area Supervisor. 

• Employee shall be notified upon returning to the site, prior to beginning any work. 

5. INTERRUPTION OF A LOCKOUT / TAGOUT 

Operational Emergency 

The Engineer in Charge / Safety Manager /Area Supervisor may deem it necessary to temporarily remove the 

locks and tags from isolation devices, prior to the end of the work activity.  The standard procedure for removal 

of locks and tags shall be followed. Extreme caution shall be taken by the Isolator removing the locks and tags 

to prevent personnel injury. 

Testing 

When the performance of a work activity requires the functional testing of a machine, component, or system, 

the locks and tags may be temporarily removed in accordance with the tag removal, to perform the test. As a 

result of the testing, if it is determined that the equipment needs further work, the locks and tags shall be 

positioned back on to the device. If it is not necessary to replace all the locks and tags, then the unnecessary 

locks and tags may be returned to the Lockout / Tagout Coordinator. The Engineer in Charge shall initial the 

Lockout / Tag out Request Permit in the removal block to indicate that these locks and tags have been removed. 

When testing has been satisfactorily completed, the locks and tags shall be removed. 

ISOLATION DEVICES 

• In most industrial applications, there are isolation devices that were not designed to accommodate a 

locking device. In these instances, an acceptable alternative that physically obstructs or prevents the use 

of the isolation device shall be found. Chains shall be placed on valves or electrical panels. Wires shall be 

determinate, pulled back, taped, and secured. 
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• If an isolation device does not accept a lock, a tag only is acceptable; however, all possible precautions 

shall be undertaken to provide a level of safety for the workers. The tag shall be readily visible to anyone 

attempting to operate the device. 

• If more than one Lockout / Tagout Request Permit requires that a single isolation device be locked and 

tagged, a lock and tag for each request shall be placed. Each lock in itself prevents the inadvertent 

operation of the device. 

GROUP / COMPLEX LOCKOUT 

In a multiple lockout / tag out procedure, each person working on the machinery or equipment must place a 

lock or tag on the energy isolating device. If the energy isolating device will not accept multiple locks or tags, 

a hasp (a multiple lockout device, may be used. The locks or tags must be placed in such a way that energy 

cannot be restored to the machinery or equipment until every lock or tag is removed. As each employee 

involved no longer needs to maintain lockout / tag out protection that employee removes his - her lock 

and/or tag. The employee attaching the lock or tag is the only person authorized to remove the lock or tag. 

6. TRAINING 

The training must include recognition of hazardous energy source, type and magnitude of energy available, 

methods and means necessary for energy isolation and control. Each authorized employee shall receive 

adequate training. The training should address that all affected employees are instructed in the purpose and 

use of the energy control procedure. There should be training provisions included for any other employee 

whose work operations are or may be in an area where energy control procedures may be utilized. The 

employee training should also address when tag out systems are used including the limitations of a tag (tags 

are warning devices and do not provide physical restraint). The training should also include that a tag is not 

to be removed without authorization. The tag is never to be ignored or defeated in any way. Retraining is 

required when there is a change in job assignments, in machines, a change in the energy control procedures, 

or a new hazard is introduced. All training and I or retraining must be documented with employee's name 

and dates of training. 

7. PROGRAM REVIEW 

The lockout / tag out program must be reviewed at least annually. The review must ensure that procedures 

are being followed and that they are effective. A documented review of the inspection must include the date, 

the equipment, employees involved & the inspector. The inspector must be someone other than those 

actually using the lockout / tag out in progress. 

 ATTACHMENTS 

#1. Danger (DO NOT OPERATE) Tags 
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LOCKOUT I TAGOUT REQUEST PERMIT LOTO Request Permit No.: 

Work Permit No.: 

Equip. Out of 

Service: 

LOTO Date Required 

by: 

_____/_____/_____ 

Estimated 

Duration: 
T
a
g
s 
 
 
B
y
: 

 
D
a
t
e
: 

LOTO Requested 

Signed by: Date: 

Scope of Work: LOTO Authorization 
 
Signed by: 

 Date: 

 
 LOTO Removal Authorization 

Signed by: 
 

 Date: Time: 

 

Tag

No. 

Device to be 

Tagged / Locked 

I.D. No. 

 

Device 

Location 

Device
Position
OPEN / 
CLOSE

D -
ON/OF

F 

 

 

Lock

No. 

TagILock 

Placed by Print/Sign 
 

- Date/Time 

Tag ILock 

Removed by Print/Sign 
 

- Date/Time 

         
    

         
    

         
    

         
    

         
    

Comments Instructions: 

 

 

 

#2. Device & Personal Locks and Multi Lock Hasp: 

     
#3. Lockout / Tagout Request Permit 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attachment 3. Lockout / Tag out Request Permit: 

         

#4. Lockout / Tag out Request Log 

 

 

 

 

 

 

 

 

 

 

LOTO 

Permit 

No. 

Request

or 

Name 

Equipment 

& 

Location 

Est. Work 

Completed 

Date 

Approval 

Date 

LOTO 

Placed Date 

LOTO 

Removed 

Date 

Comments 
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14. RISK ASSESSMENT 

 

Risk and Hazard Analysis 

In order to produce an overall Project EHS Plan, a project must be assessed for its risks. There are two 

components to the risk and hazard analysis. The procedure used to examine and plan for the identified 

risks and hazards is called a General Hazard and Risk Assessment.  

 

JSA/HIRA review 

Prior to commence the following activities Method statement and JSA/HIRA to be prepared by the concern 

engineer in coordination with EHS officer and submit to the client for review and approval. After getting 

approval the work will be started under PTW after clearance. For HIRA and criteria for the defining the 

high, medium & low risk the relevant annexure be referred. In case any deviations required in the 

approved method statement the concerned engineer/supervisor has to prepare additional HIRA/JSA to 

cover the new activities and associated risk. Following activities to be covered, 

• Deep excavation (more than 5 feet) 

• Significant concrete pouring (like heavy foundation, TG deck, Slab casting etc.) 

• Confined entry 

• Blasting 

• Working on electrical/ energized equipment’s 

• Steel erection more than 5-Ton weight 

• Working at height prior to completion of stairs/ladders/hand railing etc. 

Definition: 

HAZARD - Any potential or present danger to persons or property within the project site, e.g., oil on the 

floor is a hazard. 

INCIDENT - An unintended happening that may result in injury, loss or damage, e.g., Slipping on the oil 

is an Incident. 

INJURY – Physical harm, the result of an Incident, e.g., a sprained wrist from the fall would be an injury. 

Hazard Analysis Document 

• For high risk and dangerous work identified, the Applicant shall complete and submit a Hazard Analysis 

Document together with the PTW request. It will be a JSA (Job Safety Analysis) or Preliminary Hazard 

Analysis Checklist. And it shall be reviewed and approved by respective Construction and HSE 

Representatives.  

• Issues such as work interface, coordination, drawings, toolbox meetings and work type/duration shall be 

detailed and included with supporting documentation for the Applicant’s request for PTW. 

• If applicable, Hazard Analysis Document shall be used as the foundation for development of Safe Work 

Method Statement. Each hazard identified shall be addressed in the Safe Work Method Statement and be 

submitted as part of the Applicant’s submittal package. 

Evaluation of Sub-contractor Risk Assessments includes 

• Experience and expertise in performing similar type work. 

• Duration of work performed 

• Location of the work to be performed. 
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• Nature of the work to be performed. 

• Potential for a subcontractor performing the work to expose themselves, other persons or employees, 

to hazards. 

• Potential for exposure to work site hazards. 

Review of Subcontractor specific issues 

Preventive and protective measures must be introduced according to the following order of priority 

• Eliminating the hazard by removing the activity from the work process. Examples include substitution 

with less hazardous chemicals, using different manufacturing processes, etc. 

• Controlling the hazard at its source through use of engineering controls. Examples include local exhaust 

ventilation, isolation rooms, machine guarding, acoustic insulating, etc. 

• Minimizing the hazard through design of safe work systems and administrative or institutional control 

measures. Examples include job rotation, training safe work procedures, lock-out and tag-out, workplace 

monitoring, limiting exposure or work duration, etc. 

• Providing appropriate personal protective equipment (PPE) in conjunction with training, use, and 

maintenance of the PPE. 

15. HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER 

All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible adverse 

weather conditions based on the analysis of the local area conditions to be taken by the subcontractor 

15.1 SUMMER 

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work between 

11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work will continue 

as per normal routine.  

2. During long lunch break, worker will be allowed to go back home for rest. Those who will like to stay 

back will avail at the facility of rest shed or other designed area. 

3. They will be allowed to take small break during work as per their need. 

4. Water sprinkling will be done on roads to reduce dust concentration. 

5. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc. 

6. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as needed 

and at First-aid Centre for emergency need. 

7. Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and outside the 

surrounding work areas. No smoking, and control of open flame/sparks shall be maintained and 

monitored. 

8. Worker will be informed about the Do’s and Don’ts to be followed during summer in the Pre Job Brief. 

Dos & Don’ts 

1. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated. 

2. Eat salt in food to replenish loss of salt through sweating. 

3. Avoid over physical exercise. 

4. Have adequate sleep at night. 

5. Eat light and less spicy food 

6. Avoid eating food which was cooked long time ago. 
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7. Nobody should use small water bodies such as pits, running rain water through crevices etc. for 

drinking and cleaning purpose as it may be unhygienic. 

Emergency Handling 

In case of emergency due to heat disorder: 

1. Rescue the victim from workplace and place under shed. 

2. If to be rescued from height, use stoke basket or rescue kit. 

3. Inform Ambulance immediately.  

4. If nearby any air conditioned room/shed is available, place him inside the room/shed. 

5. Administer First aid by trained First aider for Heat Disorder 

6. If conscious, give him ORS solution to drink. 

7. If required send the victim hospital immediately. 

15.2 MONSOON 

A. Height Work & Structural Safety:  

1. Ensure that all height work platforms are barricaded and avoid any highly hazardous  

2. Height work. 

3. Ensure that all personnel have good quality and intact safety shoes  

4. Stop all dangerous height work during rain  

5. Explain Do’s and Don’ts to workers during Tool Box Meetings 

6. Ensure that there are no weak structures, boards etc. that can fall during high winds 

7. Do not allow any loose material (e.g. GI sheet, Ply board, empty cement bag, aluminium foil, foam 

sheets etc.) on roof sheds or top of structures. 

8. Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain. 

9. Provide “anchor” of adequate strength to scaffolds and other high-rise structures. 

10. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be secured 

with J hook to prevent shed from blowing over or parts/pieces becoming airborne. Proper earthing 

per IS standard is also to be installed. 

11. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on electrical 

poles during the course of stormy weather or heavy rain.  

B. Electrical:  

1. All electrical connections / loads have to be routed through ELCB / RCCB (residual current circuit 

breaker) whose rating should be 30mA.  

2. RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.  

3. Avoid joints on power cables which need to be laid over-head or under-ground, better not to have 

any joint at all. In case joints become essential, such cables must be housed rigidly and insulation 

must be provided as per approved standard. The joint shall be suitable for outdoor use.  

4. All electrical distribution board shall be properly covered at top and sides to protect from rain water. 

Extension boards shall be protected from rain water. 

5. Ensure proper “earthing” for each and every electrical appliance. 

6. Double earthing need to be provided for 3-phase power supply and for voltage more than 220V. 
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7. Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not covered 

by existing lightening arrestor of other installation.  

C. Others:  

1. Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm water 

drains. If required, make temporary drains. 

2. Arrange back-filling of excavated pits on war-footing basis. 

3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind speed 40-

50 km/hr) 

4. Confirm that all gantry cranes are effectively choked to prevent rolling and toppling. 

5. Do not forget to deep ready a dew battery operated lights at site-offices during rainy season. 

6. Avoid using wet damp clothes. 

7. Hard Barricade excavated zone filled with water with scaffolding pipe & clamp with reflective net 

8. Engage diesel operated water pump to dewater work area. For electrically operated water pump, the 

starter shall be protected from rain water. All rotating parts shall be guarded. Ensure availability of 

sufficient water pumps.  

D. Health and hygiene: 

1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which are 

commonly associated with this season. It is time for us to keep our body challenging against disease 

by boosting our immunity and taking safety measures against these diseases. 

2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like 

typhoid, cholera etc. apart from these viral infections like cold and cough also make their presence 

felt. Majority of above said diseases are on account of: 

3. Puddle of water formed due to rain become breeding grounds for mosquitoes which spread disease 

like, malaria and dengue fever. As a precautionary measure against mosquito-bite disease one can 

use mosquito net around the end which is better choice to mosquito repellents like mats and coils. 

4. Pollution of drinking water during monsoon is very common. It is very necessary to drink clean and 

pure water when water-borne monsoon diseases like diarrhoea and gastro-intestinal infections 

threaten us. 

5. Walking in dirty water during rainy season leads of numerous fungal infection which affect toes and 

nails. Diabetic patients have to take a special care about their feet. Keeping feet always dry and clean 

is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats dry and clean. 

E. Workmen will be made aware of following Do’s and Don’ts: 

1. Do not sleep in daytime. 

2. Avoid over physical exertion. 

3. During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest shed or 

store room. 

4. Wash vegetables with clean water and steam them well to kill germs. 

5. Avoid eating un-cooked foods and salads should be washed properly before consumption. 

6. Drink plenty of water and keep body well-hydrated. 

7. Always keep the surrounding area dry and clean. Don’t allow to get water accumulated around. 

8. Keep body warm as viruses attack immediately when body temperature goes down. 
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9. Do not enter air conditioned room with wet hair and damp cloths. 

10. Dry your feet and webs with soft dry cloth whenever they are wet. 

11. Eat light and less spicy food. 

12. Avoid eating food which was cooked long time ago. 

13. Eat salt in food to replenish loss of salt through sweating.  

15.3 EMERGENCY WEATHER CONDITIONS 

Cyclone/Severe thunder storm 

In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification 

received by Govt. authorities/Metrological departments Customer or BHEL. 

The actions required during cyclone/rough weather: 

1. Check and advice subcontractors to clean-up work area. Pick up all loose and unused material of 

respective supervisor’s area. 

2. Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due to wind 

pressure. 

3. Secure portable electricity generating sets and other equipment, pumps, hoses etc. 

4. Make preparation for removal of water logging. 

5. Take review of work activity and make preparation for removal of equipment and material from 

vulnerable areas.  

6. Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels properly. 

7. Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds etc. to 

avoid toppling due to wind force. 

8. Cranes boom shall be secured, either locked or lowered the booms as reasonably and practicably 

possible and rigs to safe position for the safety point of view. 

9. Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly. 

10. Welding machines, air compressors and such equipment are to be grouped together and secured to 

the stable objects. Welding leads, electrical cables, hoses are to be rolled up and secured properly. 

11. Set on site vehicles on high ground in the site area with brakes set firmly. 

12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water. 

13. Evacuate job site. 

Personnel Evacuation: 

1. Personnel Evacuation will be required if predicted wind speed and storm surge heights are beyond 

acceptable limits as per the instructions from Govt. Authorities/ Metrological departments or 

Customer. 

2. Once the warning is received for personnel evacuation, an emergency response team shall be formed. 

The team will work with local authorities and other agencies formed/deployed to evacuate and 

transport all personnel involved in the project to the cyclone shelter. 

3. Cyclone may be followed by the calm “EYE”, be aware of it. If the wind suddenly drops, don’t assume 

the cyclone is over. Violent wind may resume from the opposite side direction. Wait for the official “All 

clear Signal”. 
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4. After the cyclone, do not go outside until officially communicated about safe situation outside. Use 

recommended routes for returning. Do not panic or rush while returning. 

5. Checking of gas leaks and well-being of electrical appliances is essential before leaving the site. 

6. Follow local communications for official warning and advice. The construction Manager shall also 

obtain updates from customer/metrological departments and communicate to the personnel on 

project site. 

15.4 PREVENTION OF COVID-19 (COVID-19 HERE TO BE READ AS COVID-19 AND OTHER PANDEMICS/ 
COMMUNICABLE DISEASES) AT PROJECT SITE & LABOUR COLONY: 

Resumption of Construction Activities after Lock Down and Prevention of Coronavirus Infection during Site 

Operations and OCP 61A: Prevention of COVID-19 Infection in Labor Colony will be strictly followed. 

A. Preventive measures at project site: 

• BHEL and Agencies shall nominate COVID Marshalls, who will be responsible for monitoring the COVID 

prevention measures and apprising management on the same.  

• Mandatory health check-up for every worker/ official joining the site  

• All activities to be carried out using least amount of paperwork and physical proximity as far as possible.  

• HSE Observer App to be used to monitor HSE Activities and follow up with agencies for closure of non-

conformities.  

a. Strict Control at the Gate/ Banning Entry to Anyone Not Wearing Masks  

i. Security personnel at the gate may erect a barricade preferably approx. 10 meters from the gate and only 

allow personnel who are wearing proper masks inside.  

ii. Public address system may be used to warn any non-compliant visitors  

iii. Near entry gate, round markers at minimum 1-meter distance to be ensured so that distancing is ensured  

iv. A hand-wash or hand sanitiser facility is preferable at the gate to allow entry after hand wash or hand 

sanitisation. These are also to be provided at key locations to enable hand wash / hand sanitisation 

before starting work, before eating, etc.  

v. Gutkha, Paan, tobacco etc. to be banned from the site. Spitting to be strictly prohibited.  

b. Screening at Gate with Contactless Thermometer & Action on Suspected Cases  

i. Security Personnel at the Gate to screen each person entering the premises using a non-contact infrared 

thermometer, which is duly serial numbered and calibrated.  

ii. In case any site worker/ official is found to have fever more than 99 Degrees Fahrenheit or found 

coughing/ sneezing, he/she may be advised rest till recovery and entry to be permitted after obtaining 

clearance from medical officer/assistance/attendants.  

• Parcel to be collected from gate by concerned person preferably with provision of Special Box  

• Any construction material received at site, unless properly sanitized, to be kept undisturbed for at least 

3 days and to be used only after that period.  

• During Toolbox Talks, minimum 1-meter distance between any two workers to be ensured 

c. During site execution activities:  

For all site execution activities, social distancing is to be maintained. In case this is not possible due to 

nature of work, speciality of work, etc, ensure sensitisation of the labour/staff involved and use of 

appropriate PPEs, especially mandatory face mask. In any case, close working to be allowed only in special 
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circumstances and ensuring these activities are preferably time staggered to the extent possible 

d. In office premises:  

i. Sharing of items like pens, water bottles etc. in office premises to be avoided  

ii. Doors preferably to be in open condition to avoid contact  

iii. All common touch points to be frequently disinfected in a day.  

e. Regular disinfection of all Areas, Equipment and facilities  

i. A dedicated disinfectant gang to be identified for the task by each agency. The disinfectant gang to be 

provided full body suits for the task.  

ii. All areas (including office premises, site areas, chairs, tables, furniture etc.), tools & equipment to 

preferably be disinfected by dedicated gang every day before resumption of work.  

iv. Common touch points like handrails, lift buttons, door/window knobs or handles, vehicle door handles, 

taps, conference room & dining hall tables/chairs, common sofas/chairs, visitor sofa/chairs, files & folders, 

etc to preferably be disinfected regularly at frequent intervals every day.  

v. Pool vehicles, to be disinfected after every use. Social distancing to be maintained inside the common 

pool vehicles as per Govt./ statutory body guidelines.  

f. Disinfecting the operator/driver touch points of Vehicles/cranes, T&Ps etc.  

Disinfection to also be carried out for all Cranes, Vehicles, Equipment, consoles, T&Ps etc. which come into 

contact with operating personnel. 

g. Posters on COVID-19  

Sufficient Posters on COVID-19 to be ensured across the site in languages understood by most workers.  

h. Brief guidelines for hand washing are as below:  

i. Soap to be provided at each wash basin and replenished regularly.  

ii. Washing with soap for at least 20 seconds is recommended.  

iii. As a general guideline, for every 100 workers, 1 wash-basin may be provided at site areas.  

iv. Close queue to be avoided near wash-basins and 1-meter distance to be maintained. Round markers at 

1-meter distance can be ensured as guidance 

Composition of Disinfectant: 

i. Readily available 1% hypochlorite solution or 4% 

ii. Liquid chlorine-1% solution 

Iii. Surgical spirit-95% alcohol content 

iv. Hand sanitizer should have: Isopropyl alcohol-75%, Gycerol-1.45%, Hydrogen Peroxide-0.125%  

B. Prevention of COVID-19 Infection in Labor Colony: 

• Spacing of minimum 2 meters between living areas of workers inside a room may be maintained. Preferably, 

the living area of each worker may be partitioned using sheet of cloth, plastic etc.  

• Rooms to be properly ventilated as far as possible   

• Sanitation to be given prime importance and personal hygiene to be promoted  

• Face masks shall be worn by everyone inside the colony premises 

• Spitting of Pan. Gutkha etc. inside the colony and urinating etc. outside the toilets to be strictly avoided  

• Regular visits by Doctors to the labor colony can be arranged on non-working day for check-up of all workers  

• Identification of “COVID Wardens” (CWs) by each agency for maintaining the following:  

i. Keeping an eye on the health of workers and report any suspected cases of fever, coughing etc. to the 

BHEL PSSR SCT 2209



  

Bharat Heavy Electricals Limited, Power Sector 
Regd. Office: BHEL House, Siri Fort, New Delhi-110049 

 

HSEP14 Rev. 02, Dec. 21, 2022 Page 44 of 44 
 

Annexure I-Activity-Specific Precautions/ Controls 

management  

ii. Keeping an eye on the social distancing measures in the labor colony and report any non-conformances 

to the management.  

iii. Educate the workers about social distancing and COVID prevention measures.  

• Training/ Awareness regarding COVID-19 to be provided to workers regularly. 

• Workers to be instructed to maintain social distancing of minimum 1 m at all time  

• Posters on COVID-19: Sufficient Posters on COVID-19 to be ensured across the labor colony in languages 

understood by most workers.  

• All workers to be instructed to inform any suspected cases of illness (individual or others) to an emergency 

contact number of CW, the emergency contact numbers and CW contact numbers to be displayed at 

prominent locations  

• Inspection & Review 

i. Daily Inspection by concerned COVID Wardens and reporting to Agency  

ii. Regular inspection by Agency & BHEL 

15.5 Noise Mitigation 

High noise is harmful to the human health and it can cause impairment if exposed for long duration at regular 

intervals, and also cause disruption in nearby communities. 

• Noise monitoring shall be carried out in all construction locations periodically. 

• Use of silent DG is allowed at site during construction. 

• Low noise generation equipment’s to be preferred. 

• Work areas where noise levels exceed the 85db shall be posted as hearing protection required. 

• Use of PPEs / ear plug/ear muff for personnel entering into high noise area. 

• Activities generation High noise will be planned in day shift. 

Noise Level Chart 

 

 

 
 

  

 

Parameter Night Noise level 

dBA 

Daytime Noise Level 

dBA 

At 1-meter from each piece of equipment 85 85 

At Property boundary 70 70 
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Annexure J- Details & Contents of First Aid Box 
Certificate  

Details & Contents of First Aid Box as per Contract Labor (Regulation & Abolition Act), Central Rules, 
1971

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and 

shall contain the following items, namely:

(a) For establishments in which the number of contract labor employed does not exceed 

fifty, each first aid box shall contain the following equipment:

(i) 6 small sterilized dressings

(ii) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 6 pieces of sterilized eye pads in separate sealed packets.

(v) 6 roller bandages 10 cm wide.

(vi) 6 roller bandages 5 cm wide.

(vii) One tourniquet

(viii) A supply of suitable splints

(ix) Three packets of safety pins.

(x) Kidney tray.

(xi) 3 large sterilized burn dressings.

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration indicated on the label

(xiv) 1 snake bite lancet

(xv) 1 (30gms) bottle of potassium permanganate crystals.

(xvi) 1 pair scissors

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and Labor Institutes, 

Government of India.

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xix) Ointment for burns

(xx) A bottle of suitable surgical anti-septic solution

(b) For establishment in which the number of contract labor exceeds fifty each
first-aid box shall contain the following equipment:

(i) 12 small sterilized dressings

(ii) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings.

(iv) 6 large size sterilized burn dressings

(v) 6 (15 grams) packets sterilized cotton wool

(vi) 12 pieces of sterilized eye pads in separate sealed packets.

(vii) 12 roller bandages 10 cm wide.

(viii) 12 roller bandages 5 cm wide.

(ix) One tourniquet.

(x) A supply of suitable splints.

(xi) Three packets of safety pins.

(xii) Kidney tray.

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid clearly indicated by a 

distinctive sign which shall be visible at all times.

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye drops.

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration indicated on the label.

(xviii) 1 roll of adhesive plaster (6 cmX1 meter)

(xix) 2 rolls of adhesive plaster (2 cmX1 meter)

(xx) A snake bite lancet.

(xxi) 1 (30 grams) bottle of potassium permanganate crystals.

(xxii) 1 pair scissors

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service and labor Institutes, 

Government of India.

(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin

(xxv) Ointment for burns

(xxvi) A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when 

necessary.
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Annexure K-Vertigo Test Procedure/ Guidelines  

Vertigo Test Procedure/ Guidelines 
This document specifies minimum requirements for vertigo test. These may be supplemented by any 
additional requirements deemed fit by the medical examiner/ HSE department) 
Fear of height may be physiological or psychological. Therefore, to rule out any possibility of 
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical 
check-up of workers includes the following:  
history of past illnesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.), 
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of 
pulse rate, Blood Pressure, respiratory rate.  
After this check-up, those who are found suitable for height work by examining doctor, are allowed to 
undergo vertigo test.  
During this health check-up, psychology of workers is also studied. If any worker finds it extremely 
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo 
test or even before performing, then he is treated as disqualified.  
As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey ladder, 
walk on a beam, then steps down at the other end of beam, through monkey ladder. Height of the beam 
should be at least six feet from ground level. All necessary safety precautions are taken during this test. 
Worker has to wear full body harness with double lanyard. A horizontal lifeline is run parallel to the beam 
and worker has to put his lanyards into the lifeline. Additionally, a safety net is also put below the beam 
for rescue of the victim in case of a fall from beam.  
 

Following activities are suggested to be carried out during testing: 
 

1. Walking Bench Training: 
a. Person should walk over the channel. He should maintain balance & walk without much problem. 
b. If the person has problem to balances himself on repeated chances, he may be having flat foot or 

some other problem. So, he may not be fit for height work. 
2. Rope Climb Training: 

Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a person 
hanging on the safety harness, will be able to safely climb back to the platform within minimum time 
period before the safety harness start breaking down under the load. 

3. Height Work Training: 
Person should walk freely on the middle channel while holding the top channel with the help of safety 
harness. 

4. Ladder for Vertical fall arrestor Training: 
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure: 

• Usage of vertical fall arrestor. 
• Usage of two lanyards of a safety harness. 
• Ensure 3-point contact on the ladder while climb. 

5. Chair for work at height Training: 
• Climb though vertical ladder with two lanyard ropes. 
• Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair. 
• Sits in the chair safely, comes out & walks back to the vertical ladder & come down from vertical 

ladder. After completion of vertigo test, blood pressure of worker is again measured. If it is not 
within acceptable limits for any worker, concerned worker is denied height pass. 

Only those who pass the above training are to be considered as fit for height work. 
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