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QUALITY Action
S.No CHECK AND CONTROL NOTES
INSPECTION ITEM REPORT CONTR. TECHNIP
A AVAILABILITY OF VALID CALIBRATION NA wC R
CERTIFICATES OF INSTRUMENTS / TESTING A
EQUIPMENTS.
FIELD CALIBRATION, IF ANY By Contractor. We R
C | INCOMING MATERIAL INSPECTION By Contractor. We R
D CLEANING OF SURFACE N.A. WC S
E | WETTING / SOAKING OF BRICKS N.A. wc s
F | CEMENT MORTAT PROPORTION N.A. wc s
G | STAGING & SCAFFOLDING N.A. wc s
H HACKING OF ADJUCENT CONCRETE SURFACE N.A. wcC S
I | CHECK FOR BOND / CLOSURE, THICKNESS OF By Contractor. wc WIR
JOINTS
J | LINE, LEVEL & PLUMB By Contractor. wc R
K RAKING OUT JOINTS, KEY IN BRICK WORK, IF ANY N.A. WC S
L CHECK FOR PLACEMENT OF REINFORCEMENT N.A. WC WIR
BARS IN CASE OF PARTITION BRICK WORK
M | EMBEDMENT OF FIXTURES N.A. wc s
N |curinG N.A. wc s
O | PREPARATION OF “AS-BUILT” DRAWINGS N.A. wc s
P | FINAL DOCUMENTATION REVIEW N.A. P W/R

GENERAL NOTES

1

THE ENCLOSED ITP'S ARE INDICATIVE AND SHALL BE FOLLOWED FOR DEVELOPING THEJOB SPECIFIC
ITP’'S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS INDICATED FOR
STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE THE MINIMUM AND
THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS POINTS, WHILE
APPROVING THE JOB SPECIFIC ITP'S. ACTIVITIES FOR WHICH ITP’'S ARE NOT PROVIDED IN THIS
SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY TECHNIP/OWNER BEFORE
START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN SPECIFIED IN THE DOCUMENT THE ROLE
OF OWNER TO BE SPECIFIED DURING PREPARATION OF SITE SPECIFIC ITP’S.

CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE JOBS
FOR EACH ACTIVITY LISTED IN THE ITP’'S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. BEFORE
COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE GIVEN ITP FOR A
VALID REASON, HE SHALL OBTAIN PRIOR WRITTEN APPROVAL OF TECHNIP/OWNER. CONTRACTOR TO
CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES.
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