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QUALITY CONTROL PLAN 

CIVIL WORKS PREFABRICATION OF 

CONCRETE ELEMENTS 
 
 

TYPE OF QUALITY 
CONTROL REPORT 

 

CERTIFICATION EXTENT 

W 12/A –CW 15A SINGLE REPORT PER EACH MATERIAL – CONCRETE MIX 

CW 35 – CW 17 SINGLE REPORT PER EACH ITEM 

CW 33 B CONCRETE ELEMENTS PREFABRICATION REPORT 
 

 
 

REFERENCE DOCUMENTS: 
 

• 080557C-000-PP-805           SITE CO-ORDINATION & COMMUNICATION PROCEDURE 
• 080557C-000-JSS-1700-001 SPECIFICATION FOR PLAIN & REINFORCED CEMENT 

CONCRETE. 
• Drawings 

 

 
 
 
 
 
 
 

LEGENDA 
 

H = HOLD (RFI required - Work stop for inspection) 
W = WITNESS (RFI required)
WC = 100 % SUPERVISION AND EXAMINATION BY CONTRACTOR. 
P = PREPARATION 
S = SURVEILLANCE (No RFI)
R = REVIEW OF REPORTS
N.A. = NOT APPLICABLE 
A = AUTHORIZATION / APPROVAL
IFA = ISSUED FOR AUTHORIZATION/APPROVAL
INFO 
! 

= 
= 

FOR INFORMATION 
WARNING (control of document revision status) 

 
     
    

A 21/10/2019 ISSUED FOR INFROMATION SMP PKP LA/ANJ                             JMC

REV. DATE DESCRIPTION PREPARED CHECKED APPROVED AUTHORIZED 
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Nr. 

 

CHECK AND 

INSPECTION ITEM 

QUALITY 
CONTROL 
REPORT 

ACTION  
NOTES 

CONTR. TECHNIP 

 
A) 

 
A.1 

 
 

A.2 
 

 
A.3 

 
 

B) 

B.1 
 

B.2 
 

B.3 
 

C) 
 

C.1 
 
 
 
 
 
 
 
 
 
 
 
 

C.2 
 
 
 
 
 
 

 
C.3 

 
PRELIMINARY ACTIVITIES 

 
CONTRACTOR DRAWINGS CHECK REVISION STATUS 

CONTRACTOR TECHNICAL SPECIFICATION AND PROCEDURE 

CONTRACTOR METHOD STATEMENT & ENGINEERING LIFTING 
STUDY 

 
BEFORE CASTING 

MATERIALS APPROVAL 

MIXING FORMULA APPROVAL 

MIXING FORMULA LIST 

 

CONSTRUCTION 
 
REINFORCEMENT 

 
- SPACERS AND CONCRETE COVER 

 

- LAP SPLICE 
 

- BENDING AND TIE BAR 
 

- REBAR NUMBER, SIZE & SPACING 
 
- CLEANLINESS 

 
- WELDED WIRE FABRIC (IF ANY) 

 
- COATING TOUCH-UP (IF ANY) 

 
FORMWORK 

- GEOMETRY 
 
- STABILITY AND PLUMBNESS 

 

- CLEANLINESS AND OIL COATING 
 

- HOLES & PENETRATION 

 
EMBEDDED ITEMS 

- ANCHOR BOLTS: NUMBER/SIZE & POSITION 
 
- STEEL INSERTS: POSITION & GEOMETRY 

 
- COATING TOUCH-UP (IF ANY) 

 
 

N.A. 

N.A. 

N.A. 

 
W 12/A 

CW 15A 

CW 01 

 

 
CW 33 B 

 
 
 
 
 
 
 
 
 
 
 
 

CW 33 B 
 
 
 
 
 
 

 
CW 33 B 

 
 

! 
 

 
IFA 

P 

 
IFA 

IFA 

IFA 

 

 
WC 

 
 
 
 
 
 
 
 
 
 
 
 

WC 
 
 
 
 
 
 

 
WC 

 
 
 

! 
 

 
A 

A 

 
A 

A 

A 

 

 
 

W/R 
 
 
 
 
 
 
 
 
 
 
 
 

W/R 
 
 
 
 
 
 

 
W?R 

 

 
 
 
 
 

(1) 

(1) (4) 
 

(1) 

(1) (2) 
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Nr. 

 

CHECK AND 

INSPECTION ITEM 

QUALITY 
CONTROL 
REPORT 

ACTION  
NOTES 

CONTR. TECHNIP 
 

C.4 

 
C.5 

 
C.5.1 

 

 
C.5.2 

 
 

C.6 

 
C.7 

 
 

C.8 
 

C.8.1 

 
C.9 

 
C.10 

 
C.11 

 
 

C.12 

 
AUTHORIZATION FOR CASTING 

CASTING: 

SLUMP TEST & AIR CONTENT TEST 

(IF REQUIRED) 

SAMPLE STRENGTH TEST 
 
 
CURING 

 
ANCHOR BOLTS: 

- POSITION AND ELEVATION 

FORMWORK STRIPPING 

REPAIRS (IF ANY) 

 
PROTECTIVE COATING (WHERE REQUIRED) 

 

 
STORAGE CHECK; FOR PRECAST PIPE-RACK CHECK SLEEVE 
HOLE AIR BLOWING TOO 

 

STRENGHT TEST RESULT & SAMPLE UNIT WEIGHT 
 
 
FINAL DOCUMENTATION REVIEW 

CW 33 B 

CW 33B 

CW 35 / CW 
33B 

 

CW 17 / CW 
33B 

 
CW 33 B 

CW 33 B 

 
CW 33 B 

CW 33 B 

 
CW 33B 

CW 33 B 

CW 17 / CW 
33B LAB. 

TEST 

CW 33 B 

WC 

WC 

 
WC 

WC 

 

WC 

WC 

 
WC 

WC 

 
WC 

WC 

WC 

 
P 

 
A 

W/R 

 
W/R 

R 

 

R/S 

W/R 

 
R/S 

R/S 

 
R R 

W/R 

 
R 
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QUALITY CONTROL PLAN 

CIVIL WORKS 

PREFABRICATION OF CONCRETE ELEMENTS 

QUALITY CONTROL ACTIVITIES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTES: (1) A COPY OF THE DOCUMENT WILL BE DELIVERED TO COMPANY FOR INFORMATION  
 (2) THE FORM CW 01 (MIX DESIGN LIST) MUST BE FILLED AND UP-TO-DATE BY CONTRACTOR, BUT SCANNED

  AT THE END OF THE WORKS ONLY

 (3) CONTRACTOR WILL PREPARE A DETAILED SKETCH

 (4) MATERIAL APPROVAL WILL BE EXECUTED ONLY FOR MATERIAL SUPPLIED BY CONTRACTOR  
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QUALITY CONTROL PLAN 

CIVIL WORKS 

REINFORCED CONCRETE FOR FOUNDATION / 
ELEVATION STRUCTURES AND BASINS 

 
CONCRETE CONTROL SEQUENCE 

 
 
 

(1) 
 
 

(2) 

(3) 

MATERIALS AND AGGREGATES 
APPROVAL 
QCF W 12/A 

 
 
 

CONCRETE MIX DESIGN 
FORMULA APPROVAL QCF CW 

15 A 
 
 

(4) 
 
 
 
 

(5) 
 
 
 
 

(5) 
 
 
 
 
 

(5) 

 
BATCHING PLANT 

TRASNPORT 
PLACING 

SLUMP TEST & AIR CONTENT TEST 
QCF CW 35 

 
 
 
SAMPLES FOR COMPRESSION TEST 

QCF CW 17 
 
 
 
STRENGHT TEST RESULT & SAMPLE 

UNIT WEIGHT 
QCF CW 17 , LAB. TEST 

 
 

SLUMP TEST & AIR CONTEST 
SUMMARY 

QC 10 
 
 
 
 
 
 
 
 
 
CONCRETE COMPRESSION TEST 

SUMMARY 
QC 10 

 
 
 
 
(6) 
 
 
 
 
 
 
 
 
 
 
 
 
(6) 

 
 

NOTES: 

(1) MATERIALS AND AGGREGATES MUST BE APPROVED PRIOR STARTING OF WORKS AND EVERY CHANGE OF SOURCE. 

(2) - GRANULOMETRY  TEST  EVERY  WEEK  AND  EVERY  CHANGE  OF  SOURCE  OR  WHENEVER  REQUESTED  BY 

CONTRACTOR 

- WATER CHEMICAL ANALYSIS SHALL BE REPEATED EACH TWO MONTHS AND EVERY CHANGE OF SOURCE OR 

WHENEVER REQUESTED BY CONTRACTOR. 

(3) ADMIXTURES REQUIRE PRIOR APPROVAL FROM CONTRACTOR/ENGINEER. 

(4) EVERY CONCRETE MIXER TRUCK MUST BE ACCOMPANIED BY TICKET REPORT (QCF CW 35) AND EVERY CASTING 

SITE MUST BE HAVING CONCRETE SLUMP TEST APPARATUS. 

(5) FOR SLUMP & COMPRESSION TESTS SEE 072849C-000-JSS-1701-001 

(6) THE QC 10 WILL NOT BE PART OF THE QUALITY DOSSIER. IT IS ATTACHED AS AN EXAMPLE OF ELECTRONIC SHEET 

FOR CONCRETE MANAGEMENT ONLY. 
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GENERAL NOTES 
 

1 THE ENCLOSED ITP’S ARE INDICATIVE AND SHALL BE FOLLOWED FOR DEVELOPING THEJOB SPECIFIC 

ITP’S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS INDICATED FOR 

STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE THE MINIMUM AND 

THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS POINTS, WHILE 

APPROVING THE JOB SPECIFIC ITP’S. ACTIVITIES FOR WHICH ITP’S ARE NOT PROVIDED IN THIS 

SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY TECHNIP/OWNER 

BEFORE START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN SPECIFIED IN THE DOCUMENT 

THE ROLE OF OWNER TO BE SPECIFIED DURING PREPARATION OF SITE SPECIFIC ITP’S. 

 

2 CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE JOBS 

FOR EACH ACTIVITY LISTED IN THE ITP’S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. BEFORE 

COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE GIVEN ITP FOR A 

VALID REASON, HE SHALL OBTAIN PRIOR WRITTEN APPROVAL OF TECHNIP/OWNER. CONTRACTOR TO 

CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES. 



 

 

 
 
 
 
 
 

PROJECT: 

COMPANY: 

QUALITY CONTROL FORM CW 15 A PROJ. No.: QCF REV. 0 SH. 1 OF 1 

CONCRETE MIX DESIGN APPROVAL CONTRACTOR: 
 

CW 15 A N°    

 
1. MIX DESIGN N° 

 

 

2. SPECIFIED CONCRETE STRENGTH (28 DAYS) 

(CONCRETE CLASS) 

 

 
 
3 MIX DESIGN CONCRETE STRENGTH (28 DAYS) 

 
   

 
4. MIX DESIGN CONCRETE SLUMP 

 

 
5 CEMENT TYPE 

 

 
6 ADMIXTURES 

 

 
7. PURPOSE 

 

 
8. BATCHING PLANT 

 

 
9. ATTACHMENT DATA 

 

 

REMARKS: 
 

 

 

 

 

 
 

RESULT: ACCEPTED NOT ACCEPTED 

INSPECTORS  

CONTRACTOR PMC OWNER 
 

NAME    

 
SIGNATURE    

 
DATE    



 

 

 
 
 
 
 
 

PROJECT: 

COMPANY: 

QUALITY CONTROL FORM CW 17 PROJ. No.: QCF REV. 0 
 

SH. 1 OF 1 

CONCRETE SAMPLE COMPRESSION TEST CONTRACTOR: 
 

CW 17 N°    
 

SAMPLE DATA 

 
SAMPLE 

NR 

 
 

ITEM 

 
 

AREA 
CONCRETE 

SAMPLE 
DATE 

CASTING 
TEMPERATURE (C) 

ADMIXTURE 
TYPE & 

DOSAGE 

 
 

REMARKS 
CLASS MIX 

DESIGN 

         

         

         

         

         

         

         

         

         

         

 
TEST RESULT 

 
SAMPLE 

NR. 

 

AGE AT 
TEST 

(DAYS) 

RESULT 
ATTACHED QUALIFIED LABORATORY TEST 

RECORD 
 

N° & DATE 

 
REMARKS 

STRENGHT ACC. UNACC.

        

        

        

        

        

        

        

        

        

        

 

 

INSPECTORS 
 

CONTRACTOR PMC OWNER 

NAME    

SIGNATURE    

DATE    



 

 

 
 
 
 
 
 

PROJECT: 

COMPANY: 

QUALITY CONTROL FORM CW 33 B PROJ. No.: QCF REV. 0 SH. 1 OF 1 

PREFABRICATION OF CONCRETE ELEMENTS 
SUMMARY REPORT 

CONTRACTOR: 
 

CW 33B N°    

ITEM                                                                                                   

AREA                                                                                                 

DWG’S & 
REV 

FOOTING COLUMN 

FOUNDATION BEAMS WALLS 

ELEVATED BEAMS PITS 

 
ELEVATED SLABS ................... 

 
INSPECTIONS 

(REF. TO QCP 1710.02) 
 

N.A. 
 

ACC REMARKS / 
REFERENCES 

INSPECTORS SIGNATURE & DATE 
CONTRACTOR TECHNIP OWNER

C.1 REINFORCEMENT 

- SPACERS & CONCRETE COVER 
 

- LAP SPLICE 
 

- BENDING AND TIE BAR 
 

- REBAR NUMBER, SIZE & SPACING 
 

- CLEANLINESS 
 

- WELDED WIRE FABRIC 
 

- COATING TOUCH-UP 

      

C.2 FORMWORK 

- GEOMETRY 
 

- STABILITY & PLUMBNESS 
 

- CLEANLINESS AND OIL COATING 
 

- HOLES & PENETRATION 

      

C.3 EMBEDDED ITEMS 

- ANCHOR BOLTS: NUMBER / SIZE 
& POSITION 

- STEEL INSERTS: POSITION 
& GEOMETRY 

- COATING TOUCH-UP 

      

C.4 AUTHORIZATION FOR CASTING YES NO    
C.5 CASTING       

C.5.1 SLUMP TEST & AIR CONTENT TEST   CW 35   (*)    

C.5.2 SAMPLE STRENGTH TEST   CW 17   (*)    
C.6 CURING       
C.7  

ANCHOR BOLTS:  POSITION 
& ELEVATION 

  SEE 
ATTACHED 

SKETCH

   

C.8 FORMWORK STRIPPING       
C.8.1 REPAIRS (IF ANY)       

C.9 PROTECTIVE COATING       
C.10 STORAGE CHECK; FOR PRECAST 

PIPE-RACK CHECK SLEEVE HOLE AIR 
BLOWING TOO 

      

C.11 STRENGHT TEST RESULT   CW 17  (*)    
 

NOTES:   (*) THE QC REPORTS N° SHALL BE INDICATED IN THE RELEVANT HERE BELOW SPACES : 
CW 17 N°  ; CW 35 N°  ; 

 
C

.1
2)

 F
IN

A
L

 
D

O
C

. R
E

V
IE

W
 INSPECTORS CONTRACTOR PMC OWNER 

NAME    

SIGNATURE    

DATE    



 

 

 
 
 
 
 
 

PROJECT: 

COMPANY: 

QUALITY CONTROL FORM CW 35 PROJ. No.: QCF REV. 0 
 

SH. 1 OF 1 

CONCRETE SLUMP TEST & AIR CONTENT 
TICKET REPORT 

CONTRACTOR: 
 

CW 35 N°   

 

CASTING ITEM(S):    

AREA 

DATE 
 

BATCH PLANT 

CONCRETE CLASS 

CONCRETE MIX DESIGN No.    

 
TRUCK & TICKET No. 

VOLUME OF 
CONCRETE 

(m3) 

 

LOADING 
BATCH TIME

OFF 
LOADING 

TIME START

OFF 
LOADING 

TIME FINISH

OFF 
LOADING 

TIME

SLUMP AT 
SITE (cm) 

AIR 
CONTENT 

(%) 

CONCRETE 
TEMP. AT 
SITE (°C)

         

         

         

         

         

         

         

         

         

         

         

         

         

REMARKS: 

TEST RESULT: ACCEPTED 

INSPECTORS CONTRACTOR PMC OWNER 
NAME    

SIGNATURE    

DATE    



 

 

 
PROJECT: 

COMPANY: 

QUALITY CONTROL FORM QC 10 PROJ. No.: SH. 1 OF 1 

CONCRETE TEST SUMMARY FOR    CONTRACTOR: QC 10 N°    

 
 

PROGR 
 

ITEM OR 
DESCRIPTION 

 

 
AREA/ 

LOCATION 

 

 
CASTING 

DATE 
SITE 

CASTING 
TEMP. 

°C 

 
Q.TY 

m3 

CONCRETE SLUMP TEST & AIR 
CONTENT TEST

STRENGTH TEST  
REPORTS (1)

 
REMARKS 

CLASS 
MIX 

DESIGN 
NUMBER

TICKET 
NR 

CW 35 NR SAMPLE 
NR 

CW 17 NR

LAB. TEST LAB. TEST

1              

2              

3              

4              

5              

6              

7              

8              

10              

11              

12              

13              

14              

 

NOTE: THIS QCF SHALL BE DONE BY ELECTRONIC SHEET (1) CW 33 FOR CONCRETE STRUCTURES – CW 32B FOR RIGID PAVING – CW 54 FOR CONCRETE PILES 



 

 

 
 
 
 
 
 

PROJECT: 

COMPANY: 

QUALITY CONTROL FORM W 12/A PROJ. No.: QCF REV. 0 SH. 1 OF 1 

CONSTRUCTION MATERIALS 
APPROVAL 

CONTRACTOR: 
 

W 12/A N°    

 

CIVIL 

BLDG. 

NDT 

 

PIPING 

MECHANIC. 

SUPPORT PRF. 

MACHINERY 

ELECTRICAL 

   

INSTRUMENT 

PAINTING 

 

INSULATION 

STEEL STR. 

 

 
1. MATERIALS 

 

 

 
2. SUPPLIER 

 

 

 
3. PURPOSE 

 

 

 
4. ATTACHMENT DATA 

 

 

 
5. TYPE OF TEST PERFORMED 

 

 

 
6. TEST STANDARD UTILIZED 

 

 

REMARKS: 
 

 

 

 

 

 

 

 
 

RESULT: ACCEPTED NOT ACCEPTED 
 

INSPECTORS 
 

CONTRACTOR PMC OWNER 

NAME    

SIGNATURE    

DATE    
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