YRd Bdl Solfdcded fofics
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BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

Ref: PSER:SCT: KLN-C1977:TCN-02 Date: 29-08-2019

Sub | Tender Change Notice (TCN)- 02

Job | PACKAGE 10C: BALANCE CIVIL, STRUCTURAL & ARCHITECTURAL WORKS (INCLUDING
PILE CAP, PEDESTAL AND ASSOCIATED WORKS) FOR AUXILLARY BUILDINGS IN MAIN
PLANT AREA # UNIT 1 & 2 FOR 2X660 MW MAITREE RAMPAL PROJECT, BANGLADESH.
Ref | 1.0 Tender no PSER:SCT:KLN-C1977:19.

2.0 BHEL's NIT, vide reference no PSER:SCT:KLN-C1977:7457 Date: 29-07-2019.

3.0 BHEL's TCN-01 , vide reference no PSER:SCT:KLN-C1977:TCN-01 dated 19-08-2019
4.0 | Other References, if any.

With reference to above, following points/documents, relevant to tender, may please be noted and complied
with while submitting the offer.

1. Revised Volume-IF-TCC-CML-Rev-01 is attached herewith, superseding Volume-IF-TCC-CML-Rev-
00 issued earlier along with NIT (Revision in Cl. no. 12.0, Terms of Payment and Cl No 14.0, Taxes,
Duties Etc.). However, bidder shall go through entire volume before submitting their bid.

2. Revised 'No deviation certificate’ is attached. Bidder to submit "No deviation certificate’ as per
attached format only.

3. All other terms & conditions shall remain unchanged.
Thanking you,

Yours faithfully,
for BHARAT HEAVY ELECTRICALS LTD

Dy. Manager (SCT)

Encl: As Above.

TR IR qa1 &7 (&)

POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091
Fe/Fax : (033) 23211960 H/Phone : WE/EPABX : (033) 2339 8000




ANNEXURE - 2

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector — II, Salt Lake City,
Kolkata — 700 091

Sub | No Deviation Certificate.

Job | PACKAGE 10C: BALANCE CIVIL, STRUCTURAL & ARCHITECTURAL WORKS (INCLUDING
PILE CAP, PEDESTAL AND ASSOCIATED WORKS) FOR AUXILLARY BUILDINGS IN MAIN
PLANT AREA # UNIT 1 & 2 FOR 2X660 MW MAITREE RAMPAL PROJECT, BANGLADESH.

Ref | 1.0 | Tender no PSER:SCT:KLN-C1977:19.

2.0 | BHEL's NIT, vide reference no PSER:SCT:KLN-C1977:7457 Date: 29-07-2019.

3.0 | BHEL's TCN-01, vide reference no PSER:SCT:KLN-C1977:19 Date: 19-08-2019

4.0 | BHEL's TCN-02, vide reference no PSER:SCT:KLN-C1977:19 Date: 29-08-2019

5.0 | All other pertinent issues till date.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such
observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms &
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to
reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit,
the deviations shall stand null & void.

We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with
acceptance of the terms & conditions of the tender by us and as per aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

e HFR qal &7 (q&erd)
POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091

/Fax: (033) 23211960 W/Phone ; WHEPABX : 033-2339 8000/ 2339 8236
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PROJECT SYNOPSIS AND GENERAL INFORMATION
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The 2 x 660 MW MAITREE SUPER THERMAL POWER PROJECT is located in Moithara
Village, Rampal Upazila, Bagerhat District, Bangladesh.

The Bidder shall acquaint himself by a visit to the site, with the conditions prevailing at
site before submission of the bid. The information given here in under is for general
guidance and shall not be contractually binding on the Owner. All relevant site data /
information as may be necessary shall have to be obtained / collected by the Bidder.
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LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT
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LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT

1.2 APPROACH TO SITE
The nearest town Khulna is at a distance of 23 km from project site. The site is Connected
by road from Mongla- Khulna Highway.
Nearest Domestic airport is Jessore, Bangladesh at a distance of about 93 KM and
international airport is Dhaka at a distance of 263 KM, Bangladesh

1.3 Owner: BIFPCL (BANGLADESH-INDIA FRIENDSHIP POWER COMPANY (PVT.)
LIMITED)

2.0 SCOPE OF THE CONTRACT

2.1 BALANCE CIVIL, STRUCTURAL & ARCHITECTURAL WORKS (INCLUDING PILE

CAP, PEDESTAL AND ASSOCIATED WORKS) FOR AUXILLARY BUILDINGS AT UNIT
1 & 2 FOR 2X660 MW MAITREE RAMPAL PROJECT, BANGLADESH. THE DETAILED
SCOPE OF WORK SHALL INCLUDE BALANCE CIVIL WORKS IN THE FOLLOWING
AREAS BUT NOT TO BE LIMITED: -

PIPE AND CABLE RACK OUTSIDE POWER BLOCK,
SWITCH YARD BUILDINGS & ASSOCIATED WORKS
BULK CHEMICAL STORAGE BUILDING & CHEMICAL SHED
FGD & ASSOCIATED WORKS

FGD WASTE WATER TREATMENT PLANT,

RODM PLANT AREA ASSOCIATED WORKS

HYDROGEN PLANT BUILDING,

DESALINATED PUMP HOUSE & WATER STORAGE TANK,
CW TREATMENT PLANT AND MAKE UP SYSTEM,

GAS CHLORINATION PLANT FOR CWPH,

CONDENSATE TANK & PUMP HOUSE
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o SEWAGE TREATMENT PLANT,
e ANY OTHER BUILDING/MISC.WORK FOR 2X660 MW MAITREE RAMPAL
PROJECT, BANGLADESH.

2.2

The works to be performed under this contract consist of providing all labour,
supervision, material, scaffolding, construction equipment, tools and plants, temporary
works, supplies including POL, transportation and all incidental items not shown or
specified but reasonably implied or necessary for the proper completion of work in all
respects. Testing of all materials, concrete, earthwork other allied works, preparation of
bar bending schedules on the basis of construction drawings, preparation of fabrication
drawings etc. are included on the rates of items of work. Works shall only be carried out
with approved structural fabrication drawings.

2.3

The area of work shall be cleared of all vegetation, rubbish and other objectionable matter
and materials remove shall be burnt or otherwise disposed of as directed by the Engineer-
in-Charge.

No separate payment for these operations shall be made. The cost of all these operations
shall be deemed to have been included in the unit rates rendered for the different items
under bill of quantities.

24

All the works areas shall be adequately flood lighted to the satisfaction of the Engineer-
in-Charge when the work is in progress during the night shifts.

25

The unit rates shall include all material equipment, fixtures, labour construction plant,
temporary works and everything whether of permanent or temporary nature necessary
for the completion of job in all respects.

2.6

The unit rates for various items of B.0O.Q shall include all the stipulations mentioned in
Section C and technical specifications under Section D and nothing extra over B.O.Q
rates shall be payable.

2.7

Drawings showing enough details for the construction as per the specification shall be
furnished to the contractor in a phased manner as far as possible. Work areas shall be
handed over to contractor as is where basis and contractor shall be liable to take up all
the balance works in the area within the quoted price and stand guarantee for the
complete work/facilities.

2.8

The bidder should fully apprise himself of the prevailing conditions at the proposed site,
climatic conditions including monsoon pattern, local conditions, soil strata and site
specific parameters and shall include for all such conditions and contingent measures in
the bid, including those which may have not been specifically brought out in the
specifications.

3.0

SITE VISIT

3.1

Contractor should visit site and acquire full knowledge & information about site conditions
prevailing at site and in and around the plant premises together with all the statutory,
obligatory, mandatory requirements of various authorities before submission of the bid. In
line with the above, site visit confirmation will be required to be submitted by the bidder
with the technical bid.

3.1

OPEN SPACE FOR OFFICE & STORAGE

3.1.1

Open spaces for material storage yard & construction of temporary site office may be
allocated as made available by the customer / BHEL free / hire charges.

Contractor has to make his own arrangements for labour colony including Electricity and
water.
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3.1.2 Construction of necessary stores and storage of materials shall be in contractor’s scope.

BHEL shall provide available space as received from customer on mutually agreed basis.
Security of stores & work place shall be in Contractor’s scope.

3.1.3 REMOVAL OF TEMPORARY FACILITIES
When the Work is completed all such temporary structures and facilities shall be removed
from the Site and the area shall be restored to its original condition.

3.2 WATER

3.2.1 BHEL will provide construction water at one point at mutually agreed point or within 500
m from work premises, free of cost to the contractor.

Bidder to note that no ground water is allowed for construction purpose by the project
authority.

3.2.2 Further necessary network for construction water system shall be done by the bidder at
his own cost.

3.2.3 Contractor should arrange on their own drinking water in their labour colony.

324 BHEL shall not be responsible for any inconvenience or delay caused due to any
interruption of water supply and the contractor shall claim no compensation for delay in
work for such interruption. Contractor may make standby arrangement for water for which
no separate payment shall be made by BHEL.

3.2.5 Contractor will have to arrange for storage of water to meet the day-to-day requirement.

3.2.6 The availability of water (construction as well as drinking) in Maitree project may be
limited. Contractor shall ensure that no water is wasted. In this regard the contractor shall
take all necessary measure towards preservation of water.

3.3 ELECTRICITY

3.3.1 CONSTRUCTION POWER & GENERAL ILLUMINATION NETWORK: -

BHEL Shall Provide Construction Power free of charge at 415V level at one point (within
500 M from his workplace / batching plant), bidder has to make his own distribution
arrangement to draw electricity.

The bidder will have to procure & install adequate area illumination system during
construction right from start of his work. This system will include temporary pole lighting,
portable lighting towers with sufficient DG back-up for area lighting at different working
areas for execution of the work & safety of workmen within the quoted rate.

The illumination should be such that minimum illumination requirement as specified in
specification or any-where for general illumination is maintained.

GENERAL: -

If any other voltage level (other than normally available) is required, the same shall be
arranged by the contractor from power supply as above. Contractor will have to provide
at his own cost necessary calibrated energy meters (tamper proof, suitably housed in a
weather proof box with lock & key arrangement) at point of power supply along with
calibration certificate from authorized / accredited agency for working out the power
consumption. In case of recalibration required for any reason the necessary charges
including replacement by calibrated meters is to be borne by the contractor. Supply of
electricity shall be governed by Electricity Act and Installation Rules and other Rules and
Regulation as applicable. The contractor shall ensure usage of electricity in an efficient
manner and the same may be audited by BHEL time to time. In case of any major
deviation from normally accepted norms is observed, BHEL will reserve the right to
impose penalty as deemed fit for such cases.
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3.3.2

The bidder shall have to provide earth leakage circuit breaker at each point wherever
human operated electrical drives / T&Ps are deployed.

3.3.3

The power supply will be from the available source of customer. BHEL shall not be
responsible for any inconvenience or delay caused due to any interruption of power supply
[ variation in voltage level and no compensation for delay in work can be claimed by the
contractor due to such non-supply on the grounds of idle labour, machinery or any other
grounds.

3.34

Bidder will have to arrange sufficient illumination at their own work areas.

3.3.5

The contractor should ensure that the work in critical areas is not held up in the event of
power breakdown. In the event of breakdown in the electric supply, if the progress of work
is hampered, it will be the responsibility of the contractor to step up the progress of work
after restoration of electric supply so that overall progress of work is not affected.

3.3.6

The contractor shall have to make arrangement at their own cost for illumination that will
be required in the working area for execution of the work & safety of workmen.

3.3.7

The contractor shall have to make arrangement at their own cost for illumination etc. in
labor colony. However there may be provision of Chargeable Power for labor colony for
which contractor has to install meters and necessary accessories

4.0

TOOLS & PLANTS

41

All the tools and plants required for execution of the above work are in contractor's scope.

5.0

MATERIAL HANDLING (BHEL ISSUED MATERIAL)

5.1.1

Reinforcement (TMT bar) earthing Strip/Bar, structural steel (MS plate/ ISMB/ channel/
angle/chequred plate/ stainless steel plate/liner excluding embedments) only will be
issued free of cost by BHEL for use in the work covered in this contract. All other materials
required for proper completion of job shall be provided by the contractor and quoted rates
shall be inclusive of this. Please note that BHEL will only issue the above free materials
if has written in the description of the BOQ.

Consignment of steel will be directly issued to the contractor as received by BHEL, on
weighment basis from its supplier, as per delivery challan of supplier.

Handling of steel as per work requirement of package including its unloading will be in
vendor’s scope for which no separate payment will be given by BHEL.

BHEL site shall review tentative requirement in line to execution plan in the upcoming 3
months prior to issue of steel to contractor. Only the required quantity of steel as per
execution plan to be issued to the contractor.

It would be the responsibility of the contractor to keep in constant contact with BHEL/ site
to find out the delivery status, arrival of the consignments and arrange for escort to
accompany the truck/ trailor for transportation of above materials by BHEL’s supplier, as
necessary. The lorry, truck way bill for the consignment as received by BHEL would be
handed over to the contractor immediately for unloading of materials. All arrangement for
necessary gate passes etc. shall be the responsibility of contractor.

515

Payment of all demurrages that may result due to contractor’s fault/ delay would be the
responsibility of the contractor. If BHEL have to make payment of demurrage together
with freight, the amount so paid as demurrages for the reasons stated above, shall be
recovered from the bills of the contractor. The decision of BHEL’s engineer in this regard
will be final and binding on the contractor. However the contractor has to clear all such
charges, if any in this regard and complete the job without waiting for BHEL's decision.

It would be the responsibility of the contractor to sign on the delivery book
acknowledgement slip of supplier/ transport authorities etc.

51.7

Consignments coming on Sundays and holidays are also required to be handled/
unloaded by the contractor. Since the offices and stores will probably remain closed on
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such days, it will be the responsibility of the contractor to contact BHEL engineers at their
residence and obtain instructions.

5.1.8

Since the consignments are expected to arrive during any time of the day or night,
contractor shall have to deploy his workmen round the clock at site as well as at other
places as required to unload the materials immediately on arrival.

Unloading of materials at the storage yard or at places designated by BHEL, stacking &
restacking, shifting & reshifting, using contractor's own cranes, trailers and other
equipments with the valid road permit for their operation, unloading and stacking etc. shall
be responsibility of the contractor under this contract. All materials/equipments shall be
stacked, stored above ground level by use of concrete or wooden sleepers No materials
shall remain on ground at any time. All concrete sleepers required for stacking the
materials shall be arranged by contractor (successful bidder of this package). All other
material handling equipments like winches, d-shackles, slings of various sizes, max
puller, pulley blocks, jacks, trucks, tailors etc. required for such material handling of steel
etc. shall be arranged by contractor within quoted/accepted rates.

5.1.10

It will be the responsibility of the contractor to submit computerized account of all such
consignments of materials received by them, daily to BHEL.

5.1.11

BHEL reserve the right to recover from the contractor any loss arising out of damage/
theft or any other causes of the materials issued to him at any point.

51.12

Open land (very limited space) for storage shall be provided by BHEL on free of cost
basis as per availability.

You shall maintain one centralized fenced store cum bar bending yard (Area Approx.
50mx50m). Hard surfacing of this yard and all round drain shall be carried out by you at
your own cost within the accepted rate.

You shall make complete arrangement of necessary security personnel, to safeguard all
such materials in your custody. Materials issued will be used only for construction of
permanent work. You shall take care of material issued by BHEL and shall protect the
same from theft, damage and weathering.

Barbed wire fencing of the steel storage yard, batching plant area, reinforcement bending
yard area etc. are to be done by the contractor at his own cost. Contractor shall also
remove grass, bushes, trees etc. wherever required off the land provided to him and shall
make proper continuous up-keepment of the open yard/ land by removing grass, bushes
trees etc. and same is included under the scope of his work & no extra payment shall be
made to the contractor in this regard.

5.1.13

The contractor shall construct waterproof cement store (capacity up to 300 MT) for storing
and stacking of cement, CGI / asbestos roofing (slope) with brick masonry wall, PCC
flooring or container. Materials required for the same shall be provided by contractor at
his own cost. Cement has to be kept over wooden raised platform. Stacking of cement is
to be done as per BS codes with proper illumination and locking arrangements.

5.1.14

The contractor shall in no case be entitled for any compensation or damages on account
of any delay in supply or non-supply thereof for all or any such material.

5.1.15

Excessive rusting of steel must be avoided. In case, due to any cause attributable to the
contractor, such clotting of and/ or rusting of steel occur rendering the same unusable,
then such quantity of steel shall be recovered from the interim payment at the penal rate
specified in the tender.

5.1.16

No material shall be issued to the contractor except as those indicated above, i.e. steel
unless otherwise expressly provided for in the contract. Contractor will have to make his
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own arrangement at his own cost for procurement of any other material as required for
the works and of such quality as acceptable to BHEL.

5.1.17

The contractor shall maintain proper store account for all the BHEL issued materials and
shall give three copies of monthly computerized reconciliation statement of such account
to the BHEL.

5.1.18

Contractor shall carry out in complete association with BHEL, material management
functions and execution like day to day update of materials, issued to contractor,
accounting for surplus/ scrap material returned etc. These functions shall also be carried
out through computerized system utilizing suitable software. Contractor shall provide
experienced software personnel to associate on dedicated basis for efficient discharge of
the same.

5.1.19

The contractor shall solely be responsible for the safety & quality of material after it is
handed over and issued to contractor by BHEL.

5.1.20

BHEL issued materials shall not under any circumstances be taken out of the project site
unless otherwise permitted by BHEL.

5.1.21

All the necessary lifting tackles, cranes, hydra, tools & plants including tractors, trailers,
trucks, pulley blocks, jacks, winches, wire ropes etc. of suitable capacities and other
equipments incidental to carry out this work shall have to be arranged by the contractor
at his cost. BHEL engineer reserves the right to inspect lifting tackles and equipment
before allowing their use. Such approval however shall not relieve the responsibility of
the contractor to ensure safe handling of equipment taking the precautions to avoid any
accident and damage to other equipment and personnel.

5.1.22

No separate rate will be applicable for the above job. The contractor will quote the rate
for the items inclusive of all charges for the above job.

5.1.23

Bidder’'s scope of handling of steel under the scope of this tender includes stacking/
storing of materials over concrete sleepers. Bidder scope shall include provision of
concrete sleepers for this purpose and no separate payment against the same will be
made by BHEL. After completion of the job bidder shall take back the sleepers Bidder’s
quoted rate/ price shall be in consideration to this.

5.2

DELETED

5.3

ISSUE OF STEEL
Steel shall be provided only against those items of the BOQ where it is specifically
mentioned that Steel shall be supplied by BHEL as free of cost)

5.3.1

The steel shall be issued to the contractor free of cost on the following basis.

5.3.1.1

Structural steel (MS plate, angle, channel, ISMB, Stainless steel plate/Liner, chequred
plate and EOT crane rails) — Weighment basis (unit — MT).

5.3.1.2

Reinforcement steel(TMT) and earthing rod (MS round) — Weighment basis (unit — MT).

5.3.2

All the steel (structural steel, reinforcement, earthing strip/bar) issued by BHEL shall be
properly accounted for. The total quantity of steel required for the work will be calculated
from the approved Bar Bending schedule, fabrication drawings, approved laps, chairs and
lugs. The measurement for payment as well as for accounting shall be based on the
sectional weights.

5.3.3

In case any such sectional weights are not available in the above documents, the
manufacturer recommendation shall be binding.

534

The steel issued to the contractor shall be mainly in standard length and sections as
received from the supplier. However, the contractor shall be bound to accept the steel in
length as available in the project stores and no claim for extra payment because of issue
of non-standard length will be entertained.
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5.3.5 In case MS flats as required in the fabrication of structures are not available, you shall cut

such width out of the available MS plates to make flats at no extra cost till such material
is available and procured by BHEL.

5.3.3 The contractor shall satisfy himself of the quality and quantity of the materials at the time
of taking delivery from BHEL stores. No claims whatsoever will be entertained by BHEL
because of quality or quantity after the materials are taken by contractor from BHEL
stores.

5.4 ISSUE OF READY MIX DESIGN(RMC)

54.1 The RMC shall be issued to the contractor free of cost as per item of the Price Schedule.

5.5 Quarterly requirement of steel must be positively submitted by the contractor at the last
month of the previous quarter. In addition, the contractor shall also furnish the estimated
requirement of steel during a month by the third week of the previous month indicating
his requirement.

5.6 Bidders to ensure that no lamination materials are taken over by them from BHEL.
Fabrication wastage, if any due to above, shall not be compensated by BHEL

5.7 Bidder to note that steel required for his enabling job like store/ site office etc. shall be
arranged at his own cost.

5.8 RETURN OF MATERIALS

5.8.1 RETURN OF STEEL INCLUDING SCRAP

5.8.1.1 All surplus steel and all wastage materials will be taken back on weighment basis.

5.8.1.2 Surplus, unused and un-tampered steel shall be sorted section-wise and returned
separately at a place directed by BHEL/ engineer within the project area. Return of such
materials will not be entitled to any handling and incidental charges.

5.8.1.3 Scrap generated after reconciliation shall be the property of BHEL. All wastage/ scrap
(including wastage, unusable scrap) shall be returned to the stores on weighment basis
and a receipt obtained for material accounting purposes. Return of such material will not
be entitled to any additional cost due to handling and transportation and incidental charge.

58.14 Scrap for reinforcement steel and structural steel shall be returned separately

5.9 RMC & STEEL CONSUMPTION AND WASTAGE

5.9.1 READY MIX CONCRETE (RMC) WASTAGE

59.1.1 Allowable wastage — One and half (+1.5%) of theoretical consumption of RMC unless
specified otherwise in the technical specification.

5.9.1.2 For any material issued by BHEL to the contractor free of cost, and which is not accounted
for by the contractor to BHEL, then recovery for such material shall be affected at penal
rates.

SL | RMC consumption Basis of issue & penal
recovery
C-1 | Theoretical consumption (without considering Free
any wastage or loss).
C-2 | Actual consumption being Limited to plus one and Free
half percent (+1.5%) of aforesaid theoretical
consumption towards allowable wastage.
C-3 | Actual consumption beyond one and half percent Penal rate
(+1.5%) of above (C-1).
5.9.5 REINFORCEMENT STEEL CONSUMPTION
5.9.51 The theoretical consumption of various diameters of reinforcement and earthing MS

round shall be based on approved construction drawing and bar bending schedule.
Weight shall be calculated considering the sectional weights as per Indian standards. No
extra cost shall be payable to the contractor for any deviation in weights for the different
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procedures adopted for issue and calculation of the theoretical consumption including
rolling tolerances.

5.9.5.2 Actual consumption = Issue — Surplus
5.95.3 Surplus = Un-tampered and unused quantity of steel returned by the contractor to BHEL
store along-with relevant documents. However, cut pieces of length greater than or equal
to 5.0 m in good condition as per judgement of the engineer shall be treated as surplus
steel. If contractor deposits/returns steel more than the allowable wastage quantity to
BHEL as specified in clause No. 5.10.1 & 5.12.1 then same quantity will be considered
for penal recoveries.
5.9.54 Wastage = Actual consumption — Theoretical consumption.
5.10 REINFORCEMENT STEEL WASTAGE
5.10.1 Allowable wastage — Three Percent (+3%) of the theoretical consumption shall be
considered as allowable wastage.
5.10.2 Wastage and scrap shall be as per actual weighment basis.
SL | Reinforcement steel Basis of issue & penal
recovery
R-1 | Theoretical consumption (without considering | Free
wastage and scrap or loss)
R-2 | Wastage limited to plus three percent (+3%) of | Free
aforesaid theoretical consumption (R-1) towards
allowable wastage.
R-3 | Wastage beyond three percent (+3%) of the | Penal rate
theoretical consumption above (R-1).
5.11 STRUCTURAL STEEL CONSUMPTION
5.11.1 The theoretical consumption of various sections shall be based on approved drawings.
Weights shall be calculated considering the sectional weights as per Indian standard as
mentioned in relevant clause. No extra payment shall be made to the contractor for any
deviation in weights for the two different procedures adopted for issue and calculation of
the theoretical consumption including rolling tolerances.
5.11.2 Actual consumption = Issue — Surplus.
5.11.3 Surplus = Untampered, unused, uncut quantity of steel returned by the contractor to
BHEL store.
5114 Wastage = Actual consumption — Theoretical consumption.
5.12 STRUCTURAL STEEL WASTAGE (Except Fabricated Structural Steel as supplied by
BHEL as free of cost, NO wastage will be permitted for fabricated structural steel)
5.12.1 Allowable wastage — 4 % (four percent) of the theoretical consumption shall be

considered. Wastage is further classified as cut pieces and scrap, measured as per actual
weightment basis. Invisible wastage (loss of materials due to gas cutting, straightening of
edges etc.) shall be limited to 0.5 % (zero point five percent) of theoretical consumption
and shall be considered for reconciliation purposes only. But this invisible wastage shall
be considered to be included in allowable wastage (i.e. four percent).

Sl no | Structural steel materials Basis of issue & penal
recovery

S-1 Theoretical consumption (without considering | Free
any wastage, scrap or loss) as per specification
& drawing.

S-2 Wastage limited to plus four percent (+4%) of | Free
the aforesaid theoretical consumption (S-1)
towards allowable wastage.
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S-3 Wastage beyond four percent (4%) of the | Penal rate
aforesaid theoretical consumption (S-1).

5.13 COPPER STRIP/BAR/CONDUCTOR CONSUMPTION

5.13.1 The theoretical consumption of various sections shall be based on approved drawings.
Weights shall be calculated considering the sectional weights as per Indian standard as
mentioned in relevant clause. No extra shall be payable to the contractor for any deviation
in weights for the two different procedures adopted for issue and calculation of the
theoretical consumption including rolling tolerances.

5.12.2 Actual consumption = Issue — Surplus.

5.12.3 Surplus = Un-tempered, unused, uncut quantity of steel returned by the contractor to
BHEL store.

5124 Wastage = Actual consumption — Theoretical consumption.

5.13 COPPER STRIP/BAR/CONDUCTOR - WASTAGE

5.13.1 Allowable wastage — 0.5% (Half percent) of the theoretical consumption shall be
considered.

5.14 All wastage reinforcement, MS round/Copper Strip/Copper bar, structural steel including
excess wastage shall be returned to BHEL.

5.15 RECONCILIATION OF BHEL ISSUED MATERIALS

5.15.1 The contractor shall submit a reconciliation statement of RMC and steel issued to him
once in every two months. The same may be submitted along with each RA bill.
Reconciliation shall be done on total concrete consumed for various grades combined
together and recovery if any shall be done at prevailing highest rate amongst the grade
of concrete consumed.

5.15.2 At the time of submission of bills, the contractor shall properly account for the material
issued to him as specified herein to the satisfaction of BHEL certifying that the balance
materials are available with contractor’s custody at site.

5.15.3 If it is noticed by BHEL that the wastage is high and calls recovery at the penal rate, then
BHEL will proceed for recovery for the excess wastage as per penal recovery rates as
specified.

5154 The approved drawings/ bar bending schedules are to be considered for the purpose of
reconciliation of materials.

5.16.0 RECOVERY OF MATERIAL

5.16.1 If wastage exceeds the specified limit, the recovery of excess wastage shall be made
from monthly RA bill at the penal rate stipulated below.

5.16.2 PENAL RATE OF MATERIALS
ltem Penal rate (USD)

Reinforcement steel etc. 1000/- per MT.

Structural steel/Gl Flat 1560/- per MT.

Tined Copper Strip/Bar/Conductor/SS | 9000/- per MT.

Plate

Ready Mix Concrete (RMC) 105% of BHEL purchase cost of Grade Of
Concrete having the highest rate amongst the
grade of concrete consumed.

5.16.2 The contractor shall ensure that all wastage material (reinforcement & structural steel, Gl

Flats, Copper strips & bars, SS plates, conductors) shall be deposited to BHEL store with
proper weighment certification as per instruction of BHEL. The total wastage quantity is
the property of BHEL and non-return of such quantity shall attract penal recovery as per
above. BHEL shall inspect contractors work area & storage yard to ensure that no scraps
are lying unreturned to BHEL.
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6.0

INSPECTION, TESTING AND INSPECTION CERTIFICATES

6.1

The engineer, his duly authorized representative and / or an outside inspection agency
acting on behalf of BHEL / owner shall have access at all reasonable times to inspect &
examine the materials & workmanship of the works during its manufacture and if part of
the works is being manufactured or assembled on other premises or works, the vendor
shall obtain for the engineer and for their duly authorized representative permission to
inspect as if the works were manufactured or assembled on vendor's own premises or
works. Necessary arrangement for carrying out inspection including supply of labour,
IMTEs, area illumination and scaffolding, if required will be vendor’s responsibility and
same has to be carried out within the quoted price.

6.2

To facilitate advance planning of inspection in addition to giving inspection notice the
vendor shall furnish quarterly inspection program indicating schedule dates of inspection
at customer hold point and final inspection stages. Updated quarterly inspection plans will
be made for each 3 consecutive months and shall be furnished before beginning of each
calendar month.

6.3

Before any plant / equipment leaves the place of manufacture, BHEL shall be given the
option of witnessing inspections & tests for compliance with specifications & related
standards. The vendor shall give the engineer/ inspector 15 days written notice of any
material being ready for testing. Such test shall be to the vendor’s account except for the
expenses of the inspector. The engineer / inspector, unless the inspection is waived will
attend such tests within 15 days of the date on which the equipment is notified as being
ready for test / inspection, failing which the vendor may proceed with test which shall be
deemed to have been made in the inspector’s presence and he shall forthwith forward to
the Inspector duly certified copies of test reports.

6.4

The engineer or inspector shall within 15 days from the date of inspection as defined
herein give notice to the vendor of any objection w.r.t. drawing / equipment / workmanship
which in his opinion not in accordance with the specification / contract. The vendor shall
either make modification as may be necessary to meet the said objection or explain to
the engineer/ inspector giving reasons that no modifications are necessary to comply with
the contract.

6.5

When the factory tests have been completed at the vendor’s or sub-vendor’s works, the
engineer or inspector shall issue a certificate to this effect within reasonable time after
completion of tests but if the tests are not witnessed by the engineer or Inspector the
certificate shall be issued within 15 days of the receipt of vendor’s test certificate by the
engineer inspector. Completion of these tests or the issue of the certificates shall not bind
BHEL to accept the equipment should it on further tests after erection be found not to
comply with the contract.

6.6

In all cases where the vendor provides the tests at the premises of the vendor or any sub-
vendor, the vendor except where otherwise specified shall provide free of charge such
items as labour, materials, electricity, fuel, water, stores, apparatus and instruments as
may be reasonably demanded by the engineer/ inspector to carry out effectively such
tests on the equipment in accordance with the contract and shall give facilities to the
engineer/ inspector to accomplish testing.

7.0

INSURANCE

The contractor shall make available the original insurance cover(s) taken by him, against
his T&P, assets and workmen compensation and any other cover as may be pertinent to
his works and obligatory in terms of law, to BHEL for necessary verification in regard to
their adequacy, before commencement of work. However, irrespective of such
verification/ acceptance, the responsibility to maintain adequate insurance coverage at
all times during the period of the contract shall be of the contractor alone. Such insurance
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covers to be taken shall be in the joint names of the owner and the contractor. The
contractor shall however be authorized to deal directly with the Insurance company(s)
and shall be responsible in regard to maintenance of such insurance covers. Insurance
covers to be taken by BHEL / Customer shall be as stipulated under relevant clause of
Volume-IB.

8.0

DEVIATIONS/ CLARIFICATIONS

8.1

Normally no deviation with respect to tender is acceptable to BHEL. However, in case of
unavoidable circumstances, the bidder may submit their query for seeking clarifications
of BHEL as per modality stipulated in NIT or may submit the same along with his offer as
per prescribed schedule/ format without any ambiguity. Any assumptions, presumptions,
deviations etc. indicated or implied anywhere by the bidder except those indicated in the
deviation schedule/ format will not be recognized and will not form a part of consideration/
offer. In the absence of such filled-up schedule/ format it will be understood and agreed
that the bidder's offer is based on strict conformance to the specification and no
negotiation would be allowed in this regard. BHEL reserve the right not to recognize any/
all deviations submitted after opening of the bid.

9.0

DEWATERING

9.1

Contractor shall ensure at all times that his work area & approach / access roads are free
from accumulation of water, so that the materials are safe and the erection / progress
schedule are not affected. No separate claim in this regard shall be admitted by BHEL.
No separate payments for dewatering of subsoil, surface water or catchments water, if
required, at any time during execution of the work including monsoon period shall be
considered by BHEL. All dewatering pumps including high capacity pumps and diesel
engine driven pumps are to be provided by successful bidder within finally accepted rates.

10.0

TIME SCHEDULE/ COMPLETION PERIOD

10.1

The entire work under the scope of work shall be successfully completed in all respect
within 16(Sixteen) months from date of start of work, as certified by Construction
Manager, BHEL.

Mobilization at site shall be done within 20 days from date of written intimation from BHEL.
The exact date of start of work shall be reckoned based on certificate of Construction
Manager, BHEL.

Sl Major Milestone Months

no. from date
of start of

work

1 Desalinated Pump House 8

2 Hydrogen Building 8

3 FGD Area Buildings 9

4 Condensate Tank & Pump House 9

5 Switchyard Buildings 9

6 CW Treatment Plant And Make Up System 10
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7 Pipe & Cable Rack Outside Power Block 12
8 Completion of all the Balance structure as mentioned in Scope of 15
work.
9 Completion of Misc. work and Handing over to BHEL/BIFPCL 16

The above milestones have been prepared in line with L2 schedule of BHEL & BIFPCL.
Contractor shall also responsible to complete the foundations/structures in their scope
of contract within schedule time frame as prescribed/finalized by BHEL/BIFPCL.

PRICE BID

Bidders should quote prices in USD as per format, Volume-llI-Price Schedule provided in
the tender. Bids shall be evaluated based on total price quoted.

12.0

TERMS OF PAYMENT

121

The contractor shall submit his running bill (RA bill) once in a month at the end of each
month in line with payment terms/ billing schedule indicated below. The RA bill complete
in all respects accompanied by BHEL engineers certified/ measurement sheet, jointly
signed, will be paid after passing of the bill subject to completeness & correctness. The
measurement will be taken as specified in terms & conditions of contract and certified by
the BHEL engineer of actual work. However, no extra payment shall be made in the event
of delay in release of payment.

90% pro-rata monthly RA payment shall be considered for payment based on monthly
work completion certificate to be issued by BHEL engineer as per approved BBU/Price
Schedule.

The payment shall be released within made within 45 days-60 days from the date of
receipt of complete invoice along with all necessary documents including Engineering
Certificate.

12.2

Out of above 90%, 1.5 % of gross bill amount shall be paid in the following manner on
certification by BHEL engineer after compliance of each of following activity in each
month. In case of non-fulfilment of respective activity by contractor in each month, no
payment shall be made by BHEL against corresponding activity and no claim of bidder at
a later date, whatsoever, in this regard shall be entertained by BHEL.

12.2.1

0.7 % shall be paid on compliance of housekeeping of contractor's working area and
store/ office areas.

12.2.2

0.3 % shall be paid on compliance of general illumination of contractor's working area
and stores, office area.

12.2.3

0.2 % shall be paid on compliance of applicable OHSAS requirement as per guidelines
of BHEL/ PSER and as specified in the tender.

12.2.4

0.3 % shall be paid on compliance of applicable safety requirement as per guidelines of
BHEL/ PSER and as specified in the tender.

12.3

5% of contract value shall be paid against PAC (Preliminary Acceptance Certificate) to
be issued by BHEL/BIFPCL on completion of job.

12.4

Balance 5% of contract value shall be paid against FAC (Final Acceptance Certificate) to
be issued by BHEL / BIFPCL after completion of warranty period. However, if desired by
vendor, this 5% may be released by BHEL against submission of equivalent amount bank
guarantee as per Performance Bank Guarantee format, to be kept valid till warranty
period, subject to the followings:
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12.4.1 (i) Receipt of certificate that all works are completed in all respects;

12.4.2 (i) Reconciliation of materials / T&P / MMD;

1243 (iii) Completion of final bill formalities and

124.4 (iv) Handing over to BHEL.

12.5 Contractor shall make their own arrangement for making payment of impending labour
wages and other dues in the meanwhile.

12.6 Contractor have to submit BHEL entry gate pass of steel, and other materials required
for the work, in absence of which their corresponding RA bills shall not be processed.

12.7 Subject to any deduction which BHEL may be authorized to make under the contract, the
contractor shall on the certification of the BHEL engineer at site, be entitled to payment
explained hereunder.

12.8 The bills will be sent to BHEL, Site Finance for scrutiny and payment will be made after
processing / verification only.

12.9 The measurement will be taken by BHEL engineer as per relevant clause of GCC and
certify regarding actual work executed in measurement book and bills for work. However
no additional payment shall be made in the event of delay in release of payment beyond
the stated period.

12.10 All admissible recovery / adjustment, etc. shall be made from interim payable amount.

12.11 BHEL site at its discretion may split up percentage break up and effect payment to suit
the site condition, cash flow requirement, according to the progress of work.

12.12 Payment shall be made as per order:- ( A) INDIAN VENDORS-SUPPLY — IN INR

(B) INDIAN VENDORS - SERVICE — USD

(©) BANGLADESH & OTHER THAN
BANGLADESH VENDORS — PAYABLE IN USD
However for reasons, solely at the discretion of BHEL, if USD amount is not possible to
be paid then BDT equivalent of USD will be paid as per of our currency Matrix.
For payment in INR for supplies sourced from outside Bangladesh,payment shall be
made in INR based on the conversion rate prevailing on the due date of offer submission
or as on the date of payment which ever is lower.
The quoted / accepted rates shall remain Firm throughout the contract period including
extension period, if any, without any escalation till handing over.

13.0 DELETED

14.0 TAXES, DUTIES ETC

14.1.0 IMPORT DUTIES: (Applicable For Bidder From Bangladesh)

14.1 Bidder may please note that import for the project shall be in the name of our Employer /
Owner of the Plant / Project and such import other than Office and Household Equipment
shall be exempted from payment of Customs Duty, VAT & Supplementary Duty as per
S.R.0-179/2019/28 dtd. 13-06-2019. Also Regulatory Duty(RD), Advance Trade
VAT(ATV) & AIT are exempted / not applicable.

Any documentation needed for availing of Duty Free Imports will be submitted by the
bidder in reasonable time having regard to the time for delivery of the work and the time
for completion.

14.1.2 However, if any of the taxes as mentioned above are paid by the bidder as per the extant

law in force in Bangladesh, the same shall be reimbursed at actuals subject to production
of documentary evidence in support of such payment. However, the bidder shall obtain
prior approval of BHEL before deposition of such taxes.
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14.1.3 Temporarily imported erection materials, machineries and spare parts during construction

period of Project are exempted from payment of Customs Duty and VAT. Such items shall
be exported within six months from the commercial operation date. Documentation for
the same to be submitted / maintained by the bidder.

14.1.4

Any Taxes for exporting material from source country & as applicable in the source
country shall be on bidder's account. However, bidder to take into consideration Duty
Free Export Provisions in source country, as applicable, including that in GST in case of
exports from India. As such, while offering the rates, the bidder may take into account
the benefit of above provisions, as the cost of input to the bidder will be net of such taxes
and adjust their offer price accordingly to make it more competitive.

14.2.0

BANGLADESH VAT (Applicable For Bidder From Bangladesh)

14.2.1

The Bidder shall submit copy of VAT registration Certificate (Musak-8), TIN Certificate,
Trade License to the BHEL site office immediately after receiving the Order but before
raising the first Tax Invoice against this tender.

14.2.2

The subject job shall be a Construction Job. As per Section 6(4aa) of The Bangladesh
Value Added Tax Act, 1991, VAT shall not be collected by the bidder from BHEL as the
Employer (i.e. Customer of BHEL) shall make deduction of VAT from BHEL's invoice and
deposit the same to the Government Treasury. Documentary evidence shall be provided
to the bidder

14.2.3

Adequate documents for not charging/ claiming VAT from BHEL shall be made available
to the Bidder.

14.2.4

The bidder shall raise Tax Invoice (Challan Patra) as per Rule 16(1) (Musak-11) of the
Value Added Tax Rules, 1991 mentioning Name, Address and VAT Registration Number
of BHEL site office.

14.2.5

Bidder shall note that the Tax Invoice complying with Rule 16(1) of the Value Added Tax
Rules, 1991 must contain the ‘Bill to’ and ‘Ship to’ details as below:

BHEL Bangladesh VAT Regn. No. 00761853

Bharat Heavy Electricals Limited

Power Sector Eastern Region,

2x660 MW Maitree Super Thermal Power Project, Moidara Village,

Rampal Upazila, Bagerhat District, Bangladesh

14.2.6

The bidder shall submit self-certified copy of the Treasury Challan and / or self-attested
copy of the Current Account (Musak-18) along with the Tax Invoice as an evidence of
payment of output tax claimed from BHEL.

14.2.7

Bidders shall quote price excluding Bangladesh VAT envisaging VAT exemption on the
same. In this connection please note that VAT, if and as applicable, on Bidders Quoted
Price and in case BHEL is unable to provide exemption documents shall be payable extra.
In such case bidder shall submit self-certified copy of the Treasury Challan and / or self-
attested copy of the Current Account (Musak-18) along with the Tax Invoice as an
evidence of payment of output tax claimed from BHEL.

14.2.7

Value Added Tax Deduction at Source:

14.2.7.1

BHEL shall make deduction of VAT at source (VDS), as / if applicable, from the Running
Account Bills of the bidder depending upon the status of the bidder like “Manufacturer”,
“Trader” or “Procurement Provider” as per the extant provision of the Value Added Tax
Act, 1991 read with the relevant Notification issued thereunder.

BHEL shall issue VAT Deduction Certificate in “Musak-12kha” to enable the service
provider to take credit of the same while paying his Output VAT. Since VAT is separately
payable by BHEL as mentioned in clause 28.2.3 & 28.2.4 and since VDS is adjustable by
bidder against his output tax, hence Bidder shall quote price excluding Bangladesh VAT.

14.3.0

INCOME TAX DEDUCTION AT SOURCE:
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14.3.1 Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work.

Advance Income Tax (AIT) under the Income Tax Ordinance,1984(and rules made
thereunder) shall be deducted at prevailing rates on Gross Invoice value from the bills
unless Exemption Certificate from the appropriate authority/ authorities is/ are furnished
under Income Tax Laws of Bangladesh

14.3.2

Since payment shall be made in Bangladesh. Bangladesh Income Tax (AIT) shall be
deducted, if applicable.

14.4.0

The Bidder shall carry out their own tax diligence to get acquainted with the relevant rules
and regulations of Bangladesh pertaining to the subject job.

14.5.0

Except otherwise mentioned above bidder shall quote their rates/ price inclusive of all
taxes, duties, cess, any State or Central Levy, social security contribution and other Taxes
in or outside Bangladesh (but excluding Bangladesh VAT & Import Duties) in line with
provisions as mentioned above etc. together with variation thereto during contract period
including extension, if any. BHEL shall not release any additional payment in this regard.

14.6.0

The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and all
other related places outside Bangladesh in connection with this contract and BHEL will
not bear any such liability.

14.7.0

New tax & duties, if imposed subsequent to latest due date of offer submission, as per
NIT & TCN, as applicable, by statutory authority after due date of submission of latest
price offer and within the contract period including extension, if any (provided reason for
extension is not attributable to vendor), shall be reimbursed by BHEL at actual on
production of relevant supporting document to the satisfaction of BHEL. However, the
vendor shall obtain prior approval from BHEL before depositing new taxes & duties.
Benefits and/or abolition of all existing taxes must be passed on to BHEL against new
Taxes, if any, proposed to be introduced at a later date.

14.7.1

Taxes
(For Overseas Bidders other than Indian and Bangladesh )

Any taxes, duties, Cess etc. in the source country of the bidder shall be on bidder’s
account. However, the bidder must consider the duty drawback / export incentive
in the source country while giving quotations.

14.7.2

Import in Bangladesh(Applicable for Indian Bidder and Bidder other than Bidder from
Bangladesh)

Bidder may please note that import for the project shall be in the name of our Employer
/ Owner of the Plant / Project and such import other than Office and Household
Equipment shall be exempted from payment of Customs Duty, VAT & Supplementary
Duty as per Letter# 27.00.0000.075.14.124.18/1028, Dated: 15.07.2018 (2) Letter
Reference :ft 01/EPC/ Exemption of Duties/Taxes/2018 of Bangladesh-India Friendship
Power Company (Pvt.) Limited, Dated: 30.05.2018 & Special Order It 373/655 Date:
13/12/2018. Also Regulatory Duty(RD), Advance Trade VAT(ATV) & AIT are exempted /
not applicable.

Further, any documentation needed for facilitating the Imports like Bill of Entry, Bill of
Lading, Packing List, Certificate of Origin etc. will be submitted by the bidder in
reasonable time having regard to the time for delivery of the work and the time for
completion.

However, if any of the taxes as mentioned above are paid by the bidder as per the extant
law in force in Bangladesh, the same shall be reimbursed at actuals subject to production
of documentary evidence in support of such payment. However, the bidder shall obtain
prior approval of BHEL before deposition of such taxes.

14.7.3

(For Indian Bidders) — SERVICE IN BANGLADESH
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14.7.3.1 The Bidder shall submit copy of VAT registration Certificate (Musak-8), TIN Certificate,

Trade License to the BHEL site office immediately after receiving the Order but before
raising the first Tax Invoice against this tender.

14.7.3.2

The subject job shall be a Construction Job. As per Section 6(4aa) of The Bangladesh
Value Added Tax Act, 1991, VAT shall not be collected by the bidder from BHEL as the
Employer (i.e. Customer of BHEL) shall make deduction of VAT from BHEL's invoice and
deposit the same to the Government Treasury. Documentary evidence shall be provided
to the bidder

14.7.3.3

Bidders shall quote price excluding Bangladesh VAT envisaging VAT exemption on the
same. In this connection please note that VAT, if and as applicable, on Bidders Quoted
Price and in case BHEL is unable to provide exemption documents shall be payable extra.
In such case bidder shall submit self-certified copy of the Treasury Challan and / or self-
attested copy of the Current Account (Musak-18) along with the Tax Invoice as an
evidence of payment of output tax claimed from BHEL.

14.7.3.4

Bidder may please note that import for the project shall be in the name of our Employer /
Owner of the Plant / Project and such import other than Office and Household Equipment
shall be exempted from payment of Customs Duty, VAT & Supplementary Duty as per
S.R.0-179/2019/28 dtd. 13-06-2019. Also Regulatory Duty(RD), Advance Trade
VAT(ATV) & AIT are exempted / not applicable.

Any documentation needed for availing of Duty Free Imports will be submitted by the
bidder in reasonable time having regard to the time for delivery of the work and the time
for completion.

14.7.3.5

Temporarily imported erection materials, machineries and spare parts during construction
period of Project are exempted from payment of Customs Duty and VAT. Such items shall
be exported within six months from the commercial operation date. Documentation for
the same to be submitted / maintained by the bidder.

14.7.3.6

Any Taxes for exporting material from source country & as applicable in the source
country shall be on bidder's account. However, bidder to take into consideration Duty
Free Export Provisions in source country, as applicable, including that in GST in case of
exports from India. As such, while offering the rates, the bidder may take into account
the benefit of above provisions, as the cost of input to the bidder will be net of such taxes
and adjust their offer price accordingly to make it more competitive.

14.7.3.7

Paying Authority - Construction Manager/ General Manager — BHEL — Maitree Site
Office .Bidder shall note that the Tax Invoice complying with Rule 16(1) of the Value
Added Tax Rules, 1991 must contain the ‘Bill to’ and ‘Ship to’ details as below:

BHEL Bangladesh VAT Regn. No. 00761853

Bharat Heavy Electricals Limited

Power Sector Eastern Region,

2x660 MW Maitree Super Thermal Power Project, Moidara Village,

Rampal Upazila, Bagerhat District, Bangladesh

Consignee — A/C — BIFPCL
Ship to — A/C Matree Project
Bill to — A/C — BHEL Site Office

14.7.4

INCOME TAX DEDUCTION AT SOURCE: (Applicable for Indian Vendors)

Since payment shall be made in INR. As per Indian Income Tax law necessary
Income Tax deducted at source is applicable

15.0

PROJECT MANAGEMENT/ CONSTRUCTION MANAGEMENT
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To meet the need of construction management at site, contractor shall provide the
following services within quoted/ accepted rates.

151

CUSTOMS CLEARANCE

The Contractor shall be responsible for Bangladesh customs clearance of all materials,
supplies, equipment, tools and other articles shipped into Bangladesh by him for the
implementation of his works, including the food and the personal effects of the
Contractor's personnel.

All payment for clearance charge, storage charge, etc. which are imposed by the relevant
agencies of the Government of Bangladesh, relating to the clearance of equipment,
materials and Plant that will be incorporated in the Permanent Works or relating to the
Temporary Works shall be borne by the Contractor. Further, if the Contractor is delayed
in submitting necessary shipping documents to the Employer, the demurrage charges by
the Port Authority will be borne by the Contractor.

Tools and equipment and other equipment of the Contractor for use during construction
but which are to remain the property of the Contractor and which are to be exported by
the Contractor from Bangladesh at the completion of the Work shall be carefully
documented and specially listed to facilitate both import and export. The Contractor
shall determine prior to shipment the customs regulations applicable to this special case
as well as normal import rules and regulations applicable. The Contractor shall also be
responsible for inland transport by barge/ truck/train to the Site.

15.2

RECEIVING, TRANSPORTING, HANDLING AND STORAGE

The Contractor shall receive, transport, handle, store and install all materials and
equipment furnished under these specifications, or otherwise involved in the
implementation of this Contract. It shall be the responsibility of the Contractor to
determine the availability and capacity of transportation and unloading facilities (including
for the transportation, delivery and receipt of all equipment, materials, Plant to the Site)
and to make the required arrangements to secure the necessary facilities for the same.

The Contractor shall be responsible for the prompt unloading of all equipment or
materials. The Contractor shall pay any demurrage incurred due to delay in unloading
and for any other reasons.

The Contractor shall handle materials and equipment carefully to prevent damage or loss.
The use of bare rope slings for handling will not be permitted unless specifically approved
by the Engineer. Special handling devices shall be used when necessary to avoid
damage.

In addition, the Contractor shall also comply with the requirements of Technical
Specification with respect to the receipt, transportation, handling and storage.

If BHEL has to unload of RS, SS, Copper or any other free issue materials before

mobilization of the contractor for the interest of the project or If contractor fails to unload

the BHEL free issue materials at site for any reason then BHEL shall be unloading the

same and the cost of unloading with following rates shall be deducted from contractor RA

Bill.

i) For RS, SS, Copper or any other materials:- USD 4/MT or actual cost , whichever
is higher.

15.3

PLATFORMS
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Open platforms shall be constructed by the Contractor at least 50 cm above grade and
shall have adequate flooring and base structure to support the stored materials and
equipment.

154

INDOOR STORAGE

Indoor storage sheds shall be constructed by the Contractor by suitable means for
keeping materials and equipment from contact with the ground and to protect it from the
environment and outside atmosphere. Sensitive equipment (including inter-alia,
electrical, I&C and other equipment) must be kept in dust proof and ventilated rooms and
means have to be provided to maintain the moisture content at required levels, in
accordance with Good Industry Practices.

155

SHORING

Shoring shall be provided by the Contractor to safely support materials and
equipment not less than 30 cm above the ground. The ground shall be compacted and
concreted or asphalted.

15.6

WEATHERPROOF COVERINGS

Weatherproof and flame resistant sheeting of sufficient size for outdoor storage shall be
provided by the Contractor. The sheeting shall be carefully placed and tied down to
prevent moisture and wind from entering underneath the sheeting and to otherwise protect
the equipment, materials and other Plant.

15.7

IDENTIFICATION OF CONTRACTOR'S EMPLOYEES, VEHICLES & BUILDINGS

The Contractor shall provide each of his employees and his Subcontractor's
employees with a name tag bearing the picture, the name or initials of the employee, a
serial number and the name of the Contractor. Each employee shall wear his badge
visibly to the security personnel at any time.

Subcontractor's employees with a name tag bearing the picture, the name or initials of
the employee, a serial number and the name of the Contractor. Each employee shall wear
his badge visibly to the security personnel at any time.

All vehicles and large equipment furnished and used by the Contractor or his
Subcontractors on the Work shall be clearly marked with the Contractor's or
Subcontractor's business name. The Contractor's offices, stores, depots and other
facilities shall also be clearly identified. The detailed requirements are defined in the
Health, Safety and Environment (HSE) Plan of BHEL.

Around-the-clock security presence and operational routine shall be maintained
throughout the year. Passes and temporary identification permits shall be issued and
examined and access to any part of the Site, the site offices and living
accommodation shall be controlled and limited to those who have an authorization.

15.8

EXPATRIATE PERSONNEL

The Contractor shall submit to Employer data of all personnel he intends to bring into
Bangladesh for the performance of the Work. This data shall include the name and
present address of each person, his intended assignment and responsibility in
connection with the Work and a concise resume of his experience in the type of work to
which he will be assigned. This data shall be submitted to the Employer at least thirty
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(30) days prior to their expected arrival in Bangladesh.

Any expense associated with illness of the Contractor's personnel, including
replacement thereof, shall be to the Contractor's account.

Costs of passports, visas, travel documents, inoculations and other incidental expenses
incurred by the Contractor's non-Bangladesh employees and their dependents
occasioned by travel to and from Bangladesh shall be borne by the Contractor.

All accommodations and amenities for the Contractor’s personnel and families (including
all staff and labour) must be provided by the Contractor, and the Employer shall not have
any liability for the same.

15.9 SAFETY
The Contractor shall comply with all ordinances and regulations including, but not limited
to, National, State, Municipal laws and Department of Labour, Transmigration and Co-
operation Regulations, and other Applicable Laws that are in force in the locality of the
Works and shall comply with any instructions that may be from time to time issued by
Employer. The safety rules and regulations laid down in the Health, Safety and
Environment (HSE) Plan are to be strictly adhered to.

15.10 CONTRACT PLANNING AND CONTROL
Before starting the Work at the Site, the Contractor shall submit the detail site
management organization for approval by the Employer. Such proposals shall show
clearly the Contractor's key personnel, classification and qualification with the detailed
information and curriculum vitae for above key personnel.
The Contractor's Representative, site manager and senior key personnel who will be
responsible for working closely with the Employers staff to achieve efficient execution of
the Contract shall be competent to conduct meetings and communications in the English
language.
The management organization shall include a planning and programming tools covering
the Work, and shall apply the latest techniques in communication and analysis. The
Contractor shall nominate a planning engineer to co-ordinate all planning activities.

1511 RELEASE OF INFORMATION
The Contractor shall not communicate or use in advertising, publicity, or sales
release, photographs or other reproductions of the Work under this Contract, or
descriptions of the size, dimensions, quantity, quality, or other information concerning the
Work unless prior written permission has been obtained from the Employer.

15.12 SAFETY AND ACCIDENT PREVENTION

It shall be the Contractor's responsibility to maintain throughout the construction period,
a safety and accident prevention program satisfactory to the Employer which meets the
requirements of Applicable Laws and of all other Governmental Authorities authority
having jurisdiction over the Works. The rules and regulations laid down in the Health,
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Safety and Environment (HSE) Plan must be adhered to at all times.

15.13

SECURITY

The Contractor shall be solely responsible for the security of all equipment and materials
incorporated or to be incorporated in the Work by him and all equipment, materials, tools,
supplies, structures, facilities and others properly used in the execution of the Work while
in his care and custody.

The Contractor shall conform also to any specific security requirements of Employer but
such compliance shall not relieve the Contractor from the total responsibility for security.

15.14

HOUSING & TRANSPORT

The Contractor shall arrange for suitable housing units together with furnishing and
utilities in the close proximity of the construction Site for accommodation of all his
expatriate personnel. If the services of any expatriate personnel of the Contractor or its
Subcontractors

If the Contractor decides in consultation with the Employer that the health or safety of any
of his personnel is or might be jeopardized by political or health hazards in Bangladesh,
the Contractor may, after forty-eight (48) hours’ notice, order its employees and the
employees of its Subcontractors and suppliers to return to their headquarters or other
safe location, in which case the Work will be deemed to be suspended for the duration.
The Contractor shall provide to the extent agreed transport vehicles for use during
construction period by the expatriate as well as local personnel.

15.15

PROPRIETARY NAMES

Whenever a material or article is specified or described on the plants by using the name
of a proprietary product or by using the name of a particular manufacturer or vendor, the
specific item mentioned shall be understood as establishing the type, function and
quantity desired. Unless otherwise specified, other manufacturers’ products which in the
opinion of the Employer are equivalent of those specified will be accepted. Such items
shall be submitted for approval prior to their incorporation in the Works.

15.16

PERFORMANCE OF THE WORK

The Contractor shall conduct all Works in such a manner as to cause the least possible
disturbance or damage to the environment. In cases where some temporary disturbance
or damage is unavoidably caused due to the nature of the work, the Contractor shall, as
soon as possible, remove the cause of such temporary disturbance, repair the damage
and, in general, restore the affected areas to their original condition to the extent
possible, and in a manner satisfactory to the Employer, the landowner and any
authorities.

Prior to commencement of the Work, the Contractor shall provide details of its EMP
specifically addressing the following:

Environmental management system and manual — policies, standards and procedures, and
programs; organization / responsibilities;

Training

Incident and accident investigation;

Management support;
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Environmental protection, mitigation and restoration;
Emergency preparedness and response;

e Socio-economic plans, including historical and cultural resources;
e audit, monitoring and corrective action;

¢ information and records management; and,

e Integration of safety & health requirements with the EMP.

All aspects of the EMP and the environment work requirements are the Contractor’s
accountability and the Contractor, its management and its Site supervisory staff will be
held responsible for its implementation.

All relevant Health, Safety and Environment (HSE) issues, results of audit and monitoring
plans and programs, and HSE performance indicators will be communicated to the
Contractor's management and the Employer through daily inspection meetings and
reports, weekly construction meetings, monthly meetings, and in terms of the monthly
project report.

The Contractor shall ensure that he has complete knowledge of all the laws, statutes,
statutory instruments, regulations, rules, treaties and conventions (by whatever name or
title), environmental protection regimes and other Applicable Laws, in each of the
jurisdictions where he shall perform the Work. The Contractor shall also take all
necessary measures to protect the atmosphere, ocean, rivers, groundwater, seaports and
land from pollution. In any event the Contractor shall promptly use its best efforts to
eliminate and clean up any pollution caused, directly or indirectly, by the Contractor or
which occurs at the Site, or other sites associated with this Work.

The Contractor shall cooperate in all respects with any participant environmental
representatives and with governmental persons, and allow them to inspect any and all
equipment or operations that they wish to observe. The Contractor shall, at all times, be
ready to discuss the implementation of the Contractor’s safety, health and environmental
protection program.

15.17

INSTRUCTION TO WORKERS (ORIENTATION / INDUCTION)

The Contractor shall ensure that all employees, subcontractors, servants and agents
(and employees, servants and agents of all Subcontractors) participating in the Work,
are advised about the strategy and plan for managing the environmental-social
issues related to the work, and on their role and responsibility; instructed on the
requirements of environmental laws, rules, regulations and specific permit conditions
applicable to the area and the Work; instructed on the application and use of the required
personal protective equipment (PPE) for their job duties and functions; and, have
received the appropriate training in the use, application and maintenance of PPE.

15.18

RISK MANAGEMENT

The Contractor shall clearly state the management methods and techniques to be used
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to identify potential hazards and risks at any stage prior to the execution of a particular
activity. If required, specific procedures shall be developed by the Contractor to
eliminate or mitigate the hazard to a safe level prior to the work being authorized. All
requirements of the project’'s environmental impact assessments (“EIA”) and other
relevant assessments and conditions of approvals accorded by the relevant
Governmental Authorities must be considered by the Contractor in the development of
the Contractor's Health, Safety and Environment (HSE) Plan, EMP and other
related/relevant plans. The Contractor is required to implement a system whereby all
risks associated with hazardous substances, whether chemicals, by-products, effluents
or waste materials, are minimized and/or eliminated. In conjunction with its emergency
plans and procedures, the Contractor shall develop and submit to the Employer’'s
Representative a “Safety Philosophy Document” that details the strategy to be adopted
for control and shutdown systems, including alarms and programmable electronic
control systems.

15.19

EMERGENCY PREPAREDNESS, RESPONSE & CONTINGENCY PLAN

The Contractor shall prepare an Emergency Preparedness, Response and Contingency
Plan (a detailed program of action to minimize the effects of an abnormal event requiring
prompt actions beyond normal procedures to protect human life, minimize injury and
safeguard the environment) for environmental and personal safety emergencies or
incidents. This plan shall be found within the Contractor's Safety & Health and/or
Environmental Programs. The purpose of the plan shall be to limit insurance and
damage to people, property and the environment respectively. The plans, procedures,
and trained personnel shall be in place for the duration of the Contract to manage and
control emergency situations and incidents in a proper and expeditious manner.

15.20

SERVICING AND FUELLING

To ensure adequate response capability in the event of a fuel, ground spill or other spill,
all fuel transport vehicles and the Contractor’'s foreman vehicles shall carry a suitable
amount of commercial absorbent material. In addition, floating absorbent pads and
booms for spill clean- up on open water shall be kept accessible on the construction
Site.

All service vehicles and/or equipment utilized for re-fuelling must be equipped with
automatic shut-off valves. All equipment or servicing activities with the potential for
accidental spills (e.g., oil changes, hydraulic repair, coolants) will require appropriate
containment methods to be in place (i.e., storage containers, impervious liners,
absorbent materials, etc.) prior to the start of the activity.

15.21

SOIL AND GROUNDWATER PROTECTION

The Contractor shall develop and implement soil and groundwater protection measures.
Protection measures shall include building and impervious floors, where appropriate.
The Contractor shall make an assessment of groundwater quality prior to the start of
construction and prior to commissioning to demonstrate to Employer’'s Representative
that construction activities have not adversely affected the environment. Groundwater
quality shall be monitored throughout the construction phase.

15.22

HEALTH HAZARDS

Worker and public health is a critical part of any HSE management program. The
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Contractor shall control substances and materials that may be a hazard to worker’s
health. These controls shall be a combination of hazard communication, safe work
systems and the controlled handling and disposal of hazardous materials The
Contractor’s controls shall commence at contract preparations and procurement stages,
where all vendors and subcontractors shall be required to submit Material Safety Data
Sheets (“MSDS”) for all hazardous materials that will be supplied, provided or brought
onto the Site. These MSDSs shall be forwarded to Contractor's HSE Manager for review
and records management.

In the event hazardous materials are to be used, the Contractor shall carry out
assessments according to recognized international standards, to determine if there are
any more suitable or less hazardous materials that could be substituted for the original
materials. Only when the Project Manager, Employer and his Engineer and the
Contractor are satisfied that assessments have been completed, and control measures
are adequate to protect worker health, the materials shall be allowed on the project
worksite. The Contractor’s control measures shall include:

0 Material transport, storage, labelling, packaging, and disposal,
(1 Personnel protective equipment (PPE),

(1 Health surveillance and monitoring, and

1 Emergency procedures and training.

All explosive materials to be used for blasting during Site preparation shall only be
handled by approved and qualified personnel. All explosive materials shall be stored in
a secure, limited access sites, protected from workers and the public, and removed from
the site every day and immediately after use.

All radioactive equipment and materials shall only be used by qualified, approved and
permitted personnel. Radioactive materials must be stored in approved and protected
container. Radioactive materials and waste products shall not be disposed of on-site but
removed in protective containers and disposed at government approved storage and
disposal sites

15.23

WASTE MATERIAL MANAGEMENT

The Contractor shall ensure that waste management identification, handling, transport
and disposal are addressed in the development of their HSE management plans.

The Contractor's employees responsible for handling hazardous materials (including
wastes) shall receive training and certification in the handling, transport, storage and
disposal of chemicals and regulated or hazardous materials. Where applicable,
Workplace Hazardous Materials Information System (“WHMIS”) certification and
training, or its equivalent, shall be made available to employees. Regular written
updates shall be included for continued employee awareness.

The Contractor shall ensure proper segregation and isolation for wastes that could react
together in the event of a leak or other incident. These facilities shall include lockable,
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fire proof cabinets or storage in shelving units separated by fireproof barriers or walls.

The Contractor shall dedicate a space for waste and drum storage. The storage area
must be easily accessible for spill containment and emergency response and not be
susceptible to flooding.

For any waste storage area which could accumulate hazardous gases, vapors, or dust
due to the nature of the wastes stored, the Contractor must supply suitable ventilation
or other controls to ensure exposure by employees is kept below required minimum
standards. Storage areas for hazardous wastes shall be designated as restricted areas
and shall be suitably equipped to control an incident involving a leak or spill.

The Contractor shall make available suitable fire extinguishing equipment and proper
electrical bonding equipment in all areas involving the handling and storage of
flammable and reactive wastes.

Disposal of wastes by burning will not be allowed on the construction site.

Sumps and waste pits shall not be used for waste storage at the work site. Sumps should
only be used for temporary control and containment of spills, equipment leaks, etc. If the
Contractor encounters former sump sites or waste pits during ground surveys, the
Contractor shall identify and investigate the same. If any contamination is suspected,
the Contractor shall excavate, remove and where required replace with an approved
sump container system.

The Contractor shall develop and implement a waste disposal control system. This
system shall control every load of waste leaving the worksite, detailing the type of waste
disposal, waste origin and destination, approximate weight, date and transport details
on a waste manifest/document. These documents shall be audited.

15.24

SPILL RESPONSE AND CONTROL

All spills shall be stopped and cleaned up immediately to avoid potential impact to water
and soil quality. All spills shall be reported using the Incident Management Process.
Under no circumstance contaminated material may be “stored” on the work site.

All spills shall be rapidly stopped and appropriately eliminated as defined in the
Contractor’'s Emergency Preparedness, Response and Contingency Plan. Spills shall
be contained in a way that will prevent their redistribution. All ground spills shall be
contained as quickly as possible through diking, suction methods, excavation and the
use of absorbents or other appropriate recovery techniques.

A list including the type, quantity and location of the storage of retaining and clean up
equipment to be used during construction shall be prepared. The list shall include the
procedures and mitigation measures to be used in case of a spill. A written inventory will
also be prepared, before starting construction works, including lubricants, fuels,
solvents, chemicals and other materials that might be accidentally discharged during
construction.

All on-site fuel storage tanks shall be located in an impermeable secondary containment
area with a holding capacity equal to 110% of the largest tank within the berm. For
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above ground tanks, the tanks shall be surrounded by a berm, the entire area covered
with a suitable commercial absorbent material and with a sealed plastic liner to form an
area that can be pumped out in the event of a leak in the tank. A waste handling plan
shall be made with the purpose of identifying the procedures necessary for cleaning and
disposing of residues from a major spill. In the event of a spill, the Contractor shall make
all resources available to contain and clean up the spill. Traffic shall be minimized in and
around the spill site.

15.25

NOISE CONTROL

Noise level specifications to be followed by the Contractor in design, assessment and
monitoring activities are based upon the maximum (acceptable) levels which plant
personnel may be exposed during their normal working duties. The Contractor shall be
familiar with and comply with the environmental guidelines as issued by the relevant
Governmental Authorities in Bangladesh, including the Department of Environment,
Government of Bangladesh and other relevant Applicable Laws.

All internal combustion motors of vehicles, machinery and equipment used during the
construction phase, shall have adequate noise silencers, and shall be kept in good
operating conditions, during the entire construction period. Where temporary noise
pollution of greater than 85 dB will occur, temporary silencers shall be used. Equipment
noise should not exceed the specified limits at accessible locations.

15.26

CONSTRUCTION TRAFFIC PLANNING

The Contractor shall ensure that the construction Site is organized in such a way that
pedestrians can move safely and without risk. The Contractor shall firstly select the
lowest period of traffic flow for equipment crossings; and secondly, ensure that traffic
patterns and entrances to private and public roads for access are not obstructed during
construction activities. All site entry will be controlled by vehicular passes. Road
closures, on-site and off-site, shall be with the approval of the Contractor’s site manager
and/or road closure permit. Site traffic shall be minimized and speed limits posted and
enforced.

15.27

HOUSEKEEPING

All construction debris and other garbage shall be continuously collected and
disposed at an approved facility. At the end of each day, all waste material shall be
removed from the construction Site and deposited at the approved allocated area. The
approved procedures to manage waste shall be specified in the Contractor's waste
management plan. All empty hazardous material containers shall be removed from the
work area as soon as is practicable. All empty gas containers and bottles shall be
returned to their storage area and secured properly.

The Contractor’s shall prepare a pest and vector control program to address specific
site conditions, including a mosquito control program.

15.28

CONSTRUCTION CAMPS

The location of work places, camps, areas of storage and installation of works,
compression, regulation and communication stations shall be located on levelled land,
avoiding areas with non-cohesive soils to avoid erosive processes.

Health conditions in the camp shall be controlled in order to prevent contamination of
adjacent groundwater or surface water resources. Domestic sewage generated at the
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construction sites shall be eliminated by two systems of septic/absorption tanks or
chemical toilets located on the sites.

Solid combustible garbage shall be collected and secured daily, until disposal, to prevent
the attraction of livestock, vermins and wild animals. Residue shall be disposed of, along
with non-combustible garbage, in a disposal location approved by the Authorities.
Upon abandonment, the camp site area shall be cleared of all trailers, piping, cable,
insulation, lumber, blockage, metal wastes, etc., and re-graded according to the
landscaping concept. These guidelines and procedures for the management of domestic
and other waste shall be specified in a plan.

15.29

SITE REGULATION MANUAL

The Contractor shall thirty (30) days prior starting any Work at the Site furnish a detailed
and comprehensive site regulation manual for its proposed operation and works on the
Site, which shall be based on the site related regulations and requirements in the
Contract and which shall be subject to Employer’s approval. All work on the Site, shall
be carried out in compliance with the so approved site regulation manual.

15.30

PLANNING & MONITORING

15.30.1

Within 7 days of placement of order/ LOI by BHEL, successful bidder shall interact with
BHEL site for kick-off meeting to discuss & firm up item-wise/ activity-wise schedule of
construction so as to complete the entire job within the stipulated completion period,
matching with project schedule.

The bidder shall prepare detail construction schedule (L-3) as per completion dates given
in this document. This schedule must include all milestone and key activities for each sub-
system / components in the areas of engineering (wherever applicable), procurement,
manufacture (wherever applicable), excavation / construction / erection. This network
must conform to the overall project schedule. The bidder should also ensure monitoring
of these activities at least weekly basis to start with and on daily basis whenever required
by BHEL.

15.30.2

The bidder shall also prepare progress report indicating progress on key activities,
management summary for critical activities and list of actions requiring attention of BHEL.
This schedule is to be preferably made in PRIMAVERA / MS PROJECTS, so that the
same is compatible with BHEL’s project management software.

15.30.3

The bidder will have to Supply & install of 2 Nos. PCs (multimedia PC work station
Pentium- Core-i5-650, 3.2 GHZ or above, 500 GB HDD, 4 GB RAM, 100 /1000 MBPS
LAN card) of HP / HCL / COMPAQ/ ZENITH or equivalent make with window 10 or higher,
64 bit (with roll back to 32 bit O/S and required software like MS Office 2010 or higher,
AutoCAD 2014 or higher, PageMaker (7.0 etc.), ADOBE PDF CREATOR with two nos.
Multifunction (scanner/copy/print) as per instruction of BHEL for exclusive use of BHEL.

These computers / printer/Multifunction shall remain BHEL'’s property and they will be not
allowed to take out the same after completion of contract period. The contractor shall
provide data / information etc. in prescribed formats for periodical updating of the progress
reports, material management reports, updating of network pertaining to the contractor’s
scope of work etc.

The contractor shall also provide 2 (Two) Number computer operators and 2 (Two) number
service staff for miscellaneous service for BHEL'’s use at site / Kolkata for reconciliation,
progress review & day-to-day planning purpose, documentation etc. These facilities are
to be provided within 30 days from LOI date till completion of scheduled contract period.
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If BHEL do not availed the service of computer / printer / personnel as per requirement,
BHEL shall have the right to deduct the amount as per following rates on prorate basis,
from contractor’'s RA bill or any other dues.

15.30.3.1

@ USD 300 / month for each computer operator.

15.30.3.2

@ USD 250 / month for each service staff.

15.30.3.3

@ USD 40 / month for each set of computer & printer.

15.30.3.4

In the event of the contract period getting extended beyond the stipulated time for reasons
not attributable to you, above services (operator & staff) may either be withdrawn or
retained as per instruction of BHEL. If services are retained, you will be reimbursed at the
above 70% of the mentioned rate or (actual +15%), whichever is lower, if the services of
operator / service staff are being used by BHEL.

15.30.3.5

The contractor’s site office must have facilities of communications like Fax, E-mail, and
telephone with STD facility within a month from LOI.

15.30.2

PROGRESS REPORTING

15.30.2.1

The bidder shall submit daily, weekly and monthly progress reports for work force,
materials reports, consumables (steel / gases / electrodes) report and other reports as per
pro-forma considered necessary by BHEL. In case of any failure on contractor’s part to
comply with this, BHEL may at its discretion, consider to withhold part payment against
their RA bills.

15.30.2.2

The progress report shall indicate the progress achieved against planned with reasons
indicating delays, if any, and shall give the remedial actions which the contractor intends
to take to make good the slippage or lost time, so that further works again proceed as per
the original program and the slippages do not accumulate and effect the overall program.

15.30.2.3

The daily work force reports shall clearly indicate the work force deployed, category-wise
specifying also the activities in which they are engaged.

15.30.2.4

Weekly progress review meetings will be held at site during which actual progress during
the week vis-a-vis scheduled program shall be discussed or actions to be taken for
achieving targets. For discussions, the contractor shall present program of subsequent
week. The contractor shall constantly update/revise his work program to meet the overall
requirement.

15.30.2.5

Periodic progress reviews on the entire activities of execution in respect of supply and
works in scope of bidder will be held once in a month at Kolkata / site. These meetings
will be attended by reasonably higher officials of the contractor and will be used as a forum
for discussing all areas where progress needs to be speeded up. The contractor shall be
further responsible for ensuring that suitable steps are taken to meet various targets
decided upon such meetings.

15.30.2.6

During construction, contractor shall take an average twenty colour digital photograph /
slides each month (not less than four per week) of the works during progress.

In case of failure in providing such photograph in each month, an amount of USD 260 per
month shall be deducted from contractor’'s RA bill.

15.30.2.7

Successful bidder has to provide for electronic/ computerized storing and re-production /
printing / plotting of various data, log sheets, protocols, measurements etc. These may be
stored in CD (as per requirement) and handed over to BHEL as per requirement.

15.30.2.8

PHOTOGRAPHS

The Contractor shall furnish to the Employer three (3) hard copies (and three (3) soft
copies in .jpeg or .pdf format on separate CDs/DVDs) of each photograph taken to show
shop assembly of equipment and the monthly stages of equipment installation. Each
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photograph shall show upon its face, the date, the Contractor's name, and description of
the view taken. Photographs shall be taken of each assembly or sub-assembly to
indicate the progress of the Work. Additional photographs shall be taken when and
where required as directed by Employer and/or the Engineer. Shop photograph shall be
not smaller than 120 mm by 150 mm in size.

15.30.3

SITE ORGANIZATION

15.30.3.1

The contractor shall maintain a site organization of adequate strength in respect of
manpower, construction machinery and other implements at all time for smooth execution
of the contract headed by a competent construction manager for site operations with
sufficient level of authority to take site decisions. The vendor will submit organization chart
(showing the name of SITE-IN-CHARGE) with individual bio-data indicating various levels
of experts to be posted for supervision in the fields of supervision and execution, quality,
material management, planning, safety, etc. The organization shall be reinforced from
time to time, as required to make up slippage (if any) from the schedule without any
commercial implication to BHEL. The organization chart is to be submitted within 10 days
from the date from start of work.

15.30.3.2

Following (minimum) engineering manpower with power plant construction background to
be deployed at site by the successful vendor for their day to day supervision etc.

15.30.3.2.1

Qualified safety officers with assistants | Officer — Minimum Two No.
(exclusive for safety supervision for project | Assistant — Minimum Four Nos.
jobs). Manpower and Infrastructure details
available in Annexure B. Contractor
shall implement / deploy Manpower at
site as mentioned in Annexure B.

15.30.3.2.2

Engineer & Supervisors for quality inspection. Engineer-One Number
Two supervisor

15.30.3.2.3

Site supervising engineer and supervisors for | Every work area to have minimum one
civil works qualified supervisor. For every
3(Three) supervisors there should be
1(One) No. Lead/Senior Engineer.

15.30.3.2.5

Chemist/Quality engineer for Civil Laboratory One no.
Assistant - Two Nos.

15.30.3.2.6

Planning Engineer (exclusively for planning) One no. Engineer
Assistant - One Nos.

15.30.3.3

Deputation of above man-power shall be jointly decided at site in line with construction
schedule.

15.30.3.4

Engineer / supervisor for other functions like store & purchase, material management, fin,
administration etc. are to be provided as per site requirement and not considered above.

15.30.3.5

In the event of non-deputation of engineer/ supervisor by the bidder as per above agreed
schedule, BHEL shall reserve the right to deduct USD 1050 per man-month for engineer,
USD 650 per man-month for the supervisor / safety officer / chemist and USD 650 per
man-month for safety supervisor from RA bills. Further induction of manpower regarding
site supervisor & site engineer will be decided at site as per requirement without any
financial implication.

15.30.3.6

BHEL reserves the right to reject or approve the list of personnel proposed by the
contractor. The persons whose bio-data have been approved by BHEL will have to be
posted at site and deviation in this regard will not be permitted unless specific &
reasonable justification is made.

15.30.3.7

In addition to above, a well experienced qualified engineer to be designated, as ‘Project
Co-coordinator’, shall be deployed by the contractor. Such engineer shall have adequate
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exposure on the job and shall remain fully involved in all planning activities, guidance etc.
to contractor’s own team during the complete execution period of contract.

15.30.3.8

The contractor should also submit to BHEL for approval a list of T&Ps along with their
fithess certificates. The tools & tackles shall not be removed from site without written
permission of BHEL.

15.30.3.9

The contractor should also submit network programs for the erection of various items.
These networks shall show the BIFCL/ BHEL hold points, which have to be cleared by
BIFCL/ BHEL, or their authorized representatives before further erection can take place.
These programs for the erection would clearly identify responsibilities of the contractor
and BIFCL/ BHEL. It is the responsibility of the contractor to get the Networks approved
by BHEL within four weeks of the date of finalization of award of work/ placement from
start of work.

16.0

QUALITY CONTROL & QUALITY ASSURANCE

16.1

Contractor’'s engineers & supervisors shall be adequately qualified and also inclined to
do a quality job. The quality assurance engineer shall co-ordinate all aspects of quality
control, inspection, implementation of quality assurance procedures laid down in Quality
Plan and technical specification by BHEL. He shall fill up quality assurance log sheets /
formats and submit to BHEL for joint inspection and acceptance. The contractor shall fill
up, maintain & preserve the quality records in computerized media. BHEL’s authorized
representative shall be given free access at all time to such quality related records etc.
for inspection, review etc.

17.0

QUALITY ASSURANCE PROGRAMME

171

The contractor shall arrange for suitable quality assurance programme to control all
activities pertaining to the scope of work, as necessary. Such programs shall be outlined
by the contractor & shall be finally accepted by BHEL. A quality assurance programme of
the contractor shall generally cover the following

17.2

Organization structure and qualification data for key personnel of the contractor for the
management and implementation of proposed quality assurance programme

17.3

The procedure for source inspection, incoming raw material inspection, verification of
material purchased etc.

17.4

System for maintenance of records.

18.0

GENERAL REQUIREMENTS — QUALITY ASSURANCE

18.1

All materials, components and equipment covered under the specification shall be
procured, manufactured, erected, commissioned and tested, as applicable, at all stages
as per comprehensive quality assurance program. An indicative program for inspection /
test, to be carried out by the contractor, for some of the major items is given in the
respective technical specification.

18.2

Field quality plan will detail out the quality practices and procedures etc. to be followed
by the contractor’s site quality control organization, during various stages of site activities
from receipt of material / equipment at site.

18.3

BHEL reserves the right to carry out quality audit and quality surveillance of the systems
and procedures of contractor's quality management. Contractor shall provide all
necessary assistance to enable BHEL to carry out such audit.

18.4

Quality audit / approval of the results of test & inspection will not prejudice the right of
BHEL to reject an equipment service not giving desired performance and shall not in any
way limit the liabilities and responsibilities of the contractor in earning satisfactory
performances of equipment/ service as per specification.

18.5

Repair / rectification procedure to be adopted to make any job acceptable shall be subject
to the approval of BHEL.
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18.6 All the latest relevant codes as per technical specification should be available with the

contractor at site within 15 days from the date of placement from start of work or otherwise
specified by Construction Manager/ Project Manager, BHEL.

19.0 HEALTH, SAFETY & ENVIRONMENT

19.1 REFER DOCUMENT NUMBER +HSEP:14-MAITREE:VENDOR: DATE: 05.05.16
DOCUMENT TITLE:-HEALTH, SAFETY AND ENVIRONMENT PLAN FOR 2X660MW
MAITREE SUPER THERMAL POWER PROJECT

20.0 SPECIFIC REQUIREMENTS FOR I1SO 9002

201 Contractors shall ensure that all their staff / employees are exposed to periodical training
programs conducted by qualified agencies/ personnel on ISO 9002 Standards.

20.2 Contractor shall ensure that the quality is maintained in all the works connected with this
contract at all stages of the requirement of BHEL.

20.3 Contractor shall ensure that all MMDs that are used, whether owned by the contractors
or used on loan, are calibrated by the authorized agencies and the valid calibration
certificate will be available with them for verification by BHEL. A list of such instruments
possessed by the contractor at site with its calibration status is to be submitted to BHEL
Engineer for control.

204 Contractor shall ensure that fitness certificate of the tools & plants, that are in use,
whether owned by contractor or issued on loan, are tested by authorized agency and the
valid fithess certificate is available for verification by BHEL.

20.5 Contractors shall arrange for the inspection of the works at various stages as required by
BHEL. The contractors shall take immediate corrective action for the non-conformances
if any, observed and pointed out by BHEL.

21.0 INTEREST BEARING RECOVERABLE ADVANCE/ MOBILISATION ADVANCE

21.1 Not applicable for this tender.

22.0 OVER RUN CHARGES

23.0 REVISION ON ACCEPTED CONTRACT RATE

231 Not applicable in this tender

24.0 PRICE VARIATION CLAUSE / ESCALATION

24.1 Not applicable for this tender.

25.0 LIQUIDATED DAMAGE

25.1 Intermediate Milestones

25.1.1 In case delay in achieving the Milestone as mentioned in Serial No. 1 of CL. No. 10.1
above, is solely attributable to the contractor, 0.5% per week of executable contact value*,
limited to maximum 2% of executable contact value, will be withheld.

25.1.2 In case delay in achieving the Milestone as mentioned in Serial No. 3 of CL. No. 10.1
above, is solely attributable to the contractor, 0.5% per week of executable contact value*,
limited to maximum 3% of executable contact value, will be withheld.

25.1.3 Amount already withheld, if any against slippage of Serial No. 1 of CL. No. 10.1 above,
shall be released only if there is no delay attributable to contractor in achievement of
Milestone as mentioned in Serial No. 3 of CL. No. 10.1 above.

251.4 Amount to be withheld on account of slippage of identified intermediate milestone(s) shall
be withheld out of respective milestone payment and balance amount (if any) shall be
withheld @10% of RA Bill amount from subsequent RA bills.

25.1.5 Final deduction towards LD (if applicable), on account of delay attributable to contractor

shall be based on final delay analysis on completion/closure of contract. Withheld amount,
if any due to slippage of identified intermediate milestone(s) shall be adjusted against LD
or released as the case may be.
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25.1.6

In case of termination of contract due to any reason attributable to contractor before
completion of work, the amount already withheld against slippage of intermediate
milestones shall not be released and be converted into recovery.

25.2

Overall Completion

2521

If the contractor fails to maintain the required progress of work which results in delay in
the completion of the works as per the contractual completion period, BHEL shall have
the right to impose Liquidated Damage / Penalty at the rate of 0.5% of the contract value,
per week of delay or part thereof subject to a maximum of ceiling specified below. For
this purpose, the period of delay shall be the delay attributable to the Contractor for the
completion of work as per contract. Contract Value for this purpose, shall be the final
executed value exclusive of ORC, Extra Works executed, Supplementary / Additional
Items and PVC.

25.2.2

If Completion of work goes beyond specified contract period of 16 (Sixteen) months from
date of start of work for reasons attributable to contractor, as certified by Construction
Manager, BHEL, LD will be imposed with maximum LD amount shall be 10 % of total
contract value.

25.2.3

BHEL shall deduct the amount of such compensation from any money due or which may
become due to the contractor and/or recover such compensation from the bank
guarantees / security deposit of the contractor. To be entitled to impose such
compensation, BHEL will not be required to prove that he has incurred such amount as
actual damage.

2524

BHEL reserve the right to cancel the order/ contract or a portion thereof at the risk & cost
of the contractor and the contractor shall be liable to BHEL for any excess costs thereof.

Note:-

*Executable Contract value- Value of work for which inputs/fronts were made available
to contractor and were scheduled for execution till the date of achievement of that
milestone.

26.0

GUARANTEE / WARRANTY

26.1

The contractor will be responsible for the quality of workmanship, quality of materials/
items and design for which the contractor is responsible.

Even though the work will be carried out under supervision of BHEL, the successful bidder
will be responsible for the above.

26.2

Guarantee / warranty period shall be 24 months from the date of issue of PAC Hill
completion of the Guarantee/Warranty period as per relevant clause of GCC.
Commencement of guarantee period shall be from the date completion of work under the
contract as certified by BHEL.

27.0

EXTENSION OF TIME FOR COMPLETION

271

If the completion of work as detailed in the scope of work gets delayed beyond the
contract/ completion period due to reasons not attributable to contractor, the contractor
shall make request for an extension of the contract and BHEL at its discretion may extend
the contract. However such extension shall not entitle the vendor for price revision or
price compensation as this being FIRM price contract.

27.2

Based on review of agreed & jointly signed L-2 / construction schedule (as enumerated
in the tender), the balance work at the end of original contract period less the backlog
attributable to the contractor shall be quantified, and the number of months of ‘Time
extension’ required for completion of the same shall be jointly worked out. Within this
period of ‘Time extension’, the contractor is bound to complete the portion of backlog
attributable to contractor. Further ‘Time extension’ or ‘Time extensions’ at the end of
previous extension shall be worked out similarly.

27.3

However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then
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it shall be without prejudice to the rights of BHEL to impose penalty / LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at
the risk and cost of contractor.

27.4

A joint program shall be drawn for the balance amount of work to be completed during
the period of ‘Time Extension’, along with matching resources to be deployed by the
contractor as per specified format. Review of the programme and record of shortfall shall
be done.

27.5

During the period of ‘Time extension’, contractor shall maintain their resources as per
mutually agreed program

27.6

At the end of total work completion as certified by BHEL engineer, and upon analysis of
the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i),
(i) and (iii) above and shall be equal to period between the scheduled date of completion
and the actual date of completion of contract. LD shall be imposed/ levied for the portion
of time extensions attributable solely to contractor after adjusting delay attributable to
BHEL & Force majeure and shall be recoverable from the dues payable to the contractor.

28.0

EARNEST MONEY DEPOSIT (EMD / SECURITY DEPOSIT (SD) / PERFORMANCE
BOND (PB)

28.1

EARNEST MONEY DEPOSIT (EMD)

28.1.1

EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the
NIT.

In case of EMD submitted in USD by the successful tenderer, the same shall be converted
and adjusted towards the required amount of Security Deposit of 50%. In case of EMD in
INR, whole EMD shall be converted into USD as per stipulated selling conversion rate of
INR to USD as per State Bank of India (SBI) publication on tender floating date. In case
of EMD in BDT, whole EMD shall be converted into USD as per stipulated selling
conversion rate of BDT to USD as per Bangladesh Bank publication on tender floating
date.

Tender cost & EMD can be submitted in INR/ USD/ BDT for this tender.
Exchange Rate of currency as available in the web site of Bangladesh Bank on the tender
floating/publishing date. If the date happens to be a holiday / or rate is not published, then

the exchange rate of next day / next published day will be considered.

Irrespective of submission in any of the aforesaid modes, amount of refund of EMD shall
be net of submitted EMD less applicable Bank charges.

28.1.2

EMD & Tender cost amount can also be submitted directly by Foreign Bidders (other
than Indian bidders) to the followings Bharat Heavy Electricals Limited bank account in
Bangladesh-

EMD & Tender cost amount can also be submitted directly by Foreign Bidders (other
than Indian bidders) to the followings Bharat Heavy Electricals Limited bank account in
Bangladesh-

1. SBI (Branch Address:-Khulna, Bangladesh), A/C No. 05620257520201, BDT
Account., SWIFT: SBINBDDH056, Routing number : 220471543
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2. SBI (Branch Address:- Khulna, Bangladesh), A/C No. 05620257520202, USD
Account, SWIFT: SBINBDDHO056, Routing number : 220471543

28.1.3 EMD & Tender cost amount can also be submitted directly by Indian Bidders to the
followings Bharat Heavy Electricals Limited bank account in India-
1. SBI(Branch Address:-Commercial Branch, Saltlake, Sector V, Kolkata ,Branch Code
SBIN0004289),A/C No. 11107800029,INR Account.
28.1.4 Amount of EMD exceeding INR 20 Lakh may be submitted in the form of Bank
Guarantee (INR or eqv. USD/ BDT).
28.1.5 All other terms & conditions shall be as per GCC.
28.2 SECURITY DEPOSIT(SD)
28.2.1 The totalamount of Security Deposit will be 5% of the contract value. EMD of the successful
tenderer shall be converted and adjusted towards the required amount of Security
Deposit.
28.2.2 At least 50% of the required Security Deposit, including the EMD, shall be collected in
before start of the work. Balance of the Security Deposit shall be collected by deducting
10% of the gross amount in USD progressively from each of the running bills of the
Contractor till the total amount of the required Security Deposit is collected.
If the value of work done at any time exceeds the contract value, the amount of Security
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be
immediately deposited by the Contractor or recovered from payment/s due to the
Contractor.
The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, with the approval of the authority competent to
award the work.
28.2.3 All other terms & conditions shall be as per GCC.
28.3 PERFORMANCE BOND
28.3.1 Performance bond is not applicable.
29.0 CERTIFICATE TOWARDS COMPLETION
29.1 The work under the scope of the contractor shall be deemed to have been completed in
all respects only when so certified by BHEL / owner. The decision of BHEL in this regard
shall be final and binding on the contractor.
30.0 CIVIL LABORATORY
30.1 Contractor shall establish and maintain civil laboratory with necessary equipment (as per
Annexure-A) for conducting relevant tests at site, as required.
Any testing required to be carried out at site as per joint discussion at site and technical
specification have to be arranged by you for all the works at your own cost.
31.0 CONSTRUCTION SCHEDULE
31.1 Entire work shall be carried out in accordance with the broad construction schedule given

in CL No.10.1 above. Within 7 days from start of work, the contractor shall discuss with
BHEL site engineer & furnish detail construction schedule (L-3/ L-4) indicating all
milestones on the basis of major activities and get it approved from BHEL engineer. This
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schedule will undergo review and based on progress vis-a-vis project requirement,
contractor shall have to submit revised schedule for approval of BHEL.

Deleted

The contractor shall plan his work in such a manner so as to meet the overall project
schedule, in consultation with BHEL/ BIFCL engineer.

31.4

Contractor shall submit daily work program based on above construction schedule.
Deferment of above schedule is not acceptable. Contractor will adhere to schedule and
resource planning to be augmented to ensure completion as per schedule.

31.5

Periodic progress reviews on the entire activities of execution in respect of supply & works
in scope of contractor will be held once in a month at Kolkata / site. These meetings will
be attended by reasonably higher officials of the contractor and will be used as a forum
for discussing all areas where progress needs to be speeded up. The contractor shall be
further responsible for ensuring that suitable steps are taken to meet various targets
decided upon such meetings.

31.6

Above schedule is indicative. The contractor shall plan his work in such a manner so as
to meet the overall project schedule, in consultation with BHEL/BIFCL Engineer.

32.0

PAYMENT FOR ADDITIONAL/EXTRA ITEMS FOR CIVIL FOUNDATION
WORKS

32.1

It shall be as per relevant clause of the GCC. However, “BPWD Schedule of Rates 2014”
as mentioned in the price schedule will be considered.

33.0

DELETED

34.0

TOOLS & PLANTS (TO BE PROVIDED BY CONTRACTOR)

34.1

Tentative list of T&P to be deployed by contractor for successful completion of work is
detailed below.

34.2

It may be noted that the list is not exhaustive and is only for general guidance. The
contractor is required to provide all necessary T&P (other than those specified to be
provided by BHEL, if any) measuring (calibrated) instruments & handing equipments to
maintain work progress for timely completion of total work as per contract. In case of project
requirement, some activities may have to be pre-ponded. In such cases the contractor may
have to deploy additional T&P. Quoted rate shall be inclusive of such emerging
requirements. However, contractor shall submit deployment plan of all T&P along with
tender bid.

34.3

In the event of any failure on the part of the contractor to deploy T & P to sustain desired
work progress, BHEL may at his discretion also terminate the contract on this ground and
take out any or whole amount of the contract from the scope of the contractor. In the event
of failure of contractor to deploy necessary and sufficient T&P/ IMTEs to maintain work
progress, BHEL will be at liberty to arrange the same at the risk & cost of contractor
including transportation cost of same from any of BHEL site/ other agency & charges as
applicable shall be deducted from contractor’s RA bill. Decision of BHEL in this regard will
be final & binding on contractor.

34.4

Following Major T&Ps to be arranged by contractor within the indicated time

Major T&P items Broad Mobilizing time from date of start of
work

Beleted Deleted

34.4.2

1 No. 100 T capacity crawler crane. within 60 days

34.4.3

1 nos. crawler cranes 40/45 T capacity within 50 days
crawler/tyre mounted crane
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34.4.4

2 nos. TRX of Escorts group or equivalent
(12/ 14 T cap)

1st — within 25 days from start of work.
Balance  progressively as per site
requirement

34.45 2 nos. magnetic base drill machine (All Cut) As per site requirement.
34.4.6 1 nos. submerged arch welding machine As per site requirement.
34.4.7 Deleted

34.4.8 15 nos. welding rectifier As per site requirement.

34.4.9 1 no. trailor — 15T Within 30 days

34.4.10 1 no. 30 T trailer Within 90 days

34.4.11 3 no. Hydraulic HSFG bolt torque tightening|As per site requirement.
m/c

34.4.12 Bolt Tension calibrator-1 No. As per site requirement.

34.4.13  Sufficient quantity of steel ladders for|As per site requirement.
approach up to the top of each erected
column to be required during erection of
columns.

34.4.14 1 No. jack hammers/pavement breaker As per site requirement

34.4.15 Power winch — 3T - 2 nos for structural\Within 90 days
erection

34.4.16 Power winch — 5T - 2 nos for structural Within 120 days
erection

34.4.17 1 no ultra-sonography testing machine for|As per site requirement
structural work( Recordable type)

34.4.18 2 No. hydraulic excavator / Poclain With[1t — before start of work
Long Boom arrangement 2nd — within 30 days from start of work.

34.4.19 2 No. JCB/Pay Loader 1st-before start of work

2nd — within 75 days

34.4.20 1 no. portable automatic concrete batching|As per requirement
plant

34.4.21 4 nos. transit mixer (4.5/5/6 M3 capacity) 2 nos. before start of work.

2 nos. within 30 days.

34.4.22 1 no. Truck mounted concrete mixer cumWithin 60 days.
pump alongwith placing boom minimum 36 m
high

34.4.23 2 nos. concrete pump (30/60 cum/ hr min[1st- Within 30 days
capacity & lift 70M) 2nd — Within 45 days.

34.4.24 |1 no. Concrete cutting power tools (DD2E of|As per site requirement
HILTI/BOSCH make)

34.4.25 1 no. Concrete core Cutting machine for|As per site requirement.
drilling in concrete upto 300 mm dia along
with diamond bits

34.4.26 2 nos. self priming dewatering pump 5 HP Within 20 days.

(diesel/ electric)

34.4.27 2(Three) Nos.10 HP submersible mono-R2 nos. within 30 days.
block electric pump (KOS-1040+ of Kirloskar|1 nos. within 45 days.
or equivalent),

34.4.28 1 nos. self priming dewatering pump 2 HP Within 30 days.

(diesel/ electric)
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34.4.29

2 nos. curing pump — 1.5 /2 HP (pump for
curing at heights)

Within 30 days.

34.4.30 1 no. dozer. Within 25 days.
34.431 4 nos. dumper 2 nos. within 15 days.
2 nos. within 30 days
34.4.32 2 nos. reinforcement bending machine Within 30 days.
34.4.33 4 nos. reinforcement cutting machine Within 30 days.
34.4.34 2 nos. power driven earth rammer Within 60 days.
34.4.35 1 no. vibromax (earth compacter) Within 45 days.
34.4.36 2 nos. Vibro compactor/ plate compactor —|Within 60 days
drum width 750mm
34.4.37  Deleted Deleted
34.4.38 2 nos. electric winch with building hoist As per site requirement.
34.4.39 2 no total station with adequate arrangement Within 15 days.
for Surveyors
34.4.40 1 no. auto level & staff + 2 nos as required  Within 15 days.
34.4.50 75 nos concrete cube moulds Within 15 days.
34.4.51 Deleted Deleted
34.452 Adequate no. of small trucks 2T/5T for|As per requirement.
movement within site
34.4.53 TWO nos drinking water tank — 5000 lit. As per requirement.
34.4.54 1 nos truck mounted water tank (minimumAs per requirement.
5000 lit) capacity with sprinkler arrangement.
34.4.55 1 No. 125KVA Electric Generator Within 30 days
34.4.56 10 Nos. Concrete vibrator with adequate 5 Nos (at least 2nos. diesel driven) within 30
needle (3Nos. diesel driven +7Nos. electric Days. Balance diesel/electric by 60 to 75
driven) days
34.4.57 2 nos. mobile lighting mast with DG set[First Set - Within 30 days
attachment (8 mtr High & above capacity. [Second set. by 75 days
34.4.58 Portable fire extinguishers as below: Within 40 days
Soda acid — 6 sets.
Dry chemical powder — 6 sets
CO2 - 3 sets.
Water & sand bucket (4 buckets in one
stand) — 3 sets.
Fire hose with nozzle (50 M length) — 2 sets.
345 T&P shown in the above mentioned list are tentative based on planned progress

requirement.

Manager,BHEL site.

without any financial implication to BHEL.

Actual Mobilisation schedule, based on front availability, drawings, construction schedule
and material availability at site is to be reviewed and mutually agreed with BHEL site
periodically from time to time for moblisiation of major T&Ps, and the same have to be
adhered to. No change will be permitted without written approval of Construction

Further requirement will be reviewed time to time at site and contractor will provide
additional T&P/equipments to ensure completion of entire work within schedule time

All other T&Ps shall be provided by the
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contractor without any extra cost to BHEL. Vendor will give advance intimation &
certification regarding capacity etc prior to dispatch of heavy equipments.

34.6 All T&P and all IMTEs, which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor
at his own cost in working condition.

34.7 In the event of non mobilsation of any T&P by the successful bidder and as a result
progress of work suffered, BHEL reserves the right to deduct suitable amount from the
dues of the bidder, with assigning reasons thereof at the following rates
Major T&P items Recovery rates

34.7.1 Deleted Deleted

34.7.2 100 T capacity crawler crane for pre-| USD 600 /- per week or part thereof
assembly with adequate plates for
movement

34.7.3 crawler cranes 40/45 T capacity| USD 350/- per week or part thereof
crawler/tyre mounted crane

34.7.4 TRX of Escorts group or equivalent (10/ 12| USD 200/- per week or part thereof
T cap

34.7.5 magnetic base drill machine (All Cut) USD 70/- per week or part thereof

34.7.6 submerged arch welding machine USD 70/- per week or part thereof

34.7.7 MIG machine USD 50/- per week or part thereof

34.7.8 welding rectifier USD 15/- per week or part thereof

34.7.9 Trailor — 15T USD 150/- per week or part thereof

34.7.10 Trailor — 30T USD 170/- per week or part thereof

34.7.11 Power driven HSFG bolt tightening m/c USD 70/- per week or part thereof

34.7.12 Torque tightening m/c. (2 no. Capacity up| USD 70/- per week or part thereof
to 30 dia HSFG bolt tightening)

34.7.13 Jack hammers/pavement breaker USD 70/- per week or part thereof

34.7.14 Power winch — 3T USD 30/- per week or part thereof

34.7.15 Power winch — 5T USD 50/- per week or part thereof

34.7.16 ultra-sonography testing machine for| USD 50/- per week or part thereof
structural work.

34.7.17 Hydraulic excavator / Poclain USD 800/- per week or part thereof

34.7.18 JCB / Pay Loader USD 800/- per week or part thereof

34.7.19 Deleted

34.7.20 Deleted

34.7.21 Transit mixer (4.5/5/6 M3 capacity), peak| USD 100/- per week or part thereof
period 4 nos. transit mixer

34.7.22 Truck mounted concrete mixer cum pump| USD 300/- per week or part thereof
along with placing boom minimum 40 m
high

34.7.23 concrete pump (20 cum/ hr min capacity &| USD 300/- per week or part thereof
lift 70M)

34.7.24 Concrete cutting power tools (DD2E of| USD 70/- per week or part thereof
HILTI/BOSCH make)

34.7.25 Concrete core Cutting machine for drilling| USD 70/- per week or part thereof
in concrete upto 75mm dia along with
diamond bits

34.7.26 self-priming dewatering pump 5 HP (diesel/| USD 25/- per week or part thereof
electric)
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34.7.27 10 HP submersible mono-block electric| USD 25/- per week or part thereof
pump (KOS-1040+ of Kirloskar or
equivalent),

34.7.28 self-priming dewatering pump 2 HP (diesel/| USD 25/- per week or part thereof
electric)

34.7.29 curing pump — 1.5 /2 HP (pump for curing| USD 25/- per week or part thereof
at heights)

34.7.30 dozer USD 625/- per week or part thereof

34.7.31 dumper USD 70/- per week or part thereof

34.7.32 reinforcement bending machine USD 70/- per week or part thereof

34.7.33 reinforcement cutting machine USD 70/- per week or part thereof

34.7.34 power driven earth rammer USD 10/- per week or part thereof

34.7.35 vibromax (earth compacter) USD 625/- per week or part thereof

34.7.36 Vibro compactor/ plate compactor — drum| USD 300/- per week or part thereof
width 750mm

34.7.37 compression testing machine (200 T cap) | USD 50/- per week or part thereof

34.7.38 Deleted

34.7.39 Electric winch with building hoist USD 25/- per week or part thereof

34.7.40 Total station with adequate arrangement| USD 70/- per week or part thereof
for Surveyor

34.7.41 Auto level & staff + 1 nos if required USD 70/- per week or part thereof

34.7.42 drinking water tank — 5000 lit. USD 70/- per week or part thereof

34.7.43 truck mounted water tank (minimum 5000| USD 140/- per week or part thereof
lit) capacity with sprinkler arrangement.

34.7.44 Concrete vibrator with adequate needle (3| USD 50/- per week or part thereof
Nos. diesel driven + 6 Nos. electric driven)

34.7.45 Mobile lighting mast with DG set| USD 70/- per week or part thereof
attachment (8 mtr High & above capacity.

34.7.46 Any other instrument As per discretion of the BHEL engineer

35.0 T&P TO BE PROVIDED BY BHEL

35.1 BHEL shall not provide any T&P to contractor. Contractor shall arrange the required T&P
for construction of the structures.

36.0 OTHER TERMS

39.1 All other term & conditions of this specification shall be governed by the pertinent

provisions of GCC and other volumes of this tender, as applicable.
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ANNEXURE - A

LIST OF EQUIPMENTS FOR CIVIL SITE LABORATORY
CONCRETE TESTING EQUIPMENT

SL
NO.

NAME OF TEST

NAME OF
EQUIPMENT

SIZE OF EQIPMENT

1 Concrete Compressive test

Digital Compressive
Testing Machine with
2000 KN capacity.

2000KN capacity

2 Concrete Cube casting

Concrete testing Mould

Minimum 125 sets desired
considering major concerting activity.

3 | Workability of concrete Slump cone Standard, at least 04 Nos.

4 Course aggregate Sieve Sieve set 450mm dia Gl Frames Size: 125 mm,
analysis (Concrete & Road 90 mm, 75 mm, 63 mm, 53 mm, 40
Works) mm, 20 mm, 16 mm, 12.5 mm, 10

mm, 4.75 mm, Pan and cover
5 Fine aggregate sieve Sieve set Minimum 200 mm dia Brass sieves;

analysis

Size 4.75 mm, 2.36 mm, 1.18 mm
600 micron, 300 micron, 150 micron,
75 micron, 75 micron, Pan and cover

Soil Testing Equipment (Le

velling & Grading)

1 Compaction of filling test

Core cutter apparatus

Rammer, 6 Nos. of standard core
cutter mould, dolly

2 Proctor density test

Standard proctor
Compaction apparatus

Standard

3 Moisture Content

Rapid moisture meter

Standard, at least 02 Nos.

Process Control Accessories

1 Electronic balance 1 Nos. 600gx0.01g, 10g and 10 kg

2 Physical balance 5 kg capacity Weights up to 5 kg

3 Thermometer Temperature range 0° Digital

C to 150° C. 2 Nos.

4 Measuring jars 2 Nos. set of each size | 100ml, 200ml, 500ml & 1000 ml

5 Spatula 2 Nos. each size 100mm & 200 mm with long blade
wooden handle

6 | Venire calipers 2 Nos. each 12" and 6" Sizes

7 Digital pH meter 01 Nos. .01 mm least count

8 Digital micrometer 01 Nos. 0.01 mm least count

9 Gl tray 02 Nos. each 600x450x50mm,
450x300x40mm,
300x250x40mm

10 | Rebound hammer test 01 Nos. Digital Rebound hammer

11 | Screw Gauge 02 Nos. 0.1 mm-10mm, Least count 0.05
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ANNEXURE B
HSE REQUIREMENTS-MAITREE PROJECT
MANPOWER AND INFRASTRUCTURE
SL ITEM REQUIREMENTS REMARKS
NO.
1 HSE Manager | 1 No. if no of HSE officers CV to be vetted by customer. Candidate
more than 1. should have

o Degree/ diploma in
Engg/Technology

e Degree/ Diploma in H&S,

e min 5 years’ experience in field
of safety including min 3 years’
experience in construction

2 Shift HSE Min 1 for every 500 workers or | Candidate should have
Officer part thereof. Any sub- o Degree/ diploma in
contractors with more than 20 Engg/Technology
workers must have a HSE e Degree/ Diploma in H&S,
officer. Each major work area | min 2 years’ experience in field of safety
must have a dedicated shift for Degree holder in Engg or Min 5
HSE officer as advised by years with Diploma holder in Engg
BHEL HSE manager/officer.
3 Shift HSE Min 1 Steward for every 100 Candidate should have passed
stewards workers or part thereof. HSC(12" standard) and attended a
Deployment to be approved by | certificate course on construction safety
BHEL HSE manager. or allied subjects
4 First aid box 1 in each office and major Items as per clause 76(2) of

work area/floor

Bangladesh labour Rules and
clause7.4.5.3 of HSE plan for sub-
contractors

5 Shift First aider

1 for each 150 worker Minor
contractors may have tie up
with major contractor with
permission of BHEL HSE
manager in this regard.

The candidate must have passed HSC
and have a certificate from Bangladesh
Red-cross society or as recognized by
Govt. (Pl refer 7.4.5.2 of HSE Plan for

sub-contractors)

6 Ambulance

Round the clock experienced
paramedical personnel with first
aid facility & one ambulance
including driver, fuel etc. shall

be arranged/provided by
you/other vendor .

The above facilities will be
shared by wvarious BHEL

On running cost sharing basis with other
sub-contractors Modalities to be worked
out by site team.




TENDER NO — PSER:SCT: KLN-C1977:19

VOLUME-IF-CML-
REV-01

TECHNICAL CONDITIONS OF CONTRACT PAGE 43 OF 44

(TCC)

contractors working at site on
chargeable basis to the
providing agency (actual cost
distributed among the various
vendors present at site availing
the facility on a prorate basis).
The subject facility will be
strengthened as per the
requirement during peak work
progress at site, by other
vendor. Individual vendor may
co-ordinate with the providing
agency in this regard.

7 Sick room

Shall be available at site, being
provided by other agency.

Pl refer 7.4.5.1 of HSE Plan for sub-
contractors for details. Running cost &
construction cost to be shared among
all sub-contractor Modalities to be
worked out by site team

8 Emergency
vehicle

To be available in all shifts of
work

Must be a 4-wheeler.

10 Walky-talky

If contractor engaged in height
works- 1 No.

11 Binoculars

If contractor engaged in height
works- 1 No.

12 Height Rescue-
kit

If contractor engaged in height
works- 1 No.

15 HSE related
instruments

Lux meter- 1no,
ELCB Tester-1 no.-
Earth Megger- 1 No.
Anemometer-1 no-
Alcohol Breath
Analyser-1

SR

To be made available to BHEL as and
when demanded or to be shared with
other sub-contractors as instructed by
BHEL
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Special Notes:

1.

w

The following welfare measures, in addition to those covered above, are to be taken at
the site :

Adequate Drinking Water

Adequate no of toilets and washing area

Canteen

Rest Shed

Hygienic Accommodation (Labour Colony) and allied facilities

Water sprinkling arrangement for suppression of dust to be made

A Safety Park will be put up with participation by all major contractors

It must be ensured that no contaminated water including those discharged from Toilets,
Canteen, Office and Labour Colony shall be discharged to under-ground water table and
river water

AS THIS SITE IS LOACTED IN A CYCLONE-PRONE AREA, ALL BUILDINGS AND
SHED MUST BE CONSTRUCTED STRONG ENOUGH TO WITHSTAND ADVERSE
WEATHER CONDITION

FURTHER TO POINT # 5, MASS EVACUATION OF PEOPLE FROM SITE MAY BE
CALLED FOR, IF ADVISED SO, BY GOVT AGENCIES. AS IT WILL BE EXTREMELY
DIFFICULT TO FIND A REST SHELTER FOR A FEW THOUSAND PEOPLE, IT IS
FURTHER EMPHASISED THAT ACCOMMODATION MUST BE STRONG ENOUGH TO
SURVIVE SUCH EXTREME WEATHER CONDITION.

BHEL shall provide drawing for labour accommodation and contractor shall construct the
same in line to BHEL drawing with contractor’'s own contribution/expenses.

It is assumed that First aider will be sitting in a porta-cabin.

®o00C0O
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