
BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                                      Page 1 of 65 

T E N D E R     S P E C I F I C A T I O N 
 

No : BHE/PW/PUR/BORLI-INS/572 
 

         
FOR 

           
 

HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIENT’S STORAGE YARD/ STORES, 
TRANSPORTATION TO SITE, APPLICATION OF LINING & INSULATION MATERIALS INCLUDING 
ERECTION OF FIXING & SUPPORTING COMPONENTS, SHEET CLADDING, OUTER CASING, ETC 
ON BOILER AND ITS AUXILIARIES, TG AUXILIARIES, TG PIPING, POWER CYCLE PIPING & LP 
PIPING AND OTHER EQUIPMENTS INCLUDING BOI’s AND HANDING OVER OF 3x33 MW UNIT # 
1 , 2 & 3 
         

 

AT 

BINA REFINERY PROJECT 

BHARAT OMAN REFINERY LIMITED 

BINA, DISTT: SAGAR, 

MADHAYA PRADESH 

 
 

 
         
         

PART I - TECHNICAL BID 
 
 
 
                                                       BOOK NO.: 
 

 
 
 

BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR   :  WESTERN    REGION 

345, KINGSWAY :  NAGPUR  440  001 
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C O N T E N T S 
 

SL.N
O. 

DESCRIPTION SECTION/ 
APPENDIX NO. 

NO OF 
PAGE  

1.  CONTENTS  02 

2.  TENDER SPECIFICATION -- 1 

3.  PROCEDURE FOR SUBMISSION OF SEALED 
TENDER 

-- 1 

4.  PROJECT INFORMATION   -- 1 

5.  CHECK LIST  -- 2 

6.  DECLARATION  -- 1 

7.  CERTIFICATE OF NO DEVIATION -- 1 

8.  GENERAL CONDITIONS OF CONTRACT SECTION-1 & 2 $ 

9.  OFFER OF CONTRACTOR SECTION-3 1 

SPECIAL CONDITIONS 

10.  SCOPE OF WORK SECTION-4 9 

11.  OBLIGATIONS OF THE CONTRACTOR (TOOLS, 
TACKLES & CONSUMABLES) 

SECTION-5 4 

12.  CONTRACTOR'S OBLIGATION IN REGARD TO 
EMPLOYMENT OF SUPERVISORY STAFF AND 
WORKMEN 

SECTION-6 2 

13.  OBLIGATIONS OF BHEL  SECTION-7 1 

14.  INSPECTION/ QUALITY ASSURANCE/ QUALITY 
CONTROL/ STATUTORY INSPECTION  

SECTION-8 2 

15.  SAFETY MEASURES SECTION-9 1 

16.  DRAWINGS AND DOCUMENTS SECTION-10 1 

17.  TIME SCHEDULE/MOBILIZATION/ PROGRESS 
MONITORING/ OVER RUN. 

SECTION-11 3 

18.  TERMS OF PAYMENT SECTION-12 2 

19.  EXTRA CHARGES FOR MODIFICATION/  
RECTIFICATION 

SECTION-13 2 

20.  INSURANCE SECTION-14 2 

21.  EARNEST MONEY DEPOSIT & SECURITY 
DEPOSIT 

SECTION –15 2 

 APPENDICES   

22.  DETAILS OF QUANTITIES APPENDIX-I 1 

23.  LIST OF HIGH PRESSURE JOINTS APPENDIX-II 3 

24.  LIST OF T&PS TO BE MADE AVAILABLE BY BHEL APPENDIX-III 1 

25.  MAJOR T&Ps & MMDS TO BE DEPLOYED BY THE 
CONTRACTOR 

APPENDIX-IV 1 
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SL.N
O. 

DESCRIPTION SECTION/ 
APPENDIX NO. 

NO OF 
PAGE  

26.  ANALYSIS OF UNIT RATES QUOTED APPENDIX-V 1 

27.  MANPOWER DEPLOYMENT PLAN BY  THE 
CONTRACTOR 

APPENDIX-VI 1 

28.  CONTRACTOR’S T&P DEPLOYMENT PLAN APPENDIX-VII 1 

29.  DETAILS OF CONCURRENT COMMITMENT  APPENDIX-VIII 1 

30.  RATE SCHEDULE (PRICE BID : PART-II)  @ 

               
               
LEGEND: 
               

   $:  Included in Tender Specifications Part-I. Hosted in BHEL web page (www.bhel.com) as file 
titled “NIT+GCC-572”.  

   
@: Issued as separate hard copy booklet ‘Tender Specifications Part-II (Price Bid)’. Hosted in 

BHEL web page (www.bhel.com)  as file titled “PRICE BID-572” 
 

 
Note:  
Rest of the tender documents are included in Tender Specifications Part-I. Hosted in BHEL 
web page (www.bhel.com) as file titled “TECH BID-572 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

SHREEMOHINI COMPLEX 
345, KINGS WAY  -  NAGPUR  440  001 

 
No.- BHE/PW/PUR/BORLI-INS/572 

 
FOR 

         
HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIENT’S STORAGE YARD/ STORES, 
TRANSPORTATION TO SITE, APPLICATION OF LINING & INSULATION MATERIALS INCLUDING 
ERECTION OF FIXING & SUPPORTING COMPONENTS, SHEET CLADDING, OUTER CASING, ETC 
ON BOILER AND ITS AUXILIARIES, TG AUXILIARIES, TG PIPING, POWER CYCLE PIPING & LP 
PIPING AND OTHER EQUIPMENTS INCLUDING BOI’s AND HANDING OVER OF 3x33 MW UNIT # 
1 , 2 & 3 
         

 

AT 

BINA REFINERY PROJECT 

BHARAT OMAN REFINERY  LIMITED 

BINA, DISTT: SAGAR, 

MADHAYA PRADESH 

 
 

 
                
EARNEST MONEY DEPOSIT : Rs. 2,00,000/- (RS. TWO LAKH ONLY) 
BIDDERS WHO HAVE DEPOSITED ‘ONE TIME EMD’ OF Rs. 2.0 LAKH WITH BHEL:PSWR: NAGPUR WILL 
BE EXEMPTED FROM SUBMISSION OF EMD WITH THIS TENDER. SUCH BIDDER SHALL INDICATE THE 
DETAILS LIKE DD No. / CASH RECEIPT No. OF SUCH   ‘ONE TIME EMD’. 
         
LAST DATE AND TIME FOR              
RECEIPT OF OFFERS 
         
THESE TENDER DOCUMENTS CONTAINING PART-I  TECHNICAL BID AND  PART- II   PRICE BID, 
ARE ISSUED TO: 
                 
M/S. 
                 
                        
                
(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE) 
         
FOR BHARAT HEAVY ELECTRICALS LIMITED 
         
         
Addl. GEN MANAGER (SMX) 
    
PLACE: NAGPUR 
DATE : 



BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                                      Page 5 of 65 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 
POWER SECTOR  - WESTERN REGION 
345, KINGS WAY  - NAGPUR 440 001 

 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

 
THE TENDERER MUST SUBMIT THEIR TENDERS AS REQUIRED IN TWO PARTS IN SEPARATE SEALED COVERS 
PROMINENTLY SUPERSCRIBED AS PART-I TECHNICAL BID AND PART-II PRICE BID AND ALSO INDICATING ON 
EACH OF THE COVERS THE TENDER SPECIFICATION NUMBER AND DUE DATE AND TIME AS MENTIONED IN THE 
TENDER NOTICE. 
 
PART-I (TECHNICAL BID) COVER-I 
         
EXCEPTING RATE SCHEDULE, ALL OTHER SCHEDULES, DATA SHEETS AND DETAILS CALLED FOR IN THE 
SPECIFICATION SHALL BE ENCLOSED IN PART-I "TECHNICAL BID" ONLY. 
 
PART-II (PRICE BID) COVER-II 
         
ALL INDICATIONS OF PRICE SHALL BE GIVEN IN THIS PART-II “PRICE BID". EMD SHALL NOT BE INCLUDED 
IN THIS COVER. 
         
THESE TWO SEPARATE COVERS-I AND II (PART-I AND PART-II) SHALL TOGETHER BE ENCLOSED IN A THIRD 
ENVELOPE  (COVER-III) ALONGWITH REQUISITE EMD AS INDICATED EARLIER AND THIS SEALED COVER SHALL 
BE SUPERSCRIBED AND SUBMITTED TO ADDL. GEN MANAGER (PURCHASE) AT THE ABOVE MENTIONED 
ADDRESS ON OR BEFORE THE DUE DATE AS INDICATED.   
         
THE QUALIFIED TENDERER WILL BE INTIMATED SEPARATELY ABOUT THE STATUS OF THEIR OFFER. 
         
TENDERER ARE REQUESTED TO MAKE SPECIFIC NOTE OF THE FOLLOWING CONDITIONS: 
         
CONTRACTOR SHOULD HAVE ADEQUATE RESOURCES INCLUDING MAJOR T&PS AT HIS DISPOSAL FOR THIS JOB. 

 
CONTRACTOR SHOULD HAVE SOUND FINANCIAL STABILITY. 

 
TENDERER SHOULD MEET QUALITY REQUIREMENT REGARDING WORKMANSHIP, DEPLOYMENT OF PERSONNEL, 
ERECTION TOOLS AND NECESSARY INSPECTION, MEASUREMENT & TESTING INSTRUMENTS. 

 
ALL INFORMATION AS CALLED FOR IN VARIOUS APPENDICES AND CLAUSES OF TENDER SPECIFICATION, 
SHOULD BE FURNISHED IN COMPLETENESS. PLEASE REFER THE CHECKLIST.  
 
CLARIFICATION   ON TENDER IF ANY SHALL BE OBTAINED   BY   THE TENDERER BEFORE SUBMITTING THEIR 
OFFER. 

 
OFFERS MUST BE SUBMITTED WITHOUT ANY DEVIATION. 
 
OFFERS RECEIVED WITH ANY DEVIATION OR WITHOUT RELEVANT INFORMATION AS DESCRIBED ABOVE ARE 
LIABLE TO BE REJECTED. PRICE BIDS RECEIVED IN THE FORM OTHER THAN SPECIFIED IN PART-II (PRICE BID) 
ARE LIABLE TO BE REJECTED. 

 
TENDERER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT TO THE APPROVAL OF 
BHEL'S CUSTOMER.  
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PROJECT INFORMATION 
 

 
 INTRODUCTION 
 
 M/s. BHARAT OMAN REFINERIES LIMITED, as Owner proposes to set up 

a CFBC based Captive Power Plant, at Bina in the state of Madhya 
Pradesh (M.P), India based on Pet coke as feedstock.  A Captive Power 
Plant (CPP) is to be installed to meet the Steam & Power requirements. 

 
 M/s. ENGINEERS INDIA LIMITED, New Delhi have been retained as 

Project Management Consultant for the project. 
  
 The Power Plant comprising of Steam & Power generation, Emergency 

Power supply system alongwith associated facilities and hook-up with the 
Refinery. 

 
SITE LOCATION / SITE VISIT 

 
 SITE LOCATION 
 
 The site is located at an approximate distance of 10 Km from Bina town.  

The nearest railway station is Agasod – Bina.  The nearest port is 
Kandla, which is approx. 700 Km from the site.  The nearest airport is at 
Bhopal, which is approx. 150 Km. 

 
SITE VISIT 

 
The bidder is advised to visit and examine the site of WORKS and its 
surroundings and obtain for himself on his own responsibility all 
information that may be necessary for preparing the bid and entering 
into the CONTRACT.  All costs for and associated with site visits shall be 
borne by the bidder. 

 

 



BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                                      Page 7 of 65 

Check List 

(Vide Para 1.3 of Section-I of General Conditions of Contract) 

1.  Name of the bidder with 
address 

 

2.  Nature of the firm  
 

3.  EMD details 
(by DD Only) 

 
 

4.  Validity of offer  
 

5.  Mobilization time Not exceeding 1 month from Tele LOI 

6.  Whether any conditions stipulated? Yes No 

7.  Bidder has visited the project site and acquainted 
with the site conditions 

Yes No 

8.  Details of concurrent jobs are furnished( as per 
appendix-IX ) 

Yes No 

9.  Head quarter’s organization is furnished Yes No 

10.  Proposed site organization is furnished Yes No 

11.  Names and particulars of directors/partners are 
furnished 

Yes No 

12.  Financial status of the company (annexure ‘A’ of 
GCC) is furnished 

Yes No 

13.  Profit & loss account for preceding three years is 
furnished 

Yes No 

14.  Solvency certificate from the banker is furnished 
(Issued by Nationalized Bank, Not older Than 6 
Months ) 

Yes No 

15.  Latest income tax clearance certificate is furnished Yes No 

16.  Manpower deployment plan (Appendix – VII) is 
furnished 

Yes No 

17.  Analysis of unit rates quoted (Appendix-V)  is 
furnished 

Yes No 

18.  Month wise deployment plan for major T&Ps 
(Appendix-VIII) is furnished 

Yes No 

19.  Whether all the pages of the tender documents 
are read, understood and signed  

Yes No 
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20.  Power of Attorney Enclosed in Favour of Person 
Making Offer 

Yes No 

21.  Bidder Has familiarized himself with all Relevant 
Local Laws & Conditions  

Yes No 

22.  Safety Requirement of This work in A Running 
plant Premises has been understood.  

Yes No 

23.  Erection and Commissioning programme Yes No 

 

Note : Strike off yes or no, as applicable 
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DECLARATION SHEET 
 
         
         
         
 I, HEREBY CERTIFY THAT ALL THE INFORMATION AND DATA FURNISHED BY ME WITH REGARD TO 
THE TENDER SPECIFICATION NO.BHE/PW/PUR/BORLI-INS/572 ARE TRUE AND COMPLETE TO THE 
BEST OF MY KNOWLEDGE. I HAVE GONE THROUGH THE SPECIFICATIONS, CONDITIONS AND 
STIPULATIONS IN DETAIL AND AGREE TO COMPLY WITH THE REQUIREMENTS AND INTENT OF THE 
SPECIFICATION. I FURTHER CERTIFY THAT I AM DULY AUTHORIZED REPRESENTATIVE OF THE 
UNDER-MENTIONED TENDERER AND A VALID POWER OF ATTORNEY TO THIS EFFECT IS ALSO 
ENCLOSED. 
         
         
         
 
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH  
NAME AND ADDRESS         
         
 
 
DATE:         
         
         
TENDERER'S NAME AND ADDRESS 
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CERTIFICATE OF NO DEVIATION 
 
 
TENDER SPECIFICATION No. - BHE/PW/PUR/BORLI-INS/572 
 
 
 
I/WE, M/s …………………………………………………………………….. 
 

HEREBY CERTIFY THAT IN OUR OFFER I/WE HAVE NEITHER SET ANY 

TERMS AND CONDITIONS NOR THERE ANY DEVIATION TAKEN FROM THE 

TENDER CONDITIONS EITHER TECHNICAL OR COMMERCIAL AND I/WE 

AGREE TO ALL THE TERMS AND CONDITIONS MENTIONED IN THE TENDER 

SPECIFICATION. 

 

 

SIGNATURE OF THE TENDERER 
DATE: 
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SECTION-3 

OFFER OF THE CONTRACTOR 
 
TO, 

DGM (SMX)  
BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  -  WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY   
NAGPUR 440  001 

         
DEAR SIR, 
         
I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. 
BHE/PW/PUR/BORLI-INS/572 FOR UNITS 9 & 10 ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR-WESTERN REGION, NAGPUR, IN ACCORDANCE WITH THE TERMS AND CONDITIONS 
THEREOF. 
         
I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE 
WORK AND AGREE TO ABIDE BY THE SAME. 
 
1.  INSTRUCTIONS TO TENDERERS 
2.  GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT 
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 
I/WE   HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT FOR A SUM OF 
RS.2,00,000/- (RUPEES TWO LAKHS ONLY) DETAILS OF EMD PAYMENT ARE FURNISHED IN THE 
CHECK LIST.  
 
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED /EMD NEED NOT BE REFUNDED 
AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND 
COMMISSIONING TENDERS OF BHEL –PSWR NAGPUR SHOULD OUR OFFER BE ACCEPTED, 
I/WE FURNTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR THE WORK AS PROVIDED FOR IN THE 
TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY BE INDICATED BY BHEL, POWER 
SECTOR –WESTERN REGION, NAGPUR.  
 
 
I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS UPON 
THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED IN THE 
APPENDICES ANNEXED THERETO. 
 
 
PLACE:                            SIGNATURE OF TENDERER: 
DATE :                             ADDRESS: 
 
WITNESSES WITH THEIR ADDRESS 
 

SIGNATURE      NAME            ADDRESS 
 
1. 
 
2. 
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SECTION -4 

 
SPECIAL CONDITIONS OF CONTRACT 

 
4.1 SCOPE OF WORK  
 
4.1.1 
THE WORK TO BE CARRIED OUT UNDER SCOPE OF THIS SPECIFICATION COVERS THE COMPLETE 
WORK OF HANDLING, LOADING OF MATERIALS AT BHEL/CUSTOMER STORES/ STORAGE YARD, 
TRANSPORTION TO AND UNLOADING AT SITE, APPLICATION OF INSULATION, FINISHING, CLADDING 
AND OUTER CASING ETC OF THE FOLLOWING: 
 
1. MAIN BOILER 

2.BOILER AUXILIARIES INCLUDING, BUT NOT LIMITED TO, ESP, DUCTS, FUEL OIL EQUIPMENTS, 

FANS ETC 

3. BOILER INTEGRAL PIPING AND TANKS & VESSELS 

4. POWER CYCLE PIPING AND CRITICAL PIPING INCLUDING VESSELS AND TANKS & OTHER 

EQUIPMENTS 

5. LP PIPING AND OTHER EQUIPMENTS 

6. ST-TG AUXILIARIES INCLUDING, BUT NOT LIMITED, TO HEAT EXCHANGERS, PUMPS, TANKS AND 

VESSELS AND OTHER EQUIPMENTS 

7. TG INTEGRAL & CYCLE PIPING INCLUDING CONDENSATE AND EXTRACTION SYSTEM PIPING 

8. OTHER EQUIPMENTS INCLUDING BOIs, THOUGH NOT LISTED ABOVE BUT REQUIRED FOR 

COMPLETION 

 
THE WORK SHALL CONFORM TO DIMENSION AND TOLERANCES SPECIFIED IN THE VARIOUS 
DRAWING AND DOCUMENTS THAT WILL BE PROVIDED DURING THE EXECUTION. IF ANY PORTION 
OF THE WORK IS FOUND TO BE DEFECTIVE IN WORKMANSHIP OR NOT CONFORMING TO DRAWINGS 
OR OTHER SPECIFICATIONS, THE CONTRACTOR SHALL DISMANTLE AND RE-DO THE WORK DULY 
REPLACING THE DEFECTIVE MATERIALS AT HIS COST. FAILING WHICH THE WORK WILL BE GOT 
DONE BY ENGAGING OTHER AGENCIES OR DEPARTMENTALLY AND RECOVERIES WILL BE DEDECTED 
FROM CONTRACTOR’S BILLS TOWARDS EXPENDITURE INCURRED INCLUDING 30% DEPARTMENTAL 
CHARGES. 
 
4.1.2 
THE TERMINAL POINTS AS DECIDED BY BHEL SHALL BE FINAL AND BINDING ON THE CONTRACTOR. 
 
4.1.3 
THE ESTIMATED WEIGHTS GIVEN IN THE PART-II: PRICE BID, RATE SCHEDULE ARE APPROXIMATE 
AND ARE MEANT FOR GENERAL IDEA TO THE TENDERER ABOUT THE MAGNITUDE OF THE WORK 
INVOLVED. THESE ARE SUBJECT TO CHANGE AS PER SITE CONDITIONS. 
 
4.1.4 
THE WORK COVERED UNDER THIS SPECIFICATION IS OF HIGHLY SOPHISTICATED NATURE 
REQUIRING THE BEST QUALITY OF WORKMANSHIP, ENGINEERING AND CONSTRUCTION 
MANAGEMENT. THE CONTRACTOR SHOULD ENSURE TIMELY COMPLETION OF THE WORK. THE 
CONTRACTOR MUST HAVE THE ADEQUATE QUANTITY OF TOOLS, CONSTRUCTION AIDS, 
EQUIPMENTS, ETC IN THIS POSSESSION. HE MUST ALSO HAVE ON HIS ROLLS ADEQUATE TRAINED, 
QUALIFIED AND EXPERIENCED SUPERVISORY STAFF AND SKILLED PERSONNEL. 



BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                                      Page 13 of 65 

 
4.1.5 
THE WORK SHALL BE EXECUTED UNDER THE USUAL CONDITION AFFECTING MAJOR POWER PLANT 
CONSTRUCTION AND IN CONJUNCTION WITH NUMEROUS OTHER OPERATIONS AT SITE. THE 
CONTRACTOR AND HIS PERSONNEL SHALL CO-OPERATE WITH THE PERSONNEL OF OTHER 
AGENCIES, CO-ORDINATE HIS WORK WITH OTHERS AND PROCEED IN A MANNER THAT SHALL NOT 
DELAY OR HINDER THE PROGRESS OF WORK. 
 
4.1.6 
CONTRACTOR SHALL EXECUTE THE WORK AS PER SEQUENCE AND PROCEDURE PRESCRIBED BY BHEL 
AT SITE. BHEL ENGINEER, DEPENDING UPON THE AVAILABILITY OF MATERIALS, FRONTS ETC, WILL 
DECIDE THE SEQUENCE OF ERECTION AND METHODOLOGY. NO CLAIMS FOR EXTRA PAYMENT FROM 
THE CONTRACTOR WILL BE ENTERTAINED ON THE GROUNDS OF DEVIATION FROM THE METHODS 
OF ERECTION ADOPTED IN ERECTION OF SIMILAR JOBS OR FOR ANY REASONS WHATSOEVER. 
 
4.1.7 
CONTRACTOR HAS TO WORK IN CLOSE CO-ORDINATION WITH OTHER ERECTION AGENCY AT SITE. 
BHEL ENGINEER WILL CO-ORDINATE AREA CLEARANCE. IN A PROJECT OF SUCH MAGNITUDE, IT IS 
POSSIBLE THAT THE AREA CLEARANCE MAY BE LESS/MORE AT A PARTICULAR GIVEN TIME. 
ACTIVITIES AND ERECTION PROGRAM HAVE TO BE PLANNED IN SUCH A WAY THAT THE MILESTONE 
EVENTS LIKE BOILER LIGHT UP, STEAM BLOWING, ROLLING ETC ARE ACHIEVED AS PER SCHEDULE/ 
PLANS. CONTRACTOR SHALL ARRANGE & AUGMENT THE RESOURCES ACCORDINGLY.  
 
4.1.8 
DURING THE COURSE OF EXECUTION OF WORK, CERTAIN REWORK/MODIFICATION/ 
RECTIFICATION/ REPAIRS/FABRICATION ETC WILL BE NECESSARY ON ACCOUNT OF FEED BACK 
FROM VARIOUS RELEVANT SOURCE, AND ALSO ON ACCOUNT OF DESIGN DISCREPANCIES/ 
ALTERATIONS, MANUFACTURING DEFECTS, SITE OPERATIONS/ MAINTENANCE REQUIREMENTS. 
CONTRACTOR SHALL CARRY OUT SUCH REWORK/ MODIFICATION/ RECTIFICATION/ FABRICATION/ 
REPAIRS ETC PROMPTLY AND EXPEDITIOUSLY DAILY LOG SHEETS INDICATING THE DETAILS OF 
WORK CARRIED OUT, MAN-HOURS ETC SHALL BE MAINTAINED BY THE CONTRACTOR AND GOT 
SIGNED BY BHEL ENGINEER EVERY DAY. CLAIMS OF CONTRACTOR, IF ANY, FOR SUCH WORKS WILL 
BE DEALT AS PER CLAUSES 13.1 TO 13.8. 
 
4.1.9 
ALL TOOLS, TACKLES, FIXTURES, EQUIPMENTS, MATERIALS, MANPOWER SUPERVISORS/ENGINEERS, 
CONSUMABLE ETC REQUIRED FOR THE CONTRACTOR SHALL PROVIDE THIS SCOPE OF WORK. ALL 
THE EXPENDITURE INCLUDING TAXES AND INCIDENTALS IN THIS CONNECTION WILL HAVE TO BE 
BORN BY HIM UNLESS OTHERWISE SPECIFIED IN THE RELEVANT CLAUSE. THE CONTRACTORS 
QUOTED RATES SHOULD BE INCLUSIVE OF ALL SUCH CONTINGENCIES. 
 
4.1.10 
IT SHALL BE SPECIALLY NOTED THAT THE CONTRACTOR’S LABOUR AND STAFF MAY HAVE TO WORK 
ROUND THE CLOCK TO MEET THE COMPLETION SCHEDULES/ PLANS WHICH MAY INVOLVE PAYMENT 
OF CONSIDERABLE OVERTIME. THE CONTRACTORS QUOTED RATES SHOULD BE INCLUSIVE OF ALL 
SUCH CONTINGENCIES. 
 
4.1.11 
THE CONTRACTOR IS STRICTLY PROHIBITED FROM USING BHEL’S REGULAR COMPONENTS LIKE 
ANGLES, CHANNELS, BEAMS, PLATES, PIPE/TUBES, AND HANDRAILS ETC FOR ANY TEMPORARY 
SUPPORTING OR SCAFFOLDING WORKS. CONTRACTOR SHALL ARRANGE HIMSELF ALL SUCH 
MATERIALS. IN CASE OF SUCH MISUSE OF BHEL MATERIALS, A SUM AS DETERMINED BY BHEL 
ENGINEER WILL BE RECOVERED FROM THE CONTRACTOR’S BILL. THE DECISION OF BHEL ENGINEER 
IS FINAL AND BINDING ON THE CONTRACTOR. 
 
4.1.12 
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NO MEMBER OF THE ALREADY ERECTED STRUCTURE/ PLATFORM, PIPES, GRILLS; PLATFORM, OTHER 
COMPONENT AND AUXILIARIES SHOULD TO CUT WITHOUT SPECIFIC APPROVAL OF BHEL ENGINEER.  
 
 
THE CONTRACTOR’S SCOPE OF WORK IS FURTHER DESCRIBED IN THE CLAUSES HERE AFTER. 
 
4.2 COLLECTION OF MATERIALS 
 
4.2.1 
THE CONTRACTOR SHALL TAKE DELIVERY OF EQUIPMENTS, ON STANDARD INDENT FORM, FROM 
THE STORAGE YARD/STORES/SHEDS OF BHEL/CUSTOMER. THE CONTRACTOR SHOULD NOTE THAT 
THE TRANSPORT OF EQUIPMENT TO ERECTION SITE, ASSEMBLY YARDS ETC SHOULD BE DONE TO 
AVOID THE SITE CONGESTION AND BY THE PRESCRIBED ROUTE WITHOUT DISTURBING THE OTHER 
WORKS AND CONTRACTORS AND IN THE MOST PROFESSIONAL MANNER. SPECIAL EQUIPMENT SUCH 
AS CLADDING SHEETS, POURABLE REFRACTORY, AND MINERAL WOOL ETC SHALL BE STORED WHEN 
TAKEN OVER BY THE CONTRACTOR IN APPROPRIATE MANNER AS PER BHEL’S INSTRUCTIONS. 
RELOCATION/SHIFTING IF NECESSARY, OF MATERIAL, T&P ETC DUE TO SITE CONDITIONS/ 
CUSTOMER REQUIREMENT SHALL BE DONE EXPEDITIOUSLY AS INCIDENTAL TO WORK. 
 
4.2.2 
THE CONTRACTOR SHALL HANDOVER ALL PARTS/ MATERIALS REMAINING EXTRA OVER THE NORMAL 
REQUIREMENT WITH PROPER IDENTIFICATION TAGS IN A PACKED CONDITION IF SO SPECIFIED, TO 
BHEL STORES. IN CASE OF ANY MISUSE OR EXCESS USE OVER DESIGN REQUIREMENTS, BHEL 
RESERVE THE RIGHT TO RECOVER THE COST OF PARTS /MATERIAL USED IN EXCESS OR MISUSED. 
DECISION OF BHEL ENGINEER IN THE REGARD WILL BE FINAL AND BINDING ON THE CONTRACTOR. 
 
4.2.4 
THE CONTRACTOR SHALL HAVE TOTAL RESPONSIBILITY FOR ALL BHEL/CUSTOMER’S EQUIPMENT 
AND MATERIALS IN HIS CUSTODY WHETHER AT HIS STORES OR AT SITE IN LOOSE, SEMI-
ASSEMBLED OR ERECTED CONDITION. HE SHALL EFFECTIVELY PROTECT THE FINISHED WORKS 
FROM ACTION OF WEATHER AND FROM DAMAGES OR DEFACEMENT AND SHALL ALSO COVER THE 
FINISHED PARTS IMMEDIATELY ON COMPLETION AS PER BHEL ENGINEER’S INSTRUCTIONS. THE 
CONTRACTOR SHALL MAKE ADEQUATE ARRANGEMENTS INCLUDING EMPLOYMENT OF SECURITY 
PERSONNEL AND INSURANCE EQUIPMENTS ISSUED TO HIM FOR THE WORK. 
 
4.2.5 
ALL MATERIALS SHALL BE HANDLED VERY CAREFULLY TO PREVENT ANY DAMAGE OR LOSS. PROPER 
WIRE ROPES, SLINGS ETC SHALL BE USED FOR UNLOADING AND /OR HANDLING OF THE 
EQUIPMENTS  
 
4.2.6 
CONTRACTOR SHALL REMOVE PERIODICALLY ALL SCRAP MATERIALS AND OTHER SCRAP GENERATED 
FROM ALL THE WORK AREA DURING EXECUTION OF THIS WORK. IN CASE OF CONTRACTOR’S 
FAILURE TO CARRYOUT THIS WORK TO THE SATISFACTION OF BHEL, BHEL RESERVES THE RIGHT 
TO REMOVE THE RIGHT AT CONTRACTOR’S RISK AND COST. 
 
4.2.7 
ALL THE POURABLE AND CASTABLE INSULATION BAGS ISSUED TO THE CONTRACTOR HAVE TO BE 
PROPERLY STORED AND THE SAME SHOULD BE IN A COVERED STORAGE WITHOUT EXPOSING TO 
ATMOSPHERIC CONDITIONS. FOR THIS PURPOSE, CONTRACTOR SHOULD ARRANGE SUFFICIENT 
QUANTITY OF FIRE RETARDANT TARPAULINS OR TEMPORARY COVERED SHED. 
 
4.3        WELDING ELECTRODES AND WELDING 
 
4.3.1 WELDING ELECTRODES  
 
4.3.1.1 
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THE SELECTION AND USE OF ELECTRODES WILL BE AS PER THE STANDARDS AND SPECIFICATION 
OF BHEL /CUSTOMER. CONTRACTOR SHALL USE ONLY THE TYPE OF ELECTRODE SPECIFIED BY 
BHEL/CUSTOMER ENGINEER.  
 
4.3.1.2 
THE ELECTRODES TO BE USED SHALL BE ACCOMPANIED BY PROPER TEST CERTIFICATE AND THESE 
CERTIFICATES SHOULD BE SUBMITTED REGULARLY FOR THE SCRUTINY OF BHEL ENGINEER’S PRIOR 
TO USE THE ELECTRODES. 
 
4.3.1.3 
ALL WELDING ELECTRODES WILL HAVE TO BE STORED IN SEPARATE ENCLOSURE SPECIALLY MADE 
FOR THE PURPOSE, WHICH SHALL CONFORM TO BHEL’S SPECIFICATION IN THIS REGARD. HEATING 
ARRANGEMENTS FOR THIS ENCLOSURE WILL HAVE TO BE MADE TO KEEP THE ENCLOSURE’S 
TEMPERATURE ABOVE THAT OF AMBIENT. CONTINUOUS MONITORING OF TEMPERATURE AND 
HUMIDITY HAS TO BE ENSURED. CONFORMANCE TO BHEL’S PRESCRIPTIONS IN THIS REGARD ARE 
ESSENTIAL. 
 
4.3.1.4 
ALL RACKS AND OTHER ITEMS USED FOR STORAGE OF ELECTRODES SHALL BE MADE OF MOISTURE 
ABSORPTION RESISTANT MATERIAL. 
 
4.3.1.5 SUFFICIENT NUMBER OF ELECTRODE BAKING AND PORTABLE DRYING OVENS SHALL BE 
DEPLOYED FOR USE. ALL THE LOW HYDROGEN ELECTRODES SHALL BE BAKED MINIMUM FOR ONE 
HOUR AT 375-425 DEGREE CENTIGRADE IN ELECTRODE BAKING OVEN AND THEN HELD IN HOLDING 
OVENS AT AROUND 100 DEGREE CENTIGRADE UNIT USE. ALL RUTILE ELECTRODES IF SPECIFIED OR 
PRESCRIBED, SHALL BE DRIED FOR A MINIMUM OF ONE HOUR FOR 100-150 DEGREE CENTIGRADE 
BEFORE USE. 
 
4.3.2 WELDING 
 
4.3.2.1 
ALL WELDERS SHALL BE TESTED AND APPROVED BY BHEL ENGINEER/CUSTOMER BEFORE THEY ARE 
ACTUALLY ENGAGED IN WORK THOUGH THEY MAY POSSES THE REQUISITE CERTIFICATE. BHEL 
RESERVES THE RIGHT TO REJECT ANY WELDER WITHOUT ASSIGNING ANY REASONS. 
 
4.3.2.2 
ALL CHARGES FOR TESTING OF CONTRACTOR’S WELDERS INCLUDING DESTRUCTIVE AND NON-
DESTRUCTIVE TEST CONDUCTED BY BHEL AT SITE SHALL HAVE TO BE BORNE BY THE CONTRACTOR 
ONLY (ALSO REFER TO CLAUSE 5.4.3) 
 
4.3.2.3 
BHEL ENGINEER IS ENTITLED TO STOP ANY WELDER FROM HIS WORK IF HIS WORK IS 
UNSATISFACTORY FOR ANY TECHNICAL REASON OR IF THERE IS A HIGHLY PERCENTAGE OF 
REJECTION BY HIM, WHICH IN THE OPINION OF BHEL ENGINEER, WILL ADVERSELY AFFECT THE 
QUALITY OF WELDING THOUGH THE WELDERS HAVE PASSED THE TESTS PRESCRIBED. THE FACT 
THAT THE WELDERS HAVE PASSED THE TESTS, DOSE NOT RELIEVE THE CONTRACTOR FROM HIS 
CONTRACTUAL OBLIGATIONS TO CHECKS THE PERFORMANCE OF THE WELDERS. 
 
4.3.2.4 
ALL WELDS SHALL BE SUBJECTED TO ACCEPTANCE BY BHEL ENGINEER/CUSTOMER WHOSE 
DECISION WILL BE FINAL AND BINDING. 
 
4.3.2.5 
ALL WELDED JOINTS SHOULD BE PAINTED WITH ANTICORROSIVE PAINT IMMEDIATELY ON 
COMPLETION OF WELDING SUPPLY OF PAINT FOR THIS IS CONTRACTOR’S SCOPE. 
 
4.4 LINING AND INSULATION WORKS  
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4.4.1   
ALL INSULATION AND REFRACTORY MATERIALS INCLUDING IRON COMPONENTS AND OUTER SHEET 
CASING MATERIALS, CLADDING SHEETS ETC REQUIRED WILL BE SUPPLIED BY BHEL AND THE SAME 
HAVE TO BE ERECTED/ APPLIED AS PER THE DRAWINGS AND SPECIFICATIONS OF BHEL BY THE 
CONTRACTOR. 
 
4.4.2 
THE CONTRACTOR SHALL PROVIDE THE REQUIRED QUANTITY OF WIRE, NAILS, AND PLANKS FOR 
FORMWORK AND OTHER MATERIALS FOR SHUTTERING AND CURING WORKS. 
 
4.4.3 
CONTRACTOR SHALL OBSERVE ALL PRECAUTION FOR LAYING, CURING ETC OF POURABLE 
INSULATION. THE CONTRACTOR AT HIS OWN COST SHALL REDO ANY DEFECTIVE WORKS FOUND. 
 
4.4.4 
WOOL INSULATION IS RECEIVED AT SITE AS LOOSE BONDED MATTRESSES IN STANDARD SIZES. 
THESE ARE TO BE DRESSED/CUT TO SUITE THE EQUIPMENTS. MULTIPLE LAYERS OF WOOL HAVE TO 
BE APPLIED AS DIRECTED AND AS PER DRAWINGS AND SPECIFICATIONS FOR ALL EQUIPMENTS/ 
SYSTEMS COVERED UNDER THE SCOPE OF WORK. 
 
4.4.5 
CUTTING & DRESSING OF INSULATION BRICKS TO SUIT THE SITE AREA OF APPLICATION IS 
INCIDENTAL TO WORK.  
 
4.4.6 
REMOVABLE TYPE OF INSULATION HAS TO BE PROVIDED FOR VALVES FITTINGS, EXPANSION JOINTS 
ETC AS PER DRAWING OR AS DIRECTED BUY BHEL ENGINEER. 
 
4.4.7 
THE CLADDING AND OUTER CASING ARE ALUMINIUM SHEETS. ALL RELEVANT SPECIFICATIONS AND 
PROCEDURES WITH REGARDS TO BEADING, SEALING ETC FOR ALUNIMIUM SHEETS HAVE TO BE 
ADHERED TO. 
 
4.4.8 
CLADDING/OUTER CASING SHALL BE FIXED EXPEDITIOUSLY, SO AS TO AVOID DAMAGE TO THE 
INSULATION FROM THE WEATHER. 
 
4.4.9 
THE OVERLAPPING SURFACE OF OUTER CASING/CLADDING SHEET SHALL BE COATED WITH SEALING 
COMPOUND, WHICH WILL BE SUPPLIED BY BHEL FREE OF COST.  
 
4.4.10 
TO TAKE CARE OF BIMETAL CORROSION DUE TO VARIETY OF METALS IN CONTACT OF EACH OTHER 
VIZ RETAINER TO SUPPORT, SUPPORT TO OUTER CASING/CLADDING, CLADDING-TO-CLADDING ETC, 
SUITABLE PAINTS SPECIFIED BY BHEL, TO BE APPLIED AND/OR NEOPRENE RUBBER PACKING/STRIPS 
OR ANY OTHER INSERT MAY HAVE TO BE FIXED AS REQUIRED. 
 
4.4.11 
THE CONTRACTOR SHOULD ENSURE THAT THE FINISHED WORK CONFORMS TO THE DIMENSION 
AND TOLERANCE GIVEN IN THE DRAWINGS. 
 
4.4.12 
THE CONTRACTOR SHALL LEAVE CERTAIN GAPS AND OPENINGS WHILE DOING THE WORK AS PER 
THE INSTRUCTIONS OF BHEL ENGINEER TO FACILITATE INSPECTION BY BOILER INSPECTOR OR 
DURING COMMISSIONING TO FIX GAUGES, FITTINGS, INSTRUMENTS ETC. THESE GAPS WILL HAVE 
TO BE FINISHED AS PER DRAWINGS AT LATER DATE BY THE CONTRACTOR AT HIS COST. 
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CONTRACTOR SHALL CUT OPEN WORKS IN NEEDED AS PER BHEL ENGINEER’S INSTRUCTIONS 
DURING COMMISSIONING FOR INSPECTION, CHECKING AND MAKE GOOD THE WORKS AFTER 
INSPECTION IS OVER WITHOUT ANY EXTRA PAYMENT. 
 
4.4.13 
A LOG BOOK SHALL BE MAINTAINED BY THE CONTRACTOR FOR THE CLEARANCE OF THE AREA FOR 
APPLICATION OF REFRACTORY AND INSULATION. WHERE THE CONTRACTOR DOSE THE WORK ON 
HIS OWN ACCORD WITHOUT PRIOR PERMISSION. THE WORK SHOULD BE RE-DONE, AT HIS OWN 
COST, WHERE NECESSITATED. 
 
4.4.14 
WASTAGE ALLOWANCE FOR THE MATERIAL ISSUED IS ENVISAGED AS FOLLOWS: 
A POURABLE & CASTABLE INSULATION - 2% 
 
B INSULATION BRICKS AND MOTOR - 2% 
 
C WOOL MATTRESSES   - 2% 
 
D CLADDING SHEETS   - 2% 
 
THE WASTAGE ALLOWANCE WILL BE APPLICABLE ON THE NET ISSUED QUANTITY i.e. TOTAL 
QUANTITY ISSUED REDUCED BY THE QUANTITY RETURNED TO STORES AS UNUSED/FRESH ITEM. 
CONTRACTOR SHALL RECONCILE THE MATERIAL ISSUES PERIODICALLY AS PRESCRIBED BY BHEL 
SITE. PAYMENT FOR THE DONE WILL BE REGULATED AS PER PROVISION OF SECTION –12. 
 
4.4.16 
THE FOLLOWING WORKS ARE ALSO INCLUDED IN THE SCOPE OF THIS CONTRACT. 
 
(i) CUTTING OF CLADDING SHEETS AS PER THE PROFILE OF THE EQUIPMENT AND PAINTING ON 

INNER SURFACE TWO COATS OF BITUMINOUS PAINT. PAINT WILL BE SUPPLIED BY BHEL. 
 
(ii) CUTTING OF THE WOOL MATTRESSES TO THE REQUIRED SHAPE AND APPLICATION OF 

FINISHING CEMENT OF REQUIRED THICKNESS WHEREVER REQUIRED. 
 
4.4.17 
INSULATION WORK OF TEMPORARY PIPING FOR ALKALI BOIL OUT, STEAM BLOWING AND CHEMICAL 
CLEANING HAS TO BE CARRIED OUT AT SITE. THE SAME HAVE TO BE REMOVED AND RETURNED TO 
THE BHEL STORES AFTER THE COMPLETION OF ACTIVITY. RATES QUOTED FOR APPLICATION OF 
WOOL FOR BOILER AND AUXILIARIES WILL BE APPLICABLE FOR THIS WORK ALSO. NO SEPARATE 
PAYMENT WILL BE MADE FOR REMOVAL OF TEMPORARY INSULATION AND RETURN OF THE SAME TO 
BHEL STORES/YARD. 
 
4.4.18 
IN CERTAIN INSTANCES, CO-ORDINATED/PHASED APPLICATION OF CASTABLE REFRACTORY/ 
INSULATION ON PRESSURE PARTS ETC MAY BE NECESSITATED IN CONSIDERATION OF SEQUENCE 
OF ACTIVITIES OF OTHER ERECTION AGENCIES. CONTRACTOR SHALL DO SUCH PHASED WORK AS 
MAY BE DIRECTED BY BHEL. 
 
4.4.19 
PRIOR TO APPLICATION OF REFRACTORY BITUMINOUS PAINTING ON THE PRESSURE PARTS AND 
OTHER AREA IS UNDER CONTRACTOR SCOPE. ONLY THE BITUMINOUS PAINT WILL BE SUPPLIED BY 
BHEL FREE OF COST. NO SEPARATE PAYMENT WILL BE MADE FOR APPLICATION OF PAINT.  
 
4.4.20 
WELDING OF FIXING, SUPPORTING AND RETAINING COMPONENTS ETC IS IN THE SCOPE OF WORK. 
 
4.5.0 EXCLUSIONS 
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FOLLOWING JOBS ARE SPECIALLY EXCLUDED FROM THE CONTRACTOR’S SCOPE UNDER THIS 
TENDER SPECIFICATION. 
 
1. APPLICATION OF SPRAY INSULATION ON STEAM TURBINE & ITS CONTROL CUM STOP VALVES 
 
2. WELDING OF ALL COMPONENTS FORMING ATTACHMENT BY WELDING DIRECTLY WITH PRESSURE 
PARTS OF BOILER AND HIGH PESSURE PIPING. HOWEVER, THIS EXCLUSION DOES NOT COVER TG 
PIPING AND OTHER TG AUXILIARIES AND EQUIPMENTS/VESSELS ETC. 
 
3. APPLICATION OF REFRACTORY LINING ON INSIDE WALLS OF COMBUSTOR, CYCLONE INCLUDING 
IT’S INLET & OUTLET DUCTS, RETURN LEG TO COMBUSTOR ETC. WELDING OF HOOKS/ ANCHORS, 
PINS, RETAINERS ETC FOR THE ABOVE TOO ARE EXCLUDED FROM THE SCOPE OF THIS 
SPECIFICATIONS. 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 
5.0   OBLIGATIONS OF THE CONTRACTOR (TOOLS, TACKLES, CONSUMABLES ETC) 
 
5.1 ACCOMMODATION, DRINKING WATER & LOCAL TRANSPORTATION   FOR THE LABOUR 

OTHER EMPLOYEES  
  
a) CLIENT/ BHEL WILL PROVIDE, FREE OF CHARGE, ONLY THE OPEN LAND FOR THE PURPOSE 
OF LABOUR CAMP. DEVELOPMENT OF THE LAND AND COSTRUCTION OF LABOUR COLONY, WITH 
ARRANGEMENTS OF LIGHTING, DRINKING WATER, AND SANITATION ETC IS IN CONTRACTOR’S 
SCOPE. THATCHED CONSTRUCTION SHALL NOT BE PERMITTED, STEEL AND BRICK & 
MORTAR CONSTRUCTION ONLY SHALL BE USED FOR ACCOMMODATION QUARTERS 
 
b) ELECTRICITY FOR LABUOR COLONY: CONTRACTOR SHALL MAKE COMPLETE ARRANGEMENT 
ON HIS OWN FOR DRAWING AND FURTHER DISTRIBUTION CONFORMING TO THE STATUTORY & 
SAFETY REQUIREMENTS.  
 
c) FOR DRINKING WATER CONTRACTOR AT SITE HAS TO MAKE HIS OWN ARRANGEMENT 
INCLUDING DIGGING OF BORE-WELL IF REQUIRED  
 
d) THE CONTRACTOR HAS TO MAKE HIS OWN ARRANGEMENT FOR TRANSPORTATION OF HIS 
WORKMEN AND OTHER EMPLOYEES. BHEL/CLIENT SHALL NOT PROVIDE ANY FACILITY IN THIS 
REGARD. 
 
5.2 TOOLS AND TACKLES 
              
5.2.1 
THE CONTRACTOR IS REQUIRED TO PROVIDE ALL NECESSARY TOOLS AND PLANTS INCLUDING 
LIFTING AND TRANSPORTING EQUIPMENTS, MEASURING INSTRUMENTS, HANDLING EQUIPMENTS 
ETC FOR COMPLETE SCOPE OF WORK. 
                                                                       
5.2.2 
WHEREVER CALLED FOR, TOOLS AND TACKLES TO BE USED FOR THE WORK SHALL HAVE THE PRIOR 
APPROVAL OF BHEL ENGINEER IN REGARD TO THEIR SPEFCIFICATIONS & SUITABILITY. 
                                                                       
5.2.3 SCAFFOLDING MATERIALS 
(A) THE CONTRACTOR SHALL PROVIDE ALL THE NECESSARY SCAFFOLDING MATERIALS, TEMPORARY 
STRUCTURES AND NECESSARY SAFETY DEVICES ETC, DURING ALL STAGES TILL COMPLETION OF 
WORK. SCAFFOLDING MATERIALS (MS PIPES, GRATINGS ETC) SHALL BE OF LIGHT WEIGHT 
CONSTRUCTION. CONTRACTOR SHALL ARRANGE STEEL PIPES & CLAMPS WITH ACCESSORIES LIKE 
BASE PLATE ATTACHMENT, FIXING PINS, STRUTS ETC FOR SCAFFOLDING REQUIRED FOR THIS 
WORK. IT IS TO BE SPECIFICALLY NOTED THAT NO WOOD OR ANY SUCH OTHER INFLAMMABLE 
MATERIAL WILL BE PERMITTED TO BE USED FOR ABOVE APPLICATIONS. ANY SUCH USE ON EACH 
OCCASSION SHALL INVITE LEVY OF PENALTY AS DEEMED FIT BY BHEL ENGINEER. 
 
(B) (i) CONTRACTOR SHALL DEPLOY A MINIMUM OF 1000 NOS OF SCAFFOLDING MS PIPES (SIZE 
NOMINAL BORE – 40 mm, LENGTH : 6M EACH)  IN EACH UNIT WITH NECESSARY CLAMPS (AT LEAST 
ONE PAIR OF CLAMPS PER PIPE i.e. 3000 NOs. OF CLAMPS PER UNIT) AND FITTINGS. 
 
(ii) IN EACH UNIT THESE SHOULD BE DEPLOYED OVER A PERIOD OF 2 MONTHS FROM THE START OF 
WORK OUT OF WHICH 500 PIPES WITH ASSOCIATED CLAMPS AND OTHER FITTINGS/ FASTENERS 
SHALL BE DEPLOYED WITHIN THE FIRST MONTH SINCE START OF WORK. THE WORK OF UNIT#2 & 3 
IS EXPECTED TO START WITH A PHASE SHIFT OF 2 MONTHS AND 4 MONTHS RESPECTIVELY WRT 
START OF UNIT-1, AND SIMILAR INDUCTION SCHEDULE AS ABOVE SHALL BE APPLICABLE WITH 
RESPECT TO START OF WORK IN UNIT # 2 & 3. 
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(iii) BHEL WILL IMPOSE PENALTY FOR ANY SHORTFALL IN QUANTITY, OF PIPE AND ASSOCIATED 
PAIR OF CLAMPS, FROM THE END OF MONTH IN WHICH THE SPECIFIED QUANTITY IS SCHEDULED 
TO BE FULLY INDUCTED IN RESPECTIVE UNIT. THE RECOVERY WILL CONTINUE TILL THE SHORTFALL 
IS MADE GOOD. THIS PROVISION WILL BE APPLICABLE TILL THE COMPLETION OF WORK. PENALTY 
WILL BE IMPOSED AT THE RATE OF Rs.15/- PER PIPE AND ASSOCIATED PAIR OF CLAMPS PER MONTH 
ON PRO-RATA BASIS. 
 
(iv) IN CASE ADDITIONAL INDUCTION OF SCAFFOLDING PIPES WITH ASSOCIATED PAIR OF CLAMPS 
IS NECESSITATED OVER AND ABOVE THE TOTAL QUANTITY SPECIFIED FOR ALL THE THREE UNITS 
PUT TOGETHER THEN, BHEL WILL MAKE ADDITIONAL PAYMENT @ Rs. 15/ PER PIPE WITH 
ASSOCIATED PAIR OF CLAMPS PER MONTH OF INDUCTION. ANY SUCH ADDITIONAL INDUCTION 
SHALL BE DONE BASED ON WRITTEN INSTRUCTIONS FROM BHEL. SIMILARLY THESE SHOULD BE 
DEMOBILIZED ON WRITTEN ADVICE FROM BHEL. 
 
(C) WHEN ADDITIONAL INDUCTION OF SCAFFOLDING PIPES AND CLAMPS IS REQUIRED DURING 
EXTENDED PERIOD OF CONTRACT, FOLLOWING METHOD SHALL BE APPLICABLE: 
 
(i) DURING EXTENSION ATTRIBUTABLE TO THE CONTRACTOR NO ADDITIONAL PAYMENT WILL BE 
MADE. 
 
(ii) DURING EXTENSION ATTRIBUTABLE TO BHEL ADDITIONAL PAYMENT WILL BE MADE AS 
STIPULATED AT B(iv) ABOVE. 
 
(D) FOR WORKING IN OVERHEAD POSITION AT HIGH ELEVATIONS CONTRACTOR SHALL ARRANGE 
NON-COMBUSTIBLE LIGHT-WEIGHT AND STURDY PLATFORM MATERIALS.  
 
5.2.4 
CONTRACTOR SHALL MAINTAIN AND OPERATE HIS TOOLS AND PLANTS IN SUCH A WAY THAT 
MAJOR BREAKDOWNS ARE AVOIDED. IN THE EVENT OF MAJOR BREAKDOWN, CONTRACTOR SHALL 
MAKE ALTERNATE ARRANGEMENTS EXPEDITIOUSLY SO THAT THE PROGRESS OF THE WORK IS NOT 
HAMPERED. 
         
5.2.5 
IN THE EVENT OF CONTRACTOR FAILING TO ARRANGE THE REQUIRED TOOLS, PLANTS, MACHINERY, 
AND NON- AVAILABILITY OF THE SAME OWING TO BREAKDOWN, BHEL WILL MAKE THE ALTERNATE 
ARRANGEMENT AT COST AND RISK OF THE CONTRACTOR. THIS IS OVER AND ABOVE THE 
IMPOSITION OF PENALTY AS PROVIDED ELSEWHERE IN THESE SPECIFICATIONS. 
         
5.2.6 
THE T&P TO BE ARRANGED BY THE CONTRACTOR SHALL BE IN PROPER WORKING CONDITION.   THE 
OPERATION SHALL NOT LEAD TO UNSAFE CONDITIONS.   THE MOVEMENT OF CRANES AND OTHER 
EQUIPMENT SHOULD BE SUCH THAT NO DAMAGE/ BREAKAGE OCCURE TO THE EXISTING 
FOUNDATIONS, EQUIPMENT, MATERIAL AND MEN. 
  
5.2.7 
THE CONTRACTOR AT HIS COST WILL CARRY OUT PERIODICAL TESTING OF LIFTING EQUIPMENTS, 
WHERE CALLED FOR, OTHERWISE, BHEL WILL ARRANGE FOR THE SAME AND THE ACTUAL COST 
WITH BHEL’S OVERHEAD CHARGES WILL BE RECOVERED FROM THE CONTRACTOR'S BILLS. 
          
5.3.0 CONSUMABLES 
              
5.3.1 
THE CONTRACTOR SHALL PROVIDE ALL CONSUMABLES INCLUDING PAINT FOR APPLICATION ON 
WELD JOINTS REQUIRED FOR CARRYING OUT THE WORK COVERED UNDER THIS SCOPE OF WORK 
EXCEPTING THOSE WHICH ARE SPECIFICALLY INDICATED AS BHEL SUPPLY. 
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5.3.2 
ALL CONSUMABLES, TO BE USED FOR THE WORK SHALL, WHEREVER SPECIFIED, HAVE PRIOR 
APPROVAL OF BHEL ENGINEER IN REGARD TO QUALITY SPECIFICATIONS. 
                                                                       
5.4.0 ELECTRODES AND GASES 
              
5.4.1 
ALL WELDING ELECTRODES TO BE SUPPLIED BY THE CONTRACTOR AND SHALL BE OF 
RECOMMENDED SPECIFICATIONS OF BHEL. 
 
5.4.2 
THE CONTRACTOR AT HIS COST SHALL PROVIDE ALL THE REQUIRED GASES LIKE OXYGEN, 
ACETYLENE ETC. 
          
5.4.3 
SUFFICIENT QUANTITY OF PLATES AND TEST PIECES AS REQUIRED FOR QUALIFICATION OF 
WELDERS SHALL BE ARRANGED BY THE CONTRACTOR AND ALL EXPENSES IN CONDUCTING THE 
TEST SHALL BE BORNE BY THE CONTRACTOR. 
         
5.4.4 
ALL SMALL FIXTURES, CLAMPS, JIGS ETC REQUIRED SHALL BE FABRICATED BY THE CONTRACTOR AT 
SITE AS PER INSTRUCTIONS OF BHEL ENGINEER. THE MATERIAL REQUIRED FOR THE ABOVE TO BE 
ARRANGED BY THE CONTRACTOR. 
         
5.5.0 FIELD OFFICE  
 
5.5.1  
THE CONTRACTOR SHALL MAKE HIS OWN ARRANGEMENTS FOR FIELD OFFICE AND STORES FOR 
ACCOMMODATING NECESSARY EQUIPMENTS, TOOLS ROOM FOR EXECUTION OF THE WORK. ONLY 
OPEN SPACE WILL BE PROVIDED BY BHEL CUSTOMER FREE OF CHARGES WITHIN THE PROJECT 
PREMISES AS PER THE AVAILABILITY OF SPACE.  
 
5.6.0 AREA LIGHTING 
 
5.6.1 
CONTRACTOR SHALL ARRANGE ADEQUATE FLOODLIGHTS, HAND LAMPS AND AREA LIGHTING. 
PROVISION OF DISTRIBUTION LINES FOR BOTH ELECTRICAL POWER AND WATER FROM THE 
CENTRAL POINTS TO THE REQUIRED PLACE WITH PROPER DISTRIBUTION BOARDS, OBSERVING THE 
SAFETY RULES LAID DOWN BY THE ELECTRICAL INSPECTORATE OF THE STATE SHALL BE DONE BY 
THE CONTRACTOR. ALL THE MATERIALS LIKE CABLES, FUSES, SWITCHBOARDS, ELCBs ETC FOR THIS 
PURPOSE SHALL BE ARRANGED BY THE CONTRACTOR.  

5.6.2 
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE, MAINTAIN THE COMPLETE 
INSTALLATION ON THE LOAD SIDE OF THE SUPPLY WITH DUE REGARD TO THE SAFETY 
REQUIREMENTS AT SITE. ALL CABLING AND INSTALLATIONS SHALL COMPLY IN ALL RESPECTS WITH 
THE APPROPRIATE STATUTORY REQUIREMENTS. 
                                                                       
5.6.3 
ON COMPLETION OF WORK, ALL HIS TEMPORARY INSTALLATIONS LIKE BUILDINGS, STRUCTURES, 
PIPELINES, CABLES ETC SHALL BE DISMANTLED AND GROUND LEVELLED AND THE CONTRACTOR AT 
HIS COST SHALL REMOVE DEBRIS AS PER INSTRUCTIONS OF BHEL.  IN THE EVENT OF HIS FAILURE 
TO DO SO, THE EXPENDITURE TOWARDS THE CLEARANCE OF THE SAME WILL BE RECOVERED FROM 
THE CONTRACTOR.   THE DECISION OF BHEL ENGINEER IN THIS REGARD IS FINAL. 
  
5.7.0 CONSTRUCTION POWER & WATER 
 
5.7.1 
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CONSTRUCTION POWER (THREE PHASE, 415V / 440V, 200 AMPS, 4-WIRE) WILL BE PROVIDED FREE 
OF CHARGE AT ONE POINT NEAR THE SITE APPROXIMATELY 500 METER FROM ERECTION SITE, 
HOWEVER ALL TAXES, DUTIES, LEVIES, CHARGES ETC SHALL ALSO BE BORNE BY THE CONTRACTOR. 
REQUIRED ENERGY METER, ALL CABLES, FUSES, DISTRIBUTION BOARDS, SWITCHES, 
SWITCHBOARDS, BUS BARS, EARTHING ARRANGEMENTS, PROTECTION DEVICES E.G. ELCB, IF ANY, 
AND ANY OTHER INSTALLATION AS SPECIFIED BY STATUTORY AUTHORITY, CLIENT IN THIS 
REGARD, FOR DRAWL OF CONSTRUCTION POWER SHALL BE ARRANGED BY THE CONTRACTOR. 
OBTAINING APPROVALS, PAYMENT OF NECESSARY FEES, DUTIES ETC TOWARDS THE CLEARANCE OF 
SUCH INSTALLATIONS, PRIOR TO THESE BEING PUT TO USE OR AS MAY BE SPECIFIED, SHALL BE 
THE RESPONSIBILITY OF THE CONTRACTOR.  
 
5.7.2 
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE, MAINTAIN THE COMPLETE 
INSTALLATION ON THE LOAD SIDE OF THE SUPPLY WITH DUE REGARD TO THE SAFETY 
REQUIREMENTS AT SITE. ALL CABLING AND INSTALLATIONS SHALL COMPLY IN ALL RESPECTS WITH 
THE APPROPRIATE STATUTORY REQUIREMENTS. INSTALLATION AND MAINTENANCE OF THIS SHALL 
BE DONE BY LICENSED AND EXPERIENCED ELECTRICIAN.  
 
5.7.3 

THE CONTRACTOR AT HIS OWN COST SHALL ARRANGE WATER FOR CONSTRUCTION PURPOSE AS 
WELL AS DRINKING WATER. CUSTOMER/ BHEL SHALL NOT PROVIDE ANY FACILITY IN THIS REGARD. 
5.7.4 
CONTRACTOR SHALL BE WELL EQUIPPED WITH BACK-UP ARRANGEMENT TO TACKLE SITUATIONS 
ARISING DUE TO FAILURE OF CUSTOMER SUPPLIED POWER, SO AS TO ENSURE CONTINUITY AND 
COMPLETION OF CRITICAL PROCESSES AND ACTIVITIES THAT ARE UNDERWAY AT THE TIME OF 
POWER FAILURE OR IMPORTANT ACTIVITIES PLANNED IN IMMEDIATE FUTURE. 
 
5.7.5 
BHEL IS NOT RESPONSIBLE FOR ANY LOSS OR DAMAGE TO THE CONTRACTOR’S EQUIPMENT AS A 
RESULT OF VARIATIONS IN VOLTAGE OR FREQUENCY OR INTERRUPTIONS IN POWER SUPPLY. 
 
5.8.0 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
5.8.1 
AN INDUSTRIAL RELATIONS SUPERVISOR SHALL COORDINATE FOR THE IMPLEMENTATION OF LOCAL 
LABOUR LAWS, MAINTENANCE OF RECORDS AS REQUIRED BY CONTRACT LABOUR (REGULATION 
AND ABOLITION) ACT AND ALSO COORDINATE WITH THE LOCAL LABOUR AUTHORITIES. 
                                                                       
5.8.2 
THE CONTRACTOR IN THE EVENT OF HIS ENGAGING 10 OR MORE WORKMEN, WILL OBTAIN 
INDEPENDENT LICENSE UNDER THE CONTRACT LABOUR  (REGULATIONS AND ABOLITION) ACT 1970 
FROM THE CONCERNED AUTHORITIES BASED ON THE CERTIFICATE (FORM-V) ISSUED BY THE 
PRINCIPAL EMPLOYER/CUSTOMER. 
                                                                       
5.8.3 
CONTRACTOR SHALL ADHERE TO THE RELEVENT LAW & PROCEDURES WITH REGARD TO 
DEDUCTIONS TOWARDS PROVIDENT FUND IN RESPECT OF ALL THE EMPLOYEER AND LABOUR 
ENGAGED FOR THIS WORK. NECESSARY DETAILS SHALL BE FURNISHED TO BHEL SITE IN-CHARGE. 
  
5.9.0     TAXES, DUTIES, LEVIES 
 
5.9.1  

Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained therein, the 
following provisions shall be applicable for this contract. 
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5.9.2  

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on 
the input goods & services consumed and output goods & services delivered in course of his operations 
in executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit.  

However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and goods 
shall be as per following clauses.  

 
5.9.2.1.   Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are excluded 
from contractor’s scope; therefore contractor’s price/rates shall be exclusive of 
Service Tax and Cess on Output Services. In case, it becomes mandatory for the 
contractor under provisions of relevant act/law to collect the Service Tax & Cess from 
BHEL and deposit the same with the concerned tax authorities, such applicable 
amount will be paid by BHEL. Contractor shall submit to BHEL documentary evidence 
of Service Tax registration and remittance record of such tax immediately after 
depositing the tax with concerned authorities. Contractor shall obtain prior written 
consent from BHEL before billing the amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and Service 
Tax paid on Input Services that are used for providing the output services can be 
taken credit of against the Service Tax payable on output services. However BHEL 
may opt for availing the abatement provision in which case cenvat credit may not be 
available on input duty. 
 
5.9.2.2. VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved in Works 
Contract (previously known as Works Contract Tax) applicable as per local laws, the 
price quoted by the contractor shall be exclusive of the same. Where such taxes are 
required to be paid by the contractor, this will be reimbursed on production of proof of 
payment made to the authorities by the Contractor. In any case the Contractor shall 
register himself with the respective Sales Tax authorities of the state and submit proof 
of such registration to BHEL along with the first RA bill. The contractor has to take all 
necessary steps to minimize tax on input goods by purchasing the materials from 
any registered dealer of the concerned state only. In case contractor opts for 
composition, it will be with the prior express consent of BHEL. Deduction of tax at 
source shall be made as per the provisions of law unless otherwise found exempted. 
In case tax is deducted at source as per the provisions of law, this is to be construed 
as an advance tax paid by the contractor and no reimbursement thereof will be made 
unless specifically agreed to. 
 
5.9.2.3. Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL/Client as well as 
procedural simplicity with regard to assessment of the liability. The option chosen by 
BHEL shall be binding on the Contractor for discharging the obligation of BHEL in 
respect of the tax liability to the Contractor.   
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5.9.2.4. New Taxes/Levies 

              In case the Government imposes any new levy/tax on the output service/ goods/work after award of the 
contract, the same shall be reimbursed by BHEL at actual.  

 
             In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 

Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in 
support of the same before opening of Price Bid. Claim for any such impact after opening the Price 
Bid will not be considered by BHEL for reimbursement of tax or reassessment of offer.   
 
No reimbursement/recovery on account of increase/reduction in the rate of taxes, 
levies, duties etc. on input goods/services/work shall be made. Such impact shall be 
taken care of by the Price Variation/Adjustment Clause (PVC) if any. In case PVC is 
not applicable for the contract, Bidder has to make his own assessment of the impact 
of future variation if any, in rates of taxes/duties/ levies etc. in his price bid.   
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SECTION-6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

6.0 CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF SUPERVISORY STAFF 
AND WORKMEN 

6.1  
THE CONTRACTOR SHALL DEPLOY ALL THE SKILLED/SEMISKILLED/ UNSKILLED LABOUR INCLUDING 
HIGHLY SKILLED WORKMEN. THESE WORKMEN SHOULD HAVE PREVIOUS EXPERIENCE ON SIMILAR 
JOB. THEY SHALL HOLD VALID CERTIFICATES WHEREVER NECESSARY. BHEL RESERVES THE RIGHT 
TO INSIST ON REMOVAL OF ANY EMPLOYEE OF THE CONTRACTOR AT ANY TIME IF HE IS FOUND TO 
BE UNSUITABLE AND THE CONTRACTOR SHALL FORTHWITH REMOVE HIM. CONTRACTOR SHOULD 
FURNISH A TENTATIVE DEPLOYMENT PLAN OF HIS MANPOWER AS REQUIRED VIDE RELAENVAT 
APPENDIX. ALSO THE ACTUAL DEPLOYMENT WILL BE SO AS TO SATISFY THE ERECTION AND 
COMMISSIONING TARGETS SET BY BHEL. 
 
6.2  
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENGAGE HIS WORKMEN IN SHIFTS AND OR ON 
OVERTIME BASIS FOR ACHIEVING THE TARGETS SET BY BHEL. THIS TARGET MAY BE SET TO SUIT 
BHEL’S COMMITMENTS TO ITS CUSTOMER OR TO ADVANCE DATE OF COMPLETION OF EVENTS OR 
DUE TO OTHER REASONS. THE DECISION OF BHEL IN REGARD TO SETTING THE ERECTION AND 
COMMISSIONING TARGETS WILL BE FINAL AND BINDING ON THE CONTRACTOR. 
 
6.3  
CONTRACTOR SHALL DEPLOY ONLY QUALIFIED AND EXPERIENCED ENGINEERS/ SUPERVISORS. THEY 
SHALL HAVE PROFESSIONAL APPROACH IN EXECUTING THE WORK.  
 
6.4  
THE CONTRACTOR'S SUPERVISORY STAFF SHALL EXECUTE THE WORK IN THE MOST PROFESSIONAL 
MANNER IN THE STIPULATED TIME. ACCURACY OF WORK AND AESTHETIC FINISH ARE ESSENTIAL 
PART OF THIS CONTRACT.  THEY SHALL BE RESPONSIBLE TO ENSURE THAT THE ASSEMBLY AND 
WORKMANSHIP CONFORM TO DIMENSIONS AND TOLERANCES GIVEN IN THE 
DRAWINGS/INSTRUCTIONS GIVEN BY BHEL ENGINEER FROM TIME TO TIME. 
 
6.5  
THE SUPERVISORY STAFF EMPLOYED BY THE CONTRACTOR SHALL ENSURE PROPER OUTTURN OF 
WORK AND DISCIPLINE ON THE PART OF THE LABOUR PUT ON THE JOB BY THE CONTRACTOR. ALSO 
IN GENERAL THEY SHOULD SEE THAT THE WORKS ARE CARRIED OUT IN A SAFE AND PROPER 
MANNER AND IN COORDINATION WITH OTHER LABOUR AND STAFF EMPLOYED DIRECTLY BY BHEL 
OR OTHER CONTRACTORS OF BHEL /CUSTOMER. 
 
6.6 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
AN INDUSTRIAL RELATIONS SUPERVISOR SHALL COORDINATE FOR THE IMPLEMENTATION OF LOCAL 
LABOUR LAWS, MAINTENANCE OF RECORDS AS REQUIRED BY CONTRACT LABOUR (REGULATION 
AND ABOLITION) ACT AND ALSO COORDINATE WITH THE LOCAL LABOUR AUTHORITIES AND ANY 
OTHER SUCH AUTHORITIES UNDER WHOM THIS WORK FALLS. 
 
6.7  
IF AT ANY TIME, IT IS FOUND THAT THE CONTRACTOR IS NOT IN A POSITION TO DEPLOY THE 
REQUIRED ENGINEERS/SUPERVISORS/WORKMEN DUE TO ANY REASON; BHEL SHALL HAVE THE 
OPTION TO MAKE ALTERNATE ARRANGEMENTS AT THE CONTRACTOR’S RISK AND COST.  
 
6.8 SITE ORGANIZATION 
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THE CONTRACTOR SHALL DEPLOY ADEQUATE LABOURERS AND SUPERVISORY STAFF IN ALL THE KEY 
AREAS OF WORK COVERED UNDER THESE SPECIFICATIONS.  
 
CONTRACTOR SHALL FURNISH AN ORGANIZATION CHART INDICATING THE STAFFING PATTERN FOR 
THE KEY FUNCTIONS. CONTRACTOR SHALL PROVIDE THE NAMES AND DETAILS OF ENGINEER/ 
SUPERVISORS AT THE TIME OF MOBILIZATION TO BHEL AS PER THE PROPOSED ORGANIZATION 
CHART. 
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 
7.0 OBLIGATIONS OF BHEL 
7.1 FACILITIES PROVIDED BY BHEL  
7.1.1  SPACE FOR FIELD OFFICE 

REFER SECTION-5 IN THIS REGARD. 
7.1.2 CONSTRUCTION WATER 

REFER SECTION-5 IN THIS REGARD. 
7.1.3 CONSTRUCTION POWER  

REFER SECTION-5 IN THIS REGARD. 
 
7.1.4 OTHER MATERIALS AND CONSUMABLES: 
BHEL SHALL NOT PROVIDE ANY MATERIAL/CONSUMABLES EXCEPT THOSE SPECIFICALLY 
MENTIONED IN THIS TENDER SPECIFICATION.  
 
7.2 EQUIPMENTS – TOOLS & PLANTS 
 
BHEL SHALL MAKE AVAILABLE ITS HYDRA CRANE FOR CONTRACTOR’S USE ON SHARING 
BASIS FOR LOADING AT STORAGE YARD AND UNLOADING AT SITE OF ROLLS OF 
ALUMINIUM CLADDING SHEETS, OUTER CASING AND SUCH OTHER HEAVY COMPONENTS/ 
EQUIPMENTS. CONTRACTOR SHALL ARRANGE / SHARE THE COST OF CRANE OPERATOR 
AND CONSUMPTION OF FUEL FOR HIS USE INCLUDING MARCHING ETC. SHARING 
ARRANGEMENT SHALL BE AS PER THE INSTRUCTIONS OF BHEL ENGINEER WHICH SHALL 
BE FINAL AND BINDING ON THE CONTRACTOR. 
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SECTION-8 
 

SPECIAL CONDITIONS OF CONTRACT 

8.0 INSPECTIONS/QUALITY ASSURANCE/ QUALITY CONTROL/STATUTORY 
INSPECTION 

 

8.1 

Various  inspection/quality control/quality assurance  procedures /methods at 
various stages of erection and commissioning will  be as  per  BHEL/customer 
quality  control  procedure/codes/IBR  and other  statutory provisions  and as 
per BHEL Engineer’s  instructions. 

8.2 

Preparation  of quality assurance log sheets and  protocols  with customer’s 
engineers, welding logs and other quality control  and quality  assurance 
documentation as per BHEL Engineer’s  instructions, is within the scope of 
work/specification.  

The protocols between contractor and customer/BHEL shall be made prior to 
installation for correctness of foundations, materials, procedures, at each 
stage of installation, generally as per the requirement of customer/BHEL.  
This is necessary to ensure elimination of errors or keeping them within 
tolerable limits and to avoid accumulation and multiplication of errors. 

8.3 

A daily log book should be maintained by every supervisor/engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating alignment/clearance / centering / leveling 
readings and inspection details of  various equipments etc. 

High pressure welding details like serial number of weld  joints, welders 
name, date of welding, details of repair, heat  treatment etc.  Will  be 
documented in welding log as per  BHEL  Engineer’s instructions. 

Record  of radiography containing details like serial  number  of weld  joints,  
date  of radiography, repairs, if  any,   re-shots etc.  Shall also be maintained 
as per BHEL  engineer’s  instructions. 

Record of heat treatments performed shall be maintained as prescribed by 
BHEL. Similarly, performance report of all welders shall be furnished for 
scrutiny of BHEL Engineer. 

8.4 

In  the  course of erection, it may become  necessary to  carry repeated 
checks of the work with instruments recently calibrated,  re-calibrated. Such 
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instruments whenever  necessary, will be provided by BHEL, on returnable 
basis, on specific authorisation by  BHEL Engineer. 

8.5 

Vibration  indicators/vibration  recorders/vibration    analysers will  be  
provided by BHEL for checking and  analysing  vibration levels of rotating 
equipments with necessary operators. Contractor shall provide necessary 
labour for carrying out such tests. 

8.6 

Total quality is the watch word of the work and contractor  shall strive to 
achieve the quality standards, procedures laid down  by BHEL.  He shall 
follow all the instructions as per BHEL  drawings and quality standards.  
Contractor shall provide for the services of quality assurance engineer. 

8.7  STAGE INSPECTION BY FES / QA ENGINEERS 

8.7.1 

Apart  from day-to-day inspection by BHEL engineers stationed  at site and 
also by customer’s engineers, stage  inspection of equipments  under  
erection and commissioning   at various  stages  of erection  and  
commissioning  by teams of  engineers  from  field engineering  services of 
BHEL manufacturing units  and  quality assurance teams from field quality 
assurance unit/factory quality assurance and commissioning engineers from 
technical services  of BHEL  will  also be conducted.  Contractor shall  arrange     
all labour, tools and tackles etc. for such  stage inspections free of  cost.  

8.7.2 

Any modifications suggested by BHEL FES and QA Engineers team shall be 
carried out. Claims of contractor, if any, shall be dealt as per clause 13.1 to 
13.8, provided such modifications have not arisen for reasons attributable to 
the contractor. 

 STATUTORY INSPECTION. 

8.8.1 

The  scope includes getting the approvals from the statutory  authorities  (like  
boiler inspector and  labour  officers).   This includes  arranging for inspection  
visits   of boiler  inspector periodically  as  per BHEL Engineer’s  instructions,   
submitting documents,   radiographs  etc. and following up the  matter  with 
them.  

8.8.2 

All   fees  connected  with  the  contractors  for  testing   his welders / men / 
workers  and testing, inspection, calibrating of  his instruments and 
equipments,  shall be paid by the contractor.  It shall  be  contractor’s   
responsibility to  obtain  approval  of statutory  authorities,  wherever 
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applicable, for the  conducting of any work which comes under the purview of  
these  authorities.  Any cost arising from this shall be contractor’s account.  ,  
Contractor shall pay all other fees (fees for  visits,  inspection fees, hydraulic 
test fees, light up inspection fees, registration fees etc.).  In case these 
inspections have to be repeated due to default / fault  of the contractor and 
fees have to be paid  again, the  contractor shall have to bear the charges.  
These  would  be deducted from his bills. 

8.9 

BHEL,  Power Sector – Western Region (PSWR) has 
already been  accredited  with  ISO 9002 certification and 
as such this  work  is subject  to  various audits to meet 
ISO  9002 requirements.  One particular  aspect which 
needs special mention is about  arrangement of 
calibration of instruments by the contractor.  Contractor 
shall ensure deployment of reliable and calibrated MMD 
(instrument  measuring  and  test  equipment).  The  
MMD  shall   have test / calibration  certificates  from  
authorised / government   approved / accredited  
agencies traceable  to  national / international standards.   
Re-testing / re-calibration  shall also be  arranged  at 
regular  intervals  during the period of use as advised  by  
BHEL Engineer within the contract price. The contractor 
will also have alternate  arrangements  for  such MMD so 
that  work  does  not suffer  when  the  particular 
equipment / instrument  is  sent  for calibration. Also if 
any MMD not found fit for use, BHEL  shall have  the  
right to stop the use of such item  and  instruct  the 
contractor to deploy proper item and recall i.e. Repeat the  
readings  taken  by that instrument, failing which  BHEL  
may  deploy MMD and retake the readings at contractor’s 
cost. 
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SECTION-9 

 
SPECIAL CONDITIONS OF CONTRACT 

Safety, Occupational Health and Environmental Management 
BHEL PSWR has been certified for Environmental Management under ISO 
14001:1996 standard and Occupational Health & Safety under OHSAS 18001 by 
DNV. In order to comply with the above standards, it shall be the endeavour of BHEL 
and all its subcontractors to meet and implement the requirements by following the 
guidelines issued under Environmental, Occupational Health and Safety 
Management (EHS) manual a copy of which will be available with the BHEL Site-in-
charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in clause 
9.9 in case of award of contract. 

 
9.0  Responsibility of the Contractor in Respect of Safety of Men,  

Equipment, Material and Environment. 
 
9.1 The Contractor shall:  
9.1.1   
Abide by the Safety Regulations applicable for the Site/Project and in particular as 
mentioned in the booklet “Safe Work Practices” issued by BHEL. Contractors are 
also to ensure that their employees and workmen use safety equipments as 
stipulated in the Factories Act (Latest Revision) during the execution of the work. 
Failure to use safety equipment as required by BHEL Engineer will be a sufficient 
reason for issuance of memo, which shall become part of Safety evaluation of the 
contractor at the end of the Project. Also all site work may be suspended if it is found 
that the workmen are employing unsafe working practice and all the costs/losses 
incurred due to suspension of work shall be borne by contractor. A comprehensive 
list of National Standards from which the contractor can draw references for 
complying with various requirements under this section is given under 9.10 
 
9.1.2  
Hold BHEL harmless and indemnified from and against all claims, cost and charges 
under Workmen’s Compensation Act 1923 and 1933 and any amendment thereof 
and the contractor shall be solely responsible for the same. 
 
9.1.3  
Abide by the Procedure governing entry/exit of the contractor’s personnel within the 
Customer/Client premises. All the contractors employees shall be permitted to enter 
only on displaying of authorized Photo passes or any other documents as authorized 
by the Customer/Client. 
 
9.1.4  
Be fully responsible for the identity,  conduct and integrity of the personnel/workers 
engaged by them for carrying out the contract work and ensure that none of them are 
ever engaged in any anti national activity 
 
9.1.5 
Prepare a signboard giving the following information and display it near work site:       
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i) Name of Contractor  
ii) Name of Contractor Site-in-charge & Telephone number 
iii) Job Description in short 
iv) Date of start of job 
v) Date of expected completion 
vi) Name of BHEL Site-in-charge. 

9.1.6 
Abide by the rules and regulations existing during the contract period as applicable 
for the     contractors at the Project premises. 
 
9.1.7 
Observe the timings of work as advised by  BHEL Engineer-in-charge for   carrying 
out the contract work. 

 
9.2      SPECIAL CONDITIONS 
9.2.1 Safety 
9.2.1.1 Safety Plan 
Before commencing the work, contractor shall submit a  “safety plan” to the 
authorized BHEL official.  The safety plan shall indicate in detail the measures that 
would be taken by the contractor to ensure safety to men, equipment, material and 
environment during execution of the work.  The plan shall take care to satisfy all 
requirements specified hereunder.   

 
The contractor shall submit “safety plan” before start of work. During negotiations, 
before placing of work order and during execution of the contract, BHEL shall have 
right to review and suggest modifications in the safety plan.  Contractor shall abide 
by BHEL’s decision in this respect. 

 
9.2.1.2  
The contractor shall take all necessary safety precautions and arrange for 
appropriate appliances and/or as per direction of BHEL or it’s authorized person to    
prevent loss of human lives, injuries to men engaged and damage to property and 
environment. 

 
9.2.1.3  
The contractor shall provide to his work force and also ensure the use of Personnel 
Protection Equipment (PPE) as found necessary and/or as directed and advised by 
BHEL officials without which permission is liable to be denied. 

 
 Safety helmets conforming to IS 2925/1984 (1990) 
 Safety belts conforming to IS 3521/1989 
 Safety shoes conforming to IS 1989 part-II /1986(1992) 
 Eye and face protection devices conforming to IS 2573/1986(1991), IS   6994 

(1973), part-I (1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
 Other job specific PPEs of standard ISI make as may be prescribed 

 
9.2.1.4  
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 
cages, safety nets, ladders, equipment, etc used by the contractor shall be of safe 
design and construction. These shall be tested and certificate of fitness obtained 
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before putting them to use and from time to time as instructed by authorized BHEL 
official who shall have the right to ban the use of any item found to be unsafe. 
 
9.2.1.5  
All electrical equipment, connections and wiring for construction power, its 
distribution and use shall conform to the requirements of Indian Electricity Act and 
Rules.   Only electricians licensed by the appropriate statutory authority shall be 
employed by the contractor to carryout all types of electrical works.   All electrical 
appliances including portable electric tools used by the contractor shall have safe 
plugging system to source of power and be appropriately earthed. 
 
9.2.1.6  
The contractor shall not use any hand lamp energized by electric power with supply 
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 volts. 
 
9.2.1.7  
The contractor shall adopt all fire safety measures as per relevant Indian Standards  
 
9.2.1.8  
Where it becomes necessary to provide and/or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and/or 
storage in accordance with the rules and regulations laid down by the relevant 
government acts, such as petroleum act, explosives act, petroleum and carbides of 
calcium manual of the chief controller of explosives, Government of India etc. The 
contractor in all such matters shall also take prior approval of the authorized BHEL 
official at the site. 
 
9.2.1.9  
Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No 
makeshift access such as oil drums or pallets shall be used. Design of these will be 
in accordance with relevant standards and certified by competent persons before 
use.  
 
9.2.1.10           
Temporary arrangements made at Site for lifting , platforms, approach access etc 
should be properly designed and approved before being  put  to use. 
 
9.2.1.11  
All excavations and openings must be securely and adequately fenced/barricaded 
and warning signs erected when considered necessary as per relevant code of 
practice. 
 
9.2.1.12  
No persons shall remove guardrails, covers or protective devices unless authorized 
by a responsible supervisor and alternative precautions have been taken 
 
9.2.1.13  
Access ways, means of escape and fire exits shall be clearly marked, kept clear and 
unobstructed at all times 
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9.2.1.14  
Only authorized persons holding relevant license will drive and operate site plant and 
equipments e.g. cranes, dumpers, excavators, transport vehicles etc 
 
9.2.1.15  
Only authorized personnel are allowed to repair, commission electrical equipments. 
 
9.2.1.16  
Gas Cylinders shall be handled and stored as per Gas Cylinders Rules and relevant 
safe working practices  
 
9.2.1.17  
All wastes generated at Site shall be segregated and collected in a designated place 
so as to prevent spillage/contamination/scattering at Site, until the waste is lifted for 
disposal to designated disposal area as advised by BHEL official. 
 
9.2.1.18  
The contractor shall arrange at his cost (wherever not specified) appropriate 
illumination at all work spots for safe working when natural day light is not adequate 
for clear visibility. 
 

9.2.1.19  
The contractor shall train adequate number of workers/supervisors for 
administering “FIRST AID”. List of competent first aid administers should be 
prominently displayed. 

 
9.2.1.20  
The contractor shall display at strategic places and in adequate numbers the 
following in fluorescent markings 

 
 Emergency telephone numbers 
 Exit, Walkways 
 Safe working load charts for wire ropes, slings, D shackles etc 
 Warning signs 

 
9.2.1.21  
The contractor shall be held responsible for any violation of statutory regulations 
(local, state or central) and BHEL instructions that may endanger safety of men, 
equipment, material and environment in his scope of work or other contractors or 
agencies.  Cost of damage, if any, to life and property arising out of such violation 
of statutory regulations and BHEL instructions shall be borne by the contractor. 
 
9.2.1.22  
In case of a fatal or disabling injury/accident to any person at construction sites due 
to lapses by the contractor, the victim and/or his/her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if 
considered necessary, BHEL shall have the right to impose appropriate financial 
penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim and/or his/her dependents. Before 
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imposing any such penalty, appropriate enquiry shall be held by BHEL giving 
opportunity to the contractor to present his case. 
 
9.2.1.23  
In case of any damage to property due to lapses by the contractor, BHEL shall 
have the right to recover cost of such damages from payments due to the 
contractor after holding an appropriate enquiry. 
 
9.2.1.24  
In case of any delay in the completion of a job due to mishaps attributable to 
lapses by the contractor, BHEL shall have the right to recover cost of such delay 
from payments due to the contractor after notifying the contractor suitably and 
giving him opportunity to present his case. 
 
9.2.1.25  
If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if 
the contractor fails to take appropriate safety precautions or to provide necessary 
safety devices and equipment or to carry out instructions regarding safety issued 
by the authorized BHEL official, BHEL shall have the right to take corrective steps 
at the risk and cost of the contractor after giving a notice of not less than seven  
days indicating the steps that would be taken by BHEL. 

 
9.2.1.26 Emergency Response 

 
BHEL will have an Emergency Response Plan for each Project Site in consultation 
with the Owner as the case may be, detailing the procedure for mobilization of 
personnel and equipment, and defining the responsibilities of the personnel 
indicated, in order to prepare for any emergency that may arise in order to ensure 
the priorities of  

 Safeguard of life 
 Protect assets under construction or neighbouring  
 Protect environment 
 Resumption of normal operations as soon as the emergency 

condition is called off 
 
All Contractors shall also be part of the Emergency response Plan and the 
personnel so nominated shall be aware of their duties and responsibilities in an 
emergency response situation. 
 
9.2.1.27   
At least 5% Contractors supervisors and workmen shall undergo training in 
administering ‘First Aid’. The trained persons should represent for all categories of 
work and for all areas of work. Adequate number of trained persons should be 
available for each shift. These first aides shall be included in the emergency 
response team. Contractor employees and workmen are encouraged to participate 
in first aid  training programmes whenever organized by BHEL. 
 
9.2.2       OCCUPATIONAL HEALTH 

 
9.2.2.1  
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Specific occupational health hazards will be identified through the hazard 
evaluation processes in consultation with BHEL engineers and the necessary 
prevention/reduction/elimination methods implemented.  

 
9.2.2.2  
 All personnel working in an activity with a potential risk to health shall be made 
aware of all those risks and the actions they must take to reduce/control/eliminate 
the risk 

 
9.2.2.3  
Safety coordinator shall conduct periodic checks to ensure that every group of 
workers engaged in similar activities are aware of potential risks to health and the 
actions required to be taken to mitigate the risk  

 
9.2.2.4  
In order to protect personnel from associated health hazards, the following main 
areas will be focused 

 Issue of approved Personnel Protective Equipment 
 Verification that the PPE are adequate/maintained and worn by all 
staff involved in operations that are potentially hazardous to their 
health 

 Ensure that the personnel deployed are physically fit for the 
operation/work concerned 

 Provide hygienic and sanitary working conditions 
 

9.2.2.5  
Contractor workers employees engaged in noise risk areas shall be issued with 
hearing protection aids and the use of the same will be enforced. Further, these 
workers will be educated on the hazards of noise 

 
9.2.2.6  
Contractor workers engaged in dust environment shall be issued with necessary 
dust protection aids and the use of the same shall be enforced 

 
9.2.2.7  
Workers engaged in exposure to bright light/rays as in welding or radiation shall be 
issued with eye protection devices and the use of the same shall be enforced 

 
9.2.2.8  
Adequate arrangements shall be made to provide safe drinking water  

 
9.2.2.9  
Health monitoring records on at least sample basis for contractor employees & 
workmen shall be maintained for persons engaged in specified categories of work. 
These shall include  

 Noise induced hearing loss 
 Lung Function test 
 Ergonomic Test 
 Eye Test for Welders, Grinders, Drivers etc 

 
9.2.3.0  HYGIENE and HOUSEKEEPING 
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9.2.3.1  
Good house keeping and proper hygiene is one of the key requirements of 
Occupational Health Safety and Environment management. Towards this the 
contractor shall encourage his workers and supervisors to maintain cleanliness in 
their area of work. 

 
9.2.3.2  
The Contractor shall arrange to place waste bins/chutes at convenient locations for 
the collection of scrap and other wastes. The bins shall be clearly marked and 
segregated for metal, non-metal, hazardous and non hazardous wastes. 

 
9.2.3.3  
BHEL may take up appropriate remedial measures at the cost of the contractors if 
the contractors fail in good house keeping and if there is an imminent risk of 
pollution 

 
9.2.4 ENVIRONMENT MANAGEMENT 

 
9.2.4.1  
BHEL has a sound environmental management system, which is to be maintained 
and implemented by all the contractors. The system allows for project specific 
objectives to be set and developed sensitive to client requirements, applicable 
environmental legislation and BHEL’s own objectives and policy. BHEL engineers 
will assess and monitor the environmental impact of their work and lay out 
objectives for their minimization. The contractors shall implement the objectives for 
continual improvement of environmental performance. BHEL shall regularly audit 
environmental impacts and their improvements. 

  
9.2.4.2 WASTE MANAGEMENT 

 
9.2.4.3.1  
The objective of waste management is to ensure the safe and responsible disposal 
of waste, ensuring that it is correctly disposed of and being able to audit the 
process to ensure compliance. 

 
9.2.4.3.2  
Chemical wastes if any shall be collected separately and disposed of to BHEL 
designated refuse yard as per BHEL advice. 

 
9.2.4.3.3   
No dangerous chemicals, noxious waste products or materials will be disposed off 
on or off site without approval obtained through BHEL. 

 
9.2.4.3.4  
All disposal of wastes generated during construction shall be in accordance with all 
relevant legislation. 
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9.2.4.3.5  
Acid and alkali cleaning wastes shall be neutralized to acceptable norms before 
disposal to the designated area. 

 
9.2.4.3.6  
 All necessary measures shall be taken to ensure safe collection and disposal of 
waste oils. In particular to ensure the prevention of their discharge into surface 
waters, ground waters, coastal waters or drainages 
 
9.3 SUPERVISION 
9.3.1  
Contractor must provide at least one full time on site safety coordinator when the 
manpower engaged is in excess of 50 for the contract activities in the premises. If 
the manpower is less than 50, the on site safety coordination responsibilities shall 
be assumed by any one of the contractor’s other supervisory staff; however in both 
the cases, the contractor must specify in writing the name of such persons to the 
BHEL Engineer in Charge. 

9.3.2 

Contractor’s safety coordinator or his supervisor responsible for safety as the case 
may be shall conduct at his work site, and document formal safety inspection and 
audits at least once in a week. Such documents are to be submitted to BHEL 
Engineer in Charge for his review and record. 

Contractor, supervisor must attend all schedule safety meetings as would be 
intimated to him by the BHEL Engineer in Charge. 

9.3.3 

Before starting work under any contract, the contractor must ensure that a job 
specific safety procedures/field practices as required over and above the safety 
permit conditions are prepared and followed .He should also ensure that all 
supervisors and workers involved understand and follow this procedures /field 
practices. 

9.3.4 
Contractor must ensure that in his work site appropriate display boards are put 
displaying   signs for site safety, potential hazards and precautions required. 

 
9.4.0 TRAINING & AWARENESS 

 
9.4.1  

 
Contractor shall deploy experienced supervisors and other manpower who are well 
conversant with the safety and environment regulations of the Project. The 
electricians to be deployed on the job should have wireman license. 

 
9.4.2  
All Supervisors & Workmen of the Contractor shall undergo Fire safety training/ 
demonstration whenever arranged by BHEL with the help of either Customer’s Fire 
and Safety department or outside faculty so as to acquire knowledge of fire 
prevention and also to be able to make use of appropriate fire extinguishers. 
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9.4.3 
Contractor must familiarize himself from BHEL Engineer in Charge about all known 
potential fire, explosion or toxic release hazards related to the contract. He in turn 
will ensure that same information has been passed to the supervisors and 
workmen  

 
9.4.4 
Contractor must ensure that all his supervisors are properly trained and each 
employee has received and understood from his supervisor necessary training and 
briefing about the safety requirement. Necessary document as a means to verify 
that employees have understood the training is to be maintained.  

 
9.4.5 
The contractor supervisors shall also give a small safety briefing to all the workmen 
under his charge before undertaking any new work and specially understand the 
safety requirements that are mandatory 

 
9.5.0 REPORTING 

 
9.5.1  
The contractor shall submit report of all accidents, fires and property damage, 
dangerous occurrences to the authorized BHEL official immediately after such 
occurrence but in any case not later than twelve hours of the occurrence.  Such 
report shall be furnished in the manner prescribed by BHEL and also to meet 
statutory requirement. 

  
9.5.2  
Any injury sustained by any of the contractor’s employees within the Project 
premises must be reported to BHEL supervisor and FIRST AID should be 
immediately administered. The Contractor shall be responsible for keeping and 
maintaining proper records of Accidents to his personnel.  

 
9.5.3  
Contractor must arrange to immediately investigate, properly document and report 
any injury, accident or near miss involving any of his employees and take appropriate 
follow up action. He must furnish within 12 hours of the incident a written report to 
BHEL Engineer in charge and the Safety Section.  

 
9.5.4  
According to the Factory Act and the Employees state Insurance Act & regulation, 
any person sustaining any injury within the project premises and absenting himself 
from work for more than 46 hours, his accident report has to be sent to the 
respective Government Authorities. Therefore contractor shall inform the owner’s 
representative such matter immediately for their needful action. 

 
9.5.5  
In addition, contractor shall submit periodic reports on safety to the authorised BHEL 
official from time to time as prescribed. 

 
9.5.6  
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Before commencing the work, the contractor shall appoint/nominate a responsible 
officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL. 

 
9.6 AUDIT REVIEW AND INSPECTION 
 
9.6.1   
BHEL shall conduct audit on the contractor performance and compliance with the 
project specific requirements of the Environment and Occupational Health & Safety 
Management systems. The programme of audit shall cover all activities under the 
contract but will focus particularly on high-risk activities. The Construction Manager 
shall decide the schedule of audit. The audit findings shall be communicated to the 
contractors and necessary remedial action as advised by BHEL Engineers shall be 
under taken within the stipulated time. 
 
9.6.2   

 Inspections shall be carried out regularly by the contractors and by BHEL Engineers 
on activities, facilities, equipment, documentation, to cover the following aspects. 

 Compliance with procedures and systems 
 Availability, condition and use of PPE 
 Condition of maintenance tools, equipments, facilities 
 Availability of fire fighting equipments and its condition 
 Use of fire fighting equipments and first aid kit 
 Awareness of occupational health hazard 
 Awareness of safe working practices 
 Presence of quality supervision 
 Housekeeping 

  
The Safety coordinator shall visit and inspect work sites daily. All unsafe acts, 
unsafe conditions that have imminent potential for causing harm/injury/damage will 
be immediately corrected. He shall maintain a daily logbook giving details of 
unsafe acts or conditions observed and the corrective action taken and 
recommendations for preventing recurrence. Adequacy of corrective actions will be 
verified 
 
The contractor shall take remedial measures as per the findings of each inspection 
Besides the above, the contractor shall be required to carry out the following 
inspections  

 
Sl 
no 

Equipment Scope of inspection Inspection by Schedule 

1 Hand tools To identify unsafe/defective 
tool 

User Daily 

2 Power tools To identify unsafe/defective 
tool 

User Daily 

3 Fire 
Extinguishers 

To check pressure and any 
defect 

User / 
Safety 
Coordinator 

Daily 
 
Every month 
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4 Lifting 
equipment/tackle
s 

To check for defects and 
efficacy of brakes 

User 
 
Third party 

Daily 
 
Every Year 

5 PPE To check for defects User Daily 
 
9.7 NON COMPLIANCE:- 
 
9.7.1   
NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE 
VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE 
CONTRACTOR AS UNDER for every instance of violation noticed: 

 
Sl. 
No Instance of Violation  Fine  

(in Rs) 

01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of Joints And 

Not Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper Precaution or Not 

Using Sheet Below Gas Cutting 200/- 

12. Not Maintaining Electric Winches Which are Operated 
Dangerously 500/- 

13. Improper Earthing Of Electrical T&P 500/- 
 Major Accident or Accidents causing partial loss of earning 

to the victim 
50,000/- 
per victim 

14 Fatal Accident or Accidents causing permanent loss of 
earning to the victim 

1,00,000/- 
per victim 

 
Any other non-conformity noticed not listed above will also be fined as deemed fit by 
BHEL. The decision of BHEL engineer is final on the above.  The amount will be 
deducted from running bills of the contractor. The amount collected above will be 
utilised for giving award to the employees who could avoid accident by following 
safety rules. Also the amount will be spent for purchasing the safety appliances and 
supporting the safety activity at site. 

 
9.8  
CITATION:-If safety record of the contractor in execution of the awarded job is to 
the satisfaction of safety department of BHEL, issue of an appropriate certificate to 
recognize the safety performance of the contractor may be considered by BHEL 
after completion of the job 

 
9.9 Memorandum of Understanding 
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After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 

 
12 Memorandum of Understanding 

                                PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as 
given in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same 
EHS Policy while executing the Contract Number _________ 
 
 

M/s ________________________  shall ensure that safe work 
practices not limited to the above booklet are followed by all 
construction workers and supervisors. Spirit and content therein 
shall be reached to all workers and supervisors for compliance. 

BHEL will be carrying out EHS audits twice a year and M/s 
__________________ shall ensure to close any non-conformity 
observed/reported within fifteen days. 
 
 
Signed by authorized representative of M/s------------------------------ 
 
Name          : 
 
Place & Date: 
 

9.10  
Comprehensive list of National Standards for reference and use wherever applicable in 
the execution of Civil, Erection and Commissioning Contracts. 

 

IS No YEAR  Amd 
upto  DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS MECHANICAL FOAM TYPE 

IS 10245 1994  SPECIFICATION FOR BREATHING APPARATUS 

IS 10291 1982  SAFETY CODE FOR DRESS DRIVERS IN CIVIL ENGINEERING 
WORKS 

IS 10658 1983  HIGHER CAPACITY DRY POWDER FIRE  
EXTINGUISHERS (TROLLEY MOUNTED) 

IS 10662 1992  COLOUR TELEVISION 

IS 10667 1983  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT 
FOR PROTECTION OF FOOT AND LEG 

IS 11037 1984  ELECTRONIC FAN REGULATORS 

IS 11057 1984  INDUSTRIAL SAFETY NETS 

IS 11451 1998  RECOMMENDATION FOR SAFETY AND HEALTH REQUIREMENT 
RELATING TO OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 
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IS No YEAR  Amd 
upto  DESCRIPTION 

IS 1179 1967  SPECIFICATION FOR EQUIPMENT FOR EYE AND FACE 
PROTECTION DURING WELDING 

IS 11833 1986  DRY POWDER FIRE EXTINGUISHERS FOR METAL FIRES 

IS 11972 1987  CODE OF PRACTICE FOR SAFETY PRECAUTION TO BE TAKEN 
WHEN ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 13063 1991  STRUCTURAL SAFETY OF BUILDINGS ON SHALLOW 
FOUNDATIONS ON ROCKS 

IS 13385 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE (GAS CARTRIDGES) 

IS 13386 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 13415 1992  CODE OF SAFETY FOR PROTECTIVE BARRIERS IN AND 
AROUND BUILDINGS 

IS 13416 1992  RECOMMENDATIONS FOR PREVENTIVE MEASURES AGAINST 
HAZARDS AT WORKING PLACE PART 1 TO PART 5 

IS 13430 1992  CODE OF PRACTICE FOR SAFETY DURING ADDITIONAL 
CONSTRUCTION AND ALTERATION TO EXISTING BUILDINGS 

IS 13849 1993  PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE ( 
CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS GOODS (FIRST REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  
CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): GENERAL PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642 1989  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS- 
DETAILS OF CONSTRUCTION 

IS 1643 1988  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): EXPOSURE HAZARD 

IS 1646 1997  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): ELECTRICAL INSTALLATIONS 

IS 1904 1986  CODE OF PRACTICE FOR DESIGN AND CONSTRUCTION OF 
FOUNDATIONS IN SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  
PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE 
(CARTRIDGE) 
 

IS 2309 1989  PRACTICE FOR THE PROTECTION OF BUILDINGS AND ALLIED 
BUILDINGS AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS - FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 (FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR WIRE ROPE SLINGS 

IS 2878 1986  FIRE EXTINGUISHERS CARBON DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL SAFETY HELMETS 
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IS No YEAR  Amd 
upto  DESCRIPTION 

IS 3016 1982  CODE OF PRACTICE FOR FIRE PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND LADDERS PART 1 TO 2 

IS 3737 1996  LEATHER SAFETY BOOTS FOR WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING REGULATORS 

IS 3764 1992  EXCAVATION WORK - CODE OF SAFETY 

IS 3786 1983  
METHOD FOR COMPUTATION OF FREQUENCY AND SEVERITY 
RATES FOR INDUSTRIAL INJURIES AND CLASSIFICATION OF 
INDUSTRIAL ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL TUBULAR SCAFFOLDING 

IS 4081 1986  SAFETY CODE FOR BLASTING AND RELATED DRILLING 
OPERATIONS 

IS 4082 1977 1996  STACKING AND STORAGE OF CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS - CODE OF SAFETY PART 1 TO 2 

IS 4138 1977  SAFETY CODE FOR WORKING IN COMPRESSED AIR (FIRST 
REVISION) 

IS 4155 1966  GLOSSARY OF TERMS RELATING TO CHEMICAL AND 
RADIATION HAZARDS AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  SAFETY REQUIREMENTS FOR FLOOR AND WALL OPENINGS, 
RAILINGS AND TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER DEEP FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC ACID 

IS 5216 1982 2000  RECOMMENDATIONS ON SAFETY PROCEDURES AND 
PRACTICE IN ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  INDUSTRIAL AND SAFETY LINED RUBBER BOOTS ( SECOND 
REVISION) 

IS 5916 1970  
SAFETY CODE FOR CONSTRUCTION INVOLVING USE OF HOR 
BITUMINOUS MATERIALS 
 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS - FIRST REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS WATER TYPE ( STORED 
PRESSURE) 

IS 692 1994  CRITERIA FOR SAFETY AND DESIGN OF STRUCTURES 
SUBJECTED TO UNDERGROUND BLASTS 
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IS No YEAR  Amd 
upto  DESCRIPTION 

 

IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  CODE OF RECOMMENDED PRACTICE FOR CONVEYOR SAFETY 
(PART 1 TO 8) 

IS 7205 1974  SAFETY CODE FOR ERECTION OF STRUCTURAL STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH CONSTRUCTION 
MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERCURY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND STORAGE OF BUILDING 
MATERIALS 

IS 8089 1976  CODE OF SAFE PRACTICE FOR LAYOUT OF OUTSIDE 
FACILITIES IN AN INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL PLANT LAYOUT 

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997  
CODE OF PRACTICE FOR SAFETY AND HEALTH 
REQUIREMENTS IN ELECTRIC AND GAS WELDING, AND 
CUTTING OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE CORRECTOR (STABILISER) 

IS 8519 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT 
FOR BODY PROTECTION 

IS 8520 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT 
FOR EYE, FACE AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: LOADING STANDARD 
PART 1 TO 5 

IS 8807 1978  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT 
FOR PROTECTION OF ARMS AND HANDS 

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF CONCRETE FRAMED 
STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS WATER TYPE ( GAS 
CARTRIDGE) 

IS 9457 1980  SAFETY COLOURS AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK ENVIRONMENTAL MONITORING 

IS 9706 1997  CODE OF PRACTICE FOR THE CONSTRUCTION OF AERIAL 
RPEWAYS FOR THE TRANSPORTATION OF MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING DURING CONSTRUCTION 

IS 9815 1989  SERVO MOTOR OPERATED LINE VOLTAGE CORRECTOR 
(SERVO STABILISER) 

IS 9944 1992  RECOMMENDATIONS ON SAFE WORKING LOAD FOR NATURAL 
AND MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 3873 1977  SAFETY HELMET 

. 
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SECTION-10 
 

SPECIAL CONDITIONS OF CONTRACT 
         
DRAWINGS AND DOCUMENTS 
 
10.0    DRAWINGS AND DOCUMENTS 
 

10.1  
The detailed drawings, specifications available with BHEL engineers will also form 
part of this tender specification. Revision of drawings/documents may take place due 
to various considerations as is normal in such large project. Work will have to be 
carried out as per revised drawings/ documents. These documents will be made 
available to the contractor during execution of work at site. 
 

10.2  
One set of necessary drawings/documents to carry out the erection work will be 
furnished to the contractor by BHEL on loan that shall be returned to BHEL after 
completion of the   work. Contractor's personnel shall take care of these documents 
given to them. 
 

10.3  
The data furnished in various sections and appendices and the drawings enclosed 
with this tender specification describe the equipment to be installed, tested and 
commissioned under this specification, briefly. However, the changes in the design 
and in the quantity may be expected to occur as is usual in any such large scale of 
works. 
 

10.4  
If any error or ambiguity is discovered in the specification/information   contained in 
the documents/drawings and tender, the contractor shall forthwith bring the same to 
the notice of BHEL before submission of offer.  
 

10.5  
In case an ambiguity is detected after award of work, the same must be brought to 
the notice of BHEL before commencement of the work/activity. BHEL's interpretation 
in such cases will be final and binding on the contractor. 
 

10.6  
In case of any conflict between general instructions to tenderness, general 
conditions of contract contained in sections 1 & 2 respectively and special conditions 
of contract contained in sections 4 to 15 and appendices, provisions contained in 
special conditions of con t in sections 4 to 15 and appendices shall prevail.  
 

10.7  
In case of discrepancy between quoted item rate and corresponding amount in the 
rate schedule, the quoted item rates shall be reckoned as correct and 
amount recalculated. Quoted item rates shall also prevail for arriving at the total 
price quoted for offer evaluation. Offers will evaluated on the total amount for the 
entire Rate Schedule and the work will be awarded without splitting the scope.  
 

10.8  
Bank Guarantees to be furnished by the contractor towards Security Deposit and 
Performance Guarantee (last 5% payment against workmanship warranty/defect 
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liability) shall have a claim period of six months over and above the validity period 
required for the respective cases. BG for advance payment shall be kept valid for a 
period of two more months beyond the recovery period of the advance with interest 
thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                    Page 48 of 65 

 

SECTION-11 
 

SPECIAL CONDITIONS OF CONTRACT 
 

TIME SCHEDULE - MOBILISATION - PROGRESS AND MONITORING - COMPLETION ETC 
 

11.1 
CONTRACTOR SHALL MOBILIZE HIS RESOURCE INTIALLY TO START THE WOR 
WITHIN 4 WEEKS FROM THE DATE OF LETTER OF INTENT. SUBSEQUENTLY 
CONTRACTOR SHALL AUGMENT HIS RESOURCES IN SUCH A MANNER THAT 
THE ENTIRE WORK IS COMPLETED TO ACHIEVE THE FOLLOWING TENTATIVE 
SCHEDULE: 

 

ACTIVITY SCHEDULE OF COMPLETION  

COMMISSIONING AND TRIAL OPERATION OF 
UNIT#1  

(INTERVENING MILESTONES WILL BE 
DECIDED AT SITE PRIOR TO START OF WORK) 

WITHIN 5 MONTHS FROM 
START OF WORK AS 
SPECIFIED HEREIN. 

 

THE COMPLETION SCHEDULE OF UNIT # 2 AND UNIT#3 WILL HAVE A PHASE 
SHIFT OF 2 MONTHS AND 4 MONTHS RESPECTIVELY WITH REFERENCE TO 
UNIT#1.  

IN ORDER TO MEET ABOVE SCHEDULE IN GENERAL, AND ALL OTHER 
INTERMEDIATE TARGETS SET, TO MEET CUSTOMER/ PROJECT SCHEDULE 
REQUIREMENTS, CONTRACTOR SHALL ARRANGE & AUGMENT ALL NECESSARY 
RESOURCES FROM TIME TO TIME ON THE INSTRUCTIONS OF BHEL WITHOUT 
ANY COST TO BHEL.  
 
11.2 CONTRACT PEROID 
 
THE TOTAL CONTRACT PERIOD FOR COMPLETION OF ENTIRE WORK SHALL BE NINE (9) 
MONTHS FROM THE START OF WORK.  
 
DATE OF FIRST APPLICATION OF INSULATION MATTRESS / POURABLE INSULATION / 
CASTABLE INSULATION / FIXING OF ATTACHMENTS ON THE ANY EQUIMENT SHALL BE 
RECKONED AS THE START OF CONTRACT PERIOD. PREPARATORY WORKS LIKE 
INSTALLATION OF SCAFFOLDING, PRE-ASSEMBLY OF HOOKS, STRAIGHTENING/ ROLLING 
OF CLADDING ETC WILL NOT BE COUNTED FOR THIS PURPOSE.                                                                 
 
THE CONTRACTOR SHOULD REACH SITE AND ESTABLISH HIS SITE OFFICE AND MOBILISE 
TO COMMENCE THE WORK AS PER DIRECTIONS OF BHEL ENGINEER.    
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11.3 
IN ORDER TO MEET THE ABOVE SCHEDULE AND ANY OTHER INTERMEDIET TARGETS SET, 
TO MEET CUSTOMER REQUIREMENTS, CONTRACTOR SHALL ARRANGE ALL THE NECESSARY 
RESOURCES IN CONSULTATION WITH BHEL.    
 
11.2 GRACE PEROID  
 
GRACE PERIOD OF TWO (2) MONTHS BEYOND THE CONTRACT PERIOD MAY BE GRANTED 
AT THE DISCRETION OF BHEL. 
 
11.3 
SUBJECT TO AVAILABILITY OF MATERIALS AND OTHER INPUTS IT IS THE RESPONSIBILITY 
OF THE CONTRACTOR TO CARRY OUT ERECTION WORK TO ACHIEVE MONTHLY OUTPUT 
PLANNED AND TO KEEP UP THE SCHEDULES. 
                                                                     
11.4 
CONTRACTOR SHALL ARRANGE HIS RESOURCES TO SUIT THE PEAK ERECTION ACTIVITIES 
AS ALSO TO ACHIEVE MONTHLY PROGRAMMES AND TARGETS. WHEREVER REQUIRED, 
RESOURCES HAVE TO BE AUGMENTED AND WORK IN MORE THAN ONE SHIFT MAY HAVE 
TO BE DONE. 
 
11.5 PROGRESS AND MONITORING OF WORK 
 
115.1 
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE ALL THE RELEVANT 
INFORMATION ON A REGULAR BASIS REGARDING ERECTION PROGRESS, WELDING 
PROGRESS, LABOUR AVAILABILITY, EQUIPMENTS DEPLOYED AND THEIR AVAILABILITY 
FOR USE, CONSUMPTION OF ELECTRODES, GASES, DOWN TIME OF MAJOR EQUIPMENT 
ETC.  
                                                                       
11.6.2 
ANY OTHER INFORMATION REQUIRED FOR DECISION MAKING, PLANNING AND ACTION 
TAKING, THE CONTRACTOR SHOULD FURNISH THE SAME.  
                                                                       
11.7 
THE WORK UNDER THE SCOPE OF CONTRACTOR IS DEEMED TO BE COMPLETED IN ALL 
RESPECTS, ONLY WHEN ALL THE WORK IS COMPLETED SATISFACTORILY AND SO 
CERTIFIED BY BHEL ENGINEER.  THE DECISION OF BHEL IN THIS REGARD SHALL BE FINAL 
AND BINDING ON THE CONTRACTOR.  
  
11.8 PRICE VARIATION  
 
NO PRICE VARIATION IS APPLICABLE FOR THIS CONTRACT. 
 
11.9 OVERRUN CHARGES  
               
11.9.1 
IF THE COMPLETION OF WORK AS DETAILED IN THESE SPECIFICATIONS GETS DELAYED 
BEYOND THE CONTRACT PERIOD AND GRACE PERIOD AS STIPULATED HEREIN FOR 
REASONS OTHER THAN THOSE ATTRIBUTABLE TO THE CONTRACTOR OR FORCE MAJEURE 
CONDITIONS, THE CONTRACTOR WILL BE COMPENSATED BY PAYMENT OF OVER RUN 
CHARGES AT THE RATE OF Rs. 40,000/- (RUPEES FORTY THOUSAND ONLY) PER MONTH. 
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11.9.2 
ASCERTAINING AND ESTABLISHING THAT THE CONTRACTOR IS NOT RESPONSIBLE FOR 
DELAY IN EXECUTING THE WORK: 
 
AS THE ONUS PROBANDI THAT THE CAUSES LEADING TO EXTENSION IN THE CONTRACT 
PERIOD IS NOT DUE TO ANY REASON ATTRIBUTABLE TO THE CONTRACTOR IS ON HIM, 
THE CONTRACTOR SHALL PREPARE AND SUBMIT TO BHEL A PROGRAMME FOR DOING THE 
WORK FOR THE PERIOD FROM 25TH OF THAT MONTH TO 24TH OF THE SUCCEEDING 
MONTH INDICATING THE WORK FRONT, THE TONNAGE AND THE NATURE OF WORK. THE 
PROGRAMME WILL BE DISCUSSED TAKING VIEW OF THE RELEVENT ASPECTS OF 
EXECUTION OF THE WORK AND FINALISED AND JOINTLY SIGNED BY BHEL AND 
CONTRACTOR. A REVIEW OF THE PERFORMANCE AT THE END OF EVERY MONTH WILL BE 
DONE AND THE FOLLOWING FACTS WILL BE RECORDED IN CASE OF SHORTFALL: 
 
(A)  PROGRAMMED QUANTITIES NOT ACHIEVED OWING TO NON-AVAILABILITY OF 

FRONTS. 
                                                                       
(B)  PROGRAMMED QUANTITIES NOT ACHIEVED OWING TO NON-AVAILABILITY OF 

MATERIALS. 
                                                                       
(C)  PROGRAMMED QUANTITIES NOT ACHIEVED OWING TO NON-AVAILABILITY OF 

TOOLS AND PLANTS, MANPOWER AND CONSUMABLES FROM THE CONTRACTOR’S 
END. 

 
(D)  PROGRAMMED QUANTITIES NOT ACHIEVED OWING TO REASONS NOT 

ATTRIBUTABLE TO THE CONTRACTOR. 
 
11.9.3 
PAYMENT OF OVERRUN CHARGES WILL BE DECIDED BASED ON THE MONTHLY ANALYSIS 
OF PROGRAMMES AND AFTER ATTRIBUTING THE DELAYS IF ANY, TO CONTRACTOR/BHEL 
AS MAY BE APPLICABLE. CONTRACTOR TO MAINTAIN PROPER PROGRESS AND DEPLOY 
ADEQUATE RESOURCES THROUGHOUT THE CONTRACT PERIOD PLUS GRACE PERIOD AND 
ALSO IN EXTENDED PERIOD OF CONTRACT WHETHER DELAY IS ON HIS ACCOUNT OR 
NOT. 
                                                                       
11.10 QUANTITY VARIATION. 
 
QUANTITIES INDICATED IN THIS TENDER DOCUMENT ARE ONLY APPROXIMATE AND 
LIKELY TO VARY FOR ACTUAL EXCUTION OF WORK. THE ACCEPTED ITEM RATES SHALL 
REMAIN FIRM FOR ANY UPWARD OR DOWNWARD VARIATION IN ITEM QUANTITIES OR 
TOTAL QUANTITY. PAYMENT WILL BE MADE FOR THE ACTUAL QUANTITY EXECUTED AT 
THE ACCEPTED ITEM RATES.  
  
11.11 INTEREST BEARING ADVANCE 
  
 
 
Interest bearing (rate of interest will be 1% per annum more than bank 
interest rate, on monthly reducing balance basis) recoverable advance limited 
to 5% of the contract value may be paid by BHEL at its discretion depending 
on the merit of the case against receipt & acceptance of bank guarantee from 
the contractor for the amount sought. This bank guarantee (BG) shall be valid 
at least for one year or the recovery duration. In case recovery of dues does 
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not get completed within the aforesaid BG validity period, the contractor must 
renew the validity of BG or submit fresh BG for the outstanding amount and 
remaining recovery period. BHEL is entitled to make recovery of the entire 
outstanding amount in case the contractor fails to comply with the BG 
requirement as above.  
 
 
Recovery of dues will be made minimum @ 10% of the admitted gross 
running bill amount from the first applicable running bill onwards till entire due 
(principal plus interest) is recovered. In the event sufficient time duration is 
not left for recovery @10%, the rate of recovery shall be suitably enhanced so 
that entire due is recovered within the contract period (including extensions 
granted or foreclosure if any).  
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SECTION-12 
 

SPECIAL CONDITIONS OF CONTRACT 
         
12.0 TERMS OF PAYMENT                                    
 

12.0.1 
The contractor shall submit his monthly on account bills with all the details 
required by BHEL on specified date every month covering progress of work in 
all respects and areas from the 25th of previous calendar month to 24th of the 
current month. 
 
12.0.2 
Clause 2.6 of general conditions of contract shall be referred to as regards 
mode of payment, and measurement of the work completed.  
 
12.0.3  
Release of payment in each running bill will be restricted to 95% of the value 
of work admitted, as per the percentage break-up for the stage of work 
completion stipulated vide clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of 
work executed. The same will be released after completion of the guarantee 
period of 12 months from the date of completion of entire work as certified by 
BHEL.  
 
However, on specific request of vendor, this amount may be released on pro 
rata basis for the value of work executed and accepted by BHEL, along with 
any RA Bill and onwards, subject to receipt and acceptance of bank 
guarantee of equal amount in BHEL’s prescribed format. The BG shall be 
kept valid till completion of such guarantee period and an additional six 
months claim period. This is also subject to the condition that the contractor 
has started the work and also furnished/remitted the initial Security Deposit as 
per contract. 
 
12.0.4 
The payment for running bills will normally be released within around 30 days 
of submission of running bill with measurement sheets. Contractor shall make 
his own arrangement for making payment of impending labour wages and 
other dues in the meanwhile.  
 
12.0.5 
BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In 
order to implement this system, the following details are to be furnished by 
the Contractor pertaining to his Bank Accounts where proceeds will be 
transferred through BHEL’s banker: 
 

1. Name of the Company 
2. Name of Bank 



 

BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. – BHE/PW/PUR/BORLI-INS/572 

Part I : Technical Specifications                                                                                                                    Page 53 of 65 

 

3. Name of Bank Branch 
4. City/Place 
5. Account Number 
6. Account type 
7. IFSC code of the Bank Branch 
8. MICR Code of the Bank Branch 

 

BHEL may also choose to release payment by other alternative modes as 
suitable. 
 
 
12.1 
FOR THE CARRYING OUT THE WORK DEFINED IN THESE SPECIFICATIONS THE PAYMENT 
FOR THE WORK DONE WILL BE RELEASED PRORATA IN FOLLOWING STAGES AND % 
BREAK-UP OF CONTRACT RATES                          
                                                                   
12.1.1                                                     
95% OF THE CONTRACT RATE ON PRORATA BASIS WILL BE PAID ON COMPLETION OF 
WORK AS PER BHEL'S DRAWINGS AND SPECIFICATIONS.         
                                                                   
12.3.2                                                       
FURTHER 5% OF THE CONTRACT RATE WILL BE PAID ON COMPLETION OF THE 
FOLLOWING EVENTS FOR THE QUANTITY OF WORK EXECUTED  
 
         
PERCENTAGE PAYABLE   
 
12.3.2.1  BOILER LIGHT UP    3%  
                                                                   
12.3.2.2  TRIAL OPERATION & COMPLETION OF   2% 

WORK IN ALL RESPECT     
 
                             
12.2 PAYMENT FOR WORK COMPLETED 
 
12.2.4 
WEIGHT OF THE WATER ADDED FOR MIXING OF THE POURABLE AND CASTABLE 
INSULATION IS NOT PAYABLE. SIMILARLY NO PAYMENT WILL BE MADE FOR APPLICATION 
OF PAINTS, INCLUDING BITUMINOUS PAINT BIMETAL CORROSION PREVENTIVE PAINT, 
AND PRESERVATION PAINTS. 
 
12.2.5 
TOTAL WEIGHTS AND QUANTITIES OF VARIOUS ITEMS/SCHEMES OF WORK INDICATED IN 
VARIOUS APPENDICES AND THE RATE SCHEDULE ARE APPROXIMATE. THESE ARE SUBJECT 
TO VARIATION AS PER THE FINAL DESIGN AND LAYOUT. THE VARIATION COULD BE IN 
INDIVIDUAL PRODUCT GROUP, MAIN ASSEMBLIES, OR GROUP/ ITEM OF WORK, THE 
RELATIVE OR OVERALL PROPORTION OF VARIOUS ITEMS OF WORK.  NO CLAIM FOR 
ADDITIONAL PAYMENT OR REVISION IN ITEM RATES SHALL BE ENTERTAINED DUE TO ANY 
KIND OF VARIATION. 
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SECTION –13 

 
SPECIAL CONDITIONS OF CONTRACT 

 

13.0 EXTRA CHARGES FOR RECTIFICATION AND MODIFICATION 

 
13.1 
 
IF EXTRA WORKS (REQUIRING LESS THAN 40 MANHOURS) FOR MODIFICATION, REWORK, 
REVAMPING, IN BRIEF, ANY WORK DONE TO CHANGE THE STATE EXISTING TO A STAGE 
DESIRED AND ALSO FABRICATION, ALL OR ANY, ARE NEEDED DUE TO ANY CHANGE IN OR 
DEVIATION FROM THE DRAWINGS AND DESIGN OF EQUIPMENT, OPERATION/ 
MAINTENANCE REQUIREMENTS, MISMATCHING, TRANSIT DAMAGES AND OTHER ALLIED 
WORKS WHICH ARE NOT VERY SPECIFICALLY INDICATED IN THE DRAWINGS, BUT ARE 
FOUND ESSENTIAL FOR SATISFACTORY COMPLETION OF THE WORK, ARE DONE,  NO 
EXTRA CHARGES WILL BE PAID.  THE TENDERERS ARE REQUESTED TO TAKE THIS ASPECT 
INTO ACCOUNT AND THE QUOTED RATE SHOULD INCLUDE ALL SUCH CONTINGENCIES. 
         
13.2 
IT MAY ALSO BE NOTED THAT IF ANY SUCH SAID EXTRA WORKS ARISE ON ACCOUNT OF 
THE CONTRACTOR'S FAULT IT WILL HAVE TO BE CARRIED OUT BY  THE CONTRACTOR 
FREE OF COST.  UNDER SUCH CIRCUMSTANCES, ANY MATERIAL AND CONSUMABLE 
REQUIRED FOR THIS PURPOSE WILL ALSO HAVE TO BE ARRANGED BY THE CONTRACTOR 
AT HIS COST. 
         
13.3 
HOWEVER, BHEL MAY CONSIDER FOR PAYMENT AS EXTRA,  FOR  SUCH  OF THOSE  
WORKS DETAILED IN CLAUSE 13.1 THAT REQUIRES MORE  THAN  40 MANHOURS AND 
SUCH PAYMENT  WILL BE REGULATED BY THE TERMS, CONDITIONS  AND  STIPULATIONS  
CONTAINED IN THE CLAUSES  13.4  TO13.8 AND / OR 14.2.1  TO 14.2.10 AS THE CASE 
MAY BE.  IT MAY BE SPECIFICALLY NOTED THAT THE DECISION OF BHEL AS TO WHETHER 
SUCH PAYMENT IS DUE SHALL BE FINAL AND BINDING ON THE CONTRACTOR. 
 
13.4 
BHEL MAY, AT THEIR ABSOLUTE DISCRETION, CONSIDER FOR PAYMENT AS EXTRA ON 
MANDAY BASIS AS FOUND BY THEM AS JUSTIFIABLE FOR SUCH OF THOSE WORKS 
SPECIFIED IN CLAUSE 13.1 WHICH REQUIRE MAJOR MODIFICATION/ REPAIR/ REWORKS/ 
RECTIFICATION ETC.  IT MAY  ALSO BE NOTED THAT ONLY THOSE WORKS WHICH ARE 
IDENTIFIED  AS MAJOR  AND  WARRANT EXTRA PAYMENT AND CERTIFIED AS  SUCH  BY  
THE PROJECT  MANAGER AND ACCEPTED BY THE DESIGNERS  AND/OR  COMPETENT 
AUTHORITY OF BHEL, WILL BE CONSIDERED FOR EXTRA PAYMENT. 
 
13.5 
FOR EXTRA WORKS ARISING OUT OF TRANSIT, STORAGE AND ERECTION DAMAGES, 
PAYMENT, IF FOUND DUE, WILL BE REGULATED BY CLAUSES 14.2.1 TO 14.2.10. 
 
13.6 
ALL THE EXTRA WORK SHOULD BE CARRIED OUT BY A SEPARATELY IDENTIFIABLE GANG, 
WITHOUT AFFECTING ROUTINE ACTIVITIES. DAILY LOG SHEETS IN THE PROFORMA 
PRESCRIBED BY BHEL SHOULD BE MAINTAINED AND SHALL BE SIGNED BY THE 
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CONTRACTOR'S REPRESENTATIVE AND BHEL ENGINEER.  NO CLAIM FOR EXTRA WORK 
WILL BE CONSIDERED / ENTERTAINED IN THE ABSENCE OF THE SAID SUPPORTING 
DOCUMENTS IE. DAILY LOG SHEETS.   IT MAY, HOWEVER BE NOTED THAT SIGNING OF 
LOG SHEETS BY BHEL ENGINEER DOES NOT MEAN THE ACCEPTANCE OF SUCH WORKS AS 
EXTRA WORKS. ALL ADMISSIBLE CLAIMS SHALL BE SUBMITTED TO BHEL 
 
13.7 
BHEL RETAINS THE RIGHT TO AWARD OR NOT TO AWARD ANY OF THE  MAJOR 
REPAIR/REWORK/MODIFICATION/RECTIFICATION/FABRICATION  WORKS UNDER CLAUSES 
13.1 TO 13.6 TO THE  CONTRACTOR, AT THEIR DISCRETION WITHOUT ASSIGNING ANY 
REASON FOR THE SAME. 
 
13.8 
AFTER ELIGIBILITY OF EXTRA WORKS IS ESTABLISHED AND FINALLY ACCEPTED BY BHEL 
ENGINEER/DESIGNER, PAYMENT WILL BE RELEASED ON COMPETENT AUTHORITY'S 
APPROVAL AT THE FOLLOWING RATE. 
 
EXTRA CHARGES 
 
SINGLE AVERAGE MANDAY RATE, INCLUDING OVERTIME IF ANY, AND OTHER SITE 
EXPENSES AND INCIDENTALS, INCLUDING CONSUMABLES, TOOLS AND TACKLES, FOR 
CARRYING OUT ANY MAJOR REWORK/ REPAIRS/ RECTIFICATION/ MODIFICATION/ 
FABRICATION OF 8 HOURS AS MAY ARISE DURING THE COURSE OF ERECTION. (REFER 
CLAUSES 13.1 TO 13.8 AND 14.2.1 TO 14.2.10) 
 
RS.  320/- ( Rs. THREE HUNDRED AND TWENTY ONLY) 
 
NO PAYMENT WILL BE MADE IF AN ITEM OF WORK LASTS LESS THAN 40 MANHOURS. 
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SECTION-14 

 
SPECIAL CONDITIONS OF CONTRACT 

14.0    INSURANCE  

14.0    Insurance 
 
14.1   Marine, Storage cum Erection (MCE) Insurance and Repairing 
Damages 
 
14.1.1  
BHEL/client has an MCE insurance cover, inter-alia, for all the permanent 
project equipments/components supplied by BHEL under scope of this work 
by way of a transit and storage cum erection policy covering liability against 
damages/ losses etc.  
 
14.2    Reporting Damages and Carrying out Repairs 
 
14.2.1  
Checking all components/equipments at siding/site and reporting to 
transporter and /or insurance authorities of any damages/losses will be done 
by BHEL. 
 
14.2.2  
Contractor shall render all help to BHEL in inspection including handling, re-
stacking etc, assessing and preparing estimates for repairs of components 
damaged during transit, storage and erection, commissioning and preparing 
estimates for fabrication of materials lost/damaged during transit, storage 
and erection. Contractor shall help BHEL to furnish all the data required by 
railways, insurance company or their surveyors. 
 
14.2.3  
Contractor shall report to BHEL in writing any damages to equipments/ 
components on receipt, storing, and during drawl of the materials from 
stores, in transit to site and unloading at place of work and during erection 
and commissioning. The above report shall be as prescribed by BHEL site 
management. Any consequential loss arising out of non-compliance of this 
stipulation will be borne by contractor. 
 
14.2.4  
Contractor shall carry out fabrication of any material lost/damaged as per 
instructions from BHEL engineer. 
 
14.2.5  
BHEL, however, retains the right to award or not to award to the contractor 
any of the rectification/rework/repairs of damages and also fabrication of 
components. 
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14.2.6  
All the repairs/rectification/rework of damages and fabrication of materials 
lost, if any, shall be carried out by a separately identifiable gang for 
certification of man-hours. Daily log sheets should be maintained for each 
work separately and should be signed by contractor's representative and 
BHEL engineer. Signing of log sheets does not necessarily mean the 
acceptance of these as extra works. 
 
14.2.7  
All rectification, repairs, rework and fabrication of components lost, which are 
minor and incidental to erection work (consuming not more than 100 man-
hours on each occasion) shall be treated as part of work without any extra 
cost. 
 
14.2.8  
Insurance cover under this policy will generally be as per clauses 2.10.1 to 
2.10.4 of General Conditions of Contract unless and otherwise specified 
differently in the Special Conditions.  
 
14.2.9  
In case the loss/damage is not attributable to the contractor, Payments of all 
extra works on account of repair / rectification / reworks of damages and 
fabrication of materials lost will be as per provisions of Section-13 of SCC. 
 

In case the repairs/rectification/rework and fabrication of materials lost, the 
work has been done by more than one agency including the contractor, the 
payment towards extra charges will be on pro-rata basis and the decision of 
BHEL in this regard is final and binding on the contractor. 
 

In case of theft / damage / loss of materials due to repeated/continued 
instances of negligence/failure attributable to the contractor, the expenses 
incurred on account of repair/ replacement of such components including 
BHEL’s overhead expenses as applicable (presently @ 30%) in excess of the 
amount realized from the underwriters, if any, shall be recovered from the 
contractor. Recovery will be limited to Normal Deductible Franchise 
(DF)/Excess as per applicable Insurance (TAC) tariff guidelines for every 
incidence of loss/damage.  
 

14.2.12 
In case any insurance claim does not become tenable due to willful 
negligence/ damage/loss attributable to the contractor, the total cost of 
repair/replacement including BHEL overhead expenses shall be recovered 
from the contractor.  
 

14.3    Insurance by the Contractor and Indemnification of BHEL 
 

14.3.1 
 
BHEL has taken third party liability insurance, indicating in the proposal for 
such insurance that sub-contractors will be taking part in the erection work 
detailed in this tender specification. However, the bidder has to bear any 
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expenses/consequences over and above the amount that may be reimbursed 
to BHEL by such coverage of third party liability insurance taken by BHEL. 
 

Such additional liability will be to cover and indemnify BHEL and its customer 
of all liabilities which may come up and cause harm/damage to other 
contractors/customer/BHEL properties/ personnel or all or anybody rendering 
service to BHEL/ customer or is connected with BHEL/ customer’s work in any 
manner whatsoever. The bidders’ specific attention is also invited to clause 
2.10 of General Conditions of Contract. 
 

14.3.2 
Contractor shall obtain suitable statutory as well as non-statutory insurance 
policies for all the properties belonging to him and also for his personnel 
deployed at project for execution of the contract work.  
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SECTION-15 
 

SPECIAL CONDITION OF CONTRACT 
 
15.0      Earnest Money Deposit & Security Deposit  
 
15.1     Earnest Money Deposit:  
 
EMD for this tender is Rs. 2, 00,000/- (Rupees Two lakhs  only). Bidders who have 
already deposited One Time EMD of Rs. 2.00 lakh will be exempted from submission 
of any EMD now for this tender.   
 

EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or 
Demand Draft only in favour of Bharat Heavy Electricals Limited and payable at 
Nagpur. No other form of EMD is acceptable.  

 
15.1.1 EMD by the Tenderer will be forfeited as per Tender Documents if 
 
         i)    After opening the tender,  the tenderer revokes his tender within the 
validity period or increases his earlier quoted rates. 
 
         ii)   The  tenderer  does not commence the work within the period  as per LOI 
/ Contract. In case the LOI / contract is silent in this regard then within 15 days after  
award of contract. 
 
15.1.2 EMD shall not carry any interest. 
 
15.2       Security Deposit 
 
15.2.1 Security Deposit shall be furnished by the successful tenderer.  The rate of 
Security Deposit will be as below: 
 
Up to Rs. 10 lakhs    10% 
 
Above Rs. 10 lakhs  up to Rs.50 lakhs 1 lakh + 7.5% of the amount  exceeding  
      Rs. 10 lakhs. 
Above Rs. 50 lakhs Rs   4 lakhs + 5% of the amount exceeding   Rs. 50 lakhs.  
 
The security Deposit should be furnished before start of the work by the contractor. 
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15.2.2 Security Deposit may be furnished in any one of the following forms  
 
   i)       Cash (as permissible under the Income Tax Act) 
  
  ii)        Pay Order, Demand Draft in favour of BHEL. 
 
 iii)  Local cheques of scheduled banks, subject to realization. 
  
i) Securities available from Post Offices such as National Savings Certificates,  
Kisan Vikas  Patras etc.(Certificates should be held in the name of Contractor 
furnishing the security and duly pledged in favour of BHEL and discharged on the 
back). 
  
ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as 
defined in the Companies Act subject to a maximum of 50% of the total security 
deposit value.  The balance 50% has to be remitted either by cash or in the other 
form of security. The Bank Guarantee format should have the approval of BHEL.  
 
iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial 
Institutions as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL, duly discharged on the back.  
 
iv) Security deposit can also be recovered at the rate of 10% from the running 
bills. However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills.                                                                                                                                             
 
v) EMD of the successful tenderer may be converted and adjusted against the 
security deposit or specific request by the contractor.  
 
vi) The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL. 
However, BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith.  
 

15.2.3 Security Deposit shall not be refunded to the contractor except in accordance 
with the terms of the contract. 
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APPENDIX–I 
 

 
MAJOR TOOLS & PLANTS TO BE DEPLOYED BY THE CONTRACTOR. 
 
A :  TOOLS & PLANTS 
 
SL NO DESCRIPTION   CAPACITY MINIMUM QUANTITY 
01 TRUCK 9 MT 01 Nos. 
02 ELECTRIC WINCH UPTO 3 MT 01 NO PER UNIT 
03 HAND WINCH >= 1 MT 01 NOS PER UNIT 
04 WELDING GENERATOR  K 320 REQUIRED NOS. 
05 SCAFFOLDING MATERIALS ADEQUATE REFER SECTION-5 

SPECIAL CONDITIONS 
OF CONTRACT IN THIS 
REGARD 

06 ELECTRODE DRYING BACKING 
OVEN  

 01 

07 PORTABLE BACKING OVEN  06 
08 ALU. SHEET CLAD PROFILE 

MAKING MACHINE 
 REQUIRED NOS 

09 HAND TOOLS, CUTTING TOOLS 
GRINDING MACHINES  ETC 

 REQUIRED NOS 

10 NIBBLING MACHINE  REQUIRED NOS 
11 SHEARING MACHINE  REQUIRED NOS 
12 WATER PUMP (ADEQUATE 

CAPACITY TO LIFT UPTO BOILER TOP) 
 02 

13 VARIPUS TYPE OF LIFTING 
DEVICES LIKE PULLEY BLOCKS, 
CHAIN PULLEY BLOCKS , ETC 

 REQUIRED NOS 

14 FIRE EXTINGUISHERS  REQUIRED NOS 
15 FIRE RETARDANT TARPAULING  REQUIRED NOS 
 

 
B  :  MEASURING AND MONITORING DEVICES (MMD) 
 
       AS PER REQUIREMENT TO BE FINALIZED AT SITE.  
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APPENDIX-II 
 
 

ANALYSIS OF UNIT RATE QUOTED 
 
 

SL.N
O. 

DESCRIPTION % OF QUOTED 
RATE 

REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & MAINTENANCE   

05 ESTABLISHMENT & ADMINISTRATIVE 
EXPENSES  

  

06 OVERHEADS   

07 PROFIT   

 
         
         
                                               
 

SIGNATURE OF THE TENDERER                            
 
        DATE: 
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                APPENDIX-III 
             FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN 

(CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH) 
 

MONTHS SL. 
NO. 

CATEGORY 
1 2 3 4 5 6 7 8 9    

01 RESIDENT ENGINEER             
02 FIELD ENGINEERS             
03 FIELD SUPERVISORS             
04 QUALITY ASSURANCE ENGINEER             
05 SAFETY ENGINEER             
06 MATERIALS MANAGEMENT SUPERVISORS             
07 STRUCTURAL & OTHER WELDERS             

08 SCAFFOLDERS/ LAGGERS/ SHEET METAL FITTER             
09 CRANE OPERATOR             
10 TRUCK/TRAILER DRIVERS             
11 STORE KEEPERS             
12 ELECTRICIANS             
13 SEMISKILLED/ UNSKILLED WORKERS             
 MONTH WISE TOTAL             

 
      SIGNATURE OF TENDERER 

DATE: 
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APPENDIX–IV 
 

FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS 

MONTHS SL. 
NO. 

DESCRIPTION & CAPACITY OF T&P MIN 
QTY 1 2 3 4 5 6 7 8 9 

01 TRUCK – 9 T CAP 1 No          

02 ELECTRIC WINCH – 3 T 1/unit          

03 HAND WINCH – 1 T 1/unit          

04 WELDING GENERATOR – K320           

05 SCAFFOLDING MATERIALS  500 1000 1500 2000 2500 3000 3000 3000 3000 

06 ELECTRODE DRYING BACKING OVEN  1 No.          

07 PORTABLE BACKING OVEN 6 Nos          

08 WATER LIFTING PUMP 2 Nos          

09            

10            
 
 
 
                                                                                   
                                                                                 SIGNATURE OF THE TENDERER                                                   
 
         DATE: 
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APPENDIX-V 
 

CONCURRENT COMMITMENTS 
 

SN FULL POSTAL ADRESS 
OF CLIENT AND NAME 
OF OFFICER IN-
CHARGE 

DESCRIPTION OF THE 
WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU-
LED 
COMPLE-
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICI
PA-TED 
COMPL
N. 
DATE 

REMARKS 

         

 
 
 
 
 

SIGNATURE OF THE TENDERER 
DATE:  
 


