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TENDER SPECIFICATION 
NO. BHE / PW / PUR / NBNT- ENB / 711  

 
FOR 

 
 

CONSTRUCTION OF CLOSED SHED WITH STORE OFFICE AND C&I STORE 
ROOM, CLOSED SHED,  STRUCTURAL SEMI CLOSED SHED, AREA 

DEVELOPMENT FOR PORTA CABIN ,  DEVELOPMENT OF OPEN STORAGE 
YARD, ROADS, FENCING, DRAINAGE, INCLUDING  INTERNAL / EXTERNAL 
ELECTRIFICATION OF OFFICE/STORES &YARD AREAS , APPROACH ROAD 
FROM OPEN YARD TO PLANT AREA AND RAISED CONCRETE PLATFORM 

ETC. 
 

AT 
4X250 MW  

BHARTIYA RAIL BIJLEE COMPANY LIMITED (BRBCL) 
NABINAGAR, DISTT. - AURANGABAD 

BIHAR 
 
 
 

Part- I -- TECHNICAL BID  
 

(Volume-I) 
 

SPECIAL & GENERAL CONDITIONS OF 
CONTRACT,QR,NIT 

 
  
 

BOOK NO. 
 
 

BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

SHREEMOHINI COMPLEX 
345, KINGS WAY  -  NAGPUR  440  001 
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  NOTE: Bidders must Visit BHEL web site 
www.bhel.com for NIT, Qualifying Requirement 
(QR) of this work, GCC etc. Further all 
corrigenda, addenda, amendments and 
clarifications to Tender Specifications will be 
hosted in this web page. Bidders shall keep 
themselves updated with all such amendments. 
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BHARAT HEAVY ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

POWER SECTOR  - WESTERN    REGION 
SHREEMOHINI COMPLEX 

345, KINGS WAY  - NAGPUR 440 001 
PH: 0712-530641, FAX: 0712-530640 

 
TENDER SPECIFICATION No.  BHE/PW/PUR/ NBNT- ENB/711 
 
 
NAME OF WORK: CONSTRUCTION OF CLOSED SHED WITH STORE OFFICE AND C&I 
STORE ROOM, CLOSED SHED,  STRUCTURAL SEMI CLOSED SHED, AREA 
DEVELOPMENT FOR PORTA CABIN ,  DEVELOPMENT OF OPEN STORAGE YARD, 
ROADS, FENCING, DRAINAGE, INCLUDING  INTERNAL / EXTERNAL ELECTRIFICATION 
OF OFFICE/STORES &YARD AREAS , APPROACH ROAD FROM OPEN YARD TO PLANT 
AREA AND RAISED CONCRETE PLATFORM ETC. 
 
                                                 AT 

4X250 MW  
BHARTIYA RAIL BIJLEE COMPANY LIMITED (BRBCL)  

NABINAGAR, DISTT. - AURANGABAD 
BIHAR 

 
EARNEST MONEY DEPOSIT: RS.2,00,000/- (Rupees Two  lakh only) .FOR DETAIL PL 
REFER SECTION-15 OF THIS TENDER. 

 
 
OFFERS SHALL BE RECEIVED UPTO 17:00 HOURS OF……………………………       
 
These Tender Documents containing Part-I Technical Bid and Part-II Price Bid are issued to  
 

                                                                   
M/s ……………………………………………………… 
 
…………………………………………………………… 
 
…………………………………………………………… 
 
 
(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE) 
 
 

For Bharat Heavy Electricals Limited 
 
 

SENIOR MANAGER (PUR) 
PLACE: NAGPUR 
DATE: 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVT. OF INDIA  UNDERTAKING) 

POWER SECTOR:  WESTERN   REGION 
345, KINGS WAY, NAGPUR 440 001 

 
Procedure for Submission of Sealed Tenders & Instructions to Bidders 
  
The bidder must submit their tenders as required in two parts in separate 
sealed covers prominently super scribed as part-I technical bid and part-II 
price bid and also indicating on each of the covers the tender specification 
number and due date and time as mentioned in the tender notice. 
 
Part-I (Technical Bid) Cover-I: 
         
Excepting rate schedule, all other schedules, data sheets and details called 
for in the specification shall be enclosed in part-I "Technical Bid" only.  
 
EARNEST MONEY DEPOSIT (EMD)  
 
EMD of Rs. 2.00 lakh  (Rupees Two lacs only) shall be included in the 
Technical Bid. EMD shall be paid by bidders only in the manner specified 
in Section-15 Special Conditions of Contract. No other mode of payment 
of EMD shall be acceptable. Provisions under clause no. 1.4 of the General 
Conditions of Contract shall not be applicable for this tender. 
 
Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lacks with this office 
(BHEL:PSWR:Nagpur) which will enable them to participate in the present 
and all the future tender enquiries in respect of Erection and Commissioning 
services issued from this office. Interested bidders may send their explicit 
consent for converting the present EMD into an “One Time EMD” in their 
offer.  
 
Bidders who have already submitted such “One Time EMD” will be exempted 
from submission of any EMD for this tender. However bidder shall furnish 
details of the “One Time EMD” in his offer including the Check List furnished 
herein. 
 
Part-II (Price Bid) Cover-II: 
         
All indications of price shall be given in this part-II "Price Bid". EMD shall not 
be included in this cover. 
         
These two separate covers-I and II (part-I and part-II) shall together be 
enclosed in a third envelope  (cover-III) along with requisite EMD as indicated 
earlier and this sealed cover shall be super scribed and submitted to Addl. 
Gen Manager (Purchase) at the above-mentioned address on or before the 
due date as indicated.   
         
The qualified bidder will be intimated separately about the status of their offer. 
    
Bidder is requested to make specific note of the following conditions: 
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Contractor should have adequate resources including major T&P at his 
disposal for this job. 

 
Contractor should have sound financial stability. 

 
Bidder should meet quality requirement regarding workmanship, deployment 
of personnel, erection tools and necessary inspection, measurement & testing 
instruments. 

 
All information as called for in various appendices and clauses of tender 
specification, should be furnished in completeness. Please refer the checklist.  
 
The bidder, if any, shall obtain clarification on Tender Specifications, before 
submitting their offer. 

 
Offers must be submitted without any deviation. 
 
Offers received with any deviation or without relevant information as 
described above are liable to be rejected. Price bids received in the form 
other than specified in Part-II (Price Bid) are liable to be rejected. 
 
Bidder must sign & stamp all pages of this tender specification as an 
acceptance of tender conditions and must enclose this tender 
specification with their offer. 

 
Bidder shall note that their offer will be considered subject to the 
approval of BHEL's customer.  

 
Offer of bidder received after due date shall NOT be considered under 
any circumstances. 
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PROJECT INFORMATION 
  
1: Owner                      :     BHARTIYA RAIL BIJLEE COMPANY LTD.                  

2: Project Title                     :     4 x 250 MW  

3:  Location                         :     Nabinagar, Distt - Aurangabad, Bihar 

 (a)  Nearest Port                :     Paradip 

4: Nearest Railway Station    :   Dehri- on -Sone  ( 30 KM from project  

             location).    

      5: Road approach                 :   National Highway-2 (25 KM from project site) 
      6:  Nearest airport                :   Gaya (100 KM from project location). 

 7:  Lattitude                         :    24˚42’30”N 

8. Longitude   :      84˚05’36”E 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

1 Name of the Bidder with 
Postal Address for 
Correspondence 

 

 

 

 

2 

Name of Contact 
Person with Telephone 
& Fax No. 

Mr./Ms 

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 
Please Indicate whether

1) One Time EMD 
or,  

2) Only for this 
Tender 

DD No. ……………………………………………. 

DD Date……………………………………………. 

Name of Bank……………………………………... 

Amount: Rs…………………………………………. 

 

5 Validity of Offer 
(BHEL’s Requirement: 
180 days from Due 
Date) 

Validity __________ days 

6 Mobilization Time 
(Please refer Section-
11 of SCC) 

Mobilization Time ____________________ 

Yes (vide Document reference:  
 

No 7 Whether any conditions 
stipulated? 

Bidder to note that tender with conditions 
unacceptable to BHEL shall be rejected.  

8 Bidder has visited the project site and acquainted with the site conditions Yes No 

9 Details of concurrent jobs are furnished (Appendix- ) Yes No 

10 Headquarters organization is furnished Yes No 

11 Proposed site organization is furnished Yes No 

12 Names and particulars of directors/partners are furnished Yes No 

13 Financial status of the firm (Annexure ‘A’ of GCC) is furnished Yes No 

14 Copy of Audited Profit & Loss Account for preceding three years duly 
authenticated on each copy by bidders Chartered Accountants 

Yes No 

15 Latest Certificate by Bidder’s Banker for Overdraft & BG Limits is 
Furnished 
(Certificate shall not be older than six months from the Last Date for offer 
submission) 

Yes No 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

16 Latest copy of IT Return along with copy of PAN Card are Furnished Yes No 

17 Month-wise Manpower Deployment Plan (Appendix – ) is furnished Yes No 

18 Analysis of Unit Rates quoted (Appendix-) is furnished Yes No 

19 Month-wise deployment plan for major T&P (Appendix-) is 
furnished 

Yes No 

20 Whether all the pages of the Tender Specification documents are read, 
understood and signed  

Yes No 

21 Power of Attorney enclosed in favour of person making offer Yes No 

22 Bidder has familiarized himself with all Relevant Local Laws & Local 
Conditions  

Yes No 

23 Safety Requirement of this work in a Running plant Premises has been 
understood.  

Yes No 

24 Erection and Commissioning programme furnished Yes No 

25 List of Jobs completed in last seven years is furnished  (Appendix-) Yes No 

26 Whether copies of detailed Work Orders (with BOQ) and 
Completion Certificates in support of above furnished 

Yes No 

27 Whether contractor has left any job unfinished? 
If so, give reasons. 

Yes No 

28 Whether any client has terminated the contractor's work before 
completion? 
If so, furnish reasons for the same 

Yes No 

29 BIDDER MUST FURNISH HERE THE FOLLOWING DETAIL FOR RELEASING 
EMD AND OTHER PAYMENTS DULY ENDORSED BY BANK ( IE SIGN & 
STAMP BY BANK ). 

1 Name of the Company------------------------------------------ 
2 Name of Bank---------------------------------------------- 
3 Name of Bank Branch----------------------------------------- 
4 City/Place---------------------------------------------------------- 
5 Account Number--------------------------------------------------- 
6 Account type----------------------------------------------------------- 
7 IFSC code of the Bank Branch--------------------------------- 

MICR Code of the Bank Branch--------------------- 

Yes No 

 
Note: strike off or tick ‘yes’ or ‘no’, as applicable 
 

Date:      Signature of Bidder 

            
 

 
BIDDERS MUST SUBMIT ALL NECESSARY DOCUMENTS AS BEING ASKED IN 
ABOVE CHECK LIST.  
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Declaration by Bidder’s Authorized Signatory  

 
         
         
         
         I ……………………………………………………………………………         
hereby certify that all the information and data furnished by me with regard to 
this tender specification No.  BHE/PW/PUR/NBNT- ENB/711. is true and 
complete to the best of my knowledge. I have gone through the specification, 
conditions and stipulations in detail and agree to comply with the 
requirements and intent of the specification. I further certify that I am duly 
authorized representative of the under mentioned bidder and a valid power 
of attorney to this effect is also enclosed with the offer. 
         
         
         
         
              
         
         
       Bidder's name and address 
                 
         
         
         
         
         
         
        Authorized representative's signature with   Date: 
        Name and Address 
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        CERTIFICATE OF DECLARATION FOR CONFIRMING 

KNOWLEDGE ON SITE CONDITIONS 
 
 

 
 
 
 
WE, M/S ----------------------------------------------------------------------------------------- 

HEREBY DECLARE AND CONFIRM THAT WE HAVE VISITED THE PROJECT SITE      AT   
 4 x 250MW BHARTIYA RAIL BIJLEE COMPANY LTD (BRBCL). AS REFERRED IN 

BHEL’S TENDER SPECIFICATION NO. BHE/PW/PUR/NBNT - ENB/ 711 AND ACQUIRE 

FULL KNOWLEDGE AND INFORMATION ABOUT THE SITE CONDITIONS & NATURE OF 

JOB (ESPECIALLY THOSE ISOLATED FROM OTHER AGENCY). WE FURTHER 

CONFIRM THAT THE ABOVE INFORMATION IS TRUE AND CORRECT AND WE SHALL 

NOT BE ELIGIBLE FOR ANY-ADDITIONAL PAYMENT OF ANY NATURE DUE TO LACK 

OF KNOWLEDGE OR NON – FAMILIARIZATION OF SITE CONDITIONS.  
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CERTIFICATE OF NO-DEVIATION 
 

TENDER SPECIFICATION No.  BHE/PW/PUR/ NBNT - ENB/711 
 
I/WE, M/s 
………………………………………………………………………………… 

 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY 

INDICATIONS/ CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, 

I/WE HAVE NEITHER SET ANY TERMS AND CONDITIONS NOR THERE 

IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S TENDER 

SPECIFICATIONS, EITHER TECHNICAL OR COMMERCIAL, AND I/WE 

AGREE TO ALL THE TERMS AND CONDITIONS MENTIONED IN BHEL’S 

TENDER SPECIFICATION WITH ASSOCIATED AMENDMENTS AND 

CLARIFICATIONS. 

 

 
 
 

Signature of the Bidder 
Date: 
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SECTION-3 

OFFER OF BIDDER 
 
TO,  
 
SR.  MANAGER (PURCHASE) 
M/s BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  - WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY 
NAGPUR 440 001 
 
DEAR SIR, 
 
WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER 
SPECIFICATION NO.  BHE/PW/PUR/ NBNT- ENB/ 711. ISSUED BY BHARAT HEAVY 
ELECTRICALS LIMITED, POWER SECTOR-WESTERN REGION, NAGPUR, IN 
ACCORDANCE WITH THE TERMS AND CONDITIONS THEREOF. I/WE HAVE 
CAREFULLY PERUSED THE FOLLOWING LISTED DOCUMENTS CONNECTED WITH 
THE ABOVE WORK AND AGREE TO ABIDE BY THE SAME. 
 

1. INSTRUCTIONS TO TENDERERS 
2. GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT  
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 

WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT 
FOR A SUM OF Rs. 2,00,000/- (RUPEES TWO LAKH ONLY) DETAILS OF EMD PAYMENT 
ARE FURNISHED IN THE CHECK LIST.  
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED 
NOT BE REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR 
ERECTION AND COMMISSIONING TENDERS OF BHEL-PSWR, NAGPUR. SHOULD OUR 
OFFER BE ACCEPTED, I/WE FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR 
THE WORK AS PROVIDED FOR IN THE TENDER SPECIFICATION WITHIN THE 
STIPULATED TIME AS MAY BE INDICATED BY BHEL, POWER SECTOR-WESTERN 
REGION, NAGPUR. 
 
WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID 
DOCUMENTS UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO 
THEREIN AND AS DETAILED IN THE APPENDICES ANNEXED THERETO. 

 

SIGNATURE OF BIDDER:   

PLACE: 

DATE:   

                         

WITNESSES WITH THEIR ADDRESS 

SN SIGNATURE       NAME            ADDRESS 

1. 

 
2.  
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SECTION - 4 

SPECIAL CONDITIONS OF CONTRACT  
 
4.1    SCOPE OF WORK 
4.1.1 The scope of work comprises of but not limited to the following: - 

1. Construction of closed shed with store office including C&I store (60m x 15m) 
– 1 No. 

2. Construction of closed Storage shed (60m x 15m) – 3 Nos. 

3. Construction of Structural Semi closed Storage shed (60m x 15m) – 3 Nos. 

4. Internal and External  electrification of all sheds  

5. Open storage yard development, leveling and consolidation (approx.150000 
sqm) including removal of dense grass, vegetations, wild growth, trees etc. 
from open storage yard  

6. Construction of internal roads, drainage, fencing, gates for open storage yard, 
Providing and laying RCC Hume pipe as per site requirement. 

7. Cabling, electrification and Illumination of open storage yard including cabling 
from main source of supply (Customer point). 

8. Misc. works for Porta- Cabin office complex: 

i. Construction of Brick Pedestals for placing of proposed Porta cabins 

ii. Construction of raised platform for porta-cabins, concrete paving 
/pathway around the Porta cabin office complex including area 
grading, fencing, gate and associated electrical works. 

iii. Sanitary works such as septic tank soak pits, sewer line. 

9. Construction of Raised Concrete Plate from of size 60m X 15m----- 2 Nos. for 
storage of important consignment/pressure parts etc.  

10. Construction of WBM approach road from open storage yard to plant area. 

11. Installation of Bore-wells – 2Nos. with submersible pump and all other 
accessories at different location as per BHEL requirement. 

All the above jobs shall be as per BHEL Engineer’s instructions, drawings, detailed 
specification and respective bill of quantities furnished in the Rate Schedule.   

Responsibility of the Contractor 
The contractor shall engage all the unskilled, skilled and especially skilled labour 
including fabricators, welders and fitters etc. and supervisory staff. Only trained and 
competent personnel with previous experience in the job shall be employed.  
However, BHEL reserves the right to decide on the suitability of the workers and 
other personnel who will be employed by the contractor.  BHEL reserves the right to 
insist on removal of any employee of the contractor at any time, if they found him 
unsuitable.  The contractor shall be bound to follow the instruction of BHEL. 

4.1.2 

All the materials like steel, ventilators, rolled shutters, trusses, structural members, 
foundation bolts, MS bars, painting materials, G.I. Sheets, MS square bar and 
necessary electric goods etc. shall be supplied by the contractor as per the 
specification mentioned in the tender/Indian standard specification. The contractor is 
required to quote their rates inclusive of cost of all materials, labour, etc. BHEL 
reserves the right to inspect and reject any material not found satisfactory. 
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4.1.3   General 
4.1.3.1 

During execution of the job, it is very essential that proper and adequate inspection 
should be made constantly by the contractor to maintain quality of workmanship and 
to ensure that deviations from BHEL drawings not exceed the permissible limits, 
which shall be approved by BHEL.  The contractor shall submit test reports of all 
materials being procured by them for the job and also offer for inspection by 
BHEL.  All the testing charges shall be borne by the contractor. BHEL engineer 
shall carry out the inspection of quality of material being purchased/arranged, 
quality/composition of materials used during construction work and workmanship.  
Decision of BHEL engineer shall be binding on the contractor.  

Contractor shall furnish the manufacturers test certificate for the steel & cement 
procured by them. Apart from this all the field test shall be arranged by contractor for 
cement, bricks, course & fine aggregates either at site or near by Field Quality Lab. 
approved by BHEL if so desired by BHEL’s engineer. All the expenses in these 
regards shall be borne by contractor. 

Contractor shall procure reinforced/ structural steel & cement from reputed 
manufacturer & approval for the same shall be obtained from BHEL well in advance 
before ordering for the materials. 

4.1.3.2 
The contractor shall visit the site and ascertain the local conditions, entry and traffic 
restrictions, all obstructions in the area and also ascertain all site conditions and 
particularly the sub-soil conditions etc.  The contractor shall carry out the survey to 
study the properties of soil/sub soil like strength to withstand the weight of structure 
during all weather conditions without sinking of foundation.  If any of such defects like 
cracks, sinking of foundation etc. occur after completion of work till the performance 
guarantee period, it shall be rectified by contractor free of cost including the supply of 
materials required.    No claim shall be entertained on this account under any 
circumstances from the contractor. 

4.1.3.3 

The contractor shall provide and maintain at his own cost pumps and other 
equipment to keep the work free from water and continue to do so until the handing 
over of the work.   The contractor shall clear all trees, rubbish, vegetation, brickbats 
etc.  And dispense them suitably in allotted areas at his own cost. 

4.1.3.4 

The contractor shall take adequate precautions to ensure complete safety and 
prevention of accidents at site.  The safety precautions shall conform to IS codes 
wherever applicable. 

4.1.3.5 

The contractor shall level the site in accordance with the sequence of earth leveling 
to maintain the proper gradient as per the instruction of BHEL; as soon as 
construction activity is over. Payment towards this shall be released as per the 
relevant items available in B.O.Q. 

4.1.3.6 

The work though not specifically mentioned either in the drawings or in the tender 
specification but are needed to complete the work as per site requirement & 
instruction of Engineer are also in the scope of this contract & to be erected to the 
entire satisfaction, for which the payment shall be released as per the respective 
item rate of Rate Schedule. If the item is not available in the rate schedule the 
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rate shall be derived as per CPWD- DSR-2007 rate schedule latest version with 
applicable escalation.  
4.1.3.7 

The contractor shall provide and maintain at his own cost all T & P for carry out the 
work. The T & P shall be for fabrication of the structures and for the purpose of 
erection of columns, trusses, purlins bracings etc complete. 

4.2 
The detailed drawings and specifications will form part of the tender 
documents.  BHEL reserves the right to modify/alter the tender drawings, if 
necessary during the actual execution at site. 

 
                         4.3         Specification for Civil Works for closed Sheds with office and C&I store 

in part of the area in one shed, Semi-closed shed, Open Storage Yard 
Roads & Drains and its electrification work, Porta cabins area 
development and its electrification, Raised concrete platform and 
Approach road from yard to plant area.  

4.3.1 
Standard specifications for various items of work for building and road construction 
as per the relevant IS-codes (latest edition) shall be applicable for this work. The 
work has to be executed as per standard specification and drawings to the 
satisfaction of BHEL.  However, the following Drawings/Sketches are to be read 
along with specifications and shall be treated as in the scope of work. Please refer 
Appendix – VII for drawings. 

 
These drawings are indicative and strictly for tendering purpose, only meant to 
give an idea to tenderers about nature of job. If any changes in the layout, plan, 
section, partition etc. is felt necessary by BHEL Engineer to suit site requirement, the 
same shall be done by contractor as per revised sketches/drawings given by BHEL 
engineer. Contractor shall ensure/ascertain the stability, safety of the said work. Any 
modification/variation from the said drawings, if necessary as suggested by the 
contractor will have to be approved by BHEL in writing.  
 
4.3.2  Preparation of actual layout and BOQ as per site condition. 
 

(a) BOQ & drawing given in tender is tentative only as the tender is prepared on 
the basis of preliminary information which may vary during execution as per 
actual site condition. As soon as the area for construction of site office, 
sheds, open yard etc. is taken over from BHEL/customer, Contractor has to 
ensure actual layout of the sheds, open storage yard, roads, drains etc. after 
doing detailed survey of site. Contractor shall submit detailed survey report 
after plotting in graph sheet along with actual BOQ for each & every work - 
section wise  and submit the same to BHEL for further comparison with the 
respective BOQ. All endeavors have to be made to restrict the quantities as 
per BOQ except some “exceptional cases” which are very necessary due to 
site condition. Individual item qty. variation may be allowed up to reasonable 
extent unless the overall executed value of the contract is within the LOA 
value.  
 

(b) Item of one Section can be utilized for another Section also (if it is required 
but not available) being “One Contract”. This can be used judiciously to avoid 
extra items. Measurement of work done shall be recorded in respective 
section of the item  indicating the area of usage. 
 

 



 

TS NO ;  BHE/PW/PUR/NBNT - ENB/711                  17          SIGN OF BIDDER WITH  SEAL  
  

 
4.3.3 
Excavation of foundation, trenches shall be made as per IS specification. 
 
4.3.4 
Any filling/loose soil met below the foundation shall be made up with lean cement 
concrete 1:4:8 mix. 
 
4.3.5 
Basement and sides of the foundation wall shall be filled in with selected excavated 
earth including watering, consolidation etc. Complete as per IS specification. 
 
4.3.6 
The excess/unutilized suitable earth and debris shall be disposed & leveled to the 
proposed mentioned area for development. All unusable earth debris, trees, 
vegetations etc. shall be disposed off at a location embarked by BHEL /Client. Rate 
quoted for excavation shall be inclusive of such disposal. 
 
4.3.7 
Filling under floors/foundations with 100mm/150mm thick layer of compacted 
selected earth/river sand including watering, consolidation etc. shall be executed as 
per IS specification and drawings. However this can be eliminated in case hard 
strata/good strata is mat with in foundation level & PCC shall be done directly in such 
cases.  However this can be decided as per site requirement with discussion with 
site engineer. 
 
4.3.8 
PCC: below foundation and PCC capping:  This shall include supplying and placing 
PCC at all depths below plinth level including form work, curing, all materials, tools 
and plants and labour complete.  Concrete of M10/M15 grade as defined in IS- 456 
with 40mm/20mm and downgraded stone aggregates as per drawing. Nominal mix 
(volumetric) shall be allowed to use as per the guidelines of IS-456 (latest edition) 
with min. W/C ratio & cement content as per IS stipulation for moderate condition. 
Concrete shall be produced by concrete mixer machine & hand mix is generally not 
acceptable.  
 
However in certain unavoidable circumstances, hand mix shall be permitted with 
10% extra cement content as per the discretion of BHEL engineer. 
 
4.3.9 
Brick masonry:: Brick masonry shall be done by using best quality locally available 
burnt clay bricks of standard size. Minimum strength of the bricks should not be less 
than 35 KG/sq. cm. Other quality requirement shall be in line with the relevant IS 
Code.  One-brick thick brickwork shall be constructed as specified, in Cement mortar 
1:6 including linking, plumbing, leveling, pacing, joints curing etc.  Including all 
materials, tools, plants and labour complete at all level/elevation. 
 
Rubble masonry:: Rubble masonry shall be done by using best quality locally 
available  hard stone (black basalt) in foundation/wall. BHEL should be approved 
quality of stone before placing in use. Irregular hard stones should be rounded of 
before use. Maximum size of stone should be between 200 – 230mm. 
 
4.3.10 
RCC: RCC 1:2:4 shall be provided for column foundations & structural column / 
supporting pedestal for sheds, platform, lintels, sunshades over doors & windows, 
etc. as per IS specification. Roof truss shall be directly resting on the RCC column & 
to be fixed with foundation bolt embedded in column 
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4.3.11 
Formwork: The formwork should be capable of carrying the dead load of concrete, 
the reinforcements and the forces of vibration. The form works shall be designed by 
the contractor and approved by engineer in charge. After sufficient curing period & 
after attaining adequate strength of concrete the formwork shall be removed with the 
approval of BHEL engineer. The item of PCC/RCC shall be deemed as completed 
after removal of forms and required finishing is completed. 
 
4.3.12 
Roof cover with AC corrugated sheet (6mm thick) shall be provided with suitable AC 
ridges and 'J' bolts, GI Cup Washers, GI Plain Washers, and Bitumen Washers etc. 
Wind ties for protection against lifting of roof by wind etc. as per standard practice 
shall be provided by the contractor.  
 
4.3.13 
Two coats of Black tar paint shall be provided for the wooden work used in ceiling as 
per IS specification. 
 
4.3.14 – Structural works 
 
All structural works like roof truss, columns in semi-closed shed, tank staging etc. 
shall be carried out as per drawing given along with the tender.  Bolts to be 
embedded in the RCC column for fixing of truss shall be paid by weight along with 
the truss. 
 
4.3.15 
Contractor is permitted to get steel truss & other structures fabricated at workshop 
outside of the plant premises with prior permission of BHEL. In this case contractor 
has to arrange for shop inspections periodically as required by BHEL Engineer to 
ensure the quality of fabrication work. Fabricated structures without 
inspection/certified by BHEL shall not be allowed for erection. 
 
4.3.16 
For necessary lighting inside the sheds, translucent RMP sheets of 1.5 mm thick of 
approved make to match with AC sheet roofing/cladding shall be provided. 
 
4.3.17 
Necessary sanitary and plumbing works shall be provided with necessary water taps 
and all connections with supply lines/septic tank shall be provided by the contractor   
for   BHEL storage sheds.  The materials used and the location etc. shall be as per 
the directions of BHEL engineer.  
 
4.3.18 
Septic tanks with soak pit/leaching cesspool shall be provided by the contractor at 
the location specified by BHEL complete in all respects as per IS specification.  
(Suitable for capacity of 25 users as per item rate available in the rate schedule). The 
drawing attached with tender is indicative only & any changes required at site shall 
be done as per the instruction of BHEL Engineer.   
 
4.4    Fencing work 
 
Barbed Wire Fencing 
 
The fencing shall be with MS angles post 50x50x6 mm size – 2M high (above G.L.) 
as instructed by engineer in charge, and fixed at every 3M interval with PCC 1:3:6, 0. 
30 M x 0. 30 M x 0.45 M deep. It shall be supported with MS angle struts of ISA 
50x50x6 every 30M and all turnings on both sides. Barbed wire shall be 10 horizontal 
and 2 diagonal and shall conform to IS: 278, shall be made of 2 strands of 
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galvanized twisted 2.5 mm (12.5 gauge) steel wire with 4 point barbs. The barbs 
shall have a length of not less than 13mm and not more than 18mm. (For further 
details Refer relevant item of BOQ).  
 
 
 
4.5  Electrical Installations 
4.5.1 General 
 
4.5.1.1 
The electrical installation shall generally be carried out in conformity with the 
requirements of the Indian electricity act, 1910 as amended up to date and the Indian 
electricity rules, 1956 framed there under and also the relevant regulations of the 
electric   supply authority concerned as well as IS: 732-1963 (revised). Before 
commencement of work Contractor has to submit detail electrical layout 
drawings prepared by experienced & licensed electrical agency/engineer 
indicating the cable route, internal/external panels, cable sizing, fittings & 
fixtures etc. in line with the BOQ for all sheds & open storage yard area, porta-
cabin office complex .     
 
4.5.1.2 
Good workmanship is an essential requirement for compliance with the rules in the 
code.  The work shall be carried out under the direct supervision of a person holding 
a valid certificate of competency issued by the state government concerned for the 
type of work involved. 
 
4.5.1.3 
All out door/external lamps shall have weatherproof fittings of design approved by 
BHEL Engineer so as to effectively prevent the admission of moisture. 
 
4.5.1.4 
The distribution fuse boards shall be located as near as possible to the center of the 
load they are intended to control. 
 
4.5.1.5 
All main switches shall be of metal clad enclosed pattern, which shall be fixed at 
close proximity to the point of entry of supply. 
 
4.5.1.6 
Main and branch distribution boards shall be in accordance with Indian standard 732-
1963 "code of practice for electrical wiring installation". 
 
4.5.1.7 
PVC conduit wiring system should be adopted through out and all conduit 
pipes/channel shall be conforming to latest IS.  
 
4.5.1.8 
Approved and good quality copper wire with adequate current carrying 
capacity/voltage rating with proper insulation as per IS should be used for the entire 
electrical wiring/installation. 
 
4.5.1.9 
The service connection from outside mains to the switchboard inside the building 
shall also be carried out by the contractor 
 
4.6.2  Earthing 
 
4.6.2.1 
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All earthing system shall be in accordance with IS: 3043-1966 "code of practice for 
earthing". 
 
4.6.2.2 
The installation and earthing shall generally be carried out in accordance with the 
Indian electricity rules 1956 as amended from time to time and the relevant 
regulations of the electricity supply authority concerned. 
 
4.6.2.3 
All plugs and sockets shall be of three-pin type, one of the pins being connected to 
earth. 
 
4.6.2.4 
Bodies of all electrical appliances shall be earthed by the use of three pin plugs. The 
covers of the regulators if or metallic construction, shall be earthed by means of a 
separate earth wire.  A separate earth wire shall be used for earthing these 
appliances. 
 
4.6.2.5 
All earth wires and earth continuity conductors shall be of copper/-galvanized iron.  
They shall be either stranded or solid bars of flat rectangular strips and may be bard, 
provided, due care is taken to avoid corrosion and mechanical damage to it.  Inter 
connections of earth continuity conductors and main and branch earth wires shall be 
made in such a way that reliable and good electrical connections are permanently 
ensured. 
 
4.6.2.6 
The neutral conductor shall not be used as earth wire. 
 
4.6.2.7 
Welded, bolted and clamped joints only are permissible. For stranded conductor, 
sleeve connectors are permissible. Bolted connectors and their screws shall be 
protected against any possible corrosion. 
 
 
4.6.2.8 
The path of the earth wire shall, as far as possible, be out of reach of any person and 
shall be visible for inspection. 
 
4.6.2.9 
The galvanized iron pipe electrodes shall not be smaller than 38mm internal 
diameter and shall not be less than 3.5M.  In length and shall, as far as possible, be 
embedded below permanent moisture level and shall be one piece only without any 
joints. 
 
4.6.2.10 Dewatering : It is the responsibility of the contractor to engage sufficient the 
dewatering pump (Diesel, electrically operated) of adequate capacity for dewatering 
of sub-soil, rain water from excavated pit and other localized area and keep the area 
dry and workable till completion of entire work within their quoted rate.     
 

4.6.3 GENERAL NOTES FOR STEEL DOOR, WINDOWS, AND VENTILATORS 
4.6.3.1 STEEL/ IRON WORK 

Steel Door: - Pressed steel doors as per standard  specification, relevant IS code 
and  sizes  shall  be supplied along with frames  and  fixed  with suitable hold fasts, 
furniture and fittings. 
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Steel Window: - All steel Windows shall be supplied and fixed as per standard 
specifications, relevant IS code and instructions of Engineer-in-charge with all 
furniture, fittings, holdfasts etc. Complete. 

Steel ventilators: - All steel ventilators shall be supplied and fixed as per standard 
specifications, relevant IS code and instructions of Engineer-in-charge with all 
furniture, fittings, holdfasts etc. Complete. 

Rolling shutters (as per IS 6248):- All the rolling shutters as per standard 
specifications/IS code and drawings and as instructed by engineer-in-charge shall be 
supplied and fixed with all  accessories and  fittings for easy mechanical operation 
from inside and  outside.   The rolling shutters shall be manufactured with adequate 
thickness to avoid any damage/buckling due to heavy wind or storm. 

Contractor shall arrange for shop inspection for all steel doors, windows, rolling 
shutters & trusses etc. if fabricated outside the plant. before delivery at site for 
engineer’s clearance. 

4..6.3.2 PAINTING 
All the steel items such as door, windows, ventilators, roof trusses, columns, purlins 
etc. shall be supplied with one coat of red oxide primer; two coats of synthetic 
enamel paint of approved color and quality shall be applied after fixing in position to 
achieve uniform finishing.  Rates shall be quoted taking into account cost of painting 
for woodwork, steel work etc. 

 

4.6.3.3 

Three coats of white washing shall be provided uniformly on all wall surfaces as per 
IS specification.  

 

4.6.3.4 

PVC water tank of Sintex or any approved make shall be supplied and erected on 
brick pillars or steel staging and to be constructed on location shown as per item rate 
given in rate schedule. 

 
4.7 Specification of roofing structure for storage sheds. 
4.7.1 General 
4.7.1.1 

This specification covers the roofing structure of store shed.  The walls of the above 
sheds shall be constructed in masonry providing all doors and windows.   Pre-
fabricated   tubular/structural steel trusses shall directly rest on the RCC columns 
with suitable arrangements of bolting. 

4.7.1.2 

The scope under this specification shall cover trusses with tubular (CLASS B-MEDIUM 
QUALITY) /structural steel made up of MS rolled sections, purlins, batten tie runners, 
and fixing bolts for trusses.   AC ridges and AC sheets for roofing complete with J-
bolts, l-bolts, and gutters and down pipe etc.  Any other item not specifically 
mentioned but required for completion of the structure shall be deemed to have been 
included in this specification. 

4.7.1.3 

The trusses shall be tubular (CLASS B-MEDIUM QUALITY) /structural steel welded, 
fabricated in pieces of convenient length for transportation by truck and speedy 
erection at site.  The base plates shall be welded to the trusses for fixing/resting the 
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same on RCC columns.  Suitable cleats or fixing plates shall be provided on the 
trusses for holding the purlins and the bottom tie runners. Bolts shall be fixed in RCC 
columns by using templates for fixing truss. These foundation bolts shall be paid 
under structural items of rate schedule whereas base plates, clits etc. fixed with truss 
shall be paid under tonnage of truss only. No separate payment shall be made for 
templates. 

4.7.1.4 

The purlins and bottom tie runners shall be of structural steel sections or steel tubes 
of adequate size to give proper strength and rigidity.  6mm thick corrugated AC 
sheets and AC ridges shall be used for the roof of the shed.  The sheet shall be of 
standard size for trusses, AC ridges and AC sheets for roofing complete and shall 
conform to IS 459.  The sheets shall be fixed to purlins with galvanized J or l bolts.  
GI cup washers and bitumen washers shall be provided where holes are made in AC 
sheets to prevent any water leakages,. Fly strips shall be provided over the AC 
sheets for additional protection against storms. Providing & fixing  ‘J’ bolts, washers 
etc. shall be a part of AC sheet fixing & no separate weight shall be paid for this.  

4.7.1.5 

All the bolts, nuts and washers supplied for the assembly of the structure shall be hot 
dipped galvanized and of metric sizes.  All the members shall be given two coats of 
anti-rust red oxide primer paint after proper cleaning of the surface. 

4.7.1.6 

All the members of the structure shall be of standard dimensions and shall provide 
complete flexibility for assembling in the required number of days.  The expansion of 
the structure in lengthwise direction shall be possible with minimum dismantling of 
the existing members. 

4.8 Providing & laying of pipelines for Water supply to storage shed as well as 
for construction purpose: 
BRBCL (Customer)/BHEL will not provide water for construction as well as for 
drinking purpose. Contractor shall make bore wells – 2 Nos. with pump and other 
accessories as per the item furnished in BOQ ,Section – M and maintain it 
throughout the contract period including any repair maintenance, damage etc. 
Further plumbing work from Bore well to overhead tank and overhead tank to office 
and store complex shall be done suitably in consultation with BHEL Engineer & 
provision of BOQ which shall be paid as per the relevant Item of Rate schedule. 
Additional distribution pipeline required for construction work and contractor’s office 
area shall remain within the scope of contractor. The bore wells with all accessories, 
pumps etc. shall be handed over to BHEL in working condition after completion of 
work for further use.  

4.9 Prior Approval from BHEL Engineer 
Contractor shall take prior approval from BHEL Engineer for use of  Sanitary items , 
AC sheets ,Overhead water tanks ,Doors, Windows ,Type of Cement (OPC/PPC), 
Brick, Steel and for other items as specified in respective items description and 
necessary manufacturer’s test certificate (MTC) and laboratory test as required by 
BHEL shall be arranged by contractor within their quoted rate. 
 
4.10 
BIDDERS MUST SUBMIT ALL RELEVANT DOCUMENT AS PER THIS TENDER 
SPECIFICATION AND AS PER QUALIFYING REQUIREMENT ( QR ) OF NIT. BIDDER 
MUST VISIT OUR WEB SITE www.bhel.com FOR NIT, TECHNICAL SPECIFICATION, 
BOQ, AMENDMENTS ETC TO KEEP UPDATED FOR ANY CHANGES/ AMENDMENTS. 
INCOMPLETE DOCUMENT SUBMITTED BY BIDDER SHALL NOT BE CONSIDER FOR 
EVALUATION . 
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SECTION-5 

 
SPECIAL CONDITIONS OF CONTRACT 

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR 
COLONY, TOOLS & TACKLES, MEASURING AND MONITORING DEVICES, 
MATERIALS, CONSUMABLES, CONSTRUCTION POWER & WATER ,Taxes 
duties etc.) 
5.1  CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR 

LABOURER AND STAFF: 
Space for construction of contractor’s site office, stores will be provided by BHEL's 
customer free of charge within the project area. Construction of Contractor’s site 
office and stores shall be done by contractor as per their requirement at their own 
cost. 

All the temporary constructions like Contractor’s Office, Contractor’s Stores etc. shall 
be dismantled & area shall be handed over to BHEL/Client duly cleared of all the 
debris on completion of the contracted work. In the event of his failure to do so, the 
same will be done by BHEL at the risk and cost of the contractor. The decision of 
BHEL engineer in this regard is final. 

However open space may be provided by BRBCL/BHEL outside of the plant at 
about 5 KM. from main entry gate on availability free of charge  on request of the 
contractor for construction of labour colony . Contractor shall construct suitable labor 
colony including toilet blocks & maintain it through out the contract period to avoid 
the nuisance.  

Electricity will be on chargeable basis and provided at one point. However 
further distribution shall be done by contractor at their cost. Water will not be 
provided by BRBCL/BHEL and Contractor has to make suitable arrangement at 
their own cost. 
5.2     TOOLS AND TACKLES 
5.2.1 
All tools and tackles required for the work have to be arranged by the contractor. 
 
5.2.2 
All tools and tackles to be procured and used for the work shall have the prior 
approval of BHEL engineer in regard to brand, quality and specification. 
 
5.2.3 
The contractor shall provide all the necessary scaffolding materials, temporary 
structures and necessary safety devices etc.  
 
5.2.4 
Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternate arrangements expeditiously so that the progress of work is not hampered. 
 
5.2.5 
In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material and non-availability of the same owing to breakdown, BHEL will 
resort to hiring out the same from outside agencies or may provide their equipment if 
available or may resort to buying of equipment/material at the cost of contractor. Full 
cost of equipment/hire charges/ rental charges along with departmental overheads 
will be charged to the contractor. 
 
 



 

TS NO ;  BHE/PW/PUR/NBNT - ENB/711                  24          SIGN OF BIDDER WITH  SEAL  
  

5.2.6 
The T&P to be arranged by the contractor shall be in proper working condition.   The   
operation shall not lead to unsafe conditions. The movements of derricks and other 
equipment should be such that no damage/breaking occur to foundation, equipment, 
material and men. 
 
5.2.7 
For full welding of structures, only welding   generators shall be used.  The use of 
welding transformers will be subject to the approval of BHEL engineer. 
 
5.2.8 
Contractor to arrange necessary dewatering pumps, concrete mixers, vibrators etc. 

 
5.3   MEASURING AND MONITORING DEVICES (MMD) 
BHEL, Power Sector- Western Region (PS-WR) has already been accredited with 
ISO 9000 certification and as such this work is subject to various audits to meet ISO 
9000 requirements. One particular aspect, which needs special attention, is about 
calibration of MMD deployed by the contractor. Contractor shall ensure deployment 
of reliable and calibrated MMD. All the MMD shall have calibration certificates from 
accredited laboratories traceable to National/International standards. Retesting/ 
recalibration shall also be arranged at prescribed intervals during the period of use 
as advised by BHEL engineer within the contract price. The contractor will also have 
alternate arrangements for such MMD so that work does not suffer when the 
particular equipment/instrument is sent for calibration. Also if any items not found fit 
for use, BHEL shall have the right to stop the use of such item forthwith and instruct 
the contractor to deploy proper MMD. Repeat measurements shall have to be taken 
by a valid and proper MMD for those parameters measured with a non-acceptable 
MMD, failing which BHEL will deploy MMD and retake the readings at contractor's 
cost. 
 
 
5.4 MATERIALS 
 
All the materials necessary for the entire work like cement, all types of steel, 
tubular/structural trusses, coarse & fine aggregates, bricks, doors, windows, 
ventilators, rolling shutters, structural members, foundation bolts, MS bars, sanitary 
fittings, painting materials, AC sheets, Plywood materials, Rails, Putty, necessary 
wood materials, electrical fittings and wiring material and all other material required 
for the entire job shall be supplied by the contractor as per the specification 
mentioned in the Tender Specifications/Indian Standards. The contractor is required 
to quote their rates inclusive of cost of all materials etc. All these materials shall be 
inspected by BHEL before these are used for the work. Materials not found 
satisfactory by BHEL shall be rejected and removed forthwith by the Contractor. 
 
5.5 CONSUMABLES 
 
5.5.1 
The contractor shall provide all consumables required for carrying out the work 
covered under this scope of work & rate quoted shall be inclusive of all those things. 
 
 
5.5.2 
All consumables to be procured and used for the work shall have prior approval of 
BHEL engineer in regard to brand and quality specification. 
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5.5.3     ELECTRODES AND GASES 

5.5.3.1 
Contractor at his cost as approved by BHEL shall arrange all the required electrodes.  
It shall be the responsibility of the contractor to obtain prior approval of BHEL, before 
procurement regarding suppliers, type of electrodes etc.  On receipt of the electrodes 
at site, it shall be subject to inspection and approval by BHEL details regarding type 
of electrodes, batch number and date of expiry etc. 

BHEL reserves the right to reject the use of any electrodes at any state, if found 
defective because of bad quality, improper storage, quality date expiry, unapproved 
type of electrodes etc.  It shall be the responsibility of the contractor to replace at his 
cost without loss of time. 

5.5.3.2 

All the required gases like Oxygen, Acetylene, etc. will be provided by the contractor 
at his cost. 

5.5.3.3 

If at any time during the execution of work, it is noticed that the work is suffering on 
account of non-availability of consumables from the contractor’s side like electrodes, 
gases and other materials, then, BHEL will make alternate arrangements and the 
necessary costs with overheads at 30% will be recovered from the running bills of 
the contractor. 

5.6    POWER AND WATER FOR CONSTRUCTION 
5.6.1 

A) Construction Power: Construction power of 3phase, 415V, 50HZ will be 
provided by Customer at a single point from their available feeder within the 
plant area at a distance of approx. 500m. Cabling as required for drawing the 
power up to work site shall be paid under relevant item of BOQ. Further 
Distribution from main DB to contractor’s site office, fabrication yard shall be 
done by contractor at their own cost including fixing of energy meter. During non-
availability of power, contractor has to arrange power through adequate DG sets 
at their cost. Adequate arrangement for diesel/petrol engine powered Concrete 
mixer, vibrator and other construction machinery shall be made by contractor to 
ensure uninterrupted work. However, necessary taxes and levies as imposed by 
M/s BRBCL have to be borne by contractor and the quoted rates deemed to 
have included all this things. Cabling for BHEL store Office shed / porta cabin 
office from main feeder shall be paid under relevant item available from Section 
A to Section M 
All temporary wiring must comply with local regulations and will be subjected to 
Engineer's inspection and approval before connecting to supply point. 

 

B ) Construction Water  - As per clause no. 4.8  
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5.7 OTHER IMPORTANT TERMS AND CONDITIONS 
 
5.7.0  TAXES, DUTIES, LEVIES  
5.1  
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding 
anything contained therein, the following provisions shall be applicable for this 
contract. 
 
5.1.1  
The contractor shall pay all (save the specific exclusions as enumerated 
in this contract) taxes, fees, license charges, deposits, duties, tools, 
royalty, VAT/WCT, commissions or other charges which may be levied 
on the input goods & services consumed and output goods & services 
delivered in course of his operations in executing the contract.  In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit (i.e. rate 
quoted by bidder shall be inclusive of all Taxes and Duties, VAT/WCT 
except Service Tax).  
However, provisions regarding Service Tax on output services and 
goods shall be as per following clauses.  
 
5.1.2 Service Tax & Cess on Service Tax 
 
Service Tax and Cess on Service Tax as applicable on output Services are 
excluded from contractor’s scope; therefore contractor’s price/rates shall be 
exclusive of Service Tax and Cess on Output Services. In case, it becomes 
mandatory for the contractor under provisions of relevant act/law to collect the 
Service Tax & Cess from BHEL and deposit the same with the concerned tax 
authorities, such applicable amount will be paid by BHEL.  
 
Contractor shall submit to BHEL documentary evidence of Service Tax 
registration certificate specifying name of services covered under this 
contract. Contractor shall submit serially numbered Service Tax and 
Cess Invoice, signed by him or a person authorized by him in respect of 
taxable service provided, and shall contain the following, namely, 
 

I. The name, address and the registration number of the contractor, 
II. The name  and address of the party receiving taxable service, 
III. Description, classification and value of taxable service provided 

and, 
IV. The service tax payable thereon.  

 
All the four conditions shall be fulfilled in the invoice before release of service 
tax payment. Contractor shall obtain prior written consent from BHEL 
before billing the amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and 
Service Tax paid on Input Services that are used for providing the output 
services can be taken credit of against the Service Tax payable on output 
services. However BHEL may opt for availing the abatement provision in 
which case cenvat credit may not be available on input duty. 
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5.1.2 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology 
for discharging the liability of tax/levy/duty, BHEL will have the right to adopt 
the appropriate one considering the amount of tax liability on BHEL/Client as 
well as procedural simplicity with regard to assessment of the liability. The 
option chosen by BHEL shall be binding on the Contractor for discharging the 
obligation of BHEL in respect of the tax liability to the Contractor.  
 
5.1.3 New Taxes/Levies 
In case the Government imposes any new levy/tax on the output service/ 
goods/work after award of the contract, the same shall be reimbursed by 
BHEL at actual.  
In case any new tax/levy/duty etc. becomes applicable after the date of 
Bidder’s offer, the Bidder/Contractor must convey its impact on his price duly 
substantiated by documentary evidence in support of the same before 
opening of Price Bid. Claim for any such impact after opening the Price Bid 
will not be considered by BHEL for reimbursement of tax or reassessment of 
offer.   
No reimbursement/recovery on account of increase/reduction in the rate of 
taxes, levies, duties etc. on input goods/services/work shall be made. Such 
impact shall be taken care of by the Price Variation/Adjustment Clause (PVC) 
if any. In case PVC is not applicable for the contract, Bidder has to make his 
own assessment of the impact of future variation if any, in rates of 
taxes/duties/ levies etc. in his price bid.   
  
  
5.8.0  SUBMISSION OF PERIODICAL REPORTS  
 
CONTRACTOR SHALL SUBMIT PERIODICAL REPORTS IN RESPECT OF 
FOLLOWING ASPECTS OF OPERATION: 

1. CONSUMPTION OF CONSTRUCTION POWER  
2. AVAILABILITY AND UTILIZATION OF BHEL’S CRANES (IF ANY) 
3. MANPOWER REPORTS - DAILY 
4. PROGRESS REPORTS - DAILY 
5. CALIBRATION REPORTS OF INSTRUMENTS 
6. RECORD OF WAGES PAYMENT, PF REMMITANCES 
7. RECONCILLIATION OF BHEL SUPPLIED MATERIALS – MONTHLY 
8. ACCIDENT REPORT (IF ANY) WITHIN 24 HRS. 

 
BHEL AT SITE WILL INFORM FORMATS FOR THESE REPORTS. 
 

                       IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE GATE PASS FOR 
ALL HIS EMPLOYEES, T&P ETC. NECESSARY COORDINATION WITH CUSTOMER 
OFFICIALS IS THE RESPONSIBILITY OF THE CONTRACTOR.  CONTRACTOR TO 
FOLLOW ALL THE PROCEDURES LAID DOWN BY THE CUSTOMER FOR MAKING GATE 
PASSES. WHERE PERMITTED, BY CUSTOMER/BHEL, TO WORK BEYOND NORMAL 
WORKING HOURS, THE CONTRACTOR SHALL ARRANGE NECESSARY WORK PERMIT 
FOR WORKING BEYOND NORMAL WORKING HOURS. 

 
 

5.8.1 THE SCOPE OF WORK UNDER THIS CONTRACT IS DEEMED TO BE COMPLETE 
ONLY WHEN SO CERTIFIED BY THE ENGINEER INCHARGE OF BHEL. 
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5.9.0  INSURANCE: 
(A) BHEL SHALL ARRANGE INSURANCE COVERAGE FOR THE MATERIALS AND 
PROPERTIES OF BHEL/CUSTOMER COVERING THE RISKS DURING TRANSIT, 
STORAGE, ERECTION AND COMMISSIONING. 
 
 
(B) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL 
MATERIALS LIKE CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIR ALL T & 
P AND OTHER FIXED ASSETS WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT 
SITE. IT IS ALSO THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE FOR 
ACCIDENT RISK POLICY/WORKMEN COMPENSATION POLICY. THE CONTRACTOR 
HAS TO ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED MATERIALS LIKE 
CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT, 
STORAGE, TILL IT GOES TO THE PERMANENT WORK. 
 
(C )  
 
IT IS THE ENTIRE RESPONSIBILITY OF THE CONTRACTOR TO INSURE HIS WORKMEN 
AGAINST ACCIDENT AND INJURY WHILE AT WORK AS REQUIRED BY THE RELEVANT 
RULES AND TO PAY COMPENSATION, IF ANY, TO THEIR WORKMEN AS PER 
WORKMEN'S COMPENSATION ACT. THE CONTRACTOR HAS ALSO TO INSURE HIS 
STAFF AGAINST ACCIDENT/INJURY.  THE CONTRACTOR HAS TO TAKE INSURANCE 
COVER FOR HIS TOOLS AND PLANTS, ASSETS ETC.(D) THESE INSURANCE COVERS 
HAVE TO BE TAKEN PRIOR TO START OF HIS WORK AT THE SUBJECT PROJECT AND 
HE SHALL MAKE AVAILABLE THE POLICY TO BHEL SITE IN-CHARGE FOR 
NECESSARY VERIFICATION BEFORE COMMENCEMENT OF WORK. HOWEVER, 
IRRESPECTIVE OF SUCH VERIFICATION/ACCEPTANCE, THE SOLE RESPONSIBILITY 
TO MAINTAIN ADEQUATE INSURANCE COVER FOR HIS WORKMEN, T&P, ASSETS 
ETC. AT ALL TIMES DURING THE PERIOD OF CONTRACT SHALL LIE WITH THE 
CONTRACTOR. REGARDING THE AFORESAID INSURANCE COVER, THE 
CONTRACTOR SHALL DIRECTLY DEAL WITH THE INSURANCE COMPANY FOR ALL 
MATTERS REGARDING THE INSURANCE IN HIS SCOPE. 
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SECTION-6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

6.0  CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF 
SUPERVISORY STAFF AND WORKMEN 

6.1        SUPERVISORY STAFF AND LABOUR 
6.1.1 
The contractor shall supply all the skilled/unskilled labour, gas cutters, riggers, 
sarongs, erectors, carpenters, fitters   and electricians, masons, plumbers etc. BHEL 
reserves the right to decide on the suitability of the workers and other personnel who 
will be employed by the contractor.   BHEL reserves the right to insist on removal of 
any employee of the contractor at any time if he is found to be unsuitable and the 
contractor shall forthwith remove him.  
 
6.1.2 
It is the responsibility of the contractor to engage his workmen in shifts and or on 
overtime basis for achieving the target set by BHEL.  This target may be set to suit 
BHEL's commitments to its customer or to advance date of completion of events or 
due to other reasons.  The decision of BHEL in regard to setting the erection targets 
will be final and binding on the contractor. 
 
6.1.3 
Contractor   shall   employ only   qualified   and   experienced engineers/supervisors 
for this job.  They shall have professional approach in executing the work having 
adequate knowledge   and experience in the fields. Contractor shall give an 
organization chart indicating the staffing pattern. 
 
6.1.4 
The contractor shall engage all the unskilled, skilled and specially skilled labourer 
including brick masons, carpenters, plumbers, electricians, fabricators and fitters etc. 
and supervisory staff. Only trained and competent personnel with previous 
experience in the job shall be employed. However, BHEL reserves the right to decide 
on the suitability of the workers and other personnel who will be employed by the 
contractor.  BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they found him unsuitable. The contractor shall be bound to 
follow the instruction of BHEL. 
 
 
6.2 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
6.2.1 
An industrial relations supervisor shall coordinate   for the implementation of local 
labour laws, maintenance of records as required by contract labour (regulation and 
abolition act) and also coordinate with the local labour authorities. Contractor has to 
ensure minimum wages payment to their labours as per the rule of the state and they 
have to produce documentary evidence to that effect to BHEL.   
 
6.2.2 
Contractor shall provide the names and details of Engineer/ Supervisors at the time 
of mobilization to BHEL as per the proposed organization chart. 
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6.2.3 
In case at any time the contractor is not in a position to deploy the required 
Engineers/Supervisors due to any reason, BHEL shall have the option to deploy their 
Engineers/supervisors.  The expenditure incurred with overheads on this account will 
be recovered from the contractor's bills. 
 
6.2.4  
The contractor's supervisory staff shall execute the work in the most substantial and 
workmanlike manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. They shall be responsible to ensure that the assembly 
and workmanship conform to dimensions and tolerances given in the drawings/ 
instructions given by BHEL Engineer from time to time. 
 
6.2.5 
The supervisory staff employed by the contractor shall ensure proper outturn of work 
and discipline on the part of the labour put on the job by the contractor and in 
general, see that the works are carried out in a safe and proper manner and in 
coordination with other labour and staff employed directly   by BHEL or other 
contractors of BHEL or BHEL's Client. 
 
6.2.6 
Contractor will deduct the necessary amount from his employees towards provident 
fund and contribute the equal amount as per Government of India rules. This amount 
will be deposited regularly to the Provident Fund Commissioner and an account code 
obtained.   Contractor shall submit the above account code duly certified by PF 
Commissioner to BHEL project in-charge. Also all other employees’ benefits are to 
be borne by the contractor as per statutory laws.  
 
6.2.7 
The contractor shall obtain independent Labour License under the Contract Labour  
(regulation and abolition) Act from the concerned authorities based on the certificate 
(form-V) issued by the principal employer/customer. 
 
6.2.8 
The contractor shall pay for all taxes, fees, license charges, local body clearance, 
duties, tools, royalty, commissions and other charges, Gate passes which may be 
leviable on account of his operation in executing the contract. In case BHEL is forced 
to make any such payments, BHEL shall have the right to recover the same from 
Contractor’s bills. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT  

OBLIGATIONS OF BHEL  
     FACILITIES PROVIDED BY BHEL 
7.1.1 SPACE FOR CONTRACTOR’S SITE OFFICE, STORES AND LABOUR 

COLONY: 
As per Section - 5 

7.1.2 CONSTRUCTION POWER AND WATER 
Construction Power :,( As per Section - 5 )  

Water for Construction:  As specified in Section –4 & Section – 5  

TOOLS & PLANTS 

BHEL will NOT provide any Tools & Plants for this work. 
CONSUMABLES AND MATERIALS 
BHEL will NOT provide any Consumables and Materials for this work. 
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SECTION-8 

SPECIAL CONDITIONS OF CONTRACT 

Inspection / Quality Assurance / Quality Control / Statutory Inspection 

8.1 Various inspection/quality control/quality assurance procedures 
/methods at various stages of erection and commissioning will be 
as per BHEL quality control procedure/codes and other statutory 
provisions and as per BHEL engineer’s instructions. 

8.2 Preparation of quality assurance log sheets and protocols with’s 
engineers, welding logs and other quality control and quality 
assurance documentation as per BHEL engineer’s instructions, is 
within the scope of work/specification. 

8.3 A daily logbook should be maintained by every supervisor/ engineer 
of contractor on the job in duplicate (one for BHEL and one for 
contractor) for detailing and incorporating alignment/ clearance/ 
centering/leveling readings and inspection details of various 
equipments, structures, piping, and others. 

Welding details like serial number of weld joints, welders name, 
date of welding, details of repair, heat treatment etc shall be 
documented in welding log as per BHEL engineer’s instructions. 

8.4 All the electrical/mechanical measuring and monitoring devices/ 
gauges, feeler gauges, height gauges, dial gauges, micrometers, 
precision levels, spirit levels, water level micrometers surface 
plates, straight edges, vernier calipers and all other measuring 
instruments shall be provided by the contractor for checking, 
leveling, alignment, centering etc Of the erected equipments at 
various stages.   

The instruments/gauges/tools etc provided should be of brand, 
quality and accuracy, specified by BHEL engineer and should have 
necessary calibration and other certificates as per the requirements 
of BHEL engineer. 

8.5 In the course of erection, it may be necessary to re-check or 
counter check or finally check the work with instruments recently 
calibrated, recalibrated or of inspection grade gauge/tools or 
special measuring instruments.  Such instruments whenever 
necessary will be provided by BHEL on specific authorization by 
BHEL engineer. 

8.6 The instruments mentioned in clause 8.5 shall be drawn by the 
contractor from BHEL stores on the specific authorization and use 
the same on the specific job for the purpose of inspection/ 
rechecking/counter checking/ finally checking of the work and shall 
be returned to BHEL stores immediately on completion of the 
inspection. 
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8.7 Total quality is the watchword of the work and contractor shall strive 
to achieve the quality standards, procedures laid down by BHEL.  
He shall follow all the instructions as per BHEL drawings and 
quality standards. Contractor shall provide for the services of 
quality assurance engineer. 

8.8 The welder’s performance will be reviewed from time to time as per 
the BHEL standards and any welder not performing to the 
standards set by BHEL will be removed from working. Contractor 
shall arrange for the alternate welders immediately. 

8.9 All the welders shall carry identity cards as per the pro forma 
prescribed by BHEL only welders duly authorized by BHEL shall be 
engaged on the work. 

8.10 Contractor shall ensure speedy alignment and welding of all 
equipments erected by him soon after placement.  Also all 
alignments, welding, NDT tests required for stage inspection shall 
be completed as per the quality assurance procedures.  

8.11.1 Any minor rectification or minor repairs of defective work found at 
during stage inspection shall be rectified free of cost, by the 
contractor. 

8.11.2 Any major rectification or major repair/major rework of defective 
work, found out during stage inspection as per clause 8.11, but not 
attributable to contractor shall also be carried out.  Claims of 
contractor, if any, shall be governed as per clause 13.1 to 13.8.  

Statutory Inspection  

8.12.1 During the statutory inspection, contractor shall provide all the 
manpower assistance as per the requirement within their quoted 
rate. However, all other arrangements for visiting of statutory 
authorities at site including fee etc shall be borne by BHEL also 
refer section 5 in this regard. 

8.13.0 BHEL, power sector- western region (PSWR) has already been 
accredited with ISO 9002 certification and as such this work is subject to 
various audits to meet ISO 9002 requirements.  One particular aspect, which 
needs special mention, is about arrangement of calibration of instruments by 
the contractor.  Contractor shall ensure deployment of reliable and calibrated 
MMD (measuring and monitoring devices). The MMD shall have 
test/calibration certificates from authorized/government approved/ accredited 
agencies traceable to national/international standards.   
Retesting/recalibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL engineer within the contract price. The 
contractor will also have alternate arrangements for such MMD so that work 
does not suffer when the particular equipment/ instrument is sent for re-
calibration. Also if any MMD is not found fit for use, BHEL shall have the right 
to stop the use of such item and instruct the contractor to deploy proper item 
and recall i.e. Repeat the readings taken by that instrument, failing which 
BHEL may deploy MMD s and retake the readings at contractor’s cost. 
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Section-9 
Special Conditions 

Safety, Occupational Health and Environmental Management 
 
Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 
14001:1996 standard and Occupational Health & Safety under OHSAS 18001 
by DNV. In order to comply with the above standards, it shall be the endeavor 
of BHEL and all its subcontractors to meet and implement the requirements 
by following the guidelines issued under Environmental, Occupational Health 
and Safety Management (EHS) manual a copy of which will be available with 
the BHEL Site-in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in 
clause 9.9 in case of award of contract. 
 
Responsibility Of The Contractor In Respect Of Safety Of Men,  
Equipment, Material And Environment. 
 
 The Contractor Shall abide by the Safety Regulations applicable for the Site/Project 
and in particular as mentioned in the booklet “Safe Work Practices” issued by BHEL. 
Contractors are also to ensure that their employees and workmen use safety 
equipments as stipulated in the Factories Act (Latest Revision) during the execution 
of the work. Failure to use safety equipment as required by BHEL Engineer will be a 
sufficient reason for issuance of memo, which shall become part of Safety evaluation 
of the contractor at the end of the Project. Also all site work may be suspended if it is 
found that the workmen are employing unsafe working practice and all the 
costs/losses incurred due to suspension of work shall be borne by contractor. A 
comprehensive list of National Standards from which the contractor can draw 
references for complying with various requirements under this section is given under 
9.10  
 
Hold BHEL harmless and indemnified from and against all claims, cost and 
charges under Workmen’s Compensation Act 1923 and 1933 and any 
amendment thereof and the contractor shall be solely responsible for the 
same. 
 
Abide by the Procedure governing entry/exit of the contractor’s personnel 
within the Customer/Client premises. All the contractors employees shall be 
permitted to enter only on displaying of authorized Photo passes or any other 
documents as authorized by the Customer/Client 
 
 
Be fully responsible for the identity, conduct and integrity of the personnel/ 
workers engaged by them for carrying out the contract work and ensure that 
none of them are ever engaged in any anti national activity 
 
 

Prepare a sign board giving the following information and display it near the 
work site:       

 
Name of Contractor  
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Name of Contractor Site-in-charge & Telephone number 
Job Description in short 
Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 

 
Abide by the rules and regulations existing during the contract period as 
applicable for the contractors at the Project premises. 

 
Observe the timings of work as advised by BHEL Engineer-in-charge for carrying 
out the contract work. 

 
SPECIAL CONDITIONS 
Safety 
Safety Plan 

Before commencing the work, contractor shall submit a  “safety plan” to the 
authorized BHEL official.  The safety plan shall indicate in detail the 
measures that would be taken by the contractor to ensure safety to men, 
equipment, material and environment during execution of the work.  The 
plan shall take care to satisfy all requirements specified hereunder.   

 
 The contractor shall submit “safety plan” before start of work. During 

negotiations, before placing of work order and during execution of the 
contract, BHEL shall have right to review and suggest modifications in the 
safety plan.  Contractor shall abide by BHEL’s decision in this respect. 

 
 

The contractor shall take all necessary safety precautions and arrange for 
appropriate appliances and/or as per direction of BHEL or it’s authorized person 
to prevent loss of human lives, injuries to men engaged and damage to property 
and environment. 
 
The contractor shall provide to his work force and also ensure the use of  
Personnel Protection Equipment (PPE) as found necessary and/or as directed 
and advised by BHEL officials without which permission is liable to be denied. 

 
 
Safety helmets conforming to IS 2925/1984 (1990) 
Safety belts conforming to IS 3521/1989 
Safety shoes conforming to IS 1989 part-II /1986(1992) 
Eye and face protection devices conforming to IS 2573/1986(1991), IS   6994 
(1973), part-I (1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
Other job specific PPEs of standard ISI make as may be prescribed 
 
All tools, tackles, lifting appliances, material handling equipment, scaffolds, 
cradles, cages, safety nets, ladders, equipment, etc used by the contractor shall 
be of safe design and construction. These shall be tested and certificate of 
fitness obtained before putting them to use and from time to time as instructed by 
authorized BHEL official who shall have the right to ban the use of any item 
found to be unsafe 
 
All electrical equipment, connections and wiring for construction power, its 
distribution and use shall conform to the requirements of Indian Electricity Act 
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and Rules.   Only electricians licensed by the appropriate statutory authority 
shall be employed by the contractor to carryout all types of electrical works.   All 
electrical appliances including portable electric tools used by the contractor shall 
have safe plugging system to source of power and be appropriately earthed. 

 
The contractor shall not use any hand lamp energized by electric power with 
supply voltage of more than 24 volts. For work in confined spaces, lighting shall 
be arranged with power source of not more than 24 volts. 

 
The contractor shall adopt all fire safety measures as per relevant Indian 
Standards  

 
 

Where it becomes necessary to provide and/or store petroleum products, 
explosives, chemicals and liquid or gaseous fuel or any other substance that 
may cause fire or explosion, the contractor shall be responsible for carrying out 
such provisions and/or storage in accordance with the rules and regulations laid 
down by the relevant government acts, such as petroleum act, explosives act, 
petroleum and carbides of calcium manual of the chief controller of explosives, 
Government of India etc.  The contractor in all such matters shall also take prior 
approval of the authorized BHEL official at the site. 

 
Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No 
makeshift access such as oil drums or pallets shall be used. Design of these will 
be in accordance with relevant standards and certified by competent persons 
before use.  

 
Temporary arrangements made at Site for lifting , platforms, approach, access 
etc should be properly designed and approved before being put to use. 

 
All excavations and openings must be securely and adequately  

 
Fenced/barricaded and warning signs erected when considered  
Necessary as per relevant code of practice. 

 
No persons shall remove guard rails, covers or protective devices unless 
authorized by a responsible supervisor and alternative precautions have been 
taken 

 
Access ways, means of escape and fire exits shall be clearly marked, kept clear 
and unobstructed at all times 

 
Only authorized persons holding relevant license will drive and operate site plant 
and equipments eg cranes, dumpers, excavators, transport vehicles etc 

 
Only authorized personnel are allowed to repair, commission electrical 
equipments. 

 
 

Gas cylinders shall be handled and stored as per Gas Cylinder Rules and 
relevant safe working practices  
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All wastes generated at Site shall be segregated and collected in a designated 
place so as to prevent spillage/contamination/scattering at Site, until the waste 
is lifted for disposal to designated disposal area as advised by BHEL official. 

 
The contractor shall arrange at his cost (wherever not specified) appropriate 
illumination at all work spots for safe working when natural day light is not 
adequate for clear visibility. 

 
The contractor shall train adequate number of workers/ supervisors for 
administering “FIRST AID”. List of competent first aid administers should be 
prominently displayed. 

 
The contractor shall display at strategic places and in adequate numbers  
the following in fluorescent markings 
 

Emergency telephone numbers 
Exit, Walkways 
Safe working load charts for wire ropes, slings, D shackles etc 
Warning signs 

 
The contractor shall be held responsible for any violation of statutory 
regulations (local, state or central) and BHEL instructions that may endanger 
safety of men, equipment, material and environment in his scope of work or 
other contractors or agencies.  Cost of damage, if any, to life and property 
arising out of such violation of statutory regulations and BHEL instructions shall 
be borne by the contractor. 
 
In case of a fatal or disabling injury/accident to any person at construction sites 
due to lapses by the contractor, the contractor as per statutory requirements 
shall compensate the victim and/or his/her dependents.  However, if considered 
necessary, BHEL shall have the right to impose appropriate financial penalty on 
the contractor and recover the same from payments due to the contractor for 
suitably compensating the victim and/or his/her dependents.   Before imposing 
any such penalty, appropriate enquiry shall be held by BHEL giving opportunity 
to the contractor to present his case. 
 
In case of any damage to property due to lapses by the contractor, BHEL shall 
have the right to recover cost of such damages from payments due to the 
contractor after holding an appropriate enquiry. 
 
In case of any delay in the completion of a job due to mishaps attributable to 
lapses by the contractor, BHEL shall have the right to recover cost of such 
delay from payments due to the contractor after notifying the contractor suitably 
and giving him opportunity to present his case. 
 
If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or 
if the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions regarding 
safety issued by the authorized BHEL official, BHEL shall have the right to take 
corrective steps at the risk and cost of the contractor after giving a notice of not 
less than seven  days indicating the steps that would be taken by BHEL. 
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Emergency Response 
 
BHEL will have an Emergency Response Plan for each Project Site in 
consultation with the Owner as the case may be, detailing the procedure for 
mobilization of personnel and equipment, and defining the responsibilities of the 
personnel indicated, in order to prepare for any emergency that may arise in 
order to ensure the priorities of  
Safeguard of life 
Protect assets under construction or neighboring  
Protect environment 
Resumption of normal operations as soon as the emergency condition is called 
off 
 
All Contractors shall also be part of the Emergency response Plan and the 
personnel so nominated shall be aware of their duties and responsibilities in an 
emergency response situation. 
 
At least 5% Contractors supervisors and workmen shall undergo training in 
administering ‘First Aid’. The trained persons should represent for all categories 
of work and for all areas of work. Adequate number of trained persons should 
be available for each shift. These first aiders shall be included in the emergency 
response team. Contractor employees and workmen are encouraged to 
participate in first aid training programmes whenever organized by BHEL. 
 
OCCUPATIONAL HEALTH 
 
Specific occupational health hazards will be identified through the hazard 
evaluation processes in consultation with BHEL engineers and the necessary 
prevention/reduction/elimination methods implemented.  
 
All personnel working in an activity with a potential risk to health shall be made 
aware of all those risks and the actions they must take to 
reduce/control/eliminate the risk 
 
Safety coordinator shall conduct periodic checks to ensure that every group of 
workers engaged in similar activities are aware of potential risks to health and 
the actions required to be taken to mitigate the risk  
 
 
 
In order to protect personnel from associated health hazards, the following 
main areas will be focused 
Issue of approved Personnel Protective Equipment 
Verification that the PPEs are adequate/maintained and worn by all staff 
involved in operations that are potentially hazardous to their health 
Ensure that the personnel deployed are physically fit for the operation/work 
concerned 
Provide hygienic and sanitary working conditions 

 
Contractor workers employees engaged in noise risk areas shall be issued with 
hearing protection aids and the use of the same will be enforced. Further, these 
workers will be educated on the hazards of noise 
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Contractor workers engaged in dust environment shall be issued with 
necessary dust protection aids and the use of the same shall be enforced 

 
Workers engaged in exposure to bright light/rays as in welding or radiation shall 
be issued with eye protection devices and the use of the same shall be 
enforced 

 
Adequate arrangements shall be made to provide safe drinking water  

 
Health monitoring records on at least sample basis for contractor employees & 
workmen shall be maintained for persons engaged in specified categories of 
work. These shall include  

 
Noise induced hearing loss 
Lung Function test 
Ergonomic Test 
Eye Test for Welders, Grinders, Drivers etc 

 
 HYGIENE and HOUSEKEEPING 

 
Good house keeping and proper hygiene is one of the key requirements of 
Occupational Health Safety and Environment management. Towards this the 
contractor shall encourage his workers and supervisors to maintain cleanliness 
in their area of work. 
 
The Contractor shall arrange to place waste bins/chutes at convenient 
locations for the collection of scrap and other wastes. The bins shall be clearly 
marked and segregated for metal, non-metal, hazardous and non hazardous 
wastes. 
 
BHEL may take up appropriate remedial measures at the cost of the 
contractors if the contractors fail good house keeping and if there is an 
imminent risk of pollution 
 
 
ENVIRONMENT MANAGEMENT 
 
BHEL has a sound environmental management system, which is to be 
maintained and implemented by all the contractors. The system allows for 
project specific objectives to be set and developed sensitive to Client 
requirements, applicable environmental legislation and BHEL’s own objectives 
and policy. BHEL engineers will assess and monitor the environmental impact 
of their work and lay out objectives for their minimization. The contractors shall 
implement the objectives for continual improvement of environmental 
performance. BHEL shall regularly audit environmental impacts and their 
improvements. 
 
 
 
  

WASTE MANAGEMENT 
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The objective of waste management is to ensure the safe and responsible 
disposal of waste, ensuring that it is correctly disposed of and being able to 
audit the process to ensure compliance. 
 
Chemical wastes if any shall be collected separately and disposed of to BHEL 
designated refuse yard as per BHEL advice 
 
 No dangerous chemicals, noxious waste products or materials will be 
disposed off on or off site without approval obtained through BHEL. 
 
All disposal of wastes generated during construction shall be in accordance 
with all relevant legislation. 
 
Acid and alkali cleaning wastes shall be neutralized to acceptable norms 
before disposal to the designated area. 
 
 All necessary measures shall be taken to ensure safe collection and disposal 
of waste oils. In particular to ensure the prevention of their discharge into 
surface waters, ground waters, coastal waters or drainages 
 
 
9.3 SUPERVISION 
 
Contractor must provide at least one full time on site safety coordinator when 
the manpower engaged is in excess of 50 for the contract activities in the 
premises. If the manpower is less than 50, the on site safety coordination 
responsibilities shall be assumed by any one of the contractor’s other 
supervisory staff; however in both the cases, the contractor must specify in 
writing the name of such persons to the BHEL Engineer in Charge . 
Contractor’s safety coordinator or his supervisor responsible for safety as the 
case may be shall conduct at his work site, and document formal safety 
inspection and audits at least once in a week. Such documents are to be 
submitted to BHEL Engineer in Charge for his review and record. Contractor, 
supervisor must attend all schedule safety meetings as would be intimated to 
him by the BHEL Engineer in Charge. 
Before starting work under any contract, the contractor must ensure that a job 
specific safety procedures/field practices as required over and above the 
safety permit conditions are prepared and followed .He should also ensure that 
all supervisors and workers involved understand and follow this procedures 
/field practices. 
Contractor must ensure that  in his work site appropriate  display  boards  are 
put  displaying   signs for site safety , potential hazards and precautions  
required 
 
TRAINING & AWARENESS 
 
Contractor shall deploy experienced supervisors and other manpower who are 
well conversant with the safety and environment regulations of the Project. 
The electricians to be deployed on the job should have wireman license. 

 
All Supervisors & Workmen of the Contractor shall undergo Fire safety 
training/demonstration whenever arranged by BHEL with the help of either 
Customer’s Fire and Safety department or outside faculty so as to acquire 
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knowledge of fire prevention and also to be able to make use of appropriate 
fire extinguishers. 

 
Contractor must familiarize himself from BHEL Engineer in Charge about all 
known potential fire, explosion or toxic release hazards related to the contract. 
He in turn will ensure that same information has been passed to the 
supervisors and workmen  
 
Contractor must ensure that all his supervisors are properly trained and each 
employee has received and understood from his supervisor necessary training 
and briefing about the safety requirement. Necessary document as a means to 
verify that employees have understood the training is to be maintained.  
 
The contractor supervisors shall also give a small safety briefing to all the 
workmen under his charge before undertaking any new work and specially 
understand the safety requirements that are mandatory 
 
 
 
REPORTING 
 
The contractor shall submit report of all accidents, fires and property damage, 
dangerous occurrences to the authorised BHEL official immediately after such 
occurrence but in any case not later than twelve hours of the occurrence.  
Such report shall be furnished in the manner prescribed by BHEL and also to 
meet statutory requirement. 
 
Any injury sustained by any of the contractor’s employees within the Project 
premises must be reported to BHEL supervisor and FIRST AID should be 
immediately administered. The Contractor shall be responsible for keeping and 
maintaining proper records of Accidents to his personnel.  
 
Contractor must arrange to immediately investigate, properly document and 
report any injury, accident or near miss involving any of his employees and 
take appropriate follow up action. He must furnish within 12 hours of the 
incident a written report to BHEL Engineer in charge and the Safety Section.  
 
 
According to the Factory Act and the Employees state Insurance Act & 
regulation, any person sustaining any injury within the project premises and 
absenting himself from work for more than 46 hours, his accident report has to 
be sent to the respective Government Authorities. Therefore contractor shall 
inform the owner’s representative such matter immediately  for their needful 
action. 
 
In addition, contractor shall submit periodic reports on safety to the authorised 
BHEL official from time to time as prescribed. 
 
Before commencing the work, the contractor shall appoint/nominate a 
responsible officer to supervise implementation of all safety measures and 
liaison with his counterpart of BHEL. 
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AUDIT REVIEW AND INSPECTION 
 

BHEL shall conduct audit on the contractor performance and compliance with 
the project specific requirements of the Environment and Occupational Health 
& Safety Management systems. The programme of audit shall cover all 
activities under the contract but will focus particularly on high-risk activities. 
The Construction Manager shall decide the schedule of audit. The audit 
findings shall be communicated to the contractors and necessary remedial 
action as advised by BHEL Engineers shall be under taken within the 
stipulated time. 
 
Inspections shall be carried out regularly by the contractors and by BHEL 
Engineers on activities, facilities, equipment, and documentation, to cover the 
following aspects. 
 
Compliance with procedures and systems 
Availability, condition and use of PPEs 
Condition of maintenance tools, equipments, facilities 
Availability of fire fighting equipments and its condition 
Use of fire fighting equipments and first aid kit 
Awareness of occupational health hazard 
Awareness of safe working practices 
Presence of quality supervision 
Housekeeping 
  
The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe acts, 
unsafe conditions that have imminent potential for causing harm/injury/damage 
will be immediately corrected. He shall maintain a daily logbook giving details 
of unsafe acts or conditions observed and the corrective action taken and 
recommendations for preventing recurrence. Adequacy of corrective actions 
will be verified 
 
The contractor shall take remedial measures as per the findings of each 
inspection 
Besides the above, the contractor shall  be required to carry out the following  
inspections  

 
Sl 
no 

Equipment Scope of 
inspection 

Inspection 
by 

Schedule 

1 Hand tools To identify 
unsafe/defective 
tool 

User Daily 

2 Power tools To identify 
unsafe/defective 
tool 

User Daily 

3 Fire 
Extinguishers 

To check pressure 
and any defect 

User / 
Safety 
Coordinator 

Daily 
 
Every month 

4 Lifting 
equipment/tacl
es 

To check for 
defects and 
efficacy of brakes 

User 
 
Third party 

Daily 
 
Every Year 

5 PPE To check for 
defects 

User Daily 
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NON COMPLIANCE:- 
 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL 
BE VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES 
ON THE CONTRACTOR AS UNDER for every instance of violation 
noticed: 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Any other non-conformity noticed not listed above will also be fined as deemed 
fit by BHEL. The decision of BHEL engineer is final on the above.  The amount 
will be deducted from running bills of the contractor. The amount collected 
above will be utilised for giving award to the employees who could avoid 
accident by following safety rules. Also the amount will be spent for purchasing 
the safety appliances and supporting the safety activity at site. 
 
CITATION:-If safety record of the contractor in execution of the awarded job is 
to the satisfaction of safety department of BHEL, issue of an appropriate 
certificate to recognise the safety performance of the contractor may be 
considered by BHEL after completion of the job 
 
 
Memorandum of Understanding 
 
After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 

 
 

Sl. 
No. Safety Fine  

(in Rs) 
01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of 

Joints And Not Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper Precaution 

or Not Using Sheet Below Gas Cutting 200/- 

12. Not Maintaining Electric Winches Which are 
Operated Dangerously 500/- 

13. Improper Earthing Of Electrical  T&Ps 500/- 
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Memorandum of Understanding 
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS 
Policy) as given in the booklet titled “ Safe Working Practices” issued to all 
contractors. 

 
M/s _________________________  do hereby also commit to the 
same EHS Policy while executing the Contract Number _________ 
 
 
M/s ________________________  shall ensure that safe work practices not 
limited to the above booklet are followed by all construction workers and 
supervisors. Spirit and content therein shall be reached to all workers and 
supervisors for compliance. 
 
BHEL will be carrying out EHS audits twice a year and M/s 
__________________ shall ensure to close any non-conformity 
observed/reported within fifteen days. 
 
 
Signed by authorized representative of M/s------------------------------ 
 
Name          : 
 
Place & Date: 
 
Comprehensive list of National Standards for reference and use 
wherever applicable in the execution of  Civil, Erection and 
Commissioning  Contracts 

 
 

IS No YEAR  Amd upto  DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS 
MECHANICAL FOAM TYPE 

IS 
10245 1994  SPECIFICATION FOR BREATHING 

APPARATUS 

IS 
10291 1982  SAFETY CODE FOR DRESS DRIVERS IN 

CIVIL ENGINEERING WORKS 

IS 
10658 1983  HIGHER CAPACITY DRY POWDER FIRE 

EXTINGUISHERS (TROLLEY MOUNTED) 

IS 
10662 1992  COLOUR TELEVISION 

IS 
10667 1983  

GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF FOOT AND LEG 

IS 
11037 1984  ELECTRONIC FAN REGULATORS 

IS 1984  INDUSTRIAL SAFETY NETS 
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11057 

IS 
11451 1998  

RECOMMENDATION FOR SAFETY AND 
HEALTH REQUIREMENT RELATING TO 
OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  
SPECIFICATION FOR EQUIPMENT FOR 
EYE AND FACE PROTECTION DURING 
WELDING 

IS 
11833 1986  DRY POWDER FIRE EXTINGUISHERS 

FOR METAL FIRES 

IS 
11972 1987  

CODE OF PRACTICE FOR SAFETY 
PRECAUTION TO BE TAKEN WHEN 
ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 
13063 1991  

STRUCTURAL SAFETY OF BUILDINGS 
ON SHALLOW FOUNDATIONS ON 
ROCKS 

IS 
13385 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE ( GAS 
CARTRIDGES) 

IS 
13386 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 
13415 1992  CODE OF SAFETY FOR PROTECTIVE 

BARRIERS IN AND AROUND BUILDINGS 

IS 
13416 1992  

RECOMMENDATIONS FOR PREVENTIVE 
MEASURES AGAINST HAZARDS AT 
WORKING PLACE PART 1 TO PART 5 

IS 
13430 1992  

CODE OF PRACTICE FOR SAFETY 
DURING ADDITIONAL CONSTRUCTION 
AND ALTERATION TO EXISTING 
BUILDINGS 

IS 
13849 1993  PORTABLE FIRE EXTINGUISHERS DRY 

POWDER TYPE ( CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS 
GOODS (FIRST REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): GENERAL 
PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642 1989  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS- DETAILS OF 
CONSTRUCTION 

IS 1643 1988  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): EXPOSURE 
HAZARD 

IS 1646 1997  CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): ELECTRICAL 



 

TS NO ;  BHE/PW/PUR/NBNT - ENB/711                  46          SIGN OF BIDDER WITH  SEAL  
  

INSTALLATIONS 

IS 1904 1986  
CODE OF PRACTICE FOR DESIGN AND 
CONSTRUCTION OF FOUNDATIONS IN 
SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS 
MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY 
POWDER TYPE (CARTRIDGE) 

IS 2309 1989  
PRACTICE FOR THE PROTECTION OF 
BUILDINGS AND ALLIED BUILDINGS 
AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS – 
FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 
(FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR 
WIRE ROPE SLINGS 

IS 2878 1986  
FIRE EXTINGUISHERS CARBON 
DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL 
SAFETY HELMETS 

IS 3016 1982  

CODE OF PRACTICE FOR FIRE 
PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST 
REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND 
HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND 
LADDERS PART 1 TO 2 

IS 3737 1996  
LEATHER SAFETY BOOTS FOR 
WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING 
REGULATORS 

IS 3764 1992  EXCAVATION WORK – CODE OF SAFETY 

IS 3786 1983  

METHOD FOR COMPUTATION OF 
FREQUENCY AND SEVERITY RATES FOR 
INDUSTRIAL INJURIES AND 
CLASSIFICATION OF INDUSTRIAL 
ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE 
CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL 
TUBULAR SCAFFOLDING 
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IS 4081 1986  SAFETY CODE FOR BLASTING AND 
RELATED DRILLING OPERATIONS 

IS 4082 1977 1996  
STACKING AND STORAGE OF 
CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS – CODE 
OF SAFETY PART 1 TO 2 

IS 4138 1977  SAFETY CODE FOR WORKING IN 
COMPRESSED AIR (FIRST REVISION) 

IS 4155 1966  
GLOSSARY OF TERMS RELATING TO 
CHEMICAL AND RADIATION HAZARDS 
AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL 
LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  
SAFETY REQUIREMENTS FOR FLOOR 
AND WALL OPENINGS, RAILINGS AND 
TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER 
DEEP FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR 
POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC 
ACID 

IS 5216 1982 2000  
RECOMMENDATIONS ON SAFETY 
PROCEDURES AND PRACTICE IN 
ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  INDUSTRIAL AND SAFETY LINED 
RUBBER BOOTS ( SECOND REVISION) 

IS 5916 1970  
SAFETY CODE FOR CONSTRUCTION 
INVOLVING USE OF HOR BITUMINOUS 
MATERIALS 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS 
– FIRST REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( STORED PRESSURE) 

IS 692 1994  
CRITERIA FOR SAFETY AND DESIGN OF 
STRUCTURES SUBJECTED TO 
UNDERGROUND BLASTS 

IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  CODE OF RECOMMENDED PRACTICE 
FOR CONVEYOR SAFETY (PART 1 TO 8) 

IS 7205 1974  SAFETY CODE FOR ERECTION OF 
STRUCTURAL STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH 
CONSTRUCTION MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF 
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RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERCURY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND 
STORAGE OF BUILDING MATERIALS 

IS 8089 1976  
CODE OF SAFE PRACTICE FOR LAYOUT 
OF OUTSIDE FACILITIES IN AN 
INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL 
PLANT LAYOUT 

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997  

CODE OF PRACTICE FOR SAFETY AND 
HEALTH REQUIREMENTS IN ELECTRIC 
AND GAS WELDING, AND CUTTING 
OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE 
CORRECTOR (STABILISER) 

IS 8519 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR BODY 
PROTECTION 

IS 8520 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR EYE, FACE 
AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: 
LOADING STANDARD PART 1 TO 5 

IS 8807 1978  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF ARMS AND HANDS 

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF 
CONCRETE FRAMED STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( GAS CARTRIDGE) 

IS 9457 1980  SAFETY COLOURS AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK 
ENVIRONMENTAL MONITORING 

IS 9706 1997  
CODE OF PRACTICE FOR THE 
CONSTRUCTION OF AERIAL RPEWAYS 
FOR THE TRANSPORTATION OF 
MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING 
DURING CONSTRUCTION 

IS 9815 1989  
SERVO MOTOR OPERATED LINE 
VOLTAGE CORRECTOR (SERVO 
STABILISER) 

IS 9944 1992  
RECOMMENDATIONS ON SAFE 
WORKING LOAD FOR NATURAL AND 
MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 
3873 1977  SAFETY HELMET 
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SECTION-10 
SPECIAL CONDITIONS OF CONTRACT 

10.0   DRAWINGS AND DOCUMENTS 

10.1  
The detailed drawings, specifications available with BHEL engineers will also form 
part of this tender specification. Revision of drawings/documents may take place due 
to various considerations as is normal in such large project. Work will have to be 
carried out as per revised drawings/ documents. These documents will be made 
available to the contractor during execution of work at site. 
 

10.2  

Construction of office, closed shed, semi closed sheds, roads & fencing, shall be 
done as per the drawings/sketch enclosed in this tender specification. However, 
BHEL at its discretion shall partially or fully change the plan/section of the drawing to 
suit at site condition & as per requirement. BHEL’s decision in this regard shall be 
final & binding on the contractor without any extra cost/compensation. Payment shall 
be made as per the item rate available in rate schedule. If in any case there arises 
some extra item then the rate shall be considered as per the recent available CPWD 
rates 
 

10.3  
The data furnished in various sections and appendices and the drawings enclosed 
with this tender specification describe the equipment to be installed, tested and 
commissioned under this specification, briefly. However, the changes in the design 
and in the quantity may be expected to occur as is usual in any such large scale of 
works. 
 

10.4  
If any error or ambiguity is discovered in the specification/information   contained in 
the documents/drawings and tender, the contractor shall forthwith bring the same to 
the notice of BHEL before submission of offer.  
 

10.5  
In case an ambiguity is detected after award of work, the same must be brought to 
the notice of BHEL before commencement of the work/activity. BHEL's interpretation 
in such cases will be final and binding on the contractor. 
 

10.6  
In case of any conflict between general instructions to tenderness, general 
conditions of contract contained in sections 1 & 2 respectively and special conditions 
of contract contained in sections 4 to 15 and appendices, provisions contained in 
special conditions of contract in sections 4 to 15 and appendices shall prevail.  
 

10.7  
In case of discrepancy between quoted item rate and corresponding amount in the 
rate schedule, the quoted item rates shall be reckoned as correct and 
amount recalculated. Quoted item rates shall also prevail for arriving at the total 
price quoted for offer evaluation. Offers will evaluated on the total amount for the 
entire Rate Schedule and the work will be awarded without splitting the scope.  
 

10.8  
Bank Guarantees to be furnished by the contractor towards Security Deposit and 
Performance Guarantee (last 5% payment against workmanship warranty/defect 
liability) shall have a claim period of six months over and above the validity period 
required for the respective cases. BG for advance payment shall be kept valid for a 
period of two more months beyond the recovery period of the advance with interest 
thereof. 
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SECTION-11 

SPECIAL CONDITIONS OF CONTRACT 
11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND 

MONITORING, COMPLETION, AND VARIATIONS etc. 
11.1 
CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK 
FORCE SO AS TO START THE WORK WITHIN 15 DAYS OF FAX/TELEGRAPHIC 
INTIMATION OF AWARD OF WORK. FURTHER MOBILIZATION OF RESOURCES AND 
AUGMENTATION OF EXISTING RESOURCES SHALL BE DONE IN CONSULATATION 
WITH BHEL IN ALL THE AREAS IN SUCH A MANNER THAT THE ENTIRE WORK IS 
COMPLETED WITHIN THE CONTRACT PERIOD OF 10 (TEN) MONTHS.  
 
Total Contract Time Schedule: 10 (TEN) MONTHS.  

Milestone activities - Break up activities completion period  : 

SR.NO. MILESTONE ACTIVITY PERIOD 

1 Area development, platform, sanitary line / 
septic tank for Porta cabin office and Bore 
wells – 2Nos.  For construction and 
drinking water. 

one (1) month from the 
date of mobilization at site 

2 Construction of  closed Shed with office --
-1 No, 
Construction of   closed Shed ---1 No,  
Construction of  structural  Shed ---1 No, 
 
Including their associated electrical 
works. 
 

Four (4) months from the 
date of first excavation at 
site. 

3 Development of Open Storage area 50% 
along with Roads, Drains, fencing and 
illumination, porta cabins area & its 
electrification. 

Four (4) months from the 
date of first excavation at 
site. 

4 Construction of raised concrete plate 
form – 2Nos. at open storage yard 

Five (5) months from the 
date of first excavation at 
site. 

5 Construction of Balance closed Shed—2 
Nos, 
Construction of  structural Semi closed 
Shed ---2 No, 
Including their associated electrical 
works. 
 

Six (7) months from the 
date of first excavation at 
site. 

6 
 

Development of Approach road from open 
yard to plant area 

Seven (7) months from the 
date of first excavation at 
site in phased manner 
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7 Balance 50% development of Open 
Storage area along with Roads Drains. 
Fencing around Open Storage area and 
other left out misc. jobs 

Nine (9) months from the 
date of first excavation at 
site in phased manner 

8 Cabling and External Lighting of Yard.  Ten (10) months from the 
date of first excavation at 
site. 

 
THE OVERALL CONTRACT PERIOD SHALL BE 10 (TEN) MONTHS.  
CONTRACTOR SHALL NOTE THAT INDIVIDUAL MILESTONES AS ABOVE SHALL BE 
ACHIEVED AS PER SCHEDULE FURNISHED ABOVE. THE DATE OF START OF FIRST 
EXCAVATION SHALL BE RECKONED AS THE START OF CONTRACT PERIOD FOR 
THIS PURPOSE.   
 
THE CONTRACTOR SHALL REACH SITE AND ESTABLISH HIS SITE OFFICE AND 
MOBILIZE NECESSARY RESOURCES WELL IN ADVANCE OF ACTUAL 
COMMENCEMENT OF THE CONTRACT TIME SCHEDULE AS PER DIRECTIONS OF 
BHEL ENGINEER. THE DATE OF COMMENCEMENT FOR THE PURPOSE OF CLAUSE 
11.1 SHALL BE THE DATE ON WHICH FIRST EXCAVATION WORK IS STARTED.  
 
11.1.1 GRACE PERIOD 
 
Grace period of TWO MONTH beyond the contract period of 10(TEN) MONTHS is 
provided for this contract. However, all milestone events as per actual requirement 
of project schedule shall have to be achieved by the contractor without taking 
recourse to the Grace Period.   
 
11.2 Progress Monitoring, Contract Extension and Over Run 
 
11.2.1 Progress Monitoring 
 
Progress will be reviewed periodically (daily / weekly / monthly) including month end 
review vis-à-vis the plans drawn as above. The contractor shall submit periodical 
progress reports, and other reports / information including manpower, consumables 
etc as desired by BHEL. 
 
11.2.2 Ascertaining and Establishing the Reasons for Shortfall 
                 
The onus probandi that the causes leading to extension of the contract period is not 
due to any reasons attributable to the contractor is on him (the contractor). Review 
of the performance as stated vide Clause 11.2.1 above will be made considering the 
availability of components to be erected and other inputs / constraints over which 
the contractor has no control. The programme will be reviewed area-wise and the 
following facts will be recorded in case of shortfall at the end of every month: 
   
11.2.2.1  
A)   Erection / Commissioning programme not achieved owing to non-availability of 

fronts. 
         
B) Erection/Commissioning programme not achieved owing to non-availability of 

materials. 
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11.2.2.2 Erection/Commissioning programme not achieved owing to non-
availability of tools  and plants, manpower and consumables by the 
contractor or any other reason attributable to the  contractor. 

 
11.2.2.3 Erection / Commissioning programme not achieved due to  any other 

reasons not attributable to the contractor. 
 
11.3 Contract Extension 
11.3.1 
If the completion of work as detailed in these specification gets delayed beyond the 
end of contract period and grace period then depending on the balance work  left 
out, BHEL at its discretion may extend the contract.  
 
11.3.2 
A joint programme shall be drawn for the work to be completed during the extended 
contract period. Review of the program and record of shortfall as describe vide 
clause 11.2.2 shall be done during the extended period. The overrun charges will be 
paid in proportion to the achievement of the respective month vis-à-vis the plan for 
the month (for assessing the performance, the agreed plan shall be reduced by 
shortfall attributable to the BHEL). BHEL may disallow contractor’s claim for over run 
charges, if the monthly programme as mentioned here not made by him.  
 
11.3.3 
The part of extension attributable to the contractor, if any, in total contract 
extension shall be exhausted first i.e. immediately after end of grace period. This 
shall be followed by the extension on account of force majeure conditions, if any, 
and lastly on account of BHEL. 
 
11.4 Overrun Compensation 
Not applicable to this contract 
 
11.5 Price Variation  
Agreed price/rate shall remain firm through out the contract period including grace 
period and extended period thereof. No price variation/adjustment shall be 
applicable for this contract and clause No.2.15 of General Conditions of Contract 
shall not be applicable.  
 
11.6 Interest Bearing Recoverable Advance  
 
Interest bearing (rate of interest shall be prime leading rate of SBI plus 2% per 
annum, on monthly reducing balance basis) recoverable advance limited to 5% of 
the contract value may be paid by BHEL at its discretion depending on the merit of 
the case against receipt & acceptance of bank guarantee from the contractor for the 
amount sought. This bank guarantee (BG) shall be valid at least for one year or the 
recovery duration. In case recovery of dues does not get completed within the 
aforesaid BG validity period, the contractor must renew the validity of BG or submit 
fresh BG for the outstanding amount and remaining recovery period. BHEL is entitled 
to make recovery of the entire outstanding amount in case the contractor fails to 
comply with the BG requirement as above.  
 
Recovery of dues will be made minimum @ 10% of the admitted gross running bill 
amount from the first applicable running bill onwards till entire due (principal plus 
interest) is recovered. In the event sufficient time duration is not left for recovery 
@10%, the rate of recovery shall be suitably enhanced so that entire due is 
recovered by the time contractor reaches 90% billing of total value of work executed 
& within the contract period (including extensions granted or foreclosure if any).  
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11.7 Definition of Work Completion 
The contractor’s scope of work under these specifications will deem to have been 
completed in all respect, only when all the activities are completed satisfactorily and 
so certified by BHEL site in charge. The decision of BHEL in this regard shall be final 
and binding on the contractor. 
 
 
11.8   SECURED ADVANCE 
Interest free secured advance up to a maximum 75% of the value as given in 
paid up purchase voucher of the following materials required for incorporation 
in the permanent works and brought at site duly certified by Engineer shall be 
payable to contractor.  

a) Cement.  
b) Steel items under contractor’s scope of supply including MS Bolts  
c) Tubular trusses(class B-medium quality), purlins  and AC/FRP 

sheets  
d) Steel windows/doors/rolling shutters/louvers/gates  
e) MS, CI, GI pipes and RCC Hume pipes.  
f) PVC casings, HDPE suction pipe, Pumps with accessories etc.  

Required for Bore wells.  
The claim for secured advance is to be given in the prescribed form. A formal 
deed of hypothecation is to be drawn up on non-judicial stamp paper under 
which BHEL secured a lien on the materials and safeguarded against losses 
due to contractor postponing the execution of the work due to storage or 
misuse of materials and against expenses incurred on their watch and safe 
custody. Secure advance shall be adjusted in the interim bills prorated to 
work billed. 
No secured advance will be paid by BHEL against value of any erection 
equipment brought to site by the contractor.  
 
 
11.9    SPLITTING OF WORK 
BHEL reserves the right to split up the work and award to more than one agency in 
case contractor fails to provide adequate resources, manpower etc. to achieve the 
desired progress of work  
 
11.10 VARIATION IN QUANTITY 
The quantities against all the items of the Rate Schedule are approximate and may 
vary up to any extent or may be deleted altogether. The agreed rate of each item 
shall remain firm for any variation on individual quantity or total quantity/ value. 
Payment shall be made as per agreed items rates for the quantities actually 
executed and measurements accepted by BHEL. The contractor has to take note of 
this and quote his rates accordingly.  
 
During the execution of work, there may be variation in individual quantity & shall be 
allowed up to reasonable extent unless the overall executed value of the contract is 
within the LOA value. However, after total assessment of work as per site condition, 
approval of deviation shall be obtained from competent authority well in advance.  
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11.8 Liquidated damages ( L D ) 
 
L D shall be applicable as per General Terms & Conditions ( GCC ) of  
contract. 

 
11.9 EXTRA WORK 
 
Rate for Extra work if any required to be executed at site shall be worked out on the 

following basis.  
 

 Rate shall be derived  from the similar nature of item from existing 
Schedule of Item rates. 

 
 If no similar items are available in existing Schedule, the same shall 

be worked out as per Analysis of rates of CPWD- 2007 Edition by 
applying current rate of materials & labour obtained from authentic 
sources or Finished rate of CPWD (Delhi Schedule of Rate) – 2007 
edition plus applicable PVC. 
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SECTION-12 

SPECIAL CONDITIONS OF CONTRACT 
12.0    Terms Of Payment 
12.0.1 
The contractor shall submit his monthly RA account bills with all the details 
required by BHEL on specified date every month covering progress of work in 
all respects and areas for the previous calendar month. However, first RA Bill 
shall be released only after signing of Contract Agreement. 
 
12.0.2 
Clause 2.6 of general conditions of contract shall be referred to as regards 
mode of payment, and measurement of the work completed.  
 
12.0.3  
Release of payment in each running bill will be restricted to 95% of the value 
of work admitted, as per the percentage break-up for the stage of work 
completion stipulated vide clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of 
work executed. The same will be released after completion of the guarantee 
period of 12 months from the date of completion of entire work as certified by 
BHEL.  
 
However, on specific request of vendor, this amount may be released on pro 
rata basis for the value of work executed and accepted by BHEL, along with 
any RA Bill and onwards, subject to receipt and acceptance of bank 
guarantee of 5% on contract value in BHEL’s prescribed format. The BG shall 
be kept valid till completion of such guarantee period and an additional six 
months claim period. This is also subject to the condition that the contractor 
has started the work and also furnished/remitted the initial Security Deposit as 
per contract. 
 
12.0.4 
The payment for running bills will normally be released within around 30 days 
of submission of running bill with measurement sheets. Contractor shall make 
his own arrangement for making payment of impending labour wages and 
other dues in the meanwhile.  
 
12.0.5 
BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In 
order to implement this system, the following details are to be furnished by 
the Contractor pertaining to his Bank Accounts where proceeds will be 
transferred through BHEL’s banker: 
 

1. Name of the Company 
2. Name of Bank 
3. Name of Bank Branch 
4. City/Place 
5. Account Number 
6. Account type 
7. IFSC code of the Bank Branch 
8. MICR Code of the Bank Branch 

 

BHEL may also choose to release payment by other alternative modes as 
suitable. 
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12.1.1           Stages of Progressive Payments 

 
12.1.4.1 
The percentage of payment for progressive completion of work in various categories 
of work shall be as under:  
 
A) 100% of agreed item rate will be released for the completed work against 

monthly R.A. bills.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

TS NO ;  BHE/PW/PUR/NBNT - ENB/711                  57          SIGN OF BIDDER WITH  SEAL  
  

 
SECTION-13 

SPECIAL CONDITIONS OF CONTRACT 

13.0 DETAILS TO BE FURNISHED BY THE BIDDERS 
 Apart from other details called for in the tender document under the various other 
provisions, the following details shall be submitted by the tenderers along with their 
offers (Technical Bid). Please also refer the checklist furnished in the beginning of 
the Tender Specification. 

13.1 

Contractor shall submit his HQ and Site organization charts. 

13.2 

Contractor shall submit tentative month-wise plan to match the Completion Schedule 
as in Section-11 of Special Conditions of Contract. 

13.3 

Contractor shall furnish the list of major tools and plants owned by them as well as 
T&P deployment plan for this work. 

13.4 

Contractor shall furnish the names of engineers, supervisors, and other specialized 
staff working with him for more than two years. 

13.5  

Contractor shall furnish month-wise deployment plan of manpower.  
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SECTION-14 
SPECIAL CONDITIONS OF CONTRACT 

14.0    Insurance 
 
14.1   Marine, Storage cum Erection (MCE) Insurance and Repairing 
Damages 
 
14.1.1  
BHEL/client has an MCE insurance cover, inter-alia, for all the permanent 
project equipments/components supplied by BHEL under scope of this work 
by way of a transit and storage cum erection policy covering liability against 
damages/ losses etc.  
 
14.2    Reporting Damages and Carrying out Repairs 
 
14.2.1  
Checking all components/equipments at siding/site and reporting to 
transporter and /or insurance authorities of any damages/losses will be done 
by BHEL. 
 
14.2.2  
Contractor shall render all help to BHEL in inspection including handling, re-
stacking etc, assessing and preparing estimates for repairs of components 
damaged during transit, storage and erection, commissioning and preparing 
estimates for fabrication of materials lost/damaged during transit, storage 
and erection. Contractor shall help BHEL to furnish all the data required by 
railways, insurance company or their surveyors. 
 
14.2.3  
Contractor shall report to BHEL in writing any damages to equipments/ 
components on receipt, storing, and during drawl of the materials from 
stores, in transit to site and unloading at place of work and during erection 
and commissioning. The above report shall be as prescribed by BHEL site 
management. Any consequential loss arising out of non-compliance of this 
stipulation will be borne by contractor. 
 
14.2.4  
Contractor shall carry out fabrication of any material lost/damaged as per 
instructions from BHEL engineer. 
 
14.2.5  
BHEL, however, retains the right to award or not to award to the contractor 
any of the rectification/rework/repairs of damages and also fabrication of 
components. 
 
14.2.6  
All the repairs/rectification/rework of damages and fabrication of materials 
lost, if any, shall be carried out by a separately identifiable gang for 
certification of man-hours. Daily log sheets should be maintained for each 
work separately and should be signed by contractor's representative and 
BHEL engineer. Signing of log sheets does not necessarily mean the 
acceptance of these as extra works. 
 
14.2.7  
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All rectification, repairs, rework and fabrication of components lost, which are 
minor and incidental to erection work (consuming not more than 100 man-
hours on each occasion) shall be treated as part of work without any extra 
cost. 
 
14.2.8  
Insurance cover under this policy will generally be as per clauses 2.10.1 to 
2.10.4 of General Conditions of Contract unless and otherwise specified 
differently in the Special Conditions.  
 
14.2.9  
In case the loss/damage is not attributable to the contractor, Payments of all 
extra works on account of repair / rectification / reworks of damages and 
fabrication of materials lost will be as per provisions of Section-13 of SCC. 
 

14.2.10  
In case the repairs/rectification/rework and fabrication of materials lost, the 
work has been done by more than one agency including the contractor, the 
payment towards extra charges will be on pro-rata basis and the decision of 
BHEL in this regard is final and binding on the contractor. 
 

14.2.11  
In case of theft / damage / loss of materials due to repeated/continued 
instances of negligence/failure attributable to the contractor, the expenses 
incurred on account of repair/ replacement of such components including 
BHEL’s overhead expenses as applicable (presently @ 30%) in excess of the 
amount realized from the underwriters, if any, shall be recovered from the 
contractor. Recovery will be limited to Normal Deductible Franchise 
(DF)/Excess as per applicable Insurance (TAC) tariff guidelines for every 
incidence of loss/damage.  
 

14.2.12 
In case any insurance claim does not become tenable due to willful 
negligence/ damage/loss attributable to the contractor, the total cost of 
repair/replacement including BHEL overhead expenses shall be recovered 
from the contractor.  
 

 

14.3    Insurance by the Contractor and Indemnification of BHEL 
 

14.3.1 
 
BHEL has taken third party liability insurance, indicating in the proposal for 
such insurance that sub-contractors will be taking part in the erection work 
detailed in this tender specification. However, the bidder has to bear any 
expenses/consequences over and above the amount that may be reimbursed 
to BHEL by such coverage of third party liability insurance taken by BHEL. 
 

Such additional liability will be to cover and indemnify BHEL and its customer 
of all liabilities which may come up and cause harm/damage to other 
contractors/customer/BHEL properties/ personnel or all or anybody rendering 
service to BHEL/ customer or is connected with BHEL/ customer’s work in any 
manner whatsoever. The bidders’ specific attention is also invited to clause 
2.10 of General Conditions of Contract. 
 

14.3.2 
Contractor shall obtain suitable statutory as well as non-statutory insurance 
policies for all the properties belonging to him and also for his personnel 
deployed at project for execution of the contract work.  
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SECTION-15 
SECTION-15 (Rev dated 12/1/2009) 

SPECIAL CONDITION OF CONTRACT 
 
15.0      EARNEST MONEY DEPOSIT, SECURITY DEPOSIT & BANK GUARANTEE 
 
15.1  Earnest Money Deposit:  

 
i) EMD for this tender is Rs. 2,00,000/- (Rupes Two lakhs only).  
ii) Bidders who have already deposited One Time EMD of Rs. 2.00 lakh are 

exempted from submission of EMD for this tender.  However a copy of ‘One 
Time EMD’ certificate issued by BHEL/PSWR, Nagpur shall be enclosed along 
with the Offer. 

iii) EMD is to be paid in cash (as permissible under Income Tax Act), Pay 
order or Demand Draft in favour of Bharat Heavy Electricals Limited 
and payable at Nagpur. 

iv) No other form of EMD remittance shall be acceptable to BHEL.   
 

15.1.1   EMD by the bidder will be forfeited as per Tender Documents if 
 
         i) After opening the tender, the bidder revokes his tender within the validity 

period or increases his earlier quoted rates. 
 
         ii) The bidder does not commence the work within the period as per 

LOI/Contract. In case the LOI / contract is silent in this regard then within 
15 days after award of contract. 

 
15.1.2    EMD shall not carry any interest. 

 
15.1.3    In the case of unsuccessful bidders, the Earnest Money will be refunded to them 

after acceptance of tender by successful bidder 
 

15.2   Security Deposit 
 

15.2.1   Security Deposit shall be furnished by the successful bidder. The rate of Security 
Deposit will be as below: 

 
SN Contract Value Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 

2 Above Rs. 10 lakhs  upto Rs.50 
lakhs 

1 lakh + 7.5% of the Contract Value 
exceeding Rs. 10 lakhs. 

3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract 
Value exceeding   Rs. 50 lakhs. 

 
The security Deposit should be furnished before start of the work by the 

contractor. 
   

15.2.2    Security Deposit may be furnished in any one of the following forms  
 

i.   Cash (as permissible under the Income Tax Act) 
 

ii.  Pay Order, Demand Draft in favour of BHEL. 
 

iii. Local cheques of scheduled banks, subject to realization. 
 

iv. Securities available from Post Offices such as National Savings Certificates, Kisan 
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing 
the security and duly pledged in favour of BHEL and discharged on the back). 
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v. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The Bank Guarantee format should have the approval of 
BHEL.  

 
vi. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.  

 
vii. Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be remitted 
(either by cash/DD or BG for maximum 50% of total SD) before start of the 
work and the balance 50% may be recovered from the running bills.                                            

 
viii. EMD of the successful bidder shall be converted and adjusted against the cash 

Security Deposit excepting for such bidder who has remitted One Time EMD.  
 

ix. The Security Deposit shall not carry any interest. 
 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL. 
However, BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith.  

 
15.2.3   SECURITY DEPOSIT SHALL NOT BE REFUNDED TO THE 

CONTRACTOR EXCEPT IN ACCORDANCE WITH THE TERMS OF 
THE CONTRACT 

 
15.3 BANK GUARANTEE 
            

i. It is the responsibility of the bidder to get the Bank Guarantees 
revalidated/extended for the required period as per the advice of  BHEL 
Site Engineer / Construction Manager.  BHEL shall not be held liable for 
issue of any reminders regarding expiry of the Bank Guarantees.  

  
ii. In case extension/further extensions of any Bank Guarantees are not 

required, the bidders shall ensure that the same is explicitly conveyed 
through the Construction Manager to BHEL PSWR/HQ, Nagpur 

 
iii. In case the Bank Guarantees are not extended before the expiry date, 

BHEL reserves the right to invoke the same by informing the concerned 
Bank in writing, without any advance notice/communication to the 
concerned bidder.  

 
iv. Bidders to note that any corrections to Bank Guarantees shall be 

done by the issuing Bank, only through an amendment  in an 
appropriate non judicial stamp paper.  

 
v. Bidders to ensure that the Bank Guarantees submitted are exactly as per 

format given in the Tender documents. 
 

vi. The Original Bank Guarantee shall be sent directly by the Bank to BHEL 
under Registered Post (Acknowledgement Due). However, in exceptional 
cases, where guarantee is directly received by Vendor, the Vendor shall 
instruct the Bank to send an unstamped duplicate copy of the guarantee 
directly to BHEL under Registered Post (Acknowledgement Due). 
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15.3.1 Guidelines for acceptance of Bank Guarantees are as follows : 

• Vendors are advised to obtain BG from any of the following BHEL consortium banks 
         

State Bank of India                   The Hongkong and Shanghai banking Corporation 
Ltd. 
ICICI Bank Ltd                          ABN Amro Bank N.V 
Bank of Baroda                         IDBI Ltd 
Canara Bank                             Punjab National Bank 
Citi bank N.A                             Standard Chartered Bank 
Corporation Bank       State Bank of Travancore 
Detshe Bank       State Bank of Hydrabad 
HDFC Bank Ltd       Syndicate Bank 

 
• The Bank Guarantees of all Public sector banks shall be accepted (Other than 

consortium banks also). 
• The Bank Guarantees of Co-operative banks shall not be accepted. 
• Bank Guarantees of other banks (banks other than consortium bank, public sector 

bank, & Co-operative banks) can be accepted subject to an overall exposure limit (at 
BHEL, PSWR, Nagpur) of RS. 10 crores for banks with net worth of more than Rs. 
500 crores as on last balance sheet date and Rs 5 crores for banks with net worth 
between Rs. 350 to Rs 500 crores(A certificate and copy of latest Balance Sheet to be 
given at the time of submission of bank guarantees . 

• In case Bank Guarantees given by non consortium banks (Private sector or Public 
sector), the bank Guarantees shall be enforceable at Nagpur, Maharastra. 
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SECTION 16 
SUSPENSION OF BUSINESS DEALING WITH CONTRACTORS 

 
A bidder may be put on HOLD for a period of 6 months, for future tenders for 

specific works on the basis of one or more of the following reasons: 
 

I. Bidder does not honour his own offer or any of its conditions within the 
validity period. 

II. Bidder fails to respond against three consecutive enquires of BHEL. 
III. After placement of order, Bidder fails to execute a contract. 
IV. Bidder fails to settle sundry debt account, for which he is legitimately 

liable, within one year of its occurrence. 
V. Bidder’s performance rating falls below 60% in specific category. 

VI. Bidder works are under strike/ lockout for a long period. 
  
 

16.2 A Bidder may be de-listed from the list of registered Bidders of the region 
for a period of 1 year on the basis of one or more of the following reasons:- 

 
I. Bidder tampers with tendering procedure affecting ordering process or 

commits any misconduct which is contrary to business ethics. 
II. Bidder has substituted, damaged, failed to return, short returned or 

unauthorizedly   
   disposed off materials/ documents/ drawings/ tools etc of BHEL. 

III. Bidder no longer has the technical staff, equipment, financial resources 
etc. required to execute the orders/ contracts. 

 
 

16.3 A Bidder can be banned from doing any business with all Units of BHEL for 
a period of 3 years on the basis of one or more of the following reasons: 

 
I. Bidder is found to be responsible for submitting fake/ false/ forged 

documents, certificates, or information prejudicial to BHEL’s interest. 
II. In spite of warnings, the Bidder persistently violates or circumvents the 

provisions of labour laws/ regulations/ rules and other statutory 
requirements. 

III. Bidder is found to be involved in cartel formation. 
IV. The Bidder has indulged in malpractices or misconduct such as 

bribery, corruption and fraud, pilferage etc which are contrary to 
business ethics. 

V. The Bidder is found guilty by any court of law for criminal activity/ 
offences involving moral turpitude in relation to business dealings. 

VI. The Bidder is declared bankrupt, insolvent, has wound up or been 
dissolved; i.e ceases to exist for all practical purposes. 

VII. Bidder is found to have obtained Official Company information/ 
documentation by questionable means. 

VIII. Communication is received from the administrative Ministry of BHEL to 
ban the Bidder from business dealings. 
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ANNEXURE – I 
 
LIST OF TOOLS AND PLANTS TO BE ARRANGED BY CONTRACTOR 
 
1) Concrete Mixture -2nos 

2) Vibrators- 2nos  

3) Leveling instrument with calibration certificate as per required 

4) Theodolite with calibration certificate as per required 

5) Shuttering materials as per requirement 

6) Cube moulds required nos and testing arrangement 

7) Slum testing cone as required 

8) Pump with Motor required for curing 

9) Power generator (of Minimum  63 KVA )-1No 

10) Diesel/Petrol/Electric Pump set (2.5 HP )-4no 

11) Electric Water Pump (1.5HP )-2no 

12) Welding Transformer-3nos 

13) Gas cutting Set- 3 Nos 

14 )Drilling Machine- 2Nos 

15)JCB- 1No 

16) Water Tanker- 1No 

17) Road Roller- 1 No 

18) Tractor- Trailer- 2No 

19)Tripper-2Nos 
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20 )Chain Pulley Block (3T)- 3No 

21) Grinding Machine-2Nos 

22) Fire extinguishers & Fire Buckets-2Nos 

NOTE 

 

The above list is only indicative and not exhaustive.  Arrangement for any other T and P required for completion of the job shall be the 

responsibility of the contractor and shall be arranged by him. 
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APPENDIX-II 

 
CONCURRENT COMMITMENTS CONCURRENT COMMITMENTS ( Bidder Must Fill up the details in this format ) 

 
 

SL. NO FULL POSTAL 
ADRESS OF CLIENT 
AND NAME OF 
OFFICER IN-
CHARGE 

DESCRIPTION OF 
THE WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU-
LED 
COMPLE-
TION 

% 
COMP
L-TD. 
AS ON 
DATE 

ANTICIPA-TED 
COMPLN. 
DATE 

REMARKS 

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bidder may use the separate sheet to furnish the above details 
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APPENDIX-III 
MONTHWISE MANPOWER DEPLOYMENT PLAN (CATEGORYWISE NUMBERS TO BE INDICATED FOR EACH MONTH) FOR TOTAL 
CONTRACT PERIOD ( BIDDER MUST SUBMITT THIS PLAN WITH THEIR OFFER ) 

SL.  CATEGORY           M O N T H S 
NO.                                1                         2         3  4             5  6………….10  

01 Resident engineer 

02 Engineers 

03 Supervisors 

04 Materials management supervisors 

05 Welders 

06 Plumbers, Masons 

07 Carpenters 

08 Khalasis 

09 Truck/trailer drivers 

10 Store keepers 

11 Electricians 

12 Helpers/semiskilled workers 

13 Unskilled workers 

         MONTHWISE TOTAL 

Bidder may use the separate sheet to furnish the above details 
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APPENDIX - IV 
ANALYSIS OF UNIT RATE QUOTED 

SL. 
NO. 

DESCRIPTION PERCENTAGE OF 
UNIT RATE QUOTED 

REMARKS IF ANY 

01  Site facilities viz., Electricity, water, 
workshop and other infrastructure 

  

02  Cement, steel, structures and all 
materials 

  

03  Salary & wages   
04  Consumables   
05  Depreciation & maintenance for T&P 

and other items 
  

06  Establishment & administration 
expenses of site 

  

07  Retrenchment benefit   
08  Overheads   
09  Profit   
                Total              100%  

 
 
 
 

SIGNATURE OF TENDERER 
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APPENDIX–V 
 

FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS 
CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH FOR TOTAL CONTRACT PERIOD OF TEN MONTHS. BIDDER 

MUST INCLUDE THE T&P AS SPECIFIED BY BHEL AS PER APPERNDIX-I 
MONTHS SN DESCRIPTION & 

CAPACITY OF T&P 1 2 3 4 5 6 7 8 9 10 REMARKS 

01             

02             

03             

04             

05             

06             

07             

08             

09             

10             
                                        Bidder may use the separate sheet to furnish the above details                                   



 

TS NO ;  BHE/PW/PUR/NBNT - ENB/711                  70          SIGN OF BIDDER WITH  SEAL  
  

APPENDIX–VI 

DETAILS OF WORK DONE DURING THE LAST SEVEN YEARS 

SL.
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRACT 

DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

ACTUAL 
COMPLETION 
TIME  
(MONTHS) 

DATE OF 
ACTUAL 
COMPLETION 
OF WORK 

REMARKS 

1  

 

       

2  

 

       

3  

 

       

4  

 

       

5  

 

       

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION 
CERTIFICATE IN SUPPORT OF THIS STATEMENT.   

 

DATE           SIGNATURE OF TENDERER WITH SEAL 
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APPENDIX-VII (NABI) 
 

FOLLOWING DRAWINGS ARE ENCLOSED WITH THE TENDER. 

SL.NO.  DRAWING/SKETCH No.                                       TITLE   

 

1)            BHE/PW/CS - 01:   PLAN AT PLINTH LEVEL OF CLOSED SHED (60M X 15M) 

2)    BHE/PW/CS - 02:  SECTIONAL DETAILS OF RCC FOOTING AND COLUMN FOR CLOSED STORAGE SHED 

3)            BHE/PW/CS - 03:  PLAN OF FOOTINGS  

4)    BHE/PW/CS - 04:  SECTION OF PLINTH BEAM 

5)    BHE/PW/CS - 05:  SECTION OF TIE BEAM. 

6)            BHE/PW/CS - 06:  SECTION OF LINTEL AND PROJECTION FOR CLOSED STORES ROLLING SHUTTER 

7)    BHE/PW/CS - 07:  DETAILS OF BASE PLATE AT TRUSS LEVEL OF CLOSED STORAGE SHED  

8)            BHE/PW/CS/SS - 08:          DETAILS OF TRUSS FOR CLOSED STORAGE SHED /STRUCTURAL SEMI CLOSED SHED OF   

     WIDTH 15M. (TRUSS DETAILS COMMON FOR BOTH SEDS)                

 9)           BHE/PW/CS – 09                SECTION OF RCC COLUMN 

10)          BHE/PW/C0S-01:                PLAN FOR CLOSED SHED WITH OFFICE (60M X 15M) AND C&I ROOM (10M X 6M) 

11)          BHE/PW/C0S-03:              SECTION OF LINTEL AND PROJECTION FOR CLOSED STORES MAIN DOOR (OUT SIDE) 

12)          BHE/PW/C0S-02:  DETAILS OF BRICK FOUNDATION  

13)          BHE/PW/SS - 01:   PLAN AT PLINTH LEVEL OF STRUCTURAL /SEMI CLOSED SHED (60M X 15M) 

14)         BHE/PW/SS - 02:  SECTIONAL DETAILS OF RCC FOOTING, FLOOR AND COLUMN FOR SEMI CLOSED STORAGE SHED             

15)         BHE/PW/SS - 03:  PLAN & RCC DETAILS OF FOOTING FOR STRUCTURAL /SEMI CLOSED STORAGE SHED 

   16) BHE/PW/SS- 04:                  SECTION OF PLINTH BEAM  

   17)         BHE/PW/SS – 05 (A): DETAILS OF STRUCTURAL SHED STEEL COLUMN 
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   18) BHE/PW/SS – 05(B): DETAILS OF AC SHEET CLADDING 

19)         BHE/PW/SS-06:                   DETAILS OF PEDESTAL & BRICK WORK FOR STRUCTURAL SHED 

20)          BHE/PW/OY-01  LAYOUT FOR OPEN STORAGE AREA  

21)          BHE/PW/OY-02  SECTIONAL DETAILS OF WBM ROADS 

22)          BHE/PW/OY-03  DRAIN DETAILS 0.4M DEPTH 

23)          BHE/PW/OY-04  DRAIN DETAILS 0.5M DEPTH 

24)          BHE/PW/OY-05  DRAIN DETAILS 0.6M DEPTH 

25)          BHE/PW/OY-08  DRAIN DETAILS 1.0M DEPTH 

26)     BHE/PW/OY-09                  CULVERT DETAILS FOR 400MM DIA. RCC HUME PIPE 

27)     BHE/PW/OY-10                  CULVERT DETAILS FOR 600MM DIA. RCC HUME PIPE 

28)   BHE/PW/OY-11                  DETAILS OF BARBID WIRE FENCING 

29)    BHE/PW/ ST.SP-01  SEPTIC TANK  

30)    BHE/PW/ ST.SP-02           SECTION OF BAFFLE BEAM 

31)    BHE/PW/ ST.SP-03           DETAILS OF SOAK PIT 

32)          BHE/PW/ STAG-01          STAGING OF OVER HEAD WATER TANK 

33)          BHE/PW/PO-01            BRICK PEDESTAIL BLOCK FOR PROPOSED PORTA CABIN OFFICE 

34)    BHE/PW/CP-01            RAISED CONCRETE PLATEFORM 

35)    BHE/PW/AR-01            WBM APPROACH ROAD FROM YARD TO PLANT AREA. 

36)    BHE/PW/GATE           DETAILS OF GATE 

37)    BHE/PW/01                PROPOSED LAYOUT OF BHEL PORTA-CABIN OFFICE COMPLEX(TOTAL NUMBER OF DRAWINGS-5 NOS) 
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NOTE: 

The above drawings are tentative and strictly for tender purpose only.   Changes in the drawing as per site requirement will be intimated during 
execution. 

These drawings are the property of BHEL and should not be made use of by the contractor except for the purpose of implementing this contract.  
All these drawings should be returned to BHEL on completion of the work. 

The interpretation of BHEL engineer regarding the details shown in the drawing shall be final, conclusive and binding. 

 
DATE           SIGNATURE OF TENDERER WITH SEAL 

 
 


