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BHARAT HEAVY ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

POWER SECTOR  - WESTERN    REGION 
SHREEMOHINI COMPLEX 

345, KINGS WAY  - NAGPUR 440 001 
PH: 0712-530641, FAX: 0712-530640 

 
TENDER SPECIFICATION No.  BHE/PW/PUR/ UKAI- ENB/561. 
 
 
NAME OF WORK: CONSTRUCTION OF SITE OFFICE, CLOSED STORAGE SHEDS, 
SEMI-CLOSED STORAGE SHEDS, DEVELOPMENT OF OPEN STORAGE YARD, 
ROADS, FENCING, DRAINAGE, INTERNAL / EXTERNAL ELECTRIFICATION OF 
OFFICE/ STORES & YARD AREAS AT GUJARAT STATE ELECTRICITY 
CORPORATION LIMITED (1X500MW TPS) UKAI, (GUJARAT) 
 
 
 
 
EARNEST MONEY DEPOSIT : RS.2,00,000/- (Rupees Two  lakh only) .FOR DETAIL PL 
REFER SECTION-15 OF THIS TENDER. 

 
 
OFFERS SHALL BE RECEIVED UPTO 17:00 HOURS OF……………………………       
 
These Tender Documents containing Part-I Technical Bid and Part-II Price Bid are issued to  
 

                                                                   
M/s ……………………………………………………… 
 
…………………………………………………………… 
 
…………………………………………………………… 
 
 
(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE) 
 
 

For Bharat Heavy Electricals Limited 
 
 
 

SENIOR MANAGER (PUR) 
 
 
 
PLACE: NAGPUR 
DATE: 



BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR 
TENDER SPECIFICATION No. BHE/PW/PUR/UKAI-ENB/561 (PAGE No. 5 ) 
 

 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVT. OF INDIA  UNDERTAKING) 

POWER SECTOR:  WESTERN   REGION 
345, KINGS WAY, NAGPUR 440 001 

 
 

Procedure for Submission of Sealed Tenders & Instructions to Bidders 
  
The bidder must submit their tenders as required in two parts in separate sealed covers 
prominently super scribed as part-I technical bid and part-II price bid and also indicating 
on each of the covers the tender specification number and due date and time as 
mentioned in the tender notice. 
 
Part-I (Technical Bid) Cover-I: 
         
Excepting rate schedule, all other schedules, data sheets and details called for in the 
specification shall be enclosed in part-I "Technical Bid" only.  
 
EARNEST MONEY DEPOSIT (EMD)  
 
EMD of Rs. 2.00 lakh  (Rupees Two lacs only) shall be included in the Technical Bid. 
EMD shall be paid by bidders only in the manner specified in Section-15 Special 
Conditions of Contract. No other mode of payment of EMD shall be acceptable. 
Provisions under clause no. 1.4 of the General Conditions of Contract shall not be 
applicable for this tender. 
 
Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lacks with this office 
(BHEL:PSWR:Nagpur) which will enable them to participate in the present and all the 
future tender enquiries in respect of Erection and Commissioning services issued from this 
office. Interested bidders may send their explicit consent for converting the present EMD 
into an “One Time EMD” in their offer.  
 
Bidders who have already submitted such “One Time EMD” will be exempted from 
submission of any EMD for this tender. However bidder shall furnish details of the “One 
Time EMD” in his offer including the Check List furnished herein. 
 
Part-II (Price Bid) Cover-II: 
         
All indications of price shall be given in this part-II "Price Bid". EMD shall not be included 
in this cover. 
         
These two separate covers-I and II (part-I and part-II) shall together be enclosed in a third 
envelope  (cover-III) along with requisite EMD as indicated earlier and this sealed cover 
shall be super scribed and submitted to Addl. Gen Manager (Purchase) at the above-
mentioned address on or before the due date as indicated.   
         
The qualified bidder will be intimated separately about the status of their offer. 
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Bidder are requested to make specific note of the following conditions: 
         
Contractor should have adequate resources including major T&P at his disposal for this 
job. 

 
Contractor should have sound financial stability. 

 
Bidder should meet quality requirement regarding workmanship, deployment of personnel, 
erection tools and necessary inspection, measurement & testing instruments. 

 
All information as called for in various appendices and clauses of tender specification, 
should be furnished in completeness. Please refer the checklist.  
 
The bidder, if any, shall obtain clarification on Tender Specifications, before submitting 
their offer. 

 
Offers must be submitted without any deviation. 
 
Offers received with any deviation or without relevant information as described above are 
liable to be rejected. Price bids received in the form other than specified in part-II (price 
bid) are liable to be rejected. 

 
Bidder shall note that their offer will be considered subject to the approval of 
BHEL's customer.  
 
Bidder must sign & stamp all pages of this tender specification as a acceptance of 
tender conditions. 

 
.  
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PROJECT INFORMATION 

 
 

INTRODUCTION  
 
 
 

Gujarat State Electricity Corporation Limited (GSECL) is going to install 1x500MW Coal 
Based Power Plant (Thermal Power station) as an Extension Unit#6 within the premises of their 
existing  THERMAL POWER PLANT COMPLEX at Ukai (Gujarat)  The entire work of this 
project have been awarded to BHEL on total turn-key basis (EPC Contract) comprising of Design, 
Engineering, Manufacturing, Supply, transportation, Unloading, Storage, erection, testing, 
Commissioning with all Auxiliaries and ancillaries including civil & structural works and handing 
over the plant in 40 months from zero date/ 06/10/2007.     
 
The plant is located at a distance of about 20 KM from SONGARH village  of Gujarat state on the 
main railway line (Howrah – Ahmedabad) route.  Contractor is advised to visit the site and appraise 
himself about the conditions of the site and infrastructure available in the area for fulfilling their 
commitment under the contract. 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

1 Name of the Bidder with 
Postal Address for 
Correspondence 

 

 

 

 

2 

Name of Contact 
Person with Telephone 
& Fax No. 

Mr./Ms 

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 
Please Indicate whether 

1) One Time EMD 
or,  

2) Only for this 
Tender 

DD No. ……………………………………………. 

DD Date……………………………………………. 

Name of Bank……………………………………... 

Amount: Rs…………………………………………. 

 

5 Validity of Offer 
(BHEL’s Requirement: 
180 days from Due 
Date) 

Validity __________ days 

6 Mobilization Time 
(Please refer Section-
11 of SCC) 

Mobilization Time ____________________ 

Yes (vide Document reference:  
 

No 7 Whether any conditions 
stipulated? 

Bidder to note that tender with conditions 
unacceptable to BHEL shall be rejected.  

8 Bidder has visited the project site and acquainted with the site conditions Yes No 

9 Details of concurrent jobs are furnished (Appendix- ) Yes No 

10 Headquarters organization is furnished Yes No 

11 Proposed site organization is furnished Yes No 

12 Names and particulars of directors/partners are furnished Yes No 

13 Financial status of the firm (Annexure ‘A’ of GCC) is furnished Yes No 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

14 Copy of Audited Profit & Loss Account for preceding three years duly 
authenticated on each copy by bidders Chartered Accountants 

Yes No 

15 Latest Certificate by Bidder’s Banker for Overdraft & BG Limits is 
Furnished 
(Certificate shall not be older than six months from the Last Date for offer 
submission) 

Yes No 

16 Latest copy of IT Return along with copy of PAN Card are Furnished Yes No 

17 Month-wise Manpower Deployment Plan (Appendix – ) is furnished Yes No 

18 Analysis of Unit Rates quoted (Appendix-) is furnished Yes No 

19 Month-wise deployment plan for major T&P (Appendix-) is 
furnished 

Yes No 

20 Whether all the pages of the Tender Specification documents are read, 
understood and signed  

Yes No 

21 Power of Attorney enclosed in favour of person making offer Yes No 

22 Bidder has familiarized himself with all Relevant Local Laws & Local 
Conditions  

Yes No 

23 Safety Requirement of this work in a Running plant Premises has been 
understood.  

Yes No 

24 Erection and Commissioning programme furnished Yes No 

25 List of Jobs completed in last seven years is furnished  (Appendix-) Yes No 

26 Whether copies of detailed Work Orders (with BOQ) and 
Completion Certificates in support of above furnished 

Yes No 

27 Whether contractor has left any job unfinished? 
If so, give reasons. 

Yes No 

28 Whether any client has terminated the contractor's work before 
completion? If so, furnish reasons for the same 

Yes No 

29 BIDDER MUST FURNISH HERE THE FOLLOWING DETAIL 
FOR RELEASING EMD AND OTHER PAYMENTS. 
 
1 Name of the Company------------------------------------------ 
2 Name of Bank---------------------------------------------- 
3 Name of Bank Branch----------------------------------------- 
4 City/Place---------------------------------------------------------- 
5 Account Number--------------------------------------------------- 
6 Account type----------------------------------------------------------- 
7 IFSC code of the Bank Branch-------------------------------------- 
8 MICR Code of the Bank Branch--------------------------------------- 

Yes No 

Note: strike off or tick ‘yes’ or ‘no’, as applicable 
        

 
BIDDERS MUST SUBMIT ALL NECESSARY DOCUMENTS AS BEING ASKED IN ABOVE 
CHECK LIST.  
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Declaration by Bidder’s Authorized Signatory  
 
         
         
         
         I ……………………………………………………………………………         hereby 
certify that all the information and data furnished by me with regard to this tender 
specification No.  BHE/PW/PUR/ UKAI- ENB/561. is true and complete to the best of my 
knowledge. I have gone through the specification, conditions and stipulations in detail and 
agree to comply with the requirements and intent of the specification. I further certify that I 
am duly authorised representative of the under mentioned bidder and a valid power of 
attorney to this effect is also enclosed with the offer. 
         
         
         
         
              
         
         
       Bidder's name and address 
                 
         
         
         
         
         
         
        Authorised representative's signature with   Date: 
        Name and Address 
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CERTIFICATE OF NO-DEVIATION 
 

TENDER SPECIFICATION No.  BHE/PW/PUR/ UKAI- ENB/561. 
I/WE, M/s ………………………………………………………………………………… 

 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ 

CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET 

ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE 

CONDITIONS OF BHEL’S TENDER SPECIFICATIONS, EITHER TECHNICAL OR 

COMMERCIAL, AND I/WE AGREE TO ALL THE TERMS AND CONDITIONS 

MENTIONED IN BHEL’S TENDER SPECIFICATION WITH ASSOCIATED 

AMENDMENTS AND CLARIFICATIONS. 

 

 
 
 

Signature of the Bidder 
Date: 
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CERTIFICATE OF DECLARATION FOR CONFIRMING  
KNOWLEDGE ON SITE CONDITIONS 

 
 
 
 
We, M/s …………………………………………………………………………………………… 
hereby declare and confirm that we have visited the project site at GSECL 1X500MW UKAI TPS 
EXTN. UNIT#6, Gujrat as referred in BHEL’s Tender Specification No.  BHE/PW/PUR/ UKAI- 
ENB/561. and acquired full knowledge and information about the site conditions. We further 
confirm that the above information is true and correct and we shall not be eligible for any additional 
payment of any nature due to lack of knowledge or non-familiarization of site conditions. 
 
 
BIDDER’S NAME AND ADDRESS 
 
 
 
 
 
 
 
 

SIGNATURE & OFFICIAL SEAL OF  
AUTHORISED SIGNATORY  

 
 
 
 
 

PLACE: 
 
DATE: 
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SECTION-3 

OFFER OF BIDDER 
 
TO,  
THE SR.  MANAGER (PURCHASE) 
M/s BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  - WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY 
NAGPUR 440 001 
 
DEAR SIR, 
 
WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO.  
BHE/PW/PUR/ UKAI- ENB/561. ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER 
SECTOR-WESTERN REGION, NAGPUR, IN ACCORDANCE WITH THE TERMS AND CONDITIONS 
THEREOF. I/WE HAVE CAREFULLY PERUSED THE FOLLOWING LISTED DOCUMENTS CONNECTED 
WITH THE ABOVE WORK AND AGREE TO ABIDE BY THE SAME. 

1. INSTRUCTIONS TO TENDERERS 
2. GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT  
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 

WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT FOR A SUM OF 
Rs. 2,00,000/- (RUPEES TWO LAKH ONLY) DETAILS OF EMD PAYMENT ARE FURNISHED IN THE 
CHECK LIST.  
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED NOT BE 
REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND 
COMMISSIONING TENDERS OF BHEL-PSWR, NAGPUR. SHOULD OUR OFFER BE ACCEPTED, I/WE 
FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR THE WORK AS PROVIDED FOR IN THE 
TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY BE INDICATED BY BHEL, POWER 
SECTOR-WESTERN REGION, NAGPUR. 
 
WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS 
UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED 
IN THE APPENDICES ANNEXED THERETO. 

 

SIGNATURE OF BIDDER:   

PLACE: 

DATE:                              

WITNESSES WITH THEIR ADDRESS 

SN SIGNATURE       NAME            ADDRESS 

1. 

 
2.  
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SECTION - 4 
SPECIAL CONDITIONS OF CONTRACT  

 
4.0    SCOPE OF WORK 
4.0.1 The scope of work comprises of but not limited to the following: - 

01 Construction of site office building - 1 no. (Approximately of size 54m x 10m) with 2M 
wide veranda   

02 Construction of closed storage shed (60m x 15m) - 2Nos. 

03 Semi covered storage shed ( 60m x 15m) – 2 Nos 
04 Internal electrification of  site office, closed store sheds and semi closed store sheds  

05 Open storage / pre assembly yard development, leveling and consolidation. Location 
of the open storage may be inside or outside of the existing plant boundary as 
per the availability of space.  

06 Construction of roads, drainage, fencing, gates for open storage yard, pre-assembly 
yard. 

07 Providing and laying RCC Hume pipe as per site requirement. 

08 Dressing of open storage yard (approx. 75,000 Sq. M. approx.). 
09 Removal of dense grass, vegetations, wild growth, trees etc. from open storage yard, 

pre-assembly yard.    

10 Illumination of open storage yard. 

All the above jobs shall be as per BHEL Engineer’s instructions, drawings, detailed specification 
and respective bill of quantities furnished in the Rate Schedule.   

Responsibility of the Contractor 
The contractor shall engage all the unskilled, skilled and especially skilled labour including 
fabricators, welders and fitters etc. and supervisory staff.   Only trained and competent personnel 
with previous experience in the job shall be employed.  However, BHEL reserves the right to 
decide on the suitability of the workers and other personnel who will be employed by the 
contractor.  BHEL reserves the right to insist on removal of any employee of the contractor at any 
time, if they found him unsuitable.  The contractor shall be bound to follow the instruction of BHEL. 

4.1.2 

All the materials like steel, ventilators, rolled shutters, trusses, structural members, foundation 
bolts, MS bars, painting materials, G.I. Sheets, MS square bar and necessary electric goods etc. 
shall be supplied by the contractor as per the specification mentioned in the tender/Indian standard 
specification. The contractor is required to quote their rates inclusive of cost of all materials, 
labour, etc. BHEL reserves the right to inspect and reject any material not found satisfactory. 

4.1.3   General 
4.1.3.1 

During execution of the job, it is very essential that proper and adequate inspection should be 
made constantly by the contractor to maintain quality of workmanship and to ensure that 
deviations from BHEL drawings not exceed the permissible limits, which shall be approved by 
BHEL.  The contractor shall submit test reports of all materials being procured by them for 
the job and also offer for inspection by BHEL.  All the testing charges shall be borne by the 
contractor. BHEL engineer shall carry out the inspection of quality of material being 
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purchased/arranged, quality/composition of materials used during construction work and 
workmanship.  Decision of BHEL engineer shall be binding on the contractor.  

Contractor shall furnish the manufacturers test certificate for the steel & cement procured by them. 
Apart from this all the field test shall be arranged by contractor for cement, bricks, course & fine 
aggregates either at site or near by Field Quality Lab. approved by BHEL if so desired by BHEL’s 
engineer. All the expenses in these regards shall be borne by contractor. 

Contractor shall procure reinforced/ structural steel & cement from reputed manufacturer & 
approval for the same shall be obtained from BHEL well in advance before ordering for the 
materials. 

4.1.3.2 
The contractor shall visit the site and ascertain the local conditions, entry and traffic restrictions, all 
obstructions in the area and also ascertain all site conditions and particularly the sub-soil 
conditions etc.  The contractor shall carry out the survey to study the properties of soil/sub soil like 
strength to withstand the weight of structure during all weather conditions without sinking of 
foundation.  If any of such defects like cracks, sinking of foundation etc. occur after completion of 
work till the performance guarantee period, it shall be rectified by contractor free of cost including 
the supply of materials required.    No claim shall be entertained on this account under any 
circumstances from the contractor. 

4.1.3.3 

The contractor shall provide and maintain at his own cost pumps and other equipment to keep the 
work free from water and continue to do so until the handing over of the work.   The contractor 
shall clear all trees, rubbish, vegetation, brickbats etc.  And dispense them suitably in allotted 
areas at his own cost. 

4.1.3.4 

The contractor shall take adequate precautions to ensure complete safety and prevention of 
accidents at site.  The safety precautions shall conform to IS codes wherever applicable. 

4.1.3.5 

The contractor shall level the site in accordance with the sequence of earth leveling to maintain the 
proper gradient as per the instruction of BHEL; as soon as construction activity is over. Payment 
towards this shall be released as per the relevant items available in B.O.Q. 

4.1.3.6 

The work though not specifically mentioned either in the drawings or in the tender specification but 
are needed to complete the work as per site requirement & instruction of Engineer are also in the 
scope of this contract & to be erected to the entire satisfaction, for which the payment shall be 
released as per the respective item rate of Rate Schedule. If the item is not available in the rate 
schedule the rate shall be derived as per CPWD rate schedule latest version with applicable 
escalation.  
4.1.3.7 

The contractor shall provide and maintain at his own cost all T & P for carry out the work. The T & 
P shall be for fabrication of the structures and for the purpose of erection of columns, trusses, 
purlins bracings etc complete. 

4.2 
The detailed drawings and specifications will form part of the tender documents.  BHEL reserves 
the right to modify/alter the tender drawings, if necessary during the actual execution at site. 
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4.3    Specification for Civil Works for Office, Closed Sheds, Semi closed Sheds, Open 

Storage Yard with Roads & Drains  
4.3.1 

Standard specifications for various items of work for building and road construction as per the 
relevant IS-codes (latest edition) shall be applicable for this work. The work has to be executed as 
per standard specification and drawings to the satisfaction of BHEL.  However, the following 
Drawings/Sketches are to be read along with specifications and shall be treated as in the scope of 
work. 

 
1) BHE/PW/ENB /01 (15 PAGES ): Office, Closed Sheds, Semi Closed Sheds, Open 

Storage Yard  
 
These drawings are indicative and strictly for tendering purpose, only meant to give an idea to 
tenderers about nature of job. If any changes in the layout, plan, section, partition etc. is felt 
necessary by BHEL Engineer to suit site requirement, the same shall be done by contractor as per 
revised sketches/drawings given by BHEL engineer. Contractor shall ensure/ascertain the stability, 
safety of the said work. Any modification/variation from the said drawings, if necessary as 
suggested by the contractor will have to be approved by BHEL in writing. Depth of the 
foundation shall be ascertained mutually after knowing the soil condition at site. The depth 
of foundation should be minimum 300mm in the original/virgin soil. 
 
4.3.3 
Excavation of foundation, trenches shall be made as per IS specification. 
 
4.3.4 
Any filling/loose soil met below the foundation shall be made up with lean cement concrete 1:4:8 
mix. 
 
4.3.5 
Basement and sides of the foundation wall shall be filled in with selected excavated earth including 
watering, consolidation etc. Complete as per IS specification. 
 
4.3.6 
The excess/unutilized suitable earth and debris shall be disposed & leveled to the proposed 
mentioned area for development. All unusable earth debris, trees, vegetations etc. shall be 
disposed off at a location enmarked by BHEL /Client. Rate quoted for excavation shall be inclusive 
of such disposal. 
 
4.3.7 
Filling under floors/foundations with 100mm/150mm thick layer of compacted selected earth/river 
sand including watering, consolidation etc. shall be executed as per IS specification and drawings. 
However this can be eliminated in case hard strata/good strata is mat with in foundation level & 
PCC shall be done directly in such cases.  However this can be decided as per site requirement 
with discussion with site engineer. 
 
4.3.8 
PCC: below foundation and PCC capping:  This shall include supplying and placing PCC at all 
depths below plinth level including form work, curing, all materials, tools and plants and labour 
complete.  Concrete of M10/M15 grade as defined in IS- 456 with 40mm/20mm and downgraded 
stone aggregates as per drawing. Nominal mix (volumetric) shall be allowed to use as per the 
guidelines of IS-456 (latest edition) with min. W/C ratio & cement content as per IS stipulation for 
moderate condition. Concrete shall be produced by concrete mixer machine & hand mix is 
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generally not acceptable. However in certain unavoidable circumstances, hand mix shall be 
permitted with 10% extra cement content as per the discretion of BHEL engineer. 
 
4.3.9 
Brick masonry:: Brick masonry shall be done by using best quality locally available burnt clay 
bricks of standard size. Minimum strength of the bricks should not be less than 35 KG/sq. cm. 
Other quality requirement shall be in line with the relevant IS Code.  One-brick thick brickwork 
shall be constructed as specified, in Cement mortar 1:6 including linking, plumbing, leveling, 
pacing, joints curing etc.  Including all materials, tools, plants and labour complete at all 
level/elevation. 
 
Rubble masonry:: Rubble masonry shall be done by using best quality locally available  hard 
stone (black basalt) in foundation/wall. BHEL should be approved quality of stone before placing in 
use. Irregular hard stones should be rounded of before use. Maximum size of stone should be 
between 200 – 230mm. 
 
4.3.10 
RCC: RCC 1:2:4 shall be provided for column foundations & structural column / supporting 
pedestal for sheds, platform, lintels, sunshades over doors & windows, etc. as per IS specification. 
Roof truss shall be directly resting on the RCC column & to be fixed with foundation bolt 
embedded in column 
 
4.3.11 
Formwork: The formwork should be capable of carrying the dead load of concrete, the 
reinforcements and the forces of vibration. The form works shall be designed by the contractor and 
approved by engineer in charge. After sufficient curing period & after attaining adequate strength 
of concrete the formwork shall be removed with the approval of BHEL engineer. The item of 
PCC/RCC shall be deemed as completed after removal of forms and required finishing is 
completed. 
 
4.3.12 
Roof cover with AC corrugated sheet (6mm thick) shall be provided with suitable AC ridges and 'J' 
bolts, GI Cup Washers, GI Plain Washers, and Bitumen Washers etc. Wind ties for protection 
against lifting of roof by wind etc. as per standard practice shall be provided by the contractor.  
 
4.3.13 
Two coats of Black tar paint shall be provided for the wooden work used in ceiling as per IS 
specification. 
 
4.3.14 
 
Steel tubular/Structural/combined, roof trusses and fixtures of suitable design as per IS- 1161 
specification shall be provided.   Contractor shall furnish the design & drawing of tubular /Structural 
truss for Site-Office as well as site office/closed store shed, staging for over head tank, structural 
gate with post for approval of BHEL, before fabrication is commenced. Design for roof trusses, 
purlines, runners for given span etc. shall be got done through experienced & reputed designer. 
Contractor shall submit 4 blue prints of each drawing with design calculations to BHEL, two copies 
of that shall be returned after approval for site use. Rate quoted shall be inclusive of engineering, 
design, fabrication, and erection complete. Design should be economical & as per standard 
engineering practice. Bolt to be embedded in the RCC column for fixing of truss shall be paid by 
weight along with the truss. 
 
4.3.15 
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The type of trusses may be tubular or combination of structural steel & tubular for economy & 
stability & average rate shall be quoted. Local atmospheric condition like wind pressure etc. 
shall be given due consideration for designs of these structures.  
 
 
 
4.3.16 
Contractor is permitted to get steel truss & other structures fabricated at workshop outside of the 
plant premises with prior permission of BHEL. In this case contractor has to arrange for shop 
inspections periodically as required by BHEL Engineer to ensure the quality of fabrication work. 
Fabricated structures without inspection/certified by BHEL shall not be allowed for erection. 
4.3.17 
For necessary lighting inside the sheds, translucent RMP sheets of 1.5 mm thick of approved 
make to match with AC sheet roofing/cladding shall be provided. 
 
4.3.18 
Necessary sanitary and plumbing works shall be provided with necessary water taps and all 
connections with supply lines/septic tank shall be provided by the contractor   for   BHEL office 
sheds/storage sheds.  The materials used and the location etc. shall be as per the directions of 
BHEL engineer.  
 
4.3.19 
Septic tanks with soak pit/leaching cesspool shall be provided by the contractor at the location 
specified by BHEL complete in all respects as per IS specification.  (Suitable for capacity of 25 
users as per item rate available in the rate schedule). The drawing attached with tender is 
indicative only & any changes required at site shall be done as per the instruction of BHEL 
Engineer.   
 
4.5    Fencing work 
 
Barbed Wire Fencing 
 
The fencing shall be with MS angles post 50x50x6 mm size – 2M high (above G.L.) as instructed 
by engineer in charge, and fixed at every 3M interval with PCC 1:3:6, 0. 30 M x 0. 30 M x 0.45 M 
deep. It shall be supported with MS angle struts of ISA 50x50x6 every 30M and all turnings on 
both sides. Barbed wire shall be 10 horizontal and 2 diagonal and shall conform to IS: 278, shall 
be made of 2 strands of galvanized twisted 2.5 mm (12.5 gauge) steel wire with 4 point barbs. The 
barbs shall have a length of not less than 13mm and not more than 18mm. (For further details 
Refer relevant item of BOQ).  
 
4.6  Electrical Installations 
4.6.1 General 
 
4.6.1.1 
The electrical installation shall generally be carried out in conformity with the requirements of the 
Indian electricity act, 1910 as amended up to date and the Indian electricity rules, 1956 framed 
there under and also the relevant regulations of the electric   supply authority concerned as well as 
IS: 732-1963 (revised). 
 
4.6.1.2 
Good workmanship is an essential requirement for compliance with the rules in the code.  The 
work shall be carried out under the direct supervision of a person holding a valid certificate of 
competency issued by the state government concerned for the type of work involved. 
 
4.6.1.3 
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All out door/external lamps shall have weatherproof fittings of design approved by BHEL Engineer 
so as to effectively prevent the admission of moisture. 
 
4.6.1.4 
The distribution fuse boards shall be located as near as possible to the center of the load they are 
intended to control. 
 
4.6.1.5 
All main switches shall be of metal clad enclosed pattern, which shall be fixed at close proximity to 
the point of entry of supply. 
 
4.6.1.6 
Main and branch distribution boards shall be in accordance with Indian standard 732-1963 "code 
of practice for electrical wiring installation". 
 
4.6.1.7 
PVC conduit wiring system should be adopted through out and all conduit pipes/channel shall be 
conforming to latest IS. Wiring shall be concealed type for CM’s room, Conference hall & computer 
room. 
4.6.1.8 
Approved and good quality copper wire with adequate current carrying capacity/voltage rating with 
proper insulation as per IS should be used for the entire electrical wiring/installation. 
 
4.6.1.9 
The service connection from outside mains to the switchboard inside the building shall also be 
carried out by the contractor 
 
4.6.2   Earthing 
 
4.6.2.1 
All earthing system shall be in accordance with IS: 3043-1966 "code of practice for earthing". 
 
4.6.2.2 
The installation and earthing shall generally be carried out in accordance with the Indian electricity 
rules 1956 as amended from time to time and the relevant regulations of the electricity supply 
authority concerned. 
 
4.6.2.3 
All plugs and sockets shall be of three-pin type, one of the pins being connected to earth. 
 
4.6.2.4 
Bodies of all electrical appliances shall be earthed by the use of three pin plugs. The covers of the 
regulators if or metallic construction, shall be earthed by means of a separate earth wire.  A 
separate earth wire shall be used for earthing these appliances. 
 
4.6.2.5 
All earth wires and earth continuity conductors shall be of copper/-galvanized iron.  They shall be 
either stranded or solid bars of flat rectangular strips and may be bard, provided, due care is taken 
to avoid corrosion and mechanical damage to it.  Inter connections of earth continuity conductors 
and main and branch earth wires shall be made in such a way that reliable and good electrical 
connections are permanently ensured. 
 
4.6.2.6 
The neutral conductor shall not be used as earth wire. 
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4.6.2.7 
Welded, bolted and clamped joints only are permissible. For stranded conductor, sleeve 
connectors are permissible. Bolted connectors and their screws shall be protected against any 
possible corrosion. 
 
 
4.6.2.8 
The path of the earth wire shall, as far as possible, be out of reach of any person and shall be 
visible for inspection. 
 
4.6.2.9 
The galvanized iron pipe electrodes shall not be smaller than 38mm internal diameter and shall not 
be less than 3.5M.  In length and shall, as far as possible, be embedded below permanent 
moisture level and shall be one piece only without any joints. 
 

4.6.3 GENERAL NOTES FOR DOORS, WINDOWS AND VENTILATORS 
4.6.3.1 WOOD WORKS 
All the wooden doors, windows, ventilator shall be of best quality country wood.  

All woodwork for doors, windows and ventilators etc.  Shall be provided with two coats of synthetic 
enamel paint of approved quality over a coat of wood primer. 

Wooden surface in contact with masonry shall be painted with two coats of hot coal tar. 

All wooden frames shall be provided with sufficient number of hold fast properly anchored in 
cement masonry. 

4.6.3.2 STEEL/ IRON WORK 
Steel doors:- Pressed steel doors as per standard  specification, relevant IS code and  sizes  shall  
be supplied along with frames  and  fixed  with suitable hold fasts, furniture and fittings. 

Steel windows: - All steel windows shall be supplied and fixed as per relevant IS code, standard 
specifications with sq. iron bars (guard bars) and glazing including holdfasts, furniture, fittings etc. 
Complete. 

Steel ventilators: - all steel ventilators shall be supplied and fixed as per standard specifications, 
relevant IS code and instructions of Engineer-in-charge with all furniture, fittings, holdfasts etc. 
Complete. 

Rolling shutters (as per is 6248):- All the rolling shutters  as per standard specifications/IS code 
and drawings and as instructed by engineer-in-charge shall be supplied and fixed with all  
accessories and  fittings for easy mechanical operation from inside and  outside.   The rolling 
shutters shall be manufactured with adequate thickness to avoid any damage/buckling due to 
heavy wind or storm. 

Contractor shall arrange for shop inspection for all steel doors, windows, rolling shutters & trusses 
etc. if fabricated outside the plant. before delivery at site for engineer’s clearance. 

4..6.3.3   PAINTING 
All the steel items such as doors, windows, ventilators, roof trusses, columns, purlins etc. shall be 
supplied with one coat of red oxide primer; two coats of synthetic enamel paint of approved color 
and quality shall be applied after fixing in position to achieve uniform finishing.  Rates shall be 
quoted taking into account cost of painting for woodwork, steel work etc. 

4.6.3.4 

Three coats of white washing shall be provided uniformly on all wall surfaces as per IS 
specification. CM’s cabin, Conference hall, computer rooms shall be painted with OBD with 
surface preparation as per the finish schedule mentioned in the sketch. 
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4.6.3.5 

PVC water tank of Sintex or any approved make shall be supplied and erected on brick pillars or 
steel staging and to be constructed on location shown as per item rate given in rate schedule. 

4.7 Specification of roofing/side cladding structure for office shed/storage sheds. 
4.7.1 General 
4.7.1.1 

This specification covers the roofing structure for office shed, roofing of store shed.  The walls of 
the above sheds shall be constructed in masonry providing all doors and windows.   Pre-fabricated   
tubular/structural steel trusses shall directly rest on the RCC columns with suitable arrangements 
of bolting. 

4.7.1.2 

The scope under this specification shall cover trusses with tubular/structural steel made up of MS 
rolled sections, purlins, batten tie runners, and fixing bolts for trusses.   AC ridges and AC sheets 
for roofing complete with J-bolts, l-bolts, and gutters and down pipe etc.  Any other item not 
specifically mentioned but required for completion of the structure shall be deemed to have been 
included in this specification. 

4.7.1.3 

The trusses shall be tubular/structural steel welded, fabricated in pieces of convenient length for 
transportation by truck and speedy erection at site.  The base plates shall be welded to the trusses 
for fixing/resting the same on RCC columns.  Suitable cleats or fixing plates shall be provided on 
the trusses for holding the purlins and the bottom tie runners. Bolts shall be fixed in RCC columns 
by using templates for fixing truss. These foundation bolts shall be paid under structural items of 
rate schedule whereas base plates, clits etc. fixed with truss shall be paid under tonnage of truss 
only. No separate payment shall be made for templates. 

4.7.1.4 

The purlins and bottom tie runners shall be of structural steel sections or steel tubes of adequate 
size to give proper strength and rigidity.  6mm thick corrugated AC sheets and AC ridges shall be 
used for the roof of the shed.  The sheet shall be of standard size for trusses, AC ridges and AC 
sheets for roofing complete and shall conform to IS 459.  The sheets shall be fixed to purlins with 
galvanized J or l bolts.  GI cup washers and bitumen washers shall be provided where holes are 
made in AC sheets to prevent any water leakages,. Fly strips shall be provided over the AC sheets 
for additional protection against storms. Providing & fixing  ‘J’ bolts, washers etc. shall be a part of 
AC sheet fixing & no separate weight shall be paid for this.  

4.7.1.5 

All the bolts, nuts and washers supplied for the assembly of the structure shall be hot dipped 
galvanized and of metric sizes.  All the members shall be given two coats of anti-rust red oxide 
primer paint after proper cleaning of the surface. 

 

4.7.1.6 

All the members of the structure shall be of standard dimensions and shall provide complete 
flexibility for assembling in the required number of days.  The expansion of the structure in 
lengthwise direction shall be possible with minimum dismantling of the existing members. 
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4.8 Providing & laying of pipelines for Water supply to Office cum storage shed as well as 
for construction purpose: 
Customer (GSECL) will provide construction water and drinking water supply at single point near 
main power block site free of cost. Main supply pipe line of 50mm/25mm dia. GI pipe shall be laid 
up to the office building location for water supply to BHEL office premises. Contractor has to 
arrange tankers or further distribution pipeline up to the work site for Construction purpose from 
this point within their quoted rate; whereas the pipe line laid from customer point to BHEL office 
shall be paid under relevant item of plumbing.  

 
4.9 
BHEL MAY PROVIDE MODULAR (PORTA CABIN) OFFICE AT UKAI SITE, HENCE BHEL MAY 
NOT EXECUTE THE CIVIL & ELECTRICAL WORK OF OFFICE AS SPECIFIED IN BOQ ( RATE 
SCHEDULE-PART-II). IN SUCH CASE MINOR ELCTRICALS/CIVIL WORKS RELETED TO 
MODULAR OFFICE (LIKE FOUNDATION FOR PLACING PORTA CABIN, SEPTICE TANK, 
SOAK PIT, STEPS, POWER POINT EXTENSION ETC.) SHALL ONLY BE EXECUTED BY 
BIDDER AS PER RELEVANT ITEMS OF BOQ). 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR COLONY, TOOLS 
& TACKLES, MEASURING AND MONITORING DEVICES, MATERIALS, CONSUMABLES, 
CONSTRUCTION POWER & WATER ,Taxes duties etc.) 
5.1  CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR LABOURER AND 

STAFF: 
Space for construction of contractor’s site office, stores will be provided by BHEL's customer free 
of charge within the project area. Construction of Contractor’s site office and stores shall be done 
by contractor as per their requirement at their own cost. 

All the temporary constructions like Contractor’s Office, Contractor’s Stores etc. shall be 
dismantled & area shall be handed over to BHEL/Client duly cleared of all the debris on 
completion of the contracted work. In the event of his failure to do so, the same will be done by 
BHEL at the risk and cost of the contractor. The decision of BHEL engineer in this regard is final. 

Contractor shall have to make own independent arrangement for accommodation of his 
Laboures and Staff.  
However open space may be provided by GSECL/BHEL out side of the plant at about 5 KM. 
from main entry gate on availability free of charge  on request of the contractor for 
construction of labour colony . Contractor shall construct suitable labor colony including 
toilet blocks & maintain it through out the contract period to avoid the nuisance. Electricity 
& water point shall be provided at one point on chargeable basis.   
 5.2     TOOLS AND TACKLES 
5.2.1 
All tools and tackles required for the work have to be arranged by the contractor. 
 
5.2.2 
All tools and tackles to be procured and used for the work shall have the prior approval of BHEL 
engineer in regard to brand, quality and specification. 
 
5.2.3 
The contractor shall provide all the necessary scaffolding materials, temporary structures and 
necessary safety devices etc.  
 
5.2.4 
Contractor shall maintain and operate his tools and plants in such a way that major breakdowns 
are avoided. In the event of major breakdown, contractor shall make alternate arrangements 
expeditiously so that the progress of work is not hampered. 
 
5.2.5 
In the event of contractor failing to arrange the required tools, plants, machinery, equipment, 
material and non-availability of the same owing to breakdown, BHEL will resort to hiring out the 
same from outside agencies or may provide their equipment if available or may resort to buying of 
equipment/material at the cost of contractor. Full cost of equipment/hire charges/ rental charges 
along with departmental overheads will be charged to the contractor. 
 
5.2.6 
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The T&P to be arranged by the contractor shall be in proper working condition.   The   operation 
shall not lead to unsafe conditions. The movements of derricks and other equipment should be 
such that no damage/breaking occur to foundation, equipment, material and men. 
 
5.2.7 
For full welding of structures, only welding   generators shall be used.  The use of welding 
transformers will be subject to the approval of BHEL engineer. 
 
5.2.8 
Contractor to arrange necessary dewatering pumps, concrete mixers, vibrators etc. 

5.3   MEASURING AND MONITORING DEVICES (MMD) 
BHEL, Power Sector- Western Region (PS-WR) has already been accredited with ISO 9000 
certification and as such this work is subject to various audits to meet ISO 9000 requirements. One 
particular aspect, which needs special attention, is about calibration of MMD deployed by the 
contractor. Contractor shall ensure deployment of reliable and calibrated MMD. All the MMD shall 
have calibration certificates from accredited laboratories traceable to National/International 
standards. Retesting/ recalibration shall also be arranged at prescribed intervals during the period 
of use as advised by BHEL engineer within the contract price. The contractor will also have 
alternate arrangements for such MMD so that work does not suffer when the particular 
equipment/instrument is sent for calibration. Also if any items not found fit for use, BHEL shall 
have the right to stop the use of such item forthwith and instruct the contractor to deploy proper 
MMD. Repeat measurements shall have to be taken by a valid and proper MMD for those 
parameters measured with a non-acceptable MMD, failing which BHEL will deploy MMD and 
retake the readings at contractor's cost. 
 
5.4 MATERIALS 
 
All the materials necessary for the entire work like cement, all types of steel, tubular/structural 
trusses, coarse & fine aggregates, bricks, doors, windows, ventilators, rolling shutters, structural 
members, foundation bolts, MS bars, sanitary fittings, painting materials, AC sheets, Plywood 
materials, Rails, Putty, necessary wood materials, electrical fittings and wiring material and all 
other material required for the entire job shall be supplied by the contractor as per the specification 
mentioned in the Tender Specifications/Indian Standards. The contractor is required to quote their 
rates inclusive of cost of all materials etc. All these materials shall be inspected by BHEL before 
these are used for the work. Materials not found satisfactory by BHEL shall be rejected and 
removed forthwith by the Contractor. 
 
5.5 CONSUMABLES 
 
5.5.1 
The contractor shall provide all consumables required for carrying out the work covered under this 
scope of work & rate quoted shall be inclusive of all those things. 
 
5.5.2 
All consumables to be procured and used for the work shall have prior approval of BHEL engineer 
in regard to brand and quality specification. 
 

5.5.3     ELECTRODES AND GASES 

5.5.3.1 
Contractor at his cost as approved by BHEL shall arrange all the required electrodes.  It shall be 
the responsibility of the contractor to obtain prior approval of BHEL, before procurement regarding 
suppliers, type of electrodes etc.  On receipt of the electrodes at site, it shall be subject to 
inspection and approval by BHEL details regarding type of electrodes, batch number and date of 
expiry etc. 
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BHEL reserves the right to reject the use of any electrodes at any state, if found defective because 
of bad quality, improper storage, quality date expiry, unapproved type of electrodes etc.  It shall be 
the responsibility of the contractor to replace at his cost without loss of time. 

5.5.3.2 

All the required gases like Oxygen, Acetylene, etc. will be provided by the contractor at his cost. 

5.5.3.3 

If at any time during the execution of work, it is noticed that the work is suffering on account of 
non-availability of consumables from the contractor’s side like electrodes, gases and other 
materials, then, BHEL will make alternate arrangements and the necessary costs with overheads 
at 30% will be recovered from the running bills of the contractor. 

5.6    POWER AND WATER FOR CONSTRUCTION 
5.6.1 

A) Construction Power: Construction power will be provided free of cost by BHEL at a single 
point/from the available feeder at their construction power sub-station. Arrangement like 
cabling etc. as required for further distribution up to work site shall be made by contractor 
including providing & fixing of energy meter at their own cost. During non-availability of power, 
contractor has to arrange power through adequate DG sets at their cost. Adequate 
arrangement for diesel/petrol engine powered Concrete mixer, vibrator and other construction 
machinery shall be made by contractor to ensure uninterrupted work. Anyhow necessary taxes 
and levies as imposed by M/s JPL have to be borne by contractor and the coated rates 
deemed to have included all this things. 

All temporary wiring must comply with local regulations and will be subjected to Engineer's 
inspection and approval before connecting to supply point. 

B ) Construction Water  - As per clause no. 4.8  
C )Power( Electricity )  for labour colony shall be on chargeable basis as per prevailing 
tariff of GSEB/GSECL. 
 
5.7 OTHER IMPORTANT TERMS AND CONDITIONS 
 
 
5.7.0  TAXES, DUTIES, LEVIES 
 
5.7.1  
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained 
therein, the following provisions shall be applicable for this contract. 
 
5.7.2 
The contractor shall pay all (save the specific exclusions as enumerated in this contract) 
taxes, fees, license charges, deposits, duties, tools, royalty, commissions or other charges 
which may be levied on the input goods & services consumed and output goods & services 
delivered in course of his operations in executing the contract.  In case BHEL is forced to 
pay any of such taxes, BHEL shall have the right to recover the same from his bills or 
otherwise as deemed fit.  
However, provisions regarding Service Tax and Value Added Tax (VAT) on output services 
and goods shall be as per following clauses.  
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5.7.3 Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are excluded from 
contractor’s scope; therefore contractor’s price/rates shall be exclusive of Service Tax and Cess 
on Output Services. In case, it becomes mandatory for the contractor under provisions of relevant 
act/law to collect the Service Tax & Cess from BHEL and deposit the same with the concerned tax 
authorities, such applicable amount will be paid by BHEL. Contractor shall submit to BHEL 
documentary evidence of Service Tax registration and remittance record of such tax immediately 
after depositing the tax with concerned authorities. Contractor shall obtain prior written consent 
from BHEL before billing the amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004, Excise 
Duty paid on Input Goods including Capital Goods and Service Tax paid on Input Services that are 
used for providing the output services can be taken credit of against the Service Tax payable on 
output services. However BHEL may opt for availing the abatement provision in which case cenvat 
credit may not be available on input duty. 
 
5.7.4 VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved in Works Contract 
(previously known as Works Contract Tax) applicable as per local laws, the price quoted by the 
contractor shall be exclusive of the same. Where such taxes are required to be paid by the 
contractor, this will be reimbursed on production of proof of payment made to the authorities by the 
Contractor. In any case the Contractor shall register himself with the respective Sales Tax 
authorities of the state and submit proof of such registration to BHEL along with the first RA bill. 
The contractor has to take all necessary steps to minimize tax on input goods by purchasing the 
materials from any registered dealer of the concerned state only. In case contractor opts for 
composition, it will be with the prior express consent of BHEL. Deduction of tax at source shall be 
made as per the provisions of law unless otherwise found exempted. In case tax is deducted at 
source as per the provisions of law, this is to be construed as an advance tax paid by the 
contractor and no reimbursement thereof will be made unless specifically agreed to. 
 
5.7.5 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for discharging the 
liability of tax/levy/duty, BHEL will have the right to adopt the appropriate one considering the 
amount of tax liability on BHEL/Client as well as procedural simplicity with regard to assessment of 
the liability. The option chosen by BHEL shall be binding on the Contractor for discharging the 
obligation of BHEL in respect of the tax liability to the Contractor.   
 
5.7.6 New Taxes/Levies 
In case the Government imposes any new levy/tax on the output service/ goods/work after award 
of the contract, the same shall be reimbursed by BHEL at actual.  

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence 
in support of the same before opening of Price Bid. Claim for any such impact after opening the 
Price Bid will not be considered by BHEL for reimbursement of tax or reassessment of offer.   

No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties 
etc. on input goods/services/work shall be made. Such impact shall be taken care of by the Price 
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder 
has to make his own assessment of the impact of future variation if any, in rates of taxes/duties/ 
levies etc. in his price bid.   
  
  
 
 



 

TS NO ;  BHE/PW/PUR/ UKAI- ENB/561.            27                     SIGN OF BIDDER WITH  SEAL  
 

27

 
5.8.0  SUBMISSION OF PERIODICAL REPORTS  
 
CONTRACTOR SHALL SUBMIT PERIODICAL REPORTS IN RESPECT OF FOLLOWING ASPECTS OF 
OPERATION: 

1. CONSUMPTION OF CONSTRUCTION POWER  
2. AVAILABILITY AND UTILIZATION OF BHEL’S CRANES (IF ANY) 
3. MANPOWER REPORTS - DAILY 
4. PROGRESS REPORTS - DAILY 
5. CALIBRATION REPORTS OF INSTRUMENTS 
6. RECORD OF WAGES PAYMENT, PF REMMITANCES 
7. RECONCILLIATION OF BHEL SUPPLIED MATERIALS – MONTHLY 
8. ACCIDENT REPORT (IF ANY) WITHIN 24 HRS. 

 
BHEL AT SITE WILL INFORM FORMATS FOR THESE REPORTS. 
 

            IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ARRANGE GATE PASS FOR ALL HIS 
EMPLOYEES, T&P ETC. NECESSARY COORDINATION WITH CUSTOMER OFFICIALS IS THE 
RESPONSIBILITY OF THE CONTRACTOR.  CONTRACTOR TO FOLLOW ALL THE PROCEDURES LAID 
DOWN BY THE CUSTOMER FOR MAKING GATE PASSES. WHERE PERMITTED, BY 
CUSTOMER/BHEL, TO WORK BEYOND NORMAL WORKING HOURS, THE CONTRACTOR SHALL 
ARRANGE NECESSARY WORK PERMIT FOR WORKING BEYOND NORMAL WORKING HOURS. 

5.8.1 THE SCOPE OF WORK UNDER THIS CONTRACT IS DEEMED TO BE COMPLETE ONLY WHEN 
SO CERTIFIED BY THE ENGINEER INCHARGE OF BHEL. 
 
 
5.9.0  INSURANCE: 
(A) BHEL SHALL ARRANGE INSURANCE COVERAGE FOR THE MATERIALS AND PROPERTIES OF 
BHEL/CUSTOMER COVERING THE RISKS DURING TRANSIT, STORAGE, ERECTION AND 
COMMISSIONING. 
 
 
(B) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL MATERIALS LIKE 
CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIR ALL T & P AND OTHER FIXED ASSETS 
WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT SITE. IT IS ALSO THE RESPONSIBILITY OF 
THE CONTRACTOR TO ARRANGE FOR ACCIDENT RISK POLICY/WORKMEN COMPENSATION 
POLICY. THE CONTRACTOR HAS TO ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED 
MATERIALS LIKE CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT, 
STORAGE, TILL IT GOES TO THE PERMANENT WORK. 
 
(C )  
 
IT IS THE ENTIRE RESPONSIBILITY OF THE CONTRACTOR TO INSURE HIS WORKMEN AGAINST 
ACCIDENT AND INJURY WHILE AT WORK AS REQUIRED BY THE RELEVANT RULES AND TO PAY 
COMPENSATION, IF ANY, TO THEIR WORKMEN AS PER WORKMEN'S COMPENSATION ACT. THE 
CONTRACTOR HAS ALSO TO INSURE HIS STAFF AGAINST ACCIDENT/INJURY.  THE CONTRACTOR 
HAS TO TAKE INSURANCE COVER FOR HIS TOOLS AND PLANTS, ASSETS ETC.(D) THESE 
INSURANCE COVERS HAVE TO BE TAKEN PRIOR TO START OF HIS WORK AT THE SUBJECT 
PROJECT AND HE SHALL MAKE AVAILABLE THE POLICY TO BHEL SITE IN-CHARGE FOR 
NECESSARY VERIFICATION BEFORE COMMENCEMENT OF WORK. HOWEVER, IRRESPECTIVE OF 
SUCH VERIFICATION/ACCEPTANCE, THE SOLE RESPONSIBILITY TO MAINTAIN ADEQUATE 
INSURANCE COVER FOR HIS WORKMEN, T&P, ASSETS ETC. AT ALL TIMES DURING THE PERIOD 
OF CONTRACT SHALL LIE WITH THE CONTRACTOR. REGARDING THE AFORESAID INSURANCE 
COVER, THE CONTRACTOR SHALL DIRECTLY DEAL WITH THE INSURANCE COMPANY FOR ALL 
MATTERS REGARDING THE INSURANCE IN HIS SCOPE. 
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SECTION-6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

6.0  CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF 
SUPERVISORY STAFF AND WORKMEN 

6.1        SUPERVISORY STAFF AND LABOUR 
6.1.1 
The contractor shall supply all the skilled/unskilled labour, gas cutters, riggers, sarongs, erectors, 
carpenters, fitters   and electricians, masons, plumbers etc. BHEL reserves the right to decide on 
the suitability of the workers and other personnel who will be employed by the contractor.   BHEL 
reserves the right to insist on removal of any employee of the contractor at any time if he is found 
to be unsuitable and the contractor shall forthwith remove him.  
 
6.1.2 
It is the responsibility of the contractor to engage his workmen in shifts and or on overtime basis 
for achieving the target set by BHEL.  This target may be set to suit BHEL's commitments to its 
customer or to advance date of completion of events or due to other reasons.  The decision of 
BHEL in regard to setting the erection targets will be final and binding on the contractor. 
 
6.1.3 
Contractor   shall   employ only   qualified   and   experienced engineers/supervisors for this job.  
They shall have professional approach in executing the work having adequate knowledge   and 
experience in the fields. Contractor shall give an organisation chart indicating the staffing pattern. 
 
6.1.4 
The contractor shall engage all the unskilled, skilled and specially skilled labourer including brick 
masons, carpenters, plumbers, electricians, fabricators and fitters etc. and supervisory staff. Only 
trained and competent personnel with previous experience in the job shall be employed. However, 
BHEL reserves the right to decide on the suitability of the workers and other personnel who will be 
employed by the contractor.  BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they found him unsuitable. The contractor shall be bound to follow the 
instruction of BHEL. 
 
6.2 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
6.2.1 
An industrial relations supervisor shall coordinate   for the implementation of local labour laws, 
maintenance of records as required by contract labour (regulation and abolition act) and also 
coordinate with the local labour authorities. Contractor has to ensure minimum wages payment to 
their labours as per the rule of the state and they have to produce documentary evidence to that 
effect to BHEL.   
 
6.2.2 
Contractor shall provide the names and details of Engineer/ Supervisors at the time of mobilization 
to BHEL as per the proposed organization chart. 
 
6.2.3 
In case at any time the contractor is not in a position to deploy the required Engineers/Supervisors 
due to any reason, BHEL shall have the option to deploy their Engineers/supervisors.  The 
expenditure incurred with overheads on this account will be recovered from the contractor's bills. 
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6.2.4  
The contractor's supervisory staff shall execute the work in the most substantial and workmanlike 
manner in the stipulated time. Accuracy of work and aesthetic finish are essential part of this 
contract. They shall be responsible to ensure that the assembly and workmanship conform to 
dimensions and tolerances given in the drawings/ instructions given by BHEL Engineer from time 
to time. 
 
6.2.5 
The supervisory staff employed by the contractor shall ensure proper outturn of work and 
discipline on the part of the labour put on the job by the contractor and in general, see that the 
works are carried out in a safe and proper manner and in coordination with other labour and staff 
employed directly   by BHEL or other contractors of BHEL or BHEL's Client. 
 
6.2.6 
Contractor will deduct the necessary amount from his employees towards provident fund and 
contribute the equal amount as per Government of India rules. This amount will be deposited 
regularly to the Provident Fund Commissioner and an account code obtained.   Contractor shall 
submit the above account code duly certified by PF Commissioner to BHEL project in-charge. Also 
all other employees’ benefits are to be borne by the contractor as per statutory laws.  
 
6.2.7 
The contractor shall obtain independent Labour License under the Contract Labour  (regulation 
and abolition) Act from the concerned authorities based on the certificate (form-V) issued by the 
principal employer/customer. 
 
6.2.8 
The contractor shall pay for all taxes, fees, license charges, local body clearance, duties, tools, 
royalty, commissions and other charges, Gate passes which may be leviable on account of his 
operation in executing the contract. In case BHEL is forced to make any such payments, BHEL 
shall have the right to recover the same from Contractor’s bills. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT  

OBLIGATIONS OF BHEL  
     FACILITIES PROVIDED BY BHEL 
7.1.1 SPACE FOR CONTRACTOR’S SITE OFFICE, STORES AND LABOUR COLONY: 
Space for construction of site office, stores and labour colony for contractor will be provided by 
BHEL's customer free of charge as stipulated in section 5, on As Is Where Is basis on availability. 
Contractor shall develop the land to suit his requirement and hand over after completion of work in 
clean and debris free condition to the satisfaction of BHEL/Client.   

7.1.2 CONSTRUCTION POWER AND WATER 
Construction Power:,( Also Refer Section - 5 )  

Water for Construction:  As specified in section –5.  

TOOLS & PLANTS 

BHEL will NOT provide any Tools & Plants for this work. 
CONSUMABLES AND MATERIALS 
BHEL will NOT provide any Consumables and Materials for this work. 
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SECTION-8 
SPECIAL CONDITIONS OF CONTRACT 

Inspection / Quality Assurance / Quality Control / Statutory Inspection 

8.1 Various inspection/quality control/quality assurance procedures /methods at 
various stages of erection and commissioning will be as per BHEL quality 
control procedure/codes and other statutory provisions and as per BHEL 
engineer’s instructions. 

8.2 Preparation of quality assurance log sheets and protocols with ’s engineers, 
welding logs and other quality control and quality assurance documentation as 
per BHEL engineer’s instructions, is within the scope of work/specification. 

8.3 A daily logbook should be maintained by every supervisor/ engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating alignment/ clearance/ centering/leveling readings 
and inspection details of various equipments, structures, piping, and others. 

Welding details like serial number of weld joints, welders name, date of welding, 
details of repair, heat treatment etc shall be documented in welding log as per 
BHEL engineer’s instructions. 

8.4 All the electrical/mechanical measuring and monitoring devices/ gauges, feeler 
gauges, height gauges, dial gauges, micrometers, precision levels, spirit levels, 
water level micrometers surface plates, straight edges, vernier calipers and all 
other measuring instruments shall be provided by the contractor for checking, 
leveling, alignment, centering etc Of the erected equipments at various stages.   

The instruments/gauges/tools etc provided should be of brand, quality and 
accuracy, specified by BHEL engineer and should have necessary calibration 
and other certificates as per the requirements of BHEL engineer. 

8.5 In the course of erection, it may be necessary to re-check or counter check or 
finally check the work with instruments recently calibrated, recalibrated or of 
inspection grade gauge/tools or special measuring instruments.  Such 
instruments whenever necessary will be provided by BHEL on specific 
authorization by BHEL engineer. 

8.6 The instruments mentioned in clause 8.5 shall be drawn by the contractor from 
BHEL stores on the specific authorization and use the same on the specific job 
for the purpose of inspection/ rechecking/counter checking/ finally checking of 
the work and shall be returned to BHEL stores immediately on completion of the 
inspection. 

8.7 Total quality is the watchword of the work and contractor shall strive to achieve 
the quality standards, procedures laid down by BHEL.  He shall follow all the 
instructions as per BHEL drawings and quality standards. Contractor shall 
provide for the services of quality assurance engineer. 
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8.8 The welder’s performance will be reviewed from time to time as per the BHEL 
standards and any welder not performing to the standards set by BHEL will be 
removed from working. Contractor shall arrange for the alternate welders 
immediately. 

8.9 All the welders shall carry identity cards as per the pro forma prescribed by 
BHEL only welders duly authorized by BHEL shall be engaged on the work. 

8.10 Contractor shall ensure speedy alignment and welding of all equipments 
erected by him soon after placement.  Also all alignments, welding, NDT tests 
required for stage inspection shall be completed as per the quality assurance 
procedures.  

8.11.1 Any minor rectification or minor repairs of defective work found at during stage 
inspection shall be rectified free of cost, by the contractor. 

8.11.2 Any major rectification or major repair/major rework of defective work, found out 
during stage inspection as per clause 8.11, but not attributable to contractor 
shall also be carried out.  Claims of contractor, if any, shall be governed as per 
clause 13.1 to 13.8.  

Statutory Inspection  

8.12.1 During the statutory inspection, contractor shall provide all the manpower 
assistance as per the requirement within their quoted rate. However, all other 
arrangements for visiting of statutory authorities at site including fee etc shall be 
borne by BHEL also refer section 5 in this regard. 

8.13.0 BHEL, power sector- western region (PSWR) has already been accredited with 
ISO 9002 certification and as such this work is subject to various audits to meet 
ISO 9002 requirements.  One particular aspect, which needs special mention, is 
about arrangement of calibration of instruments by the contractor.  Contractor 
shall ensure deployment of reliable and calibrated MMD (measuring and 
monitoring devices). The MMD shall have test/calibration certificates from 
authorized/government approved/ accredited agencies traceable to 
national/international standards.   Retesting/recalibration shall also be arranged 
at regular intervals during the period of use as advised by BHEL engineer within 
the contract price.  

 The contractor will also have alternate arrangements for such MMD so that work 
does not suffer when the particular equipment/ instrument is sent for re-
calibration. Also if any MMD is not found fit for use, BHEL shall have the right to 
stop the use of such item and instruct the contractor to deploy proper item and 
recall i.e. Repeat the readings taken by that instrument, failing which BHEL may 
deploy MMD s and retake the readings at contractor’s cost. 
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Section-9 
Special Conditions 

Safety, Occupational Health and Environmental Management 
 
Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 
14001:1996 standard and Occupational Health & Safety under OHSAS 18001 by 
DNV. In order to comply with the above standards, it shall be the endeavor of BHEL 
and all its subcontractors to meet and implement the requirements by following the 
guidelines issued under Environmental, Occupational Health and Safety 
Management (EHS) manual a copy of which will be available with the BHEL Site-in-
charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in 
clause 9.9 in case of award of contract. 

 
Responsibility Of The Contractor In Respect Of Safety Of Men, Equipment, 

Material And Environment. 
 
The Contractor Shall   
 

Abide by the Safety Regulations applicable for the Site/Project and in particular as mentioned in the 
booklet “Safe Work Practices” issued by BHEL. Contractors are also to ensure that their 
employees and workmen use safety equipments as stipulated in the Factories Act (Latest 
Revision) during the execution of the work. Failure to use safety equipment as required by 
BHEL Engineer will be a sufficient reason for issuance of memo, which shall become part of 
Safety evaluation of the contractor at the end of the Project. Also all site work may be 
suspended if it is found that the workmen are employing unsafe working practice and all the 
costs/losses incurred due to suspension of work shall be borne by contractor. A 
comprehensive list of National Standards from which the contractor can draw references for 
complying with various requirements under this section is given under 9.10  

 
Hold BHEL harmless and indemnified from and against all claims, cost and charges under 

Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the 
contractor shall be solely responsible for the same. 

 
Abide by the Procedure governing entry/exit of the contractor’s personnel within the 

Customer/Client premises. All the contractors employees shall be permitted to enter 
only on displaying of authorized Photo passes or any other documents as authorized 
by the Customer/Client 

 
 

Be fully responsible for the identity, conduct and integrity of the personnel/ workers engaged 
by them for carrying out the contract work and ensure that none of them are ever 
engaged in any anti national activity 

 
 

Prepare a sign board giving the following information and display it near the work site:       
 
Name of Contractor  
Name of Contractor Site-in-charge & Telephone number 
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Job Description in short 
Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 

Abide by the rules and regulations existing during the contract period as applicable for the 
contractors at the Project premises. 

Observe the timings of work as advised by BHEL Engineer-in-charge for carrying out the 
contract work. 

 

   SPECIAL CONDITIONS 
Safety 
Safety Plan 

Before commencing the work, contractor shall submit a  “safety plan” to the authorized 
BHEL official.  The safety plan shall indicate in detail the measures that would be taken 
by the contractor to ensure safety to men, equipment, material and environment during 
execution of the work.  The plan shall take care to satisfy all requirements specified 
hereunder.   

The contractor shall submit “safety plan” before start of work. During negotiations, before 
placing of work order and during execution of the contract, BHEL shall have right to 
review and suggest modifications in the safety plan.  Contractor shall abide by BHEL’s 
decision in this respect. 

The contractor shall take all necessary safety precautions and arrange for appropriate 
appliances and/or as per direction of BHEL or it’s authorized person to prevent loss of 
human lives, injuries to men engaged and damage to property and environment. 

 
The contractor shall provide to his work force and also ensure the use of  Personnel 

Protection Equipment (PPE) as found necessary and/or as directed and advised by 
BHEL officials without which permission is liable to be denied. 

 
 
Safety helmets conforming to IS 2925/1984 (1990) 
Safety belts conforming to IS 3521/1989 
Safety shoes conforming to IS 1989 part-II /1986(1992) 
Eye and face protection devices conforming to IS 2573/1986(1991), IS   6994 (1973), part-I 

(1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
Other job specific PPEs of standard ISI make as may be prescribed 
 
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, cages, 

safety nets, ladders, equipment, etc used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them 
to use and from time to time as instructed by authorized BHEL official who shall have the 
right to ban the use of any item found to be unsafe 
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All electrical equipment, connections and wiring for construction power, its distribution and 
use shall conform to the requirements of Indian Electricity Act and Rules.   Only 
electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carryout all types of electrical works.   All electrical appliances including 
portable electric tools used by the contractor shall have safe plugging system to source 
of power and be appropriately earthed. 

The contractor shall not use any hand lamp energized by electric power with supply voltage 
of more than 24 volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 volts. 
 
The contractor shall adopt all fire safety measures as per relevant Indian Standards  

 
 
Where it becomes necessary to provide and/or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and/or 
storage in accordance with the rules and regulations laid down by the relevant 
government acts, such as petroleum act, explosives act, petroleum and carbides of 
calcium manual of the chief controller of explosives, Government of India etc.  The 
contractor in all such matters shall also take prior approval of the authorized BHEL 
official at the site. 

 
Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No 
makeshift access such as oil drums or pallets shall be used. Design of these will be in 
accordance with relevant standards and certified by competent persons before use.  

 
Temporary arrangements made at Site for lifting , platforms, approach, access etc 

should be properly designed and approved before being put to use. 
 

All excavations and openings must be securely and adequately  
 

 Fenced/barricaded and warning signs erected when considered  
 Necessary as per relevant code of practice. 

 
No persons shall remove guard rails, covers or protective devices unless authorized by a 

responsible supervisor and alternative precautions have been taken 
 

Access ways, means of escape and fire exits shall be clearly marked, kept clear and 
unobstructed at all times 

 
Only authorized persons holding relevant license will drive and operate site plant and 

equipments eg cranes, dumpers, excavators, transport vehicles etc 
 

Only authorized personnel are allowed to repair, commission electrical equipments. 
 
 

Gas cylinders shall be handled and stored as per Gas Cylinder Rules and relevant safe 
working practices  
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All wastes generated at Site shall be segregated and collected in a designated place so 
as to prevent spillage/contamination/scattering at Site, until the waste is lifted 
for disposal to designated disposal area as advised by BHEL official. 

 
The contractor shall arrange at his cost (wherever not specified) appropriate illumination 

at all work spots for safe working when natural day light is not adequate for 
clear visibility. 

 
The contractor shall train adequate number of workers/ supervisors for administering 

“FIRST AID”. List of competent first aid administers should be prominently 
displayed. 

 
The contractor shall display at strategic places and in adequate numbers the following in 

fluorescent markings 
 

Emergency telephone numbers 
Exit, Walkways 
Safe working load charts for wire ropes, slings, D shackles etc 
Warning signs 

 
The contractor shall be held responsible for any violation of statutory regulations (local, 

state or central) and BHEL instructions that may endanger safety of men, 
equipment, material and environment in his scope of work or other 
contractors or agencies.  Cost of damage, if any, to life and property arising 
out of such violation of statutory regulations and BHEL instructions shall be 
borne by the contractor. 

 
In case of a fatal or disabling injury/accident to any person at construction sites due to 

lapses by the contractor, the contractor as per statutory requirements shall 
compensate the victim and/or his/her dependents.  However, if considered 
necessary, BHEL shall have the right to impose appropriate financial penalty 
on the contractor and recover the same from payments due to the contractor 
for suitably compensating the victim and/or his/her dependents.   Before 
imposing any such penalty, appropriate enquiry shall be held by BHEL giving 
opportunity to the contractor to present his case. 

 
In case of any damage to property due to lapses by the contractor, BHEL shall have the 

right to recover cost of such damages from payments due to the contractor 
after holding an appropriate enquiry. 

 
In case of any delay in the completion of a job due to mishaps attributable to lapses by 

the contractor, BHEL shall have the right to recover cost of such delay from 
payments due to the contractor after notifying the contractor suitably and 
giving him opportunity to present his case. 

 
If the contractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given a reasonable opportunity to do so, and/or if the 
contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions 
regarding safety issued by the authorized BHEL official, BHEL shall have the 
right to take corrective steps at the risk and cost of the contractor after giving 
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a notice of not less than seven  days indicating the steps that would be taken 
by BHEL. 

 
Emergency Response 

 
BHEL will have an Emergency Response Plan for each Project Site in consultation with 

the Owner as the case may be, detailing the procedure for mobilization of 
personnel and equipment, and defining the responsibilities of the personnel 
indicated, in order to prepare for any emergency that may arise in order to 
ensure the priorities of  
Safeguard of life 
Protect assets under construction or neighboring  
Protect environment 
Resumption of normal operations as soon as the emergency condition is 

called off 
 

All Contractors shall also be part of the Emergency response Plan and the 
personnel so nominated shall be aware of their duties and responsibilities in 
an emergency response situation. 

 
At least 5% Contractors supervisors and workmen shall undergo training in 

administering ‘First Aid’. The trained persons should represent for all 
categories of work and for all areas of work. Adequate number of trained 
persons should be available for each shift. These first aiders shall be 
included in the emergency response team. Contractor employees and 
workmen are encouraged to participate in first aid training programmes 
whenever organized by BHEL. 

 
      OCCUPATIONAL HEALTH 

 
Specific occupational health hazards will be identified through the hazard evaluation 

processes in consultation with BHEL engineers and the necessary 
prevention/reduction/elimination methods implemented.  

 
All personnel working in an activity with a potential risk to health shall be made aware of 

all those risks and the actions they must take to reduce/control/eliminate the 
risk 

 
Safety coordinator shall conduct periodic checks to ensure that every group of workers 

engaged in similar activities are aware of potential risks to health and the 
actions required to be taken to mitigate the risk  

 
 
 

In order to protect personnel from associated health hazards, the following main areas 
will be focused 
Issue of approved Personnel Protective Equipment 
Verification that the PPEs are adequate/maintained and worn by all staff 

involved in operations that are potentially hazardous to their health 
Ensure that the personnel deployed are physically fit for the operation/work 

concerned 
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Provide hygienic and sanitary working conditions 
 

Contractor workers employees engaged in noise risk areas shall be issued with hearing 
protection aids and the use of the same will be enforced. Further, these 
workers will be educated on the hazards of noise 

 
Contractor workers engaged in dust environment shall be issued with necessary dust 

protection aids and the use of the same shall be enforced 
 

Workers engaged in exposure to bright light/rays as in welding or radiation shall be 
issued with eye protection devices and the use of the same shall be 
enforced 

 
Adequate arrangements shall be made to provide safe drinking water  

 
Health monitoring records on at least sample basis for contractor employees & workmen 

shall be maintained for persons engaged in specified categories of work. 
These shall include  

 
Noise induced hearing loss 
Lung Function test 
Ergonomic Test 
Eye Test for Welders, Grinders, Drivers etc 

 
 HYGIENE and HOUSEKEEPING 

 
Good house keeping and proper hygiene is one of the key requirements of Occupational 

Health Safety and Environment management. Towards this the contractor 
shall encourage his workers and supervisors to maintain cleanliness in their 
area of work. 

 
The Contractor shall arrange to place waste bins/chutes at convenient locations for the 

collection of scrap and other wastes. The bins shall be clearly marked and 
segregated for metal, non-metal, hazardous and non hazardous wastes. 

 
BHEL may take up appropriate remedial measures at the cost of the contractors if the 

contractors fail  good house keeping and if there is an imminent risk of 
pollution 

 
 

ENVIRONMENT MANAGEMENT 
 

BHEL has a sound environmental management system, which is to be maintained and 
implemented by all the contractors. The system allows for project specific 
objectives to be set and developed sensitive to Client requirements, 
applicable environmental legislation and BHEL’s own objectives and policy. 
BHEL engineers will assess and monitor the environmental impact of their 
work and lay out objectives for their minimisation. The contractors shall 
implement the objectives for continual improvement of environmental 
performance. BHEL shall regularly audit environmental impacts and their 
improvements. 
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WASTE MANAGEMENT 

 
The objective of waste management is to ensure the safe and responsible disposal of 

waste, ensuring that it is correctly disposed of and being able to audit the 
process to ensure compliance. 

 
Chemical wastes if any shall be collected separately and disposed of to BHEL 

designated refuse yard as per BHEL advise 
 

 No dangerous chemicals, noxious waste products or materials  will be disposed off on 
or off site without approval obtained through BHEL. 

 
All disposal of wastes generated during construction shall be in accordance with all 

relevant legislation. 
 

Acid and alkali cleaning wastes shall be neutralised to acceptable norms before disposal 
to the designated area. 

 
 All necessary measures shall be taken to ensure safe collection and disposal of waste 

oils. In particular to ensure the prevention of their discharge into surface 
waters, ground waters, coastal waters or drainages 

 
 

9.3 SUPERVISION 
 

Contractor must provide at least one full time on site safety coordinator when the manpower 
engaged is in excess of 50 for the contract activities in the premises. If the manpower 
is less than 50, the on site safety coordination responsibilities shall be assumed by any 
one of the contractor’s other supervisory staff; however in both the cases, the 
contractor must specify in writing the name of such persons to the BHEL Engineer in 
Charge . 

Contractor’s safety coordinator or his supervisor responsible for safety as the case may be 
shall conduct at his work site, and document formal safety inspection and audits at 
least once in a week. Such documents are to be submitted to BHEL Engineer in 
Charge for his review and record. Contractor, supervisor must attend all schedule 
safety meetings as would be intimated to him by the BHEL Engineer in Charge. 

Before starting work under any contract, the contractor must ensure that a job specific 
safety procedures/field practices as required over and above the safety permit 
conditions are prepared and followed .He should also ensure that all supervisors and 
workers involved understand and follow this procedures /field practices. 

Contractor must ensure that  in his work site appropriate  display  boards  are put  
displaying   signs for site safety , potential hazards and precautions  required 

 
TRAINING & AWARENESS 

 
Contractor shall deploy experienced supervisors and other manpower who are well 

conversant with the safety and environment regulations of the Project. The electricians 
to be deployed on the job should have wireman license. 
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All Supervisors & Workmen of the Contractor shall undergo Fire safety 
training/demonstration whenever arranged by BHEL with the help of either Customer’s 
Fire and Safety department or outside faculty so as to acquire knowledge of fire 
prevention and also to be able to make use of appropriate fire extinguishers. 

 
Contractor must familiarize himself from BHEL Engineer in Charge about all known potential 

fire, explosion or toxic release hazards related to the contract. He in turn will ensure 
that same information has been passed to the supervisors and workmen  

 
Contractor must ensure that all his supervisors are properly trained and each employee has 

received and understood from his supervisor necessary training and briefing about the 
safety requirement. Necessary document as a means to verify that employees have 
understood the training is to be maintained.  

 
The contractor supervisors shall also give a small safety briefing to all the workmen under 

his charge before undertaking any new work and specially understand the safety 
requirements that are mandatory 

 
 
 

REPORTING 
 

The contractor shall submit report of all accidents, fires and property damage, dangerous 
occurrences to the authorised BHEL official immediately after such occurrence but in 
any case not later than twelve hours of the occurrence.  Such report shall be furnished 
in the manner prescribed by BHEL and also to meet statutory requirement. 
 

Any injury sustained by any of the contractor’s employees within the Project premises must 
be reported to BHEL supervisor and FIRST AID should be immediately administered. 
The Contractor shall be responsible for keeping and maintaining proper records of 
Accidents to his personnel.  

 
Contractor must arrange to immediately investigate, properly document and report any 

injury, accident or near miss involving any of his employees and take appropriate 
follow up action. He must furnish within 12 hours of the incident a written report to 
BHEL Engineer in charge and the Safety Section.  

 
 

According to the Factory Act and the Employees state Insurance Act & regulation, any 
person sustaining any injury within the project premises and absenting himself from 
work for more than 46 hours, his accident report has to be sent to the respective 
Government Authorities. Therefore contractor shall inform the owner’s representative 
such matter immediately  for their needful action. 

 
In addition, contractor shall submit periodic reports on safety to the authorised BHEL official 

from time to time as prescribed. 
 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to 
supervise implementation of all safety measures and liaison with his counterpart of 
BHEL. 
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AUDIT REVIEW AND INSPECTION 
 

BHEL shall conduct audit on the contractor performance and compliance with the project 
specific requirements of the Environment and Occupational Health & Safety 
Management systems. The programme of audit shall cover all activities under the 
contract but will focus particularly on high-risk activities. The Construction Manager 
shall decide the schedule of audit. The audit findings shall be communicated to the 
contractors and necessary remedial action as advised by BHEL Engineers shall be 
under taken within the stipulated time. 

 
Inspections shall be carried out regularly by the contractors and by BHEL Engineers on 

activities, facilities, equipment, documentation, to cover the following aspects. 
 

Compliance with procedures and systems 
Availability, condition and use of PPEs 
Condition of maintenance tools, equipments, facilities 
Availability of fire fighting equipments and its condition 
Use of fire fighting equipments and first aid kit 
Awareness of occupational health hazard 
Awareness of safe working practices 
Presence of quality supervision 
Housekeeping 

  
The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe 
acts, unsafe conditions that have imminent potential for causing 
harm/injury/damage will be immediately corrected. He shall maintain a daily 
logbook giving details of unsafe acts or conditions observed and the 
corrective action taken and recommendations for preventing recurrence. 
Adequacy of corrective actions will be verified 
 
The contractor shall take remedial measures as per the findings of each 
inspection 
 
Besides the above, the contractor shall  be required to carry out the following  
inspections  
 

Sl 
no 

Equipment Scope of 
inspection 

Inspection 
by 

Schedule 

1 Hand tools To identify 
unsafe/defective 
tool 

User Daily 

2 Power tools To identify 
unsafe/defective 
tool 

User Daily 

3 Fire 
Extinguishers 

To check 
pressure and any 
defect 

User / 
Safety 
Coordinator 

Daily 
 
Every 
month 
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4 Lifting 
equipment/tac
les 

To check for 
defects and 
efficacy of brakes 

User 
 
Third party 

Daily 
 
Every Year 

5 PPE To check for 
defects 

User Daily 

 
NON COMPLIANCE:- 
 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE 

VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE 
CONTRACTOR AS UNDER for every instance of violation noticed: 

 
 
 

 
Sl. 
No. Safety Fine  

(in Rs) 
01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of 

Joints And Not Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper 

Precaution or Not Using Sheet Below 
Gas Cutting 

200/- 

12. Not Maintaining Electric Winches Which are 
Operated Dangerously 500/- 

13. Improper Earthing Of Electrical  T&Ps 500/- 
 
 

Any other non-conformity noticed not listed above will also be fined as 
deemed fit by BHEL. The decision of BHEL engineer is final on the above.  
The amount will be deducted from running bills of the contractor. The 
amount collected above will be utilised for giving award to the employees 
who could avoid accident by following safety rules. Also the amount will be 
spent for purchasing the safety appliances and supporting the safety activity 
at site. 

 
CITATION:-If safety record of the contractor in execution of the awarded job is to the 

satisfaction of safety department of BHEL, issue of an appropriate certificate 
to recognise the safety performance of the contractor may be considered by 
BHEL after completion of the job 

 
 

Memorandum of Understanding 
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After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 
 
 

Memorandum of Understanding 
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as 
given in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same EHS 
Policy while executing the Contract Number _________ 
 
 
M/s ________________________  shall ensure that safe work practices not limited to the 
above booklet are followed by all construction workers and supervisors. Spirit and 
content therein shall be reached to all workers and supervisors for compliance. 
 
BHEL will be carrying out EHS audits twice a year and M/s 
__________________ shall ensure to close any non-conformity 
observed/reported within fifteen days. 
 
 
Signed by authorized representative of M/s------------------------------ 
 
Name          : 
 
Place & Date: 
 
 
 
Comprehensive list of National Standards for reference and use wherever 
applicable in the execution of  Civil, Erection and Commissioning  Contracts 

 
 

IS No YEAR  Amd upto  DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS 
MECHANICAL FOAM TYPE 

IS 
10245 1994  SPECIFICATION FOR BREATHING 

APPARATUS 

IS 
10291 1982  SAFETY CODE FOR DRESS DRIVERS IN 

CIVIL ENGINEERING WORKS 

IS 
10658 1983  HIGHER CAPACITY DRY POWDER FIRE 

EXTINGUISHERS (TROLLEY MOUNTED) 

IS 
10662 1992  COLOUR TELEVISION 

IS 
10667 1983  

GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF FOOT AND LEG 

IS 1984  ELECTRONIC FAN REGULATORS 
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11037 
IS 

11057 1984  INDUSTRIAL SAFETY NETS 

IS 
11451 1998  

RECOMMENDATION FOR SAFETY AND 
HEALTH REQUIREMENT RELATING TO 
OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  
SPECIFICATION FOR EQUIPMENT FOR 
EYE AND FACE PROTECTION DURING 
WELDING 

IS 
11833 1986  DRY POWDER FIRE EXTINGUISHERS 

FOR METAL FIRES 

IS 
11972 1987  

CODE OF PRACTICE FOR SAFETY 
PRECAUTION TO BE TAKEN WHEN 
ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 
13063 1991  

STRUCTURAL SAFETY OF BUILDINGS 
ON SHALLOW FOUNDATIONS ON 
ROCKS 

IS 
13385 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE ( GAS 
CARTRIDGES) 

IS 
13386 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 
13415 1992  CODE OF SAFETY FOR PROTECTIVE 

BARRIERS IN AND AROUND BUILDINGS 

IS 
13416 1992  

RECOMMENDATIONS FOR PREVENTIVE 
MEASURES AGAINST HAZARDS AT 
WORKING PLACE PART 1 TO PART 5 

IS 
13430 1992  

CODE OF PRACTICE FOR SAFETY 
DURING ADDITIONAL CONSTRUCTION 
AND ALTERATION TO EXISTING 
BUILDINGS 

IS 
13849 1993  PORTABLE FIRE EXTINGUISHERS DRY 

POWDER TYPE ( CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS 
GOODS (FIRST REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  

CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): GENERAL 
PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642 1989  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS- DETAILS OF 
CONSTRUCTION 

IS 1643 1988  CODE OF PRACTICE FOR FIRE SAFETY 
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OF BUILDINGS (GENERAL): EXPOSURE 
HAZARD 

IS 1646 1997  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): ELECTRICAL 
INSTALLATIONS 

IS 1904 1986  
CODE OF PRACTICE FOR DESIGN AND 
CONSTRUCTION OF FOUNDATIONS IN 
SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS 
MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY 
POWDER TYPE (CARTRIDGE) 

IS 2309 1989  
PRACTICE FOR THE PROTECTION OF 
BUILDINGS AND ALLIED BUILDINGS 
AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS – 
FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 
(FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR 
WIRE ROPE SLINGS 

IS 2878 1986  
FIRE EXTINGUISHERS CARBON 
DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL 
SAFETY HELMETS 

IS 3016 1982  
CODE OF PRACTICE FOR FIRE 
PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST 
REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND 
HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND 
LADDERS PART 1 TO 2 

IS 3737 1996  
LEATHER SAFETY BOOTS FOR 
WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING 
REGULATORS 

IS 3764 1992  EXCAVATION WORK – CODE OF SAFETY 

IS 3786 1983  
METHOD FOR COMPUTATION OF 
FREQUENCY AND SEVERITY RATES FOR 
INDUSTRIAL INJURIES AND 
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CLASSIFICATION OF INDUSTRIAL 
ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE 
CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL 
TUBULAR SCAFFOLDING 

IS 4081 1986  SAFETY CODE FOR BLASTING AND 
RELATED DRILLING OPERATIONS 

IS 4082 1977 1996  
STACKING AND STORAGE OF 
CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS – CODE 
OF SAFETY PART 1 TO 2 

IS 4138 1977  SAFETY CODE FOR WORKING IN 
COMPRESSED AIR (FIRST REVISION) 

IS 4155 1966  
GLOSSARY OF TERMS RELATING TO 
CHEMICAL AND RADIATION HAZARDS 
AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL 
LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  
SAFETY REQUIREMENTS FOR FLOOR 
AND WALL OPENINGS, RAILINGS AND 
TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER 
DEEP FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR 
POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC 
ACID 

IS 5216 1982 2000  
RECOMMENDATIONS ON SAFETY 
PROCEDURES AND PRACTICE IN 
ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  INDUSTRIAL AND SAFETY LINED 
RUBBER BOOTS ( SECOND REVISION) 

IS 5916 1970  
SAFETY CODE FOR CONSTRUCTION 
INVOLVING USE OF HOR BITUMINOUS 
MATERIALS 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS 
– FIRST REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( STORED PRESSURE) 

IS 692 1994  
CRITERIA FOR SAFETY AND DESIGN OF 
STRUCTURES SUBJECTED TO 
UNDERGROUND BLASTS 
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IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  CODE OF RECOMMENDED PRACTICE 
FOR CONVEYOR SAFETY (PART 1 TO 8) 

IS 7205 1974  SAFETY CODE FOR ERECTION OF 
STRUCTURAL STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH 
CONSTRUCTION MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF 
RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERCURY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND 
STORAGE OF BUILDING MATERIALS 

IS 8089 1976  
CODE OF SAFE PRACTICE FOR LAYOUT 
OF OUTSIDE FACILITIES IN AN 
INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL 
PLANT LAYOUT 

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997  

CODE OF PRACTICE FOR SAFETY AND 
HEALTH REQUIREMENTS IN ELECTRIC 
AND GAS WELDING, AND CUTTING 
OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE 
CORRECTOR (STABILISER) 

IS 8519 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR BODY 
PROTECTION 

IS 8520 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR EYE, FACE 
AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: 
LOADING STANDARD PART 1 TO 5 

IS 8807 1978  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF ARMS AND HANDS 

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF 
CONCRETE FRAMED STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( GAS CARTRIDGE) 

IS 9457 1980  SAFETY COLOURS AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK 
ENVIRONMENTAL MONITORING 

IS 9706 1997  
CODE OF PRACTICE FOR THE 
CONSTRUCTION OF AERIAL RPEWAYS 
FOR THE TRANSPORTATION OF 
MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING 
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DURING CONSTRUCTION 

IS 9815 1989  
SERVO MOTOR OPERATED LINE 
VOLTAGE CORRECTOR (SERVO 
STABILISER) 

IS 9944 1992  
RECOMMENDATIONS ON SAFE 
WORKING LOAD FOR NATURAL AND 
MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 
3873 1977  SAFETY HELMET 
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SECTION-10 
SPECIAL CONDITIONS OF CONTRACT 

10.0   DRAWINGS AND DOCUMENTS 

10.1  
The detailed drawings, specifications available with BHEL engineers will also form part of this 
tender specification. Revision of drawings/documents may take place due to various 
considerations as is normal in such large project. Work will have to be carried out as per revised 
drawings/ documents. These documents will be made available to the contractor during execution 
of work at site. 
 

10.2  

Construction of office, closed shed, semi closed sheds, roads & fencing, shall be done as per the 
drawings/sketch enclosed in this tender specification. However, BHEL at its discretion shall 
partially or fully change the plan/section of the drawing to suit at site condition & as per 
requirement. BHEL’s decision in this regard shall be final & binding on the contractor without any 
extra cost/compensation. Payment shall be made as per the item rate available in rate schedule. If 
in any case there arises some extra item then the rate shall be considered as per the recent 
available CPWD rates 
 

10.3  
The data furnished in various sections and appendices and the drawings enclosed with this tender 
specification describe the equipment to be installed, tested and commissioned under this 
specification, briefly. However, the changes in the design and in the quantity may be expected to 
occur as is usual in any such large scale of works. 
 

10.4  
If any error or ambiguity is discovered in the specification/information   contained in the 
documents/drawings and tender, the contractor shall forthwith bring the same to the notice of 
BHEL before submission of offer.  
 

10.5  
In case an ambiguity is detected after award of work, the same must be brought to the notice of 
BHEL before commencement of the work/activity. BHEL's interpretation in such cases will be final 
and binding on the contractor. 
 

10.6  
In case of any conflict between general instructions to tenderness, general conditions of contract 
contained in sections 1 & 2 respectively and special conditions of contract contained in sections 4 
to 15 and appendices, provisions contained in special conditions of con t in sections 4 to 15 and 
appendices shall prevail.  
 

10.7  
In case of discrepancy between quoted item rate and corresponding amount in the rate schedule, 
the quoted item rates shall be reckoned as correct and amount recalculated. Quoted 
item rates shall also prevail for arriving at the total price quoted for offer evaluation. Offers will 
evaluated on the total amount for the entire Rate Schedule and the work will be awarded without 
splitting the scope.  
 

10.8  
Bank Guarantees to be furnished by the contractor towards Security Deposit and Performance 
Guarantee (last 5% payment against workmanship warranty/defect liability) shall have a claim 
period of six months over and above the validity period required for the respective cases. BG for 
advance payment shall be kept valid for a period of two more months beyond the recovery period 
of the advance with interest thereof. 
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SECTION-11 
SPECIAL CONDITIONS OF CONTRACT 

11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND MONITORING, 
COMPLETION, AND VARIATIONS etc. 

11.1 
CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK FORCE SO AS TO 
START THE WORK WITHIN 10 DAYS OF FAX/TELEGRAPHIC INTIMATION OF AWARD OF WORK. 
FURTHER MOBILIZATION OF RESOURCES AND AUGMENTATION OF EXISTING RESOURCES SHALL 
BE DONE IN CONSULATATION WITH BHEL IN ALL THE AREAS IN SUCH A MANNER THAT THE 
ENTIRE WORK IS COMPLETED WITHIN THE CONTRACT PERIOD OF 6 (SIX ) MONTHS.  
 

Total Contract Time Schedule:  6(Six) Months  
Milestone activities - Break up activities completion period  : 

SR.NO. MILESTONE ACTIVITY PERIOD 

1 Construction of Site office (54x10M) Three (3) months from the 
date of first excavation at 
site. 

2 Development of Open Storage area 50% 
along with Roads, Drains. 

Two (3) months from the 
date of first excavation at 
site in phased manner 

3 Fencing around Site Office, Open Storage 
area 

Three (3) months from the 
date of first excavation at 
site. 

4 Closed Stores Shed…1 No 
Semi Closed Store Shed … 1 No 

Three (3) months from the 
date of first excavation at 
site. 

5 Balance 50% Yard Development Five (5) months from the 
date of first excavation at 
site. 

6 Closed Stores Shed…. Balance 1 No. 
Semi Closed Store Shed … Balance 1 No 

Six (5) months from the 
date of first excavation at 
site. 

7 Fabrication/Pre-assembly yard Development Six (5) months from the 
date of first excavation at 
site. 

8 Internal Electrification of one closed shed 
and Site Office 

Three (3) months from the 
date of first excavation at 
site. 

9 External Lighting of Yard, Closed Sheds Six (5) months from the 
date of first excavation at 
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site. 

 

 

10 Fencing around Fabrication Yard, Lighting, 
Drains, Gate etc AND completion of all other 
works as specified in this tender. 

Five (6) months from the 
date of first excavation at 
site. 

 

It may be specifically noted that work of Construction of site office & Open Storage Yard 
shall be assigned higher priority for completion and shall be completed within three month 
from date of start of work as stated above so that office functioning as well as storage of 
plant materials received from various manufacturing units can be properly done at site.    
THE OVERALL CONTRACT PERIOD SHALL BE 6(SIX) MONTHS. CONTRACTOR SHALL NOTE THAT 
INDIVIDUAL MILESTONES AS ABOVE SHALL BE ACHIEVED AS PER SCHEDULE FURNISHED ABOVE. 
THE DATE OF START OF FIRST EXCAVATION SHALL BE RECKONED AS THE START OF CONTRACT 
PERIOD FOR THIS PURPOSE.   
 
THE CONTRACTOR SHALL REACH SITE AND ESTABLISH HIS SITE OFFICE AND MOBILIZE 
NECESSARY RESOURCES WELL IN ADVANCE OF ACTUAL COMMENCEMENT OF THE CONTRACT 
TIME SCHEDULE AS PER DIRECTIONS OF BHEL ENGINEER. THE DATE OF COMMENCEMENT FOR 
THE PURPOSE OF CLAUSE 11.1 SHALL BE THE DATE ON WHICH FIRST EXCAVATION WORK IS 
STARTED.  
 
11.1.1 GRACE PERIOD 
 
Grace period of ONE MONTH beyond the contract period of four month is provided for this 
contract. However, all milestone events as per actual requirement of project schedule shall have 
to be achieved by the contractor without taking recourse to the Grace Period.   
 
11.2 Progress Monitoring, Contract Extension and Over Run 
 
11.2.1 Progress Monitoring 
 
Progress will be reviewed periodically (daily / weekly / monthly) including month end review vis-a-
vis the plans drawn as above. The contractor shall submit periodical progress reports, and other 
reports / information including manpower, consumables etc as desired by BHEL. 
 
11.2.2 Ascertaining and Establishing the Reasons for Shortfall 
                 
The onus probandi that the causes leading to extension of the contract period is not due to any 
reasons attributable to the contractor is on him (the contractor). Review of the performance as 
stated vide Clause 11.2.1 above will be made considering the availability of components to be 
erected and other inputs / constraints over which the contractor has no control. The programme 
will be reviewed area-wise and the following facts will be recorded in case of shortfall at the end 
of every month: 
   
11.2.2.1  
A)   Erection / Commissioning programme not achieved owing to non-availability of fronts. 
         
B) Erection/Commissioning programme not achieved owing to non-availability of materials. 
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11.2.2.2 Erection/Commissioning programme not achieved owing to non-availability of tools  
and plants, manpower and consumables by the contractor or any other reason 
attributable to the  contractor. 

 
11.2.2.3 Erection / Commissioning programme not achieved due to  any other reasons not 

attributable to the contractor. 
 
11.3 Contract Extension 
 
11.3.1 
If the completion of work as detailed in these specification gets delayed beyond the end of 
contract period and grace period then depending on the balance work  left out, BHEL at its 
discretion may extend the contract.  
 
11.3.2 
A joint programme shall be drawn for the work to be completed during the extended contract 
period. Review of the program and record of shortfall as describe vide clause 11.2.2 shall be done 
during the extended period. The overrun charges will be paid in proportion to the achievement of 
the respective month vis-à-vis the plan for the month (for assessing the performance, the agreed 
plan shall be reduced by shortfall attributable to the BHEL). BHEL may disallow contractor’s claim 
for over run charges, if the monthly programme as mentioned here not made by him.  
 
11.3.3 
The part of extension attributable to the contractor, if any, in total contract extension shall be 
exhausted first i.e. immediately after end of grace period. This shall be followed by the extension 
on account of force majeure conditions, if any, and lastly on account of BHEL. 
 
11.4 Overrun Compensation 
Not applicable to this contract 
 
11.5 Price Variation  
Agreed price/rate shall remain firm through out the contract period including grace period and 
extended period thereof. No price variation/adjustment shall be applicable for this contract and 
clause No.2.15 of General Conditions of Contract shall not be applicable.  
 
11.6 Interest Bearing Recoverable Advance  
 
Interest bearing (rate of interest will be 1% per annum more than bank interest rate, on monthly 
reducing balance basis) recoverable advance limited to 5% of the contract value may be paid by 
BHEL at its discretion depending on the merit of the case against receipt & acceptance of bank 
guarantee from the contractor for the amount sought. This bank guarantee (BG) shall be valid at 
least for one year or the recovery duration. In case recovery of dues does not get completed within 
the aforesaid BG validity period, the contractor must renew the validity of BG or submit fresh BG 
for the outstanding amount and remaining recovery period. BHEL is entitled to make recovery of 
the entire outstanding amount in case the contractor fails to comply with the BG requirement as 
above.  
 
Recovery of dues will be made minimum @ 10% of the admitted gross running bill amount from 
the first applicable running bill onwards till entire due (principal plus interest) is recovered. In the 
event sufficient time duration is not left for recovery @10%, the rate of recovery shall be suitably 
enhanced so that entire due is recovered within the contract period (including extensions granted 
or foreclosure if any).  
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11.7 Definition of Work Completion 
The contractor’s scope of work under these specifications will deem to have been completed in all 
respect, only when all the activities are completed satisfactorily and so certified by BHEL site in 
charge. The decision of BHEL in this regard shall be final and binding on the contractor. 
 
11.8   SECURED ADVANCE 
No Secured advance is payable under this contract. 
 
11.9    SPLITTING OF WORK 
BHEL reserves the right to split up the work and award to more than one agency in case 
contractor fails to provide adequate resources, manpower etc. to achieve the desired progress of 
work  
 
11.10 VARIATION IN QUANTITY 
The quantities against all the items of the Rate Schedule are approximate and may vary up to any 
extent or may be deleted altogether. The agreed rate of each item shall remain firm for any 
variation on individual quantity or total quantity/ value. Payment shall be made as per agreed items 
rates for the quantities actually executed and measurements accepted by BHEL. The contractor 
has to take note of this and quote his rates accordingly. 
 
 
11.8 Liquidated damages ( L D ) 
 
L D shall be applicable as per General Terms & Conditions ( GCC ) of  contract. 

 
11.9 EXTRA WORK 
 
Rate for Extra work if any required to be executed at site shall be worked out on the following 

basis.  
 

 Rate shall be derived  from the similar nature of item from existing Schedule of Item 
rates. 

 
 If no similar items are available in existing Schedule, the same shall be worked out 

as per Analysis of rates of CPWD- 1997 Edition by applying current rate of 
materials & labour obtained from authentic sources or Finished rate of CPWD 
(Delhi Schedule of Rate) – 1997 edition plus applicable PVC. 
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SECTION-12 

 
SPECIAL CONDITIONS OF CONTRACT 

12.0    TERMS OF PAYMENT 
  
12.0.1 
The contractor shall submit his monthly on account bills with all the details required by 
BHEL on specified date every month covering progress of work in all respects and areas 
from the 25th of previous calendar month to 24th of the current month. 
 
12.0.2 
Clause 2.6 of general conditions of contract shall be referred to as regards mode of 
payment, and measurement of the work completed.  
 
12.0.3  
Release of payment in each running bill will be restricted to 95% of the value of work 
admitted, as per the percentage break-up for the stage of work completion stipulated vide 
clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of work executed. 
The same will be released after completion of the guarantee period of 12 months from the 
date of completion of entire work as certified by BHEL.  
 
However, on specific request of vendor, this amount may be released on pro rata basis for 
the value of work executed and accepted by BHEL, along with any RA Bill and onwards, 
subject to receipt and acceptance of bank guarantee of equal amount in BHEL’s 
prescribed format. The BG shall be kept valid till completion of such guarantee period and 
an additional six months claim period. This is also subject to the condition that the 
contractor has started the work and also furnished/remitted the initial Security Deposit as 
per contract. 
 
12.0.4 
The payment for running bills will normally be released within around 30 days of 
submission of running bill with measurement sheets. Contractor shall make his own 
arrangement for making payment of impending labour wages and other dues in the 
meanwhile.  
 
12.0.5 
BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In order to 
implement this system, the following details are to be furnished by the Contractor 
pertaining to his Bank Accounts where proceeds will be transferred through BHEL’s 
banker: 
 

1 Name of the Company 
2 Name of Bank 
3 Name of Bank Branch 
4 City/Place 
5 Account Number 
6 Account type 
7 IFSC code of the Bank Branch 
8 MICR Code of the Bank Branch 

 

BHEL may also choose to release payment by other alternative modes as suitable. 
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12.1           Stages of Progressive Payments 

Subject to any deductions, which BHEL may be authorized to make under the contract, the 
contractor shall on the certificate of the engineer at site be entitled for payment as under. 

 
12.1.1 
The percentage of payment for progressive completion of work in various categories of work shall 
be as under:  
 
A) 100% of agreed item rate will be released for the completed work against monthly R.A. bills.  
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SECTION-13 
SPECIAL CONDITIONS OF CONTRACT 

13.0 DETAILS TO BE FURNISHED BY THE BIDDERS 
 Apart from other details called for in the tender document under the various other provisions, the 
following details shall be submitted by the tenderers along with their offers (Technical Bid). Please 
also refer the checklist furnished in the beginning of the Tender Specification. 

13.1 

Contractor shall submit his HQ and Site organization charts. 

13.2 

Contractor shall submit tentative month-wise plan to match the Completion Schedule as in 
Section-11 of Special Conditions of Contract. 

13.3 

Contractor shall furnish the list of major tools and plants owned by them as well as T&P 
deployment plan for this work. 

13.4 

Contractor shall furnish the names of engineers, supervisors, and other specialized staff working 
with him for more than two years. 

13.5  

Contractor shall furnish month-wise deployment plan of manpower.  
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SECTION-14 
SPECIAL CONDITIONS OF CONTRACT 

14.0    Insurance 
 
14.1   Marine, Storage cum Erection (MCE) Insurance and Repairing Damages 
 
14.1.1  
BHEL/client has an MCE insurance cover, inter-alia, for all the permanent project 
equipments/components supplied by BHEL under scope of this work by way of a transit 
and storage cum erection policy covering liability against damages/ losses etc.  
 
14.2    Reporting Damages and Carrying out Repairs 
 
14.2.1  
Checking all components/equipments at siding/site and reporting to transporter and /or 
insurance authorities of any damages/losses will be done by BHEL. 
 
14.2.2  
Contractor shall render all help to BHEL in inspection including handling, re-stacking etc, 
assessing and preparing estimates for repairs of components damaged during transit, 
storage and erection, commissioning and preparing estimates for fabrication of materials 
lost/damaged during transit, storage and erection. Contractor shall help BHEL to furnish all 
the data required by railways, insurance company or their surveyors. 
 
14.2.3  
Contractor shall report to BHEL in writing any damages to equipments/ components on 
receipt, storing, and during drawl of the materials from stores, in transit to site and 
unloading at place of work and during erection and commissioning. The above report shall 
be as prescribed by BHEL site management. Any consequential loss arising out of non-
compliance of this stipulation will be borne by contractor. 
 
14.2.4  
Contractor shall carry out fabrication of any material lost/damaged as per instructions from 
BHEL engineer. 
 
14.2.5  
BHEL, however, retains the right to award or not to award to the contractor any of the 
rectification/rework/repairs of damages and also fabrication of components. 
 
14.2.6  
All the repairs/rectification/rework of damages and fabrication of materials lost, if any, shall 
be carried out by a separately identifiable gang for certification of man-hours. Daily log 
sheets should be maintained for each work separately and should be signed by contractor's 
representative and BHEL engineer. Signing of log sheets does not necessarily mean the 
acceptance of these as extra works. 
 
 
 
 
14.2.7  
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All rectification, repairs, rework and fabrication of components lost, which are minor and 
incidental to erection work (consuming not more than 100 man-hours on each occasion) 
shall be treated as part of work without any extra cost. 
 
14.2.8  
Insurance cover under this policy will generally be as per clauses 2.10.1 to 2.10.4 of 
General Conditions of Contract unless and otherwise specified differently in the Special 
Conditions.  
 
14.2.9  
In case the loss/damage is not attributable to the contractor, Payments of all extra works 
on account of repair / rectification / reworks of damages and fabrication of materials lost 
will be as per provisions of Section-13 of SCC. 
 

14.2.10  
In case the repairs/rectification/rework and fabrication of materials lost, the work has been 
done by more than one agency including the contractor, the payment towards extra 
charges will be on pro-rata basis and the decision of BHEL in this regard is final and 
binding on the contractor. 
 

14.2.11  
In case of theft / damage / loss of materials due to repeated/continued instances of 
negligence/failure attributable to the contractor, the expenses incurred on account of 
repair/ replacement of such components including BHEL’s overhead expenses as 
applicable (presently @ 30%) in excess of the amount realized from the underwriters, if 
any, shall be recovered from the contractor. Recovery will be limited to Normal Deductible 
Franchise (DF)/Excess as per applicable Insurance (TAC) tariff guidelines for every 
incidence of loss/damage.  
 

14.2.12 
In case any insurance claim does not become tenable due to willful negligence/ 
damage/loss attributable to the contractor, the total cost of repair/replacement including 
BHEL overhead expenses shall be recovered from the contractor.  
 

 

14.3    Insurance by the Contractor and Indemnification of BHEL 
 

14.3.1 
 
BHEL has taken third party liability insurance, indicating in the proposal for such insurance 
that sub-contractors will be taking part in the erection work detailed in this tender 
specification. However, the bidder has to bear any expenses/consequences over and above 
the amount that may be reimbursed to BHEL by such coverage of third party liability 
insurance taken by BHEL. 
 

Such additional liability will be to cover and indemnify BHEL and its customer of all 
liabilities which may come up and cause harm/damage to other contractors/customer/BHEL 
properties/ personnel or all or anybody rendering service to BHEL/ customer or is 
connected with BHEL/ customer’s work in any manner whatsoever. The bidders’ specific 
attention is also invited to clause 2.10 of General Conditions of Contract. 
 

14.3.2 
Contractor shall obtain suitable statutory as well as non-statutory insurance policies for all 
the properties belonging to him and also for his personnel deployed at project for 
execution of the contract work.  
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SECTION-15 
 

SPECIAL CONDITION OF CONTRACT 
 

15.0      EARNEST MONEY DEPOSIT & SECURITY DEPOSIT  
 

15.1     EARNEST MONEY DEPOSIT:  
 
EMD for this tender is Rs. 2,00,000/- (Rupees Two lakh only). Bidders who have already 
deposited One Time EMD of Rs. 2.00 lakh will be exempted from submission of any EMD now for 
this tender.   
 
EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or Demand Draft 
only in favour of Bharat Heavy Electricals Limited and payable at Nagpur. No other form of 
EMD is acceptable.  
15.1.1 EMD by the Tendered will be forfeited as per Tender Documents if 

 
         i)    After opening the tender,  the tendered revokes his tender within the validity period 

or increases his earlier quoted rates. 
 
         ii)   The  tendered  does not commence the work within the period  as per LOI / 

Contract. In case the LOI / contract is silent in this regard then within 15 days 
after award of contract. 

 
15.1.2 EMD shall not carry any interest. 
 
15.1.3 In the case of unsuccessful bidders, the Earnest Money will be refunded to them 

after acceptance of tender by successful bidder. 
 

15.2  SECURITY DEPOSIT 
 

15.2.1 The successful bidder shall furnish security Deposit. The rate of Security Deposit shall be 
as below: 

 
SN Contract Value Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 
2 Above Rs. 10 lakhs  upto Rs.50 lakhs 1 lakh + 7.5% of the Contract 

Value exceeding Rs. 10 lakhs. 
3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract 

Value exceeding   Rs. 50 lakhs. 
 
The Security Deposit based on award value shall be furnished before start of the work by 
the Contractor. Amount of Security Deposit shall be aligned with the actual executed value 
at appropriate stages of the contract period if there is variation from the award value. 

 
15.2.2 Security Deposit may be furnished in any one of the following forms  

 
   i) Cash (as permissible under the Income Tax Act) 
  
  ii) Pay Order, Demand Draft in favour of BHEL. 
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 iii) Local cheques of scheduled banks, subject to realization. 
 
 iv) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the 
security and duly pledged in favour of BHEL and discharged on the back). 

 
 
 
 Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 
balance 50% has to be remitted either by cash or in the other form of security. The Bank 
Guarantee format should have the approval of BHEL. 

   
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 
discharged on the back.  

 
vii) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be furnished in the 
form of BG/DD/Securities from Post Office/FDR by the Contractor before start of the work 
and the balance 50% may be recovered from the running bills.   

                                                                                                                                                                
viii) EMD of the successful tendered shall be converted as Security Deposit, excepting those 

bidders who have remitted One Time EMD.  
 
ix) The Security Deposit shall not carry any interest. 

 
NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
15.2.3 
Security Deposit shall not be refunded to the Contractor except in accordance with the terms of the 
contract. 
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APPENDIX-I 
 

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON 
SHARING BASIS 

 
 

 
    
NO T&P WILL BE PROVIDED BY BHEL TO THE CONTRACTOR FOR THIS PROJECT 
EXCEPT SOME SPECIAL TOOLS BEING SUPPLIED BY THE MANUFACTURING UNIT AS 
PART OF REGULAR SUPPLY AND SPECIFIC MATERIAL IF ANY AS MENTIONED IN THIS 
TENDER. 
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ANNEXURE -II 
LIST OF TOOLS AND PLANTS TO BE ARRANGED BY CONTRACTOR 
 
1) Concrete Mixture -2nos 

2) Vibrators- 2nos  

3) Leveling instrument with calibration certificate as required 

4) Thediolite with calibration certificate as required 

5) Shuttering materials as per requirement 

6) Cube moulds 18 Nos. and testing arrangement 

7) Slum testing cone as required 

8) Pump with motor required for curing 

9)  Diesel/Petrol/Electric Pumpset (2.5 HP )-1no 

10) Diesel/Electric Water Pump (1 5HP )-2no 

11) Welding Transformer-2nos 

12) Gas cutting Set- 2Nos. 

13) Drilling Machine- 1Nos 

14) JCB- 1No 

15) Water Tanker- 1No 

16) Road Roller 1o T Capacity- 1 No 

17) Tractor- Trailer- 1No 

18) Tripper-1Nos 

19) Chain Pulley Block (3T)- 2Nos. 

20) Grinding Machine-2Nos 

21) Fire extinguishers & Fire Buckets-2Nos 

 

NOTE 

Sr No 12,13,14 & 21--- Assuming that Truss will be arranged at site in pre fabricated condition. 

The above list is only indicative and not exhaustive.  Arrangement for any other T and P required 

for completion of the job shall be the responsibility of the contractor and shall be arranged by him. 
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APPENDIX- III 
 

ANALYSIS OF TOTAL QUOTED RATE 
 
 

SL.NO. DESCRIPTION % OF QUOTED RATE REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & 
MAINTENANCE 

  

05 ESTABLISHMENT & 
ADMINISTRATIVE EXPENSES  

  

06 OVERHEADS   

07 PROFIT   

 TOTAL 100 %  

 
                
                                               
 

SIGNATURE OF THE TENDERER                                                  
 
        DATE: 
 

 
 
 
 
 
 
 
 
 
 
 
 



BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR 
TENDER SPECIFICATION No. BHE/PW/PUR/UKAI-ENB/561 (PAGE No. 64 ) 
 

 

APPENDIX-IV 
FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN 
(CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH) 

 
MONTHS SL. 

NO. 
CATEGORY 

1 2 3 4 5 6 7 8 9 10 SO ON 

01 RESIDENT ENGINEER            

02  ENGINEERS            

03  SUPERVISORS            

04 MATERIALS MANAGEMENT SUPERVISORS            

05 SAFETY ENGINEER            

06 WELDER            

07 PLUMBERS            

08 CARPENTERS            

09 BAR BENDERS            

10 TRUCK/TRAILER DRIVERS, CONCRETE 

MIXTURE OPERATORS 

           

11 SAFETY ENGINEER            

12 STORE KEEPERS            

13 ELECTRICIANS            

14 SEMISKILLED/ UNSKILLED WORKERS            

15 MASONS            

SO 

ON 

            

 MONTH WISE TOTAL            
SIGNATURE OF TENDERER 

DATE: 
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APPENDIX–V 
FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS 

MONTHS SL. NO. DESCRIPTION & CAPACITY OF T&P 
1 2 3 4 5 6 7 8 9 10 SO ON 

01             

02             

03             

04             

05             

06             

07             

08             

09             

10             

SO ON             
 
 
 

                                                                                   
                                                                                SIGNATURE OF THE TENDERER                                   

 
         DATE: 

 
BIDDER MUST SUBMITT THIS T&P DEPLOYMENT PLANT INCLUDING T&PS AS GIVEN BY US IN Appendix-II
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APPENDIX-VI 
CONCURRENT COMMITMENTS 

 
SN FULL POSTAL ADRESS 

OF CLIENT AND NAME 
OF OFFICER IN-
CHARGE 

DESCRIPTION OF THE 
WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU-
LED 
COMPLE-
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICIPA-
TED 
COMPLN. 
DATE 

REMARKS 

         

 
 
 
 
 
DATE            SIGNATURE OF THE TENDERER
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APPENDIX–VII 

DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS 

SL.
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRACT 

DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

ACTUAL 
COMPLETION 
TIME  
(MONTHS) 

DATE OF 
ACTUAL 
COMPLETION 
OF WORK 

REMARKS 

1  

 

       

2  

 

       

3  

 

       

4  

 

       

5  

 

       

6  

 

       

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION CERTIFICATE IN 
SUPPORT OF THIS STATEMENT.   

 
 
 


