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 FOR 
 
 

       “WORKS FOR DEVELOPMENT AND CONSTRUCTION OF BHEL  STORE 
SHEDS  FOR  R&M WORKS AT OBRA TPS, 5X200 MW UNITS( UPRVUNL)”. 

 
 

PART I – TECHNICAL BID 
 
 
 

 
 
 
 
    

Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

                            Distt. Gautam Budh  Nagar,  NOIDA – 201 301 (INDIA) 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301(INDIA) 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                              

Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 
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                      IMPORTANT NOTE 

 
PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF 
THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 
 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301(INDIA) 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

TENDER NOTICE 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for the  
“Works for development and construction of  BHEL  Store Sheds  for  R&M works at 
Obra TPS, 5x200 MW Units( UPRVUNL)”. 
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QUALIFYING  REQUIREMENTS: 
                       

1.0     Tenderer who wish to participate should have carried out  during the last 
seven years : 

     
1.1 One single work of similar nature of around Rs. 35  lacs. 

                                           ‘OR’ 
1.2 Two works of similar nature of around Rs. 22  lacs each or of higher 

contract value. 
                                           ‘OR’ 

1.3  Three works of similar nature of around Rs. 18 lacs each or higher 
contract value.”  

 
2.0  Party should also have an average annual turnover of minimum of  Rs. 80 

Lacs (Rupees Eighty lacs  Only) during preceding three years (2004-05, 2005-
06 & 2006-07)”.  The bidders  shall submit audited  balance  sheets in  support  
of  this. 

 
      NOTES:   

 
              (i)    The Tender Documents comprise of following; 

   
(a) General Conditions of Contract(GCC), Special Conditions of Contract(SCC), Tender 

Notice, Project Synopsis, etc. 
(b) Obra Shed DRG. 
(b)   Rate Schedule  
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(ii)   Tender Documents with complete details are hosted on BHEL’s web page  www.bhel.com. 

Bidder(s) intending to participate may download the tender document from the web site. 
Bidder(s) downloading the tender documents from the web site, shall remit Rs.1000/- 
(Rupees One thousand only) in the  form of  crossed demand draft (non-refundable), in 
favour of BHEL, NOIDA along with their offer 

   
 (iii)   Bidder(s) can also  purchase hard copy of tender documents  from  this  office. Tender  

documents (non transferable) will be issued on all working days between 09.30 Hrs. to 

12.30 Hrs within the sale period i.e upto 01.05.2008 on payment of Rs.1,000/- (non-
refundable) either in cash or by crossed demand draft in favour of BHEL, NOIDA.  
Request for issue of tender document should clearly indicate Tender No. and  work. 

 
(iv) Tenders must be submitted to the undersigned (Room No. 104) at the address given 

above latest by 01.05.2008 before opening of technical bids commences.  Technical bids 

shall be opened at 15.30 Hrs. on 01.05.2008.  Tenders  received after the due date & 
time shall be liable to be summarily rejected. 

 
(v) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs 1,00,000/- 

shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of “Bharat 
Heavy Electricals Limited” payable at Delhi/NOIDA . Those bidders who have already 
deposited ‘ One Time ’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit 
EMD with the present tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will not 

be considered. 
 
(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be 

hosted in this web page and not in the newspaper. Bidders shall keep themselves 
updated with all such amendments. 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without assigning any 

reason whatsoever. 
 

(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences sent 
by courier/post. 

 
(x) Bids, once  submitted, shall not  be returned. 
 

(xi) Unsolicited rebate/discount shall not be accepted after bid opening  
 
(xii) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 

 
                                       
 

Sr. DGM/SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301 (INDIA) 

             Phone: 0091-0120-2515476 / 2515464 / 2515479 
             Fax      091-0120-2515464 / 2515467   
             Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

 
 
 

TENDER NOTICE- NEWSPAPER 
 

    

    LAST DATE OF SALE                   :  01.05.2008 
    DUE DATE                                      :  01.05.2008 

               DATE OF OPENING                       :  01.05.2008 
 

NIT NO. / NAME OF WORK 

    

TENDER NO. BHEL:NR(SCT):OBRA(RM):ENABL:497     
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for the 

work of “Works for development and construction of  BHEL  Store Sheds  for  R&M 
works at Obra TPS, 5x200 MW Units( UPRVUNL)”. 

 

   
NOTES:- 
 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.   
3. Bidder(s) can download complete tender documents from  BHEL website. They  can also  

purchase hard copy of tender documents  from  this  office on payment of Rs.1,000/- (non-
refundable) either in cash or by crossed demand draft in favour of BHEL, NOIDA.   

 
   

 
 

                                                                                                                            Sr. DGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate sealed 
covers prominently superscribed as Part-I Technical bid and Part-II ,Price bid also 
indicating on each of the cover tender specification no., date and time as mentioned in 
tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” ( Part-I)   
issued by BHEL shall be enclosed in Part I Technical Bid only. All schedules, data 
sheets and details called for in the specification shall also be submitted along with 
technical bid. All details / Data / Schedules including offer letter duly signed and stamped 
are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy of 
Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscribed with tender specification 
No., due date, time and submitted to officer inviting tender as indicated in tender notice on 
or before due date as indicated. 
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PROJECT SYNOPSIS 

 

1. Name of the Owner    :           U.P. Rajya Vidyut Utpadan Nigam Ltd 

2. Address                      :           Obra Thermal Power Station 
P.O. Obra 
Distt. Sonebhadra - 231219 
Uttar Pradesh 
 

3. New Installation /       :  Obra ‘B’ (5 X 200MW) Refurbishment 
Refurbishment 

 
4. Nearest Railway station :  Chopan – 15Km Approx. 

Mirzapur – 120Km Approx. 

Varanasi / Mugal Sarai – 125Km Approx. 

5. Nearest City              :            Roberstganj / Sonebhadra 

6. Nearest Airport         :  Varanasi – 150Km Approx. 

7. Maximum Tempreture  :  48  Deg C Approx.  

      8.   Minimum tempreture     :   Approx  2 Deg C Approx. 
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SECTION- I 
         

                            GENERAL INSTRUCTIONS TO TENDERERS 
                 

1 This  tender  specification  as  a  whole, furnishing all the details and other documents  

as  required  in  the  following  pages,  shall  be  duly signed and sent in a sealed cover 

(IN  DUPLICATE) super-scribing the name of work  as  given  in  the tender notice.  

 

2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   INDICATED 

IN THE TENDER NOTICE.   

 

3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER 

POST "  and shall be posted with due allowance  for any postal delay.  The tenders  

received  after  the  due  date   and  time  of opening  are  liable  to  be  rejected.  

Offers received by Telegram/telex/ Fax/ E-mail/ Internet may be considered as per 

terms of NIT. 

 

4     Tenders  shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those  tenderers  or their authorised representatives who may be 

present.  

 

5    The tenderers shall closely peruse all  the  clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have any 

doubt about the meaning of any portion of the Tender Specifications  or  find 

discrepancies  /  omission in the Drawings or the tender documents issued are  

incomplete or shall require clarification  on  any of the technical aspect, scope of 

work etc., he shall atonce contact  the  authority  inviting  the  tender for clarification 

before the submission of the tender.  

 

6 Before tendering, the  tenderers are advised to inspect the  site of work and the 

environments and be acquainted with the actual working  and  other  prevalent 

conditions, facilities available, position of material and labour.  No claim will be  

entertained later on grounds of lack of knowledge.  

 

7    Tenderer must fill up all the schedules and furnish all the required information as per 

the instructions given in various  sections of the tender specification.  Each and every 

page of the Tender Specification must be SIGNED,  STAMPED AND SUBMITTED 

ALONG WITH THE OFFER by the Tenderer in token  of complete acceptance 

thereof.  The information furnished shall  be complete by itself.     

 

8   The tenderer shall quote the rates in English Language and international numerals.  These  

rates  shall  be entered  in figures as  well as in words. In case of difference in rates  

between words and figures THE  LESSER OF  THE  TWO  will  be  treated as valid 

rate.  For the purpose of tender, the metric system of units shall be used.    
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9    All entries in the tender shall either be typed or be written in ink.  Erasure and over 

writings are not permitted and may render such  tenders  liable  to  summary  

rejection.  All  cancellations  and  insertions  shall be duly attested by the tenderer.  

 

10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous 

experience in  the  work  of  this   nature   and   description  detailed  in this  tender 

specification are expected to quote for this  work.  Offers from  tenderers  who  do  

not  have  proven  and  established experience in the field are not likely to be 

considered.    

 

11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in 

respect of  the following. Non submission of these information may  lead  to 

rejection of the offer.   

 

11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 

11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  

appropriate  authority  in the forms prescribed therefor duly indicating  annual 

turnover.  These certificates shall be valid  for  one  year from the date  of  issue or for 

the period prescribed  therein for all tenders submitted during the period.  

 

11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 

similar works by the tenderer indicating the particulars  and value of each work, the 

site location, the duration, date  of completion etc.,  strictly  as  per  proforma  

enclosed  at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available 

with him  and that will be employed by the tenderer for  this  work  in the form of 

monthwise and categorywise deployment plan duly  indicating the number of 

Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  enclosed  

at   ANNEXURE-`C'.  

 

11.5  An attested copy of the Power of Attorney, in case the tender  is signed by an 

individual other than  the  sole  Proprietor,  shall also be attached.   

 

11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and nature 

of business.  

      OR 

       

            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with 

addresses  and  their  experience.  A  copy  of the   partnership deed/ instrument of 

Partnership duly certified by a Notary Public shall be enclosed.    

      OR 

 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of 

commencement certificate in case of  public companies  and  the  nature  of  business  
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carried  or by the Company.  Certified copies  of  memorandum  and  Articles  of  

Association are  also  to be furnished.  Also indicate names,  addresses and 

experience of the Directors.  

 

11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  

Derricks,  welding  sets  etc., wherever applicable) that the tenderer is  having and  

those  that will be deployed on this job as per proforma enclosed at  ANNEXURE-

`D'.    
 

11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 

   

11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    

 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 

 

11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 

NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the 

tender need to be  furnished  neatly  typed,  signed  and stamped in the given formats 

only  (in the form of separate sheets ) failing  which  the  tender may  be considered 

as incomplete and is liable for rejection. Documentary proofs wherever necessary also 

need  to  be  enclosed.    

 

12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the 

prescribed amount of  Earnest  Money  Deposit in any one of the following forms.  

 

NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders will 

not be accepted.         

 

12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted by  

the  party  to  the Cashier  of Bharat Heavy Electricals Limited and cash receipt   

issued by him shall be enclosed alongwith the tender.   

 

12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    

 

12.3   Tenders  received without Earnest Money in full in the manner  prescribed above will 

not be considered.         

 

12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  

 

12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   normally 

within fifteen days of acceptance of award of work by the successful tenderer.   

12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the 

successful tenderer,       
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(a).  After  opening of Tender, revokes his tender  within the validity period or  

increases   his  earlier quoted rates.    

 

(b)    Does not commence the work within the period as per LOI/Contract. In case 

the LOI/Contract is silent in this regard then within 15 days after award of 

contract.   

 

12.7  EMD shall not carry any interest. 

 

12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  of 

Rs.  2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order only 

with the cashier of  BHEL.  Tenderers who furnish one time EMD as above, will not  

be  required  to  furnish EMD time and again alongwith their tenders  submitted to 

BHEL/ PSNR.   However  they  will  be  required  to  indicate the  cash  receipt No.  

and date of one time EMD in all  their tenders. 

        

13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons 

duly authorised / empowered to do so.  Certified copies of such  authority and  relevant  

documents shall be submitted alongwith the tenders.                 

 

14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  

ACCEPTANCE  FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE 

DATE OF OPENING OF TENDERS.  In case Bharat Heavy Electricals Limited calls 

for negotiations, such negotiations shall not amount to  cancellation  or  withdrawal of 

the original offer which shall  be  binding on   the tenderers.    

 

15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under this  

contract commences  from  the date of issue of the Letter of Intent by Bharat Heavy 

Electricals Limited. The successful tenderer shall  be  required to execute an 

agreement in the prescribed form as per ANNEXURE-`I' with the BHEL  within  a  

reasonable  time  after  the  acceptance  of  his tender and in any case  before 

submitting the first bill for payment.       

 

16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  in  

the  Letter  of Intent for satisfactory  completion of work.    

 

16.1    The total amount of Security Deposit shall be  as  follows  :  

 

(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 

 

(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 7.5 

% of the amount exceeding Rs. 10 Lakhs.     

 

           (c). In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount   

exceeding Rs. 50 Lakhs.  
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16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  of 

Letter of Intent but before start of  work in any one of the following forms :-                  

 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 

permissible under Income Tax Act).  

 

(b) Pay Order, Demand Draft in favour of BHEL. 

 

c)  Local cheques of scheduled banks, subject to realization. 

 

d) Securities available from Post Offices such as National Savings Certificates,  

Kisan Vikas     Patras etc.  

       (Certificates should be held in the  name of Contractor furnishing the security  and 

duly pledged in  favour of BHEL and discharged on the back). 

 

e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined 

in the Companies Act subject to a maximum of 50% of the total security deposit 

value.  The balance 50% has to be remitted either by cash or in the other form of  

security. The Bank Guarantee format should have the approval of BHEL.  

 

f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  

as defined in the Companies Act . The FDR should be in the name of the 

contractor,  A/C BHEL, duly discharged on the back.  

 

g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 

before start of the work and the balance 50% may be recovered from the running 

bills.                                                                                                                                                                         

 

h) EMD of the successful tenderer  shall be converted and adjusted against the 

security deposit. 

 

16.3 The security deposit shall not carry any interest. 

 

NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, 

BHEL will not be liable or responsible in any manner for the collection of interest or 

renewal of the documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with 

the terms of the contract. 
 

16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  

above  shall  be  upto the period of  completion of work  as stipulated in the Letter of 

Intent + 1 month and  the  same  will  be  kept  valid by proper renewal till the  

satisfactory completion of the Guarantee Period.   
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16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  value,  

the  Security  Deposit  shall  be correspondingly enhanced and the  extra  Security 

Deposit shall be immediately deposited by the Contractor or  recovered  from 

payments due to him.     

 

16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to 

forfeiture of  Earnest  Money  Deposit  and   Cancellation of the award of work.  

 

16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved 

securities, it shall be kept transferred  in the name of Bharat Heavy Electricals 

Limited,  in  such  a   manner  that the same can be realised fully without referring to 

the Contractor.  BHEL shall not  be responsible for any   depreciation  in  the  value  

of the Security while in BHEL's  custody or for any loss of interest thereon.     

 

16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  

claims and penalties in the event of the contractor's  failure  to  fulfil  any of the  

contractual  obligations or in the event of termination of contract as per terms and 

conditions of contract.  BHEL reserves the right to  set off the Security Deposit, 

against any claims of any other   contracts with BHEL.  

 

16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and presents 

an absolute "No Demand Certificate" in  the  prescribed  form  and  returns  

properties belonging to BHEL taken, borrowed or  hired by him for carrying out the 

said works, half the amount of Security Deposit will be released to the contractor  

after deducting all costs, expenses and other amounts that are to  be paid to BHEL 

under this or other  contracts  entered  into with the Contractor. It may be noted that 

in no case the  Security Deposit shall be refunded / released prior to passing  of final 

bill.   Balance  half  of  the  amount  of  Security Deposit  will  be released only after 

the Guarantee Period is  over.   

 

 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 

 

17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  

Deposit  or  on  any  moneys  due  to  the   contractor.   

 

18     REJECTION OF TENDER AND OTHER CONDITIONS :     

 
18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to accept 

the lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for the 

following without   assigning any reasons whatsoever.  

 

  (a)  To reject any or all of the tenders.          

 

(b) To split up the work amongst two or more Tenderers.  

 

 ( c) To award the work in part. 
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  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the time 

for completion suitably.  

 

18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  

rates  and amounts, tenders which are   incomplete or otherwise considered defective 

and tenders not in accordance with the tender conditions, specifications,  etc., are 

liable to be rejected.   

 

18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  his  

tender,  BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 

after the  submission  of  the tender or after the acceptance of the tender, BHEL may 

cancel  such tender  at  its  discretion unless the firm retains its character.  

 

18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  by  

changes in the composition of the firm made subsequent to the execution of the 

contract. BHEL may,  however,  recognise  such Power of Attorney and changes after  

obtaining proper legal  advice,  the  cost  of  which will  be chargeable to the 

contractor concerned.  

 

18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL reserves 

the right to reject such  tender at  any stage or to cancel the contract, if awarded and 

forfeit the Earnest Money/ Security Deposit/ any other moneys due.  

 

18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  

the  tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  liable to 

be rejected.    

 

18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ 

one or more of  its  Partners/  share holders /  Directors  have a relation or relations 

employed in BHEL, the authority inviting tender shall be informed to  the   fact  

alongwith the offer, failing this BHEL may, at its sole discretion  reject  the  tender  

or  cancel the  contract  and    forfeit the Earnest Money/ Security Deposit      

 

18.8  The successful tender should not  sub-contract the  part  or complete  work  detailed  

in the tender specification without written permission  of  BHEL.    The tenderer is 

solely responsible to BHEL for the work awarded to him. 

 

18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  

if  the  tenderer  insists  for  certain  deviations  to  the conditions, financial 

implication thereof  shall be loaded  to  the  quoted  price  for  evaluating  the  

tenderer's offer. 
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SECTION - II 

 

GENERAL TERMS AND CONDITIONS 

 
19.0  The  following  terms  and expressions shall have the meaning hereby assigned to 

them except where  the  context  otherwise requires.   

 

19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a Company 

registered under the Indian Companies Act, 1956, with its  Registered Office at 

BHEL HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised officers or  its  

Engineer or  other  employees authorised to deal with any matters with which these 

persons are concerned, on its behalf.   

 

19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 

 

19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by 

BHEL. The terms includes Deputy General Manager, Construction Manager, 

Resident Manager, Site Engineer, Resident Engineer and Assistant Site Engineer of 

BHEL at  the  site as well as the officers in charge at Head Office.  

 

19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be 

erected and services are to be performed as per the specifications of this Tender.          

 

19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities 

to whom BHEL is supplying the equipment. 

 

19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters 

into contract with BHEL and shall include their executors, administrators, successors 

and permitted assigns.  

 

19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the 

agreement, the work order, the accepted appendices of rates,               Schedules  of  

Quantities,  if  any,  General  Conditions  of Contract, Special Conditions  of  

Contract, Instructions to Tenderers, the drawings, the technical specifications, the 

special specifications, if any, the tender documents and  the Letter of  Intent/  

Acceptance  letter  issued  by BHEL.  Any conditions or terms stipulated by the 

tenderer in the tender documents  or subsequent  letters shall not form part of the  

Contract unless specifically accepted in writing by  BHEL  in the Letter of Intent and 

incorporated in the Agreement. 

 

19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to 

Tenderers' and `General Conditions of Contract' pertaining  to the work detailed.  

 

19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the work 
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for which the tenderers are required to submit their offer. Individual  Specifications 

Number will be assigned to each tender specifications.   

 

19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract 

(19.8) and Tender Specifications (19.9).         

 

19.11 `LETTER OF INTENT' shall mean the intimation by a letter /               telegram / 

telex / fax to the tenderer that the tender has been accepted in  accordance  with  

provisions  contained  in  the  letter.  The responsibility of the contractor commences 

from  the date of issue of  this  letter  and  all  the  terms  and  conditions of contract 

are applicable from this date.          

 

19.12 `COMPLETION TIME' shall mean the period by date  specified  in               the 

Letter of Intent or date mutually agreed upon for handing over  the erected 

equipment/ plant which are found acceptable  by the Engineer being of required 

standard and conforming  to  the specifications of the Contract.                  

 

19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and equipment 

covered by the Contract.  

 

19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, 

electricals and other components  of  the  plant   covered by the Contract.  

 

19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by BHEL in 

order  to ascertain   the   quality,   workmanship,   performance   and  efficiency of the 

contracted work or part there of.  

 

19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed 

or instructed by BHEL.  

 

19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  categories  

of  labour,  specified  consumables,  tools  and  tackles  required  for  complete  and  

satisfactory  site transportation,  handling,  stacking,   storing,  erecting, testing and 

commissioning of  the  equipment to  the  entire   satisfaction of BHEL.                

 

19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall 

also include plural and vice versa where the context so requires.  Words importing 

masculine gender shall be taken to include the feminine gender and words importing 

persons shall include any Company or Association or Body of Individuals, whether 

incorporated or not.  

 

19.19 `HEADINGS' The headings in these General Conditions are solely for  the  purpose  

of facilitating reference and shall not be deemed to be part thereof or be taken into  

consideration  in the interpretation or construction thereof or the contract.  

 

19.20 `MONTH' shall mean calendar month.  
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19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement 

under the signature or seal as the case may  be.  

 

20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  

Contract shall be governed by the Law for the time being in force in the Republic of 

India.  The Civil Court at  Delhi/  New  Delhi, having ordinary Original Civil 

Jurisdiction shall  alone have exclusive jurisdiction in regard to all claims  in  respect 

of this Contract.   

 

21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, 

designation and address of his authorised  agent  and  all complaints,  notices,  

communications and references shall be  deemed  to  have  been  duly  given  to  the  

Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at or 

posted to the address either of the contractor  or  his  authorised agent and shall be 

deemed to have been so given in  the  case  of  posting  on  the  day on which they 

would have  reached such address in the ordinary course  of  post  or  at  which they 

were so delivered or left.  

 

22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   

possession of  BHEL  shall  be  occupied  by  the  Contractor without the written 

permission of BHEL.  

 

23     COMMENCEMENT AND COMPLETION OF WORK          

 

23.1  The contractor shall commence the  work  within  the  time   indicated  in the Letter 

of Intent and shall proceed with the same with due expedition without delay.  

 

23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His Earnest 

Money and/  or Security  Deposit  will  stand  forfeited without any further  reference to 

him without prejudice to any and all  of  BHEL's other rights and remedies in this 

regard.  

 

23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  

 

23.4  The transported equipment, erected /constructed plant or work               performed  

under the Contract, as the case may be, shall be  taken over when it has been completed 

in all respects  and/or  satisfactorily put into operation at site.  

 

24     MEASUREMENT OF WORK AND MODE OF PAYMENT         

 

24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  

 

24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed 

measurement sheets in  triplicate  duly indicating  all relevant details based on 

technical documents and connected drawings for the work done  during  the  month/ 

period  under  different  categories  in  line  with terms of  payment as per Letter of 

Intent.  The basis  of  arriving  at  the  quantities/  weights shall be the relevant 
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documents and drawings released by BHEL.  These measurement sheets shall be 

prepared jointly with  Engineer  and  signed  by  both  the  parties.  

 

24.3  These measurement sheets will be checked by the Engineer and              quantities  

and  percentages  eligible  for   payment   under  different groups  shall  be  decided 

by him. The abstract of quantities and percentages so arrived at based on  the terms of  

payment shall be entered in the Measurement Book and  signed by both the 

parties.  
 

24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the prescribed 

proforma and work out the financial  value.  These will be entered in  the  

Measurement  Book  and signed by  both  the  parties.  Payment shall be made by 

BHEL  after effecting the recoveries due from the contractor.     

 

24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  in 

full from corresponding running bills unless specific approval from Competent 

authority is obtained   to the contrary.         

 

24.6    Measurement shall be restricted to that quantity for which it  is  required  to  ascertain  

the  financial liability of BHEL under this contract. 

 

24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  

 

24.8  The  Contractor  shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The  Contractor  

shall, without extra  cost   to  BHEL,  provide  all  the  assistance  with  appliances 

and other things necessary for measurement.  

 

24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-measure 

the work done, in full or in  part, the  expenses  towards  such  remeasurement  shall 

be borne by the   Contractor.   

 

24.10  Passing of bills covered by such measurements does not amount  to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be 
completed by the  Contractor,  as  directed.  

 

24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the 

purpose, based on the certificate issued  by the Engineer that the entire work  as  

stipulated  in  the tender  specifications  has been completed in all respects to the 

entire satisfaction of  BHEL.The  Contractor  shall  give unqualified `No  Claim' and 

`No Demand' certificates.  All the tools and  tackles  loaned  to  him  should  be  

returned  in  condition satisfactory  to  BHEL. The  abstract  of  final    quantities and 

financial values shall also be entered in  the  Measurement Book  and  signed by both 

the parties.  The final bill shall be paid within a reasonable time after  completion  of 

the  work. After  the  payment  of final bill, only the guarantee obligation percentage 

value shall remain unpaid which shall be released in accordance with clause 32.         
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25   RIGHTS OF BHEL   
 

          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  

entitling  the  contractor  to  any compensation.   

 
25.1  To  get  the work done through another agency at the risk and  cost of the contractor, 

in the event of poor progress or  the contractor's inability to progress the work for 

completion as  stipulated in the contract, poor quality of work, persistent disregard of 

instructions of BHEL,  assignment, transfer, subletting of the contracted work without 

written  permission of  BHEL, non-fulfillment of any contractual obligations etc. and to 

claim / recover compensation for such  losses  from  the contractor including BHEL's 

supervision charges and overheads  from Security Deposit/ other dues.  

 

25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  

indicated  in  the contract during the  progress of work and get it done through another 

agency  and/  or  by  the departmental labour to suit BHEL's commitments to its 

customer or in case  BHEL  decides to  advance the completion  due  to other emergent 

reasons/ BHEL's obligation to its customer.    

 

25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and 

recover the loss  sustained  in  getting the  balance  work done through other agencies 

in addition to liquidated damages in the event of :   

 

(a)    Contractor's continued poor progress.    

 

(b)  Withdrawal from or abandonment of the work before  completion  of the work.   

  

(c)  Corrupt act of the contractor.   

 

(d)  Insolvency of the contractor.  

 

(e) Persistent disregard of the instructions of BHEL.    

 

(f) Assignment, transfer, subletting of the contract work without  BHEL's written 

permission.  

 

(g)  Non-fulfillment of any contractual obligations.   

 

25.4   To recover any moneys due from the Contractor from out of any  moneys due to the 

Contractor under this or any other Contract  or from the Security Deposit.  

 

25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  charges  

and  overheads   in   case   of  termination  of  contract  and to levy liquidated 

damages for  delay in completion of work, at  the  rate  of  1/2%  of  the  contract 

value per week of delay or part thereof subject to a  ceiling of 10% of the contract 

value.  
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25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the portion 

of work done in case BHEL's contract  with its customer is terminated for any reason.  

 

25.7    To  effect  recoveries from any amounts due to the contractor  under this or any other 

contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  pay  to  

anybody  due to  contractor's failure to fulfil any of his obligations.         

 

25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, 

since the tender specification is based on preliminary  documents and quantities 

furnished  therein  are  indicative and approximate and the rates quoted  shall not be 

subject to revision.         

 

25.9  To deploy BHEL's skilled and semiskilled workmen in case of               emergency / 

poor progress/ deficiency in skill on the part of  the  employees  of  the  contractor  

and   to  recover  the expenditure on account of the same from the moneys due to the 

contractor.  

 

25.10  While every endeavor will be made by BHEL to this end,  BHEL can not guarantee 

uninterrupted work due to conditions beyond  its control.  The  Contractor  will  not 

be entitled to any compensation/ extra payment on this account.  

 

25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  

 

26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  

LAWS,  EMPLOYMENT OF WORKERS, ETC.  
 

The  following  are the responsibilities of the Contractor in  respect of observance of 

local laws, employment of personnel,   payment of taxes etc.:  

 

26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in which 

the work is being executed.   

 

26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his 

dealings with the local labour for  the  time  being  employed on or in connection with 

the work, have due regard to all local festivals, religious  and  other  customs.  

 

26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, 

Regulations,  etc., such  as The payment of wages Act, The Minimum Wages  Act, 

The workmen's Compensation Act, The   Employer's   Liability  Act, The industrial 

Disputes Act, The Employees' Provident  Fund  Act, Employees' State Insurance 

Scheme, the Contract Labour (Regulations and Abolition Act, 1970)and  other  Acts, 

Rules and   Regulations  for  labour  as  may  be  enacted  by  the  Government during 

the tenure of the Contract and having force or jurisdiction at site. The contractor shall  

give  to  the local  Governing Body, Police and other concerned Authorities  all such 

notice as may be required under law. 
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26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 

1970) from the concerned authorities based on the  certificate  (Form-V) issued by the 

principal employer/ customer.  

 

26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  

royalty,  commissions  or   other  charges  which  may  be  leviable  on  account  of 

any of his operations connected with this contract. In case  BHEL  is  forced  to make 

any such payment, BHEL shall recover the same from  the  contractor  either  from  

moneys  due  to  him  or  otherwise as deemed fit.   

 

26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  

Inspectorate,  all  other  arrangements  for  the periodical  visits  of  Boiler/   

Electrical  Inspector  to site, inspection certificates  etc. will have to be made by the 

contractor at his cost. The contractor will also meet all  expenses  in connection with 

his welder's qualification/  requalification tests etc.         

 

 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 

Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe and  

satisfactory execution of the contract.  

 

26.8  The contractor shall be responsible for proper accommodation  including  adequate  

medical  facilities  for  the  personnel employed by him.   

 

26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  all 

regulations by the staff employed by  him.    

 

26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  

other  parties working at site.  If any  such damage is caused, it shall be the 

responsibility of  the contractor to make good the losses and compensate them.  

 

26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  or 

without deposit, to the contractor  shall remain the properties  of  BHEL/  its  

customer.  The  contractor  shall  use  such  properties  for  the purpose of   execution 

of this contract.  All such properties/  equipment/  components  shall  be  taken  to  be 

in good condition unless notified to the contrary by the contractor within  48  hours.  

The  contractor  shall  return  them in good condition as and  when required by 

BHEL/ its customer.  In case of  non-return, loss,  damage, repairs etc., the cost 

thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 

26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or 

materials other than those  specifically  agreed to   be  given  by  BHEL. However, 

depending upon availability / possibility, BHEL/ its customer's equipment and other 

materials may be made available to  the  contractor  on   payment  of  hire  charges  as 

fixed by them , subject to the  conditions laid down by BHEL/ its customer from time 

to time.  Unless paid in advance, such hire and other charges shall  be   recovered  

from  out  of  dues  to the contractor or security deposit in one installment.   
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26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  

against  all  claims of whatever nature  arising during the course of execution of this 

contract.   

 

26.14  In case the  contractor  is  required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          

 

26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  due  

to  reasons  attributable  to  the contractor, will have to be  compensated  by  the  

contractor  either  by  increased  manpower  and  resources or by working  extra hours 

or more than one shift at no extra cost to BHEL.  

 

26.16  The  contractor  shall  execute the work under the conditions  usual to such power 

plant construction and in conjunction with numerous other  operations at site.  The 

contractor and  his personnel  shall  cooperate  and  coordinate  with  other  agencies  

at  project site and proceed in a manner that shall help in the progress of work at site 

as a whole.   

 

26.17 The contractor will be directly responsible  for  payment  of  wages to his workmen.  A 

pay-roll sheet giving details of all payments made to the workmen duly signed by the 

contractor's representative should be furnished to BHEL, if called for.    

 

26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down in 

the contract, such work shall be carried  out in accordance with  the  instructions   and 

requirements of the Engineer.    

 

26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason of 

any clerical error or by reason of any  mistake in the amount levied, demanded or 

charged.    

 

26.20  No idle labour charges will be admissible in the event of any stoppage  of work 

resulting in the contractor's workmen being   rendered idle due to any reason at 

any time.  
 

26.21  The contractor shall take all reasonable care to protect  the  materials  and  the work 

till such time the plant / equipment has been taken over by BHEL / its customer.   

 

26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or 

dispute,  excepting  for  force majeure conditions.  All problems /  disputes  shall be 

separately discussed and settled without effecting the progress of work.  Stoppage or 

abandonment of work, other than under  force majeure conditions, shall be treated as 

breach of work of  contract and dealt with accordingly.  

 

26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  

while  executing day-to-day work. Upon completion of work, the contractor shall 

remove from the  vicinity of work,  all  scrap,  packing  materials,  rubbish,  unused  

and  other  materials  and  deposit  them  in  places specified by the Engineer.  The 
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contractor will also demolish all the hutments, sheds, offices, etc. constructed and 

used  by him and shall clean the debris.  In  the  event  of  his  failure to do so, the 

same will be arranged to be done by the Engineer and the expenses recovered from 

the contractor.  

 

26.24  The contractor shall execute the work in the most substantial  and  workman  like  

manner in the stipulated time. Accuracy of work and timely  execution shall be the 

essence of this contract. The contractor shall be responsible to ensure that the quality, 

assembly and workmanship conform to the dimensions and clearance given in the 

drawings and/ or as per the instructions of the Engineer.    

 

26.25  The contractor shall furnish fortnightly labour deployment report indicating  the 

classification and number of workmen engaged, date wise and  category  wise.  

Besides,  the  contractor  shall  also  furnish  progress reports on work at  regular 

intervals as required by the Engineer.  

 

27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF 
MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT.   

 

27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be 

observed by  the  contractor  and  his  workmen  without exception. The contractor 

shall be responsible for  the safety of  the  equipment  /  material  and  work  to  be  

performed  by  him  and  shall  maintain  all lights, fencing               guards, signs etc.  

or other protections  necessary  for  the purpose.    Contractor shall  also  take  such  

additional precautions as may be indicated from  time  to  time  by  the Engineer,  

with  a view to prevent pilferage, accidents, fire hazards etc.  Suitable number of 

clerical  staff,  watch  and  ward, store keepers to take care of equipment, materials,   

construction tools and tackles shall be posted at site by the  contractor  till  the  

completion  of  the  work  under  this   contract.   The  contractor  shall  arrange  for  

such safety  devices as are necessary for this type of work and carry  out  the  

requisite  site  tests  of  handling  equipment, lifting   tools, tackles etc.  as per usual 

standards and practices. 

 

27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  

personal  protective  equipment  as  found  necessary  and  as  directed  by  the  

authorized BHEL  officials.  

         

         (a)  Safety Helmets conforming to IS-2925 

         (b)  Safety Belts conforming to IS-3521 

         (c)  Safety shoes conforming to IS-1989 

         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 

                IS-8940 

         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 

               IS-6994, IS-8807 & IS-8519. 

         

27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   cradles,  

safety   nets,  ladders, equipment etc. used  by  the  contractor  shall be of safe design 

and  construction. These shall  be tested and  certificate  of  fitness  obtained before 
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putting them to use  and from time  to  time  as  instructed  by  authorized  BHEL  

official who shall have the right to ban the use of any item.     

 

27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, it's 

distribution and use shall conform  to the  requirements of  Indian  Electricity  Act  

and  Rules.  Only  electricians  licensed  by  the  appropriate  statutory  authority shall 

be employed by the contractor  to  carry  out all types of electrical works. All 

electrical appliances including portable electric tools used  by  contractor  shall  have  

safe plugging  system  to  source  of  power  and  be  appropriately earthed.  

 

27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with supply 

voltage of more than 24  volts. For  work in confined  spaces,  lighting  shall be 

arranged with  power source of not more than 24 volts.    

 

27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  

explosives,  chemicals  and  liquid  or  gaseous fuel or any other substance that may  

cause  fire or  explosion,  the contractor shall be responsible for carrying out such 

provision and/or  storage  in  accordance  with  the  rules  and  regulations  laid down 

in the relevant Government Acts, such as Petroleum Act, Explosives  Act,  petroleum  

and Carbides of  Calcium  Manual  of  the  Chief  Controller  of Explosives, 

Government of India etc.  Prior approval  of  the  authorised  BHEL official at the site 

shall also be taken by  the contractor in all such matters.  

 

27.7The contractor shall arrange at his cost (wherever not specified) appropriate illumination 

at  all  work  spots  for  safe  working,  when natural daylight may not be adequate for 

clear visibility.  

 

27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites 

due to lapses by the contractor,  the victim and / or his / her dependents shall be 

compensated by the contractor as per statutory requirements.  However, if considered  

necessary,  BHEL  shall  have the right to impose appropriate financial penalty on the 

contractor  and  recover  the  same  from  payments  due to the contractor for suitably 

compensating the victim  and / or his / her  dependents. Before  imposing  any such 

penalty, appropriate enquiry shall be held by BHEL  giving  opportunity  to  the  

contractor  to   present his case.   

 

27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL shall 

have the right to recover the cost of  such damages from the payments due to  the  

contractor  after  holding an appropriate enquiry.  

 

27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to lapses 

by the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  delay from 

the  payments  due  to  the  contractor,   after notifying the contractor suitably and 

giving him opportunity to present his  case.  

 

27.11  If the contractor fails to improve the standards of safety in  its  operation  to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or  if  

the  contractor fails  to take  appropriate safety precautions or to provide  necessary 
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safety  devices  and equipment or to carry out  instructions regarding safety issued by 

the authorized BHEL official, BHEL shall have the right to  take the  corrective  steps  

at  the risk and cost of the contractor after giving a notice of not less than seven days 

indicating the steps  that  would be taken by BHEL.   

 

27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 

dangerous occurrences to the  authorized   BHEL  official  immediately after such 

occurrence, but in any case not later than 12 hours of the occurrence.  Such reports   

shall be furnished in the manner  prescribed  by  BHEL. In  addition,  periodic reports 

on safety shall also be submitted  by contractor to the authorized BHEL official from 

time  to time as prescribed.  

 

27.13 During  the course of construction,  alteration or repairs  scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept  

cleared from working areas, passage ways and  stairs  in  and   around site.   

 

27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   They  

shall  not  be  intentionally  dropped,  struck or  permitted  to  strike  each other 

violently.  When  cylinders are transported by powered vehicles, they shall  be  

secured in a vertical position.   

 

27.15 The contractor shall be responsible for the safe  storage  of  his radioactive sources.   

27.16  All the contractor's supervisory personnel and sufficient number of workers shall be  

trained  for  fire  fighting  and  shall be  assigned  specific  fire protection duties.  

Enough number of such trained personnel must be available during the tenure of the 

contract.   

 

27.17  Contractor  shall provide enough fire protecting equipment of the types and numbers 

at his office, stores,  erection  site, other temporary  structures,  labour colony area 

etc.  Access to such fire protection equipment shall be easy and kept open  at all 

times.  Compliance of the above requirement under fire  protection shall in no way 

relieve the contractor of  any  of   his responsibility and liabilities to fire accident 

occurring. In   the  event  fire  safety  measures  are  not  to  BHEL's  satisfaction, 

BHEL shall have option to provide the same  and  recover the cost plus incidentals 

from contractor's bills  and / or impose penalty as deemed fit by the Engineer.  

 

27.18 Before commencing the work, the contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 

counterpart of BHEL.  

 

27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  

recognize  the  safety  performance  of  the  contractor may be considered by BHEL 

after completion of the job.    

 

 

 

 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 27

 

28.0   CONSEQUENCES OF CANCELLATION          

 

28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a 

portion of work under  clause 25,  the work  may  be  got  completed by  any  other  

means  at  the  contractor's risk and cost provided that in the event of  the   cost  of 

completion (as certified by the Engineer which shall be final and binding on the 

contractor) being less  than  the contract value,  the  advantage shall accrue to BHEL.  

If the cost of completion exceeds the moneys due to the  contractor  under  the  

contract,  the  contractor  shall  either pay the   excess amount demanded by BHEL or 

the same shall be recovered from the contractor.  This will be in addition to the 

forfeiture of Security  Deposit  and recovery of liquidated  damages as per relevant 

clauses.     

 

28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of 

such completion to be taken into account for  determining  the  excess  cost  to  be  

charged  to  the  contractor shall consist of cost of materials purchased and / or labour  

provided  by  BHEL  with  an  addition of such percentage to cover supervision and 

establishment charges  as   may be decided by BHEL.   

 

29.0   INSURANCE   
 

29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL /     

its customer covering the risks during transit, storage, erection and commissioning.  

 

29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  against  

risks  of accidents and injury while at work as required by the relevant Rules  and  to 

pay compensation,  if  any, to them as per Workmen's Compensation Act.  The 

contractor shall  also insure his staff against  accidents. The work will be carried out 

in a protected area   and all the Rules and Regulations of BHEL / its client in the   

Project Area which are in force from time  to  time  will  be  followed by the 

contractor.  

 

29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any 

accident / injury occurs to any other  persons/  public,  the   contractor   shall   pay  

necessary  compensation  and  other  expenses,  if  so  decided  by  the  appropriate 

authority.  

 

29.4  The contractor will take necessary precautions and due  care to protect the     material, 

while in his custody from any damage/ loss till the  same is taken over by BHEL or 

customer.  For lodging / processing  of  insurance  claim  the  tractor  will   submit  

necessary documents.  BHEL will reserve the right to recover the  loss  from  the  

contractor, in case the damage / loss is due to carelessness / negligence on the part of  

the contractor. In case  of  any  theft of material under contractor's custody , matter 

shall be reported to police by the contractor immediately and copy of FIR and  

subsequently  police  investigation report shall be submitted to BHEL for taking up 

with insurance. 
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29.5   If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer. BHEL shall however 

reserves the right to recover deductible franchise and also unsettled portion of 

insurance claim amount from the contractor. 

 

29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents for 

lodging insurance claims as required by BHEL Engineer. BHEL shall however 

reserves the right to recover deductible franchise and to unsettled portion of insurance 

claim amount from the contractor. 

 

29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor 

will take necessary precautions and due care to protect the same while in his custody 

from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is 

liable to get them repair/ replaced immediately and in case of his failure to do so 

within a reasonable time , BHEL will reserve the right to recover the loss from the 

contractor.  

 

30.0  STRIKES AND LOCKOUTS  
 

30.1   The  contractor  will  be solely responsible for all disputes  and other issues connected 

with his workmen. In the event of contractor's workmen resorting to strike  or  the  

contractor   resorting to lockout and if the strike or lockout so declared is not settled 

within a period of one month, BHEL shall have  the right to get the erection work 

executed by employing  its  own men or through other agencies or both.  The cost 

incurred  by  BHEL in  this  regard  shall  be  recovered  from  the  contractor.   

 

30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to be in 

the employment of BHEL   

 

31.0 FORCE MAJEURE  
 

31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, Flood, 

Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  which  the contractor 

has no control.  

 

31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays caused by 

force  majeure  conditions, as  defined above, the agreed time for completion of the work  

covered by this contract shall be extended  by  a  period  of  time  equal  to  the  period  of  

delay, provided that on the  occurrence  of  any such contingency,   the   contractor  

immediately  reports  to  BHEL  in writing the causes for the  delay but the  Contractor  shall  

not  be  eligible  for  any  compensation on this account.  

 

32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     supervision   

of   the   Engineer,  the  contractor will  be  responsible for the quality  of  the  workmanship  
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and  shall  guarantee  the  work  done for a period of twelve months from  the date of 

completion of work as certified by the   Engineer, and  shall rectify, free of cost to BHEL, all 

defects arising out of faulty erection during the guarantee  period  starting  from the  date  of 

completion of rectification.  In the event  of the contractor  failing  to  repair the  defective  

works within  the  time specified by the Engineer, BHEL may proceed  to undertake the 

repairs  of  such  defective  works  at  the  contractor's risk  and  cost, without prejudice to 

any other  rights and recover the same from out of any moneys payable to  the contractor or 

by other legal means. 

 

33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in 

relation to the contract, other than those for which  the  decision of  the Engineer or any other 

person is by the  contract expressed to be final and  conclusive,  shall  after  written  notice  

by either party to the contract to the other   party, be referred to sole arbitration of the 

General Manager or his nominee. The  arbitration shall be  conducted  in  accordance with 

the provisions of the Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  contract 

understand and agree that it will be no objection that the General Manager or the person  

nominated as Arbitrator  had  earlier   in  his  official  capacity  to deal directly or  indirectly 

with the matters to which the contract relates or that in the course of his official duties had 

expressed views on all or any of the matters in dispute or difference.  The  award of the 

Arbitrator shall be final  and  binding  on  the  parties to this contract.   In  the event of the 

Arbitrator dying, neglecting or refusing    to act or resigning or being unable to act for any 

reason  or  his  award  being  set  aside by the Court for any reason, it shall be lawful for the 

General Manager or his successor,  as  the  case  may be, either to act himself as the 

Arbitrator or to appoint  another  Arbitrator  in  place  of  the  outgoing  Arbitrator in the 

manner aforesaid. The Arbitrator may, from time to time, with  the  consent  of both the 

parties to the contract, enlarge the time for making   the award.  Work  under  the  contract  

shall  be  continued  during  the  arbitration proceedings.  The venue of the arbitration  shall  

be  the place from which the contract is issued or such other  place as the Arbitrator at his 

discretion may determine.         

                              

                   --x--x— 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 30

 

 

ANNEXURE-A 
 

FINANCIAL VIABILITY 
 

1.   Owner's capital in the business (incase of 

Partnership, please  mention    percentage shares and 

amounts). 

 

2.  Quantum of business done during last three financial 

years.        i) Rs. 

 

ii) Rs. 

 

iii) Rs. 

 

3.  Value of fixed Assets of the business in last three 

years.                              i) 

Rs. 

 

ii) Rs. 

 

iii) Rs. 

 

4.  Guarantee limits (if any) enjoyed by the firm. 

 

5.  Over draft limits (if any enjoyed by the firm. 

 

6.  Please  enclose   audited  profit  and    loss account 

and balance sheet for last 3 years (indicate no.  of 

sheets). 

 

7.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to undertake 

the work duly indicating   the financial limits the 

tenderer enjoys. 

 

(Signature of tenderer) 

         With Stamp 

 

NOTE: 

 

All the above documents should be duly certified by  auditors/ Bank as may be applicable. 
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ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Agency  Location Capacity & Scope of Date of          Contract 

             By whom of project unit nos. work and award           value  

 Awarded     tonnage 

--------------------------------------------------------------------------------------------------------------------------- 

  1             2                       3                     4                     5                     6                          7 

-------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

%age work Date of  No. of  No. of  Details of major Consumables 

completed completion skilled/  Engrs. & T&P like cranes, by whom 

and due if job is unskilled Super-  Tractor Trailors, 

date for already  workers visors  Winches, welding 

completion over  deployed deployed M/cs supplied 

    at peak  at peak  -------------------------- 

        By Con-      By other 

        Tractor         Agency 

    8                        9                   10                   11                      12               13                    14 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

          WITH STAMP 
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                                                                                                                                       ANNEXURE – C  
 

 

MONTHWISE MANPOWER DEPLOYMENT PLAN 

 

 

 

S.No. Catetory No. of    Month 

   Person  (Indicate No. of persons to be deployed in each month) 

   available ------------------------------------------------------------------------------ 

   on roll of         Ist       2
nd

        3
rd

         4
th

       5
th

          6
th

      and so on 

   the Orga- 

   nasation 

 

 

1. 

 

 

2. 

 

 

3. 

 

 

 

 

 

 

 

 

 

              Total 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

         WITH STAMP 
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ANNEXURE – D 

 

(A)   STATUS OF TOOLS & PLANTS  
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 

             Equipment  owned   no. wherever enclosed for Location          to be deployed  

     Applicable proof of   for this job 

       Ownership 

--------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 

 

 

 

S.No. Description of                Month 

 T & P    (Indicate No.  to be deployed in each month) 

    ------------------------------------------------------------------------------------ 

                  Ist       2
nd

       3
rd

        4
th

      5
th

       6
th        7th 

       8
th

       and so on 

 

 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

                                    WITH STAMP 
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ANNEXURE - E 
 

ANALYSIS OF UNIT RATE QUOTED 
__________________________________________________________________ 

S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 

QUOTED 

--------------------------------------------------------------------------------------------------- 

1. Salary & wages for staff &     workers 

 

2.  Consumables 

 

    (a) Gases 

 

    (b) Welding Electrodes 

 

   (c) P.O.L. 

 

  (d) Others 

 

3.  Depreciation & maintenance for T&P 

 

4. Depreciation & Maintenance for   other items 

 

 

5.  Establishment and Administration expenses 

of site 

 

6.  Overheads 

 

7.  Profit 

 

 

 

(SIGNATURE OF TENDERER) 

WITH STAMP 
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ANNEXURE - F 
 

 

DECLARATION SHEET 
 

 

I, ---------------------------------------------------------------hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification No.----

-------------------------------- are true and complete to the best of my  knowledge.  I 

have gone through the specification, conditions and stipulations in detail and agree to 

comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned 

tenderer and a valid power of attorney to this effect is also enclosed. 

 

 

 

Tenderer's Name & Address 

 

 

 

 

 

Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 
 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 

 

NOTE : Tenderers are requested to fill in the following details and no 

column should be left blank 

 

1.  Name and address of the tenderer 

 

 

2.  Telegraphic/ telex address 

 

3.  Phone No.  (Office)/ Fax No. 

 

4.  Name & designation of the official of the tenderer to 

whom all the references shall be made. 

 

5.  Tenderer's proposal No.  & date 

 

6. Whether EMD submitted (By cash/Pay order 

     / bank draft)                 by.......... 

 

7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  

 

8. Financial Status as per Clause 11.1  

    (in the format as per Annexure-A)                 Yes/No 

 

9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  

 

10.Details of experience as per clause 11.3  

      (in the format as per Annexure-B)     Yes/No 

 

11. Monthwise & Categorywise manpower deployment  

      plan as per Clause 11.4 

      (in the format as perAnnexure-C)     Yes/No 

 

12. Attested copy of power of attorney as per clause 11.5   Yes/No  

 

13.  Details about type of the firm as per  clause 11.6   Yes/No 

 

 

14. Status of T&P and monthwise deployment plan  

       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  

       (in the format as per Annexure-E)     Yes/No 

 

16. Declaration sheet as per clause 11. 09  

       (in the format as per Annexure-F)     Yes/No 

 

 

 

 

 

 

 

Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 

 

 

 

 

WITNESS 

(SIGNATURES WITH FULL PARTICULARS) 

 

 

1. 

 

 

 

2. 
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                                                                                                               ANNEXURE - I 

AGREEMENT 
Agreement No. and Date  ____________________________________ 

Name of the Work    

________________________________________________________________________ 

Name of the Contractor with 

full address     ____________________________________ 

____________________________________ 

Value of work awarded   ____________________________________ 

 

Letter of Intent No. and Date   ____________________________________ 

 

Scheduled Commencement Date  ____________________________________ 

Scheduled Completion Date   ____________________________________ 

 

THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT HEAVY 

ELECTRICALS LIMITED (A Government of India 

Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at 

BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 

M/S _____________________________________________________________ 

__________________________________ (hereinafter called the `Contractor') of the SECOND PART. 

 

WHEREAS M/s ------------------------------------------------------------------------------state that they have 

acquired and possess extensive experience in the field of ------------------------------------------------------------

--------------------------------------------- 

And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 

execution of ---------------------------------------------------------- the contractor submitted their offer  No.------

----------------------------dated ----------------------------And whereas BHEL has accepted the offer of the 

Contractor on terms and conditions specified in the Letter of Intent No.------------------------------dated ------

------read with the references cited therein. 

 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 

 

1.      That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings 

and Specifications (hereinafter called the  said works) in accordance with and subject to 

terms and conditions contained in these  presents, instructions to Tenderers, General 

Conditions of Contract, Special Conditions, Annexures, Letter of Intent dated -----------

--and such other instructions, Drawings, Specifications given to him from time to time 

by BHEL. 

 

 

2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- 

towards satisfactory performance and completion of the Contract. 
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3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated ---------

--------for a sum of Rs.------------------executed by ---------------------------------------------

----- in favour of BHEL towards Security Deposit valid upto --------- 

OR 

 

         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------

in the form of cash / approved Securities/ B.G No.------------------ dated ------------ for 

Rs.------------executed by ----------------------------------- in favour of BHEL valid upto --

------------ and has agreed for recovery of the balance security deposit by BHEL @ 10% 

of the value of work done from each running bill till the entire Security Deposit is 

recovered. 

 

OR 

 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.--------

--- vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----

------submitted vide Bank draft No.------------------- dt.---------) and has agreed for 

recovery of balance Security  Deposit by          BHEL @ 10% of the value of work done 

from each running bill till the entire security deposit is recovered.  

  

4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 

obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept 

recovery of Rs.------------ from the bills in one installment and the contractor further 

agrees that failure to extend the validity of the Bank Guarantee or failure to pay the 

aforesaid amount in the manner specified above shall constitute breach of contract.  In 

addition to above, BHEL shall be entitled to take such action as deemed fit and proper 

for recovering the said sum of Rs.------------. 

OR 

 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby 

agrees to extend the validity of bank guarantee for such further period  or periods as 

may be required by BHEL and if the contractor fails to obtain such extension(s) from 

the bank, the contractor shall pay forthwith or accept recovery of the amount of bank 

guarantee given in lieu of security deposit from the bills in one installment and the  

contractor further agrees that failure to extend the validity of bank guarantee or failure 

to pay the aforesaid amount in the manner specified above shall constitute breach of 

contract.  In addition to above, BHEL shall be entitled to take such action as deemed fit 

and proper for recovering the said sum. 

 

5.     That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and  undertakes with 

BHEL that they shall execute, construct, complete the works in conformity, in all 

respects, with the terms and conditions specified in this Agreement and the documents 

governing the same. 
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6.  That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 

character of the Works to be executed by him. 

 

7.    That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within the 

agreed time schedule, the time of completion being the essence of the Contract. 

 

8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to 

him during the progress of the said works such sum as determined by BHEL in 

accordance with this Agreement. 

 

9. That this Agreement shall be deemed to have come into force from -------- the date on 

which the letter of intent has been issued to the Contractor. 

 

10.   That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  out 

in the General Conditions of Contract or other conditions governing this Agreement. 

 

11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or 

other duties on material obtained for execution of the said works shall be borne and paid 

by the Contractor. 

 

12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 

 

13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor 

or otherwise such sum as may be determined by BHEL from time to time in respect of 

consumables supplied by BHEL, hire charges for tools and plants issued (Where 

applicable) and any other dues owed by the Contractor. 

  

14. That it is hereby agreed by and between the parties that non- exercise, forbearance or omission of 

any of the powers conferred on BHEL  and /or any of its authorities will not in any manner 

constitute waiver of the conditions hereto contained in these presents and the liability of the 

Contractor with respect to compensation payable to BHEL or Contractor's obligations shall 

remain unaffected. 

 

15.  It is clearly understood by and between the parties that in the event of any conflict between the 

Letter of Intent and other documents governing this Agreement, the provisions in the Letter of 

Intent shall prevail.  

 

16.  The following documents 

 

1.  Invitation to Tender No---------------------------------------------------------------- 

     and the documents specified therein. 

2. Contractor's Offer No----------------------------------------------------    dated-----------------. 

3.  _________________________________________________________ 
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4.  _________________________________________________________ 

 

5.  _________________________________________________________ 

 

6.  Letter of Intent No___________________________________   dated____________. 

 

7.  _________________________________________________________ 

 

     shall also form part of and govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 

 

 

WITNESS        (CONTRACTOR) 

(to be signed by a person holding 

1.               a valid Power of Attorney) 

 

 

2. 

 

 

WITNESS       (For and on behalf of BHEL) 

 

1. 

 

 

2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 

 

 B.G. NO.                                                      Date 
 

 
 This deed of Guarantee made this ------------------- day of -------------two thousand by ---------------------------
--- (Bank) hereinafter called the "The Guarantor"  (which expression shall unless repugnant to the context or 
meaning thereof be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical 
Limited ( A Govt. of India Undertaking) a company incorporated under the Companies Act, 1956, having its 
registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Power Sector – 
Northern Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter called "The Company" (which expression 
shall unless repugnant to the context or meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as the Contractor) have 
entered into a contract arising out of Letter of Intent no.--------------- dt.-----------------(hereinafter referred to as 
"the contract") for the construction of ------------------- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a sum 
of Rs.---------------------- (Rupees----------------------------------------) towards security deposit for due and faithful 
performance of the contract in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of the arrangement 
arrived at between the contractor and the Guarantor, the Guarantor has agreed to give the Guarantee as 
hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, observance or 
discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to pay to the 
Company without demur and merely on a demand, to the extent of Rs.-------------------(Rupees------------------------
-----) against any claim by the company on them for any loss, damage, costs, charges and expenses caused to 
or suffered by the company by reasons of the contractor making any default in the performance, observance or 
discharge of the terms, conditions, stipulations or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been committed by the 
contractor in the performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them as contained in the contract and / or as to the extent of loss, damage, costs, 
charges and expenses caused to or suffered by the company by reason of the contractor making any default in 
the performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or any 
one of them shall be conclusive and binding on the Guarantor irrespective of the fact whether the contractor 
admits or denies the default or questions the correctness of any demand made by the company in any Court, 
Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the Guarantor 
under this Guarantee, from time to time to vary any of the terms and conditions of the contract or extend time of 
performance by the contractor or to postpone for any time and from time to time any of the powers exercisable 
by it against the contractor and either enforce or forebear from enforcing any of the terms and conditions 
governing the contract or securities available to the company and the Guarantor shall not be released from its 
liability under these presents by any exercise by the company of the liberty with reference to the matters 
aforesaid or by reasons of time being given to the contractor or any other forbearance, act or commission on 
the part of the company or any indulgence by the company to the contractor or any other matter or thing 
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whatsoever which under the law relating to sureties would, but for this provision have the effect of so releasing 
the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for  the performance of the contract and its claim satisfied or discharged 
and till the company certifies that the terms and conditions of the contract have been fully and properly carried 
out by the contractor and accordingly discharges this Guarantee, subject however, that the company shall have 
no claim under this Guarantee after -------------- i.e. (the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time, as the case may be) unless a 
notice of the claim under this Guarantee has been served on the Guarantor before the expiry of the said period 
in which case the same shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the 
previous consent of the Company in writing and agrees that any liquidation or winding up or insolvency or 
dissolution or any change in the constitution of the contractor or the Guarantor shall not discharge the 
Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before proceeding against 
the Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any 
security which the Company may have obtained or obtain from the Contractor shall at the time when 
proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to Rs.--
---------------- (Rupees------------------------------------------). Our guarantee shall remain inforce until -------------------, 
i.e. (the present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time) unless a claim or demand under this guarantee is made against us on or before ----
------------- we shall be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced or settled in the 
courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the executant has full 
powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and subscribed its hand 
the day, month and year first, above written. 

 
 
      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
WITNESSES 
 

1. Name & Address 
 

2. Name & Address 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value 
procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 

address where tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
1. State Bank of India    9.  HDFC Bank Ltd., 

CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,            Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
  
           State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
 

 

 

 

 

 

 

 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 45

 

SECTION – I (a) 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s) /legislations, General Condition Contract 
(GCC).   Special Conditions of Contract (SCC) and job specification where different 
documents stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

3.1 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to 

cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements.   Contractor as a minimum requirement shall designate/deploy the 
following to co-ordinate the above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
 
Above 250 & upto 500                  -  Deploy one qualified and   Experienced safety Engineer/ 

Officer           
Above 500          -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
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Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free 
from any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment 

among all personnel working for the Contractor.   Regular awareness programmes 
and work site meetings shall be arranged on HSE activities to cover hazards 
involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought 

out during review / audit by BHEL/Owner representative shall be resolved forthwith 
by Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in 

the Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   The 
compliance of any observations shall be arranged urgently.   He shall assist BHEL / 
Owner to achieve the targets set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In 

case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL / Owner may impose stoppage of work without any Cost & Time 
implication to BHEL / Owner and / or impose a suitable penalty for non-compliance 
with a notice of suitable period, upto a commulative limit of 1.0% (one percent) of 
Contract value.  This penalty shall be in addition to all other penalties specified else 
where in the contract.  The decision of imposing stoppage of work, its extent & 
minority  penalty shall rest with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and 
preventive actions.   Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL / Owner.   BHEL / Owner shall 
have the liberty to independently investigate such occurrences and Contractor shall 
extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall 

ensure interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the working    
areas to identified locations (s). 
 

b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 
different places within the working areas are removed to identified locations 
(s). 
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c) All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from work place to identified location(s). 
 

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on 
roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep 

of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done 
from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL / Owner.   Contractor 
shall ensure deployment of appropriate equipment and appliances for adequate 
safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and 

Safety  shoes.   Contractor shall also ensure use of safety belt, protective goggles, 
gloves etc., by the personnel as per job requirements.   All these gadgets shall 
conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested certified 
for its capacity before use.   Adequate and suitable lighting at every work place and 
approach there to, shall be provided by the Contractor before starting the actual 
operations at night.   It is mandatory for contractor to get his workmen medically 
examined / checked for fitness of work assigned once a year and furnish the 
certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken. 
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3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 
health of personnel, have been identified, assessed and eliminated. 

 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such as 
gloves, goggles, aprons, chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.   Contractor shall not dump, release or otherwise discharge 
or dispose off any such materials without the express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  

4.1 Implement Health, Safety and Environment requirements including but not      limited 
to as brought out under para 3.0.  Contractor shall ensure to : 

 
- arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 
 

- arrange all HSE permits before start of activities (as applicable) like hot work, 
confined space, work at heights, storage of chemical / explosive materials and its 
use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE 

report, accident reports, investigation reports etc., as per BHEL / Owner 
requirements.   Compliance of instructions on HSE shall be done by Contractor 
and informed urgently to BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall 

attend all the Safety Committee / HSE meetings arranged by BHEL/Owner.  In 
case of his absence from site that a second senior most person shall be 
nominated by him in advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to 
promote safety consciousness. 

 
- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
- Generate and submit HSE records / report as per HSE plan. 

 
- Appraise BHEL / Owner on HSE activities at site. 
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              ANNEXURE - I  
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------ACTIVITY
 PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 

 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
Other 
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 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 

       ITEM     YES        NO        REMARKS       ACTION 

 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 

Screens or shields used 

 

Flammable materials protected 

 

Fire extinguisher (s) accessible 

 

Other 

 

SCAFFOLDING 

 
Fully decked platforms 

 

Guard and intermediate rails in place 

 

Toe boards in place 

 

Adequate shoring 

 

Adequate access 

 

Other 

 

LADDERS 

 
Extension side rails 1 m above 

 

Top of landing 

 

Properly secured 

 

Angle + 70 from horizontal 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 

 

 ITEM        YES NO REMARKS ACTION 

 

HOIST. CRANES AND DERRICKS 
 

Condition of cables and sheaves OK 

 

Condition of slings, chains, hooks & eyes O.K. 

 

Inspection and maintenance logs maintained 

 

Outriggers used 

 

Signs/barricades provided 

 

Signals observed and understood 

 

Qualified operators 

 

Other 

 

MACHINERY, TOOLS AND EQUIPMENT 
 

Proper instruction 

 

Safety devices 

 

Proper cords 

 

Inspection and maintenance 

 

Other 

 

VECHICLE AND TRAFFIC 
 

Rules and regulations observed 

 

Inspection and maintenance 

 

Licensed drivers 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 

 ITEM        YES NO REMARKS ACTION 

 

TEMPORARY FACILITIES 
 

 Emergency instructions posted 

 

Fire extinguishers provided 

 

Fire-aid equipment available  

 

Secured against storm damage  

 

General neatness 

 

In accordance with electrical requirements 

 

Other 

 

FIRE PREVENTION 
 

Personnel instructed 

 

Fire extinguishers checked 

 

No smoking in Prohibited areas 

 

Hydrants Clear  

  

Other 

 

ELECTRICAL 
  

Proper wiring 

 

ELCB’s provided 

 

Ground fault circuit interrupters 

 

Protection against damage  

 

Prevention of tripping hazards 

 

Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 

 ITEM        YES NO REMARKS ACTION 

 

HANDLING AND STORAGE OF MATERIALS 
 

Properly stored  or stacked 

 

Passageways clear 

  

Other 

 

FLAMMABLE GASES AND LIQUIDS 
 

 Containers clearly identified  

 

Proper storage 

 

Fire extinguishers nearby 

 

Other 

  

     WORKING AT HEIGHT 
 

 Erection plan 

 

Safety belts and lanyards; chute lines 

 

Other 
ENVIRONMENT 

 

Chemical and other Effluents properly disposed 

 

Cleaning liquid of pipes disposed off properly 

 

Water used for hydrotesting disposed off as  

Per agreed procedure 

 

Lubricant Waste/Engine Oil properly disposed 

 

Waste from Canteen, offices, sanitation etc,. 

Disposed properly 

 

Disposal of surplus earth, stripping materials, 

Oily rags and combustible materials done  

Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 

 ITEM        YES NO REMARKS ACTION 

  

 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availbility of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 
 

Report :________________ 
      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 

 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 

BRIEF DESCRIPTION  OF ACCIDENT 
 
 

CAUSE OF ACCIDENT 
 
 
 

NATURE OF INJURY/DAMAGE  
 
 
------------------------------------------------------------------------------------------------------------ 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 

INTIMATION TO LOCAL AUTHORITIES 
 
 
 

  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 

Project:________________________Supplementary to Report No.________________ 

     (Copy enclosed) 

Site:__________________________  Date:______________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 

NATURE OF INJURY/DAMAGE 
 
 
 

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / 
INJURED 
 
 

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 

ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 

           (To be submitted by each Contractor) 

 
Actual work start Date:____________________For the month of 
___________________ 
 
Project:________________________________Report  No._______________ 
 
Name of the Contractor:___________________Status                       ason    
 
Name of Work:__________________________Name of safety 
officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 

Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 

 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
Date          Safety Officer/Resident Engineer 
        (Signature & Name) 
To: SITE-IN-CHARGE,BHEL   1 COPY 
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SECTION - III 
 

    

SPECIAL CONDITIONS  OF CONTRACT 
 

               Clause      Title 

      No. 

               -------------------------------------------------- 
                   34.0  Scope of  Work 

                   35.0  Instructions to Tenderers 

                   36.0      Contractor's Supervision 

                   37.0       Supervisory Staff & workmen 

                   38.0   Tools & Plants / IMTEs 

 39.0       Material 

                   40.0      Execution of the work 

                   41.0       Methods of measurement 

                   42.0      Deviation 

                   43.0      Valuation of deviations 

                   44.0      Compliance to regulation & byelaws 

 45.0      Facilities to be provided by BHEL/ Contractor 

                   46.0      Progress reporting 

                   47.0      Drawings & documents 

                   48.0       Delay & Extension of Time 

 49.0    Price Variation  

                   50.0      Taxes and Duties 

                   51.0     Time Schedule 

        52.0     Terms of payment 

                   53.0     Insurance 

                   54.0                  Rate schedule cum BOQ/ Variation 

55.0  Final Bill 

56.0  Liquidated  Damages 

57.0 Security  Deposit 

58.0 Others 
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SECTION-III 

 

SPECIAL CONDITIONS OF CONTRACT 
                  

34.0 SCOPE OF WORK 

 
34.1 The tender Specifications cover all works for development and construction of BHEL  

Stores complex at site for OBRA TPS R&M Works at OBRA  Distt Sonebadra, Uttar 
Pradesh  State. The  office is to be constructed on  premises/land allotted by 
UPRVUNL  within powerhouse site. General Scope of Work/ technical 
specifications are as per enclosed  Annexure III  and Plantation of new Trees & 
Plants at   site as instructed by Engineer-in-charge. 

 
In order to meet the environmental concerns it is expected that the contractor shall 
plant, protect and maintain at least 25 new plants / trees of assorted type at BHEL  
office within first month of the contract as per the advise of Engineer. In case , tree 
plantation  is  not  carried  out for  any reason, the  recovery  shall be  made  from  the  
contractor’s  bill  @ Rs. 100/- per tree. 

 

34.2  The work under this contract shall be carried out as per specifications, special 
conditions of contract, technical specifications, rate schedule, drawings etc.,  In 
case specifications are found to be incomplete, CPWD specifications shall be 
followed as per  BHEL Site Engineer’s instructions and approval.   

 

34.3  If there is any extra work, over and above the scope specified, it shall be carried 

out as per the prevailing CPWD  latest rate schedule and applicable price 

indexation..  
  

34.4 Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water and 

all other incidental items and temporary works not shown on specified but 

reasonably implied or necessary for the proper completion, maintenance and 

handling over the works, except in accordance with the stipulations laid down in the 

contract documents and additional stipulations as may be provided by the engineer 

during the course of works. 

 

34.5   Furnishing test reports for the products used or intended to be used, shall be                                                                          

submitted  if so desired by the engineer.  

 

34.6 Carrying out topographic survey of the entire area of the stores land and establish levels 

and coordinates at suitable intervals, setting out the locations and levels of proposed 

structures, constructions and marking of reference pillars and other identification works 

etc., The contractor shall provide the owner/BHEL such a assistance, instruments, 

machines, labour and materials as are normally required for examining, measuring and 

testing any work and the quality, weight or quantity of any material used. 
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34.7 The contractor under this contract shall also provide free of cost services of 
skilled persons for a total period of 8 Man-months exclusively for use by 
BHEL. This manpower will be required for following services; 

 

“Skilled workers for working in store, office and colony. (4 man months) 

Unskilled workers for working in store, office and colony. (4 man months)” 

Persons so deployed shall have to work in extended hours whenever required. 

Workmen provided as per the above provisions shall be fully trained and experienced 

in the nature of work for which they are deployed.   

 

In case contractor fails to provide above mentioned manpower as desired by 
BHEL, the latter shall have the right to hire such services from other agencies 
at the risk and cost of the contractor. However, if BHEL does not utilize the 
manmonths as per above provision , fully or partly, recovery at the rate of the 
prevailing minimum wages at Obra Site for the categories given plus 10% will 
be made from the final bill of the contractor. 

 

35.0     INSTRUCTIONS TO TENDERERS 
 

35.1 Offers received without data/ information required to be submitted under tender clauses-

11.1 to 11.11 are liable to be rejected.  Documentary evidences should duly support all 

these data/ information. 

 

35.2  No  deviations  to  the  tender  conditions  will normally be accepted.  

 

35.3  The tenderers are advised to  actually  visit  the  site  and  fully  acquaint  

themselves with site conditions, location of  stores, transportation routes, Local 

taxes, toll charges and levies, local labour minimum wages & prevailing wage  

agreements at site, quantum of work etc. before quoting their rates for this  work. 

BHEL shall  not be responsible  in  any  way  for  non-familiarisation  of   site   

conditions.  Once the tenderer has quoted for the work, it is implied that he has 

ascertained various site condition and NO CLAIM whatsoever  will  be  

entertained  by BHEL on any such   account.   

 

35.4  BHEL are executing the 5 x 200 MW R&M package at Obra TPS and are 

maintaining their site office at the following address; 

 

Site Incharge 

BHEL site office 

Obra B TPS/UPRVUNL  

PMD area (near Jharia nala) 

PO OBRA Distt. Sonebadra UP- 231219 

Phones M 0996018811/09956550325 

 

The tenderers are required to get in touch with  at our site mentioned above in 

case any clarifications are required. 
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           contractor's representative at site office and the same will be  deemed  to  have  been          

communicated  to  the contractor at his legal address.  

 

35.5   BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-

1999, BS 7799 and SA-8000 certified company. Quality of work, to customer’s 

satisfaction and system requirements is the essence of these certifications. The 

contractor in all respects will organize his work, systems, environment, process 

control documentation, tools, plant, inspection, measuring and testing 
equipments etc. as per instructions of BHEL engineer. 

           The contractor shall also comply with applicable legislation and regulations with 

regards to Health, Safety and Environmental aspects (HSE)  for minimizing risk 

arising from occupational health, safety hazards, controlling pollution and 

wastage and he will be responsible for Health, Safety & Environment 

management at site for the construction activities to be carried out by them in 

accordance with requirements given under section I (a) of GCC. 
 

35.6    Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in 

writing of   the ENGINEER and in manner and to the extent  to  which he has 

prescribed. Where explosives are used, the same shall  be stored in a special magazine 

to be provided  by  and  at   the  cost  of  the  contractor  who shall be liable for all  

damages, losses and injury to any person  or  property  and   shall be responsible for 

complying  with  all statutory  obligations in these respect. The contractor should have 

the valid license for carrying out the blasting work and also for storage of explosives. 

35.7     Contractor shall ensure following: 

1. Contractor has to maintain contact with local hospital having scanning & other ultra modern 

medical facilities including  ambulance required during emergency. 

 

2. Contractor has to ensure pre employment medical check for all staff & workers. 

 

3. Contractor has to ensure that adequate First Aid facilities with trained nurse  are available at 

work site for emergency purpose. This emergency set-up should include, but not limited to, 

following 

 

� Male nurse (in shifts) 

� Oxygen set up 

� Breathing apparatus 

� Eye wash facility 

� Stretcher 

� Trauma blanket 

� Medicines. 

 
35.8  The contractor shall comply with following towards Social Accountability; 

 
(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 

ILO convention. If any child labour were found to have been engaged , the Contractor 

shall be levied with expenses of bearing his education expenditure which will include 

stipend to substantiate appropriate education or employ any other member of family 

enabling to bear the child education expenditure. 
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(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 

Bonded Labour System(Abolition) Act, 1976. 
(c) The contractor shall maintain Health & safety requirement as stipulated in the Contract 

and Contract Labour( Regulation & Abolition) Act,1970. 
(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 

Discrimation/Corporal punishment for failure in meeting with relevant requirements. 
(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & Abolition) 

Act,1970 for working hours. 
(f) The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 1948, 

payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 
 

35.9     It may be noted that non-compliance to the safety norms  will result in 
penal action as may be decided by BHEL. 

 

          The Contractor shall be fully responsible for accidents caused due to him or his 
agents or workmen’s negligence or carelessness in regard to the observance of the 
safety requirements and shall be liable to pay compensation for injuries. It may be 
noted that non-compliance to HSE requirements will result in penal action. In 
case of  violations of safety requirements, the Contractor shall be liable for a 
penalty of Rs. 200/- for the first violation and Rs. 500/- for the subsequent 
violations. For serious lapses, as decided by BHEL Engineer, fines upto Rs. 
5000/- at a time can be imposed. 

The amount towards penalties as above will be deducted from running bills  of the 
Contractor. The amount so collected above will be utilized  for supporting the safety 
activities at site. The decision of BHEL on above will be final and binding on the 
Contractor. 

    35.10  The contractor in the event of  this  work  awarded  to  him,  shall  establish  a  site 
office  at site and keep posted an authorised responsible officer who should hold a 
valid  power   of attorney  for  the  purpose of the contract.  Any  order or instruction  
of the Engineer or his duly authorised representative shall  be  communicated  to  the 
contractor's representative at site office and the same will be  deemed  to  have  
been  communicated  to  the contractor at his legal address.  

 

36.0     Contractor’s supervision 
 
36.1 The Contractor shall himself supervise the execution of the Contract and shall appoint 

a competent Engineer / expert approved by BHEL Engineer to act in his place. 
 
36.2  The Contractor shall employ an Engineer having at least a Degree of Bachelor in Civil 

Engineering’ from a recognized university  and supervisors having at least a  `Diploma 
in Civil Engineering’ from a recognized college, having experience for carrying out any 
work with a contract value exceeding Rupees  Rs.Twenty lacs. 

 
36.3 The employment of an Engineer as aforesaid shall not be necessary if the 

Contractor himself is in possession of a recognized technical qualification and 
is in the opinion of the Engineer capable of receiving instructions of the 
Engineer and of executing the work to the satisfaction of the Engineer. 

 
36.4 If the Contractor fails to appoint a suitable Engineer as aforesaid, the Engineer 

shall have full powers to suspend the execution of work and stop payment of 
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any money that may have become due until such date as a suitable Engineer is 
appointed and the Contractor shall be held responsible for the delay caused to 
the work and no extension of time on this account shall be given to him. 

 
36.5 Orders given to the Contractor's Engineer shall be considered to have the same 

force as if they had been given to the Contractor himself. 
 
36.6 The Contractor representative shall be in attendance at the site during all 

working hours and shall superintend the execution of work with such additional 
assistance in each grade, as the Engineer may consider necessary. 

 
36.7 The Contractor or his accredited representative shall attend, when required and 

without making any claim for doing so, either the office of the Engineer or the 
work site to receive instructions. 

 
36.8 The Engineer shall have full powers, and without assigning any reason, to 

require the Contractor immediately to cease to employ in connection with this 
contract any Agent, servant or employee whose continued employment is, in 
his opinion, undesirable. 

          

37.0   SUPERVISORY   STAFF AND WORKMEN 
 

37.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled 

workmen required for all the works under this specification.  BHEL reserves the 

right to decide on the suitability of the workers and other personnel who will be 

deployed by the contractor.  BHEL reserves the right to insist on removal of any 

employee of the contractor at any time, if they find him unsuitable and the 

contractor shall forth with removes him. 

 

37.2 The supervisory staff including qualified Engineers deployed by the contractor 

shall ensure proper out-turn of work and discipline on the part of the labour put 

on the job by the   contractor and in general see that the works are carried out in 

a safe and proper manner and in coordination with other labour and staff 

deployed directly by BHEL or other contractors of BHEL / BHEL's Client / 

other agency. 

 

37.3 The work shall be executed under the usual conditions like rain, insufficient 

space, improper approach roads etc., and effecting major construction work and 

in conjunction with numerous other operations at site. The contractor and his 

personnel shall cooperate with other personnel / contractor, coordinating his 

work with others and proceed in a manner that shall not delay or hinder the 

progress of work as a whole. 

 

37.4 The contractor's supervisory staff shall execute the work in the most substantial 

and workman like manner in the stipulated time. Accuracy of work and 

aesthetic finish are essential part of this contract. The contractor shall be 

responsible to ensure that assembly and workmanship conform to the 

dimensions and tolerances given in the drawings / documents / instructions 

given by BHEL Engineer from time to time.  

 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 66

37.5 It is the responsibility of the contractor to engage his workmen in round the 

clock shifts or on overtime basis for achieving the targets set by BHEL. The 

contractor's finally accepted rates shall include all these contingencies. The 

contractor shall deploy the necessary number of qualified and approved fulltime 

electrician at his cost to maintain the temporary electrical installations and other 

related areas.   

 

37.6  During the course of construction, if the progress is found unsatisfactory, or 

in the opinion of BHEL, if it is found that the skilled workmen like masons, 

carpenter, bar binder, welder, piling rig operators, fitters, technicians etc. 

deployed are not   sufficient, BHEL after giving reasonable opportunity to 

the contractor, will induct on the work the required workmen in addition to 

contractor's workmen to improve the progress and all charges incurred for 

engaging the additional workmen as per requirement with overheads shall be 

recovered from the contractor's running bills.  

 

37.7 If the contractor or his workmen or employees shall break, deface, injure or 

destroy any part of a building, road kerb, fence, enclosure, water pipes, cables, 

drains, electric or telephone posts or wire, trees or any other property or to   any 

part of erected components etc., the contractor shall make the same good at his 

own expense or in default, BHEL may cause the same to be made good by other 

workmen or by other means and deduct the expenses (of which BHEL's 

decision will be final) from any money due to the contractor. 

 

37.8 The monthwise manpower deployment plan to be submitted as per format (at 

Annexure-C to General Conditions of Contract) is only to assess the 

capability as well as understanding of the contractor to execute the work. It shall 

be the contractor's responsibility to deploy the required manpower, for timely 

and successful completion of the job, to any extent over and above those 

indicated in the above deployment plan (including those which are not covered 

in the plan submitted) without any compensation on this account. Separate 

persons shall be identified for quality and safety at site. 

 

38.0  TOOLS AND PLANTS / IMTEs 
   

38.1  All the T&P / IMTES, which are required for successful and timely completion of 

work covered under these specifications shall be arranged and provided by the 

contractor at his own cost in working condition(Indicative list As per Annexure I & 

II).  Contractor shall make his own arrangement for maintenance of all the tools and 

plants, having adequate stock of spares and consumables to minimize the down time.    

 

38.2 In the event of the failure of contractor to bring necessary and sufficient T&Ps/ and 

IMTEs, BHEL will be at liberty to arrange the same at the risk and cost of contractor 

including transportation cost of same from any of BHEL site/place and hire charges 

as applicable shall be deducted from contractor's bill.  Decision of BHEL in this 

regard shall be final and binding on contractor.  
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38.3 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water / electrical connections etc. shall have to be arranged 

by the contractor at his own cost. 

  

38.4 All supervision and labour required for maintenance and the contractor at his own 

cost shall arrange attending breakdowns.  

 

38.5  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings, road rollers, bull 

dozers/JCB etc. History card and maintenance records for major T&Ps will be 

maintained by the contractor and will be made available to BHEL Engineer for 

inspection as and when required. Identification for such T&Ps will be done as per 

BHEL Engineer's advice.  

 

38.6  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates 

from authorized / Govt. approved / accredited agencies traceable to National / 

International standards. Each IMTE shall have a label indicating calibration status i.e. 

date of calibration, calibration agency and due date for calibration. A list of such 

instruments deployed by contractor at site with its calibration status is to be submitted 

to BHEL Engineer for control.  

 

38.7  Retesting / re-calibration shall also be arranged at regular intervals during the period 

of use as advised by BHEL Engineer with in the contract price. The contractor will 

also have alternate arrangements for such IMTE so that work does not suffer when 

the particular instrument is sent for calibration. Also if any IMTEs not found fit for 

use, BHEL shall have the right to stop the use of such item and instruct the contractor 

to deploy proper item and recall i.e. repeat the readings taken by that instrument, 

failing which BHEL may deploy IMTEs and retake the readings at contractor’s cost.  

 

38.8 BHEL shall have lien on all T&Ps, IMTEs & other equipment of the Contractor 

brought to the site for the purpose of construction of stores. BHEL shall continue to 

hold the lien on all such items throughout the period of contract. The Contractor 

and/or his Sub-contractors shall remove no material brought to the Site from the Site 

without the prior written approval of the Engineer.  

 

38.9 The month wise T&P deployment plan to be submitted as per format (at Annexure-D 

to General Conditions of Contract) is only to assess the capability as well as 

understanding of the contractor to execute the work. It shall be the contractor's 

responsibility to deploy the required T&P, for timely and successful completion of 

the job, to any extent over and above those indicated in the above deployment plan 

(including those which are not covered in the plan submitted) without any 

compensation on this account. 
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39.0       MATERIALS 
 

39.1 The contractor shall at his own expenses provide all stores and materials for all 

civil, mechanical, and electrical works including cement and steel required for 

the work. 

 

39.2 All stores and materials to be provided by the Contractor shall be of the best 

kind in conformity with the specifications laid down in the contract or as per 

relevant Indian standard and the Contractor shall, if requested by the Engineer, 

furnish proof to the satisfaction of Engineer that the materials so comply.  

 

39.3 The Contractor shall, at his own expense and without delay, supply to the 

Engineer samples of materials proposed to use in the works.  The Engineer shall 

within seven days of supply of samples or within such further period as he may 

require will intimate to the Contractor in writing, whether samples are approved 

by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer for his approval fresh samples complying with 

the specifications laid down in the Contract. Any delay in approval of samples 

(original or fresh ones) shall not make the contractor eligible for any 

compensation. 

 

39.4 The Engineer shall have full powers to require removal of any or all of the 

materials brought to site by the Contractor which are not in accordance with the 

Contract specifications or do not conform in character or quality to samples 

approved by him.  In case of default on the part of the Contractor in removing 

rejected materials, the Engineer shall be at liberty to have them removed by 

other means.  The Engineer shall have full powers to procure other proper 

material to be substituted for rejected materials and in the event of the 

Contractor refusing to comply; he may cause the same to be supplied by other 

means. All costs, which may attend upon such removal and / or substitution, 

shall be borne by the Contractor. 

 

39.5 The Contractor shall indemnify BHEL, its representatives or employees against 

any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part 

thereof included in the Contract. In the event of any claim being made or action 

being brought against BHEL or any agent, servant or employee of BHEL in 

respect of any such matters as aforesaid, the Contractor shall immediately be 

notified thereof, provided that such indemnity shall not apply when such 

infringement has taken place in complying with the specific directions issued by 

BHEL but the Contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursed to the Contractor 

only if the use was the result of any drawings / specifications issued after 

submission of the tender.  
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 39.6 The Engineer shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contractor other than those for 

which, as stated above, satisfactory proof has already been furnished, at the cost 

of the Contractor and the Contractor shall provide at his expense all facilities 

which the Engineer may require for the purpose.  If no tests are specified in the 

Contract, and the Engineer requires such tests, the Contractor shall provide all 

facilities required for the purpose and the charges for these tests shall be borne 

by the Contractor only.  The cost of materials consumed in tests shall be borne 

by the Contractor in all cases except when otherwise provided. 

 

39.7 In addition the Contractor shall perform / submit at his own cost such tests / 

samples as may be required by the Engineer out of the materials used by the 

contractor except for the costs of materials used in such tests/ samples.  

 

39.8   Not Applicable 

    

39.9   Material  required for the works, whether brought by the Contractor or supplied 

by BHEL, shall be stored by the Contractor only at places approved by the 

Engineer. Storage and safe custody of material shall be the responsibility of the 

contractor.  

 

39.10 BHEL’s officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in or on the works, 

either on the Site or at factory or workshop or other place(s) where such 

materials are assembled, fabricated, manufactured or at any place (s) where 

these are lying or from which these are being obtained and the Contractor shall 

give such facilities as may be required for such inspection and examination. 

 

39.11 All materials brought to the Site shall become and remain the property of 

BHEL and  shall  not  be  removed off the Site   without the prior written 

approval of  the  Engineer. But whenever the Works are finally completed and 

advance, if any, in respect of any such material is fully recovered, the 

Contractor shall at his own expense forthwith remove from the Site all surplus 

material originally supplied by him and upon such removal, the same  shall  re-

vest  in  and  become  the  property of the Contractor. 

 

39.12  It shall be the responsibility of the contractor to obtain prior approval of  

BHEL,  regarding suppliers, type of electrodes etc. before procurement of 

welding electrodes. On receipt of electrodes at site these shall be subjected to 

inspection and approval by BHEL. The contractor shall inform BHEL details 

regarding type of electrodes, batch No.date of expiry etc. and produce test 

certificate for each lot / batch with correlation of batch/ lot no. with respective 

test certificate. No electrode will be allowed to be used without valid test 

certificate. 

 

39.13 All charges on account of Octroi, terminal or sales tax and   other duties on 

material obtained for the works from any source shall be borne by the 

contractor. 
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40.0     EXECUTION OF WORK 
 

40.1 The work shall be executed in a workman like manner and to the entire 

satisfaction of the Engineer and as per technical specification issued with 

tender, IS codes, CPWD specifications//HP PWD specifications as 

applicable. In case of conflict, the decision of the Engineer shall be final & 

binding. 

 

40.2   Not Applicable 

              

40.3 Only BHEL approved make of electrodes will be used. All electrodes shall be 

heated and dried in the electric electrode-drying oven to the required 

temperature for the period specified by the Engineer before these are used in 

erection work.  All welders shall have electrodes drying portable oven at the 

work spot. The electrodes brought to site will have valid manufacturing test 

certificate. The test certificate will have co-relation with the lot no.  / batch no. 

given on electrode packets.  No electrodes will be allowed to use in the absence 

of above requirement. The thermostat and thermometer of electrode drying oven 

will be also calibrated and test certificate from Govt. approved/ accredited test 

house traceable to National / International standards will be submitted to BHEL 

before putting the  oven in use. Periodical  calibrations for the same shall also 

be arranged by the contractor within the finally accepted rates. 

 

40.4    SETTING OUT 
 

40.4.1  The contractor shall be responsible to locate and set out the works. The contractor 

shall inform BHEL well in advance of the times & places at which he wishes to do 

work in the area allotted to him so that suitable datum points established by him are 

checked by BHEL / Customer to enable the contractor to proceed with the works.  Any 

work done without being properly located may be removed and / or dismantled by 

BHEL / Customer at contractor’s expense. 

 

40.4.2  The contractor shall at his own expense take all proper and responsible precautions to 

preserve and maintain these datum marks to its true position. In the event of these 

marks being disturbed or obliterated by accident or due to any other cause 

whatsoever, the same may be deemed necessary placed by BHEL / Customer at 

contractor's expenses.  

 

40.5      SITE DRAINAGE 
 

40.5.1  All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches and excavations, including monsoon period shall 

be removed by the contractor from the Site to the satisfaction of the Engineer. It will 

also be responsibility of the contractor to de-water all the foundation pits, trenches 

with suitable de-watering methods like, pumping out, well point system etc.   

Considering the depth of water table at plant site.  All such expenditure on de-

watering shall be deemed to be included in quoted rates. 
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40.6     INSPECTION  AND  STAGE  APPROVAL OF THE WORK 
 

40.6.1  The owner or his duly authorised representative shall have at all reasonable 

times access to the contractor's premises or works and shall have the power to 

inspect drawings or any portion of the work, examine the materials and 

workmanship and shall have the authority to reject any work. This would be 

implemented through joint inspection by the representative of the owner and 

BHEL and in the form of joint protocols without any extra claims and loss of 

time and amount. 

 

40.6.2  All work embracing more than one process shall be subject to examination 

and approval at each stage thereof and the Contractor shall give due notice in 

writing to the Engineer when each stage is ready. In default of such notice 

being received, the Engineer shall be entitled to approve the quality and extent 

thereof at any time he may choose and in the event of any dispute; the 

decision of BHEL Engineer there on shall be final and conclusive. 

 

40.7     UNCOVERING AND MAKING GOOD 
 

40.7.1  The Contractor shall uncover any part of the Works and/or make openings in 

or through the same as the Engineer may from time to time direct for his 

verification and shall reinstate and make good such part to the satisfaction of   

the Engineer. If any such part has been covered up or put   out of view after 

being approved by the Engineer and is subsequently found on uncovering to 

be executed in accordance with the Contract, the expenses of uncovering and / 

or making opening in or through, reinstating and making good the same shall 

be borne by BHEL.  In any other case all such expenses shall be borne by the 

Contractor. 

 

40.8    DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

40.8.1 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawings, and figures dimensions in preference to scale, and 

special conditions in preference to general conditions. 

 

40.8.2   In case of discrepancies between schedules of quantities, the specification and 

/ or the drawings, the following order of preference shall be observed. 

 

(a) Technical Specifications 

(b) Description in schedule of quantities 

 (c) Special conditions of contract 

 (d) General conditions of contract 

           

            If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Engineer shall be the deciding authority with 

regard to the document. 
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40.8.3  Any error in description, quantity in schedule of quantities or any omission 

there from shall not vitiate the contract or release the contractor from the 

execution of the whole or any part of the works comprised there in according 

to the drawings and specifications or from any of his obligations under the 

contract. 

 

40.8.4  If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the 

schedule of quantities and   general summary, the same shall be adjusted in 

accordance with the following rules: 

 

 (a) In the event of discrepancies between description in   words and figures quoted 

by a tenderer, the lesser of the two will be treated as valid rate. 

 

     (b)  In case of any mismatch between ‘Amount' calculated  based on ' Unit Rate’  

& ‘Amount' as entered in the Rate Schedule, the lower of the two shall be 

considered for evaluation and award. 

     (c) All errors in totaling in the amount column and in  carrying forward totals shall 

be corrected. 

       

    40.8.5  If neither drawing nor specification contain any mention of minor details of 

construction which in the opinion  of  the   Engineer  whose decision shall be 

final and conclusive, are  reasonable  and   obviously   and   fairly   intended 

for satisfactory completion of work, such details shall be provided by the 

contractor without any extra  cost,  as  if  they  were  specially  mentioned  and 

shall be deemed to be  included in the contract.  

 

40.9   NUISANCE 
 

40.9.1 The Contractor shall not at any time do, cause or permit any nuisance on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, 

tenants or occupiers of other properties near the Site and to the public generally. 

 

40.10    MATERIAL OBTAINED FROM  EXCAVATION 
 

40.10.1 Materials of any kind obtained from excavation on the Site shall remain the property of 

BHEL / its client and shall be disposed of as the Engineer may direct, at no extra cost. 

 

40.11   TREASURE, TROVE, FOSSILS   ETC. 
 

40.11.1 All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 

absolute property of BHEL / BHEL’s client and the Contractor shall take reasonable 

precautions to prevent his workmen or any other person from removing or damaging 

any such article or thing, shall immediately upon discovery thereof and before 

removal acquaint the Engineer with such discovery and carryout the Engineer's 

directions as to the  disposal of the same. 
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40.12 PROTECTION OF WORKS 
 

40.12.1 Trees designated by the Engineer shall be protected from damage during the 

course of the Works and earth level   within 1 meter of each such tree shall 

not be charged. Where necessary, such trees shall be protected by providing 

temporary fencing. 

 

40.12.2 The contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by the 

Engineer for the protection of the Works or for the safety and convenience of 

those employed on the Works or the public. 

 

40.12.3  The contractor shall have total responsibility for protecting his works till it is 

finally taken over by the  Engineer.  No claim will be entertained by the 

Engineer for any damage or  loss  to  the  contractor's  works and the   

contractor  shall   be  responsible for the complete  restoration  of the 

damaged works to its original condition to comply with the specifications 

and drawings.  Should any such damage to the contractor’s works occur  

because  of   other  party  not  under  his  supervision  or control, the  

contractor shall make his claim  directly  with  the  party  concerned.  The 

contractor shall not cause any delay in the  repair  of  such  damaged works 

because of any delay in the  resolution of such disputes.  The contractor shall 

proceed to repair the work immediately and no cause thereof will be  

assigned pending resolution of such disputes. 

 

40.13   RECORD FOR MATERIALS CONSUMED 
 

40.13.1 The contractor shall maintain and furnish to the  Engineer  the  record  of  

materials consumed in the works for each  activity. The statement showing 

the theoretical  vis-à-vis actual consumption of specified materials, such  as  

structural /reinforcement steel, cement, bitumen, lead, paint etc., shall be 

enclosed along with the running bills  submitted by  the  contractor. 

Contractor has also to    furnish  the  test  results  of the concrete cubes, 

bricks,  stone aggregates and other materials used in  the work  as  per IS 

specifications. 

 

40.14   PROTECTION OF EMBEDMENTS, BOLTS ETC 
 

40.14.1 The contractor shall ensure proper protection to the satisfaction of the 

Engineer, of all bolts, inserts, embedment etc. From weather etc/ by greasing, 

rapping them with gunny bags or canvas or by any other means as directed 

by Engineer.  Cost of such protections shall be deemed to be included in the 

rates quoted for the item. 

. 

40.15   CLEARANCE OF SITE AND REPAIRS. 
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40.15.1 Contractor has to clear the site / area where mechanical and electrical erection 

work is to be commenced / or in progress. The contractor shall remove   

construction materials and equipment lying in the vicinity and causing 

obstruction in the erection work within 24 hrs.  Notice.  In case, he fails to 

clear the site, this will be done at his risk & cost by BHEL. 

 

40.16 QUALITY ASSURANCE 

 

40.16.1 The contractor has to establish / arrange at site the field testing facilities for 

testing of civil construction materials and concrete cubes for ensuring the 

proper quality, grade and strength of the materials used in the construction   in 

line with approved field quality check list of BHEL/ its client. Contractor has 

to submit detailed report for testing of all material used etc.  All testing shall 

be done as per IS code specifications/ BHEL's quality plan. If further test is 

required by the engineer to be carried from outside laboratory, the cost of the 

same shall be borne by the contractor. 

 
40.17   COMPLETION OF WORK 
 

40.17.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all unused 

stores and   materials, tools, plant, equipment, temporary buildings, site office, 

labour hutments and other  things  shall  be  removed  and the site and work cleared 

of rubbish and all waste materials and delivered up clean and tidy to the satisfaction 

of the Engineer at the Contractor's expenses. 

 

40.17.2  BHEL shall have power to take over from the Contractor from time to time such 

sections of the work as have been completed to the satisfaction of the Engineer.  

Such work however shall not be treated as have been completed until the 

balance/extra works are executed to the satisfaction of Engineer. The Guarantee 

period shall commence only after handing over of the entire works. 

 

 40.17.3  The Engineer shall certify to the contractor the date on which the work is completed 

and the date thereof. 

 

40.18      RECORDS AND MEASUREMENTS 
 

40.18.1  All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. The measurements 

shall be taken jointly by any person duly authorised on the part of BHEL and by the 

Contractor. 

   

40.18.2  The Contractor shall, without extra charge, provide   assistance with appliances and other 

things necessary for measurement and shall bear all the cost of measurement of   his work. 

 

40.18.3  Measurement shall be entered in BHEL Measurement Book and signed and dated by both 

parties at the site on completion of measurement. If the Contractor objects to any of the 

measurements recorded on the behalf of BHEL, a note to that effect will be made in BHEL 

Measurement Book or against the item or items objected to and such note shall be signed 

and dated by both the parties engaged in   taking the measurement. 
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40.18.4 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 

part the expense of such re-measurement shall be borne by the contractor. 

 

40.18.5 If the Contractor's representative fails to attend when required, the Engineer shall have power 

to proceed by himself to take measurements and in that case these measurements shall be 

accepted by the Contractor as final. 

 

41.0      METHODS  OF  MEASUREMENT 
 

41.1  Method of measurements if not specified in the tender, shall be as per relevant IS Codes 

/ CPWD codes. 

               

42.0    DEVIATION 
 
42.1 The Contractor shall not make any alteration in addition to or omission from the work as 

described in  the  tender  documents except in pursuance of the written  instructions of the 

Engineer. No such deviation from the work described in the tender documents shall be valid 

unless the same has been specifically confirmed and accepted by the Engineer in writing. 

 

42.2  The Engineer may deviate, either by way of  addition  or deduction,  from  the  work so 

described. The value of all additions and deductions shall be added to or deducted from the 

Contract sum.                

 

43.0    VALUATION OF DEVIATIONS 
 

    43.1   For any deviations carried out shall be governed by CPWD schedule of rates with cost index 

applicable and for Non-Schedule works, Direct cost + 15% towards OH and profit element. 
The L.S. cost adjustment shall be done accordingly. 

 

44.0    COMPLIANCE TO REGULATIONS AND  BYELAWS 
 

44.1 The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies or 

Undertaking with whose system the work is proposed to be connected. He shall, before 

making any variation from the drawings or the specifications that may be necessitated for 

such connections give the Engineer, notice specifying the variation proposed to be made and 

the reasons therefore and shall not carryout any such variation until he has received 

instructions from the Engineer in respect thereof.  The Contractor shall be bound to give all 

notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes 

payable to any authority in respect thereof.  

 

45.0   FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 

45.1 BHEL shall provide free of charge limited open space for office and store inside the stores 

area at site.  It is the responsibility of the contractor to construct sheds for his purposes, 

provide all utilities as a part of his scope of work.  

 

45.2 Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under various 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 76

labour laws and statutory rules and regulations framed there under to the personnel employed 

by him.  

 

45.3  Construction power for the purpose shall be provided  at  one  point by BHEL/UPRVUNL 

free of charge.  Contractor at his own cost  shall do further distribution of power for the 

purpose of construction. All wiring must comply with local regulations and will be subject to 

Engineer's inspection and approval before connecting supply. The contractor shall have no 

claims for the power interruptions and it shall not be the excuse for delay of works. The 

contractor may have his own arrangements for back up power supply.    

 

45.4 Provision of distribution lines of power from the central points to the required place with 

proper distribution boards observing the safety rules laid down by the authorities of the state 

shall be done by the contractor, supplying all the materials like cables, distribution board, 

switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor, 

change over switches pipes etc.  at  his own cost.  If any failure is caused in supply of the 

power and water, it is the responsibility of the contractor to make alternate arrangements at 

his cost.  The contractor shall adjust his working shift / hours accordingly and deploy 

additional manpower if necessary so as to achieve the targets.   

 

45.5  In  case  of power cuts / load shedding, no compensation for idle labour or extension of time 

for completion of work will be given to contractor.   

 

45.6  Adequate  lighting  facilities  such  as  flood lamps, hand  lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area etc. 

within finally accepted rates.    

 

45.7  Water for Construction purpose  shall be provided by BHEL/UPRVUNL at  one  point  free 

of  charge. Further  distribution shall  be  the  responsibility  of  the  contractor  at  his  own  

cost.  The Contractor should make arrangements for storage of sufficient quantity of water 

required for work.         

 

45.8   Not Applicable 

 

45.9  The Contractor shall during the progress of the work, provide, erect and maintain at his own 

expenses all necessary temporary workshops, stores, consumables, offices, etc.  required for 

the proper and efficient execution of the work. The planning, setting and erection of these 

buildings shall have the approval of the Engineer and the Contractor shall at all times keep 

them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer.     

 

45.10 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc.  shall be dismantled and leveled and debris shall be 

removed as per instruction of BHEL  Engineer by the contractor at his cost.   In the event of 

his failure to do so, same will be got done by the Engineer and expenses incurred shall be 

recovered   from the contractor along with prevailing overhead. The decision of BHEL 

Engineer in charge in this regard shall be final.    
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46.0  PROGRESS REPORTING 
 

46.1 Contractor is required to draw mutually agreed monthly programme in  consultation with 

BHEL well in advance. Contractor shall ensure achievement of agreed programme and shall  

also  timely arrange additional resources considered  necessary at no extra cost to BHEL. 

 

46.2  Weekly progress review meetings will be held at site during  which actual progress during 

the week  vis-a-vis  scheduled programme  shall be discussed for actions to be taken for  

achieving targets.  The programme for subsequent week shall  also be presented by 

contractor  for  discussions. The  contractor  shall  constantly update/ revise  his work  

programme to meet the overall  requirement. All quality  problems  shall  be discussed during 

above review meetings.  Necessary  preventive  and  corrective  action,  shall   be   discussed  

and  decided  upon  in  such review meetings and   shall be implemented by the contractor in 

time bound manner so as to eliminate the cause of non-conformities.   

 

46.3 The contractor shall submit weekly and monthly progress reports, materials   reports, 

consumables  (gases / electrodes) report and other reports as per Performa considered 

necessary by the Engineer.   

 

46.4 The progress report  shall indicate the progress achieved against planned, with reasons 

indicating delays , if  any,  and  shall  give  the remedial actions which the contractor intends 

to take to make good the slippage or lost time, so  that further  works  again  proceed  as  per  

the  original  programme and  the  slippage do not accumulate and effect the overall 

programme.  

 

46.5 The daily manpower reports shall clearly indicate  the  manpower  deployed,  categorywise  

specifying  also  the  activities in which they are engaged.  

 

47.0   DRAWINGS AND DOCUMENTS 
 

47.1 The contractor shall visit the site and get acquaint himself with the topography of the land to 

be leveled for the purpose of construction of items called for in the tender and see for himself 

the basic layout at that place. Based on that layout, contractor shall submit the drawings for 

the installation along with all the details and associated civil works. The reference sketches 

are enclosed with the tender.  

 

47.2  The data furnished in various  Annexures enclosed with this tender specification are only 

approximate and for guidance.  

 

47.3  Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement of 

work.   BHEL's interpretation in such cases shall be final and binding on the contractor. The 

work being awarded on M2
/ RM/Nos. basis, it will be contractor’s responsibility to take care of such 

ambiguities at the time of quoting. No extra payment will be made. 

 

47.4  Deviation from design dimensions   should   not   exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
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48.0     DELAY AND EXTENSION OF TIME  
 

48.1   If, in the opinion of the Engineer, the work is delayed  

 

   (a) By reason of abnormally bad weather, ‘OR’   

    

   (b) By reason of serious loss or damage by fire, ‘OR’   

 

 (c) By reason of civil commotion, local combination of workmen, strike or lockout, affecting 

any of the trades employed on the work, ‘OR’  

 

(d) By delay on the part of the agency or tradesmen engaged by the BHEL in    executing  

work  not  forming  part  of  the   Contract, ‘OR’ 

 

(e) By reason of any other cause which in the absolute discretion of  the  Engineer  is  

beyond  the  Contractor's control,  

 

Then in any such case, the Engineer (or higher authority) may make fair and reasonable 

extension  in  the completion dates of the individual items of work or the Contract as a 

whole. Such extension which will be communicated to the Contractor by the Engineer in 

writing shall be final and binding on the Contractor. No other claim in this respect for  

compensation or otherwise howsoever is admissible. Upon the happening  of  any such  event 

causing delay, the Contractor shall immediately give notice thereof  in  writing  to  the  

Engineer  but  shall nevertheless use constantly his best endeavor to prevent or make good 

the delay and shall do all that may reasonably be  required  to  the  satisfaction  of the 

Engineer to proceed  with the work.      

 

49.0   PRICE VARIATION 
 

49.1   The finally accepted rates for scope of work as defined in this tender are  firm and not 

subject to any price variation provisions. 
             

50.0    TAXES  AND  DUTIES 

 50.1  TDS under Income Tax, Sales Tax, VAT and surcharge etc, if any, shall be 
deducted at prevailing rates on gross invoice value from the running bills unless 
Exemption Certificate from appropriate Authority / Authorities is furnished. 

50.2   Price quoted shall be inclusive of all taxes except service tax. This being works  
contract service, the  service  tax will be  paid against  contractor’s proper  cenvettable 
invoice @ 4% plus  education cess thereon ( as amended  from  time  to  time)  
considering  the Service  Tax  Notification No. 32/2007  dated 22.05.2007 wherein option  
of composition  is available.  However, contractor shall have to submit proof of service tax 
deposited by them immediately after the deposit but not later than the next bill submitted 
after the due date of deposit. The contractor shall furnish proof of Service Tax registration 
with Central Excise Division covering the services covered under this contract. 
Registration should also bear endorsement for the premises from where the billing shall be 
done by contractor on BHEL for this project  The contractor shall obtain prior approval of 
BHEL before billing the service tax amount and should submit proper CENVATABLE  
invoice  as per  Service Tax  Rules. 
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50.3 In VAT applicable States, “Tax Invoice” if required under the relevant State VAT law shall be 
submitted alongwith other compliances as per concerned VAT Act. 

 

 50.4  Contractor shall get his organization registered with concerned sales tax/VAT 
authorities within 15 days of award of this contract, if applicable. The delay on this 
account and delay in bringing the material shall be to contractor’s account and no 
extension of time shall be allowed on this account. The sales tax/VAT registration 
for this contractor shall be forwarded to BHEL within 30 days from the date of LOI. 
In case the contractor is already registered for sales tax/VAT with Govt. Authorities 
he must quote his registration no, while submitting their tender. 

 
   50.5  Contractor has to make his own arrangement at his cost for completing the 

formalities (Including arrangement  of Road Permits, if any), if required, with 
Sales Tax/VAT Authorities, for bringing their materials, plants, and equipment at 
site for the execution of the work under this contract.    

 

51.0  TIME SCHEDULE 
 

51.1 The contractor is required to commence the work within 10 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date. However, BHEL 

Engineer will certify the actual date of start of work after adequate mobilisation of 

materials, manpower and T&Ps by the contractor.  

 
51.2 Entire work under this contract is required to be completed, in all respect including handing 

over, within  5 MONTHS  from the date of  start of  work. 

 
Store I-  within 3 months 
Store II- within 4 months  

Balance finishing works- To be completed  in all respect within 5 months of  date  of  
start of  work  

 
51.3 THE PROGRAMME OF EXECUTION / SHALL BE SUBMITTED BY CONTRACTOR 

WITH THE TECHNICAL BID. In case of delay of work due to reasons not attributable to 

the contractor, time extension will be granted by BHEL but no over run compensation will be 
payable. Contractor has to mobilize adequate resources to meet BHEL commitments as indicated 

from time to time.  

 

51.3  The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 

completion date shall be final and binding on the contractor. 

  

52.0   TERMS OF PAYMENT 
 

52.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value of the 

work actually executed on site as per  Rate Schedule provided the work has been executed 

to the satisfaction of the Engineer.  The Engineer may after a measured bill allow & certify 

payment to the contractor on the basis of abstract measurement bill submitted by the 

contractor. From these amount recoveries such as advances, security deposit, taxes etc. 

would be made. The certificate of the Engineer regarding such approval and passing of 

sums so payable shall be final and conclusive against the contractor.   
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52.2  The 2.5% of Contract Value shall be payable on completion of all pending work, rework 

wherever required, site clearing and reconciliation of materials.   

 

52.3 The balance 2.5% of contract value will be payable on submission and passing of Final bill. 

The certificate of Engineer regarding such approval and passing of sums shall be final and 

conclusive against the contractor.  

 

NOTE: Above payment shall be released after working out the contract value based on 

actual work carried out. 

  

52.4 Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 

advance payment shall of itself be conclusive evidence that any work or materials to which 

it relates are in accordance with the contract. 

 

53.0  INSURANCE 
 
   53.1 Besides provisions under clause no. 29.0 of GCC regarding insurance, the following shall 

also be applicable. The contractor shall also take care of the same while submitting their 

offer. 

 

53.2 The contractor shall arrange the insurance for any liability arising out of storage and 

installation of the items under installation. The insurance cover should also include for the 

damage to the surrounding property in the vicinity of the work area.  

 

53.3 Insurance for all materials pertaining to the Contractor(T&Ps, Construction                      

materials etc.) during transit, storage  and  during construction shall be in his (Contractor’s) 

scope. 

 

53.4 The Contractor shall provide insurance cover to all persons employed/engaged by him 

throughout the period of Contract, including the extended period,  if any. 

 

53.5  In addition to insurance as per Workman Compensation act. Employers liability  Insurance  are also 
to be taken by contractor.  

 

54.0   RATE SCHEDULE CUM BOQ/VARIATION 
 

54.1  Contractor shall fully understand description and scope of work before quoting. The scope 

of work and responsibility of the contractor as mentioned under these specification shall be 

covered within the quoted / finally accepted rates.  

 

54.2  The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II price bid (Original).  Conditional price bids or price bids with 

any deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over writing 

shall be done.  
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54.3    Contractor’s total quoted price as per rate schedule will be taken as tentative only.   The 

quantities indicated against each item may vary to any extent and no compensation will 
be payable in variation of individual quantity. The contractor undertakes to erect / 
commission actual quantities as per advice of BHEL Engineer and accordingly the final 
contract price shall be worked out on the basis of quantities actually erected at site and 
payments will also be regulated for the same. However, in case of overall reduction 
in contract value (as indicated in LOI), beyond 30%, the contractor will be 
eligible for compensation as per the following provision:  
 

“ The actual executed value shall be raised by 10% subject to the condition that the 

total value of work executed plus increase as above shall be limited to 70% of the 

awarded contract value.” 
  

55.0    FINAL BILL 
 

55.1   As soon as possible after the completion of the work to the satisfaction of the    Engineer, 

the Contractor shall prepare a certified final accounts on BHEL forms, in duplicate.  It 

shall be accompanied by the all abstracts, vouchers, etc. in support thereof and shall be 

prepared in the manner prescribed by the Engineer. 

 

56.0     LIQUIDATED  DAMAGES(LD)    
 

56.1   For delay in completion of work attributable to the contractor, the LD shall be applicable 

at the rate of  ½% of the contract value per week of delay or part thereof limited to a ceiling 

of 10% of the contract value as mentioned under clause no.25.5 of the GCC of the tender. 

 

            57.0      SECURITY DEPOSIT 

 
   57.1   The contractor shall submit  Security Deposit within 15 days from the date of issue   of    

LOI  as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In case the 

contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall be 

issued as per the Performa enclosed as per Annexure-H of the GCC and also that the BG 

should be issued preferably through any of the Member Banks listed in  the GCC; 

           
          For BG through any  other Nationalized Bank (Not covered  in the list of  Member Banks 

of  GCC), the discretion of its acceptance shall lie solely  with BHEL.    

  

58.0       OTHERS 

 
58.1    In case of any contradiction between General Conditions of Contract (GCC)  and  

Special Conditions of Contract (SCC), the latter shall prevail. 

 

58.2 The tenderer shall specifically confirm he has inspected the site of work and is fully 

conversant with the prevailing conditions under which work is to be executed and 

will not raise claim of any nature due to lack of knowledge of site condition. He 

will also confirm that local taxation laws at the site have been clearly understood by 

him. 
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58.3 The Price Bids of only those bidders will be opened who will be qualified for the 

subject job on the basis of pre-qualification evaluation / Techno-commercial bids 

and acceptance of customer. BHEL reserves the right to reject the bidders with 

unsatisfactory past performance in the execution of a contract. BHEL’s decision in 

this regard shall be final & binding. 
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Annexure-I 
 

INDICATIVE    LIST    OF    T & Ps   TO BE  ARRANGED    BY    THE CONTRACTOR 
AT HIS OWN COST 

Sl. No. EQUIPMENT QTY 

1 CONCRETE MIXTURE M/C of SUITABLE 
CAPACITY 

1 NO. ( minimum) 

2 CONCRETE VIBRATORS AS PER WORK 
REQUIREMENT  

3 JCB, Excavator, Dozer,  Jack Hammers with 
compressor, Equipment for controlled 
blasting 

AS PER WORK 
REQUIREMENT 

4  Trucks/lorries AS PER WORK 
REQUIREMENT 

6 WATER TANKER 1 NO. Minimum 

7 DEWATERING PUMP AS PER WORK 
REQUIREMENT 

8 WINCHES AS PER WORK 
REQUIREMENT 

9 WELDING MACHINES  AS PER WORK 
REQUIREMENT  

10 PORTABLE OVENS AS PER WORK 
REQUIREMENT  

11 ROAD ROLLERS AS PER WORK 
REQUIREMENT 

 
Notes: 

1. The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including lorries/trucks, tools & tackles, 

devices, machines, measuring instruments etc. in good and safe working conditions which are 

required for satisfactory & timely completion of work shall also be deployed by the contractor 

within finally accepted rate / price. 
 

2. For other terms and conditions regarding above items, also please refer clause 38 

T&Ps/IMTEs). 
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 Annexure-II 
 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR 
AT HIS OWN COST 

 
SL NO EQUIPMENT QTY 

1 THEODOLITE  1 NO. 

2 DUMPY LEVEL  1 NO. 

3 MEASURING TAPE AS PER REQUIREMENT 

 
 
 

NOTES: 
1.  The above list specifies only major IMTEs (may not be complete to be deployed by the 

contractor). Contractor has to have arrangements for material & concrete testing. All 

additional / other IMTEs / measuring instruments etc. in good and safe working conditions 

which are required for satisfactory & timely completion of work shall also be deployed by 

the contractor within finally accepted rate / price. 

 

2. Other terms and conditions regarding above items please also refer clause 38 

T&Ps/IMTEs). 
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ANNEXURE- III 
 

 

GENERAL SCOPE OF WORK  
 

A.  SCOPE OF WORK 
 

1. The Scope for construction of BHEL Closed stores at OBRA TPS covers all works 
for development structural steel shed (with AC sheet roofing) for BHEL office 
complex at site. This includes 

• Earth work including excavation, filling, compaction, leveling and grading 

• Plain & Reinforced cement concrete and Masonry(Full and half brick work) 

• Structural & reinforcement steel work, AC sheet roofing/side cladding & partition work 

• Scaffolding & Formwork 

• Finishing work including plastering, flooring, false ceiling, painting etc. 

• Electrification of Building by providing Incoming cable, Main Distribution Board, Wiring 

for all installation Light fixtures, power sockets, wall mounting fans, Exhaust fans, Energy 

meter Etc 

 

The scope includes supply of all materials labour, consumables, tools & plants, 

transportation, storage, sample testing, etc., and any other materials to complete the work.   

 

2. The scope of work will also include such other related works although they may not be 

specifically mentioned in the above paragraph and all such incidental items not specified 

but reasonably implied and necessary for completion of the job as a whole all as desired 

and as directed by the engineer. The detail scope of work covered above is not a 

comprehensive list of items of work involved. The detail scope of work may vary 

considerably depending on the actual construction requirements. 

 

3. Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities”, shall include but not be limited to the following: 

 

a) Furnishing all labour, materials, supervision, construction plans, equipment 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 

transit and storage insurance and all other incidental items and temporary works not 

shown on specified but reasonably implied or necessary for the proper completion, 

maintenance and handling over the works, except in accordance with the 

stipulations laid down in the contract documents and additional stipulations as may 

be provided by the engineer during the course of works 

b) Furnishing samples of all materials required by the engineers for testing / inspection 

and approval for use in the works. The samples may be retained by the engineer for 

final incorporation in the works. 

 

c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 

 

d) Giving all notices, paying all fees, taxes etc. in accordance with the general 

conditions of contract, that are required for all works including temporary works. 
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e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified. 

 

f) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with contract. 

 

4. The contractor shall be fully responsible for the proper and accuracy layout, alignment, 

orientation of all elements of the construction work which shall be carried out by him 

accurately in accordance with drawings and obtaining clarifications from BHEL/Architects 

if required by him, including for any discrepancy if any, before the work is executed by 

him. The setting out and the construction work shall be carried out by suitable precision 

instruments and checked from time to time and got approved. The contractor shall provide 

all equipment and instruments as required at the site at his own cost. 

 

5. BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. Quality of work, to customer’s satisfaction and system requirements is 

the essence of these certifications. The contractor in all respects will organize his work, 

systems, environment, process control documentation, tools, plant, inspection, measuring 

and testing equipments etc. as per instructions of BHEL engineer. 

 

The contractor shall also comply with applicable legislation and regulations with regards to 

Health, Safety and environmental aspects for minimizing risk arising from occupational 

health, safety hazards, controlling pollution and wastage 

 

 

B.  CLOSED, SEMI CLOSED STORE AND OPEN PLATFORM 
 

 The store sheds  shall be developed adjoining power house complex on land given 

by the customer having the built up area of Approx. 500 Sqm each.  

   

Closed Shed (48x12 mtr)  - 2 no. 
 

The Store area shall be cleared of all vegetation, scrap and debris.The stores shall be made 

of tubular columns, truss, compound purlins, side ties, bottom ties, wind ties of minimum 

25mm x 5mm over the roof sheets along the purlins, as specified( drawings attached for 

reference).The working/shop drgs for Steel structures, trusses, etc shall be got approved 

before start of work. The columns are erected with holding down foundation bolts in the 

RCC 1:1.5:3 (using 20 mm size coarse aggregate) foundation of pedestal size 1100mm 

high 600x400 mm minimum and raft size 1200x1200x300 mm. The raft is to be provided 

with a reinforcement of 12mm bars @ 150mm C/C both ways and the pedestal is to be 

provided with 4 no.16mm & 8 no. 12 mm bar vertically  with a minimum ‘L’ of 200mm 

and with 8mm stirrups @ 170 C/C. The foundation is to rest over 100 mm PCC on firm 

rock / ground as instructed / approved by Engineer-in-charge. Corrugated AC sheets shall 

be provided with polymer coated J or L hooks, 8mm nut bolts for roofing and side cladding 

with appropriate anchoring, fixing and drainage arrangements. Approved quality Enamel 

paint shall be used for painting work to MS. The wall above Finished floor level is of brick 

masonry of 23cm width course, to a height of 300 mm minimum, in cement mortar 1:6 and 
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plastered with CM 1:5. Below the Finished floor level brick masonry of 35 cm width 

course, to a depth of 500 mm minimum, in cement mortar 1:6  is to be laid. The base 

course under 35 cm brickwork shall be 46 cm wide brickwork and around 200 mm deep 

above PCC 75 mm deep. The Store flooring consists of raising the Ground level  by filling 

good earth and 75 mm PCC over which approved CC flooring is to be laid. The cantilever 

portion is of 500 mm wide plinth protection as specified. Extended roofing shall also be 

provided as per the instructions of the Engr. I/C. The inside and outside plastered surface is 

to be white washed with two coats minimum over a priming coat. Contractor to note no 

fixtures, specials or any material will be given for any work which are required for the 

completion of works.  

 It is proposed to electrify 02No.closed shed as follows: 

Providing common main panel to cater requirement of all total layout, laying  incoming 

cable for the above panel from the outside nearest source, providing feeder panel, lights & 

sockets requirement etc., laying interconnecting panel between common main panel and 

feeder main panel, providing MCB distribution board to cater lights, sockets & fans 

requirement. 

Providing 10 Nos. of 150W metal halide fittings and making wiring for the same.  

Providing earth electrode and earth conductors as per requirement. 

 

The scope of work has to be completed in all the manner to meet the functional 

requirement by covering all the left out allied work in BOQ thereby to commission the 

system as a whole.  

 

All the material used to be approved by Engineer-in-charge and in case of non-availability 

of approved make of material, BHEL Engineer-in-charge is authorized to substitute the 

same. 

Complete Electrification alongwith necessary lighting-fixtures, fans, necessary cables, 

MCB, ELCB, Main switch, Energy meter, Junction box, switches, switch boards, Plug 

points etc. are in the contractor’s scope so that installation is fully safe & meets local 

authorities statutory requirement. The necessary covers required for the MCB, energymeter 

etc., are to be provided by the contractor. Necessary earthing alongwith earth pit required 

as per the standards are to be provided by the contractor. 

 

Providing 5Nos. of 150W metal halide low bay flood light fitting per store of 500 sq.mtr. 

i.e. one fitting for 100 sq.mtr. Location to be worked out by contractor for uniform 

distribution of lighting in consultation with the OEM and duly approved by BHEL.  

Providing 15/5Amps Single phase socket and 20Ampts – 3 phase socket as per instructions. 

Providing pedestal fan & air circulator & heavy duty exhaust fan as per instructions. 

Providing 4 Nos. of 250W SV lamp in all corners / front side roof of the store as outside 

lighting. 

 

C.   APPROVED MAKE OF MATERIALS   
 

    1.  STRUCTURAL/REINF.  STEEL  : SAIL 

        TATA 

        RATHI 

 

   2.   CEMENT     : ACC 



TENDER  NO. BHEL:NR(SCT):OBRA(RM):ENABL:497 

 88

        BIRLA 

        JAYPEE 

 

  3. ENAMEL PAINTS    : JOHNSON & NICHOLSON 

        BERGER  

        ICI 

        ASIAN PAINT 

        NEROLAC 

 

4. GI & MS PIPES    : SURYA, 

        PRAKASH 

        JINDAL-HISSAR 

        TATA 

5. LT CABLES: 

  
 SINGLE CORE COPPER  CONDUCTOR 

 1100 V GRADE  PVC/FRLS 

CABLES (STANDARD/FLEXIBLE): 
 

a) PVC INSULATED WIRES :      FINOLEX/ BATRA HENLAY/ 

                                                                   RALLISON/POLYCAB   

b) FRLS INSULATED WIRES     :   FINOLEX BATRA HENLAY/  

                                                                    RALLISON/POLYCAB   

       

c) ARMOURED LT CABLES        :   NICCO/ BATRA HENLAY/ 

RALLISON/ 

  PVCAA-IS-1554 (PART-I)               POLYCAB 

  XLPE-IS-7098 (PART-I)       

     

   6. ELECTRICAL ACCESSORIES  

      

       a) SWITCHES AND SOCKETS:  ANCHOR, MK, LK 

(MODULAR TYPE SWITCHES) 

 

  7.        ELECTRICAL EQUIPMENT: 

        

       a) EXHAUST FANS  :   ALSTOM / CROMTON/ GC/ Nutech 

                                                         
       b) LIGHT FITTINGS                    :   CROMPTON/PHILIPS /WIPRO.                       

  

 

      c) WALL MOUNTING FANS :    ORIENT/ CROMPTON/ GC/USHA 

         

      d) CFL & FL LAMPS  :     PHILIPS/ OSRAM/WIPRO/BAJAJ 

 

      e) KWH METERS ETC            :     BHEL/ GE/ L&T /HAVELS   
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f) MCBs & MCB DBs (10 KA)     :      MDS/ L&T-HAGGER/ HPL/ HAVELS 

EURO 

         

g) EARTH LEAKAGE CIRCUIT:        MDS/ L&T-HAGGER/ HPL/  

              BREAKER      HAVELS EURO 

 

Note: Approval of BHEL engineer is to be obtained before procurement of materials 

specifies above. The make of material mention if not available in the market or is not suiting 

the site condition  & the make of material not mentioned in the above list, equivalent make 

may be used after the approval from BHEL engineer. 
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ANNEXURE-IV 
 
 

CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,…………………………………………………………………………………
……… Hereby declare and confirm that we have visited the project 
site under the subject namely, …………………………………………and 
acquired full knowledge and information about the site conditions, 
wage structure, Industrial climate and total work involved.  We further 
confirm   that the above information is true and correct and we will not 
raise any claim of any nature due to lack of knowledge of site 
condition. 
 
 
 
                                                                                            Tenderer’s Name and Address. 
 
 
 
 
Place:        (Signature of the Tenderer’s 
           With stamp) 
 
Date: 
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ANNEXURE-V 

 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per 
Information Security Policy. 
M/s……………………………………………………………………………. 
providing…………………………..service to BHEL PSNR, Noida hereby 
undertake to comply with the following in line with Information Security 
Policy of BHEL PSNR; 
 
 

� To maintain confidentiality of documents & information which shall be 
used during the execution of the Contract. 

 
� The documents & information shall not be revealed to or shared with 

third party which shall not be in the business interest of BHEL PSNR. 

 
 
 
 
 

   (                                  )                             (   ) 
    M/s. BHEL, PSNR                               M/s…………………….. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


