E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)

Power Sector, Eastern Region

BHEL Bhawan, Plot No. DJ-9/1, Sector- II,

Salt Lake City, Kolkata, WEST BENGAL, INDIA
Phone: 033-23398220, 23211690, FAX: 033-
23211960

NOTICE INVITING TENDER (NIT)

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-
QUALIFICATION CRITERIA AS MENTIONED) THROUGH NIC E-PROCUREMENT PORTAL
https://eprocurebhel.co.in ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON

BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER DOCUMENT.
ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE BIDDER IS
CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE TENDER MAY
PLEASE BE NOTED AND COMPLIED WITH.

Salient Features of NIT

f“L) ISSUE DESCRIPTION
i E-TENDER NUMBER PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022
i Broad Scope ijOb OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7

& 8, MTPS, DVC.

ISSUE OF TENDER
DOCUMENTS

a) Online through e-procurement platform at
(https://eprocurebhel.co.in) 1. Applicable
b) In BHEL website (www.bhel.com & CPP 2. Applicable

Portal) : For tender view purpose only
Start date of the tender: 17/01/2022

DUE DATE & TIME OF

Date: 20/01/2022, Time: 13-00 Hrs. IST Applicable

OFFER SUBMISSION | (Offer to be submitted online only through e-
procurement platform at https://eprocurebhel.co.in)
v TECHNO- Date: 20/01/2022, Time: 15-00 Hrs. IST Applicable
COMMERCIAL  BID | (online only through e-procurement platform at
OPENING OF TENDER | https:/leprocurebhel.co.in, participating bidders may
witness the same online only)
vi EMD AMOUNT INR 36,559.00 (ndian Rupees Thirty Six Thousand Five | Applicable
Hundred & Fifty Nine Only)
[To be submitted in the form and manner as mentioned below]
vii COST OF TENDER - Not Applicable
viii LAST DATE FOR | Date: 19/01/2022 (UP TO 11:00 Hrs.)
SEEKING Applicable
CLARIFICATION
ix SCHEDULE OF Pre If any, shall be intimated through Tender Change Not Applicable
Bid Discussion (PBD) | Notice (TCN)
X INTEGRITY PACT & - Not Applicable
DETAILS OF
INDEPENDENT

EXTERNAL MONITOR
(IEM)
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Xi Latest updates Latest updates on the important dates, Amendments, | Shall be
Correspondences, Corrigenda, Clarifications, Changes, | intimated to
Errata, Modifications, Revisions, etc. to Tender | bidder
Specifications will be hosted in BHEL webpage
(www.bhel.com  —Tender  Notificatons — —View
Corrigendum & CPP_Portal —Tender Notice & E-
PROCUREMENT PORTAL https://eprocurebhel.co.in).
Bidders to keep themselves updated with all such
information.

Xii Evaluation currency INDIAN RUPEES (INR)

The offer shall be submitted as per the instructions of tender document. Only One set of tender
document (in original, downloaded from website) signed by authorised company rep. of bidder
and stamped on each page shall be submitted as detailed further, as given below. Bidders to note
specifically that all pages of tender document, including these NIT pages etc. appearing in the
website for this particular tender shall be submitted by them (after signing/stamping on each
page) as a part of their offer. Price shall not be mentioned by them anywhere in the techno-
commercial portion of offer. Price shall be mentioned in the relevant price schedule only
and to be submitted in e-procurement portal/platform in the form and manner mentioned in
tender.

For E-PROCUREMENT ASSISTANCE & TRAINING, NIC PORTAL HELPDESK CONTACTS AS PER
FOLLOWING: -

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002

0120-4200 462

0120-4001 005

0120-6277 787

Email Support

Address: A) For any Issues or Clarifications relating to the published tenders,

bidders are requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

or for any difficulty in downloading the tender from internet website, they should
contact this office (Addl. Engineer, Purchase or Manager, Purchase or DGM, Purchase
Phone no. 033-23398222/8221). No alteration/changes by bidders is permitted in the
tender/NIT appeared in the website.

1.0 Successful bidder shall have to submit additional set of tender/sign on tender document
provided by BHEL, if so decided by BHEL.

2.0 Earnest Money Deposit (EMD) of INR 36,559.00 (Indian Rupees Thirty Six Thousand Five
Hundred & Fifty Nine Only) in the form & manner prescribed in tender, shall be submitted by
bidder as mentioned below, failing which the bidder’s offer is liable for rejection.

SCAN COPY OF DOCUMENTS IN SUPPORT OF SUBMISSION OF EMD TO BE
UPLOADED ALONG WITH TECHNO-COMMERCIAL OFFER IN NIC E-PROCUREMENT
PORTAL/PLATFORM. IN CASE OF EMD SUBMISSION THROUGH BANKER’S
CHEQUE/PAY ORDER/DEMAND DRAFT, SAME TO BE SUBMITTED IN SEALED
ENVELOPE (SUPERSCRIBING TENDER REFERENCE) TO DGM-
PURCHASE/ENGINEEER-PURCHASE/DY. ENGINEER-PURCHASE, BHEL BHAWAN, DJ-
9/1, SECTOR-2, KARUNAMOYEE, SALT LAKE CITY, KOLKATA-700091, WEST BENGAL

PRIOR TO LATEST DUE DATE OF SUBMISSION OF OFFER.
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One time EMD of Rs. 5,00,000/- (Rupees Five Lakh only) for BHEL-PSER, SAS jobs will also
be valid for all such PSER-SAS jobs. Parties/bidders who have submitted/submits One Time
EMD (OEMD) in this Power Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a
sum of amount Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D.
on each such tender in that unit on case to case basis. (evidence of deposit must be
submitted in scanned copy and to be uploaded along with techno-commercial offer in NIC E-
PROCUREMENT portal/platform) will be exempted from submission of EMD with this tender.
The followings may be noted:

In case the bidder deposits separate EMD as mentioned above, there will be no change
a) In existing clauses of this tender.
b) In case of bidders having one time EMD; one time EMD can not be used for SD purpose.
c) Security deposit shall be submitted as per provision of tender.

d) The EMD shall be enclosed with the Techno-Commercial Bid in the form and
manner as mentioned above.

3.0This is an E-tender floated online through our E-Procurement Site
https://eprocurebhel.co.in. The bidder should respond by submitting their offer online
only in our e-Procurement platform at https://feprocurebhel.co.in. Offers are invited in
two-parts only. No Hard copy bid or bids through email/ fax shall be accepted. Bids are
invited in two parts & shall be submitted as described below:

OFFER DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING
DESCRIPTION

1.Scanned copy of Covering letter of offer (To be attached in relevant
TECHNICAL Attachment section)
OFFER 2. Scanned copy of Entire tender documents signed & stamped in each

page by authorized representative of the bidder except price bid (To be
attached in relevant Attachment section).

3. Scanned copy of Techno-Commercial Offer (To be attached in relevant
Attachment section)

4. Duly filled all annexures except price & unpriced format (To be attached
in relevant Attachment section).

5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid
MOM. (To be attached in relevant Attachment section)

6. Copy of Tender change notice (TCN), if applicable (To be attached in
relevant Attachment section)

7. All supporting documents/ Annexures etc. as applicable (To be attached
in relevant Attachment section).

8. No deviation certificate in bidder’s letterhead as per format given in
Tender (To be attached in relevant Attachment section).

PRE- 9. Pre-qualifying documents with all credentials as per tender. (To be

QUALIFICATION | attached in relevant Attachment section)

PART

UNPRICED 10. Price schedule — Unpriced but mentioning only quoted / unquoted

PRICE BID against each item as per tender. (To be attached in Unpriced bid
Attachment section)

PRICE BID 11. Duly filled in Price Schedule as per tender. (To be attached in price

bid Attachment section)
Any other document uploaded in the price bid, apart from tendered Price
schedule, shall not be taken into cognizance for evaluation of offer.

SPECIAL NOTE:
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A) Offer & documents submitted with the offer shall be signed and stamped in each page by
authorised representative of the bidder. No overwriting/correction in tender documents by
bidders shall be allowed. However, if correction is unavoidable, the same may be signed
by authorized signatory.

B)  All documents / Annexures submitted with the offer shall be properly annexed and placed
in respective places of the offer as per enclosure list mentioned in the covering letter.
BHEL shall not be responsible for any missing documents.

4.0 No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall normally be considered
by BHEL. Bidders are requested to positively comply with the same. Offers with deviation
are liable for rejection.

5.0 BHEL reserves the right to accept or reject any or all offer without assigning any reasons
thereof. BHEL also reserve the right to cancel the tender wholly or partly without assigning
any reason thereof. BHEL also reserve the right to split/part award the job. Also, BHEL
shall not entertain any correspondence from bidders in this matter (except for the refund of
EMD).

6.0 Since the job shall be executed at site, the bidders must visit site/ work area and study the
job content, facilities available, availability of materials, prevailing site conditions including
Law and Order situation, applicable Wage structure, Wage rules, present condition of
machines etc. before quoting for this tender. They may also consult this office before
submitting their offers, for any clarifications regarding scope of work, facilities available at
sites or on terms and conditions. No additional claim shall be entertained by BHEL in
future, on account of non-acquaintance of site/machine conditions at the time of bidding.

7.0 For any clarification on the tender document, you may seek the same in writing or through
e-procurement portal/platform as per specified format within the last date of seeking
clarification as per tender. BHEL shall not be responsible for receipt of queries after due
date of seeking clarification due to postal delay, and receipt of any query after due date
shall not be entertained.

8.0 BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL. Outcome of PBD (if any)
shall also form part of tender.

9.0 In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to
be final and complete with reference to the tender documents (including Tender change
notes (TCNSs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested
to study the tender documents in detail and prepare their queries/clarifications
accordingly. All such queries / clarifications shall be cleared/replied by BHEL. Such
clarification letters, corrigendum and/or Tender change notes (TCNSs), if issued by BHEL,
shall form part of tender document.

10.0 In the event of any conflict between requirement of any clause of this specification/
documents /drawings /data sheets etc. or requirements of different codes/ standards
specified/ contradictions between any two clauses of tender document, the same to be
brought to the knowledge of BHEL by bidders in writing for clarification before due date of
seeking clarification, otherwise, more stringent requirement as may be interpreted by
BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other
clerical errors in the tender documents, noticed by you must be pointed out before
submission of offer, or else, BHEL's interpretation shall prevail & binding on you.

11.0 Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in

compliance with tender including PBD.
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12.0 Tender document containing above mentioned volumes shall be signed & stamped in all
pages including this covering letter. Price bid shall be furnished in the specified format
enclosed with the tender. Any additional copy, if required, may be taken by photocopying
from the tender document given in the web.

13.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender
in order to be qualified. The Price Bids of only those bidders will be opened, who
will qualify for the subject job on the basis of pre-qualification evaluation & Techno-
Commercial bids etc. BHEL reserves the right to reject the bidders with
unsatisfactory past performance in the execution of a contract. BHEL’s decision in
this regard shall be final & binding.

14.0 While BHEL reserve the right to open the price bid of the offers in camera, the date & time
to open the PRICE BID, tender opening shall be intimated to the bidders in case BHEL
decides it to be ‘Public opening’ and in such a case, one authorised representative of the
bidder shall be allowed to attend.

15.0 Validity of the offer shall be for Six months from the due date of offer submission
(including extension, if any) unless specified otherwise.

16.0 Firm prices are to be quoted in whole rupees, in the place meant for price or on the
price schedule enclosed as applicable for the full scope of work given in tender. The
rates quoted must be in figures and words as well (Prices quoted must be workable
too for the job involved). Prices quoted by the bidders should be inclusive of all
taxes and duties leviable by any Statutory Authority for this job as on the date of the
tender opening (excluding GST & BOCW Cess).

17.0 Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However,
Unit Rates shall also be furnished if applicable in the Price Schedule.

18.0 Bid should be free from correction, overwriting, using corrective fluid, etc. Any
interlineation, cutting, erasure or overwriting shall be valid only if they are attested
under full signature(s) of person(s) signing the bid else bid shall be liable for
rejection.

19.0 Bidders are required to submit their BEST price as per tender Price Schedule format
in e-procurement portal/platform in the form & manner as mentioned in tender.

20.0 “BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on
www.bhel.com) for this tender. RA shall be conducted among the techno-
commercially qualified bidders.

Price bids of all techno-commercially qualified bidders shall be opened and same
shall be considered for RA. In case any bidder(s) do(es) not participate in online
Reverse Auction, their sealed envelope price bid along with applicable loading, if
any, shall be considered for ranking.”

21.0 Bidders are requested to note that the accepted / agreed tender terms (technical,
commercial or on Reverse Auction) in their original offer can not be altered / withdrawn by
their own during the processing of tender.

22.0 The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud
Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or suspected
fraud as soon as it comes to their notice.
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23.0 The offers of the bidders who are on the banned list as also the offer of the bidders,
who engages the services of the banned firms, shall be rejected. The list of banned
firms is available on BHEL web site www.bhel.com.

I) Integrity commitment, performance of the contract and punitive action thereof:
a) Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in
connection with the tender process and execution of the contract. BHEL will
during the tender process treat all Bidder(s) in a transparent and fair manner,
and with equity.

b) Commitment by Bidder/ Supplier/ Contractor:

b. i) The bidder/ supplier/ contractor commit to take all measures to prevent
corruption and will not directly or indirectly influence any decision or benefit
which he is not legally entitled to nor will act or omit in any manner which
tantamount to an offence punishable under any provision of the Indian Penal
Code, 1860 or any other law in force in India.

b. ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any
and all payments he has made, and is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the
contract and shall adhere to relevant guidelines issued from time to time by
Govt. of India/ BHEL.

b. iii) The bidder/ supplier/ contractor will perform/ execute the contract as per
the contract terms & conditions and will not default without any reasonable
cause, which causes loss of business/ money/ reputation, to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/
award/ execution/ post-execution stage includes in mal-practices, cheating, bribery,
fraud or and other misconduct or formation of cartel so as to influence the bidding
process or influence the price or acts or omits in any manner which tantamount to an
offence punishable under any provision of the Indian Penal code, 1860 or any other law
in force in India, then, action may be taken against such bidder/ supplier/ contractor as
per extant guidelines of the company available on www.bhel.com and/ or under
applicable legal provisions.

24.0 The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self certified and stamped/ digitally signed (as applicable) by
the authorized signatory, indexed and properly linked in the format for PQR. In case
BHEL requires any other documents/proofs, these shall be submitted immediately.

25.0 The bidder may have to produce original document for verification if so decided by
BHEL.

26.0 Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to

take action against contractors who fail to perform or indulge in malpractices, by
suspending business dealings with them as detailed in Annexure-A.
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27.0 PREFERENCE TO MAKE IN INDIA:

For this procurement, the local content to categorize a supplier as a Class-I local supplier/
Class-Il local supplier/ Non-Local supplier and purchase preference to Class-I local
supplier, is as defined in Public Procurement (Preference to Make in India), Order 2017
dated 04-06-2020 issued by DPIIT. In case of subsequent orders issued by the Nodal
Ministry, changing the definition of local content for the items of the NIT, the same shall
be applicable even if issued after issue of this NIT, but before opening of Part-ll bids
against this NIT.

Duly filled & signed Form-1 (Format for local content), as applicable, to be submitted by
bidders along with their techno-commercial offer.

28.0 MSE suppliers can avail the intended benefits in respect of the procurements related to
the Goods and Services only (Definition of Goods and Services as enumerated by Govt. of
India vide Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC,
MSME) if they submit along with the offer, attested copies of either Udyam Registration
Certificate or EM Il certificate having deemed validity (five years from the date of issue of
acknowledgement in EM Il) or valid NSIC certificate or Udyog Aadhar Memorandum
(UAM) & Acknowledgement or EM I certificate along with attested copy of a CA certificate
(Format enclosed at Annexure — B where deemed validity of EM Il certificate of five years
has expired) applicable for the relevant financial year (latest audited). Date to be reckoned
for determining the deemed validity will be the date of bid opening (Part 1 in case of two
part bid). Non submission of such documents will lead to consideration of their bid at par
with other bidders. No benefit shall be applicable for this enquiry if any deficiency in the
above required documents are not submitted before price bid opening. If the tender is to
be submitted through e-procurement portal, then the above required documents are to be
uploaded on the portal. Documents should be notarized or attested by a Gazetted officer.

Any Bidder falling under MSME category, shall furnish the following details & submit
documentary evidence/Govt. Certificate etc. in support of the same along with their
techno-commercial offer: -

Others (excluding
Type under MSME SC/ST owned Women owned SC/ ST & Women
Owned)
Micro
Small
Medium

Note: - If the bidder does not furnish the above, offer shall be processed construing
that the bidder is not falling under MSME category.

29.0 Compliance to Restrictions under Rule 144 (xi) of GFR 2017

I. Any bidder from a country which shares a land border with India will be eligible to bid in
this tender only if the bidder is registered with the Competent Authority. The Competent
Authority for the purpose of this Clause shall be the Registration Committee constituted
by the Department for Promotion of Industry and Internal Trade (DPIIT).

[I. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a consortium
or joint venture (that is an association of several persons, or firms or companies), every
artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency branch or office controlled by such person,
participating in a procurement process.
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V.

V1.

“Bidder from a country which shares a land border with India” for the purpose of this
Clause means: -

a. An entity incorporated established or registered in such a country; or

b. A subsidiary of an entity incorporated established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture

falls under any of the above

The beneficial owner for the purpose of (lll) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together or through one or more
juridical person, has a controlling ownership interest or who exercises control through
other means.

Explanation
a. “Controlling ownership interest” means ownership of or entitlement to more than

twenty-five per cent of shares or capital or profits of the company.

b. “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements.

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership.

3. In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through one or
more juridical person has ownership of or entitlement to more than fifteen percent of
the property or capital or profits of the such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

5. In case of a trust, the identification of beneficial owner(s) shall include identification of
the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

An Agent is a person employed to do any act for another, or to represent another in

dealings with third person.

The successful bidder shall not be allowed to sub-contract works to any contractor from

a country which shares a land border with India unless such contractor is registered with

the Competent Authority.

Note:
(i) The bidder shall provide undertaking for their compliance to this Clause, in the

Format provided in Form-2.

(i) Registration of the bidder with Competent Authority should be valid at the time of

submission as well as acceptance of the bids.
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30.0 GeMAR and PTS ID: GEM/GARPTS/13012022/9B3XZ7FUXKIX dtd. 13/01/2022

31.0 The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

In case, the Bidder is found having indulged in above activities, suitable action shall be
taken by BHEL as per extant policies/ guidelines.

Bidder shall submit duly filled & signed Annexure-VIl along with their techno-commercial
offer.

32.0 In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting
discounts, the L-1 bidder shall be decided by a toss / draw of lots, in the presence of the
respective L-1 bidder(s) or their representative(s).

Ranking will be done accordingly. BHEL’s decision in such situations shall be final and
binding.

33.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender
Documents, the order of precedence shall be in the order below: -

i) Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in
respect of the tender documents by BHEL

i) Notice Inviting Tender (NIT)

iif) Price Schedule

iv) Scope of work & other details - Annexure-l, Annexure-BOCW, Annexure-SAS-I,

Annexure-Il, Annexure-lll, Annexure-S (Safety Provision relating to contractor), Annexure for

HSE & OCP and Special note to bidders.

v) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS

vi) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB

All the bidders are requested to note that all the errata / technical clarifications / corrigendum /
extension etc. shall be published THROUGH E-PROCUREMENT PORTAL
https://eprocurebhel.co.in and in website www.bhel.com & http://eprocure.gov.in . As such, all
the bidders are requested to be in continuous touch with these websites.

for BHARAT HEAVY ELECTRICALS LTD.

MANAGER (PURCHASE)
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Agency Contact details
BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR - EASTERN
Address REGION 2ND FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR, SALT LAKE CITY,
KOLKATA - 700 091
BHEL, PSER, | Phoneno. | 033-23398222, 23398221, 23211690
Kolkata
FAX no. 033-23211960
E-mail ID rajabali@bhel.in, abhijitd@bhel.in, a_sarkar@bhel.in
For E-PROCUREMENT ASSISTANCE & TRAINING, NIC HELPDESK CONTACTS AS PER
FOLLOWING: -
For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002
0120-4200 462
NIC E- 0120-4001 005
PROCUREM
ENT PORTAL 0120-6277 787

Email Support

Address: A) For any Issues or Clarifications relating to the published
tenders, bidders are requested to contact the respective Tender Inviting
Authority

Technical - support-eproc@nic.in

Page 10 of 282




E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE - IV

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder’s letter head)

To,

Bharat Heavy Electricals Limited,

POWER SECTOR - EASTERN REGION

2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR I
SALT LAKE CITY, KOLKATA - 700 091
FAX —033-2321-1960

Job: OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7 & 8, MTPS,
DVC.

E-Tender No.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022
Dear Sir/Madam,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/modified the tender documents as appeared in the websites and in
case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other
references as enumerated in the above referred NIT and confirm our acceptance to reverse
auctioning process and we hereby convey our unqualified acceptance to all terms and
conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the contractor)
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE -V

PRE — QUALIFICATION CRITERIA

Job: OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7 & 8, MTPS,

DVC.

E-Tender No.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

SL
NO

CRITERIA

FINANCIAL

1.0(a)

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 5.48 LAKHS DURING THREE
CONSECUTIVE FINANCIAL YEARS 2017-18, 2018-19 AND 2019-20 OR THREE CONSECUTIVE FINANCIAL
YEARS 2018-19, 2019-20 AND 2020-21 & SHOULD HAVE POSITIVE NET WORTH AS ON LATEST AUDITED
ACCOUNTS AS SUBMITTED FOR PARA 1(c).

BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE THREE CONSECUTIVE FINANCIAL YEARS
2017-18, 2018-19 AND 2019-20 OR THREE CONSECUTIVE FINANCIAL YEARS 2018-19, 2019-20 AND 2020-
21. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR THE ABOVE
MENTIONED FINANCIAL YEARS, NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.

IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED FOR
ALL THREE YEARS INDICATED ABOVE THEN APPLICABLE FINANCIAL AUDITED STATEMENTS
SUBMITTED BY THE BIDDER AGAINST THE REQUISITE THREE YEARS WILL BE AVERAGED FOR THREE
YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF
AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY
CHARTERED ACCOUNTANT.

TECHNICAL

2.0

BIDDER SHOULD HAVE EXECUTED AT LEAST ONE JOB OF “ERECTION & COMMISSIONING™ OR
“OVERHAULING” OF BHEL-HYDERABAD MAKE STEAM TURBINE OF ANY UTILITY/ INDUSTRIAL PROJECT
IN LAST 7 (SEVEN) YEARS, ENDING ON LATEST DUE DATE OF SUBMISSION OF OFFER

RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER SHALL BE SUBMITTED.

NOTE FOR SL NO 2.0 ABOVE

THE WORD EXECUTED MEANS: THE WORK SHALL HAVE BEEN COMPLETED UPTO SYNCHRONISATION/
COUPLED EQUIPMENT RUNNING (1St SYNCHRONIZATION/ COUPLED EQUIPMENT RUNNING DATE SHALL BE
CONSIDERED FOR EVALUATION) EVEN IF THE CONTRACT HAS NOT BEEN COMPLETED OR CLOSED.

3.0 | BIDDER SHOULD HAVE VALID PAN.
RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED.

4.0 | NO CONSORTIUM/JV BIDDING IS ALLOWED FOR THIS TENDER.

5.0 | CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER'S APPROVAL OF BIDDER

6.0 | BIDDER MUST NOT BE UNDER BANKRUPTCY CODE PROCEEDINGS (IBC) BY NCLT OR UNDER
LIQUIDATION / BIFR, WHICH WILL RENDER HIM INELIGIBLE FOR PARTICIPATION IN THIS TENDER, AND
SHALL SUBMIT UNDERTAKING TO THIS EFFECT.

Note | AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE CONSIDERED

FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

GENERAL INFORMATION:

VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS
OF CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.

CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN
WEBSITES.

INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).

DOWNLOAD OF TENDER DOCUMENT

) | STARTS 17/01/2022

i) | TENDER DOWNLOAD CLOSES ON 20/01/2022 AT 13:00 HRS. IST

iif) | LAST DATE OF SEEKING CLARIFICATIONS | 19/01/2022 UP TO 11:00 HRS. IST

iv) | PRE-BID DISCUSSION (IF REQUIRED) ON N.A.

v) | LAST DATE OF SUBMISSION OF OFFER 20/01/2022 UP TO 13:00 HRS. IST

DATE OF TECHNO-COMMERCIAL BID

OPENING 20/01/2022 AT 15:00 HRS. IST

Vi)

BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT
ASSIGNING ANY REASON THEREOF.

NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 19/01/2022
(UP TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE) SHALL BE
ENTERTAINED BY BHEL.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ENCLOSURES: -
i) SCOPE OF WORK, TAXES AND DUTIES & OTHER DETAILS: (ANNEXURE-I: 06 PAGES)

i) SPECIFIC CLAUSE WITH RESPECT TO BOCW ACT & CESS ACT: (ANNEXURE-BOCW: 02
PAGES)

iii) ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER (ANNEXURE-SAS-
I: 01 PAGE)

iv) TENTATIVE LIST OF T & P (ANNEXURE-II: 04 PAGES)

v) LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN ADDITION TO
THE NORMAL CONSUMABLES (ANNEXURE-I111: 01 PAGE)

vi) SPECIAL NOTE TO BIDDERS: 02 PAGES

vii) ANNEXURE FOR HSE PLAN VIDE DOC. NO. HSEP:14-ER (REV.: 01 DTD. 08/05/20- 170
PAGES) WITH OCP DOC. NO. HSEOCP: 61 (REV. NO.: 01 DTD. 01/06/20 -13 PAGES) &
HSEOSP: 61A (REV. NO.: 00 DTD. 27/04/20 -03 PAGES)

viii) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (24 PAGES)

ix) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES)

X) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-IV)

xi) PRE-QUALIFICATION CRITERIA (ANNEXURE-V)

xii) DECLARATION OF THE BIDDERS (ANNEXURE-VI)

xiii) DECLARATION OF RELATED FIRMS AND THEIR AREA OF ACTIVITIES (ANNEXURE-VII)
xiv) PRICE SCHEDULE

xv) GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART - D)

xvi) FORMAT FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

xvii) FORMAT FOR PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

xviii) RTGS FORMAT (REAL TIME GROSS SETTLEMENT)

xix) SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS/CONTRACTORS - ANNEXURE-A

xx) FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD -
ANNEXURE-B

xxi) BANKRUPTCY/ LIQUIDATION UNDERTAKING-ANNEXURE-C
xxii) FORMAT FOR DECLARATION FOR RELATION IN BHEL
xxiii) FORMAT FOR SEEKING CLARIFICATION

xxiv) FORMAT FOR DETAILS OF BIDDER

xxv) FORM-1 (FORMAT FOR LOCAL CONTENT)

xxvi) FORM-2

xxvii) RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR
ALL THE PAGES OF NIT SHALL BE DULY SIGNED BY THE BIDDER WHILE SUBMITTING
THE OFFER.

For & on behalf of
BHARAT HEAVY ELECTRICAL LIMITED

MANAGER (PURCHASE)
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

PARTICULARS OF THE TENDER

A) E-TENDER NUMBER : PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date
17/01/2022
B) WORK : OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7
& 8, MTPS, DVC.
C) TENDER SUBMISSION DUE DATE : ON 20/01/2022 UP TO 13:00 HRS. IST
D) TECHNICAL BID OPENING DATE : ON 20/01/2022 AT 15:00 HRS. IST

E ) PRICE BID OPENING e

F) VALIDITY OF OFFER : Six months from the due date of offer submission
(Including extension, if any)

G) MOBILIZATION TIME . As per Annexure-I

H) COMPLETION PERIOD : As per Annexure-I

I) TARGET COMPLETION DATE e

J) The vendors should furnish the following documents for our scrutiny along with papers for
pre-qualification for qualifying for price bid opening.

1)

2)
3)
4)
5)
6)
7

8)

Credential / Experience certificates in line with Pre-Q & requirements in line with tender
specifications

PAN NO & Photo Copy of PAN CARD.

Photo Copy of GSTN Registration Certificate.

Latest Banker’s certificate for financial soundness.

Balance sheets & P&L Accounts for the preceding three years
Organizational chart

Relevant list of T&P held by the vendor earmarked for the tendered job

List of concurrent contracts held by the Contractor.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Particulars of Tender (Continued)

Facilities to be provided to contractors as described below: -

All T&P required / recommended for the work against this tender shall have to be mobilized by
the contractor fully at their expense within the quoted price.

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer
can be made available to the contractor free of charges subject to availability at site.

Any consumables required / recommended for the work against this tender shall have to be
mobilized by the contractor fully at their expenses within the quoted price.

Regarding other facilities for the contractors the following table clarifies adequately. VVendors are
expected to quote considering these without any deviations from the provisions of “Notice

Inviting Tender”.

Deviated offers are liable for rejection of price bid opening

a) | Water Free of Charges
b) | Power Free of Charges
c) | Storage Space Free of Charges
d) | Covered Space Free of Charges
e) | Uncovered Space Free of Charges
f) | E.O.T. Crane Free of Charges
g) | Operators for the above Cannot be provided
h) | Residential accommodation Cannot be provided
i) | Compressed air Free of Charges
J) | Work shop facilities Cannot be provided
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

)] _I\/Iobil_e Crane/Hydra for heavy materials, Cannot be provided
if available
K) ii) Operator for K (i) Cannot be provided
iii) Fuel charges for K (i) Cannot be provided
1) | Other material handling equipment Cannot be provided
m) | Trailor Cannot be provided
n) | Sleepers Cannot be provided
0) | Tarpaulins Cannot be provided
p) | Scaffolding materials Cannot be provided

No advance is payable to the contractors for mobilizing the site. Any payment can be
made only against running bills as per payment terms.

For & on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

MANAGER (PURCHASE)
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE-VI

DECLARATION OF THE BIDDERS

Job: “OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7 & 8, MTPS,
DVC”.

0L I, oo, hereby certify that all the information and data
furnished by me with regard to this E-Tender No. PSER:PUR:MJA-S466:21
(ENQ:21:PP:0015:PUR:80) Date 17/01/2022_are true and complete to the best of
my knowledge.

02. 1 have gone through the tender specifications, scope of work, terms and conditions
mentioned in Annexure as well as General and Special conditions of contract and
various stipulations in detail and agree to abide by them and comply with the
requirements and intent of specifications.

03. | also certify that there have been no deviations from the tender requirements in the
bid submitted against this tender.

04. | further certify that 1 am duly authorized representative of the under mentioned
tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed.
Signature:
Name :
Date
Designation :

Seal :

Tenderers Name and address
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE-VII

DECLARATION

Job: “OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT U# 7 & 8, MTPS,

DVC”.

E-Tender No.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

To:

Address: BHEL,

Email:

Sub: Details of related firms and their area of activities

Dear Sir/Madam,

Please find below details of firms owned by our family members that are doing business/registered
for same item with BHEL, (NA, if not applicable)

1

Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

Note: | certify that the above information is true and | agree for penal action from BHEL in
case any of the above information furnished is found to be false.

Regards,

( )

From: M/s
Supplier Code:
Address:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

PART-D:
General Terms & Conditions of Reverse Auction

Against this enquiry for the subject item/ system with detailed scope of supply/service as per tender specifications,
BHEL shall be resorting to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to
participate.

2. Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA.

3. BHEL will engage the services of a service provider who will provide all necessary training and assistance before
commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to
contact & get trained for participation in the reverse auction.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through service
provider for compliance.

6. Bidders have to fax /e-mail the Compliance form (annexure Ill) before start of Reverse auction. Without this, the
bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at
“Total Cost to BHEL” which is inclusive of all cost elements in line with terms & conditions of the tender for each
of the bidder to enable them to fill-in the price and keep it ready for keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup including
that of line items, if required, (Annexure VI) as provided on case-to-case basis to Service provider within two
working days of Auction without fail.

11. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider,
using the Login IDs and passwords given to them by the service provider before reverse auction event. Bidders
should acquaint themselves of the “Business Rules of Reverse Auction®, which will be communicated before the
Reverse Auction.

12. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If
the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of
any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines for
suspension of business dealings (as available on www.bhel.com), shall be initiated by BHEL and the results of
the RA scrapped/ aborted.

13. Reverse Auction will be conducted if two or more bidders are techno-commercially qualified. In case of two or
three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in sealed envelope
price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of five qualified
bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more qualified bidders are available, RA
would be conducted amongst first 50% of the bidders arranged in the order of prices from lowest to highest.
Number of bidders eligible for participating in RA would be rounded off to next higher integer value if number of
qualified bidders is odd (e.g. if 7 bids are qualified, then RA will be conducted amongst lowest four bidders).
However, there will be no elimination of qualified bidders who are MSE or qualifying under PPP-MII, Order 2017,
irrespective of the number of bidders qualifying techno-commercially.

In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-MII, Order
2017) shall be removed provided minimum two bidders remain in fray, else no H1 removal.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

PRICE SCHEDULE (UNPRICED)

PLEASE REFER

E-PROCUREMENT PORTAL https://eprocurebhel.co.in
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

PRICE SCHEDULE

PLEASE REFER

E-PROCUREMENT PORTAL https://eprocurebhel.co.in
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE-A
1.0
Suspension of Business dealings with Suppliers/ Contractors
11 BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform
or indulge in malpractices, by suspending business dealings with them.
1.2
Suspension of business dealings with Suppliers/ Contractors could be in the form of
following: --
a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s)
for one year.
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two
years
¢) Banning across BHEL for all items/ material category(ies)/ type of work(s) for
three years.
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of
one or more of the category wise reasons as enumerated hereunder.
1.3
1.3.1 | Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s)

shall be imposed in the following cases, if

i) In the last three consecutive supplies of a specific material category, average quality
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls
below 80% of the quality weightage. This is irrespective of supplies against PO(s)
having single/ multiple delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where
separate guidelines for evaluation of capacity of bidders is being followed.

i) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution
of the contracts where delay occurred is such that

a) prescribed maximum LD time limits of the contracts is exceeded or

b)delay period has equaled/ exceeded half the original delivery period specified in
the contracts whichever among the above is earlier.

iii)
a)Overall SPR (Supplier Performance Rating) in that particular Unit in line with
SEARP falls below 60% of the specific material category.

b)Bids of contractors (in PS-MSX portal) shall not be considered (if average score of
last six months falls 60% or below as per guidelines for evaluation of capacity of
bidders formula).

Note: — for (b), No specific period of hold shall be applicable.

iv) Supplier works are under strike/ lockout for a period of more than three months.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

1.3.2 | Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be
put in the following cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) Supplier has misused BHEL documents/ drawings/ technical information or has
breached the confidentiality agreement with BHEL.

iii) after placement of order, Supplier fails to execute the contract.

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has
been invoked.

vi) After price bid opening but before placement of order, Supplier withdraws his offer or
varies it in any manner within the validity period.

1.4 Banning across BHEL shall be imposed in following cases, if
141 1y _BLANK-

ii) “Supplier is found to be responsible for submitting fake/ false/ forged documents,
certificates, or information or misrepresentation/ wilful suppression of facts, or has
resorted to unethical, illegal means or has forged BHEL documents, certificates etc.
for securing business, meeting PQR or for enlistment in BHEL or with customers
other than BHEL.”

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of
labour laws/ regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to
influence the bidding process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption
and fraud, pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving
moral turpitude in relation to business dealings.

vii)Supplier is found to have obtained any internal information/ documentation of BHEL
by unauthorized means.

viii)  The foreign Principals along with the representing Agent shall be banned together
if information submitted by them about their precise relationship, commission/
remuneration etc. payable/ receivable and other particulars as asked by BHEL, as per
the extant guidelines regarding dealing with Agents of Foreign Suppliers is found
false/ incorrect, at any stage.

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off
free issue materials/ tools etc. of BHEL.

1.4.2 | A Supplier can also be banned with the approval of Director (E, R&D) provided a

direction to this effect has been received from the administrative ministry of the
Government.

Note: Above shall be applicable along with Guidelines for “Suspension of Business

dealings with Suppliers/ Contractors” available in BHEL website http://www.bhel.com.

These shall form part of tender documents.
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ANNEXURE-B

Certificate by Chartered Accountant on letter head
(applicable upto 31* December 2021 in line with MSME not|f|cat|0n no. S.0. 2347(E), dated 16"
June’2021 and S.0O. 2119(E), dated 26" June’ 2020)

This is 10 Certify that M/S ... i e e e et e et ,
(hereinafter referred to as 'company') having its registered office at

.............................................................. is registered under MSMED Act 2006, (Entrepreneur
Memorandum No (Part—II)/ Udyam Registration Certificate No.
................................................................................................... dtd:

Further verified from the Books of Accounts that the investment of the company as per
the latest audited financial year................... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale Industries
vide its notification No. S.0.1722(E) dated October 5, 2006:

RS .o Lacs

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act, 2006:

3. For Enterprises (having EM-Il Certificate/ valid NSIC Certificate or Udyog Aadhar
Memorandum): Investment in plant and machinery or equipmentis Rs........................ Lacs and
turnover is Rs. ... Lacs (as notified in MSME naotification no. S.0. 2119 (E)
dated 26.06.2020)

4. For Enterprises (Udyam registered under Udyam Registration Portal): Investment in plant and
machinery or equipment is Rs........................ Lacs and turnoveris Rs. ...,
Lacs (as notified in MSME notification no. S.0. 2119 (E) dated 26.06.2020)

(Strike off whichever is not applicable)

The above investment of Rs......... . .Lacs is within permissible limit of
RS . Lacs for ......ccccecvvrnnnnnns Mlcro / SmaII/ Medlum (Strike off which is not applicable)
Category under MSMED Act 2006.

Or
The enterprise has been graduated upward from its original category (micro/small/medium) (strike

off which is not applicable), the enterprise shall maintain its prevailing status till expiry of one year
from the close of year of registration, as notified vide S.O. No. 2119 (E) dated 26.06.2020 & S.O.
2347 (E), dated 16.06.2021 published in the gazette notification dated 26.06.2020 & 16.06.2021 by
Ministry of MSME.
Or

The enterprise has been reverse-graduated from its original category (micro/small/medium) (strike
off which is not applicable), the enterprise will continue in its present category till the closure of the
financial year and it will be given the benefit of the changed status only with effect from 1* April of
the financial year following the year in which such change took place, as notified vide S.O. No. 2119
(E) dated 26.06.2020 & S.O. 2347 (E), dated 16.06.2021 published in the gazette notification dated

26.06.2020 & 16.06.2021 by Ministry of MSME.
Date:

(Signature)

Name:
Membership Number:
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ANNEXURE-C

UNDERTAKING

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)
To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY
PROCEEDINGS

Ref: NIT/Tender Specification No:

declare that, I/We am/are not under insolvency resolution process or liquidation /
BIFR or Bankruptcy Code Proceedings (IBC) as on date, by NCLT or any adjudicating

authority/authorities, which will render us ineligible for participation in this tender.

Sign. of the Authorised Signatory
(With Name, Designation and Company seal)

Place:
Date:
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DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing
which the offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) NIT/Tender Specification No: ..................oinll. ,

I/We hereby submit the following information pertaining to relation/relatives of
Proprieter/Partner(s)/Director(s) employed in BHEL.

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(i)
(ii)

Signature of the Authorized Signatory

Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information

furnished by the Bidder is false, BHEL reserves the right to take suitable against
the Bidder/Contractor.
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FORMAT FOR SEEKING CLARIFICATION

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Request for Clarification

Ref: 1) NIT/Tender Specification No: ...............coooiiiiiniil. ,
2) All other pertinent issues till date

Si Reference Existing provision Bidder's query BHEL’s clarification
No |clause of
Tender
Document
1
2
3

Yours faithfully,
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FORMAT FOR DETAILS OF BIDDER

NAME OF BIDDER

ADDRESS OF BIDDER

Company Registration Number*

Name of Partners / Directors

Bidder Type
Indian/ Foreign*

City*

State*

Country*

Postal Code*

PAN/TAN Number*

Company's Establishment Year

Company's Nature of Business*

Company's Legal Status™ {limited
company/undertaking/joint
venture/partnership/other}

Company Category* {micro unit as per
MSME/small unit as per MSME/medium
unit as per MSME/ UAN as per Udyog
Aadhaar Memorandum/ Udyam
Registration No. / Ancillary unit/project
affected person of this company/SSI/
other}

Relevant documents to be submitted as
applicable.

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*

Contact Name*

Date Of Birth*

Correspondence Email*
(Correspondence Email ID can be same
as your Login ID. All the mail
correspondence will be sent only to the
Correspondence Email ID.)

Designation

Phone*

FAX NO.

Mobile*
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Form-1 (Format for local content)

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017
DATED 04™ JUNE, 2020 AND SUBSEQUENT ORDER(S)

(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as
applicable)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to
Make in India), Order 2017-Revision, dated 04" June, 2020 and subsequent order(s).

Ref.: 1) NIT/Tender Specification No: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date
17/01/2022,
2) All other pertinent issues till date

We hereby certify that the items/works/services offered by...................l
(Specify the name of the organization here) has a local content of % and this meets
the local content requirement for ‘Class-l local supplier’ / ‘Class Il local supplier’ ** as
defined in Public Procurement (Preference to Make in India), Order 2017-Revision dated
04.06.2020 issued by DPIIT and subsequent order(s).

The details of the location(s) at which the local value addition is made are as follows:
1. 2.
3. 4.

"I'.r'lanking you,
Yours faithfully,

(Signature, Date & Seal of Authorized Signatory of the
Bidder)

** _ Strike out whichever is not applicable.

Note:

1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be
submitted along with the techno-commercial offer.

2. In case the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory
for this declaration shall necessarily be the statutory auditor or cost auditor of the
company (in the case of companies) or a practising cost accountant or practicing
chartered accountant (in respect of suppliers other than companies).

3. In the event of false declaration, actions as per the above order and as per BHEL
Guidelines shall be initiated against the bidder.
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FORM -2

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF
GFR 2017
(To be submitted in the bidder’s letter head)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref: 1) NIT/Tender Specification No: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date
17/01/2022,
2) All other pertinent issues till date

| have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India and on sub-contracting to contractors from such countries. |
certify that (specify the name of the organization here), is not from such a
country / has been registered with the Competent Authority (attach valid registration by the
Competent Authority, i.e., the Registration Committee constituted by the Dept. for Promotion of
Industry and Internal Trade (DPIIT)); and will not sub-contract any work to a contractor from
such countries unless such contractor is registered with the Competent Authority. (attach
relevant valid registration, if applicable)

| hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of Authorized Signatory of the Bidder)

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is
found to be false, then this would be a ground for immediate termination and for taking
further action in accordance with law and as per BHEL guidelines.
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Annexure-|
SCOPE OF WORK

JOB DESCRIPTION: OVERHAULING OF ONE NUMBER DRIVE TURBINE OF BFP AT
U#7 &8, MTPS, DVC

JOB DURATION: 24 DAYS (FROM START OF WORK TO PUMP TRAILRUN). Start of work shall be certified by
BHEL site engineer and shall commence from date of BG out or within 3 days from date of intimation by BHEL,
whichever is later.

MOBILISATION TIME: WITHIN 3 DAYS FROM DATE OF INTIMATION BY BHEL

The scope under this specification is not exhaustive but indicative only. However, any activity covered under the normal
course of overhauling job shall be deemed to be within the scope. The scope shall also include, manpower assistance
during trim balancing as may be required including post overhauling vibration signature analysis. Time is the essence of
this contract. Hence contractor must mobilize site with adequate manpower for round the clock 12 hours shifts
work during the entire duration. Workmen will not be allowed to work more than 12hrs a day. Also adequate
T&P, Consumables and inspection/measuring and monitoring devices are to be mobilized at site for two shift
operations to avoid any hold up during execution of the work. Post overhauling and synchronization of the unit,
observation for 72 hrs at stable load and attending all works to rectify defects if any, is included within the scope
of work. Prior to mobilization of site list of work men shift wise with the concerned work area supervisor shall be
finalized in BHEL-PSER, HQ.

In case any part of the job is not required to be carried out, a deduction will be effected as per percentage shown
against those items.

SECTION-A (100%)

OVERHAULING & RE-INSULATIONOF DRIVE TURBINE OF TDBFP

1 ARRANGEMENT OF TWO EOT CRANE OPERATOR DULY VETTED BY CUSTOMER AND BHEL| 5.00%
SITE ENGINEER IN CHARGE FOR ROUND THE CLOCK BASIS DURING ENTIRE DURATION OF
WORK.

2 Assistance during pre-shutdown & post shut down inspection of the machine and | 3.00%
recording the parameters. Removal of covers, enclosure and insulations of Turbine.
Dismounting of coupling guards. Dismounting of spacer of turbine-main pump.
Dismounting of spacer of turbine-gear box. Dismounting of spacer of gear box -
booster pump. Removal of integral piping connected to turbine

3 Checking alignment of turbine-main pump and coupling distance. Checking | 4.00%
alignment of turbine-gear box and coupling distance. Checking alignment of
gearbox-booster pump and coupling distance. Checking of float of thrust bearing
(Turbine, Main pump and Booster pump). Removal of thermocouples and C&l
probes. Disconnecting of nozzle control valve. Disconnecting of LP trip valve.
Disconnecting of HP trip valve. Disconnecting of Turning Gear.

4 Removal of nozzle control valve from Turbine upper half. Placing of control valve | 2.00%
on suitable support. Inspection of valve disc, lapping and blue matching with seat if
required. Adjustment of steam admission valves if required. Replacement of valve
chest body bush & lantern ring if required.

5 Removal of turbine casing split bolts & taper pins & inside casing bolts (from | 1.00%
exhaust casing). Fitting of guide pins and removal of housing caps.

6 Lifting of turbine upper half, removal of HP gland upper half. Placing of upper half 1.00%
on suitable support in inverted position. Measurement of clearances of non-spring
loaded seals. Check thrust bearing float and total float after removing thrust bearing.

1
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7 Measurement of clearances of gland labyrinth seals, BP seals and inter-stage seal. 1.00%
Replacement or Re-finning of seals if required. Removal of bearing caps of turbine
and thrust bearing.

8 Inspection of bearings (Turbine & pumps). DPT & UT of Journal & thrust bearings. | 4.00%
Check out bearing contact area at journals, record control readings. Repair and
replacement of bearings as per requirement.

9 Record of steam flow-path reading. Lifting of rotor and placing on suitable | 5.00%
support, checking of rotor and blades, checking of diaphragms with dummy shaft.
Inspection of blades for erosion and deposits. Cleaning / alumina blasting.
Arrangement for alumina & equipments for alumina blasting are in Vendor’s scope.

10 | Removal of diaphragms from turbine bottom half, casing. Inspection of diaphragms | 1.00%
and rotor blades for deposits and erosion. Cleaning / alumina blasting, material
builds up and blue matching if required.

11 | Removal of diaphragm from upper casing. Inspection of diaphragms for deposits 1.00%
and erosion. Cleaning, material build up and blue matching if required.

12 | a) Overhaul HP trip valve with servomotor: Dismantling of valve. Inspection of disc | 5.00%
and seat lapping and blue matching if required. Decoupling of servomotor, removal
of spring and piston, DPT of spring & piston. Cleaning, inspection clearance check,
replacement of O rings, seals etc. Assembly of servomotor and coupling with valve.
b) Overhaul LP trip valve with servomotor: Dismantling of valve. Inspection of disc
and seat lapping and blue matching if required. Decoupling of servomotor, removal
of spring and piston, DPT of spring & piston.

Cleaning, inspection clearance check, replacement of O rings, seals etc. Assembly of
servomotor and coupling with valve.

c) Overhaul HP control valve: Dismantling of valve, inspection of seat, plug
cleaning / lapping if required.

d) Overhaul Turning Gear: Checking of all bearings, inspection of gears and
linkages etc.

13 | Clean and examine front / rear journal bearings and bearing housings. Examine | 4.00%
joints & holes. Examine & free all nuts & bolts, adjusting devices & guides.
Dismantle hand trip valve, clean, free inspect and reassemble. Clean bearing sealing
rings, inspect and fit new strips if required. Clean & refit journal bearings. Clean &
refit thrust bearing. Visual inspection of bearing pedestal etc. Examine bearing oil
guard strips. Replacements of oil guard strips if necessary as per requirement.

14 | Clean and examine all measuring, sealing surfaces etc. of casing. Measure / examine | 1.00%
joint plane faces of casings (parting plane faces) and correct as necessary by
scrapping etc. Examine and free all nuts & bolts. Examine & refit pins if required.

15 | Replacement of gaskets of steam admission, exhaust and gland pipes. Check | 1.00%
precision holes i.e. taper pins, parallel pins etc., examine pins and refit both if
necessary & re-ream if required. Examine support and guide surfaces, smoothen or
renew as necessary. Assembly of both casings together and measure casing bore
horizontal and vertical & recording of casing ovality. Carry out parting plane feeler
check and to maintain as per drawing. Carry out necessary scrapping & matching in
parting plane to remove high spots.

16 | Checking of concentricity of rotor with casing and with front and rear pedestals. | 1.00%
Check and record reference readings. Checking & recording of clearances and
condition of sole plate packers at front & rear pedestals. Check and record
clearances between longitudinal fitted keys at front & rear pedestals. Setting of
packers and keys clearances as per OEM drawing by replacing or machining of the
existing keys and packers. Skew and parallelity check of bearing pedestals and
correction as per requirement.

17 | Mounting of diaphragm bottom half, checking with dummy shaft and adjust. | 1.00%
Checking of diaphragm radial play and adjustment if required.

2
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18 | Placing of Rotor in bottom half after placing bottom pad of both front and rear | 1.00%
bearings. Mounting of thrust bearing. Check axial float of rotor and adjust thrust
bearing positioning shim. Mounting of diaphragms in top half and adjust as per
diaphragm protocol. Mounting of labyrinth seals.

19 | Mounting of turbine top half on bottom and tightening of split bolts, Tighten joint | 1.00%
bolts (torque/Hammer tightening) of outer casing, seal steam glands, and exhaust
hood flanges as per requirement & measurement of elongation of studs. Use
manganese/suitable gasket. Mounting of control valves. Mounting of radial bearings
and housing caps. Mounting of HP and LP trip valves and connecting HP control
valve. Mounting of instruments on turbine.

20 | After solo run of turbine, check alignment turbine-main pump, turbine-gearbox, 1.00%
gearbox booster pump adjusts. Check float of main pump and Booster pump, adjust
accordingly. Check main pump and Booster pump bearing, pump redial, axial key
& holding down bolts clearances. Final coupling, mount coupling guards. Assembly
of turbine and pumps piping’s.

21 | Overhaul servomotor for nozzle control valves. Dismantling of servomotor, | 1.00%
Cleaning of pilot repair / replacement if required. Replace power piston bushing O-
ring. Boxing up of servomotor and connection of linkages. Adjustment of pilot if
required. Pipe support/hangers support to be checked.

Servicing of emergency speed governor including fly bolts. Repair and replacement
of emergency speed governor as per requirement after proper matching with Rotor.

22 | Adjustment of spring heights of deck before removal of components and during | 5.00%
final alignment correction for spring deck system. Arrangement of Hydraulic
jacks, scaffolding near spring deck as may be required. Deck locking,
adjustment, necessary correction as per requirement under supervision of M/s
GERB expert. Arrangement of GERB expert is included in the vendor’s scope.

23 | Assistance during Carry out oil flushing of Lube oil and governing oil system until | 1.00%
values are achieved and attending of defects if any

24 | Assistance for Setting and adjustment of drive turbine governing system and its | 1.00%
characteristics. Governing system devices servicing if required. Test run drive
turbine in non-coupled condition.

25 | Installation of coupling between drive turbine-BFP, Coupling between Turbine | 1.00%
gearbox and Gear box- booster pump. Commissioning of TDBFP with pump.

26 | Checking of Main pump float, inspection of main pump bearing, measuring the | 1.00%
clearances of bearing, adjustment of float if required.

27 | Checking of Booster pump float, inspection of bearings, measuring the | 1.00%
clearances of bearings, adjustment of float if required.

28 | Cleaning and shifting of removed insulation at designated place inside the plant as | 1.00%
decided by DVC.

29 | Re-insulation of valves & turbine, steam admission & gland piping (Design, supply | 28.00%
& application of ceramic insulation material is included in vendor’s scope).

9.0 square meter to be insulated. Maximum surface temp 320Deg C. Cold face temp
to be maintained below 60 Deg C after insulation.

30 | Assistance for Hanger inspection/rectification work. 2.00%
31 | Assistance for dismantling, mounting & calibration of C& I instruments. 1.00%
32 | HSE COMPLIANCE & HOUSEKEEPING& ASSISTANCE DURING SYNCHRONIZATION/ COMMISSIONING | 7.00%
OF THE UNIT
DEPLOYMENT OF SAFETY OFFICER HAVING QUALIFICATION OF DIPLOMA IN SAFETY & SAFETY
COMPLIANCE AT SITE

ASSISTANCE DURING COMMISSIONING/SYNCHRONIZATION OF THE UNIT AND OBSERVATION FOR 72
HRS AFTER SYNCRONIZATION/COMMISSIONING OF MACHINE.

33 | Vendor has to depute one Drive Turbine of BFP/ BHEL-Hyderabad manufactured Turbine / | 6.00%
Industrial Turbine expert along with accommodation duly vetted by BHEL Site Engineer In
Charge for a period 10 (Ten) days for supervision of overhauling woks.

3
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INPUTS REQUIRED FROM SUCCESSFUL BIDDER

01. T & P AND IMTES FOR PERFORMING THE SUBJECT JOB

02. SCAFFOLDING MATERIALS & WOODEN PLANKS AS REQUIRED

General scope of work and terms:

01.
02.

03.
04.

05.

06.

07.

08.

09.

10.

1.

12.

13.

Transportation of spares from customer store to site and return to store if not used.

Transportation of special T& Ps, lifting tackles etc. from customer store to site and return to store after
job completion.

Issuing and returning of materials from customer store and returning back & material reconciliation.

General illumination is available but for carrying out overhauling job any illumination is required is to be
arranged.

After completion of work, the area shall be cleared up to the satisfaction of BHEL Site Engineer in
charge/customer. Disposal of scrap/ waste/ insulation / debris generated while overhauling work to be
disposed off at predetermined place as indicated by customer by the bidder including transportation of
the waste.

The contractor shall have to bear for the loss of any damage to the items belonging to customer due to
Improper handling / storing or improper fitting etc. and necessary recoveries will be made from the
Contractor.

The contractor shall erect approach platform as per requirement and dismantle the same. Scaffolding
material shall be brought by the contractor.

The contractor shall be fully responsible for maintenance of records of his employees.

Contractor shall engage his personnel round the clock and shall submit detailed work plan, bar chart,
manpower deployment plan (in nos. and skill level only) round the clock and work progress and these
shall be discussed and agreed prior to award of contract.

Housekeeping: Maintaining proper cleanliness around the work area is the contractor's responsibility.
The contractor has to depute separately identified persons exclusively for area cleaning.

Safety Requirements: All persons working shall strictly follow the CUSTOMER safety norms. Contractor
shall be solely responsible for ensuring the safety of his all worker / employees.

Contractor shall provide and ensure the proper use of all safety gadgets (PPE) to / by his all employees
| workers engaged for this work. Contractor shall provide following safety gadgets confirming to the IS
norms: safety helmets, safety goggles, safety shoes, hand gloves, & safety belts. Failing to the issue or
use of the safety gadgets based on the requirement or violation of safety norms will attract penalty as
per customer / BHEL safety rule. Contactor shall arrange necessary safety gadgets/PPE for BHEL
persons also.

The contractor shall ensure that safety related awareness training has been given to his all workers /
employees at the time of start of contract and it is mandatory to obtain identity card for the same from
Customer safety department.

4
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14.

15.

16.

17.

18.

19.

Contractor to take care of safety exclusively of his workers / employees engaged for the subject work.
Contractor shall also ensure that there shall not be any safety hazard to the persons / machines in the
vicinity due to his activities.

All lifting tools and tackles to be used shall be having the valid test certificate (with proper identification
mark on the tools) from government approved agency and the same shall be produced to Engineer
before start of work.

Other Requirements: Contractor shall ensure that environmental related awareness training has been
given to his workers / employees at the time of start of contract.

Agency has to arrange their own incoming / outgoing Road permit for the T&Ps, materials,
consumables etc required for the work.

Deployment of one Safety Officer (round the clock) having qualification of Diploma in Safety for entire
duration of the job.

Vendor has to comply necessary COVID pandemic guidelines of GOVT including quarantine (if any)
during execution without any extra cost.

For all the above cases arrangement of necessary Material handling equipment will be in vendor’s scope

TAXES AND DUTIES:
TAXES, DUTIES ETC

1 All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but including, Charges, Royalties,
any State or Central Levy and other taxes for materials if any obtained for the work and for execution of the
contract shall be borne by successful bidder and shall not be payable extra by BHEL. Any increase of above at
any stage during execution of contract, including extension of the contract, shall have to be borne by successful
bidder contractor. Bidder’s quoted/ accepted rates/ price shall be inclusive of all such requirements.

2 GST along with Cess (as applicable) legally leviable & payable by successful bidder as per GST Law shall be
paid by BHEL, extra. Hence, bidder shall not include GST along with Cess (as applicable) in their quoted rates/
price.

3 Successful bidder shall furnish proof of GST registration with GSTN Portal covering the services under this
contract. Registration should also bear endorsement for the premises from where the billing shall be done by
successful bidder on BHEL for this project / work.

4 Since GST on output will be paid by BHEL separately as enumerated above, bidder’'s your quoted rates / price
should be after considering the Input Credit under GST law at bidder’s end.

5 TDS under Income Tax Act shall be deducted as per prevailing IT rules from the bills.

6 TDS under GST shall be deducted as per prevailing GST rules from the bills.

71 You may collect TCS under section 206C(1H) of Income Tax Act, 1961 if applicable.

7.2 In case, you collect TCS under section 206C(1H) of Income Tax Act, 1961, following compliance is required.

7.2.1 | TAN and PAN of vendor should appear in all invoices/claims. Copy of TAN /TCS registration is to be submitted.

7.2.2 | Amount of TCS and Assessable value on which TCS has been calculated should be specified clearly in the
invoice.

7.2.3 | You shall be required to submit certificate of TCS in Form no. 27D within 15 days from the due date for furnishing
the statement of tax collected at the source.

7.3 In case, you do not collect TCS under section 206C(1H) of Income Tax Act, 1961, following declaration is to be
submitted alongwith each invoice: -

“I/We hereby declare that I/We are not required to collect TCS under section 206C(1H) of Income Tax Act,
1961, on this bill.

7.4 In event of failure to comply with the provisions of the Act, or proper certificate not issued, or if tax collected but
not remitted to the Government, or for any other reason and thereby causing loss to BHEL, the same shall be
recoverable from the vendor with applicable interest.

7.5 You shall comply with all statutory amendment/notifications in this respect.

5
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8

Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules (Section 31 of GST Act & Rules referred
there under) wherein the ‘Bill To’ details shall be as per following.

BHEL GSTN - 19AAACB4146P1ZC
NAME: Bharat Heavy Electricals Limited
ADDRESS: BHEL-PSER, SAS Site Office
DVC-MEJIA TPS
PO: MTPS, BANKURA
WB - 722183, India

Successful bidder to intimate immediately on the day of removal of goods (in case of any supply of goods) to
BHEL along with all relevant details and send a scanned copy of Tax Invoice to BHEL through following
communication mode for enabling BHEL to meet its GST related compliances. Portal address. and Email
address — Shall be intimated later. Specific details of above shall be intimated to successful bidder by BHEL at
appropriate juncture.

10

In case of delay in submission of above mentioned documents on the date of despatch, BHEL may incur
penalty / interest for not adhering to Invoicing Rules under GST Law. The same will be liable to be recovered
from successful bidder, in case such delay is not attributable to BHEL.

11

In case of raising any Supplementary Tax Invoice (Debit / Credit Note), successful bidder shall issue the same
containing all the details as referred to in Section 34 read with Section 31 of GST Act & Rules referred there
under.

12

Successful bidder shall comply with the Time Limit prescribed under the GST Law and rules thereof for raising
of the Tax Invoice. If any supply of goods is applicable, successful bidder shall also ensure prompt delivery of
goods after despatch.

13

Bidder shall note that in case GST credit is delayed / denied to BHEL due to delayed / non receipt of goods and
/ or Tax Invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons, not
attributable to BHEL, GST amount shall be recoverable from successful bidder along with interest levied/
leviable on BHEL, as the case may be.

14

Successful bidder shall upload the invoices raised on BHEL in GSTR-1 within the prescribed time as given in the
GST Act, and the same shall be available to BHEL in FORM GSTR-2A/2B electronically through the common
portal. Bidder shall note that in case of delay in declaring such invoice in your return and GST credit availed by
BHEL is denied or reversed subsequently as per GST Law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from the successful bidder along with interest levied/leviable on
BHEL.

15

Way Bill: Successful bidder to arrange for way bill / e-waybill for any transfer of goods for the execution of the
contract. Successful bidder has to make their own arrangement at their cost for completing the formalities, if
required, with Issuing Authorities, for bringing materials, plants & machinery at site for execution of the works
under this contract, Road Permit / Way Bill, if required, shall be arranged by successful bidder and BHEL will not
supply any Road Permit/ Way Bill for this purpose.

16

Any new taxes & duties, if imposed subsequent to due date of offer submission as per NIT & TCN, by statutory
authority during contract period (including extension, if the same is not attributable to you), shall be reimbursed
by BHEL on production of relevant supporting document to the satisfaction of BHEL. However, you shall obtain
prior approval from BHEL before depositing new taxes and duties.

17

Benefits and / or abolition of all existing taxes must be passed on to BHEL against new taxes, if any, proposed to
be introduced at a later date.

6
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Annexure -BOCW
Specific clause wrt BOCW Act & Cess Act

It shall be the sole responsibility of the contractor as employer to ensure compliance of
all the statutory obligations under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers' Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor engaging Building Workers in connection
with the building or other construction works in the capacity of employer to apply and
obtain registration certificate specifying the scope of work under the relevant provisions
of the Building and Other Construction Workers’ (Regulation of Employment and
Conditions of Service) Act, 1996 from the appropriate Authorities.

It shall be responsibility of the contractor to furnish a copy of such Registration Certificate
within a period of one month from the date of commencement of Work.

It is responsibility of the contractor to register under the Building and other Construction
Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the
Building and other Construction Workers' (Regulation of Employment and Conditions of
Service) Act, 1996 at such rate as the Central Government may , by notification in the
Official Gazette, from time to time specify. However, before registering and deposit of
Cess under the Building and other Construction Workers' Welfare Cess Act, 1996, the
contractor will seek written prior approval from the Construction Manager.

In case where the contractor has been accorded written approval by the Construction
Manager and the contractor is required to furnish information in Form | and deposit the
Cess under the Building and other Construction Workers' Welfare Cess Act, 1996, fails
to do so, BHEL reserves right to impose penalty at the rate of 30% of Cess Amount.

It shall be sole responsibility of the contractor as employer to get registered every
Building Worker, who is between the age of 18 to 60 years of age and who has been
engaged in any building or other construction work for not less than ninety days during
the preceding twelve months as Beneficiary under the Building and other Construction
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996.

It shall be sole responsibility of the contractor as employer to maintain all the registers,
records, notices and submit returns under the Building and other Construction Workers'’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers' Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor as employer to provide notice of poisoning
or occupation notifiable diseases, to report of accident and dangerous occurrences to
the concerned authorities under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the rules made
thereunder and to make payment of all statutory payments & compensation under the
Employees’ Compensation Act, 1923.
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Annexure -BOCW

Specific clause wrt BOCW Act & Cess Act

It shall be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/
Challans towards Deposit of the Cess under the Building and other Construction
Workers’ Welfare Cess Act, 1996 and the rules made thereunder along with following
statistics :

(i) Number of Building Workers employed during preceding one month.

(ii) Number of Building workers registered as Beneficiary during preceding one

month.

(i) Disbursement of Wages made to the Building Workers for preceding wage

month.

(v)  Remittance of Contribution of Beneficiaries made during the preceding month
BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 under the Building and other Construction Workers’ Welfare Cess
Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee
paid towards the registration of establishment, fees paid towards registration of
Beneficiaries and Contribution of Beneficiaries remitted.

It shall be responsibility of the Building Worker engaged by the Contractor and
registered as a beneficiary under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 to contribute to the
Fund at such rate per mensem as may be specified by the State government by
notification in the Official Gazette. Where such beneficiary authorizes the contractor
being his employer to deduct his contribution from his monthly wages and to remit the
same, the contractor shall remit such contribution to the Building and other construction
Workers’ Welfare Board in such manner as may be directed by the Board , within the
fifteen days from such deduction.

If any point of time during the contract period, non-compliance of the provisions of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 and the Building and other Construction Workers’ Welfare Cess Act,
1996 and the rules made thereunder is observed, BHEL reserves the right to withhold a
reasonable amount from the payables to discharge any obligations on behalf of
Contractors. The reasonable amount shall be decided by the Construction Manager in
consultation with Resident Accounts Officer & Head HR and shall be final.

The contractor shall declare to undertake any liability or claim arising out of employment
of building workers and shall indemnify BHEL from all consequences / liabilities /
penalties in case of non compliance of the provisions of the Building and other
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996
and the Building and other Construction Workers’™ Welfare Cess Act, 1996 and the rules
made thereunder.

Page 39 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015RNNEE MR F/0180%3- |

01.

02.

03.

04.

05.
06.
07.
08.

09.

10.
11.
12.
13.
14.

15.

16.

17.

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER

Successful bidder has to arrange 6 copies of overhauling reports which will include various
protocols with necessary data / MOMs / important correspondences / log sheets/ colour
photographs etc. and the books shall be spiral bound with thick acetate papers in front and back
along with BHEL logo printed suitably on thick art paper at the front.

Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox
paper as required for taking print out compatible with WINDOW vista version or, latest
version loaded with necessary software, during entire period of execution of job at site , for
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC
shall be operated by PC operator conversant with AUTOCAD and other softwares to be
arranged by the successful bidder within the scope. All data thus stored during the execution of
job shall be handed over to Resident Manager at site after the Overhauling for submission to
Customer. In case vendor fails to provide the PC operator, Rs 8000/- per month shall be
deducted from vendor’s bill.

Successful bidder is to render services for proper up-keepment of BHEL site office as required.
Full time office boy is required to be provided by the successful bidder at site for up keepment
of site office.

After dismantling and during execution of the job, successful bidder has to suitably tag the
components and sub-assemblies for trace ability and store properly before final assembly. This
is as per instruction of BHEL Site in charge.

Process control of Special Processes like Welding and Heat Treatment shall be carried by
successful bidder as per instruction of BHEL Site in charge.

Proper segregation, identification, tagging and up-keep of all dismantled items at work site
during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from
site.

Successful bidder is to comply with all the statutory and regulatory norms, rules and practices
as applicable for the job/site.

Successful bidder shall provide valid calibration certificates for IMTEs, fitness certificates for
T&Ps and Construction Equipment (e.g. wire ropes, hand operated chain pulley blocks, pulling
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of
IMTES is to be arranged from the accredited agencies. Calibration certificates should have the
traceability as per national/international standards. At work site the IMTEs, T&Ps and
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure
for fitness testing and storage preservation and maintenance of Construction Equipment and
T&Ps shall be as per instruction of BHEL site engineers.

Successful bidder should follow all safety norms at work site as per instruction of BHEL
engineer at site.

Any NDT within the scope shall be as per instruction of BHEL site engineer.

Provision of packaged drinking water facility at BHEL site office.

The successful bidder is to arrange a full set of First Aid kit for attending to manpower
deployed by him at site as per requirement.

The successful bidder is to arrange extra illumination at work site to augment the existing site
illumination if required to enable round-the-clock safe working.

Within the quoted price, the bidder has to arrange new set of utensils (cooking & serving),
stoves, gas cylinders / gas oven, electric heaters, chairs , tables etc. including cooks / helpers
for preparation of food for 5 to 8 nos. BHEL persons. Bidder has to provide foods for the cook
and helper.

Vendor shall submit shall submit daily job plan & progress report to the concerned BHEL
Engineer, review the programme from time to time.

Special barricading is to be done for working area. Entry of persons to working area is to be
controlled during O/H.

Page 40 of 2&-2



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Sl
No.

1.01
1.02

1.03
1.04

1.05

1.06
1.07
1.08
1.09
1.10
1.11
1.12
1.13

1.14
1.15
1.16

1.17

1.18
1.19
1.20
1.21
1.22
1.23
1.24
1.25
1.26
1.27
1.28

TENTATIVE LISTOF T & P

Tentative List T&Ps for the job is mentioned below. Vendor has to arrange T&Ps as may be required for
successful completion of the job. T&Ps are to be mobilized by vendor as and when required to match the
work schedule & complete the job on time. BHEL has the authority to penalize the contractor suitably
including termination of contract if the required/necessary T&P’s are not mobilized in time for successful
completion of job.

MEASURING TOOLS
Dial Indicator with Magnetic Base

Dial indicator — button type and LASTWARD (3 mm
travel, 25 mm dia dial with links for coupling

alignment)
Slip gauge upt 10 mm

Micro-head level, accuracy 0.1 mm per metre, 150 mm

long

Square level for leveling major parts for installation

(accuracy 0.1 mm, 150 mmX150 mm)
Vernier Caliper 150 mm and 300 mm

Set of spring caliper and divider(150 mm)
Zenith caliper for marking (150 mm)
Steel Scale 150 mm, 300 mm, 1000 mm

Telescopic gauge up to 150 mm
Bore dial gauge up to 75 mm
Inside micrometer up to 1500 mm
Outside micrometer

Taper Gauge up to 20 mm
Taper gauge 0.1 — 10 mm

Feeler gauge 100 mm, 200 mm, 300 mm long (from

0.03 to 1.0 mm thick)

Feeler strip 0.03 mm, 0.04 mm, 0.05 mm, 0.10 mm X

300 mm long

Thread Gauge M4 to M56

Depth micrometer 0-25 mm
Surface plate 300 mm X 300 mm
Combination set

Ball pen gauge for 3 to 10 mm bore

Measuring steel tape 3 M, 15 M
500 V hand / motorized megger
1000 V hand / motorized megger
250 V megger

3!/, Digit digital multimeter
Lever type dial gauge for centering
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0-25 mm
0-50 mm
50-200 mm
200-300 mm
300-400 mm
400-500 mm

ANNEXURE-II

Quantity

6 sets
2 set each

1 set
1 no.

1 no.

1 no. each
1 set

1 no.

2 nos each
1 set

1 set

1 set

2 nNos

1 no.

1 no.

1 no.

1 no.

1 no.

1 no.

1no

1 set each

5 each

1 set
1 no.
1 no.
1 no.
1 set
2 each
1 no.
1 no.
1 no.
1 no.
1 no.
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2.01
2.02
2.03

2.04
2.05
2.06
2.07
2.08
2.09
2.10
2.11
2.12

3.01

3.02

3.03

3.04

3.05
3.06
3.07

3.08
3.09
3.10
3.11

4.01
4.02
4.03
4.04
4.05
4.06

CUTTING TOOL

Tap set M 5 to M42 (including M27 & m 33)
Die set M 14 to M 65

Pistol Drill 6 mm
-Do- 15 mm
-Do- with magnetic stand 19 mm

Straight grinder GQ 4

Angle grinder AG 7 and AG 5

Pistol grinder

Flexible grinder with necessary accessories
Bench grinder 150 mm

Hole punch up to 32 mm

Easy out up to M 24

Taper reamer up to 18 mm

Hand ratchet

LIFTING TOOL

Sling- 8 mm, 2.5 metre long tip to tip along with 150

mm eye at both end

Sling 12 mm, eye at both end of 300 mm, 1.5 metre long
2.5 metre long
3.5 metre long

Sling 19 mm, eye at both end of 450 mm, 2.0 metre long
3.0 metre long
Sling 25 mm, eye at both end of 450 mm, 3.0 metre long

6.0 metre long
Eye bolt 10, 12,14 & 16
Eye bolt 20, 24, 27, 36 & 42
D-shackles pin dia. 10 mm, 12 mm
D-shackles pin dia. 20 mm, 25 mm, 32 mm, 36 mm &
44 mm
Ratchet hoist 0.5 T
Chainblock2 T,5T
Manila rope 25 mm, 30 metre long
Cotton rope 25 mm, 10 metre long

OTHERT & P

Gas welding machine

Hand lamp with 30 metre cable
Switch board with 50 metre cord
Scissors-300 mm

Shim cutter — 350 mm
Magnifying glass — 75 mm dia

Page 42 of 282

1 set each
1 set each
2 nos.

1 no.

1 no.

3 nos.

2 nos. each
1 no.

2 nos.

1 no.

1 set

1 set

1 set

2 nos.

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

1 pair

4 nos. each
2 nos. each
5 pairs each
1 pair each

1 no.
1 no. each
1 pair
1 no.

1 set
6 nos.
2 nos.
1 set
1 set
1 no.
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4.07
4.08
4.09
4.10
411
4.12

4.13
4.14
4.15

4.16

4.17
4.18
4.19
4.20
421

4.22
4.23
4.24

5.01
5.02
5.03
5.04
5.05
5.06

5.07
5.08
5.09
5.10
5.11
5.12
5.13
5.14
5.15
5.16

5.17
5.18
5.19
5.20
5.21

Mirror with handle

Vacuum cleaner

Carpenter’s saw

Carpenter’s chisel

Open “D” D.E. spanner 36X41, 41X46

S.E. span “D” spanner 46, 50, 55, 65, 70, 75, 80, 85,
90, 95, 100, 105

Slogging spanners 36, 41, 55, 65

Slogging spanner 46 mm

Slogging spanners 50, 60, 70, 75, 80, 85, 90, 95, 100,
105

Box spanner set with straight handle, ratchet handle,
universal extension piece — all heavy duty, up to 46
mm

Tubular spanner 20 to 46 mm

Allen key set 4 to 27

Pipe wrench 150, 350 & 450 mm

Slide wrench 200 mm, 300 mm

Spray gun for generator varnishing / painting with
necessary high pressure hose

High pressure air hose at least 30 metre long

Tubular spanner

Gland packing remover

HAND TOOLS

Chisels (Chrome-Vanadium) 1 mm

Center punch (Chrome-Vanadium) small & big
Letter punch — 4 mm size

Number punch — 6 mm size

Bearing scrapper — half round and triangular
Flat scrapper (made out of 1.5 inch power saw blades
and pipes

Hammer 250 gms., 500 gms.

Hammer 1 kg., 2 kg.

Hammer 5 kg.

Hammer 8 kg.

Copper Hammer 2 kg.

Lead Hammer 2 kg.

Nylon mallet

Needle file

Assorted file

Screw driver 150 mm, 300 mm, 450 mm (Taparia
make)

Tommy bar 32 mm X 1 metre

Crow bar — big and small

Hole bar (Assorted size)

Hacksaw frame (good quality)

Pliers, cutting nose, grip, O/S circlip, I/S circlip
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1 no.

1 no.

1 no.

3 Nnos.

2 nos. each
1 no each

2 nos. each
4 nos.
1 each

1 set

1 set

2 sets

1 no. each
2 nos. each
1 no.

1 no.
1 set
1 set

6 nos.

1 each

1 set

1 set

2 nos. each
8 nos.

1 no. each
3 nos. each
2 nos.

1 no.

1" no.

1 no.

3 nos.

2 sets

4 dozens

2 nos. each

1 no.

2 nos. each
4 nos.

2 nos.

2 nos. each
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5.22
5.23
5.24

5.25

5.26
5.27
5.28
5.29

5.30
5.31
5.32
5.33

5.34

Magnetic needle for dust in small holes

Oil stone (rough and smooth)

H.S.S. 12 mm square section X 100 mm parallel bits
(accurate with 0.01 mm in section)

Copper rod 12 mm dia., 25 mm dia., 50 mm dia., 300
mm length

Bench vice 150 mm

Channel lock 150 mm

Vice grip 150 mm

Cutogen gas cutting set with hose, jubilee clamps and
regulators

Hydraulic jacks (50 tons capacity)

Welding generators (with lead holder)

Brazing torch set

Cutting nozzle no 19, 20

Hydraulic jacks (25 tons and 100 tons capacity)

1 no.
6 nos. each
2 nos.

1 pc. Each

2 Nos.
2 nos.
1 no.
1 set

4 nos.

1 no.

2 no.

2 no each

4 nos. each

The above list of T&P’s are not exhaustive but indicative only .Any shortage may be made up

by the vendor as may be required for overall job completion.
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CoNoO~wWNE

ANNEXURE - I1I

LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN
ADDITION TO THE NORMAL CONSUMABLES.

The following consumable to be arranged by Vendor as per requirement.

Dye penetration test kit

Emery paper (fine and coarse)

Emery clothes sheets

Eutectic electrode L & T — 670/680

Nicro- 82 welding electrode & filler rod

All consumables as may be required for welding, brazing, gas cutting etc.

Petrol, Diesel

Rustolene, WD 40/ pen oil- 6030

25 mm thick planks X 200mm wideX 3000 mm long for keeping dismantled parts

. Ceramic cloth

. Acetone

. Stag B, Holdtite, M seals, Hylomar, Araldite, Silastic (RTV-732), tite seal, Teflon tape, medical
tape, PVC tape, Klueber paste HEL 46-450, Tiodize T8E_H, Locktight-243, Lock tight 401/495,

etc.

Any other consumables, supplementary requirement has to be provided by the vendor for

successful completion of the job.
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01.

02.

03.

04.

05

06.

07.

08.

a)

SPECIAL NOTE TO BIDDERS

LUMPSUM PRICE:

The bidders should quote lump sum price for the total scope of work mentioned in ANNEXURE- |
Compliance to Annexure SAS - | is mandatory. If successful bidder fails for compliance of Annexure SAS
|, then total expenditure towards the said items shall be deducted from the successful bidder’s bill.

Successful bidder has to submit the following documents on and during execution of the job:

Labour license for the subject work.
Insurance coverage of the total workers engaged for the job.
Monthly wage certificate of the total work force.
EPF for the workers engaged.
Submit safety plan.
) Submit bar chart / job completion schedule as & when asked for.
g) No due certificate from DVC/MTPS personnel dept.
Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept. of
customer.

DO O O T QD
—_——— ==

—h

The scope under the specification (as per Annexure —I of scope of work) is not exhaustive but indicative
only. However, any activity covered under the normal course of works mentioned in Annexure-l at
DVC/MTPS shall be deemed to be within the scope.

Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc. from DVC/MTPS site
stores to work spot as per requirement along with material reconciliation and also transportation of the
T&P’s / Instruments etc. from BHEL-KOL HQ / OTHER Eastern Region Sites to DVC/MTPS site & back,
is included in the scope of the vendor at their own cost. In case any part of the job is not carried out, a
deduction will be effected as per percentage shown against those items.

Any related work not detailed under the above schedule of work but found essential for completion of the
job has to be executed by vendor free of cost.

The vendor has to strictly comply with the SAFETY RULES & procedures of the DVC/MTPS It is
suggested that the prospective bidders may visit & contact DVC/MTPS to know further details of their
safety rules before quoting their price.

Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at
predetermined place as indicated by DVC/MTPS by the bidder including transportation of the waste.

Defect liability period (unit wise) against bad workmanship shall be 6 (six) months from the date of
commissioning/synchronization of the unit. During this period if any re work are required to be carried out,
then the same are to be done by the successful bidder. The successful bidder shall be responsible for
timely execution and quality of overhauling job and stand guarantee against any defect due to bad
workmanship. Once defect is registered within defect liability period, the successful bidder has to rectify
the same free of cost during next available opportunity.

Security Deposit: Contractor shall furnish security deposit as per clause no. 1.8 of GENERAL &
SPECIAL CONDITIONS OF CONTRACT [FOR SERVICES JOB] and clause no (D) of SPECIFIC
TERMS AND CONDITIONS FOR SERVICES JOBS.

Terms of Payment:

80% of the contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be payable
against submission of progressive running bills. Each of the billed amount shall correspond to the quantum of job
actually completed and to that effect the claim can be preferred based on percentage allotments (to be given in the
work order) made. This, however, has to be certified by the resident manager / engineer of the site.

10% of contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be payable on
submission of statutory documents & ‘no due certificate from customer’s personnel department / receipt of final
payment by BHEL from customer”

Balance 10% of contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be payable
after completion of job / synchronization / commissioning of the unit (as applicable certified the resident
manager / engineer of the site), availability of Performance security towards defect liabilities/warranty obligations
as per contract and on receipt of final payment by BHEL from Customer & after confirmation of full GST Credit to
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BHEL. Any Interest if levied thereon for reasons elaborated in Tax clause of the tender which is not attributable to
BHEL will be recovered for the Final Payment / Retention.
d) Payment will be made within 30days after receiving of complete bill along with relevant documents

BHEL at its discretion may further split up the percentage break up given in billing schedule and effect
payment to suit site condition, cash flow requirement etc. according to progress of work.

e) Applicable GST shall be released to the vendor upon compliance of following: -
i. Vendor declaring such Invoice in his GSTR-1 and the same is available to BHEL in FORM GSTR-
2A/2B.
ii. Material Receipt Certificate (MRC)/ Engineering Protocol
iii. Confirmation of payment of GST thereon by vendor on GSTN Portal
iv. Above is subject to receipt of goods / service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

09. EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER [Page-10, SPECIFIC TERMS
AND CONDITIONS FOR SERVICES JOBS] shall be read as below: -

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-hour rate,
including overtime if any, supervision, use of tools and tackles and other site expenses and incidentals,
consumables for carrying out any major rework/ repairs/ rectification/ modification/ fabrication as certified
by site as may arise during the course of erection, testing, commissioning or extra works arising out of
transit, storage and erection damages, payment, if found due will be at Rs 108/- per man hour.
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HyH

PS-ER

Doc. No.: HSEP:14-ER
HEALTH, SAFETY AND ENVIRONMENT PLAN

FOR Rev.: 01
SUB-CONTRACTORS Date: 08.05.20
(GENERAL) Page 3 of 170

HSE PLAN FOR SITE OPRATIONS BY BHEL'S SUBCONTRACTORS AT A GLANCE

COMMUNICATE TRAIN PROVIDE PLAN BEFORE START

SIGNING OF MOU

Agree to comply to HSE Agree to accept BHEL's decision on release of
requirement- Statutory 1.5% (as specified in the contract) of Gross bill
and BHEL's Amount or part thereof or otherwise (non-

release), based on our HSE performance as
evaluated by BHEL during the execution period

HSE ORGANISATION

Manpower HSE Roles and responsibilities
1 (one) safety officer for every 300 workers or e Allemployees as per 7.2.1
part thereof e Site In-charge & Package In-
1(one) safety-supervisor for every 150 workers charges- As per clause 7.2.2
1(one) safety-steward/ supervisor for every 50 o Safety officer- As per clause 7.2.3
workers
AsperCl. 7.1

HSE Planning
for Man, Machinery / Equipment/ Tools & Tackles
HSE INFRASTUCTURE
PPEs e Canteen facilities
Drinking Water e Labor Colony
Washing Facilities e Emergency Vehicle
Latrines and Urinals e Pest Control
Provision of shelter for rest e Scrapyard
Medical facilities e [llumination
e Créches (if required)
HSE TRAINING , AWARENESS & PROMOTION
Training Awareness & Promotion
Induction training e Posters & Signage
Height work and other critical areas e Emergency Contact/Information Display
Tool Box talk & Pep Talk e Banner
Job Specific Training e Competition & Awards
HSE COMMUNICATION

Incident Reporting Event Reporting
Accident- Fatal, Major & Minor e Celebrations
Property damage e Training
Near Miss e Medical camp
Safety Performance Reporting e Motivational Activities
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SAFETY DURING WORK EXECUTION

PERMIT TO WORK
Height work (above 2 meters), Hot Work, Heavy Lifting, Confined Space,
Radiography, Excavation (More than 1.22 meters), Lockout / Tag out

e Painting

Hoisting appliance

OPERATIONAL CONTROL

e Welding, Gas Cutting Grinding Fire

e Rigging, Signaling Scaffolding

e Cylinder- Storage & Movement Height work
> e Demolition work Working Platform
o o T&Ps Excavation / Civil Work
E e Chemical Handling Ladder
= e Electrical works Lifting
o
[T¥]
x
[FF]

e Hard Barricading

HOUSE KEEPING
WASTE MANGEMENT
TRAFFIC MANAGEMENT
ENVIRONMENTAL CONTROL
EMERGENCY PREPAREDNESS AND RESPONSE PLANNING

HSE AUDITS & INSPECTION

e Daily Checks e Inspection of Cranes & Winches
e Inspection of Height work e Inspection of Welding and Gas
e Inspection of PPEs cutting

e Inspection of T & Ps e Inspection of elevators etc.

HSE PERFORMANCE EVALUATION PARAMETERS

PENALTY for NON CONFORMANCE
Refer Clause 16 Incremental
penalty
For repeated violation by the same person, the penalty would be double of the
previous penalty
For repeated fatal incident in the same contract / package, incremental penalty to be
imposed. The subcontractor will pay 2 times the penalty compared to the previously paid
in case there are repeated cases of fatal incidents under the same subcontractor for the
same package in the same unit.

wl
@]
2
<
S
3
(®)
L
2
(@]
O
2
o
2

COMPENSATION TO ACCIDENT VICTIMS
Refer Clause 17
Employee Compensation Act, 1922
Other Acts and Guidelines relevant to employee compensation
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ORGANIZATION OF THIS DOCUMENT

GENERAL SECTION

SECTION A:

MAIN REQUIREMENTS APPLICABLE IN FULL

SECTION B:
SPECIAL REQUIREMENTS

ANNEXES
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1. PURPOSE

The purpose of this HSE Plan is to provide for the systematic identification, evaluation,
prevention and control of general workplace hazards, specific job hazards, potential hazards
and environmental impacts that may arise from foreseeable conditions during installation and
servicing of industrial projects and power plants.

This document shall be followed by BHEL’s Sub-Contractors at all installation and servicing
sites. In case BHEL has contractual HSE obligations towards customer, this document will be
followed in conjunction with (BHEL’s) customer specific requirements, ensuring that applicable
systems, controls and checks of both are implemented in letter and spirit.

In case the customer has any specific requirement, the same is to be fulfilled but may notinclude
financial inclusion.

This document shall be followed unless otherwise mentioned in TCC (technical condition of
contract) or elsewhere in NIT or contract documents. This supersedes all HSE clauses in GCC.

Although every effort has been made to make the procedures and guidelines in line with
statutory requirements, in case of any discrepancy relevant statutory guidelines must be
followed.

2. SCOPE

The document is applicable on all activities and assets including managerial,
supervisory, professional, technical, clerical and other workers including contract
laborers; and equipment operating under the control of BHEL’s Subcontractors at all
installation / servicing activities of BHEL Power Sector as per the relevant contractual
obligations.

Page 56 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

T HEALTH, SAFETY AND ENVIRONMENT PLAN Doc. No.: HSEP:14-ER
FOR
Rev.: 01
B SUB-CONTRACTORS Date- 08.05.20
(GENERAL)

POWER SECTOR Page 10 of 170

3. OBJECTIVES

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety
and Environment at workplaces. The Sub-contractor shall:

Health & Safety

Prevent injury and ill health of all persons at site (‘Persons’ refers to all personnel
including managerial, supervisory, professional, technical, clerical and other workers
including contract laborers)
Environment
Prevent pollution to environment and ensure protection of environment taking into
account interested party concern and conservation of resources and reduction of
wastage
Legal Requirements
Comply at all times with the relevant statutory and contractual HSE requirements.
Planning & Resources
Ensure that all work planning takes into account all persons that may be affected by
the work.
Ensure timely provision of resources to facilitate effective implementation of HSE
requirements.
Competency, Training & Awareness
Provide trained, experienced and competent personnel. Ensure medically fit personnel
only are engaged at work.
Provide all personnel with adequate information, instruction, training and supervision
on the safety aspect of their work.
. [ .
Ensure fitness testing of all T&Ps. Lifting appliances like cranes, chain pulley blocks
etc. are certified by competent authority.
: uri .
Provide and maintain plant, places and systems of work that are safe and without risk
to health and the environment.
Effectively control, co-ordinate and monitor the activities of all personnel on the Project
sites including subcontractors in respects of HSE.
Establish effective communication on HSE matters with all relevant parties involved in

the Project works.
HSE Improvement
Capture the data of all incidents including near misses, process deviation etc.
Investigate and analyze the same to find out the root cause
Ensure timely implementation of correction, corrective action.
Ensure continual improvement in HSE performance
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GOALS AND TARGETS

To achieve “Zero Incident at Site” (LTI)

100% compliance of all legal/statutory requirements related to HSE.
100% Health, Safety and Environmental Induction training attendance
for all workers.

100% High Risk activities to be carried out only after approved
Method Statement, HIRA / Aspect-Impact / JSA / OCP and Permit to
Work are implemented.

100% PPEs compliance in high and medium risk activities.

100% monitoring of all Work Areas

100% detection of non-conformities in work area and 100% closure
within specified time

100% incident (near miss, minor, major, other) reporting, recording
and reviewing for corrective actions.

Regular Safety Reviews to assess HSE program compliance and
100% closure of any recognized gaps to continually improve safety
management and incident prevention.

J

4. REFERENCES

. ALL CONTRACTUAL HSE REQUIREMENTS INCLUDING THIS DOCUMENT
. ALL APPLICABLE ACTS, RULES & REGULATIONS

BHEL POWER SECTOR HSE MANAGEMENT SYSTEM
. HSE PROCEDURES (13.1.1)
II.  WORK PERMITS (See Clause 13.1.2)
.  OPERATIONAL CONTROL PROCEDURES (See Clause 13.1.3)
IV. FORMATS (See Clause 21)
4. BHEL CORPORATE STANDARD PPE GUIDELINES

5. RELEVANT INDIAN STANDARDS FOR SAFETY (See Annexure 02)

(Note: Wherever, the date or revision number of a document is not mentioned, latest revision is implied)
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BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believesin
zero tolerance for unsafe work/non-conformance to safety and in minimizing environmental
footprint associated with all its business activities. We commit to continually improve our HSE
performance by:

Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

Ensuring compliance with applicable legislation, regulations and BHEL systems.

Taking up activities for conservation of resources and adopting sound waste management
by following Reduce/Recycle/Reuse approach.

Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination/ substitution/reduction/control.

Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and for selection of plants, technologies
and services.

Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

Communicating this policy within BHEL and making it available to interested parties.

/
Atul Sobti

Chairman & Managing Director
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6. TERMS AND DEFINITIONS

INCIDENT

Work- related or natural event(s) in which an injury or ill health (regardless of severity) or
fatality, damage to property/environment occurred, or could have occurred.

NEAR MISS

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to
cause, is referred to as “Near-Miss incident”.

MAN-HOURS WORKED

The total number of employee hours worked by all employees including subcontractors working
in the premises.

It includes managerial, supervisory, professional, technical, clerical and other workers
including contract laborers.

Man-hours worked shall be calculated from the payroll or time clock recorded including
overtime. When this is not feasible, the same shall be estimated by multiplying the total man-
days worked for the period covered by the number of hours worked per day. The total number
of workday for a period is the sum of the number of men at work on each day of period. If the
daily hours vary from department to department separate estimate shall be made for each
department and the result added together.

FIRST AID CASES (FAC)
First aid cases include:

1. Visit to a physician or a licensed health care professional solely for observation or
counselling

2. Conduct of diagnostic procedures like X rays, blood test including the prescription
medications used solely for diagnostic purposes (e.g. eye drops to dilate eyes)
Using a non-prescription medicine at non-prescription strength (for medication available in
both prescription and non-prescription form as recommendation by a physician or other
licensed health care professional to use a non-prescription medication at prescription
strength is considered medical treatment for record keeping purposes};
Administering tetanus immunizations (other immunizations, such as Hepatitis B vaccine or
rabies vaccine, are considered medical treatment);
Cleaning, flushing or soaking wounds on the surface of the skin;
Using wound coverings such as bandages, Band-Aids TM, gauze pads, etc.; or using
butterfly bandages or Steri-Strips TM (other wound closing devices such as sutures,
staples, etc., are considered medical treatment);
Using hot or cold therapy;
Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back
belts, etc. (devices with rigid stays or other systems designed to immobilize parts of the
body are considered medical treatment for record-keeping purposes);
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9. Using temporary immobilization devices while transporting an accident victim (e.g., splints,
slings, neck collars, back boards, etc.).

10. Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister;

11. Using eye patches;

12. Removing foreign bodies from the eye using only irrigation or a cotton swab;

13. Removing splinters or foreign material from areas other than the eye by irrigation, tweezers,
cotton swabs or other simple means;

14. Using finger guards;

15. Using massages (physical therapy or chiropractic treatment are considered medical
treatment for recordkeeping purposes); or

16. Drinking fluids for relief of heat stress.

No other treatments are considered first aid.

MEDICAL TREATMENT CASES (MTC)

An incident involved with an injury or iliness that needs medical attention beyond First-aid as
per 6.3 above.

Dangerous Occurrence is defined as:

(1) Collapse or failure of lifting appliances or hoist or conveyors or other similar equipment/machine;
(2) Collapse or failure of a crane, derrick, winch, hoist or other appliance used in raising or lowering
persons or goods or any part thereof, or the overturning of a crane;

(3) Explosion or fire causing damage to the structure of any room or place in which persons are
employed, or to any machine or plant, resulting in the complete suspension of ordinary work;

(4) Electrical short circuit or failure of electrical machinery, plant or apparatus, attended by explosion
or fire, causing structural damage involving its stoppage or disuse;

(5) Explosion of a receiver or container used for the storage at a pressure greater than atmospheric
pressure of any gas or gases (including air) or any liquid or solid resulting from the compression of
gas;

(6) Collapse in whole or part from any cause whatsoever of any roof, wall, floor, Structure or foundation
forming part of the construction site in which persons are employed;

(7) Total or partial collapse of any overburden, face, tip or embankment on the Construction site;

(8) The overturning of, or collision with any object by any bulldozer, dumper, excavator, grader, lorry
or shovel loader, or any mobile machine used for the handling of any substance on the construction
site.

Fire: Except Dangerous occurrence, any incident involving fire.
Property Damage: Except Dangerous Occurrences and Fire, any incident of property (materials,
building, equipment etc) getting damaged.
6.8 TYPE OF INCIDENT / ACCIDENT & THEIR REPORTING:
The categories of Incident / accident are as follows:

Reportal a or NON-LTI: (Including Fi aid ca as per 6.3 and M
Minor: In this case the injured person resumes duty within 48 hours of incident.
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Major: In this case the injured person is disable for 48 hours or more and is not able to perform
his duty. (as per IS 3786). It includes fatality.

All incidents must be reported orally immediately and in writing within 24 hours of time of
incident. However, in case of fatality, it shall be reported to the statutory authority within
prescribed timeline through proper channel. Internal reporting shall be done within 6 hours of
time of the incident

6.9 TOTAL REPORTABLE FREQUENCY RATE

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours
worked. Mathematically, the formula read as:

Number of Reportable LTI  x 1,000,000

Total Man Hours Worked

6.10 SEVERITY RATE

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours
worked. Mathematically, the formula reads as:

Days lostdue to LTI x 1,000,000
Total Man Hours Worked

6.11 FREQUENCY SEVERITY INDEX (FSI)

Frequency Severity Index, FSI =V FR*SR/1000

6.12 INCIDENCE RATE

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically,
the formula reads as:
Number of LTIx1000

Average number of manpower deployed

6.13 JOB SAFETY ANALYSIS

A job safety analysis (JSA) is a procedure which helps integrate accepted safety and health
principles and practices into a particular task or job operation. In a JSA, each basic step of the
job is to identify potential hazards and to recommend the safest way to do the job. Other terms
used to describe this procedure are job hazard analysis (JHA) and job hazard breakdown.
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6.14 SAFETY WALK

It's a walk (conducted periodically) by an official through a portion or whole of a site as an HSE
officer, noting down HSE observations, speaking to concerned workmen and supervisor on
observation, recording and reporting to in charges of agencies, getting the same rectified with
personal follow up - to send out a strong message on Management’'s commitment to safety.

6.15 HEAVY & COMPLEX LIFTING

A heavy and complex lifting activity includes:
Lifting above 50 Tons
Tandem Lifting using multiple cranes
Total load exceeding 75% of capacity of crane
Lift of unusual difficulty or geometry or rigging
Lift over operating units
Any other lift as decided by site HSE / Erection
In any case, Job Safety Analysis to be carried out for any lift above 5 Tons.

6.16 SAFETY COMMITTEE
As per the BOCW, Safety Committee shall be constituted if there are more than five hundred
or more construction workers are employed at any site. As per the Factories Act, 1948 it is for

250 workers. It shall be represented by equal number of representatives of employer and
construction workers.

6.17 NIGHT WORK

Work conducted after sunset when only a fraction of total manpower is available
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7. HSE ORGANISATION

7.1 DEPLOYMENT

7.1.1 Minimum Number (Availability per contract / package per Working Shift)

1 per 300 workers or part thereof as a | 1 per 150 workers or part | 1  per 50 workers or part thereof
minimum or as mandated by applicable| thereof
legal requirements, whichever more
stringent

7114 The safety officers shall be engaged directly by the sub-contractor, whereas safety
supervisors and safety stewards may be from the agencies engaged by the sub-contractor.

7.1.1.5 Deployment Plan:

7.1.1.5.1 These shall be minimum one HSE officer along with HSE supervisor and HSE steward in
the aforesaid ratio for every shift for each unit of Boiler/ESP/Power House & TG/ Chimney/
Whole of Cooling Tower.

For Civil works and other BOP items, deployment shall be broadly as specified in the above
table. But BHEL shall finally approve the deployment based on nature and volume of jobs,
Risks and hazards associated etc.

7.1.1.5.3 The deployment plan of Safety manpower at various locations shall be submitted to BHEL
for approval by subcontractor

BHEL reserves the right to demand more safety personnel than what is stipulated here and change
the deployment pattern
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7.1.2 QUALIFICATION & EXPERIENCE

All Degrees/ Diplomas shall be recognized by State Council for Technical Education & Vocational Training (SCTE & VT) / All India
Council for Technical Education (AICTE) / University

As a minimum, (s)he shall possess: | As a minimum, (s)he shall
possess:

A recognized graduation Degree in |1, Class Xl pass certificate
Science (with Physics & Chemistry) and

or a recognized diploma in Engg. or |2, Trained in fire-fighting as
Tech. with: well as in safety /
occupational health related
subjects, with:

Minimum two year of

Recognized degree in any branch of Engg. or Tech. or Architecture with
practical experience of working in a building or other construction work
in supervisory capacity for a period of not less than two years,

or
Recognized diploma in any branch of Engg. or Tech with practical
experience of working in a building or other construction work in
supervisory capacity for a period of not less than five years.
Recognized degree or diploma in Industrial safety

a. Minimum Two years of practical
experience in construction work
environment and

(Preferably) have adequate knowledge of the language spoken by
majority of the workers at the construction site.
Alternatively:

Graduation Degree in Science with Physics & Chemistry and degree or
diploma in Industrial Safety (from any Indian institutes recognized by
AICTE or State Council of Tech. Education of any Indian State) with
practical experience of working in a building, plant or other construction
works (as Safety Officer, in line with Indian Factories Act, 1958) for a
period of not less than five years.

Should possess requisite skills
to deal with construction safety
& fire related day-to-day issues.

practical experience in
construction work
environment and

Should have adequate
knowledge of the local
language spoken by
majority of the workers at
the construction site.

7.1.3 HSE IN-CHARGE

In case there are more than one HSE Officers with any subcontractor, one of them, who is senior most by experience (in HSE discipline), may
be designated a s HSE In-Charge. Duties & responsibilities of such person shall be commensurate with that of relevant statute and primarily to
coordinate with top management of Client and subcontractors.
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7.1.4 AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT:

Subcontractor shall ensure physical availability of safety personnel at the place of specific work
location including where Height Work Permit is required/granted. No work shall be started in any area
until above safety personnel & concerned Site Engineer of subcontractor are physically deployed at
site.

The Subcontractor shall prepare an organization chart identifying the areas of operations,
responsibilities and reporting structure of all safety personnel and submit the same to BHEL.

The subcontractor shall deploy sufficient safety officers, supervisors and safety-stewards, as per
numbers & qualifications mandated in this Section since mobilization of first batch of manpower and
add more in proportion to the added strength in work force. Any delay in deployment will attract a
penalty at following rates:

Non-deployment of HSE Officer Rs 50000 per man-month
Non-deployment of HSE Supervisor Rs 30000 per man-month
Non-deployment of HSE Steward Rs 20000 per man-month

Penalty shall be collected for the period of non-availability of safety personnel after allowing a grace
period of 15 days for finding a replacement.

7.1.5 QUALIFICATION OF CRANE & WINCH OPERATORS, DRIVERS etc.:

The Crane and Winch Operators, Drivers, Riggers and other professionals deployed shall be qualified
and experienced, and have valid license for the class of vehicle / machinery as applicable. The sub-
contractor shall certify competence of these persons.in writing as and when they join.

Crane/Winch operator should have certificate on subject course or owner experience certificate in
letterhead.

7.1.6 In case the statutory requirements i.e. State or Central Acts and / or Rules as applicable like
the Building and Other Construction Workers’ Regulation of Employment and Conditions of
Service- Act, 1996 or State Rules (wherever notified), the Factories Act, 1948 or Rules
(wherever notified), etc. are more stringent than above clarifications, the same shall be
followed.

7.1.7 BILLING: Deployment of Safety manpower as per this clause shall be a billable item.

7.1.8 The Subcontractor shall verify & authenticate credentials of the HSE personnel detailed in
this Section and furnish Bio-Data/Resume / Curriculum Vitae of the safety personnel as
above for BHEL / Owner’s approval, at least 1 month before the mobilization. The
Subcontractor, whenever required, shall arrange submission of original testimonials /
certificates of their Safety personnel, to BHEL / Owner (for verification/scrutiny, etc.)

Prior approval of CVs by BHEL for Safety Officer and Safety Supervisor is mandatory,
however BHEL has right to check suitability of Safety Stewards as well.
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7.2 HSE RESPONSIBILITIES

The subcontractors shall communicate the HSE responsibilities as indicated in this section
to relevant employees in written Form and ensure awareness of the same

7.2.1 ALL EMPLOYEES

1. To be aware of, get involved in and ensure implementation of all HSE related Systems and
Procedures including but not limited to:

a) BHEL HSE Management System including HSE Procedures and OCPs
b) Work Permit System
c) Emergency Preparedness Response Plans
d) Contractual HSE requirements
e) Legal Requirements
f) Penalty System
g) Training requirements
To ensure that the persons engaged in respective area follow the safety rules like
using appropriate PPEs.
To keep track of repetitive minor or major incident observation/ report and submit to
BHEL.
To prepare HIRA / JSA as required and submit to BHEL for verification.
To record all incidents including near miss and report to BHEL.

To adopt safe working practices at all times and act as role model for Safety

To take immediate corrective action actions in case any non-conformity is observed on
product / process / system with respect to Occupational Health, Safety and
Environment.

In case any particular activity / work has extremely high consequential risk or high
environmental impact, same shall be brought to the notice of BHEL Package In-charge
before starting the work.

To interfere/ stop work as & when identified unsafe.

. To maintain & promote improved level of house-keeping all the time at site.

. To support/co-operate with audit team members as & when safety audits are carried out.
. To involve in investigation, if any incident occurs in his work area.

. To participate in safety promotional programmes.

. To attend the safety committee meeting, if member/ invitee

. To ensure that only fit T&Ps and qualified persons are engaged for all activities.

. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a
life line/stable structure.

. Shall ensure that materials are not thrown from height. Cautions to be exercised to
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prevent fall of material from height.

18. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates
from competent authorities.

7.2.2 SITE IN -CHARGE & PACKAGE IN-CHARGES OF SUBCONTRACTOR

All requirements as per 7.2.1
Shall ensure fulfillment of HSE requirements of BHEL contract as given in this
document.
Shall engage qualified safety manpower as per this document at all times.
Shall adhere to the rules and regulations mentioned in this document, practice very strictly
in his area of work in consultation with his concerned engineer and the safety coordinator.
Shall screen all workmen for health and competence requirement before engaging for the
job and periodically thereafter as required.
Shall ensure that all the workers are engaged after undergoing induction training.
Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes,
face shield, hand gloves etc. before starting the job. Shall ensure that no working men
/women carry excessive weight more than stipulated in Factory Rule Regulation R57.
Shall ensure that provisions stipulated in contract Labor Regulation Act 1970, Chapter V
C.9, canteen, rest rooms/washing facilities to contracted employees at site.
Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of
BHEL.

. Shall conduct Safety Walks and safety inspections, and act as a role model for Safety.

. Shall ensure that Horseplay is strictly forbidden.

. Shall ensure that adequate illumination is arranged during night work.

. Shall ensure that all personnel working under subcontractor are working safely and do not
create any Hazard to self and to others.

. Shall ensure display of adequate signage/posters on HSE.

. Shall ensure that mobile phone is not used by workers while working.

. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training and
training on HSE at site.

. Shall ensure full co-operation during Client/External /Customer HSE audits.

. Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs
as per work schedule.

. Shall ensure adequate valid fire extinguishers are provided at the work site.

. Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking
water at work site and labor colony.

. Shall ensure adequate emergency preparedness

. Site In-charge also involve in the induction training so as to share knowledge of some
incident and guide the worker to perform work safely.

. Shall ensure power source for hand lamps shall be maximum of 24 v.

. Shall ensure temporary fencing should be done for open edges if Hand — railings and Toe-
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guards are not available.

25. Shall be responsible for the periodic testing of T&Ps (winches / crane
/hydra/tools/equipment so on.) and Pressure Vessels as per applicable codes and submit
report to BHEL

26. Shall be member of site HSE committee and attend all meetings of the committee

7.2.3 HSE OFFICER OF SUBCONTRACTOR

All requirements as per 7.2.1

Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and
other tools and tackles.

Facilitate HIRA and Aspect/Impact Study in the area and ensure control measures.
Highlight the requirements of safety through Tool-box / other meetings.

Help concerned HOS to prepare Job Specific instructions for critical jobs.

Maintain record and conduct investigation of all incident/dangerous occurrences & recommend
appropriate safety measures.

Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

Convene HSE meeting & minute the proceeding for circulation & follow-up action.

Plan procurement of PPE & Safety devices and inspect their healthiness.

. Report to BHEL on all matters pertaining to status of safety and promotional programmes at site
level.

. Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

. Facilitate administration of First Aid

. Facilitate screening of workmen and safety induction.

. Conduct fire Drill and facilitate emergency preparedness

. Design campaigns, competitions & other special programs to promote safety in the workplace.

. Notify non-conformance to safety norms observed during site visits / site inspections.

. Recommend to Site In-charge, immediate discontinuance of work until rectification, of such
situations warranting immediate action in view of imminent danger to life or property or
environment.

. To decline acceptance of such PPE / safety equipment that do not conform to specified
requirements.

7.2.4 HSE SUPERVISOR OF SUBCONTRACTOR

1. Allrequirements as per 7.2.1
To assist Safety officer

HSE STEWARD / OBSERVER OF SUBCONTRACTOR

All requirements as per 7.2.1
To monitor allotted area for Safety violations, take required action and inform the
concerned Safety Supervisor / Officer
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3. To assist Safety Officer and Safety Supervisor
7.2.6 HSE DOCUMENTS, SYSTEMS & PROCEDURES:

BHEL shall provide the subcontractor soft copies of all applicable HSE Procedures, Work
Permits, Operational Control Procedures, Formats and any other instructions required for
the implementation of HSE Management System before commencing operations at site.
Subcontractor shall ensure the availability of the same.

7.2.7 IMPORTANT SITE EHS RULES RESULTING IN POSSIBLE EXPULSION FROM SITE

% Pre-employment Medical fitness is compulsory for all workers.

% EHS induction in mandatory for all new workers, supervisor and engineers, subcontractor
managers etc.

% No visitors are allowed for site visit without safety induction.
Mandatory PPEs are

Safety helmet,

Hard toe safety shoes,

Safety glasses

Reflective vest

Full/half sleeve (at least 4-inch-long) shirt

Full length pant/trousers for male and preferably Salwar Kameez for female

Zero Tolerance Safety Rules

» Violation of Fall protection / not anchoring & wearing safety harness above 6 feet,
»  Work without PTW
» Child labor at site

Restricted Use of cell phone in the working zone, operating vehicle/crane and at height.
Encourage the people not to bring mobile phones inside the project premises.

All vehicle being used at site to be in good condition in all respect.

All electrical installations should have individual 30 mA ELCBs

Fighting: Fighting anywhere on the Project site, including in parking areas, is strictly forbidden;
violators will be barred from site and possibly subjected to legal action by local authorities.
Horseplay: Running, pushing, practical jokes, and other horseplay are forbidden on the project
site, including in parking areas.

Gambling: Gambling on the Project site is not permitted

Alcohol & Drugs: Intoxication or possession of alcohol or illegal drugs is strictly forbidden.
Weapons: Possession of weapons on the Project site is strictly prohibited

Asbestos Material: No asbestos material is allowed to use in Project Site

Hair: Anyone working on site property with scalp hair longer than the top of his/her shoulders
must tie-up and restrains the hair within the hard hat or coveralls, shirt or jacket collar.
Jewelry: Loose necklaces, dangling earrings and bracelets shall not be worn when working on
the Project site.
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Contact Lens: While the site does not prohibit the wearing of contact lens, BHEL Project does
not recommend their use.

Use of Empty Drums: Use of empty drums to climb up and work is banned. Proper stool/
ladder/ stage required to be used if intended to work at height.

Projects must comply in full with all applicable EHS local and national legislation. In
circumstances where there is a conflict between local or national legislation and client
requirements, the higher (more protective) requirement must prevail.

All persons working on suspended scaffolds/cradles/gondolas must wear and use appropriate
fall prevention equipment so as to protect them effectively at all times when they are at risk from
any failure of any part of the scaffold/cradle/gondola, including its suspension system

Construction Trucks/Vehicles

¥ Vehicles must be equipped with proper seat belts for driver and passengers. All persons
riding in vehicles must be advised of the requirement that seat belts are to be used
whenever the vehicles are being operated.
The subcontractor is responsible for assuring the overall safe condition of vehicles assigned
to its projects.
The speed limit on the project site is a maximum of 20 Km/hr.
Any person found operating or driving in a reckless or careless manner without regard for
the safety of other employees or the general public will be immediately removed for the
equipment they were operating and permanently prohibited from operating or driving any
equipment on the project.
Any mobile equipment found to be unsafe or defective must be immediately removed from
service and sent for repair or replacement. The subcontractor must ensure that the proper
repairs have been made prior to putting the equipment back into service.

% Construction Material Handling Heavy Equipment

¥v" No equipment may be modified without equipment manufacturer’s authorization.

¥ Rollover Protective Structures must be provided for all equipment as required.

v Seat belts must be provided and used by operators of all equipment that has a Rollover
Protective Structure.
All bi-directional equipment must be equipped with an operable horn that must be used as
needed when the machinery is moving in either direction.
All bi-directional equipment must also have an operable alarm in addition to the horn.
All equipment must be provided with a multi-purpose (class A, B, and C) fire extinguisher
mounted in an easily accessible location.
Braking systems, controls, safety devices must be maintained in effective operating
condition.
The operator must inspect the equipment at the beginning of the shift and test for
acceptable
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¥ operation as per the equipment’s manufacturer’s instructions. Inspections must be
documented and filed.
¥ Only qualified personnel must be allowed to operate equipment. Qualification must be
documented and filed.

In case any worker violates any of the EHS rules identified by BHEL as above, following
punitive action shall be taken:

Oral warning

Gate Pass Punched Gate pass punched
(second)

Gate Pass Punched(third) and
person sent out of the gate

Photo of concerned worker to
be displayed on Notice boards
and prominent locations.

BHEL has the right to send out such person even earlier than fourth offence after considering

the severity of the offence and/or the persons track record related to following general/EHS

rules.

BHEL reserves right to expel even concerned supervisor or engineer as well in case of repeat
of such cases of indiscipline.

Note:

The appellate authority in this case shall be the BHEL Site In-charge whose decision shall be
final on the matter and binding on all parties.

8. PLANNING FOR HSE

. Identifying Hazards / Risks & Aspects / Impacts and implementing control measures

Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope as
per HSEPO1: HSE Procedure for OHS Hazards and Risks, and plan & implement the required
control measures.

Subcontractor shall identify all Environmental Aspects and Impacts applicable to all activities
in scope as per HSEP02: HSE Procedure for Environmental Aspects and Impacts, and plan
& implement the control measures.

. Register of Regulations:

Subcontractor shall prepare a register of applicable rules and regulations in the scope as per
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HSEPO3: HSE Procedure for Register of Regulations and plan to ensure compliance.

The detailed plans and registers in A and B to be submitted to BHEL for review and approval
within 60 days of start of work at site.

Note: The plans above are dynamic and shall be periodically reviewed as per BHEL requirement.

8.1 MOBILISATION OF MACHINERY / EQUIPMENT / TOOLS

Subcontractor shall furnish to BHEL, the Test Certificates issued by the jurisdictional competent
persons of machinery, equipment and other T&Ps to be deployed at site, before deployment.
BHEL reserves the right to disallow the same if found non-conforming to HSE / legal
requirements

As a further measure to ensure that machinery, equipment and tools being mobilized to the
construction site are fit for purpose and are maintained in safe operating condition and comply
with legislative and owner requirement, inspection shall be arranged by in-house expert /
competent authority (preferable) for acceptance. (Report Format: HSEP:14-F15)

In the course of work, the subcontractor shall notify the BHEL Engineer, of his intention to bring
on to site any equipment or any container, with liquid or gaseous fuel or other substance which
may create a hazard.

The Engineer shall have the right to prescribe the condition under which such equipment or
container may be handled and used during the performance of the works and the subcontractor
shall strictly adhere to such instructions.

The Engineer shall have the right to inspect any construction tool and to forbid its use, if in his
opinion it is unsafe. No claim due to such prohibition will be entertained.

Following items should be only ISO certified and not more than 2 yr. of purchase
i.  Chain pulley block
i.  Wire rope slings
iii.  Grinding machine and wheel and buffing wheel
iv.  Gas cutting equipment
Following equipment should not be more than 5 Yr. old
1. Welding machine
2. Vibrator Machine
3. Concrete cutter
4. DB/Electrical panel
Office Infrastructure - subcontractor shall arrange a computer / Laptop with Network
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connection, chair and table for HSE Staff to facilitate HSE reporting and recordkeeping.

8.2 MOBILISATION OF MANPOWER

1. As a measure to ensure that manpower being mobilized to the construction site is fit
and competent for safe working, screening arrangement shall be made by the sub-
contractor to ensure fulfillment of contractual as well as legislative requirement by:

Ensuring the required qualification/ training/ certification/ license and experience for the job as
per Section 7 of this document & applicable legal requirements

Medical Checkup: Examination of medical fithess shall be conducted through qualified
medical professional for all workers to be deployed. (Record: Format No. HSEP14:F02). For
height workers, height phobia test to be carried out as qualification criteria.

iii. Induction Training: Induction training of all workers to be ensured as per clause 9.1 and
HSEPO4: HSE Procedure for Training & Awareness (Record: Format No. HSEP14:F03)

Only on successfully meeting above criteria, permanent gate passes to be issued.

The subcontractor shall strictly adhere to the maximum daily working hours and other
requirements as per applicable laws and shall not engage any employee below 18 years
of age.

The subcontractor shall take special care of the employees affected with occupational
diseases under rule 230 and schedule Il of BOCW Rules. The employees not meeting
the fitness requirement should not be engaged for such job.

Ensure that the regulatory requirements of excessive weight limit (to carry / lift / move
weights beyond prescribed limits) for male and female workers are complied with.
System for Issue of Gate Passes to authorized personnel only shall be ensured at site
The subcontractor shall keep accurate and updated records of all manpower preferably in
soft form

The subcontractor shall ensure appropriate infrastructure for workers as per Clause 8.4.

PROVISION OF PPEs

. Adequate numbers of Personnel Protective Equipment (PPESs), will be made available
at site & their effectiveness and regular use by all will be ensured

The PPEs shall conform to the relevant standards as listed in Annexure 02, and bear
ISI mark.

The following matrix recommends usage of minimum PPEs against the respective job.
For details, the respective OCPs to be referred.
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Work at height Double lanyard full body harness with rope grab (as applicable),
retractable Fall arrestor (specific cases), Safety nets (single / double)
Concrete and Nose mask, hand glove, apron, gum boot, goggles

asphalt mixing
Welders/ Grinders/ | Welding/face screen, apron, hand gloves, nose mask and ear

Gas cutters muffs if noise level exceeds 90dB. Helmet fitted with welding shield

is preferred for welders, safety goggles

Stone/ concrete Ear muffs, safety goggles, hand gloves
breakers
Electrical Work Rubber hand glove, Electrical Resistance shoes, Arc-flash resistant
Suit.

Insulation Work Respiratory mask, Hand gloves, safety goggles

Grit/Sand blasting | Blast suit, blast helmet, respirator, leather gloves, safety goggles

Painting Plastic gloves, Respirators (particularly for Spray painting)

Radiography As per BARC guidelines

General Helmets, Safety Shoes Reflective vests, ear plugs, nose masks,
safety goggles

. The exact PPEs required for a particular task shall be chosen to ensure there are
multiple lines of defense against accident or injury. All applicable safety precautions
for a job shall be ensured notwithstanding the duration or perceived importance of the
task.

. Additionally, the BHEL safety officer may demand additional PPEs based on specific
requirement

. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.:
Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs
Relying solely on PPEs without other applicable controls to be strictly avoided.

. The issuing agency shall maintain register for issue and receipt of PPEs (Format No.
HSEP: 14-F06A). All the PPEs shall be checked for quality before issue and the shall
be periodically re-checked. The users shall be advised to check the PPEs themselves
for any defect before putting on. The defective ones shall be replaced.

. The body harnesses shall be serial numbered.

. All worker should wear reflecting Jacket during both shift Day/Night.

.Where workers are employed in sewers and manholes, which are in use, the
subcontractor shall ensure that the manhole covers are opened and ventilated at least
for an hour before the workers are allowed to get into manhole, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent incident to the public

12. Besides the PPEs mentioned above, the persons shall use helmet, safety shoe and
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deemed appropriate for the area of work.

13. Following color scheme for Helmets to be maintained:
a. Workmen: Yellow
b. Safety staff: Green or white with green band
c. Electrician: Red

d. Others including visitors: White
14. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed

or printed on the front along with the person’s gate pass no. & blood group. An
awarded worker shall have reflective logo

8.4 ARRANGEMENT OF INFRASTRUCTURE

The subcontractor is responsible for ensuring and maintaining the required HSE infrastructure at
site as described in this Section

8.4.1 DRINKING WATER

1. Drinking Water Storage Tanks shall be provided and maintained at suitable places at

different elevations / locations to ensure easy accessibility. The tank/container shall be kept
on a platform at an elevation of at least 2 feet and should be covered:

Construction and Quantity: The design of Drinking Water Storage Tank (DWST) shall be
submitted to BHEL for approval prior to initiating construction. Provision of 5 liter water daily for
each worker to be maintained.

Labelling: DWST should be labeled as “Drinking Water”. Date of last cleaning, next due date

shall be indicated on the container besides Date of source testing as per IS 10500.
Cleaning of the DWST shall be ensured at least once in a week. Mild cleaning detergents as

used for cleaning vessels shall be applied and scrubbers (3M or equivalent) shall be used for
removing scales and deposits on the inside surface. The tank shall be thoroughly cleaned with
potable water only before it is refilled.

Suitability of the water source should be tested as per 1S10500.

For all tanks containing water unsuitable for drinking, prominent “Do Not Drink” signage shall
be pasted in English, Hindi and local language.

In Hot Work and other critical areas, drinking water shall be made available near the activity
Provision of supplying drinking water to height workers and those working in difficult to reach

Page 77 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR Rev.: 01

SITE OPERATIONS Date:08.05.20

POWER (SECTION-A) Page 31 of 170
SECTOR

areas shall be made available through dedicated personnel.

8.4.2 PROVISION OF LATRINES AND URINALS AT SITE (Ref: Interstate Migrant Workmen
(Regulation & Employment and Act, 1979) read with The Inter-State Migrant Workmen
(Regulation of employment and conditions of service) central rules, 1980 (PI refer rule no. 42)

LATRINES

. Latrines shall be provided in every establishment on the following scale, namely: -

a. Where females are employed, there shall be at least one latrine for every 25 females;
b. Where males are employed, there shall be at least one latrine for every 25 males:

Provided that where the number of males or females exceeds 190, it shall be sufficient if there
is one latrine for 25 males or females, as the case may be, up to the first 100, and one for
every 30 thereafter

. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

. Where workers of both sexes are employed there shall be displayed outside each block of
latrine and urinal a notice in the language understood by the majority of the workers 'For Men
Only', or For Women Only', as the case may be.

. The notice shall also bear the figure of a man or of a woman, as the case may be.

URINALS

. There shall be at least one urinal for male workers up to fifty and one for female up to fifty
employed at a time:

. Provided that where the number of male or female workmen, as the case may be, exceeds
500 it shall be sufficient if there is one urinal for every fifty females up to the first 500 and one
for every 100 or part thereof thereafter.

. The urinals shall be designed and located so as to ensure privacy.

. In case a structure encompasses multiple floors, urinals shall be provided suitably for quick
access

. The latrines and urinals shall be conveniently situated and accessible to workers at all times
at the establishment.

10.The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

11.Latrines and urinals other than those connected with a flush sewage system shall comply with
the requirements of the public health authorities.

12.Water shall be provided by the means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

8.4.3 WASHING FACILITIES

1. In every workplace, adequate and suitable facilities for washing shall be provided and
maintained.

2. Separate and adequate cleaning facilities shall be provided for the use of male and female
workers. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
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condition and dully illuminated for night use.

3. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall
be provided to enable the painters and other workers to wash during the cessation of work.

8.4.4 PROVISION OF REST SHELTER FOR WOKERS

Proper Sheds & Shelters big enough to accommodate all possible workers shall be provided for
workers to rest during break. Taking rest at height, in activity area and other hazardous locations
shall not be allowed.

The drawing of such sheds shall be submitted to BHEL for approval before construction.

8.4.5 MEDICAL FACILITIES

Refer Section B for applicability of requirements pertaining to Clause 8.4.5.1

8.4.5.1 MEDICAL CUM FIRST-AID CENTER

a) A medical center shall be setup at site with basic facilities for handling medical emergencies.
The medical center shall be developed independently by BHEL/an agency as specified in the
contract and run jointly by all agencies on proportionate sharing basis as stipulated in the
contract.

A qualified medical professional, not less than MBBS, shall be deployed at medical center as
stipulated in the contract.(Part-time or full time as decided at the site).

There shall be a full-time trained first aider and a nurse. Depending upon the working hours at
the site, First-aider shall be deployed accordingly.

The center shall have all articles as per Schedule IV of BOCW(Central) Rules’1998. In addition,,
one Stokes basket stretcher shall be available.

An ambulance shall be deployed for every 1000 persons along with trained driver and
accessories as per schedule V of Central BOCW Rules’1998. Depending upon the working
hours at the site, First-aider shall be deployed accordingly.

The center shall be adequately equipped for Resuscitation, Immobilisation, Dressing, dealing
with poisoning cases including snake and insect-bites and sufficient stock of emergency
medicines as prescribed by the qualified medical professional as per point (b)

8.4.5.2 IMPORTANT

g) If there is no specific mention of responsibility of deployment or setting up of any of the above
facilities and operating expenses thereof, BHEL site management shall have the liberty to give
this responsibility to any of the contractors on cost sharing basis.

h) Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste —-Management
and Handling Rules, 1998)

i) Every injury shall be treated, recorded and reported.

j) All First Aid injuries shall be recorded as per Format No. HSEP:14-F17

k) List of qualified first aiders and their contact numbers to be displayed at conspicuous places.
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8.4.53 FIRST AID

A. In addition to 8.4.5.1 &2, The subcontractor with Boiler&ESP, TG, Civil shall:
Provide necessary first aid facilities for every work place.
Ensure availability of qualified First-aider throughout the working hours.
Every injury shall be treated, recorded and reported.
Refresher course on first aid shall be conducted as necessary.
. List of qualified first aiders and their contact numbers to be displayed at conspicuous places.
. All First Aid injuries shall be recorded as per Format No. HSEP:14-F17

B. FIRST AID BOX

1. The first aid box shall be maintained by first aider who shall always be readily available
during the working hours of the work place.

2. Details of First Aid Box:

a) Details of contents of first aid box is given in Annexure 03. A slip of contents shall
be pasted on the First Aid Box with following details:

Name, Quantity, Expiry Date, Checked by...
b) First Aider's name and contact no to be displayed on the box.
c) The first aid box shall be distinctly marked with a Green Cross on white background.
d) The box shall be properly secured with lock & key to avoid misuse

. The first aid boxes should be placed at various locations so as to make them available
within easy reach of hazardous activities and at the quickest possible time.

. The subcontractor shall ensure that the Supervisors and Engineers are adequately
trained for attending to any emergency.

Monthly inspection of First Aid Box to be conducted by the subcontractor as per Format
no. HSEP:14-F01

8.454 HEALTH CHECK UP

The persons engaged at the site shall undergo health checkup as per the Format no. HSEP:14-
FO2 before induction. The persons engaged in the following works shall additionally undergo
regular health checkup using same Format at least once in a year:
Height workers Drivers/crane operators/riggers | Confined space workers
Shot/sand blaster Welding and NDE personnel Any person referred by BHEL

8.4.5.4.1 HEIGHT PHOBIA TEST

1. The persons engaged in working at heights (above 2 meters) to be assessed for Height
Phobia and associated conditions.

Such workers are to be allowed only on successful completion of this test, otherwise they
shall be allocated ground based jobs. IDs / Height passes shall be issued to such workers.

8.4.6 PROVISION OF CANTEEN FACILITY
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Minimum or better facilities to be ensured as per BOCW (Rule 244) / Factories Act,
specially taking care of the following:

1. Canteen facilities shall be provided for the workmen of the subcontractor inside the project
site.

Proper cleaning and hygienic condition shall be maintained.

Proper care should be taken to prevent biological contamination.

Adequate drinking water should be available at canteen.

Fire extinguisher shall be provided inside canteen.

Regular health check-up and medication to the canteen workers shall be ensured.
Canteen waste to be disposed of in compliance with law

Domestic LPG cylinder shall not be used

© © N o Ok~ 0D

Canteen should be periodically inspected using standard checklist finalized along with
BHEL

8.4.7 PROVISION OF ACCOMMODATION / LABOR COLONY

The subcontractor shall provide to every workman (within fifteen days of the commencement of
the employment of migrant workmen):

In case he is accompanied by any other member of his family, a suitable barrack so as to
accommodate one room having at least a floor area of 10 square meters, a verandah and
adequate additional covered space for cooking food as well as one common sanitary latrine, one
common bathroom for every three such quarters; and

In case he is unaccompanied by any other member of his family, a suitable barrack so as to
accommodate not more than ten such migrant workmen, having at least a floor area of not less
than 6.5 square meters for each such migrant workman making use of the barrack, a verandah
and adequate additional covered space for cooking food as well as one common sanitary latrine
and one common bathroom for every ten such migrant workmen

Every quarter and the barrack shall be so constructed as to afford adequate ventilation, protection
against heat, wind, rain and shall have smooth, hard and impervious floor surface.

The quarters or the barracks, as the case may be, shall be at a convenient distance from the
establishment and shall have adequate supply of wholesome drinking water.

The area in which the quarters and/or barracks are located as well as the latrines and bathrooms
provided therein shall be kept in a clean and sanitary condition at all times.

Regular housekeeping of the labor colony shall be ensured.

Availability of Bathing/ washing bay to be ensured
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7. Room ventilation and safe electrification to be ensured

8. MSDS of LPG shall be put up prominently and shall be included in the induction training also.

9. The labor colony shall be secure so that only authorized persons have access to it.

10. Availability of local market to be ensured by the Sub-contractor

11. A “Suggestion Register” shall be made available at the labor colony for workers. The feedback
shall be reviewed on weekly basis and acted upon.

12. Labor colony shall be inspected fortnightly by Subcontractor Safety Officer & HR executive, and
report submitted to BHEL as per Format No. HSEP:4-F16

13. Facility of Créches - to be provided wherein more than fifty female workers are deployed

14. Provisions of Clause 8.4.1, 8.4.2 and 8.4.3 shall be applicable on labor colony as well

8.4.8 PROVISION OF EMERGENCY VEHICLE
Dedicated emergency vehicle shall be made available at workplace by subcontractor for evacuation
of victim from site.
However, Ambulance shall be used exclusively for transporting victim to hospital

8.4.9 PEST CONTROL

Regular pest control should be carried out at all offices, mainly laboratories, canteen,
labor colony and stores by the subcontractor.

8.410 SCRAPYARD

1. Scrapyard shall be developed by subcontractor to store metal scrap, wooden scrap, waste,
hazardous waste.

Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored
separately.

8.4.11 ILLUMINATION

1. The subcontractor shall provide adequate lighting facilities e.g. flood lighting, hand lamps, area
lights etc. to ensure adequate lighting at all work places & their approaches including passage
ways as per IS: 3646 (Part-Il) at all times. Indicative recommended values are given below:

Outdoor areas like store yards, entrance and exit roads 20
Platforms 50

Entrances, corridors and stairs

General illumination of work area

Rough work like fabrication, assembly of major items
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Medium work like assembly of small machined parts

Fine work Tike precision assembly, precision measurements etc.
Sheet metal works

Electrical and instrument labs

Outdoor area like entrance and exit roads 20

Entrance halls 150
Corridors and lift cars 70

Lift landing 150
Stairs 100
Office rooms, conference rooms, library reading tables 300
Drawing table 450
Manual telephone exchange 200

=

N WIN

In case any area is not mentioned above, the applicable illumination for the same shall be specified
by BHEL based on applicable standards and international norms

1. Level of illumination shall be checked periodically using a calibrated lux meter and recorded
for each work area on minimum weekly basis as per Format No. HSEP:14-F21
Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
Lamps shall be protected by suitable guards where necessary to prevent danger, in case
of breakage of lamp.
Emergency lighting provision for night work shall be made to minimize danger in case of
main supply failure.

9. HSE TRAINING & AWARENESS

9.1 HSE INDUCTION TRAINING

All persons entering into project site shall be given HSE induction training before being assigned
to work, which shall be imparted through audio-visual medium and shall be of minimum 2-hour
duration.

Any single trainee batch size should not exceed 40.

Proper safety wear & gear must be issued to all the workers being registered for the induction
(i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.)

They must arrive fully dressed in safety wear & gear to attend the induction.
Any one failing to conform to this safety wear& gear requirement shall not qualify to attend.

In-house induction training subjects shall include but not limited to:
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Briefing of the Project details and importance of employee for the project and for the nation.
Safety related cardinal rules, objectives and targets.

Site HSE rules.

Site HSE hazards and aspects.

First aid facility.

Emergency Contact No. and procedures

Details of Fire prevention and emergency response systems & procedures at site.
Requirement of incident / near miss reporting by all.

Accident case studies

Rules to be followed in the labor colony (if applicable)

Evaluation to be carried out after training and induction training to be repeated in case of
failure of participant in evaluation

On completing subcontractor’s in-house HSE induction, each employee shall sign an induction
training form (format no. HSEP: 14-F03) to declare that he had understood the content and shall
abide to follow and comply with safe work practices. They may only then be qualified to be issued
with a personal I.D. card, for access to the work site (provided Health Checkup is over).

9.2 HSE TOOLBOX TALK

1. HSE Tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to
specific work groups daily prior to the start of work. The agenda shall consist of the following:

i. Visual checkup of workers regarding health, any signs of fatigue, intoxication etc.
ii. Details of the job being intended for immediate execution.
iii. The relevant hazards and risks involved in executing the job and their control measures.
iv. Specific site condition to be considered while executing the job like high temperature,
humidity, unfavorable weather etc.
v. Recent non-compliances observed.
vi. Appreciation of good work and warning for any unsafe acts done by any person.
vii. Any doubt clearing session at the end

2. Record of Tool box talk shall be maintained as per Format no. HSEP:14-F04

9.3 TRAINING ON HEIGHT WORK

Due to the large percentage of fall from height in incidents, training of minimum 2-hour duration
on height work shall be imparted to all height workers by in- house / external faculty for every
batch of new inductees. The training shall include following topics:

Inspection of work area, access and egress w.r.t height hazards

Use of PPEs; use of fall arrester, retractable fall arrester, life line, safety nets etc.
Safe climbing through monkey ladders.

Inspection of PPEs.

Medical fitness requirements.

Mock drill on rescue at height.

Dos & Don’ts during height work.
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8. Accident case studies
In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors

HSE TRAINING DURING PROJECT EXECUTION

HSE training shall be arranged by subcontractor as per the need of the project
execution and recommendation of BHEL.
. The topics of the HSE training shall be as follows but not limited to:

Hazards identification and risk analysis & Identification of Environmental Aspects /
Impacts

Work Permit System

Learning from past incidents

First aid, Firefighting & Fire-warden training

EMS and OHSMS

T & Ps fithess and operation

Electrical & Chemical safety

Welding, NDE & Radiological safety

Material handling.

. Safety awareness and on-the-job training programmes shall be carried out at site for all
workers periodically. Periodicity to be decided by BHEL but shall be minimum once in
six months
Penalty Training — In case of any incident, the involved person, group or agency shall
undergo a penalty HSE training for a minimum period of 2 hrs or as decided by BHEL.
In case itis not possible to provide training to all workers at once, same shall be imparted
in Batch-wise manner so as to cover all workers with specified periodicity.

6. An up-to-date record to be maintained with attendance of participants and trainers
preferably in soft copy as per Format No. HSEP:14-F03.

7. Every employee of agency should be provided at least 2 hr. safety training in every
month.

In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors

10. HSE PROMOTION: SIGNAGE, POSTERS, COMPETITION, AWARDS ETC

DISPLAY OF HSE POSTERS AND BANNERS

Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at
work place.

DISPLAY OF HSE SIGNAGE

Appropriate HSE signage shall be displayed at the work area to enhance awareness of HSE
workmen and passersby about the work going on and do’s and don’ts to be followed.

10.3 COMPETITIONS ON HSE, AWARDS & REWARDS
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1. Subcontractor shall arrange competitions (slogan, poster, essay etc.) on HSE for workers and

10.4

employees from time to time (Safety day, World Environment Day etc. minimum one such
function each month) and winners will be suitably awarded during the functions.

Subcontractor shall identify workers following good HSE practices and reward them from time
to time as encouragement to follow good HSE practices.

Alternatively, if a common monthly function is organized at site, subcontractor shall
participate in the same so that a minimum frequency of one such function per month is
maintained.

HSE AWARENESS PROGRAMMES

Subcontractor shallarrange HSE awareness programmes periodically on different topics
including medical awareness for all personnel working at site from time to time including
officials involved in execution.

11. HSE COMMUNICATION AND PARTICIPATION

11.1

1.

11.3

11.4

MONTHLY HSE REPORTING

HSE activities shall be reported to BHEL monthly as per Format no. HSEP: 14-F05. The
reporting medium can be hard/soft as per BHEL requirement.

The period of reporting shall be 25 of the preceding month to 24w of the present month
and report shall be submitted by the end of the calendar month or as conveyed by BHEL.

BHEL can modify the reporting requirements as per requirement

HSE EVENT REPORTING

Important HSE events like HSE Training, Mock / Fire/Rescue Drills, Medical camp etc.
organized by subcontractor shall be reported to BHEL in detail with photographs

Celebration of important days like National Safety Day, World Environment Day etc. shall also
be reported likewise.

HSE INCIDENT REPORTING
All incidents (near misses, property damage, first-aid cases, minor, major and fatal

incidents) shall be reported to BHEL as they happen through SMS and Hard/Soft copy as
per Format No. HSEP: 14-F22

HSE SUGGESTIONS

All workers and employees to be encouraged to provide suggestions for improvement in
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Health, Safety & Environment at site. The suggestions to be recorded in a “Suggestions
Register”. Suggestions to be reviewed and those having potential of significant beneficial
effects are to be implemented, and recognition / award to be given to the individual.

CLIENT COMMUNICATON

All HSE related communication from BHEL, customer / external statutory and regulatory
agencies to be handled on priority. The relevant issues to be resolved in expeditious manner

RECORDS OF COMMUNICATON

Records of all communication and their responses as detailed above shall be maintained by
subcontractor in hard / soft copy and produced when required.

12.INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION

A conducive environment for reporting of near misses and other incidents shall be developed at
site through system of rewards etc.
Priority to be given to ensure medical treatment of the victim. Victim to be given immediate First

Aid and transported to Medical Facility in a well-equipped Ambulance

All incidents, as they happen, shall be reported to BHEL immediately over
phone/SMS/Whatsapp/mail and then in Format No. HSEP:14-F22 within 24 hrs. of occurrence.

Immediate SMS shall be sent to concerned Package In-charge with following Details:

a. Project & Customer Name:
Subcontractor Name & Scope:
Incident Area:
Number of Injured / Fatalities:
Date & Time of Accident:
. Incident Description in few lines:
No incident shall be hidden

Records of all incidents shall be maintained in hard / soft copy as per Format No. HSEP:14-F23.
For all incidents:

a. The incident area, equipment / tools involved, documents & records etc. shall be maintained
as-it-is pending investigation
. Root Cause Analysis (RCA) to be conducted and corresponding Corrective / Preventive
Action (CAPA) ensured
Responsibility shall be assigned and action to be taken against the erring individual
In case presence of manufacturer of the equipment involved is required, subcontractor will
arrange the same
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e. All expenses pertaining to the RCA / CAPA shall be borne by the subcontractor

RCA and CAPA reports of all near misses and minor injuries shall be identified and report submitted
to BHEL within 7 days of occurrence.

For incidents, where worker does not resume duty within 48 hours of occurrence, Joint investigation

along with BHEL shall be conducted within 7 days, and CAPA ensured.

Corrective action shall be immediately implemented at the work place. Work shall be put on hold in
the area till corrective actions are verified by BHEL
All incidents, their Root Cause Analyses and Corrective actions shall be recorded, and analyzed

so as to identify weak areas and actions to be taken to reduce the incident trend.

13.SAFETY DURING WORK EXECUTION

13.1 HSE SYSTEMS AND PROCEDURES

BHEL Power Sector HSE Management System (HSEMS) shall be referred for controlling hazards,
aspects, and carrying out HSE activities at site. Subcontractor shall get familiar with and follow the
HSEMS documents provided by BHEL which include the follows:

13.1.1 HSE PROCEDURES:

All HSE Procedures defined in HSEMS, as referred in various sub-clauses of this Section as given
in Annexure 01

13.1.2 PERMIT TO WORK (PTW) SYSTEM

1. The following activities shall be carried out by the subcontractor strictly after obtaining
Permit to Work (PTW) from BHEL

i.  General Work Permit (Format No. HSEP14-FPO01)

ii.  Height working (Format No. HSEP14-FP02)

Hot working (Format No. HSEP14-FP03)
Confined space Work (Format No. HSEP14-FP04)
Excavation more than 2-meter depth (Format No. HSEP14-FPQ5)
Radiography / Radiation Work (Format No. HSEP14-FP06)
Heavy / Complex / Critical Lifting Activity (Format No. HSEP14-FPQ7)
Night / Holiday Work (Format No. HSEP14-FP08)
Material Loading / Unloading Permit (Format No. HSEP14-FP09)
Grating / Safety Net / Safety Facility Removal Permit (Format No. HSEP14-
FP10)
Live Electrical Maintenance etc. - Lockout / Tag (Format No. HSEP14-FPQ7)
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2. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or
modify requirements for usage of existing Permits. The conditions for using the Permit are
specified in the Format (General Requirements).

Where customer is having separate Work Permit System the same shall be followed in
conjunction to ensure all activities and checks are covered in all systems.

Permit applicant shall apply for work permit of particular work activity at particular location
before starting of the work along with Job Hazard Analysis.

All Permit signatories shall physically visit the work area and check that all the safety control

measures necessary for the activity are in place. Only then the permit shall be issued.

a. Signatory shall physically visit the area of work and ensure all required safeguards
before signing the Permit

b. Signatory shall periodically visit the area to confirm the availability of required
safeguards throughout the currency of the permit
In case any Permit requirement is not available, work will be stopped till it is made
available

Permit holder shall implement and maintain all control measures during the period of permit.
The permit will be closed after completion of the work and submitted to BHEL.

13.1.3 Operational Control Procedures

1.

All applicable OCPs (Operational Control Procedures) as identified from outcomes of HIRA,
Aspect / Impact studies and BHEL inputs will be followed by subcontractor. This will be done
as part of normal scope of work.

lllustrative list of such OCPs is given in Table 13.1 and same will be made available to
subcontractor by BHEL during work execution at site.

In case any other OCPs are required or existing ones need to be modified in order to control
the risks / impacts associated with any activity during the execution of work subcontractor
shall prepare / update and follow the same with information to BHEL.

Table 13.1 - LIST of Reference OCPs

General Safety Steam blowing Material preservation

Handling of chemicals Working in confined area Electro-resistance heating

Electrical safety Operation of passenger lift, Blasting
material hoists & cages

Energy conservation Vehicle/ Crane maintenance Transformer charging

Welding and gas cutting Radiography Handling of battery
operation system

Fire safety Waste disposal DG set

Use of hand tools Handling & storage of Sanitary maintenance
mineral wool

First aid Working at night Piling rig operation
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Food safety at canteen Computer operation Passivation

Use of cranes Storage in open yard EDTA Cleaning

Storage and handling of Drilling, reaming and Chemical cleaning of Pre

gas cylinders grinding(machining) boiler system

Manual arc welding Stress relieving Boiler Light up

Use of helmets Hydraulic test Rolling and
Synchronization

Good house keeping Trial run of rotary equipment Loading of Unit

Safe excavation Batching Air compressor

Working at height Cable laying/tray work Hydra Operation

Filling of hydrogen in Spray insulation Duct/ Structure

cylinder Preassembly

[llumination Compressor operation Resumption of construction
activities after lockdown
and prevention of
coronavirus infection
during site operation

Handling and erection of Gas distribution test Prevention of Covid-19

heavy metals infection in labour colony

Acid cleaning Cleaning of Hotwell / Truss/ Structure fit-up &

Deaerator alignment
Oil flushing Electrical maintenance
Alkali boil out O&M of control of AC plant
& system

13.2 ACTIVITY SPECIFIC REQUIREMENTS FOR SAFETY:

All Work shall be commenced only after taking the respective Work Permits (as applicable)
and precautions as per relevant codes, systems and OCPs in order to ensure safe conditions
throughout the duration of work. Additionally, activity specific safeguards as per this section
shall be followed.

13.2.1 WORK AT HEIGHT:

1. All work at height above 2 meter above ground level without complete platforms, handrails and
other related fall protection shall require a work permit in the prescribed form. This shall require
approval by the competent authority. The HSE officer of sub-contractors shall follow the
checklist religiously by physically verifying the condition of the work area before recommending
for approval.

Prior to the start of work at elevation, the HSE Officer involved with the work must meet the
work supervisor to review the scope of work, and must review all the possible fall hazards and
effective safety responses. The evaluation / analysis must be documented and kept on file and
on site by the HSE Officer.
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3. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the
nature and scope of work will be evaluated for conditions and environmental factors before
selecting the appropriate fall protection system (active, passive or a combination of measures,
as appropriate).

4. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets
etc. shall be made available at work location. Under no circumstances, there shall be total
reliance on PPEs only

5. Safety Nets

a. Contractor shall maintain sufficient stock of Safety Nets for deployment
b. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men
and materials falling from height.

The safety nets shall be fire resistant, duly tested and shall be of ISI marked.
Safety Nets shall be deployed below all platforms where height work is envisaged.
Duration of work, delay shall be no excuses for non-installation of Safety Net

Reaching beyond barricaded area without lifeline support, moving with support of bracings,

walking on beams without support, jumping from one level to another, throwing objects and
taking shortcut must be discouraged.

Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged.

In case of pipe-rack, persons should not walk on pipes and walk on platforms only.

In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall
arrestor.

. For chimney or structure painting, both hanging platform and men should be anchored
separately to a firm structure along with separate fall arrestor.

. The procedures for the safety response to identified fall hazards developed and rescue plans
must be reviewed with all individuals exposed to the hazards.

. The HSE Officer must establish an inspection process of fall protection systems. Some
equipment requires documented inspections by its manufacture on a regular schedule. Such
equipment must have evidence of the inspection and re-certification process on it. This
information must be reviewed before the equipment is actually used. Individuals must visually
inspect the fall protection equipment before each use. Failure to complete this inspection

process could result in serious injury or death.

. Immediately remove from service any fall protection equipment that is identified as defective,

damaged, or has been subjected to an impact. Damaged fall protective equipment must be

destroyed to prevent re-use and not be discarded into trash containers, as the worn or
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damaged equipment could be unintentionally re-used.
14. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards

in any elevated position.

13.2.1.1 Personnel fall protection system must include:

a. Safety Harness

All height workers must use Safety harness with double lanyards. The primary lanyard is never
unhooked until the secondary lanyard is secure. The design of the working platform should be such
that under no circumstances, worker should have both lanyards unhooked while at height.
b. Lanyard

i. The type of work and the environment conditions determine lanyard and lifeline selection. If
welding, chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting,
etc., either protect the components or use more appropriate type of system.

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock
absorbing) device. Deceleration devices include rope grabs, rip-stitch lanyards, specially
woven lanyards, tearing, or deforming lanyards, automatic self-retracting lifelines and lanyards
which dissipate or limit the energy imposed on the employee during fall arrest.

iii. Once in use, the system's effectiveness is to be monitored. In some cases, a program for
cleaning and maintaining the system may be necessary. Lanyard and lifelines must use locking
snap hooks only and under no circumstances must two lanyard snap hooks be connected.

c. Lifeline
All lifelines in general are to be made of min 8mm dia steel rope (plastic coated) and tied to
columns with 3 clamps at each end. Wherever columns are not available to tie the lifelines, the

vertical posts as per the design below are to be provided after carrying out drop load test initially.
A load of 240kg to be dropped off the mid-point of lifeline in this test.

d. Lifeline Post
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DIAGRAM : LIFELINE POST
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The support at vertical post shall be fixed at end-to-end. The maximum length of one end to
another end shall be 18 meters

If the length of a lifeline is more than 18 meters, then intermediate vertical post(s) are to be
used. Such intermediate post(s) will act as supports and the lifeline rope should simply pass
through the eyelets (holes) of such supports without being anchored

The lifeline need not be wrapped / clamped to any intermediate post

Such intermediate posts must be used at an interval of every 18 meters

The post(s) in which the original lifeline is to be installed should be capable of sustaining a
tensile stress of 2268 Kgs

In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm

For a single spun lifeline, no more than 2 persons are allowed to work; for more than two
workers, another lifeline should be installed

Horizontal lifeline should be so installed that it does not impede safe movement of workers

All the installation work must be carried out by competent person with adequate knowledge

13.2.1.2 Working Platform

1. Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform gangways provided is more than 3.6 m
above ground level or floor level, they shall be closely boarded and shall have adequate width,
which shall not be less than 750 mm and be suitably fenced.

2. Precautions against the fall of Materials, Persons and Collapse of Structures
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Every opening in the floor or a building or in a working platform shall be suitably barricaded to
prevent the fall of persons by providing suitable fencing or railing whose minimum height shall
be 90 cm.

Adequate precautions should be taken such as the provision of fencing, or barriers to protect
any person who might be injured by the fall of materials, or tools or equipment being raised or
lowered. Cradle may be used for lifting materials - however this shall be made of MS angles
and flats only and duly certified by the HSE officer. Operators may also use designed
containers for lifting small tools.

Guardrails (including scaffolding) erected over/adjacent working areas must have the
guardrails screened (opening < 0.5), to prevent material from falling outside the
platform/decking.

Guardrails must be able to withstand a 200-pound force exerted in any one direction.

Where necessary to prevent danger, guys, stays or supports should be used or other effective
precautions should be taken to prevent the collapse of structures or parts of structures that
are being erected, maintained, repaired, dismantled or demolished.

All openings through which workers are liable to fall should be kept effectively covered or
fenced and indicated in the most appropriate manner.

Guardrails and toe-board/barricades and sound platform conforming to 1S: 4912-1978 and
other Indian laws and regulations as depicted below should be provided.

Guardrail system

TOl)l"-lil osts: § ft. Spacing
<

Midrail -

A 4
A

427 + 37 21" + 3.5 + 4

Toprail Mhdrail Toeboard Max. Gap

Height Height Height Between Floor &
Toeboard

Toeboard

, | Rail

viii.Guardrails shall be provided to protect workers from falling from elevated work places. The
rails are generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails,
ladder or cover purpose. Wherever the guard-rails and toe-boards cannot be provided:
a. adequate safety nets or safety sheets shall be erected and maintained; or
b. adequate safety harnesses shall be provided and used and / or
c. adequate fall arrestor shall be provided and used.

As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected
for any defect. The full body safety harness shall have double lanyard only with max 1.8m
length.

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire
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rope shall be provided across the work area.
X. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks
involved.

13.2.1.3 Scaffolding

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable.
A sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer
obtained prior to construction / use.

General

The scaffolding work must be carried out by a competent person, who shall train the scaffold
users on safety aspects

. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of
competent scaffolding supervisors.

. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on
sound, rigid footing, capable of carrying the maximum intended load without settling or
displacement. Bamboo scaffolding is not permitted for use on site.

Each employee on the scaffold shall use an approved safety harness attached to an independent
lifeline. The lifeline is to be securely attached to substantial members of the structure (not
the scaffold itself) or to securely rigged lines, which shall safely suspend a worker in event of
a fall.

Guard rails and toe boards shall be installed on all open sides and ends of platforms
more than (2) meters above ground or floor

Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or
better.

Scaffold planks shall not span distances greater than 2.5 meters (8 feet).

Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches
and be secured to the scaffold. Scaffolding and accessories with defective parts shall be
immediately repaired or replaced.

. All scaffolding must be a minimum of two planks wide. No one may work from a single plank.

. Scaffold planks must be inspected before use. Planks that have been damaged must be
removed from the site.

. Access ladders must be provided for each scaffold. Climbing the end frames is prohibited unless
the design incorporates an approved ladder.

. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must
be provided.

. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals
which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally.

. Do not overload scaffolds. Material should be brought up as needed. Scaffolding must not be
loaded in excess of its rated capacity.

. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or
to support scaffold.

. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen
must be installed between the toe board and guard rail.

. Employees exposed to overhead hazards while working on a scaffold will be protected by 5 cm
(2”) thick planks.

. Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted /welded
properly. Before every use the rungs should be checked for safe use.

Page 95 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR Rev.: 01

SITE OPERATIONS Date:08.05.20

POWER (SECTION-A) Page 49 of 170
SECTOR

. Wooden scaffolds shall not be used in areas where fire / fire products are expected

. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding
components together

. The platform should have permanent hand rail and mid rail with Toe board without fail.

. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary
for entrance openings. Platforms shall be secured in place.

. On suspension scaffolds designed for a working load of 500 pounds, no more than two workers
are permitted to work on the scaffold simultaneously. On suspension scaffolds with a working

load of 750 pounds, no more than three workers are permitted on the scaffold
simultaneously.

. Requirements for different types of Scaffolds:

. Suspended Scaffold
Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an
overhead structure.

Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work.

. Rolling Scaffolds

The height of rolling scaffolds shall not exceed three times the minimum base dimension.

The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet).

Adequate help must be provided when moving a rolling scaffold.

Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.
No one is permitted to ride a rolling scaffold when it is being moved. Castor brakes must be
locked-on when the scaffold is not being moved.

Guardrail system — Tube and Coupler Scaffold EREANRING

GUARD RAIL SYSTEM

WITH TOE BOARDS
_ -
Toeboards a\,_

Built-in
access
ladder

Plalform —

Frame and bracing

DIAGONAL BRACE
CONNECTION

q-‘ BRACING
o . BASE PLATE
Locking caster — BWIVEL
CLAMP
NOTE: ALL TIES SHOULD BE LOCATED
AT CLAMP LOCATIONS.

25. Scaffold Tagging

Scaffolds being erected, modified or dismantled must be tagged as suitable for use. The scaffolds
can only be accessed by those involved with the process.

GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, signed and dated b
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the scaffolding competent person daily.
RED scaffold tag — to be fixed if scaffold is in some way defective and cannot be used or is still under
erection.

Examples of scaffold tags:

Front,

: :

13.2.1.4 Ladder Safety

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer
obtained prior to construction / use
Safe Use of Ladders:

Fall protection is required when working on a ladder above 2 meters and when climbing above
nearby guardrails.
Ladders must be inspected prior to use and by a competent person quarterly, with
documentation.
Use portable ladders for height up to 4 M only
Provide fixed ladders for height above 4 M
Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4)
Extend ladder at least 1 M above the top landing
Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the
bottom
Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not
more than 300 mm
Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed
ladders. Check the ladders daily for any defects

. Ensure that the areas around base and top of the ladder are clear. Getting on and off the
ladder is more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or
rough soil

. Do not use ladders of conducting material near power lines, and only use ladders near power
line or other energize system with exposed parts if they are confirmed locked-out and de-
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energized.
. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder.
. Never reach out from a ladder to perform work where your belt buckle protrudes past the
ladder rung.
. Always face the ladder while climbing up or down

. Maintain three-point contact while climbing up or down a ladder i.e. two hands and one foot
or two feet and one hand on the ladder at all the times.

. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and
materials with a rope.

. Work from portable and extension ladders near guardrail where fall expose exists over the
guardrail regardless of height, and above 2.0 mtr. heights from the working/walking surface

will require the use of personal fall arrest equipment
13.2.2 EXCAVATION & CIVIL WORKS
All safety precautions shall be taken for foundation and other excavation marks as per I1S-3764.

13.2.2.1 Excavation

The following safety measures are to be ensured before and during excavation:

1. All Excavation activities more than with depth of 1.22 meter or more shall require and

Excavation Work Permit
Check for underground utilities like electrical / telephone cables, sewage, water lines and proper
care has to be exercised to protect and prevent damage to it
Proper and adequate slope is maintained while excavating
. Adequate shoring or sheeting is done wherever require to prevent soil sliding

Safe access through ladder or steps for exit & entry to excavation
No material /excavated soil is kept within one meter from the edge
Safe way is planned and provided for movement of HEM /transport equipment near excavation
Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works
Dewatering arrangement is made where water seepage is prevailed.

10. Stop blocks are provided to avoid vehicles reversing into the excavated trenches

11. Danger signs /Caution boards are displayed at work spot

12. Barricading is provided at excavated pits
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Soil Type Height/Depth ratio Slope Angle etermining Soil Typ
Stable Rock ' Vertical 90 deg. | Description | Examples

Type A %1 53 deg ‘ Cohesive soils with | Clay, silty clay, sandy
T : T R an unconfined clay, clay loam and in
Type B 11 45 deg | compressive some cases: silty clay
[ | strength of 1.5 loam and sandy clay

Type C 34 deg d tons per square loam.

foot or greater. |

i Cohesive soils Angular gravel (similar

TPEASOL TPEE S ) ~ with unconfined to crushed rock), silt,

—”- Simple Slope Excavation  / Simple Slope Excavatio S Slope Excanation compressive silt loam, sandy loam

strength greater and, in some cases
than 0.5 tsf but silty clay loam and

less than 1.5 tsf. sandy clay loam.
Cohesive soils Granular soils such as
with unconfined gravel, sand and loamy
compressive sand; submerged soil
strength greater or soil from which
than 0.5 tsf or less. | water is freely seeping;
submerged rock that is
not stable.

13.2.2.2 Piling
Ensure the following precautionary measures before starting piling works:

Inspection of piling equipment by responsible person for its condition before initiating piling
operation.
Checklist and OCP for piling to be prepared using manufacturer’s instructions and used
Testing and its certification wire ropes, slings, D-shackles, chain pulley blocks using in the
process of piling work by competent person
Adequate support and secured foundation of the piling equipment to avoid toppling
Hoses should be lashed and adequately secured
Proper work platform is to be provided on piling frame
Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe
conditions that may arise
Only experienced and trained operators are engaged for the piling operation
Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety
helmet/safety belt etc. and its use by their workmen.

10. Special care and precautions If work is near electrical live cables/ electrical equipment

11. Cordoning of work area to prevent un authorized entry

12. Guarding of revolving parts

13. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement
out of range

13.2.2.3 Batching
Following Safety considerations for batching plant are to be ensured:

1. Modern type batching plant should be used in which all the moving parts are protected and
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emergency and safety features are incorporated.

Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to
reduce human intervention.
Installation of safety devices like pull-chord on both the sides of conveyor for stopping the
conveyor in emergency

. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves.
Conveyor belt/rotating parts must be guarded properly.
Safety awareness shall be inculcated in workmen about the risk involved in rotating parts.
The agency shall ensure to erect the batching plant as per drawing including installation of all
safety devices as provided by manufacturer and witnessed by BHEL Engineer in charge before
starting of machine in future.
Safety audit to also focus on Batching plant.
The site shall impose penalty on the agency who has violated the safety norms as per contract.

13.2.2.4 Mobile Plant

Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for

earthmoving purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for
concreting purpose. Due to the very nature of their function and movement in difficult terrains,
congested areas, working in tandem with manual work and other operations the danger is inherent.
Reverse horn is compulsory for all earth moving machineries.

Following Safety measures to be ensured for Mobile Plant:
1. Where movement around site is involved, routes should be planned, obstruction free and well

maintained
Observe specified speed limits
Operating personnel should be aware of associated risks and its preventive measures
Only experienced, trained and authorized persons with valid license (wherever applicable) should
operate the mobile equipment/vehicles
Provide and use Warning lights and reverse horn for cautioning the people around
Operation should be on level and stable ground with adequate working clearance.
Loading of out riggers/stabilizers should be well within safe ground bearing capacity
No person should be on equipment or vehicle during loading and unloading of material
Operators should be protected by warning barriers or switching off power when working in close
proximity of overhead power lines

. The equipment /vehicles should be well maintained and provided with effective brake system and
other safety devices (wherever require)

. Rotating parts of equipment should be adequately guarded

. Provide necessary personal protective appliances and ensure its use by the operating personnel
Ensure effective measures at source to control harmful emissions, dust, fumes contaminating
atmosphere and cause health hazards to the operators and people in the vicinity.

. No overloading/over stressing of vehicles/plant is allowed

. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed
air should be checked for leaks and tested prior to operation.

. Adequate safe clearance for swing and movement is to be judged during operation of Concrete
mixer
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16. Setting of machine on firm and level ground with wheel locked to prevent movement of machine

17. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger
zone of projectile of bucket while dropping bucket

18. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position
and place on firm and level ground.

19. The hand brake should be kept in position and block road wheels as additional safety measure

20. Blades/buckets should be kept low while moving

21. The dozer blades should not be used as brakes except in emergency

22. The ground should be examined for its bearing capacity and general safety especially when
operating road roller at the edges of slopes, embankments.

23. The roller should not be moved downhill with the engine out of gear

24. If operating near excavations the following precautionary measures are to be ensured

25. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc.

26. Suitable support system and adequate allowance to avoid the danger of side collapsing

27. Experienced signaler /attendant should be always accompanied with operator/driver for proper
direction /signal and also to caution others in the working Zone during operation of mobile plant

13.2.2.5 Concrete Vibrators

1. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely

enclosed and have suitable overload relays and effectively earthed

Ensure sufficient length of cable to the Vibrator.

Ensure electric starters and other accessories are firmly fixed adequately supported
Ensure locking of needle load while inserting needle in to the vibrator,

Ensure periodical lubrication and maintenance

13.2.2.6 Concrete Mixers

1. Setting of machine on firm and level ground with wheel locked to prevent movement of machine
2. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger
zone of projectile of bucket while dropping bucket

13.2.3 WELDING & GAS CUTTING SAFETY (HOT WORK)

All Hot Work shall require a Hot Work Permit

There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends.
Damaged tube and regulators must be immediately replaced.

All safety precautions shall be taken for welding and cutting operations as per 1S-818.

When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of
combustible or flammable material. If this is not possible, then all combustibles/ flammables that
can be removed from the area shall be removed within a 35-foot circumference and a positive
means of confining arcs and sparks generated by the process shall be ensured and additional
person(s) shall be stationed as fire-watch for the area(s)still exposed, along with obtaining the
Hot Work Permit as applicable.

Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas
cutting operations at all times suitable for the type of Fire.

Drums, tanks, and similar containers that have contained flammable or toxic material shall not
be welded, cut, or heated until they have been made safe by water filling, thorough cleansing or
similar accepted practices. The container shall also be ventilated during the welding, cutting, or
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Proper ventilation is required for any welding or torch operations performed in a confined space.
Any welding or gas cutting operations performed on metals of toxic compounds or coating such
as zinc, stainless steel, lead, cadmium, chromium, and beryllium shall be properly ventilated
and/or proper respiratory protection shall be worn by any person that could be exposed to fumes,
vapors, and gasses created by the welding and gas cutting processes.

Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or
sparks from contacting persons in the vicinity or from reaching areas normally used to travel
through or into the vicinity. Where this is not practical, persons who shall be in the area are to
use proper eye and skin protection. Other persons who are not participating in the welding or gas
cutting operations are not to be allowed into the hazard zone.

. Welders and other employees who are exposed to arc welding radiation shall wear suitable
clothing and protective apparel to prevent burns and other types of ultraviolet radiation damage
to the skin.

. Arc welding machines shall be shut down when being moved or when they are not in continuous
use. Electrode holders left unattended shall have electrodes removed and shall not be left where
they might contact employees or conducting objects.

12. Arc welding power supply cable shall be of proper rating and material, e.g. copper.

13. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation
back toward them or towards others in the area. Reflected radiation can cause skin burns and
eye flash burns.

14. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for
lifting the cylinder vertically.
15. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work.

16. Splatter / Slag Collector

« Different types of spatmer or slag collector
used at site according to job or location
requirements

«it i= made by stesl frame with fire blanket
and all hot work aew must be use this
one to protect fire spatters.

*Het work Zone alse provided in every
elevation to perform hot work

Welders used spatter collector system.

While carrying out job at height, the sparks or molten slag shall be prevented from falling down by
putting a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage
of falling sparks or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other
objects interfering in the passages hall either be removed or covered with Fire-resistant sheet or MS
Sheet.
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13.2.3.1 COMPRESSED GAS

1. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty
or being moved. Valve protection caps shall be placed and secured properly before gas
cylinders are transported, moved or stored.

Compressed gas cylinders shall be secured in an upright position with chain or appropriate
means during storage & use. However, a trolley shall be used for transportation.

Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in
storage or in transit. The cylinders shall always be secured upright, except during times when
actually being hoisted or carried.

. When cylinders are transported by powered vehicle they shall be secured in a vertical position.
Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder
is firmly secured on a special carrier designed for this purpose.

Gas cylinders are not allowed to be used in man-basket when occupied.

Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces.

Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have
an approved firewall between them.

. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from
arc/ sparks / slag.

All cylinders shall be placed where they cannot become part of the electrical circuit.
Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene
(or ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30 minute fire
resistance rating.

. All Cylinders should be stored upright in a designated area with labels for the type of gas. All
applicable precautions to be ensured during storage
Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall
be in proper working order while in use.

Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use
of compressed air to clean off yourself or other workers shall be strictly prohibited.

. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder
movement, the design of which shall be submitted to BHEL Engineer for approval.

No of cylinders shall not exceed the specified quantity as per OCP
. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be
intentionally dragged, struck or permitted to strike each other violently.

11. All cylinder should be kept only in cylinder trolley.

12. Cylinder shall be transported in upright vertical position by suitable mean.

13.2.4 LIFTING & RIGGING SAFETY

1. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work
Permit.
2. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as

Page 103 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR [R)eV.Z. 01 5
SITE OPERATIONS ate:08.05.20

POWER (SECTION-A) Page 57 of 170
SECTOR

monthly by expert as per applicable formats.
In addition, inspection / certification as mandated by law shall be carried out wherein these
shall be tested and certificates of fitness shall be obtained from 3rd party State Govt. approved
competent agency before deploying at site and later periodically. BHEL shall be given advance
intimation of any such inspections
. The last date of Third Party Inspection and the next Due date shall be conspicuously displayed
on all cranes. A copy of certificate shall be pasted on operator’'s cabin of all the lifting
equipment.
5. Following requirements shall be mandatorily followed, wherever applicable:
a. The manufacturer’s instruction for maintenance shall also be followed. All safety measures
shall be followed.
. All tools tackles, lifting appliances; material-handling equipment etc. used by the
subcontractor shall be of safe design and construction.
The operators, slingers and signalers shall be qualified as per IS 13367 (part-1):2003 “Safe
use of cranes- code of practices”.
. There shall be a person responsible for co-ordination among cranes where multiple cranes
are used, and lifting over 75% of the crane capacity to be avoided.
Mobile phone should be banned for crane operator and lifting operation. Only walki talki
shall be allowed in rigging/Lifting purpose.

13.24.1 Personnel Lifts (Man-Basket / Jhoola):

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use.
Relevant permit (Height work & others as applicable) shall be completed prior to lifting any people,
along with a rigging plan.

a. A separate Lifeline / Fall arrestor anchored to a fixed structure outside of Jhoola shall be
provided for the workers inside the basket. All occupants of the basket shall have Safety
Harnesses equipped with rope grabs, which are to be hooked to the vertical lifeline.
Man-basket shall be used where access through ladders or scaffolding is not feasible.
Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are
not allowed, unless designed and tested by a certified engineer), and built robust with MS
Angles and flats or plates or channels only.

Guard rails top and mid, must be in place and screened-in to avoid material from falling out of
basket. The factor of safety shall be 200%.
e. It shall have a door with double latches and shall open inside. Anchor points shall be
identified within the man-basket.
The man-basket shall be thoroughly inspected and load tested and a trial run performed without
personnel before being put to job.
It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and
inspection as other lifting equipment.

. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point
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While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing.
Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket
remains at that point. The same care shall be taken in its descent.

As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped
handle welded to man-basket. This shall be tested once in a year by a competent person.

Use of Rebar steel for making and monkey-ladder must be avoided.

Vian Basket for Welding of erection Joint

400 mm ISA 50mm angle

= T 3 = Moment
£ B bracket
- mm
1 ro

.

10mm Welding
(E 7018)

Wire-mesh

600mm 10mm Welding
(E 7018)

13.2.4.2 Cranes & Hoisting Equipment:
This section provides the guidelines to ensure proper rigging and lifting activities are
accomplished safely and in accordance with applicable specifications, codes, and regulations.
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On every crane or piece of hoisting equipment notices of all rated load capacities, recommended
operating speeds, and any hazard warnings or special instructions shall be conspicuously
posted. All instructions and warning shall be visible from the equipment operator ‘s station.
Cranes shall have an Anti-Two-block safety device installed
All mobile cranes shall have overload and backup alarms, load angle indicators and limit
switches

. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular,
or equipment movement shall be barricaded to prevent anyone or any vehicle or equipment
from being struck by the crane or hoisting equipment, or its load(s).
No part of the lifting equipment or its load shall be within the distance as specified in the Indian
Electricity Act from an energized power line
Cranes shall have annual certified third party inspection and be inspected before use by the
operator. Any defects shall be corrected before use. Logs of crane inspection shall be kept
with the crane.

Make certain that the rigging personnel, material, and equipment have the necessary capabilities for
the job and are in safe condition.
Communicate with person(s) directly responsible for accomplishing the work and / or work area

to establish requirements/responsibilities and make certain that all preparatory work is
complete.

Mats/Pads must be used on all lifting equipment, equipped with out riggers.

Pick and carry must have the load secured to the rig in front.

Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig.
13.2.4.2)
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Crane operators must follow the following:

Pass an annual Operator’s Physical examination

Carry a valid training certification card at all time while operating issued by the Govt. or other
recognized institute.
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13.2.4.3 SAFE RIGGING PRACTICES

13.24.4

Review the planned operation and requirements with the operator and rigging crew.

Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel,
and Safety Manager.

Designate a qualified person from the rigging crew to observe clearance of the equipment and
give timely warning for all operations where it is difficult for the operator to maintain the desire
clearance by visual means.

Clear the lift area of all unnecessary personnel.

Hydras shall only be allowed for loading & unloading works & shall not be allowed to move
with load

13.2.4.4.1 RULES FOR SAFE RIGGING

Use loops, thimbles and corner pads to prevent damage to slings when used around corners
or on cutting edges.

Never allow wire rope to lie on the ground for any length of time or on rusty steel or near
solvents, chemicals or corrosive substances.

Slings must not be pulled from between or under loads with load resting on the sling.

Keep all rope away from flame cutting or welding operations.

Never use rope as sling material.

Never wrap a wire rope completely around a hook.

Do not bend wire rope near any attached fitting.

The sling must be selected to suite the most heavily loaded leg rather than the total weight
when using multi-legged sling to lift loads in which one end is heavier than the other.

When using 3 and 4 legged sling configurations, any two legs must be capable of supporting
the entire load.

. Where possible, wire rope choker hitches must include a shackle with the eye around the
shackle pin to prevent breaking wires of the choke. The choker hitch must be “snugged down”
prior to lifting, not after tension is applied.

. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a
hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the
shackle.

. Properly rig all loads to prevent dislodgment of any part.

. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when
necessary.

. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag
lines must not be used in situations that jeopardize the safety of the lift.

. Lifting beams must be plainly marked with their weight and designed working load and must
only be used in the manner for which they were designed.
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16. The hoist rope or chain must never be wrapped around the load. The load must be attached to
the hook by slings or other rigging devices that are adequate for the load being lifted.

17. Multiple part lines must not be twisted around each other.

18. The hook must be brought over the center of gravity of load before the lift is started.

19. If there has been a slack rope condition, determine that the rope is properly seated on the drum
and in the sheaves prior to lifting.

20. Keep hands away from pinch points as the slack is being taken up.

21. Leather gloves are recommended when handling wire rope.

22. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually
until the slack is eliminated.

23. Never ride on a load that is suspended.

24. Avoid allowing the load to be carried over the heads of any personnel.

25. Never work under a suspended load until the load has been adequately supported from the
floor and all conditions have been approved by the supervisor in charge of the operation.

26. Never leave a load suspended unless emergency evacuation is required.

27. Never make temporary repairs to sling.

28. The capacity of a sling is determined by its angle, construction, type of hitch and size.

29. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure.

30. Never point load a hook unless it is especially designed and rated for such use.

31. Make certain that the load is broken free before lifting and that all legs are taking the load.

32. When using two or more slings on a load make certain all slings are made from the same
materials.

33. Lower the loads on to adequate blocking to prevent damage to the slings.

34. Materials and equipment being hoisted must be loaded and secured to prevent any movement
which could create a hazard in transit.

35. The weight of the hook, load block and any material handling devices must be included when
determining crane capacity.

36. Calculated weights cannot exceed 75% of the chart without written approval.

37. Personnel must be completely clear of loads being picked up or set down by crane. Tag lines
will be used to control the loads. Loads must not be touched by hand while placing/ moving.

13.2.4.4.2 SLINGS

a. Synthetic Slings

The following are rules for safe use of synthetic slings:

i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of
web material.
ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids
or phenolic are present. Web slings with aluminum fittings must apply in this category.
iii. Synthetic web slings must be removed from service and destroyed if any of the
following conditions are present:

Page 109 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR Rev.: 01

SITE OPERATIONS Date:08.05.20

POWER (SECTION-A) Page 63 of 170
SECTOR

. Acid or caustic burns
Melting or charring of any part of the sling surface
Snags, punctures, tears or cuts
Broken stitches
Distortion of fittings
Synthetic web slings of polyester or nylon must not be used at or come in contact with
temperatures in excess of 82°C
Polypropylene web slings must not be used at or come in contact with temperatures in
excess of 93°C
Insulated hooks must be tested yearly to insure insulation integrity to at least
manufacturer’s specifications.

iv. Wire Rope Slings must be removed from service and destroyed if any of the following
conditions are present:

a. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in
one (1) strand in one (1) rope lay.
Wear or scraping of one-third the original diameter of outside wires.
Kinking, crushing, bird caging or any other damage resulting in distortion of the wire
rope structure such as:
Evidence of heat damage.
End attachments that are cracked, deformed worn.

f. Corrosion of the rope or end attachments.

v. Metal mesh slings must be immediately removed from service if any of the following
conditions are present:
a. A broken weld or broken brazed joint along the sling edge.
b. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion.
c. Lack of flexibility due to distortion or corrosion.
vi. Synthetic web slings must be removed from service and destroyed if any of the
following conditions are present:
a. Acid or caustic burns
Melting or charring of any part of the sling service
Snags, punctures, tears or cuts
Broken stitches
Distortion of fittings

vii. Requirements of Plate Clamps:

The rated load of the plate clamp must be marked on the main structure.
Care must be taken to make certain the load is correctly distributed for the plate clamp
being used.
Do not allow load or plate clamp to come into contact with any obstruction.
The plate clamp must not be used for side pulls or sliding the load.
. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on
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the specific metal.

13.2.4.4.3 SIGNALING PRACTICES:

e The "slinger" is responsible for attaching and detaching the load to and from the crane.
He shall:
— have received appropriate training on general safe lifting operations;
— be capable of selectings lifting gears suitable for the loads;
— liaise with the operator and direct the movement of the crane safely.

« The "signaller" is responsible for relaying the signal from the slinger to the crane operator.
He shall:
— have received appropriate training on general safe lifting operations;
— be able to direct the movement of the crane and loads.

Suggested hand signals

o Move away from the e Move towardsthe
signalman sggnalman

Movevdowl b Movetowé:dsthehand Movet&wardslhehand Svin t-owardsthehand Swing towardsthe hand
6] eies 7] (8 O 10)

indicating stretched diredtion stretched direction stretched direction stretched direction

A

@) Raise the boom @® Lower the boom D Lower the boom sowly | (B %vifgrt{’ hee?gao&n o

) :\ge:;it;etﬁgloorgd () Retract the boom D Use the main hoist | €ID) Use whip line

€3 Lower the hoist €2 Lower the hoist dowly | €%) Raise the hoist €2) Raise the hoig slowly | €5 Sop every thing

Note: During the lifting operation, either the slinger or signaller shall communicate with
the operator. Other communication methods (e.g., wireless walkie-talkies,
telephones, etc.) may also be used.

: led Sianall :
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13.2.5 DEMOLITION WORK

Before any demolition work is commenced and also during the process of the work the following
shall be ensured, besides using the Work Permit:

. All roads and open areas adjacent to the work site shall either be closed, suitably protected or
restricted for movement

No electric cable or apparatus which is liable to be a source of danger nor a cable or an
apparatus used by the operator shall remain electrically charged.

. All practical steps shall be taken to prevent danger to persons employed from the risks of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render them unsafe.

13.2.6 T&Ps General

1. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test
/calibration certificates bearing endorsement from competent authority of BHEL.

Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to
BHEL safety Officer as per the format/procedure of BHEL.

. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date.

. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL
shall be kept informed of any such scheduled inspection

5. All T&Ps shall be internally inspected in each quarter and colour coded as below.

13.2.6.1 T&P Color Coding Procedure:

Inspections and tests shall be documented by means of color coding which shall verify that
inspections or testing are current and that all receptacles, portable Power tools, Lifting Tools &
Tackles have been inspected and tested as required. The color codes used on the project shall
be:

YELLOW

January July October
February August November
March September December

Table. 13.2.6.1 T&P Color Coding Procedure

i. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code

tape / Sticker shall be clearly visible to designate the period for which the inspections and tests
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Following the initial inspection, the equipment must be color-coded quarterly as per color-coding
instructions that will be issued by the subcontractor.

Fire extinguisher with the current month color-coding inspection sticker must be provided and
secured in the platform.

All slings shall be regularly inspected in accordance with the requirement of the project for
frequent and periodic inspections and discard immediately if they fail to meet the minimum
requirements of the project.

The Subcontractor’'s Safety Officer shall ensure that all PPE is inspected prior to its issue. He
is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular
inspections on the PPE shall be carried out and personnel not adhering to those inspections
shall be removed immediately from the site.

A five (10) day interval period shall be given into each monthly color code change. During this

five (10) day period either color shall be acceptable.

13.2.7 CHEMICAL HANDLING

1. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali,
sealing compounds etc, at work place.

2. Where it is necessary to provide and/or store petroleum products or petroleum mixture &
explosives, the subcontractor shall be responsible for carrying out such provision / storage in
accordance with the rules & regulations laid down in the relevant petroleum act, explosive act
and petroleum and carbide of calcium manual, published by the chief inspector of explosives of
India. All such storage shall have prior approval if necessary from the chief inspector of
explosives or any other statutory authority. The subcontractor shall be responsible for obtaining
the same.

The used containers of chemicals shall be segregated and disposed off suitably
In case the used containers need to be re-used, all traces of the chemical to be removed by

thorough cleaning with detergents etc. under trained supervision

13.2.8 ELECTRICAL SAFETY

1. Only electricians licensed by appropriate statutory authority shall be employed by the
subcontractor to carry out all types of electrical works. The subcontractor shall maintain
adequate number of qualified electricians to maintain his temporary electrical installations.
Power supply to all equipment at site to be routed through MCBs of appropriate rating. A ‘Power
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All power supplies through cables shall be underground or overhead with height > 3mitrs.

. All distribution boxes shall be locked and the key controlled by site management of concerned
subcontractor.

. Allindividual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers
of 30 mA sensitivity.
These MCBs and ELCBs shall be regularly tested as per Clause 14

. All fuses and fuse wires shall be of standard size and rating.

. All electrical appliances used in the work shall be in good working condition and shall be properly
double earthed other that armour earthling.
All extension boards shall have separate switches for all sockets / connections

. All portable electric tools used by the subcontractor shall have safe plugging system to source
of power and be appropriately earthed.

. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage
level above 24 Volts especially in confined spaces like inside water boxes, turbine casings,
condensers etc.

. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V
shall have two separate earthing (as per 1S-3043-1987)

. Details of earth resource ad their test date to be given to BHEL safety officer as per the
prescribed formats of BHEL

. The subcontractor shall use only properly insulated and armoured cables and conform to the
requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site.

. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the
risk & cost of the subcontractor.

. No maintenance work shall be carried out on live equipment

. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on
any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public

. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the
regard to voltages used in critical areas.

. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such
as a HRC fuse or circuit breaker. Such installations must be located so as to prevent physical
damage to the wire conductors & panels.

20. Portable Electric Lights

a. Portable electric lights used in wet or potentially wet locations must be either low voltage
type (24 volts or less) or protected by a GFI (ground fault interrupter).
They must be visually checked before each use and periodically while in use to assure their
original integrity is maintained.
Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately.
Repairs to extension cords shall only be performed by qualified/ licensed electricians.
Must not be allowed to lie in wet or potentially wet areas.
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21. Underground Cables:

a. Every electric line or cable of unknown origin that is discovered or exposed during
a digging, drilling, probing, or similar operation is to be considered as energized
and life threatening.
The senior company employee on the site will ensure that all necessary safety
precautions are taken in order to isolate the line from all workers and the public.
Such precautions may include halting the operation if appropriate.
The senior company employee on the site is to then contact the proper authorities to have
the line identified and either confirmed to be abandoned and/or made safe for continuing
the work.
Any and all underground lines that are discovered or become severed must be
considered energized on both sides, and be treated accordingly.
22.1n general, equipment or machinery being moved or transported must  maintain minimum
clearances of 25 ft. to all power lines.
23. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power
line. The authorized person’s name and contact no shall be displayed
24. Ensure “double insulated” three - core cables and three pin connectors are used and are
properly ground “all insulated” types, all electrical tools and appliances must be manufactured
for industrial use.
25. All connections shall be electrically and mechanically sound and properly insulated. Taped
joints are not permitted. Connections to socket outlets must be made with proper plugs.
26. Splices in electrical cords are not permitted. Repairs must be made at the socket connection
and retain the same mechanical and dielectric condition of the original connection.
27. Damaged or defective electric tools, equipment and extension cords, etc. must not be used
and shall be tagged out of service, removed from the work area and taken back to stores.
28.Only licensed electricians are authorized to repair and work on electrical equipment.
Tampering with electric tools or equipment by others could result in termination.

29. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered
for protection. It must be kept clear of walkways and other locations where it may be exposed
to damage or create a tripping hazard.

. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered
and locked at all times.
. Areas with live high voltage wires or terminals must be barricaded against entry and warning

signs posted Danger — High Voltage and Authorized Personnel Only.

. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the
equipment is always the first requirement.

. The lockout and tag out procedure will be used when testing or working on, or around,
energized installation.

. Working around energized equipment should never be done alone. A second electrician must
always be available for assistance.
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35. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical
circuits must be approved by the Site In-charge. All safety precautions necessary must be
taken, PPE use must be evaluated per the exposure and used, i.e high/low voltage gloves,
insulated shoes, overcoats/aprons, face shields, and other protective equipment like insulated
tools, blankets, mats, etc. must be used.

. The welding machines earth leads shall be properly fixed without loose contacts. The earth

cable only has to be used. No steel members shall be used as earth leads.

. Electrical crews must be qualified for the equipment and tools they work on, including being
trained in Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in
the event of electric shock.

38. Qualified Persons for Electrical Works

One who is trained and wiremen licensed to Govt of State and familiar with the construction,
operation and safety hazards of the equipment upon which they are permitted to work.

i.  Qualified persons are intended to be only those who are well acquainted/experienced with
and thoroughly conversant in the electric equipment and electrical hazards involved with
work being performed.

Only qualified persons may be permitted to work on or near exposed energized parts. Such

persons are required to have been trained in three specific areas:
Qualified persons must be capable of working safely on energized circuits;

Must be familiar with the proper use of special precautionary techniques and procedures
bases on equipment and exposure; and

Must be familiar with required personal protective equipment, insulating and shielding
materials, and insulated tools.

Qualified persons are expected to be able to evaluate unknown situations and adjust their
activities in such a way that only safe work practices are used. Such behavior is the
responsibility of the qualified person.

It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in

the work place, and unqualified on other equipment they must know their limitation and
stop work if not qualified on what equipment they were to work on.

An employee who is undergoing on-the-job training, who, in the course of such training,
has demonstrated an ability to perform duties safely at his or her level of training, and who
is under the direct supervision of a qualified person is considered to be a qualified person
for the performance of those duties. The process must be documented as proof.

13.2.9 USE OF HAND TOOLS AND POWER-OPERATED TOOLS
13.2.9.1 General Provisions

All hands and power tools and similar equipment, shall be maintained in safe condition.
When power operated tools are designed to accommodate guards, they shall be equipped
with such guards, when in use;

Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other
reciprocating, rotating or moving parts of the equipment shall be similarly guarded,;

Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive,
and splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or hall b
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provided with the particular personal protective equipment necessary to protect them from
the hazards;

All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers,
planers, laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of
0.5 cm wide or less shall be equipped with only a positive on-off control.

All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders
with wheels greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws,
saber saws and other operating powered tools shall be equipped with a momentary contact
on control provided that turnoff can be accomplished by a single motion of the same finger
or fingers that turn it on.

13.2.9.2 Hand Tools

The subcontractor shall not issue or permit the use of unsafe hand tools;

Wrenches including adjustable pipe end and socket wrenches shall not be used when saws
are sprung to the point that slippage occurs;

Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads;
The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight
on the tools.

13.2.9.3 Power Operated Tools

Electric power operated tools shall be either of the approved double-insulated type or shall
be grounded;

The use of electric cords for hoisting or lowering loads shall not be permitted;

Pneumatic power tools shall be secured to the hose or whip by some positive means to
prevent the tool from becoming incidentally disconnected,;

Safety clips or retainers shall be securely installed or maintained on pneumatic impact
(percussion) tools to prevent attachments from being incidentally expelled;

All pneumatically riveting machine staplers and other similar equipment provided with
automatic fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety
device on the muzzle to prevent the tool from ejecting the fasteners unless the muzzle is in
contact with the work surface;

Compressed air shall not be used for cleaning purposes except when the pressure is
reduced to less than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2
pressure requirement does not apply to concrete form, mill scale and similar cleaning
purposes;

The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not
be exceeded;

Only personnel who has been trained in the operation of the particular tool shall be allowed
to operate power-actuated tools;

The tool shall be tested each day before loading to see that the safety devices are in proper
working condition. The method of testing shall be accordance with the manufacturer’s
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recommended procedure;

Any tool found not in proper working order, or that which develops a defect during use, shall
be immediately removed from service and not used until properly repaired;

Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty
tools are to be pointed at any other person. Hands shall be kept clear of the open barrel end;
Loaded tools shall not be left unattended;

. Fasteners shall not be driven into very hard or brittle materials including, but not limited to,
cast iron, glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow
tiles;

Driving into materials that can be easily penetrated shall be avoided unless backed by a
substance that will prevent the pin or fastener from passing completely through and creating
a flying missile hazard on the other side;

No fastener shall be driven into a palled area caused by an unsatisfactory fastening;

Only non-sparking tools shall be used in an explosive or flammable atmosphere;

All tools shall be used with the correct shield, guard or attachment as recommended by the
manufacturer.

13.2.9.4 Abrasive Wheels and Tools

. All grinding wheel must be 1SO certified only.

. All grinding machines shall be supplied with sufficient power to maintain the spindle speed
at safe levels under all conditions of normal operation;

Grinding machines shall be equipped with suitable safety guards;

. The maximum angular exposure of the grinding wheel periphery and sides shall not be more
than 900, except that when the work requires contact with the wheel below the horizontal
plane of the spindle, the angular exposure shall not exceed 1200. In either case, the
exposure shall begin not more than 8.650 above the horizontal plane of the spindle. Safety
guards shall be strong enough to withstand the bursting of the wheel,

Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and
readily adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the
surface of the wheel,

Cup type wheels used for external grinding shall be protected by either revolving cup guard
or a band type guard;

When safety guards are required, they shall be mounted as to maintain proper alignment
with the wheel and the guard and the guard and its fastening shall be adequate strength to
retain the fragments of the wheel in case of incidental breakage. The maximum angular
exposure of the grinding wheel periphery and sides shall not exceed 1800;

Portable abrasive wheel used for internal grinding shall be provided with suitable safety
flanges;

When safety flanges are required, they shall be used only with wheels designed to fit the
flanges. Only safety flanges, of a type and design and properly assembled so as to ensure
that the pieces of the wheel will be retained in case of incidental breakage, shall be used;
All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that
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they are free from cracks or defects;

Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut
shall be tightened only enough to hold the wheel in place;

All employees using abrasive wheels shall be protected by suitable eye protection
equipment.

13.2.9.5 Wood Working Tools

a. Allfixed power driven woodworking tools shall be provided with a disconnect switch that can
either be locked or tagged in the off-position;

b. The operating speed shall be attached or otherwise permanently marked on all circular saws

over 0.5 m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall
not be operated at a speed other than that marked on the blade. When a marked saw is re-
tensioned for a different speed, the marking shall be corrected to show the new speed;
Automatic feeding devices shall be installed on machines wherever the nature of the work
will permit. Feeder attachments shall have the feed rolls or other moving parts covered or
guarded so as to protect the operator from hazardous points;
All portable power driven circular saws shall be equipped with guards above and below the
base plate or shoe. The upper guard shall cover the saw to the depth of the teeth, except for
the minimum arc required to permit the base to be tilted for bevel cuts. The lower guard shall
cover the saw to the depth of the teeth, except for the minimum arc required to allow proper
retraction and contact with the work. When the tool is withdrawn from the work, the lower
guard shall automatically and instantly return to the covering position.

13.2.10 START UP, COMMISSIONING AND TESTING:

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test,
Steam Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full
loading of unit.

a. These activities shall be personally supervised by the site executive along with the
commissioning engineer.
Appropriate Work Permits shall be taken as applicable
The readiness of upstream and downstream system shall be ensured before taking up.
These shall be handled strictly by the authorized persons only and the team shall be suitably
briefed about the activity including hazards & risks involved and control plan by the concerned
executive-in-charge before start.
Entry of persons to the area of activity shall be suitably restricted and the emergency
functions like Ambulance, first aid center and Fire station shall be intimated about the plan
well in advance.
Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.
Electricians with valid wiremen license only shall be permitted to work on power lines.
The area and the passage shall be adequately illuminated.
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13.2.11 FIRE SAFETY

Numbers and types of Fire Extinguishers shall be ensured as follows:

CLASS ‘A

Fires involving ordinary
combustible  materials  like
wood, paper, textiles, rubber
etc. (Ordinary hazard or low
fire load)

CLASS'A’
(Extra hazard & high fire load)
CLASS'A'

WATER Soda acid type,
water type (gas pressure)
and water type (constant air
pressure)

IS: 934 -1976; IS: 940 -
1976; 1S: 6234 -1971

-do

For every 600 square meter floor area
or part, one 9-litre capacity. Minimum 4
numbers per floor or room; should not
be required to travel more than 15
meter to reach any extinguisher.

-do —
(Also, consult local fire authority).

-do —

Extra provision

For every 100 square meter floor area or part, one 4.5 Kg.
CO2; minimum 2 numbers per room; should not be required to
travel more than 10 meter to reach any extinguisher.

FOAM / CARBON | For every 50 square meter floor
DIOXIDE / DRY | area or part, 2 numbers 9 -liters
CHEMICAL POWDER IS: | foam or 5 kg dry powder;
933 -1976; 1S: 2878 1976 | should not be required to travel
IS: 2171 1976; 1S: 4308 - | more than 10 m in the area of
1982 storage  to reach any
extinguisher.

-do

(Special hazards)

CLASS 'B'

(Fires in flammable liquids like oils,
solvents, petroleum, products,
varnishes, paints, etc. where blanketing
effect is essential) (Storage and handling
in small quantities)

-do-

(but minimum 3 numbers per room)
CARBON DIOXIDE [/ DRY | For every 100 square meter floor
CHEM. POWDER. The best way | area or part; 2 numbers, 10 kg

CLASS 'B' (Bulk storage other | -do -
than in tank form)
CLASS'C

(Fires involving gaseous

substances under pressure
where it is necessary to dilute
the burning gas at a very fast
rate with an inert gas or
powder) (locations of storage
and handling of gas cylinders)

to extinguish such fire is by
stopping the flow of fuel gas to
the fire. Container is kept cool
with water spray. IS: 2878 1976;
IS: 2171 -1976; 1S: 4308 -1982

powder extinguisher or 6 kg C02;
minimum 3 nos. per room; should
not be required to travel more than
10 meter to reach any
extinguisher.

CLASS'D'
Fires involving metals

require special
technique

like magnesium,
aluminum, zinc, potassium etc. where the
burning metal is reactive to water and which
extinguishing media or

SPECIAL DAY
POWDER IS: 2171
-1976 1S: 4861 -
1968

For every 50 square meter floor
area or part, 2 nos. 5 kg special dry
powder; minimum 3 nos. per room;
should not be required to travel
more than 10 meter to reach any
extinguisher.

MIXED OCCUPANCY
(electrical); Generators;
Transformers; etc.

CARBON DIOXIDE DRY
POWDER,
1976; 1S: 2171 -1976

IS: 2878 -

For every 100 square meter floor area or part
one 10 kg C02. Minimum 2 numbers for every
location should not be required to travel more
than 10 meter to reach an extinguisher.

Note: Due to peculiarities of the power plant construction sites,
of Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special

there would be locations in the construction areas
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care shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire
risk that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.

All Electrical welding booths shall be equipped with appropriate Fire Extinguisher
Appropriate Fire Extinguishers shall be made within easy reach of all welding operations
Fire extinguishers shall be regularly tested and last checked date to be indicated on each.
Providing appropriate firefighting equipment at designated work place and nominate a fire
officer/warden adequately trained for his job.
Subcontractor shall provide enough fire protecting equipment of the types and numbers at his
office, stores, temporary structure in labour colony etc. Such fire protection equipment shall be
easy and kept open at all times.
The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic
intervals. The date of changing should be marked on the Cylinders.
All other fire safety measures as laid down in the “codes for fire safety at construction site” issued
by safety coordinator of BHEL shall be followed.
Non-compliance of the above requirement under fire protection shall in no way relieve the
subcontractor of any of his responsibility and liabilities to fire incident occurring either to his
materials or equipment or those of others.
Emergency contacts nos. must be displayed at prominent locations

. Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials
shall be used) as protective cover while preheating, welding, stress relieving etc. at site.

13.2.12 HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER

Subcontractor to remain updated on possible adverse weather conditions through reliable sources
and all precautions taken accordingly.

13.2.12.1 SUMMER

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work
between 11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work
will continue as per normal routine.

During long lunch break, worker will be allowed to go back home for rest. Those who will like to
stay back will avail at the facility of rest shed or other designed area.
They will be allowed to take small break during work as per their need.
Water sprinkling will be done on roads to reduce dust concentration.

. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc.

. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as
needed and at First-aid Center for emergency need.
Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and
outside the surrounding work areas. No smoking, and control of open flame/sparks shall be
maintained and monitored.
Worker will be informed about the Do’s and Don’ts to be followed during summer in the Pre Job
Brief.
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Do’s & Don’ts
9. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated.

10. Eat salt in food to replenish loss of salt through sweating.
11. Avoid over physical exercise.
12. Have adequate sleep at night.
13. Eat light and less spicy food
14. Avoid eating food which was cooked long time ago.
15. Nobody should use small water bodies such as pits, running rain water through crevices etc.
for drinking and cleaning purpose as it may be unhygienic.
Emergency Handling

In case of emergency due to heat disorder:

16. Rescue the victim from workplace and place under shed.

17. If to be rescued from height, use stoke basket or rescue Kkit.

18. Inform Ambulance immediately.

19. If nearby any air conditioned room/shed is available, place him inside the room/shed.
20. Administer First aid by trained First aider for Heat Disorder

21. If conscious, give him ORS solution to drink.

22. If required send the victim hospital immediately.

13.2.12.2 Monsoon

A. Height Work & Structural Safety:

Ensure that all height work platforms are barricaded and avoid any highly hazardous

height work.

Ensure that all personnel have good quality and intact safety shoes

Stop all dangerous height work during rain

Explain Do’s and Don’ts to workers during Tool Box Meetings

Ensure that there are no weak structures, boards etc. that can fall during high winds

Do not allow any loose material (e.g. Gl sheet, Ply board, empty cement bag, aluminum foil,

foam sheets etc.) on roof sheds or top of structures.

Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain.
. Provide “anchor” of adequate strength to scaffolds and other high-rise structures.

. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be
secured with J hook to prevent shed from blowing over or parts/pieces becoming airborne.
Proper earthing per IS standard is also to be installed.

. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on
electrical poles during the course of stormy weather or heavy rain.
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B. Electrical:

. All electrical connections / loads have to be routed through ELCB / RCCB (residual current
circuit breaker) whose rating should be 30mA.

RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.

. Avoid joints on power cables which need to be laid over-head or under-ground, better not to
have any joint at all. In case joints become essential, such cables must be housed rigidly and
insulation must be provided as per approved standard. The joint shall be suitable for outdoor
use.

. All electrical distribution board shall be properly covered at top and sides to protect from rain
water. Extension boards shall be protected from rain water.

Ensure proper “earthing” for each and every electrical appliance.

Double earthing need to be provided for 3-phase power supply and for voltage more than 220V.
Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not
covered by existing lightening arrestor of other installation.

C. Others:

Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm
water drains. If required, make temporary drains.

2. Arrange back-filling of excavated pits on war-footing basis.

3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind
speed 40-50 kmph)
Confirm that all gantry cranes are effectively choked to prevent rolling and toppling.
Do not forget to deep ready a dew battery operated lights at site-offices during rainy season.

. Avoid using wet damp clothes.

Barricade excavated zone filled with water.
Engage diesel operated water pump to dewater work area. For electrically operated water
pump, the starter shall be protected from rain water. All rotating parts shall be guarded. Ensure

availability of sufficient water pumps.

D. Health and hygiene:

1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which
are commonly associated with this season. It is time for us to keep our body challenging against
disease by boosting our immunity and taking safety measures against these diseases.
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2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like
typhoid, cholera etc. apart from these viral infections like cold and cough also make their
presence felt. Majority of above said diseases are on account of:

Puddle of water formed due to rain become breeding grounds for mosquitoes which spread
disease like, malaria and dengue fever. As a precautionary measure against mosquito-bite
disease one can use mosquito net around the end which is better choice to mosquito repellants
like mats and coils.

Pollution of drinking water during monsoon is very common. It is very necessary to drink clean
and pure water when water-borne monsoon diseases like diarrhea and gastro-intestinal
infections threaten us.

Walking in dirty water during rainy season leads of numerous fungal infection which affect toes
and nails. Diabetic patients have to take a special care about their feet. Keeping feet always
dry and clean is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats
dry and clean.

E. Workmen will be made aware of following Do’s and Don’ts:

Do not sleep in daytime.
Avoid over physical exertion.
During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest
shed or store room.
Wash vegetables with clean water and steam them well to kill germs.
Avoid eating un-cooked foods and salads should be washed properly before consumption.
Drink plenty of water and keep body well-hydrated.
Always keep the surrounding area dry and clean. Don’t allow to get water accumulated around.
Keep body warm as viruses attack immediately when body temperature goes down.
Do not enter air conditioned room with wet hair and damp cloths.
. Dry your feet and webs with soft dry cloth whenever they are wet.
. Eat light and less spicy food.
. Avoid eating food which was cooked long time ago.
. Eat salt in food to replenish loss of salt through sweating.

13.2.12.3 Emergency Weather Conditions

A. Cyclone/Severe thunder storm

In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification
received by Govt. authorities/Metrological departments Customer or BHEL.

The actions required during cyclone/rough weather:

1. Check and advice subcontractors to cleanup work area. Pick up all loose and unused material
of respective supervisor's area.
2. Tieto secure all gas cylinders to avoid displacement and unsafe conditions which could be due

Page 124 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR Rev.: 01

SITE OPERATIONS Date:08.05.20

POWER (SECTION-A) Page 78 of 170
SECTOR

Secure portable electricity generating sets and other equipment, pumps, hoses etc.

Make preparation for removal of water logging.

Take review of work activity and make preparation for removal of equipment and material from
vulnerable areas.

Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels
properly.

Recheck anchorageftie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds
etc. to avoid toppling due to wind force.

Cranes boom shall be secured, either locked or lowered the booms as reasonably and
practicably possible and rigs to safe position for the safety point of view.

Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly.

. Welding machines, air compressors and such equipment are to be grouped together and
secured to the stable objects. Welding leads, electrical cables, hoses are to be rolled up and
secured properly.

11. Set on site vehicles on high ground in the site area with brakes set firmly.
12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water.
13. Evacuate job site.

Personnel Evacuation:
14. Personnel Evacuation will be required if predicted wind speed and storm surge heights are

beyond acceptable limits as per the instructions from Govt. Authorities/ Metrological
departments or Customer.

. Once the warning is received for personnel evacuation, an emergency response team shall be
formed. The team will work with local authorities and other agencies formed/deployed to
evacuate and transport all personnel involved in the project to the cyclone shelter.

. Cyclone may be followed by the calm “EYE”, be aware of it. If the wind suddenly drops, don’t
assume the cyclone is over. Violent wind may resume from the opposite side direction. Wait
for the official “All clear Signal”.

. After the cyclone, do not go outside until officially communicated about safe situation outside.
Use recommended routes for returning. Do not panic or rush while returning.

. Checking of gas leaks and well being of electrical appliances is essential before leaving the
site.

. Follow local communications for official warning and advice. The construction Manager shall
also obtain updates from customer/metrological departments and communicate to the
personnel on project site.

13.2.12.4 Preparedness for Other Adverse Climates and Weather Conditions

All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible
adverse weather conditions based on the analysis of the local area conditions to be taken by the
subcontractor

13.3 ENVIRONMENTAL CONTROL

1. Environment protection has always been given prime importance by BHEL. Environmental

Page 125 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

EicEisa Doc. No.: HSEP:14-
kA HEALTH, SAFETY AND ENVIRONMENT PLAN ER

” [l FOR Rev.: 01

SITE OPERATIONS Date:08.05.20

POWER (SECTION-A) Page 79 of 170
SECTOR

damage is a major concern of the principal subcontractor and every effort shall be made, to have
effective control measures in place to avoid pollution of Air, Water and Land and associated life.

Subcontractor shall list out all applicable environmental aspects and impacts, and ensure control
measures to manage the same.

Chlorofluorocarbons such as carbon tetrachloride and trichloroethylene shall not be used.

. Waste disposal shall be done in accordance with the guidelines laid down in the project
specification.

. Any chemical including solvents and paints, required for construction shall be stored in designated
bonded areas around the site as per MSDS.
In the event of any spillage, the principle is to recover as much material as possible before it
enters drainage system and to take all possible action to prevent spilled materials from running
off the site. Subcontractor shall use appropriate MSDS for clean-up technique. Subcontractor
shall be responsible for the cleanliness of their own areas.
Subcontractor shall ensure that noise levels generated by plant or machinery are as low as
reasonably practicable. Where the subcontractor anticipates the generation of excessive noise

levels from his operations the subcontractor shall inform BHEL accordingly so that reasonable &
practicable precautions can be taken to protect other persons who may be affected.

It is imperative on the part of the subcontractor to join and effectively contribute to environmental
protection measures such as tree plantation and towards social causes and maintaining good
relations with local populace.

The subcontractor shall carry out periodic air and water quality check and illumination level
checking in respective area of work place and take suitable control measure to maintain the same
as per applicable laws / standards

13.3.1 WASTE MANAGEMENT

1. Subcontractor shall take suitable measures for waste management and fulfilling requirements of
environment related laws/legislation as a part of normal construction activities.

2. Compliance with the legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous
chemicals will be strictly maintained.

Details of E-Waste, Hazardous Waste, shall be submitted to BHEL as per Format No. HSEP: 14-
F18 and HSEP: 14-F19 respectively

13.3.1.1 BINS AT WORK PLACE

Sufficient rubbish bins shall be provided close to workplaces.
Bins should be painted yellow and numbered.
Sufficient nos. of drip trays shall be provided to collect oil and grease.
. Sufficient qty. of broomsticks with handle shall be provided.
. Adequate strength of employees should be deployed to ensure daily monitoring and service for
waste management.

13.3.1.2 STORAGE AND COLLECTION

1. Different types of rubbish/waste should be collected and stored separately.
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Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins
with close fitting lids.

Rubbish should not be left or allowed to accumulate on construction and other work places.

Do not burn construction rubbish near working site.

13.3.1.3 SEGREGATION

1. Earmark the scrap area for different types of waste.

2. Store wastes away from building.

3. Oil spill absorbed by non-combustible absorbent should be kept in separate bin.
4. Clinical and first aid waste stored and incinerated separately.

13.3.1.4 DISPOSAL

. Sufficient containers and scrap disposal area should be allocated.

. All scrap bin and containers should be conveniently located.
Provide self-closing containers for flammable/spontaneously combustible material.
Keep drainage channels free from choking.
Make schedule for collection and disposal of waste.

13.3.1.5 WARNING AND SIGNS

. Appropriate signage to be displayed at scrap storage area
No toxic, corrosive or flammable substance to be discarded into public sewage system.
. Waste disposal shall be in accordance with best practice.

Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of
hazardous waste.

13.4 HOUSEKEEPING

1. Keeping the work area clean/ free from debris, removing unused scaffoldings, scraps,
insulation/ sheeting wastage /cut pieces temporary structures, packing woods etc. will be in
the scope of the subcontractor.

Such cleaning has to be done by subcontractor within quoted rate, on daily basis by dedicated
identified groups equipped with all require PPEs and training. The details of housekeeping
group shall be provided to BHEL.
If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may get
it done by other agency and actual cost along with BHEL overheads will be deducted from
subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor.
Pests, such as beehives etc. shall be periodically removed in a humane fashion
Following are to be taken care of on daily basis.

i. All surplus earth and debris are removed/disposed of from the working areas to identified
locations.

il. Unused/Surplus cables, steel items and steel scrap lying scattered at different places
/elevation within the working areas are removed to identify locations.

iii. All wooden scrap, empty wooden cable drums and other combustible packing materials, shall
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be removed from workplace to identified locations. Sufficient waste bins shall be provided at
different work places for easy collection of scrap/waste. Scrap chute shall be installed to
remove scrap from high locations

iv. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and
other hindrances.

. Workmen shall be educated through tool box talk about the importance of housekeeping and
encourage not to litter.

i. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and
bricks, etc. shall not be allowed in the camp to obstruct free movement of men and
machineries.

il. Fabricated steel structures, pipes & piping materials shall be stacked properly.

. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may
obstruct the traffic movement as well as below LT/HT power line.

ix. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working
areas

13.5 TRAFFIC MANAGEMENT
13,51 SAFE WORKPLACE TRANSPORT SYSTEM

Traffic routes in a work place shall be suitable for the persons or vehicles using them.

Traffic routes for pedestrians and vehicles shall be clearly demarcated and indicated

Traffic routes shall never intersect the area of work and shall not endanger the site personnel
For internal traffic, lines marked on roads / access routes and between buildings shall clearly
indicate where vehicles are to pass.

Temporary obstacles shall be brought to the attention of drivers by warning signs / hazard cones.
Power cables shall be maintained at a minimum height above ground as specified in Indian
Electricity Act & Rules.

Sensible speed limits shall set and clearly displayed. Painted Speed ramps preceded by a
warning signs or marker are necessary for stretches of roads exceeding 50 meters.

The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or
parked traffic and it may be advisable to introduce on-way system or parking restrictions.
Safest route shall be provided between places where vehicles have to call or deliver.

. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected
edges and structures likely to collapse

. Safe areas shall be provided for loading and unloading of material. Loading / Unloading Permit
shall be taken from BHEL prior to any significant loading / unloading activity

. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.
. Ensure road crossings are minimum and clearly signed.

. Entrance and gateways shall be wide enough to accommodate a second vehicle without causing
obstruction.

. Forklift trucks shall not pass over road hump unless of a type capable of doing so.
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16. Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by
using goal posts height gauge posts or barriers.

17. The height of Power cables above areas of movement shall conform to Indian Electricity Rules

18. Road traffic signs shall be provided on prominent locations for prevention of accidents and
hazards and for quick guidance and warning to employees and public.

19. Safety signs shall be displayed as per the project working requirement and guideline of the state
in which project is done.

20. Vehicles hired or used shall not be parked within the 15m radius of any working area. Any
vehicle, that is required to be at the immediate/near the vicinity, shall be approved by the person
in-charge of the site.

13.5.2 TRAFFIC ROUTE FOR PEDESTRIANS

. Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to
allow vehicles and pedestrians safely.

Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide
suitable barriers/guard at entrances/exit and the corners or buildings.

. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided.

. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at
such times.

Provide high visibility clothing for people permitted in delivery area.

13.5.3 WORK VEHICLES

Work vehicles shall be as safe stable efficient and roadworthy as private vehicles on public roads.
Subcontractors shall ensure that drivers are suitably trained and have valid license and
experience for the designated class of vehicle. All vehicle e.g. heavy motor vehicle forklift trucks
dump trucks mobile cranes shall ensure that the work equipment conforms to the following:

A high level of stability.

A safe means of access/egress.

Suitable and effective service and parking brakes.

Windscreens with wipers and external mirrors giving optimum all round visibility.
Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.
Provision of seat belts.

Guards on dangerous parts.

Driver protection - to prevent injury from overturning and from falling objects/materials.
Driver protection from adverse weather.

. No vehicle shall be parked below HT/LT power lines in conformance to Indian Electricity Act &
Rules.

11. Valid Pollution Under Control certification for all vehicles
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13.5.4 DAILY CHECKS BY DRIVER

There should also be daily safety checks containing below mentioned points by the driver before
the vehicle is used. Subcontractors should ensure that drivers carry out these checks as a minimum.
Brakes Mirrors Warning signals

Tires Windscreen waters Specific safety system i.e. control interlocks
Steering Wipers

13.55 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES

1. All drivers shall hold a valid driving License for the class of vehicle to be driven and be
registered as an authorized BHEL driver with the Administration Department.
Securing of the load shall be by established and approved methods, i.e. chains with patented
tightening equipment for steel/heavy loads. Sharp corners on loads shall be avoided when
employing ropes for securing.
All overhangs shall be made clearly visible and restricted to acceptable limits
Load shall be checked before moving off and after traveling a suitable distance.

On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall
only stop or park in the areas designate by the stringing foreman.
Warning signs shall be displayed during transportation of material.

All vehicles used by Subcontractor shall be in worthy condition and in conformance to the
Land Transport requirement

13.5.6 MAINTENANCE

All Vehicles used for transportation of man and material shall undergo scheduled inspections on
frequent intervals to secure safe operation. Such inspections shall be conducted in particular for
steering, brakes, lights, horn, doors etc. Site management shall ensure that work equipment is
maintained in an efficient, working order and in good repair. Inspections and services carried out at
regular intervals of time and or mileage. No maintenance shall be carried below HT/LT power lines.

13.6 EMERGENCY PREPAREDNESS AND RESPONSE

Subcontractor shall develop Emergency preparedness and response capability and Emergency
Response Team as per HSEP06: HSE Procedure for Emergency Preparedness and Response

. Availability of adequate number of first aiders and fire warden shall be ensured

. All the subcontractor's supervisory personnel and sufficient number of workers shall be trained
for fire protection systems. Enough number of such trained personnel must be available during
the tenure of contract. Subcontractor should nominate his supervisor to coordinate and implement
the safety measures and communicate the same to BHEL.

. Assembly point shall be earmarked and access to the same from different location shall be shown
Fire exit shall be identified and pathway shall be clear for emergency escape.

. Appropriate type and number of fire extinguisher shall be deployed as per Clause No. 13.2.11
and validity shall be ensured periodically through inspection
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to all emergency needs. Holder of the first aid box shall be identified on the box itself who will
have the responsibility to maintain the same.
8. First aid center shall be developed at site with trained medical personnel and ambulance

9. Emergency contact numbers of the site shall be displayed at prominent locations.
10. Tie up with fire brigade shall be done in case customer is not having fire station.

11. Tie up with hospital shall be ensured in order to ensure the availability of following services to
victims quickly without wasting precious time:

a. Intensive Care Unit with Ventilator and other necessary life support systems
b. Facility of specialized Orthopedic Surgery — in case of fracture / amputation
c. Facility of specialized brain / neuro surgery — in case of head trauma
d. Facility of specialized burn unit / ward — in case of Fire / burn injury
e. and other facilities as per requirement at site location
In case tie up with multiple hospitals is required to cover all possible accidents, same shall be done.
The list of facilities to be regularly checked and updated.
12. A detailed emergency services (Fire / Medical etc.) tie up plan shall be submitted to BHEL in
monthly report Format No. HSEP:14-F05
13. Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency
preparedness and taking necessary corrective action

14 HSE INSPECTION

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to
HSEMS requirements. The subcontractor shall maintain necessary safety equipment as applicable, to
enable inspection personnel/agency perform Inspection. If any test equipment is found not complying
with proper safety requirements then the Inspection Agency may withhold inspection, till such time the
desired safety requirements are met.

The requirements of respective work permits are to be ensured by respective supervisors, safety
personnel and area in-charges. In addition, the formats & checklists as per Clause 21 of this document
provided by BHEL shall be used for inspection by Safety personnel (as a minimum), and records of
inspection to be maintained. BHEL shall reserve the right to modify any Format in this document or
introduce additional checklists / formats to ensure regular inspection of all equipment as per
requirement.

14.1 DAILY HSE CHECKS

Both the Site Supervisors and HSE Supervisors are to conduct daily site Safety inspection around work
activities and premises to ensure that work methods and the sites are maintained to an acceptable
standard. The following are to form the common subjects of a daily safety inspection:
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1. Height Work:
a. Safe, barricaded platform
b. PPEs
c. Proper method
d. Awareness
Personal Safety wears & gear compliance.

Complying with site safety rules and permit-to-work (PTW).
Positions and postures of workers.
Use of tools and equipment etc. by the workers.

The inspection shall be carried out just when work starts in beginning of the day, during peak activities
period of the day and just before the day’s work ends.

14.2 INSPECTION OF HEIGHT WORKING

1. Any kind of height work (above 2 meters) shall not be carried out without active physical
supervision by concerned supervisor or safety personnel. All non-conformances related to
height work shall be handled on priority and closed immediately after halting the work.

. Aroster of personnel deployed for inspection of height work and other critical activities shall be
prepared and submitted to BHEL in monthly report Format No. HSEP:14-F05, in order to ensure
effective supervision at all times
Inspection on height working shall be conducted daily by supervisors before start of work to
ensure safe working condition including provision of:

a. Fall arrestor d. Fencing and barricading g. Proper scaffolding with valid
b. Lifelines e. Warning signage Tags, access and egress.
c. Safety nets f.  Covering of opening h. lllumination

Inspection on height working shall be conducted once in a week by HSE officer as per
Format no. HSEP: 14-F10.

Medical fitness, including vertigo test of height worker shall be ensured.

Height working shall not be allowed during adverse weather.

14.3 INSPECTION OF PPE

PPEs shall be inspected by HSE officer at random once in a week as per Format no. HSEP: 14-
FO6 for compliance to standard and provisions and any adverse observation shall be recorded in
the PPE register.

14.4 INSPECTION OF T&Ps

1. All T& Ps being used at site shall be inspected by HSE officer once in a month as per specific
Formats in this document, or (if not available) general Format no. HSEP: 14-F07 for its
healthiness and maintenance.

2. A master list of T&Ps and validity of their inspection certificates shall be maintained by each
agency and details shall be submitted to BHEL in monthly format no. HSEP:14-F05.

3. The T&Ps which require third party inspection shall be checked for its validity during inspection.
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The third party test certificate should be accompanied with a copy of the concerned competent
person’s valid qualification record. BHEL shall be given advance intimation of Third Party
Inspection. BHEL shall associate with Inspection as per discretion.

14.5 INSPECTION OF CRANES AND WINCHES

1. Cranes and winches shall be inspected by the operator through a daily checklist for its safe
condition (as provided by the equipment manufacturer) before first use of the day.
Cranes and Winches shall be inspected by HSE officer once in a month as per Format no.
HSEP: 14-F08 & F09 for healthiness, maintenance and validity of third party inspection.
The date of third party inspection and next due date shall be painted on cranes and winches.
The operators/drivers shall be authorized by sub-contractor based on their competency and
experience and shall carry the I-card.
The operator should be above 18 years of age and should be in possession of driving license
of HMV man & goods), vision test certificate and should have minimum qualification so that he
can read the instructions and check list.

14.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION

1. Supervisor shall ensure that no flammable items are available in near vicinity during welding

and gas cutting activity.
Gas cylinders shall be kept upright.
Use of Flash back arrestor shall be ensured at both ends.
Inspection during welding and gas cutting operations shall be carried out by HSE officer once a
month as per Format no. HSEP: 14-F11.
Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting
operation at height.
. Avalilability of fire extinguisher in vicinity shall be ensured.

14.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES

Ensure proper earthing in electrical installation

Use of ELCB at electrical booth

Electrical installation shall be properly covered at top where required

Use appropriate PPEs while working

Use portable electrical light < 24 V in confined space and potentially wet area.
Monthly inspection shall be carried out as per Format no. HSEP: 14-F12.

14.8 INSPECTION OF ELEVATOR

Elevators shall be inspected by concerned supervisors once in a week as per Format no.
HSEP: 14-F13.

. All elevators shall be inspected by competent person and validity shall be ensured.
The date of third party inspection and next due date shall be painted on elevator.
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14.9 MONTHLY SITE INSPECTION

Subcontractor shall carry out monthly HSE inspection of all work areas as per Format No.
HSEP:14-F20 and submit to BHEL

14.10 NON-CONFORMITY HANDLING:

Any serious non-conformances identified during inspection observed shall be addressed immediately.

In case immediate closure of non-conformities is not possible:

a. work to be halted in the area
b. Non-conformance to be generated and submitted to responsible person and BHEL
c. non-conformance to be resolved through responsible agency / person

Only after closure of serious non-conformances, work to be allowed to resume.

All non-conformances & safety violations to be recorded and closed in a time bound manner.

15 HSE PERFORMANCE

HSE performance of subcontractor shall be monitored as per BHEL criteria, based on which, marks will
be awarded. Marks can be used to evaluate and rate the contractor as per BHEL internal systems.
Format for vendor HSE performance evaluation is attached in annexure (Format No. HSEP:14-F33)

Subcontractor shall make available all data required for evaluation to BHEL as and when demanded.

1. If safety record of the subcontractor in execution of the awarded job is to the satisfaction of
safety department of BHEL, issue of an appropriate certificate to recognize the safety
performance of the subcontractor may be considered by BHEL after completion of the job.

1.5% of running bill shall be cleared subject to certification of desired safety performance by
BHEL

16 HSE PENALTIES FOR NON-COMPLIANCE

Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL has
right to impose fines on the subcontractor for every instance of violation noticed.

The applicable penalties for HSE violations are given in Format No. HSEP14-F14 of this
document
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3. The list of non-compliances given in above format is not exhaustive. The BHEL site in-charge
has liberty to impose a penalty for any other non-compliance and incidents of any nature.

If principal customer or statutory and regulatory bodies impose penalty on ground of statutory
non-compliance or non-compliance of HSE rules by the subcontractor or any incident of any
nature including fatality or permanent disability, the same shall be passed on to the
subcontractor with appropriate overhead

5. The penalty amount shall be recovered from subcontractors from the RA Bill, otherwise Final
bill.

17 COMPENSATION TO ACCIDENT VICTIMS

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life
/ permanent disability due to an accident which is attributable to the negligence of contractor,
agency or firm or any of its employees as detailed below.

. Victim: Any person who suffers permanent disablement or dies in an accident as defined
below.

Accident: Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing/ operation and works
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul,
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works / during working at BHEL Units/ Offices/ townships and
premises! Project Sites.

. Compensation in respect of each of the victims:

In the event of death or permanent disability resulting from Loss of both limbs: Rs.
10,00,000/- (Rs. Ten Lakh)

ii. (i) In the event of other permanent disability: Rs. 7,00,0001- (Rs. Seven Lakh)

Permanent Disability: A disablement that is classified as a permanent total disablement
under the proviso to Section 2 (I) of the Employee's Compensation Act, 1923. "

In addition to above, contractor shall provide appropriate compensation to victims of major
and fatal incidents as per Employee Compensation Act, 1923, ESIC Act, 1948 or as per any
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18 INTERNAL & EXTERNAL HSE AUDITS

Subcontractor shall extend full co-operation and maintain necessary documents & records as
required by Internal & External HSE Audit carried out by BHEL. / Third Party

All non-conformities and observations on HSE shall be disposed of-by subcontractor in a time
bound manner as detailed in Audit Report.

All required corrective actions shall be taken by the subcontractor in order to avoid recurrence

19 OTHER REQUIREMENTS

In case of any delay in completion of a job due to mishaps attributable to lapses by the
subcontractor, BHEL shall have the right to recover cost of such delay from the payments due
to the subcontractor, after holding an appropriate enquiry and notifying the subcontractor

suitably.
RISK & COST:

If the subcontractor fails to improve the standards of safety in its operation to the satisfaction
of BHEL after being given reasonable opportunity to do so and/or if the subcontractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instruction regarding safety as per contractual requirements, BHEL shall have the
right to take corrective steps at the risk and cost of the subcontractor after giving a notice of

not less than 7 days indicating the steps that would be taken by BHEL.

If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury
incident and without any damage to property BHEL may, at its sole discretion, favourably

consider to reward the subcontractor suitably for the performance.

The subcontractor shall take all measures at all the sites of work to protect all persons from

incidents and shall be bound to bear the expenses of every suit, action or other proceeding of

law that may be brought by any persons for injury sustained, death or damage to environment
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owing to neglect of the HSE precautions by the subcontractor; and shall be liable to pay any

such persons such compensation, should such claim proceeding be filed against BHEL.

The subcontractor hereby agrees to indemnify BHEL against the same.

20 HSE REVIEW

BHEL shall hold HSE review meeting every month or as per requirement in order to discuss
and resolve HSE issues of site and improve HSE performance. It will also discuss the incidents
occurred since previous meeting, its root cause and Corrective action. The indicative agenda

is given below:

Implementation of earlier MOM

HSE performance review

HSE inspection review w.r.t non-conformances observed and their status

HSE audit and CAPA

HSE training conducted and requirement

Health check-up camp

HSE planning for the erection and commissioning and installation activities in the coming
month

HSE reward and promotional activities

HSE data analysis and improvement — Data analyzed will include non-conformances closed and

pending, incident data, training data etc.

Subcontractor shall ensure presence of site in-charge, all package in-charges and safety
officers, as communicated by BHEL in the meeting.
Subcontractor shall take requisite actions as per record notes and as decided in the meeting,

in a time bound manner and submit compliance report to BHEL.
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21 FORMATS USED

This is minimum list of Formats to be used for reporting by the subcontractor. Other Formats are

indicated in respective HSE Procedures, Work Permits, OCPs or as specified by BHEL. The medium of

reporting can be hard / soft as indicated by BHEL.

BHEL can modify these Formats or introduce new Formats to the extent necessary to get the desired

performance data of all HSE activities.

SN

Format Name

Format No.

Frequency of check

Rev

Work at Height Permit

HSEP:14-FPO1

Hot Work Permit

HSEP:14-FP02

Confined Space Work Permit

HSEP:14-FP03

Excavation Work Permit

HSEP:14-FP04

Radiation Work Permit

HSEP:14-FP05

Lifting Activity Work Permit

HSEP:14-FP06

Lockout-Tagout Work Permit

HSEP:14-FP07

Before start of work and
regularly thereafter as per Permit
conditions

00

00

00

00

00

00

00

Inspection of First Aid Box

HSEP:14-FO1

Weekly

00

OON|O0BAWIN[F

Health Check Up

HSEP:14-F02

With new Induction & as per
requirement thereafter

00

[E
o

HSE Induction / Regular / On-the-Job
Training

HSEP:14-F03

With new Induction & as per
requirement thereafter

00

Tool Box Talk

HSEP:14-F04

Daily before job start

00

Site HSE Report

HSEP:14-F05

Monthly

00

PPE Inspection

HSEP:14-FO6

Weekly

00

PPE Issue and Receipt

HSEP:14-FO6A

With new Induction

Inspection of T&Ps (General)

HSEP:14-F07

Monthly / As per requirement

00

Inspection of Cranes

HSEP:14-F08

Monthly / As per requirement

00

Inspection of Winches

HSEP:14-F09

Monthly / As per requirement

00

Inspection of Height Working

HSEP:14-F10

Daily / As per requirement

00

Inspection on Welding & Gas Cutting

HSEP:14-F11

Weekly / As per requirement

00

Inspection on Electrical Installation

HSEP:14-F12

Weekly / As per requirement

00

Inspection on Elevator

HSEP:14-F13

Weekly / As per requirement

00

HSE Penalty

HSEP:14-F14

00

Initial Verification of PPE’s & Lifting Tools
& Tackles

HSEP:14-F15

As and when new PPEs and
T&Ps are received

00

Inspection of Labor Colony

HSEP:14-F16

Monthly / as per requirement

00

Recording of First Aid Injuries

HSEP:14-F17

As and when such injuries occur

00

E-waste Handled / Generated

HSEP:14-F18

Half Yearly

00

Hazardous Waste at the Facility

HSEP:14-F19

Half Yearly

00

HSE Checklist-cum-Compliance Report

HSEP:14-F20

As per Audit Calendar

00

Illumination Levels

HSEP:14-F21

Weekly / As per requirement

00

Incident Reporting

HSEP:14-F22

00

Incident Recording

HSEP:14-F23

00

Monthly HSE Planning & Review

HSEP:14-F30

Monthly

00

Daily HSE Reporting

HSEP:14-F31A

Daily

00

Job Safety Analysis

HSEP:14-F32B

Before starting new job

00

Evaluation of HSE Performance

HSEP:14-F33

Monthly

00
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—roe-JENDER ENQUIRY NO.: PSER:PUR-MJA-5466:21 (ENQ:21PP:00T5:PUR:E0) Date 17/01/2022
U 5 UrT :
WORK AT HEIGHT PERMIT Permit No. & Date

””H Project & Unit: Emergency Contact Nos:
HSEP:14-FPO1 BHEL Sub-contractor:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:. Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor's Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.

Not required
No. Item Yes / Remarks

1 | All workers on job are competent and medically fit (No Height Phobia) for working at height
2 Hazards in the vicinity are identified, controlled and communicated to the worker.

3 Scaffolding soundness inspected is available for use with valid tag

3

Work platform is not made of bamboo or weak material. Barricading is available with Top,
Mid Rails and Toe Guard.

Working platform is clean without any unwanted material. Floor openings are covered.

Access and exit to workplace are safe, marked and without obstruction.

Safety nets are provided below working area.

5
6
7 | Adequate lighting provided (for dark hours) as per applicable lux standards (Refer HSEP:13)
8
9

Area below the working platform has been cleared of all activity

10| Ladders have been secured, inspected and provided as per BHEL standard/contract.

11| Horizontal life lines are provided to cater to design specification of 2300 kg per person.

12| safety harness with life line support/ fall arrester are checked and available in working
condition

13| safety shoes (non-slip), Helmet with chin strip available with employees
14

Visible Signboards provided on working platforms in workers’ understandable language

15| All lifting / tightening tools, hand tools/equipment checked and in good condition

16| ELCB provided for Electrical connections individually. Electrical cable, welding
Hose/Compressed air hose properly secured and laid down without obstruction. Earth
resistance is OK.

Crane / Winch / Hydra operator is qualified and experienced

18 | Emergency response team & Medical Facilities available. Work area is cordoned off.
19 | Job Safety Analysis Submitted

20 | additional Permits to be taken (Please specify & attach):

17

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

i\/erified by Customer Representative (if applicable), Name: Sian Date Time |

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed ordettssigesnf an A4 Sheet Page 1 of 2




E-TENDER ENQUIRY NO.: PSER:IPURIMJA-54bb:21 (ENQ:ZT:PP:O0T5:PUR:SU) Date 1//0172022

Work at Height Permit No. & Date:

Daily Work Area Condition Endorsement

SI. No. Date Agency Safety BHEL Safety

Signature with Date & Time Remarks

Day 2

Day 3

Day 4

Day 5

Day 6

Day 7

Permit Extension Beyond Initially Requested Hours

Extension Period Signature with Date & Time

SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety

(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer

ol wplw| NP

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER

Permit is here by returned after completing the job & ensuring safe removal of men and material.

Site Engineer, BHEL Site HSE Engineer, BHEL

Signature: Signature:

Name: Name:

General Instructions:

This Permit is required for working at height of 2 mtr. and above or above excavation of 2 mtr or deeper.

This permit must be available at the work site all the times of the work.

Location and description of the work must be clearly indicated by the permittee.

Terms applicable must be clearly indicated by the permittee.

VN WINF

This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL
safety.

)]

Permit shall be issued for not more than 7 days including the issue date.

~

Permit shall be returned to the HSE Department of BHEL after completion of the job.

Before engaging anybody to work at height, height phobia needs to be ascertained and proper fitness certificate
to be ensured.

All safety precautions to be taken as per work site HSE plan.

10

Distribution of copy:

Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.,

Page 140 of 282
To be printed on both sides of an A4 Sheet Page 2 of 2




T N O E R RO UIR R P S E R P O R ISt 2 I RS PP O S P ORS8O Dt 7/ 01712022
HOT WORK PERMIT Permit No. & Date

ayyrs Project & Unit: Emergency Contact Nos:
HSEP:14-FP02 BHEL Sub-contractor:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: From Date: to Date: Daily from hrs. to hrs.
Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor’s Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.

Not required
No. Item Yes| [/Remarks

Welder is trained and qualified with good attendance in on-the-job training

Area ensured safe and free from all hazards (explosives etc.) with barricading and safe inlet / exit

Proper ventilation and lighting provided (in case of dark hours).

Gas hoses are in good condition and not cut / leaking

Pressure gauges/Flash back arrestor (at both ends) provided and in working condition.

Gas pressure in cylinder is within limits and hydraulic test certificate is available

N[O IRIWIN =

Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is
available with cylinder. Gas cylinders covered with shields to prevent falling splinters.

8. Power supply to welding machine is through ELCB of 30 mA rating, which is tested and found ok;
Earthing is tested and found OK

9. Welding machine input/output cables, welding holder and weld return clamp (Holder) are
insulated and in good condition.

10. | In case of welding in enclosed / confined spaces, the integrity of the structure and supports are
ensured, Gas Testing done and evacuation system ensured in place

11. | Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.

12. | Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to
energization of welding machine.

13. | Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding
helmet, safety (rubber) shoes, leather gloves, long sleeve and nose mask -provided

14. | In case of pits, water removed from the pit and wood/rubber insulation provided.

15. | Safety signboards / cautions are in place.

16. | Adequate and Suitable nos. of applicable firefighting extinguisher provided.

17. | Nearby combustible material removed. Housekeeping done.
18. | All workers explained about the hazards

19. | First aid in attendance.

20. |Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

:'\/erified by Customer Representative (if applicable), Name: Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed opfyath sigesof an A4 Sheet Page 1 of 2



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Hot Work Permit No. & Date:

Daily Work Area Condition Endorsement

Signature with Date & Time Remarks
SI. No. Date Agency Safety BHEL Safety
Day 2
Day 3
Day 4
Day 5
Day 6
Day 7
Permit Extension Beyond Initially Requested Hours
Extension Period Signature with Date & Time
SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety
(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer
1.
2.
3.
4.
5.
6
TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER
Permit is here by returned after completing the job & ensuring safe removal of men and material.
Site Engineer, BHEL Site HSE Engineer, BHEL
Signature: Signature:
Name: Name:
1 | This Permit is required for all kinds of Hot Work eg. Welding, cutting etc..
2 | This permit must be available at the work site all the times of the work.
3 | Location and description of the work must be clearly indicated by the permittee.
4 | Terms applicable must be clearly indicated by the permittee.
5 | This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL

safety.

6 | Permit shall be issued for not more than 7 days including the issue date.

7 | Permit shall be returned to the HSE Department of BHEL after completion of the job.
8 | Before engaging anybody to work, competency and fitness to be ensured.

9 | All safety precautions to be taken as per work site HSE plan.

10 | Distribution of copy:

Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.,

To be printed on Batf'9itles26% an A4 Sheet

Page 2 of 2




— E- TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022
o 5 OrT .

CONFINED SPACE WORK PERMIT Permit No. & Date
””H Project & Unit: Emergency Contact Nos:

HSEP:14-FP03 BHEL Sub-contractor:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:. Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor's Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.
Not required /
No. Item Yes Remarks

Has the equipment been Isolated from Power/Steam/Air?

Has the equipment been Isolated from liquid or gases?

Has the equipment been de-pressurized &/or drained?

Has the equipment been Blanked/blinded or disconnected?

Has the equipment been water flushed &/or steamed?

Whether man ways open and ventilated?

Whether constant Inert gas flow arranged?

Whether mechanically ventilated and adequately cooled?

Whether 24 V lighting provided inside the confined space?

Whether Radiation sources removed?

Whether training on confined space provided to the individual / group?
Whether required PPEs (hand gloves, goggles, face shield, ear plug/muff, protective
clothing etc.) used?

13. | Whether Safety harness and Lifeline used?

14. | Whether Dust/Gas/Air Line mask used?

15. | Whether attendant with SCBA/Air mask available?

16. | Whether grounded air Exhaust/Blower/ AC provided?

17. | Whether Personal Gas alarm provided?

18. | Whether communication Equipment Provided?

19. | Whether rescue equipment/team available?

20. | Whether firefighting arrangement done

21. |Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach

O IND U W INE

[E
©

[
N

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

Verified by Customer Representative (if applicable), Name Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed on fgth siges.of an A4 Sheet Page 1 of 2




36:24 (ENQ:24:PD:0045:DILIR-80) Data 17/04/2022

Confined Space Work Permit No. & Date:

Daily Work Area Condition Endorsement

Signature with Date & Time Remarks
SI. No. Date Agency Safety BHEL Safety
Day 2
Day 3
Day 4
Day 5
Day 6
Day 7
Permit Extension Beyond Initially Requested Hours
Extension Period Signature with Date & Time
SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety
(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer
1.
2.
3.
4.
5.
6
TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER
Permit is here by returned after completing the job & ensuring safe removal of men and material.
Site Engineer, BHEL Site HSE Engineer, BHEL
Signature: Signature:
Name: Name:
1 | This Permit is required for all confined space tasks, where injury can happen due to lack of oxygen, or chances of

fire are there due to gas accumulation.

This permit must be available at the work site all the times of the work.

Location and description of the work must be clearly indicated by the permittee.

Terms applicable must be clearly indicated by the permittee.

This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety.

Permit shall be issued for not more than 7 days including the issue date.

Permit shall be returned to the HSE Department of BHEL after completion of the job.

Before engaging anybody to work, competency and fitness to be ensured.

O 0N nn|blw|N

All safety precautions to be taken as per work site HSE plan.

=
o

Distribution of copy:

Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.,

To be printed on Beah 'sitie’s26f an A4 Sheet Page 2 of 2




NO.. POSER.PURIVIA-SA00. 21 (ENJ.Z 1.PP.00 15.PUR.00] Dale 1770172022
v s EXCAVATION WORK PERMIT Permit No. & Date
ayyrs

Project & Unit: Emergency Contact Nos:
HSEP:14-FP04 BHEL Sub-contractor:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:. Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor's Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.
Not required /
No. Item Yes Remarks

Precautions taken for Underground Electrical Cable

Precautions taken for Under / Above ground sewer/Drinking Water Line
Precautions taken for Underground Telecommunication Line

Precautions taken for Underground Product/Utility Line

Precautions taken for Underground Fire Water Line

Shoring / Shuttering / Sheet piling done to prevent collapse of excavation walls.
Strength of Excavation wall ensured at all times

7 Hard Barricading & Edge Protection provided

8 Separate Safe Access for Man and Vehicle

9 Lighting arrangement

10 | Banks Man Provided

11 | Required basic PPEs provided

12 | Slope Cutting/Benching Maintained

13 | Excavated soil / Construction Material / equipment kept away from the edge.
14 | First aid in attendance.

15 |Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach

AN IWIN|F

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

:'\/erified by Customer Representative (if applicable), Name: Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed omdgettisidesf an A4 Sheet Page 1 of 2



E-TENDER ENQUIRY NO .. PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Excavation Work Permit No. & Date:

Daily Work Area Condition Endorsement

Signature with Date & Time Remarks
SI. No. Date Agency Safety BHEL Safety
Day 2
Day 3
Day 4
Day 5
Day 6
Day 7
Permit Extension Beyond Initially Requested Hours
Extension Period Signature with Date & Time
SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety
(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer
1.
2.
3.
4,
5.
6
TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER
Permit is here by returned after completing the job & ensuring safe removal of men and material.
Site Engineer, BHEL Site HSE Engineer, BHEL
Signature: Signature:
Name: Name:
1 | This Permit is required for all excavation tasks 1.22 mtr or deeper
2 | This permit must be available at the work site all the times of the work.
3 | Location and description of the work must be clearly indicated by the permittee.
4 | Terms applicable must be clearly indicated by the permittee.
5 | This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety.
6 | Permit shall be issued for not more than 7 days including the issue date.
7 | Permit shall be returned to the HSE Department of BHEL after completion of the job.
8 | Before engaging anybody to work, competency and fitness to be ensured.
9 | All safety precautions to be taken as per work site HSE plan.
10 | Distribution of copy:
Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.,

To be printed on Begh '$itiels28% an A4 Sheet

Page 2 of 2




’

RADIATION WORK PERMIT Permit No. & Date

ayyrs Project & Unit:
HSEP:14-FP0O5 BHEL Sub-contractor:

Emergency Contact Nos:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:. Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor's Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.

Not required /

No. Item Yes Remarks

All the persons at the site informed/removed from the area.

Area around the source of radiation cordoned off with the rope/chord.

Radiation warning symbol/boards displayed around radiography work on rope/chord.

Radiographer worn radiation badges during testing and is within safe limits.

Radiography camera and carrying case box having radiation symbol.

Radiation Survey Meter is in working condition, calibrated & within validity period.

Radiographer has valid certificate from BARC.

Blinking light provided on road during radiography (in dark hours).

O IND U W INE

Proper required lllumination provided

=
©

Safe access and working platform provided to conduct RT work

[N
[y

All the persons involved in Radiography work are aware of the hazard of radiation

[ERN
N

Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

:'\/erified by Customer Representative (if applicable), Name: Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed oA 96tH 5R168f an A4 Sheet Page 1 of 2




Radiation Work Permit No. & Date:

Daily Work Area Condition Endorsement

SI. No.

Signature with Date & Time

Date

Agency Safety

BHEL Safety

Remarks

Day 2

Day 3

Day 4

Day 5

Day 6

Day 7

Permit Extension Beyond Initially Requested Hours

SI. No.

Extension Period

(Date & Time)

(Date &Time)

Signature with Date & Time

Remarks  [Agency Site

Engineer

Agency Safety|
Officer

BHEL Site
Engineer (PIA)

BHEL Safety
Officer

ol wplw| NP

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER

Permit is here by returned after completing the job & ensuring safe removal of men and material.

Site Engineer, BHEL

Site HSE Engineer, BHEL

Signature:

Signature:

Name:

Name:

General Instructions:

This Permit is required for all activities in which there is danger of exposure to harmful radiation

This permit must be available at the work site all the times of the work.

Location and description of the work must be clearly indicated by the permittee.

Terms applicable must be clearly indicated by the permittee.

This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety.

Permit shall be issued for not more than 7 days including the issue date.

Permit shall be returned to the HSE Department of BHEL after completion of the job.

Before engaging anybody to work, competency and fitness to be ensured.

OO IN OO NPRIW|IN|EF

All safety precautions to be taken as per work site HSE plan.

[y
o

Distribution of copy:

Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.,

To be printed on Begh '$itiels28% an A4 Sheet

Page 2 of 2
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LIFTING ACTIVITY WORK PERMIT Permit No. & Date
ayyrs Project & Unit:

HSEP:14-FP06 BHEL Sub-contractor:

Emergency Contact Nos:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:. Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:

Name of Sub-Contractor's Package In-charge: Sign: Date:

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.
Not required /
No. Item Yes Remarks

1. Crane used for lifting activity TPI tested, certified and approved for rated lifting
2. All lifting tackles, gears/appliances are tested and certified for lifting works.
3. Crane operator is trained and competent for lifting operation.
4, Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.
5. Lifting hook is properly latched to prevent material falling over
6. Access and exit marked and without obstruction.
In case of lifting multiple materials at once, same are tied up with strong rope /
7. material
8. Area below lifting activity barricaded to prevent movement
9. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.

Periphery area of crane booms as well as lifting job is barricaded and

10. | unauthorized/no-entry sign board posted.

Rigger and signal man is trained and competent for lifting work. Signal is clearly visible
11. | to the operator and understood

No lifting activity to be carried out during lightening, heavy wind/rain. No forecast of
12. | these conditions during work period

13. | If scaffolding to be used during lift, scaffolding with valid tag available for use.

14. | Add drawing /procedure etc. relevant for the lifting.

15. |Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

i\/erified by Customer Representative (if applicable), Name: Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

T ayc I*\; Ul 204
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E-TENDER ENQUIRY NO.. PSER.PUR.MJA-S4060.21 (ENQL.ZT.PP.0015.PUR.80) Date 1770172022
Lifting Activity Work Permit No. & Date:
Daily Work Area Condition Endorsement
Signature with Date & Time Remarks

SI. No. Date Agency Safety BHEL Safety

Day 2

Day 3

Day 4

Day 5

Day 6

Day 7

Permit Extension Beyond Initially Requested Hours
Extension Period Signature with Date & Time
SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety
(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer

1.
2.
3.
4.
5.
6

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER

Permit is here by returned after completing the job & ensuring safe removal of men and material.

Site Engineer, BHEL Site HSE Engineer, BHEL

Signature: Signature:

Name: Name:

General Instructions:

This Permit is required for all Heavy Lifting Activities that are either / all of the following: 1. Above 50 Tons; 2.
Tandem Lifting; 3. Total Load exceeding 75%of capacity of crane; 4. Lift of unusual difficulty or geometry or
rigging; 5. Lift over operating Units; 6. Any other Lift as decided by Site HSE / Erection

Job Safety Analysis (JSA) to be created for every Lift above 5 Tons.

This permit must be available at the work site all the times of the work.

Location and description of the work, and terms applicable must be clearly indicated by the permittee.

This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety.

Permit shall be issued for not more than 7 days including the issue date.

Permit shall be returned to the HSE Department of BHEL after completion of the job.

Before engaging anybody to work, competency and fitness to be ensured.

OO |NOO | |W|IN

All safety precautions to be taken as per work site HSE plan.

=
o

Distribution of copy: Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.

To be printed on b&f#%id88'7an A4 Sheet Page 2 of 2




— E- TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022
. LOCKOUT/TAGOUT (LIVE ELECTRICAL | Permit No. & Date
MAINTENANCE) WORK PERMIT

affrr

HSEP:14-FP0O7 Project & Unit: Emergency Contact Nos:

Exact Location of Work:

Nature / Description of Work:

Duration of Work Execution *: FromDate:_ toDate:_ Daily from hrs. to hrs.

Name of Sub-Contractor Performing the Work:

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority): Sign:
Name of Sub-Contractor's Package In-charge: Sign: Date:
The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit.
Device to be ; Device Tag Lock Tag | Lock
Tag Device Position OPEN / LoEs : g :
No. | Tagged/ Locked Location CLOSED - No. Placed by Name/Sign Removed by Name/Sign
I.D. No. ON/OFF - Date/Time - Date/Time

Declaration: All the points mentioned in the above checklist have been checked and found OK
Permit Receiver:

Site Engineer (Sub- Contractor): Site Safety Officer (Sub-Contractor):

Signature: Signature:

Name: Designation: Name: Designation:

Permit Issuer:

Engineer of Concerned Execution Department (BHEL): Site Safety Officer (BHEL):

Signature: Signature:

Name: Designation: Name: Designation:
Package-in-charge (BHEL):
Signature:
Name: Designation:

Verified by Customer Representative (if applicable), Name Sian Date Time

(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

P.T.O. To be printed op hoth sides.of an A4 Sheet Page 1 of 2




Lockout/Tagout Work Permit No. & Date:

Daily Work Area Condition Endorsement

Signature with Date & Time Remarks
SI. No. Date Agency Safety BHEL Safety
Day 2
Day 3
Day 4
Day 5
Day 6
Day 7
Permit Extension Beyond Initially Requested Hours
Extension Period Signature with Date & Time
SI. No. From....... To...... Remarks  [Agency Site|Agency Safety| BHEL Site BHEL Safety
(Date & Time) (Date &Time) Engineer Officer Engineer (PIA) Officer
1.
2.
3.
4,
5.
6
TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER
Permit is here by returned after completing the job & ensuring safe removal of men and material.
Site Engineer, BHEL Site HSE Engineer, BHEL
Signature: Signature:
Name: Name:
1 | This Permit is required for all maintenance and erection activities with danger of electrocution from Live Electric
Power
2 | This permit must be available at the work site all the times of the work.
3 | Location and description of the work, and terms applicable must be clearly indicated by the permittee.
4 | This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety.
5 | Permit shall be issued for not more than 7 days including the issue date.
6 | Permit shall be returned to the HSE Department of BHEL after completion of the job.
7 | Before engaging anybody to work, competency and fitness to be ensured.
8 | All safety precautions to be taken as per work site HSE plan.
9 | Distribution of copy: Original- Permittee, Duplicate —Department HOS, Contractor, Triplicate - Site HSE Dept.

To be printed on bgh silggsb pgggn A4 Sheet

age
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR

a

FORMAT NO: HSEP:14-F01

[ 7]

Inspection of First Aid Box

REV NO.: 00
PAGE NO. 01 OF 02

Name

of Site:

Name

of Sub-Contractor:

Inspected by:

Date of Inspection:

Number of employees in the site: -

Sl. No.

Item

No.
Available

Remarks

No. of small sterilized dressings

No of medium sized sterilized dressings

No of large sized sterilized dressings.

No of large sized sterilized burn
dressings

No of (15 grams) packets sterilized cotton wool

No of pieces of sterilized eye pads in separate sealed
packets.

No of roller bandages 10 cm wide.

No of roller bandages 5 cm wide.

Whether tourniquet available

Whether supply of suitable splints available.

No of packets of safety pins.

Whether kidney tray available

Whether sufficient number of eye wash bottles,
filled with distilled water or suitable liquid,
clearly indicated by a distinctive sign which shall
be visible at all times, available.

Whether 4%-xylocaine eye drops, and boric acid
eye drops and soda by carbonate eye drops
available.

Whether (60ml) bottle containing a two
percent alcoholic solution of iodine available

Whether (two hundred ml) bottle of mercurochrome
(2 per cent) solution in water available.

Whether 120ml bottle containing Sal volatile
having the dose and mode of administration
indicated on the label,

Whether roll of adhesive plaster (6 cm X 1 meter)
available
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-FO1
ale REV NO.: 00

Inspection of First Aid Box PAGE NO. 01 OF 02

Item No.
Available

No of rolls of adhesive plaster (2 cm X 1 meter)

Whether snake bite lancet available.

Whether (30 grams) bottle of
potassium  permanganate  crystals
available.

Whether a pair scissors available

Whether copy of the First-Aid leaflet issued

by the Director-General, Factory Advice
service and labor Institutes, Government of
India available.

Whether bottle containing 100 tablets (each of 5
grains) of aspirin available

Whether Ointment for burns available

Whether bottle of a suitable surgical anti-septic
solution available

Whether List of Contents pasted on First Aid Box
along with respective expiry dates

Signature of Subcontractor’s Site 1/C

Page 154 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F02

REV NO.: 00
” [l Hea|th Check_Up PAGE NO. 01 OF 02

Name of Site:

Name of Sub-Contractor:

Name of Employee:

Age:

History Of Past H/O Epilepsy:

Iliness H/O Drug Allergy:

H/O Diabetics/ Hypertension:
H/O Unconsciousness:

Personal History

EXAMINATION OBSERVATION
General Physical Examination

Height
Weight

BMI

Built And nourishment

Pallor
Temperature

Chest Expansion Inspiration Expansion

Lymph Node Enlargement

Upper Limbs Strength &
Function

Lower Limbs Strength &
function

Spine Adequately flexible for the
job concerned (Yes/No)

Mental alertness and stability with good
eye, hand and foot co-ordination.

Ear, Nose, Throat

Ear / Hearing

Nose
Throat

Vision

Right Eye
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

& U7 5T

POWER SECTOR

affet

Health Check-Up

FORMAT NO: HSEP:14-F02
REV NO.: 00
PAGE NO. 02 OF 02

EXAMINATION

OBSERVATION

Cardiovascular System Examination

Inspection

Palpation

Auscultation (Heart Sounds)

Respiratory System

Inspection

Respiratory Rate

Palpation:

Percussion

Auscultation
(Breath Sounds)

Examination of Abdomen

Inspection

Palpation

Auscultation
(Bowel Sounds)

Any Other

Clinical Impression

Signature of the examining doctor

Page 156 of 282




E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR

FORMAT NO: HSEP:14-F03

REV NO.: 02

ayH HSE Induction / Regular / On-the-Job PAGE NO. 01 OF 01
Training Records

Name of Site:

Name of Sub-Contractor:

Date of Training (dd/mm/yyyy):

Duration (Hrs)

To

Name & Details of Trainer:

Subject of Training | Induction

On-The-Job Training
(Give details)

Name of Training
Co-ordinator:

Designation

Organization Signature

| certify that Training has been carried out as per HSEP04: HSE Procedure for Training & Awareness

Signature of Training Coordinator
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

& U7 = T

POWER SECTOR

affel

Toolbox Talk

FORMAT NO: HSEP:14-F04
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Sub-Contractors Name :

Date :

Name of person
delivered Tool Box Talk

No. of Participants
attended

Remarks

Signature of Site 1/C of Subcontractor
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F05

REV NO.: 00
By Monthly Site HSE Report Page 01 of 6

Name of subcontractor: Report Month:

A) Accidents/Incidents Details: -

Lost time in No. of Man Hours| No. of No. of person
Accidents incidents Lost People reported to
Involved Govt.

For the Month
Cumulative
Minor Injuries
For the Month
Cumulative
Fires No. of No. of No. of No. of No. of Fire reported
Near- First- Aid | persons equipment | Outside

Misses cases injured damaged

For the Month
Cumulative
Other mishaps No. of No. of No. of No. of Total near misses and
not coveredina, | Near- First- Aid | persons equipment | First-Aid

b, c. Misses cases injured damaged
For the Month
Cumulative

B) Data for Man-hours worked:

Details Remarks if any
No. of people

Man Hours worked
O.T. Hours

Total Man Hours
Grand Total of man hours worked during the month(A+B)
Cumulative man-hours (from to

( Since commencing of operations)

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F05

REV NO.: 00
By Monthly Site HSE Report Page 02 of 6

C) Status of Deployment of Work force, Safety Officers/Supervisors & Construction Medical Officer(s) &
Electricians:

Description Name Qualification & Experience

Safety Officers

Safety Supervisors

Construction Medical Officer
Nursing Staff.

Electricians
Scaffolding Inspectors

T&P Inspectors

D) Status of deployment of manpower for critical HSE activities:

(All height work and other hazardous activities to be actively supervised by trained personnel. Area to be
divided in manageable sections to ensure effective supervision at all times. For example, multiple
elevations in a structure can be divided among multiple supervisors)

Activity Location Shift Timings Personnel deployed Remarks
Height Work Boiler Unit- (Level 1-3)
Boiler Unit- (Level 4-6)
ESP

Housekeeping [Boiler Unit-
ESP Unit

Others

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR

apH

Monthly Site HSE Report

FORMAT NO: HSEP:14-F05
REV NO.: 00
Page 03 of 6

E) Lifting Tools, Tackles, Equipment and Pressure Vessels:

Item

Nos.

Nos. Tested

Deployed | by

competent
person

Identification
Nos. (Comma
separated)

(A)

Validities of Test
Certificates

(Comma separated —

corresponding to
column A)

Whether internal
testing using
Color Coding or
similar system
done

Winches

Chain Blocks
Wire Rope Slings
Man Cages
D-Shackles

Air Compressors
Crawler Cranes
Mobile Cranes
Hydra Cranes
Hydraulic Jack
Others

F) Reverse Horns in Construction Vehicles:

Item Nos. Deployed with
serial numbers

(Comma separated) (A)

Nos. Having Functional
reverse horns

Inspection Dates
(Comma separated
corresponding to column A)

Transit Mixers
Hydra Cranes
Dumpers/Trippers
Backhoes

Other Vehicles

G) ELCBs:

No. Of ELCBs provided with Serial
Nos. (Comma separated) (A)

Nos. Functional When They were last Tested

(Comma separated corresponding to column A)

H) Electrical Earthing:

No. Of Earth resources with serial
numbers and locations
(Comma separated) (A)

Whether Double Earthing
provided to all equipment

When they were last tested
(Comma separated corresponding to
column A)

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F05

REV NO.: 00
By Monthly Site HSE Report Page 04 of 6

1) Fire Extinguishers
Name & designation of person responsible for maintenance of Extinguishers at different
locations :( Individual subcontractor’s Safety Officers).

A. FIRE EXITINGUISHERS AT ERECTION SITE:

Type Qty + Serial numbers Healthiness — Last checked Locations
(Add more rows (Comma separated) dates (Comma separated (Comma separated
if required) (A) corresponding to column A) | corresponding to
column A)

FOAM TYPE

SODA TYPE

DRY TYPE (DCP)

C02 TYPE

B. FIRE EXTINGUISHERS AT SITE OFFICES & STORES:

Type Size Qty + Serial Healthiness — Last Locations
(Add more rowsnumbers checked dates (Comma separated

if required) |(Comma (Comma separated corresponding to column A)
separated) corresponding to column

(A) A)

FOAM TYPE

SODA TYPE
DRY TYPE (DCP)

C02 TYPE

J) Tie-Ups with Emergency Services

Service Name, location & distance | Emergency Remarks
(Add more rows if required) from site contact details
Hospital with ICU and
facilities for orthopedic,
neurological etc. trauma
Fire services
Others:

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

W UT = U POWER SECTOR FORMAT NO: HSEP:14-F05

REV NO.: 00
””[l Monthly Site HSE Report Page 05 of 6

K) Implementation of Checklist, Work Permits:

Item Numbers During the Month Major Deviations

Note:- Please attach photocopies of all filled Checklists & Work permits for that month.

L) Personal Protective Equipment Issued (Extend table for each subcontractor):

Item Issued this Month | Nos. Issued up to the | Percentage of usage at
Month Site (as per physical verification)

Name of subcontractor:

Safety Helmet
Safety Shoes
Full Body Harness
Fall Arrestor
Safety Nets
Hand Gloves
Face shield
Welder shield
Nose Mask
Reflective Jacket
Other PPEs.

M) Safety Observations by Subcontractor Executives- Observations package wise:

Topic Date Of Programme No. Of Participants Level Of Participants

* Tool-Box talks on Safety:

Date Tool Box Talk - Remarks
No of Participants

* Safety Induction Trainings:

Date Safety Induction Remarks
No. of Participants

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

Page 163 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

apH

POWER SECTOR FORMAT NO: HSEP:14-F05

REV NO.: 00
Page 06 of 6

Monthly Site HSE Report

N) Progress of Management Programmes at Site

SL Description Of MPs Annual Plan

Achievement In Cumulative

This Month Achievement

A. Environment Improvement Programme

Plantation of Trees

Installation of Scrap Bins

Chemical Storage & Handling
system

B. Improvement of Working Environment

Increasing LTI free days

Air Quality Monitoring

Water Quality Monitoring

[llumination level Monitoring

O) HR Information:

Designation

Total No.
Inducted

Total no.
of
Induction

Total no.
of Gate
Pass

Total no.
of Gate
Pass

Total no. of
Gate Pass
Cancelled

Medical
Checkup
Completed

Medical
Checkup
Balance

Balance Balance

Issued

P) Rewards on Account of Good Safety Performance

Serial Number Reward Issued to Details of Reward Issued

(Amount etc.)

Brief Reason

Note: Photos of Reward Functions to be attached

Q) Other Safety initiatives / Safety Activities conducted (with photos, if any):

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F06

” [l . . . REV NO.: 00
Personal Protective Equipment Inspection PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection:

Total Checked Numbers Found in Order Remarks

Safety Helmet

Safety Shoes

Full Body Harness

Fall Arrestor

Safety Nets

Hand Gloves

Face shield

Welder shield

Nose Mask

Reflective Jacket

Other PPEs (Specify)

Signature of Site 1/C of Subcontractor:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F06

" " REV NO.: 00
1 ity Format for Register of Issue and Receipt of PPEs PAGE NO. 01 OF 1

Site:

Subcontractor:
S.N Name of Details of PPE(s) Issued Date Receiver’s Issuer’s Name PPE’s verified OK / Issuer’s
Person (with Serial Numbers) Issued Signature & Designation Remarks Signature
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

& U 5 U

affe

POWER SECTOR FORMAT NO: HSEP:14-F07

REV NO.: 00

Inspection Of T&Ps PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Date of Inspection :

SI.No.

Description

Remarks

1.0

Name of equipment

2.0

Basic Information of equipment

2.1

Specification

2.2

Sr. No. of equipment

23

Make

2.4

Year of manufacture

3.0

Major repairs / overhauls(Furnish details of work carried out) Date(s) of major

repair/overhaul

3.1

3.2

33

Repairs carried out at site

Any performance test conducted

Yes/No

Document Submitted

Yes/No

Manufacturer’s test / guarantee
certificate

Available/ Not available

Performance test

Done/ Not Done

Acceptance Norms

Committee Observations

Date of next review (if accepted)

Signature-Subcontractor HSE Officer

Signature-Subcontractor Site In-charge
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F08
REV NO.: 00
1]/

Inspection Of Cranes PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection:

Crane Reg. No (Make/Model)
Name of Driver/Operator

Sl.no. | Description Observation Measures

Valid Driving license

Hook & Hook Latch

Over Hoist limit switch

Boom limit switch

Boom Angle Indicator

Boom limit cutoff switch

Condition of Boom

Condition of ropes

Number of load lines

Size and condition of the slings
Stability of the cranes

Soil Condition

Swing Break And Lock

Proper Break And Lock

Hoist Break And Lock

Boom Break And Lock

Main Clutch

Leakage in Hydraulic Cylinders

Out riggers filly extendable

Tyre pressure

Condition of Battery And Lamps
Guards of moving and rotating parts
Load chart provided

Number and position of pedant ropes
Reverse Horn

Load Test Details

Operator’s fitness

Pollution under control certificate
Fire extinguisher of appropriate type.
Training of the operator

(O IN(OD(L|P|IW|IN|F

Signature of Site 1/C of Subcontractor:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

apwH

POWER SECTOR

FORMAT NO: HSEP:14-F09

Inspection Of Winches

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection:

Winch Reg. No (Make/Model)
Name of Operator

SI.

Description

Has the copy of Third Party Inspection certificate been
provided in winch machine shed?

Is safe operating instructions displayed near winch?

Is winch machine operator experienced enough to operate the
winch machine?

Is the winch machine operated by someone other than the
winch machine operator?

Is there guard provided in all moving parts like wheel and
motor’s shaft?

Will it protect against unforeseen operational contingencies?

Are brakes, clutch and locking arrangement working properly?

Has it been ensured that the guard does not constitute a
hazard by itself?

Are the cranks and the connecting rods protected by
guardrails?

Is there provision for fully covered shed with wooden plank
roof?

11

Is wire rope free from any kind of damage or wear and tear?

12

Is split pin provided for the protection of clutch and brake
locking arrangement?

13

Is pulley inspected by competent person and certified before
use?

14

Is pulley free from any wear and tear visually?

15

Is winch rope barricaded with clipsheet for the protection of
rope and person?

16

Is the wire rope lubricated by cardium oil?

17

Is there any friction in wire rope which may damage the wire
rope rather than the rolling parts?

18

Is there any oil leakage in the hydraulic system of the winch
machine?

19

Has it been ensured that the guard will not cause discomfort or|
inconvenience to operator?

Total NO | [Total NA

% Compliance

Signature of Site 1/C of Subcontractor:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F10

REV NO.: 00
ByjH Inspection of Height Working PAGE NO. 01 OF 2

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection:

SI. No. | Descriptions Observation | Remarks
(Yes/No)

A. General

All the workers have been explained safe work method?

Adequate illumination has been ensured.

Work area inspected prior to the start of the work.

Is the work area barricaded to prevent fall and platforms are of
adequate strength (bamboo, jute / plastic ropes not to be used).
The temporary work platforms & structures for height work
including those used in Boiler structures, water walls, ESP,
Powerhouse are fully barricaded with railings (as per IS 3696)
Fabricated makeshift arrangements are checked for

quality and type of material welding, anchoring etc.
Are floor gaps, permanently covered and barricaded

Area below the work place barricaded, particularly below hot
work.

Workers provided with bags /box to carry bolts, nuts and
hand tools

Arrangement for fastening hand tools made.

All work platforms ensured to be of adequate strength and
ergonomically suitable.

Work at more than one elevation at the same segment is
restricted.

An established communication system has been established and
explained to the workers.

B. Access/Egress
Walkways provided with handrail, mid-rail and toe guard?

All checkered plates, gratings properly welded/ bolted?

Are ladders inspected and they are in good condition?

Are ladders spliced?

Are ladders properly secured to prevent slipping, sliding or
falling?

Stairs erected above and below 1 tier column for safe access?
Do side rails extend 36” above top landing?
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POWER SECTOR FORMAT NO: HSEP:14-F10

REV NO.: 00
ByjH Inspection of Height Working PAGE NO. 02 OF 2

Descriptions Observation | Remarks
(Yes/No)

Are built up ladders constructed of sound materials?

Are rugs and cleats not over 12” on center?

Metal ladders not used around electrical hazards.

Proper maintenance and storage.

Ladders placed at right slope.

Ladders / staircases welded/ bolted properly.

Any obstruction in the stairs.

Are landing provided with handrails, knee rails, toe boards etc.?
Whether ramp is provided with proper slope.

Proper hand rails / guards provided in ramps.
C. Housekeeping

Walkways, aisles & all overhead workplaces cleared of loose
material.

Is any nut bolt/scrap left on beam/column?

Flammable materials, if any, are cleared.

All the de shuttering materials are removed after de shuttering
is done.

Platforms and walkways free from oil/grease or other slippery
material.

Collected scrap are brought down or lowered down and
not dropped from height.

D. PPE And Safety Devices
Use of safety helmet, safety belts ensured for all workers

Anchoring points provided at all places of work.

Common lifeline provided wherever linear movement at height
is required.

Safety nets are use wherever required.

Proper fall arrest system is deployed at critical workplaces.

Crawler boards/Safety system or works on fragile roof are used.
Is man-lift being used for personnel lifting?

Does man basket / personnel lift system has an independent
lifeline and all occupants safety harnesses connected to it with
rope grab?

Signature of Site I/C of Subcontractor:
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POWER SECTOR FORMAT NO: HSEP:14-F11

REV NO.: 00
ByjH Inspection of Welding and Gas Cutting PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Welding
Description N Remarks

Is electric connection given through 30 mA ELCB/RCCB
to welding m/c?

Is welding machine more than 10 years old?

Is there provision of fuse and is it bypassed?
Is electric cable fitted properly in junction box on m/c?

Is electrical cable free from joints?

Are the joints attached firmly & insulated with tape?
Is double earthing given to body of m/c?

Is the physical condition of the m/c good?

2
3
4
5
6
7
8
9

Is ON/OFF switch connected to the m/c is working and
in good condition?

Are indication lamps on m/c working?

Is the electrode holder in good condition?

Are the cables of the welding m/c lugged & tight
properly?

Is cable to welding machine terminal joint lose / burnt
/ glowing?

Are return lead connected properly
(Rod, Angle, Channels shall not be used)
Total No of NO

Total No of YES

Signature of Site I/C of Subcontractor:
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T 7 O POWER SECTOR

affa

Inspection of Welding and Gas Cutting

FORMAT NO: HSEP:14-F11
REV NO.: 00
PAGE NO. 02 OF 02

Gas Cutting

. Yes
Description

Remarks

Are Cylinders kept on trolleys?

Physical condition of Gas cylinders
Good?

Is there Qil/Grease on valve of the
cylinder?

Are pressure regulators in good
condition?

Condition of hose pipe OK?

Are hose pipe clamped with hose clip?

Is flash back arrestor & NRYV fitted
on torch both for 02 and LPG
cylinder?

Is nozzle of the torch cleaned?

Total Number of NO

Total No of YES

% Compliance

Signature of Site 1/C of Subcontractor:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F12

B Inspection Of Electrical Installation REVNO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Sr. Contents Remarks

Whether the condition of cable is checked?

Are cables received from other sites checked for insulation
resistance before putting them into use?

Are all main cables taken either underground / overhead?

Are welding cables routed properly above the ground?

Are welding and electrical cables overlapping?

Is any improper joining of cables/wires prevailing at site?

DBs/SDBs
Is earth conductor continued up to DB / SDB?

Whether DBs and extension boards are protected from rain
/ water?

Whether DB and extension board have separate MCB/ELCB

Is there any overloading of DBs / SDBs?

Are correct / proper fuses & CBs provided at main boards
and sub-boards?

Is energized wiring in junction boxes, CB panels & similar
places covered all times?

ELCB

Whether the connections to all equipment are routed
through individual ELCBs?
Is sensitivity of each ELCB maintained at 30 mA?
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POWER SECTOR FORMAT NO: HSEP:14-F12

INSPECTION OF ELECTRICAL INSTALLATION REVNO.: 00
PAGE NO. 02 OF 02

Contents Remarks

Are the ELCB numbered and tested periodically & test
results recorded in a logbook countersigned by a
competent person?

Grounding

Is natural earthing ensured at the source of power (main DB
at Generator or Transformer)?

Whether the continuity and tightness of the earth
conductor are checked?

Mention the gauge of the earth conductor used at the site.

Mention the value of Earth Resistance.

Electrically operated Machines or Accessories.

Whether the plug top is provided everywhere.

Are all metal parts of electrical equipment and light fittings
/ accessories grounded / double earthed?

Is there any shed or cover for welding machines?

Are halogen lamps fixed at proper places?

Are portable power tools maintained as per norms?

Any other information:

Signature of Site 1/C of Subcontractor:
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0T 5 U POWER SECTOR FORMAT NO: HSEP:14-F13

. REV NO.: 00
ﬂ”[l Inspection of Elevator PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Description Remarks

Name of equipment

Basic Information of equipment
Specification

Sr. No. of equipment

Make

Year of manufacture

Major repairs/overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

Repairs carried out at site

Any performance test conducted Yes/No

Document Submitted Yes/No

Manufacturer’s test / guarantee certificate | Available/ Not available
Performance test Done/ Not Done
Acceptance Norms

Committee Observations

Date of next review (if accepted)

Signature-Subcontractor/ Subcontractor’s Safety Officer Signature-Site Safety Officer ( BHEL)
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F14
” [l HSE Penalty Format

REV NO.: 00
PAGE NO. 01 OF 2

Sub: MEMO for Penalty for non-compliances in Safety and Fabrication Quality requirement
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is
requested that such occurrences may please be avoided in future.
S. Nature of Non - Compliance Penalty Remarks
No (inRs.)
A. PPEs
Not wearing safety helmet / wearing without chin straps 500 Per Person/ day
Not Wearing safety shoes 500 Per Person/ day
Not wearing gloves, nose masks where required 350 Per Person/ day
Not using grinding goggles while doing grinding operations 500 Per Person/ day
B. Height Work
Not providing Lifelines for height work 1000 Per location per day
Not ensuring barricading of working platforms 1000 Per location per day
Not using temporary platform during work at height 1000 Per case per day
Not wearing safety belt while working at height (> 2 meters) or 2000 Per Person/ day
not anchoring to lifeline
Not providing proper barricades (caution tape at 2 elevations) 500 Per location per day
Use of mobile phones by Height worker / Crane / Hydra Operator| 1000 Per case per day
C. Electrical
Not using 24 V supply for lighting in confined spaces 500 Per case per day
Lack of Electrical Earthing 2000 Per case per day
Improper earthing of welding & Other electrical Machines. Earth | 500 Per Machine per incidence
resistance not OK
Electrical plug not used for connection/ hand machines 500 Per connection per incidence
Unsafe electrical practice like not installing ELCB/ RCCB 500 Per case per day
Using frayed/ broken welding cables 500 Per machine per week
D. Lifting
Use of lifting equipment without having valid Third Party Test 5000 Per equipment per seven days
certificate
Lifting hooks without latches 500 Per hook per day
Using damaged slings or not slinging properly 2000 Per event Per T&P
Lifting cylinders without cage or rolling of cylinders 500 Per Event per incidence
Non removal of scrap from platforms 1000 Per Event Per location per 7 days
E. Hot Work / Cylinder Handling
Gas cutting without flash back arrestor 2000 Per machine per incidence
Gas cutting at height without sheet below 500 Per event
Not keeping gas cylinders vertically / in trolley on ground 500 Per event
Gas cutting with damaged hose pipes 500 Per event
Not covering welding cylinder with top cover 500 Per event
F. Construction Vehicles
Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per event
Two wheeler entry in construction area 500 Per vehicle
Using Hydra for material movement at site in unsafe manner 1000 Per case
Using Two Hydra in Tandem for material movement 2000 Per case
Vehicles, Hydras, Cranes, Dumpers and Earth Movers not having | 1000 Per Equipment per day
automatic back horns linked to gear
Not using guide rope while moving material using Hydra or Crane| 1000 Per event
Violating speed limit during vehicle movement 1000 Per event
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POWER SECTOR FORMAT NO: HSEP:14-F14
i HSE Penalty Format

REV NO.: 00
PAGE NO. 02 OF 2

Nature of Non - Compliance Penalty Remarks

in Rs.)
Engineering / Administrative Controls / General

Major Accident — Victim not reporting for work within 48 hours — 200000

resulting in partial loss in earning capacity & termination / demotion

in employment

Fatal Accident/Accidents Resulting in total Loss in Earning Capacity #| 500000 Per victim#

Unsafe Act in violation of standards / clauses of this document 500-5000 | Per case

Activity carried out without safety work permit where applicable 2000 Per person per event

Using untrained / unqualified personnel for hazardous work 2000 Per event

Not maintaining proper hygiene in canteen as per BOCW 1000 Per event

# or as deducted by customer, whichever is higher.

For repeated major and fatal incidents under the same subcontractor for the same package in the
same Unit, the subcontractor will pay 2 times the penalty compared to previously paid

Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.)

Penalty imposed:

1, Rate as per above chart

2. No. of Persons/ machine/ event/ labor

3. Total Penalty=1. X 2. =

BHEL Personnel:

Signatures:

Attachments: Photographs & Documentary proof (if available) for violation

Distribution: 1 Copy: to Sub- contractor Site In-charge,
1 Copy to Site Construction Manager (BHEL)
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LAL R POWER SECTOR FORMAT NO: HSEP:14-F15
””[l Format for Initial Verification of PPE’s & Lifting Tools & Tackles

REV NO.: 00
PAGE NO.010F 1

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Particulars Accepted / Remarks
(Serial Number, make, model of PPE, T&P) Rejected

Verified
(Name & Sign. Of Subcontractor Site
In-charge)

Checked
(Name & Sign. Of Subcontractor HSE Officer)
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5/ U7 3 T POWER SECTOR

FORMAT NO: HSEP:14-F16

””[l Format for Inspection of Labor Colony

REV NO.: 00
PAGE NO.010OF 1

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

o

Particulars

Comments

Sufficient living space ensured for each occupant with Kitchen area

Area cleanliness ensured through regular cleaning

Toilet facility sufficient for all occupants available, in order with adequate
lighting, cleaned regularly and in hygienic condition

Washing facilities available with adequate water supply

Availability of sufficient drinking water in protected tanks with weekly tank
cleaning and source tested annually as per 1IS10500 ensured

Adequate drainage to remove waste and rain water, no flooding

“Unsafe for Drinking” posted near accessible non-potable water and
sources; posted in language of occupants or universal symbol

Prevention of mosquitoes, flies, and rodents in immediate housing area
through insecticide sprays if required

S.
N
1
2
3
4
5
6
7
8
9

Electricity provided & electrical connections safety ensured

[N
o

Fans, Coolers / Quilts, Heaters provided as required to cater to weather
conditions along with adequate electricity supply

[EEN
[EEN

Houses Walls and roof tight and solid; floors rigid and durable, with
smooth, cleanable finish in good repair

[N
N

Availability of nominal rate ration / common use items shop within /
nearby the colony

[N
w

Emergency medical plan developed:

(A) Potential injuries determined

(B) Local EMS response determined

(C) Qualified first-aid person on site, if required

Emergency plans posted where employees gather

Transportation to nearest suitable facility

Any other checks:

Remarks:

Name & Sign. Of Subcontractor
HSE Officer
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POWER SECTOR FORMAT NO: HSEP:14-F17

. . . P REV NO.: 00
B Format for Recording of First Aid Injuries PAGE NO. 01 OF 1

Name of Site:

Name of Subcontractor:

Name of patient: | Subcontractor Description of How the injury Treatment First Aider Initials: Reportable:
injury: occurred: provided: Name: Yes/No
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

& U7 5" U7

POWER SECTOR

affel

Format for Maintaining Records of E-waste
Handled / Generated

FORMAT NO: HSEP:14-F18
REV NO.: 00
PAGE NO.010F1

(Generated Quantity in Metric Tons (MT) per year)

Site

Subcontractor

Date

Types & Quantity of e-waste handled/generated**

Category

Quantity

Item Description

Types & Quantity of e-waste stored

Category

| Quantity

Item Description

Types & Quantity of e-waste sent to collection center
authorized by producer/dismantler/recycler/refurbisher
or authorized dismantler/ recycler or refurbisher **

Category

| Quantity

Item Description

Types & Quantity of e-waste transported*

Category

| Quantity

Item Description

Name, address and contact details of the destination

Types & Quantity of e-waste refurbished*

Category

Quantity

Item Description

Name, address and contact details of the destination of
refurbished materials

Types & Quantity of e-waste dismantled*

Category

Quantity

Name, address and contact details of the destination

Item Description

Types & Quantity of e-waste recycled*

Category

Quantity

Types & Quantity of materials recovered

Item Description

Quantity

Name, address and contact details of the destination

Types & Quantity of e-waste sent to recyclers by
dismantlers

Category

| Quantity

Item Description

Name, address and contact details of the destination

Types and Quantity of other waste sent
to respective recyclers by dismantlers / recyclers of e-
waste

Category

Quantity

Name, address and contact details of the destination

Item Description

Types and Quantity of e-waste treated & disposed

Category

| Quantity

Item Description

Name, address and contact details of the destination

Signature of Subcontractor Site In-charge:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F19

REV NO.: 00
PAGE NO. 01 OF 1

Y/ /// B |Format for Maintaining Records of Hazardous Waste at the Facility

Name of Site:

Name of the Subcontractor:
Date:

Description of hazardous waste:

Physical form with description Chemical form | Total volume and weight (in kg.)

5. Description of storage and treatment of hazardous waste:
Date Method of storage of hazardous wastes| Date |Method of treatment of hazardous wastes

6. Details of transportation of hazardous waste:
Name & address of Mode of packing/of the Mode of transportation to site | Date of
consignee of package | waste for transportation of disposal transportation

7. Details of disposal of hazardous waste:
Date of Concentration of hazardous Site of disposal (identify the Method Persons
disposal material in the location on the relevant of involved in
final waste form layout drawing for reference) disposal disposal

8. Data of environmental surveillance:

Date of | Analysis of ground water Analysis of soil samples | Analysis of air sampling| Analysis of any
measure other samples
ment Location | Depth of| Data Location | Depth of | Data | Location | Data (give details)
of sampling of sampling of
sampling sampling sampling

9. Details of the hazardous wastes reused and recycled:

Total quantity of | Details of hazardous | Material Final quantity of | Net reduction in waste

hazardous waste | waste minimization received | waste generated generation quantity
generated activity and percentage

Signature of Subcontractor Site In-charge:
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

LAL R POWER SECTOR FORMAT NO: HSEP:14-F20
””[l HSE Audit / Inspection Checklist-cum-Compliance Report

REV NO.: 00
PAGE NO. 01 OF 3

PROJECT: CONTRACTOR:

DATE: OWNER

INSPECTION BY:

Note : write ‘NA’ wherever the items is not applicable

Remarks

ltem

HOUSEKEEPING

Waste containers provided and used
Passageways and walkways clear
General neatness of working area

Other

PERSONNEL PROTECTIVE EQUIPTMENT

Goggles; shields

Face protection

Hearing protection

Respiratory masks etc.

Safety belts

Other

EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored
Excavations barricaded
Overnight lighting provided
Other

WELDING, CUTTING

Gas cylinders chained upright
Cable and hoses not obstructing
Fire extinguisher (s) accessible
Others

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Others

LADDER

Extension side rails 1 m above
Top of landing

Properly secured

Angle + 700 from horizontal
Other
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POWER SECTOR FORMAT NO: HSEP:14-F20
BrEH HSE Checklist-cum-Compliance Report

REV NO.: 00
PAGE NO. 02 OF 3

HOISTS, CRANES AND DERRICKS
Condition of cables and sheaf OK
Condition of slings, chains, hooks OK
Inspection & maintenance log maintained
Outriggers used

Signals observed and understood
Qualified operators

Others

MACHINERY, TOOLS & EQUIPMENT
Proper instruction

Safety devices

Proper cords

Inspection and maintenance

Other

VEHICLE AND TRAFFIC

Rules and regulations observed
Inspection and maintenance
Licensed drivers

Other

TEMPORARY FACILITIES
Emergency instructions posted
Fire extinguishers provided
Fire-aid equipment available
General neatness

Others

FIRE PREVENTION

Personnel instructed

Fire extinguishers checked

No smoking in prohibited areas.
Hydrants

Clearance

Others

ELECTRICAL

Proper wiring

ELCB'’s provided

Ground fault circuit interrupters
Protection against damage
Prevention of tripping hazards
Other

HANDLING & STORAGE OF MATERIALS
Properly stored or stacked
Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified
Proper storage

Fire extinguisher nearby

Other
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& vy 5 o POWER SECTOR FORMAT NO: HSEP:14-F20
””[[ HSE Checklist-cum-Compliance Report

REV NO.: 00
PAGE NO. 03 OF 3

WORKING AT HEIGHT

Safety nets

Safety belts

Safety helmets

Anchoring of safety belt to the life line
rope

ENVIRONMENT

Lubricant waste/engine oils properly
dispose.

Waste from Canteen, offices, sanitation
etc. disposed properly.

Disposal of surplus earth, stripping
materials, expired batteries, oily rags and
combustible materials done properly.
HEALTH CHECKS

Hygienic conditions at labor camps O.K.
Availability of first-aid facilities

Proper sanitation at site, office & labor
camps.

Arrangement of medical facilities.
Measures for dealing with illness.
Availability of potable drinking water for
workmen & staff.

Provision of créches for children.

Signature of Subcontractor Site In-charge:
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POWER SECTOR

FORMAT NO: HSEP:14-F21

REV NO.: 00

B Format for Inspection of lllumination / Lux Levels bAGE N©. 01 OF 1

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Details of Lux Meter Used for lllumination Checking

Serial Number

Last inspection Date

Inspection Due Date

Location

o

Applicable |Measured Comments
Lux Value |Lux Value

©| o ~N| o o1 | W N PlZw;m

[N
o

[EEN
[EEN

[y
N

=
w

[N
IS

[N
(2]

Any other checks:

Remarks:

Name & Sign. Of Subcontractor HSE Officer
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

U7 & U POWER SECTOR FORMAT NO: HSEP:14-F22

””[l Format for Incident Reporting Ei\éggs 081 oF 2

Type of incident: Fatal/Major//Fire/Property damage (Tick what is applicable)
Name Of Site 3| Activity Area

Scope Of Work 4{ Name Of Contractor

5| NAME & DESIGNATION
OF BHEL ACTIVITY I/C
Date & Time Of 7| Date Resumed
Accident
No. Of Work-Days Lost by Victim

(If Duty Not Resumed, Give Estimated Figure)
No. Of Man-hours Lost By Others

10 | Personal Details Of Injured and/or Details Of Materials/Equipment/ Property Damaged

Name Name Of Material / Equipment / Property

Period Of Employment

Age Yrs. Male/Female Estimated Actual Cost
Cost

Marital Status Single/ Married

Occupation Nature Of Damage
Part Of Body Injured
Nature Of Injury

Agency (Object / Equipment / Substance) Most Responsible
For Causing Accident / Injury / Damage

12 | Person (Name & Designation) With Most Control Over
Agency (Object / Equipment / Substance) Causing
Accident Injury / Damage

13 | Describe Clearly How the Accident Occurred (Use Additional Sheet, If Required)
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POWER SECTOR FORMAT NO: HSEP:14-F22

REV NO.: 00
PAGE NO. 02 OF 2

BHEH Format for Incident Reporting

Analysis

What Acts and/or Conditions
Contributed Most Directly to
This Accident

What Are the Basic Reason
for The Existence of These
Acts and/or Condition?

What Corrective Actions
Have Been Taken to Prevent
Accident Recurrence?

Date: Signature Of Site HSE Coordinator

Comments of Head/Sox

Signature Of Head/SOX
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POWER SECTOR

apwH

Format for Incident Recording

FORMAT NO: HSEP:14-F23
REV NO.: 00
PAGE NO.010OF1

Name of the Site

Name of the Subcontractor

Sl. | Date & Time
No.

Incident Type

(Near Miss
/Minor/Major/Fatal/Fire/
Property Damage)

Incident Location & Details

Basic
Reason

Numbers
Injured
(Types of
Injuries)

RCA Done

CAPA
Details
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR

FORMAT NO: HSEP:14-F30
REV NO.: oo

/[, /11

Format for Monthly HSE Planning & Review

PAGE NO. 01 OF 3

Note: This is a template and can be modified in consultation with BHEL

Name of the Site

Name of the Subcontractor

Scope of Work Date
PART- A: PLAN OF HSE ACTIVITIES FOR THE MONTH OF.......ccccccoiiirmuniniennnns . PART-B: REVIEW ON ........cceuuuiiiinnnnnnnn,
SN. Description of HSE Activity & Formats Plan & Targets for the month Review
) Availability of First Aid Box at Required Places and Inspection thereof as ] reas
per Format: Fo1 '
Health check-up for
Nos
. Newi
2 Health check-up as per Format: Fo2 : ew inductees
2. Drivers & Operators
3. Workers in following high risk areas:
a.
3 Induction training of newly joined workers as per Format: Fo3 Minimum No. of workers:
Locations of TBTs & No. of workers
4 Toolbox talks (TBT) conducted before start of work as per Format: Fos 1
5 PPE usage and issue as per Format: Fo6
6 Inspection of T&Ps as per Format: Fo7 ll'ISt of T&Ps to be inspected
7 Identification & Inspection Status of T&Ps as per Format: Fo8
8 Inspection of Cranes & Winches as per Format: Fog ll'ISt of Cranes & Winches & Nos.
[ ti f Height Worki F t:F
nspection of Heig orking as per Format: F1o Areas:
3 1.
. . . . Areas:
10 Inspection of Welding & Gas Cutting operations as per Format: F11 1
L ions:
11 Inspection of Electrical Installations as per Format: F12 locatlons
. . L ions:
12 Inspection of Elevators (as applicable) as per Format: F13 1ocat|ons
Locations:
13 Inspection of Excavation as per Format: F13E 1
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E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR

ayH

Format for Monthly HSE Planning & Review

FORMAT NO: HSEP:14-F30
REV NO.: oo
PAGE NO. 02 OF 3

SN. | Description of HSE Activity & Formats Plan & Targets for the month Review
Activities:
14 Job Safety Analysis as per Format F32B 1
Regular Job Specific Training (Re-training) for workers involved in Topics/ Hazards & No. of work
o opics/ Hazards & No. of workers
15 hazardous activities ) P
Areas
16 Mass housekeeping (HK) drive in work areas "
17 Vertigo Test of Height workers Minimum No. of workers:
Location(s) & Nos.
18 Deployment of qualified HSE Officers as per contract 1
Location(s) & Nos.
19 Deployment of qualified HSE Stewards as per contract 1
,o | Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall Tool/ Equipment & Location
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 1.
21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:
22 Safety walks by departmental head (8-Weekly twice) Dates:
, Availability/ deployment of Safety posters/ placards/ signage at strategic Locations: Nos.
3 locations 1.
Locations: Nos.
24 Provision of clean drinking water sources for workers 1
Locations: Nos.
25 Provision of toilets for workers (separate for male & female workers) 1
Locations: Nos.
26 Rest sheds for workers during lunchtime, rain, dust storm etc. 1
1. Clean drinking water
2. Toilets
3. Cleanliness & Hygiene
27 Availability of following in Labor colony 4. Grass cutting,
5. Fogging
6. Electrical Inspection ...

Page 192 of 282




E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

ayH

POWER SECTOR

Format for Monthly HSE Planning & Review

FORMAT NO: HSEP:14-F30
REV NO.: oo
PAGE NO. 03 OF 3

SN. Description of HSE Activity & Formats Plan & Targets for the month Review
Locations:
28 Availability of dust/ waste bins at various locations 1
29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.
30 Availability of emergency vehicle in each shift Emergency vehicle
Deployment/ Availability of tested Fire Extinguishers Locations & Nos.
31
1.
Locations & Nos.
32 Tree plantation 1
Locations
33 Waste disposal & Scrap Bins "
Locations
34 lllumination checks 1
Safety award function:
35 1. Display of good practices Minimum 1 per month
Award presentation
36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)
PLAN REVIEW
Agency BHEL Agency BHEL
Name: Name: Name: Name:
Sign: Sign: Sign: Sign:
Date: Date: Date: Date:
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REV NO.: oo

PAGE NO. 01 OF1

POWER SECTOR

Format for Daily HSE Reporting

Note: Following format to be submitted (preferably) in excel/ soft copy by subcontractor daily at the end of each shift. Any photographs/ records to be

attached

sindu /syewy Jay1o Auy

Aduaby Aq paijdwod

73H4 Aq psriwgns ssdueldwo)-uoN

2414 febeweq Auadoud

SSiw JeaN

3se) pIv 35414

Day

9se) JUdWIeaI] |BJIPIN

958D YoM PRIILIISIY

1USPIIDY 3WI11S07

(S[TEI9( /SUUIEDU ) SIIATIIY UOTIEJUE[d
99.] Juoissaiddng 1snq /buidasyasnoH

(s|ie3oq) premay A1ajes

Subcontractor

Bunnes N 3SH

NA | NA | NA

(seauy ‘uoneubisaq) 3 jem A1a4es

(pa32adsu| "sopN 1 sawep) uoidadsu| 4731

NA

uo11dadsu| S2IUAIDY SnopJezeH 13yl

uoidadsul o ybiaH

Month

pa12npu0d sasAjeuy A1ajes qor

SHWIA oM

(syuedpiyed g oido] ) bujures ] gor-ayy-uQ

(pa1saL s4aquinp) 3591 obiuaA

(sauedidiyed jo "oN) bujuies | uoidNnpu|

(syueddiped jo "oN pue saido] ) xog |00

Splemals A1ajesg

s19211J0 A194eS

Jamod-uep|

He1s

Site

Year

(S)eaay oM

Ag paynwigns

14IHS

Aeq

WOIN

Page 194 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

POWER SECTOR FORMAT NO: HSEP:14-F32B
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” [l Job Safety Analysis Format PAGE NO. 01 OF 1

Name of the Site

Name of the Subcontractor

Activity, Area

HAZARDS PRECAUTIONS

Reviewed By
(BHEL
Execution)

Submitted By
(Agency HSE)

Approved By
(BHEL HSE)
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FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 01 OF 3

M .
Parameter for Measurement Ol Supporting Documents
1a Induction training for new workers conducted through audio-visual M
medium & documented ? Induction Training Records
1b Tool box talk conducted regularly as per plan, and documented? M Toolbox Talk Records
1c Contractor in charge and safety in charge attended safety meetings? M Minutes of Meeting
1d Whether observations in safety meetings are complied before next M
meeting? -do-
10 Preparation and submission of Monthly HSE report within stipulated M
time Report submission date
1f Preparation and submission of Incident/near-miss report and RCA M
Report (as applicable) within stipulated time Incident/ Near Miss Records
19 Carrying out Inspections and submission of Inspection reports within M
stipulated time Inspection Records
1h Regular Job Specific Training ensured for High Risk Workers (through M
audio-visual medium) as per plan Training & Attendance Records
2a Whether the contractor is registered under BOCW M BOCW Registration Certificate
2b Availability of Qualified safety officer (1 for every 5oo labour) M Safety Officer qualification &
experience records
2¢ Availability of Qualified safety supervisor (1 for every 100 labour) M Safety Officer qualification &
experience records
2d All the workers are provided and using safety helmets and safety M PPE Issue Records, Inspection/
shoes/gum boots non-conformity records
2e Housekeeping done on regular basis and scrap removal at site M Housekeeping records, Inspection/
non-conformity records
of Usgge of Goggles/Face shields and Hand gloves for gas cutter and PPE Issue Records, Inspection/
grinders non-conformity records
. . Inspection/ non-conformity
Wall & fl ded?
2g all openings & floor openings are guarde records
: I o : I i -conformi
2h Adequate illumination provided in all working area? nspection/ non-conformity
records
i Safety posters, sign boards and emergency contact numbers in all Inspection/ non-conformity
prominent location are displayed? records
2 Availability of automatic reverse horns, Main horn, hook latches for Inspection/ non-conformity
J Vehicles, mobile cranes, Hydras records
ok Ban of carrying mobile phones to work place is implemented for Inspection/ non-conformity
workers records
qor . o . M T&P Li ithi |
2l Availability of Tags & Inspection Certificates for Cranes of all capacities aster T&P List V\{It internal &
external test details
sl2 Availability of Tags & Inspection Certificates for Winches of all Master T&P List with internal &
) capacities external test details
. Availability of Tags & Inspection Certificates, color coding for Chain Master T&P List with internal &
-3 pulley blocks external test details
o Availability of Tags & Inspection Certificates for Vehicles - Trailers, Master T&P List with internal &
4 Dozers, Dumpers, Excavators. Mixers etc. external test details
2| Availability of Tags & Inspection Certificates for Welding machines, Master T&P List with internal &
> grinders, Drilling machines, etc. external test details
L6 Availability of Tags & Inspection Certificates, colour coding for Wire Master T&P List with internal &
' rope slings etc. external test details
2l.7 | Availability of Tags & Inspection Certificates for Batching plants Master T&P List with internal &

external test details
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FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 02 OF 3

M .
Parameter for Measurement Ol Wit Supporting Documents
2m.1 | Use of Lifting Permit as per requirement 1 | Permit Records
2m.2 | Use of Height Permit as per requirement 1 | Permit Records
2m.3 | Use of Hot Work Permit as per requirement 1 Permit Records
2m.4 | Use of Excavation permit as per requirement 1 | Permit Records
2m.5 | Use of Confined space work permit as per requirement 1 Permit Records
om.6 Use of Grating removal and safety net removal permit as per S
) requirement Permit Records
2m.7 Use of Lockout-Tag out permit as per requirement 1 Permit Records
2m.8 | Use of Radiography permit as per requirement 1 Permit Records
2m.9 | Use of Night/ Holiday Work Permit as per requirement 1 | Permit Records
2m.10 | Use of Any other Applicable Permit as per requirement 1 | Permit Records
a Material safety data sheet(MSDS) available for all chemicals and S Inspection/ non-conformity
3 displayed in usage and storage area? records
b Spillages of oil/concrete and other chemical is controlled and cleaned S Inspection/ non-conformity
3 by proper method in case of spill? records
c Availability of adequate number of urinals in workplace and in M S
3 elevations and maintained
3d Availability of rest rooms for workers at site M
3e Availability of Drinking water facility at work spot
3f Hygienic Labour colony is provided for workers.
a Is heavy/complex critical lifting permit obtained for heavy, complex S
4 materials before handling/erection activity? Work Permit records
4b Whether area below lifting activities barricaded Inspection/ non-conformity
1 | records
c Availability of experienced rigging foreman 1 Experience details ofrigging
N y P 99'ng foreman
Is agency is following proper storage and handling procedure as per
4d . 1 .
manufacturer standard for all hazardous material? Procedure for storage & handling
e Are oxygen and acetylene cylinders are transported to work place from S
4 storage area in trolleys
. . I i -conformi
5a Whether all deep excavation has been protected by barrier 1 rZiz(:;ZIon/ non-conformity
5b Sloping/benching & shoring provided for excavation as per requirement? 1 | -do-
5C Proper access and egress provided for excavations? 1 | -do-
5d Blasting is done in controlled manner? 2 | -do-
6a Whether Electrical booth is equipped with Co. fire extinguishers and , Inspection/ non-conformity
fire buckets filled with sand? records
6b Availability of lllumination lamp in electric booth? 1 | -do-
6¢ whether Caution Boards have been displayed? 1 | -do-
6d Usage of Metal Plug top for all hand power tools ? 1 | -do-
6e Usage of Insulated welding cables. 1 | -do-
6f Electrical Booth/Distribution Board to be covered by proper Canopy. 1 | -do-
6 Availability of functional & individual 3oma ELCB / RCCB and MCB for S
9 protection and conducting periodical check-up? -do-
6h Double earthing for panel boards and all machinery & proper earth pit S
with regular inspection available? -do-
6i Whether Electrician is qualified and experienced 1 | Qualification & Experience records
of electrician
6j Availability and usage of Rubber hand gloves by electrician? 1 Inspe;tion/ non-conformity
records
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Checklist for Evaluation of HSE Performance

PAGE NO. 03 OF 3

Parameter for Measurement :\)M Wt Supporting Documents
Whether Scaffolding pipes made with steel or aluminum, are being Inspection/ non-conformity
7a e : g 2
used and checked periodically by experienced/ certified scaffolder? records
8mm Stainless Steel wire rope with plastic cladding is provided for life
7b . . . . ; 2
line (Vertical / Horizontal) during height work? -do-
7¢ Availability of emergency lighting in case of power failure 1 | -do-
d Whether all the openings are covered with Safety Nets made of fire S
7 proof Nylon? -do-
Whether MS pipe rails around staircases & platforms in usage are
7e . . . . 1
provided with top, middle rails and toe guard ? _do-
7f Whether Ladder with vertical life line /Fall arrestor is available to climb? 1 -do-
Whether all workers deployed for working at height have been issued S
79 height pass after undergoing vertigo test? Height Pass records
h Whether all workers deployed for height work / climbing ladder are , | PPEIssue records, inspection/ non-
7 provided and using Double lanyard safety belt? conformity reports
; Is all hand tools/Small material used by height workers is tied firmly to S
7 prevent fall? -do-
8a Flash back arrestors for all gas cutting sets is available on Torch side L. | Inspection/ non-conformity
and cylinder side records
8b Oxygen/Acetylene/LPG cylinders not in use have caps in place and s
stored separately? -do-
8c Availability of Face screen, Hand gloves, and Apron, for welders 1 -do-
Protection from falling hot molten metal during metal cutting / welding
8d at height by providing Gl sheet below the cutting area especially in fire 1
prone areas -do-
a Pre-employment medical check-up done for all workers and )
3 submitted? Medical check records
9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) | M 2 Attendance records
9cC Availability of Ambulance facility 24 hours (Own or sharing basis) M 2 -do-
Is First aid trained personnel’s are available and their names are
9d . . M 1
displayed at site? -do-
ge Availability of Emergency vehicle at site 1
of Periodical medical check-up is conducted for all the workers and .
submitted? Medical check records
99 Availability of sufficient number of first aid box as per standard list and S
maintaining record Inspection records
10a Availability of Fire extinguishers, buckets at all vulnerable points 2 Fire extinguisher records
10b Periodic fire mock drill conducted? 1 | Fire, Mock drill records
10c Are all flammable materials are stored separately? 1
10d Periodic grass cutting is done in material storage area? 1
10e Availability of 24V DC lighting in confined space work area 1
10f Availability of exhaust fan in confined space work area 1
Note:

» M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL
» Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.
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POWER (SECTION-B)
SECTOR

1. Establishment of Common Facilities for whole Project — cost to be borne in full by subcontractor.

Table 1.1

Construction of Medical Centre a Applicable Civil
Construction of Worker Training b Applicable Civil
Centre (A part of safety park)
Construction of Vertigo Test c Applicable Civil
Structure (A part of safety park)
Deployment of Specialists d Applicable By concerned agencies
HSE Equipment e Applicable By concerned agencies

f

g

HSE measurement devices Applicable By concerned agencies
Urinals in under-construction Applicable By concerned agencies
structures
8 Safety Park h Applicable Civil

Note: Construction of Safety Park with allied infrastructure, is only applicable in those new projects of
BHEL-PSER, where there is no established safety park.

MEDICAL CENTRE

A medical center shall be setup at site with basic facilities for handling medical emergencies

Deployment of Medical Professional:

1. A qualified medical professional shall be deployed at site at all times.

2. When total employee & worker strength at site crosses 500, medical professional with
MBBS Degree from recognized institute shall necessarily be deployed

Ambulance shall be deployed along with a trained driver and accessories as per Schedule V of

BOCW Central Rules, 1998. Ambulance shall be utilized exclusively for transporting the accident

victim. Ambulance drivers shall be regularly trained in First Aid.

Non deployment of Ambulance and First Aider as above shall invite a penalty of Rs. 30000 pm and

Rs10000 PM respectively

Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste — Management and

Handling Rules, 1998).

Above are bare minimum requirements. Any legal requirements over and above these specifications

shall supersede the above requirements
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. WORKER TRAINING CENTRE

Indoor Worker Training Center to be developed at site with seating capacity of at least 50 trainees
Projector with following minimum specifications:

Native Resolution XGA, 1024x768
Brightness (ANSI lumens) 3300

Contrast Ratio 13000: 1
Display Color 30 Bits

Aspect Ratio 4:3

iii. A Laptop or Desktop PC with following minimum specifications:
Processor Intel Celeron Dual Core

Memory (RAM) 2 GB
Graphics Card 2GB Video Memory

Hard Disk Capacity 60 GB

Monitor Size 14 inches
Keyboard
Mouse

Stereo speakers with minimum 50W RMS sound output
PA system for Addressing Workers
Seating arrangement

Development of Vertigo Test Structure:
Vertigo test Structure to be developed as per Annexure 04

. Specialists:

Following specialists shall be deployed by the subcontractor, who shall cater to whole project as per
BHEL requirements / instructions
I. Qualified T&P Inspector: subcontractor shall engage one qualified T&P inspector having
undergone a certification course in the discipline.
II. Qualified Scaffolding Erector and Inspector: Subcontractor shall deploy one qualified
Scaffolding Supervisor and Inspector having undergone a certification course in the discipline
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HEALTH, SAFETY AND ENVIRONMENT PLAN
FOR
SITE OPERATIONS
(SECTION-B)

e. Tools & Equipment: Following equipment conforming to relevant IS Codes for the job shall be
ensured by subcontractor:

Lifelines

Retractable Fall Arrestors
Safety Nets (10m X 5m)

Sky Climbers

Fire Blanket

Honey Bee Removal Suit & Kit
Flashback Arrestors
Barricading Tape

OIO|NOO| O BAWN| -

Binoculars

Walkie-Talkies

=
R o

LOTO kit

=
N

24-Volt light

=
w

Sand Buckets

H
N

Hard barricading planks

=
a1

Standby Fire kits

Lifelines (Steel Rope) and posts

Height work

Retractable Fall Arrestors

Height Work

Safety Nets (for fall protection; railings also to

be covered)

Height Work

Sky Climbers

Height Work

Fire Blanket, Spark/ slag collector

Hot Work

Honey Bee Removal Suit & Kit

General

Flashback Arrestors

Hot work

Barricading —Hard ( Scaffolding Pipes &
Clamps or fabricated using structural/round

Height Work, Excavation,
General Barricading

Binoculars

HSE Inspection

Walkie-Talkies

Lifting

LOTO kit

Working on charged line

24-Volt light

Confined Space/ temp work

Sand and Water Buckets

Hot work/Electrical work

Standby Fire kits Fire extinguisher stands

Hot work/Electrical work
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Above equipment are bare minimum to be essentially maintained at all times. Additional numbers to
be deployed as and when required in order to ensure fulfillment of all Safety requirements

f. HSE Measurement Equipment & Tools

ELCB Tester
Multi meter (Light cables)

Earth Resistance Meter

Lux Meter

Decibel Meter

Anemometer

Breath Analyzer (Alcohol)

Multi-gas analyzer
Gas leakage detector / alarm
Gas monitor (confined space)

©| O N| O O | W| N|

Radiation meter & Badges
Blood pressure monitor

Fire detectors

Dust Particle Detector

g. Urinals in Under-construction structures:

Urinals for in under-construction structures for easy access eg. In case of Boiler elevations etc.

2. Shared Facilities — where part of operating cost is borne by subcontractor in proportion to contract
value

The subcontractor shall bear running expenses of above facilities on a ‘proportional to contract
value sharing basis as finalized by BHEL.

1. Operation of Ambulance, Nurses,
Medical Consumables

2. Construction, Maintenance &
Upkeep of Latrines and Urinals in
Common spaces

Drinking Water Provision in
Common Spaces

Dust Control / Water Sprinkling,
Pest Control, Fumigation at Site
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POWER
SECTOR

HEALTH, SAFETY AND ENVIRONMENT PLAN
FOR
SITE OPERATIONS
(SECTION-B)

IS: 818-1888
(Reaffirmed 2003)

LIST OF REFERENCES

Code of Practice for Safety and Health requirementsin
Electric and Gas Welding and Cutting operations.

IS: 1179-1967
(Reaffirmed 2003)

Specification for Equipment for Eye & Face protection during welding.

IS: 1989 (Part 2):1986
(Reaffirmed 1997)

Specification for Leather Safety Boots & Shoes

1S:2925 — 1984
(Reaffirmed 2010)

Specification for Industrial Safety Helmets

1S:3521: 1999
(Reaffirmed 2002)

Industrial Safety Belts & Harnesses-Specification

IS:3646(Part 1) —
1966(Reaffirmed
2003)

Code of Practice for Interior lllumination

IS:3696 (Part I) — 1987
(Reaffirmed 2002)

Safety Code for Scaffolds and Ladders

IS: 3696(Part 2) : 1991
(Reaffirmed 2002 )

Scaffolds and Ladders-Code of Safety

IS: 3764:1992

Excavation Work — Code of Safety

1S:3786 — 1983
(Reaffirmed 2002)

Method for Computation of Frequency and Severity Rates for
Industrial Injuries and Classification of Industrial Accidents

1S.4014.2.1967

Steel tubular Scaffolding

1S:4770: 1991
(Reaffirmed 2006)

Rubber Gloves Specification (Electricals Purposes)

1S:4912: 1978
(Reaffirmed 2002)

Safety Requirements for Floor and Wall Openings, Railings and Toe
Boards

IS: 5557 - 1969

Industrial and Safety rubber knee boots.

IS: 5983 — 1980
(Reaffirmed 2002)

Specification for Eye-Protectors

1S:6519 — 1971
(Reaffirmed 1997)

Code of Practice for Selection, Care and Repair of Safety Footwear

1S.6549.1972

Glossary of terms used for Lifting tackles

1S:6994(Part 1)-1973
(Re affirmed 1996)

Specification for Industrial Safety Gloves Leather and Cotton Gloves

1S.7215.1974

Steel Structure Fabrication

1S.7969.1975

Handling and storage of building material
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1S:8519 — 1977 Guide for Selection of Industrial Safety Equipment for Body Protection.
(Reaffirmed 1983)
1S:8520 — 1977 Guide for Selection of Industrial Safety Equipment for Eye, Face and Ear
(Reaffirmed 2002) Protection.

1S:9167:1979 Specification for Ear-Protectors

1S:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect
against Particles-Specification.

IS: 9944:1992 Natural and Man-made Fiber Rope Slings- Recommendations on
(Reaffirmed 2003) Safe working loads.

IS 11006 : 2011 Flash Back(Flame) Arrestor Specification

IS: 11226 — 1985 Leather Safety footwear having direct molding sole.

1S:11057 — 1884 Specification for Industrial Safety Nets

(Reaffirmed 2001)
IS: 12254:1993 Polyvinyl Chloride (PVC) Industrial Boots Specification

(Reaffirmed 2002)
1S:13367(Part 1):1992 | Safe Use of Cranes-Code of Practice

(Reaffirmed 20030
IS: 14166:1994 Respiratory Protective Devices-Full Face Masks Specification

(Reaffirmed 2002)
1S:14746: 1999 Respiratory Protective Devices-Half Masks and Quarter Masks -
(Reaffirmed 2003) Specification

IS: 15397 :2003 Portable Extinguisher Mechanical = Foam Type(Stored
(Reaffirmed 2008) Pressure)-Specification

1S: 19011:2002 Guidelines for Quality and/or Environmental Management
Systems Auditing
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As per Contract Labor (Regulation & Abolition Act), Central Rules, 1971,

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and
shall contain the following items, namely:

(a) For establishments in which the number of contract laborers employed does not exceed
fifty, each first aid box shall contain the following equipment:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

6 pieces of sterilized eye pads in separate sealed packets.

6 roller bandages 10 cm wide.

6 roller bandages 5 cm wide.

One tourniquet

A supply of suitable splints

Three packets of safety pins.

Kidney tray.

3 large sterilized burn dressings.

1 (30ml) bottle containing a two percent alcoholic solution of iodine
1 (30 ml) bottle containing Sal volatile having the dose and mode of
administration indicated on the label

1 snake bite lancet

1 (30gms) bottle of potassium permanganate crystals.

1 pair scissors

1 copy of the First-Aid leaflet issued by the Director General, Factory
Advice Service and Labor Institutes, Government of India.

A bottle containing 100 tablets (each of 5 grains) of aspirin

Ointment for burns
A bottle of suitable surgical anti-septic solution
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Details and Contents of First Aid Box

(b)For establishment in which the number of contract laborers exceeds fifty each first-aid
box shall contain the following equipment:

(1) 12 small sterilized dressings

(ii) 6 medium size sterilized dressings

(i) 6 large size sterilized dressings.

(iv) 6 large size sterilized burn dressings

(v) 6 (15 grams) packets sterilized cotton wool

(vi) 12 pieces of sterilized eye pads in separate sealed packets.

(vii) 12 roller bandages 10 cm wide.

(viii) 12 roller bandages 5 cm wide.

(ix) One tourniquet.

() A supply of suitable splints.

(xi) Three packets of safety pins.

(xii) Kidney tray.

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable
liquid clearly indicated by a distinctive sign which shall be visible at all times.

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate
eye drops.

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine
(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

(xviii) 1 roll of adhesive plaster (6 cmX1 meter)

(xix) 2 rolls of adhesive plaster (2 cmX1 meter)

(xx) A snake bite lancet.

(xxi) 1 (30 grams) bottle of potassium permanganate crystals.

(xxii) 1 pair scissors

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice
service and labor Institutes, Government of India.

(xxiv) | a bottle containing 100 tablets (each of 5 grains) of aspirin

(xxv) Ointment for burns

(xxvi) | A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when
necessary.
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Figure 1: Vertigo / Height Work Test Structure Layout
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Inside boundary
area to be filled with
sand to level with
road (external)
Details of F1 and

F2 are shown below
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G
TR ]

G L
| F1 Footing /: F2 Footing .

P: C: C 75mm thick

Concrete Grade is M15
Drawing is not to scale
TOC is at Road Level

G L refers to Ground Level
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Figure 4

ISMC 250

Mark No. RP1 Mark No. HP1
Qty — 1 No. Qty — 1 No.

Mark No. WB1
Qty — 1 No.

.
Pic-1: Actual Photo of a Typical Vertigo Test
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Table 2: BOM FOR HEIGHT WORK INDUCTION TRAINING MODULE
Width Length Qty
Description (mm) (mm) (No's) Unit Wt (Kgs) | Total Wt. (Kgs)
MKD NO. WB1
ISMC250 609 34.20 62.483
ISMC250 914 34.20 187.553
ISMC100 3655 9.56 34.942
PL10 270 6 78.50 12.717
Total Weight (Kgs) 297.695

MKD NO. RP1
ISMC250 4570 34.20 625.176
ISMC250 3655 34.20 125.001
PL25 330 196.25 29.143
PL25 275 2 196.25 21.588
Total Weight (Kgs) 800.908

MKD NO. HP1
ISMC250 4570 34.20 625.176
ISMC250 3655 34.20 125.001
ISMC150 3655 16.80 61.404
PL25 400 196.25 47.100
PL25 350 2 196.25 32.970
Total Weight (Kgs) 891.651

MKD NO. LD1
ISAS50X50X6 6070
ISA50X50X6 500
PL12 75
ISA50X50X6 300
ISA50X50X6 255
ISA50X50X6 1000
ISA50X50X6 910
ISA50X50X6 1100
ISA50X50X6 650
ISA50X50X6 350 3.150
PL8 900 4.239
PL8 410 2 3.862
Weight (Kgs) 178.271
Total Weight (Kgs) 2168.525

N

54.630
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5.850

[N
N

Ol (N[N W|IN|F

=
o

=
=
RININIPRIWIO(IN|OON

[EEY
N

Page 212 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

HSEP:14 - ANNEXURE 04

Ak

Vertigo Test Structure Specifications Page 6 of 6

A. Test Procedure / Guidelines

Fear of height may be physiological or psychological. Therefore, to rule out any possibility of
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical
check-up of workers includes the following:

history of past ilinesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.),
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of
pulse rate, Blood Pressure, respiratory rate.

After this check-up, those who are found suitable for height work by examining doctor, are allowed to
undergo vertigo test.

During this health check-up, psychology of workers is also studied. If any worker finds it extremely
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo
test or even before performing, then he is treated as disqualified.

As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey
ladder, walk on a beam, then steps down at the other end of beam, through monkey ladder. Height
of the beam should be at least six feet from ground level. All necessary safety precautions are taken
during this test. Worker has to wear full body harness with double lanyard. A haorizontal lifeline is run
parallel to the beam and worker has to put his lanyards into the lifeline. Additionally, a safety net is
also put below the beam for rescue of the victim in case of a fall from beam.

Following activities are generally carried during testing:

1. Walking Bench Training:
a. Person should walk over the channel. He should maintain balance & walk without much
problem.
b. If the person has problem to balances himself on repeated chances, he may be having flat foot
or some other problem. So, he may not be fit for height work.
2. Rope Climb Training:
Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a
person hanging on the safety harness, will be able to safely climb back to the platform within
minimum time period before the safety harness start breaking down under the load.
Height Work Training:
Person should walk freely on the middle channel while holding the top channel with the help of
safety harness.
Ladder for Vertical fall arrestor Training:
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure:
- Usage of vertical fall arrestor.
- Usage of two lanyards of a safety harness.
- Ensure 3-point contact on the ladder while climb.
Chair for work at height Training:
< Climb though vertical ladder with two lanyard ropes.
« Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair.
- Sits in the chair safely, comes out & walks back to the vertical ladder & come down from
vertical ladder. After completion of vertigo test, blood pressure of worker is again measured. If
it is not within acceptable limits for any worker, concerned worker is denied height pass.

Only those who pass the above training are fit for height work.
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Safety Park Requirements

Sl.
No. Training room (capacity 40 persons) Qty.
1 Class room chair 25
2 Office Table 3
3 Rolling chair 3
4 Almirah 1
5 Visitor chair 10
6 Drawer 2
7 Single bed 1
8 Mattress 1
9 Projector 1
10 Projector screen 1
11 Sound speakers 1
12 Desktop Computer 3
13 Printer 1
14 White Board 1
15 Marker 5
16 Duster 1
17 Door Mat 9
18 Dustbin (Small + BIG) 7+1
19 Mannequin 1
20 Helmet 1
21 Face Shield 1
22 Safety Goggle 1
23 Welding shield 1
24 Ear Muff 1
25 Ear Plug 1
26 Nose Mask 1
27 Breathing Apparatus 1
28 Hand Gloves (Cotton) 1
29 Hand Gloves for Electrician (Rubber) 1
30 Hand gloves Rubber 1
31 Hand Gloves Lather 1
32 Construction Safety Uniform (Boiler Suit) 1
33 Welding Apron 1
34 Safety Shoes 1
35 Leg Guard for Welder 1
36 1
Poster for Occupational Disease like Pneumoconosis, silicosis etc.
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37 Gum Boot 1
38 Full Body Harness 1
39 8 MM Wire rope for life line. Length 20 Feet (FT). 1
40 Safety Net for man & materials. Size 15 FT X 15FT. 1
41 Monkey ladder 15 FT. 1
45 Fire Extinguisher All types(DCP,CO2 & Foam) 1
46 Bed Sheet 1
47 Pillow 1
48 Curtain 12
49 curtain fittings 12
50 AC (1.5 TON) 3
51 AC (2 TON) 2
52 Rope pully. 1
53 PP Rope for pully 20 MTR.

54 Ladder Clamps 6
55 Aluminum ladder 6 MTR. 1
56 Carry Bag

57 Scaffolding all Materials for 5 Mtr. Height like Scaffolding tubes, Sole plate, base plate,

Right angle clamps, Swivel clamps, beam clamps, Joint box/joint pin, toe guard/board,
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Clause No. | Rev. No. Brief Description of Revision Date
All 00 New Procedure Introduced 25.04.2019
All 01 _OCPs-60, 61& 62 introduced, New formats 08.05.2020
introduced

Page 216 of 282




E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Health, Safety & Environment, Power Sector Headquarters

Bharat Heavy Electricals Limited

Regd. Office: BHEL House, Siri Fort, New Delhi — 110049, India

Website: www.bhel.com

Page 217 of 282


http://www.bhel.com/

E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Doc. No.: HSEOCP: 61

Rev. No.: 01

OPERATIONAL CONTROL PROCEDURE Rev. Date: 01.06.2020

Page 1 of 13

OCP No. : 61

Resumption of Construction Activities After Lock Down and Prevention of

Coronavirus Infection during Site Operations

Purpose

Background

Applicability

Responsibility
Performance Criteria

References

To resume work in a safe manner after Lock down due to COVID- Sieejelsi | PS Regions
19 Outbreak

To ensure health & safety of personnel and prevention of infection

during operations

To ensure HSE Management & Control during operations

The purpose of this procedure is to resume construction works at BHEL project sites in the
event of ‘Construction activities’ being permitted by the Government/District
Administration/Statutory Authorities.

By following this OCP the chain of corona spread will largely be contained and works can be
done safely.

All precautionary measures are to be ensured at site and labor colonies so that the labor force
feels safe and secure at work place and act in a productive manner.

This OCP also lays down guidelines to handle cases of infection

This OCP applies to all BHEL employees and its subcontractors working at project sites.
It also covers guidelines for medical personnel, security personnel, visitors and others

Concerned Site In-charge / Site HSE Head/Package Head

Number of cases of violations from these guidelines. All violations must be recorded and
compliance for the same immediately/ within day

>
>

Corporate HSE Circular BHEL:CO: SOP: COVID-19 : 01

Corporate Guidelines regarding disinfection for Prevention of CQVID-19 in BHEL Offices,
Townships, Hospitals, Factories and other common places (No. AA:HR:MR 1 (C ) dated 20-03-
2020)

OHSAS : 18001, I1SO : 14001:2015, 1SO 45001:2018

ICMR & WHO Guidelines for COVID 19

Govt. of India Guidelines being issued from time to time

Guidelines issued by National Centre for Disease Control and other agencies of Govt. of India
WHO Guidelines being issued from time to time

Prepared by Reviewed by Approved By

Task Force:

HSE Heads/ PS-Regions: Head/ HSE, PSHQ:

Rohit Kumar, SM/ PSHQ-HSE S. C. Meena, AGM/ PSNR Santosh Nair, GM
Nitesh K. Meena, DM/ PSNR-HSE B Tirkey, AGM/ PSER

Saswajeet Raut, SE/PSER-HSE R. 0. Jadhao, AGM/ PSWR

Navin Sadh, SE/ PSWR-HSE Mukesh Shrivastava, AGM/ PSSR
Sandeep Dalal, SE/ PSSR-HSE
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OPERATIONAL CONTROL PROCEDURE

OCP No. : 61

General PPEs & Precautions

COVID -19

Maintain Social Distance of at
least 1 meter Minimum (more

the better) 1 metre

Precautions at all times is necessary. Even a single lapse can lead to infection

Face shield/ mask must be
worn by all at all times and
disposed/ cleaned properly

Protective clothing
must be worn

Protective gloves as
identified in Safety
Data Sheet

Appropriate footwear with
substantial uppers must be
worn

¢

Mandatory
requirements are
specified and must
be followed.
Report any
accidents.

Spray to disinfect personal
items/ areas

Spray to disinfect
public places/
infrastructures/
tools etc.

Strictly No Shaking Hands

Hazmat suits and

into contact with
infected

special PPEs for medical
personnel and other
officials with more
probability of coming
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General

This procedure is applicable for all personnel working at Project Site, including staff, workers, officials, medical and security
personnel, cleaners, housekeeping staff etc. It also includes visitors including drivers, cleaners, doctors, nurses, etc.
entering the site premises

These are broad guidelines that may be followed in order to ensure the purpose of this OCP is met.

The procedure refers specifically to COVID-19 disease caused by SARS-CoV-2 Virus, but is applicable to similar highly
infectious respiratory illnesses as well

This procedure is branches out of Corporate HSE Circular BHEL: CO: SOP: COVID-19: 01 — ‘Standard Operation Procedure
for Work Resumption after Lockdown’. In case of any ambiguity & duplicity, Corporate HSE Circular & Guidelines and Govt.
guidelines to be followed

This procedure is necessary to ensure continuation of business operations in order to avoid mandatory lockdown due to
an infection. All precautions to be taken seriously due to the contagiousness and mortality rate of this disease. Even a
slight lapse can lead to infections and shut down of site operations for the mandatory notified period

The physical distancing guidelines of minimum 1 m indicated in this document to be reviewed in line with latest Govt.
guidelines and ensured appropriately

Detailed Procedures & Controls are given below

Procedures and Controls

SNo Activity Responsibility
1 Deployment/ Nomination of COVID Marshall Agency, BHEL

BHEL and Agencies shall nominate COVID Marshalls, who will be responsible for monitoring the
COVID prevention measures and apprising management on the same.

Every agency shall nominate COVID Marshall, who shall report to BHEL COVID Marshall

BHEL COVID Marshall shall be nominated by Site In-charge in consultation with Site HSE Head.
BHEL COVID Marshall shall be the Nodal COVID Marshall for the site, and having overall
responsibility.

Directions for Newly Joining Workers/ Officials Agency, BHEL

Mandatory health check-up for every worker/ official joining the site

An undertaking to be submitted by every worker/ official which shall specify if he/she had been
in contact with a Covid-19 positive case, and other health-related details (as per Format
HSEOCP61-F01)

All newly joining workers/ officials, shall follow the applicable procedures/ guidelines as laid out
by Govt./ statutory authorities pertaining to quarantine, prior to joining work

Routine HSE Management Activities During COVID-19 Agency, BHEL

Due to the stress on existing medical facilities due to COVID-19 pandemic, it is imperative to take
utmost precautions and avoid any incidents during operations.

All activities to be carried out in safest manner possible with all necessary precautions.

All activities to be carried out using least amount of paperwork and physical proximity as far as
possible. The methodology to issue Permit etc. can be decided by Site Management. All necessary
precautions before starting activity to be ensured and regularly monitored by concerned

execution and HSE Team.
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As far as possible, meetings & classroom trainings to be avoided. Essential meetings can be
carried out by following the relevant guidelines

HSE Observer App to be used to monitor HSE Activities and follow up with agencies for closure of
non-conformities. Follow up can also be carried out through Phone/ Video Call etc.

Apart from monitoring of HSE requirements, monitoring of COVID-19 precautions by workers and
BHEL and Agency Officials also to be carried out

Strict Control at Gates Security,

Agency, BHEL

a. Strict Control at the Gate/ Banning Entry to Anyone Not Wearing Masks

i. Security personnel at the gate may erect a barricade preferably approx. 10 meters from the
gate and only allow personnel who are wearing proper masks inside.
Public address system may be used to warn any non-compliant visitors
Near entry gate, round markers at minimum 1-meter distance to be ensured so that
distancing is ensured
A hand-wash or hand sanitiser facility is preferable at the gate to allow entry after hand
wash or hand sanitisation. These are also to be provided at key locations to enable hand
wash / hand sanitisation before starting work, before eating, etc.
Gutkha, Paan, tobacco etc. to be banned from the site. Spitting to be strictly prohibited.
Screening at Gate with Contactless Thermometer & Action on Suspected Cases

1) Security Personnel at the Gate to screen each person entering the premises using a non-
contact infrared thermometer, which is duly serial numbered and calibrated.

2) In case any site worker/ official is found to have fever more than 99 Degrees Fahrenheit
or found coughing/ sneezing, he/she may be advised rest till recovery and entry to be
permitted after obtaining clearance from medical officer/assistance/attendants.

Any parcel/courier person should be stopped at gate only. Parcel to be collected from gate by
concerned person preferably with provision of Special Box (wood/metal/plastic or the like) that
can be sanitized daily. A provision of drop box at front of BHEL site office may also be deployed
for receiving document like letter/invoice, etc. Parcels to be properly sanitized prior to opening.
Any construction material received at site, unless properly sanitized, to be kept undisturbed for
at least 3 days and to be used only after that period.

Don’t allow any new vehicle without concerned BHEL engineer permission.

Ensure that number of persons coming inside and going outside is matching, agency wise.
Visitor entry in site office to be avoided as far as possible.

Maintaining Strict Social Distancing during site/office activities — minimum 1 meter distance between | Agency/ BHEL
any two personnel to be Enforced Strictly

During meetings, classroom training programmes like induction training and on-the job training,
toolbox talks and other gatherings, following precautions may be ensured:
i. Preferably, such meetings to be avoided and communication carried out through other

means (email, phone, pamphlets etc.)
At door, hand sanitizer or soap and water to be ensured for sanitizing hands during entry
& exit by each individual
Only limited number of personnel to be called in training/ meeting, so as to ensure
distance of minimum 1 meters between two participants
Each participant to wear mask

Page 221 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Doc. No.: HSEOCP: 61
Rev. No.: 01

OPERATIONAL CONTROL PROCEDURE Rev. Date: 01.06.2020

Page 5 of 13

Resumption of Construction Activities After Lock Down and Prevention of
Coronavirus Infection during Site Operations

OCP No. : 61

In case any individual is symptomatic/ coughing/ sneezing, he/ she may be taken to
quarantine area by the medical/ first aid personnel, and medical assistance sought from
specialized hospital, etc
vi. Persons may be allowed to attend the induction training/ meeting only after temperature
screening if felt necessary.
Social Distancing During Toolbox Talks
During Toolbox Talks, minimum 1 meter distance between any two workers to be ensured
During site execution activities:
For all site execution activities, social distancing is to be maintained. In case this is not
possible due to nature of work, speciality of work, etc, ensure sensitisation of the
labour/staff involved and use of appropriate PPEs, especially mandatory face mask. In any
case, close working to be allowed only in special circumstances and ensuring these activities
are preferably time staggered to the extent possible
ii. Ensure hand wash / hand sanitisation facility at key places and these are topped up regularly
d. In office premises:
i Sharing of items like pens, water bottles etc. in office premises to be avoided
Seating arrangement to be ensured to ensure minimum 1 meter distance
Doors preferably to be in open condition to avoid contact
All common touch points to be regularly disinfected.
Mandatory Face Masks for Everyone at All Times Concerned
Individual/
Face masks, and other necessary PPEs to be provided to all workers as per guidelines of Govt/ Supervisor
statutory authorities
Those responsible for sanitation and cleaning of areas to be given coveralls
The Govt of India advisory available at following link gives details on how to prepare, use and
clean such masks.

https://www.mohfw.gov.in/pdf/Advisory&ManualonuseofHomemadeProtectiveCoverforFace&Mouth.p
df

The workmen/staff may use home-made masks/ “gamchha” (TTH®T) provided they are
used effectively and constantly.

All site personnel to wear masks as specified at all times except possibly while having lunch/
tea. During that period, a distance of minimum 2 meters to be maintained between two
persons.

Minimum two masks to be ensured for each person — one can be used and other washed.
Daily washing with detergent is mandatory

Strict directions for usage, washing of mask to be given to workers and officials. Masks are
not to be touched from outside, and are to be put in soap solution on reaching residential
guarters.

There must not be a sharing of face covers and a face cover must be used by only one
individual

Regular awareness by way of posters or daily briefing to be provided regarding correct usage,
handling, washing, disposal etc of face masks/gamchhas/cloth etc
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d. Types of Masks and Use case scenarios

i. Homemade/ Reusable Face Covers:
1) Such home/ self-made face covers may be preferably used by all personnel. In case they
can arrange better masks, same may be allowed.
2) Inany case, no person to be permitted in site premises without a mask.

ii.  Triple Layer Surgical Masks
1) These are disposable masks to be given to visitors/ used by workers and officials as per
requirement.

iii.  N95 Masks
1) Medical, security, and other officials, who come into contact with large number of
people during the course of the day to be given N95 Masks
2) In addition, infected personnel and who are suspected of infection to use specialized
masks as indicated by doctor
e. Minimum two sets of masks to be ensured with everyone so that one can be used while other is
washed

Mask cleaning/ disposal Concerned
The Govt of India guidelines in above link also give details on how to wash and dispose the Individual,
masks. Same to be followed. Agency, BHEL

In addition,
a. Forre-usable masks, in labor colony, separate area for cleaning masks to be identified, wherein
all workers to wash the masks using detergent and water
b. Cleaning of masks and availability of backup to be ensured by officials as well.
c. Safe disposal of Masks, Infected clothing, items etc.
i. Each location to have separate bin for collecting used disposable masks and possibly infected

items.
All these bins to be collected daily and disposed of by trained staff wearing proper PPEs

Provision of Food & Refreshments Agency/ BHEL

a. Workers: Tea for workers may be avoided. In case necessary, strict social distancing to be
ensured, besides hand washing. It is preferable to let the labour bring their own cups/glasses or
else use of disposable paper based cups to be encouraged

Tea cups may be arranged by the server and picked by worker in contactless manner.

Food for workers may be served in packets.

Preparation: Common food preparation to be carried out under strict hygiene with cooks
wearing gloves and masks. A guard specifically to monitor the health of the cooks may be
deployed, who can warn the management regarding any possible health issues.

At tea/ food distribution area, social distancing norms to be ensured

b. Officials: A far as possible, home cooked food to be preferred. In case not possible, packed food
to be delivered at each seat, prepared in hygienic fashion as above
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General Precautions in Site Areas Agency/ BHEL

Workers to be instructed to maintain social distancing of minimum 1 m at all time (tool box

meeting, tea time lunch time, gate entry time and drinking/service water area)

Daily Tool Box Meeting to also include awareness about COVID 19 and precautionary measures

to prevent spread.

No other group meeting to be conducted preferably.

Contractor to keep their working area clean and hygienic. Disinfectant spray/powders to be

applied daily at common places (eating place, drinking water area, service water area and

transport vehicles)

All the workers during resting also, to maintain physical distance of at least 1 meter.

Subcontractor has to disinfect the rest shelter at regular intervals.

Subcontractor may keep sanitizer/hand wash in sufficient numbers at all common points.

All hanging load must be inspected before starting work. A committee can be formed by each

contractor to ensure all these pre start up inspections are done and submit the report to BHEL.

Sanitizer may be kept at stair case entrance, lift entry point etc. Lifts to be avoided to the extent

possible, and staircases preferred

If any worker is found with COVID-19 symptom, he/she has to be sent to quarantine chamber

immediately by medical personnel and medical assistance sought. Contractor to maintain extra

room to keep person with symptom in quarantine.

Workers may be advised to keep separate water bottles. Common water bottles/mugs/glasses to

be preferably avoided.

Contact Biometric attendance system is strictly prohibited till such advisory is in place.

Regular disinfection of all Areas, Equipment and facilities

i. Each agency to prepare the disinfecting plan and act accordingly.

ii. A dedicated disinfectant gang to be identified for the task by each agency. The disinfectant
gang to be provided full body suits for the task.
All areas (including office premises, site areas, chairs, tables, furniture etc.), tools &
equipment to preferably be disinfected by dedicated gang every day before resumption of
work.
Common touch points like handrails, lift buttons, door/window knobs or handles, vehicle
door handles, taps, conference room & dining hall tables/chairs, common sofas/chairs,
visitor sofa/chairs, files & folders, etc to preferably be disinfected regularly at frequent
intervals every day.
Pool vehicles, to be disinfected after every use. Social distancing to be maintained inside
the common pool vehicles as per Govt./ statutory body guidelines.

Provision of Disinfectant Spraying Machine and Disinfectant Chemical

i. Provision of disinfectant machine may be deployed for faster disinfection of surfaces,

premises, offices etc.
The indicative composition of disinfectant chemicals is given in Corp HR Circular No.
AA:HR:MR 1 (C) dated 20-03-2020

Disinfecting the operator/driver touch points of Vehicles/cranes, T&Ps etc.

Disinfection to also be carried out for all Cranes, Vehicles, Equipment, consoles, T&Ps etc. which

come into contact with operating personnel.

Mandatory Disinfecting of all PPEs, Tools & Items on daily basis

Page 224 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

Doc. No.: HSEOCP: 61
Rev. No.: 01

OPERATIONAL CONTROL PROCEDURE Rev. Date: 01.06.2020
Page 8 of 13
Resumption of Construction Activities After Lock Down and Prevention of
OCP No. : 61 Coronavirus Infection during Site Operations

Posters on COVID-19
Sufficient Posters on COVID-19 to be ensured across the site in languages understood by most
workers. Contractor to display precautionary measures, ‘Do’s and Don’ts’ at prominent places in
languages spoken by their workers.
Provision of Hand-Hygiene at Site
1) In order to ensure hand-hygiene at site, wash basins with sufficient flowing water (going to
drain after washing — not re-usable) to be installed at various locations. Here flowing water
means water flowing from any tap or poured from tanker/sump/tank etc. Dipping hands into
water in buckets/tanks/sumps etc for the purpose of washing is strictly prohibited as it is
counter-productive.
2) Brief guidelines for hand washing are as below:

Soap to be provided at each wash basin and replenished regularly.
Washing with soap for at least 20 seconds is recommended.
As a general guideline, for every 100 workers, 1 wash-basin may be provided at site areas.
Close queue to be avoided near wash-basins and 1-meter distance to be maintained.
Round markers at 1-meter distance can be ensured as guidance
s. Penalty

i. To ensure compliance penalty may be imposed in line with district administration norms
or higher for not wearing mask or violating social distancing guidelines.
Concerned subcontractor may also be warned of stricter penalties in case of continued
negligence

Labor Colony Agency/ BHEL

Following guidelines for COVID Prevention in labor colony may be followed:
a. All relevant guidelines in Corporate HSE Circular BHEL:CO: SOP : COVID-19 : 01 to be followed
b. HSEOCP No. 61A for Labor Colony.
c. Any other guidelines issued by applicable Govt/ Statutory authorities
Provision of Quarantine Chambers Agency/ BHEL

In labor colony/ near site, a temporary home quarantine/ isolation chamber may be set up to
keep possible infected cases (with cough, cold, fever or other symptoms) until further medical
help arrives. Quarantine chamber should be away from labor colony tenements.

Similar arrangement of quarantine chambers may be set up at Site premises.

Necessary arrangements for quarantine shall be as per Govt./ statutory body guidelines

Action in case any individual is suspected of COVID infection or showing symptoms Agency/ BHEL

In case any suspected COVID-19 case is found or an individual is showing symptoms like cough/ cold/
fever etc.:
Immediately alert BHEL HQ & Corporate office, Customer, Local authorities/ district
administration, etc
Arrange to take the individual to the COVID testing or COVID care facility as per advise of local
authorities/district administration
Sanitize and disinfect immediately all the areas where the person would have visited in the
Project premises and labour colony etc.
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Co-operate with the local authorities in identifying and tracing individuals who might have come
in close contact with the suspected person. Take immediate action as advised by the local
authorities/ district administration, customer, etc including cordoning off or sealing of the area.
Apprise BHEL offices and customer regularly.

Liaison with Specialty Hospitals for COVID-19

Liaison with specialty hospitals for COVID-19 test/treatment facility, for timely care to suspected
individuals, and advice.

Information regarding local authorities dealing with COVID to be maintained

Addresses of COVID centers for possible scenarios to be maintained

Hazmat Suits and N95 Masks for Medical Personnel

Medical Personnel at site to be provided hazmat suits besides N95 masks
Training/ Awareness regarding COVID-19 Agency/ BHEL

All site personnel to be given inputs on COVID-19 regularly covering following broad topics:
(Workers may be given Pep Talk once a month through Audio-Visual Medium and daily through
toolbox talks and officials to be informed in internal meetings as and when they happen.

Every meeting to begin with brief discussion on COVID-19 and need to ensure precautions like masks
and social distancing).

Suggested topics are given below:

What is COVID-19 & How it spreads through coughing, sneezing and touching mucous
membranes like mouth, eyes after touching infected surface
What are the symptoms of COVID-19, namely coughing accompanied with fever and flu-like
symptoms including running nose and sneezing
The highly infectious spread, Number of infections and fatalities in the world from this disease
Fatality rate from COVID-19 varies from 1-10% and individuals with preexisting conditions like
heart diseases, diabetes, kidney & liver problems, smokers are more vulnerable to have serious
effects from Coronavirus infection
How COVID-19 infected individual can be asymptomatic, but can still infect friends and family
members. Infected individual can be immune, but friends and family members can develop
serious issues, so it is best to be protected to avoid problems for friends & family and especially
elders
According to studies, Coronavirus can stay on surfaces from few hours to few days, so touching
of unknown surfaces to be avoided and hands washed/ sanitized frequently
There is no cure/ vaccine for this disease so far
Prevention is the only cure
Best way to save oneself is to wear mask at all times and not to touch surfaces and protect
oneself from infection from respiratory droplets

Keeping Updated on COVID-19 in the Area/ Locality Agency/ BHEL

Site to remain vigilant about any reported COVID-19 cases in the vicinity and take appropriate
precautions/actions as advised by the local authorities/district administration
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17 Staggered Shifts to Avoid Contact during Commute Agency/ BHEL

Staggered deployment of labour/staff to be ensured to prevent accumulation of people in work
areas as well as in common transport vehicles. Aim is to ensure distance of minimum 1 meter
between two occupants

Drivers to also wear protective masks, preferably N95

Proper air circulation and ventilation to be ensured in vehicles

Air circulation, filtering and ventilation in Office Premises & Training Halls Agency/ BHEL

a. Aircirculation to be ensured in closed areas
b. Well ventilated areas/rooms preferred to air conditioning, to the extent possible

Guidelines to handle outside papers (eg. At Weigh bridge area, LR copies, gate passes, documents, Agency/ BHEL
etc.)

All involved personnel to strictly maintain 1-meter distance and all social distancing and other
guidelines

PPES like Face mask and gloves to be necessarily worn by the dealing person.

If required, papers to be handled using long forceps, ironed on both sides using hot iron, and
then handled (with gloves)

The driver/ visitor must always wear mask and maintain distance

General/ Other Agency/ BHEL

Shift roster should be followed,

Mass gathering meetings should not be conducted. Communications/meetings to be preferably
through telephone, Mail, WhatsApp, Web-ex, etc. Face to face meetings to be preferably
avoided. In case of unavoidable situations, social distancing to be maintained.

Canteen to remain closed preferably.

Committee may be formed to monitor implementation of COVID-19 prevention steps besides
hygiene and fulfillment of essential needs at labor colony.

Office common areas may be sanitized daily (door handle, pantry, washrooms, common printers
and other common areas)

Vebhicle seats and door handle to be sanitized daily.

Vehicle arrangement to be made so as to maintain social distancing. Extra persons should not
travel in the vehicle. As per Corporate HSE circular, not more than 3 personnel to travel in a single
site vehicle (6 seater) at a time

After lock down period, on resumption of work, all office equipment such as PC, Printers, AC, etc.
are to be disinfected and started one be one after checking for any wear & tear due to rodent
acts during lockdown.

Banning animals from site: As per recent reports, Coronavirus is also spreading to animals. Hence,
all animals may preferably be expelled from site.

Other precautions as deemed necessary by concerned sites may be ensured in order to ensure strict precautions to
prevent even a single case of Coronavirus Infection

Responsibilities are only indicative — to be decided at Site Level
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Some Useful Links

A. Internet links of Govt and other authoritative sources on COVID-19 and Coronavirus are listed below:

MyGov COVID-19-19 Page: https://www.mygov.in/COVID-19/

Preventive Measures (Advisory) :https://www.mohfw.gov.in/pdf/PreventivemeasuresDOPT.pdf

Guidelines for Home Quarantine: https://www.mohfw.gov.in/pdf/Guidelinesforhomequarantine.pdf

Guidelines for COVID-19 Quarantine Facilities:https://ncdc.gov.in/WriteReadData/1892s/90542653311584546120.pdf

Posters, Dos, Don’ts on COVID-19:https://www.mohfw.gov.in/

Miscellaneous guidelines and circulars: https://www.nhp.gov.in/whatsnew

Advisory for Ensuring Safe Drinking Water : https://www.mohfw.gov.in/pdf/advisorydrinkingwaterpdf.pdf

World Health Organization:

1. Infection Prevention & Control :https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/infection-prevention-and-control

Advice for Public : https://www.who.int/emergencies/diseases/novel-coronavirus-2019/advice-for-public

Points of Entry & Mass Gatherings: https://www.who.int/emergencies/diseases/novel-coronavirus-2019/technical-

guidance/points-of-entry-and-mass-gatherings
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Coronavirus Self Declaration Form

1) NGIME: oottt ettt et et ete v et et e st e s e b e b e s e st sbsetesseeseesses b esbenbe s e ste et sasensenseassereetaenrenneeaee e

2) Age:

3) FATNEITS NGMIE: ettt ettt ee e et et et esbe steetesasansanssessessesbenssensestesaesteenees
Q) ABEINCY: wviveerieteeee et eteste st e st ea e ebe st et et eseetestestesse s beateb e et aeseas et aaeete et steaeabenbentetaetaesersereeteetesee srennnents

5) Identification Number

B) ATIVING TrOM oottt st et e e b et et e e s saeebe st stesessessaateb e et sesessaneeteste st seennssensans
7) Are you arriving from any COVID Hot Spots or Containment Zones? If Yes, please give details:

8) Have you come in contact in with relatives/ friends/ people infected, suspected or diagnosed with
COVID-19 in last 21 days? If Yes, please provide your relationship with people and your last contact
date with them:

9) Have you been advised quarantine/ isolation or undergone treatment w.r.t. COVID-19? If Yes,
please provide details (date, duration, location, medical report etc.):

10) Please state if you have experienced/ are experiencing any of the following symptoms:

Symptom Yes No

i) Fever

ii) Cough

iii) Shortness of Breath

iv) Persistent pain in the Chest

| acknowledge that the information | have given is accurate and complete.

Date:
Place:
Signature:
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Site to follow all the general safety precautions as per this OCP.

In addition, relevant records pertaining to actions taken to be prepared and kept.

Records:

Record Title Record No. Location Responsibility Retention Period

Verification, Corrective and Preventive Action:

HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any deviation, shall
take suitable corrective and preventive action.

Revision History

Revision  |Revision No. | Old Text New Text Reason Revised by
Date

18/04/2020 | 00 First Issue As indicated
on Pagel
01/06/2020 | 01 Besides general improvements/ New Govt. PSHQ-HSE
corrections, modifications as below: guidelines/
Added (Other clauses shifted by 2): general
1. Deployment of COVID Marshalls improveme
2. Directions for newly Joining Workers/ | nts
Officials; Addition of Format F1
Edited:
4. Construction material, unless sanitized
to be kept undisturbed for 3 days
6. Sanitization staff to be given coveralls
10. Reference to OCP 61A for COVID
Prevention in labor colony added
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Prevention of COVID-19 Infection in Labor Colony

OCP No. : 61A

Purpose » To ensure necessary precautions in Labor Colony in order to prevent PS Regions
spread of Infectious diseases like COVID-19 among residents W

Applicability » This SOP applies to labor colonies at project sites.

Responsibility Concerned Site In-charge / Site HSE Head/Package Head

Performance Number of cases of violations from these guidelines. Violations must be recorded and compliances be

Criteria done for the same immediately/ within a day
References » HSEOCP:61 and all References therein This OCP is an Annexure to HSEOCP 61)

Procedures and Controls

Activity Responsibility

General Agency, BHEL
Norms for social distancing, training/ awareness, face masks, disinfection, sanitization, gate
entry, quarantine, medical, action in case of suspect COVID cases etc. as indicated in
HSEOCP:61, Corporate HSE Circular BHEL:CO: SOP: COVID-19 : 01 and Govt. guidelines
Each labor colony will be secured preferably by a boundary wall and gate, manned by a guard.
Only workers with valid ID cards to be let inside
New workers should not be allowed to enter colony without health checkup.

Precautions for Living Rooms & Common Areas in Labor Colony Agency/ BHEL

Spacing of minimum 2 meters between living areas of workers inside a room may be maintained.
Preferably, the living area of each worker may be partitioned using sheet of cloth, plastic etc.
Rooms to be properly ventilated as far as possible

Sanitation to be given prime importance and personal hygiene to be promoted

Outside every common facility, eg. Toilet, washroom, food hall/ canteen etc., provision of
washbasin with water (flowing water preferably) and soap (preferably liquid soap) to be ensured
Round markers with chalk at 1-2 meter distance to prevent crowding at each common facility like
toilet, washroom, drinking water point, washing area, mess/ canteen etc.

Staggered shift planning — In case the capacity of infrastructure and facilities like toilets,
washrooms, canteen etc. is not sufficient, workers can be assigned staggered shifts so as to not
overwhelm the facilities. A group can depart before the next group starts to get ready.

Detailed assessment and planning in this regard is to be carried out by each concerned agency
Face masks shall be worn by everyone inside the colony premises (Refer 1(a)).
Sanitisation/Disinfection of all areas to be carried out regularly (Refer 1(a)).

Spitting of Pan. Gutkha etc. inside the colony and urinating etc. outside the toilets to be strictly
avoided

Regular visits by Doctors to the labor colony can be arranged on non-working day for check-up of
all workers

Banning animals from labor colony: As per recent reports, Coronavirus is also spreading among
animals. Hence, all animals to preferably be expelled from labour colony.

Necessary social distancing to be ensured during cooking and taking food. Separate water bottles,
utensils etc to be preferably maintained by each worker to prevent infection.

Common cooking to be preferably avoided. In case necessary, adequate care to be taken
especially w.r.t. health and well-being of the cook and maintaining proper distance during serving
food/ tea etc.
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Prevention of COVID-19 Infection in Labor Colony
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Identification of “COVID Wardens” (CWs) by each agency for maintaining the following:

i. Keeping an eye on the health of workers and report any suspected cases of fever, coughing
etc. to the management
Keeping an eye on the social distancing measures in the labor colony and report any non-
conformances to the management.

iii. Educate the workers about social distancing and COVID prevention measures.

Training/ Awareness regarding COVID-19

i. Workers to be instructed to maintain social distancing of minimum 1 m at all time

ii. Posters on COVID-19: Sufficient Posters on COVID-19 to be ensured across the labor colony in
languages understood by most workers.

iii. All workers to be instructed to inform any suspected cases of illness (individual or others) to
an emergency contact number of CW, The emergency contact numbers and CW contact
numbers to be displayed at prominent locations

Commute to/ from Labor Colony

i. Social distancing precautions and masks to be strictly ensured during commute between labor
colony and site. Govt. guidelines on occupancy of the vehicles to be followed.

ii. Incasevehicles are used, concerned drivers to be instructed to keep a watch on the occupants
following the necessary social distancing measures and wearing masks.

Inspection & Review

i. Daily Inspection by concerned COVID Wardens and reporting to Agency

ii. Regularinspection by Agency & BHEL

Note:

1. Other precautions as deemed necessary by concerned sites may be ensured in order to prevent Coronavirus
Infections. This OCP suggests minimum requirements. However, Sites may consider alternative actions based on
feasibility and circumstances, while adhering to GOI/District Administration/Local Authority guidelines, issued from
time to time for social distancing, sanitation, use of face masks, etc
Responsibility assignments are only indicative — to be decided at Site Level
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Prevention of COVID-19 Infection in Labor Colony

OCP No. : 61A

Site to follow all the general safety precautions as per this OCP.
In addition, relevant records pertaining to actions taken to be prepared and kept.

Records:

Record Title Record No. Location Responsibility Retention Period

Verification, Corrective and Preventive Action:

HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any deviation, shall
take suitable corrective and preventive action.

Revision History

Revision  [Revision No. Old Text New Text Reason Revised by

Date
27/04/2020 | 00 First Issue PSHQ-HSE
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited,
Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-1I, Salt lake City, Kolkata —
700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered

office at 1 (hereinafter called the said Contractor which term includes supplier), from demand
under the terms and conditions of the Contract reference No. 2 dated
2 valued at Rs............ 2 ( Rupees )2 for <Nature of the Work>®

(hereinafter called the said Contract) of Security Deposit for the due fulfilment by the said contractor of
the terms and conditions contained in the said Contract, on production of a Bank Guarantee for

Rs. * (Rupees only),

we (indicate the name and address of the Bank) having its Head Office at (address of
the head Office) (hereinafter referred to as the Bank) at the request of

[Name of Contractor(s)] do hereby undertake to pay to the

Employer an amount not exceeding Rs. in the event of any breach by the said

Contractor(s) of any of the terms and conditions contained in the said Contract.

We, (indicate the name of the Bank), do hereby undertake to pay the amounts due and payable
under this guarantee without any demur, merely on a demand from the Employer. Any such demand
made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating

thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment

hereunder and the Contractor(s) shall have no claim against us for making such payment.
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We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

5

and its claim satisfied or discharged or till or till the office/Department/Division of

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been
fully and properly carried out by the said contractor(s) and also including the satisfactory performance of
the equipment during guarantee period and accordingly discharges this guarantee. Unless a demand or

claim under this guarantee is made on us in writing on or before the ® (38 months

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability

under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the Employer shall

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said Contract or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Contract and we shall not be relieved from our liability by any reason
of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or
omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would but for this provision

have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).
We, ..o BANK lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.....................cceen e, 7
b) This Guarantee shall be valid upto ..................

¢) Unless the Bank is served a written claim or demand on or before % (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be
forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee

irrespective of whether or not the original bank guarantee is returned to the Bank.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Employer in writing.
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Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
courts of at Kolkata only.

Date Day of

for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
¥ PROJECT/SUPPLY DETAILS

“BG AMOUNT IN FIGURES AND WORDS

>VALIDITY DATE

® DATE OF EXPIRY OF CLAIM PERIOD

" BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

°DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank Guarantee should
be enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can
be presented at the Branch located in the town/city or at nearest branch where the Unit is
located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch
of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL's Consortium Bank). It is

Page 3 of 4

Page 236 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

b.2

b.3

b.4

advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG)
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to
them should clearly specify the same.

The BG should clearly specify that the demand or other document can be presented in
electronic form.
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BANK GUARANTEE FOR PERFORMANCE SECURITY

Bank Guarantee No:
Date:
To

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri
Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern
Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-Il, Salt lake City, Kolkata — 700091 having awarded to (

Name of the Vendor / Contractor / Supplier) having its registered office at L hereinafter referred to as

the 'Contractor/Supplier’, which expression shall unless repugnant to the context or meaning thereof, include

its successors and permitted assigns), a contract Ref NO..oiiie e, dated

........................................ 2 valued at Rs............2 ( Rupees Yfor <Nature of Work>3
(hereinafter called the 'Contract) and the Contractor having agreed to provide a Contract Performance
Guarantee, equivalent to ...... % (.... Percent) of the said value of the Contract to the Employer for the faithful

performance of the Contract,

wWe, ....................., (hereinafter referred to as the Bank), having registered/Head office at ................ and
inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount RS -------------
------- ( Rupegs ----------------——------)* without any demur, immediately on a demand from the Employer, .

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not

exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our

liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment

thereunder and the contractors/supplier shall have no claim against us for making such payment.
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Wethe ...l bank further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for the performance of the said Contract and that it shall continue
to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

and its claims satisfied or discharged.

We ...l BANK further agree with the Employer that the Employer shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Employer against
the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer or
any indulgence by the Employer to the said Contractor/Supplier or by any such matter or thing whatsoever

which under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and including...................coooiini 5 and shall be extended
from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding

and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 6 (3 months more than the present date of validity of Bank Guarantee) we shall be

discharged from all liabilities under this guarantee thereafter.

We, .o BANK lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.................ccoceivene .. 7
b) This Guarantee shall be validup to .................. 8
c) Unless the Bank is served a written claim or demand on or before ° (3 months more

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited
and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of

whether or not the original bank guarantee is returned to the Bank.
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Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of
at Kolkata only.

For and on behalf of
(Name of the Bank)

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4BG AMOUNT IN FIGURES AND WORDS

SVALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9DATE OF EXPIRY OF CLAIM PERIOD

Note:
1.

2.

Units are advised that expiry of claim period may be kept 2/3 months after validity date.

In Case of Bank Guarantees submitted by Foreign Vendors-

a.

b.1

b.2

From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in
the town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the
Branch located in the town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank (BHEL's Consortium Bank). It is advisable that all charges for issuance of
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation
should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank
(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at
sl.no. b.1 will required to be followed.
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b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should
clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in electronic form.
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List of Consortium Banks *

Nationalised Banks

Nationalised Banks

1|Allahabad bank 19|Vijaya Bank
2|Andhra bank Public Sector Banks
3|Bank of Baroda 20|IDBI
4|Canara Bank Foreign banks
5|Corporation bank 21|CITI Bank N.A
6|Central bank 22|Deutsche Bank AG
7|Indian Bank 23|The Hongkong and Shanghai Banking Corporation Limited
8|Indian Oversea Bank 24|Standard Chartered Bank
9[Oriental bank of Commerce 25|J P Morgan

10|Punjab National Bank

11|Punjab & Sindh Bank Private banks

12|State Bank of India 26|Axis Bank

13|State Bank of Hyderabad 27|The Federal Bank Limited

14|Syndicate Bank 28|HDFC

15|State Bank of Travancore 29|Kotak Mahindra Bank

16|UCO Bank 30|ICICI

17]Union Bank of India 31]Indusind Bank

18|United Bank of India 32|Yes Bank

wef 22.03.2016
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RTGS FORMAT

Form for getting payment through RTGS (Real Time Gross Settlement)

01. NAME OF VENDOR

02. ADDRESS

03. VENDOR’S BANK A/C NAME
04. VENDOR’S BANK A/C NO.
05. NAME OF BANK

06. NAME OF BRANCH

07. BRANCH PH. NO.

08. CITY

09. IFSC CODE OF THE BRANCH

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM
THE BILL SUBMITTED BY US.

SIGNATURE OF AUTHORISED REPRESENTATIVE CONFIRMATION BY BANKER WITH
OF VENDOR WITH DATE & SEAL OFFICE SEAL

Note : Incorrect information will crate accounting complications and payment will
be delayed.
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RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR
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o

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA
SECTION — |

Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.

(1) Technical Tender: All particulars asked for from the Vendor except the Price Bid &
E.M.D in an envelope.

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the
Tender Number, Name of Work, addresses of Vendor and addressee. One time
EMD holders needn’t enclose this provided that proof of EMD remittance is
enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly
superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor
and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for
submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly
signed and sent in a sealed cover superscribing :

TENDER FOR
TENDER SPECIFICATION NO.
DUE ON

1.1.1b DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2Income Tax & Sales Tax Clearance Certificate.

1.1.1.3 Detailed organisation chart for manpower resources available with the
tenderer and to be employed for the present jobs.

1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.6 The details of the present jobs being handled.

1.1.1.7 Certificate from the BHEL’s scheduled Banks to establish financial
capability of the tenderer as per format enclosed at Annexure-I.

1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly
signed as mentioned in the tender documents.

1.1.1.9 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for
authenticity.

Page 01 of 24
Page 245 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

o

1.2

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

The tender shall be addressed to:
HEAD, PURCHASE DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED,
POWER SECTOR, EASTERN REGION, (2ND FLOOR),
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE,
KOLKATA - 700091.

Tenders submitted by post  shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to
be rejected. Telegraphic offers and offers received by telex may not be considered
unless confirmed in writing by a detailed offer.

Tenders shall be opened by the authorised officer of BHEL at his office at the time and
date as specified in the tender notice in the presence of such of those tenderers or
their authorised representatives who may be present.

The Tenderer shall closely peruse all the clauses, specifications and
drawings indicated in the Tender Documents before quoting. Should the tenderer
have any doubt about the meaning of any portion of the Tender Specifications or find
discrepancies or omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the offer.

Before tendering, the tenderer is advised to inspect the site of work and
the environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the ground of lack of knowledge.

Tenderers must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification & deceleration must be signed bearing seal and
submitted along with the offers by the Tender in token of complete acceptance thereof.
The information furnished shall be complete by itself. The booklet of G.S.C.C may be
retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

The tender shall quote the rates in English language and internationals numerals. The
rates shall be in whole rupees. These rates shall be entered in figures as well as in
words. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and overwriting are
not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

Qualifications of Tenderers:

Only tenderers who have previous experience in work of this nature
and description detailed in this tender specification and/or registered with BHEL, PS-
ER-SAS for such works are expected to quote for this work duly detailing their
experience along with the offer. Offers from tenderers who do not have established
experience in the field are not likely to be considered.
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

1.3 Data to be enclosed:

Fullinformation shall be given by the tender in respect of following. Non-
submission of this information may lead to rejection of the offer/tender.

1.3.1 Financial Status:

a) A certificate from BHEL’s scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority.

b) Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for.

1.3.2 Income Tax / Sales Tax Certificate :

A certificate of Income Tax / Sales Tax verification from the appropriate authority in
the forms prescribed therefor duly indicating annual turnover. The certificates shall
be valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period.

1.3.3 Previous Experience:

A statement giving particulars duly supported by documentary evidence of the various
services rendered for each similar work by the tenderer indicating the particulars and
value of each work, the site location and the duration and date of completion and also
a list of site locations and particulars and value of various services that are under
progress.

1.3.4 Organisation Chart:

The organisation pattern that is totally available with the tenderer and that will be
employed by the tenderer for this work duly indicating the number of Engineers and
Supervisors, their qualification and experience in the line, the number of skilled and
unskilled workmen etc.

1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole proprietor, shall also be attached.

1.3.6 In case of an individual:
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms:
The name of all the partners and their addresses. A copy of the Partnership Deed
(Instrument of partnership) duly certified by the Notary Public shall be enclosed.

1.3.8 In case of Companies:
Date and place of registration including Date of Commencement Certificate in case of

public companies (certified copies of Memorandum and Articles of Associations are
also to be furnished).
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

1.3.9 Nature of business carried on by the Company and the provision of the Memorandum
relating thereof.

1.3.10 Names and particulars including addresses of all the Directors and their previous
experience.

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked
for this job.

1.3.12 In addition to the above, the particulars required in various annexures.

1.4 EARNEST MONEY DEPOSIT (EMD):

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money
Deposit in any one of the following forms:

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act (Before
tender opening) - The amount should be remitted by the party to the Cashier of
Bharat Heavy Electricals Limited, PS-ER, Kolkata between 14.00 hours and 16.00
hours on working days and cash receipt issued by him shall be enclosed along with the
tender.

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’
account (before tender opening). RTGS details of BHEL-PSER is available in tender.

1.4.1.3 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in
Favour of Bharat Heavy Electricals Limited, Kolkata (along with offer).

1.4.1.4 Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL).

1.4.1.5 Any other mode as per latest guidelines issued by Govt. of India.

In addition to above, the EMD amount in excess of Rs. 2 Lakh may also be accepted in the
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for atleast six months.

1.4.1.6 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount
Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. on
each such tender in that unit on case to case basis.

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are
liable to be rejected. EMD shall not carry any interest.

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained as part of
Security Deposit.

1.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within 15
days of award of work.

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the
tenderer if:-
a) After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security Deposit or commence the work
within the period as per LOI/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/contractors”
and forfeited/released based on the action as determined under these guidelines”.
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1.5

1.5.1

1.6

1.7

1.8

1.8.1

1.8.2

1.8.3

1.8.4

1.8.5

1.8.6

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

Authorisation and Attestation:

Tenders shall be signed by persons duly authorised/empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Validity of Offer:

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. If a tenderer withdraws or revokes his
tender or increases the tender rates and/or conditions for any item within the aforesaid
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

Execution of Contract:

The successful tender’s responsibility under this contract commences from the date of
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful
tenderer may be required to execute an agreement in the prescribed form with the
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting first RA bill for payment. The expenses for completing and stamping
the agreement shall be borne by the tenderer.

Security Deposit (SD):

Security Deposit means the security provided by the contractor towards fulfilment of
any obligations in terms of the provisions of the contract. Upon acceptance of tender,
the successful tenderer within the time specified in the Letter of Intent must deposit
the required amount towards Security Deposit before start of the work. The Security
Deposit shall not carry any interest.

The total amount of Security Deposit will be 3% (Three per cent) of the contract
value. EMD of the successful tenderer shall be converted and adjusted towards the
required amount of Security Deposit.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

Regarding adjustment of Earnest Money Deposit towards part of Security Deposit,
refer clause 1.8.2 above, the successful tenderer shall not commence any work
under the contract before remitting the Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to forfeiture of
Earnest Money and cancellation of the award of work.

The balance amount to make up the required Security Deposit of 3% of the contract
value may be furnished in any one of the following forms:

i) Cash (as permissible under the Income Tax Act)

ii) Local cheques of scheduled banks (subject to realization)/Pay Order/Demand

Draft/Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’

account.
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of BHEL.
Bank Guarantee for S.D. must be posted by the Bank by registered post directly to us,
and it should not be submitted by the bidder directly to us.

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the contractor, A/C
BHEL).

v) Securities available from Indian Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/hypothecated/ pledged, as applicable, in favour of BHEL).

vi) Any other mode as per latest guidelines issued by Govt. of India.

Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith.

1.8.7 Collection of Security Deposit:

1.8.7.1 At least 50% of the required Security Deposit, including EMD, should be collected
before start of work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the contractor
till the amount of the required Security Deposit is collected.

1.8.7.2If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

1.8.7.3 The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, subject to approval of BHEL.

1.8.7.4 In case of SAS jobs, work can be started before the required Security Deposit is
collected. However, payment can be released only after collection/recovery of initial
50% Security Deposit.

1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and
penalties in the event of the contractor's failure to fulfii any of the contractual
obligations including statutory or in the event of termination of contract as per terms
and conditions of contract.

1.8.9 DELETED.

1.8.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

1.8.11 In no case Security Deposit can be released before settling all claims under this
contract.
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Rejection of Tender and other conditions:

The acceptance of tender will rest with BHEL which does not bind itself to accept the

lowest tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever:

1.9.2

1.9.3

1.94

1.9.5

1.9.6

1.9.7

1.9.8

1.9.9

a) toreject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contingencies stated in (b) and (c) to modify the time for completion
suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and tenders which are
incomplete and otherwise considered defective and tenders not in accordance with the
tender conditions, specifications etc. are liable to be rejected.

If a tenderer expires after his submission of the tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the compositions of the firm made subsequent to the execution of the
contract. They may, however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/Security Deposit.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of Contractors one
or more of its Partners/shareholders/Directors have a relation or relations employed in
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in
this tender specification undertaken by him without permission of BHEL. The tenderer
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard
will entail termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform/keep BHEL informed if he

has already undertaken any work/is likely to be awarded any job with the
same customer with whom BHEL is entering into contract.
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2.11

2.1.2

21.3

214

21.5

2.1.6

21.7

21.8

2.1.9

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA
SECTION — Il

GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition:

The following terms and expressions shall have the meaning hereby assigned to them
except where they context otherwise requires:

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company
registered under Indian Companies Act., 1956, with its Registered Office at BHEL
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service
After Sales — Services, DJ-9/1,Salt Lake, Kolkata — 700091 or its Administrative
officers or its site Engineer or the employees authorised to deal with any matters with
which these persons are concerned on its behalf.

“GENERAL MANAGER’/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional
offices.

‘ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL.
The terms include “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

“SITE” shall mean the place or places at which the plants/equipment are to be
overhauled and services are to be performed as per the specification of this contract.

“CLIENTS OF BHEL” or “CUSTOMER” shall mean the Project authorities to whom
BHEL is supplying the equipment/services.

“‘“CONTRACTOR” shall mean the individual, firm or company who enters into this
contract with BHEL and shall include their executors, administrators, successors and
permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement
or work order, the accepted appendices of rates, schedule of quantities, if any and
general condition of contract, the special conditioning of contract instructions of the
tenderers, the drawings, the specifications, the special specification, if any, the tender
specifications, the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or supporting letters shall not form part of the
contract unless specifically accepted in writing by BHEL and incorporated in the
agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers
and general conditions of contract pertaining to the work detailed.

"TENDER SPECIFICATION" shall mean the "Specific Conditions, technical
specifications, appendices, site information and drawings, "pertaining to the work for
which the tenderers are required to submit their offer. Also this will include the
specifications detailed in NIT of client of BHEL for overhauling, erection, testing and
commissioning of plant. Individual specification no. will be assigned to each tender
specification.
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2.1.10 "TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and
tender specification (2.1.9)

2.1.11 "LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the
tender has been accepted in accordance with provisions contained in that letters. The
responsibility of the contractor commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

2.1.12 "COMPLETION TIME" shall mean the period by date specified in the acceptance of
tender for handing over the overhauled equipment/plant which are found acceptable
by the engineer being of required standard and conforming to the specification of the
contract or recommissioning of themachine successfully whichever
is later. Completion time will be reckoned from the date of LOI with the period for
mobilisation as prided with LOI, added to the same.

2.1.13 "PLANT" shall mean and cannot the entire assembly of the plant and equipments
covered by the contract.

2.1.14 "EQUIPMENT” shall mean all equipments, machineries, materials, structurals,
electricals and other components of the plant covered by the contract.

2.1.15 "TESTS" shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality workmanship, performance and efficiency of the contract work
or part thereof.

2.1.16 "APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

2.1.17 "WORK OR CONTRACT WORK" shall mean and include supply of all categories of
labour, specified consumables,tools and tacklesrequired for
complete and satisfactory site transportation, handling, stacking, storing,
overhauling erection, testing and commissioning of the equipment to the entire
satisfaction of BHEL.

2.1.18 "SINGULAR AND PLURAL ETC" words carrying singular number shall also include
plural and vice versa, where the context so requires, words importing the masculine
gender shall be taken to include any company or Association or body of individuals,
whether incorporated or not.

2.1.19 "HEADINGS" The Leadings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in interpretation or construction thereof or of the contract.

2.1.20 ‘MONTH?” shall mean calendar month.

2.1.21 “WRITING” shall include any manuscript, type written or printed statement under the
signature or seal as the case may be.

2.2 Law governing the contract and Court Jurisdiction:
The contract shall be governing by the Law for the time being in force in the Republic of India.

The Civil Court having ordinary original civil jurisdiction, Kolkata shall alone have exclusive
Jurisdiction in regard to all claims in respective of this contract.
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2.6

2.6.1

2.6.2

2.6.3

2.6.4
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Issue of Notice:

The contractor shall furnish to the BHEL Engineer the name, designation and address
of his authorised agent and all complaints, notices, communications and reference
shall be deemed to have been duly given to the contractor if delivered to the contractor
or his authorised agent or left at or posted to the address either of the contractor or of
his representative and shall be deemed to have been so given in the case of posting
on the day on which they would have reached such address in the ordinary course of
past or on which they were so delivered or/or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary possession of
BHEL shall be occupied by the contractor without the written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay. For
computing the scheduled completion date, commencement, of work will be reckoned
from the date of complete mobilisation as per LOI, unless specifically amended by
Head (Services), BHEL, Kolkata.

If the successful tenderer fails to start the work within the stipulated time, BHEL as its
discretion will have the right to cancel the contract. His Earnest Money and / or
Security Deposit with BHEL will stand forfeited without any further reference to him,
without prejudice to any and all of BHEL’s other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The erected overhauled plant or work performed under the contract shall be taken
over when it has been completed in all respects and or satisfactorily put into operation
at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques”

The contractor shall present his bill on the format prescribed by BHEL for every
payment. After verification of such bills by BHEL, all items having financial value shall
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills
prepared based on the same and connected technical documents which form part of
this tender specification.

Lump sum omission will be entered for deduction. Measurement shall be restricted to
that for which it is required to ascertain the financial liability of BHEL under this
Contract.

Work which is to be measured in details shall be measured as per standard procedure
without reference to any local procedures without reference to any local procedures
excepting where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL and by the
contractor.
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If, at any time due to reason whatsoever, it becomes necessary to remeasure the
work done in full or in part, the expenses towards such remeasurement shall be
borne by the contractor.

2.6.6.1The contractor shall bear the expenditure involved, if any, in

26.7

2.6.8

2.6.9

2.7
271

272

making the measurement. The Contractor shall, without extra charges, provide
all the assistance with appliances with appliance and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills prepared shall
be signed and dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the proposed date
of measurement. If the contractor, representative fails to participate in the joint
measurement, the BHEL engineer shall have the power to proceed by himself to
take measurement in which case the measurement shall be accepted by the
contractor as final.

Passing of measurement as per bills does not amount to acceptance of the
completion of work mentioned. Any left out work has to be completed if pointed out
at a later dated by BHEL.

Rights of BHEL:

To withdraw any portion of work and/or to restrict / alter the quantum of work as indicated in
the contract during the progress of work and get it done through other agency and/or by
departmental labour to suit BHEL’s commitment to its customer or in case BHEL decides to
advance the date of completion due to other emergency reasons / BHEL'’s obligation to its
customer.

To terminate the contract or withdraw portion of work and get it done through other
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by
BHEL in any of the following cases:

i) Contractor’'s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available (#) period considering its performance of
execution.

i) Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

iii) Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.

iv) Termination of Contract on account of any other reason (s) attributable to Contractor.

v) Assignment, transfer, subletting of Contract without BHEL’s written permission.

vi) Non-compliance to any contractual condition or any other default attributable to
Contractor.

(#) In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this
delay may also be taken into account while considering balance period available for execution
of Contract.

Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).
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(*) Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter
for ‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk &
cost amount. Contract quantities are the quantities as per original contract. If, Contract has
been amended, quantities as per amended Contract shall be considered as Contract
Quantities.

Items for which total quantities to be executed have exceeded the Contract Quantities
based on drawings issued to contractor from time to time till issue of Termination letter, then
for these items total Quantities as per issued drawings would be deemed to be contract
quantities.

Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have
not been approved, would also form part of contract quantities for this purpose and rates of
such items shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: In-case portion of work is being withdrawn at risk & cost of contractor instead of
termination of contract, contract quantities pertaining to portion of work withdrawn shall be
considered as ‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause as per
GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with
order of precedence), for the delay attributable to contractor. For limiting the maximum value
of LD, contract value shall be taken as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination
of contract” is given below.

i) Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor = T1

i) Letthe value of executed work till the time of termination of contract= X

iii) Let the Total Executable Value of work for which inputs/fronts were made available
to contractor and were planned for execution till termination of contract =Y

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

v) LD shall be calculated in line with LD clause [as per GCC/SCC/TCC/Special
note/any other annexure of tender document (in compliance with order of
precedence)] of the Contract for the delay attributable to contractor taking “X” as
Contract Value and “T2” as period of delay attributable to contractor.

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor
Following sequence shall be applicable for recoveries from contractor:
a) Dues available in the form of Bills payable to contractor, SD, BGs against the same
contract.
b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if
funds are insufficient to effect complete recovery against dues indicated in (a) above.
c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the same Region shall be
considered for recovery.

i) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the above available options, Legal
action shall be initiated for recovery against contractor.

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion
of work executed in case BHEL'’s contract with their customers are terminated for
any reason.
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While every endeavour will be made by BHEL they cannot guarantee uninterrupted work
due to conditions beyond their control. Contractor will not be entitled to any compensation /
extra payment on this account.

Responsibilities of the Contractor:

The following are the responsibilities of the contractor in respect of observation of local
laws, employment of personnel, payment of taxes and execution of job etc.

As far as possible, unskilled workers shall be engaged from the local areas in which
the work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his
dealing with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all state and central Laws, Statutory
Rules, Regulations etc., such as:

The payment of wages Act, Minimum Wage Act, Workmen compensation Act,
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme,

Employees Insurance Scheme, Contract Labour (Regulation & Abolition) Act 1970 and
other Acts, Rules & Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other relevant authorities
all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties, tools,
royalty, commission or other charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from the contractor either from his bills
or otherwise as deemed fit.

The Contractor shall be responsible for provision of health and sanitary arrangements,
more particularly described in contract Labour (Regulation & Abolition Act) safety
precautions etc., as may by required of same and satisfactory execution of the
contract.

The contractor shall fulfil all his obligation in respect of accommodation including
proper medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour at site and observance of
all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of
other parties working at site. If any such damages is caused, it is the responsibility of
the contactor to make the losses or compensate for the same.

All the properties / equipments / components of BHEL / their client loaned with or
without deposit to the contractor in connection with the contract shall remain the
properties of BHEL / their client. The Contractor shall use such properties for the
purpose of execution of this contract. All such properties / equipment / components
shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good
conditions as and when required by BHEL / their client. In case of case of non-return,
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will
be recovered from the contractor.
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It is not obligatory on the part of BHEL to supply any tools and tackles or other
materials other than those specifically agreed to do so by BHEL. However, depending
upon the availability / possibility BHEL’s customers’ handling equipment and other
plants may be made available to the contractor on payment of the hire charges / free
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to
time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the work, due to
changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature
arising during the course of erection / overhauling / performing work under the
contract.

In case the contractor is required to undertake any major work outside the scope of this
contract the rates payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while
executing day to day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials
and deposit them in places to be specified by the BHEL Engineer. The contractor will
also demolish all hutments, sheds, partitions, offices, constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be removed by the BHEL. The expenses thereof will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner as to cause
no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment / material and work to be performed by him and shall maintain all light,
fencing guards, signs etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric
conditions. Suitable number of electrical staff, watch and ward, store keepers to take
care of the equipment, materials and construction tools and tackles, shall be posted at
site by the contractor til completion of the work under this contract. The
contractor shall arrange for such safety devices as are necessary for such type of work
and carry out the requisite tests of handling equipment, lifting tools, tackles etc, as
per prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his women. A pay
roll sheet giving all the payments given to workers and duly signed by the contractor’s
representative should be furnished to BHEL site office for record purpose. BHEL site
In-charge may be intimated the date of disbursement of wages to the workmen
engaged for the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most modern and proven
techniques and codes. The omission of specific reference to any method, requirement
or material necessary for the proper and efficient performance of work shall not
relieve the contractor of the responsibility of providing such facilities to complete the
work.
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2.8.19 In case of any clause of the work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements of
the BHEL Engineer.

2.8.20 No levy or payment or charge made or imposed shall be impeached by reason of any clerical
error or by reason of any mistake in the amount levied or demanded or charged.

2.8.21 The details drawings, specifications, instructions manual, if any available with the BHEL
Engineer will form part of tender specification. These documents will be made available for
reference only to the contactor during execution of work.

2.8.22 Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of BHEL before
commencement of work. BHEL'’s interpretation in such cases shall be final and binding on the
contractor.

2.8.23 No idle labour charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour being rendered idle due to any cause of any type.

2.8.24 No over run charges shall be paid in the event of the completion period being
extended for any reason whatsoever.

2.8.25 1t is possible that some repair/rectification, modification may be needed on the equipments to
be overhauled / work to be performed under this specification, for reasons not attributions to
the contractor. All such repair / rectification / modification work which can be done, with the
available facilities at site shall be carried out by the contractor free of cost and no extra charges
shall be paid to contractor.

2.8.26 The quality and progress of work will be regularly reviewed. The schedule and progress of
work will be given to the contractor in advance and it will be the obligation
/ responsibility of the contractor to achieve the desired quality and progress of work by suitably
reinforcing their labour force and/or by working extra hours or in more than one shift without
any extra cost. Workmen found unsuitable for the work will be replaced immediately by
the contractor on being informed by BHEL.

2.8.27 During the overhauling work under the contract it is very essential that proper and adequate
inspection should made constantly to maintain the quality or workmanship so that any
deviation from design dimension does not exceed permissible limits. The proper functioning of
the unit, while in operation, depends to a great extent on the above factors. The fact that
effective supervision and inspection at the execution stage is less costly than any down time of
running unit even for a short period need not be over emphasized. For the details regarding
alignment and permissible dimensional deviations in the sub-assembles BHEL Engineer may
be consulted.

2.8.28 The contractor shall be furnish fortnightly labour report showing by classification of number
of employees engaged in various categories or work date wise and submit a progress report of
wok as required by BHEL Engineer.

2.8.29 The contractor shall execute the work in the most substantial and workmen-like manner
in stipulated time. Accuracy of work and timely execution are the essence of this contract. The
contractor shall be responsible to ensure that the assembly and workmanship conform to the
dimensions and clearances given in the drawings and/or as per instructions of BHEL Engineers.

2.8.30 The contractor shall take all responsible care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL / their client. Where necessary, suitable
temporary fencing and lighting shall have to be provided by the contractor as a safety
measure against accident and damage of property of BHEL. Suitable caution notice shall be
displayed where access to any part may be deemed to be unsafe and hazardous.

2.8.31 It will be the responsibility of the contractor to ensure safe lifting of the equipments taking
due precautions to avoid any accidents and damage to other equipments and personnel.

2.9 Void
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Insurance:
BHEL / their customer shall arrange for insuring the materials / properties of
BHEL/customer covering risks during transit, storage, overhauling, erection and commissioning.

It is the sole responsibility of the contractor to Insure his workman against accident and injury
while at work as required by relevant rules and to pay compensation, if any, to workmen as
per workmen’s compensation Act. Contractor shall insure his staff against accidents. The work
will be carried out in a protected area and all the rules and regulations of the client / BHEL in
the area of project which are in force from time to time, will have to be followed by the
contractor.

If due to negligence and /or non-observations of safety and other precautions, any accident /
injury occurs to any other person/public, the Contractor shall have to pay necessary
compensation and other expenses, if so decided by the appropriate authorities. Third party
insurance coverage is to be made by the contractor.

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL's /Customer’s property and personnel should occur, and if BHEL
is unable to recover, in full, cost from the Insurance Company, the balance will be recovered
from the Contractor.

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other issues connected with his
labour. In the event of the contractor’s labour resorting to strike or the lockout declared is not
settled within a period of one week BHEL shall have the right to get the work executed
employing the own labour or through any other agencies or both and the cost so incurred by
BHEL, shall be deducted from the contractor’s bills as per

clause 2.7. For all purposes whatsoever, the employees of the contractor shall not be

deemed to be in the employment of BHEL.

Force Majeure :

2.12.1 The following shall amount to Force Majeure :

2122

2.13

Acts of God, Acts of any Government, war, sabotage, riots, civii commotion, police action,
revolution, flood, fire, cyclones, earthquake and epidemic and other similar causes over which
the contractor has no control.

If the contractor suffers delay in the due execution of the contractual obligation due to delays
caused by Force Majeure as defined above, the agreed time of completion of the job covered
by this contract or the obligations of the Contractor shall be extended by a period of time equal
to the period of delay provided that on the occurrence of any such contingency the Contractor
immediately reports to BHEL in writing the causes of delay and the contractor shall not be
eligible for any compensation.

Performance Guarantee:

Even though the work will be carried out under supervision of BHEL Engineers. The contractor
shall guarantee against defects attributable to faulty workmanship or procedure
adopted in the overhaul for items covered in the contract for a period of six months from the
date of re-commissioning of the set after the capital overhaul. The guarantee should cover all
defects notified during this period and shall have to be attended to free of cost immediately or
at the time our clients are able to give shut down of the set for the required period. when
necessary. In case of failure of contractor to attend to such defects as and when required in
time, BHEL shall arrange to attend the defects and the charges shall be levied to contractor's
account and shall be recoverable from the security deposit / progressive payments.
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ARBITRATION & CONCILIATION:

2.14.1 ARBITRATION:

2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable

settlement (whether by Conciliation to be conducted as provided in Clause 2.14.2 herein below
or otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of the
Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may,
commence arbitration in respect of such Dispute by issuance of a notice in terms of section 21 of
the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The Notice shall
contain the particulars of all claims to be referred to arbitration in sufficient detail and shall also
indicate the monetary amount of such claim. The arbitration shall be conducted by a sole
arbitrator to be appointed by the Head of the BHEL Power Sector Region issuing the Contract
within 60 days of receipt of the complete Notice. The language of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder as in force from time to
time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be
Kolkata (the place from where the contract is Issued). The Contract shall be governed by and be
construed as per provisions of the laws of India. Subject to this provision 2.14.1.1 regarding
ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where
the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the
exclusion of any other court.

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the

following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for resolution through AMRCD
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No.
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time.

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation

thereof as per the award/order passed by the Arbitrator.

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration,

the Contractor shall proceed with and continue without hindrance the performance of its
obligations under this Contract with due diligence and expedition in a professional manner
unless the dispute inter-alia relates to cancellation, termination or short-closure of the Contract
by BHEL.
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CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes
(which term shall mean and include any dispute, difference, question or disagreement arising in
connection with construction, meaning, operation effect, interpretation or breach of the
agreement, contract), which the Parties are unable to settle mutually, arise inter-se the Parties,
the same may, be referred by either party to Conciliation to be conducted through Independent
Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel
of Conciliators.

Notes:
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be
included in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually
agreeable to both the parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 :
“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com). The
Procedure 2.3: “Procedure for conduct of conciliation proceedings” (as available in
www.bhel.com) together with its Formats (as available in www.bhel.com) will be treated as if the
same is part and parcel hereof and shall be as effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments or modifications to the
provisions stipulated in the Procedure 2.3 : “Procedure for conduct of conciliation proceedings”
(as available in www.bhel.com) from time to time and confirms that it shall be bound by such
amended or modified provisions of the Procedure 2.3 : “Procedure for conduct of conciliation
proceedings” (as available in www.bhel.com) with effect from the date as intimated by BHEL to
it.

NO INTEREST PAYABLE TO CONTRACTOR:

Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.
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SECTION — 11

SPECIAL CONDITIONS OR CONRACT
3.1 Quantum of Work:

3.1.1 The scope of work given in the tender specification is only approximate and is liable to
variation and alternation at the discretion of BHEL Resident Engineer. No compensation on this
account shall be payable to the contractor unless specifically recommended by BHEL
Resident Engineer as the variation forming major additions to the original scope of work. All
repair / rectification work arising out of normal wear and tear, seizure of parts etc. have to be
done by the contractor and the same will be covered by the scope of work of the contract.

3.1.2 The scope of work details out the major activities only. However, as per the general
maintenance requirement and site condition, certain related activities may have to be carried
out without any extra cost.

3.2 Commencement and completion of work :

3.2.1 The starting time and completion time is the essence of the of the tender. As the time
bound programme is firmly committed to customer, the starting time and completion time
should be strictly adhered to. It will be not be possible to grant extension in completion
time except in extraordinary circumstance, which will be decided entirely at the discretion
of BHEL Resident Engineer. Work should normally be carried out in two shifts and
sometimes also in three shifts in consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with specific time
period to fall in the overall frame work of the above dates should be prepared and got
approved by BHEL Resident Engineer. The progress against this programme shall be
reviewed with BHEL Resident Engineer at the end of each day and critical areas
identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels that the
delays are not likely to be made up, BHEL reserves the right to take corrective steps as
considered necessary by BHEL Resident Engineer to complete work in
scheduled time and debit the cost incurred thereon to the contractor. This does not
however absolve the contractor of his own efforts in consultation with BHEL Resident
Engineer. Every endeavour will be made to see that work proceeds uninterruptedly.

3.2.2 The tenderers should indicate the time required for starting the work once the letter of intent
is issued and the time required for completion. The work may have to commence
immediately after opening of the tenders. Hence, preference may be given to those
tenderers who can commence the work earlier, and also ensure early completion.

3.2.3 The Contractor shall ensure completion of the job in all respects within the day from the date
of commencement of work as given in contract.

3.3 Penalty for delay:

3.3.1 In the event of failure to complete the work in given time, an amount equal to ¥2% [half percent]
of the contract value per day subject to a maximum of 10% [ten percent] of the contract value
will be levied as penalty, in case the balance work is allowed to be completed by the contractor
beyond the scheduled time of completion, which is at the discretion of BHEL. In case of
delays on contractor’s part, at any stage during the scheduled period or after, BHEL shall
have the option of ensuring completion of the job by any other means at its disposal and the
charges on this account shall be levied on the contractor. These shall be adjusted against
contractor’s bills or Security Deposit.

In case of LD recovery, the applicable GST shall also be recovered from vendor.
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Terms of Payment;

A minimum time of 15 days will be required for processing the bills and release of payment
after the bills are presented to BHEL.

As per STC

All payments are subjects to income tax deductions @1% of the bill amount at source or as per
Central Government Laws. No request for advance payment will be entertained by BHEL.

Inspection and Completion:

The work being carried out by the contractor will be supervised and inspected by our

Site Engineers under the overall supervision of BHEL Resident Engineer.

The work will be deemed as complete when it is finally accepted by BHEL Resident Engineer
and job completion certificate is issued. No extra payment will be made for any rework carried
out by the contractor to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any circumstances.
Tools, Tackles, Test Equipments & Consumables:

All tools and tackles and consumables required for day-to-day work like gas and gas cutting
sets with accessories, AC/DC welding sets, TIG welding kits, welding cables, electrodes, all
necessary power connection at his own cost. However, in case of emergency, BHEL may
supply certain items if available, to contractor at actual cost plus handling charges, these will
be deducted from contractors’ running bills, testing equipment for conducting various tests,
during the progress of overhauling / re- commissioning shall have to be provided by the
contractor. Spare parts going into permanent installation shall only be provided by BHEL.

Accommodation for site staff and store space:

Contractor has to arrange for the stores and office at site; space for the same shall be made
available as per the availability at site. The contractor shall be responsible to provide all
necessary facilities like residential accommodation with sanitary facilities, transport, electricity,
water, medical bonus etc. as required under various labour laws and statutory rules and
regulations framed thereunder to the personnel employed by him.

Responsibilities of the contractor:
Supervisory staff and labour:

The contractor shall employ, specially skilled labour, supervisor and engineers thoroughly
conversant with particular type of work to ensure quality work. BHEL reserves the right to
decide on the suitability of the workers and other staff employed by the contractor. BHEL
reserves the right to insist on removal of any employees of the contractor at any time if they find
him unsuitable and the contractor should forthwith remove him.

Planning and Execution:

Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of manpower
category wise, indicating individuals responsibility job activity wise, shall have to be submitted.
Daily programme of job shall be displayed on board near work site on day in advance. A daily

progress report along with Manpower utilities has to be submitted and backlog of the work, if
any, shall be covered up in consultation with BHEL Resident Engineer.
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3.9 Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All employees shall
be covered by insurance (workmen compensation) against accident, failing which
proper action will be taken against the contractor.

Contractor shall ensure proper safety of the equipments under overhauling by
deputing personnel to guard the equipments round the clock. Open oil spaces, steam
spaces shall be covered properly against ingress of foreign materials while working.

RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

3.8.3.1 Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the
authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified here under. The contractor shall submit safety plan along with
his offer. During negotiations before placing or work order and during execution of the
contract, BHEL shall have right to review and suggest modifications in the safety Plan.
Contractor shall abide by BHEL decision in this respect.

3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL or it’'s authorised officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3.8.3.3 The contractor shall provide to it's work force and ensure the use of the following
personal protective equipment as found necessary and as directed by the authorised

BHEL officials:
a. Safety Helmets conforming to 1S-2925 : 1984
b. Safety Belts confirming to IS — 3521 : 1983
c. Safety shoes conforming to 1IS-1989 : 1978
d. Eye & Face Protection devices conforming to 1S-8520 : 1987 and IS-
8940 : 1978
e. Hand & body protection devices conforming to :
IS —2573:1975
IS —-6994 : 1973
IS —8807:1973
IS —-8513:1977

3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fitness obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act & Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliance including
portable electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed.
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3.8.3.6 The contractor shall not use any hand — lamp energised by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source not more than 24 volts.

3.8.3.7 The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction Sites’ issued by the safety Department of the Construction Management (HQ) of
BHEL and as per directions of the authorised BHEL official. A copy of the above referred
“Code for Fire Safety at Construction Sites” shall be made available by BHEL to the contractor
for reference, on demand by the contractor, during tendering stage itself.

3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives,
chemicals, and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or storage
in accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Explosives Act, Petroleum & Carbides of Calcium Manual of the Chief
Controller of Explosives, Govt. of India, etc. Prior approval of the authorised BHEL official
at the site shall also be taken by the contractor in all such matters.

3.8.3.9 The contractor shall arrange at his cost (wherever not specified)
appropriate illumination at all w o r k spots for safe working, when natural daylight may not
be adequate for clear visibility.

3.8.3.10 The contractor shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instructions, that may endanger safety of men,
equipment, material and environment in his scope of work or another contractor’s or agency’s
Cost of damage if any, to life and property arising out of such violation of statutory regulations
and BHEL instructions shall be borne by the contractor.

3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site due to lapses
by the contractor, the victim and / or his / her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL shall have
the right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and / or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contractor after holding an
appropriate enquiry.

3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his case.

3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the satisfaction of
BHEL after being given a reasonable opportunity to do so, and/or if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions regarding safety issued by the authorised BHEL official, BHEL shall have
the right to take corrective steps at the risk and cost of the contractor after giving a notice of
not less than seven days indicating the steps that would be taken by BHEL.
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3.8.3.15 The contractor shall submit report of the accidents, fires and property damage, dangerous

occurrences, to the authorised BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by BHEL. In addition, periodic reports o n safety shall also be submitted
by the contractor to the authorised BHEL official from time to time as prescribed.

3.8.3.16 Before commencing the work, the contractor shall appoint / nominate a responsible

officer to supervise implementation of all safety measures and liaison with his counterpart of
BHEL.

3.8.3.17 If safety record of the contractor in execution of the awarded job is to the satisfaction of

3.9

3.9

3.9

3.9

safety Department of BHEL, issue of an appropriate certificate to recognise the safety
performance of the contractor may be considered by BHEL after completion of the jobs.

Housekeeping and preservation:

Work floor/area shall be cleaned every day and be kept absolutely clean. A regular cleaning
gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked and
stored properly according to type of components, namely all loose/small parts shall be kept
in boxes bearing and matching components shall be kept on wooden planks. A list of such
components shall be maintained to identify / locate be preserved properly against probable
damages.

No floor shall be damaged while working and necessary steps shall be taken by the contractor
for repair in case of any damage.

Tools stores and Consumables:

Tools & tackles, other than special tools and tackles supplied along with the equipments, shall
be arranged and kept properly by the contractor. A register must be maintained and
updated regularly.

All consumables, other than those going permanently into the equipment, shall be stored by
the contractor for daily use. Regular check shall be made at end of each day’s work and
exhausted consumables shall be replenished immediately.

The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares
from BHEL/Customer's stores, as and when required. The unused and scrap materials

shall be returned to BHEL / Customer’s stores on completion of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the work
certifying no dues remained against them duly signed by Resident Engineer BHEL/Customer.
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3.9 General:

3.9.1 Standard printed conditions if enclosed with the offer by the tenderers will not be accepted
and only those in main body of the offer will be considered for acceptance.

3.9.2 The tenders are likely to be rejected if the tendered is not acceptable to the ultimate
customer.

3.9.3 It will be the responsibility of the contractor to carry out trial run of all the equipments
overhauled and confirm the satisfactory operation of equipment. The contractor’'s personnel
shall also be present at time of final commissioning and attend to any defects that shall
occur during this time.
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Annexure —V
TENDERING

Tenders may be submitted through Registered post with acknowledgement due,
in the name of the addressee only indicated, or by hand delivery or by courier
service obtaining acknowledgements of receipt. Telegraphic / Telex offers
received in time can be considered, if only followed by acceptable written tender
documents in accordance with the telex / telegram and does not result in any
advantage over other tenderers because of any possible manipulation in price or
date of completion etc.

Each and every page of tender documents from declaration of bidders to
Annexure VI enclosed should be signed by the tenderer providing his / their seal
and date as taken of their full acceptance of the scope of work, terms and
conditions etc., and should be returned along with the tender offers.

The tenders should be quoted in English language and international numbers.
All entries in the tender shall be typed in ink legibly written without ambiguity.

Qualifications of Tenderers : for open tenders only, the tenderers who have
previous experience in the similar nature of work as detailed in this tender
specifications are expected to quote duly detailing their relevant experience /
credentials along with the offer. Offers of other than the above are not likely to be
considered. (List of similar jobs done) - Enclosure — 1

Financial Status : A current / valid certificate from a scheduled bank to
provide the financial soundness / capability of the bidder to undertake the work,
is required to be submitted along with offer.
- Enclosure — 2

Income Tax / Sales Tax certificates : A certificate of income tax / sales tax
clearance from the appropriate authority, is to be submitted in the form prescribed
therefor, valid for the period of contract.
- Enclosure - 3

Organization Chart : The organization pattern and that will be deployed by the
tenderer for this work duly indicating the number of supervisors, their
qualifications and experience in the line, the number of skilled and unskilled
persons / etc. is required to be indicated in the offer.
- Enclosure — 4

THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.

a) An attested copy of the power of attorney in case the tender is signed
by an individual other than the sole proprietor.

b) In case of an individual his full name, address, nature of business and valid
trade licence.
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c) In case of partnership firm, the names of all partners and their addresses. (A
copy of the partnership deed / instrument of partnership, duly attested by the
Notary public shall be enclosed.)

d) In case of companies, date and place of incorporation / registration including
date of commencement certificate (for public companies). (Certified copies of
Memorandum and articles of association are also to be furnished).

EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 (page 4 of 23) of the General and special
conditions of contract — 1991 (GSCC) enclosed / supplied with the form issued for
empanelment.

VALIDITY OF OFFER:

The rates in the tender shall be kept open for acceptance for a minimum period of
six months from the due date of opening of tenders. For details, please refer
article 1.6 (page 7) of GSCC enclosed.

SECURITY DEPOSIT:

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT
[FOR SERVICES JOB].

Return of Security Deposit:

If the contractor duly fulfils the contractual obligations as per contract in all respects
to the entire satisfaction of BHEL, and presents an absolute “No Demand
Certificate” in the prescribed form and return properties belonging to BHEL handed
over, lent or hired by him for carrying out the said works the security deposit will be
released to the contractor after deducting all costs or expenses or other contracts
entered into with the contractor, irrespective of release of last 10% payment. In no
case Security Deposit can be released before settling all claims of BHEL on
contractor under this contract.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

ACCEPTANCE / REJECTION OF TENDERS :

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also
acceptance of customer is pre-requisite for consideration of bid, wherever
applicable.

ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

EXECUTION.

i) If the site in question is subjected to industrial relations unrest /
disturbances / problems, then the successful bidder should take adequate
precautionary measures against dislocation of the job on account short
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problems. Any liability on this account, lies entirely with the contractor.

The contractor shall commence the work at site with full manpower, T&P
etc. and complete as specified in the particulars of the tender. In case of
any delay on the completion of work attributable to the contractor BHEL
reserves full rights to cancel the contract fully or partly and to award the
job in full or part to an alternate agency and recover the costs towards
the same including BHEL’s overheads from the contractor.

In the event of termination of contract or restriction of quantum of job
by our client, before or during the execution of contract, BHEL reserves the
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation.

Manpower: For various category of manpower and their numbers
recommended, please refer to the Annexure IV of the tender enquiry.

The contractor shall engage proper skilled / qualified personnel and ensure
the expected quality of work. If any of their personnel has been found
to be unsuitable, by BHEL / or their client, the contractor shall withdraw
them and provide suitable replacement immediately, failing which BHEL
reserves full rights to get the job done by alternate suitable persons at risk
and cost of the contractor. The delay on this account is attributable to the
contractor.

TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including
precision measuring instruments, lifting devices shall have to be
arranged by the contractor. (List of recommended T&P, for guidance, is
provided in Annexure |l of the tender enquiry). All lifting tackles and pulling
devices to be used must bear valid / latest test certificates for their
suitability, and the sales tax furnished along with the offer itself.

Also certificates of test / calibration with date of validity for various
measuring / test instruments have to be submitted by the tenderer
preferably along with the offer itself, or else the same is required to be
produced at site before start of job failing which the LOI / W.O. is liable to
be cancelled without any compensation.

Successful bidder shall provide valid calibration certificates for IMTEs,
fitness certificates for T&Ps and Construction Equipment ( e.g. wire
ropes, hand operated chain pulley blocks, pulling and lifting machines,
electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration
certificates should have the traceability as per national/international
standards. At work site the IMTEs, T&Ps and Construction Equipment
shall be checked/tested/inspected by BHEL engineers. The procedure for
fitness testing and storage preservation and maintenance of Construction
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94,
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site
engineers.

vi) CONSUMABLES: All consumables required ( list for guidance is given in

Annexure Il of the tender enquiry) for the job shall be arranged by the
contractor
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at his cost. However, any spares / components / consumables / materials
going permanently into the clients equipment shall be provided to the
contractor.

Successful bidder has to arrange proper storing facilities at site with
traceabilities for IMTEs, T&Ps, construction equipments and consumables
used during job execution.

All the T&Ps, consumables etc. must be mobilized at site at least three days
prior to actual start of the job. They must be in accordance with those
recommended in the Annexure — |l and Ill respectively of the Tender
Enquiry and must be got verified to that effect. Formal clearance in writing
must be obtained from BHEL'’s resident engineer before the contractor
starts the job.

T&P found defective / improper / insufficient or not having valid test /
calibration certificate should be made good immediately.

If the contractor fails to mobilize at least 90% of the recommended T&P
and manpower within the stipulated period, the order on the contractor is
liable to be cancelled without paying any compensation on to him.

Storage : The contractor shall be responsible for proper storing of all
dismantled components, spares, T&P etc., identify them properly and
preserve them throughout the execution of the job. Any loss or damage of
the components caused due to the lapses attributable to the contractor or
his personnel, shall be chargeable to the contractor.

Transportation of Spares / materials / consumables :

Any material / components / spares required for the work must be
collected by the vendor and carried safely to the work site from the point of
issue in our clients premises, through his own resources and cost.

Similarly, excess materials / spares etc. must be returned to the client’s
stores /

any other place, within the client’s premises, indicated by site-in-charge of
BHEL.

Any debris, rubbish at the work spot must be cleared very day by the
contractor using his own resources and cost, and disposed off at a
placement for, as to be informed to him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores etc. by erecting
temporary partitions / chambers / sheds etc. at the work spot according
to the availability of space, which will have to be vacated and dismantled at
the end of the jobs to restore the space to the client. The contractor should
make his own arrangements for the security / watch and ward.

No residential accommodation / spare can be provided by BHEL to the

contractor for any residential accommodation of his personnel. Contractor
Page 272 of 282



E-TENDER ENQUIRY NO.: PSER:PUR:MJA-S466:21 (ENQ:21:PP:0015:PUR:80) Date 17/01/2022

o

02.

Xi)

xii)

SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA

has to make arrangements/accommodation at site at his cost.

The contractor shall ensure responsible execution of the job and proper
behavior of their personnel and observance of all the rules and
regulations of our clients.

Safety :

a) Standard safety norms/ regulations shall be conserved by the
contractor during the execution of the job. The contractor should
provide the necessary / stipulated safety devices to his personnel
deputed to the site, such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work without
necessary safety appliances. Delay of work due to work without
necessary safety appliances. Delay of work due to these lapses are
attributable to the contractor.

b) All norms related to Health, Safety & Environmental (HSE) norms
conforming to ISO-14001 & OHSAS-18001 shall be followed by
successful bidder. Bidders may contact SAS-PSER office for getting
detailed norms to be followed by bidder at Site

c) The contractor shall comprehensively insure all his site personnel
against any hazard / accident and submit a copy of the insurance
certificate covering all his site personnel to our resident engineer
before commencement of work.

d) In case of any accident / hazard, the contractor shall arrange for
medical attendance immediately shall compensate the personnel
concerned in accordance with the workmen’s compensations act in
force and shall keep BHEL indemnified against any provisions of the
act.

e) The successful bidder is to arrange a full set of First Aid kit for
attending to manpower deployed by him at site as per requirement.

f) Successful bidder should follow all safety norms at work site. The
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL
engineer at site.

STATUTORY COMPLIANCE :

i)

The contractor shall comply with all state and central laws, statutory rules
regulations etc. such as :

The payment of wages act, maximum wages act, workmen’s compensation
act., industrial disputes act, employees provident funds act / scheme,
Employees’ state insurance scheme, contract labour (Regulation &
abolition) act, 1970 etc. and all other acts, rules & regulations for
employment of labour as may have been and as may be enacted by the
Government during the tenure of the contract and having force or
jurisdiction at site. The contractor shall give to the local government body,
police, labour authorities and other relevant authorities and all such
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance.
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The contractor shall pay all taxes, fees, licence charges, deposits, duties,
fines, royalty commissions or other charges which may be leviable on
account of any of his operations in executing the contract. In case, BHEL
is forced to pay any of such taxes, BHEL shall have the right to recover
the same from the contractor either form his bills or other issue as
deemed fit.

The contractor shall obtain requisite licence from appropriate authority of
the ministry of labour under the provision of the contract labour
(Regulation and abolition) Act as soon as the work is avoided to him and
indemnify BHEL against the application of any provisions of the act.

The contractor shall be responsible for provision of welfare and health of
his employees / workmen, more particularly described in the contract
labour (Regulation & abolition ) act / rules, and safety precautions etc., as
may be required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of canteens, rest
rooms, accommodation including proper medical facilities etc. for the
personnel employed by him, more particularly described in the contract
labour (regulation & abolition) act / rules.

The contractor will be directly responsible for payment of wages to his
workmen more specifically described in the contract labour (regulation
and abolition ) act / rules. A pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for record purpose.
BHEL site in-charge may be intimated the date of disbursement of wages
to the workmen engaged for the work; so that his representative can
witness the same. The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the local Boiler

Inspectorate if the job involves welding of pressure parts. Also they
should be having alloy steel / carbon steel high pressure welders (for PIG

and submerged are welding approved by the local Boiler Inspectorate for
welding the pressure parts. The bidders should clearly indicate the same
in the offer.
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03. TERMS OF PAYMENT:

i)
i)
ii)

Vi)

vii)

viii)

iX)

No advance shall be payable to the contractor unless specifically spelt out in
the tender enquiry.

A minimum time of fifteen days will be required for the processing of bills
presented and for their payment.

a) 80% of the contract value shall be payable against submission of three
progressive running bills. Each of the billed amount shall correspond
to the quantum of job actually completed and to that effect the claim
can be preferred based on percentage allotments (to be given in the
work order) made. This, however, has to be certified by the resident
manager / engineer of the site.

b) 10% of contract value shall be payable on submission of statutory
documents & ‘no due certificate from customer’s personal
department/receipt of final payment by BHEL from customer’.

c) Balance 10% of contract value shall be payable after successful
synchronization / commissioning and on receipt of final payment by
BHEL from Customer.

BHEL at its discretion may further split up the percentage break up given in
biling schedule and effect payment to suit site condition, cash flow
requirement etc. according to progress of work.

The bidder should be financially sound to maintain the site establishment with
regard to timely payment of wages to his workmen, arrangements of other
inputs viz. T&P consumables etc.

Non-receipt of progressive payment from BHEL due to any reasons
should not be a constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation with
BHEL engineers at site for completing the job in the specified time frame.

No over run/escalation / idle charges are payable against any services job
under any circumstances. (in exceptional cases such claims may be

considered provided BHEL’s customer admits of such payment).

Extra work rate being admitted off by BHEL for other similar contracts have
been stated on the page no.10 of this annexure.

For any additional work not envisaged in the scope of work or quantities
exceeding the stated quantities, these rates shall be applicable.

All claims for extra works should be settled before claiming the final (10%) bill.
The contractor should prefer the final claim with the certificate that ‘no other
claim is due from BHEL against this contract’, without which final bill cannot
be processed for payment.

For reduction / deletion / withdrawal in the scope of work proportionate
deduction in contract value will be made.

4. PERFORMANCE:

i)

As soon as job is apgedeslethe contractor has to submit a barchart to the
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resident engineer nominated showing the detailed schedule for all
activities.

This schedule will be reviewed by the resident engineer from time to time
to enable the contractor to recast the barchart matching the planned
completion of the job.

i) It shall be the responsibility of the contractor’s supervisor to distribute the
work among his workmen deployed at site and get day to day activities
executed as per BHEL'’s requirement.

BHEL'’s engineers / supervisors will check the correctness of the job done
and will also give the daily programme of work to the contractors
supervisor. The contractor has to ensure completion of daily programme
and if there is any spill over, the same has to be completed by
putting in same additional resources. (Technical guidance wherever
required will be provided by BHEL).

iii) The scope of work mentioned in this tender enquiry gives the broad
outline of the actual work involved and it not is possible to mention all
minute details of the work. For proper evaluation, the bidders may seek
clarifications from this office. Or else, they may visit site and study the
job content before submitting offers and be well informed and acquainted
with the actual working and other prevalent conditions of the site,
facilities available etc.

No claim will be entertained later on the ground of lack of knowledge. iv)

The bidders have to furnish the bio-data and experience details of the
site-in-charge, other key workmen, supervisors, senior technicians etc.
to be deployed. In case of award of contract, the key members of the
contractor’'s team may be interviewed at site by BHEL’s resident engineer
to ascertain their suitability. Replacement of non-acceptable personnel will
have to be arranged by the contractor immediately at his own cost.

V) Penalty for the delay in job completion will be 0.5% per day of
delay, limiting to maximum 10% of the contract value, to be imposed on
the contractor in case the delay in work completion is attributable to the
lapses on the part of the contractor.

In case of LD recovery, the applicable GST shall also be recovered
from vendor.

vi) Performance Security towards Warranty Obligations/ Defect Liability:
The value of Performance Security towards Warranty Obligations/ Defect
Liability to cover the performance guarantee period shall be 5% of the
contract value.

Performance Security towards Warranty Obligations/ Defect Liability may be
collected in any one of the two alternatives:

i) SD amounting to 3% may be retained as part of Performance Security and
thereafter the same shall be termed as 1st part of Performance Security valid
up to the entire performance guarantee period.
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The balance amount of performance Security to cover the total amount of
performance Security shall be submitted (valid from the date of
commissioning/synchronization of the set after the overhaul and valid up to
entire performance guarantee period/defect liability period) by contractor in
the form & manner as mentioned under cl. No. 1.8 of General & Special
Conditions of Contract [For Services Job]. In case the SD submitted in BG,
conversion of the same as part of Performance Security shall be done on
vendor’s request and if the balance 2% performance bond is submitted in the
form of BG, same shall be submitted in PBG format prescribed in tender
documents.

OR

ii) Contractor may also submit performance security of 5% of contract value at
the start of guarantee period in the form of PBG valid up to entire guarantee
period. In such case sl. No. i) shall not be applicable.

If requisite Performance Security is not submitted within 7 days of
commissioning/synchronization/job completion (as appl.), Interest @ SBI PLR
+2% will be charged.

Performance Guarantee: Even though the work will be carried out under
supervision of BHEL Engineers, the contractor shall guarantee against
defects attributable to faulty workmanship or procedure adopted in the
overhaul for items covered in the contract for a period of Six months from the
date of commissioning/synchronization of the set after the overhaul. The
guarantee should cover all defects notified during this period and shall have
to be attended free of cost immediately or at the time our clients are able to
give shutdown of the set for the required period, when necessary. In case of
failure of contractor to attend to the defect as and when required in time,
BHEL shall arrange to attend the defects and the charges shall be levied to
the contractor’'s account and shall be recoverable from the Performance
Security towards Warranty Obligations/ Defect Liability / Performance Bank
Guarantee / progressive payments.

Return of Performance Security towards Warranty Obligations/ Defect
Liability: This Performance Security shall be released after successful
completion of performance guarantee period.

5. MISCELLANEOUS :

i)

The bidders shall submit a list of jobs being carried out by them or
expected to be taken up by them during the period as called for in the
participation of the tender.

Enclosure — 6.
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The contractor has to engage a cleaning gang at site to ensure
continuous cleaning of the floor at work site to protect the parts and to give
safe access at the work site.

Obtaining licenses / permits / road permits in connection with the
fulfilment of the contractual obligations is entirely the contractors
responsibility. However, wherever applicable BHEL can only offer support to
the extent possible.

For all matters bearing on the execution of the job at site, the decisions of the
resident engineer are final and binding upon the contractor.

The contractor has to retain suitable minimum work force at site for a
period of one month from the date of completion or work / commissioning, to
attend any small / miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice (within 4 days) to attend any
troubles encountered in the equipment worked on, during warranty period of
six months.

After dismantling and during execution of the job, successful bidder has to
suitably tag the components and sub-assemblies for traceability and store
properly before final assembly. This is as per Doc. Nos.
PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment shall
be carried by successful bidder as per Doc. Nos.
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99.

Proper segregation, identification, tagging and up-keep of all dismantled items
at work site during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de-
mobilisation from site.

Any NDT within the scope shall be as per Non-Destructive Examination
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer).

Unless otherwise mentioned specifically in this tender elsewhere, the
storage & preservation of components, sub-assemblies, IMTEs, T&Ps,
Construction Equipments etc, maintenance of stores, watch and ward of
stores and BHEL site office is in the scope of the successful bidder.

The successful bidder is to arrange extra illumination at work site to
augment the existing site illumination if required to enable round-the-clock safe
working.

Any of the documents mentioned above can be referred before

submission of tender at the office of PSER:SAS(CAL).
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EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER

A

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite
average labour man-hour rate, including overtime if any, supervision, use of
tools and tackles and other site expenses and incidentals, consumables for
carrying out any major rework/repairs/rectification/modification/fabrication as
certified by site as may arise during the course of erection, testing,
commissioning or extra works arising out of transit, storage and erection
damages, payment, if found due will be at Rs.108/- per man hour.

The following all inclusive rates will be applicable for modification work
involving welding of high pressure butt joints only. Extra work involving
other types of joints will be done on the above manpower basis.
Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick
Average unit rate per equivalent joint,
including NDT and stress reliving.

Carbon Steel Rs.200/- (Rs. Two hundred only)

Alloy Steel Rs.250/- (Rs. Two hundred fifty only)
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List of enclosure to be furnished by the bidder along with tender documents.

a) Experience certificate Enclosure 1 *

b) Banker’s certificate of financial Enclosure 2 *
soundness as per BHEL’ format

c) IT / ST clearance certificate Enclosure 3.

d) Organisation Chart Enclosure 4. *

e) List of concurrent jobs held by the Enclosure 5.

contractor / bidder.
( * Vendors registered with BHEL should submit documents in support of sl. no. ¢
only.)

List of documents to be furnished by the contractor to the resident engineer before
commencement of the jobs / during the execution.

i) Barchart (if not furnished in the offer)

i) List of T&P being mobilized. Test / Calibration certificate with date of validity for
lifting / pulling devices and measuring / test instrument (if not furnished in the
offer).

iii) Category wise list of manpower being mobilized. iv)

List of consumables being mobilized.

v) Licence from the department of Labour under contract Labour (Regulation &
Abolition) Act / Proof of Application for Lincence.

vi) ESI coverage, if applicable.
vii) Insurance certificate covering the site personnel.

viii) Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

iX) Third party insurance coverage.
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ANNEXURE - VI

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER.

BIDDER’'S NON-ACCEPTANCE OF TENDER REQUIREMENTS CAN DISQUALIFY
HIS BID FOR OPENING OF “PRICE BID”

TENDER NO: PSER:SCT: DATE: ......... looiiii.. 120.....

01 NAME OF THE ORGANISATION.
ADDRESS, TELEPHONE / FAX NO.

02 MODE AND PARTICULARS OF EMD
ENCLOSED

03 BANKER'S CERTIFICATE FOR FINANCIAL : Enclosed / Not enclosed.
SOUNDNESS / CAPABILITY TO
UNDERTAKE WORK.

04. IS THE FIRM HAVING VALID TESTED / :YES /NO.

CALIBRATED TOOLS AND MEASURING
INSTRUMENT REQUIRED FOR THIS TYPE
OF JOB AND EQUIPMENT.

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed.

06. STATUTORY REQUIREMENTS AS PER :
RELEVANT ACTS WITH LATEST
AMENDMENT (PI. tick out)
i) LICENCE FOR EMPLOYING : Will be complied with

CONTRACT LABOUR
ii) MINIMUM WAGES ACT : -do—
iii) INSURANCE OF SITE PERSONNEL : -do—
EMPLOYED.
iv) WORKMEN’'S COMPENSATIONACT : -do-
V) THIRD PARTY INSURANCE : Will be complied with
vi) EMPLOYEE’S LIABILITY ACT
vii) INDUSTRIAL DISPUTES ACT : -do—
vii)  EMPLOYEE'S PROVIDENT FUNDS : -do—-
ACT
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ix)  CONTRACT LABOUR : - do -

(REGULATION AND  ABOLITION)

ACT / RULES
X)  SAFETY APPLIANCES / DEVICES : - do—

FOR WORKMEN
x)  BOILER INSPECTORATE : - do—
xii)  ARBITRATION ACT : - do -

AGREEABILITY TO “NO OVERRUN :Agreeable
CHARGES” CLAUSE

AGREEABILITY TO “NO |IDLE TIME :Agreeable
CHARGES” CLAUSE

AGREEABILITY TO EXECUTE FULL : Agreeable
SCOPE OF WORK OF TENDER ENQUIRY
(INCLUDING RELATED MINOR
ACTIVITIES).

Signature of the bidder
Date

Name of the person signing
Designation

SEAL
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