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BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP 

SECTOR-16A, NOIDA -201301 
 

                                   e-mail: akmeena@bhel.in   
 

 

NOTICE INVITING TENDER 
 

 

REF.: TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026 
 

SUB:   TENDER FOR “CIVIL WORKS OF 400/220KV YARD AREA ALONG WITH ASSOCIATED TRANSFORMER 
FOUNDATIONS CONTROL ROOM BUILDING, SPR, FFPH BUILDING & WATER TANK INC 765 KV TRANSFORMER 
FOUNDATION AND ASSOCIATED WORKS FOR BARMER (NEW) SS”. 

 
 

Dear Sir/s, 
 

1. Sealed tenders are invited for the following: 
 

 
NAME OF WORK 

TIME  
OF 

 COMPLETION 

EARNEST 
MONEY 
DEPOSIT 

TENDER 
SUBMISSION 

DATE AND 
TIME 

TENDER 
OPENING DATE 

& TIME 

CIVIL WORKS OF 400/220KV 
YARD AREA ALONG WITH 
ASSOCIATED TRANSFORMER 
FOUNDATIONS CONTROL ROOM 
BUILDING, SPR, FFPH BUILDING 
& WATER TANK INC 765 KV 
TRANSFORMER FOUNDATION 
AND ASSOCIATED WORKS FOR 
BARMER (NEW) SS. 

    
  
13 months from 
the date of LOI 

 
 

 
 

Rs. 20,00,000/- 
 

As per Annexure 
to conditions of 

contract  

 
 

21.08.2026 
11.00 hrs. 

 
 

  

 
 

21.08.2026 
16.00 hrs. 

(Technical bid 
only) 

 

  
 

 

2. Bidder has to submit offer directly through E-PROCURMENT MODE. Bidder may visit 
https://eprocurebhel.co.in 
 

Procedure for Submission of Tenders through e-tendering: The tender is also floated online through 
our E-Procurement Site https://eprocurebhel.co.in . The bidder may respond by submitting their offer 
online in our e-Procurement platform at https://eprocurebhel.co.in 
 

Offers are invited in two-parts only.  
 

Documents Comprising the e-Tender 

              The tender shall be submitted online EXCEPT EMD (which shall be submitted in physical form (as 
described in NIT cl. No.1) above as mentioned below: 

 

a) Technical Bid (Un priced Tender) 
 

All Technical details (e.g. Eligibility Criteria requested (as mentioned below)) should be attached 
in e-tendering module, failing which the tender stands invalid & may be REJECTED. Bidders shall 
furnish the following information along with technical tender (preferably in pdf format): 

i) Earnest money Deposit (EMD) furnished in accordance with NIT Clause  
ii) Technical Bid (without indicating any prices). 

 

b) Price Bid: 
 

i) Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii) The price should be quoted for the accounting unit indicated in the e-tender 

document. 
iii) Note: It is the responsibility of tenderer to go through the Tender document to ensure 

furnishing all required documents in addition to above, if any. Any deviation would 



result in REJECTION of tender and would not be considered at a later stage at any cost 
by BHEL. 

iv) A person signing (manually or digitally) the tender form or any documents forming 
part of the contract on behalf of another shall be deemed to warrantee that he has 
authority to bind such other persons and if, on enquiry, it appears that the persons 
so signing had no authority to do so, the purchaser may, without prejudice to other 
civil and criminal remedies, cancel the contract and hold the signatory liable for all 
cost and damages. 

v) A tender, which does not fulfil any of the above requirements and/or gives evasive 
information/reply against any such requirement, shall be liable to be ignored and 
rejected.  

 

c)        Uploading of the price bid in prequalification bid or technical bid may RESULT IN 
REJECTION of the tender. 
 

d)       Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender 
documents should be uploaded by an authorized person having Class 3- SHA2- 2048 BIT- 
SIGNING & ENCRYPTION digital signature certificate (DSC). 

 

3. Tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the 
manner described in “Annexure to the Conditions of contract for Civil work “which shall be part of 
the Technical Bid.  

 

In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s 
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer/ Fixed 
Deposit Receipt (FDR) / Bank Guarantee should be uploaded in the E-Procurement Portal and hard 
copy of the same should reach to following address at before the due date and time of bid submission. 
BHEL shall not be responsible for postal or any other delays in this regard.) 
 

 

 

4. Bidders may please note that no other mode of bid submission shall be considered for evaluation  
apart from Clause no. 02 to 03 mentioned above. 
 

5. The prospective bidders who have downloaded the tender documents from our website are 
requested to send their acknowledgement and willingness to participate in the tender to the 
undersigned, through fax or email.  

 

6. Offers should be strictly in accordance with the Tender Specifications and General Instructions to 
Tenderer enclosed herewith.  

 
7. “BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this 

tender. RA shall be conducted among the techno-commercially qualified bidders as per latest RA 
Guidelines. 
 

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 
for RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their price bid along with 
applicable loading, if any, shall be considered for ranking.” 

 
 

8. The contractor shall give his explicit confirmation without any deviations to the HSE (Health, Safety 
and Environment) requirements as per enclosed specification No. TBG/HSE/NIT-01, Rev-03                 
Date 31.03.2026. Contactors are also required to furnish details as per Annexure (HSE) to NIT along 
with their offer. Offers received without compliance & data about HSE requirements are liable to be 
rejected. 

 

To,  
 

Ashok Kumar Meena 
AGM (TBSM) 
TRANSMISSION BUSINESS GROUP  
BHARAT HEAVY ELECTRICALS LIMITED, 
6th Floor, BHEL SADAN, Plot no.: - 25, Sector- 16A, Noida, 
Distt. – Gautam Buddh Nagar, UP-201301 
TELEPHONE:  0120-2218640, 9831038136 
E-mail:  akmeena@bhel.in   



9. All documents submitted with the offer shall be signed and stamped in each page by authorized 
representative of the bidder. 

 

10. Clarifications, if any, can be obtained from the undersigned but such requests should be submitted 
well before the due date for submission of tenders. Due date for submission and opening of tenders 
will not be extended on such grounds. 

 
11. Please note that wherever there is a contradiction between the ‘ANNEXURE TO CONDITIONS OF 

CONTRACT FOR CIVIL WORKS’ and ‘Annexure to conditions of contract for Civil Works ‘clauses shall 
be governing and binding on the contractor. 

 

12. Drawings & FQP enclosed with the NIT (if provided) are for tender purpose only. Drawings & FQP may 
get change during execution stage and work to be carried as per latest RFC drawings & Field Quality 
Plan (FQP). 

 

13. Construction/ RFC drawing/ Fronts shall be furnished progressively as per project requirement and no 
claim towards idling charges/ project overheads etc. borne by the contractor on account of non-
availability of drawings/ fronts shall be entertained. 

 

14. Completion period of the work has been envisaged under best possible conditions. Any changes/ 
deviation during execution shall be dealt as per relevant clauses mentioned in general/ special 
conditions of contract for Civil works.  

 

15. “In case this tender is awarded to first time contractor*, then the bidder shall be eligible to qualify for 
the next tender of similar work# of BHEL, TBG; only after successful executing of 50% (fifty percent) of 
this work prior to the date of next tender (in which bidder desires to quote) and on satisfactory 
performance feedback by BHEL site Incharge.”  

 
* First time contractor: The bidders who have not successfully executed more than 50% (fifty percent) 
of awarded similar work by BHEL (TBG/ ISG/Power Sector/Any BHEL Unit) in last 5 years from date of 
NIT. 
 

The bidders who have taken any order from BHEL under 1st time category, and desires to further 
participate in BHEL tenders, needs to submit a certificate/ undertaking mentioning the reason of not 
executing 50% of awarded work, hence the criteria under 1st time bidder shall not be applicable to 
them. The certificate/ undertaking shall be duly certified by Site In charge of BHEL 

 

# Similar work: Similar to nature of work of the tender under consideration. 
 

16.  Before submission of offer, the tenderer is advised to inspect the work & the environments and be 
well acquainted with the actual working and other prevalent conditions, facilities available, 
sourcing of material and labour, means of transport and access to site, accommodation, etc. No 
claim will be entertained later on the grounds of lack of knowledge on any of these conditions/ 
resources. 
 

17. The offers of the bidders who are under suspension as also the offers of the bidders, who engage the 
services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site 
www.bhel.com.  

 

18.   Integrity commitment, performance of the contract and punitive action thereof: 
 

18.1. Commitment by BHEL:  
 

BHEL commits to take all measures necessary to prevent corruption in connection with the 
tender process and execution of the contract. BHEL will during the tender process treat all 
Bidder(s) in a transparent and fair manner, and with equity.  

 

18.2. Commitment by Bidder/ Supplier/ Contractor:  
 

18.2.1. The bidder/ supplier/ contractor commits to take all measures to prevent corruption and will 
not directly or indirectly influence any decision or benefit which he is not legally entitled to 
nor will act or omit in any manner which tantamount to an offence punishable under any 
provision of the Indian Penal Code, 1860 or any other law in force in India.  

 



18.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments 
he has made, and is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract and shall adhere to relevant 
guidelines issued from time to time by Govt. of India/ BHEL.  

 

18.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms 
& conditions and will not default without any reasonable cause, which causes loss of 
business/ money/ reputation, to BHEL.  

 

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ 
execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and 
other misconduct or formation of cartel so as to influence the bidding process or influence 
the price or acts or omits in any manner which tantamount to an offence punishable under 
any provision of the Indian Penal Code, 1860 or any other law in force in India, then, action 
may be taken against such bidder/ supplier/ contractor as per extant guidelines of the 
company available on www. bhel.com and/or under applicable legal provisions”.  
 

 

19. Also, offer of the bidders who are suspended (under hold/ delist) for business dealings by BHEL, TBG 
shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of 
business dealing is not automatic after expiry of specified suspension period.  Hence, vendor shall be 
considered as suspended for business till suspension is lifted by BHEL in writing on specific request of 
the vendor as per extant guidelines.  

 

20. BHEL Fraud Prevention Policy, "The Bidder along with its associate/ collaborators/ sub-contractors/ 
sub-vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy 
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 
Management about any fraud or suspected fraud as soon as it comes to their notice."  

 

21. Offers will be scrutinized based on the qualifying requirements and only those who are technically 
and financially capable to execute the Job and who fulfil the Pre-Qualifying Requirements (PQR) are 
eligible to quote against the above NIT. However, final acceptance of the bidder/ offer shall be subject 
to acceptance of our customer.  

 

22. The evaluation currency for this tender shall be INR. 
 

23. The Submission of EMD is compulsory for subject tender. In case requisite Amount of EMD not 
submitted by the bidder before tender opening or along with offer, the offer shall not be considered 
for evaluation and the offer shall be rejected. 

 

24. In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will 
be decided by soliciting discounts from the respective L-1 bidders. 
 

In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the    L-
1 bidder shall be decided by toss/ draw of lots, in the presence of the respective L-1 bidder(s) or their 
representative(s). 
 

Ranking will be done accordingly. BHEL’s decision in such situations shall be final and binding. 
 

25. Technical Bid will be opened in the office of undersigned. If required, technical discussions will be held 
with only those bidders who have taken any deviations. The price bids will be opened subsequently, 
after Technical Bids of all the bidders have been evaluated and freezed. Bidders should quote their 
most competitive rates as there will not be any price negotiation. However, if felt necessary by BHEL, 
price negotiation will be held with lowest bidder (L-1) only. IT WOULD BE PREFERRED THAT YOUR 
OFFER IS WITHOUT ANY DEVIATION w.r.t. TENDER SPECIFICATIONS AND THE SAME MAY BE 
CLEARLY MENTIONED ON THE COVERING LETTER ACCOMPANYING THE TECHNICAL BID. Offers with 
deviations are likely to be rejected.  

 

26. In case any adverse information is received concerning performance, capability or conduct of the 
bidder after issue of tender enquiry, BHEL reserves the right to reject the offer at any stage as deemed 
fit. 

27. Integrity Pact (IP) 
 

(a)   IP is a tool to ensure that activities and transactions between the Company and Its Bidders/ 
Contractors are handled in a fair, transparent and corruption free manner. Following 



Independent External Monitors (IEMs) on the present panel have been appointed by BHEL with 
the approval of CVC to oversee implementation of IP in BHEL 

Sl no. IEM E- mail 
1 Dr. Sarat Kumar Acharya, Ex-CMD, NLC iem1@bhel.in 
 2 Shri R. Mukundan, IRPS (Retd.) Iem2@bhel.in 
 3. Shri Madan Lal Meena, IAS (Retd.) Iem3@bhel.in 

 
(b)  The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory) along 

with techno-commercial bid (part-I in case of Two/ Three Part Bid). Only those bidders who have 
entered into such an IP with BHEL would be competent to participate in the bidding. In other 
words, entering into this Pact would be a preliminary qualification,  

(c)   Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint 
arising out of the tendering process, the matter may be referred to any of the above IEM(s).  All 
correspondence with the IEMs shall be done through e-mail only.  

      Note: -  
No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the 
clarifications, time extensions or any other administrative queries, etc. on the tender issued. All such 
clarification/ issues shall be addressed directly to the tender issuing (procurement) department’s 
officials whose contact details are provided below”: 
 
Details of contact person (s): - 

 
1) Name: - Ajay Kumar Chowdhary 
Department: - TBG, Subcontracting 
Address: - BHEL/ TBG, Noida 
Phone: - 0120 2218789 
E mail: - akchowdhary@bhel.in   

2) Name: - Ashok Kumar Meena  
Department: - TBG, Subcontracting 
Address: - BHEL/ TBG, Noida 
Phone: - 0120 2218640 
 E mail: - akmeena@bhel.in   

 
 

28. Any materials (if required) for Civil works have to be procured from Customer approved sources only. 
It will be the bidder’s responsibility to get the approval of materials and vendors for materials. 

 

29. The purchase preference for central P.S.U.s shall be given as per the prevailing Government policy. 
 

30. Work schedule and the deployment of manpower and T&P resources committed by the contractor in 
their offer, to match the scheduled completion, shall be submitted by contractor and mutually agreed 
with site In-charge immediately after the award of work. Further, the contractor shall mobilise at site 
within two weeks of award of work.  

 

31. In case an offer is not being submitted by the prospective bidders against this tender, they may send 
their “regret” letter to this office, for information. 

 

32. Details of qualifying work(s) executed by the bidder will be forwarded to the principal employer for 
verification of the work with respect to completion, commencement & completion date and value of 
the work executed. Performance feedback of the bidder will also be sought from the principal 
employer. 

 

33. The bidder representative may be called for discussion with the committee. His originals may be 
verified by the committee. In addition to above their organisation chart and detail list of manpower, 
tools & plants and technically capability will be discussed and ascertained by the committee. 
 

34. Special Terms: 
 

               As per tender condition successful bidder of NIT No: TBSM/BARMER/CIVIL/PKG-
3/TENDER/25-26, DATE: 22.05.2025 shall not be considered for this package.  

 
35. Conflict of Interest among bidders/Agents: - 

 

              "A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to anti-
competitive practices to the detriment of Procuring Entity's interests. The bidder found to have a 



conflict of interest shall be disqualified. A bidder may be considered to have a conflict of interest with 
one or more parties in this bidding process, if:  

a) they have controlling partner (s) in common; or  
b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; 

or  
c) they have the same legal representative/agent for purposes of this bid; or  
d) they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
Bidder; or  

e) Bidder participates in more than one bid in this bidding process. Participation by a Bidder in 
more than one Bid will result in the disqualification of all bids in which the parties are involved. 
However, this does not limit the inclusion of the components/ sub-assembly/ Assemblies from 
one bidding manufacturer in more than one bid; or  

f) In cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a 
particular tender enquiry. One manufacturer can also authorise only one agent/dealer. There 
can be only one bid from the following:  

1. The principal manufacturer directly or through one Indian agent on his behalf; 
and  

2. Indian/foreign agent on behalf of only one principal; 
or 

3. A Bidder or any of its affiliates participated as a consultant in the preparation 
of the design or technical specifications of the contract that is the subject of 
the Bid; or  

4. In case of it holding company having more than one independently 
manufacturing units, or more than one unit having common business 
ownership/management, only one unit should quote. Similar restrictions 
would apply to closely related sister companies. Bidders must proactively 
declare such sister/ common business/ management units in same/ similar 
line of business. " 

      
       Thanking you, 

                Yours faithfully, 
                 For and on behalf of BHEL, 

 
 

                      (Ashok Kumar Meena) 
                           AGM /TBSM 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
TO BE FILLED BY TENDERER OVER THEIR LETTERHEAD 

 
 

ANNEXURE – X 
 

 
  REF: TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026 
 

 

SUB:  Tender for “CIVIL WORKS OF 400/220KV YARD AREA ALONG WITH ASSOCIATED TRANSFORMER 
FOUNDATIONS CONTROL ROOM BUILDING, SPR, FFPH BUILDING & WATER TANK INC 765 KV 
TRANSFORMER FOUNDATION AND ASSOCIATED WORKS FOR BARMER (NEW) SS.” 

 

 It is certified that General Instructions and Information for tenderer have been read/ complied/ agreed to 
and each page of tender offer has been initialled and stamped. 

 
 Also It is being declares that we ( ………………………Bidder Name ………….)  will not enter into any illegal or 
undisclosed agreement or understanding, whether formal or informal with other Bidder(s). This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids 
or any other actions to restrict competiveness or to introduce cartelization in the bidding process. 

 

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as per 
extant policies/ guidelines 

 
 
 
                                                                                                                                                       
                                                                                                                                                  (Signature of Tenderer)  
 
 

                                                           Name and Designation of Authorised person (s) 
                                                              Signing the tender on behalf of the tenderer 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

(TO BE FILLED BY TENDERER OVER THEIR LETTERHEAD) 
 

 
 

ANNEXURE – Y 
 

 
REF:  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026 

 
 

SUB:  Tender for “CIVIL WORKS OF 400/220KV YARD AREA ALONG WITH ASSOCIATED TRANSFORMER 
FOUNDATIONS CONTROL ROOM BUILDING, SPR, FFPH BUILDING & WATER TANK INC 765 KV 
TRANSFORMER FOUNDATION AND ASSOCIATED WORKS FOR BARMER (NEW) SS”. 

 
  

Subject:  Declaration confirming knowledge about Site conditions  
  

I/We, _______________________________________ hereby declare   and confirm that we have 
visited the Project Site with reference to above BHEL Tender Specifications and acquired full 
knowledge and information about the Site conditions including Wage structure, Industrial Climate, 
the Law   & Order and other conditions prevalent at and around the Site. Also, we have acquired 
information about availability of manpower, construction material, water, electricity etc. 

 
We further confirm that the above information is true and correct and we shall not raise any claim 
of any nature due to lack of knowledge of Site conditions.  

         
I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in 
accordance with Terms & Conditions thereof.  

 
Site Visited Official Name & Contact Details: 

 
 

 
 

 
                                                                                                                           (Signature of Tenderer)  

 
 

                                                                                         Name and Designation of Authorised person (s) 
                                                                                              Signing the tender on behalf of the tenderer 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE – Z 

 
 

Ref: - TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026 
 

 

SUB:  Tender for “CIVIL WORKS OF 400/220KV YARD AREA ALONG WITH ASSOCIATED TRANSFORMER 
FOUNDATIONS CONTROL ROOM BUILDING, SPR, FFPH BUILDING & WATER TANK INC 765 KV 
TRANSFORMER FOUNDATION AND ASSOCIATED WORKS FOR BARMER (NEW) SS”. 

 
Subject: Authorization of representative who will participate in the Online Reverse Auction Process: 

 
 
1 

 
NAME & DESIGNATION OF 
OFFICIAL 

 

 
2 

 
POSTAL ADDRESS 
(COMPLETE) 

 

 
3 

 
TELEPHONE NOS. 
(LAND LINE & MOBILE 
BOTH) 

 

 
4 

 
FAX NO. 

 

 
5 

 
E-MAIL ADDRESS 

 

 
6 

 
NAME OF PLACE / STATE / 
COUNTRY, WHEREFROM 
S/HE WILL PARTICIPATE IN 
THE REVERSE AUCTION 
 
 
 

 

 



 

Page 1 of 2 
 

BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP, NOIDA 

PRE-QUALIFYING REQUIREMENTS 
 

REF.: TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026 
 
SUB:   TENDER FOR “Civil works of 400/220 kV yard area along with associated Transformer 
Foundations Control Room Building, SPR, FFPH Building & Water Tank Inc 765 kV Transformer 
Foundation and associated works for Barmer (New) SS. 
 
Tenders (Under two-part bid system) are invited from competent contractors for subject works. 
Only those who are technically and financially capable to execute the Job and who fulfil the Pre-
Qualifying Requirements [PQR] given under are eligible to quote against the above NIT. 
Tenderers should submit their offer as per the procedure specified in tender documents. The 
PQR of contractor for tender submission shall be is as under: 

 

Sl. 
No. 

Criteria Description 
 

A Turn 
Over 

Bidders should have a minimum average annual turnover (Annual Gross 
Revenue from operations/ Gross operating income as incorporated in the 
profit & loss account excluding Other Income) of ₹ 16,45,66,650/- for best three 
fin. Years i.e. 36 months out of last five financial years (2020-21, 2021-22, 2022-
23, 2023-24 & 2024-25 OR 2021-22, 2022-23, 2023-24, 2024-25 & 2025-26) and 
should submit audited balance sheet and Profit & Loss Account Sheet of these 
years. 
 
The audited financial statements must be signed by the owner and the auditor. 
Auditors seal, Name, Membership No., Firm Registration No. & firm name (if 
applicable), UDIN and the capacity in which he is signing (Proprietor/Partner), 
must be mentioned on the Profit & Loss A/c and Balance Sheet. 
 
In case of proprietorship and partnership firms where Audited Profit & Loss 
A/c and Balance Sheet is not mandatory as per extant rules, CA certificate 
certifying turnover and profit for the required financial years must be 
submitted. CA certificate must be on his letter head mentioning his/her name, 
Membership No., Firm Registration No. & firm name (if applicable), UDIN, 
capacity in which he is signing (Proprietor/Partner), date and place of signing. 

B Profit & 
Networth 

Bidder should have earned profit in at least one financial year during the period 
of last three Financial Years as per Sl. No. A above 

and 

Net worth of the Bidder based on the latest Audited Accounts as furnished for 
‘A” above should be positive. Net worth = Paid up share capital + Reserves. 
(Net worth is required to be evaluated in case of companies) 

C Similar 
Work 

Bidder should have successfully executed civil works of switchyard or 
Power Plant or industry (All industry excluding Residential, Irrigation & 
Road work) involving predominantly concrete work during last seven 
years ending on 31.07.2026 and should be either of the following: 
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i. Three similar jobs costing (except service tax/GST) not less 
than Rs. 8,41,11,843/- each. 

                                                       OR 

ii. Two similar jobs costing (except service tax/GST) not less 
than Rs. 10,51,39,804/- each.                 

                                                          OR 

iii. One similar job costing (except service tax/GST) not less         
than  Rs. 16,82,23,686/- 

 
Note:   

 

1. The Bidder shall submit the Contract Agreement/Work Order/LOI, BOQ and 
Performance/completion/execution certificate issued by customer/contractor along with 
technical bid in support of qualification.  

2. Only those work credentials will be considered that are already completed and completion 
certificate available for that work.  

3. In order to technically qualify in this tender, bidder should meet all criteria i.e. A, B & C 
mentioned above. 

4. If the job is completed in the last seven-years period, as specified above, even if it has been 
started earlier, the same will also be considered meeting the qualifying requirements. 

5. Consortium/ JV bidding is not allowed in this NIT. 
6. BHEL reserves the right to: 

(a)    Accept or reject any bid received at its discretion without assigning any reasons 
whatsoever. 

(b)  Postpone the above-mentioned date, split and distribute the work among more than 
one bidder without assigning any reason whatsoever. 

(c)  May ask for further qualification during techno commercial scrutiny of bids received. 

(d)  May ask for further proofs including TDS certificates/ Form 26AS/ Final bill/ 
payment detail for the said job for cross- verification. 

7. BHEL shall not be responsible for any delay, loss, damage for bid documents sent by post. 
8. BHEL shall not be liable for any expenses incurred by bidder in preparation of bid 

irrespective of whether it is accepted or not. 
9. Quotations received from bidders who do not fulfil the PQR shall be summarily rejected 

without any further evaluation and information to bidders.   
10.  Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly prohibited and 

any bidder found to have engaged in canvassing shall be liable to have his bid rejected 
summarily. 

11. If the bidder deliberately gives any wrong information in his tender to create in 
circumstances for the acceptance to his bid, BHEL reserves the right to reject such 
application.  

12. Bidder’s selection is subject to approval of BHEL’s customer for this work. The 
approval/acceptance of bidders from Customer is mandatory requirement for subject tender.  

13. All corrigenda, addenda, amendments and clarifications to this Tender will be hosted in web 
page, www.bhel.com  and https://eprocurebhel.co.in and not in the newspaper. Bidders shall 
keep themselves updated with all such amendments. 
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PROJECT INFORMATION 
 

1.0      CUSTOMER:  
 

M/s POWERGRID CORPORATION OF INDIA LIMITED 
 
2.0 PROJECT LOCATION AND DETAILS: 

 
TENDER FOR “EXECUTION AND HANDING OVER OF CIVIL WORKS OF 400/220 KV YARD 
AREA ALONG WITH ASSOCIATED TRANSFORMER FOUNDATIONS, CONTROL ROOM 
BUILDING, SPR, FFPH BUILDING & WATER TANK INC 765 KV TRANSFORMER 
FOUNDATION AND ASSOCIATED WORKS FOR BARMER (NEW) SS.” 
 

SITE ADDRESS: 
 
BHEL-TBG   
PGCIL 765/400/200 kV Substation,  
Sokharu Village, Barmer Tehsil, Barmer District 
Rajasthan 
 

3.0 CONTACT PERSON: FOR CONTRACTUAL ISSUES  
  

Ashok Kumar Meena 
AGM (TBSM) 
SUBCONTRACTS MANAGEMENT,  
TRANSMISSION BUSINESS GROUP, 
Plot No. 25, Sector-16A, Noida, 
Distt. Gautambudh Nagar, UP-201301 

 

 PHONE: 0120-221-8640/ 9831038136 
E-mail: akmeena@bhel.in    
 

 CONTACT PERSON: FOR ENGINEERING ISSUES 
Vinay Kumar   hhhhh 
Vinay Anand 
DGM (TBEM-Civil) 
TRANSMISSION BUSINESS GROUP, 
Plot No. 25, Sector-16A, Noida, 
Distt. Gautambudh Nagar, UP-201301 
 

PHONE: 0120- 221- 8934 / 9958201144 
E-mail: vinayanand@bhel.in  
 

 CONTACT PERSON: FOR CONTRACT EXECUTION ISSUES 
 

Nandlal Verma 
Sr DGM & Sector Head/TBSS 
TRANSMISSION BUSINESS GROUP, 
Plot No. 25, Sector-16A, Noida, 
Distt. Gautambudh Nagar, UP-201301 
PHONE: 9911477637 
E-mail: 'nverma@bhel.in' 
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Preamble: BHEL-TBG, through its long experience and policies, has developed a strong culture of 
prioritizing societal well-being, environmental protection, and the occupational health and safety of its 
workforce. Transparency in all business dealings is also a hallmark of TBG. In line with this culture, this 
NIT HSE Specification provides a concise glimpse of TBG’s HSE requirements, drawn from the detailed 
document ‘HSE Plan for Site Operations (for Sub-contractors), Doc. No. HSEP-14’. While the complete 
HSE provisions with applicable formats are covered in HSEP-14, this annexure serves as a primary 
reference to highlight the major compliances that must 100% be adhered to by the successful bidder 
during contract execution. All interested bidders are advised to carefully review these HSE specifications 
before quoting. 
 

1. BHEL HSE Policy                                                              (Rev-03) 
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2. Legal/Statutory Compliances: 
 

a. Statutory Provisions: All the sub-contractors are to comply with client specific rules and procedures, 

the National legislations and codes, in particular the following or their revised versions: 

S.no.  Acts/Rules Name S.no Acts/Rules Name 
1 The Code on Wages, 2019 13 Contractor labour Act, 1970  

(Regulation and abolition) (4) 
2 The Industrial Relations Code, 2020 14 Provident fund Act, 1952 (3) 
3 The Code on Social Security, 2020 15 Payment of gratuity Act, 1972 (3) 
4 The Occupational Safety, Health and 

Working Conditions Code, 2020 
16 Indian Explosives Act and the explosives 

Rules 2008 
5 Buildings and Other Construction Workers 

Welfare Act, 1996 (4) 
17 The Gas Cylinder Rules, 2016, Static and 

Mobile Pressure Vessels (Unfired) Rules 
2016 

6 The Inter-State Migrant Workmen 
(Regulation of Employment and Conditions 
of Service) Act, 1979 (4) 

18 The Indian Electricity Act 2003 and Indian 
Electricity Rules 2005 

7 Employee’s Compensation Act, 1923 (4) 19 The Atomic Energy Act, 2015 
8 Payment of wages Act, 2017 

Equal remuneration Act, (1) 
20 The atomic energy (Radiation Protection) 

Rules. 2004 
9 Minimum wages Act.1948 (1) 21 National Fire Protection Association (NFPA), 
10 Maternity benefit amendment act 2017 (3) 22 National Building Code of India 2016 etc. 
11 The Factories Act 1948 (4) 23 The Environment Act 1986 
12 Industrial dispute Act, 1947 (2) 24 Employers liability Act, 1938 
13 Employees' State Insurance Act, 1948 (3)   

Note: Although new labour codes came into effect from 21.11.2025, yet till the OSHWC Code rules are 

fully notified and enforced by a State, BOCW Act, Contract Labour Act, Factories Act, etc., continue to 

apply in that State.                                                                                                                                   (Rev-03) 

b. Indian Standard (IS) Codes related to HSE 

All the sub-contractors are to comply with client specific rules and procedures, the National legislations 

and codes in particular the following or their revised versions: 

Srl IS Code Applies on 
1 IS: 4081 -1986 Safety code for Blasting and Related Drilling operations 
2 IS: 3764 -1992 Safety code for excavation work 
3 IS: 5121 -1969 Safety code for pilling and other deep foundations 
4 IS: 2750 -1964 Specification for steel scaffoldings 
5 IS: 3696 (Part-I)-1987 Safety code for scaffolds and Ladders: Part- I Scaffolds 
6 IS: 3696 (Part-II) -1991 Safety code for scaffolds and Ladders: Part –II Ladders 
7 IS: 4082 -1977 Recommendations on stacking and storage of construction materials at 

site (First revision) 
8 IS: 4130-1976 Safety code for demolition of building (First revision) 
9 IS: 4912-1978 Safety requirements for floor and wall openings, railings and toe boards 

(First revision) 
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10 IS: 5916- 1970 Safety code for constructions involving use of hot bituminous materials 
11 IS: 7205 -1974 Safety code for erection of structural steel work 
12 IS: 7969 -1975 Safety code for handling and storage of building materials 
13 IS: 8989 -1978 Safety code for erection of concrete framed structures 
14 IS: 7293 -1974 Safety code for working with construction machinery 
15 IS: 2212 -1991 Pipe lines –Identification –Colour code 
16 IS: 5216 -1982 Recommendations on safety procedures &practices in Electrical works 

(Part -I &II) 
17 IS: 875 -1964 Code of practice for structural safety of buildings and loading standards 
18 IS: 10386 -1983 General aspects Part-1 -1983, Part-2 -1982, Part-6 -1983, Part-10 -1983- 

Amenities, Protective clothing and equipment, construction, storage, 
handling, detection and Safety measures for gases, chemicals and 
flammable liquids 

19 IS: 10500-2012 Drinking water (Specification) 
20 IS: 10291 -1982 Code of dress in civil engineering works 
21 IS: 2925-1984 Safety helmets 
22 IS: 1179-1967 Welding helmets 
23 IS: 7524 -1979 (Part-I) Safety goggles 
24 IS: 9167 -1979 Ear muff /Ear plugs 
25 IS: 6994 -1973 (Part-I) Canvas hand gloves, Cotton hand gloves, Chrome leather gloves 
26 IS: 4770 -1991 Rubber hand gloves tested for 15,000 volts 
27 IS: 3521 -1999 Full body safety harness 
28 IS: 11057 -1984 Specification for Industrial safety nets 
29 IS: 13415 -1992 Protective Barriers in & around buildings (Code of safety) 
30 IS: 13416 -1992 Preventive measures against Hazards at work places-Recommendations 

part-I Falling materials hazards Prevention part-I 
31 IS: 13416 -1992 Preventive measures against Hazards at work places-Recommendations 

part-II Fall Prevention 
32 IS: 15298 -2011  

(Part 1&2) 
Personal Protective Equipment -Safety shoes 

33 IS: 12254 -1993 Poly vinyl chloride (PVC) industrial boots 
34 IS: 5557:2004 Industrial and Protective Rubber knee and Ankle boots 
35 IS: 2878 -2004 Co2 Type fire extinguisher 
36 IS: 2171 -1999 Dry chemical powder fire extinguisher 
37 IS: 13849 – 1993 Fire extinguisher for ABC fires 
38 IS: 10204-2001 Mechanical Foam type extinguisher (Foam used shall conform to IS: 

4989 -1974 and Co2 cartridge shall conform to IS: 4947 -1985) 
39 IS: 3786 -1983 Methods for computation of Frequency rate and Severity rates for 

Industrial injuries and classification of Industrial accidents (First 
revision) 
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3. Standard conditions of Subcontractor mobilization:  
 

 Attend HSE familiarization program at TBG-HQ with his site management team. This will 
be a half day long awareness session on HSE requirements and compliances which the 
agency is supposed to fulfil during contract execution at site. The session shall be taken 
by TBG HSE department on intimation by TBSM. Minutes shall be prepared and shall be 
jointly signed 

 Request for issuance of Form-V in their name from customer on behalf of BHEL 
  Get the Labour license registration from concerned Labour office. 
 Get the BOCW Registration done along with the labour license. 
 Get the labourers registered under BOCW for benefits provided by the office. 
 Maintain legal registers of labours as per BOCW requirement. 
 Ensure payment of wages to labours not less than the current minimum wages applicable 

in the premises. 
 Ensure PF deduction of labourers and submission of proof to BHEL office (Wage sheet, 

ECR & Challan copies) duly signed. 
 Submit Labour Payment Certificate by 10th of Every month. 
 File timely returns, get renewals done and submit a copy to BHEL office. 
 Get Workmen’s Compensation policy before the start of work, covering all the labourers 

and staff,  
o Policy should clearly mention the project name and location,  
o should be as per labour class and wage. 
o Should cover all the height workers with clear mention of Max. height. 
o Policy should be submitted to BHEL office and renewal before expiry. 

 Issue employment card and identity card to every worker.  
 Submit filled and signed RA bill checklist with each bill   
 Judiciously include the cost against safety related expenditures while bidding.  
 Subcontractor shall ensure submission of identity and address proof (preferably Aadhaar 

card/Voter card) and mobile number of the person to be mobilized at site well in advance.   
 Subcontractor shall ensure that the person joining the site has no criminal record. 
 Subcontractor shall also ensure the health check-up and induction training is done and 

the person is covered under employee’s compensation insurance policy before he is 
actually engaged in the work. 

 I-card in the prescribed format of BHEL/Customer is mandatory for all the persons of the 
subcontractor.  

 If subcontractor fails to comply with any of the above provisions, BHEL shall not allow the 
person(s) to enter and work in the project premises. (Rev-03) 
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4. Labour Welfare and Medical Facilities 
 

a. Labour Welfare 

1. Declaration of normal working hours and weekly off day, Payment day & intervals 
2. Paid rest days & holidays. 
3. Payment of overtime @ twice the normal wage rate. 
4. No labour shall be allowed overtime >12 hrs/week, limited to 48 hrs/month. 
5. Ensure to provide a dedicated rest and lunch area. 
6. Separate Male/Female Toilets and Lavatories, clearly marked in local Language and 

provided with signage. 
7. Cold and clean drinking water facility suitable to strength and near workplace  
8. Creche for children of female workers as per BOCW requirements 
9. Arranging labour accommodation in hygienic environment with the facilities of Water 

(Drinking, Sanitation), washing and bathing area, toilets in sufficient nos., clean and safe 
camps and surrounding, access road, well illuminated camp and roads, display of 
emergency contacts, transport facility, first aid centre, 24x7 Security etc.  

10. Cooking and eating place to be maintained in hygienic condition  
11. General awareness of health and hygiene. 

b. Medical facilities and Health centres  

 Availability of first aid box at every work location and agency office, with contents as per 
BOCW requirement. 

 Emergency vehicle (four-wheeler) at work place with display of driver name and number 
 Availability of stretchers in emergency vehicle and in office.  
 Availability of trained first aider 
 Medical check-up for all the supervisors and workers including cooks, at the time of 

induction and annually thereafter. 
 Tetanus Vaccination for all in every six months. 
 Identification and tie-up with nearby reputed hospital(s) and display of their contact 

number in Emergency contact list. 
 

5. House Keeping & Storage 
 
Housekeeping is a continuous process and is the part of work. Agencies shall maintain safe and 
presentable housekeeping all the time in their respective areas, common work locations and passage 
areas. Roads, passages, staircases, entrance/exit gates shall always be maintained obstruction free. No 
material shall be left or stacked at the roof edges. Agency shall make arrangements to remove scraps on 
regular basis and dispose them at a space provided by customer, clearly fenced and marked by the sub-
contractor as “SCRAP YARD”. Suitable arrangement like dedicated housekeeping team and 
tractor/Farana should be identified for this work.  
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Construction materials like shuttering materials, staging materials, cables, re-bars, cements bags, earthing 
flats and rods, FF pipes, surplus soil etc should be stored/stacked properly such that it should neither pose 
threat to safety of man nor should obstruct the free movement of man and machineries.   
 
Every sub-contractor should have separate and well-maintained storage area for his own materials, T&Ps, 
PPEs and BHEL issued materials. Consumables like diesel, cotton, grease, oil, paint, admixtures and other 
fire potential materials should be stored separately with suitable firefighting facility. 
 

Fire capacity of store area to be assessed and accordingly fire extinguishers shall be planned suiting the 
class and capacity of fire. Sand heaps may also be stacked in open store yards suitably to use in case of 
fires. 
 

6. Site Safety 
 

a. Induction and others safety trainings 

Every sub-contractor shall make arrangement to provide induction training as per BHEL and/or 
customer requirement on a pre-approved and fixed module to all its new inductees irrespective 
of class or grade of appointment/hire. He shall also arrange the required facilities for induction 
training such as White board and marker, dummy with all PPEs, posters/banners with all the 
mandatory PPEs.  
Sub-contractor shall also arrange for periodic trainings on fire-fighting, first aid, CPR, importance 
and use of PPEs, electrical safety, hot work safety, Height work safety, confined space, deep 
excavations and barricading, concreting work safety etc. 

 

b. Deployment of safety personnel by subcontractor:                                                          (Rev-03) 

Deployment of safety personnel may be done as per the conditions prescribed below. This shall 
be payable at the approved basis of monthly rates as per Annexure-1. The qualification and 
experience criteria of each type of safety personnel is given in the table below: 

Type Safety 
personnel 

Minimum Qualification & Experience Remarks 

A Safety officer 

(To be 
deployed on 
need basis, as 
decided by 
BHEL site-
charge.) 

Qualification: A recognised Degree or 
Diploma in Engineering with a recognised 
Degree or Diploma in Industrial Safety. 
Experience: in building and other 
construction works. 

- Two years for degree in engineering  
- Five years for diploma in 

engineering  

Applicable to all projects. 

 

B Safety 
supervisor 

(Max.-1 no.) 

Qualification: A recognised Diploma in 
Engineering or B.Sc.  

Experience: Two years field experience in 
construction safety. 

For POWERGRID Contracts 
only  

(where revised POWERGRID 
safety plan and GCC-2025 
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 are applicable and when 
total number of workers 
exceeds 250)  

C Safety 
steward 

(Max.-2 nos.) 

Qualification: An ITI or 10th pass, having 
undergone safety training programs and/or 
understands basic field safety 
requirements. 

Experience:  field experience in 
construction safety. 

- One year for ITI certificate 

- Five years for 10th pass 

For POWERGRID Contracts 
only 

(where revised POWERGRID 
safety plan and GCC-2025 
are applicable- 01 safety 
steward up to 75 workers, 
second steward- when total 
number of workers exceed 
75)  

 
a) The provision for deploying Safety Supervisors or Safety Stewards applies exclusively 

to POWERGRID projects to ensure compliance with specific contractual requirements. 
This deployment is authorized only for projects where the Revised POWERGRID Safety 
Plan and GCC-2025 have been formally incorporated into the contract.  

b) Safety personnel deployment and extensions are subject to actual site requirements and 
shall require a prior formal approval from the Sector Head/concerned GM by the BHEL 
Site In-charge. 

c) Total worker strength mentioned in remarks column in above table refers to the overall 
manpower deployed at site under BHEL, not to the manpower of any individual 
subcontractor. 

d) Subcontractor shall ensure deployment of safety personnel as per the stipulated 
qualification and experience on the direction of BHEL site-in-charge. 

e) The subcontractor shall deploy safety personnel within 15 days of formal written 
intimation by BHEL. 

f) The subcontractor shall submit the credentials and present the candidate to the BHEL 
Site In-Charge for verification and assessment of suitability prior to deployment. 

g) BHEL shall have the right to accept or reject the candidate upon verification and 
assessment. Subcontractor shall submit credentials of another suitable candidate within 
the original stipulated time of 15 days.  

h) BHEL site in-charge may seek help of HSE-HQ in verification and suitability assessment of 
the candidate. 

i) The deployed safety personnel by subcontractor shall functionally report to BHEL Site In-
Charge for daily duties and work assignments. 

j) Subcontractor shall demobilize the safety personnel and terminate the services on the 
written instruction of BHEL Site in-charge on an advance notice of not less than a month. 
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k) The subcontractor shall be solely responsible for fulfilling all legal and contractual 
obligations without additional cost to BHEL. This includes, but is not limited to: applicable 
minimum wages, medical services, PPE, leave and overtime compensation, 
transportation, accommodation, and catering. 

l) Additionally, the subcontractor shall provide all necessary administrative resources, 
including gate pass processing, seating arrangements, secure record storage, stationery, 
and continuous access to computing and printing facilities. 

m) The safety personnel may be assigned the responsibilities of one or more agencies other 
than the employing agency as per requirement.  

n) He shall perform his duties in line to meet the requirements of TBG HSE MANAGEMENT 
SYSTEMS, such as; but not limited to:  

o Ensure compliance to all legal, regulatory, and contractual HSE obligations 
including customer’s contractual requirements. 

o Implement and monitor BHEL TBG’s HSE Manual, Standard Procedures, Formats, 
Checklists, and Operational Control Procedures (OCPs) in their true spirit within 
the agency’s work area. 

o Ensures daily toolbox talks, job safety analyses and timely incident investigations. 
o Maintain and submit safety records, compliance reports, and participate in HSE 

meetings and audits. 
o Coordinate with the BHEL site HSE in-charge and lead in organising HSE 

campaigns, health check-ups, periodic mock drills and participate in regular HSE 
performance reviews. 

o conducting site safety inspections, induction trainings and other HSE training and 
awareness programs,  

o Ensure other such compliances as per HSE Plan for Site Operation (TBG/HSEP-14) 
on regular basis.         

The sub-contractor shall ensure that the Safety personnel have adequate authority of decision-
making and access to resources including workforce to implement safety measures effectively. 
(Rev-03) 

c. Safety organisation, Safety committees and meetings  

Safety officer shall administratively report to the head of the projects of the sub-contracting 
agency. There shall be some nominated safety stewards from each sub-group like shuttering, 
bar-bending, concreting, brick work, material handling, structure erection, cable laying, pipe 
work, maintenance, batching plant, housekeeping, etc.  
 

A safety committee shall be formed including members from different agencies, BHEL and 
customer covering at-least 50% participation from workers. Safety committee shall meet on 
weekly basis or as may be decided by customer, outcomes shall be complied as committed. 
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d.  Personal Protective Equipment. 

Unless mentioned otherwise, there will be three mandatory PPEs- Safety shoes, Safety Helmet 
and Reflective jackets conforming to relevant IS codes as mentioned above. Every person 
entering in the project premises shall use above mandatory PPEs.  
There will be other PPEs too, based on the work requirement like: Twin lanyard full body harness, 
fall arresters and life lines for height workers, Face shield for welders and grinders, Induction 
helmets and Electrical resistant shoes with FRP/PVC toe for electricians and commissioning 
engineers, Gum boots for concrete workers and manual excavators, Goggle for gas cutters and 
grinders, Aprons for welders, shoulder pads for material handlers, Hand gloves – Leather for 
binders/welders/grinders, certified Rubber gloves for electricians, PVC for concrete/cement 
handlers, cotton-housekeeping team/brick coolies/erectors, cable laying men and other material 
handlers. Dust mask for cement handlers. 
 

f.  Material Handling 

BHEL as a policy discourages continuous manual handling. Material handling contributes a major 
portion in the project and hence proper means (mechanical/ electrical powered) should be 
deployed appropriately for this work. Cranes/Faranas should not be used for material 
transportation for long distances(>100m), if such movement is un-avoidable, it must be 
accompanied by a trained signal man/flag man. Long materials should be guided by tagline. 
Roads for material movement should be free from obstructions. Lifting appliances must be in 
good condition and must have test/inspection certificates. 
Lifting tackles like- D-shackles, chains, ropes, slings, belts shall be periodically inspected and shall 
have valid test certificate and/or third-party inspection certificates. 
Painted/galvanized structures/materials to be lifted by adequate capacity nylon belts only.  
If a machine undergoes a major maintenance, fresh TPI shall be required before use. 
Hydraulic/pneumatic machines shall be free from leakages. Daily checklist to be filled and 
witnessed by the concerned supervisor before start of the work.  
 

g.  Vehicle/Machinery Documents and other safety requirements (Rev-03) 

Sr;. Required Docs. / 
compliances  

Crawler 
mounted 
boom 
cranes/Tyre 
mounted 
telescopic 
cranes 

Loader 
backhoe (JCB), 
crawler 
excavators 
(Poclain), 
Farana lifters/ 
cranes 

Tipper, Transit 
mixtures/Self-
loading 
concrete 
mixture (Ajax 
Fiori), tractors  

Cars, Taxis, 
scooters, 
motor cycles 
and other 
public 
carriers 
 

Man-lifts 
(Cherry 
pickers), 
Scissors Lifts 

1. Valid third-party 
inspection 
certificate.  

Yes Yes - - Yes 

2. Valid Insurance 
policy 

Yes Yes Yes Yes Yes 
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Sr;. Required Docs. / 
compliances  

Crawler 
mounted 
boom 
cranes/Tyre 
mounted 
telescopic 
cranes 

Loader 
backhoe (JCB), 
crawler 
excavators 
(Poclain), 
Farana lifters/ 
cranes 

Tipper, Transit 
mixtures 
(TM), Self-
loading 
concrete 
mixture (Ajax 
Fiori), 
Tractors  

Cars, Taxis, 
scooters, 
motor cycles 
and other 
public 
carriers 
 

Man-lifts 
(Cherry 
pickers), 
Scissors Lifts 

3. Registration 
Certificate  

Yes 
(if tyre 

mounted) 

Yes 
 

Yes 
 

Yes 
 

Yes 
(for truck 
mounted) 

4. Valid Pollution under 
control (PUC)  

Yes 
 

(if applicable) 

Yes 
 

(if applicable) 

Yes 
 

(if applicable) 

Yes 
(if applicable) 

Yes 
(for truck 
mounted) 

5. Fitness certificate 
from RTO  

Yes 
(if tyre 

mounted) 

Yes 
 

Yes 
 

- 
 

Yes 
(for truck 
mounted) 

6. Driver/Operator’s 
valid license 

Heavy License 
(LDRXCV/HMV) 

Heavy License 
(LDRXCV/HMV) 

Heavy License 
(HMV) 

Yes 
(As 

applicable) 

Yes 
(for truck 
mounted) 

7. Operators 
experience and/ or 
competency 
certificate. 

Yes 
 

Yes  
- 

 
- 

Yes 

8. Swing horn Yes - - - Yes 

9. Reverse horn Yes Yes Yes - Yes 

10. Boom aviation 
light 

Yes Yes 
(if applicable) 

- - Yes 
 

11. Approved Load 
chart  
(inside cabin) 

Yes Yes 
 

(if applicable) 

- - - 

12. Fire extinguisher 
(inside cabin) 

Yes Yes Yes - Yes 

13. First aid kit (inside 
cabin) 

Yes Yes Yes Yes - 

14. Boom angle 
indicator 

Yes Yes 
(if applicable) 

- - Yes 
(if applicable) 

15. Hook Latch Yes Yes 
(if applicable) 

- - - 

16. Reflector strips 
on around cabin 
and on boom 
 

Yes Yes Yes - Yes 

17. SLI+Load Limit 
Switch 

Yes - - - - 
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Note:  
1. No one shall ride man-lift bucket without safety belt, safety shoes, helmet and reflective jacket. 
2. Not more than 3 persons at a time will board in bucket of man-lift (without any heavy materials) 
including operator. 
3. Operator will not leave the machine while persons are elevated and working. 
4. No one other than the authorised operator will operate the man lifts/Scissors lifts. 
5. Hydra cranes are not allowed. Contractors must instead use Farana cranes with that meet safety 
standards for stability and operator visibility. 
6. Farana and other lifting cranes must have operational safe load indicator (SLI) and load limit switch as 
standard attachment. (Rev-03) 
 

h.   Excavation 

Prior permission/clearance from customer is a must for excavations in areas where underground service 
services such as gas/water/oil/chemical/electrical lines may be routed. Due precautions shall be taken 
during excavation in such area.  Excavations near water bodies (ponds/canals etc.) shall be done with 
sand/soil bags ready to plug water from accidental damaged/burst of edges. All the excavations shall be 
done by either step cutting (min. 600mm step at every 1.5m depth) or slope cutting at 1:2(X:Y axis) (or 
greater depending upon the soil condition). Where step cutting/slope cutting is not possible due to space 
constraints, shoring/shuttering or sheet piling to be used to check collapse of soil. 

Excavated soil shall be stacked away from edge of the pit, at-least 1.5 meters or half of the depth 
whichever is higher. Height of the stack shall not exceed 2m in height. 

Ramps shall be provided for access of the workers in large pits and ladder of metal/good built for small 
pits. Ladders shall be of sufficient length protruding at least 1m above the ground level.   

Pumps of adequate capacity shall be available for pumping out of water. No lone worker shall be allowed 
to work in any excavation. Overloaded vehicle shall not be allowed near excavated pits. 

i.    Bar bending and Binding 

Bar bending machine shall be installed under shed/roof. It shall be properly earthed and maintained for 
operation. Housekeeping of the area shall be team’s responsibility on daily basis. All be bar benders shall 
be given hand gloves (leather/cotton) in addition to mandatory PPEs. Scrap shall be segregated and 
moved to scrap yard on regular basis. Bar bending station shall be located away from Main plying 
roads/passages. The station shall be well illuminated, shall have a maintained first aid kit and potable 
water. Station shall be located in such a way that the movement of the material be minimised. 

j.   Concreting 

No electric vibrators shall be allowed to use. All the concrete workers shall be issued gum boots, safety 
helmets, reflective jackets and PVC hand gloves. Free fall of concrete from chute shall not exceed 1m in 
height. Heavy machineries/ vehicles shall be kept at least 2m away from the edge. Emergency vehicle 
shall be available near concreting work. Late night works shall be avoided, if it is unavoidable, a prior 
permission from BHEL/Customer is mandatory.  
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k.   Welding, Gas Cutting & other hot works 

Welding: Only experienced welders should be deployed for welding jobs. Welders shall be provided with 
apron, hand gloves, arm pads, leg pads, face shield and safety shoes. Welding leads shall be joint less and 
insulated. Power input point shall be fully covered at machine.  
 

Gas cutting: If LPG is being used, domestic cylinder is strictly prohibited inside the project premises, (not 
allowed for site kitchen too).  Hose pipes shall be in good condition without cracks, cuts, punctures or 
joints. Ends should be clamped with worm clamps. Dial gauges shall be of good quality and duly calibrated. 
Flash back arresters is a must for both oxygen/acetylene or LPG/Oxygen combination. Cylinders shall be 
stored, transported and used in vertical position only. When not in use, they shall be capped. Empty and 
filled cylinders to be stored separately with distinct marking. 
Cylinders shall neither be rolled on the ground nor thrown during loading/unloading.  
 

Grinding: Grinder shall be given clear glass face shield, apron, safety shoes, ear muffs and hand gloves. 
Grinder machines shall have wheel guard. Plug tops to be used for power connection preferably three 
wire type. Only trained persons shall be allowed to use grinders, abrasive cutters. Electrical connection 
shall be free from cuts, joints etc. 
 

l.   Erection & Height Work 

Only trained filters and experienced helpers shall be engaged in erection work. Step bolts of lattice towers 
shall be checked for full tightness with spring washers before use. Height pass shall be issued to the 
identified group of erectors who have passed medical test and have working experience at height. Name 
of such workers shall be displayed at appropriate place. These workers only shall be allowed to work at 
height. Height work shall not be permitted in high wind/bad weather condition, during raining or in 
night/dark.   

m.   Electrical Safety 

BHEL usually provided single point power source and sub-contractors draw power from there. Otherwise 
agencies make their own arrangement for construction power like DG sets etc. Sub-contractors shall 
submit their load requirement (amperage & phase) to BHEL before start of work. Accordingly, they shall 
make arrangements to draw power and distribution arrangements too in a safe way. MCCBs and HRC 
fuses to be put in circuit for short circuit and overload protections and RCCBs of 30mA sensitivity to be 
put at each distribution panel for human safety. Earthing pits shall be installed at each distribution point 
and maintained below three Ohm resistivity which shall be inspected randomly.  The distribution points 
shall be clean, free from vegetation and water logging, easily accessible and covered/protected from 
three sides and top for rain. Earthing of DBs shall be done by 25x3mm GI flats connected from proper 
earth pits. Insulation mat, PVC Sheet/Wooden plank to be placed before DBs as platform. DB Sheds shall 
be legibly marked with name of agency, contact no of electrician and SLD of that DB. Only industrial plugs 
and sockets shall be allowed. Three wire (Phase, neutral and earth) system shall be used for tools, lights 
and machineries and two wire power draws shall be strictly prohibited. PTW and LOTO system shall be 
maintained to work on LT system. Name and contact no of authorised electricians who will be responsible 
of electrical power facility maintenance shall be submitted to BHEL by Agencies. Unauthorised sharing of 
power from one agency to other is strictly prohibited. Electricians shall use standard PPEs and insulated 
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tools only. Standard and tested/certified discharge rods to be used in the areas where there is a possibility 
of residual current or induction charge. The induction rod to be connected to the earth first and removed 
in the last. Induction helmets only to be used in the charged area. Electricians to be provided with 
electrical resistant safety shoes having FRP/PVC toe. 
  

n.   Dust Gases and fumes 

Sub-contractor shall make arrangements to avoid accumulation of dust fumes and gases. Cement 
handlers inside store or at batching plant and gravel spreader shall be given effective nose masks and 
jaggery (at least 200g per person per day). DG sets and other machineries like cranes excavators etc. shall 
have valid and effective PUC certificate and shall have maintained engine with silencer. No IC engine 
operated machine shall be used in confined and covered area like hall, sheds, store etc. where 
accumulation due to lack of ventilation can increase to harmful levels. Dedicated arrangements (tanker 
or tractor with sprinkler) shall be made by the sub-contractors (individual or jointly) to continuously 
subside the dusts arising out of the movement of the vehicle’s roads/passages. Welding activities near 
roof accumulates harmful gases. Welders in such positions shall be provided with effective masks 
conforming to IS standards. 

o.   Vehicular Traffic 

Speed limits defined within the premises shall strictly be followed by the drivers/commuters of 
construction as well as other vehicles.  
Every construction machinery, man-lift shall display the name, contact no and passport size 
photograph of the authorised operator (There can be one or more authorised operators). 
No one other than operator and co-operator shall sit inside the cabin of any construction 
machine while it is working. 
Construction machineries (tractor, trucks, tippers, JCBs, Farana, Fassi cranes etc. shall never be 
used as mode of public transport. Machineries like Ajax Fiori and Farana shall not be driven in 
back direction except for small distances. No overloaded vehicle shall be permitted entry in the 
project premises.  
Over speeding shall be reported and driver/operator shall be barred from entry or shall be 
penalised.  
Drunken drivers shall be barred from entry in the project. 
Carrying harmful weapons like knives (>6”), guns etc. shall permanently disqualify the person 
from entry in project premises. 

  
p.   Barricading and floor openings 

Every pit deeper than 4 feet (1.2m) shall be barricaded immediately after excavation and will remain 
barricaded till backfilling. 

Pits/trenches drains near roads, passages whether temporary or permanent shall be hard barricaded and 
well illuminated. Roof edges and openings shall be strictly hard barricaded and illuminated. Height works 
like masonry works, structure erection, erection by cranes, Lattice tower/beam erection areas shall be 
barricaded to restrict entry. Areas under charging/commissioning shall be barricaded and caution boards 
shall be displayed on newly charged areas. 
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q.   Scaffold & Ladder 

No bamboo/wooden scaffold shall be allowed to be used. Only tubular steel scaffolds with couplers 
conforming to the relevant IS codes shall be allowed with base plates. Standard steel or wooden planks 
to be used as platforms and no packing materials shall be used. All the platforms shall be built with 
provisions of top rail at 1m height, mid rail at 0.5m height and toe boards of min 6” height at floor level. 
Minimum width of platform shall be 900mm and if wheel barrow is to be used then 1200mm. Means of 
access to be provided in the form of ladders, ramps or staircase. Multilevel work platforms or those 
platforms having passage underneath shall be provided with safety net, screen or canopy at each level 
for protection from falling objects. Platforms shall be free from concrete, debris or other materials. 
Platforms shall not extend out of the putlogs and shall be secured and fastened. Decking shall be made 
non-skidding. 
Scaffolds under erection shall be tagged “RED”, under repair/maintenance/inspection shall be tagged 
“YELLOW” and ready for use shall be tagged “GREEN” 

Only metal ladders in the construction site and FRP ladders in charged areas shall be allowed. Ladders 
made from packing materials shall not be used. Ladders shall be securely fixed at bottom, top and long 
ladders at middle points too at an interval not more than 2400mm and must have a landing at every 6m. 
Inclination angle should be approximately 1:4 (X:Y) or 75deg. Ladder must extend at least 1m above the 
platform/access area. Gap between two rungs shall not exceed 300mm. Portable ladder should not be 
more than 4m in length. Minimum width of the ladder shall not be less than 300mm. 

Use of Mobile aluminium scaffold is preferably advisable for erection of transformers/reactors. 

r.   Illumination 

The sub-contractor shall ensure that the areas such as work stations, buildings, batching plants, 
passages/roads, stores, rest areas, power sources, staircases etc. are illuminated sufficiently to make safe 
work conditions at site and shall not be less than the relevant IS standards. Excavations/ below ground 
level structures near passages/roads shall also be sufficiently illuminated.  
 

s.   Safety banners/posters, caution boards 

Sub-contractors shall display boards and banners in sufficient quantity having safety signs, slogans, 
important messages, pictures, cautions at prominent locations to promote safety and spread awareness 
for important precautions such as “Deep Excavation Ahead”, Speed Limit”, “Charged Area”, “Do not 
operate”, “Hard hat area”, “No smoking Zone” etc. Boards containing messages of Emergency contacts, 
First aid facility, rates of minimum wages, working hours, rest day etc.  should be displayed at specific 
areas. 

 

t.   Waste management and disposal 

Sub-contractor shall make suitable and effective arrangement to remove waste material from site on 
regular basis and store them in an identified and safe location. Disposal of wastes shall also be done as 
per manufacturer’s instructions or as per the guidelines laid by legal authorities. Re-bars, Cement bags, 
packing material (wooden/metal/plastic/paper), paint, oil, grease, cables (armour, sheathing, insulation), 
civil debris, metal chips, GI sheet scraps, batteries etc. are the common waste materials. Sub-contractor 
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shall arrange disposal of the hazardous wastes/materials in conformance to the legal and contractual 
requirements only.  

u.   Inspection of PPEs, T&Ps, Machineries and lifting appliances 

All the PPEs, T&P and lifting appliances purchased newly by sub-contractors shall have test certificates 
which shall be submitted to BHEL office periodically or on demand. There shall be at least monthly joint 
inspection schedule for inspection of healthiness of all the PPEs, T&Ps and lifting appliances. All the lifting 
appliances shall be tested and examined by a competent person before taking into use for the first time 
or after it has undergone any alterations or repairs liable to affect its strength or stability  
 
and also once at least in every twelve months. To confirm quality of the PPEs as per the relevant IS 
codes, BHEL may ask sub-contractors to get any or all types of PPEs tested through NABL approved lab 
as per relevant IS codes. At any stage, the 100% cost of such tests shall be in the scope of respective 
sub-contractors. 
 

v.   Cable Laying 

Sub-contractor shall ensure cable trenches free from water, mud, debris, snakes, Scorpios, lizards before 
start of the work in trenches. Cable drum rollers shall be used to pull cables out of drums to  
avoid twisting of cables. Hand gloves, Safety shoes/gum boots, reflective jackets, safety helmets shall be 
provided to the workers. Cable laying area shall be well illuminated. 
 
 

w.   Fire Protection 

Every sub-contractor has to maintain their working area, store and office area free from bushes. Stacking 
of flammable materials like wood, paper, plastic, paint, oil, grease, fuel, cotton, gases etc. at isolated place 
disconnected from other storage and office areas. Adequate arrangements of firefighting means like 
suitable extinguishers, fire/water buckets, water tanks, sand dunes etc. shall be made by the agency 
depending upon the fire capacity assessed or as per MSDS. Fire drills and trainings on how to operate fire 
extinguishers and how to react in case of fire breakouts shall be the part of regular training program. 
Guards and store persons must be a regular participant of such training programs. A list of trained 
firefighting persons and periodicity of such training programs shall be submitted to BHEL by every agency 
and same to be adhered. Sufficient number of fire extinguishers with suitable class shall be placed at such 
locations where there can be fire hazard like stores, pantry, office, DG set, electrical distribution panels 
etc.   

x.   Fencing of exposed rotating parts 

Exposed rotating parts poses great threat to the person in vicinity. Such parts need to be fenced/covered. 
Guards are mandatory of grinders, abrasive cutters. Flywheels of the engines of heavy machines, Diesel 
engines, DG sets need to be covered. Electric winch machines, pulleys, chains, shafts, exhaust fans at 
reachable height, table fans, need to be caged/fenced. Such fencing/guard shall not be removed while 
machinery is in operation.  
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y.   Emergency preparedness response plan and periodic mock drills. 

Sub-contractor shall comply JSA (Job Safety Analysis) and arrange to mitigate the effects of identified 
possible hazards. He shall also define following in response to emergency preparedness: 
An emergency assembly point and put a board of the same with information to all in induction training. 
Have facility of ambulance or tie-up with nearest hospital for service in minimum possible time (Max-
30min) if there is not ambulance inside the premises. 
Ensure availability of emergency vehicle with driver all the time at site during work. 
Conduct mock-drills on possible risks like electrocution, fall from height, fire, heat stroke etc., record 
responses and take photographs to submit in BHEL office. Stretchers availability in emergency vehicle or 
at work place should be well accessible. Provide fire extinguishers of right type at right place in right 
quantity with information to all. Display emergency contact nos. to various risk locations and at office, 
service building or at major work locations. Provide first aid training by doctors for and display names of 
such trained first aiders and fire fighters. Rescue kit with trained staff or man lift or both to rescue a man 
hanging by safety belt at height. Provide running water tap near chemical storage and handling points. 
Agencies shall follow emergency response plan prepared by BHEL in each area of work, store and office.  
 

z.    Safety reports & Reporting of accidents 

BHEL will provide ‘’formats and checklists’’ for the purpose of records/documents pertaining to the 
compliance of aforesaid clauses. Agencies shall be responsible for strict adherence and compliance for 
timely generation and fill-up of the checklists and reports. These shall be submitted on weekly and 
monthly basis as specified in the formats. 
 

Agency shall also promote such an environment that the near misses, incidents and accidents are 
reported by every person, whosoever witnesses them. These shall help in analysing the trend and taking 
measures in reducing/stopping the accidents/incidents. Initial reporting can be in any form-by call, SMS, 
WhatsApp, e-mail, letter etc. 
Major and fatal accidents or high potential incidents shall be investigated for route cause and outcomes 
shall be immediately implemented to check recurrences. 
 

7. REPORTING OF ACCIDENTS: 
 

 Any accident on the construction site which causes loss of life or disables the person from working 
for a period of more than 10 days, shall be reported in writing to: 

o Regional Labour Commissioner 
o State BOCW Inspector / Board to which the person is registered as beneficiary. 
o Director General of Factory Advice Service and Labour Institutes (DGFASLI), Mumbai 
o Employees’ Compensation Commissioner or ESIC Branch Office as applicable 
o Nearest Police Station 
o District Magistrate (in case of fatality) 
o The next of kin or relative of the person. 

 Fatal accidents within 4 hours and major accidents within 72 hours of occurrence must be 
reported to authorities as above and client. Hiding facts like incidents, accidents, submitting 
fake/forged reports/certificates shall also attract penalty/ notice or both.  
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 All PPEs shall conform to relevant BIS/IEC/EN standards in performance, not merely carry an ISI 

mark. For helmets, DGMS-approved models should be preferred, 100% compliance is mandatory. 
 Over speeding of vehicles shall attract penalty/notice and recurrence will attract debarring from 

entry into project premises.  
 Only approved third party agencies shall be allowed to inspect the machines, T&Ps. Reports shall 

directly be sent to BHEL/customers by the third parties. 
 Insurance and TPIs to be renewed before expiry. Machines, T&Ps shall not be allowed to work if 

renewal delayed.  Continuity of EC policy to be maintained religiously by the respective agencies.  
 Agency shall submit the status report of his labour license, BOCW registration, EC Policy, 

insurance & TPI certificate’s validity on monthly basis with list of machineries and T&Ps 
 Sub-contractors shall also maintain a buffer stock of all the PPEs in at least 20% excess to the 

present strength of the work force. 
 Agencies shall be responsible for the compliance of the above requirements. Failure in one or 

more clauses/area shall attract a notice or monitory penalty or a combination of both.  (Rev-03) 
 
 

8. PENAL PROVISIONS: 
 

          (Rev-03) 
a) Subcontractor shall be responsible for ensuring HSE compliances with respect to the 

applicable legal and contractual obligations (refer TBG/HSEP-14 for details). The 
performance of the subcontractor with respect to HSE compliances shall be evaluated by 
BHEL on monthly basis (format no. TBG/HSEP07:F02). 

b) Non-compliance with any stipulated HSE requirement shall attract a notice and/or a 
monetary penalty. Such penalties shall be in addition to any medical expenses incurred 
for treatment of victims or compensation payable to the affected persons or their 
families, including amounts covered under insurance policies (Employees’ Compensation 
Policy / Group Insurance). Monetary penalties shall be recovered from the next bills or 
from the EMD/SD of the subcontractors, as applicable. 

c) In addition to the above, BHEL has the right to suspend/debar the subcontractor from 
participating in future tenders for a period of one year from the date of second fatal 
accident. 

d) Upon the first incident, BHEL Site In-charge shall issue a notice to the agency, cautioning 
that suspension/debarment will be considered in the event of a second fatal incident. 

e) Post mobilization, the subcontractor shall consult with the BHEL site in-charge 
to understand and acknowledge the customer’s penal provisions that may be levied upon 
or passed on to the subcontractor in the event of any non-compliance or incident.  
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The penalties shall be applicable as below: 

8.1. Penal Provisions for Non-Compliances and Safety Violations. 

a) Up to ₹1,000/- per person/incident per day for HSE related non-compliances and 
safety violations (Refer- Clause 18, HSE NON-COMPLIANCE & PENALTIES of 
TBG/HSEP-14). 

b) Three times consecutive penalty on the same person for the same reason shall debar 
him/her from working into the TBG project premises.  

c) In case a penalty is imposed by the customer on account of non-compliances and 
safety violations, the higher of the two amounts shall be recoverable from the 
subcontractor. 
 

8.2. Penal Provisions for Non-deployment of safety personnel. 

a) Deployment of safety personnel will be done on formal written communication from 
BHEL. In case the contractor fails to deploy the required safety manpower within the 
stipulated time, a recovery of ₹50,000/- per person per month or part thereof shall be 
made from the next bill, irrespective of the category of safety manpower, 
notwithstanding availability of schedule of rate item for deployment of safety personnel 
in the contract which shall be operated as per contract provisions.  

b) Upon failure to deploy the required safety personnel by subcontractor, BHEL reserves the 
right to deploy a full-time qualified Safety Officer through its existing Safety Consultancy 
Rate Contract and assign duties of any category of safety personnel. The cost incurred on 
such deployment shall be recovered from the subcontractor at the higher of the actual 
expenditure incurred by BHEL or ₹50,000/- per person per month. 

c) If a safety personnel is deployed by BHEL on behalf of the subcontractor, the person shall 
remain deployed for a minimum period of two months from the date of deployment and 
recovery shall be made accordingly. If the subcontractor mobilizes his safety personnel 
during this period (two months), no payment against that item shall be admissible by 
BHEL. 

d) Continuous absence of deployed safety personnel for more than 10 days shall be treated 
as demobilization, penalty shall be imposed on a pro-rata basis for the entire period of 
absence. 

e) Any penalty imposed by the customer on account of non-deployment of safety personnel, 
attributable to sub-contractor shall be recoverable from the subcontractor. 

f) The deployment of safety personnel by BHEL on behalf of subcontractor will not absolve 
him from legal and contractual obligations. 

g) Instructions of safety person engaged by BHEL directly or indirectly (through other 
agencies/subcontractors) to be followed by the subcontractor. 
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h) BHEL Site In-charge shall issue a written intimation to the subcontractor with copy to 
TBSM, regarding deployment of safety personnel on behalf of the subcontractor. The 
subcontractor shall provide a written acknowledgement of the same. 

8.3.  Penalty Provisions on Major/disablement/Fatal accidents. 

a) Major injuries or accidents causing 25% or more permanent disablement: ₹2,00,000/- 
per incident. The cumulative penalty amount shall be limited to 5% of the original 
contract value. 

b) Fatality or permanent disability with total loss of earning capacity: ₹5,00,000/- per 
incident irrespective of contract value. 

8.4  If the penalties imposed by the customer for major/disablement/fatal accidents, 
attributable to subcontractor are higher than the limits mentioned in clause 8.3 above, 
then recoveries shall be made as per the following conditions: 

a) Contracts up to ₹1 crore value: Clause no. 8.3 shall apply. 
b) Contracts above ₹1 crore to ₹5 crore value: Customer penalty shall be transferred to 

subcontractor, subject to a liability of the higher of Rs. 5 lakh or 3% of original contract 
value per person/per incident but not exceeding the actual penalty imposed. 

c) Contracts with value of more than ₹5 crore: Customer-imposed penalty shall be 
transferred to the subcontractor, subject to a liability of the higher of ₹15 lakh or 2% of 
the original contract value per person/per incident, but not exceeding the actual penalty 
imposed. 

 

9. Creation of common HSE Facilities on contribution basis at sites: 
 

All health, safety and welfare provisions stipulated under the Building and Other 
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996 
and allied rules shall be adequately and timely complied with by the subcontractor. These 
include, but are not limited to, arrangements for clean drinking water, toilets and urinals, 
safe electrical installations, periodic health check-ups of workers, operators and 
supervisors, medical examination of height workers, tetanus vaccination, induction 
training and provision of mandatory and job specific PPEs. In the event of non-compliance 
or delay in fulfilling these obligations, BHEL reserves the right to arrange the same on 
behalf of the subcontractor, along with applicable overhead charges. 
 
In order to comply with the legal and contractual obligations, BHEL site in-charge shall 
decide to create certain HSE facilities involving fixed or recurring expenditure which shall 
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be operated on a contributory basis among the running contracts at site. The contribution 
shall be determined proportionately based on either the manpower strength or the 
original contract value of each subcontractor, as decided by the site management. 
The facilities to be covered under this arrangement include, but are not limited to: 

 Dust suppression arrangements, 
 Ambulance van (Advanced Life Support type), 
 Periodic visit of a qualified medical officer,  
 Engagement of trained first-aid person or a qualified nurse for the medical/first-aid 

centre. 
 Drinking water facility with periodic cleaning arrangement. 
 Toilet/urinal facility with daily cleaning arrangement. 

 
The contribution per contractor per month shall not exceed ₹20,000 (Rupees Twenty 
Thousand only). Any balance cost beyond this limit shall be borne by BHEL. (Rev-03) 
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





      

      

      

     

      

    

     

      

      

       

       

    

        

        

     

     

       

       

      

       

       

       

     

       

     

       

































 

             

         

            



                 





 

 

         







 

 

  

 



 
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Bidder has to submit offer directly through E-PROCURMENT MODE. Bidder may visit https://eprocurebhel.co.in

Procedure for Submission of Tenders through e tendering : The tender is also  floated online through our E-Procurement Site https://eprocurebhel.co.in . The bidder may respond by submitting their offer online in our e-Procurement platform at https://eprocurebhel.co.in
Offers are invited in two-parts only. 
Documents Comprising the e-Tender
The tender shall be submitted online EXCEPT EMD (which shall be submitted in physical form (as described in NIT cl. No.1) above as mentioned below:

a. Technical Bid (Un priced Tender)
All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following information along with technical tender (preferably in pdf format):
i. Earnest money Deposit (EMD) furnished in accordance with NIT Clause 4.0 
ii. Technical Bid (without indicating any prices).

b. Price Bid:
i. Prices are to be quoted in the attached Price Bid format online on e-tender portal. 
ii. The price should be quoted for the accounting unit indicated in the e-tender document.
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all required documents in addition to above, if any. Any deviation would result in REJECTION of tender and would not be considered at a later stage at any cost by BHEL.
iv. A person signing (manually or digitally) the tender form or any documents forming part of the contract on behalf of another shall be deemed to warrantee that he has authority to bind such other persons and if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may, without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable for all cost and damages.
v. A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply against any such requirement, shall be liable to be ignored and rejected. 

c.        Uploading of the price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender.
d.       Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital signature certificate (DSC).













 



       









              



                   



           



           

 







       



          

        



         



            



             

       




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

              

          

        







          

             



 

 

 

 



              

            

            



            









            













 

 

   



 



  





  



 

         



            



            



            



     



           



  

  

 

             

          


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Text Box
Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) mentioned in NIT.
1. Mode of EMD deposit: 
EMD can be submitted in any one of the following modes: 
i) Cash deposit as permissible under the extant Income Tax Act (before tender opening),
ii) Electronic Fund Transfer credited in BHEL account (before tender opening). Details of BHEL account mentioned in tender document.
iii) Banker's cheque/Pay order/Demand Draft, in favour of `BHEL' and payable at New Delhi (Along with offer)
iv) Fixed Deposit Receipt (FDR) issued by schedule Banks/Public Finance Institutions as defined in the companies ACT (FDR should be in the name of the contractor, a/c BHEL
v) In case total EMD amount is more than Rs. 2 Lakh, the amount in excess of Rs. 2 lakh may be accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months.
No other form of EMD remittance shall be acceptable to BHEL.
2. Forfeiture of EMD
EMD by the bidder will be forfeited as per NIT conditions, if
i) After opening the tender and within the offer validity period, the bidder revokes his tender or makes any modification in his tender which is not acceptable to BHEL.
ii) The contractor fails to deposit the required Security deposit or commence the work within the period as per LOI/contract.
3. EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provision of extant “Guidelines on Suspension of business dealing with supplier/contractors” and forfeited/ released based on the action as determined under these guidelines.
4. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a reasonable time after award of work.
5. EMD shall not carry any interest.
6. EMD of successful bidder shall be retained as part of Security Deposit.
7. Bidders may please note that “One Time EMD” provision stands deleted. Hence, bidders who have deposited Rs. 2 Lakh as `One Time EMD' with BHEL are also required to submit the requisite amount of EMD.
8. No MSE benefits shall be given to MSEs bidder for WORKS CONTRACT. Please refer clause no. P (facilities provided to MSEs) for detail.
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





 

 

              

        

         





 

  





    

           

        



 

     





   

     



   



   

   



 

 

 

         



          



3502155
Text Box
Security Deposit means the security provided by the Contractor towards fulfilment of any obligations in terms of the provision of the contract. 
1. Upon acceptance of Tender, the successful Tenderer should deposit the required amount of Security Deposit for satisfactory completion of work. The total amount of Security Deposit will be 5% of the Contract Value. EMD of the successful tenderer shall be converted and adjusted towards the required amount of Security Deposit.
2. Mode of Security deposit: 
The security Deposit should be furnished before start of the work by the contractor. 
“Bidders agrees to submit performance security required for execution of the contract within the time period mentioned. In case of delay in submission of Performance security, enhanced performance security which would include interest (SBI rate + 6%) for the delayed period, shall be submitted by the bidder. Further, if performance security is not submitted till such time the first bill becomes due, the amount of performance security due shall be recovered as per terms defined in NIT / Contract, from the bills along with due interest”.
The balance amount to make up the required Security Deposit of 5% of the contract Value may be furnished in any of the following forms:
i) Cash (as permissible under the extant Income Tax Act)
ii) Local cheques of scheduled banks (subject to realization) / Pay Order / Demand Draft / Electronic Fund Transfer, in favour of BHEL.
iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The Bank Guarantee format for Security Deposit is enclosed.
iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL and duly discharged on the back.
v) Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the security and duly endorsed/hypothecated/pledged, as applicable, in favour of BHEL and duly discharged on the back).
(NOTE: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith)


6192076
Typewritten Text
For Security Deposit clause Please refer Annexure to GCC for Civil work

6192076
Line









 

       

  







          

   



             







 



 

           







              



 





 

            

   

 



 

           





 

 

              





            


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3502155
Text Box
3. Submission of Security Deposit:     
i) At least 50 % of the required Security Deposit, including the EMD, shall be submitted before start of work. Balance of the Security Deposit can be submitted by way of deduction of 10% of the gross amount progressively from each running bills of the contractor till the total amount of the required Security Deposit is collected.
ii) If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or it shall be recovered from payment/s due to the Contractor. 
iii) The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, at the discretion of BHEL. 
4. The BG shall be submitted only through the Banker. Along with the BG, the Bank shall also furnish a letter of confirmation (in the prescribed formats enclosed with general conditions of contract). 
5. The validity of the Bank Guarantee furnished towards Security Deposit shall be up to three months more than the period of completion of work as stipulated in the LOI and the same will be kept valid by proper renewal till the completion of the work.
6. BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the contractor's failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms and conditions of the contract. BHEL reserves the right to set off the Security Deposit, against any claims of any other contracts with BHEL.
7. Conditions for acceptance of bank guarantees 
       
Contractors are advice to obtain Bank Guarantee preferably from any of the following BHEL consortium banks
Sl. No.     Nationalized Bank                                    Sl. No.          Public Sector  Banks 
1              Allahabad bank                                            20                 IDBI 
2              Andhra bank   
3              Bank of Baroda                                                                  Foreign bank 
4             Canara Bank   
5             Corporation bank                                          21                CITI Bank N.A 
6             Central bank of India                                    22                Deutsche Bank AG 
7             Indian Bank                                                     23               The Hongkong and Shanghai Banking                    
                                                                                                             Corporation Limited 
8             Indian Overseas Bank                                    24               Standard Chartered Bank 
9             Oriental bank of Commerce                         25               J P Morgan 
10           Punjab National Bank   
11           Punjab & Sindh Bank                                                              Private bank 
12           State Bank of India                                         26               Axis Bank 
13           State Bank of Hyderabad                               27              The Federal Bank Limited 
14           Syndicate Bank 28 HDFC 
15           State Bank of Travancore                              29               Kotak Mahindra Bank 
16           UCO Bank                                                         30               ICICI 
17           Union Bank of India                                        31               Indusind Bank 
18           United Bank of India                                       32              Yes Bank 
19           Vijaya Bank 
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







                





            



      

 







 

        





             



     

              

  



            



 

 

                 



  



 




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3502155
Text Box
Bank Guarantees from Banks outside BHEL's consortium shall be as below: 

The Bank Guarantees of all Public sector banks can be accepted (in addition to consortium banks)

The Bank Guarantees of Co-operative banks shall not be accepted.

Bank Guarantees of other than consortium bank and public sector bank can be accepted subject to an overall exposure limit (at New Delhi) of Rs. 10 crores for banks with networth of more than Rs. 500 crores as on last balance sheet date and Rs 5 crores for banks with net worth between Rs. 350 to Rs 500 crores (A certificate and copy of latest Balance Sheet to be given by the Bank at the time of submission of Bank Guarantees).

In case of private sector banks a clause to be incorporated in the text of Bank Guarantee that it can be enforceable by being presented at any branch of the bank.

In case of foreign vendors the bank guarantees issued by foreign banks may be confirmed by our consortium bank in India. 

In case of Bank Guarantees given by Non-Consortium banks (Private sector or Public sector), the Bank Guarantees are to be enforceable in New Delhi or the town/ city in which the sector office is located.

1.     RETURN OF SECURITY DEPOSIT:

If the contractor duly performs and completes the work in all respects to the entire satisfaction of BHEL and presents an absolute "No demand certificate", returns properties belonging to BHEL, taken, borrowed or hired by him for carrying out the said works, and furnishes performance bond BG in the prescribed proforma as per ANNEXURE-J, Security Deposit will be released to the contractor after deducting all costs, expenses and other amounts that are to be paid to BHEL under this contract or other contracts entered into with the contractor. It may be noted that in no case the Security Deposit shall be refunded/released prior to passing of final bill.


6192076
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







 

           

           



           

           



  



 





               

       







 

            

           





 





            



              




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





  
























































     

























 





 

 









    



    



   



 

 



















           



    

            



             





     





















    

     

       

  



    

     

 

    



     

 

      



     

 

     

 

   



    

 

    

     

    

 

   

   



 

 















    

   

   

 

          

        

   

 





             





 

           



            



   



            

           



                



                      



         



   

          













 

           

            





  



 

  











   

          



 

                 



 

      



 

 

 



 



    




















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       













            

             

           





     

            



        





              







    



 



 





 

 



 





  



          

         



 














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











 





           



             



          

            

         



    





          

       









         









      



























































   














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   



    

        

  



 



        



          





 

          

         



   



           

               













        





        

        





 



 

            

         

                



 

           





         



             



            

          



               







          













             

            







          

              







            







 

         



 

       

           

           



 

 

         

            





 



 

 

      













 

 





          

        

         





 



 

               



 

              



         

          

          







       



            

           


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
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



 

 



               

           



        



        

           



             

            

          



         



            

             



  

            



  

  

  

         



  

 



 To recover additional cost incurred in execution of work along with BHEL
overhead (i.e. @ 5% of executed value of such work) in case BHEL has
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                                         Refer Annexure to GCC for Civil works











decided to execute the work at risk & cost of the contractor. The work can be 

executed either directly by BHEL or through another agencies.


 

                



      

 


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         

          



 



 The Contractor is responsible
to furnish documentary evidence towards GST Registration of the State wherein 
the site is located and any other documents as per GST Act which may be 
be required from time to time by BHEL.
                



statute ofState/Centre as 
 the  concerned  case BHEL is 
same from 
  

 

     

               



               

          















         



 



 

               



 

          

             



 

            



              



  

             

     

     



            

               

          



             



           

   



 



 

 













 



         

     

           



            

        

              



            



         



 
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



             

          





          

           

             



              



            

        

          













             

        

          



                 

               

           



 



             

          



                

 





 

 



      
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

          



 

            

           

 

          



             













              



 

 

                

          



                



              

           







 

 





 

 

                  







         



    



        

            



   



3502155
Text Box
(i) Except as provide elsewhere in this Contract, in case amicable settlement is not reached between the Parties, in respect of any dispute or difference; arising out of the formation, breach, termination, validity or execution of the contract; or, the respective rights and liabilities of the Parties; or, in relation to interpretation of any provision of the contract; or, in relation to interpretation of any provision of the Contract; or, in any manner touching upon the contract, then, either Party may, by a notice in writing to the other Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of the BHEL Unit/Region/Division issuing the Contract.

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding upon the Parties.



















        







 

      

                 

           



 





 

 



    



   

  



 



               



 



 



 

 

      



3502155
Text Box



Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications or re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be New Delhi.

The cost of arbitration shall be borne as per the award of the Arbitrator.

Subject to the arbitration in terms of clause L above, the court at New Delhi shall have exclusive jurisdiction over nay matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the Contractor shall proceed with and continue without hindrance the performance of its obligations under this contract with due diligence and expedition in a professional manner except where the contract has been terminated by either Party in terms of this contract.



(iI) In the event of dispute or difference relating to the interpretation and application of the provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE OM No.4(1)/2013-DPE9GM)/FTS-1835 dated 22.05.2018.

































 

               

       





               





 

    



          

              



 



            



 



 

            

              

  

        

    

    

    

         











 

         

        



 

 



                



 

                







 



              

               



 

 



                



           

          



 





            

                  













 

 



     

        

 



      





  



 

 

              

    

              

      









 

              



        



 



  

   

   

   

  











               
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    :  If items are available in  2 n
valuation  shall be done  at  DSR rate (DSR 2012 rate+ 1%) along  with
applicable % as per contract and the same shall be binding to the bidder.
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For item which are required for successful completion of work but not covered in the BOQ:- if items are available in DSR -2016, then valuation shall be done at DSR rate ( DSR 2016) along with applicable % as per contract and same shall be binding to the bidder. 
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             

            



          C- work is available in DSR 2012,
rate shall be settled as per clause no. C-10.2.

           C 

          

              



               C 

 



             



           

             



             

    


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







 

             

 







             

             



            

    



 





         



 


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       

     

 











        



        and all other taxes & duties on 
materials     borne by the 


    

              







              

             

 



 

 

             

           



    

              

             

         

             

            



   





  




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



           
              
            
              
               
             
           
        
          
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             
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

  

  
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           

            







 



           

         



           

   







 

   materials obtained





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





 

 

             











          

   

          

 





             

                


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ANNEXURE TO CONDITIONS OF CONTRACT FOR CIVIL WORKS  

The following terms and conditions shall form a part of the tender document. If any 
discrepancies found between below mentioned clauses and clauses in the Conditions of 
Contract for Civil Works, Doc.No.-TB-Civil-GCC, Rev-02, the clauses mentioned in this 
annexure shall prevail. 
 

A. Condition of Contract for Civil works (DOC. NO. – TB-Civil-GCC, Rev-02):  
 

A.1. GENERAL INSTRUCTION 
 

A.1.1. All pages of the tender documents shall be duly signed, stamped and submitted along 
with the offer in token of complete acceptance thereof. The information furnished shall be 
complete by itself. The tenderer is required to furnish all the details and other documents as 
required in the following pages. 

A.1.2. Tenderers are advised to study all the tender documents carefully. Any submission of tender 
by the tenderer shall be deemed to have been done after careful study and examination of 
the tender documents and with the full understanding of the implications thereof. Should 
the tenderers have any doubt about the meaning of any portion of the Tender Specification 
or find discrepancies or omissions in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, the scope of work 
etc., tenderer shall at once, contact the authority inviting the tender well in time (so as not 
to affect last date of submission) for clarification before the submission of the tender. 
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers 
given in the tender documents. The specifications and terms and conditions shall be deemed 
to have been accepted by the tenderer in his offer. Non-compliance with any of the 
requirements and instructions of the tender enquiry may result in the rejection of the 
tender. 

 
A.2. PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

 
A.2.1. Bidders may please refer Cl no. 02 to Cl no. 03 of the Notice inviting tender. 

A.2.2. The tenders received after the specified time of their submission shall be treated as 
‘Late Tenders’ and shall not be considered under any   circumstances.  

A.2.3. Tenders shall be opened by the officers concerned of BHEL at the time, date and venue 
as specified in the tender enquiry. Tenderer or their authorized representative may 
witness the bid opening. 

A.2.4. The tenderer shall closely pursue all the clauses, specifications and drawings indicated in 
the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications or find discrepancies/omission in 
the drawings or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, scope of work etc. he shall at once contact 
the authority inviting the tender for clarification before the submission of the tender. 

A.2.5. Before submission of offer, the tenderer is advised to inspect the work & the 
environments and be well acquainted with the actual working and other prevalent 
conditions, facilities available, sourcing of material and labour, means of transport and 
access to site, accommodation, etc. No claim will be entertained later on the grounds of 
lack of knowledge on any of these conditions/ resources. 

A.2.6. Tenderer must fill up all the schedules and furnish all the required information as per 
the instructions given in various sections of the tender specification.   Each and every 
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page of the Tender Specification must be SIGNED AND SUBMITTED ALONG WITH THE 
OFFER by the Tenderer in token of complete acceptance thereof the information 
furnished shall be complete by itself. 

A.2.7. The tenderer shall quote the rates in English Language and international numerals.  Total 
price offered should be entered in figures as well as in words.  For the purpose of the 
tender, the metric system of units shall be used. 

A.2.8. The tenderer shall quote a percentage above/ below/At Par the rates shown in the “Bill 
of Quantities Cum Price Schedule (Annexure-I)” of subject tender. 

A.2.9. The quoted percentage will apply to the individual items of “Annexure-I i.e. Bill of 
Quantity Cum Price Schedule” uniformly. 

A.2.10. All entries in the tender shall either be typed or be written legibly in ink.  Erasing and 
overwriting are not permitted and may render such tender liable for rejection.  All 
cancellations and insertions shall be duly attested by the tenderer. 

A.2.11. The tenderer must provide the registered e-mail of their registered office along with the 
addresses and authorised phone/mobile nos.  

 
A.3. ADJUSTMENT PRICE DISCREPANCY (IES): - Not Applicable being e procurement.  

 
A.4. EVALUATION OF TECHNICAL BIDS 
 
A.4.1. Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 
documentary evidences submitted along with the offer. 

A.4.2. In case the same qualifying experience is claimed by more than one bidder due to 
subletting of work by main contractor to subcontractor (s) then following conditions 
shall be applicable. 

A.4.2.1.  For labour + consumable contract without material and T&P:  

Benefit of work experience shall be given to the subcontractor who has actually executed 
job and not to the contractor offloaded down the line. 

A.4.2.2. For contract with complete scope i.e. with materials, T&P, labour and consumable: 

i) Benefit of work experience shall be given to the subcontractor who has actually 
executed job and not to the contractor offloaded down the line. 

ii) If the contractor offloads the labour and/or T&P portion only, benefit of work 
experience shall be given to the main contractor and not to the subcontractor who has 
executed only as labour supply contractor   
 

 The bidder’s qualification shall be subject to submission of documentary proof. BHEL 
reserves the right to ask for further proofs including submission of TDS certificates/ 
for the said job. 

A.4.3. In case the qualifying experience is claimed by private organizations based on Work 
Order and completion certificates from another private organization, BHEL reserves the 
right to ask for further proofs including submission of TDS certificates/ form 26AS /bills 
for the said job. 
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A.4.4. Credentials of all the bidders participating in open tender will be scrutinized thoroughly 
by the nominated committee w.r.t. the pre-qualifying requirement for the tender.  

A.4.5. Details of qualifying work(s) executed by the bidder will be forwarded to the principle 
employer for verification of the work with respect to   completion, commencement & 
completion date, scope and value of the work executed. Performance feedback of the 
bidder will also be sought from the principle employer. 

A.4.6. BHEL may conduct onsite verification of at least one of the qualifying works to verify 
completion of the work and evaluate capability and performance of the bidder. 

A.4.7. The bidder representative may be called for the discussion with the committee. His 
originals may be verified by the committee. In addition to above their organization chart 
and detailed list of manpower, tools & plants and technical capability may be discussed 
and ascertained by the committee.  

A.5.  EVALUATION OF PRICE BIDS 
 

A.5.1. Price Bids of unqualified bidders shall not be opened.  

A.5.2. The offers will be evaluated on the basis of total price basis (refer “BILL OF QUANTITY 
AND PRICE SCHEDULE) as shown in the price bid. 

A.5.3. Reasons for rejection of the bid shall be intimated in due course after issue of LOI/LOA 
to successful bidder and receipt of unconditional acceptance of LOI /LOA from the 
successful bidder. 

A.5.4.  In case of electronic Reverse Auction, the unqualified bidders shall not be allowed to 
participate in reverse auction. 

A.6. DOCUMENTS TO BE ENCLOSED:  
 

Full information shall be given by the tenderer in respect of the following.  

A.6.1. Tenders shall   be signed by persons duly authorized/empowered to do so. An attested 
copy of the Power of Attorney to be submitted in all cases except where the sole 
proprietor is the signatory to the tender documents. 

A.6.2. PERMANENT ACCOUNT NUMBER: 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department 
for the Company / Firm / Individual Partners, etc. shall be furnished along with tender. 

A.6.3. AUDITED BALANCE SHEET AND INCOME TAX RETURN: 

Copy of Audited Balance sheets and income tax return for last Five financial years 
(financial years as specified in PQR). 

A.6.4. SOLVENCY CERTIFICATE:  

If asked in NIT, bidder should submit solvency certificate (not older than 12 months 
from date of tender notification) issued by any scheduled bank. 
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A.6.5. DOCUMENT RELATED TO INCORPORATION OF BUSINESS ENTITY: 

A.6.5.1.   IN CASE OF INDIVIDUALTENDERER:  

His/her full name, address and place & nature of business. 

A.6.5.2. IN CASE OF PARTNERSHIP FIRMS: 

The names of all the partners with   address. A copy of the partnership deed/instrument 
of partnership duly certified by the Notary shall be enclosed.         

A.6.5.3. IN CASE OF COMPANIES: 

Date & place of registration including date of commencement certificate in case of 
Public Companies and the nature of business carried on by the company.  Certified 
copies of Memorandum and Articles of Association are also to be furnished.  

A.6.6. Offer forwarding letter over the letterhead. 

A.6.7. Declaration sheets (As per Prescribed format) over the letter head. 

A.6.8. No Deviation certificates (As per Prescribed format) over the letterhead. 

A.6.9. GST Registration certificate: - 

All the data required to be enclosed with the tender need to be furnished neatly typed, 
signed & stamped in the given formats only (in the form of separate sheets) failing 
which the tender may be considered as incomplete and is liable for rejection. 
Documentary proof wherever necessary also need to be enclosed. 

A.7. VALIDITY OF OFFER  

 The rates in the Tender shall be kept valid for acceptance for a minimum period of Four 
Months from latest due date of offer submission (including extension(s), if any). In case 
BHEL (Bharat Heavy Electricals Limited) calls for negotiations, such negotiations shall 
not amount to cancellation or withdrawal of the original offer which shall be binding on 
the tenderer. 

A.8. REJECTION OF TENDER & OTHER CONDITIONS: 

A.8.1.   The decision of acceptance of tender will rest with BHEL which does not bind itself to 
accept the lowest tender or any tender and reserves to itself full rights for the 
following without assigning any reasons whatsoever: 

a) To reject any or all of the tenders. 

b) To split up the work amongst two or more Tenderer as per NIT 

c) To award the work in part as per NIT 

d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably. 

A.8.2. Conditional tenders, unsolicited tenders, containing abnormally low/ unworkable rates 
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& amounts, tenders which are incomplete or not in the form specified or defective or 
have been materially altered or not in accordance with the tender conditions, 
specifications etc. are liable to be rejected. 

A.8.3. Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 
with BHEL, or tenderer under suspension (hold / banning / delisted) by any unit / 
region / division of BHEL or tenderers who do not comply with the latest guidelines of 
Ministry / Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 
case it is observed that they are overloaded and may not be in a position to execute 
this job as per the required schedule in line with ‘NIT’. The decision of BHEL will be final 
in this regard. 

A.8.4. In case of any adverse information is received concerning performance, capability or 
conduct of the tenderer after issue of tender enquiry or opening of tender or award of 
work, BHEL reserves the right to reject the offer at any stage as deemed fit. 

A.8.5. Offers with inadequate Tools & Plants, Manpower Deployment Plan, and Method 
Statement are liable for rejection. 

A.8.6. If a tenderer who is a proprietor expires after the submission of his tender or after the 
acceptance of his tender, BHEL may at its discretion, cancel such tender.  If a partner of 
a firm expires after the submission of the tender or after the acceptance of the tender, 
BHEL may cancel such tender at its discretion unless the firm retains its character. 

A.8.7. BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes 
in the composition of the firm made subsequent to the execution of the contract. BHEL 
may, however, recognise such Power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned. 

A.8.8. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 
right to reject such tender at any stage or to cancel the contract, if awarded, and 
forfeit the Earnest Money/Security Deposit/any other moneys due. 

A.8.9. Canvassing in any form in connection with the tender is strictly prohibited and the 
tenders submitted by the tenderer who resorts to canvassing are liable to be rejected. 

A.8.10. In case the Proprietor, Partner or Director of the Company / Firm submitting the 
Tender, has any relative or relation employed in BHEL, the authority inviting tender 
shall be informed to the fact as per specified format along with the offer, failing this, 
BHEL may, at its sole discretion reject the tender or cancel the contract and forfeit the 
Earnest Money/ Security Deposit. 

A.8.11. The successful tenderer should not sub-contract the part or complete work detailed in 
the tender specifications without written permission of BHEL’s Site In charge/ Sector 
Head.  For this the contractor shall submit request application to site in charge 
supported by credentials (financial and technical) and resource mobilization schedule 
of such sub-contractor. Such request is to be considered in consultation with end 
user/ultimate customer (if applicable) and subject to satisfactory credentials, fund flow 
arrangement between them, HSE and other contractual and statutory obligations. The 
tenderer is solely responsible to BHEL for the work awarded to him. 
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A.8.12. Unsolicited discount received after the due date and time of Bid Submission shall not 
be considered for evaluation. However, if the party who has submitted the unsolicited 
discount/rebate becomes the L-I party, then the awarded price i.e. contract value shall 
be worked out after considering the discount so offered. 

A.8.13. BHEL shall not be liable for any expenses incurred by the bidder in the preparation of 
the tender irrespective of whether the tender is accepted or not. 

A.9.  NO DEVIATIONS ARE ACCEPTABLE: - 

  Offers with deviations are likely to be rejected. However, if the bidder insists on any 
technical or commercial deviations from the specifications and / or tender conditions, the 
price implication, if any, of withdrawing the deviations must be submitted along with 
the price bid in a separate sealed envelope super-scribed “PRICE IMPLICATION FOR 
WITHDRAWAL OF DEVIATIONS”.  No price implication for withdrawal of deviation shall 
be accepted at a later date, after opening of technical bid.      

A.10. Consortium/ JV bidding is not allowed under this NIT.  

B. EARNEST MONEY DEPOSIT 
 

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 
(EMD) mentioned in NIT. 

B.1. Mode of EMD deposit:  

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 
(EMD) mentioned in NIT. 

Mode of EMD deposit:  

EMD can be submitted in any one of the following modes:  

i) Cash deposit as permissible under the extant Income Tax Act (before tender opening), 

ii) Electronic Fund Transfer credited in BHEL account (before tender opening). Details of 
BHEL account mentioned in tender document. 

iii) Banker’s cheque/Pay order/Demand Draft, in favour of ‘BHEL’ and payable at New 
Delhi (Along with offer) 

iv) Fixed Deposit Receipt (FDR) issued by schedule Banks/Public Finance Institutions as 
defined in the companies ACT (FDR should be in the name of the contractor, a/c BHEL) 

v) Insurance Surety Bonds 

In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted in 
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases 
shall be valid for at least six months. 

For example: In case the EMD amount is Rs. 20,00,000/- and bidder want to submit EMD in 
form of BG then amount of Rs. 2,00,000/- atleast to be submitted in the form of modes 
mentioned in sl. No. i) to v) above and BG for balance Rs. 18,00,000/- can be submitted. 
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No other form of EMD remittance shall be acceptable to BHEL. 
 
Note: The Submission of EMD is compulsory for subject tender. In case requisite Amount 
of EMD not submitted by the bidder along with offer or before technical bid opening, the 
offer shall not be considered for evaluation and the offer shall be rejected.  

 
B.2. Forfeiture of EMD 

EMD by the bidder will be forfeited as per NIT conditions, if 

i) After opening the tender and within the offer validity period, the bidder revokes his tender 
or makes any modification in his tender which is not acceptable to BHEL. 

ii) The contractor fails to deposit the required Security deposit or commence the work within 
the period as per LOI/contract. 

B.3. EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged 
under the provision of extant “Guidelines on Suspension of business dealing with 
Supplier/contractors” and forfeited/ released based on the action as determined under 
these guidelines. 

B.4. In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a 
reasonable time after award of work. 

B.5. EMD shall not carry any interest. 

B.6. EMD of successful bidder shall be retained as part of Security Deposit. 

B.7. Bidders may please note that “One Time EMD” provision stands deleted. Hence, bidders 
who have deposited Rs. 2 Lakh as ‘One Time EMD’ with BHEL are also required to submit 
the requisite amount of EMD. 

B.8. No MSE benefits shall be given to MSEs bidder for WORKS CONTRACT. Please refer 
clause no. P (facilities provided to MSEs) for detail. 
 

C. SECURITY DEPOSIT 
 

Security Deposit means the security provided by the Contractor towards fulfilment of any 
obligations in terms of the provision of the contract.  
 

C.1. Upon acceptance of Tender, the successful Tenderer should deposit the required amount 
of Security Deposit for satisfactory completion of work. The total amount of Security 
Deposit will be 5% of the Contract Value.  
 

C.2. Mode of Security deposit:  
 
EMD of the successful tenderer shall be converted and adjusted towards the required 
amount of Security Deposit. 
 

The balance amount to make up the required Security Deposit of 5% of the contract Value 
may be furnished in any of the following forms: 
 

i)      Cash (as permissible under the extant Income Tax Act) 
 

ii) Local cheques of scheduled banks (subject to realization) / Pay Order / Demand Draft / 
Electronic Fund Transfer, in favour of BHEL. 
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iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format for Security Deposit shall be in the 
prescribed formats enclosed with general conditions of contract. 

 

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 
defined in the Companies Act. The FDR should be in the name of the contractor, A/C 
BHEL and duly discharged on the back. 

 

v) Securities available from Indian Post Offices such as National Savings Certificates, Kisan 
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the 
security and duly endorsed/hypothecated/pledged, as applicable, in favour of BHEL and 
duly discharged on the back). 

 

vi) Insurance Surety Bonds 
 

(NOTE: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith) 

 
C.3. Submission of Security Deposit:  

 
i) At least 50 % of the required Security Deposit, including the EMD, shall be submitted 

before start of work. Balance of the Security Deposit can be submitted by way of deduction 
of 10% of the gross amount progressively from each running bills of the contractor till the 
total amount of the required Security Deposit is collected. 
 

ii) The security deposit should be furnished before start of the work by the contractor by the 
submission date mentioned in LOI.  

 

iii)  In case of delay in submission of Security Deposit, a penalty equivalent to interest for the 
delayed period (@ Repo rate + 4%) shall be submitted by contractor in Cash/ Cheque/ DD/ 
Pay-order else BHEL shall recover the same from their first RA Bill. This penalty for the 
delayed period would be non-refundable. However, in any case, the delay in submission of 
Security Deposit should not exceed beyond 90 days from the date of start of work, else 
BHEL reserve the right to consider it as non-compliance of contractual conditions and may 
act as per clause N.2.2. of Annexure to GCC i.e. Breach of Contract. 
 

iv) If the value of work at any time exceeds the contract value, the amount of Security Deposit 
shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or it shall be recovered from payment/s due to 
the Contractor.  
 

v) The recoveries made from running bills (cash deduction towards balance SD amount) can 
be released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, at the discretion of BHEL.  

 

C.4. The BG shall be submitted only through the Banker. Along with the BG, the Bank shall also 
furnish a letter of confirmation (in the prescribed formats enclosed with general conditions 
of contract).  
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C.5. The validity of the Bank Guarantee furnished towards Security Deposit shall be up to three 
months more than the period of completion of work as stipulated in the LOI and the same 
will be kept valid by proper renewal till the completion of the work. 
 

C.6. BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 
penalties in the event of the contractor’s failure to fulfil any of the contractual obligations 
or in the event of termination of contract as per terms and conditions of the contract. BHEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts 
with BHEL. 

 
C.7. Conditions for acceptance of bank guarantees  

        
Contractors are advice to obtain Bank Guarantee preferably from any of the following 
BHEL consortium banks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
              Bank Guarantees from Banks outside BHEL’s consortium shall be as below:  
 

The Bank Guarantees of all Public sector banks can be accepted (in addition to consortium 
banks) 

 
   The Bank Guarantees of Co-operative banks shall not be accepted. 

 

Bank Guarantees of other than consortium bank and public sector bank can be accepted 
subject to an overall exposure limit (at New Delhi) of Rs. 10 crores for banks with net worth 
of more than Rs. 500 crores as on last balance sheet date and Rs 5 crores for banks with net 
worth between Rs. 350 to Rs 500 crores (A certificate and copy of latest Balance Sheet to be 
given by the Bank at the time of submission of Bank Guarantees). 

 

In case of private sector banks, a clause to be incorporated in the text of Bank Guarantee 
that it can be enforceable by being presented at any branch of the bank. 

 

In case of foreign vendors, the bank guarantees issued by foreign banks may be confirmed 
by our consortium bank in India.  

 

In case of Bank Guarantees given by Non-Consortium banks (Private sector or Public 
sector), the Bank Guarantees are to be enforceable in New Delhi or the town/ city in 
which the sector office is located. 

Sl. No. Name of Bank  Sl. No. Name of Bank 

1 State Bank of India 11 Punjab National Bank 
2 Canara Bank 12 Union Bank of India 

3 IDBI Bank Limited 13 Yes Bank Limited 

4 ICICI Bank Limited 14 RBL Bank Ltd. 

5 HDFC Bank Limited 15 Standard Chartered Bank 

6 Axis Bank 16 Indian Overseas Bank 

7 IndusInd Bank Limited 17 Kotak Mahindra Bank Limited 

8 Bank of Baroda 18 Federal Bank Limited 

9 Exim Bank 19 Hongkong and Shanghai Banking 
Corporation Ltd 

10 Indian Bank  
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C.8. RETURN OF SECURITY DEPOSIT: 

 

If the contractor duly performs and completes the work in all respects to the entire 
satisfaction of BHEL and presents an absolute "No demand certificate", returns properties 
belonging to BHEL, taken, borrowed or hired by him for carrying out the said works, and 
furnishes performance bond BG in the prescribed proforma, Security Deposit will be 
released to the contractor after deducting all costs, expenses and other amounts that are 
to be paid to BHEL under this contract or other contracts entered into with the contractor.  
It may be noted that in no case the Security Deposit shall be refunded/released prior to 
passing of final bill. 

 

D. Bank Account Details for submission of EMD/ Security Deposit through electronic fund 
transfer mode.  

 

NAME OF THE COMPANY  BHARAT HEAVY ELECTRICALS LTD  
ADDRESS OF THE 
COMPANY  

TRANSMISSION BUSINESS GROUP, 5TH FLOOR, BHEL 
TOWER, PLOT NO. 25,  SECTOR-16A, NOIDA – 201301 
(U.P.) 

NAME OF BANK  STATE BANK OF INDIA 
NAME OF BANK BRANCH  CAG-II NEW DELHI (17313) 
CITY  NEW DELHI 
ACCOUNT NUMBER  00000030206227732 
ACCOUNT TYPE  CASH CREDIT  
IFSC CODE  SBIN0017313 

        
E. Overall Quantity variation-  

The individual quantity can vary to any extent or may be deleted for which no 
compensation will be payable to the contractor and the rates will remain firm. Also the 
rate of each item remains firm as long as the variation in the total value of work executed 
under the contract including extra items (if any) remains within plus/minus 30 percent of 
the contract value. In case the actual value of executed work including extra work on 
completion of work becomes less than 70% of the basic/original contract value than the 
following method shall be adopted.  

 

The actual executed value shall be raised by 7% (For arriving at the final payment against 
work executed) subject to the condition that total value of work executed plus increase by 
7% as above shall be limited to 70% of the basic/original contract value. The rate quoted 
shall be firm irrespective of any upward variation in the contract price. 

 

It is further clarified that the enhancement/rate revision on the basic rate as per PVC 
clause shall not be accounted for the purpose of operating this clause. 

 
F. Clause No. C.29.7 “INCOME TAX/SALES TAX/WORKS TAX/VAT” stands deleted. Now this 

clause shall be read as below. 
F.1. All taxes (except GST), duties, charges, royalties, cess and any other levies by Central/ 

State/local authorities for the execution of the contract shall be borne by the contractor 
and shall not be payable extra. 
Any increase of the same at any stage during execution of the contract shall be borne by 
the contractor. 
Quoted price of the same shall be inclusive of all such requirements. 

F.2. GST along with Cess (as applicable) legally leviable & payable by successful bidder as per 
GST Law shall be paid by BHEL, extra. 
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Hence, bidder shall not include GST along with Cess (as applicable) in their quoted rates/ 
price. 

 
F.3. Contractors have to make their own arrangement at their cost for completing the 

formalities, if required with relevant taxation authorities, for bringing their material, plant 
and machinery at site for the execution of the contract. Road permits / way bill, if required 
shall be arranged by the contractor. 

F.4. Contractor shall furnish proof of GST registration with GSTN Portal covering the services 
under this contract. 

 
Registration should also bear endorsement for the premises from where the billing shall be 
done by contractor on BHEL for this project / work 

 
However, in case contractor submits GST Registration of a state other than the state 
wherein the site is located, then contractor has to submit an undertaking that contractor is 
not liable to take registration in the state wherein the site is located as per the provision of 
Place of Supply under CGST/SGST/IGST Act. 

 
BHEL will not be held responsible for any non-compliance of the Contractor in respect of 
GST laws as framed from time to time. 

 
F.5. Contractor shall comply with all statutory amendment/notifications in this respect 

Contractor shall submit the tax invoice complying with GST Invoice Rules (Section 31 of 
GST Act & Rules referred thereunder). 

 
In case of raising any Supplementary Tax Invoice (Debit / Credit Note), contractor shall 
issue the same containing all the details as referred in Section 34 read with Section 31 of 
GST Act & Rules referred there under. 

 
Contractor shall comply with the Time Limit prescribed under the GST Law and rules 
thereof for raising the Tax Invoice 

 
F.6. Goods and Service Tax (GST) will be reimbursed to the Contractor subject to the following 

conditions: - 
I. Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules. 

II. The Invoice raised by the Contractor should indicate the BHEL GST Registration 
Number.) 

III. Contractor shall upload the invoices raised on BHEL in IFF/GSTR-1 within the prescribed 
time as given in the GST Act. 

IV. Invoice raised and uploaded in IFF/GSTR-1 by the Contractor should be available to 
BHEL in FORM GSTR-2B electronically through the common portal 

V. Confirmation of payment of such GST to the Government through filing of GSTR-3B of 
corresponding month/quarter. 
 

F.7. The GST amount should get reflected within prescribed time limit in the GSTN for BHEL to 
avail the input credit. If the GST Credit is reversed/ denied/ delayed to BHEL due to non-
receipt/delayed receipt of Services and/or tax invoice or due to expiry of timeline prescribed 
in GST law or due to any other factor for availing such Input Tax Credit (ITC) or for any other 
reason arising out of the act directly attributable to the Contractor, GST amount shall be 
recoverable from Contractor from any dues payable to the Contractor along with any interest 
levied/ leviable on BHEL. 
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F.8. Statutory variation, if any, on account of GST will be payable by BHEL at actuals on submission 
of documentary evidence.  

F.9. TDS under Income Tax Act/ GST Act shall be deducted as per applicable rates unless 
Exemption certificate, if applicable, from the appropriate Authority is furnished to BHEL along 
with the Invoice. 

F.10. New Taxes & duties (Introduced after tender opening date):  
If any new tax or duty is levied by the Central/State Government/Municipality/Local Authority 
and becomes directly applicable on items specified in the Bill of Quantities, full 
reimbursement shall be made subject to submission of documentation as per statute.  
 

G. Clause C-27.0 of “Over run charges” under special conditions of contract is now deleted. No 
overrun charges are payable under the contract. 

 
H. Clause C-35.0 “secured advance” under special conditions of contract is now deleted. No 

advance on materials shall be payable under the contract. 
 

I. Clause C-26.0 “Price Variation” under special conditions of contract is now deleted. The 
Price Variation Clasue  is not applicable for this NIT.  

J. Issue of Material by BHEL: 
 

A ISSUE OF MATERIAL BY BHEL (IF APPLICABLE AS PER BOQ AND SCOPE) 
i) Issue of Cement: 

1 Not Applicable 
ii) Issue of Steel: 

1 The steel shall be issued, if applicable as per BOQ,to the contractor on the following 
basis:  

i. Structural Steel: Weighment basis (Unit – MT)  
ii. Reinforcement Steel and Earthing Rod: Weighment basis (Unit-MT)  
iii. MS Rails: Weighment Basis (Unit-MT) 

2 All the steel (structural, reinforcement, earthing rod/GI flats, GI foundation bolts, etc.) 
issued by BHEL shall be properly accounted for. The total quantity of steel required for 
the work will be calculated from the approved Bar Bending schedule, fabrication 
drawings, approved laps, chairs and lugs etc. The measurement for payment as well as 
for accounting shall be based on the sectional weights as indicated in the relevant 
IS/BS/EN code specifications. 
In case any such sectional weights are not available in the above documents, the 
manufacturer recommendation/BHEL instruction shall be binding.  

3 The steel issued to the contractor shall be mainly in standard length and sections as 
received from the supplier. However, the contractor shall be bound to accept the steel 
in length as available in the stores/consignment and no claims for extra payment 
because of issue of non-standard length will be entertained.  

4 The contractor shall satisfy himself of the quality and quantity of the materials at the 
time of taking delivery from BHEL. No claims whatsoever will be entertained by BHEL 
because of quality or quantity after the materials are taken by the contractor from 
BHEL.  

5 The contractor shall submit to BHEL well in advance of before Three month from 
requirement, a statement indicating estimated quantity of cement and steel required 
during a quarter.  

6 The contractor must note that cement and steel required for the contractor’s enabling 
job like store/ site office/batching plant/temporary woks etc. shall be arranged by the 
contractor at his own cost.  
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All temporary structures constructed/installed/erected are to be dismantled and 
removed as per instruction of BHEL 

7 Bidder to give requirement of Material in BHEL Scope well in advance of before Three 
month from requirement. Any delay in raising the requirement of these item leading 
to delay in placement of order, will be Contractor responsibility and its attributable 
delay in erection will be responsibility of Bidder only. 

B HANDLING OF MATERIALS ISSUED BY BHEL:  
1  All materials issued by BHEL shall be stacked, stored above ground level by use of 

concrete or wooden sleepers. No materials shall remain on ground at any time. All 
concrete or wooden sleepers required for stacking the materials shall be arranged by 
contractor (successful bidder of this package) at his own cost within the quoted rates. 
All other equipments like winches, D-Shackles, slings of various sizes, max puller, pulley 
blocks, jacks, trucks, trailers etc. required for such handling of steel from BHEL 
stores/storage yard etc. shall be arranged by contractor within quoted/accepted rates. 
All materials stored by contractor shall be in accordance to standards/specifications 
and instruction of BHEL. Utilization of these material shall also be done in such a 
manner so that wastage on account of long storage/storage beyond shelf life can be 
avoided. Any loss/damage of material on this account will be attributable to the 
contractor.  

2 If material is supplied before mobilisation of contractor, the contractor shall take 
delivery of the materials from the designated place within the project premises at his 
own cost and store the same at his stores as per standard norms.  
After mobilisation of contractor, the consignment received at BHEL site can directly be 
diverted to the work site following issuance procedure of BHEL. Quantity of such direct 
issues shall be as per the Challan/dispatch document/LR received with the 
consignment. In such cases, Contractor shall do unloading of materials from 
trucks/lorry at their own cost. 

3 The Open land for such purposes as available shall be provided by BHEL on free of cost 
basis. Temporary barbed wire fencing of the open storage yard is to be done by the 
contractor and is included under the scope of his work. Contractor shall also remove 
grass, bushes, trees etc. wherever required off the land provided to him and shall 
make proper continuous up keeping of the open yard /land by removing grass, bushes 
trees etc. and same is included under the scope of his work & No extra payment shall 
be made to the contractor in this regard. The bidder shall make complete arrangement 
of necessary security personnel to safeguard all such materials in his custody. 
Materials issued will be used only for construction of permanent works.  
The contractor shall take care of material issued by BHEL and shall protect the same 
from theft, damage and weathering. In case, due to any cause attributable to the 
contractor, such loss/theft/rusting of steel occurs, then such quantity of steel shall be 
recovered from the interim payment at the penal rate specified in the tender. 

C RECONCILIATION OF MATERIALS ISSUED BY BHEL 
 a) The contractor shall submit a reconciliation statement of cement and steel issued 

to the contractor with each RA Bill. 
b) At the time of submission of bills, the contractor shall properly account for the 

material issued to him as specified herein to the satisfaction of BHEL certifying 
that the balance material is available in the contractor custody at site. 

c) At the time of submission of bills, if it is noticed by BHEL that the wastage is high 
and calls recovery at the penal rate, then, BHEL will proceed for recovery for the 
excess wastage as per penal recovery rates as specified. 

d) If at any point of time, BHEL finds there is a difference in physical and theoretical 
balance, where the contractor fails to provide necessary reconciliation, the 
decision of penal recovery/withhold of amount at penal rate by BHEL shall be final 
and binding to the contractor till proper records are submitted to and verified by 
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BHEL. 
e) The reference drawings for actual material consumption to be used for the 

purpose of reconciliation shall be drawings prepared by the BHEL and drawings 
approved by BHEL for fabrication works and such other drawings approved by 
BHEL. This shall also include the bar bending schedule prepared by the contractor 
and approved by BHEL. 

D RETURN OF MATERIALS ISSUED BY BHEL 
1 Return of Cement:  

Not applicable  
2 Return of Reinforcement Steel and Structural Steel including Scrap:  

All surplus steel and all wastage materials will be taken back on weighment basis. 
Surplus, unused and untampered steel shall be sorted section-wise and returned 
separately at a place directed by BHEL/Engineer within the project area. For return of 
such materials, contractor will not be entitled to any handling and incidental charges. 
All wastage / scrap (including melting scrap, wastage, and unusable scrap) shall be 
promptly returned to the stores and a receipt obtained for material accounting 
purposes. Scrap for reinforcement steel and structural steel shall be returned 
separately.  

E SCRAP AND SERVICEABLE MATERIALS:  
 All structural steel of length above 2 Meter except M.S Plate shall be considered as 

serviceable materials provided the materials is in good and acceptable condition. 
Structural steel in length less than 2 Meter Shall be treated as scrap.  

 Plates having both side greater than 1 Meter OR if any side is less than 1 Meter but 
greater than 0.5 Meter and the total area is equal or greater than 2 sq. Meter shall be 
considered as serviceable material.  

 All pipe measuring 2 Meter and above in length shall be treated serviceable materials 
provided they are in good and acceptable condition. Pipe in less than 2 Meter length 
shall be treated as Scrap.  

 All TMT measuring 3 Meter and above in length shall be treated as serviceable material 
provided they are in good acceptable condition. TMT in less than 3 Meter shall be 
treated as scrap.  

F CONSUMPTION AND WASTAGE OF MATERIAL ISSUED BY BHEL 
1.1 Cement Consumption: 

Not Applicable 
1.2 Cement Wastage: 

Not applicable 
2.1 Reinforcement Steel, MS earthing rod Consumption 

The theoretical consumption of various sections and/or diameter of reinforcement and 
earthing rod steel shall be based on approved construction drawing and bar bending 
schedule. Weight shall be calculated considering the sectional weights as per Indian 
standards. No extra cost shall be payable to the contractor for any deviation in weights 
for the different procedures adopted for issue and calculation of the theoretical 
consumption including rolling tolerances. 

a) Actual consumption = Issue – Surplus. 
b) Surplus = un-tampered, unused, uncut Quantity of steel including serviceable 

material returned by the contractor to BHEL store along-with relevant 
documents. 

c) Wastage = Actual consumption – Theoretical consumption. 
2.2 Reinforcement Steel, MS earthing rod Wastage 

a) Allowable Wastage: (+3%) of the theoretical consumption shall be considered 
as allowable wastage. 

b) Wastage and scrap shall be as per actual weighment basis. 
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Sl 
no. 

Reinforcement steel & MS earthing rod Basis of issue & 
penal recovery 

R1 Theoretical consumption (without considering 
wastage and scrap or loss) 

Free 

R2a Wastage limited to plus three percent (+3%) of 
aforesaid theoretical consumption (R1) towards 
allowable wastage and returned to BHEL Store. 

Free 

R2b Wastage limited to plus three percent (+3%) of 
aforesaid theoretical consumption (R1) towards 
allowable wastage but not returned to BHEL Store. 

Penal rate 

R3 Wastage beyond THREE percent (+3%) of the 
theoretical consumption above (R1). 

Penal rate 

 

3.1 Structural Steel (Rolled Sections and Plates etc.) Consumption 
The theoretical consumption of various sections shall be based on approved drawings. 
Weights shall be calculated considering the sectional weights as per Indian standard. 
No extra shall payable to the contractor for any deviation in weights for the two 
different procedures adopted for issue and calculation of the theoretical consumption 
including rolling tolerances. 

a) Actual consumption = Issue – Surplus. 
b) Surplus = un-tempered, unused, uncut quantity of steel including serviceable 

material returned by the contractor to BHEL store. 
c) Wastage = Actual consumption – Theoretical consumption. 

3.2 Structural Steel Wastage 
a. Allowable wastage: 4% (FOUR percent) of the theoretical consumption shall be 

considered as allowable wastage. Wastage shall be considered as cut pieces 
and scrap material, measured as per actual weighment basis. Invisible 
wastage, if any, shall be considered to be included in the specified 4 % 
allowable wastage. 

b.  
Sl no Structural steel including SS plate Basis of issue & 

penal Recovery 
S1 Theoretical consumption (without considering any 

wastage, scrap or loss) as per specification & drg. 
Free 

S2a Wastage limited to plus four percent (+4%) of 
aforesaid theoretical consumption (S1) towards 
allowable wastage (including invisible wastage limited 
to 0.5%) and return to BHEL Store. 

Free 

S2b Wastage limited to plus four percent (+4%) of 
aforesaid theoretical consumption (S1) towards 
allowable wastage (including invisible wastage limited 
to 0.5%) but not returned to BHEL Store. 

Penal rate 

S3 Wastage beyond four percent (4%) of the aforesaid 
theoretical consumption (S1). 

Penal rate 

 

G RECOVERY FOR MATERIAL ISSUED BY BHEL 
 Any loss of material due to theft/damage/unaccounted loss shall be recovered at penal 

rates. 
 
Recovery of wastages shall be made from the bills of contractor at the penal rate for 
the following cases: 

a) If wastage exceeds the specified limit 
b) If the wastage not exceeded specified limit, but not returned to BHEL store 

except invisible wastage 
c) For not returning the surplus serviceable materials. 
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PENAL RATE FOR MATERIAL ISSUED BY BHEL 
 
Recovery of wastages shall be made from the bills of contractor at the penal rate mentioned in 
table below for the following cases: 

a) If wastage exceeds the specified limit 
b) If the wastage not exceeded specified limit, but not returned to BHEL store except invisible 

wastage 
c) For not returning the surplus serviceable materials. 

 
Sl. No. Items Penal Rate (Rs.) 

1 Cement 
(PPC/OPC/PSC) 

Not Applicable 

2 Reinforcement Steel Rs. 75,675/- per MT (Excl. GST & other 
taxes) 

3 MS Earthing Rod Rs. 78,450/- per MT (Excl. GST & other 
taxes) 

4 Structural Steel Not applicable 
 

K. RESPONSIBILITY OF CONTRACTOR IN RESPECT OF STATUTORY RULES / REGULATIONS 
PERTAINING TO BOCW. 
 

It shall be mandatory for the contractor to comply with Building and Other Construction 
Worker (Regulation of Employment and Conditions of Service) Act, 1996 and Rules of 1998 
read with Building and other Construction Workers welfare Cess act, 1996 and Cess Rules.  
 

It shall be the sole responsibility of the contractor to apply for a license to the Competent 
Authority under the Building and Other Construction Worker (Regulation of Employment 
and Conditions of Service) Act, 1996 and Rules of 1998 read with Building and other 
Construction Workers welfare Cess act, 1996 and Cess Rules and obtain proper certificate 
thereof by specifying the scope of its work. It shall also be responsibility of the contractor 
to furnish a copy of such certificate of license / permission to BHEL within 2 months from 
date of start of work at site or along with 1st RA bill whichever is earlier.  
 

It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards 
deposit of the cess together with the number, name and other details of beneficiaries 
(building or construction workers) engaged by the sub-contractor during the preceding 
month. 

 

The onus shall lie on the contractor to register with the authorities and provide the details 
of the amount remitted to the authorities. In case the contractor fails to comply with the 
BOCW act, no payments shall be released to the contractor. 

 

In case the customer owns the responsibility of compliance of BOCW act and deducts the 
amount from BHEL, the same shall be deducted from the RA bills of the contractor.  
 

In the event of any penalty or other implication due to non-compliance of statutory 
obligation the same shall be on contractor’s account. 
 

L. Clause No. C.24.0 (Delay and Extension of Time) of Conditions of Contract for Civil Works 
has been modified as below 

         If, in the opinion of the Engineer, the work is delayed 

(i) by reason of abnormally bad weather, or 

(ii) by reason of serious loss or damage by fire, or 
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(iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting 
any of the trades employed on the work, or 

(iv) by delay on the part of the agency or tradesman engaged by the BHEL in executing work 
not forming part of the contract, or 

(v) By reason of any other cause which in the absolute discretion of the Engineer is beyond 
the contractor's control, then in any such case, the Engineer (or higher authority) may 
make fair and reasonable extension in the completion dates of the individual items of 
work of the contract as whole. Such extension which will be communicated to the 
contractor by the Engineer in writing shall be final and binding on the contractor. No 
other claim in this respect for compensation, idle labour or otherwise howsoever is 
admissible. Upon the happening of any such event causing delay the contractor shall 
immediately give notice thereof in writing to the Engineer but shall nevertheless use 
constantly his best endeavour to prevent or make good the delay and shall do all that 
may reasonably be required to the satisfaction of the Engineer to proceed with the 
work. 

(vi) In case of delay in completion of work BHEL reserve the right to grant time extension 
under the following options depending upon the performance of the vendor: 

a) Time extension without levy of LD in case it is found that delay is not attributable to the 
vendor 

b) Time extension with deduction of applicable LD in line with Liquidity Damage clause if 
the delay is solely attributable to the vendor. 

c) In case facts of delay is not settled, BHEL reserve the right to grant provisional time 
extension for delay in completion of total work or part thereof and running/ interim 
payments to the vendor will be released without deduction of LD subject to submission 
of additional Bank guarantee equivalent to maximum LD amount valid till completion of 
work under their scope and grant of final time extension. 

During provisional time extension period ORC/ PVC shall not be payable to the 
contractor. The Final Delay analysis shall be prepared on completion of the work. In 
case of delay is not attributable to contractor as per final delay analysis the ORC/ PVC 
shall be released along with the final bill without any interest charges attributable to 
BHEL.  

In case of delay attributable to contractor, LD shall be deducted for that period in line 
with clause “Compensation/ LD/ Penalty for delay in execution” of conditions of 
contract and balance ORC/ PVC (if any) shall be released along with the final bill without 
any interest charges attributable to BHEL.  

PVC/ ORC shall be governed by respective clauses in the NIT. 

  
M. RIGHTS OF BHEL: - The Clause No. B.7.0 “RIGHTS of BHEL” of Conditions of contract for 

Civil works stands deleted. Now the modified clause shall be read as below: -  
 

BHEL reserves the following rights in respect of this contract during the original contract 
period or its extensions if any, as per the provisions of the contract, without entitling the 
contractor for any compensation. 

1. To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in 
the contract during the progress of work and get it done through other agencies to suit 
BHEL’s commitment to its customer or in case BHEL decides to advance the date of 
completion due to other emergent reasons/ BHEL’s obligation to its customer. 

        In case of inadequate manpower deployed by the contractor, BHEL reserves the right to 
deploy additional manpower through any other agency for expediting activities in the 
interest of the project. Supplied manpower shall be put on job by the contractor and 
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payments and other statutory compliances related to manpower shall be the contractor’s 
responsibility. In case of contractor’s failure to fulfil his obligations in respect of such 
manpower, BHEL reserves the right to take necessary action as per contract conditions. 
 

2.  Breach of Contract, Remedies and Termination 
 

2.1. The following shall amount to breach of contract: 
 

I. Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled 
delivery/ completion period as per contract or as extended from time to time.  

 
II. The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient 

reasons even before expiry of the delivery/ completion period to justify that supplies shall 
be inordinately delayed beyond contractual delivery/ completion period.  

 
III. The Supplier/Vendor delivers equipment/ material not of the contracted quality. 

 
IV. The Supplier/Vendor fails to replace the defective equipment/ material/ component as per 

guarantee clause. 
 

V. Withdrawal from or abandonment of the work by the Supplier/Vendor before completion 
as per contract. 

 
VI. Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written 

permission resulting in termination of Contract or part thereof by BHEL.  
 

VII. Non-compliance to any contractual condition or any other default attributable to 
Supplier/Vendor. 

 
VIII. Any other reason(s) attributable to Vendor towards failure of performance of contract. In 

case of breach of contract, BHEL shall have the right to terminate the Purchase Order/ 
Contract either in whole or in part thereof without any compensation to the 
Supplier/Vendor. 

 
IX.  Any of the declarations furnished by the contractor at the time of bidding and/ or entering 

into the contract for supply are found untruthful and such declarations were of a nature 
that could have resulted in non-award of contract to the contractor or could expose BHEL 
and/ or Owner to adverse consequences, financial or otherwise. 

 
X.  Supplier/Vendor is convicted of any offence involving corrupt business practices, 

antinational activities or any such offence that compromises the business ethics of BHEL, in 
violation of the Integrity Pact entered into with BHEL has the potential to harm the overall 
business of BHEL/ Owner. 

 
Note- Once BHEL considers that a breach of contract has occurred on the part of Supplier/Vendor, 

BHEL shall notify the Supplier/Vendor by way of notice in this regard. Contractor shall be 
given an opportunity to rectify the reasons causing the breach of contract within a period 
of 14 days.  

 
         In case the contractor fails to remedy the breach, as mentioned in the notice, to the 

satisfaction of BHEL, BHEL shall have the right to take recourse to any of the remedial 
actions available to it under the relevant provisions of contract. 

 



 

Page 19 of 39 

 

LD against delay in executed work in case of Termination of Contract: 
LD against delay in executed work shall be calculated in line with relevant LD clause of GCC, 
for the delay attributable to contractor. For limiting the maximum value of LD, contract 
value shall be taken as Executed Value of work till termination of contract. 
Method for calculation of “LD against delay in executed work in case of termination of 
contract” is given below. 
i) Let the time period from scheduled date of start of work till termination of contract 

excluding the period of Hold (if any) not attributable to contractor = T1 
ii) Let the value of executed work till the time of termination of contract= X 
iii) Let the Total Executable Value of work for which inputs/fronts were made available to 

contractor and were planned for execution till termination of contract = Y 
iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
vi) LD shall be calculated in line with LIQUIDATED DAMAGES/PENALTY  clause of the 

Contract for the delay attributable to contractor taking “X” as Contract Value and 
“T2” as period of delay attributable to contractor. 

 
2.2  Remedies in case of Breach of Contract is established: 
 

i) Wherein the period as stipulated in the notice issued under clause “BREACH OF 
CONTRACT, REMEDIES AND TERMINATION” of GCC has expired and Contractor has failed 
to remedy the breach, BHEL will have the right to terminate the contract on the ground of 
"Breach of Contract" without any further notice to contractor. 

 
ii) Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 

10% of the Contract Value for the damages on account of breach of contract committed by 
the Contractor. This amount shall be recovered by way of encashing the security 
instruments like performance bank guarantee etc available with BHEL against the said 
contract. In case the value of the security instruments available is less than 10% of the 
contract value, the balance amount shall be recovered from other financial remedies (i.e. 
available bills of the contractor, retention amount, from the money due to the Contractor 
etc. with BHEL) or the other legal remedies shall be pursued.  

 
iii) wherever the value of security instruments like performance bank guarantee available with 

BHEL against the said contract is 10% of the contract value or more, such security 
instruments to the extent of 10% contract value will be encashed. In case no security 
instruments are available or the value of the security instruments available is less than 10% 
of the contract value, the 10% of the contract value or the balance amount, as the case 
may be, will be recovered in all or any of the following manners:  

 
iv) In case the amount recovered under sub clause (a) above is not sufficient to fulfil the 

amount recoverable then; a demand notice to deposit the balance amount within 30 days 
shall be issued to Contractor. 

 
v) If Contractor fails to deposit the balance amount within the period as prescribed in 

demand notice, following action shall be taken for recovery of the balance amount: 
 
a. from dues available in the form of Bills payable to defaulted Contractor against the same 

contract.  
b. If it is not possible to recover the dues available from the same contract or dues are 

insufficient to meet the recoverable amount, balance amount shall be recovered from any 
money(s) payable to Contractor under any contract with other Units of BHEL including 
recovery from security deposits or any other deposit available in the form of security 
instruments of any kind against Security deposit or EMD. 
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c.  In-case recoveries are not possible with any of the above available options, Legal action 
shall be initiated for recovery against defaulted Contractor.  

 
vi) It is an agreed term of contract that this amount shall be a genuine pre-estimate of 

damages that BHEL would incur in completion of balance contractual obligation of the 
contract through any other agency and BHEL will not be required to furnish any other 
evidence to the Contractor for the purpose of estimation of damages. 

 
vii) In addition to the above, imposition of liquidated damages, debarment, termination, de-

scoping, short-closure, etc., shall be applied as per provisions of the contract.   
 
Note: 
1) The defaulting contractor shall not be eligible for participation in any of the future 

enquiries floated by BHEL to complete the balance work. The defaulting contractor shall 
mean and include: 

 (a)   In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship Firm 
owned by same Sole Proprietor. 

(b)   In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ 
some of the same partners (but not including any new partner); or sole proprietorship firm 
owned by any partner(s) as a sole proprietor. 

 
3.       In case Contractor fails to deploy the resources as per requirement informed by BHEL in 

writing to expedite the work, BHEL can deploy own/hired/otherwise arranged resources 
and recover the expenses incurred from the dues payable to contractor. Recoveries shall 
be actual expenses incurred plus 5% overheads or as defined in TCC. 

4.    To terminate the contract or to restrict the quantum of work and pay for the portion of work 
executed in case BHEL’s contract with their customer are terminated for any reason, 
whatsoever. 

 
5.    Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any 

other contract against the contractor, BHEL shall be entitled to withhold and also have a 
lien to retain such sum of money(s) in whole or in part from any money(s) payable to 
contractor and/or security deposits furnished or deducted in cash from the bills of 
contractor, (if any) under this contract. In the event of the securities or the amounts 
payable to Contractor, being insufficient to cover BHEL claims, then BHEL shall be entitled 
to withhold and have a lien to the extent of such claims from any sum or sums found 
payable or which at any time thereafter may become payable to the contractor under this 
or any other contract with BHEL. 

a) Claim or Claims for payment of any sum of money(s) arising from the Contractor under 
this or any other contract against the contractor, shall mean, the sum of money(s) 
actually incurred by BHEL in fulfilling the contractual responsibilities of contractor under 
the contract, to which he has failed to fulfil plus applicable overheads (@ 5%) along with 
interest as applicable under the Contract on total amount (i.e. money actually incurred 
plus overheads) 

b) It is an agreed term of the contract that, the sum or sums of money so withheld or 
retained under the lien by BHEL will be kept withheld or retained as such by BHEL till the 
claims arising out of this or any other contract are finally adjudicated wither through 
Arbitration or a Court of competent jurisdiction as the case may be in accordance with 
the terms of contract. Intimation given by the BHEL Engineer regarding withholding of 
such money(s) shall be considered as sufficient and relevant date for all purposes. No 
Interest shall be payable on such sum(s) of money which becomes due or as the case may 
be adjudged to be due from BHEL to Contractor, whether under contract or otherwise. 
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c) Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also 
have a lien to retain towards such claims in whole or in part, from any other money(s) 
payable to any partner, whether in his individual capacity or otherwise. 

d) If any money(s) shall, as a result of any claim or application made under the relevant 
provisions of any Labour Welfare Act and/ or Rules, including but not limited to Contract 
Labour Regulation & Abolition Act, Minimum Wages Act, Payment of Gratuity Act, BOCW 
(RE&CS) Act, Provident Fund Act, Employee State Insurance Act, be directed to be paid by 
the BHEL, such money shall be deemed to be moneys payable to the BHEL by the 
Contractor. 

e) Where the Contractor fails to repay to BHEL such moneys along with applicable overheads 
(@ 5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be 
entitled to recover the same from Contractor’s bills/ Security Deposit or any other 
money(s) payable to Contractor under this Contract or any other Contract with BHEL. 
 

6. While every endeavor will be made by BHEL to this end, yet BHEL cannot guarantee 
uninterrupted work due to conditions beyond its control. The Contractor will not be 
normally entitled for any compensation/extra payment on this account unless otherwise 
specified elsewhere in the contract. 

 
7. BHEL may permit or direct contractor to demobilize and remobilize at a future date as 

intimated by BHEL in case of following situations for reasons other than Force majeure 
conditions and not attributable to contractor:  

i) suspension of work(s) at a Project either by BHEL or Customer,  
      or  

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works 
cannot be executed and there is no possibility of commencement of work for a 
period of not less than three months 

In such cases, charges towards demobilization and remobilization shall be as decided by 
BHEL after successful remobilization by contractor at site, and decision of BHEL shall be 
final and binding on the contractor.  After remobilization, all conditions as per contract 
shall become applicable. In case Contractor does not remobilize with adequate resources 
or does not start the work within the period as intimated, then BHEL reserves the right to 
terminate the contract and effect remedies under Clause “Remedies in case of Breach of 
Contract” In case of any conflict, BHEL decision in this regard shall be final and binding on 
the contractor. 
 

8. In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. 
due to which inordinate discontinuity of work is anticipated, BHEL on its own or 
contractor’s request at its discretion may consider to short close the contract in any of the 
following cases: 

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor 
vis a vis the scope of work envisaged as per the contract.  

b) There has been no significant work in past 6 months OR no significant work is expected in 
next 6 months (example in Hydro projects or in projects where work has stopped due to 
reasons beyond the control of BHEL). 

c) The balance works cannot be done within a reasonable period of time as they are 
dependent on unit shut down or on other facilities of customer or any other such reasons 
not attributable to the contractor. 
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At the point of requesting for short closure, contractor shall establish that he has 
completed all works possible of completion and he is not able to proceed with the balance 
works due to constraints beyond his control. In such a case, the estimated value of the 
unexecuted portion of work (or estimated value of services to be provided for carrying out 
milestone/stage payments like Trial Operation/PG Test etc.) as decided by BHEL, shall 
however be reduced from the final contract value.  

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation 
arising out of short-closure of contract as per clause above. 

 
N. LIQUIDATED DAMAGES/PENALTY 

 
Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and 
refer to the damages, not in the nature of penalty, which the contractor agrees to pay 
in the event of delay in delivery of stores, installation, commissioning, breach of 
contract etc. as the case may be. 
 
Liquidated Damages leviable upon the contractor is a sum which is agreed by the 
parties as a reasonable and genuine pre-estimate of damages which will be suffered by 
BHEL on account of delay/breach on the part of the contractor. 
 
Liquidated Damages shall be calculated in the manner stipulated hereinafter: 
 
In case the work is not completed within the stipulated time period, BHEL at its 
discretion may grant provisional time extension to contractor for the sole purpose of 
completion of balance works keeping its right reserved under the contract and law. 
 
Grant of any provisional time extension shall by no means be considered as waiver of 
BHEL rights under the contract or law.   
 
After the completion of work, duly certified by Engineer In charge, a comprehensive 
delay analysis shall be carried out to ascertain the attribution of delays in the 
provisional time extensions granted to contractor. The delay analysis shall record: 
 
a) Delays solely attributable to contractor 
b) Delays attributable to BHEL  
c) Delays on account of Force Majeure (as specified elsewhere in the contract) 
 
The total period under the final time extension shall be equal to the period between 
the scheduled date of completion and the actual date of completion of contract. LD 
shall be imposed/ levied for the portion of time extensions solely attributable to 
contractor and recoverable from the dues payable to the contractor. 
 

For the periods, wherein the delay as per the comprehensive delay analysis carried out 
is solely attributable to contractor, BHEL shall have the right to impose Liquidated 
Damage at the rate of 0.5% of the contract value, per week of delay or part thereof 
subject to a maximum of 10% of the contract value. 
 

Contract Value for this purpose, shall be the final executed value exclusive of ORC, 
Extra Works executed on Man-day rate basis, Supplementary/ Additional Items and 
PVC. Before levying LD, the contractor shall be duly intimated the amount and reasons 
thereof for imposition of LD. 
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O. PERFORMANCE MONITORING: 

 
The Contractors performance shall be continuously monitored during execution of work at 
site. 
In case of contractor’s performance is found not satisfactory during the execution of work 
at site, BHEL may take alternate remedial measures and may not consider the contractor 
for further tenders, if the contractor performance is not improved in spite of opportunities 
given by BHEL. 
 

P. FACILITIES PROVIDED TO MSEs 
Vide office memorandum F.No.21(8)/2011-MA dated 09.11.2016, Office of AS&DC, Ministry of 
MSME has issued clarification regarding definition of Goods and Services under the Public 
Procurement Policy of MSEs order-2012, In accordance with the Public Procurement Policy for 
MSEs order-2012 and OM regarding definition of Goods and Services issued by Ministry of 
MSME, it is clarified that benefits as envisaged in Public Procurement Policy for MSEs Order 
2012 are to be provided in respect of the procurements related to the Goods and Services 
produced and provided by Micro and Small Enterprises (MSEs) only and no benefits is to be 
given in Case of Works Contracts. 

 
Q. BOCW (TAXES, DUTIES & LEVIES): 

 
Q.1 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 

AND           CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 
READ WITH BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS 
RULES, 1998. 

 In case any portion of work involves execution through building or construction 
workers, then compliance to the above titled Acts shall be ensured by the contractor 
and contractor shall obtain license and deposit the cess under the Act. In the 
circumstances it may be ensured as under: - 

Q.1.1 It shall be the sole responsibility of the contractor in the capacity of employer to 
forthwith (within a period of 15 days from the award of work) apply for a licence to 
the Competent Authority under the BOCW Act and obtain proper certificate thereof 
by specifying the scope of its work. It shall also be responsibility of the contractor to 
furnish a copy of such certificate of licence / permission to BHEL within a period of 
one month from the date of award of contract. 

Q.1.2 It shall be the sole responsibility of the contractor as employer to ensure compliance 
of all the statutory obligations under these act and rules including that of payment / 
deposit of 1% cess on gross payment made for value of work involving building or 
construction workers engaged by the contractor within a period of one month from 
the receipt of payment. 

 

Q.1.3 

It shall be the responsibility of the sub-contractor to furnish the receipts / challans 
towards deposit of the cess together with the number, name and other details of 
beneficiaries (building workers) engaged by the sub-contractor during the preceding 
month. 

Q.1.4 It shall be the absolute responsibility of the sub-contractor to make payment of all 
statutory payments & compensations to its workers including that is provided under 
the Workmen’s Compensation Act, 1923. 

Q.1.5 The contractor shall, however ensure before deposit of any BOCW cess, that 
customer is not depositing the same in order to avoid excess deposit of cess. 
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Q.1.6 The contractor shall bear cost of BOCW cess either by way of deposit or through 
recovery by BHEL in case the same is deposited by the customer. 

Q.1.7 In case of failure in above mentioned compliances, BOCW Cess @ 1% as well as 
applicable penalty as specified in BOCW Act/Rules shall be deducted from the 
contractor. 

 
R. TERMS OF PAYMENT: 

 
R.1. The contractor shall be paid monthly running bill to a maximum of 95% (retaining 5% from 

each running bill) of value of the works actually executed on site provided the work has 
been executed to the satisfaction of the Engineer. From payable amount recoveries such as 
security deposit, income tax etc. would be made as per rule. The certificate of the Engineer 
regarding such approval and passing of sums so payable shall be final and conclusive 
against the contractor.  
 

R.2. The Engineer shall after a measured bill allow and certify payment to the contractor on the 
basis of abstract measurement bill submitted by contractor. However, the usual recoveries 
would be effected from bill. 

 
R.3. Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificate and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or materials to which 
it relates are in accordance with the contract. 

 
R.4. All intermediate payments shall be regarded as advance against the final payment only and 

shall not be considered as an admission of the due performance of the contract or any part 
thereof in any respect of the occurring of any claim whatsoever. Such intermediate 
payments shall not conclude, determine or effect in any way the powers of the Engineer as 
to the final settlement and adjustment of the account of otherwise, or in any way vary of 
affect the contract. To this affect the contractor shall submit the final bill, which shall 
contain the complete up-to-date measurements for the total work done. 
 

R.5. The conditions for the release of last 5% retention money shall be as follows: 
 
R.5.1. 2.5% payment shall be released along with the final bill on completion of total work 

as certified by BHEL site. 
R.5.2. Balance 2.5% of payment shall be released on completion of guarantee period. 

However, this retention money can be released on submission of B.G. of equivalent 
amount valid till guarantee period. 

 
R.6. The contractor shall guarantee the work under the scope of the contract for a period of 12 

months from the date of start of the guarantee period as certified by BHEL site (i.e. 
completion of total work under the scope and or taking over by BHEL/owner), and shall 
rectify free of cost all defects due to faculty supply or work done. In case the contractor 
fails to repair/ replace the defective work within the time specified by BHEL, BHEL may 
proceed to undertake such repair/replace such defective work at contract’s risk and cost 
without prejudice to any other right and recover the sum from security deposit/BG/ any 
dues. 
 
 
 
 



 

Page 25 of 39 

 

S. Construction Water and Electricity: 
 

   The Contractor shall be primarily responsible for arranging construction power required for 
the execution of the works. The Contractor shall, at his own cost, make his own 
arrangements for electricity by obtaining a temporary power connection from the local 
utility/authority or by deploying Diesel Generator (DG) sets to ensure the uninterrupted 
and timely completion of the work. 

 
In case electricity supply becomes available with BHEL/Customer, the same can be 
provided to the Contractor at one single point on a chargeable basis. Recovery for the 
power consumed shall be made from the Contractor's RA bills based on actual meter 
readings (the meter is to be procured and installed by the Contractor at his cost) at the 
prevailing tariff rate at the time of power drawl, as per Customer/BHEL norms. BHEL shall 
not be responsible for any inconvenience caused due to the non-supply, failure, or 
breakdown of lighting and power supply. No compensation for delay in works can be 
claimed by the Contractor due to such non-supply or failure on the grounds of idle labor, 
idle machinery, or any other grounds. The Contractor must ensure that work in critical 
areas is not held up in the event of a power breakdown and, for the same, should maintain 
adequate standby arrangements (such as diesel-operated equipment and DG Sets) at his 
cost. In the event of a breakdown in the electric supply, if the progress of work is 
hampered, it will be the responsibility of the Contractor to step up the progress after 
restoration of the supply so that the overall progress of the work is not affected. 
 
Irrespective of the power source (Contractor's own arrangement or BHEL supply), the 
Contractor shall make his own arrangements, at his cost, for power distribution to various 
work locations. This includes the provision and installation of proper switch/fuse units, 
distribution boards, cables, poles, and other necessary electrical fittings to ensure the 
absolute safety of men and equipment. The Contractor shall make proper arrangements 
for adequate illumination at the workplace while working during late hours or in darkness. 
 
The Construction water is to be arranged by the contractor at his own cost. it is highly likely 
that Water tanks shall be required to be brought from outside for construction works. 
 

T. MEASUREMENT OF WORK AND MODE OF PAYMENT: 
 

T.1. All payments due to the contractors shall be made by e mode only, unless otherwise found 
operationally difficult for reasons to be recorded in writing. 

T.2. For progress running bill payments: - The Contractor shall present detailed measurement 
sheets in triplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/period under various categories in 
line with terms of payment as per contract. The basis of arriving at the quantities, weights 
shall be relevant documents and drawings released by BHEL. These measurement sheets 
shall be prepared jointly with BHEL Engineers and signed by both the parties. 

T.3. These measurement sheets will be checked by BHEL Engineer and quantities and 
percentage eligible for payment under various groups shall be decided by BHEL Engineer. 
The abstract of quantities and percentage so arrived at based on the terms of payment 
shall be entered in Measurement Book by BHEL Engineers and signed by both the parties. 

T.4. These measurement sheets will be checked by BHEL Engineer and quantities and 
percentage eligible for payment under various groups shall be decided by BHEL Engineer. 
The abstract of quantities and percentage so arrived at based on the terms of payment 
shall be entered in Measurement Book and signed by both the parties. 
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T.5. Based on the above quantities, contractor shall prepare the bills, along with statutory 
documents, in prescribed format and work out the financial value. These will be entered in 
Measurement Book and signed by both the parties. Payment shall be made by BHEL after 
effecting the recoveries due from the contractor. 

T.6. All recoveries due from the contractor for the month/period shall be effected in full from 
the corresponding running bills unless specific approval from the competent authorities is 
obtained to the contrary. 

T.7. Measurement shall be restricted to that portion of work for which it is required to 
ascertain the financial liability of BHEL under this contract. 

T.8. The measurement shall be taken jointly by persons duly authorized on the part of BHEL 
and by the Contractor. 

T.9. The Contractor shall bear the expenditure involved if any, in making the measurements 
and testing of materials to be used/ used in the work. The contractor shall, without extra 
charges, provide all the assistance with appliances and other things necessary for 
measurement. 

T.10. If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 
done in full or in part, the expenses towards such re measurements shall be borne by the 
contractor unless such re measurements are warranted solely for reasons not attributable 
to contractor. 

T.11. Passing of bills covered by such measurements does not amount to acceptance of the 
completion of the work measured. Any left out work has to be completed, if pointed out at 
a later date by BHEL. 

T.12. Final measurement bill shall be prepared in the final bill format prescribed for the purpose 
based on the certificate issued by BHEL Engineer that entire works as stipulated in tender 
specification has been completed in all respects to the entire satisfaction of BHEL. 
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 
him should be returned in satisfactory condition to BHEL. The abstract of final quantities 
and financial values shall also be entered in the Measurement Books and signed by both 
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 
after completion of work. 
 

U. NO INTEREST PAYABLE TO CONTRACTOR: 
 
Notwithstanding anything to the contrary contained in any other document comprising in the 
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case 
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or 
otherwise. 
 
 

V. CLOSING OF CONTRACTS  
 
The Contract shall be considered completed and closed upon completion of contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 
Upon closing of Contract, BHEL shall issue a performance/ experience certificate as per 
standard format, based on specific request of Contractor as per extant BHEL guidelines 
through the online portal available at https://siddhi.bhel.in only. 
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W. SUSPENSION OF BUSINESS DEALINGS 
 
BHEL reserves the right to take action against Contractors who either fail to perform or 
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them 
in line with BHEL guidelines issued from time to time.  
The offers of the bidders who are under suspension as also the offers of the bidders, who 
engage the services of the banned firms / principal / agents, shall be rejected. The list of 
banned firms is available on BHEL web site www.bhel.com.  
If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / 
execution / post-execution stage indulges in any act, including but not limited to, mal-
practices, cheating, bribery, fraud or and other misconduct or formation of cartel so as to 
influence the bidding process or influence the price or tampers the tendering process or acts 
or omits in any manner which tantamount to an offence punishable under any provision of the 
Indian Penal Code, 1860 or any other law in force in India, or does anything which is actionable 
under the Guidelines for Suspension of Business dealings, action may be taken against such 
bidder / supplier / contractor as per extant guidelines of the company available on 
www.bhel.com and / or under applicable legal provisions. Guidelines for suspension of 
business dealings is available in the webpage:  
http://www.bhel.com/vender_registration/vender.php. 
 

X. SETTLEMENT OF DISPUTE 
 
If any dispute or difference of any kind whatsoever shall arise between BHEL and the 
Supplier/Vendor, arising out of the contract for the performance of the work whether during 
the progress of contract termination, abandonment or breach of the contract, it shall in the 
first place referred to General Manager TBSS, BHEL for amicable resolution by the parties. 
General Manager TBSS, BHEL within 60 days after being requested shall give written notice of 
his decision to the contractor. Save as hereinafter provided, such decision in respect of every 
matter so referred shall forthwith be given effect to by the Supplier/Vendor who shall proceed 
with the work with all due diligence, whether he or BHEL desires to resolve the dispute as 
hereinafter provided or not. 
 
If after the General Manager TBSS, BHEL has given written notice of this decision to the party 
and no intention to pursue the dispute has been communicated to him by the affected party 
within 30 days from the receipt of such notice, the said decision shall become final and binding 
on the parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if 
amicable settlement cannot be reached then all such disputed issues shall be resolved through 
conciliation in terms of the BHEL Conciliation Scheme 2018 as per Clause “Conciliation” of 
GCC. 
 

X.1. Conciliation: 
 

Any dispute, difference or controversy of whatever nature howsoever arising under or out of 
or in relation to this Agreement (including its interpretation) between the Parties, and so 
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance, 
be attempted to be resolved amicably in accordance with the conciliation procedure as per 
BHEL Conciliation Scheme 2018. The proceedings of Conciliation shall broadly be governed by 
Part-III of the Arbitration and Conciliation Act 1996 or any statutory modification thereof and 
as provided in - “Procedure for conduct of conciliation proceedings” (as available in 
www.bhel.com)).  
Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding 
“Guidelines for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the 
said OM it has been recommended that Government departments/  
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Entities/agencies are to encourage mediation under the Mediation Act. 2023 . The said Act has 
not yet been notified by the Government. Therefore, the clause “Settlement of Disputes” shall 
be modified accordingly as and when the Mediation Act 2023 gets notified. 
 

X.2. ARBITRATION: 
 

X.2.1. Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 
settlement (whether by Conciliation to be conducted as provided in Clause “Conciliation” 
herein above or otherwise) in respect of any dispute or difference; arising out of the 
formation, breach, termination, validity or execution of the Contract; or, the respective rights 
and liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; 
or. in any manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, 
either Party may, refer the disputes to Arbitral Institution i.e. “India International Arbitration 
Centre (IIAC) Delhi” and such dispute to be adjudicated by Sole Arbitrator appointed in 
accordance with the Rules of said Arbitral Institution. 

X.2.2. A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving 
notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 
(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The 
Notice shall be addressed to the Executive Director, TBG, BHEL, Noida, executing the Contract 
and shall contain the particulars of all claims to be referred to arbitration with sufficient detail 
and shall also indicate the monetary amount of such claim including interest, if any. 

X.2.3. After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the 
Arbitration shall submit that dispute to the Arbitral Institutions and that dispute shall be 
adjudicated in accordance with their respective Arbitration Rules. The matter shall be 
adjudicated by a Sole Arbitrator who shall necessarily be a Retd Judge having considerable 
experience in commercial matters to be appointed/nominated by the respective institution. 
The cost/expenses pertaining to the said Arbitration shall also be governed in accordance with 
the Rules of the respective Arbitral Institution. The decision of the party invoking the 
Arbitration for reference of dispute to a specific Arbitral institution for adjudication of that 
dispute shall be final and binding on both the parties and shall not be subject to any change 
thereafter. The institution once selected at the time of invocation of dispute shall remain 
unchanged. 

X.2.4. The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules. 
X.2.5. The Arbitration proceedings shall be in English language and the seat and venue of Arbitration 

shall be Delhi. 
X.2.6. Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any 

amendment thereof shall be applicable. All matters relating to this Contract and arising out of 
invocation of Arbitration clause are subject to the exclusive jurisdiction of the Court(s) 
situated at Delhi. 

X.2.7. Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration 
herein, a. the parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree. Settlement of Dispute clause cannot be invoked by the 
Contractor, if the Contract has been mutually closed or ‘No Demand Certificate’ has been 
furnished by the Contractor or any Settlement Agreement has been signed between the 
Employer and the Contractor. 

X.2.8. The Mechanism of resolution of disputes through arbitration shall be available only in the 
cases where the value of the dispute is less than Rs. 10 Crores. 

X.2.9. In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and 
above, the parties shall be within their rights to take recourse to remedies other than 
Arbitration, as may be available to them under the applicable laws after prior intimation to 
the other party. Subject to the aforesaid conditions, provisions of the Arbitration and 
Conciliation Act, 1996 and any statutory modifications or re-enactment thereof as amended 
from time to time, shall apply to the arbitration proceedings under this clause. 
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X.2.10. In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any 
party to under this contract, then the cumulative value of claims (including interest claimed or 
awarded) in all such arbitrations shall be taken in account while arriving at the total claim in 
dispute for the subject contract for the purpose of clause X.2.9. Disputes having cumulative 
value of less than 10 crores shall be resolved through arbitration and any additional dispute 
shall be adjudicated by the court of competent jurisdiction. 

 
In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following shall be applicable: 
 

In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 
dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 
05/0003/2019-FTS-10937 dated 14-12-2022 as amended from time to time. 
 

Y. PROGRESSIVE PAYMENT/ FINAL PAYMENT: 
 

Y.1. Running Account Bills (RA Bills) 
i) These are for interim payments when the contracts are in progress. The bills for such 

interim payments are to be prepared by Contractor in prescribed formats (RA Bill forms). 
ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in 
the Tender documents. 

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per 
terms of contract. 

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 
per the specifications stipulated in the contract. If the work is not executed as per the 
stipulated specifications, BHEL may ask the contractor to redo the work according to the 
required specifications, without any extra cost.  

v) The contractor shall submit his monthly RA bills with all the details required by BHEL on 
specified date every month covering progress of work in all respects and areas for the 
previous calendar month. 

vi) Mode of payment and measurement of work completed shall be as per relevant clauses of 
General Conditions of Contract 

vii) Release of payment in each running bill including PVC Bills where ever applicable will be as 
per stages of progressive pro rata payments. 

viii) The contractor will be eligible for payment of RA Bills within 30 days of submission of 
running bill complete in all respects with all documents. It is the responsibility of the 
contractor to make his own arrangements for making timely payments towards labour 
wages, statutory payments, outstanding dues etc. and other dues in the meanwhile. 
All documents like HR Clearance, Quality and Safety Compliances etc. required for 
processing the RA Bills should be submitted along with RA Bills. 

ix) BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In order to 
implement this system, Contractor to furnish details pertaining to his Bank Accounts where 
proceeds will be transferred through BHEL’s banker, as per prescribed formats. 

 
        For MSMEs, at the time of submission of first RA bill, the subcontractor has to declare 

whether it is registered on RXIL portal and wishes to receive the proceeds through RXIL 
portal throughout the contract duration 
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Y.1.1. Documents required for RA Bill: 
a) GST Complied Invoice of the work done as per approved BOQ. 
b) Jointly signed Measurement sheet, Abstract (for civil works), WAM -6 for RA Bill. 
c) Validity of Bank Guarantees as applicable under the contract. 
d)     Labour Payment Certificate 
e)     Material Reconciliation statement 
f) Test Report of the material as per FQP 
g) Royalty challan for material used (for civil works) 
h) Power of Attorney for representative signing MBs etc, if not submitted earlier. 
i) HR compliance documents (like PF, ESI, Wage sheets etc.) 
j)      Any other documents as per customer/statutory requirement 
 

Note : 
Site in charge has to certify that all the above required documents have been received and 
verified  and document sl no. a) to d) duly verified are to be sent to Finance alongwith RA 
bills. 

 
Y.2. Final Bill:  

 

Y.2.1. Final Bill’ is used for final payment on closing of Running Account for works or for single 
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 
after completion of works as per scope, material reconciliation, removal of temporary 
structures, return of scrap/surplus material of BHEL. BHEL shall settle the final bills after 
deducting all liabilities of Contractor to BHEL. 

 
Y.2.2. Documents required for Final Bill: 

a)     GST Complied Invoice of the work done as per approved BOQ. 
b) Jointly signed Measurement sheet, Abstract (for civil works), WAM -7, WAM-10 (if 
applicable) 
c) Valid Bank Guarantees as applicable under the contract. 
d) Labour Payment Certificate 
e) ‘No claim’ certificate from the contractor. 
f) Deviation statement showing the Executed quantities and quantities as per the contract. 
g) Material Reconciliation statement 
h)     Submission of As Built Drawings 
i)      Submission of balance royalty challan/Clearance from Mining dept. (for civil works) 
j)     Material Reconciliation statement duly approved by BHEL 
k)    Power of Attorney for representative signing MBs etc, if not submitted earlier. 
l)     HR compliance documents (like PF, ESI, Wage sheets etc.) 
m)   Compliance report from BHEL/Customer for completion of punch points 
n)    Final Delay Analysis. 
o)    Any other documents as per customer requirement/statutory requirement. 
Note : 
Site incharge has to certify that all the above required documents have been received and 
verified and document sl no. a) to f) duly verified are to be sent to Finance alongwith 
Completion certificate. 
 

Z. Royalty: 
The contractor shall pay the Royalty of sand, aggregate and earth material used for the 
project and the contractor has to submit the Royalty certificate to BHEL along with the RA 
bills. 
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AA. LIMITATION ON LIABILITY: 
Notwithstanding anything to the contrary in this Contract or LOA or any other mutually agreed 
document between the parties, the maximum liability, for damages, of the contractor, its 
servants or agents, shall under no circumstances exceed an amount equal to the Price of the 
Contract or the Work Order. The Contractor shall not in any case be liable for loss of profit or 
special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not be 
applicable on the recoveries made by Customer from BHEL on account of Contractor, any other 
type of recoveries for workmanship, material, T&P etc. due from the contractor. 
 

AB. DEPLOYMENT OF SAFETY PERSONNEL BY SUBCONTRACTOR AS PER HSE SPEC. CLAUSE 6.B  
       (If required by BHEL site in-charge) 
 
a) Deployment of safety personnel may be done as per the conditions prescribed below. This shall 
be payable at the approved basis of monthly rates as per Table below. 
b) The qualification and experience criteria of each type of safety personnel is given Clause 6.b of 
HSE Specification. 
c) No. of safety personnel and duration of deployment shall be strictly as per written instructions 
of BHEL site in-charge.  
d) The rates payable as per table below shall be fixed for the entire contract period, including 
extension if any. 
e) The rates payable shall be paid without applying any percentage above/below as per quoted 
rates in regular BOQ. 
f) All the applicable legal and contractual obligations such as payment of applicable minimum 
wages, PF, bonus, ESIC, leave, insurance, medical, overtime, etc. shall be complied by agency. 
  

Table: Schedule of rate for Safety personnel (Annex-I ) of HSE Clause 6 (b) 

Sr.No. Components 

Safety officer 
(Rs.) 
(Highly Skilled) 

Safety 
Supervisor 
(Rs.) 
(Skilled) 

Safety Stewards 
(Rs.) 
(Semi-skilled) 

1 Schedule of rate (rounded 
off to nearest hundred) 

34400/- 31600/- 27300/- 

 
 
NOTE:       All other terms and conditions of GCC shall remain unchanged. 



 

Page 32 of 39 

 

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors and permitted assigns) incorporated under the Companies Act, 1956 and having its 
registered office at BHEL House, Siri Fort, New Delhi-110049 through its Unit at BHEL, 
Transmission Business Group, Noida (name of the Unit) having agreed to exempt 
________________________________(Name of the Vendor / Contractor / Supplier) with its 
registered office at______________________________________1 

(hereinafter called the said 
“Contractor” which term includes supplier), from demand under the terms and conditions of 
the Contract reference No.______________________________ dated __________ 2 valued at 
Rs………………………….3( Rupees …………………………………………………………) (hereinafter called the 
said Contract), of Security Deposit for the due fulfilment by the said Contractor of the terms 
and conditions contained in the said Contract, on production of a Bank Guarantee for 

Rs………………………..
4 

(Rupees……………………………………………................................only), 

We ____________________________________________________________(indicate the 
name and address of the Bank) having its Head Office at 
______________________________(address of the head Office) (hereinafter referred to as 
the Bank), at the request of _____________________________ [Contractor(s)], being the 
Guarantor under this Guarantee, do hereby irrevocably and unconditionally undertake to 
forthwith and immediately pay to the Employer, an amount not exceeding 
Rs._________________without any demur, immediately on demand from the Employer and 
without any reservation, protest, and recourse and without the Employer needing to prove or 
demonstrate reasons for its such demand  

Any such demand made on the bank, shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs._______________.  

We undertake to pay to the Employer any money so demanded notwithstanding any dispute 
or disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal or Arbitrator or any other authority, our liability under this present being absolute 
and unequivocal. 

The payment so made by us under this guarantee shall be a valid discharge of our liability for 
payment hereunder and the Contractor(s) shall have no claim against us for making such 
payment.  

We, further agree that the guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said Contract and that it 
shall continue to be enforceable till all the dues of the Employer under or by virtue of the said 
Contract have been fully paid and its claims satisfied & the Employer certifies that the terms 
and conditions of the said Contract have been fully and properly carried out by the said 
contractor(s) or acceptance of the final bill or discharge of this guarantee by the Employer, 
whichever is earlier. This guarantee shall initially remain in force up to and 

including________________
5 

and shall be extended from time to time for such period as may 
be desired by the Employer. Unless a demand or claim under this guarantee is made on us in 
writing on or before the __________________6 , (3 months more than the present date of 
validity of Bank Guarantee) we shall be discharged from all the liability under this guarantee 
thereafter.  

We, ________________ (indicate the name of the Bank) further agree with the Employer that 
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the Employer shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Contract or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Employer 
against the said contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said Contract and we shall not be relieved from our liability by any reason of 
any such variation or extension being granted to the said contractor(s) or for any forbearance, 
act or omission on the part of the Employer or any indulgence by the Employer to the said 
contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision have effect of so relieving us.  

The Bank also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the 
Employer may have in relation to the Contractor's liabilities.  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution 
or change of constitution or insolvency of the Contractor but shall in all respects and for all 
purposes be binding and operative until payment of all money payable to the Employer in 
terms thereof. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s).  

We,…………. BANK lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Employer in writing.  

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 4 

b) This Guarantee shall be valid up to ………………5 

c) Unless the Bank is served a written claim or demand on or before _____________6 all 
rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged 
from all liabilities under this guarantee irrespective of whether or not the original bank 
guarantee is returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Date _____________ Day of __________  

for___(indicate the name of the Bank)__  

(Signature of Authorised signatory)  
 

1 
ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER. 

 

2 
DETAILS ABOUTTHE NOTICE OF AWARD/CONTRACTREFERENCE 

 

3 
CONTRACT VALUE 

 

4 
BG AMOUNTIN FIGURES AND WORDS 

 

5 
VALIDITY DATE (At least 3 months more than completion period) 
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6 
DATE OF EXPIRY OF CLAIM PERIOD (At least 3 months more than the present date of validity of 

BG) 
 
Notes:  

1 The expiry of claim period shall be at least 3 months more than the validity date. It may be 
ensured that the same is in line with the agreement/ contract entered with the Vendor. 

2 The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per 
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the 
rate prevailing in the State where the BG was executed, whichever is higher. The Stamp 
Paper/e-stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank 
issuing the guarantee. 

3 In Case of Bank Guarantees submitted by Foreign Vendors: 

a) From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located 
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located.  

b) From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank)  

b.1. In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that 
Bank Guarantee issued by any of the Consortium Banks only will be accepted by 
BHEL. As such, Foreign Vendor needs to make necessary arrangements for 
issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank’s 
(BHEL’s Consortium Bank) branch in India. It is advisable that all charges for 
issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign 
Vendor. The tender stipulation should clearly specify these requirements.  

b.2. In case, Foreign Vendors intend to provide BG from Overseas Branch of our 
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is 
acceptable. However, the procedure at sl.no. b.1 will required to be followed.  
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PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY if permissible in NIT) 

(On non-Judicial paper of appropriate value) 

Bank Guarantee No…………………. 

Date…………………………………..……. 

To, 

M/s Bharat Heavy Electricals Limited  
Transmission Business Group (TBG) 
6th Floor, Plot No. 25, Sector-16A, Noida,  
UP-201301 

Dear Sirs, 

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender 
No……………………..........………1(Tender Conditions), M/s …………………………………………………. having its 
registered office at …………………………………………2 (hereinafter referred to as the 'Tenderer'), is 
submitting its bid for the work of ………………….……………………………………………………………………………… 
…………….......................................................3 invited by M/s Bharat Heavy Electricals Limited  
through its Unit at BHEL, Transmission Business Group, Noida. 

The Tender Conditions provide that the Tenderer shall pay a sum of Rs ………………………. as Earnest 
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit 
includes Bank Guarantee executed by a Scheduled Bank. 

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and 
unconditional Bank Guarantee against Earnest Money Deposit for an amount of 
Rs...................................................................4 is required to be submitted by the Tenderer as a 
condition precedent for participation in the said Tender and the Tenderer having approached us 
for giving the said Guarantee, 

We, the……………………………………………………………………………………........[Name & address of the Bank] 

having our Registered Office at………………….…………………………...…..(hereinafter referred to as the 
Bank) being the Guarantor under this Guarantee, hereby irrevocably and unconditionally 
undertake to forthwith and immediately pay to the Employer without any demur, merely on your 
first demand any sum or sums of Rs. ..........................................4 (in words 
Rupees..............................................................................................) without any reservation, 
protest, and recourse and without the beneficiary needing to prove or demonstrate reasons for its 
such demand. 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs.__________________________________. 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Vendor/Contractor/Supplier in any suit or proceeding pending before any 
Court or Tribunal, Arbitrator or any other authority, our liability under this present being absolute 
and unequivocal. 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 
payment hereunder and the Tenderer shall have no claim against us for making such payment. 
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We …………….. Bank further agree that the Employer shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Tender or to extend the time of submission of from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Employer against 
the said Tenderer and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Tenderer or for any forbearance, act or omission on the part of 
the Employer or any indulgence by the Employer to the said Tenderer or by any such matter or 
thing whatsoever which under the law relating to sureties would but for this provision have effect 
of so relieving us. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Tenderer and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Tenderer's liabilities. 

This Guarantee shall be irrevocable and shall remain in force upto and 
including……………………………..5 and shall be extended from time to time for such period as may be 
desired by the Employer. 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 
change of constitution or insolvency of the Tenderer but shall in all respects and for all purposes 
be binding and operative until payment of all money payable to the Employer in terms hereof. 
However, unless a demand or claim under this Guarantee is made on us in writing on or before the 
………………………………. 6 we shall be discharged from all liabilities under this Guarantee. 

We, ……………… Bank lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed……………………..4 

b) This Guarantee shall be valid up to ………………………5 

c) Unless the Bank is served a written claim or demand on or before _____________6 all 
rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged 
from all liabilities under this guarantee irrespective of whether or not the original bank 
guarantee is returned to the Bank. 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

For and on behalf of 

 

(Name of the Bank) 

Date………..............………. 

Place of Issue………………. 

1 Details of the Invitation to Bid/Notice Inviting Tender 
2 Name and Address of the Tenderer 
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3 Details of the Work 
4 BG Amount in words and Figures 
5 Validity Date (At least six months from date of tender opening) 
6 Date of Expiry of Claim Period (At least 3 months more than the present date of validity of BG) 

 

Note: 

1 The Bank Guarantee should be valid for at least six months from date of tender opening. The 
expiry of claim period shall be at least 3 months more than the validity date. It may be ensured 
that the same is in line with the agreement/ contract entered with the Vendor. 

2 The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per 
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate 
prevailing in the State where the BG was executed, whichever is higher. The Stamp Paper/e-
stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank issuing the 
guarantee. 

3 In Case of Bank Guarantees submitted by Foreign Vendors-. 

a. From Nationalized / Public Sector / Private Sector/ Foreign Banks (BG issued by Branches 
in India) can be accepted subject to the condition that the Bank Guarantee should be 
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can 
be presented at the Branch located in the town/city or at nearest branch where the Unit is 
located. 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of 
the Vendor country’s Bank)  

b.1  In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such, 
Foreign Vendor needs to make necessary arrangements for issuance of Counter- 
Guarantee by Foreign Bank in favour of the Indian Bank’s (BHEL’s Consortium Bank) branch 
in India. It is advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee 
should be borne by the Foreign Vendor. The tender stipulation should clearly specify these 
requirements. 

b.2  In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 
procedure at sl.no. b.1 will required to be followed. 

b.3  The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 
758 (as amended from time to time). The BG Format provided to them should clearly 
specify the same. 
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INDEMNITY BOND 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-----------------------------------------------------------------------------------------------------------------------------------
------------------- 

 
This Indemnity Bond executed by <___________________name of company>   having their 
Registered Office at  <__________________________>        in favour of M/s Bharat Heavy 
Electricals Limited,  a Company incorporated under the Companies  Act,   1956,  having  its  
Registered  Office  at  BHEL  House, Siri Fort, Asiad,  New Delhi -  110049  through  its  unit - TBG, 
5th Floor, BHEL Sadan, Plot No. 25, Sector-16A, Noida-201301 (UP). (Hereinafter referred to as the 
Company)  

 
And whereas the Company has entered into a Contract with M/s___________________, the 
executants of this Deed (hereinafter referred to as the Contractor) as its contractor in respect of 
the work of   “______________________________________________________________”. 

 
AND WHEREAS under the provisions of GCC further stipulates that the Contractor shall indemnify 
the Company against all claims of whatever nature arising during the course of execution of 
Contract including defects liability period of   <_____Months > i.e till <_________________> 

 
Now this deed witness that in case the Company is made liable by any Authority including Court to 
pay any claim or compensation etc. in respect of all labourers or other matters at any stage under 
or relating to the Contract with the Contractor , the Contractor  hereby covenants and agrees with 
the Company  that they shall indemnify  and reimburse the Company  to the extent of such 
payments  and for any fee, including litigation charges, lawyers’ fees, etc, penalty or damages 
claimed against the Company by reason of the Contractor falling to comply with Central/States 
Laws, Rules etc, or his failure to comply with  Contract (including all expenses and charges incurred 
by the Company). 

 
The Contractor further indemnifies the Company for the amount which the Company may be liable 
to pay by way of penalty for not making deductions from the Bills of the Contractor towards such 
amount and depositing the same in the Government Treasury. 
 
The Contractor further agree that the Company shall be entitled to withhold and adjust the 
Security Deposit and/or withhold and adjust payment of Bills of Contractor pertaining  to this 
Contract  against any payment  which the Company has made or is required  to make for which the 
Contractor is liable under the Contract and that such amount can be withheld, adjusted by the 
Company till satisfactory and final settlement of all pending matters and the Contractor hereby 
gives his consent for the same.  
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The Contractor further agrees that the terms of indemnity shall survive the termination or 
completion of this contract. 
 
The contractor further agrees that the liability of the contractor shall be extended on actual basis 
notwithstanding the limitations of liability clause, in respect of : 

1. breach of terms of contract by the contractor 
2. breach of laws by the contractor 
3. breach of Intellectual property rights by the contractor 
4. breach of confidentiality by the contractor 

 
Nothing contained in this deed, shall be construed as absolving or limiting the liability of the 
Contractor under   said Contract between the Company and the Contractor. That this Indemnity 
Bond is irrevocable and the condition of the bond is that the Contractor shall duly and punctually 
comply with the terms and the conditions of this deed and contractual provisions to the 
satisfaction of the Company. 
 
In witness where of M/s _______________ these presents on the day, month and year first, above 
written at  ___________   by the hand of its signatory Mr.________________.                                                                               
 
 
 

Signed for and on behalf of  
                                                                                                                        M/s _____________ 

 
Witness: 
 
1. 
 
2. 
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ANNEXURE TO MODEL CONCILIATION CLAUSE FOR CONDUCT OF 

CONCILIATION UNDER THE BHEL CONCILIATION SCHEME, 2018  

 

BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of 

the Arbitration and Conciliation Act 1996 or any statutory modification 

thereof and as provided herein:  

 

2. The party desirous of resorting to Conciliation shall send an 

invitation/notice in writing to the other party to conciliate specifying all 

points of Disputes with details of the amount claimed. The party 

concerned shall not raise any new issue thereafter. Parties shall also 

not claim any interest on claims/counter-claims from the date of notice 

invoking Conciliation till the conclusion of the Conciliation proceedings. 

 

3. The party receiving the invitation/notice for Conciliation shall within 30 

days of receipt of the notice of Conciliation intimate its consent for 

Conciliation along with its counter-claims, if any.  

 

4. The Conciliation in a matter involving claim or counter-claim 

(whichever is higher) up to Rs 5 crores shall be carried out by sole 

Conciliator nominated by BHEL while in a matter involving claim or 

counter-claim (whichever is higher) of more than Rs 5 crores 

Conciliation shall be carried out by 3 Conciliators nominated by BHEL.  

 

5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  

 

6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as 

possible but not later than 30 days from the date of his/their 

appointment. The hearings in the Conciliation proceeding shall 

ordinarily be concluded within two (2) months and, in exceptional cases 

where parties have expressed willingness to settle the matter or there 

exists possibility of settlement in the matter, the proceedings may be 

extended by the IEC by a maximum of further 2 months with the 

consent of the Parties subject to cogent reasons being recorded in 

writing.  

 

7. The IEC shall thereafter formulate recommendations for settlement of 

the Disputes supported by reasons at the earliest but in any case within 

virendra.ubnare
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15 days from the date of conclusion of the last hearing. The 

recommendations so formulated along with the reasons shall be 

furnished by the IEC to both the Parties at the earliest but in any case 

within 1 month from the date of conclusion of the last hearing. 

 

8. Response/modifications/suggestions of the Parties on the 

recommendations of the IEC are to be submitted to the IEC within time 

limit stipulated by the IEC but not more than 15 days from the date of 

receipt of the recommendations from the IEC. 

 

9. In the event, upon consideration, further review of the 

recommendations is considered necessary, whether by BHEL or by the 

other Party, then, the matter can be remitted back to the IEC with 

request to reconsider the same in light of the issues projected by 

either/both the Parties and to submit its recommendations thereon 

within the following 15 days from the date of remitting of the case by 

either of the Parties. 

 

10. Upon the recommendations by the Parties, with or without 

modifications, as considered necessary, the IEC shall be called upon to 

draw up the Draft Settlement Agreement in terms of the 

recommendations. 

 

11. When a consensus can be arrived at between the parties only in regard 

to any one or some of the issues referred for Conciliation the draft 

Settlement Agreement shall be accordingly formulated in regard to the 

said Issue(s), and the said Settlement Agreement, if signed, by the 

parties, shall be valid only for the said issues. As regards the balance 

issues not settled, the parties may seek to resolve them further as per 

terms and conditions provided in the contract. 

 

12. In case no settlement can be reached between the parties, the IEC shall 

by a written declaration, pronounce that the Conciliation between the 

parties has failed and is accordingly terminated. 

 

13. Unless the Conciliation proceedings are terminated in terms of para 22 

(b), (c) & (d) herein below, the IEC shall forward his/its 

recommendations as to possible terms of settlement within one (1) 

month from the date of last hearing. The date of first hearing of 

Conciliation shall be the starting date for calculating the period of 2 

months. 
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14. In case of 3 members IEC, 2 members of IEC present will constitute a 

valid quorum for IEC and meeting can take place to proceed in the 

matter after seeking consent from the member who is not available. If 

necessary, videoconferencing may be arranged for facilitating 

participation of the members. However, the IEC recommendations will 

be signed by all members. Where there is more than one (1) Conciliator, 

as a general rule they shall act jointly. In the event of differences 

between the Members of IEC, the decision/recommendations of the 

majority of the Members of IEC shall prevail and be construed as the 

recommendation of the IEC. 

 

15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the 

Parties shall be given by the IEC to both the parties for putting up for 

approval of their respective Competent Authority. 

 

16. Before submitting the draft settlement agreement to BHEL’s Competent 

Authority viz. the Board Level Committee on Alternative Dispute 

Resolution (BLCADR) for approval, concurrence of the other party’s 

Competent Authority to the draft settlement agreement shall be 

obtained by the other party and informed to BHEL within 15 days of 

receipt of the final draft settlement agreement by it. Upon approval by 

the Competent Authority, the Settlement Agreement would thereafter 

be signed by the authorized representatives of both the Parties and 

authenticated by the members of the IEC. 

 

17. In case the Draft Settlement Agreement is rejected by the Competent 

Authority of BHEL or the other Party, the Conciliation proceedings 

would stand terminated. 

 

18. A Settlement Agreement shall contain a statement to the effect that 

each of the person(s) signing thereto (i) is fully authorized by the 

respective Party(ies) he/she represents, (ii) has fully understood the 

contents of the same and (iii) is signing on the same out of complete 

freewill and consent, without any pressure, undue influence. 

 

19. The Settlement Agreement shall thereafter have the same legal status 

and effect as an arbitration award on agreed terms on the substance of 

the dispute rendered by an arbitral tribunal passed under section 30 of 

the Arbitration and Conciliation Act, 1996. 

 

20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 
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however, be subject to withdrawal/closure of any arbitral and/or 

judicial proceedings initiated by the concerned Party in regard to such 

settled issues. 

 

21. Unless otherwise provided for in the agreement, contract or the 

Memorandum of Understanding, as the case may be, in the event of 

likelihood of prolonged absence of the Conciliator or any member of IEC, 

for any reason/incapacity, the Competent Authority/Head of 

Unit/Division/Region/Business Group of BHEL may substitute the 

Conciliator or such member at any stage of the proceedings. Upon 

appointment of the substitute Conciliator(s), such reconstituted IEC 

may, with the consent of the Parties, proceed with further Conciliation 

into the matter either de-novo or from the stage already reached by the 

previous IEC before the substitution. 

 

22. The proceedings of Conciliation under this Scheme may be terminated 

as follows: 

a. On the date of signing of the Settlement agreement by the Parties; 

or, 

b. By a written declaration of the IEC, after consultation with the 

parties, to the effect that further efforts at conciliation are no 

longer justified, on the date of the declaration; or, 

c. By a written declaration of the Parties addressed to the IEC to the 

effect that the Conciliation proceedings are terminated, on the 

date of the declaration; or, 

d. By a written declaration of a Party to the other Party and the IEC, 

if appointed, to the effect that the Conciliation proceedings are 

terminated, on the date of the declaration. 

e. On rejection of the Draft Settlement Agreement by the Competent 

Authority of BHEL or the other Party. 

 

23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 

Sum fee of Rs 75,000/- for the whole 

case payable in terms of paragraph 

No. 27 herein below. 

2 Towards drafting of 

settlement 

agreement  

In cases involving claim and/or 

counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 
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Sl No Particulars Amount 

In cases involving claim and/or 

counter-claim of exceeding Rs 5 

crores but less than Rs 10 crores. 

Rs  75,000 (per Conciliator) 

In cases involving claim and/or 

counter-claim of more than Rs 10 

crores. 

Rs 1,00,000/- (per Conciliator) 

Note: The aforesaid fees for the 

drafting of the Settlement Agreement 

shall be paid on 

Signing of the Settlement Agreement 

after approval of the Competent 

Authority or 

Rejection of the proposed Settlement 

Agreement by the Competent 

Authority of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 

case for Conciliation by a Sole 

Member IEC. 

 

Where Conciliation is by multi 

member Conciliators –Rs 30,000/- 

(one time)- to be paid to the IEC  

4 Travel and 

transportation and 

stay at outstation 

i) Retired Senior 

Officials of other 

Public Sector 

Undertakings (pay 

scale wise 

equivalent to or 

more than E-8 

level of BHEL) 

 

 

As per entitlement of the equivalent 

officer (pay scale wise) in BHEL. 

Others 

 

 

 

As per the extant entitlement of 

whole time Functional Directors in 

BHEL. 
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Sl No Particulars Amount 

 Ordinarily, the IEC Member(s) would 

be entitled to travel by air Economy 

Class.  

5 Venue for meeting Unless otherwise agreed in the 

agreement, contract or the 

Memorandum of Understanding, as 

the case may be, the venue/seat of 

proceedings shall be the location of 

the concerned Unit / Division / 

Region / Business Group of BHEL. 

Without prejudice to the seat/venue 

of the Conciliation being at the 

location of concerned BHEL Unit / 

Division / Region / Business Group, 

the IEC after consulting the Parties 

may decide to hold the proceedings 

at any other place/venue to facilitate 

the proceedings. Unless, Parties 

agree to conduct Conciliation at 

BHEL premises, the venue is to be 

arranged by either Party alternately. 

 

24. The parties will bear their own costs including cost of presenting their 

cases/evidence/witness(es)/expert(s)on their behalf.  The parties agree 

to rely upon documentary evidence in support of their claims and not 

to bring any oral evidence in IEC proceedings. 

 

25. If any witness(es) or expert(s) is/are, with the consent of the parties, 

called upon to appear at the instance of the IEC in connection with the 

matter, then, the costs towards such witness(es)/expert(s) shall be 

determined by the IEC with the consent of the Parties and the cost so 

determined shall be borne equally by the Parties.  

 

26. The other expenditures/costs in connection with the Conciliation 

proceedings as well as the IEC’s fees and expenses shall be shared by 

the Parties equally. 

 

27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be 

payable after the first meeting of the IEC and the remaining 50% of the 

Sitting Fees shall be payable only after termination of the conciliation 

proceedings in terms of para 22 hereinabove.  
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28. The travelling, transportation and stay at outstation shall be arranged 

by concerned Unit as per entitlements as per Serial No. 3 of the Table 

at para 23 above, and in case such arrangements are not made by the 

BHEL Unit, the same shall be reimbursed to the IEC on actuals limited 

to their entitlement as per Serial No. 4 of the Table at Para 23 above 

against supporting documents. The IEC Member(s) shall submit 

necessary invoice for claiming the fees/reimbursements. 

 

29. The Parties shall keep confidential all matters relating to the 

conciliation proceedings. Confidentiality shall extend also to the 

settlement agreement, except where its disclosure is necessary for 

purposes of its implementation and enforcement or as required by or 

under a law or as per directions of a Court/Governmental authority/ 

regulatory body, as the case may be. 

 

30. The Parties shall not rely upon or introduce as evidence in any further 

arbitral or judicial proceedings, whether or not such proceedings relate 

to the Disputes that is the subject of the Conciliation proceedings: 

a. Views expressed or suggestions made by the other party in 

respect of a possible settlement of the Disputes; 

b. admissions made by the other party in the course of the 

Conciliator proceedings; 

c. proposals made by the Conciliator; 

d. The fact that the other Party had indicated his willingness to 

accept a proposal for settlement made by the Conciliator. 

 

31. The Parties shall not present the Conciliator(s) as witness in any 

Alternative Dispute Resolution or Judicial proceedings in respect of a 

Disputes that is/was the subject of that particular Conciliation 

proceeding. 

 

32. None of the Conciliators shall act as an arbitrator or as a representative 

or counsel of a Party in any arbitral or judicial proceeding in respect of 

a Disputes that is/was the subject of that particular Conciliation 

proceeding.  

 

33. The Parties shall not initiate, during the Conciliation proceedings, any 

arbitral or judicial proceedings in respect of a Disputes that is the 

subject matter of the Conciliation proceedings except that a Party may 

initiate arbitral or judicial proceedings where, in his opinion, such 

proceedings are necessary for preserving his rights including for 

preventing expiry of period of limitation. Unless terminated as per the 

provisions of this Scheme, the Conciliation proceedings shall continue 
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notwithstanding the commencement of the arbitral or judicial 

proceedings and the arbitral or judicial proceedings shall be primarily 

for the purpose of preserving rights including preventing expiry of 

period of limitation. 

 

34. The official language of Conciliation proceedings under this Scheme 

shall be English unless the Parties agree to some other language. 
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Format 2 to BHEL Conciliation Scheme, 2018 

 

FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO 

CONCILIATION THROUGH IEC 

 

To,  

M/s. (Stakeholder’s name) 

Sub: Resolution of the Disputes through conciliation by Independent 

Expert Committee (IEC). 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

With reference to above referred Contract/MoU/Agreement/LOI/LOA, you 

have raised certain Disputes/claims. Vide your letter dated____  you have 

requested BHEL to refer the Disputes/claims to IEC for Conciliation. 

We are enclosing herewith Format (3) for giving consent and the terms and 

conditions of BHEL Conciliation Scheme, 2018 governing conciliation through 

IEC. You are requested to give your unconditional consent to the said terms 

and conditions of the Scheme by returning the same duly sealed and signed on 

each page. On receipt of your consent, matter will be put to the Competent 

Authority for consideration and decision. 

Please note that BHEL has also certain claims against you (if applicable). 

BHEL reserves its right to agree or not to agree conciliation of the said disputes 

through BHEL and this letter is being issued without prejudice to BHEL's rights 

and contentions available under the contract and law. 

Yours faithfully, 

 

Representative of BHEL 
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Format 3 to BHEL Conciliation Scheme, 2018 

FORMAT FOR GIVING CONSENT BY 

CONTRACTOR/VENDOR/CUSTOMER/COLLABORATOR/CONSORTI

UM PARTNERSFOR REFERRING THE DISPUTES TO CONCILIATION 

THROUGH IEC 

To, 

BHEL 

...................... 

Sub: Resolution of Disputes through Conciliation by Independent Expert 

Committee (IEC). 

Ref:  Contract/MoU/Agreement/LOI/LOA No & date____ 

With reference to above referred contract, our following bills/invoices/claims 

submitted to BHEL are still unpaid giving rise to Disputes: 

SL.   

no. 

Claim 

Description 

 

Bill 

submitted 

to BHEL 

(no. 

and date) 

Amount of 

the 

bill/claim 

Amount 

received 

from 

BHEL 

Outstanding  

Amount 

      

      

      

 

Accordingly we request you to kindly refer the Disputes in respect of above 

claims to IEC for Conciliation. 

We hereby agree and give our unconditional consent to the terms and 

conditions of BHEL Conciliation Scheme, 2018 governing conciliation 

through IEC. We have signed the same on each page and enclosed it for your 

consideration. 

Yours faithfully, 

 (Signature with stamp) 

Authorized Representative of Contractor 

Name, with designation 

Date 
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Format 5 to BHEL Conciliation Scheme, 2018 

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO 

THE IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 

claim(s)/Counter Claim 

Amount (in 

INR)Or currency 

applicable in 

the contract  

Relevant 

contract 

clause 

 

 

   

    

    

 

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of 

contract) 

Note– The Statement of Claims/Counter Claims may ideally be restricted to 

maximum limit of 20 pages. Relevant documents may be compiled and 

submitted along with the statement of Claims/Counter Claims. The statement 

of Claims/Counter Claims is to be submitted to all IEC members and to the other 

party by post as well as by email. 

 

 

 



Sl. No. Description of Item Quantity Unit
 Unit Rate excl. 

GST
(Rs)

Amount excl. GST (Rs)

1

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 100m and lift upto 3.5m, as directed by Engineer-in-charge.
All kinds of soil .

19000 cum 125.95 2393050.00

2

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 100m and lift upto 3.5m, as directed by Engineer-in-charge.
Ordinary Rock.

8450 cum 221.05 1867872.50

3

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting out and
disposal of excavated earth lead upto 100m and lift upto 3.5m, as directed by Engineer-in-charge. 
Hard Rock (requiring blasting)

1450 cum 389.80 565210.00

4

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides and
ramming of bottoms, lift upto 3.5 m, including getting out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 100 m.
All kinds of soil.

3990 cum 166.40 663936.00

5

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides and
ramming of bottoms, lift upto 3.5 m, including getting out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 100 m.
Ordinary rock

390 cum 275.85 107581.50

6

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides and
ramming of bottoms, lift upto 3.5m, including getting out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 100 m.
Hard Rock(requiring blasting)

100 cum 460.19 46019.00

7
Extra for every additional lift of 1.5 m or part thereof in excavation /banking excavated or stacked
materials.  All kinds of soil.

50 cum 51.75 2587.50

8
Extra for every additional lift of 1.5 m or part thereof in excavation /banking excavated or stacked
materials.  Ordinary or hard rock. 

50 cum 92.80 4640.00

9 Supplying, filling and compacting CNS material as per specification under floors, foundations, roads,
cable trenches, drains etc inlayers not exceeding 200 mm thickness

100 cum 1074.90 107490.00

10
Filling available excavated earth in trenches, plinth, sides of foundations, etc., in layers not exceeding
20cm in depth, consolidating each deposited layer by ramming and watering, lead upto 100m and lift
upto 3.5m.

20600 cum 125.75 2590450.00

11

Supplying, filling and compacting stone boulders mixed with sand at the site under floors,
foundations, roads, cable trenches, drains, etc. in layers not exceeding 250mm thickness including
royalty, carriage, ramming, watering, compacting etc. all complete, for all leads and lift with all labour,
material, tools, tackles, equipments, safeguards & incidentals as necessary as per specification and
direction - of - Engineer -in- charge.

3520 cum 1336.50 4704480.00

12

Carriage & disposal of surplus excavated earth beyond initial lead by mechanical means not
necessarily all the times on pucca roads, including loading, unloading, dressing of excavated material, 
etc., complete as per specifications -.Lead upto 1 km. 7580 cum 98.34 745417.20

13

Carriage & disposal of surplus excavated earth/rock beyond initial lead by mechanical means not
necessarily all the times on pucca roads, including loading, unloading, dressing of excavated material, 
etc., complete as per specifications -.Lead upto 2 km. 5050 cum 111.50 563075.00

14
Supplying and filling in plinth with Jamuna/local sand under floors including watering, ramming,
consolidating and dressing etc all complete 70 cum 810.82 56757.40

15

Anti termite chemical treatment of soil with Chlorpyriphos/Lindane E.C. 20% with 1% concentration
conforming to IS:8944 and as per IS:6313 all complete. (Plinth area of building at ground floor only
shall be measured for payment). 460 sqm 131.90 60674.00

16
Centering and shuttering including strutting, propping etc. and removal of form for : Foundations,
footings, bases of columns. 7800 sqm 184.42 1438476.00

17
Centering and shuttering including strutting, propping etc. and removal of form for : Walls (any
thickness) including attached pilasters, butteresses, plinth and string courses etc. 11050 sqm 369.29 4080654.50

18
Centering and shuttering including strutting, propping etc. and removal of form for all height :
Suspended floors, roofs, landings, balconies and access platform. 850 sqm 413.62 351577.00

19
Centering and shuttering including strutting, propping etc. and removal of form for all height : Lintels,
beams, plinth beams, girders, bressumers, chajjas and cantilevers. 1350 sqm 333.23 449860.50

20
Centering and shuttering including strutting, propping etc. and removal of form for all height
:Columns, Pillars, Piers, Abutments, Posts and Struts at all levels. 10100 sqm 454.41 4589541.00

21

Extra for additional height in centring, shuttering wherever required with adequate bracing, propping
etc. including cost of deshuttering and decentring at all levels over a height of 3.5 meter for every
additional height of 1 meter or part thereof (Plan area to be measured :Suspended floors, roofs,
landing, beams and balconies.

500 sqm 169.97 84985.00

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026
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Sl. No. Description of Item Quantity Unit
 Unit Rate excl. 

GST
(Rs)

Amount excl. GST (Rs)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026

22
Extra for Centering and shuttering including strutting, propping etc. and removal of form for all height
above 3.5 m from FGL: Walls (any thickness), including attached pilasters, butteresses, plinth and
string courses etc. 

953 sqm 160.15 152677.40

23
Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering:1:4:8 (1 cement : 4 Fine sand : 8 graded stone aggregate 40 mm nominal size) 1700 cum 3920.00 6664000.00

24

Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering 1:2:4 (1 cement : 2 fine sand : 4 graded stone aggregate 20 mm nominal size). Note:-
Graded stone aggregate of 12.5 mm nominal size may be used in place of 20 mm nominal size for
laying 25mm thick (average) concrete layer in drain floor without any financial & time implication on
BHEL. 

150 cum 4728.00 709200.00

25
Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) 10 cum 4943.80 49438.00

26
Providing and laying in position cement concrete of specified grade excluding the cost of centering 
and shuttering: 1:3:6 (1 cement : 3 Fine sand : 6 graded stone aggregate 20 mm nominal size) 20 cum 4294.00 85880.00

27
Providing and laying damp proof course 50mm thick cement concrete 1:1.5:3 (1 Cement:1.5 coarse
sand : 3 graded stone aggregate 12.5 mm nominal size) . 50 sqm 293.35 14667.50

28

Applying a coat of residual petroleum bitumen of penetration 80/100 of approved quality using 1.7 kg
per sqm on damp proof course after cleaning the surface with brushes and finally with a piece of cloth
lightly soaked in kerosene oil.

50 sqm 88.05 4402.50

29
Extra for providing and mixing water proofing material in Cement Concrete work in doses by weight of
cement as per manufacturer's specification. 3600

Per bag of 50 
KG cement 
used in mix

44.12 158832.00

30

Providing and laying in position machine batched, machine mixed and machine vibrated design mix M-
25 grade cement concrete for reinforced cement concrete work, using cement content as per
approved design mix, including pumping of concrete to site of laying but excluding the cost of
centering, shuttering, finishing and reinforcement, including admixtures in recommended proportions
as per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge.“(Note :- Cement content considered in
this item is @ 330 kg/cum. “Excess/ less cement used as per design mix is payable/recoverable
separately).
All works upto plinth level

9510 cum 5887.43 55989459.30

31

Providing and laying in position machine batched, machine mixed and machine vibrated design mix M-
25 grade cement concrete for reinforced cement concrete work, using cement content as per
approved design mix, including pumping of concrete to site of laying but excluding the cost of
centering, shuttering, finishing and reinforcement, including admixtures in recommended proportions
as per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge.“(Note :- Cement content considered in
this item is @ 330 kg/cum.“Excess/ less cement used as per design mix is payable/recoverable
separately).
All works above plinth level to floor V level

800 cum 6691.00 5352800.00

32
Add for using extra cement in the items of design mix over and above the specified cement content
therein. 5155 quintal 533.82 2751842.10

33

Grouting of block outs, pockets, foundations, bolts holes and underside of base plates with cement,
sand aggregate ( of size 6 mm and down) grout 1:1:2 with non-shrink additive/grouting compound
and shall be of strength not less than M30 including placing, curing, cleaning, surface preparation,
testing, etc. complete with labour, materials, equipment, handling, testing, etc. all complete as per
specifications, drawings and instructions of the Engineer.

30 cum 10960.58 328817.40

34

Providing & fixing in position M25 precast cement concrete trench covers or perforated covers
wherever necessary at various elevations in all kinds of Work including moulding, formwork, mixing,
laying out, compacting and curing, storing, transportation, erection without damage, setting in position
with cement and sand mortar, grouting etc all as per specs, drawings and directions of Engr-in-
Charge but excluding the cost of reinforcement, inserts edge angles, etc. (Note:- Cement content
considered in M-25 is @340 kg/cum, Excess/less cement used as per design mix is
payable/recoverable separately)

70 cum 6103.70 427259.00

35

Steel reinforcement of grade Fe-500/500D/550/550D TMT bars: Including supply (To be procured
from SAIL/TISCO/RINL/IISCO or Powergrid approved source) and straightening, cutting,bending,
binding, (i/c cost of binding wire), placing in position, chairs & laps etc. all labour & material complete
at all level and heights.

91500 kg 72.50 6633750.00

36

Steel reinforcement of grade Fe-500/500D/550/550D TMT bars: Excluding supply but including
straightening, cutting, bending, binding, (i/c cost of binding wire), placing in position, chairs & laps etc.
all labour & material complete at all level and heights. (Note: Rates also includes Unloading, storage,
watch and ward etc for BHEL supplied Reinforcement).

823100 kg 11.00 9054100.00

37

Structural steel work welded in built up sections like edge protection angles, MS pipe sleeves, insert
plates with lugs & framed work including providing, cutting, hoisting, fixing in position/ embedding in
concrete and applying a priming coat of approved steel primer all complete. 84800 kg 70.10 5944480.00

38

Steelwork welded in built up sections/framed work including providing, cutting, hoisting, fixing in
position and applying a priming coat of approved steel primer using structural steel etc., as required.
In covering of floors/trenches of control room building with chequered plates, stringers, treads,
landings, etc., of staircases involving use of chequered plates, wherever required, all complete.

5000 kg 74.70 373500.00

39

Steelwork welded in built up sections/framed work including providing, cutting, hoisting, fixing in
position and applying a priming coat of approved steel primer using structural steel etc., as
required.In gratings, frames, ladders, stair railings, gates (including pipes), rails, ISMB, ISMC and
similar works.

119600 kg 102.00 12199200.00
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40

Supplying & fixing galvanised MS foundation bolts including nut & washer (Mass of Zinc Coating=
610 gm/ sqm) of all dia & length in position with help of proper templates (to be supplied by
contractor) all complete as per drawings & directions of Engr-in-Charge. Weight of the template shall
not be measured for payment purpose.

4600 kg 124.80 574080.00

41

Fixing (all dia & length) galvanised MS foundation bolts in position with help of proper templates
including nuts, washers and template (to be supplied by contractor) all complete as per drawings &
directions of Engr-in-Charge. Weight of the template shall not be measured for payment purpose. 87200 kg 14.20 1238240.00

42
Brick work with common burnt clay F.P.S. bricks as per Technical Specification of class designation
7.5 in foundation and plinth including weep holes: Cement mortar 1:6 (1 cement : 6 coarse sand) 900 cum 4524.10 4071690.00

43
Brick work with common burnt clay F.P.S.bricks as per Technical Specification of class designation
7.5 in superstructure above plinth level up to floor V level in all shapes and sizes :Cement mortar 1:6
(1 cement : 6 coarse sand) 

240 cum 5355.29 1285269.60

44
Half brick masonry with common burnt clay F.P.S. bricks as per Technical specification of class
designation 7.5 in foundations and plinth in. cement mortar 1:4 (1 cement : 4 coarse sand) 10 sqm 562.70 5627.00

45
Half brick masonry with common burnt clay F.P.S.bricks as per Technical specification of class
designation 7.5 in superstructure above plinth level up to floor V level. Cement mortar 1:4 (1 cement
:4 coarse sand) 

50 sqm 653.36 32668.00

46
Extra for providing and placing in position 2 Nos. 6mm dia. M.S. bars at every third course of half
brick masonry. 50 sqm 48.21 2410.50

47 6mm cement plaster to ceiling of mix 1:3 (1 cement : 3 fine sand) 280 sqm 138.39 38749.20

48 12mm cement plaster on the wall/ concrete surface in the mix:1:6 (1cement :6 fine sand) 1050 sqm 154.72 162456.00

49 12mm cement plaster finished with a floating coat of neat cement in the mix:1:4 (1cement :4 fine
sand)

4400 sqm 203.19 894036.00

50 15 mm cement plaster on the rough side of single or half brick wall of mix : 1:6 (1 cement: 6 fine
sand) 

600 sqm 178.47 107082.00

51

18mm cement plasteron external face of walls in two coats with under layer 12mm thick cement
plaster 1:5 (1 cement :5 coarse sand ) finished with a top layer of 6mm thick 1:6 cement
plaster(1cement : 6 fine sand)

600 sqm 245.49 147294.00

52

Providing drip coarse on plastered surface at all elevations for all type of work such as chajjas,
parapet, projections etc. including scaffolding, finishing etc. complete with all labour, tools and plants
as per specification, drawing and instructions of engineer in charge. 100 RM 34.15 3415.00

53

Forming groove of uniform size from 12X12mm and upto 25X15mm in plastered surface and joints of
ceiling and wall as per approved pattern using wooden battens, nailed to the underlayer including
removal of wooden battens, repairs to the edges of plaster panel and finishing the groove complete
as per specifications and directions of the Engineer-in-charge.

200 RM 63.35 12670.00

54

Making plinth protection of 50mm thick cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20mm nominal size) laid over 75mm thick bed of dry brick balast 40mm nominal size
well rammed and consolidated and grouted with fine sand including finishing the top smooth. 60 sqm 426.82 25609.20

55 Providing and fixing chiken wire mesh on wall, floor & ceiling surface all complete as per
drawing/specification and direction of Engineer-in charge.

400 sqm 40.88 16352.00

56 Providing and applying plaster of paris putty of 2 mm thickness over plastered surface to prepare the
surface even and smooth complete at all level and height

2300 sqm 117.08 269284.00

57

Wall/ Ceiling painting with premium acrylic emulsion paint of interior grade, having VOC (Volatile
Organic Compound ) content less than 50 grams/ litre. of approved brand and manufacture, including
applying additional coats wherever required to achieve even shade and colour at all level and height.
Two or more coats on new work

550 sqm 68.74 37807.00

58
Providing and applying white cement based putty of average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare the surface even and smooth complete 100 sqm 82.18 8218.00

59

Finishing walls/ Slab with Premium Acrylic Smooth exterior paint with Silicone additives of required
shade at all level and height: New work : (Two or more coat applied @ 1.43 ltr/10 sqm over and
including primer coat of exterior primer applied @ 2.20 kg/10 sqm). 580 sqm 91.61 53133.80
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60

Providing & fixing 15mm thick densified tegular edged eco friendly light weight calcium silicate false 
ceiling tiles of approved texture spintone/ cosmos/ Hexa or equivalent of size 595x595 mm in true 
horizontal level, suspended on inter locking metal grid of hot dipped galvanized steel sections 
(galvanising @ 120 grams per sqm. including both side) consisting of main 'T' runner suitably spaced 
at joints to get required length and of size 24x38 mm made from 0.33 mm thick (minimum) sheet, 
spaced 1200 mm centre to centre, and cross 'T' of size 24x28 mm made out of 0.33 mm (minimum) 
sheet, 1200 mm long spaced between main 'T' at 600 mm centre to centre to form a grid of 1200x600 
mmand secondary cross 'T' of length 600 mm and of size of 24x28 mm made of 0.33 mm thick 
(minimum) sheet to be interlocked at middle of the 1200x600 mm panel to form grid of size 600x600 
mm, resting on periphery walls/ partitions on a perimeter wall angle precoated steel of size 
(24x24x300 mm made of 0.40 mm thick (minimum) sheet with the help of rawl plugs at 450 mm 
centre to centre with 25 mm long drywall screws @230 mm interval and laying 15 mm thick densified 
edges calcium silicate ceiling tiles of approved texture (Spintone/ Cosmos/ Hexa) in the grid, 
including, cutting/ making openings for services like diffusers, grills, light fittings, fixtures, smoke 
detectors, etc., whenever required. Main 'T' runners to be suspended from ceiling using G.I. slotted 
cleats of size 25x35xx1.6 mm fixed to ceiling with 12.5 mm dia and 50 mm long dash fasteners, 4 mm 
G.I. adjustable rods with galvanised steel level clips of size 85x30x0.8 mm, spaced at 1200 mm 
centre to centre along main 'T', bottom exposed with 24 mm of all T-sections shall be pre-painted with 
polyster baked paint, for all heights, as per specifications, drawings and as directied by engineer-in-
charge. Qouted rate shall include providing opening for Illumination  & fire fighting work, cost of all 
labours, materials & accessories etc .Note: Only calcium silicate false ceiling area will be measured 
from wall to wall. No deduction shall be made from exposed frames/ opening (cutouts) having area 
less than 0.30 sqm. The calcium silicate ceiling tile shall have NRC value of 0.50 (minimum), light 
reflection > 85%, non-comustible as per B.S. 476 Part IV, 100% humidity resistance and also having 
thermal conductivity < 0.043 w/m 0 KC.

220 sqm 1251.48 275325.60

61

Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded
builtup standard tubular and other sections of approved make conforming to IS: 733 and IS:1285,
fixed with rawl plugs and screws or with fixing clips or with expansion hold fasteners including
necessary filling up of gaps at junctions at top , bottom and sides with required PVC/neoprene felt,
etc. Aluminium sections shall be smooth , rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, aluminium snap beading for glazing/panelling, CP
brass/stainless steel screws, all complete as per architectural drawings and direction of Engineer-in-
charge. (Glazing and panelling to be paid for separately).For Fixed Portion. Powder coated aluminium
(minimum thickness of podwer coating 50 micron)

50 Kg 334.55 16727.50

62

Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded
builtup standard tubular and other sections of approved make conforming to IS: 733 and IS:1285,
fixed with rawl plugs and screws or with fixing clips or with expansion hold fasteners including
necessary filling up of gaps at junctions at top , bottom and sides with required PVC/neoprene felt,
etc. Aluminium sections shall be smooth , rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, aluminium snap beading for glazing/panelling, CP
brass/stainless steel screws, all complete as per architectural drawings and direction of Engineer-in-
charge. (Glazing and panelling to be paid for separately).For shutters of doors, windows & ventilators
including providing and fixing hinges/pivots and fittings wherever required including the cost of
PVC/neoprene gasket required .Powder coated aluminium (minimum thickness of podwer caoting 50
micron)

25 Kg 391.32 9783.00

63

Providing and fixing 12mm thick prelaminated particle board flat pressed three layer or graded wood
particle board conforming to IS:12823 Grade l Type ll, in panelling fixed in aluminum doors, windows
shutters and partition frames with C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of engineer-in-charge. Pre-laminated particle board with
decorative lamination on one side and balancing lamination on other sides. 

15 Sqm  720.98 10814.70

64

Providing and fixing 12mm thick prelaminated particle board flat pressed three layer or graded wood
particle board conforming to IS:12823 Grade l Type ll, in panelling fixed in aluminum doors, windows
shutters and partition frames with C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of engineer-in-charge. Pre-laminated particle board with
decorative lamination on both sides. 

10 Sqm  755.05 7550.50

65

Providing and fixing factory made shutters of Pre-laminated particle board flat pressed three layer or
graded wood particle board with one side decorative finish and other side balancing lamination
conforming to IS:12823 Grade l Type ll, of approved design, and edges sealed with water resistant
paint and lipped with aluminium 'U' type edge beading allround the shutter, including fixing with angle
cleat, grip strip, cadmium plated steel screws, including fixing of aluminium hinges 100x63x4 mm etc.
complete as per architectural drawing and direction of Engineer-in-Charge (Cost of 'U' beading and
hinges will be paid for separately).25 mm thick

10 Sqm 1103.63 11036.30

66

Providing and fixing factory made uPVC white colour Two track two panels sliding glazed window
above 1.50 m in height dimension comprising of uPVC multi-chambered frame 67 x 50 mm with in-
built roller track and sash 46 x 62 mm both having wall thickness of 2.3 ± 0.2 mm extruded profiles
duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made from roll forming process
of required length (shape & size according to uPVC profile), appropriate dimension of uPVC extruded
glazing beads, uPVC extruded interlocks and uPVC extruded Inline sash adaptor (if required), EPDM
gasket, wool pile, zinc alloy (white powder coated) handle on one side of extreme panel along with
zinc plated mild steel multi point locking having transmission gear with keeps, zinc alloy (white
powder coated) touch lock with hook (if required for wire mesh panel), stainless steel (SS 304 grade)
body with adjustable double nylon rollers (weight bearing capacity to be 120 kg), G.I fasteners 100 x 8
mm size for fixing frame to finished wall and necessary stainless steel screws etc. Profile of frame &
sash shall be mitred cut and fusion welded at all corners, including drilling of holes for fixing
hardware's and drainage of water etc. After fixing frame the gap between frame and adjacent finished
wall shall be filled with weather proof slicon sealent over backer rod of required size and of approved
quality, all complete as per approved drawing & direction of Engineer-in-Charge. (Glazing shall be
paid separately).

5 sqm 5826.05 29130.25
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67

Providing and fixing factory made uPVC white colour Three track three panels sliding glazed window
above 1.50 m in height dimension comprising of uPVC multi-chambered frame 116X45 mm with in-
built roller track and sash 46 x 62 mm both having wall thickness of 2.3 ± 0.2 mm extruded profiles
duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made from roll forming process
of required length (shape & size according to uPVC profile), appropriate dimension of uPVC extruded
glazing beads, uPVC extruded interlocks and uPVC extruded Inline sash adaptor (if required), EPDM
gasket, wool pile, zinc alloy (white powder coated) handle on one side of extreme panel along with
zinc plated mild steel multi point locking having transmission gear with keeps, zinc alloy (white
powder coated) touch lock with hook (if required for wire mesh panel), stainless steel (SS 304 grade)
body with adjustable double nylon rollers (weight bearing capacity to be 120 kg), G.I fasteners 100 x 8
mm size for fixing frame to finished wall and necessary stainless steel screws etc. Profile of frame &
sash shall be mitred cut and fusion welded at all corners, including drilling of holes for fixing
hardware's and drainage of water etc. After fixing frame the gap between frame and adjacent finished
wall shall be filled with weather proof silicon sealent over backer rod of required size and of approved
quality, all complete as per approved drawing & direction of Engineer-in-Charge. (Glazing shall be
paid separately).

30 sqm 6889.55 206686.50

68

Providing and fixing factory made uPVC white colour fixed glazed windows/ventilators comprising of
uPVC multi-chambered frame 47 x 50 mm & mullion 47 x 68 mm both having wall thickness of 1.9 ±
0.2 mm extruded profiles duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made
from roll forming process of required length (shape & size according to uPVC profile), uPVC extruded
glazing beads of appropriate dimension, EPDM gasket, G.I fasteners 100 x 8 mm size for fixing frame
to finished wall, plastic packers, plastic caps and necessary stainless steel screws etc. Profile of
frame shall be mitred cut and fusion welded at all corners, mullion (if required) shall be also fusion
welded including drilling of holes for fixing hardware's and drainage of water etc. After fixing frame the
gap between frame and adjacent finished wall shall be filled with weather proof silicon sealant over
backer rod of required size and of approved quality, all complete as per approved drawing & direction
of Engineer-in-Charge. (Glazing shall be paid separately).

30 sqm 5399.70 161991.00

69

Providing and fixing factory made uPVC white colour Casement door with 3D hinges comprising of
uPVC multichambered frame 67 x 64 mm & sash 67 x 110 mm both having wall thickness of 2.3 ± 0.2
mm extruded profiles duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made
from roll forming process of required length (shape & size according to uPVC profile), uPVC extruded
glazing beads of appropriate dimension, EPDM gasket,zinc alloy (white powder coated) 3D hinges
and one handle on each side of panels along with zinc plated mild steel multi point locking having
transmission gear, cylinder with keeps and one side key, G.I fasteners 100 x 8 mm size for fixing
frame to finished wall and necessary stainless steel screws, etc. Profile of frame & sash shall be
mitred cut and fusion welded at all corners, mullion (if required) shall be also fusion welded including
drilling of holes for fixing hardware's and drainage of water etc. After fixing frame the gap between
frame and adjacent finished wall shall be filled with weather proof silicon sealent over backer rod of
required size and of approved quality, all complete as per approved drawing & direction of Engineer-in-
Charge. (Glazing shall be paid separately). 

50 sqm 6844.00 342200.00

70

Providing and fixing factory made uPVC white colour Two track two panels sliding glazed door
comprising of uPVC multi-chambered frame 67 x 50 mm having wall thickness of 2.3 ± 0.2 mm with
in-built roller track and sash 46 x 82 mm having wall thickness of 2.3 ± 0.2 mm extruded profiles duly
reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made from roll forming process of
required length (shape & size according to uPVC profile), appropriate dimension uPVC extruded
glazing beads, uPVC extruded interlock and uPVC extruded Inline sash adaptor (if required), EPDM
gasket, wool pile, zinc alloy (white powder coated) handle with key on one side of extreme panels
along with zinc plated mild steel multi point locking having transmission gear with keeps, zinc alloy
(white powder coated) cresent lock (if required), stainless steel (SS 304 grade) body with adjustable
double nylon rollers (weight bearing capacity to be 120 kg), G.I fasteners 100 x 8 mm size for fixing
frame to finished wall and necessary stainless steel screws etc. Profile of frame & sash shall be
mitred cut and fusion welded at all corners, including drilling of holes for fixing hardware's and
drainage of water etc. After fixing frame the gap between frame and adjacent finished wall shall be
filled with weather proof silicon sealent over backer rod of required size and of approved quality, all
complete as per approved drawing & direction of Engineer-in-Charge. (Glazing shall be paid
separately.

5 sqm 5062.15 25310.75

71 Supplying and fixing of seamless galvalume motorised rolling shutters of approved make as per
customer specfication  clause no 13.22.

15 sqm 2019.89 30298.35

72

Providing and fixing Aluminum grills of required pattern in frames of windows etc. with Aluminium
flats, square or round bars etc. all complete. (Only weight of grills to be measured for payment).

15 kg 355.37 5330.55

73

Providing and fixing double action hydraulic floor spring of approved brand and manufacture
conforming to IS : 6315, having brand logo embossed on the body / plate with double spring
mechanism and door weight upto 125 kg, for doors, including cost of cutting floors, embedding in
floors as required and making good the same matching to the existing floor finishing and cover plates
with brass pivot and single piece M.S. sheet outer box with slide plate etc. complete as
per the direction of Engineer-in-charge. With stainless steel cover plate minimum 1.25 mm thickness

10 Each 1777.08 17770.80

74

Providing and fixing 12 mm thick frameless glass door shutter of approved brand and manufacture,
including providing and fixing top & bottom pivot & spring type fixing arrangement and making
necessary holes etc. for fixing required door fittings, all complete as per direction of Engineer-in-
charge (Door handle, lock and stopper etc. to be paid separately). 

5 Sqm  4002.24 20011.20

75 Providing and fixing chromium plated brass 100 mm mortice latch and lock with 6 levers and a pair of
lever handles with necessary screws etc. complete(best make of approved quality). 

10 Each 590.20 5902.00
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76
Providing and fixing bright finished 100mm mortice lock with 6 levers without pair of handles for
aluminium door with necessary screws etc complete (Best make of approved quality) as per direction
of Engineer-in-charge. 

10
Each

413.08 4130.80

77
Providing and fixing aluminium sliding door bolts anodised (anodic coating not less than grade AC 10
as per IS: 1868) transparent or dyed to required colour or shade with nuts and screws etc. complete.
300 X 16 mm

10
Each

184.35 1843.50

78
Providing and fixing aluminium sliding door bolts anodised (anodic coating not less than grade AC 10
as per IS: 1868) transparent or dyed to required colour or shade with nuts and screws etc. complete.
150 X 10mm

10
Each

55.22 552.20

79
Providing and fixing aluminium handles anodised (anodic coating not less than grade AC 10 as per
IS: 1868) transparent or dyed to required colour or shade with necessary screws etc., complete.
125mm

10
Each

43.86 438.60

80
Providing and fixing aluminium handles anodised (anodic coating not less than grade AC 10 as per
IS: 1868) transparent or dyed to required colour or shade with necessary screws etc., complete.
100mm

10
Each

38.77 387.70

81 Providing and fixing IS:3564 marked aluminium die cast body tubular type universal hydraulic door
closer of approved quality and make with accessories and screws complete.

5 Each 358.96 1794.80

82
Providing and fixing aluminium hanging floor door stopper ISI marked anodised (anodic coating not
less than grade AC 10 as per IS : 1868)transparent or dyed to required colour and shade with
necessary screws etc. complete. 

5
Each

23.68 118.40

83
Providing, fixing and fitting of glazing in steel/ aluminium/ wooden/ upvc frames, where ever required,
cleaning after fixing including hardware, gaskets, clips, beadings etc. all complete with 6 mm thick
clear float glass.

25 sqm 886.51 22162.75

84

Providing, fixing and fitting of glazing in steel/ aluminium/ wooden/ upvc frames, where ever required,
cleaning after fixing including hardware, gaskets, clips, beadings etc. all complete with 6 mm thick
clear toughened glass conforming to IS 5437

25 sqm 1304.30 32607.50

85

Providing, fixing and fitting of glazing in steel/aluminium/wooden/upvc frames, where ever required,
cleaning after fixing including hardware, gaskets, clips, beadings etc. all complete with 10mm thick
laminated float safety glass conforms to IS: 2553 (Part-I) 30 sqm 1325.80 39774.00

86

Providing and fixing circular / hexagonal cast iron or M.S. sheet box for ceiling fan clamp of internal
dia 140 mm, 73 mm height, 3 mm thick rim, top and bottom lid of 1.5 mm M.S. sheet. Top surface of
top lid hacked for proper bonding, top lid shall be screwed in to cast iron or M.S. box by means of 3.3
mm round headed screws, one lock at the corners. Clamps shall be made of 12 mm dia M.S. bar
bend to shape as per standard drawing with overall length as 80 cm.

5 Each 115.08 575.40

87

Providing and fixing stainless steel ( Grade 304) railing made of Hollow tubes, channels, plates etc.,
including welding, grinding, buffing, polishing and making curvature (whenever required) and fitting
with the same with necessary accessories and stainless steel nuts & bolts complete, i/c fixing the
railing with necessary accessories & stainless steel dash fasteners, stainless steel bolts, etc., of
required size, on the top of floor or side of the waist slab with sutable arrangement as per approval of
Engineer-in-charge. (For payment purpose, only weight of stainless steel members shall be
considered excluding fixing accessories such as nuts, bolts, fasteners, etc.)

25 Kg 418.68 10467.00

88

Providing and fixing ISI marked flush door shutters decorative type, core of block board construction
with frame of Ist class hard wood and well matched reak 3 ply veneering with vertical grains or cross
bands and face veneers on both faces of shutters. 35 mm thick including ISI marked Stainless Steel
butt hinges with nessary screws.

5 Sqm  2148.42 10742.10

89

Providing and fixing pressed steel door frames manufactured from commercial mild steel sheet of
1.25mm thickness including hinges, jamb, lock jamb, bead and if required angle threshold of mild
steel angle of section 50X25mm, or base ties of 1.25mm pressed mild steel welded or rigidly fixed
together by mechanical means, adjustable lugs with spit end tail to each jamb including steel butt
hinges 2.5mm thick with mortar guards, lock strike plate and shock absorbers as specified and
applying a coat of approved steel primer after pre-treatment of the surface as directed by Engineer-in-
Charge: Profile C

25 RM 318.17 7954.25

90
Providing weep holes in RCC including cost of 75mm dia PVC pipes & fixing them in position etc
complete as per standard specification 300 RM 135.70 40710.00

91
Providing 20mm thick expansion joint and filling the same with cement mortar of 1:4 cement sand
mortar. 200 RM 36.14 7228.00

92

Providing and placing in position suitable PVC water stops conforming to IS 12200 or equivalent for
construction/expansion joints between two RCC members and fixed to the reinforcement with binding
wire before pouring concrete etc. complete.Serrated with central bulb (230mm wide, 5mm thick)

100 RM 138.74 13874.00

93 Painting with black anti-corrosive bitumastic paint of approved brand and manufacture to give an
even shade:Two or more coats on new work

200 sqm 63.50 12700.00

94
Painting with synthetic enamel paint of approved brand and manufacture of required colour to give an
even shade: Two or more coats on new work over a priming coat of steel primer of approved brand
and manufacture

200 sqm 107.66 21532.00

95
Finishing walls with water proofing cement paint of required shade : New work (Two or more coats
applied @ 3.84 kg/10 sqm). 1700 sqm 56.21 95557.00

96
Finishing with Epoxy paint (two or more coats) at all locations prepared and applied as per
manufacturer's specifications including all complete as per customer technical specification on steel
works .

100 sqm 116.30 11630.00

97

Providing and laying polished vitrified floor tiles of Size 60 x 60 cm (thickness to be specified by the
manufacturer) with water absorption's less than 0.08% and conforming to IS: 15622 of approved
make in all colours and shades laid over 20mm thick cement mortar 1:4 (1 Cement:4 coarse sand)
and jointing with grey cement slurry @3.3 kg/sqm including grouting the joints with white cement and
matching pigments etc. complete as per direction of Engineer-in charge.

190 sqm 990.82 188255.80

98

Providing and fixing approved quality polished vitrified tiles of Size 60 x 60 cm (thickness to be
specified by the manufacturer) of approved make and colours in skirting,risers of steps and dados
over 12 mm thick bed of Cement mortar 1:3 (1 Cement:3 coarse sand) and jointing with grey cement
slurry @3.3 kg/sqm including pointing in white cement mixed with pigment of matching shade
complete.Size of tile 60 x 60 cm

40 sqm 1010.07 40402.80
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99

62 mm thick cement concrete flooring with concrete hardener topping, under layer 50 mm thick
cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size)
and top layer12mm thick cement hardener consisting of mix 1:2 (1 cement hardener mix : 2 graded
stone aggregate, 6mm nominal size) by volume, hardening compound mixed @ 2 litre per 50kg of
cement or as per manufactures specifications. This includes cost of cement slurry, but excluding the
cost of nosing of steps etc. complete. 

120 sqm 565.28 67833.60

100
Providing and fixing glass strips in joints of terrazo/ cement concrete floors 40 mm wide and 4 mm
thick 50 RM 48.59 2429.50

101

Cement plaster skirting (up to 15 cm height) with cement mortar 1:3 (1 cement : 3 coarse sand)
finished with metallic concrete hardner in a same ratio as floor finished with a floating coat of neat
cement. 21 mm thick

10 sqm 328.96 3289.60

102

Providing and laying polished Granite stone 18-20mm thk in skirting and dado with 6mm thick
projection from adjacent plaster including mortar ,cement slurry ,pigments, curing,
grinding,moulding, granite polishing etc. all complete. 10 Sqm 3010.10 30101.00

103

Providing and laying flamed finish Granite stone flooring in required design and patterns, in linear as
well as curvilinear portions of the building all complete as per the architectural drawings with 18 mm
thick stone slab over 20 mm (average) thick base of cement mortar 1:4 (1 cement : 4 coarse sand)
laid and jointed with cement slurry and pointing with white cement slurry admixed with pigment of
matching shade including rubbing, curing and polishing etc. all complete as specified and as directed
by the Engineer-in-Charge :Flamed finish granite stone slab Jet Black, Cherry Red, Elite Brown, Cat
Eye or equivalent.

70 Sqm 2887.85 202149.50

104

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer), of approved make, in all colours, shades except burgundy, bottle
green, black of any size as approved by Engineer-in-Charge, in skirting, risers of steps and dados,
over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement
slurry @ 3.3kg per sqm, including pointing in white cement mixed with pigment of matching shade
complete.

50 sqm 676.81 33840.50

105

Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to be specified by the
manufacturer), of 1st quality conforming to IS : 15622, of approved make, in all colours, shades,
except White,Ivory, Grey, Fume Red Brown, laid on 20 mm thick bed of cement mortar 1:4 (1 Cement
: 4 Coarse sand), jointing with grey cement slurry @ 3.3kg/sqm including pointing the joints with white
cement and matching pigments etc., complete.

50 sqm 663.96 33198.00

106

Providing and fixing all plumbing & sanitary fixtures like coloured vitreous china extended wall
mounting E.W.C (01 no) including white vitreous china cistern with dual flush fitting, Coloured wash 
basin (01- no) of approximate size 630x450 mm/550x400mm with CI brackets taps with battery
based infrared sensor,32 mm C.P brass waste & bottle trap of standard pattern, 6mm thick beveled
edge Mirror approximate size 1000x600mm made of superior glass of approved make complete with
a backing of 6 mm thick water proof hard board fixed to wooden cleats with 25mm dia SS studs,
washers etc. complete for each wash basin,C.P brass angle valve of 15 mm nominal bore for each
wash basin & cistern points, 15 mm nominal bore C.P brass Pillar cock & C.P brass liquid Soap 
holder for each wash basin,15 mm nominal bore C.P brass Bib cock & C.P brass paper holder for
each water closet ( W.C),C.P brass towel rail of 600 mm length,25 mm dia for each set of wash
baisn,etc with associated concealed piping with CVPC pipe for plumbing Unplasticised rigid PVC
pipes of 75mm for waste & 110mm dia for soil and all its fittings like bends, sockets, door bend, Y-
tee etc. as per requirement complete in all respect for a toilet block as per drawings & customer
technical specification :
For /Gents/Ladies/Handicap toilet 

3 EACH 15897.10 47691.30

107

Providing and fixing all plumbing & sanitary fixtures like coloured vitreous china extended wall
mounting E.W.C (01 no) including white vitreous china cistern with dual flush fitting, white vitreous
china battery based infrared sensor operated Urinal (01 no.) of approx. size 610 x 390 x 370 mm ,
Coloured wash basin (01-no) of approximate size 630x450 mm/550x400mm with CI brackets taps
with battery based infrared sensor,32 mm C.P brass waste & bottle trap of standard pattern, 6mm
thick beveled edge Mirror approximate size 1000x600mm made of superior glass of approved make
complete with a backing of 6 mm thick water proof hard board fixed to wooden cleats with 25mm dia
SS studs, washers etc. complete for each wash basin,C.P brass angle valve of 15 mm nominal bore
for each wash basin & cistern points, 15 mm nominal bore C.P brass Pillar cock & C.P brass liquid
Soap holder for each wash basin,15 mm nominal bore C.P brass Bib cock & C.P brass paper holder
for each water closet ( W.C),C.P brass towel rail of 600 mm length,25 mm dia for each set of wash
baisn,etc with associated concealed piping with CVPC pipe for plumbing & Unplasticised rigid PVC
pipes of 75mm for waste & 110 mm dia for soil and all its fittings like bends, sockets, door bend, Y-
tee etc. as per requirement including connection upto Gully trap/Manhole complete in all respect for a
toilet block    as per drawings & customer technical specification : 
For attached  toilets 

3 EACH 21757.10 65271.30

108

Providing and fixing Stainless steel AISI 304 (18/8) Kitchen sink of 510x1040 mm bowl with depth of
178mm with drain board shall be provided and fixed as per IS 13983 with C.I brackets, and stainless
steel plug 40mm with provision of 2 nos. CP brass long body bib cock conforming to IS Standard and
weighing not less than 650 gm for CP bottle trap etc. with associated concealed piping with CVPC
pipe all complete within pantry in all respect including 18 mm thk mirror polished granite platorm &
facia all  as per drawings & customer technical specification.

1 EACH 16931.90 16931.90

109

Providing & fixing on terrace polyethylene water storage tank conforms to IS 12701 of approved
brand (ISI marked) and manufacture with cover including making all necessary inlet & outlet pipes,
fixture, ball cocks, valves etc all complete. 3000 per litre 

capacity
6.29 18870.00
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110

Providing laying and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes for external water supply
system, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded
fittings. This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching,
refilling brickwork, sand filling, concrete,valves, chambers cutting chases in walls, openings in RCC
and repairs & testing of joints etc. required to complete the job. as per direction of Engineer in
Charge : 75 mm nominal Outer Dia. Pipe

100 RM 1031.91 103191.00

111

Providing laying and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes for external water supply
system, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded
fittings. This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching,
refilling brickwork, sand filling, concrete,valves, chambers cutting chases in walls, openings in RCC
and repairs, & testing of joints etc. required to complete the job. as per direction of Engineer in
Charge : 50 mm nominal Outer Dia. Pipe

100 RM 422.15 42215.00

112

Providing laying and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes for external water supply
system, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded
fittings. This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching,
refilling brickwork, sand filling, concrete,valves, chambers cutting chases in walls, openings in RCC
and repairs & testing of joints etc. required to complete the job. as per direction of Engineer in
Charge : 40 mm nominal Outer Dia. Pipe

100 RM 284.10 28410.00

113

Providing laying and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes for external water supply
system, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded
fittings. This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching,
refilling brickwork, sand filling, concrete,valves, chambers cutting chases in walls, openings in RCC
and repairs & testing of joints etc. required to complete the job. as per direction of Engineer in
Charge : 25 mm nominal Outer Dia. Pipe

100 RM 173.60 17360.00

114

Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff mixture of cement mortar in
the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints & encasing with Cement
concrete 1:5:10 (1 cement: 5 coarse sand: 10 graded stone aggregate 40 mm nominal size) including
bed concrete as per CPWD standard design and CPWD specifications etc. complete :100 dia pipe

50 RM 779.98 38999.00

115

Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff mixture of cement mortar in
the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints & encasing with Cement
concrete 1:5:10 (1 cement: 5 coarse sand: 10 graded stone aggregate 40 mm nominal size) including
bed concrete as per CPWD standard design and CPWD specificationsetc. complete :150 dia pipe

100 RM 1008.80 100880.00

116

Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff mixture of cement mortar in
the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints & encasing with Cement
concrete 1:5:10 (1 cement: 5 coarse sand: 10 graded stone aggregate 40 mm nominal size) including
bed concrete as per CPWD standard design and CPWD specificationsetc. complete :200 dia pipe

50 RM 1211.63 60581.50

117

Making soak pit 2.5 m diameter 3.5 m deep with 45 x 45 cm dry brick honey comb shaft with common
burnt clay F.P.S. (non-modular) bricks of class designation 7.5 and S.W. drain pipe 100 mm diameter,
1.8 m long & septic tank for control room building all complete as per drawing & customer technical
specification however, earthwork (Excavation, bakfilling & disposal), shuttering, PCC, RCC,
reinforcement steel shall be paid separately as per respective BOQ items

1 EACH 27446.00 27446.00

118

Constructing brick masonry road gully chamber 50 x 45 x 60cm with bricks of class designation 7.5 in
cement mortar 1:4 (1 cement: 4 coarse sand) including 500 x 450mm pre-cast RCC horizontal grating
with frame complete as per standard design. 5 EACH 3726.97 18634.85

119

Providing and fixing square-mouth S.W. Gully trap (GT) grade 'A' complete with C.I. Grating
brick masonry chamber with bricks of class designation 7.5 and water tight C.I. Cover with
frame of 300 x 300 mm size ( inside) the weight of cover to be not less than 4.50 kg and
frame  to be not  less than 2.70  kg  as  standard design.:100 x 100 mm size  P type 5 EACH 1462.79 7313.95

120

Constructing brick masonry manhole with 75 class designation bricks in cement mortar 1:4 (1 cement:
4 coarse sand) RCC top slab with 1:2:4 mix(1 cement:2 coarse sand: 4 graded stone aggregate
20mm nominal size) foundation concrete 1:4:8 (1 cement: 4 coarse sand: 8 graded stone aggregate
40mm nominal size) inside plastering 12mm thick with cement mortar 1:3 (1 cement: 3 coarse sand)
finished with floating coat of neat cement and making channels in cement concrete 1:2:4 mix(1
cement:2 coarse sand: 4 graded stone aggregate 20mm nominal size) finished with a floating coat of
neat cement complete as per standard design. Inside size 90X80cm and 45cm deep including Cl
cover with frame (Medium duty) 455X610mm internal dimensions total weight of cover and frame to
be not less than 38kg (weight of cover 23kg and weight of frame 15kg)

3 EACH 7825.39 23476.17

121 Extra for depth for above manholes  Size 90X80cm with  bricks of class designation 7.5 10 METRE 5400.92 54009.20

122

Constructing brick (With FPS bricks with class designation 75) masonry manhole with 75 class
designation bricks in cement mortar 1:4 (1 cement: 4 coarse sand) RCC top slab with 1:2:4 mix(1
cement:2 coarse sand: 4 graded stone aggregate 20mm nominal size) foundation concrete 1:4:8 (1
cement: 4 coarse sand: 8 graded stone aggregate 40mm nominal size) inside plastering 12mm thick
with cement mortar 1:3 (1 cement: 3 coarse sand) finished with floating coat of neat cement and
making channels in cement concrete 1:2:4 mix(1 cement:2 coarse sand: 4 graded stone aggregate
20mm nominal size) finished with a floating coat of neat cement complete as per standard
design.Inside size 120X90cm and 90cm or more deep including Cl cover with frame (Medium duty)
500mm internal diameter total weight of cover and frame to be not less than 116kg (weight of cover
58kg and weight of frame 58kg)

3 EACH 16600.00 49800.00
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BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026

123
Extra for depth for above manholes Size 120X90cm with  bricks of class designation 7.5

10 METRE 6470.02 64700.20

124
Providing and fixing on wall face unplasticised - Rigid PVC rain water pipes complete with shoes
bends, junctions, sockets, clamp etc conforming to IS : 13592 Type A including jointing with seal ring
conforming to  IS : 5382 leaving 10 mm gap for thermal expansion.

100 RM 478.15 47815.00

125

Providing and laying integral cement based water proofing treatment including preparation of surface
as required for treatment of roofs, balconies, terraces etc consisting of following operations: a) 
Applying a slurry coat of neat cement using 2.75 kg/sqm. of cement admixed with water proofing
compound conforming to IS. 2645 and approved by Engineer-in-charge over the RCC slab including
adjoining walls upto300mm height including cleaning the surface before treatment. b)Laying brick
bats with mortar using broken bricks/brick bats 25 mm to115mm size with 50% of cement mortar 1:5
(1 cement : 5 coarse sand)admixed with water proofing compound conforming to IS : 2645 and
approved by Engineer-in-charge over 20 mm thick layer of cement mortar of mix 1:5 (1 cement :5
coarse sand ) admixed with waterproofing compound conforming to IS : 2645 and approved by
Engineer-in-charge to required slope and treating similarly the adjoining walls upto 300 mm height
including rounding of junctions of walls and slabs c)After two days of proper curing applying a second
coat of cement slurry using 2.75kg/ sqm of cement admixed with water proofing compound
conforming to IS : 2645 and approved by Engineer-in-charge. d)Finishing the surface with 20 mm
thick jointless cement mortar of mix1:4 (1 cement :4 coarse sand) admixed with water proofing
compound conforming to IS : 2645 and approved by Engineer-in-charge including laying glass fibre
cloth of approved quality in top layer of plaster and finally finishing the surface with trowel with neat
cement slurry and making pattern of 300x300 mm square 3mm deep. e) The whole terrace so
finished shall be flooded with water for a minimum period of two weeks for curing and for final test. All
above operations to be done in order and as directed and specified by the Engineer-in-Charge : With
average thickness of 120mm and minimum thickness at khurra as 65 mm. 

500 sqm 954.20 477100.00

126

Making khurras 45X45cm with average minimum thickness of 5cm cement concrete 1:2:4 (1 cement:
2 coarse sand: 4 graded stone aggregate of 20mm nominal size) over PVC sheet
1mX1mX400micron, finished with 12mm cement plaster 1:3 (1 cement: 3 coarse sand) and a coat of
neat cement rounding the edges and making and finishing the outlet complete.

12 EACH 178.17 2138.04

127

Preparation and consolidation of sub grade with power road roller of 8 to 12 tonne capacity after
excavating earth to required depth in all type of soil ,dressing to camber and consolidating with road
roller including making good the undulations etc and re-rolling the sub grade and disposal of surplus
earth lead upto 100 metres. 

7677 sqm 90.10 691697.70

128

Supplying, stacking & laying water bound macadam sub base course in layers of required thickness
with crushed stone aggregates 90 to 45 mm down size, stone screening & blinding material including
screening, sorting, spreading to template & consolidation with road roller including carriage, spreading 
& consolidation of blinding material moorum etc all complete.

400 cum 2105.70 842280.00

129

Supplying, stacking & laying water bound macadam base course in layers of required thickness with
stone aggregate 63mm to 45mm size, stone screening and blinding material including screening
sorting, spreading to template and consolidation with road roller including carriage, spreading and
consolidation of blinding material moorum etc all complete.

750 cum 2196.10 1647075.00

130

Supplying, stacking & laying water bound macadam base course with stone aggregate 53mm to
22.4mm size stone screening & binding material including screening, sorting, spreading to template &
consolidation with road roller including carriage spreading & consolidation of blinding material
moorum etc all complete.

450 cum 2238.60 1007370.00

131

Providing and applying tack coat using hot straight run bitumen of grade VG - 10, including heating
the bitumen, spraying the bitumen with mechanically operated spray unit fitted on bitumen boiler,
cleaning and preparing the existing road surface as per specifications :On W.B.M. @ 0.75 Kg I sqm 5010 sqm 36.40 182364.00

132

2.5 cm premix carpet surfacing with 3 cum of stone chippings 10 mm nominal size per 100 sqm and
bitumen emulsion (medium setting min. 65% bitumen contents) complying with IS : 8887, using 96 kg
per cum of chippings of road surface, including consolidation with road roller etc complete 5010 sqm 149.93 751149.30

133
Providing and fixing PVC pipes in position in culvert/road crossing/building wall conforming to IS :
12818 including jointing with seal all  complete as per drawing and specification. 150mm diameter 100 RM 211.92 21192.00

134

Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed with stiff
mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing of joints
etc. complete : 
150 mm dia. R.C.C. pipe 

50 RM 315.32 15766.00

135

Providing and laying non-pressure NP2 class (light duty) R.C.C. pipes with collars jointed with stiff
mixture of cement mortar in the proportion of 1:2 (1 cement : 2 fine sand) including testing of joints
etc. complete : 
250 mm dia. R.C.C. pipe 

10 RM 429.98 4299.80

136

Providing and laying Non Pressure NP-3(medium duty) R.C.C. hume pipe including collars/spigot
jointed with stiff mixure of cement mortar of mix 1:2 (1 cement : 2 fine sand) including testing of joints
etc all complete as per drawing and specification excluding the cost of concrete, shuttering,
reinforcement, brickwork, plaster on brickwork and painting.:
100mm dia R.C.C. pipe 

90 RM 600.00 54000.00
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BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026

137

Providing and laying Non Pressure NP-3(medium duty) R.C.C. hume pipe including collars/spigot
jointed with stiff mixure of cement mortar of mix 1:2 (1 cement : 2 fine sand) including testing of joints
etc all complete as per drawing and specification excluding the cost of concrete, shuttering,
reinforcement, brickwork, plaster on brickwork and painting.:
250mm dia R.C.C. pipe 

40 RM 900.40 36016.00

138

Providing and laying Non Pressure NP-3(medium duty) R.C.C. hume pipe including collars/spigot
jointed with stiff mixure of cement mortar of mix 1:2 (1 cement : 2 fine sand) including testing of joints
etc all complete as per drawing and specification excluding the cost of concrete, shuttering,
reinforcement, brickwork, plaster on brickwork and painting.:
300mm dia R.C.C. pipe 

40 RM 962.40 38496.00

139

Providing and laying Non Pressure NP-3 (medium duty) R.C.C. hume pipe including collars/spigot
jointed with stiff mixure of cement mortar of mix 1:2 (1 cement : 2 fine sand) including testing of joints
etc all complete as per drawing and specification excluding the cost of concrete, shuttering,
reinforcement, brickwork, plaster on brickwork and painting.:
450mm dia R.C.C. pipe 

40 RM 1660.11 66404.40

140

Providing and laying 60mm thick faciory made cement concrete interlocking paver block of M -30
grade made by block making machine with strong vibratory compaction, of approved s;ze, design
machine with strong vibratory compaction, of approved s;ze, design & shape, laid in required colour
and pattern over and including 50mm thick compacted bed of coarse sand, filling the joints with line
sand etc. all complete as per the direction of Engineer-in-charge.

50 Sqm 549.38 27469.00

141

Providing and fixing fencing of GI barbed wire consisting of galvanized MS tubular posts at 3 m
intervals; GI barded wire shall run horizontally from post to post at a spacing of 300 mm (vertically)
and a cross formation in each panel,complete as per technical specification and drawing
(C/ENGG/CVL/SYD/FENCE/BW/01 REV-00) and directions of Engr-in-Charge. 
 
The rate shall be inclusive of all the labour, materials and also including of all earthwork (excavation,
backfilling, disposal), concrete & shuttering and erection etc all complete.
Note: Mass of Zinc Coating= 610 gm/ sqm

500 RM 1341.00 670500.00

142

All civil works for Switchyard Panel Room as per drawing and specifications complete, including -
brickwork, finishing (external and internal), door, windows etc. However, earthwork (Excavation,
bakfilling & disposal), Shuttering, PCC, RCC, reinforcement and Structural steel shall be paid
separately as per respective BOQ items. (Plinth area shall be measured for payment purpose). 138 sqm 10533.00 1453554.00

143

All Civil Works for FFPH Building as per drawing and specifications complete, including - finishing
(external and internal), Door, Windows, etc. However earthwork (Excavation, bakfilling & disposal),
Shuttering, PCC, RCC, reinforcement and Structural steel shall be paid separately as per respective
BOQ items. (Plinth area shall be measured for payment purpose).

101 sqm 6824.60 689284.60

144

All Civil Works for Water Tank as per drawing and specifications complete, including - finishing
(external and internal), Door, Windows, etc. However Earthwork (Excavation, bakfilling & disposal),
Stone packing, Shuttering, PCC, RCC & reinforcement steel shall be paid separately as per
respective BOQ items.

1 each 649702.00 649702.00

145

Construction of rain water harvesting system including all earthwork, brickwork, misc steel, gravel &
boulder filling, drilling bore hole, supplying and installation of MS pipe etc. all complete as per
customer drawing required for completion of work. Only concrete and reinforcement shall be paid
seperately under respective items. 1 Lot 258053.25 258053.25

146
Supplying and filling stone aggregate (40mm to 60mm size) over grating for transformer/reactor
foundation as per specification 280 cum 1389.22 388981.60

147
Dry stone pitching 22.5 cm thick including supply of stones and preparing surface complete as per the
instruction of Engineer-In-Charge. . 500 sqm 491.76 245880.00

148

Random Rubble masonry for Retaining wall with locally available stone in cement sand mortar 1:6 (1
Cement: 6 coarse sand) including levelling up with cement concrete 1:6:12 (1 cement : 6 coarse
sand : 12 graded stone aggregate 20 mm nominal size), Raised and Cut pointing on exposed surface.

250 cum 3954.2204 988555.10

149

Filling the gap in between frame & adjacent RCC/ Brick/Stone work by providing silicon sealant over
backer rod of approved quality as per architectural drawings and direction of Engineer-in-charge
complete

10 m 60.1 601.00

150

Demolishing cement concrete ( any mix) manually/ by mechanical means including disposal of
material within 100 metres lead as per direction of Engineer - in - charge. 

10 cum 806.10 8061.00

151

Demolishing R.C.C. work manually/ by mechanical means including stacking of steel bars and
disposal of unserviceable material within 100 metres lead as per direction of Engineer - in- charge. 

50 cum 1454.55 72727.50

152

Demolishing cement mortar brick work manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material within 100 metres lead as per direction of
Engineer-in-charge. 10 cum 842.75 8427.50
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BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026

153

Felling trees of the girth (measured at a height of 1 m above ground level), including cutting of trunks
and branches, removing the roots and stacking of serviceable material and disposal of unserviceable
material Beyond 30 cm girth upto and including 60 cm girth 10 each 219.20 2192.00

154

Felling trees of the girth (measured at a height of 1 m above ground level), including cutting of trunks
and branches, removing the roots and stacking of serviceable material and disposal of unserviceable
material Beyond 60 cm girth upto and including 120 cm girth 10 each 972.70 9727.00

155

Antiweed treatment in switchyard area involving surface dressing of the ground including removing
vegetation and inequalities, consolidating subgrade with half ton roller etc all complete as per the
customer Technical Specification (C/ENGG/SPEC/CIVIL/REV -11A). 34240 sqm 17.26 590982.40

156
Supplying and spreading stone aggregate in switchyard as per drawing all complete as per Technical
Specification Clause 4.0 of customer Technical specification (C/ENGG/SPEC/CIVIL/REV -11A) but
excluding antiweed treatment, micro levelling and PCC.

34240 sqm 156.62 5362668.80

157

Loading of TMT bars, MS Rods etc. from the local open store and transporting the same from the
local open storage area to the site store (approx. 55kms) as identified all complete as per direction of
engineer-in-charge. Unloading of the material at site is not included in this item. 1800 MT 392.00 705600.00

158

Main Earthmat: Receipt, unloading, storage, and installation of 40mm dia MS rods at a depth of
600mm measured from the top of the finished ground level as per requirements, including but not
limited to the following works:
 •Excavation of trenches

• Cutting, bending, welding and installation of 40mm dia MS rods (As per Drg No.
C/ENG/STD/EARTHINGS/09)
• Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut
and welded surfaces
 •Backfilling and compaction of trenches
 •Any other work necessary to complete the installation of the earthmat

(40mm dia MS rods will be supplied by BHEL.)

105.00 MT 15822.00 1661310.00

159

RISERS: Receipt, unloading, storage, and installation of 40mm dia MS rod risers by extending risers 
from the existing earthmat to equipment foundations as per technical requirements, including but not 
limited to the following works:
 •Excavation of trenches
 •Cutting, bending, welding and installation of 40mm dia MS rods (As per Drg No. 

C/ENG/STD/EARTHINGS/09)
 •Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut 

and welded surfaces
 •Risers shall be raised from the existing main earthmat (at 600mm depth) to the Gravel/Equipment 

Level (as per site requirements) to the nearest point of the equipment.
 •Cutting and reconnecting the existing main earthmat in areas where new equipment foundations will 

be constructed
 •Backfilling and compaction of trenches and bringing out pigtail risers of 40mm dia MS rods to the 

nearest point of the equipment
 •Any other work necessary to complete the installation

(40mm dia MS rods will be supplied by BHEL.)

396.00 MT 17580.00 6961680.00

160

PIPE ELECTRODE: Receipt, unloading, storage, and installation of prefabricated pipe electrodes (to 
be driven 3.0 meters into the ground) as per drawings, including but not limited to the following works:
 •Excavation
 •Installation of the pipe electrode up to 3 meters below ground with alternating layers of coke, 

charcoal, and salt
 •Construction of a test pit with a cast iron cover, including supply of construction materials and a 

hinged cast iron cover frame
 •Welding and installation as per Drg No. C/ENG/STD/EARTHINGS/09
 •Backfilling and compaction
 •Any other work necessary to complete the work

(40mm dia MS rods, GI flat, GI pipe, nuts, bolts, washers, and a funnel with wire mesh will be 
supplied by BHEL.)

37.00 Nos. 10365.00 383505.00

161

ROD ELECTRODE WITH TEST LINK & TEST PIT: : Fabrication and installation of 40mm dia rod 
electrodes with test links (LM, Tower with Peak, CVT, LA) as per drawings, including but not limited to 
the following works:
 •Excavation
 •Fabrication and installation of rod electrodes up to 3 meters below ground
 •Cutting, bending, welding, Fabrication and installation of 40mm dia MS rods electrode with test link 

(As per Drg No. C/ENG/STD/EARTHINGS/09)
 •Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut 

and welded surfaces
 •Backfilling and compaction
 •Construction of a test pit with a cast iron cover, including supply of construction materials and a 

hinged cast iron cover frame
 •Any other work necessary to complete the work including Receipt, unloading, storage of material

(40mm dia MS rods, GI flat, nuts, bolts, and washers will be supplied by BHEL.)

162.00 Nos. 4978.00 806436.00
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BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure-I)

Name of Work : Civil works of 400/220kV yard area alongwith associated Transformer  Foundations Control Room Building, SPR,FFPH Building & 
Water Tank incl. 765kV Transformer Foundations and associated works.

Name of Project : 765/400/220kV Barmer (New) SS 

Tender Spec No-  TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27     DATE: 10.08.2026

162

ROD ELECTRODE (WITHOUT TEST LINK & TEST PIT): Fabrication and installation of 40mm dia 
rod electrodes, including but not limited to the following works:
 •Excavation
 •Fabrication of 3-meter-long rod electrodes using 40mm dia MS rods
 •Installation of rod electrodes driven up to 3 meters below ground
 •Welding with the existing riser/main earth grid as per Drg No. C/ENG/STD/EARTHINGS/09
 •Backfilling and compaction
 •Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut 

and welded surfaces
 •Any other work necessary to complete the work including Receipt, unloading, storage of material

(40mm dia MS rods and GI flats will be supplied by BHEL.)

10.00 Nos. 1013.00 10130.00

163

AUXILIARY MAT: Fabrication and installation of an auxiliary mat using 40mm dia MS rods at a depth 
of 300mm from the top of the finished ground level, including but not limited to the following works:
 •Excavation
 •Cutting, welding, Fabrication and installation of 40mm dia MS rods Auxiliary Mat of size 1.5m x 1.5m 

(As per Drg No. C/ENG/STD/EARTHINGS/09)
 •Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut 

and welded surfaces
 •Backfilling and compaction

Any other work necessary to complete the work including Receipt, unloading, storage of material
(40mm dia MS rods will be supplied by BHEL.)

402.00 Nos. 3767.00 1514334.00

164

AUXILIARY MAT 2: Fabrication and installation of an auxiliary mat using 40mm dia MS rods at a 
depth of 300mm from the top of the finished ground level, including but not limited to the following 
works:
 •Excavation
 •Cutting, welding, Fabrication and installation of 40mm dia MS rods Auxiliary Mat of size 0.9m x 0.9m 

(As per Drg No. C/ENG/STD/EARTHINGS/09)
 •Application of anticorrosive treatment (red oxide primer plus two layers of bitumen compound) on cut 

and welded surfaces
 •Backfilling and compaction

Any other work necessary to complete the work including Receipt, unloading, storage of material
(40mm dia MS rods will be supplied by BHEL.)

10.00 Nos. 2261.00 22610.00

165 COVERED STORE TYPE D 10X25 SQ. METER 1 NO. 1747200 1747200

₹ 17,53,79,996.26Total Price (Excluding GST)
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Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units Estimated Rate 
in

Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 6 53 55
1 Total amount as per rates in BOQ  (as per Annexure-I) 

for Execution and Handing Over of Civil works of 
400/220  kV yard area along with associated 
Transformer Foundations. Control Room Building, SPR, 
FFPH Building & Water Tank Inc 765 kV  Transformer 
Foundation and associated works for Barmer (New) 
SS.”. - Excluding GST

1.000 Nos 175379996.26 175379996.26 INR  Seventeen Crore Fifty Three Lakh 
Seventy Nine Thousand Nine Hundred & 
Ninety Six  and Paise Twenty Six Only

Total in Figures 175379996.26 INR  Seventeen Crore Fifty Three Lakh 
Seventy Nine Thousand Nine Hundred & 
Ninety Six  and Paise Twenty Six Only

Quoted Rate in Figures
Select 0.000 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: BHEL, TBG- SubContracting Department, Sector 16A Noida, UP

Name of Work: EXECUTION AND HANDING OVER OF Civil works of 400/220  kV yard area along with associated Transformer Foundations. Control Room Building, SPR, FFPH Building 
& Water Tank Inc 765 kV  Transformer Foundation and associated works for Barmer (New) SS.

Contract No: TBSM/BARMER/CIVIL/PKG-4/TENDER/26-27                                                                 DATE: 10.08.2026
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