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Website : www.bhel.com 

 
Ref: :  BHEL/NR/SCT/ UNCHAHAR R&M /GPR/1376                                                                           DATE: 26/05/2025 
======================================================================================== 

NOTICE INVITING E-TENDER (NIT) 
NOTE:  BIDDER MAY DOWNLOAD FROM WEB SITES 

======================================================================================== 

To 
 
 
 
Dear Sir/Madam 
 

Sub :  NOTICE INVITING E-TENDER 
 
Sealed offers  in two part bid system (National competitive bidding (NCB) are invited from reputed & experienced bidders 
(meeting PRE QUALIFICATION CRITERIA as mentioned in Annexure-1) for the subject job by the undersigned on the 
behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender 
may please be noted and complied with. 
 
1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHEL/NR/SCT/ UNCHAHAR R&M /GPR/1376 
ii  Broad Scope of job CARRYING OUT UNDERGROUND FACILITY SURVEY BY GROUND 

PENETRATION RADAR (GPR) AND PREPARATION OF PLANS (MAPS) AND 
REPORT OF THE ENTIRE AREA/AREAS INDICATED FOR ASSESSING THE 
EXISTING UNDERGROUND FACILITIES OF THE POWER PLANT AND ITS 
OTHER SYSTEMS AT NTPC FEROZE GANDHI UNCHAHAR THERMAL POWER 
STATION STAGE-I (2X210 MW) UNITS, UTTAR PRADESH. 
 

iii DETAILS OF TENDER DOCUMENT 

a Volume-IA Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC)  Not Applicable 

c Volume-IC General Conditions of Contract (GCC) Applicable 

d Volume-ID Forms and Procedures  

e Volume-II Price Schedule  (Absolute value). Applicable 

iv Issue of Tender 
Documents  

Tender documents will be available for 
downloading from BHEL eProcurement portal  

(https://eprocurebhel.co.in) till due date of 
submission: 
 

      Brief information of the tenders shall also be available 
at BHEL website (www.bhel.com) 

 
Applicable 

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 
 

Date :03/06/2025, Time : 10:00 hrs 
Place : on https://eprocurebhel.co.in  

Applicable 

vi OPENING OF 
TENDER 

Date :  03/06/2025, Time : 15:30 hrs 
Notes: 

Applicable 

https://eprocurebhel.co.in/
http://www.bhel.com/
https://eprocurebhel.co.in/
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(1) In case the due date of opening of tender 
becomes a non-working day, then the due date & 
time of offer submission and opening of tenders 
get extended to the next working day.  
 (2) Bidder may depute representative to witness 
the opening of tender. For e-Tender, Bidder may 
witness the opening of tender through e-
Procurement portal only. 

vii EMD AMOUNT NIL Not Applicable 

viii COST OF TENDER Free  

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Five days before bid submission due date 
Along with soft version also, addressing to 
undersigned & to others as per contact address given 
below: 

1) Name:  I C Kumar   
Designation:   Sr. DGM  
Deptt: SCT 
Address: PSNR, 9TH FLOOR, BHEL 
SADAN, PLOT NO. 25, SECTOR-16A, 
NOIDA-201301 
Phone: (Landline/Mobile) 0120 – 2416292 

              Email : ick@bhel.in  
 

              2 )   Name: Aditti Gupta 
Designation:  Manager 
Deptt: SCT 
Address:   PSNR, 9TH FLOOR, BHEL 
SADAN, PLOT NO. 25, SECTOR-16A, 
NOIDA-201301 
Phone: (Landline/Mobile) 0120-2416511 

              Email : aditi@bhel.in  
 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

 Not applicable. 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

 Not applicable. 

xii Latest updates  Latest  updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, 
Changes,  Errata, Modifications, Revisions, etc. to 
Tender Specifications will be hosted in BHEL 
webpage (www.bhel.com -->Tender Notifications 
→View Corrigendums), BHEL eProcurement portal 

(https://eprocurebhel.co.in) and not in the 
newspapers. Bidders to keep themselves updated 

with all such information.  

 

xiii The evaluation currency for this tender shall be INR. 

mailto:ick@bhel.in
mailto:aditi@bhel.in
http://www.bhel.com/
https://eprocurebhel.co.in/
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2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, duly signed digitally using Class III DSC & 
uploaded in E-Procurement Portal, as part of offer. Rates/Price including discounts/rebates, if any, 
mentioned anywhere/in any form in the techno-commercial offer other than the Price Bid, shall not be 
entertained.  
 

3.0 Not Used. 
 

4.0 Unless specifically stated otherwise, bidder shall deposit EMD as per clause 1.9 of General Conditions of 
Contract.  
 

For Electronic Fund Transfer the details are as below-: 
 

a) Name of the Beneficiary -: Bharat Heavy Electricals Limited 
  

b) Bank Particulars 
i). Bank Name -:                                                  STATE BANK OF INDIA 
ii). Bank Telephone No.(with STD code)-:           011-23475566 
iii). Branch Address-:                                            CAG II BRANCH, NEW DELHI 

                                                                               4th & 5th FLOOR, REDFORT CAPITAL,                    
PARASNATH TOWERS, BHAI VEER SINGH 
MARG, GOLE MARKET, NEW DELHI-110001 

iv). Bank Fax No. (with STD code) -:                    011-23475566 
v). Branch Code -:                                               17313 
vi). 9 Digit MICR Code of the Bank Branch -:      110002562 
vii). Bank Account Number -:                                10813608647 
viii). Bank Account Type -:                                     CASH CREDIT 
ix). 11 Digit IFSC Code of Beneficiary Branch-:   SBIN0017313 

 
(Note -: In case of E-Tenders, proof of remittance of EMD should be uploaded in the E-Procurement Portal and 
originals, as applicable, shall be sent to the officer inviting tender within a reasonable time, failing which the offer 
is liable to be rejected.) 
 

5.0 Procedure for Submission of Tenders: This is an E-tender floated online through our E-Procurement Site 
(https://eprocurebhel.co.in). The bidder should respond by submitting their offer online only in our e-
Procurement platform at (https://eprocurebhel.co.in). Offers are invited in two-parts only.  
 
Documents Comprising the e-Tender 

The tender shall be submitted online ONLY EXCEPT EMD (in physical form) as mentioned below: 
 
a. Technical Tender (UN priced Tender) 

 
All Technical details (e.g. Eligibility Criteria requested (as mentioned below)) should be attached in e-tendering 
module, failing which the tender stands invalid & may be REJECTED. Bidders shall furnish the following 
information along with technical tender (preferably in pdf format): 

i. Earnest Money Deposit (EMD) furnished in accordance with NIT Clause 4.0. Alternatively, documentary 
evidence for claiming exemption as per clause 29 of NIT. 

ii. Technical Bid (without indicating any prices). 
 
 
b. Price Bid: 

 
i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  

https://bhel.abcprocure.com/
https://bhel.abcprocure.com/


Document No . PS:MSX:NIT, Rev 02, 17th Sept.9 2020          
                                                                      
 

Page 5 of 24 

 

ii. The price should be quoted for the accounting unit indicated in the e-tender document. 
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure furnishing all 

required documents in addition to above, if any. Any deviation would result in REJECTION of tender 
and would not be considered at a later stage at any cost by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part of the contract 
on behalf of another shall be deemed to warrantee that he has authority to bind such other persons and 
if, on enquiry, it appears that the persons so signing had no authority to do so, the purchaser may, 
without prejudice to other civil and criminal remedies, cancel the contract and hold the signatory liable 
for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive information/reply 
against any such requirement, shall be liable to be ignored and rejected.  

 
DO NOT’S 
Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent through hard 
copy/fax/telex/cable/electronically in place of e-tender, the same shall not be considered. Also, uploading of the 
price bid in prequalification bid or technical bid may RESULT IN REJECTION of the tender. 

 
Digital Signing of e-Tender  

Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents should be uploaded 
by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION digital signature 
certificate (DSC). 
 

The Requirement:  
1. A PC with Internet connectivity &  
2. DSC (Digital Signature Certificate) (Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) 

 
 

The contact details of the service provider are given below:  

 

For any technical related queries please call at 24 x 7 Help Desk Number 

 0120-4001 002,    0120-4001 005    &    0120-6277 787 

  

International bidders are requested to prefix 91 as country code 

  

Email Support - Technical - support-eproc@nic.in  

Note: For any Issues or Clarifications relating to the published tenders, bidders are requested to contact the 

respective Tender Inviting Authority 

  

The process of utilizing e-procurement necessitates usage of DSC (Digital Signature Certificate) 

(Class 3- SHA2- 2048 BIT- SIGNING & ENCRYPTION) and you are requested to procure the 
same immediately, if not presently available with you. Please note that only with DSC, you will be able to login 
the e-procurement secured site and take part in the tendering process. 

    
    The contact details of the DSC Certifying Authority as given below:  

 

Sl. No. Name Website Link 

1 GNFC www.ncodesolutions.com 

2 e-Mudhra http://www.e-Mudhra.com 

mailto:support-eproc@nic.in
http://www.e-mudhra.com/
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3 Safescrypt www.safescrypt.com 

 
Vendors are also requested to go through seller manual available on https://eprocurebhel.co.in. 
 

6.0 Not used. 
 

7.0 Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial bid / Price 
bid shall NOT be considered by BHEL. Bidders are requested to positively comply with the same.  

 
8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 
 

9.0 Not Applicable   
 
10.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc. before quoting for this tender. They may also consult this office before submitting their 
offers, for any clarifications regarding scope of work, facilities available at sites or on terms and conditions.  
 

11.0 For any clarification on the tender document, the bidder may seek the same in writing or through e-mail and/or 
through e-procurement portal, as per specified format, within the scheduled date for seeking clarification, from 
the office of the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking 
clarification due to postal delay or any other delays. Any clarification / query received after last date for seeking 
clarification may not be normally entertained by BHEL and no time extension will be given. 

 
12.0 BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT. 

The bidder shall ensure participation for the same at the appointed time, date and place as may be decided by 
BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part of 
tender. 
 

13.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc. or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL9s interpretation 
shall prevail. 
 

14.0 Unless specifically mentioned otherwise, bidder9s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

15.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer), if 
applicable, along with techno-commercial bid. This pact shall be considered as a preliminary qualification for 
further participation. The names and other details of Independent External Monitor (IEM) for the subject 
tender is as given at Clause no. 1, Salient Features of NIT, Sl. no. (xi) above.   
 

          <Integrity Pact (IP)= 

 

(a) IP is a tool to ensure that activities and transactions between the Company and its Bidders/ Contractors are 
handled in a fair, transparent and corruption free manner. Following Independent External Monitors (IEMs) 
on the present panel have been appointed by BHEL with the approval of CVC to oversee implementation of 
IP in BHEL.  

 
 

https://bhel.abcprocure.com/
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(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory) along with 

techno-commercial bid (Part-I, in case of two/ three part bid). Only those bidders who have entered into 
such an IP with BHEL would be competent to participate in the bidding. In other words, entering into this 
Pact would be a preliminary qualification. 

(c) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising out of 
the tendering process, the matter may be referred to any of the above IEM(s). All correspondence with the 
IEMs shall be done through email only. 

 
    Note:  
 
No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the clarifications, time 
extensions or any other administrative queries, etc. on the tender issued. All such clarification/ issues shall be 
addressed directly to the tender issuing (procurement) department9s officials whose contact details are as per 
Clause no. 1, Salient Features of NIT, Sl. No. (ix) above. 

 
 
16.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in order to be qualified.  The 

Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of satisfying 
the Pre-Qualification Criteria specified in this NIT as per Annexure-I (as applicable), past performance etc. and 
date of opening of price bids shall be intimated to only such bidders. BHEL reserves the right not to consider 
offers of parties under HOLD.  

 
17.0 In case BHEL decides on a `Public Opening', the date & time of opening of the sealed PRICE BID shall be 

intimated to the qualified bidders and in such a case, bidder may depute one authorized representative to witness 
the price bid opening. BHEL reserves the right to open 8in-camera9 the 8PRICE BID9 of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  

 

18.0 Validity of the offer shall be for six months from the latest due date of offer submission (including extension, 

if any) unless specified otherwise. 
 

19.0 BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com on <supplier 
registration page=) for this tender. RA shall be conducted among all the techno-commercially qualified bidders. 
Price Bids of all the techno-commercially qualified bidders shall be opened and same shall be considered as 
initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed 
envelope price bid along with applicable loading, if any, shall be considered for ranking. 
    

20.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 
and customer9s acceptance, as applicable. 
 

21.0 In case the bidder is an <Indian Agent of Foreign Principals=, 8Agency agreement has to be submitted along with 
Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along with 
supporting documents.  
 

22.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with respect 
to tender.  
 

23.0 Consortium Bidding (or Technical Tie up) 3 Not applicable 

Sl. 
No. 

IEM Email 

1. Shri Otem Dai, IAS (Retd.) iem1@bhel.in 

2. Shri Bishwamitra Pandey, IRAS 
(Retd.) 

iem2@bhel.in 

3. Shri Mukesh Mittal, IRS (Retd.) iem3@bhel.in 

http://www.bhel.com/
mailto:iem1@bhel.in
mailto:iem2@bhel.in
mailto:iem3@bhel.in
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24.0 The bidder shall submit documents in support of possession of 8Qualifying Requirements9 duly self-certified and 
stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL requires 
any other documents/proofs, these shall be submitted immediately. 

 
25.0 The bidder may have to produce original document for verification if so decided by BHEL.  

 
26.0 The consultant / firm (and any of its affiliates) shall not be eligible to participate in tender(s) for the related works 

or services for the same project, if they were engaged for the consultancy services. 
 

27.0 Guidelines/rules in respect of Suspension of Business dealings, Vendor evaluation format, Quality, Safety & HSE 
guidelines, Experience Certificate, etc. may undergo change from time to time and the latest one shall be followed. 
The abridged version of extant 8Guidelines for suspension of business dealings with suppliers/ contractors9 is 
available on www.bhel.com  on <supplier registration page=.                
 

28.0 The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services of 
the firms debarred across BHEL, shall be rejected. The list of firms debarred across BHEL is available on BHEL 
web site www.bhel.com. 

 
            28.1        Integrity commitment, performance of the contract and punitive action thereof: 
     

          28.1.1    Commitment by BHEL: 
                     BHEL commits to take all measures necessary to prevent corruption in connection with the tender 

Process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity. 

 
                28.1.2   Commitment by Bidder/ Supplier/ Contractor: 
 

(i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not directly or 
indirectly influence any decision or benefit which he is not legally entitled to nor will act or omit in any 
manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 
or any other law in force in India.   

 
                      (ii)   The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has made, 

and is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract and shall adhere to relevant guidelines issued from time to time by Govt. of 
India/ BHEL. 

 
                   (iii)   The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & conditions 

and will not default without any reasonable cause, which causes loss of business/ money/ reputation, to 
BHEL. 

  
            If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-execution 

stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or formation of cartel so as to 
influence the bidding process or influence the prices or acts or omits in any manner which tantamount to an offence 
punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, then, action may 
be taken against such bidder/ supplier/ contractor as per extent guidelines of the company available on 
www.bhel.com and / or under applicable legal provisions. 

 
 
29.0 Micro and Small Enterprise (MSE) 

Any Bidder falling under MSE category, shall furnish the following details & submit documentary evidence/ Govt. 
Certificate etc. in support of the same along with their techno-commercial offer. 
 

Type under MSE SC/ST 
owned 

Women 
owned 

    Others (excluding SC/ ST & Women Owned) 

         Micro    

        Small    

http://www.bhel.com/
http://www.bhel.com/
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Note: - If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling 
under MSE category.  
 
a) MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods and Services 

only (Definition of Goods and Services as enumerated by Govt. of India vide Office Memorandum F. No. 
21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) only if they submit along with the offer, attested 
copies of either Udyam Registration Certificate or valid NSIC certificate or Udyog Aadhar Memorandum (UAM) 
& Acknowledgement. Non-submission of such documents will lead to consideration of their bids at par with 
other bidders. No benefits shall be applicable for this enquiry if the above required documents are not submitted 
before price bid opening. If the tender is to be submitted through e-procurement portal, then the above required 
documents are to be uploaded on the portal. Documents should be notarized or attested by a Gazetted officer. 
Documents submitted by the bidder may be verified by BHEL for rendering the applicable benefits.  

 
30.0 The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website https://www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to 
their notice. 
 

31.0 PREFERENCE TO MAKE IN INDIA: 
 
For this procurement, the local content to categorize a supplier as a Class I local supplier/ Class II local 
Supplier/Non-Local Supplier and purchase preferences to Class I local supplier, is as defined in Public 
Procurement (Preference to Make in India), Order 2017 dated 19.07.2024 issued by DPIIT. In case of subsequent 
orders issued by the nodal ministry, changing the definition of local content for the items of the NIT, the same shall 
be applicable even if issued after issue of this NIT, but before opening of Part-II bids against this NIT. 

31.1      Compliance to Restrictions under Rule 144 (xi) of GFR 2017 
 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the 
bidder is registered with the Competent Authority. The Competent Authority for the purpose of this Clause 
shall be the Registration Committee constituted by the Department for Promotion of Industry and Internal 
Trade (DPIIT). 

II. <Bidder= (including the term 8tenderer9, 8consultant9 or 8service provider9 in certain contexts) means any person 
or firm or company, including any member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders 
stated hereinbefore, including any agency branch or office controlled by such person, participating in a 
procurement process. 

III.      <Bidder from a country which shares a land border with India= for the purpose of this Clause means:- 
a. An entity incorporated established or registered in such a country; or 
b. A subsidiary of an entity incorporated established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered in such a 

country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture falls under any of the 

above. 
IV.     The beneficial owner for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 
whether acting alone or together or through one or more juridical person, has a controlling ownership 
interest or who exercises control through other means. 

                             Explanation 
a. <Controlling ownership interest= means ownership of or entitlement to more than twenty-five 

per cent of shares or capital or profits of the company. 
b. <Control= shall include the right to appoint majority of the directors or to control the management 

or policy decisions including by virtue of their shareholding or management rights or 
shareholders agreements or voting agreements. 
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2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership. 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person has ownership 
of or entitlement to more than fifteen percent of the property or capital or profits of the such association 
or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third person. 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country which shares 

a land border with India unless such contractor is registered with the Competent Authority. 
 
 

Note: 
(i) The bidder shall provide undertaking for their compliance to this Clause, in the format provided in Annexure-11.  
(ii) Registration of the bidder with Competent Authority should be valid at the time of submission of bids and at the 

time of acceptance of the bids. 
 

32.0      Not used 
 
33.0 In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided  by 

soliciting discounts from the respective L-1 bidders.  
 
In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder shall 
be decided by a toss/ draw of lots, in the presence of the respective L-1 bidder(s) or their representative(s). 
 
Ranking will be done accordingly. BHEL9s decision in such situations shall be final and binding. 
 

34.0 The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, whether 
formal or informal with other Bidder(s). This applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
            In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as per 

extant policies/ guidelines. 
 
 
35.0   Not used 

 
 

36.0  A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to anti-competitive 
practices to the detriment of Procuring Entity's interests. The bidder found to have a conflict of interest shall be 
disqualified. A bidder may be considered to have a conflict of interest with one or more parties in this bidding 
process, if: 

 
a) they have controlling partner (s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; or 
c) they have the same legal representative/agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts them in a position to 
have access to information about or influence on the bid of another Bidder; or 
e) Bidder participates in more than one bid in this bidding process. Participation by a Bidder in more than one Bid 
will result in the disqualification of all bids in which the parties are involved. However, this does not limit the 
inclusion of the components/ sub-assembly/ Assemblies from one bidding manufacturer in more than one bid: or 
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f) In cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, one agent 
cannot represent two manufacturers or quote on their behalf in a particular tender enquiry. One manufacturer can 
also authorise only one agent/dealer. There can be only one bid from the following: 
1. The principal manufacturer directly or through one Indian agent on his behalf, and  
2. Indian/foreign agent on behalf of only one principal; 
 

or 
g) A Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the contract that is the subject of the Bid; or 
 
h) In case of a holding company having more than one independently manufacturing units, or more than one unit 
having common business ownership/management, only one unit should quote. Similar restrictions would apply to 
closely related sister companies. Bidders must proactively declare such sister/ common business/ management 
units in same/ similar line of business." 

 
 
38.0       Order of Precedence: 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the 
order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)4Volume-1A 
e. Special Conditions of Contract (SCC) 4Volume-1B 
f. General Conditions of Contract (GCC) 4Volume-1C 
g. Forms and Procedures 4Volume-1D 

 

It may please be noted that guidelines/ circulars/ amendments/ govt. directives issued from time to time shall 
also be applicable.  

 
 

                       for BHARAT HEAVY ELECTRICALS LTD 
                                                                                              (SCT) 
 
Enclosure: 

(i) Annexure-1: Pre Qualifying Requirements. 
(ii) Annexure-2: Check List. 
(iii) Annexure-3: Not used 
(iv) Annexure-4: Reverse Auction Process Compliance Form 
(v) Annexure-5: Authorization of representative who will participate in the online Reverse Auction Process 
(vi) Annexure-6: RA Price Confirmation and Breakup 
(vii) Annexure-7:  Not Used 
(viii) Annexure-8: Undertaking as per B4 of Annexure-1 i.e. PQR 
(ix) Annexure-9: Declaration reg. Related Firms & their areas of Activities 
(x) Annexure-10: Declaration reg. minimum local content in line with revised public procurement 
(xi) Annexure-11: Declaration by the Contractor 
(xii) Other Tender documents as per this NIT. 
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ANNEXURE - 1 
 

PRE QUALIFYING  REQUIREMENTS (PQR)  
 

JOB CARRYING OUT UNDERGROUND FACILITY SURVEY BY GROUND PENETRATION 
RADAR (GPR) AND PREPARATION OF PLANS (MAPS) AND REPORT OF THE ENTIRE 
AREA/AREAS INDICATED FOR ASSESSING THE EXISTING UNDERGROUND 
FACILITIES OF THE POWER PLANT AND ITS OTHER SYSTEMS AT NTPC FEROZE 
GANDHI UNCHAHAR THERMAL POWER STATION STAGE-I (2X210 MW) UNITS, UTTAR 
PRADESH. 

TENDER NO. BHEL/NR/SCT/ UNCHAHAR R&M/ GPR/ 1376 

 

 
SL NO. 

 
Name and Description of qualifying criteria 
 

A 
A -1 
 
 
 
 
A-1.1 
 
A-1.2 
 
A-1.3 

Technical 
Bidder who wish to participate should have: 
 
Bidder should have executed similar work for any one of the following in the 
last seven years from latest date of bid submission: 
 
One (1) work of value not less than Rs. 2.88 Lakhs. 
OR 
Two (2) works each of value not less than Rs. 1.80 Lakhs. 
OR 
Three (3) works each of value not less than Rs. 1.44 Lakhs. 
 
The word 8Similar Works9 means <Geotechnical Investigation / Topographical 
survey /Ground Penetration Radar (GPR) Works for Power Plant / Buildings 
(Commercial / Industrial / Residential) / Metro Rails=. 
 

Applicable 
 
 
 
 
 
 
 
 

B 
 

FINANCIAL Applicable 

B-1 
 
 
 
 
 

TURNOVER 
Bidders must have achieved an average annual financial turnover (Audited) of 
Rs. 1.08 Lakhs or more over last three Financial Years (FY) i.e. (2021-2022, 
2022-2023, 2023-2024) 

Applicable 

B-2 NET WORTH (only in case of Companies):  
 
Net worth of the Bidder based on the latest Audited Accounts as furnished for 
8B-19 above should be positive.  
 

Applicable 

B-3 PROFIT 
Bidder must have earned profit in any one of the Five financial years as 
applicable in the last five financial years  i.e. 2019-20, 2020-21, 2021-22, 
2022-23, 2023-24. Bidders to submit audited Balance Sheet and Profit & Loss 
Statement for the year as supporting documents. 

Applicable 
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B-4 Bidder must not be under Bankruptcy Code Proceedings (IBC) as on date by 
NCLT or under liquidation/BIFR, which will render him ineligible for 
participation in this tender, and shall submit undertaking (Annexure -8) to this 
effect. 

Applicable 

C Price Bid Opening  
Note: Price Bids of only those bidders shall be opened who stand qualified 
after compliance of criteria A to B 

Applicable by BHEL 

D Consortium Criteria  Not Applicable 

 Explanatory Notes for PQR   
 
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the three years as indicated 
against 8B-19 above. 
 
2. In case of audited financial statements have not been submitted for all three years as indicated 
against 8B-19 above, then the applicable audited statements submitted by bidders against the requisite 
three years, will be averaged for three years. 
 
3. If Financial Statements are not required to be audited statutorily, then instead of audited financial 
statements, financial statements are required to be certified by Chartered Accountant. 
 
4. B-2: NET WORTH: Shall be calculated based on the latest Audited Accounts, as furnished for 8B-19 
above. 
Net worth = Paid up share capital + Reserves. 
 
5. B-3: PROFIT:  Shall be PBT earned during any one year of the last five financial years as in 8B-39 
above. 
 
6. For the criteria (A), actual executed value shall be considered. 
 
7.For evaluation of PQR, the credentials of the Bidder alone, and not that of the Group Company shall 
be considered. 
 
8. Time period for achievement of the Qualification Requirements is in the last 7 years ending on the 
8latest date of Bid Submission9 of Tender. 
 
9. <Executed= means the bidder should have achieved the criteria specified in the QR (as in 8A9 above) 
even if the Contract has not been completed or closed. 
(The Bidder shall submit the copy of Work Orders and Work completion certificate issued by Customer 
/ Contractor.) 
 
10. If the Qualifying work is executed in the last seven years period, as specified above, even if it has 
been started earlier, the same will also be considered meeting the qualifying requirements. 
 
11. Completion date for achievement of the technical criteria specified in the QR 8A9 should be in the 
last 7 years ending on the 8latest date of Bid Submission9 of Tender irrespective of date of the start of 
work. Completion date shall be reckoned from the <FY quarter of bid submission=. (For e.g. 3 Work 
completed on 01.01.2014 shall be considered even if latest date of bid submission is 20.03.2021). 
 
12. For Sl. No. 8A9 above, Value of work is to be updated with indices for "All India Avg. Consumer 
Price index for industrial workers" and "Monthly Whole Sale Price Index for All Commodities" with base 
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BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, 
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT 
DOCUMENT INCLUSIVE OF WORK ORDER AND WORK COMPLETION CERTIFICATE ETC IN THE 
RESPECTIVE ANNEXURES IN THEIR OFFER. 
 
Credentials submitted by the bidder against <PRE QUALIFYING CRITERIAS= shall be verified for its authenticity. 
In case, any credential (s) is/are found unauthentic, offer of the bidder is liable to the rejection. BHEL reserves 
the right to initiate any further action as per extant guidelines for Suspension of Business Dealings. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

month as per last month of work execution and indexed up to three (3) months prior to the month of 
latest due date of bid submission as per following formula- 
 
P =    R +   0.425 x R x (XN - X0) + 0.425 x R x (YN - Y0)  
                                          X0                                               Y0 
 
 
Where 
P =    Updated value of work 
R =    Value of executed work 
XN = All India Avg. Consumer Price index for industrial workers for three months prior to the month of 
latest due date of bid submission (e.g. If latest bid submission date is 02-Mar-17, then bid submission 
month shall be reckoned as March917 and index for Dec92016 shall be considered). 
X0 = All India Avg. Consumer Price index for industrial workers for last month of work execution 
YN = Monthly Whole Sale Price Index for All Commodities for three months prior to the month of latest 
due date of bid submission (e.g. If latest bid submission date is 02-Mar-17, then bid submission month 
shall be reckoned as March917 and index for Dec92016 shall be considered). 
     Y0 = Monthly Whole Sale Price Index for All Commodities for last month of work execution. 
 
 
13. Relevant documents, meeting above requirements at  A & B, shall be submitted by bidders. 
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ANNEXURE - 2 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name of the Tenderer  

 

2 Address of the Tenderer  

 

3 Type of the Firm/ Company  

(i) In case of Individual Tenderer His / her full name, address and place & nature of business shall be 
furnished along with the offer. 

(ii) In case of Partnership Firm The names of all the partners and their addresses, A copy of the partnership 
deed/instrument of partnership dully certified by the Notary Public shall be 
furnished along with the offer.. 

(iii) In case of Companies a) Date and place of registration including date of commencement certificate 
in case of Public Companies (certified copies of Memorandum and articles 
of Association are also to be furnished). 

b) Nature of business carried on by the Company and the provisions of the 
Memorandum relating thereof. 

4.a Details of Contact person for this Tender Name : Mr/ Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

4.b Details of alternate Contact person for 
this Tender 

Name : Mr/ Ms 

Designation: 

Telephone No: 

Mobile No: 

Email ID: 

5 EMD DETAILS      Not Applicable 

6 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

 
DESCRIPTION 

APPLICABILITY 

(BY BHEL) 

ENCLOSED 
BY BIDDER 

7 Whether all pages of the Tender documents including annexures, appendices 
etc are read and understood Applicable YES / NO 

8 Whether the format for compliance with PRE QUALIFICATION CRITERIA 
(ANNEXURE 3 1 ) is understood and filled with proper supporting documents 
referenced in the specified format 

Applicable 

YES / NO 

9 Audited Balance Sheet and profit & Loss Account for the last three years Applicable YES / NO 

10 Copy of PAN Card 
Applicable 

YES / NO 

11 Copy of GST registration  Applicable YES / NO 
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SL. 
NO. DESCRIPTION 

APPLICABILITY 

(BY BHEL) 

ENCLOSED 
BY BIDDER 

12 Organization Chart of the tenderer9s organization, including the names, 
addresses and contact information of the Directors/Partners shall be 
furnished along with the offer. 

Applicable 
YES / NO 

13 Integrity Pact (Annexure 3 7 of NIT)   Not Applicable YES / NO 

14 Annexures 3 5, 8, 9, 10 & 11 of NIT Applicable YES / NO 

15 Offer forwarding letter / tender submission letter [Form No. F-01 (Rev 00)] Applicable YES / NO 

16 Declaration by Authorised Signatory [Form No: F-02 (Rev 00)] Applicable 
YES / NO 

17 Declaration by Authorised Signatory regarding Authenticity of submitted 

documents [Form No: F-02A (Rev 00)] 

Applicable 

YES / NO 

18 No Deviation Certificate [Form No: F-03 (Rev 00)] Applicable 
YES / NO 

19 Declaration confirming knowledge about Site Conditions [Form No: F-04 
(Rev 00)] 

Applicable 
YES / NO 

20 Declaration for relation in BHEL [Form No: F-05 (Rev 00)] Applicable 
YES / NO 

21 Non-Disclosure Certificate [Form No: F-06 (Rev 00)] Applicable 
YES / NO 

22 Bank Account Details for E-Payment [Form No: F-07 (Rev 00)] Applicable 
YES / NO 

23 Format for seeking clarification [Form No: F-08 (Rev 00)]  Applicable 
YES / NO 

24 Power of Attorney for Submission of Tender/Signing Contract Agreement 
[Form No: F-25 (Rev 00)] 

Applicable 
YES / NO 

25 Analysis of Unit rates  [Form No: F-26 (Rev 00)] Applicable 
YES / NO 

26 Tie Ups/Consortium Agreement are submitted as per format  Not Applicable 
YES / NO 

 
NOTE : STRIKE OFF 8YES9 OR  8NO9, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 

APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 
 
 
 
DATE  :                                            Sign. of the AUTHORISED SIGNATORY 

(With Name, Designation and Company seal) 
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    ANNEXURE – 3 
 
 

Not Used 
 
 

 
ANNEXURE - 4   

 

 
Reverse Auction Process Compliance Form  

 

(The bidders are required to print this on their company9s letterhead and sign, stamp before RA) 
To  

- M/s. {Service provider 

- Postal address} 
 
Sub: Agreement to the Process related Terms and Conditions 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the RFQ document for 
{Items} against BHEL enquiry/ RFQ no.{………} dt. {…….} 
This letter is to confirm that: 
 

1) The undersigned is authorized official/ representative of the company to participate in RA and to 

sign the related documents. 

2) We have studied the Reverse Auction guidelines (as available on www.bhel.com), and the Business 

rules governing the Reverse Auction as mentioned in your letter and confirm our agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have understood the 

functionality of the same thoroughly. 

4) We also confirm that, in case we become L1 bidder, we will FAX/ email the price confirmation & 

break up of our quoted price as per Annexure - 6 within two working days (of BHEL) after completion 

of RA event, besides sending the same by registered post/ courier both to M/s. BHEL and M/s. {Service 

provider.} 
 

We, hereby confirm that we will honor the Bids placed by us during the auction process. 
 
With regards 
   
Signature with company seal  
 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
 
 
Sign this document and FAX/ email it to M/s {Service provider} at {…..…} prior to start of the Event. 
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ANNEXURE – 5 

 
 

Authorization of representative who will participate in the on line Reverse Auction Process: 

 
1 NAME OF THE BIDDER   

2 
  

NAME & DESIGNATION OF OFFICIAL  

3 POSTAL ADDRESS (COMPLETE)  

4 TELEPHONE NOS. (LAND LINE & MOBILE 
BOTH)  

5 E-MAIL ADDRESS  

6 NAME OF PLACE/ STATE/ COUNTRY, 
WHEREFROM S/HE WILL PARTICIPATE IN THE 
REVERSE AUCTION 
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ANNEXURE – 6 
 
 

RA price confirmation and breakup 
(To be submitted by L1 bidder after completion of RA) 

 
 
 
To 
- M/s. Service provider 
- Postal address 
 
CC: M/s BHEL 
 {Unit- 
 Address-} 
Sub: Final price quoted during Reverse Auction and price breakup 
 
Dear Sir, 
 
We confirm that we have quoted. 
 
Rs.{____in value & in words_______}      for item(s) covered under tender enquiry No. {...} dt.{…} 
 
Total price of the items covered under above cited enquiries is inclusive of {Packing & forwarding, GST, E.D., 
C.S.T., freight and insurance charges up to {………………………} District,{…………………..} State and Type 
Test Charges etc., (exclusive of service tax), other as per NIT} 
 
as our final landed prices as quoted during the Reverse Auction conducted today {date} which will be valid for 
a period of {___ in nos. & in words ___} days. 
 
The price break-up is as given below. 
 
          ======== 
Total        - Rs. in value & in words 
          ======== 
 
Yours sincerely, 
 
For _________________ 
 
Name: 
Company: 
Date: 
Seal:  
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ANNEXURE – 7  

 

 

 

Not Used   
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ANNEXURE – 8 

 
UNDERTAKING 

 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir/Madam, 
 
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS  
 

Ref: NIT/Tender Specification No: BHEL/NR/SCT/ UNCHAHAR R&M / GPR/ 1376 
 

I/We, _______________________________________________________________________________________ 

declare that, I/We am/are not under insolvency resolution process or liquidation or Bankruptcy Code Proceedings (IBC) 

as on date, by NCLT or any adjudicating authority/authorities, which will render us ineligible for participation in this tender. 

 
 
 

Sign. of the AUTHORISED SIGNATORY 
(With Name, Designation and Company seal) 

 
 
Place: 
Date: 
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ANNEXURE-9 
 

DECLARATION 
 

Date: _________ 
To:   _______________________ 
Address:                BHEL,__________________ 
   _______________________ 
   _______________________ 
   _______________________ 
Email:   _______________________ 
 
Sub: Details of related firms and their area of activities 
 
Dear Sir/ Madam, 
 
Please find below details of firms owned by our family members that are doing business/ registered for same item with 
BHEL, _______________ (NA, if not applicable) 
 

1 Material Category/ Work Description  

Name of Firm  

Address of Firm  

Nature of Business  

Name of Family Member  

Relationship  

2 Material Category/ Work Description  

Name of Firm  

Address of Firm  

Nature of Business  

Name of Family Member  

Relationship  

…   

 
Note: I certify that the above information is true and I agree for penal action from BHEL in case any of the above 
information furnished is found to be false.     

 
 

Regards, 
 

(________________________) 
 

From:               M/s ___________________ 
Supplier Code:              _______________________ 

Address:  _______________________ 
   _______________________ 
   _______________________ 
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Annexure-10 
 

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH  
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH 

JUNE, 2020 AND SUBSEQUENT ORDER(S) 
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable) 

---------------------------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make in India), 
Order 2017-Revision, dated 19TH July,2024 and subsequent order(s). 

Ref : 1) NIT/Tender Specification No: BHEL/NR/SCT/ UNCHAHAR R&M / GPR/ 1376 
 2) All other pertinent issues till date 
 

We hereby certify that the items/works/services offered by……………………………………… (specify the name of 

the organization here) has a local content of _______ % and this meets the local content requirement for 8Class-
I local supplier9 / 8Class II local supplier9 ** as defined in Public Procurement (Preference to Make in India), 
Order 2017-Revision dated 19.07.2024 issued by DPIIT and subsequent order(s). 

 
The details of the location(s) at which the local value addition is made are as follows: 
 
1.   ______________   2. ______________ 
 
3.   ______________   4. ______________ 
… 
… 
… 
 
Thanking you, 
Yours faithfully, 

 
(Signature, Date & Seal of  

Authorized Signatory of the Bidder) 
 

** - Strike out whichever is not applicable. 

Note:  
1. Bidders to note that above format Duly filled & signed by authorized signatory, shall be submitted along with the 

techno-commercial offer.  

2. In case the bidder9s quoted value is in excess of Rs. 10 crores, the authorized signatory for this declaration shall 
necessarily be the statutory auditor or cost auditor of the company (in the case of companies) or a practising cost 

accountant or practicing chartered accountant (in respect of suppliers other than companies).  

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be initiated 

against the bidder. 
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ANNEXURE-11 
 

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017 
(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as applicable) 

------------------------------------------------------------------------------------------------------------------ 
To, 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 
 
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017 
   

Ref : 1) NIT/Tender Specification No. BHEL/NR/SCT/ UNCHAHAR R&M / GPR/ 1376 
 
 
2) All other pertinent issues till date 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries. I certify that ________________       (SPECIFY THE 
NAME OF THE ORGANIZATION HERE), is not from such a country/ has been registered with the Competent Authority 
(attach valid registration by the Competent Authority, i.e., the Registration Committee constituted by the Dept. for Promotion of Industry 

and Internal Trade (DPIIT); and will not sub-contract any work to a contractor from such countries unless such contractor is 
registered with the Competent Authority. (attach relevant valid registration, if applicable)   
 
I hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 
 
Thanking you, 
Yours faithfully, 

 

 

 

(Signature, Date & Seal of  
Authorized Signatory of the Bidder) 

 

 

 

Note:  Bidders to note that in case above certification given by a bidder, whose bid is accepted, is found to be false, then 

this would be a ground for immediate termination and for taking further action in accordance with law and as per 

BHEL guidelines. 
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TECHNICAL CONDITIONS OF CONTRACT (TCC) 

 
CARRYING OUT UNDERGROUND FACILITY SURVEY BY 

GROUND PENETRATION RADAR (GPR) AND PREPARATION OF 

PLANS (MAPS) AND REPORT OF THE ENTIRE AREA/AREAS 

INDICATED FOR ASSESSING THE EXISTING UNDERGROUND 

FACILITIES OF THE POWER PLANT AND ITS OTHER SYSTEMS. 

 

 

 

 

 

 

 

 

. 

 

Ground Penetration Radar 

(GPR)(GPR)SHEDS AND SAFETY PRAK  

BHARAT HEAVY ELECTRICALS LIMITED 
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Sl. No. DESCRIPTION Chapter 

 Contract specific details  

1 Project Information Chapter-I 

2 Scope of Works Chapter-II 

3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-III 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 

5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V 

6 Time Schedule Chapter-VI 

7 Terms of Payment Chapter-VII 

8 Taxes and other Duties Chapter-VIII 

9 Others  Chapter – IX 

 Unpriced Rate Schedule   

 Technical Specification (SPEC. NO. PE- TS-E2780-600-

C002 (Rev – 00), dated 15.04.2025 
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Project Information is as follows: 

 

 

 

 

 

 

 

 

 

Sl. 
No. 

Title Description 

1 

Project Title 
NTPC FEROZE GANDHI UNCHAHAR THERMAL POWER 

STATION STAGE-I (2X210 MW) UNITS 

2 Owner/Customer NTPC  

3 Nearest Airport 

• Chaudhary Charan Singh International Airport 
(LKO), Lucknow 

• Approximately 125 km from Unchahar 

4 Coordinates: 
Approximately 25.9°N, 81.3°E 

5 
Access by 
Road/Rail/Major Cities 

• Railway station: Unchahar Junction (Station 
Code: UCR) 

• Approximately 2.5 km west of the power station 
• Major Roads: The plant is accessible via the 

Lucknow–Allahabad Road 
• Nearby Towns: Approximately 38 km from 

Raebareli 

 

6 Project Site Location 

PLACE  UNCHAHAR 
DISTRICT  RAEBAREILI 
STATE  UTTAR PRADESH 

COUNTRY  INDIA 
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1 INSTRUCTIONS TO BIDDERS: 

1.1 

The Bidder shall visit project site and acquire full knowledge and information about 

conditions prevailing at site and in & around the plant premises, together with site 

conditions, transportation routes, various distances, all the statutory, obligatory, 

mandatory requirements of various authorities and all information that may be 

necessary for preparing the bid and entering into the Contract. All costs for and 

associated with site visits shall be borne by the bidder. 

1.2 

Other contractors would be working in this area and their structures are to be protected. 

The material brought and stacked for construction should not make hindrance to other 

contractors. 

1.3 

The information given herein is for general guidance and shall not be contractually 

binding on BHEL/Owner. All relevant site data /information as may be necessary shall 

have to be obtained /collected by the Bidder.  

1.4 

The contractor, in the event of this work awarded to him, shall establish an office at site 

and keep posted an authorized, responsible officer with valid Power of Attorney for the 

purpose of the contract. Any order or instructions of the ̀ Engineer' or his duly authorized 

representative, communicated to the contractor's representative at site office will be 

deemed to have been communicated to the contractor at his legal address.  

1.5 
No claim will be entertained by BHEL on ground of lack of knowledge and the 

contractor's rates shall be deemed to have taken this into account. 

1.6 

Bidders may fix up their site visit in consultation with below mentioned contact person: 

Name:  Mr. R. K. SAHNI  

Designation:  Sr. Manager 

Email:  rksahni@bhel.in 

Ph no:  9818531902 

mailto:rksahni@bhel.in
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2.0 GENERAL SCOPE OF WORK 

2.1 

The scope covers providing labour, supervision, materials, T&Ps etc for 

underground facility survey by Ground Penetration Radar (GPR) job as per 

specification and tender terms & conditions at NTPC Feroze Gandhi Unchahar 

Thermal Power Station Stage-I (2X210 MW) Units 

2.2 

Scope of work and technical specification shall be as per Technical 
Specification (SPEC. NO. PE- TS-E2780-600-C002 (Rev – 0), dated 
15.04.2025 of tender for underground facility survey by Ground Penetration 
Radar (GPR). Rates/ prices are to be quoted as per description of work in 
Price schedule. The successful bidder will be issued necessary drawing at 
site for execution.  
 

2.3 

Carrying out underground facility survey by Ground penetration Radar (GPR) 
and preparation of plans (maps) and report of the entire area/areas indicated 
for assessing the existing underground facilities of the power plant and its 
other systems. 
 

2.4 

Providing instruments, tools & plants, materials, labours, qualified surveyors, 
clearance of jungles, cutting of trees, earth work, scaffoldings, transport, 
supervision by competent engineers/surveyors, testing of materials, full 
insurance and all other incidental items as may be necessary for successful 
completion of the surveying, mapping and construction works etc. 
 
Noe: All above jobs shall be executed as per BHEL Engineer’s 
instructions, drawings, detailed specifications and respective BOQ cum 

Rate Schedule. 

2.5 The survey should include mapping of underground utilities, viz, RCC/metallic 
pipe lines, sewer, gas, water, petroleum and chemical pipelines, HV and LV 
power cables, telecommunications ducts, telecommunications cables and any 
other buried/ surface plant or apparatus. 
 

 
2.6 

Furnishing underground facilities survey report/drawing of results and 
conclusions. 

2.7 

Furnishing all field data and drawings on CD/DVD apart from hard copies. 
 
Any modification/variation from the said drawings, if necessary as 

suggested by the contractor will have to be approved from BHEL in 

writing. 

2.8 

BHEL at its discretion may include other area works limited to 15% of awarded 
contract value, which are not mentioned in above scope of works. Contractor 
shall execute such works as desired and as directed by BHEL Engineer. The 
item rates & contract conditions shall remain unchanged for such works. 
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2.9 
The work under this contract shall be carried out as per BOQ Cum Rate 
Schedule and in compliance of tender conditions including technical 
specifications and approved drawings/ documents. 

2.10 
Furnishing underground facilities survey report as described in details in the 
Technical Specification is also included in the scope of work. 
 

2.11 
Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with 
contract. 

2.12 

Furnishing all labor, materials, supervision, construction plans, equipment, 
supplies, transport, to and fro the site, fuel, electricity, compressed air, water, 
transit and storage insurance and all other incidental items and temporary 
works not shown on specified but reasonably implied or necessary for the 
proper completion, maintenance and handling over the works in accordance 
with the stipulations laid down in the contract documents and additional 
stipulations as may be provided by the BHEL Engineer during the course of 
works. 

2.13 
The area of work shall be cleared of all vegetation, rubbish and other 
objectionable matter and materials if any. No separate payment for these 
operations shall be made for such works.  

2.14 

Carrying out survey and to establish levels and coordinates at suitable 
intervals from existing grid levels and coordinates furnished by the owner 
established bench marks, setting out the locations and levels of proposed 
structures, constructions and marking of reference pillars and other 
identification works etc., The contractor shall provide the owner/BHEL such a 
assistance, instruments, machines, labor and materials as are normally 
required for examining, measuring and testing any work and the quality, 
weight or quantity of any material used. 

2.15 

The complete works shall be carried out as per BOQ cum Rate schedule. If 
any work covered in the scope of contract cannot be executed using items 
available in BOQ, additional / extra items shall be made and rates for such 
items shall be worked out as per GCC clause 2.15.7. However, contractor 
shall be bound to execute all the works under the scope of the contract and 
decision whether an extra item is applicable or not, shall be taken by BHEL 
Engineer, which will be binding on the contractor. 

2.16 

Any activity, which is necessarily required for satisfactory execution of any 
item of BOQ in line with applicable standard technical specifications / IS code 
shall be deemed included in BOQ item even if it is not described in the item 
description and no extra payment, shall be made against such activity. 

2.17 HIERARCHY 

2.17.1 In case of any conflict/deviations amongst various documents, the order 
of precedence shall be as follows: 
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1. Items Description in BOQ Cum Rate Schedule 
2. Technical Conditions of Contract 
3. IS standard  
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Sl.No Description 

Scope / to be 

taken care by 

Remarks 
BHE

L 
Bidder 

3.1 
ESTABLISHMENT 

   

3.1.1 
FOR CONSTRUCTION PURPOSE: 

   

A 
Open space for office  

YES  

 
B 

Open space for storage 
YES  

C 
Construction of bidder9s office, 
canteen and storage building 

including supply of materials and 

other services 

 YES  

D Bidder9s all office equipment, office / 
store / canteen consumables 

 YES  

E Canteen facilities for the bidder9s 
staff, supervisors and engineers etc. 

 YES  

F Firefighting equipment like buckets, 

extinguishers etc.  

 YES  

G Fencing of storage area, office, 

canteen etc. of the bidder 

 YES  

3.1.2 FOR LIVING PURPOSES OF THE 

BIDDER 

   

A 
Open space for labour colony 

  YES  

B 
Living accommodation i.e. Labour 

Colony with internal roads, 

sanitation, complying with statutory 

requirements 

 YES  
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Sl.No Description 

Scope / to be 

taken care by 

Remarks 
BHE

L 
Bidder 

 

3.2 ELECTRICITY 
   

3.2.1 
Electricity For construction purposes  

 YES  

A 
Single point source  

 YES 

Contractor has to 

arrange construction 

power at his own cost 

and deploy DG Sets to 

meet the power 

requirement. 

B 
Further distribution for the work to be 

executed which include supply of all 

materials, energy meter, protection 

devices & its services. 

 YES  

3.2.2 
Electricity for office, stores, 

canteen etc. of the bidder within 

project premises 

   

A 
Single point source  

 YES 
Contractor has to make 

his own arrangements 

B 
Further distribution from single point 

including all materials, Energy Meter, 

Protection devices and its service 

 YES  

C Duties and deposits including 

statutory clearances for the above 

 YES  

D Living facilities for office use 

including charges 

 YES  



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Chapter- III: Facilities in the scope of Contractor/BHEL (Scope Matrix) 

TECHNICAL CONDITIONS OF CONTRACT 

 

  Page 10 of 19 

Sl.No Description 

Scope / to be 

taken care by 

Remarks 
BHE

L 
Bidder 

3.2.3 

Electricity for living 

accommodation of the bidder’s 
staff, engineers, supervisors, 

labour, hutment etc. on the above 

lines  

  
Contractor has to make 

his own arrangements. 

      A Single point source  YES  

      B 

Further distribution including all 

materials, Energy Meter, Protection 

devices and its service 

 YES  

      C Payment/Duties and deposits 

including statutory clearances if 

applicable 

 YES  

3.3 WATER SUPPLY    

3.3.1 
For construction, bidder9s office, 
stores, canteen purposes: 

   

A Making water available at single point   YES       

B 

Further distribution and treatment as 

per the requirement of work including 

supply of materials and execution 

 YES  

3.3.2 
WATER SUPPLY FOR LIVING 

PURPOSE: 
 YES  

A 
Making the water available at single 

point 
 YES Contractor has to make 

his own arrangements. 

B 

Further distribution and treatment as 

per the requirement of work including 

supply of materials and execution 

 YES  
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Sl.No Description 

Scope / to be 

taken care by 

Remarks 
BHE

L 
Bidder 

3.4 LIGHTING    

A 

For construction work (Supply of 

materials and execution of lighting 

work/ arrangements)  

1. At office/ storage area 

2. At the preassembly area 

3. At the construction site /area 

 YES  

B 
Lighting for the living purposes of the 

bidder at the colony / quarters 
 YES  

C 
Providing the necessary 

consumables like bulbs, switches, 

etc. during the course of construction 

 YES  

3.5 Communication facilities for site 

operations of the bidder: 

   

A Telephone, internet, intranet, E-MAIL 

ETC. 

 YES  

3.6 Demobilization of all the above 

facilities 

 YES  
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4.0 
T&Ps and MMEs to be deployed by Contractor:  

All T&Ps required for handling of items / materials to be arranged by bidder. 
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5.0 

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON 

SHARING BASIS: 

 

BHEL shall not provide any T&Ps for the scope of work of this contract. 

All T&Ps required for handling of items / materials to be arranged by bidder. 
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6.0 TIME SCHEDULE AND MOBILIZATION: 

6.1 Initial Mobilization and Time Schedule:  

After receipt of LOA (though Fax/courier/email), Contractor shall report and submit 
detailed mobilization plan to Project Manager / Construction Manager/ Site in charge 
of BHEL within five (05) days from date of LOA, unless instructed by BHEL to differ 
start of work in writing. 

 

The contractor has to subsequently augment his resources in such a manner that the 
entire works including submission of report are completed within the contract period 
of 15 days from the date of start of work as required by BHEL.  

 

Date of Start of work shall be considered as 06th day after date of LOA or as 
instructed by BHEL in writing. 

6.2 Schedule of Completion: 20 days from the date of LOA. 

6.3 COMPLETION OF WORK  

6.4 

The works shall be completed to the entire satisfaction of the Engineer and in 
accordance with the completion schedule as specified in the Contract, and all unused 
stores and materials, tools, plant, equipment, temporary buildings, site office, labor 
hutments and other things shall be removed and the site and work cleared of rubbish 
and all waste materials and delivered up clean and tidy to the satisfaction of the 
Engineer at the Contractor's expenses. 

6.5 

BHEL shall have power to take over from the Contractor from time to time such 
sections of the work as have been completed to the satisfaction of the Engineer. Such 
work however shall not be treated as have been completed until the remaining / 
pending works are executed to the satisfaction of Engineer. 

6.6 The Engineer shall certify to the contractor the date on which the work is completed.  
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7 
Terms of Payment: 100% payment shall be released within 30 days from the 

date of approval of report. 

7.1.1 

Documents required for Final Bill: 

The final bill is drawn as soon as the entire work is completed. From the final 

amount due, it should be ensured that in the final bill the following additional 

particulars have been provided: 

• Final Bill in WAM-7 Format. 

• 8No claim9 certificate from the contractor. 
• Clearance certificates from BHEL / Customer.  

• Indemnity Bond as per prescribed format.  

• Deviation statement showing the difference between the actuals and as 
per the     contract. 

• Final Delay Analysis. 
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8.0 TAXES & DUTIES  

8.1 

All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but 

including, Charges, Royalties, any State or Central Levy and other taxes for 

materials if any obtained for the work and for execution of the contract shall be borne 

by successful bidder and shall not be payable extra by BHEL. Any increase of above 

at any stage during execution of contract, including extension of the contract, shall 

have to be borne by successful bidder contractor. Bidder9s quoted/ accepted rates/ 
price shall be inclusive of all such requirements. 

8.2 

GST along with Cess (as applicable) legally leviable & payable by successful bidder 

as per GST Law shall be paid by BHEL, extra. Hence, bidder shall not include GST 

along with Cess (as applicable) in their quoted rates/ price. 

8.3 

Successful bidder shall furnish proof of GST registration with GSTN Portal covering 

the services under this contract. Registration should also bear endorsement for the 

premises from where the billing shall be done by successful bidder on BHEL for this 

project / work. 

      8.4 
Since GST on output will be paid by BHEL separately as enumerated above, bidder 
quoted rates / price should be after considering the Input Credit under GST law at 
bidder9s end. 

8.5 
TDS under Income Tax shall be deducted at prevailing rates on gross invoice value 
from the running bills (RA bills) unless exemption certificate from the appropriate 
authority / authorities is furnished. 

8.6 
TDS under GST shall be deducted at applicable rates on gross invoice value from 
the running bills (RA bills). 

8.7 

Bidder shall note that GST Tax Invoice complying with GST Invoice Rules (Section 
31 of GST Act & Rules referred thereunder) wherein the 8Bill To9 details shall 
encompass following. BHEL GSTN – Refer attached GSTN code table of BHEL. 
Name - BHARAT HEAVY ELECTRICALS LIMITED Address - Shall be intimated 
later. Specific details of BHEL GSTN, Name and Address as stated above, have 
been specified elsewhere in the tender.  

8.8 

Successful bidder to intimate immediately on the day of removal of goods (in case 
of any supply of goods) to BHEL along with all relevant details and send a scanned 
copy of Tax Invoice to BHEL through following communication mode for enabling 
BHEL to meet its GST related compliances. Portal address. and Email address – 
Shall be intimated later. Specific details of above shall be intimated to successful 
bidder by BHEL at appropriate juncture. 

8.9 

In case of delay in submission of above-mentioned documents on the date of 
dispatch, BHEL may incur penalty / interest for not adhering to Invoicing Rules under 
GST Law. The same will be liable to be recovered from successful bidder, in case 
such delay is not attributable to BHEL. 
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8.10 
In case of raising any Supplementary Tax Invoice (Debit / Credit Note), successful 
bidder shall issue the same containing all the details as referred to in Section 34 
read with Section 31 of GST Act & Rules referred there under.  

8.11 
Successful bidder shall comply with the Time Limit prescribed under the GST Law 
and rules thereof for raising of the Tax Invoice. If any supply of goods is applicable, 
successful bidder shall also ensure prompt delivery of goods after dispatch. 

8.12 

Bidder shall note that in case GST credit is delayed / denied to BHEL due to delayed 
/ non-receipt of goods and / or Tax Invoice or expiry of the timeline prescribed in 
GST Law for availing such ITC, or any other reasons, not attributable to BHEL, GST 
amount shall be recoverable from successful bidder along with interest levied/ 
leviable on BHEL, as the case may be. 

8.13 

Successful bidder shall upload the invoices raised on BHEL in GSTR-1 within the 
prescribed time as given in the GST Act. Bidder shall note that in case of delay in 
declaring such invoice in your return and GST credit availed by BHEL is denied or 
reversed subsequently as per GST Law, GST amount paid by BHEL towards such 
ITC reversal as per GST law shall be recoverable from the successful bidder along 
with interest levied / leviable on BHEL. 

8.14 

Way Bill: Successful bidder to arrange for way bill / e-waybill for any transfer of 
goods for the execution of the contract. Successful bidder has to make their own 
arrangement at their cost for completing the formalities, if required, with Issuing 
Authorities, for bringing materials, plants & machinery at site for execution of the 
works under this contract, Road Permit / Way Bill, if required, shall be arranged by 
successful bidder and BHEL will not supply any Road Permit/ Way Bill for this 
purpose. 

8.15 

Any new taxes & duties, if imposed subsequent to due date of offer submission as 
per NIT & TCN, by statutory authority during contract period (including extension, if 
the same is not attributable to you), shall be reimbursed by BHEL on production of 
relevant supporting document to the satisfaction of BHEL. However, you shall obtain 
prior approval from BHEL before depositing new taxes and duties. 

8.16 
Benefits and / or abolition of all existing taxes must be passed on to BHEL against 
new taxes, if any, proposed to be introduced at a later date. 

 

 

 

 

 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 

Chapter- IX: Others 

 

TECHNICAL CONDITIONS OF CONTRACT 

 

  Page 18 of 19 

 

9.0 MOBILISATION ADVANCE/IBRA 

No mobilization advance / IBRA will be paid to the contractor.                      

10.0 PRICE VARIATION CLAUSE 

The price shall remain firm throughout the contract period including extension 

period, if any.                                                       

11.0 OVER RUN CHARGES/ RATE REVISION  

NO OVERRUN CHARGES/ RATE REVISION WILL BE ADMISSIBLE/ APPLICABLE FOR 

THIS CONTRACT. 

12.0 LIQUIDATED DAMAGE/ PENALTY 

12.1.1 If the completion of work is delayed beyond the completion period referred 

above due to reasons attributable to the contractor, they shall pay to BHEL as 

penalty a sum @ 0.5% of contract prices per week of delay or part thereof 

subject to a maximum of 10% of the total contract value.  

12.1.2 In case of LD recovery, the applicable GST shall also be recovered from the 

contractor. 

13.0 IDLE CHARGES/ EXTRA WORK    
Not applicable. 

14.0 OTHERS 

All T&Ps shall be in contractor9s scope. 
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UNPRICED RATE SCHEDULE 

SL. NO.  ITEM DESCRIPTION UNIT QTY. Rate (INR) Total Price     
(INR) 

1 Conducting underground survey by 
Ground Penetration Radar (GPR) to 
locate and map the underground 
utilities, metallic or non-metallic objects 
such as sewer lines, service lines, 
foundation, tunnels, storage tanks, 
pipes etc. in various soils/ash for depth 
up to 6m below plant's existing paving 
level as per attached layout mentioned 
in Annexure-A of specification including  
preparation and submission of report, 
drawings, mobilization and 
demobilization of necessary testing 
equipments to the project site etc. all 
complete as per specification, drawings 
and as per direction of engineering- 
charge. 

SQM 840     

Note:            

a. Bidder's quoted price above shall be complete in all respect for the full scope 
defined in specification and in accordance with all terms & conditions of tender. 

b Contractor's total quoted price will be considered for item rate calculation (Total 
Price/Quantity). This item Rate (Total Price/Quantity) will remain firm throughout 
the contract period. 

c  Contractor shall fully understand description and specifications of items 
mentioned in BOQ. 

d Conditional price bids with any deviation/ clarification etc. are liable to be 
rejected. No cutting/ erasing/ over writing shall be done. 

e Quantities mentioned in rate schedule are approximate only and liable for 
variation on either side depending upon site/ design requirement 

f Taxes (GST) shall be payable extra as per relevant clauses of Technical 
Conditions of contract  
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 1.0 GENERAL 
 

This specification covers the technical requirements for carrying out “Underground facility 

survey by Ground penetration radar (GPR)” for the specified area/areas indicated for assessing 

the existing underground facility of the power plant in operation. The work shall be executed in 

accordance with the specification and good standard of practice necessary to fulfil the objectives 

of the work strictly in accordance with the instruction and satisfaction of the engineer-in charge. 2.0  SCOPE 
 
       The Detailed scope of work shall include but not be limited to the following. 
 
2.1 Carrying out underground facility survey by Ground penetration Radar (GPR) and preparation of 

plans (maps) and report of the entire area/areas indicated for assessing the existing underground 

facilities of the power plant and its other systems. 

2.2 The survey should include mapping of underground utilities, viz, RCC/metallic pipe lines, sewer, 

gas, water, petroleum and chemical pipelines, HV and LV power cables, telecommunications 

ducts, telecommunications cables and any other buried/ surface plant or apparatus. 

2.3 Furnishing underground facilities survey report/drawing of results and conclusions. 

2.4 Furnishing all field data and drawings on CD/DVD apart from hard copies. 

2.5 Furnishing underground facilities survey report as described in details in the succeeding 

paragraphs is also included in the scope of work. 3.0 TENDER DRAWING 
 
 
3.1 The enclosed layout refer Annexure-A, indicates the tentative location of the area/areas to be 

surveyed for assessing the existing underground facility of the power plant and its other systems.  

The work shall be carried out as per the instructions of the engineer-in-charge. The bidder must 

visit the site prior to submitting his quotations to acquaint himself fully with the nature, type, scope 

of work and involvement therein.  
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 4.0 SPECIFICATION 
 
4.1 The work shall be executed according to the specification and good standard of practice necessary 

to fulfil the objectives of the survey work strictly in accordance with the instruction and satisfaction 

of the engineer in-charge. 

4.2 The specification shall be read in conjunction with the description of items in the schedule of 

quantities. The bidder shall refer to the employer for any discrepancy which may exist between the 

drawings, specification and corresponding items of the schedule for clarification before submission 

of quotation and the employer’s decision as to the clarity of the point raised shall be final and 

binding on the bidder. 

4.3 The work at site shall be carried out under the full-time supervision by a qualified 

engineer/geophysicist. The engineer/geophysicist shall be responsible for and capable of co-

ordinating the work of the surveying teams, setting out the work accurately, identifying 

immediately and positively the type of instruments to be deployed and the methodology of 

surveying to achieve speed and accuracy in the work and shall be fully conversant with the theory 

and techniques of underground facility survey covered by this contract. 

4.4 The contractor shall be responsible for the proper execution of the work to such lines and grades as 

specified in the specification, drawings or as directed by the engineer-in-charge from time to time. 

4.5 The system shall be used for surveying and mapping of buried utilities and infrastructure facilities. 

The Ground Penetrating Radar should be trolley/skid mounted for onsite usage for real time onsite 

detection of buried non-metallic/metallic pipes and cables etc. The unit should be of latest design 

based on multi frequency antennae in the range of about 100MHz and 1000MHz with different 

frequencies operating from the same antennae box/controller for simultaneous capture of both 

shallow and deep utilities in one scan. GPR system should include Man-Portable GPR, Data 

Acquisition/Processing Hardware & Software with 3D analysis facility. 

4.6 Inspection depths should be maximum up to 6m depth below ground level for precise identification 

of underground utilities like power/ telecom cables, water supply pipes, sewer line, ducts, concrete 

structure etc. For this appropriate multichannel and multi-frequency antenna configuration/ 

combination should be quoted. 
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4.7 In areas where significant changes in elevation occur, elevations along the survey lines should be 

obtained. 

4.8  The area of survey should be larger than the area of interest so that measurements are taken in both 

“background” conditions and over the area of interest. Survey lines should be laid out over the site. 

The survey lines should be oriented perpendicular to any linear feature (buried channel, pipeline, 

tank, trenches, faults, and fractures) that is expected. 

4.9 Line spacing should be adjusted according to the size of the target. In special cases, consideration 

of the antenna polarization (orientation) may be   needed to optimize or minimize reflections from 

subsurface targets. Lay out the survey lines should be in a straight line. Place station marks at equal 

intervals along the survey line using survey flags and tape, measuring wheel, electronic measuring 

device, global positioning system, or other location system. The survey lines should be referred to 

a permanent location so the grid can be revisited at a later date if necessary.  

4.10 Underground facility survey shall be done as per ASTM D 6432-11 (latest edition) and other  

        relevant Indian/International codes. 

4.11 The contractor shall submit two copies of all the drawings for review and approval of the engineer- 

        in-charge. After approval, (2 copies of the drawings, 2 soft copy in Auto Cad drawing format in  

        CD shall be submitted. 5.0 SUBMISSION OF FIELD DATA AND REPORT 
 
5.1  Contractor shall submit all data pertaining to the survey in original to the engineer-in-charge. 

5.2 All field data shall be submitted to the engineer-in-charge from time to time as per progress of the 

work. 

5.3 Two copies of draft report shall be submitted on the completion of the field work for review and 

approval of the engineer-in-charge. The report should give the introduction of the site, methodology 

adopted for areas surveyed and any other calculation required for surveying and preparation of the 

survey drawings. 6.0  INSPECTION 
 
6.1 The contractor shall make all arrangements of men, material, instruments, surveyors, necessary 

records and field data etc at the work site for checking of the work to the satisfaction of the engineer-
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in-charge or his authorised representative during the progress and on successful completion of the 

work. The contractor shall intimate well in advance before final decamping from work site so that 

the final work can be inspected by the engineer-in-charge. This will form a part of acceptance of 

the work for release of payments. 
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CHAPTER -1 
 

1.       GENERAL INSTRUCTION TO TENDERERS 
 
1.1. DESPATCH INSTRUCTION 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender 
documents shall be duly signed, stamped and submitted along with the offer in token of 
complete acceptance thereof. (For E-Tender, bidders shall use electronic Signature viz 
Digital Signature Certificate while uploading on the e-procurement portal. The information 
furnished shall be complete by itself. The tenderer is required to furnish all the details and other 
documents as required in the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the 
tenderer shall be deemed to have been done after careful study and examination of the tender 
documents and with the full understanding of the implications thereof. Should the tenderers have 
any doubt about the meaning of any portion of the Tender Specification or find discrepancies or 
omissions in the drawings or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, the scope of work etc., he shall at once, contact the 
authority inviting the tender well in time (so as not to affect last date of submission) for clarification 
before the submission of the tender. Tenderer9s request for clarifications shall be with reference to 
Sections and Clause numbers given in the tender documents. The specifications and terms and 
conditions shall be deemed to have been accepted by the tenderer in his offer. Non-compliance 
with any of the requirements and instructions of the tender enquiry may result in the rejection of the 
tender.  

 

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact 
shall be issued as part of the Tender documents and shall be submitted by the bidder along with 
Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs the 
bid. Only those vendors / bidders who have entered into such an IP with BHEL shall be considered 
qualified to participate in the bidding. Entering into this pact shall be a preliminary qualification. 

 
1.2. SUBMISSION OF TENDERS 
1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. 
 
1.2.2 Tenders submitted by post (i.e. by 8REGISTERED POST / by COURIER9) shall be sent with due 

allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-receipt 
of tenders sent by post/courier. The tenders received after the specified time of their 
submission are treated as 8Late Tenders9 and shall not be considered under any 
circumstances. Offers received by Email shall be considered as per terms of NIT.  E-Tenders 
shall be submitted through E-Procurement portal as per instruction in NIT. Tenderers to upload 
offers well in advance in order to avoid last minute congestion in e-procurement website. However, 
after submission of the tender, the tenderer can re-submit revised tender but before due date and 
time of submission of tender as notified. 
 

1.2.3 Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT, in the 
presence of such of those tenderers or their authorized representatives who would like to be 
present (In case of Manual Tenders). BHEL reserves the right to go ahead with opening of the 
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Tender even in case of no representative is present on the specified date and time. For e-tenders, 
bidders may mark their presence online through provisions available in e-procurement portal. 

 
1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed about the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 
witness the opening of the price bids (In case of Manual Tenders). BHEL9s decision in this regard 
shall be final and binding.  
 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 
environments and be well acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour, means of transport and access to Site, 
accommodation etc. No claim will be entertained later on the grounds of lack of knowledge of any 
of these conditions. 
 
The tenderer may get aware about weather conditions, contingencies & other circumstances which 
may influence or affect their tender prices. Invariable of inspection by the tenderer, the tenderer 
shall be considered deemed acquainted with all site conditions such as rain patterns, hazardous 
conditions, soil patterns, local factors etc. Tenderer to have satisfied himself in all respect before 
quoting his rates and no claim will be entertained later on the grounds of lack of knowledge of any 
of these conditions. 
 

1.3. LANGUAGE  
1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates 

shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of NIT/ 
Vol-II <Price Bid= for more details. For the purpose of the tenders, the metric system of units shall 
be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not 
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be 
duly attested by the tenderer. 
 

1.4 PRICE DISCREPANCY: 
1.4.1 Price Bid opening: During opening of price bids (submitted through conventional method or 

through E-Procurement system), if there is any difference between the amount in figures and in 
words, the amount quoted by the bidder in words shall be taken as correct.  

 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute 
the work as per overall price offered by him during the Reverse Auction process. (Guidelines as 
available on www.bhel.com on <supplier registration page=.).  
 

1.5 QUALIFICATION OF TENDERERS 
i) Only tenderers who have previous experience in the work of the nature and description detailed in 

the Notice Inviting Tender and/or tender specification are expected to quote for this work duly 
detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be 
considered. 

iii) The offers of the bidders who are on the banned/ hold list and also the offer of the bidders, who 
engage the services of the banned/ hold firms, shall be rejected. The list of banned/ hold firms is 
available on BHEL web site www.bhel.com. (Refer clause 28.0 of NIT) 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of 
Govt. of India shall not be considered. 

http://www.bhel.com/
http://www.bhel.com/
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1.6. EVALUATION OF BIDS 
i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre- 

Qualification criteria and other conditions in NIT/Tender documents, based on documentary 
evidences submitted along with the offer. 

 

ii) In case the same qualifying experience is claimed by more than one agency, then: 

 

a. The agency who has executed the work as per documentary evidence submitted shall 
only be qualified. Scope of qualifying work should be totally with the agency who has 
executed and in case it is only labour and consumables without T&P, then the 
credentials of execution is assigned to the first agency and not to the agency who has 
executed only as labour supply contractor. Further, BHEL reserves the right to ask for 
any other proof for the said job. 

 

b. However, if the same is on account of subletting part of scope by one agency to another 

agency in a project of BHEL, experience of both the agencies may be considered for the 

sublet portion of the work provided subletting has been done with the approval of BHEL. 

 

iii) In case the qualifying experience is claimed by private organizations (sub-agency) based on 

8Work Order9 and 8Experience Certificates9 from a non-BHEL organization (main agency), then it 

shall be the responsibility of sub-agency to submit (in addition to the experience certificate from 

main agency) relevant certificate regarding qualifying experience from the end Customer or the  

Turnkey-Contractor (if any) who has awarded the work to main agency, as a proof for having 

executed subject qualifying work. BHEL reserves the right to ask for any other proof for the said 

job. 

iv) Assessing Bidder9s Capacity for executing the current tender shall be as per Notice Inviting 
Tender. 

 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional/electronic 

price bid opening with/without Reverse Auction, at the discretion of BHEL. Unless specified 

otherwise in the tender, the L1 bidder amongst all the shortlisted bidders shall be considered for 

award. However, the L1 bidder shall have no claim on the award & BHEL reserves the right to 

award the tender at its sole discretion.  

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in 

due course after issue of LOI/LOA to successful bidder either through system generated e-mail 

or through letter/e-mail. 

 

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in 

ongoing projects for the current tender. 

 

1.7. DATA TO BE ENCLOSED  
Full information shall be given by the tenderer in respect of the following. Non-submission of this 
information may lead to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 
Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
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Company/Firm/Individual Partners etc. shall be furnished along with tender. 
ii) ORGANIZATION CHART 

The organization chart of the tenderer9s organization, including the names, addresses and contact 
information of the Directors/Partners shall be furnished along with the offer. 

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other than 
the sole proprietor. 

iv) IN CASE OF INDIVIDUAL TENDERER:  
His / her full name, address, PAN and place & nature of business. 

v) IN CASE OF PARTNERSHIP FIRM:  
The names of all the partners and their addresses, A copy of the partnership deed/instrument of 
partnership dully certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  
a) Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be furnished). 
b) Nature of business carried on by the Company and the provisions of the Memorandum relating 

thereof. 
 

1.8 AUTHORIZATION AND ATTESTATION 
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of 
Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as per 
format in Volume-I D) shall be submitted.  
 

1.9 EARNEST MONEY DEPOSIT 
1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in 

the manner described herein.  

i) EMD shall be furnished before tender opening / along with the offer in full as per the amount 
indicated in the NIT. 

ii) The EMD is to be paid only in the following forms: 
a) Cash deposit as permissible under the extant Income Tax Act (before tender opening). 
b) Electronic Fund Transfer credited in BHEL account (before tender opening). 
c) Banker9s cheque / Pay order / Demand draft, in favour of 8Bharat Heavy Electricals Limited9 and 

payable at Regional HQ issuing the tender (along with offer). 
d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) (along with offer). 
The Fixed Deposit in such cases shall be valid for at least six months from the due date of tender 
submission. 

e) Insurance Surety Bonds 
 
In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit Rs. Two 
lakhs in the forms described above in clause no. 1.9.1. (a) to (e) and the remaining amount over 
and above Rs. Two Lakhs in the form of Bank Guarantee from Scheduled Bank (along with the 
Offer). The Bank Guarantee in such cases shall be valid for at least six months from the due date 
of tender submission. The Bank Guarantee format for EMD shall be in the prescribed formats.  

iii) No other form of EMD remittance shall be acceptable to BHEL. 
 
1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 
makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within the 
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period as per LOI/ LOA/ Contract. 
EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant <Guidelines on Suspension of business dealings with suppliers/ contractors= 
and forfeited/ released based on the action as determined under these guidelines. 

 
1.9.3 EMD shall not carry any interest. 
 
1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of 

work.  
 
1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 
Security Deposit. 

 

1.10 SECURITY DEPOSIT 
 

1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the required amount of 

Security Deposit towards fulfilment of any obligations in terms of the provisions of the contract. The 

total amount of Security Deposit will be 5% of the contract value. 

1.10.2  (i) For contracts exceeding Rs 20 lakhs, the security Deposit should be furnished before start of the 

work by the contractor.  

(ii) In case of small value contracts not exceeding Rs. 20 lakhs, work can be started before the 

required Security Deposit is collected. However, Payment can be released only after collection/ 

recovery of Security Deposit. 

1.10.3 The required Security Deposit of 5% of the contract value may be accepted in the following forms. 
  

i) Cash (as permissible under the extant Income Tax Act). 
ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL. 
iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 
hypothecated/ pledged, as applicable, in favour of BHEL). 

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee format for Security Deposit shall be in the prescribed formats.  

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the Contractor, a/c BHEL). 

vi) Insurance Surety Bonds. 
 

Note:  
 

i.    BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith. 

ii.    In case of delay in submission of Security Deposit, enhanced security deposit which would include 
interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder. 

 
1.10.4 The Security Deposit shall not carry any interest.  
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1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 
correspondingly enhanced as given below:  

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 
adjusted against payments due to the Contractor.  

ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity 
Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works 
done on manday rates. 

iii) The recoveries made from running bills (cash deduction towards balance SD amount) can be 
released against submission of equivalent Bank Guarantee in acceptable form, but only once, 
before completion of work, with the approval of competent authority of BHEL. 

 
1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion 

period as stipulated in the Letter of Intent/ Award + Guarantee Period + 3 months, and the same 
shall be kept valid by proper renewal by the contractor till the acceptance of Final Bills of the 
Contractor by BHEL. 
 

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in 
the event of the Contractor9s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. BHEL reserves the right to set off 
the Security Deposit against any claims of other contracts with BHEL. 

 
1.11 RETURN OF SECURITY DEPOSIT 

Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per 
terms of the contract including completion of Guarantee Period after deducting all expenses / other 
amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 
 

1.12 BANK GUARANTEES 
Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be 
complied with          

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be 
accepted. 

ii) The Bank Guarantees shall be as per prescribed formats. 
iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required 

period as per the advice of BHEL Site Engineer / Construction Manager. BHEL shall not be liable for 
issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall 
ensure that the same is explicitly endorsed by the Construction Manager and submitted to the 
Regional HQ issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to 
invoke the same by informing the concerned Bank in writing, without any advance 
notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only 
through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be submitted to Subcontracting Department of the respective 
Region of BHEL.  

 
1.13 VALIDITY OF OFFER 

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS 
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from latest due date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy 
Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or 
withdrawal of the original offer which shall be binding on the tenderers. 

 
1.14 EXECUTION OF CONTRACT AGREEMENT 

The successful tenderer9s responsibility under this contract commences from the date of issue of the 
Letter of Intent/ Award by Bharat Heavy Electricals Limited.  
 
The successful tenderer shall be required to execute an agreement in the prescribed form, with 
BHEL, within a reasonable time after the acceptance of the Letter of Intent/Award, and in any case 
before releasing the first running bill. The contract agreement shall be signed by a person duly 
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall 
be borne by BHEL.      

 
1.15 REJECTION OF TENDER AND OTHER CONDITIONS 
1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender 

or any tender and reserves to itself full rights for the following without assigning any reasons 
whatsoever: - 

a. To reject any or all of the tenders. 
b. To split up the work amongst two or more tenderers as per NIT. 
c. To award the work in part if specified in NIT. 
d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable. 
 

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified 
or defective or have been materially altered or not in accordance with the tender conditions, 
specifications etc. are liable to be rejected. 

 
1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL 

or tenderer under suspension (hold/banning) by any unit / region / division of BHEL or tenderers 
who do not comply with the latest guidelines of Ministry/Commissions of Govt of India. BHEL 
reserves the right to not consider a bidder for further processing of tender in case it is observed 
that they are overloaded and may not be in a position to execute this job as per the required 
schedule in line with clause no. 9.0 of the 8NIT9. The decision of BHEL will be final in this regard.  

 
1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires after 
the submission of tender or after the acceptance of the tender, BHEL may then cancel such tender 
at their discretion, unless the firm retains its character. 

 
1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the 

firm made subsequent to the execution of the contract.  BHEL may, however, recognize such 
power of Attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 

 
1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject 

such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 
Money/Security Deposit/any other money due. 
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1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 
offer liable to rejection. 

 
1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 

relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact 
as per specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, 
reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit. 

 
1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender 

specification undertaken by him without written permission of BHEL9s Construction Manager/Site in 
charge. The tenderer is solely responsible to BHEL for the work awarded to him. 
 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of 
BHEL who shall be under no obligation to return the same to the bidder. However unopened price 
bids and late tenders shall be returned to the bidders, in case of Conventional/ Paper bid. 
 

1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be 
considered for evaluation. However, if the party who has submitted the unsolicited discount/rebate 
becomes the L-1 party, then the awarded price i.e. contract value shall be worked out after 
considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 
irrespective of whether the tender is accepted or not. 

 
1.16 INTIMATION OF CHANGE OF NAME/RE-CONSTITUTION OF THE ORGANIZATION 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name 
or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into 
effect, the same is to be intimated to BHEL immediately with supporting documents as applicable. 
Further, the new entity has to intimate BHEL in writing that they will honor all the earlier commitments in 
respect of the subject contract. 
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CHAPTER-2 
2.1   DEFINITION: The following terms shall have the meaning hereby assigned to them except where 

the context otherwise requires  
 

i)  BHEL shall mean Bharat Heavy Electricals Limited (of the respective Power Sector Region inviting 
the Tender), a company registered under Indian Companies Act 1956, with its Registered Office 
at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049, or its Power Sector Regional Offices or its 
Authorized Officers or its Site Engineers or other employees authorized to deal with any matters 
with which these persons are concerned on its behalf. 
 

ii) <EXECUTIVE DIRECTOR= or <GENERAL MANAGER (In- charge)= or <GENERAL MANAGER= 
shall mean the Officer in Administrative charge of the respective Power Sector Region. 
 

iii) <COMPETENT AUTHORITY= shall mean BHEL Officers who are empowered to act on behalf of 
BHEL. 
 

iv) <ENGINEER= or <ENGINEER IN CHARGE= shall mean an Officer of BHEL as may be duly 
appointed and authorized by BHEL to act as <Engineer= on his behalf for the purpose of the 
Contract, to perform the duty set forth in this General Conditions of Contract and other Contract 
documents. The term also includes 8CONSTRUCTION MANAGER9 or 8SITE INCHARGE9 as well 
as Officers at Site or at the Headquarters of the respective Power Sector Regions.  

 

v) <SITE= shall mean the places or place at which the plants/equipments are to be erected and 
services are to be performed as per the specification of this Tender. 

 

vi) <CLIENT OF BHEL= or <CUSTOMER= shall mean the project authorities with whom BHEL has 
entered into a contract for supply of equipments or provision of services. 

 

vii) <CONTRACTOR= shall mean the successful Bidder/Tenderer who is awarded the Contract and 
shall include the Contractor9s successors, heirs, executors, administrators and permitted assigns. 

 

viii) <CONTRACT= or <CONTRACT DOCUMENT= shall mean and include the Agreement of Work 
Order, the accepted appendices of Rates, Schedules, Quantities if any,  Offer submitted by 
contractor including acceptance to General Conditions of Contract, Special Conditions of 
Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the Special 
Specifications if any, the Tender documents, subsequent amendments /corrigendum to Tender 
mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL.  Any conditions 
or terms stipulated by the contractor in the tender documents or subsequent letters shall not form 
part of the contract unless, specifically accepted in writing by BHEL in the Letter of Intent/Award 
and incorporated in the agreement or amendment thereof. 

 

ix) <GENERAL CONDITIONS OF CONTRACT= shall mean the 8Instructions to Tenderers9 and 
8General Conditions of Contract9 pertaining to the work for which above tenders have been called 
for. 
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x)  <TENDER SPECIFICATION= or <TENDER= or <TENDER DOCUMENTS= shall mean General 
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 
Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site 
information etc. and drawings/documents pertaining to the work for which the tenderers are 
required to submit their offers. Individual specification number will be assigned to each Tender 
Specification.  

 

xi) <LETTER OF INTENT/ AWARD= shall mean the intimation by a Letter/Fax/email to the tenderer 
that the tender has been accepted in accordance with provisions contained in the letter.  The 
responsibility of the contractor commences from the date of issue of this letter and all terms and 
conditions of the contract are applicable from this date. 

 

xii) <COMPLETION TIME= shall mean the period by 8date/month9 specified in the 8Letter of 
Intent/Award9 or date mutually agreed upon for handing over of the intended scope of work, the 
erected equipment/plant which are found acceptable by the Engineer, being of required standard 
and conforming to the specifications of the Contract. 

 

xiii) <PLANT= shall mean and connote the entire assembly of the plant and equipments covered by the 
contract. 

 

xiv) <EQUIPMENT= shall mean equipment, machineries, materials, structural, electricals and other 
components of the plant covered by the contract. 

 

xv) <TESTS= shall mean and include such test or tests to be carried out on the part of the contractor as 
are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contractor or part thereof. 

 

xvi) <APPROVED=, <DIRECTED= or <INSTRUCTED= shall mean approved, directed or instructed by 
BHEL. 

 

xvii) <WORK or CONTRACT WORK= shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles and Plants required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the equipments 
to the entire satisfaction of BHEL. 

 

xviii) <SINGULAR AND PLURALS ETC= words carrying singular number shall also include plural and 
vice versa, where the context so requires. Words imparting the masculine Gender shall be taken 
to include the feminine Gender and words imparting persons shall include any Company or 
Associations or Body of Individuals, whether incorporated or not. 

 

xix) <HEADING= – The heading in these General Conditions are solely for the purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 
contract. 

xx) <MONTH= shall mean calendar month unless otherwise specified in the Tender. 
 

xxi) 8Day9 or 8Days9 unless herein otherwise expressly defined shall mean calendar day or days of 
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days. 
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xxii) <COMMISSIONING= shall mean the synchronization testing and achieving functional operation of 
the Equipment with associated system after all initial adjustments, trials, cleaning, re-assembly 
required at site if any, have been completed and Equipment with associated system is ready for 
taking into service.  

 

xxiii) <WRITING= shall include any manuscript type written or hand written or printed statement or 
electronically transmitted messages, under the signature or seal or transmittal of BHEL.  

 

xxiv) <TEMPORARY WORK= shall mean all temporary works for every kind required in or for the 
execution, completion, maintenance of the work. 
 

xxv) 8CONTRACT PRICE9 or 8CONTRACT VALUE9 shall mean the sum mentioned in the 
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may 
be made under provisions hereinafter contained. 
 

xxvi) 8EXECUTED CONTRACT VALUE9 shall mean actual value of works executed by the contractor 
and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes. 
 

xxvii) <COMMENCEMENT DATE= or <START DATE= shall mean the commencement/start of work at Site 
as per terms defined in the Tender. 
 

xxviii) <SHORT CLOSING= or <FORE CLOSING= of Contract shall mean the premature closing of 
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and 
the contractor. 
 

xxix) <TERMINATION= of Contract shall mean the pre mature closing of contract due to reasons as 
mentioned in the contract. 
 

xxx) <DE MOBILIZATION= shall mean the temporary winding up of Site establishment by Contractor 
leading to suspension of works temporarily for reasons not attributable to the contractor. 
 

xxxi) <RE MOBILIZATION= shall mean the resumption of work with all resources required for the work 
after demobilization. 
 

2.2  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 
The contract shall be governed by the Law for the time being in force in the Republic of India. 
Subject to clause 2.21.1.1 of this contract, the Civil Court having original Civil Jurisdiction at Delhi 
for PSNR, at Kolkata for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have 
exclusive jurisdiction in regard to all matters in respect of the Contract. 
 

2.3       ISSUE OF NOTICE 
    

2.3.1 Service of notice on Contractor 
Any notice to be given to the Contractor under the terms of the contract shall be served by sending 
the same by Registered Post/Speed Post to or leaving the same at the Contractor9s last known 
address of the principal place of business (or in the event of the contractor being a company, to or 
at its Registered Office). In case of change of address, the notice shall be served at changed 
address as notified in writing by the Contractor to BHEL. Such posting or leaving of the notice shall 
be deemed to be good service of such notice and the time mentioned to the condition for doing any 
act after notice shall be reckoned from the date so mentioned in such notice. 
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2.3.2 Service of notice on BHEL 
Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be served 
by sending the same by post to or leaving the same at BHEL address or changed address as 
notified in writing by BHEL to the Contractor.  
 

2.4 USE OF LAND  
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 
occupied by the contractor without written permission of BHEL. 
 

2.5 COMMENCEMENT OF WORK 
2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award 

from BHEL and shall proceed with the same with due expedition without delay. 
 

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by 
BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The Earnest 
Money and/or Security Deposit with BHEL will stand forfeited without any further reference to him 
without prejudice to any and all of BHEL9s other rights and remedies in this regard. 

 
2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL. 

 
2.6        MEASUREMENT OF WORK AND MODE OF PAYMENT: 

 
2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found 

operationally difficult for reasons to be recorded in writing.     
                                                                                                

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in 
triplicate, duly indicating all relevant details based on technical documents and connected drawings 
for work done during the month/period under various categories in line with terms of payment as 
per contract.  The basis of arriving at the quantities, weights shall be relevant documents and 
drawings released by BHEL.  These measurement sheets shall be prepared jointly with BHEL 
Engineers and signed by both the parties. 

 
2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage 

eligible for payment under various groups shall be decided by BHEL Engineer.  The abstract of 
quantities and percentage so arrived at based on the terms of payment shall be entered in 
Measurement Book and signed by both the parties. 

 
2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, in 

prescribed format and work out the financial value.  These will be entered in Measurement Book 
and signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due 
from the contractor. 

 
2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to 
the contrary.  

 
2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the 

financial liability of BHEL under this contract. 
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2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by the 
Contractor. 

 
2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 

of materials to be used/ used in the work.  The contractor shall, without extra charges, provide all 
the assistance with appliances and other things necessary for measurement. 
 

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in 
full or in part, the expenses towards such re measurements shall be borne by the contractor unless 
such re measurements are warranted solely for reasons not attributable to contractor. 

 
2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 

of the work measured. Any left out work has to be completed, if pointed out at a later date by 
BHEL. 

 
2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on 

the certificate issued by BHEL Engineer that entire works as stipulated in tender specification has 
been completed in all respects to the entire satisfaction of BHEL.  Contractor shall give unqualified 
<No Claim= Certificate.  All the tools and tackles loaned to him should be returned in satisfactory 
condition to BHEL. The abstract of final quantities and financial values shall also be entered in the 
Measurement Books and signed by both parties to the contract. The Final Bill shall be prepared 
and paid within a reasonable time after completion of work.  
 

2.7  RIGHTS OF BHEL 
BHEL reserves the following rights in respect of this contract during the original contract period or 
its extensions if any, as per the provisions of the contract, without entitling the contractor for any 
compensation. 

  
2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 

during the progress of work and get it done through other agencies to suit BHEL9s commitment to 
its customer or in case BHEL decides to advance the date of completion due to other emergent 
reasons/ BHEL9s obligation to its customer. 
In case of inadequate manpower deployed by the contractor, BHEL reserves the right to deploy 
additional manpower through any other agency for expediting activities in the interest of the project. 
Supplied manpower shall be put on job by the contractor and payments and other statutory 
compliances related to manpower shall be the contractor9s responsibility. In case of contractor9s 
failure to fulfill his obligations in respect of such manpower, BHEL reserves the right to take 
necessary action as per contract conditions. 
 

2.7.2 Breach of Contract, Remedies and Termination  
 

2.7.2.1 BHEL shall terminate the contract after due notice of a period of 14 days9 in any of the following 
cases, which if not rectified/ improved within the time period mentioned in the notice, then, 8Breach 
of Contract9 will be considered to have been established: 

 

i). Contractor9s poor progress of the work vis-à-vis execution timeline as stipulated in the Contract, 
backlog attributable to contractor including unexecuted portion of work does not appear to be 
executable within balance available period considering its performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the work as per 
contract. 
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iii). Non-completion of work by the Contractor within scheduled completion period as per Contract or as 
extended from time to time, for the reasons attributable to the contractor.  

iv). Repeated failure of contractor in deploying the required resources, to comply the statutory 
requirements etc. even after given by BHEL is writing. 

v). Strike or Lockout declared is not settled within a period of two weeks. 
vi). Termination of Contract on account of any other reason (s) attributable to Contractor. 
vii). Assignment, transfer, subletting of Contract without BHEL9s written permission. 
viii). Non-compliance to any contractual condition or any other default attributable to Contractor. 

 
 

LD against delay in executed work in case of Termination of Contract:  
 

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for 
the delay attributable to contractor. For limiting the maximum value of LD, contract value shall be 
taken as Executed Value of work till termination of contract.  

 

Method for calculation of <LD against delay in executed work in case of termination of contract= is 
given below.  

i). Let the time period from scheduled date of start of work till termination of contract excluding the 
period of Hold (if any) not attributable to contractor = T1   

ii). Let the value of executed work till the time of termination of contract= X 
iii). Let the Total Executable Value of work for which inputs/fronts were made available to contractor 

and were planned for execution till termination of contract = Y 
iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v). LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable 

to contractor taking <X= as Contract Value and <T2= as period of delay attributable to contractor. 
 
2.7.2.2 Remedies in case of Breach of Contract is established 

In case 8Breach of Contract9 is established, Security Deposit and Retention Amount shall be 
encashed/ forfeited. This is without prejudice to BHEL9s right to levy of liquidated damages, 
debarment etc. which shall be applied as per the provisions of the contract. Sequence of 
recovery to be made in case of breach of contract is established, is as below: 

 
(a) In case the value of Security Deposit & Retention Amount, available for the Contract, is less 

than 10% of the Contract Value, the balance amount shall be recovered from dues available in 
the form of Bills payable to contractor against the same contract etc.  

 
(b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds 

are insufficient to effect complete recovery against dues indicated in (a) above.  
 

(c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

 
i) Dues payable to contractor against other contracts in the same Region shall be considered 

for recovery.  
ii) If recovery cannot be made out of dues payable to the contractor as above, balance amount 

to be recovered, shall be informed to other Regions/Units for making recovery from the 
Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal action shall 
be initiated for recovery against contractor. 
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Note: 
 
1) In addition to above, levy of liquidated damages, debarment, termination, short-closure 
etc. shall be applied as per provisions of the contract.  
2) If tendering is done for the balance work, the defaulted contractor (including all the 
members/partners in case of JV/ partnership firm) shall not be eligible for either executing the 
balance work or to participate in the tender(s) for executing the balance work. 

 
2.7.3 In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to 

expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the 
expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses 
incurred plus 5% overheads or as defined in TCC.  

  
 

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed 
in case BHEL9s contract with their customer are terminated for any reason, as per mutual 
agreement.   

 
2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract or in any 

other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor9s failure to 
fulfill any of his obligations. BHEL shall levy overheads of 5% on all such payments along with 
interest as defined elsewhere in the GCC. 
 

2.7.6 While every endeavor will be made by BHEL to this end, they (BHEL) cannot guarantee 
uninterrupted work due to conditions beyond their control. The Contractor will not be normally 
entitled for any compensation/extra payment on this account unless otherwise specified elsewhere 
in the contract. 
 

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by 
BHEL in case of following situations for reasons other than Force majeure conditions and not 
attributable to contractor:  
 

i) suspension of work(s) at a Project either by BHEL or Customer,  
      or  
ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be 

executed and there is no possibility of commencement of work for a period of not less than 
three months    

 

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL 
after successful remobilization by contractor at site, and decision of BHEL shall be final and binding 
on the contractor.  After remobilization, all conditions as per contract shall become applicable. In 
case Contractor does not remobilize with adequate resources or does not start the work within the 
period as intimated, then BHEL reserves the right to terminate the contract and effect remedies 
under Clause 2.7.2.2. Duration of the contract/time extension shall be revised suitably. In case of 
any conflict, BHEL decision in this regard shall be final and binding on the contractor. 
 

 
   2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which 

inordinate discontinuity of work is anticipated, BHEL on its own or contractor9s request at its 
discretion may consider to short close the contract in any of the following cases: 
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a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor 
vis a vis the scope of work envisaged as per the contract.  
b) There has been no significant work in past 6 months OR no significant work is expected in 
next 6 months (example in Hydro projects or in projects where work has stopped due to 
reasons beyond the control of BHEL).  
c) The balance works cannot be done within a reasonable period of time as they are 
dependent on unit shut down or on other facilities of customer or any other such reasons not 
attributable to the contractor.  
 
At the point of requesting for short closure, contractor shall establish that he has completed 
all works possible of completion and he is not able to proceed with the balance works due to 
constraints beyond his control. In such a case, the estimated value of the unexecuted 
portion of work (or estimated value of services to be provided for carrying out 
milestone/stage payments like Trial Operation/PG Test etc.) as decided by BHEL, shall 
however be reduced from the final contract value.  
 
Note: The Contractor shall not be eligible for any compensation on account of Quantity 
Variation arising out of short-closure of contract as per clause no. 2.7.8 (b) above.  

 
2.7.9 LIQUIDATED DAMAGES/PENALTY 

At the end of total work completion as certified by BHEL Engineer, and upon analysis of the total 
delay, the portion of time extensions attributable to (i) Contractor alone, (ii) Force majeure 
conditions, and (iii) BHEL, shall be worked out. The total period of time extensions shall be the sum 
of (i), (ii) and (iii) above and shall be equal to period between the scheduled date of completion and 
the actual date of completion of contract. LD shall be imposed/levied for the portion of time 
extensions solely attributable to contractor and recoverable from the dues payable to the contractor. 
 
If the contractor fails to maintain the required progress of work which results in delay in the 
completion of the work as per the contractual completion period, BHEL shall have the right to 
impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per week of delay or 
part thereof subject to a maximum of 10% of the contract value. For this purpose, the period for 
which LD is applicable shall be worked out based on portion of time extension granted solely 
attributable to contractor at the end of the contract. Contract Value for this purpose, shall be the final 
executed value exclusive of ORC, Extra Works executed on Manday rate basis, Supplementary/ 
Additional Items and PVC.  

 
2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS ETC. 
The following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 
against any claims of whatsoever nature arising due to the failure of the contractor in discharging 
any of his responsibilities hereunder: 

  
2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is 

being executed. 
 

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local 
labour for the time being employed on or in connection with the work, have due regard to all local 
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festivals and religious and other customs. 
 

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 
Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 
Compensation Act, Employer9s Liability Act, Industrial Disputes Act, Employers Provident Act, 
Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) Act, 1970, 
Payment of Bonus & Gratuity Act, Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act 1996, The Building and Other Construction Workers9 
Welfare Cess Act 1996 and other Acts, Rules, and Regulations for labour/workers as applicable 
and as may be enacted by the State Government and Central Govt.  during the tenure of the 
Contract and having force or jurisdiction at Site. The Contractor shall also comply with provisions of 
and give all such notices to the local Governing Body, Police and other relevant Authorities as may 
be required by the Law. 

 
2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and 

Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities based 
on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.  

 
2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, 

royalties, commission or other charges which may be leviable on account of his operations in 
executing the contract. 

 
2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 

all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate 
etc. will have to be made by contractor.  However, BHEL will not make any payment to the 
Inspectorate in connection with contractor9s Welders/Electricians qualification tests etc. 

 
2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as 
may be required for safe and satisfactory execution of contract. 

 
2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him. 
 

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the 
staff employed by him. 

 
2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties 

working at site.  If any such damage is caused, it is responsibility of the contractor to make good 
the losses or compensate for the same. 

 
2.8.11 All the properties/equipments/components of BHEL/their Client loaned with or without deposit to 

the contractor in connection with the contract shall remain properties of BHEL/their Client. 
 

2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 
properties/equipments/components shall be deemed to be in good condition when received by the 
contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in 
good condition as and when required by BHEL/their Client. In case of non-return, loss, damage, 
repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from the 
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contractor. 
 

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the 
rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing 
contract. 

 
2.8.14 Any delay in completion of works/or non-achievement of periodical targets due to the reasons 

attributable to the contractor, the same may have to be compensated by the contractor either by 
increasing manpower and resources or by working extra hours and/or by working more than one 
shift.  All these are to be carried out by the contractor at no extra cost. 

 
2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to 

other agencies working in the same premises. 
 

2.8.16 All safety rules and codes applied by the Client/BHEL at site shall be observed by the contractor 
without exception.  The contractor shall be responsible for the safety of the equipment/material and 
works to be performed by him and shall maintain all light, fencing guards, slings etc. or other 
protection necessary for the purpose.  Contractor shall also take such additional precautions as 
may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents, fire 
hazards. Due precautions shall be taken against fire hazards and atmospheric conditions.  Suitable 
number of Clerical staff, watch and ward, store keepers to take care of equipment/materials and 
construction tools and tackles shall be posted at site by the contractor till the completion of work 
under this contract. 

 
The contractor shall arrange for such safety devices as are necessary for such type of work and 
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed 
standards and practices. 

 
Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE audit 
by BHEL/Customer and submit compliance Report. The contractor has to generate and submit 
record/reports as per HSE plan/activities as per instruction of BHEL/Customer. 

 
2.8.17 The contractor will be directly responsible for payment of wages to his workmen.  A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor9s representative 
should be furnished to BHEL site for record purpose, if so called for. 
Contractor shall create awareness amongst their workforce by helping & encouraging in opening 
bank accounts and to encourage them to adopt digital mode of transactions. While releasing 
wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the GOI9s guidelines  
for maximizing such transactions through Non-Cash / digital means. 
 

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, 
such work shall be carried out in accordance with the instructions and requirements of the 
Engineer. 

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in 
contractor9s labour and Tools & Plants being rendered idle due to any reason at any time. 

 
2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 

plant/equipment has been taken over by BHEL or their Client whichever is earlier. 
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2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 

excepting force majeure conditions.  All such problems/disputes shall be separately discussed and 
settled without affecting the progress of work.  Such stoppage or abandonment shall be treated as 
breach of contract and dealt with accordingly. 

 
2.8.22  The contractor shall keep the area of work clean and shall remove the debris etc.  while executing 

day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, 
all scrap, packing materials, rubbish, unused and other materials and deposit them in places 
specified by the Engineer.  The contractor will also demolish all the hutments, sheds, offices etc. 
constructed and used by him and shall clean the debris.  In the event of his failure to do so, the 
same will be arranged to be done by the Engineer and the expenses recovered from the 
contractor.  

 
2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 
contractor shall be responsible to ensure that the quality, assembly and workmanship conform to 
the dimensions and clearance given in the drawings and/ or as per the instructions of the 
Engineer. 

 
2.8.24 The Contractor to note that some of BHEL9s T&Ps/MMDs may not be insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them repair/ 
replaced immediately and in case of his failure to do so within a reasonable time, BHEL will 
reserve the right to recover the loss from the contractor. 

 
2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 

compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an 
accident which is attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below.  
 
 a) Victim: Any person who suffers permanent disablement or dies in an accident as defined 
below.  
 
b) Accident: Any death or permanent disability resulting solely and directly from any unintended 
and unforeseen injurious occurrence caused during the manufacturing/ operation and works 
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection and 
commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/ during working at BHEL Units/ Offices/ townships and premises/ 
Project Sites.  
 
 
c) Compensation in respect of each of the victims:  
 
i. In the event of death or permanent disability resulting from Loss of both limbs:  
              Rs. 10,00,000/- (Rs. Ten Lakh).  
ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)  
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d) Permanent Disablement: A disablement that is classified as a permanent total disablement 
under the proviso to section 2 (I) of the Employee9s Compensation Act, 1923. 

 
2.8.26 Contractor shall be fully responsible for their T&Ps and other material mobilized at site. In any 

case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor. 
 
 

2.9  EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 
EVALUATION 
 

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time 
schedule given in the contract shall be made jointly by BHEL and Contractor, before 
commencement of work. The above programme shall be supported by month wise deployment of 
resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically 
(Daily/Weekly/Monthly) vis-à-vis this jointly agreed programme.  
Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted 
targets. Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall 
necessarily include activities required for achieving targets/ milestones unless inputs/ fronts are not 
available. While planning and arriving on asking rate all available inputs shall be taken into 
consideration.  
Vendor will be required to execute the monthly plan in that month in addition to make full efforts to 
minimize the cumulative shortfall attributable to him up to the month. 
BHEL may require monthly work plan up to one and half times of average monthly value and 
demand matching manpower.  
Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract 
(in months) 
Provided, this requirement is reflected in the rolling quarterly plan two months in advance. 
 
If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor9s 
signature shall be deemed to have been signed and accepted by the Contractor, if communicated 
to the Contractor through email or any other mode as stated in clause 2.3.1. 
 
The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other 
reports/information including manpower, consumables, T&P mobilization etc. as desired by BHEL.  
 

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 
as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. 
Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted 
by contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site 
Engineer of the availability of the above prescribed formats duly filled in and signed.  
 

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 
to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  
 

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the 
basis for 8Assessment of Capacity of Bidder9 for Tenders where the Contractor is a bidder. BHEL 
reserves the right to revise the evaluation formats during the course of execution of the works. 
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2.10 TIME OF COMPLETION 
2.10.1 The time schedule shall be as prescribed in the Contract. The time for completion shall be 

reckoned from the date of commencement of work at Site as certified by BHEL Engineers. 
 

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within 
the time schedule or within such extended periods of time as may be allowed by BHEL under 
clause 2.11. 
 

2.11 EXTENSION OF TIME FOR COMPLETION 
2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, 

the contractor shall request for an extension of the contract and BHEL at its discretion may extend 
the Contract.  

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the 
backlog attributable to the contractor shall be quantified, and the number of months of 8Time 
extension9 required for completion of the same shall be jointly worked out. Within this period of 
8Time extension9, the contractor is bound to complete the portion of backlog attributable to the 
contractor. Any further 8Time extension9 or 8Time extensions9 at the end of the previous extension 
shall be worked out similarly. 
 

2.11.3 However, if any 8Time extension9 is granted to the contractor to facilitate continuation of work and 
completion of contract, due to backlog attributable to the contractor alone, then it shall be without 
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in 
addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of 
Contract, Remedies and Termination=. 

 
2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as 

per clause 2.9 of GCC. 

2.12 OVERRUN COMPENSATION:  Not Applicable 
 

 

2.13 SECURED RECOVERABLE ADVANCES:  Not Applicable 
 
2.14 QUANTITY VARIATION 

 

2.14.1 Variation in Final Executed Contract Value 
 

The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). No compensation becomes payable in case the variation of the final executed 
contract value is within the limits of Minus (-) 15% of awarded contract value. Also, no 
compensation becomes payable in case the contract gets partially executed/ short closed/ 
terminated/ work withdrawn under Rights of BHEL mentioned in Clause 2.7 of GCC. In case of 
work terminated/ short closed under clause 2.7.4 of GCC, compensation may be considered only if 
BHEL receives compensation from customer. 
 

Compensation due to variation of final executed contract value in excess of the limits defined in 
clause above, shall be as follows: 
 

i) In case the finally executed contract value reduces below the lower limit of awarded Contract Value 
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due to quantity variation specified above, the Contractor will be eligible for compensation @ 15% of 
the difference between the lower limit of the awarded contract value and the actual executed 
contract value. 
 

ii) In case the finally executed contract value increases above the awarded Contract Value due to 
quantity variation, the Contractor is not eligible for any compensation. 
 

2.14.2 Variation in Individual Quantities of BOQ Item(s) 
 

The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). No compensation becomes payable in case the variation of the quantity of 
individual BOQ item(s) is within the limits of Plus (+) 100% of the quantity in the original price 
schedule. 
 

In case executed quantity for a particular BOQ item(s) exceeds two times the quantity in the 
original price schedule (100% increase), then the revision in rates for such BOQ item(s) for the 
quantity in excess of two times the quantity in the original price schedule including any subsequent 
increase in quantity, may be considered based on request from the Contractor, however, BHEL 
decision in this regard shall be final. Revised rates for subject BOQ item(s) shall be worked out on 
the basis of prevailing market rates mutually agreed between BHEL and Contractor. PVC/ ORC will 
not be applicable for these revised rates.  
 

BHEL, however, retains the right to arrange the excess quantity through any other source for 
expediting activities in the interest of the Project. 
 

Note: (a) Revision in rates under clause 2.14.2 will remain admissible in those cases also, where, 
the Contractor is eligible for compensation under clause 2.14.1 i). 
 

(b) The value of work executed at revised rates due to variation in Individual Quantities of BOQ 
Item(s) shall be included while calculating the finally executed contract value in clause no. 2.14.1 
above. 
   

2.15 EXTRA WORKS 
2.15.1 All rectifications/modifications, revamping and reworks required for any reasons not due to the fault 

of the contractor, or needed due to any change in deviation from drawings and design of equipments, 
operation/maintenance requirements, mismatching or due to damages in transit, storage and 
erection/commissioning and other allied works which are not very specifically indicated in the 
drawings, but are found essential for satisfactory completion of the work, will be considered as extra 
works.  
 

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in rectification 
of the damage/loss, will have to be carried out by the contractor free of cost.  Under such 
circumstances, any material and consumable required for this purpose will also have to be arranged 
by the contractor at his cost. 

 

2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 
activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall be 
signed by the contractor's representative and BHEL engineer. No claim for extra work will be 
considered/entertained in the absence of the said supporting documents i.e. daily log sheets. Signing 
of log sheets by BHEL engineer does not necessarily mean the acceptance of such works as extra 
works.  
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2.15.4 BHEL retains the right to award or not to award any of the major repair/ 
rework/modification/rectification/fabrication works to the contractor, at their discretion without 
assigning any reason for the same. 

 
 

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, 
payment will be released on competent authority's approval at the following rate. 

 

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS:  Single composite average labour man-hour 
rate, including overtime if any, supervision, use of tools and tackles and other site expenses and 
incidentals, consumables for carrying out any major rework/repairs/ rectification/ modification/ 
fabrication as certified by site as may arise during the course of erection, testing, commissioning or 
extra works arising out of transit ,storage and erection damages, payment, if found due will be at 
Rs139/- per man hour. 

 

2.15.6 The above composite labour man hour rate towards extra works shall remain firm and not subject to 
any variation during execution of the work. PVC will not be applicable for extra works. Rate revision, 
Over Run Charges/compensation etc. will not be applicable due to on extra works.  
 

2.15.7 Extra Works for Civil Packages shall be regulated as follows – 
 

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) change in 

Specifications of materials/works (3) rectification/modification/dismantling & re-erecting etc. due to no 

fault of Contractor, shall be in the order of the following: 

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with applicable 
escalation derived from All India Consumer Price Index for Whole Sale Commodities. 

b) As per latest edition of CPWD-DSR with applicable escalation derived from All India Consumer Price 
Index for Whole Sale Commodities OR Notification issued by the office of CPWD for 8Cost Index9 in 
that Region where the project is being executed with applicable escalation derived from All India 
Consumer Price Index for Whole Sale Commodities, whichever is less. 

c) Item rates are to be worked out on the basis of market rates prevailing on the date of execution 
mutually agreed between BHEL and Contractor. 

ii) PVC and ORC will not be applicable for (i) above.  

 
 

2.16 SUPPLEMENTARY ITEMS 
2.16.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified in the 
scope of work.  Subject to certification of such items/works as supplementary items by BHEL 
Engineer, rates shall be derived on the basis of any one of the following on mutual agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items. 

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to suit the 
type of work. 
 

2.16.2 For Civil Works 
i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the 

original scope of works as per contract subject to certification of BHEL Engineer shall be worked out 

as under: 

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable 
escalation derived from All India Consumer Price Index for Whole Sale Commodities 
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b) Items of works which are not available in existing BOQ shall be operated as an 8Extra Works9 and 
rate shall be derived as per clause no 2.15.7 

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole 

discretion of BHEL, and shall be considered as part of executed contract value for the purpose of 

Quantity Variation as per clause 2.14  

iii) BHEL Engineer9s decision regarding fixing the rate as above is final and binding on the contractor.  
iv)     PVC and ORC will not be applicable for (i) above. 

 

 
 

2.17      PRICE VARIATION COMPENSATION – Not Applicable 

 

2.18 INSURANCE 
2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer covering 

the risks during transit, storage, erection and commissioning.  

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. 
against accidents and injury while at work and to pay compensation, if any, to workmen as per 
Workmen9s compensation Act.  The work will be carried out in a protected area and all the rules 
and regulations of the client /BHEL in the area of project which are in force from time to time will 
have to be followed by the contractor. 
 

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any 
accident/injury occurs to the property / manpower belong to third party, the contractor shall have to 
pay necessary compensation and other expense, if so decided by the appropriate authorities. 
 

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in his 
custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or 
customer. For lodging / processing of insurance claim, the contractor will submit necessary 
documents. BHEL will recover the loss including the deductible franchise from the contractor, in 
case the damage / loss is due to carelessness / negligence on the part of the contractor. In case of 
any theft of material under contractor's custody, matter shall be reported to Police by the contractor 
immediately and copy of FIR and subsequently police investigation report shall be submitted to 
BHEL for taking up with insurance. However, this will not relieve the contractor of his contractual 
obligation for the material in his custody. 

 
2.19 STRIKES & LOCKOUT 
2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.  

In the event of the contractor9s labour resorting to strike or the Contractor resorting to lockout and if 
the strike or lockout declared is not settled within a period of one month, it may be considered as 
8Breach of Contract9 under Clause 2.7 and the remedies under Clause 2.7.2.2 may be executed, at 
the discretion of BHEL 

 
2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL. 
 

2.20 FORCE MAJEURE 
 

2.20.1 "Force Majeure" shall mean circumstance which is:  a) beyond a party9s control, b) The party could 
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not reasonably have provided against before entering into the contract, c) Having arisen, such 
party could not reasonably have avoided or overcome, and d) Is not substantially attributable to the 
other party. Such circumstances include but not limited to 

  
i) Exceptionally adverse climatic conditions at the site which are unforeseeable having regard to 

climate data available or published in the country for the geographical location of the site. 
ii) War, hostilities (whether war be declared or not), invasion, act of foreign enemies. 
iii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war. 
iv) Riot, commotion or disorder by persons other than the contractor9s personnel and other employees 

of the contractor and sub-contractors. 
v) Strike or lockout not solely involving the contractor9s personnel and other employees of the 

contractor and sub-contractors. 
vi) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the contractor9s use of such munitions, explosives, 
radiation or radio- activity. 

vii) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, 
fire, cyclones etc. 

 

2.20.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 
of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) 
late delivery of equipment or material (unless caused by Force Majeure event) and (c) economic 
hardship. 

2.20.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence 
of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such 
event. 

2.20.4 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such party's performance is prevented, hindered or 
delayed. The Time for Completion shall be extended by a period of time equal to period of delay 
caused due to such Force Majeure event. 

2.20.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 
Majeure shall not 

i) Constitute a default or breach of the Contract. 
ii) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to 

the extent that such delay or non-performance is caused by the occurrence of an event of 
Force Majeure. 

2.20.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force 
Majeure in line with extant guidelines. In any case, Contractor cannot consider deemed short-
closure after 1 year of imposition of Force Majeure. 

 
2.21 ARBITRATION & CONCILIATION 
 
2.21.1 ARBITRATION: 

 
2.21.1.1  Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 2.21.2 herein below or 
otherwise) in respect of any dispute or difference; arising out of the formation, breach, termination, 
validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in 
relation to interpretation of any provision of the Contract; or. in any manner touching upon the 
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Contract (hereinafter referred to as the 8Dispute9), then, either Party may, commence arbitration in 
respect of such Dispute by issuance of a notice in terms of section 21 of the Arbitration & 
Conciliation Act, 1996 (hereinafter referred to as the 8Notice9). The Notice shall be addressed to the 
Head of the Power Sector Region issuing the Contract and shall contain the particulars of all claims 
to be referred to arbitration in sufficient detail and shall also indicate the monetary amount of such 
claim.  Within 60 days of receipt of the complete Notice, the Head of the BHEL Power Sector 
Region issuing the Contract shall offer names of three proposed Arbitrators to the invoking Party 
advising to choose any one of the three names to be appointed as Sole Arbitrator. On getting 
confirmation from the invoking Party regarding the Arbitrator chosen from among the names so 
offered, the Head of the BHEL Power Sector Region issuing the Contract, shall appoint such 
chosen person as the Sole Arbitrator for conducting the arbitration. The language of arbitration 
shall be English. 

 
The Arbitrator shall pass a reasoned award.  

 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder as in force from time to 
time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 
_____ (the place from where the contract is Issued). The Contract shall be governed by and be 
construed as per provisions of the laws of India. Subject to this provision 2.21.1.1 regarding 
ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where 
the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the 
exclusion of any other court.  

 

2.21.1.2   In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following shall be applicable: 

 

In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 
dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

 
2.21.1.3  The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation   

thereof as per the award/order passed by the Arbitrator. 
 

2.21.1.4  Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the 
Contractor shall proceed with and continue without hindrance the performance of its obligations 
under this Contract with due diligence and expedition in a professional manner unless the dispute 
inter-alia relates to cancellation, termination or short-closure of the Contract by BHEL. 

 
2.21.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes 
(which term shall mean and include any dispute, difference, question or disagreement arising in 
connection with construction, meaning, operation, effect, interpretation or breach of the 
agreement, contract), which the Parties are unable to settle mutually, arise inter-se the Parties, 
the same may, be referred by either party to Conciliation to be conducted through Independent 
Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel 
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of Conciliators.   
Notes:  
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included 

in the BHEL Panel of Conciliators. 
 
2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to 

both the parties from outside the BHEL Panel of Conciliators. 
 

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 to 
this GCC. The Procedure 2.3 together with its Formats will be treated as if the same is part and 
parcel hereof and shall be as effectual as if set out herein in this GCC. 
 
The Contractor hereby agrees that BHEL may make any amendments or modifications to the 
provisions stipulated in the Procedure 2.3 to this GCC from time to time and confirms that it 
shall be bound by such amended or modified provisions of the Procedure 2.3 with effect from 
the date as intimated by BHEL to it. 

 
2.21.3   No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case 
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or 
otherwise. 
 

2.22 RETENTION AMOUNT- Not Applicable 
 

   
2.23 PAYMENTS 
             Payments to Contractors are made in any one of the following forms: - 

 
2.23.1 Running Account Bills (RA Bills) 

i) These are for interim payments when the contracts are in progress. The bills for such interim 
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken up to 
the end of the calendar month and in line with the terms of payments described in the Tender 
documents. 

iii) Recoveries on account of electricity, water, statutory deductions etc. are made as per terms of 
contract. 

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as per the 
specifications stipulated in the contract. If the work is not executed as per the stipulated 
specifications, BHEL may ask the contractor to redo the work according to the required 
specifications, without any extra cost. However, where this is not considered necessary 8OR9 where 
the part work is done due to factors like non-availability of material to be supplied by BHEL 8OR9 
non availability of fronts 8OR9 non availability of drawings, fraction payment against full rate, as is 
considered reasonable, may be allowed with due regard for the work remaining to be done. BHEL 
decision in this regard will be final and binding on the contractor. 

v) In order to facilitate part payment, BHEL at its discretion may further split the contracted 
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rates/percentages to suit site conditions, cash flow requirements according to the progress of work, 
subject to following: 

a) Provided no 8part9 payment is recommended till 25% of work in the item rate is executed. 
b) Payment of item rate to be made in not more than three instalments, last stage payment to be not 

lower than 20% of the item rate.   
 

2.23.2 Final Bill 
Final Bill9 is used for final payment on closing of Running Account for works or for single payment 
after completion of works. 8Final Bill9 shall be submitted as per prescribed format after completion of 
works as per scope and upon material reconciliation, along with the following: 

i) 8No Claim Certificate9 by Contractor 
ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various 

Statutory Authorities like Labour department, PF Authorities, Commercial Tax Department etc. 
iii) Indemnity Bond as per prescribed format. 

 
             BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL. 
 

 
2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP:  
 

2.24.1    Not Applicable 
 

2.24.2 BHEL shall release the Security Deposit subject to the following  
i) Contractor has submitted 8Final Bill9  
ii) Guarantee period as per contract has expired 
iii) Contractor has furnished 8No Claim Certificate9 in specified format 
iv) BHEL Site Engineer/Construction Manager has furnished the 8No Demand Certificate9 in specified 
format 
v) Contractor has carried out the works required to be carried out by him during the period of 
Guarantee and all expenses incurred by BHEL on carrying out such works is included for adjustment 
from the Security Deposit refundable. 

 
 

2.25 CLOSING OF CONTRACTS 
The Contract shall be considered completed and closed upon completion of contractual obligations 
and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of 
Contract, BHEL shall issue a performance/ experience certificate as per standard format, based on 
specific request of Contractor as per extant BHEL guidelines. 

 
2.26 SUSPENSION OF BUSINESS DEALINGS 

BHEL reserves the right to take action against Contractors who either fail to perform or 
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in 
line with BHEL guidelines issued from time to time. 

 
 
2.27 LIMITATION ON LIABILITY:  

Notwithstanding anything to the contrary in this Agreement or the Work Order or any other mutually 
agreed document between the parties, the maximum liability, for damages, of the contractor, its 
servants or agents, shall under no circumstances exceed an amount equal to the Price of the 
Agreement or the Work Order. The Supplier shall not in any case be liable for loss of profit or special, 
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punitive, exemplary, indirect or consequential losses whatsoever. This shall not be applicable on the 
recoveries arising out of Risk and Cost, recoveries made by Customer from BHEL on account of 
Contractor, any other type of recoveries for workmanship, material, T&P etc. due from the contractor. 
 

2.28 OTHER ISSUES 
2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 

less than Rs 100/- unless otherwise required under relevant statutes. 
2.28.2 In case of any conflict between the General Conditions of Contract and Special Conditions of    

Contract, provisions contained in the Special Conditions of Contract shall prevail. 
2.28.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered. 
2.28.4 BHEL may not insist for signing of Contract Agreements in respect of low value and short time 

period contracts like providing services for Hot water flushing, Chemical Cleaning, Transportation, 
Geo-Technical works, Hiring of T&Ps/ Vehicles/ Equipments etc. and work shall be executed as per 
the terms of LOI/LOA/Work Order.  BHEL may not insist for signing of Contract Agreements in 
respect of works costing upto Rs. 2 lakhs (upto Rs. 5 lakhs in case scheduled completion period is 
not more than 3 months). 
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INDEX 

 

SN Description Form No Remarks 

1.0 Forms   

1.1 Offer forwarding Letter/Submission of Tender F-1 (Rev 00)  

1.2 Declaration by Authorised Signatory 
F-2 (Rev 00) 

 

1.3 No Deviation Certificate 
F-3 (Rev 00) 

 

1.4 Declaration confirming knowledge about Site Conditions 
F-4 (Rev 00) 

 

1.5 Declaration for relation in BHEL 
F-5 (Rev 00) 

 

1.6 Non Disclosure Certificate 
F-6 (Rev 00) 

 

1.7 Bank Account Details for E-Payment 
F-7 (Rev 00) 

 

1.8 Form for seeking clarifications 
F-8 (Rev 00) 

 

1.9 Capacity Evaluation of Bidder for current Tender 
F-9 (Rev 00) 

 

1.10 Contract Agreement 
F-10 (Rev 00) 

 

1.11 Bank Guarantee for Security Deposit 
F-11 (Rev 00) 

 

1.12 Bank Guarantee for Interest Bearing Refundable Advance 
F-12 (Rev 00) 

 

1.13 Extension of Validity of Bank Guarantee 
F-13 (Rev 00) 

 

1.14 Monthly Plan & Review with Contractors 
F-14 (Rev 00) 

 

1.15 Monthly Performance Evaluation of Contractor  
F-15 (Rev 03) 

Revised 

1.16 Evaluation of Contractor Performance (Quarterly) 
F-16 (Rev 00) 

Deleted 

1.17 Evaluation of Contractor Performance (Annual) 
F-17 (Rev 01) 

Under 
revision ## 

1.18 Evaluation of Contractor Performance for the Contract (Overall) 
F-18 (Rev 01) 

Under 
revision ## 
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SN Description Form No Remarks 

1.19 Milestone Completion Certificate 
F-19 (Rev 00) 

 

1.20 Completion Certificate 
F-20 (Rev 01) 

Revised 

1.21 Indemnity Bond 
F-21 (Rev 00) 

 

1.22 Consortium Agreement 
F-22 (Rev 00) 

 

1.23 Refund of Security Deposit F-23 (Rev 00)  

1.24 Refund of Guarantee Money F-24 (WAM-11)  

1.25 Power of Attorney for Submission of Tender/Signing Contract 
Agreement 

F-25 (Rev 00)  

1.26 Analysis of Unit Rates Quoted F-26 (Rev 00)  

1.27 RA Bill Format WAM-6  

1.28 Final Bill Submission format with No Claim Certificate and No 
Demand Certificate 

WAM-7  

1.29    

1.30    

    

2.0 Procedures   

2.1 Procedure and Business Rules for Reverse Auction As per Company Policy 

2.2 Integrity Pact As per Company Policy 

    

3.0 Customer specific procedures   

3.1    

## : will be released later 



 
Form No: F-01 (Rev 00) 

 
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
-------------------------------------------------------------------------------------------------------------------------- 
Offer Reference No:&&&&&&&.                                                             Date:&&&&& 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 
Sub : Submission of Offer against Tender Specification No: &&&&&&&&&& 
 
I/We hereby offer to carry out the work detailed in the Tender Specification issued by Bharat Heavy 
Electricals Limited, Power Sector-&&&&&&&&&&&&&&&.,  in accordance with the terms and 
conditions thereof. 
         
I/We have carefully perused the following listed documents connected with the above work and agree to 
abide by the same. 
 

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender documents by 
BHEL 

2. Notice Inviting Tender (NIT) 
3. Price Bid 
4. Technical Conditions of Contract 
5. Special Conditions of Contract 
6. General Conditions of Contract 
7. Forms and Procedures 

 
Should our Offer be accepted by BHEL for Award, I/we further agree to furnish 8Security Deposit9 for the 
work as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.  
 
I/We further agree to execute all the works referred to in the said Tender documents upon the terms and 
conditions contained or referred to therein and as detailed in the appendices annexed thereto. 
 
I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as per details  
furnished in the Check List. 

  
 

 
 
 
                                                                Authorised Representative of Bidder 
                                                                 Signature :  
                                                                                                    Name       : 
                                                                                                    Address   : 
 
Place: 
Date: 



Form No: F-02 (Rev 00) 
DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration by Authorised Signatory   
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           2) All other pertinent issues till date 
 

        
I/We, hereby certify that all the information and data furnished by me with regard to the 
above Tender Specification are true and complete to the best of my knowledge. I have gone 
through the specifications, conditions, stipulations and all other pertinent issues till date, and 
agree to comply with the requirements and Intent of the specification.  
 

I further certify that I am authorised to represent on behalf of my Company/Firm for the 
above mentioned tender and a valid Power of Attorney to this effect is also enclosed. 
 
         

 
 

 

 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Signatory of the Bidder) 

 

 

Date:  
 
 
 
Enclosed : Power of Attorney 



Form No: F-02A (Rev 00) 

 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 
   (To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub    :  Declaration by Authorised Signatory regarding Authenticity of submitted 

documents.   
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           2) All other pertinent issues till date 
 

        
I/We, hereby certify that all the documents submitted by us in support of possession of 
<Qualifying Requirements= are true copies of the original and are fully compliant required for 
qualifying / applying in the bid and shall produce the original of same as and when required 
by Bharat Heavy Electricals Limited.  
 

 I / We hereby further confirm that no tampering is done with documents submitted in support 
of our qualification as bidder. I / We understand that at any stage (during bidding process or 
while executing the awarded works) if it is found that fake / false / forged bid qualifying / 
supporting documents / certificates were submitted, it would lead to summarily rejection of 
our bid / termination of contract. BHEL shall be at liberty to initiate other appropriate actions 
as per the terms of the Bid / Contract and other extant policies of Bharat Heavy Electricals 
Limited.   
         

 
 

 

 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Signatory of the Bidder) 

 

 

Date:  
 
 
 
 



Form No: F-03 (Rev 00) 
NO DEVIATION CERTIFICATE 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub : No Deviation Certificate 
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           2) All other pertinent issues till date 
 
 
We hereby confirm that we have not changed/ modified/materially altered  any of the tender 
documents as downloaded from the website/ issued by BHEL and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We also hereby confirm that we have neither set any Terms and Conditions and nor have 
we taken any deviation from the Tender conditions  together with other references 
applicable for the above referred NIT/Tender Specification.  
 
We further confirm our unqualified acceptance to all Terms and Conditions, unqualified 
compliance to Tender Conditions, Integrity Pact (if applicable) and acceptance to Reverse 
Auctioning process. 
 
We confirm to have submitted offer in accordance with tender instructions and as per 
aforesaid references. 
 
Thanking you, 
 
                                                                                                                   Yours faithfully, 
 
 
 

                                                        (Signature, date & seal of authorized 
                          representative of the bidder) 

 
 
 



Form No: F-04 (Rev 00) 
DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration confirming knowledge about Site conditions 
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           2) All other pertinent issues till date 
 
 
         

I/We,  _______________________________________  hereby  declare   and  confirm that 
we have visited the Project Site as referred in BHEL Tender Specifications and  acquired  
full knowledge and information about the Site conditions including Wage structure, Industrial 
Climate, the  Law   & Order and other conditions prevalent at and around the Site. We 
further  confirm  that the above information is true and correct and we shall not  raise  any 
claim of any nature due to lack of knowledge of Site conditions. 
        
I/We, hereby offer to carry out work as detailed in  above  mentioned Tender Specification, 
in accordance with Terms & Conditions thereof. 

 
 

 

 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Representative of the Bidder) 

 

 

Date : 
Place: 



Form No: F-05 (Rev 00) 

DECLARATION FOR RELATION IN BHEL 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 

the offer of Bidder is liable to be summarily rejected) 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration for relation in BHEL   
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           
 

I/We hereby submit the following information pertaining to relation/relatives of 
Proprieter/Partner(s)/Director(s) employed in BHEL 
 
Tick(:) any one as applicable: 
 

1. The Proprieter, Partner(s), Director(s)  of our Company/Firm  DO NOT have any 
relation or relatives employed in BHEL 

 
OR 

 
2. The Proprieter, Partner(s), or Director(s) of our Company/Firm HAVE 

relation/relatives employed in BHEL and their particulars are as below: 
 
(i) 
 
(ii)                                 

 
  
 
 
                                  Signature of the Authorised Signatory  
 
Note: 
 
     1.   Attach separate sheet, if necessary. 

2. If  BHEL Management  comes to know  at a later date  that the information furnished 
by the Bidder is false, BHEL reserves the right to take suitable against the 
Bidder/Contractor. 



 

Form No: F-06 (Rev 00) 

NON DISCLOSURE CERTIFICATE   

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
---------------------------------------------------------------------------------------------------------------------- 

 

NON DISCLOSURE CERTIFICATE 

 
 

 
 
I/We understand that BHEL PS __ is committed to Information Security 
Management System as per their Information Security Policy. 
 

Hence, I/We   M/s&&&&&&.&&&&&&&&&&&&&&&&&&. 
who are submitting offer for providing services to BHEL PS __ against 
Tender Specification No:______________________________________,  
hereby undertake to comply with the following in line with Information 
Security Policy of BHEL PS ___,   ___________ 

 

 

ø To maintain confidentiality of documents & information which shall be 
used during the execution of the Contract. 

 

ø The documents & information shall not be revealed to or shared with 
third party which shall not be in the business interest of BHEL PS__. 

 

 

    
 

                                                   (Signature, date & seal of Authorized 
                  Signatory of the bidder) 
 
 
Date:  



 

Form No: F-07 (Rev 00) 

BANK ACCOUNT DETAILS FOR E-PAYMENT 

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED 
(SIGNED & STAMPED) BY THE BANK  to enable BHEL release payments through 
Electronic Fund Transfer (EFT/RTGS) 
---------------------------------------------------------------------------------------------------------------------- 

 

1. Beneficiary Name    : 
 
2. Beneficiary Account No.   : 
 
3. Bank Name & Branch   : 
 
4. City/Place                                         : 
 
5. 9 digit M ICR Code of Bank Branch : 
 
6. IFSC Code of Bank Branch            : 
 
7. Beneficiary E-mail  ID   : 
     (for payment confirmation) 
 
 
 
 
NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier, Kindly 
submit photocopy of the same 

 

 
 

 

 
 
 

 



Form No: F-08 (Rev 00) 
FORMAT FOR SEEKING CLARIFICATION 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Request for Clarification 
Ref   : 1) NIT/Tender Specification No: &&&&&&&&&&,   
           2) All other pertinent issues till date 
 
 
 
 

Sl 
no 

Reference 
clause of 
Tender 

Document 

Existing provision Bidder's query BHEL9s clarification 

1 
 
 

    

 
2 
 

    

 
3 
 

    

 
4 
 

    

 
5 
 

    

 
6 
 

    

 

 

 

Yours faithfully, 
 
 

                                                        (Signature, date & seal of Authorized 
                          Representative of the Bidder) 

 



SL NO.
DESCRIPTION  OF WORK

(Similar to Tendered Scope)

WORK ORDER REF & 

DATE

CONTRACT 

VALUE  

(Rs. LACS)

CUSTOMER NAME & 

ADDRESS

CURRENT 

STATUS OF THE 

JOB ALONG 

WITH LATEST 

MILE STONE 

COMPLETED  

%AGE OF 

WORK  

COMPLETE

D

VALUE OF 

BALANCE 

WORK

(Rs. Lacs)

1

2

3

4

5

6

7

8

9

10

DATE :

PLACE:

3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR HAD SUPPRESSED THE 

FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS.

Name, Designation & Seal of Bidder

Form No: F-09 (Rev 00)

CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER

Signature

NOTES:
1. BIDDERS ARE REQUIRED TO  FURNISH  ALL THE  JOBS OF SIMILAR NATURE  WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME OF 

SUBMISSION OF TENDER, AS PER ABOVE FORMAT. 

2. BIDDERS HEREBY  UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN  TOTALITY AND THAT THE  DETAILS 

FURNISHED IS COMPLETE IN ALL RESPECT.
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Page 1 of 4 

 
BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking) 
Power Sector 3 &&&& Region 

&&&&&&&&&.. 
&&&&&&&&&& 

  
CONTRACT AGREEMENT 

  
AGREEMENT NO.______________________________ __________________ 

  

NAME OF WORK 
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  
  

NAME OF THE CONTRACTOR WITH FULL 
ADDRESS 
  
  
  
  
  

  

VALUE  OF  WORK  AWARDED 
  
  
  

  

LETTER OF AWARD NO. 
  
  

  

TIME ALLOTTED FOR COMPLETING THE 
WORK (DATE OF COMPLETION) 
  

  

  
  

  
  
  
___________________________                                                             ______________________________ 
SIGNATURE OF CONTRACTOR                                                             (SIGNATURE OF BHEL OFFICER ) 
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Page 2 of 4 

 
CONTRACT AGREEMENT 

  
 
THIS AGREEMENT MADE THIS _______DAY OF____________ between BHARAT HEAVY 
ELECTRICALS LIMITED (A Government of India Enterprise) a Company incorporated under 
the Companies Act, 1956, having its Registered Office at BHEL House, Siri Fort New Delhi- 
110049 (herein after called BHEL) of the ONE PART.  

 
AND 

M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they 
have acquired and possess extensive experience in the field of -----------------------------------------
---------------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 
execution of ---------------------------------------------------------- the contractor submitted their offer  
No.----------------------------------dated ----------------------------And whereas BHEL has accepted the 
offer of the Contractor on terms and conditions specified in the Letter of Award No.----------------
--------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 
 
1.   That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings and 
Specifications (hereinafter called the  said works) in accordance with and subject to 
terms and conditions contained in these  presents, instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Annexures, Letter of Award dated -------------
and such other instructions, Drawings, Specifications given to him from time to time by 
BHEL. 
 

2.   The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 
approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- 
towards satisfactory performance and completion of the Contract. 
 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----------
------for a sum of Rs.------------------executed by -------------------------------------------------- in 
favour of BHEL towards Security Deposit valid upto --------- 

 
                          OR 

 
         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in 

the form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.----
--------executed by ----------------------------------- in favour of BHEL valid upto -------------- 
and has agreed for recovery of the balance security deposit by BHEL @ 10% of the 
value of work done from each running bill till the entire Security Deposit is recovered. 

                            
                             OR 
 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by  BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  



CONTRACT AGREEMENT   Form No: F-10 (Rev 00) 

----------------------------------------------------------------------------------------------------------------------------- ----------- 

Page 3 of 4 

4. The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such
further period or periods as may be required by BHEL and if the Contractor fails to
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept
recovery of Rs.------------ from the bills in one installment and the contractor further
agrees that failure to extend the validity of the Bank Guarantee or failure to pay the
aforesaid amount in the manner specified above shall constitute breach of contract.
In addition to above, BHEL shall be entitled to take such action as deemed fit and
proper for recovering the said sum of Rs.------------

 OR 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period  or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of the 
amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the  contractor further agrees that failure to extend the validity of bank 
guarantee or failure to pay the aforesaid amount in the manner specified above shall 
constitute breach of contract.  In addition to above, BHEL shall be entitled to take such 
action as deemed fit and proper for recovering the said sum. 

5. That in consideration of the payments to be made to the Contractor by BHEL in
accordance with this Agreement the Contractor hereby covenants and undertakes with
BHEL that they shall execute, construct, complete the works in conformity, in all
respects, with the terms and conditions specified in this Agreement and the documents
governing the same.

6. That the Contractor shall be deemed to have carefully examined this Agreement and
the documents governing the same and also to have satisfied himself as to the nature
and character of the Works to be executed by him.

7. That the Contractor shall carry out and complete the execution of the said works to the
entire satisfaction of the Engineer or such other officer authorised by BHEL, within the
agreed time schedule.

8. That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him
during the progress of the said works such sum as determined by BHEL in accordance
with this Agreement. 

9. That this Agreement shall be deemed to have come into force from -------- the date on 
which the letter of Award has been issued to the Contractor.

10. That whenever under this contract or otherwise, any sum of money shall be 
recoverable from or payable by the Contractor,  the same may be deducted in the 
manner as set  out in the General Conditions of Contract or other conditions governing 
this Agreement.

11. That all charges on account of Octroi, Terminal and other taxes including sales tax or 
other duties on material obtained for execution of the said works shall be borne and 
paid by the Contractor.

12. That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise 
Income Tax as per prevailing Income Tax Act.

13. That BHEL  shall be further entitled to recover from the running bills of the Contractor or 
otherwise such sum as may be determined by BHEL from time to time in respect of 
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consumables supplied by BHEL, hire charges for tools and plants issued (Where 
applicable) and any other dues owed by the Contractor. 

14. That it is hereby agreed by and between the parties that non- exercise, forbearance or
omission   of any of the powers conferred on BHEL and /or any of its authorities will not
in any manner constitute waiver of the conditions hereto contained in these presents
and the liability of the Contractor with respect to compensation payable to BHEL or
Contractor's obligations shall remain unaffected.

15. It is clearly understood by and between the parties that in the event of any conflict
between the Letter of Award and other documents governing this Agreement, the
provisions in the Letter of Award shall prevail.

16. The following documents

1. Invitation to Tender No----------------------------------------------------------------
and the documents specified therein.

2. Contractor's Offer No------------------------------------------------------------------
dated-----------------.

3. _________________________________________________________

4. _________________________________________________________

5. _________________________________________________________

6. Letter of Award No.___________________________________   dated____________.

7. _________________________________________________________

shall also form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 

WITNESS (CONTRACTOR) 
(to be signed by a person holding 

1.  a valid Power of Attorney) 

2. 

WITNESS (For and on behalf of BHEL) 

1. 

2.
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In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 

office at BHEL House, Siri Fort, Asiad, New Delhi 3 110049 through its Unit at Bharat Heavy 

Electricals Limited, Power Sector Northern Region, HRDI & PSNR Complex, Plot no. 25, Sector 

3 16 A, Noida - 201301 having agreed to exempt (Name of the Vendor / Contractor / Supplier) 

with its registered office at_____________ 1(hereinafter called the said <Contractor= which term 
includes supplier), from demand under the terms and conditions of the Contract reference 

No._________dated ________ 2 valued at Rs&&&&&&&&&..   3  
( Rupees -----------------------

)3   
 (hereinafter called the said Contract), of Security Deposit for the due fulfilment by the said 

Contractor of the terms and conditions contained in the said Contract, on production of a Bank 

Guarantee for Rs._________ 4 (Rupees ______________________                         only), 

 

We ______________(indicate the name and address of the Bank) having its Head Office at 

__________(address of the head Office) (hereinafter referred to as the Bank), at the request of 

_________________[Contractor(s)], being the Guarantor under this Guarantee, do hereby 

irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer, 

an amount not exceeding Rs._______________ without any demur, immediately on demand 

from the Employer and without any reservation, protest, and recourse and without the Employer 

needing to prove or demonstrate reasons for its such demand. 

 

Any such demand made on the bank, shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs._______________. 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or 

Tribunal or Arbitrator or any other authority, our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this guarantee shall be a valid discharge of our liability for 

payment hereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

We, further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have 

been fully paid and its claims satisfied & the Employer certifies that the terms and conditions of 

the said Contract have been fully and properly carried out by the said contractor(s) or acceptance 

of the final bill or discharge of this guarantee by the Employer, whichever is earlier. This 

guarantee shall initially remain in force upto and including ________5 and shall be extended 

from time to time for such period as may be desired by the Employer. Unless a demand or claim 

under this guarantee is made on us in writing on or before the ____________6, we shall be 

discharged from all the liability under this guarantee thereafter. 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 
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from time to time any of the powers exercisable by the Employer against the said contractor(s) 

and to forbear or enforce any of the terms and conditions relating to the said Contract and we 

shall not be relieved from our liability by any reason of any such variation or extension being 

granted to the said contractor(s) or for any forbearance, act or omission on the part of the 

Employer or any indulgence by the Employer to the said contractor(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this provision have effect 

of so relieving us. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Contractor's liabilities. 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Contractor but shall in all respects and for all purposes 

be binding and operative until payment of all money payable to the Employer in terms thereof. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

We,&&&&&&. Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed&&&&&&&&&& 4 

b) This Guarantee shall be valid up to &&&&&&5 

c) Unless the Bank is served a written claim or demand on or before _____________6 all rights 

under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liabilities under this guarantee irrespective of whether or not the original bank guarantee is 

returned to the Bank. 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned 

as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

                                                                                                  Date _____________ Day of __________ 

for____(indicate the name of the Bank)__ 
 

 

(Signature of Authorised signatory) 

 

 

 
1 ADDRESS OF THE VENDOR/ CONTRACTOR/ SUPPLIER. 
2  DETAILS ABOUT THE NOTICE OF AWARD/ CONTRACT REFERENCE 
3 CONTRACT VALUE 
4 BG AMOUNT IN FIGURES AND WORDS 
5  VALIDITY DATE 
6 DATE OF EXPIRY OF CLAIM PERIOD 
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Note: 

1.  Bidders are advised that expiry of claim period may be kept 3-6 months after validity date.. 

2. The BG should be on Non-Judicial Stamp paper/ e-stamp paper of appropriate value as per 

Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the 

rate prevailing in the State where the BG was executed, whichever is higher. The Stamp 

Paper/ e-stamp paper shall be purchased in the name of Vendor/ Contractor/ Supplier/ Bank 

issuing the guarantee. 

3.  In Case of Bank Guarantees submitted by Foreign Vendors. 

a.  From Nationalized/ Public Sector/ Private Sector/ Foreign Banks (BG issued by 

Branches in India) can be accepted subject to the condition that the Bank Guarantee 

should be enforceable in the town/ city or at nearest branch where the Unit is located i.e. 

Demand can be presented at the Branch located in the town/city or at nearest branch where 

the Unit is located. 

b.   From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 

branch of the Vendor country9s Bank) 

b.1  In such cases, Bank Guarantee issued  by any of the Consortium Banks only will be 

accepted by BHEL. As such, Foreign Vendor needs to make necessary arrangements for 

issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank9s (BHEL9s 
Consortium Bank) branch in India. All charges for issuance of Bank Guarantee/ counter- 

Guarantee should be borne by the Foreign Vendor.  

 

b.2  In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 

Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 

procedure at sl.no. b.1 will required to be followed. 

b.3   The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 

758 (as amended from time to time).  
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               B.G.  No.                                                                       Date 

        

        

              This  deed  of   Guarantee   made   this   _____________day  of______two 

thousand_________by   < Name and  Address of Bank> hereinafter  called  the  "The  

Guarantor"  (which expression shall  unless repugnant to the context or meaning  thereof  be  

deemed  to include  its  successors and assigns) in favour of M/S Bharat Heavy Electricals 

Limited a Company incorporated under the Companies  Act,   1956,  having  its  registered  

office  at  BHEL  House, Siri Fort,  New Delhi -  110049  through  its  unit  at  Bharat Heavy 

Electricals Limited, Power Sector Northern Region, HRDI & PSNR Complex, Plot no. 25, 

Sector 3 16 A, Noida - 201301, hereinafter called "The   Company" (which expression shall 

unless repugnant to the context or  meaning thereof be deemed to include its successors and 

assigns). 

        

       WHEREAS M/s.  _____________________(hereinafter  referred  to  as   the  Contractor) 

have entered into a Contract arising out of Letter   of Intent 

no._________dtd_______(hereinafter referred  to  as  "the   Contract") for the  < Name  

of_work > with the Company.  

        

     AND  WHEREAS  the  Contract  inter-alia  provides  that the   Company  will  pay  to  

the  Contractor interest bearing  advance   of     Rs._______   

(Rupees____________________________________  only)  on   certain terms and  conditions  

specified  in the Contract  subject  to  the   Contractor furnishing a Bank Guarantee for 

Rs._______  (Rupees_________________________________  only)  in favour   of the 

Company. 

        

        AND WHEREAS the Company has agreed to accept a Bank Guarantee from a Bank to 

cover the said   advance.  

        

        AND WHEREAS the Contractor has approached the Guarantor and   in   consideration of 

the arrangement arrived at between the   Contractor and the Guarantor, the Guarantor has agreed 

to give the Guarantee as hereinafter mentioned in favour of the Company. 

 

   NOW THIS DEED WITNESSES AS FOLLOWS:- 

        

(1) In consideration of the Company having agreed to advance a  sum  of   

Rs.________________(Rupees____________________only) to the Contractor, the 

Guarantor do hereby guarantee the due   recovery  by  the  Company  of  the  said  advance 

with interest   thereon  as  provided  according  to  the   terms   and  conditions of  the  

Contract.    If  the  said  Contractor fails to   utilise the said advance for the purpose of the  

Contract  and /or   the said advance together with interest as aforesaid   is  not  fully  

recovered  by  the  Company the Guarantor do hereby   unconditionally and irrevocably 

undertake to  pay  to  the  Company   without demur and merely on a demand, to the extent 

of the said sum  of  Rs._______   (Rupees________________ only) any claim made by the  

Company on them for the loss or damage caused to or suffered by the   Company by reasons 

of the Company not being able to recover in full   the advance  with interest  as aforesaid. 
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(2) The decision of the  Company  whether  the  Contractor  has   failed  to  utilise  the  said  

advance or any part thereof for the   purpose of the Contract and / or as to the extent of loss 

or damage  caused to or suffered by the Company by reason of the  Company  not   being  

able  to  recover in full the said sum of   Rs.__________ with  interest if any shall  be  final  

and  binding  on  the  Guarantor,   irrespective  of  the  fact whether the Contractor admits or 

denies   the default or questions the correctness of any demand made by  the   Company  in 

any Court Tribunal or Arbitration proceedings or before   any other Authority. 

         

(3) The   Company   shall  have  the  fullest  liberty  without  affecting in any way the liability  of  

the  Guarantor  under  this  Guarantee,  from  time  to  time  to  vary  any   of   the    terms  

and   conditions of the Contract or extend time  of   performance  by  the  Contractor or to 

postpone for any time and from time to time any of   the  powers  exercisable  by  it  against 

the Contractor and either enforce or forebear from enforcing any of the terms and  conditions 

governing the Contract or securities available to the  Company  and  the  Guarantor shall not 

be released from its liability under these presents by any  exercise  by  the  Company  of  the  

liberty  with   reference  to  the  matters  aforesaid  or by reasons of time being    given to the 

Contractor or any other forbearance, act or commission   on the part of the Company or any 

indulgence by the Company to  the    Contractor  or  of any other matter or thing whatsoever 

which under        the law relating to sureties would, but for this provision have the effect of 

so releasing the Guarantor from its liability under  this  guarantee. 

        

(4) The  Guarantor  further  agrees  that  the Guarantee herein  contained shall remain in full 

force and effect during  the  period till the Company  discharges  this  Guarantee,  subject to 

however,  that the Company shall have no   claim under this Guarantee after_____ i.e.  (the  

present  date  of   validity of Bank Guarantee unless the date of validity of this Bank  

Guarantee  is  further  extended from time to time, as the case may  be) unless a notice of the 

claim  under  this  Guarantee  has  been  served  on  the  Guarantor  before the expiry of the 

said period in which case the same shall be enforceable against the Guarantor  not 

withstanding the fact that the same is enforced after the expiry of the said period. 

        

(5) The  Guarantor  undertakes  not  to  revoke  this Guarantee  during the period it is in force 

except with the  previous  consent  of  the  Company  in  writing  and  agrees  that any 

liquidation or  winding up or insolvency  or  dissolution  or  any  change  in  the  constitution 

of the Contractor or the Guarantor shall not discharge the Guarantor's liability hereunder.  

        

(6) It shall  not  be  necessary  for  the  Company to proceed  against the Contractor before 

proceeding against the Guarantor and the  Guarantee  herein  contained shall be enforceable 

against them  notwithstanding any security which the Company may have obtained or  obtain 

from the Contractor shall at the time when  proceedings  are   taken against the Guarantor 

hereunder be outstanding or unrealised.  

        

(7) Notwithstanding   anything  contained  herein  before,  our  liability  under    the   Guarantee  

is   restricted   to  Rs.______(Rupees_____________).  Our guarantee shall remain in force  

until ____________,  i.e.   the  present date of validity of Bank Guarantee unless the date of 

validity of  this  Bank  Guarantee  is    further  extended from time to time.  Unless a claim or 

demand under   this guarantee is made against us on or before---------, we shall  be 

discharged from our liabilities under this Guarantee thereafter.  
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(8) Any claim or dispute arising under the terms of this  document shall only be enforced or 

settled in the courts   at  New Delhi/ Delhi  only. 

        

(9) The  Guarantor hereby declares that it has power to execute  this Guarantee under its 

Memorandum and Articles of Association and   the executant has full powers to do so  on  its  

behalf under the Power  of Attorney dated__________  (To be incorporated by the Bank)  

granted to him by the proper authorities of the Guarantor.  

        

        

     IN WITNESS whereof the ___________(Bank) has  hereunto  set  and  subscribed  its  hand  

the  day,  month  and year first, above   written. 

             

               

            (Name of the Bank) 
 
      Signed for and on behalf of the Bank 
                                                  (Designation of the Authorized Person Signing the Guarantee)   

      (Signatory No.-----------------------) 
DATED: 
 
SEAL 
 

       

================================================================== 
Notes : 

 
1. The BG shall be executed on non-judicial stamp papers of adequate value 

procured in the name of the Bank in the State where the Bank is located. 
 

2. The BG is required to be sent by the executing Bank directly to BHEL at the 
address where tender is submitted / accepted, under sealed cover. 
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FORM for EXTENSION OF VALIDITY OF BANK GUARANTEE 

1. To be typed on non judicial Stamp Papers of value as applicable in the State of India from where 
the BG has been issued or the State of India where the BG shall be operated 

2. The non judicial stamp papers shall be purchased in the name of the Party on whose behalf the BG 
is being issued or the BG issuing Bank 

-------------------------------------------------------------------------------------------------------------------------- 
BANK GUARANTEE No:                                                                                                   
Date:&&&&.. 
 
To 
 
(Write Designation and Address of Officer of BHEL inviting the Tender)  
 
 
Dear Sir 
 
Sub : Validity of Bank Guarantee No:&&&&&&&&&&. Dated &&&&&&&.  for  

&&&&&&&&&&. Rs &&&&&&&& in favour of yourself, expiry date 
&&&&&., on account of  M/s &&&&&&&&&&&&&&&&& in respect of 
Contract Number..&&&&&&., (herein after called the Original bank Guarantee) 

 
 
 
At the request of M/s&&&&&&&&&&&&&&&&&&.., we &&&&&&&.. Bank, 
having its branch Office at &&&&&&&&&&&&&&&&&.. and having Head office 
at &&&&&&, do hereby extend our liability under the above mentioned Bank Guarantee 
number&&&&..  dated &&&&&& for a further period of &&&&&&..Months/years 
from &&&&&&  to expire on &&&&&&&&&.. 
 
Except as provided above, all other terms and conditions of the Original Bank Guarantee No 
&&&&&&&&. Dated&&&&&& shall remain unaltered and binding on us. 
 
Kindly treat this extension as an integral part of the original Bank Guarantee to which it 
would be attached.   
 
Yours faithfully 
 
Signature&&&&&. 
Name & Designation&&&&&&&.. 
Power of Attorney/Signing Power No  
Seal of Bank 
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Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

CONTRACTOR 

(Sign with name, designation and date) 

 

     

 

PART- A:  PLAN/ REVIEW OF WORK FOR THE MONTH OF &&&&.&&&&..                                      Date of Plan/ Review&&&&&&& 

SN. Description of Work 

Unit of 

Measur-

ement 

Unit 

Rate  

Planned Cumulative 

Shortfall 

attributable to 

contractor upto 

last month  

(Refer Note 1) 

Achieved 

Shortfall attributable 

to BHEL w.r.t Plan 

(as per Col. 3 of Part-

D) 

Cumulative Shortfall 

attributable to Contractor 

upto & including this 

month 

REMARKS  
 

(Reasons for 

Shortfall 

attributable to 

Contractor. 

Supporting 

documents to be 

kept as record.) 

(QTY Planned for the 

month as per Part 3C 

of last month) 

(a) (b) (c) (d) A B C D E=A+B-C-D 

    Phy. Financial Phy Financial Phy. Financial Phy. Financial Phy. Financial 

               

 
Value of Other Items not 

mentioned above but planned to 

be executed in this month 

             

Total ©A  ©B  ©C  ©D  ©E  
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Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

CONTRACTOR 

(Sign with name, designation and date) 

 

     

 

PART- A:  Contd&&. 
 
 

Note 1: In addition to the work planned as per Col. 8A9, Contractor shall also make full efforts to minimize the 8Cumulative shortfall attributable to contractor upto the month9 
as mentioned in Col. 8B9 by enhancing its resources, so as to achieve the completion of activities as per agreed schedule. In case contractor is not able to execute the entire shortfall, 

then BHEL 8Engineer in-charge9, shall decide the priority of work to be executed and it shall be binding on the contractor.  
 
Note 2: Percentage Shortfall attributable to contractor w.r.t. <Plan - Shortfall attributable to BHEL= for the month = [(©E-©B)/(©A-©D)]x100 

In case, (©E-©B) is negative, then it shall be treated as zero percent."             

     

Note 3: Form 14 should include all items being planned in the current month, and all items against which shortfall was attributable to contractor till previous month. However, for practical 

reason, if it is not possible to mention some of the items in Form-14 being planned to be executed in this month, then also value of such items shall necessarily be included in calculation of 

Total Value. 

                 

Note 4: In case reason for shortfall attributable to contractor is w.r.t. T&P and Manpower, it should be in conformity with Part B1 and B2.      
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Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

CONTRACTOR 

(Sign with name, designation and date) 

 

     

 

PART 3 B-1: PLAN/REVIEW OF DEPLOYMENT OF MAJOR T&Ps FOR THE MONTH OF &&&&.&&&&..                  Date of Plan/ Review&&&&&&& 

CONTRACTOR'S SCOPE: - 

SN. 

PLAN DEPLOYMENT STATUS 

Major T&P to be 

deployed as per work 

planned for the month 

QTY 

Deployment 

Period  

(in days) 

Weightage assigned to 

planned T&P  

(in fraction such that ©C =1)  

Actual  

Deployed 

Quantity  

Actual 

Deployment 

Period  

(in days) 

Weighted T&P 

Deployed 

REMARKS 

(Works affected due to 

non-deployment of 

T&Ps) 

   A B C D E F=(C x D x E) / (A x B)   

         

Note:  In case, E>B, it shall be considered as E=B. Similarly, in case D>A, it shall be considered as D=A.       

Percentage of T&P Deployed = ©F x 100  

 

BHEL SCOPE: - 

SN. 

PLAN DEPLOYMENT STATUS 

Major T&P to be deployed as per work planned 

for the month 
QTY 

Deployment 

Period  

(in days) 

Actual  

Deployed 

Quantity 

Actual Deployment 

Period  

(in days) 

REMARKS 

(Works affected due to non-deployment of T&Ps) 
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Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

CONTRACTOR 

(Sign with name, designation and date) 

 

     

 

PART 3 B-2: PLAN/ REVIEW OF DEPLOYMENT OF MANPOWER FOR THE MONTH OF &&&&.&&&&..                                     Date of Plan/ Review&&&&&&& 

 

CONTRACTOR'S SCOPE: - 

SN. 

  

Area of Work 

  

Category of 

Labour 

  

No. of Labour  

required as per 

category 

Deployment 

Period  

(in days) 

No. of Labour 

actually 

deployed 

Actual 

Deployment 

Period  

(in days) 

REMARKS 

 (Works affected due to non-availability of labour)  

A B C D   

        

 

Percentage of Manpower Deployed=100 x ©(CxD)/©(AxB) 
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Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

CONTRACTOR 

(Sign with name, designation and date) 

 

     

 

PART 3 C: PLAN(PHYSICAL) FOR THE NEXT MONTH i.e. &&&&.&&&&..                               Date of Plan &&&&&&& 

SN. 
Description of 

work 

Original 

Planned 

Quantity 

Planned 

Quantity 

(excluding  

shortfalls 

attributable 

to contractor 

till date) 

Unit of 

Measu- 

rement 

T&Ps Required Manpower Required 

REMARKS 

(Reasons for difference in 

Original Planned Quantity 

w.r.t. Planned quantity to be 

given) 

Contractor Scope BHEL Scope 

Category  

of 

Labour   

No. of 

Labour  

required 

as per 

Category 

Major T&P to 

be deployed as 

per work 

planned for the 

month 

Quantity 

Major T&P to be 

deployed as per 

work planned for 

the month 

Quantity 

 

 

         

 

 

Note 1: Planned quantity should be based on available/ expected fronts/ inputs in the next month 

Note 2: <Original Planned Quantity= shall be as per latest jointly agreed programme between BHEL and Contractor before commencement of work or at the time of latest Time Extension, 

as the case may be.
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MONTHLY  PLAN & REVIEW WITH CONTRACTOR Page 6 of 6 

 

Name of Project  Contract No.  

Name of Work   Name of Contractor  

 

BHEL 

(Sign with name, designation and date) 

 

 

 
 

     

 

PART 3 D: REASONS FOR SHORTFALL ATTRIBUTABLE TO BHEL IN RESPECT OF PLAN FOR THE MONTH&&&&&&   

SN. 
Description of Work  

(from Part-A) 

Quantities Affected 

Reasons for Shortfall attributable to 

BHEL 

Agency responsible for 

reasons for Shortfall 

Remarks (Supporting Documents in respect of 

agency responsible) (Physical 

Quantity) 

Unit of 

Measu- 

rement 

1 2 3 4 5 6 7 

   

 

   

 

Note1: Reasons for shortfall shall include non-availability of fronts/ drawings/ materials/ T&P (BHEL Scope)/ clearances etc. and other hindrances for which contractor is not responsible. 

Note2: Agency responsible may be BHEL Site/ MUs/ Design Centre/ BHEL Customer/ other Contractors etc.        
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Name and Signature of BHEL Package In-charge     Name and Signature of Contractor 

 

Project   Vendor   Package/Unit   

Sl. No. Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement Key/Scheduled date Supporting Documents 

#1.01 Cumulative number of days in the month, the 
nominated Quality Officer or his authorised 
nominee was not available 

QUALITY 1.5 
  

Quality Officer or his authorised nominee 
should be available for all the days of 
working at site 

Daily Log Book entry/Incident 
Registers/letter references 

#1.02 Number of instances of non- compliance wrt FQP, 
Standard Drawings, Specifications, E&C Manuals 
etc.  

QUALITY 1.5 

  

No deviation from FQP, Standard 
Drawings, Specifications, E&C Manuals etc. 
is allowed without BHEL Engineer's 
approval. 

Daily Log Book entry/Incident 
Registers/letter references 

#1.03 Percentage submission of test certificates for 
batches of welding electrodes, cement, sand, 
aggregate, consumable, Paints etc.  as  applicable 
for this month OR  In case of MM & MH package, 
monthly checks for Storage/Preservation of 
material. 

QUALITY 1 

  

Submission of 100% Test certificates for 
materials as per FQP is mandatory.  MM & 
MH package: Storage/Preservation as per 
manual/procedure.  

Daily Log Book entry/Incident 
Registers/letter references 

#1.04 Number of incidences of improper storage & 
preservation (not in accordance to the guidelines 
of BHEL MUs or approved FQP) of materials, 
consumables (viz. gases, welding electrodes & 
fluxes, fuel etc.) & bought-out items (paints, 
fasteners etc.) under the custody of the contractor 

QUALITY 1 

  

Total number of non-compliances Daily Log Book entry/Incident 
Registers/letter references 

#1.05 Rework/ Rejection instances in a month 
necessitated due to deviation from Standard 
Drawings /Specifications /Manuals /E&C 
procedures /FQPs or due to Poor Workmanship 
by contractor 

QUALITY 2 

  

Reworks/ Rejection should be as minimum 
as possible. Total number of reworks/ 
rejections due to reasons attributable to 
contractor. 

Daily Log Book entry/Incident 
Registers/letter references 

#1.06 Delay in preparation & submission of signed 
protocols / log sheets / site register / NDT test 
reports as per approved FQP/ Qualified Welder 
List along with photocopies of Welder ID cards / 
Welder Performance Evaluation records etc. in the 
month OR in case of MM / MH package 
reconciliation statement /  verification report. 

QUALITY 1 

  

Within 2 days of measurements taken or 
within first 3 working days of next month, as 
advised by BHEL Engineer 

Daily Log Book entry/Incident 
Registers/letter references 

#1.07 Number of instances for Major equipment/product 
failure due to negligence/improper work/poor 
workmanship by contractor  

QUALITY 1 
  

No such event should happen   Daily Log Book entry/Incident 
Registers/letter references 

#1.08 Total number of complaints received in the month 
on the quality of finish / aesthetics 

QUALITY 1 
  

Total number of non-compliances Daily Log Book entry/Incident 
Registers/letter references 
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Name and Signature of BHEL Package In-charge     Name and Signature of Contractor 

 

Project   Vendor   Package/Unit   

Sl. No. Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement Key/Scheduled date Supporting Documents 

#2.01 Cumulative number of days of delay in submission 
of Plan FOR THE MONTH supported by 
deployment plan of Major T&Ps and Manpower 
(as per Form F-14) and relevant 
construction/layout drawings - like A4 plan / 
elevation views of plan status for structures / 
pressure parts/Civil Works, Piping isometrics for 
piping, Layout / PID / System reference sketch, 
Unloading / storage plans etc.as applicable.  

PERFORMANCE 5 

  

Number of days delayed from second 
working day of the month 

Daily Log Book entry/Incident 
Registers/letter references 

#2.02 Percentage of timely submission of Daily Reports 
for Progress of work, Resources, Consumables 
etc. 

PERFORMANCE 1.5 
  

Percentage of timely submission of daily 
reports/ Scheduled date is successive next 
day for each day  

Daily Log Book entry/Incident 
Registers/letter references 

#2.03 Number of days delayed for submission of FQP 
log sheets / protocols / Monthly Progress Reports 
for the work executed during the month under 
measurement 

PERFORMANCE 1.5 

  

Number of days delayed/Scheduled date is 
first 2 working days of next month  

Daily Log Book entry/Incident 
Registers/letter references 

#2.04 Percentage Shortfall attributable to contractor 
w.r.t. <Plan - Shortfall attributable to BHEL= for the 
month as per Form-14 

PERFORMANCE 35 

  

As per Part-A of Form-14 Progress review formats 

#2.05 Number of days delayed in submission of Running 
bills with complete supporting documents 
(including updated reconciliation statement of 
BHEL issued material) for the month  

PERFORMANCE 2 

  

Number of days delayed / Scheduled date 
is 7th day of next month  

Daily Log Book entry/Incident 
Registers/letter references 

#2.06 Number of times the Top Management of 
contractor did not respond to critical issues of site, 
for the month 

PERFORMANCE 1 
  

Total number of instances  Daily Log Book entry/Incident 
Registers/letter references 

#2.07 Cumulative number of days in the month the 
works were stopped / refused on interpretation of 
contract clauses/scope due to  tendency of taking 
undue advantage by interpreting contract clauses 
in their favour 

PERFORMANCE 2 

  

Cumulative number of days lost Daily Log Book entry/Incident 
Registers/letter references 

#2.08 Number of times rework was refused by contractor PERFORMANCE 1 
  

Total number of non-compliances Daily Log Book entry/Incident 
Registers/letter references 
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Name and Signature of BHEL Package In-charge     Name and Signature of Contractor 

 

Project   Vendor   Package/Unit   

Sl. No. Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement Key/Scheduled date Supporting Documents 

#2.09 Cumulative number of days  in the month 
recording / logging was not done in daily log / 
history register / hindrance register / soft form in a 
PC maintained at BHEL Site Office 

PERFORMANCE 1 

  

Cumulative number of days recording or 
logging was not done / all days of the 
month 

Daily Log Book entry/Incident 
Registers/letter references 

#3.01 Percentage of Manpower Deployed w.r.t. Plan  for 
the month as per Form-14. 

RESOURCES 7 
  

As per Part-B2 of Form-14 Daily Log Book entry/Incident 
Registers/letter references 

#3.02 Percentage of T&P Deployed w.r.t. Plan for the 
month as per Form-14. 

RESOURCES 7 
  

As per Part-B1 of Form-14 Daily Log Book entry/Incident 
Registers/letter references 

#3.03 Cumulative number of major instances in the 
month hampering / affecting progress of work due 
to breakdown or non-availability of major T&P and 
MME for the work, under the scope of Contractor 

RESOURCES 3 

  

Cumulative number of instances Daily Log Book entry/Incident 
Registers/letter references 

#3.04 Cumulative number of major instances in the 
month hampering / affecting progress of work due 
to non-availability of Consumables/ use of 
improper consumables under the scope of 
contractor 

RESOURCES 3 

  

Cumulative number of instances Daily Log Book entry/Incident 
Registers/letter references 

#4.01 Number of non-compliances during the month for 
Statutory requirements like validity of Labour 
Licence,  Insurance Policy,  Labour Insurance, PF, 
BOCW Compliance etc. and any other applicable 
laws/  Regulation, Electrical Licence, T&P fitness 
certificate, Contractors' All Risk Policy etc. as 
applicable 

SITE 

INFRASTRUCTURE & 

SERVICE 

1 

  

Total number of non-compliances Daily Log Book entry/Incident 
Registers/letter references 

#4.02 Cumulative number of days in a month poor 
illumination is reported at storage area, erection 
area, pre-assembly area and other designated 
areas by BHEL site. 

SITE 

INFRASTRUCTURE & 

SERVICE 

0.5 

  

Total number of non-compliances/random 
checks  

Daily Log Book entry/Incident 
Registers/letter references 

#4.03 Cumulative number of days of non-availability of 
well-maintained toilets facilities for workers 
(separate for men and women) and  non-
availability of potable drinking water stations for 
workers in specified areas. 

SITE 

INFRASTRUCTURE & 

SERVICE 

1 

  

Total number of non-compliances/random 
checks  

Daily Log Book entry/Incident 
Registers/letter references 
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Name and Signature of BHEL Package In-charge     Name and Signature of Contractor 

 

Project   Vendor   Package/Unit   

Sl. No. Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement Key/Scheduled date Supporting Documents 

#4.04 Total number of instances in the month, 
Housekeeping NOT attended to in spite of 
instructions by BHEL -i.e.  removal / disposal of 
surplus earth / debris / scrap / unused / surplus 
cable drums / other electrical items / surplus steel 
items / packing materials, thrown out scrap like 
weld butts, cotton waste etc. from the working 
area to identified locations 

SITE 

INFRASTRUCTURE & 

SERVICE 

2 

  

Total number of non-compliances/random 
checks  

Daily Log Book entry/Incident 
Registers/letter references 

#4.05 Total number of instances in a month, Site Office 
with reasonably good facilities including enough 
nos. of computers and printers etc. for use by 
office and supporting staff was not made 
available/maintained. 

SITE 

INFRASTRUCTURE & 

SERVICE 

0.5 

  

No discrepancy during regular or surprise 
visits  

Photograph and report of the 
Engineer 

#5.01 Number of days delayed in making labour 
payments for the last month 

SITE FINANCE 2 
  

Number of days delayed / Scheduled date 
is 7th day of next month 

Daily Log Book entry/Incident 
Registers/letter references 

#5.02 Number of complaints from labour/ sub supplier/ 
sub-contractor for non-receipt of payments from 
contractor 

SITE FINANCE 1.5 
  

Total number of complaints or reporting Daily Log Book entry/Incident 
Registers/letter references 

#5.03 Number of times the site operations were 
hampered for want of funds at the disposal of site-
in-charge. 

SITE FINANCE 1.5 
  

Total number of non-compliances Daily Log Book entry/Incident 
Registers/letter references 

#6.0 Performance against HSE Parameters (as per 
Annexure-AA) 

HSE  10 
  

Score as per Safety Performance 
Evaluation System, scaled down to 10 

Safety Performance Evaluation 
System 

Total 100   
  

    
Less Deduction in Score Due to Fatal Accidents attributable to the Contractor  @ 20 points/ accident    
Less Deduction in Score Due to Major Accidents (Permanent Disability or bodily injury by which person 
injured is prevented to resume to work within 48 hours or more after accident,, Major Damage to Equipment 
etc.) attributable to the contractor @ 15 points/ accident     
Less Deduction in Score Due to Minor Accidents attributable to the contractor @ 2 points/ accident     
Less Deduction in Score Due to not Maintaining of Labour Colony (if applicable) as per BHEL HSE policy 
@3 points in a month on verification any day     

Final Score             
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Name and Signature of BHEL Package In-charge     Name and Signature of Contractor 

 

Project   Vendor   Package/Unit   

Sl. No. Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement Key/Scheduled date Supporting Documents 

 
Performance Score Summary for the Month  Total Score Score 

Obtained 

   

 
QUALITY 10   

   

 
PERFORMANCE 50   

   

 
RESOURCES 20   

   

 
SITE INFRASTRUCTURE & SERVICE 5   

   

 
SITE FINANCE 5   

   

 
HSE  10   

   

 
OTHERS (deductions if any) 0   

   

 
TOTAL 100   

   

 

 

Note:  
1) It is only indicative and shall be as per the online format issued by BHEL time to time. 
2) No request will be entertained after specified date of current month w.r.t. changes requested in the scores of immediate previous month. 
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Annexure-AA to Form F-15 

 

Monthly Safety Performance Evaluation of Contractor 

 

SL Parameter for Measurement M/O Wt Supporting Documents 

1a 
Induction training for new workers conducted through audio-

visual medium & documented ? 
M 1 

Induction Training Records 

1b Tool box talk conducted regularly as per plan, and documented? M 1 Toolbox Talk Records 

1c 
Contractor in charge and safety in charge attended safety 

meetings?  
M 2 

Minutes of Meeting 

1d 
Whether observations in safety meetings are complied before 

next meeting? 
M 2 

-do- 

1e 
Preparation and submission of Monthly HSE report within 

stipulated time  
M 1 

Report submission date 

1f 
Preparation and submission of  Incident/near-miss report and RCA 

Report (as applicable) within stipulated time 
M 1 

Incident/ Near Miss Records 

1g 
Carrying out Inspections and submission of  Inspection reports 

within stipulated time 
M 1 

Inspection Records 

1h 
Regular Job Specific Training ensured for High Risk Workers 

(through audio-visual medium) as per plan 
M 1 

Training & Attendance Records 

2a Whether the contractor is registered under BOCW M 2 BOCW Registration Certificate 

2b Availability of Qualified safety officer (1 for every 500 labour) M 2 Safety Officer qualification & 

experience records 

2c Availability of Qualified safety supervisor (1 for every 100 labour ) M 2 Safety Officer qualification & 

experience records 

2d 
All the workers are provided and using safety helmets and safety 

shoes/gum boots  
M 2 PPE Issue Records, Inspection/ 

non-conformity records 

2e Housekeeping done on regular basis and scrap removal at site M 1 

Housekeeping records, 

Inspection/ non-conformity 

records 

2f 
Usage of Goggles/Face shields and Hand gloves for gas cutter and  

grinders 
  1 PPE Issue Records, Inspection/ 

non-conformity records 

2g Wall openings & floor openings are guarded?   1 
Inspection/ non-conformity 

records 

2h Adequate illumination provided in all working area?   1 
Inspection/ non-conformity 

records 

2i 
Safety posters, sign boards and emergency contact numbers in all 

prominent location are displayed? 
  1 

Inspection/ non-conformity 

records 

2j 
Availability of automatic reverse horns, Main horn, hook latches  

for Vehicles, mobile cranes, Hydras  
  1 

Inspection/ non-conformity 

records 

2k 
Ban of carrying mobile phones to work place is implemented for 

workers 
  1 

Inspection/ non-conformity 

records 

2l 
Availability of Tags & Inspection Certificates for Cranes of all 

capacities 
  1 

Master T&P List with internal & 

external test details 

2l.2 
Availability of Tags & Inspection Certificates for Winches of all 

capacities 
  1 

Master T&P List with internal & 

external test details 

2l.3 
Availability of Tags & Inspection Certificates, colour coding for 

Chain pulley blocks 
  1 

Master T&P List with internal & 

external test details 

2l.4 
Availability of Tags & Inspection Certificates for Vehicles - Trailers, 

Dozers, Dumpers, Excavators, Mixers etc. 
  1 Master T&P List with internal & 

external test details 

2l.5 
Availability of Tags & Inspection Certificates for Welding 

machines, grinders, Drilling machines, etc. 
  1 

Master T&P List with internal & 

external test details 
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2l.6 
Availability of Tags & Inspection Certificates,  colour coding for 

Wire rope slings etc. 
  1 

Master T&P List with internal & 

external test details 

2l.7 Availability of Tags & Inspection Certificates for Batching plants   1 
Master T&P List with internal & 

external test details 

2m.1 Use of Lifting Permit as per requirement   1 Permit Records 

2m.2 Use of Height Permit as per requirement   1 Permit Records 

2m.3 Use of Hot Work Permit as per requirement   1 Permit Records 

2m.4 Use of Excavation permit as per requirement   1 Permit Records 

2m.5 Use of Confined space work permit as per requirement   1 Permit Records 

2m.6 
Use of Grating removal and safety net removal permit as per 

requirement 
  1 

Permit Records 

2m.7 Use of Lockout-Tag out permit as per requirement   1 Permit Records 

2m.8 Use of Radiography permit as per requirement   1 Permit Records 

2m.9 Use of Night/ Holiday Work Permit as per requirement  1 Permit Records 

2m.10 Use of Any other Applicable Permit as per requirement  1 Permit Records 

3a 
Material safety data sheet(MSDS) available for all chemicals and 

displayed in usage and storage area? 
  1 

Inspection/ non-conformity 

records 

3b 
Spillages of oil/concrete and other chemical is controlled and 

cleaned by proper method in case of spill? 
  1 

Inspection/ non-conformity 

records 

3c 
Availability of adequate number of urinals in workplace and in 

elevations and maintained 
M 1 

  

3d Availability of rest rooms for workers at site M 1   

3e Availability of Drinking water facility at work spot    1   

3f Hygienic Labour colony is provided for workers.   1   

4a 
Is heavy/complex critical lifting permit obtained for heavy, 

complex materials  before handling/erection activity? 
  1 

Work Permit records 

4b Whether area below lifting activities barricaded   
1 

Inspection/ non-conformity 

records 

4c Availability of experienced rigging foreman   1 
Experience details of rigging 

foreman 

4d 
Is agency is following proper storage and handling procedure as 

per manufacturer standard for all hazardous material? 
  1 

Procedure for storage & 

handling 

4e 
Are oxygen and acetylene cylinders are transported to work place 

from storage area in trolleys 
  1 

  

5a Whether all deep excavation has been protected by barrier   1 
Inspection/ non-conformity 

records 

5b 
Sloping/benching & shoring provided for excavation as per 

requirement? 
  1 

-do- 

5c Proper access and egress provided for excavations?   1 -do- 

5d Blasting is done in controlled manner?   2 -do- 

6a 
Whether Electrical booth is equipped with Co2  fire extinguishers 

and fire buckets filled with sand? 
  2 

Inspection/ non-conformity 

records 

6b Availability of Illumination lamp in electric booth?   1 -do- 

6c whether Caution Boards have been displayed?   1 -do- 

6d Usage of Metal Plug top for all hand power tools ?   1 -do- 

6e Usage of  Insulated  welding  cables.   1 -do- 

6f 
Electrical Booth/Distribution Board to be covered by proper 

Canopy. 
  1 

-do- 

6g 
Availability of functional & individual 30ma ELCB / RCCB and MCB 

for protection and conducting periodical check-up? 
  1 

-do- 

6h 
Double earthing for panel boards  and all machinery & proper 

earth pit with regular inspection available? 
  1 

-do- 

6i Whether Electrician is qualified and experienced   1 Qualification & Experience 

records of electrician 

6j Availability and usage of  Rubber hand gloves by electrician?   1 Inspection/ non-conformity 

records 
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Note: 

ø M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by 

BHEL. Score obtained in selected parameters divided by maximum possible score of selected parameters shall be multiplied 

by 10 for use in as per point Sl. no. # 6.0 as detailed at page 4 of Form F-15.  

ø There shall be deduction of marks from overall score for Fatal/ Major/ Minor Accidents and for not maintaining labour 

colony, as detailed at page 4 of Form F-15.   

 

7a 

Whether Scaffolding pipes made with steel or aluminium, are 

being used and checked periodically by experienced/ certified 

scaffolder? 

  2 Inspection/ non-conformity 

records 

7b 
8mm Stainless Steel wire rope with plastic cladding is provided for  

life line (Vertical / Horizontal) during height work? 
  2 

-do- 

7c Availability of emergency lighting in case of power failure   1 -do- 

7d 
Whether all the openings are covered with Safety Nets made of 

fire proof Nylon? 
  1 

-do- 

7e 
Whether MS pipe rails  around staircases & platforms in usage are 

provided with top, middle rails and toe guard ? 
  1 

-do- 

7f 
Whether Ladder with vertical life line /Fall arrestor is available to 

climb? 
  1 

-do- 

7g 
Whether all workers deployed for working at height have been 

issued height pass after undergoing vertigo test? 
  1 

Height Pass records 

7h 
Whether all workers deployed for height work / climbing ladder 

are provided and using Double lanyard safety belt? 
  1 PPE Issue records, inspection/ 

non-conformity reports 

7i 
Is all hand tools/Small material used by height workers is tied 

firmly to prevent fall? 
  1 

-do- 

8a 
Flash back arrestors for all gas cutting sets is available on Torch 

side and cylinder side 
  1 Inspection/ non-conformity 

records 

8b 
Oxygen/Acetylene/LPG cylinders not in use have caps in place and 

stored separately? 
  1 

-do- 

8c Availability of Face screen, Hand gloves, and Apron, for welders   1 -do- 

8d 

Protection from falling hot molten metal during metal cutting / 

welding at height  by providing GI sheet below the cutting area 

especially in fire prone areas 

  1 

-do- 

9a 
Pre-employment medical check-up done for all workers and 

submitted? 
  1 

Medical check records 

9b 
Availability of first aid centre, with MBBS doctor(Own or Sharing 

basis) 
M 2 

Attendance records 

9c Availability of  Ambulance facility 24 hours (Own or sharing basis) M 2 -do- 

9d 
Is First aid trained personnel9s are available and their names are 
displayed at site? 

M 1 
-do- 

9e Availability of Emergency vehicle at site   1   

9f 
Periodical medical check-up is conducted for all the workers and 

submitted? 
  1 

Medical check records 

9g 
Availability of sufficient number of first aid box as per standard list 

and maintaining record 
  1 

Inspection records 

10a Availability of Fire extinguishers, buckets at all vulnerable points   2 Fire extinguisher records 

10b Periodic fire mock drill conducted?   1 Fire, Mock drill records 

10c Are all flammable materials are stored separately?   1   

10d  Periodic grass cutting is done in material storage area?   1   

10e Availability of 24V DC lighting in confined space work area   1   

10f Availability of exhaust fan in confined space work area   1   



Form No: F-19 (Rev 00) 
MILESTONE COMPLETION CERTIFICATE  

(issued by BHEL on the specific request of Contractor) 
 
-------------------------------------------------------------------------------------------------------------------------- 
Ref :  
Date: 
 
To, 
 
(Name & address of Contractor)  
 
 
 
Dear Sir, 
 
References 

1. Contract No: 
2. Job Description: 

 
 
This is to hereby confirm that the following Milestone Activity has been achieved in respect 
of the Contract /Job under reference 
 

Sl No Milestone Activity Remarks 

  
 

 

  
 

 

 
This certificate is issued as per your request vide letter no &&&&&&&&&&&&&. 
without any prejudice to the rights of BHEL in line with the terms and conditions of the 
above referred Contract  
 
 

 

Yours faithfully, 
 
For and on behalf of Bharat Heavy Electricals Limited 

 
                                                         

 
Construction Manager/Head (Subcontracts) 
                           

 

 



Form No: F-20 (Rev 01) 

CONTRACT COMPLETION CERTIFICATE  
(Issued by BHEL/HQ on the specific request of Contractor) 

 

-------------------------------------------------------------------------------------------------------------------------- 
Ref :  
Date: 

To Whom so ever it may concern 
 

1 DESCRIPTION  OF WORK    
  
  

 

2 NAME AND ADDRESS OF THE 
CONTRACTOR  

 

3 CONTRACT NO  

4 
 

CONTRACT VALUE    

5 LETTER OF INTENT/ AWARD NO. & DATE  

6 CONTRACT PERIOD//CONTRACT 
DURATION  

 

7 
 

DATE OF START/COMPLETION  

8 FINAL EXECUTED VALUE 
  

 

9 PERFORMANCE GOOD 
SATISFACTORY 
UNSATISFACTORY 

 
This certificate is issued as per your request vide letter no &&&&&&&&&&&&&. 
without any prejudice to the rights of BHEL to use this certificate for evaluation of your offers for future 
tenders  

 
 

 

Yours faithfully, 
 
For and on behalf of Bharat Heavy Electricals Limited 

                                                         
 
Head (Subcontracts)   
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INDEMNITY BOND 

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty 
prevalent in the respective State) 
-------------------------------------------------------------------------------------------------------------------------------------- 

1 | P a g e  

This Indemnity Bond executed by <name of company>   having their Registered Office 

at  <xxxxxxxxxxx>        in favour of M/s Bharat Heavy Electricals Limited,  a Company 

incorporated under the Companies  Act,   1956,  having  its  Registered  Office  at  

BHEL  House, Siri Fort, Asiad,  New Delhi -  110049  through  its  Unit  at  Power  

Sector-_____________ Region, _______________________________,   ______ 

State. (Hereinafter referred to as the Company)  

 

And whereas the Company has entered into a Contract with M/s xxxxxxxxx, the 

executants of this Deed (hereinafter referred to as the Contractor) as its contractor in 

respect of the work of   <xxxxxxxxxxxxxxxxxxxxxxxxxx=. 

 

AND WHEREAS under the provisions of GCC further stipulates that the Contractor 

shall indemnify the Company against all claims of whatever nature arising during the 

course of execution of Contract including defects liability period of   <xx  Months > i.e 

till <xx xx xxxx> 

 

Now this deed witness that in case the Company is made liable by any Authority 

including Court to pay any claim or compensation etc. in respect of all labourers or 

other matters at any stage under or relating to the Contract with the Contractor , the 

Contractor  hereby covenants and agrees with the Company  that they shall indemnify  

and reimburse the Company  to the extent of such payments  and for any fee, 

including litigation charges, lawyers9 fees, etc, penalty or damages claimed against the 

Company by reason of the Contractor falling to comply with Central/States Laws, 

Rules etc, or his failure to comply with  Contract        ( including all expenses and 

charges incurred by the Company). 

 

The Contractor further indemnifies the Company for the amount which the Company 

may be liable to pay by way of penalty for not making deductions from the Bills of the 

Contractor towards such amount and depositing the same in the Government 

Treasury. 
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INDEMNITY BOND 

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty 
prevalent in the respective State) 
-------------------------------------------------------------------------------------------------------------------------------------- 

2 | P a g e  

 

The Contractor further agree that the Company shall be entitled to with hold and adjust 

the Security Deposit and/or with hold and adjust payment of Bills of Contractor 

pertaining  to this Contract  against any payment  which the Company has made or is 

required  to make for which the Contractor is liable under the Contract and that such 

amount can be withheld, adjusted by the Company till satisfactory and final settlement 

of all pending matters and the Contractor hereby gives his consent for the same.  

 

The Contractor further agrees that the terms of indemnity shall survive the termination 

or completion of this contract. 

 

The contractor further agrees that the liability of the contractor shall be extended on 

actual basis notwithstanding the limitations of liability clause, in respect of : 

1. breach of terms of contract by the contractor 

2. breach of laws by the contractor 

3. breach of Intellectual property rights by the contractor 

4. breach of confidentiality by the contractor 

 

Nothing contained in this deed, shall be construed as absolving or limiting the liability 

of the Contractor under   said Contract between the Company and the Contractor. 

That this Indemnity Bond is irrevocable and the condition of the bond is that the 

Contractor shall duly and punctually comply with the terms and the conditions of this 

deed and contractual provisions to the satisfaction of the Company. 

 

 

In witness where of M/s xxxxxxxxxxxxx these presents on the day, month and year 

first, above written at  xxxxxxxx   by the hand of its signatory Mr.  xxxxxxxxxxx.                                     

 

 

Signed for and on behalf of  

                                                                                                  M/s xxxxxxxxxxxxxxx 

 

Witness: 
1 
2 
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CONSORTIUM AGREEMENT 
------------------------------------------------------------------------------------------------------------------------------------------------- 

 

Page 1 of 3 

(To be executed on Rs. 50/- Non 3 Judicial Stamp Paper) 
 

THIS AGREEMENT is made and executed on this  _______ day of _______, 
by and between (1) M/s _____________________ , ( The First Party, i.e, the 
Bidder) a company incorporated under the Company's Act 1956, having its 
registered office at ________________________(herein after called  the 
"Bidder", which expression shall include its' successors, administrators, 
executors and permitted assigns) and (2) M/s ________________________, 
(The Second Party, i.e, the associates), a company incorporated under the 
Company's Act 1956, having its registered office at 
________________________ (herein after called the < Associates", which 
expression shall include its' successors, administrators, executors and 
permitted assigns). 
 
WHEAEAS the Owner, Bharat Heavy Electricals Ltd, a Government of India 
Undertaking, proposes to issue / issued an NIT (herein after referred to as the 
said NIT) inviting bids from the individual Bidders for undertaking the work of 
____________________________________________________________, at 
_____________________________ (herein after referred to as the said 
works).  
 
WHEREAS the said NIT enables submission of a bid by a Consortium subject 
to fulfillment of the stipulations specified in the said NIT. 
 
AND WHEREAS M/s _____________________________ ( The First Party, i.e, 
the Bidder)  will  submit its proposal in response to the aforesaid invitation to 
bid by the Owner for ______________________________________________ 
as detailed in the Bid doc. no.  < TENDER REF-------->  
 
AND WHEREAS M/s _______________________ (The First Party, i.e the 
Bidder) itself is meeting all the qualifying requirements except the qualifying 
requirements of ____________________________________________ (as 
detailed in the NIT) and in order to fully meet the qualifying requirements of 
NIT, this tie-up agreement is being entered into with M/s 
__________________________  (The Second Party, the Associates) , who 
fully meet the balance part of the said works 
(_____________________________).  
  
  WHEREAS the First Party and the Second Party are contractors engaged in 
the business of carrying out various items of works. WHEREAS the two parties 
have agreed to constitute themselves into a consortium for the purpose of 
carrying out the said works, and that the consortium will be continued till the 
completion of the works in all respects. 
 
WHEREAS the parties have agreed to certain terms and conditions in this 
regard: 
 



Form No: F-22 (Rev 00) 

CONSORTIUM AGREEMENT 
------------------------------------------------------------------------------------------------------------------------------------------------- 

 

Page 2 of 3 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS : 
 

1. First and Second parties hereby constitute themselves into a 
Consortium for the purpose of bidding and undertaking the said works 
pursuant to the said NIT as hereinafter stated. 

 
2. The First Party will be the leader (Lead Partner) and will be responsible 

for the entire works. 
 

 
CONSORTIUM AGREEMENT 

 
3. The First Party shall undertake the following part(s) of work detailed  in 

the NIT namely ____________________________________________   
__________________________________________________________ 

 
4. The Second Party shall undertake the following part(s) of work detailed 

in the said NIT namely __________________________________ 
__________________________________________________________  

 
5. The parties hereby declare and confirm that each of them will fulfill the 

required minimum qualifying requirements as prescribed in the said NIT 
for the works agreed to be undertaken by them as stated here-in-above. 

 
6. It is also agreed between the parties hereto that all of them shall be 

individually and severally responsible for the completion of the said 
works as per the schedule. Further,  if  the  Employer/Owner sustains 
any loss or damage on account of any breach of the Contracts, we 
the, Consortium partners  individually  and  severally  undertake  to  
promptly indemnify and pay such losses / damages caused to the 
Employer/Owner on its written demand  without  any  demur,  
reservation,  contest  or  protest  in  any  manner whatsoever. 

 
7. The parties hereby agree and undertake that they shall provide 

adequate finances, suitable Tools, Plants, Tractors, Trailers, other 
transportation equipment, other Tools & Plants, Measuring & Monitoring 
Equipments (MMEs), Men and Machinery etc. for the proper and 
effective execution of the works to be undertaken by them as specified 
here-in-above. 

 

8. It is agreed interse between the parties hereto that all the 
consequences liabilities etc., arising out of any default in the due 
execution of the said works shall be borne by the party in default, that is 
by party in whose area of works default has occurred, provided however, 
so far as M/s Bharat Heavy Electricals Limited is concerned, all the 
parties shall be liable jointly and severally. 
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CONSORTIUM AGREEMENT 
------------------------------------------------------------------------------------------------------------------------------------------------- 

 

Page 3 of 3 

 
IN WITNESS HEREOF the parties above named have signed this agreement 
on the day month and year first above written at __________(Place) . 
 
 
 
WITNESS     For  
 
1. NAME      (FIRST PARTY)  
2. OFFICIAL ADDRESS 
 
 
 
 
WITNESS                For 
 
1. NAME      (SECOND PARTY) 
2. OFFICIAL ADDRESS 
 
 
 
 
[The successful bidder shall have to execute the " JOINT DEED OF 
UNDERTAKING " in the format to be made available by BHEL at the time of 
awarding]. 

 
 
 

 

 

 



Ref No.: Date:

1

2

3

4

5

6

7

8

9

10

11

12

Mode

13

(i) :

(ii) :

(iii) :

(iv) :

(v) :

14

ModeDetails Amount

LESS amounts recoverable (with details)

Net amount recommended for release (12013)

Amount spent by BHEL on maintenance

Payments made on behalf of contractor

Court dues / penalties / compensation

Other recoveries for services etc.

Security deposit released with final bill (%)

Last date of making good the defect, if any, during maintenance 
period

Expenditure incurred by BHEL during maintenance period, if any, 
recoverable

Date on which security deposit refund falls due as per contract

Details Amount

Date: Signature of Engineer in Charge

Form WAM 10
BHARAT HEAVY ELECTRICALS LIMITED

DIVISION&&&&..

Claim for Refund of Security Deposit
(Para 4.7.4 of Works Accounts Manual)

Amount deposited/recovered

Name and address of the contractor
Contract Agreement/Work Order No.
Date of contract agreement/work order
Name of the work undertaken
Date of commencement of the work
Date of completion of the work
Period of Maintenance

Date on which the final bill was paid

Form WAM 10  (Contd.)



Certified that

%

%

%

%

CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR

Date: Signature of Contractor

I/We have no claim or demand outstanding against BHEL &&&&&&&..for the work done or for labor or material supplied or any other account arising out of or 
connected with the contract agreement/work order (No&&&&..dated &&&&.) and the payment of this bill shall be in full and final 

CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER

The payment recommended for release is in order and there are no demands other than those included in the claim outstanding from the contractor;

The maintenance period as per the contract agreement is over and the contractor has carried out the works required to be carried out by him during 
the period of maintenance to our satisfaction, and all expenses incurred by the company on carrying out such works have been included for 
adjustment;

All the objections raised so far have been settled;

A note of refund of security deposit has been made in the measurement book and contract agreement/work order.

Signature of Senior EngineerDate:

FOR USE IN FINANCE DEPARTMENT

Passed for 
Rs&&&&&&&&&&&&&&&.....(Rupees&&&&&&&&&&&&..&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&...&&&&&&&&&&&&&&&&&&&&&&

&&&&only)

Accountant Accounts Officer



Form No: F-24 (Rev 00) 
REFUND OF GUARANTEE MONEY 

 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR, __________________ REGION 

-------------------------------------------------------------------------------------------------------------------------- 

[Type text] Page 1 
 

 

Ref  No:                                                                                                                        Date: 
 
 

1. Name and Address of Contractor                    : 

2. Contract Agreement/LOI/ LOA No.               : 

3. Date of Contract Agreement/LOI/ LOA           : 

4. Name of the Work undertaken                        : 

5. Date of commencement of the Work              : 

6. Date of Completion of the Work                     : 

7. Period of Maintenance                                   : 
(Guarantee Period) 

 
8. Date on which the Final Bill was paid : 

9. Last date of making good the defect  : 
       during Maintenance Period                 
 
10. Expenditure incurred by BHEL during    : 
       Maintenance Period, if any, recoverable 
 
11. Date on which Guarantee Money refund: 
       falls due as per Contract 
 
12. Amount of Guarantee Money to be refunded: 

13. Less Amounts recoverable (with details) 

a. Amount spent by BHEL on maintenance               : 

b. Payments made by BHEL on behalf of Contractor: 

c. Court dues/penalties/compensation                      : 

d. Other recoveries for Services, etc                         : 

e. Total of 8a9 to 8d9                                                     : 
14. Net Amount recommended for release (12-13)                  : 

 
 

Signature of BHEL Engineer 
 
Date: __________________ 
 



Form No: F-24 (Rev 00) 
REFUND OF GUARANTEE MONEY 

 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR, __________________ REGION 

-------------------------------------------------------------------------------------------------------------------------- 

[Type text] Page 2 
 

 
CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR 

 
I/We have no claim or demand outstanding against BHEL________________________, for the work done 
or for labour or material supplied or any other account arising out of or connected with the Contract 
Agreement/LOI/ LOA (No_____________________________________________ dated _____________) 
and the payment of this bill shall be in full and final settlement of all my/our claims and demands including 
the 8Deposits9 of the Contract Agreement/LOI/ LOA referred to. 
 

Signature of Contractor 
Date:                                  
---------------------------------------------------------------------------------------------------------------------------------------------- 

 
CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER/CONSTRUCTION MANAGER 

 
1. Certified that 

a. The payment recommended for release is in order and there are no demands other than 
those included in the claim outstanding from the Contractor 

b. Maintenance period (Contract Guarantee period) is over and the Contractor has carried out 
the works required to be carried out by him during the period of maintenance (Guarantee) 
to our satisfaction, and all expenses incurred by the Company on carrying out such works 
have been included for adjustment 

c. All objections raised so far have been settled 
d. A note for refund of Guarantee Amount has been made in the Measurement Book and 

Contract Agreement/Work Order 
 
Signature of BHEL Engineer 

Construction Manager 
Date:--------------------- 
----------------------------------------------------------------------------------------------------------------------------------------------

FOR USE IN ACCOUNTS DEPARTMENT 
 
Passed for Rs____________________  ( Rupees ________________________________________ only) 
  
 
Accountant                                                                                                              Accounts Officer 
---------------------------------------------------------------------------------------------------------------------------------------------- 

ACKNOWLEDGE BY THE CONTRACTOR   
Received Rs ____________________________________ in full and final settlement of my/our claim 
 
 

Signature of Contractor 
Date: 



 
Form No: F-25 (Rev 00) 

 

POWER OF ATTORNEY for SUBMISSION OF TENDER/SIGNING CONTRACT 
AGREEMENT (To be typed on non-judicial stamp paper of minimum Rs. 100/- and 

Notarized) 
-------------------------------------------------------------------------------------------------------------------------- 
 
KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute 
and appoint Mr &&&&&&&&&&&&.. , whose signature given below herewith to be 
true and lawful Attorney of M/s&&&&&&&&&&&&&&&&&& hereinafter called 
8Company9, for submitting Tender/entering into Contract and inter alia, sign, execute all papers 
and to do necessary lawful acts on behalf of Company with M/s Bharat Heavy Electricals Ltd, 
Power Sector ________ Region, ___________________, in connection with  
&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&
&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&
&&&&&&&&&&& vide Tender Specification No : _________________________, 
dated ________________.  
 
And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings 
as may be lawfully done by the said attorney and by or on behalf of the company and in the 
name of the company, by virtue of the powers conferred herein and the same shall be binding 
on the company and shall have full force and effect.  
 
IN WITNESS WHEREOF the common seal of the company has been hereunto affixed in the 
manner hereinafter appearing on the document. 
 
Dated at ________________, this _______ day of _____________ 
 
 
 
Director/CMD/Partner/Proprietor  
 
 
                                                                                            Signature of Mr&&&&(Attorney) 
 
 
                                                                           Attested by:   Director/CMD/Partner/Proprietor  
 
Witness 
 
 
 

                                                                     Notary Public 
                             



Form No: F-26 (Rev 00) 
 

ANALYSIS OF UNIT RATES QUOTED 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
Offer Reference No:&&&&&&&.                                                             Date:&&&&& 
 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 
Sub : Analysis of Unit Rates Quoted 
Ref : Tender Specification No: &&&&&&&&&& 
 
Analysis of Unit Rates quoted by us in respect of above Tender is as detailed  

 

 

SN DESCRIPTION % OF QUOTED 

RATE 

REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 

WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 

RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & MAINTENANCE   

05 ESTABLISHMENT & ADMINISTRATIVE 

EXPENSES  

  

06 OVERHEADS   

07 PROFIT   

 TOTAL 100%  

               
                                                                                                                   Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Representative of the Bidder)  



Name of the Contractor

Contract Agreement No.: Dated:

Total as 
per last 
running 
account 

bill

Since last 
running 

account bill

Total upto 
date

1 2 3 4 5 6 7 8 9

Total value of work done upto date (A) 0000000

(B) 0000000

(C) 0000000

Note :

Date of approval of Competent Authority for time extension as applicable 
(copy to be enclosed).

Deduct  value of work shown on  the last Running Account Bill

Net value of work done since last Running Account Bill

Form WAM 6
BHARAT HEAVY ELECTRICALS LIMITED

DIVISION&&&&&&&&&&&&.

Running Account Bill
(Para 4.3.1 of Works Accounts Manual)

Departmental Bill No.
Date:

Name of the Work: Division: Sub0Division:

Sanctioned Estimate:
Date of written order to 
commence the Work:

Date of commencement 
of work:Code No.:

Due date of completion as per 
agreement

I. ACCOUNT OF WORK EXECUTED

Wherever adhoc payments to contractors against running bills are made in accordance with the extant Works Policy, the amount so paid shall be adjusted.

     2. Whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in column 2 equivalent to the amount shown in column 1, so 
that the total upto date in column 3 may become nil.

Rupees (in words)  &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&.. Only

Adhoc payment for work not previously 
measured **

Item No. of 
work

Quantity 
executed 
upto date

Rate Unit

** 1.  Whenever payment is made on adhoc basis without actual measurements the amount in whole rupees should be entered in columns 1 to 3 only and not in columns 7 to 12

Payment on the basis of 
actual measurement upto 

date

10

Quantity executed 
since last RA bill

11

Payment on the basis of 
actual measurement since last 

running account bill

12

Remarks

13

Description of 
work

Quantity as 
per 

agreement

Period of work covered in this 
bill:



1. (A)

2. (B)

4. (C)

5. (D)

6.

7.

a)

b)

c)

d)

e)

f)

Note : 

1

2

3

4

5

6

7

8

Signature of Engineer in Charge

Designation:

Date:

I

Amounts relating to items 4 to 6 above should be entered in column II and those relating to item 7 in column I. The amount shown against item 6 and the total of item 7 should agree with each other.

The measurements on which the entries in column 7 to 12 of Part I of this Bill (Account of work executed) are based were made by 000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000000 and are  reorded at pages 0
000000000000000000000000000000000000000000000000000 of Measurement Book No. 000000000000000000      (Name and Designation)                                                 
Certified that the methods of measurement are correct and  the work has been carried out in accordance with the terms and conditions, schedules, specifications and drawings etc. forming part of the contract agreement, subject to deviations 
included in the deviation statement (Annexure D)

Certified that in addition to and quite apart from the quantities of work actually executed as shown in column 10 of Part I, some work has actually been done in connection with several items and the value of the such work is, in no case, less 
than the adhoc payments as per column 3 of Part I, made or proposed to be made, for the convenience of the contractor in anticipation of, and subject to the results of, detailed measurement which will be made as soon as possible.

Balance [(C) 0 (D)] 000000000000000

Payments now to be made:

by cash / cheque
by deduction for value of materials supplied by BHEL vide Annexure A 
attached

by deduction for hire of tools and plant vide Annexure B attached

by deduction for other charges vide Annexure C attached

by deduction on account of security deposit

000000000000000
000000000000000

000000000000000

000000000000000

000000000000000

Total amount of payments already made as per entry (D) of last Running Account Bill No. 
&&&&& dated &&&& forwarded to the Accounts Department on &&&&&.

000000000000000

000000000000000

000000000000000

by deduction on account of Income Tax

000000000000000

000000000000000

000000000000000

Total upto date payments [(A)+(B)]

II. MEMORANDUM OF PAYMENTS

II

Form WAM 6  (Contd).

III. CERTIFICATE OF THE ENGINEER IN CHARGE

Signature of Contractor

Date:

000000000000000 000000000000000Total value of work actually measured as per Account No. I,  Column 10

Total upto date adhoc payment for work covered by approximate or plan measurements 
as per Account I,  Col. 3

000000000000000

Certified that measurements by Engineer0incharge and test check of prescribed percentage of measurements by the concerned superior authorities has been carried out.
Certified that there are no pending recoveries from the contractor on account of chargeable items (e.g T&P, consumables, material, etc.) issued either by BHEL or by the customer and other recoveries like power, water, quarter, tax liability 
towards declaration forms etc.
Certified that with regard to the free issues, regular reconciliation is being done, completed upto 0000000000000 and there are no recoveries pending from the contractor on account of such issues in excess of requirement for execution of work as
per contract.

Certified that there is no pending recovery for damaged material issued free of cost.

Certified that the contractor has fulfilled all the requirements as per contract with reference to statutory obligations (PF, ESI, Minimum Wages, BOCW, Insurance etc.), support services such as service manpower, computer system , T&P etc



1

2

3

* Here specify the net amount payable.

Signature of Senior Engineer

Code No.:

Accounts Bill No.  0000000000000000000000000000 dated 0000000000000000000000000000000000000000

Entered in Journal Book vide entry No. 00000000000000  dated 000000000000000000000000 Estimate No :

Passed for 0000000000000000000000000000000000000000000 Rs.0000000000000000000000000000000000000000 (Gross amount)

Less Deductions 0000000000000000000000000000000000  Rs.00000000000000000000000000000000000000000 Name of Work :

Net amount payable 0000000000000000000000000000   Rs.0000000000000000000000000000000000000000  Account code head

(Rupees ------------------------------------------------------------------------------------------- only)

Payable to Shri / M/s 000000000000000000000000000000000000000000000000000 by cheque / cash

Entered in Contractors ledger No. 0000000000000000000000  Page 0000000000000000000000

Form WAM 6  (Contd).

(Deductions)

Total

AccountantAssistant

Date: Date: Date:

Finance Executive

IV. CERTIFICATE OF THE SENIOR ENGINEER

Certified for payment * of Rs. &&&&&&&&&&&&&&. (Rupees &&&&&&&&&&&&&&&.. only)

Date:

V. ENTRIES TO BE MADE IN THE FINANCE DEPARTMENT

Certified that the measurements have been check measured to the prescribed extent by &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&. &&&&&&&&&&&&&&&&&&&&&&.. at site and also by the undersigned and the relevant 
entries have been initialed in the Measurement Book. (vide pages &&&&&&&&&&&&..)                                                                         (Name and Designation)                                                                                                          

Certified that all the measurements recorded in the measurement book have been correctly billed for

Certified that all recoverable amounts in respect of materials tools and plant etc. and other charges have been correctly made vide annexures A to C attached.

                                            ALLOCATION

Debit Credit



Sl.No.

Stores Issue 
Voucher No. 
and date

Free Chargeable Free Chargeabl

1 2 5 6 8 9

Certified that ………………….. (balance quantity of free issue material as per Col. 8 above) is physically available with the Contractor. 

Signature of  Contractor Signature of Engineer in Charge Signature of Senior Engineer

Sl. No.

1

Signature of Contractor Signature of Engineer in Charge Signature of Senior Engineer

Form WAM 6 (Contd.)

Date   : Date : Date:

TOTAL

2 3 4 5 6 7 8

Date: Date: Date:

Total

10 11 12 134

ANNEXURE A

Remarks
Balance now 
recovered

Amount recovered 
upto previous bill

Amount 
recoverable

Rate at which 
recoverable

If recoverable from the contractorBalance quantity 
with contractor

Quantity actually 
incorporated in the 

work

Quantity issued
Description of material issued 

issued to the contractor
Issue voucher No. and date 
allotted by stores to the SIV

ANNEXURE B

Statement showing details of materials issued to the contractor Shri / M/S&&&&&&&&&...&&&&&&&&&&&&. in respect of Contract Agreement / Work Order No&&&&&&&Dated&&&&&&&&&&&&&&& and covered by the agreement

3 7

Statement showing tools and plant issued to the contractor Shri/M/s&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&. in respect of Contract Agreement No&&&&&&&&&..Dated&&&&&&&&&&&&&&

Description of Tools and Plant Issued Period for which issued
Rate at which recovery is to be 

made
Amount recoverable

Amount recovered upto 
previous bill

Balance Recovered now Remarks

14



S. No.

1

1

2

3

4

5

6

7

8

Signature of Contractor Signature of Engineer in Charge

S. No.
Description of 

Item
Unit

Quantity as 
per 

agreement

Quantity as 
executed

Quantity 
further 

anticipated

Total quantity 
anticipated 

on 
completion

Rate as per 
agreement

Rate as 
executed

Excess Savings

1 2 3 4 5 6 7 8 9 14 15

Signature of Engineer in Charge  Signature of Senior Engineer

Form WAM 6  (Contd.)

Date  :                                                              Date  :                                

10 11 12 13 16

ANNEXURE D
DEVIATION STATEMENT

Contract Agreement NoName of the Contractor:

Name of Work: Date:

Reason for deviation with 
authority, if any

Difference

Total Amount 
anticipated on 
completion

Amount further 
anticipated

Amount as 
executed

Amount as per 
agreement

TOTAL

Date   : Date : Date:

Signature of Senior Engineer

Water charges
Electricity charges
Seignorage charges
Medical charges
Cost of empty gunny bags and empty 
containers not returned

RemarksAmount now recovered
Amount recovered up to 

previous bill
Amount recoverableRateQuantityUnitParticulars

2 3 4 5 6 7 8 9

ANNEXURE C

Statement showing details of other recoveries to be made from the contractor Shri/M/s00000000000000000000000000000000000000000000000000000000in respect of contract Agreement  No. &&&&&&&.&&&&&&Dated &&&&&&&&&&.



Departmental Bill No:

Date:

Name of the Contractor: Division: Sub-Division:

Name of the Work: Date of Written order to commence the work:

Sanctioned Estimate: Date of commencement of the Work:

Contract Agreement/ Work Order No: Dated: Due date of completion as per Agreement:

Date of actual completion of the work:

Total as per 
last running 
account bill

Since last 
running 

account bill

Total upto 
date

1 2 3 4 5 6 7 8 9

(A) 0000000

(B) 0000000

(C) 0000000

Form WAM 7

12 13

  **  Whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a minus entry in column 2 equivalent to the amount shown in 
column 1,  so that the total upto date in column 3 may become nil.

Remarks

10 11

BHARAT HEAVY ELECTRICALS LIMITED

DIVISION…………………

……………And Final Bill

(Para 4.3.2 of Works Accounts Manual)

I. ACCOUNT OF WORK EXECUTED

 Adhoc payment for work not 
previously measured **

Item no. of 
the 

agreement / 
work order

Description 
of work

Quantity as 
per 

agreement

Quantity 
executed 
upto date

Rate Unit Payment on the basis of 
actual measurement 

upto date

Quantity since last 
running account bill

Payment on t he basis of 
actual measurement since 
last running account bill

Total value of work done upto date

Deduct  value of work shown on  the last Running Account Bill

Net value of work done since last Running Account Bill

Rupees (in words)  &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&.. Only



1 (A)

2 (B)

3 (C)

4

a)

b)

c)

d)

5

6

7

Date:

Date:

Form WAM 7 (Contd.)

00000000000
00000000000
00000000000
00000000000

II. MEMORANDUM OF PAYMENTS

Total value of work actually measured as per Account No. I column 10
Deduct amount of payments already made as per last running account bill No. &&&&& dated 
&&&&&

Payment now to be made [(A)  0  (B)]
Deduct amounts recoverable from the contractor on account of :

Materials supplied by BHEL vide Annexure A attached
Hire of tools and plant vide Annexure B attached

00000000000

00000000000

00000000000

Total Deductions 00000000000

Balance 00000000000
Refunds of Security Deposit
Net amount to be paid to the contractor

00000000000
00000000000

Other charges vide Annexure C attached
Income Tax

I/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract Agreement/Work Order No&&&.Dated&&&&&&for which payment is claimed as above and that I/We have no further claim under this 
agreement/work order.

1. The measurements on which the entries in columns 7 to 11 of Part I of this bill (Account of work executed) are based were made by..............................................................................................&&&&&&&&  
   ..........................................................................are recorded at pages&&&&&&&&&&&.of measurement book No&&&&&&&&&&&&&&&&&&&&&.......................          (Name and Designation)
2. A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is attached.

Signature of Engineer incharge

Designation:

III   CERTIFICATE OF THE ENGINEER IN CHARGE

Net value Rupees (in words)  &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&& Only

Signature of the Contractor



Form WAM 7 (Contd.)

Certified for payment of * Rs&&&&&&&&(Rupees&&&&&&&&&&&&&&&&&&&&&.&&&&&&&&&&&&&&&&&&.only).

Date

*Here specify the net amount payable                             Signature of Senior Engineer

Passed for&&&&&&&&&&..Rs&&&&&&&&.

Less Deductions&&&&&&&&Rs&&&&&&&&.

Net Amount Payable&&&&&&Rs&&&&&&&&..

(Rupees&&&&&&&&&&&&&&&&&.only)

IV   ENTRIES TO BE MADE IN THE FINANCE DEPARTMENT

1. Certified that I have personally inspected the work and that the work has been physically completed on the due date in accordance with the terms and conditions, schedules, specifications and drawings etc., forming part of the contract 
agreement,  subject to the deviations noted in Deviation Statement (Annexure D).
2. Certified that the measurements have been check measured to the prescribed extent by&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&& &&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&.   and by the 
undersigned at site and the relevant entries have been initiated in the measurement book (vide pages&&&&&&&&&&&&&&&&.)                                                           (Name and Designation) 
3. Certified that the methods of measurement are correct.
4. Certified that the measurements have been technically checked with reference to contract drawings, deviations etc.
5. Certified that the measurements recorded in the measurement book have been correctly billed for at the contract rates or approved rates.
6. Certified that all recoverable amounts in respect of stores, tools and plant, water, electricity charges etc. have been correctly made vide Annexures  A to C and that there are no other demands outstanding against the contractor on this 
contract.

7.  Certified that the issues of all stores as per statement attached (whether charged to the contractor or direct to the work) have been technically checked and represent fair and reasonable issues for the items of work executed vide 
Annexure E.
8.  Certified that all statutory requirements including PF, ESI, Minimum wages, Insurance, GST,  BOCW,  etc. are complied with by the Contractor. This should be duly backed by the relevant documents.

IV  CERTIFICATE OF THE SENIOR ENGINEER

Debit

(Gross Amount)

Credit

(Deductions)

TOTAL

Assistant

Date:

Accountant

Date: Date:

Finance Executive

Account code head



Sl.No.

Stores Issue 
Voucher No. 
and date

1 2

Sl.No

1

Signature of Senior Engineer

Date:

ANNEXURE A
Form WAM 7 (Contd.)

Part I

Statement showing details of materials issued to the contractor Shri / M/S&&&&&&&&&&&&&&&&&in respect of Contract Agreement / Work Order No&&&&&&&Dated&&&&&&&&&&&&&& and covered by the agreement.

Issue voucher No. and 
date allotted by stores to 

the SIV

Description of material 
issued issued to the 

contractor

Quantity issued
Quantity actually 
incorporated in the 

work

Whether 
recoverable 
from the 

contractor or 
supplied free

Rate at which 
recoverable

Amount 
recoverable

Amount 
recovered upto 
previous bill

Balance now 
recovered

Remarks

If recoverable from t he Contractor

123 4 5 6 7 8 9 10 11

Stores Issue Voucher 
No.and Date

Issue Voucher  No. and date 
allotted by stores to the SIV

Description of material 
issued to the contractor

Quantity issued

Quantity 
actually 

incorporated in 
the work

Issue Rate
Amount 

recoverable

Amount 
recovered upto 
previous bill

Balance now 
recovered

Signature of Contractor

Date:

Signature of Engineer in Charge Signature of Senior Engineer

Date: Date:

ANNEXURE A
Part  II

Statement showing details of materials issued to the contractor Shri / M/S&&&&&&&&&&&&&&&&&&&. in respect of Contract Agreement / Work Order No&&&&&&&Dated&&&&&&& and not covered by the  agreement

8 9 10

Total

Remarks

TOTAL

Add Departmental Charges

GRAND TOTAL

Signature of Engineer0in0Charge

Date:

Add GST (Wherever applicable)

112 3 4 5 6 7

Signature of Contractor

Date:

Note: Cost of materials recovered in this bill should be shown against item 4 (a) of the memorandum of payments.  The amounts of taxes and departmental charges recovered in this bill should be incorporated in Annexure C.



Sl.No.

1

Signature of Engineer0in0Charge

Date

Sl.No. Unit

1 3

1

2

3

4

5

6

7

Signature of  Senior Engineer
Date

Form WAM 7 (Contd.)

2 3 4 5 6 7 8

ANNEXURE B

Statement showing tools and plant issued to the contractor Shri /M/S&&&&&&&&&&&&&&&&&&&.in respect of contract Agreement / Work Order No&&&&&&&&&Dated&&&&&&&&&&&&&..

Description of Tools and Plant Issued Period for which issued 
Rate at which recovery is to be 

made
Amount recoverable

Amount recovered upto 
previous bill

Balance now recovered Remarks

4 5 6 7 8

ANNEXURE C

Statement showing details of other recoveries to be made from the contractor Shri/M/s&&&&&&&&&&&&&&&&& In respect of Contract Agreement / Work Order No&&&&&&&&&&&Dated&&&&&&&&&&&&..

Particulars Quantity Rate
Amount 

recoverable

Amount recovered upto 
previous bill

Amount now recovered Remarks

TOTAL

9

Water charges
Electricity charges

Signature of Senior Engineer

Date

Signature of Contractor

Date

2

Medical charges
Cost of empty gunny bags and empty containers not 
returned

TOTAL

Signature of Contractor

Date

Signature of Engineer in Charge

Date



Name of the Contractor: Contract Agreement/Work Order No.

Name of the Work: Date:

SL. No. Unit

1 3

Name of the Work:

SL. No. Unit

More Less

1

2

3

4

5

6

7

Signature of Engineer in Charge

Date: Date:

Note

Form WAM 7 (Contd.)
ANNEXURE D

DEVIATION STATEMENT

Description of Item
Rate as per 
agreement

Quantity as executedQuantity as per agreement

Reason for the 
deviation with 
authority, if any

Difference

SavingsExcess

Amount as 
executed

Amount as per 
agreement

Rate as 
executed

2 4 5 6 7 8 9 10 11 12

Signature of Senior Engineer

Date:

Signature of Engineer in Charge

Date:

ANNEXURE E

Statement showing the consumption of materials issued to the contractor Shri/M/s……………………………………… in respect of Contract Agreement / Work Order No……………Dated………………………………

ON RECOVERY BASIS

RemarksDescription of material Quantity actually issued
Quantity actually 
incorporated in the 

work

Balance

Particulars of 
disposal of 
balance

Quantity to be 
issued as per 
approved data 
for work actually 

done

Variation in 
consumption 
(difference 

between colum 5 
& 8)

Rate chargeable 
for excess/short 
consumption, if 

any

Amount 
Recoverable for 
excess/short 
consumption, 
including 

materials not 
returned, if any

Cement

Wood

Bricks

Iron Material

Asbestos Sheet

Signature of Contractor

Date:

1. The quantities shown in columns 4 and 5 above should tally with those shown in columns 5 & 6 respectively of Annexure A (Part I and II)

2. Data statement of theoretical consumption should be attached in support of quantity specified in column 8.

Signature of Senior Engineer



Name of the Work:

Sl.No
Stores Issue 
Voucher No.

Unit

1 2 4

Signature of Engineer in Charge
Date:

Form WAM 7 (Contd.)
ANNEXURE F

Statement showing details of materials issued to the contractor Shri/M/s&&&&&&&&&&&&.. in respect of Contract Agreement / Work Order No&&&&&&&&&&&&&&&&&&..&dated&&&&&&&&&&&&&&..

FREE OF COST

Rate chargeable 

for material not 

returned

Amount 

recoverable for 

material not 

returned

Remarks

10 11 12

Description of material Quantity issued
Quantity required 

as per data

Quantity 

consumed in the 

work

Balance (if any)

Nature of 

disposal for the 

balance

3 5 6 7 8 9

Signature of Contractor
Date: Date:

Signature of Senior Engineer



Form WAM 7 (Contd.)

16. Whether measurements have been checked by the Engineer and Senior Engineer to the extent required and certificates of check recorded in the measurement books?

2.  Name of the Contractor:
3.  Date of commencement of the Work:

4.  Contract agreement /Work Order No. and date:
5.  Reference to the supplementary Agreement No. if any:
6.  Whether administrative approval and technical sanction has been accorded by the competent authority? If so, cite reference?

7.  Whether sanction of the competent authority and financial concurrence of the Finance Department for award of the work has been accorded? If so, cite reference.

ANNEXURE G
QUESTIONNAIRE TO BE ANSWERED BY THE ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulars and answers to be recorded)

8.  Whether the work has been completed in time? If not whether penalty has been levied or sanction of the competent authority for extension of time granted and communicated to 
the Finance Department with reasons for grant of extension? (Due and actual date of completion of the work and reference to letter No. and date granting the extension of time 
should be given).
9.  (a) Whether the rates allowed in the bill have been checked with the contract agreement?

     (b) Whether the rates for extra/supplemental items have been approved by the competent authority and the sanction communicated to the Finance Department together with 
rate analysis? If so, cite reference
10.  Whether deviations have been approved by the competent authority? If yes, give reference to the approval; if not, give reasons.
11. Whether the rates of recovery of stores issued to the contractor which are not provided for in the contract agreement have been settled in consultation with Finance?

12. Whether discrepancies pointed out by the Finance department in the stores statement have been reconciled and accepted by the Finance Department?

13.  Whether materials issued to the contractor in excess of the theoretical requirements have been returned to the Stores department and the No. and date of such returned stores 
vouchers have been shown in Stores statement? If not, whether the cost of such excess materials has been recovered at the prescribed rate? Whether consumption statements in 
respect of materials chargeable to the work have been attached to the bill?
14. Whether consumption of materials shown has been technically checked by Senior Engineer?
15. Whether materials issued and used in the work is not less than that required for consumption in work according to our specifications? If consumption is less, whether necessary 
recovery has been made in the bill?

Date:

Signature of Engineer in Charge
Date:

25. Whether all corrections in the bill/measurement books etc. have been neatly made and attested and there are no overwriting?

Signature of Senior Engineer

17. Whether contractor has signed the bill and the measurement books without reservations? If not, whether reasons have been intimated to the Finance Department?

18. Whether arithmetical calculations have been checked and certificate recorded in the measurement books by a person other than the one who calculated initially?

19. Whether any work was done at the risk and cost of the contractor and whether such cost has been recovered from him? Give particulars.
20. Whether all advance payments on running accounts have been recovered?
21. Whether all the recoveries due for services given to the contractor like rent of accommodation, water charges, electricity charges have been recovered and whether payments 
made by the company on behalf of the contractor have been adjusted?
22. Whether the files containing abstracts from measurement books/standard measurement books have been completed/updated?

23. Whether hire charges for tools & plant have been recovered and the statement of hire charges with full details attached?
24. Whether the certificate of workmanship and completion of work according to specifications, drawings etc. is recorded by Engineer Incharge/Senior Engineer and whether 
recoveries have been made for defective works, if any?

1.  Name of the Work:

28. Whether the expenditure has been classified correctly according to heads of account recorded in the sanctioned estimate?

31. Whether all the previous audit objections raised on running account bills have been settled? If so, cite references.

26. Whether final measurements have been taken as soon as possible after completion of the work and the certificate of completion issued? If not, whether reasons for delay have 
been recorded and communicated to finance department?

27. In respect of quantities reduced in the final bill as compared to the running payment, whether adequate reasons have been recorded and communicated to finance department?

29. Whether the work has been completed within the estimated cost? If not, what is the percentage of excess over the sanctioned estimate/ administrative approval? In case the 
excess is beyond the competency of the Senior Engineer, what action has been taken for obtaining the approval of the authority competent to sanction the excess?

30. (a) If the contractor has furnished bank guarantee in lieu of cash security deposit towards proper execution of works and guarantee against defects during the maintenance 
period, whether the period of currency of the bank guarantee covers the entire maintenance period?
      (b) If not whether security deposit has been proposed to be recovered from the final bill?



Form WAM 23 

PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY) 

(On non-Judicial stamp paper of appropriate value) 

 

Page 1 of 4 

 

  

Bank Guarantee No&&&.....&&& 

        Date&&&&&&&&&&&&&& 

 

To 

 

BHARAT HEAVY ELECTRICALS LIMITED 

POWER SECTOR NORTHERN REGION, 

HRDI & PSNR COMPLEX, PLOT NO. 25,  

SECTOR 3 16 A, NOIDA 3 201301, U.P. 

  

Dear Sirs, 

 

In accordance with the terms and conditions of Invitation for Bids/ Notice Inviting Tender 

No&&1 (Tender Conditions),M/s. &&&&&&&&. having its registered office at 
&&&&&&&&&&&2 (hereinafter referred to as the 'Tenderer'), is submitting its bid for the 

work of&&&&&&&&.3 invited by M/s Bharat Heavy Electricals Limited (A Govt. of India 

Undertaking) a company incorporated under the Companies Act, 1956, having its registered 

office at BHEL House, Siri Fort, Asiad, New Delhi 3 110049 through its Unit at Bharat Heavy 

Electricals Limited, Power Sector Northern Region, HRDI & PSNR Complex, Plot no. 25, Sector 

3 16 A, Noida 3 201301, U.P. 

 

The Tender Conditions provide that the Tenderer shall pay a sum of Rs &&&&&. as Earnest 
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit 

includes Bank Guarantee executed by a Scheduled Bank. 

 

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and 

unconditional Bank Guarantee against Earnest Money Deposit for an amount of ...............4 

............ is required to be submitted by the Tenderer as a condition precedent for participation 

in the said Tender and the Tenderer having approached us for giving the said Guarantee, 

 

we, the .....................................[Name & address of the Bank]                           having our 

Registered Office at &&&&&&&.&&&&&&&&&&...&..(hereinafter referred to as the Bank) 
being the Guarantor under this Guarantee, hereby irrevocably and unconditionally undertake to 

forthwith and immediately pay to the Employer without any demur, merely on your first demand 

any sum or sums of Rs. 4 ............................................(in words  

Rupees..........................................) without any reservation, protest, and recourse and 

without the beneficiary needing to prove or demonstrate reasons for its such demand. 

 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs. _______________________________________. 

 



Form WAM 23 

PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY) 

(On non-Judicial stamp paper of appropriate value) 

 

Page 2 of 4 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Vendor/ Contractor/ Supplier in any suit or proceeding pending before 

any Court or Tribunal, Arbitrator or any other authority, our liability under this present being 

absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 

payment hereunder and the Tenderer shall have no claim against us for making such payment. 

 

We &&&&&.. Bank further agree that the Employer shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Tender or to extend the time of submission of from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Employer 

against the said Tenderer and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Tenderer or for any forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to the said Tenderer 

or by any such matter or thing whatsoever which under the law relating to sureties would but 

for this provision have effect of so relieving us. 

 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Tenderer and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Tenderer's liabilities. 

 

This Guarantee shall be irrevocable and shall remain in force upto and including&&&&&&5 

and shall be extended from time to time for such period as may be desired by the Employer. 

 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Tenderer but shall in all respects and for all purposes 

be binding and operative until payment of all money payable to the Employer in terms hereof. 

However, unless a demand or claim under this Guarantee is made on us in writing on or before 

the &&&&&&&&. 6 we shall be discharged from all liabilities under this Guarantee. 

90 

We, &&&&&& Bank lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Employer in writing. 

 

Notwithstanding anything to the contrary contained hereinabove: 

 

a) The liability of the Bank under this Guarantee shall not exceed&&&&&&4&.. 
 

b) This Guarantee shall be valid up to &&&&&&5 

 

  c)     Unless the Bank is served a written claim or demand on or before _____________6 all 

rights under this guarantee shall be forfeited and the Bank shall be relieved and 
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discharged from all liabilities under this guarantee irrespective of whether or not the 

original bank guarantee is returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned 

as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

 

For and on behalf of 

(Name of the Bank) 

Date&&&..............&&&. 
Place of Issue&&&&&&. 
 
1   Details of the Invitation to Bid/ Notice Inviting Tender 
2   Name and Address of the Tenderer 
3   Details of the Work 
4   BG Amount in words and Figures 
5   Validity Date 
6   Date of Expiry of Claim Period 

 

 

Note: 

 

1.   Bidders are advised that expiry of claim period may be kept 3-6 months after validity date.. 

2. The BG should be on Non-Judicial Stamp paper/ e-stamp paper of appropriate value as per 

Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the 

rate prevailing in the State where the BG was executed, whichever is higher. The Stamp 

Paper/ e-stamp paper shall be purchased in the name of Vendor/ Contractor/ Supplier/ Bank 

issuing the guarantee. 

3.  In Case of Bank Guarantees submitted by Foreign Vendors. 

a.  From Nationalized/ Public Sector/ Private Sector/ Foreign Banks (BG issued by 

Branches in India) can be accepted subject to the condition that the Bank Guarantee 

should be enforceable in the town/ city or at nearest branch where the Unit is located i.e. 

Demand can be presented at the Branch located in the town/city or at nearest branch where 

the Unit is located. 

b.   From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 

branch of the Vendor country9s Bank) 

b.1  In such cases, Bank Guarantee issued  by any of the Consortium Banks only will be 

accepted by BHEL. As such, Foreign Vendor needs to make necessary arrangements for 

issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank9s (BHEL9s 
Consortium Bank) branch in India. All charges for issuance of Bank Guarantee/ counter- 

Guarantee should be borne by the Foreign Vendor.  
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b.2  In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 

Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 

procedure at sl.no. b.1 will required to be followed. 

b.3   The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 

758 (as amended from time to time).  

  



PROFORMA OF BANK GUARANTEE (in lieu of RETENTION AMOUNT)  

1  

   

 
 
 

 B.G. NO.                                                                                          Date 
 
In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which 
expression shall unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at 
_______________________1 through its Unit at&&&&&&&..(name of the Unit) having agreed to 
exempt (Name of the Vendor / Contractor / Supplier) with its registered office at_________ 2 
(hereinafter called the said <Contractor= which term includes supplier), from demand under the terms 
and conditions of the Contract reference No.__________________________ dated __________ 3 
valued at Rs&&&&4 ( Rupees ------------------------)4 (hereinafter called the said Contract), of 
Retention Amount for the due fulfilment by the said Contractor of the terms and conditions contained 
in the said Contract, on production of a Bank Guarantee for Rs.________________ 5 (Rupees 
____________ ____________________________________ only),  

 
We ____(indicate the name and address of the Bank) having its Head Office at 
___________(address of the head Office) (hereinafter referred to as the Bank), at the request of 
_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer, 
an amount not exceeding Rs._______________ without any demur, immediately on demand from the 
Employer and without any reservation, protest, and recourse and without the Employer needing to 
prove or demonstrate reasons for its such demand.  

 
Any such demand made on the bank, shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs._______________.  

 
We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or 
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.  

 
The payment so made by us under this guarantee shall be a valid discharge of our liability for 
payment hereunder and the Contractor(s) shall have no claim against us for making such payment. 

 
We, further agree that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and that it shall continue to be 
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully 
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said 
Contract have been fully and properly carried out by the said contractor(s)  or acceptance of the final 
bill or  discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially 
remain in force upto and including ________6 and shall be extended from time to time for such period 
as may be desired by the Employer.  Unless a demand or claim under this guarantee is made on us 
in writing on or before the __________________7, we shall be discharged from all the liability under 
this guarantee thereafter.  
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We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer 
shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Contract or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Employer against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said Contract and we shall not be relieved from 
our liability by any reason of any such variation or extension being granted to the said contractor(s) or 
for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer 
to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision have effect of so relieving us.  

 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the Contractor 
and notwithstanding any security or other guarantee that the Employer may have in relation to the 
Contractor's liabilities. 

 
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding 
and operative until payment of all money payable to the Employer in terms thereof. This guarantee 
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).  

We&&&&. BANK lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the Employer in writing. 

 
Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed&&&&&&&&&& 5 

b) This Guarantee shall be valid up to &&&&&&6 

c) Unless the Bank is served a written claim or demand on or before _____________7 all rights under 
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities 
under this guarantee irrespective of whether or not the original bank guarantee is returned to the 
Bank. 

 
We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Date _____________ Day of __________ 

 

for____(indicate the name of the Bank)__  

 

               

 (Signature of Authorized signatory)  
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1 ADDRESS OF THE EMPLOYER. i.e. Bharat Heavy Electricals Limited 

2 ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

4 CONTRACT VALUE 

5 BG AMOUNT IN FIGURES AND WORDS 

6 VALIDITY DATE 

7 DATE OF EXPIRY OF CLAIM PERIOD 

 

Note:  

 
1. Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may be ensured 
that the same is in line with the agreement/ contract entered with the Vendor. 

 
2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act 
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State 
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in the 
name of Vendor/Contractor/Supplier /Bank issuing the guarantee. 

 
3. In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the Standard BG 
Formats. If required, such modifications may be carried out after taking up appropriately with the Unit/Region9s 
Law Deptt.  

 
4. In Case of Bank Guarantees submitted by Foreign Vendors- 

 
a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can 
be accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at 
nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the town/city or 
at nearest branch where the Unit is located. 

 
b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor 
Country9s Bank) 

 
b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee issued 
by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor needs to make 
necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in favour of the Indian Bank9s 
(BHEL9s Consortium Bank) branch in India. It is advisable that all charges for issuance of Bank Guarantee/ 
counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly specify these 
requirements.  

 
b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if a BG 
is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1 will required to 
be followed. 

 
b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 
amended from time to time). The BG Format provided to them should clearly specify the same. 



FORMAT-29  

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE 

IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 

claim(s)/Counter Claim 

Amount (in 

INR)Or currency 

applicable in the 

contract  

Relevant 

contract 

clause 

 

 

   

    

    

 

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract) 

Note3 The Statement of Claims/Counter Claims may ideally be restricted to maximum 

limit of 20 pages. Relevant documents may be compiled and submitted along with the 

statement of Claims/Counter Claims. The statement of Claims/Counter Claims is to 

be submitted to all IEC members and to the other party by post as well as by email. 

 

 

  



FORMAT-30 

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR 

REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC 

To,  

 

M/s. (Stakeholder9s name) 
 

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY BHEL   

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 

As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 

of several rounds of mutual discussions and various correspondences have remained 

unresolved. The brief particulars of our claims which arise out of the above- referred 

Contract/MoU/Agreement/LOI/LOA are reproduced hereunder:  

 

Sl. 

No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 

Contract/MoU/Agreement/LOI/ LOA for referring disputes to conciliation. 

In terms of Clause ---------of Procedure i.e., Annexure ------ to the Contract/MoU 

/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to 

Conciliation by Independent Experts Committee to be appointed by BHEL. You are 

invited to provide your consent in writing to proceed with conciliation into the above 

mentioned disputes within a period of 30 days from the date of this letter along with 

details of counter-claims, if any, which you might have with regard to the subject 

Contract/ MoU/ Agreement/ LOI/ LOA.  

Please note that upon receipt of your consent in writing within 30 days of the 

date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the 

BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 

available under the contract and law.  

Thanking you 

Yours faithfully 

Representative of BHEL 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 
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FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A 

STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION 

THROUGH IEC 

To,  

BHEL (Head of the Unit/Division/Region/Business Group)  

 

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE 

CONTRACT BY A STAKEHOLDER   

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Dear Sir/Madam, 

As you are aware, with reference to above referred 

Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite 

of several rounds of mutual discussions and various correspondences have remained 

unresolved. The brief particulars of our claims which have arisen out of the above- 

referred Contract/MoU/Agreement/LOI/LOA are enumerated hereunder:  

 

Sl. 

No. 

Claim description Amount involved 

   

As you are aware, there is a provision in the captioned 

Contract/MoU/Agreement/LOI/ LOA for referring inter-se disputes of the Parties to 

conciliation. 

We wish to refer the above-said disputes to Conciliation as per the said Clause 

of the captioned Contract/MoU/Agreement/LOI/ LOA. In terms of Clause ---------of 

Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we 

hereby invite BHEL to provide its consent in writing to proceed with conciliation into 

the above mentioned disputes within a period of 30 days from the date of this letter 

along with details of counter-claims, if any, which it might have with regard to the 

subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s) 

as Conciliator(s) from the BHEL Panel of Conciliators.  

This letter is being issued without prejudice to our rights and contentions 

available under the contract and law.  

 

Thanking you 

Yours faithfully 

Representative of the Stakeholder 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 



FORMAT-32 

 

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT 

OF CONCILIATOR/IEC 

 

To,  

M/s. (Stakeholder9s name) 
 

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S) 

ABOUT APPOINTMENT OF CONCILIATOR/IEC  

 

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

This is with reference to letter dated ------------ regarding reference of the 

disputes arising in connection with the subject Contract No

/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).  

In pursuance of the said letter, the said disputes are assigned to conciliation and 

the following persons are nominated as Conciliator(s) for conciliating and assisting 

the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation 

Act, 1996 and the Procedure ---- to the subject Contract

 ......./MoU/Agreement/LOI/LOA, if possible. 

Name and contact details of Conciliator(s) 

a) &.. 

b) &.. 

c) &.. 

You are requested to submit the Statement of Claims or Counter-Claims (strike off 

whichever is inapplicable) before the Conciliator(s) in Format 29 (enclosed herewith) 

as per the time limit as prescribed by the Conciliator(s).    

 Yours faithfully, 

 

Representative of BHEL 

CC: To Conciliator(s)& for Kind Information please. 
Encl: As above 

 

Note: The Format may be suitably modified, as required, based on facts and 

circumstances of the case. 

 



Procedure-2.3 

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the 

Arbitration and Conciliation Act 1996 or any statutory modification thereof 

and as provided herein:  

 

2. The party desirous of resorting to Conciliation shall send an invitation/notice 

in writing to the other party to conciliate specifying all points of Disputes with 

details of the amount claimed. The party concerned shall not raise any new 

issue thereafter. Parties shall also not claim any interest on claims/counter-

claims from the date of notice invoking Conciliation till the conclusion of the 

Conciliation proceedings. If BHEL is to initiate Conciliation, then, the 

invitation to Conciliate shall be extended to the concerned Stakeholder in 

Format-30 hereto. Where the stakeholder is to initiate the Conciliation, the 

notice for initiation of Conciliation shall be sent in Format-31 hereto. 

 

3. The party receiving the invitation/notice for Conciliation shall within 30 days 

of receipt of the notice of Conciliation intimate its consent for Conciliation 

along with its counter-claims, if any.  

 

4. The Conciliation in a matter involving claim or counter-claim (whichever is 

higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated 

by BHEL while in a matter involving claim or counter-claim (whichever is 

higher) of more than Rs 5 crores Conciliation shall be carried out by 3 

Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be 

completed and communicated by the concerned Department/Group of BHEL 

Unit/Division/Region/Business Group to the other party and the 

Conciliator(s) within 30 days from the date of acceptance of the invitation to 

conciliate by the concerned party in the Format-32. The details of the Claim, 

and counter-claim, if any, shall be intimated to the Conciliator(s) 

simultaneously in Format-29.  

 

5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  

 

6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as possible but 

not later than 30 days from the date of his/their appointment. The hearings 

in the Conciliation proceeding shall ordinarily be concluded within two (2) 

months and, in exceptional cases where parties have expressed willingness to 

settle the matter or there exists possibility of settlement in the matter, the 

proceedings may be extended by the IEC by a maximum of further 2 months 

with the consent of the Parties subject to cogent reasons being recorded in 

writing.  



 

7. The IEC shall thereafter formulate recommendations for settlement of the 

Disputes supported by reasons at the earliest but in any case within 15 days 

from the date of conclusion of the last hearing. The recommendations so 

formulated along with the reasons shall be furnished by the IEC to both the 

Parties at the earliest but in any case within 1 month from the date of 

conclusion of the last hearing. 

 

8. Response/modifications/suggestions of the Parties on the recommendations 

of the IEC are to be submitted to the IEC within time limit stipulated by the 

IEC but not more than 15 days from the date of receipt of the 

recommendations from the IEC. 

 

9. In the event, upon consideration, further review of the recommendations is 

considered necessary, whether by BHEL or by the other Party, then, the 

matter can be remitted back to the IEC with request to reconsider the same 

in light of the issues projected by either/both the Parties and to submit its 

recommendations thereon within the following 15 days from the date of 

remitting of the case by either of the Parties. 

 

10. Upon the recommendations by the Parties, with or without modifications, as 

considered necessary, the IEC shall be called upon to draw up the Draft 

Settlement Agreement in terms of the recommendations. 

 

11. When a consensus can be arrived at between the parties only in regard to any 

one or some of the issues referred for Conciliation the draft Settlement 

Agreement shall be accordingly formulated in regard to the said Issue(s), and 

the said Settlement Agreement, if signed, by the parties, shall be valid only for 

the said issues. As regards the balance issues not settled, the parties may 

seek to resolve them further as per terms and conditions provided in the 

contract. 

 

12. In case no settlement can be reached between the parties, the IEC shall by a 

written declaration, pronounce that the Conciliation between the parties has 

failed and is accordingly terminated. 

 

13. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) 

& (d) herein below, the IEC shall forward his/its recommendations as to 

possible terms of settlement within one (1) month from the date of last hearing. 

The date of first hearing of Conciliation shall be the starting date for 

calculating the period of 2 months. 

 

14. In case of 3 members IEC, 2 members of IEC present will constitute a valid 

quorum for IEC and meeting can take place to proceed in the matter after 



seeking consent from the member who is not available. If necessary, 

videoconferencing may be arranged for facilitating participation of the 

members. However, the IEC recommendations will be signed by all members. 

Where there is more than one (1) Conciliator, as a general rule they shall act 

jointly. In the event of differences between the Members of IEC, the 

decision/recommendations of the majority of the Members of IEC shall prevail 

and be construed as the recommendation of the IEC. 

 

15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the Parties 

shall be given by the IEC to both the parties for putting up for approval of their 

respective Competent Authority. 

 

16. Before submitting the draft settlement agreement to BHEL9s Competent 
Authority viz. the Board Level Committee on Alternative Dispute Resolution 

(BLCADR) for approval, concurrence of the other party9s Competent Authority 

to the draft settlement agreement shall be obtained by the other party and 

informed to BHEL within 15 days of receipt of the final draft settlement 

agreement by it. Upon approval by the Competent Authority, the Settlement 

Agreement would thereafter be signed by the authorized representatives of 

both the Parties and authenticated by the members of the IEC. 

 

17. In case the Draft Settlement Agreement is rejected by the Competent Authority 

of BHEL or the other Party, the Conciliation proceedings would stand 

terminated. 

 

18. A Settlement Agreement shall contain a statement to the effect that each of 

the person(s) signing thereto (i) is fully authorized by the respective Party(ies) 

he/she represents, (ii) has fully understood the contents of the same and (iii) 

is signing on the same out of complete freewill and consent, without any 

pressure, undue influence. 

 

19. The Settlement Agreement shall thereafter have the same legal status and 

effect as an arbitration award on agreed terms on the substance of the dispute 

rendered by an arbitral tribunal passed under section 30 of the Arbitration 

and Conciliation Act, 1996. 

 

20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 

however, be subject to withdrawal/closure of any arbitral and/or judicial 

proceedings initiated by the concerned Party in regard to such settled issues. 

 

21. Unless otherwise provided for in the agreement, contract or the Memorandum 

of Understanding, as the case may be, in the event of likelihood of prolonged 



absence of the Conciliator or any member of IEC, for any reason/incapacity, 

the Competent Authority/Head of Unit/Division/Region/Business Group of 

BHEL may substitute the Conciliator or such member at any stage of the 

proceedings. Upon appointment of the substitute Conciliator(s), such 

reconstituted IEC may, with the consent of the Parties, proceed with further 

Conciliation into the matter either de-novo or from the stage already reached 

by the previous IEC before the substitution. 

 

22. The proceedings of Conciliation under this Scheme may be terminated as 

follows: 

 

a. On the date of signing of the Settlement agreement by the Parties; or, 

 

b. By a written declaration of the IEC, after consultation with the parties, to 

the effect that further efforts at conciliation are no longer justified, on the 

date of the declaration; or, 

 

c. By a written declaration of the Parties addressed to the IEC to the effect that 

the Conciliation proceedings are terminated, on the date of the declaration; 

or, 

 

d. By a written declaration of a Party to the other Party and the IEC, if 

appointed, to the effect that the Conciliation proceedings are terminated, on 

the date of the declaration; or, 

 

e. On rejection of the Draft Settlement Agreement by the Competent Authority 

of BHEL or the other Party. 

 

23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 

Sum fee of Rs 75,000/- for the whole 

case payable in terms of paragraph No. 

27 herein below. 

2 Towards drafting of 

settlement 

agreement  

In cases involving claim and/or 

counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 

In cases involving claim and/or 

counter-claim of exceeding Rs 5 crores 

but less than Rs 10 crores. 

Rs 75,000 (per Conciliator) 



Sl No Particulars Amount 

In cases involving claim and/or 

counter-claim of more than Rs 10 

crores. 

Rs 1,00,000/- (per Conciliator) 

Note: The aforesaid fees for the drafting 

of the Settlement Agreement shall be 

paid on the, 

Signing of the Settlement Agreement 

after approval of the Competent 

Authority  

or 

Rejection of the proposed Settlement 

Agreement by the Competent Authority 

of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 

case for Conciliation by a Sole Member 

IEC. 

 

Where Conciliation is by multi member 

Conciliators 3Rs 30,000/- (one time)- to 

be paid to the IEC  

4 Travel and 

transportation and 

stay at outstation 

i) Retired Senior 

Officials of other 

Public Sector 

Undertakings (pay 

scale wise equivalent 

to or more than E-8 

level of BHEL) 

 

 

As per entitlement of the equivalent 

officer (pay scale wise) in BHEL. 

Others 

 

 

As per the extant entitlement of whole 

time Functional Directors in BHEL. 

Ordinarily, the IEC Member(s) would be 

entitled to travel by air Economy Class. 

 

5 Venue for meeting Unless otherwise agreed in the 

agreement, contract or the 

Memorandum of Understanding, as the 

case may be, the venue/seat of 

proceedings shall be the location of the 

concerned Unit / Division / Region / 



Sl No Particulars Amount 

Business Group of BHEL. Without 

prejudice to the seat/venue of the 

Conciliation being at the location of 

concerned BHEL Unit / Division / 

Region / Business Group, the IEC after 

consulting the Parties may decide to 

hold the proceedings at any other 

place/venue to facilitate the 

proceedings. Unless, Parties agree to 

conduct Conciliation at BHEL premises, 

the venue is to be arranged by either 

Party alternately. 

 

 

24. The parties will bear their own costs including cost of presenting their 

cases/evidence/witness(es)/expert(s) on their behalf.  The parties agree to rely 

upon documentary evidence in support of their claims and not to bring any 

oral evidence in IEC proceedings. 

 

25. If any witness(es) or expert(s) is/are, with the consent of the parties, called 

upon to appear at the instance of the IEC in connection with the matter, then, 

the costs towards such witness(es)/expert(s) shall be determined by the IEC 

with the consent of the Parties and the cost so determined shall be borne 

equally by the Parties.  

 

26. The other expenditures/costs in connection with the Conciliation proceedings 

as well as the IEC9s fees and expenses shall be shared by the Parties equally. 
 

27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable 

after the first meeting of the IEC and the remaining 50% of the Sitting Fees 

shall be payable only after termination of the conciliation proceedings in terms 

of para 22 hereinabove.  

 

28. The travelling, transportation and stay at outstation shall be arranged by 

concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23 

above, and in case such arrangements are not made by the BHEL Unit, the 

same shall be reimbursed to the IEC on actuals limited to their entitlement as 

per Serial No. 4 of the Table at Para 23 above against supporting documents. 

The IEC Member(s) shall submit necessary invoice for claiming the 

fees/reimbursements. 

 

29. The Parties shall keep confidential all matters relating to the conciliation 

proceedings. Confidentiality shall extend also to the settlement agreement, 



except where its disclosure is necessary for purposes of its implementation 

and enforcement or as required by or under a law or as per directions of a 

Court/Governmental authority/ regulatory body, as the case may be. 

 

30. The Parties shall not rely upon or introduce as evidence in any further arbitral 

or judicial proceedings, whether or not such proceedings relate to the Disputes 

that is the subject of the Conciliation proceedings: 

 

a. Views expressed or suggestions made by the other party in respect of a 

possible settlement of the Disputes; 

 

b. admissions made by the other party in the course of the Conciliator 

proceedings; 

 

c. proposals made by the Conciliator; 

 

d. The fact that the other Party had indicated his willingness to accept a 

proposal for settlement made by the Conciliator. 

 

31. The Parties shall not present the Conciliator(s) as witness in any Alternative 

Dispute Resolution or Judicial proceedings in respect of a Disputes that 

is/was the subject of that particular Conciliation proceeding. 

 

32. None of the Conciliators shall act as an arbitrator or as a representative or 

counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes 

that is/was the subject of that particular Conciliation proceeding.  

 

33. The Parties shall not initiate, during the Conciliation proceedings, any arbitral 

or judicial proceedings in respect of a Disputes that is the subject matter of 

the Conciliation proceedings except that a Party may initiate arbitral or 

judicial proceedings where, in his opinion, such proceedings are necessary for 

preserving his rights including for preventing expiry of period of limitation. 

Unless terminated as per the provisions of this Scheme, the Conciliation 

proceedings shall continue notwithstanding the commencement of the arbitral 

or judicial proceedings and the arbitral or judicial proceedings shall be 

primarily for the purpose of preserving rights including preventing expiry of 

period of limitation. 

 

34. The official language of Conciliation proceedings under this Scheme shall be 

English unless the Parties agree to some other language. 
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