
 

T E N D E R     S P E C I F I C A T I O N 
 

BHE/PW/PUR/PLT-INS/582 
 

         
FOR 

           
 

HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIENT’S STORAGE YARD/ 
STORES, TRANSPORTATION TO SITE, APPLICATION OF LINING & INSULATION 
MATERIALS INCLUDING ERECTION OF FIXING & SUPPORTING COMPONENTS, SHEET 
CLADDING, OUTER CASING, ETC ON BOILER AND ITS AUXILIARIES, TG AUXILIARIES, 
TG PIPING, POWER CYCLE PIPING & LP PIPING AND OTHER EQUIPMENTS INCLUDING 
BOI AND HANDING OVER FOR 1X250 MW UNIT # 2 
 

OF 
 

MAHARASHTRA STATE POWER GENERATION COMPANY LIMITED 
         

AT 

  NEW PARLI THERMAL POWER PROJECT 

PARLI - VAIJNATH  

DISTT. BEED, MAHARASHTRA - 431-520 
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POWER SECTOR :  WESTERN    REGION 
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C O N T E N T S 
 

SN DESCRIPTION SECTION/ 
APPENDIX NO. 

NO OF 
PAGES 

1.  CONTENTS  02 

2.  TENDER SPECIFICATION FORWADING -- 1 

3.  PROCEDURE FOR SUBMISSION OF SEALED 
TENDER 

-- 1 

4.  PROJECT INFORMATION   -- 1 

5.  CHECK LIST  -- 1 

6.  DECLARATION BY BIDDER’S AUTHORIZED 
SIGNATORY  

-- 1 

7.  CERTIFICATE OF NO DEVIATION -- 1 

8.  NOTICE INVITING TENDER  $ 

9.  GENERAL CONDITIONS OF CONTRACT SECTION-1 & 2 $ 

10.  OFFER OF CONTRACTOR SECTION-3 1 

SPECIAL CONDITIONS 

11.  SCOPE OF WORK SECTION-4 7 

12.  OBLIGATIONS OF THE CONTRACTOR (TOOLS, 
TACKLES & CONSUMABLES) 

SECTION-5 5 

13.  CONTRACTOR'S OBLIGATION IN REGARD TO 
EMPLOYMENT OF SUPERVISORY STAFF AND 
WORKMEN 

SECTION-6 2 

14.  OBLIGATIONS OF BHEL  SECTION-7 1 

15.  INSPECTION/ QUALITY ASSURANCE/ QUALITY 
CONTROL/ STATUTORY INSPECTION  

SECTION-8 2 

16.  SAFETY MEASURES SECTION-9 13 

17.  DRAWINGS AND DOCUMENTS SECTION-10 1 

18.  TIME SCHEDULE/MOBILIZATION/ PROGRESS 
MONITORING/ OVER RUN. 

SECTION-11 3 

19.  TERMS OF PAYMENT SECTION-12 2 

20.  EXTRA CHARGES FOR MODIFICATION/ 
RECTIFICATION 

SECTION-13 2 

21.  INSURANCE SECTION-14 2 

22.  EARNEST MONEY DEPOSIT & SECURITY 
DEPOSIT 

SECTION –15 2 

APPENDICES 

23.  MAJOR T&P & MMD TO BE DEPLOYED BY THE 
CONTRACTOR 

APPENDIX-I 1 

24.  ANALYSIS OF UNIT RATES QUOTED APPENDIX-II 1 

25.  MANPOWER DEPLOYMENT PLAN BY THE 
CONTRACTOR 

APPENDIX-III 1 
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SN DESCRIPTION SECTION/ 
APPENDIX NO. 

NO OF 
PAGES 

26.  CONTRACTOR’S T&P DEPLOYMENT PLAN APPENDIX-IV 1 

27.  DETAILS OF CONCURRENT COMMITMENT  APPENDIX-V  1 

28.  DETAILS OF SIMILAR WORK COMPLETED IN 
LAST SEVEN YEARS 

APPENDIX-VI  1 

29.  RATE SCHEDULE (PRICE BID: PART-II)  @ 

               
               

LEGEND: 
      

$:  Attached at the end of hard copy of Tender Specifications Part-I. Hosted in BHEL 
web page (www.bhel.com)  as file titled “NIT+GCC-582”.  

   
@: Issued as separate hard copy booklet ‘Tender Specifications Part-II (Price Bid)’. 

Hosted in BHEL web page (www.bhel.com)  as files titled “PRICE BID-582”  
Note:  
Rest of the tender documents are included in Tender Specifications Part-I. Hosted in 
BHEL web page (www.bhel.com) as file titled “TECH BID-582” 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

SHREEMOHINI COMPLEX 
345, KINGSWAY  -  NAGPUR  440  001 

 
Tender Specification No.- BHE/PW/PUR/PLT-INS/582 

 
FOR 

         
HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIENT’S STORAGE 
YARD/ STORES, TRANSPORTATION TO SITE, APPLICATION OF LINING & 
INSULATION MATERIALS INCLUDING ERECTION OF FIXING & SUPPORTING 
COMPONENTS, SHEET CLADDING, OUTER CASING, ETC ON BOILER AND ITS 
AUXILIARIES, TG AUXILIARIES, TG PIPING, POWER CYCLE PIPING & LP 
PIPING AND OTHER EQUIPMENTS INCLUDING BOIs AND HANDING OVER 
FOR 1X250 MW UNIT 2  
         

OF 
 

MAHARASHTRA STATE POWER GENERATION COMPANY 
LIMITED 

         

AT 

  NEW PARLI THERMAL POWER PROJECT 

PARLI - VAIJNATH  

                                 DISTT. BEED, MAHARASHTRA - 431-520 
                
BIDDERS WHO HAVE DEPOSITED ‘ONE TIME EMD’ OF Rs. 2.0 LAKH WITH BHEL:PSWR: 
NAGPUR WILL BE EXEMPTED FROM SUBMISSION OF EMD WITH THIS TENDER. SUCH 
BIDDER SHALL INDICATE THE DETAILS LIKE DD No. / CASH RECEIPT No. OF SUCH ‘ONE 
TIME EMD’. 
         
LAST DATE AND TIME FOR              
RECEIPT OF OFFERS:  PLEASE OBTAIN UPDATED INFORMATION FROM OUR WEB 

PAGE www.bhel.com 
         
THESE TENDER DOCUMENTS CONTAINING PART-I TECHNICAL BID AND PART- II   PRICE 
BID, ARE ISSUED TO: 
                 
M/s. 
                 
                        
                
(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE) 
         
FOR BHARAT HEAVY ELECTRICALS LIMITED 
         
         
 
 
DGM (Purchase) 
    
PLACE: NAGPUR 
DATE: 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 
POWER SECTOR - WESTERN REGION 
345, KINGSWAY - NAGPUR 440 001 

 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

 
THE TENDERER MUST SUBMIT THEIR TENDERS AS REQUIRED IN TWO PARTS IN SEPARATE SEALED 
COVERS PROMINENTLY SUPERSCRIBED AS PART-I TECHNICAL BID AND PART-II PRICE BID AND ALSO 
INDICATING ON EACH OF THE COVERS THE TENDER SPECIFICATION NUMBER AND DUE DATE AND 
TIME AS MENTIONED IN THE TENDER NOTICE. 
 
PART-I (TECHNICAL BID) COVER-I 
         
EXCEPTING RATE SCHEDULE, ALL OTHER SCHEDULES, DATA SHEETS AND DETAILS CALLED FOR IN 
THE SPECIFICATION SHALL BE ENCLOSED IN PART-I "TECHNICAL BID" ONLY. 
 
PART-II (PRICE BID) COVER-II 
         
ALL INDICATIONS OF PRICE SHALL BE GIVEN IN THIS PART-II  "PRICE BID". EMD SHALL NOT BE 
INCLUDED IN THIS COVER. 
         
THESE TWO SEPARATE COVERS-I AND II (PART-I AND PART-II) SHALL TOGETHER BE ENCLOSED IN A 
THIRD ENVELOPE  (COVER-III) ALONGWITH REQUISITE EMD AS INDICATED EARLIER AND THIS 
SEALED COVER SHALL BE SUPERSCRIBED AND SUBMITTED TO ADDL. GEN MANAGER (PURCHASE) AT 
THE ABOVE MENTIONED ADDRESS ON OR BEFORE THE DUE DATE AS INDICATED.   
         
THE QUALIFIED TENDERER WILL BE INTIMATED SEPARATELY ABOUT THE STATUS OF THEIR OFFER. 
         
TENDERER ARE REQUESTED TO MAKE SPECIFIC NOTE OF THE FOLLOWING CONDITIONS: 
         
CONTRACTOR SHOULD HAVE ADEQUATE RESOURCES INCLUDING MAJOR T&PS AT HIS DISPOSAL FOR 
THIS JOB. 

 
CONTRACTOR SHOULD HAVE SOUND FINANCIAL STABILITY. 

 
TENDERER SHOULD MEET QUALITY REQUIREMENT REGARDING WORKMANSHIP, DEPLOYMENT OF 
PERSONNEL, ERECTION TOOLS AND NECESSARY INSPECTION, MEASUREMENT & TESTING 
INSTRUMENTS. 

 
ALL INFORMATION AS CALLED FOR IN VARIOUS APPENDICES AND CLAUSES OF TENDER 
SPECIFICATION SHOULD BE FURNISHED IN COMPLETENESS. PLEASE REFER THE CHECKLIST.  
 
CLARIFICATION   ON TENDER IF ANY, SHALL BE OBTAINED   BY   THE  TENDERER BEFORE 
SUBMITTING THEIR OFFER. 

 
OFFERS MUST BE SUBMITTED WITHOUT ANY DEVIATION. 
 
OFFERS RECEIVED WITH ANY DEVIATION OR WITHOUT RELEVANT INFORMATION AS DESCRIBED 
ABOVE ARE LIABLE TO BE REJECTED. PRICE BIDS RECEIVED IN THE FORM OTHER THAN SPECIFIED 
IN PART-II (PRICE BID) ARE LIABLE TO BE REJECTED. 

 
TENDERER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT TO THE 
APPROVAL OF BHEL'S CUSTOMER.  
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PROJECT INFORMATION 
 

1.0     INTROCUCTION 

The owner Maharashtra State Power Generation Company Limited is 
setting up a new 1x250MW Thermal power station named as New 
Parli Thermal Power Project. This is about 2 ½ KM from the existing 
Parli Thermal Power Station. 

2.0      APPROACH TO SITE 

Nearest railway station: Parli Railway station under South Central 
Railway. Site is also approachable by all weather Parbhani-Parli 
road. 

     3.0     CLIMATIC CONDITIONS  
a). Maximum temperature : 48-50 Deg Celsius 
b). Minimum temperature  : 6-8 Deg Celsius 

c) Maximum Relative Humidity  : 91% 
d) Minimum Relative Humidity  : 18% 
e) Average Annual rainfall : 860 mm 
f) Seismic Zone : II 
g) Height above MSL : 433.5 M 

. 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

1.  Name of the bidder with 
address 

 

 

 

2.  Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED  

3.  EMD details  
 

4.  Validity of offer (Refer GCC) 6 months, accepted by bidder Yes No 

5.  Initial Mobilization time as per Section-11 of SCC accepted by 
bidder  

Yes No 

6.  Whether any conditions stipulated? Yes No 

7.  Bidder has visited the project site and acquainted with the site 
conditions 

Yes No 

8.  Details of concurrent jobs are furnished (as per Appendix-IX) Yes No 

9.  Head quarter’s organization is furnished Yes No 

10.  Proposed site organization is furnished Yes No 

11.  Names and particulars of directors/partners are furnished Yes No 

12.  Financial status of the firm (annexure ‘A’ of GCC) is furnished Yes No 

13.  Profit & loss account for preceding three years is furnished Yes No 

14.  Solvency certificate from the banker is furnished 
(Issued by Nationalised Bank, Not older Than 6 Months) 

Yes No 

15.  Latest income tax clearance certificate is furnished Yes No 

16.  Manpower deployment plan (Appendix – VII) is furnished Yes No 

17.  Analysis of unit rates quoted (Appendix-V) is furnished Yes No 

18.  Month wise deployment plan for major T&P (Appendix-VIII) is 
furnished 

Yes No 

19.  Whether all the pages of the tender documents are read, 
understood and signed  

Yes No 

20.  Power of Attorney Enclosed in favour of Person Making Offer Yes No 

21.  Bidder Has familiarized himself with all Relevant Local Laws & 
Conditions  

Yes No 

22.  Safety Requirement of this work in A Running plant Premises has 
been understood.  

Yes No 

23.  Erection and Commissioning programme Yes No 
Note : Strike off Yes or No, as applicable 
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DECLARATION BY BIDDER’S AUTHORIZED SIGNATORY 

 
         
         
         
         I, ………………………………………………………………………………………… 

HEREBY CERTIFY THAT ALL THE INFORMATION AND DATA FURNISHED BY 

ME WITH REGARD TO THE TENDER SPECIFICATION No. BHE/PW/PUR/PLT-

INS/582 ARE TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE. I 

HAVE GONE THROUGH THE SPECIFICATIONS, CONDITIONS AND 

STIPULATIONS IN DETAIL AND AGREE TO COMPLY WITH THE 

REQUIREMENTS AND INTENT OF THE SPECIFICATION. I FURTHER CERTIFY 

THAT I AM DULY AUTHORIZED REPRESENTATIVE OF THE UNDER-

MENTIONED TENDERER AND A VALID POWER OF ATTORNEY TO THIS 

EFFECT IS ALSO ENCLOSED. 

         

         
         
 
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH  
NAME AND ADDRESS         
         
 
 
DATE:         
         
         
TENDERER'S NAME AND ADDRESS 
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CERTIFICATE OF NO DEVIATION 
 

 
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-INS/582 

 
 
 
 
 

I/WE, M/s  
……………………………………………………………………………………………… 
 

HEREBY CERTIFY THAT IN OUR OFFER I/WE HAVE NEITHER SET 

ANY TERMS AND CONDITIONS NOR THERE IS ANY DEVIATION 

TAKEN FROM THE CONDITIONS OF BHEL’S TENDER 

SPECIFICATIONS, EITHER TECHNICAL OR COMMERCIAL, AND I/WE 

AGREE TO ALL THE TERMS AND CONDITIONS MENTIONED IN 

BHEL’S TENDER SPECIFICATION WITH ASSOCIATED AMENDMENTS 

& CLARIFICATIONS. 

 

 

SIGNATURE OF THE TENDERER 
DATE: 
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SECTION-3 

OFFER OF THE CONTRACTOR 
To 
The DGM (Purchase)  
BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  - WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY   
NAGPUR 440 001 
         
DEAR SIR, 
         
I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. 
BHE/PW/PUR/PLT-INS/582 ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER 
SECTOR-WESTERN REGION, NAGPUR, IN ACCORDANCE WITH THE TERMS AND 
CONDITIONS THEREOF. 
         
I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE 
ABOVE WORK AND AGREE TO ABIDE BY THE SAME. 
 
1.  INSTRUCTIONS TO TENDERERS 
2.  GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT 
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 
I/WE   HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT FOR A 
SUM OF RS.2,00,000/- (RUPEES TWO LAKHS ONLY) DETAILS OF EMD PAYMENT ARE 
FURNISHED IN THE CHECK LIST.  
 
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED /EMD NEED NOT BE 
REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR 
ERECTION AND COMMISSIONING TENDERS OF BHEL –PSWR NAGPUR SHOULD 
OUR OFFER BE ACCEPTED, I/WE FURNTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR 
THE WORK AS PROVIDED FOR IN THE TENDER SPECIFICATION WITHIN THE STIPULATED 
TIME AS MAY BE INDICATED BY BHEL, POWER SECTOR –WESTERN REGION, NAGPUR.  
 
 
I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID 
DOCUMENTS UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN 
AND AS DETAILED IN THE APPENDICES ANNEXED THERETO. 
 
 
 
 
PLACE:                            SIGNATURE OF TENDERER: 
DATE:                             ADDRESS: 
 
WITNESSES WITH THEIR ADDRESS 
 

SIGNATURE      NAME            ADDRESS 
 
1. 
 
 
2. 
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SECTION  -4 
 

SPECIAL CONDITIONS OF CONTRACT 
 
4.1 SCOPE OF WORK  
 
4.1.1 
THE WORK TO BE CARRIED OUT UNDER SCOPE OF THIS SPECIFICATION COVERS THE 
COMPLETE WORK OF HANDLING, LOADING OF MATERIALS AT BHEL/CUSTOMER STORES/ 
STORAGE YARD, TRANSPORTION AND UNLOADING AT SITE, APPLICATION OF INSULATION, 
FINISHING, CLADDING AND OUTER CASING ETC OF THE FOLLOWING: 
 
1. MAIN BOILER 

2.BOILER AND AUXILIARIES INCLUDING, BUT NOT LIMITED TO, ESP, DUCTS, FUEL OIL 

EQUIPMENTS, FANS ETC 

3. BOILER INTEGRAL PIPING AND TANKS & VESSELS 

4. POWER CYCLE PIPING AND CRITICAL PIPING INCLUDING VESSELS AND TANKS & OTHER 

EQUIPMENTS 

5. ST-TG AUXILIARIES INCLUDING, BUT NOT LIMITED, TO HEAT EXCHANGERS, PUMPS, 

TANKS AND VESSELS AND OTHER EQUIPMENTS 

7. TG INTEGRAL & CYCLE PIPING INCLUDING CONDENSATE AND EXTRACTION SYSTEM 

PIPING 

8. OTHER EQUIPMENTS INCLUDING BOUGHT OUT ITEMS, THOUGH NOT LISTED ABOVE 

BUT REQUIRED FOR COMPLETION 

 
THE WORK SHALL CONFORM TO DIMENSION AND TOLERANCES SPECIFIED IN THE 
VARIOUS DRAWING. IF ANY DOCUMENTS THAT WILL BE PROVIDED DURING THE 
EXECUTION. IF ANY PORTION OF THE WORK IS FOUND TO BE DEFECTIVE IN 
WORKMANSHIP OR NOT CONFORMING TO DRAWINGS OR OTHER SPECIFICATIONS, THE 
CONTRACTOR SHALL DISMANTLE AND RE-DO THE WORK DULY REPLACING THE DEFECTIVE 
MATERIALS AT HIS COST. FAILING WHICH THE WORK WILL BE GOT DONE BY ENGAGING 
OTHER AGENCIES OR DEPARTMENTALLY AND RECOVERIES WILL BE DEDECTED FROM 
CONTRACTOR’S BILLS TOWARDS EXPENDITURE INCURRED INCLUDING 30% 
DEPARTMENTAL CHARGES. 
 
4.1.2 
THE TERMINAL POINTS AS DECIDED BY BHEL SHALL BE FINAL AND BINDING ON THE 
CONTRACTOR. 
 
4.1.3 
THE ESTIMATED WEIGHTS GIVEN IN THE PART-II : PRICE BID, RATE SCHEDULE ARE 
APPROXIMATE AND ARE MEANT FOR GENERAL IDEA TO THE TENDERER ABOUT THE 
MAGNITUDE OF THE WORK INVOLVED. THESE ARE SUBJECT TO CHANGE AS PER SITE 
CONDITIONS. 
 
4.1.4 
THE WORK COVERED UNDER THIS SPECIFICATION IS OF HIGHLY SOPHISTICATED NATURE 
REQUIRING THE BEST QUALITY OF WORKMANSHIP, ENGINEERING AND CONSTRUCTION 
MANAGEMENT. THE CONTRACTOR SHOULD ENSURE TIMELY COMPLETION OF THE WORK. 
THE CONTRACTOR MUST HAVE THE ADEQUATE QUANTITY OF TOOLS, CONSTRUCTION 
AIDS, EQUIPMENTS, ETC IN THIS POSSESSION. HE MUST ALSO ON HIS ROLLS ADEQUATE 
TRAINED, QUALIFIED AND EXPERIENCED SUPERVISORY STAFF AND SKILLED PERSONNEL. 
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4.1.5 
THE WORK SHALL BE EXECUTED UNDER THE USUAL CONDITION AFFECTING MAJOR 
POWER PLANT CONSTRUCTION AND IN CONJUNCTION WITH NUMEROUS OTHER 
OPERATIONS AT SITE. THE CONTRACTOR AND HIS PERSONNEL SHALL CO-OPERATIVE 
WITH THE PERSONNEL OF OTHER AGENCIES, CO-ORDINATE HIS WORK WITH OTHERS AND 
PROCEED IN A MANNER THAT SHALL NOT DELAY OR HINDER THE PROGRESS OF WORK. 
 
4.1.6 
CONTRACTOR SHALL EXECUTE THE WORK AS PER SEQUENCE AND PROCEDURE 
PRESCRIBED BY BHEL AT SITE. BHEL ENGINEER, DEPENDING UPON THE AVAILABILITY OF 
MATERIALS, FRONTS ETC, WILL DECIDE THE SEQUENCE OF ERECTION AND 
METHODOLOGY. NO CLAIMS FOR EXTRA PAYMENT FROM THE CONTRACTOR WILL BE 
ENTERTAINED ON THE GROUNDS OF DEVIATION FROM THE METHODS OF ERECTION 
ADOPTED IN ERECTION OF SIMILAR JOBS OR FOR ANY REASONS WHATSOEVER. 
 
4.1.7 
CONTRACTOR HAS TO WORK IN CLOSE CO-ORDINATION WITH OTHER ERECTION AGENCY 
AT SITE. BHEL ENGINEER WILL CO-ORDINATE AREA CLEARANCE. IN A PROJECT OF SUCH 
MAGNITUDE, IT IS POSSIBLE THAT THE AREA CLEARANCE MAY BE LESS/MORE AT A 
PARTICULAR GIVEN TIME. ACTIVITIES AND ERECTION PROGRAM HAVE TO BE PLANNED IN 
SUCH A WAY THAT THE MILESTONE EVENTS LIKE BOILER LIGHT UP, STEAM BLOWING, 
ROLLING ETC ARE ACHIEVED AS PER SCHEDULE/ PLANS. CONTRACTOR SHALL ARRANGE & 
AUGMENT THE RESOURCES ACCORDINGLY.  
 
4.1.8 
DURING THE COURSE OF EXECUTION OF WORK, CERTAIN REWORK/MODIFICATION/ 
RECTIFICATION/ REPAIRS/FABRICATION ETC WILL BE NECESSARY ON ACCOUNT OF FEED 
BACK FROM VARIOUS RELEVANT SOURCE, AND ALSO ON ACCOUNT OF DESIGN 
DISCREPANCIES/ ALTERATIONS, MANUFACTURING DEFECTS, SITE OPERATIONS/ 
MAINTENANCE REQUIREMENTS. CONTRACTOR SHALL CARRY OUT SUCH REWORK/ 
MODIFICATION/ RECTIFICATION/ FABRICATION/ REPAIRS ETC PROMPTLY AND 
EXPEDITIOUSLY DAILY LOG SHEETS INDICATING THE DETAILS OF WORK CARRIED OUT, 
MAN-HOURS ETC SHALL BE MAINTAINED BY THE CONTRACTOR AND GOT SIGNED BY BHEL 
ENGINEER EVERY DAY. CLAIMS OF CONTRACTOR, IF ANY, FOR SUCH WORKS WILL BE 
DEALT AS PER CLAUSES 13.1 TO 13.8. 
 
4.1.9 
ALL TOOLS, TACKLES, FIXTURES, EQUIPMENTS, MATERIALS, MANPOWER 
SUPERVISORS/ENGINEERS, CONSUMABLE ETC REQUIRED FOR THE CONTRACTOR SHALL 
PROVIDE THIS SCOPE OF WORK. ALL THE EXPENDITURE INCLUDING TAXES AND 
INCIDENTALS IN THIS CONNECTION WILL HAVE TO BE BORN BY HIM UNLESS OTHERWISE 
SPECIFIED IN THE RELEVANT CLAUSE. THE CONTRACTORS QUOTED RATES SHOULD BE 
INCLUSIVE OF ALL SUCH CONTINGENCIES. 
 
4.1.10 
IT SHALL BE SPECIALLY NOTED THAT THE CONTRACTOR’S LABOUR AND STAFF MAY HAVE 
TO WORK ROUND THE CLOCK TO MEET THE COMPLETION SCHEDULES/ PLANS WHICH MAY 
INVOLVE PAYMENT OF CONSIDERABLE OVERTIME. THE CONTRACTORS QUOTED RATES 
SHOULD BE INCLUSIVE OF ALL SUCH CONTINGENCIES. 
 
4.1.11 
THE CONTRACTOR IS STRICTLY PROHIBITED FROM USING BHEL’S REGULAR COMPONENTS 
LIKE ANGLES, CHANNELS, BEAMS, PLATES, PIPE/TUBES, AND HANDRAILS ETC FOR ANY 
TEMPORARY SUPPORTING OR SCAFFOLDING WORKS. CONTRACTOR SHALL ARRANGE 
HIMSELF ALL SUCH MATERIALS. IN CASE OF SUCH MISUSE OF BHEL MATERIALS, A SUM AS 
DETERMINED BY BHEL ENGINEER WILL BE RECOVERED FROM THE CONTRACTOR’S BILL. 
THE DECISION OF BHEL ENGINEER IS FINAL AND BINDING ON THE CONTRACTOR. 
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4.1.12 
NO MEMBER OF THE ALREADY ERECTED STRUCTURE/ PLATFORM, PIPES, GRILLS; 
PLATFORM, OTHER COMPONENT AND AUXILIARIES SHOULD TO CUT WITHOUT SPECIFIC 
APPROVAL OF BHEL ENGINEER.  
 
THE CONTRACTOR’S SCOPE OF WORK IS FURTHER DESCRIBED IN THE CLAUSES HERE 
AFTER. 
4.2 COLLECTION OF MATERIALS 
 
4.2.1 
THE CONTRACTOR SHALL TAKE DELIVERY OF EQUIPMENTS, ON STANDARD INDENT FORM, 
FROM THE STORAGE YARD/STORES/SHEDS OF BHEL/CUSTOMER. THE CONTRACTOR 
SHOULD NOTE THAT THE TRANSPORT OF EQUIPMENT TO ERECTION SITE, ASSEMBLY 
YARDS ETC SHOULD BE DONE TO AVOID THE SITE CONGESTION AND BY THE PRESCRIBED 
ROUTE WITHOUT DISTURBING THE OTHER WORKS AND CONTRACTORS AND IN THE MOST 
PROFESSIONAL MANNER. SPECIAL EQUIPMENT SUCH AS CLADDING SHEETS, POURABLE 
REFRACTORY, AND MINERAL WOOL ETC SHALL BE STORED WHEN TAKEN OVER BY THE 
CONTRACTOR IN APPROPRIATE MANNER AS PER BHEL’S INSTRUCTIONS. 
RELOCATION/SHIFTING IF NECESSARY, OF MATERIAL, T&P ETC DUE TO SITE 
CONDITIONS/ CUSTOMER REQUIREMENT SHALL BE DONE EXPEDITIOUSLY AS INCIDENTAL 
TO WORK. 
 
4.2.2 
THE CONTRACTOR SHALL HANDOVER ALL PARTS/ MATERIALS REMAINING EXTRA OVER 
THE NORMAL REQUIREMENT WITH PROPER IDENTIFICATION TAGS IN A PACKED 
CONDITION IF SO SPECIFIED, TO BHEL STORES. IN CASE OF ANY MISUSE OR EXCESS USE 
OVER DESIGN REQUIREMENTS, BHEL RESERVE THE RIGHT TO RECOVER THE COST OF 
PARTS /MATERIAL USED IN EXCESS OR MISUSED. DECISION OF BHEL ENGINEER IN THE 
REGARD WILL BE FINAL AND BINDING ON THE CONTRACTOR. 
 
4.2.3 
THE CONTRACTOR SHALL HAVE TOTAL RESPONSIBILITY FOR ALL BHEL/CUSTOMER’S 
EQUIPMENT AND MATERIALS IN HIS CUSTODY WHETHER AT HIS STORES OR AT SITE IN 
LOOSE, SEMI-ASSEMBLED OR ERECTED CONDITION. HE SHALL EFFECTIVELY PROTECT THE 
FINISHED WORKS FROM ACTION OF WEATHER AND FROM DAMAGES OR DEFACEMENT AND 
SHALL ALSO COVER THE FINISHED PARTS IMMEDIATELY ON COMPLETION AS PER BHEL 
ENGINEER’S INSTRUCTIONS. THE CONTRACTOR SHALL MAKE ADEQUATE ARRANGEMENTS 
INCLUDING EMPLOYMENT OF SECURITY PERSONNEL AND INSURANCE EQUIPMENTS 
ISSUED TO HIM FOR THE WORK. 
 
4.2.4 
ALL MATERIALS SHALL BE HANDLED VERY CAREFULLY TO PREVENT ANY DAMAGE OR LOSS. 
PROPER WIRE ROPES, SLINGS ETC SHALL BE USED FOR UNLOADING AND /OR HANDLING 
OF THE EQUIPMENTS  
 
4.2.5 
CONTRACTOR SHALL REMOVE PERIODICALLY ALL SCRAP MATERIALS AND OTHER SCRAP 
GENERATED FROM ALL THE WORK AREA DURING EXECUTION OF THIS WORK. IN CASE OF 
CONTRACTOR’S FAILURE TO CARRYOUT THIS WORK TO THE SATISFACTION OF BHEL, 
BHEL RESERVES THE RIGHT TO REMOVE THE RIGHT AT CONTRACTOR’S RISK AND COST. 
 
4.2.6 
ALL THE POURABLE AND CASTABLE INSULATION BAGS ISSUED TO THE CONTRACTOR HAVE 
TO BE PROPERLY STORED AND THE SAME SHOULD IN A COVERED STORAGE WITHOUT 
EXPOSING TO ATMOSPHERIC CONDITIONS. FOR THIS PURPOSE, CONTRACTOR SHOULD 
ARRANGE SUFFICIENT QUANTITY OF FIRE RETARDANT TARPAULINS OR TEMPORARY 
COVERED SHED. 
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4.3        WELDING ELECTRODES AND WELDING 
 
4.3.1 WELDING ELECTRODES  
 
4.3.1.1 
THE SELECTION AND USE OF ELECTRODES WILL BE AS PER THE STANDARDS AND 
SPECIFICATION OF BHEL /CUSTOMER. CONTRACTOR SHALL USE ONLY THE TYPE OF 
ELECTRODE SPECIFIED BY BHEL/CUSTOMER ENGINEER.  
 
4.3.1.2 
THE ELECTRODES TO BE USED SHALL BE ACCOMPANIED BY PROPER TEST CERTIFICATE 
AND THESE CERTIFICATES SHOULD BE SUBMITTED REGULARLY FOR THE SECURITY OF 
BHEL ENGINEER’S PRIOR TO USE THE ELECTRODES. 
 
4.3.1.3 
ALL WELDING ELECTRODES WILL HAVE TO BE STORED IN SEPARATE ENCLOSURE 
SPECIALLY MADE FOR THE PURPOSE, WHICH SHALL CONFORM TO BHEL’S SPECIFICATION 
IN THIS REGARD. HEATING ARRANGEMENTS FOR THIS ENCLOSURE WILL HAVE TO BE 
MADE TO KEEP THE ENCLOSURE’S TEMPERATURE ABOVE THAT OF AMBIENT. CONTINUOUS 
MONITORING OF TEMPERATURE AND HUMIDITY HAS TO BE ENSURED. CONFORMANCE TO 
BHEL’S PRESCRIPTIONS IN THIS REGARD ARE ESSENTIAL. 
 
4.3.1.4 
ALL RACKS AND OTHER ITEMS USED FOR STORAGE OF ELECTRODES SHALL BE MADE OF 
MOISTURE ABSORPTION RESISTANT MATERIAL. 
 
4.3.1.5  
SUFFICIENT NUMBER OF ELECTRODE BAKING AND PORTABLE DRYING OVENS SHALL BE 
DEPLOYED FOR USE. ALL THE FLOW HYDROGEN ELECTRODES SHALL BE BAKED MINIMUM 
FOR ONE HOUR AT 375-425 DEGREE CENTIGRADE IN ELECTRODE BAKING OVEN AND THEN 
HELD IN HOLDING OVENS AT AROUND 100 DEGREE CENTIGRADE UNIT USE. ALL RUTILE 
ELECTRODES IF SPECIFIED OR PRESCRIBED, SHALL BE DRIED FOR A MINIMUM OF ONE 
HOUR FOR 100-150 DEGREES CENTIGRADE BEFORE USE. 
 
4.3.2 WELDING 
 
4.3.2.1 
ALL WELDERS SHALL BE TESTED AND APPROVED BY BHEL ENGINEER/CUSTOMER BEFORE 
THEY ARE ACTUALLY ENGAGED IN WORK THOUGH THEY MAY POSSES THE REQUISITE 
CERTIFICATE. BHEL RESERVES THE RIGHT TO REJECT ANY WELDER WITHOUT ASSIGNING 
ANY REASONS. 
 
4.3.2.2 
ALL CHARGES FOR TESTING OF CONTRACTOR’S WELDERS INCLUDING DESTRUCTIVE AND 
NON-DESTRUCTIVE TEST CONDUCTED BY BHEL AT SITE SHALL HAVE TO BE BORNE BY THE 
CONTRACTOR ONLY (ALSO REFER TO CLAUSE 5.4.3) 
 
4.3.2.3 
BHEL ENGINEER IS ENTITLED TO STOP ANY WELDER FROM HIS WORK IF HIS WORK IS 
UNSATISFACTORY FOR ANY TECHNICAL REASON OR IF THERE IS A HIGHLY PERCENTAGE 
OF REJECTION BY HIM, WHICH IN THE OPINION OF BHEL ENGINEER, WILL ADVERSELY 
AFFECT THE QUALITY OF WELDING THOUGH THE WELDERS HAVE PASSED THE TESTS 
PRESCRIBED. THE FACT THAT THE WELDERS HAVE PASSED THE TESTS, DOSE NOT 
RELIEVE THE CONTRACTOR FROM HIS CONTRACTUAL OBLIGATIONS TO CHECKS THE 
PERFORMANCE OF THE WELDERS. 
 
4.3.2.4 
ALL WELDS SHALL BE SUBJECTED TO ACCEPTANCE BY BHEL ENGINEER/CUSTOMER WHOSE 
DECISION WILL BE FINAL AND BINDING. 
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4.3.2.5 
ALL WELDED JOINTS SHOULD BE PAINTED WITH ANTICORROSIVE PAINT IMMEDIATELY ON 
COMPLETION OF WELDING SUPPLY OF PAINT FOR THIS IS CONTRACTOR’S SCOPE. 
 
4.4 LINING AND INSULATION WORKS  
 
4.4.1   
ALL INSULATION AND REFRACTORY MATERIALS INCLUDING IRON COMPONENTS AND 
OUTER SHEET CASING MATERIALS, CLADDING SHEETS ETC REQUIRED WILL BE SUPPLIED 
BY BHEL AND THE SAME HAVE TO BE ERECTED/ APPLIED AS PER THE DRAWINGS AND 
SPECIFICATIONS OF BHEL BY THE CONTRACTOR. 
 
4.4.2 
THE CONTRACTOR SHALL PROVIDE THE REQUIRED QUANTITY OF WIRE, NAILS, AND 
PLANKS FOR FORMWORK AND OTHER MATERIALS FOR SHUTTERING AND CURING WORKS. 
 
4.4.3 
CONTRACTOR SHALL OBSERVE ALL PRECAUTION FOR LAYING, CURING ETC OF POURABLE 
INSULATION. THE CONTRACTOR AT HIS OWN COST SHALL REDO ANY DEFECTIVE WORKS 
FOUND. 
 
4.4.4 
WOOL INSULATION IS RECEIVED AT SITE AS LOOSE BONDED MATTRESSES IN STANDARD 
SIZES. THESE ARE TO BE DRESSED/CUT TO SUITE THE EQUIPMENTS. MULTIPLE LAYERS OF 
WOOL HAVE TO BE APPLIED AS DIRECTED AND AS PER DRAWINGS AND SPECIFICATIONS 
FOR ALL EQUIPMENTS/ SYSTEMS COVERED UNDER THE SCOPE OF WORK. 
 
4.4.5 
CUTTING & DRESSING OF INSULATION BRICKS TO SUIT THE SITE AREA OF APPLICATION 
IS INCIDENTAL TO WORK.  
 
4.4.6 
REMOVABLE TYPE OF INSULATION HAS TO BE PROVIDING FOR VALVES FITTINGS, 
EXPANSION JOINTS ETC AS PER DRAWING OR AS DIRECTED BUY BHEL ENGINEER. 
 
4.4.7 
THE CLADDING AND OUTER CASING ARE OF ALUMINIUM SHEETS. ALL RELEVANT 
SPECIFICATIONS AND PROCEDURES WITH REGARDS TO BEADING, SEALING ETC FOR 
ALUNIMIUM SHEETS HAVE TO BE ADHERED TO. 
 
4.4.8 
CLADDING/OUTER CASING SHALL BE FIXED EXPEDITIOUSLY, SO AS TO AVOID DAMAGE TO 
THE INSULATION FROM THE WEATHER. 
 
4.4.9 
THE OVERLAPPING SURFACE OF OUTER CASING/CLADDING SHEET SHALL BE COATED 
WITH SEALING COMPOUND, WHICH WILL BE SUPPLIED BY BHEL FREE OF COST.  
 
4.4.10 
TO TAKE CARE OF BIMETAL CORROSION DUE TO VARIETY OF METALS IN CONTACT OF 
EACH OTHER VIZ RETAINER TO SUPPORT, SUPPORT TO OUTER CASING/CLADDING, 
CLADDING-TO-CLADDING ETC, SUITABLE PAINTS SPECIFIED BY BHEL, TO BE APPLIED 
AND/OR NEOPRENE RUBBER PACKING/STRIPS OR ANY OTHER INSERT MAY HAVE TO BE 
FIXED AS REQUIRED. 
 
4.4.11 
THE CONTRACTOR SHOULD ENSURE THAT THE FINISHED WORK CONFORMS TO THE 
DIMENSION AND TOLERANCE GIVEN IN THE DRAWINGS. 
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4.4.12 
THE CONTRACTOR SHALL LEAVE CERTAIN GAPS AND OPENINGS WHILE DOING THE WORK 
AS PER THE INSTRUCTIONS OF BHEL ENGINEER TO FACILITATE INSPECTION BY BOILER 
INSPECTOR OR DURING COMMISSIONING TO FIX GAUGES, FITTINGS, INSTRUMENTS. 
THESE GAPS WILL HAVE TO BE FINISHED AS PER DRAWINGS AT LATER DATE BY THE 
CONTRACTOR AT HIS COST. 
CONTRACTOR SHALL CUT OPEN WORKS IN NEEDED AS PER BHEL ENGINEER’S 
INSTRUCTIONS DURING COMMISSIONING FOR INSPECTION, CHECKING AND MAKE GOOD 
THE WORKS AFTER INSPECTION IS OVER WITHOUT ANT EXTRA PAYMENT. 
 
4.4.13 
A LOG BOOK SHALL BE MAINTAINED BY THE CONTRACTOR FOR THE CLEARANCE OF THE 
AREA FOR APPLICATION OF REFRACTORY AND INSULATION. WHERE THE CONTRACTOR 
DOSE THE WORK ON HIS OWN ACCORD WITHOUT PRIOR PERMISSION. THE WORK 
SHOULD BE RE-DONE, AT HIS OWN COST, WHERE NECESSITATED. 
 
4.4.14 
WASTAGE ALLOWANCE FOR THE MATERIAL ISSUED ARE ENVISAGED AS FOLLOWS: 
A POURABLE & CASTABLE INSULATION -2% 
 
B INSULATION BRICKS AND MOTOR -2% 
 
C WOOL MATTRESSES   -2% 
 
D CLADDING SHEETS   -2% 
 
THE WASTAGE ALLOWANCE WILL BE APPLICABLE ON THE NET ISSUED QUANTITY i.e. 
TOTAL QUANTITY ISSUED REDUCED BY THE QUANTITY RETURNED TO STORES AS 
UNUSED/FRESH ITEM. CONTRACTOR SHALL RECONCILE THE MATERIAL ISSUES 
PERIODICALLY AS PRESCRIBED BY BHEL SITE. PAYMENT FOR THE DONE WILL BE 
REGULATED AS PER PROVISION OF SECTION –12. 
 
4.4.15 
FOR INSULATION OF OIL SYSTEM LINES HAVING ELECTRICAL TRACING ATTACHED, 
INSTRUMENT TAPPING, THERMOCOUPLES, ALUNIMIUM FOIL IS TO BE WRAPPED AROUND 
THE PIPILINE AND INSTRUMENT BEFORE APPLYING THE MINERAL WOOL.  
 
4.4.16 
THE FOLLOWING WORKS ARE ALSO INCLUDED IN THE SCOPE OF THIS CONTRACT. 
 
(i) CUTTING OF CLADDING SHEETS AS PER THE PROFILE OF THE EQUIPMENT AND 

PAINTING ON INNER SURFACE (TWO COATS OF BITUMINOUS PAINT) 
 
(ii) CUTTING OF THE WOOL MATTRESSES TO THE REQUIRED SHAPE AND APPLICATION 

OF FINISHING CEMENT OF REQUIRED THICKNESS WHEREVER REQUIRED. 
 
4.4.17 
INSULATION OF WORK OF TEMPORARY PIPING FOR ALKALI BOIL OUT, STEAM BLOWING 
AND ACID CLEANING HAS TO BE CARRIED OUT AT SITE. THE SAME HAVE TO BE REMOVED 
AND RETURNED TO THE BHEL STORES AFTER THE COMPLETION OF ACTIVITY. RATES 
QUOTED FOR APPLICATION OF WOOL FOR BOILER AND AUXILIARIES WILL BE APPLICABLE 
FOR THIS WORK ALSO. NO SEPARATE PAYMENT WILL BE MADE FOR REMOVAL OF 
TEMPORARY INSULATION AND RETURN OF THE SAME TO BHEL STORES/YARD. 
 
4.4.18 
IN CERTAIN INSTANCES, CO-ORDINATED/PHASED APPLICATION OF CASTABLE 
REFRACTORY/ INSULATION ON PRESSURE PARTS ETC MAY BE NECESSITATED IN 
CONSIDERATION OF SEQUENCE OF ACTIVITIES OF OTHER ERECTION AGENCIES. 
CONTRACTOR SHALL DO SUCH PHASED WORK AS MAY BE DIRECTED BY BHEL. 
 



BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. BHE/PW/PUR/PLT-INS/582 

Part I: Technical Bid Specifications                                                                                          Page 17 of 60 

4.4.19 
PRIOR TO APPLICATION OF REFRACTORY BITUMINOUS PAINTING ON THE PRESSURE 
PARTS AND OTHER AREA IS UNDER CONTRACTOR SCOPE. ONLY THE BITUMINOUS PAINT 
WILL BE SUPPLIED BY BHEL FREE OF COST. NO SEPARATE PAYMENT WILL BE MADE FOR 
APPLICATION OF PAINT.  
 
4.4.20 
WELDING OF FIXING, SUPPORTING AND RETAINING COMPONENTS ETC IS IN THE SCOPE 
OF WORK. 
 
4.5.0 EXCLUSIONS 
 
FOLLOWING JOBS ARE SPECIALLY EXCLUDED FROM THE CONTRACTOR’S SCOPE UNDER 
THIS TENDER SPECIFICATION. 
 
1. APPLICATION OF SPRAY INSULATION ON STEAM TURBINE & ITS CONTROL CUM STOP 

VALVES 
 
2. WELDING OF ALL COMPONENTS FORMING ATTACHMENT BY WELDING DIRECTLY WITH 

PRESSURE PARTS OF BOILER AND HIGH PESSURE PIPING. HOWEVER, THIS EXCLUSION 
DOES NOT COVER TG PIPING AND OTHER TG AUXILIARIES AND EQUIPMENTS/VESSELS 
ETC. 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 
5.0   OBLIGATIONS OF THE CONTRACTOR (TOOLS, TACKLES, CONSUMABLES ETC) 
 
5.1    ACCOMMODATION, DRINKING WATER & LOCAL TRANSPORTATION   FOR THE 

LABOUR OTHER EMPLOYEES 
  
BHEL/CLIENT IS NOT PROVIDING ANY SPACE FOR LABOUR COLONY. CONTRACTOR SHALL 
MAKE HIS OWN ARRANGEMENTS FOR ACCOMODATION WITH NECESSARY FACILITIES ETC 
FOR HIS WORKMEN AND THE STAFF OUT SIDE THE PROJECT PREMISES. ALSO, THE 
CONTRACTOR HAS TO MAKE HIS OWN ARRANGEMENT FOR TRANSPORTATION OF HIS 
WORKMEN AND OTHER EMPLOYEES. BHEL/CLIENT SHALL NOT PROVIDE ANY FACILITY IN 
THIS REGARD. 
 
5.2 TOOLS AND TACKLES 
              
5.2.1 
THE CONTRACTOR IS REQUIRED TO PROVIDE ALL NECESSARY TOOLS AND PLANTS 
INCLUDING LIFTING AND TRANSPORTING EQUIPMENTS, MEASURING INSTRUMENTS, 
HANDLING EQUIPMENTS ETCFOR COMPLETE SCOPE OF WORK. BHEL WILL NOT PROVIDE 
ANY TOOLS & PLANTS ETC FOR THIS WORK. 
                                                                       
5.2.2 
WHEREVER CALLED FOR, TOOLS AND TACKLES TO BE USED FOR THE WORK SHALL HAVE 
THE PRIOR APPROVAL OF BHEL ENGINEER IN REGARD TO THEIR SPEFCIFICATIONS & 
SUITABILITY. 
                                                                       
5.2.3  
THE CONTRACTOR SHALL PROVIDE ALL THE NECESSARY SCAFFOLDING MATERIALS, 
TEMPORARY STRUCTURES AND NECESSARY SAFETY DEVICES ETC, DURING ALL STAGES OF 
WORK. SCAFFOLDING MATERIALS (POLES, GRATINGS ETC) SHALL BE OF LIGHT WEIGHT 
CONSTRUCTION. CONTRACTOR SHALL PREFERABLY ARRANGE STEEL PIPES & CLAMPS 
WITH ACCESSORIES LIKE BASE PLATE ATTACHMENT, FIXING PINS, STRUTS ETC FOR 
SCAFFOLDING REQUIRED FOR THIS WORK. HOWEVER, BHEL’S DECISION IN THIS REGARD 
SHALL BE FINAL AND BINDING. CONTRACTOR SHALL ARRANGE THE SCAFFOLDING 
MATERIALS IN SUFFICIENT QUANTITY IN ORDER TO DEPLOY PARALLALLY IN BOTH THE 
UNITS.  
                                                                       
5.2.4 
CONTRACTOR SHALL MAINTAIN AND OPERATE HIS TOOLS AND PLANTS IN SUCH A WAY 
THAT MAJOR BREAKDOWNS ARE AVOIDED. IN THE EVENT OF MAJOR BREAKDOWN, 
CONTRACTOR SHALL MAKE ALTERNATE ARRANGEMENTS EXPEDITIOUSLY SO THAT THE 
PROGRESS OF THE WORK IS NOT HAMPERED. 
         
5.2.5 
IN THE EVENT OF CONTRACTOR FAILING TO ARRANGE THE REQUIRED TOOLS, PLANTS, 
MACHINERY, AND NON- AVAILABILITY OF THE SAME OWING TO BREAKDOWN, BHEL WILL 
MAKE THE ALTERNATE ARRANGEMENT AT COST AND RISK OF THE CONTRACTOR. 
         
5.2.6 
THE T&P TO BE ARRANGED BY THE CONTRACTOR SHALL BE IN PROPER WORKING 
CONDITION.   THE OPERATION SHALL NOT LEAD TO UNSAFE CONDITIONS.   THE 
MOVEMENTS OF CRANES, AND OTHER EQUIPMENT SHOULD BE SUCH THAT NO DAMAGE/ 
BREAKAGE OCCURS TO THE EXISTING FOUNDATIONS, EQUIPMENT, MATERIAL AND MEN. 
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5.2.7 
THE CONTRACTOR AT HIS COST WILL CARRY OUT PERIODICAL TESTING OF LIFTING 
EQUIPMENTS, WHERE CALLED FOR, OTHERWISE, BHEL WILL ARRANGE FOR THE SAME AND 
THE ACTUAL COST WITH BHEL’S OVERHEAD CHARGES WILL BE RECOVERED FROM THE 
CONTRACTOR'S BILLS. 
          
5.2.8 
FOR THE WELDING OF INSULATION HOOKS ON PRESSURE PARTS AND PIPING, WHERE 
CALLED FOR, CONTRACTOR SHALL DEPLOY STUD WELDING MACHINE. DECISION OF BHEL 
ENGINEER REGARDING STUD OR MANUAL WELDING SHALL BE FINAL AND BINDING. AN 
EXPERIENCED OPERATOR SHALL OPERATE THE STUD WELDING MACHINE. 
                                                                       
5.3.0 CONSUMABLES 
              
5.3.1 
THE CONTRACTOR SHALL PROVIDE ALL CONSUMABLES INCLUDING PAINT FOR 
APPLICATION ON WELD JOINTS REQUIRED FOR CARRYING OUT THE WORK COVERED 
UNDER THIS SCOPE OF WORK EXCEPTING THOSE WHICH ARE SPECIFICALLY INDICATED 
AS BHEL SUPPLY. 
         
5.3.2 
ALL CONSUMABLES, TO BE USED FOR THE WORK SHALL, WHEREVER SPECIFIED, HAVE 
PRIOR APPROVAL OF BHEL ENGINEER IN REGARD TO QUALITY SPECIFICATIONS. 
                                                                       
5.4.0 ELECTRODES AND GASES 
              
5.4.1 
ALL WELDING ELECTRODES TO BE USED FOR THIS WORK SHALL BE OF RECOMMENDED 
SPECIFICATIONS OF BHEL. 
 
5.4.2 
THE CONTRACTOR AT HIS COST SHALL PROVIDE ALL THE REQUIRED GASES LIKE OXYGEN, 
ACETYLENE ETC. 
          
5.4.3 
SUFFICIENT QUANTITY OF PLATES AND TEST PIECES AS REQUIRED FOR QUALIFICATION 
OF WELDERS SHALL BE ARRANGED BY THE CONTRACTOR AND ALL EXPENSES IN 
CONDUCTING THE TEST SHALL BE BORNE BY THE CONTRACTOR. 
         
5.4.4 
ALL SMALL FIXTURES, CLAMPS, JIGS ETCREQUIRED SHALL BE FABRICATED BY THE 
CONTRACTOR AT SITE AS PER INSTRUCTIONS OF BHEL ENGINEER. THE MATERIAL 
REQUIRED FOR THE ABOVE TO BE ARRANGED BY THE CONTRACTOR. 
         
5.5.0 FIELD OFFICE  
 
5.5.1  
THE CONTRACTOR SHALL MAKE HIS OWN ARRANGEMENTS FOR FIELD OFFICE AND STORES 
FOR ACCOMMODATING NECESSARY EQUIPMENTS, TOOLS ROOM FOR EXECUTION OF THE 
WORK. ONLY OPEN SPACE WILL BE PROVIDED BY BHEL CUSTOMER FREE OF CHARGES 
WITHIN THE PROJECT PREMISES AS PER THE AVAILABILITY OF SPACE.  
 
5.6.0 AREA LIGHTING 
 
5.6.1 
CONTRACTOR SHALL ARRANGE ADEQUATE FLOODLIGHTS, HAND LAMPS AND AREA 
LIGHTING. PROVISION OF DISTRIBUTION LINES FOR BOTH ELECTRICAL POWER AND 
WATER FROM THE CENTRAL POINTS TO THE REQUIRED PLACE WITH PROPER 
DISTRIBUTION BOARDS, OBSERVING THE SAFETY RULES LAID DOWN BY THE ELECTRICAL 
INSPECTORATE OF THE STATE SHALL BE DONE BY THE CONTRACTOR. ALL THE MATERIALS 
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LIKE CABLES, FUSES, SWITCHBOARDS, ELCBS ETC FOR THIS PURPOSE SHALL BE 
ARRANGED BY THE CONTRACTOR.  

5.6.2 
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE, MAINTAIN THE 
COMPLETE INSTALLATION ON THE LOAD SIDE OF THE SUPPLY WITH DUE REGARD TO THE 
SAFETY REQUIREMENTS AT SITE.    ALL CABLING AND INSTALLATIONS SHALL COMPLY IN 
ALL RESPECTS WITH THE APPROPRIATE STATUTORY REQUIREMENTS.                                                    
5.6.3 
ON COMPLETION OF WORK, ALL HIS TEMPORARY INSTALLATIONS LIKE BUILDINGS, 
STRUCTURES, PIPELINES, CABLES ETC SHALL BE DISMANTLED AND GROUND LEVELLED 
AND THE CONTRACTOR AT HIS COST SHALL REMOVE DEBRIS AS PER INSTRUCTIONS OF 
BHEL.  IN THE EVENT OF HIS FAILURE TO DO SO, THE EXPENDITURE TOWARDS THE 
CLEARANCE OF THE SAME WILL BE RECOVERED FROM THE CONTRACTOR.   THE DECISION 
OF BHEL ENGINEER IN THIS REGARD IS FINAL. 
  
5.7.0 CONSTRUCTION POWER & WATER 
 
5.7 CONSTRUCTION POWER & WATER 
 
5.7.1 
CONSTRUCTION POWER (THREE PHASE, 415V / 440V, 200 AMPS, 4-WIRE) WILL BE 
PROVIDED AT ONE POINT NEAR THE SITE APPROXIMATELY 500 METER FROM ERECTION 
SITE FREE OF CHARGE, HOWEVER ALL TAXES, DUTIES, LEVIES, CHARGES ETC SHALL ALSO 
BE BORNE BY THE CONTRACTOR. REQUIRED ENERGY METER, ALL CABLES, FUSES, 
DISTRIBUTION BOARDS, SWITCHES, SWITCHBOARDS, BUS BARS, EARTHING 
ARRANGEMENTS, PROTECTION DEVICES E.G. ELCB, IF ANY, AND ANY OTHER 
INSTALLATION AS SPECIFIED BY STATUTORY AUTHORITY, CLIENT IN THIS REGARD, FOR 
DRAWL OF CONSTRUCTION POWER SHALL BE ARRANGED BY THE CONTRACTOR. 
OBTAINING APPROVALS, PAYMENT OF NECESSARY FEES, DUTIES ETC TOWARDS THE 
CLEARANCE OF SUCH INSTALLATIONS, PRIOR TO THESE BEING PUT TO USE OR AS MAY BE 
SPECIFIED, SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.  
 
5.7.2 
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE, MAINTAIN THE 
COMPLETE INSTALLATION ON THE LOAD SIDE OF THE SUPPLY WITH DUE REGARD TO THE 
SAFETY REQUIREMENTS AT SITE. ALL CABLING AND INSTALLATIONS SHALL COMPLY IN 
ALL RESPECTS WITH THE APPROPRIATE STATUTORY REQUIREMENTS. INSTALLATION AND 
MAINTENANCE OF THIS SHALL BE DONE BY LICENSED AND EXPERIENCED ELECTRICIAN.  
 
5.7.3 
THE CUSTOMER WILL PROVIDE WATER FOR CONSTRUCTION PURPOSE AT A SINGLE POINT 
FREE OF CHARGE. HOWEVER, TAXES, DUTIES, LEVIES, CHARGES, IF ANY, SHALL BE BORNE 
BY THE CONTRACTOR. ALL ARRANGEMENTS FOR FURTHER DISTRIBUTION BEYOND THIS 
POINT HAVE TO BE MADE BY THE CONTRACTOR. 
  
5.7.4 
CONTRACTOR SHALL BE WELL EQUIPPED WITH BACK-UP ARRANGEMENT TO TACKLE 
SITUATIONS ARISING DUE TO FAILURE OF CUSTOMER SUPPLIED POWER, SO AS TO 
ENSURE CONTINUITY AND COMPLETION OF CRITICAL PROCESSES AND ACTIVITIES THAT 
ARE UNDERWAY AT THE TIME OF POWER FAILURE OR IMPORTANT ACTIVITIES PLANNED 
IN IMMEDIATE FUTURE. 
 
5.7.5 
BHEL IS NOT RESPONSIBLE FOR ANY LOSS OR DAMAGE TO THE CONTRACTOR’S 
EQUIPMENT AS A RESULT OF VARIATIONS IN VOLTAGE OR FREQUENCY OR 
INTERRUPTIONS IN POWER SUPPLY. 
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5.8.0 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
5.8.1 
An industrial relations supervisor shall coordinate for the implementation of local 
labour laws, maintenance of records as required by contract labour (Regulation and 
Abolition) act and also coordinate with the local labour authorities. 
                                                                       
5.8.2 
The contractor in the event of his engaging 10 or more workmen, will obtain 
independent license under the contract labour  (Regulations and Abolition) act 1970 
from the concerned authorities based on the certificate (Form-V) issued by the 
principal employer/customer. 
                                                                       
5.8.3 
Contractor shall adhere to the relevant law & procedures with regard to 
deductions towards provident fund in respect of the entire employer and 
labour engaged for this work. Necessary details shall be furnished to BHEL 
site in-charge. 
  
5.9 TAXES, DUTIES, LEVIES 
 
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained therein, 
the following provisions shall be applicable for this contract. 

5.9.1 

The contractor shall pay all (save the specific exclusions as enumerated in this contract) 
taxes, fees, license charges, deposits, duties, tools, royalty, commissions or other charges 
which may be levied on the input goods & services consumed and output goods & services 
delivered in course of his operations in executing the contract.  In case BHEL is forced to pay 
any of such taxes, BHEL shall have the right to recover the same from his bills or otherwise 
as deemed fit.  

However, provisions regarding Service Tax and Value Added Tax (VAT) on output services 
and goods shall be as per following clauses.  

5.9.2 Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are 
excluded from contractor’s scope; therefore contractor’s price/rates shall be 
exclusive of Service Tax and Cess on Output Services. In case, it becomes 
mandatory for the contractor under provisions of relevant act/law to collect the 
Service Tax & Cess from BHEL and deposit the same with the concerned tax 
authorities, such applicable amount will be paid by BHEL. Contractor shall 
submit to BHEL documentary evidence of Service Tax registration and 
remittance record of such tax immediately after depositing the tax with 
concerned authorities. Contractor shall obtain prior written consent from BHEL 
before billing the amount towards such taxes. 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and 
Service Tax paid on Input Services that are used for providing the output 
services can be taken credit of against the Service Tax payable on output 
services. However BHEL may opt for availing the abatement provision in 
which case cenvat credit may not be available on input duty. 
 
5.9.3 VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved 
in Works Contract (previously known as Works Contract Tax) applicable as 
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per local laws, the price quoted by the contractor shall be exclusive of the 
same. Where such taxes are required to be paid by the contractor, this will be 
reimbursed on production of proof of payment made to the authorities by the 
Contractor. In any case the Contractor shall register himself with the 
respective Sales Tax authorities of the state and submit proof of such 
registration to BHEL along with the first RA bill. The contractor has to take all 
necessary steps to minimize tax on input goods by purchasing the materials 
from any registered dealer of the concerned state only. In case contractor opts 
for composition, it will be with the prior express consent of BHEL. Deduction of 
tax at source shall be made as per the provisions of law unless otherwise 
found exempted. In case tax is deducted at source as per the provisions of 
law, this is to be construed as an advance tax paid by the contractor and no 
reimbursement thereof will be made unless specifically agreed to. 
 
5.9.4 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology 
for discharging the liability of tax/levy/duty, BHEL will have the right to adopt 
the appropriate one considering the amount of tax liability on BHEL/Client as 
well as procedural simplicity with regard to assessment of the liability. The 
option chosen by BHEL shall be binding on the Contractor for discharging the 
obligation of BHEL in respect of the tax liability to the Contractor.  
  
5.9.5 New Taxes/Levies 

             In case the Government imposes any new levy/tax on the output service/ goods/work after 
award of the contract, the same shall be reimbursed by BHEL at actual.  

              In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of Price Bid. Claim for any such impact 
after opening the Price Bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer.   
No reimbursement/recovery on account of increase/reduction in the rate of 
taxes, levies, duties etc. on input goods/services/work shall be made. Such 
impact shall be taken care of by the Price Variation/Adjustment Clause (PVC) 
if any. In case PVC is not applicable for the contract, Bidder has to make his 
own assessment of the impact of future variation if any, in rates of 
taxes/duties/ levies etc. in his price bid.   
 
5.10 Submission of Periodical Reports  
 

• Contractor shall submit periodical reports in respect of following 
aspects of operation: 

• Consumption of welding electrodes and gases  
• Consumption of construction power  
• Availability and utilization of BHEL’s cranes 
• Manpower reports 
• Progress reports - periodically 
• Field calibration reports 

 
BHEL at site will suggest formats for these reports. 
It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc. Necessary coordination with customer officials is the 
responsibility of the contractor. Contractor to follow all the procedures lay 
down by the customer for making gate passes. Where permitted, by customer/ 
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BHEL, to work beyond normal working hours, the contractor shall arrange 
necessary work permit for working beyond normal working hours. 
 
5.11 
If at any time during the execution of work, it is noticed that the work is 
suffering on account of no availability of consumables, tools and plants etc, 
from the contractor’s side then BHEL will make alternate arrangements. The 
necessary costs with overheads of 30% will be recovered from the bills of the 
contractor. 
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SECTION-6 
SPECIAL CONDITIONS OF CONTRACT 

6.0 CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF SUPERVISORY 
STAFF AND WORKMEN 

6.1  
THE CONTRACTOR SHALL DEPLOY ALL THE SKILLED/SEMISKILLED/ UNSKILLED LABOUR 
INCLUDING HIGHLY SKILLED WORKMEN. THESE WORKMEN SHOULD HAVE PREVIOUS 
EXPERIENCE ON SIMILAR JOB. THEY SHALL HOLD VALID CERTIFICATES WHEREVER 
NECESSARY. BHEL RESERVES THE RIGHT TO INSIST ON REMOVAL OF ANY EMPLOYEE OF 
THE CONTRACTOR AT ANY TIME IF HE IS FOUND TO BE UNSUITABLE AND THE 
CONTRACTOR SHALL FORTHWITH REMOVE HIM. CONTRACTOR SHOULD FURNISH A 
TENTATIVE DEPLOYMENT PLAN OF HIS MANPOWER AS REQUIRED VIDE RELAENVAT 
APPENDIX. ALSO THE ACTUAL DEPLOYMENT WILL BE SO AS TO SATISFY THE ERECTION 
AND COMMISSIONING TARGETS SET BY BHEL. 
 
6.2  
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENGAGE HIS WORKMEN IN SHIFTS 
AND OR ON OVERTIME BASIS FOR ACHIEVING THE TARGETS SET BY BHEL. THIS TARGET 
MAY BE SET TO SUIT BHEL’S COMMITMENTS TO ITS CUSTOMER OR TO ADVANCE DATE OF 
COMPLETION OF EVENTS OR DUE TO OTHER REASONS. THE DECISION OF BHEL IN 
REGARD TO SETTING THE ERECTION AND COMMISSIONING TARGETS WILL BE FINAL AND 
BINDING ON THE CONTRACTOR. 
 
6.3  
CONTRACTOR SHALL DEPLOY ONLY QUALIFIED AND EXPERIENCED ENGINEERS/ 
SUPERVISORS. THEY SHALL HAVE PROFESSIONAL APPROACH IN EXECUTING THE WORK.  
 
6.4  
THE CONTRACTOR'S SUPERVISORY STAFF SHALL EXECUTE THE WORK IN THE MOST 
PROFESSIONAL MANNER IN THE STIPULATED TIME. ACCURACY OF WORK AND AESTHETIC 
FINISH ARE ESSENTIAL PART OF THIS CONTRACT.  THEY SHALL BE RESPONSIBLE TO 
ENSURE THAT THE ASSEMBLY AND WORKMANSHIP CONFORM TO DIMENSIONS AND 
TOLERANCES GIVEN IN THE DRAWINGS/INSTRUCTIONS GIVEN BY BHEL ENGINEER FROM 
TIME TO TIME. 
 
6.5  
THE SUPERVISORY STAFF EMPLOYED BY THE CONTRACTOR SHALL ENSURE PROPER 
OUTTURN OF WORK AND DISCIPLINE ON THE PART OF THE LABOUR PUT ON THE JOB BY 
THE CONTRACTOR. ALSO IN GENERAL THEY SHOULD SEE THAT THE WORKS ARE CARRIED 
OUT IN A SAFE AND PROPER MANNER AND IN COORDINATION WITH OTHER LABOUR AND 
STAFF EMPLOYED DIRECTLY BY BHEL OR OTHER CONTRACTORS OF BHEL /CUSTOMER. 
 
6.6 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
AN INDUSTRIAL RELATIONS SUPERVISOR SHALL COORDINATE FOR THE IMPLEMENTATION 
OF LOCAL LABOUR LAWS, MAINTENANCE OF RECORDS AS REQUIRED BY CONTRACT 
LABOUR (REGULATION AND ABOLITION) ACT AND ALSO COORDINATE WITH THE LOCAL 
LABOUR AUTHORITIES AND ANY OTHER SUCH AUTHORITIES UNDER WHOM THIS WORK 
FALLS. 
6.7  
IF AT ANY TIME, IT IS FOUND THAT THE CONTRACTOR IS NOT IN A POSITION TO DEPLOY 
THE REQUIRED ENGINEERS/SUPERVISORS/WORKMEN DUE TO ANY REASON, BHEL SHALL 
HAVE THE OPTION TO MAKE ALTERNATE ARRANGEMENTS AT THE CONTRACTOR’S RISK 
AND COST.  
6.8 SITE ORGANIZATION 
THE CONTRACTOR SHALL DEPLOY ADEQUATE LABOURERS AND SUPERVISORY STAFF IN 
ALL THE KEY AREAS OF WORK COVERED UNDER THESE SPECIFICATIONS.  



BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. BHE/PW/PUR/PLT-INS/582 

Part I: Technical Bid Specifications                                                                                          Page 25 of 60 

 
CONTRACTOR SHALL FURNISH AN ORGANIZATION CHART INDICATING THE STAFFING 
PATTERN FOR THE KEY FUNCTIONS. CONTRACTOR SHALL PROVIDE THE NAMES AND 
DETAILS OF ENGINEER/ SUPERVISORS AT THE TIME OF MOBILIZATION TO BHEL AS PER 
THE PROPOSED ORGANIZATION CHART. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT 

 
7.0 OBLIGATIONS OF BHEL 
7.1 FACILITIES PROVIDED BY BHEL  
7.1.1  SPACE FOR FIELD OFFICE 

REFER SECTION-5 IN THIS REGARD. 
7.1.2 CONSTRUCTION WATER 

REFER SECTION-5 IN THIS REGARD. 
7.1.3 CONSTRUCTION POWER  

REFER SECTION-5 IN THIS REGARD. 
 
7.1.4 OTHER MATERIALS AND CONSUMABLES: 
BHEL SHALL NOT PROVIDE ANY MATERIAL/CONSUMABLES EXCEPT THOSE SPECIFICALLY 
MENTIONED IN THIS TENDER SPECIFICATION.  
 
7.2 EQUIPMENTS – TOOLS & PLANTS 
 
BHEL WILL NOT PROVIDE ANY TOOLS AND PLANTS FOR THIS WORK.   
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SECTION-8 
 

SPECIAL CONDITIONS OF CONTRACT 
 
8.0 INSPECTION/QUALITY ASSURANCE / STATUTORY INSPECTION 
 
8.1 
VARIOUS INSPECTION/ QUALITY ASSURANCE PROCEDURES/METHODS AT VARIOUS STAGES OF 
ERECTION AND COMMISSIONING WILL BE AS PER BHEL/CUSTOMER QUALITY ASSURANCE PLANS 
/CODES /IBR AND OTHER STATUTORY PROVISIONS AND AS PER BHEL ENGINEER'S 
INSTRUCTIONS. 
                                                                       
8.2 
FILLING UP OF QUALITY ASSURANCE LOG SHEETS AND MAKING PROTOCOLS WITH CUSTOMER'S 
ENGINEERS, WELDING LOGS AND OTHER QUALITY ASSURANCE DOCUMENTATION AS PER BHEL 
ENGINEER’S INSTRUCTIONS, IS WITHIN THE SCOPE OF WORK / SPECIFICATION. 
                                                                       
8.4 
REQUIRED INSPECTION AND MEASUREMENT AND TESTING INSTRUMENTS SHALL HAVE VALID 
CALIBRATION. 
                                                                       
8.5 
TOTAL QUALITY IS THE WATCHWORD OF THE WORK AND CONTRACTOR SHALL STRIVE TO 
ACHIEVE THE QUALITY STANDARDS, PROCEDURES LAID DOWN BY BHEL.  HE SHALL FOLLOW 
ALL THE INSTRUCTIONS AS PER BHEL DRAWINGS AND QUALITY STANDARDS. CONTRACTOR 
SHALL ENSURE DEPLOYMENT OF QUALITY ASSURANCE ENGINEER. 
 
8.6 
THE WELDER’S PERFORMANCE WILL BE REVIEWED FROM TIME TO TIME AS PER THE BHEL 
STANDARDS AND ANY WELDER NOT PERFORMING TO THE STANDARDS SET BY BHEL WILL BE 
DISCONTINUED FROM THE WORK. CONTRACTOR SHALL ARRANGE FOR THE ALTERNATE 
WELDERS IMMEDIATELY. 
 
8.7 
ALL THE WELDERS SHALL CARRY IDENTITY CARDS AS PER THE PROFORMA PRESCRIBED BY 
BHEL ONLY WELDERS DULY AUTHORISED BY BHEL / BOILER INSPECTOR / CUSTOMER / 
CONSULTANT SHALL BE ENGAGED ON THE WORK. 
         
8.8 
ALL NDT REQUIREMENTS SHALL BE MET. THE PRICE QUOTED SHALL BE INCLUSIVE OF COST 
THESE REQUIREMENTS 
                                                                       
8.9 STAGE INSPECTION BY FES/QA ENGINEERS 
                 
IN ADDITION TO THE REGULAR INSPECTION BY BHEL / CUSTOMER AT SITE, TEAM OF 
ENGINEERS FROM BHEL’S FIELD ENGINEERING SERVICES, QUALITY ASSURANCE, TECHNICAL 
SERVICES ETC, MAY INSPECT THE ON GOING WORK AT VARIOUS STAGES OF WORK AS PER 
BHEL’S PROCEDURES/STANDARDS. CONTRACTOR SHALL ARRANGE ALL LABOUR, TOOLS AND 
TACKLES, CONSUMABLES ETC, FOR SUCH STAGE INSPECTIONS AS INCIDENTAL TO THE WORK. 
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8.9.1 
ANY MODIFICATIONS SUGGESTED BY FES AND QA ENGINEERS TEAM SHALL BE CARRIED OUT.  
CLAIMS OF CONTRACTOR, IF ANY, SHALL BE DEALT AS PER CLAUSE 13.1 TO 13.8.  
                                                            
8.10 STATUTORY INSPECTION  - BOILER INSPECTION/ ELECTRICAL INSPECTION ETC 
              
8.10.1 
WHEREAPPLICABLE, THE SCOPE INCLUDES GETTING THE APPROVALS FROM THE STATUTORY 
AUTHORITIES. THIS INCLUDES ARRANGING FOR INSPECTION VISITS OF STATUTORY 
AUTHORITIES PERIODICALLY AS PER BHEL ENGINEER'S INSTRUCTIONS, SUBMITTING 
DOCUMENTS, ETC, AND FOLLOWING UP THE MATTER WITH THEM. 
 
8.10.2 
WHEREVER APPLICABLE, ALL FEES/ PAYMENTS ARISING ON ACCOUNT OF TESTING, 
INSPECTION, CALIBRATION, AND QUALIFICATION OF CONTRACTOR’S MEN (e.g. WELDERS), T&P 
(e.g. LIFTING TACKLES), MEASURING INSTRUMENTS ETC, SHALL BE BORNE BY THE 
CONTRACTOR HIMSELF. IT SHALL BE CONTRACTOR'S RESPONSIBILITY TO OBTAIN APPROVAL OF 
STATUTORY AUTHORITIES, WHEREVER APPLICABLE. ANY COST ARISING FROM THIS SHALL BE 
CONTRACTOR'S ACCOUNT. HOWEVER, BHEL SHALL PAY ALL OTHER FEES  (FEES FOR VISITS, 
INSPECTION FEES, HYDRAULIC TEST FEES, LIGHT UP INSPECTION FEES, REGISTRATION FEES 
ETC).  IN CASE THESE INSPECTIONS HAVE TO BE REPEATED DUE TO DEFAULT/FAULT OF THE 
CONTRACTOR AND FEES HAVE TO BE PAID AGAIN, THE CONTRACTOR SHALL HAVE TO BEAR THE 
CHARGES.THESE WOULD BE DEDUCTED FROM HIS BILLS. 
         
8.10.3 
IT IS THE RESPONSIBILITY OF CONTRACTOR TO GET HIS ELECTRICAL INSTALLATIONS 
INSPECTED, CLEARED FROM APPROPRIATE AUTHORITIES AND IN MANNER PRESCRIBED BY 
THEM.  ALL CHARGES IN THIS REGARD ARE TO BE BORNE BY THE CONTRACTOR. 
         
8.11.0                                                               
BHEL, POWER SECTOR - WESTERN REGION (PSWR) HAS ALREADY BEEN ACCREDITED WITH ISO 
9002 CERTIFICATION AND AS SUCH THIS WORK IS SUBJECT TO VARIOUS AUDITS TO MEET ISO 
9002 REQUIREMENTS.  ONE PARTICULAR ASPECT, WHICH NEEDS SPECIAL MENTION, IS ABOUT 
ARRANGEMENT OF CALIBRATION OF INSTRUMENTS BY THE CONTRACTOR.  CONTRACTOR SHALL 
ENSURE DEPLOYMENT OF RELIABLE AND CALIBRATED IMTES (INSTRUMENT MEASURING AND 
TEST EQUIPMENT).  THE IMTES SHALL HAVE TEST/ CALIBRATION CERTIFICATES FROM 
AUTHORISED / GOVERNMENT APPROVED / ACCREDITED AGENCIES TRACEABLE TO NATIONAL/ 
INTERNATIONAL STANDARDS.   RETESTING/ RECALIBRATION SHALL ALSO BE ARRANGED AT 
REGULAR INTERVALS DURING THE PERIOD OF USE AS ADVISED BY BHEL ENGINEER WITHIN THE 
CONTRACT PRICE. THE CONTRACTOR WILL ALSO HAVE ALTERNATE ARRANGEMENTS FOR SUCH 
IMTES SO THAT WORK DOES NOT SUFFER WHEN THE PARTICULAR EQUIPMENT/INSTRUMENT IS 
SENT FOR CALIBRATION. ALSO IF ANY IMTES NOT FOUND FIT FOR USE, BHEL SHALL HAVE THE 
RIGHT TO STOP THE USE OF SUCH ITEM AND INSTRUCT THE CONTRACTOR TO DEPLOY PROPER 
ITEM AND RECALL IE. REPEAT THE READINGS TAKEN BY THAT INSTRUMENT; FAILING WHICH 
BHEL MAY DEPLOY IMTES AND RETAKE THE READINGS AT CONTRACTOR'S COST. 
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SECTION-9 

Special Conditions of Contract 
Safety, Occupational Health and Environmental Management 

Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 14001:1996 standard 
and Occupational Health & Safety under OHSAS 18001 by DNV. In order to comply with the above 
standards, it shall be the endeavour of BHEL and all its subcontractors to meet and implement the 
requirements by following the guidelines issued under Environmental, Occupational Health and 
Safety Management (EHS) manual a copy of which will be available with the BHEL site-in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in clause 9.9 in case of 
award of contract. 

 
9.0 Responsibility Of The Contractor In Respect Of Safety Of Men, Equipment, Material And 
Environment. 
 
9.1 The Contractor Shall   
 
9.1.1 Abide by the Safety Regulations applicable for the Site/Project and in particular as 
mentioned in the booklet “Safe Work Practices” issued by BHEL. Contractors are also to ensure that 
their employees and workmen use safety equipments as stipulated in the Factories Act (Latest 
Revision) during the execution of the work. Failure to use safety equipment as required by BHEL 
Engineer will be a sufficient reason for issuance of memo, which shall become part of Safety 
evaluation of the contractor at the end of the Project. Also all site work may be suspended if it is 
found that the workmen are employing unsafe working practice and all the costs/losses incurred 
due to suspension of work shall be borne by contractor. A comprehensive list of National Standards 
from which the contractor can draw references for complying with various requirements under this 
section is given under 9.10  
 
9.1.2 Hold BHEL harmless and indemnified from and against all claims, cost and charges under 
Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the contractor shall 
be solely responsible for the same. 
 
9.1.3 Abide by the Procedure governing entry/exit of the contractor’s personnel within the 
Customer/Client premises. All the contractors employees shall be permitted to enter only on 
displaying of authorized Photo passes or any other documents as authorised by the 
Customer/Client 
 
9.1.4 Be fully responsible for the identity, conduct and integrity of the personnel/workers 
engaged by them for carrying out the contract work and ensure that none of them are ever 
engaged in any anti national activity 
 
9.1.5 Prepare a sign board giving the following information and display it near the work site:       
Name of Contractor  
Name of Contractor Site-in-charge & Telephone number 
Job Description in short 
Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 
 
9.1.6 Abide by the rules and regulations existing during the contract period as applicable for the 
contractors at the Project premises. 



 

BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. BHE/PW/PUR/PLT-INS/582 

Part I: Technical Bid Specifications                                                                                          Page 30 of 60 

 

 
9.1.7 Observe the timings of work as advised by  BHEL Engineer-in-charge for carrying out the 
contract work. 
 
 
9.2  SPECIAL CONDITIONS 
9.2.1 Safety 
9.2.1.1 Safety Plan 
Before commencing the work, contractor shall submit a  “safety plan” to the authorised BHEL 
official.  The safety plan shall indicate in detail the measures that would be taken by the contractor 
to ensure safety to men, equipment, material and environment during execution of the work.  The 
plan shall take care to satisfy all requirements specified hereunder.   
 
The contractor shall submit “safety plan” before start of work. During negotiations, before placing 
of work order and during execution of the contract, BHEL shall have right to review and suggest 
modifications in the safety plan.  Contractor shall abide by BHEL’s decision in this respect. 
 
9.2.1.1 The contractor shall take all necessary safety precautions and arrange for appropriate 
appliances and/or as per direction of BHEL or it’s authorised person to prevent loss of human lives, 
injuries to men engaged and damage to property and environment. 
 
9.2.1.2 The contractor shall provide to his work force and also ensure the use of Personnel 
Protection Equipment (PPE) as found necessary and/or as directed and advised by BHEL officials 
without which permission is liable to be denied. 
 

 Safety helmets conforming to IS 2925/1984 (1990) 
 Safety belts conforming to IS 3521/1989 
 Safety shoes conforming to IS 1989 part-II /1986(1992) 
 Eye and face protection devices conforming to IS 2573/1986(1991), IS 6994 (1973), part-I 

(1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
 Other job specific PPEs of standard ISI make as may be prescribed 

 
9.2.1.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, cages, 
safety nets, ladders, equipment, etc used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them to use 
and from time to time as instructed by authorised BHEL official who shall have the right to ban the 
use of any item found to be unsafe 
 
9.2.1.4 All electrical equipment, connections and wiring for construction power, its distribution and 
use shall conform to the requirements of Indian Electricity Act and Rules.   Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carryout all 
types of electrical works.   All electrical appliances including portable electric tools used by the 
contractor shall have safe plugging system to source of power and be appropriately earthed. 
 
9.2.1.5 The contractor shall not use any hand lamp energised by electric power with supply voltage 
of more than 24 volts. For work in confined spaces, lighting shall be arranged with power source of 
not more than 24 volts. 
 
9.2.1.6 The contractor shall adopt all fire safety measures as per relevant Indian Standards  
 
9.2.1.7 Where it becomes necessary to provide and/or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, the 
contractor shall be responsible for carrying out such provisions and/or storage in accordance with 
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the rules and regulations laid down by the relevant government acts, such as petroleum act, 
explosives act, petroleum and carbides of calcium manual of the chief controller of explosives, 
Government of India etc.  The contractor in all such matters shall also take prior approval of the 
authorised BHEL official at the site. 
 
9.2.1.8 Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No makeshift 
access such as oil drums or pallets shall be used. Design of these will be in accordance with 
relevant standards and certified by competent persons before use.  
 
9.2.1.9 Temporary arrangements made at Site for lifting , platforms, approach, access etc should 
be properly designed and approved before being put to use. 
 
9.2.1.10 All excavations and openings must be securely and adequately fenced/barricaded 
and warning signs erected when considered necessary as per relevant code of practice. 
 
9.2.1.11 No persons shall remove guard rails, covers or protective devices unless authorised 
by a responsible supervisor and alternative precautions have been taken. 
 
9.2.1.12 Access ways, means of escape and fire exits shall be clearly marked, kept clear and 
unobstructed at all times 
 
9.2.1.13 Only authorised persons holding relevant license will drive and operate site plant 
and equipments eg cranes, dumpers, excavators, transport vehicles etc. 
 
9.2.1.14 Only authorised personnel are allowed to repair, commission electrical equipments. 
 
9.2.1.15 Gas cylinders shall  be handled and stored as per Gas Cylinder Rules and relevant 
safe working practices  
 
9.2.1.16 All wastes generated at Site shall be segregated and collected in a designated 
place so as to prevent spillage/contamination/scattering at Site, until the waste is lifted for disposal 
to designated disposal area as advised by BHEL official. 
 
9.2.1.17 The contractor shall arrange at his cost (wherever not specified) appropriate 
illumination at all work spots for safe working when natural day light is not  adequate for clear 
visibility. 
 
9.2.1.18 The contractor shall train adequate number of workers/supervisors for 
administering “FIRST AID”. List of competent first aid administers should be prominently displayed. 
 
9.2.1.19 The contractor shall display at strategic places and in adequate numbers the 
following in fluorescent markings 
 

 Emergency telephone numbers 
 Exit, Walkways 
 Safe working load charts for wire ropes, slings, D shackles etc 
 Warning signs 

 
9.2.1.20 The contractor shall be held responsible for any violation of statutory regulations 
(local, state or central) and BHEL instructions that may endanger safety of men, equipment, 
material and environment in his scope of work or other contractors or agencies.  Cost of damage, if 
any, to life and property arising out of such violation of statutory regulations and BHEL instructions 
shall be borne by the contractor. 
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9.2.1.21 In case of a fatal or disabling injury/accident to any person at construction sites 
due to lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements.  However, if considered necessary, BHEL shall have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her dependents.   
Before imposing any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to 
the contractor to present his case. 
 
9.2.1.22 In case of any damage to property due to lapses by the contractor, BHEL shall 
have the right to recover cost of such damages from payments due to the contractor after holding 
an appropriate enquiry. 
 
9.2.1.23 In case of any delay in the completion of a job due to mishaps attributable to 
lapses by the contractor, BHEL shall have the right to recover cost of such delay from payments 
due to the contractor after notifying the contractor suitably and giving him opportunity to present 
his case. 
 
9.2.1.24 If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the contractor 
fails to take appropriate safety precautions or to provide necessary safety devices and equipment 
or to carry out instructions regarding safety issued by the authorised BHEL official, BHEL shall have 
the right to take corrective steps at the risk and cost of the contractor after giving a notice of not 
less than seven  days indicating the steps that would be taken by BHEL. 
 
9.2.1.25 Emergency Response 
 
9.2.1.15.1 BHEL will have an Emergency Response Plan for each Project Site in consultation 
with the Owner as the case may be, detailing the procedure for mobilization of personnel and 
equipment, and defining the responsibilities of the personnel indicated, in order to prepare for any 
emergency that may arise in order to ensure the priorities of  

 Safeguard of life 
 Protect assets under construction or neighbouring  
 Protect environment 
 Resumption of normal operations as soon as the emergency condition is called off 

 
All Contractors shall also be part of the Emergency response Plan and the personnel so nominated 
shall be aware of their  duties and responsibilities in an emergency response situation. 
 
9.2.1.15.2 At least 5% Contractors supervisors and workmen shall undergo training in 
administering ‘First Aid’. The trained persons should represent for all categories of work and for all 
areas of work. Adequate number of trained persons should be available for each shift. These first 
aid personnel shall be included in the emergency response team. Contractor employees and 
workmen are encouraged to participate in first aid training programmes whenever organised by 
BHEL. 
9.2.2 OCCUPATIONAL HEALTH 
 
9.2.2.1 Specific occupational health hazards will be identified through the hazard evaluation 
processes in consultation with BHEL engineers and the necessary prevention/reduction/elimination 
methods implemented.  
 
9.2.2.2 All personnel working in an activity with a potential risk to health shall be made aware of 
all those risks and the actions they must take to reduce/control/eliminate the risk 
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9.2.2.3 Safety coordinator shall conduct periodic checks to ensure that every group of workers 
engaged in similar activities are aware of potential risks to health and the actions required to be 
taken to mitigate the risk  
 
9.2.2.4 In order to protect personnel from associated health hazards, the following main areas will 
be focussed 

 Issue of approved Personnel Protective Equipment 
 Verification that the PPEs are adequate/maintained and worn by all staff involved in 

operations that are potentially hazardous to their health 
 Ensure that the personnel deployed are physically fit for the operation/work concerned 
 Provide hygienic and sanitary working conditions 

 
9.2.2.5 Contractor workers employees engaged in noise risk areas shall be issued with hearing 
protection aids and the use of the same will be enforced. Further, these workers will be educated 
on the hazards of noise 
 
9.2.2.6 Contractor workers engaged in dust environment shall be issued with necessary dust 
protection aids and the use of the same shall be enforced 
 
9.2.2.7 Workers engaged in exposure to bright light/rays as in welding  or radiation shall be issued 
with eye protection devices and the use of the same shall be enforced 
 
9.2.2.8 Adequate arrangements shall be made to provide safe drinking water  
 
9.2.2.9 Health monitoring records on at least sample basis for contractor employees & workmen 
shall be maintained for persons engaged in specified categories of work. These shall include  
 

 Noise induced hearing loss 
 Lung Function test 
 Ergonomic Test 
 Eye Test for Welders, Grinders, Drivers etc 

 
9.2.3.0  HYGIENE and HOUSEKEEPING 
 
9.2.3.1 Good house keeping and proper hygiene is one of the key requirements of Occupational 
Health Safety and Environment management. Towards this the contractor shall encourage his 
workers and supervisors to maintain cleanliness in their area of work. 
 
9.2.3.2 The Contractor shall arrange to place waste bins/chutes at convenient locations for the 
collection of scrap and other wastes. The bins shall be clearly marked and segregated for metal, 
non-metal, hazardous and non hazardous wastes. 
 
9.2.3.3 BHEL may take up appropriate remedial measures at the cost of the contractors if the 
contractors fail  good house keeping and if there is an imminent risk of pollution 
9.2.4                  ENVIRONMENT MANAGEMENT 
 
9.2.4.1 
BHEL has a sound environmental management system, which is to be maintained and implemented 
by all the contractors. The system allows for project specific objectives to be set and developed 
sensitive to client requirements, applicable environmental legislation and BHEL’s own objectives 
and policy. BHEL engineers will assess and monitor the environmental impact of their work and lay 
out objectives for their minimisation. The contractors shall implement the objectives for continual 
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improvement of environmental performance. BHEL shall regularly audit environmental impacts and 
their improvements. 
  
 
9.2.4.3 WASTE MANAGEMENT 
 
9.2.4.3.1 The objective of waste management is to ensure the safe and responsible disposal 
of waste, ensuring that it is correctly disposed of and being able to audit the process to ensure 
compliance. 
 
9.2.4.3.2 Chemical wastes if any shall be collected separately and disposed of to BHEL 
designated refuse yard as per BHEL advise 
 
9.2.4.3.3  No dangerous chemicals, noxious waste products or materials  will be disposed off 
on or off site without approval obtained through BHEL. 
 
9.2.4.3.4 All disposal of wastes generated during construction shall be in accordance with all 
relevant legislation. 
 
9.2.4.3.5 Acid and alkali cleaning wastes shall be neutralised to acceptable norms before 
disposal to the designated area. 
 
9.2.4.3.6  All necessary measures shall be taken to ensure safe collection and disposal of 
waste oils. In particular to ensure the prevention of their discharge into surface waters, ground 
waters, coastal waters or drainages 
 
9.3  SUPERVISION 
 

9.3.1 Contractor must provide at least one full time on site safety coordinator when the 
manpower engaged is in excess of 50 for the contract activities in the premises. If the manpower is 
less than 50, the on site safety coordination responsibilities shall be assumed by any one of the 
contractor’s other supervisory staff; however in both the cases, the contractor must specify in 
writing the name of such persons to the BHEL Engineer in Charge. 

 

9.3.2 Contractor’s safety coordinator or his supervisor responsible for safety as the case may be 
shall conduct at his work site, and document formal safety inspection and audits at least once in a 
week. Such documents are to be submitted to BHEL Engineer in Charge for his review and record  

9.3.3 Contractor, supervisor must attend all schedule safety meetings as would be intimated to 
him by the BHEL Engineer in Charge. 

 

9.3.4 Before starting work under any contract, the contractor must ensure that a job specific 
safety procedures/field practices as required over and above the safety permit conditions are 
prepared and followed .He should also ensure that all supervisors and workers involved understand 
and follow this procedures /field practices. 

9.3.5 Contractor must ensure that in his work site appropriate display boards are put displaying 
signs for site safety, potential hazards and precautions required. 
 
9.4.0 TRAINING & AWARENESS 
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9.4.1 Contractor shall deploy experienced supervisors and other manpower that are well 
conversant with the safety and environment regulations of the Project. The electricians to be 
deployed on the job should have wireman license. 
 
9.4.2 All Supervisors & Workmen of the Contractor shall undergo Fire safety 
training/demonstration whenever arranged by BHEL with the help of either Customer’s Fire and 
Safety department or outside faculty so as to acquire knowledge of fire prevention and also to be 
able to make use of appropriate fire extinguishers. 
 
9.4.3 Contractor must familiarize himself from BHEL Engineer in Charge about all known 
potential fire, explosion or toxic release hazards related to the contract. He in turn will ensure that 
same information has been passed to the supervisors and workmen  
 
9.4.4 Contractor must ensure that all his supervisors are properly trained and each employee has 
received and understood from his supervisor necessary training and briefing about the safety 
requirement. Necessary document as a means to verify that employees have understood the 
training is to be maintained.  
 
9.4.5 The contractor supervisors shall also give a small safety briefing to all the workmen under 
his charge before undertaking any new work and specially understand the safety requirements that 
are mandatory 
 
9.5.0 REPORTING 
 
9.5.1 The contractor shall submit report of all accidents, fires and property damage, dangerous 
occurrences to the authorised BHEL official immediately after such occurrence but in any case not 
later than twelve hours of the occurrence.  Such report shall be furnished in the manner prescribed 
by BHEL and also to meet statutory requirement. 
  
9.5.2 Any injury sustained by any of the contractor’s employees within the Project premises must 
be reported to BHEL supervisor and FIRST AID should be immediately administered. The 
Contractor shall be responsible for keeping and maintaining proper records of Accidents to his 
personnel.  
 
9.5.3 Contractor must arrange to immediately investigate, properly document and report any 
injury, accident or near miss involving any of his employees and take appropriate follow up action. 
He must furnish within 12 hours of the incident a written report to BHEL Engineer in charge and 
the Safety Section.  
 
9.5.4 According to the Factory Act and the Employees state Insurance Act & regulation, any 
person sustaining any injury within the project premises and absenting himself from work for more 
than 46 hours, his accident report has to be sent to the respective Government Authorities. 
Therefore contractor shall inform the owner’s representative such matter immediately for their 
needful action. 
 
9.5.5 In addition, contractor shall submit periodic reports on safety to the authorized BHEL 
official from time to time as prescribed. 
 
9.5.6 Before commencing the work, the contractor shall appoint/nominate a responsible officer 
to supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 
9.6 AUDIT REVIEW AND INSPECTION 
 



 

BHARAT HEAVY ELECTRICALS LIMITED:PSWR:NAGPUR 
TENDER SPECIFICATION NO. BHE/PW/PUR/PLT-INS/582 

Part I: Technical Bid Specifications                                                                                          Page 36 of 60 

 

9.6.1  BHEL shall conduct audit on the contractor performance and compliance with the project 
specific requirements of the Environment and Occupational Health & Safety Management systems. 
The programme of audit shall cover all activities under the contract but will focus particularly on 
high-risk activities. The Construction Manager shall decide the schedule of audit. The audit findings 
shall be communicated to the contractors and necessary remedial action as advised by BHEL 
Engineers shall be under taken within the stipulated time. 
 
9.6.2  Inspections shall be carried out regularly by the contractors and by BHEL engineers on 
activities, facilities, equipment and documentation to cover the following aspects. 

 Compliance with procedures and systems 
 Availability, condition and use of PPE 
 Condition of maintenance tools, equipments, facilities 
 Availability of fire fighting equipments and its condition 
 Use of fire fighting equipments and first aid kit 
 Awareness of occupational health hazard 
 Awareness of safe working practices 
 Presence of quality supervision 
 Housekeeping 

 
The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe acts, unsafe conditions 
that have imminent potential for causing harm/injury/damage will be immediately corrected. He 
shall maintain a daily logbook giving details of unsafe acts or conditions observed and the 
corrective action taken and recommendations for preventing recurrence. Adequacy of corrective 
actions will be verified 
 
The contractor shall take remedial measures as per the findings of each inspection. 
 
Besides the above, the contractor shall be required to carry out the following inspections.  
 

Sl 
no 

Equipment Scope of 
inspection 

Inspection by Schedule 

1 Hand tools To identify 
unsafe/defective tool 

User Daily 

2 Power tools To identify 
unsafe/defective tool 

User Daily 

3 Fire Extinguishers To check pressure 
and any defect 

User 
 
Safety 
Coordinator 

Daily 
 
 
Every month 

4 Lifting equipment/ 
tackles 

To check for defects 
and efficacy of brakes 

User 
 
 
Third party 

Daily 
 
 
Every Year 

5 PPE To check for defects User Daily 
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9.7 NON COMPLIANCE:- 
9.7.1 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED 
SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE CONTRACTOR AS UNDER for 
every instance of violation noticed: 
 

SN Incidence of Violation Fine  
(in Rs) 

01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of Joints And 

Not Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper Precaution or Not 

Using Sheet Below Gas Cutting 200/- 

12. Not Maintaining Electric Winches Which are Operated 
Dangerously 500/- 

13. Improper Earthing Of Electrical T&P 500/- 
14. Accident Resulting in Partial Loss in Earning Capacity 25,000/- 

per victim 
15 Fatal Accident or Accidents causing permanent loss of 

earning to the victim 
1,00,000/- 

per victim 
 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The 
decision of BHEL engineer is final on the above.  The amount will be deducted from running bills of 
the contractor. The amount collected above will be utilised for giving award to the employees who 
could avoid accident by following safety rules. Also the amount will be spent for purchasing the 
safety appliances and supporting the safety activity at site. 

9.8 CITATION:-If safety record of the contractor in execution of the awarded job is to the 

satisfaction of safety department of BHEL, issue of an appropriate certificate to recognise the safety 

performance of the contractor may be considered by BHEL after completion of the job. 
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9.9 Memorandum of Understanding 

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of Understanding As 

Given Below: 

12  Memorandum of Understanding 

  

BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as 
given in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same EHS Policy while executing 
the Contract Number _________ 
 
 

M/s ________________________  shall ensure that safe work practices not limited to 

the above booklet are followed by all construction workers and supervisors. Spirit and 

content therein shall be reached to all workers and supervisors for compliance. 

BHEL will be carrying out EHS audits twice a year and M/s __________________ shall ensure to 
close any non-conformity observed/reported within fifteen days. 
 
 
Signed by authorised representative of M/s------------------------------ 
 
Name          : 
 
Place & Date:  
 
9.10.1 Comprehensive list of National Standards for reference and use wherever applicable in the 
execution of Civil, Erection and Commissioning Contracts 
 

IS No. YEAR  Amd. upto DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS MECHANICAL FOAM TYPE 

IS 10245 1994  SPECIFICATION FOR BREATHING APPARATUS 

IS 10291 1982  SAFETY CODE FOR DRESS DRIVERS IN CIVIL 
ENGINEERING WORKS 

IS 10658 1983  HIGHER CAPACITY DRY POWDER FIRE EXTINGUISHERS 
(TROLLEY MOUNTED) 

IS 10662 1992  COLOUR TELEVISION 

IS 10667 1983  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY 
EQUIPMENT FOR PROTECTION OF FOOT AND LEG 

IS 11037 1984  ELECTRONIC FAN REGULATORS 

IS 11057 1984  INDUSTRIAL SAFETY NETS 

IS 11451 1998  
RECOMMENDATION FOR SAFETY AND HEALTH 
REQUIREMENT RELATING TO OCCUPATION EXPOSURE TO 
ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  SPECIFICATION FOR EQUIPMENT FOR EYE AND FACE 
PROTECTION DURING WELDING 
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IS No. YEAR  Amd. upto DESCRIPTION 

IS 11833 1986  DRY POWDER FIRE EXTINGUISHERS FOR METAL FIRES 

IS 11972 1987  CODE OF PRACTICE FOR SAFETY PRECAUTION TO BE 
TAKEN WHEN ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 13063 1991  STRUCTURAL SAFETY OF BUILDINGS ON SHALLOW 
FOUNDATIONS ON ROCKS 

IS 13385 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE 
WHEEL MOUNTED WATER TYPE ( GAS CARTRIDGES) 

IS 13386 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 13415 1992  CODE OF SAFETY FOR PROTECTIVE BARRIERS IN AND 
AROUND BUILDINGS 

IS 13416 1992  
RECOMMENDATIONS FOR PREVENTIVE MEASURES 
AGAINST HAZARDS AT WORKING PLACE PART 1 TO PART 
5 

IS 13430 1992  
CODE OF PRACTICE FOR SAFETY DURING ADDITIONAL 
CONSTRUCTION AND ALTERATION TO EXISTING 
BUILDINGS 

IS 13849 1993  PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE ( 
CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS GOODS (FIRST 
REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  
CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): GENERAL PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642 1989  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS- 
DETAILS OF CONSTRUCTION 

IS 1643 1988  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): EXPOSURE HAZARD 

IS 1646 1997  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS 
(GENERAL): ELECTRICAL INSTALLATIONS 

IS 1904 1986  CODE OF PRACTICE FOR DESIGN AND CONSTRUCTION OF 
FOUNDATIONS IN SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE 
(CARTRIDGE) 

IS 2309 1989  PRACTICE FOR THE PROTECTION OF BUILDINGS AND 
ALLIED BUILDINGS AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS - FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 (FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR WIRE ROPE SLINGS 

IS 2878 1986  FIRE EXTINGUISHERS CARBON DIOXIDE TYPE (PORTABLE 
AND TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL SAFETY HELMETS 


