
T E N D E R     S P E C I F I C A T I O N 

NO: BHE/PW/PUR/PLT-ELE/603 
 FOR 

HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, 
COMPLETE ERECTION, CHECKING   OF   CALIBRATION, TESTING, COMMISSIONING AND 
HANDING OVER OF ELECTRICAL PACKAGES VIZ., POWER TRANSFORMERS, ISOLATED 
PHASE BUS DUCT FOR GENERATOR TRANSFOMER, SEGREGATED PHASE BUS DUCT 
FOR STATION TRANSFORMER / UNIT AUX. TRANSFORMER, ELECTROSTATIC 
PRECIPITATOR, VARIABLE FREQUENCY DRIVE FOR ID FANS, GENERATOR CONTROL & 
PROTECTION PANELS, 6.6kV / 0.415 kV SWITCHGEAR BOARDS MCC, SOOT BLOWER 
SYSTEM, EXCITATION SYSTEM, 220 VOLT BATTERY SYSTEM, ELECTRICAL HOIST AND 
ASSOCIATED ITEMS FOR UNIT #2 of 250 MW 

 
 

AT 

MAHARASHTRA STATE POWER GENERATION CO. LTD. 

NEW PARLI THERMAL POWER PROJECT 

DISTT-BEED, MAHARASHTRA 
 

         

PART : I  -  TECHNICAL BID 

SPECIAL CONDITIONS OF CONTRACT, 
NIT,QR,GCC ETC 

 

 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Govt. of India Undertaking) 

POWER SECTOR  - WESTERN REGION 
345, KINGS WAY - NAGPUR 440 001 
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C o n t e n t s 

SN Description Section/ 
Appendix No. 

No. of 
Pages 

1.  Tender Specification issue details  -- 1 

2.  Project Information   -- 1 

3.  Procedure For Submission of Sealed 
Tender 

-- 2 

4.  Check List  -- 2 

5.  Declaration Sheet -- 1 

6.  Certificate of No-Deviation -- 1 

7.  Notice Inviting Tender (includes 
Qualification Requirements etc.) 

-- $ 

8.  General Conditions of Contract # Sections-1 & 2 # 
9.  Offer of Contractor Section-3 1 

Special Conditions of Contract 
10.  Scope of Work Section-4 26 

11.  Obligations Of The Contractor (Tools, 
Tackles, Consumables etc.) 

Section-5 7 

12.  Contractor's Obligations in Regard to 
Employment of Supervisory Staff and 
Workmen 

Section-6 2 

13.  Obligations of BHEL  Section-7 1 

14.  Inspection/Quality Assurance/Quality 
Control/Statutory Inspection  

Section-8 3 

15.  Safety, Occupational Health and 
Environmental Management 

Section-9 12 

16.  Drawings And Documents Section-10 1 

17.  Time Schedule/Mobilization/ Progress 
Monitoring/ Overrun. 

Section-11 3 

18.  Terms of Payment Section-12 16 

19.  Extra Charges for Modification/ 
Rectification 

Section-13 2 

20.  Insurance Section-14 3 

21 Earnest Money Deposit and Security 
Deposit  

Section-15 2 

22 Technical Details, Bill of Quantities & List Section-16 7 
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C o n t e n t s 

SN Description Section/ 
Appendix No. 

No. of 
Pages 

of Drawings enclosed with Tender Specs. 

 Appendices 
23 List of T&P to be provided by BHEL Appendix-I 1 

24 List of Consumable to be Provided by 
BHEL 

Appendix-II 1 

25 Tentative List of Major T&P and MMD to 
be Deployed by the Contractor 

Appendix-III 4 

26 Month-wise Manpower Deployment Plan 
by Contractor 

Appendix-IV 1 

27 Analysis of Unit Rates Quoted Appendix-V 1 

28 T&P and MMD Deployment Plan by the 
Contractor 

Appendix-VI 1 

29 Details of Concurrent Commitment  Appendix-VII 1 

30 Detail of work done during last seven 
years 

Appendix-VIII 1 

31 Price Bid:  Part-II @ 
               

LEGEND: 
      

 
$: PLACED BEFORE ‘GENERAL CONDITIONS OF CONTRACT’ IN BOTH HARD AND SOFT COPY 

DOCUMENTS. 
 

#:  ATTACHED AT THE END OF HARD COPY OF TENDER SPECS. PART-I (TECHNICAL BID) AND AS A 
SEPARATE FILE TITLED ‘WEB_NIT_GCC’ AS SOFT COPY HOSTED IN WEB PAGE.  

 

@: ISSUED AS SEPARATE BOOKLET IN HARD COPY AS PART-II (PRICE BID) AND AS SEPARATE FILE 
TITLED ‘PRICE_BID’ AS SOFT COPY HOSTED IN WEB PAGE. 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Govt. of India Undertaking) 
POWER SECTOR  - WESTERN REGION 

345, KINGS WAY - NAGPUR 440 001 

 

TS No: BHE/PW/PUR/PLT-ELE/603 

FOR 

HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, 
COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, ASSISTANCE FOR 
COMMISSIONING AND HANDING OVER OF ELECTRICAL PACKAGES VIZ., POWER 
TRANSFORMERS, ISOLATED PHASE BUS DUCT FOR GENERATOR TRANSFOMER, 
SEGREGATED PHASE BUS DUCT FOR STATION TRANSFORMER / UNIT AUX. TRANSFORMER, 
ELECTROSTATIC PRECIPITATOR, VARIABLE FREQUENCY DRIVE FOR ID FANS, GENERATOR 
CONTROL & PROTECTION PANELS, 6.6kV / 0.415 kV SWITCHGEAR BOARDS MCC, SOOT 
BLOWER SYSTEM, EXCITATION SYSTEM, 220 VOLT BATTERY SYSTEM, ELECTRICAL HOIST 
AND ASSOCIATED ITEMS FOR UNIT #2, 250 MW  

AT 

MAHARASHTRA STATE POWER GENERATION CO. LTD. 
PARLI THERMAL POWER STATION 

DIST – BEED 
MAHARASHTRA 

 
EARNEST MONEY DEPOSIT: Please see Special Conditions of Contract. 
LAST DATE FOR TENDER SUBMISSION: Please obtain updated information from web 

page www.bhel.com → Tender Notifications 
→ View Corrigendums.  

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING PART-I TECHNICAL BID 
SPECIFICATION AND PART- II PRICE BID, ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   

1) THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE. 
2) BIDDER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT TO THE 

APPROVAL OF BHEL'S CUSTOMER. 
         
For Bharat Heavy Electricals Limited 
    
 
 
SENIOR MANAGER (Purchase)    
PLACE: NAGPUR 

DATE: 
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PROJECT INFORMATION 
 

1.0     INTROCUCTION 

The owner Maharashtra State Power Generation Company Limited is setting up 
a new 1x250MW Thermal power station named as New Parli Thermal Power 
Project. This is about 2 ½ KM from the existing Parli Thermal Power Station. 

2.0      APPROACH TO SITE 

Nearest railway station: Parli Vaijnath Railway station under South 
Central Railway. Site is also approachable by all weather Parbhani-
Parli road. 

     3.0     CLIMATIC CONDITIONS  

a) Maximum temperature : 48-50 Deg Celsius 
b) Minimum temperature  : 6-8 Deg Celsius 
c) Maximum Relative Humidity  : 91% 

d) Minimum Relative Humidity  : 18% 

e) Average Annual rainfall : 860 mm 

f) Seismic Zone : II 

g) Height above MSL : 433.5 M 
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Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Power Sector  - Western Region 
345, Kingsway  - Nagpur 440 001 

----------------------------------- 
         

Procedure for Submission of Sealed Tenders & Instructions to Bidders 
  
The bidder must submit their tenders as required in two parts in separate sealed 
covers prominently super scribed as part-I technical bid and part-II price bid and also 
indicating on each of the covers the tender specification number and due date and 
time as mentioned in the tender notice. 
 
Part-I (Technical Bid) cover-I: 
         
Excepting rate schedule, all other schedules, data sheets and details called for in the 
specification shall be enclosed in part-I "Technical Bid" only.  
 
EARNEST MONEY DEPOSIT (EMD)  
 
EMD shall be included in the Technical Bid. EMD shall be paid by bidders only in 
the form of account payee Demand Draft payable at Nagpur in favour of Bharat 
Heavy Electricals Limited. No other mode of payment of EMD shall be acceptable. 
Provisions under clause no. 1.4 of the General Conditions of the Contract shall stand 
withdrawn for this tender. 
Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lacs with this office 
(BHEL:PSWR:Nagpur) which will enable them to participate in all the future tender 
enquiries in respect of Erection and Commissioning services issued from this office. 
Interested bidders may clearly sent their consent for converting the present EMD into 
an “One Time EMD” in their offer.  
Bidders who have already submitted such “One Time EMD” will be exempted from 
submission of any EMD for this tender. However bidder shall furnish details of the 
“One Time EMD” in his offer including the Check List furnished herein. 
 
Part-II (Price Bid) cover-II: 
         
All indications of price shall be given in this part-II "Price Bid". EMD shall not be 
included in this cover. 
         
These two separate covers-I and II (part-I and part-II) shall together be enclosed in a 
third envelope  (cover-III) along with requisite EMD as indicated earlier and this sealed 
cover shall be super scribed and submitted to Dy. Gen Manager (Purchase) at the 
above-mentioned address on or before the due date as indicated.   
         
The qualified bidder will be intimated separately about the status of their offer. 
         
Bidder are requested to make specific note of the following conditions: 
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1. Contractor should have adequate resources including major T&P at his disposal for 
this job. 

 
2. Contractor should have sound financial stability. 

 
3. Bidder should meet quality requirement regarding workmanship, deployment of 

personnel, erection tools and necessary inspection, measurement & testing 
instruments. 

 
4. All information as called for in various appendices and clauses of tender 

specification, should be furnished in completeness. Please refer the checklist.  
 
5. Clarification on tender if any, shall be asked by bidders at least seven days before 

Due date as stipulated in the NIT. 
 

6. Offers must be submitted without any deviation. Bidder must sign & stamp 
all pages of this tender and submit with their offer. 

 
7. Offers received with any deviation or without relevant information as described 

above are liable to be rejected. Price bids received in the form other than specified 
in Part-II (Price Bid) are liable to be rejected. 

 
8. Bidder shall note that their offer will be considered subject to the approval of 

BHEL's customer.  
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CHECK LIST 

(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT) 

1 Name of the Bidder with Postal 
Address for Correspondence 

 

2 

Name of Contact Person with 
Telephone & Fax No. 

Mr./Ms 

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 

Please Indicate whether 

1) One Time EMD or,  

2) Only for this Tender 

DD No. ………………………………………………  

DD Date……………………………………………. 

Name of Bank………………………………………. 

Amount: Rs…………………………………………. 

5 Validity of Offer (BHEL’s 
Requirement: 180 days from Due 
Date) 

 

6 Mobilisation Time (Please refer 
Section-11 of SCC) 

 

7 Whether Bidder has visited the project site and acquainted themselves 
with the local conditions and situations. 

YES/NO 

8 Whether “Certificate of No-Deviation” Furnished YES/NO 

9 Details of similar jobs executed during the last seven years as in 
“Appendix-VIII” enclosed 

YES/NO 

10 Whether copies of detailed Work Orders (with BOQ) and Completion 
Certificates in support of above furnished  

YES/NO 

11 Details of Concurrent Jobs Furnished in “Appendix-VII” furnished YES/NO 

12 Headquarter Organisation Chart furnished YES/NO 

13 Names & Particulars of Directors/Partners/Proprietor furnished YES/NO 

14 Proposed Site Organisation Chart indicating executives and supervisors 
furnished 

YES/NO 

15 Financial Viability furnished as in Annexure-I of GCC YES/NO 
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CHECK LIST 
(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT) 

16 Profit & Loss account for the preceding 3 years furnished YES/NO 

17 

Latest Solvency Certificate from Govt. Authority or Certification by 
Bidder’s Banker on Overdraft & BG Limits is Furnished 
(Certificate shall not be older than six months from the Last Date for offer 
submission) 

YES/NO 

18 Latest Income Tax Clearance Certificate or copy of IT Return 
alongwith copy of PAN Card is Furnished 

YES/NO 

19 Monthly Manpower Deployment plan as in Appendix-IV enclosed YES/NO 

20 Deployment plan for major T&P and MMD enclosed as in Appendix-VI YES/NO 

21 Month-wise Erection & Commissioning plan enclosed YES/NO 

22 Analysis of Unit Rate Quoted as in Appendix-V furnished YES/NO 

23 
List of other tools and plants/tackles/ instruments contractor proposes to 
deploy for the work and special tools and instruments in his possession. 

ENCLOSED / 
NOT 
ENCLOSED 

24 Whether contractor has left any job unfinished? 
if so, give reasons. 

YES/NO 
 
 

25 
Whether any client has terminated the contractor's work before 
completion? If so, furnish reasons for the same 

YES/NO 
 
 

26 Whether the tenderer has understood all Quality Control & Quality 
Assurance requirements? 

YES/NO 

27 Whether the tenderer is aware of all safety rules/codes? Whether the list 
of safety equipments proposed to be employed for this work is enclosed. 

YES/NO 

28 Whether Power of Attorney in favour of the person making this offer 
enclosed? 

YES/NO 

29 Whether all the pages are read, understood and signed and the signed 
copy of tender book submitted? 

YES/NO 

30 

BIDDER MUST FURNISH HERE THE FOLLOWING DETAIL FOR RELEASING 
EMD AND OTHER PAYMENTS DULY ENDORSED BY BANK ( IE SIGN & STAMP 
BY BANK ). 
1 Name of the Company------------------------------------------ 
2 Name of Bank---------------------------------------------- 
3 Name of Bank Branch----------------------------------------- 
4 City/Place---------------------------------------------------------- 
5 Account Number--------------------------------------------------- 
6 Account type----------------------------------------------------------- 
7 IFSC code of the Bank Branch-------------------------------------- 

      8. MICR Code of the Bank Branch--------------------- 

YES/NO 

 



 
 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR                SIGN OF BIDDER & SEAL
  
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-PLE/603               (Part-I) Page 9 of 100  

 
 

Declaration by Bidder’s Authorized Signatory 
 
         
         
         
         I,                                                                                 hereby certify that  all  
the  information and data furnished by me with regard to the Tender Specification No. 
BHE/PW/PUR/PLT-ELE/603 are true and complete to the best of my knowledge. I have 
gone through the specifications, conditions and stipulations in detail and agree to 
comply with the requirements and intent of the specification. I further certify that I 
am duly authorized representative of the under-mentioned bidder and a 
valid power of attorney to this effect is also enclosed with the tender. 
         
         
         
 
Authorized representative's signature with  
Name and address         
         
 
 
Date:         
         
         
Bidder's Name and Address 
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Certificate of No-Deviation 

 
 

Tender Specification No. BHE/PW/PUR/PLT-PLE/603 
 
 

I/WE, M/s …………………………………………………………………………………………………  

HEREBY CERTIFY THAT IN OUR OFFER I/WE HAVE NEITHER SET ANY TERMS AND 
CONDITIONS NOR THERE ANY DEVIATION TAKEN FROM THE CONDITIONS OF 
CONTRACT, EITHER TECHNICAL OR COMMERCIAL, AND I/WE AGREE TO ALL THE 
TERMS AND CONDITIONS MENTIONED IN THE TENDER SPECIFICATION UNDER 
REFERENCE ABOVE INCLUDING NOTICE INVITING TENDER, ALL ASSOCIATED 
CLARIFICATIONS AND AMENDMENTS. 

 

 
 
 

Signature of the Bidder 
Date:         and Official Seal 
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Section-3 
 

Offer of the Contractor 
To, 
SR. MANAGER (Purchase)  
Bharat Heavy Electricals Limited 
Power Sector  - Western Region 
Shreemohini Complex 
345, Kingsway   
Nagpur - 440 001 
         
Dear Sir, 
         
I/we hereby offer to carry out the work detailed in tender specification no. BHE/PW/PUR/PLT-
ELE/603 issued by Bharat Heavy Electricals Limited, Power Sector-Western Region, Nagpur, 
in accordance with the terms and conditions thereof. 
         
I/we have carefully perused the following listed documents connected with the above work and 
agree to abide by the same. 
 
1.  Instructions to bidders 
2.  General conditions of contract 
3.  Special conditions of contract 
4.  Other Sections, Appendices, Schedules and Drawings, whichever are applicable 
 
I/WE HAVE DEPOSITED / FORWARDED HEREWITH THE REQUISITE EARNEST MONEY DEPOSIT 
(EMD) AND DETAILS OF EMD PAYMENT ARE FURNISHED IN THE CHECK LIST.  
 
EMD shall be refunded should our offer not be accepted / EMD need not be refunded and 
the amount may be treated as “one time EMD” for erection and commissioning tenders 
of BHEL-PSWR, Nagpur. Should our offer be accepted, i/we further agree to deposit security 
deposit for the work as provided for in the tender specification within the stipulated time as 
may be indicated by BHEL, Power Sector-Western Region, Nagpur. 
 
I/we further agree to execute all the works referred to in the said documents upon the terms 
and conditions contained or referred to therein and as detailed in the appendices annexed 
thereto. 
 
 
Place:                            Signature Of Bidder: 
Date :                             Address: 
 
Witnesses With Their Address 
 

Signature      Name            Address 
 
 
1. 
 
 
 
2. 
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SECTION-4 
SPECIAL CONDITIONS OF CONTRACT 

 
4.0 SCOPE OF WORK  
 
The work under these specifications broadly covers the complete work of handling at 
storage yard/stores, transportation to work site, calibration, pre-assembly, erection, 
testing, pre-commissioning tests, checks, Assistance for commissioning and handing 
over of Electrical Equipment & Associated Auxiliaries of various systems as listed 
under. 

1. GENERATOR TRANSFORMER, STATION TRANSFORMER, UNIT TRANSFORMER AND 
OTHER TRANSFORMERS OF VARIOUS CAPACITIES 

2. ISOLATED PHASE BUS DUCT, SEGREGATED PHASE BUS DUCT AND NON-
SEGREGATED PHASE BUS DUCT. 

3. SOOT BLOWER SYSTEM 

4. 6.6KV SWITCHGEAR BOARDS 

5. EXCITATION SYSTEM 

6. ELECTROSTATIC PRECIPITATOR 

7. ELECTRICAL HOISTS AND ELEVATORS 

8. CONTROL & RELAY PANELS 

9. VARIABLE FREQUENCY DRIVE FOR ID FANS 

10. HT/LT MOTORS TESTING AND ASSISTANCE FOR COMMISSIONING 

11. ANY OTHER ASSOCITED SYSTEMS REQUIRED FOR COMPLETION OF THE BOILER-
TURBINE-GENERATOR (BTG) PACKAGE.  

 
Scope of work is further detailed in various clauses hereafter. 

 
4.1 GENERAL REQUIREMENTS 
  
4.1.1 The intent of specification is to provide services according to the most 

modern and proven techniques and codes. The omission of specific 
reference to any method, equipment or material necessary for proper and 
efficient execution of this work shall not relieve the contractor of the 
responsibility of providing such facilities to complete the work without any 
extra compensation. 

 
4.1.2 The work to be carried out under the scope of this specification   covers   

the complete work of loading, handling, transporting, unloading, 
preassembly, erection, calibration, testing, air flushing, pre-commissioning 
tests, commissioning of systems, trial run of various auxiliaries and 
equipments, achieving various milestones till handing over of the unit to 
BHEL's customer. The work shall conform to dimensions and tolerances 
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specified in various drawings that will be provided during the erection. If any   
portion of the work is found to be defective in workmanship or not 
conforming to drawings or other specifications, the contractor shall 
dismantle and re-do the work duly replacing the defective materials at his 
cost, failing which the work will be got done by engaging other agencies or 
departmentally and recoveries will be effected from contractor's bills 
towards expenditure incurred including 30% departmental charges. 

 
4.1.3 The terminal points decided by BHEL should be final and binding on the 

contractor for deciding the scope of work and effecting payment for the 
work done. 

 
4.1.4 The work shall be executed under the usual conditions affecting major 

power plant construction and in conjunction with numerous other operations 
at site.  The contractor and his personnel shall cooperate with personnel of 
BHEL, BHEL’s customer, customer’s consultants and other contractors, 
coordinating his work with others and proceed in a manner that shall not 
delay or hinder the progress of work of the project as a whole. 

 
4.1.5 The work covered under this specification is of highly sophisticated nature, 

requiring the best quality workmanship, supervision, engineering and 
construction management. The contractor should ensure proper planning 
and successful & timely completion of the work to meet the overall project 
schedule. The contractor must deploy adequate quantity of tools & plants, 
modern/latest construction aids etc. He must also deploy adequate trained, 
qualified   and experienced supervisory staff and skilled personnel. 

 
4.1.6 Contractor shall erect, align and commission all the equipments and 

auxiliaries as per the sequence & methodology prescribed by BHEL 
depending upon the technical requirements. Availability of materials and 
fronts will decide this. BHEL engineer’s decision regarding correctness of 
the work and method of working shall be final and binding on the contractor. 
No claims for extra payment from the contractor will be entertained on the 
ground of deviation from the methods / sequences adopted in erection of 
similar sets elsewhere.  

 
4.1.7 All necessary certificates and licenses, permits & clearances required 

to carry out this work from the respective statutory authorities are to 
be arranged by the contractor expeditiously at his cost and in time to 
ensure smooth progress of work.  

 
4.1.8 The work shall conform to dimensions and tolerances specified in the 

various drawings / documents that will be provided during various stages of 
erection. If any portion of work is found to be defective in workmanship, not 
conforming to drawings or other stipulations due to contractor’s fault, the 
contractor shall dismantle and re-do the work duly replacing the defective 
materials at his cost, failing which the work will be got done by BHEL and 
recoveries will be effected from the contractor’s bills towards expenditure 
incurred including cost of materials and 30% departmental overheads of 
BHEL. 
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4.1.9 Contractor will be required to maintain in his site office at least one PC 
along with minimum accessories like printer, etc to enable him to carry out 
site activities in a planned, well coordinated and smooth manner. (Also 
please refer to clause 4.7) 

 
4.1.10 The contractor shall execute the work in the most substantial and 

professional manner. The stores shall be handled with care and diligence. 
 
4.1.11 BHEL reserves right to recover from the contractor any loss, which arises 

out of undue delay/discrepancy/shortage/damage, or any other causes due 
to contractor’s lapse during any stage of work. Any loss to BHEL due to 
contractor’s lapse shall have to be made good by the contractor. 

 
4.1.12 All transport equipment, handling equipment, tools, tackles, fixtures, 

equipment, materials, manpower, supervisors/engineers, consumables etc., 
except otherwise specified as BHEL scope of free issue, required for this 
scope of work shall be provided by the contractor.  All expenditure including 
taxes and incidentals in this connection will have to be borne by him unless 
otherwise specified in the relevant clauses. The contractor’s quoted rates 
should be inclusive of all such contingencies. 

 
4.1.13 During the course of erection, testing and commissioning certain rework/ 

modification / rectification / repair / fabrication etc. may become necessary 
on account of feedback / revision of drawing. This will also include 
modifications / re-works suggested by BHEL / customer / other inspection 
group. Contractor shall carry out such rework / modification / rectification / 
fabrication / repair etc., promptly and expeditiously.  Daily log sheets signed 
by BHEL engineer and indicating the details of work carried out, man-hours 
etc. shall be maintained by the contractor for such reworks. Claim of 
contractor if any, for such works will be governed by clauses 13.1 to 13.8. 

 
4.1.14 All works such as cleaning, levelling, aligning, trial assembly, dismantling of 

certain equipments / components for checking and cleaning, surface 
preparation, fabrication of sheets, tubes and pipes as per general 
engineering practice and as per BHEL engineer’s instructions at site, 
cutting, gouging, weld depositing, grinding, straightening, chamfering, filing, 
chipping, drilling, reaming, scrapping, lapping, fitting up etc., as may be 
applicable in such erection works and which are treated incidental to the 
erection works and necessary to complete the work satisfactorily, shall be 
carried out by the contractor as part of the work within the quoted rates. 

 
4.1.15 The contractor shall make all fixtures, temporary supports, steel structures 

required for jigs & fixtures, anchors for load and guide pulleys required for 
the work (excepting those specifically included in BHEL scope). However, 
necessary steel will be provided from the scrap / surplus materials available 
at site. 

 
4.1.16 The contractor shall take delivery of the components, equipments, 

chemicals, lubricants etc from the BHEL stores/ storage area after getting 
the approval of BHEL engineer on standard indent forms of BHEL. 
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Complete and detailed account of the materials and equipments after 
usage shall be submitted to the BHEL and reconciled periodically. While 
taking delivery of items from store it may be necessary to handle (shift / 
relocate) other items (not necessarily those in the scope of the contractor). 
Separate payment will NOT be made if such situations arise. 

 
4.1.17 Contractor shall plan and transport equipments, components from storage 

to erection site and erect them in such a manner and sequence that 
material accumulation at site does not lead to congestion at site of work. 
Materials shall be stacked neatly, preserved and stored in the contractor’s 
shed and at work areas in an orderly manner. In case it is necessary to shift 
and re-stack the materials kept at work areas/ site to enable other agencies 
to carry out their work or for any other reason, contractor shall do it most 
expeditiously. No claim for extra payment for such work will be entertained. 

 
4.1.18 Plant materials should not be used for any temporary supports / scaffolding 

/ preparing pre-assembly bed etc. 
 
4.1.19 The services, tests and support to be provided by the agency for the 

work mentioned in various sections of this tender are indicative and 
not exhaustive, and not limited to these for completion of the work in 
all respects.  

 
4.1.20 All the work shall be carried out as per the instructions of BHEL engineer.  

BHEL engineer's decision regarding the correctness of the work and 
method of working shall be final and binding on the contractor. 

 
4.1.21 The weights  & dimensions as mentioned against the individual items 

in Price Bid Part –II “Rate Schedule” are indicative approximate and 
there may be variation in dimension & weight in actual supply of 
equipment. No rate variation shall be considered on this account. 

 
4.1.22 The scope of work & description   of system / equipment as given in the 

various clause of this tender specification and rate schedule are only for 
understanding the system requirement, contractor shall note this point and 
assess the volume of work prior to submitting the offer. No compensation 
shall be considered later on. 

 
4.1.23 The contractor shall have total responsibility for all equipment and materials 

in his custody at contractor’s stores, loose, semi-assembled, assembled or 
erected by him at site. He shall effectively protect the finished works from 
action of weather and from damages or defacement and shall also cover 
the finished parts immediately on completion of work as per BHEL 
engineer’s instructions. The machine surfaces/finished surfaces should be 
greased and covered. 

 
4.1.24 At all stages of work, equipments/materials in the custody of contractor, 

including those erected, will have to be preserved as per the instructions of 
BHEL. 
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4.1.25 The contractor shall make suitable security arrangements including 
employment of security personnel and ensure protection of all materials/ 
equipment in their custody and installed equipments from theft/fire/pilferage 
and any other damages and losses. 

 
4.1.26 Contractor shall collect all scrap materials periodically from various area of 

work site, deposit the same at one place earmarked at site or shift the same 
to a place earmarked in BHEL/ client’s stores. In case of failure of 
contractor in compliance of this requirement, BHEL will make suitable 
arrangement at contractor’s risk and cost. 

 
4.1.27 The entire surplus, damaged, unused materials, packaging materials / 

containers, special transporting frames, gunny bags, etc., shall be returned 
to BHEL stores by the contractor. 

 
4.1.28 The contractor shall not waste any materials issued to him. In case it is 

observed at any stage that the wastage/excess utilisation of materials is not 
within the permissible limits, recovery for the excess quantity used or 
wasted will be effected with departmental charges from the contractor. 
Decision of BHEL on this will be final and binding on the contractor. 

 
4.1.29 For any class of work for which no specifications have been laid down in 

these specifications, work shall be executed as per the instructions of BHEL 
engineer. 

 
4.1.30 House keeping in the erection and preassembly area is as important as 

well-planned and orderly work. The access to site for inspection, 
approaches by BHEL and customer engineers and leading of the material 
shall be made available by the contractor at all times. The shifting and re-
shifting of erection materials, tools and plants and clearance of restrictions, 
filling of ditches, undulation near the pre-assembly and boiler area is the 
responsibility of the contractor. Contractor should visit the site and acquaint 
himself with all restrictions and difficulties that   he may encounter during 
erection/commissioning stages. 

 
4.1.31 The contractor shall take delivery of equipment, materials from the storage   

yard/ stores/sheds of BHEL/customer. He shall also make arrangements for 
verification of equipment, transportation up to site of work, safe custody, 
watch and ward of equipment after it has been handed over to him till these 
are fully erected, tested and commissioned and taken over by the 
customer. The contractor should note that the transport of equipments to 
erection site, assembly yards etc. should be done by the prescribed route 
without disturbing the other works and contractors and in the most 
professional manner. Special equipments such as measuring and control 
equipments, panels, console inserts, switches, cables, conduits etc. shall 
be stored when taken over by the contractor in appropriate manner as per 
BHEL's instructions. 

 
4.1.32 The contractor shall handover all parts/materials remaining extra over the 

normal requirement with proper identification tags in a packed condition to 
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BHEL stores. In case of any misuse or use over actual design 
requirements, BHEL reserves the right to recover the cost of parts/materials 
used in excess or misused. Decision of BHEL engineer in this regard will be 
final and binding on the contractor. 

 
4.1.33 The contractor should take all reasonable care to protect equipment and 

materials under his custody either in his stores or at site.   Copper tubing, 
Copper bus bars, brass fittings, brass valves, contactors, etc., forming an 
integral part of equipment or system are liable to greater damages / 
pilferages /theft / losses.   It will be responsibility of contractor to arrange for 
adequate security round the clock for protection from such damages/ 
pilferages/theft/losses. 

 
4.1.34 The   contractor shall ensure   that all the packing materials   and protection 

devices used for the   various equipments during transit and storage are 
removed before these equipments are erected in position. 

 
4.1.35 Overhauling, cleaning, revisioning, servicing of equipments during erection 

and commissioning stages will be arranged by   the   contractor.     All 
equipments shall be preserved and protected before and after erection as 
per the advice of BHEL engineer. 

 
4.1.36 Substantial portion of Cable laying & termination shall be done by other 

agencies for those equipment covered under this tender specification. The 
glands & lugs shall be supplied either loose or fitted with the equipments. 
Contractor shall take care of this aspect at the time of receipt of the 
equipment from BHEL stores. Contractor shall account for the quantities 
received with equipments and shall hand over the same to cabling agency 
under intimation to BHEL Engineer.  Contractor shall extend all necessary 
help & co-ordinate with the cabling agency during the course of work. 

 
4.1.37 Contractor shall prepare Marked-Up drawings incorporating modifications 

and deviations from original drawings or prepare fresh sketch for actual 
installation / connection details if need be, that can be converted to "As-
built" drawing. 

 
4.2 WELDING, NON-DESTRUCTIVE TESTING ETC. 
 
A)  Installation of equipment involves good quality welding, NDE checks etc.  
 
B)  Welder deployed for aluminium welding shall have experienced and approved 

by BHEL and MSEB after due qualification process/testing.  
 

C) Welding of all structural steel & aluminium shall be done only by the qualified 
and approved welders. 

 
D) All the welders shall be tested and approved by BHEL engineer before they are 

actually engaged on work though they may possess IBR/other certificate.  
BHEL reserves the right to reject any welder without assigning any reason. 
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E) The welded surface shall be cleaned of slag and painted with primer paint to 
prevent corrosion. For this paint will be supplied by the contractor. 
 

F) Welding electrodes have to be stored in enclosures having temperature and 
humidity control arrangement. This enclosure shall meet BHEL specifications. 

 
G) Certain types of coated welding electrodes, prior to their use, call for baking for 

specified period and will have to be held at specified temperature for specified 
period. Also, during execution, the coated welding electrodes have to be carried 
in portable ovens.  

 
4.3 TESTING, PRE-COMMISSIONING AND POST COMMISSIONING: 
 
4.3.1 The contractor shall perform various activities during pre-commissioning, 

Integrated Testing, post-commissioning stages of equipment covered under this 
tender specification. It is responsibility of contractor to arrange tools & plants, 
test equipments, experienced engineers and technicians. Contractor shall 
earmark separate manpower for respective area of as specified in relevant 
clause and shall not be disturbed /diverted for other work. The contractor’s 
commissioning group shall work as per the instruction of BHEL Engineer and 
they shall coordinate day-to-day activity with other agency and BHEL/ 
Customer. The testing activity   may have to be repeated till satisfactory results 
are obtained and also to satisfy the requirement of Customer / statutory 
Authority.  

 
4.3.2 The contractor shall simultaneously start testing & commissioning activities for 

equipments to match the mile stone activities of the project. 
 
4.3.3 Mobilization of these commissioning groups shall be such that planned activities 

are taken up in time and also completed as per schedule and work undertaken 
round the clock if required. It is responsibility of contractor to discuss on 
day to day / weekly / monthly basis the requirement of manpower, 
consumables, tools & tackles / testing equipments with BHEL Engineers 
and arrange for the same. If at any time the requisite manpower, consumables 
etc are not arranged then BHEL shall make alternative arrangements and 
necessary recoveries with overhead cost will be made from the running bills. 

 
4.3.4 Contractor shall cut/open work, if needed, as per BHEL engineer’s instructions 

during commissioning for inspection, checking and make good the works after 
inspection is over.  

 
4.3.5 It shall be specifically noted that the contractor may have to work round the 

clock and in shifts during the pre-commissioning and commissioning period 
along with or without BHEL engineers and hence considerable overtime 
payment is involved. The contractor’s quoted rates shall be inclusive of all these 
factors. 

 
4.3.6 In case any rework/ repair / rectification/ modification / fabrication etc is required 

because of contractor’s faulty workmanship which are noticed during the 
commissioning of, at any stages, the same shall be rectified by the contractor at 
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his cost. If during the commissioning any improvement / repair / rework / 
rectification / fabrication / modification due to design improvement is required, 
the same shall be carried out by the contractor promptly and expeditiously. 
Claim if any, for such work from the contractor shall be governed by clause no. 
13.1 to 13.8. 

 
4.3.7  During the commissioning activities and carrying out various tests, if any of 

temporarily work such mounting of test equipments / cabling etc are required, 
the contractor shall carry out   such work without any extra cost. The same shall 
be removed after completion of the activity. 

 
4.3.8 During this period, though BHEL/ client’s staff will also be associated in the 

work, the contractor’s responsibility will be to arrange for complete requirement 
of men and required Tools & Plants, Consumables, Scaffolding and approaches 
etc., till such time the commissioned unit is taken over for trial operations.  

 
4.3.9 The contractor shall carry out any other tests as desired by BHEL engineer on 

erected equipment covered under the scope of this contract during testing, pre-
commissioning and commissioning, to demonstrate the completion of any part 
or whole of work performed by the contractor. 

 
4.3.10 The pre-commissioning activities will start in phased manner to meet the 

various milestones and shall continue till equipments are being commissioning 
fully with all connected drives/ equipment to HT/LT switchgear or handed over 
to customer for regular operation. In this duration other erection activities such 
as cabling or other work shall be carried out by other agency even though 
HT/LT switchgear board are charged.  In order to co-ordinate the work such as 
issue of safety permit, normalization and compliance of other requirement, 
contractor shall keep team of one experience engineer / supervisor, technician 
and helper in each shift specially in 6.6 KV and 415 Volt switchgear rooms at 
each unit in three shift operation or as decided by BHEL Engineer. The team 
shall take instruction from BHEL Engineer for day-to-day work and shall not be 
diverted for other work.  No extra payment shall be made for their services. 

 
4.3.11    INTEGRATED ELECTRICAL TESTING/COMMISSIONING  

 
The brief scope of work under is defined as below, but not limited to the 
following. Contractor shall discuss & finalize testing procedure with BHEL 
Engineer In-Charge for the test to be conducted on Generator Control & Relay 
Panel testing.  Drawing & documents shall be provided by BHEL at the time of 
testing. BHEL decision in this regard shall be final and biding on the contractor. 
 
The contractor shall prepare all erection / commissioning log sheets and 
protocols / test certificates as per field quality plan, get it signed by the 
concerned BHEL/Customer engineer and submit the same to BHEL engineer 
as per his instruction. 

Contractor shall maintain the charged and commissioned equipment till the 
same is taken over by BHEL’s end customer. 
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Contractor’s quoted rates for all concerned items shall include Integrated 
Testing as defined hereinafter. 
 

4.3.11.1 GENERATOR CONTROLS AND PROTECTIONS RELAY PANELS & 
ASSOCIATED EQUIPMENTS SUCH AS BUS DUCTS, GT, UNIT & STATION 
TRANFORMER, GENERATOR BREAKER etc.   

 

1. Integrated Electrical testing/commissioning of Generator Control and Protection 
Relay Panels & associated equipment, etc. shall involve various activities like 
relay testing/setting, simulation checks, testing of energy meters, on/off line 
functional checks on integrated system.  

2. Relay Testing in static condition for Generator, Transformers, and 
associated system by secondary current injection at different current and 
recording the time duration.  

3. Testing and checking of control and protection interlock scheme in 
static condition and simulation of protection device contact from internal and 
external devices of all electrical panels. 

4. Measurement of Insulations, Winding Resistance, Polarization Index of winding 
of Generator & associated equipment/ system, DC resistance test & Impedance 
test on rotor,  Brushless excitation system at the time of rotor insertion as well 
as during pre-commissioning stage / commissioning stage/ post commissioning 
stage.  

5. Relay setting and checking the stability of protection relays in static and 
dynamic condition during the OCC (Open Circuit Characteristic) & SCC (Short 
Circuit Characteristic). 

6. Functional checks / testing of synchronizing schemes, other electrical panels 
during the static and dynamic by simulation / back charging of generator 
transformer conditions. 

7. Monitoring & recording the various parameters during open circuit and short 
circuit conditions test on generator & associated field equipment like generator 
transformer, unit auxiliary transformer. Recording and monitoring measurement. 

8. Testing of protection current transformer for ratio test by primary injection, 
magnetization characteristic, polarity test, and IR measurement. Functional 
checks of relays of protection system by primary injection. 

9. Testing of potential transformer for ratio test by voltage ratio, polarity test, 
insulation resistance measurement etc, testing of surge capacitors, PT isolator 
in PTPS cubicle etc. 

10. Measurement of Insulation resistance of individual equipment and connected 
together. 

11. Tan delta test on generator & other equipments as required. 
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12. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, current & 
power transducers etc. 

13. Providing temporary shorting link on bus duct or any other location while testing 
& normalisation after the test. 

4.3.11.2 6.6 KV HT SWITCHGEAR, 415 VOLT LT SWITCHGEAR / MCC & DC 
DISTRIBUTION BOARD ETC  

1. Checking of installation for correctness. 

2.  Mechanical functional checking/ adjustment of individual breaker. 

3. Measurement of Insulation resistance of individual breaker, complete 
switchgear board and combined insulation resistance of individual breaker 
with cable connected to drives. 

4.  Testing of Protection Relay, Thermal over relay, Power transducers, 
Energy/ Ammeters, Voltmeters, Power factor, frequency, tri-vector meters & 
metering etc. in static & dynamic condition relay  

5. Conducting test such as Insulation Resistance measurement, Ratio, polarity, 
magnetisation characteristic, winding resistance on CT and PT. 

6. Checking of electrical control & protection interlock of individual breaker and 
integration with other system.  

7. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, power 
current & voltage transducers etc. 

8. Provide assistance for checking the electrical operation of individual 
breakers from remote panels / MMI package(maxDNA system). 

4.3.11.2A 
The following major works also shall be in the scope of the Contractor 
 

1. Generator stator winding resistance and PI value measurement / check 
2. Generator rotor winding resistance, impedance, IR value measurement before 

and after rotor insertion. 
3. Generator Bushing HV test 
4. Main exciter winding resistance, IR value measurement / check 
5. PMG winding resistance, IR value measurement / check 
6. Testing and commissioning of generator and exciter accessories viz., heaters, 

blowers, stroboscope, diodes, enclosure lighting,  potential measurement of 
bearings (TE &EE) etc 

7. Meggering during drying out of generator.  
8. Meggeriing of generator bushing and its accessories. This test has to be 

conducted many times during erection and commissioning stages  
 
Other than the above, minor testing / checks will also be involved in the generator 
area, which are also in the scope of the contractor. Any instruments / tools etc required 
for carrying out the above shall be arranged by the contractor within the quoted rates. 
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4.3.11.3 The scope of Testing and Assistance for Commissioning of electrically 
operated actuators for valves, dampers, gates, soot blowers etc., will 
include meggering, providing loop wire on actuator terminal block, 
adjustments of mechanical/ electrical or electronic position 
transmitters, setting of limit/torque switches, cable checking, internal 
wiring checking, local/remote operation from MCC & MMI 
package(maxDNA system), replacement of limit/torque switches if 
required. 

  
4.4.1 MEASUREMENTS & WASTAGE & CUTTING ALLOWANCES: 

4.4.1 For all payment purposes, measurement shall be made on the basis of actual 
execution in line with drawings/documents/site requirements.  

 
4.4.2 The measurement for cable, impulse pipes/tubes, GI pipe, conduits, flexible 

conduits, trays etc. shall be made on the basis of length actually laid. 
 
4.4.3 All the surplus, scrap and serviceable materials, out of the quantity issued to the 

contractor shall be returned to BHEL in good condition and as directed by the 
engineer. 

 
4.4.4 All materials returned to stores should carry an Aluminium tag indicating the 

size and type. More than 5 metres length shall be termed as serviceable and 
shall be returned size wise and category wise to the owner's stores/yard. Cable 
of serviceable length being returned to the stores in drums shall have their free 
ends sealed and the balance lengths on the drum(s) shall be noted and certified 
by the Engineer-in-charge. This shall be applicable only for the purpose of 
accounting the cables issued for installation. 

 
4.4.5 While carrying out material appropriation with contractor, all the above points 

will be taken into account. All serviceable material returned by the contractor 
shall be deducted from the quantities issued for the respective sizes and 
categories and the balance quantity(ies) will be taken as the net quantity(ies) 
issued to the contractor. Material appropriation shall be done and allowable 
scrap quantity calculated as per wastage allowance percentage specified 
above. Any scrap/wastage generated by the contractor in excess of the 
allowable percentage shall be charged at the rates decided by the Engineer 
whose decision shall be final and binding on the contractor. 

 
4.4.6 For all site-fabricated steel items such as supports, racks , frame ,  Canopy etc. 

physical measurement shall be made and  then converted to tonnage .  For 
steel material supplied to the contractor, all scrap shall be returned to BHEL 
stores with due accounting.  

 
4.4.7 Every month the contractor shall submit an account for all the materials issued 

to him by BHEL in the standard Performa prescribed for this purpose by the site 
in charge. 

 
4.4.8 The erection contractor shall make every effort to minimize wastage during 

erection work. Cutting and wastage allowance shall be computed on length/ 
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weight of material actually used, measured and accepted. In any case, the 
wastage shall not exceed the following upper limits. 
Sl No.  Item    % Wastage on issued Qty 

 01. Each iron/steel section   2 
 02. Each size of power cables   1 
 03. Each size of control cables   2 
 
4.4.9 If the actual wastage is more than the specified limits, cost of the excess portion 

will be recovered from the contractor's bill. 
 
4.4.10 The cable take off from drums shall be planned strategically such that jointing in 

the run of cables and wastage are avoided.  For this purpose the exact route 
length between various equipment/panels as per the cable schedule shall be 
measured and the route length recorded before laying of the cables. Depending 
upon the route length the type of cable required for various destinations, the 
cable drums should be suitably selected for cable laying. Any jointing shall be 
approved by the BHEL engineer. All the cut pieces/bits of cables, which are not 
used/unused, shall be returned to the purchaser for accounting towards 
wastage. The cables damaged by the contractor shall have to be replaced by 
the contractor at his own cost. 

 
NOTES:  
Salvageable scrap shall mean lengths of pipes, multi core cables, other cables 
etc., that can be used one time or other at a later date and normally they are 
recovered from the cut-pieces of pipes, multi core cables, other cables, etc. 
 
Non - Salvageable scrap means the lengths of tubes, pipes, multi core cables, 
other cables etc., and they are from cut-pieces of tubes, pipes, multi core 
cables, other cables etc., that cannot be used at all one time or other.  

 
4.5.0 For any items or class of work not specified herein but required for total 

completion of work, the same shall be carried out as per BHEL requirement.  
However, payment of these items/class of work shall be regulated on the basis 
of rate arrived at by either of the following methods: 

 
A) Based on rate of identical/similar items in the rate schedule. 

 
B) Based on the rate arrived from nearby items in the rate schedule. 

 
C) Wherever any item rate for similar type of work or nearby item rate does 

not exist in the rate schedule, rate will be worked out on the basis of work 
element or from fundamentals of estimation.  

 
Contractor shall provide necessary resources for completion of such work within 
the stipulated time schedule. Value of such work shall be included while 
computing the total value of work finally executed for all contractual purposes, 
particularly for contract variation purpose. 
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4.6.0 The contractor’s scope of work is further described in the clauses hereafter: 
 
The work will comprise of, but not limited to the following: 

 
4.6.1  INSTALLATION OF PANELS AND HT/LT SWITCHGEAR 
  

1. Electrical control panels, electronic control panels, unit supervisory control 
desk, HT/LT switchgear, 415 volt LTMCC (if applicable), Analyser panels and 
transmitter racks/enclosure are normally supplied in suit of either one/two/three 
or loose shipping sections with integral base frame or loose base frame.  These 
panels may have to be installed as stand alone or in groups consisting of 
number of panels in each row, depending upon the plant layout and foundation 
arrangement. 

 
2. The panels shall be transported from stores to the place of installation in vertical 

position. Care shall be taken such that the switches, lamps, instruments etc. 
mounted on the panel do not get damaged during transit. 

 
3. Installation of panel shall include fixing of base frame, levelling, alignment, fixing 

of anti-vibration pads, removal of side covers, fixing of cubicle interconnection 
hardware, interconnection of bus bar  /bus bar jointing, wiring interconnection, 
welding and grouting of panels and base frames, mounting of panel canopy 
wherever supplied as part of panel, drilling of gland plates, sealing of panels/ 
cable entries. Where the base frame is not supplied as part of panel supply, the 
contractor shall fabricate the base frame from structural items at site. Payment 
for such fabrication will be effected on measured quantity at the rate applicable 
for structural steel fabrication and installation. Proper sealing of all the holes 
and cable entries (even if the cable has been laid by others) in the panel is in 
the contractor’s scope. 

4. Panels have to be shifted to their locations through floor openings, temporary 
openings like floor grills, door etc. which shall be a part of work and no claim 
whatsoever will be entertained with regard to non-availability of opening as per 
shortest route etc. Panels have to be erected at different locations and elevation 
in powerhouse building, LT & HT switchgear room, unit control room etc. 

 
5. Panel and instruments once erected in position should be properly protected 

using necessary care to prevent ingress of dust/moisture.  This will have to be 
periodically cleaned and surroundings have to be kept tidy. 

 
6. Whenever the panels are to be mounted on cable trenches, channel supports 

have to be provided across the cable trench over which the base frame of panel 
shall be mounted. For such work, structural steel fabrication & installation rate 
shall be applicable. 

 
7. Normally the panels shall be supplied with meters, relays, electronic modules, 

contactors, pushbuttons, etc., mounted and pre-wired. However, if such devices 
are supplied loose/separately for safety in transit, contractor shall mount the 
same, as part of panel installation work and no extra payment shall be made for 
this. 
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8. Supplier’s instruction manuals, packing slips, door keys etc. received along with 
the panels will be handed over to BHEL’s engineer on opening of the panels. 

 
9. Regular cleaning of the panels as per the instruction of BHEL engineer till 

handing over of the set to customer is to be carried out by the contractor free of 
cost. 

 
10.    24 / 48 Volt DC Interposing Relay along with mounting base shall be supplied 

separately for mounting in the various feeders of 6.6 KV HT switchgear boards 
and 415 Volt MCC Board / Switchgear Panel Boards for uni-directional / bi-
directional drives, solenoid valves. 2 Nos. interposing relay may be required to 
be mounted in each feeder. Internal wiring for these relay shall be pre-wired in 
the feeders, wires to be terminated on relay terminals. Approximately quantity is 
1500 Nos. Contractor shall mount the same and terminate the wire as part of 
panel installation work and no extra payment shall be made for this work. 

 
4.6.2  STRUCTURAL STEEL FABRICATION AND INSTALLATION 
 
A INSTRUMENT/ JUNCTION BOX FRAME/ CABLE TRAY  & MISC 

STRUCTURES FABRICATION 
 

1. Structural steel material like MS angles, channels, beams, flats, plates etc. shall 
be supplied in running meter and the same shall be used for fabrication of panel 
base frame, canopies for instruments/panels/ drives/JB/push buttons etc., 
instrument/junction box frames, impulse pipe/instrument air pipe supports and 
instruments etc. 

 
2. This shall include cutting to size, contouring of ends for connections if required, 

welding, grinding of excess weld deposits/burrs, drilling of holes for mounting of 
device/instrument, installation at location, levelling, alignment, providing 
bracings and painting etc.  No gas cut holes will be permitted. All paints, 
primers, etc are in the scope of the contractor. 

 
3. All the fabricated supports/frames shall be painted as per painting 

specifications. Supply of all paints, primers etc shall be in contractor's scope. 
  

4. Frame installation at site may involve mounting either on concrete floor by 
grouting/using anchor fasteners or on steel structure by welding etc.  All 
consumables including anchor fasteners shall be arranged by the contractor. 
Where required, as part of work, concrete floors may have to be chipped out to 
reinforcement depth for anchoring the frames. Wherever grouting is required, 
contractor shall arrange all the required material including cement/grout mix, 
shuttering etc., necessary labour and meet all other requirements as part of 
work.  

 
5. In case, structural cable trays, bends, tees, reducers etc., are required to be 

fabricated from structural steel and installed, unit rate applicable for fabrication 
and installation of structural steel shall be applicable in such instances. 

 



 
 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR                SIGN OF BIDDER & SEAL
  
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-PLE/603               (Part-I) Page 26 of 100  

6. In certain packages, members of frames/rack for mounting of junction boxes/ 
instruments may be supplied readymade. These have to be assembled prior to 
installation. The installation rate as quoted shall include assembly of the frames.  

 
7. Gas cutting of tray/impulse pipe support and holes in frame is not 

permitted. Only hacksaw cutting/ drilled hole shall be permitted 
 

B CABLE TRAY SUPPORT 
 
1. GI Structural material shall be supplied in standard length. The support member 

required for typical installation to be cut suit to site / lay out requirement from 
the straight length. Tray supporting members to be installed for typical 
installation as indicated in sectional arrangement of cable tray route plan. 
BHEL‘s customer shall provide projected dowels embedded in cable trenches 
for welding of supports.  The support shall be either bolted or welded type as 
per drg. No cutting by gas shall be permitted.  
  

2. Wherever supports needs to fixed on concrete slabs or ceiling with anchor 
fastener, and anchor fastener shall be arranged by contractor as part of work. 

 
3. All galvanization damaged due to cutting / welding operation required to be 

carried out for the installation of cable support system shall be made good with 
application of cold galvanization paint (to be arranged by the contractor at his 
cost) immediately after completion of welding. 

4.6.3  CABLE LAYING (POWER/CONTROL/INSTRUMENTATION SHIELDED 
CABLES/PLUG-IN CABLES/INTRA-PLANT BUS/DATA HIGHWAY, 
ARMOURED/UN-ARMOURED, SINGLE/MULTI-CORE, PVC/HR 
PVC/FRLS/TEFFLON/XLP INSULATION) 

1. Cable laying includes cutting to the required length, laying in overhead / 
underground cable trench / through pipes / flexible conduits, dressing / clamping in 
tray (all consumables for cable dressing, tagging, clamping etc., including 
aluminium trefoil and other clamps are in the scope of the contractor), drilling 
of holes in gland plates in panels and junction box, glanding, splicing, dressing of 
spliced wire inside the panel and JBs, providing printed ferrules (contractor to 
arrange ferrule printing machine(s) as required), termination by using crimp 
type copper tinned/aluminium lugs, insulated/un-insulated, crimp and soldering 
termination, plug-in connections with insert type crimping, providing identification 
cable tags, PVC/aluminium at both the ends and at appropriate interval throughout 
the route length, continuity checking, insulation resistance checking, high voltage 
test on HT cables. 

2. Entry to the panels, JB’s may be at top, side or bottom.  All cables are required to 
be supported and clamped near to the panel. 

3. Wherever cable glanding is not possible, either due to the gland plate size 
limitations or more number of cable entries, pre-fab plug-in cables, for such cases, 
cables may have to be lifted inside the panel either making cut-out in gland plate 
and providing rubber profile for sharp edge protection or alternatively, provide 4/6” 
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PVC pipe coupling gland and these pipe coupling gland shall be supplied by 
contractor within the quoted rate of cable laying. 

4. Supply of copper tinned lugs conforming to IS: 694 of various types (pin, ring, fork, 
snap-on) upto 4 sq.mm, PVC cable ties, printable ferrules, PVC button and tapes, 
cable identification tag of PVC/metal, clamping and dressing material with 
hardware, PVC sleeves etc. shall be supplied by contractor within the quoted rate 
for cable laying. The quality and make of cable lugs shall be got approved from 
BHEL engineer prior to their use on job. 

5. All care should be taken to avoid abrasion, tension, twisting, kinking, and stretching 
of cables during installation. 

6. Cable shielding – all signal cables are supplied with bare shielded copper wire/with 
breaded wire shield, general sealed wire is kept isolated at instrument/field device 
end and continuity is maintained through JBs and getting earth at panel end only.  
While terminated the sealed wire either in panel or JBs, PVC sleeves is to be used 
to avoid two-point earthing.  

7. Wherever cable runs through the duct, conduit, valves, the entry and exit points 
shall be sealed using fire/weather proof compound.  In addition to this, cable entry 
in panels, MCC/HT/LT breakers, instruments, electrical actuators etc. are also 
required to be similarly sealed. The required material for doing so shall be 
included by contractor in the cable laying. 

8. Many of the cable trays and cables have to be laid in cable trenches. For this 
purpose, the cover of the trenches have to be opened for working in site and 
whenever the cables are to be laid in existing cable tray, all safety precautions 
have to be observed.   

9. After completing the work, the trenches have to be cleaned and covers put back 
into position.   Contractor shall also carry out de-watering from the trenches if 
required and arrange pumps etc. at his cost. 

10. Looping wire at terminal block of panels and electrical actuator as shown in the 
inter-connection diagram is to be done by contractor at no extra cost. 

11. Contractor shall carefully plan the cutting schedule of each cable drum in 
consultation with BHEL site engineer such that wastages are minimised. Recovery 
will be made in case the wastages are exceeding the wastage allowances fixed in 
this contract. 

4.6.4 POWER TRANSFORMER 

The scope of work under this head is defined as below. 

1. Transportation of Generator transformer, Unit auxiliary transformers, Station 
Transformer and accessories from BHEL site stores/ Storage yard to the 
transformers foundation, erection, testing & commissioning.  

2. The transformers shall be handled in such a manner so that no jerk is 
transferred to the core, winding and internals of the transformer. 
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3. Transformers are generally supplied in partly assembled condition either 
filled with oil upto the core end winding level or gas filled.  Accessories, like 
radiators, conservator tank, pipes, fittings, hardwares, gaskets, buchholz 
relay, marshalling box, relief vent, valves, pumps, cooling fans, cables, 
bushings, radiator headers/fans, rollers, tap changer drive unit, cables of 
various sizes   for interconnection from marshalling control box to field 
devices, bushing turrets and oil in 205/210 ltrs. barrels shall be supplied 
loose.   

4. Generator Transformers, Station Transformer and Unit Auxiliary 
Transformers main assembly(transformer tanks) shall be made available to 
the contractor about 100 meters away from the respective foundation, 
further transport and shifting to the foundation shall be in the scope of this 
work. The shifting operation may require dragging, fixing of wheels, rollers 
and turning of transformer to a suitable location enroute to suit the layout.  
The contractor shall arrange wooden sleepers, winches, jacks, rails and 
crane etc at his cost for this operation. However accessories shall have to 
be shifted from stores. 

5. Contractor has to transport the various transformers, transformer tanks & 
accessories of transformers other than GT, ST and UATs from BHEL stores/ 
Storage yard to respective foundations. The approximate distance from 
BHEL Stores / Storage yard is 2.0 to 3.0 KM.  

6. Placement on plinth, alignment with respect to the foundation and lay out 
drawings. 

7. Internal inspection to verify the intactness of core and winding, tap changer 
leads, off-load switch, measurement of core and core bolt insulation. 

8. In case of large capacity of transformers when supplied partly oil filled/gas 
filled, after internal inspection, the transformer shall be kept under vacuum 
for a period (to be decided by site engineer) and treated oil to be filled upto 
required level. 

9. Each drum of oil to be tested for BDV and if BDV is less, then each drum 
should be filtered separately. 

10. Contractor has to arrange storage tank of 10-kilolitre capacity with internally 
sand blasted and coated with one coat of oil resistance paint.  Oil from 
drums to be transferred in storage tank and filtration to be carried out to 
achieve the required BDV/ withstand value.  This treated oil to be filled in the 
transformers and auxiliaries.  However, for low capacity of transformer, a 
separate storage tank for mass filtration may not be required. 

11. All the accessories shall be assembled/mounted as per OGA drawings and 
these should be thoroughly cleaned prior to installation. 

12. Drying out of transformer and filtration of oil in cooling bank, pipe line, 
diverter tank of tap changer etc. to be done with ultra vacuum filtering 
machine of adequate capacity and adequate numbers.  Drying out process 
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shall be carried out round-the-clock and contractor shall deploy trained 
manpower for this purpose. If required, more than one filtration machine 
shall be used. 

13. During dry out process, contractor has to plot the curve for insulation 
resistance value/time/oil temperature.  Hourly reading to be recorded till 
completion of the dry out. 

14. The criteria for deciding completion of drying out shall be breakdown value 
of oil, PPM value of contaminants in oil, resistivity of oil, insulation resistance 
value and polarisation index. 

15. The filter machine(s) capacity if found to be inadequate, or in case of failure 
of existing machine(s), alternative arrangement is required to be done to 
meet the required result and time. 

16. Due to unforeseen reasons if the commissioning of transformer is delayed 
after first drying out and if required, the contractor shall carry out the oil 
filtration of assembled transformer. 

17. Contractor shall arrange required testing equipments for carrying out 
electrical test like voltage ratio, turn ratio, vector group, magnetic balance, 
winding resistance measurements, BDV value of oil, tan delta measurement 
of bushings & winding, insulation resistance, measurement of oil PPM , 
acidity, resistively and tan delta test.  The contractor shall arrange oil sample 
testing for PPM/resistively or any other tests applicable for oil sample at 
approved testing laboratory at his own cost including all incidental expenses. 

18. Contractor shall discuss and finalise installation and testing activity 
procedure with BHEL/customer prior to starting the work. 

19. Contractor should have valid electrical contractor's licence to carry out 
installation of high voltage equipment. 

20. Dry type transformer is supplied in sheet metal enclosure with natural/forced 
air-cooling.  The contractor shall carry out all electrical tests as applicable for 
other transformer. 

4.6.5 VARIABLE FREQUENCY DRIVE FOR I.D. FANS 

VFD system comprise for each ID of Power Transformers 6.6/3 KV ONAN 
cooled (2 Nos.), Vacuum Circuit Breaker type VM-12( 2 Nos.), D.C. Series 
Reactor(2Nos.), Control panels(1NO.), Load Converter  / Inverter panels( 
2Nos.) and associated accessories. For detail work scope   refer other 
relevant clause for transformer, switchgear  & panels.  

4.6.6 ELECTROSTATIC PRECIPITATOR 

1. ESP shall have four flue gas passes and each pass comprises of rectifier 
transformer (silicon oil filled), Auxiliary Control Panels, electronic controller, 
LT Main switch board and its bus duct, Drives for Rapping/Collecting/ Gas 
damper screen, heating element for hopers/shaft and supporting insulator 
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housing, ash level indicator and EP management system (software based) 
including computer interface and associated interlock and protection. 

2. Transformer shall be erected by other agencies engaged by BHEL. Scope of 
work covered under this contract is oil filtration of transformers and erection 
and testing of various devices as enlisted in rate schedule.  Contractor shall 
provide silicon oil filter machine as a part of scope. Contractor has also to 
provide operator round-the-clock for oil filtration and other necessary testing 
equipments. Contractor shall utilise power supply for filter machine from the 
source, which is given for the construction purpose, and contractor shall 
arrange required cables. 

3. Eearthing of ESP and ESP equipment by GI flat/GI wires : Scope includes 
laying of various size of the GI flat/GI wire from below ground earthing rod to 
individual column/equipment including cutting, drilling, welding, clamping as 
per site requirement/drawing requirement.  

4. Laying of hopper heater cable through ½” GI flexible conduit from Heaters to 
JBs : Scope includes laying of hopper heater connected power cable from 
hopper heater to heater junction box though GI flexible conduit using saffle 
(tag welding for saddles on hopper surface) for clamping the conduit at 
various location through out the run of the cable. Conduit adaptor at hopper 
end and junction box end are provided for cable and cable is terminating at 
JB end. The standard length of cable is 3 mtrs. and total 1344 
nos.(approximate) of hopper heaters are available. 

4.6.7 ISOLATED PHASE BUS DUCT 16.5 KV, 12KA CONTINUOUS AIR-COOLED. 

1. GENERAL DESCRIPTION 

Generator isolated bus duct is connected to low voltage side of Generator 
transformers 315 MVA and main bus duct shall have tee off connection for 
unit transformer, LAVT cubicles, excitation transformer and air 
pressurisation equipment.  Bus duct consist of round / octagonal/ box hollow 
aluminium alloy conductor and supported inside aluminium enclosure with 
post insulator.  Flexible connections and expansion joints are provided at 
terminals and intermediate point to alleviate stresses.  Ring type protection 
current transformer will be mounted inside the bus duct. 

Isolated phased bus duct shall have tap connection for potential transformer, 
surge protector etc. housed in a metal clad cubicle, UAT and NG cubicle/ 
resistor cubicle. Various electrical tests have to be performed before and 
after erection. 

Bus duct enclosure /conductor is a continuous welded type. Conductor, 
enclosure, makeup pieces, shunts pieces etc have to be welded at site. 

2. The scope of Isolated Phase Bus Duct shall include Transportation of 
material from stores/ storage yard, preparatory work such as erection of 
supporting structure, placement of sub assemblies / equipments, alignment, 
edge preparation of conductor / enclosure, welding of conductor / enclosure, 
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welding of shunt pieces & make up pieces, installation of seal of bushing & 
wall frame assemblies, shorting links, earthing, LAVT cubicle, copper 
flexible, copper rubber bellows, weldable/ bolted flexible, installation of air 
pressurising unit and its associated piping work and cable etc, testing  and 
commissioning. 

3. Pre-fabricated G.I. supporting members shall be supplied loose and to be 
erected as per layout drawing.  Foundation pockets and embedded plate 
inserts shall be provided as per layout drawing (on floor for bottom support 
and on bottom of concrete slabs).  Contractor shall weld the supports on 
insert plate and shall carry out grouting including supply of grout materials 
after complete alignment/bolting of structural members.  If any modifications 
are required in supporting structure due to site conditions, the same shall be 
carried out without any extra cost.  All welded joints shall be applied cold 
galvanizing zinc paint (paint in the scope of the contractor). 

4. Required aluminium welding of conductor, enclosures, shunt, make up 
pieces, aluminium flexible etc as detailed in drawings has to be carried out 
by contractor. MIG welding shall be applicable. Contractor shall arrange 
necessary welding equipment/ accessory in sufficient number, filler wire, 
argon gas and other required consumables at his cost.  

5.  During erection of bus duct/enclosure, makeup pieces and shunts, if any 
modifications are needed to match the alignment, they shall be part of work 
and no extra payment shall be made. 

6. All bolted joints and flanges shall be tightened with torque wrench to the 
approved torque.  Wherever bolted joints, the same shall be cleaned and a 
layer of anti-oxidation paint shall be applied. Such paints etc will be 
arranged by the contractor within the quoted rates. 

7. Top chamber/adapter box for line and neutral side, hood assembly at UT, 
hood assembly at excitation transformer and at LAVT cubicle end shall have 
drilled hole in flange.  If there is any mismatch of the hole in above with 
respect to the counter flange / welded studs provided on UAT, LAVT and 
excitation cubicle, the contractor shall drill new holes if required within the 
quoted rates. 

8. Proper sequence shall be followed during erection to avoid any mismatch 
and alignment problem. 

9. Prior to installation of bus duct assemblies in position, the various 
component like conductor, insulator shall be inspected and cleaned and 
insulation resistance to be measured and recorded.  If any insulator found 
damaged, the same shall be replaced. 

10. Electrical test on current transformers and potential transformers shall have 
to be carried out prior to installation & during pre-commissioning.  The tests 
are insulation resistance measurement, winding resistance, magnetisation 
characteristic, ratio test, water ingress and air leak test on assembled bus- 
ducts. 
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11. Minor civil work such as chipping, levelling of foundation, providing pockets, 
drilling/enlargement of holes in structure, bus bar etc. which are incidental to 
the erection of bus duct shall not be treated as extra. 

12. All miscellaneous items such as disconnecting links, flexibles, shorting bars, 
hardwares, conduit for wiring, marshalling box, CTs and Pts wiring through 
conduit, earthing materials, bus bar fish plates etc. are part of bus duct 
installation.  Hence separate break-up quantity is not given in BOQ. 

13. Round makeup pieces for main and tee off duct shall be supplied in two 
halves and it involves both circumferential and horizontal welding at parting 
plain.   

14. Air tightness and water tightness test have to be carried out on completion 
of bus duct installation.  In case of any leakages, contractor has to rectify 
and bring to the required level of air tightness/water tightness without any 
extra cost. 

15. High voltage test of bus duct is to be carried out as per the instruction of 
BHEL engineer. Contractor shall arrange necessary test equipment/ 
instrument for conducting various electrical tests at his own cost. 

16. Contractor has to carry out final painting as per standard colour coat 
recommended by BHEL. Paints and consumables shall be in contractor’s 
scope.  

17. Shunt pieces shall be supplied in two halves and to be welded between two-
phase bus duct at transformer end.  The shunt pieces to be welded on both 
the side on matching plain and bus duct circumference and horizontal plain 

18. Contractor shall conduct 20 % radiography and 100% NDT test on welded 
joints. 

19.  Any enclosed drawings are for estimation and tendering purpose only. 
Contractor has to ascertain quantum of work involved. The BOQ as 
furnished in this tender specification for Isolated Phase Bus Duct & 
Segregated Phase Bus Duct are tentative / approximate. Contractor has to 
ascertain the quantum of work involved and quote the lumpsum value, 
as called in the rate schedule, without any additional compensation for 
any variation in length or numbers of joints. 

20. One end of the enclosure to be earthed to the station earth at shunt location 
where all three-phase enclosure are shorted. Wherever shunts are not 
provided, each phase should be earthed separately. 

21. In case of bolted bus-ducts, phase split covers, rubber bellows, clamping 
earth straps to be connected to maintain the electrical continuity and in turn 
enclosure gets earthed at one point. 
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22. All other equipment such as LAVT, NG transformer/ resistor cubicle, air 
pressurization, CT chambers, junction boxes, etc to be earthed at two points 
to the earth grid. 

4.6.8 6.6 KV SEGREGATED PHASE BUS DUCT. 

Each set of 6.6 KV Segregated phase bus duct shall be supplied complete with 
Aluminium alloy enclosure and conductor with epoxy bus support insulators 
arrangement, silica gel breathers, inspection windows, rubber bellows, flexible 
connector, bi-metallic strips etc. Galvanised iron earth bus shall be provided for 
enclosure continuity. All bolted joints shall have high tensile steel hardware 
cadmium plated. Each set of SP bus duct is meant for interconnection from low 
voltage side of Unit, Unit Auxiliary and Station Transformer to 6.6 KV 
switchgear board and bridging bus duct between the switchgear boards.  The 
bus duct consists of rectangular conductor made of aluminium alloy supported 
on post insulator and housed in aluminium sheet metal rectangular enclosure.  
The bus bar enclosures are having bolted joints. The bus duct shall be 
supported either from bottom of the concrete slab with embedded insert plate/ 
TG building supporting structural members and pocket provided on foundations.  
The bus duct assemblies, supporting structures shall be pre-fabricated and to 
be assembled as per lay out drawing.  Other erection and testing 
requirement shall be similar to the isolated phase bus duct, except the 
welding of bus bar and enclosures. 

Each set of bus duct shall be supported with supporting structure, which shall 
be fabricated from standard steel section and hot dip galvanised. All structure & 
bus duct assemble shall be erected as per drawings.  

4.6.9 6.6 KV INDOOR SWITCHGEAR BOARDS 

1. The scope of work includes transportation of material from stores / storage yard  
to erection site installation, testing and commissioning of  switchgear . 
Contractor shall carry out works like  fixing of base frame, fabrication of base 
frame if required, placement, levelling, alignment, fixing of anti-vibration pads if 
applicable, fixing of inter-connecting cubicle gasket, removal of side covers, 
fixing of cubicle inter-connecting hardwares, bus bar jointing, wire inter-
connection, fixing of safety barriers and shrouds, welding or grouting of panels 
with supply of grout material, drilling of holes in gland plates, ceiling of cable 
entry,  chipping ,minor civil works etc.  After completion of installation, various 
electrical tests to be conducted such as insulation resistance measurement, 
high voltage test, testing of CTs and PTs protection relays, meters, integrated 
electrical testing of control and protection system, mechanical checks of 
individual breaker etc.  Contractor shall arrange all required testing equipments 
and consumables at his cost. 

2. All the breakers are indoor type and shall be housed in 6.6 kV switchgear room.  
Panels have to be shifted to their location through floor opening, temporary 
opening like floor grills, doors, removing and re-fixing of grills for panel lifting 
shall be part of the work and no claim whatsoever will be entertained with 
regard to non-availability of opening as per the shortest route etc. 
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3. Normally breakers will be supplied complete with instrument, protection relays 
etc. mounted and pre-wired. However, if necessary, dismantling of existing 
component, making wiring modification to suit to operating condition, mounting 
and re-wiring of new component will be carried out without any extra cost if 
supplied loose for safety in transit to avoid damages. 

4. Wherever breaker panels are to be mounted on cable trench, supports have to 
be provided across the cable trench over which the base frame of the panels 
shall be mounted. 

5. The contractor has to do touch-up painting of switchgear panel wherever 
necessary.  This includes supplies of paint. 

6. Any drawings which are enclosed are for tendering purpose only.  Contractor 
has to ascertain the quantum of work involved and quote lumpsum value as 
called in rate schedule. 

7. After installation of switchgear board, for easy withdrawal of VCB truck, ISMC 
75x500 mm to be grouted with suitable anchoring arrangement. 

8. In addition to switchgear, which shall be installed as per layout and floor plan 
drawings, the following accessories shall be supplied which are required for 
testing and commissioning for maintenance purpose.  Drawl of such material 
will be part of regular erection work. Contractor shall hand over to customer 
after completion of work as per the instruction of BHEL engineer without any 
extra cost. 

1) Set of accessories comprises of wedge type platform, spring charge 
handle, interlock and slow closing handle. 

2) Feeder earthing truck breaker type    

3) Bus bar earthing truck breaker type 

4.6.10  SOOT BLOWER SYSTEM 

Soot blower system comprises of motor control centre having various feeders of 
motor starters, micro-processor based PLC panel with mimic diagram and 
control station, push button boxes, junction boxes, wall blowers/LRSB/APH 
blower with drive mechanism, integral control box with limit switch and internal 
wiring, inter connecting cables between field blowers and MCC, PLC panel etc.  
The scope of work for testing, commissioning covers the items/devices as per 
rate schedule and the testing, commissioning of blowers shall be carried out in 
close co-ordination with mechanical agencies who shall be erecting these 
blowers and contractor shall obtain clearance from BHEL engineer prior to start 
of work.  The contractor shall carry out the following works under testing & 
commissioning:- 

01 Pre-commissioning checks and tests on MCCs, blowers, PLC panels, 
energization of MCC and its feeders, wiring checks, insulation resistance 
measurements, testing of thermal over load relays etc. 
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02 Adjustment of limit switches, torque switches, internal wiring checks, minor 
wiring modification to suit to system requirements for wall/LRSB blowers. 

03 Electric operation of each blower from local, MCC and PLC panels, and from 
Unit control board and from max stations. 

04 Providing loop on terminal block of MCC individual feeders & blowers. 

05 During pre-commissioning/post-commissioning of soot blower system, the 
component like TB’s, limit switch, torque switch, over load relay, contactors etc. 
if found defective, contractor shall replace such components without any extra 
payment. 

4.6.11 DIGITAL STATIC EXCITATION SYSTEM. 

System comprises of regulation, field flushing, thyristor, field breaker panels, 
transformer trunking cubicle along with copper bus bar/flexible connectors/air duct 
and blowers/blower control box including internal wiring, and associated inter 
connecting cables.   

4.6.12    ELECTRICAL HOIST  

Electrically operated hoist of capacity varying from 3 MT to 35 MT are provided for 
maintenance purpose for ID/FD/PA fans, Mill area, Air Heater, ESP and other area in 
boiler. Mechanical erections of hoist components such as runway beams, hoist 
carriage, drive unit, etc. shall be done by other agency. The scope of work covered in 
this tender specification for erection & commissioning is installation of DSL system 
and associated accessories. The scope of work for the contract in this package is as 
under: 

1. TEE IRON TYPE DSL SYSTEM :-It consists of tee iron guide for cable trolley and 
associated supporting structural members, trailing cable, cable guide trolley, dog 
chain, switch fuse unit, limit switch etc. 

2. TAUT WIRE TYPE DSL SYSTEM:-It consists of end bracket, Galvanised wire rope, 
turn buckle/ straining bolt, real insulator,/cable guide trolley ,cable, switch fuse unit, 
rope clamps, leather bands, dog chain, limit switch etc. 

3.  DSL system shall have to be erected at higher elevation. Contractor shall take 
all safety measures while carrying out the work. 

4. Installation of tee iron &other structural steel member, unit rate for fabrication & 
installation shall be applicable and other items unit rate shall be paid, however cable 
dressing, fixing of leather bands, rope clamps and any incidental work such making 
approaches for executing the work, scaffolding etc. shall be part of work. 

5. Commissioning & testing of electrical hoists shall includes panel wiring check, 
IR measurement, functional check, over load relay testing, trial run, providing 
assistance during load test, replacement of component if required etc.  However, 
preparatory work for load test and arrangement of load etc. shall be done by other 
agency. 
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4.6.12A 415V MOTOR CONTROL CENTERS (MCC) & DC/AC DISTRIBUTION 
BOARDS 

Motor control centres are double front draw –out/non-draw type consisting of circuit 
breakers units, contractor/starter, switch fuse units, MCC, Protection & metering 
relays/ instruments etc. arranged in multi tier construction. These PCC and MCC are 
mainly supplied to cater to the requirements of drives, valve actuators etc. 

DC distribution Boards is single front non-draw out type consisting of circuit breakers, 
contactors, starters, fuse units, MCB etc arranged in multi-tier construction. Shall be 
located in LT switchgear room to cater the dc supply requirement. 

The scope of work for the LT switch board and DCDB covers receipt of materials from 
stores, transportation to the respective location, erection, testing, commissioning and 
handing over. 
Rubber mats shall be supplied by BHEL for HT/LT switchgear and the same shall be 
laid wherever required as part of work. 
 
4.6.13 PAINTING 

 
4.6.13.1 TRANSFORMERS & BUS DUCTS 

 
Exposed metal surfaces of Transformers and Bus Ducts erected by the contractor 
shall be painted with two coats of Finish Paint after thoroughly cleaning the surface 
from dust, rust, greases, oils, scales, etc, by wire brush, scrapping, machine buffing, 
water washing and any other appropriate method as specified in relevant erection 
documents. Bus Ducts shall first be coated with two coats of Primer before application 
of Finish Paint. Touch-up primer coat shall also be applied on Transformers as and 
where necessary. Supply of paints, etc for the above is in the scope of the contractor. 
Colour Banding, Legend and Identification Marking, Direction marking etc. shall be in 
scope of the contractor. 

 
4.6.13.2 STRUCTURALS 

 
Structural components may be supplied without any primer/paint coat from shop. The 
surface of such items shall be cleaned as per specifications and then coated with two 
coats of ROZC (IS:2074) Primer. Supply of Primer, etc is included in the scope of the 
contractor. 
 
4.6.13.3 PANELS, JUNCTION BOXES 
 
Panels and Junction Boxes shall be Touch-up painted as and where original shop 
paint is peeled off. Necessary surface cleaning and preparation shall be done by the 
contractor as per relevant painting codes followed by two coats of Primer and two 
coats of Finish Paint. All necessary paints, primers, etc are to be arranged by the 
contractor within the quoted rates. 
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4.7 PROVISION OF COMPUTER IN CONTRACTOR'S SITE OFFICE 

The work under this scope being quite sophisticated and also quite extensive, 
for proper planning, monitoring, reporting, etc of ongoing works, the contractor 
shall establish his own computer(s) and printer(s) at his site office, along with 
suitable operator(s), consumables, etc. Non-establishment of above equipment 
will attract penalty @ Rs 10,000 (Rs Ten thousand only) per month. 
BHEL uses its own software SOMS (Site Operation and Management System) for 
total project execution and billing. The contractor shall also provide adequate 
and suitable manpower within the quoted rates for updating / entries into SOMS 
in BHEL computers at site. 
 
4.8 SHIFT OPERATION 

 
During pre commissioning / commissioning / trial operation stages when the 
plant will be under various stages of operation, it will be necessary to have 
continuous (day and night) presence of suitable manpower along with required 
tools to attend to any defects etc that may arise during such operation. The 
contractor will be required to put such personnel in shifts in his area, within the 
quoted rates. The bidder must also take this aspect into consideration. 
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Section-5 
 

Special Conditions of Contract 
 
5.0 Obligations of the Contractor (Tools, Tackles, Consumables etc.) 
 
5.1 Labour Colony 
 
BHEL’S customer will provide the open land with single point for drinking water and 
electricity. Contractor shall make further arrangements for constructing the labour 
colony and including lighting, water distribution and suitable provisions of 
drainage/sanitation. 
 
5.2 Tools & Plants and MMD 
  
5.2.1 
The contractor shall provide all required Tools and Plants, inspection, Measuring and 
Monitoring Devices (MMD), Handling & Transportation Equipments for the scope of 
work covered under these specifications in addition to the T&P indicated to be 
provided by BHEL in Appendix-I. An indicative list of major T&P and MMD to be 
deployed by the Contractor is given in the Appendix-III. It may be noted that this list 
does not intend to exhaustively cover the contractor’s responsibility with regard to T&P 
to be deployed by him. BHEL will provide the services of their T & P listed in Appendix-
I, free of charge, on sharing basis. Refer section-7 for further details with regard to 
BHEL’s T&P.  
 
5.2.2  
All tools and tackles to be deployed by the contractor for the work shall have the prior 
approval of BHEL engineer with regard to brand, quality and specification. 
 
5.2.3  
Timely deployment of adequate quantity of T&P is the responsibility of the contractor. 
The contractor shall be prepared to augment the T&P at short notice to match the 
planned targets and to achieve the milestones. 
 
5.2.4  
Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternate arrangements expeditiously so that the progress of work is not hampered. 
 
5.2.5  
In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material or non-availability of the same owing to breakdown, BHEL will 
make the alternate arrangement at the risk and cost of the contractor. 
 
5.2.6  
The T&P to be arranged by the contractor shall be in proper working condition. The 
operation shall not lead to unsafe condition. The movements of cranes, and other 
equipment should be such that no damage/breaking occurs to foundation, equipment, 
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material and men. All arrangements for the movement of his T&P etc, shall be the 
contractor’s responsibility. 
5.2.7  
Normally, for welding only the use of welding generators/rectifiers will be permitted. 
The use of welding transformers will be subject to the approval of BHEL engineer. 
 
5.2.8  
The contractor at his cost shall carry out periodical testing of his construction 
equipments and calibration of measuring instruments (MMD) and tests. Test/ 
calibration certificates shall be furnished to BHEL. MMD shall be calibrated only at 
accredited laboratory as per the list available with BHEL or any other laboratory 
approved by BHEL. 
 
The contractor shall provide all the necessary steel scaffolding materials, temporary 
structures and necessary safety devices etc. during preassembly, calibration, erection, 
testing and commissioning of the equipment. 

Contractor shall maintain and operate his tools, plants, calibrating instruments etc. in 
such a way that major breakdowns are avoided.  In the event of major breakdown, the 
contractor shall make alternate arrangements expeditiously so that the progress of the 
work is not hampered. 
 
5.3  Consumables 
 
5.3.1  
The contractor shall provide all consumables required for carrying out the work 
covered under these specifications excepting those, which are specifically 
indicated as BHEL scope.  
 
5.3.2  
All consumables to be used for the work shall have prior approval of BHEL engineer 
with regard to brand and quality specifications. Test reports/ certificates in respect of 
these consumables, wherever applicable, shall be submitted to BHEL engineer. 
 
5.3.3 Primers, Paints etc. 
 
The contractor shall provide Primer (ROZC as per IS:2074), Synthetic Enamel Paint 
(IS:2932) and Aluminum Paint – as necessary for respective painting area for the 
scope of painting work indicated in Section-4 as well as for protection of site weld 
joints and gas cut locations. Contractor shall also arrange to provide the required 
thinner and other consumables, T&P and implements etc. required for application of 
Primer and Paints. All primers, paints and thinners shall be sourced by contractor only 
from BHEL approved manufacturers. Some of them are as listed under. 
 

1) M/s Asian Paints 
2) M/s Berger paints 
3) M/s Jenson & Nicholson 
4) M/s Shalimar Paints 
5) Any other BHEL approved manufacturer.   
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5.4 Welding Electrodes, Filler Wires for MIG/TIG Welding and Gases 
 
5.4.1 
Contractor at his cost shall arrange all the required welding electrodes as approved by 
BHEL. It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding manufacturer, type and brand name of welding electrodes etc. On receipt of 
the electrodes at site, it shall be subject to inspection and approval by BHEL regarding 
type of electrodes, batch number, date of expiry etc. Batch test certificates shall be 
made available to BHEL for verification & records. 
 
BHEL reserves the right to reject the use of any electrodes, if found non-acceptable 
because of bad quality, deterioration in quality due to improper storage, shelf-life 
expiry, unapproved type/brand etc  
 
5.4.2 
All the required gases for welding and gas cutting like Oxygen, Acetylene, Argon 
(welding quality), Nitrogen etc. shall be arranged by the contractor at his cost. 
 
5.4.3 
If at any time during the execution of work, it is noticed that the work is suffering on 
account of non-availability of consumables from the contractor’s side BHEL will make 
alternate arrangements at the risk and cost of contractor. The expenditure incurred 
with overheads will be recovered from the contractor. 
 
5.4.4 TEST PIECES FOR WELDERS QUALIFICATION TEST. 
Materials for Test Pieces for qualification of structural welders shall be supplied by the 
Contractor. Contractor shall also prepare the test coupons from such materials. All 
expenses in respect of welders’ qualification test shall be to the contractors account. 
 
5.5 Field Office  
 
5.5.1  
The contractor shall make his own arrangements for field office and stores for 
accommodating necessary equipments, tools room for execution of the work. Only 
open space will be provided by BHEL’s customer free of charges within the project 
premises as per the availability of space.  
 
5.5.2  
On completion of work, all the temporary buildings, structures, pipelines, cables, etc 
shall be dismantled and leveled and debris shall be removed as per instruction of 
BHEL by the contractor at his cost. In the event of his failure to do so, the same will be 
arranged to be removed and expenditure thereof will be recovered from the contractor. 
The decision of BHEL engineer in this regard shall be final. However, the scope of 
dismantling and leveling the area is limited only to the contractor’s site office, yard and 
other spaces occupied by the contractor.  
 
5.6 Area Lighting 
 
Contractor shall arrange adequate floodlights, hand lamps and area lighting.  Provision 
of distribution lines for lighting from the single point to the required place with proper 
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distribution boards, observing the safety rules laid down by the electrical authorities of 
the state shall be done by the contractor including all the materials like cables, fuses, 
switch boards etc  
 
5.7 Construction Power & Water 
5.7.1  
Construction power (415 V) will be provided normally at a single point near work site. 
Additional source at the discretion of BHEL may also be provided if need arises. The 
contractor shall provide all necessary cables, fuses, switches, switchboards, MCCB, 
energy meters etc, and any other installation as specified by statutory authority in this 
regard for further drawl of power. Obtaining approvals / clearance of such installations, 
prior to their being put to use or as may be specified, shall be the responsibility of the 
contractor.  
 
5.7.2  
It shall be the responsibility of the contractor to provide, maintain the complete 
installation on the load side of the supply with due regard to the safety requirements at 
site. All cabling and installations shall comply in all respects with the appropriate 
statutory requirements. 
 
5.7.3  
The customer shall provide water for construction purpose at a single point free of 
cost. However taxes, duties , levies etc shall be borne by contractor. All arrangement 
for further distribution beyond this point have to be made by contractor.  
 
5.7.4  
In case of non-availability of customer supplied power, it is the responsibility of the 
contractor to make alternate arrangements.  Contractor shall be adequately equipped 
to arrange standby diesel welding generators in the event of construction power 
failure. Essential welding jobs shall not be stopped on account of main construction 
power failure.  
 
5.7.5  
BHEL is not responsible for any loss or damage to the contractor’s equipment as a 
result of variations in voltage or frequency or interruptions in power supply. 
 
5.8 Contract Labour 
 
5.8.1  
The contractor in the event of his engaging 10 or more workmen will obtain 
independent license under the Contract Labour (regulations and abolition) Act 1970 
from the concerned authorities based on the certificate (form –V) issued by the 
principal employer/customer. 
 
5.8.2 Provident Fund 
Contractor will deduct the necessary amount from his employees towards provident 
fund and contribute equal amount as per government of India labour laws. Contractor 
regularly to the provident fund commissioner and get the account code will deposit this 
amount. Contractor shall submit the account code duly certified by pf commissioner to 
BHEL project in-charge.  
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5.8.3  
Contractor shall also comply with the provisions of ESIS act in vogue and submit 
evidence thereof to BHEL site in-charge. All other expenses such as employees’ 
benefits to be borne by the contractor as per the labour laws. Contractor shall produce 
necessary certificates towards their compliance with such statutes and payment of all 
statutory dues.   
 
5.8.4  
Contractor shall also comply with the requirements of local authorities/ project 
authorities calling for police verification of antecedents of the workmen, staff etc 
 
5.8.5  
Where applicable, provisions of workman compensation act shall be adhered to. 
 
5.8.6  
BHEL/customer may insist upon witnessing the regular payment to the labour. They 
may also like to verify the relevant records for compliance with statutory requirements. 
Contractor shall enable such facilities to BHEL/ Customer.  
 
5.9 Taxes, Duties, Levies 
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything 
contained therein, the following provisions shall be applicable for this contract. 
 

5.9.1  
The contractor shall pay all (save the specific exclusions as enumerated in this 
contract) taxes, fees, license charges, deposits, duties, tools, royalty, commissions or 
other charges which may be levied on the input goods & services consumed and 
output services delivered in course of his operations in executing the contract.  In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 
same from his bills or otherwise as deemed fit. 
 
5.1.2 Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are excluded 
from contractor’s scope; therefore contractor’s price/rates shall be exclusive of 
Service Tax and Cess on Output Services. In case, it becomes mandatory for the 
contractor under provisions of relevant act/law to collect the Service Tax & Cess from 
BHEL and deposit the same with the concerned tax authorities, such applicable 
amount will be paid by BHEL. Contractor shall submit to BHEL documentary evidence 
of Service Tax registration and remittance record of such tax immediately after 
depositing the tax with concerned authorities. Contractor shall obtain prior written 
consent from BHEL before billing the amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 
10.09.2004, Excise Duty paid on Input Goods including Capital Goods and Service 
Tax paid on Input Services that are used for providing the output services can be 
taken credit of against the Service Tax payable on output services. However BHEL 
may opt for availing the abatement provision in which case cenvat credit may not be 
available on input duty. 
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5.1.3 Sales Tax /WCT  
As regards Sales Tax on transfer of property in goods involved in Works Contract 
applicable as per local laws, the price quoted by the contractor shall be exclusive of 
the same. Where such taxes are required to be paid by the contractor, this will be 
reimbursed on production of proof of payment made to the authorities by the 
Contractor. In any case the Contractor shall register himself with the respective Sales 
Tax authorities of the state and submit proof of such registration to BHEL along with 
the first RA bill. The contractor has to take all necessary steps to minimize tax on 
input goods by purchasing the materials from any registered dealer of the concerned 
state only. In case contractor opts for composition, it will be with the prior express 
consent of BHEL. Deduction of tax at source shall be made as per the provisions of 
law unless otherwise found exempted.  In case tax is deducted at source as per the 
provisions of law, this is to be construed as an advance tax paid by the contractor and 
no reimbursement thereof will be made unless specifically agreed to. 
 
5.1.4 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL/Client as well as 
procedural simplicity with regard to assessment of the liability. The option chosen by 
BHEL shall be binding on the Contractor for discharging the obligation of BHEL in 
respect of the tax liability to the Contractor.   
 
5.1.5 New Taxes/Levies 
In case the Government imposes any new levy/tax on the output service/ goods/work 
after award of the work, the same shall be reimbursed by BHEL at actual.  
 
In case any tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by 
documentary evidence in support of the same before opening of Price Bid. Claim for 
any such impact after opening the Price Bid will not be considered by BHEL for 
reimbursement of tax or reassessment of offer.   

 
No reimbursement/recovery on account of increase/reduction in the rate of taxes, 
levies, duties etc. on input goods/services/work shall be made. Such impact shall be 
taken care of by the Price Variation/Adjustment Clause (PVC) if any. In case PVC is 
not applicable for the contract, Bidder has to make his own assessment of the impact 
of future variation if any, in rates of taxes/duties/ levies etc. in his price bid. 
 
5.10 Submission of Periodical Reports  
 
Contractor shall submit periodical reports in respect of following aspects of operation: 
 
1) Consumption of welding electrodes and gases  
2) Consumption of construction power  
3) Manpower reports 
4) Progress reports – periodically 
5) Field calibration reports 
 
BHEL at site will inform formats for these reports. 
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5.11  
It is the responsibility of the contractor to arrange gate pass for all his employees, T&P 
etc. Necessary coordination with customer officials is the responsibility of the 
contractor.  Contractor to follow all the procedures laid down by the customer for 
making gate passes. Where permitted, by customer/ BHEL, to work beyond normal 
working hours, the contractor shall arrange necessary work permit for working beyond 
normal working hours. 
 
5.12 ELECTRICAL INSPECTORATE’S APPROVAL /STATUTORY INSPECTION 
 
5.12.1 Contractor shall have/obtain valid Electrical Contractors License to carry out the 

Erection, Testing & Commissioning work on High/Low Voltage Electrical 
Equipments from the appropriate statutory authority of the concerned state or 
Central Electricity Authority, as the case may be. All fees and expenses in this 
regard shall be in the contractor’s account.  

 
5.12.2 Contractor shall arrange inspection of concerned Statutory Authority for the 

installation, testing & commissioning of High / Low voltage equipments covered 
under the scope of work in this tender specification and obtain their approval in 
appropriate format prior to charging of the equipments.  

 
5.12.3 Contractor shall be responsible for all necessary liasioning work with Statutory 

Authority towards the certification of installation / works. BHEL will pay Statutory 
Fees in respect of inspection of installations as per demand note/challan issued 
by the statutory authority. All other expenses shall be borne by the Contractor. 
BHEL/ BHEL’s Customer shall be providing technical assistance, drawing & 
document for submission to Statutory Authority. Contractor shall provide all 
logistics services in this regard. 
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Section-6 
Special Conditions of Contract 

6.1 Contractor’s Obligation with Regard to Employment of Supervisory Staff and 
Workmen  

The contractor shall deploy all the skilled/semiskilled/ unskilled labour including highly 
skilled workmen like high-pressure welders etc. These workmen should have previous 
experience on similar job. They shall hold valid certificates wherever necessary. BHEL 
reserves the right to insist on removal of any employee of the contractor at any time if 
he is found to be unsuitable and the contractor shall forthwith remove him. Contractor 
should furnish a tentative deployment plan of his manpower as required vide 
appendix-IV. Also the actual deployment will be so as to satisfy the erection and 
commissioning targets set by BHEL. 
 
6.2  
It is the responsibility of the contractor to engage his workmen in shifts and or on 
overtime basis for achieving the targets set by BHEL. This target may be set to suit 
BHEL’s commitments to its customer or to advance date of completion of events or 
due to other reasons. The decision of BHEL in regard to setting the erection and 
commissioning targets will be final and binding on the contractor. 
 
6.3  
Contractor shall deploy only qualified and experienced engineers/ supervisors. They 
shall have professional approach in executing the work.  
 
6.4  
The contractor’s supervisory staff shall execute the work in the most professional 
manner in the stipulated time. Accuracy of work and aesthetic finish are essential part 
of this contract.  They shall be responsible to ensure that the assembly and 
workmanship conform to dimensions and tolerances given in the drawings/instructions 
given by BHEL engineer from time to time. 
 
6.5  
The supervisory staff employed by the contractor shall ensure proper outturn of work 
and discipline on the part of the labour put on the job by the contractor. Also in general 
they should see that the works are carried out in a safe and proper manner and in 
coordination with other labour and staff employed directly by BHEL or other 
contractors of BHEL /customer. 
 
6.6 WATCH AND WARD 
Contractor has to arrange and provide watch and ward round the clock.  Any theft or 
damage of component due to negligence of the contractor will have to be replaced/ 
repaired by the contractor. The areas are unit control/ESP control room and field. 
 
6.7 Industrial Relations and Labour Laws 
An industrial relations supervisor shall coordinate for the implementation of local 
labour laws, maintenance of records as required by contract labour (regulation and 
abolition) act and also coordinate with the local labour authorities and any other such 
authorities under whom this work falls. 
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6.8  
If at any time, it is found that the contractor is not in a position to deploy the required 
engineers/supervisors/workmen due to any reason, BHEL shall have the option to 
make alternate arrangements at the contractor’s risk and cost.  
6.9   Site Organization. 

Contractor shall employ only qualified and experienced engineers/supervisors for this 
job. They shall have professional approach in executing the work having adequate 
knowledge and experience in the fields of erection, erection methodology, calibration, 
testing and commissioning, quality control and quality assurance procedures, 
planning, safety etc., required to undertake the type of work as per this tender. 

The contractor’s supervisory staff shall execute the work in the most substantial and 
workmanlike manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. They shall be responsible to ensure that the assembly 
and workmanship conform to dimensions and tolerances given in the drawings/ 
instructions given by bhel engineer from time to time. 

The supervisory staff employed by the contractor shall ensure proper outturn of work 
and discipline on the part of the labour put on the job by the contractor and in general, 
see that the works are carried out in a safe and proper manner in coordination with 
other labour and staff employed directly   by BHEL or other contractors of BHEL or 
BHEL’s client. 

Contractor should provide a team of engineers with proven experience of   erection, 
testing/ commissioning of electrical equipments as specified in tender specification. 
They shall be in a position to undertake specific assignments during the start up/ post 
start up/stabilization.  

The contractor shall deploy adequate labourers and supervisory staff in the following 
areas. 

A) Overall planning, monitoring & control  
B) Equipments Erection  
C) Welding & NDT & Stress Relieving operators, induction. 
D) Testing & Commissioning  
E) Quality Control and Quality Assurance 
F) Materials Management  
G) Safety, Fire  & Security 
H) Industrial Relations and Fulfillment of Labour Laws and Other Statutory 

Obligations. 
 
Contractor shall furnish an organization chart indicating the staffing pattern for the 
above functions. Contractor shall provide the names and details of engineer/ 
supervisors at the time of mobilization to BHEL as per the proposed organization 
chart. 
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Section-7 
Special Conditions 

7.0 Obligations Of BHEL 
7.1 Facilities Provided By BHEL  
7.2 Space For Field Office 

Refer section-5 in this regard. 
7.3      Construction Water 

Refer section-5 in this regard. 
7.4      Construction Power  

Refer section-5 in this regard. 
7.5     Other Materials and Consumables: 
BHEL will supply consumables free of charges as listed in Appendix-II.  
7.6     Test Blanks (Plates & Pipes) 
Test pieces for qualification of structural welders shall be supplied by the Contractor.  
7.7    Filler Wire and Welding Electrodes 
All the welding consumables shall be arranged by contractor. 
7.8   Tools & Plants 

BHEL will provide the Tools & Plants listed in Appendix—I free of charges on sharing 
basis.  

BHEL will also provide any special tools that are supplied by BHEL manufacturing 
units/vendors/suppliers as special installation tools under regular DU/DESS numbers 
in various product groups free to contractor. Contractor shall return these tools after 
the completion of the specific task for which such tools are intended, in good working 
order after proper servicing/overhauling. 
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Section-8 
Special Conditions of Contract 

8.0 Inspection/Quality Assurance/Quality Control/ Statutory Inspection 

8.1 Various inspection/quality control/quality assurance procedures/methods    at 
various stages of erection and commissioning will be as per BHEL/customer quality 
control procedure/codes and other statutory provisions and as per BHEL 
engineer’s instructions. 

 
8.2 Preparation of quality assurance log sheets and protocols with customer/ 

consultants/statutory authority, welding logs, NDE records, testing & calibration 
records and other quality control and quality assurance documentation as per 
BHEL engineer’s instructions, is within the scope of work/specification. These 
records shall be submitted to BHEL/customer for approval from time to time. 

8.3 A daily logbook of all measurements and testing/calibration should be maintained 
by contractor on the job for detailing inspection details of various equipments. 

8.4 The performance of welders will be reviewed from time to time as per the BHEL 
standards. Welders’ performance record shall be furnished periodically. Corrective 
action as informed by BHEL shall be taken in respect of those welders not 
conforming to these standards. This may include removal/ discontinuance of 
concerned welder(s). Contractor shall arrange for the alternate welders 
immediately. 

8.5 All the welders shall carry identity cards as per the proforma prescribed by BHEL 
only welders duly authorized by BHEL/customer/consultant shall be engaged on 
the work. 

8.6 Contractor shall provide all the measuring monitoring devices (MMDs) required for 
completion of the work satisfactorily. These MMDs shall conform to job requirement 
in respect of measurement range, accuracy level & any other specification. The 
indicative list of MMDs required for this work and to be made available by the 
contractor is given in appendix-III. The list will be reviewed by BHEL and the 
contractor shall meet any augmentation needed. 

8.7 The MMDs deployed by the contractor shall, at all stages of work, have valid and 
current calibration. BHEL shall be done the calibration of these MMDs from the 
agencies accredited/ approved. Copy of calibration certificates in respect of these 
MMDs has to be submitted to BHEL. Periodical status report regarding validity of 
calibration has to be submitted to BHEL. Re-calibration/ re-validation shall be done 
periodically as per BHEL specifications. Contractor shall conform to the 
specifications of BHEL regarding storage of the MMDs. 

8.8 Re-work necessitated on account of use of invalid MMDs shall be entirely to the 
contractor’s account. He shall be responsible to take all corrective actions, 
including resource augmentation if any, as specified by BHEL to make-up for the 
loss of time. 
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8.9 In the course of work BHEL may counter/ finally check the measurements with their 
own MMDs. Contractor shall render all assistance in conduct of such counter/final 
measurements. 

8.10 Total quality is the watchword of the work and contractor shall strive to achieve 
the quality standards, procedures laid down by BHEL. He shall follow all the 
instructions as per BHEL drawings and quality standards. Contractor shall provide 
for the services of quality assurance engineer. 

8.11 Stage Inspection By FES/QA Engineers 
Apart from day-to-day inspection by BHEL engineers stationed at site and also 
by customer’s engineers, stage inspection of equipments under erection and 
commissioning at various stages of erection and commissioning by teams of 
engineers from field engineering services of BHEL’s manufacturing units and 
quality assurance teams from field quality assurance factory quality assurance 
and commissioning engineers from technical services of BHEL will also be 
conducted. Contractor shall arrange all labour, tools and tackles etc, for such 
stage inspections as part of work. 

 
8.12 Void 
  
8.13   Statutory Inspection of Work 
8.13.1 
The work to be executed under these specifications has to be offered for inspection, at 
appropriate stages of work completion, to various statutory authorities for compliance 
with applicable regulations. 
  
8.13.2  
The work related statutory inspections, though not limited to, are as under: 
1) Inspectorate of the Chief Electrical Inspector of Maharashtra OR Central 

Electricity Authority as per statute.  
2) Any other authority connected to this work. 
 
The scope includes getting the approval of the installations from the statutory 
authorities, which includes arranging for inspection visits of statutory authority 
periodically as per BHEL engineer’s instructions, submitting documents, radiographs 
etc. and following up the matter with them. Contractor shall also make all 
arrangements for offering the products/systems for inspection, as applicable, to the 
concerned authority. 
 
8.13.3  
It shall be contractor’s responsibility to obtain approval of statutory authorities, 
whenever applicable, for conducting any work which comes under the purview of these 
authorities.  
 
8.13.4  
BHEL will pay fees for visits, inspection fees etc. of these statutory authorities. Please 
refer Section-5 for working arrangement for payment of fees in this regard. All other 
expenses shall be borne by the contractor. In case these inspections have to be 
repeated due to reasons attributable to the contractor and fees have to be paid again, 
the contractor has to pay such additional charges. 
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8.13.5 
It shall be the responsibility of contractor to obtain license from chief electrical 
inspector, Maharashtra for carrying out high voltage work. Contractor shall also comply 
with the provisions of the latest Electricity Act, including the amendments thereof. 
 
8.13.6  
The contractors shall pay all fees connected with testing of his welders/workers and 
testing, inspection & calibration of his MMD and T&P.  
8.14.0  
The quality management system of BHEL, Power Sector – Western Region (PSWR) 
has already been certified and accredited under ISO 9000 standards in this regard. 
The basic philosophy of the quality management system is to define the organizational 
responsibility, work as per documented procedures, verify the output with respect to 
acceptance norms, identify the non-conforming product/ procedure and take corrective 
action for removal of non-conformance specifying the steps for avoiding recurrence of 
such non-conformities, & maintain the relevant quality records. The non-conformities 
are to be identified through the conduct of periodical audit of implementation of quality 
systems at various locations/stages of work. Suppliers/vendors of various 
products/services contributing in the work are also considered as part of the quality 
management system. .as such the contractor is expected not only to conform to the 
quality management system of BHEL but also it is desirable that they themselves are 
accredited under any quality management system standard. 
 
8.15.0  Field Quality Assurance 
Contractor shall carry out all activities conforming to the approved Field Quality Plan 
(FQP) as revised from time to time. Total quality shall be the watchword of the work 
and contractor shall strive to achieve the quality standards, procedures laid down by 
BHEL. He shall follow all the instructions as per BHEL drawings and quality standards.  
Contractor shall provide the services of quality assurance engineer as per the relevant 
clauses. 
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Section-9 
Special Conditions of Contract 

Safety, Occupational Health and Environmental Management 
Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 
14001:1996 standard and Occupational Health & Safety under OHSAS 18001 by 
DNV. In order to comply with the above standards, it shall be the endeavour of 
BHEL and all its subcontractors to meet and implement the requirements by 
following the guidelines issued under Environmental, Occupational Health and 
Safety Management (EHS) manual a copy of which will be available with the BHEL 
site-in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in 
clause 9.9 in case of award of contract. 

 
9.0 Responsibility Of The Contractor In Respect Of Safety Of Men, Equipment, Material And 
Environment. 
 
9.1 The Contractor Shall   
 
9.1.1 Abide by the Safety Regulations applicable for the Site/Project and in 
particular as mentioned in the booklet “Safe Work Practices” issued by BHEL. 
Contractors are also to ensure that their employees and workmen use safety 
equipments as stipulated in the Factories Act (Latest Revision) during the execution of 
the work. Failure to use safety equipment as required by BHEL Engineer will be a 
sufficient reason for issuance of memo, which shall become part of Safety evaluation 
of the contractor at the end of the Project. Also all site work may be suspended if it is 
found that the workmen are employing unsafe working practice and all the 
costs/losses incurred due to suspension of work shall be borne by contractor. A 
comprehensive list of National Standards from which the contractor can draw 
references for complying with various requirements under this section is given under 
9.10  
 
9.1.2 Hold BHEL harmless and indemnified from and against all claims, cost and charges 
under Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the contractor 
shall be solely responsible for the same. 
 
9.1.3 Abide by the Procedure governing entry/exit of the contractor’s personnel within the 
Customer/Client premises. All the contractors’ employees shall be permitted to enter only on displaying 
of authorized Photo passes or any other documents as authorised by the Customer/Client 
 
9.1.4 Be fully responsible for the identity, conduct and integrity of the personnel/workers engaged by 
them for carrying out the contract work and ensure that none of them are ever engaged in any anti 
national activity 
 
9.1.5 prepare a sign board giving the following information and display it near the work site:       
Name of Contractor  
Name of Contractor Site-in-charge & Telephone number 
Job Description in short 
Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 
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9.1.6 Abide by the rules and regulations existing during the contract period as 
applicable for the contractors at the Project premises. 
 
9.1.7 Observe the timings of work as advised by  BHEL Engineer-in-charge for carrying out the 
contract work. 
 
 

9.2  SPECIAL CONDITIONS 
9.2.1 Safety 
9.2.1.1 Safety Plan 
Before commencing the work, contractor shall submit a  “safety plan” to the authorised BHEL official.  
The safety plan shall indicate in detail the measures that would be taken by the contractor to ensure 
safety to men, equipment, material and environment during execution of the work.  The plan shall take 
care to satisfy all requirements specified hereunder.   
 
The contractor shall submit “safety plan” before start of work. During negotiations, before placing of 
work order and during execution of the contract, BHEL shall have right to review and suggest 
modifications in the safety plan.  Contractor shall abide by BHEL’s decision in this respect. 
 
9.2.1.1 The contractor shall take all necessary safety precautions and arrange for appropriate 
appliances and/or as per direction of BHEL or it’s authorised person to prevent loss of human lives, 
injuries to men engaged and damage to property and environment. 
 
9.2.1.2 The contractor shall provide to his work force and also ensure the use of Personnel Protection 
Equipment (PPE) as found necessary and/or as directed and advised by BHEL officials without which 
permission is liable to be denied. 
 

 Safety helmets conforming to IS 2925/1984 (1990) 
 Safety belts conforming to IS 3521/1989 
 Safety shoes conforming to IS 1989 part-II /1986(1992) 
 Eye and face protection devices conforming to IS 2573/1986(1991), IS 6994 (1973), part-I (1991), 

IS 8807/1978 (1991), IS 8519/1977(1991). 
 Other job specific PPE of standard ISI make as may be prescribed 

 
9.2.1.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, cages, 
safety nets, ladders, equipment, etc used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from time to time 
as instructed by authorised BHEL official who shall have the right to ban the use of any item found to be 
unsafe 
 
9.2.1.4 All electrical equipment, connections and wiring for construction power, its distribution and use 
shall conform to the requirements of Indian Electricity Act and Rules.   Only electricians licensed by the 
appropriate statutory authority shall be employed by the contractor to carryout all types of electrical 
works.   All electrical appliances including portable electric tools used by the contractor shall have safe 
plugging system to source of power and be appropriately earthed. 
 
9.2.1.5 The contractor shall not use any hand lamp energised by electric power with supply voltage of 
more than 24 volts. For work in confined spaces, lighting shall be arranged with power source of not 
more than 24 volts. 
 
9.2.1.6 The contractor shall adopt all fire safety measures as per relevant Indian Standards  
 
9.2.1.7 Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals 
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall 
be responsible for carrying out such provisions and/or storage in accordance with the rules and 
regulations laid down by the relevant government acts, such as petroleum act, explosives act, 
petroleum and carbides of calcium manual of the chief controller of explosives, Government of India etc.  
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The contractor in all such matters shall also take prior approval of the authorised BHEL official at the 
site. 
 
9.2.1.8 Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No makeshift 
access such as oil drums or pallets shall be used. Design of these will be in accordance with relevant 
standards and certified by competent persons before use.  
 
9.2.1.9 Temporary arrangements made at Site for lifting, platforms, approach, access etc 

should be properly designed and approved before being put to use. 
 
9.2.1.10 All excavations and openings must be securely and adequately fenced/barricaded and 

warning signs erected when considered necessary as per relevant code of practice. 
 
9.2.1.11 No persons shall remove guardrails, covers or protective devices unless authorised by 

a responsible supervisor and alternative precautions have been taken. 
 
9.2.1.12 Access ways, means of escape and fire exits shall be clearly marked, kept clear and 

unobstructed at all times 
 
9.2.1.13 Only authorised persons holding relevant license will drive and operate site plant and 

equipments eg cranes, dumpers, excavators, transport vehicles etc. 
 
9.2.1.14 Only authorised personnel are allowed to repair, commission electrical equipments. 
 
9.2.1.15 Gas cylinders shall be handled and stored as per Gas Cylinder Rules and relevant safe 

working practices  
 
9.2.1.16 All wastes generated at Site shall be segregated and collected in a designated place so 

as to prevent spillage/contamination/scattering at Site, until the waste is lifted for 
disposal to designated disposal area as advised by BHEL official. 

 
9.2.1.17 The contractor shall arrange at his cost (wherever not specified) appropriate illumination 

at all work spots for safe working when natural day light is not adequate for clear 
visibility. 

 
9.2.1.18 The contractor shall train adequate number of workers/supervisors for administering 

“FIRST AID”. List of competent first aid administers should be prominently displayed. 
 
9.2.1.19 The contractor shall display at strategic places and in adequate numbers the following in 

fluorescent markings 
 

 Emergency telephone numbers 
 Exit, Walkways 
 Safe working load charts for wire ropes, slings, D shackles etc 
 Warning signs 

 
9.2.1.20 The contractor shall be held responsible for any violation of statutory regulations (local, 
state or central) and BHEL instructions that may endanger safety of men, equipment, material and 
environment in his scope of work or other contractors or agencies.  Cost of damage, if any, to life and 
property arising out of such violation of statutory regulations and BHEL instructions shall be borne by 
the contractor. 
 
9.2.1.21 In case of a fatal or disabling injury/accident to any person at construction sites due to 
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the contractor 
as per statutory requirements.  However, if considered necessary, BHEL shall have the right to impose 
appropriate financial penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim and/or his/her dependents.   Before imposing any such 
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penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his 
case. 
 
9.2.1.22 In case of any damage to property due to lapses by the contractor, BHEL shall have the 
right to recover cost of such damages from payments due to the contractor after holding an appropriate 
enquiry. 
 
9.2.1.23 In case of any delay in the completion of a job due to mishaps attributable to lapses by 
the contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor after notifying the contractor suitably and giving him opportunity to present his case. 
 
9.2.1.24 If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or to carry 
out instructions regarding safety issued by the authorised BHEL official, BHEL shall have the right to 
take corrective steps at the risk and cost of the contractor after giving a notice of not less than seven  
days indicating the steps that would be taken by BHEL. 
 
9.2.1.25 Emergency Response 
 
9.2.1.15.1 BHEL will have an Emergency Response Plan for each Project Site in consultation with the 
Owner as the case may be, detailing the procedure for mobilization of personnel and equipment, and 
defining the responsibilities of the personnel indicated, in order to prepare for any emergency that may 
arise in order to ensure the priorities of  

 Safeguard of life 
 Protect assets under construction or neighbouring  
 Protect environment 
 Resumption of normal operations as soon as the emergency condition is called off 

 
All Contractors shall also be part of the Emergency response Plan and the personnel so nominated 
shall be aware of their duties and responsibilities in an emergency response situation. 
 
9.2.1.15.2 At least 5% Contractors supervisors and workmen shall undergo training in administering 
‘First Aid’. The trained persons should represent for all categories of work and for all areas of work. 
Adequate number of trained persons should be available for each shift. These first aid personnel shall 
be included in the emergency response team. Contractor employees and workmen are encouraged to 
participate in first aid training programmes whenever organised by BHEL. 
 
9.2.2 OCCUPATIONAL HEALTH 
 
9.2.2.1 Specific occupational health hazards will be identified through the hazard evaluation 
processes in consultation with BHEL engineers and the necessary prevention/reduction/elimination 
methods implemented.  
 
9.2.2.2 All personnel working in an activity with a potential risk to health shall be made aware of all 
those risks and the actions they must take to reduce/control/eliminate the risk 
 
9.2.2.3 Safety coordinator shall conduct periodic checks to ensure that every group of workers 
engaged in similar activities are aware of potential risks to health and the actions required to be taken to 
mitigate the risk  
 
9.2.2.4 In order to protect personnel from associated health hazards, the following main areas will 
be focussed 

 Issue of approved Personnel Protective Equipment 
 Verification that the PPEs are adequate/maintained and worn by all staff involved in operations that 

are potentially hazardous to their health 
 Ensure that the personnel deployed are physically fit for the operation/work concerned 
 Provide hygienic and sanitary working conditions 
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9.2.2.5 Contractor workers employees engaged in noise risk areas shall be issued with hearing 
protection aids and the use of the same will be enforced. Further, these workers will be educated on the 
hazards of noise 
9.2.2.6 Contractor workers engaged in dust environment shall be issued with necessary dust 
protection aids and the use of the same shall be enforced 
 
9.2.2.7 Workers engaged in exposure to bright light/rays as in welding or radiation shall be issued 
with eye protection devices and the use of the same shall be enforced 
 
9.2.2.8 Adequate arrangements shall be made to provide safe drinking water  
 
9.2.2.9 Health monitoring records on at least sample basis for contractor employees & workmen 
shall be maintained for persons engaged in specified categories of work. These shall include  
 

 Noise induced hearing loss 
 Lung Function test 
 Ergonomic Test 
 Eye Test for Welders, Grinders, Drivers etc 

 
9.2.3.0  HYGIENE and HOUSEKEEPING 
 
9.2.3.1 Good house keeping and proper hygiene is one of the key requirements of Occupational 
Health Safety and Environment management. Towards this the contractor shall encourage his workers 
and supervisors to maintain cleanliness in their area of work. 
 
9.2.3.2 The Contractor shall arrange to place waste bins/chutes at convenient locations for the 
collection of scrap and other wastes. The bins shall be clearly marked and segregated for metal, non-
metal, hazardous and non hazardous wastes. 
 
9.2.3.3 BHEL may take up appropriate remedial measures at the cost of the contractors if the 
contractors fails in good house keeping and if there is an imminent risk of pollution 
 
9.2.4                  ENVIRONMENT MANAGEMENT 
 
9.2.4.1 BHEL has a sound environmental management system, which is to be maintained and 
implemented by all the contractors. The system allows for project specific objectives to be set and 
developed sensitive to client requirements, applicable environmental legislation and BHEL’s own 
objectives and policy. BHEL engineers will assess and monitor the environmental impact of their work 
and lay out objectives for their minimisation. The contractors shall implement the objectives for continual 
improvement of environmental performance. BHEL shall regularly audit environmental impacts and their 
improvements. 
  
9.2.4.2 WASTE MANAGEMENT 
 
9.2.4.3.1 The objective of waste management is to ensure the safe and responsible disposal of 
waste, ensuring that it is correctly disposed of and being able to audit the process to ensure 
compliance. 
 
9.2.4.3.2 Chemical wastes if any shall be collected separately and disposed of to BHEL designated 
refuse yard as per BHEL advise 
 
9.2.4.3.3  No dangerous chemicals, noxious waste products or materials will be disposed off on or off 
site without approval obtained through BHEL. 
 
9.2.4.3.4 All disposal of wastes generated during construction shall be in accordance with all relevant 
legislation. 
 
9.2.4.3.5 Acid and alkali cleaning wastes shall be neutralized to acceptable norms before disposal to 
the designated area. 
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9.2.4.3.6  All necessary measures shall be taken to ensure safe collection and disposal of waste oils. 
In particular to ensure the prevention of their discharge into surface waters, ground waters, coastal 
waters or drainages 
 
9.3  SUPERVISION 

 
9.3.1 Contractor must provide at least one full time on site safety coordinator when 
the manpower engaged is in excess of 50 for the contract activities in the premises. If 
the manpower is less than 50, the on site safety coordination responsibilities shall be 
assumed by any one of the contractor’s other supervisory staff; however in both the 
cases, the contractor must specify in writing the name of such persons to the BHEL 
Engineer in Charge. 

 
9.3.2 Contractor’s safety coordinator or his supervisor responsible for safety as the 
case may be shall conduct at his work site, and document formal safety inspection and 
audits at least once in a week. Such documents are to be submitted to BHEL Engineer 
in Charge for his review and record  

. 
9.3.3 Contractor, supervisor must attend all schedule safety meetings as would be 
intimated to him by the BHEL Engineer in Charge. 

 
9.3.4 Before starting work under any contract, the contractor must ensure that a job 
specific safety procedures/field practices as required over and above the safety permit 
conditions are prepared and followed .He should also ensure that all supervisors and 
workers involved understand and follow this procedures /field practices. 
9.3.5 Contractor must ensure that in his work site appropriate display boards are put displaying signs 
for site safety, potential hazards and precautions required 
 
9.4.0 TRAINING & AWARENESS 
 
9.4.1 Contractor shall deploy experienced supervisors and other manpower that are well conversant 
with the safety and environment regulations of the Project. The electricians to be deployed on the job 
should have wireman license. 
 
9.4.2 All Supervisors & Workmen of the Contractor shall undergo Fire safety training/demonstration 
whenever arranged by BHEL with the help of either Customer’s Fire and Safety department or outside 
faculty so as to acquire knowledge of fire prevention and also to be able to make use of appropriate fire 
extinguishers. 
 
9.4.3 Contractor must familiarize himself from BHEL Engineer in Charge about all known potential 
fire, explosion or toxic release hazards related to the contract. He in turn will ensure that same 
information has been passed to the supervisors and workmen  
 
9.4.4 Contractor must ensure that all his supervisors are properly trained and each employee has 
received and understood from his supervisor necessary training and briefing about the safety 
requirement. Necessary document as a means to verify that employees have understood the training is 
to be maintained.  
 
9.4.5 The contractor supervisors shall also give a small safety briefing to all the workmen under his 
charge before undertaking any new work and specially understand the safety requirements that are 
mandatory 
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9.5.0 REPORTING 
 
9.5.1 The contractor shall submit report of all accidents, fires and property damage, dangerous 
occurrences to the authorized BHEL official immediately after such occurrence but in any case not later 
than twelve hours of the occurrence.  Such report shall be furnished in the manner prescribed by BHEL 
and also to meet statutory requirement. 
  
9.5.2 Any injury sustained by any of the contractor’s employees within the Project premises must be 
reported to BHEL supervisor and FIRST AID should be immediately administered. The Contractor shall 
be responsible for keeping and maintaining proper records of Accidents to his personnel.  
 
9.5.3 Contractor must arrange to immediately investigate, properly document and report any injury, 
accident or near miss involving any of his employees and take appropriate follow up action. He must 
furnish within 12 hours of the incident a written report to BHEL Engineer in charge and the Safety 
Section.  
 
9.5.4 According to the Factory Act and the Employees state Insurance Act & regulation, any person 
sustaining any injury within the project premises and absenting himself from work for more than 46 
hours, his accident report has to be sent to the respective Government Authorities. Therefore contractor 
shall inform the owner’s representative such matter immediately for their needful action. 
 
9.5.5 In addition, contractor shall submit periodic reports on safety to the authorised BHEL official 
from time to time as prescribed. 
 
9.5.6 Before commencing the work, the contractor shall appoint/nominate a responsible officer to 
supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 
9.6 AUDIT REVIEW AND INSPECTION 
 
9.6.1  BHEL shall conduct audit on the contractor performance and compliance with the project 
specific requirements of the Environment and Occupational Health & Safety Management systems. The 
programme of audit shall cover all activities under the contract but will focus particularly on high-risk 
activities. The Construction Manager shall decide the schedule of audit. The audit findings shall be 
communicated to the contractors and necessary remedial action as advised by BHEL Engineers shall 
be under taken within the stipulated time. 
 
9.6.2  Inspections shall be carried out regularly by the contractors and by BHEL engineers on 
activities, facilities, equipment and documentation to cover the following aspects. 

 Compliance with procedures and systems 
 Availability, condition and use of PPE 
 Condition of maintenance tools, equipments, facilities 
 Availability of fire fighting equipments and its condition 
 Use of fire fighting equipments and first aid kit 
 Awareness of occupational health hazard 
 Awareness of safe working practices 
 Presence of quality supervision 
 Housekeeping 

 
The Safety Co-coordinator shall visit and inspect work sites daily. All unsafe acts, unsafe conditions that 
have imminent potential for causing harm/injury/damage will be immediately corrected. He shall 
maintain a daily logbook giving details of unsafe acts or conditions observed and the corrective action 
taken and recommendations for preventing recurrence. Adequacy of corrective actions will be verified 
 
The contractor shall take remedial measures as per the findings of each inspection. 
Besides the above, the contractor shall be required to carry out the following inspections.  
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SN Equipment Scope of inspection Inspection by Schedule 

1 Hand tools To identify 
unsafe/defective tool 

User Daily 

2 Power tools To identify 
unsafe/defective tool 

User Daily 

3 Fire Extinguishers To check pressure 
and any defect 

User 
 
Safety 
Coordinator 

Daily 
 
 
Every month 

4 Lifting equipment/ 
tackles 

To check for defects 
and efficacy of 
brakes 

User 
 
 
Third party 

Daily 
 
 
Every Year 

5 PPE To check for defects User Daily 
 
9.7 NON COMPLIANCE:- 
9.7.1 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED 
SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE CONTRACTOR AS UNDER 
for every instance of violation noticed: 
 

Sl. 
No. Violation of Safety Norm Fine  

(in Rs) 
01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting 200/- 

12. Not Maintaining Electric Winches Which are Operated Dangerously 500/- 
13. Improper Earthing Of Electrical T&P 500/- 
14. Accident Resulting in Partial Loss in Earning Capacity 25,000/- 

per victim 
15. Fatal Accident/Accidents Resulting in total loss in Earning 

Capacity 
1,00,000/- 
per victim 

 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The 
decision of BHEL engineer is final on the above.  The amount will be deducted from running bills of the 
contractor. The amount collected above will be utilised for giving award to the employees who could 
avoid accident by following safety rules. Also the amount will be spent for purchasing the safety 
appliances and supporting the safety activity at site. 
 
9.8 CITATION:-If safety record of the contractor in execution of the awarded job is to the 
satisfaction of safety department of BHEL, issue of an appropriate certificate to recognise the safety 
performance of the contractor may be considered by BHEL after completion of the job 
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9.9 Memorandum of Understanding 
After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of Understanding As 
Given Below: 
 
 Memorandum of Understanding 

BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as given in the 
booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same EHS Policy while executing the 
Contract Number _________ 
 
 
M/s ________________________  shall ensure that safe work practices not limited to the above 
booklet are followed by all construction workers and supervisors. Spirit and content therein 
shall be reached to all workers and supervisors for compliance. 
BHEL will be carrying out EHS audits twice a year and M/s __________________ shall ensure to close 
any non-conformity observed/reported within fifteen days. 
 
 
Signed by authorised representative of M/s------------------------------ 
 
Name          : 
 
Place & Date:  
 
9.10.1 Comprehensive list of National Standards for reference and use wherever applicable in 
the execution of Civil, Erection and Commissioning Contracts 
 

IS No. YEAR  Amd. upto Description 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS MECHANICAL 
FOAM TYPE 

IS 10245 1994  SPECIFICATION FOR BREATHING APPARATUS 

IS 10291 1982  SAFETY CODE FOR DRESS DRIVERS IN CIVIL 
ENGINEERING WORKS 

IS 10658 1983  HIGHER CAPACITY DRY POWDER FIRE 
EXTINGUISHERS (TROLLEY MOUNTED) 

IS 10662 1992  COLOUR TELEVISION 

IS 10667 1983  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY 
EQUIPMENT FOR PROTECTION OF FOOT AND LEG 

IS 11037 1984  ELECTRONIC FAN REGULATORS 

IS 11057 1984  INDUSTRIAL SAFETY NETS 

IS 11451 1998  
RECOMMENDATION FOR SAFETY AND HEALTH 
REQUIREMENT RELATING TO OCCUPATION 
EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  SPECIFICATION FOR EQUIPMENT FOR EYE AND FACE 
PROTECTION DURING WELDING 

IS 11833 1986  DRY POWDER FIRE EXTINGUISHERS FOR METAL 
FIRES 

IS 11972 1987  CODE OF PRACTICE FOR SAFETY PRECAUTION TO 
BE TAKEN WHEN ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 13063 1991  STRUCTURAL SAFETY OF BUILDINGS ON SHALLOW 
FOUNDATIONS ON ROCKS 

IS 13385 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE 
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IS No. YEAR  Amd. upto Description 
WHEEL MOUNTED WATER TYPE ( GAS CARTRIDGES)

IS 13386 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 13415 1992  CODE OF SAFETY FOR PROTECTIVE BARRIERS IN 
AND AROUND BUILDINGS 

IS 13416 1992  
RECOMMENDATIONS FOR PREVENTIVE MEASURES 
AGAINST HAZARDS AT WORKING PLACE PART 1 TO 
PART 5 

IS 13430 1992  
CODE OF PRACTICE FOR SAFETY DURING 
ADDITIONAL CONSTRUCTION AND ALTERATION TO 
EXISTING BUILDINGS 

IS 13849 1993  PORTABLE FIRE EXTINGUISHERS DRY POWDER 
TYPE ( CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS GOODS (FIRST 
REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  
CODE OF PRACTICE FOR FIRE SAFETY OF 
BUILDINGS (GENERAL): GENERAL PRINCIPLES OF 
FIRE GRADING AND CLASSIFICATION 

IS 1642 1989  CODE OF PRACTICE FOR FIRE SAFETY OF 
BUILDINGS- DETAILS OF CONSTRUCTION 

IS 1643 1988  CODE OF PRACTICE FOR FIRE SAFETY OF 
BUILDINGS (GENERAL): EXPOSURE HAZARD 

IS 1646 1997  CODE OF PRACTICE FOR FIRE SAFETY OF 
BUILDINGS (GENERAL): ELECTRICAL INSTALLATIONS

IS 1904 1986  CODE OF PRACTICE FOR DESIGN AND 
CONSTRUCTION OF FOUNDATIONS IN SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS MASONARY 
WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY POWDER 
TYPE (CARTRIDGE) 

IS 2309 1989  
PRACTICE FOR THE PROTECTION OF BUILDINGS AND 
ALLIED BUILDINGS AGAINST LIGHTENING 
 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS - FIRST 
REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 (FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR WIRE ROPE 
SLINGS 

IS 2878 1986  FIRE EXTINGUISHERS CARBON DIOXIDE TYPE 
(PORTABLE AND TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL SAFETY HELMETS 

IS 3016 1982  
CODE OF PRACTICE FOR FIRE PRECAUTIONS IN 
WELDING AND CUTTING OPERATIONS- FIRST 
REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND LADDERS PART 1 
TO 2 

IS 3737 1996  LEATHER SAFETY BOOTS FOR WORKERS IN HEAVY 
METAL INDUSTRIES 
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IS No. YEAR  Amd. upto Description 
IS 374 1979  CEILING FANS INCLUDING REGULATORS 

IS 3764 1992  EXCAVATION WORK - CODE OF SAFETY 

IS 3786 1983  
METHOD FOR COMPUTATION OF FREQUENCY AND 
SEVERITY RATES FOR INDUSTRIAL INJURIES AND 
CLASSIFICATION OF INDUSTRIAL ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE 
CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL TUBULAR 
SCAFFOLDING 

IS 4081 1986  SAFETY CODE FOR BLASTING AND RELATED 
DRILLING OPERATIONS 

IS 4082 1977 1996  STACKING AND STORAGE OF CONSTRUCTION 
MATERIALS AND COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS - CODE OF SAFETY PART 
1 TO 2 

IS 4138 1977  SAFETY CODE FOR WORKING IN COMPRESSED AIR 
(FIRST REVISION) 

IS 4155 1966  GLOSSARY OF TERMS RELATING TO CHEMICAL AND 
RADIATION HAZARDS AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  SAFETY REQUIREMENTS FOR FLOOR AND WALL 
OPENINGS, RAILINGS AND TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER DEEP 
FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC ACID 

IS 5216 1982 2000  RECOMMENDATIONS ON SAFETY PROCEDURES AND 
PRACTICE IN ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  INDUSTRIAL AND SAFETY LINED RUBBER BOOTS 
(SECOND REVISION) 

IS 5916 1970  SAFETY CODE FOR CONSTRUCTION INVOLVING USE 
OF HOR BITUMINOUS MATERIALS 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS - FIRST 
REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS WATER TYPE 
(STORED PRESSURE) 

IS 692 1994  
CRITERIA FOR SAFETY AND DESIGN OF 
STRUCTURES SUBJECTED TO UNDERGROUND 
BLASTS 

IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  CODE OF RECOMMENDED PRACTICE FOR 
CONVEYOR SAFETY (PART 1 TO 8) 

IS 7205 1974  SAFETY CODE FOR ERECTION OF STRUCTURAL 
STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH CONSTRUCTION 
MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERCURY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND STORAGE OF 
BUILDING MATERIALS 
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IS No. YEAR  Amd. upto Description 

IS 8089 1976  CODE OF SAFE PRACTICE FOR LAYOUT OF OUTSIDE 
FACILITIES IN AN INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL PLANT LAYOUT

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997  
CODE OF PRACTICE FOR SAFETY AND HEALTH 
REQUIREMENTS IN ELECTRIC AND GAS WELDING, 
AND CUTTING OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE CORRECTOR 
(STABILISER) 

IS 8519 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY 
EQUIPMENT FOR BODY PROTECTION 

IS 8520 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY 
EQUIPMENT FOR EYE, FACE AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: LOADING 
STANDARD PART 1 TO 5 

IS 8807 1978  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY 
EQUIPMENT FOR PROTECTION OF ARMS AND HANDS

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF CONCRETE 
FRAMED STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS WATER TYPE (GAS 
CARTRIDGE) 

IS 9457 1980  SAFETY COLOURS AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK ENVIRONMENTAL 
MONITORING 

IS 9706 1997  
CODE OF PRACTICE FOR THE CONSTRUCTION OF 
AERIAL RPEWAYS FOR THE TRANSPORTATION OF 
MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING DURING 
CONSTRUCTION 

IS 9815 1989  SERVO MOTOR OPERATED LINE VOLTAGE 
CORRECTOR (SERVO STABILISER) 

IS 9944 1992  RECOMMENDATIONS ON SAFE WORKING LOAD FOR 
NATURAL AND MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 3873 1977  SAFETY HELMET 
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SECTION-10 
 

SPECIAL CONDITIONS OF CONTRACT 
         
10.0    DRAWINGS AND DOCUMENTS 
 
10.1 The detailed drawings, specifications available with BHEL engineers will also 

form part of this tender specification. Revision of drawings/documents may take 
place due to various considerations as is normal in such large project. Work will 
have to be carried out as per revised drawings/ documents. These documents will 
be made available to the contractor during execution of work at site. 

 
10.2 One set of necessary drawings/documents to carry out the erection work will be 

furnished to the contractor by BHEL on loan that shall be returned to BHEL after 
completion of the   work. Contractor's personnel shall take care of these 
documents given to them. 

 
10.3 The data furnished in various sections and appendices and the drawings 

enclosed with this tender specification describe the equipment to be installed, 
tested and commissioned under this specification, briefly. However, the changes 
in the design and in the quantity may be expected to occur as is usual in any 
such large scale of works. 

 
10.4 If any error or ambiguity is discovered in the specification/information   contained 

in the documents/drawings and tender, the contractor shall forthwith bring the 
same to the notice of BHEL before submission of offer.  

 
10.5 In case an ambiguity is detected after award of work, the same must be brought 

to the notice of BHEL before commencement of the work/activity. BHEL's 
interpretation in such cases will be final and binding on the contractor. 

 
10.6 In case of any conflict between General Instructions to Bidders, General 

Conditions of Contract contained in Sections 1 & 2 respectively and Special 
Conditions of Contract contained in Sections 4 to 15 and Appendices, provisions 
contained in Special Conditions of Contract in Sections 4 to 15 and Appendices 
shall prevail. 

 
10.7 In case of discrepancy between quoted item rate and corresponding amount in 

the rate schedule, the quoted item rates shall be reckoned as correct and 
amount recalculated. Quoted item rates shall also prevail for arriving at the total 
price quoted for offer evaluation and Work Order placement. Order will be placed 
by BHEL for all the items under the scope of this contract to one bidder without 
splitting.  

 
10.8 Bank Guarantees to be furnished by the contractor towards Security Deposit and 

Performance Guarantee (last 5% payment against workmanship warranty/defect 
liability) shall have a claim period of six months over and above the validity period 
required for the respective cases. BG for advance payment shall be kept valid for 
a period of two more months beyond the recovery period of the advance with 
interest thereof.   
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SECTION-11 
SPECIAL CONDITIONS OF CONTRACT 

 
TIME SCHEDULE – CONTRACT VARIATION – PROGRESS AND MONITORING-
COMPLETION, OVERRUN, and PRICE VARIATION etc.  
      
 11.1     TIME SCHEDULE & MOBILIZATION 
 
11.1.1 INITIAL MOBILIZATION AND TENTATIVE SCHEDULE 
 
CONTRACTOR SHALL REACH SITE, MAKE HIS SITE ESTABLISHMENT AND BE READY 
TO COMMENCE THE WORK WITHIN TWO WEEKS FROM THE DATE OF FAX LETTER 
OF INTENT OR AS PER DIRECTIONS OF CONSTRUCTION MANAGER OF BHEL.  
 
THE CONTRACTOR HAS TO SUBSEQUENTLY AUGMENT HIS RESOURCES IN SUCH A 
MANNER THAT THE ENTIRE WORK IS COMPLETED TO ACHIEVE THE FOLLOWING 
TENTATIVE SCHEDULE: 
 

SN MILESTONE EVENTS/ ACTIVITY TENTATIVE SCHEDULED 
DATES 

01 START OF ERECTION SEPT’2009 

02 BOILER LIGHTUP- COMPLETION OF 6.6 kV, 415 V 
SWITCHGEAR BOARDS, 220 V DC BATTERY 
SYSTEM 

 DEC’08/JAN’09 

03 SEGREGATED PHASE BUS DUCT FOR STATION 
TRANSFORMER & 80 MVA 

OCT’09 

04 UNIT AUX. TRANSFORMER SP BUS DUCT NOV’09 

05 GENERATOR TRANSFORMER & BUS DUCT OCT/NOV’09 

06 ELECTROSTATIC PRECIPITATOR NOV-DEC’09 

07 VARIABLE FREQUENCY DRIVE DEC’08 

08 STATIC EXCITATION SYSTEM FEB’09 

09 SOOT BLOWER SYSTEM JAN/FEB’09 

10 ELECTRICAL HOIST AUG’09 

11 ROLLING AND SYNCHRONIZATION APRIL’09 

12 FULL LOADING / TRIAL OPERATION  AUG’09 

13  COMPLETION OF FACILITIES AND HANDING 
OVER 

SEPT’09 

 
IN ORDER TO MEET ABOVE SCHEDULE IN GENERAL, AND ANY OTHER 
INTERMEDIATE TARGETS SET, TO MEET CUSTOMER REQUIREMENTS, 
CONTRACTOR SHALL ARRANGE ALL NECESSARY RESOURCES IN CONSULTATION 
WITH BHEL.  
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11.1.2   CONTRACT PERIOD 
THE CONTRACT PERIOD FOR COMPLETION OF ENTIRE WORK UNDER SCOPE 
SHALL BE 12 (TWELVE) MONTHS FROM THE START OF CONTRACT PERIOD. 
 
PERMANENT ERECTION OF THE FIRST COLUMN SEGMENT OR MAJOR SUB-
ASSEMBLY/MAIN ASSEMBLY OF ANY OTHER EQUIPMENT ON ITS DESIGNATED 
FOUNDATION FOLLOWING DUE PROCESS OF PRE-ASSEMBLY AND QUALITY 
CHECKS AS PER APPROVED FIELD QUALITY PLAN (FQP) SHALL BE CONSIDERED AS 
THE START OF CONTRACT PERIOD FOR THIS CONTRACT. PLACEMENT OF PACKER 
PLATES ETC SHALL NOT BE CONSIDERED AS START OF ERECTION. 
  
 
11.1.3   GRACE PERIOD 
GRACE PERIOD OF 2 (TWO) MONTHS BEYOND THE CONTRACT PERIOD (12 
MONTHS) MAY BE PROVIDED FOR THIS CONTRACT AT THE DISCRETION OF BHEL.  

BHEL, OWING TO ITS COMMITMENT TO THEIR CUSTOMER, MAY ASK 
CONTRACTOR TO COMPRESS THE TOTAL COMPLETION SCHEDULE BY 
UPTO 15%. THIS WILL RESULT IN PREPONEMENT OF VARIOUS MILESTONES. 
CONTRACTOR SHALL PLAN HIS ACTIVITIES AND MOBILISE ADDITIONAL 
RESOURCES ACCORDINGLY TO THE SATISFACTION OF BHEL ENGINEER 
WITHIN THE QUOTED RATES. 

 
11.1.4 CONSEQUENCE OF DELAY  
IT MAY BE NOTED THAT IN THE EVENT DELAY IN COMPLETION IS ATTRIBUTABLE 
TO THE CONTRACTOR THAT LEADS TO IMPOSITION OF LIQUIDATED DAMAGES BY 
BHEL’S CLIENT, BHEL WILL IMPOSE LD ON THE CONTRACTOR AS PER GCC. 
 
11.2       PROGRESS MONITORING, CONTRACT EXTENSION AND OVERRUN 
 
11.2.1    PROGRESS MONITORING 
PROGRESS WILL BE REVIEWED PERIODICALLY (DAILY/WEEKLY/MONTHLY) 
INCLUDING MONTH END REVIEW VIS-A-VIS THE PLANS DRAWN AS ABOVE. THE 
CONTRACTOR SHALL SUBMIT PERIODICAL PROGRESS REPORTS AND OTHER 
REPORTS/INFORMATION INCLUDING MANPOWER, CONSUMABLES ETC AS DESIRED 
BY BHEL. 
 
11.2.2     ASCERTAINING AND ESTABLISHING THE REASONS FOR SHORTFALL 
                 
THE ONUS PROBANDI THAT THE CAUSES LEADING TO EXTENSION OF THE 
CONTRACT PERIOD IS NOT DUE TO ANY REASONS ATTRIBUTABLE TO THE 
CONTRACTOR IS ON HIM (THE CONTRACTOR). REVIEW OF THE PERFORMANCE AS 
STATED VIDE CL. 11.2.1 ABOVE WILL BE MADE CONSIDERING THE AVAILABILITY OF 
COMPONENTS TO BE ERECTED AND OTHER INPUTS / CONSTRAINTS OVER WHICH 
THE CONTRACTOR HAS NO CONTROL. THE PROGRAMME WILL BE REVIEWED 
AREA-WISE AND THE FOLLOWING FACTS WILL BE RECORDED IN CASE OF 
SHORTFALL AT THE END OF EVERY MONTH: 
         
A) ERECTION / COMMISSIONING PROGRAMME NOT ACHIEVED OWING TO NON-

AVAILABILITY OF FRONTS. 
         
B) ERECTION / COMMISSIONING PROGRAMME NOT ACHIEVED OWING TO NON-

AVAILABILITY OF MATERIALS. 
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C) ERECTION/COMMISSIONING PROGRAMME NOT ACHIEVED OWING TO NON-
AVAILABILITY OF TOOLS AND PLANTS, MANPOWER AND CONSUMABLES BY 
THE CONTRACTOR OR ANY OTHER REASON ATTRIBUTABLE TO THE 
CONTRACTOR. 

 
D) ERECTION / COMMISSIONING PROGRAMME NOT ACHIEVED DUE TO ANY 

OTHER REASONS NOT ATTRIBUTABLE TO THE CONTRACTOR. 
 
11.2.3   CONTRACT EXTENSION 
 
IF THE COMPLETION OF WORK AS DETAILED IN THESE SPECIFICATION GETS 
DELAYED BEYOND THE END OF CONTRACT PERIOD AND GRACE PERIOD THEN 
DEPENDING ON THE BALANCE WORK LEFT OUT, BHEL AT ITS DISCRETION MAY 
EXTEND THE CONTRACT.  
 
11.2.4 
 
A JOINT PROGRAMME SHALL BE DRAWN FOR THE WORK TO BE COMPLETED 
DURING THE EXTENDED CONTRACT PERIOD. REVIEW OF THE PROGRAM AND 
RECORD OF SHORTFALL AS DESCRIBED VIDE CLAUSE NO. 11.2.2 SHALL BE DONE 
DURING THE EXTENDED PERIOD. THE OVER RUN CHARGES WILL BE PAID IN 
PROPORTION TO THE ACHIEVEMENT OF THE RESPECTIVE MONTH VIS-À-VIS THE 
PLAN FOR THE MONTH (FOR ASSESSING THE PERFORMANCE, THE AGREED PLAN 
SHALL BE REDUCED BY SHORTFALL ATTRIBUTABLE TO THE BHEL). BHEL MAY 
DISALLOW CONTRACTOR’S CLAIM FOR OVER RUN CHARGES IF THE MONTHLY 
PROGRAMME AS MENTIONED IN THESE SPECIFICATIONS ARE NOT MADE BY HIM.  
 
11.2.5 
THE PART OF EXTENSION ATTRIBUTABLE TO THE CONTRACTOR, IF ANY, IN TOTAL 
CONTRACT EXTENSION SHALL BE EXHAUSTED FIRST i.e., IMMEDIATELY AFTER END 
OF GRACE PERIOD. THIS SHALL BE FOLLOWED BY THE EXTENSION ON ACCOUNT 
OF FORCE MAJEURE CONDITIONS, IF ANY, AND LASTLY ON ACCOUNT OF BHEL. 
 
 
 
11.2.6 OVERRUN COMPENSATION 
 
IF THE CONTRACT IS EXTENDED BEYOND THE CONTRACT AND GRACE PERIOD 
FOR ANY REASON OTHER THAN THOSE ATTRIBUTABLE TO THE CONTRACTOR OR 
FORCE MAJEURE CONDITIONS, THE CONTRACTOR WILL BE COMPENSATED BY 
PAYMENT OF OVERRUN CHARGES AT THE RATE OF Rs.40,000/- (RUPEES FORTY 
THOUSAND ONLY) PER MONTH. OVERRUN COMPENSATION WILL BE PAID FOR THE 
EXTENSION ATTRIBUTABLE TO BHEL ONLY. NO OVERRUN COMPENSATION WILL BE 
PAYABLE FOR THE EXTENSION ON ACCOUNT OF REASONS ATTRIBUTABLE TO 
CONTRACTOR AND/OR FORCE MAJEURE CONDITIONS. OVERRUN COMPENSATION 
FOR ELIGIBLE PERIOD SHALL BE IN PROPORTION TO THE PROGRESS ACHIEVED 
AGAINST THE PLAN FOR RESPECTIVE PERIOD. 
 
11.3 PRICE VARIATION  
 
11.11.1 PRICE VARIATION  
In order to take care of variation in cost of execution of work on either side, due to variation in 
the index of LABOUR, DIESEL and ELECTRODE, Price Variation Formula as described 
herein shall be applicable 
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11.11.2 
85% component of Contract Value shall be permitted to be adjusted for variation in various 
relevant indices during execution of work. The remaining 15% shall be treated as fixed 
component. 
 
11.11.3 
The basis for calculation of price variation in each category, their component, Base Index, 
Base Date of accounting shall be as under: 

.SL 
NO. 

CATEGORY COMP
ONEN
T (‘K’) 

BASE  INDEX  BASE DATE 

A) LABOUR 
(ALL 
CATEGORIE
S) 

40% CONSUMER PRICE INDEX FOR 
INDUSTRIAL WORKERS 
(GENERAL), APPLICABLE TO ‘ALL 
INDIA’ AS PUBLISHED BY LABOUR 
BUREAU, SHIMLA 

Base date shall be 
calendar month of last 
date of submission of 
Tender (including 
extended date of 
submission if any) 

B) H.S. DIESEL 
OIL 

5% WHOLE SALE PRICE INDEX (FOR 
COMMODITY :HIGH SPEED 
DIESEL) PUBLISHED BY 
MINISTRY OF COMMERCE AND 
INDUSTRY (www.eaindustry.nic.in) 

…DO… 

C) WELDING 
ELECTRODE 

40% WHOLE SALE PRICE INDEX (FOR 
COMMODITY:ELECTRODES) 
PUBLISHED BY MINISTRY OF 
COMMERCE AND INDUSTRY 
(www.eaindustry.nic.in) 

…DO… 

 
11.11.4 
Payment/recovery due to variation in index shall be determined on the basis of the following 
notional formula  without any initial absorption, in respect of the identified components viz  
LABOUR, HS DIESEL and ELECTRODE   
 
A = K x R x (XN - Xo) 
                         Xo 
Where  
A = Amount to be paid/recovered due to variation in the Index for Labour, Electrode  and  HS 

Diesel 
K = Percentage component applicable for Labour,  Electrode and HS Diesel 
R = Value of work done for the billing month 
XN = Revised Index No for Labour, Electrode and HS Diesel  for the billing month under 

consideration 
Xo = Index no for Labour, Electrode and HS Diesel as on the Base date. Base date for each 

of the category is defined in the table above 
11.11.5 
The above Price Variation formula is applicable for the entire Contract period, Grace period, 
and the extended contract period if any. However for the period extended on account of 
reasons attributable to the contractor and/or Force Majeure conditions, the price variation will 
be applied based on the respective indices/prices frozen at the calendar month preceeding 
the start of such extended period. 
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11.11.6 
The price Variation is not applicable to Over Run Charges, Manday rates for extra works etc.  
Similarly Price Variation shall not be applicable for the respective % assigned to milestone 
activities viz Oil Flushing, Barring Gear, Commissioning of Condensate System, 
Commissioning of Feed Water System and  Synchronisation 
 
11.11.7  
The contractor shall furnish necessary monthly bulletins for WHOLE SALE PRICE INDEX 
(for Commodity :ELECTRODES and HS DIESEL) Published by Ministry of Commerce and 
Industry (www.eaindustry.nic.in) and CONSUMER PRICE INDEX for INDUSTRIAL 
WORKERS (GENERAL), applicable to ‘All India’ as published by Labour Bureau, Shimla. 
 
11.11.8 
The  contractor will be required to raise the bills for price variation payments on a monthly 
basis along with the running bills irrespective of the fact whether any increase/decrease  in 
the consumer price index for Labour, HS Diesel and Electrode has taken place or not. In 
case there is delay in publication of bulletins (final figure), the provisional values as published 
can be considered for payments and arrears shall be paid/recovered  on getting the final 
values.   
 
11.11.9 
The Total Quantum of Price Variation shall not exceed fifteen percentage (15%) of executed 
Contract Value. Executed Contract value for this 15% cap shall not include Overrun charges, 
Extra works.  
 
11.11.10 
With the above provision, the clause no. 2.16 of General Conditions of Contract section-2 is 
not applicable. 
 
11.4       CONTRACT VARIATIONS 
 
11.4.1  VARIATION IN WEIGHT/QUANTITIES 
 
WEIGHTS OF VARIOUS EQUIPMENTS, QUANTITIES OF VARIOUS ITEMS OF WORK 
COVERED UNDER THESE SPECIFICATIONS & INDICATED IN RELEVANT APPENDICES 
ARE LIKELY TO VARY BY ABOUT +/- 25% IN GENERAL AND +/- 40% IN CASE OF 
CABLES. FOR ANY UPWARD OR DOWNWARD VARIATION IN THE QUANTITIES, THE 
RATES ACCEPTED SHALL BE APPLICABLE WITHOUT ANY VARIATION. PAYMENT 
WILL BE MADE BY BHEL FOR THE ACTUAL EXECUTED QUATITIES. 
 
11.4.2 ADDITIONAL ITEMS  
EQUIPMENTS /INSTRUMENTS REQUIRED TO BE ERECTED FOR THIS WORK, 
THOUGH NOT LIMITED TO BUT ARE GENERALLY AS PER RATE SCHEDULE. FOR ANY 
ITEMS OR CLASS OF WORK NOT SPECIFIED HEREIN BUT REQUIRED FOR TOTAL 
COMPLETION OF WORK, THE SAME SHALL BE CARRIED OUT AS PER BHEL 
REQUIREMENT. HOWEVER THE PAYMENT OF THESE ITEMS/CLASS OF WORK SHALL 
BE REGULATED ON THE BASIS OF MUTUALLY AGREED RATE ARRIVED AT BY 
EITHER OF THE FOLLOWING METHODS, WHICH SHOULD BE DONE PRIOR TO 
UNDERTAKING THE WORK: 
 

A. BASED ON RATE OF IDENTICAL/SIMILAR ITEMS IN THE RATE SCHEDULE 
B. BASED ON THE RATE ARRIVED FROM NEARBY ITEMS IN THE RATE 

SCHEDULE 
 
 
 



 
 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR                SIGN OF BIDDER & 
SEAL  
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-PLE/603               (Part-I) Page 69 of 100  

 
 
WHEREVER ANY ITEM RATE FOR SIMILAR TYPE OF WORK OR NEARBY ITEM RATE 
IS NOT EXISTING IN THE RATE SCHEDULE, RATE WILL BE WORKED OUT ON THE 
BASIS OF WORK ELEMENT OR FROM FUNDAMENTALS OF ESTIMATION OR EXISTING 
RATES IN OTHER JOB. 
 
11.5 INTERST BEARING RECOVERABLE ADVANCE.  
 
Interest bearing (rate of interest shall be prime leading rate of SBI plus 2% per annum, on 
monthly reducing balance basis) recoverable advance limited to 5% of the contract value 
may be paid by BHEL at its discretion depending on the merit of the case against receipt & 
acceptance of bank guarantee from the contractor for the amount sought. This bank 
guarantee (BG) shall be valid at least for one year or the recovery duration. In case recovery 
of dues does not get completed within the aforesaid BG validity period, the contractor must 
renew the validity of BG or submit fresh BG for the outstanding amount and remaining 
recovery period. BHEL is entitled to make recovery of the entire outstanding amount in case 
the contractor fails to comply with the BG requirement as above.  
 
Recovery of dues will be made minimum @ 10% of the admitted gross running bill amount 
from the first applicable running bill onwards till entire due (principal plus interest) is 
recovered. In the event sufficient time duration is not left for recovery @10%, the rate of 
recovery shall be suitably enhanced so that entire due is recovered by the time contractor 
reaches 90% billing of total value of work executed & within the contract period (including 
extensions granted or foreclosure if any).  
 
11.6 DEFINITION OF WORK COMPLETION 
THE CONTRACTOR’S SCOPE OF WORK UNDER THESE SPECIFICATIONS WILL BE 
DEEMED TO HAVE BEEN COMPLETED IN ALL RESPECT, ONLY WHEN ALL THE 
ACTIVITIES ARE COMPLETED SATISFACTORILY AND SO CERTIFIED BY BHEL SITE IN 
CHARGE.  THE DECISION OF BHEL IN THIS REGARD SHALL BE FINAL AND BINDING 
ON THE CONTRACTOR. 

11.7 FORECLOSURE OF CONTRACT 

BHEL, AT ITS DISCRETION MAY FORECLOSE THE CONTRACT AT ANY DURING THE 
CONTRACT PERIOD FROM THE DATE OF STARTING OF WORK AT SITE. 
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SPECIAL CONDITIONS OF CONTRACT 

SECTION-12 

 
12.1 TERMS OF PAYMENT     
                                
12.1.1 
The contractor shall submit his monthly on account bills with all the details required by BHEL 
on specified date every month covering progress of work in all respects and areas from the 
25th of previous calendar month to 24th of the current month. 
12.1.2 
Clause 2.6 of general conditions of contract shall be referred to as regards mode of payment, 
and measurement of the work completed.  
12.1.3  
Release of payment in each running bill will be restricted to 95% of the value of work 
admitted, as per the percentage break-up for the stage of work completion stipulated vide 
clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of work executed. 
The same will be released after completion of the guarantee period of 12 months from the 
date of completion of entire work as certified by BHEL.  
However, on specific request of vendor, this amount may be released on pro rata basis for 
the value of work executed and accepted by BHEL, along with any RA Bill and onwards, 
subject to receipt and acceptance of bank guarantee of equal amount in BHEL’s prescribed 
format. The BG shall be kept valid till completion of such guarantee period and an additional 
six months claim period. This is also subject to the condition that the contractor has started 
the work and also furnished/remitted the initial Security Deposit as per contract. 
12.1.4 
The payment for running bills will normally be released within around 30 days of submission 
of running bill with measurement sheets. Contractor shall make his own arrangement for 
making payment of impending labour wages and other dues in the meanwhile.  
12.1.5 
BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In order to 
implement this system, the following details are to be furnished by the Contractor pertaining 
to his Bank Accounts where proceeds will be transferred through BHEL’s banker: 
 

1. Name of the Company 
2. Name of Bank 
3. Name of Bank Branch 
4. City/Place 
5. Account Number 
6. Account type 
7. IFSC code of the Bank Branch 

       8.        MICR Code of the Bank Branch  
 
12.0.4 
 
THE PAYMENT FOR RUNNING BILLS WILL NORMALLY BE RELEASED WITHIN AROUND 30 
DAYS OF SUBMISSION OF RUNNING BILL WITH MEASUREMNT SHEETS. CONTRACTOR 
SHALL MAKE HIS OWN ARRANGEMENT FOR MAKING PAYMENT OF IMPENDING LABOUR 
WAGES AND OTHER DUES IN THE MEANWHILE.  
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12.1 STAGES OF PROGRESSIVE PRO-RATA PAYMENTS 
 
12.1.1 
The agreed rates for each item shall be paid on pro-rata basis progressively as per 
the break up given hereunder (aggregating 100%), based on the progress of work in 
each month. The contractor shall submit his running bills with the details of 
measurement required by BHEL engineer on or before 26th of every month covering 
progress of work in all respect in the area upto 24th day of the same month. 
 
TRANSFORMERS (GT, UAT, ST): Item nos A.1, A.2 and A.3 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01 COLLECTION OF MATERIALS, TRANSPORTATION POSITIONING ON 
FOUNDATION AND ALIGNMENT AS PER LAYOUT DRAWING 

15% 

02 INTERNAL INSPECTION OF CORE AND WINDING TAPS SWITCH OFF-
LOAD/ON-LOAD, H.V./L.V. BUSHING TURRET ASSEMBLY, VACUUM PULLING, 
OIL FILTERATION AND FITTING OF OIL UPTO CORE AND WINDING LEVEL 

15% 

03 ASSEMBLY OF ALL ACCESSORIES, PIPES AND FITTINGS, CONSERVATOR 
TANK, COOLER BANK/RADIATOR BANK, BUSHINGS, MARSHALLING BOX, 
CABLING FROM MARSHALLING BOX TO FIELD DEVICES, FANS AND PUMPS 
ETC. 

20% 

04 OIL FILLING IN COMPLETE ASSEMBLED TRANSFORMERS, COMPLETION OF 
DRY OUT AND FILTERATION OF OIL OF COOLING BANK, ACCEPTANCE OF 
DRY OUT. 

15% 

05 PRE-COMMISSIONING CHECKS, ELECTRICAL TESTS, CALIBRATION AND 
PROTECTION AND INTER LOCK CHECKS 

15% 

06 INTEGRATED ELECTRICAL TESTING/ COMMISSIONING WITH 
ASSOCIATED CONNECTED EQUIPMENT, BACK CHARGING/FORWARD 
CHARGING 

12% 

07 FINISH PAINTING 05% 

08 TRIAL RUN AND FULL LOADING 02% 

09 COMPLETION OF ALL FACILITIES AND HANDING OVER 01% 

 
 

6.6 KV / 415V / DCDB SWITCHGEAR BOARDS, GENERATOR CONTROL / PROTECTION 
PANEL  & ACCESSORIES: Item nos. D.1 to D.9 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01 COLLECTION OF MATERIAL AND TRANSPORTATION FROM BHEL 
STORES TO SITE 

10% 

02 PLACEMENT ON FOUNDATION, ASSEMBLIES ETC. 20% 

03 ADJUSTMENT, ALIGNMENT, GROUTING, ELECTRICAL INTER-
CONNECTIONS, INTER PANEL WIRING AND BUS BAR, 
INSTALLATION OF LOOSE ACCESSORIES ETC. 

35% 
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04 PRE-COMMISSIONING AND ELECTRICAL TEST, MECHANICAL/ 
ELECTRICAL CHECKS INCLUDING PROTECTION, INTERLOCK 
TESTING AND MAKING THE SYSTEM READY BY ENERGIZATION 

13% 

 

05 INTEGRATED ELECTRICAL TESTING/ COMMISSIONING WITH 
ASSOCIATED CONNECTED EQUIPMENT 

08% 

05 ENERGIZATION OF SWITCH BOARD AND TRIAL OF INDIVIDUAL 
FEEDERS ON LOAD 

10% 

06 COMPLETION OF TRIAL RUN OF MAIN TG SET/FULL LOADING 02% 

07 COMPLETION OF ALL FACILITIES AND HANDING OVER 02% 

 
 

EXCITATION SYSTEMS & ACCESSORIES, DAVR, GENERATOR, GT & UT PROTECTION & 
METERING PANELS: Item nos. F.1, G.1 to G.2 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01    COLLECTION OF MATERIAL, TRANSPORTATION FROM BHEL STORE 
TO SITE 

10% 

02 PLACEMENT, ALIGNMENT, GROUTING, INTER CONNECTION OF BUS 
BAR AND WIRING, FIXING OF LOOSE COMPONENTS AND AIR 
EXHAUST OUTLET DUCT FOR REGULATION, FIELD FLUSHING AND 
THYRISTOR PANELS 

60% 

04 PRE-COMMISSIONING TESTS 13% 

05 UNIT SYNCHRONIZATION AND STABILIZATION, INTEGRATED 
ELECTRICAL TESTING/ COMMISSIONING WITH ASSOCIATED 
CONNECTED EQUIPMENT 

13% 

06 TRIAL RUN AND FULL LOADING 02% 

07 COMPLETION OF ALL FACILITIES AND HANDING OVER 02% 

 
 

VARIABLE FREQUENCY DRIVE FOR I.D. FANS: Item no. E.1 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01 COLLECTION OF MATERIAL, TRANSPORTATION FROM BHEL 
STORES TO SITE 

10% 

02 PLACEMENT, ALIGNMENT, GROUTING OF LOAD 
CONVERTOR/INVERTOR PANELS, COMMON CONTROL PANELS, 
FIXING OF HOT AIR EXHAUST DUCT ETC. 

12% 

03 VACUUM BREAKER PLACEMENT, ALIGNMENT, SUB-ASSEMBLIES, 
GROUTING ETC. 

15% 

04 PLACEMENT, ALIGNMENT OF POWER TRANSFORMERS, 
ASSEMBLIES OF LOOSE ACCESSORIES AND OIL FILLING 

15% 
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05 DRYING OUT OF TRANSFORMERS 10% 

06 PLACEMENT, ALIGNMENT OF D.C. LINK REACTOR 10% 

07 PRE-COMMISSIONING TESTS ON LCI, COMMON CONTROL PANEL, 
BREAKERS, TRANSFORMERS, REACTOR ETC. 

20% 

08 NO LOAD TRIAL RUN OF MOTORS 05% 

09 FULL LOADING AND TRIAL RUN OF UNIT 02% 

10 COMPLETION OF ALL FACILITIES AND HANDING OVER 01% 

 
 

ISOLATED PHASE BUS DUCT: Item no. B.1 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01 COLLECTION OF MATERIAL, TRANSPORTATION FROM BHEL STORES TO SITE 10% 

02 ERECTION AND ALIGNMENT OF SUPPORTING STRUCTURE 10% 

03 

PLACEMENT OF BUS DUCT, SUB-ASSEMBLIES, LAVT CUBICLE, NG 
TRANSFORMER AND RESISTANCE CUBICLE, AIR PRESSURIZATION UNIT AND 
ITS PIPING AND ACCESSORIES, EXCITATION TRANSFORMER AND ITS 
TRUNKING CUBICLE, WALL FRAME ASSEMBLY, SEAL AIR BUSHINGS 

20% 

04 

ALIGNMENT OF BUS DUCT ASSEMBLIES, WELDING OF CONDUCTORS, 
MAKEUP PIECES, SHUNTS, FLEXIBLES, CURRENT TRANSFORMERS AND 
VOLTAGE TRANSFORMER, SURGE PROTECTOR ETC. INSTALLATION, LINE, 
NEUTRAL TEE OFF DUCT CTs, WIRING UPTO MARSHALLING BOX, DPD TEST 
ON CONDUCTOR WELD JOINTS ETC. 

25% 

05 PRE-COMMISSIONING TESTS, HIGH VOLTAGE TEST 10% 

06 COMPLETION OF AIR LEAKAGE TEST 03% 

07 FINAL BOX-UP AND END TERMINATION AND MAKING READY FOR 
ENERGIZATION 04% 

08 

COMPLETION OF SHORT CIRCUIT/OPEN CIRCUIT TEST WHICH INCLUDES 
FIXING AND REMOVING OF CERTAIN LINK AND NORMALISATION AND 
SYNCHRONIZATION OF THE UNIT, INTEGRATED ELECTRICAL TESTING/ 
COMMISSIONING WITH ASSOCIATED CONNECTED EQUIPMENT 

10% 

09 FINISH PAINTING 05% 

10 TRIAL RUN AND FULL LOADING 02% 

11 COMPLETION OF ALL FACILITIES AND HANDING OVER 01% 

 

SEGREGATED PHASE BUS DUCT: Item no. C.1 to C.9 of Rate Schedule 

SN DESCRIPTION OF ACTIVITY PERCENTAGE 

01 COLLECTION OF MATERIAL, TRANSPORTATION FROM BHEL STORES TO SITE 05% 

02 ERECTION, ALIGNMENT, GROUTING SUPPORTING STRUCTURE 15% 
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03 

PLACEMENT, ALIGNMENT, BOLTING OF CONDUCTOR, ENCLOSURE, COPPER 
FLEXIBLE, WALL FRAME ASSEMBLIES, SEAL OFF BUSHINGS, CONDUIT AND 
WIRING FOR ANTI-CONTENTATION HEATERS, EARTHING INTER 
CONNECTING BRIDGING BUS DUCT BETWEEN THE SWITCH BOARD ETC. 

45% 

04 PRE-COMMISSIONING AND COMPLETION OF AIR LEAK TEST 10% 

05 COMPLETION OF AIR PRESSURIZATION TEST 05% 

06 
ENERGIZATION OF INDIVIDUAL BUS DUCT AND SWITCH BOARD, 
INTEGRATED ELECTRICAL TESTING/ COMMISSIONING WITH ASSOCIATED 
CONNECTED EQUIPMENT 

12% 

07 FINISH PAINTING 05% 

08 TRIAL RUN AND FULL LOADING 02% 

09 COMPLETION OF ALL FACILITIES AND HANDING OVER 01% 

 
12.1.2  OTHERS: Item nos. H.1 to H.3, J.1 to J.15, K.1, M.1 and M.2 of Rate 

Schedule) 

Unit rate payment shall be made for other systems (ESP, Soot Blower, Electrical 
Hoist, DCDB, & Misc. Items) as per the rate schedule and percentage breakup for 
erection, testing, commissioning shall be as per detailed breakup given below: - 

1. 80% of the agreed unit rates on completion of erection, testing and 
commissioning. 

2. 12% after completion of the individual system commissioning. 

3. 5% after trial operation or unit handing over whichever is earlier. 

4. 3% on completion of facilities and handing over. 

12.1.3 Testing of Commissioning of Equipment erected by other agencies: 
Item nos. N.1 to N.8 of Rate Schedule  

1. 80% of the agreed unit rates on completion of testing and off-load 
commissioning. 

2. 10% after on-load commissioning of each item. 

3. 5% after completion of trial operation of unit. 

4. 5% on completion of facilities and handing over. 

12.1.4 Cables (Item nos. P.1 to P.4 and Q.1 to Q.4 of Rate Schedule) 

1. 70% after laying of cable. 

2. 10% after termination. 

3. 10% after testing of cables. 

4. 05% after dressing of cables 

5. 05% after completion of facilities and handing over. 
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12.1.4.1 Cable Tray (Item nos. R.1 to R.3 and S.1 of Rate Schedule) 

1. 80% after erection of trays in position 

2. 15% after completion of welding/bolting. 

3.  05% after completion of facilities and handing over. 

12.2 PAYMENT FOR THE WORK COMPLETED 
12.2.1 
For the items where the payment is to be made against unit of weight, the actual 
weight of items erected by contractor will be paid after assessing the weight on the 
basis of shipping list or standard engineering practice.  BHEL engineer’s decision will 
be final and binding on contractor in this regard. 
 
12.2.2 STAGE-WISE BREAK UP FOR PRO-RATA PROGRESSIVE PAYMENT 

FOR VARIOUS INSTALLATION (ERECTION, TESTING & 
COMMISSIONING) SUPERVISION SERVICES  

 
For the purpose of payments to the contractor, 10% of the contract value shall be 
assigned as the amount payable towards installation (erection, testing & 
commissioning) supervision services.  
 
For the purpose of release of progressive payments, month-wise break up for each of 
the above services will be jointly worked out by BHEL and the contractor at site at the 
time of start of work. This will be dynamically and regularly reviewed every 
month/quarter or mutually agreed periodicity and shall be re-calculated based on 
expected requirement of services keeping in view relevant aspects. On all the issues 
as above, BHEL engineer’s decision shall be final & binding. 
 
These services are to be rendered even during extended period (the contract 
extension may be due to any reason) without any additional payment/ compensation. 
The periodical review of monthly billing/payment break up shall take this aspect in 
consideration. Progressive payment for the service rendered will be made on 
certification of BHEL accordingly. 
 
 
12.2.3 
The bidder shall quote separate unit rates for each item of work listed in the rate 
schedule.  
 
12.3 Measurement for Payment 
 
12.3.1 
In rate schedule, unit rates called for erection, testing and commissioning for various 
devices and equipment and payment shall be made accordingly. 
12.3.2 

For all payment purpose, measurement shall be made on the basis of physical 
measurement. Contractor shall make physical measurement in presence of BHEL 
engineer. Contractor shall maintain records for utilization of material system-wise. 
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12.3.3 

All the surplus, scrap and serviceable materials shall be returned by the contractor to 
BHEL’s stores as per the instruction of engineer 

12.3.4 

Wherever additional instrumentation work has to be carried out for performance 
guarantee test, the same has to be executed by the contractor as per the applicable 
rates already provided in the rate schedule. 
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Section –13 

Special Conditions of Contract 

13.0 Extra Charges For Rectification And Modification 
 
13.1 
If extra works (requiring less than 40 man-hours) for modification, rework, 
revamping, in brief, any work done to change the state existing to a stage desired 
and also fabrication, all or any, are needed due to any change in or deviation from 
the drawings and design of equipment, operation/ maintenance requirements, 
mismatching, transit damages and other allied works which are not very specifically 
indicated in the drawings, but are found essential for satisfactory completion of the 
work, are done,  no extra charges will be paid.  The tenderers are requested to take 
this aspect into account and the quoted rate should include all such contingencies. 
         
13.2 
It may also be noted that if any such said extra works arise on account of the 
contractor’s fault it will have to be carried out by the contractor free of cost.  Under 
such circumstances, any material and consumable required for this purpose will also 
have to be arranged by the contractor at his cost. 
         
13.3 
However, BHEL may consider for payment as extra, for such of those works detailed 
in clause 13.1 which require more than 40 man-hours and such payment will be 
regulated by the terms, conditions and stipulations contained in the clauses 13.4 
to13.8 and/or 14.2.1 to 14.2.10 as the case may be. It may be specifically noted that 
the decision of BHEL as to whether such payment is due shall be final and binding on 
the contractor. It may also be noted that only those works, which are identified as 
major and warrant extra payment and certified as such by the site engineer and 
accepted by the designers and/or competent authority of BHEL, will be considered for 
extra payment. 
 
13.4 
For extra works arising out of transit, storage and erection damages, payment, if 
found due, will be regulated by clauses 14.2.1 to 14.2.10. 
 
13.5 
All the extra work should be carried out by a separately identifiable gang, without 
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL 
should be maintained and shall be signed by the contractor’s representative and 
BHEL engineer.  No claim for extra work will be considered/entertained in the 
absence of the said supporting documents ie. Daily log sheets. It may, however be 
noted that signing of log sheets by BHEL engineer does not mean the acceptance of 
such works as extra works. All admissible claims shall be submitted to BHEL 
 
13.6 
BHEL retains the right to award or not to award any of the major 
repair/rework/modification/rectification/fabrication works under clauses 13.1 to 13.6 to 
the contractor, at their discretion without assigning any reason for the same. 
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13.7 
Extra works that arise on account of contractor’s fault will have to be carried out by 
the contractor free of cost including the supply of material and consumables  
 
13.8 
After eligibility of extra works is established and finally accepted by BHEL 
engineer/designer, payment will be released on competent authority’s approval at the 
following rate. 
 
 

Man-day rate for eligible extra works : 
 

Single average man-day rate, including overtime if any, and other site 
expenses and incidentals, including consumables, tools and tackles, for 
carrying out rework / repairs / rectification / modification / fabrication for a 
man-day of 8 hours as may arise during the course of erection will be Rs.  
320/- (Rupees Three hundred and twenty only) 

 
 As mentioned above, no payment will be made if an item of work lasts less 
than 40 man-hours. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR                SIGN OF BIDDER & 
SEAL  
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-PLE/603               (Part-I) Page 79 of 100  

Section-14 
Special Conditions of Contract 

         
14.0 Insurance 
 
14.1 Marine, Storage cum Erection (MCE) Insurance and Repairing Damages 
 

BHEL/client has an MCE insurance cover, inter-alia, for all the permanent project 
equipments/components supplied by BHEL under scope of this work under a transit 
and storage cum erection policy covering liability against damages/ losses etc.  
 
14.2 Reporting Damages and Carrying Out Repairs 
 
14.2.1 
Checking all components/equipments at siding/site and reporting to transporter and 
/or insurance authorities of any damages/losses will be done by BHEL. 
 
14.2.2 
Contractor shall render all help to BHEL in inspection including handling, re-stacking 
etc, assessing and preparing estimates for repairs of components damaged during  
transit, storage and erection, commissioning and preparing estimates for fabrication 
of materials lost/damaged during transit, storage and erection. Contractor shall help 
BHEL to furnish all the data required by railways, insurance company or their 
surveyors. 
 
14.2.3 
Contractor shall report to BHEL in writing any damages to equipments/ components 
on receipt, storing, and during drawl of the materials from stores, in transit to site and 
unloading at place of work and during erection and commissioning. The above report 
shall be as prescribed by BHEL site management. Any consequential loss arising out 
of non-compliance of this stipulation will be borne by contractor. 
 
14.2.4 
Contractor shall carry out fabrication of any material lost/damaged as per instructions 
from BHEL engineer. 
 
14.2.5 
BHEL, however, retains the right to award or not to award to the contractor any of the 
rectification/rework/repairs of damages and also fabrication of components. 
 
14.2.6 
All the repairs/rectification/rework of damages and fabrication of materials lost, if any, 
shall be carried out by a separately identifiable gang for certification of man-hours. 
Daily log sheets should be maintained for each work separately and should be 
signed by contractor’s representative and BHEL engineer. Signing of log sheets does 
not necessarily mean the acceptance of these as extra works. 
 
14.2.7 
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All rectification, repairs, reworks and fabrication of components lost, which are minor 
and incidental to erection work (consuming not more than 40 man-hours on each 
occasion) shall be treated as part of work without any extra cost. 
 
14.2.8 
Insurance cover under this policy will generally be as per clauses 2.10.1 to 2.10.4 of 
General Conditions of Contract unless and otherwise specified differently in the 
Special Conditions.  
 
14.2.9 
in case the loss/damage is not attributable to the contractor, Payments of all extra 
works on account of repair / rectification / reworks of damages and fabrication of 
materials lost will be as per provisions of Section-13. 
 
14.2.10 
In case the repairs/rectification/rework and fabrication of materials lost, the work has 
been done by more than one agency including the contractor, the payment towards 
extra charges will be on pro-rata basis and the decision of BHEL in this regard is final 
and binding on the contractor. 
 
14.2.11 
In case of theft / damage / loss of materials due to negligence or failure attributable to 
the contractor, the expenses incurred on account of repair/ replacement of such 
components including BHEL’s overhead expenses as applicable (presently @ 30%) 
in excess of the amount realized from the underwriters shall be recovered from the 
contractor. Recovery will be limited to Normal Deductible Franchise (DF) / Excess as 
per applicable Insurance (TAC) tariff guidelines. However, in case such insurance 
claim is summarily rejected by the underwriters due to wilful damage/loss on the part 
of the contractor, the total cost of repair/ replacement shall be recovered from the 
contractor.    
 
14.3 Insurance by the contractor and indemnification of BHEL 
 
BHEL have taken a third party liability insurance, indicating in the proposal for such 
insurance that sub-contractors will be taking part in the erection work detailed in this 
tender. However, the tenderer has to bear any expenses /consequences over and 
above the amount that may be reimbursed to BHEL by such coverage of third party 
liability insurance taken by BHEL. 
 
Such additional liability will be to cover and indemnify BHEL and its customer of all 
liabilities which may come up and cause harm/damage to other contractors/ 
customer/BHEL properties/personnel or all or anybody rendering service to 
BHEL/customer or is connected with BHEL/customer’s work in any manner 
whatsoever. The tenderer’s specific attention is also invited to clause 2.10 of General 
conditions of contract.  
 
Contractor shall obtain and operate suitable insurance policies to cover the risk 
pertaining to the assets/properties and personnel belonging to or deployed by him. 
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SECTION-15 
 
 

SPECIAL CONDITIONS OF CONTRACT 
15.0      EARNEST MONEY DEPOSIT , SECURITY DEPOSIT  & BANK GUARANTEE 
 
15.1  Earnest Money Deposit:  

 
i) EMD for this tender is Rs. 2,00,000/- (Rupes Two lakhs only).  
ii) Bidders who have already deposited One Time EMD of Rs. 2.00 lakh are exempted from 

submission of EMD for this tender.  However a copy of ‘One Time EMD’ certificate 
issued by BHEL/PSWR, Nagpur shall be enclosed along with the Offer. 

iii) EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or Demand 
Draft in favour of Bharat Heavy Electricals Limited and payable at Nagpur. 

iv) No other form of EMD remittance shall be acceptable to BHEL.   
 

15.1.1   EMD by the bidder will be forfeited as per Tender Documents if 
 
         i) After opening the tender, the bidder revokes his tender within the validity period or 

increases his earlier quoted rates. 
 
         ii) The bidder does not commence the work within the period as per LOI/Contract. In 

case the LOI / contract is silent in this regard then within 15 days after award of 
contract. 

 
15.1.2    EMD shall not carry any interest. 

 
15.1.3    In the case of unsuccessful bidders, the Earnest Money will be refunded to them after 

acceptance of tender by successful bidder 
 

15.2   Security Deposit 
 

15.2.1   Security Deposit shall be furnished by the successful bidder. The rate of Security Deposit will 
be as below: 

 
SN Contract Value Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 

2 Above Rs. 10 lakhs  upto Rs.50 lakhs 1 lakh + 7.5% of the Contract Value 
exceeding Rs. 10 lakhs. 

3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract Value 
exceeding   Rs. 50 lakhs. 

 
The security Deposit should be furnished before start of the work by the contractor. 

   
15.2.2    Security Deposit may be furnished in any one of the following forms  

 
i.   Cash (as permissible under the Income Tax Act) 

 
ii.  Pay Order, Demand Draft in favour of BHEL. 

 
iii. Local cheques of scheduled banks, subject to realization. 

 
iv. Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security 
and duly pledged in favour of BHEL and discharged on the back). 
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v. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format should have the approval of BHEL.  

 
vi. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back.  

 
vii. Security deposit can also be recovered at the rate of 10% from the running bills. However 

in such cases at least 50% of the Security Deposit should be remitted (either by cash/DD 
or BG for maximum 50% of total SD) before start of the work and the balance 50% 
may be recovered from the running bills.                                                                                        

 
viii. EMD of the successful bidder shall be converted and adjusted against the cash Security 

Deposit excepting for such bidder who has remitted One Time EMD.  
 

ix. The Security Deposit shall not carry any interest. 
 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
15.2.3   SECURITY DEPOSIT SHALL NOT BE REFUNDED TO THE CONTRACTOR EXCEPT IN 

ACCORDANCE WITH THE TERMS OF THE CONTRACT 
 
15.3 BANK GUARANTEE 
            

i. It is the responsibility of the bidder to get the Bank Guarantees 
revalidated/extended for the required period as per the advice of  BHEL Site 
Engineer / Construction Manager.  BHEL shall not be held liable for issue of any 
reminders regarding expiry of the Bank Guarantees.  

  
ii. In case extension/further extensions of any Bank Guarantees are not required, 

the bidders shall ensure that the same is explicitly conveyed through the 
Construction Manager to BHEL PSWR/HQ, Nagpur 

 
iii. In case the Bank Guarantees are not extended before the expiry date, BHEL 

reserves the right to invoke the same by informing the concerned Bank in writing, 
without any advance notice/communication to the concerned bidder.  

 
iv. Bidders to note that any corrections to Bank Guarantees shall be done 

by the issuing Bank, only through an amendment  in an appropriate non 
judicial stamp paper.  

 
v. Bidders to ensure that the Bank Guarantees submitted are exactly as per format 

given in the Tender documents. 
 

vi. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 
Registered Post (Acknowledgement Due). However, in exceptional cases, where 
guarantee is directly received by Vendor, the Vendor shall instruct the Bank to 
send an unstamped duplicate copy of the guarantee directly to BHEL under 
Registered Post (Acknowledgement Due). 
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SECTION –16 

TECHNICAL DETAILS, BILL OF QUANTITIES & LIST OF DRAWINGS 

16.1 GENERATOR TRANSFORMER 
Quantity – 1 No. 

SN DESCRIPTION GENERAL INFORMATION 

1 Rating 315 MVA, 16.5/230 KV, Cooling OFAF, 
Three Phase, Vector group Ynd11, with 
OFF Load tap switch 

2 Weight of core &winding 155.00 MT 

3 Total weight of assembled transformer including 
oil 

263.25 MT 

4 Transportation / shipping weight (gas filled) 180.00 MT 

5 Weight of tank &fitting, marshalling kiosk 
&wiring, cooler bank, conservator & pipe work, 
supports, rollers HV/LV turrets, pumps, 
bushings HT/LT, OFAF Coolers, Fans, 
Marshalling box, Cabling from marshalling box 
to field devices and other accessories & fittings 

55.00 MT 

Oil quantity 

Oil in transformer tank 48160 LITRES 

Oil in cooler, conservator, &pipe work 12840 LITERS 

6 

Total oil quantity 61000 LITRES( 53 .00 MT) 

7 Weight of heaviest packages 175.00 MT 

8 Dimensions of assembled transformer 15.0 X 6.5 X 8.0 METERS (Approx) 
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16.2 UNIT TRANSFORMER 
Quantity – 2 Nos. 
SL. NO DESCRIPTION UNIT TRANSFORMER 

1 Rating 40/20/20 MVA, 3-PHASE 16.5/7.7/7.7 KV; 
On load Tap changer on HV side 

2 Type of cooling ONAN/ONAF 

3 Winding connection Dyn1 

WEIGHT OF ACCESSORIES  

Weight of core & winding 40000 KGS 

Tank & fitting including HV/LV bushings 
turrets, rollers 

10000 KGS 

Bushings 250 KGS 

Radiator bank, fans &valves, pipe & 
fitting, Cabling between marshalling box 
to field devices, On load tap Chamber, 
etc. 

8000 KGS 

Total weight of transformer including oil   95000 KGS 

Shipping weight of transformer (gas 
filled) 

50000 KGS 

4 

Untanking weight 41000 KGS 

Oil Quantity  

Oil in transformer tank including On 
Load Tap Changer, turrets  

30000LITRES 

Oil in radiator bank, conservator &pipe 
work 

6000 LITRES 

7 

Total oil quantity 36000 LITRES 
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16.3 STATION TRANSFORMER 
Quantity– 1 No. 

 

 

 

 

 

 

 

 

 
 

SL. NO DESCRIPTION STATION 
TRANSFORMER 

1 Rating 3-PHASE , 50/25/25 
MVA, 230/7.7/7.7 KV 

2 Type of cooling ONAN/ONAF 

3 Winding connection Ynyn0yn0 

WEIGHT OF ACCESSORIES  

Weight of core&winding 68000 KGS 

Tank & fitting including HV/LV bushings turrets, rollers 21000 KGS 

Bushings 1200KGS 

Radiator bank, fans &valves 28000 KGS 

Total weight of transformer including oil   155000 KGS 

Shipping weight of transformer (gas filled) 75000 KGS 

4 

Untanking weight 58000 KGS 

5 Nos. Of radiators 16 

6 NOS.OF FANS 10 

OIL QUANTITY  

Oil in transformer tank including OLTC diverter 42000 LITRES 

Oil in radiator bank, conservator &pipe work 10000 LITRES 

7 

Total oil quantity 52000 LITRES 
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16.4 GENERATOR BUS DUCT ISOLATED PHASE BUS DUCT 
 

             BUS DUCT–1 SET 
 
             General data of 16.5 KV 12500 Amp IPBD  
 

1. Cross section of Main Bus duct 
a. Enclosure        1070mm OD, 8 mm thick 
b. Conductor        530mm OD, 16 mm thick 
c. Phase to Phase   1300mm 

2. Cross section of Tap off bus duct 
a. Enclosure        780mm OD, 4.78 mm thick 
b. Conductor        203mm box section 
c. Phase to Phase   1000mm 

3. Main section 
a. Nos of main sections       27 Nos 
b. Enclosure welding joints  25 nos 
c. Conductor weld joints      21 nos 
d. Bolted joints                     36 nos 

4. Tap off section 
a. Nos of sections                33 Nos 
b. Enclosure welding joints  15 nos 
c. Conductor weld joints      09 nos 
d. Bolted joints                     12 nos 

5. Length of Bus duct per phase       50 meters 
6. Length of tap off BD per phase     36 meters 
7. Two sets of air pressurization units 
8. LAVT, VT and NGR (3 cubicles, 3MT, 1.5MT, 2.5MT respectively) 

a. Enclosure welding joints   15 nos 
b. Conductor weld joints       13 nos 
c. Bolted joints                      09 nos 

9. Structural steel                               30 MT 
 

 
GENERAL INFORMATION 
1.CONTACT PRESSURE 

FOLLOWING TORQUE ARE NORMALLY RECCOMMENDED FOR VARIOUS 
BOLTS. 

BOLT 
SIZE 

RECOMMENDED TORQUE  TORQUE SPANNER 
CAPTY. 

M10 0.85 TO 1.3 NM (17-30 Ft- lb) 0.85 TO 1.3 NM 

M12 1.3 TO 1.7 NM (30-40 FT-lb) 0.85 TO4.3NM 

M16 1.7 TO 2.1NM(40 –50 FT-lb) 0.85 TO 4.3 NM 

M20 2.1 TO 2.5 NM (50 –60 FT-lb) 0.85 TO4.3 NM 
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Alternatively tightening the nut till Belleville washer becomes flats. Then unscrew the 
nut by 1/8th turn. Exact method and extent of tightening shall be done as per 
instructions of BHEL site engineer / as per equipment supplier’s recommendation.  

RECOMMENDATION FOR WELDED JOINTS (FOR ENCLOSURE, TUBULAR 
CONDUCTOR, MAKE UP PIECES, SHUNT AND FLEXIBLE JOINT ETC) 
TYPE OF WELDING     MIG WELDING 
FILLER WIRE                 1.6 mm DIA. (NG 21 WITH 5% SILICON) 
ANGLE      10 TO 15 DEG. FOREHEADS 
CLEANING     DEGREASE AND SCRATCH BRUSH 
CURRENT SETTING    DEPENDED ON THICKNESS 
GAS SUPPLY/ PURITY    50 Cu.  FT/ HRS ARGON /99.98% WELDING 
      QUALITY 
SHIELD     5/8’’ dia. 
   
16.5        6.6 KV SEGREGATED PHASE BUS DUCTS 
 
 

Connection SN 
From To 

Bus duct cross 
section (mm) 

No of 
sections 

Length in 
Meters 
(Approximate) 

BD1 ST1 SS1A-P3 600X1800 12 33.18 

BD2 ST1 SS1B-P12 600X1800 12 32.42 

BD3 UAT-1A US1A-P3 450X1350 28 87.03 

BD4 UAT-1A US1C-P1 450X1350 21 50.92 

BD5 UAT-1B US1B-P15 450X1350 29 88.56 

BD6 UAT-1B US1D-P6 450X1350 19 55.91 

BD7 SS1A US1C Bridging BD in switchgear 

BD8 SS1B US1D Bridging BD in switchgear 

BD9 SS1A-P15 US1A-P1 450X1350 6 15.29 

BD10 SS1B-P1 US1B-P17 450X1350 6 16.11 

 

Note: - Considering the layout of the bus dusts as mentioned above for 
interconnection between the transformer and 6.6KV switchgear boards and bridging 
bus duct in between the switchgears boards, it is not possible to the segregate the 
quantity of structural support materials for individual area, hence the quantity 
mentioned above is common for all.  

One set of portable hot air blower is also supplied, common for all. 

Flexible joints, seal off bushings, rubber bellows, space heaters and their wiring, 
conduits/GI pipes breather tapping etc, etc are accessories and form a part of the 
system.  

No separate payments are envisaged for the above. 
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16.6 VARIABLE FREQUENCY DRIVES FOR ID FANS 
       No of ID fans  - 2 Nos.  
       No. of Channels per ID Fan – 2 Nos. 
 
(Total: 2 sets consisting of two channel each) 
 
SN Description of Components/ Devices Qty.per 

fan 
Total Qty for 
two ID fans 

A 3250 KVA, 6.6/2.4 KV, ONAN Cooled Power 
Transformers, Accessories like radiators, conservator 
tank, marshalling box, buchholtz relay, HT/LT cable 
boxes, Oil in drums etc shall be supplied loose.  Total 
weight of each transformer 8.00 MT (approx.). 
Transformer tank shall be supplied partial filled with oil. 

  
 
 
2 Nos. 

 
 
 
4 Nos. 

B  Air Core Natural Cooled DC Link Reactor, Dimension 
2100 x1450x1850 mm (approx.) Weight of each reactor – 
1500 Kg  

 
2 Nos. 

 
4 Nos. 

C 3.3 KV Vacuum Circuit Breaker   Type VM12 Overall 
dimensions 2360 x1835 x1650 mm, Weight 1250 KG  

 
2 Nos. 

 
4 Nos. 

D Load Converter Inverter Panel, Overall Dimensions 
3700x1450 x2330 mm , Weight per panel –3.0 MT. 
Cylindrical air duct ,  exhaust fan & fan guard  for each 
fan shall be supplied loose along with each panels and to 
be mounted at site on top of the panels. 

 
 
2 Nos. 

 
 
4 Nos. 

E  Control Panel, Overall dimension 1450 x 800 x2300 mm, 
weight per panels-600 Kg. 

 
1 No. 

 
2 Nos. 

F Adopter Cubicle Overall dimensions 1450 x 580 x 2330 
MM, Weight per panel –200Kg. 

 
1 

 
2 Nos. 

G O & M Panels, Overall dimensions 600 x 600 x 1050 
mm, Weight per panel –100 Kg.  

 1 No. Per unit

H  LOOSE SUPPLY ITEMS ARE AS BELOW    
  1. PRINTER ON VFD PANEL   4 Nos. 
  2.METERS 96x96 MM   16 Nos. 
  3. SIX ELEMENT FLAG   4 Nos. 

 4. One Computer  (for each unit) consist of CPU, 
Monitor, Key Board along with printer and accessories 
shall be loose for installation in Unit Control Board /room 

  
1 Nos. 

 
 
16.7 DIGITAL VOLTAGE REGULATOR PANELS 
 
SN DESCRIPTION Quantity  
 1. Digital Voltage Regulator panels consist of   Regulation 

Cubicle, Thyristor Cubicle and Field suppression 
cubicle, Overall dimension 3050 x 800 x 2230 mm, Total 
weight  - 1.5 MT. DVR console assembled or loose 
components are to be mounted on Unit Control Desk. 

 
1 No 
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16.8   GENERATOR, GT & UT PROTECTION AND METERING PANELS 
 
SN DESCRIPTION  Quantity per 

Unit 
I Generator, Generator Transformer, Unit Transformers, “Control / 

Protection  & Metering Panels”, Over all dimension of each 
panels 1000 x 1000 x 2330 mm, Panel are to be erected in row, 
fixing of inter panel fasteners/ gasket, inter panel wiring, jointing of 
bus bar etc.  Following items along with each unit panels shall be 
supplied loose for mounting in the panels / Unit Control Board 
1. PC –2 Nos. 
2. Replay S/W on CD –1 No. 
3. Colored Inkjet printer – 2 Nos. 
4. Antenna with 6 mtr cable 
5. Cables for antenna- 60 m 
6. UPS for PC – 2 Nos. 
7. Hub between PCs & DR – 1 No. 
8. Cable DR to Hub – 2 Nos 
9. Cable from Hub to PC – 2 Nos. 
10. Disturbance Recorder (DR) – 2 Nos. 
11. Energy Meter along with power pack unit & chargers – 1 No. 

  
 
 
 
 
 
 
8 Nos. 
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APPENDIX-I 

List of T&P to be provided by BHEL Free of Hire Charges on Sharing Basis 

 
1. EOT Crane in TG Hall                   1 no.  

 
      
NOTES: 

1. THE ABOVE EQUIPMENT WILL BE PROVIDED ON SHARING BASIS FOR SPECIFIC 
ERECTION / COMMISSIONING ACTIVITIES INSIDE THE TG HALL ACCORDING TO 
NECESSITY AND AVAILABILITY.  

 
2. EOT CRANE WILL BE OPERATED BY TURBINE ERECTION AGENCY OF BHEL. 

CONTRACTOR SHALL PAY THE OPERATING CHARGES DIRECTLY TO THAT AGENCY 
AT THE MUTUALLY AGREED RATE IN PROPORTION TO USAGE. IN CASE, OPERATING 
CREW OF THE OTHER AGENCY IS NOT AVAILABLE, CONTRACTOR SHALL MAKE HIS 
OWN ARRANGEMENT.  
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APPENDIX-II 

CONSUMABLES/ITEMS TO BE PROVIDED BY BHEL FREE OF CHARGE 

01) CABLE GLANDS 

02) LUGS BEYOND 4 sq. mm. SIZE. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR                SIGN OF BIDDER & 
SEAL  
TENDER SPECIFICATION No. BHE/PW/PUR/PLT-PLE/603               (Part-I) Page 92 of 100  

 

APPENDIX-III 

Tentative List of Major T&P and MMD to be Deployed by the Contractor 
A. T&P FOR ELECTRICAL WORKS 

SN DESCRIPTION MINIMUM 
QUANTITY 

01 TRANSFORMER OIL PURIFICATION PLANT WITH VACUUM PUMP FOR 
EVACUATION OF TRANSFORMER ALONGWITH ACCESSORIES & 
HOSES. 

A) CAPACITY 5000/6000 LTR PER HOUR 

B) CAPACITY 2000/2500 LTR.PER HOUR 

C) CAPACITY 750/1000 LTR. PER HOUR 

 

 

1 NO. 

1 NO. 

1 NO. 

02 SILICON OIL FILTERING MACHINE FOR ESP RECTIFIER 
TRANSFORMERS  

1 NO.  

03 TRANSFORMER OIL TRANSFER/STORAGE TANK WITHSTANDING 
FULL VACUUM CAP. 10 KILOLITRES 

2 NOS 

04 PRIMARY INJECTION KIT UPTO 10000 AMPS 1 NO. 

05 SECONDARY INJECTION KIT WITH INTEGRAL TIMER FOR RELAY 
TESTING 

1 NO. 

06 3 PHASE VARIAC 1 NO. 

07 SINGLE PHASE VARIAC 28 AMPS 1 NO. 

08 TRANSFORMER TURNS RATIO TEST KIT 1 NO. 

09 HV TEST KIT AC, 0 –50 KV &DC, 0- 100 KV   PREFERSBLY WITH DRY 
TYPE TRANSFORMER  1 NO. EACH

10     TRANSFORMER OIL BDV TEST KIT 0-100 KV WITH 2.5MM AIR GAP. 1 NO. 

11 PORTABLE AIR COMPRESSOR WITH DRIER AND REGULATOR MAKE 
“TOSHNIWAL”/”KHOSLA” RATED FOR 7/10 KG/CM2  1 NO. 

12 SOLDERING IRON “SOLDRON” MAKE 25 WATT  2 NOS. 

13 VACUUM PUMP  1 NO. 

14 MULTIMETRES  

 
 
 
 

W) DIGITAL 3 1/2 DIGIT OF REPUTED MAKE 
 
b> ANALOG MOTWANE MAKE  
 
c> DIGITAL 4 1/2 DIGIT OF REPUTED MAKE 

4 NOS. 
 
3 NOS. 
 
1NO. 

16 STANDARD MILLI AMPS/MILLIVOLTS SOURCE MAKE RANGE 0 TO 60 
mA AND 0 TO 100 mV 

1 NO. 

17 INSULATION TESTER HAND OPERATED 25OV/500V/1000 V RATED 
MAINS/BATTERY OPERATED 

1 NO. EACH
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SN DESCRIPTION MINIMUM 
QUANTITY 

18 INSULATION TESTER MAINS OPERATED 2500/5000V 1 NO. 
 
 
 

SN DESCRIPTION MINIMUM 
QUANTITY 

19 DC POWER SUPPLY 0 TO 250 V DC, 5 A MAKE “APLAB” OR 
EQUIVALENT (VARIABLE SOURCE) 

1NO 

20 PHASE SEQUENCE INDICATOR 1 NO.  
21 FREQUENCY SOURCE 45 TO 55 HZ WITH 110V 1 NO. 
22 TONG TESTER AC 5/10, 25/60/300 AMP RANGE REPUTED MAKE 1 NO. EACH
23 TONG TESTER DC 30/60/300 AMP 1 NO. 

24 STOP WATCH 1 NO. 

25 CONTAINER FOR TRANSFORMER OIL SAMPLING 10 NOS. 
26 TARPOLIN FIRE PROOF As required 

27 DC SHUNT 400 AMP 75 MV 1 NO. 

28 3 PHASE SHIFTER 1 NO. 

29 INDUSTRIAL TYPE VACUUM CLEANER 1 NO. 

30 MICRO OHM METER 1 NO. 

31 DECADE RESISTANCE BOX 2 NOS. 

32 TELETALK 2 WIRE SYSTEM 6 SETS 

33 PORTABLE BLOWER WITH HEATING ARRANGEMENT 1 NO. 

34 TORQUE WRENCH (12-60Nm, 50-225 Nm) 1 NO EACH 

35 WATTMETER AC/DC 0-125-250V, 0-5-10A 1 NO 

36 OSCILLOSCOPE 1 NO 

37 TACHOMETER 1 NO 

38 TAN DELTA TEST KIT 1 NO 

39 OIL SPECIFIC GRAVITY AND PPM MEASURING INSTRUMENT 1 NO 

40 RHEOSTAT  3 NOS 

41 POLARITY TEST KIT 1 NO 

42 NON – CONTACT TYPE DIGITAL THERMOMETER 1 NO 

43 RELAY TESTING KIT 1 NO 

44 FERRULE PRINTING MACHINE 1 NO 

45 PHANTAM LOAD KIT 1 NO 
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B. T&P FOR MECHANICAL WORK 

SN DESCRIPTION MINIMUM QUANTITY 

 HANDLING EQUIPMENTS  
1 TURN BUCKLES AS PER REQMT 
2 ‘D' SHACKLES AS PER REQMT 

3 STEEL WIRE ROPES AS PER REQMT 

4 MANILA ROPES AS PER REQMT 

5 CHAIN PULLEY BLOCK/TIRFUR AS PER REQMT 

 MAJOR T&P  

1 PIPE BENDING MACHINE – 2" SIZE 2 NOS 
2 GRINDING MACHINE 2 NOS 
3 DRILLING MACHINES 1/4", 1/2", 3/4" & 1" 1 NO. EACH 
4 COPPER TUBE BENDER AND CUTTER SIZES 6MM, 8MM, 

1/2", 1/4" 
1 NO. EACH 

5 DYE SETS FOR THREADING UPTO 2" PIPE. 2 NOS 
6 SPIRIT LEVEL 2 NOS. 
7 TAP SETS FOR BOTH BSP AND MPT THREADS            

UPTO 1" EACH 
1 SET EACH 

8 MEASURING INSTRUMENTS LIKE MICROMETRES AND 
CALIPERS 

1 SET EACH 

9 WELDING GENERATORS 1 NO. 
10 WELDING TRANSFORMER 1 NO. 
11 TIG WELDING SET  1 NO. 
12 MECHANICAL TOOL KIT FOR FITTERS 4 NOS. 
13 ELECTRICIAN TOOL KIT 4 NOS. 
14 CRIMPING TOOL UPTO 2.5 SQ.MM CABLE 4 NOS. 
15 FLOOD LIGHT FITTINGS 2 NOS. 
16 FIRE EXTINGUISHERS 3 NOS. 
17 DISTRIBUTION BOARDS WITH POWER CABLE 

COMPLETE AS REQUIRED 
1 SET 

18 PAINTING BRUSH AS PER REQMT. 
19 FIRE PROOF TARPAULIN AS PER REQMT. 
20 SAFETY BELTS AND SAFETY HELMETS AS PER REQMT 
21 24V A/C TRANSFORMER & HAND LAMPS 4 NOS. 
22 MIG WELDING MACHINE WITH ACCESSORIES AIR COOL 

TYPE 
2 NOS. 

23 CRIMPING TOOL HYDRAULIC UPTO 600 SQ.MM 1 NO. 
24 TORQUE WRENCH SET 1 SET 
25 HYDRAULIC JACKS 250T CAPACITY/100T 4 NOS.EACH 
26 TUFFER CAPACITY 15T 2 NOS. 
27 CHAIN PULLEY BLOCKS 5/10T 1 NO.EACH 
28 MOBILE PICKUP / CARRY CRANE (SUITABLE CAPACITY)  AS PER REQMT. 
29 TRUCK / TRAILER  AS PER REQMT. 
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OTHER THAN THE ABOVE, ONE COMPUTER, PRINTER AND OTHER NECESSARY 
PERIPHERALS WILL HAVE TO BE MAINTAINED BY THE CONTRACTOR IN HIS SITE OFFICE. 
 
 
NOTE: 
 
THE   LIST OF INSTRUMENTS / EQUIPMENTS TO BE BROUGHT BY THE CONTRACTOR AS 
SHOWN ABOVE SECTIONS A AND B ARE ONLY INDICATIVE. ANY OTHER INSTRUMENTS / 
EQUIPMENTS REQUIRED FOR THE EXECUTION OF THE WORK IS TO BE NECESSARILY 
ARRANGED BY THE CONTRACTOR WITHIN THE QUOTED RATES. 
 
THE TESTING/CALIBRATION INSTRUMENTS WHICH ARE USED TO BE DULY CALIBRATED IN 
THE INTERVAL PRESCRIBED BY BHEL ENGINEERS FROM THE REPUTED AGENCIES 
DECIDED BY BHEL AND TEST CERTIFICATE TO BE FURNISHED. 
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APPENDIX-IV 
 
MONTHWISE MANPOWER DEPLOYMENT (NUMBER TO BE INDICATED CATEGORY-WISE IN EACH MONTH) BY THE CONTRACTOR. 
 

MONTHS SL. 
NO. 

CATEGORY 
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 so 

on 
01. RESIDENT MGR                   
02. ENGINEERS                   
03. SUPERVISORS                   
04. RIGGERS                   
05. FITTERS                   

06. HP WELDERS                   
07. STRUCT. WELDERS                   
08. TIG WELDERS                   
09. MIG WELDERS                   
10. ELECTRICIANS                   
11. INSTRUMENT 

TECHNICIANS 
                  

12. STORE KEEPER                   
13. SEMISKILLED & UNSKILLED 

WORKERS 
                  

14. WATCHMEN/SECURITY                   

NOTE: 

01. MONTHWISE MINIMUM NUMBER OF PERSONS TO BE INDICATED. 

02. ABOVE DEPLOYMENT PLAN WILL BE DISCUSSED PRIOR TO START OF WORK AND NECESSARY CHANGES SHALL HAVE TO BE MADE BY CONTRACTOR AS 
REQUIRED.  ANY ADDITIONAL DEPLOYMENT REQUIRED DURING EXECUTION OF WORK SHALL HAVE TO BE MADE BY CONTRACTOR FOR MEETING VARIOUS 
SCHEDULES/TARGETS SET BY BHEL WITHOUT ANY ADDITIONAL COMPENSATION. 

SIGNATURE OF TENDERER WITH SEAL
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APPENDIX-V 

ANALYSIS OF UNIT RATE QUOTED 

Sl. No. DESCRIPTION Percentage of Unit 
Rate Quoted 

Remarks If 
Any 

01 SITE FACILITIES VIZ., ELECTRICITY, WATER, 
WORKSHOP AND OTHER INFRASTRUCTURE.

  

02 SALARY & WAGES   

03 CONSUMABLES   

04 DEPRECIATION & MAINTENANCE FOR 
T&P/INSTRUMENTS AND OTHER ITEMS 

  

05 ESTABLISHMENT & ADMINISTRATION 
EXPENSES OF SITE 

  

06 RETRENCHMENT BENEFIT   

07 EXTRA WORK INCIDENTAL TO ERECTION   

08 OVERHEADS   

09 PROFIT   

 TOTAL 100%  

 

 

 

SIGNATURE OF THE TENDERER WITH SEAL
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APPENDIX–VI 
 

Contractor’s T&P/MMD Deployment Plan 

MONTHS SN DESCRIPTION & 
CAPACITY OF T&P 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

and so on* 
01                

02                

03                

04                

05                

06                

07                

08                

09                

10                

 
                                                           
 SIGNATURE OF THE BIDDER                                                   
 DATE: 
* Please use additional sheet if needed. 
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APPENDIX-VII 
CONCURRENT COMMITMENTS 

 
SN FULL POSTAL 

ADRESS OF 
CLIENT AND 
NAME OF 
OFFICER IN-
CHARGE 

DESCRIPTION 
OF THE WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU-
LED 
COMPLE-
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICIPA-
TED 
COMPLN. 
DATE 

REMARKS 

         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SIGNATURE OF THE BIDDER 
DATE:  
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APPENDIX–VIII 

DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS 

SN FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRACT 

(Rs.) 
DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

TIME 
SCHEDULE 
(MONTHS) 

DATE OF 
ACTUAL 
COMPLETION 
OF WORK 

REMARKS  

         

         

         

         

 

SIGNATURE OF BIDDER WITH SEAL 

• PLEASE USE ADDITIONAL SHEET IF NEEDED BUT IN THE SAME FORMAT. 
• PLEASE ENCLOSE COPIES OF WORK ORDERS INCLUDING DETAILED BILL OF QUANTITIES, COMPLETION 

CERTIFICATES IN SUPPORT OF THIS STATEMENT.            


