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BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP 

SECTOR-62, NOIDA -201301 
 

                                       e-mail:-tbsm@bhel.in    
 

 

NOTICE INVITING TENDER 
 

 

REF.:    TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23                                        DATE: 04.10.2022 
 

SUB:   TENDER FOR “Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 
400 kV Substation at Mandsaur, MP”. 
 
 

Dear Sirs, 
 

1. Sealed tenders are invited for the following: 
 

 
NAME OF WORK 

 
TIME OF 

COMPLETION 

EARNEST 
MONEY 

DEPOSIT 

TENDER 
SUBMISSIO

N DATE 
AND TIME 

TENDER 
OPENING DATE  

& TIME 

Soil Investigation & 
Topographic survey for 
400/220 kV substation 
at Neemuch & 400 kV 
Substation at 
Mandsaur, MP 

Completion period is 
within 30 days of 
award of LOI 

Rs. 12820/- 
 

As per Terms 
& conditions 
of contract 

15.10.2022 
14.30 hrs. 

 
 

 

15.10.2022 
15.30 hrs. 

(Technical bid 
only) 
and 

Price bid opening 
date will be 

intimated later to 
Techno 

commercially 
acceptable parties 

          

2. Bidder has to submit offer directly through E-PROCURMENT MODE. Bidder may visit 
https://eprocurebhel.co.in 
 

Procedure for Submission of Tenders through e-tendering : The tender is also  floated online through 
our E-Procurement Site https://eprocurebhel.co.in . The bidder may respond by submitting their offer 
online in our e-Procurement platform at https://eprocurebhel.co.in 
 

Offers are invited in two-parts only.  
 

Documents Comprising the e-Tender 

The tender shall be submitted online EXCEPT EMD (which shall be submitted in physical form (as 
described in NIT cl. No.1) above as mentioned below: 
 

a. Technical Bid (Un priced Tender) 
 

All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached 
in e-tendering module, failing which the tender stands invalid & may be REJECTED. Bidders shall 
furnish the following information along with technical tender (preferably in pdf format): 

i. Earnest money Deposit (EMD) furnished in accordance with NIT Clause 4.0  
ii. Technical Bid (without indicating any prices). 

 

b. Price Bid: 
 

i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii. The price should be quoted for the accounting unit indicated in the e-tender document. 
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure 

furnishing all required documents in addition to above, if any. Any deviation would 
result in REJECTION of tender and would not be considered at a later stage at any cost 
by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part 
of the contract on behalf of another shall be deemed to warrantee that he has authority 



to bind such other persons and if, on enquiry, it appears that the persons so signing had 
no authority to do so, the purchaser may, without prejudice to other civil and criminal 
remedies, cancel the contract and hold the signatory liable for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive 
information/reply against any such requirement, shall be liable to be ignored and 
rejected.  

 
c.       Uploading of the price bid in prequalification bid or technical bid may RESULT IN 

REJECTION of the tender. 
 

d.       Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents 
should be uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & 
ENCRYPTION digital signature certificate (DSC). 

 
3. Tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the 

manner described in “Annexure to the Conditions of contract for erection work “which shall be part 
of the Technical Bid.  

        In case of E-Tenders, no paper bids shall be accepted, therefore, the scanned copy of the Banker’s 
Cheque/ Demand Draft/ Pay Order/ Details of payment made through Electronic Fund Transfer/ 
Fixed Deposit Receipt (FDR) / Bank Guarantee should be uploaded in the E-Procurement Portal and 
hard copy of the same should reach to following address at before the due date and time of bid 
submission. BHEL shall not be responsible for postal or any other delays in this regard. 

 

 
 
 
 

4. Bidders may please note that no other mode of bid submission shall be considered for evaluation  
apart from Clause no. 02 to 03 mentioned above. 
 

5. The prospective bidders who have downloaded the tender documents from our website are 
requested to send their acknowledgement and willingness to participate in the tender to the 
undersigned, through fax or email.  
 

6. Offers should be strictly in accordance with the Tender Specifications and General Instructions to 
Tenderer enclosed herewith.  

 
7. Reverse Auction is not applicable for subject tender and tender shall be final by price bid. It is 

requested to bidder to quote most competitive price in their price bid.  
 
8. The contractor shall give his explicit confirmation without any deviations to the HSE (Health, Safety 

and Environment) requirements as per enclosed specification No. TBSM/HSE/NIT-01, Rev-00                 
Date 03.05.2019. Contactors are also required to furnish details as per Annexure (HSE) to NIT along 
with their offer. Offers received without compliance & data about HSE requirements are liable to be 
rejected. 

9. All documents submitted with the offer shall be signed and stamped in each page by authorized 
representative of the bidder. 

10. Clarifications, if any, can be obtained from the undersigned but such requests should be submitted 
well before the due date for submission of tenders. Due date for submission and opening of tenders 
will not be extended on such grounds. 

TENDER SPEC. NO.:  TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23,  
DATE: 04.10.2022 
To,  
 

Dipak Kumar Mandal  
AGM (TBSM) 
BHARAT HEAVY ELECTRICALS LIMITED, 
TRANSMISSION BUSINESS GROUP, 

  09TH Floor, Plot no.: - C-20, 1A/1, Joy Tower, 
  C Block, Phase 2, Industrial Area   
Sector-62, Noida, Distt. Gautambudh Nagar, UP-201301 
TELEPHONE:  0120-6748134, 6748551,9911163182, 9486579836    
E-mail:  dipak.mandal@bhel.in   



11. Drawings & FQP enclosed with the NIT (if provided) are for tender purpose only. Drawings & FQP 
may get change during execution stage and work to be carried as per latest RFC drawings & Field 
Quality Plan (FQP). 

12. Construction/ RFC drawing/ Fronts shall be furnished progressively as per project requirement 
and no claim towards idling charges/ project overheads etc. borne by the contractor on account of 
non-availability of drawings/ fronts shall be entertained. 

13. Completion period of the work has been envisaged under best possible conditions. Any changes/ 
deviation during execution shall be dealt as per relevant clauses mentioned in general/ special 
conditions of contract for erection works.  

14. “In case this tender is awarded to first time contractor*, then the bidder shall be eligible to qualify 
for the next tender of similar work# of BHEL, TBG; only after successful executing of 50% (fifty 
percent) of this work prior to the date of next tender (in which bidder desires to quote) and on 
satisfactory performance feedback by BHEL site Incharge.”  

 
* First time contractor: The bidders who have not successfully executed more than 50% (fifty 
percent) of awarded similar work by BHEL (TBG/ ISG/Power Sector/Any BHEL Unit) in last 5 years 
from date of NIT. 
 
The bidders who have taken any order from BHEL under 1st time category, and desires to further 
participate in BHEL tenders, needs to submit a certificate/ undertaking mentioning the reason of 
not executing 50% of awarded work, hence the criteria under 1st time bidder shall not be 
applicable to them. The certificate/ undertaking shall be duly certified by Site In charge of BHEL 

 
# Similar work: Similar to nature of work of the tender under consideration. 

15. The Bidders are advised to visit Site to have better understanding of job.  
16. The offers of the bidders who are under suspension as also the offers of the bidders, who engage 

the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web 
site www.bhel.com.  

 

1.0 Integrity commitment, performance of the contract and punitive action thereof: 
  

1.1.  Commitment by BHEL:  
 

BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity.  

 

1.2.  Commitment by Bidder/ Supplier/ Contractor:  
   

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act 
or omit in any manner which tantamount to an offence punishable under any provision of the Indian 
Penal Code, 1860 or any other law in force in India.  

 
1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he has 

made, and is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract and shall adhere to relevant guidelines issued from time 
to time by Govt. of India/ BHEL.  

 
1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 

conditions and will not default without any reasonable cause, which causes loss of business/ money/ 
reputation, to BHEL.  

 

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ 
execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other 
misconduct or formation of cartel so as to influence the bidding process or influence the price or 
acts or omits in any manner which tantamount to an offence punishable under any provision of the 
Indian Penal Code, 1860 or any other law in force in India, then, action may be taken against such 
bidder/ supplier/ contractor as per extant guidelines of the company available on www. bhel.com 
and/or under applicable legal provisions”.  

 



17. Also, offer of the bidders who are suspended (under hold/ delist) for business dealings by BHEL, TBG 
shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of 
business dealing is not automatic after expiry of specified suspension period.  Hence, vendor shall be 
considered as suspended for business till suspension is lifted by BHEL in writing on specific request 
of the vendor as per extant guidelines.  

 
18. BHEL Fraud Prevention Policy, "The Bidder along with its associate/ collaborators/ sub-contractors/ 

sub-vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy 
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 
Management about any fraud or suspected fraud as soon as it comes to their notice."  

 
19. Offers will be scrutinized based on the qualifying requirements and only those who are technically 

and financially capable to execute the Job and who fulfil the Pre-Qualifying Requirements (PQR) are 
eligible to quote against the above NIT. However, final acceptance of the bidder/ offer shall be 
subject to acceptance of our customer.  

 
20. The evaluation currency for this tender shall be INR. 
 
21. In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will 

be decided by soliciting discounts from the respective L-1 bidders. 
 
In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the    
L-1 bidder shall be decided by toss/ draw of lots, in the presence of the respective L-1 bidder(s) or 
their representative(s). 
 
Ranking will be done accordingly. BHEL’s decision in such situations shall be final and binding. 
 

22. Technical Bid will be opened in the office of undersigned. If required, technical discussions will be 
held with only those bidders who have taken any deviations. Bidders representative may be present 
during technical bid opening for technical discussion, if required. The price bids will be opened 
subsequently, after Technical Bids of all the bidders have been evaluated and freezed. Bidders 
should quote their most competitive rates as there will not be any price negotiation. However if felt 
necessary by BHEL, price negotiation will be held with lowest bidder (L-1) only. IT WOULD BE 
PREFERRED THAT YOUR OFFER IS WITHOUT ANY DEVIATION w.r.t. TENDER SPECIFICATIONS AND 
THE SAME MAY BE CLEARLY MENTIONED ON THE COVERING LETTER ACCOMPANYING THE 
TECHNICAL BID. Offers with deviations are likely to be rejected. However if the bidder insists on any 
technical or commercial deviations, from the specification and/or tender conditions, the price 
implication if any, of withdrawing the deviations must be submitted along with the price bid in a 
separate sealed envelope superscribed “Price Implication for withdrawal of deviations”. 

 
23. In case any adverse information is received concerning performance, capability or conduct of the 

bidder after issue of tender enquiry, BHEL reserves the right to reject the offer at any stage as 
deemed fit. 

 
24. The purchase preference for central P.S.Us shall be given as per the prevailing Government policy. 

 
25. In case an offer is not being submitted by the prospective bidders against this tender, they may send 

their “regret” letter to this office, for information. 
 

26. Work schedule and the deployment of manpower and T&P resources committed by the contractor 
in their offer, to match the scheduled completion, shall be submitted by contractor and mutually 
agreed with site In-charge immediately after the award of work. Further, the contractor shall 
mobilise at site within two weeks of award of work.  

 
27. Details of qualifying work(s) executed by the bidder will be forwarded to the principal employer for 

verification of the work with respect to completion, commencement & completion date and value of 
the work executed. Performance feedback of the bidder will also be sought from the principal 
employer. 

 



28. The bidder representative may be called for discussion with the committee. His originals may be 
verified by the committee. In addition to above their organisation chart and detail list of manpower, 
tools & plants and technically capability will be discussed and ascertained by the committee. 

                                                     
       Thanking you, 

 
                Yours faithfully, 

                 For and on behalf of BHEL, 
  
 
 

       (Dipak Kumar Mandal) 
AGM /TBSM 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
TO BE FILLED BY TENDERER OVER THEIR LETTERHEAD 

 
REF.: TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23                                            DATE: 04.10.2022 
 

SUB:   TENDER FOR “Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 
400 kV Substation at Mandsaur, MP”. 
 
 

 It is certified that General Instructions and Information for tenderer have been read/ complied/ agreed 
to and each page of tender offer has been initialled and stamped. 
 
 Also It is being declares that we ( ………………………Bidder Name ………….)  will not enter into any illegal or 
undisclosed agreement or understanding, whether formal or informal with other Bidder(s). This applies 
in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competiveness or to introduce cartelization in the bidding 
process. 

 

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as 
per extant policies/ guidelines 
 
 
 
(Signature of Tenderer)  
 
 

                                                              Name and Designation of Authorised person (s) 
                                                              Signing the tender on behalf of the tenderer 
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BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP, NOIDA 

 
PRE-QUALIFYING REQUIREMENTS 

 
Tender Ref. No.: TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23        Date: 04.10.2022 

SUB:  Tender for “Soil Investigation & Topographic survey for 400/220 kV substation at 
Neemuch & 400 kV Substation at Mandsaur, MP”. 

Only those bidders who are technically and financially capable to execute the Job and who 
fulfil the Pre-Qualifying Requirements [PQR] given under are eligible to quote against the 
above NIT. Tenderers should submit their offer along with credentials in a sealed envelope as 
per the procedure specified in tender documents.  
 

The PQR for subject tender shall be as under: 
 

Sl. No. Criteria Description 
A Turn Over Vendors should have a minimum average annual turnover of Rs. 

1,92,304/- for last three fin. Years (2018-19, 2019-20 & 2020-21 or 
2019-20, 2020-21 & 2021-22) and should submit audited balance 
sheet and Profit & Loss Account Sheet of these years. In case audited 
balance sheet is not available due to turnover being less than 
statutory requirement of audit, bidder should furnish self-certified 
copies of Balance Sheet, Profit & Loss account along with income tax 
returns. 

B Profit Vendor should have earned profit in at least one year during last 
three financial years as mentioned in A above. 

C Similar Work The bidder should have successfully executed soil investigation work 
in substation/ power plant/ transmission line/ infrastructure project, 
during last seven years ending 30.09.2022 and should be either of 
the following: 
i. Three similar jobs executed costing (except service tax/GST) 
not less than Rs. 2,56,405/-each. 
                                                         OR 
ii. Two similar jobs executed costing (except service tax/GST) 
not less than Rs. 3,20,507/- each.                  
                                                          OR 
iii. One similar job executed costing (except service tax/GST) not 
less than Rs. 5,12,810/-. 

D Additional 
Qualification 

The bidder should have experience of electrical resistivity test & 
topographic survey work.  
 

  NOTES: 
 

 Relevant documents in support of the same like contract agreement/work order/ LOl 
with BOQ/ performance/ completion/ execution certificate issued by customer/ 
contractor or any other document acceptable to BHEL to be submitted.  
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 Experience mentioned at SI. No. 02 above may be included in work order furnished 
towards sl. No. 01 or separate work order of any value. 

 

1. The word ‘executed’ means the bidder should have achieved the criteria specified in the 
PQR even if the total contract has not been completed or closed. 

 
2. In order to qualify in this tender, bidder should meet all criteria i.e. A, B and C and D above. 

 
3. If the job is executed in the last seven years period, as specified above, even if it has been 

started earlier, the same will also be considered meeting the qualifying requirements. 
 

4. Consortium/ JV bidding is not allowed. 
 

5. BHEL reserves the right to: 
 

(a) Accept or reject any bid received at its discretion without assigning any reasons 
whatsoever. 

(b) Postpone the above mentioned date, split and distribute the work among more than 
one bidder without assigning any reason whatsoever. 
 

(c) May ask for further qualification during techno commercial scrutiny of bids received. 
 

(d) May ask for further proofs including TDS certificates/ Final bill/Form 26AS/ payment 
detail for the said job for cross- verification. 
 

6. BHEL shall not be responsible for any delay, loss, damage for bids sent by post. 
 

7. BHEL shall not be liable for any expenses incurred by bidder in preparation of bid 
irrespective of whether it is accepted or not. 

 

8. Quotations received from bidders who do not fulfil the PQR shall be summarily rejected 
without any further evaluation and information to bidders.   

 
9. Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly prohibited and 

any bidder found to have engaged in canvassing shall be liable to have his bid rejected 
summarily. 

 
10. If the bidder deliberately gives any wrong information in his tender to create in 

circumstances for the acceptance to his bid, BHEL reserves the right to reject such 
application.  

 

11. Bidder’s selection is subject to approval of BHEL’s customer (if applicable) for this work. 
 

12. All corrigenda, addenda, amendments and clarifications to this Tender will be hosted in web 
page, www.bhel.com and not in the newspaper. Bidders shall keep themselves updated with 
all such amendments. 
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PROJECT INFORMATION 

 
1.0      CUSTOMER  :  

 
 M/S POWERGRID CORPORATION OF INDIA LIMITED 

 
 

2.0      PROJECT LOCATION AND DETAILS : 
 

Project details :- Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 
400 kV Substation at Mandsaur, MP. 
 

3.0 CONTACT PERSON: FOR CONTRACTUAL ISSUES  
  

DIPAK KUMAR MANDAL, 
AGM (TBSM) 
SUBCONTRACTS MANAGEMENT, 
TRANSMISSION BUSINESS GROUP, 
09TH Floor, Plot no.: - C-20, 1A/1, Joy tower, 
C Block, Phase 2, Industrial Area   
Sector-62, Noida, Distt. Gautambudh Nagar, UP-201301 
 
PHONE: 0120-674-8134/ 99111 63182 
E-mail: dipak.mandal@bhel.in 
 

4.0 CONTACT PERSON: FOR ENGINEERING ISSUES 
 
Paras Nath Keshri 
Sr. MANAGER (TBEM) 
TRANSMISSION BUSINESS GROUP, 
10th  Floor, Plot no.: - C-20, 1A/1, Joy tower, 
C Block, Phase 2, Industrial Area   
Sector-62, Noida, Distt. Gautambudh Nagar, UP-201301 
 
PHONE: 0120-674-8573/ 9810487322 
E-mail: pnkeshri@bhel.in;  
 

5.0  CONTACT PERSON: FOR CONTRACT EXECUTION ISSUES 
 
               RAJIV KUMAR LAL 

Sr DGM & SECTOR HEAD (TBWS) 
BHEL, TRANSMISSION BUSINESS GROUP 
WESTERN SECTOR HQ, VADODARA 
C-18, BHEL TOWNSHIP GOTRI ROAD,  
GAYATRI NAGAR, VADODARA- 390021 
 
PHONE: 09557494442 
E-mail: rajivlal@bhel.in;  
 



HSE CONDITIONS  
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9-10th Floor, Joy Tower, C-Block, Sector-62 Industrial Area Phase-II Noida (UP). 201301 

DOCUMENT CONTROL 
Document 
number: 

TBG/HSE/NIT-01 

Issue number: 
 

00 Issue date: 08.01.2020 

Revision number: 01 Revision date : 22.10.2021 
 

  
 Prepared by Checked by Approved and Issued  

for use by 
Name Sanjeev Sharma 

 
Arvind Kumar Pandey Anindya Chakraborty 

Designation 
 

Addl. Engineer Engineer Adl. General Manager 

Signature -sd- -sd- -sd- 
 

Date 22.10.2021 
 

22.10.2021 22.10.2021 

 
Doc. copy issue no. : Doc. copy issue date : 

 
Issued to : 

Name Designation Signature 
   

 
 
Issued by :  

Name Designation Signature 
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9-10th Floor, Joy Tower, C-Block, Sector-62 Industrial Area Phase-II Noida (UP). 201301 

BHEL TBG through its long experience and policy, has developed a culture to consider wellbeing of the society, 
protection of environment and occupational health and safety of its workers first. TBG has also a culture of 
transparency in all its business activities. In line to this culture, this NIT annexure is prepared as a peeping window 
in to the TBG HSE requirements which need to be 100% complied by the successful bidders while executing the 
contract. Interested bidders should go through these HSE conditions: 
 

1. BHEL HSE Policy 
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2. Legal Compliances: 
 

a. Statutory Provisions: All the sub‐contractors are to comply with client specific rules and 

procedures, the National legislations and codes, in particular the following or their revised versions: 

Srl. 

No 

Acts/Rules Name Srl. 

No 

Acts/Rules Name 

1 The Factories Act 1948, Amendment Act 

1947 

11 Contractor labour Act, 1970  

(Regulation and abolition)  

2 The Environment Act 1986 12 Provident fund Act, 1952 

3 Workmen’s Compensation Act, 1923 13 Payment of gratuity Act, 1972 

4 Building and Other Construction Workers  

(Regulation of employment and condition of 

service) Act, 1996 

14 Indian Explosives Act and the explosives 

Rules 2008 

5 Buildings and Other Construction Workers 

Welfare Act, 1996 

15 The Gas Cylinder Rules, 2016,  Static and 

Mobile Pressure Vessels (Unfired) Rules 

2016 

6 Payment of wages Act, 2017 

Equal remuneration Act, 

16 The Indian Electricity Act 2003 and Indian 

Electricity Rules 2005 

7 Minimum wages Act.1948 17 The Atomic Energy Act, 2015 

8 Employers liability Act, 1938 18 The atomic energy (Radiation Protection) 

Rules. 2004 

9 Industrial dispute Act, 1947 19 National Fire Protection Association (NFPA), 

10 maternity benefit amendment act 2017 20 National Building Code of India 2016 etc. 

 

b. Indian Standard (IS) Codes related to HSE 

All the sub‐contractors are to comply with client specific rules and procedures, the National legislations and 

codes in particular the following or their revised versions: 

Srl IS Code Applies on 

1 IS: 4081 ‐1986 Safety code for Blasting and Related Drilling operations 

2 IS: 3764 ‐1992 Safety code for excavation work 

3 IS: 5121 ‐1969 Safety code for pilling and other deep foundations 
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9-10th Floor, Joy Tower, C-Block, Sector-62 Industrial Area Phase-II Noida (UP). 201301 

4 IS: 2750 ‐1964 Specification for steel scaffoldings 

5 IS: 3696 (Part‐I)‐1987 Safety code for scaffolds and Ladders: Part‐ I Scaffolds 

6 IS: 3696 (Part‐II) ‐1991 Safety code for scaffolds and Ladders: Part –II Ladders 

7 IS: 4082 ‐1977 Recommendations on stacking and storage of construction materials at 

site (First revision) 

8 IS: 4130‐1976 Safety code for demolition of building (First revision) 

9 IS: 4912‐1978 Safety requirements for floor and wall openings, railings and toe boards 

(First revision) 

10 IS: 5916‐ 1970 Safety code for constructions involving use of hot bituminous materials 

11 IS: 7205 ‐1974 Safety code for erection of structural steel work 

12 IS: 7969 ‐1975 Safety code for handling and storage of building materials 

13 IS: 8989 ‐1978 Safety code for erection of concrete framed structures 

14 IS: 7293 ‐1974 Safety code for working with construction machinery 

15 IS: 2212 ‐1991 Pipe lines –Identification –Colour code 

16 IS: 5216 ‐1982 Recommendations on safety procedures &practices in Electrical works 

(Part ‐I &II) 

17 IS: 875 ‐1964 Code of practice for structural safety of buildings and loading standards 

18 IS: 10386 ‐1983 General aspects Part‐1 ‐1983, Part‐2 ‐1982, Part‐6 ‐1983, Part‐10 ‐1983‐ 

Amenities, Protective clothing and equipment, construction, storage, 

handling, detection and Safety measures for gases, chemicals and 

flammable liquids 

19 IS: 10500‐2012 Drinking water (Specification) 

20 IS: 10291 ‐1982 Code of dress in civil engineering works 

21 IS: 2925‐1984 Safety helmets 

22 IS: 1179‐1967 Welding helmets 

23 IS: 7524 ‐1979 (Part‐I) Safety goggles 

24 IS: 9167 ‐1979 Ear muff /Ear plugs 

25 IS: 6994 ‐1973 (Part‐I) Canvas hand gloves, Cotton hand gloves, Chrome leather gloves 

26 IS: 4770 ‐1991 Rubber hand gloves tested for 15,000 volts 

27 IS: 3521 ‐1999 Full body safety harness 

28 IS: 11057 ‐1984 Specification for Industrial safety nets 

29 IS: 13415 ‐1992 Protective Barriers in & around buildings (Code of safety) 
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30 IS: 13416 ‐1992 Preventive measures against Hazards at work places‐Recommendations 

part‐I Falling materials hazards Prevention part‐I 

31 IS: 13416 ‐1992 Preventive measures against Hazards at work places‐Recommendations 

part‐II Fall Prevention 

32 IS: 15298 ‐2011  

(Part 1&2) 

Personal Protective Equipment -Safety shoes 

33 IS: 12254 ‐1993 Poly vinyl chloride (PVC) industrial boots 

34 IS: 5557:2004 Industrial and Protective Rubber knee and Ankle boots 

35 IS: 2878 ‐2004 Co2 Type fire extinguisher 

36 IS: 2171 ‐1999 Dry chemical powder fire extinguisher 

37 IS: 13849 – 1993 Fire extinguisher for ABC fires 

38 IS: 10204‐2001 Mechanical Foam type extinguisher (Foam used shall conform to IS: 

4989 ‐1974 and Co2 cartridge shall conform to IS: 4947 ‐1985) 

39 IS: 3786 ‐1983 Methods for computation of Frequency rate and Severity rates for 

Industrial injuries and classification of Industrial accidents (First 

revision) 
 

c. The Sub-contractors need to  

• Attend HSE familiarization program at TBG-HQ with his site management team. This will 
be a half day long awareness session on HSE requirements and compliances which the 
agency is supposed to fulfil during contract execution at site. The session shall be taken 
by TBG HSE department on intimation by TBSM. (Rev-01) 

• Request for issuance of Form-V in their name from customer on behalf of BHEL 
•  Get the Labour license registration from concerned Labour office. 
• Get the BOCW Registration done along with the labour license. 
• Get their labourers registered under BOCW for benefits provided by the office. 
• Maintain Seven registers of labours as per BOCW requirement. 
• Ensure payment of wages to labours not less than the current minimum wages applicable 

in the premises. 
• Ensure PF deduction of labourers and submission of proof to BHEL office (Wage sheet, 

ECR & Challan copies) duly signed. 
• Submit Labour Payment Certificate by 10th of Every month. 
• File timely returns, get renewals done and submit a copy to BHEL office. 
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• Get Workmen’s Compensation policy before the start of work, covering all the labourers 
and staff,  

o Policy should clearly mention the project name and location,  
o should be as per labour class and wage. 
o Should cover all the height workers with clear mention of Max. height. 
o Policy should be submitted to BHEL office and renewal before expiry. 

• Issue employment card to every worker. 
 

 

3. Labour Welfare and Medical Facilities 
 

a. Labour Welfare 

1. Declaration of normal working hours and weekly off day, Payment day & intervals 

2. Paid rest days & holidays. 

3. Payment of overtime @ twice the normal wage rate. 

4. No labour shall be allowed overtime >12 hrs/week, limited to 48 hrs/month. 

5. Rest and lunch area. 

6. Separate Male/Female Toilets and Lavatories, clearly marked in local Language and 

provided with signage. 

7. Cold and clean drinking water facility suitable to strength and near workplace  

8. Creche for children of female workers as per BOCW requirements 

9. Arranging labour accommodation in hygienic environment with the facilities of Water 

(Drinking, Sanitation), washing and bathing area, toilets in sufficient nos., clean and safe 

camps and surrounding, access road, well illuminated camp and roads, mode of contact, 

transport facility, first aid centre, 24x7 Security etc.  

10. Cooking and eating place to be maintained in hygienic condition  

11. General awareness of health and hygiene. 
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b. Medical facilities and Health centres  

• Availability of first aid box at every work location and agency office, with contents as per 

BOCW requirement. 

• Emergency vehicle (four wheeler) at work place 

• Availability of stretchers in emergency vehicle and in office.  

• Trained first aider 

• Medical check-up for all the supervisors and workers including cooks, at the time of 

induction and annually thereafter. 

• Tetanus Vaccination for all in every six months. 

• Identification and tie-up with nearby reputed hospital(s) and display of their contact 

number in Emergency contact list. 

 
 

4. House Keeping & Storage 
 
Housekeeping is a continuous process and is the part of work. Agencies shall maintain safe and 
presentable housekeeping all the time in their respective areas, common work locations and passage 
areas. Roads, passages, staircases, entrance/exit gates shall always be maintained obstruction free. No 
material shall be left or stacked at the roof edges. Agency shall make arrangements to remove scraps on 
regular basis and dispose them at a space provided by customer, clearly fenced and marked by the sub-
contractor as “SCRAP YARD”. Suitable arrangement like dedicated housekeeping team and tractor/hydra 
should be identified for this work.  
 

Construction materials like shuttering materials, staging materials, cables, re-bars, cements bags, earthing 
flats and rods, FF pipes, surplus soil etc should be stored/stacked properly such that it should neither pose 
threat to safety of man nor should obstruct the free movement of man and machineries.   
 
Every sub-contractor should have separate and well maintained storage area for his own materials, T&Ps, 
PPEs and BHEL issued materials. Consumables like diesel, cotton, grease, oil, paint, admixtures and other 
fire potential materials should be stored separately with suitable firefighting facility. 
 

Fire capacity of store area to be assessed and accordingly fire extinguishers shall be planned suiting the 
class and capacity of fire. Sand heaps may also be stacked in open store yards suitably to use in case of 
fires. 
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5. Site Safety 
 

a. Induction and others safety trainings 

Every sub-contractor shall make arrangement to provide induction training as per BHEL and/or 
customer requirement on a pre-approved and fixed module to all its new inductees irrespective 
of class or grade of appointment/hire. He shall also arrange the required facilities for induction 
training such as board, marker, dummy, posters/banners with all the mandatory PPEs.  
Sub-contractor shall also arrange for periodic trainings on fire-fighting, first aid, CPR, importance 
and use of PPEs, electrical safety, hot work safety, Height work safety, confined space, deep 
excavations and barricading, concreting work safety etc. 

 
b. Appointment of Safety Officer/Supervisor  

Every sub-contractor shall appoint at least one full time qualified safety officer having 
qualification and experience as specified in Schedule-VIII of BOCW Act-1996. He shall not be 
assigned any duty/work other than assisting in upliftment of safety practices. He shall perform 
his duties in accordance with the requirements of Schedule-VIII of BOCW-1996. He shall ensure 
daily TBT, induction training, health check-up and other such compliances as per HSEP-14 on 
regular basis. In case of non-appointment, agency shall be penalized as per provisions in clause 
no. 7.0 of HSEP-14 (HSE Plan for Site Operations (subcontractors)) (Rev-01) 

 
c. Safety organisation, Safety committees and meetings  

Safety officer shall report directly to the head of the projects of the sub-contractor management. 
There shall be some appointed or nominated safety stewards from each sub-group like 
shuttering, bar-bending, concreting, brick work, material handling, structure erection, cable 
laying, pipe work, maintenance, batching plant, housekeeping etc.  
 

A safety committee shall be formed including members from different agencies, BHEL and 
customer covering at-least 50% participation from workers. Safety committee shall meet on 
weekly basis or as may be decided by customer, outcomes shall be complied as committed. 

 

d. Personal Protective Equipments. 

Unless mentioned otherwise, there will be three mandatory PPEs- Safety shoes, Safety Helmet 
and Reflective jackets conforming to relevant IS codes as mentioned above.  
Every person entering in the project premises shall use above mandatory PPEs.  
There will be other PPEs too based on the work requirement like: 
Twin lanyard full body harness, fall arresters and life lines for height workers,  
Face shield for welders and grinders, Induction helmets and Electrical resistant shoes with 
FRP/PVC toe for electricians and commissioning engineers, Gum boots for concrete workers and 
manual excavators, Goggle for gas cutters and grinders, Aprons for welders, shoulder pads for 
material handlers, Hand gloves – Leather for binders/welders/grinders, certified Rubber gloves 
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for electricians, PVC for concrete/cement handlers, cotton-housekeeping team/brick 
coolies/erectors, cable laying men and other material handlers. Dust mask for cement handlers. 
 

e. Material Handling 

BHEL as a policy discourages continuous manual handling. Material handling contributes a major 
portion in the project and hence proper means (mechanical/ electrical powered) should be 
deployed appropriately for this work. Cranes/Faranas/hydras should not be used for material 
transportation for long distances(>100m), if such movement is un-avoidable, it must be 
accompanied by a trained signal man. Long materials should be guided by tagline. Roads for 
material movement should be free from obstructions. Lifting appliances must be in good 
condition and must have test/inspection certificates. 
Lifting tackles like- D-shackles, chains, ropes, slings, belts shall be periodically inspected and shall 
have valid test certificate and/or third party inspection certificates. 
Painted/galvanized structures/materials to be lifted by adequate capacity nylon belts only.  
If a machine undergoes a major maintenance, fresh TPI shall be required before use. 
Hydraulic/pneumatic machines shall be free from leakages. Daily checklist to be filled and 
witnessed by the concerned supervisor before start of the work.  
 

f. Vehicle/Machinery Documents and other safety requirements  

• Crawler mounted boom cranes/Tyre mounted telescopic cranes/tower cranes 
1. Valid third party inspection certificate.  
2. Valid Insurance policy 
3. Registration Certificate (if applicable) 
4. Valid Pollution under control (PUC) (if applicable)  
5. Fitness certificate from RTO (if applicable) 
6. Operator’s valid license, experience and/or competence certificate. 
7. Swing horn 
8. Reverse horn 
9. Boom aviation light 
10. Approved Load chart (inside cabin) 
11. Fire extinguisher (inside cabin) 
12. First aid kit (inside cabin) 
13. Boom angle indicator 
14. Hook Latch 
15. Reflector strips on around cabin and on boom 

 
• Loader backhoe (JCB), crawler excavators (Poclain), Hydra,  

1.   Valid third party inspection certificate.  
2. Valid Insurance policy 
3. Registration Certificate (if applicable) 
4. Valid Pollution under control (PUC) (if applicable)  
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5. Fitness certificate from RTO (if applicable) 
6. Operator’s valid commercial license, experience and/or competence 

certificate. 
7. Reverse horn 
8. Approved Load chart (inside cabin) (Hydra) 
9. Fire extinguisher (inside cabin) 
10. First aid kit (inside cabin) 
11. Hook Latch (Hydra) 
12. Reflector strips on around cabin and on boom 

 
• Tipper, Transit mixtures (TM), Self-loading concrete mixture (Ajax Fiori), Tractors  

1.  Valid third party inspection certificate.  
2. Valid Insurance policy 
3. Registration Certificate  
4. Valid Pollution under control (PUC)   
5. Fitness certificate from RTO  
6. Operator’s valid commercial Heavy license, experience and/or 

competence certificate. 
7. Reverse horn 
8. Fire extinguisher (inside cabin) 
9. First aid kit (inside cabin) 

10. Reflector strips on around cabin and on body 
Note: 1. Tractors may be allowed with Light Commercial/non-commercial license on customer’s 

consent. 
 

• Cars, Taxis, scooters, motor cycles and other public carriers 
o Valid 2/4 wheeler license (as applicable- commercial/non-commercial) 
o Registration Challan 
o Valid Insurance 
o Pollution under control 

 
g. Man-lifts (Cherry pickers), Scissors Lifts 

1. Trained operator with experience/competence certificate and license 
2. Valid third party inspection certificate.  
3. Valid Insurance policy 
4. Registration Certificate (if applicable) 
5. Valid Pollution under control (PUC) (if applicable)  
6. Swing horn 
7. Reverse horn 
8. Boom aviation light 
9. Fire extinguisher (inside cabin) 
10. First aid kit (inside cabin) 
11. Reflector strips on around cabin and on boom 
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Note:  
1. No one shall ride man-lift bucket without safety belt, safety shoes, helmet and reflective jacket. 
2. Not more than 3 persons at a time will board in bucket of man-lift (without any heavy materials) including 
operator. 
3. Operator will not leave the machine while persons are elevated and working. 
4. No one other than the authorised operator will operate the man lifts/Scissors lifts. 

 
h. Excavation 

Prior permission/clearance from customer is a must for excavations in areas where underground service 
services such as gas/water/oil/chemical/electrical lines may be routed. Due precautions shall be taken 
during excavation in such area.  Excavations near water bodies (ponds/canals etc.) shall be done with 
sand/soil bags ready to plug water from accidental damaged/burst of edges. All the excavations shall be 
done by either step cutting (min. 600mm step at every 1.5m depth) or slope cutting at 1:2(X:Y axis) (or 
greater depending upon the soil condition). Where step cutting/slope cutting is not possible due to space 
constraints, shoring/shuttering or sheet piling to be used to check collapse of soil. 

Excavated soil shall be stacked away from edge of the pit, at-least 1.5 meters or half of the depth 
whichever is higher. Height of the stack shall not exceed 2m in height. 

Ramps shall be provided for access of the workers in large pits and ladder of metal/good built for small 
pits. Ladders shall be of sufficient length protruding at least 1m above the ground level.   

Pumps of adequate capacity shall be available for pumping out of water. No lone worker shall be allowed 
to work in any excavation. Overloaded vehicle shall not be allowed near excavated pits. 

i. Bar bending and Binding 

Bar bending machine shall be installed under shed/roof. It shall be properly earthed and maintained for 
operation. Housekeeping of the area shall be team’s responsibility on daily basis. All be bar benders shall 
be given hand gloves (leather/cotton) in addition to mandatory PPEs. Scrap shall be segregated and 
moved to scrap yard on regular basis. Bar bending station shall be located away from Main plying 
roads/passages. The station shall be well illuminated, shall have a maintained first aid kit and potable 
water. Station shall be located in such a way that the movement of the material be minimised. 

j. Concreting 

No electric vibrators shall be allowed to use. All the concrete workers shall be issued gum boots, safety 
helmets, reflective jackets and PVC hand gloves. Free fall of concrete from chute shall not exceed 1m in 
height. Heavy machineries/ vehicles shall be kept at least 2m away from the edge. Emergency vehicle 
shall be available near concreting work. Late night works shall be avoided, if it is unavoidable, a prior 
permission from BHEL/Customer is mandatory.  
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k. Welding, Gas Cutting & other hot works 

Welding: Only experienced welders should be deployed for welding jobs. Welders shall be provided with 
apron, hand gloves, arm pads, leg pads, face shield and safety shoes. Welding leads shall be joint less and 
insulated. Power input point shall be fully covered at machine.  
 

Gas cutting: If LPG is being used, domestic cylinder is strictly prohibited inside the project premises, (not 
allowed for site kitchen too).  Hose pipes shall be in good condition without cracks, cuts, punctures or 
joints. Ends should be clamped with worm clamps. Dial gauges shall be of good quality and duly calibrated. 
Flash back arresters is a must for both oxygen/acetylene or LPG/Oxygen combination. Cylinders shall be 
stored, transported and used in vertical position only. When not in use, they shall be capped. Empty and 
filled cylinders to be stored separately with distinct marking. 
Cylinders shall neither be rolled on the ground nor thrown during loading/unloading.  
 

Grinding: Grinder shall be given clear glass face shield, apron, safety shoes, ear muffs and hand gloves. 
Grinder machines shall have wheel guard. Plug tops to be used for power connection preferably three 
wire type. Only trained persons shall be allowed to use grinders, abrasive cutters. Electrical connection 
shall be free from cuts, joints etc. 
 

l. Erection & Height Work 

Only trained filters and experienced helpers shall be engaged in erection work. Step bolts of lattice towers 
shall be checked for full tightness with spring washers before use. Height pass shall be issued to the 
identified group of erectors who have passed medical test and have working experience at height. Name 
of such workers shall be displayed at appropriate place. These workers only shall be allowed to work at 
height. Height work shall not be permitted in high wind/bad weather condition, during raining or in 
night/dark.   

m. Electrical Safety 

BHEL usually provided single point power source and sub-contractors draw power from there. Otherwise 
agencies make their own arrangement for construction power like DG sets etc. Sub-contractors shall 
submit their load requirement (amperage & phase) to BHEL before start of work. Accordingly, they shall 
make arrangements to draw power and distribution arrangements too in a safe way. MCCBs and HRC 
fuses to be put in circuit for short circuit and overload protections and RCCBs of 30mA sensitivity to be 
put at each distribution panel for human safety. Earthing pits shall be installed at each distribution point 
and maintained below three Ohm resistivity which shall be inspected randomly.  The distribution points 
shall be clean, free from vegetation and water logging, easily accessible and covered/protected from 
three sides and top for rain. Earthing of DBs shall be done by 25x3mm GI flats connected from proper 
earth pits. Insulation mat, PVC Sheet/Wooden plank to be placed before DBs as platform. DB Sheds shall 
be legibly marked with name of agency, contact no of electrician and SLD of that DB. Only industrial plugs 
and sockets shall be allowed. Three wire (Phase, neutral and earth) system shall be used for tools, lights 
and machineries and two wire power draw shall be strictly prohibited. PTW and LOTO system shall be 
maintained to work on LT system. Name and contact no of authorised electricians who will be responsible 
of electrical power facility maintenance shall be submitted to BHEL by Agencies. Unauthorised sharing of 
power from one agency to other is strictly prohibited. Electricians shall use standard PPEs and insulated 
tools only. Standard and tested/certified discharge rods to be used in the areas where there is a possibility 
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of residual current or induction charge. The induction rod to be connected to the earth first and removed 
in the last. Induction helmets only to be used in the charged area. Electricians to be provided with 
electrical resistant safety shoes having FRP/PVC toe. 
  

n. Dust Gases and fumes 

Sub-contractor shall make arrangements to avoid accumulation of dust fumes and gases. Cement 
handlers inside store or at batching plant and gravel spreader shall be given effective nose masks and 
jaggery (at least 200g per person per day). DG sets and other machineries like cranes excavators etc. shall 
have valid and effective PUC certificate and shall have maintained engine with silencer. No IC engine 
operated machine shall be used in confined and covered area like hall, sheds, store etc. where 
accumulation due to lack of ventilation can increase to harmful levels. Dedicated arrangements (tanker 
or tractor with sprinkler) shall be made by the sub-contractors (individual or jointly) to continuously 
subside the dusts arising out of the movement of the vehicles roads/passages. Welding activities near 
roof accumulates harmful gases. Welders in such positions shall be provided with effective masks 
conforming to IS standards. 

o. Vehicular Traffic 

Speed limits defined within the premises shall strictly be followed by the drivers/commuters of 
construction as well as other vehicles.  
Every construction machinery, man-lift shall display the name, contact no and passport size 
photograph of the authorised operator (There can be one or more authorised operators). 
No one other than operator and co-operator shall sit inside the cabin of any construction 
machine while it is working. 
Construction machineries (tractor, trucks, tippers, JCBs, hydra, Fassi cranes etc. shall never be 
used as mode of public transport. Machineries like Ajax Fiori and hydra shall not be driven in 
back direction except for small distances. No overloaded vehicle shall be permitted entry in the 
project premises.  
Over speeding shall be reported and driver/operator shall be barred from entry or shall be 
penalised.  
Drunken drivers shall be barred from entry in the project. 
Carrying harmful weapons like knives (>6”), guns etc. shall permanently disqualify the person 
from entry in project premises. 

  
p.  Barricading and floor openings 

Every pit deeper than 4 feet (1.2m) shall be barricaded immediately after excavation and will remain 
barricaded till backfilling. 

Pits/trenches drains near roads, passages whether temporary or permanent shall be hard barricaded and 
well illuminated. Roof edges and openings shall be strictly hard barricaded and illuminated. Height works 
like masonry works, structure erection, erection by cranes, Lattice tower/beam erection areas shall be 
barricaded to restrict entry. Areas under charging/commissioning shall be barricaded and caution boards 
shall be displayed on newly charged areas. 
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q. Scaffold & Ladder 

No bamboo/wooden scaffold shall be allowed to be used. Only tubular steel scaffolds with couplers 
conforming to the relevant IS codes shall be allowed with base plates. Standard steel or wooden planks 
to be used as platforms and no packing materials shall be used. All the platforms shall be built with 
provisions of top rail at 1m height, mid rail at 0.5m height and toe boards of min 6” height at floor level. 
Minimum width of platform shall be 900mm and if wheel barrow is to be used then 1200mm. Means of 
access to be provided in the form of ladders, ramps or staircase. Multilevel work platforms or those 
platforms having passage underneath shall be provided with safety net, screen or canopy at each level 
for protection from falling objects. Platforms shall be free from concrete, debris or other materials. 
Platforms shall not extend out of the putlogs and shall be secured and fastened. Decking shall be made 
non-skidding. 
Scaffolds under erection shall be tagged “RED”, under repair/maintenance/inspection shall be tagged 
“YELLOW” and ready for use shall be tagged “GREEN” 

Only metal ladders in the construction site and FRP ladders in charged areas shall be allowed. Ladders 
made from packing materials shall not be used. Ladders shall be securely fixed at bottom, top and long 
ladders at middle points too at an interval not more than 2400mm and must have a landing at every 6m. 
Inclination angle should be approximately 1:4 (X:Y) or 75deg. Ladder must extend at least 1m above the 
platform/access area. Gap between two rungs shall not exceed 300mm. Portable ladder should not be 
more than 4m in length. Minimum width of the ladder shall not be less than 300mm. 

Use of Mobile aluminium scaffold is preferably advisable for erection of transformers/reactors. 

r. Illumination 

The sub-contractor shall ensure that the areas such as work stations, buildings, batching plants, 
passages/roads, stores, rest areas, power sources, staircases etc. are illuminated sufficiently to make safe 
work conditions at site and shall not be less than the relevant IS standards. Excavations/ below ground 
level structures near passages/roads shall also be sufficiently illuminated.  
 

s. Safety banners/posters, caution boards 

Sub-contractors shall display boards and banners in sufficient quantity having safety signs, slogans, 
important messages, pictures, cautions at prominent locations to promote safety and spread awareness 
for important precautions such as “Deep Excavation Ahead”, Speed Limit”, “Charged Area”, “Do not 
operate”, “Hard hat area”, “No smoking Zone” etc. Boards containing messages of Emergency contacts, 
First aid facility, rates of minimum wages, working hours, rest day etc.  should be displayed at specific 
areas. 

 
t. Waste management and disposal 

Sub-contractor shall make suitable and effective arrangement to remove waste material from site on 
regular basis and store them in an identified and safe location. Disposal of wastes shall also be done as 
per manufacturer’s instructions or as per the guidelines laid by legal authorities. Re-bars, Cement bags, 
packing material (wooden/metal/plastic/paper), paint, oil, grease, cables (armour, sheathing, insulation), 
civil debris, metal chips, GI sheet scraps, batteries etc. are the common waste materials. Sub-contractor 
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shall arrange disposal of the hazardous wastes/materials in conformance to the legal and contractual 
requirements only.  

u. Inspection of PPEs, T&Ps, Machineries and lifting appliances 

All the PPEs, T&P and lifting appliances purchased newly by sub-contractors shall have test certificates 
which shall be submitted to BHEL office periodically or on demand. There shall be at least monthly joint 
inspection schedule for inspection of healthiness of all the PPEs, T&Ps and lifting appliances. All the lifting 
appliances shall be tested and examined by a competent person before taking into use for the first time 
or after it has undergone any alterations or repairs liable to affect its strength or stability  
 
and also once at least in every twelve months. To confirm quality of the PPEs as per the relevant IS 
codes, BHEL may ask sub-contractors to get any or all types of PPEs tested through NABL approved lab 
as per relevant IS codes. At any stage, the 100% cost of such tests shall be in the scope of respective 
sub-contractors. 
 

v. Cable Laying 

Sub-contractor shall ensure cable trenches free from water, mud, debris, snakes, Scorpios, lizards before 
start of the work in trenches. Cable drum rollers shall be used to pull cables out of drums to  
avoid twisting of cables. Hand gloves, Safety shoes/gum boots, reflective jackets, safety helmets shall be 
provided to the workers. Cable laying area shall be well illuminated. 
 
 
 

w. Fire Protection 

Every sub-contractor has to maintain their working area, store and office area free from bushes. Stacking 
of flammable materials like wood, paper, plastic, paint, oil, grease, fuel, cotton, gases etc. at isolated place 
disconnected from other storage and office areas. Adequate arrangements of firefighting means like 
suitable extinguishers, fire/water buckets, water tanks, sand dunes etc. shall be made by the agency 
depending upon the fire capacity assessed or as per MSDS. Fire drills and trainings on how to operate fire 
extinguishers and how to react in case of fire breakouts shall be the part of regular training program. 
Guards and store persons must be a regular participant of such training programs. A list of trained 
firefighting persons and periodicity of such training programs shall be submitted to BHEL by every agency 
and same to be adhered. Sufficient number of fire extinguishers with suitable class shall be placed at such 
locations where there can be fire hazard like stores, pantry, office, DG set, electrical distribution panels 
etc.   

x. Fencing of exposed rotating parts 

Exposed rotating parts poses great threat to the person in vicinity. Such parts need to be fenced/covered. 
Guards are mandatory of grinders, abrasive cutters. Flywheels of the engines of heavy machines, Diesel 
engines, DG sets need to be covered. Electric winch machines, pulleys, chains, shafts, exhaust fans at 
reachable height, table fans, need to be caged/fenced. Such fencing/guard shall not be removed while 
machinery is in operation.  
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y. Emergency preparedness response plan and periodic mock drills. 

Sub-contractor shall comply JSA (Job Safety Analysis) and arrange to mitigate the effects of identified 
possible hazards. He shall also define following in response to emergency preparedness: 
An emergency assembly point and put a board of the same with information to all in induction training. 
Have facility of ambulance or tie-up with nearest hospital for service in minimum possible time (Max-
30min) if there is not ambulance inside the premises. 
Ensure availability of emergency vehicle with driver all the time at site during work. 
Conduct mock-drills on possible risks like electrocution, fall from height, fire, heat stroke etc., record 
responses and take photographs to submit in BHEL office. Stretchers availability in emergency vehicle or 
at work place should be well accessible. Provide fire extinguishers of right type at right place in right 
quantity with information to all. Display emergency contact nos. to various risk locations and at office, 
service building or at major work locations. Provide first aid training by doctors for and display names of 
such trained first aiders and fire fighters. Rescue kit with trained staff or man lift or both to rescue a man 
hanging by safety belt at height. Provide running water tap near chemical storage and handling points. 
Agencies shall follow emergency response plan prepared by BHEL in each area of work, store and office.  
 

z. Safety reports & Reporting of accidents 

BHEL will provide ‘’formats and checklists’’ for the purpose of records/documents pertaining to the 
compliance of aforesaid clauses. Agencies shall be responsible for strict adherence and compliance for 
timely generation and fill-up of the checklists and reports. These shall be submitted on weekly and 
monthly basis as specified in the formats. 
 

Agency shall also promote such an environment that the near misses, incidents and accidents are 
reported by every person, whosoever witnesses them. These shall help in analysing the trend and taking 
measures in reducing/stopping the accidents/incidents. Initial reporting can be in any form-by call, SMS, 
WhatsApp, e-mail, letter etc. 
Major and fatal accidents or high potential incidents shall be investigated for route cause and outcomes 
shall be immediately implemented to check recurrences. 
 

6. General conditions and penalty clauses 
 
Following are the general conditions: 
 

PPEs shall not only bear the ISI mark but also be conforming to the required standards, 100% compliance 
of the PPEs is mandatory.  
Over speeding of vehicles shall attract penalty/notice and recurrence will attract debarring from entry 
into project premises.  
Hiding of facts like incidents, accidents, fake/forged reports/certificates shall also attract penalty/ notice 
or both. Only approved third party agencies shall be allowed to inspect the machines, T&Ps. Reports shall 
directly be sent to BHEL/customers by the third parties. 
Insurance and TPIs to be renewed before expiry. Machines, T&Ps shall not be allowed to work if renewal 
delayed.  Continuity of WC policy to be maintained religiously by the respective agencies.  
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Agency shall submit the status report of his labour license, BOCW registration, WC Policy, insurance & TPI 
validity on monthly basis with list of machineries and T&Ps 
Sub-contractors shall also maintain a buffer stock of all the PPEs in at least 20% excess to the present 
strength of the work force. 
If construction power is not drawn as per the guidelines laid in clause no. 5(m), given above, BHEL may 
take-up this work at the risk and cost of the agency and/or may withhold a sum of min. Rs. 50,000/- (Rs. 
Fifty Thousand) or more as the site in-charge deems fit till the system is aligned as per aforesaid 
requirement.  
Agencies shall be responsible for the compliance of the above requirements. Failure in one or more 
clauses/area shall attract a notice or monitory penalty or a combination of above.  
Monitory penalty will be  

• Rs. 1000/- per person/incident per day for non-conformity in above areas.  
• A Major/severe accident shall attract a penalty of Rs. 2,00,000/- per head  
• Fatality or permanent disability with total loss of earning capacity, if any, will attract 

a penalty of Rs. 5,00,000/- (Rs. Five Lakh).  
• Further fatality/permanent disability shall attract double the last penalty imposed on 

the agency. 
• Above penalties are exclusive of medical expenses of the victim or compensation to 

the family through insurance policy (WC Policy or group insurance).  
• Penalties imposed by customer shall be fully transferable to the sub-contractor. In 

the event of above cases, penalties shall be imposed whichever will be higher.  
• Evaluation of agency’s performance on HSE compliance shall be done as per BHEL 

guide lines/system. 
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TERMS & CONDITIONS OF CONTRACT 
 

The following terms and conditions shall form a part of the tender document.  
 

1. EARNEST MONEY DEPOSIT 
Every tender must be accompanied by the prescribed amount of Earnest Money 
Deposit (EMD) mentioned in NIT. 

1.1   Mode of EMD deposit:  
       EMD may be submitted in any one of the following modes:  

i) Cash deposit as permissible under the extant Income Tax Act (before tender opening), 
 

ii) Electronic Fund Transfer credited in BHEL account (before tender opening). Details of BHEL 
account mentioned in tender document. 

 

iii) Banker’s cheque/Pay order/Demand Draft, in favour of ‘BHEL’ and payable at New Delhi 
(Along with offer) 

 

iv) Fixed Deposit Receipt (FDR) issued by schedule Banks/Public Finance Institutions as defined 
in the companies ACT (FDR should be in the name of the contractor, a/c BHEL. 

 

v) In addition to above, the EMD amount in excess of Rs. Two (02) lakh may also be 
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in 
such cases shall be valid for at least six months.  
 

                     No other form of EMD remittance shall be acceptable to BHEL. 

1.2 Forfeiture of EMD 

EMD by the bidder will be forfeited as per NIT conditions, if 

i) After opening the tender and within the offer validity period, the bidder revokes 
his tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The contractor fails to deposit the required Security deposit or commence the 
work within the period as per LOI/contract. 

1.3 EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged 
under the provision of extant “Guidelines on Suspension of business dealing with 
supplier/contractors” and forfeited/ released based on the action as determined under 
these guidelines. 

1.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 
a reasonable time after award of work. 

1.5 EMD shall not carry any interest. 
1.6 EMD of successful bidder shall be retained as part of Security Deposit. 
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1.7 Bidders may please note that “One Time EMD” provision stands deleted. Hence, 
bidders who have deposited Rs. 2 Lakh as ‘One Time EMD’ with BHEL are also required 
to submit the requisite amount of EMD. 

1.8   NOTE: Please note that benefit of EMD waiver to MSME vendor is applicable. (Refer 
Clause No. 16- Provisions for micro and small enterprises (MSEs) 
 

2. SECURITY DEPOSIT 
 

Security Deposit means the security provided by the Contractor towards fulfilment of 
any obligations in terms of the provision of the contract.  
 

  Upon acceptance of Tender, the successful Tenderer should deposit the required 
amount of Security Deposit for satisfactory completion of work. The total amount of 
Security Deposit will be 5 % of the Contract Value. EMD of the successful tenderer 
shall be converted and adjusted towards the required amount of Security Deposit. 
 

2.1    Mode of Security deposit:  
The security Deposit should be furnished before start of the work by the contractor. 
 
“Bidders agrees to submit performance security required for execution of the contract within 
the time period mentioned. In case of delay in submission of Performance security, enhanced 
performance security which would include interest (SBI rate + 6%) for the delayed period, shall 
be submitted by the bidder. Further, if performance security is not submitted till such time the 
first bill becomes due, the amount of performance security due shall be recovered as per terms 
defined in NIT / Contract, from the bills along with due interest”. 
  

 

The balance amount to make up the required Security Deposit of 5% of the contract 
Value may be furnished in any of the following forms: 
 

i) Cash (as permissible under the extant Income Tax Act) 
 

ii) Local cheques of scheduled banks (subject to realization) / Pay Order / Demand 
Draft / Electronic Fund Transfer, in favour of BHEL. 
 

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 
in the Companies Act. The Bank Guarantee format for Security Deposit shall be 
in the prescribed formats enclosed with general conditions of contract. 
 

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 
as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL and duly discharged on the back. 
 

v) Securities available from Indian Post Offices such as National Savings 
Certificates, Kisan Vikas Patras etc. (Certificates should be held in the name of 
Contractor furnishing the security and duly endorsed/hypothecated/pledged, as 
applicable, in favour of BHEL and duly discharged on the back). 

 

(NOTE: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 
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2.2    Submission of Security Deposit:  
 

i) At least 50 % of the required Security Deposit, including the EMD, shall be 
submitted before start of work. Balance of the Security Deposit can be submitted 
by way of deduction of 10% of the gross amount progressively from each running 
bills of the contractor till the total amount of the required Security Deposit is 
collected. 
 

ii) If the value of work done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall be immediately deposited by the Contractor or it shall be recovered 
from payment/s due to the Contractor.  

 

iii) The recoveries made from running bills (cash deduction towards balance SD 
amount) can be released against submission of equivalent Bank Guarantee in 
acceptable form, but only once, before completion of work, at the discretion of 
BHEL.  
 

2.3 The BG shall be submitted only through the Banker. Along with the BG, the Bank 
shall also furnish a letter of confirmation  

 

2.4 The validity of the Bank Guarantee furnished towards Security Deposit shall be up 
to three months more than the period of completion of work as stipulated in the 
LOI and the same will be kept valid by proper renewal till the completion of the 
work. 

 

2.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 
and penalties in the event of the contractor’s failure to fulfil any of the contractual 
obligations or in the event of termination of contract as per terms and conditions 
of the contract. BHEL reserves the right to set off the Security Deposit, against any 
claims of any other contracts with BHEL. 

 

2.6 Conditions for acceptance of bank guarantees         

Contractors are advice to obtain Bank Guarantee preferably from any of the 
following BHEL consortium banks 
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Bank Guarantees from Banks outside BHEL’s consortium shall be as below:  
 

The Bank Guarantees of all Public sector banks can be accepted (in addition to 
consortium banks) 
 

The Bank Guarantees of Co-operative banks shall not be accepted. 
 

Bank Guarantees of other than consortium bank and public sector bank can be 
accepted subject to an overall exposure limit (at New Delhi) of Rs. 10 crores for 
banks with networth of more than Rs. 500 crores as on last balance sheet date and 
Rs 5 crores for banks with net worth between Rs. 350 to Rs 500 crores (A certificate 
and copy of latest Balance Sheet to be given by the Bank at the time of submission of 
Bank Guarantees). 
 

In case of private sector banks a clause to be incorporated in the text of Bank 
Guarantee that it can be enforceable by being presented at any branch of the bank. 
 

In case of foreign vendors the bank guarantees issued by foreign banks may be 
confirmed by our consortium bank in India.  
 

In case of Bank Guarantees given by Non-Consortium banks (Private sector or 
Public sector), the Bank Guarantees are to be enforceable in New Delhi or the 
town/ city in which the sector office is located. 

 

   2.7  RETURN OF SECURITY DEPOSIT: 
 

If the contractor duly performs and completes the work in all respects to the entire 
satisfaction of BHEL and presents an absolute "No demand certificate", returns 

Sl. No. 
Name of Bank  Sl. No. Name of Bank 

1 State Bank of India 11 Punjab National Bank 

2 Canara Bank 12 Union Bank of India 

3 IDBI Bank Limited 13 Yes Bank Limited 

4 ICICI Bank Limited 14 RBL Bank Ltd. 

5 HDFC Bank Limited 15 Standard Chartered Bank 

6 Axis Bank 16 Indian Overseas Bank 

7 IndusInd Bank Limited 17 Kotak Mahindra Bank Limited 

8 Bank of Baroda 18 Federal Bank Limited 

9 Exim Bank 19 Hongkong and Shanghai Banking Corporation 
Ltd 

10 Indian Bank  
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properties belonging to BHEL, taken, borrowed or hired by him for carrying out the 
said works, and furnishes performance bond BG in the prescribed proforma as per 
ANNEXURE-J, Security Deposit will be released to the contractor after deducting all 
costs, expenses and other amounts that are to be paid to BHEL under this contract 
or other contracts entered into with the contractor. It may be noted that in no 
case the Security Deposit shall be refunded/released prior to passing of final bill. 

 

2.8 Bank Account Details for submission of EMD/ Security Deposit through electronic 
fund transfer mode.  

 
NAME OF THE COMPANY  BHARAT HEAVY ELECTRICALS LTD  
ADDRESS OF THE COMPANY  TRANSMISSION BUSINESS GROUP, 10TH FLOOR, JOY 

TOWER, PLOT NO. C-20, 1/1A, C BLOCK, PHASE 2, 
INDUSTRIAL AREA,  SECTOR-62, NOIDA – 201301 (U.P.) 

NAME OF BANK  STATE BANK OF INDIA 
NAME OF BANK BRANCH  CAG-II NEW DELHI (17313) 
CITY  NEW DELHI 
ACCOUNT NUMBER  00000030206227732 
ACCOUNT TYPE  CASH CREDIT  
IFSC CODE  SBIN0017313 

 
 
 

3. PAYMENT TERMS: 

100% payment after completion of the work, submission of test report, and acceptance by 
BHEL/customer, on submission of bills duly certified and authenticated by BHEL Engineer.  

4. QUANTITY AND PRICE VARIATION 
The quantities indicated in “Bill of Quantity” attached with the tender are indicative 
only and individual quantity may vary up to any extent. However, agreed unit rates 
shall remain firm up to a variation of + 30% of the total value of the rate contract 
irrespective of variations in the quantity of individual items. 

5. TAXES & DUTIES: -  
 

a. All taxes (except GST), duties, charges, royalties, cess and any other levies by Central/ 
State/local authorities for the execution of the contract shall be borne by the contractor 
and shall not be payable extra. Any increase of the same at any stage during execution 
of the contract shall be borne by the contractor. Quoted price of the same shall be 
inclusive of all such requirements. 

b. Contractors have to make their own arrangement at their cost for completing the 
formalities, if required with relevant taxation authorities, for bringing their material, 
plant and machinery at site for the execution of the contract. Road permits / way bill, if 
required shall be arranged by the contractor.  



  

BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP 

(Subcontract Management) 
SECTOR-62, JOY TOWERS, NOIDA-201305 

 

Tender Spec. no.:- TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23  Date: 04.10.2022 
 

6 

 

c. The Contractor is responsible to furnish documentary evidence towards GST Registration 
of the State wherein the site is located or any other documents as per GST Act which 
may be required from time to time. BHEL will not be held to be responsible for any non-
compliance of the Contractor in respect of GST laws as framed from time to time. 

d. Goods and Service Tax (GST) will be reimbursed to the Contractor subject to the 
following conditions: - 

(i) Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules. 

(ii) The Invoice raised by the Contractor should indicate the BHEL GST Registration 
Number.) 

 

e. The GST amount shall get reflected within prescribed time limit in the GSTN for BHEL to 
avail the input credit. If the GST Credit is reversed/ denied/ delayed to BHEL due to non-
receipt/delayed receipt of Services and/or tax invoice or due to expiry of timeline 
prescribed in GST law or due to any other factor for availing such Input Tax Credit (ITC) 
or for any other reason arising out of the act directly attributable to the Contractor, GST 
amount shall be recoverable from Contractor from any dues payable to the Contractor 
along with any interest levied/ leviable on BHEL. 

 

f. Statutory variation, if any, on account of GST will be payable by BHEL at actuals on 
submission of documentary evidence.   

g. TDS under Income Tax Act/ GST Act shall be deducted as per applicable rates unless 
Exemption certificate, if applicable, from the appropriate Authority is furnished to BHEL 
along with the Invoice. 

h. New Taxes & duties (Introduced after tender opening date):  

 If any new tax or duty is levied by the Central/State Government/Municipality/Local 
Authority and becomes directly applicable on items specified in the Bill of Quantities, full 
reimbursement shall be made subject to submission of documentation as per statute.   

 

6. COMPLETION SCHEDULE:  
Completion period is within 30 days of award of LOI. 

 
7. LIQUIDATED DAMAGE:  

In case the contractor fails to complete the project within the time specified in the tender 
specification or any extension thereof subject to force majeure condition, the contractor shall 
be liable to pay by way of LD/Penalty a sum equal to the half percent of the contract price, per 
calendar week or part thereof by which the commissioning of the project is delayed, subject to 
ceiling of 10 % of the contract price along with applicable GST (if any) on LD. Once the 
maximum limit of delay is reached (i.e. 20 week of delay) BHEL may consider termination of 
the contract and forfeit the Security deposit without prejudice to the other remedies under 
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the contract. Amended/ revised contract value (excluding ORC, Extra Works, 
Supplementary/Additional Items and PVC) shall be considered for calculating LD/ penalty. 

8. VALIDITY OF OFFER 
The offer shall be kept open for   acceptance for a minimum period of four months 
from the date of opening of tenders. In case BHEL calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which 
shall be binding on the tenderer. 

9. DELAY AND EXTENSION OF TIME: 
         If, in the opinion of the Engineer, the work is delayed 

(i) by reason of civil commotion, local combination of workmen, strike or lockout, 
affecting any of the trades employed on the work, or 

(ii) by reason of abnormally bad weather, or 

(iii) by reason of serious loss or damage by fire, or 

(iv) by delay on the part of the agency or tradesman engaged by the BHEL in 
executing work not forming part of the contract, or 

(v) By reason of any other cause which in the absolute discretion of the Engineer is 
beyond the contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion dates of the 
individual items of work of the contract as whole. Such extension which will be 
communicated to the contractor by the Engineer in writing shall be final and 
binding on the contractor.  

(vi) In case of delay in completion of work BHEL reserve the right to grant time 
extension under the following options depending upon the performance of the 
vendor: 

a. Time extension without levy of LD in case it is found that delay is not attributable 
to the vendor 

b. Time extension with deduction of applicable LD in line with Liquidity Damage 
clause if the delay is solely attributable to the vendor. 

c. In case facts of delay is not settled, BHEL reserve the right to grant provisional 
time extension for delay in completion of total work or part thereof and running/ 
interim payments to the vendor will be released without deduction of LD subject 
to submission of additional Bank guarantee equivalent to maximum LD amount 
valid till completion of work under their scope and grant of final time extension. 

 

BHEL reserves to itself the following rights without entitling the Vendor for any 
compensation  
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10.         RIGHTS OF BHEL  
BHEL reserves the following rights in respect of this contract during the original contract 
period or its extensions if any, as per the provisions of the contract, without entitling the 
contractor for any compensation 

 
10.1 To  get the work done through another agency at  the  risk and cost of the Vendor, 

in the event of poor progress, or  the  vendor's inability to progress the  work  for  
completion as stipulated in the Contract, poor quality  of work,  persistent   
disregards of  instructions  of  BHEL,  assignment,  transfer, subletting of the  
contracted  work  without  written permission of BHEL,  non-fulfilment  of any  
contractual  obligations etc. and to  claim/recover compensation for such losses 
from the vendor  from  Security Deposit/other dues. 

 

10.2 To withdraw any portion of work and/or to  restrict/alter  quantum  of work as 
indicated in the contract  during  the progress  of  construction and get it done  
through  other agency    to  suit  BHEL's  commitment  to  its customer or in case  
BHEL  decides  to advance  the  date  of  completion  period  due  to  other  
emergent reasons/BHEL's obligations to its customer. 

 

10.3 To terminate the contract after due notice and forfeit Security Deposit and recover 
the loss sustained in getting the balance work done through other agencies in 
addition to liquidated damages/penalty in the events of  

 a) Vendor's continued poor progress. 
b)          Withdrawal from or abandonment of the work before completion of the work. 

     c) Corrupt or illegal act of the Vendor. 
     d) Insolvency of the Vendor. 
     e) Persistent disregard of the instructions of BHEL. 
     f) Assignment, transfer, subletting of the contract work without BHEL's written 

permission. 
     g) Non-fulfilment of any contractual obligations. 
 
10.4 To recover any moneys due from the Vendor, from any moneys due to the vendor 

under this or any other contract or from the Security Deposit. 
 

10.5 To recover additional cost incurred in execution of work along with BHEL overhead 
(i.e. @ 5% of executed value of such work) in case BHEL has decided to execute the 
work at risk & cost of the contractor. The work can be executed either directly by 
BHEL or through another agencies. 

 
10.6 To claim compensation for losses sustained in case of termination of Contract and 

to levy Liquidated Damage/Penalty for delay in completion of work. 
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10.7 To terminate the Contract or to restrict the quantum of work and pay only for the 
portion or work done in case BHEL’s contract with its customer is terminated/ 
altered/ deferred/ disputed/ frustrated for any reasons.           

 
10.8 To effect recoveries from any amounts due to the vendor under this or any other 

contract or in any other form the moneys which BHEL is forced to pay to anybody 
due to vendor’s failure to fulfil any of his obligations.  

 
10.9 To restrict or increase the quantity and nature of work to suit project 

requirements, since the tender specification  is based  on preliminary documents 
and  quantities  furnished therein  are  indicative  and approximate  and  the  rates 
quoted shall not be subject to revision. 

 
10.10 While every endeavour will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control.  The vendor will not be 
entitled to any compensation/extra payment on this account. No idle charges will 
be payable by BHEL in any case. 

 
10.11 In  the event of any dispute of  technical  nature,  the decision  of  BHEL  shall  be 

final  and  binding  on  the Vendor. 
 

11. CONSEQUENCES OF CANCELLATION: 
Whenever  BHEL  exercises its authority to  terminate  the contract/withdraw  a portion 
of work, the work may be  got completed by any other means at the vendor's risk  and 
cost provided that in the event of the cost of  completion (as  certified  by the BHEL’s 
Engineer which shall be  final  and binding  on the vendor) being less than  the  contract 
value, the advantage shall accrue to BHEL. If the cost  of completion  exceeds the 
money due to the Vendor  under the  Contract, the Vendor shall either pay the  excess 
amount  demanded  by BHEL or the same shall  be  recovered from  the  vendor.  This 
will be in addition to the forfeiture of Security Deposit and recovery of liquidated 
damages as per relevant clauses. 

12. LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: 
 The Contract shall be governed by the Law for the time being enforced in the Republic 

of India. The Civil Court at Delhi having ordinary Original Civil Jurisdiction shall alone 
have exclusive jurisdiction in regard to all claims in respect of this contract. 

13. FORCE MAJEURE:  
The following shall amount to force majeure conditions: 

13.1 Acts of God, Act of any Government, war, sabotage, riots, civil commotion, Police 
action, revolution, flood, fire cyclone, earthquake, epidemic and other similar 
causes over which the vendor has no control. 
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13.2 If the vendor suffers delay in the due execution of the contract, due to delays 
caused by force majeure conditions, as defined above, the agreed time of 
completion of the work covered by this contract may be extended by a 
reasonable period of time in consultation and after agreement of BHEL’s 
clients/owner, provided that on the occurrence of any such contingency, the 
Vendor immediately reports to BHEL in writing the causes of delay. The Vendor 
shall not be eligible for any compensation on this account. 
 

14. Model Conciliation Clause for Conducting Conciliation Proceedings Under The BHEL 
Conciliation Scheme, 2018 

The Parties the if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which terms shall means and include any dispute, 
difference, question or disagreement arising in connection with construction, 
meaning, operation, effect, interpretation or breach of the agreement, contract or 
the Memorandum of Understanding (delete whichever is inapplicable), which the 
parties unable to settle mutually), arise inter-se the Parties, the same may, be 
refereed by either party to conciliation to be conducted through Independent 
Experts Committee to be appointed by competent authority of BHEL from the BHEL 
Panel of Conciliators. 

Notes: 

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall 
be included in the BHEL Panel of Conciliators.  

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually 
agreeable to both the parties from outside the BHEL Panel of Conciliators.  

The proceedings of Conciliation shall broadly be governed by Part-III of the 
Arbitration and Conciliation Act 1996 or any statutory modification thereof and 
as provided in Annexure-A. 

The Annexure-A together with its appendices will be treated as if the same is part 
and parcel hereof and shall be as effectual as if set out herein in these GCC.”   

15.     ARBITRATION 
(i) Except as provide elsewhere in this Contract, in case amicable settlement is not 

reached between the Parties, in respect of any dispute or difference; arising out of 
the formation, breach, termination, validity or execution of the contract; or, the 
respective rights and liabilities of the Parties; or, in relation to interpretation of 
any provision of the contract; or, in relation to interpretation of any provision of 
the Contract; or, in any manner touching upon the contract, then, either Party 
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may, by a notice in writing to the other Party refer such dispute or difference to 
the sole arbitration of an arbitrator appointed by Head of the BHEL 
Unit/Region/Division issuing the Contract. 

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be 
final and binding upon the Parties. 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) 
or statutory modifications or re-enactments thereof and the rules made 
thereunder and for the time being in force shall apply to the arbitration 
proceedings under this clause. The seat of arbitration shall be New Delhi. 

The cost of arbitration shall be borne as per the award of the Arbitrator. 

Subject to the arbitration in terms of clause L above, the court at New Delhi shall 
have exclusive jurisdiction over nay matter arising out of or in connection with this 
Contract. 

Notwithstanding the existence or any dispute or differences and/or reference for 
the arbitration, the Contractor shall proceed with and continue without hindrance 
the performance of its obligations under this contract with due diligence and 
expedition in a professional manner except where the contract has been 
terminated by either Party in terms of this contract. 

(ii) In the event of dispute or difference relating to the interpretation and application 
of the provisions of commercial contract(s) between Central Public Sector 
Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and Government 
Departments/Organizations (excluding disputes concerning Railways, Income Tax, 
Customs & Excise Departments), such dispute or difference shall be taken up by 
either party for resolution through AMRCD as mentioned in DPE OM No.4(1)/2013-
DPE9GM)/FTS-1835 dated 22.05.2018. 

16. Provisions for micro and small enterprises (MSEs)  
 

Any bidder falling under MSE category shall furnish the following details & submit 
documentary evidence / Govt. Certificate etc. in support of the same along with their 
techno-commercial offer. 

Type under MSE  

Micro  
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Small  

 

Note: If the bidder does not furnish the above, offer shall be processed construing that 
the bidder is not falling under MSE category. 

a) MSE vendors can avail the intended benefits only if they submit along with the 
offer, attested copies of either EM II certificate having deemed validity (five years 
from the date of issue of acknowledgement in EM II) or valid NSlC certificate or 
UDYAM REGISTRATION CERTIFICATE /Udyog Aadhar Memorandum or EM II 
certificate along with attested copy of a CA certificate (Format enclosed at 
Annexure -H where deemed validity of EM II certificate of five years has expired) 
applicable for the relevant financial year (latest audited). Date to be reckoned for 
determining the deemed validity will be the date of bid opening (Part 1 in case of 
two part bid). Non submission of such documents will lead to consideration of their 
bid at par with other bidders. No benefit shall be applicable for this enquiry if any 
deficiency in the above required documents are not submitted before price bid 
opening. If the tender is to be submitted through e-procurement portal, then the 
above required documents are to be uploaded on the portal.  

b) MSEs shall be exempted from payment of earnest money at the time of tender 
submission. However, there is no exemption of security deposit submission. 

c) However, credentials of all MSE suppliers will be verified before considering the 
intended benefits for MSE suppliers at the time of tender evaluation. 

17. PERFORMANCE MONITORING: 
 

The Contractors performance shall be continuously monitored during execution of 
work at site. 
 
In case of contractor’s performance is found not satisfactory during the execution of 
work at site, BHEL may take alternate remedial measures and may not consider the 
contractor for further tenders, if the contractor performance is not improved in spite 
of opportunities given by BHEL.  
 

18. Risk & Cost Clause  
\ 

In case of fault of the contractor, BHEL reserves the following rights without entitling 
the contractor for any compensation:                 
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18.1  To terminate the contract or withdraw portion of work and get it done through other 
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by 
BHEL in any of the following cases: 

i)   Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in 
the Contract, backlog attributable to contractor including unexecuted portion of 
work does not appear to be executable within balance available period considering 
its performance of execution. 

 

ii)   Withdrawal from or abandonment of the work by contractor before completion of 
the work as per contract. 

 

iii)   Non-completion of work by the Contractor within scheduled completion period as 
per Contract or as extended from time to time, for the reasons attributable to the 
contractor.  

 

iv)   Termination of Contract on account of any other reason (s) attributable to 
Contractor. 

 
v)   Assignment, transfer, subletting of Contract without BHEL’s written permission. 

 

vi)   Non-compliance to any contractual condition or any other default attributable to 
Contractor. 

 

18.2 Risk & Cost Amount against Balance Work:  
 

Risk & Cost amount against balance work shall be calculated as follows: 

Risk & Cost Amount= [(A-B) + (A x H/100)]  

Where,  

A= Value of Balance scope of Work (*) as per rates of new contract 

B=  Value of Balance scope of Work (*) as per rates of old contract being paid to the 
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 

H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 

* Balance scope of work (in case of termination of contract): 

Difference of Contract Quantities and Executed Quantities as on the date of issue of 
Letter for ‘Termination of Contract’, shall be taken as balance scope of Work for 
calculating risk & cost amount.  

Contract quantities are the quantities as per original contract. If, Contract has been 
amended, quantities as per amended Contract shall be considered as Contract 
Quantities. 
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Items for which total quantities to be executed have exceeded the Contract Quantities 
based on drawings issued to contractor from time to time till issue of Termination 
letter, then for these items total Quantities as per issued drawings would be deemed to 
be contract quantities.  

Substitute/ extra items whose rates have already been approved would form part of 
contract quantities for this purpose. Substitute/ extra items which have been executed 
but rates have not been approved, would also form part of contract quantities for this 
purpose and rates of such items shall be determined in line with contractual provisions. 

However, increase in quantities on account of additional scope in new tender shall not 
be considered for this purpose. 

NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn 
shall be considered as ‘Balance scope of work’ for calculating Risk & Cost amount. 

18.3 LD against delay in executed work in case of Termination of Contract:  
 

LD against delay in executed work shall be calculated in line with LD clause of the 
contract, for the delay attributable to contractor. For limiting the maximum value of 
LD, contract value shall be taken as Executed Value of work till termination of contract.  

Method for calculation of “LD against delay in executed work in case of termination of 
contract” is given below.  

i) Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor = T1    

ii)  Let the value of executed work till the time of termination of contract= X 
 

iii)  Let the Total Executable Value of work for which inputs/fronts were made available to 
contractor and were planned for execution till termination of contract = Y 

 

iv)  Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
 

v)   LD shall be calculated in line with LD clause of the Contract for the delay attributable 
to contractor taking “X” as Contract Value and “T2” as period of delay attributable to 
contractor. 
 

 

18.4 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
 Following sequence shall be applicable for recoveries from contractor after informing 
the contractor of the total proposed recovery: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract.  
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b) Demand notice for deposit of balance recovery amount to be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) 
above.  

c) If contractor fails to deposit the balance risk & cost amount within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 
 

i) Dues payable to contractor against other contracts in the same Region/unit shall 
be considered for recovery.  

ii) If recovery cannot be made out of dues payable to the contractor as above, 
balance amount to be recovered, shall be informed to other Regions/Units for 
making recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of 
contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal 
action shall be initiated for recovery against contractor. 

19. All other terms and conditions of tender shall remain unchanged.  
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
 

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 
which expression shall unless repugnant to the context or meaning thereof, include its successors 
and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 
office at BHEL House, Siri Fort, New Delhi-110049 through its Unit at BHEL, Transmission Business 
Group, Noida (name of the Unit) having agreed to exempt 
________________________________(Name of the Vendor / Contractor / Supplier) with its 
registered office at______________________________________1 

(hereinafter called the said 
“Contractor” which term includes supplier), from demand under the terms and conditions of the 
Contract reference No.______________________________ dated __________ 2 valued at 
Rs………………………….3( Rupees …………………………………………………………) (hereinafter called the said 
Contract), of Security Deposit for the due fulfilment by the said Contractor of the terms and 
conditions contained in the said Contract, on production of a Bank Guarantee for 

Rs………………………..
4 

(Rupees……………………………………………................................only), 

We ____________________________________________________________(indicate the name 
and address of the Bank) having its Head Office at ______________________________(address of 
the head Office) (hereinafter referred to as the Bank), at the request of 
_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the 
Employer, an amount not exceeding Rs._________________without any demur, immediately on 
demand from the Employer and without any reservation, protest, and recourse and without the 
Employer needing to prove or demonstrate reasons for its such demand  

Any such demand made on the bank, shall be conclusive as regards the amount due and payable 
by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs._______________.  

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal 
or Arbitrator or any other authority, our liability under this present being absolute and 
unequivocal. 

The payment so made by us under this guarantee shall be a valid discharge of our liability for 
payment hereunder and the Contractor(s) shall have no claim against us for making such payment.  

We, further agree that the guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and that it shall continue 
to be enforceable till all the dues of the Employer under or by virtue of the said Contract have 
been fully paid and its claims satisfied & the Employer certifies that the terms and conditions of 
the said Contract have been fully and properly carried out by the said contractor(s) or acceptance 
of the final bill or discharge of this guarantee by the Employer, whichever is earlier. This guarantee 

shall initially remain in force up to and including________________
5 

and shall be extended from 
time to time for such period as may be desired by the Employer. Unless a demand or claim under 
this guarantee is made on us in writing on or before the __________________6 , (3 months more 
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than the present date of validity of Bank Guarantee) we shall be discharged from all the liability 
under this guarantee thereafter.  

We, ________________ (indicate the name of the Bank) further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said Contract or to 
extend time of performance by the said contractor(s) from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Employer against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
Contract and we shall not be relieved from our liability by any reason of any such variation or 
extension being granted to the said contractor(s) or for any forbearance, act or omission on the 
part of the Employer or any indulgence by the Employer to the said contractor(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would but for this provision 
have effect of so relieving us.  

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities.  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 
change of constitution or insolvency of the Contractor but shall in all respects and for all purposes 
be binding and operative until payment of all money payable to the Employer in terms thereof. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Employer in writing.  

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 4 

b) This Guarantee shall be valid up to ………………5 

c) Unless the Bank is served a written claim or demand on or before _____________6 all rights 
under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all 
liabilities under this guarantee irrespective of whether or not the original bank guarantee is 
returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 
duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Date _____________ Day of __________  

for___(indicate the name of the Bank)__  
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(Signature of Authorised signatory)  
 

1 
ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER . 

 

2 
DETAILS ABOUTTHE NOTICE OF AWARD/CONTRACTREFERENCE 

 

3 
CONTRACT VALUE 

 

4 
BG AMOUNTIN FIGURES AND WORDS 

 

5 
VALIDITY DATE (At least 3 months more than completion period) 

 

6 
DATE OF EXPIRY OF CLAIM PERIOD (At least 3 months more than the present date of validity of BG) 

Notes:  

1 The expiry of claim period shall be at least 3 months more than the validity date. It may be 
ensured that the same is in line with the agreement/ contract entered with the Vendor. 

2 The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per 
Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the 
rate prevailing in the State where the BG was executed, whichever is higher. The Stamp 
Paper/e-stamp paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank 
issuing the guarantee. 

 

3 In Case of Bank Guarantees submitted by Foreign Vendors: 

a.  From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be 
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can 
be presented at the Branch located in the town/city or at nearest branch where the Unit is 
located.  

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of 
the Vendor country’s Bank)  

b.1  In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such, 
Foreign Vendor needs to make necessary arrangements for issuance of Counter- Guarantee 
by Foreign Bank in favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is 
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be 
borne by the Foreign Vendor. The tender stipulation should clearly specify these 
requirements.  

b.2  In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 
(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure 
at sl.no. b.1 will required to be followed.  

 



Page 1 of 11 

 

ANNEXURE TO MODEL CONCILIATION CLAUSE FOR CONDUCT OF 

CONCILIATION UNDER THE BHEL CONCILIATION SCHEME, 2018  

 

BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 

1. The proceedings of Conciliation shall broadly be governed by Part-III of 

the Arbitration and Conciliation Act 1996 or any statutory modification 

thereof and as provided herein:  

 

2. The party desirous of resorting to Conciliation shall send an 

invitation/notice in writing to the other party to conciliate specifying all 

points of Disputes with details of the amount claimed. The party 

concerned shall not raise any new issue thereafter. Parties shall also 

not claim any interest on claims/counter-claims from the date of notice 

invoking Conciliation till the conclusion of the Conciliation proceedings. 

 

3. The party receiving the invitation/notice for Conciliation shall within 30 

days of receipt of the notice of Conciliation intimate its consent for 

Conciliation along with its counter-claims, if any.  

 

4. The Conciliation in a matter involving claim or counter-claim 

(whichever is higher) up to Rs 5 crores shall be carried out by sole 

Conciliator nominated by BHEL while in a matter involving claim or 

counter-claim (whichever is higher) of more than Rs 5 crores 

Conciliation shall be carried out by 3 Conciliators nominated by BHEL.  

 

5. The Parties shall be represented by only their duly authorized in-house 

executives/officers and neither Party shall be represented by a Lawyer.  

 

6. The first meeting of the IEC shall be convened by the IEC by sending 

appropriate communication/notice to both the parties as soon as 

possible but not later than 30 days from the date of his/their 

appointment. The hearings in the Conciliation proceeding shall 

ordinarily be concluded within two (2) months and, in exceptional cases 

where parties have expressed willingness to settle the matter or there 

exists possibility of settlement in the matter, the proceedings may be 

extended by the IEC by a maximum of further 2 months with the 

consent of the Parties subject to cogent reasons being recorded in 

writing.  

 

7. The IEC shall thereafter formulate recommendations for settlement of 

the Disputes supported by reasons at the earliest but in any case within 

virendra.ubnare
Typewritten Text
Annexure-A

virendra.ubnare
Typewritten Text
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15 days from the date of conclusion of the last hearing. The 

recommendations so formulated along with the reasons shall be 

furnished by the IEC to both the Parties at the earliest but in any case 

within 1 month from the date of conclusion of the last hearing. 

 

8. Response/modifications/suggestions of the Parties on the 

recommendations of the IEC are to be submitted to the IEC within time 

limit stipulated by the IEC but not more than 15 days from the date of 

receipt of the recommendations from the IEC. 

 

9. In the event, upon consideration, further review of the 

recommendations is considered necessary, whether by BHEL or by the 

other Party, then, the matter can be remitted back to the IEC with 

request to reconsider the same in light of the issues projected by 

either/both the Parties and to submit its recommendations thereon 

within the following 15 days from the date of remitting of the case by 

either of the Parties. 

 

10. Upon the recommendations by the Parties, with or without 

modifications, as considered necessary, the IEC shall be called upon to 

draw up the Draft Settlement Agreement in terms of the 

recommendations. 

 

11. When a consensus can be arrived at between the parties only in regard 

to any one or some of the issues referred for Conciliation the draft 

Settlement Agreement shall be accordingly formulated in regard to the 

said Issue(s), and the said Settlement Agreement, if signed, by the 

parties, shall be valid only for the said issues. As regards the balance 

issues not settled, the parties may seek to resolve them further as per 

terms and conditions provided in the contract. 

 

12. In case no settlement can be reached between the parties, the IEC shall 

by a written declaration, pronounce that the Conciliation between the 

parties has failed and is accordingly terminated. 

 

13. Unless the Conciliation proceedings are terminated in terms of para 22 

(b), (c) & (d) herein below, the IEC shall forward his/its 

recommendations as to possible terms of settlement within one (1) 

month from the date of last hearing. The date of first hearing of 

Conciliation shall be the starting date for calculating the period of 2 

months. 
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14. In case of 3 members IEC, 2 members of IEC present will constitute a 

valid quorum for IEC and meeting can take place to proceed in the 

matter after seeking consent from the member who is not available. If 

necessary, videoconferencing may be arranged for facilitating 

participation of the members. However, the IEC recommendations will 

be signed by all members. Where there is more than one (1) Conciliator, 

as a general rule they shall act jointly. In the event of differences 

between the Members of IEC, the decision/recommendations of the 

majority of the Members of IEC shall prevail and be construed as the 

recommendation of the IEC. 

 

15. The Draft Settlement Agreement prepared by the IEC in terms of the 

consensus arrived at during the Conciliation proceedings between the 

Parties shall be given by the IEC to both the parties for putting up for 

approval of their respective Competent Authority. 

 

16. Before submitting the draft settlement agreement to BHEL’s Competent 

Authority viz. the Board Level Committee on Alternative Dispute 

Resolution (BLCADR) for approval, concurrence of the other party’s 

Competent Authority to the draft settlement agreement shall be 

obtained by the other party and informed to BHEL within 15 days of 

receipt of the final draft settlement agreement by it. Upon approval by 

the Competent Authority, the Settlement Agreement would thereafter 

be signed by the authorized representatives of both the Parties and 

authenticated by the members of the IEC. 

 

17. In case the Draft Settlement Agreement is rejected by the Competent 

Authority of BHEL or the other Party, the Conciliation proceedings 

would stand terminated. 

 

18. A Settlement Agreement shall contain a statement to the effect that 

each of the person(s) signing thereto (i) is fully authorized by the 

respective Party(ies) he/she represents, (ii) has fully understood the 

contents of the same and (iii) is signing on the same out of complete 

freewill and consent, without any pressure, undue influence. 

 

19. The Settlement Agreement shall thereafter have the same legal status 

and effect as an arbitration award on agreed terms on the substance of 

the dispute rendered by an arbitral tribunal passed under section 30 of 

the Arbitration and Conciliation Act, 1996. 

 

20. Acceptance of the Draft Settlement Agreement/recommendations of the 

Conciliator and/or signing of the Settlement Agreement by BHEL shall 



Page 4 of 11 

 

however, be subject to withdrawal/closure of any arbitral and/or 

judicial proceedings initiated by the concerned Party in regard to such 

settled issues. 

 

21. Unless otherwise provided for in the agreement, contract or the 

Memorandum of Understanding, as the case may be, in the event of 

likelihood of prolonged absence of the Conciliator or any member of IEC, 

for any reason/incapacity, the Competent Authority/Head of 

Unit/Division/Region/Business Group of BHEL may substitute the 

Conciliator or such member at any stage of the proceedings. Upon 

appointment of the substitute Conciliator(s), such reconstituted IEC 

may, with the consent of the Parties, proceed with further Conciliation 

into the matter either de-novo or from the stage already reached by the 

previous IEC before the substitution. 

 

22. The proceedings of Conciliation under this Scheme may be terminated 

as follows: 

a. On the date of signing of the Settlement agreement by the Parties; 

or, 

b. By a written declaration of the IEC, after consultation with the 

parties, to the effect that further efforts at conciliation are no 

longer justified, on the date of the declaration; or, 

c. By a written declaration of the Parties addressed to the IEC to the 

effect that the Conciliation proceedings are terminated, on the 

date of the declaration; or, 

d. By a written declaration of a Party to the other Party and the IEC, 

if appointed, to the effect that the Conciliation proceedings are 

terminated, on the date of the declaration. 

e. On rejection of the Draft Settlement Agreement by the Competent 

Authority of BHEL or the other Party. 

 

23. The Conciliator(s) shall be entitled to following fees and facilities: 

Sl No Particulars Amount 

1 Sitting fees Each Member shall be paid a Lump 

Sum fee of Rs 75,000/- for the whole 

case payable in terms of paragraph 

No. 27 herein below. 

2 Towards drafting of 

settlement 

agreement  

In cases involving claim and/or 

counter-claim of up to Rs 5crores. 

Rs 50,000/- (Sole Conciliator) 
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Sl No Particulars Amount 

In cases involving claim and/or 

counter-claim of exceeding Rs 5 

crores but less than Rs 10 crores. 

Rs  75,000 (per Conciliator) 

In cases involving claim and/or 

counter-claim of more than Rs 10 

crores. 

Rs 1,00,000/- (per Conciliator) 

Note: The aforesaid fees for the 

drafting of the Settlement Agreement 

shall be paid on 

Signing of the Settlement Agreement 

after approval of the Competent 

Authority or 

Rejection of the proposed Settlement 

Agreement by the Competent 

Authority of BHEL. 

3 Secretarial expenses  Rs 10,000/- (one time) for the whole 

case for Conciliation by a Sole 

Member IEC. 

 

Where Conciliation is by multi 

member Conciliators –Rs 30,000/- 

(one time)- to be paid to the IEC  

4 Travel and 

transportation and 

stay at outstation 

i) Retired Senior 

Officials of other 

Public Sector 

Undertakings (pay 

scale wise 

equivalent to or 

more than E-8 

level of BHEL) 

 

 

As per entitlement of the equivalent 

officer (pay scale wise) in BHEL. 

Others 

 

 

 

As per the extant entitlement of 

whole time Functional Directors in 

BHEL. 
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Sl No Particulars Amount 

 Ordinarily, the IEC Member(s) would 

be entitled to travel by air Economy 

Class.  

5 Venue for meeting Unless otherwise agreed in the 

agreement, contract or the 

Memorandum of Understanding, as 

the case may be, the venue/seat of 

proceedings shall be the location of 

the concerned Unit / Division / 

Region / Business Group of BHEL. 

Without prejudice to the seat/venue 

of the Conciliation being at the 

location of concerned BHEL Unit / 

Division / Region / Business Group, 

the IEC after consulting the Parties 

may decide to hold the proceedings 

at any other place/venue to facilitate 

the proceedings. Unless, Parties 

agree to conduct Conciliation at 

BHEL premises, the venue is to be 

arranged by either Party alternately. 

 

24. The parties will bear their own costs including cost of presenting their 

cases/evidence/witness(es)/expert(s)on their behalf.  The parties agree 

to rely upon documentary evidence in support of their claims and not 

to bring any oral evidence in IEC proceedings. 

 

25. If any witness(es) or expert(s) is/are, with the consent of the parties, 

called upon to appear at the instance of the IEC in connection with the 

matter, then, the costs towards such witness(es)/expert(s) shall be 

determined by the IEC with the consent of the Parties and the cost so 

determined shall be borne equally by the Parties.  

 

26. The other expenditures/costs in connection with the Conciliation 

proceedings as well as the IEC’s fees and expenses shall be shared by 

the Parties equally. 

 

27. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be 

payable after the first meeting of the IEC and the remaining 50% of the 

Sitting Fees shall be payable only after termination of the conciliation 

proceedings in terms of para 22 hereinabove.  
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28. The travelling, transportation and stay at outstation shall be arranged 

by concerned Unit as per entitlements as per Serial No. 3 of the Table 

at para 23 above, and in case such arrangements are not made by the 

BHEL Unit, the same shall be reimbursed to the IEC on actuals limited 

to their entitlement as per Serial No. 4 of the Table at Para 23 above 

against supporting documents. The IEC Member(s) shall submit 

necessary invoice for claiming the fees/reimbursements. 

 

29. The Parties shall keep confidential all matters relating to the 

conciliation proceedings. Confidentiality shall extend also to the 

settlement agreement, except where its disclosure is necessary for 

purposes of its implementation and enforcement or as required by or 

under a law or as per directions of a Court/Governmental authority/ 

regulatory body, as the case may be. 

 

30. The Parties shall not rely upon or introduce as evidence in any further 

arbitral or judicial proceedings, whether or not such proceedings relate 

to the Disputes that is the subject of the Conciliation proceedings: 

a. Views expressed or suggestions made by the other party in 

respect of a possible settlement of the Disputes; 

b. admissions made by the other party in the course of the 

Conciliator proceedings; 

c. proposals made by the Conciliator; 

d. The fact that the other Party had indicated his willingness to 

accept a proposal for settlement made by the Conciliator. 

 

31. The Parties shall not present the Conciliator(s) as witness in any 

Alternative Dispute Resolution or Judicial proceedings in respect of a 

Disputes that is/was the subject of that particular Conciliation 

proceeding. 

 

32. None of the Conciliators shall act as an arbitrator or as a representative 

or counsel of a Party in any arbitral or judicial proceeding in respect of 

a Disputes that is/was the subject of that particular Conciliation 

proceeding.  

 

33. The Parties shall not initiate, during the Conciliation proceedings, any 

arbitral or judicial proceedings in respect of a Disputes that is the 

subject matter of the Conciliation proceedings except that a Party may 

initiate arbitral or judicial proceedings where, in his opinion, such 

proceedings are necessary for preserving his rights including for 

preventing expiry of period of limitation. Unless terminated as per the 

provisions of this Scheme, the Conciliation proceedings shall continue 
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notwithstanding the commencement of the arbitral or judicial 

proceedings and the arbitral or judicial proceedings shall be primarily 

for the purpose of preserving rights including preventing expiry of 

period of limitation. 

 

34. The official language of Conciliation proceedings under this Scheme 

shall be English unless the Parties agree to some other language. 
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Format 2 to BHEL Conciliation Scheme, 2018 

 

FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO 

CONCILIATION THROUGH IEC 

 

To,  

M/s. (Stakeholder’s name) 

Sub: Resolution of the Disputes through conciliation by Independent 

Expert Committee (IEC). 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.  

Sir, 

With reference to above referred Contract/MoU/Agreement/LOI/LOA, you 

have raised certain Disputes/claims. Vide your letter dated____  you have 

requested BHEL to refer the Disputes/claims to IEC for Conciliation. 

We are enclosing herewith Format (3) for giving consent and the terms and 

conditions of BHEL Conciliation Scheme, 2018 governing conciliation through 

IEC. You are requested to give your unconditional consent to the said terms 

and conditions of the Scheme by returning the same duly sealed and signed on 

each page. On receipt of your consent, matter will be put to the Competent 

Authority for consideration and decision. 

Please note that BHEL has also certain claims against you (if applicable). 

BHEL reserves its right to agree or not to agree conciliation of the said disputes 

through BHEL and this letter is being issued without prejudice to BHEL's rights 

and contentions available under the contract and law. 

Yours faithfully, 

 

Representative of BHEL 
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Format 3 to BHEL Conciliation Scheme, 2018 

FORMAT FOR GIVING CONSENT BY 

CONTRACTOR/VENDOR/CUSTOMER/COLLABORATOR/CONSORTI

UM PARTNERSFOR REFERRING THE DISPUTES TO CONCILIATION 

THROUGH IEC 

To, 

BHEL 

...................... 

Sub: Resolution of Disputes through Conciliation by Independent Expert 

Committee (IEC). 

Ref:  Contract/MoU/Agreement/LOI/LOA No & date____ 

With reference to above referred contract, our following bills/invoices/claims 

submitted to BHEL are still unpaid giving rise to Disputes: 

SL.   

no. 

Claim 

Description 

 

Bill 

submitted 

to BHEL 

(no. 

and date) 

Amount of 

the 

bill/claim 

Amount 

received 

from 

BHEL 

Outstanding  

Amount 

      

      

      

 

Accordingly we request you to kindly refer the Disputes in respect of above 

claims to IEC for Conciliation. 

We hereby agree and give our unconditional consent to the terms and 

conditions of BHEL Conciliation Scheme, 2018 governing conciliation 

through IEC. We have signed the same on each page and enclosed it for your 

consideration. 

Yours faithfully, 

 (Signature with stamp) 

Authorized Representative of Contractor 

Name, with designation 

Date 
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Format 5 to BHEL Conciliation Scheme, 2018 

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO 

THE IEC BY BOTH THE PARTIES 

1. Chronology of the Disputes 

2. Brief of the Contract/MoU/Agreement/LOI/LOA 

3. Brief history of the Disputes: 

4. Issues: 

5. Details of Clam(s)/Counter Claim(s):  

SI. No. Description of 

claim(s)/Counter Claim 

Amount (in 

INR)Or currency 

applicable in 

the contract  

Relevant 

contract 

clause 

 

 

   

    

    

 

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of 

contract) 

Note– The Statement of Claims/Counter Claims may ideally be restricted to 

maximum limit of 20 pages. Relevant documents may be compiled and 

submitted along with the statement of Claims/Counter Claims. The statement 

of Claims/Counter Claims is to be submitted to all IEC members and to the other 

party by post as well as by email. 

 

 

 



Sl.No. Description of Item

PART-A Soil Investigation Neemuch Mandsaur
Total 

Quantity

1

Mobilization & Demobilization of necessary equipment, tools, plants,
manpower, etc., for conducting soil investigation at a project site. 1 Lot 43000 43000

2(a)

Drilling borehole of 150mm dia (upto 15 M depth into vergin soil or to
refusal whichever occurs earlier) at specified locations including
performing SPT, collecting disturbed and undisturbed samples, recording
water table etc., all complete as per specification including backfilling of
boreholes as per direction of Engineer-in-charge.

8 2 10 Nos. 17100 171000

2(b)
Add extra for rock drilling in boreholes where rock is encountered, all
complete as per specification. 15 3 18 RM 3680 66240

3

Making trail pit 2X2 m in size extending to 4m depth or as specified by
customer at specified locations & taking undisturbed samples as per
specification including backfilling as per direction of Engineer-in-charge. 8 2 10 Nos. 4820 48200

4

Conducting plate load test at speciifed location (loading intensity upto
8Kg/cm2 or 40mm settelment whichever occurs earlier) all complete as
per specification using plate of following size including backfilling as per
direction of Engineer-in-charge.

(a) 450mm X 450mm / 600mmX600mm 2 1 3 Nos. 29866.67 89600.01

5

Conducting laboratory tests on soil and water samples all complete as per
customer specification clause 2.8 "LABORATRY TEST" (Payment against
this item shall be made based on the total no. of boreholes driven as per
item no. 2(a) however, charges for laboratary testing of the samples
collected from trail pits/plate load test pits shall be deemed to be
inclusive in this item).
Note : - The laboratary test shall be carried out at any Govt. approved
/NABL accrediated laboratories.)

8 2 10
Per Bore 

Hole 3200 32000

6

Conducting electricaL resistivity test (ERT) as per specification including
all necessary arrangement required to conducting the test as per
direction of Engineer-in-charge. 16 0 16 Nos. 3040 48640

7
Furnishing 2 copies of draft report & 4 copies of final report for each
project. 1 1 2 Per Project 11000 22000

PART-B  Topographical Survey

1

Detailed topographical survey of entire substation land, construction of
bench marks, transfer of the reduced levels & coordinates to the bench
marks (As per enclosed draiwng), preparation of survey report, survey
map, & contour plan, all complete as per mentioned scope of work
including cost of mobilization & demobilization, manpower, tools &
tackles, equipment, etc. as per direction of Engineer-in-charge.
(Approximate area of land for survey is 70 acre)

1 0 1 Lot 101333 101333

2

Furnishing survey map in AUTOCAD as well as Excel sheet showing
reduced level at grid of 10mX10m, hard copies of survey map, optimum
quantity of earthwork in cutting & filling with proposed F.G.L and survey
report (02 copies of draft report/drawing & four copies of final
report/drawings) and as per direction of Engineer-in-charge

1 0 1 Lot 19000 19000

641013

Bill of Quantity Cum Price Schedule (Annexure-I)

Total Amount in Rs. For PART-A & PART-B (Excluding GST)

Unit Rate 
(Rs.)

Amount 
(Rs.)

Name of work: Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 400 kV Substation at Mandsaur, MP

Name of Project: - (a) 400/220 kV substation at Neemuch, MP
                                       (b) 400 kV Substation at Mandsaur, MP

Name of Customer: M/s POWERGRID CORPORATION OF INDIA LIMITED

Tender Specification No.: TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23, Date: 04.10.2022

1

Quantity
Unit



Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl.
No.

Item Description Quantity Units Estimated Rate 
in

Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 6 53 55
1 Total amount as per rates in BOQ  (as per 

Annexure-I) for "Soil Investigation & Topographic 
survey for 400/220 kV substation at Neemuch & 
400 kV Substation at Mandsaur, MP."- Excluding 
GST

1.000 Nos 641013.00 641013.00 INR  Six Lakh Forty One Thousand  &Thirteen  Only

Total in Figures 641013.00 INR  Six Lakh Forty One Thousand  &Thirteen  Only

Quoted Rate in Figures
Select 0.000 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. 

Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: BHEL, TBG- SubContracting Department, Sector 62 Noida, UP

Name of Work: Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 400 kV Substation at Mandsaur, MP

Contract No:  TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23 DATE 04.10.2022

Validate Print Help
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  Rev.No:00 

 1.1

SECTION -1 
 
 

SCOPE, SPECIFIC TECHNICAL REQUIREMENT AND SCHEDULE OF ITEMS 
  
1.1.0 SCOPE 
 
1.1.1 The scope of work under this specification is to carry out detailed Geotechnical 

investigation required for construction of substation at two different locations namely 
(a) 400/220 kV substation at Neemuch, MP (b) 400 kV Substation at Mandsaur, M.P 
and Soil resistivity measurement & Topographical survey with contours at 400/220 
kV substation at Neemuch being executed by BHEL on turnkey basis. The Customer 
is Powergrid Corporation of India Ltd (PGCIL). 

 
1.1.2 The Soil Investigation along with Soil Resistivity Measurement of the substation shall 

generally include the following:- 
 

(i) The work shall include mobilization of necessary equipment, providing 
necessary engineering supervision and technical personnel, skilled and 
unskilled labour, etc. as required to carry out the entire field work as well as 
laboratory investigation.  

(ii) Carrying out geotechnical investigation and electrical resistivity test. 
(iii) Analysis and interpretation of data collected and preparation of a detailed soil 

report including specific recommendations for the type of foundations and the 
safe bearing capacity for different sizes of foundations at different founding 
levels for the various structures of the substation.  

(iv) All the field & laboratory data shall be recorded in the proformas 
recommended in IS Codes/Customer approved protocols. 

(v) All work shall be carried out as per Customer Technical Specification. 
(vi) The Bidder shall make his own arrangement for locating the coordinates and 

various test positions in the field (including clearance of the site at the location 
of test positions, if necessary) all as per the information supplied to him. The 
test locations shall be furnished during execution of work. 

(vii) The Bidder shall make his own arrangement for water and electricity (if 
required) and arrangement for putting up his man & material. 

(viii) Grass cutting/Jungle cleaning required for carrying out soil investigation work 
shall deemed to be included in the bidder scope. 

(ix) Bidder must visit the site before quoting the rate to have fare idea of site. 
Drawing & locations of bore-holes / test points shall be provided to the 
successful bidder. Some test locations may be finalized at the site after 
successful award of the contract during detail engineering. 

(x) In case of anything mentioned in customer technical specification is at 
variance with standard technical specification/ IS code mentioned herein, 
the provision of customer technical specification shall prevail. 

(xi) All laboratory test shall be carried out in customer approved Test lab/NABL 
accredited Test lab. 

(xii) After collection of sample from bore holes, trial pits, plate load test, etc. shall 
be backfilled as per direction of Engineer-In-Charge. 

(xiii) Any other work required to complete above work. 
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1.1.3 The Topographical Survey of the substation shall generally include the following:- 

(i) Surveying of the substation land boundary with co-ordinates of each corner 
points and dimension of each side by total station / GPS. Marking of locations of 
any permanent structure near the boundary.

(ii) Surveying of total area of the substation land (Appx. 70 Acre ) with 
contours. 

(iii) Verification of Input data/Existing data provided by BHEL/Customer or 
collection of data from any agency.

(iv) A grid system of co-ordinates shall be established so that grid line will be 
parallel to the boundary of Sub-Station.

(v) 10m x 10m grids shall be considered for spot level and at closer distances 
wherever pits, undulations, etc. are met. Suitable contour interval as instructed 
by Engineer-in-charge based on the ground profile shall be followed for 
contour maps.   

(vi) Preparation of the drawing in AUTOCAD showing a) all natural features like 
ditches and water bodies. b) All botanicals feature like trees, truncated tree. c) 
All man made features like existing buildings, pump house, canal, road, 
overhead electric lines, electric towers, electrical pylons, wells, pipe line, height 
of electric wire, and all other permanent structures.  

(vii) The Bidder shall make his own arrangement for locating the coordinates in 
the field (including clearance of site at the location of test positions, if 
necessary) all as per the information supplied to him and also for 
determining the reduced levels of these locations from nearby Rail Gate/ 
National Highway Authority of India (Collection of data from NHAI is in 
the scope of Bidder).  

(viii) Masonry pillars shall be erected (Drawing enclosed) at suitable places in the 
area to serve as bench mark for the execution of work. These bench mark shall 
be connected with G.T.S of any other permanent Bench mark approved by the 
Engineer-In-Charge. Minimum 06 bench marks and adequate number of grid 
pillar as per direction of Engineer-In-Charge shall be constructed in isolation 
area adjacent to substation area as per directions of engineer-in-charge. The 
reduced levels & coordinates shall be clearly marked on the bench marks.

(ix) All the field data shall be recorded in the proforma recommended in IS 
Codes /CPWD/Good Standard Practices/Customer approved Field Books 
dually signed by Engineer-In-Charge. 

(x) Bidder should calculate the optimum quantity of Earthwork in cutting and 
filling using spot level method with proposed Finished Ground Level.  
FGL (Finished Ground Level) shall be proposed by bidder considering 
HFL (High Flood level), Highway passing near by the site to avoid 
water logging in the proposed site in future. 

(xi) The work shall include mobilization of necessary equipment, providing 
necessary engineering supervision and technical personnel, skilled and 
unskilled labour, etc. as required to carry out the entire field work.  

(xii) The Bidder shall make his own arrangement for water and electricity (if 
required) and arrangement for putting up his man & material. 

(xiii) Grass cutting/Jungle cleaning required for carrying out survey work, Bench 
mark work etc. shall deemed to be included in the bidder scope. 

(xiv) Bidder must visit the site before quoting the rate to have fare idea of site. 
(xv) Any other work required to complete above work. 
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1.2.0 SPECIFIC TECHNICAL REQUIREMENT

1.2.1 The specific technical requirements for the execution of Geotechnical Investigation,
Soil Resistivity Measurement & Topographical survey with contours shall be as per 
Standard Specification / I.S. Codes/ CPWD Specification / Customer Specification /
good standard of practices necessary to fulfil the objective. 

1.2.2 In the evaluation of earth resistivity for the substations, at least eight test directions 
shall be chosen from the centre of the substation to cover the entire area including 
the future area. Electrical measurements of the subsoil at various depths up to 20 
meters shall be made at the site of each substation in order to determine the layered 
effects of the ground from which the effective ground resistivity and hence the 
expected resistance of the proposed earth grid system may be predicted.
Soil resistivity measurement may be done in dry season. Small amount of water may 
be applied at electrodes for making proper contact between the electrodes and soil.

1.3.0 BILL OF QUANTITIES

1.3.1 The Bill of Quantity cum price schedule shall be as per page 1.5 to page 1.6.

1.3.2 The quantities indicated in the ‘Bill of Quantity cum price schedule’ are indicative 
and can vary upto any extent, even may get deleted. Contractor shall not be entitled 
for any claim for any such variation in the quantities.

1.3.3 The provision of Bill of Quantity cum price schedule, specifications and drawings 
shall be read in conjunction with each other and in case of conflict amongst them, the 
clarification shall be obtained from the Engineer-in-charge whose decision shall be 
final and binding.

1.3.4 No extra work shall be carried out without prior approval in soil resistivity 
measurement and geotechnical investigation.

1.4.0 DOCUMENT SUBMISSION

1.4.1 The contractor shall submit complete soil investigation report consisting of 
information regarding the geological detail of the site, summarized observations,
bore-log details, test data & reports, earth resistivity measurement reports, ground 
water level, conclusions, recommendation of footing type with supporting 
calculations, recommended type of foundations for various structures, safe bearing 
capacity for different sizes of isolated footings at different depths, capacity of pile 
foundations including type (cast-in-situ under-reamed) & size (from 250mm dia to 
750mm dia), & capacity of piles etc. as per Customer Technical specification & 
direction of Engineer-In-Charge.

1.4.2 Recommendation on removal or detainment of expansive soil under the structures / 
road, if expansive soil is met, including recommendation for any special treatment 
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and specification for the materials to be used, construction method and equipment to 
be deployed.

1.4.3 Recommendations regarding slope of excavation & dewatering schemes, if required, 
and comments on the nature of soil & ground water with due regard to protective 
measures.

1.4.4 The contractor shall submit survey map of the site (AUTOCAD drawing along with 
Excel copy of the plot) indicating grid lines and contour lines, demarcating all 
permanent features like roads, railways, waterways, building, pump house, power 
lines, natural streams, nallah, well, fence lines, trees, etc. The contractor shall also 
submit the survey report consisting of general site observation such location of 
access roads, rivers, irrigation canals, existing drainage pattern of the site, possibility 
of water logging, mentioning reduced level of high flood level, any rock outcrops in 
the site, water level in the wells, etc. as per direction of Engineer-In-Charge /
Customer’s Divisional Engineer.

1.4.5 Soft copies of all above drawings & documents through email & pen drive.

1.5.0 BOQ CUM PRICE SCHEDULE
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ITEM NO. DESCRIPTION OF ITEM UNIT Unit Rate (in Rs) 
Excluding GST AMOUNT

Neemuch Mandsaur Total

1 Mobilization & Demobilisation of necessary
equipment, tools, plants, manpower, etc., for
conducting soil investigation at a project site.         

1 Lot

2(a) Drilling boreholes of 150mm dia (Upto 15 M
Depth into vergin soil or to refusal whichever
occurs earlier ) at specified locations including
performing SPT, collecting disturbed and
undisturbed samples, recording water table etc.,
all complete as per specification including
backfilling of boreholes as per direction of
Engineer-in- Charge

8 2 10 Nos

2(b) Add extra for rock drilling in boreholes where
rock is encountered, all complete as per
specification. 

15 3 18 RM

3 Making trial pits 2x2 m in size extending to 4 m
depth or as specified by customer at specified
locations and taking undisturbed samples as per
specification including backfilling as pe
direction of Engineer-In Charge.

8 2 10 Nos

4 Conducting plate load test at specified location
(loading intensity upto 8kg/cm2 or 40mm
settlement whichever occurs earlier) all complete
as per specification using plate of following size
including backfilling as pe direction of Engineer-
In Charge:-

(a)  450mm X 450mm / 600 mm X 600 mm 2 1 3 Nos

5 Conducting laboratory tests on soil and water
samples all complete as per customer
specification clause 2.8 " LABORATRY TEST"
(Payment against this item shall be made based
on the total no. of boreholes driven as per Item
No.2(a) however, charges for laboratry testing
of the samples collected from trail pits/plate load
test pits shall be deemed to be inclusive in this
item). Note :- The
laboratry tests shall be carried out at any Govt
approved /NABL accredited laboratories.)

6 Conducting Electrical resistivity test (ERT) as
per specification including all necessary
arrangement required to conducting the test as
per direction of Engineer-in-charge.

16 0 16 Nos.

7 Furnishing 2 copies of draft report and 4 copies
of final report for each project. 1 1 2

Per 
project

SCHEDULE OF ITEMS.

QUANTITY 

1

PART A - SOIL INVESTIGATION 

1.5











   


























Doc. No: TB-XXX-607-003-SI

Rev.No:00

1.6

PART B TOPOGRAPHICAL SURVEY 

ITEM 
NO. DESCRIPTION OF ITEM QUANTITY UNIT

Unit Rate 
(in Rs) 
Excluding 
GST

AMOUNT

1 Detailed topographical survey of entire substation 
land, construction of bench marks, transfer of the 
reduced levels & coordinates to the bench marks 
(As per Enclosed Drawing), preparation of 
survey report, survey map & contour plan, all 
complete as per mentioned scope of work 
including cost of mobilization & demobilization, 
manpower, tools & tackles, equipment, etc. as 
per direction of Engineer-In-Charge.            
(Approximate area of land for survey is 70 acre) 

1 Lot   

            
2 Furnishing Survey Map in AUTOCAD as well as 

Excel Sheet showing Reduced level at grid of 
10m x10m, Hard copies of survey map, optimum 
quantity of Earthwork in cutting & filling with 
proposed F.G.L and Survey Report (02 copies of 
draft report/ drawing and four copies of final 
report/ drawings) and as per direction of 
Engineer-In-Charge. 

1 Lot   









     







SECTION -2 
STANDARD TECHNICAL SPECIFICATION 

Standard Tech Spec for Soil Investigation   (Doc. No. TB-XXX-404-607-004   Rev No: 00) 
enclosed. 
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2.1 

STANDARD TECHNICAL SPECIFICATION  

2.1.0 BORE HOLES 

a. Drilling of bore holes of 150 mm dia. in accordance with the provisions of IS: 
1892, to 15m depth or to refusal whichever occurs earlier. By refusal it shall 
mean that a standard penetration blow count (N) of 100 is recorded for 30 cm 
penetration. However, in case where deep pile foundations are envisaged, the 
depths have to be regulated as per codal provisions. In cases where rock is 
encountered, coring in bore holes shall be carried out to 3 M in bed rock and 
continuous core recovery is achieved. 

b. Performing Standard Penetration Tests at approximately 1.5m intervals in the 
bore holes starting from 1.5 m below ground level onwards and at every change of 
stratum. The disturbed samples from the standard penetrometer shall also be 
collected for necessary tests. 

c. Collecting undisturbed samples of 100/75 mm diameter 450 mm long from the 
bore holes at intervals of 1.5m and every change of stratum starting from 1.0m 
below ground level onwards in clayey strata. 

d. Collecting disturbed samples from the bore holes at intervals of 1.5m and every 
change of stratum starting from 1.0m below ground level onwards in clayey strata. 

e. Recording of water table depth & collection of water sample. 

f. All samples, both disturbed and undisturbed, shall be identified properly with the 
bore hole number and depth from which they have been taken. The sample shall be 
sealed at both ends of the sampling tubes with wax immediately after the 
sampling and shall be packed properly and transported to the Contractor's 
laboratory  without any damage or loss. 

g. The logging of the boreholes shall be compiled immediately after the boring is 
completed and a jointly signed copy of the bore log shall be handed over to the 
site representative of BHEL/Customer. 

h. On completion of each hole, the Contractor shall backfill all bore holes as 
directed by the BHEL/Customer. The backfi ll material can be the 
excavated material 

2.2.0 DYNAMIC CONE PENETRATION TEST 

a. Dynamic cone penetration tests shall be carried out with the circulation of 
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bentonite slurry at specified locations and a continuous record of penetration 
resistance (NG) up to 15.00m from natural ground level or the refusal shall be 
maintained by the Contractor.  IS: 4968 (Part-2) shall be followed for carrying out 
the test and for reporting of results.

b. The location for the tests shall be as directed by BHEL/Customer. On completion 
of the test, the results shall be presented as a continuous record as the 
numbers of blows required for every 300 mm penetration of the cone into the soil. 

2.3.0      TRIAL PITS 

Trial pits shall be excavated at specified locations. The trial pits shall be 2m x 2m in size 
extending to 4m in depth, or as specified by BHEL/Customer. Undisturbed samples shall 
be taken from the trial pits at 1.5 m interval & every change of startum. 

2.4.0 PLATE LOAD TEST 

a. Plate load test shall be conducted to determine the bearing capacity, 
modulus of subgrade reaction and load/settlement characteristics of soil at 
shallow depths by loading a plane and level steel plate kept at the desired 
depth and measuring the settlement under different loads, until a desired 
settlement takes place or failure occurs, The specification for the equipment 
and accessories required for conducting the test, the test procedure, field 
observations and reporting of results shall conform to IS : 1888, Modulus of 
subgrade reaction shall be conducted as per IS: 9214. The location(s) and 
depth of the test shall be as specified by BHEL/Customer. (Depth shall 
be upto a maximum of 3.00m below the natural ground level).  

b. The size of the pit in plate load test shall not be less than five times the plate 
size and shall be taken upto the specified depth. All provisions regarding 
excavation and visual examination of pit shall apply here.

c. Unless otherwise specified the reaction method of loading shall be adopted. 
Settlement shall be recorded from dial gauges placed at four diametrically 
opposite ends of the test plate.

d. The load shall be increased in stages. Under each loading stage, record of Time 
vs. Settlement shall be kept as specified in IS: 1888.

e. Backfilling of the pit shall be carried out as per the directions of the 
Owner. Unless otherwise specified the excavated soil shall be used for this 
purpose. In cases of gravel-boulder or rocky strata, respective relevant 
codes shall be followed for tests. 

2.5.0 FIELD  CALIFORNIA BEARING RATIO TEST 

This test shall be carried out to obtain the properties of soil required for the construction of       
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roads. The equipments and accessories required for carrying out the test, test procedure, 
recording of observations and presentation of results shall conform to IS: 2720 part XXXI.  

2.6.0       WATER SAMPLE 

Representative samples of ground water shall be taken when ground water is first 
encountered before the addition of water to aid drilling of boreholes. The samples 
shall be of sufficient quantity for chemical analysis to be carried out and shall be stored 
in air-tight containers.

2.7.0           LABORATORY TESTS 

2.7.1 The laboratory tests shall be carried out progressively during the field work after 
sufficient number of samples have reached the laboratory in order that the test results 
of the initial bore holes can be made use of in planning the later stages of the field 
investigation and quantum of laboratory tests. 

2.7.2 All samples brought from field, whether disturbed or undisturbed shall be 
extracted/prepared and examined by competent technical personnel, and the test shall 
be carried out as per the procedures laid out in the relevant I.S. Codes.

The following laboratory tests shall be carried out for undisturbed sample: 

(i) Tri axial compression test and determination of shear parameters (C- as per IS 

-2720 (Part ix) IS- 2720 (Part- xii) IS 2720 (Part xiii) on silty /sandy soil. 

OR Consolidation Test as per IS -2720 (Part xv) on clay soil. 

(ii) Sieve analysis test as per IS -2720 (Part iv). 

(iii) Atterberg’s Limit test as per IS-2720 (Part v). 

(iv) Particle size analysis test as per IS -2720 (Part iv). 

(v) Natural moisture content test as per IS 2720(Part vi). 

(vi) Wet density test & dry density test as per IS 2720 (Part vi). 

(vii) Specific gravity test as per IS 2720 (Part iii) section 2 

(viii) Chemical tests on soil and water to determine the carbonates, sulphates, 

nitrates, chlorides, Ph. value, and organic matter and any other chemical 
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harmful to the concrete foundation. 

(ix) Rock quality designation (RQD), RMR in case when rock is encountered. 

The following laboratory tests shall be carried out for disturbed sample:

(i)      Sieve analysis test as per IS -2720 (Part iv). 

(ii)     Atterberg’s Limit test as per IS-2720 (Part v). 

2.8.0           ELECTRICAL RESISTIVITY TESTS 

2.8.1 This test shall be conducted to determine the electrical resistivity of soil required for 
designing safety grounding system for the entire sub-station area. The specification 
for the equipment and other accessories required for performing the test, test 
procedure and report-ing of field observations shall conform to IS: 3043. The test 
shall be conducted using Wenner's four electrode method as specified in IS: 1892, 
Appendix-B2. Unless otherwise specified, at each test location the test shall be 
conducted along two perpendicular lines parallel to the co-ordinate axes. On each line 
a minimum of 8 to 10 readings shall be taken by changing the spacing of the 
electrodes from an initial small value of 0.5m upto a distance of 20m. 

2.9.0 TEST RESULTS AND REPORTS

2.9.1 The Contractor shall submit the detailed report wherein information regarding the  
geological  details of the site,  summarized observations and test data, bore logs, and 
conclusions & recommendations on the type of foundations with supporting calculations 
for the recommendations are given. Initially, the report shall be submitted by the 
Contractor in draft form and after the draft report is approved, the final report in 
desired no. of copies shall be submitted. The test data shall bear the signatures of the 
contractor and site representative of BHEL/Customer. 

2.9.2 The report shall include, but not limited to the following : 

(i) A plan showing the locations of the exploration work i.e. bore holes, 
dynamic cone penetration tests, trial pits, plate load test, etc. 

(ii) Bore Logs: Bore logs of each bore holes clearly identifying the stratification 
and the type of soil stratum with depth. The values of Standard Penetration Test 
(SPT) at the depths where the tests were conducted on the samples collected at 
various depths shall be clearly shown against that particular stratum. 

(iii) Test results of field and laboratory tests shall be summarized strata wise as well 
in combined tabular form. All relevant graphs, charts tables, diagrams and 
photographs, if any, shall be submitted along with report. Sample illustrative 


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reference calculations for settlement, bearing capacity, pile capacity shall be 
enclosed. 

(iv) Recommendations: The report should contain specific recommendations for the 
type of foundation for the various structures envisaged at site. The Contractor 
shall acquaint himself about the type of structures and their functions from 
BHEL/Customer. The observations and recommendations shall include,  but 
not limited to the following: 

(a) Geological formation of the area, past observations or historical data, 
if available, for the area and for the structures in the nearby area, 
fluctuations of water table etc. 

(b) Recommended type of foundations for various structures. If piles are 
recommended, the type, size and capacity of pile and groups of piles 
shall be given after comparing different types and sizes of piles and 
pile groups. 

(c) Allowable bearing pressure on the soil at various depths for different 
sizes of the foundations based on shear strength and settlement 
characteristics of soil with supporting calculations. Minimum factor of 
safety for calculating net safe bearing capacity shall be taken as 
2.5/3.0(As advised by BHEL/Customer).  

(d) Recommendation regarding liquefaction characteristics of soil. 

(e)   Recommendations regarding slope of excavations and dewatering 
schemes, if required. 

(f)     Comments on the chemical nature of soil and ground water with due 
regard to deleterious effects of the same on concrete and steel and 
recommendations for protective measures. 

(g)   If expansive soil is met with, recommendations on removal or 
retainment of the same under the structure, road, drains, etc. shall 
be given. In the latter case detailed specification of any special 
treatment required including specification or materials to be used, 
construction method, equipments to be deployed etc. shall be 
furnished. Illustrative diagram of a symbolic foundation showing 
details shall be furnished. 

(h)     Recommendations for additional investigations beyond the scope of the 
present work, if considered necessary.



 

 

 
SECTION -3 

 
ENCLOSURES TO THE SPECIFICATION    

(a) Customer Specification  
 
 

 

 

 

 



















 
 
 

FORMAT OF NO DEVIATION CERTIFICATE 
 (To be submitted in the bidder's letter head) 

 
 

REF: ………………………….                                                                       Dated………………………… 
 
 
BHARAT HEAVY ELECTRICALS LIMITED, 
TRANSMISSION BUSINESS GROUP, 
10TH FLOOR, JOY TOWER, PLOT NO. C-20, 1/1A,  
C BLOCK, PHASE 2, INDUSTRIAL AREA,   
SECTOR-62, NOIDA – 201301 (U.P.) 
 
SUB.: Tender for “Soil Investigation & Topographic survey for 400/220 kV substation at Neemuch & 400 kV 

Substation at Mandsaur, MP”. 
  

    TENDER NO.: - TBSM/NEEMUCH & MANDSAUR/SI&TS/TENDER/22-23                               Date 04.10.2022 
 

Dear Sir,  
 

With reference to above, this is to confirm that as per tender conditions, we have visited subject site 
before submission of our offer and noted the job content & site conditions etc.   
 
We also confirm that we have not changed / modified the tender documents as appeared in the website 
and in case of observance at any stage, it shall be treated as null and void. We hereby confirm that we 
have not taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and we hereby convey our unqualified acceptance to all terms and conditions as 
stipulated in the tender and NIT. In the event of observance of any deviation in any part of our offer at a 
later date whether implicit or explicit, the deviations shall stand null & void.  
 
We confirm to have submitted offer strictly in accordance with tender instructions.  
 
 
Thanking you,  
 
 
 

Yours faithfully,  
 

                                      (Signature, date & seal of authorized representative of the bidder) 



DECLARATION FOR RELATION IN BHEL 

 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 

the offer of Bidder is liable to be summarily rejected) 
------------------------------------------------------------------------------------------------------------------ 

 
 

REF:………………………. Date…………... 

 

To, 

 
BHARAT HEAVY ELECTRICALS LIMITED, 

TRANSMISSION BUSINESS GROUP, 

  10TH FLOOR, JOY TOWER, PLOT NO. C-20, 1/1A,  
  C BLOCK, PHASE 2, INDUSTRIAL AREA,   
  SECTOR-62, NOIDA – 201301 (U.P.) 

 
Dear Sir, 

 
Sub : Declaration for relation in BHEL 

 
Ref : 1) NIT/Tender Specification No ..................................... , 

 
I/We hereby submit the following information pertaining to relation/relatives of 
Proprieter/Partner(s)/Director(s) employed in BHEL 

 
Tick(√) any one as applicable: 

 

1. The Proprieter, Partner(s), Director(s) of our Company/Firm DO NOT have any relation 
or relatives employed in BHEL 

OR 
 
2. The Proprieter, Partner(s), or Director(s) of our Company / Firm HAVE relation / relatives 
employed in BHEL and their particulars are as below: 
(i) 

 
(ii) 

 
 

Signature of the Authorised Signatory 

Note: 

1. Attach separate sheet, if necessary. 
2. If BHEL Management comes to know at a later date that the information furnished by the 

Bidder is false, BHEL reserves the right to take suitable against the Bidder / Contractor. 



  FORMATS FOR EPAYMENTS  

 

 
To, 
 
AGM (Finance) 
Transmission Business Group 
BHEL, TBG Finance, 10th Floor, 

  Joy Tower, Plot no. C-20, 1/1a,  
   C block, phase 2, Industrial Area,  
   Sector-62, noida – 201301 (U.P.) 
 
 

Subject: E-Payments vide RTGS/NEFT 

I/We request and authorise you to effect Epayment vide any of the above two modes to my/our bank account 
as per the details given below: 

 
Vendor Name : 

Title/Name of Account in the bank : 

Account Type(Saving /current) : 

Bank Account Number 

Name & address of Bank 
 
 

Bank /Branch contact person's name : 

Bank /Branch Tele Numbers with STD code : 

Bank Branch MICR code 

Bank Branch RTGS IFSC code 

Bank Branch NEFT IFSC code 

(please enclose a copy of a cheque. This cheque should not be a payable at par cheque)  
           

 

           

(you can obtain this from branch where you have your account) 

Your Email address : (not more than 20 character) 

Name of the Authorised Signatory : (Please mention here name of person from your organization signing this letter.) 

Contact Person's name : (please mention here the name of a person in your company/organization) 
 

I/We confirm that information provided above is correct & any consequences due to any mistake in above will 
be borne by us. 

 
Thanking you 

 
 

For 
(Autorised Signatory) 

 
We confirm that we are enabled for receiving RTGS/NEFT credits and we further confirm that the account number 
of ( Please mention here name of the account holder), the signature of the authorised signatory and the MICR and 
IFSC Codes of our branch mentioned above are correct. 

 
 
 

Bank's Verification 
(Manager's/Officers signature under 
bank Stamp) 

 
Note:- Please attach cancelled original Cheque leaf. 
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