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SECTION - A

GENERAL INSTRUCTIONS  & INFORMATION FOR TENDERER

A.1.0:   PROCEDURE FOR SUBMISSION OF SEALED TENDERS

 The tenderer must submit their tenders as required in two parts in separate 
sealed covers prominently superscribed as Part-I, Technical Bid and Part-II, 
Price Bid and also indicating on each of the covers the tender specification 
number and due date and time as mentioned in the tender enquiry. 

 These two separate covers I and II (Part - I and Part - II) shall together be 
enclosed in third envelope (Cover - III) along with EMD and this sealed cover 
shall be superscribed and submitted. 

 PART - I (TECHNICAL BID) COVER - I:

 Excepting rate schedule, all other schedules, data sheets and other details called 
for in the specifications including offer letter containing techno commercial 
conditions, if any, shall be enclosed in Part - I Technical Bid only. 

 

PART - II (PRICE BID) COVER - II:

 Rate/Price Schedule only shall be given in this part - II “Price Bid”. 

A.2.0:   PROCEDURE FOR EVALUATION OF PRICE BIDS:

 The following shall be Evaluation Procedure of the prices offered: - 

 Payment terms, Completion Schedule and other contractual terms & conditions 
shall be as per Tender Specifications.

 No deviations are acceptable. Offers with deviations are likely to be rejected.
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However, if the bidder insists on any technical or commercial deviations from 
the specifications and / or tender conditions, the price implication, if any, of 
withdrawing the deviations must be submitted along with the price bid in a 
separate sealed envelope super-scribed “Price implication for withdrawal of 
deviations”.  No price implication for withdrawal of deviation shall be accepted 
at a later date, after opening of technical bid.

The offers of new vendors may not be considered even after opening of price 
bid if the vendor is not found suitable on final assessment for registration. 

A.3.0 This tender specification as a whole, furnishing all  the details  and other 
documents as required in the  following  pages,  shall  be duly signed & sent in 
a  sealed  cover superscribing  the  name of work as given  in  the  tender 
enquiry.

A.4.0 The tender shall be addressed to: OFFICER INVITING THE TENDER AS 
INDICATED IN THE TENDER ENQUIRY. 

A.5.0 Tenders submitted by post shall be sent as  "REGISTERED POST  
ACKNOWLEDGMENT  DUE" and shall be posted  with   due allowance for 
any postal delay. The tenders received after the due date & time of opening are 
liable to be rejected.  Telegraphic offers and offers received by Telex/Fax may 
not be considered. 

A.6.0 Tenders shall be opened by the concerned officers of  BHEL at the time, date 
and venue as specified in the tender notice.

A.7.0 The tenderer shall closely pursue all the clauses, specifications and drawings 
indicated in the Tender Documents before quoting. Should the tenderer have 
any doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies/omission in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of 
work etc. he shall at once contact the authority inviting the tender for 
clarification before the submission of the tender. 

A.8.0 Before tendering, the tenderer are advised to inspect the site of work & the 
environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on the grounds of  lack of knowledge. 
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A.9.0 Tenderer must fill up all the schedules and  furnish  all the required information 
as per the instructions given  in various  sections of the tender specification.   
Each and every page of the Tender Specification must be SIGNED AND 
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token of 
complete acceptance thereof. The information furnished shall be complete by 
itself.

A.10.0 The tenderer shall quote the rates in English Language and international 
numerals.  Total price offered should be entered in figures as well as in words.  
In case of  difference  in  price between words & figures, the  price  in words 
will be treated as valid price.  For the purpose of the tender, the metric system 
of units shall be used. 

A.11.0 All entries in the tender shall either be typed or be written in ink.  Erasers and 
overwriting are not permitted and  may render such tender liable to  summary  
rejection.  All cancellations and  insertions shall be duly attested by the 
tenderer.

A.12.0 DATA TO BE ENCLOSED:

A.12.1 An attested copy of the Power of Attorney, in case the tender is signed by an 
individual other than the sole proprietor, shall be attached. 

A.12.2 IN CASE OF INDIVIDUAL: His full name, experience, address and nature of 
business.

OR

 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with   
address and their experience. A  copy  of  the partnership deed/instrument of 
partnership duly  certified by the Notary shall be enclosed. 

OR

 IN CASE OF COMPANIES: Date & place of registration including date of 
commencement certificate in case  of  Public Companies  and  the nature of 
business carried on  by  the company.  Certified copies of Memorandum and  
Articles  of Association are also to be furnished. Also indicate names, addresses 
and experience of the Directors. 

A.12.3 Three years financial turn over  (certified), present commitments with all orders 
in hand, value of total order, value completed, and balance with completion 
dates as per ANNEXURE-A. 
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A.12.4 ORGANIZATION CHART & METHODS STATEMENT:

 The organization pattern and the manpower that are totally available with him 
& that will be deployed by the tenderer for this work in the form of month wise 
and category  wise deployment  plan duly indicating the number of  Engineers, 
Supervisors,  Skilled  and Unskilled Workers etc.  as  per proforma  at 
ANNEXURE-B shall be submitted. Work schedule (detail bar chart) and a 
methods statement showing how the contractor proposes to mobilise 
(considering the difficulties  in  work that may be encountered) and  complete  
the jobs  giving an idea of extent of  proposed  mechanisation for  the execution 
of the jobs shall  also be submitted along with ANNEXURE-B.  

A.12.5 A list of machines, tools and tackles that the tenderer is having and those that 
will be deployed on this job giving proof of ownership or any tie-up of 
equipment as per proforma enclosed at ANNEXURE-C.  

A.12.6 Analysis of unit rate quoted as per proforma enclosed at ANNEXRE-D. 

A.12.7 Declaration sheet as per proforma enclosed at ANNEXURE-E. 

A.12.8 Check-list as per proforma enclosed at (ANNEXURE-F). 

A.12.9 Certificate from Schedule Bank to prove his financial capacity to undertake the 
work or  Solvency  Certificate from the concerned Government Authority. 

A.12.10 A certificate of Income Tax / Sales Tax   verification  from the  appropriate  
authority in the forms  prescribed  duly indicating  annual turnover. These 
certificates  shall  be valid  for  one  year from the date of issue  or  for  the 
period prescribed therein for all tenders submitted during the period. 

A.12.11 In addition to the above, the particulars required elsewhere in the tender 
documents. 

A.12.12  NOTE:  In terms of clauses A.12.1 to A.12.11 above, all the data required to be 
enclosed with the tender need  to be  furnished neatly typed, signed & stamped 
in the  given formats  only  (in the form of  separate  sheets)  failing which  the 
tender may be considered as incomplete  and  is liable for rejection. 
Documentary proof wherever necessary also need to be enclosed. 
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A.13.0 EARNEST MONEY DEPOSIT:

A.13.1 "Every Tender must be accompanied by the earnest money Deposit as specified 
in NIT in cash (as permissible under Income Tax Act), Pay order or Demand 
Draft only" 

A.13.2 CASH: The amount should be remitted by the party to cashier of Bharat Heavy 
Electricals Limited, at any of the following offices and "Cash Receipt" issued 
shall be enclosed along with tender. 

 i) BHEL-TBG, Piplani, Bhopal – 462 022. 

 ii) BHEL, Industry Sector, Integrated Office Complex Lodhi Road, New 
Delhi.

A.13.3 Demand Draft or Pay order: From State Bank of India/ Nationalised Banks in 
favour of Bharat Heavy Electricals Limited.. 

A.13.4  Deleted 

A.13.5 Tenders received without Earnest Money in full or in the manner prescribed 
above will not be considered.

A.13.6 EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

A.13.7 In the case of unsuccessful tenderer the Earnest Money will be refunded to 
them after finalization of the tender. 

A.13.8 BHEL reserves the right of forfeiture of Earnest Money deposit in case the 
successful tenderer: 

         (a) After opening of Tender, revokes/withdraws his tender within the validity 
period or revises/alters his earlier quoted rates/conditions. 

 (b) Fails to communicate unqualified acceptance of letter of intent within 15 
days from the date of issue of Letter of Intent.      

 (c) Fails to submit 50% of the total Security Deposit before start of the work. 
 (d) Fails to start the work as indicated in the Letter of Intent. 

A.14.0 AUTHORIZATION AND ATTESTATION:

 Tenders shall   be signed by persons duly authorized/empowered to do so.  
Certified copies of such authority & relevant documents shall be submitted 
along with the tenders. 

Sandip.Daipuria
Text Box
.
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A.15.0 VALIDITY OF OFFER:

 THE   OFFER SHALL BE KEPT OPEN FOR   ACCEPTANCE FOR A 
MINIMUM PERIOD OF FOUR MONTHS FROM THE DATE OF OPENING 
OF TENDERS. In case BHEL calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer which shall be 
binding on the tenderer. 

A.16.0 EXECUTION OF CONTRACT:

  The successful tenderer's responsibility under this contract commences from the 
date of issue of the Letter of Intent by BHEL.  The successful tenderer shall be 
required to execute an agreement in the prescribed form as per ANNEXURE-G 
with BHEL within a reasonable time after the acceptance of his tender and in 
any case before submitting the first bill for payment. The expenses for 
completion, stamping and registration of the agreement with prescribed 
authority if necessary, shall be borne by the contractor. 

A.17.0 SECURITY DEPOSIT:

"Upon acceptance of tender, the successful tenderer must deposit the security 
Deposit before commencement of work. The rate of Security Deposit will be as 
below : 

Work upto  Rs. 10 Lakhs    :10% 

Above Rs. 10 Lakhs upto Rs. 50 Lakhs :1.0 Lakh+7.5%of the amount 
exceeding 10 Lakhs.

 Above Rs. 50 Lakhs  :Rs 4.0 Lakhs + 5 % of the amount 
exceeding Rs. 50 Lakhs. "

A.17.1 The Security Deposit shall be deposited within 15 days from the date of award 
of work in any one of the following forms: 
i) Cash (as permissible under the Income Tax Act). 

ii) Pay Order, Demand Draft in favour of  BHEL. 

iii) Local cheques of scheduled banks, subject to realization. 

iv) Securities available from Post Offices such as National Savings 
Certificates, Kisan Vikas Patras etc.

(Certificates should be held in the name of Contractor furnishing the 
security and duly pledged in favour of BHEL and discharged on the back). 
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v)   Bank Guarantee from scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act. The Bank Guarantee format should be as 
per Annexure H “ Proforma for BG for Security deposit. Bank Guarantee
from Co-operative bank will not be accepted. Also, the Bank Guarantees 
should be enforceable in the town/city in which the sector/project is located.
 

vi)   Fixed Deposit receipt issued by Scheduled Bank / Public Financial 
Institutions as defined in the Companies Act. The FDR should be in the 
name of the contractor, A/C BHEL, duly discharged on the back. 

vii)   Security deposit can also be submitted at the rate of 10% from the 
running bills. However in such cases at least 50% of the Security Deposit 
should be submitted before start of the work and the balance 50% may be 
submitted from the running bills. 

viii) EMD of the successful tenderer can be converted and adjusted against 
the security deposit. 

ix) The security deposit shall not carry any interest. 

x) Security deposit shall not be refunded to the contractor except in 
accordance with the terms of the contract. 

Note :   1) The validity of the Bank Guarantee furnished towards Security Deposit under 
(v) above shall be up to three months more than the period of completion of 
work as stipulated in the LOI and the same will be kept valid by proper 
renewal till the completion of the work. 

2) The BG shall be submitted only through the Banker and direct submission by 
the party will not be accepted. Along with the BG, the Bank shall also furnish 
a letter of confirmation (format as per Annexure –L for the BG issued).

3) Acceptance of Security Deposit against Sl. No. (iv) and (vi)  above  will be 
subject  to hypothecation or endorsement on the  documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner for 
the collection of interest or renewal of the documents or in any other matter 
connected therewith. 

A.17.2 If the value of the work done at any time exceeds the accepted agreement value, 
Security Deposit shall   be correspondingly enhanced and the extra Security 
Deposit shall be immediately deposited by  the  contractor  or recovered from 
the payments due to him. 

A.17.3 Deleted. 

A.17.4 Failure to deposit the Security Deposit within the stipulated time, may lead to 
forfeiture of EMD and cancellation of the award of work. 
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A.17.5 If any part of the Security Deposit of the contractor is held in the form of 
approved securities, it shall be kept transferred in the name of BHEL, in such a 
manner that the same can be realized fully without referring to the contractor. 
BHEL shall not be responsible for any depreciation in the value of Security 
while in BHEL's custody or for any loss of interest thereon. 

A.17.6 BHEL reserves the right of forfeiture of Security Deposit in addition to other 
claims and penalties in the event of the contractor's failure to fulfil any of the 
contractual obligations or in the event of termination of  contract as per terms 
and conditions of the contract. BHEL reserves the right  to set off the Security 
Deposit,  against  any claims of any other contracts with BHEL. 

A.17.7 RETURN OF SECURITY DEPOSIT:

 If the contractor duly performs and completes the work  in all respects to the 
entire satisfaction of BHEL and  presents an absolute "No demand certificate",  
returns properties belonging to BHEL,  taken,  borrowed  or  hired by him for 
carrying out the  said  works, Security Deposit  will be  released to the 
contractor after deducting all  costs, expenses  and  other amounts that 
are to be paid  to  BHEL under  this contract or other contracts entered into  
with the  contractor.   It  may be noted that in  no  case  the Security  Deposit  
shall  be  refunded/released  prior  to passing of final bill.

A.18.0 No interest shall be payable by BHEL on EMD, Security Deposit or on any 
money due to the contractor. 

A.19.0 REJECTION OF TENDER & OTHER CONDITIONS:

A.19.1 The decision of acceptance of tender will rest with BHEL which does not bind 
itself to accept the lowest tender  or  any  tender  and reserves to itself full  
rights  for  the following without assigning any  reasons whatsoever: 

 (a) To reject any or all of the tenders. 
(b) To split up the work amongst two or more Tenderer. 
(c) To award the work in part. 
(d) In either of the contingencies stated in  (b) and (c) above to modify the time  

for completion suitably. 
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A.19.2 Conditional and unwitnessed tenders, tenders  containing absurd or unworkable 
rates & amounts, tenders which  are incomplete  or otherwise considered 
defective and  tenders not  in accordance with the tender conditions,  
specifications etc. are liable to be  rejected. 

A.19.3 In case of any adverse information is received  concerning performance,  
capability or conduct of the tenderer after issue of tender enquiry, BHEL 
reserves the right to reject the offer at any stage as deemed fit. 

A.19.4 Offers with inadequate Tools & Plants, Manpower Deployment Plan, Method 
Statement are liable for rejection. 

A.19.5 In  case the present commitments of the tenderer  is  such that award of further 
work is likely to affect performance in  the  work under this tender, its offer is  
liable  for rejection. 

A.19.6 Offers from tenderer not registered with Transmission Business Group of 
BHEL are liable for rejection  if request  for registration along with relevant  
information for  registration  in prescribed format is  not  submitted prior  to or 
along with Technical Bid or the  tenderer  is not  found suitable after 
preliminary/ final assessment  by BHEL. 

A.19.7 If a tenderer expires after the submission of his tender or after the acceptance of 
his tender, BHEL may at its discretion, cancel such tender.  If a partner of a 
firm expires after the submission of the tender or after the acceptance of the 
tender, BHEL may cancel such tender  at its discretion unless the firm retains 
its character. 

A.19.8 BHEL   will not be bound by any Power of Attorney granted by  the tenderer or 
by changes in the composition  of  the firm  made  subsequent to the execution 
of  the  contract. BHEL  may, however, recognise such Power of  Attorney  and 
changes  after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 

A.19.9 If  the tenderer deliberately gives wrong  information  in his tender, BHEL 
reserves the right to reject such  tender at  any stage or to cancel the contract, if  
awarded,  and forfeit  the  Earnest  Money/Security  Deposit/any  other moneys 
due.

A.19.10 Canvassing in any form in connection with the tender is strictly prohibited and 
the tenders submitted by  the contractors  who  resorts to canvassing are liable  
to  be rejected. 
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A.19.11 Should  a tenderer or contractor or in the case of a  firm or  company  of 
contractors/ one or more of  its  Partners/ Share  holders/ Directors  have  a  
relation  or  relations employed  in BHEL, the authority inviting tender shall  be 
informed  to the fact along with the offer, failing  this, BHEL  may,  at its sole 
discretion reject  the  tender  or cancel the contract and forfeit the Earnest 
Money/ Security Deposit.

A.19.12 The successful tenderer should not sub-contract the part or complete work 
detailed in the tender  specifications without written permission of BHEL. The 
tenderer is solely responsible to BHEL for the work awarded to him. 

A.19.13 NO DEVIATIONS ARE ACCEPTABLE. OFFERS WITH DEVIATIONS 
ARE LIKELY TO BE REJECTED. HOWEVER, IF THE BIDDER INSISTS 
ON ANY TECHNICAL OR COMMERCIAL DEVIATIONS FROM THE 
SPECIFICATIONS AND / OR TENDER CONDITIONS, THE PRICE 
IMPLICATION, IF ANY, OF WITHDRAWING THE DEVIATIONS 
MUST BE SUBMITTED ALONG WITH THE PRICE BID IN A 
SEPARATE SEALED ENVELOPE SUPER-SCRIBED “PRICE 
IMPLICATION FOR WITHDRAWAL OF DEVIATIONS”.  
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ANNEXURE - A
DETAILS OF WORK EXECUTED/BEING EXECUTED

A) WORK EXECUTED

Sl.
No.

Financial
Year

Customer Description of 
work

Total order 
value

Remarks 

B) WORK BEING EXECUTED

Sl.
No.

Customer Description
of work 

Total
Value

Value of 
the

portion
completed

Actual
start
date

Expected
completion 

date

Remarks 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - B

 (A) PROPOSED MANPOWER (ENGINEERS/ SUPERVISORS) 
RESOURCES FOR EXECUTION OF WORK

Sl.
No.

Name of the staff Qualification Experience in 
years

Remarks 

 (B) MONTH WISE MANPOWER DEPLOYMENT PLAN

Sl.
No.

Category Indicate No. of persons to be deployed in each month 

1st 2nd 3rd 4th 5th 6th 7th 8th and so on 

(C) Total man days planned to be deployed for the work ..............  Man days

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - C

 (A) STATUS OF TOOLS, PLANTS & INSTRUMENTS

Sl.
No.

Name of 
Equipment 

Quantity
owned

Registration
No.

Documents 
enclosed for 

proof of 
Ownership / 

tie-up

Present
Location

Quantity
proposed to 
be deployed 
for this job 

B) MONTH WISE TOOLS, PLANTS & INSTRUMENTS DEPLOYMENT PLAN

Sl.
No.

Description of 
Tools, Plants 

& Instruments 

Indicate Nos. to be deployed in each month 

1st 2nd 3rd 4th 5th 6th 7th and so on 

(SIGNATURE OF TENDERER) 
WITH STAMP 



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

Page 18 of 70 

ANNEXURE - D
ANALYSIS OF UNIT RATE

Sl.
No.

Description Percentage of the 
unit rate 

Remarks 

01. Salary and wages for staff and works 

02. Materials

a) ............................ 

b) ............................ 

c) ............................. 

d) .............................. 

03. Depreciation and maintenance for 
Tools and  Plants 

04. Depreciation and maintenance for 
other items 

05. Establishment and administrative 
expenses of site 

06. Overheads

07. Profit

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - E

DECLARATION SHEET

I .................................................   hereby certify that all the information and data 

furnished by me with regard to this Tender Specification No.....................................  are 

true and complete to the best of my knowledge. I have gone through the specification, 

conditions and stipulations in detail and agree to comply with the requirements and 

intent of specifications. 

I further certify that I am the duly authorised representative of the under mentioned 

tenderer and a valid power of attorney to this effect is also enclosed. 

TENDERER'S NAME AND ADDRESS

AUTHORISED REPRESENTATIVE'S SIGNATURE WITH NAME AND 
ADDRESS
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ANNEXURE - F
CHECKLIST & SCHEDULE OF GENERAL PARTICULARS

NOTE: Tenderers are requested to fill in the following details and no column should be 
left blank. 

1.  Name & Address of the Tenderer    : 
2. Phone/Fax No. (Office)    :  
3. email ID      : 
4. Name & designation of the official of the tenderer : 
             to whom all the references shall be made 
5. Tenderer's Proposal No. & date     :      
6. Whether EMD submitted (by cash/    : By......... 
 Bank Guarantee/Bank Draft) 
7. Validity of offer/rates quoted for six months  : Yes/No 
             from the date of opening of tender 
8. Attested copy of power of attorney    : Yes/No 
 as per Clause-A.12.1 
9. Solvency Certificate submitted    : Yes/No 
             as per Clause-A.12.9 
10. Income Tax/Sales Tax Certificate   : Yes/No 
 submitted as per Clause-A.12.10 
11. Details of work executed/being     : Yes/No 
 executed as per Annexure-A 
12. Month wise & Category wise manpower   :            Yes/No
            deployment plan as per Annexure-B 
13. Status of Tools, Plants and Instruments & their  : Yes/No 
 month wise deployment plan as per Annexure-C 
14. Analysis of unit rate quoted as per Annexure-D  : Yes/No 
15. Declaration sheet as per Annexure-E   : Yes/No 
16.  Request for registration (for new   :            Yes/No
 tenderers) submitted 

 Date ...........                        (SIGNATURE OF TENDERER) 
                                                        WITH STAMP 
              WITNESS : (Signature with full particulars) 
        1. 

           2. 
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ANNEXURE - G
PROFORMA FOR C O N T R A C T  A G R E E M E N T

 CONTRACT NO.             :    
 LETTER OF INTENT NO.   :     
 WORK ORDER NO.   :    

1. The Contract Agreement entered into the day of .........., 20... (......... day of .....two 
thousand and……. ....) at New Delhi, between M/S BHARAT  HEAVY  
ELECTRICALS  LIMITED,  TRANSMISSION  BUSINESS GROUP, New 
Delhi , having  it's Registered Office at BHEL House,  Siri  Fort, New  Delhi -
110 049 (hereinafter called the  FIRST PARTY which  expression shall include 
their executors,  administrators,    successors   and   permitted   assigns) 

AND

 M/S  ..........................  (hereinafter  called  the SECOND  PARTY which 
expression shall include their  executors, administrators, successors and permitted 
assigns).

2. And whereas the FIRST PARTY  called for the offer for  the work  of...............   
as per approved specifications, drawings and quality plan at ............. as per 
Tender Specification No.......... , dated ........... 

3. Whereas  the SECOND PARTY submitted their offer  No. ................... dated 
........ against above.

4. Whereas the FIRST PARTY has accepted the offer referred to above  & issued 
Letter of Intent No.......,  dt......  and also detailed Work Order No...., dt ........... 

5. Whereas the SECOND PARTY has agreed to work as Sub-Contractor of the 
FIRST PARTY on the conditions specified in the Tender Specifications at a 
contract price of Rs....... (Rupees...........................) at ........ 

6. Now,  therefore  it is hereby mutually agreed  to  by  and between the parties 
hereto as under : 

 a) The   SECOND   PARTY   shall   execute   the    works of 
..............................................  at  ....................  on the conditions specified  in 
Tender  Specifications of FIRST PARTY and  Letter  of Intent referred to 
herein before at a total  contract price of Rs.......... (Rupees .....................) 

 b) That the SECOND PARTY shall organise all activities and mobilisation 
of facilities so that the work specified herein before is completed by ......as  
per the  time  bound programme mentioned  in  the  Tender Specifications. 
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c) That all disputes arising out of or relating to  this agreement shall be referred 
to the sole Arbitrator as per arbitration clause mentioned in the Tender 
Specifications. The Arbitrator from time to time with  the consent  of the 
parties enlarge the time  for  making and  publishing award without reference 
to the  court for the purpose.

 d) That the jurisdiction in all suits or claims arising out of this agreement shall 
be of New Delhi Courts only.

e) The Following documents shall form part of this agreement: - 

  i)     
                 ii)
                 iii) 
                 iv)
                 v)
                 vi)

7. Deviation Limit : The contract value is subject to  deviations depending upon 
the actual requirement within  plus or minus  30%. Quantities  of individual 
items may vary to any extent  or may get deleted.  

8. Terms of Payment : The terms of payment applicable to this contract  shall  be 
those covered under Point  No....   of  Work  Order  dt. .......... and as per  
Tender  Specifications. 

9. Abandoning  the  work : In the event of the  SECOND  PARTY abandoning the 
work, FIRST PARTY reserves the right to get the  unfinished  work  done at 
the risk and  cost  of  the SECOND PARTY. 

10. All  other terms and conditions shall be as stipulated  in the Tender Documents. 

11. This contract agreement consists....  pages. 

 IT WITNESS WHEREOF, the parties have signed this agreement on  the date, 
month and year first above written in  presence of          

 For and on Behalf of  
(FIRST PARTY) 

WITNESS (WITH ADDRESS)                        For and on Behalf of 
(SECOND PARTY)

1.
2.
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ANNEXURE - H

PROFORMA FOR BANK GUARANTEE (FOR SECURITY DEPOSIT)

1. In consideration of the Bharat Heavy Electricals  Limited, having its Registered 
Office at BHEL House, Siri Fort, New Delhi-110  049 through its Unit/Division 
at Industry  Sector-TBG, New Delhi hereinafter called BHEL, having agreed  to 
exempt..... (hereinafter called "the said  contractor(s)") from  the  demand, under 
the terms and conditions  of  the LOI/WO, dated ...  made between BHEL and 
M/s........   for the  work  .............. of (Name of  work)  (hereinafter called "the 
said Agreement") of Security Deposit / mobilisation advance for the due 
fulfilment by the said  contractor(s)  of the terms and conditions contained in the  
said Agreement,  on  production of Bank  Guarantee  for  Rs....   (Rupees............  
only). We,   .... (indicate the  name of  the Bank) (hereinafter referred to as 
"Bank")  at  the request of the contractor(s) do hereby undertake to pay to BHEL 
an amount not exceeding Rs.......... against any loss or  damage caused to or 
suffered or would be caused to  or suffered  by BHEL, by reason of a breach by 
the said  contractor(s), of any of the terms of conditions contained in the said 
agreement.     

2. We,  .............  (indicate  the name of  the  Bank)  do hereby undertake to pay the 
amounts due and payable  under this guarantee without any demur, merely on a 
demand  from BHEL,  stating  that the amount claimed is due by  way  of loss or 
damage caused to or would be caused to or suffered by  BHEL by reason of 
breach by the said contractor(s)  of any of the terms or condition(s) failure to  
perform  the said  agreement or by reason of the contractor(s)  failure to perform 
the said agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by Bank under this guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding 
Rs..................

3. We, ............ (Indicate the name of the Bank) undertake to  pay  BHEL any money 
so demanded not  withstanding  any dispute  or  disputes raised by the 
Contractor(s)  in  any suit  or proceeding pending before any court  or  Tribunal 
relating  there  to, our liability  under  these  presents being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the contractor(s) shall have 
no claim against us for making such payment. 

4. We, ...(indicate the name of the Bank) further  agree that the guarantee herein 
after contained shall remain  in full  force  and effect during the period  that  
would  be taken for the performance of the said agreement & that  it shall 
continue to be enforceable till all the dues of BHEL under  or by virtue of the 
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said agreement have been  fully paid  and its claims satisfied or discharged or till  
BHEL certifies that the terms and conditions of the said agreement have been 
fully and properly carried out by the  said contractor(s)  &  accordingly 
discharges  this  guarantee. Unless  a demand or claim under this guarantee is 
made  on us in writing on or before........ we shall be  discharged from all liability 
under this guarantee thereafter. 

5. We,..........(indicate the name of the Bank) further agree with BHEL that BHEL 
shall have the fullest liberty without our consent & without affecting in any 
manner our  obligations  hereunder to vary any of the terms & conditions  of the  
said agreement or to extend time performance  by  the said  contractor(s) from 
time to time or to  postpone  for any  time or from time to time any of the powers  
exercisable by BHEL against the said contractor(s) and to forbear or enforce any 
of the terms and conditions relating to the said agreement & we shall not be 
relieved from our liability  by reason of any such variation, or  extension  being 
granted to the said contractor(s) or for any  forbearance, act  or omission on the 
part of BHEL or any indulgence  by BHEL to said contractor(s) or by any such 
matter or  thing whatsoever which under the law relating to sureties would, but 
for this provision, have effected of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 

7. We,  .................(indicate  the  name  of  the  Bank) lastly  undertake not to revoke 
this guarantee during  its currency  except  with  the previous consent  of  BHEL  
in writing. 

 Dated the .............. Day of ...........20...             

 For .......................(indicate the name of the Bank)                     

              WITNESS : 1)       

                              2) 

(SIGNATURE OF BANK REPRESENTATIVE WITH SEAL) 

NOTE

 1. The above format is drawn upon the model form jointly evolved  by  the 
Reserve Bank of  India,  the  Indian Banks  Association and the Ministry 
of Finance,  Government of India as circulated by Indian Banks  
Association,  Bombay vide their letter No.  LA/14-61/808, dated 
01.05.1980.

            2. As such no deviations are acceptable.         
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ANNEXURE – I
PROFORMA FOR PERFORMANCE GUARANTEE

(to be used in appropriate value non - judicial stamp paper)

1. This deed of guarantee made this ............................... day of .............. 20… by 
...................................... Bank Limited .............................. in favour of Bharat 
Heavy Electricals Limited having their registered office at BHEL House, Siri 
Fort, New Delhi - 110 049. 

2. Whereas M/s .................................... (hereinafter called the CONTRACTOR / 
SELLER have entered into a Contract bearing No. ............................. 
dated.......................... (hereinafter called the CONTRACT) for supply / civil 
works /erection, testing and commissioning of M/s Bharat Heavy Electricals 
Limited (hereinafter called the COMPANY). 

3. And whereas the said CONTRACT Inter - alia provides that the CONTRACTOR 
/ SELLER shall pay to the COMPANY a sum of Rs. ........... only towards 
Performance Guarantee in the form and manner therein specified. 

4. And whereas the SELLER / CONTRACTOR have approached ....................... 
Bank Limited (hereinafter referred to as the GUARANTOR) and at their request 
and in consideration of the arrangement arrived at between the CONTRACTOR 
and the GUARANTOR, the GUARANTOR has agreed to give the Guarantee as 
hereinafter mentioned in favour of the COMPANY. 

 NOW THIS DEED WITNESSES AS FOLLOWS:

5. The GUARANTOR by the hand of Mr. ........................................ and its lawfully 
and fully constituted attorney and do hereby guarantee the due and faithful 
performance of the said CONTRACT and do hereby irrevocably undertake and 
promise to pay the COMPANY without any demur merely on demand made by 
them a sum not exceeding Rs. ............................. only in case the COMPANY 
sustains any loss or damage by reason of any breach, default by the 
CONTRACTOR / SELLER of any of the terms, conditions, stipulations or 
undertakings or any one of them contained in the said CONTRACT and the 
tender documents attached hereto and for payment of any moneys payable by the 
CONTRACTOR / SELLER to the COMPANY under the terms and conditions of 
the said CONTRACT. The decision of the COMPANY regarding the breach, 
default, loss, damage and payment shall be conclusive and binding in the 
GUARANTOR, irrespective of the fact whether the CONTRACTOR / SELLER 
admits or denies such claims or questions its correctness in any court, tribunal or 
arbitration proceedings or before any other authority. 
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6. The COMPANY shall have the fullest liberty without effecting in any way the 
liability of the GUARANTOR under this guarantee, from time to time to vary 
any of the terms and conditions of the CONTRACT or extend time by the 
SELLER / CONTRACTOR or to postpone for any time and from time to time 
any of the powers exercisable by its against the SELLER / CONTRACTOR and 
either to enforce or forbear from enforcing any of terms and conditions governing 
the CONTRACT  or securities available to the COMPANY and the 
GUARANTOR shall not be released from its liability under these presents by any 
exercise by the COMPANY of the liberty with reference to the matters aforesaid 
or by reason of time being given to the SELLER or any other forbearance, act or 
omission on the part of the COMPANY or any indulgence by the COMPANY to 
the SELLER / CONTRACTOR or of any other matter or thing whatsoever which 
under the law relating to sureties, would but for this provision have the effect of 
so releasing the GUARANTOR / CONTRACTOR from its liability under this 
Guarantee.

7. This Guarantee shall remain in full force and effect and the GUARANTOR shall 
be liable under the same irrespective of any concession or time being granted by 
the COMPANY to the CONTRACTOR in or for fulfilling the said CONTRACT 
and this Guarantee shall remain in full force irrespective of any change in terms 
and conditions, stipulations or any variations in the terms of CONTRACT 
irrespective of whether notice of such change and / or variation is given to the 
GUARANTOR or not and the claim to receive such notice of any change and or 
variation of the terms / or conditions of the CONTRACT is hereby specially 
waived by the GUARANTOR. 

8. The GUARANTEE herein contained shall not be determined, prejudiced or 
effected by the liquidation or winding up or insolvency of or change in the 
constitution of the CONTRACTOR but shall in all respects and for all purposes 
be binding and operative until all payments or all moneys due or that may 
hereafter become payable to the COMPANY are paid in respect of any liability 
or obligation of the CONTRACTOR under the CONTRACT. 

9. The GUARANTOR further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
commencement of the CONTRACT till end of the CONTRACT and its claim 
satisfied or discharged and till the COMPANY certified that the terms and 
conditions of the CONTRACT have been fully and properly carried out by the 
SELLER and accordingly discharges this guarantee, subject, however, that the 
COMPANY shall have no claim under this Guarantee after ................. months 
from the date of completion of the Guarantee has been served on the 
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GUARANTOR before the expiry of the said period in which case the same shall 
be enforceable against GUARANTOR not withstanding the fact that the same is 
enforced after expiry of said period. 

 The GUARANTOR undertake not to revoke this Guarantee during the period it is 
in force except with the previous consent of the COMPANY in writing and agree 
that any liquidation or winding up or insolvency or dissolution or any change in 
the constitution of the SELLER or the GUARANTOR shall not discharge the 
GUARANTOR’s liability here under. 

 It shall not be necessary for the COMPANY to proceed against the SELLER 
before proceeding against the GUARANTOR and the Guarantee herein contained 
shall be enforceable against them not withstanding any security which the 
company may have obtained or obtained from the SELLER shall at the time 
when proceedings are taken against the GUARANTOR here under be 
outstanding or unrealized. 

The GUARANTOR hereby declare that it has power to execute this Guarantee 
and the executant has full powers to do so on its behalf under the proper authority 
granted to him/them by of the GUARANTOR. 

10. Not withstanding anything herein before contained, our liability under this 
Guarantee is restricted to Rs. ............................ (Rupees ............................... 
............................... only) and will expire on ........................ and unless a claim in 
writing is presented to us or an action or suit to enforce the claim is filed against 
us, within six months from the date, all our rights shall be forfeited and we shall 
be relieved and discharged from all our liabilities thereunder. 

 IN WITNESS whereof the ................................. (Bank) have hereunto set and 
subscribed their hands the day, month and year first above written. 

SIGNED FOR AND ON 
BEHALF OF THE BANK 

WITNESS:
 NAME AND ADDRESS     SIGNATURE 

1.

2.
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ANNEXURE - J

REVISED PRICE OFFER IN LIEU OF WITHDRAWAL OF DEVIATIONS/
CLARIFICATIONS OFFERED BY BHEL 

Sl.
No.

Clause
Ref.

Description
of

Deviation/
Clarification

Whether 
Increase/

Decrease in 
Price

Unit Rate 
(if

applicable)

Total
Increase/
Decrease

Remarks 

NOTE: Total increase  or  decrease  in  total  price  shall  be indicated either in 
percentage or in value (Rs.). 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - K

LIST OF LABORATORY TEST EQUIPMENTS

SL. NO.  DESCRIPTION OF APPARATUS  CODE REF.

01.  VICATS APPARATUS    IS-5513 
02.  LE-CHATELIER'S TEST APPARATUS  IS-5514 
03.  MOULD (CEMENT)                 IS-10086 
04.  CEMENT MORTAR MOULD VIBRATOR   IS-10078 
05.  CONCRETE CUBE MOULDS   IS-10086 
06.  COMPR. STRENGTH TEST M/C   IS-2505 
07.  CONCRETE SLUMP CONE    IS-7320 
08.  COARSE AGGR. SIEVES    IS-383 
09.  FINE AGGR. SIEVES    IS-383 
10.  AGGR. IMPACT TEST M/C    IS-9377 
11.  (a)  SOIL CORE COMPACTOR   IS-2720 
  (b)  PROCTOR COMPACTION   IS-29 
12.  REBOUND HAMMER 
13.  THEODOLITE 
14.  DUMPY LEVEL WITH STAFF 
15.  OVEN 
16.  PHYSICAL BALANCE 
17.  AIR ENTERTAINMENT METER   ST-1199 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - L

(On Banks Letter Head) 

To:

DGM (Finance)
Transmission Business Group,
2nd floor, Bharat Heavy Electricals Limited,
Integrated office Complex, Lodhi Road,
New Delhi 110 003

Ref & Date : 

Sub :  Confirmation of Bank  Guarantee no. <<BG No. >> 

We are a Scheduled Bank other than Co-operative Bank under the RBI Act 1934. The 
aforesaid BG No. << BG No. >> for Rs. <<BG Amount>>/ (In Words Also) and valid 
upto <<validity date>> is issued by us on behalf of M/s <<Beneficiary’s Name>> in 
favour of BHARAT HEAVY ELECTRICALS LTD. – TRANSMISSION BUSINESS 
GROUP.
The format of the Bank Guarantee is strictly as per the format prescribed by M/s BHEL 
and the stamp paper forming part of the BG are as per the state rules extant. 

The signatories to the Bank Guarantee are duly authorised. 

Thanking You, 

For and On Behalf of
Name of the Bank & Seal 

(Please Sign Here) 
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SECTION-B
GENERAL TERMS AND 

CONDITIONS
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SECTION - B
GENERAL TERMS AND CONDITIONS

B.1.0 The following terms shall have the meaning hereby assigned to them except 
where the context requires otherwise:- 

B.1.1 BHEL (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a 
Company registered under Indian  Companies  Act  1956,  with its Registered  
Office  at  BHEL House,  Siri Fort, New Delhi-110 049 or its Authorised 
Officers or its Engineers or other employees authorised to deal with any matters 
with which these persons  are concerned. 

B.1.2 "GENERAL MANAGER" shall mean the Officer in Administrative charge of 
the Contracting Unit of BHEL. 

B.1.3 “ENGINEER" OR "ENGINEER-IN-CHARGE" shall mean Engineer deputed 
by BHEL. The term includes "Deputy General Manager, Construction 
Manager, Resident   Engineer, Assistant Site Engineer of BHEL/at the site as 
well as the officers in charge at Head Office.

B.1.4 “SITE” shall  mean the place or places at  which  the plants/equipment are to be 
erected and services are to be  performed as per the specification of this tender. 

B.1.5 "CLIENTS OF BHEL" or "CUSTOMER/OWNER" shall mean the 
organization to whom BHEL is responsible for this work. 

B.1.6 "CONTRACTOR" shall mean the individual, firm  or Company  who enters 
into this Contract with BHEL  and  shall include their executors, administrators, 
successors and assigns. 

B.1.7 "CONTRACT” or  "CONTRACT DOCUMENT” shall mean   and include the 
agreement, the work order, the accepted appendices of rates, Schedules of 
Quantities, if any, General Terms and Conditions of Contract, Special 
Conditions of Contract, Instructions to Tenderers,  the drawings,  the  Technical 
Specifications,  the  Special Specifications,  if any, the tender documents  and  
the Letter of Intent\Accepting Letter issued by BHEL. Any conditions or terms 
stipulated by the tenderer in the tender documents or subsequent letters shall 
not  form part  of the Contract unless specifically  accepted  in writing by 
BHEL in the Letter of Intent and incorporated in the Agreement. 
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B.1.8 "GENERAL CONDITIONS OF CONTRACT" shall mean the  "Instructions  
and Information for Tenderers  and  General terms and Conditions" pertaining 
to the work detailed. 

B.1.9 TENDER SPECIFICATIONS" shall mean the Special Conditions, Technical 
Specifications, Appendices, Site Information and drawings pertaining to the 
work  for which  the  tenderers  are  required to submit their offer. Individual 
Specification Numbers will be assigned to each tender specification. 

B.1.10 “TENDER DOCUMENTS" shall mean the General Conditions of Contract and 
Tender Specifications. 

B.1.11 "LETTER OF INTENT"  shall mean the  intimation  by  a letter/telegram/telex/ 
fax to the tenderer that the tender has been accepted in accordance with  
provisions contained in the letter. The responsibility of the contractor  
commences  from the date of issue of  this letter  and all the terms and 
conditions  of   contract are applicable from this date.  

B.1.12 "COMPLETION TIME" shall mean the period by date specified in the Letter of 
Intent/Work Order or date mutually agreed upon for handing over of the 
erected equipment/plant which are found acceptable by the  Engineer being  of  
required  standard  and  conforming  to  the  specifications of the contract.  

B.1.13 "ZERO DATE" shall mean the planned commencement date of work  under 
this tender and shall be date of  issue  of Letter of Intent.

B.1.14 "PLANT" shall mean and connote the entire assembly  of the plant and 
equipment covered by the contract. 

B.1.15 "EQUIPMENT"  shall  mean all  equipment,  machineries,  materials, 
structural, electricals and other components of the plant covered by the 
contract.

B.1.16 "TESTS" shall mean and include such test or tests to be carried out by the 
contractor as are prescribed in the contract  or considered necessary by BHEL, 
in order to ascertain  the quality, workmanship,  performance  and  efficiency of 
the contracted work or part thereof. 

B.1.17 "APPROVED"  "DIRECTED" or "INSTRUCTED" shall  mean  approved, 
directed or instructed by BHEL. 
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B.1.18 "WORK  OR CONTRACT WORK" shall mean and include  supply of  all  
categories of labour,  specified  consumables, tools  and tackles required for 
complete and  satisfactory site transportation, handling, stacking,  storing, civil  
and  electrical  works,  erection,  testing  and commissioning  of the equipment 
to the entire satisfaction of BHEL. 

B.1.19 "SINGULAR  AND  PLURAL" etc.  words  carrying  singular number shall 
also include plural and vice versa,  where the  context  so requires.  Words  
imparting  masculine gender shall be taken to include the  feminine gender and  
words imparting persons shall include any  Company or Association or Body or 
Individuals, whether incorporated or not. 

B.1.20 "HEADINGS" The headings in these General Conditions are solely  for the 
purpose of facilitating  reference  and  shall not be deemed to be part thereof or 
be taken into consideration  in  the interpretation  of  construction thereof or the 
contract.

B.1.21 "MONTH" shall mean calendar month. 

B.1.22 "WRITING” shall include any manuscript typewritten or printed statement 
under the signature or seal  as  the case may be. 

B.2.0 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION:

 The Contract shall be governed by the Law for the time being enforce in the 
Republic of India. The Civil Court at Delhi having ordinary Original Civil 
Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in 
respect of this contract. 

B.3.0 ISSUE OF NOTICE:

 The contractor shall furnish to the Engineer, the name, designation and address 
of his authorised agent and all complaints, notices, communications and   
references shall be deemed to have been duly given to the Contractor, if 
delivered to the Contractor or his authorised agent and shall be deemed to have 
been so given in  the  case  of  posting on the day on which they  would  have 
reached such address in the ordinary course of post  or at which they were so 
delivered or left.

B.4.0 USE OF LAND:
 No land belonging to BHEL or its customer under  temporary  possessions  of  

BHEL shall be occupied  by the contractor without the written permission of 
BHEL.
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B.5.0 COMMENCEMENT OF WORK:

B.5.1 The contractor shall commence the work within fifteen days  of Letter of Intent 
or the time indicated in  the Letter of Intent/Work Order and shall proceed with  
the same with due expedition without delay. 

B.5.2 If  the successful tenderer fails to commence the  work within  the stipulated 
time, BHEL, at its sole  discretion  will have the right to cancel the Letter of  
Intent/Contract.  His Earnest Money and/or Security Deposit will stand 
forfeited without any further reference to him without prejudice to any and all 
of BHEL's other rights and remedies in this regard. 

B.5.3 All the works shall be carried out under the direction and to the satisfaction of 
BHEL/Customer/Owner. 

B.5.4  The transported equipment, erected/constructed plant or work performed under 
the contract, as the case may be, shall  be taken over when it has been 
completed in  all respect  and/or  satisfactorily put into  operation  at site. 

B.6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT:

B.6.1 All payments due to the contractor shall be made only by  "Account  Payee 
Cheques".

B.6.2 For progress/running bill payments, the contractor shall present detailed 
measurement sheets in triplcate duly indicating all relevant details based on 
technical documents,  protocols & material test reports and  connected  
drawings for the work done during the  calendar month/period  under different 
categories in  line with terms of payment & as per Letter of Intent. The basis of 
arriving at the quantities/weights shall be the relevant documents and drawings 
released by BHEL. These measurement sheets shall be prepared jointly with 
Engineers of BHEL and signed by all parties.

B.6.3 The measurement sheets will be checked by the Engineer and quantities & 
percentage eligible for payment  under different groups shall be decided by 
him. The  abstract of quantities and percentage so arrived at based on the terms  
of payment shall be entered in  the  Measurement Book  &  signed  by both the  
parties.  Where required counter signature of Customer/Owner shall have to be 
taken.
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B.6.4 Based on the above quantities, contractor shall prepare the bills in the 
prescribed proforma and work out  the financial value. These will be entered in 
the measurement Book and signed by both the parties. Payment shall be made 
by BHEL after effecting the recoveries due from the Contractor. 

B.6.5 All recoveries due from the contractor for the  month/period  shall  be effected 
in full  from  corresponding running  bills unless specific approval from  
Competent Authority is obtained to the Contrary.  

B.6.6 Measurement shall be taken jointly by person duly authorised by BHEL, Owner 
and the Contractor. 

B.6.7 The Contractor shall bear the expenditure involved,  if any, in taking the 
measurements & testing of  materials to  be used in the works. The Contractor 
shall  without extra  cost  to BHEL, provide all the  assistance  with appliances 
and other things necessary for measurement. 

B.6.8 If at any time due to any reason whatsoever, it becomes necessary  to  
remeasure the work done, in full  or  in part, the expenses towards such re-
measurement shall  be borne by contractor. 

B.6.9 Passing  of bills covered by such measurement does  not amount  to acceptance 
by BHEL of the completion of  the work measured. Any left out work has to be 
completed by the Contractor, as directed by BHEL. 

B.6.10 Final measurement bill shall be prepared in the proforma prescribed for the 
purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specification has been completed in all respects to the 
entire satisfaction of BHEL. 

 The  contractor shall give unqualified "No claim" and "No Demand"  
certificates. All the tools and tackles loaned to him should be returned in 
condition satisfactory to BHEL. The abstract of final  quantities  and financial 
values shall also be entered in the Measurement Book and signed by both the 
parties. The  final bill shall be paid after completion of all the 
defects/deficiencies  etc.  pointed out by BHEL. The Contractor should  submit 
all the  original  documents such  as  material consumption, site  order  book  
etc. maintained  at site. After payment of final bill, only guarantee  obligation  
percentage value  shall  remain unpaid,  which  shall  be released  in  
accordance  with Clause A.17.7. 
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B.7.0 RIGHTS OF BHEL:

 BHEL reserves to itself the following rights in respect of  this Contract without 
entitling the Contractor  for any compensation.                        

B.7.1 To get the work done through another agency at the risk and cost of the 
Contractor, in the event of poor progress, or the contractor's inability to 
progress the work for completion as stipulated in the Contract, poor quality of 
work, persistent disregards of instructions of BHEL, assignment, transfer, 
subletting of the contracted  work  without written permission  of  BHEL,  non 
fulfilment of any contractual obligations etc. and to claim/recover 
compensation for such losses from  the contractor  including  BHEL's 
supervision  charges  and overheads from Security Deposit/other dues. 

B.7.2 To withdraw any portion of work &/or to restrict/alter quantum of work as 
indicated in the contract during the progress of construction and get it done 
through other agency and/or  by departmental labour to suit BHEL's 
commitment  to its customer or in case BHEL decides  to advance  the  date of 
completion period  due  to  other emergent reasons/BHEL's obligations to its 
customer. 

B.7.3 To terminate the contract after due notice and forfeit Security  Deposit  and 
recover the  loss  sustained  in getting the balance work done through other 
agencies in addition to liquidated damages in the events of : 

 a) Contractor's continued poor progress.   
 b) Withdrawal from or abandonment of the work  before completion of the 

work.
 c) Corrupt or illegal act of the Contractor.      
 d) Insolvency of the Contractor       
 e) Persistent disregard of the instructions of BHEL.       

f) Assignment, transfer, subletting of the contract work without BHEL's 
written permission.     

   g) Non-fulfilment of any contractual obligations. 

B.7.4 To recover any moneys due from the Contractor, from any moneys  due to the 
contractor under this or  any  other contract or from the Security Deposit. 

B.7.5 To claim compensation for losses sustained including BHEL's supervision  
charges and overheads in  case  of termination of Contract and to levy 
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Liquidated  Damage/Penalty  for delay in completion of work, @ of 0.5%  of 
the  contract value per week of delay or part  thereof subject to ceiling of 10 %  
of the contract value. 

B.7.6 To terminate the Contract or to restrict the quantum of work and pay only for 
the portion or work done in  case BHEL's  contract  with its customer  is  
terminated/ altered/deferred/disputed/frustrated for any reasons.           

B.7.7 To  effect recoveries from any amounts due to the  Contractor  under  this or 
any other contract  or  in  any other form the moneys which BHEL is forced to  
pay  to anybody due to contractor's  failure to fulfil any  of his obligations. 

B.7.8 To restrict or increase the quantity and nature of work to suit site requirements, 
since the tender specification is based on preliminary documents and  quantities 
furnished  therein are indicative and approximate  and the rates quoted shall 
not be subject to revision. 

B.7.9 To deploy BHEL's skilled and unskilled workmen in  case of  emergency/poor 
progress/deficiency in skill on  the part of the employees of the contractor and 
to  recover the expenditure on account of the same from the  moneys due to the 
contractor.

B.7.10 While every endeavour will be made by BHEL to this end, BHEL can not 
guarantee uninterrupted work due to conditions  beyond its control. The 
contractor will  not  be  entitled  to any compensation/extra  payment  on  this 
account. No idle labour charges will be payable by BHEL in any case. 

B.7.11 In  the event of any dispute of technical  nature,  the decision  of  BHEL shall 
be final and  binding  on  the Contractor. 

B.8.0 RESPONSIBILITY   OF THE CONTRACTOR IN RESPECT OF  
LOCAL  LAWS, EMPLOYMENT OF WORKERS ETC:

 The following are the responsibilities of the Contractor in respect of observance 
of local laws, employment of personnel, payment of taxes etc. 

B.8.1 As far as possible, unskilled workers shall be engaged from the local areas in 
which the work is being executed. In case of any necessity is felt by the 
contractor to  bring labourers from out side State, provisions  of law  governing 
such immigration by the concerned  State are to be followed.  
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B.8.2 The Contractor at all times during the currency of this contract, shall in all his 
dealings with the local labour for the time being employed on or in connection 
with the work, have due regard to all local festivals, religious and other 
customs. 

B.8.3 The contractor shall comply with all State and Central Laws, Statutory Rules, 
Regulations etc., such as:  The payment of wages to, The Minimum Wages Act, 
The Workmen Compensation Act, The Employees Liability Act,  The Industrial
Dispute Act, The Employees  Provident  Fund Act,  Employees  State Insurance 
Scheme,  The  Contract Labour  (Regulations and Abolition) Act 1970 and  
other Acts, Rules & Regulations for labour as may be  enacted by the 
Government during the tenure of the contract and having in force or jurisdiction 
at site. The Contractor shall give to the local Governing Body,  Police  and 
other  concerned Authorities all such notice as may  be required under law. 

B.8.4 The contractor, as required, will obtain independent license under the Contract 
Labour (Regulations & Abolition) Act 1970 from the concerned authorities 
based on the  certificate (Form-V) issued by the  Principal  
Employer/Customer. 

B.8.5 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 
royalty, commissions or  other charges which may be Leviable on account  of 
any of his operations connected with this contract. The contractor   should be a 
registered contractor under Service tax/VAT(Sales/Works/ Commercial/ Trade 
Tax as applicable in the concerned state).  The contractor should have to get the
contract registered  immediately  after award of  works  as  per rules  and  
regulations of the  State  Government.   The  contractor shall file regular return 
as per rules of the state  and should provide all information to BHEL which is  
required for  assessment  of Sales/Works Tax  of  the  concerned  project.  In  
case BHEL is forced to make any  of  such payments, BHEL shall recover the 
same from the contractor  either  from  moneys due to him  or  otherwise  as 
deemed fit.         

B.8.6 Arrangements for the periodical visits of inspection agencies such as Electrical 
Inspector etc.  to  site,   inspection  certificates etc. will have to be  made  by 
the  contractor at his cost. The contractor  will  also meet  all  expenses  in 
connection  with  his  welder's qualification/ re-qualification tests etc. 

B.8.7 The contractor shall be responsible for  provision  of health  and  sanitary 
arrangements  {more  particularly described  in the Contract Labour 
(Regulation &  Abolition) Act 1970} & safety precautions as may be required 
for safe and satisfactory execution of the contract. 
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B.8.8 The Contractor shall be responsible for proper accommodation including   
adequate  medical  facilities   for  the  personnel employed by him.      

B.8.9 The Contractor shall be responsible for the proper behaviour and observance of 
all regulations by the staff employed by him. 

B.8.10 The contractor shall ensure that no damage is caused to any person/property of 
other parties working at  site.  If any such damage is caused, it shall be the 
responsibility  of the contractor to make good the losses  or compensate them. 

B.8.11 All the properties/equipment/components of BHEL/its customer loaned with or 
without deposit, to the contractor, shall remain the properties of BHEL/its  
customer. The contractor shall use such properties  for the  purpose  of 
execution of this contract. All  such properties/equipment/components  shall be 
taken    in to good  condition unless notified to the contrary by  the contractor  
within 48 Hrs. The Contractor shall  return them  in good conditions as and 
when required by  BHEL/ its  customer.  In  case of  non-return,  loss,  damage 
repairs etc.,  the cost thereof, as may be fixed by the Engineer, will be 
recovered from the contractor. 

B.8.12 It shall not be obligatory on the part  of  BHEL  to supply any tools and tackles 
or materials  other  than those specifically agreed to be given by BHEL. 
However, depending upon availability/possibility, BHEL/its customer's  
equipment and other materials may  be  made available  to  the contractor on 
payment  of  the  hire charges  as  fixed by them, subject to  the  conditions laid  
down  by  BHEL/its Customer from  time  to  time. Unless paid in advance, 
such hire and  other  charges shall be recovered from out of dues to the  
contractor or Security Deposit in one instalment. In case, BHEL provide the 
material like steel etc. for Subcontractors / Suppliers, handling charges @ 15% 
per annum or 1.25% per month or part thereof will be recovered from the 
contractor in addition to the actual procurement cost of material. The period for 
imposing handling charges is to be reckoned from the date of making 
payment/LR for lifting material to / by Subcontractor from authorized source, 
whichever is earlier to 

a) The date of LR for dispatch of finished product by the supplier  / fabricator. 
               b)   Till date of consumption by the contractor as recorded in the MB.  

B.8.13 The Contractor shall fully indemnify and keep indemnified BHEL/its customer 
against all claims of whatsoever nature arising during the course of execution 
of this contract. 



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

Page 41 of 70 

B.8.14 In case the contractor is required to undertake any work  outside  the scope of 
this contract,  the  amount payable shall be as may be mutually agreed upon. 

B.8.15 Any delay in completion of works or non-achievement  of periodical targets, 
due to reasons attributable to  the contractor, will have to be compensated by 
the contractor  either by increased manpower and resources  or  by working 
extra hours or more than one shift at no  extra cost to BHEL. 

B.8.16 The contractor shall execute the work under the conditions usual to such 
construction work and in conjunction with numerous other operations at site 
and proceed in a manner that shall help in the progress of work at site as a 
whole.

B.8.17 The contractor will be directly responsible for payment of wages to his 
workmen. A  pay roll sheet giving details of all payments made to the workmen 
duly signed by the contractor's representative should be  furnished to BHEL, 
with each running account bill.

B.8.18 In  case  of any class of work for which  there  is  no specification  laid  down 
in the  contract, such work shall  be carried out in accordance with  the  
instructions and requirements of the Engineer.               

B.8.19 No  levy, payment or charges made or imposed  shall  be impeached by reason 
of any clerical error or by reason of any mistake  in the  amount  levied,  
demanded  or charged. 

B.8.20 No idle labour charges will be admissible in the event of any stoppage of work 
resulting in the contractor's workmen being rendered idle due to any reason any 
time. 

B.8.21 The contractor shall take all reasonable care to protect the materials and the 
work till  such  time  the place/equipment has been taken over by BHEL/its 
customer. 

B.8.22 The contractor shall not stop work or abandon the  site for  whatsoever reason 
or dispute, excepting for  force majeure  conditions.  All  problems/disputes  
shall  be separately discussed and settled without affecting  the progress  of  
work. Stoppage or abandonment of work, other than under force majeure 
conditions, shall be treated as breach of work of contract and dealt with 
accordingly.
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B.8.23 The contractor shall keep the area of work clean and shall remove debris etc.  
while executing  day-to-day work.  Upon completion of work, the contractor 
shall remove from the vicinity of works, all scrap, packing materials, rubbish, 
unused and other materials and deposit  them in places specified by the 
Engineer.  The contractor will also demolish all the hutments, sheds, offices 
etc. constructed & used by him and shall  clean the debris.  In the event of his 
failure to do so, the same  will be arranged to be done by the  Engineer  and the 
expenses recovered from the contractor. 

B.8.24 The  contractor  shall execute the work in the most substantial  and workman 
like manner in the  stipulated time.  Accuracy of work and timely execution  
shall  be the essence of this contract. The contractor shall  be responsible  to 
ensure that the quality, assembly and workmanship conform to the dimensions 
and  clearance given in the drawings and/or as per instructions of the Engineers. 

B.8.25 The  contractor shall furnish progress reports on  work at regular intervals as 
required by the Engineer. 

B.9.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY  
OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT:

B.9.1 All safety rules and codes applied by BHEL/its customer at  site  shall be 
observed by the contractor and  his workmen  without  exception.  The 
contractor  shall  be responsible  for the safety of the  equipment/materials and 
work to be performed by him and shall maintain  all lights, fencing guards, 
signs etc. or other protections necessary  for the purpose. Contractor shall also  
take such  additional precautions as may be  indicated  from time  to time by the 
Engineer, with a view  to prevent pilferage, accidents, fire hazards etc. and 
suitable number of clerical staff, watch and ward, store keepers to  take care of 
equipment, materials and  construction tools & tackles shall be posted at site by 
the contractor  till  the completion of the work under  this  con tract.  The 
contractor shall arrange for such safety devices as are necessary for this type of 
work &  carry out  the  requisite site tests of  handling  equipment, lifting tools, 
tackles etc. as per usual standards  and practices.

B.9.2 The contractor shall provide to its work force & ensure the  use of required 
personal protective  equipment  as found  necessary & as directed by the  
authorised  BHEL officials. 

 i) Safety helmets conforming to IS-2925 : 1984. 
 ii) Safety belts conforming to IS-3521 : 1983. 
 iii) Safety shoes conforming to IS-1989 : 1978. 
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 iv) Eye  and  face protection  devices  conforming  to IS-8520 : 1977 and IS-
8940 : 1978. 

 v) Hand  and  body protection devices  conforming  to IS-2573 : 1975, IS-
6994 : 1973, IS-8807 : 1978 and IS-8519 : 1977. 

B.9.3 All tools, tackles, fitting appliances, material handling equipment, scaffolds,  
cradles, safety nets, ladders, equipment, etc. used by the contractor shall be of 
safe design and construction and maintained  in good  condition. However 
BHEL officials shall have the right  to ban use of any of them or get them 
tested  at their discretion. All electrical equipment, connections & wiring for 
construction power, its distribution & use shall conform to the relevant 
requirements  of  Indian Electricity  Act and Rules. Only electricians  licensed 
by  the appropriate statutory authority shall be employed by the contractor to 
carry out electrical works. 

B.9.4 All  electrical appliances including portable  electric tools  used  by  contractor 
shall  have safe plugging system to source of power and be appropriately 
earthed.

B.9.5 The contractor shall not use any hand lamp energised by electric  power  with 
supply voltage of more  than  240 volts.  For work in confined spaces, lighting 
shall  be arranged with power source of not more than 240 volts. 

B.9.6 Where  it  becomes necessary to  provide  and/or  store petroleum products, 
explosives, chemicals and liquid or gaseous fuel or any other substance that 
may cause fire or  explosion, the contractor shall be responsible  for carrying  
out such provision and/or storage  in  accordance  with the rules and regulations 
laid down in  the relevant Government Acts, such as Petroleum Act, Explosive 
Act, Petroleum & Carbides of Calcium Manual of the Chief Controller of 
Explosives, Government  of  India etc. Prior approval of the authorised BHEL 
official  at the  site shall also be taken by the contractor in  all such matters. 

B.9.7 The  contractor shall arrange at his  cost  appropriate illumination  as  required 
at all work spots  for  safe working, when natural day light may not be adequate 
for clear visibility. 

B.9.8 In case of a fatal or disabling injury/accident to  any person  at construction 
sites pertaining to this work, the victim and/or his/her dependents shall be  
compensated by the contractor as per statutory requirements. However, if 
considered necessary, BHEL shall have the right  to impose appropriate 
financial penalty  on  the contractor & recover the same from payments due to  
the contractor for suitably compensating the victim and/or his/her dependents. 
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Before imposing any such  penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

B.9.9 In  case of any damage to property due to lapse by  the contractor,  BHEL shall 
have the right to  recover  the cost  of  such  damages from the payments  due  
to  the contractor.

B.9.10 In case of any delay in the completion of a job due  to mishaps attributable to 
lapses by the contractor,  BHEL shall have the right to recover cost of such 
delay from the payments due to the contractor, after notifying the contractor  
suitably  and  giving  him  opportunity  to present his case. 

B.9.11 If contractor fails to improve the standards of  safety in  its  operation to the 
satisfaction  of  BHEL  after being  given reasonable opportunity to do so 
and/or  if the contractor fails to take appropriate safety precautions or to 
provide necessary safety devices and equipment  or  to carry out  instructions  
regarding  safety issued by the authorised BHEL official, BHEL shall have the 
right to take the corrective steps at the risk  and cost of the contractor after 
giving appropriate  notice indicating the steps that would be taken by BHEL. 

B.9.12 The  contractor shall submit report of  all  accidents, fires, property damaged 
and dangerous occurrences  connected  with  his  area of work or caused  due  
to  his action/inaction, to the authorised BHEL official  immediately  after  such 
occurrence, but in  any  case  not later than 12 hours of the occurrence.

B.9.13 During  the course of construction, alteration  or  repairs scrap lumbers with 
protruding nails, sharp edges etc. and all other debris including combustibles  
scrap shall be kept cleared from working areas, passage  ways and stairs in and 
around site. 

B.9.14 Cylinders shall be moved by tilting and rolling them on their  bottom edges. 
They shall not  be  intentionally/negligently dropped, struck or permitted to 
strike each other  violently.  When cylinders  are  transported  by powered  
vehicles, they shall be secured in a  vertical position. 

B.9.15 The contractor shall be responsible for the safe  storage  of his radioactive 
sources if same have been  permitted to use. 

B.9.16 All  contractor's supervisory personnel and  sufficient number  of workmen 
shall be trained for  fire  fighting and first  aid duties and shall be  assigned  
specific duties. Enough number of such trained personnel must be available 
during the tenure of the contract. 
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B.9.17 Contractor shall provide enough fire protecting  equipment  of the types and 
numbers at his office, stores, construction/erection site, other temporary 
structures, labour colony area etc. Access to such fire protection equipment  
shall  be easy and kept open at  all  times. Compliance of the above requirement 
under fire  protection  system at project site  shall in no  way  relieve the  
contractor  of  any of  his  responsibilities  and liabilities to fire accident 
occurring. In the event of fire safety measures being not to BHEL's  
satisfaction, BHEL shall have option to provide the same and  recover the  cost  
plus  incidentals  from  contractor's  bills and/or impose penalty as deemed fit 
by the Engineer. 

B.9.18 Before  commencing the work, the contractor  shall  appoint/nominate  a  
responsible  officer  to  supervise implementation of all safety measures and 
liaison  with BHEL Engineer at site. 

B.9.19 If safety record of the contractor in execution of  the awarded job is to the 
satisfaction of Safety Department of BHEL, issue of an appropriate certificate 
to  recognise  the safety performance of the contractor  may  be considered by 
BHEL after completion of the job. 

B.10.0 CONSEQUENCES OF CANCELLATION:

B.10.1 Whenever BHEL exercises its authority to terminate  the contract / withdraw  a 
portion of work, the work  may  be got  completed by any other means at  the  
contractor's risk and cost provided that in the event of the cost of completion 
(as certified by the Engineer which shall be final and binding on the contractor) 
being  less  than the contract value, the advantage shall accrue to BHEL. If the 
cost of completion exceeds the money due to the Contractor  under  the 
Contract, the  Contractor  shall either  pay the excess amount demanded by 
BHEL  or  the same shall be recovered from the contractor. This  will be in 
addition to the forfeiture of Security Deposit  & recovery of liquidated damages 
as per relevant clauses. 

B.10.2 In case BHEL completes the work under the provisions of this  clause, the cost 
of such completion to  be  taken into  account  for determining the excess  cost  
to  be charged  to  the contractor shall consist  of  cost  of materials purchased 
and/or labour provided by BHEL with an addition of such percentage to cover 
supervision and establishment charges as may be decided by BHEL. 
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B.11.0 INSURANCE:

B.11.1 BHEL/its customer shall arrange for insuring the project materials/properties of 
BHEL/its customer covering the risks during storage, construction,  erection 
and commissioning.  

B.11.2 It  shall be the sole responsibility of the  Contractor to  insure  his workmen 
against risks of  accident  and injury while at work as required by the relevant  
rules and to pay compensation, if any, to them as  per  Workmen's  
Compensation  Act.  The  Contractor  shall  also insure  his staff against 
accidents. The work  will  be carried  out in a protected area and all the rules  
and regulations  of  BHEL/its client in  the  project  area which  are in force 
from time to time will have  to  be followed by the contractor. 

B.11.3 If  due to negligence and/or non-observance  of  safety and other precautions 
any accident/injury occurs to any other person/public, the contractor shall pay 
necessary compensation and other expenses, if so decided by the appropriate 
authority.

B.11.4 It shall be the responsibility of the contractor to provide security and insurance 
claim related  information/reports etc. for the equipment/material belonging to 
BHEL/its customer and handed over to the  contractor for 
transportation/erection/construction till these are taken  over by BHEL after 
erection/construction or  are returned to BHEL/its customer's store. 

B.11.5 If  due to Contractor's carelessness, negligence,  non-observance of safety 
precautions, improper security arrangements  or due to non-compliance  of  
paper work needed for lodging insurance claim, damage to BHEL/its 
Customer's property and/or personnel should occur,  and if  BHEL is unable to 
recover its claim from the Insurance Company, the deficit will be recovered 
from the Contractor. 

B.12.0 STRIKES & LOCKOUTS:

B.12.1 The Contractor will be solely responsible for all disputes & other issues 
connected with his workmen. In the event of the contractor's  workmen  
resorting  to strike or the contractor resorting to lockout & if  the strike or the 
lockout so declared is not settled within a period of one month, BHEL shall 
have the right to get the  work executed by employing its own men or  through 
other  agencies or both. The cost incurred by  BHEL  in this regard shall be 
recovered from the Contractor. 
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B.12.2 For  any purpose whatsoever, the employees of the  contractor shall not be 
deemed to be in the employment  of BHEL/its Customer. 

B.13.0 FORCE MAJEURE:

B.13.1 The   following   shall   amount   to   force   majeure conditions:- 

 Acts of  God, Act of any  Government,  war,  Sabotage, riots,  civil  
Commotion,  Police  Action,  Revolution, Flood, Fire Cyclone, Earthquake, 
Epidemic & other similar causes over which the contractor has no control. 

B.13.2 If the contractor suffers delay in the due execution of the  contract,  due to 
delays caused by  force  majeure conditions,  as defined above, the agreed time 
of  completion of the work covered by this contract may be extended by a 
reasonable period of time in consultation and  after agreement of BHEL's 
clients/owner,  provided that  on  the occurrence of any such  contingency,  the 
Contractor  immediately reports to BHEL in writing  the causes  of delay. The 
Contractor shall not be  eligible for any compensation on this account. 

B.14.0 GUARANTEE:

 The  guarantee and defect liability period shall be  12 months  from the date of 
commissioning of switchyard  or handing over of entire civil works, whichever 
is later. 

B.15.0 ARBITRATION:

B.15.1 Except where otherwise provided for in the contract  all questions &  disputes 
relating to the meaning  of   the   specification   designs,  drawings  and  
instruction  herein before  mentioned and as to the quality of workmanship  or 
materials  used on the work or as to any  other  question, claim,  right,  matter  
or thing  whatsoever  in  any  way arising  out  of  or relating to  the  contract,  
designs, drawings  specifications, estimates, instructions,  orders of these 
conditions or otherwise concerning the works,  of the  execution  or  failure to 
execute  the  same whether arising during the  progress of the work  or  after  
the completion or abandonment thereof shall be referred to the sole arbitration 
of the General Manager  BHEL, New Delhi  and if  the General Manager is 
unable or unwilling to act, to the sole arbitration of some other person  
*appointed  by the  General  Manager willing to act as  such  arbitrator. There 
will be no objection if the arbitrator so appointed is  an  employee of BHEL,  
and that he had  to  deal with the matters to which the contract relates and that 
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in the course of his duties as such he had expressed views on all  or any of the 
matters in dispute of  difference. The arbitrator to whom the matter is originally 
referred being  transferred or vacating his office or being  unable to act for any 
reason such General Manager as aforesaid at the time of such  transfer vacation 
of office or inability to act shall  appoint (see note) another person to act  as  
arbitrator  in accordance with the terms of  the  contract such person  shall  be  
entitled  to  proceed  with   the reference  from  the  stage at which it was  left  
by  his predecessor.   It is also a term of this contract that  no person  other  than  
a person  appointed   by   such   General Manager  as  aforesaid  should   act  as 
arbitrator and if  for  any  reason that is not possible the matter is not  to  be  
referred  to  arbitration at all, in all cases  where  the amount  of the claim 
dispute is Rs.50,000/- (Rupees  fifty thousand) and above the arbitrator shall 
give reasons  for the award. 

 Subject as aforesaid the provisions of the arbitration Act,1940  or any statutory 
modification  or  re-enactment thereof and the rules made there under and the 
time  being in  force shall apply to the arbitration proceeding  under this clause.       

 It  is  a term of the contract that  the  party  involving arbitration  shall specify 
the dispute or disputes  to  be referred to arbitration under this clause  together  
with the amounts claimed in respect of each dispute. 

 The arbitrator (s) may from time to time  with consent  of the parties enlarge 
the time for making and publishing the award. 

 The work under the contract shall, if reasonably possible, continue during the 
arbitration proceedings and no payment due or payable to the contractor shall  
be withheld  on account of such proceedings. 

 The  Arbitrator  shall be deemed to have  entered  on  the reference on the date 
he issues notice to both the parties fixing the date of the first hearing. 

 The  Arbitrator shall give a separate award in respect  of each dispute or 
difference referred to him. 

 The Venue  of arbitration shall be such place as  may  be fixed by the Arbitrator 
in his sole discretion. 

 The award of the arbitrator shall be final, conclusive and binding all parties to 
this contract. 

 Laws governing the Contract: 

 The contract shall be governed by the Indians Laws for the time being in force. 

NOTE: The  Authority appointing the arbitrator  should not be lower in rank 
than the Authority  accepting the Agreement. 
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SECTION-C

SPECIAL CONDITIONS 
OF  CONTRACT 
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SECTION - C-1

SPECIAL CONDITIONS OF THE CONTRACT

C-1.0 INSTRUCTIONS TO TENDERERS:

C-1.1 The tenderers are advised to physically visit the  site and  fully  acquaint 
themselves with  site  conditions, transportation routes, various distances etc. 
No  claim will be entertained by BHEL on ground of lack of knowledge and the 
contractor's rates shall be deemed to have taken this into account. 

C-1.2 All  temporary structures, hutments etc. set up by  the contractor  or their 
workmen during execution shall  be removed  prior to submission of final bill 
by the  contractor. 

C-1.3 The  contractor  in the event of this work  awarded  to  him, shall establish an 
office at site and keep  posted an  authorised, responsible officer with a valid  
power of attorney for the purpose of the contract. Any  order or  instructions of 
the "Engineer" or his duly  authorised representatives, communicated to the  
contractor's representative  at  site will be deemed  to  have  been 
communicated to the contractor at his official address. 

C-1.4 The contractor is required to commence the work  within two weeks from the 
date of issue of Letter of Intent or as  indicated in the LOI/Work Order, failing 
which  the LOI/contract is liable to be cancelled and EMD/SD shall be 
forfeited.

C-1.5 BHEL  reserves  the right to split up the work  and  to award to more than one 
contractor or award only a  part of the work to a contractor. 

C-2.0 PERFORMANCE BOND:

 The contractor shall submit Bank Guarantee of an  approved  Nationalised 
Bank as per BHEL proforma  for  an amount  equal to 2.5% of the contract 
value  as  performance  bond to get his balance 2.5% payment released at  the 
discretion  of the engineer  as per the general conditions of contract.  The 
performance Bank Guarantee shall remain valid up to successful  completion  of 
 performance  and  guarantee tests  of the station and taking over of the  plant  by
BHEL/client of BHEL. Not withstanding the provisions of any other clause(s) 
of General Conditions of Contract, the 



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

Page 51 of 70 

contractor shall continue to be responsible to execute all such works of repair, 
rectification and making good of defects, imperfections of other faults as may 
be required of the contractor in writing by the Engineer for the period as stated 
above. The proforma for submission of the BG shall be as per Annexure I. 

C-3.0 SITE  DRAINAGE:

 All water which may accumulate on the site during  the progress of the works, 
or in trenches and  excavations, including  monsoon period shall be removed by 
the  contractor  from the site to the satisfaction of  the  Engineer at the 
contractor's expense. 

C-4.0 EXECUTION OF THE WORK:

C-4.1 The work will be executed in a workman like manner  and to  the entire 
satisfaction of the Engineer and as  per technical specifications of this tender, 
IS Codes, CPWD specifications etc. as applicable. In case of  conflict regarding 
interpretations the decision of the  Engineer shall be final and binding. 

C-4.2 The  Engineer will communicate or confirm his  instructions to the contractor in 
respect of the execution  of the  work  in  a "Site Order Book"  maintained  at  
his office and confirm issue of such instructions by  signing  the  relevant 
entries in this book.  Such  entries will  rank  as order or notices in writing  
within  the intent and meaning of these conditions. 

C-5.0 INSPECTION AND STAGE APPROVAL OF THE WORK:

C-5.1 BHEL/BHEL's Client or the owner or his duly  authorised representative  shall  
have  at  all  reasonable  times access to the contractor's premises of works and  
shall have  the power to inspect drawings or any  portion  of the  work,  
examine the materials and  workmanship  and shall have the authority to reject 
any work. This would be  implemented through joint inspection by the  
representatives  of the owner and BHEL and in the  form  the joint  protocol  
without any extra claim  of  time  and amount. 

C-5.2 All  work  embracing  more than one  process  shall  be subject  to  examination  
and approval  at  each  stage thereof  and  the contractor shall give due  notice  
in writing  to the Engineer when each stage is  ready.  In default  of such notice 
being received, Engineer  shall be  entitled to approve the quality and extent  
thereof at  any  time  he may choose and in the  event  of  any dispute, the 
decision of the Engineer thereon shall  be final and conclusive. 

Above clause no. C-2.0 shall be read in conjunction with clause no. C-29.5.2.
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C-6.0 COMPLETION OF WORK:

C-6.1 The works shall be completed to the entire satisfaction of  the Engineer and in 
accordance with the  completion schedule as specified & agreed in the contract, 
and all unused  stores and materials, tools, plant  and  equipment,  temporary 
buildings and things shall be  removed and  the  site work cleared of rubbish  
and  all  waste materials and delivered up clean and tidy to the satisfaction of 
the Engineer at the contractor's expenses.         

C-6.2 BHEL shall have power to take over from the  contractor from  time  to time 
such sections of the work  as  have been  completed  to the satisfaction of  the  
Engineer. Such  works however shall not be treated as  have  been completed  
until the entire works are executed  to  the satisfaction  of  the Engineer.  The  
Guarantee  period shall  commence  only  after handing  over  the  entire works. 

C-7.0 UNCOVERING AND ADJUSTMENT OF ERRORS:

 The  contractor shall uncover any part of  the works and/or  make  openings in 
or through the same as the Engineer may from time to time direct for his 
verification and shall reinstate and make good such part to the satisfaction of 
the Engineer. If any such part has been covered  up or put out of view after 
being approved  by the Engineer and is subsequently found on uncovering to 
have been executed in accordance with the contract, the expenses of uncovering 
and/or making  opening  in  or through, reinstating and making good the same 
shall  be borne by BHEL. In any other case all such expenses shall be borne by 
the contractor. 

C-8.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS:

C-8.1 The several documents forming the contract are  to  be taken as mutually 
explanatory of one another,  detailed drawings  being followed in preference to  
small  scale drawings & figures dimensions in preference to scale  & special 
conditions in preference to general conditions. 

C-8.2 In case of discrepancies between schedule of quantities, the specification and/or 
the drawings the following order of preference shall be observed : 

         a) Description in Schedule of Quantities. 
  b) Special Conditions. 
  c) Drawings. 
  d) Technical Specifications. 
 e) General Conditions of Contract. 
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C-8.3 If there are varying or conflicting provisions made  in any  one  document 
forming part of  the  contract,  the Engineer shall be the deciding authority with 
regard to the document. 

C-8.4 Any error in the description, quantity in schedule  of quantities or any omission 
there from shall not  vitiate the contract or release the contractor from the  
execution  of the whole or any part of the  works  comprised therein according 
to the drawings and specifications or from any of his obligations under the 
contract.

C-8.5 If  on check there are found to be differences  between the rates given by the 
contractor in words and  figures or in the amount worked out by him in the 
schedule  of quantities  and  general  summary, the  same  shall  be adjusted in 
accordance with the following rules : 

 a) In  the event of discrepancies between  description  in words  and figures 
quoted by tenderer, the  description in words shall prevail. 

 b) In event of an error occurring in the amount column  of schedule  of 
quantities as a result of wrong  extension of the unit rate and the quantity, 
the unit rate  shall be  regarded as firm and extension shall be amended  on 
the basis of the rates. 

 c) All  errors  in totalling in the amount  column  and  in carrying forward 
totals shall be corrected. 

 d)  The  totals of sections of bill of  quantities  amended shall  be carried over 
to the general summary  and  the tendered  sum amended accordingly. The 
tendered sum  so altered shall, for the purpose of tender, be substituted  for 
the sum originally tendered and considered  for acceptance  instead of the 
original sum quoted  by  the tenderer. Any rounding of quantities or in  
sections of bill  of quantities or in general summary, by the  tenderer, shall 
be ignored. 

C-8.6 If neither drawings nor specifications contain  any mention  of minor details of 
construction which in  the opinion of the Engineer, whose decision shall be  
final and conclusive, are reasonable and obviously and fairly intended  for  
satisfactory completion  of  work,  such details shall be provided by the 
contractor without any extra  cost,  as if they were specially  mentioned  and 
shall be deemed to be included in the contract. 
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C-9.0 DEVIATIONS:

C-9.1 The contractor shall  not make  any  alternation  in, addition  to or omission       
              from the work as described in the tender documents except in pursuance of the         
              written instructions of the Engineer. No such deviation from the  work    
              described in the tender documents  shall  be valid unless the same has been     
              specially confirmed  and accepted by the Engineer in writing and incorporated 
in
              the contract. 

C-9.2 The engineer may deviate, either by way of addition  or deletion, from the work 
so described, provided that the contract sum be not thereby varied on the whole 
by more than  the percentage set out in the  tender  documents. The value of all 
additions and deletions shall be added to or deleted from the contract sum. 

C-9.3 Any objections by the contractor to any matter concerning  the order shall be 
notified by him in writing to the Engineer within 7 (seven) days from the date  
of such order, but under no circumstances shall the work be stopped (unless so 
ordered by the Engineer) owing to differences or controversy that may arise 
from such  an objection.  In the absence of such a  notification  of objection by 
the contractor, he will be deemed to  have accepted the order and conditions 
stated therein. 

C-10.0 VALUATION OF DEVIATIONS:

 C-10.1  If the rates for the additional, altered or substituted work are specified in the 
contract for the work either in the same section or in the other section of the     

                BOQ of the same work, the contractor is bound to carryout the additional, 
altered or substituted work at the same rates as are specified in the contract for 
the work. 

C-10.2    For item of work which are required for successful completion of work but 
not covered in the  BOQ items, but are covered under DSR-2007,the
quoted figure at serial no. ‘a’ of price schedule format shall be applicable 
and binding to the bidder.

C10.2.1   EXTRA/ ADDITIONAL ITEMS OF WORK

If any extra or additional items, which are not incorporated in the BOQ                
schedule, have to be executed by the contractor, the rate of such extra or 
additional work  shall   be as per  the following: 
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C10.2.2 If the items are not covered under price schedule, the rates have to be agreed 
upon   mainly   on   the   basis  of   prevailing   market   rates   for which all 
documentary   evidences as required by BHEL shall have to be produced by 
the contractor.   Decision of BHEL in such cases shall be final  and binding on 
the contractor. 

C-10.2.3 Under no circumstances the contractor shall suspend the work on the plea of 
non- settlement of rates falling under the clause or claim any compensation on 
that account. 

C-10.2.4 BHEL reserves the right to carry out such extra/additional items of work 
through any other contractor or in such a manner as he considered advisable. 
C-10.2.5   The contractor, on receipt of drawing from BHEL, shall inform 
BHEL (within 15 days) the rate / rates of item/items for carrying out the  
extra/additional item of work. This shall be supported by analysis  of rates 
including prevailing market rates.  

C-10.2.6 If the tender is on DSR basis and the rate for additional, altered or substituted 
work is available in DSR, then the same percentage above/below as quoted for 
tender shall be applicable for such items.  

C-10.3 Variation in quantity of work: - There may be variations in the individual item 
in the schedule during actual execution of the work. However, tendered unit 
rates shall remain firm up to a variation of  + 30%  of the total value of the 
contract irrespective of variations in the quantity of individual items.  

C-11. RECORD AND MEASUREMENT:

C-11.1 All items having a financial value shall be entered in BHEL measurement book 
so that a complete record is obtained of all works performed under the contract. 

C-11.2 Work which  fails to be measured in details  shall  be measured  physically  
without reference  to  any  local custom that may obtain excepting where it may 
otherwise be  directed in the tender documents. The  measurements shall be 
taken jointly by any person duly authorised on the part of BHEL and the 
contractor.

C-11.3 The contractor  shall, without extra  charge,  provide assistance  with 
appliances and other things  necessary for measurement and shall bear all the 
cost of measurement of his work. 
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C-11.4 Measurement  shall be entered in BHEL measurement  book and  signed  and 
dated by both parties at the  site on completion of measurement. If the 
contractor objects to any of the measurements recorded on behalf of BHEL, a 
note to that effect will be made in BHEL measurement book or against the item 
or items objected to and such note shall be signed and dated by both the parties 
engaged in taking the measurement. 

C-11.5 If,  as result of such objection, it becomes  necessary to remeasure the work 
wholly or in part, the expense of such measurement shall be borne by the 
contractor.

C-11.6 If the contractor's representative fails to attend when required,  the engineer 
shall have power to proceed  by himself to take measurements & in that case 
these measurements shall be accepted by the contractor as final. 

C-11.7 The contractor shall, once in every month, submit to the Engineer details of his 
claims for the work done by him up to and including the previous month, which  
are not  covered by this contract agreement in any  of  the following respects: 

a) Deviations from items and specifications provided in the contract 
documents. 

b) Extra item/new items of work. 
c)   Quantities in excess of those provided in the contract schedule. 
d)   Items in respect of which rates have not been settled. 

C-11.8 Contractor  should, in addition, furnish a  clear  certificate to the effect that the 
claims submitted by him as  aforesaid cover all his claims and that no  further 
claims  shall be raised by him in respect of  the  work done up to and including 
the period under report.

C-12.0 CONTRACTOR'S SUPERVISION:

C-12.1 The  contractor  shall  either  himself  supervise  the execution of the contract or 
shall appoint a  competent agent approved by the Engineer to act in his stead. 

C-12.2 The  contractor, shall employ an engineer/agent  having qualification  in Civil 
Engineering from  a  recognised Institute for any work with a contract value  
exceeding Rs. Two Lakhs. 

C-12.3 If the contractor fails to appoint a suitable engineer/agent as aforesaid, the 
Engineer shall have full powers to suspend the execution of work & stop 
payment of  any amount  that may have become due until such date  as  a 
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suitable engineer/agent is appointed and the contractor shall  be held 
responsible for the delay caused to  the work  & no extension of time on this 
account  shall  be given to him.        

C-12.4 Orders given to the contractor's engineer/agent shall be considered to have the 
same force as they had been given to the contractor himself. 

C-12.5 The  contractor or his agent shall be in attendance  at the site during all working 
hours and shall superintend the  execution of work with such additional  
assistance in each trade as the Engineer may consider necessary. 

C-12.6 The contractor or his agent shall attend, when required and  without  making  
claim for doing  so,  either  the office of the Engineer or work site to receive 
instructions.

C-12.7 The  Engineer shall have full powers, and  without  assigning  any  reason, to 
require the  contractor  immediately  to  cease to employ in  connection  with  
this contract any agent, servant or employee whose continued employment, in 
his opinion, undesirable. 

C-13.0 LABOUR AND SUPERVISION STAFF:

C-13.1 The  contractor  shall engage  experienced  supervisory staff and specially 
skilled labour for work under  this contract. 

C-13.2 The  contractor shall have to make his own  arrangement for  maintenance of 
his T and P so as to  minimise  the down time. 

C-13.3 The supervisory staff employed by the contractor  shall ensure  proper out-turn 
of the work and  discipline  on the part of the labour put on the job. The  
contractor in general should see that the works are carried out in a safe and 
proper manner and in coordination with the staff employed directly by BHEL 
or other contractors of BHEL or its client. 

C-13.4 It  shall  be the responsibility of the  contractor  to ensure  safe working, taking 
due precautions  to  avoid any accident and damage to other equipment and  
personnel. He shall be liable for all accidents, damages etc. to personnel and 
equipment etc. during the execution of the work. 

C-13.5 The  work shall be executed under the usual  conditions like rain, insufficient 
space, improper approach  roads etc. affecting major construction work and in  
conjunction  with numerous other operations at site. The  contractor  and  his 
personnel shall  cooperate  with  the others and proceed in a manner that shall 
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not delay  or hinder  the progress of work as a whole nor  claim  any 
compensation on such grounds. 

C-13.6 The contractor will arrange necessary accommodation for his supervisory and 
workmen at his own cost. However, BHEL will approach customer for 
accommodation for contractor's staff and labour on chargeable basis,  if 
possible.

C-14.0 PLANT AND EQUIPMENT AT SITE:

C-14.1 The  contractor shall, at his own expenses, supply  all tools,  plant and 
equipment (hereinafter referred as T and  P), testing instruments and  
consumables  required for the execution  of the contract. 

C-14.2 All tools, plant & equipment brought to the site  shall become the property of 
the BHEL & shall not be  removed from  the  site  without the written  approval  
of  the Engineer.  When  the work is finally completed  or  the contract  is  
terminated  for reasons  other  than  the default of the contractor, he shall 
forthwith remove from the  site all tools, plant, equipment etc. (other  than 
those as may have been provided by BHEL) and upon  such removal, the same 
shall revert in & become the property of the contractor. 

C-15.0 COMPLIANCE TO REGULATIONS AND BY LAWS:

C-15.1 The  contractor shall confirm to the provisions at  any statute relating to the 
work and regulations and bylaws of  any local authority and of any water  and  
lighting companies or undertaking with whose system the work is proposed to 
be connected. He shall before making any variation from the drawings or the 
specifications  that may  be necessitated for such connections  give  the 
Engineer,  notice specifying the variation proposed  to be made & the reasons 
thereof & shall not carry out any such variation until he has received 
instructions  from the  Engineer in respect thereof. The contractor  shall be  
bound  to  give all notices  required  by  statute, regulations or by laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof.

C-16.0 MATERIALS OBTAINED FROM EXCAVATION:

C-16.1 Materials of any kind obtained from excavation on  the site  shall remain in 
property of BHEL & shall be  disposed of as the Engineer may direct, at no 
extra cost. 
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C-17.0 TREASURE, TROVE, FOSSILS, ETC:

 All fossils, coins, articles of value or antiquity  and structures and other remains 
or things of geological or archaeological interest discovered on the site shall be 
the absolute property of BHEL and the contractor  shall take  reasonable 
precautions to prevent his workmen  or any  other  person from removing or 
damaging  any  such article  or  thing, shall  immediately  upon  discovery 
thereof  and before removal acquaint the Engineer  with such discovery and 
carry out the Engineer's  directions as to the disposal of the same. 

C-18.0 PROTECTION AND SECURITY:

 The  contractor shall provide and maintain at  his  own expenses all lights, 
guards, fencing and Watch & Ward when and where necessary or required by 
Engineer  for  the protection and security of the works or for the  safety and  
convenience of those employed on the works or  the public. 

C-19.0 SITE OFFICE AND STORES:

C-19.1 BHEL shall provide to the restricted extent, open  space as  made  available to 
BHEL by its customer  in  as  is where  is  basis  for site office and  stores,  free  
of charge. 

C-19.2 The contractor shall provide, construct and maintain at his  own expenses the 
site office, material testing laboratory, stores & shall make his own 
arrangements for  water, sanitation, access  roads,  electrification and 
cleanliness required for proper and efficient  execution of work. The planning, 
setting and construction of these buildings shall have the approval of the 
Engineer & the contractor shall keep them tidy, clean and  in sanitary condition 
to the satisfaction of Engineer. 

C-19.3 After completion of work the contractor shall  promptly dismantle,  the 
distribution and other facilities  that may  have been erected, at his own cost 
and  clear  the area to the satisfaction of the Engineer and hand  over the same 
to the Engineer. 

C-20.0 POWER & WATER :-

C-20.1 The Construction Power shall be provided at one point on chargeable basis and 
recovery shall be made on actuals at the rate prevailing at the time of drawl of 
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power from RA bills as per Customer/BHEL norms. The contractor shall have 
to make their own arrangements, at their cost for distribution to various 
locations for their works including proper switch/fuse units, distribution boards, 
cables, poles etc. to ensure safety of men and equipment. Where required, the 
contractor shall employ diesel operative equipment in addition to electric 
operated ones to ensure timely completion of work. 

 In case BHEL is not able to supply power, contractor has to make his own 
arrangement and take a separate connection for all construction works. 

 BHEL shall not be responsible for any inconvenience caused due to any failure 
of lighting and power supply and no compensation for delay in works can be 
claimed by the contractor due to such non-supply on the grounds of idle labour, 
machinery or any other grounds. The contractor should ensure that the work in 
critical areas  is  not held up in the event of lighting and power breakdown and 
for the same he should have some  stand  by arrangement  at his cost.  In the 
event of breakdown in the electric supply, if the progress of work is  hampered, 
it will be the responsibility of  the  contractor to step up the progress after 
restoration of electric supply so that over all progress of work is not affected.  
The contractor shall make proper arrangement of illumination at work place 
while working in late hours or in darkness.

C-20.2  Unless stated otherwise in the scope, The contractor shall make his own 
adequate arrangement for procuring clear water to be used in works at his own 
cost. However, water if available may be supplied to the contractor at one point 
on chargeable basis and recovery shall be made on actuals at the rate prevailing 
at the time of drawl of water from RA bills as per Customer/BHEL norms. 

C-21.0 TEMPORARY WORKSHOP, STORES, CONSUMABLES  ETC:

 The  contractor shall  during the  progress  of  work, provide,  erect  and 
maintain at his own  expenses  all necessary  temporary  workshops,  stores,  
consumables, offices  etc.  required for the  proper  and  efficient execution of 
the work. The planning, setting & erection of  these  buildings  shall have the  
approval  of  the Engineer and the contractor shall at all time keep them tidy  &  
in a clean and sanitary condition  on  to  the entire satisfaction of the Engineer. 

C-22.0 MATERIALS:

C-22.1 The contractor shall at his own expenses, provide  all materials  required for the 
work. All materials  to be provided by the contractor shall be in conformity  
with the  specifications  laid down in the  contract  &  the contractor shall, if 
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requested by the Engineer, furnish proof to the satisfaction of the  Engineer  
that  the materials so comply. 

C-22.2 The  contractor shall, at his own expenses and  without delay, supply to the 
Engineer samples of materials proposed to  be  used in the works.  The  
Engineer  shall within  seven days of supply of samples or within  such further  
period  as  he may require, intimate to the contractor in writing, whether 
samples are approved by him or not. If samples are not approved, the contractor 
shall  forthwith arrange to supply to the Engineer for his approval fresh samples 
complying with the specifications laid down in the contract. Any delay in  
approval of samples (original or fresh ones) shall not  make the contractor 
eligible for any compensation. 

C-22.3 The Engineer shall have full powers to require removal of any or all of the 
materials brought to site by  the contractor  which are not in accordance with  
the  contract specifications or do not conform in character  or quality to samples 
approved by him. In case of default on the part of contractor in removing 
rejected materials,  the  Engineer shall be at liberty  of  have  them removed  by 
other means. The Engineer shall  have  full powers to procure other proper 
materials to be  substituted  for rejected materials and in the event  of  the 
contractor refusing to comply, he may cause the same to be supplied by other 
means. All costs, which may attend upon such removal and/or substitution shall 
be borne by the contractor. In such cases, handling charges @ 15% per annum 
or 1.25% per month or part thereof will be recovered from the contractor in 
addition to the actual procurement cost of material. The period for imposing 
handling charges is to be reckoned from the date of making payment / LR for 
lifting material to / by Subcontractor from authorized source, whichever is 
earlier to 

 a) The date of LR for dispatch of finished product by the supplier / fabricator. 
 b) Till date of consumption by the contractor as recorded in the MB.         

C-22.4 The contractor shall indemnify BHEL, its representative or  employees against 
any action, claim  or  proceeding relating to infringement or use of any patent 
or design or  any alleged patent or design rights and  shall  pay any royalties or 
other charges which may be payable  in respect  of  any article or materials or  
part  thereof included  in  the contract. In the event of  any  claim being made or 
action being brought against BHEL or  any agent,  servant or employee of 
BHEL in respect  of  any such matters as aforesaid, the  contractor shall  
immediately be notified thereof, provided that such  indemnity  in complying 
with the specific directions  issued by  BHEL but the contractor shall by any  
royalties  or other  charges payable in respect of any such use,  the amount so 
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paid being reimbursed to the contractor  only if the use was the result of any 
drawings and/or specifications issued after submission of the tender. 

C-22.5 All  charges on account of octroi, royalty,  turnover tax terminal or sales tax 
and other duties on materials obtained  for the works from any source shall be  
borne by the contractor. 

C-22.6 The  Engineer shall be entitled to have  tests  carried out  as  specified in the 
contract  for  any  materials supplied by the contractor other than those for  
which, as  stated above, satisfactory proof has  already  been furnished, at the 
cost of the contractor & the contractor shall provide at his expenses all facilities
which the  Engineer, may require for the purpose. If no test are specified in  the 
contract, and  such  tests  are required by the engineer, the contractor shall  
provide all facilities required for the purpose and the charges for  these tests 
shall be by the contractor  only.  The cost of materials consumed in tests shall 
be borne  by the  contractor  in  all cases  except  when  otherwise  provided. 

C-23.0 GENERAL:

C-23.1 Material  required  for works, shall be stored  by  the contractor  only  at places 
approved by  the  Engineer. Proper  storage and safe custody of material  
including construction stores shall be the responsibility of  the contractor for 
which no charges shall be claimed by the contractor. 

C-23.2 BHEL's  officials concerned with the contract shall  be entitled at any time to 
inspect and examine any materials  intended to be used in or on the works, 
either  on the  site or at factory or workshop or  other  place(s) where  such 
materials are assembled, fabricated,  manufactured  or at any place(s) where 
these are laying  or from which these are being obtained and the  contractor 
shall give such facilities as may be required for  such inspection and 
examination. 

C-23.3 All  materials  brought to the site  shall  become  and remain  the property of 
BHEL and shall not  be  removed off the site without the prior written approval 
of  the engineer. But whenever the works are finally  completed and advance, if 
any, in respect of any such material is fully  recovered, the contractor shall at 
his  own  expense forthwith remove from the site all surplus  material originally 
supplied by him and upon such  removal, the same shall revert in and become 
the property of the contractor. 
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C-24.0 DELAY AND EXTENSION OF TIME:

 If, in the opinion of the Engineer, the work is delayed 

 i) by reason of abnormally bad weather, or 

 ii) by reason of serious loss or damage by fire, or 

 iii) by reason of civil commotion, local combination of workmen,  strike or 
lockout, affecting any of  the trades employed on the work, or 

 iv) by  delay on the part of the agency  or  tradesman engaged by the BHEL in 
executing work not  forming part of the contract, or 

 v)  by reason of any other cause which in the absolute discretion  of the 
Engineer is beyond the  contractor's  control,  then in any such case,  the  
Engineer  (or  higher authority) may make  fair  and reasonable  extension 
in the completion dates of the individual items of work of the contract  as 
whole.  Such extension which will be  communicated to the contractor by 
the Engineer in writing shall be  final and binding on the contractor. No  
other claim  in  this  respect  for  compensation,  idle labour or otherwise 
howsoever is admissible.  Upon  the happening of any such event causing 
delay  the contractor  shall immediately give notice  thereof in writing to the 
Engineer but shall  nevertheless use constantly his best endeavour to  
prevent  or make  good  the delay and shall do  all  that  may reasonably be 
required to the satisfaction of  the Engineer to proceed with the work. 

C-25.0 COMPENSATION/ PENALTY FOR  DELAY IN COMPLETION:

 If the contractor fails to complete the works  within the  specified contractual 
period or extension  of time granted by the Engineer, the contractor shall pay a 
sum  calculated @ 0.5% of the contractual value per week of delay or  part 
thereof, subject to a maximum of  5%  of  the contract value. Once the 
maximum limit of delay is reached (i.e. 10 week  of delay) BHEL may consider 
termination of the contract and forfeit  the Security deposit without  prejudice  
to the other  remedies under the contract. 

C-26.0 PRICE VARIATION: 
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C-26.1 Prices shall be variable as per PV formula  and conditions given below:  
 Escalation on prices of cement and steel only shall be payable by BHEL if the 

delay in execution of the portion of work for which PVC is being claimed is not 
found by BHEL  to be attributable  to contractor. 

 If the prices of material(cement & steel) (not being supplied by the  
department) vary, the contractor shall be compensated  for such variation as per 
provisions detailed below and the amount of contract  shall accordingly be 
varied. Such compensation for  in the prices of materials , (cement & steel ) 
shall be worked out based on following provisions :

 The base date for working out such escalation shall be the date of opening of 
tender.

 The cost of work on which escalation will be payable shall be reckoned as 35 % 
of the cost of work as per the bills , running or final and from this amount the 
value of material supplied in this contract if any  and proposed to be recovered 
in the particular bill and the value of extra / deviated items , shall be deducted 
before the amount of compensation for escalation is worked out. 

 The compensation for escalation shall be worked out as per the formula given 
below ; 

  Formula :dcv = ACV 1 – CV  

 ACV1 = CV [  F +      0.1 ( C1) + 0.25 ( S1)  ]
                                                           C0                S0 
 Where dcv  =  Price adjustment amount for each billing period. 
   CV =  Base contract price subject to price adjustment. i.e the value of 

work  done in the given period for which price adjustment is to   
be calculated. 

 ACV1  = Adjusted contract price 
 F   = Fixed portion of the contract price which will not be subjected to 

any adjustment under this formula or otherwise which will be 
0.65

 C         = index for cement as published  by Economic advisor to GOI / 
RBI bulletin for sub-group ”Cement, lime and plaster “  

 S           = index for iron and steel  as published  by Economic advisor to 
GOI /  RBI bulletin for sub-group ”iron and steel “

Subscript,
 ‘0’  =  refers to the value of above indices as on the base date of tender.  
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  ‘1’    = refers to the value of the above indices applicable for the month prior to 
the month in which work is executed / scheduled date as per the bar 
chart given in  the tender, which ever is earlier. 

 For the purpose of Price variation calculations, the applicable date of work 
shall mean the scheduled date or actual date which ever is earlier. The 
scheduled date will be governed by the accepted PERT Network / Bar chart 
wherein monthly schedules will be indicated. No price increase shall be 
allowed beyond the original dates unless specifically stated in the time 
extension letter, if any, issued by BHEL. BHEL will, however, be entitled to 
any decrease in the contract price which may be caused due to lower price 
adjustment amount in case of delays beyond the original date. Therefore, in 
case of delays beyond the original dates of activities, the liability of BHEL 
shall be limited to lower of the price adjustment amount which may work out 
either on scheduled date of work execution as per the bar chart or actual date of 
work executed.

C-27.0 OVER RUN CHARGES: 

C-27.1   No Over Run Charges are payable. 

However, in case due to reasons not attributable to the contractor, the 
works get delayed and the scheduled completion gets extended, the 
contractor shall not be entitled for any over run compensation for a period 
of 3 months beyond the original contract period. In case of scheduled 
completion gets extended beyond this grace period of 3 months as stated 
above, fixed overrun compensation shall be suitably paid based on mutual 
agreement between BHEL & vendor. However, the decision of BHEL will 
be final and binding on the vendor. 

C-28.0 OCTROI AND OTHER DUTIES:

C-28.1 All charges on account of Octroi, Terminal or Entry Tax and/or other duties on 
materials obtained for the  work shall be borne by the contractor. 

C-29.0 TERMS OF PAYMENT::

C-29.1 The contractor shall be paid monthly running bill to a maximum of 95% 
(retaining 5% from each running bill) of value of the works actually executed 
on site provided the work has been executed to the  satisfaction of the Engineer. 
The payment for yard tower and equipment foundations shall be admitted only 

Above clause No.C-27.0 stands deleted. Please refer annexure to GCC for civil works

Above clause No.C-26.0 stands deleted. Please refer Annexure to conditions of contract for civil works.

Above clause No.C-27.0 stands deleted. Please refer Annexure to conditions of contract for civil works.
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after the full completion of the foundation including the fixing of the 
foundation bolts and for cable trenches, the payment will be admitted for the 
completed portion of the trench with trench walls. From this  amount  
recoveries such as security deposit,  income tax etc. would be made. The 
certificate of the Engineer regarding such approval and passing of sums so 
payable shall be final and conclusive against the contractor. 

C-29.2 The Engineer shall after a measured bill allow and certify payment to the 
contractor on  the  basis  of abstract  measurement  bill  submitted  by  
contractor. However, the usual recoveries would be  effected  from bill. 

C-29.3 Any certificate relating to the work done may be  modified  by any subsequent 
interim certificates or by  the final  certificate and no certificate of  the  
Engineer supporting  an advance payment shall of itself be  conclusive 
evidence that any work or materials to which it relates are in accordance with 
the contract. 

C-29.4 All intermediate payments shall be regarded as advance against the final 
payment only and shall not be considered  as  an admission of the due  
performance  of  the contract  or  any part thereof in any  respect  of  the 
occurring  of any claim whatsoever.  Such intermediate payments shall not 
conclude, determine or effect in any way the powers of the Engineer as to the 
final settlement and adjustment of the account of otherwise, or in any way vary 
of affect the contract. To this affect the contractor shall submit the final bill, 
which shall contain the complete up-to-date measurements for the total work 
done.

 C-29.5    The conditions for the release of last 5% retention money shall be as follows: 

C-29.5.1    2.5% payment shall be  released along with the final bill on     
                  completion of total work as certified by BHEL site. 
C-29.5.2    Balance 2.5% of payment shall be released on completion of    
                 guarantee period. However these retention money can be      
                  released on submission of B.G. of equivelent amount valid till
                  guarantee period. 

 The contractor shall guarantee the work under the scope of the 
contract for a period of 12 months from the date of start of the 
guarantee period as certified by BHEL site (i.e completion of total work 
under the scope and or taking over by BHEL/owner),and shall  rectify 
free of cost all defects due to faulty supply or work done. In case the 
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contractor fills to repair/ replace the defective work within the time 
specified by BHEL, BHEL may proceed to undertake such repair/replace 
such defective work at contract’s risk and cost without prejudice   to 
any other right and recover the sum from security deposit/BG/ any 
dues.

C-29.6 Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge shall be deducted from the running account bills unless exempted by  
the Income Tax Office. 

C-29.7 The prices to be quoted by bidder should be EXCLUSIVE of Service tax 
and VAT (Sales/Works/Commercial/Trade Tax as applicable in the 
concerned state).   However the applicable rates of taxes should be 
indicated separately in the techno commercial offer itself for evaluation of 
price bids. The rates quoted should remain firm during the execution of 
contract up to the contractual completion date. Reimbursement of taxes 
will be at actuals limited to the tax rates quoted in the tender, unless 
agreed otherwise during the extended completion period. 

C-30.0 CEMENT AND STEEL:Pl. refers Annexure to GCC for issue of 
reinforcement steel

C-30.1 The theoretical quantity of cement to be used in  works shall be calculated on 
the basis of the designed mix concrete and as per CPWD norms for all the other 
items based on latest  edition in use in CPWD works Delhi at the  time of 
submitting tender. 

C-30.2 The  theoretical weight of reinforcing steel  shall  be derived on the basis of 
sectional weights as per relevant  Indian  Standards  & the lengths  for  purpose  
of consumption/reconciliation and payment. No claim  shall be  entertained  
from the contractor as  such  for  the difference in theoretical/actual weight of 
steel during reconciliation or payment for fixing. 

C-30.3 Clogging  of  cement  and rusting of  steel  should  be avoided  to the maximum 
extent possible without  hampering  the continuity of construction/erection.  In  
case due  to  any  cause, attributable  to  contractor  such clogging  of  cement  
and/or rusting  of  steel  occurs rendering  the  same  unusable,  the  contractor  
shall remain  responsible  to make good the loss at  his  own cost. 

Above clause No.C-29.7stands deleted. Please refer annexure to GCC for civil worksAbove clause No.C-29.7 stands deleted. Please refer Annexure to conditions of contract for civil
works.

Above clause no. C-29.5.2. shall be read in conjunction with clause no. C-2.0
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C-30.4 The contractor  shall plan &  arrange  procurement  of steel,  cement  and other 
materials as  required  every month  in consultation with the Engineer. Failing  
compliance to this requirements, further execution of work of the contractor by 
the BHEL may be suspended and  no compensation for delay in the execution 
of the work  or suspension of the works caused on account of the  above shall 
be entertained. 

C-30.5 No materials shall be issued to the contractor  except for  those specified in 
Section C-22.0.  Contractor shall maintain record of day to day issue and 
consumption  of materials  at  site like cement, bitumen,  lead,  paint etc. The 
contractor will have to make his own  arrangements at his own cost for 
procurement of all  materials as  required for the works and of such quality  as  
per specification and acceptable to the Engineer. 

C-30.6 In case any additional expenditure is incurred in  work arising out of the faulty 
execution of such work by the contractor, such additional expenditure shall be  
borne by the contractor. 

C-31.0 QUALITY ASSURANCE:

C-31.1 The  contractor  has  to establish at  site  the  field testing  facilities for testing 
of  civil  construction materials & concrete cubes and other works as  required 
under  the  approved  Field Quality Plan of  BHEL/its customer  for  ensuring 
the proper quality,  grade  and strength of the materials used in the construction.  
If further test is required by the Engineer to be  carried from outside laboratory, 
the cost of the same shall  be borne by contractor (copies of the Field Quality 
Plan & other Inspection & Test procedures to be followed shall be issued after 
mobilisation by the sub-contractor). 

C-31.2 The contractor has to arrange for calibration of all test  equipment/instruments 
brought by him as per the requirement of BHEL calibration procedure as  
directed by  the  Engineer.  The  test certificates/calibration certificates  shall  
have to be  submitted.  BHEL  site shall  control  use of these  equipment/ 
instruments  by allotting  control  number and permitting use  of  only those 
equipment/ instruments which are under  calibrated status. 

C-32.0 CLEARANCE OF SITE AND REPAIRS:

C-32.1 The contractor has to clear the site/area where mechanical and electrical 
erection work is to be commenced/or in  progress. The contractor shall remove  
construction materials and equipment lying in the vicinity and causing  
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obstruction  in the erection  work  within  24 hours notice. In case, he fails to 
clear the site, this will  be  done at his risk and cost by  BHEL.  For  the works  
executed  by the  contractor,  the  deficiencies pointed out must be attended 
within specified period. 

C-33.0 PROTECTION OF WORK:

C-33.1 The  contractor  shall  have  total  responsibility  of protecting  his works till it 
is finally taken over  by the  Engineer. No claim will be  entertained  by  the 
Engineer  for  any damage or loss to  the  contractor's works  and the contractor 
shall be responsible for the complete restoration of damaged works to its  
original condition  to comply with specifications and  drawings. Should any 
such damage to the contractor's works  occur because  of  other party not under 
his  supervision  or control,  the contractor shall make his claim  directly with  
the  party concerned. The  contractor  shall  not cause  any  delay in the repair 
of such  damaged  works because  of  any delay in the resolution of  such  
disputes. The contractor shall proceed to repair the  work immediately  and  no  
cause thereof  will  be  assigned pending resolution of such disputes. 

C-34.0 RECORD FOR MATERIALS CONSUMED:
C-34.1 The  contractor  has  to maintain and  furnish  to  the Engineer the record of 

materials procured and  consumed in  the works for each activity. The 
statement  showing the theoretical vis-s-vis actual consumption of  specified 
materials, such as structural/reinforcement steel, cement,  bitumen,  lead, paint 
etc. shall  be  enclosed along with the running bills submitted by the  
contractor. Contractor has to also furnish the test results of the  concrete cubes, 
bricks, stone aggregate and  other materials  used in work as per IS 
specifications  along with the running bills. 

C-35.0 SECURED ADVANCE ; 

C-35.1 The contractor will be allowed to claim secured advance limited to @ 75% of 
the actual procurement cost towards the following materials brought to site: 

a) Coarse aggregate (to be used for concrete work) 
b) MS Angles 
c) Foundation Bolts 
d) Fencing Material 
e) Stone for Antiweed treatment6 & Gravel spreading 
f) Bricks brought to site 
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              The contractor has to satisfy the following conditions with documentary 
evidence to support the claim. 

1. Production of proof of payment. 
2. Test certificate of the manufacturer as per FQP duly verified by BHEL site 

engineer.
3. Proper storage at site as per FQP norms. 
4. Insurance against loss or damage at Site. 
5. Certificate of BHEL site engineer regarding the quantity brought by 

contractor being minimum required to be stored at site for uninterrupted 
progress of work. 

6. Hypothecation of the material brought, in the name of BHEL. 

C-35.2 Normally the Secured Advance paid to the contractor shall be adjusted against 
the next running bill in full. However if the entire quantity of cement and 
reinforcement steel for which secured advance has been paid is not consumed 
fully by the  time measurements  for the running bill are taken, part recovery of 
the Secured Advance  may be considered by BHEL  site engineer. 

 On  completion of works as per requirement  of specification, if any balance 
materials (i.e. cement and reinforcement steel ) are available in the contractor’s  
store after full adjustment of material,  secured advance from the payment  due, 
contractor shall be allowed by the owner  to take out  the balance materials 
(Cement and Reinforcement  Steel ) from the plant. 

 The contractor’s store for cement and steel shall be open for supervision and 
verification by the Engineer or his authorized representatives at any time in 
case so desires. 

The quantities of steel & cement brought against secured advance should be 
noted in the measurement book where payment enfacement will be made after 
necessary check. 

Above clause No.C-35.0 stands deleted. Please refer annexure to GCC for civil worksAbove clause No.C-35.0 stands deleted. Please refer Annexure to conditions of contract for civil
works
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