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BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL

(TOWNSHIP CIVIL MAINTENANCE& CONSTRUCTION DIVISION)
NOTICE INVITING TENDER

Township Civil Maintenance & Construction Division, BHEL Bhopal invites sealed bid in two part (Part-I:
Techno-commercial Bid; Part-II: Price Bid) for following work from experienced and financially sound
bidders who fulfil the qualifying criterion contained in the tender document:

NIT No & Date

TA/TCL/28/20-21 Dated 20.01.2021

1) Name of work

Providing and fixing of M.S. Doors & Chowkhats in BHEL
Township, Bhopal.

2) Estimated Cost of
Work

As per Schedule “"A” (Excluding GST)

3) Completion Period

12 (Twelve) Months Or Exhaustion of Contract amount, whichever is
earlier.

4) Qualification Criteria

.

(ii).

Technical/Work Experience criteria :- The bidder should have the

experience of having successfully done similar work(s) against
completed work order(s) during the last seven years ending last day of
month previous to the one in which tender shall be opened. The total
value(s) of work(s) executed by the bidder against similar completed
work order(s) for qualifying against this tender shall be either of the
following:

Total executed value against one similar completed work order not less
than Rs 10.05 Lakh
OR
Total executed value against each of the two similar completed work
orders not less than Rs 6.28 Lakh
OR

Total executed value against each of the three similar completed work
orders not less than Rs 5.02 Lakh

Similar work(s) shall mean Civil Work(s) of any type

Note:The tenderer shall submit relevant documents such as copies of work

order and work completion/experience certificate etc in support of his
experience along with the technical bid. If the work is done for a private
customer, proof of payment received through bank/TDS certificate (if
applicable) in addition to above-said work completion/experience
certificate and work order copy shall be submitted by the tenderer.

Financial Criteria: Average annual financial turnover during the last
three years, ending 31st March, 2019 {i.e. FY 2016-17 (audited), 2017-
18 (audited) & 2018-19 (audited) as applicable} should be at least Rs.
3.77 Lakh (supporting documents such as balance sheets and profit &
loss accounts shall be submitted by the tenderer in this regard).

(iii). Bidder must possess PAN & GSTIN Registration Certificate (as applicable).

Copy of PAN card and GSTIN should be enclosed along with the offer.

(iv). PF & ESI Nos. are a statutory requirement. It is, therefore, desirable that

the tenderer submits them along with his techno-commercial bid. A
tenderer may, however, be considered for qualification techno-
commercially even if he is, already, not in possession of the same or if
he does not submit them along with his techno-commercial bid.

Such a tenderer, on becoming successful and upon award of work, shall,
however, be required to mandatorily submit PF & ESI registration
numbers within 15 days or some such period as specified by the
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department (as the case may be) after the date of issuance of Letter of
Intent (LOI) but before deployment of labour to commence the work
failing which penal action as deemed fit shall be taken by the department
against the tenderer.

Such a tenderer shall, in this regard, give an undertaking in writing along
with his techno-commercial bid that he would submit PF & ESI
registration numbers subsequent to award of work through LOI as
desired by the department.

In spite of the above said declaration/undertaking, if the tenderer fails
to submit PF registration number and/or ESI registration number, penal
action as deemed fit by the department shall be taken against such
default by the tenderer.

Note:

A. All the above mentioned criteria shall be met by the bidder himself and
not by any associate bidder.

B. The bidder is required to submit documentary evidence in support of each
of the above qualifying criteria.

5) Earnest Money

Rs 25,140/- The EMD shall be accepted in any of the following modes:-

(i) Cash deposit as permissible under the extant Income Tax Act (before
tender opening).

(ii) Electronic fund transfer credited in BHEL account (before tender opening).
Fund transfer in e-mode shall be through NEFT/RTGS/Net-banking/POS/SB
COLLECT etc. The online receipt shall be enclosed in techno-commercial bid.
For NEFT/RTGS payment, refer bank details as per Annexure "X” of tender
document. For SB Collect/Net Banking payment, follow the link mentioned at
sr. no. 9(ii) of NIT sheet.

(iii) Banker’s Cheque/Pay order/Demand Draft in favour of BHEL (along with
offer).

(iv) Fixed Deposit Receipt (FDR) issued by scheduled banks/public financial
institutions as defined in the Companies Act (FDR shall be in the name of
contractor, a/c BHEL) (along with offer).

In addition to the above, the EMD amount in excess of Rs 2.00 lakh may also
be accepted in the form of Bank Guarantee from scheduled bank. The bank
guarantee in such cases shall be valid for at least 6 months (along with offer).
Tenders received without Earnest Money in full or not in the manner
prescribed above will not be considered.

NOTE:-Benefit under the public procurement policy for MSEs, Order
2012 in regard of EMD is not applicable in this tender.

6) Tender cost

Rs. 200/- + GST extra @12% The Tender Cost shall be accepted only in
e-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.)

The online receipt or proof of deposition of tender cost shall be
enclosed along with the techno-commercial bid. In case, tender is
not accompanied with the tender cost as detailed above, tender shall
be treated as invalid.

Tenders received without tender cost in full or not in the manner
prescribed above will not be considered.

For NEFT/RTGS payment, refer bank details as per Annexure "X”. (Tender
Cost is mandatory & non-returnable). For SB Collect/Net banking payment,
follow the link mentioned at 9(ii) of this NIT.

NOTE:-Benefit under the public procurement policy for MSEs, Order
2012 in regard of Tender cost is not applicable in this tender.

7) Penalty Clause

As per clause 31 of General terms and conditions of tender.

8) Venue for
submission &
opening of tender

Office of DGM (TCL-PLG.), Hostel No. 4, Piplani, BHEL, Bhopal Ph no:
- 2503215, 2503717.
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9) Other information i) The Contractor has to obtain & submit the central labour license as per
prevailing rules after award of the work/LOI.

ii) “"Online e-payment” facility through SB-collect is available on intranet as
well as internet. This is for deposition of Tender Cost, Security deposit and
Earnest money deposit by the participating tenderers.

Following is the link:-

https://bpl.bhel.com/qcins/iccs.htm

[For first time user “"Help Documents” is also available on page under which
general information relating to procedure for depositing amount is available
on page number 2 and 3. In addition to above for specific query related to
type of deposit, demo with the template is also on respective page
mentioned on page no 2 of the help documents.]

iii) After issuance of LOI, the contractor shall complete all the required
formalities of contract agreement in time as stipulated in LOI
failing which penalty shall be imposed as per clause no. 10 of
Special terms and condition of tender.

IMPORTANT DATES

Due date & time of bid submission | On 11.02.2021; UPTO 03:30 PM

Due date & time of bid opening At 11.02.2021; 4:00 PM onward
(Techno commercial Bid)

1. For detail, refer tender documents.

2. Detailed tender documents can be obtained from the office of DGM (TCL-PLG.) or can be
downloaded from website of BHEL (https://www.bhel.com/index.php/latest tenders).

3. BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or withdraw the
invitation of tender without assigning any reason whatsoever and in such case no bidder/intending
bidder shall have any claim arising out of such action by BHEL.

4. All corrigenda, corrections, amendments, time extensions, clarifications etc., to the tender notice
will be hosted on BHEL website (www.bhel.com). Bidders should regularly visit website to keep
themselves updated.

DGM (TCL-PLG.)

Hostel No 4, Sampada Bhavan
BHEL, Piplani, Bhopal-462022

Ph: 0755-2503215/2503717
Email: dktaunk@bhel.in, gangle@bhel.in
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Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

NAME OF WORK: - Providing and fixing of M.S. Doors & Chowkhats in BHEL
Township, Bhopal.

1.0 The bid is invited in two parts viz. Part-I: Techno-commercial Bid; Part-1I: Price Bid.

Note:

1.1

1.2

13

Part-I (Techno-commercial) Bid : Techno-commercial bid should contain documents
in the same order as listed below:

1.1.1 Covering letter as per Annexure “A”

1.1.2 Check List as per Annexure “B”

1.1.3 Tender Fee in the prescribed form as mentioned in NIT

1.1.4 EMD in the prescribed form as mentioned in NIT

1.1.5 No deviation certificate- Technical-ANNEXURE-H

1.1.6 No deviation certificate- Commercial-ANNEXURE-I

1.1.7 Certificate conforming knowledge about site conditions — ANNEXURE - ]

1.1.8 This bid document, each page signed and stamped with all tables/Declaration
forms/information sheets (Annexure A to Annexure J) duly filled in legible
writing

1.1.9 Copy of work orders and completion certificates in support of past relevant work

experience as per bidder Qualifying Criteria mentioned in NIT & Special
Conditions of this tender document
1.1.10 Copy of duly audited balance sheet and Profit & Loss A/c of past three years
ending 31st March 2019.
1.1.11 Banker’s certificate to prove bidder’s financial strength to undertake the work
duly indicating the financial limits the bidder enjoys.
1.1.12 An attested copy of the Power of Attorney, in case an individual other than the
sole Proprietor signs the tender
1.1.13 Type of Firm with supporting documents
1.1.13.1 IN CASE OF AN INDIVIDUAL: His full name, experience, address and
nature of business.
1.1.13.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners
with addresses and their experience. A copy of the partnership
deed/ Instrument of Partnership duly certified by a Notary Public
shall be enclosed.
1.1.13.3 IN CASE OF COMPANIES: Date and place of registration including
date of commencement certificate in case of public companies and
the nature of business carried on by the Company. Certified copies
of memorandum and Articles of Association are also to be furnished.
Also indicate names, addresses and experience of the Directors.
14 Human Resource totally available with the bidder with organisation structure.
15 Photocopy of PAN card in which PAN is readable.
16 Copy of GSTIN Registration Certificate.
17 Copy of Provident Fund Number issued by RPFC if already possessed by
bidder.(as applicable)
.1.18 Copy of ESI Registration Number if already possessed by bidder. (as applicable)

RN

1.
1.
1.
1.

[y

(i) Any deviation written elsewhere in the offer other than that in the document
specified at SI.No. 1.1.5 & 1.1.6 shall be treated as unread and shall not be
considered for any purpose.
(ii) The bidder should not give their price offer in Techno-commercial Bid. The
techno-commercial bid containing price offer shall be rejected.
Part-II (Price) Bid: Price bid should contain only Price Offer to be submitted strictly as
per enclosed Price Schedule. The Price Bid not submitted as per Price Schedule (placed
under Section VI) may not be considered.
Part-I and Part-II Bids duly signed should be put in separately sealed
envelopes and each envelopes must be marked clearly as Part-I Techno-
commercial Bid or Part-II Price Bid as the case may be. NIT Number and
bidder's name & address should also be clearly mentioned on these envelopes.
These two envelopes must be put in a third bigger envelope and sealed
properly. Top of the outer cover/envelop should contain following information:

1. NIT No. & Title of Work

2. Bid Opening date & time

3. Address/Venue of Bid Submission

4. Bidder's Name & Address
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Flegzusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

2.0 The tender shall be submitted on or before the time & date specified in NIT if tender is
delivered in person should be dropped into tender box for works contract kept in the Hostel
No 4,Sampada Bhawan Ground Floor, BHEL, Piplani, Bhopal-462022 and if it is sent
through post/ courier it should be addressed to :

DGM (TCL-PLG)

Hostel No 4 Sampada Bhavan Gr. Floor

BHEL, Piplani, Bhopal-462022

3.0 Tenders can be submitted personally or by courier/post. Tenders submitted by post shall be
sent preferably as "REGISTERED POST ACKNOWLEDGEMENT DUE / SPEED POST"” and shall
be posted with due allowance for any postal delay. The tenders received after the due date
and time of opening are liable to be rejected. Telegraphic offers and offers received by telex
/ fax will not be considered.

4.0 Tenders shall be opened by authorised officer of BHEL in the office of DGM (TCL-PLG.), Hostel
No 4 Sampada Bhawan BHEL, Piplani Bhopal at the time and date specified in the Notice
Inviting Tender in the presence of such of those tenderer or their authorised representatives
who may like to be present. Tender offer envelope received in open/worn out
condition will not be accepted. Price bids will be opened for those bidders who are
found to qualify after scrutiny of techno-commercial bid part — I in case BHEL
decides not to conduct RA.

The tenderer shall closely peruse all the clauses, specifications and drawings indicated in the

Tender Documents before quoting. The offers should be strictly in accordance with the

tender specifications & General Instructions to the tenderer. Should the tenderer require any

clarification on the tender specification, or is interested in offering any deviation from the
tender specification, he shall contact the authority inviting the tender for clarification before
submission of the tender atleast 3 days prior to the date of opening of tender. No deviation

w.r.t. terms & conditions of the tender are acceptable.

5.0 If there are varying or conflicting provisions made in any of the documents forming part of
the tender, the accepting authority shall be deciding authority with regard to the intension
of the document.

6.0 Before submission of the bid, the bidder is advised to inspect the site of work and the
environments and be acquainted with the actual working and other prevalent conditions,
facilities available etc. and furnish the certificate as per enclosed Annexure “J”. No claim will
be entertained later on grounds of lack of knowledge.

7.0 Tenderer must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each and every page of
the Tender Specification along with Unpriced price schedule must be SIGNED,
STAMPED AND SUBMITTED ALONG WITH THE TECHNO-COMMERCIAL OFFER by the
tenderer in token of complete acceptance thereof. The information furnished shall be
complete in itself.

8.0 The tenderer shall quote the rates in figures (international numerals to be used) as well as
in words (English language to be used). If on check there are found to be differences
between the rates given by the contractor in words and figures or in the amount worked out
by him in the schedule of quantities and general summary, the same shall be adjusted in
accordance with the following rules:

(a) In the event of a discrepancy between rates quoted in words and figures by tenderer,
the rate quoted in words shall be taken as correct.

(b) In the event of an error occurring in the amount column of Schedule of Quantities
because of wrong extension of the unit rate and quantity, the unit rate shall be
regarded as firm and extension shall be amended on the basis of the rate.

(c) All errors in totalling in the amount column and in carrying forward totals shall be
corrected.

9.0 In case of repetition of some items in different sections, the lowest rate quoted by the
Contractor for such item of work in any section / sub-head of schedule of quantities shall be
considered as the quoted rate for the item in all the different section/sub-head for payment.

10.0 In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will be
asked to submit sealed revised offer in the form of letter mentioning percentage above/below
on estimated cost of tender including all sub sections/sub heads as the case may be, but the
revised percentage quoted above/below on tendered cost or on each sub section/sub head
should not be higher than the percentage quoted at the time of submission of tender. The
lowest tender shall be decided on the basis of revised offers.In case any of such contractor
refuses to submit revised offer, then it shall be presumed that the said party is not interested
to work & their offer shall not be consider further for deciding L1. If the revised tendered
amount of two or more contractors received in revised offer is again found to be equal, the
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Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

lowest tender among such contractors, shall be decided by draw of lots in presence of finance
representative, tendering authority & the lowest contractors those have quoted equal amount
of their tenders.

11.0 All entries in the tender shall either be typed or be written in ink. Bid should be free
from correction, overwriting, using correcitive fluid etc. Any interlineation, cutting,
erasure or overwriting shall be valid only if they are attested under full signature(s)
of person(s) signing the bid. Else bid shall be liable for rejection.

All overwritings/cuttings etc. will be numbered by bid opening officials and
announced during bid opening..

12.0 Only tenderer who have previous experience in the work of the nature & description detailed
in this tender specification are expected to quote for this work. Offer from tenderer who does
not have a proven and established experience in the field is not likely to be considered.

13.0 The tenderer shall give full information in respect of the following: -

13.1 Permanent Account Number as allotted by the Income Tax Department.

13.2 GSTIN Registration Certificate.

13.3 Financial viability as per proforma enclosed as per Annexure - ‘C’.

13.4 A statement giving particulars of the various services rendered / in progress for similar
works by the tenderers indicating the particulars & value of each work, site location,
duration, date of completion as per Annexure -'D’.

13.5 The human resource/manpower that are totally available with him, & that will be
employed by the tenderer for this work in the form of month-wise & category-wise
deployment plan duly indicating the no. of Engineers, Supervisors, skilled & unskilled
workers etc. (Proforma at Annexure -'E’ also to be filled).

13.6 A list of Tools & Tackles that the tenderer is having & those which will be deployed on
this job as per proforma as per Annexure-'F’.

13.7 An attested copy of the Power of Attorney, in case an individual other than the sole
Proprietor signs the tender.

13.8 Declaration sheet as per proforma at Annexure - ‘G’.

13.9 Check list and schedule of general particulars, duly filled in, signed and stamped as per
Annexure-'B’.

13.10 PF code number allotted by the Regional Provident Commissioner & ESI Number.

Note: - All the data required to be enclosed with the tender as per the requirements of this

section need to be furnished neatly typed, signed and stamped in the given formats only &

wherever necessary documentary proof also needs to be enclosed. In the absence of the
above information the tender may be considered as incomplete and may lead to rejection.

14.0 The offer shall be kept open for acceptance for a period of 06 (Six) months from the date of

opening of techno-commercial offer. In case Bharat Heavy Electrical Limited calls for negotiations,
such negotiations shall not amount to cancellation or withdrawal of the original offer, which shall
be binding, on the tenderer. All expenses for attending such negotiations are to be born by the
tenderer.

15.0 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest tender
or any tender and reserves to itself full rights to reject any or all the tenders without assigning
any reason thereof and in such case no bidder shall have any claim arising out of such action by
BHEL.

16.0 The Tenderers are required to quote for the complete scope of work with the lowest possible rate.
The Tenderers quoting for part of the work or incomplete in any respect are likely to be rejected.

17.0 Conditional and unsigned tenders, tenders containing absurd or unworkable rates and amounts,
tenders which are incomplete or otherwise considered defective and tenders not in accordance
with the tender conditions, specifications, etc., are liable to be rejected.

18.0 If a tenderer expires after the submission of his tender or after the acceptance of his tender,
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the submission
of the tender or after the acceptance of the tender, BHEL may cancel such tender at its discretion
unless the firm retains its character.

19.0 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the
composition of the firm made subsequent to the execution of the contract. BHEL may, however,
recognise such Power of attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned.

20.0 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest
Money / Security Deposit / any other moneys due.

21.0 Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Contractor who resorts to canvassing are liable to be rejected.

22.0 Should a tenderer or, in the case of a firm or Company, its Partner(s) / major shareholder(s) /
Director(s) have relation(s) employed in BHEL, the authority inviting tender shall be informed of
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Flegzusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

23.0

24.0

25.0

26.0

TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

the fact along with the offer. Otherwise, BHEL may, at its sole discretion, reject the tender or
cancel the contract and forfeit the Earnest Money /Security Deposit.

BHEL reserves the right to accept or reject any of the bid / all bids with or without deviation or
cancel / withdraw the invitation for bid without assigning any reason whatsoever and in such
case no bidder shall have any claim arising out of such action by BHEL.

The successful tenderer should not sub-contract the part or complete work detailed in the tender
specification without written permission of BHEL. The tenderer is solely responsible to BHEL for
the work awarded to him.

Responsibility of authenticity of documents submitted by the tenderer lies totally with them. If
at any stage it is found that any document submitted by them is not authentic then BHEL will
take any action against the tenderer as deemed fit. The tenderer will be whole responsible for
such resulting action.

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available
on www.bhel.com) instead of opening the sealed envelope price bid only, submitted by the
bidder along with the tender offer. This will, finally, be decided after techno-commercial
evaluation subject to fulfillment of the condition of availability of minimum number of techno-
commercially qualified bidders as stipulated in extant RA guidelines which states that reverse
auction will be conducted if three or more bidders are techno-commercially qualified.

In case of more than four techno-commercially qualified bidders, H1 bidder (whose quote is
highest in sealed envelop price bid) shall not be allowed to participate in reverse auction.

However, there will be no H1 removal in case H1 happens to be an MSE or qualifying under PPP-
MII, order 2017 irrespective of the number of bidders qualifying techo-commercially.

In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-
MII, order 2017) shall be removed provided minimum three bidders remain in fray. Else, there
will be no H1 removal.

In case of splitting requirement, H1 bidder(s) who were removed from participation in RA may
also be considered for counter offer if the pre-stated (NIT) numbers of contractor do not accept
the counter offer. However, the principle of splitting to (N-1) bidder shall be maintained in line
with extent works policy.

If BHEL, finally, goes in for conduction of Reverse Auction, bidders who are willing to participate
in Reverse Auction will have to necessarily submit ‘Process Compliance Form (PCF)’ (to the
designated service provider) prior to commencement of Reverse Auction. The bidder who has
not submitted Process Compliance Form (PCF), will not be able to participate in Reverse Auction,
but his sealed envelope price bid will be considered for ranking.

The envelope sealed price bids of all the techno-commercially qualifying parties submitted to
BHEL along with the tender offer shall necessarily be opened and the same shall be considered
as initial bid of bidder in RA.

In case of reverse auction, the details of business rules and other terms and conditions of RA
shall be intimated to all the techno-commercially qualified parties at an appropriate time.

* ( Clause 26.0 is not applicable in this NIT )

kK >k kK k k%
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fieaZarr| BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

ANNEXURE “"A”
OFFER OF THE CONTRACTOR

DGM (TCL-PLG.)
Hostel No 4, SampadaBhawan
BHEL, Piplani, Bhopal-462022

Dear Sir,

I/We hereby offer to carry out the work detailed in Tender Specification No. (NIT No.)
NIT NO. TA/TCL/28/20-21 issued by Bharat Heavy Electrical Limited BHOPAL in
accordance with the terms and conditions thereof.

I/We have carefully perused the following listed documents connected with the above work
and agree to abide by the same.

NIT

Instructions to Tenderers
General Terms and Conditions
Special Conditions

Technical Specifications

Price Schedule

aouhWNH

I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit. Details
of Tender Fee and EMD payment are furnished in the check list.

EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We
further agree to deposit the required amount of Security Deposit for the work as provided for
in the tender specification with in the stipulated time as may be indicated by BHEL BHOPAL.

I/We further agree to obtain and submit Central Labour License as per prevailing rules after
award of Work/LOI.

I/We further agree to execute all the works referred to in the said documents upon the terms
and conditions contained or referred to there in and as detailed in the appendices annexed
there to.

Signature of the Tenderer
Address

PLACE:

DATE:
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fiea@arr| BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

ANNEXURE - "B”

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS
NOTE: - Bidder shall fill in the following details and no column should be left blank.

1. Name & Address of the Bidder
2. Email Address
3. Contact Details PhoneNo. (Office)
Mobile No
Fax No
4. Name & designation of the official of the
tenderer to whom all the references shall be
made
5. Bidder's proposal No. & date
6. Whether Tender Fee submitted
Please give details.
7. Whether EMD submitted
Please give details.
8. Validity of offer / rates quoted for six months | Yes / No
from the date of opening of techno-commercial
bid.
9. PAN No. as per clause no. 13.1 (Photocopy | Yes / No (PAN NO. ------------------
enclosed) --=)
10. P.F. Code No as per clause 13.10, (photocopy | Yes / No (PF NO. -----------------—--
enclosed.) ---)
11. ESI No. (photocopy enclosed) Yes / No (ESI NO. -----=--------u-m-
—)
12. GSTIN (photocopy enclosed) Yes / No (GSTI NO. -----------------
----- )
13. Financial status as per clause No.13.3 ( in the | Yes / No
format Annexure “C")
14. Detail of experience as per clause No. 13.4( in | Yes / No
the format Annexure “D")
15. Format of Annexure "E” Yes / No
16. List of tools & tackles as per clause N0.13.6 (in | Yes / No
the format Annexure “F")
17. Attested copy of power of attorney as per | Yes/ No
clause 13.7
18. Details about type of the firm with relevant | Yes / No
supporting document
19. Declaration sheet as per clause 13.8 (in the | Yes / No
format Annexure -"G")
20. Whether signed copy of tender document | Yes/No
submitted as per clause 7.0
21. No Deviation Filled (Technical) as per Annexure | Yes / No
wH
22. No Deviation Filled (Commercial) as per | Yes/ No
Annexure “1”
23. Certificate conforming knowledge about site Yes / No
condition as per Annexure “J”

Signature of Contractor 13
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ANNEXURE - "C”
FINANCIAL VIABILITY
1. Owner’s capital in the business (in Rs.

case of partnership, please mention
percentage shares and amounts)

2. Quantum of business done during the
last Three financial years 2018-19 Rs.
2017-18 Rs.
2016-17 Rs.
3. Value of fixed assets of the
businesses in last three financial 2018-19 Rs.
years
2017-18 Rs.
2016-17 Rs.
4., Guarantee limits (if any) enjoyed by Rs.
the firm
5. Over draft limits (if any enjoyed by Rs.
the firm)
6. Please enclose audited profit and loss
account and balance sheet for

last 3 years (indicate no. of sheets)

7. Certificate from Scheduled Bank to
prove contractor’s financial capacity
to undertake the work duly indicating
the financial limits the tenderer

enjoys.
Note:-
1. AlIl the above documents should be duly certified by auditors / Bank as may be
applicable.

Name & signature of the bidder
(seal)
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ANNEXURE - D"

INFORMATION OF SIMILAR JOBS EXECUTED / IN PROGRESS IN PAST SEVEN

YEARS
S.No. | Agency by whom Location of Particulars of the Contract Dateof
awarded the Project works awarded value completion

Note: Please enclose copy of work orders and completion certificates

ANNEXURE - “E”

DECLARATION FOR DEPLOYMENT OF LABOURERS

I/ We, (NAME OF THE FIRM)...cciiuuteeeoeeeseeeeeeeeeeeeeeeeseeeeeeeieeeeeeee s e hereby

confirm that against this work bearing NIT No. TA/TCL/ ........ /20-21 dated ...l

that maximum numbers of labourer shall be deployed by me/us on any day will be .............

Nos. during the contract period.

Name & signature of the bidder

(Seal)
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ANNEXURE - “F”

LIST OF EQUIPMENTS

Sl. Name of equipment Quantity Owned | Quantity proposed to
No. be deployed for this
job

ANNEXURE - “G”
DECLARATION SHEET

I/ We, (NAME OF THE FIRM) ittt ettt ettt s esne e
. hereby certify that aII the information and data furnished by me / us
W|th regard to th|s Tender Specification (NIT No.) TA/TCL/........ /20-21 dated.....................
are true and complete to the best of my / our knowledge. I/ We have gone through the
specification, conditions and stipulations in detail and agree to comply with the requirements
and intent of specification.

I/ We, further certify that I / we am / are the duly authorised representative(s) of
the under mentioned tenderer and a valid power of attorney to this effect is also enclosed.

I/ We, hereby declare that I / we shall treat the tender documents, drawings,
specifications and other records connected with the work as secret / confidential and shall
not communicate information / derived there from to any persons other than a person to
whom I / We am / are authorised to communicate the same or use the information in any
manner prejudicial to the safety of the same.

Tenderer's Name & Address:

Name & signature of the bidder
(Seal)

Signature of Contractor 16 Signature of BHEL official
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ANNEXURE - “H"”
CERTIFICATE OF NO-DEVIATION (TECHNICAL)

I/WE, M/S oot

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL'S
TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE
TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL'S TENDER SPECIFICATION-
TECHNICAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS:

S.N. | Tender Clause Clause Deviation

Spec. Ref | Reference description as

doc. appearing in

tender document
1.0
2.0
3.0
4.0
5.0
6.0
7.0
ANNEXURE - “I"
CERTIFICATE OF NO-DEVIATION (COMMERCIAL)
T/WE, M/S oot ettt et e et e e te e et e e eaeeeneeas

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL'S
TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW AND
I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL'S TENDER
SPECIFICATION-COMMERCIAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS:

S.N. | Tender Clause Clause description as Deviation
Spec. Ref | Reference appearing in tender
doc. document

1.0

2.0

3.0

4.0

5.0

6.0

7.0

SIGNATURE OF THE BIDDER WITH SEAL
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fieaZarr| BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/28/20-21

ANNEXURE - "J"

CERTIFICATE CONFORMING KNOWLEDGE
ABOUT SITE CONDITION

REFERENCE: NIT NO. TA/TCL/28/20-21

We, M/S

Hereby declare and confirm that we have visited the project site, in BHEL Bhopal
referred in Tender Specification under reference above and acquired full knowledge and
information about the site conditions.

We further confirm that the above information is true and correct and we shall not be
eligible for any additional payment of any nature on account of lack of knowledge or non-
familiarization of site conditions.

SIGNATURE OF THE BIDDER WITH SEAL

Signature of Contractor 18 Signature of BHEL official
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No. TA/TCL/28/20-21

BlD

FOR

PROVIDING AND FIXING OF M.S. DOORS
& CHOWKHATS IN BHEL TOWNSHIP,
BHOPAL.

SECTION - III

GENERAL TERMS AND CONDITIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION

BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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NAME OF WORK:- Providing and fixing of M.S. Doors & Chowkhats in BHEL
Township, Bhopal.

1.0 DEFINITIONS:-
The following terms and expressions shall have the meaning hereby assigned to
them except where the context otherwise requires.

1.1 ‘Company/Corporation’ shall mean "BHEL” which stands forBharat Heavy
Electricals Limited, a Company registered under the Indian Companies Act, 1956
with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through
its office at Piplani, Bhopal - 462022 or its authorised Officers or its Engineers or
other employees authorised to deal with any matters with which these persons are
concerned on its behalf.

1.2 'CONTRACTOR’ shall mean the individual, firm or Company who enters into
contract with BHEL for providing the services as per this Tender and shall include
their legal representative, administrators, successors and permitted assigns.

1.3 'CONTRACT’ or 'CONTRACT DOCUMENT’ shall mean and include the Notice
inviting tender, the agreement, the work order, the accepted appendices of rates,
schedules of quantities, if any, General Terms & Conditions of the Contract, Special
Conditions of the contract, Instructions to Tenderers, drawings, technical
specifications, the special specifications, if any, & the Letter of Intent / acceptance
letter issued by BHEL. Any conditions or terms stipulated by the tenderer in the
tender documents or subsequent letters shall not form part of the contract unless
specifically accepted in writing by BHEL in the letter of intent and incorporated in
the Work Order.

1.4 'TENDER DOCUMENTS' shall mean the NIT, Instructions to Tenderers, General
Conditions of Contract, Special Conditions, Price Schedule and Technical
Specifications and drawing if any.

1.5 'LETTER OF INTENT ‘'shall mean the intimation by a letter / telegram / fax to the
tenderer that the tender has been accepted in accordance with provision contained
in that letter. The responsibility of the contractor commences from the date of issue
of this letter and all the terms and conditions of contract are applicable from this
date.

1.6 'COMPLETION TIME’ shall mean the period specified in the Letter of Intent or
date mutually agreed upon for completing the work / services stipulated in the work
order to the satisfaction of the Engineer being of required standard and conforming
to the specifications of the contract.

1.7 TESTS' shall mean and include such test or tests to be carried out by the contractor
as are prescribed in the contract or considered necessary by BHEL in order to
ascertain the quality, workmanship, performance and efficiency of the contracted
work or part thereof.

1.8 ‘APPROVED, DIRECTED or INSTRUCTED'’ shall mean approved, directed or
instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-
Charge.

1.9 'WORK'’ or '"CONTRACT WORK'’ shall mean and include the work to be done by
the Contractor as specified in the Tender documents.

1.10 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of
the number of hours worked in that day.

1.11 “Engineer-in-charge” shall mean the Engineering officer appointed by the
undertaking or his duly authorised representative who shall direct, supervise and
be in charge of the works for purposes of this contract.

1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable) war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection military or usurped power, any acts of
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1.13

1.14

1.15

1.16

1.17

1.18

1.19

Government, damage from aircraft, acts of god, such as earthquake lightening and
unprecedented floods and other causes over which the contractor has no control
and accepted as such by the Accepting authority or causes solely due to se or
occupation by the company/corporation of the part of works in respect of which a
certification has been issued or a cause solely due to company’s/corporation faulty
design of works.

“Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis
of the cost of materials and labour at the site where the work is to be executed plus
overheads and profit. (As per CPWD Norms).

Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers issued by the company/corporation or the standard
schedule of rates prescribed by the company/corporation and the amendments
there to issue from time to time.

The “Site” shall mean the lands and/or other places on, under, in or through which
the work is to be executed under the contract including any other lands or places
which may be allotted by the company/corporation or used for the purposes of the
contract.

“"Temporary works” shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of the works.

“Urgent works” shall mean any urgent measures which, in the opinion of the
Engineer-in-Charge, become necessary during the progress of the works to obviate
any risk of accident or failure or which become necessary for security.

A “"Week"” shall mean seven days without regard to the number of hours worked
in any day in that week.

The “"Works"” shall mean the works to be executed in accordance with the contract
or part(s) there of as the case may be and shall include all extra or additional,
altered or substituted works or temporary and urgent works as required for
performance of the contract.

2.0 Law Governing the The contract shall be governed by the law for the time being
Contract and Court in force in the Republic of India. The Civil Court at Bhopal
of Jurisdiction. shall alone have exclusive jurisdiction in regard to all claims

in respect of this Contract.

3.0 Secrecy of Tender The tenderer shall give an undertaking under the official secret
Documents Act for maintaining secrecy of the tender documents, drawings

or other records connected with the work given to him. None
of these documents shall be used by the contractor for any
purpose other than that of this contract. The unsuccessful
tenderer shall return all the drawings / documents given to

them.
4.0 Works to be The work to be carried out under the Contract shall, except as
carried out otherwise provided in these conditions, include all labour,

materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given
in the Schedule of Quantities (Schedule- A) shall, unless
otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good
practice and recognized principles.
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5.0 Sufficiency of
Tender

6.0 Discrepancies
And Adjustment

Of Errors

Signature of Contractor
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The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices quoted in
the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the
proper completion and maintenance of the works.

The several documents forming the Contract are to be taken
as mutually explanatory of one another, detailed drawings
being followed in preference to small scale drawing and
figured dimensions in preference to scale and special
conditions in preference to General Conditions.
In case of any conflicting provisions/discrepancy given in
different sections of the tender following shall be the order
of preference forming the basis for arriving at a conclusion:
a. Description in schedule of quantities of Price
Schedule
b. Technical Specifications
c. Special Conditions if any
d. General terms & conditions
If there are varying or conflicting provisions made in any
one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final
and binding on the contractor.

. Any error in description, quantity or rate in Schedule of

Quantities or any omission there from shall not vitiate the
Contract or release the Contractor from the execution of
the whole or any part of the works comprised therein
according to drawings and specifications or from any of his
obligations under the contract.
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CLAUSES OF CONTRACT

CLAUSE 1 | EARNEST MONEY

() Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in
full.

The EMD shall be accepted in any of the following modes.:-

(a) Cash deposit as permissible under the extant Income Tax Act (before tender
opening).
(b) Electronic fund transfer credited in BHEL account (before tender opening). Fund
transfer in e-mode shall be through NEFT/RTGS/Net-banking/POS/SB COLLECT etc.
The online receipt shall be enclosed in techno-commercial bid. For NEFT/RTGS
payment, refer bank details as per Annexure "X” of tender document. For SB
Collect/Net Banking payment, follow the link mentioned at sr. no. 9(ii) of NIT sheet.
(c) Banker’s Cheque/Pay order/Demand Draft in favour of BHEL (along with offer).
(d) Fixed Deposit Receipt (FDR) issued by scheduled banks/public financial institutions
as defined in the Companies Act (FDR shall be in the name of contractor, a/c BHEL)
(along with offer).
In addition to the above, the EMD amount in excess of Rs 2.00 lakh may also be
accepted in the form of Bank Guarantee from scheduled bank. The bank guarantee
in such cases shall be valid for at least 6 months (along with offer).
Tenders received without Earnest Money in full or not in the manner
prescribed above will not be considered.
(i)  The Earnest Money Deposit of the successful tenderer will be retained towards part of
Security Deposit.
(iii) In the case of unsuccessful tenderer, the Earnest Money will be refunded after finalisation
of the tender and acceptance of award of work by successful bidder.
(iv) BHEL reserves the right of forfeiture of Earnest Money Deposit if:
a) After opening the tender, the tenderer revokes his tender within the validity period
or increases his earlier quoted rates.
b) The tenderer Fails to submit 50% of the total security deposit before start of work
if so warranted.
c) The tenderer does not commence the work within the period as per LOI/ Contract.
In case the LOI/contract is silent in this regard, it will be within 15 days after award
of work.

CLAUSE 1A | ONE TIME EMD

For SAS jobs, other than R&M jobs, the maximum value of EMD as well as one time EMD in a
Unit (for exemption from payment of EMD with each such tender in that unit) will be five lakhs.

CLAUSE 2 | SECURITY DEPOSIT

i) Upon acceptance of tender, the successful tenderer must deposit the required amount of
security deposit, after adjusting the amount of Earnest Money duly deposited with the
Tender, within the time specified in the letter of intent for satisfactory completion of work.

i) The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
tenderer shall be converted and adjusted towards the required amount of Security Deposit.

iii) The security deposit, calculated as above shall be deposited within 15 days from the date
of issue of letter of intent but before the start of work in any one of the following forms.

e E-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.) For NEFT/RTGS payment, refer
bank details as per Annexure "X".

e Securities available from Post offices such as National Savings Certificates,
KisanVikasPatras etc. (Certificates should be held in the name of Contractor furnishing the
security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL and
discharged on the back).
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e Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the
companies Act. The bank Guarantee format should be in the prescribed proforma as per
ANNEXURE “"B”. The Bank Guarantee should be from any one of our consortium
bank as per list enclosed at Annexure “C".

e Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in
the companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

e Security Deposit can also be recovered at the rate of 10% from the running bills. However
in such cases at least 50% of the security Deposit should be deposited before start of the
work and the balance 50% may be recovered from the running bills if contract value
exceeds Rs 20.00 lakhs.

In case of small value contracts not exceeding Rs 20.00 lakhs, work can be started before
the required security deposit is collected. However, payment can be released after
collection/recovery of security deposit as per prevailing rule/practice.

iv) Validity of the Bank Guarantee furnished towards Security Deposit under clause 2 (iii)
above, shall be valid up to the period of completion of work as stipulated in the Letter of
Intent plus 03 (three) months claim period and the same will be kept valid by proper
renewal till the satisfactory completion of the Warrantee/Defect Liability period.

V) If the value of the work done at any time exceeds the accepted Contract value, the Security
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be
immediately deposited by the Contractor otherwise it shall be recovered from payments
due to him. Failure to deposit the Security Deposit within the stipulated time may lead to
forfeiture of Earnest Money and cancellation of the award of work. BHEL reserves the right
of forfeiture of Security Deposit in addition to other claims and penalties in the event of the
Contractor’s failure to fulfil any of the contractual obligations or in the event of termination
of contract as per terms and conditions of contract. BHEL reserves the right to set off the
Security Deposit, against any claims of any other contracts with BHEL.

Vi) In case a Fixed Deposit Receipt of any bank is furnished by the Contractor to BHEL as part
of the Security deposit and the bank goes into liquidation or for any other reason is unable
to make payment against the said Fixed Deposit Receipt, the loss caused thereby shall be
borne by the Contractor and the Contractor shall forthwith or on demand furnish additional
security to BHEL to make good the deficit.

CLAUSE 3 RETURN OF SECURITY DEPOSIT

If the contractor fully performs and completes the works in all respects to the entire
satisfaction of BHEL and presents an absolute “No Demand Certificate” in the prescribed
form and returns properties belonging to BHEL taken, borrowed or hired by him for carrying
out the said works, half the amount of Security Deposit will be released along with final bill
to the contractor after deducting all costs , expenses and other amounts that are to be paid
to BHEL under this or other contracts entered into with the Contractor. Balance half of the
amount of security deposits will be released only after the defect liability period is over. In
case contractors wants refund of total security money deposited by him along with final bill,
the contractor will have to submit a BG of an amount equivalent to 50% of the total security
deposit at the time of final bill with validity up to the expiry of Warrantee period + 3 months
claim period.

CLAUSE 4 | SIGNING OF AGREEMENT

After issuance of LOI, the Contractor shall have to complete all the required formalities &will
be required to sign a contract with BHEL on Non-judicial stamp paper as per Annexure — “A”in
time as stipulated in LOI. The cost towards agreement shall be borne by the contractor.

CLAUSE 5 | SUB-LETTING OF CONTRACT

The contractor shall not sublet any portion of the contract without the prior written approval of the
Accepting authority. In case of subletting with due written approval of accepting authority the
contractor shall not be relieved from any obligation, duty or responsibility under the contract.
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CLAUSE 6 | COMMENCEMENT & COMPLETION OF WORK

i. The contractor shall commence the work within the time indicated in the Letter of
Intent/WO and shall proceed with the same with due expedition without delay. No
mobilisation charges of any kind are payable.

ii. At the time of mobilisation of work at site, the contractor is required to submit the Copies
of following documents to site Engineer for verification:

(a) BG as per contract.

(b) Contract Agreement

(c) Indemnity Bond

(d) Valid Test Certificates for the Plant & Machinery being deployed at site.

(e) Valid Insurance Policy covering third party liability, workmen compensation & tool
& tackles brought to site.

() Proper Labour Licence.

(9) Work force deployment schedule for posting to site.

(h) Detail work schedule (L-3 network)

iii. If the successful tenderer fails to commence the work within the stipulated time, BHEL at its
sole discretion will have the right to cancel the contract.

iv. The Earnest money and / or Security Deposit will stand forfeited without any further reference
to the Contractor without prejudice to any of BHEL's other rights and remedies in this
regard.

v. All the works shall be carried out under the direction and to the satisfaction of BHEL. The
work executed under the contract, shall be taken over by BHEL when it has been completed
in all respects & site is made clear.

CLAUSE 7 | WORK EXECUTION & SCHEDULE

i.  The Contractor is responsible for the correct execution of the work in accordance with the
scopes/drawings provided to him. The levels, measures and other information concerning
the existing site as shown on the drawings or as described are supposed to be correct but
the contractor shall verify them for himself and no extra claim, whatsoever shall be
entertained on account of any discrepancy or omission in such matters or on account of
the description turning out to be different from what was expected.

ii. In case the contractor requires any clarifications, conditions, drawings etc., the Engineer-
In-charge shall be contacted.

iii.  The contractor will be required to submit detail work schedule before start of work, and
he shall submit a Bar chart/PERT Chart/CPM to the Engineer-in-charge indicating how the
contractor proposes to complete the work within the stipulated time as per the contract.
This Bar Chart/PERT Chart/CPM should clearly indicate the various activities in the proper
sequence of construction. Once this programme of construction has been submitted by
the contractor and approved by the Engineer-in-charge, the contractor shall follow the
detailed work schedule, organise labour / material to suit the completion period of work
& abide by the approved construction programme with the progress indicated in the chart.
The detailed work schedule shall be organised to suit the completion period of work within
the shutdown given by the customer.

iv.  The work under the contract will be deemed to be completed in all respect, only upon the
approval of work completion certificate by BHEL. The contractor shall obtain no dues from
concerned BHEL department.

V. On final completion of work the contractor shall submit the construction completion
certificate, and obtain approval from BHEL.

Vi. The entire schedule as approved shall be strictly followed by contractor. If for any reason
beyond the control of the contractor the work is held up, then the contractor shall bring
it to the notice of BHEL.

vii.  Any delay in completion of work or non-achievement of periodical targets due to reasons
attributable to the contractor, will have to be compensated by the contractor either by
increased manpower and resources or by working extra hours or more than one shift at no
extra cost to BHEL.
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viii. Contractor shall not stop work or abandon the site for what so ever reason or dispute,
excepting for force majeure conditions. All problems/dispute shall be separately discussed
and settled without affecting the progress of work, stoppage or abandonment of work, other
than under force majeure conditions, shall be treated as breach of contract and dealt with
accordingly.

ix.  The contractor shall not claim any compensation due to reduction in the scope of work due
to changes in design, which curtail the quantum of work.

CLAUSE 8 | DRAWINGS & DOCUMENTS

i) The drawings mentioned in this specification and issued during the execution of work, shall
supplement the requirements specified and form part of the same. Only three copies of
each will be provided to contractor during the execution of work.

ii) Out of three (3) set of drawings furnished to the contractor, the contractor shall return one
(1) complete set of as built drawings, prior to handing over, with all approved modifications
during installation, duly marked in red, neatly, clearly and accurately.

iii) Drawings enclosed with the tender, are only indicative about documents shall define the
nature of work. Work shall be executed as per the latest revision of drawings issued later
on. This may require additions or deletions to the original scope of work.

iv) Change of scope of work shall be documented as follows:-

a) Revision of drawings

b) Revision of technical specification.
c) Design concession report.

d) Written instruction by the Engineer.

CLAUSE 9 | METHOD OF WORKMANSHIP

i) All work shall be performed in a first class, neat and good workmanship manner by technical
staff skilled in the trade involved.

ii) The construction/erection shall be carried out in such a manner as to preserve access to
other facilities already in place.

iii) In case there is no specification laid down in the contract for a class of work, such work
shall be carried out in accordance with the instructions and requirements of the Engineer.

iv) The contractor shall execute the work in the most professional manner in the stipulated
time. Accuracy of work and timely execution shall be the essence of this contract. The
contractor shall be responsible to ensure that the quality, assembly and workmanship
conform to the dimensions and clearance given in the drawings and / or as per the
instructions of the Engineer.

CLAUSE 10 | INTEREST CHARGES

No interest shall be payable by BHEL on Earnest Money, Security Deposit/or on any moneys
due to the Contractor by BHEL.

CLAUSE 11 | PROGRESS REPORT & FIELD OFFICE RECORD

i. The contractor shall prepare and submit weekly progress report/charts,manpower
deployment, material receipt report and such other reports as required by the engineer for
the monitoring and smooth progress of work. Progress report should explicitly indicate
progress achieved against the targets, reasons for delay and action plan to compensate for
such delay.

ii. The contractor shall maintain records pertaining to the quality of work and inspection and
testing compliance with all technical requirements. Where safety of work is involved the
contractor shall submit written procedure to the Engineer.

CLAUSE 12 | MEASUREMENT OF WORK

i Before taking any measurement of any work, the Engineer- in-charge or a subordinate
deputed by him shall give reasonable notice to the contractor. If the contractor fails to
attend at the measurements after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by the
Engineer-in-Charge then in such event the measurements taken by the Engineer-in-Charge

Signature of Contractor 26 Signature of BHEL official



s upr

BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS
NIT NO. TA/TCL/28/20-21

Vi.

Vii.

viii.

or by the subordinate deputed by him shall be final and binding on the contractor and the
contractor shall have no right to dispute the same.

For progressive/running bill payments, the contractor shall present detailed measurement
sheets, in duplicate, duly indicating all relevant details based on technical documents and
connected drawings for work done during the month/ period under different categories in
line with terms of payment as per letter of intent. The basis of arriving at the quantities/
weight shall be the relevant documents and drawings released by BHEL. These
measurement sheets shall be prepared jointly with Engineer and signed by both the parties.
These measurement sheets will be checked by the Engineer and quantities and percentage
eligible for payment under different groups shall be decided by him. The abstract of
quantities and percentage so arrived at based on the terms of payment shall be entered in
the measurement book and signed by both the parties.

Based on the above quantities the contractor shall prepare the bills in the prescribed
proforma and work out the financial value. These will be entered in the Measurement Book
and signed by both the parties. Payment shall be made by BHEL after affecting the
recoveries due from the contractor.

All recoveries due from the contractor for the month / period shall be effected in full from
corresponding running bills unless specific approval from competent authority is obtained
to the contrary.

Measurement shall be restricted to that quantity for which it is required to ascertain the
financial liability of BHEL under this contract.

Measurements shall be taken jointly by persons duly authorised by BHEL and the contractor.
Passing of bills covered by such measurement does not amount to acceptance of the
completion of the work measured by BHEL. Any left out work has to be completed by the
contractor, as directed.

Final measurement bill shall be prepared in the proforma prescribed for the purpose, based
on the certificate issued by the Engineer that the entire work as stipulated in the tender
specification has been completed in all respect to the entire satisfaction of BHEL. The
contractor shall give unqualified ‘"NO CLAIM AND NO DEMAND CERTIFICATES'. All the tools
and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract
of final quantities and financial values shall also be entered in the Measurement Book and
signed by both parties. The final bill shall be paid within a reasonable time after the
completion of the work.

CLAUSE 13 | PAYMENT OF RUNNING/INTERIM BILLS

Contractors shall present the bill within reasonable time.

Running bills/final bill shall be supported with copies of wage sheets, PF as well as ESI
challans in addition to other formats as per BHEL's standard practice.

Payment of running bills shall be made within 60 days from the date of submission
of bills (by the contractor) duly verified by Site Engineer.

CLAUSE 14 ‘ PAYMENT OF FINAL BILL

i)

It will be sole responsibility of the contractor to submit final bill in time, not exceeding three
months from the date of completion of work. The bill submitted after three months from
the completion of work shall be treated as late bill.

ii) The final bill shall be submitted by the contractor in the same manner as specified in interim

bills within three months of physical completion of the work or within one month of the date
of the final certificate of completion furnished by the Engineer-in-Charge whichever is
earlier. No further claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished. Payments of those items
of the bill in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Engineer-in-Charge, will, as far as possible be made within the period
specified hereinunder, the period being reckoned from the date of receipt of the bill by the
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Engineer-in-Charge or his authorized Asstt. Engineer, complete with account of materials
issued by the Department and dismantled materials.

a) If the Tendered value of work is up to Rs. 15 lac : 3 months.

b) If the Tendered value of work exceeds Rs. 15 lac : 6 months.

CLAUSE 15 ‘ OVERPAYMENTS & UNDERPAYMENTS

i) Whenever any claim for the payment of a sum of money to the Company/Corporation arises
out of or under this Contract against the Contractor the same may be deducted by the
Company/Corporation from any sum than due or which at any time thereafter may become
due to the Contractor under this Contract and failing that under any other Contract with the
Company/Corporation of from any other sum due to the Contractor from the
Company/Corporation (which may be available with the company/Corporation) or from his
security deposit, or he shall pay the claim on demand.

ii) The Company/Corporation reserve the right to carry out psot-payment audit and technical
examination of the final bill including all supporting, vouchers, abstrates, etc. the
Company/Corporation further reserve the right to enforce recovery of any overpayment
when delected, notwithstanding the fact that the amount of the final bill be included by one
of the parties as an item of dispute before an arbitrator appointed under Condition vide
clause 41 of this Contract and notwithstanding the fact that the amount of the final bill
figures in the arbitration a ward.

iii) If as a result of such audit and technical examination any overpayment is discovered in
respect of any work done by the Contractor or alleged to have been done by him under the
Contract, it shall be recovered by the Company/Corporation from the Contractor by any or
all of the methods presecribed above or if any underpayment is discovered the amount shall
be duly paid to the Contractor by the Company/Corporation.

iv) Provided that the aforesaid right of the Company/Corporation to adjust overpayments
against amounts due to the Contractor under any other Contract with the
Company/Corporation shall not extend beyond the period of two years from the date of
payment of the final bill or in case the Final bill is a MINUS bill, from the date amount
payable by the Contractor under the MINUS final bill is communicated to the Contractor.

v) Any amount due to the Contractor under this Contract for underpayment may be adjusted
against any amount then due or which may at any time thereafter become due before
payment is made to the Contractor, from him to the Company/Corporation on any other
Contractor or account whatsoever.

CLAUSE 16 | RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this Contract without entitling the
Contractor to any compensation as below:

CLAUSE 16A | CARRYING OUT PART/FULL WORK AT RISK & COST OF ONTRACTOR

To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the
contract during the progress of work and get it done through another agency and / or by the
departmental staff at the risk and cost of Contractor, in the event of Contractor not starting the
work in time, poor progress of work, inability to get the work done completion of Contract, poor
quality of work, persistent disregard of instructions of BHEL, assignment transfer, or subletting
of the contracted work without written permission of BHEL, non-fulfilment of any contractual
obligations etc. and to claim /recover compensation for such losses from the contractor including
BHEL's supervision charges and overheads from Security Deposit / other dues in addition to any
other action that may be taken.

CLAUSE 16B TERMINATION OF CONTRACT

To terminate the contract after due notice and forfeit the Security Deposit and recover the loss
sustained in getting the balance work done through other agencies at contractor’s risk & cost in
addition to liquidated damages in the event of following after giving a show cause notice with
notice period of 15 days:
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i Contractor’s continued poor progress. Withdrawal from or abandonment of the work before
completion of the work.
ii. Corrupt act of the contractor.
iii.  Insolvency of the contractor. Persistence disregard of the instructions of BHEL.
Assignment, transfer, subletting of the contract work without BHEL's written permission.
Non-fulfilment of any contractual obligations or obligations under the law.

CLAUSE 16C RECOVERY/ PENALTY

i) To recover any money due from the Contractor from out of any money due to the Contractor
under this or any other Contract or from the Security Deposit.

ii) To claim penalty or compensation for losses sustained including BHEL's supervision charges
and overheads in case of termination of contract and/or to levy liquidated damages for delay
in completion of work.

iii) To effect recoveries from any amounts due to the contractor under this or any other contract
or in any other from the moneys which BHEL is forced to pay to anybody due to contractors
failure to fulfil any of his obligations.

iv) To deploy BHEL's skilled and/ or semi-skilled workmen in case of emergency / poor progress
/ deficiency in skill on the part of the employees of the contractor and to recover the
expenditure on account of the same from the money due to the contractor.

CLAUSE 16D | RESTRICT OR INCREASE THE WORK

i) To restrict or increase the quantum of work to suit site requirements, since the tender
specification is based on preliminary documents and quantities furnished therein are
indicative and approximate. The rates quoted shall not be subjected to revision by the
contractor in such case.

ii) While every endeavour will be made by BHEL to this end, BHEL cannot guarantee
uninterrupted work due to conditions beyond its control. The contractor will not be entitled
to any compensation/ extra payment/overrun on this account.

iii) In the event of any dispute of technical nature, the decision of BHEL Engineer shall be final
and binding on the Contractor.

CLAUSE 17 | SUSPENSION OF WORK & FORE CLOSURE OF CONTRACT

i. BHEL reserves the right to suspend and restart execution of the contract without invalidating
the provisions of the contract. Orders for suspension or restart of the contract will be issued
by BHEL to the contractor in writing. If the suspension is on account of safety of the work
or for reasons other than default of contractor then the contractor shall be entitled to an
extension of time equal to the period of every such suspension plus 25%. No price variation
or any additional claim/compensation on this account shall be admitted. If the suspension
is on account of default on the part of the contractor no time extension or compensation
shall be permitted.

ii. If at any time after acceptance of tender BHEL decides to abandon or reduce the scope of
work for any reason whatsoever the Engineer-in-Charge shall give notice in writing to that
effect to the contractor & the contractor shall have no claim to any payment of compensation
or otherwise whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence of
foreclosure of the whole or part of the works. In the event of such foreclosure after
acceptance of tender the contractor shall be paid at contract rates full amount of works
executed at site & in addition a reasonable amount as certified by the Engineer-in-Charge
for the items mentioned below which could not be utilized on the works in the full extent
because of Foreclosure.

(a) Any Expenditure incurred on site infrastructure work/enabling works.
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(b) Any Expenditure incurred on materials meant for incorporation in the work lying
unutilized which the contractor does not desire to retain. The cost of such materials shall
however take into account purchase price, cost of transportation & deterioration which
may have been caused to material whilst in the custody of contractor.

(c) For Contractors material not retained by BHEL reasonable cost of transportation of such
materials from site to contractors permanent store or to his other works whichever is
less shall be payable.

(d) Reasonable compensation for transfer of T & P from site to contractors permanent store
or to his other works whichever is less shall be payable to the contractor.

(e) In case of foreclosure all surplus material issued to the contractor either free of charge
or on chargeable basis & lying at site shall be returned by the contractor to BHEL after
proper reconciliation taking into account normal wastage & allowance for any
deterioration/damage as may be permitted.

CLAUSE 18 ‘ EXTENSION FOR DELAY

If the works be delayed due to

a) Force majeure or

b) Delay on the part of the other contractors or tradesmen engaged by the BHEL in executing
work not forming part of the contract, or

c) Any other cause which, in the absolute discretion of BHEL is beyond the contractor's control
then upon the happening of any such event cause delay, the contractor shall immediately
give notice thereof in writing but shall nevertheless use constantly his best endeavours to
prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of BHEL to proceed with the work.

Requests for extension of time, to be eligible for consideration shall be made by contractor in

writing within fifteen days of the happening of the event causing delay. The contractor may also,

if practicable, indicate in such a request the period for which extension is desired, the working

plan for remaining work.

In any such case Engineer-in-charge, BHEL or any other officer authorized by BHEL may give a

fair and reasonable extension of time for completion of the work. Such extension (Grant/Denial)

shall be communicated to the contractor by the Engineer-in-charge in writing, within 3 (three)

month of the date of receipt of such request by the Engineer-in-charge.

CLAUSE 19  FORCE MAJEURE

Notwithstanding anything contained in the contract, neither BHEL nor the Contractor shall be
held responsible for total or partial non-execution of any of the contractual obligations, should
the obligation become unreasonably onerous or impossible due to occurrence of a 'Force Majeure'
which directly affects the obligations to be performed by the BHEL or the contractor; Such events
include war, military operations of any nature, blockages, revolutions, insurrections, riots, civil
commotions, insurgency, sabotage, acts of public enemy, fires, explosion, epidemics, quarantine
restrictions, floods, earthquake, or acts of God, restrictions by Govt. authorities; over which the
BHEL or the contractor has no control.

The party claiming to be affected by force majeure shall notify the other party in writing without
delay, within two weeks from the occurrence of such situation and on the cessation thereof.
Extension of time sought by the contractor along with supporting evidence and so granted by
BHEL for the work affected, if any, shall not be construed as waiver in respect of remaining
execution. Rescheduling of execution on account of force majeure conditions, if so agreed by
BHEL, will not entail the contractor to claim any increase in the price on whatsoever account.

Notwithstanding above provisions, BHEL shall reserve the right to cancel the Contract, wholly or
partly, in order to meet the overall project schedule and make alternative arrangements. If
deemed necessary, BHEL may takeover partly processed work at a mutually agreed price.
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CLAUSE 20 ‘ INSURANCE

a) It shall be the sole responsibility of the contractor to get insured the property, materials,
machineries, tools & tackles etc. belonging to him.

b) It shall be the sole responsibility of the contractor to insure his workmen against risks of
accidents and injury while at work as required by the relevant rules and to pay compensation,
if any, to them as per Workmen’s Compensation Act. The work will be carried out in a BHEL
Township area and all the Rules and Regulations which are in force from time to time shall
be followed by the contractor.

c) If due to contractor’s carelessness, negligence and / or non-observance of safety and other
precautions, any accident / injury occurs to other persons / public, damage to BHEL's
property and/or personnel occurs, and if BHEL is unable to recover in full its claim from the
Insurance Company, the deficit will be recovered from the contractor. The contractor shall
be responsible for necessary compensation and other expenses in full, if so decided by the
appropriate authority.

d) It shall be the responsibility of the contractor to provide security arrangements for the
equipment/materials belonging to BHEL & handed over to the contractor for use in the work
till these are incorporated in the work & accepted by BHEL or are returned to BHEL Stores.

CLAUSE 21 | REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE
PAST

The bid of the contractor may be rejected due to unsatisfactory performance in the past at any
of the BHEL units, any other PSU or Govt. Organisation.

CLAUSE 22 | EXTRA/ADDITIONAL ITEMS OF WORK:

(i) Any NEW ITEM of work which is not contained in the price schedule enclosed in the tender
but found essential during execution of the contract for satisfactory completion of the total
work then it will come under the ambit of Extra Item of Work. In case such extra item is
executed the rate for the same shall be determined in the following ways and in the same
priority:

(a) In case such extra item is contained in CPWD DSR 2012, the rate of such item shall be same
as given in DSR 2012 with percentage above/below as quoted by the successful bidder against
the price schedule annexure based on DSR 2012.

(b) In case determination of rate of extra item is not possible by manner described above, the
rate for extra item shall be derived on prevailing market rates and on actual basis by
observing the consumption of materials (with allowable wastage as per standard practice),
deployment of labours and other incidentals with 15% as contractor’'s premium and over
heads. For this purpose the contractor has to maintain and produce proper record duly
certified by the BHEL Engineer. Decision of BHEL in this regard shall be final and binding on
the contractor.

(i) The contractor on receipt of drawings from BHEL shall inform within 15 days item to be
executed as extra / additional item of work. The contractor shall also submit rate of such
items as derived by the method at 9.1 (a) or (b) as may be applicable.

(iii) Under no circumstances the contractor shall suspend the work on the plea of non-settlement

of rates falling under the clause or claim any compensation on that account.

(iv) BHEL reserves the right to carry out such extra/additional items of work through any other
contractor or in such a manner as he considered advisable.

CLAUSE 23 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer-in-Charge on behalf of the BHEL shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 24 INSPECTION & APPROVAL

i. All works embracing more than one process shall be subject to examination and approval
at each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or
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his authorized representative when each stage is ready. In default of such notice, the
Engineer-in-charge shall be entitled to appraise the quality and extent thereof.

ii. No work shall be covered up or put out of view without the approval of the Engineer-in
Charge or his authorised representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination of foundations before permanent work is placed thereon. The
contractor shall give due notice to the Engineer-in-charge or his authorized representative
whenever any such work or foundation is ready for examination and the Engineer-in-charge
or his representative shall without unreasonable delay, unless he considers it unnecessary
and advises the Contractor accordingly, attend for the purpose of examining and measuring
such work or of examining such foundations. In the event of the failure of the Contractor’s
to give such notice he shall if required by the Engineer-in-charge, uncover such work at the
Contractor’s expense.

iii. Company or Corporation officers concerned with the Contract shall have powers at any time
to inspect and examine any part of the works and the Contractor shall give such facilities
as may be required for such inspection and examination.

CLAUSE 25 REMOVAL OF WORKMEN

The contractor shall employ in and about the execution of the works only such persons as
are skilled and experienced in their several trades and the Engineer-in-charge shall be at
liberty to object to and require the Contractor to remove from the Works any person
employed by the Contractors in or about the execution of the Works who in the opinion of
the Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper
performance of his duties and such person shall not be again employed upon, the Works
without permission of the Engineer-in-Charge.

CLAUSE 26 | LAND OF BHEL

i) Land belonging to BHEL shall not be occupied by the contractor without the written
permission of BHEL.

ii) PERMANENT BENCH MARKS:- Where ever directed by the Engineer, the contractor shall
provide permanent bench marks. Likewise any other levels or lines or points specifically
required by the Engineer shall be built in. The contractor shall carefully protect and
preserve such important mark during execution of the work.

CLAUSE 27 | CONTRACTOR TO KEEP SITE CLEAN

The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The Contractor shall also demolish the
entire hutment’s sheds, offices, etc. constructed and used by him and shall clean the debris.
In the event of his failure to do so, the same will be arranged to be done by the Engineer
and the expenses for the same shall be recovered from the contractor.

CLAUSE 28 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN

i. The contractor shall submit a quality assurance program containing the quality
management and procedures that are proposed to be followed in the performance of the
works during various phases. The quality assurance programs to be followed for the
execution of the contract will be mutually discussed and agreed.

ii. Within an agreed scheduled period after the LOI, the contractor shall submit a quality plan,
detailing out the specific quality control procedure to be adopted for controlling the quality
characteristics relevant to major activities to be undertaken. BHEL will approve the plan
identifying the hold points for inspection. During the inspection, in case the materials are
rejected, it shall be the responsibility of the contractor to furnish approved materials &
removal of rejected material. The contractor shall be fully responsible for the proper
execution of all quality plans and shall also perform all quality control activities, inspection
and tests agreed with BHEL to demonstrate full compliance with the specification
requirements. BHEL shall witness test/inspection, etc. as per the hold points indicated in
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the quality plans. Records of all field/Lab tests shall be furnished by the contractor as &
when asked for by BHEL. All the records should be kept by the contractor in safe custody
and should be handed over to BHEL upon completion of Project. Test on material samples
(if required) shall be carried out at places approved by BHEL & at the expense of
Contractor.

SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site, the
contractor shall install testing equipment at site and shall ensure and certify the calibration
of the equipment so installed and shall maintain the same in working order throughout the
period of construction. The contractor shall also provide the necessary trained staff for
carrying out such tests and using such equipment. List of equipment's with range shall be
submitted by the bidder.

CLAUSE 29 RESPONSIBILITY FOR CORRECTNESS & QUALITY OF WORK

i)

The Contractor shall be fully responsible for correctness & quality of his work to the entire
satisfaction of BHEL. The work shall be executed in accordance with the directions,
instructions, drawings and specification. If during the progress of work or supply of
material, BHEL notifies in writing to the contractor that the contractor has constructed
unsound or imperfect, or has supplied any material inferior in quality to that specified, the
contractor on receiving details of such defects or deficiency, shall at his own expenses,
within such time as may be reasonably necessary for the purpose, alter, reconstruct or
remove such work or part of work supply fresh materials as per standard specification and
in case the contractor shall fail to do so, BHEL may on giving the contractor thirty days'
notice in writing of his intention to do so, proceed to alter, reconstruct or remove such
work or part of work at the contractor’s cost provided that nothing in this clause shall be
deemed to deprive BHEL or affect any rights which he may otherwise have in respect of
such defect or deficiencies and provided that such replacement shall be carried out by
BHEL within a reasonable time and at a reasonable price and as far as possible, to the
same specification and under competitive conditions. If the completed work or any portion
taken over is found to be defective or fails to fulfil the requirement of the contract, the
engineer shall forthwith give the contractor notice setting forth particulars of defects or
failure and the contractor shall make the defects good, or alter the same to make it comply
with the requirements of contract. If the contractor fails to do so, within a reasonable time,
BHEL may reject and replace at the cost of the contractor, the whole or any portion of the
work, as the case may be, which is defective or fails to fulfil the requirement of the contract.
In case of such replacement by BHEL, contractor shall be liable to pay to BHEL the extra
cost, if any of such replacement delivered and / or erected as provided for in the original
contract. Such extra cost and the damages being the ascertained difference between the
prices paid by BHEL, under the provision above mentioned for such replacement and the
contract price for the work so replaced and also to repay any sum paid by BHEL to the
contractor in respect of such defective work.

If in the opinion of the contractor any work is insufficiently specified or required
modifications, the Contractor shall refer the same in writing to the Engineer and obtain his
instruction / approval in writing before proceeding with the work. If contractor fails to refer
such instance, any excuse for faulty erection, for poor workmanship or delay in completion
shall not be entertained.

CLAUSE 30 | DEFECT LIABILITY PERIOD/WARRANTY

i)

i)

The warranty period/Defect Liability Period for the work executed shall be for a
period as mentioned in relevant clause of Special Terms & Conditions from the
completion of total work envisaged under the scope.

In case of any deficiencies in the erection/ workmanship, which is detected before the
expiry of the warranty period, the contractor on notification by BHEL shall rectify or remedy
the defects at his own cost and provisions of this clause shall apply to the portions of the
plant so replaced or renewed until the expiration of 6 months from the date of such
replacement or renewal or the expiration of the original warranty period whichever is later.
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The repairs of the defective work shall be done by the contractor within a reasonable time
to be decided mutually with the BHEL. If any defects be not remedied within a reasonable
time, BHEL may proceed to do the work after giving 30 days' notice to the contractor at
the reasonable price and debit the cost to the contractor, but without prejudice to any other
rights which BHEL may have against the contractor in respect of such defects. The new
warranty after repairs shall be for 6 months from the date of commissioning or original
warranty whichever is later.

iii) During warranty period the contractor shall be liable to repair, rectify or replace any defects
that may develop in the works executed by them or their sub contractors arising from faulty
workmanship. The contractor’'s obligation against the above clause shall be limited at
contractor’s option to replace or repair at contractors works or at site. All charges to remedy
the defects shall be borne by the contactor.

iv) The acceptance of the work by the engineer shall in no way relieve the contractor of his
obligation under this clause.

v) For Faithful performance during warranty period security money as mentioned under
Security Deposit & return of Security Deposit Clauses under GTC shall be retain upto the
expiry of Warranty period plus 3 months claim period.

CLAUSE 31 PENALTY

The total work under scope is to be completed within the contractual completion time.
Required shutdown, site availability, clearances, approval, drawings free issue materials
and other inputs in the scope of BHEL shall be made available to the contractor in time by
BHEL. Delay in completion that may take place beyond contractual schedule OR any
extension thereof for the reasons attributable to the contractor, shall be subjected to
imposition of penalty as mentioned below subject to a maximum ceiling of 10% of the total
contract value. GST on penalty shall be charged extra.

If originally stipulated contract period is upto 6 months - @ 1% of the total
contract value per week of delay or part thereof.

If originally stipulated contract period is more than 6 months but less than or
equal to 2 years - @ 0.5% of the total contract value per week of delay or part
thereof.

If originally stipulated contract period is more than 2 years - @ 0.25% of the
total contract value per week of delay or part thereof.

a) Total contract value for this purpose, shall be the final executed value exclusive of
ORC (Over run compensation), Extra works executed on Manday rate basis,
Suplementary/Additional items and PVC.

CLAUSE 32 | STATUTORY COMPLIANCES TO BE ENSURED BY THE CONTRACTOR

a) Statutory Compliances are necessary. Non Compliances of statutory provisions may
lead to cancellation of tender/blacklisting of contractor. The Contractor shall comply
with all local, state and central laws, statutory rules, Regulations, etc, such as: the payment
of wages Act, the Minimum Wages Act, The Workmen’s Compensation Act, The Employer’s
Liability Act, The Industrial Disputes Act, The Employees Provident Fund Act, Employees
State Insurance Scheme, The Contract labour (Regulations and Abolition) Act, 1970,
Factory Act 1948, Maternity Benefit Act 1961, Equal Emolument Act 1976,M.P.
ShramKalyanNidhiAdhiniyam 1982, Payment of Bonus Act 1963, Inter State Migrant Act
and other Acts, Rules and Regulations for labour as may be enacted by the Government
during the tender of the Contract and having force or jurisdiction at site. The contractor will
be required to seek registration, if required, as per local laws. The contractor shall give to
the local governing body, police and other concerned project site authorities all such notice
(s) as may be required under law.

b) The Contractor, in the event of the Contract engaging 20 or more workmen, shall obtain
independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from
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P)

the concerned authorities based on the certificate (Form V) issued by the Principal employer
/ customer.

c) The contractor shall produce the following Registers and forms before commencement of
work, verification by the Executing Officer of the company. These are mandatory.

Form XIII - Register of workmen employed by contractor (Rule 75).

Form XIV - Employment card issued by contractor (Rule 76).

Form XVI - Muster Roll (Rule 78 (1) (a) (i)).

Form XVII - Register of Wages (Rule 78 (1) (a) (i)).

Form XVII - Register of wages - cum Muster Roll (in case of weekly payment).

Form XIX - Wage slip (Rule 78 (b)).

Form XX - Register of deduction for damages or loss (Rule 78 (1) (a) (ii)).

Form XXI - Register for fines (Rule 78 (1) (a) (ii)).

Form XXII - Register of advances (Rule 78 (1) (a) (ii)).

Form XXIII- Register of overtime (Rule 78 (1) (a) (iii)).

Form XXIV- Register to be sent by the contractor to licensing Officer (Rule 82) (1).
The contractor shall maintain the above neatly, completely and legibly for inspection by
various statutory authorities and the company officials even at short notice.

d) The contractor shall pay all taxes, fees, license charges which may be him or otherwise as
deemed fit.

e) The contractor shall make all arrangements and shall also meet all expenses in connection
with his workmen’s qualification / re-qualification test(s) etc at site.

f) The contractor shall pay all taxes, fees, license charges which may be him or otherwise as
deemed fit.

g) The contractor shall make all arrangements and shall also meet all expenses in connection
with his workmen’s qualification / re-qualification test(s) etc at site.

h) All safety rules and codes are applicable to work shall be followed without any exception.

i) The contractor shall arrange to provide guards and prominently display caution notices, in
unsafe and hazardous area.

j) The contractor shall be responsible for the provision of health and sanitary arrangements
as described in the contract labour Regulations and Abolition Act, 1970.

k) The contractor shall be responsible for safety precautions as may be required for safe and
satisfactory execution of the contract.

1) All safety rules and codes applied by BHEL shall be observed by the contractor and his

workmen without exception. The contractor shall be responsible for the safety of the
equipment/material and work to be performed by him and shall maintain all lights, fencing
guards, signs etc. or other protections necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer, with a
few to prevent pilferage, accidents, fire hazards etc. Suitable number of clerical staff
watches and ward staff & storekeepers to take care of equipment, material, construction
tools and tackles shall be posted at site by the contractor till the completion of the work.
The contractor shall arrange for such safety devices as are necessary for this type of work
and carryout the requisite site test of handling equipment, lifting tools, tackles etc. as per
usual standards and practices.

m) The contractor shall make his own arrangement for proper accommodation including

adequate medical facilities for the personnel employed by him.

The contractor will be directly responsible for payment of wages to his workmen. A pay-roll
sheet giving details of all payments made to the workmen duly signed by the contractor’s
representative be furnished to BHEL for record purpose.

No idle labour charges will be admissible in the event of any stoppage of work resulting in
the contractor’'s workmen being rendered idle due to any reason at any time.

The contractor shall furnish fortnightly labour deployment report indicating the classification
and number of workmen engaged, date-wise and category-wise. Besides, the contractor
shall also furnish progress reports on work at regular intervals as required by the Engineer.
The contractor should maintain an Attendance Register against each work order in respect
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t)

u)
v)

y)

of the contract labourers deployed by him in that department. The contractor shall record
the daily attendance of the workers. The register shall bear the daily signature of contract
workers & contractor. The register shall at all the times of work, be available at the place
of work/deptt. Attendance register shall be maintained in the format of Form No XVI as per
CL (R&A) Central rules 1971 and available on CLC web page. If during any inspection, the
attendance register is not found at the place of work, the contract is liable to be short
closed/ terminated.

The contractor should maintain a Wage Register against each work order in respect of the
contract labourers deployed by him in that department. Wage Register shall be maintained
in the format of Form No. XVII/XVIII as per CL (R&A) Central Rules 1971 and available on
CLC web page. The Wage Register shall be based on the Attendance Register as mentioned
above. The Contractor shall issue Wage Slip to each contract worker, every month on the
last day of the wage month. Wage slip shall be as per the CLC format available at CLC Web
page. The Contractor shall pay wages not later than 7th of the succeeding month. The
Wage Register shall bear the PF and ESI nos. of the workers.”

The Contractor shall file the electronic return of PF/ ESI and submit proof of payment of
both the employer’s and employees’ contributions every month. (PF has to be remitted by
15th and ESI by 21st of the succeeding month.) Contractor shall submit the challan along
with copy of a self-certified list of contract workers (bearing their names and PF/ESI no.
and deductions made) for whom the contribution has been submitted by him for the said
period. Such list shall be displayed in the notice board of the department.

In the first month of the execution of work order the contractor shall provide uniform, shoes
& helmet to his workers and provide an undertaking on this regard to the department and
the first bill shall be processed only on the production of the undertaking. In case of non-
compliance beyond second month the contractor shall be issued notice of termination of
contract.

The contractor has to ensure that the people deployed by them restrict their movement in
the area earmarked for the project. For movement in area other than earmarked for project
prior permission of BHEL Engineer is required. The contractor shall abide by all the rules
and regulations of the BHEL Bhopal.

Contractors shall submit following Certificate for each contract separately.

“It is certified that PF Challans of the amount....................... Pertains to my workers whose
names are appearing in the wage sheet of the month................... And these workers are
engaged in .....cceeevieenn, (Type of work) against work order no............... in..... (Name of
department).

w) Contractor shall be responsible for making payment of wages before expiry of 7 days from

the last day of wage period and to ensure disbursement of wages in the presence of the
authorized representative of contract operating division who shall record under his
signature at the end of entries in the register of wages in the following form.
“Certified that the amount shown in column no................ has been paid to workers
concerned in my presence on date...... at time...”

Contractor shall distribute wage slip to his employee one day before the last day of the
month.

The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold
valid certificates wherever necessary. The contractor shall deploy only experienced
supervisory staff to carry out the construction & erection work and control his workmen.
BHEL reserves the right to insist on removal of any employee of contractor. In the event of
increasing or decreasing the category of workers, supervisors the contractor shall obtain
the prior approval of BHEL's site-in-charge.

Contractor shall obtain complete bio-data of the labour, employment certificate and
Antecedent verification in the prescribed form for each labour and supervisor engaged by
him and shall submit the same to the Personnel Department / IR section through the
contract executing officers before commencement of the work.
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aa) Non - compliance of any provisions under the act/ rule/instructions/guidelines shall make
the contractor liable for penal action including termination of contract.

bb) In case of medical emergencies faced by contract worker at work, medical facilities in the
interest of the well-being of the worker shall be provided by BHEL. The decision of the
doctors attending the emergency shall be final and binding. The cost incurred shall be
deducted from the bills of the contractor. The Contractor shall complete the ESI formalities
and BHEL shall submit claim of reimbursement of medical expenses to ESI. The amount
reimbursed by ESI shall be paid back to the contractor.

cc) In the event of any accident in respect of which compensation may become payable under
the workmen’s compensation act VIII of 1923 whether by the contractor or by the company
as principle employer, it shall be lawful for the company to retain out of monies due and
payable to the contractor such sum or sums of money as may, in the opinion of the company
shall be final in regard to all matter arising in this clause.

dd) No work shall be done on Sundays or on other declared holidays of the company without
the written permission of the company officer in-charge of the work. The contractor shall
comply with the provisions of the Factories Act Rules framed there under if the same are
applicable.

ee) The contractor shall keep his work place clean and safe to avoid injuries to men and damage
to finished products / equipment's.

ff) On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death of
any such workmen, the contractor shall within 24 hours of the happening of such an
accident intimate in writing to the company official in-charge of the work.

gg) The contractor shall indemnify the company against all losses or damages sustained by the
company resulting directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties or dues if any and become payable by the company, as a
consequence of failure, the company to give notice under the workmen’s compensation act
or otherwise confirm to the provisions of the said act in regard to such accident.

hh) The contractor shall ensure adherence to all statuary requirements applicable to BHARAT
HEAVY ELECTRICALS LIMITED, Bhopal.

if) The contractor shall ensure abidance by all the labour laws especially including contract
labour (R & A) Act, payment of wages Act, workmen’s compensation act, minimum wages
Act ESI Act and Provident Fund Act as amended from time to time

ji) The contractor should engage only those labourers who shall be more than 18(eighteen)
years of age.

kk) The contractor shall provide the required safety equipment labours engaged by him.

I) Contractor shall issue “Employment Card” as per statute to all the labour and supervisors
covered under the job work contract.

mm)  The contractor shall be responsible to settle any grievances of the labour deployed by
him.

nn) Wage and Wage sheet: - Non receipt of payment from BHEL or any other unsettled issue
with BHEL or any other entity shall not be a pre-condition for payment of wages. Complaints
of short payments and non-payments of wages shall be viewed seriously and may result in
cancellation of tender and penal action including blacklisting. Entry with pencil or blank
spaces in wage sheet shall not be acceptable. If a contractor has two or more contracts,
the name of a worker shall appear in only one wage sheet for a given period. Contractor
shall make efforts to provide PF & ESI No of their workers on the wage sheet itself.

00) PF & ESI: - Contractors shall provide annual statement of PF to their workers to enable
them to know their PF balance status. In case of change of contractor, the previous
contractor shall immediately facilitate in filling of Form No 13 for smooth transfer of PF to
the new Account. In case of termination of service of contract labour, Form No. 19 should
be immediately filled by the contractor for settlement of PF dues. Before generating ESI
No. for a contract labourer, the contactor should ensure that the labourer does not have an
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existing ESI nos. causing non continuity of insurance and thus denying benefits under the
Act to the workers.

pp) Bonus:-For contracts terminating before 30th Nov., contractors should pay the bonus
before the final bill is cleared.

qq) Leave:-In case of workers who have worked for 240 or more days in the preceding year,
annual leave with wages @one day for every 20days worked and 07 Casual leave is to be
provided. For all works contract labourers eight days paid holidays are to be provided in a
year.

rr) Overtime:-Maximum overtime permissible is 50 hours in a quarter. In case of overtime,
contractor should ensure that payment is made at double the rate of normal wage. In case
of working on Sunday, contractor should ensure that a weekly holiday is given to the
worker.

ss) Contribution to welfare fund:- Contractor should ensure that half yearly contribution to
M.P. Labour Welfare Fund is deposited [@30/-{by contractor} per person and @ Rs. 10/-
{by worker}per person] . Many welfare facilities like student scholarship, distribution of
notebooks at subsidised rates, monetary help for daughter's marriage widow pension,
vocational training etc. flow from this fund.

tt) Inspections: - During inspection (by PF/ESI or Labour authorities), contractors should
make themselves available for inspection of their records and cooperate with authorities
and BHEL. Contractors should provide correct and complete information of their workers to
all the authorities. They should keep all the registers and forms updated.

uu) Uniform & shoes are to be provided necessarily to the contract labourers and this has to be
ensured by the contractor. In case of non-compliance, bills will not be cleared/contractor
shall be issued notice of Termination of Contract. Contractors should also ensure that their
workers wear helmets and use necessary PPEs while at work.

vv) Supervision: - Contractor is required to supervise the work of his workers at workplace.
If he is unable to do so, then he may deploy sufficient no. of supervisor who can supervise
on his behalf. Contractor should provide at least one identified supervisor per shift for
supervision of contract labour's work. All issues regarding discipline at the works like work
allocation, early exit, snacks distribution etc. are responsibility of contractor's supervisor.

ww) Contractor should get the police verification done in respect of his labourers. The
contractor has to undertake personal liability for the conduct and character of his labourers.
Contractor should provide C & A (character and antecedents) certificates from the Thana
or else receipt of list files with Thana for Verification of C & A. This shall be required before
the first bill is cleared.

xx) Wages shall be paid through bank account for all contracts of 06 months or more duration.

vy) Contractor shall neither try to influence, chase or interfere into the working of BHEL officials
nor engage BHEL employee or any other third person for the same. In case such incident
does occur, it may lead to disqualification/debarring from the contract. Any contractor shall
be debarred from consideration if any of his relations is working in the product/functional
group in which the contract is being issued.

zz) The contractor should follow the prevailing industrial / labour laws as amended from time
to time and shall also take all safety measures required during the execution of this order.

aaa) The contractor shall engage sufficient staff to maintain the required rate of progress
and quality of workmanship. If unskilled workers are required to be engaged, the same
shall be engaged, as far as possible, from local areas in which the work is being executed.
Claim for idle labour/machinery due to non-supply of any material by BHEL or for any other
reasons will not be entertained. During the continuance of this contract, the contractor shall
have due regard to all local festival, religious events and other customs, in all his dealings
with the local labour for the time being employed on or in connection with the work.

CLAUSE 33 | MATERIALS TO BE SUPPLIED BY THE BHEL
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i Materials to be supplied by the BHEL are shown in Schedule ‘B’ which also stipulates
quantum, place of issue in respect thereof. The contractor shall be bound to procure them
from the Engineer-in-Charge.

ii. As soon as the work is awarded, the contractor shall finalise the programme for the
completion of work and shall give his estimates of materials required on the basis of
drawings/or schedule of quantities of the work. The Contractor shall give in reasonable
notice of writing his requirement to the Engineer-in-Charge which shall be issued to him
keeping in view the progress of work as assessed by the Engineer-in-Charge, in accordance
with the agreed phased programme of work indicating monthly requirements of various
materials.At the time of Submission of bills the Contractor shall properly account for the
materials issued to him to the satisfaction of the Engineer-in-Charge, certifiy that balance
of materials supplied is available at site

iii. If cement is to be supplied by the BHEL, every cement godown shall be provided with two
locks on each door. The key of one lock at each door shall remain with the Engineer-in-
charge or his representatives.

iv. The contractor has to deposit empty cement bags to the departmental stores
before submission of final bills.

CLAUSE MATERIAL HANDLING AND STORAGE
34

i. The contractor shall make all arrangements to Load, unload, handle, transport and store
all materials at site in proper manner (as approved by BHEL engineer) so as to avoid
contamination and deterioration. The contractor shall make own arrangement for T & Ps
including cranes. For storage, open space shall be given by BHEL and contractor shall make
its own covered shed. The places at site where materials are to be stored shall be subject
to the approval of the Engineer-in-charge. The store should have proper illumination,
record keeping and locking arrangements for safe custody of the materials. The store
should be made before arrival of the materials at site. Adequate arrangement be made for
material handling & storage taking due care against damages.

CLAUSE MATERIAL ISSUE, CONSUMPTION & RECONCILIATION
35

It shall be the responsibility of the contractor to get the free issue materials (cement,
reinforcement steel, structural steel or any other material etc.) issued from BHEL's Store after
proper documentation work. Loading transportation to work site, unloading and proper
storage of material shall be done by the contractor at their own expense. Return of surplus
material to store and return of scrap material to scrap yard shall be the responsibility of the
contractor at their own expense. Proper method of accounting of steel, Tor steel, cement &
scrap material be followed as per BHEL Procedure .The books of such accounting be offered
for auditing by BHEL at pre-decided regular interval. The material Reconciliation statement
should necessarily be enclosed with each running account Bills as well as Final Bill. Due to
non-submission of material reconciliation statement with invoice the bill processing may get
delayed for which the Total responsibility lies with the contractor.

CLAUSE 36 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

1. The contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the BHEL.

1.1. All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The contractor shall, if requested by
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that
the materials so comply.

1.2. The contractor is expected to ensure all the payments towards applicable royalties paid to
concerned authorities for different materials and also must submit the proof of payment
as and when asked by the department.
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1.3.The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used in the work and shall get these approved in
advance. Any material brought to site in contravention of this condition shall be rejected
forthwith and no payments shall be made.

1.4.The Engineer-in-Charge shall within seven days of supply of samples or within such further
period as he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying
with the specifications laid down in the contract.

1.5. The Engineer-in-Charge shall have full powers to require the removal of any or all of the
materials brought to Site by the Contractor from the premises which in his opinion are
not in accordance with the specifications and in case of default, the Engineer-in-Charge
shall be at liberty to employ at the expense of the contractor, other persons to remove the
same without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to procure
other proper materials to be substituted for rejected material and in the event of the
Contractor refusing to comply, he may cause the same to be supplied by other means. All
costs which may attend such removal and/or substitution shall be borne by the Contractor.

1.6.The Engineer-in-charge shall be entitled to have tests carried out as specified, in the
Contract for any materials supplied by the Contractor other than those for which, as stated
above, satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which Engineer-in-charge may require
for the purpose. If no tests are specified in the Contract and such tests are required by
the Engineer-in-charge, the Contractor shall provide all facilities required for the purpose
and the charges for these tests shall be borne by the Contractor only if the tests disclose
that the said materials are not in accordance with the provision of the Contract. The cost
of materials consumed in tests shall be born by the Contractor in all cases except when
otherwise provided.

1.7.1In case of use of material not conforming to the specification in the work carried out by
Contractor, the department shall have the right to rejected it out rightly or accepted with
suitable deduction.In case of acceptance with deduction the amount to be deducted shall
be decided by the department/QDRC (Quality Deficiency Review Committee) & the same
shall be the binding on the contractor.

CLAUSE 37 CONTRACTOR TO INDEMNIFY GOVT. AGAINSTPATENT RIGHTS

In the event of any claim or demand being made or action being brought against BHEL for
infringement or alleged infringement of letter, patent in respect of any machine plant, work or
thing used or supplied by the contractor under this contract or in respect of any method of using
or working by BHEL of such machines, plant, work or thing, the contractor will indemnify BHEL
against such claim or demand and all costs and expenses arising from or incurred by reason
of such claim or demand. In case the equipment in such suit or proceedings is held to constitute
infringement and the use of the equipment or part is prohibited, the contractor shall at his own
expenses either procure for BHEL the right to continue using the equipment, modified it so as it
becomes non-infringing or remove the equipment and refund BHEL price plus the transportation
and installation cost thereof.

CLAUSE 38 TO ENSURE SAFETY AT SITE

i) If the contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment's or to carry out instructions issued by the authorized BHEL officials,
BHEL shall have the right to take corrective steps at the risk and cost of the contractors.

ii) The contractor shall ensure that no damage is caused to any person/any existence
work/property of BHEL /other parties working at site. If any such damage is caused, it shall
be the responsibility of the contractor to make good the losses and compensate the affected
parties at his own cost. The contractor shall indemnify BHEL for any such eventuality.
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iii) The contractor shall take all reasonable care to protect the materials and the work till such
time the plant/equipment has been taken over by BHEL/its customer. It will be the
responsibility of the contractor to ensure safe lifting of the equipment to avoid
damages/accidents.

iv) In case of a fatal or disabling injury accident to any person due to lapses by the contractor.
BHEL shall have the right to impose appropriate financial penalty on the contractor and
recover the same from payments due to the contractor for suitably compensating the victim
or his/her dependents. Before imposing the penalty, appropriate enquiry shall be held by
BHEL.

v) In case of any damage to propriety due to the lapses by the contractor, BHEL shall have
the right to recover the cost of such damages from the contractor after holding an
appropriate enquiry.

vi) In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from the payments due
to the contractor after notifying the contractor suitably.

vii) If the contractor fails to improve the standards of safety in its operation to the satisfaction
of BHEL after being given reasonable opportunity to do so. BHEL shall have the right to
terminate the contract and get the job completed at the risk and cost of the sub-contractors.

CLAUSE 39 STRIKES AND LOCKOUTS

a) The contractor will be solely responsible for all disputes and other issues connected with his
workmen. In the event of contractor’s workmen resorting to strike or the contractor resorting
to lockout and, if the strike or lockout so declared is not settled within a period of one month,
BHEL shall have the right to get the work executed employing its own men or through other
agencies or both. The cost incurred by BHEL in this regard shall be recovered from the
contractor.

b) For any purpose whatsoever, the employees of the contractor shall not be deemed to be in
the employment of BHEL.

CLAUSE 40 SETTLEMENT OF DISPUTES

i) Except as otherwise specifically provided in the contract all disputes concerning questions
of fact arising under the contract shall be decided by the engineer subject to a written
appeal by the contractor to the engineer, whose decision shall be final to the parties hereto.

ii) Any disputes or differences including those considered as such by only one of the parties
arising out of or in connection with the contract shall be to the extent possible settled
amicably between the parties.

iii) If amicable settlement cannot be reached then all disputed issues shall be settled by
arbitration as provided in relevant clause.

CLAUSE 41

(A) ARBITRATION

i. All disputes between the parties to the Contract arising out of or in relation to the Contract,
other than those for which the decision of the Engineer in the Contract or any other person
is expressed to be final and conclusive, shall after written notice by either party to the
contract to the other party, be referred to sole arbitration of the General Manager or his
nominee. The Arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration and Reconciliation Act, 1996.

ii. The parties to the Contract understand and agree that there will be no objection that the
General Manager or the person nominated as arbitrator had earlier in his official capacity
directly or indirectly dealt with the matters to which the Contract relates or that in the
course of his official duties had expressed views on all or any of the matters in dispute or
difference. The award of the arbitrator shall be final and binding on the parties to this
contract.

iii.  Work under the contract shall be continued by the contractor during the arbitration
proceedings, unless the matter is such that the work cannot possibly be continued untill
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the dispute or differences are settled by the arbitration and save as those which are
otherwise expressly provided in the contract.

The arbitration proceedings shall be held at Bhopal. The jurisdiction of courts for these
proceeding shall be at Bhopal.

(B) CONCILIATION

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference,
question or disagreement arising in connection with construction, meaning, operation,
effect, interpretation or breach of the agreement, contract or the Memorandum of
Understanding (delete whichever is inapplicable), which the Parties are unable to settle
mutually), arise inter-se the Parties, the same may, be referred by either party to
Conciliation to be conducted through Independent Experts Committee to be appointed by
competent authority of BHEL from the BHEL Panel of Conciliators.

Notes:

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be
included in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable
to both the parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof.

CLAUSE 42 TOOLS, TACKLES & EQUIPMENTS

)

i) It shall not be obligatory on the part of BHEL to supply any tools and tackles.

Depending upon availability, possibility, BHEL tools & equipment may be made available
to the contractor on payment of hire charges as mentioned in Annexure C of Price Schedule.
In case BHEL is unable to issue such equipment due to non-availability, it is the
responsibility of the contractor to arrange such equipment from outside & hire & other
charges shall be borne by the contractor.

All the properties/equipment/components of BHEL loaned with or without deposit, to the
contractor shall remain the properties of BHEL. The contractor shall use such properties for
the purpose of execution of this contract. All contractors shall return them in good
conditions as and when required by BHEL. In case of non-return, loss, damaged, repairs,
etc., cost thereof, as may be fixed by the Engineer, will be recovered from the contractor.
ROYALTY - Royalty for equipment's supplied shall be borne by the contractor and nothing
extra on this account shall be paid to him by BHEL.

The contractor shall arrange at his own expenses all tools, plants &equipments (T & P)
required for execution of the work except the item listed in Schedule "C" which will be
given to him on hire by BHEL at the rates shown in that Schdule.All tools & Tackles,
handling facilities, plant & machinery and consumables required for satisfactory execution
of the job will have to be arranged by the contractor free of cost. All measuring
instruments, tools and tackles should be tested periodically and the contractor shall also
produce necessary certificate and proof of having tested & calibrated from certified
agencies. Only instruments calibrated with in last one year from the date of use shall be
used at site. List of tools, tackles & equipment's of reputed manufacturers with proper Test
/Calibration Certificates to be arranged by the contractor at his own cost is given below
but not limited to this (only for guidance) :

(A) Electrical Tools / Instruments

Cable jacks & spindle, cable rollers, supporting stand for cable drums, electrician’s tolls kit,
jointing / termination kit(s) fitter tool kit, etc.

ii) General tools e.g. screw drivers, testers, pliers, spanners, test lamp, feeler gauges,

hydraulic and manual crimping tool kit etc.

iii) Safety hand lamps, fuses, bulbs, switches and cables, test lamp, field telephone and buzzer

sets, walkie - talkie set etc.
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(B) Mechanical Tools, Instruments (as per requirements).

i) Welding Machines, generator sets with cables etc. Gas cutting sets, gas-brazing sets,
heating torch, soldering irons, regulators, hoses, etc.

ii) Hand trolleys, mobile equipment's, Trailor, Transport vehicles, hydraulic and screw jack,
pipe and torque wrenches, wooden sleepers, manila ropes, chain pulley block, slings and
D’shackles, eye bolts, lifting tackles and equipment's.

iii)Hand grinding machines, bench grinder, and bench vice, pipe vice, Base Mounted Drill
Machines, Grinding wheels, Hand Drill Machine.

iv)Grinding Machine for fabrication works, drill machines, drill bits, taps and die set, reamers,
hammers, files, punches, scrappers, screw drive sets, pliers, hacksaw and blades, chisels,
Allen key sets, spanners, measuring tapes and Scales.

v) Spirit level, straight edge, dial gauge, precision level gauge, etc.

vi)Other test equipment's as required for testing and commissioning of the project shall have
to be arranged by the contractor.

(C) Civil Engineering Equipment

Earth moving equipment -Excavators (various sizes), Bulldozers Equipment for hoisting &
lifting —

1. Tower

2. Builder’s hoist

3. Hydra

Equipment for concrete Work -
. Concrete batching plant

. Concrete pump

. Concrete transit mixer

. Concrete mixer (diesel)

. Concrete mixer (electrical)

. Needle vibrator (electrical)

. Needle vibrator (petrol)

. Table vibrator (elect. /petrol)
guipment for building work
Block making machine

Bar bending machine

Bar cutting machine

Wood thickness planer
Drilling machine.

Circular saw machine
Welding generators

Welding transformer

. Cube testing machines

10 M.S. pipes

11.Steel shuttering

12.Steel scaffolding
13.Grinding/polishing machines
Equipment for road work-

1. Road rollers

2. Bitumen pavers

3. Hot mix plant

4. Spreaders

5. Earth rammers

6. Vibratory road rollers
Equipment for transportation-
1. Tippers

2. Trucks
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Pneumatic equipment

1. Air compressor (diesel)
De-watering equipment -

1. Pump (diesel)

2. Pump (Electrical)

Power equipment

1. Diesel generators

(Any other plant/equipment)

CLAUSE 43 | DISMANTLED MATERIAL COMPANY/ CORPORATIONPROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavationof
the site for a work, etc. as Company’s/Corporation property and such materials shall be
disposedoff to the best advantage of Company’s/Corporation according to the instructions in
writing issued bythe Engineer-in-Charge.

CLAUSE 44 | FACILITIES TO BE PROVIDED BY BHEL

Construction Office & Store: Depending upon the availability and requirement, the space
for construction of office and stores shall be provided free of cost to the contractor. Before
finally leaving site, all shed etc. have to be dismantled/ removed and the site left shall be
clean and tidy. The land allocated shall be vacated and handed over to the owner.
Establishment of Site Office - Contractor shall make its own office at site. He will be
required to maintain good office at site with necessary infrastructure and staff. The contractor
should have a mobile phone, Computer System with Printer & UPS.

Electricity: The contractor shall submit to the Engineer within 30 days from the signing of
Contract Agreement his electrical power requirement. The contractor shall be provided with
supply of electricity at one point in the project site free of charge for the purpose of contract
execution except for fabrication work which shall be charged as per Annexure C of Price
Schedule. The contractor shall make his own further distribution arrangement. All temporary
wiring must comply with local regulations and will be subject to Engineer inspection and
approval before connection to supply. The arrangement of the Luminary shall be the
responsibility of the contractor. The proper illumination at work site is the responsibility of
Contractor.

Water: Supply of water will be made available free of charge for the construction purposes &
drinking purposes at an agreed single point in the site. Any further distribution will be
responsibility of the contractor. Further distribution to other points at work site or to his office
shall be the responsibility of the contractor. The contractor will made their own arrangement
for storage of water of inadequate capacity for curing of pre-cast concrete structures,
construction & general curing. Due to scarcity of water all over Bhopal the contractor shall
comply with all measures as suggested by Engineer-in-charge to avoid wastage of water.
Residential Accommodation: Upon award of work the contractor shall apply for allotment
of residential accommodation for their personnel who is going to be posted at site for
execution of the work. Subject to availability with BHEL& as permitted under rule, the
residential accommodation may be made available on chargeable basis including electricity
charges, water charges & other Charges etc. The Contractor shall abide by the rules,
regulations of quarter allotment, cancellation, and possession/vacation. In case BHEL is
unable to provide this facility, the contractor has to make their own arrangement at their own

expense.

CLAUSE 45 | CONSUMABLES

The contractor shall arrange & provide all consumable items of best quality in adequate
number / quantity as per specifications required for day-to-day working for satisfactory
completion of the work at his own cost. The material so supplied shall be of best quality
according to the specification.
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i. Soldering and brazing alloy, flux, various types of welding electrodes, filter materials
etc.

ii. Industrial and welding gases like oxygen, acetylene, compressed air, water, etc.

iii. Kerosene, rust removing liquid, cleaning cloths, chemical liquid for pickling, CTC, xylol,
thinner, cotton wastes, jointing compounds, M-seal, Teflon tapes, engineers blue,
adhesive tapes etc.

iv.  Clamps, GI Wires, bolts, nuts and washers as required.

And all other consumable materials mentioned in tender specification in respective
section and necessary for completion of work.

SAFETY MEASURES

» The following are a few safety measures suggested while carrying the work.
However all the items of work should be carried out in safe working manner taking
all precautions.

» Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick work.
These items of work will have to be carried in the presence of the Engineer-in-
charge.

» Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

» Reinforced cement concrete slab should be dismantled parallel to the main
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the
supporting wall shall be cut or removed until the supporting slab is demolished.

» The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

» The contractor shall keep a supervisor always at work site.

» Power shut down shall be taken before commencement of the work wherever power
cables are running.

» Proper and necessary scaffolding and ladders are to be used for carrying out all
types of works.

» The contractor shall provide safety nets to the work force during the execution of
work at height of more than 3 meters and as directed by the engineer in charge.

» The contractor shall take all necessary safety precautions and arrange for
appropriate appliance to its authorized officials to prevent loss of human lives,
injuries to personnel engaged and damage to property.

» The Contractor shall provide to the work force and ensure the use of the following
personnel Protective Equipment as found necessary and as directed by the
authorized BHEL Officials.

I. Safety Helmets conforming to IS: 2925: 1984
II. Safety belts conforming to IS: 3521: 1999

III. Safety shoes conforming to IS: 1989:PART 2:1986

Iv. Eye, and face protection devices conforming to IS: 8520:1977.

V. Hand and body protection devices conforming to IS: 6994 - 1973 and IS 8519:
1977, 1S: 8807-1978.

SAFETY IN CIVIL ENGINEERING WORKS
o While working at heights, a safe foot holds and hands holds should be provided.
o No loose material should be allowed to remain in the vicinity of persons working

at heights due to which they may inadvertently loose their balance and fall
down.
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o Wherever, it is reasonable practical, workers should be made to use safety
belts.

o Ladders, crawling ladders and crawling boards are to be provided if a person
has pass across or work on or from any material liable to fracture under his
weight and cause him to fall more than 1.98 metres.

o In considering whether a material is likely to fracture beneath a person’s weight,
regard must be had to any additional weight he may be carrying or supporting.

o Ladders crawling boards etc., to be securely supported and if necessary secured
to prevent slipping.

o Guard rails, coverings or other suitable means may be used to prevent person
stepping on to fragile material, while working or passing near it if such material
is likely to fracture under his weight and cause him to fall more than 1.98
metres.

o While working on sloping roofs, suitable, crawling, boards or crawling ladders
should be used. These crawling ladders should be properly supported and
securely enhanced to the sloping surface or the roof ridge.

o Suitable and sufficient means are to be provided to prevent fall of articles from
a sloping roof.

DEMOLITION:

4 Safe access should be provided to every place at which any person has to work.
Scaffolds should be provided for all work.

v Shoring or either steps are to be taken to prevent accidental collapse of the building
or part of the building being dismantled.

v Similar precautions are to be taken against collapse of any adjacent building, if this
would involve danger.

v No steel work or iron work is to be cut or released unless precautions are taken to
avoid danger from sudden twist, spring or collapse.

v No framing is to be removed unless all practicable steps are taken to avoid collapse
of the structure.

4 Demolition work is to be placed under the supervision of a competent person

experienced in demolition work.

EXCAVATIONS:

<> Barriers are to be provided round excavations, shafts, pits and opening into which
persons can fall a vertical distance of 1.98 metres. These barriers are to be as
close as practicable to the edge of the excavations and are to be erected as soon
as practicable after excavating begins. They are to be maintained in position
except when necessarily removed for the access of persons or materials.

<> Adequate and suitable timbering should be used to prevent danger from falls or
dislodgement of sides of excavations etc., or materials adjacent to it. Timbering
is to be done as early as practicable in the course of work.

<> No person should be allowed to work in any excavation. Shaft or tunnels after
explosives have been used in or near it, in a manner likely to affect stability, until
a thorough examination has been made by a responsible person.

<> No person should be allowed to work in any excavation, Shaft or tunnels after an
unexpected fall of work rock, earth or to her material or after substantial damager
to timber or other supports, unless the part concerned is thoroughly examined
by a responsible person declared safe.

< No material should be placed near the edge of the excavation so as to endanger

persons below. No load should be placed or removed near the edge of an

excavation etc., where it is likely to cause the collapse of the side of the

excavation and so endanger to any person.
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If excavation is likely to affect the security of another structure (permanent or
temporary) steps must be taken to safeguard persons employed from possible
collapse of that structure.

Means of reaching a place of safety is to be provided, when there may be danger
from rising water or irruption of water or materials.

Means to prevent over running are to be taken when vehicle is used to tip material
into pit or excavation or over the edge of embankment or earth work.

LADDERS:

>

Ladders to be used should be of good construction, of a suitable and sound material
of adequate strength.

» Ladders with missing or defective rungs should not be used.

» Wooden stiles or sides and wooden rungs should have grain running length wise.

» Rungs should be properly fixed to the sides.

» Ladders standing on a base are to be equally and properly supported on each stile
or side.

> Ladder standing on a base to be securely fixed near its upper resting place, if such
fixing is impractical the ladder must be fixed at or near its lower end. If thisis also
impracticable a person, must be stationed at the feet of the ladder to prevent it
from slipping.

» Ladder should not be placed on loose bricks or loose packing.

» Except when there is an adequate handled, ladder must rise to a height of a least
3 feet 6 inches (1.00 Mtr.) above the landing place or above the heights rung
reached by the feet of persons using the ladder.

» Space at each rung to be sufficient to provide adequate foot held.

» Openings in landing places through which ladders pass should be as small as
practicable.

» Folding steps ladders should have level and firm footing and should not stand on
loose bricks or other loose packing.

SCAFFOLDS:

Materials used for scaffolds should be of sound and adequate strength.

The timber used should be suitable quality, good condition, bark complete stripped
off, and without paint or other treatment which would prevent defects from being
easily seen.

Timber and material with projecting nails should not be used.

Metal parts should be of suitable quality, in good condition, free from corrosion or
other patent defects likely to affect strength.

Defective parts or materials should not be used and no defective ropes or bonds
should be used.

Standards or upright should be vertical or slightly inclined towards the building or
other structure, where practicable and to be sufficiently close to ensure stability.
Displacement or sinking of standards or uprights to be prevented either by
provision of base plates or either adequate means.

Ladders used as uprights to be adequate strength secured to prevent slipping and
so placed that the two stiles of sides of each ladder are evenly supported.
Ladders are to be horizontal, as nearly as possible and should be secured to
standards or uprights by efficient means.

WORKING PLATFORMS:

4+ All working platforms should be closely boarded, planked or plated.
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4+ Boards should be of sufficient thickness having regard to the distance between
putlogs other supports.
4+ All boards should be at least 51 mm thick and 210 mm wide.
4+ Boards should rest securely and evenly on their supports. Each board should have
at least three supports unless the thickness and the distance between the supports
are such as to present on due or unequal staging when, supported on the two
pipes.
+ No board should project beyond for more than four times its thickness, unless
secured to prevent tipping.
4+ No board should project to an extent which makes it unsafe having regard to its
thickness and strength and the weight likely to be on it.
4+ The platforms should be of adequate width to give sufficient working space.
4+ The platforms should extend at least 600 mm. beyond, the end of wall or working
face if work is being done at that end of the wall of face.

4+ The platforms should have guard rails to a height of between 920 mm and 1150
mm. above the platform or any raised part of it.

4+ The platforms should have toe-boards high enough to prevent falls of persons,
tools and materials, with a minimum height of 15.5 mm. space between the toe-
boards and the lowest guard rail should not exceed 760 mm. guard rails and toe-
boards should be on the inside of uprights unless there is some other means of
preventing their outward movement.

4+ Guard rails and toe-boards should always remain in position except when removal
is necessary for the access of persons or materials, or other necessary purposes
of the work.

SAFETY NETS AND BELTS:

> If all or any of the above requirements is not practicable, resources may be taken
to use suitable safety belts or nets to prevent persons falling from heights of
1.98 metres and above.

» Safety belts when used should be attached continuously to suitable and fixed
anchorages.

» Safety nets should be maintained in all positions necessary to protect persons at
work, except in so far as they have to be temporarily removed for the passage
of materials or for any other purposes.

LIFTING TACKLES/CRANES:

Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking
all necessary care to prevent accidents.
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ANNEXURE - “A”

CONTRACT

(To be issued in appropriate valid non —-judicial stamp paper issued from State of
Madhya Pradesh

THIS AGREEMENT MADE THIS......ccoo i DAY OF ........ 20.... Between
BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a
Company incorporated under the Companies Act 1956, having its registered office at BHEL
House, Siri Fort, New Delhi — 110 049 (hereinafter called BHEL) of the ONE PART

AND

............................................. (here-in-after called the " Contractor’) of the SECOND PART
WHEREAS  M/S oot state that they have acquired and possess
extensive experience in the field of
. and whereas in response to an
Invitation to Tender No........................... dated ............ issued by BHEL for the execution of
............................ . the Contractor submitted their offer dated................... And whereas BHEL has
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent
NO....covvrnee dated................ Read with the reference cited therein.

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as
follows:

That the Contractor shall execute the WOrk Of .......ccoooiiiiiiicces e e s
and more particularly described in Tender specification (hereinafter called the said works) in
accordance with and subject to terms and conditions contained in these presents, Instructions
to Tenderers, General Conditions of Contract, Special Conditions, annexures, Letter of Intent
dated .................. and such other instructions, drawings, specifications given to him from time
to time by BHEL.

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved
securities / Bank Guarantee valid upto ............ for @ sum of RS......cccoceeviiicienenn, (Rupees
........................................................................... ) towards satisfactory performance and completion of
the Contract.

The Contractor has furnished a Guarantee bearing No..................... Dated ......ccoeeeevnnennnn for a
sum of RS, . (RUPEES.....ooi e et ) executed by
............................... Bank in favour of BHEL towards Securlty Deposit valid up to.......................(The

Contractor has furnished to BHEL an initial Security Deposit of Rs...........
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in cash /Approved Securities/BG for Rs.......... And has agreed for recovery of the balance
security deposit by BHEL............ @ 10% of the value of work done from each running bill till
the entire security deposit is recovered).

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further
period or periods as may be required by BHEL and if the contractor fails to obtain such
extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs......
from the bills in one instalment and the Contractor further agrees that failure to extend the
validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified
above shall constitute breach of contract. In addition to above BHEL shall be entitled to take
such action as deemed fit and proper for recovering the said sum of Rs............. .

That in consideration of the payments to be made to the contractor by BHEL in accordance
with this Agreement the Contractor hereby convenience and undertakes with BHEL that they
shall execute, construct, complete the works in conformity, in all respects, with the terms and
conditions specified in this Agreement and the documents governing the same.

That the Contractor shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and
character of the works to be executed by him.

That the Contractor shall carry out and complete the execution of the said works to the entire
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time
schedule, the time of completion being the essence of the Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him
during the progress of the said works such sum as determined by BHEL in accordance with
this Agreement.

That this Agreement shall be deemed to have come into force from the date on which the
letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be recoverable from
a payable by the Contractor, the same may be deducted in the manner as set out in the
General Conditions of Contract or other conditions governing this Agreement.

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other
duties on material obtained for execution of the said works shall be borne and paid by the
Contractor.

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income
Tax under Section 194(C) of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the contractor or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (where applicable)
and any other dues owed by the contractor.
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That it is hereby agreed by and between the parties that non-exercise, forbearance or omission
of any of the powers conferred on BHEL and/or any of its authorities will not in any manner
constitute waiver of the conditions here to contained in these presents and the liability of the
Contractor with respect to compensation payable to BHEL or Contractor’s obligations shall
remain unaffected.

It is clearly understood by the between the parties that in the event of any conflict between
the Letter of Intent and other documents governing this Agreement, the provisions in the
letter of intent shall prevail.

The following documents:-

(@) Invitation to Tender No........ccooeeviveeeciiecenen, and the documents specified therein
(b) Contractor’s Offer No................... . date..............

(c) Letter of Intent No...................... date .....c......... .

() e e

shall also form part of & shall govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence
of:

(CONTRACTOR)

to be signed by a person holding a valid Power of Attorney

For and on behalf of
Bharat Heavy Electricals Ltd, Bhopal

WITNESS: -
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ANNEXURE - “B”

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT)
(To be issued in appropriate valid non-judicial stamp paper of appropriate value)

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri
Fort, New Delhi (hereinafter called BHEL), having agreed to exempt .........cccccceeeuneee. (hereinafter called “the
said Contractor (s)” from the demand, under the terms and conditions of the Agreement dated ....................
made between BHEL and ............ (0] R (hereinafter called “the said Agreement”) of Security
(name of work) deposit for the due fulfiiment by the said contractor(s) of the terms and conditions
contained in the said Agreement, on production of a bank guarantee for Rs........c.......... (Rupees
................................................................... ONIY)WE ..ot cetceeceisrieristee e, AT EhE (indicate
the name of the Bank)

(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and
amount not exceeding RS......... oeevciieiiiiciiees cerrieee e, against any loss or damage caused to or
suffered or would be caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of
any of the terms or conditions contained in the said Agreement.

WE, ettt sttt do hereby undertake to pay the amounts due and payable

(indicate the name of the Bank) under this guarantee without any demur, merely on a demand from
BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused to
or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said Agreement.
Any such demand made on the bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount
NOot eXCeeding RS.....ucvceceeceeee et

(indicate the name of the Bank)

notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under these presents being absolute
and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) / supplier(s) shall have no claim against us for making such payment.

WE ottt s further agree that the guarantee herein contained

(indicate the name of the Bank) shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be enforceable till all the
dues of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till BHEL certifies that the terms and conditions of the said Agreement have been fully and
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properly carried out by the said Contractor(s) and accordingly discharges this guarantee. Unless a demand
or claim under this guarantee is made on us in writing on or before ....................... we shall be discharged
from all liability under this guarantee thereafter.

WE ettt e further agree with BHEL that BHEL shall have the fullest

(indicate the name of the Bank) liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time to time
any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said Agreement and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said Contractor(s) or for any forbearance,
act or omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or by any such
matter or thing whatsoever which under the Law relating to sureties would, but for this provision, have
effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s)
/ Supplier(s).

WE, ittt lastly undertake not to revoke this guarantee during its

(indicate the name of the Bank) currency except with the previous consent of BHEL in writing.

Dated .......... Day..... of 201

FOI vt

(indicate the name of the Bank)
Witness:
1. 2

Note : The above format is drawn upon the model form jointly evolved by the Reserve Bank of India,
the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated by Indian
Banker’s Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations
are acceptable.

To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is
executed which is to be certified by the Notary Public or any other competent officer of that state.
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ANNEXURE “C”

LIST OF CONSORTIUM BANKS

1. State Bank of India

2. ABN Amro Bank N.V.

3. Bank of Baroda

4. Canara Bank

5. Citi Bank N.A.

6. Corporation Bank

7. Deutsche Bank

8. HDFC Bank Ltd.

9. The Hong Kong and Shanghai Banking Corporation Ltd.
10. ICICI Bank Ltd.

11. IDBI Ltd.

12. Punjab National Bank
13. Standard Chartered Bank
14. State Bank of Travancore
15. State Bank of Hyderabad

16. Syndicate Bank
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fieaZorr| BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS
NIT NO. TA/TCL/28/20-21

ANNEXURE “D”

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of Madhya Pradesh)

INDEMNITY BOND

WHEREAS THE (Name of the contractor) M/s. , having its registered office at,
has taken the contract for tender NO....... et & Contractor’s Offer
NO..cooererereeenee but the sub-contractors have also to obtain licence under the contract Labour (Regulation

& Certificate under Form-V of the said rules (wherever applicable).

So on the request of (Name of the contractor) M/S.......eneceereevsreeenerererenes M/s Bharat Heavy
Electricals Limited, Bhopal has agreed to issue certificate in Form-V (if applicable) in respect of the sub-
contractor mentioned below. M/S ....ooovevececeineineenene. , therefore, undertake to fully indemnify the M/s
Bharat Heavy Electricals Limited, Bhopal from any financial implication whatsoever that may arise due to
the grant of certificate in respect of sub-contractors of (hame of the contractor in Form-V under contract
Labour (Regulation & Abolition) Act. 1970 and its rules.

Contractor
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TECHNICAL BID

NIT No. TA/TCL/28/20-21

FOR

PROVIDING AND FIXING OF M.S. DOORS
& CHOWKHATS IN BHEL TOWNSHIP,
BHOPAL.

SECTION - IV

SPECIAL TERMS & CONDITIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION
BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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SPECIAL TERMS & CONDITIONS

NIT NO. TA/TCL/28/20-21

NAME OF WORK:- Providing and fixing of M.S. Doors & Chowkhats in BHEL

Township, Bhopal.

(Note: The special terms and conditions given here supersede the relevant terms &
conditions given in Genereal Terms and Conditions.)

1.0
1.1

1.2

INTRODUCTION

This section of the tender defines the scope of the contractor’'s work other than as
specified in the Technical Specifications. The requirement and conditions mentioned
in this section are in addition to what are stated in “Instructions to Tenderers”,
"General terms and conditions” & “Technical Specifications”.

Brief Description of Project site: - The project site is located inside BHEL Bhopal
Township. BHEL, Bhopal is located approximately 8 km from Bhopal Railway
Station. Nearest Airport is Raja BhojAirport located at a distance of 20 km from
BHEL Bhopal.

The bidders are advised to take into account all factors and any fluctuations in the
market rates etc having effect on prices. No delay will be accepted and no claim
will be entertained on this account after acceptance of the tender or during the
currency of the contract. It is advisable that the bidders visit the site prior to bid
submission for proper assessment of site and its working condition.

2.0 SCOPE OF WORK -

2.1

2.2

2.3

2.4

2.5

ww
CX-)

3.2

3.3
3.4

For detail scope of work refer Annexure-I of Price Schedule.

Note:-The above scope & dimension are tentative & may undergo some changes
based on BHEL final requirement. Based on BHEL requirement, the work of similar
nature may be executed at places other than specified above inside BHEL Township.

The scope shall include all associated & enabling works including the cost of all

materials, tools & tackles and labours except for items provided by BHEL free of

charge or on chargeable basis as mentioned in the Schedule.

The contractor would be required to deploy adequate resources (men, machines
and materials) in time for meeting the time schedule. If BHEL, at any stage, feels
that resources deployed by the contractor needed augmentation, the same shall
have to be done by the contractor.

Hence, bidders are advised to acquaint themselves about the site conditions fully
& understand the requirement of the tender and quote accordingly.No, extra claim
or compensation shall be entertained on account of lack of knowledge about the
site conditions.

In case of unsatisfactory performance by the contractor, BHEL reserve the right to
short close the contract at any stage and get the balance work executed through
other agency at contractor’s risk & cost by giving a written notice to the contractor
without invalidating the other provisions of the contract.

COMPLETION SCHEDULE:

On intimation by BHEL through Fax or E-Mail for issue of LOI, the contractor has to
make initial mobilisation of his materials, resources and work force so as to
commence the work within 20 days of issue of LOI or as stipulated in LOI, however
contractor has to complete all agreement formalities within 15 days from the issue
of LOI. Further mobilisation of fresh resources and augmentation of existing
resources shall be done in consultation with BHEL in all the areas as covered in
scope of work.

The total contract duration is 12 (Twelve) months from the date of commencement
as stipulated in LOI/Work Order.

Periodic review shall be undertaken to monitor the progress of work.

BHEL reserves the right to take remedial action as deemed fit including
engaging other agency for completion of part or full of the contract
awarded at contractor’s risk & cost in case progress of work found to be
unsatisfactory during intermittent review of progress. For invoking this
clause BHEL shall issue a notice in writing to the contractor for expediting
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4.1

mun
N=O

5.3

5.4

5.5

5.6

5.7

5.8
5.9

5.12

5.13

5.14

the progress of work suggesting measures to be taken up by the
contractor. In case of failure on the part of contractor with respect to
compliance of suggested measures within time frame specified in the
notice (in general it is 15 days) BHEL shall be free to undertake works
(part/full) at contractor's risk & cost.

PRICE SCHEDULE:

Please refer to the Price Schedule. Price bid should be submitted strictly as per the
enclosed price schedule. Any deviation w.r.t. price schedule is not acceptable and
the offer having deviation is liable to be rejected. Rates quoted by the bidder
against schedule items shall remain firm & no variation whatsoever shall
be allowed.

(Pl read instruction carefully given in the price schedule before filling up).

The description of item contained in price schedule may not be elaborate.
For more clarity about the scope, this should be always read in conjunction
with the Technical Specifications.

TAXES AND DUTIES:

Price quoted is inclusive of all taxes / Duties / Royalties applicable except GST.
GST (as applicable) shall be payable additionally to the contractor at actuals at the
rate prevailing at the time of execution against submission of GST registration no
and production of documentary proof of payment of GST to the concerned Govt.
Deptt. (as applicable).

No claim shall be admissible on account of upward or downward revision in rate of
existing taxes & duties (except GST as applicable) subsequent to bid submission.
However, if any new taxes & duties are introduced subsequent to bid submission
and during the currency of the contract including its extension if any for the reasons
not attributable to the contractor, the same shall be reimbursed at actual against
documentary evidence of remittance by the contractor. In case the contract period
is extended for the reasons attributable to the contractor, no such reimbursement
shall be made during extended period.

Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as
per prevailing rules and certificate to this effect shall be provided to the contractor.
The contractor shall ensure timely remittance of SGST, CGST, IGST & UTGST as
applicable as per GST laws.

The contractor shall ensure compliance to filing of monthly GST sales return
including BHELs supplies by 10th day of next calendar month in the online GST
portal wherever applicable.

The contractor shall declare filing of timely returns and GST remittance/likely
remittance /ITC adjustment along with invoice.

The contractor shall submit invoices compliant with GST invoice rules.

The contractor shall comply with all statutory provisions as may be applicable at
the time of dispatch/sale. Any additional financial liability to BHEL on account of
non-compliance by the contractor shall be borne by him and shall be adjusted/
recovered from the contractor. BHEL reserves the right to review the existing offers
/ contacts for any revision in terms which may arise due to change in any statutory
provisions to ensure that the benefit accrues to BHEL.

The contractor shall ensure submission of TAX INVOICE to BHEL in time.

In respect of cases where the liability to discharge GST is on BHEL under reverse
charge mechanism, the contractor shall ensure timely submission of invoices and
delivery of material / services to BHEL so that there is no mismatch on both
activities. In case there is any additional financial liability on BHEL on account of
default by the contractor in regard of submission or delivery of material / services,
the same shall be passed on to him.

In respect of free issue material by BHEL, the contractor shall return the processed
material within the time line as per the provisions of GST. In case of any additional
tax liability on BHEL on account of non-compliance by the contractor, the additional
financial implications on BHEL shall be passed on to the contractor.

The contractors shall provide the applicable SAC / HSN code, rate of tax under GST,
applicable GST (i.e. IGST, CGST, SGST, UTGST) and GSTIN.

The contractor shall ensure and give an undertaking that in case tax credit is
delayed/denied to BHEL due to non receipt/delayed receipt of service/goods and/or
tax invoice or expiry of the timeline prescribed in tax laws for availing such ITC or

Signature of Contractor 58 Signature of BHEL official



any other reasons not attributable to BHEL, tax amount shall be recoverable from
the contractor along with interest levied/leviable on BHEL.

5.15 The contractor shall give an undertaking that in case he delayes in declaring such
invoice in his return and GST credit availed by BHEL is denied or reversed
subsequently as per GST law, GST amount paid by BHEL towards such ITC reversal
as per GST law shall be recoverable from him along with interest levied/leviable
from BHEL. Hence, payment of GST portion along with interest portion will be
payable only after after the last date/chance for availing ITC.

5.16 Penalty/LD shall be charged as per the NIT condition. GST applicable on the same
shall be charged extra.

5.17 BOCW Cess (i.e.Labour Welfare Cess ):

o The subcontractor of BHEL engaging building worker in connection with building or
other construction work is required to apply and obtain registration under the
relevant provisions of the BOCW Act from the concerned authorities.

o It shall be the responsibility of the sub-contractor to furnish a copy of such
certificate of license/registration/permission to BHEL within a period of one month
from the date of award of work.

o It shall be the sole responsibility of the sub-contractor as employer to ensure
compliance of all the statutory obligations under the BOCW Act and the Cess Act
and rules framed there under including that of payment/deposit of applicable Cess
amount at the rate of one percent or the applicable rate as notified through
Government gazette from time to time on the extent of work involving building or
other construction workers engaged by the sub-contractor within a period of one
month from the receipt of payment.

o It shall also be the responsibility of the sub-contractor to furnish the
receipts/challans towards deposit of the Cess together with the number, name and
other details of beneficiaries (building workers) engaged by the sub-contractor
during the preceding month to BHEL.

. The sub-contractor of BHEL employing building workers in building or other
construction work is required to comply with the provisions of the BOCW Act, the
Cess Act and the rules made there under inter-alia including providing notice of
poisoning or occupational notifiable diseases, reporting of accidents and dangerous
occurrences and filing of returns to the concerned authorities as required under the
BOCW Act and Cess Act promptly. A copy of all such notices, reporting and returns
made by the sub-contractor under the BOCW Act & the Cess Act are to be
immediately made available to BHEL by the subcontractor.

o In case of non-compliance with the obligations as specified above, BHEL can deduct
and withhold the applicable Cess amount from the running bills of the sub-
contractor. BHEL shall release the withheld amount as and when the obligations as
specified above are complied with by the sub-contractor and necessary proof to
that effect is submitted to BHEL by the sub-contractor.

o In case of non-compliance i.e. the sub-contractor does not deposit the Cess with
respect to the building or other construction work to the Labour Authorities, the
amounts deducted by BHEL towards the Cess are required to be deposited with the
Welfare Cess Board constituted under the BOCW Act as per the timelines (i.e. 30
days from the date of collection of the Cess amount) and the provisions of the Cess
Act and the allied Rules.

. Non-compliance of the timelines as regards deposit of the cess amount deducted
from the bills of the sub-contractor can attract penalty for BHEL under the
provisions of the Cess Act and the allied Rules and therefore strict compliances of
the provisions in relation thereto should be ensured by BHEL.

. In all cases where the sub-contractor receives any notice/ order under the BOCW
Act and the Cess Act from the concerned authorities, the sub-contractor shall
immediately inform BHEL.

o The sub-contractor shall indemnify BHEL from all consequences/liabilities/penalties
in case of non-compliance of the provisions of BOCW Act along with the allied rules
and the Cess Act along with the allied rules by the sub-contractor.

Signature of Contractor 59 Signature of BHEL official



6.0
6.1

6.2

6.3

6.4

7.0

8.0
8.1

8.2

8.3

8.4

g
o

% o
0 N

TERMS OF PAYMENT:

Progressive payment shall be made based on the actual measurements of works
executed subject to the deductions towards income tax with surcharge, BOCW cess,
other applicable tax (if any) or levies applicable and recoveries towards materials/
services rendered on chargeable basis and penalty, if applicable.

All the payments due to the Contractor will be made through Electronic Fund
Transfer (EFT). For EFT facility the successful bidder is required to submit the
details duly endorsed by their bank in the prescribed proforma as enclosed at
Annexure “A”.

Payment of running bills shall be made within 60 days from the date of
submission of bills (by the contractor) duly verified by Site Engineer.
Payment of Final bill shall be made as per clause No 14 of General Terms
& Conditions. If any contractor is covered under MSMED Act, he will be
eligible to be released payment within 45 days as per the afore-said Act as
applicable.

Any interim Payment made relating to work done or materials delivered vide
running account bill may be modified or corrected by any subsequent interim
payment or by the final payment. No certificate of the Engineer-in-charge
supporting an interim payment shall of itself be conclusive evidence that any work
or materials to which it relates is/ are in accordance with the contract.

Note: Advance Payment - BHEL does not give advance of any kind as a
policy.

VARIATION IN CONTRACT PRICE:

The quantities shown on the drawings & documents may vary to any extent. BHEL
reserve the right to add or delete items depending upon the final requirement.
EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER

The bidder shall submit complete price of the package.No column should be left
blank.

Evaluation of the offer will be strictly based on information submitted by the
bidder. In view of this, the bidder is requested to go through the tender
documents carefully and furnish all details clearly. Missing information may not
be asked for by BHEL.

Prices quoted against different annexure of price schedule shall be combined to
arrive at the total price of the package. In case of any item not quoted, the
highest quoted rate for that item amongst all bidders will be taken for
the purpose of evaluation and the lowest quoted rate for that item
amongst all bidders will be taken for award.

Total price of the package shall be compared for the purpose of arriving at L-1.
In case Bharat Heavy Electrical Limited calls L1 for negotiations, such
negotiations shall not amount to cancellation or withdrawal of the original offer,
which shall be binding, on the bidder. All expenses for attending such
negotiations are to be borne by the bidder.

Based on the techno-commercial evaluation and priced bids, the successful
bidder shall be awarded the contract for the complete package.

No condition or deviations should be asked for in price bid.

If the work is indivisible in nature, it will be awarded on a single party. In case
an MSE (Micro, small enterprise) quotes price within price band of L1 + 15% and
accepts L1 price in a situation where L1 price is from some one other than an
MSE, such an MSE may be awarded for full/complete awarding value.

If the work is divisible in nature and if any contractor is covered under MSMED
Act, he will be eligible to avail intended benefits of award of at least 25% of total
awarding value subject to the condition that such an MSE quotes his price within
band of L1 + 15% and accepts L1 price in a situation where L1 price is from
some one other than an MSE. In case of more than one such MSEs, the work will
be shared proportionately.

If the work is divisible in nature and there is provision for splitting the work in
designated ratio, it will be done as per the relevant clause pertaining to splitting
of work available else where in the tender document.
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DEFECT LIABILITY PERIOD/WARRANTY

The warranty period/Defect Liability Period for the work executed shall
be for a period of 12 months from the completion of total work
envisaged under the scope.

v
O

10.0 Penalty against delay in completion of Contract Agreement formalities:
The contractor shall complete the contract agreement formalities such as
deposition of SD (as applicable), submission of stamp paper, signing of contract
agreement etc. in time as stipulated in LOI, failing which he shall be liable to pay
penalty as indicated below in case the delay is attributable to him :-

(i) In case of originally stipulated contract period <= 6 months
Penalty per day delayed = 0.75 x 1% of original contract value/7

(i) In case of originally stipulated contract period > 6 months but <= 2 years
Penalty per day delayed = 0.75 x 0.5% of original contract value/7

(iii) In case of originally stipulated contract period > 2 years
Penalty per day delayed = 0.75 x 0.25% of original contract value/7

Note:-

1. The above said original contract value shall be exclusive of GST as well as cost
of free issue material(s).

2. The total penalty amount shall, preferably, be deducted from the first R/A bill
itself.

3. GST at applicable rate shall be levied extra in the worked out amount of above
said penalty.

11.0 COMPENSATION IN CASE OF DEATH/PERMANENT INCAPACITATION
BHEL shall recover the amount of compensation paid to victim(s) by BHEL
towards loss of life/permanent disability due to an accident which is attributable
to the negligence of contractor, agency or firm or any of its employees as
detailed below:

(a) Victim : Any person who suffers permanent disablement or dies in an accident
as defined below.

(b) Accident : Any death or permanent disability resulting solely and directly from
any unintended and unforeseen injurious occurrence caused during the
manufacturing/operation and works incidental thereto at BHEL factories/offices
and precincts thereof, project execution, erection and commissioning, services,
repair and maintenance, trouble shooting, serving, overhaul, renovation and
retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works/during working at BHEL Units/Offices/townships
and premises/Project Sites.

(c) Compensation in respect of each of the victims :

(i) In the event of death or permanent disability resulting from Loss of both limbs
: Rs 10,00,000/- (Rs Ten Lakh)
(ii) IN the event of other permanent disability : Rs 7,00,000/- (Rs Seven Lakh)

(d) Permanent Disablement : A disablement that is classified as a permanent total
disablement under the proviso to Section 2(I) of the Employee’s Compensation
Act, 1923.

NOTE : This clause shall be applicable in a contract having contract value of Rs 5.00 Lakh
or above.
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ANNEXURE “A"”

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER

You are requested to submit the information as per details given below at the

earliest to enable processing of e-payment:

Name of the Supplier (Max 60 char)

Account No(Max 17 char)

Name of the bank, branch, city (Max 60, 40 and 20 characters respectively)
Branch Code (Max 5 char)

MICR Code (Max 30 char)

IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique
IFSC Code (Indian Financial Security Code)] This code may differ from RTGS
IFSC code.

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON
FIRM’S LETTER HEAD DULY ENDORSED AND STAMPED BY THEIR BANKERS.

o u A W N -

In addition to above information please also furnish the following details to enable

faster clearance of bills.

7. E-Mail Address (Max 40 char)
8. Details of TIN No. (Max 11 char)
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ANNEXURE “X"”

ForFor)  Rd gdl 3ﬁﬁ§ara farfies, smarer

(ART ERBIR BT IYHH)
Bharat Heavy Electricals Limited, Bhopal
(A Govt. of India undertaking)
Iped] Bl HR AR

"Marching Towards Business Excellence”

TO WHOM SO EVER IS CONCERNED.

Details for receiving Bank Account for NEFT/RTGS payment.
1. Name of Beneficiary - BHARAT HEAVY ELECTRICALS LTD.

2. Name of the Bank ; State Bank of India

3. Bank of Branch Address : HET, Piplani, Bhopal (M.P.)-462021
4. Account No. ¢ 30855948540

5.1FSC Code : SBIN0000519

6. MICR : 462002011

7. Title of Account 3 Current Account

8. PAN No. ; AAACB4146P

' Place: Bhopal

Date: 19-01-2016

WIS : 462022, GRATY : 2500100 (7 TEA), B = 0755 - 2500425, AR : CIRGEET

Bhopal : 462022, Phone : 2500100 (7 Lines), Fax : 0755 - 2500425, Gram : BHARATELEC
WEB SITE ADDRESS : www.bhelbhopal.com
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TECHNICAL BID

NIT No. TA/TCL/28/20-21

FOR

PROVIDING AND FIXING OF M.S. DOORS
& CHOWKHATS IN BHEL TOWNSHIP,
BHOPAL.

SECTION -V

TECHNICAL SPECIFICATIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION
BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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TECHNICAL SPECIFICATIONS

NIT No. TA/TCL/28/20-21

NAME OF WORK:- Providing and fixing of M.S. Doors & Chowkhats in BHEL
Township, Bhopal.

For complete details of work please refer Annexure-I of
Price Bid.
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