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Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 Date: 03-05-2023 
 

NOTICE INVITING TENDER 
NOTE: INTENDING BIDDER TO PARTICIPATE MAY DOWNLOAD FROM BHEL WEB SITE 

 
Sealed offers in two-part bid system are invited from reputed & experienced bidders meeting PRE-QUALIFICATION 
CRITERIA as mentioned in Annexure-1 through hard copy mode, for the subject job by the undersigned on the 
behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Issue/ forwarding intimation 
regarding tender to any bidder shall not construe that the bidder is considered to be qualified. Consideration of their 
offer is subject to CUSTOMER APPROVAL & compliance of loading criteria as per clause no. 8.0 of NIT etc. specified 
below. Following points relevant to the tender may please be noted and complied with. 

 
1.0 Salient Features of NIT 

 
SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 
ii Broad Scope of job Engaging agency for insulation of critical pipes, Ducts and other areas 

in Unit 2 Boiler at 2x660 MW Maitree Super Thermal Power Project. 

iii DETAILS OF TENDER DOCUMENT 
a Volume-IA General conditions of contract (Supply) Not Applicable. 
b Volume-IB General conditions of contract (Service) Applicable. 
c Volume-IC Special conditions of contract (Supply) Not Applicable. 
d Volume-ID Special conditions of contract (Service) Applicable. 
e Volume-IE Forms and Procedures etc. Applicable. 
f Volume-IF Technical Conditions of Contract (TCC) Applicable. 
g Volume-III Price Schedule (Absolute value) – Rev-00 Applicable. 
iv ISSUE OF TENDER 

DOCUMENTS 
 
In BHEL website (https://www.bhel.com/tenders): 
For tender view & download till due date of 
submission. 

Applicable. 

v DUE DATE & TIME OF 
OFFER SUBMISSION 

Date: 05-05-2023, Time: 15-00 Hrs. 
The bidder may respond by submitting their offer 
through hard copy mode. Offers are invited in two-
parts only. 

Applicable. 
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vi OPENING OF TENDER Date: 05-05-2023 
1 hours after the latest due date and time of Offer 
submission 
Notes: 
(1) In case the due date of opening of tender becomes a 
non-working day, tenders shall be opened on next 
working day at the same time. 
(2) Bidder may depute representative to witness the 
opening of tender. 

Applicable. 

vii EMD AMOUNT  Not Applicable. 

viii COST OF TENDER  Not Applicable. 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Date: 04-05-2023 
 

 
Applicable. 

x SCHEDULE OF Pre Bid 
Discussion (PBD) 

-- Not Applicable 
(In case BHEL 
decides to 
conduct PBD, 
date, time & 
venue of PBD will 
be    intimated 
suitably thru 
TCN.) 

xi INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL MONITOR 
(IEM) 

IEM DETAILS: 
Shri D.R.S Chaudhary, IAS (Retd.), 
E-1/164, Arera Colony, Bhopal -462016 
Email: dilip.chaudhary@icloud.com 

Not Applicable 

xii Latest updates Latest updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, Changes, 
Errata, Modifications, Revisions, etc to Tender 
Specifications will be hosted in BHEL webpage 
(www.bhel.com →Tender Notifications →View 
Corrigendums .Bidders to keep themselves updated 
with all such information. 

Shall be intimated 
to bidder. 

 
 

2.0 T h e  offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders 
to note specifically that all pages of tender document, including these NIT pages of this particular tender 
together with subsequent correspondences shall be submitted by them, duly signed and stamped (digitally 
signed & stamped in case of e mode of bidding) on each page, as part of offer. Rates/Price including 
discounts/rebates, if any, mentioned anywhere/ in any form in the techno-commercial offer other 
than the Price Bid, shall not be entertained. 

 
3.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders as detailed below: 

 
FOR HARD COPY SUBMISSION OF OFFER 

 
 PART-I consisting of ‘PART-I  (Techno Commercial Bid)’ & in two separate sealed and superscribed 
envelopes (ENVELOPE-I & ENVELOPE-II) 

 
 PART-II (Price Bid) – in sealed and super scribed envelope (ENVELOPE-III) 
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One set of tender documents shall be retained by the bidder for their reference 
 

The contents for ENVELOPES and the superscription for each sealed cover/Envelope are as given below. 
FOR HARD COPY SUBMISSION (All pages to be signed and stamped) 

 
Sl no Description Remarks 

 Part-I   

 ENVELOPE – I super scribed as : 
PART-I (TECHNO COMMERCIAL BID) 
TENDER NO : 
NAME OF WORK: 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 CONTAINING THE FOLLOWING: -  

i. Covering letter/Offer forwarding letter of Tenderer.  

ii. Duly filled-in `No Deviation Certificate' as per prescribed format to be placed 
after document under sl no (i) above. 

Note: 
a. In case of any deviation, the same should be submitted separately for 

technical & commercial parts, indicating respective clauses of tender 
against which deviation is taken by bidder. The list of such deviation 
shall be placed after document under sl no (i) above. It shall be 
specifically noted that deviation recorded elsewhere shall not be 
entertained. 

 
b. BHEL reserves the right to accept/reject the deviations without 

assigning any reasons, and BHEL decision is final and binding. 
i). In case of acceptance of the deviations, appropriate loading 

shall be done by BHEL 
ii). In case of unacceptable deviations, BHEL reserves the right 

to reject the tender 

 

iii. Supporting documents/ annexures / schedules/ drawing etc as required in line 
with Pre-Qualification criteria. It shall be specifically noted that all 
documents as per above shall be indexed properly and credential certificates 
issued by clients shall distinctly bear the 

 name of organization, contact ph no, FAX no, etc. 

 

 

iv. All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ Errata 
etc pertinent to this NIT. 

 

v. Integrity Pact Agreement (Duly signed by the authorized signatory) Not 
Applicable. 

vi. Duly filled-in annexures, formats etc as required under this Tender 
Specification/NIT 

 

vii. Notice inviting Tender (NIT)  

viii. Volume – I F : Technical Conditions of Contract (TCC)  

ix. Volume – I D : Special Conditions of Contract (SCC)-Service  

x. Volume – I B : General Conditions of Contract (GCC)-Service  

xi. Volume – I E : Forms & Procedures etc.  

xii. Volume – III- (UNPRICED – without disclosing rates/price, but mentioning only 
‘QUOTED’ or ‘UNQUOTED’ against each item. 

 

xiii. Any other details preferred by bidder with proper indexing.  
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 PART-II  

 PRICE BID consisting of the following shall be enclosed  

 ENVELOPE-III 
superscribed as: 
PART-II- (PRICE BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 CONTAINING THE FOLLOWING:-  

i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  

ii Volume III – PRICE BID ( Duly Filled in Schedule of Rates – rate/price to be 
entered in words as well as figures) 

 

 
 

 OUTER COVER  

 ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE) 
superscribed as: 
TECHNO-COMMERCIAL BID, PRICE BID  TENDER NO: 
NAME OF WORK: 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 
 
 
 
 
               SPECIAL NOTE: 

A) Your offer & documents submitted along with offer shall be signed & stamped in each page by your 
authorized representative. No overwriting/ correction in tender documents by bidders shall be allowed. 
However, if correction is unavoidable, the same may be signed by authorized signatory. 

B) The credentials/ documents submitted towards compliance of Pre-qualification requirement shall be 
physically signed by the authorized signatory & stamped before submission of offer. 

C) All documents/ annexures submitted with the offer shall be properly annexed and placed in 
respective places of the offer as per enclosure list mentioned in the covering letter .BHEL shall not be 
responsible for any missing documents. 

 
4.0 No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial 

bid/ Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the 
same. 

 
5.0 B H E L  reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL 

also reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL 
shall not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
6.0 Assessment of Capacity of Bidders: 

 

Bidder’s capacity for executing the job under tender shall be assessed ‘LOAD’ wise and 
‘PERFORMANCE’ wise as per the following: 

 
I. LOAD:  
 

 CONTAINING THE FOLLOWING:  

i o Envelopes I 
o Envelopes II 
o Envelopes III 
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II. PERFORMANCE: 
 

III. ‘Assessment of Capacity of Bidder’: 

 
 
 

i). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT 
Department, so that same can be entered in the Contractor Performance Evaluation System, and in 
case of any change/discrepancy same shall be informed immediately. Login Details for viewing scores 
in Contractor Performance Evaluation System shall be provided to the Contractor by SCT Department. 

 
7.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting 

            their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and             conditions. 
 

8.0 For any clarification on the tender document, the bidder may seek the same in writing, through e-mail as per 
specified format, within the scheduled date for seeking clarification, from the office of the undersigned. 
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to any 
delay. Any clarification / query received after last date for seeking clarification may not be normally 
entertained by BHEL and no time extension will be given. 

 
9.0 BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT. 

The bidder shall ensure participation for the same at the appointed time, date and place as may be 
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall 
also form part of tender. 

 
10.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 

sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge 
of BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), 
otherwise, interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the 
tender documents, noticed must be pointed out before pre-bid meeting/submission of offer else BHEL’s 
interpretation shall prevail. 

 
11.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deem to be in compliance with tender including 

PBD. 
 

12.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in order to be qualified. 
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre-Qualification Criteria specified in this NIT as per Annexure-1 (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves 
the right not to consider offers of parties under HOLD. 

 
13.0   In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 

to the qualified bidders. 
 

14.0   Validity of the offer shall be for six months from the latest due date of offer submission (including extension, 
if any) unless specified otherwise. 

 
15.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 

with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents. 

 
16.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 

respect to tender. 
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17.0 Consortium Bidding (or Technical Tie up) shall be allowed only if specified in Pre Qualifying Requirement 
(PQR) criteria, and in such a case the details to be complied with is enclosed herewith as per Annexure-5 
UNLESS SPECIFIED OTHERWISE IN PQR. 

 
18.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements’ duly self-certified 

and stamped/ digitally signed (as applicable) by the authorized signatory, indexed and properly linked in the 
format for PQR. In case BHEL requires any other documents/proofs, these shall be submitted immediately. 

 
19.0 The bidder may have to produce original document for verification if so decided by BHEL. 

 
20.0   The offers of the bidders who are on the banned list as also the offer of the bidders, who engage the 
services of the banned firms, shall be rejected. The list of banned firms is available on BHEL Website 
(www.bhel.com). 

 
I) Integrity commitment, performance of the contract and punitive action thereof: 

 
a) Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity. 

 
b) Commitment by Bidder/ Supplier/ Contractor: 

 
b.i) The bidder/ supplier/ contractor commits to take all measures to prevent corruption and will 
not directly or indirectly influence any decision or benefit which he is not legally entitled to nor will 
act 

or omit in any manner which tantamount to an offence punishable under any provision of the 
Indian Penal Code, 1860 or any other law in force in India/Bangladesh. 

 
b.ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments 
he has made, and is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract and shall adhere to relevant guidelines 
issued from time to time by Govt. of India/ Bangladesh/BHEL. 

 
b.iii) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 
conditions and will not default without any reasonable cause, which causes loss of business/ 
money/ reputation, to BHEL. 

 
If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post- 
execution stage includes in mal-practices, cheating, bribery, fraud or and other misconduct or formation of 
cartel so as to influence the bidding process or influence the price or acts or omits in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal code, 1860 or any other law in 
force in India, then, action may be taken against such bidder/ supplier/ contractor as per extant guidelines of 
the company available on www.bhel.com and/ or under applicable legal provisions. 

 
 

21.0 It may please be noted that Guidelines/Rules in respect of Suspension of business dealings (Hold- 12 to 24 
Months/ Banning – 3 years etc), Vendor Evaluation formats, quality, safety and HSE guidelines , standard 
T&P hire charges of BHEL etc may undergo change from time to time and the latest one shall be followed. 
Latest “Guidelines for Vendor Evaluation” is web based, quality, safety & HSE”; standard T&P hire charges 
shall be available at site and shall be given to the successful vendors/ subcontractors during execution. 

 
22.0 ( N o t  a p p l i c a b l e  f o r  V e n d o r s  f r o m  B a n g l a d e s h )  MSE suppliers can avail the 

intended benefits only if they submit along with the offer, attested copies of either EM II certificate having 
deemed validity (five years from the date of issue of acknowledgement in EM II) or valid NSIC certificate or 
valid Udyog Aadhar Memorandum & acknowledgement or EM II certificate along with attested copy of a 
CA certificate (Format enclosed at Annexure – C where deemed validity of EM II certificate of five years has 
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expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining the 
deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of such 
documents will lead to consideration of their bid at par with other bidders. No benefit shall be applicable for 
this enquiry if any deficiency in the above required documents are not submitted before price bid opening. 
If the tender .is to be submitted through a-procurement portal, then the above required documents are to 
be uploaded on the portal. Documents should be notarized or attested by a Gazetted officer. 

 
23.0   The bidder along with its associates/collaborators/sub-contractors/sub-vendors/consultants/service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it 
comes to their notice. 

 
24.0 A n n e x u r e -A -Amendment to GCC/SCC shall be read in conjunction with GCC-Volume-IB & 

SCC-Volume-ID. This Annexure-A (Amendment to GCC/SCC) of NIT shall not be considered as part of 
the NIT but addendum/corrigendum to the GCC/SCC only. 

 
25.0 Annexure-E – Guidelines/ rules for Bank Guarantee submission by Foreign vendor. 

 
26.0 Duly filled & signed Annexure- CPP-GST/I to be submitted by bidders along with their techno-commercial 

offer. 
27.0 For sale & import transactions, Foreign Bidders are required to submit the following documents before 
raising first bill for payment – 

a) Tax Residency Certificate. 

b) Form 10F as attached to be signed by the vendor (To avail the benefit of DTAA). 
c) A declaration from vendor stating he does not have a Business Connection or Permanent Establishment 

in India (if applicable). 
 

28.0 The contractor shall, at all stages of work deploy skilled/ semi-skilled tradesmen who are qualified and 
possess certificate in particular trade from CPWD Training Institute/ Industrial Training Institute/ 
National Institute of Construction Management and Research (NICMAR), National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by State/ Central 
Government. The number of such qualified tradesmen shall not be less than 20% of total skilled/ semi- 
skilled workers required in each trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Engineer-in-Charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work of respective trade, 
the contractor shall substitute such tradesmen within two days of written notice from Engineer-in-Charge. 
Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 
per day. Decision of Engineer-in-Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding.” 

29.0 Order of Precedence 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc issued in respect of the tender documents by 
BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid-Volume-III 
d. Technical Conditions of Contract (TCC) -- Volume-IF 
e. Special Conditions of Contract (SCC) —Volume-ID 
f. General Conditions of Contract (GCC) —Volume-IB 
g. Forms and Procedures —Volume-IE 

 
 

for BHARAT HEAVY ELECTRICALS LTD 
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Sr.Mgr (SCT &PUR) 
 
 

 
Name 

(1) Mr.Rikash Jyoti Dutta,Sr.Mgr 
 

Deptt: PUR& SCT , MSTPP. 

Address: 2x660MW MSTPP, Rampal, Bagerhat, Bangladesh. 

Phone:(Landline/Mobile)  
 01787671932 

  
Email: 

rjd@bhel.in 

 
Enclosure 

 

01. Annexure-1: Pre-Quali f icat ion Criteria. 
02. Annexure-2: Format for No deviation Certificate. 
03. Annexure-3: Format for seeking clarification. 
04. Annexure-4: Check List. 
05. Annexure-5: Conditions for consortium/tie up. 
06. Annexure –A- Amendment to GCC/SCC. 
07. Annexure –C- CA certificate Format. 
08. Annexure-E – Guidelines/ rules for Bank Guarantee submission by Foreign vendor. 
09   Form 10F (Separate). 
10. Other Tender documents as per this NIT. 

 
 

. 
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ANNEXURE - 1 
 

PRE-QUALIFICATION CRITERIA 
 

JOB Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 Boiler at 
2x660 MW Maitree Super Thermal Power Project 

TENDER NO Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 
 

SL NO CRITERIA 
1.0 FINANCIAL CRITERIA 

1.0 (a) 
 
 
 

(b) 
 
 
 
 

(c) 
 
 

(d) 

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER OF BDT 
21,00,000/- OR EQUIVALENT DURING THE LAST 3 (THREE) YEARS, ENDING ON 2021-22 OR 
CORRESPONDING FINANCIAL YEAR FOLLOWED BY THE BIDDER AND HAVING POSITIVE 
NET WORTH AS ON LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(C). 
 
 
BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS 
ENDING ON 2021-22 OR CORRESPONDING FINANCIAL YEAR FOLLOWED BY THE BIDDER. 
AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR LAST 3 
(THREE) FINANCIAL YEARS, ENDING ON 2021-22 OR CORRESPONDING FINANCIAL YEAR 
FOLLOWED BY THE BIDDER NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.  
 
 
IN CASE AUDITED BALANCE SHEET AND PROFIT AND LOSS ACCOUNT HAS NOT BEEN 
SUBMITTED FOR ALL THREE YEARS INDICATED ABOVE THEN THE APPLICABLE FINANCIAL 
AUDITED STATEMENTS SUBMITTED BY THE BIDDERS AGAINST THE REQUISITE THREE 
YEARS WILL BE AVERAGED FOR THREE YEARS. 
 
IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN 
INSTEAD OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED 
TO BE CERTIFIED BY CHARTERED ACCOUNTANT. 

2.0 BIDDER SHOULD HAVE EXECUTED SIMILAR WORK IN A BOILER/STEAM PIPELINES OF 
CAPACITY 400 MW OR ABOVE IN A POWER/ INDUSTRIAL PROJECT DURING LAST 7 YEARS, 
ENDING ON LATEST DUE DATE OF OFFER SUBMISSION. 

 
RELEVANT SUPPORTING DOCUMENT SHALL BE SUBMITTED. 

 NOTE 
 
BIDDER SHALL SUBMIT CONFIRMATION FROM PURCHASER/ END USER TOWARDS 
SUCCESSFUL/ SATISFACTORY EXECUTION OF THE COMPLETE WORK AND TOWARDS 
BIDDER’S ACTIVE INVOLVEMENT. 

 
RELEVANT SUPPORTING DOCUMENT SHALL BE SUBMITTED. 

3.0 CONSORTIUM OR JV BIDDING NOT ALLOWED. 
 
NOTE: 
A) AFTER SATISFACTORY FULFILLMENT OF ALL ABOVE CRITERIA, OFFER SHALL BE 
CONSIDERED FOR FURTHER EVALUATION & PARTICIPATION AS PER NIT & ALL OTHER TERMS OF TENDER, 
ALONG WITH ACCEPTANCE/ APPROVAL OF BIDDER BY CUSTOMER. 
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0.425 x R x (XN - X0) 
X0 

Explanatory Notes for the PQR (unless otherwise specified in the PQR): 
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as indicated along with all annexures. 
2. In case audited Financial statements have not been submitted for all the three years as indicated, then the applicable audited 

statements submitted by the bidders against the requisite three years, will be averaged for three years i.e total divided by three. 
3. NETWORTH : Shall be calculated based on the latest Audited Accounts as furnished. Net worth = Paid up share capital + 

Reserves. (Net worth is required to be evaluated in case of companies) 
4. PROFIT : shall be NET profit (PAT + Non cash expenditure viz depreciation) earned during any one of the three financial years. 
5. ‘Additional’ Criteria in respect of ‘Technical’ criteria of PQR for Civil, Electrical, CI, unless otherwise specified: 

 
i) ‘Similar’ work means 

a. Piling or Civil or Structure or ‘Civil and Structures’ or Chimney or Cooling Tower for ‘CIVIL Works’. 
b. Electrical and C&I for ‘Electrical and C&I Works’. 

 
6. Time period for achievement of the ‘Technical’ criteria of PQR will be the last 7 years ending on the ‘latest date’ of Bid submission 
7. ‘EXECUTED’ means the Vendor should have achieved the criteria specified in the Technical criteria of PQR even if the Contract 

has not been completed or closed 
8. Unless otherwise specified, for the purpose of ‘Technical’ criteria of PQR, the word ‘EXECUTED’ means: 

a. "ACHIEVEMENT OF PHYSICAL QUANTITIES" as per respective PQRs in respect of Piling / Civil / Structures / 
Chimney. 

b. “READINESS FOR COAL FILLING” in respect of Mill Bunker. 
c. “CHARGING” in respect of Power Transformers / Bus Ducts / “HT/LT Switchgears” / “HT / LT Cabling”. 
d. For C&I works: "SYNCHRONISATION" in case of power project and “WORK COMPLETION of the value as defined 

in PQR” in case of industry. 
e. "BOILER LIGHT UP" in respect of Boiler / CFBC / ESP. 
f. "GAS IN" in respect of HRSG. 
g. “STEAM BLOWING COMPLETION” in respect of Power Cycle Piping. 
h. “HYDRAULIC TEST” of the system in respect of Pressure parts / LP Piping / CW Piping. 
i. “FULL LOAD OPERATION OF THE UNIT” in respect of Insulation work. 
j. "SYNCHRONISATION" in respect of STG / GTG. 
k. "SPINNING" in respect of HTG. 

9. Boiler means HRSG or WHRB or any other types of Steam Generator 
10. Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP Bypass 
11. For the purpose of evaluation of the PQR, one MW shall be considered equivalent to 3.5TPH where ever rating of HRSG/BOILER 

is mentioned in MW. Similarly, where ever rating of Gas Turbine is mentioned in terms of Frame size, ISO rating in terms of MW 
shall be considered for evaluation. 

12. In case the experience/PO/WO certificate enclosed by bidders do not have separate break up prices for the E&C portion of 
Electrical and CI Works, (i.e. the certificates enclosed are for composite order for supply and erection of Electrical & CI and other 
works if any), then value of Erection and Commissioning for the Electrical & CI portion shall be considered as 15% of the supply & 
erection of Electrical & CI, unless otherwise specifically indicated in the PQR. 

13. Scope for capital overhaul of STG shall cover Bearing Inspection work and overhauling of all cylinders of the Turbine. 
14. In case the tendered scope is not a Pulverised Fuel Boiler, experience of Oil/Gas Fired Boilers also can be considered. 
15. Value of work is to be updated with indices for "All India Avg. Consumer Price index for industrial workers" and "Monthly Whole 

Sale Price Index for All Commodities" with base month as per last month of work execution and indexed up to three (3) months 
prior to the month of latest due date of bid submission as per following formula- 

 

P = R + + 
 

Where 
P = Updated value of work 

R = Value of executed work 

XN = All India Avg. Consumer Price index for industrial workers for the month, three months prior to the month of latest due 
date of bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission month shall be reckoned as 
April’17 and index for Jan’17 shall be considered). 

X0 = All India Avg. Consumer Price index for industrial workers for last month of work execution 

YN = Monthly Whole Sale Price Index for All Commodities for the month, three months prior to the month of latest due date of 
bid submission (e.g. If latest bid submission date is 03-Apr-17, then bid submission month shall be reckoned as 

0.425 x R x (YN - Y0) 
Y0 
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April’17 and index for Jan’17 shall be considered). 

Y0 =Monthly Whole Sale Price Index for All Commodities for last month of work execution 
 

16. PROFIT shall be PBT earned during any one year of last three financial years as mentioned in PQR. 
17. For evaluation of PQR, the credentials of the Bidder alone, and not that of the Group Company shall be considered. 
18. “Executed” means the bidder should have achieved the criteria specified in the PQR even if the Contract has not been completed 

or closed. 
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ANNEXURE - 2 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 

         To, 

BHARAT HEAVY ELECTRICALS LIMITED, 
       MSTPP, RAMPAL, BAGERHAT, BANGLADESH 
 

Sub No Deviation Certificate. 
Job Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 Boiler at 

2x660 MW Maitree Super Thermal Power Project 

Ref 1.0 Tender no Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 
2.0 BHEL's NIT, vide reference no Ref: BHEL: MSTPP: Insulation: 04, Date: 30-05-2023.                                                                                                             
3.0 All other pertinent issues till date. 

 
Dear Sirs, 

 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 

 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 

 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references. 

 
Thanking you, 

 
Yours faithfully, 

 
 
 

(Signature, date & seal of authorized 
representative of the bidder) 
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ANNEXURE - 3 
 

FORMAT FOR SEEKING CLARIFICATION 
 

JOB Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 
Boiler at 2x660 MW Maitree Super Thermal Power Project 

TENDER NO  Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 
 
 

Sl 
no 

Reference 
clause of 
tender 
document 

Existing provision Bidder's query BHEL’s clarification 
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ANNEXURE - 4 
CHECK LIST 

NOTE: - Tenderers are required to fill in the following details and no column should be left blank 
1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

3.b Details of alternate Contact person for this 
Tender 

Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

4 Validity of Offer TO BE VALID FOR SIX MONTHS FROM DUE DATE 
  APPLICABILITY (BY BHEL) ENCLOSED 

BY BIDDER 

5 Whether the format for compliance with PRE-QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

6 Audited profit and Loss Account for the last three years Applicable YES/NO 
7 Copy of PAN Card/ TIN,BIN & Trade License Applicable YES/NO 
8 Whether all pages of the Tender documents including annexures, 

appendices etc. are read understood and signed 
Applicable YES/NO 

9 Integrity Pact Not Applicable YES/NO 
10 Declaration by Authorized Signatory Applicable YES/NO 
11 No Deviation Certificate Applicable YES/NO 
12 Declaration confirming knowledge about Site Conditions Applicable YES/NO 
13 Declaration for relation in BHEL Applicable YES/NO 
14 Non-Disclosure Certificate Applicable YES/NO 
15 Bank Account Details for E-Payment Applicable YES/NO 
16 Capacity Evaluation of Bidder for current Tender Applicable YES/NO 
17 Tie Ups/Consortium Agreement are submitted as per format Applicable YES/NO 
18 Power of Attorney for Submission of Tender/Signing Contract 

Agreement 
Applicable YES/NO 

19 Analysis of Unit rates Applicable YES/NO 
NOTE: STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE 

APPLICABLE DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED. 
 

DATE : 
 
 

AUTHORISED SIGNATORY 
(With Name, Designation and Company seal) 
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ANNEXURE-5 

CONDITIONS TO BE COMPLIED WITH FOR CONSORTIUM BIDDING (TECHNICAL TIE UP) 

1 Prime Bidder and Consortium Partner or partners are required to enter into a consortium agreement with a 
validity period of six months initially. In case the consortium is awarded the contract, then the Consortium 
Agreement between the Prime Bidder and Consortium Partner or partners shall be extended till contractual 
completion period including extension periods if any applicable. 

2 Standalone’ bidder cannot become a ‘Prime Bidder’ or a ‘Consortium bidder’ or ‘Technical Tie up bidder’ in 
a consortium (or Technical Tie up) bidding. Prime bidder shall neither be a consortium partner to other prime 
bidder nor take any other consortium partners. However, consortium partner may enter into consortium 
agreement with other prime bidders. In case of non compliance, consortium bids of such Prime bidders will be 
rejected. 

3 Number of partners for a consortium Bidding (or Technical Tie up) shall be as specified in the PQR. 
 

4 Prime Bidder shall be as specified in the Pre Qualification Requirement, else the bidder who has the major 
share of work. 

 
5 In order to be qualified for the tender, Prime Bidder and Consortium partner or partners shall satisfy (i) the 

Technical ‘Pre Qualifying Requirements’ specified for the respective package, (ii) “Assessment of Capacity of 
Bidder’ as specified in clause 8.0 

 
6 Prime Bidder shall comply with additional ‘Technical’ criteria of PQR as defined in ‘Explanatory Notes for the 

PQR’ 
 

7 Prime Bidder shall comply with all other Pre Qualifying criteria for the Tender unless otherwise specified 
 

8 In case customer approval is required, then Prime Bidder and Consortium Partner or partners shall have to be 
individually approved by Customer for being considered for the tender. 

 
9 Prime Bidder shall be responsible for the overall execution of the contract 

 
10 In case of award of job, Performance shall be evaluated for Prime Bidder and Consortium Partner or partners for 

their respective scope of work(s) as per prescribed formats 
 

11 In case the Consortium partner or partners back out, their SDs shall be encashed by BHEL. In such a case, 
other consortium partner or partners meeting the PQR have to be engaged by the Prime Bidder, and if not, the 
respective work will be withdrawn and executed on risk and cost basis of the Prime Bidder. The new consortium 
partner or partners shall submit fresh SDs as applicable. 

 
12 In case the prime Bidder withdraws, the whole contract shall be considered cancelled and short closed. 

 
13 After execution of work, the work experience shall be assigned to the Prime Bidder and the consortium partner 

or partners for their respective scope of work. After successful execution of two similar works with the same 
consortium partner or partners under direct orders of BHEL, the Prime Bidder shall be eligible for becoming a 
‘stand alone’ bidder for similar works, subject to certification from BHEL about the active involvement of the 
Prime Bidder for satisfactory execution of the works. 

 
14 The consortium partner shall submit SD equivalent to 2% of the total contract value in addition to the SD to be 

submitted by the prime Bidder for the total contract value. In case there are two consortium partners, then each 
partner shall submit SD equivalent to 1% of the total contract value in addition to the SD to be submitted by the 
prime Bidder for the total contract value. 

 
15 In case of a Technical Tie up, all the clauses applicable for the Consortium partner shall be applicable for the 

Technical Tie up partner also. 
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Annexure - A 
Amendment to GCC/SCC 

 
 

1. Clause no. 2.7.2 and 2.7.3 of GCC shall be read as below 
 

2.7.2.1 To terminate the contract or withdraw portion of work and get it done through other 
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by 
BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the Contract, 
backlog attributable to contractor including unexecuted portion of work does not appear to be 
executable within balance available period considering its performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the work as 
per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per Contract 
or as extended from time to time, for the reasons attributable to the contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to Contractor. 

Risk & Cost Amount against Balance Work: 
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where, 
A= Value of Balance scope of Work (*) as per rates of new contract 
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at the 
time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 

* Balance scope of work (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & cost 
amount. 
Contract quantities are the quantities as per original contract. If, Contract has been amended, 
quantities as per amended Contract shall be considered as Contract Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities based on 
drawings issued to contractor from time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract quantities. 
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have not 
been approved, would also form part of contract quantities for this purpose and rates of such items 
shall be determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be 
considered for this purpose. 

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of termination of 
contract, contract quantities pertaining to portion of work withdrawn shall be considered as ‘Balance 
scope of work’ for calculating Risk & Cost amount. 
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LD against delay in executed work in case of Termination of Contract: 

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for 
the delay attributable to contractor. For limiting the maximum value of LD, contract value shall be 
taken as Executed Value of work till termination of contract. 

Method for calculation of “LD against delay in executed work in case of termination of contract” is 
given below. 

i). Let the time period from scheduled date of start of work till termination of contract excluding the 
period of Hold (if any) not attributable to contractor= T1 

ii). Let the value of executed work till the time of termination of contract= X 
iii). Let the Total Executable Value of work for which inputs/fronts were made available to contractor 

and were planned for execution till termination of contract = Y 
iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v). LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable 

to contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 

2.7.2.2 In case Contractor fails to deploy the resources as per requirement, BHEL can deploy 
own/hired/otherwise arranged resources at the risk and cost of the contractor and recover 
the expenses incurred from the dues payable to contractor. Recoveries shall be actual 
expenses incurred plus 5% overheads or as defined in TCC. 

2.7.3 Recoveries arising out of Risk & Cost and LD or any other recoveries due from 
Contractor 
Following sequence shall be applicable for recoveries from contractor: 
a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 
b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) above. 
c) If contractor fails to deposit the balance amount to be recovered within the period 
as prescribed in demand notice, following action shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same Region shall be 
considered for recovery. 

ii) If recovery cannot be made out of dues payable to the contractor as above, balance 
amount to be recovered, shall be informed to other Regions/Units for making recovery 
from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal 
action shall be initiated for recovery against contractor. 
 

2. Clause no. 2.8.3, 2.8.4 and 2.8.5 of GCC shall be read as below: 
 

Clause no. 2.8.3: The contractor shall comply with all applicable Laws, Statutory Rules, Regulations, 
Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident 
Act, Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) 
Act, Payment of Bonus & Gratuity Act, Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, or any other Acts, Rules, and 
Regulations for labour/workers or governing execution of the work as may be enacted 
by the Bangladesh Government during the tenure of the Contract and having force or 
jurisdiction at Site. The Contractor shall also comply with provisions of and give all such 
notices to the local Governing Body, Police and other relevant Authorities as may be 
required by the Law of the land. 

Clause no. 2.8.4: The Contractor shall obtain independent License for engaging contract labour/workers as 
required from the concerned Authorities issued by the Principal 
Employer/Customer/Statutory Bodies as per the prevailing Act or Rules/Regulations of 
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Bangladesh 

Clause no. 2.8.5: The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 

 

3. Clause 2.14 of GCC (Quantity Variation) 
 

a) Existing Clause 2.14.1 of GCC stands revised as follows: 
 

"The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). The quoted rates for individual items shall remain firm irrespective of any variations in 

the individual quantities No compensation becomes payable in case the variation of the final executed 
contract value is within the limit of Minus (-) 30% of awarded contract value" 

 
b) Existing Clause 2.14.2 ii). of GCC stands revised as follows: 

 
"In case the finally executed contract value increases above the awarded Contract Value due to quantity 
variation, there will be no upward revision in the rates for the individual items and also contractor is 
not eligible for any compensation." 

5. Clause 2.2 of GCC (Law governing the contract and court jurisdiction) stands revised as follows: 
 

"The contract shall be governed by the Law for the time being in force in the Republic of India. Subject to 
Clause 2.21.1 or 2.21.2 of this Contract, the Civil Court having original Civil Jurisdiction at Delhi for PSNR, 
at Kolkata for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have exclusive jurisdiction in 
regard to all matters in respect of the Contract." 

 
6. Clause 2.21 of GCC (Arbitration clause) 

 
Clause 2.21 of GCC is re-titled as "ARBITRATION' and shall be replaced by following: 

 
2.21 ARBITRATION 

 
2.21.1 If any dispute or differences of any kind whatsoever shall arise between BHEL and the contractor, 

arising out of the contract for the performance of the work whether during the progress of termination, 
abandonment or breach of the contract, it shall in the first place be referred to and settled by the 
Designated Engineer (nominated by BHEL for settlement of the disputes arising out of this contract) 
who within a reasonable period after being requested shall give written notice of his decision to the 
contractor. Save as hereinafter provided, such decision in respect of every matter so referred shall 
forthwith be given effect to by the contractor who shall proceed with the work with all due diligence, 
whether he or BHEL required arbitration as hereinafter provided or not. 

2.21.2 If after the Designated Engineer has given written notice of this decision to the party, no claim to 
arbitration has been communicated to him by the party within 30 days from the receipt of such notice, 
the said decision shall become final and binding on the parties. In the event the contractor being 
dissatisfied with any such decision or if amicable settlement cannot be reached then all such 
disputed issues shall be referred to the sole arbitration of the person appointed by BHEL. 

 
2.21.3 Except as provided elsewhere in this Contract, in case amicable settlement is not reached between the 

Parties, in respect of any dispute or difference; arising out of the formation, breach, termination, 
validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in 
relation to interpretation of any provision of the Contract; or, in any manner touching upon the 
Contract, then, either Party may, by a notice in writing to the other Party refer such dispute or 
difference to the sole arbitration of an arbitrator appointed by Head of the BHEL Power Sector Region 
issuing the Contract. It shall not be open to the Contractor to object to such arbitrator only on the 
ground that such arbitrator is an employee/ex-employee of BHEL or has dealt with or has expressed 
any opinion on any issue touching upon the Contract. 

The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding 
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upon the Parties. 
 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 
Kolkata (the place from where the contract is issued) 

 
2.21.4 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 

shall be applicable: 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either Party for arbitration to the sole 
arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 
Government of India in-charge of the Department of Public Enterprises. The Arbitration and 
Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of the 
arbitrator shall be binding upon the Parties to the dispute, provided, however, any Party aggrieved by 
such award may make further reference for setting aside or revision of the award to the Law 
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional 
Secretary when so authorized by the Law Secretary, whose decision shall bind the Parties hereto 
finally and conclusively. 

 
2.21.5 The cost of arbitration shall be borne equally by the Parties. 

 
2.21.6 Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the 

Contractor shall proceed with and continue without hindrance the performance of its obligations 
under this Contract with due diligence and expedition in a professional manner. 

 
7. Clause 4.2.1.7 of Special Condition of Contract (SCC) 

 
At the end of Clause 4.2.1.7 (i.e. after the line "Decision of BHEL shall be final and binding on the contractor") 
following para is to be added 

 
"It is not obligatory on the part of BHEL to provide any tools and tackles or other materials other than those 
specifically agreed to do so by BHEL. However, depending upon the availability, BHEL /BHEL's Customer 
handling equipment and other plants may be made available to the contractor on payment of hire charges as 
fixed, subject to the conditions laid down by BHEL/Customer from time to time. Unless paid in advance, such 
hire charges, if applicable, shall be recovered from contractor's bill / security deposit or any other due 
payment in one installment." 

 
8.   Clause 9.1 & 9.2 to 9.62 of SCC (HSE & OHSAS Obligations) 

 
Cl. no. 9.0 No change 
Cl. no. 9.1 HSE (Health, safety & Environment): 

Contractor will comply with HSE (Health, safety & Environment) requirements of BHEL 
as per “HSE Plan for Site Operations by Sub-contractors” (Document no. HSEP:14, 
Rev.00) attached with this tender. 

Cl. no. 9.2 to 9.62 Deleted 
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Annexure –E 
 

Guidelines/ rules for Bank Guarantee submission by Foreign vendor 
 

As per tender provision Bank Guarantees shall be furnished by the contractor from scheduled Banks/ Public 
Financial Institutions in line with the following guidelines/rules for acceptance of the BG: 

 
I. In case of Bank Guarantees submitted by the Foreign Vendors- 

a) From Nationalized/ Public sector/ Private Sector/ Foreign Banks (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be 
enforceable in the town/city or at nearest branch where the unit is located i,e. Demand can 
be presented at the Branch Located in the town / city or at nearest branch where the unit is 
located. 

b) From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of 
the Vendor country’s Bank) 

b.1) In such cases, Bank Guarantee issued by any of the Consortium Banks only will be 
accepted by BHEL. As such, Foreign Vendor needs to make necessary arrangements for 
issuance of Counter – Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s 
Consortium Bank )(List of BHEL’s Consortium Bank is given below). It is advisable that all 
charges for issuance of Bank Guarantee/ counter- Guarantee should be borne by the 
Foreign Vendor. 

b.2) In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank, the same is acceptable. However, the procedure at sl.no. b.1 will required to be 
followed. 

b.3) The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). 

b.4) The BG should clearly specify that the demand or other document can be presented in 
electronic form. 

 
II. Currency of BG shall be the currency indicated in the Letter of Intent (LOI). 

 
List of Consortium Banks 

 Nationalised Bank  Nationalised Bank  Foreign bank 
1 Allahabad bank 13 State Bank of Hyderabad 21 CITI Bank N.A 
2 Andhra bank 14 Syndicate Bank 22 Deutsche Bank AG 
3  

Bank of Baroda 
15  

State Bank of Travancore 
23 The Hongkong and Shanghai Banking 

Corporation Limited 
4 Canara Bank 16 UCO Bank 24 Standard Chartered Bank 
5 Corporation bank 17 Union Bank of India 25 J P Morgan 
6 Central bank 18 United Bank of India  Private bank 
7 Indian Bank 19 Vijaya Bank 26 Axis Bank 
8 Indian Oversea Bank   27 The Federal Bank Limited 
9 Oriental bank of 

Commerce 
  

Public Sector Banks 
28  

HDFC 
10 Punjab National 

Bank 
20  

IDBI 
29  

Kotak Mahindra Bank 
11 Punjab & Sindh Bank   30 ICICI 
12 State Bank of India   31 Indusind Bank 

    32 Yes Bank 
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Annexure- CPP-GST/I 

Please arrange to submit this filled-up format along with Tender 
Name of the Company  

Address of Company*  

Company Registration Number*  

Name of Partners / Directors  

  

  

ALL THE STATES WHERE BIDDER HAS A PLACE OF 
BUSINESS* 

 

ALL ADDRESS OF VENDOR MENTIONING THEIR PIN AS 
PER THE LATEST GST REGISTRATION* 

 

GSTN OF ALL THE ABOVE NOTED PLACES OF VENDOR*  

  

  

  

  

Bidder Type: Indian/ Foreign*  

City*  

State*  

Country*  

Postal Code*  

PAN/TAN Number*  

Company's Establishment Year  

Company's Nature of Business*  

Company's Legal Status* {limited /undertaking/joint 
venture/partnership/other} 

 

Company Category* {micro unit as per MSME/small 
unit as per MSME/medium unit as per MSME/Ancillary 
unit/project affected person of this company/ssi/ 
other} 

 

Enter Company's Contact Person Details  

Title(Mr. / Mrs. / Ms. / Dr. / Shri)*  

Contact Name*  

Date Of Birth*  

Correspondence Email*  

(Correspondence Email ID can be same 
as your Login ID. All the mail correspondence 

will be sent only to the Correspondence Email ID.) 

Designation  

Phone*  

Fax*  

Mobile*  
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Bharat Heavy Electricals Limited
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Kolkata
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CHAPTER         -1  

1. GENERAL         INSTRUCTION         TO         TENDERERS  

1.1. DESPATCH         INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer in
token of complete         acceptance         thereof.   The information furnished shall be complete by
itself. The tenderer is required to furnish all the details and other documents as required
in the following pages

ii) Tenderers are advised to study all the tender documents carefully. Any submission of
tender by the tenderer shall be deemed to have been done after careful study and
examination  of  the  tender documents and with the full understanding of the
implications thereof. Should the tenderers have any doubt about the meaning of
any portion of the Tender Specification or find discrepancies or omissions in the
drawings  or  the  tender  documents  issued  are  incomplete  or  shall  require
clarification on any of the technical aspect, the scope of work etc., he shall at once,
contact the authority inviting the tender well in time (so as not to affect last date of
submission) for clarification before the submission of the tender. Tenderer’s request for
clarifications shall  be with reference to Sections and Clause numbers given in the
tender documents. The specifications and terms and conditions shall be deemed to
have been accepted by the tenderer in his offer. Non compliance with any of the
requirements and instructions of the tender enquiry may result in the rejection of the
tender.

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT.
This integrity pact shall be issued as part of the Tender documents and shall be
returned  by  the  bidder  along with Techno-commercial  bid duly  filled,  signed  and
stamped by the authorized signatory who signs the bid. Only those vendors / bidders
who  have  entered  into  such  an  IP  with  BHEL  shall  be considered  qualified  to
participate  in  the  bidding.  Entering  into  this  pact  shall  be  a  preliminary
qualification.

1.2. SUBMISSION         OF         TENDERS  

1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in 
the NIT

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT
DUE / by COURIER’ and shall be posted with due allowance for any postal/courier delays.
BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by post/courier.
The tenders  received after  the specified time of  their  submission are  treated as ‘Late
Tenders’  and  shall  not  be considered         under         any         circumstances.   Offers received by
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4 of 30 | P a g e



Bharat Heavy Electricals Limited
Power Sector - Eastern Region,

Kolkata
              TENDER NO: Ref: BHEL: MSTPP: Insulation: 04

VOLUME-IB GENERAL CONDITIONS OF CONTRACT (SERVICE)

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and
date  as specified  in  the  NIT,  in  the  presence  of  such  of  those  tenderers  or  their
authorised representatives who may be present

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the
date and time of opening of the Price Bids and such Tenderers may depute their
representatives to witness the opening of the price bids. BHEL’s decision in this regard
shall be final and binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work
and the environments and be well acquainted with the actual working and other
prevalent conditions, facilities available, position of material and labour, means of
transport and access to Site, accommodation, etc. No claim will be entertained later
on the grounds of lack of knowledge of any of these conditions.

1.3. LANGUAGE  
1.3.1The tenderer shall quote the rates in English language and international numerals.

These rates shall be entered in figures as well as in words. For the purpose of the
tenders, the metric system of units shall be used.

1.3.2All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
writing  is  not permitted  and  may  render  such  tenders  liable  for  rejection.  All
cancellations and insertions shall be duly attested by the tenderer.

1.4 PRICE         DISCREPANCY  :
1.4.1Conventional  (Manual)  Price  Bid  opening  :  In  the  case  of  price  bid  opening  without

resorting to Reverse Auction, if there are differences between the rates given by the
tenderer in words and figures or in amount worked out by him, the following procedure
for evaluation and award shall be followed:

i) When there is a difference between the rates in figures and in words, the rates which
corresponds to the amounts worked out by the contractor, shall be taken as correct

ii) When the amount of an item is not worked out by the contractor or it does not
correspond with the rate written either in figure or in words, then the rate quoted
by the contractor in words shall be taken as correct

iii) When the rate quoted by the contractor in figures and words tallies but the amount
is not worked out correctly, the rate quoted by the contractor shall be taken as correct
and not the amount.

iv) In case of lumpsum price, if there is any difference between the amount in figures and in
words, the amount quoted by the bidder in words shall be taken as correct.

v) In case of omission in quoting any rate for one or more items, the evaluation shall
be done considering the highest quoted rate obtained against the respective items
by other tenderers for the subject tender. If the tenderer becomes L-1, the notional
rates for the omission items shall be the lowest rates quoted for the respective
items by the other tenderers against the respective omission items for the subject
job and the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However
the overall price remaining the same as quoted originally, the rates for all the items in
the ‘Total quoted price (loaded for omissions)’ shall be reduced item wise in
proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for
omissions)’’.

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out
in line with ‘i’ to ‘iv’ above.
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1.4.2Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 
execute
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the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 
enclosed.

1.5. QUALIFICATION         OF         TENDERERS  
i) Only tenderers who have previous experience in the work of the nature and

description detailed in the Notice Inviting Tender and/or tender specification are
expected to quote for this work duly detailing their experience along with offer.

ii) Offers from tenderers who do not have proven and established experience in the field
shall not be considered

iii) .Offers from tenderers who are under suspension (banned) by any
Unit/Region/Division of BHEL shall not be considered.

iv) Offers from tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt of India shall not be considered.

1.6. EVALUATION         OF         BIDS  
i) Technical Bids submitted by the tenderer will  be opened first and evaluated for

fulfilling  the  Pre Qualification  criteria  and  other  conditions  in  NIT/Tender
documents, based on documentary evidences submitted along with the offer

ii) In case the same qualifying experience is claimed by more than one agency, then the
agency who has executed the work as per documentary evidence submitted shall
only be qualified. Scope of qualifying work should be totally with the agency who
has executed and in case it  is only labour+consumables without T&P, then the
responsibility of execution is assigned to the first agency and not to the agency who
has executed only as labour supply contractor. Further, BHEL reserves the right to ask
for further proofs including submission of TDS certificates for the said job

iii) In case the qualifying experience is claimed by private organizations based on Work
Order  and completion  certificates  from  another  private  organization,  BHEL
reserves the right to ask for further proofs including submission of TDS certificates for
the said job

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting
Tender

v) Price  Bids  of  shortlisted  bidders  shall  only  be  opened  either  through  the
conventional price bid opening or through electronic Reverse Auction, at the discretion
of BHEL

vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated in due course  after  issue of  LOI/LOA to  successful  bidder  and receipt  of
unqualified acceptance from the successful bidder

vii) Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their
performance in ongoing projects for the current tender

1.7. DATA         TO         BE         ENCLOSED  

Full information shall be given by the tenderer in respect of the following. Non-
submission of this information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER
Certified copies of Permanent Account Numbers as allotted by Income Tax 
Department for the Company/Firm/Individual Partners, etc. shall be furnished along with 
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ii) ORGANIZATION CHART
The organization chart of the tenderer’s organization, including the names, addresses 
and contact
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information of the Directors/Partners shall be furnished along with the offer.

iii) An attested copy of the Power of Attorney, in case the tender is signed by 
an individual other than the sole proprietor

iv) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.

v) IN CASE OF PARTNERSHIP FIRM
The names of all the partners and their addresses, A copy of the partnership 
deed/instrument of partnership dully certified by the Notary Public shall be enclosed.

vi) IN CASE OF COMPANIES:
a. Date and place of registration including date of commencement certificate in 

case of Public Companies (certified copies of Memorandum and articles of Association 
are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the 
Memorandum relating thereof.

1.8 AUTHORISATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so. An attested
copy of the Power of Attorney, in case the tender is signed by an individual other than
the sole proprietor shall be submitted along with the tenders

1.9 EARNEST MONEY DEPOSIT
1.9.1Every tender must be accompanied by the prescribed amount of Earnest Money 

Deposit (EMD) in the manner described herein.

i) EMD shall be furnished along with the offer in full as per the amount indicated in 
the Special Conditions of Contract / NIT

ii) EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or 
Demand Draft in favour of ‘Bharat Heavy Electricals Limited’ and payable at Regional 
HQ issuing the tender.

iii) No other form of EMD remittance shall be acceptable to BHEL
iv) Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lakhs (Rupees Two lakhs

only) with BHEL:Power Sector Region HQ issuing the tender, which will enable them to
participate  in  all  the future  tender  enquiries  in  respect  of  Erection  and
Commissioning  services  issued from the respective  office.  Interested  bidders  may
clearly send their consent for converting the present EMD into a “One Time EMD” in
their offer.
 Note : The ‘One Time EMD’ cannot be withdrawn by the tenderers within 3

years  from the date  of  deposit,  under  any  circumstances.  The  Tenderer  who
wishes to withdraw after three years will not be allowed to submit ‘One Time
EMD’ again.

v) Bidders who have already deposited such “One Time EMD” of Rs. 2.00 lakh are
exempted from submission of EMD for this tender. However a copy of ‘One Time EMD’
certificate issued by BHEL Regional HQ issuing the tender shall be enclosed along with
the offer.

1.9.2 EMD by the bidder will be forfeited as per Tender Documents if
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i) After opening the tender, the bidder revokes his tender within the validity period or 
increases his
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earlier quoted rates.
ii) The bidder does not commence the work within the period as per LOI/Contract. In

case the LOI  / contract is silent in this regard then within 15 days after award of
contract.

1.9.3 EMD shall not carry any interest.

1.9.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a
reasonable time after acceptance of award by successful tenderer.

1.10 SECURITY DEPOSIT
1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the required 

amount of Security Deposit for satisfactory completion of work, as per the rates given 
below:

1.10.2 The security Deposit should be furnished before start of the work by the contractor.
1.10.3 Security Deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)
ii) Pay Order / Demand Draft in favour of BHEL.
iii) Local cheques of scheduled banks, subject to realization.
iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas

Patras  etc. (Certificates should  be held  in  the name of  Contractor  furnishing the
security and duly pledged in favour of BHEL and discharged on the back).

v)Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be deposited in
any form as prescribed before start of the work and the balance 50% may be
recovered from the running bills.

viii) EMD  of  the  successful  bidder  can  be  converted  and  adjusted  against  the  cash
portion of Security Deposit excepting for such bidders who have remitted One Time
EMD.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will  be
subject to hypothecation or endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith.
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1 Up to Rs. 10 lakhs 10% of Contract Value
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1 lakh + 7.5% of the Contract Value
exceeding Rs. 10 lakhs.

3 Above Rs. 50 lakhs Rs 4 lakhs + 5% of the Contract Value
exceeding Rs. 50 lakhs.
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1.10.4 The Security Deposit shall not carry any interest.
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1.10.5 In case the value of work exceeds / reduces from the awarded / accepted value, the
Security Deposit shall be correspondingly enhanced / reduced as given below:

i) The enhanced part of the Security Deposit shall  be immediately deposited by the
Contractor or adjusted against payments due to the Contractor.

ii)There will be no reduction in Security Deposit value in case of variation in contract
value upto the lower limit specified in Quantity variation clause. In case of reduction of
contract value beyond the lower limit specified in Quantity Variation clause, then the
Security Deposit shall be re adjusted in proportion.

iii)In  case  of  reduction,  the  reduced  Contract  value  shall  be  certified  by  BHEL
Construction Manager after ascertaining / freezing of BOQ / Drawings from the Design /
Engineering Centre. The reduced Security Deposit value can only be considered after
taking into account the adequacy of  the securities held by  BHEL to meet the
liabilities of the contractor for the contract, and the performance of the contract
in general. In such cases, the revised value of Security Deposit shall         be         worked         out         only  
after         execution         of         not         less         than         the         lower         limit         of         the         revised         scope   of work/contract value
as per quantity variation clause, and as certified by Construction Manager. This reduction
in value of Security Deposit shall not entitle the contractor to any amendment         of         Contract         and  
shall         be         operated         at         the         discretion         of         BHEL  

iv) Contract value for the purpose of operating the reduced/increased value of Security
Deposit due to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run
Compensation and Extra works done on manday rates.

1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially upto
the completion period as stipulated in the Letter of Intent/Award + 3 months, and
the same shall be kept valid by proper renewal till the acceptance of Final Bills of the
Contractor, by BHEL

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims
and penalties in the event of the Contractor’s failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract. BHEL reserves the right to set off the Security Deposit against any claims of
other contracts with BHEL.

1.11 RETURN OF SECURITY DEPOSIT

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor
along with the ‘Final Bill’ after deducting all expenses / other amounts due to BHEL
under the contract / other contracts entered into with them by BHEL.

1.12 BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the 
following shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as 
defined in the Companies Act.

ii) The Bank Guarantees shall be as per prescribed formats.
iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required
period (subject to a minimum period of six months), as per the advice of BHEL Site 
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Bank Guarantees.
iv) In case extension/further extensions of any Bank Guarantees

are not required, the bidders shall ensure that the same is explicitly endorsed by the
Construction Manager and submitted to the Regional HQ issuing the LOI/LOA.

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without
any advance notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.

vii) The  Original  Bank  Guarantee  shall  be  sent  directly  by  the  Bank  to  BHEL  under
Registered Post (Acknowledgement Due), addressed to the Subcontracting Department
of the respective Region.

1.13 VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance  for a minimum
period of  SIX MONTHS  from    latest due date of offer submission (including extension, if  
any). In  case  BHEL  (Bharat Heavy  Electricals  Ltd)  calls  for  negotiations,  such
negotiations shall not amount to cancellation or withdrawal of the original offer which
shall be binding on the tenderers.

1.14 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date
of issue of the Letter of Intent by Bharat Heavy Electricals Limited. The Tenderer shall
submit  an  unqualified acceptance to the Letter of Intent/Award within the period
stipulated therein.

The successful tenderer shall be required to execute an agreement in the
prescribed form, with BHEL, within a reasonable time after the acceptance of the
Letter of Intent/Award, and in any case before releasing the first running bill. The
contract agreement shall be signed by a person duly authorized/empowered by the
tenderer. The expenses for preparation of agreement document shall be borne
by BHEL

1.15 REJECTION OF TENDER AND OTHER CONDITIONS

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to
accept the lowest tender or any tender and reserves to itself full rights for the
following without assigning any reasons whatsoever:-

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c.To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for 
completion as stipulated in the tender shall be applicable.
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conditions, specifications etc., are liable to be rejected.
1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the

tenderer with BHEL, or tenderer under suspension (hold/banning /delisted ) by any
unit / region / division of BHEL or tenderers who do not comply with the latest
guidelines of Ministry/Commissions of Govt of India. BHEL reserves the right to
reject a bidder in case it is observed that they are overloaded and may not be in a
position to execute this job as per the required schedule in     line   with         clause         no.         9.0  
of         the         ‘NIT  ’. The decision of BHEL will be final in this regard.

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender
or after  the acceptance of  his  tender,  BHEL may at  their  discretion,  cancel  such
tender. If a partner of a firm expires after the submission of tender or after the
acceptance of the tender, BHEL may then cancel such tender at their discretion,
unless the firm retains its character.

1.15.5 BHEL will  not  be bound by any Power  of  Attorney  granted by  changes  in  the
composition of the firm made subsequent to the execution of the contract. They
may,  however,  recognise  such power  of  Attorney and changes after  obtaining
proper  legal  advice,  the  cost  of  which  will  be chargeable to the contractor
concerned.

1.15.6 If  the  tenderer  deliberately  gives  wrong  information  in  his  tender,  BHEL
reserves the right to reject such tender at any stage or to cancel the contract if
awarded and forfeit the Earnest Money/Security Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer
shall make his offer liable to rejection.

1.15.8 In case the Proprietor,  Partner or Director of the Company/Firm submitting the
Tender, has any relative or relation employed in BHEL, the authority inviting the
Tender shall be informed of the fact as per specified format, along with the
Offer. Failing to  do so, BHEL may, at its sole discretion, reject the tender or
cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The  successful  tenderer  should  not  sub-contract  part  or  complete  work
detailed in the tender specification undertaken by him without written permission of
BHEL’s Construction Manager/Site Incharge. The tenderer is solely responsible to BHEL
for the work awarded to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become
the property of BHEL who shall be under no obligation to return the same to the
bidder.  However  unopened price bids and late tenders  shall be returned to the
bidders

1.15.11 Unsolicited  discount  received  after  the  due  date  and  time  of  Bid
Submission shall not be considered for evaluation. However, if the party who
has submitted the unsolicited discount/rebate becomes the L-I party, then the
awarded price i.e contract value shall be worked out after considering the discount
so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the
preparation of the tender irrespective of whether the tender is accepted or not.
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CHAPTER-2
2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except

where the context otherwise requires

i)   BHEL shall  mean Bharat  Heavy Electricals  Limited (of  the respective Power Sector
Region inviting the Tender), a company registered under Indian Companies Act 1956,
with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049, or its
Power Sector Regional Offices or its
Authorised Officers or its Site Engineers or other employees authorised to deal with 
any matters with which these persons are concerned on its behalf.

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL MANAGER
(Incharge)”  or  “GENERAL  MANAGER”  shall  mean  the  Officer  in  Administrative
charge of the respective Power Sector Region.

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager or 
General
Manager (Incharge) or General Manager or BHEL Officers who are empowered to act 
on behalf of the Executive Director or General Manager (Incharge) or General Manager 
of BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the
purpose of the Contract, to perform the duty set forth in this General Conditions of
Contract and other Contract documents. The term also includes ‘CONSTRUCTION
MANAGER’ or ‘SITE INCHARGE’ as well as Officers at Site or at the Headquarters of the
respective Power Sector Regions.

v) “SITE” shall mean the places or place at which the plants/equipments are to be 
erected and services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 
BHEL has entered into a contract for supply of equipments or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 
Contract and shall include the Contractor’s successors, heirs, executors, 
administrators and permitted assigns.

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of
Work Order,  the  accepted  appendices  of  Rates,  Schedules,  Quantities  if  any,
General Conditions of Contract, Special Conditions of Contract, Instructions to the
Tenderers, Drawings, Technical Specifications, the Special Specifications if any, the
Tender documents, subsequent amendments mutually agreed upon and the Letter of
Intent/Acceptance  issued  by  BHEL. Any  conditions  or terms  stipulated  by  the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically accepted in writing by BHEL in the Letter of
Intent/Award and incorporated in the agreement.

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to 
Tenderers’ and ‘General Conditions of Contract’ pertaining to the work for which 
above tenders have been called
for.
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x) “TENDER  SPECIFICATION”  or  “TENDER”  or  “TENDER  DOCUMENTS”  shall  mean
General Conditions,  Common  Conditions,  Special  Conditions,  Price  Bid,  Rate
Schedule,  Technical Specifications,  Appendices,  Annexures,  Corrigendums,
Amendments, Forms,  procedures, Site information,  etc and drawings/documents
pertaining to the work for which the tenderers are required to submit their offers.
Individual specification number will be assigned to each Tender Specification.

xi) “LETTER OF INTENT” shall mean the intimation by a Letter/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the
letter. The responsibility of the contractor commences from the date of issue of this
letter and all terms and conditions of the contract are applicable from this date.

xii) “COMPLETION TIME” shall  mean the  period by ‘date/month’  specified  in the
‘Letter  of Intent/Award’  or  date mutually agreed upon for  handing over of  the
intended scope of work, the erected equipment/plant which are found acceptable by
the Engineer, being of required standard and conforming to the specifications of the
Contract.

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipments 
covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, 
electricals and other components of the plant covered by the contract.

xv)   “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality, workmanship, performance and efficiency of the contractor or
part thereof.

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 
instructed by BHEL.

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour,
specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipments to the entire satisfaction of BHEL.

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine
Gender shall be taken to include the feminine Gender and words imparting persons
shall  include  any  Company  or Associations or Body of Individuals, whether
incorporated or not.

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of
facilitating reference  and  shall  not  be  deemed  to  be  part  thereof  or  be  taken  as
instructions thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.
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xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day
or days of twenty four (24) hours each. A week shall mean continuous period of seven 
(7) days.

xxii) “COMMISSIONING” shall mean the synchronisation testing and achieving 
functional operation of the Equipment with associated system after all initial 
adjustments, trials, cleaning, re- assembly required at site if any, have been 
completed and Equipment with associated system is ready for taking into service.

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 
statement or electronically transmitted messages, under the signature or seal or 
transmittal of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 
the

execution, completion, maintenance of the work.
xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the 

LOI/LOA/Contract Agreement subject to such additions thereto or deductions there 
from as may
be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work 
at Site

as per terms defined in the Tenderl
xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing 

of Contract, for reasons not attributable to the contractor and mutually agreed 
between BHEL and
the contractor

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons 
as

mentioned in the contract
xxix) “DE MOBILISATION” shall mean the temporary winding up of Site establishment by 

Contractor leading to suspension of works temporarily for reasons not attributable 
to the contractor

xxx) “RE MOBILISATION” shall mean the resumption of work with all resources required for the 
work

after demobilization.
2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court having original Civil Jurisdiction at Delhi for PSNR, at Kolkata
for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have exclusive
jurisdiction in regard to all claims in respect of the Contract. No other Civil Court
shall have jurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.3.1 Service         of         notice         on         contractor  
Any notice to be given to the Contractor under the terms of the contract shall be
served by sending the same by Registered Post / Speed Post to or leaving the same at the
Contractor’s last known address of the principal place of business (or in the event of
the contractor being a company, to or at its Registered Office). In case of change of
address, the notice shall be served at changed address as notified in writing by the
Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
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2.3.2 Service         of         notice         on         BHEL  
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Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall
be served by sending the same by post to or leaving the same at BHEL address or
changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND

No land belonging to BHEL or their Customer under temporary possession of BHEL 
shall be occupied by the contractor without written permission of BHEL.

2.5 COMMENCEMENT OF WORK
2.5.1 The contractor shall commence the work as per the time indicated in the Letter

of Intent from BHEL and shall proceed with the same with due expedition without delay.

2.5.2 If the contractor fails to start the work within stipulated time as per LOI or as
intimated by BHEL, then BHEL at its sole discretion will have the right to cancel the
contract. The Earnest Money and/or  Security  Deposit  with BHEL will  stand forfeited
without any further reference to him without prejudice to any and all of BHEL’s other
rights and remedies in this regard.

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL.
2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by e mode only, unless 
otherwise found operationally difficult for reasons to be recorded in writing
.

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement
sheets in triplicate, duly indicating all relevant details based on technical documents and
connected drawings for work done during the month/period under various categories
in line with terms of payment as per  contract. The  basis  of  arriving  at  the
quantities, weights shall be relevant documents and drawings released by BHEL.
These measurement sheets  shall  be  prepared  jointly  with  BHEL Engineers and
signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall  be decided by BHEL
Engineer. The abstract of quantities and percentage so arrived at based on the
terms of payment shall be entered in Measurement Book and signed by both the
parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and
signed  by  both  the  parties. Payment shall be made by  BHEL after effecting the
recoveries due from the contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full
from the corresponding running bills unless specific approval from the competent
authorities is obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.
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2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without
extra charges, provide all the assistance with appliances and other things necessary
for measurement.

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done in full or in part, the expenses towards such re measurements shall be borne
by the contractor unless such re measurements are warranted solely for reasons not
attributable to contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance
of the completion of the work measured. Any left out work has to be completed, if
pointed out at a later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated
in tender specification has been completed in all respects to the entire satisfaction of
BHEL. Contractor  shall  give  unqualified “No  Claim”  Certificate. All  the  tools  and
tackles  loaned to  him should  be  returned  in  satisfactory condition  to  BHEL. The
abstract  of  final  quantities  and  financial  values  shall  also  be  entered  in  the
Measurement Books and signed by both parties to the contract. The Final Bill shall
be prepared
and paid within a reasonable time after completion of work.

2.7 RIGHTS OF BHEL
BHEL reserves the following rights in respect of this contract during the original 
contract period or its extensions if any, as per the provisions of the contract, without 
entitling the contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in
the contract during the progress of work and get it done through other agencies to
suit BHEL’s commitment to its customer or in case BHEL decides to advance the date
of completion due to other emergent reasons/ BHEL’s obligation to its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency or 
deploy BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the 
contractor after due notice of         a   period     of     two     weeks     by     BHEL,   in the event of:-

i) Contractor’s continued poor progress
ii)Withdrawal from or abandonment of the work before completion of the work
iii) Contractor’s inability to progress the work for completion as stipulated in the

contract
iv) Poor quality of work
v)Corrupt act of Contractor
vi) Insolvency of the Contractor
vii) Persistent disregard to the instructions of BHEL
viii) Assignment, transfer, sub-letting of contract without BHEL’s written 
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ix) Non fulfillment of any contractual obligations
x)In the opinion of BHEL, the contractor is overloaded and is not in a position to 

execute the job as per required schedule
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2.7.3 To meet the expenses including BHEL overheads on the differential cost at 5%, over
and  above the Liquidated damages/penalties arising out of “Risk & Cost” as
explained above under Sl.No.
2.7.2. BHEL shall recover the amount from any money due from Contractor, or from
any money due to the Contractor including Security Deposit, or by forfeiting any
T&P or material of the contractor under this contract or any other contract of BHEL
or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the
portion of work executed in case BHEL’s contract with their customer are terminated for
any reason, as per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody,
due to contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads
of 5% on all such payments along with interest as defined elsewhere in the GCC.

2.7.6 While  every endeavour will  be made by BHEL to this end,  they cannot  guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally  entitled  for  any compensation/extra payment on this account unless
otherwise specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of
work for a period of not less than two months, due to reasons not attributable to the
contractor and other than Force Majeure conditions, BHEL may consider permitting
the contractor to de mobilize forthwith and re mobilize at an agreed future date.
Cost of such demobilization/remobilization shall be mutually agreed. ORC in such
cases  shall  not  be  applicable  for  the  period  between  the  period  of
demobilization and re mobilisation.  The duration of contract/time extension shall
accordingly get modified suitably. In case of any conflict, BHEL decision in this regard
shall be final and binding on the contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts,
etc,  due  to which inordinate discontinuity of work is anticipated, BHEL at its
discretion may consider contractor’s request to short close the contract in following
cases:

a) The balance works (including but not limited to Trial Operation, PG Test, etc) are
minor vis a vis the scope of work envisaged as per the contract.

b) There has been no significant work in past 6 months OR no significant work is
expected in next 6 months (example in Hydro projects or in projects where work has
stopped due to reasons beyond the control of BHEL)

c) The balance works cannot be done within a reasonable period of time as they are
dependent on unit shutdown or on other facilities of customer or any other reasons
not attributable to the contractor

At the point of requesting for short closure, contractor shall establish that he has
completed all works possible of completion and he is not able to proceed with the
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work ( or estimated value of services to be provided for carrying out milestone/stage
payments like
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Trial Operation/PG Test, etc) as mutually agreed, shall however be reduced from the final
contract value.

2.7.9 LIQUIDATED         DAMAGES/PENALTY  
If the contractor fails to maintain the required progress of work which results in
delay in the completion of the work as per the contractual completion period, BHEL
shall have the right to impose Liquidated Damage/Penalty at the rate of 0. 5% of the
contract value, per week of delay or part thereof subject to a maximum of 10% of the
contract value. For this purpose, the period of delay shall be the delay attributable
to the Contractor for the completion of work as per contract. Contract Value for this
purpose, shall be the final executed value exclusive of ORC, Extra Works executed
on Manday rate basis, Supplementary/Additional Items and PVC.

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT
OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of
local laws, employment of personnel, payment of taxes etc. The subcontractor shall
fully indemnify BHEL against any claims of whatsoever nature arising due to the
failure of the contractor in discharging any of his responsibilities hereunder:

2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which
the work is being executed.

2.8.2 The  contractor  at  all  times  during  the  continuance  of  this  contract  shall,  in  all  his
dealings with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory
Rules, Regulations etc. such as Payment of Wages Act, Minimum Wages Act,
Workmen Compensation Act,  Employer’s  Liability  Act,  Industrial  Disputes  Act,
Employers  Provident  Act,  Employees  State Insurance  Scheme,  Contract  Labour
(Regulation and Abolition) Act 1970, Payment of Bonus & Gratuity Act and other
Acts, Rules and Regulations  for labour as may be enacted by the Government
during  the  tenure  of  the  Contract  and  having  force  or  jurisdiction  at  Site.  The
Contractor shall also give to the local Governing Body, Police and other relevant
Authorities all such notices as may be required by the Law.

2.8.4 The  contractor  shall  obtain  independent  License  under  the  Contract  Labour
(Regulations and Abolition Act, 1970)as required from the concerned Authorities
based on the certificate (Form-V) issued by the Principal Employer/Customer

2.8.5 The contractor  shall  pay all  taxes,  fees,  license charges,  deposits,  duties,  tolls,
royalties, commission  or  other  charges  which  may  be  leviable  on  account  of  his
operations in executing the contract.

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical 
Inspectorate,
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all other arrangements for site visits periodically by the Inspectorate to site,
Inspection certificate etc. will have to be made by contractor. However, BHEL will
not  make  any  payment  to  the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements
(more particularly described in Contract Labour Regulation & Abolition Act), Safety
precautions etc. as may be required for safe and satisfactory execution of contract.

2.8.8 The  contractor  shall  be  responsible  for  proper  accommodation  including  adequate
medical facilities for personnel employed by him.

2.8.9 The  contractor  shall  be  responsible  for  the  proper  behavior  and  observance  of  all
regulations by the staff employed by him.

2.8.10 The contractor shall ensure that no damage is caused to any person/property
of other parties working at site. If any such damage is caused, it is responsibility of
the contractor to make good the losses or compensate for the same.

2.8.11 All the properties/equipments/components of BHEL/their Client loaned with or
without  deposit  to the contractor in connection with the contract shall remain
properties of BHEL/their Client.

2.8.12 The contractor shall use such properties for the purpose of execution of this
contract. All such properties/equipments/components shall be deemed to be in good
condition when received by the contractor unless he notifies within 48 hours to the
contrary. The contractor shall return them in good condition as and when required
by BHEL/their  Client.  In  case of  non-return,  loss,  damage, repairs  etc,  the  cost
thereof as may be fixed by BHEL Engineer will be recovered from the contractor

2.8.13 In case the contractor is required to undertake any work outside the scope of
this contract, the rates payable shall be those mutually agreed upon if the item
rates are not mentioned in existing contract

2.8.14 Any delay in completion of works/or non achievement of periodical targets
due  to  the  reasons attributable  to  the  contractor,  the  same  may  have  to  be
compensated by the contractor either by increasing manpower and resources or by
working extra hours and/or by working more than one shift. All these are to be
carried out by the contractor at no extra cost.

2.8.15 The contractor  shall  arrange,  coordinate his  work in  such a manner as to
cause no hindrance to other agencies working in the same premises.

2.8.16 All safety rules and codes applied by the Client/BHEL at site shall be observed
by the contractor without exception. The contractor shall be responsible for the safety
of the equipment/material and works to be performed by him and shall maintain all
light,  fencing guards,  slings  etc.  or  other protection  necessary for  the purpose.
Contractor shall also take such additional precautions as may be indicated from time
to time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due
precautions shall  be  taken against  fire  hazards  and  atmospheric  conditions. Suitable
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construction  tools and  tackles shall be posted  at  site  by the  contractor till the
completion of work
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under this contract.

The contractor shall arrange for such safety devices as are necessary for such type
of work and carry out the requisite site tests of handling equipment, lifting tools,
tackles etc. as per prescribed standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment
(HSE) requirements as per directions given by BHEL/Customer. The contractor has to
assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction
of BHEL/Customer

2.8.17 The  contractor  will  be  directly  responsible  for  payment  of  wages  to  his
workmen.  A pay roll sheet giving all the payments given to the workers and duly
signed by the contractor’s representative should be furnished to BHEL site for record
purpose, if so called for.

2.8.18 In case of any class of work for which there is no such specification as laid
down  in  the  contract, such  work  shall  be  carried  out  in  accordance  with  the
instructions and requirements of the Engineer.

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the
work resulting in contractor’s labour and Tools & Plants being rendered idle due to any
reason at any time.

2.8.20 The contractor  shall  take all  reasonable care to protect  the materials  and
work till such time the plant/equipment has been taken over by BHEL or their Client
whichever is earlier.

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever
reason of dispute, excepting force majeure conditions. All such problems/disputes shall
be  separately  discussed  and settled  without  affecting  the  progress  of  work. Such
stoppage  or  abandonment  shall  be  treated  as breach of contract and dealt with
accordingly

2.8.22 The contractor shall keep  the area of work clean and shall remove the
debris etc. while executing day-to-day work. Upon completion of work, the contractor
shall remove from the vicinity of  work, all  scrap, packing materials, rubbish,
unused  and  other  materials  and  deposit them in places  specified  by  the
Engineer. The contractor will  also demolish all the hutments, sheds, offices, etc.
constructed and used by him and shall clean the debris. In the event of his failure to
do so, the same will be arranged to be done by the Engineer and the expenses
recovered from the contractor.

2.8.23 The contractor shall execute the work in the most substantial and workman
like manner in the stipulated time. Accuracy of work and timely execution shall be the
essence of this contract. The contractor shall be responsible to ensure that the quality,
assembly and workmanship conform to the dimensions and clearance given in the
drawings and/ or as per the instructions of the Engineer.
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while in his custody from any damage/ loss till the same is handed over back to
BHEL. In case the damage / loss is due to
carelessness/ negligence on the part of the contractor, the Contractor is liable to get
them repair/
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replaced immediately and in case of his failure to do so within a reasonable time, 
BHEL will reserve the right to recover the loss from the contractor.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION
2.9.1 A detailed plan/programme for completion of the contractual scope of work as per

the time schedule given in the contract shall be jointly agreed between BHEL and
Contractor, before commencement of work . The above programme shall be supported
by  monthwise  deployment  of resources viz Manpower, T&P, Consumables, etc.
Progress will be reviewed periodically (Daily/Weekly/Monthly) vis a vis this jointly
agreed  programme.  The  Contractor  shall  submit periodical progress reports
(Daily/Weekly/Monthly) and other reports/information including manpower,
consumables, T&P mobilization etc as desired by BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per
prescribed  formats. Manpower,  T&P  and  consumable  reports  as  per  prescribed
formats shall be submitted by contractor every month. Release of RA Bills shall be
contingent upon certification by BHEL Site Engineer of the availability of the above
prescribed formats duly filled in and signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any
reasons attributable to the contractor is on the contractor himself. The monthly
progress review shall record shortfalls attributable to (i) Contractor, (ii) Force Majeure
Conditions, and (iii) BHEL

2.9.4 Performance of  the Contractor shall  be assessed as per prescribed formats and
shall form the basis for ‘Annual/Overall Performance Evaluation’ of the Contractor
and also for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a
bidder. BHEL reserves the right to revise the evaluation formats during the course of
execution of the works

2.10 TIME OF COMPLETION
2.10.1 The time schedule shall be as prescribed in the Contract. The time for 

completion shall be reckoned from the date of commencement of work at Site as 
certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time 
schedule or within such extended periods of time as may be allowed by BHEL under 
clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION
2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond

the contract period, the contractor shall request for an extension of the contract and
BHEL at its discretion may extend the Contract.

2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of
original  contract period less the backlog attributable to the contractor shall be
quantified, and the number of months of ‘Time extension’ required for completion of
the same shall  be jointly  worked out.  Within  this period  of  ‘Time extension’,  the
contractor is bound to complete the portion of backlog attributable to the contractor.
Any  further  ‘Time  extension’  or  ‘Time  extensions’  at  the  end  of  the  previous
extension shall be worked out similarly.

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate
continuation of work and completion of contract, due to backlog attributable to the
contractor alone, then it shall be without prejudice to the rights of BHEL to impose
penalty/LD for the delays attributable to the contractor, in addition to any other actions
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2.11.4 A joint  programme shall  be  drawn for  the  balance amount  of  work  to be
completed during the period of ‘Time Extension’, along with matching resources (with
weightages) to be deployed by the contractor as per specified format. Review of the
programme and record of shortfall shall be done
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every month of the ‘Time extension’ period in the same manner as is done for the 
regular contract period.

2.11.5 During  the  period  of  ‘Time  extension’,  contractor  shall  maintain  their
resources as per mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon
analysis of the total delay, the portion of time extensions attributable to (i) Contractor,
(ii) Force majeure conditions, and
(iii) BHEL, shall be worked out and shall be considered to be exhausted in the same
order. The total period of time extensions shall be the sum of (i), (ii) and (iii) above and
shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed/levied for  the portion of  time
extensions attributable to contractor and recoverable from the dues payable to the
contractor.

2.12 OVERRUN COMPENSATION
2.12.1 Over Run Compensation (ORC) is payable for works done during the extension

period, by way of rate revisions for periods beyond original contract period subject
to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more
extensions beyond original contract period. For the next twelve months of further
extensions if  any,  rates shall  be increased as  above by 10% over the  previous
twelve months, and similarly for each subsequent twelve months extension.

2.12.3 The amount of increase payable per month due to rate revisions is subject to
a minimum of Rs 1,00,000/- per month and a maximum of Rs 10,00,000/- per month.

2.12.4 Should  there  be  any  ‘Time  extension’  for  reasons  attributable  only  to  the
contractor, then the work shall be executed by the contractor at the rates applicable for
the period the work was planned

2.12.5 Payment of ORC shall be regulated as follows:
i) Contractor is entitled to Over Run Compensation (ORC) only for the portion

of backlog attributable to BHEL.
ii) 50% of the compensation as per clause 2.12.3 is allocated for deployment of

resources agreed as per the joint programme drawn vide 2.11.4. Payment shall
however  be  based  on the  actual  deployment  of  resources  for  the  month  as
certified by BHEL, as per weightages assigned therein

iii) 50% of the compensation as per clause 2.12.3, is allocated for achieving of
planned progress agreed as per the joint programme drawn vide 2.11.4.
Payment shall be on pro rata basis for actual achieved quantities

iv) Total  Over  Run  Compensation  shall  be  limited  to  10%  of  the  executed
contract value as certified in Final Bill. For this purpose executed contract
value  excludes  PVC,  ORC, Supplementary/Additional Items and Extra Works
done on Manday rate basis

2.12.6 Contractor shall not be entitled for any Over Run Compensation (ORC) for the
portion of backlog attributable to the contractor. Such works shall be executed at
the rates applicable for the period the work was planned

2.13 INTEREST BEARING RECOVERABLE ADVANCES
2.13.1 Normally  no  advance  is  payable  to  the  contractor.  However,  advance

payment  in  exceptional circumstances  shall  be  interest  bearing  and  secured
through a Bank Guarantee and shall  be limited to a maximum of 5% of contract
value. This ‘Interest Bearing Recoverable Advance’ shall be

34 of 30 | P a g e



Bharat Heavy Electricals Limited
Power Sector - Eastern Region,

Kolkata
              TENDER NO: Ref: BHEL: MSTPP: Insulation: 04

VOLUME-IB GENERAL CONDITIONS OF CONTRACT (SERVICE)

payable in not less than two installments with any of the installment not exceeding 60% 
of the total eligible advance.

2.13.2 In exceptional circumstances, with due justification, Competent Authority of BHEL
is  empowered  to approve  proposals  for  payment  of  additional  interim  interest
bearing  advance  against  Bank Guarantee, for resource augmentation towards
expediting work for project implementation.

2.13.3 Bank  Guarantee  towards  ‘Interest  Bearing  Recoverable  Advance’  shall  be
atleast 110% of the advance so as to enable recovery of not only principle amount
but also the interest portion, if so required.

2.13.4 Contractor shall establish the utilization of advance drawn before the release of 
next installment.

2.13.5 Payment and recovery of Interest Bearing Recoverable advance shall  be at the
sole discretion of BHEL and shall not be a subject matter of arbitration.

2.13.6 The rate of interest applicable for the above advances shall be the prime lending
rate of State Bank of India prevailing at the time of disbursement of the advance + 2%,
and such rate will remain fixed till the total advance amount is recovered

2.13.7 Unadjusted amount of advances paid shall not exceed 5% of the total contract
value at any point of time. Recovery of advances shall be made progressively from
each Running Bill such that the advance amounts paid along with the interest is fully
recovered by the time the contractor’s billing reaches 80% of contract value.

2.13.8 Recovery rate per month shall be the sum of:
a. Not less than 10% of Running Bill amount
b. Simple interest up to the date of RA Bill on the outstanding Principle 

amount/amounts

2.13.9 Contractor to submit Bank Guarantee as per prescribed formats for each of the
advance and shall be valid for at least one year or the recovery duration or the balance
contract  period  which  ever  is later.  In  case  the  recovery  of  dues  does  not  get
completed within the aforesaid BG period,  the contractor shall  renew the BG or
submit fresh BG for the outstanding amount and the remaining recovery period.

2.13.10 BHEL is entitled to make recovery of the entire outstanding amount in case
the contractor fails to comply with the BG requirement

2.14 QUANTITY VARIATION
2.14.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities. No compensation becomes payable in case the variation of the 
final executed contract value is within the limits of Plus (+) or Minus (-) 15% of 
awarded contract value

2.14.2 Compensation due to variation of final executed value in excess of the limits
defined in clause above, shall be as follows:

i) In case the finally executed contract value reduces below the lower limit of
Contract Value due to quantity  variation specified above,  the contractor  will  be
eligible for compensation @ 15% of the difference between the lower limit of the
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Contract Value
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due to quantity variation specified above, there will be no revision in the rates
within 

the contract period.

2.15 EXTRA WORKS
2.15.1 All  rectifications/modifications,  revamping,  and  reworks  required  for  any

reasons not due to the fault of the contractor,  or needed due to any change in
deviation  from  drawings  and  design  of equipments,  operation/maintenance
requirements,  mismatching,  or  due  to  damages  in  transit, storage  and
erection/commissioning,  and  other  allied  works  which  are  not  very  specifically
indicated in the drawings, but are found essential for satisfactory completion of the
work, will be considered as extra works.

2.15.2 Extra works arising on account of the contractor's fault, irrespective of time
consumed in rectification of the damage/loss, will  have to be carried out by the
contractor  free of  cost. Under such circumstances, any material and consumable
required for this purpose will also have to be arranged by the contractor at his cost.

2.15.3 All  the  extra  work should  be carried  out  by a  separately  identifiable gang,
without affecting routine activities. Daily log sheets in the pro-forma prescribed by
BHEL should be maintained and shall be signed by the contractor's representative
and BHEL  engineer.  No  claim for  extra  work  will  be considered/entertained in the
absence of the said supporting documents i.e. daily log sheets. Signing of log sheets by
BHEL engineer does not necessarily mean the acceptance  of  such works as extra
works.

2.15.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their
discretion without assigning any reason for the same

2.15.5 After  eligibility  of  extra  works  is  established  and  finally  accepted  by  BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR  ELIGIBLE    EXTRA  WORKS  :  Single  composite  average  labour
man-hour rate, including overtime if any, supervision, use of tools and tackles and
other site expenses and incidentals, consumables for carrying out any major rework/
repairs/ rectification/ modification/ fabrication as certified by site as may arise during
the course of erection, testing, commissioning or extra works arising out of  transit,
storage and erection damages, payment, if found due will be at Rs 60/- per man hour.

2.15.6 The above composite labour man hour rate towards extra works shall remain firm
and not subject to any variation during execution of the work. PVC will not be applicable
for extra works. Rate revision, Over Run Charges/compensation etc will not be applicable
due to extra works.

2.15.7 Extra         Works         for         Civil         Packages   shall be regulated as follows

i) Rates         for         Extra         Works         arising         due         to         (1)         non         availability         of         BOQ         (Rate         Schedule),         OR         (2)     
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a) Item rates  are  to  be  derived  from similar  nature  of  items  in  the  BOQ (Rate
Schedule) with applicable escalation derived from All India Consumer Price Index for
Whole Sale Commodities.

b) As per CPWD-DSR-2007 (or latest edition) with applicable escalation derived from
All  India Consumer  price  Index  for  Whole  Sale  Commodities,  OR,  Notification
issued by the office of CPWD for ‘Cost Index’ in that Region where the project is
being executed, whichever is less

c) Item rates are to be worked out  on the  basis  of  prevailing market  rates mutually
agreed between BHEL and Contractor, plus 15% towards Contractor’s overheads and
profit.

ii) PVC and ORC will not applicable be for (i) above.
2.16 SUPPLEMENTARY ITEMS
2.16.1 For NON Civil Works

Supplementary items are items/works required for completion of  entire work but not
specified  in  the scope  of  work. Subject  to  certification  of  such  items/works  as
supplementary items by BHEL Engineer, rates shall be derived on the basis of any one
of the following on mutual agreement:

i) Based on percentage breakup/rates indicated for similar/nearby items
ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates

to suit the type of work
2.16.2 For Civil Works

i) Rates  for  Supplementary  Works/Additional  Works  arising  out  due  to  
additions/alterations  in  the original         scope         of         works         as         per         contract         subject         to  
certification         of         BHEL         Engineer         shall         be         worked         out   as     under:  
a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with

applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an
‘Extra Works’ and rate shall be derived as per clause no 2.15.7

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be
at the sole discretion of BHEL, and shall be considered as part of executed contract
value for the purpose of Quantity Variation as per clause 2.14

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the
contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.17 PRICE VARIATION COMPENSATION

2.17.1 In order to take care of variation in cost of execution of work on either side,
due to variation in the index of  LABOUR,  HIGH SPEED DIESEL OIL,  WELDING ROD,
CEMENT,  STEEL,  MATERIALS, Price Variation Formula as  described herein shall be
applicable

2.17.2 85% component of Contract Value shall be permitted to be adjusted for variation
in various relevant indices during execution of work. The remaining 15% shall be treated
as fixed component

2.17.3 The basis for calculation of price variation in each category, their component,
Base Index, shall be as under:

SL CATEGORY BASE INDEX COMPONENT (‘K’)
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(See Note A/B/C)
MECHANICAL 

PACKAGES
LABOUR 

ORIENTED
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A B** C
PACKAGES

(See Note D
)

i) LABOUR

(ALL CATEGORIES)

‘MONTHLY ALL-INDIA AVERAGE
CONSUMER PRICE INDEX NUMBERS
FOR INDUSTRIAL WORKERS’ published
by Labour Bureau, Ministry of Labour
and Employment, Government of
India.

40 25 30 65 80

(Website: labourbureau.nic.in)

ii) HIGH SPEED 
DIESEL OIL

Name of Commodity : HSD 
OIL. Type : INDIVIDUAL 
COMMODITY
(See Note F)

5 3 5 5 5

iii) WELDING ROD
Name of Commodity : WELDING 
ROD Type: INDIVIDUAL 
COMMODITY
(See Note F)

15

iv) CEMENT
Name of Commodity : GREY 
CEMENT Type: INDIVIDUAL 
COMMODITY
(See Note F)

20 30

v)
STEEL
(Structural
Reinforceme
nt Steel)

and
Name of Commodity : a1. IRON & 
SEMIS Type: GROUP ITEM
(See Note F)

25

vi) MATERIALS

(Other than 
Cement & Steel)

Name of Commodity: ALL COMMODITIES
Type: GROUP ITEM
(See Note F)

40 12 20

Note: A) Cement & Steel : Free Issue (BHEL Scope)
B)Cement & Steel : In Contractor Scope {**: unless otherwise specified in Special Conditions of Contract (SCC) }
C) Cement in Contractor Scope, and Steel is Free Issue (BHEL Scope)
D) Predominantly ‘Labour Oriented’ packages including Material Handling & Management, Insulation, Painting, Electrical and CI 

or a combination thereof, which are separately tendered and awarded
E) For Composite packages (i.e. Civil+Mechanical+Electrical/CI or Civil+Mechanical or Mechanical+Electrical/CI), the components 

for various categories shall be as per respective packages
F)As per the ‘MONTHLY WHOLE SALE PRICE INDEX’ for the respective Commodity and Type, published by Office of Economic

Adviser, Ministry of Commerce and Industry, Government of India. (Website : www.eaindustry.nic.in). Revisions in the index or
commodity will be re adjusted accordingly.

2.17.4 Payment/recovery due to variation in index shall be determined on the basis of the
following notional formula without any initial absorption, in respect of the identified
components  viz LABOUR, HIGH SPEED DIESEL OIL, WELDING ROD, CEMENT, STEEL,
MATERIALS
P = K x R x (X  N         -         Xo)  

Xo
Where
P = Amount to be paid/recovered due to variation in the Index for Labour, High Speed 

Diesel Oil, Welding Rod, Cement, Steel and Materials
K = Percentage component applicable for Labour, High Speed Diesel Oil, 

Welding Rod, Cement, Steel and Materials
R = Value of work done for the billing month (Excluding Taxes and Duties if payable 
extra)
XN = Revised Index No for Labour, High Speed Diesel Oil, Welding Rod, 

Cement, Steel and Materials for the billing month under consideration
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2.17.5 Base date shall be calendar month of the latest date of submission of Tender.

2.17.6 PVC shall not be payable for the ORC amount, Supplementary/Additional Items, 
Extra works.

2.17.7 The contractor shall furnish necessary monthly bulletins for the necessary indices
from the relevant websites along with his Bills.

2.17.8 The contractor will be required to raise the bills for price variation payments
on a monthly basis along with the running bills irrespective of the fact whether any
increase/decrease in the index for relevant categories has taken place or not. In case
there  is  delay in  publication  of  bulletins  (final figure), the provisional values as
published can be considered for payments and arrears shall be paid/recovered on
getting the final values.

2.17.9 PVC shall be applicable for the entire original contract period plus the
extended period. However the Total Quantum of Price Variation amount
payable/recoverable shall be regulated as follows:

i) For the portion of backlog attributable to the contractor, the PVC will be based on
the average of the indices for the period of the original contract period.

ii) For the period of Force Majeure, the PVC will be limited to the indices applicable at
the beginning of the force majeure period.

iii) For  the  portion  of  backlog  attributable  to  BHEL,  the  PVC will  be  as  per  the  indices
applicable for the respective months

iv) The  total  amount  of  PVC  shall  not  exceed  20%  of  the  cumulatively  executed
contract value. Executed contract value for this purpose is exclusive of PVC, ORC,
Supplementary/Additional Items and Extra works.

2.18 INSURANCE
2.18.1 BHEL/their  customer  shall  arrange  for  insuring  the  materials/properties  of

BHEL/customer covering the risks during transit, storage, erection and commissioning.

2.18.2 It is the sole responsibility of the contractor to insure his materials,
equipments, workmen, etc. against accidents and injury while at work and to pay
compensation, if any, to workmen as per Workmen’s compensation Act. The work
will  be carried out in  a protected area and all  the rules and regulations  of  the
client /BHEL in the area of project which are in force from time to time will have to
be followed by the contractor.

2.18.3 If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third
party, the contractor shall have to pay necessary compensation and other expense,
if so decided by the appropriate authorities.

2.18.4 The  contractor  will  take  necessary  precautions  and  due care  to  protect  the
material, while in his custody from any damage/ loss due to theft or otherwise till the
same is taken over by BHEL or customer. For lodging / processing of insurance claim
the contractor will submit necessary documents. BHEL will recover the loss including
the deductible franchise from the contractor,  in case the damage  / loss is due to
carelessness /  negligence on the part  of  the contractor.  In  case of any theft  of
material  under  contractor's  custody ,  matter  shall  be reported to  police  by the
contractor immediately and copy of FIR and subsequently police investigation
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contractual obligation for the material in his custody.

2.19 STRIKES & LOCKOUT

2.19.1 The contractor will be fully responsible for all disputes and other issues
connected with his labour. In the event of the contractor’s labour resorting to strike or
the Contractor resorting to lockout and if the strike or lockout declared is not settled
within a period of one month, BHEL shall have the right to get the work executed
through any other agencies and the cost so incurred by BHEL shall be deducted
from the Contractor’s bills.

2.19.2 For all  purposes whatsoever, the employees of  the contractor shall not be
deemed to be in the employment of BHEL

2.20 FORCE MAJEURE

The following shall amount to Force Majeure:-

2.20.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other
similar causes over which the contractor has no control.

2.20.2 If  the  contractor  suffers  delay  in  the  due  execution  of  the  contractual
obligation due to delays caused by force majeure as defined above, the agreed
time of completion of  the job covered by this  contract or the obligations of  the
contractor shall be extended by a period of time equal to period of delay, provided
that on the occurrence of any such contingency, the contractor immediately reports
to BHEL in writing the causes of delay and the contractor shall not be eligible for any
compensation.

2.21 ARBITRATION & RECONCILIATION
2.21.1 In case amicable settlement is not reached in the event of any dispute or

difference arising out of the execution of the Contract or the respective rights and
liabilities  of  the  parties  or  in  relation  to interpretation of any provision by the
Contractor in any manner touching upon the Contract, such dispute or difference
shall  (except  as  to  any  matters, the decision of which is  specifically  provided for
therein)  be  referred  to the  sole  arbitration  of  the  arbitrator  appointed  by
BHEL/In charge(Region).

The award of the Arbitrator shall be binding upon the parties to the dispute

Subject as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India)
or statutory modifications or re enactments thereof and the rules made there under
and for the time being in force shall apply to the arbitration proceedings under this
clause. The venue of the arbitration shall be the place from which the contract is issued
or such other place as the Arbitrator at his discretion may determine

2.21.2 In  case  of  Contract  with  Public  Sector  Enterprise  (PSE)  or  a  Government
Department, the following shall be applicable :
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In  the  event  of  any  dispute  or  difference  relating  to  the  interpretation  and
application of the provisions of the Contract, such dispute or difference shall be
referred  to  by  either  party  to  the arbitration  of  one  of  the  arbitrators  in  the
department of public enterprises. The award of the arbitrator shall be binding upon
the parties to the dispute, provided, however, any party aggrieved by such award
may make further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of
India. Upon such reference the dispute shall be decided by the Law Secretary or the
Special Secretary or Additional Secretary when so authorized by the Law Secretary,
whose decision shall bind the parties hereto finally and conclusively.

2.21.3 The cost of arbitration shall be borne equally by the parties.

2.21.4 Work under the contract shall be continued during the arbitration proceedings
2.22 RETENTION AMOUNT

2.22.1 Retention Amount shall be 5% of executed contract value and shall be recovered
at the rate of 5% from each Running Bill admitted, including PVC Bills.

2.22.2 Refund of Retention Amount shall be as follows:
i) 50% of retention amount along with ‘Final Bill’
ii) Balance  50% of  retention  amount  shall  be  retained  towards  ‘Performance

Guarantee  for Workmanship’  and  shall  become  refundable  after  expiry  of
Guarantee period, provided all the defects noticed during the guarantee period
have been rectified to the satisfaction of BHEL Site Engineer/BHEL Construction
Manager, and after deducting all expenses/other amounts due to BHEL under the
contract/other contracts entered into by BHEL with them. This portion of the
retention amount can be released on commencement of the Guarantee
period, on
submission of equivalent Bank Guarantee.

2.23 PAYMENTS
Payments to Contractors are made in any one of the following forms

2.23.1 Running Account Bills (RA Bills)
i) These are for interim payments when the contracts are in progress. The bills for

such interim payments are to be prepared by Contractor in prescribed formats (RA
Bill forms).

ii) Payments shall be made according to the extent of work done as per
measurements taken up to the end of the calendar month and in line with the
terms of payments described in the Tender documents

iii) Recoveries on account of electricity, water, statutory deductions, etc are made
as per terms of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has
been done as per the specifications stipulated in the contract. If the work is
not executed as per the stipulated specifications, BHEL may ask the contractor
to re do the work according to the required specifications, without any extra
cost. However, where this is not considered necessary ‘OR’ where the part work
is done due to factors like non-availability of material to be supplied by BHEL
‘OR’  non  availability  of  fronts  ‘OR’ non  availability  of  drawings, fraction
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binding on the contractor.
v) In order to facilitate part payment,  BHEL Site  Engineer at  his discretion  may

further split  the contracted rates/percentages to suit  site conditions,  cash flow
requirements according to the progress of work

2.23.2 Final Bill
Final Bill’  is used for final  payment on closing of Running Account for works or for
single  payment after completion of works. ‘Final Bill’ shall be submitted as per
prescribed format after completion of works as per scope and upon material
reconciliation, along with the following.

i) ‘No Claim Certificate’ by contractor
ii) Clearance certificates where ever applicable viz Clearance Certificates from 

Customer, various Statutory Authorities like Labour department, PF 
Authorities, Commercial Tax Department, etc

iii) Indemnity bond as per prescribed format

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL
2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP
2.24.1 Even though the work will be carried out under the supervision of BHEL

Engineers the Contractor will be responsible for the quality of the workmanship and
shall  guarantee  the  work  done  for  a period  of  twelve  months  from  the  date  of
commencement of guarantee period as defined in Special Conditions of  Contract,  for
good  workmanship  and  shall  rectify  free  of  cost  all  defects  due  to  faulty erection
detected  during the  guarantee  period.  In  the  event  of  the Contractor  failing  to
repair  the defective works within the time specified by the Engineer, BHEL may
proceed to undertake the repairs of such defective works at the Contractor’s risk
and cost,  without  prejudice to any other rights and recover the same from the
Guarantee money.

2.24.2 BHEL shall release the guarantee money subject to the following
i) Contractor has submitted ‘Final Bill’
ii) Guarantee period as per contract has expired
iii) Contractor has furnished ‘No Claim Certificate’ in specified format
iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand 

Certificate’ in specified format
v) Contractor has carried out the works required to be carried out by him during the 

period of
Guarantee and all expenses incurred by BHEL on carrying out such works is included 
for adjustment from the Guarantee money refundable.

2.25 CLOSING OF CONTRACTS
The Contract shall be considered completed and closed upon completion of all 
contractual obligations and settlement of Final Bill or completion of Guarantee period 
whichever is later. Upon
closing of Contract, BHEL shall issue a completion certificate as per standard 
format, based on specific request of Contractor.

2.26 REVERSE AUCTION:
BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL 
appointed
service provider, instead of opening the submitted sealed price bid in the conventional
way. The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from 
time to time.
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BHEL reserves the right to take action against Contractors who either fail to 
perform or Tenderers/Contractor who indulge in malpractices, by suspending business 
dealings with them in
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line with BHEL guidelines issued from time to time.
2.28 OTHER ISSUES
2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract 

Agreement shall be not less than Rs 100/- unless otherwise required under relevant 
statutes.

2.28.2 In case of any conflict between the General Conditions of Contract and 
Special Conditions of Contract, provisions contained in the Special Conditions of 
Contract shall prevail.

2.28.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be 
considered.

2.28.4 BHEL may not insist for signing of Contract Agreements in respect of low value 
and short time period contracts like providing services for Hot water flushing, 
Chemical Cleaning, Transportation,
etc
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  Chapter - I : General Intent of Specifications  
 
 

 
1.0 INTENT OF THE SPECIFICATION 

1.1 The intent of this erection specification is to provide services for execution of the 
project according to most modern and proven techniques and codes. The omission 
of specific reference to any method, equipment or material necessary for the 
proper and efficient services towards installation of the plant shall not relieve the 
contractor of the responsibility of providing such services / facilities to complete the 
work or portion of work awarded to him. The quoted / accepted rates / price shall 
deem to be inclusive of all such contingencies. 

1.2 The work shall conform to dimensions and tolerances given in various drawings 
and documents that will be provided during erection. If any portion of works is 
found to be defective in workmanship and not conforming to drawings / 
documents or other stipulations, the contractor shall dismantle and re-do the 
work duly replacing the defective materials at their own cost, failing which 
recoveries, as determined by BHEL, shall be effected from contractor's bills. 

1.3 It is not the intent of this specification to specify herein all the details of erection 
and commissioning. However, the system shall conform in all respects to high 
standards of quality and workmanship for performing the required duties in a 
manner acceptable to purchaser who will interpret the meaning of drawings and 
specifications and shall be entitled to reject any work or material, which in his 
judgments is not in full accordance herewith. 

1.4 The omission of specific reference to any fabrication / erection or other method, 
equipment or material necessary for proper and efficient working of the plant shall 
not relieve the tenderer of the responsibility of providing such facilities to complete 
the work at quoted rates. Any mismatch/ defect found due to mistake in fabrication 
/ erection shall have to be rectified by the vendor free of cost. Inspection by 
BHEL/Customer does not relieve vendor of his responsibility of executing quality 
erection. 

1.5 The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, supervision, engineering and construction 
management. The contractor should ensure proper planning and successful and 
timely completion of the work to meet the overall project schedule. The contractor 
must deploy adequate quantity of tools & plants, modern / latest construction aids 
etc. He must also deploy adequately trained, qualified and experienced supervisory 
staff and skilled personnel. 
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1.6 Contractor shall erect and commission all the equipments and auxiliaries as per 
the sequence & methodology prescribed by BHEL depending upon the technical 
requirements. Availability of materials and fronts will decide this. BHEL Engineer’s 
decision regarding correctness of the work and method of working shall be final 
and binding on the contractor. No claims for extra payment from the contractor will 
be entertained on the ground of deviation from the methods / sequence adopted in 
erection of similar sets elsewhere. 

1.7 Following shall be the minimum responsibility of contractor and have to be 
provided within finally accepted rates / prices: 

1.7.1 Provision as required of all types of labour, supervisors, engineers, watch and 
ward, tools & tackles, calibrated MMEs (Monitoring and Measuring Equipment) as 
specified and otherwise required for the work, consumables for erection, testing 
and commissioning including material handling 

1.7.2 Achieving Proper out-turn / Turn-over as per BHEL plan and commitment. 

1.7.3 Completion of work as per BHEL Schedule 

1.7.4 Good quality and accurate workmanship for proper performance of the equipment 

1.7.5 Repair and rectification 

1.7.6 Preservation / Re-conservation of all components during storage / erection / 
commissioning till handing over. 
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  Chapter - II : General Services to be rendered by the Bidder  
 
 

 
2.0 GENERAL SERVICES TO BE RENDERED BY THE BIDDER 

2.1 Services for construction, fabrication, erection under the contract shall include 
but not be limited to the following: 

2.2 Issuing materials from store/open yard from time to time for erection as per the 
construction programme.  

2.3 Transport of material to their respective places of erection and erection of the 
complete plant & equipment as supplied under this specification. (In BHEL’s Scope) 

2.4 Deployment of all skilled and unskilled manpower required for erection, supervision of erection, 
watch & ward and other services to the rendered under this specification. 

2.5 Deployment of all erection tools & tackle, construction machinery, and all other 
implements in adequate number and size, appropriate for the erection work to be 
handled under scope of this specification except otherwise specified. 

2.6 Supply of all consumables, eg welding electrodes, cleaning agents, diesel oil, 
lubricant etc as well as materials required for temporary supports, scaffolding etc 
as necessary for such erection work, unless specified otherwise. 

2.7 Providing support services for the contractor's erection staff eg construction of site 
offices, temporary stores and transport to work site for erection personnel, 
watch and ward for security and safety of the materials under the Contractor's 
custody etc. as required. 

2.8 Maintaining proper documentation of all the site activities undertaken by the 
Contractor as per the proforma mutually agreed with BHEL, Submission of 
monthly progress reports and any such document as and when desired by 
BHEL/owner, taking approval of all statutory authorities i.e Boiler Inspector, 
Factory Inspector, Inspector of Explosives etc , as applicable for respective 
portions of work fall under the jurisdiction of such statutes of laws. 

2.9 Any other service, although not specifically called for but required for a contract of 
the size and nature indicated in the specification. 
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3.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND STANDARDS) 

3.1 Except where otherwise specified, the plant/equipment shall comply with the 
appropriate Indian Standard or an agreed internationally accepted Standard 
Specification as mentioned elsewhere in contract specifications, each 
incorporating the latest revisions at the time of tendering. Where no internationally 
accepted standard is applicable, the Bidder shall give all particulars and details as 
necessary, to enable BHEL to identify all of the plant/equipment in the same 
detail as would be possible had there been a Standard Specification. 

3.2 Where the Bidder proposes alternative codes or standards he shall include in 
his tender one copy (in English) of each Standard Specification to which 
materials offered shall comply. In such case, the adopted alternative standard 
shall be equivalent or superior to the standards mentioned in the specification. 

3.3 In the event of any conflict between the codes and standards referred above, 
and the requirements of this specification, the requirements which are more 
stringent shall govern. 

3.4 Tools used during erection and commissioning shall not be accepted except with 
the specific approval of the Engineer. 
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4.0 OBLIGATIONS OF CONTRACTOR 

4.1 CONSUMABLES & OTHER ITEMS 

4.1.1 The contractor shall provide within finally accepted price / rates, all consumables 
like welding electrodes etc. Other erection consumables such as tapes, jointing 
compound, grease, mobile oil, M-seal, Araldite, petrol, CTC / other cleaning 
agents, grinding and cutting wheels are to be provided by the contractor. Steel, 
packers, shims, wooden planks, scaffolding materials hardware items etc 
required for temporary works such as supports, scaffoldings are to be arranged 
by the contractor. Sealing compounds, gaskets, gland packing, 
wooden/concrete sleepers, for temporary work, required for completion of work 
except those which are specifically supplied by manufacturing unit are also to be 
arranged by the contractor. 

4.1.2 It shall be the responsibility of the contractor to plan the activities and store 
sufficient quantity of consumables. Non-availability of any consumable materials or 
equivalent suggested by BHEL cannot be considered as reason for not attaining 
the required progress or for additional claim. 

4.1.3 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding suppliers, type of electrodes etc before procurement of welding 
electrodes. On receipt of electrodes at site these shall be subjected to inspection 
and approval by BHEL. The contractor shall inform BHEL details regarding type of 
electrodes, batch number, date of expiry etc and produce test certificate for each 
lot / batch with correlation of batch / lot number with respective test certificate. No 
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 electrode without a valid test certificate will to be used. 

4.1.4 BHEL reserves the right to reject the use of any consumable including electrodes, 
gases, lubricants / special consumables if it is not found to be of the required 
standard / make / purity or when shelf life has expired. Contractor shall ensure 
display of shelf life on consumable wherever required and records maintained. 

4.1.5 Storage of all consumables including welding electrodes shall be done as per 
requirement / instruction of the Engineer by the contractor at his cost. 

4.1.6 In case of improper arrangement for procurement of any consumable, BHEL 
reserves the right to procure the same from any source and recover the cost from 
the Contractor’s first subsequent bill at market value plus the departmental 
charges of BHEL from time to time. Postponement of such recovery is normally not 
permitted. The decision of Engineer in this regard shall be final and binding on the 
Contractor. 

4.1.7 All charges on account of Octroi, terminal or sales tax and other duties on 
materials obtained from any source for carrying out the works in the scope of the 
contractor shall be borne by the contractor. 

4.2 TOOLS AND PLANTS / MONITORING AND MEASURING EQUIPMENT (MMEs) 

4.2.1 T&Ps and MMEs to be provided by Contractor 

4.2.1.1 All T&Ps and MMEs excepting those specifically indicated in BHEL scope are to 
be provided by the Contractor. Contractor has to make his own arrangement at his 
cost for completing the formalities (including arrangement of Road permits, if any) 
if required with Sales Tax/VAT authorities, for bringing their materials, plants and 
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 equipments at site for the execution of work under this contract. 

4.2.1.2 All suitable cranes, lifting equipment’s for material handling at stores/yard/siding 
of BHEL/Customer are included in scope. BHEL’s cranes will not be available for 
this purpose unless otherwise specifically permitted as per contract conditions 

4.2.1.3 All T&Ps to be deployed by the contractor shall have the approval of BHEL 
Engineer with regard to brand, quality and specification. 

4.2.1.4 Indicative list of Major T&Ps in the scope of Contractor are given in the Technical 
Conditions of Contract. Bidders to note that these are only indicative and as such 
all other T&P necessary for timely and satisfactory completion of work in scope 
shall be mobilized by Contractor 

4.2.1.5 Timely deployment of adequate T&Ps is the responsibility of the contractor. The 
contractor shall be prepared to augment the T&P at short notice to match the 
planned programme and to achieve the milestones. 

4.2.1.6 Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternative arrangements expeditiously so that the progress of work is not 
hampered. 

4.2.1.7 In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material or non-availability of the same owing to breakdown, BHEL will 
make alternative arrangement at the risk and cost of the contractor. Decision of 
BHEL shall be final and binding on the contractor 

4.2.1.8 The T&P to be arranged by the contractor shall be in proper working condition and 
their operation shall not lead to unsafe condition. The movements of cranes, and 
other equipment should be such that no damage / breakage occurs to foundations, 
other equipments, material, property and men. All arrangements for the movement 
of the T&P etc shall be the contractor’s responsibility. 

4.2.1.9 Use of welding generators/ rectifiers only shall be permitted for welding. Use of 
welding transformers will be subject to specific approval of BHEL engineer. 

4.2.1.10 The contractor at his cost shall carry out periodical testing of his construction 
equipments. Test certificates shall be furnished to BHEL. 

4.2.1.11 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, manila ropes, winches and slings etc. History 
card and maintenance records for major T&Ps will be maintained by the contractor 
and will be made available to BHEL Engineer for inspection as and when required. 
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 Fitness certificate / Test Certificates of T&P shall have to be submitted before it is 

put in use. Identification for such T&Ps will be done as per BHEL Engineer's 
advice. 
BHEL reserves the right to permit only new slings up to 20 mm and lifting tackles 
up to 3 MT capacities. 

4.2.1.12 Contractor shall ensure deployment of reliable and calibrated MMEs (Inspection 
measuring and Monitoring equipment). The MMEs shall have test / calibration 
certificates from authorized / Government approved / accredited agencies 
traceable to National / International standards. Each MME shall have a label 
indicating calibration status i.e. date of calibration, calibration agency and due date 
for calibration. A list of such instruments deployed by contractor at site with its 
calibration status is to be submitted to BHEL Engineer for control. 

4.2.1.13 Re-testing / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer within the contract price. The 
contractor will also have alternate arrangements for such MME so that work does 
not suffer when the particular instrument is sent for calibration. If any MMEs not 
found fit for use, BHEL shall have the right to stop the use of such item. It will be 
necessary for the contractor to deploy proper item. Any readings taken by the 
defective instrument will be recalled and repeat the readings taken by that 
instrument with a proper one. In case he fails to do so, BHEL may deploy MMEs 
and retake the readings at contractor’s cost. 

4.2.1.14 BHEL shall have lien on all T&P, MMEs and other equipment of the contractor 
brought to the site for the purpose of erection, testing and commissioning. BHEL 
shall continue to hold the lien on all such items throughout the period of contract / 
extended period. The contractor and / or his sub-contractors, without the prior 
written approval of the Engineer, shall remove no material brought to the site. 

4.2.1.15 The month wise T&P deployment plan to execute the work is to be submitted as 
per relevant format as per the instruction of BHEL. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of 
the job, to any extent. 

4.2.2 Obligations in respect of T&Ps and MMEs provided by BHEL 
4.2.2.1 T&P / MMEs being provided by BHEL to sub-contractor free of hire charges shall 

be shared by other subcontractors working for BHEL at site and the allotment done 
by BHEL Engineer shall be final and binding. 

4.2.2.2 BHEL T&P will be issued in basic assembled condition. Additional loose 
components / sub-assemblies / attachments as and when necessary, will be 
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 issued by BHEL. Assembly of such additional loose components/sub-assemblies/ 

attachments is in contractor’s scope. 
4.2.2.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 

major overhauls, distribution pattern or any other reason, the contractor shall plan / 
amend / alter his activities to meet erection / commissioning targets in consultation 
with BHEL. 

4.2.2.4 void 

4.2.2.5 The contractor shall engage trained and experienced operators for the operation of 
BHEL’s T&Ps. Their skill / performance will be checked by BHEL Engineer before 
they are allowed to operate the same. However checking of skills by BHEL does 
not absolve the contractor of his responsibilities for proper and safe handling of 
equipment, consistent good performance of operators and regular performance 
evaluation of operators. 

4.2.2.6 The day to day operation and maintenance of BHEL’s T&Ps (Other than cranes) 
shall be carried out by contractor as per manufacturer's / BHEL's maintenance 
schedule at his cost. The contractor has to arrange for fixing of the spares; 
supervision in specialized cases will be provided by BHEL. For upkeep of all 
other T&Ps supplied by BHEL, spares shall be arranged by the Contractor. 
BHEL supplied T&Ps shall be maintained in good working condition during the 
entire period of use. T&Ps in defective / damaged condition shall be rectified 
promptly to the full satisfaction of BHEL engineer. Contractor shall maintain 
records for maintenance of major T&Ps. These shall be made available for 
Inspection whenever required. In case of any lapses on the part of the contractor, 
BHEL at its own discretion shall get the servicing / repair of equipment done at 
the risk and cost of the contractor along with BHEL overheads. Further, if there are 
breakdowns / damages due to negligence of the contractor, the complete 
service / repair charges and cost of all the spares damaged with BHEL 
overheads shall be recovered from contractor’s RA bills. 

 

4.2.2.7 void 
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4.2.2.8 In the event of contractor not using and maintaining BHEL T&Ps according to 

BHEL’s instructions. BHEL will have the right to withdraw such item without any 
notice and no claim in this regard shall be entertained and contractor shall be 
responsible for delay in execution on this account. 

4.2.2.11 The contractor shall furnish regular utilization report of the BHEL T&Ps, as per 
requirement of BHEL. 

4.2.2.12 Any loss / damage to any part of BHEL T&Ps and MMEs shall be to the 
contractor's account and any expenditure on these accounts by BHEL will be 
recovered from the contractor's bill in case the contractor fails to make good the 
loss. 

4.2.2.13 It shall be responsibility of the contractor to take delivery of T&Ps and MMEs from 
stores or place of use by other contractor at project site, transport the same to site 
and return the same to BHEL store / place as intimated by Engineer in project site 
in good working conditions after use. 

4.2.2.14 The contractor shall return BHEL T&Ps and MMEs issued to him in good working 
condition as and when desired by BHEL (on completion or reduction of workload). 
If contractor delays return of T&P and MME, hire charges as applicable shall be 
levied by BHEL from time, it was requisitioned till the time of actual return. 

T&Ps and MMEs returned in damaged / unserviceable condition shall be got 
repaired by BHEL at its own discretion and entire cost of repair with BHEL 
overheads shall be recovered from the contractor. 

4.2.2.15 Replacement cost including BHEL overheads in respect of irreparable / 
completely damaged / non return of T&Ps and MMEs shall be recovered from the 
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 contractor's running / final bills 

4.2.2.16 void 

a) void 

b) void. 

c) void  
 

d) void 

e) void 

f) void 
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g) void. 

h) void 

4.2.2.17 Obligations in respect of Construction Lift/Elevators provided by BHEL 

a) The total erection including commissioning, maintenance, statutory clearances 
shall be in included in scope of work. Supervision by the original equipment 
supplier or their authorized agency shall be arranged for by BHEL, in case found 
necessary. 

b) All day to day and routine maintenance and checking is to be carried out by the 
contractor as per the recommendations of the supplier. He should periodically 
check the brakes and carry out the all works to ensure the safety of all those using 
the lift/elevator. BHEL shall arrange spares required for upkeep of Construction 
lift/elevator 

c) The construction lift/elevator should never be overloaded as this can lead to 
serious accidents. Ensuring all safety aspects in operation of the lift shall be the 
responsibility of the contractor. Erection of all the required number of landing 
platforms is included in scope. Landing platforms are to be provided with proper 
barricades and hand railings. 

d) After completion of contractual scope of work or as per BHEL advice, the 
temporary elevator/lift shall be dismantled and handed over to BHEL neatly 
identified/tagged. Temporary structures/platforms etc erected for the elevators/lifts 
are also to be dismantled and materials to be returned to stores as applicable. The 
construction and dismantling of the foundations required for the 
construction/elevator lifts is included in the scope of the contractor. 
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5.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR, 

SUPERVISORY STAFF, ETC. 
5.1 Refer relevant clauses of General Conditions of Contract (GCC) also in this 

regard 
5.2 The contractor shall deploy all the necessary skilled/semiskilled/ unskilled 

labour including highly skilled workmen etc. These workmen should have 
previous experience on similar job. They shall hold valid certificates wherever 
necessary. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time if he is found to be unsuitable and the contractor shall 
forthwith remove him. 

5.3 Contractor shall also comply with the requirements of local authorities/ project 
authorities calling for police verification of antecedents of the workmen, staff 
etc. 

5.4 It is the responsibility of the contractor to engage his workmen in shifts and or 
on overtime basis for achieving the targets set by BHEL. This target may be set 
to suit BHEL’s commitments to its customer or to advance date of completion of 
events or due to other reasons. The decision of BHEL in regard to setting the 
erection and commissioning targets will be final and binding on the contractor. 

5.5 Contractor shall provide at different elevation suitable arrangement for urinal 
and drinking water facility with necessary plumbing & disposal arrangement 
including construction of septic tank. These installations shall be maintained in 
hygienic condition at all times. 

5.6 The Contractor in the event of engaging 20 or more workmen, shall obtain 
Independent license under the Contract labour (Regulation and Abolition) Act 
1970 from the concerned authorities based on Form-V issued by the Principal 
Employer/Customer. In order to issue Form-V by Customer, Contractor shall 
fulfill all Statutory requirements like Insurance Policy, PF Code/PF Account 
number etc as per the requirement of BHEL/Customer 

5.7 Contractor shall deduct the necessary amount towards Provident Fund and 
contribute equal amount as per Government of India laws. This amount will be 
deposited regularly to the provident Fund Commissioner. BHEL/Customer may 
insist for submission of the account code duly certified by PF Commissioner 

5.8 Contractor may also be required to comply with provisions of ESI Act in vogue if 
applicable and submit evidence to BHEL. 

5.9 BHEL / customer may insist for witnessing the regular payment to the labour. 
They may also like to verify the relevant records for compliance with statutory 
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 requirements. Contractor shall enable such facilities to BHEL / Customer. 
5.10 Contractor shall deploy only qualified and experienced engineers/ supervisors. 

They shall have professional approach in executing the work. 

5.11 The contractor's supervisory staff shall execute the work in the most 
professional manner in the stipulated time. Accuracy of work and aesthetic 
finish are essential part of this contract. They shall be responsible to ensure 
that the assembly and workmanship conform to dimensions and tolerances 
given in the drawings/instructions given by BHEL engineer from time to time. 

5.12 The supervisory staff employed by the contractor shall ensure proper outturn of 
work and discipline on the part of the labour put on the job by the contractor. 
Also in general they should see that the works are carried out in a safe and 
proper manner and in coordination with other labour and staff employed directly 
by BHEL or other contractors of BHEL or BHEL's client. 

5.13 It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc for entering the project premises. Necessary coordination 
with customer officials is the responsibility of the contractor. Contractor to 
follow all the procedures laid down by the customer for making gate passes. 
Where permitted, by customer / BHEL, to work beyond normal working hours, 
the contractor shall arrange necessary work permits for working beyond normal 
working hours. 

5.14 The actual deployment will of Labour and Engineer/supervision staff shall be so 
as to satisfy the erection and commissioning targets set by BHEL. If at any time, 
it is found that the contractor is not in a position to deploy the required 
engineers/supervisors/workmen due to any reason, BHEL shall have the option 
to make alternate arrangements at the contractor’s risk and cost.The 
expenditure incurred along with BHEL overheads thereon shall be recovered 
from the contractor 

5.15 Contractor shall not deploy women labour at night. 
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6.0 MATERIAL HANDLING, STORAGE AND PRESERVATION ETC  

6.1 MATERIAL HANDLING AND STORAGE 

6.1.1 All the equipments/materials furnished under this contract shall be received 
from the project stores, sheds / storage yards and transported to pre assembly 
area / erection site and stored in the storage spaces in a manner so that they 
are easily retrievable till the contractor erects them.  

6.1.2 While BHEL will endeavor to store / stack / identify materials properly in their 
open / close / semi closed / tarpaulins covered storage yard / shed, it shall be 
contractor's responsibility to assist BHEL in identifying materials well in time for 
erection. They should take the delivery of the same, following the procedure 
indicated by BHEL, and transport the material safely to pre-assembly yard / 
erection site in time, according to program. 

6.1.3 The contractor shall take delivery of components, equipment / consumables 
from work area after getting the approval of BHEL Engineer on standard 
indent forms. 

6.1.4 The contractor shall identify and deploy necessary Engineers / supervisors / 
workmen for the above work in sufficient number as may be needed by BHEL, 
for areas covering their scope. 

6.1.5 All the equipment shall be handled very carefully to prevent any damage or 
loss. No untested wire ropes / slings etc. shall be used for unloading / 
handling. The equipment shall be properly protected to prevent damage either 
to the equipment or to the floor where they are stored. The equipment from the 
stores shall be moved to the actual location at the appropriate time so as to 
avoid damage of such equipment at site. 

6.1.6 Contractor shall ensure that while lifting slings shall be put over the points 
indicated on the equipment or as indicated in the manufacturer's drawings. 
Slings / shackles of proper size shall be used for all lifting and rigging 
purposes. All care shall be taken to safe guard the equipment against any 
damage. Dragging of piping / valves should be avoided. In case of any damage 
the cost shall be covered from the contractor. 

6.1.7 Approach road conditions from the stores / yards to the erection site may not 
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 be equipped and ideal for smooth transportation of the equipment. Contractor 

may have to be adequately prepared to transport the materials under the 
above circumstances without any extra cost. . The contractor may familiar 
himself with soil conditions at site. 

6.1.8 Contractor shall be responsible for examining all the plant and materials issued 
to him and notify the Engineer immediately of any damage, shortage, 
discrepancy etc before they are moved out of the stores / storage area. The 
contractor shall be solely responsible for any shortages or damages in transit, 
handling, storage and erection of the equipment once received by him. As the 
erection work will be spread in different areas / locations of the project, 
contractor has to arrange sufficient number of watch / ward personal to avoid 
any pilferage of material 

6.1.9 The contractor shall maintain an accurate and exhaustive record-detailing out 
the list of all equipment received by him for the purpose of erection and keep 
such record open for the inspection of the engineer at any time. 

6.1.10 All the material in the custody of contractor and stored in the open or dusty 
locations must be covered with suitable weather proof / fire retardant covering 
material wherever applicable and shall be blocked up on raised level above 
ground. All covering materials including blocks and sleeper shall be arranged 
by the contractor at his cost. 

6.1.11 If the material belonging to the contractor are stored in area other than those 
earmarked for his operation the engineer will have the right to get it moved to 
the area earmarked for the contractor at the contractor’s risk and cost. 

6.1.12 The contractor shall be responsible for making suitable indoor storage facilities 
to store all equipment (drawn by the contractor from BHEL / customer stores), 
which require indoor storage till the time of their installation. The Engineer will 
direct the contractor in this regard, which item in his opinion will require indoor 
storage, and the contractor shall comply with Engineer's decision. 

6.1.13 The contractor shall ensure that all surplus / damaged / scrap / unused 
material, packing wood / containers/ special transporting frames etc are 
returned to BHEL at a place in project area identified by the Engineer. The 
contractor will maintain an account for all items received and returned to BHEL. 
Any shortage in returning such items shall be chargeable to the contractor 
except allowable wastage for packing wood only. 

6.1.14 The contractor shall hand over all parts / materials remaining extra over the 
normal requirement with proper identification tags to the stores as directed by 
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 the concerned BHEL engineer.  

6.1.15 The contractor shall ensure that all the packing materials and protective 
devices installed on equipment during transit and storage are removed before 
installation. 

6.1.16 It shall be the responsibility of the contractor to keep the work / storage areas 
in neat, tidy and working conditions. All surplus/unusable packing and other 
materials shall be removed and deposited at location(s) specified by BHEL 
within the project premises. If required weighing of the same within the project 
premises will have to be carried out. 

6.2 PRESERVATION OF COMPONENTS 

6.2.1 After taking delivery from BHEL / customer’s stores, plant materials storage 
shall be subjected to the following protection besides other provisions indicated 
in these specifications elsewhere. 

6.2.1.1 Items stored outdoors shall be stacked up at least six inches (6") off the 
ground. Items should not be stored in a low lying area where water logging is a 
possibility. Contractor should have sufficient numbers of wooden / concrete / 
steel sleepers for the job. 

6.2.1.2 void 

6.2.1.3 void 

6.2.1.4 Insulation materials shall be stored indoors or otherwise protected against 
getting wet/ damaged, using suitable measures and should be protected from 
direct rain. 

6.2.2 void 

6.2.3 The contractor shall effectively protect the finished work from action of weather 
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 and from damage or defacement and shall cover the finished parts then and 

there for their protection. 

6.2.4 Any failure on the part of contractor to carry out works according to above 
clauses will entail BHEL to carry out the job from any other party and recover 
the cost from contractor. 
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7.0 DRAWINGS AND DOCUMENTS 

7.1 The detailed drawings, specifications available with BHEL engineers will be 
made available to the contractor during execution of work at site. The 
contractor will also ensure availability of all drawings / documents at work 
place. 

7.2 Necessary drawings to carry out the erection work will be furnished to the 
contractor by BHEL on loan, which shall be returned to BHEL Engineer at site 
after completion of work. Contractor shall ensure safe storage and quick 
retrieval of these documents. 

7.3 The contractor shall maintain a record of all drawings and documents available 
with him in a register as per format given by BHEL Engineer. Contractor shall 
ensure use of pertinent drawings / data / documents and removal of obsolete 
ones from work place and returning to BHEL. 

7.4 The data furnished in various annexure enclosed with this tender specification 
are only approximate and for guidance. However, the change in the design and 
in the quantity may occur as is usual in any such large scale of work. The 
contractors quoted rates shall be inclusive of the above factor 

7.5 Should any error or ambiguity be discovered in the specification or information 
the contractor shall forthwith bring the same to the notice of BHEL before 
commencement of work. BHEL's interpretation in such cases shall be final and 
binding on the contractor. 

7.6 Deviation from design dimensions should not exceed permissible limit. The 
contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL. 
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8.0 INSPECTION AND QUALITY 

8.1 Inspection, Quality Assurance, Quality Control 

8.1.1 Preparation of quality assurance log sheets and protocols with customer/ 
consultants/statutory authority, welding logs, NDE records, testing & calibration 
records and other quality control and quality assurance documentation as per 
BHEL engineer’s instructions, is within the scope of work/specification. These 
records shall be submitted to BHEL/customer for approval from time to time. 

8.1.2 void 

8.1.3 A daily log book should be maintained by every supervisor/engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating alignment/clearance / centering / leveling readings 
and inspection details of various equipments etc. 

 

 

8.1.4 The performance of welders will be reviewed from time to time as per the 
BHEL standards. Welders’ performance record shall be furnished periodically 
furnished for scrutiny of BHEL’s Engineer. Corrective action as informed by 
BHEL shall be taken in respect of those welders not conforming to these 
standards. This may include removal/ discontinuance of concerned welder(s). 
Contractor shall arrange for the alternate welders immediately 

8.1.5 All the welders shall carry identity cards as per the proforma prescribed by 
BHEL/Customer/Consultant. Only welders duly authorized by 
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 BHEL/customer/consultant shall be engaged on the work.  

8.1.6 Contractor shall provide all the Measuring Monitoring Equipments (MMEs) 
 required for completion of the work satisfactorily. These MMEs shall be of 
 brand, quality and accuracy specified by BHEL Engineer and should have 
 necessary calibration and other certificates as per the requirement of BHEL 
 Engineer. Decision of BHEL Engineer regarding acceptance or otherwise of 
 the measuring instruments/gauges/tools for the work under this specification, is 
 final and binding on the contractor. BHEL may give an indicative list of MMEs 
 required for this work and to be made available by the contractor. The list will 
 be reviewed by BHEL and the contractor shall meet any augmentation needed 
 wherever required. 

8.1.7 It is the responsibility of the contractor to prove the accuracy of the 
 testing/measuring/calibrating equipment’s brought by him based on the 
 periodicity of calibration as called for in the BHEL's quality assurance 
 standards/BHEL Engineer's instructions. 
8.1.8 Any re-laying or re-termination of cables/re-erection of instruments/ 

 recalibration of instruments etc. required due to contractor's mistake or design 
 requirement and found at any stage inspection, shall be carried out by the 
 contractor at no extra cost. (In BHEL’s Scope) 

8.1.9 BHEL, Power Sector Regions (PSNR/PSER/PSWR/PSSR) have already been 
 accredited with ISO 9001 certification and as such this work is subject to 
 various audits to meet ISO 9001 requirements. One particular aspect which 
 needs special mention is about arrangement of calibration of instruments by 
 the contractor. Contractor shallensure deployment of reliable 
 andcalibratedMMEs (Measuring and Monitoring Equipments). The MMEs shall 
 have test / calibration certificates from authorised / Government approved / 
 Accredited agencies traceable to National / International Standards. Re- 
 testing / re-calibration shall also be arranged at regular intervals during the 
 period of use as advised by BHEL Engineer within the contract price. The 
 contractor will also have alternate arrangements for such MMEs so that work 
 does not suffer when the particular equipment / instrument is sent for 
 calibration. Also if any MMEs not found fit for use, BHEL shall have the right to 
 stop the use of such item and instruct the contractor to deploy proper item and 
 recall ie repeat the readings taken by that instrument, failing which BHEL may 
 deploy MME and retake the readings at Contractor’s cost. 

8.1.10 Re-work necessitated on account of use of invalid MMEs shall be entirely to the 
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 contractor’s account. He shall be responsible to take all corrective actions, 

including resource augmentation if any, as specified by BHEL to make-up for 
the loss of time. 

8.1.11 In the courses of erection, it may become necessary to carry repeated checks 
of the work with instruments recently calibrated, re-calibrated. BHEL may 
counter/ finally check the measurements with their own MMEs. Contractor shall 
render all assistance in conduct of such counter/final measurements. 

8.1.12 Total Quality is the watchword of the work and Contractor shall strive to 
achieve the Quality Standards; procedures laid down by BHEL. He shall follow 
all the instructions as per BHEL drawings and Quality Standards. 

8.2 Stage Inspection By FES/QA Engineers 

8.2.1 Apart from day-to-day inspection by BHEL Engineers stationed at Site and 
Customer’s Engineers, stage inspection of equipments under erection and 
commissioning at various stages shall also be conducted by teams of 
Engineers from Field Engineering Services of BHEL’s Manufacturing Units, 
Quality Assurance teams from Field Quality Assurance, Unit/Factory Quality 
Assurance and Commissioning Engineers from Technical Services etc. 
Contractor shall arrange all labour, tools and tackles etcalong with proper 
access for such stage inspections free of cost. 

8.2.2 Any modifications suggested by BHEL FES and QA Engineers’ team shall be 
carried out. Claims of contractor, if any, shall be dealt as per Section 13, and 
provided such modifications have not arisen for reasons attributable tothe 
contractor. 

8.3 Statutory Inspection of Work 

8.3.1 The work to be executed under these specifications has to be offered for 
inspection, at appropriate stages of work completion, to various statutory 
authorities for compliance with applicable regulations. 

The work-related statutory inspections, though not limited to, are as under: 

1) Inspectorate of Steam Boilers and Smoke Nuisance 
2) Electrical Inspector 
3) Factory Inspector, Labour Commissioner, PF Commissioner and 

other authority connected to this project work 
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 The scope includes getting the approvals from the statutory authorities, which 

includes arranging for inspection visits of statutory authority periodically as per 
BHEL Engineer’s instructions, arranging materials for ground inspection, taking 
rub outs for the pressure parts to be offered for inspection, submitting co- 
related inspection reports, documents, radiographs etc and following up the 
matter with them. Contractor shall also make all arrangements for offering the 
Products / Systems for inspection at location, as applicable, to the concerned 
authority. 

 

8.3.2 void 

8.3.3 Contractor shall comply with ‘Qualification Tests for welders engaged in 
welding of Boilers and Steam Pipes under Construction, Erection and 
Fabrication at Site in India and in repairing Boilers and steam pipes by welding’ 
in line with Chapter XIII of Indian Boiler Regulations-1950, for testing his 
welders / men / workers, including all associated fees, procedures, required 
instruments and equipments and their calibration there of. It shall be 
contractor’s responsibility to obtain approval of Statutory Authorities, 
wherever applicable, for the conducting of any work which comes under the 
purview of these authorities, at his cost. 

8.3.4 void 

8.4 The Quality Management System of BHEL, Power Sector Regions 
(PSNR/PSER/PSWR/PSSR) have already been certified and accredited under 
ISO 9002 standards in this regard. The basic philosophy of the Quality 
Management System is to define the organizational responsibility, work as per 
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 documented procedures, verify the output with respect to acceptance norms, 

identify the non-conforming product/ procedure and take corrective action for 
removal of non-conformance specifying the steps for avoiding recurrence of 
such non-conformities, & maintain the relevant quality records. The 
nonconformities are to be identified through the conduct of periodical audit of 
implementation of quality systems at various locations/stages of work. 
Suppliers/vendors of various products/services contributing in the work are also 
considered as part of the quality management system. .as such the contractor 
is expected not only to conform to the quality management system of BHEL but 
also it is desirable that they themselves are accredited under any quality 
management system standard. 

8.5 Field Quality Assurance 

8.5.1 Contractor shall carry out all activities conforming to the approved Field Quality 
Plan (FQP) as revised from time to time. Total quality shall be the watchword of 
the work and contractor shall strive to achieve the quality standards, 
procedures laid down by BHEL. He shall follow all the instructions as per BHEL 
drawings and quality standards. Contractor shall provide the services of quality 
assurance engineer as per the relevant clauses. 
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9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/ 
QUALITY ASSURANCE PROGRAMME: 
BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for ISO 
9001. Quality of work to customer's satisfaction and fulfillment of system 
requirements are the essence of ISO 9001 certification. BHEL, PS Regions 
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contractor 
also shall organise/ plan/ perform all their activities to meet with the applicable 
requirements of these standards. 

9.1 HSE (Health, safety & Environment): 
Contractor will comply with HSE (Health, safety & Environment) requirements of 
BHEL. HSE requirements in brief, are given below :- 

9.1.1 Contractor will nominate one of their qualified and experienced employees as 
Safety Officer, who will be responsible for all HSE related issues of contractors 
work area. Safety Officer will have authority to stop any activity, in case he 
observes that the activity is not being carried out in safe manner. He will 
conduct surprise inspection as well as periodic inspection/drill (at least once in a 
month) and submit such reports to BHEL. He will conduct periodic meetings 
with supervisors of different working groups and explain HSE issues and use of 
PPEs to them. Reports of such meetings will be submitted to BHEL. Contractor 
will develop suitable work procedures based upon HSE guidelines and OCPs 
and implement it. Such work procedures will consist of Area of work, T&P 
Details, Work Procedure, PPE requirements etc. Please refer Schedule VIII of 
BOCW Rules for number of safety officers, qualification, duties etc. 

 
Contractor should highlight the requirement of safety to staff and labour through 
daily tool box meeting before start of the days job. 

 
Contractor to also submit monthly safety reports as per the format/procedure of 
BHEL. 

9.1.2 The contractor shall arrange induction and regular health check of their 
employees as per schedule VII of BOCW rules by aregistered medical 
practitioner. The contractor shall take special care of the employees affected 
with occupational diseases under rule 230 and schedule II of BOCW Rules. The 
employees not meeting the fitness requirement should not be engaged for such 
job 

9.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will 
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 be made available at site & their regular use by all concerned will be ensured: - 

(In BHEL’s Scope) 
- HELMET 
- SAFETY GOGGLES & WELDING FACE SHIELDS 
- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT 
- SAFETY SHOES 
- EAR PLUG 
- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION 
OF THE WORK 
Contractor to also submit monthly reports on above as per the format/procedure 

of BHEL. (In BHEL’s Scope) 
9.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and 

illness at work place. Arranging training to contractor workmen/ employees for 
giving first aid. 

9.1.5 Arranging ambulance in case of any emergency situation. 

9.1.6 Identification of nearest hospital and health check-up of workmen/employees 

9.1.7 Providing filtered drinking water at work place in cool container. 

9.1.8 Providing Canteen, Rest Room, Washing facilities to the contracted employees 
as per provisions of Contract Labour Regulation Act 1970 (Chapter V). 

9.1.9 Providing appropriate firef ighting equipment at designated work place and 
nominate a fire officer/warden adequately trained for his job. 

9.1.10 Identification of nearest fire station and display contact telephone nos. / 
person’s name around work places for cases of emergencies. 

9.1.11 Providing adequate no. of 24 V sources and ensure that no hand lamps are 
operating at voltage level above 24 Volts. 

9.1.12 Fulfilling safety requirements at all power tapping points. 

9.1.13 Red & White caution tape of proper width (1.5 to 2 inch) to be used for 
cordoning unsafe area such as open trench, excavation area etc. 

9.1.14 Providing contractors company logo on cloths /uniform/ proper identity cards 
with photographs, for correct identification of people working at project site . 

9.1.15  No welders will be deployed without passing appropriate tests and holding 
valid welding certificates. Approved welding procedure should be displayed at 
work 
place. 

9.1.16 void  
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9.1.17 All scaffolding/ platforms should be made from materials of appropriate 
quality/grade so that these are safe for use. It should be certified/declared safe 
for use by an experienced contractor person, before any scaffolding/platform is 
used. Please refer IS:3696 part 1&2 and 4014 part 1 & 2 

9.1.18 All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have 
valid test/calibration certificates bearing endorsement from competent authority 
of BHEL. Contractor to also submit monthly reports of T&Ps deployed and 
validity test certificates to BHEL safety Officer as per the format/procedure of 
BHEL. 

9.1.19 Ensure that the regulatory requirement of excessive weight limit (to carry/lift/ 
move weights beyond prescribed limits) for male and female workers are 
complied with. 

9.1.20 Safety slogan, Safety/ Caution boards, wherever required to be displayed in 
consultation with BHEL. 

9.1.21 void 

9.1.22 It is imperative on the part of the contractor to join and effectively contribute in 
joint measures such as tree plantation, environment protection, contributing 
towards social upliftment, conversion of packing woods to school furniture, 
keeping good relation with local populace etc. 

9.1.23 The contractor shall carry out periodic air and water quality check and 
illumination level checking in his area of work place and take suitable control 
measure. 

9.1.24 The Contractor is required to provide proper safety net systems (IS-11057) 
where ever the hazard of fall from height is present as per instruction of BHEL 
Engineer. The safety nets shall be fire resistant, duly tested and shall be of ISI 
Mark and the nets shall be located as per site requirements to arrest or to 
reduce the consequences of a possible fall of persons working at different 
heights. 

9.1.25 All applicable OCPs (Operational control procedures) will be followed by 
contractor as per BHEL instructions. This will be done as part of normal scope 
of work. List of such OCPs is given below. In case any other OCP is found to 
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 be applicable during the execution of work at site, then contractor will follow this 
as well, within quoted rate. These OCPs (applicable ones) will be made 
available to contractor during work execution at site. However, for reference 
purpose, these are kept with Safety Officer of BHEL at the Power Sector 
Regional HQ, or available in downloadable format in the website, which may be 
refereed by contractor, if they so desire. 
 void 
 OCP for Electrical safety 
 OCP for energy conservation 
 OCP for safe welding and gas cutting operation 
 OCP for fire safety 
 OCP for safety in use of hand tools 
 OCP for first aid 
 OCP for food safety at canteen 
 OCP for safety in use of cranes 
 OCP for storage and handing of gas cylinders 
 OCP for manual arc welding 
 OCP for safe use of helmets 
 OCP for good house keeping 
 OCP for working at height 
 void 
 void 
 void 
 OCP for handling and erection of heavy metals 
 void 
 void 
 void 
 void 
 OCP for safe working in confined area 
 OCP for safe operation of passenger lift, material hoists & cages 
 OCP for Vehicle maintenance 
 void 
 OCP for waste disposal 
 OCP for working at night 
 void 
 OCP for DG Set 
 OCP for handling & storage of mineral wool 
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  OCP for drilling, reaming and grinding(machining) etc. 
 void 
 OCP for spray insulation 

 void 

   Void 
  Void 
   Void 
 OCP for electrical maintenance 
 OCP for transformer charging 
 OCP for safe handling of battery system 
 OCP for computer operation 
 OCP for storage in open yard 
 OCP for sanitary maintenance 
  Void 
  Void 
  Void 
  Void 
  Void 
  Void 
 Void 
  Void 
  Void 
 Void 
 Void 
 Void 
 Void 
 Void 

9.2 SAFETY AND CLEANLINESS: 
The contractor shall take all necessary safety precautions and arrange for 
appropriate appliances as per discretion of BHEL or its authorized officials (Site 
Construction Manager) to prevent loss of human lives, injuries, to personnel 
engaged and damage to property. Before commencing the work, the contractor 
shall submit a “Safety Plan” to the above authorized BHEL official and obtain 
approval on the same. The safety plan shall indicate in detail the measures that 
would be taken by the contractor to ensure safety of men, equipment, materials 
and environment during execution of the work. This will also include an 
organization structure, role and responsibilities of the concerned key 
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 personnel, the safety practices that will be followed, PPEs deployed, plan for 
handling critical activities and emergencies. 

9.3 If the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions issued by 
the authorized BHEL official, BHEL shall have the right to take corrective steps 
at the risk and cost of the contractor. 

9.4 During the course of construction, alternation or repairs, scrap with protruding 
nail, sharp edge etc. and all other debris shall be kept clean from working areas, 
passage, ways and stairs in and around site. 

9.5 Combustible scrap and debris shall be removed at regular intervals during the 
course of execution. Safe means shall be provided to facilitate such removal. 
The combustible scrap should be stored in safe place away from the plant 
materials to avoid fire accidents. The area shall be chosen in consultation with 
the Engineer and to be cordoned off. 

9.6 Rigging equipment for materials handling shall be inspected prior to use in 
each shift and as necessary during its use to ensure that it is safe. Defective 
rigging equipment will be removed from service. 

9.7 Rigging equipment shall not be loaded in excess of its recommended safe 
working load. Rigging equipment, when not in use, shall be removed from the 
original work area so as not to present a hazard to employees. 

9.8 Contractor shall notify the engineer, of his intention to bring on to site any 
equipment or any container, with liquid or gaseous fuel or other substance 
which may create a hazard. The Engineer shall have the right to prescribe the 
condition under which such equipment or container may be handled and used 
during the performance of the works and the contractor shall strictly adhere to 
such instructions. The Engineer shall have the right to inspect any construction 
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such 
prohibition will be entertained. 

9.9 Where it is necessary to provide and/or store petroleum products or petroleum 
mixture & explosives, the contractor shall be responsible for carrying out such 
provision / storage in accordance with the rules & regulations laid down in the 
relevant petroleum act, explosive act and petroleum and carbide of calcium 
manual, published by the chief inspector of explosives of India. All such storage 
shall have prior approval if necessary from the chief inspector of explosives or 
any other statutory authority. The contractor shall be responsible for obtaining 
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 the same. 

9.10 Void 

9.11 Void 

9.12 All workmen of the contractor working on construction area shall wear safety 
shoes, hand gloves, safety helmets and safety belt as applicable. The 
contractor shall provide to its workforce and ensure the use of following 
personnel protective equipment as found necessary and as directed by BHEL. 

9.12.1 Safety Helmets conforming to IS-2925 : 1984 

9.12.2 Safety Belts conforming to IS-3521:1983 

9.12.3 Safety Shoes conforming to IS-1989 : 1978 

9.12.4 Eye and face protection devices conforming to IS – 1179:1967, IS 5983:1980, 
IS 8521 Part 1:1977, IS 8521 Part 2: 1994. 

9.12.5 Hand and body protection devices conforming to IS 4770:1991 and IS- 6994 : 
Part 1: 1973, IS – 8619 : 1977 

9.12.6 Ear protection IS-9167:1979 

9.12.7 Respiratory Protective Devices as per IS-9473:2002, i4746:1999 and 
14166:1994 

9.13 The contractor shall insure his workmen against all accidents and the policy 
shall be presented to BHEL Engineer on demand. Otherwise, BHEL will 
arrange the same and the expenditure towards this will be debited to the 
contractor. In case of a fatal or disabling injury accident to any person at 
construction site due to lapses by the contractor, the victim and/or his/her 
dependents shall be compensated by the contractor as per statutory 
requirements. However, if considered necessary BHEL shall have the right to 
impose appropriate financial penalty on contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or 
his/her dependence before imposing any such penalty. Appropriate enquiry 
shall be held by BHEL giving opportunity to the contractor for presenting his 
case. Above safety conditions are not exhaustive but gives an idea for the 
contractor and contractor shall adhere to all safety precaution given by the 
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9.14 The contractor shall arrange at his cost adequate lighting facilities e.g. flood 
lighting, hand lamps, area lighting etc. at various levels for safe and proper 
working operations during night hours at the work spot as well as at the pre- 
assembly area. ( In BHEL’s Scope) 

9.15 The contractor shall be responsible for provision of all the safety notices and 
safety equipment as enjoined on him by the application of relevant statutory 
regulation / provisions and/or as called upon by BHEL from time to time. He 
shall be held responsible for any violation of statutory regulations (local, state or 
central) and BHEL instruction that may endanger safety of men, equipment and 
material. ( In BHEL’s Scope) 

9.16 The contractor shall provide temporary fencing wherever required as a safety 
measure against accident and damage to properties. Suitable caution notices 
shall be displayed where access to any part is found to be unsafe and 
hazardous. ( In BHEL’s Scope) 

9.17 Contractor shall ensure safety of all the workmen, material and equipment 
either belonging to him or to others working at site. He shall observe safety 
rules and codes applied by BHEL without exception. 

9.18 It will be the responsibility of the contractor to ensure safe lifting of the 
equipment, taking due precaution to avoid any accident and damage to other 
equipment and personnel. All requisite tests and inspection of handling 
equipment, tools & tackle shall be periodically done by the contractor by 
engaging only the COMPETENT PERSONS as per law. Defective equipment or 
uncertified shall be removed from service. Any equipment shall not be loaded in 
excess of its recommended safe working load. 

9.19 The contractor shall provide necessary first aid facilities as per schedule III. In 
addition, ambulance facilities, OHC and CMO as per schedule IV, V, X and XI 
of BOCW Rules as applicable for all his employees, representatives and 
workmen at site and BHEL shall have no obligation in this regard. The first aid 
boxes should be placed at various elevations so as to make them available 
within the reach and at the quickest possible time. The contractor should 
conduct periodical first –aid classes to keep his supervisor and Engineers 
properly trained for attending to any emergency. 

9.20 Training 
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9.20.1 The contractor shall arrange induction safety training for all employees before 
assigning work. In addition, awareness programme, mock drill at regular 
intervals and daily tool box meetings shall be arranged. Monthly report of the 
above to be given to BHEL safety Officer as per prescribed BHEL formats 

9.20.2 All the contractor’s supervisory personnel and sufficient number of workers shall 
be trained for fire protection systems. Enough number of such trained personnel 
must be available during the tenure of contract. Contractor should nominate his 
supervisor to coordinate and implement the safety measures. 

9.21 Contractor shall provide enough fire protecting equipment of the types and 
numbers at his office, stores, temporary structure in labour colony etc. Such fire 
protection equipment shall be easy and kept open at all times. The fire 
extinguishers shall be properly refilled and kept ready which should be certified 
at periodic intervals. The date of changing should be marked on the Cylinders. 
All other fire safety measures as laid down in the “codes for fire safety at 
construction site” issued by safety coordinator of BHEL shall be followed. Non- 
compliance of the above requirement under fire protection shall in no way 
relieve the contractor of any of his responsibility and liabilities to fire accident 
occurring either to his materials or equipment or those of others. Emergency 
contacts nos must be displayed at prominent locations 

9.22 The contractor shall at his cost, remove from vicinity of work at least once each 
day all combustible waste, scrap, panting materials, rubbish, unused or other 
materials and deposit them in places specified by BHEL to keep the work site 
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated 
carton, plastic or other flammable materials shall be restricted to the minimum 
and promptly removed. 

9.23 The contractor shall not use any hand lamp energized by Electric power with 
supply voltage of more than 24 volts in confined spaces like inside water boxes, 
turbine casings, condensers etc. 

9.24 All portable electric tools used by the contractor shall have safe plugging 
system to source of power and be appropriately earthed. Only electricians 
licensed by appropriate statutory authority shall be employed by the contractor 
to carry out all types of electrical works. Details of earth resource ad their test 
date to be given to BHEL safety officer as per the prescribed formats of BHEL 

9.25 In case of any delay in completion of a job due to mishaps attributable to lapses 
by the contractor, BHEL shall have the right to recover cost of such delay from 
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 the payments due to the contractor, after notifying the contractor suitably. 

9.26 Void 

9.27 Void 

9.28 Void 

9.29 If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given reasonable opportunity to do so and/or if 
the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instruction regarding 
safety issued by BHEL, BHEL shall have the right to take corrective steps at the 
risk and cost of the contractor after giving a notice of not less than 7 days 
indicating the steps that would be taken by BHEL. 

9.30 If the contractor succeeds in carrying out its job in time without any fatal or 
disabling injury accident and without any damage to property BHEL may, at its 
sole discretion, favorably consider to reward the contractor suitably for the 
performance. 

9.31 The contractor shall carefully follow the safety requirement of BHEL/ the 
purchaser with the regard to voltages used in critical areas. 

9.32 The contractor shall use only properly insulated and armored cables which 
conform to the requirement of Indian Electricity Act and Rules for all wiring, 
electrical applications at site. BHEL reserves the right to replace any unsafe 
electrical installations, wiring, cabling etc. at the cost of the contractor. All 
electrical appliances used in the work shall be in good working condition and 
shall be properly earthed. No maintenance work shall be carried out on live 
equipment. The contractor shall maintain adequate number of qualified 
electricians to maintain his temporary electrical installations. Area wise 
Electrical safety inspection is to be carried out on monthly basis as per 
“Electrical Safety Inspection checklist’ and the report is to be submitted to BHEL 
safety officer 

9.33 The contractor shall arrange adequate number of persons specifically for 
clearing any debris and for house keeping of the erection area including 
restacking of components in the erection areas. Housekeeping to be carried out 
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 as per BHEL’s check list and report is to be submitted to BHEL safety officer 

9.34 In case of any damage to property due to lapses by the contractor, BHEL shall 
have the right to recover the cost of such damages from the contractor after 
holding an appropriate enquiry. 

9.35 The contractor shall submit report of all accidents, fires and property damage 
etc to the Engineer immediately after such occurrence, but in any case not later 
then 24 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by BHEL. In addition periodic reports on safety shall also be 
submitted by the contractor to BHEL from time to time as prescribed by the 
Engineer.Compiled monthly reports of all kinds of accidents, fires and property 
damage to be submitted to BHEL safety officer as per prescribed formats 

9.36 Before commencing the work, the contractor shall appoint/nominate a 
responsible person to supervise implementation of all safety measures and 
liaison with his counterpart of BHEL. 

9.37 Suitable scaffolds shall be provided for workman for all works that cannot safely 
be done from the ground, or from solid construction except in the case of short 
duration of work which can be done safely from ladders. When a ladder is used, 
it shall be of rigid construction made of steel. The steps shall have a minimum 
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good 
quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper then ¼ horizontal and 1 vertical. 

9.38 Scaffolding or staging more than 3.6 m above the ground floor, swung or 
suspended from an overhead support or erected with stationery support shall 
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm 
above the floor or platform of such scaffolding or staging and extending along 
the entire length of the out side and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it form saver, from swaying, from the building or 
structure. 

9.39 Working platforms, gangways and stairways shall be so constructed that they 
do not sag unduly or unequally and if the height of the platform gangways 
provided is more than 3.6 m above ground level or floor level, they shall be 
closely boarded and shall have adequate width which shall not be less than 750 
mm and be suitably fenced as described above. 
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9.40 Every opening in the floor or a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 90 cm. 

9.41 Wherever there are open excavation in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons 
slipping into the excavations. 

9.42 Safe means of access shall be provided to all working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 m in the length 
while the width between side rails in rung ladder shall in no case be less than 
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this 
width shall be increased at least ¼’’ for each additional foot of length. 

9.43 A sketch of the ladders and scaffolds proposed to be used shall be prepared 
and approval of the Engineer obtained prior to Construction. 

9.44 All personnel of the Contactor working within the plant site shall be provided 
with safety helmets. All welders shall wear welding goggles while doing welding 
work and all metal worker shall be provided with safety gloves. Persons 
employed on metal cutting and grinding shall wear safety glasses. 

9.45 Adequate precautions shall be taken to prevent danger for electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. 

9.46 All trenches, four feet or more in depth, shall at all times be supplied with at 
least one ladder for each 30 m in length or fraction thereof. The ladder shall be 
extended from bottom of the trench to at least 90 cm above the surface of the 
ground. Sides of the trenches which are 1.50 m or more in depth shall be 
stepped back to give suitable slope or securely held by timer bracing, so as to 
avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or undercutting shall be done. 

9.47.1 The contractor shall take permission of BHEL prior to risky jobs such as working 
at height, hot work, liftig activities, etc through permits. No job should be started 
without permits. 

9.47.2 The Contactor shall take all measures at the sites of the work to protect all 
persons from accidents and shall be bound to bear the expenses of defense of 
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 every suit, action or other proceeding at law that may be brought by any 

persons for injury sustained or death owing to neglect of the above precautions 
and to pay any such persons such compensation or which may with the consent 
of the Contractor be paid to compromise any claim by any such person should 
such claim proceeding be filed against BHEL, the Contractor hereby agrees to 
indemnify BHEL against the same. 

 

9.48 Before any demolition work is commenced and also during the process of the 
work the following shall be ensured: 

9.48.1 All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

9.48.2 No electric cable or apparatus which is liable to be a source of danger nor a 
cable or an apparatus used by the operator shall remain electrically charged. 

9.48.3 All practical steps shall be taken to prevent danger to persons employed from 
the risks of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render them 
unsafe. 

9.49 All necessary personnel safety equipment as considered adequate by the 
Engineer should be kept available for the use of the persons employed in the 
Site and maintained in a condition suitable for immediate use and the Contactor 
should take adequate steps to ensure proper use of equipment by those 
concerned. 

9.49.1 Void 

9.49.2 Void 

9.49.3 Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 

9.49.4 Void 

9.49.5 Where workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into manhole, and the 
manholes so opened shall be cordoned off with suitable railing and provided 
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 with warning signals or boards to prevent accident to the public. 

9.49.6 The Contractor shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Wherever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions should be taken. 

9.49.6.1 Void 

9.49.6.2 Suitably face masks should be supplied for use by the workers where paints 
are applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. (In BHEL’s Scope) 

9.49.6.3 Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

9.50 When the work is being done near any place where there is risk of drowning all 
necessary equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

9.51 Electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safe guards. Hoisting appliance should be provided 
with such means as will reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers employed on 
electrical installations which are already energized, insulting mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductor of electricity. 

9.52 All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near the places of work. 

9.53 The contractor shall maintain and ensure necessary safety measures as 
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring 
test, Bend test etc as applicable, to enable inspection Agency for performing 
Inspection. If any test equipment is found not complying with proper safety 
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 requirements then the Inspection Agency may withhold inspection, till such time 
the desired safety requirements are met. 

9.54 The Contractor shall notify BHEL of his intention to bring to site any equipment 
or material which may create hazard. BHEL shall have the right to prescribe the 
conditions under which such equipment or materials may be handled and the 
contractor shall adhere to such instructions. BHEL may prohibit the use of any 
construction machinery, which according to him is unsafe. No claim for 
compensation due to such prohibition will be entertained by BHEL. 

9.55 All safety precautions shall be taken for welding and cutting operations as per 
IS-818. All safety precautions shall be taken for foundation and other 
excavation marks as per IS-3764. 

9.56 . Void 

9.57 These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent, place at work spot. The persons 
responsible for compliance of the safety code shall be named therein by the 
Contractor 

9.58 To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangement made by the contract shall be open to inspection 
by the Engineer of the Engineer’s Representative. 

9.59 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, 
insulation/sheeting wastage /cut pieces, temporary structures, packing woods 
etc. will be in the scope of the contractor. Such cleanings has to be done by 
contractor within quoted rate, on daily basis by an identified group. If such 
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may 
get it done by other agency and actual cost alongwith BHEL overheads will be 
deducted from contractor's bill. Such decisions of BHEL shall be binding on the 
contractor. 

9.60 Notwithstanding the above clauses there is nothing to exit the Contractor from 
the operations of any other Act or Rule in force in area of work in this respect. 

Provided always that all safety measures apart from those specifically provided 
in this agreement which are brought to the notice of the Contractor from time to 
time by the Engineer shall be complied by the Contractor. Provided further that 
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 all consequences, damages, or losses arising by reason of any safety code 
shall be met with by the Contractor. 

9.61 NON COMPLIANCE:- 
NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL 
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON 
THE CONTRACTOR AS UNDER for every instance of violation noticed: 

 
SN Violation of Safety Norms 

Fine 
(in Rs) 

 
 

01 Not Wearing Safety Helmet 50/- * 
02. Not wearing Safety Belt or not anchoring life line 100/-* 
03 Not wearing safety shoe 100/-* 
04 Not keeping gas cylinders vertically 100/- 
05 Not using flash back arrestors 50/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging property 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints 

And Not Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 200/- 
15. Gas Cutting Without Taking Proper Precaution or 

Not Using Sheet Below Gas Cutting 200/- 

16. Not Maintaining Electric Winches Which are 
Operated Dangerously 

500/- 

17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit 

(Height work, Lifting activity, Hot work-each 
person/case) 

 
1000/- 

20. Accident Resulting in Partial Loss in Earning 
Capacity                                         PAGE 41 OF 46 
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  21. Fatal Accident/Accidents Resulting in total loss in 

Earning Capacity 
1,00,000/- 
per victim 
# 

 

Legend:-*: per head, 
#: or as deducted by Customer whichever is higher 

Any other non-conformity noticed not listed above will also be fined as deemed 
fit by BHEL. The decision of BHEL engineer is final on the above. The amount 
will be deducted from running bills of the contractor. The amount collected 
above will be utilized for giving award to the employees who could avoid 
accident by following safety rules. Also the amount will be spent for purchasing 
the safety appliances and supporting the safety activity at site. 

9.61 CITATION:-If safety record of the contractor in execution of the awarded job is 
to the satisfaction of safety department of BHEL, issue of an appropriate 
certificate to recognize the safety performance of the contractor may be 
considered by BHEL after completion of the job 

9.62 MEMORANDUM OF UNDERSTANDING 
After Award Of Work, Contractors Are Required To Enter Into A Memorandum 
Of Understanding As Given Below: 

Memorandum of Understanding 
 BHEL, Power Sector Region is committed to Health, Safety and 

Environment Policy (EHS Policy). 

 M/s do hereby also commit to the same 
EHS Policy while executing the Contract Number _ 

 M/s shall ensure that safe work practices 
not limited to the above are followed by all construction workers and 
supervisors. Spirit and content therein shall be reached to all workers and 
supervisors for compliance. 

 BHEL will be carrying out EHS audits twice a year and M/s 
     shall ensure to close any non-conformity 
observed/reported within fifteen days. 

Signed by authorized representative of M/s --------------------------------------- 
Name :  
Place & Date:                                                                             PAGE 42 OF 46 
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10.0 RA Bill Payments 

10.1 The contractor shall submit his monthly RA bills with all the details required by 
BHEL on specified date every month covering progress of work in all respects 
and areas for the previous calendar month. 

10.2 Mode of payment and measurement of work completed shall be as per relevant 
clauses of General Conditions of Contract 

10.3 Release of payment in each running bill including PVC Bills where ever 
applicable will be restricted to 95% of the value of work admitted as per stages 
of progressive pro rata payments. 

10.4 The 5% thus remaining shall be treated as ‘Retention Amount’ and shall be 
released as per terms specified in the General Conditions of Contract. 

10.5 The payment for running bills will normally be released within 30 days of 
submission of running bill complete in all respects with all documents. It is the 
responsibility of the contractor to make his own arrangements for making timely 
payments towards labour wages, statutory payments, outstanding dues etc and 
other dues in the meanwhile. 

In case of Civil works, 60% of RA Bills complete and correct in all respects and 
certified by BHEL Engineer, shall be paid within 15 days of receipt. Balance 
payment shall be within 30 days. 

10.6 BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In 
order to implement this system, Contractor to furnish details pertaining to his 
Bank Accounts where proceeds will be transferred through BHEL’s banker, as 
per prescribed formats: 

Note: BHEL may also choose to release payment by other alternative modes as 
applicable 

10.7 Paying Authority shall be the Construction Manager of the Site. Any change in 
the paying Authority shall be intimated to the Contactor accordingly. 
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11.0 Performance Monitoring 

11.1 Performance of the contractor is monitored through various reports/reviews and 
shall be jointly evaluated every month for unit wise identified packages as per 
prescribed formats. Based on the net weighted scores obtained, Contractors shall 
be rated ‘Good’ or ‘Satisfactory’ or ‘Unsatisfactory’ 

11.2 In case of any dispute on performance rating and the contractor refuses to sign on 
the performance rating given by BHEL package Incharge, the same shall be 
reviewed by BHEL site In charge/Construction Manager and his decision shall 
be 
final. 

11.3 Release of RA Bills will be contingent upon joint evaluation of performance 

11.4 Performance of the contractor will be taken into consideration for assessing the 
capacity of the bidder to execute future jobs under tender, as detailed in the 
Notice Inviting Tender. Risk of non evaluation or non availability of the Monthly 
performance evaluation reports is to be borne by the Bidder. 

11.5 In case of ‘Unsatisfactory performance’ for a continuous period of three or more 
months for a package or packages, BHEL has the right to get the balance works 
executed at the risk and cost of the contractor. 

11.6 In case of ‘Unsatisfactory performance’ in a financial year, BHEL reserves the 
right to put on hold such Contractors for a period of six months for similar package 
or similar packages 
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12.0 Suspension of Business dealings 

12.1 BHEL reserves the right to take action against contractors who fail to perform 
or indulge in malpractices, by suspending business dealings with them. 

12.2 Suspension could be in the form of ‘Hold’, ‘De-listing’ or ‘Banning’ a 
contractor. 

12.3 A bidder may be put on HOLD for a period of 6 months, for future tenders for 
specific works on the basis of one or more of the following reasons: 

 
a) Bidder does not honour his own offer or any of its conditions within the 

validity period. 
b) Bidder fails to respond against three consecutive enquires of BHEL. 
c) After placement of order, Bidder fails to execute a contract. 
d) Bidder fails to settle sundry debt account, for which he is legitimately 

liable, within one year of its occurrence. 
e) Bidder’s performance rating falls below 60% in specific category (more 

fully described in chapter ‘Performance Monitoring’) 
f) Bidder works are under strike/ lockout for a long period. 

12.4 A Bidder may be de-listed from the list of registered Bidders of the region for 
a period of 1 year on the basis of one or more of the following reasons:- 

 
a) Bidder tampers with tendering procedure affecting ordering process or 

commits any misconduct which is contrary to business ethics. 
b) Bidder has substituted, damaged, failed to return, short returned or 

unauthorizedly disposedoff materials/ documents/ drawings/ tools etc of 
BHEL. 

c) Bidder no longer has the technical staff, equipment, financial resources 
etc. required to execute the orders/ contracts. 

12.5 A Bidder can be banned from doing any business with all Units of BHEL for a 
period of 3 years on the basis of one or more of the following reasons: 

a) Bidder is found to be responsible for submitting fake/ false/ forged 
documents, certificates, or information prejudicial to BHEL’s interest. 

b) In spite of warnings, the Bidder persistently violates or circumvents the 
provisions of labour laws/ regulations/ rules and other statutory 
requirements. 

c) Bidder is found to be involved in cartel formation 
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 d) The Bidder has indulged in malpractices or misconduct such as 
bribery, corruption and fraud, pilferage etc which are contrary to 
business ethics. 

e) The Bidder is found guilty by any court of law for criminal activity/ 
offences involving moral turpitude in relation to business dealings. 

f) The Bidder is declared bankrupt, insolvent, has wound up or been 
dissolved; i.e ceases to exist for all practical purposes. 

g) Bidder is found to have obtained Official Company information/ 
documentation by questionable means. 

h) Communication is received from the administrative Ministry of BHEL 
to ban the Bidder from business dealings. 

12.6 Contracts already entered with a contractor before the date of issue of order 
of ‘HOLD’ or ‘DE-LISTING’ shall not be affected. 

12.7 All existing contracts with a ‘BANNED’ contractor shall normally be short 
closed 

12.8 Once the order for suspension is passed, existing offers/new offers of the 
contractor shall not be entertained 

12.9 The above guidelines are not exhaustive but enunciate broad principles 
governing action against contractors 
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SPECIAL     NOTES  
 This document supersedes section-IX of SCC or any such HSE related document in the  

tender

 This document is a living document and subject to changes as many times as desired
by BHEL and customer,  BIFPCL  and  project  consultant  Fichtner  GmbH.  Any  cost
implication shall be absorbed by the contractor.

 This  project  is  a  highly  eco-sensitive  project.  There  will  be  regular  assessment  of
impact of the site activities on ecology. The contractors shall be obligated to take
corrective actions, if any, as advised by BHEL/ Customer/ any Statutory body.

 The contractor shall ensure that only persons with required competence and sound
health are engaged at the site. No deviation shall  be allowed. The person and the
contractor shall be in possession of relevant documents in support of competence and
health condition for producing before BHEL for verification, whenever demanded.

 It may take minimum 2 days for finishing health check-up and induction training before
a gate-pass/ ID  is  issued.  In  a  day,  maximum 30 persons  can  be  given  induction
training. Mobilization shall be planned accordingly

 Method statement and Job Safety Analysis shall be carried out for all hazardous jobs and
critical lifts

 As the site is located in an area which is prone to adverse weather condition, the 
contractors shall have infrastructure for fast evacuation of people

 Contractor for Boiler-1, Chimney-1 and Cooling Tower-1 shall provide one double-
mounted siren at a height covering a dia of about 2KM for alerting site workers in case 
of emergency.

 The following basic instruments shall be available with contractors HSE team if their job 
involves:

 Height work: Binoculars
 Confined space work: Oxy-meter
 Night work: Lux meter, Torch light
 Checking of ELCBs: ELCB tester
 Checking of earthing: Megger

Apart from these, DB meter, Alcohol Breath analyzer, and other HSE promotional 
items shall be made available by the contractors as and when demanded by BHEL.

 Well-equipped sick room shall be set up and ambulance shall be made available by
specific contractors as provided for in the work order of certain packages. However,
the operational expenses can be shared by those contractors who will avail services of
these facilities.
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1.0 PURPOSE

1.1 The purpose of this HSE Plan is to provide for the systematic identification, evaluation,  prevention
and control of general workplace hazards, specific job hazards, potential hazards and environmental
impacts that may arise from foreseeable conditions during installation and servicing of industrial
projects and power plants.

1.2 This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In
case  customer specific  documents  are  to  be  implemented,  this  document  will  be  followed  in
conjunction with customer specific documents.

1.3 Although every effort has been made to make the procedures and guidelines in line with statutory
requirements,  in case of any discrepancy relevant statutory guidelines or EHSS contract
requirements must be followed of which the most stringent shall apply

1.4 In case the customer has any specific requirement, the same is to be fulfilled.

1.5 We will promote and maintain a safe, healthy and environmentally compliant workplace for all
employees, contractors, visitors and any others that may be affected by construction activities, and
strive for a "GOAL of ZERO REPORTABLE INCIDENTS" on the project.

2.0 SCOPE

The document is applicable for installation and commissioning of 2x660MW SETS as per the relevant
contractual obligations, and provides the minimum HSE requirements to be followed at the project site
and labour colony. As an item of note, this HSE Plan is considered a living document and will be revised
as/if necessary to ensure that contractual and regulatory compliance requirements are met during the
performance of work on the project

3.0 OBJECTIVES
The  HSE  Plan  reflects  that  BHEL  places  high  priority  upon  the  Occupational  Health,  Safety  and
Environment at workplaces.

 Ensure the Health and Safety of all persons at work site is not adversely affected by the work.
 Ensure protection of environment of the work site.
 Comply at all times with the relevant statutory and contractual HSE requirements.
 Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at

work.
 Provide and maintain plant, places and systems of work that are safe and without risk to 

health and the environment.
 Provide all personnel with adequate information, instruction, training and supervision.
 Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites 

including subcontractors in respects of HSE.
 Establish effective communication on HSE matters with all relevant parties involved in the Project works.
 Ensure that all work planning takes into account all persons that may be affected by the work.
 Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to 

be certified by competent authority.
 Ensure timely provision of resources to facilitate effective implementation of HSE requirements.
 Ensure continual improvements in HSE performance
 Ensure conservation of resources and reduction of wastage.
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 Capture the data of all incidents including near misses, process deviation etc. Investigate and 
analyze the same to find out the root cause.

 Ensure timely implementation of correction, corrective action and preventive action.

3.1 Goals and Targets -
o To achieve “Zero Fatal Incident at Site”
o 100% compliance of all legal/statutory requirements related to EHS.
o 100% Health, Safety and Environmental Induction training attendance for all employees 

and sub- contractors.
o 100% High Risk activities to be carried out only after approved Method Satement, HIRA/JSA

and Permit to Work are implemented.
o 100% PPEs compliance in high & medium risk activities.
o 100% incident reporting, recording and reviewing for corrective & preventive actions.
o A monthly review shall be scheduled and conducted to assess HSE program compliance 

and to close any recognized gaps to improve safety management and incident prevention.

4.0 BHEL POWER SECTORHEALTH, SAFETY & ENVIRONMENT POLICY

Power Sector HSE Policy

We, at BHEL Power Sector, reaffirm our belief that the Health and Safety of our stakeholders and
conservation of Environment is of utmost importance and takes precedence in all our business decisions.
In pursuit of this belief and commitment, we strive to:

 Ensure total  compliance with applicable  legislation,  regulations and other requirements  concerning
Occupational Health, Safety and Environment.

 Ensure continual improvement in the Occupational Health, Safety and Environment Management
System performance.

 Enhance Occupational Health, Safety and Environment awareness amongst employees, customers and
suppliers by proactive communication and training.

 Review periodically and improve Occupational Health, Safety and Environment Management System to
ensure  its  continuing  suitability,  adequacy  and effectiveness  in  a  continuously  changing  business
environment.

 Develop a culture of safety through active leadership and provide appropriate training at all levels to
enable employees to fulfill their Health, Safety and Environmental obligations.

 Incorporate appropriate Occupational Health, Safety and Environmental criteria into business decisions
for selection of plant, technology and services as well as appointment of key personnel.

 Ensure availability at all times of appropriate resources to fully implement the Occupational Health, 
Safety and Environmental policy of the company.

This policy will be communicated to all employees and made available to interested parties.

Sd/-

Director (Power)
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5.0 TERMS AND DEFINITIONS

5.1 DEFINITIONS

5.1.1 INCIDENT

Work- related event(s) in which an injury or ill health (regardless of severity) or fatality occurred, or could have
occurred.

5.1.2 NEAR MISS

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is
referred to as “Near-Miss”.

5.1.3 MAN-HOUR WORKED

The total number of employee hours worked by all employees including subcontractors working in the
premises.  It includes  managerial,  supervisory,  professional,  technical,  clerical  and  other  workers
including contract  labours.  Man- hours worked shall be calculated from the payroll  or  time clock
recorded including overtime. When this is not feasible, the same shall be estimated by multiplying the
total  man-days worked for the period covered by the number of  hours worked per day.  The total
number of workdays for a period is the sum of the number of men at work on each day of period. If the
daily hours vary from department to department separate estimate shall be made for each department
and the result added together.

5.1.4 FIRST AID CASES

First Aid includes:
 Visit to a physician or a licensed health care professional solely for observation or counselling
 Conduct of diagnostic procedures like X rays, blood test including the prescription medications used solely

for diagnostic purposes (e.g. eye drops to dilate eyes)
 Using  a  non-prescription  medicine  at  non-prescription  strength  (for  medication  available  in  both

prescription and non- prescription form as recommendation by a physician or other licensed health care
professional to use a non-prescription medication at prescription strength is considered medical treatment
for record keeping purposes};

 Administering tetanus immunizations (other immunizations, such as Hepatitis B vaccine or rabies vaccine,
are considered medical treatment);

 Cleaning, flushing or soaking wounds on the surface of the skin;
 Using wound coverings such as bandages, Band-Aids TM, gauze pads, etc.;or using butterfly bandages or

Steri-StripsTM (other wound closing  devices such  as  sutures, staples,  etc., are  considered medical
treatment);

 Using hot or cold therapy;
 Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back belts, etc. (devices 

with rigid stays or other systems designed to immobilize parts of the body are considered medical 
treatment for record-keeping purposes);

 Using temporary immobilization devices while transporting an accident victim (e.g., splints, slings, 
neck collars, back boards, etc.).

 Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister;
 Using eye patches;
 Removing foreign bodies from the eye using only irrigation or a cotton swab;
 Removing splinters or foreign material from areas other than the eye by irrigation, tweezers, cotton swabs



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                or other simple means;

 Using finger guards;



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 8 of 90

 Using massages (physical therapy or chiropractic treatment are considered medical treatment for 
recordkeeping purposes); or

 Drinking fluids for relief of heat stress.

No other treatments are considered first aid.

5.1.5 INJURY OTHER THAN FIRST-AID: ( As per Chapter VII, Rule 69 of Bangladesh Labour Rules, 2015)
Notice to be given of any accident. When any accident occurs in an establishment causing loss of life or
bodily injury, or an accidental explosion, ignition, outbreak of fire or irruption of water or fumes occurs,
the employer shall give notice of the occurrence to the Inspector within following 3 (three) working days
[:]
Provided that the factory authority shall, immediately after the occurrence of such incident, inform the 
matter to the Government, Fire Service, Directorate of Inspection of Factories and Establishments, Police 
Station, and if required, the nearby hospital or government-private medical service establishment, through
telephone, mobile phone, SMS or fax, in order to take immediate necessary action to minimize potential 
damages or bring the situation under control.]

Fatal incident and Serious Incident:
If the victim dies in the incident, it will be treated as a fatal incident.
In this case the injured person is likely to be disable for more than 20 days to perform his duty, it will be
treated as Serious Incident. In these cases, the intimation will be made as described above.

Minor Incident: (As per Chapter VII , Rule 70 of Bangladesh Labour Rules, 2015)
Where an accident mentioned above causes bodily injury resulting the compulsory absence from work 
of the person injured for a period exceeding 48 (forty-eight) hours, but not exceeding 20days. The 
management will inform the concerned statutory authority within 7 days in form-27 under rule 69/1/(A),
(B) and (C) of Bangladesh Labour Rules, 2015.

6.0 HSE ORGANISATION 

Number of HSE officers:

The subcontractor must deploy one HSE officer for every 500 workers or part thereof in each package. If
there are more than one HSE officer, one shall be designated as head/HSE. No Of HSE stewards shall be
one for every 100 workers deployed

Deployment: The subcontractor should deploy sufficient HSE officers and HSE-steward/supervisor, as
per requirement given above, since initial stage and add more in proportion to the added strength in
work force. Any delay in deployment of HSE Officer will attract a penalty of BNR.40,000/- per man
month for the delayed period.

6.1 QUALIFICATION FOR HSE PERSONNEL

Sl.no Designation Minimum Qualification Experience
1 Safety officer 

(Construction 
Agency)

Degree or Diploma in Engineering
with diploma in Industrial Safety
with construction safety as one of
the subjects. If Degree/Diploma in
safety  is from India,  it must be
recognized by AICTE/SCTE&VT.
NEBOSH IGC /IOSH
diploma also acceptable

Minimum two years
for degree  holder
and  five years for
diploma holder in
the field of
Construction  of
power plant/ major
industries
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6.2 RESPONSIBILITIES

6.2.1 SITE IN -CHARGE OF SUBCONTRACTOR

 Shall engage qualified safety officer(s) as per clause 6.1

 Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area

of work in consultation with his concerned engineer and the safety coordinator.

 Shall screen all workmen for health and competence requirement before engaging for the job and

periodically thereafter as required.

 Shall not engage any employee below 18 years.

 Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield,

hand gloves etc. before starting the job. Shall ensure that no working men/women carry excessive

weight more than stipulated in Factory Rule Regulation R57.

 Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates from competent
authorities.

 Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, 

canteen, rest rooms/washing facilities to contracted employees at site.

 Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available 

with the site management.

 Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable 
structure.

 Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of

material from height.

 Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of BHEL.

 Shall ensure that Horseplay is strictly forbidden.

 Shall ensure that adequate illumination is arranged during night work.

 Shall ensure that all personnel working under subcontractor are working safely and do not create 

any Hazard to self and to others.

 Shall ensure display of adequate signage/posters on HSE.

 Shall ensure that mobile phone is not used by workers while working.

 Shall ensure conductance of HSE audit, mock drill, medical camps, induction training and training on HSE 
at site.

 Shall ensure full co-operation during HQ/External /Customer HSE audits.

 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work 
schedule.

 Shall ensure good housekeeping.

 Shall ensure adequate valid fire extinguishers are provided at the work site.

 Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at

work site and labour colony.

 Shall ensure adequate emergency preparedness.

 Shall be member of site HSE committee and attend all meetings of the committee
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6.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR

 Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and 

other tools and tackles.

 Facilitate inclusion of safety elements into Work Method Statement.

 Highlight the requirements of safety through Tool-box / other meetings.

 Help concerned HOS to prepare Job Specific instructions for critical jobs.

 Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

 Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

 Convene HSE meeting & minute the proceeding for circulation & follow-up action.

 Plan procurement of PPE & Safety devices and inspect their healthiness.

 Report to PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

 Facilitate administration of First Aid

 Facilitate screening of workmen and safety induction.

 Conduct fire Drill and facilitate emergency preparedness

 Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

 Apprise PS– Region on safety related problems.

 Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

 Recommend to Site In charge, immediate discontinuance of work until rectification, of such 

situations warranting immediate action in view of imminent danger to life or property or 

environment.

 To decline acceptance of such PPE / safety equipment that do not conform to specified requirements.

 Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

 Shall work as interface between various agencies such customer, package-in-charges, 

subcontractors on HSE matters

7.0 PLANNING BY SUBCONTRACTOR

7.1 MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR

 As a measure to ensure that machinery, equipment and tools being mobilized to the construction
site are fit for purpose and are maintained in safe operating condition and complies with legislative
and owner requirement. A documented daily prior to use inspection checklist shall be completed
by the end user and periodic inspection shall be arranged by in-house competent authority for
acceptance as applicable. All Tools & Plants shall be certified by a third party COMPETENT person
before these are put to use as per Rule 60, 75 and schedule 3 of Bangladesh Labor Rules. As far as
possible, this certification shall be made available to site HSE function by the contractor before
entry  into  the  site.  The  certification  shall  be  renewed  annually,  otherwise,  the  item  shall  be
withdrawn from the work area.  The fitness of T&Ps shall be monitored by site HSE quarterly and
alert/ reminder issued to the concerned agency and BHEL package in-charge.

 The machinery and equipment to be embraced for this purpose shall include but not limited to the 
following:

o Mobile cranes.
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o Side Booms.
o Grinding machine.
o Drilling machine.
o Air compressors.
o Welding machine.
o Generator sets.
o Dump Trucks.
o Excavators.
o Dozers
o Grit Blasting Equipment.
o Hand and power tools.

 Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any
container, with liquid or gaseous fuel or other substance which may create a hazard. The Engineer
shall have the right to prescribe the condition under which such equipment or container may be
handled and used during the performance of the works and the subcontractor shall strictly adhere
to such instructions. The Engineer shall have the right to inspect any construction tool and to
forbid its use, if in his opinion it is unsafe. No claim due to such prohibition will be entertained.

7.2 MOBILIZATION OF MANPOWER BY SUBCONTRACTOR

 As  a  measure  to  ensure  that  manpower  being  mobilized  to  the  construction  site  is  fit  and
competent for safe working, screening arrangement shall be made by the sub-contractors to fulfill
contractual as well as legislative requirement.

 Examination of medical fitness shall be conducted through qualified medical professional for all
workers to be deployed (pre-employment). Post-employment medical check-up shall be done for
persons engaged in hazardous jobs at a regular interval as per legislations.

 Ensure that  the regulatory  requirements  of  excessive weight  limit  (to carry/lift/  move weights
beyond prescribed limits) for male and female workers are complied with.

 Appropriate accommodation to be arranged for all workmen in hygienic condition.

7.3 PROVISION OF PPEs

 Personnel Protective Equipment (PPEs), in adequate numbers, will be made available at site & their
regular use by all concerned will be ensured. PPE details shall be maintained as per Form-23

 The following matrix recommends usage of minimum PPEs against the respective job.

Sl.
No

Type of work PPEs

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot
2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and 

ear muffs if noise level exceeds 90dB. Helmet fitted with
welding shield is
preferred for welders

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves
4 Electrical Work Rubber hand glove, Electrical Resistance shoes,Apron
5 Insulation Work Respiratory mask, Hand gloves, safety goggles
6 Work at height Double lanyard full body harness, Fall arrestor (specific cases)
7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves
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8 Painting Plastic gloves, Respirators (particularly for spray painting)
9 Radiography As per BARC guidelines
The PPEs and other related safety equipments shall conform to the relevant indian or equivalent Europeon 

or American standards as below:

BS EN 397-2012 Industrial Safety Helmets.

BS EN 60903:2003 Insulating material gloves for electrical purposes.

BS EN 374-3: 2003 Protective Gloves- Chemical Penetration
BS EN 388:2003 Protective Gloves- Mechanical Risks

BS EN 407: 2004 Protective Gloves- heat and fire

BS EN 420:2003 Gloves- general requirement

BS EN-20345 Industrial safety footwear

BS EN 166:2002 Eye protectors.

BS EN 352-1 & 2:2002 Ear Muff & Ear Plug

BS EN 175:1997 Eye & Face protection during welding

BS EN 361:2002 Fall Arrest Full Body Harness

BS EN 360:2002 Retractable type fall arresters

BS EN 795:2012 Lifeline System

BS EN 358;1999 Work Resistant Harness

BS EN 813:2008 Seat harness

BS EN 1498+ others Rescue Harness+ other items of a rescue kit

BS EN 353:2002 Detachable fall arrester

BS EN 149: 2001 Filtering Half masks tp protect against particles

BS EN 471:2003 High Visibility Clothing

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.

 Where workers are employed in sewers and manholes, which are in use, the subcontractor shall
ensure that the manhole covers are opened and ventilated at least for an hour before the workers
are allowed to get into manhole, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent incident to the public

 . The visitors shall also use Reflective Vests, Helmet and any other PPEs as deemed appropriate for
the area of work.

Colour scheme for Helmets:
1. Workmen: Yellow
2. Safety staff: Green or white with green band
3. Electrician: Red
4. Others including visitors: White
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 All the PPEs shall be checked for its quality before issue and the same shall be periodically checked.
The  users  shall be  advised  to  check  the  PPEs  themselves  for  any  defect  before  putting  on.  The
defective ones shall be repaired/ replaced.

 The issuing agency shall maintain register for issue and receipt of PPEs.
 The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.
 The body harnesses shall be serial numbered.

In case, contractor fails to provide PPEs in time, BHEL/Customer may provide the same and the cost as 
deemed appropriate by BHEL/Customer shall be debited

7.4 ARRANGEMENT OF INFRASTRUCTURE

7.4.1 DRINKING WATER

 Adequate drinking water shall be provided and maintained at suitable places at different elevations.
 Chilled water shall be made available from 1st April to 30th Sep of the year
 Container should be labeled as “ Drinking Water”
 Cleaning of the storage tank shall be ensured at least once in 1 month indicating date of cleaning

and next due date. Mild cleaning detergents as used for cleaning vessels shall be applied and
scrubbers (3M or equivalent) shall be used for removing scales and deposits on the inside surface.
The tank shall be thoroughly cleaned with potable water only before it is refilled.

 Employees should use their own cup for collecting water-no cup shall be shared
 Potability of water should be tested as per standard at least once in every quarter as per Rule 

50(5) of Bangladesh Labour Rules, 2015.
 Apart from above, those who are engaged in work producing significant heat , shall be served 

saline water or Sarbat at the rate of 2litres perday
 Storage of drinking water shall be min 6M away from any toilet and washroom

7.4.2 WASHING FACILITIES (As per Chapter VIII, Rule 86 of Bangladesh Labour Rules, 2015)

 In every workplace, adequate and suitable facilities for washing shall be provided and maintained.
 Separate and adequate cleaning facilities shall be provided for the use of male and female

workers. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition and dully illuminated for night use.

 Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be
provided to enable the painters and other workers to wash during the cessation of work.

 If water used for washing is not potable, it shall be marked “Do Not Drink” in English and Bangla

7.4.3 LATRINES AND URINALS ( As per Chapter V, Rule 51, Schedule II of Bangladesh Labour Rules, 2015)

 Latrines and urinals shall be provided in every work place based on strength of workmen at the 
rate of one toilet seat and one urinal for every 50 female workmen and that for every 60 male 
workmen

 Urinals shall also be provided at different elevations.
 They shall be adequately illuminated and shall be maintained in a clean and hygienic condition 

at all times, by appointing designated person.
 Separate facilities shall be provided for the use of male and female worker if any.
 Hand-wash facility shall be provided
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7.4.4 PROVISION OF SHELTER DURING REST

Proper Shed & Shelter shall be provided for rest during break::

7.4.5 MEDICAL FACILITIES (Sharing with other sub-contractors at site is permitted)

7.4.5.1 Sick Room (As per rule 77) (As stipulated in the contract)

 A Sick room shall be ensured/identified at site with basic facilities as per subrule 77(5) for handling
medical emergencies.  The  sick  room  can  be  run  independently  or  jointly  developed  on
proportionate  sharing  basis  with permission  from  BHEL.  It  shall  be  equipped  with  one  rigid
stretcher, one foldable stretcher, one rescue basket stretcher, a wheel chair, at least 2 beds with
separator and all basic facilities that a doctor needs for basic health check-up and quick referral
including those listed in sub-rule 77(5) of Bangladesh Labour Rules,2015

 A  qualified  medical  professional,  not  less than  a  Degree  in  Medical  Science  (Allopathy)  as
recognized in Bangladesh , shall be deployed at the sick room along with sufficient support staff

 Medical waste shall be disposed as per prevailing legislation
 Ambulance, as stipulated in the contract, shall be made available at the site along with a trained

driver and shall be equipped with at least an Oxygen cylinder along with dispensation system,
first-aid box, a portable ABC type fire extinguisher.

7.4.5.2 FIRST AIDER

 Must have a competence certificate in First-aid issued by Bangladesh Red Cross Society/ 
Bangladesh St Johns Ambulance/ any other agency which is recognised by the Govt of Bangladesh

 Ensure availability of one Qualified First-aider throughout the working hours for every 150 
workmen engaged as per clause 89 of Bangladesh Labour Law

 Every injury shall be treated, recorded and reported.
 Refresher course on first aid shall be conducted as necessary.
 List of Qualified first aiders and their contact numbers should be displayed at conspicuous places.

7.4.5.3 FIRST AID BOX (as per rule 76(2) of Bangladesh Labour Rules.2015))

 The subcontractor shall provide necessary first aid facilities. At every work place first aid facilities 
shall be provided and maintained.

 The first aid box shall be kept by first aider who shall always be readily available during the 
working hours of the work place. His name and contact no to be displayed on the box.

 The first aid boxes should be placed at various elevations so as to make them available within the
reach and at the quickest possible time.

 The first aid box shall be distinctly marked with a Green Cross on white background.

 Details of contents of first aid box is given in Annexure No. 01
 Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:14-F01
 The subcontractor should conduct periodical first –aid classes to keep his supervisor and 

Engineers properly trained for attending to any emergency.
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7.4.5.4 HEALTH CHECK UP
The persons engaged at the site shall undergo mandatory health checkup from a qualified doctor as
per the format no. HSEP:13-F03 and Health Record 31-A before induction. The persons engaged in the
following works shall undergo health checkup at least once in a year:

a. Height workers
b. Drivers/crane operators/riggers
c. Confined space workers
d. Shot/sand blaster
e. Welding and Gas cutting personnel

7.4.6 PROVISION OF CANTEEN FACILITY

 Canteen facilities shall be provided for the workmen of the project inside the project site.
 Proper cleaning and hygienic condition shall be maintained.
 Proper care should be taken to prevent biological contamination.
 Adequate drinking water should be available at canteen.
 Fire extinguisher shall be provided inside canteen.
 Regular health check-up and medication to the canteen workers shall be ensured.

7.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY

 The subcontractor shall arrange for the accommodation of workmen at nearby houses or by 
making a labour colony.

 Regular housekeeping of the labour colony shall be ensured.
 Proper sanitation and hygienic conditions shall be maintained and inspected once in a month.
 Adequate number of toilet facilities with water for workers as per norms to be provided. There 

must be separate toilet for women workers. Drinking water and electricity to be provided at the 
labour colony.

 Potable water shall be tested once in six months as per IS10500.
 MSDS of LPG shall be put up prominently. This shall be included in the induction training as well.
 The labour colony shall be appropriately secure so that only authorized persons have access to it.
 First aid facility shall be provided in the labour camp under the administration of trained first aiders.
 Common kitchen facilities to be ensured and cooking inside the room to be avoided. The 

canteen should be maintained in hygienic condition.
 No. of occupants in room rooms to be as per the standards practice.
 Awareness training shall be organized for the workers regarding fire safety, safe use of LPG, Health &

Hygiene, and electrical safety etc. on monthly basis.
 Adequate drainage and approach roads to be done.
 Perimeter fencing, security and main gate entrance shall be established and maintained.
 Monthly inspection to be done to ensure the compliance and for opportunity of improvement.
 Workers shall not be transported in open vehicles i.e. trailers, truck beds etc within project 

boundaries which includes the labor colony.

7.4.8 PROVISION OF EMERGENCY VEHICLE (in addition to Ambulance)

Generally one vehicle (4 wheeler) is identified by each major package holder (sub-agency). Minor
package holders are permitted to have a tie-up with major package holder
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7.4.9 PEST CONTROL
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores

7.4.10 GENERAL DISCIPLINE:
Workmen under influence of liquor or drug or any other intoxication shall not be permitted to work and
sent out of the work area. Workmen shall not be permitted to smoke in work area. None shall be
permitted  to  carry  any  arms  or firearms. The workmen shall report to work on time and follow
supervisor’s instruction. Use of cell phone particularly in hazardous  jobs shall  be discouraged like
height  work,  crane  operation  etc.  Horseplay,  willful  violation  of  rules  shall  be dealt with suitable
disciplinary action including suspension and termination. They shall be subjected to physical frisking or
alcohol/drug test at random by security and security shall be authorized to take appropriate
disciplinary action against any delinquent employee like throwing out of the gate for the day and so
on. If any such employee returns to work, he shall be put through induction training once again.

7.4.11 SCRAPYARD

 In consultation with customer, scrap yard shall be developed to store metal scrap, wooden scrap, 
waste, hazardous waste.

 Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately.

7.4.12 ILLUMINATION (to be reviewed)

 Adequate and suitable light shall be provided at all work places & their approaches including passage 
ways as per IS: 3646 (Part-II) or as per Bangladesh standard. Some recommended values are given 
below:

S. No. Location Illuminatio
n

A. Construction Area
(Lux)

1. Outdoor areas like store yards, entrance and exit
roads

20

2. Platforms 50
3. Entrances, corridors and stairs 100
4. General illumination of work area 150
5. Rough work like fabrication, assembly of major 

items
150

6. Medium work like assembly of small machined 
parts

300

rough measurements etc.
7. Fine work like precision assembly, precision 700

measurements etc.
8. Sheet metal works 200
9. Electrical and instrument labs 450

B. Office

1. Outdoor area like entrance and exit roads 20
2. Entrance halls 150
3. Corridors and lift cars 70
4. Lift landing 150
5. Stairs 100
6. Office rooms, conference rooms, library reading 

tables
300

7. Drawing table 450
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 Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
 Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of 

lamp.
 Emergency lighting provision for night work shall be made to minimise danger in case of main supply 

failure.

If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and
equipment or to carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the subcontractor

8.0 HSE TRAINING& AWARENESS (Trainer, venue and infrastructure shall be decided by site HSE team headed
by BHEL site HSE head). Cost shall be borne by respective contractor alone or on sharing basis on case-to-case 
basis.

8.1 HSE INDUCTION TRAINING

All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL 
/subcontractor before being assigned to work.
In-house induction training subjects shall include but not limited to:
 Briefing of the Project details.
 Safety objectives and targets.
 Site HSE rules.
 Site HSE hazards and aspects.
 First aid facility.
 Emergency Contact No.
 Incident reporting.
 Fire prevention and emergency response.
 Rules to be followed in the labour colony (if applicable)
 Proper safety wear & gear must be issued to all the workers being registered for the induction 

(i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.)
 They must arrive fully dressed in safety wear & gear to attend the induction.
 Any one failing to conform to this safety wear& gear requirement shall not qualify to attend.
 On completing attending subcontractor’s  in-house HSE induction,  each employee shall  sign an

induction training form (format no. HSEP:14-F03) to declare that he had understood the content
and shall abide to follow and comply with safe work practices. They may only then be qualified to
be issued with a personal I.D. card, for access to the work site.

8.2 HSE TOOLBOX TALK

 HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to specific
work groups prior to the start of work. The agenda shall consist of the followings:

o Details of the job being intended for immediate execution.
o The relevant hazards and risks involved in executing the job and their control and mitigating 

measures.
o Specific site condition to be considered while executing the job like high temperature, 

humidity, unfavorable weather etc.
o Recent non-compliances observed.
o Appreciation of good work done by any person.
o Any doubt clearing session at the end.

 Record of Tool box talk shall be maintained as per format no. HSEP:14-F04
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 Tool box talk to be conducted at least once a week for the specific work.

8.2.1 PRE JOB BRIEFING

 A separate  documented  daily  pre  job  briefing must  be  conducted  at  the actual  job/work  site
location with the supervisor and work crew, to cover working environment/conditions, safe work
practices for the activities to be carried out, required PPE and review of the work package, JSA and
permit requirements. Each crew member and the supervisor will sign-off on the pre job briefing
form, and form will be submitted to the HSE department at the end of each shift

8.3 TRAINING ON HEIGHT WORK

Training on height work (3m and above from ground) shall be imparted to all workers working at
height by in- house/external faculty at least twice in a year. Fall protection training must involve
as much hands-on activity with the equipment as possible. The training shall include following
topics:
 Fall hazards associated with the elevated work.
 Elements of the fall protection systems utilized
 Requirement for 100% tie-off when working at or above 6’ or 2m.
 Body Harnesses of at least a five-point configuration shall be used in all fall arrest systems. 

The harness Dee- ring shall have a minimum tensile strength of 5,000 pounds (22.2 kN).
 Fall protection equipment used. Use of PPEs – Harness proper fit, storage and compulsory tie-

off of body harness to a firm support/life-line or anchorage point).
 Anchorage selection used for attachment of personal fall arrest systems shall be capable of 

supporting at least 5,000 pounds (22.2 kN) per employee attached, determined by a competent
person.

 Use of fall arrester (shock abosbing lanyard), retractable fall arrester, life line, safety nets etc.
 Safe climbing through monkey ladders.
 Maintenance and Inspection of PPEs.(Daily/periodical)-color coding
 Medical fitness requirements.
 Mock drill on rescue at height.
 Dos & Don’ts during height work.For the workers & staff passed through the vertigo test, an additional 

sticker for height pass to be issued. This is applicable for those who are supposed to work or 
inspecting in BTG area, etc.

8.4 HSE TRAINING DURING PROJECT EXECUTION

 Other  HSE  training  shall  be  arranged  by  BHEL/sub-contractor  as  per  the  need  of  the  project
execution and recommendation of HSE committee of site.

 The topics of the HSE training shall be as follows but not limited to:

o Hazards identification and risk analysis (HIRA)
o Work Permit System
o Incident investigation and reporting
o Fire fighting
o First aid
o T & Ps fitness and operation
o Electrical safety
o Welding, NDE & Radiological safety
o Storage, preservation & material handling.
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 A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out.
 Skill labour (like fitter, electrician, rigger, scaffolder, carpenter etc.) will pass through the trade test

(written and practical) conducted at site by the respective engineer & EHS officer. A pass sticker of
qualified person to be marked on their ID Card/Gate Pass.

8.4.1 HSE Induction for Visitors: No visitors are allowed to visit the construction site without safety induction,
mandatory PPEs, and designated escort.

8.4.2 Safety Induction for all (Staff/engineers/sub-Contractors officials/supervisors): It is compulsory to provide
safety induction and briefing about the site HSE management systems, requirements and individual’s
roles & responsibility to carry out the activities is safe manner, before deploying them.

8.5 HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC

8.5.1 Display of HSE posters and banners

 Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place

8.5.2 Display of HSE signage as per Safety signages will be as per BS 5378 safety signs & Colors and BS 5499 graphical
symbols     &         signs)  

 Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about
the work going on and do’s and don’ts to be followed

8.5.3 Competition on HSE and award

 Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day,
BHEL day, World Environment Day etc.) and winners will be suitably awarded. Monthly Safety Day
shall  be  celebrated  every  month preferably  on  a  fixed date  or  day  at  the  site  jointly  by all  the
contractors as a promotional measure on cost sharing basis

9.0 HSE COMMUNICATION

9.1 INCIDENT INVESTIGATION, REPORTING AND RECORDS:

Every incident including near-misses or injury of any kind and at any level of severity shall be
immediately reported by the  contractor’s  workmen  in their work area to  the  safety  officer/  HSE
coordinator, site engineer or RCM. The site HSE co-ordinator shall be the nodal person for this purpose.

For any reportable  injury to any employee or to the contractor‘s workmen, the safety officer/  HSE-
coordinator shall report the incident in incident/ incident  report, to CUSTOMER

In the case of serious injury requiring hospitalization or fatality, communication shall be made to customer
through telecom immediately with submission of incident report within 24 hrs and detail investigation
report may be forwarded in INCIDENT INVESTIGATION REPORT FORMAT within seven days.

Investigations into all reportable incidents shall be conducted using accepted Root Cause Analysis (RCA)
methodology cause and effect, 5 why’s, etc, to determine the Physical, Human and Latent Root Causes for
these type accident/incidents. However, it is recommended to conduct preliminary investigations into all
other incidents as a proactive measure.
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Every contractor shall maintain record of incidents / incidents at site, and shall be available for inspection
by representatives of statutory agencies / officials visiting site from BHEL/customer The Safety Officer/
HSE coordinator shall maintain these records.

26.1 Incident Investigation Procedure:

The purpose of the investigation procedure is to find out root cause of accidents / incidents & not to find
out faults, so as to avoid recurrences, in future and share lessons learned.

RCM shall constitute a committee of at-least 2 site engineers within 24 hours of such incidents. The
investigation shall aim at finding out the basic unsafe acts / conditions that have caused the incidents.
Immediately after all appropriate emergency measures, first aid and damage containment measures have
been taken, every effort shall be made by the committee to:

• Preserve physical evidence
• Take photographs
• Take statement from incident victim(s) and eyewitnesses and anyone who may have knowledge

of possible cause(s) of incidents

The committee shall also recommend corrective measures to prevent recurrence of similar incidents

25.2 Initial Incident Response:
In the event of an accident/incident, the supervisor and employees at the work site must:

• Stop work and make the work area safe (mitigate or remove the exposure to the hazard)
• Provide first aid and activate "Emergency Medical Services" and other emergency services, e.g. 

fire or police, as required,
• Ensure the injured worker is transported to "Emergency Medical Services" for medical attention if 

necessary,
• Secure the site to ensure the protection of employees and the public and to aid with the investigation,
• Report the incident immediately to the local Site In-Charge.

26.3 Incident Investigation Report:

The investigation committee on completion of the all investigations shall prepare and submit the report to
the RCM. The report shall also include corrective measures with assigned responsibility to be taken at
site to prevent similar incidents in future. The RCM shall forward the copy of the investigation report
to BHEL

9.2 HSE EVENT REPORTING

 Important HSE events like HSE training, Medical camp etc. organized at site shall be reported 
to BHEL site management in detail with photographs for publication in different in-house magazines

 Celebration of important days like National Safety Day, World Environment Day etc. shall also be
reported as mentioned above.

10.0 OPERATIONAL CONTROL

All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions.
This will be done as part of normal scope of work. List of such OCPs is given below. In case any other OCP is found
to be applicable during the execution of work at site, then subcontractor will follow this as well, within quoted
rate. These OCPs (applicable ones) will be made available to subcontractor during work execution at site. However
for reference purpose, these are kept with Safety Officer of BHEL
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at the Power Sector Regional HQ, or available in downloadable format in the website, which may be refereed by 
subcontractor, if they so desire.

LIST OF OCPs

Safe handling of chemicals Safety in use of cranes Hydraulic test
Electrical safety Storage and handling of gas cylinders Spray insulation
Energy conservation Manual arc welding Trial run of rotary equipment
Safe welding and gas cutting
operation

Safe use of helmets Stress relieving

Fire safety Good house keeping Material preservation
Safety in use of hand tools Working at height Cable laying/tray work
First aid Safe excavation Transformer charging
Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance
Illumination Vehicle maintenance Safe handling of battery system
Handling and erection of heavy
metals

Safe radiography Computer operation

Safe acid cleaning Waste disposal Storage in open yard
Safe alkali boil out Working at night For sanitary maintenance
Safe oil flushing Blasting Batching
Steam blowing DG set Piling rig operation
Safe working in confined area Handling & storage of mineral wool Gas distribution test
Safe operation of passenger 
lift,
material hoists & cages

Drilling, reaming and 
grinding(machining)

Cleaning of hot well / de-aerator

Electro-resistance heating Compressor operation O&M of control of AC plant & 
system

Air compressor Passivation Safe Loading of Unit
Safe EDTA Cleaning Safe Chemical cleaning of Pre boiler

system
Safe Boiler Light up

Safe Rolling and 
Synchronization

10.1 HSE ACTIVITIES

While planning for any activity the following documents shall be referred for infrastructural requirements 
to establish control measures: Only specific portion of the following documents may be shared as 
reference at discretion of BHEL.

1) HSE Procedure for Register of OHS Hazards and Risks
2) HSE Procedure for Register of Environmental Aspects and Impacts
3) HSE Procedure for Register of Regulations
4) Operational Control Procedures
5) HSE Procedure for Emergency Preparedness and Response Plan
6) Contract documents

10.2 WORK PERMIT SYSTEM

 The following activities shall come under Work Permit System
 a The following activities shall come under Work Permit System

a. Height working
b. Hot work in general and at height including handling of hazardous substance viz, Acetylene, Oxygen and

LPG
c. Confined space
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d. Radiography
e. Hazardous Energy Control (lockout/tagout)
f. Excavation and Trenching
g. Heavy lifting exceeding 50Metric Tonne
h. Handling of Hazardous Substances- Diesel, Caustic Soda, Citric Acid/EDTA, Thinner, Battery 
Acid, Oil-based paint, Lubricants, Transformer oil.
Refer Annexure 05 for Work permit formats.

 Permit applicant shall apply for general work permit and other permits as referenced above of 
particular work activity at particular location before starting of the work with Method Statement 
and HIRA/Job Hazard Analysis.

 Permit signatory shall check that all the control measures necessary for the activity are in place 
and issue the permit to the permit holder.

 Permit holder shall implement and maintain all control measures during the period of permit .He
will close the permit after completion of the work. The closed permit shall be archived in HSE 
Department of site.

10.3 SAFETY DURING WORK EXECUTION

Respective OCPS are to be followed and adherence to the same would be contractually binding

10.3.1 Power supply & upkeep of installation -

 Only persons licensed to Govt of State shall maintain and operate power installations.
 All distribution boxes shall be locked and the key controlled by site management of concerned contractor.
 Electrical appliance shall have proper earthing and for appliances equal to & more than 415V shall have

two separate earthing ( as per IS-3043-1987)
 All electrical supply shall be provided through ELCB of 30mA sensitivity.
 The working condition and sensitivity of ELCB shall be checked periodically.
 All fuses and fuse wires shall be of standard size and rating.
 All power supplies through cables shall be underground or overhead with height > 3mtrs.

The following guidelines are to be considered the absolute minimum requirements to be supplemented
by requirements of all applicable codes and standards for such work; Wiring and Branch Circuits Must be
protected by a proper amperage over-current device such as a HRC fuse or circuit breaker. Such installations
must be located so as to prevent physical damage to the wire conductors & panels.

 Portable electric lights used in wet or potentially wet locations must be either low voltage type (24 volts or
less) or protected by a GFI (ground fault interrupter).

 Must be visually checked before each use and periodically while in use to assure their original integrity is
maintained. Cords with  cuts,  breaks,  deep abrasions,  etc.  shall  be taken out of  service  immediately.
Repairs to extension cords shall only be performed by qualified/ licensed electricians.

 Must not be allowed to lie in wet or potentially wet areas.

 Every electric line or cable of unknown origin that is discovered or exposed
during a digging, drilling, probing, or similar operation is to be considered as energized and life
threatening. The senior company employee on the site will ensure that all necessary safety
precautions are taken in order to isolate the line from all workers and the public.     Such
precautions may include halting the operation if appropriate. The senior company
employee on the site is to then         contact the proper authorities to have the line identified and either
confirmed to be abandoned and/or made safe for continuing the work.
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 Any and all underground lines that are discovered or  become severed must be considered energized 
on both sides, and be treated accordingly.

 In general, equipment or machinery being moved or  transported must maintain minimum 
clearances of 25 ft to all power  lines.

 TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power line. The 
authorized person’s name and contact no shall be displayed

 Ensure “double insulated” three - core cables and three pin connectors are used and are properly 
ground “all insulated” types, all electrical tools and appliances must be manufactured for industrial use.

 All connections shall be electrically and mechanically sound and properly insulated. Taped joints are 
not permitted. Connections to socket outlets must be made with proper plugs.

 Splices in electrical cords are not permitted. Reparirs must be made at the socket connection and 
retain the same mechanical and dielectric condition of the original connection.

 Damaged or defective electric tools, equipment and extension cords, etc must not be used and shall be 
tagged out of servive, removed from the work area and taken back to stores.

 Only licensed electricians are authorized to repair and work on electrical equipment. Tampering with 
electric tools or equipment by others could result in termination.

 Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered for 
protection. It must be kept clear of walkways and other locations where it may be exposed to damage or 
create a tripping hazard.

 Energized wiring in junction boxes, circuit breaker panels and similar places must be covered and locked at all 
times.

 Areas with live high voltage wires or terminals must be barricaded against entry and warning signs posted
Danger – High Voltage and Authorized Personnel Only.

 Personnel should never work on energized equipment, deenergizing (lockout/tagout) the equipment is 
always the first requirement.

 The lockout and tagout procedure will be used when testing or working on, or around, energized installation.
 Working around energized equipment should never be done alone. A second electrician must always 

be available for assistance.
 If lockout/tagout of the work is infeasible (must be demonstrated), work on energized electrical circuits 

must be approved by the Site In-charge. All safety precautions necessary must be taken, PPE use must 
be evaluated per the exposure and used, i.e high/low voltage gloves, insulated shoes, overcoats/aprins, 
faceshields, and other protective equipment like insulated tools, blankets, mats, etc. must be used.

 The welding machines earth leads shall be properly fixed without loose contacts. The earth cable only has 
to be used. No steel members shall be used as earth leads.

 Electrical crews must be qualified for the equipment and tools they work on, including being trained in 
Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in the event of electric 
shock.

10.3.2 Qualified and Unqualified Workers (Electrical Works):
Basic electrical safety knowledge is a major concern. It is critical that only qualified workers be allowed to
perform this work. Therefore  only  those  persons  that  are  both  qualified  and  authorized  may install,
fabricate,  repair,  test,  calibrate  or  modify electrical or  electronic wiring, devices,  parts, systems or
equipment.

Qualified Person:
One who is trained and wiremen licensed to Govt as per Rule 58(9) of Bangladesh Labor Rules and familiar
with the construction, operation and safety hazards of the equipment upon which they are permitted to
work.
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 Qualified persons are intended to be only those who are well acquainted/experienced with and
thoroughly conversant in the electric equipment and electrical hazards involved with work  being
performed.

 Only qualified persons may be permitted to work on or near exposed energized parts. Such persons
are required to have been trained in three specific areas:

o Qualified persons must be capable of working safely on energized circuits;
o Must be familiar with the proper use of special precautionary techniques and procdures bases

on equipment and exposure; and
o Must be familiar with required personal protective equipment, insulating and shielding

materials, and insulated tools.
 Qualified persons are expected to be able to evaluate unknown situations and adjust their activities in

such a way that only safe work practices are used. Such behavior is the responsibility of the qualified
person.

 It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in the work
place, and unqualified on other equipment they must no their limitation and stop work if not qualified
on what equipment they were to work on.

 An  employee  who  is  undergoing  on-the-job  training,  who,  in  the  course  of  such  training,  has
demonstrated an ability to perform duties safely at his or her level of training, and who is under the
direct supervision of a qualified person is considered to be a qualified person for the performance of
those duties. The process must be documented as proof.

11.0 Lifting Operations:

All the cranes and lifting tools & tackles shall be inspected on daily basis and as well as formal monthly by
expert and as per the law third party for annual certification. These shall be tested and certificates of
fitness shall be obtained from 3rd party govt approved competent agency before deploying at site and
later periodically (As per Rule 60 and 75, Schedule 3 of Bangladesh Labour Rules). The last date of Third
Party  Inspection  and  the  next  Due  date  shall  be  conspicuously displayed on all cranes. A copy of
certificate shall be pasted on operators cabin of all the lifting equipment. The record shall be maintained
in Form-24

The  manufacturer’s  instruction  for  maintenance  shall  also  be  followed.  All  safety  measures  shall  be
followed. All tools tackles, lifting appliances; material-handling equipment etc used by the contractor shall
be of safe design and construction. The operators, slingers and signalers shall be qualified as per IS 13367
(part-1):2003 “Safe use of cranes- code of practices”. There shall be a person responsible for co-ordination

11.1 Personnel Lifts (Man-Basket): (To be treated as a T&P item)

A Personnel Man-Basket permit shall be completed prior to lifiting any people, along with a rigging plan.
Man-basket shall be used where access through ladders or scaffolding is not feasible. Man-baskets shall be
designed and engineered by a manufacturer (job made man-baskets are not allowed, unless designed and
tested by a certified engineer), and built robust with MS Angles and flats or plates or channels only. Guard
rails top and mid, must be in place and screened-in to avoid material from falling out of basket. The factor
of safety shall be 200%. It shall have a door with double latches and shall open inside. Anchor points shall
be identified within the man-basket. The man-basket shall be thoroughly inspected and load tested and a
trial run perfomed without personnel before being put to job. It shall be treated as a lifting tool and shall
undergo same certification cycle and inspection as other lifting equipments. An additional sling of required
lifting capcity shall be fixed the the man-basket main lifting point and attached to the the crane above the
ball or block.While lifting man- basket, the crane shall maintain a uniform speed of lift without any swing.
Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket remains at
that point. The same care shall be taken in its descent. As for hanging man-basket, the same shall be
hung off a rigid structure with help U-shaped handle welded to man-basket. This shall be tested once in a
year by a competent person.
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11.2 CRANES AND HOISTING EQUIPMENTS:
This procedure provides the guidelines to ensure proper rigging and lifting activities are accomplished safely 
and in accordance with applicable specifications, codes, and regulations.

 On every crane or piece of hoisting equipment notices of all rated load capacities, recommended
operating speeds, and any hazard warnings or  special  instructions shall  be conspicuously  posted.  All
instructions and warning shall be visible from the equipment operator‘s station.

 Cranes shall have an Anti Two-block safety device installed

 All mobile cranes shall have overload and backup alarms

 Load angle indicators and limit switch

All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular,
or equipment movement shall be barricaded to prevent anyone or any vehicle or
equipment from being struck by the  crane or hoisting equipment, or its load(s).

 No part of the lifting equipment or its load shall be within the distance as specified in the Indian Electricity
Act from an energised power line

 Cranes shall have annual certified third party inspection and be inspected before use by the operator.  Any
defects shall be corrected before use. Logs of crane inspection shall be kept with the crane.

 Make certain that the rigging personnel, material, and equipment have the necessary capabilities for the
job and are in safe condition.
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 Communicate with person(s) directly responsible for accomplishing the work and / or work area to 
establish requirements/responsibilities and make certain that all preparatory work is complete.

 Mats/Pads must be used on all lifting equipment, equipped with out riggers.

 Pick and carry must have the load secured to the rig in front.

 Proper crane setup:

11..2.1 Safe Rigging Practices:

 Review the planned operation and requirements with the operator and rigging crew.

 Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal 
personnel, and Safety Manager.

 Designate a qualified person from the rigging crew to observe clearance of the equipment 
and give timely warning for all operations where it is difficult for the operator to maintain 
the desire clearance by visual means.

 Clear the lift area of all unnecessary personnel.

11.2.2 The following are rules for safe rigging:

 Use loops, thimbles and corner pads to prevent damage to slings when used around corners
or on cutting edges.

 Never allow wire rope to lie on the ground for any length of time or on rusty steel or near 
solvents, chemicals or corrosive substances.

 Slings must not be pulled from between or under loads with load resting on the sling.
 Keep all rope away from flame cutting or welding operations.
 Never use rope as sling material.
 Never wrap a wire rope completely around a hook.
 Do not bend wire rope near any attached fitting.
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 The sling must be selected to suite the most heavily loaded leg rather than the total weight
when using multi-legged sling to lift loads in which one end is heavier than the other.

 When using 3 and 4 legged sling configurations, any two legs must be capable of supporting
the entire load.

 Where possible, wire rope choker hitches must include a shackle with the eye around the
shackle pin to prevent breaking wires of the choke. The choker hitch must be “snugged
down” prior to lifting, not after tension is applied.

 Unless authorized by the hook manufacturer when more than two rope eyes are placed over
a hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the
shackle.

 Properly rig all loads to prevent dislodgment of any part.
 Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when

necessary.
 Loads must be safely landed and properly blocked before being unhooked and unslung. 

Tag lines must not be used in situations that jeopardize the safety of the lift.
 Lifting beams must be plainly marked with their weight and designed working load and 

must only be used in the manner for which they were designed.
 The hoist rope or chain must never be wrapped around the load. The load must be 

attached to the hook by slings or other rigging devices that are adequate for the load being 
lifted.

 Multiple part lines must not be twisted around each other.
 The hook must be brought over the center of gravity of load before the lift is started.
 If there has been a slack rope condition, determine that the rope is properly seated on the 

drum and in the sheaves prior to lifting.
 Keep hands away from pinch points as the slack is being taken up.
 Leather gloves are recommended when handling wire rope.
 Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load 

gradually until the slack is eliminated.
 Never ride on a load that is suspended.
 Avoid allowing the load to be carried over the heads of any personnel.
 Never work under a suspended load until the load has been adequately supported from 

the floor and all conditions have been approved by the supervisor in charge of the 
operation.

 Never leave a load suspended unless emergency evacuation is required.
 Never make temporary repairs to sling.
 The capacity of a sling is determined by its angle, construction, type of hitch and size.
 Never lift loads with one leg of a multi-leg sling until the unused legs are made secure.
 Never point load a hook unless it is especially designed and rated for such use.
 Make certain that the load is broken free before lifting and that all legs are taking the load.
 When using two or more slings on a load make certain all slings are made from the same 

materials.
 Lower the loads on to adequate blocking to prevent damage to the slings.
 Materials and equipment being hoisted must be loaded and secured to prevent any 

movement which could create a hazard in transit.
 The weight of the hook, load block and any material handling devices must be included 

when determining crane capacity.
 Operator must have clear sight of loads being picked up or put down by crane. Tag lines will

be used to control the loads. Loads must not be touched by hand while placing/ moving.
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11.2.3 Synthetic Slings
The following are rules for safe use of synthetic slings:

 Synthetic slings must be marked to show the rated capacity for each type of hitch and type of 
web material.

 Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of 
acids or phenolic are present. Web slings with aluminum fittings must apply in this 
category.

11.2.3.1 Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present:

 Acid or caustic burns
 Melting or charring of any part of the sling surface
 Snags, punctures tears or cuts
 Broken stitches
 Distortion of fittings
 Synthetic web slings of polyester or nylon must not be used at or come in contact with 

temperatures in excess of 82°C
 Polypropylene web slings must not be used at or come in contact with temperatures in excess 

of 93°C
 Insulated hooks must be tested yearly to insure insulation integrity to at least manufacturer’s 

specifications.

11.2.4 Wire Rope Slings must be removed from service and destroyed if any of the following 
conditions are present:

 In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in one (1) 
strand in one
(1) rope lay.

 Wear or scraping of one-third the original diameter of outside wires.
 Kinking, crushing, bird caging or any other damage resulting in distortion of the wire rope structure 

such as:
 Evidence of heat damage.
 End attachments that are cracked, deformed worn.
 Corrosion of the rope or end attachments.

11.2.5 Metal mesh slings must be immediately removed from service if any of the following conditions
are present:

 A broken weld or broken brazed joint along the sling edge.
 Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion.
 Lack of flexibility due to distortion or corrosion.
 Synthetic web slings must be removed from service and destroyed if any of the following conditions 

are present:
 Acid or caustic burns
 Melting or charring of any part of the sling service
 Snags, punctures, tears or cuts
 Broken stitches
 Distortion of fittings
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11.2.6 Requirements of Plate Clamps:

 The rated load of the plate clamp must be marked on the main structure.
 Care must be taken to make certain the load is correctly distributed for the plate clamp being used.
 Do not allow load or plate clamp to come into contact with any obstruction.
 The plate clamp must not be used for side pulls or sliding the load.
 When lifting stainless steel or special alloys, ensure plate clamp is designed for use on the specific 

metal.

11.2.7 Crane operators must follow the followings:

 Pass an annual Operator’s Physical examination
 Carry a valid experience certificate from the previous employers

11.2.8 Colour     Coding     Procedure  

 Inspections and tests shall be documented by means of color coding which shall verify that 
inspections or testing are current and that all receptacles, portable Power tools, Lifting Tools
& Tackles have been inspected and tested as required. The color codes used on the project 
shall be:

GREEN BLUE YELLOW RED

January
Februar
y March

April
May
June

July
August 
Septemb
er

October
Novemb
er 
Decemb
er


 The cycle of colors shall be Quarterly. The color code tape / Sticker shall be clearly visible to 

designate the period for which the inspections and tests were conducted.
 Following the initial inspection the equipment must be color-coded quarterly as per color-

coding instructions that will be issued by the CONTRACTOR.
 Fire extinguisher with the current month color-coding inspection sticker must be provided and 

secured in the platform.
 All slings shall be regularly inspected in accordance with the requirement of the project 

for frequent and periodic inspections and removed from the job site if they fail to meet 
the minimum requirements of the project.

 The CONTRACTOR’S SFO shall ensure that all PPE is inspected prior to its issue. He is to 
ensure all SUBCONTRACTOR personnel are using safe and proper PPE equipment. Regular 
inspections on the PPE shall be carried out and personnel not adhering to those inspections 
shall be removed immediately from the SITE.

 A five (10) day interval period shall be given into each monthly color code change. During 
this five (10) day period either color shall be acceptable.
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12.0 Fire prevention, protection & preparedness -

The Fire Prevention, Protection and Prepardness Program is an integral part of the overall HSE Program.
Effort and consideration must be given to safety, life and potential for delays in construction schedules
and plant startup, as well as protection of property on a given project.

The purpose of which is to prevent -
• Inception of fire
• Loss of life or personal injury
• Loss of Property
• Interruption of operations

Site-in-charge / Safety Officer will make periodical review of the site Fire Protection, Prevention
Preparedness Programme, Site conditions and available fire protection equipment. It is very imperative
that the Sub-contractors along with BHEL to establish good contact with Local fire station for availability of
Fire tender in case of emergencies, in additionan to their own fire equipment.

Fire Protection, Prevention and Prepardness Inspections - The Contractor /Sub-Contractor will be required
to make frequent fire prevention inspections of his work site and operating facilities. Deficiencies will be
corrected at once.

 Area where Hot work activities are carried out (Gas cutting / Welding/ any other spark producing work)
above a working spot, a GI / fire-resistant non-asbestos sheet or suitable material shall be placed to
prevent the fall of hot sparks. A bucket of water shall be kept nearby while doing hot work

 Hot work shall be preferably carried out in a designated area with a standing Hot Work Permit, to be
renewed monthly. The designated area shall have fire extinguishers.

 Any hot work outside designated area shall require a Hot Work permit and fire watch.

No flammable material shall be stored within 35 feet from any fire load.
 Necessary fire extinguishers shall be kept at accessible area as per the chart below:
 The record of Fire safety training and Fire drill shall be maintained in Form-22 and 22(A)
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 Emergency telephone number to be displayed at all conspicuous places.

General flammable material storage requirements:

 All flammable material shall be stored in deigned areas and/or in flammable storage cabinets, as 
necessary.

 Fire extinguishers shall be located near by and have unobstructed access.

13.0 RADIOGRAPHY: Wherever the process requires examination by radiography,

 BHEL /contractor shall use approved radiography contractors for the work on site.

 Site radiography shall be carried out after advance notification to the HSE officer and client personnel. All

radiography on the site  shall  be subject  to receipt  of  client/BHEL work permit  and shall  normally be

performed outside of normal working hours. No ionising radiation sources shall be left unsupervised whilst

on site.

 A minimum of 2 qualified persons from the radiography contractor are required for each activity involving

ionising radiation. Adequate warning signs shall be posted on barriers and the work area shall be marked

off at a safe distance with tape or hard barricades prior to starting radiography by concerned job sub-

contractor.

 All personal executing radiography operations shall carry calibrated radiation monitoring devices at all times.

 The storage of radioactive sources on the site is prohibited, they shall be present only for the time

required to complete the work. Whilst not in use, radiation sources and their container shall be secured in

a safe location with adequate warning signs displayed as per AERB guidelines.

14.0 Confined Space Entry:

A confined space must have an opening of minimum dimension of 40.65cm X 30.65cm if shape is 
rectangular or oval and dia of 40.65cm if shape is round.
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A hazard assessment must be completed prior to any entry into a confined space. The hazard assessment
must identify the sequence of work to be performed in the confined space, the specific hazards known or
anticipated, and the control measures to be implemented to eliminate or reduce each of the hazards to an
acceptable level. No entry must be permitted until the hazard assessment has been reviewed and discussed
by all persons engaged in the activity. Personnel who enter confined spaces must be trained per role e.g.
entrant (worker), confined space supervior & attendant, and must be informed of known or potential hazards
associated with the confined spaces to be entered. Number of persons entering shall be kept at minimum. All
confined spaces must be inventoried at site and kept on file. Confined spaces must be posted at the entrance
with similar type wording “DANAGER - Do Not Enter – Confined Space - Permit Required”.

Once a hazard assessment is completed the Contractors/Subcontractors requirements are:

 All  confined  space  activities  must  be  reviewed  with  the  Contractor’s  Safety  Manager  prior  to
commencement of the work. Confined space permits are required as part of the entry process.

 Prior to entering the confined space, the area must be completely controlled to prevent the entry of
any unauthorized individual, hazardous substances, or materials, which would threaten the safety of
the entrants and the stability of the space. All energy sources, including stored or residual energy,
must be isolated and/or blanked, and locked out.

 All shall be given a pep-talk by the concerned supervisor giving details of the jobs to be performed, 
hazards and risks associated and mitigation measures. The persons shall be provided with all 
necessary PPEs including respiratory masks, if necessary.

 The  confined  space  must  be  monitored  prior  to  one  entering  the  identified  area.  Then  periodic
atmospheric  testing must  take  place  throughout  the  entry,  especially  after  breaks  or  work
interruptions during the entry. Continuous monitoring is preferable, and may be necessary in certain
situations.  Monitoring  results  must  be  documented  on  the entry permit  with  the initials of the
individual conducting the testing.

 Contractors/Subcontractors  must  complete  a  Confined Space  Permit  before permitting  workers  to
enter  the  space. This document must be reviewed and approved via a signature by the entry
supervisor. The content of the completed permit must be reviewed with the entrants before entering
the space and posted at the confined space enertance.

 A proper and accessible means of exit and exit shall be ensured before entry.
 The space shall be illuminated with 24V lamps only
 All gas cylinders/welding machines shall be preferably kept outside the confined space. Even

cutting torches/ electrode holders shall be kept outside, when not in use, if possible.
 All electrical equipments shall be connected to ELCB
 The confined space must have an attendant monitoring the activities within the space. This individual

must be in constant communication with work crew inside the space. The attendant must know who is
inside the space, that must
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be documented. The attendant must not have any other responsibilities than monitoring the space. 
He/she may not enter the space to perform rescue unless relieved of the duties as an attendant.

 Adequate ventilation must be provided to establish and maintain a stable atmospheric environment. 
Air circulation shall be ensured. Fumes/dusts generated inside shall be extracted. Ventilation systems
must be designed for use in confined spaces.

 Any space 5’ or more in depth must have a mechanical retrieval system. This system must be
designed for the retrieval of human, and must not be used for equipment purposes. Workers inside
the space must wear full body harnesses, and must be connected to the retrieval system.

 Rescue procedures must be established prior to any entry. The local fire department must be
contracted prior to entry if they will be the primary source of rescue.

 All individuals involved in the confined space activities must be trained, including hands-on experience
with the safety equipment involved. Documentation of the required training must be available prior to
the start of any confined space work activities.

 The confined space shall be cleared off all cables, machines, cylinders, materials at the end of the
day’s work as far as possible.

Once the confined space work has been completed, the entry permit must be cancelled. A copy of the cancelled 
permit must be given to the HSE Manager

15.0 Welding and Gas Cutting Operations

 When possible, items to be  welded,  cut,  heated, etc.  shall  be moved  to a safe  location  free  of
combustible or flammable material. If this is not possible, then all combustibles/flammables that can
be removed from the area shall be removed within a 35 foot circumference and a positive means of
confining arcs and sparks generated by the process shall be taken and additional person(s) shall be
stationed as fire watch for the area(s) still exposed, along with obtaining the Hot Work Permit  as
applicable.

 Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas
cutting operations at all times.

 Drums, tanks,  and similar containers that have contained flammable or toxic material  shall not be
welded, cut, or heated until they have been made safe by water filling, thorough cleansing, or similar
accepted practices. The container shall also  be ventilated  during the welding, cutting, or heating
process.

 Proper ventilation is required for any welding or torch operations performed in a confined space.

 Any welding or gas cutting operations performed on metals of toxic compounds or coating such as
zinc, stainless steel,  lead, cadmium, chromium, and beryllium shall be properly ventilated and/or
proper respiratory protection shall be worn by any person that could be exposed to fumes, vapors,
and gasses created by the welding and gas cutting processes.

 Wherever it is practical,  all  arc welding operations shall be shielded to prevent direct light rays or
sparks from contacting persons in the vicinity or from reaching areas normally used to travel through
or into the vicinity. Where this is not practical, persons who shall be in the area are to use
proper eye and skin protection. Other persons who are not participating in the welding or gas cutting
operations are not to be allowed into the hazard zone.

 Welders and other employees who are exposed to arc welding radiation shall wear suitable clothing
and protective apparel to prevent burns and other types of ultraviolet radiation damage to the skin.

 Arc welding machines shall be shut down when being moved or when they are not in continuous use.

 Electrode holders left unattended shall have electrodes removed and shall not be left where they 
might contact
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employees or conducting objects.

 Arc welding power supply cable shall be of proper rating and material, e.g. copper.

 Welders shall guard against allowing materials adjacent to or behind them to reflect radiation
back toward them or towards  others in the  area. Reflected radiation can cause skin burns and eye
flash burns.

 Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in storage or
in transit. The cylinders shall always be secured upright, except during times when actually being
hoisted or carried.

 Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for lifting the
cylinder vertically.

 Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder is
firmly secured on a special carrier designed for  this purpose.

 Cylinders being transported by a powered vehicle shall be secured in an upright position. Gas cylinders
are not allowed to be used in man-basket when occupied.

 Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces.

 Oxygen cylinders shall be stored a minimum of (6) meters from fuel gas cylinders or shall have an
approved firewall between them.

 Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot work.

 While carrying out job at height, the sparks or molten slag shall be prevented from falling down by
putting a fire-resistant (non-asbestos) sheet or even MS Sheet. If such can not be provided, the
passage of falling sparks or molten slag shall be barricaded till ground floor and any cable/ tubes/ any
other objects interfering in the passage shall either be removed or covered with Fire-resistant sheet or
M S Sheet.

16.0 COMPRESSED GAS :

 All cylinder valves shall be closed when any work is finished and when any cylinders are empty or 
being moved.

 Valve protection caps shall be placed and secured properly before gas cylinders are transported, moved or 
stored.

 Compressed gas cylinders shall be secured in an upright position with chain or other appropriate means.

 All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from safe.

 All cylinders shall be placed where they cannot become part of the electrical circuit.

 Oxygen and acetylene shall not be stored together.

 Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall be in 
proper working order while in use.

 Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use of 
compressed air to clean off yourself or other workers shall be strictly prohibited.
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17.0 WORK AT HEIGHT: All work at height above 3meter above ground level without complete platforms,
handrails and other related fall protection shall require a work permit in the prescribed form. This
shall  require  approval  by  the competent  authority.  The  HSE  officer  of  sub-contractors  and
subsequently BHEL shall follow the checklist religiously by physically verifying the condition of the
work area before recommending for approval.
Whenever a fall hazard or other exposure exists for working at heights more than 3m, the nature
and scope of work will be evaluated for conditions and environmental factors before selecting the
appropriate fall protection system (active, passive or a combination of measures, as appropriate).
A personnel fall protection system must include:

 The  only  permissible  personal  fall  arrest  system  is  an  industry  approved  safety  harness.
Employees can use positioning belts with two-D ring attachment points as long as they are
used in conjunction with a safety harness.  Safety  harnesses  must be secured to an overhead
object of substantial capacity capable of supporting five thousand pounds. In order to accomplish
this  and ensure 100% protection,  the worker may need to use two lanyards. The primary
lanyard is never unhooked until the secondary lanyard is secure.

 The type of work and the environment conditions determine lanyard and lifeline selection. If
welding, chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting,
etc.,  either protect the components or use more appropriate type of system. Lanyards and
lifelines  must  incorporate,  or  be  used  with,  an appropriate deceleration (shock absorbing)
device. Deceleration devices include rope grabs, rip-stitch lanyards, specially woven lanyards,
tearing, or deforming lanyards, automatic self-retracting lifelines and lanyards which dissipate
or limit  the energy imposed on the employee during fall  arrest.  Once in use,  the system's
effectiveness is to be monitored. In some cases, a program for cleaning and maintaining the
system may be necessary. Lanyard and lifelines must use locking snap hooks only and under
no circumstances must two lanyard snap hooks be connected.

Minimum Requirements:

Prior to the start of work at elevation, the HSE Manager involved with the work must meet with the
work supervisor to review the scope of work, and must review all the possible fall hazards and
effective safety responses. The evaluation/analysis must be documented and kept on file and on
site by the HSE Manager.

The procedures for the safety response to identified fall hazards developed and resuce plans by
must be reviewed with all individuals exposed to the hazards.

The HSE Manager must establish an inspection process of fall protection systems. Some equipment
requires documented inspections by its manufacture on a regular schedule. This equipment must
have  evidence  of  the inspection  and  re-certification  process  on  it.  This  information  must  be
reviewed before the equipment is actually used. Individuals must visually inspect the fall protection
equipment before each use. Failure to complete this inspection process could result in serious
injury or death.

Immediately remove from service any fall  protection equipment that is  identified as defective,
damaged,  or  has been  subjected  to  an  impact.  Damaged  fall  protective  equipment  must  be
destroyed to prevent re-use and not be discarded into trash containers, as the worn or damaged
equipment could be unintentionally re-used.
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Aerial lifting devices, excluding scissors lifts require the use of full body harnesses and lanyards in
any elevated position.
All lifelines in general are to be made of min 8mm dia steel rope and tied to columns with 3 clamps
at each end. Wherever columns are not available to tie the lifelines, the vertical posts are to be
provided after carrying out drop-
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load test initially.

18.0 SCAFFOLDS: ( As per IS 3696 or any international standard)

The safe and efficient erection, use, dismantling, and storage of scaffolds, ladders and 
elevated work platforms are considered important objectives in maintaining a safe work 
environment. This procedure provides the guidelines for erection, use, dismantlement, 
and storage of scaffolding and elevated work platforms.

There is no such thing as a temporary scaffold. All scaffolds must be erected and maintained to
conformed standard. The Scaffold Tagging defines satisfactory, incomplete or defective 
scaffolds.

Management must ensure or have each worker who performs work while on a scaffold trained 
by a person qualified in the subject matter to recognize the hazards associated with the type of 
scaffold being used and to understand the procedures to control or minimize those hazards.

All employees must be competent for the type of scaffolding work they are undertaking and 
should have received appropriate training relevant to the system they are working on.

 All scaffolds shall be erected / dismantled by  scaffolding crew under direct supervision of
competent scaffolding supervisors.

 All scaffolds shall be capable of supporting 4 times maximum intended load and erected on
sound,  rigid footing, capable of carrying the maximum intended load without settling or
displacement. Bambo scaffolding is not permitted for use on site.

 Guard rails and toe boards shall be installed on all open sides and ends of platforms more
than (2) meters above ground or floor

Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or 
better.

 Scaffold planks shall not span distances greater than 2.5 meters (8 feet).

Scaffold planks shall extend over end supports not less than 6 inches nor more than 12
inches and be secured to the scaffold. Scaffolding and accessories with defective parts shall be
immediately repaired or replaced.

 All scaffolding must be a minimum of two planks wide. No one may work from a single plank.

 Scaffold planks must be inspected before use. Planks that have been damaged must be 
removed from the site.

 Access ladders must be provided for each scaffold. Climbing the end frames is prohibited
unless the design incorporates an approved ladder.

 Adequate mudsills or other rigid footing capable of withstanding the maximum intended 
load must be provided.

 Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at 
intervals which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) 
horizontally.

 Do not overload scaffolds. Material should be brought up as needed. Scaffolding must not be 
loaded in
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excess of its rated capacity.
 Barrels, boxes, kegs, blocks or similar unstable object must never be used as work 

platforms or to support scaffold.
 Where persons must work under or pass under a scaffold then a 18 gauge wire mesh 

screen must be installed between the toe board and guard rail.
 Employees exposed to overhead hazards while working on a scaffold will be protected by 5 

cm (2”) thick planks.
 Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted 

/welded properly. Before every use the rungs should be checked for safe use.
 The platform should have permanent hand rail and mid rail with Toe board without fail.

 All platforms are to be tightly planked for the full width of the scaffold, except as may be
necessary for entrance openings. Platforms shall be secured in place.

 On suspension scaffolds designed for a working load of 500 pounds, no more than two workers
are permitted to work on the scaffold simultaneously. On suspension scaffolds with a working
load of 750 pounds, no more than three  workers are permitted on the scaffold
simultaneously. Each employee on the scaffold shall use an approved safety harness attached
to an independent lifeline. The lifeline is to be securely attached to substantial members of the
structure (not the scaffold itself) or to securely rigged lines, which shall  safely suspend a
worker in event of a fall.

Suspension Scaffold
 Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an overhead 

structure.
 Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work.

Rolling Scaffolds
 The height of rolling scaffolds shall not exceed three times the minimum base dimension.
 The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet).
 Adequate help must be provided when moving a rolling scaffold.
 Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.
 No one is permitted to ride a rolling scaffold when it is being moved. Castor brakes must 

be locked - on when the scaffold is not being moved.

Typical Scaffold Designs

Tube & Coupler Scaffold –



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 38 of 90

Rolling Scaffold –

Scaffold Tagging:

Scaffolds being erected, modified or dismantled must be tagged as suitable for use. The 
scaffolds can only be accessed by those involved with the process.

• GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, signed and dated 
by the
scaffolding competent person daily.
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• RED scaffold tag – to be fixed if scaffold is in some way defective and cannot be used or 
is still under errection.

Examples of scaffold tags:

18.1SAFE USE OF LADDERS.

 Fall protection is required when working on a ladder above 2 meters and when climbing 
above nearby guardrails.

 Ladders must be inspected prior to use and by a competent person quarterly, with 
documentation.

 Use portable ladders for height up to 4 M only

 Provide fixed ladders for height above 4 M

 Place the ladder at an angle of 75 degrees (approx) from the horizontal (1:4)

 Extend ladder at least 1 M above the top landing

 Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the 
bottom

 Ensure that the width of the ladder is not less than 300 mm and distance between rungs is 
not more than 300 mm

 Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed 
ladders. Check the ladders daily for any defects

 Ensure that the areas around base and top of the ladder are clear. Getting on and off the 
ladder is more hazardous than using it. Use a mudsill if the ladder is to rest on soft, loose or 
rough soil

 Do not use ladders of conducting material near power lines, and only use ladders near 
powerline or other energize system with exposed parts if they are confirmed locked-out and 
de-energized.
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 Stand no higher than the fourth rung from the top for carrying out any job standing on a 
ladder.

 Never reach out from a ladder to perform work where your belt buckle protrude past the 
ladder rung.

 Always face the ladder while climbing up or down

Maintain three point contact while climbing up or down a ladder i.e. two hands and one foot or
two feet and one hand on the ladder at all the times.

 Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment 
and materials with a rope.

 Work from portable and extension ladders near guarrail where fall expouse exisit over the 
guardrail regardless of height, and above 2.0 mtr. heights from the working/walking 
surface will require the use of personal fall arrest equipment.

18.2Precautions against the fall of materials and persons and collapse of structures

 Adequate precautions should be taken such as the provision of fencing, or barriers to protect
any person who might be injured by the fall of materials, or tools or equipment being raised or
lowered. Cradle may be used for lifting materials - however this shall be made of MS angles and
flats only and duly certified by the HSE officer. Operators may also use designed containers for
lifting small tools.

 Guardrails (including scaffolding) erected over/adjacent working areas must have the guardrails
screened (opening < 0.5), to prevent material from falling outsite the platform/decking.

 Guardrails must be able to withstand a 200 pound force exerted in any one direction.
 Where necessary to prevent danger, guys, stays or supports should be used or other effective

precautions should be taken to prevent the collapse of structures or parts of structures that are
being erected, maintained, repaired, dismantled or demolished.

 All openings through which workers are liable to fall should be kept effectively covered or
fenced and indicated in the most appropriate manner.

 As far as practicable, guard-rails and toe-boards in accordance with Indian laws and regulations
as depicted below:

Guardrail system
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 Guardrails shall be provided to protect workers from falling from elevated work places. The rails
are generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, ladder or
cover purpose. Wherever the guard-rails and toe-boards cannot be provided:

(a) adequate safety nets or safety sheets shall be erected and maintained; or
(b) adequate safety harnesses shall be provided and used and or
(c)adequate fall arrestor shall be provided and used.

As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected for 
any defect. The full body safety harness shall have double lanyard only with max 1.8m length.

The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire 
rope shall be provided across the work area.

The HSE officer shall recommend appropriate PPEs after analysing hazards and risks involved.

18.3 Safety Nets:
 All safety net systems shall meet the requirements of Indian Standard (IS: 5175)
 Safety net mesh openings shall have a maximum size of 6 inches x 6 inches and be 

secured at each crossing to prevent elongation of the opening. All nets must meet IS: 
5175 standard.

 Safety nets must be installed with sufficient clearance to prevent contact with the 
surface or structures under them

 Safety nets shall be installed as close as possible to the working level but in no case more
than 25 feet below the working level.

 The safety nets shall extend out at least 8 ft. from the side of the open edge.
 Material, equipment and other items that fall into the net are to be promptly removed.
 Safety nets are to be inspected before use and then daily for wear or damage caused by falling 

materials.
 Safety net installation shall be inspected by a competent person.
 Safety nets must be installed below the working decks of the super structure for 

protection from falls of personnel and material.
 Safety nets and safety net installations must be drop-tested at the jobsite:

o After initial installation and before being used.
o Whenever relocated.
o After major repair.
o At 6-month intervals if left in one place.

 The drop test consists of a 400 pound bag of sand 28-32 inches in diameter dropped into
the net from the highest surface at which employees are exposed to fall hazards, but not
from less than than 42 inches above that level.

 When the employer can demonstrate  that it  is  unreasonable to perform the drop-test
described above, the employer or a designated competent person shall certify that the
net and net installation have sufficient clearance and impact absorption by preparing a
certification record prior to the net being used as a fall  protection system. The
certification must include:

o Identification of the net and net installation.
o Date that it was determined that the net and net installation were in compliance.
o Signature of the person making the determination and certification.
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19.0     SAFETY     IN     JETTY     CONSTRUCTION:  

A jetty is to be constructed close to the power plant site over a river. The construction activity involves
deployment of cranes and other lifting appliances – a few may be mounted on vessels.
Prior to taking up job at the identified space, a HIRA shall be prepared and corrective measures shall be
prepared by an expert group. This shall be shared with the subcontractor/gang to be deployed for the job
through meeting/TBM as well as proper documentations.

 The safety rules as described in clause 12.0 shall  be followed for all  safety appliances.  However,  the
operators shall be certified specifically for operating the lifting appliances mounted on the vessels by the
owner of the vessels or the lifting supervisor of the agency.

 The lifting appliances on vessels shall be fixed and securely anchored
 Lifting appliances/ mobile plant shall be kept away from dangerous locations such as openings, edges close to

water.
 The operation zone shall be clearly demarcated and properly fenced off.

19.1     SAFE     USE     OF     LIFE     JACKETS         AND     BUOYANCY     AIDS:  

 Lifejackets/buoyancy aids should be provided to and worn by workers with risk of falling into water.
 Lifejackets/buoyancy aids should conform to BS EN ISO 12402-1, 2, 3 or 4, or other equivalent 

international standards according to working conditions

 Lifejackets should be thoroughly checked by the user before each use.



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 43 of 90

 A lifebuoy with sufficient lifeline (not less than 30 meters) shall  be provided and the locations of the
lifebuoys shall be at less than 50 metre intervals along the edges of places where work is being carried
out overside or in exposed position on vessels where there is a reasonably foreseeable risk of falling or
being washed overboard. To avoid any delays to rescue operations, lifebuoys shall be tightly tied to the
posts.

 The lifejacket/ buoyancy aid shall preferably be provided with a whistle and/ or a self-activating light 
(for night work) in order to aid locating the wearer and facilitating rescue.

 The lifejackets /buoyancy aids shall be inspected and checked periodically by a competent person.

 The life jackets/ buoyancy aids shall be properly maintained in a good serviceable condition 
according to the manufacturer’s instructions.

 All inflatable life jackets shall be serviced by an authorized person/agent at least once a year.

19.2     WORKING     AT     HEIGHT  

 Suitable guard-rails and toe-boards shall be installed at edges. Openings shall be properly covered 
where persons are liable to fall from height, to land surfaces or into water.

 Suitable working platforms, with suitable guard-rails and toe-boards, shall be provided for work at 
height. Safe means of access and egress shall be provided for the working platform.

 Safety harnesses with continuous and effective anchorage system shall be provided when it is 
impracticable to provide a suitable working platform, access and egress and safe place of work.

 Access and egress shall be sufficiently illuminated and free from any obstructions, openings, 
projections in order to avoid any slip, trip and fall.

20.0      NIGHT     SHIFT OPERATION:  

Night shift operation shall be avoided to the extent possible, so shall be any complicated or heavy job. 
However, prior administrative approval shall be obtained from BHEL for such operation. The following shall be 
ensured:
i. Adequate illumination along access, work area and egress
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ii. Supervision
iii. Issue of strict instruction to workmen not to stray away from the work area and earmarked approach
iv. Non-deployment of women workforce
v. Non-deployment of fatigued workforce
vi. Vacating the area immediately on completion of the job
vii. informing first-aid facility and ambulance in advance

21.0 CONTROL OF MOVEMENTS AND USE OF HAZARDOUS SUBSTANCES AND CHEMICALS:

 The hazardous substances and chemicals shall be stored in a cool, well ventilated, dry and covered
space with restricted entry only

 The loading,  unloading,  issue and use of  these materials  shall  be strictly  in  accordance  with  the
Material Safety Data Sheet (MSDS) and under strict supervision. Every supply shall accompany a MSDS
as per standard purchase order clause.

 The site HSE team shall maintain MSDS of all these items and the same shall be shared with the stores
or the user as and when required.

 Each container shall be labeled.
 The stores shall check the expiry date of perishable chemicals while receiving and store in such a 

fashion so as to follow First-in-first-out queue.
 There shall be enough space for movement of material and people in the stores.
 Containment shall be provided so as to arrest spillage from spreading.
 There shall be sufficient fire extinguishers and sand buckets in the stores and at point of use. In case of 

any spillage, dry sand shall be put on the spill and soaked sand shall be disposed as per the procedure for
hazardous waste.

 There shall be provision of water preferably flowing one and a face shower at stores and point of use
 The persons handling these items shall strictly wear appropriate PPEs like leather gloves, apron, shield etc

22.0 CHEMICAL CLEANING: The chemicals have to be handled as instructed in MSDS. Only authorized person(s)
shall be engaged for this job under strict supervision. The waste chemicals shall be drained out to a suitable
storage provision and disposed off as per the relevant procedure. The area shall be barricaded while carrying out
cleaning operation so as to prevent any unauthorized entry. Once the operation is completed, the surplus material
along with the containers shall be returned to stores or scrap yard, as the case may be. The users shall use all
appropriate PPEs and shall have water and sand for handling any incidental spillage or splash etc. The area shall
be left completely clean before removing barricades.

22.1 PAINTING
Requirements provide a detailed procedure to be implemented by all concerned employees and sub-
contractors involved in painting activities.

Significant Environmental Hazards:
 Chemical hazard due to inhalation of lead fumes (lead containing paint)
 Chemical hazard due to inhalation of VOC’s from paining operations
 VOC’s from painting and coating operation
 Disposal of paints and coats drums

Control Procedure for Painting:
 Chemical products used in painting and coating operation shall have proper MSDS sheet in place. 

Whenever any doubt arise with respect to handling and safety point of view it should be accessed 
to all concerned.

 Toxic substances and hazards relate the toxic chemicals shall be indentified.
 Proper PPE shall be used including plastic gloves appropriate overall etc.,
 Arrangement for cleaning of spillage shall be ensured
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 In case of nauseating feeling by any one immediate action shall be taken
 Only trained workers shall be allowed and proper training should be imparted to the works.
 Exposure limits of the toxic substances shall be checked before starting the work and nobody shall

be allowed to carry the work beyond the permissible limit.
 Ventilation or exhaust facility shall be provided at place where painting and coating operations are 

carried out.
 Overalls shall be supplied by the contractors/subcontractors to the workmen and adequate 

facilities shall be provided to enable the painters to wash at the cessation of work.
 Smoking, open flames or sources of ignition shall not be allowed in places where paints and 

other flammable substances are stored.
 A caution board in national /regional language “smoking strictly prohibited” shall be displayed in the 

vicinity.
 Suitable fire extinguishers/sand buckets shall be kept available at places where flammable paints

are stored, handled or used.
 In case of indoor painting or painting in confined spaces, exhaust ventilating shall be provided. If

adequate ventilation is not provided a proper respirator shall be provided and used by persons
who are trainined and fit tested.

 The VOC’s from painting and coating operations shall not exceed the permissible level of CPCB/
SPCB norms. The paints and coats must be selected as per the guidelines.

 Workers shall thoroughly wash their hands and feet before leaving the work.

23.0 SAFETY IN THE USE OF HAND TOOLS AND POWER-OPERATED TOOLS

23.1 General provisions
i. All hands and power tools and similar equipment, shall be maintained in safe condition.
ii. When power operated tools are designed to accommodate guards, they shall be equipped
iii. with such guards, when in use;
iv. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other reciprocating, 

rotating or moving parts of the equipment shall be similarly guarded;
v. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, and 

splashing objects, or exposed to harmful dusts, fumes, mists, vapours, or gases shall be provided with 
the particular personal protective equipment necessary to protect them from the hazards;

vi. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, planers, 
laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 0.5 cm wide or less shall
be equipped with only a positive on-off control.

vii. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders with wheels 
greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, saber saws and other 
operating powered tools shall be equipped with a momentary contact on control provided that turnoff can
be accomplished by a single motion of the same finger or fingers that turn it on.

23.2 Hand Tools

i. The contractor shall not issue or permit the use of unsafe hand tools;
ii. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws are sprung to 

the point that slippage occurs;
iii. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads;
iv. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight on the tools.

23.3 Power operated tools

i. Electric power operated tools shall be either of the approved double-insulated type or shall be grounded;
ii. The use of electric cords for hoisting or lowering loads shall not be permitted;
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iii. Pneumatic power tools shall be secured to the hose or whip by some positive means to prevent the tool
from becoming incidentally disconnected;

iv. Safety clips or retainers shall be securely installed or maintained on pneumatic impact (percussion) tools
to prevent attachments from being incidentally expelled;

v. All pneumatically riveting machine staplers and other similar equipment provided with automatic fastener
feed, which operate at more than 7 kg/cm2 pressure at the tool a safety device on the muzzle to prevent
the tool from ejecting the fasteners unless the muzzle is in contact with the work surface;

vi. Compressed air shall not be used for cleaning purposes except when the pressure is reduced to less than
2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 pressure requirement does not apply to
concrete form, mill scale and similar cleaning purposes;

vii. The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not be exceeded;
viii. Only personnel who has been trained in the operation of the particular tool shall be allowed to operate

power-actuated tools;
ix. The tool shall be tested each day before loading to see that the safety devices are in proper working

condition. The method of testing shall be accordance with the manufacturer’s recommended procedure;
x. Any tool found not in proper working order, or that which develops a defect during use, shall be 

immediately removed from service and not used until properly repaired;
xi. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty tools are to 

be pointed at any other person. Hands shall be kept clear of the open barrel end;
xii. Loaded tools shall not be left unattended;
xiii. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, cast iron, 

glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow tiles;
xiv. Driving into materials that can be easily penetrated shall be avoided unless backed by a
xv. substance that will prevent the pin or fastener from passing completely through and creating a flying 

missile hazard on the other side;
xvi. No fastener shall be driven into a palled area caused by an unsatisfactory fastening;
xvii. Only non-sparking tools shall be used in an explosive or flammable atmosphere;
xviii. All tools shall be used with the correct shield, guard or attachment as recommended by thee manufacturer.

23.4 Abrasive wheels and tools

i. All grinding machines shall be supplied with sufficient power to maintain the spindle speed at safe levels
under all conditions of normal operation;

ii. Grinding machines shall be equipped with suitable safety guards;
iii. The maximum angular exposure of the grinding wheel periphery and sides shall not be more than 900,

except that when the work requires contact with the wheel below the horizontal plane of the spindle, the
angular exposure shall not exceed 1200. In either case, the exposure shall begin not more than 8.650
above the horizontal plane of the spindle. Safety guards shall be strong enough to withstand the bursting
of the wheel;

iv. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and readily
adjustable. Such work- rests shall be kept at a distance not to exceed 5 mm from the surface of the wheel;

v. Cup type wheels used for external grinding shall be protected by either revolving cup guard or a band type
guard;

vi. When safety guards are required, they shall be mounted as to maintain proper alignment with the wheel
and the guard and the guard and its fastening shall be adequate strength to retain the fragments of the
wheel in case of incidental breakage. The maximum angular exposure of the grinding wheel periphery and
sides shall not exceed 1800;

vii. Portable abrasive wheel used for internal grinding shall be provided with suitable safety flanges;
viii. When safety flanges are required, they shall be used only with wheels designed to fit the
ix. flanges. Only safety flanges, of a type and design and properly assembled so as to ensure that the pieces

of the wheel will be retained in case of incidental breakage, shall be used;
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x. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that they are free
from cracks or defects;

xi. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut shall be 
tightened only enough to hold the wheel in place;

xii. All employees using abrasive wheels shall be protected by suitable eye protection equipment.

23.5 Woodworking tools

i. All fixed power driven woodworking tools shall be provided with a disconnect switch that can either be
locked or tagged in the off-position;

ii. The operating speed shall be attached or otherwise permanently marked on all circular saws over 0.5 m in
diameter or operating at over 3000 peripheral rpm. Any saw so marked shall not be operated at a speed
other than that marked on the blade. When a marked saw is retensioned for  a different speed,  the
marking shall be corrected to show the new speed;

iii. Automatic feeding devices shall be installed on machines wherever the nature of the work will permit.
Feeder attachments shall have the feed rolls or other moving parts covered or guarded so as to protect
the operator from hazardous points;

iv. All portable power driven circular saws shall be equipped with guards above and below the base plate or
shoe. The upper guard shall cover the saw to the depth of the teeth, except for the minimum arc required
to permit the base to be tilted for bevel cuts. The lower guard shall cover the saw to the depth of the
teeth, except for the minimum arc required to allow proper retraction and contact with the work. When
the tool  is  withdrawn from the work,  the lower guard shall  automatically and instantly return to the
covering position.

23.6 Defective tools to be tagged out for maintenance, as DEFECTIVE,     DO     NOT     USE  , and sent to tool/store 
room for repair or to be discarded.

24.0 START UP, COMMISSIONING AND TESTING:

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, Steam
Blowing, Charging of transformers, Boiler Light Up, Rolling and Synchronisation and Full loading of unit.

These activities shall be personally supervised by the site executive along with the commissioning
engineer.  The readiness  of  upstream and downstream system shall  be ensured before taking up.
These shall be handled strictly by the authorised persons only and the team shall be suitably briefed
about the activity including hazards & risks involved and control plan by the concerned executive-in-
charge  before  start.  Entry  of  persons  to  the  area  of  activity  shall  be suitably restricted and the
emergency functions like Ambulance, first aid centre and Fire station shall be intimated about the plan
well in advance. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.
Electricians with valid wiremen license only shall be permitted to work on power lines.
The area and the passage shall be adequately illuminated.

25.0 DEMOLITION WORK

Before any demolition work is commenced and also during the process of the work the following shall be 
ensured:
 All roads and open areas adjacent to the work site shall either be closed or suitably protected.
 No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus 

used by the operator shall remain electrically charged.
 All practical steps shall be taken to prevent danger to persons employed from the risks of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render them unsafe.



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 48 of 90

26.0 EXCAVATION
Wherever there is open excavation in ground, they shall be fenced off by suitable railing and danger
signals installed at night so as to prevent persons slipping into the excavations. All safety precautions
shall be taken for foundation and other excavation marks as per IS-3764. Any excavation above 2m shall
be considered as hazardous job.

27.0 ENVIRONMENTAL CONTROL

Environment protection has always been given prime importance by BHEL. Environmental damage is a
major concern of the principal contractor and every effort shall be made, to have effective control
measures in place to avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons
such as carbon tetrachloride and trichloroethylene shall not be used. Waste disposal shall be done in
accordance with the guidelines laid down in the project specification.

Any chemical including solvents and paints, required for construction shall be stored in designated
bonded areas around the site as per MSDS.

In the event of any spillage, the principle is to recover as much material as possible before it enters
drainage system and to take all possible action to prevent spilled materials from running off the site.
BHEL shall use appropriate MSDS for clean-up technique

All contractors shall be responsible for the cleanliness of their own areas and must not pollute the ground, air
and water.

BHEL shall ensure that noise levels generated by plant or machinery are as low as reasonably
practicable. Where the contractor  anticipates  the  generation  of  excessive  noise  levels  from  his
operations the contractor shall inform to Construction manager of BHEL accordingly so that reasonable
&practicable precautions can be taken to protect other persons who may be affected.

27.1 Water Supply and Wastewater Discharge Requirement
 Source of water is provided by client from the existing system.
 Wastage of water to be controlled by monitoring the required water for construction & 

domestic use and actual consumed.
 No contaminated water to be discharged in the storm water drain confirming the 

standard parameters before discharge. Proper approval to be taken if applicable as per 
Bangladesh Environmental Standards

27.2 Storm water runoff Management
 Expansion of existing plant, no existing drainage systems will be disturbed and damaged.
 No construction waste water to be discharged in the existing storm water drain or newly

construction storm water drains.

27.3 Noise Mitigation
High noise is harmful to the human health and it can cause impairment if exposed for long 
duration at regular intervals, and also cause disruption in nearby communities.
 Noise monitoring shall be carried out in all construction locations periodically.
 Use of silent DG is allowed at site during construction.
 Low noise generation equipment’s to be preferred
 Acoustic enclosure to be used in case noise level is high for particular equipment or system.
 Work areas where noise levels exceed the 85db shall be posted as hearing protection required.
 Use of PPEs / ear plug/ear muff for personnel entering into high noise area.
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Noise Level Chart (As per Bangladesh Environmental Standards)
Parameter Night Noise 

level dBA
Daytime Noise 
Level dBA

At 1-meter from each piece of equipment 85 85
At Property boundary 70 70

27.4 Air pollution Control
 Water sprinkling on road for suppression of fugitive dust to be done regularly.
 Startup and comminsioning activities to be planned for compliance with contract, 

regulatory and permit requirements..(As per Bangladesh Environmental Standards)
 Required monitoring to be done in the respective work location as applicable.

27.5 Land and Water Resource Protection
 Only prior approved land by CUSTOMERL to be used during construction work.
 Contract clauses to be followed
 All hazardous substances will be stored with proper containment facilities to avoid any 

release into the water system, causing land/water contamination.

28.0 HOUSEKEEPING

 Keeping  the  work  area  clean/  free  from debris,  removed  scaffoldings,  scraps,  insulation/sheeting
wastage  /cut  pieces, temporary  structures,  packing  woods  etc.  will  be  in  the  scope  of  the
subcontractor. Such cleanings has to be done by subcontractor within quoted rate, on daily basis by an
identified group. If such activity is not carried out by subcontractor
/ BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the
subcontractor

 Proper housekeeping to be maintained at work place and the following are to be taken care of on daily
basis:

 All surplus earth and debris are removed/disposed off from the working areas to identified locations.
 Unused/Surplus cables, steel items and steel scrap lying scattered at different 

places/elevation within the working areas are removed to identified locations.
 All wooden scrap, empty wooden cable drums and other combustible packing materials, shall

be removed from workplace to identified locations. Sufficient waste bins shall be provided at
 Different work places for easy collection of scrap/waste. Scrap chute shall be installed to 

remove scrap from high location.
 Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap

and other hindrances.
 Workmen shall be educated through tool box talk about the importance of housekeeping and 

encourage not to litter.
 Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips 

and bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries.

 Fabricated steel structures, pipes & piping materials shall be stacked properly.
 No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may

obstruct the traffic movement as well as below LT/HT power line.
 Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas
 The paint and thinner and other chemical containers (filled, partly used and empty) shall be

carefully  stored, used  and  tracked.  All  empty  containers  shall  be  removed  after  getting
punctured/lid removed and deformed to the scrap yard. The partial used one shall either be
returned to store or carefully kept at a corner much away from any hot work or source of fire.



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 50 of 90

29.0 WASTE MANAGEMENT

There are operations on construction projects that may create hazardous waste, which would require 
handling, storage, transferring, and transporting. Therefore, hazardous waste guidelines apply for 
Hazardous Waste Planning:

29.1 Minimum Requirements:
 Contractors must designate a Material Manager who is responsible for checking delivered

materials as potential hazardous waste and informing the Contractor’s Safety Manager.
 Contractors who create, may be expected to create or could accidentally create a material

that  could  be classified  to  be  hazardous  waste  must  provide  Disposal  number  (or
equivalent) and other pertinent information on file.

 All hazardous waste or waste which could be considered hazardous waste, as determined
by the methodology and definitions from environmental regulators must be stored and
collected in special areas and properly disposed of by the Contractor.

 No waste haulers, disposers, recyclers, or scavengers will be allowed on the site without
the permission of the owner. It will be the responsibility of the Contractor to provide copies
of all licenses, permits, and authorizations to the.

 No waste may be removed from the site by any person without the authorization of the
Contractor. No waste may be brought onto the site and disposed of using the Contractor's
systems or facilities.

 Burning of waste, if not used for generating energy, shall be generally prohibited

29.2 General Requirements
 For non-hazardous waste disposal. Receptacles e.g., dumpsters, etc. must be placed

around the site for collection of waste materials. No material is to be abandoned on the
site.

 Dumpsters will be inspected frequently, and any potentially hazardous material or waste
will be removed from the dumpster and placed in the appropriate storage area at the
expense of the responsible Contractor.

29.3 Definitions
 Solid Waste - Any garbage, refuse, sludge, or any other waste material which is not 

an “excluded waste.”
o The following solid wastes are not hazardous wastes unless otherwise designated 

as such by local authorities:
o Fly ash waste, bottom ash waste, slag waste, and flue gas emission control waste

generated primarily from the combustion of coal or other fossil fuels
o Drilling fluids, produced waters, and other wastes associated with the exploration, 

development, or production of crude oil, natural gas, or geothermal energy.

 Other Waste Material  -  Any solid,  liquid,  semi-solid,  or contained gaseous material,
resulting  from industrial,  commercial,  mining  or  agricultural  operations  which  are
discarded. This is usually an incidental by-product of the operation. Discarded material
must be treated as follows:
o Disposed of, and not used, reused, reclaimed, or recycled
o Burned or incinerated, except where the material is being burned as a fuel for the

purpose of recovering usable energy
o Physically, chemically, or biologically treated (other than burned or incinerated) in

lieu of or prior to being disposed of.



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 51 of 90

 Excluded Waste - Materials that are not solid wastes. The following materials are not solid 
wastes for the purpose of this part:
o Domestic sewage (“Domestic sewage” means untreated sanitary wastes that pass 

through a sewer system.)
o Any mixture of domestic sewage and other wastes that passes through a sewer system

to a publicly- owned treatment works for treatment
o Industrial wastewater discharges that are point source discharges.

29.4 Treatment - Any method, technique, or process, including neutralization, designed to change
the  physical, chemical,  or  biological  character  or  composition  of  any  hazardous  waste  to
neutralize such waste, to recover energy or material resources from the waste, or to render
such waste non-hazardous.

29.5 Improper Disposal - The discharge, deposit, injection, dumping, spilling, leaking, or placing of
any solid waste or hazardous waste into the environment.

29.6 Temporary Storage - The holding of a hazardous waste for a period less than 90 days, at the
end of which the hazardous waste is properly disposed of.

29.7 BINS AT WORK PLACE

 Sufficient rubbish bins shall be provided close to workplaces.
 Bins should be painted yellow and numbered.
 Sufficient nos. of drip trays shall be provided to collect oil and grease.
 Sufficient qty. of broomsticks with handle shall be provided.
 Adequate strength of employees should be deployed to ensure daily monitoring and service for 

waste management.

29.8 STORAGE AND COLLECTION

 Different types of rubbish/waste should be collected and stored separately.
 Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins 

with close fitting lids.
 Rubbish should not be left or allowed to accumulate on construction and other work places.
 Do not burn construction rubbish near working site.

29.9 SEGREGATION

 Earmark the scrap area for different types of waste.
 Store wastes away from building.
 Oil spill absorbed by non-combustible absorbent should be kept in separate bin.
 Clinical and first aid waste stored and incinerated separately.

29.10 DISPOSAL

 Sufficient containers and scrap disposal area should be allocated.
 All scrap bin and containers should be conveniently located.
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 Provide self-closing containers for flammable/spontaneously combustible material.
 Keep drainage channels free from choking.
 Make schedule for collection and disposal of waste.

29.11 WARNING AND SIGNS

 Appropriate sign to be displayed at scrap storage area
 No toxic, corrosive or flammable substance to be discarded into public sewage system.
 Waste disposal shall be in accordance with best practice.
 Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous 

waste.

30.0 WORK VEHICLES (Limited to contractual provision)

Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site
management shall ensure that drivers are minimum 18 years of age, physically fit, suitably qualified
and trained for the equipment they are operating. All vehicle e.g. heavy motor vehicle forklift trucks
dump trucks mobile cranes shall ensure that the work equipment conforms to the following:

o A high level of stability.
o Equiped with backup alarms.
o A safe means of access/egress.
o Suitable and effective service and parking brakes.
o Windscreens with wipers and external mirrors giving optimum all round visibility.
o Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.
o Provision of seat belts.
o Guards on dangerous parts.
o Driver protection - to prevent injury from overturning and from falling objects/materials.
o Driver protection from adverse weather.
o No vehicle shall be parked below HT/LT power lines.
o Valid Pollution Under Control certification for all vehicles

30.1 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES

 All drivers shall hold a valid driving License for the class of vehicle to be driven and be registered 
as an authorized BHEL driver with the Administration Department.

 Securing of the load shall be by established and approved methods, i.e. chains with patented 
tightening equipment for steel/heavy loads. Sharp corners on loads shall be avoided when 
employing ropes for securing.

 All overhangs shall be made clearly visible and restricted to acceptable limits
 Load shall be checked before moving off and after traveling a suitable distance.
 On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall only 

stop or park in the areas designate by the stringing foreman.
 Warning signs shall be displayed during transportation of material.

All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport 
requirement

31.0 EMERGENCY PREPAREDNESS AND RESPONSE Preferably to be maintained jointly by all stake-holders in
the project) ( A separate document titled “Emergency Preparedness and Response Plan bearing document
no HSEP:EPRP:MAITREE is to be read along with this plan)Emergency preparedness and response plan
requirements are to protect worker life and health, and to safeguard property used and stored on the
project. This plan
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is prepared in anticipation of an emergency to prevent losses to any Incident. This plan describes how
the organization identifies, respond to and review emergency situations.

This plan covers fire, medical and other environmental incidents. It aims at controlling the emergency
and generally mitigating the adverse effects of a major Incident. This plan is applicable to all activities
carried at all BHEL project sites. Determination of hazard potential and identification and assessment
of hazards is the first part in emergency planning. This requires systematic study of the site / plant to
identify emergencies that can occur.

31.1 Definition:
A major emergency can be defined as an Incident that has potential to cause serious injury of loss of
life. It may cause extensive property damage and adversely affect the environment as a whole.

31.2Emergency scenarios and General Guidelines:
Various scenarios that are anticipated to cause emergency at BGRESL site are discussed in brief 
along with guidelines.

 Personal injuries:
In spite of putting best efforts some technical failure or human error may lead to personal 
injury at site. Guidelines are given below when personnel injuries happen:

o Contact medical center over phone/cell/radio;
o Contact security control room over phone/cell/radio;
o Contact HR/Admin department over phone/cell/radio;
o Tell your location nature of injury or near miss incident;
o Inform site safety department;
o Provide First Aid treatment if properly trained person is available, otherwise take

the injured person to Medical center if pratical; or
o Stay with the injured person until medical assistant arrives.

 In case of fire:
o Shout “fire fire”;
o Inform the persons nearby. Contact Fire Center and give your location and other

details as warranted and act very calmly and swiftly. Then contact security and
safety department once in a safe location;

o Try to put out the fire by using available portable fire extinguisher if trained and
fire is in incipient stage only, otherwise let firefighting personnel tend to it;

o Do not make any attempt to collect your belonging;
o Get out and away from the area immediately and walk do not run. Follow shortest

escape route and assemble at assembly point; and
o Under no circumstance put your precious life at risk.

o Mishaps involving failures of crane, structures, equipment and vehicular incidents, etc., can
also lead to an Emergency situation on construction sites. Guidelines for actions to be taken
in case of such situations are as:

o Inform immediate authority and also inform security and safety departments.
o Try to assist in rescue personnel involved only if safe to do so;
o Cordon off the area to prevent entry of personnel in affected area;
o Security shall ensure movement in affected area in coordination with Section/Site In-

charge.
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o Fire/Security service departments responding to affected area to contain and 
control the situation;

o All other personnel not involved in mitigation operation shall be directed to assembly 
point; and

o Contractor/ sub-contractor management shall ensure that their workmen are 
away from emergency site, not gathering around location of emergency.

o Toxic leakage from nearby live units can also lead to emergency situation at construction 
site. Guidelines for actions to be taken are as:

o Inform immediate authority and also inform security and safety departments;
o Evacuate all the personnel from the area immediately depending upon the wind 

direction to safetest assembly point;
o Call for help from fire and medical by phone/Cell/radio;
o Arrange transport for any victims to medical Centre; and
o Do not panic, act swiftly, do not run and proceed as per advice of emergency services.

o Bomb threat, sabotage, riot etc., also may lead to emergency situation at construction 
site. Such situation shall be dealt by HR/Admin and security department with the advice of 
Site In-charge.

 Notification to the owner and authorizes to follow immediately.

o Natural  calamities  like  earthquake,  cyclone,  and  flood  like  situation  can  also  lead  to
emergency situation at construction site. Site In-charge will act with required diligent and
directive received from Concerned State Government, Corporate office and Owner.

o High Angle rescue -
o First arrival. The first arriving HSE Officer should assume command after arriving on the 

scene;
o HSE Officer should secure a witness as soon as possible after arriving on scene. 

This will help in identifying the problem and locating the victim;
o Locate the victim to determine nature of injuries if any and report to Medical for 

response as needed.
o Administer first aid to the victim as necessary;
o Resuce team to use proper rescue kit / equipment to reach the victim;
o Personnel manbasket or arial lift may be used to reach the vitim if applicable;
o Assess the hazards. HSE Officer to identify all potential hazards and assist rescuers.
o The HSE Officer will be responsible for securing those hazards or making all 

members aware of those hazards.
o HSE Officer shall be made aware of the specific emergency action plans once the 

emergency response team arrives.
o The HSE Officer shall also be responsible for assuring that all safety procedures are 

adhered to.

31.3 Communication system
An important key to effective emergency response is an effective communication system. At 
BHEL, site telephone, mobile and radios will be used for communication during emergency.

 Whosoever is observing any emergency shall inform about emergency to:
o HR/Admin department
o HSE-Head /Officers /
o Medical and Security department
o Fire department,
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o BHEL Site/Section In-charge

 BHEL Section In-charge will confirm the information with emergency services and 
also inform the Regional Manager as well as sub-contractors Site In-charge.

31.4 Communication matrix shall be as:



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 56 of 90

31.5 Emergency Organization -
An emergency organization establishment is based on nature of emergency at BHEL site. The 
matrix for the Emergency Management Team showing the reporting of various key members is as:

31.6 List of Key Personnel -

Sl. No. Name Designation Telephone Number Mobile number

31.7 Emergency Control Center -

For the coordination with emergency situations at BHEL site Site In-charge office shall operate as an
Emergency Control Room. Site Main Controller (Site In-charge) will coordinate from this Emergency
Control Room. Control Room shall be equipped with all necessary communication devises necessary to
manage particular emergencys.

31.8 Emergency Drills -

The site HSE Manager and Emergency and Rescue Teams must participate in regular emergency drills
of various types. The intervals between such drills must not exceed three months. The records of the
drills must be prepared and kept on site for review by the Owner and site Management. The records
must be reviewed during regularly scheduled project HSE Committee meetings.

 After  each  drill,  a  formal,  documented  debriefing  must  be  conducted  to  discuss  areas  of
improvement and an Action Plan developed with Responsible Person and Anticipated Completion
Dates describing improvements to be implemented.
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31.9 Roles & Responsibility -

Responsibility of Site In-charge (Site Main Controller):
 Immediately on receiving message regarding emergency will proceed to their cabin and fill their

role as Main Controller and activate the Emergency Control Room and Emergency Management 
Team.

 Take strategic and technical decisions in line with the incident scenario to mitigate the cause of 
emergency.

 Provide leadership and guidance to the Emergency Management Team.
 As soon an emergency call is received they shall inform respective Section In-charge.
 Call for available resources Fire, Medical, Security as needed based on emergency situation.
 Stay in contact with Section In-charge for coordination efforts of resources and evacuation of personnel.
 Ensure head count is conducted and received.
 Notify Owner representative of situation and plan.

Responsibility of Section In-charge (Area Controller):
 If not at the location, once notified of an emergency will proceed to the area and act as an incident

controller if safe or as appropriate based on the nature of emergency.
 Will be overall in-charge of the area situation in consultation with emergency responding offices 

and mobilized resources in coordination with Main Controller.
 Will assess the situation and take necessary action to control the emergency and give necessary 

instruction to site personnel as necessary and appropriate.
 Will evaluate if fire emergency and attempt to extinguish if safe and in incipient stage and 

assist injured as applicable.
 Shall instruct the sub-contractors and ensure that all non-essential employees are moved to safe 

assembly point and organize head count.
 Ensure safe exvacuation of site personnel to safe assembliy point in coordination with Main Controller.
 Shall keep in contact with Main Controller keep them informed about site situation and seek 

directives for mitigation of emergency.
 Communicate with shift Fire Officer of fire condition and rescue measures.
 Communicate with shift Security Officer assist in barricading the affected area.
 Communicte with shift Medical for transporting of causalities, if any.

Fire officer /shift Fire in charge:
 Respond to the emergency call with fire crew in first turn out. Report to Incident controller at site of 

emergency.
 Decide line of control action in consultation with Section In-charge/Incident Controller for 

firefighting and other control actions including evacuation of trapped personnel.
 Deploy auxiliary fire squad for assisting fire crew.
 Ensure safety of the crew members
 Keep in constant contact with Emergency Control Room and Team.

Security officer / In charge:
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 Instruct and deploy security personnel at security posts/gates and around the affected area.
 Communicate with the auxiliary fire squad at emergency site immediately on receiving 

emergency call to ensure their mobilzation.
 Cordon off the affected area and guide traffic /emergency vehicles and manage crowd control 

by dispersing unnecessary persons from the area.
 Ensure vigilance at security posts /gates and be in contact with area manager and other members 

connected with firefighting or rescue operation.
 Mobilize for evacuation of personnel to safe locations/assemble point.

Medical Center:
 Upon receiving notification of an emergency, anticipate the casualties and prepare accordingly 

as per medical response plan. Inform Medical Staff and nearest Hospital in advance.
 Dispatch ambulance to incident site along with necessary staff.
 Provide medical treatment/first aid as necessary.

HR/Admin and HSE Teams:
 Coordinate with Main Controller and all other Emergency Management Team members and 

Government agencies as per requirement.
 Identify appropriate Assembly Points at project site, provide directions and marked areas clearly.
 Assist with arrangement of necessary PPE and use of.
 Support the Emergency Management Team as directed and/or necessary based on situation.

31.10 General Requirements:
 Emergency preparedness and response capability of site shall be developed as per Emergency 

Preparedness and Response plan issued by Regional HQ
 Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its sub-

contractors
 Assembly point shall be earmarked and access to the same from different location shall be shown 

in consultation with the owner
 Fire exit shall be identified and pathway shall be clear for emergency escape.
 Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher 

deployment plan and validity shall be ensured periodically through inspection
 Adequate number of first aid boxes shall be strategically placed at different work places to cater 

emergency need. Holder of the first aid box shall be identified on the box itself who will have the 
responsibility to maintain the same.

 First aid center shall be developed at site with trained medical personnel and ambulance
 Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations.
 Tie up with fire brigade shall be done in case customer is not having fire station.
 Tie up with hospital shall be done in case customer is not having hospital.
 Emergency Organization group shall be formed at site.
 Mock drill shall be conducted on different emergencies periodically (every three months) to 

find out gaps in emergency preparedness and taking necessary corrective action
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31.11 WEATHER SEVERITY 
PLAN

A. OBJECTIVE AND SCOPE:

considering the over all monsoon and wind speed in the area the emergencies like cyclone and flood shall be 

considered from safety point of view during project work.

Warning/alerts issued by Bangladesh Meteorological department shall be acted upon by appropriate measures. These 
alerts are mostly conveyed to District Administration which in turn passes on to the owner of the project i.e. BIFPCL in 
this case. BIFPCL shall convey such alert to contractors. and coordinate appropriate response. Such alert is transmitted 
over Radio and TV channels also. However, contractors shall also remain alert to w3eather conditions and share with 
BHEL and fellow contractors any input received. Contractors shall actively participate in the Emergency Response 
activities

This safety plan provides procedure to be followed during emergency due to flood and cyclone for the 

period of entire project work with respect:

• To give clear guidance as to the actions that must be implemented.

• To inform employees what to do in an Emergency Scenario.

• To establish an emergency response and communications procedure.

B. RESPONSIBILITIES

RCM or his assignee shall coordinate with various departments in charge and supervisors, who will execute

the alert procedures in their assigned areas. The coordination shall be in line with directives received from 

the Client/consultants.

C. CYCLONE

In the event of CYCLONE, alert warning is in three parts. The alert will be issued by BHEL Site 

Manager. The actions required during cyclone/Rough Weather:
• Check and assist subcontractors in cleanup. Pick up all loose and unused material of respective 

supervisor’s area

• Check tie-down arrangement is proper for all temporary structure, cranes and tall objects etc.

• Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due to wind 
pressure.

• Secure portable electricity generating sets and other equipments, pumps, hoses etc.

• Make preparation for removal of water logging.

• Take review of work activity and make preparation for removal of equipments and material from all 
areas.

• Isolate/Turn off all electrical power from the main panel/switches. Secure and anchor panels properly.
• Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds etc to 

avoid toppling due to wind force.
• Cranes boom shall be either locked or lowered the booms as reasonably & practicably and rigs to

safe position for the safety point of view.
• Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly.
• Welding machines, air compressors, and such equipments are to be grouped together and secured

to the stable objects. Welding leads, electrical cables, hoses are to be rolled up and secured 
properly.
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• Evacuate job site.

D. PERSONNEL EVACUATION:

Personnel Evacuation will be required if predicted wind speed and storm surge heights are beyond 

acceptable limits as per the guidelines of BHEL management.

Special cyclone shelter shall be arranged in consultation with BHEL management. This shelter shall be 

equipped with first aid kit and emergency kit containing torch, sufficient batteries, jackets, emergency 

treatment manual. The map of escape routes and other site specific instructions of emergency 

situations shall be prominently displayed in the shelter.

Once the warning received from Client/Consultant, the emergency response team shall evacuate and 

transport all personnel involved in the project to the cyclone shelter.

Cyclone may followed by the calm “EYE” be aware of it. If the wind suddenly drops, don’t assume the 

cyclone is over. Violent wind may resume from the opposite side direction. Wait for the official “All clear 

Signal”.

After the cyclone do not go outside until officially communicated about safe situation outside. Use 

recommended routs for returning. Do not panic or rush while returning.

Checking of gas leaks and wellbeing of electrical appliances is essential before leaving the site.

Listen to local radio for official warning and advice. The site manager shall also obtain 

updates from client/consultants/metrological departments and communicate to the 

personnel on project site.

E. MONSOON:

During monsoon following precautions needs to be considered.

• Excavation: Inspect all excavations and protect from collapsing or  subsidence. Clear all excavated
material.

• Storm water drains: Check all storm water drains ahead of monsoon for any blockage etc. Identify

way for draining out water collected in the site. If required, temporary drains should be prepared

for draining out accumulated water in site. The sufficient number of dewatering pumps should be

available  for  the  purpose and logged water  shall be pumped to  nearest drain  by dewatering

pumps.

• Access Routes:  Identify access routes to the site in case of flood. Sand should be available to
spread over slippery surface.

• Electrical Supply: Beforehand check earthing of electrical panels and electrical cables for joints,

cracks, insulation  failure  etc.  Keep  additional  stock  of  electrical  cables  and  plug  tops  for

replacement  of  damaged  one  or to  energize  dewatering  pumps.  Do  not  keep  electrical

cables/welding cables on the ground but route them above head level. Do not use welding / DB

sheds as shelters. All electrical equipment shall be equipped with ELCBs/RCCBs.

• Power Cable route demarking: cable rout shall be demarked by either by temporary or permanent.
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• Work restrictions: Do not perform any height work, electrical work and rigging activities during rain.

Lower the crane boom to avoid striking of lightning.

• Vehicular  movement:  Instruct  the  vehicle  operators  about  following  safety  precautions  during

monsoon in daily tool box meeting, Slippery surface and road conditions, Speed limit, Wind shield
wiper, Fog light, break condition is proper, break light is in proper condition & functioning. Not to
take vehicle in loose soil.

 Lightening protection: Boiler structure shall be facilitated with thunder protecting equipment.

 Workmen shed construction: workmen rest shed shall be constructed in robust way. RCC pillar

shall be used instead of brick pillar. It shall be facilitated with lightning arrestor as per site

resource. However if the rest room is nearby high mast light. Lighting arrestor may or may not

be provided.

 Field Training Programme on Lightening/Thunder: Dos or Dos not.

F. SAFETY PRECAUTIONS FOR SNAKE MENACE:

Preventive Measures –

 Remove vegetations around the site

 Pour Carbolic acid around site boundaries in regular intervals to keep away poisonous snakes. . In

summer and rainy season, frequency will be once a month and in other seasons, it will be once a
quarter. It may be noted that as the location of the project is on a sand bed, there is almost no
wild growths. Hence, Snake menace may not of significant severity and scale.

Precautions to avoid snake bite –

 Avoid stepping out in the dark, especially during monsoon without safety shoes and torch.

 Before wearing shoes, check inside the shoes for any snake/insect hiding inside. Similarly before

lifting any material with hand lying on ground for long time, look for snake/insect handling inside.
Wear leather hand gloves. Always check inside gunny bags, cartons, boxes before putting your
hand in side or lifting them.

 Be aware of your surroundings at all time. Never sit or step over obstacles without looking
carefully. Never go near bushes for natural calls.

 Don’t chase snakes as they become aggressive. Never try to hit a snake or try to catch it, where
there is one, there are likely others.

 Never handle a snake, even if you think it is dead.

Symptoms of Snake Bite –

 A pair of punctured mark, severe pain, Redness & swelling around bitten area

 Victim gets nausea, vomiting sensation, sweating, disturbed breathing and increased salivation.

Actions required in case of snake bite –

 Reassure the victim

 Immobilize the bitten body part without compression.

 Get the patient to hospital as fast as safely possible
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 Tell the doctor any of the symptoms appearing on the way to the hospital.

Snakebite Emergency: DO’s and DON’Ts

Do’s:

 Avoid yourself and victim from the risk of second bite.

 Remove tight clothing, shoes, watch or ring near bitten area before swelling starts. Calm the

victim. Tell victim that virtually all  snakebites are successfully treated.  Panic can increase the
danger to the victim by inducing rapid heartbeat.

 Clean / disinfect bite area thoroughly, apply hard direct pressure with gauze pad over bite area,
soak gauze pad with Betadine if possible before application and strap pad tightly in place with
adhesive tape

 Wrap affected extremity with 2” – 3” elastic bandaging as tightly as one would for sprain, keep the

affected extremity positioned at or as close to heart level as possible and immobilize affected
extremity; use a splint if possible.

 Get medical attention as soon as possible

 Ensure the availability of anti venom serum in the hospital.

Don’ts:

 Do not bleed the wound, cut or increase bite marks or put ice on the bite

 Do not eat or drink anything and engage in strenuous physical activity

 Do not apply oral suction to bite

 Do not take alcoholic beverage or any self medication

 Do not apply cold / hot packs or burn wound

 Do not delay seeking medical attention

 Do not remove dressings/elastic wrap until at hospital

G. EMERGENCY CONTACT LIST:

Following emergency contact numbers shall be available / displayed at site and updated regularly.
Emergency Contact Numbers

(Contact numbers to be filled by Site Management)

Client

Project Manager

Plant Safety Manager

OPGC Fire Services

Medical and Ambulance Services

ADMIN-OPGC

Security- OPGC
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BHEL

RCM

Safety Manager

HSE COORDINATOR

HR-ADMIN

SUB-CONTRACTOR

RCM

Project Manager

Safety Manager

Ambulance

HR-ADMIN

Emergency Services

Near Hospital

Near Fire Station

Ambulance Service

Police Station

32.0 HSE INSPECTION

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance
to HSEMS requirements. The subcontractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend test etc as
applicable, to enable inspection agency for performing Inspection. If any test equipment is found not
complying with proper safety requirements then the Inspection Agency may withhold inspection, till
such time the desired safety requirements are met.

32.1 DAILY HSE CHECKS

Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection
around work activities and premises to ensure that work methods and the sites are maintained to an
acceptable standard. The following are to form the common subjects of a daily safety inspection:
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 Personal Safety wears & gear compliance.
 Complying with site safety rules and permit-to-work (PTW).
 Positions and postures of workers.
 Use of tools and equipment etc. by the workers.
 The inspection should be carried out just when work starts in beginning of the day, during peak 

activities period of the day and just before the day’s work ends.

32.2 INSPECTION OF PPE

 PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:14-
F06 for its compliance to standard and compliance to use and any adverse observation shall be 
recorded in the PPE register.

 The applicable PPEs for carrying out particular activities are listed below.

32.3 INSPECTION OF T&Ps

 A master list of T&Ps shall be maintained by each subcontractor.
 All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. 

HSEP:14-F07 for its healthiness and maintenance.
 The T&Ps which require third party inspection shall be checked for its validity during inspection. 

The third party test certificate should be accompanied with a copy of the concerned competent 
person’s valid qualification record.

 The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:14-F08

32.4 INSPECTION OF CRANES AND WINCHES

 Cranes and winches shall be inspected by the operator through a daily checklist for its safe 
condition (as provided by the equipment manufacturer) before first use of the day.

 Cranes and Winches shall be inspected by HSE officer once in a month as per format no. 
HSEP:14-F09 for healthiness, maintenance and validity of third party inspection.

 The date of third party inspection and next due date shall be painted on cranes and winches.
 The operators/drivers shall be authorized by sub-contractor based on their competency and 

experience and shall carry the I-card.

32.5 INSPECTION ON HEIGHT WORKING

 Inspection on height working shall be conducted daily by supervisors before start of work to 
ensure safe working condition including provision of

o Fall arrestor
o Lifelines
o Safety nets
o Fencing and barricading
o Warning signage
o Covering of opening
o Proper scaffolding with access and egress.
o Illumination

 Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-
F10.
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 Medical fitness of height worker shall be ensured.
 Height working shall not be allowed during adverse weather.

32.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION

 Supervisor shall ensure that no flammable items are available in near vicinity during welding 
and gas cutting activity.

 Gas cylinders shall be kept upright.
 Use of Flash back arrestor shall be ensured at both ends.
 Inspection during welding and gas cutting operations shall be carried out by HSE officer once a 

month as per format no. HSEP:14-F11.
 Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at 

height.
 Availability of fire extinguisher at vicinity shall be ensured.

32.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES

 Ensure proper earthing in electrical installation
 Use ELCB at electrical booth
 Electrical installation shall be properly covered at top where required
 Use appropriate PPEs while working
 Use portable electrical light < 24 V in confined space and potentially wet area.
 Monthly inspection shall be carried out as per format no. HSEP:14-F12.

32.8 INSPECTION OF ELEVATOR

 Elevators shall be inspected by concerned supervisors once in a week as per format no. HSEP:14-F13.
 All elevators shall be inspected by competent person and validity shall be ensured.
 The date of third party inspection and next due date shall be painted on elevator.

33.0 HSE PERFORMANCE EVALUATION:

HSE performance of the subcontractor shall be monitored as per the following parameters: (For each 
contract-wise package). PERIODICITY: RA Bill period

Sl.
No.

Parameters of measurement Ref Clauses Weightag
e

Actual

1 Availability of safety officers at site – absence up to
15% permissible. Score proportionately gets reduced
with higher rate of absence. Availability to be reckoned
from start date of manpower mobilisation

7.0,7.1 10

2 Attendance by the safety officer and site CM (as 
applicable) in the meeting convened by BHEL

7.2.1 and 
7.2.2

5

3 Level of compliance w.r.t decisions taken in previous 
meetings/audit/inspection/as reported.

32.0,35.0,36.
0

5

4 Timely submission of monthly report on safety in the 
prescribed format

3

5 Timely reporting any incident including near–miss to 
BHEL
/Customer/statutory authority( if required) and 
submission of investigation report of all LTIs/ Major 
Property Loss incident and
HSE events

10.0 10
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6 Degree of PPE compliance, Fall protection 
arrangements and safety net coverage

8.3, 19.2,19.3 15

7 Level of compliance w.r.t safety rules 11.0 to 26.0 25
8 Availability of proper first-aid facility , ambulance, 

hygienic labour colony and other adequate labor 
welfare initiatives,
conducting of health check-up as per BOCW 
requirements

8.4 6

9 Conducting induction  training  ,skill  training,  tool  box
meeting, mock-drills, HSE Promotion, Emergency
Preparedness and Response. Participation in BHEL
training also counted

9.0, 31.0 6

10 Level of House-keeping, Environmental Control 27.0, 28.0,
29.0

10

11 Level of general illumination 8.4.11 5
A TOTAL Obtained 100

Penalty
score:

i. For each fatality: -10
ii. For each Major 

Incident:
-07

NET TOTAL score will be arrived after deducting penalty score from Total score.

33.1 HSE PENALTIES/ REWARDS (Performance Related)

 Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst
workmen.

 To decide HSE reward performance towards HSE shall be evaluated for workmen and it shall be
awarded regularly in public gathering.

 If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety
department of BHEL, issue of an appropriate certificate to recognize the safety performance of the
subcontractor may be considered by BHEL after completion of the job.

33.2 PENALTIES AGAINST SPECIFIC NON-COMPLIANCE WITH HSE RULES/ INCIDENTS: (To be operated in 
addition to any other deduction on unsatisfactory HSE performance under relevant clause in the contract)

S.
No

Nature of Non - Compliance Penalty
in BTk

Remarks

1. Not wearing safety helmet/ safety shoes/ welding
shield

250 Per lapse/ Person/ day

2. Not wearing double lanyard full body harness while
working at height (> 2 metres)or not anchoring to
lifeline/ not providing fall arrestor/ safety net
Using defective or non-standard or uninspected
scaffolding/ scaffolding not properly supported 
Using defective ladders/ drums for work at height

1000 Per Person/ lapse/day 
or per lapse/day



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                3. Not wearing gloves/ goggle/earplug/nose mask/ 

apron
250 Per lapse/ Person/ day

4. Not using 24 V supply for lighting in confined spaces 500 Per occasion
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5. Improper earthing of welding & Other electrical
machines and DBs/ no ELCB/ no rubber mat/  not
properly covered/ person without valid wireman
license/ no Tag in-Tag out

500 Per lapse/ Machine

6. Electrical plug   not   used   for   connection/   loose
insertion

200 Per connection

7. Using damaged slings or not slinging properly/
damaged hooks/ slings without any identification
mark/

1000 Per event Per T&P

8. Use of lifting equipments including cage or man- 
basket without having valid Test certificate /
without SLI display

5000 Per equipment

9. Using frayed/ broken welding cables / not using
double insulation electrical cable

500 Per machine

10. Non removal of scrap from work areas and shift to
scrap yard/ not providing bins/ improper house
keeping

1000 Per location

11. Lifting cylinders without cage or rolling of cylinders 500 Per occasion
12. Gas cutting without flash back arrestor at both ends 200 Per machine

13. Gas cutting at height without sheet below/ 
barricade at level below ( Spark falling from height)

500 Per event

14. Not having valid driving license for the type of
vehicle/ T&P/operator identification card/ rash
driving or operation/ not having safety devices like
reverse horn & light/ overload switch

500 Per driver / operator

15. Not providing proper barricades / signage/
unauthorized excavation or barricading

500 Per location per day

16. Not keeping filled gas cylinders vertically/ mix-up of
cylinders/ using broken or damaged manifold/ using
domestic LPG cylinder

500 Per occasion

17. Activity carried out without valid safety work permit 1000 Per occasion

18. Not carrying out mandatory health check up/ not
maintaining First aid box/ centre properly

1000 Per occasion

19. Non reporting of incident in time / completion of
CAPA in time

1000 Per occasion

20. Non-display of emergency numbers/ non-
availability of sufficient fire-extinguishers/
insufficient display of safety posters/ insufficient
initiative for safety
promotion like TBM

1000 Per occasion
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 If  principal customer or statutory and regulatory bodies impose penalty on ground of statutory
non-compliance or non-compliance of HSE rules by the subcontractor or any incident of any nature
including fatality or permanent disability, the same shall be passed on to the subcontractor with
appropriate overhead

 The penalty amount shall be recovered from subcontractors from the RA Bill, otherwise Final bill.
 The list of non-compliances is not exhaustive. The site CM has liberty to impose a penalty for any

other non- compliance and  incidents of any nature including fatality and permanent disability.

340 OTHER REQUIREMENTS

 In case of any delay in completion of a job due to mishaps attributable to lapses by the

subcontractor, BHEL shall have the right to recover cost of such delay from the payments due to

the subcontractor, after notifying the subcontractor suitably.

 If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of

BHEL after being given reasonable opportunity to do so and/or if the subcontractor fails to take

appropriate safety precautions or to provide necessary safety devices and equipment or to carry

out instruction regarding safety issued by BHEL, BHEL shall have the right to take corrective steps

at the risk and cost of the subcontractor after giving a notice of not less than 7 days indicating the

steps that would be taken by BHEL.

 If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury

incident and without any damage to property BHEL may, at its sole discretion, favorably consider

to reward the subcontractor suitably for the performance.

 In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to

recover the cost of such damages from the subcontractor after holding an appropriate enquiry.

 The subcontractor  shall  take all  measures at the sites of the work to protect  all  persons from

incidents  and shall be bound to bear the expenses of defense of every suit, action or other

proceeding of law that may be brought by any persons for injury sustained or death owing to

neglect of the above precautions and to pay any such persons such compensation or which may

with the consent of the subcontractor be paid to compromise any claim by any such person, should

such claim proceeding be filed against BHEL, the subcontractor hereby agrees to indemnify BHEL

against the same.

 The subcontractor shall not employ men below the age of 18 years and women on the work of

painting  with products  containing  lead  in  any  form.  Wherever  men above  the  age  of  18  are

employed on the work of  lead painting, overalls shall be supplied by the subcontractor to the

workmen and adequate facilities shall be provided to enable the working painters to wash during

the cessation of work.

 The subcontractor shall notify BHEL of his intention to bring to site any equipment or material

which may create hazard.

 BHEL shall have the right to prescribe the conditions under which such equipment or materials

may be handled and the subcontractor shall adhere to such instructions.

 BHEL may prohibit the use of any construction machinery, which according to the organization is
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35.0 HSE AUDIT/INSPECTION

 Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar.
 HSE checklist(Annexure 02)shall be used for carrying out audit/inspection and report shall be 

submitted to BHEL site mangement
 All non-conformities and observations on HSE identified during internal or external HSE audit shall 

be disposed off by site in a time bound manner and reported back the implementation status
 Corrective action and Preventive action on HSE issues raised by certification body issued by 

Regional HQs shall be implemented by site and reported to Site management.

36.0 MONTHLY HSE REVIEW MEETING

 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and
improve HSE performance. It will also discuss the incidents occurred since previous meeting, its
root cause and Corrective action and Preventive action. The agenda is given below:

o Implementation of earlier MOM
o HSE performance
o HSE inspection
o HSE audit and CAPA
o HSE training
o Health check-up camp
o HSE planning for the erection and commissioning and installation activities in the coming month
o HSE reward and promotional activities

 The  meeting  shall  be  chaired  by  Construction  Manager,  convened  by  HSE  coordinator  and
attended by all HOS, Site In charge of Subcontractors and HSE officer of Subcontractors. MOM on
the discussion will be circulated to the concerned for implementation.

37.0 FORMATS USED (Details available in Annexure-04) (subject to revisions any time during the contract)

SL. No. Format Name Format No. Rev
No.

01 Inspection of First Aid Box HSEP:14-F01:MAITREE 00

02 Health Check Up FORM-26 00

03 HSE Induction Training HSEP:14-F03 00

04 Tool Box Talk HSEP:14-F04 00

05 MONTHLY HSE REPORT AND HSE INDICES HSEP:14-F05 00

06 Inspection of PPE HSEP:14-F06 00
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07 Inspection of T&Ps HSEP:14-F07 00

08 Status of T&Ps FORM-24 00

09 Inspection of Cranes and Winches HSEP:14-F09 00

10 Inspection on Height Working HSEP:14-F10 00

11 Inspection on Welding & Gas Cutting HSEP:14-F11 00

12 Inspection on Electrical Installation HSEP:14-F12 00

13 Inspection on Elevator HSEP:14-F13 00

14 Hse Performance and Penalty HSEP:14-F14 00

15 incident / property damage /fire incident report HSEP:14-F15 00

16 Crane operators Identification cum Authorization HSEP:14-F16

17 List of T&P FORM-24 00

18 WORK PERMIT- EXCAVATION (DEEP) HSEP:14-F18 00

19 WORK PERMIT- RADIATION HSEP:14-F19 00

20 WORK PERMIT- CONFINED SPACE HSEP:14-F20 00

21 WORK PERMIT- WORK-AT-HEIGHT (ABOVE 1.8M) HSEP:14-F21 00
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36.0 ANNEXURES
ANNEXURE     01  

As per Rule 76(2):

(1) The first-aid box shall be distinctively marked with a GREEN Cross and shall contain the following items, 
namely:

(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid box
shall contain the following equipment:

(i) 6 small sterilized dressings

(ii) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings
(iv) 6 pieces of sterilized eye pads in separate sealed packets.
(v) 6 roller bandages 10 cm wide.
(vi) 6 roller bandages 5 cm wide.
(vii) One tourniquet
(viii) A supply of suitable splints
(ix) Three packets of safety pins.
(x) Kidney tray.
(xi) 3 large sterilized burn dressings.
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label

(xiv) 1 snake bite lancet
(xv) 1 (30gms) bottle of potassium permanganate crystals.
(xvi) 1 pair scissors
(xvii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xviii) Ointment for burns

(xix) A bottle of suitable surgical anti-septic solution
(xx) 3 packets of ORS

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary.
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ANNEXURE     02  

HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT

PROJECT:                                        SUBCONTRACTOR:                                            

DATE :                                      OWNER :                                             

INSPECTION BY:                                       

Note : write ‘NA’ wherever the items is not 
applicable
Item Y

e
s

N
o

Remarks Action

HOUSEKEEPING
Waste containers provided and used
Passageways and walkways clear
General neatness of working area
Other
PERSONNELPROTECTIVEEQUIPTMENTS

Goggles; shields
Face protection
Hearing protection
Respiratory masks etc.
Safety belts
Other
EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored
Excavations barricaded
Overnight lighting provided
Other
WELDING, CUTTING
Gas cylinders chained upright
Cable and hoses not obstructing
Fire extinguisher (s) accessible
Others
SCAFFOLDING
Fully decked platforms
Guard and intermediate rails in place
Toe boards in place
Adequate shoring
Adequate access
Others
LADDER
Extension side rails 1 m above
Top of landing
Properly secured
Angle + 700 from horizontal
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Other
HOISTS, CRANES AND DERRICKS
Condition of cables and sheaf OK
Condition of slings, chains, hooks OK
Inspection & maintenance log maintained
Outriggers used
Signals observed and understood
Qualified operators
Others
MACHINERY, TOOLS & EQUIPMENT
Proper instruction
Safety devices
Proper cords
Inspection and maintenance
Other
VEHICLE AND TRAFFIC
Rules and regulations observed
Inspection and maintenance
Licensed drivers
Other
TEMPORARY FACILITIES
Emergency instructions posted
Fire extinguishers provided
Fire-aid equipment available
General neatness
Others
FIRE PREVENTION
Personnel instructed
Fire extinguishers checked
No smoking in prohibited areas.
Hydrants
Clearance
Others
ELECTRICAL
Proper wiring
ELCB’s provided
Ground fault circuit interrupters
Protection against damage
Prevention of tripping hazards
Other
HANDLING & STORAGE OF MATERIALS

Properly stored or stacked
Passageways clear
Other
FLAMMABLE GASES AND LIQUIDS

Containers clearly identified
Proper storage
Fire extinguisher nearby
Other
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WORKING AT HEIGHT
Safety nets
Safety belts
Safety helmets
Anchoring of safety belt to the life line rope

ENVIRONMENT
Lubricant waste/engine oils properly dispose.

Waste from Canteen, offices, sanitation etc. 
disposed properly.

Disposal of surplus earth, stripping
materials, expired batteries, oily rags and
combustible materials done properly.

HEALTH CHECKS

Hygienic conditions at labor camps O.K.
Availability of first-aid facilities
Proper sanitation at site, office & labor camps.

Arrangement of medical facilities.
Measures for dealing with illness.
Availability of potable drinking water for 
workmen & staff.
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Sl No:

Bharat Heavy Electricals Ltd HSEP:13-F04
Power Sector- Eastern Region Date:

PROJECT:                                                      
(TO BE SUBMITTED IN TRIPLICATES)

EXCAVATION     WORK     PERMIT  

I. Name of the work:

II. Name of Contractor:

III. Exact location of work and item for excavation:

IV. Duration of work: From to

V. Type of excavation: Manual/ by Excavator

VI. Dimension of excavation:

The following items have been checked and compliance shall be ensured during
the currency of the permit:

item Done

1. Checked for underground pipe/power cable

2. Proper illumination provided (for night work)

3. Plan/drawing available and checked (sloping, shoring 
provided). Safety of any adjacent structure taken
care of.

4. Access/Egress ensured (in case of manual)

5. Equipment operator skill checked
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6. Area cordoned off, signage put up

7. Appropriate PPEs provided

The following persons are permitted to work for the duration mentioned 
herein:

Date No of persons allowed Time Duration
From To From To

List of persons to be maintained by contractor separately

Sign of Initiator (Sub-contractor)

Sign of Recommender

Sign of Approver

Work completed/stopped/area cleared at _       on       

The permit stands closed on                                         

Sign of BHEL HSE team
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Sl No:

Bharat Heavy Electricals Ltd HSEP:13-F05
Power Sector- Eastern Region Date:

PROJECT:                                                      
(TO BE SUBMITTED IN TRIPLICATES)

RADIATION WORK PERMIT

I. Name of the work:

II. Name of Contractor:

III. Exact location of work and item for radiography:

IV. Duration of work: From to

V. Name of Radiography agency and its authorised supervisor:

The following items have been checked and compliance shall be ensured during
the currency of the permit:

item Done

1. Safety regulations as per BARC/AERB ensured while
source in use/transit/stores

2. Proper illumination provided

3. Area cordoned off

4. Appropriate PPEs provided
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The following persons are permitted to work for the duration mentioned 
herein:

Date No of persons allowed Time Duration
From To From To

List of persons to be maintained by contractor separately

Sign of Initiator (Sub-contractor)

Sign of Recommender

Sign of Approver

Work completed/stopped/area cleared at _       on       

The permit stands closed on                                         

Sign of BHEL HSE team
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Sl No:

Bharat Heavy Electricals Ltd HSEP:13-F06
Power Sector- Eastern Region Date:

PROJECT:                                                      
(TO BE SUBMITTED IN TRIPLICATES)

CONFINED     SPACE     WORK PERMIT  

I. Name of the work:

II. Name of Contractor:

III. Exact location of work:

1. Condition check of target space:

Condition Y/N NR

8. Isolated from air/ water/ steam/ gas/
power/radiation source

9. Thoroughly cleaned/washed

10.Adequately cooled

11.Proper illumination provided

12.Manways open & ventilated

2. Protection measures:

Measure Y/N NR

1. Handlamp is of 24V

2. Operators wearing recommended PPEs- gloves/ 
clothing/ear plug/ muff/ safety harness/lifeline/
goggles /face shield
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3. Operators wearing special devices – 
dust/gas/airline mask, communication equipment,
personal gas alarm

4. Attendant with SCBA/Air mask

5. Rescue equipment/ team deployed

6. Fire fighting equipment close-by

The following persons are permitted to enter the confined space to work for the duration
mentioned herein:
Date(s) No of

persons
allowed

Name of persons allowed Duration
From To

Sign of Initiator (Sub-contractor)

Sign of Recommender

Sign of Approver

Work completed/stopped/area cleared at _       on       

The permit stands closed on                                         

Sign of BHEL HSE team
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Sl No:

Bharat Heavy Electricals Ltd HSEP:13-F07
Power Sector- Eastern Region Date:

PROJECT:                                                      
(TO BE SUBMITTED IN TRIPLICATES)

WORK-AT-HEIGHT     PERMIT  

I. Name of the work:

II. Name of Contractor:

III. Exact location of work:

Sl. Description of the point to be checked Pl tick (√) if it is
OK

1. Whether the manpower of the Gang engaged is having adequate
number and skill required for the said activity?

2. Whether Supervisor has been engaged for this activity?

3. Whether following PPEs have been provided to all workers?
Full body Harness, Safety Shoe, Helmet

4. Whether Lifelines tied with solid anchorage above 1 M level from
the job?

5. Whether Tool-Box meeting carried out and Hazard related to the
said job and safety precaution to be taken told to workers?

6. Whether Fall arrestor fixed where staircase is not available for
access to job?

7. Whether Scaffold/Platform/Place for job is strong enough, has easy
access and is safe for the job? Is the Space sufficient for doing
work? Whether Safety Net has been fixed?

8. Whether all Lifting T&Ps and Tackles have valid Fitness
Certificates? Whether Lubrication is Ok? Whether these are free
from any defect when visually checked before use?

9. Pl ensure that none of the workers of the Gang has Vertigo or High
or Very Low Blood Pressure. ( Health register to be referred)
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The following persons are permitted to work for the duration mentioned 
herein:

Date No of persons allowed Time Duration
From To From To

List of persons to be maintained by contractor separately

Sign of Initiator (Sub-contractor)

Sign of Recommender

Sign of Approver

Work completed/stopped/area cleared at _       on       

The permit stands closed on                                         

Sign of BHEL HSE team
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HSEP:13-F09

 Bharat Heavy Electricals Limited
Power Sector Eastern Region

INCIDENT ( PERSONAL INJURY / PROPERTY DAMAGE ) REPORT

(This report is to be sent within 24 hours directly to  GM/Q &S/PS-HQ, , Noida with copy to  MR(HSE)/PSER in 
respect of
all incidents in 
addition to

immedia
te

Fax / Telegraphic intimation of fatalities and major damages including fires.)

1 NAME OF SITE

2 SCOPE OF WORK

6 DATE & TIME OF INCIDENT

8 NO. OF WORK-DAYS LOST BY VICTIM
(If duty not resumed, give estimated figure)

9 NO. OF MANHOURS LOST BY OTHERS

3 ACTIVITY AREA

4 NAME OF CONTRACTOR 

NAME & DESIGNATION OF
5 BHEL ACTIVITY I/C

7 DATE RESUMED

10 PERSONAL DETAILS OF INJURED  AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED

NAME

PERIOD OF EMPLOYMENT
NAME OF MATERIAL / EQUIPMENT / PROPERTY

AGE

MARITAL STATUS
YRS SEX MALE/ FEMALE

SINGLE / MARRIED

ESTIMATED COST ACTUAL COST

OCCUPATION

PART OF BODY INJURED

NATURE OF INJURY

AGENCY ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST 
RESPONSIBLE FOR CAUSING INCIDENT / INJURY / 
DAMAGE

PERSON (NAME & DESIGNATION) WITH MOST

NATURE OF DAMAGE

12 CONTROL OVER AGENCY (OBJECT / EQUIPMENT / 
SUBSTANCE ) CAUSING INCIDENT INJURY / DAMAGE

13 DESCRIBE CLEARLY HOW THE INCIDENT OCCURRED AND IF THE VICTIM WAS WEARING THE APPROPRIATE PPEs. (USE ADDIT 
SHEET, IF REQUIRED).
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ANALYSIS

14 WHAT ACTS AND / OR CONDITIONS CONTRIBUTED 
MOST DIRECTLY TO THIS INCIDENT

15 WHAT ARE THE BASIC REASON FOR THE EXISTENCE
OF THESE ACTS AND / OR CONDITION  ?

16 WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN
TO PREVENT INCIDENT RECURRENCE ?

DATE : SIGNATURE OF SITE HSE COORDINATOR

17 COMMENTS OF HEAD / SOX

DATE: SIGNATURE OF HEAD/SOX
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BHARAT HEAVY ELECTRICALS LIMITED HSEP:13-F10
POWER SECTOR: EASTERN REGION

INVESTIGATION REPORT FROM PROJECT SITE : 

INCIDENT(FATAL/SERIOUS INJURY/PROPERTY DAMAGE/FIRE)

DATE  :

Instructions

This report is to be sent within seven days to GM/Q&S/PS-HQ and RHQ Safety Department, in 
respect of incident requiring investigation by a committee.

Report date Incident Date Incident Time
Incident
Type

Name of Site :
Scope of work :

Name & 
Designation
of BHEL Package
I/C

Name of
Contractor :
Incident Location :
Victim(s) Information

Name Designation Age Sex Address
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Witness Information
Name Address

1 Describe, how the incident took place ( Attach separate sheets, diagrams, and
photographs, if possible.)

2 Description of Injury (Attach medical report as applicable)

3 Describe property and equipment damaged in the incident and extent of damage.

4 Describe any personal protective equipment used and other safety equipment that were
in place.

5 Describe any perceived actual or possible safety violations in the area of incident.
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6 Describe events and conditions immediately before the incident.

7 Are these conditions still in existence?

8 Were any unsafe actions performed by the victim or by others or were any safety rules 
violated that caused/ contributed to the incident.

9 Describe steps taken to secure the area.



TENDER NO- Ref: BHEL: MSTPP: Insulation:
04                                                                

HEALTH, SAFETY AND ENVIRONMENT
PLAN FOR SITE SUB-CONTRACTORS

(MAITREE PROJECT)

Doc no.: HSEP: 14-MAITREE:VENDOR

REV: 00

POWER SECTOR-EASTERN REGION
Date: 05.05.16

Page: 88 of 90

10 Describe measures to be taken to prevent similar recurrences.

11 Any other information

Prepared by
Name Designation Signature Date

Submitted to:
1 Construction Manager
2 RHQ: Safety Department
3 GM/Q&S/PS-HQ
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POWER SECTOR FORMAT NO: HSEP:13-F11

Name of Site :

Sub-Contractors Name :

TOOL-BOX TALK REV NO.: 00
PAGE NO. 01 OF 01

Date : Topic:

Attendance Sheet

Name Signature Remarks

Signature of Site I/C of Subcontractor :
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RECORD     OF     REVISION  

CLAUSE Rev Brief of Revision Date
No. No.

All 00 New plan introduced 05.04.17

.
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INDEX

SN Description Form No Remarks

1.0 Forms

1.1 Offer forwarding Letter/Submission of Tender F-1 (Rev 00)

1.2 Declaration by Authorised Signatory F-2 (Rev 00)

1.3 No Deviation Certificate F-3 (Rev 00)

1.4 Declaration confirming knowledge about Site Conditions F-4 (Rev 00)

1.5 Declaration for relation in BHEL F-5 (Rev 00)

1.6 Non Disclosure Certificate F-6 (Rev 00)

1.7 Bank Account Details for E-Payment F-7 (Rev 00)

1.8 Form for seeking clarifications F-8 (Rev 00)

1.9 Capacity Evaluation of Bidder for current Tender F-9 (Rev 00)

1.10 Contract Agreement F-10 (Rev 00)

1.11 Bank Guarantee for Security Deposit F-11 (Rev 00)

1.12 Bank Guarantee for Interest   Bearing   Refundable Advance F-12 (Rev 00)

1.13 Extension of Validity of Bank Guarantee F-13 (Rev 00)

1.14 Monthly Plan & Review with Contractors F-14 (Rev 00)

1.15 Monthly Performance Evaluation of Contractor F-15 (Rev 01) Revised

1.16 Evaluation   of   Contractor   Performance   (Quarterly) F-16   (Rev   00) Deleted

1.17 Evaluation of Contractor Performance (Annual) F-17 (Rev 01) Under 
revision 
##

1.18 Evaluation of Contractor Performance for the Contract 
(Overall)

F-18 (Rev 01) Under 
revision 
##
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SN Description Form No Remarks

1.19 Milestone Completion Certificate F-19 (Rev 00)

1.20 Completion Certificate F-20 (Rev 01) Revised

1.21 Indemnity Bond F-21 (Rev 00)

1.22 Consortium Agreement F-22 (Rev 00)

1.23 Refund of Security Deposit F-23 (Rev 00)

1.24 Refund of Guarantee Money F-24 (WAM-11)

1.25 Power of Attorney for Submission of Tender/Signing Contract
Agreement

F-25 (Rev 00)

1.26 Analysis of Unit Rates Quoted F-26 (Rev 00)

1.27 RA Bill Format WAM-6

1.28 Final Bill Submission formatwith No Claim Certificate 
and No Demand Certificate

WAM-7

1.29

1.30 BANK GUARANTEE FOR SD CUM PBG BOND

2.0 Procedures

2.1 Procedure and Business Rules for Reverse Auction As per Company Policy

2.2 Integrity Pact As per Company Policy

3.0 Customer specific procedures

3.1

• BANK GUARANTEE FORMATS FOR "RELEASE OF AMOUNTS WITHED/ LIQUIDATED DAMAGES 

AMOUNT", "SUPPLY FREE ISSUE MATERIAL" & "EARNEST MONEY" IS ALSO GIVEN.

## : will be released later

PROFORMA FOR PERFORMANCE BANK GUARANTEE
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Form No: F-01 (Rev 00)

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

--------------------------------------------------------------------------------------------------------------------------
Offer Reference No:…………………. Date:……………

To,

(Write Name & Address of Officer of BHEL inviting the 

Tender) Dear Sir,

Sub : Submission of Offer against Tender Specification No: …………………………

I/We hereby offer to carry out the work detailed in the Tender Specification issued by Bharat 
Heavy Electricals Limited, Power Sector-…… …………………………………., in accordance with 
the terms and conditions thereof.

I/We have carefully perused the following listed doc uments connected with t he above work 
and agree to abide by the same.

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender 
documents by BHEL

2. Notice Inviting Tender (NIT)
3. Price Bid
4. Technical Conditions of Contract
5. Special Conditions of Contract
6. General Conditions of Contract
7. Forms and Procedures

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Security 
Deposit’ for the work as provided for in the Tender Conditions within the stipulated time as 
may be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the 
terms and conditions contained or referred to therein and as detailed in the appendices annexed 
thereto.

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD)
as per details furnished in the Check List.

Authorised         Representative         of         Bidder  
Signature

: Name : 
Address :
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Place
:
Date
:
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Form No: F-02 (Rev 00)

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm

of Bidder)

-----------------------------------------------------------------------------------------------------------------------
---

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration         by         Authorised         Signatory  
Ref : 1) NIT/Tender Specification No:...................................,

2) All other pertinent issues till date

I/We, hereby certify that all the information and data fur nished by me with 
regard to the above Tender Specification are true and complete to the best of my
knowledge. I have gone through the specifications, conditions, stipulations and 
all other pertinent issues till date, and agree to comply with the requirements 
and Intent of the specification.

I further certify that I am authorised to represent on behalf of my
Company/Firm for 

the above mentioned tender and a valid Power of Attorney to this effect is 
also enclosed.

Yours faithfully,

(Signature, Date & Seal of 
Authorized Signatory of the
Bidder)
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Date:

Enclosed : Power of Attorney
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Form No: F-03 (Rev 00)

NO DEVIATION CERTIFICATE
(To be typed and submitted in the Letter Head of the Company/Firm

of Bidder)

-----------------------------------------------------------------------------------------------------------------------
---
To,

(Write Name & Address of Officer of BHEL inviting the 

Tender) Dear Sir,

Sub : No         Deviation         Certificate  
Ref : 1) NIT/Tender Specification No:...................................,

2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any 
of the tender documents as downloaded from the website/ issued by BHEL and in 
case of such observance at any stage, it shall be treated as null and void.

We also hereby confir m that we have neither set any Terms and Conditions 
and nor have we taken any deviation from the Tender conditions together 
with other references applicable for the above referred NIT/Tender 
Specification.

We further  confirm our unqualified acceptance to  all  Ter ms and Conditions,
unqualified compliance to Tender Conditi ons, Integrity Pact (if applicabl e) and
acceptance to Reverse Auctioning process.

We confirm to have submitted offer in accordance with tender instructions and 
as per aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of 
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authorized representative of 
the bidder)
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Form No: F-04 (Rev 00)

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS
(To be typed and submitted in the Letter Head of the Company/Firm

of Bidder)

-----------------------------------------------------------------------------------------------------------------------
---

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Declaration         confirming         knowledge         about         Site         conditions  
Ref : 1) NIT/Tender Specification No:...................................,

2) All other pertinent issues till date

I/We,                                                                              hereby declare and confirm that
we have visited the Pr oject Site as referred in BHEL Tender Specificat ions and 
acquired full knowledge and information about the Site conditions including 
Wage structure, Industrial Climate, the Law & Order and other conditions 
prevalent at and around the Site. We further confirm that the above information 
is true and correct and we shall not raise any claim of any nature due to lack of 
knowledge of Site conditions.

I/We, hereby offer to c arry out work as detailed in abov e mentioned Tender 
Specification, in accordance with Terms & Conditions thereof.

Yours faithfully,

(Signature, Date & Seal of 
Authorized Representative 
of the Bidder)
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Date 

: 

Place

:
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DECLARATION FOR RELATION IN BHEL Form No: F-05 (Rev 00)

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder
failing which the offer of Bidder is liable to be summarily rejected)

-----------------------------------------------------------------------------------------------------------------------
---

To,

(Write Name & Address of Officer of BHEL inviting the 

Tender) Dear Sir,

Sub : Declaration         for         relation         in         BHEL  
Ref : 1) NIT/Tender Specification No:...................................,

I/We hereby submit the followi ng information pertaining
to relation/relatives of Proprieter/Partner(s)/Director(s) employed 

in BHEL

Tick(√)         any         one         as         applicable:  

1. The Proprieter, Partner(s), Director(s) of our Company/F irm DO NOT 
have any relation or relatives employed in BHEL

OR

2. The Proprieter, Partner(s), or Director(s) of our 
Company/Firm HAVE relation/relatives employed in BHEL and their
particulars are as below:

(i)

(ii)

Signature of the Authorised 
Signatory

Note:

1. Attach separate sheet, if necessary.
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2. If BHEL Management comes to know at a later date that the information 
furnished by the Bidder is false, BHEL reserves the right to take suitable 
against the Bidder/Contractor.
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NON DISCLOSURE CERTIFICATE Form No: F-06 (Rev 00)

(To be typed and submitted in the Letter Head of the Company/Firm of 
Bidder)

----------------------------------------------------------------------------------------------------------------
------

NON DISCLOSURE CERTIFICATE

I/We understand that BHEL PS is committed to Information 
Security Management System as per their Information Security Policy.

Hence, I/We M/s……………….……………………………………………….
who are subm itting offer for providing services to BHEL PS
                 against Tender Specification No:                                           

                                                       , hereby undertake to comply 
with the following in line with Information 
Security Policy of BHEL PS    ,                                                     

 To maintain confidentiality of documents & information 
which shall be used during the execution of the Contract.

 The documents & information shall not be revealed to or shared 
with third party which shall not be in the business interest of 
BHEL PS                                                                                                .

(Signature, date & seal of 
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Authorized Signatory of the 
bidder)

Date:
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BANK ACCOUNT DETAILS FOR E-PAYMENT Form No: F-07 (Rev 00)

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED
(SIGNED & STAMPED) BY THE BANK to enable BHEL release payments through
Electronic Fund Transfer (EFT/RTGS)

----------------------------------------------------------------------------------------------------------------
------

1. Beneficiary Name :

2. Beneficiary Account No. :

3. Bank Name & Branch :

4. City/Place :

5. 9 digit M ICR Code of Bank Branch :

6. IFSC Code of Bank Branch :

7. Beneficiary E-mail ID
: (for payment confirmation)

NOTE: In ca se Bank endorsed certificate rega rding above has already been submitted e 
arlier, Kindly submit photocopy of the same
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Form No: F-08 (Rev 00)

FORMAT FOR SEEKING CLARIFICATION
(To be typed and submitted in the Letter Head of the Company/Firm

of Bidder)

-----------------------------------------------------------------------------------------------------------------------
---

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Request         for         Clarification  
Ref : 1) NIT/Tender Specification No:...................................,

2) All other pertinent issues till date

Sl
no

Reference
clause of
Tender

Document

Existing provision Bidder's query BHEL’s clarification

1

2

3

Yours faithfully,

(Signature, date & seal of 
Authorized Representative of 
the Bidder)
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CAPACITY EVALUATION OF BIDDERS FOR CURRENT 
TENDER

Form No: F-09 (Rev 00)

SL NO.

DESCRIPTION OF 
WORK
(Similar to 
Tendered Scope)

WORK ORDER
REF & DATE

CONTRACT
VALUE
(Rs. LACS)

CUSTOMER
NAME & 
ADDRESS

CURRENT 
STATUS OF 
THE JOB 
ALONG WITH
LATEST MILE
STONE
COMPLETED

%AGE OF 
WORK 
COMPLETED

VALUE 
OF 
BALANCE
WORK
(Rs. Lacs)

1

2

3

4

5

NOTES:
1. BIDDERS ARE REQUIRED TO FURNISH ALL THE JOBS OF SIMILAR NATURE WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME 
OF SUBMISSION OF TENDER, AS PER ABOVE FORMAT.

2. BIDDERS HEREBY UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN TOTALITY AND THAT THE 
DETAILS FURNISHED IS COMPLETE IN ALL RESPECT.

3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR 
HAD SUPPRESSED THE FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS.

Signature
DATE :
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PLACE: Name, Designation & Seal of 
Bidder
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CONTRACT     AGREEMENT  Form No: F-10 (Rev 00)

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector....................Region

CONTRACT AGREEMENT

AGREEMENT NO.                                                                                     

NAME OF WORK

NAME OF THE CONTRACTOR WITH FULL
ADDRESS

VALUE OF WORK AWARDED

LETTER OF INTENT NO.

TIME ALLOTTED FOR COMPLETING THE 
WORK (DATE OF COMPLETION)

SIGNATURE OF CONTRACTOR (SIGNATURE OF BHEL OFFICER )
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CONTRACT         AGREEMENT  

THIS AGREEMENT MADE THIS                DAY OF                          between BHARAT HEAVY
ELECTRICALS LIMITED (A Government of India Enterprise) a Company incorporated
under the Companies Act, 1956, having its Registered Office at BHEL House, Siri Fort
New Delhi- 110049 (herein after called BHEL) of the ONE PART.

AND
M/S                                                                                                                                         
                                                                                (hereinafter called the `Contractor') of t he 
SECOND PART.

WHEREAS M/s                                                                                                      state that they 
have acquired and possess extensive experience in the field of 
----------------------------------------------------

And Whereas in response to an Invitation   to Tender No-----------------issued by BHEL for
execution of ---------------------------------------------------------- the contractor submitted their 
offer No.-
---------------------------------dated------------------------And whereas BHEL has accepted the 
offer of
the Contractor on terms and conditions specified in the Letter of Intent No.-------------- 
----------------
dated-----------read with the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows:

1. That the contractor shall ex ecute the work of -------------------- -----------------and
more particularly described in Tender Specificat ion No --------------------including
Drawings and Specifications (hereinafter called the said works) in accord ance
with  and  subject  to  terms and  conditions  contained  in  these presents,
instructions to Tenderers, General Conditions of Contract, Special Conditions,
Annexures, Letter of Intent dated-------------------------------------------------and such
other
instructions, Drawings, Specifications given to him from time to time by BHEL.

2. The Contractor is required to furnish to BHEL Security deposit in the form of
cash/ approved securities/ Bank Guarantee valid upto ------------- for a sum of
Rs.------------- t owards satisfactory performance and completion of the Contract.

3. The Contractor has furnished a Bank Guarantee bearing no.------------------dated 
--------------
---for a sum of Rs.------------------e

xecuted by---------------------------------------------------in
favour of BHEL towards Security Deposit valid upto ---------

OR
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The Contractor has furnished t o BHEL an initial Security Deposit of Rs------in the
form of cash / approved Securities/ B.G No.------------------ dated ------------ for 
Rs.------------
executed by --------------- -------------------- in favour of BHEL valid upto---------and has
agreed for recovery of t he balance security deposit by BHEL @ 10% of the value
of work done from each running bill till the entire Security Deposit is recovered.

OR
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The contractor has furnished to BHEL an init ial Security Deposit of Rs.-----
(Rs.-----------
vide Bank draft No.--- -------------dated ---------------and by adjusting EMD of 
Rs.----------
submitted vide Bank dr aft No.------------------- dt- ) and has agreed for recovery of
balance Security Deposit by BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.

4. The Contractor hereby agrees to extend the validity of th e Bank Gua rantee for
such further period or periods as may be required by BHEL and if the 
Contractor fails to obtain such extension(s) from the Bank, th e Contractor, 
shall pay forthwith or accept reco very of Rs.------------ from the bills in one 
installment and the contractor further agrees that failure to e xtend the 
validity of th e Bank Guarantee or failure to p ay the 
aforesaid amount in the manner specified above shall constitute breach of 
contract. In addition to above, BHEL shall be entitled to take such action as 
deemed fi t and prop er 
for recovering the said sum of Rs.------------

OR

In case the contractor furnishes the bank guarantee at a later date the 
contractor hereby agrees to extend the validity of bank guarantee for such 
further period or periods as 
may be required by BHEL and if the cont ractor fails to obtain such extension(s)
from the bank, the contractor shall pay forthwith o r accept recovery of the 
amount of bank guar antee given in 
lieu of security deposit from the bill s in one installment and the contractor 
further agrees that failure to extend the validity of bank guarantee or failure 
to pay the aforesaid amount in the manner specified above shall constitute bre
ach of contract. In addition to above, BHEL shall be entitled to take such action 
as deemed fit and pro per for recovering the said sum.

5. That in consideration of the payments to be made to the Contractor by BHEL in
accordance with  this  Agreement  the  Contractor  hereby  covenants  and
undertakes with BHEL that they shall execute, construct, complete the works in
conformity, in  all  respe  cts, with  the terms and conditions specified in this
Agreement and the documents governing the same.

6. That the Contractor sha ll be deemed to have carefully examined this Agreement
and the documents governing the same an d also to h ave satisfied himself a s to
the nature and character of the Works to be executed by him.

7. That t he Contractor shall carr y out and c omplete the execution of the said 
works to the entire satisfaction of the Engineer or such ot her officer a 
uthorised by BHEL, wit hin the agreed time schedule, the time of completion 
being the essence of the Contract.
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8. That BHEL shall, after proper scrutiny of the bills submitted by the
Contractor, pay to him during the progress of the said works such su m as 
determined by BHEL in accordance with this Agreement.

9. That this Agreement shall be deemed to have come into force from -------- 
the d ate on which the letter of intent has been issued to the Contractor.
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10. That whenever under th is contract or otherwise, any sum of money shall be 
recoverable from or payable by the Contractor, the same may be deducted in 
the manner as set out in the General Conditions of Contract or other 
conditions governing this Agreement.

11. T hat all charges on account of Octroi, T erminal and other taxes includ ing sales
tax or other duties on material obtained fo r execution of the said works shall
be borne and paid by the Contractor.

12. That BHEL shall  be entitle d to deduct fr om the Contractor's run ning bills or
otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961.

13. That BHEL shall be further entitled to re cover from the running bills of the
Contractor or otherwise such sum as may be determined by BHEL fro m time to
time in resp ect of consumables supplied by BHEL, hire charges for tools and
plants issued ( Where applicable) and any other dues owed by the Contractor.

14. That it is hereby agreed by a nd between t he parties that non- exercise, 
forbearance or omission of any of the powers conferred on BHEL and /or any of 
its authorities will not in any manner constitute waiver of the conditions hereto 
contained in these presents and the liability of th e Contractor with respect to 
compensation payable to BHEL or Contractor's obligations shall remain 
unaffected.

15. It is clearly understood by and between the parties that in the event of any 
conflict between the Letter of Intent and other documents gove rning this 
Agreement, the provisions in the Letter of Intent shall prevail.

16. The following documents

1. Invitation to Tender No----------------------------------------------------------------
and the documents specified therein.

2. Contractor's Offer No                                                                                     
dated---------------.

3.                                                                                                                                 

4.                                                                                                                                 

5.                                                                                                                                 

6. Letter of Intent No                                                                       dated                           .

7.                                                                                                                                 

shall also form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of
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WITNESS (CONT RACTOR)
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(to be signed by a person holding
1. a valid Power of Attorney)

2.

WITNESS (For and on behalf of BHEL)

1.

2.
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

In  consideration  of  the  Bharat  Heavy Electricals  Limited (hereinafter  referred to  as  the

'Employer'  which expression shall unless repugnant to the context or meaning thereof,

include its successors and permitted assigns) incorporated under the Companies Act, 1956

and  having its  registered  office  at BHEL  House,  Siri  Fort,  Asiad,  New  Delhi  –  110049

through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL

Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having agreed to

exempt ( Name of the Vendor / Contractor / Supplier) having its registered office at  1

(hereinafter called the said Contractor which term includes supplier), from demand under

the terms and conditions of the Contract reference No.                                             2

dated

                          2 valued at Rs…………2 ( Rupees ------------------------)2 for <Nature of the Work>3

(hereinafter called the said Contract) of Security Deposit for the due fulfilment by the said

contractor of the terms and conditions contained in the said Contract, on production of

a Bank Guarantee for Rs.                                                                                                  4

(Rupees                        only), we                (indicate the name and address of the Bank) having its

Head Office at          (address of the     head     Office)     (hereinafter     referred     to

as     the     Bank)     at     the     request     of

                                                         [Name of Contractor(s)] do hereby undertake to pay to

the Employer an amount not exceeding Rs.             in the event of any breach by the

said Contractor(s) of any of the terms and conditions contained in the said Contract.

We,            (indicate the name of the Bank), do hereby undertake to pay the amounts due

and  payable under  this  guarantee  without  any  demur,  merely  on  a  demand  from the

Employer. Any such demand made on the bank, shall be conclusive as regards the amount

due and payable by the Bank under this guarantee.    However,  our liability under this

guarantee shall be restricted to an amount not exceeding Rs.                  .

We  undertake  to  pay  to  the  Employer  any  money  so  demanded  notwithstanding  any

dispute or disputes raised by the Contractor(s) in any suit or proceeding pending before any

Court or  Tribunal  relating thereto our  liability under this  present being absolute and

unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability

for payment hereunder and the Contractor(s) shall have no claim against us for making

such payment.
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We, further agree that the guarantee herein contained shall remain in full force and effect

during the period that would be taken for the performance of the said Contract and that it

shall continue to be enforceable till all the dues of the Employer under or by virtue of the

said Contract have been fully paid and its claim satisfied or discharged or till     5 or till the

office/Department/Division of Bharat Heavy Electricals Limited certifies that the terms and

conditions  of  the  said  Contract  have  been fully  and  properly  carried  out  by  the  said

contractor(s)  and  also  including  the  satisfactory  performance  of the  equipment  during

guarantee period and accordingly discharges this guarantee. Unless a demand or claim

under this guarantee is made on us in writing on or before the                            6, (3

months more than the present date of validity of Bank Guarantee) we shall be discharged

from all the liability under this guarantee thereafter.

We,                (indicate the name of the Bank)                further agree with the Employer that the

Employer shall have the fullest liberty without our consent and without affecting in any

manner our  obligations hereunder to  vary any of  the terms and conditions of  the said

Contract or to extend time of performance by the said contractor(s) from time to time or to

postpone for any time or from time to time any of the powers exercisable by the Employer

against the said contractor(s) and to forbear or enforce any of the terms and conditions

relating to the said Contract and we shall not be relieved from our liability by any reason

of  any  such  variation  or  extension  being  granted  to  the  said  contractor(s)  or  for  any

forbearance,  act  or omission  on  the  part  of  the  Employer  or  any  indulgence  by  the

Employer to the said contractor(s) or by any such matter or thing whatsoever which under

the law relating to sureties would but for this provision have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or

the Contractor(s).

We,………………. BANK lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed….....................7

b) This Guarantee shall be valid up to................
8

c) Unless the Bank is served a written claim or demand on or before           9 (3

months more than the present date of validity of Bank Guarantee) all rights under

this guarantee shall be forfeited and the Bank shall be relieved and discharged from

all liabilities under this guarantee irrespective of whether or not the original bank

guarantee is returned to the Bank.

We,             (indicate the name of the Bank)        lastly undertake not to revoke this guarantee

during its currency except with the previous consent of the Employer in writing.
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Any claim or dispute arising under the terms of this document shall only be enforced or 
settled in the courts of at Kolkata only.

Date                       Day of                      

for        (indicate     the     name     of the     Bank)     

(Signature of Authorised 
signatory)

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4 BG AMOUNT IN FIGURES AND WORDS

5 VALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9 DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches  in  India)  can  be  accepted  subject  to  the  condition  that  the  Bank
Guarantee should be enforceable in the town/city or at nearest branch where the
Unit  is  located  i.e.  Demand  can be  presented  at  the  Branch  located  in  the
town/city or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch
of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified
that Bank Guarantee issued by any of the Consortium Banks only will be accepted
by BHEL.  As such, Foreign Vendor needs to make necessary arrangements for
issuance of Counter- Guarantee  by Foreign  Bank in  favour  of  the  Indian  Bank
(BHEL’s Consortium Bank).  It  is advisable that all  charges for issuance of  Bank
Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender



TENDER NO-PSER:SCT:KLN-
B1872:18

stipulation should clearly specify these requirements.
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b.2 In  case,  Foreign  Vendors  intend  to  provide  BG  from  Overseas  Branch  of  our
Consortium Bank  (e.g.  if  a  BG is  to  be  issued  by SBI  Frankfurt),  the  same is
acceptable. However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG
Format provided to them should clearly specify the same.

b.4 The  BG  should  clearly  specify  that  the  demand  or  other  document  can  be
presented in electronic form.
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BANK GUARANTEE FOR ADVANCE

To 

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

Bank Guarantee
No:

Date:

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer'

which expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its

successors and permitted assigns) incorporated under the Companies Act, 1956 and having its

registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat

Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block,

Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( Name         of         the         Vendor         /         Contractor         /  

Supplier) having its registered office at                                                         1 (hereinafter called

"the Contractor" which expression shall include its successors and permitted assigns) a contract

Ref No……………………dated …………………………………………………2valued at Rs…………( Rupees

-----------

-------------) for <Nature of Work> 3(hereinafter called the 'Contract')

AND WHEREAS the Employer has agreed to advance to the Contractor, a sum of Rs…………..

(Rupees………………….. only),  equivalent to                      % of the said value of the Contract

(hereinafter  called "the  said  Advance"),  upon  the  condition,  that  the  said  Advance  shall  be

secured by undertaking guarantee for Rs -------------------- ( Rupees )4 from a Bank as

hereinafter appearing.

We, …………………, (hereinafter referred to as the Bank), having registered/Head office at....and a

branch at ………… being the Guarantor under this Guarantee, hereby irrevocably and

unconditionally undertake to forthwith and immediately pay to the Employer without any demur,

merely on your first demand any sum or sums upto a maximum amount but not exceeding Rs

-------------------- ( Rupees ------------------------

).

Any such demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs.            
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or

Tribunal relating thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for

payment hereunder and the Contractors/Supplier shall have no claim against us for making such

payment.

We the...............................Bank further agree that the guarantee herein contained shall remain in full
force and

effect during the period that would be taken for the performance of the said Contract and that it

shall continue to be enforceable till all the dues of the Employer under or by virtue of the said

Contract have been fully paid and its claims satisfied or discharged.

We …………….. Bank further agree that the Employer shall have the fullest liberty without our

consent and without affecting in any manner our obligations hereunder to vary any of the terms

and  conditions  of  the  said Contract  or  to  extend  time  of  performance  by  the  said

Contractor/Supplier from time to time or to postpone for any time or from time to time any of the

powers exercisable by the Employer against the said Contractor/Supplier  and  to  forbear  or

enforce any of the terms and conditions relating to the said Agreement and we shall not be

relieved from our liability by reason of any such variation, or extension being granted to the  said

Contractor/Supplier or for any forbearance, act or omission on the part of the Employer or any

indulgence by the Employer   to the said Contractor/Supplier or by any such matter or thing

whatsoever which under the law relating to sureties would but for this provision have effect of so

relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee

against  the Bank as a principal  debtor,  in  the first  instance  without  proceeding against  the

Contractor and notwithstanding any security or other guarantee that the Employer may have in

relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and including..........................5 and shall be extended from

time to time on the request of the Employer for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution

or change of constitution or insolvency of the Contractor/Supplier but shall in all respects and

for all purposes be binding and operative until payment of all money payable to the Employer
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in writing on or before the

……………………………….6 (3  months  more  than  the  present  date  of  validity  of  Bank

Guarantee) we shall be discharged from all liabilities under this Guarantee.
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We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed...................7

b) This Guarantee shall be valid up to.............8

c) Unless the Bank is served a written claim or demand on or before            9 (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee

shall be forfeited and the Bank shall be relieved and discharged from all liabilities under

this guarantee irrespective of whether or not the original bank guarantee is returned to

the Bank

We,                        Bank, have power to issue this Guarantee under law and the undersigned 

as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in
the courts of at Kolkata only.

Date……………….

Place of Issue……………….

1 NAME OF VENDOR /CONTRACTOR / SUPPLIER

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4 BG AMOUNT IN FIGURES AND WORDS

5 VALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS

8 VALIDITY DATE

9 DATE OF EXPIRY OF CLAIM PERIOD

Note:

For and on behalf

of (Name of the 

Bank)
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1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand
can be presented at the Branch located in the town/city or at nearest branch where the
Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign  Vendor needs  to  make  necessary  arrangements  for  issuance  of  Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should
be borne by the Foreign Vendor.  The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from  Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued  may preferably  be  subject  to  Uniform Rules  for  Demand  Guarantees
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG Format
provided to them should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in 
electronic form.
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Form No: F-13 (Rev 00)

FORM for EXTENSION OF VALIDITY OF BANK GUARANTEE
1. To be typed on non judicial Stamp Papers of value as applicable in the State of India 

from where the BG has been issued or the State of India where the BG shall be operated
2. The non judicial stamp papers shall be purchased in the name of the Party on whose behalf 

the BG is being issued or the BG issuing Bank
----------------------------------------------------------------------------------------------------------------------
----

BANK GUARANTEE No: Date:…………..

To

(Write Designation and Address of Officer of BHEL inviting the 

Tender) Dear Sir

Sub : Validity of Bank Guarantee No:…………………………. Dated........................for
…………………………. Rs …………………… in favour of yourself, expiry date.............., on
account of M/s.....................................................................in respect of Contract
Number....................., (herein after called the Original bank Guarantee)

At the request of M/s……………………………………………….., we............................Bank, having its
branch Office at …………………………………………….. and having Head office at................, do
hereby extend our liability under the above mentioned Bank Guarantee number… dated
……………… for a further period of ………………..Months/years from.................to expire on
………………………..

Except as provided above, all other terms and conditions of the Original Bank Guarantee No
……………………. Dated…....................shall remain unaltered and binding on us.

Kindly treat this extension as an integral part of the original Bank Guarantee to which it would 

be attached. Yours faithfully

Signature…………….
Name & Designation…………………..
Power of Attorney/Signing Power No
Seal of Bank
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Form No: F 15‐  (Rev 01)

MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR

Project Vendor Package & Unit

SL Parameter for Measurement Classification Max Score
Score 

Obtained
Measurement 

Key/Scheduled date
Supporting
Documents`

#1.01 Cumulative number of days in the 
month, the nominated Quality Officer 
or his authorised nominee was not 
available

QUALITY

0.35

Quality Officer or 
his authorised 
nominee should be 
available for all the 
days

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.02 Shortfall in number of weekly Quality 
meetings in the month, not 
conducted or not attended by Quality
officer or his authorised nominee

QUALITY

0.7

Quality meetings to
be held every week

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.03 Level of compliance wrt decisions taken
in previous Quality meeetings

QUALITY

0.35

Number of 
consolidated issues 
discussed in Quality 
meetings

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.04 Number of batches of welding 
electrodes, cement, sand , 
aggregate, consumable, Paints etc as
applicable for which test certificates 
not submitted OR MM & MH pkg: ) In 
case of MM & MH package, monthly 
checks

QUALITY

0.375

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.05 Number of incidences of improper 
storage of inflammable gases and 
liquids, fuel etc

QUALITY

0.35

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.06 Total number of complaints in the 
month on non-preservation of 
materials under the custody of the 
contractor / erected in his scope.

QUALITY

0.35

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.07 Cumulative number of days in the 
month delayed due to poor 
organisation/planning of works at 
site.

QUALITY

0.625

Cumulative number
of days delayed

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er
references



TENDER NO-PSER:SCT:KLN-B1872:18

FORMS & PROCEDURES

FORMS and Procedures (Document no PS:MSX:F&P, Rev 01, 1st June 2012) Page 28

#1.08 Total number of rework instances in 
a month necessitated due to 
improper works/procedures by 
contractor

QUALITY

0.625

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.09 Total number of complaints received in 
the month on the quality of finish / 
aesthetics

QUALITY

0.65

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#1.10 Total number of instances in the 
month, House keeping NOT attended
to inspite of instructions by BHEL -ie 
removal / disposal of surplus earth / 
debris / scrap / unused / surplus 
cable drums / other electrical items / 
surplus steel items / packing 
materials, thrown out scrap like
weld butts, cotton waste etc from the
working area to identified locations

QUALITY

0.625

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#2.01 Number of times the workplan 
submitted FOR THE NEXT MONTH is 
REJECTED
for not being supported with proper 
T&P (major) and Manpower.

PERFORMANCE

3.47

Number of rejections Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.02 Number of times the Work plan 
(unloading and storage plans in case of 
MM & MH packages) is not supported by
relevant construction/layout drawings - 
like A4 plan
/ elevation views of plan status for 
structures / pressure parts/Civil 
Works, Piping isometrics for piping, 
Layout / PID / System reference 
sketch, Unloading/storage plans etc 
as applicable
for the works planned

PERFORMANCE

3.47

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.03 Cumulative number of days of delay 
in submission of plan FOR THE NEXT 
MONTH supported by deployment 
plan of Major T&Ps and Manpower (as
per C-1 &
C-2 of Format F-14)

PERFORMANCE

1.73

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.04 Percentage of delayed submission of 
Daily Reports for Progress, Labour etc

PERFORMANCE

1.87

Percentage of daily 
reports 
delayed/Scheduled 
date is each day for 
the
previous day

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.05 Number of days delayed for 
submission of log sheets / protocols / 
Monthly Progress reports for the work
executed during the month under 
measurement

PERFORMANCE

0.93

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.06 Shortfall attributable to contractor as a 
percentage of what is clearly 
executable (In line with Terms of 
payment) by contractor
as per the plan (part-A of F-14) for 
the subject month

PERFORMANCE

20.67

Percentage 
calculated as per 
part-A of F-14

Progress 
review 
formats

#2.07 Cumulative number of days in the 
month for which feedback/briefing on 
plans for the day and the progress of 
previous day was not given to BHEL

PERFORMANCE

2.67

Cumulative number
of days for which 
briefing or feedback
not given/each day 
for the previous 
day

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.08 Cumulative number of major 
instances in the month 
hampering/affecting progress of work
due to improper management of 
labour and T&P at site leading to 
slowed progress of work or extended 
the

PERFORMANCE

3.47

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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completion of works
#2.09 Cumulative number of days of work 

lost due to interface issues with fellow
contractors/ customers leading to 
stoppage
/ delay in works, attributable to the 
contractor

PERFORMANCE

1.73

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.10 Number of times the commitments on 
augumentation of resources as per plan
for the month have slipped

PERFORMANCE

3.47

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.11 Number of days the submission of 
Running bills for the month are 
delayed

PERFORMANCE

0.93

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#2.12 Number of days the supporting 
documents for the Running bills 
submitted for the month are delayed

PERFORMANCE

0.93

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.13 Number of times updations were not 
carried out in maintanance of records 
in PC in a form approved by BHEL at 
site (as applicable for respective 
packages).

PERFORMANCE

1.33

Cumulative number 
of days updation 
not carried out/

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.14 Number of times the Top Management
of contractor did not respond to 
critical issues of site, for the month

PERFORMANCE

3.47

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.15 Number of refusals for 
improvement/remedial measures 
suggested by BHEL

PERFORMANCE

0.67

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.16 Cumulative number of days in the 
month the works were stopped / 
refused on interpretation of contract
clauses/scope due to tendency of 
taking undue advantage by 
interpretaing contract clauses in 
their favour

PERFORMANCE

2.67

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.17 Number of times rework refused PERFORMANCE

1.73

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.18 Cumulative number of days in the 
month recording/logging was not done
in daily log/ history register / 
hindrance register maintained at BHEL
Site Office

PERFORMANCE

1.33

Cumulative number 
of days recording or 
logging was not 
done/all days of the 
month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#2.19 Erection         Agency  : Cumulative number 
of major instances in the month 
hampering/affecting progress of work 
due to delayed or non-deployment of 
separate gang for material handling 
works OR MM Agency: Cumulative 
number of major instances in the 
month hampering/affecting erection 
work due to not identifying or not 
locating or not retrieving of materails
required by erection agency

PERFORMANCE

3.47

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#3.01 Number of days of delay in 
submission of PLAN vis a vis ACTUAL 
deployment of Manpower for the 
month under review (as per part B-2 
of F-014)

RESOURCES

1.5

Number of days 
delayed/ Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.02 Number of days of non-availability of 
supporting staff at office for submission
of required reports/documentation as 
required for the contract

RESOURCES

1.5

Cumulative number 
of days supporting 
staff not available

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.03 Number of days of delay in 
submission of PLAN vs ACTUAL 
deployment of major T&P for the 
month under review (as per B- 1 of 
F-14)

RESOURCES

2.5

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.04 Cumulative number of major 
instances in the month 
hampering/affecting progress of work
due to non availablity of operator / 
fuel in contractor's scope for Major 
T&P
and MME

RESOURCES

2.5

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#3.05 Cumulative number of major 
instances in the month 
hampering/affecting progress of work
due to breakdown or non availability 
of major T&P and MME for the work

RESOURCES

2.5

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.06 Cumulative number of major 
instances in the month 
hampering/affecting progress of work
due to non-availability of proper 
T&P/MME (number, capacity 
adequacy, and working condition) 
under the scope of contractor

RESOURCES

2.5

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.07 Number of times Contractor's T&P 
(items common to BHEL and 
Contractor) was NOT made available 
before requesting for the same T&P 
from BHEL

RESOURCES

2.5

Total number of 
requests from 
contractor

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.08 Cumulative number of major 
instances in the month 
hampering/affecting progress of work
due to non-availability of
Consumables under the scope of 
contractor

RESOURCES

2.5

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#3.09 Cumulative  number  of  days  in  the
month lost  due  to  use  of  improper
consumables like  electrodes,  gases,
Cement, sand, etc as applicable

RESOURCES

2

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.01 Number of deviations from the site 
organisation report submitted initially 
wrt deployment for the current month 
affecting work progress.

SITE 
INFRASTRUCTURE 
& SERVICE 0.94

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.02 Cumulative number of days in the 
month lost due to delayed renewal in 
respect of Labour license, Insurance, 
electrical licence, factory inspector 
etc as applicable

SITE 
INFRASTRUCTURE 
& SERVICE 0.94

Cumulative number of 
days lost

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.03 Number of non-compliances of 
Statutory requirements like validity 
of Labour Licence, Labour Insurance,
PF, etc and any other applicable 
Regulation

SITE 
INFRASTRUCTURE 
& SERVICE 0.5

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.04 Cumulative  number  of  days  in  a
month poor  illumination  is
reported at storage area, erection

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Total  number  of
non
compliances/rand
om checks

Daily Log 
Book 
entry/Incide
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area,  pre-assy  area  and other
designated areas by BHEL site.

nt 
Registers/lett
er 
references

#4.05 Number of days of non-availability of 
well maintained toilets facilities for 
workers (separate for men and women)

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Total  number  of
non
compliances/rand
om checks

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.06 Number of days of non-availability of 
potable drinking water stations for 
workers in specified areas.

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Total  number  of
non
compliances/rand
om checks

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#4.07 If applicable as per contract, 
Provision of Water meter for each 
point of distribution and cumulative 
number of days of non- submission of
water consumption / non- working of 
water meter

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Total  number  of
non
compliances/rand
om checks

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.08 Provision  of  Energy  meter  for  each
point  of distribution  and  cumulative
number of days of non-submission of
energy consumption / non-working of
energy meter

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Total  number  of
non
compliances/rand
om checks

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#4.09 Commitment of Top Management of 
Contractor for welfare of labour

SITE 
INFRASTRUCTURE 
& SERVICE 0.44

Percentage of welfare 
activities done

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#5.01 Number of days delayed in making 
labour payments of the last month

SITE FINANCE

2.14

Number of days 
delayed/Scheduled 
date is 10th day of 
the month 
succeeding the 
month under 
reference

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#5.02 Number of complaints from sub 
supplier for non receipt of payments

SITE FINANCE

1.43

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#5.03 Number of times the site operations
are hampered for want of funds at 
the disposal of site-in-charge.

SITE FINANCE

1.43

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.01 Cumulative  number  of  days  in  a
month  the nominated  Safety  Officer
or  his  authorised nominee is not
available

HSE & SA

0.5

Safety Officer or his 
authorised nominee
should be available 
for all the days

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.02 Shortfall  in  number  of  weekly
safety meetings  in  the  month
conducted  or attended  by  the
Safety Officer or his authorised
nominee

HSE & SA

0.25

Safety meetings to 
be held every week

Copy of Minutes 
of meeting

#6.03 Level of compliance wrt decisions taken
in previous Safety meetings

HSE & SA

0.25

Number of 
consolidated issues 
discussed in Safety 
meetings

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
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references
#6.04 Delay in submission of monthly report 

on safety in the prescribed form
HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.05 Number of days taken for lodging 
FIRs from date of occurrence/notice 
of incident of theft / accident etc

HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is the next date 
of occurrence/notice 
of incidence

Copy of FIR 
lodged by 
Contractor

#6.06 Number of times warnings issued for 
using scaffoldings other than steel

HSE & SA

0.25

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references
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#6.07 Number of times punitive fines imposed
for not complying with use of PPE

HSE & SA
0.375

Total number of non 
compliances

Non-compliance 
intimation 
documents from 
BHEL site

#6.08 Number of times punitive fines imposed
for unsafe practices

HSE & SA
0.345

Total number of non 
compliances

Copy of fine
intimation 
documents from 
BHEL site

#6.09 Delay in number of days in submission 
of monthly report on provisions, 
maintanance and validity of fire 
extinguishers

HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is first working 
day of next month

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.10 Delay in number of days in 
submission of monthly report on 
provisions and maintenance of 
Electrical Safety for Equipments

HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is first working 
day of next month

copy of report

#6.11 Delay in number of days in submission
of monthly report on provisions and 
maintanance of proper ELCBs for 
Electrical Safety of Personnel.

HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is first working 
day of next month

copy of report

#6.12 Number of times the agency has 
defaulted on display of safety posters
/ safety slogans / safety 
barriers/emergency numbers etc in 
identified areas

HSE & SA

0.25

Total number of non 
compliances

Non-compliance 
intimation 
documents from 
BHEL site

#6.13 Non compliances observed during 
HSE and Safety Audit

HSE & SA

0.25

Total number of non 
compliances

Daily Log 
Book 
entry/Incide
nt
Registers/
letter 
references

#6.14 Cumulative number of days in the 
month, First Aid Kits were not 
maintained at designated places at 
site

HSE & SA
0.25

Cumulative number of 
days

Non-compliance 
intimation 
documents from 
BHEL site

#6.15 Cumulative number of days in the 
month, there was non-availability of 
Ambulance or Emergency vehicle (
whichever applicable) at Site.

HSE & SA

0.25

Cumulative number of 
days Ambulance or 
Emergency vehicle not
available

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.16 Number of days taken for submission
of Root Cause analysis (RCA) for the 
accident /theft/ incidence from the 
cut off date intimated by BHEL for 
submission of RCA NOTE: 
Occurrences of last month to be 
accounted for in the evaluating 
month)

HSE & SA

0.25

Number of days 
delayed/Scheduled 
date is 7th day of 
occurrence or notice 
of incidence NOTE: 
Occurrences of last 
month to be 
accounted for in the 
evaluating month)

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

#6.17 Cumulative number of days in the 
month Women labour were deployed 
for office or site works during night 
hours (anytime between 18.00 hrs to 
08.00 hrs)

HSE & SA

0.25

Cumulative number of 
days

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
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er 
references

#6.18 Cumulative  number  of  days in  the
month children under the age of 18
years  were deployed for office or
site works

HSE & SA

0.25

Cumulative number of 
days

Daily Log 
Book 
entry/Incide
nt 
Registers/lett
er 
references

Performance Score Summary for
the Month

Total score Score 
Obtained

QUALITY 5
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PERFORMANCE 60

RESOURCES 20

SITE INFRASTRUCTURE & SERVICE 5

SITE FINANCE 5

HSE & SA 5

OTHERS 0

TOTAL 100 0
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Form No: F-19 (Rev 00)

MILESTONE COMPLETION CERTIFICATE
(issued by BHEL on the specific request of Contractor)

----------------------------------------------------------------------------------------------------------------------
----

Ref :
Date:

To,

(Name & address of 

Contractor) Dear Sir,

References
1. Contract No:
2. Job Description:

This is to hereby confirm that the following Milestone Activity has been achieved 
in respect of the Contract /Job under reference

Sl No Milestone Activity Remarks

This certificate is issued as per your request vide letter no ………………………………….
without any prejudice to the rights of BHEL in line with the terms and conditions 
of the above referred Contract

Yours faithfully,

For and on behalf of Bharat Heavy Electricals Limited

Construction Manager/Head (Subcontracts)
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Form No: F-20 (Rev 01)

CONTRACT COMPLETION CERTIFICATE
(Issued by BHEL/HQ on the specific request of Contractor)

--------------------------------------------------------------------------------------------------------------------------

Ref :
Date
:

To         Whom         so         ever         it         may         concern  
1 DESCRIPTION OF WORK

2 NAME AND ADDRESS OF THE 
CONTRACTOR

3 CONTRACT NO

4 CONTRACT VALUE

5 LETTER OF INTENT NO & DATE

6 CONTRACT PERIOD//CONTRACT 
DURATION

7 DATE OF START/COMPLETION

8 FINAL EXECUTED VALUE

9 PERFORMANCE GOOD
SATISFACTORY 
UNSATISFACTORY

This certificate is issued as per your request vide letter no ………………………………….
without any prejudice to the rights of BHEL to use this certificate for evaluation of your offers 
for future tenders
Yours faithfully,

For and on behalf of Bharat Heavy Electricals 

Limited Head (Subcontracts)
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INDEMNITY         BOND  

Form No: F-21 (Rev 00)

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty prevalent 
in the respective State)
This Indemnity Bond executed by <name of company> having their Registered Office 
at
<xxxxxxxxxxx> in favour of M/s Bharat Heavy Electricals Limited, a 
Company incorporated under the Companies Act, 1956, hav ing its R egistered 
Office at BH EL House, Siri Fort, Asiad, Ne w Delhi - 110049 through its U

nit at Power Secto r-
                           Region,                                                                 ,  
                       
(Hereinafter referred to as the Company)

State.

And whereas the Company has entered into a Contract with M/s xxxxxxxxx, the 
executants of this Deed (hereinafter refe rred to as the Contractor) as it s 
contractor in respect of the work of “xxxxxxxxxxxxxxxxxxxxxxxxxx”.

AND WHEREAS under the provisions of G CC further stipulates that the Contractor
shall indemnify the Company against all claims of w hatever nature aris ing during
the  course  of execution of Contract including defects liability period of <xx
Months > i.e till <xx xx xxxx>

Now this deed witnes s that in case the Company is made liable by any Authority
including Court to pay any claim or compensation etc. in respect of all 
labour ers or other matters at any stage under or relating to the Contract with
the C ontractor , the Contractor hereby covenants and agrees with the C 
ompany that they shall indemnify and reimburse the Company to the 
extent of such payments and for any fee, including litigation charges, 
lawyers’ fees, etc, penalty or damages claimed against t he Company by 
reason of th e Contractor falling to comply with Central/States Laws, Rules etc, or
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his failure to comply with Contract ( including all expenses and charges 
incurred by the Company).

The Contractor further indemnifies the Company for the amount which the 
Company may be liable to pay by way of penalty for not mak ing deductions from
the Bills of the Contractor towards such amount and depositing the same in the 
Government Treasury.
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The Contractor further agree that the Company shall be entitled to with hold and
adjust the Security Deposit and/or with ho ld and adjust payment of Bills  of
Contractor  per  taining to this  Contract against  any  payme  nt which  the
Company has made or is required to mak e for which the Contractor is liab le
under  the  Contract  and  that such  amount  can  be  w  ithheld, adjusted  by  the
Company  till  satisfactory  and  final  settlement  of  all  pending  matters  and  the
Contractor hereby gives his consent for the same.

The Contractor further agrees that the terms of indemnity shall s urvive the ter
mination or completion of this contract.

The contractor further agrees that the liability of the contractor shall be 
extended on actual basis notwithstanding the limitations of liability clause, in 
respect of :

1. breach of terms of contract by the contractor
2. breach of laws by the contractor
3. breach of Intellectual property rights by the contractor
4. breach of confidentiality by the contractor

Nothing contained in this deed, shall  be construed as absolving or limiting the
liability  of  the Contractor under said  Contract  between the Company and  the
Contractor . That this Indemnity Bond is irrevocable and the condition of the bond
is that the Contractor shall duly and punctually c omply with the terms and the
conditions of this deed and contractu al provisions to the satisfaction of the
Company.

In witness where of M/s xxxxxxxxxxxxx these presents on the day, month 
and year first, above written at xxxxxxxx by the hand of its signatory Mr. 
xxxxxxxxxxx.

Signed for and on 
behalf of M/s 
xxxxxxxxxxxxxxx



TENDER NO-PSER:SCT:KLN-B1872:18

FORMS & PROCEDURES

FORMS and Procedures (Document no PS:MSX:F&P, Rev 01, 1st June 2012) Page 45

Witnes
s:
1
2
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CONSORTIUM         AGREEMENT  
Form No: F-22 (Rev 00)

---------------------------------------------------------------------------------------------------------------------------------------------
-

---
(To be executed on Rs. 50/- Non – Judicial Stamp Paper)

THIS AGREEMENT is made and executed on this                                           
                           day of                             , by and between (1) M/s               
                                                                         , ( The First Party, i.e, the 
Bidder) a company incorporated under the Company's Act 1956, 
having its registered office at                                       (herein after called 
the "Bidder", which expression shall incl ude its' successors, 
administrators, executors and permitted assigns ) and (2) M/s           
                                                                         , (The Second Party, i.e, the 
associates ), a company incorporated under th e Company's

Act 1956, having its registered office at
                                                           (herein after called the “ Associates", 
whic h expression shall include its'

successors, administrators, executors 
and permitted assigns).

WHEAEAS the Owner, Bharat Heavy Electr icals Ltd, a Government 
of India Undertaking, proposes to issue / issued

an NIT (herein after referred to as 
the said NIT) inviting bids from t he individual Bidders for 
undertaking the work

of
                                                                                                                                         ,
at   
                                                                     
works).

(herein after referred to as the said

WHEREAS the said NIT enables submis sion of a bid by a 
Consortium subject to fulfillment of the stipulations specified in 
the said NIT.
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AND WHEREAS M/s                                                                 ( The F irst
Party, i.e,  the Bidder) will  submit its proposal  in response to the
aforesaid invitation to bid by the
Owner for
                                                                                                                as detailed in
the Bid doc. no. < TENDER REF >
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AND WHEREAS M/s                                                             (The First Party, i.e the
Bidder) itself is meeti ng all the qualifying requirem ents except the qualifying

requirements of                                                                                                        (as
detailed in the NIT) and in order to fully meet t he qualifying requir
ements of NIT,    this tie-up agreement is being entered into with
M/s
                                                                (The Second Party, the Ass ociates) ,
who fully       meet the balanc

e        part of the  said work
s (                                                                            

                                                         ).

WHEREAS the First Party and the Second Party are contractors 
engaged in the business of carrying out various items of 
works. WHEREAS the two parties have agreed to constitute them

selves into a consortium for the 
purpose of carrying out the said works, and that t he 
consortium will be continued till the completion of the works in all 
respects.

WHEREAS the parties have agr eed to certain terms and conditions in
this regard:

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS :

1. First and Second parties hereby constitute themselves into a
Consortium for the purpose of bidd ing and undertaking the 
said works pursuant to the said NIT as hereinafter stated.

2. The First Party will be the leader (Lead Partner) and 
will be responsible for the entire works.
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CONSORTIUM     AGREEMENT  

3. The First Party shall undertake the following part(s) of work 
detailed in the NIT namely

4. The Second Party shall undertak e the
following part(s) o f work detailed in the
said NIT namely

5. The parties hereby d eclare and confirm that each of them 
will fulfill the required minimum qualifying requi rements as 
prescribed in the said NIT for the wor ks agreed to be
undertaken by them as stated here-in-above.

6. It is also agreed between the parties hereto that all of 
them shall be individually and severally responsibl e for the 
completion of the said works as per the schedule. Further, if 
the Employ er/Owner sustains any loss or damage on a 
ccount of any breac h of the Contracts, we the, Consortium 
partners individually and severally undertake to promptly 
indemnify and pay such losse s / damages caused to the 
Employer/Owner on it s written dem and with out
any demur , reservation, 

contest or protest in any manner whatsoever.

7. The parties hereby agree and under take that they shall 
provide adequate finances, suitable Tools, Plan ts, Tractors, 
Trailers, other transportation equipment, other Tools &
Plant s, Measuring & Monitoring Equipments (MME s), 
Men and Machinery etc. for the proper and effective 
execution of the works to be undertaken by them as 
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specified here-in-above.
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8. It is agreed interse between t he parties hereto that all the 
consequences liabilities etc., arising out of any default in the 
due execution of the said works shall be borne by the party in
default, that is by party in whose area of works default has 
occurred, provided however, so far as M/s Bharat Hea vy 
Electricals Limited is concer ned, all the parties shall be liable 
jointly and severally.

IN WITNESS HEREOF the parties above named have signed this 
agreement on the day month and year first above written at
                                                                                                           (Place) .

WITNESS For

1. NAME

2.OFFICIAL ADDRESS

(FIRST PARTY)

WITNESS For

1. NAME (SECOND PARTY)

2. OFFICIAL ADDRESS

[The successful bidder shall have to execute the " JOINT DEED OF
UNDERTAKING " in the format to be made available by BHEL at the 
time of awarding].
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Form No: F-23 (Rev 00)

REFUND OF SECURITY DEPOSIT
----------------------------------------------------------------------------------------------------------------------
----

To,
The Construction 
Manager BHEL Site 
Office
----------------------------------
Dear Sir,

Sub : Refund         of         Security         Deposit  
Ref : Contract No:......................................,
Work:…………………………………………………………………………………………………..
I/We have submitted Final Bill in respect of the above Contract/Work vide our letter no:……………………
dated ……………….. . In line wit h Tender c onditions (GCC clause no 1.11), kindly arrange 
to release/refund the Security Deposit along with Final Bill payments.

The details of Security Deposit are as below:
1. Cash Portion :
2. BG Portion

: Thanking 
You

Date:                 Authorised representative of Contractor
===========================================================
==================

To         be         filled         up         by         BHEL  

1. Security Deposit to be refunded:
a. Cash Portion:
b. BG Portion :

2. Less
a. Amount spent by BHEL on behalf of Contractor:
b. Payments made by BHEL on behalf of Contractor:
c. Other recoveries for Services etc
d. Any other recoveries
e. Total of ‘a’ to ‘d’:

3. Net Amount to be released (1-2) :
4. Certified that

a. The payment recommended for release is in order and there are no demands 
other than those included in the claim outstanding from the Contractor

b. Contract Guarantee period of.............Months commenced wef :                           
c. All objections raised so far have been settled
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d. A note for refund of Security Deposit has been made in the 
Measurement Book Signature of BHEL Engineer

Construction Manager
Date:---------------------
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Form No: F-24 (Rev 00)

REFUND         OF         GUARANTEE         MONEY  

BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR,                                      REGION

Ref No: Date:

1. Name and Address of Contractor :

2. Contract Agreement/LOI No :

3. Date of Contract Agreement/LOI :

4. Name of the Work undertaken :

5. Date of commencement of the Work :

6. Date of Completion of the Work :

7. Period of Maintenance

: (Guarantee Period)

8. Date on which the Final Bill was paid :

9. Last date of making good the 
defect : during Maintenance 
Period

10.Expenditure incurred by BHEL 
during
: Maintenance Period, if any, 
recoverable

11.Date on which Guarantee Money 
refund: falls due as per Contract

12. Amount of Guarantee Money to be refunded:

13. Less Amounts recoverable (with details)
a. Amount spent by BHEL on maintenance :

b. Payments made by BHEL on behalf of Contractor:
c. Court dues/penalties/compensation :
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d. Other recoveries for Services, etc :
e. Total of ‘a’ to ‘d’ :

14. Net Amount recommended for release (12-13) :
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Signature of BHEL Engineer

Date:                                   

CERTIFICATE         TO         BE         FURNISHED         BY         THE         CONTRACTOR  

I/We have no claim or demand outstanding against BHEL                                              , for the work 
done or for labour or material supplied or any other account arising out of or connected with 
the Contract Agreement/LOI (No                                                                         dated                             ) and 
the payment of this bill shall be in full and final settlement of all my/our claims and demands 
including the ‘Deposits’ of the Contract Agreement/LOI referred to.

Signature of Contractor
Date:

--------------------------------------------------------------------------------------------------------------------------------------------
--

CERTIFICATE         TO         BE         FURNISHED         BY         SENIOR         ENGINEER/CONSTRUCTION         MANAGER  

1. Certified that
a. The payment recommended for release is in order and there are no demands 

other than those included in the claim outstanding from the Contractor
b. Maintenance period (Contract Guarantee period) is over and the Contractor 

has carried out the works required to be carried out
by him during the period of maintenanc e (Guarantee) to our satisfaction, and 
all expens es incurred by the Company on carrying out such works have been 
included for adjustment

c. All objections raised so far have been settled
d. A note for refund of Guarantee Amount has been made in the Meas  

urement Book and Contract Agreement/Work Order

Signature of BHEL Engineer
Construction Manager

Date:---------------------
---------------------------------------------------------------------------------------------------------------------------------------------

-
FOR         USE         IN         ACCOUNTS         DEPARTMENT  

Passed for Rs                                            ( Rupees                                                                                             only)

Accountant Accounts Officer
-----------------------------------------------------------------------------------------------------------------------------------------
-----

ACKNOWLEDGE         BY         THE         CONTRACTOR  
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Received Rs                                                                                 in full and final settlement of my/our claim

Signature of Contractor
Date:
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Form No: F-25 (Rev 00)

POWER OF ATTORNEY for SUBMISSION OF TENDER/SIGNING
CONTRACT AGREEMENT

(To be typed on non judicial Stamp Papers of appropriate value as applicable and Notarised)

KNOW ALL  MEN BY  THESE PRESENTS,  that  I/We do  hereby  make,  no  minate,
constitute and  appoint  Mr  …………………… …………..  ,  whose  signatur  e  given
below herewith to be true and lawful Attorney of  M/s........................hereinafter call
ed
‘Company’, for submitting Ten der/entering into Contract and inter alia, sign, 
execute all papers and to do nec essary lawful acts on behalf of C ompany with 
M/s Bhar at Heavy Electricals Ltd, Power Sector                   Region,                    , in 
connection with
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
………………………………… vide Tender Specification No :
                                                 , dated                                .

And the C ompany do hereby agree to rati fy and confirm all
acts, deeds, things or proceedings as may be lawfully done by the sa 
id attorney and by or on behalf of the company and in the name of 
the company, by virtue of the powers conferred herein and the same shall be 
binding on the company and shall have full force and effect.

IN WITNESS WHEREOF the common seal of the company has been hereunto 
affixed i n the manner hereinafter appearing on the document.

Dated at                                   , this              day of                            

Director/CMD/Partner/Proprietor

Signature of Mr….........(Attorney)

Attested by:  Director/CMD/Partner/Proprietor

Witness
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Notary Public
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Form No: F-26 (Rev 00)

ANALYSIS OF UNIT RATES QUOTED
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference No:…………………. Date:……………

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub : Analysis of Unit Rates Quoted
Ref : Tender Specification No: …………………………

Analysis of Unit Rates quoted by us in respect of above Tender is as detailed

SN DESCRIPTIO
N

% OF 
QUOTED 
RATE

REMARK
S

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE.

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS

03 CONSUMABLES

04 T&P DEPRECIATION & MAINTENANCE

05 ESTABLISHMENT & ADMINISTRATIVE 
EXPENSES

06 OVERHEADS

07 PROFIT

TOTAL 100%

Yours faithfully,

(Signature, Date & Seal of 
Authorized Representative 
of the Bidder)
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Form WAM 6

BHARAT HEAVY ELECTRICALS LIMITED
DIVISION…………………………………

Running Account Bill
(Para 4.31.1 of Works Accounts Manual)

Name of the Contractor: Departmental Bill no: Date:
Name of the Work: Division: Sub-Division:
Sanctioned Estimate: Date of written order to commence the work :
Code No: Date of commencement of the Work:
Contract Agreement No : Dated: Due date of completion as per Agreement:

1. ACCOUNT OF WORK EXECUTED

On account payment Item Description Quantit
y

Quantity Rate Uni
t

Paymen
t

Quantit
y

Payment on Remarks

for work not previously No of of as per execute
d

on the since the basis of

previously measured** Work agree- up to basis of last actual
_ _ _ _ _ _ _ _ _ _ _ _ _ _ ment date actual running measurement
Total since last Total measure- account since last
As per running up to ment bill running
Running account date up to account bill
Account bill date
bill
Rs. Rs. Rs. Rs. P. Rs. P. Rs. P.

1 2 3 4 5 6 7 8 9 10 11 12 13

* *1. Whenever payment is made on ‘on account’ basis without actual measurements the amount in whole rupees should be entered in columns 1 to 3 only and not in columns
7 to 12.

2. whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement 
should be adjusted by a minus entry in column 2 equivalent to the amount shown in column 1, so that the total up to date in column 4 may 
become nil.
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Form WAM 6 (contd…)

1 2 3 4 5 6 7 8 9 10 11 12 13

Total value of work done up to date (A) 

… Deduct value of work shown on the last
Running Account Bill (B) …

Net value of work done since last (C) …

Rupees (in words)
………………………………………………………………………………………………………………………………………………………….only.
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II. MEMORANDUM OF PAYMENTS

Form WAM 6 (contd…)

I II
_ _ _ _ _ _ _ _

Rs. P. Rs. P. Rs. P.

1.Total value of work actually measured as per Account No. I. Column 
10

(A) ………………… …………….

2.Total up to date ‘on account’ payment for work covered by 
approximate

Or plan measurements as per Account No. I, Column 3 (B) ………………… …………….

3.Total up to date secured advances on security of materials as per 
column 8

(C) ………………… …………….

Of the enclosed Account (Form WAM 10)

4.Total up to date payments [(A) + (B) + (C)] (D) ………………… …………….

5.Total amount of payments already made as per
Entry (D) of last Running Account Bill No………………..
Dated…....................forwarde to the Accounts
Office on …………………. (E)

6.Balance [(D)-(E)] ………..……

7.Payments now to be made:

a) by cash/cheque ………………

b) by deduction for value of materials supplied

c) by BHEL vide Annexure A attached ………………
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d) by deduction for hire of tools and plant vide
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Annexure B attached ………………

e) by deduction for other charges vide Annexure C

Attached ………………

f) by deduction on account of security deposit ………………

h) by deduction on account of Income Tax ……………… ………………

Note: Amounts relating to items 4 to 6 above should be entere in column II and those relating to item 7 in column I. The amount shownagainst item 6 and the 
total of item 7 should agree with each other.

III. CERTIFICATE OF THE ENGINEER IN CHARGE Form
WAM 6 (contd…)

1. The measurements on which the entries in column 7 to 12 of Part I of this Bill (Account of work executed) 
are based were made by…………………………………………………………………………………………………………………………and are  recorded at pages…

of
(Name and Designation) 

Measurement Book No …………………………………………..

2. Certified that the methods of measurement are correct and the work has been carried out in accordance 
with the terms and conditions, schedules, specifications and drawings etc, forming part of the contract agreement, subject to deviations included in 
the deviation statement (Annexure D).

3. Certified that in addition to and quite apart from the quantities of work actually executed as shown in 
column 10 of Part I, some work has actually been done in connection with several items and the value of the such work is, in no case, less than ‘on 
account’ payments as per column 3 of Part I, made or proposed to be made, for the convenience of the contractor in anticipation of, and subject to 
the results of, detailed measurement which will be made as soon as possible.
Signature of Contractor Signature of Engineer in charge

Date: Designation:
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Date:
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IV.CERTIFICATE OF THE SENIOR ENGINEER

1. Certified that measurements have been check measured to the prescribed extent by
……………………………………………………………………………………………... ………………………………………………at site and also by the undersigned and
the relevant entries have been intialled in the Measurement book. (vide pages……)
(Name and Designation)

2. Certified that all the measurements recorded in the measurement book have been correctly billed for
3. Certified that all recoberable amounts in respect of materials tools and plant etc, and other charges have been correctly made vide Annexures

A to C attached.
Certified for payment * of Rs………………………………….( Rupees….................................................................................................................................................only)
To be paid in cash/by cheque in the presence of ………………………………………………………………………………………………………………………………….

ALLOCATION
The expenditure is chargeable as under and to be included in the accounts for……………………………………………20……

Ledger Head Debit (Gross amount) Credit 

(Deductions) Rs. P. Rs.

P.

Total                                                                                                                   

* Here specify the net amount payable. Signature of Senior 
Engineer Date:

V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE

Form WAM 6 (contd…)

Accounts Bill No …………………………Dated……………………..
Entered in Journal Book vide entry No…….Dated………………….
Passed for…………………………………Rs…………………………
Less Deductions…………………………..Rs………………………….

ALLOCATION
Estimate No:
Name of the Work:

Debit

Code 

no: 

Credit
Net Amount Payable……………………….Rs………………………...
(Rupees…............................................................................only)
Payable to Shri/M/s…..............................................by cheque/cash

Ledger Head

_ _ _ _ _ _ _ _ _

(Gross 
amount) Rs.

P.

(Deduction
s) Rs. P.

_ _ _ _ _ _ _ _ _ _
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Entered in Contractor’s Ledger No………………Page………….. _ _ _ _ _ _ _ _

_ _ _ _ _ _ _ _
_ _ _ _ _ _ _ _ _ _
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Total _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _
Assistant Accountant Account Officer
Date: Date: Date:

VI.......................................................................................................................................................... Received 
Rs……………………………( Rupees…..............................................................................................................................................................................................................................only) as per

Memorandum of Payments on account of this work.

Signature of witness Revenue
Address : Stamp

Signature of Contractor
Date: Date:

VII. ENTRIES TO BE MADE BY TREASURY SECTION

Cash Book entry No. and date: Amount paid Rs…………………….

Amount unpaid Rs…………………….

Total Rs…………………….

Signature of Cashier 
Date:

Form WAM 6 (contd…)

ANNEXURE A
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Statement showing details of materials issued to the contractor Shri/M/s…………………………………………………………………………………………

In respect of Contract Agreement No ……………………..Dated…………………………………

Sl. Stores Issue Description Quantit
y

Quantity Whether If recoverable from the contractor R

No. issue voucher of material issued actually recover- _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ E
Vouche
r

No. and issued to incorp- able Rate Amount Amount Balance M

No. date the rated from the at recover- recover- now A
and allotted by contractor in the contrac- which able ed up to recover- R
date stores to work tor or recover- previous ed K

the SIV supplied able bill S

free

Rs. P. Rs. P. Rs. P. Rs. P.

1 2 3 4 5 6 7 8 9 10 11 12

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _
Total

Signature of contractor Signature of Engineer in Charge Signature of Senior 

Engineer Date: Date: Date:
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Form WAM 6 (contd…)

ANNEXURE B

Statement showing tools and plant issued to the contractor Shri/M/s…………………………………………………………………………………………

In respect of Contract Agreement No ……………………..Dated…………………………………

Sl. Description of tools Period for Rate at Amount Amount Balanc
e

Remarks

No and plant issued whic

h 

Issue

d

which 

recovery

Is to be 

Made 

Rs. P.

recover- 

able

Rs. P.

recovered

upto 

previous 

bill

Rs. P.

now 

recovere

d

Rs.

P.

1 2 3 4 5 6 7 8

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _
Total

Signature of contractor Signature of Engineer in Charge Signature of Senior 
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Engineer Date: Date: Date:
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Form WAM 6 (contd…)

ANNEXURE C

Statement showing details of other recoveries to be made from the contractor Shri/M/s……………..…………………………………………………………

In respect of Contract Agreement No ……………………..Dated…………………………………

Sl.
No

Particulars Unit Quantity Rate Amoun
t 
recove
r-

Amount 
recovered

Amount

Remarks now

able upto pre- recovered

vious bill

Rs. P. Rs. P. Rs. P. Rs. P.

1 2 3 4 5 6 7 8 9

1. Water Charges
2. Electricity charges
3. Seignorage charges
4. Medical charges
5. Cost of empty gunny bags and

Empty containers not returned

6.
7.
8.
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9.
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10.

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _
Total

Signature of contractor Signature of Engineer in Charge Signature of Senior 

Engineer Date: Date: Date:
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ANNEXURE D

Form WAM 6 (contd…)

Name of the 
Contractor: Name of 
the Work:

Contract Agreement No: 
Date:

Sl. Description
No. of item

Uni
t

Quantity
as per 
Agreement

Quantity 
as 
executed

Quantity Total quantity
further anticipated

anticipated on completion

Rate as per 
agreement
Rs. P.

1 2 3 4 5 6 7 8

Rate as 
the 
executed
with

Amount as 

per 

agreement

Amount as 

executed

Amount 

further

anticipated

Total 

amount 

anticipate

d

on completion

Difference

_ _ _ _ _ _ _ _ _ _ _ _

Excess savings

Reason for 

deviation

authority, if

any 
Rs. P. Rs. P. Rs. P. Rs. P. Rs. P. Rs. P. Rs. P.
9 10 11 12 13 14 15 16
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FORMS & PROCEDURES

FORMS and Procedures (Document no PS:MSX:F&P, Rev 01, 1st June 2012) Page 77

Signature of Engineer in Charge Signature of Senior Engineer
Date: Date:
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BHARAT HEAVY ELECTRICALS LIMITED
DIVISION………………….

……………………And Final bill 
(Para 4.3.2 Of Works Accounts 
Manual)

Name of Contractor Departmental Bill no Date
Name of the Work Division Division

Sanctioned 
Estimate

Date of written order to commence the work

Contract Agreement/work Order 
No

Date of commencement of work

Due date of completion as per agreement
Date of actual completion of the work

I. ACCOUNT OF WORK EXECUTED
On Account payment for the work 
not
previously measured **

Item No
of the

agreemen
t/ work
order

Descrip
ti on 
of 
work

Quantity
as per

agreemen
t

Quantit
y
execute
d up to
date

Rate
Rs. P Unit

Payment
on the

basis of
actual

measurem
en t up to
date Rs P

Quantit
y since

last
running
account

bill

Payment on
the basis of

actual
measureme
nt since last

running
account bill

Rs P Remarks

Total  as
per last
running
account
bill Rs.

Since last 
running 
account 
bill Rs

Total up 
to date
Rs

1 2 3 4 5 6 7 8 9 10 11 12 13



TENDER NO-PSER:SCT:KLN-
B1872:18

1 2 3 4 5 6 7 8 9 10 11 12 13

Total Value of Work Done up to date (A)
Deduct Value of work shown on the last running account bill

(B)
Net value of work done since last running account bill (C)

Rupees (In Words)…........................................................................................................................................................................................................................Only
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II MEMORANDUM OF PAYMENT
Rs. P

1 Total Value of work actually measured as per Account no I coloumn 10 (A)

2
Deduct amount of paym,ents already made as per last running account bill No ………….

Dated…………….
Forwarded to the Accounts Office on …………………………. (B)

3 Payments now to be made { (A) - (B)} (C)
4 Deduct ammounts recoverable from the contractor on account of : Rs P

a Material suplied by BHEL vide annexure A attached
b Hire of Tools & Plants vide Annexure B attached
c Other charges vide Annexure C attached
d Income Tax

Total
deduction

5 Balance
6 Refund of 50% of security deposite on completion of work
7 Net amount to be paid to the Contractor

III. CERTIFICATE OF THE ENGINEER IN CHARGE

1

The measurement on which the entries in coulmns 7 to 12 of Part I of this bill (Account of work executed) are based were made by
………………………………………………………………………………………………………………………………..

(Name and designation)
2 A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is 

attached.

Date: Signature of Engineer in charge
Designation
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IV CERTIFICATE OF THE SENIOR ENGINEER
1 Certified that I have personally inspected the work and that the work has been physically completed on the due date in accordance 

with the terms and

2

Cretified that the measurements have been check measured to the prescribed extent by 
………………………………………………………………….
………………………………. (Name & designation). And by the the undersigned at site and relevent entries have been initiated in the 
measurement book (vide pages… )

3 Certified that the methods of measurement are correct
4 Certified that the measurements have been technically checked with reference to contract drawings, deviations etc
5 Certified that all the measurements recorded in the measurement book have been correctly billed for at the contract rates or 

approved rates.
6 Certified that all the recoverable amounts in respect of stores, tools and pa\lant, e\water, electricity charges etc, have been correctly 

made vide Annexures A
7 Certified that the issues of all stores as per statement atytached (whether charged to the contractor or direct to the work) have been 

technically checked and

Certified for payment of * Rs ……………………. (Rupees…..........................................................................................................................(Only). To be paid in
cash/by cheque in the presence of …………………………………………………………………………………………………………………………………..

ALLOCATION
The expenditure as under and to be included in the accounts for...................19

Ledger Head

………………………….

Debit 
(Gross 
Amount)

Rs. P
………………………….

Credit
(Deductio
n) Rs. P

…………………………

Total ……………………… ………………………

* Here specify the net amount payable Signature of Senior Engineer
Date
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V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE
Account Bill no………………………………… Dated …………………….
Entered in Journal book vide entry No………………………
Dated…………
Passed for…………………………………….Rs……………………………..
Less Deductions……………………………..Rs……………………………
(Rupees….............................................................................................Only)
Payable to Shri/M/s…..........................................by cheque/cash
Entered in contractors' Ledger no.......................Page

Assistant Accountant Accounts officer
Date: Date: Date:

ALLOCATION
Estimate No: Code No

Name of the Work ………………………………………………

Ledger Head Debit Credit 
(Gross Amount)

(Deduction)
Rs P Rs

…………………. ....................... .....................
Total ........................ ....................

VI. Received Rs………………..(Rupees…...........................................................................Only) in full and final settlement of all moneys due under this contract 
and I / we
have no further claims of this contract.

Signature of 
Witness Address

Revenue
Stamp Signature  of
Contractor Date:

VII . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date : Amount Paid Rs…………………
Amount unpaid Rs……………………..
Total   Rs…………………..

Signature of Cashier
Date:
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ANNEXURE A
Part I

Statement showing details of material issued to the contractor Shri/M/s…..........................................................................................In respect of Contract
Agreement/Work Order No………………………….. Dated …………………………………….

Sl No

Stores
Issue

voucher
No and

date

Issue
voucher No

and date
alloted by
stores to
the SIV

descripti
on of

material
issued to

the
contracto

r

Quantit
y 
issued

Quantity
actually

incorporat
ed in the

work

Whether
recovera
bl e from

the
contracto

r or
supplied

fre
e

If recoverable from contractor Remark
s

Rate at 
which 
recoverab
le Rs P

Amount 
Recovera
bl e
Rs P

Amount 
recoverab
le upto 
previous 
bill
Rs P

Balance 
Now 
recover
ed Rs

P

1 2 3 4 5 6 7 8 9 10 1
1

12

Total ……………………………………………………………………………………

Signature of 
Contractor

Signature of Engineer in 
charge

Signature of Senior Engineer

Date Date Date
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ANNEXURE A
Part II

Statement showing details of material issued to the contractor Shri/M/s…..........................................................................................in respect of Contract
Agreement/Work Order No………………………….. Dated...................................................and not covered by the agreement

Sl No

Stores
Issue

voucher
No and

date

Issue
voucher No

and date
alloted by
stores to
the SIV

descripti
on of

material
issued to

the
contracto

r

Quantit
y 
issued

Quantity
actually

incorporat
ed in the

work

Issue 
Rate Rs

P

Amount
Recovera

bl e
Rs P

Amount
recoverab

le upto
previous
bill Rs P

Balance
Now

recovered
Rs P

Remark
s

1 2 3 4 5 6 7 8 9 10 11

Total ……………………………………………………………………………………

Add Departmental Charges
Add Sales Tax (wherever 
applicable)

………………………………………………………..

Total ………………………………………………………………………………………..

Signature of 
Contractor

Signature of Engineer in 
charge

Signature of Senior Engineer

Date Date Date
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ANNEXURE B
Statement showing TOOLS & PLANTS issued to the contractor Shri/M/s…...............................................................................................in respect of Contract

Agreement/Work Order No………………………….. Dated...................................................and not covered by the agreement

Sl No
Description of 

tools & plants 
issued

Period
for which

issued
Rate at which 

Recivery is to 
be made

Amount
recovera

bl e
Rs P

Amount recoverable
upto previous bill

Rs P

Balance
Now

recovered
Rs P

Remark
s

1 2 3 4 5 6 7 8

Total ……………………………………………………………………………………

Signature of 
Contractor

Signature of Engineer in 
charge

Signature of Senior Engineer

Date Date Date

ANNEXURE C
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howing detail of other recoveries to be made from the contractor 
Shri/M/s…………………………………………………
ent/Work Order No……………………………………………………
Dated……………………………………………………

Sr.No Particular
s

Uni
t

Quantity
Rate

Rs. P.

Amount
recoverab
le Rs. P

Amount
recovere
d upto

previous
bill

Rs. P.

Amount
now

recovered
Rs. P.

Remarks

1 2 3 4 5 6 7 8 9
1 Water Charges
2 Electricity Charges
3 Seignorage Charges
4 Medical Charges

5

Cost of 
empty 
gunny 
bags and 
empty 
container
s not 
returned

6
7
8
9

10

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
Date Date Date
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ANNEXURE F

Statement showing detail of materials issued to the contractor Shri/M/s………………………………………………………………
t of Contract Agreement/Work Order No……………………………………………………
Dated……………………………………………………………………………

Name of work; FREE OF COST

Sr.No

Stores

issue

voucher

No.

ription of ma Unit
Quantit 

y issued

Quantity

requried as

per data

Quantity

consume

d in the

work

Balance(If

any)

Nature of

disposal

for the

balance

Rate

chargeable

for material

not

returned

Rs.P.

Amount

recovera

ble for

material

not

returned
Rs. P

Remarks

1 2 3 4 5 6 7 8 9 10 11 12

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. 
Engineer

Date Dat
e

Date

Note:Data statement of therotical consumption should be attached in support of the quantity 
specified in coloumn 6



TENDER NO-PSER:SCT:KLN-
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BHARAT HEAVY ELECTRICALS LIMITED
DIVISION………………….

……………………And Final bill 
(Para 4.3.2 Of Works Accounts 
Manual)

Name of Contractor Departmental Bill no Date
Name of the Work Division Division

Sanctioned 
Estimate

Date of written order to commence the work

Contract Agreement/work Order 
No

Date of commencement of work

Due date of completion as per agreement
Date of actual completion of the work

I. ACCOUNT OF WORK EXECUTED
On Account payment for the work 
not
previously measured **

Item No
of the

agreemen
t/ work
order

Descrip
ti on 
of 
work

Quantity
as per

agreeme
nt

Quantit
y
execute
d up to
date

Rate
Rs. P Unit

Payment
on the

basis of
actual

measurem
en t up to
date Rs P

Quantit
y since

last
running
account

bill

Payment on
the basis of

actual
measureme
nt since last

running
account bill

Rs P Remarks

Total  as
per last
running
account
bill Rs.

Since last
running 
account 
bill Rs

Total up 
to date
Rs

1 2 3 4 5 6 7 8 9 10 11 12 13
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Rupees (In Words)…..................................................................................................................................................................... Only

1 2 3 4 5 6 7 8 9 10 11 12 13

Total Value of Work Done up to date (A)
Deduct Value of work shown on the last running 
account bill

(B)

Net value of work done since last running account bill (C)
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II MEMORANDUM OF PAYMENT

1 Total Value of work actually measured as per Account no I coloumn 10 (A) 

Deduct amount of paym,ents already made as per last running account bill No …………. 

Dated…………….
2 Forwarded to the Accounts Office on …………………………. (B)

3 Payments now to be made { (A) - (B)} (C)

Rs. P

4 Deduct ammounts recoverable from the contractor on account of : Rs P
a Material suplied by BHEL vide annexure A 
attached b Hire of Tools & Plants vide Annexure 
B attached
c Other charges vide Annexure C 
attached d Income Tax

Total deduction
5 Balance

6 Refund of 50% of security deposite on completion of work
7 Net amount to be paid to the Contractor

III. CERTIFICATE OF THE ENGINEER IN CHARGE

The measurement on which the entries in coulmns 7 to 12 of Part I of this bill (Account of work executed) are based were made by
………………………………………………………………………………………………………………………………..

1 (Name and designation)
2 A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is 

attached.

Date: Signature of Engineer in 
charge Designation
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IV CERTIFICATE OF THE SENIOR ENGINEER
1 Certified that I have personally inspected the work and that the work has been physically completed on the due date in accordance

with the terms and Cretified that the measurements have been check measured to the prescribed extent by 
………………………………………………………………….
………………………………. (Name & designation). And by the the undersigned at site and relevent entries have been initiated in the 
measurement book (vide

2 pages…............................)
3 Certified that the methods of measurement are correct
4 Certified that the measurements have been technically checked with reference to contract drawings, deviations etc
5 Certified that all the measurements recorded in the measurement book have been correctly billed for at the contract rates or 

approved rates.
6 Certified that all the recoverable amounts in respect of stores, tools and pa\lant, e\water, electricity charges etc, have been correctly made 

vide Annexures A
7 Certified that the issues of all stores as per statement atytached (whether charged to the contractor or direct to the work) have been 

technically checked and

Certified for payment of * Rs ……………………. (Rupees…............................................................................................. (Only). To be paid in
cash/by cheque in the presence of …………………………………………………………………………………………………………………………………..

ALLOCATION
The expenditure as under and to be included in the accounts for..............19

Ledger Head

………………………….
Debit 

(Gross 
Amount)

Rs. P
………………………….

Credit
(Deductio
n) Rs. P

…………………………

Total ……………………… ………………………

* Here specify the net amount payable Signature of Senior Engineer
Date
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V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE
Account Bill no………………………………… Dated ……………………. ALLOCATION
Entered in Journal book vide entry No………………………
Dated…………
Passed for…………………………………….Rs……………………………..
Less Deductions……………………………..Rs……………………………
(Rupees….......................................................................Only)
Payable to Shri/M/s…................................by cheque/cash
Entered in contractors' Ledger no.................Page

Assistant Accountant Accounts officer
Date: Date: Date:

Estimate No: Code No
Name of the Work

………………………………………………

Ledger Head Debit Credit 
(Gross Amount)

(Deduction)
Rs P Rs

…………………. ....................... .....................
Total ........................ ....................

VI.................................................................................................Received Rs………………..(Rupees… Only) in full and final settlement of 
all moneys due under this contract and I / we have

no further claims of this contract.

Signature of 
Witness Address

Revenue
Stamp Signature  of
Contractor Date:

VII . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date : Amount Paid Rs…………………
Amount unpaid Rs……………………..
Total Rs…………………..

Signature of Cashier
Date:
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Signature of 
Contractor Date

Signature of Engineer in 
charge Date

Signature of Senior 
EngineerDat

e

ANNEXURE A
Part I

Statement showing details of material issued to the contractor Shri/M/s….....................................................................In respect of Contract
Agreement/Work Order No………………………….. Dated …………………………………….

Issue 
voucher

descripti
on

Whether
recovera
bl

If recoverable from contractor

Remarks Amount
Store

s
Issue

No and 
date 
alloted 
by

of 
material
issued 
to

Quantit
y 
actuall
y

e from 
the 
contract
or

Rate 
at 
which

Amount 
Recovera
bl

recoverabl
e upto

Balanc
e Now

voucher 
No

stores to 
the

th
e

Quantit
y

incorporat
ed

or supplied 
recoverable e

previous 
bill

recovered

12
Sl No and

date
SIV contract

or
issue

d
in the
work

fre
e

Rs P Rs P Rs P Rs P

1 2 3 4 5 6 7 8 9 10 11
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Signature of 
Contractor Date

Signature of Engineer in 
charge Date

Signature of Senior 
EngineerDat

e

Total ……………………………………………………………………………………
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Signature of 
Contractor Date

Signature of Engineer in 
charge Date

Signature of Senior 
EngineerDat

e

ANNEXURE A
Part II

Statement showing details of material issued to the contractor Shri/M/s….....................................................................in respect of Contract
Agreement/Work Order No………………………….. Dated.......................................and not covered by the agreement

Stores
Issue

voucher
No

Issue
voucher No
and date
alloted by
stores to

the

descripti
on of

material
issued to

the
Quantit
y

Quantity
actually

incorporat
ed

Issue 
Rate

Amount
Recovera

bl e

Amount
recoverab

le upto
previous

bill

Balance 
Now 
recovered

Sl No and
date

SIV contract
or

issue
d

in the
work

Rs P Rs P Rs P Rs P Remark
s

1 2 3 4 5 6 7 8 9 10 11

Total ……………………………………………………………………………………

Add Departmental Charges
Add Sales Tax (wherever applicable) ………………………………………………………..
Total ………………………………………………………………………………………..



TENDER NO-PSER:SCT:KLN-
B1872:18

ANNEXURE B
Statement showing TOOLS & PLANTS issued to the contractor Shri/M/s…........................................................................ in respect of Contract

Agreement/Work Order No………………………….. Dated.......................................and not covered by the agreement
Amount

Description of 
tools &

Period 
for 
which

Rate at which 
Recivery

recovera
bl e

Amount recoverable 
upto previous 
bill

Balance 
Now 
recovered

Sl No plants
issued

issue
d

is to be
made

Rs P Rs P Rs P

Remarks
1 2 3 4 5 6 7 8

Total ……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior 
Engineer

Date Date Dat
e
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ANNEXURE C
showing detail of other recoveries to be made from the contractor

Shri/M/s…………………………………………………
ment/Work Order No……………………………………………………

Dated……………………………………………………

Sr.No Particular
s

Unit Quantity
Rate

Rs. P.

Amount
recoverab
le Rs. P

Amount
recovere
d upto

previous
bill

Rs. P.

Amount
now

recovered
Rs. P.

Remarks

1 2 3 4 5 6 7 8 9
1 Water Charges
2 Electricity Charges
3 Seignorage Charges
4 Medical Charges

Cost of 
empty 
gunny 
bags and 
empty 
containers
not

5 returned
6
7
8
9

10
Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. 
Engineer Date Date Date
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ANNEXURE F

Statement showing detail of materials issued to the contractor Shri/M/s………………………………………………………………
ct of Contract Agreement/Work Order No……………………………………………………
Dated………………………………………………………………………………

Name of work; FREE OF COST

Sr.No

Stores

issue

voucher

No.

ription of
ma

Unit
Quantit

y issued

Quantity

requried as

per data

Quantity

consume

d in the

work

Balance(If 

any)

Nature of

disposal

for the

balance

Rate

chargeable

for material

not

returned

Rs.P.

Amount

recovera

ble for

material

not

returned
Rs. P

Remarks

1 2 3 4 5 6 7 8 9 10 11 12

Total

Signature of 
Contractor Date

Signature of Engineer 
Incharge Date

Signature of Sr. 
Engineer Date

Note:Data statement of therotical consumption should be attached in support of the quantity specified in coloumn 6



TENDERANNON-
Page 1 of 

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be
recorded)

Name of the work :
Name of the Contractor :
Date of commencement of the work:
Contract agreement/work ordered no. and date:
Reference to supplementary agreement no,if any :
Whether adminstrative approval and techanical sanction 
has been accorded by the cmpetent authority ? If so ,citc 
reference

Whether sanction of the competent authority and financial 
concurrencr of the Accounts Departnment for award of the
work has been accorded ? If so,cite reference.

Wheter the work has been completed in time ? If not
,wheter penalty has been levied or sanction of the 
competent authority for extension of time granted and 
communicated to the Accounts Department with reasons 
for grant of extension? (Due and actual date of completion
of the work and reference to letter no. and date granting 
the extension of time should be given)

(a) Wheter the rates allowed in the bill have been 
checked with the contract agreement ? (b) Wheter the 
rates for extra/supplemental items have been approved 
by the competent authority and the sanction 
communicated to the accounts Department together wiht
rate analysis? If so,cite reference.

Wheter deviations have been approved by the 
competent authority? If yes, give reference to the 
approval; if not, give reasons.

Whether the rates of recovery of stores issued to the 
contractor which are not provided for in the Contract 
Agreement have been settled in counsultation with 
Finance?
Whether discrepancies pointed out by the Accounts 
Department in the store statement have been reconciled 
and accepted by the Accounts Department?



TENDERANNON-
Page 2 of 

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be
recorded)

Whether materials issued to the contractor in excess of 
the theoretical requirements have been returned to the 
Stores Department and the no. and date of such retuened
stores vouchers have been shown in stores statement? If 
not ,whether the cost of such excess material has been 
recovered at the prescribed rate? Whethre consumption 
statements in respect of materials chargeabale to the 
work have been attached to the bill?

Whether consumption of materials shown has been 
technicaly checked by Senior Engineer?

Whether materials isshued and used in the work is not less
then that required for consumption in work accroding to 
our specification? If comsumption is less, whether 
necessary recovery has been made in the bill?

Whether mesurments have been checked by the Engineer
and Sr. Engineer to the extent required and certificates of
check recorded in the mesurments books?

Whether contractor has signed the bill and the mesurments
books without reservations? If not; whether resones have
been intimated to the Accounts Department?

Whethet arithmatical calculations have been checked 
and certificate recorded in the mesurment books by a 
person other than the one who calculated initially

Whether any work was done at the risk and cost of the 
contractor and whether such cost has been recovered from
him? Give particulers.

Whether all advance payments on running Accounts have 
been
recovered?
Whether tall the recovries due to services given to the 
contractor like rent of accommodation, water charges, 
electricity charges etc. have been recovered and wheather 
payments made by the company on behalf of the 
contractor have been adjusted?

Whether the files containing abstracts from mesurments 
books/ standared mesurment books have been completed/ 
updated?

Whether hire charges of tools and plant have been 
recovered and the statement of hire charges with full 
details attached?
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Page 3 of 



TENDERANNON-
Page 4 of 

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER

(Correct particulers and answers to be
recorded)

Whether the certificate of workmanship and completion of 
work according to specifications, drawings etc. is recorded
by Engineer/ Sr. Engineer and whether recoveries have 
been made for defective works, if any?

Whether all corrections in the bill/measurement books etc. 
have been neatly made and attasted and there are no 
overwriting?

Whether final measurments have been taken as soon as 
possibal after completion of work and the cretificate of 
complition issued? If not, whether resons for delay have 
been recorded and communicated to Accounts?

In respect of Quintites reduced in the final bill as compare 
to the running payment, whether adequate reasons have 
been recorded and communicated to Accounts

Whether the Expeinditure has been classified correctly 
according to heads of Account recorded in the sanctioned 
estimate?

Whether the work has been completed within the 
estimated cost? If not, what is the percentage of excess 
over thw sanctioned estimate/ addministrative approval? 
In case the excess is beyond the competency of Sr. 
Engineer, what action has been taken for the obtaining 
the approval of the authority complent to sanction the 
excess?

(a) If the contractor has furnished bank guarantee in lieu 
of cash sequrity deposit towards proper exicuation of 
works and guarantee against defectsduring the 
maintenance period, whether the period of currency of the
bank guarantee cover the entire maintenance period? (b) 
If not, whether sequrity deposite has been proposed to 
be recovred from the final bill?

Whether all the previous audit objections raised on 
running Account bills have been settled? If so, cite 
refrence.

Signature of Engineer in Charge Signature of Engineer in Charge
Date: Date:



TENDER NO-PSER:SCT:KLN-
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MONTHLY PLAN & REVIEW WITH 
CONTRACTOR
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Name of Site Contract
No.

Name of
Contractor

Review for the month of
Brief 
Scope 
of work

Date of Review

PART- A PHYSICAL REVIEW
Sl.No
.

Descriptio
n of work

Unit
of 
Mea
s 
ure
m 
ent

Origin
al 
Plan
(QTY
Planned for 
the month 
as per joint
review of 
previous 
month)

Last 
month
s 
shortf
all
(attributable

to 
Contracto
r)

Total 
Planned 
for the 
month
(including 
previous month 
backlog 
attributable to 
Contractor)

Achieved Shortfall
attributable
to (in Qty)

REMARKS

(a) (b) C=(a)+(b) BHEL Contracto
r

UOM Phy. Phy Phy Phy. Phy. Phy.

Use separate sheets if necessary
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MONTHLY PLAN & REVIEW WITH 
CONTRACTOR
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CONTRACT NO:
CONTRACTOR:
PART – B-1 REVIEW OF DEPLOYMENT OF MAJOR T&Ps

SUPPLIER SCOPE:-
SN. MAJOR T&P TO BE QTY. DEPLOYMENT REMARKS

DEPLOYED AS PER STATUS (WORKS
WORK PLANNED  FOR (ACTUAL EFFECTED DUE
THE MONTH DEPLOYED) TO NON-

DEPLOYMENT OF
T&Ps

BHEL     SCOPE:-  
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CONTRACT NO:
CONTRACTOR:
PART – B-2 REVIEW OF DEPLOYMENT OF MANPOWER

SUPPLIER SCOPE:-

SNO. AREA OF WORK CATEGORY NO. OF LABOUR DEPLOYED REMARKS
OF LABOUR REQUIRED AS PER FOR THE (WORKS

CATEGORY PERIOD AFFECTED
DUE TO NON-
AVAILABILITY
OF LABOUR)
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CONTRACTOR
(Sign with name, designation and date)

PS- R

MONTHLY PLAN & REVIEW WITH 
CONTRACTOR
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CONTRACT No.:
Date of Report:

PART C1 : PLAN FOR THE NEXT MONTH (PHYSICAL)

SL DESCRIPTION OF PLANNED T&Ps MANPOWER REMARKS
NO. WORK MT/ % / QTY REQUIRED REQUIRED

(Area Wise) (EXCLUDING
SHORTFALLS
ATTRIBUTABLE TO
CONTRACTOR TILL
DATE)

NOTE: USE SEPARATE SHEETS, IF REQUIRED

PART C2: PLAN FOR THE NEXT MONTH
(OTHERS)

SL 
NO.

DESCRIPTION OF
WORK
(Area Wise)

PLANNED 
MT/ % / 
QTY

T&Ps 
REQUIRE
D

MANPOWER
REQUIRED

REMARKS

NOTE: USE SEPARATE SHEETS, IF REQUIRED
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CONTRACTOR

Page 5 of 4

BHEL CONTRACTOR
(Sign with name, designation and date) (Sign with name, designation and date)
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BANK GUARANTEE FOR PERFORMANCE SECURITY

To 

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

Bank Guarantee
No:

Date:

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer'

which expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its

successors and permitted assigns) incorporated under the Companies Act, 1956 and having its

registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat

Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block,

Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( Name     of         the     Vendor     /     Contractor     /  

Supplier)         having its registered office at                                                       1 hereinafter referred

to  as the 'Contractor/Supplier', which expression shall unless repugnant to the context or

meaning thereof, include its       successors       and       permitted       assigns),       a

contract       Ref       No… dated

………………………………….2 valued at Rs…………2 ( Rupees ------------------------)for <Nature of

Work>3 (hereinafter called the 'Contract') and the Contractor having agreed to provide a

Contract Performance Guarantee,  equivalent  to  ……% (…. Percent)  of  the said  value of  the

Contract to the Employer for the faithful performance of the Contract,

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at.....and

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, irrevocably and

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount

Rs -------------

------- ( Rupees---------------------)4 without any demur, immediately on a demand from the Employer,
.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted

to an amount not exceeding Rs.                                      .

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or
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The payment so made by us under this Guarantee shall be a valid discharge of our liability for

payment thereunder and the contractors/supplier shall have no claim against us for making such

payment.

We the...............................bank further agree that the guarantee herein contained shall remain in full
force and

effect during the period that would be taken for the performance of the said Contract and that it

shall continue to be enforceable till all the dues of the Employer under or by virtue of the said

Contract have been fully paid and its claims satisfied or discharged.

We …………….. BANK further agree with the Employer that the Employer shall have the fullest

liberty without our consent and without affecting in any manner our obligations hereunder to

vary any of the terms and conditions of the said Contract or to extend time of performance by

the said Contractor/Supplier from time to time or to postpone for any time or from time to time

any of  the powers exercisable by the Employer against the said  Contractor/Supplier and to

forbear or enforce any of the terms and conditions relating to the said Agreement and we shall

not be relieved from our liability by reason of any such variation, or extension being granted to

the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer

or any indulgence by the Employer to the said Contractor/Supplier or by any such matter or thing

whatsoever which under the law relating to sureties would but for this provision have effect of so

relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee

against  the Bank  as  a  principal  debtor,  in  the first  instance without  proceeding against  the

Contractor and notwithstanding any security or other guarantee that the Employer may have in

relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and   including……………………………..  5 and shall be

extended from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or

change of constitution or insolvency of the Contractor/Supplier but shall in all respects and for

all purposes be binding and operative until payment of all money payable to the Employer in

terms thereof.

Unless a   demand   or   claim   under   this   guarantee   is   made   on   us   in   writing   on   or
before   the

……………………………….6 (3 months more than the present date of validity of Bank Guarantee)



TENDER NO-PSER:SCT:KLN-
B1872:18we shall be discharged from all liabilities under this guarantee thereafter.

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:
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a) The liability of the Bank under this Guarantee shall not exceed….....................7

b) This Guarantee shall be valid up to................8

c) Unless the Bank is served a written claim or demand on or before           9 (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee

shall be forfeited and the Bank shall be relieved and discharged from all liabilities under

this guarantee irrespective of whether or not the original bank guarantee is returned to

the Bank.

We,                        Bank, have power to issue this Guarantee under law and the undersigned 

as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only.

For and on behalf of

(Name of the Bank)

Dated……………….

Place of Issue……………….

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4 BG AMOUNT IN FIGURES AND WORDS

5 VALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9 DATE OF EXPIRY OF CLAIM PERIOD

Note:
1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand
can be presented at the Branch located in the town/city or at nearest branch where the
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b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign  Vendor needs  to  make  necessary  arrangements  for  issuance  of  Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should
be borne by the Foreign Vendor.  The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from  Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued  may preferably  be  subject  to  Uniform Rules  for  Demand  Guarantees
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG Format
provided to them should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in 
electronic form.
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BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE
BOND

1

B.G. NO. Date

This deed of Guarantee made this ------------------- day of -------------two thousand ----- by <Name and
Address of Bank> hereinafter called the "The Guarantor" (which expression shall unless repugnant to the
context or meaning thereof be deemed to include its successors and assigns) in favour of M/s Bharat Heavy
Electrical Limited ( A Govt. of India Undertaking) a company incorporated under the Companies Act, 1956,
having its registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its unit at <Address
of Power Sector Region1> hereinafter called "The Company" (which expression shall unless repugnant to the
context or meaning thereof be deemed to include its successors and assigns)

WHEREAS <  Contractor’s  Name and  Address> (hereinafter  referred  to  as  the  Contractor)  have
entered into a contract arising out of Letter of Intent no.   < LOI REF         & Date   > (hereinafter referred to as
"the contract") for < Name of Work > with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a sum of
Rs.--------

-------------- (Rupees-----------------------------------) towards security deposit for due and faithful performance of the 
contract
in the form and manner specified therein.

AND  WHEREAS  the  contractor  has  approached  the  Guarantor  and  in  consideration  of  the
arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to give the
Guarantee as hereinafter mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance, observance
or discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to pay
to  the  Company  without  demur and  merely  on  a  demand,  to  the  extent  of  Rs.-------------------
(Rupees-----------------------------)  against  any claim by the company  on them for  any loss,  damage,  costs,
charges and expenses caused to or suffered by the company by reasons of the contractor  making any
default in the performance, observance or discharge of the terms, conditions, stipulations or undertakings or
any of them as contained in the contract.

The decision  of  the company whether  any default  has  occurred or  has  been committed by the
contractor  in  the performance,  observance  or  discharge of  any of  the terms,  conditions,  stipulations  or
undertakings or any one of them as contained in the contract and / or as to the extent of loss, damage,
costs, charges and expenses caused to or suffered by the company by reason of the contractor making any
default  in  the  performance,  observance  or  discharge  of  any  of  the terms,  conditions,  stipulations  or
undertakings or any one of them shall be conclusive and binding on the Guarantor irrespective of the fact
whether the contractor admits or denies the default or questions the correctness of any demand made by
the company in any Court, Tribunal or Arbitration proceedings or before any other Authority.

The company shall have the fullest liberty without affecting in any way the liability of the Guarantor
under this Guarantee, from time to time to vary any of the terms and conditions of the contract or extend
time of performance by the contractor or to postpone for any time and from time to time any of the powers
exercisable by it against the contractor and either enforce or forebear from enforcing any of the terms and
conditions governing the contract or securities available to the company and the Guarantor shall not be
released from its liability under these presents by any exercise by the company of the liberty with reference
to the matters aforesaid or by reasons of time being given to the contractor or any other forbearance, act or
commission on the part of the company or any indulgence by the company to the contractor or any other
matter or thing whatsoever which under the law relating to sureties would, but for this provision have the
effect of so releasing the Guarantor from its liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full  force and
effect during the period that would be taken for the performance of the contract and its claim satisfied or
discharged and till the company certifies that the terms and conditions of the contract have been fully and
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BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE
BOND

2

properly carried out by the contractor and accordingly discharges this Guarantee, subject however, that the
company shall have no claim under this Guarantee after --
------------ i.e. (3 months more than the present date of validity of Bank Guarantee unless the date of validity
of this Bank Guarantee is further extended from time to time, as the case may be) unless a notice of the
claim under this Guarantee has been served on the Guarantor before the expiry of the said period in which
case  the  same shall  be  enforceable  against  the Guarantor not withstanding the fact that the same is
enforced after the expiry of the said period.
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BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE
BOND

3

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with
the previous consent of the Company in writing and agrees that any liquidation or winding up or insolvency
or dissolution or any change in the constitution of the contractor or the Guarantor shall not discharge the
Guarantor's liability hereunder.

It  shall  not  be necessary  for  the company to proceed against  the contractor  before proceeding
against  the Guarantor  and  the  Guarantee  herein  contained  shall  be  enforceable  against  them
notwithstanding any security which the Company may have obtained or obtain from the Contractor shall at
the time when proceedings are taken against the Guarantor hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to 
Rs.-----------------

- (Rupees------------------------------------------). Our guarantee shall remain inforce until-------, i.e. (the present date of
validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time 
to time) unless a claim or demand under this guarantee is made against us on or before (3 Months 
more than the validity date)
we shall be discharged from our liabilities under this Guarantee thereafter.

Any claim or dispute arising under the terms of this documents shall only be enforced or settled in the 
courts of at

< Name of place2 > only.

The Guarantor hereby declares that it has power to execute this guarantee and the executant has
full powers to do so on behalf of the Guarantor.

IN WITNESS whereof the----------------------------------(Bank) has hereunto set and subscribed its hand the 
day,

month and year first, above written.

(Name of the Bank)

Signed for and on behalf of the Bank
(Designation of the Authorized Person Signing the Guarantee)

(Signatory No-------------------)
DATED

: SEAL

=======================================================
======================
Notes :

1. Address     of     Power     Sector     Regions     (inviting     the     Tender)   is as below:
 PSNR : Bharat Heavy Electricals Limited, Power Sector Northern Region, HRDI

& PSNR Complex, Plot No 25, Sector 16-A, Noida – 201 301 (Uttar 
Pradesh)

 PSER : Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL 
Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700 091

 PSWR: Bharat Heavy Electricals Limited, Power Sector Western Region, 
Shree Mohini Complex, 345 Kingsway, Nagpur 440 001

 PSSR: Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, 
Anna Salai, Nandanam, Chennai 600 035

2. Name     of     place     (for     jurisdiction     of     Courts)   is as below:
 PSNR : Delhi
 PSER : Kolkata
 PSWR: Nagpur
 PSSR : Chennai
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3. The BG shall be executed on non-judicial stamp papers of adequate value 
procured in the name of the Bank in the State where the Bank is located.

4. The BG is required to be sent by the executing Bank directly to BHEL at 
the address where tender is submitted / accepted under sealed cover.
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BANK GUARANTEE FOR RELEASE OF AMOUNTS WITHHED/LIQUIDATED DAMAGES AMOUNT

To 

NAME

Bank Guarantee
No:

Date:

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In  consideration  of  the  Bharat  Heavy  Electricals  Limited 1(hereinafter  referred  to  as  the

'Employer' which expression shall unless repugnant to the context or meaning thereof, include

its successors and permitted assigns) incorporated under the Companies Act, 1956 and having

its registered office at BHEL House, Siri Fort,  Asiad, New Delhi  – 110049 through its Unit at

Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ

Block, Sector-II,  Salt  lake City,  Kolkata – 700091 having awarded to ( Name of the Vendor /

Contractor  /  Supplier) incorporated  under the  ……………………..having its  registered office at

                           1(hereinafter  referred  to  as  the  ‘Contractor’,  which  expression  shall  unless

repugnant to the context or meaning thereof, include its successors and permitted assigns), a

contract Ref No……………………dated ………………………………….2valued at Rs…………( Rupees

)

for <Nature of Work>3(hereinafter called the 'Contract')

The Contractor as per Contract should have completed the work/ supplies under the contract by
.....................................................................................................................................................................................(date).

As per terms and conditions of the Contract, the Employer is entitled to levy Liquidated 

Damages (LD) for delays and the Employer has withheld an amount of Rs by way of LD as per

the Contract. Now, on

the request of the Contractor, the Employer having agreed to release the amount of Rs…
..................................................................................................................................................................................
withheld

from the Contractor’s invoices as Liquidated damages under the terms and conditions of the

Contract on production of a Bank Guarantee for Rs.                      ......................(Rupees… only) 4

We, …………………, (hereinafter referred to as the Bank), having registered/Head office at.....and

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby irrevocably 

and unconditionally undertake to forthwith and immediately pay to the Employer a maximum 

amount of Rs ----------

---------- ( Rupees--------------------) without any demur, merely on a demand from the Employer
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Any such demand made on the Bank shall be conclusive as regards the amount due and payable

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted

to an amount not exceeding Rs.            
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or

Tribunal relating thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for

payment thereunder and the contractors/supplier shall have no claim against us for making such

payment.

We the...............................bank further agree that the guarantee herein contained shall remain in full
force and

effect during the period that would be taken for the performance of the said Contract and that it

shall continue to be enforceable till all the dues of the Employer under or by virtue of the said

Contract have been fully paid and its claims satisfied or discharged.

We …………….. BANK further agree with the Employer that the Employer shall have the fullest

liberty without our consent and without affecting in any manner our obligations hereunder to

vary any of the terms and conditions of the said Contract or to extend time of performance by

the said Contractor/Supplier from time to time or to postpone for any time or from time to time

any of  the powers exercisable  by the Employer against the said  Contractor/Supplier  and to

forbear or enforce any of the terms and conditions relating to the said Agreement and we shall

not be relieved from our liability by reason of any such variation, or extension being granted to

the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer

or any indulgence by the Employer to the said Contractor/Supplier or by any such matter or thing

whatsoever which under the law relating to sureties would but for this provision have effect of so

relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee

against  the Bank as a principal  debtor,  in  the first  instance  without  proceeding against  the

Contractor and notwithstanding any security or other guarantee that the Employer may have in

relation to the Contractor's/ Supplier’s liabilities.

This Guarantee shall remain in force upto and including..........................5 and shall be extended
from

time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or

change of constitution or insolvency of the Contractor/Supplier but shall in all respects and for

all purposes be binding and operative until payment of all money payable to the Employer in

terms thereof.
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Unless a   demand   or   claim   under   this   guarantee   is   made   on   us   in   writingon   or
before   the

……………………………….6 (3 months more than the present date of validity of Bank Guarantee)

we shall be discharged from all liabilities under this guarantee thereafter.



TENDER NO-PSER:SCT:KLN-
B1872:18

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed….....................7

b) This Guarantee shall be valid up to................8

c) Unless the Bank is served a written claim or demand on or before           9 (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee

shall be forfeited and the Bank shall be relieved and discharged from all liabilities under

this guarantee irrespective of whether or not the original bank guarantee is returned to

the Bank.

We,                        Bank, have power to issue this Guarantee under law and the undersigned as

a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled
in the courts of at Kolkata only.

Dated……………….

Place of Issue……………….

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4 BG AMOUNT IN FIGURES AND WORDS

5 VALIDITY DATE

For and on behalf

of (Name of the 

Bank)
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6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9 DATE OF EXPIRY OF CLAIM PERIOD

Note:
1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand
can be presented at the Branch located in the town/city or at nearest branch where the
Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign  Vendor needs  to  make  necessary  arrangements  for  issuance  of  Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should
be borne by the Foreign Vendor.  The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from  Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued  may preferably  be  subject  to  Uniform Rules  for  Demand  Guarantees
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG Format
provided to them should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in 
electronic form.
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BANK GUARANTEE FOR SUPPLY FREE ISSUE MATERIAL.

Bank Guarantee No:

Date:

To 

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer'

which expression  shall  unless  repugnant  to  the  context  or  meaning  thereof,  include  its

successors and permitted assigns) incorporated under the Companies Act, 1956 and having its

registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat

Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block,

Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( Name         of         the         Vendor         /         Contractor         /  

Supplier).having its registered office at                                                         1 (hereinafter

referred to as the 'Contractor/Supplier/Fabricator' which expression shall unless repugnant to the

context or meaning thereof,   include   its   successors   and   permitted   assigns),   a   contract

Ref.   No dated

………………………………….2 valued at Rs…………( Rupees ------------------------) for <Nature of

Work>3 (hereinafter called the 'Contract')

and, the Employer having agreed as per the terms and conditions of the Contract to supply free

issue  material costing  Rs.        for  the  manufacture/fabrication  of  the  equipment  at  the

Contractor’s site on on furnishing a Bank Guarantee for Rs.            (Rupees )4 in the manner

hereinafter specified for the due safeguard

of the free issue material,

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at.....and

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby irrevocably and

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount

of Rs ----------

---------- ( Rupees--------------------) without any demur, merely on a demand from the Employer, .

Any such demand made on the Bank shall be conclusive as regards the amount due and payable
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or

Tribunal relating thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for

payment hereunder and the Contractors/Supplier shall have no claim against us for making such

payment.

We the...............................Bank further agree that the guarantee herein contained shall remain in full
force and

effect during the period that would be taken for the performance of the said Contract and that it

shall continue to be enforceable till all the dues of the Employer under or by virtue of the said

Contract have been fully paid and its claims satisfied or discharged.

We …………….. Bank further agree that the Employer shall have the fullest liberty without our

consent and without affecting in any manner our obligations hereunder to vary any of the terms

and  conditions  of  the  said Contract  or  to  extend  time  of  performance  by  the  said

Contractor/Supplier from time to time or to postpone for any time or from time to time any of the

powers exercisable by the Employer against the said Contractor/Supplier  and  to  forbear  or

enforce any of the terms and conditions relating to the said Agreement and we shall  not be

relieved from our liability by reason of any such variation, or extension being granted to the  said

Contractor/Supplier or for any forbearance, act or omission on the part of the Employer or any

indulgence by the Employer   to the said Contractor/Supplier or by any such matter or thing

whatsoever which under the law relating to sureties would but for this provision have effect of so

relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee

against  the Bank as a principal  debtor,  in  the first  instance  without  proceeding against  the

Contractor/Supplier/  Fabricator and notwithstanding any security or other guarantee that the

Employer may have in relation to the Contractor's/Supplier’s/ Fabricator's liabilities.

This Guarantee shall remain in force upto and including..........................5 and shall be extended
from

time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or

change  of constitution  or  insolvency  of  the  Contractor/  Supplier/  Fabricator  but  shall  in  all
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Unless a   demand   or   claim   under   this   guarantee   is   made   on   us   in   writing   on   or
before   the

……………………………….6 (3 months more than the present date of validity of Bank Guarantee)

we shall be discharged from all liabilities under this guarantee thereafter.

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed….....................7

b) This Guarantee shall be valid up to................8

c) Unless the Bank is served a written claim or demand on or before           9 (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee

shall be forfeited and the Bank shall be relieved and discharged from all liabilities under

this guarantee irrespective of whether or not the original bank guarantee is returned to

the Bank.

We,                        Bank, have power to issue this Guarantee under law and the undersigned as

a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled
in the courts of at Kolkata only.

For and on behalf

of (Name of the 

Bank)

Dated……………….

Place of Issue……………….

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4 BG AMOUNT IN FIGURES AND WORDS

5 VALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE
9 DATE OF EXPIRY OF CLAIM PERIOD
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1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand
can be presented at the Branch located in the town/city or at nearest branch where the
Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign  Vendor needs  to  make  necessary  arrangements  for  issuance  of  Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should
be borne by the Foreign Vendor.  The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from  Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued  may preferably  be  subject  to  Uniform Rules  for  Demand  Guarantees
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG Format
provided to them should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in 
electronic form.
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PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY

( On non- Judicial paper of appropriate value)

Bank Guarantee No………………….

Date………………………………………….

To

(Employer’s Name and Address)
…………………………………………..

Dear Sirs,

In accordance  with  the  terms  and  conditions  of your  Invitation

for Bids/ Notice      Inviting      Tender      No........................1 (

Tender

Conditions) M/  s. …………………………………………………. having its

registered office at …………………………………………2 (hereinafter referred to

as the 'Tenderer'),   is    submitting   its   bid   for   the   work   of

…………………….

for……………3  . at Bharat Heavy Electricals   Limited,   Power  Sector

Eastern Region, BHEL Bhawan,  Plot No  9/ 1, DJ Block,  Sector-  II,

Salt lake City, Kolkata – 700091. 4 ( name of the Employer)

The Tender Conditions provide that the Tenderer shall pay a sum
of Rs

………………………. as Earnest Money Deposit in the form therein

mentioned. The form of payment   of Earnest   Money   Deposit

includes Bank Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that

an irrevocable and unconditional  Bank Guarantee against Earnest Money

Deposit for an amount of ...........................5....................is required to be

submitted by

the Tenderer as a condition precedent for participation in the said Tender

and the Tenderer having approached us for giving the said Guarantee,,

we, the ............................................................................................ [Name &
address of

the Bank] .................................................................................................
having our

Head Office at ………………….……………………………..(hereinafter referred to

as the Bank) being the Guarantor under this Guarantee, hereby irrevocably
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and unconditionally undertake  to  forthwith  and  immediately  pay  to  the

Employer without any demur, merely on your first      demand any sum

or sums of Rs.

5

............................................(*)..........................................without       any
reservation,

protest,  and  recourse  and  without  the  beneficiary  needing  to  prove  or

demonstrate reasons for its such demand. Any such demand made by

the 'Employer' shall be
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conclusive and binding on us irrespective of any dispute or difference raised

by the Tenderer.

The payment so made by us under this Guarantee shall be a valid discharge

of our liability for payment hereunder and the Tenderer shall have no claim

against us for making such payment.

We …………….. Bank further agree that the Employer shall have the fullest

liberty without  our  consent  and  without  affecting  in  any  manner  our

obligations hereunder to vary any of the terms and conditions of the said

Tender or to extend the time of submission of bids from time to time or to

postpone for any time or from time to time any of the powers exercisable by

the Employer against the said Tenderer and we shall not be relieved from

our liability by reason of any such variation, or extension being granted to

the said Tendered or for any forbearance, act or omission on the part of the

Employer or any indulgence by the Employer to the said Tenderer or by any

such matter or thing whatsoever which under the law relating to sureties

would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to

enforce this Guarantee against the Bank as a principal debtor, in the first

instance without proceeding against the Tenderer and notwithstanding any

security or other guarantee that the Employer may have in relation to the

Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and

including……………………………..6  and shall  be extended from time to time

for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding

up, dissolution or change of constitution or insolvency of the Tenderer but

shall  in  all respects  and  for  all  purposes  be  binding  and  operative  until

payment of all money payable to the Employer in terms hereof. However,

unless a demand or claim under this Guarantee is made on us in writing on

or before the.............................................................................................. 7

we

shall be discharged from all liabilities under this Guarantee.

We, ……………… Bank lastly undertake not to revoke this guarantee during

its currency except with the previous consent of the Employer in writing.
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Notwithstanding anything to the contrary contained hereinabove:

a) The liability of  the Bank under this Guarantee shall not
exceed………………5…..

b) This Guarantee shall be valid up to.............6

c) Unless the Bank is served a written claim or demand on or
before

                                             7  all rights under this guarantee shall be forfeited and

the Bank shall be relieved and discharged from all liabilities under

this guarantee irrespective  of  whether  or  not  the  original  bank

guarantee is returned to the Bank

We,                       Bank, have power to issue this Guarantee under law 
and the

undersigned as a duly authorized person has full powers to sign this 

Guarantee on behalf of the Bank.

For and on behalf of

(Name of the Bank)

Date……………….

Place of Issue……………….

1 Details of the Invitation to Bid/Notice Inviting Tender

2 Name and Address of the Tenderer

3 Details of the Work

4 Name and Address of BHEL Unit/Division/Region (Already filled up)

5 BG Amount in words and Figures

6 Validity Date

7 Date of Expiry of Claim Period

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after
validity date. As per Works Policy, the Bank Guarantee shall be valid for at least 
six months.
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2. In Case of Bank Guarantees submitted by Foreign Vendors-
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a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG
issued by  Branches in  India)  can be accepted  subject  to the
condition that the Bank Guarantee should be enforceable in the
town/city or at nearest  branch  where  the  Unit  is  located i.e.
Demand can be presented at the Branch located in the town/city
or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG
from local branch of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself,  it  may be
clearly specified  that  Bank  Guarantee  issued  by any  of  the
Consortium Banks only will be accepted by BHEL. As such, Foreign
Vendor needs to make necessary arrangements for issuance of
Counter- Guarantee by Foreign Bank in favour of the Indian Bank
(BHEL’s Consortium Bank). It is advisable that all charges for
issuance of Bank Guarantee/ counter- Guarantee should be borne
by  the  Foreign  Vendor.  The  tender  stipulation should clearly
specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch
of our  Consortium  Bank  (e.g.  if  a  BG  is  to  be  issued  by  SBI
Frankfurt), the same is acceptable. However, the procedure at
sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for
Demand Guarantees (URDG) 758 (as amended from time to time).
In case, of Foreign Vendors, the BG Format provided to them
should clearly specify the same.

b.4 The BG should clearly specify that the demand or other document
can be presented in electronic form.
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This  volume shall  be construed as part  of  tender  document  and shall  be  read along-with others
volumes of tender. Unless otherwise specified, in case of any confusion of any clause/ provision of
this volume or any conflict/ inconsistency of any clause/ provision of this volume with that of other
volume, the same shall be brought out by the bidder in writing to BHEL for clarification or during pre-
bid discussions,  if  applicable,  failing which most stringent  interpretation in favor of BHEL shall  be
adopted  and  the  same  shall  be  binding  to  the  bidder.  Unless  otherwise  specified,  all  terms  &
conditions shall be applicable for entire scope and for each part/ package of the tender.

CLAUSE
NO

DESCRIPTION

1.0 PROJECT SYNOPSIS AND GENERAL INFORMATION
1.1 The  2x660  MW  MAITREE  SUPER  THERMAL  POWER  PROJECT  is  located  in

Moithara Village, Rampal Upazila, Bagerhat District, Bangladesh.

The Bidder shall acquaint himself by a visit to the site, with the conditions prevailing
at site before submission of the bid. The information given here in under is for general
guidance and shall not be contractually binding on the Owner. All relevant site data /
information as may be necessary shall have to be obtained / collected by the Bidder.

LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT
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       LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT
1.2 APPROACH  TO SITE

The nearest  town Khulna is  at  a  distance  of  23 km from project  site.  The site  is
Connected by road from Mangla- Khulna Highway.

Nearest  Domestic  airport  is  Jessor,  Bangladesh at  a distance of about 93 KM and
international airport is Dhaka at a distance of 263 KM, Bangladesh

1.3 OWNER
Bangladesh-India Friendship Power Company (Pvt.) Limited (BIFPCL) is the owner
which  is  a  50:50  joint  venture  company  of  NTPC,  India  and  Bangladesh  Power
Development Board BPDB, Bangladesh.

1.4 OWNER’S ENGINEER (CONSULTANT)
FICHTNER  GmbH  &  Co.  KG,  Stuttgart,  Germany  is  the  Owner’s  Engineer  i.e.
consultant of the Owner.

2.0 NAME OF WORK
Engaging  agency  for  insulation of  critical  pipes,  Ducts  and other  areas in  Unit  2
Boiler at 2x660 MW Maitree Super Thermal Power Project..

3.0 BROAD SCOPE OF WORK
The broad scope shall include, but not limited to following.

3.1 The scope  of  works  covers  issuance  of  insulation  materials  like  LRB Mattresses
(wool), Aluminum sheets & ancillaries from BHEL store and transport the same to the
working place, temporary scaffolding works for insulation application, insulation and
cladding on the pipe lines / equipment as mentioned below and as per the attached
Annexure-I for insulation at Maitree STPP Unit- 2 2x660MW Maitree, Rampal Project,
Bangladesh.

3.2 Standard thickness of insulation layers will  be 25, 40, 50, 60- and 75-mm. Higher
thicknesses will be combination of the above. Thicknesses applicable for various pipe
diameters and design temperatures for piping and equipment will be based on above
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design parameters.
3.3 Take special care on safety and house-keeping of your working area and remove the

debris to the designated place as decided by BHEL.
3.4 INSPECTION AND TESTING - Inspection and testing of insulating materials will be

carried out as per BHEL’s standard quality plan.
3.5 INSULATION, CLADDING & OTHER ANCILIARY MATERIALS will  be supplied by

BHEL free of cost.
3.6 Mattresses will be backed with hexagonal wire mesh on outer side of each layer.

3.7 Mattresses shall be wrapped and held in place using binding and lacing wires.

3.8 Insulation  mattresses  will  be  finally  covered  with  Aluminium  sheet.  Thickness  of
Aluminium sheets will be as below:- 
1. 18 SWG(1.219mm) For Piping and all  Equipment having outside diameter over
insulation above 450mm. 

2. 20 SWG (0.911 mm) For piping having outside diameter over insulation above 150
mm and upto 450 mm. 

3. 22 SWG (0.711 mm
3.9 Insulation supporting arrangements for horizontal / vertical piping and equipment will

be fabricated from 20 mm x 3 mm mild steel flats.
3.10 The straps for securing Aluminum cladding sheet will be of aluminium, 20 mm wide

and 0.6 m thick.
3.11 Overlapping shall be provided at Longitudinal & circumferential joints.

3.12 Following shall  be the responsibility of successful bidder and have to be provided
within finally accepted rates/ prices.

3.12.1 Provision as required of all types of labour, supervisors, engineers, watch & ward,
tools & tackles, calibrated MMD as specified and otherwise required for the work,
consumables for erection, including handling.

3.12.2 Proper out-turn as per BHEL plan and commitment.
3.12.3 Completion of work as per BHEL schedule.
3.12.4 Good quality & accurate workmanship for proper performance of the equipment. 
3.12.5 Repair and rectification.
3.12.6 Preservation/  re-conservation  of  all  components  during  storage/  erection/

commissioning till handing over.
3.13 Dismantling,  removal  of  debris,  leveling  etc  of  all  temporary  buildings,  structures,

pipelines, cables etc as per instruction of BHEL on completion of work. If successful
bidder fails to do so, BHEL will get the job done through other agency and the cost
along with applicable overhead will be recovered from the successful bidder. Decision
of  BHEL  engineer  in  this  regard  shall  be  final  &  binding  on  successful  bidder.
However,  the  scope  of  dismantling  and  leveling  the  area  is  limited  only  to  the
successful  bidder’s  site office,  yard and other spaces occupied by the successful
bidder.

3.14 Void

3.15 All other points shall be as per the terms & conditions and specification along with
aforesaid references together with amendments incorporated thereto.
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4.0 EXCLUSIONS 
Following main items are specifically excluded from successful bidder's scope.

4.1 Void

4.2 Void

4.3 Void
4.4 Void
4.5 Void
5.0 SITE VISIT   

The bidder must visit site, to acquaint themselves with the conditions prevailing at site
and in & around the plant premises, together with all statutory, obligatory, mandatory
requirements of various authorities before submission of bid.

6.0 DEVIATIONS/ CLARIFICATIONS
Normally no deviation with respect to tender is acceptable to BHEL. However, in case
of  unavoidable  circumstances,  the  bidder  may  submit  their  query  for  seeking
clarifications of BHEL as per modality stipulated in NIT or may submit the same along
with  offer  as  per  prescribed  schedule/  format  without  any  ambiguity.  Any
assumptions,  presumptions,  deviations  etc,  indicated  or  implied  anywhere  by  the
bidder except those indicated in the deviation schedule/ format, will not be recognized
and  will  not  form a  part  of  consideration/  offer.  In  the  absence  of  such  filled-up
schedule/ format it will be understood and agreed that the bidder’s offer is based on
strict conformance to the specification and no negotiation would be allowed in this
regard. BHEL reserve the right not to recognize any/ all  deviations submitted after
opening of the bid.

7.0 DEWATERING 
Void

8.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND STANDARDS)
8.1 The work must be performed according to the most recent relevant codes, standards,

accident prevention regulations and local rules and legal regulations.
8.2 All materials and equipment supplied and all work carried out as well as calculation

sheets, drawings, quality and class of goods, methods of inspection, specific design
features of equipment and parts and acceptances of partial plants shall comply in
every respect with the applicable standards, codes and regulations to be chosen from
the following:

8.2.1 American Association of State Highway and transportation Officials AASHTO
American Concrete Institute ACI
American Gear Manufacturers Association AGMA
American Institute of Steel Construction AISC
American Iron & Steel Institute AISI
American Moving and Conditioning Association AMCA
American National Standards Institute ANSI
American Petroleum Institute API
American Public Health Association APHA
American Society for Testing and Materials ASTM
American Society of Civil Engineers ASCE
American Society of Heating, Refrigeration & Air Conditioning Engineers ASHRAE
American Society of Mechanical Engineers ASME
American Water Works Association AWWA
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American Welding Society AWS
American Wire Gauge AWG
Anti-Friction Bearing Manufactures Association AFBMA
Architectural Institute of Japan AIJ
Association Francaise de Normalisation AFNOR
British Standards Institute BS
Chlorine Institute CI
Crane Manufacturers Association of America CMAA
Deutsches Institut für Normung DIN
Diesel Engine Manufacturers Association DEMA
European Norm EN
Expansion Joint Manufacturer Association EJMA
Fédération Européene de Manutention FEM
Heat Exchanger Institute HEI
Hydraulic Institute HI
Illuminated Engineers Society IES
Institute of Electrical and Electronics Engineers IEEE
Instrument Society of America ISA
Insulated Power Cable Engineers Association IPCEA
International Electrotechnical Commission IEC
International Standards Organization ISO
Japanese Architectural Standard Specification JASS
Japanese Electrical Manufacturers Association JEMA
Japanese Electrotechnical Institute JEC
Japanese Industrial Standards JIS
Manufacturers Standardization Society MSS
National Association of Corrosion Engineers NACE
National Electrical Code (USA) NEC
National Electrical Manufacturer Association (USA)  NEMA
National Electrical Safety Code NESC
National Fire Protection Association NFPA
National Structural Code for Building NSCB
Occupation Safety and Health Administration OSHA
Portland Cement Association PCA
Properties of Water and Steam IFC
Scientific Apparatus Manufacturers Association SAMA
Society of Automotive Engineers ASE
Standards of Japanese Electrotechnical Committee JEC
Steel Structures Painting Council SSPC
Technische Vereinigung der Grosskraftwerksbetreiber VGB
Tubular Exchanger Manufacturers Association TEMA
Underwriters Laboratory UL
Uniform Building Code UBC
Verband Deutscher Elektrotechniker VDE
Verein Deutscher Ingenieure VDI
Vereinigung  Deutscher  Elektrizitätswerke  (Association  of  German  Power  Plants)
VDEW
Water Pollution Control Federation WPCF

8.3 Generally,  all  internationally  and nationally  recognized standards as above will  be
applied, except if specific standards called for by:
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8.3.1 a) Occupational Safety Board of Bangladesh
b) Department of Inspection for Factories and Establishments, Bangladesh
c) Department of Environment, Bangladesh
d) Bangladesh Power Development Board
e) Bangladesh Energy Regulatory Commission
f) Ministry of Power, Energy and Mineral Resources
g) Bangladesh Fire Service and Civil Defence Ministry
h) All relevant Bangladesh National Statutory Regulations
i) Bangladesh National Building Code
j) Bangladesh Standards
k) Local Authorities.

8.4 All steam boilers and unfired pressure vessels together with associated pipework and
fittings shall comply with the Bangladesh Boiler Act, 1923 with amendments.

8.5 Void
8.6 All services, supplies and works shall comply with the requirements of the relevant

laws of Bangladesh and the IFC/World Bank Group Standards and Guidelines in their
latest edition, including but not limited to:

8.6.1 Environmental Conservation Rules
Bangladesh Energy Regulatory Commission Act;
BERC Licensing Regulation
BERC Technical Quality Standards;
Bangladesh National Building Code;
other applicable laws in Bangladesh;
IFC Performance Standards on Environmental and Social Sustainability;
IFC / World Bank Group Environmental, Health and Safety (EHS)
General Guidelines;
IFC / World Bank Group EHS Guidelines for Thermal Power Plants;
IFC / World Bank Group EHS Guidelines for Electric Power
Transmission and Distribution.

8.7 It is contractor’s responsibility to provide sufficient evidence that any national or other
standard the Contractor proposes (other than those mentioned above) will ensure an
equivalent or higher standard.

8.8 Except  where  otherwise  specified,  the  plant/equipment  shall  comply  with  the
appropriate  agreed  internationally  accepted  Standard  Specification  as  mentioned
elsewhere in  contract  specifications,  each incorporating the latest  revisions at  the
time  of  tendering.  Where  no  internationally  accepted  standard  is  applicable,  the
Successful bidder shall give all particulars and details as necessary; to enable BHEL
to identify all of the plant/equipment in the same detail as would be possible had there
been a Standard Specification. 

8.9 Where  the  Successful  bidder  proposes  alternative  codes  or  standards  he  shall
include in his tender one copy (in English) of each Standard Specification to which
materials offered shall comply.  In such case, the adopted alternative standard shall
be equivalent or superior to the standards mentioned in the specification. 

8.10 In case bidder proposes any IS code, it shall be verified by reputed institutions like IIT
that  the  proposed  code is  equivalent  or  superior  to  the  codes mentioned  above.
Comparison report shall be established and provided to BHEL/Owner for information.
Such report shall highlight the main items of the code, including material composition,
material  properties,  design  clauses  and  others  as  required.  Report  shall  identify
deviations of both codes and give justification for this deviation.
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8.11 The bidder shall ensure that design will consider material properties as per approved
code.

8.12 In the event  of  any conflict  between  the codes & standards  referred above,  and
requirements of this specification,  the requirements which are more stringent shall
govern.

8.13 Wherever  specified  or  required  the  plant/equipment  shall  conform  to  various
applicable  statutory  regulations  at  Bangladesh.  Wherever  required,  obtaining
approval  for  plant/  equipment  supplied  under  the  specification  from  statutory
authorities shall be the responsibility of the successful bidder.

8.14 Following codes have been accepted by BIFPCL for use in the project:
8.14.1 IS-2062 for Structural Steel
9.0 GENERAL SERVICES TO BE RENDERED BY THE BIDDER

Services for  construction,  fabrication,  equipment  erection,  under the contract  shall
include but not be limited to the following.

9.1 The successful bidder shall be the custodian of all the materials issued till the plant/
equipment is officially taken over by the owner/ BHEL after complete erection any
successful trial run & commissioning.

9.2 Transport of material to their respective places of erection and erection of complete
plant & equipment as supplied under this tender. (In BHEL’s Scope)

9.3 Void
9.4 Deployment of all skilled & unskilled manpower required for erection, supervision of

erection, watch & ward and other services to the rendered under this tender.
9.5 Deployment  of  all  erection  tools  &  tackle,  construction  machinery,  transportation

vehicles, all  other implements in adequate number & size, appropriate for erection
work to be handled under scope of this tender, unless otherwise specified.

9.6 Supply  of  all  consumables,  eg.  welding  electrodes,  cleaning  agents,  diesel  oil,
lubricant, etc as well as materials required for temporary supports, scaffolding, etc as
necessary for such erection work, unless specified otherwise.

9.7 Providing support services for successful bidder’s erection staff, eg, construction of
site offices, temporary stores, residential accommodation and transport to work site
for  erection personnel,  watch & ward for  security & safety of  materials  under the
successful bidder’s custody, etc, as required.

9.8 Maintaining  proper  documentation  of  all  site  activities  undertaken  by  successful
bidder as per the proforma mutually agreed with BHEL, submitting monthly progress
reports  as  also  any  such  document  as  &  when desired  by  BHEL/  owner,  taking
approval of all statutory authorities, ie Boiler Inspector, Factory Inspector, Inspector of
Explosives etc, as applicable, for respective portions of work under the jurisdiction of
such statutes of laws.

9.9 All the materials issued to the bidder by BHEL shall be reconciled by the bidder and
the unused materials have to be returned back to BHEL stores/ yard or any other
place as specified by BHEL.

9.10 Void
10.0 PROTECTION
10.1 Void
10.2 Electrical equipment, controls & insulations shall be protected against moisture and

water damages.  All  external  gasket  surfaces and flange faces,  couplings,  rotating
equipment shafts, bearings and like items shall be thoroughly cleaned and coated
with  rust  preventive  compound  and  protected  with  suitable  wood,  metal  or  other
substantial type covering to ensure their full protection. All exposed threaded parts
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shall be greased & protected with metallic or other substantial type protectors.
10.3 All piping, tubing & conduit connections on equipment and equipment openings shall

be closed with rough usage covers or  plugs.  Female threaded openings shall  be
closed with rough usage covers or plugs or forged steel plugs. The closures shall be
taped to seal the interior of the equipment. Open ends of piping, tubing and conduit
shall be sealed and taped.

10.4 All other consumables including wire brush, emery papers, painting brush, etc. to be
supplied by the successful bidder within the accepted rate.

11.0 GENERAL GUIDELINES FOR FIELD ACTIVITIES
11.1 The successful  bidder shall  execute the works in a professional  manner so as to

achieve the target schedule without any sacrifice on quality and maintaining highest
standards of safety and cleanliness.

11.2 The  successful  bidder  shall  co-operate  with  owner/  BHEL  and  other  successful
bidders working in site and arrange to perform his work in a manner so as to minimize
interference with other successful bidder’s works. BHEL's engineer shall be notified
promptly  of  any  defect  in  other  successful  bidders’  works  that  could  affect  the
successful bidder’s work. If rescheduling of successful bidder’s work is requested by
the owner's/ BHEL's engineer in the interest of overall site activities, the same shall
be compiled with by the successful bidder. In all cases of controversy, the decision of
BHEL shall  be final  and binding on the successful  bidder without any commercial
implication.

11.3 The engineer shall hold weekly meeting of all the successful bidders working at site at
a time and a place to be designated by the engineer. The successful bidder shall
attend  such  meetings  and  take notes  of  discussions  during the meeting  and  the
decisions of the engineer and shall strictly adhere to those decisions in performing
this  work.  In  addition  to  the  above  weekly  meeting,  engineer  may  call  for  other
meetings  either  with  individual  successful  bidders  or  with  selected  number  of
successful bidders and in such a case the successful bidder, if called will also attend
such meetings.

11.4 Time is the essence of the contract and the successful bidder shall be responsible for
performance of his work in accordance with the specified construction schedule. If at
any time the successful bidder is falling behind the schedule, he shall take necessary
action  to  make  good  of  such  delays  by  increasing  his  work  to  comply  with  the
schedule and shall  communicate such action in writing to the engineer,  satisfying
that  his  action  will  compensate  for  the delay.  The successful  bidder  shall  not  be
allowed any extra compensation for such action.

11.5 The engineer shall however not be responsible for provision of additional labour and
or materials or supply of any other services to the successful bidder except for the co-
ordination work between various successful bidders as set out earlier.

11.6 The  works  under  execution  shall  be  open  to  inspection  & supervision  by  BHEL/
customer engineer at all times. The successful bidder shall give reasonable notice to
BHEL before covering up or otherwise placing beyond the reach of inspection any
work, in order that same may be verified, if so desired by owner/ BHEL.

11.7 Every effort shall be made to maintain the highest quality of workmanship by stringent
supervision  &  inspection  at  every  stage  of  execution.  Manufacturer's  instruction
manual  &  guidelines  on  sequence  of  erection  and  precautions  shall  be  strictly
followed. Should any error or ambiguity be discovered in such documents, the same
shall be brought to the notice of BHEL's engineer.  Manufacturer's interpretation in
such cases shall be binding on successful bidder.
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11.8 Successful bidder shall comply with all the rules & regulations of local authorities, all
statutory  laws  including  Minimum  Wages,  Workmen  Compensation  etc.  All
registration and statutory inspection fees, if any, in respect of the work executed by
the successful bidder shall be to his account.

11.9 All  the  works  such  as  cleaning,  checking,  levelling,  blue  matching,  aligning,
assembling,  temporary  erection  for  alignment,  opening,  dismantling  of  certain
equipment  for  checking  and  cleaning,  surface  preparation,  edge  preparation,
fabrication of tubes and pipes as per general engineering practice at site,  cutting,
grinding,  straightening,  chamfering,  filling,  chipping,  drilling,  reaming,  scrapping,
shaping, fitting-up, bolting/ welding, etc, as may be applicable in such erection and
necessary to complete the work satisfactorily, are to be treated as incidental and the
same shall be carried out  by the successful bidder as part of the work.

11.10 It  is  the  responsibility  of  successful  bidder  to  do  alignment,  etc  if  necessary,
repeatedly to satisfy engineer, with all necessary tools & tackles, manpower, etc. The
alignment will be complete only when jointly certified so, by the successful bidder's
engineer and BHEL. Also, successful bidder should ensure that the alignment is not
disturbed afterwards.

11.11 Equipment & material, in case wrongly installed, shall be removed & reinstalled to
comply  with  the  design  requirement  at  the  successful  bidder  expense,  to  the
satisfaction of BHEL/ owner.

11.12 After identification of erection materials by BHEL at BHEL's store/ storage yard, it
shall  be  the responsibility  of  successful  bidder  to  take delivery  of  materials  from
BHEL's store/ storage yard by successful bidder's own manpower and re-stack the
leftover materials as per erection sequence at BHEL store at their own cost.  The
entire activities are to be carried out under supervision of BHEL's engineer.

12.0 QUALITY CONTROL & QUALITY ASSURANCE
Successful bidder’s engineers & supervisors shall be adequately qualified and also
inclined  to  do a  quality  job.  The  quality  assurance  engineer  shall  co-ordinate  all
aspects of quality control, inspection, implementation of quality assurance procedures
laid down in Quality Plan and technical specification by BHEL. He shall fill up quality
assurance  log  sheets/  formats  and  submit  to  BHEL  for  joint  inspection  and
acceptance.  The  successful  bidder  shall  fill  up,  maintain  &  preserve  the  quality
records in computerized media. BHEL’s authorized representative shall be given free
access at all time to such quality related records etc for inspection, review etc.

13.0 QUALITY ASSURANCE PROGRAMME
The bidder shall adopt suitable quality assurance programme to control activities as
necessary,  Such  programme shall  be  outlined  by  the  bidder  and  shall  be  finally
accepted  by  BHEL/  owner/  authorised  representative.  Bidder’s  quality  assurance
program shall generally cover the following.

13.1 The organization structure & qualification data of key personnel for management and
implementation of the proposed quality assurance programme.

13.2 System  for  site  erection  control  including  process  controls  and  fabrication  and
assembly controls.

13.3 Control of non-conforming items and system for corrective actions.
13.4 Inspection and test procedure for all site related works.
13.5 Control of calibration and testing of measuring and testing equipment.
13.6 System for quality audit.
13.7 System for indication and appraisal of inspection status.
13.8 System for maintenance of records.
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13.5 GENERAL REQUIREMENTS – QUALITY ASSURANCE
13.5.1 All materials,  components and equipment covered under the specification shall  be

procured, manufactured, erected, commissioned & tested, as applicable, at all stages
as  per  comprehensive  quality  assurance  program.  An  indicative  program  for
inspection/ test,  to be carried out by the successful  bidder, for some of the major
items is given in the respective volume of tender.

13.5.2 Field quality plan will detail out the quality practices and procedures etc to be followed
by the successful bidder’s site quality control organization, during various stages of
site activities from receipt of material/ equipment at site.

13.6 BHEL reserve the right to carry out quality audit & quality surveillance of the systems
& procedures  of  successful  bidder’s  quality  management.  Successful  bidder  shall
provide necessary assistance to enable BHEL to carry out such audit.

13.7 Quality audit/ approval of the results of test & inspection will not prejudice the right of
BHEL to reject an equipment service not giving desired performance and shall not in
no way limit  the liabilities  and responsibilities  of  the successful  bidder  in  earning
satisfactory performances of equipment/ service as per specification.

13.8 Repair/rectification procedure to be adopted to make any job  acceptable shall  be
subject to the approval of BHEL.

13.9 All the latest relevant IS codes as per technical specification should be available with
the successful bidder at site within 45 days from the date of placement of LOI or
otherwise specified by Construction Manager/ Project Manager, BHEL.

14.0 HEALTH, SAFETY & ENVIRONMENT
14.1 HSE shall  be guided by a separate volume over and above the below mentioned

terms and conditions.
14.2 Void
14.3 It is imperative on the part of successful bidder to join and effectively contribute in

joint measures such as tree plantation, environment protection, contributing towards
social  upliftment,  conversion  of  packing  woods  to  school  furniture,  keeping  good
relation with local populace etc.

14.4 No borrow area for earth shall be arranged/ provided by BHEL. 
14.5 Common  road  shall  be  provided  by  BHEL  free  of  cost,  however,  temporary

approaches  for  erection/work  spots  under  the  scope  of  work,  as  required  for
movement of cranes, trailers, trucks, transit mixers, dumpers, etc. shall be arranged
by the successful bidder at his own cost. 

14.6 Successful  bidder shall  solely  be responsible  for  the safety,  quality,  & quantity of
material after it is handed over and issued to successful bidder by the BHEL.

14.7 Successful bidder shall ensure the safety of all workmen, materials and equipment
either belonging to them or to others working at site. They shall observe safety rules
and codes applied by the BHEL at site without exception.

14.8 Void
14.9 Safety nets with hand railings must be provided on all both inside & outside hanging

platform of slip-form equipment & hanging platform from brickwork.
14.10 Emergency vehicle must be provided & kept separately as stand-by.
14.11 Non-conformity of safety rules and safety appliances will  be viewed seriously and

BHEL has right to impose fines on the successful bidder on each incident/ each non-
conformity as per details given below.
Safety measure Fine (BDT)

14.11.1 Not wearing safety helmet at site. 50
14.11.2 Not wearing safety shoes at site. 50
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14.11.3 Not wearing safety belt while working at higher elevation 100
14.11.4 Not providing lifeline of safety belt 100
14.11.5 Not using grinding goggles while doing grinding operations 50
14.11.6 Not using 24V supply for lighting in confined spaces. 500
14.11.7 Improper earthing of welding & other electrical machines. 500
14.11.8 Electrical plug not used for hand machines 100
14.11.9 Not slinging properly 200
14.11.10 Using damaged slings 200
14.11.11 Using frayed/ broken welding cables 200
14.11.12 Non removal of scarp from platforms 200
14.11.13 Lifting cylinders without cage 500
14.11.14 Gas cutting without taking proper precautions or not using sheet below 200
14.11.15 Not maintaining electrical winches properly 500
14.11.16 Shorting of fuse links by thick wire 500
14.11.17 Over speeding of vehicles within in site premise 200
14.11.18 Not having valid driving license for type of vehicle being driven 500
14.11.19 Not having valid registration for the vehicle 500
14.11.20 Not providing proper barricades/ caution boards 200
14.11.21 Not displaying SWL on the lifting equipment 200
14.11.22 Sub-successful bidder not attending safety meeting 1000
14.11.23 Improper ladder for climbing up 500
14.11.24 Improper scaffolding arrangement 500
14.11.25 Engaging child labour for construction work 1000
14.11.26 Using domestic LPG cylinder for gas cutting/ welding operations 500
14.11.27 Not maintaining first aid box 500
14.11.28 Working without work permit/ clearance 5000
14.11.29 Working  at  height  without  full  body  harness,  using  non-standard/

rejected scaffolding and not  arranging fall  protection arrangement  as
required like safety rules.

3000

14.11.30 Unsafe handling of compressed gas cylinders (No trolley, jubilee clips
double gauge regulator, improper storage/ handling etc)

100

14.11.31 Non-fencing of/ barricading excavated areas. 1000
14.11.32 Not  providing  shoring/  strutting/  proper  slope  and  not  keeping  the

excavated earth at least 1.5 mtr away from excavated area.
5000

14.11.33 Non  display  of  caution  board,  list  of  hospitals,  emergency  services
available at work locations.

500

14.11.34 Traffic  rules  violation  like  over-speeding  of  vehicle,  rash  driving,  not
using seat belts, vehicle not fitted with reverse warning alarms.

1000

14.11.35 Absence of successful bidder’s concerned representative at site safety
meeting, whenever called by BHEL/ owner.

5000

14.11.36 Failure to maintain safety records. 1000
14.11.37 Failure to conduct daily safety site inspection. HSE meeting and HSE

audit at predefined frequencies.
1000

14.11.38 Failure  to  submit  monthly  HSE report  as  per  stipulated  schedule  to
BHEL.

5000

14.11.39 Degradation  of  environment  (Not  confining  toxic  spills,  spiling  oil/
lubricants onto ground.

1000

14.11.40 Not medically examining workers before allowing them to work at height, 1000
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not providing ear muffs while allowing them to work in noise polluted
areas,  made  them  to  work  in  air  polluted  areas  without  respiratory
protective devices, etc.

14.12 Any other nonconformity noticed not listed above will also be fined. Decision of BHEL
engineer is final  on the above. The amount will  be deducted from running bills  of
successful bidder. The amount collected on the above will be recognized for giving
award to the employee who could avoid accidents by following safety rules. Also, the
amount will be spent for improving the safety at site.

14.13 Successful  bidder shall  also be responsible for  provision of  all  safety notices and
safety  equipment  required both by the relevant  legislation  and BHEL,  as he may
deem necessary.

14.14 Successful bidder will notify well in advance to BHEL of their intention to bring to the
site  any  container  filled  with  liquid  or  gaseous  fuel  or  explosive  or  petroleum
substance or such chemicals, which may involve hazards. BHEL shall have the right
to prescribe the conditions, under which such container is to be stored, handled and
used during the performance of the works and successful bidder shall strictly adhere
to and comply with such instructions. BHEL shall have the right at his sole discretion
to  inspect  any  such  container  or  such  construction  plant/  equipment  for  which
material in the container is required to be used and if in their opinion, its use is not
safe, he may forbid its use. BHEL shall entertain no claim due to such prohibition and
BHEL shall  not  entertain any claim of  successful  bidder  towards additional  safety
provisions/ conditions to be provided for/ constructed as per the BHEL’s instructions.

14.15 Further, any such decision of the BHEL shall not,  in any way, absolve successful
bidder of their responsibilities and in case, use of such a container or entry thereof
into the site area is forbidden by the BHEL, successful bidder shall use alternative
methods with  the approval  of  the BHEL without  any  cost  implication  to  BHEL or
extension of work schedule.

14.16 Where  it  is  necessary  to  provide  and/  or  store  petroleum  products  or  petroleum
mixtures and explosives, successful bidder shall be responsible for carrying-out such
provision and/ or storage in accordance with the rules & regulations laid down local
statutory Authorities in Bangladesh. All such storage shall have prior approval of the
BHEL. In case, any approvals are necessary from the Chief Inspector (Explosives) or
any  statutory  authorities,  successful  bidder  shall  be  responsible  for  obtaining  the
same.

14.17 All  equipment  used  in  construction  and  erection  by  successful  bidder  shall  meet
International  Standards and where such standards do not  exist,  successful  bidder
shall ensure these to be absolutely safe. All equipment shall be strictly operated &
maintained by successful bidder in accordance with manufacturer’s operation manual
and safety instructions and as per guidelines/ rules of BHEL in this regard.

14.18 Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall
be carried-out in accordance with relevant statutory Acts, Authorities and associated
laws/ rules in force from time to time. A register of such examinations & tests shall be
properly maintained by successful bidder and will be promptly produced as & when
desired by BHEL or by the person authorized.

14.19 Successful bidder shall be fully responsible for safe storage of their and their vendor’s
radioactive  sources  in  accordance  with  local  statutory  authority  rules  and  other
applicable  provisions.  Successful  bidder  shall  take all  precautionary  measures  for
storage & handling of such materials.

14.20 Successful bidder shall provide suitable safety equipment of prescribed standard to
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all employees and workmen according to the need, as may be directed by BHEL who
will also have right to examine these safety equipment to determine their suitability,
reliability, acceptability and adaptability.

14.21 Where explosives are to be used, the same shall be used under the direct control and
supervision  of  an  expert,  experienced,  qualified  and  competent  person  strictly  in
accordance with the Code of Practices/ Rules framed by local Statutory Authority /
Govt. of Bangladesh pertaining to handling, storage and use of explosives.

14.22 Successful bidder shall provide safe working conditions to all workmen & employees
at site, including safe means of access, railings, stairs, ladders, scaffoldings, etc. The
scaffoldings  shall  be  erected  under  the  control  &  supervision  of  experienced  &
competent person. For erection, successful bidder only shall use good and standard
quality of material.

14.23 Successful  bidder  shall  not  interfere  or  disturb  electric  fuses,  wiring  and  other
electrical  equipment  belonging  to  BHEL  or  other  successful  bidders  under  any
circumstances, whatsoever, unless expressly permitted in writing by BHEL to handle
such fuses, wiring or electrical equipment.

14.24 Before successful  bidder connects any electrical  appliances to any plug or socket
belonging to the other contactor or BHEL, he shall fulfill following.

14.24.1 Satisfy BHEL that the appliance is in good working condition.
14.24.2 Inform BHEL of maximum current rating, voltage and phases of the appliances.
14.24.3 Obtain permission of BHEL detailing the sockets to which the appliances may be

connected.
14.25 The BHEL will not grant permission to connect until following are complied with.
14.25.1 The appliance is in good condition and is fitted with suitable plug;
14.25.2 The appliance is  fitted with a suitable  cable  having two earth conductors,  one of

which shall be an earthed metal sheath surrounding the cores.
14.26 No electric cable in use by successful bidder/ BHEL will  be disturbed without prior

permission. No weight of any description will be imposed on any cable and no ladder
or similar equipment will rest against or attached to it.

14.27 No repair work shall be carried out on any live equipment. BHEL must declare the
equipment safe and a permit  to work shall  be issued by BHEL before successful
bidder carry out any repair work. While working on electric lines/ equipment, whether
live or dead, suitable type and sufficient quantity of tools will have to be provided by
successful bidder to electricians/ workmen/ officers.

14.28 Successful bidders shall employ necessary number of qualified, full time electricians/
electrical supervisors to maintain temporary electrical installations.

14.29 Successful bidder shall employ trained safety officer to supervise day to day safety
aspects  of  the  equipment  and  workmen,  who  will  co-ordinate  with  BHEL  safety
officer.  In  case  of  work  being  carried  out  through  sub-successful  bidders,  sub-
contractor’s workmen/ employees will also be considered as the successful bidder’s
employees/ workmen for the above purpose.

14.30 Name & address of such safety officer of successful bidder will be promptly informed
in writing to BHEL with a copy to safety officer-In charge before he starts work or
immediately after any change of the incumbent is made during currency of contract.

14.31 In case any accident  occurs during the construction/  erection  or  other associated
activities undertaken by successful bidder thereby causing any minor or major or fatal
injury to their employees due to any reason, whatsoever, it shall be the responsibility
of successful bidder to promptly inform the same to BHEL in prescribed form and also
to all authorities envisaged under the applicable laws.
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14.32 BHEL shall have the right at their sole discretion to stop the work, if in his opinion the
work is being carried out in such a way that it may cause accidents and endanger the
safety of the persons and/ or property, and/ or equipment. In such cases, successful
bidder  shall  be  informed  in  writing  about  nature  of  hazards  and  possible  injury/
accident and they shall comply to remove shortcomings promptly.

14.33 Successful bidder shall not be entitled for any damages/ compensation for stoppage
of work due to safety reasons above and the period of such stoppage of work will not
be taken as an extension of time for completion of the facilities and will not be the
ground for waiver of levy of penalty.

14.34 Successful  bidder  shall  follow and comply  with  all  safety  rules of  BHEL,  relevant
provisions of applicable laws pertaining to the safety of workmen, employees, plant &
equipment as may be prescribed from time to time without any demur, protest or
contest or reservation. In case of any inconformity between statutory requirement and
Safety Rules of BHEL referred above, the later shall be binding on successful bidder
unless the statutory provisions are more stringent.

14.35 In case BHEL are made to pay such compensation, then successful bidder are liable
to reimburse BHEL such amount in addition to compensation indicated above.

14.36 These insurance covers have to be taken prior to start of his work at subject project
and  they  shall  make  available  the  policy  to  Construction  Manager,  BHEL  for
necessary verification before commencement of work. However, irrespective of such
verification/ acceptance, sole responsibility to maintain adequate insurance cover for
their workmen, T&P, assets, etc. at all times during the period of contract shall lie with
successful bidder. Regarding the aforesaid insurance cover, successful bidder shall
directly deal with Insurance Company for all matters regarding the insurance in their
scope.

14.37 If successful bidder do not take all safety precautions and/ or fail to comply with the
safety rules as prescribed by BHEL or under the applicable law for the safety of the
equipment  & plant  and  for  the  safety  of  personnel  and successful  bidder  do  not
prevent  hazardous  conditions  which  cause  injury  to  their  own  employees  or
employees of other successful bidders, or BHEL's employees or any other person
who  are  at  site  or  adjacent  thereto,  successful  bidder  shall  be  responsible  for
payment of compensation as per prevailing guidelines.

14.38 In case of any recovery is made by customer BIFPCL on safety ground due to lapses
on the part of the contractor during execution, the same shall be recovered on back to
back basis from the contractor without prejudice to any other rights of the BHEL.

15.0 SPECIFIC REQUIREMENTS FOR ISO 9001
15.1 Successful  bidders  shall  ensure  that  all  their  staff/  employees  are  exposed  to

periodical training program conducted by qualified agencies/ personnel on ISO 9001
Standards.

15.2 Successful  bidder  shall  ensure  that  the  quality  is  maintained  in  all  the  works
connected with this contract at all stages of the requirement of BHEL.

15.3 Successful  bidder  shall  ensure  that  all  MMRs  that  are  used,  whether  owned  by
successful bidders or used on loan, are calibrated by the authorized agencies and the
valid calibration certificate will be available with them for verification by BHEL. A list of
such instruments possessed by the successful bidder at site with its calibration status
is to be submitted to BHEL engineer for control.

15.4 Successful bidder shall ensure that fitness certificate of tools & plants, that are in use,
owned by successful bidder/ issued on loan and are tested by authorized agency and
the valid fitness certificate is available for verification by BHEL.
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15.5 Successful bidder shall arrange for the inspection of the works at various stages as
required by BHEL. The successful bidders shall take immediate corrective action for
the non-conformances if any, observed and pointed out by BHEL.

16.0 PROJECT MANAGEMENT/ CONSTRUCTION MANAGEMENT 
To meet the need of construction management at site, successful bidder shall provide
the following services within accepted rates.

16.1 PLANNING & MONITORING
16.1.1 Within 15 days of placement of order/ LOI by BHEL, successful bidder shall interact

with  BHEL  site  for  kick-off  meeting  to  discuss  &  firm  up  item-wise/  activity-wise
schedule of erection, testing, commissioning so as to complete the entire job within
the stipulated completion period, matching with project schedule.

16.1.2 Based on the discussion of the kick-off meeting or otherwise, a master schedule shall
be  drawn and  successful  bidder  shall  submit  the  same within  7  days  of  kick-off
meeting, for review & acceptance/ approval of BHEL. Successful bidder shall interact
with BHEL to ensure acceptance/ approval of the master schedule within 7 days of
submission.

16.1.3 On the basis of accepted/ approved master schedule, on every month, the successful
bidder  shall  submit  to  Construction Manager,  BHEL schedule-wise plan vs actual
status of erection, testing, commissioning, along with action plan to make-up delay, if
any.

16.1.4 The project schedule might undergo revision/ modification periodically, for which the
successful bidder may have to prepare/ modify schedule periodically in consultation
with BHEL, so as to match with revised project milestones.

16.1.5 The successful bidder shall ensure monitoring of these activities at least on fortnight
basis or at other frequency as mutually agreed with BHEL.

16.1.6 Successful  bidder  shall  submit  daily  work  program  based  on  above  schedule.
Deferment  of  above schedule  is  not  acceptable.  Successful  bidder  will  adhere  to
schedule & augment resources to ensure completion as per schedule.

16.1.7 Progress reviews on entire activities will be held periodically as per direction of BHEL,
at site/  Kolkata.  These meetings will  be used as a forum for  discussing all  areas
where  progress  needs  to  be  expedited.  The  successful  bidder  shall  be  further
responsible for ensuring that suitable steps are taken to meet various targets decided
upon such meetings.

16.1.8 Successful bidder shall prepare progress report indicating progress on key activities,
management summary for critical activities, list of actions require BHEL’s attention.
The schedule shall preferably be made in Primavera/ MS Projects, so that the same
is compatible with BHEL’s project management software.

16.2 INFRASTRUCTURE
16.2.1 Void
16.2.1.1 Void
16.2.2.2 Void
16.2.1.3 Void
16.2.1.4 Void
16.2.2 The successful bidder’s site office must have facilities of communications like Fax, E-

mail, and telephone with STD facility within a month from LOI.
16.3 PROGRESS REPORTING
16.3.1 The bidder shall submit daily, weekly and monthly progress reports for work force,

materials reports,  consumables (gases/electrodes) report  and other reports as per
pro-forma  considered  necessary  by  BHEL.  In  case  of  any  failure  on  successful
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bidder’s part to comply with this, BHEL may at its discretion, consider to withhold part
payment against their RA bills. 

16.3.2 The  progress  report  shall  indicate  the  progress  achieved  against  planned  with
reasons  indicating  delays,  if  any,  and  shall  give  the  remedial  actions  which  the
successful  bidder intends to take to make good the slippage or lost time, so that
further works again proceed as per the original program and the slippages do not
accumulate and effect the overall program.

16.3.3 The daily work force reports shall clearly indicate the work force deployed, category-
wise specifying also the activities in which they are engaged.

16.3.4 Weekly progress review meetings will  be held at site during which actual progress
during the week vis-à-vis  scheduled program shall  be discussed or  actions to be
taken  for  achieving  targets.  For  discussions,  the  successful  bidder  shall  present
program of subsequent week. The successful bidder shall constantly update/ revise
his work program to meet the overall requirement.

16.3.5 Periodic progress reviews on the entire activities of execution in respect of supply and
works in scope of successful bidder will  be held once in a month at site/ Kolkata.
These meetings  will  be  attended  by  reasonably  higher  officials  of  the  successful
bidder and will be used as a forum for discussing all areas where progress needs to
be speeded up. The successful bidder shall be further responsible for ensuring that
suitable steps are taken to meet various targets decided upon such meetings.

16.4 SITE ORGANIZATION
16.4.1 Successful bidder shall maintain a site organization of adequate strength in respect of

manpower,  construction  machinery  and  other  implements  at  all  time  for  smooth
execution  of  the  contract  headed  by  a  competent  Site  In-charge  (SIC)  for  site
operations  with  sufficient  level  of  authority  to  take site  decisions.  The successful
bidder will submit organization chart (showing the name of SIC) with individual bio-
data indicating various levels of experts to be posted for supervision in the fields of
supervision & execution,  quality,  material  management,  planning,  safety,  etc.  The
organization shall be reinforced from time to time, as required to make up slippage (if
any) from schedule without any commercial implication to BHEL. The organization
chart is to be submitted within 10 days from date of LOI.

16.4.2 The successful  bidder shall  provide experienced engineer  /  supervisors in various
area  of  operation  depending  upon  requirement.  Further,  following  (minimum)
manpower with power plant construction background to be deployed at site by the
successful bidder for their day to day supervision,  etc.,  within specified days from
start  of  work  or  otherwise  decided  jointly  with  Construction  Manager,  BHEL.
Regarding qualification & experience of each of following categories of manpower,
successful bidder shall take prior approval of Construction Manager, BHEL, whose
decision shall be final & binding regarding acceptance of any person.
Area Quantity

16.4.2.1 Site In charge. 1 no.

16.4.2.2 Qualified Safety Supervisor 2 nos.

16.4.2.3 Foreman 2 nos
16.4.2.4 Warehouse Assistant 2 nos
16.4.2.5 Fitter for erection of Insulation 9 nos
16.4.2.6 Fitter for erection of Cladding 5 nos 
16.4.2.7 Scaffolder 40 nos

18 of 46 | P a g e



TENDER NO – Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 
VOLUME-IF- TECHNICAL CONDITIONS OF CONTRACT

16.4.2.8 3G Welder 4 nos
16.4.2.9 Rigger 10 nos
16.4.2.10 Helper 40 nos
16.4.2.11 Electrician 01 nos
16.4.3 Engineer/ supervisor for other functions like store & purchase, material management,

planning, FIN, administration etc. are to be provided as per site requirement and not
referred above.

16.4.4 Void
16.4.5 Void
16.4.5.1 Void
16.4.7 BHEL  reserve  the  right  to  reject  or  approve  the  list  of  personnel  proposed  by

successful bidder. The persons whose bio-data have been approved by BHEL will
have to be posted at site and deviation in this regard will  not be permitted unless
specific & reasonable justification is made.

16.4.8 In  addition  to  above,  a  well  experienced  qualified  engineer  to  be designated,  as
‘Project  Coordinator’,  shall  be deployed by successful bidder.  Such engineer shall
have adequate exposure on the job and shall remain fully involved in all  planning
activities, guidance, etc. to successful bidder’s own team during complete execution
period of contract.

16.4.9 Successful bidder should also submit to BHEL for approval a list of T&Ps along with
their fitness certificates. The tools & tackles shall not be removed from site without
written permission of BHEL.

16.4.10 Successful bidder should also submit network programs for the erection of various
items. These networks shall show owner/ BHEL hold points (CHP), which have to be
cleared  by  BHEL/  customer,  or  their  authorized  representatives  before  further
erection  can  take  place.  These  programs  for  the  erection  would  clearly  identify
responsibilities  of  successful  bidder  &  BHEL/  customer.  It  is  the  responsibility  of
successful bidder to get the Networks approved by BHEL within four weeks of the
date of finalization of award of work/ placement of LOI.

16.5 CONSTRUCTION MANAGEMENT
16.5.1 Based on approved program, successful bidder shall submit program of construction/

erection/  commissioning  for  implementation.  These  programs  would  be  amplified
showing start  of  erection & subsequent  activities and shall  form the basis for site
execution  &  detail  monitoring.  Three  monthly  rolling  program  with  first  month’s
program being tentative based on the site condition would be prepared based on
these  programs.  The  successful  bidder  shall  also  be  involved  along  with  owner/
BHEL to tie up detailed resources mobilization plan over the period of the contract
matching with the performance targets.

16.5.2 The program would be jointly finalized by the site in-charge of successful bidder with
BHEL/  customer’s  project  coordinator  as  well  as  site-planning  representative.
Erection program will also identify sequential events matching financial turnover.

16.5.3 Successful bidder is liable to furnish all documentary evidences towards payment of
Works Contract Tax as and when required by BHEL.

17.0 LAND
17.1 Land  will  be  provided  free  of  cost  by  BHEL  to  the  extent  available/  considered

necessary  by  BHEL  to  the  successful  bidder  for  their  office,  store,  and  labour
colony within  project  premises.  Availability  of  land is  very limited and successful
bidder  have  to  plan  &  use  existing  land  considering  use  of  land  by  other  civil/
mechanical/  electrical/other successful bidders and storage of plant machineries &
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materials. The existing land shall be shared by all agencies deployed by BHEL at site.
17.2 BHEL shall hand over such allotted land to the successful bidder on as is where is

condition. The successful bidder shall arrange, at his own cost, cleaning and grading
of  area allotted,  construction of  their  temporary office,  stores,  godown,  fabrication
yards etc. and also the watch & ward, etc. as may be required. 

17.3 All  temporary roads for  crane movement  shall  be  constructed and maintained by
BHEL.

17.4 Land, as available, may be provided for labour colony outside plant boundary, free of
cost. The successful bidder should visit the site to assess site condition regarding
feasibility of use of land for the purpose. The successful bidder to construct temporary
labour colony/ hutment, toilets as per attached technical specifications and drawing,
after obtaining approval of formalities from statutory body.

17.5 The successful bidder shall provide adequate no of toilet in their labour colony.
17.6 On completion of work, all the temporary buildings, structures, pipelines, cables, etc,

shall be dismantled & leveled and debris shall be removed as per instruction of BHEL
by the successful bidder at their cost. In the event of failure to do so, the same will be
removed and expenditure thereof will be recovered from successful bidder. Decision
of BHEL in this regard shall be final & binding. However, the scope of dismantling &
leveling the area is limited only to the successful bidder’s site office, yard and other
spaces occupied by successful bidder.

18.0 WATER 
18.1 BHEL will provide construction as well as potable water at one strategic point within

plant premises, free of cost, to the successful bidder for their site office, store. 
18.2 Further network for construction & potable water system for construction work shall

be arranged by successful bidder at their own cost.
18.3 BHEL shall not be responsible for any inconvenience or delay caused due to any

interruption of water supply and successful bidder shall claim no compensation for
delay  in  work  for  such  interruption.  Successful  bidder  may  make  standby
arrangement for water for which no separate payment shall be made by BHEL.

18.4 Successful  bidder  will  have  to  arrange  for  storage  of  water  to  meet  day-to-day
requirement.

18.5 Availability  of  water  (construction  as  well  as  potable)  in  project  site  is  limited.
Successful bidder shall ensure that no water is wasted and shall take all necessary
measures  for  any  wastage  &  preservation  of  water.  In  this  context,  for  proper
utilization & to avoid scarcity, successful bidder shall mandatorily construct storage
facility of construction & potable water at site (Near work places).  Any deviation from
this shall lead to forthwith withdrawal of the facility.

18.6 Construction water,  as available,  may be provided for labour colony within project
premises, free of cost. Successful bidder should visit site before quoting to assess
site condition regarding feasibility  of  use of water source for the purpose.  Further
network  for  drinking  water  system  for  construction  work  shall  be  arranged  by
successful  bidder  at  their  own  cost.  Successful  bidder  shall  take  care  of  all
precautions to avoid any sort of misuse, wastage of water. Any deviation from this
shall lead to forthwith withdrawal of this facility.

18.7 Successful  bidder  shall  make  their  own  arrangement  of  potable  water  facility  for
labour colony, at their own cost.
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18.8 Bidder to note that no ground water is allowed for construction purpose by the project
authority.

19.0 ELECTRICITY 
19.1 BHEL  will  provide  construction  power  free  of  charges at  415  V  level  at  one/two

strategic  point(s)  within  plant  premises.  Successful  bidder  shall  make  their  own
distribution arrangement to draw electricity.

General  illumination  system  shall  be  provided  by  BHEL.  However,  provision  of
suitable temporary lights at different floors/ working areas for execution of the work &
safety  of  workmen  shall  be  provided  by  successful  bidder,  within  accepted  rate.
Illumination should be such that minimum illumination requirement as specified by
local statutory body / international standard for general illumination is maintained.

19.2 If any other voltage level (other than normally available) is required, the same shall be
arranged by successful bidder from power supply as above. Successful bidder will
have to provide at their own cost necessary calibrated energy meters (tamper proof,
suitably  housed in a weather proof  box with lock & key arrangement)  at  point  of
power supply along with calibration certificate from authorized/ accredited agency for
working out the power consumption. In case of recalibration required for any reason,
necessary  charges including  replacement  by  calibrated  meters is  to  be borne by
successful  bidder.  Supply  of  electricity  shall  be  governed  by  applicable  Rules  &
Regulation in Bangladesh.  In case of any major deviation from normally accepted
norms is observed, BHEL will reserve the right to impose penalty as deemed fit for
such cases.

19.3 Successful bidder shall have to provide earth leakage circuit breaker at each point
wherever human operated electrical drives/ T&Ps are deployed.

19.4 The power supply will be from the available grid. BHEL shall not be responsible for
any inconvenience or delay caused due to any interruption of power supply/ variation
in  voltage  level  and  no  compensation  for  delay  in  work  can  be  claimed  by  the
successful bidder due to such non-supply on the grounds of idle labour, machinery or
any other grounds.

19.5 Successful bidder will have to arrange sufficient illumination at their own work areas.
19.6 Successful bidder should ensure that the work in critical areas is not held up in the

event of power breakdown. In the event of breakdown in the electric supply, if the
progress of work is hampered, it will be the responsibility of the successful bidder to
step  up  the  progress  of  work  after  restoration  of  electric  supply  so  that  overall
progress of work is not affected. 

19.7 Successful bidder have to make arrangement at their own cost for illumination for
their working area for execution of the work & safety of workmen.

19.8 Though the construction power is provided free of charge, it is the responsibility of the
successful bidder to ensure efficient utilization of electricity. Suitable audit shall be
carried out jointly by BHEL & successful bidder on a periodic basis to ensure the
same. In case at any point of time it is found that construction power is being used
inefficiently or for any other purpose than the intended use, the successful bidder will
be suitably penalized as per the provision of the contract. The maximum penalty that
can be imposed on the successful bidder shall be limited to one month’s electricity
charges (as will be obtained from the energy meter point) per incident of inefficient
use or misuse.

19.9 The contractor shall have to make arrangement of power, at their own cost, in labor
colony.  However,  BHEL  may  provide  the  same  on  chargeable  basis,  for  which
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successful bidder has to make necessary arrangements including installation of meter
etc. 

20.0 CONSTRUCTION OF TEMPORARY OFFICE, STORES ETC
Successful bidder shall arrange at their own cost cleaning & grading of area allotted,
construction of their temporary office, stores, godown, fabrication yards, etc and also
the watch & ward, etc.

21.0 CONSUMABLE 
21.1 All consumables, like gas, electrodes, chemicals, lubricants etc required for the scope

of work, shall be arranged by the successful bidder at their cost, except for those
which BHEL shall provide free of cost as per tender (If applicable). A tentative list of
consumables to be provided by successful bidder is given in the relevant annexure of
this tender. However, this list is not exhaustive & successful bidder have to provide all
consumables for proper completion of the job.

21.2 All consumables to be used for the job shall have to be approved by  owner/ BHEL
prior to use as regard their brand & quality specifications. Test reports/ certificates in
respect  of  these  consumables,  wherever  applicable,  shall  be  submitted  to  BHEL
engineer.

21.3 In  the  event  of  failure  of  successful  bidder  to  bring  necessary  and  sufficient
consumables, BHEL may arrange for the same at the risk and cost of successful
bidder. The entire cost towards this along-with overhead shall be paid by successful
bidder or deducted from successful bidder’s bills. 

21.4 All  the  required  welding  electrodes  as  approved  by  BHEL  shall  be  arranged  by
successful  bidder  at  his cost.  It  shall  be the responsibility  of  successful  bidder  to
obtain prior approval of BHEL, before procurement, regarding manufacturer, type of
electrodes, etc. on receipt of the electrodes at site, it shall be subject to inspection &
approval by BHEL regarding type of electrodes, batch number, date of expiry, etc.
Batch test  certificates shall  be made available for verification & record before the
actual use of the welding consumables.

21.5 BHEL  reserve  the  right  to  reject  use  of  any  electrodes,  if  found  non-acceptable
because of  bad quality,  deterioration in  quality  due to improper storage,  shelf  life
expiry, unapproved type/ band etc.

21.6 Void
21.7 Void
22.0 MMR
22.1 Successful  bidder shall  ensure deployment of reliable & calibrated measuring and

monitoring Resources (MMR). The MMRs shall have test calibration certificate from
authorized/ Govt. approved agencies. Successful bidder shall also keep provision of
alternate  engagement  for  such  MMRs  so  that  the  work  does  not  suffer  when  a
particular MMR is sent for calibration. Re-testing/ re-calibration shall also be arranged
by the successful bidder at their own cost at regular interval during the period of use
as advised by BHEL.

22.2 In the event of failure of successful bidder to bring necessary and sufficient MMRs,
BHEL may arrange for the same at the risk and cost of successful bidder. The entire
cost towards this along-with overhead shall be paid by successful bidder or deducted
from successful bidder’s bills. 

23.0 TEST CERTIFICATE FOR T&P
All T&P, lifting tackles, pulling devices, other material to be deployed/  supplied by
successful bidder must bear valid/  latest test certificates for their  suitability before
their use/ application and the documents shall be preserved at site. 
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24.0 T&Ps TO BE PROVIDED BY BHEL AND TERMS OF ISSUE
24.1 BHEL shall  only  provide Heavy lift  crane and Mid-range cranes to the successful

bidder on sharing basis. No other T&P shall be provided by BHEL to the successful
bidder. List of T&Ps to be provided by BHEL free of cost on sharing basis is given in
the relevant  annexure of  this tender.  The T&Ps shall  be shared by various  other
agencies and successful bidder shall plan their activities accordingly in co-ordination
with BHEL site engineers.

24.2 Void
24.3 Void
24.4 Void
24.5 Void
24.6 Any boom reduction,  extension for  their  use & restoration to previous state or  as

directed by BHEL after the use shall be successful bidder’s responsibility and to be
done with successful bidder’s own T&P, cranes, consumables, manpower.  

24.7 Void
24.8 Void
24.9 Void
24.10 Special tools which are supplied by BHEL as part of maintenance tools, to be handed

over to customer under regular DU/ DESS numbers in various product groups, may
be  issued  to  successful  bidder  free  of  charge  for  specific  activities,  at  BHEL’s
discretion. Successful bidder shall return these after completion of specific activities
for which the tools were spared, in good working order. Minor repair work, if required,
for special tools shall be arranged/done by bidder within the quoted price.

24.11 Void
24.12 Void
24.13 Void
25.0 TOOLS & PLANTS, MMR TO BE PROVIDED BY SUCCESSFUL BIDDER
25.1 Except for the T&Ps provided by BHEL as per relevant clause, all other T&Ps, as may

be required for completion of the work, have to be provided by the successful bidder
within the quoted rates. 

25.2 A tentative list of such T&Ps to be deployed by the bidder for successful completion
of work is given in the relevant annexure of this tender.

25.3 It  may  be  noted  that  the  list  is  not  exhaustive  and  is  only  for  general  guidance
purpose. Successful bidder is required to provide all necessary T&P (other than those
specified  to  be  provided  by  BHEL,  if  any)  MMRs,  handing  equipment  for  timely
completion of total work as per contract. For project requirement, some activities may
have to  pre-pone;  and  in  such  cases the successful  bidder  may have to  deploy
additional T&Ps. Accepted rates shall be inclusive of all above requirements.

25.4 In the event of any failure on the part of successful bidder and as a result, progress of
work suffers, BHEL may at their discretion, also terminate the contract on this ground
and take out  any  or  whole  amount  of  the contract  from the scope of  successful
bidder.  In  line  with  this,  in  the  event  of  failure  of  successful  bidder  to  deploy
necessary & sufficient T&Ps, BHEL also reserve the right to arrange the same,  in
case progress of work is suffered, at the risk & cost of successful bidder including
transportation  cost  of  same from any  of  BHEL site/  other  agency &  charges,  as
applicable, shall be deducted from successful bidder’s RA bill, Decision of BHEL in
this regard will be final & binding on successful bidder.

25.5 The successful bidder shall mobilize T&Ps, as per contract/ mutually agreed schedule
at site to meet the project requirement. Successful bidder will have to give advance
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intimation & certification regarding capacity etc. prior to dispatch of major equipment.
25.6 Timely deployment of adequate quantity of T&P is the responsibility of the successful

bidder. The successful bidder shall be prepared to augment the T & P at short notice
to match the planned program and to achieve the milestones.

25.7 Successful bidder shall maintain and operate his tools and plants in such a way that
major breakdowns are avoided. In the event of major breakdown, successful bidder
shall make alternative arrangements expeditiously so that the progress of work is not
hampered.

25.8 For welding, use of welding generators/ rectifiers only is permitted.
25.9 The successful bidder at his cost shall carry out periodical testing of his construction

equipment  and  calibration  of  measuring  instruments  (MMRs)  and  tests.  Test/
calibration certificates shall be furnished to BHEL. MMRs shall be calibrated only at
accredited laboratory  as  per  the  list  available  with  BHEL  or  any  other  laboratory
approved by BHEL.

26.0 CLEANLINESS
26.1 The successful bidder shall be responsible for keeping the entire area allotted to him

clean and free from rubbish, debris etc. during the period of contract. The successful
bidder  shall  employ  enough number  of  special  personnel  to  thoroughly  clean his
work-area at least once in a day. All such rubbish and scrap material shall be stacked
or disposed in a place to be identified by BHEL/ customer. Materials and stores shall
be so arranged to permit easy cleaning of the area. In areas where equipment might
drip oil and cause damage to the floor surface, a suitable protective cover of a flame
resistant, oil proof sheet shall be provided to protect the floor from such damage.

26.2 Similarly,  the labor  colony,  the offices and the residential  areas of  the successful
bidder’s  employees  and  workmen  shall  be  kept  clean  and  neat  to  the  entire
satisfaction of BHEL/ customer. Proper sanitary arrangements shall be provided by
the successful bidder, in the work-areas, office and residential areas of the successful
bidder.

27.0 REPORTING DAMAGES AND CARRYING OUT REPAIRS
27.1 Checking all components/ equipment at siding/ site and reporting to transport and/ or

insurance  authorities  of  any  damages/  losses  will  be  in  the  scope  of  successful
bidder.  Necessary  assistance  for  verification/  survey  and  lodging  claims  with
underwriters and follow up to logical conclusion will also be part of this tender.

27.2 Successful  bidder  shall  render  all  help  to  BHEL in  inspection  including  handling,
opening packages,  re-packing,  re-stacking,  assessing and preparing estimates for
repairs of components damaged during transit, storage, erection, commissioning and
preparing estimates for fabrication of materials lost/ damaged during transit, storage
and erection. Successful bidder shall help BHEL to furnish all the data required by
railways, insurance company or their surveyors.

27.3 Successful bidder shall report to BHEL in writing any lost/ damages to equipment/
components during drawl of the materials from stores, in transit to site and unloading
at a place of work and during erection & commissioning. The above report shall be as
prescribed by BHEL site. Any consequential loss arising out of noncompliance of this
stipulation will be borne by successful bidder.

27.4 Successful  bidder shall  carry out fabrication of any material  lost/  damages as per
Instructions from BHEL.

27.5 BHEL, however, reserve the right to award or not to award to successful bidder any of
the rectification/ rework/ repairs of damages and also fabrication of components.

27.6 All the repairs/ rectification/ rework of damages and fabrication of materials lost, if
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any, shall  be carried out by a separately identifiable gang for certification of man-
hours. Daily log sheets should be maintained for each work separately and be signed
by  successful  bidder’s  representative  &  BHEL.  Signing  of  log  sheets  does  not
necessarily mean acceptance of these as extra works for payment purpose.

27.7 All rectification, repairs, reworks and fabrication of components lost, which are minor
and incidental to erection work (consuming up to 50 man-hours on each occasion)
shall be treated as part of work without any extra cost.

27.8 In case the repairs/ rectification/ rework and fabrication of materials lost, the work has
been done by more than one agency including successful bidder, payment towards
extra charges will be on pro-rata basis and decision of BHEL in this regard is final &
binding on the successful bidder.

28.0 FACILITIES TO BE PROVIDED BY THE SUCCESSFUL BIDDER
28.1 All tools and tackles, machinery, equipment, instruments required for the work have

to be arranged by the successful bidder including its transportation before and after
work and including storage, insurance etc. 

28.2 Successful  bidder  shall  provide all  the necessary scaffolding materials,  temporary
structures, as may be required and necessary safety devices etc.

28.3 The T&P to be arranged by the successful bidder shall be in proper working condition
and their operation shall not lead to unsafe condition. The movements of cranes, and
other equipment should be such that no damage/ breakage occurs to foundations,
other equipment, material, property and men. All arrangements for the movement of
the T&P, etc, shall be the successful bidder’s responsibility. Valid test certificate of all
the applicable T&Ps are required to be produced at the time of deployment.

28.4 The successful bidder shall arrange adequate nos. of wooden sleepers /steel plates
for compaction of approach for crane movement and material stacking near work site
failing which BHEL may get the same done at their risk & cost.

28.5 Temporary toilet  blocks  are to be constructed/fabricated at  different  elevations  of
boiler  & boiler  work area,  material  pre-assembly yard,  etc.  for  maintaining proper
sanitation.

29.0 RESPONSIBILITIES WITH REGARD TO EMPLOYMENT OF LABOUR, ETC
29.1 Successful bidder shall also comply with the requirements of local authorities (Govt.

of Bangladesh) with regard to employment of labours/workers at project site.

They shall comply with any other statutory requirement/ local authority requirement
such as  police verification of antecedents of the workmen, staff, etc. with regard to
employment of labours/workers at project site.

29.2 BHEL/ customer may insist for witnessing the regular payment to the labour. They
may  also  like  to  verify  the  relevant  records  for  compliance  with  statutory
requirements. Successful bidder shall enable such facilities to BHEL / Customer. 

29.3 It  is  the  responsibility  of  the  successful  bidder  to  arrange  gate  pass  for  all  his
employees, T & P etc. for entering the project premises.  Necessary coordination with
customer officials is the responsibility of the successful bidder. Successful bidder to
follow all the procedures laid down by the customer for making gate passes. where
permitted, by customer/ BHEL, to work beyond normal working hours, the successful
bidder  shall  arrange  necessary  work  permits  for  working  beyond  normal  working
hours.

29.4 If at any time during the execution of work, it is noticed that the work is suffering on
account  of  non-availability/shortfall  in  provision  of  resources  from  the  successful
bidder’s side BHEL will make suitable alternate arrangements at the risk and cost of
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successful  bidder.  The  expenditure  incurred  with  overheads  thereby  shall  be
recovered from the successful bidder.

29.5 The  successful  bidder  shall  deploy  all  the  skilled/semiskilled/  unskilled  labour
including  highly  skilled  workmen  etc.  These  workmen  should  have  previous
experience  on  similar  job.  They  shall  hold  valid  certificates  wherever  necessary.
BHEL reserves the right to insist on removal of any employee of the successful bidder
at any time if he is found to be unsuitable and the successful bidder shall forthwith
remove him.  Successful  bidder  should  furnish  a tentative  deployment  plan of  his
manpower as required in GCC. Also the actual deployment will be so as to satisfy the
project schedule of erection and commissioning.

29.6 It is the responsibility of the successful bidder to engage his workmen in shifts and or
on overtime basis for achieving the targets set by BHEL. This target may be set to
suit BHEL ’s commitments to its customer or to advance date of completion of events
or due to other reasons. The decision of BHEL in regard to set the erection and
commissioning targets will be final and binding on the successful bidder.

29.7 Successful bidder shall deploy only qualified and experienced engineers/ supervisors.
They shall have professional approach in executing the work. 

29.8 The  successful  bidder's  supervisory  staff  shall  execute  the  work  in  the  most
professional manner in the stipulated time. Accuracy of work and aesthetic finish are
essential part of this contract.  They shall be responsible to ensure that the assembly
and  workmanship  conform  to  dimensions  and  tolerances  given  in  the
drawings/instructions given by BHEL engineer from time to time.

29.9 The supervisory staff employed by the successful bidder shall ensure proper outturn
of work and discipline on the part  of  the labour put on the job by the successful
bidder. Also in general they should see that the works are carried out in a safe and
proper manner and in coordination with other labour and staff employed directly by
BHEL or other successful bidders of BHEL or BHEL 's client. 

29.10 If at any time, it is found that the successful bidder is not in a position to deploy the
required engineers/supervisors/workmen due to any reason,  BHEL shall  have the
option to make alternate arrangements at the successful bidder’s risk and cost.

30.0 RECONCILIATION OF BHEL ISSUED MATERIALS
30.1 Successful bidder shall submit a reconciliation statement of material s issued to them,

once in two months. The same may be submitted along with RA bill. 
30.2 Successful bidder shall properly account for the material issued to them as specified

herein to the satisfaction of BHEL certifying that the balance material are available
with successful bidder’s custody at site.

31.0 METHOD OF MEASUREMENT
31.1 Where payment is to be made on the basis of weight, the weight per unit given in the

BHEL document only shall be taken in to consideration. In case such information is
not  available  in  BHEL  documents,  then  the  latest  relevant  Indian  Standards/Any
international standard in this regard may be applied.

31.2 Spares, surplus quantity, erection contingency materials will not be paid for unless
the same has been consumed in place of regular item of measurable work as per the
rate schedule.

31.3 Where the payment  is  made on the basis  of  item rate,  actual  executed  quantity
measured jointly shall only be paid for.

31.4 It  is  clarified that  as far  as weight  constituted by welding consumables and other
consumables supplied by BHEL as well as by successful bidder, shall be ignored for
payment purpose.
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31.5 BHEL’s  decision  regarding  stage  of  payment  corresponding  to  progress  of  work,
calculation of weight, etc will be final & binding on successful bidder.

31.6 Void
31.7 Void .

32.0 INSURANCE
32.1 It  is  the entire responsibility  of  successful  bidder  to insure their  workmen against

accident  &  injury  while  at  work,  as  required  by  relevant  rules  and  to  pay
compensation,  if  any,  to their  workmen as per  workmen's  compensation act.  The
successful bidder shall also insure their staff against accident/ injury.

32.2 The successful bidder shall take insurance cover for all materials, tools & plants, etc,
required to be provided & deployed for the job.

32.3 The insurance coverage has to be taken prior to start of work and successful bidder
shall  make  the  policy  available  to  Construction  Manager,  BHEL  for  necessary
verification  before  start  of  work.  However,  irrespective  of  such  verification/
acceptance,  sole  responsibility  to  maintain  adequate  insurance  cover  at  all  times
during the period of  contract  shall  lie  with successful  bidder.  Regarding aforesaid
insurance cover, successful bidder shall directly deal with the insurance company for
all matters regarding the insurance in their scope.

32.4 BHEL/  customer  shall  arrange comprehensive  insurance policy  for  total  supply  &
services  for  main  equipment/  system covering  transit  risks  & loss,  destruction  or
damage during handling at site, storage, civil work, erection, testing, commissioning,
etc. up to trial operation/ completion of unit(s) including theft, sabotage, fire, lightning
and other natural calamities.

32.5 Successful  bidder  shall  timely  intimate  despatches/  discrepancy  during  contract
operation,  to  the  underwriter.  Name  of  the  underwriter  and  Policy  No  shall  be
intimated in due course of time.

32.6 Successful bidder shall be responsible for timely submission of loss/ damage/ theft to
the underwriter,  assistance in  lodging & settlement of  claim for  losses/  damages/
theft/ lodging of FIR with police. Any consequential loss arising out of non-compliance
of this stipulation will be borne by successful bidder.

32.7 Successful bidder will take necessary precautions/ due care to protect the material at
project site, while in their custody from any damage/ loss till the same is handed over
to BHEL/ customer at project site.  For lodging/ processing of insurance claim, the
successful  bidder  will  submit  necessary  documents.   BHEL  reserve  the  right  to
recover  the  loss  from the  successful  bidder  in  case the damage/  loss  is  due  to
negligence/  carelessness on the part  of  the successful  bidder.  In case of  theft  of
material under successful bidder's custody, the same shall be reported to police by
the  successful  bidder  immediately  and  copy  of  FIR  and  subsequently  police
investigation  report  shall  be  submitted  to  BHEL/  customer  for  taking  up  with
insurance.  However  this  will  not  relieve the successful  bidder  of  their  contractual
obligation for the materials in their custody.

32.8 In case the damage/ loss/ theft of materials are attributable to negligence/ failure in
discharging the duties and obligations of the successful bidder, the expenses incurred
for repair/ replacement of such components in excess of the amount realized from the
underwriters,  limited  to  Normal  Excess (Deductible  Franchise)  shall  be  recovered
from the successful bidder.
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32.9 In  case  the  claim  is  summarily  rejected  by  the  underwriters  due  to  WILFUL
NEGLIGENCE  of  successful  bidder,  the  entire  cost  of  repair/replacement  will  be
recovered from successful bidder.

32.10 It will be responsibility of successful bidder to replenish the items lost/ damaged in
time without hampering the schedule of work and without waiting for settlement of
insurance claim. Amount received from the underwriters on settlement of insurance
claim shall be passed on to successful bidder as and when available.

32.11 Other conditions of Insurance shall be as per relevant clause of GCC.
33.0 COMPLETION PERIOD
33.1 The entire work of erection up to handing over of unit shall be completed within a

period of 75 days from the date of start of work (SOW). 
33.2 The successful bidder shall arrange to mobilise and start the erection work within 3

days from the date of written notice/intimation by BHEL.
33.3 The actual date of start of work will be certified by Construction Manager, BHEL after

adequate mobilisation of manpower, T&P by successful bidder. This certificate date
will be deemed as start of work at site for purpose of the contract time schedule.

33.4 The work under the scope of contract will be deemed to be completed in all respects
only when all the components are erected and handed over. The decision of BHEL
shall be final and binding on the successful bidder.

34.0 CONSTRUCTION SCHEDULE:  Void
34.1
34.2

34.2.1
34.2.2
34.2.3
34.2.4
34.2.5
34.2.6
34.2.7
34.2.8
34.2.9
34.2.10
34.2.11
34.3
34.4
34.5
35.0 CERTIFICATE TOWARDS COMPLETION

The work under the scope of the successful bidder shall be deemed to have been
completed in all  respects only when so certified by BHEL/  owner. The decision of
BHEL in this regard shall be final and binding on the successful bidder. 

36.0 EXTENSION OF TIME FOR COMPLETION
36.1 If the completion of work as detailed in the scope of work gets delayed beyond the

contract/ completion period, the successful bidder shall request for an extension of
the contract and BHEL at its discretion may extend the contract.

36.2 Based on the reviews jointly signed, the works balance at the end of original contract
period less the backlog attributable to the successful bidder shall be quantified, and
the number of months of ‘Time extension’ required for completion of the same shall
be jointly worked out. Within this period of ‘Time extension’, the successful bidder is
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bound to complete the portion of backlog attributable to the successful bidder. Any
further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension
shall be worked out similarly.

36.2 However  if  any  ‘Time  extension’  is  granted  to  successful  bidder  to  facilitate
continuation  of  work  &  completion  of  contract,  due  to  backlog  attributable  to
successful bidder alone, then it shall be without prejudice to the rights of BHEL to
impose penalty/ LD for the delays attributable to successful bidder, in addition to any
other actions BHEL may take at the risk and cost of successful bidder.  

36.3 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources to be deployed
by the successful  bidder  as  per  specified  format.  Review of  the  programme and
record of shortfall shall be done.

36.4 During the period of ‘Time extension’, successful bidder shall maintain their resources
as per mutually agreed program

36.5 At the end of total work completion as certified by BHEL engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Successful bidder,
(ii)  Force  majeure  conditions,  and  (iii)  BHEL,  shall  be  worked  out  and  shall  be
considered to be exhausted in the same order. The total period of time extensions
shall be the sum of (i), (ii) and (iii) above and shall be equal to period between the
scheduled date of completion and the actual date of completion of contract. LD shall
be imposed/ levied for the portion of time extensions attributable to successful bidder
and recoverable from the dues payable to the successful bidder.  

37.0 INTEREST BEARING RECOVERABLE ADVANCE/ MOBILISATION ADVANCE
Not applicable for this tender.

38.0 OVER RUN CHARGES (ORC)
BDT 20,000/- per day for inability to work due local weather conditions like heavy rain
etc.,  act  of  God  and  other  reasons  non-attributable  to  the  vendor,  subject  to
availability  of  manpower  as  per  clause  no  16.4  of  TCC.  Daily  log  of  manpower
present will be recorded by BHEL. If vendor fails to bring manpower as per clause no
16.4  of  TCC  on  daily  basis,  each  day  of  where  total  working  Manpower  is  not
available in full will be nullified against eligible ORC days.

39.0 REVISION ON ACCEPTED CONTRACT RATE
Not applicable in this tender.

40.0 PRICE VARIATION CLAUSE/ ESCALATION
Not applicable in this tender.

41.0 EXTRA/ ADDITIONAL ITEMS OF WORK
Not applicable in this tender.

42.0 SECURITY DEPOSIT, PERFORMANCE BOND & FINAL BILL
Not applicable in this tender.

42.3.2.1 Final bill.
42.3.2.2 Measurement  for  final  bill  signed,  jointly  signed  by  BHEL  &  successful  bidder’s

representative.
42.3.2.3 Statement having cumulative joint  measurement for  the contract,  jointly  signed by

BHEL & successful bidder’s representative.
42.3.2.4 Claim by successful bidder for refund of security deposit.
42.3.2.5 Jointly signed material reconciliation statement.
42.3.2.6 Statement of payment received from BHEL – Bill wise (Including RA/ PVC/ ORC/ rate

revision/ extra work).
42.3.2.7 No claim certificate by successful bidder.
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42.3.2.8 Clearance certificates wherever applicable, viz clearance certificates from customer,
various  statutory  authorities,  like  Labour  Department,  PF  Authorities,  Commercial
Department, etc.

42.3.2.9 Notarized Indemnity Bond as per prescribed format.
43.0 TAXES, DUTIES, ETC
43.1 IMPORT DUTIES: Deleted
43.2.0 BANGLADESH VAT 
43.2.1 The Bidder shall submit copy of VAT registration Certificate Musak-2.3, TIN

Certificate, Trade License to the BHEL site office immediately after receiving the
Order but before raising the first Tax Invoice against this tender.

43.2.2 The subject job shall be a Construction Job . As per the provisions laid down 
U/S49(5) of Bangladesh VAT Act 2012,Output Services of the Bidder shall attract 
ZERO ( 0 ) VAT. Thus BHEL shall not do any VDS. Hence Bidder shall not load any 
VAT on Output Services.

43.2.3 Adequate  documents  for  not  charging/  claiming  VAT  from  BHEL  shall  be  made
available to the Bidder.

43.2.4 The bidder shall raise Tax Invoice (Challan Patra) as per Rule 40(d)(v) (Musak-6.3)
of the Bangladesh VAT and supplementary Duty Rule,2016 mentioning Name,
Address and VAT Registration Number of BHEL site office.

43.2.5 Bidder shall note that the Tax Invoice complying with Rule 40(d)(v) 
of the Bangladesh VAT and supplementary Duty Rule,2016 must 
contain the ‘Bill to’ and ‘Ship to’ details as below: BHEL Bangladesh 
VAT Regn. No. 000761853-0208
Bharat Heavy Electricals Limited Power Sector Eastern Region, 
2x660 MW Maitree Super Thermal Power Project, Moidara 
Village,Rampal Upazila, Bagerhat District, Banglades.

43.2.6 Bidders shall quote price excluding Bangladesh VAT envisaging VAT exemption on
the same. In this connection, please note that VAT, if and as applicable, on Bidders
Quoted Price and in case BHEL is unable to provide exemption documents shall be
payable extra. In such case, bidder shall submit self-certified copy of the Treasury
Challan and / or self-attested copy of the Current Account (Musak-18) along with the
Tax Invoice as an evidence of payment of output tax claimed from BHEL. 

43.2.7 Value Added Tax Deduction at Source: 
BHEL will not deduct any VAT from Bidder’s Gross Bill and such bidder need not to
load any Output VAT in Bidder’s quoted price. 

43.3 INCOME TAX DEDUCTION AT SOURCE: 
43.3.1 Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work.

Advance Income Tax (AIT) under the Income Tax Ordinance,1984(and rules made
thereunder) shall be deducted at prevailing rates on Gross Invoice value from the bills
unless  Exemption  Certificate  from  the  appropriate  authority/  authorities  is/  are
furnished under Income Tax Laws of Bangladesh 

43.3.2 Since  payment  shall  be  made  in  Bangladesh.  Bangladesh  Income  Tax  shall  be
deducted, as is applicable.

43.3.3 The Bidder shall carry out their own tax diligence to get acquainted with the relevant
rules and regulations of Bangladesh pertaining to the subject job. 

43.3.4 The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and
all other related places outside Bangladesh in connection with this contract and BHEL
will not bear any such liability.
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43.3.5 Except otherwise mentioned above bidder shall quote their rates/ price inclusive of all
taxes, duties, Cess, any State or Central Levy, social security contribution and other
Taxes  in  or  outside  Bangladesh  (but  excluding  Bangladesh  VAT)  in  line  with
provisions as mentioned above etc.  together with variation thereto during contract
period including extension, if any. BHEL shall not release any additional payment in
this regard. 

43.3.6 New tax & duties, if imposed subsequent to latest due date of offer submission, as
per NIT & TCN, as applicable, by statutory authority after due date of submission of
latest price offer and within the contract period including extension, if any (provided
reason for extension is not attributable to vendor), shall be reimbursed by BHEL at
actual on production of relevant  supporting document to the satisfaction of BHEL.
However, the vendor shall obtain prior approval from BHEL before depositing new
taxes & duties. Benefits and/or abolition of all existing taxes must be passed on to
BHEL against new Taxes, if any, proposed to be introduced at a later date. 

44.0 TERMS OF PAYMENT
44.1 Successful bidder shall submit RA bill once in a month at the end of each month.  as

per billing break-up of the tender. The measurement will be taken by BHEL engineer
as per relevant clause of GCC and certify regarding the actual work executed in the
measurement book and bills for work.

44.2 Progressive payment shall  be made by BHEL against  successful  bidder’s  RA bill,
complete  &  correct  in  all  respects  accompanied  by  BHEL  engineer’s  certified/
measurement sheet, jointly signed; requisite statutory certificates, certified by BHEL;
within 60 days of submission of the bill.

44.3 However, no extra payment shall be made in the event of deferment in payment.
44.4 For all items of work as per the break-up, interim payment shall be limited to 95 % of

the gross value of  interim bill.  Balance 5 % shall  be payable along with final  bill.
However, this 5 %, retained from each RA bill, may be released against submission
of a separate bank guarantee as per Performance Bank Guarantee format, to be kept
valid till final bill & guarantee period, subject to (i) Receipt of certificate that all works
are  completed  in  all  respects;  (ii)  Reconciliation  of  materials/  T&P/  MMR;  (iii)
Completion of final bill formalities and (iv) Handing over to BHEL/ customer.

44.6 Each RA bill  shall  accompany with latest agreed & jointly signed L-3/ construction
schedule, as enumerated in this tender.

44.7 All admissible recovery/ adjustment, etc. shall be made from interim payable amount.
45.0 BIILING BREAK-UP
45.2 Out of above break up for progressive payment, 5% will be retained from each RA bill

which will be released on completion of guarantee period. However, this 5% payment
can be released against  submission of  performance bank guarantee valid  for  the
guarantee  period  as  stated  above  in  prescribed  proforma  subject  to  receipt  of
certificate that all works are completed in all respects. Submission of bank guarantee
towards performance guarantee is separate and the bank guarantee towards security
deposit cannot be utilized for this purpose. The security deposit will be refunded as
per GCC.

45.3 BHEL, at their discretion, may further split up above percentages and effect payment
to suit  the site condition,  cash flow requirement and according to the progress of
work.

45.4 The billing break-up is drawn for progressive payment and shall not be construed as
the value/ price of corresponding item, unless otherwise decided by BHEL.

46.0 RETENTION AMOUNT
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46.1 Shall be as per as per terms of payment/ billing schedule of this volume.
46.2 No retention will be affected on successful bidder’s bills for extra/ additional item of

works.
47.0 LIQUIDATED DAMAGE
47.1 If  the successful  bidder fail  to complete entire scope within completion period,  for

reasons  attributable  to  them,  BHEL  shall  have  the  right  to  recover  as  liquidated
damages (LD) a sum equivalent BDT 20,000/- for each day of delay.

47.2 INTERMEDIATE LD
Not applicable in this tender.

48.0 GUARANTEE 
Not applicable in this tender.

50.0 IDENTIFICATION  OF  CONTRACTOR'S  EMPLOYEES,  VEHICLES  AND
BUILDINGS

50.1 The  Contractor  shall  provide  each  of  his  employees  and  his  Subcontractor's
employees with a name tag bearing the picture, the name or initials of the employee,
a serial number and the name of the Contractor. Each employee shall wear his badge
visibly to the security personnel at any time.

50.2 All  vehicles  and  large  equipment  furnished  and  used  by  the  Contractor  or  his
Subcontractors  on  the  Work  shall  be  clearly  marked  with  the  Contractor's  or
Subcontractor's business name. The Contractor's offices, stores, depots and other
facilities shall also be clearly identified. The detailed requirements are defined in the
Safety Health and Environmental (SHE) Plan to be provided by the Contractor.

50.3 The Contractor shall be liable for and shall provide all aspects of security and security
measures for the Site, Employer’s site offices and Employer’s living accommodation,
including guard services, transfer organizations and transport etc.

50.4 Around-the-clock  security  presence  and  operational  routine  shall  be  maintained
throughout the year. Passes and temporary identification permits shall be issued and
examined  and  access  to  any  part  of  the  Site,  the  site  offices  and  living
accommodation shall be controlled and limited to those who have an authorization.

51.0 EXPATRIATE PERSONNEL
51.1 The Contractor shall submit to BHEL / Employer data of all personnel he intends to

bring into Bangladesh for the performance of the Work. This data shall include the
name  and  present  address  of  each  person,  his  intended  assignment  and
responsibility in connection with the Work and a concise resume of his experience in
the type of work to which he will be assigned. This data shall be submitted to the
BHEL / Employer at least thirty (30) days prior to their expected arrival in Bangladesh.

51.2 Any  expense  associated  with  illness  of  the  Contractor's  personnel,  including
replacement thereof, shall be to the Contractor's account.

51.3 Costs  of  passports,  visas,  travel  documents,  inoculations  and  other  incidental
expenses  incurred  by  the  Contractor's  non-Bangladesh  employees  and  their
dependents  occasioned  by  travel  to  and from Bangladesh  shall  be  borne by  the
Contractor.

51.4 All  accommodations  and  amenities  for  the  Contractor’s  personnel  and  families
(including  all  staff  and  labour)  must  be  provided  by  the Contractor,  and  BHEL  /
Employer shall not have any liability for the same.

52.0 BANK DETAILS
52.1 VOID
52.2 VOID.
53.0 LAWS AND REGULATIONS
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53.1 The Successful bidder agrees and acknowledges that:
53.1.1 He and their respective employees,  servants, consultants and agents abide by all

Applicable Law,              
(i) relating to the performance of the Work; 
(ii) by all rules and regulations of those Governmental Authorities who have control or
jurisdiction over the Site or the countries where the Successful bidder may reside or
perform work, directly or indirectly under this Contract (including the timely payment
of any and all fees, assessments, or other governmental charges and registrations
with  relevant  agencies  or  other  Governmental  Authorities  required  in  connection
therewith) and;
(iii) with the terms and conditions of any Authorizations.

53.1.2 Successful bidder represents that it is fully aware of all of the Applicable Laws, terms
and  conditions  of  any  Authorizations,  business  practices  and  plant  rules  and
regulations which must be complied with when performing the Work.

53.1.3 Successful bidder shall furnish to Employer and Engineer,  promptly upon request,
such  information  concerning  Successful  bidder,  their  respective  employees,
consultants, servants and agents as the Employer or Engineer may be required to
furnish to any applicable Governmental Authority.

53.2 Without prejudice to the generality of the foregoing:
53.2.1 The Successful bidder shall observe, comply with and respect Bangladesh laws, rules

and regulations and shall not interfere with Bangladesh political or religious affairs
either directly or indirectly.

53.2.2 The  Successful  bidder  shall  comply  with  such  other  rules  and  regulations  as
Employer  and  the Engineer  may  establish  from time to  time  with  respect  to  the
construction work and personnel employed by the Successful bidders provided such
rules and regulations shall not modify any of the Contract.

53.2.3 The  Successful  bidder  shall,  in  all  dealings  with  its  labor,  pay  due  regard  to  all
recognized festivals, official holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor.

53.2.4 The Successful bidder shall not give or barter or otherwise dispose of, to any person
or persons, any arms or ammunition of any kind, or permit the same as aforesaid.

53.2.5 In the event of any outbreak of illness of an epidemic nature the Successful bidder
shall comply with and carry out such regulations, orders and requirements as may be
made by the Government of the People's Republic of Bangladesh or the local medical
or sanitary authorities, for the purpose of dealing with and overcoming the same.

53.3 Compliance
53.3.1 Successful bidder shall ensure that its employees, servants, consultants and agents

abide by all Applicable Law, relating to the performance of the Work and by all rules
and regulations of those Governmental Authorities and persons who have control or
jurisdiction over the Site
(including  the  timely  payment  of  any  and  all  fees,  assessments,  or  other
governmental  charges  and  registrations  with  relevant  agencies  or  other
Governmental Authorities required in connection therewith) and with the terms and
conditions of any Authorizations.

53.3.2 Successful bidder represents that it is fully aware of all of the Applicable Laws, terms
and conditions of  the Authorizations,  consents, business practices and plant  rules
and regulations which must be complied with when performing the Work.

53.3.3 Successful bidder shall furnish to the BHEL / Employer, promptly upon request, such
information concerning its employees, consultants, servants and agents as BHEL /
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Employer may be required to furnish to any applicable Governmental Authorities.
53.4 Related Compliance Obligations
53.4.1 The Successful bidder shall Take all reasonable care that the Work is performed with

the minimum possible impact on the environment and local community in respect of
land and occupants affected by or adjacent to the Work.

53.4.2 The  Successful  bidder  shall  have  responsibility  prior  to  Provisional  Acceptance
Certificate for administration and co-ordination with the Governmental Authorities, as
necessary, of any testing or the taking of any other action necessary to demonstrate
the  Work’s  compliance  with  all  Applicable  Laws,  as  well  as  the  Authorizations,
Consents,  as  maybe  required  for  or  issued  in  connection  with  the  development,
construction, erection and operation of the Works.

53.4.3 The  Successful  bidder  shall  provide  BHEL  /  Employer  with  a  copy  of  all
communications  with  any such authorities  and at  least  five (5)  days  prior  written
notice to BHEL / Employer in respect of any meeting with any such authorities (with
Successful  bidder  responsible  for  obtaining  all  necessary  permissions  for  the
attendance of a representative of BHEL / Employer at any such meeting).

53.4.4 The Successful bidder shall carry out its obligations under this Contract so as not to
cause or contribute to any breach by, or violation of, Employer of any Applicable Law,
consent or Authorization.

53.5 Permits and Licenses
53.5.1 Successful  bidder  shall  obtain  and  maintain  all  consents,  permits  and  licenses

(“Consent”) which are required by Applicable Law for the performance of the Work
and to allow Successful bidder to perform and complete the Work in accordance with
the Contract Schedule (irrespective of whether the same are required to be procured
in the name of Successful bidder or Employer), other than the Authorizations.

53.5.2 Specifically,  where  an  Consent  by  its  very  nature  can  only  be  procured  by  the
Employer (BIFPCL), the Employer shall at the Successful bidder’s request, execute
such documents and complete such formalities as are necessary for presentment of
the application  or  other Consent  related documents to the relevant  Governmental
Authority  or  other  person.  However,  the  foregoing  shall  in  no  circumstances  be
construed as (i)  relieving the Successful  bidder from his obligations under Clause
23.3.1 for which he shall remain primarily and fully responsible, or (ii) as imposing any
responsibility  on  the  Employer  in  respect  of  procurement  of  consents/  licenses/
approvals/ permits other than the Authorizations.

53.5.3 If  requested  by  Successful  bidder,  BHEL  /  Employer  shall  provide  reasonable
assistance  to  Successful  bidder  in  obtaining  and  maintaining  such  Consents.
Successful bidder shall not be entitled to any adjustment to the Contract Schedule or
the Contract Price or any other terms of this Contract relating to any delay or failure to
obtain or maintain any such Consents.

Employer  /BHEL  will  provide  reasonable  assistance  to  the  Successful  bidder  for
obtaining  any  required  authorization  and  export  licenses  for  exporting  tolls,
equipment, test equipment, and other Successful bidder’s Equipment, all of which are
and remain the property of the Successful bidder, from Bangladesh at the conclusion
of the Work.

53.6 SUCCESSFUL  BIDDER'S  RESPONSIBILITY  TO  GET  ACQUAINTED  WITH
BANGLADESH LAWS, IMPORT POLICY, ETC.
The Successful  bidder  shall  get  himself  acquainted  with  the relevant  Bangladesh
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Laws  as  well  as  the  import  policy  of  the  Government  of  People's  Republic  of
Bangladesh remaining in force regarding import of banned items, if any, during the
execution of the Contract. In case of import of any banned items and/or contraband
item, the consequential  liability shall  rest with the Successful bidder.  Similarly,  the
Successful bidder shall be responsible for any non-conformance of Bangladesh Laws
either by its own employees during execution of the Contract.

54.0 CONTRACT PRICE
54.1 Bidder shall quote their price as per the format of Volume-III, price schedule (Latest

revision) only.
54.2 VOID
54.3 Quantities  of  the  various  items mentioned  in  the  price  schedule  (Volume-III)  are

approximate, based on very preliminary information and may vary to any extent or to
be deleted altogether. The accepted rates of each item will remain firm throughout the
period of execution including extension, for reasons whatsoever, as long as variation
in the total value of the work executed under any part of the this contract including
extra items, if any, but excluding any price variation, remains within +/- 30 % (Thirty
percent) of the awarded price as per LOI/ WO.

55.0 OTHER TERMS
55.1 The  contractor  shall  provide  signed  ‘Certificate  of  Declaration  for  Confirming  the

Knowledge of Site Conditions, Laws and Regulations’ as per attached format on its
letter head along with the offer.

55.2 Applicable Law or Law with respect to any person, shall mean any law, legislation,
statute, act, by-laws, rule, regulation, ordinance, order, decree, protocol, notification,
policy,  by-law,  administrative  guideline,  ruling,  instruction,  directive,  code,
requirement, consent, license, approval, permit, judgment, court order, treaty or any
interpretation  thereof  by  any  Governmental  Authority  or  person  acting  under  the
authority of any Government Authority and / or of  any statutory authority, whether in
effect as on the Contract Date or thereafter, as applicable to such person.

55.3 Customer  shall  mean  the  Bangladesh  –India  Friendship  Power  Company  (Pvt.)
Limited (BIFPCL), having its office at Level 17, Barak Unique Height, 117, Kai Nazrul
Isam Avenue, Eskaton Garden, Dhaka, Pin 1217, Bangladesh.  

55.4 Engineer  or  Consultant  shall  mean M/s.  FICHTNER GmbH &  Co.  KG,  Stuttgart,
Germany or such other engineer or consultant, as may be appointed from time to
time by Customer and who is  acting  on behalf  of  Customer  as  Engineer  for  the
purpose of the Contract with Customer and includes such other person (if any) to who
the Engineer’s authority may have been lawfully delegated pursuant to the Contract
with Customer.

55.5 Governmental Authority shall mean, in respect of a country, the government (Central,
State  and  local)  or  any  ministry,  directorate,  department  or  political  sub  division
thereof  and  any  person  exercising  executive,  legislative,  judicial,  regulatory  or
administrative  functions  of  or  pertaining  to  government  or  law  or  any  other
governmental  entity,  instrumentality,  agency,  authority,  corporation,  committee  or
commission under the direct or indirect control of any such government. 

55.6 Site means the Project Site at Rampal, District Bagerhat, Bangladesh, all off-site and
lay down areas, jetty, intake water system, ash dyke and other locations where all or
any  part  of  the  work  is  to  be  executed  under  the  scope  of  work  of  BHEL  in
accordance with the Contract with Customer. 

55.7 The Contractor  shall  provide and employ in  connection  with  the execution  of  the
Works : 
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55.7.1 Only  such technical  assistants  as  are  skilled  and  experienced  in  their  respective
trades and such sub-agents, foremen and leading hands as are competent to give
proper supervision to the Work they are required to supervise.

55.7.2 Such skilled,  semi-skilled and unskilled labour as is necessary for the proper and
timely execution of the Works. To the extent possible,  the Contractor shall deploy
unskilled labour from the local populations.

55.7.3 Child Labour: The Contractor shall not employ any child to perform any work that is
economically  exploitative,  or  is  likely  to  be hazardous to,  or  to  interfere with,  the
child's education, or to be harmful to the child's health or physical, mental, spiritual,
moral, or social development in compliance with the applicable labor laws and other
relevant treaties ratified by the government.

55.7.4 Working Time: No work shall be done on legal Bangladesh holidays or at times other
than the regularly established working hours without the written approval of BHEL/
Owner  (BIFPCL)  and/  or  Engineer  (Fichtner),  which  shall  not  be  unreasonably
withheld. However, work necessary in case of emergencies or for the proper case,
receipt, unloading, transporting, maintenance, and protection of equipment or finished
work may be done without prior approval.

This requirement shall not preclude the Contractor's use of scheduled overtime work
and such work may be established by the Contractor, as a regular procedure, with the
written  permission  of  BHEL/  Owner  (BIFPCL)  and/  or  Engineer  (Fichtner);  such
permission, however, may be revoked at any time by BHEL/ Owner (BIFPCL) and/ or
Engineer  (Fichtner)  if  the  Contractor  fails  to  maintain  adequate  equipment  and
supervision for proper execution and control of the Work and all operations performed
there under.

55.7.5 The Contractor shall  comply with all  applicable relevant labour Laws including the
Bangladesh  Labour  Act  2006  and  the  Bangladesh  Labour  Rules  2015  to  the
Contractor’s  personnel  relating  to  their  employment,  health,  safety,  welfare,
immigration and shall allow them all their legal rights.

55.7.6 The Contractor  shall  be responsible for  obtaining all  necessary permits(s)  and /or
visa(s) from the relevant Governmental Authorities for the entry and deployment of
employees, representatives, labour, consultants and other personnel to be employed
on the Site into the country where the Site is located, and otherwise for ensuring all
due compliance with Applicable Laws with respect thereto.

55.7.7 The contractor shall arrange passports for all his employees, representatives, labour,
consultants  and  other  personnel.  BHEL  will  assist  Contractor  for  issue  of  Visa
including  multi-entry  visa  and other  permits  as  per  requirement  for  the  job/Work.
However,  the  Contractor  shall  arrange  for  attestation  of  certificates  and  other
documents required for travel arrangements, medical test as applicable and comply
with  other  formalities.   All  expenses  for  all  these  activates  will  be  borne  by  the
Contractor.

55.7.8 It  shall  be  the  responsibility  of  the  Contractor  to  pay  wages/  salaries  and  other
benefits to its employees / personnel engaged by it as per the agreement with them,
and in keeping in line with the Local laws in Bangladesh. The Contractor shall submit
the Construction Manager, BHEL Maitree Project, Bangladesh regularly, the details /
Statement of wages/ salaries and other benefits paid to its employees / personnel in
India /Back home, besides wages / salaries and other benefits paid in Bangladesh.

55.7.9 The Contractor,  in particular,  shall  provide proper accommodation to his labourers
and arrange proper water supply, conservancy and sanitation arrangements at the
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site for all necessary hygienic requirements and for the prevention of epidemics in
accordance with relevant regulations, rules and orders of the government.

55.7.10 The Contractor, further in particular, shall pay applicable wages to his labourers, and
pay them in time. In the event of delay in payment BHEL may effect payments to the
labourers and recover the cost from the Contractor.

55.7.11 The Contractor  shall  at  all  times during the progress of  the Contract  use its best
endeavor to prevent  any unlawful,  riotous or  disorderly conduct  or behavior  by or
amongst its employees, representatives, labour, consultants and other personnel. 

55.7.12 The Customer and /  or  Engineer  or  BHEL after  notifying and discussion with the
Contractor,  be entitled to object  to and require the Contractor to remove forthwith
from the Work any person employed by the Contractor in or about the execution of
the Work who in the opinion of the Customer and / or Engineer or BHEL misconduct
himself  or is incompetent or  negligent  in the proper performance of his duties or
whose employment is otherwise considered by the Employer and / or Engineer to be
undesirable and such person shall not be again employed upon the Work without the
written  permission  of  the  Customer  and  /  or  Engineer  or  BHEL.  Any  person  so
removed form the Work shall  be replaced immediately  by a competent  substitute
approved by Customer  and / or Engineer or BHEL.  

55.7.13 All employees or representatives engaged by the Contractor in connection with the
performance of the Contract shall be under the complete control of the Contractor
and shall not be deemed to be employees of the BHEL or Customer , and nothing
contained  in  the  Contract  shall  construed  to  create  any  contractual  relationship
between any such employees, representatives  and BHEL  or Customer.  

55.8 Indemnification : Contractor shall protect, defend, indemnify and hold the Customer,
the Engineer, BHEL (and their respective officers, directors, employees, servants or
agents) (the “Indemnified Persons”) harmless from and against:

55.8.1 Any and all Losses arising directly or indirectly from or incurred by reason of the acts
or  omissions  of  any  of  Contractor  or  any  of  their  respective  officers,  directors,
employees, servants or agents in the performance of Contractor’s obligations under
the  Contract,  without  limitation,  whether  or  not  resulting  from  any  defect  in  or
condition  of  the  premises  on  which  the  Work  is  or  is  to  be  performed  or  any
equipment thereon,  including any such Losses arising from injury to  or  death or
damage to or loss of property.

55.8.2 Any and all Losses arising directly or indirectly from or incurred by reason of claims or
sanctions or penalties imposed by any Governmental Authorities or others for any
actual or asserted failure by any of Contractors or any of their respective officers,
directors,  employees,  servants  or  agents  to  comply  with  any  Applicable  Law  or
Authorizations or Consents or with any rules and regulations applicable to it or them
or to obtain or maintain any Consents.

55.8.3 Any and all  Losses arising directly or indirectly from or incurred by reason of any
failure of Contractor:

55.8.3.1 To pay any Taxes relating to income or any other Taxes required to be paid by such
person; 

55.8.3.2 To make any payments in respect of Taxes which are to be paid by such Person in
connection with the performance of its obligations relating to this contract or, in the
case of the Contractor, any Taxes which it is required to pay pursuant to the terms of
this Contract. 

55.8.3.3 To file tax returns as required by Applicable Laws or comply with reporting or filing
requirement under Applicable Law relating to Taxes; or nothing in this clause shall
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restrict any person’s right to contest the amount of any tax or other liability owned to a
competent authority provided such contest is bona fide and made in good faith;

55.8.4 Any  and  all  Losses  arising  directly  or  indirectly  from  or  incurred  by  reason  of
hazardous materials  introduced to the Site  or  any  other  location  by  any of  other
location  by  Contractor   or  any  of  their  respective  officers,  directors,  employees,
servants or agents in t the performance of the Work;

55.8.5 Any and all Losses arising directly or indirectly from or incurred by reason of non-
compliance with Applicable Laws by the Contractor or  any of their respective officers,
directors, employees, servants or agents including , without limitation , labour laws;
and 

55.8.6 Any and all  Losses arising directly or indirectly from or incurred by reason of any
accident  or  injury  to  any  workman  or  other  person  in  the  employment  of  the
Contractor. 

55.8.4 Contractor Obligation to Ensure 
55.8.4.1 The Contractor shall appropriately insure against such liability in compliance with all

Applicable Law and shall continue such insurance during the whole of the time that
any persons are employed by him/it on the Work and shall provide BHEL, Customer
or Engineer with a copy of such policy of insurance and the receipt of payment of the
current  premium or evidence that  it  has complied with the Applicable  Law in this
regard. 

55.8.4.2  All  accidents  shall  be  reported  by  the  Contractor  directly  to  the  appropriate
Governmental Authority as per Applicable Law remaining in force. 

55.8.4.3 Automobile Liability Insurance: Covering use of all vehicle use by the Contractor or its
Subcontractors (whether or not owned by them) in connection with the execution of
the Contract. 

55.8.4.4 Workers’  Compensation:  In  accordance  with  the  statutory  requirements  under
Applicable  Laws.  The  minimum  insurance  cover  for  personal  injury  or  death
insurance for the Contractor’s employees is as per the law and common practice in
Bangladesh.

55.9 Laws and Regulations : The contractor agrees and acknowledges that :
55.9.1 Contractor shall and shall ensure  their respective employees, servants, consultants

and agents abide by the all  Applicable Law, (i) relating to the performance of the
Work and (ii) by all rules and regulation of those Governmental Authorities who have
control or jurisdiction over the Site or the countries where the Contractor may reside
or  perform  work,  directly  or  indirectly  under  this  Contract  (including  the  timely
payment  of  any  or  all  fees,  assessments  or  other  governmental  charges  and
registrations  with  relevant  agencies  or  other  Governmental  Authorities  required in
connection therewith) and (iii) with the terms and conditions of any Authorizations. 

55.9.2 Contractor  represents that  it  is  fully  aware of  all  the  Applicable  Laws,  terms and
conditions of any Authorizations, business practices, plant and project Site rules and
regulations which must be complied with when performing the Work. 

55.9.3 Contractor shall  furnish to BHEL, Customer and Engineer,  promptly upon request,
such information concerning contract and their  respective employees,  consultants,
servants and agents as BHEL or Customer or Engineer may be required to furnish to
any applicable Governmental Authority.  

55.10 SIGN BOARDS
The Contractor shall provide one project/Work profile sign board for each site of the
size not exceeding 1 m x 2 m, and maintain them in good condition. All information on
the  signboards  will  be  written  in  English  and  Bengali.  The  signboards  will  be
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positioned on a steel frame as directed by the BHEL or Customer or Engineer. The
Contractor shall submit proposals for the materials of the signboards, the text layout
(in English and Bengali)  on an approved yellow background and installation of the
signboards on Site to BHEL for approval. Each sign board shall show:

a) the name of the Work 
b) the name of the Contractor 
c) all other details as required by the BHEL or Customer or Engineer

The Contractor shall maintain the sign boards and remove them on completion of the
Works or when instructed by the Engineer

55.11 Without prejudice to the generality of the foregoing : 
55.11.1 The Contractor shall observe, comply with the respect Bangladesh Laws, rules and

regulation and shall not interfere with Bangladesh political or religious affairs either
directly or indirectly. 

55.11.2 The Contractor shall comply with such other rules and regulation as Customer and
Construction  Management  may  establish  from  time  to  time  with  respect  to  the
Construction work and personnel employed by the Contractors provided such rules
and regulation shall not modify any of the Contract. 

55.11.3 The Contractor shall, in all dealings with its labour   employed on or connected with
the Contract, pay dues regard to all recognized festivals, official holidays, religious or
other  customs and  all  local  laws  and  regulation  pertaining  to  the employment  of
labour. 

55.11.4 The Contractor shall  not  give or barter  or  otherwise dispose of,  to any person or
persons, any arms or ammunition of any kind, or permit the same as aforesaid. 

55.11.5 In the event of any outbreak of illness of an epidemic nature the Contractor shall
comply with  and carry  out  such regulations,  orders and requirements as may be
made by the government of the People’s Republic of Bangladesh or the local medical
or sanitary authorities, for the purpose of dealing with and overcoming the same. 

55.12 Change in Laws and Regulation: Any law, regulations ordinance, order or by laws
having  the  force  of  law  is  enacted,  promulgated,  abrogated,  or  changed  in
Bangladesh,  which  shall  be  deemed  to  include  any  change  in  interspersion  of
application by the Competent Authority. 

55.13 While  bidder's  scope  include  deployment  of  all  resources,  like  T&P,  materials,
consumables,  manpower  including  supervision  etc  for  proper  completion  of  the
subject  job  and  no sub-contracting  for  execution  of  the  job  is  allowed  by  BHEL,
depending on project's requirement and on prior acceptance of BHEL, bidder may
associate  agencies  for  deployment  of  skilled/  un-skilled  manpower  only  for  site
execution. Bidder should arrange all  resources, like T&P, materials,  consumables,
supervision etc directly for the subject job.

55.14 Drawings  issued,  if  any,  are  for  tender  purpose  only.  No  additional  financial
implication will be entertained by BHEL at a later date on account of any alteration to
this.

55.15 Successful bidder shall provide temporary barricade all around the working area to
avoid any untoward incident, as per guideline of customer.

55.16 Successful bidder shall strictly comply with the HSE guidelines of BHEL & customer
and follow the Access Control System regarding security aspect of the project.

55.17 Any other non-conformity noticed w.r.t.  customer’s guidelines, but not listed in the
tender,  will  also  be  fined.  Decision  of  BHEL  in  this  regard  is  final  &  binding  on
successful bidder. For this purpose, it is prudent that bidder visit site prior to offer
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submission and get acquainted with local environment, customer’s guideline, etc. No
claim successful bidder, whatsoever, at a later date will be entertained by BHEL. The
amount will be deducted from bills of the successful bidder The amount collected on
the above will  be  utilized  for  giving award to  the employees  of  various  agencies
working at site who could avoid accidents by following safety rules and for improving
the  safety  at  site.  Such  award  will  be  decided  by  the  committee  consisting  of
employees of agencies working within the project and be awarded in presence of
BHEL representative.

55.18 Successful  bidder  shall  submit  indemnity  bond  after  receipt  of  LOI  towards
indemnifying BHEL of non-fulfillment of any statutory payments to authorities as per
prescribed format in line with customer’s format.

55.19 The  successful  bidder  shall  make  arrangement  at  their  own  cost  for  necessary
access to the work site from common access road.

55.20 The security and safety laws/ guidelines as applicable from time to time shall have to
be strictly  followed by th e successful  bidder.  For this  purpose,  it  is  prudent  that
bidder visit site prior to offer submission and get acquainted with local environment,
customer’s guideline, etc. No claim successful bidder, whatsoever, at a later date will
be entertained by BHEL.

55.21 For materials supplied by the successful bidder for the project, entry gate pass duly
signed & stamped, as per guidelines of  the project,  to be submitted positively for
record purpose.

55.22 The  contractor  shall  provide  signed  ‘Certificate  of  Declaration  for  Confirming  the
Knowledge of Site Conditions, Laws and Regulations’ as per attached format on its
letter head along with the offer.

55.23 No announcements,  press  releases,  handouts  or  photographs  for  publication  etc.
relating to this agreement/ purchase-order/ work-order or any part of the Supply/Work
shall be issued or released without BHEL's prior written approval.

55.24 All other term & conditions of this specification shall be governed by the pertinent
provisions of GCC and other volumes of this tender, as applicable.
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ANNEXURE – I

LIST OF T&P TO BE PROVIDED BY BHEL   ON SHARING BASIS   FREE OF HIRE CHARGE  

Not Applicable for this tender
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ANNEXURE – II

MAJOR CONSUMABLES TO BE PROVIDED BY BHEL FREE OF COST 

Not Applicable for this tender
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ANNEXURE – III
MAJOR TOOLS   &   PLANTS   AND   MMRs TO BE DEPLOYED BY SUCCESSFUL BIDDER  

    FOR   EACH PACKAGE  

SL
NO

DESCRIPTION OF EQUIPMENT CAPACITY MINIMUM QUANTITY

A T&P
1 3  phase  distribution  board  with

complete  set  up  for  drawl  of
construction power.

600 amp As per requirement

2 Electric cable for drawl & distribution
of construction power

As per requirement In BHEL’s scope

3 Semi-automatic welding m/c As per requirement Min 4 nos
4 Dehumidifier  for  electrode  storage

room
As per requirement Min 1 set

5 Baking  oven  and  holding  oven  with
thermostat  and  temperature  gauge
for baking coated welding electrodes

As per requirement As per requirement

6 Portable  oven  for  coated  welding
electrodes

As per requirement As per requirement

7 Winches (electric)
(winches also includes wire ropes)

Winches (Hand operated)

10 T
7.5 T
05 T
03 T
Others
1 T

Minimum 4 nos
Minimum 2 nos
Minimum 14 nos
Minimum 6 nos
As per requirement 
As per requirement

8 Scaffolding pipes As per requirement As per requirement
9 Mechanical hand tools box As per requirement As per requirement
B MMR

List of MMR to be supplied by the bidder is attached separately.

NOTE
1.0 Bidder  shall  note  that  this  list  is  not  exhaustive  and  they  may  be  required  to  provide

additional T&Ps not stated in the list for proper execution of job, at no extra cost to BHEL.
2.0 MMR and T&P shall be mobilized and deployed by successful bidder, as required at site for

successful execution of the job. Deployment plan of T&P, MMR shall be jointly finalised
based  on  project  requirement  prior  to  start  of  work.  The  plan  might  undergo  revision
depending  on  project  requirement.  Depending  upon  the  jointly  agreed  deployment
program, any additional T&P, MMR, if required, for proper completion of job, shall have to
be deployed by successful bidder. Similarly, if any of the aforesaid items is not required for
the job as per jointly agreed program, successful bidder need not have to deploy the same.

3.0 Void
4.0 Apart from above, in case successful bidder fail to deploy other T&Ps as per jointly agreed

schedule, BHEL reserve the right to deploy the same at the risk & cost of successful bidder
or levy penalty at a rate, to be rationally derived by BHEL. Decision of BHEL shall be final &
binding  on  successful  bidder.  Further,  if  BHEL  has  to  provide  any  T&P  due  to  non-
deployment of such T&P by the successful  bidder,  then BHEL shall  deduct appropriate
charges on the basis of its T&P hire charges, revised from time to time.

5.0 Bidder shall note periodical testing & calibration of testing equipment are to be done and
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copy of test certificates to be submitted to BHEL as per ‘ISO’ norms.
6.0 void
7.0 The  above  major  T&P  list  is  indicative  only.  Additional  T&Ps,  if  required  have  to  be

mobilized by the successful bidder within the accepted rate.  
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 ANNEXURE – IV
MAJOR CONSUMABLES TO BE DEPLOYED BY THE SUCCESSFUL BIDDER FOR EACH

PACKAGE
                        

SL NO DESCRIPTION OF ITEMS

01 Electrodes for CS, SS, AS  – As required 
02 CTC, petrol, diesel, kerosene, Rustolene.
03 Touch-up paints, preservatives and other consumables.
04 Cotton wastes, jutes etc.
05 Other consumables to complete the job.

NOTE
1.0 Bidder  shall  note  that  this  list  is  not  exhaustive  and  they  may  be  required  to  provide

additional consumables not stated in list  for proper execution of job, at no extra cost to
BHEL.  Successful  bidder  may  have  to  provide  nut,  bolt,  washer,  etc  as  referred  in
exceptional cases in case of any shortage of supply from BHEL’s end. Accordingly, total
implication in this regard is insignificant in comparison to total magnitude of work and bidder
may work out implication of these items base on their previous exposure.

2.0 Deployment  plan  of  major  consumables  shall  be  jointly  finalized  based  on  project
requirement prior to start of work. The plan might undergo revision depending on project
requirement.  Depending  upon  the  jointly  agreed  deployment  program,  any  additional
consumables, if  required for proper completion of job,  shall  have to be deployed by the
successful bidder. Similarly, if any of the aforesaid items is not required for the job as per
jointly agreed program, the successful bidder need not have to deploy the same.
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VOLUME-III 
PRICE SCHEDULE, REV-0 

Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 Boiler at 2x660 MW 
Maitree Super Thermal Power Project. 

Tender no: Ref: BHEL: MSTPP: Insulation: 04 
SL PREAMBLE 
1 This preamble forms part of tender document and schedule of items. The tenderer should read this 

preamble carefully before filling in rates for various items. Clauses under this preamble shall be read in 
conjunction with various volumes of tender and other tender sections as applicable and shall have 
precedence over any contrary statement mentioned anywhere in this document. 

2 The work shall be carried out strictly as per specifications, description of the items in these schedule and / 
or engineer’s instructions. Drawings enclosed with the tender are only preliminary and for tender purposes 
and giving some idea of the work involved. The work is to be executed as per drawings & documents, which 
shall be furnished during execution. 

3 Items of work provided in this schedule but not covered in this specification shall be executed strictly as per 
instruction of the engineer. 

4 Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished 
items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional 
plants, temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & 
other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. 
required for carrying out different activities & tests, materials, levies, transport, layout, repairs, rectification, 
maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all 
incidental items not specifically mentioned but reasonably implied and necessary to complete the work 
according to the complete tender document and this schedule. 

5 The quantities of the various items mentioned in this schedule of items are approximate, based on very 
preliminary information and may vary to any extent or be deleted altogether. The quoted rates of each item 
will remain firm throughout the period of execution including extension, for reasons whatsoever, as long as 
variation in the total value of work executed under any part of this contract including extra items, if any but 
excluding any price variation remains, within Thirty percent (± 30%) of the awarded price as per LOI . 

6 In case Sealed /Paper Price Bids are opened for finalization of the tender, for any Item Rate/BOQ based 
contract, possibility of variation of quantity/ addition/deletion of items cannot be ruled out. Under such 
circumstances, after execution of work, if it is observed that standing as L-1 is changed based on actual 
quantity executed, the bidder shall give suitable rebate to maintain your standing as L-1. Since this aspect 
can be assessed at the end of execution, necessary adjustment will be effected at the end of execution in 
final bill.  

7 BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other 
optional items with respect to item-wise lowest rates (amongst the participating bidders), before placement 
of order. 

8 The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing, clearing of old structures 
and leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site 
activities. No separate payment will be made towards the same. However, if separate rate for such item 
is available in the rate schedule, the same shall be considered. 

9 Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring 
and cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be 
final. All entries shall be in English language. 

10 All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as 
per BHEL approved payment schedule/billing break-up. 

11 The tender shall be deemed to have visited site and made himself aware of all the site conditions, studied 
the specifications and details of work to the done within the time schedule attached and to have acquainted 
himself of the conditions prevailing at site. 
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12 No splitting of the job is envisaged. Decision of BHEL in this regard shall be final and binding to the bidders. 

13 Bidders are not allowed to alter the Price Schedule format including item description, quantity etc. and the 
offer is liable for rejection if the bidders submit their prices in Price Schedules modified by them. BHEL 
reserves the right to reject the offers of bidders who submit offers in Price Formats which are 
modiified/altered by them. Also putting any comments instead of rates/price in the designated column of the 
rate schedule shall make the offer liable for rejection. 

14 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the 
schedule with respect to the other sections/volumes of the contract. 

15 Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule for reference 
purpose only & these shall not be taken into consideration for quoting/calculating amount in the rate 
schedule. These shall be utilized as per relevant sections of tender. Bidders shall quote for each item in the 
rate column, taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words. 
Amount shall be calculated based upon these rates multiplied by the mentioned quantity for the respective 
items. 

16 Bidder's Total price will be shall be considered for evaluation unless stated otherwise. 
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VOLUME-III 
PRICE SCHEDULE, REV-0 

PACKAGE: Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 Boiler at 2x660 MW Maitree Super Thermal Power Project. 

TENDER NO - Ref: BHEL: MSTPP: Insulation: 04 

SCH-1: TOTAL PRICE 

 

SL 
NO 

DESCRIPTION Unit Quantity Unit Rate (BDT)  Total (BDT)  

1.0 Application of Insulation as per Insulation schedule with proper 
scaffolding and maintaining safety and cladding of insulation 

 
     MT  

 
      170  

 

2.0 Removal of scaffolding materials and cleaning of insulation 
debris from work area.  

 
 Lumpsum 

  
       1  

  

3.0 Total   

 

NOTE: 
1.0 Safety Equipment & accessories related to Job, PPE to workmen will be provide by BHEL. 

2.0 Facility of transportation of Insulation materials from store to workplace will be in BHEL’s scope. Loading & unloading of Insulation into & from the transport 
vehicle will be in Bidders scope.  

3.0 Bidder to note that total price at sl no 3.0 above shall be considered for evaluation & awarding. As such total price at sl no 3.0 should be complete in all 
respect for the full scope defined and considering all terms and conditions of the tender. 

4.0 Detailed scope of Insulation is attached as Annexure-1 

5.0 Price are including AIT but excluding VAT 

6.0 Based on mode of finalization of contract (Either through price bid opening, followed by negotiation, if any, while absolute price may 
change, percentage allocation as per the price schedule shall remain unchanged. 

 



Sl. No Description PGMA
Dia -OD 

(mm)
Thickness

 (mm)
Length 
(Mtr)

Insulation Wt
(KG/MTR)

Cladding Wt
(KG/MTR)

Total Wt
(KG/MTR)

Total Wt 
(KG)

Insulation Details                                      
(No of layers of Insulation x Thickess 

of Insulation)

1 SH Outlet Header to MS STOP Valve - LHS 80300 550 360 70 154.4 13.17 167.57 11730 4*75 + 1*60

2 MS STOP VALVE TO TG including Equalising- LHS 80301 550 490 100 240.17 15.86 256.03 25603 6*75 + 1*40

3 MS STOP VALVE TO TG including Equalising- LHS 80301 550 360 75 154.4 13.17 167.57 12568 4*75 + 1*60

4 MS STOP Valve Bypass 80301 88.9 225 11 33.29 5.59 38.88 428 3*75

5 MS to HPBP Valve  (U/S) 80304 280 305 75 84.09 9.23 93.32 6999 3*75 + 2*40

6 HRH Outlet Header to TG - LHS Boiler 80310 704 390 60 201.08 15.39 216.47 12988 4*75 + 1*50 + 1*40

7 HRH Outlet Header to TG - LHS including equalising line 80310 704 525 100 304.09 18.19 322.28 32228 7*75

8 HRH Outlet Header to TG - LHS including equalising line TG 80310 704 390 90 201.08 15.39 216.47 19482 4*75 + 1*50 + 1*40

9 LPBP up to LPCV 80312 626 375 135 176.91 14.27 191.18 25809 5*75

10 CRH - LHS Boiler Area 80320 762 190 105 56.83 11.84 68.67 7210 2*75 + 1*40

11 CRH - LHS Boiler Area up to Y-piece 80320 762 265 20 56.83 11.84 68.67 1373 3*75 + 1*40

12 CRH LHS CD Bay Area after Y piece 80320 965 275 40 73.21 14.11 87.32 3493 3*75 + 1*50

13 CRH from inside TG Hall 80320 965 200 55 73.21 14.11 87.32 4803 2*75 + 1*50

14 HPBP Valve to CRH (D/S 80321 508 155 40 32.29 8.48 40.77 1631 1*75 + 2*40

15 Drain & Vents 2655

16 Metallic Component 1000

170000

Details of Insulation - Annexure 1

Total Weight

Remarks: 
The quantity may decrease or increase as per site requirement. However total contract scope shall not vary +/- 30%.
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PACKAGE: Engaging agency for insulation of critical pipes, Ducts and other areas in Unit 2 Boiler at 2x660 MW Maitree Super Thermal Power Project. 

TENDER NO - Ref: BHEL: MSTPP: Insulation: 04 

SCH-1: TOTAL PRICE 

 

SL 
NO 

DESCRIPTION Unit Quantity Unit Rate (BDT)  Total (BDT)  

1.0 Application of Insulation as per Insulation schedule with proper 
scaffolding and maintaining safety and cladding of insulation 

 
     MT  

 
      170  

 

2.0 Removal of scaffolding materials and cleaning of insulation 
debris from work area.  

 
 Lumpsum 

  
       1  

  

3.0 Total   

 

NOTE: 
1.0 Safety Equipment & accessories related to Job, PPE to workmen will be provide by BHEL. 

2.0 Facility of transportation of Insulation materials from store to workplace will be in BHEL’s scope. Loading & unloading of Insulation into & from the transport 
vehicle will be in Bidders scope.  

3.0 Bidder to note that total price at sl no 3.0 above shall be considered for evaluation & awarding. As such total price at sl no 3.0 should be complete in all 
respect for the full scope defined and considering all terms and conditions of the tender. 

4.0 Detailed scope of Insulation is attached as Annexure-1 

5.0 Price are including AIT but excluding VAT 

6.0 Based on mode of finalization of contract (Either through price bid opening, followed by negotiation, if any, while absolute price may 
change, percentage allocation as per the price schedule shall remain unchanged. 
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FORM     NO.     10F  
[See sub-rule (1) of rule 21 AB]

Information to be provided under sub-section (5) of section 90 or sub-section (5) of
section 90A of the Income-tax Act, 1961

I                                                          *son/daughter of Shri.                                                in the
capacity of                                                              (designation) do provide the following
information, relevant to the previous year                                                 *in my case/in the case

of                                            for the purposes of sub-section (5) of * section 90/section 90A:-

SI.No. Nature of information Details#

(i) Status (individual; company, firm etc.) of the assessee

(ii) Permanent Account Number (PAN) of the assessee if 
allotted

(iii) Nationality  (in  the case  of  an  individual)  or  Country  or
specified territory of incorporation or registration (in the
case of others)

(iv) Assessee's tax identification number in the country or
specified territory of residence and if there is no such
number, then, a unique number on the basis of which the
person is identified by the Government of the country or
the specified territory of which the assessee claims to be a
resident

(v) Period for which the residential status as mentioned in the
certificate referred to in sub-section (4) of section 90 or
sub-section (4) of section 90A is applicable

(vi) Address of the assessee in the country or territory outside
India during the period for which the certificate,
mentioned in (v) above, is applicable

2.        I have obtained a certificate referred to in sub-section (4) of section 90 of sub-section (4)
of section 90A from the Government of                                            (name of country or specified
territory outside India).

Signature:                                                                                                                                           

Name:                                                                                                                                                 

Address:                                                                                                                                             

Permanent Account Number:                                                                                                               
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Verification

I                                                          do hereby declare that to the best of my knowledge

and belief what is stated above is correct complete and is truly stated.

Verified today the                                               day of                                                        

Signature of the person providing the information

Place:                                                                         

Notes:

1. *Delete whichever is not applicable.

2. #Write N.A. if the relevant information forms part of the certificate referred to in sub-
section (4) of section 90 or sub-section (4) of section 90A.



TENDER NO- Ref: BHEL: MSTPP: Insulation: 04                                                                                                                 

ANNEXURE-C

ON BIDDER’S LETTER HEAD

Certificate     of     Declaration     for     Confirming     the     Knowledge     of     Site     Conditions,     Laws     and  
Regulations

We,__________________________________________________hereby declare and confirm that we

have visited the project site under the subject namely Project Site of 2 x 660 MW MAITREE SUPER

THERMAL POWER PROJECT which is located in Moithara Village, Rampal Upazila, Bagerhat District,

Bangladesh and acquired full knowledge and information about the site condition, wages structure,

industrial climate and total work involved.

We confirm to agree and acknowledge that we are fully aware of all the  Applicable Laws and

Regulations applicable in Project Site in Bangladesh including the Bangladesh Labour Act 2006 and

the Bangladesh Labour Rules 2015. We further confirm to ensure our respective employees, servants,

consultants and agents abide by the all Applicable Laws (i) relating to the performance of the Work

(ii) by all rules and regulation of those Governmental Authorities who have control or jurisdiction

over the Site or the countries where we may reside or perform work, directly or indirectly under this

Contract (including the timely payment of any or all fees, assessments or other governmental

charges and registrations with relevant agencies or  other Governmental Authorities required in

connection therewith) and (iii) with the terms and conditions of any Authorizations.

We further confirm that the above information is true and correct and we will not raise any claim of 

any nature due to lack of knowledge of site conditions and Laws and Regulations.

Bidder’s Name and Address 

(Signature of the Bidder’s with Seal)

Place :

Dated :


