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1.0 PROJECT SYNOPSIS AND GENERAL INFORMATION 
1.1 The 2 x 660 MW MAITREE SUPER THERMAL POWER PROJECT is located in 

Moithara Village, Rampal Upazila, Bagerhat District, Bangladesh. 
 
The Bidder shall acquaint himself by a visit to the site, with the conditions prevailing 
at site before submission of the bid. The information given here in under is for 
general guidance and shall not be contractually binding on the Owner. All relevant 
site data / information as may be necessary shall have to be obtained / collected by 
the Bidder. 
 

 
 

LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT 
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LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT 
 

1.2 APPROACH  TO SITE 
 The nearest town Khulna is at a distance of 23 km from project site. The site is 

Connected by road from Mangla- Khulna Highway. 
 
Nearest Domestic airport is Jessor, Bangladesh at a distance of about 93 KM and 
international airport is Dhaka at a distance of 263 KM, Bangladesh 

1.3 Owner: BIFPCL (BANGLADESH-INDIA FRIENDSHIP POWER COMPANY (PVT.) 
LIMITED) 

2.0 SCOPE OF THE CONTRACT 
2.1 Deleted 
2.2 AS per NIT  

 
2.3 The works to be performed under this contract consist of providing all labour, 

supervision, material, scaffolding, construction equipments, tools and plants, 
temporary works, supplies including POL, transportation and all incidental items not 
shown or specified but reasonably implied or necessary for the proper completion of 
work in all respects.  Testing of all materials, concrete, earthwork other allied works, 
preparation of bar bending schedules on the basis of construction drawings, 
preparation of fabrication drawings etc. are included on the rates of items of work.  
Works shall only be carried out with approved structural fabrication drawings. 
 

2.4 The area of work shall be cleared of all vegetation, rubbish and other objectionable 
matter and materials remove, shall be burnt or otherwise disposed of as directed by 
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the Engineer-in-Charge. 
 
No separate payment for these operations shall be made.  The cost of all these 
operations shall be deemed to have been included in the unit rates rendered for the 
different items under bill of quantities. 

2.5 All the works areas shall be adequately flood lighted to the satisfaction of the 
Engineer-in-Charge when the work is in progress during the night shifts. 

2.6 The unit rates shall include all material equipment, fixtures, labour construction 
plant, temporary works and everything whether of permanent or temporary nature 
necessary for the completion of job in all respects. 

2.7 The unit rates for various items of B.O.Q shall include all the stipulations mentioned 
in Section C and technical specifications under Section D and nothing extra over 
B.O.Q rates shall be payable. 

2.8 Drawings showing enough details for the construction as per the specification shall 
be furnished to the contractor in a phased manner as far as possible. 

2.9 The bidder should fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon pattern, local conditions, soil strata and 
site specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may have not been specifically brought 
out in the specifications. 

3.0 SITE VISIT    
3.1 Contractor should visit site and acquire full knowledge & information about site 

conditions prevailing at site and in and around the plant premises together with all 
the statutory, obligatory, mandatory requirements of various authorities before 
submission of the bid. In line with the above, site visit confirmation will be 
required to be submitted by the bidder with the technical bid. 

3.1 OPEN SPACE FOR OFFICE & STORAGE 
3.1.1 Open spaces for material storage yard & construction of temporary site office may 

be allocated as made available by the customer / BHEL free.  
Contractor has to make his own arrangements for labour colony including Electricity 
and water for the labour colony. 

3.1.2 Construction of necessary stores and storage of materials shall be in contractor’s 
scope. BHEL shall provide available space as received from customer on mutually 
agreed basis. Security of stores & work place shall be in Contractor’s scope. 

3.1.3 REMOVAL OF TEMPORARY FACILITIES 
When the Work is completed all such temporary structures and facilities shall be 
removed from the Site and the area shall be restored to its original condition 

3.2 WATER  
3.2.1 Till such time, Construction water facility is not ready, the contractor has to make 

his own arrangement for construction water.  
 
On readiness of the Construction water system (expected tentatively within 6 
months from start of work), BHEL will provide construction water at one point at 
mutually agreed point or within 500 m from work premises, free of cost to the 
contractor.  
 
Bidder to note that no ground water is allowed for construction purpose by the 
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project authority. 
3.2.2 Further necessary network for construction & drinking water system shall be done 

by the bidder at his own cost. 
3.2.3 Contractor should arrange on their own, drinking water in their labour colony. 
3.2.4 BHEL shall not be responsible for any inconvenience or delay caused due to any 

interruption of water supply and the contractor shall claim no compensation for 
delay in work for such interruption. Contractor may make standby arrangement for 
water for which no separate payment shall be made by BHEL. 

3.2.5 Contractor will have to arrange for storage of water to meet the day-to-day 
requirement. Bidder will ensure adequate supply of construction water to meet the 
requirement of water during major concreting. 

3.2.6 The availability of water (construction as well as drinking) in Maitree project may be 
limited. Contractor shall ensure that no water is wasted. In this regard the contractor 
shall take all necessary measure towards preservation of water. 

3.3 ELECTRICITY  
3.3.1 CONSTRUCTION POWER & GENERAL ILLUMINATION NETWORK:- 

 
Till such time the Construction Power is not ready, the Contractor has to make his 
own arrangement for the same as required to carry out the job under the scope of 
work within the quoted rate.  
 
BHEL Shall Provide Construction Power free of charge at 415V level at one point 
(within 500 M from his workplace / batching plant) , bidder has to make his own 
distribution arrangement to draw electricity. 
 
The bidder will have to procure & install adequate area illumination system during 
construction right from start of his work. This system will include temporary pole 
lighting, portable lighting towers with sufficient DG back-up for area lighting at 
different working areas for execution of the work & safety of workmen within the 
quoted rate.  
 
The illumination should be such that minimum illumination requirement as specified 
in specification or any-where for general illumination is maintained.  
 
GENERAL:- 
If any other voltage level (other than normally available) is required, the same shall 
be arranged by the contractor from power supply as above. Contractor will have to 
provide at his own cost necessary calibrated energy meters (tamper proof, suitably 
housed in a weather proof box with lock & key arrangement) at point of power 
supply along with calibration certificate from authorized / accredited agency for 
working out the power consumption. In case of recalibration required for any reason 
the necessary charges including replacement by calibrated meters is to be borne by 
the contractor. Supply of electricity shall be governed by Electricity Act and 
Installation Rules and other Rules and Regulation as applicable. The contractor 
shall ensure usage of electricity in an efficient manner and the same may be 
audited by BHEL time to time. In case of any major deviation from normally 
accepted norms is observed, BHEL will reserve the right to impose penalty as 
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deemed fit for such cases. 
3.3.2 The bidder shall have to provide earth leakage circuit breaker at each point 

wherever human operated electrical drives / T&Ps are deployed. 
3.3.3 The power supply will be from the available source of customer. BHEL shall not be 

responsible for any inconvenience or delay caused due to any interruption of power 
supply / variation in voltage level and no compensation for delay in work can be 
claimed by the contractor due to such non-supply on the grounds of idle labour, 
machinery or any other grounds. 

3.3.4 Bidder will have to arrange sufficient illumination at their own work areas. 
3.3.5 The contractor should ensure that the work in critical areas is not held up in the 

event of power breakdown. In the event of breakdown in the electric supply, if the 
progress of work is hampered, it will be the responsibility of the contractor to step 
up the progress of work after restoration of electric supply so that overall progress 
of work is not affected.  

3.3.6 The contractor shall have to make arrangement at their own cost for illumination 
that will be required in the working area for execution of the work & safety of 
workmen. 

3.3.7 The contractor shall have to make arrangement at their own cost for illumination 
etc. in labor colony. However there may be provision of Chargeable Power for labor 
colony  for which contractor has to install meters and necessary accessories 

4.0 TOOLS & PLANTS 
4.1 All the tools and plants required for execution of the above work are in contractor's 

scope. 
5.0 MATERIAL HANDLING (BHEL ISSUED MATERIAL) 
5.1.1 Reinforcement bar, earthing Strip / Bar, structural steel (MS plate / ISMB / channel / 

angle / chequred plate / stainless steel plate / liner) only will be issued free of cost 
by BHEL for use in the work covered in this contract. All other materials required for 
proper completion of job shall be provided by contractor and quoted rates shall be 
inclusive of this. 

5.1.2 Unloading of materials at the storage yard or at places designated by BHEL, 
stacking & restacking, shifting & re-shifting, using contractor’s own cranes, trailers 
and other equipments with the valid road permit for their operation, unloading and 
stacking etc. shall be responsibility of the contractor under this contract. All 
materials / equipments shall be stacked, stored above ground level by use of 
concrete or wooden sleepers. No materials shall remain on ground at any time. All 
concrete sleepers required for stacking the materials shall be arranged by 
contractor (successful bidder of this package). All other material handling 
equipments like winches, d-shackles, slings of various sizes, max puller, pulley 
blocks, jacks, trucks, tailors etc. required for such material handling of steel etc. 
shall be arranged by contractor within quoted / accepted rates. 

5.1.3 It will be the responsibility of the contractor to submit computerized account of all 
such consignments of materials received by them, daily to BHEL. 

5.1.4 BHEL reserve the right to recover from the contractor any loss arising out of 
damage / theft or any other causes of the materials issued to him at any point. 

5.1.5 Open land (very limited space) for storage shall be provided by BHEL on free of 
cost basis as per availability.   

5.1.6 The contractor shall solely be responsible for the safety & quality of material after it 
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is handed over and issued to contractor by BHEL.  
5.1.7 BHEL issued materials shall not under any circumstances be taken out of the 

project site unless otherwise permitted by BHEL. 
5.1.8 All the necessary lifting tackles, cranes, hydra, tools & plants including tractors, 

trailers, trucks, pulley blocks, jacks, winches, wire ropes etc. of suitable capacities 
and other equipments incidental to carry out this work shall have to be arranged by 
the contractor at his cost. BHEL engineer reserves the right to inspect lifting tackles 
and equipment before allowing their use. Such approval however shall not relieve 
the responsibility of the contractor to ensure safe handling of equipment taking the 
precautions to avoid any accident and damage to other equipment and personnel. 

5.1.9 No separate rate will be applicable for the above job. The contractor will quote the 
rate for the items inclusive of all charges for the above job.  

5.2 RECONCILIATION OF BHEL ISSUED MATERIALS  
5.2.1 The contractor shall submit a reconciliation statement of materials issued to him 

once in two months.  The same may be submitted along with each RA bill.  
5.2.2 At the time of submission of bills, the contractor shall properly account for the 

material issued to him as specified herein to the satisfaction of BHEL certifying that 
the balance material are available with contractor’s custody at site.  

5.2.3 If it is noticed by BHEL that the wastage is high and calls recovery at the penal rate, 
then BHEL will proceed for recovery for the excess wastage as per penal recovery 
rates as specified.  

5.2.4 The approved drawings/ bar bending schedules are to be considered for the 
purpose of reconciliation of materials.  

5.3 RECOVERY OF MATERIAL  
 For any damage of the issued materials, the recovery shall be made from monthly 

RA bill as actual with applicable overhead.  
6.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 
6.0.1 The engineer, his duly authorized representative and / or an outside inspection 

agency acting on behalf of BHEL / owner shall have access at all reasonable times 
to inspect & examine the materials & workmanship of the works during its 
manufacture and  if part of the works is being manufactured or assembled on other 
premises or works, the vendor shall obtain for the engineer and for their duly 
authorized representative permission to inspect as if the works were manufactured 
or assembled on vendor's own premises or works. Necessary arrangement for 
carrying out inspection including supply of labour, IMTEs, area illumination and 
scaffolding, if required will be vendor’s responsibility and same has to be carried out 
within the quoted price. 

6.0.2 To facilitate advance planning of inspection in addition to giving inspection notice 
the vendor shall furnish quarterly inspection program indicating schedule dates of 
inspection at customer hold point and final inspection stages. Updated quarterly 
inspection plans will be made for each 3 consecutive months and shall be furnished 
before beginning of each calendar month. 

6.0.3 In all cases where the vendor provides the tests at the premises of the vendor or 
any sub-vendor, the vendor except where otherwise specified shall provide free of 
charge such items as labour, materials, electricity, fuel, water, stores, apparatus 
and instruments as may be reasonably demanded by the engineer/ inspector to 
carry out effectively such tests on the equipment in accordance with the contract 
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and shall give facilities to the engineer/ inspector to accomplish testing. 
7.0 INSURANCE 
 The  contractor  shall  make  available  the  original  insurance cover(s)  taken by 

him, against his T&P, assets and workmen  compensation  and any other cover as 
may be pertinent to  his  works and  obligatory in terms of law, to BHEL for 
necessary  verification  in regard to their adequacy, before commencement  of  
work. However, irrespective of such verification/ acceptance, the responsibility to 
maintain adequate insurance coverage at all times during the period of the contract 
shall be of the contractor alone. Such insurance covers to be taken shall be in the 
joint names of the owner and the contractor. The contractor shall however be 
authorized to deal directly with the Insurance company(s) and shall be responsible 
in regard to maintenance of such insurance covers. Insurance covers to be taken 
by BHEL / Customer shall be as stipulated under relevant clause of Volume-IB. 

8.0 DEVIATIONS/ CLARIFICATIONS 
8.0.1 Normally no deviation with respect to tender is acceptable to BHEL. However, in 

case of unavoidable circumstances, the bidder may submit their query for seeking 
clarifications of BHEL as per modality stipulated in NIT or may submit the same 
along with his offer as per prescribed schedule/ format without any ambiguity. Any 
assumptions, presumptions, deviations etc. indicated or implied anywhere by the 
bidder except those indicated in the deviation schedule/ format will not be 
recognized and will not form a part of consideration/ offer. In the absence of such 
filled-up schedule/ format it will be understood and agreed that the bidder’s offer is 
based on strict conformance to the specification and no negotiation would be 
allowed in this regard. BHEL reserve the right not to recognize any/ all deviations 
submitted after opening of the bid. 

9.0 DEWATERING 
 Contractor shall ensure at all times that ground of his work area & approach / 

access roads are free from accumulation of water, so that the materials are safe 
and the erection / progress schedule are not affected. No separate claim in this 
regard shall be admitted by BHEL. No separate payments for dewatering of subsoil, 
surface water or catchments water, if required, at any time during execution of the 
work including monsoon period shall be considered by BHEL. 

10.0 TIME SCHEDULE/ COMPLETION PERIOD 
 The entire work under the scope of work shall be successfully completed in all 

respect within 1.5 (one and half) months from date of start of work, as certified by 
Construction Manager, BHEL. 
 
Mobilization at site shall be done on immediate basis after the issuance of LOI. The 
LOI may please be treated as the SOW.  

11.0 PRICE BID 
 Bidders should quote prices in BDT as per format. Bids shall be evaluated based on 

total price quoted. Awarding shall be done in USD based on Bangladesh Bank 
Exchange Rate on the date of part I bid opening. 

12.0 TERMS OF PAYMENT 
12.0.1 The contractor shall submit his running bill (RA bill) once in a month at the end of 

each month in line with payment terms/ billing schedule indicated below. The RA bill 
complete in all respects accompanied by BHEL engineers certified / measurement 
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sheet, jointly signed, will be paid after passing of the bill subject to completeness & 
correctness. The measurement will be taken as specified in terms & conditions of 
contract and certified by the BHEL engineer of actual work. However, no extra 
payment shall be made in the event of delay in release of payment. 
90% (Ninety percent) of the contract price will be released against pro rata 35% on erection, 45% on 
joint completion, 20% on hydro test.  
The payment shall be released within 30 days from the date of receipt of complete 
invoice along with all necessary documents including Engineering Certificate. 

12.0.2 Balance 10% of contract value shall be paid against FAC (Final Acceptance 
Certificate) to be issued by BHEL / BIFPCL after completion of warranty period. 
However, if desired by vendor, this 10% may be released by BHEL against 
submission of equivalent amount bank guarantee as per Performance Bank 
Guarantee format, to be kept valid till warranty period, subject to the followings:  

12.0.2.1 (i) Receipt of certificate that all works are completed in all respects;  
12.0.2.2 (ii) Reconciliation of materials / T&P / MMD;  
12.0.2.3 (iii) Completion of final bill formalities and  
12.0.2.4 (iv) Handing over to BHEL. 
12.0.3 Contractor shall make their own arrangement for making payment of impending 

labour wages and other dues in the meanwhile. 
12.0.4 The bills will be sent to BHEL, Site Finance for scrutiny and payment will be made 

after processing / verification only. 
12.0.5 The measurement will be taken by BHEL engineer as per relevant clause of GCC 

and certify regarding actual work executed in measurement book and bills for work. 
However no additional payment shall be made in the event of delay in release of 
payment beyond the stated period. 

12.0.6 All admissible recovery / adjustment, etc. shall be made from interim payable 
amount. 

12.0.7 BHEL site at its discretion may split up percentage break up and effect payment to 
suit the site condition, cash flow requirement, according to the progress of work. 

12.0.8 Payment shall be made in USD as per order. 
 
However for reasons, solely at the discretion of BHEL, if USD amount is not 
possible to be paid then BDT equivalent of USD will be paid at the Buying 
Exchange Rate of USD (of our banker) as on the date of payment. 
 
The quoted / accepted price shall remain Firm throughout the contract period 
including extension period, if any, without any escalation till handing over. 

14.0 TAXES, DUTIES ETC 
14.1 IMPORT DUTIES: 
14.1.1 IMPORT DUTIES: Exemption of Duties/Taxes imposed on imported 

goods/equipment for implementing Rampal 1320 MW ( Coal-based) Friendship 
super  Thermal power project under Bagerhat district of Khulna Division operated 
by Bangladesh-India Friendship Power Company ( Pvt ) Limited ( BIFPCL) 

14.1.2 As  per Special Regulatory Order # 126 of 2021 dtd 24.05.2021  it is to be noted 
that all imported goods/ equipment  for implementation of the 1320 MW Rampal 
project shall be exempted from imposable import duties, VAT and supplementary 
customs duty.(For clear understanding of exemption available, bidder may refer to 
SRO 126 dated 24th May 2021) 
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 .  
During importing temporarily imported erection materials, equipment and spare 
parts and permanently imported plant and equipment exempted under this order will 
not be sold or otherwise transferred without payment of duties and taxes imposable 
on those.   
 
Exemption shall not be extended to such goods which the bidder might import for 
support of their operational activities but not directly attributable for execution of the 
project such as air conditioner, refrigerators, vehicles, household materials etc. 
 
Any documentation needed for availing of Duty Free Imports will be submitted by 
the bidder in reasonable time having regard to the time for delivery of the work and 
the time for completion. 

14.1.3 In case of any local purchases by the Bidder on which Bidder shall have to pay 
VAT, the same shall have to be borne by the Bidder. 

14.1.4 Temporarily imported erection materials, machineries and spare parts during 
construction period of Project are exempted from payment of Customs Duty and 
VAT. Such items shall be exported within six months from the commercial operation 
date. Documentation for the same to be submitted / maintained by the bidder. 

14.1.5 Any Taxes for exporting material from source country & as applicable in the source 
country shall be on bidder's account. However, bidder to take into consideration 
Duty Free Export Provisions in source country, as applicable, including that in GST 
in case of exports from India. As such, while offering the rates, the  bidder may take 
into account the benefit of above provisions, as the cost of input to the bidder will be 
net of such taxes and adjust their offer price accordingly to make it more 
competitive. 

14.1.6 Bidder may import the material required for permanent works for which exemption 
of Custom Duty as per local law shall be applicable provided necessary documents 
are submitted. 

14.2 BANGLADESH VAT 
14.2.1 The Bidder shall submit copy of VAT registration Certificate Musak-2.3, TIN 

Certificate, Trade License to the BHEL site office immediately after receiving the 
Order but before raising the first Tax Invoice against this tender. 

14.2.2 
 

As per the provisions laid down U/S49(5) of Bangladesh VAT Act 2012,Output 
Services of the Bidder shall attract ZERO ( 0 ) VAT. Thus BHEL shall not do any 
VDS. Hence Bidder shall not load any VAT on Output Services.   

14.2.3 Adequate documents for not charging/ claiming VAT from BHEL shall be made 
available to the Bidder. 

14.2.4 The bidder shall raise Tax Invoice (Challan Patra) as per Rule 40(d)(v) (Musak-6.3) 
of the Bangladesh VAT and supplementary Duty Rule,2016 mentioning Name, 
Address and VAT Registration Number of BHEL site office. 

14.2.5 Bidder shall note that the Tax Invoice complying with Rule 40(d)(v) of the 
Bangladesh VAT and supplementary Duty Rule,2016 must contain the ‘Bill to’ and 
‘Ship to’ details as below:  
BHEL Bangladesh VAT Regn. No. 000761853-0208 
Bharat Heavy Electricals Limited  
Power Sector Eastern Region,  
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2x660 MW Maitree Super Thermal Power Project, Moidara Village,  
Rampal Upazila, Bagerhat District, Bangladesh 

14.2.6 Bidders shall quote price excluding Bangladesh VAT on Output Services as no VAT is 
leviable on the same.In this connection please note that VAT, if and as applicable, on 
Bidders Quoted Price and in case BHEL is unable to provide exemption documents shall be 
payable extra.  
 

14.3 Value Added Tax Deduction at Source: 
14.3.1 BHEL will not deduct any VAT from Bidder’s Gross Bill and such bidder need not to 

load any Output VAT in Bidder’s quoted price 
14.4 INCOME TAX DEDUCTION AT SOURCE: 
14.4.1 Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work.  

Advance Income Tax (AIT) under the Income Tax Ordinance,1984(and rules made 
thereunder) shall be deducted at prevailing rates on Gross Invoice value from the bills 
unless Exemption Certificate from the appropriate authority/ authorities is/ are furnished 
under Income Tax Laws of Bangladesh 

14.4.2 Since payment shall be made in Bangladesh. Bangladesh Income Tax (AIT) shall 
be deducted, if applicable. 

14.5 The Bidder shall carry out their own tax diligence to get acquainted with the relevant rules 
and regulations of Bangladesh pertaining to the subject job. 

14.6 Except otherwise mentioned above bidder shall quote their rates/ price inclusive of all taxes, 
duties, cess, any State or Central Levy, social security contribution and other Taxes in or 
outside Bangladesh (but excluding Bangladesh VAT & Import Duties) in line with provisions 
as mentioned above etc. together with variation thereto during contract period including 
extension, if any. BHEL shall not release any additional payment in this regard. 

14.7 The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and all 
other related places outside Bangladesh in connection with this contract and BHEL will not 
bear any such liability. 
Non Bangladeshi Bidder shall have to obtain Registration under BIDA and shall have to 
mandatorily comply the norms , as may be prescribed. 

14.8 New tax & duties, if imposed subsequent to latest due date of offer submission, as per NIT 
& TCN, as applicable, by statutory authority after due date of submission of latest price offer 
and within the contract period including extension, if any (provided reason for extension is 
not attributable to vendor), shall be reimbursed by BHEL at actual on production of relevant 
supporting document to the satisfaction of BHEL. However, the vendor shall obtain prior 
approval from BHEL before depositing new taxes & duties.  
Benefits and/or abolition of all existing taxes must be passed on to BHEL against new 
Taxes, if any, proposed to be introduced at a later date. 

15.0 PROJECT MANAGEMENT/ CONSTRUCTION MANAGEMENT 
 To meet the need of construction management at site, contractor shall provide the 

following services within quoted/ accepted rates. 
15.1.1 CUSTOMS CLEARANCE 

 The Contractor shall be responsible for both end, India or other country and 
Bangladesh, customs clearance of all materials, supplies, equipment, tools and 
other articles shipped into Bangladesh by him for the implementation of his works, 
including the food and the personal effects of the Contractor's personnel. 
 
All payment for clearance charge, storage charge, etc. which are imposed by the 
relevant agencies of the Government of Bangladesh, relating to the clearance of 
equipment, materials and Plant that will be incorporated in the Permanent Works or 
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relating to the Temporary Works shall be borne by the Contractor. Further, if the 
Contractor is delayed in submitting necessary shipping documents to the Employer, 
the demurrage charges by the Port Authority will be borne by the Contractor. 
 
Tools and equipment and other equipment of the Contractor for use during 
construction but which are to remain the property of the Contractor and which are to 
be exported by the Contractor from Bangladesh at the completion of the Work shall 
be carefully documented and specially listed to facilitate both import and export. 
The Contractor shall determine prior to shipment the customs regulations applicable 
to this special case as well as normal import rules and regulations applicable. The 
Contractor shall also be responsible for inland transport by barge/ truck/train to the 
Site. 

15.1.2 RECEIVING, TRANSPORTING, HANDLING AND STORAGE 
 The Contractor shall receive, transport, handle, store and install all materials and 

equipment furnished under these specifications, or otherwise involved in the 
implementation of this Contract. It shall be the responsibility of the Contractor to 
determine the availability and capacity of transportation and unloading facilities 
(including for the transportation, delivery and receipt of all equipment, materials, 
Plant to the Site) and to make the required arrangements to secure the necessary 
facilities for the same. 
 
The Contractor shall be responsible for the prompt unloading of all equipment or 
materials. The Contractor shall pay any demurrage incurred due to delay in 
unloading and for any other reasons. 
 
The Contractor shall handle materials and equipment carefully to prevent damage 
or loss. The use of bare rope slings for handling will not be permitted unless 
specifically approved by the Engineer.  Special handling devices shall be used 
when necessary to avoid damage. 
 
In addition the Contractor shall also comply with the requirements of Technical 
Specification with respect to the receipt, transportation, handling and storage. 
 
If BHEL has to unload RS, SS, Copper or any other free issue materials before 
mobilization of the contractor for the interest of the project or If contractor fails to 
unload the free issue materials at site for any reason, then BHEL shall be unloading 
the same and the cost of unloading with following rates shall be deducted from 
contractor RA Bill. 
i) For RS, SS, Copper or any other materials: - USD 4/MT or actual cost, 

whichever is higher. 
15.1.3 PLATFORMS 

Open platforms shall be constructed by the Contractor at least 50 cm above 
grade and shall have adequate flooring and base structure to support the stored 
materials and equipment. 

15.1.4 INDOOR STORAGE 
Indoor storage sheds shall be constructed by the Contractor by suitable means for 
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keeping materials and equipment from contact with the ground and to protect it from 
the environment and outside atmosphere. Sensitive equipment (including inter-
alia, electrical, I&C and other equipment) must be kept in dust proof and ventilated 
rooms and means have to be provided to maintain the moisture content at required 
levels, in accordance with Good Industry Practices. 

15.1.5 SHORING 
Shoring  shall  be  provided  by  the  Contractor  to  safely  support  materials  
and equipment not less than 30 cm above the ground. The ground shall be 
compacted and concreted or asphalted. 

15.1.6 WEATHERPROOF COVERINGS 
Weatherproof and flame resistant sheeting of sufficient size for outdoor storage 
shall be provided by the Contractor. The sheeting shall be carefully placed and tied 
down to prevent moisture and wind from entering underneath the sheeting and to 
otherwise protect the equipment, materials and other Plant. 

15.1.7 
 

IDENTIFICATION OF  CONTRACTOR'S EMPLOYEES, VEHICLES & BUILDINGS 
The  Contractor  shall  provide  each  of  his  employees  and  his  Subcontractor's 
employees with a name tag bearing the picture, the name or initials of the 
employee, a serial number and the name of the Contractor. Each employee shall 
wear his badge visibly to the security personnel at any time. 
 
Subcontractor's employees with a name tag bearing the picture, the name or initials 
of the employee, a serial number and the name of the Contractor. Each employee 
shall wear his badge visibly to the security personnel at any time. 
 
All vehicles and large equipment furnished and used by the Contractor or his 
Subcontractors on the Work shall be clearly marked with the Contractor's or 
Subcontractor's business name.  The Contractor's offices, stores, depots and other 
facilities shall also be clearly identified. The detailed requirements are defined in the 
Health, Safety and Environment (HSE) Plan of BHEL. 
 
Around-the-clock security presence and operational routine shall be maintained 
throughout the year. Passes and temporary identification permits shall be issued 
and examined  and  access  to  any  part  of  the  Site,  the  site  offices  and  living 
accommodation shall be controlled and limited to those who have an authorization. 

15.1.8 EXPATRIATE PERSONNEL 
The Contractor shall submit to Employer data of all personnel he intends to bring 
into Bangladesh for the performance of the Work. This data shall include the name 
and present address of each person, his intended assignment and responsibility in 
connection with the Work and a concise resume of his experience in the type of 
work to which he will be assigned. This data shall be submitted to the Employer at 
least thirty (30) days prior to their expected arrival in Bangladesh. 
 
Any expense associated with illness of the Contractor's personnel, including 
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replacement thereof, shall be to the Contractor's account. 
 
Costs of passports, visas, travel documents, inoculations and other incidental 
expenses incurred by the Contractor's non-Bangladesh employees and their 
dependents occasioned by travel to and from Bangladesh shall be borne by the 
Contractor. 
All accommodations and amenities for the Contractor’s personnel and families 
(including all staff and labour) must be provided by the Contractor, and the 
Employer shall not have any liability for the same. 

15.1.9 SAFETY 
The Contractor shall comply with all ordinances and regulations including, but not 
limited to, National, State, Municipal laws and Department of Labour, 
Transmigration and Co-operation Regulations, and other Applicable Laws that are 
in force in the locality of the Works and shall comply with any instructions that may 
be from time to time issued by Employer. The safety rules and regulations laid 
down in the Health, Safety and Environment (HSE) Plan are to be strictly adhered 
to. 

15.2.0 CONTRACT PLANNING AND CONTROL 
Before starting the Work at the Site, the Contractor shall submit the detail site 
management organization for approval by the Employer. Such proposals shall 
show clearly the Contractor's key personnel, classification and qualification with the 
detailed information and curriculum vitae for above key personnel. 
 
The Contractor’s Representative, site manager and senior key personnel who will 
be responsible for working closely with the Employers staff to achieve efficient 
execution of the Contract shall be competent to conduct meetings and 
communications in the English language. 
 
The management organization shall include a planning and programming tools 
covering the Work, and shall apply the latest techniques in communication and 
analysis. The Contractor shall nominate a planning engineer to co-ordinate all 
planning activities.  

15.2.1 RELEASE OF INFORMATION 
The  Contractor  shall  not  communicate  or  use  in  advertising,  publicity,  or  
sales release, photographs or other reproductions of the Work under this Contract, 
or descriptions of the size, dimensions, quantity, quality, or other information 
concerning the Work unless prior written permission has been obtained from the 
Employer. 

15.2.2 SAFETY AND ACCIDENT PREVENTION 
It shall be the Contractor's responsibility to maintain throughout the construction 
period, a safety and accident prevention program satisfactory to the Employer 
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which meets the requirements of Applicable Laws and of all other Governmental 
Authorities authority having jurisdiction over the Works. The rules and regulations 
laid down in the Health, Safety and Environment (HSE) Plan must be adhered to at 
all times. 

15.2.3 SECURITY 
The Contractor shall be solely responsible for the security of all equipment and 
materials incorporated or to be incorporated in the Work by him and all equipment, 
materials, tools, supplies, structures, facilities and others properly used in the 
execution of the Work while in his care and custody. 
The Contractor shall conform also to any specific security requirements of Employer 
but such compliance shall not relieve the Contractor from the total responsibility for 
security. 

15.2.4 HOUSING & TRANSPORT 
The Contractor shall arrange for suitable housing units together with furnishing and 
utilities in the close proximity of the construction Site for accommodation of all 
his expatriate personnel. If the services of any expatriate personnel of the 
Contractor or its Subcontractors. 
 
If the Contractor decides in consultation with the Employer that the health or safety 
of any of his personnel is or might be jeopardized by political or health hazards in 
Bangladesh, the Contractor may, after forty eight (48) hours’ notice, order its 
employees and the employees of its Subcontractors and suppliers to return to their 
headquarters or other safe location, in which case the Work will be deemed to 
be suspended for the duration.  
 
The Contractor shall provide to the extent agreed transport vehicles for use during 
construction period by the expatriate as well as local personnel. 

15.2.5 PROPRIETARY NAMES 
Whenever a material or article is specified or described on the plants by using the 
name of a proprietary product or by using the name of a particular manufacturer or 
vendor, the specific item mentioned shall be understood as establishing the type, 
function and quantity desired. Unless otherwise specified, other manufacturers’ 
products which in the opinion of the Employer are equivalent of those specified 
will be accepted. Such items shall be submitted for approval prior to their 
incorporation in the Works. 

15.2.6 PERFORMANCE OF THE WORK 
The Contractor shall conduct all Works in such a manner as to cause the least 
possible disturbance or damage to the environment. In cases where some 
temporary disturbance or damage is unavoidably caused due to the nature of the 
work, the Contractor shall, as soon as possible, remove the cause of such 
temporary disturbance, repair the damage and, in general, restore the affected 
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areas to their original  condition  to  the  extent  possible,  and  in  a  manner  
satisfactory  to  the Employer, the landowner and any authorities. 
 
Prior to commencement of the Work, the Contractor shall provide details of its 
EMP specifically addressing the following: 

 Environmental  management  system  and  manual  –  policies,  standards  and 
procedures, and programs; organization / responsibilities; 

 
Training 
Incident and accident investigation; 
Management support; 
Environmental protection, mitigation and restoration; 
Emergency preparedness and response; 

 
• Socio-economic plans, including historical and cultural resources; 

 
• audit, monitoring and corrective action; 

 
• information and records management; and, 

 
• Integration of safety & health requirements with the EMP. 

 
All aspects of the EMP and the environment work requirements are the 
Contractor’s accountability and the Contractor, its management and its Site 
supervisory staff will be held responsible for its implementation. 
All relevant Health, Safety and Environment (HSE) issues, results of audit and 
monitoring plans and programs, and HSE performance indicators will be 
communicated to the Contractor’s management and the Employer through daily 
inspection meetings and reports, weekly construction meetings, monthly meetings, 
and in terms of the monthly project report. 
 
The Contractor shall ensure that he has complete knowledge of all the laws, 
statutes, statutory instruments, regulations, rules, treaties and conventions (by 
whatever name or title), environmental protection regimes and other Applicable 
Laws, in each of the jurisdictions where he shall perform the Work. The Contractor 
shall also take all necessary measures to protect the atmosphere, ocean, rivers, 
groundwater, seaports and land from pollution. In any event the Contractor shall 
promptly use its best efforts to eliminate and clean up any pollution caused, directly 
or indirectly, by the Contractor or which occurs at the Site, or other sites associated 
with this Work. 
 
The Contractor shall cooperate in all respects with any participant environmental 
representatives and with governmental persons, and allow them to inspect any 
and all equipment or operations that they wish to observe. The Contractor shall, at 
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all times, be ready to discuss the implementation of the Contractor’s safety, health 
and environmental protection program. 

15.2.7 INSTRUCTION TO WORKERS (ORIENTATION / INDUCTION) 
The Contractor shall ensure that all employees, subcontractors, servants and 
agents (and employees, servants and agents of all Subcontractors) participating in 
the Work, are  advised  about  the  strategy  and  plan  for  managing  the  
environmental-social issues related to the work, and on their role and 
responsibility; instructed on the requirements of environmental laws, rules, 
regulations and specific permit conditions applicable to the area and the Work; 
instructed on the application and use of the required personal protective 
equipment (PPE) for their job duties and functions; and, have received the 
appropriate training in the use, application and maintenance of PPE. 

15.2.8 RISK MANAGEMENT 
The Contractor shall clearly state the management methods and techniques to be 
used to identify potential hazards and risks at any stage prior to the execution of a 
particular activity. If required, specific procedures shall be developed by the 
Contractor to eliminate or mitigate the hazard to a safe level prior to the work 
being authorized. All requirements of the project’s environmental impact 
assessments (“EIA”) and other relevant assessments and conditions of approvals 
accorded by the relevant Governmental Authorities must be considered by the 
Contractor in the development of the Contractor’s Health, Safety and Environment 
(HSE) Plan, EMP and other related/relevant plans. The Contractor is required to 
implement a system whereby all risks associated with hazardous substances, 
whether chemicals, by-products, effluents or waste materials, are minimized 
and/or eliminated. In conjunction with its emergency plans and procedures, the 
Contractor shall develop and submit to the Employer’s Representative a “Safety 
Philosophy Document” that details the strategy to be adopted for control and 
shutdown systems, including alarms and programmable electronic control 
systems. 

15.2.9 EMERGENCY PREPAREDNESS, RESPONSE & CONTINGENCY PLAN 
The Contractor shall prepare an Emergency Preparedness, Response and 
Contingency  Plan  (a  detailed  program  of  action  to  minimize  the  effects  of  
an abnormal  event  requiring  prompt  actions  beyond  normal  procedures  to  
protect human life, minimize injury and safeguard the environment) for 
environmental and personal safety emergencies or incidents. This plan shall be 
found within the Contractor’s Safety & Health and/or Environmental Programs. The 
purpose of the plan shall be to limit insurance and damage to people, property and 
the environment respectively. The plans, procedures, and trained personnel shall 
be in place for the duration of the Contract to manage and control emergency 
situations and incidents in a proper and expeditious manner. 

15.3.0 SOIL AND GROUNDWATER PROTECTION 
The Contractor shall develop and implement soil and groundwater protection 
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measures. Protection measures shall include building and impervious floors, 
where appropriate. The Contractor shall make an assessment of groundwater 
quality prior to the start of construction and prior to commissioning to demonstrate 
to Employer’s Representative that construction activities have not adversely 
affected the environment. Groundwater quality shall be monitored throughout the 
construction phase. 

15.3.1 HEALTH HAZARDS 
Worker and public health is a critical part of any HSE management program. The 
Contractor shall control substances and materials that may be a hazard to 
worker’s health. These controls shall be a combination of hazard communication, 
safe work systems and the controlled handling and disposal of hazardous 
materials The Contractor’s controls shall commence at contract preparations and 
procurement stages, where all vendors and subcontractors shall be required to 
submit Material Safety Data Sheets (“MSDS”) for all hazardous materials that will 
be supplied, provided or brought onto the Site. These MSDSs shall be forwarded 
to Contractor’s  HSE Manager for review and records management. 
 
In the event hazardous materials are to be used, the Contractor shall carry out 
assessments according to recognized international standards, to determine if there 
are any more suitable or less hazardous materials that could be substituted for the 
original materials. Only when the Project Manager, Employer and his Engineer 
and the Contractor are satisfied that assessments have been completed, and 
control measures are adequate to protect worker health, the materials shall be 
allowed on the project worksite. The Contractor’s control measures shall include: 
 
   Material transport, storage, labelling, packaging, and disposal, 
 
   Personnel protective equipment (PPE), 
 
   Health surveillance and monitoring, and 
 
   Emergency procedures and training. 
 
All explosive materials to be used for blasting during Site preparation shall only be 
handled by approved and qualified personnel.  All explosive materials shall be 
stored in a secure, limited access sites, protected from workers and the public, 
and removed from the site every day and immediately after use. 
 
All radioactive equipment and materials shall only be used by qualified, approved 
and permitted personnel. Radioactive materials must be stored in approved and 
protected containers. Radioactive materials and waste products shall not be 
disposed of on-site but removed in protective containers and disposed at 
government approved storage and disposal sites 

15.3.2 WASTE MATERIAL MANAGEMENT 
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The Contractor shall ensure that waste management identification, handling, 
transport and disposal are addressed in the development of their HSE 
management plans. 
The Contractor’s employees responsible for handling hazardous materials 
(including wastes) shall receive training and certification in the handling, transport, 
storage and disposal of chemicals and regulated or hazardous materials. Where 
applicable, Workplace Hazardous Materials Information System (“WHMIS”) 
certification and training, or its equivalent, shall be made available to employees.  
Regular written updates shall be included for continued employee awareness. 
The Contractor shall ensure proper segregation and isolation for wastes that could 
react together in the event of a leak or other incident. These facilities shall include 
lockable,  fire  proof  cabinets  or  storage  in  shelving  units  separated  by  
fireproof barriers or walls. 
 

The Contractor shall dedicate a space for waste and drum storage. The storage 
area must be easily accessible for spill containment and emergency response and 
not be susceptible to flooding. 
 

For any waste storage area which could accumulate hazardous gases, vapors, or 
dust due to the nature of the wastes stored, the Contractor must supply suitable 
ventilation or other controls to ensure exposure by employees is kept below 
required minimum standards. Storage areas for hazardous wastes shall be 
designated as restricted areas and shall be suitably equipped to control an 
incident involving a leak or spill. 
 

The Contractor shall make available suitable fire extinguishing equipment and 
proper electrical bonding equipment in all areas involving the handling and storage 
of flammable and reactive wastes. 
Disposal of wastes by burning will not be allowed on the construction site. 
 

Sumps and waste pits shall not be used for waste storage at the work site. Sumps 
should only be used for temporary control and containment of spills, equipment 
leaks, etc. If the Contractor encounters former sump sites or waste pits during 
ground surveys, the Contractor shall be identify and investigate the same. If any 
contamination is suspected, the Contractor shall excavate, remove and where 
required replace with an approved sump container system. 
 

The Contractor shall develop and implement a waste disposal control system. This 
system shall control every load of waste leaving the worksite, detailing the type of 
waste disposal, waste origin and destination, approximate weight, date and 
transport details on a waste manifest/document. These documents shall be 
audited. 

15.3.3 SPILL RESPONSE AND CONTROL 
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All spills shall be stopped and cleaned up immediately to avoid potential impact to 
water and soil quality. All spills shall be reported using the Incident Management 
Process. Under no circumstance contaminated material may be “stored” on the 
work site. 
All spills shall be rapidly stopped and appropriately eliminated as defined in the 
Contractor’s Emergency Preparedness, Response and Contingency Plan. Spills 
shall be contained in a way that will prevent their redistribution. All ground spills 
shall be contained as quickly as possible through diking, suction methods, 
excavation and the use of absorbents or other appropriate recovery techniques. 
A list including the type, quantity and location of the storage of retaining and clean 
up equipment to be used during construction shall be prepared. The list shall 
include the procedures and mitigation measures to be used in case of a spill. A 
written inventory will also be prepared, before starting construction works, 
including lubricants, fuels, solvents, chemicals and other materials that might be 
accidentally discharged during construction. 
 

All on-site fuel storage tanks shall be located in an impermeable secondary 
containment area with a holding capacity equal to 110% of the largest tank within 
the berm.  For above ground tanks, the tanks shall be surrounded by a berm, the 
entire area covered with a suitable commercial absorbent material and with a 
sealed plastic liner to form an area that can be pumped out in the event of a leak 
in the tank. A waste handling plan shall be made with the purpose of identifying 
the procedures necessary for cleaning and disposing of residues from a major 
spill. In the event of a spill, the Contractor shall make all resources available to 
contain and clean up the spill. Traffic shall be minimized in and around the spill 
site. 

15.3.4 NOISE CONTROL 
Noise level specifications to be followed by the Contractor in design, assessment 
and monitoring activities are based upon the maximum (acceptable) levels which 
plant personnel may be exposed during their normal working duties. The 
Contractor shall be familiar with and comply with the environmental guidelines as 
issued by the relevant Governmental Authorities in Bangladesh, including the 
Department of Environment, Government of Bangladesh and other relevant 
Applicable Laws. 
All internal combustion motors of vehicles, machinery and equipment used during 
the construction phase, shall have adequate noise silencers, and shall be kept in 
good operating conditions, during the entire construction period. Where temporary 
noise pollution of greater than 85 dBA will occur, temporary silencers shall be 
used. Equipment noise should not exceed the specified limits at accessible 
locations. 

15.3.5 CONSTRUCTION TRAFFIC PLANNING 
The Contractor shall ensure that the construction Site is organized in such a way 
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that pedestrians can move safely and without risk. The Contractor shall firstly 
select the lowest period of traffic flow for equipment crossings; and secondly, 
ensure that traffic patterns and entrances to private and public roads for access 
are not obstructed during construction activities. All site entry will be controlled by 
vehicular passes. Road closures, on-site and off-site, shall be with the approval of 
the Contractor’s site manager and/or road closure permit. Site traffic shall be 
minimized and speed limits posted and enforced. 

15.3.6 HOUSEKEEPING 
All  construction  debris  and  other  garbage  shall  be  continuously  collected  
and disposed at an approved facility. At the end of each day, all waste material 
shall be removed from the construction Site and deposited at the approved 
allocated area. The approved procedures to manage waste shall be specified in 
the Contractor’s waste management plan. All empty hazardous material containers 
shall be removed from the work area as soon as is practicable. All empty gas 
containers and bottles shall be returned to their storage area and secured 
properly. 
The Contractor’s shall prepare a pest and vector control program to address 
specific site conditions, including a mosquito control program. 

15.3.7 CONSTRUCTION CAMPS 
The location of work places, camps, areas of storage and installation of works, 
compression, regulation and communication stations shall be located on levelled 
land, avoiding areas with non-cohesive soils to avoid erosive processes. 
Health conditions in the camp shall be controlled in order to prevent contamination 
of adjacent groundwater or surface water resources. Domestic sewage generated 
at the construction sites shall be eliminated by two systems of septic/absorption 
tanks or chemical toilets located on the sites. 
Solid combustible garbage shall be collected and secured daily, until disposal, to 
prevent the attraction of livestock, vermins and wild animals. Residue shall be 
disposed of, along with non-combustible garbage, in a disposal location approved 
by the Authorities. 
Upon abandonment, the camp site area shall be cleared of all trailers, piping, 
cable, insulation, lumber, blockage, metal wastes, etc., and re-graded according to 
the landscaping concept. These guidelines and procedures for the management of 
domestic and other waste shall be specified in a plan. 

15.3.8 PLANNING & MONITORING 
 The bidder shall prepare detail construction schedule (L-3) as per completion dates 

given in this document. This schedule must include all milestone and key activities 
for each subsystems / components in the areas of engineering (wherever 
applicable), procurement, manufacture (wherever applicable), excavation / 
construction / erection. This network must conform to the overall project schedule. 
The bidder should also ensure monitoring of these activities at least weekly basis to 
start with and on daily basis whenever required by BHEL. 

15.3.9 PROGRESS REPORTING 
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 The bidder shall submit daily, weekly and monthly progress reports for work force, 
materials reports, consumables (cement / steel / gases / electrodes) report and 
other reports as per pro-forma considered necessary by BHEL. In case of any failure 
on contractor’s part to comply with this, BHEL may at its discretion, consider to 
withhold part payment against their RA bills.  

15.4.0 SITE ORGANIZATION 
 The contractor shall maintain a site organization of adequate strength in respect of 

manpower, construction machinery and other implements at all time for smooth 
execution of the contract headed by a competent construction manager for site 
operations with sufficient level of authority to take site decisions. The vendor will 
submit organization chart (showing the name of SITE-IN-CHARGE), safety officer, 
quality engineer and supervisors. The organization chart is to be submitted within 2 
days from the date from start of work. 

16.0 QUALITY CONTROL & QUALITY ASSURANCE 
 Contractor’s engineers & supervisors shall be adequately qualified and also inclined 

to do a quality job. The quality assurance engineer shall co-ordinate all aspects of 
quality control, inspection, implementation of quality assurance procedures laid 
down in Quality Plan and technical specification by BHEL. He shall fill up quality 
assurance log sheets / formats and submit to BHEL for joint inspection and 
acceptance. The contractor shall fill up, maintain & preserve the quality records in 
computerized media. BHEL’s authorized representative shall be given free access 
at all time to such quality related records etc. for inspection, review etc. 

  
17.0 HEALTH, SAFETY & ENVIRONMENT 
17.1 REFER DOCUMENT NUMBER ; HSEP:14-MAITREE: DATE:01.03.16 
 DOCUMENT TITLE:-HEALTH, SAFETY AND ENVIRONMENT PLAN FOR 

2X660MW MAITREE SUPER THERMAL POWER PROJECT 
18.0 INTEREST BEARING RECOVERABLE ADVANCE/ MOBILISATION ADVANCE 
 Not applicable 
19.0 OVER RUN CHARGES 
 Not applicable in this tender. 
20.0 REVISION ON ACCEPTED CONTRACT RATE 
 Not applicable in this tender 
21.0 PRICE VARIATION CLAUSE / ESCALATION 
 Not applicable for this tender 
22.0 LIQUIDATED DAMAGE 

 1. If you fail to complete the entire scope within completion period for reasons attributable to you, 
BHEL shall have the right to recover as LD a sum equivalent to 0.5% of the contract price, 
including taxes and duties etc for delay of each week or part thereof. 

2. The total liability for delay shall not in any case exceed 10% of the contract price including taxes, 
duties etc. Contract price for this purpose shall be the final executable contract value, extra work 
executed and supplementary / additional items. Executable contract value means – value of 
work for which inputs / fronts were made available to the contractor and where scheduled for 
execution till the date of achievement of that milestone. 

3. BHEL shall deduct aforesaid amounts from any money due or which may become due to you 
and / or recover from your Security Deposit. To be entitled to impose such recovery / penalty, 
BHEL will not be required to prove that they have incurred such amount of actual damage. 
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4. BHEL reserve the right to complete the job through other resource on account of and at your risk 
and cost without notice to you of the work not so executed, without cancelling the order / contract 
in respect of the work not yet due for completion. 

5. BHEL reserve the right to cancel the order / contract or a portion thereof for the work not so 
completed at your risk and cost and you shall be liable to BHEL for any excess cost thereof. 

You shall continue with performance of your order / contract under all circumstances, to the extent not 
cancelled. 

23.0 GUARANTEE / WARRANTY 
 The contractor will be responsible for the quality of workmanship, quality of 

materials / items and design for which the contractor is responsible. 
 Guarantee / warranty period shall be 12 months from the date of issue of PAC 

including dredging work till completion of the Guarantee / Warranty period as per 
relevant clause of GCC. Commencement of guarantee period shall be from the date 
completion of work under the contract as certified by BHEL. 

24.0 EXTENSION OF TIME FOR COMPLETION 
24.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract/ completion period due to reasons not attributable to contractor, the 
contractor shall make request for an extension of the contract and BHEL at its 
discretion may extend the contract. However such extension shall not entitle the 
vendor for price revision or price compensation as this being FIRM price contract. 

24.2 A joint program shall be drawn for the balance amount of work to be completed 
during the period of ‘Time Extension’, along with matching resources to be 
deployed by the contractor as per specified format. Review of the programme and 
record of shortfall shall be done. 

24.3 During the period of ‘Time extension’, contractor shall maintain their resources as 
per mutually agreed program 

25.0 EARNEST MONEY DEPOSIT (EMD / SECURITY DEPOSIT (SD) / 
PERFORMANCE BOND (PB) 

25.0.1 EARNEST MONEY DEPOSIT (EMD) NA 
25.0.2 SECURITY DEPOSIT(SD) 

25.0.2.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount 
of Security Deposit. 

25.0.2.2 At least 50% of the required Security Deposit, shall be collected before start of the 
work. Balance of the Security Deposit shall be collected by deducting 10% of the 
gross amount in BDT / USD progressively from each of the running bills of the 
Contractor till the total amount of the required Security Deposit is collected.   
 
If the value of work done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall be immediately deposited by the Contractor or recovered from 
payment/s due to the Contractor. 
 
The recoveries made from running bills (cash deduction towards balance SD 
amount) can be released against submission of equivalent Bank Guarantee in 
acceptable form, but only once, before completion of work, with the approval of the 
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authority competent to award the work. 
25.0.2.3 All other terms & conditions shall be as per GCC. 

26.0 CERTIFICATE TOWARDS COMPLETION 
 The work under the scope of the contractor shall be deemed to have been 

completed in all respects only when so certified by BHEL / owner. The decision of 
BHEL in this regard shall be final and binding on the contractor.  

 


