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TENDER DOCUMENT  

For Works Contract 

For Tender Enquiry No : FCX/ TW/08/10/R 

For 

(Sheeting work by PUF sandwich panel including allied Fabrication works in Bay 11 inside 

factory area.) 
 

 

 

Contact Person : 
Name : K.D. Gupta 

Désignation : Sr. MGR 

Email : kdgupta@bhel.in 

PH : 0510 – 241 – 2385 

Or 

Name : C L Malav 

Designation :Dy. MGR 

Email : CLmalav@bhel.in 

PH : 0510 – 241 – 2650 

 

Tender Due Date : 06/07/2018 at 13 :15 Hrs 

Tender Opening Date : 06/07/2018 at 14 :00 Hrs 

 

Rev …. 

Date …….. 

Short details of revision (In case of revision in tender document, 

otherwise NA 

 

Department Factory Civil 

BHEL, PO : BHEL, Jhansi 284120 (UP) 
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1- NOTICE INVITING TENDER 

 

S. No. Particulars Details 

1 Name of work Sheeting work by PUF sandwich panel including 

allied Fabrication works in Bay 11 inside factory 

area. 

2 Estimated Value Rs. 158.97 Lakhs 

3 Tender Evaluation Criteria (as on page # 21) 

4 Duration of the Contract Eight months 

 

 5 Last date of receipt of the 

Tender         

(as on page # 1) 

6 Date of opening Tender (as on page # 1) 

7 Address for submitting 

the tender 

(as on page # 5) 

8 Earnest Money Deposit 

(EMD) 

Rs.  317945/- (Rupees Three lacs Seventeen 

Thousand Nine Hundred Forty Five only) 

9 Cost of tender  

(Non refundable) 

Rs. 1000 plus (GST as per actual payable at BHEL 

cash office through POS machine or RTGS/ 

NEFT/IMPS/EFT/ECS in BHEL account 

mentioned below) 

10 Validity of Offer 120 days 

11 Security Deposit (as on page # 31) 

12 Defect liability period Two years from actual date of completion 
 

Note:   

The EMD may be accepted only in the following forms:  

(i)  Electronic Fund Transfer credited in BHEL account (before tender opening)  

BHEL account details: Bank Name: - SBI; A/c No. :- 10670828866 ; IFSC Code:- 

SBIN0003807  A/c Holder Name:- BHARAT HEAVY ELECTRICALS LIMITED  

(ii)  At BHEL cash office through POS machine No Demand Drafts shall be accepted. 
 

  The contractors may physically visit the work place before quoting their rates. For relevant 

details, please visit our website “www.bhel.com” & “www.bheljhs.co.in”  
 

Note : BHEL takes no responsibility for any delay / loss of documents or correspondence 

sent by courier or post. Late tenders shall be rejected outright. 

The techno-commercial bid comprising (i) all its sections, (ii) all enclosures in support of various clauses and 

requirements and (iii) EMD, shall be duly signed and sent in a sealed envelope boldly super-scribing “PART-

I TECHNO COMMERCIAL BID FOR (Sheeting work by PUF sandwich panel including allied 

Fabrication works in Bay 11 inside factory area.)”. Similarly the Price-Bid must be duly  signed and 

sent in a sealed envelope boldly super-scribing “PART-II PRICE BID FOR Sheeting work by PUF 

sandwich panel including allied Fabrication works in Bay 11 inside factory area”. Both these 

envelopes shall be placed inside 3rd sealed envelope super-scribing” duly signed and sent in a sealed envelope 

boldly super-scribing “Sheeting work by PUF sandwich panel including allied Fabrication works in 

Bay 11 inside factory area.’’ ; 
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The tender shall be addressed to as follows : 

K.D. Gupta 

Sr. MGR – Factory Civil Department 

BHEL, JHANSI - 284120 

Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post. 

If submitted personally 

 

Tender Box 

CISF Control Room/Office 

Administrative Building 

Bharat Heavy Electricals Limited 

Jhansi-284120 (U P) 

 

Or if sent through Courier / Post 

Office of 

Shri K D Gupta 

Sr. Manager 

Factory Civil Department 

BHEL, JHANSI - 284120 

PH NO.  0510 2412385, FAX NO 0510 2412119 

Part-I Techno Commercial bid: 

Part I of the sealed tenders alone will be opened by BHEL in the presence of tenderers who are present at the 

time & place of opening. A signed blank price-bid copy should be enclosed with this bid. The 

spaces for prices should be crossed (x). 

NOTE:  

A. No tender with any conditions/ deviation will be accepted.  

B. Late tenders will not be accepted. 
Part-II Price bid: 

The price bid should contain prices only. Price bid will be opened only for the parties who qualify in techno 

commercial bid. 

TO BE SIGNED BY THE TENDERER 

 

Certified that all Sections of the Tender have been read / complied & agreed to, and each page of the tender 

offer has been signed & stamped. 

(Signature of Authorized person(s)) 

Name and designation of Authorized Person(s) 

Signing the tender on behalf of the tenderer 
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2.0  Brief Description of Work / Scope of work 

 
The project/ work site is located inside BHEL Jhansi factory. BHEL Jhansi approximately 

15 km from Jhansi railway station at Jhansi Lalitpur Highway. The bidder are advised to 

take into account all factor and any fluctuation in the market rates etc. having effect in the 

prices and visit the site for proper assessment of site and working conditions. The work 

shall be carried out in production shop (Transformer winding shop) and the site will be 

available for working as per time schedule mention in contract / final time schedule as 

decided by BHEL before start of work without disturbing the ongoing production activities.  

2.1 Bay 11 Main Transformer Winding shop (Size 56 mtr X 24 mtr, height upto 14 meter 

approximate (24 meter wide, 12 mtr Column center to center - 13 nos equal. The PUF sandwich 

panel/sheet shall be fixed on the purlin (roof) after removal of existing Galvalume roof sheet 

and the same shall be fixed to the runner (wall/cladding) from inside of wall. Detail 

specification given in technical specification of this tender and item describe in price Bid 

/Schedule A. Refer drawing placed at page no 8. 

 

The scope of work shall, broadly, include but shall not be limited to the following: 

2.1.1 Removal of existing thermal insulation made of glass wool from ceiling and wall and disposal 

of it up to 1 km from site as per item mention in the Price bid Schedule and as per direction of 

Engineer incharge. 

2.1.2 Removal of existing Galvalume sheet from roof, side sheet (if required), ridge, J Hook, Tie 

Angle etc. and stacking at site. 

2.1.3 Supply and Fixing of PUF sandwich panel /sheet at roof and wall. 

2.1.4 Supply and Fixing of flashing, ridges, capings, corner pieces etc. at roof and wall. 

2.1.5 Fabrication and erection of structure steel for side sheeting/ roof sheeting and safety 

arrangement for maintenance work. 

2.1.6 Painting of structure. 

2.1.7 Other associated work. 

 

2.2 Any other allied rooms, sheds, structures and allied services like drainage/water supply line 

fire line which are necessary for complete the project. 

2.3 All old material (Galvalume sheet, Ridge, Hook etc.) should be kept/handover at approx 1 km. 

from site as per instruction of Engineer in charge. 

2.4 The scope is only tentative and shall also include all associated & enabling works including 

the cost of all materials, labour, tools & tackles except for those to be provided by BHEL free 

of cost or on chargeable basis as mentioned in the schedule ‘B’ & ‘C’. 

2.5 The above description is only brief to give information to the tenderes about the work. This 

description can not be use by the successful contractor to refuse any other work which is linked 

to above but not stated explicitly. 

2.6 The schedule of quantities attached (Price bid schedule ‘A’) along with this tender is tentative 

and may change as per actual measurement basis & actual site requirement. 

2.7 All above three works are not inter linked and shall be done parallel as per time schedule 

time of completion i.e. within a total period of 8 months starting from after 15 days of 

issuing of LOI or as per the schedule indicated individually.  (refer page no 11) 

 

Note:- It is advised that the bidder visit the Jhansi plant and physically see the work 

area/areas in order to have visualization of the work content involved for the above works. 

(also refer to clause  3.12 & page no. 13) 
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3.0 QUALIFYING CRITERIA 

The work is specialized in nature, which requires skillful workmanship & timely completion. All 

the following criteria will nessacesrly have to be met on individually basis: 

3.1 The Bidder should have an Average Annual financial turn over during the last 3 years, 

ending 31st March 2018 not less than Rs. 47.69 Lakhs. Provisional turnover for the financial 

year 2017-18 duly certified by C.A. shall also be acceptable for evaluation purpose. 

 

3.2 The bidder should have the experience of successfully completing similar works during the 

last seven years ending 31.05.2018 amounting to values mentioned as under in a completed 

contract. (running contract in a BHEL unit will acceptable along with certificate of 

satisfactory work performance from Engineer – in- Charge) 

 

 

Three similar completed works each costing not less than the amount equal to Rs. 63.59 lakhs. 
Or 

Two similar completed works each costing not less than the amount equal to Rs 79.49 lakhs. 

Or 

One similar completed work costing not less than the amount equal to Rs 127.18 Lakhs. 

 

3.3 Contractor must have executed at least one contract during last seven years ending 31st 

May 2018 comprising not less than 750 sqm of Galvalume/GI/PUF sandwich 

panel/Aluminium/AC/any other type roof sheet/side sheeting.  

Definition of similar work(s): Any civil work that necessarily includes roof sheet/side 

sheet work. 

 

Note:- Documentary proof  (work order, schedule of items of work  and completion certificate) for 

the experience to be submitted along with technical bid. In case of experience of private 

sector relevant TDS certificate/ Traces must be attached as evidence.   
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3.4  TIME SCHEDULE OF COMPLETION 

 

The completion of various activities of the work will be as follows.  

 

3.4.1 Replacement of Galvalume sheet by PUF insulated sandwich in Bay 11 (Transformer 

winding shop) including fabrication work, erection, sheeting work complete.  

  

The completion of various activities of the work will be as follows.  

Sl. No 
Stages 

Work 
From the 

15th date of LOI 

(A)  Mobilization of Labour , T & P, Material procurement 1.0 months 

(B)  
1st Set of 2 span 

(24 x 24 mtr) 

Gable end, roof & both side Bay complete 

in all respect. 

1.5 months 

(C)  
2nd Set of 2 span 

(24 x 24 mtr) 

Roof and both side of Bay complete in all 

respect. 

1.0 months 

(D)  
3rd Set of 2 span 

(24 x 24 mtr) 

Roof and both side of Bay complete in all 

respect. 
1.0 months 

(E)  
4th Set of 2 span 

(24 x 24 mtr) 

Roof and both side of Bay complete in all 

respect. 
1.0 months 

(F)  
5th Set of 3 span 

(36 x 24 mtr) 

Roof and both side of Bay complete in all 

respect. 

1.0 months 

(G)  
6th Set of 2 span 

(24 x 24 mtr) 

Gable end, roof & both side Bay complete 

in all respect. 

1.5 months 

  Total 8.0 Months 
 

 

3.5   COMPLETION SCHEDULE  

3.5.1 On intimation by BHEL through Fax or E-mail for issue of LOI, the contractor has to 

immediately act upon for completing the formalities of signing of agreement along with 

deposition of initial security deposit within time specified in LOI. The contractor has to 

plan in parallel for initial mobilization of resources so as to commence the work by the date 

of commencement as specified in the work order (which is usually 15 days from the date 

of issue of LOI). Upon commencement of work, the contractor may be required to augment 

the resource as per the need of the work/project. 

3.5.2 The total contract duration is 8 (Eight) Months from the date as stipulated in the work order. 

3.5.3 Periodic review shall be undertaken to monitor the progress of work. 

3.5.4 BHEL reserves the right to take remedial action as deemed fit including engaging other 

agency for completion of part or full of the contract awarded at contractor’s risk & cost in 

case progress of work found to be unsatisfactory during intermittent review of progress. 

For invoking this clause BHEL shall issue a notice in writing to the contractor for 

expediting the progress of work suggesting measures to be taken up by the contractor. In 

case of failure on the part of contractor with respect compliance of suggested measures 

within time frame specified in the notice (in general it is 7 days minimum) BHEL shall be 

free to undertake works (part/full) at contractor’s risk & cost. 
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3.6 work place/site availability: BHEL shall make all efforts to timely make available the 

work place /site in sequence as per stages indicated in time schedule of completion in page 

11. However, in case of delay due to non-availability of site for execution of work, the same 

shall be specifically put up by bidder to BHEL with due justification. BHEL will review 

about time extension if the justification is found acceptable and also consider this while 

applicability of LD. However, proactive planning by bidder in consultation with BHEL 

shall be exercised to avert such issues.  

3.7 Time Extension for Delay: 

3.7.1 The time allowed for execution of the work or the extended time in accordance with these 

conditions shall be of the essence of the contract. The execution of the work shall 

commence from the 8th day after the date on which the Engineer – in – charge issues written 

orders to commence the work or  from the date of handing over of the site whichever is 

later (please refer para 5.10). If the contractor commits default in commencing the 

execution of the work as aforesaid company/ corporation shall with out prejudice to any 

other right or remedy be at liberty forfeit the earnest money absolutely. 

3.7.2 As soon as possible after the contract is concluded, the Engineer – in – charge and the 

contractor shall agree upon a time and progress a chart. The chart shall be prepared in direct 

relation to the time stated in the contract documents for completion of items of the works. 

It shall indicate the forecast of the dates commencement and completion of various trades 

or sections of the work and may be amended as necessary by agreement between the 

Engineer – in – charge and the contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work.  

3.7.3 If the works be delayed by 

i. Force majeure, or 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local combination of workmen strike or lockout, affecting any of the 

traders employed on the work, or 

v. Delay on the part of other contractors or trade-men engaged by company/corporation in 

executing work not forming part of the contract, or 

vi. Non- availability of stores which are the responsibility of company/ corporation to supply, 

or 

vii. Non- availability or break down of tools and plant to be supplied by company/ corporation, 

or 

viii. Any other cause which, in the absolute discretion of AGM (Civil, MOD & HSE), is beyond 

the contractor’s control then upon the happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the Engineer – in – charge but 

shall nevertheless use constantly his best Endeavour to prevent or make good the delay and 

shall do all that may be reasonable required to the satisfaction of the Engineer-in-charge to 

proceed with the works. 

 

3.8 Request for extension of time, to be eligible for consideration, shall be made by the 

contractor in writing within fourteen days of the happening of the event causing delay. The 

contractor may also, if practicable, indicate in such a request the period for which extension 

is desired. 

3.9 In any such case Unit head (BHEL Jhansi) may give a fair and reasonable extension of time 

for completion of the work. Such extension shall be communicated to the contractor by the 

Engineer-in-charge in writing. 
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3.10 Work to be carried out: 

The work to be carried out in the contract shall except as otherwise provided in these 

conditions, includes all labour, materials, tools, plant, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion of 

the works. The descriptions given in the schedule of quantities shall, unless otherwise stated, 

be held to include waste no materials, carriage and cartage carry in returns of empties, 

hoisting, setting, fitting, and fixing in position and all other labours necessary in and for the 

full and entire execution completion as aforesaid in accordance with good practice and 

recognized principles. 
 

3.11 Inspection of Site: 

The contractor shall inspect and examine the site and, its surroundings and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so for as is 

practicable), the form and nature of the site, the quantities and nature of work and materials 

necessary for the completion of the work and to means of access to the site, the 

accommodation he may require and in general shall himself obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or effect his tender. 

No extra charges consequent on any misunderstanding or otherwise shall be allowed. 
 

3.12 Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his work and of the rates and prices quoted in the Schedule of 

Quantities which rates and price shall, except as otherwise provided, cover all his obligation 

under the contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 

Department: Factory civil 
TENDER DOCUMENT 

 BHEL JHANSI           TENDER NO. FCX/TW/08/10/R                      DATE:-  14/06/2018

  

We hereby accepted above (Signature & seal of bidder)          Seal & Signature OF BHEL contracting authority 

 14 

 

 

 

 

 

MANDATORY TERMS & CONDITIONS 
 

 

 

 

 

  

 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 

Department: Factory civil 
TENDER DOCUMENT 

 BHEL JHANSI           TENDER NO. FCX/TW/08/10/R                      DATE:-  14/06/2018

  

We hereby accepted above (Signature & seal of bidder)          Seal & Signature OF BHEL contracting authority 

 15 

4.0 MANDATORY TERMS & CONDITIONS 

4.1 Interested bidders are advised to visit the site of work before submission of tender for which 

advance intimation be given to Sr. MGR (FCX). 

4.2 REVERSE AUCTION (RA) 

4.2.1 BHEL may or may not go for Reverse Auction (on line bidding on Internet) instead of opening the 

submitted sealed price bid. The decision to go for Reverse Auction will be taken after techno-

commercial evaluation. Information and general terms and conditions governing RA are given 

below. 

4.2.2 For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate. 

4.2.3 BHEL will engage the services of a Service Provider who will provide all necessary training and 

assistance/ demonstration before commencement of on line bidding on internet. 

4.2.4 BHEL will inform the Contractors in writing the details of Service Provider to enable them to 

contact for training/ demonstration. 

4.2.5 Business rules like event date, time, start price, bid decrement, extensions etc. also will be 

communicated through Service Provider for compliance. 

4.2.6 Contractors have to fax the Compliance form in the prescribed format (provided by Service 

provider) before start of Reverse Auction. Without this, the contractors will not be eligible to 

participate in the event. 

4.2.7 BHEL will provide the calculation sheet which will help the Contractors to arrive at "Total Cost to 

BHEL" by including items like Taxes and Duties and loading factors (for non-compliance to BHEL 

Commercial terms & conditions, if any) for each of the Contractors to enable them to fill-in the 

price and keep it ready for keying in during the Auction. 

4.2.8 Reverse auction will be conducted on a scheduled date & time. 

4.2.9 At the end of Reverse Auction event, the lowest bid value will be known on the network. 

4.2.10 The lowest bidder has to fax the duly signed filled-in prescribed format as provided to BHEL 

through Service Provider within 24 hours of Auction without fail. 

4.2.11 Any variation between the on-line bid value and the signed document will be considered as 

sabotaging the tender process and will invite disqualification of contractors to conduct business 

with BHEL as per prevailing procedure. 

4.2.12 The envelope sealed price bid (in the time of tender submission) of successful L1 bidder in RA, if 

conducted, shall also be opened after RA and the order will be placed on lower of the two bids (RA 

closing price & envelope-sealed price) thus obtained. 

4.2.13 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 

bids already submitted and available with BHEL shall be opened as per BHEL's standard practice. 

4.3 Project manager (having graduation /Diploma in civil / mechanical with sound knowledge of 

fabrication and erection of steel structure and sheeting work) with financial powers and adequate 

funds should be posted fulltime during the contract period. This person shall be in the regular rolls 

of the contractor on whom the contract is awarded. 

4.4 In view of the urgency for completion of work the contractor must ensure daily work for at least 2 

shifts. 

4.5 As the work site is inside BHEL premises under CISF security control, contractor shall have to 

organize entry passes. Necessary formalities for material, equipment entry passes shall have to be 

organized by the contractor. BHEL shall provide necessary assistance in this regard.  

4.6 The successful bidder will be required to comply with all the rules & regulations of U.P. (State) & 

Central Government Categorical confirmation is required that contractor will fulfill all the 

requirements applicable to this type of work in U.P including any new registrations etc. 

4.7 Contractor engaged in construction and maintenance work shall register his firm at Zila Panchayat 

and obtain license/registration no. from competent authority. Contractor shall provide license 

/registration no. to BHEL Jhansi before commencing the work. 

4.8 Benefits normally earmarked for Micro & Small Enterprises (MSEs)    
4.8.1 MSE bidders who are registered by bodies like MSMED, NSIC & DIC specified by Ministry of 

Micro, Small and Medium Enterprises (MoMSME) can avail the intended benefits only if they 
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submit along with the offer, relevant documents including valid certificate as mentioned in “ 

Format for Supplier MSME Status’ on Supplier Information Portal of BHEL, Jhansi.  In case 

the valid MSE registration of the bidder is already updated in Supplier Development Cell (SDC)  

records of BHEL, Jhansi, it may not submit the details again.   

4.8.2 Tenders to MSE suppliers shall be issued free of cost & no EMD wherever called for will be 

insisted upon.  However, such MSE bidders shall submit along with bid, relevant documents 

including valid certificate. Date to be reckoned for determining the deemed validity will be the 

date of bid opening (Part I in case of two part bid). Non- submission of such document will lead 

to consideration of their bid, at par with other bidders.  No benefit shall be applicable for this 

enquiry if any deficiency in the above required documents are not submitted before price bid 

opening. Documents should be notarized or attested by a Gazetted Officer. 

4.8.3 In tender, participating MSEs quoting price within price band of L1 ( on total cost to BHEL) 

+15% shall also be allowed to supply a portion of requirement by bringing down their price to 

L1 price in a situation where L1 price is from someone other than a MSE and such MSE shall 

be allowed to supply up to 20% of total tendered quantity.   In case of more than one such MSE 

within price band of L1 (on total cost to BHEL) +15%, the supply shall be shared proportionately 

( to tendered quantity, as per their tender ranking of the bidders and also their SC/ST status).  

However if there are more than one MSE vendor at the same price level, then the quantity shall 

be distributed equally.  A quantum of 4% out of 20% quantity, so earmarked, will be reserved 

for MSE’s owned by SC / ST entrepreneurs who submit their bid with relevant documents.  

However, such distribution shall be subject to the tender requirement in terms of Customer 

approval of vendors, divisibility of quantity, etc. While all efforts shall be made to ensure 

compliance to the stated distribution, the decision of BHEL in distribution stated in this clause 

shall be binding on all bidders.  

4.8.4 The above distribution is not applicable (a) where L1 vendor is MSE vendor and minimum 20% 

share is assured to the L1 bidder in the tender, or (b)  where the MSE bidders qualified for 

distribution as per ‘ manner of splitting’ clause in NIT already cater to 20% share in the tendered 

load.    
4.8.5 Wherever the bidder backs out  in a tender, BHEL reserves the right to recover the Tender Cost 

/ EMD cost from the bidder either from the running Bills of the Bidder or lodge a claim with the 

Banker of the Bidder 

4.8.6 In case it comes to notice that the bidder is found responsible for misconducts like,  having 

submitted fake/false/forged  documents/ certificates, has misrepresented the facts, has wilfully 

suppressed the facts,  has resorted  to unethical/ illegal means, etc.,   action shall be initiated 

against such bidders as per the extant guidelines  of the Company for suspension of business 

dealings. 

4.8.7 The above benefits for MSEs will not be applicable to those works contracts which includes all 

works associated with site preparation, construction, re-construction, demolition, repair, 

maintenance or renovation of (i) buildings, installations or other structures; (ii) roads, storage 

sheds or other infrastructures including enabling works; (iii) any construction project; or any 

construction work relating to excavation, drilling, installation of equipment and materials; (iv) 

services and/ or supply of materials incidental or consequential to the works.    

4.8.8 In view of the above mention clause 4.8.7 the above benefits for MSEs is not applicable in 

this contract. 
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5.0 INSTRUCTIONS TO TENDERERS 
 

5.1 Tenders should be sent/posted with due allowance for any transit/postal delay.  The tenders 

received after due date and time of opening are liable to be rejected. 

5.2 Tenders shall be opened by authorized officer of BHEL at his office at the time and date as 

specified in the tender notice in the presence of such of those tenderers or their authorized 

representative who may be present. 

5.3 The tenderers shall closely peruse all the clause, specifications and drawings indicated in the 

Tender documents before quoting. If the tenderer have any doubt about the meaning of any 

portion of the tender specifications or find discrepancies/ omissions in the drawings or the tender 

documents issued are incomplete or shall require clarification on any of the technical aspect 

scope of work etc., he shall at once contact the authority inviting the tender for clarification 

before the submission of the tender and obtain clarification during the pre bid meeting. 

5.4 Tenderer must fill the all the Annexure/schedules (Annexure VI To IX , Schedule A price) and 

furnish all the required information as per the instructions given in various sections of the tender 

document and specification. Each and every page of the Tender Specification must be SIGNED, 

STAMPED AND SUBMITTED ALONG WITH THE OFFER by the tenderer in token of 

complete acceptance thereof. The information furnished shall be complete by itself. 

5.5 The tenderer shall quote the rates after visiting the site to know the site conditions. The tenderer 

shall quote the rates in English Language using international numerals.  These rates shall be 

entered in figures as well as in words.  In case of difference in rates between words and figures, 

the rate quoted in WORDS shall be treated as final rates.  For the purpose of the tender, the 

metric system of units shall be used. 

5.6 All entries in the tender shall either be typed or be written in ink.  Erasures and overwriting are 

not permitted and may render such tenders liable to summary rejection.  The tenderer shall duly 

attest all cancellations and insertions prior to submission of tender. 

 

5.7 DATA TO BE ENCLOSED 

Full information shall be necessarily given by the tenderer in respect of the following. Non 

submission of these information may lead to rejection of the offer. 

 

5.7.1 FINANCIAL STATUS.  

Financial viability as per Proforma enclosed at ANNEXURE `VI’ including Permanent 

Account Number issued by Income tax department. 

 

5.7.2 BLANK PRICE-BID 

A copy of blank price-bid duly signed & Stamped by contractor should be enclosed with the 

techno-commercial bid. The space for prices may be crossed (x). 

 

5.7.3 PREVIOUS EXPERIENCE: 

A statement giving particulars (duly supported by documentary evidence) of the various 

services rendered/in progress for each similar works by the tenderer indicating the particulars 

and value of each work, the site location, the duration, date of completion etc. as per  

performa – ANNEXURE-`VII’ 
 

5.7.4 ORGANISATION CHART: 
 

The organization pattern indicating name, qualification and experience of site in charge 

present at senior level in the roll of the company as on 31.05.18. 
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5.7.5 Details of project in As per Annexure “VII B” equipment’s in support of their capability 

and satisfactory completion of the project. 

5.7.6 An attested copy of the Power of Attorney, in case the tender is signed by an   individual   

other than the sole Proprietor, shall also be attached. 

5.7.7 IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of   

business. 

OR 

IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and 

their experience.  A copy of the partnership deed/Instrument of Partnership duly certified 

by a Notary Public shall be enclosed. 

OR 

IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business carried 

on by the Company.  Certified copies of memorandum and Articles of Association are 

also to be furnished.  Also, indicate names, addresses and experience of the Directors. 

5.7.8 Declaration sheet as per Performa enclosed at ANNEXURE`VIII’.  

5.7.9  Check list and schedule of general particulars duly filled in, signed and stamped as per 

`ANNEXURE `IX’. 

5.7.10 In addition to the above the particulars required elsewhere in tender documents. 

5.7.11 Mention your PF code No. allotted to you by the Regional Provident Fund 

Commissioner. 

5.7.12 Mention your ESI code no or any other medical policy prevailing in your company. 

5.7.13 Mention your GST Registration No. (PAN based) issued by Central Excise Department. 

5.7.14 Note: In terms of clauses 5.7 to 5.13 above, all the data required to be enclosed with the 

tender need to be furnished neatly typed, signed and stamped in the given formats only 

(in the form of separate sheets) failing which the tender may be considered as incomplete 

and is liable for rejection.  Documentary, proofs wherever necessary also need to be 

enclosed. 

 

5.8 EARNEST MONEY DEPOSIT: 

5.8.1 Every tender must be accompanied by the prescribed amount (refer page no 4) of Earnest 

Money Deposit in any one of the following forms.    
 

5.8.2 Cash: The amount should be remitted by the party to the Cashier of Bharat Heavy 

Electricals Limited Jhansi and cash receipt issued by him shall be enclosed along with 

the tender as permissible under IT, act. OR 
 

5.8.3 Electronic Fund Transfer credited in BHEL account (before tender opening) 

5.8.4 Banker’s cheque/Pay order /Demand draft, in favour of BHEL (along with offer). 

5.8.5 Tenders received without Earnest Money in full in the manner prescribed above will not 

be considered. 

5.8.6 The Earnest Money Deposit of the successful tenderer shall be converted & adjusted 

against security deposit. 

5.8.7 In the case of unsuccessful tenderers, the Earnest Money will be refunded to then after 

finalization of the tender. 

5.8.8 BHEL reserves the right of forfeiture of Earnest Money in case the tenderer:  

5.8.8.1 Submits false information.   

5.8.8.2 After opening of Tender, revokes/withdraws his tender within the validity period or 

revises/alters his earlier quoted rates/conditions.  

5.8.8.3 Fails to commence the work within fifteen days from the   date of issue of ‘letter of 

intent’. 

5.8.8.4 Fails to submit 50% of the total security deposit before start of work.  
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5.8.8.5 Fails to start the work as may be indicated in the Letter of Intent. 
 

5.8.9 EMD to be submitted along with techno commercial bid only and not in price bid. 

5.8.10 No adjustment of earlier EMD/Security deposit, if any, shall be permitted. 

 

5.9 AUTHORISATION, ATTESTATION & VALIDITY OF OFFER: 

Tenders shall be signed by persons duly authorized /empowered to do so.  Certified copies of 

such authority and relevant documents shall be submitted along with the tenders. The offer shall 

be kept open for acceptance for a minimum period of 120 days from the date of opening of 

tenders.  In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations shall 

not amount to cancellation or withdrawal of the original offer, which shall be binding, on the 

tenderers. 

 

5.10 EXECUTION OF CONTRACT The successful Tenderer’s responsibility under this contract 

commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.  

The successful tenderer shall be required to execute a contract agreement in the “Prescribed 

form’ Annexure ‘X’ in 100 Rs. Non judicial stamp paper BHEL within 15 days after issueance 

LOI (Letter of Intent). The expenses for completion and stamping and registration of the 

agreement with prescribed authority, if necessary shall be borne by the Contractor.  

 

5.11 REJECTION OF TENDER AND OTHER CONDITIONS:  
5.11.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 

reasons whatsoever.  

5.11.2 To reject any or all of the tenders 

5.11.3 To modify the time for completion suitably. 

5.11.4 Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with 

the tender conditions, specifications, etc., are liable to be rejected. 

5.11.5 If a tenderer expires after the submission of his tender or after the acceptance of his tender, 

BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after the 

submission of the tender or after the acceptance of the tender, BHEL may cancel such tender 

at its discretion unless the firm retains its character. 

5.11.6 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 

the composition of the firm made subsequent to the execution of the contract.  BHEL may, 

however, recognize such Power of Attorney and changes after obtaining proper legal advice, 

the cost of which will be chargeable to the contractor concerned. 

5.11.7 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right 

to reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 

Money/Security Deposit/any other moneys due. 

5.11.8 A tenderer or Contractor or in the case of a firm or Company of Contractors/one or more of 

its Partners/Shareholders/Directors have a relation or relations employed in BHEL, the 

authority inviting tender shall be informed of the fact along with the offer, failing this BHEL 

may at its sole discretion reject the tender or cancel the contract and forfeit the Earnest 

Money/Security Deposit. 

5.11.9 The successful tenderer should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL.  The tenderer is solely responsible 

to BHEL for the work awarded to him. 

5.11.10 The contractor must satisfy himself by personal study and examination of the 

drawings/specifications furnished and understand thoroughly the scope of proposed work in 

detail and all conditions affecting the work before entering into the contract. There shall not 
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be at any time dispute / complaint of any misunderstanding with regard to scope of work and 

interpretation of specifications or any misunderstanding with regard to nature or omission of 

the work to be done not shall any application for compensation in terms of time and money 

shall be accepted by company regarding the above. 

 

5.12 TENDER EVALUATION CRITERIA 
The evaluation of the Tender will be carried out as follows:  

5.12.1 BHEL officials may visit the tenderer’s office & their client’s place to evaluate the capability 

and assess the performance. 

5.12.2 Capability of the Contractor will be assessed on the basis of employees including supervisors 

on their rolls, machinery, equipments in its possession, previous track record, experience in 

other organizations, etc. 

5.12.3 Price Bids will be opened or participation in Reverse auction will be allowed to only Techno- 

Commercially accepted bidders. 

5.12.4 The contractor shall be awarded the work on overall L-1 basis. 

5.12.5 In case of tie between two or more than two bidders for L1 price. Bids shall be called for 

Discount on price offered in sealed envelope from all the L1 bidders. In case of discrepancy in 

words and figures offered in price bid the decision shall be taken based on annexure “‘V” 

 

5.13 CONTRACTOR’S OBLIGATIONS 

5.13.1 CONTRACTUAL Towards selection, control and supervision of employees  

5.13.2 Contractor shall decide the number of employees to be deployed for execution of the work 

awarded to him and he or his authorized representative will be solely entitled to instruct such 

workers about the manner of carrying out the work as per the prescribed specifications and 

quality plan.  

5.13.3 Contractor shall supervise the work allotted to him and to be carried out by his employees. The 

contractor shall make himself or his representative available at the work spot everyday during 

execution of work, for effective supervision. 

 

5.13.4 Contractor will ensure that the job is executed through his employees on his rolls and under no 

circumstances, the contractor will deploy any casual employee to carry out the job nor shall 

sub-contract the job without prior written permission.  

5.13.5 Aadhar card is mandatory for contract labours for making of their gate pass for entry in BHEL 

premises. 

5.13.6 Supervisors of contracting firms who sign on behalf of contractors must have Power of  

Attorney to the same effect. 

5.13.7 Contractor are advised that contract labours must be employed without any discrimination on 

caste or creed basis. 

5.13.8 Age of workers: The contractor shall not employ any person who has not completed his 18 

years. Also age of worker deployed should not exceed 60 years.  

5.13.9 Contractor to ensure that the employees deployed in the premises of BHEL are physically and 

mentally fit and do not have any criminal record. Such employees should possess requisite skill, 

proficiency, qualification, experience etc. acceptable to concerned department.  

5.13.10 Discipline: The Contractor shall be responsible for the discipline of his own employees 

deployed under the contract. In case of any loss to the BHEL Jhansi on account of indiscipline 

of employee then such loss shall be assessed and recovered from the running bills of the 

contractor or from the security deposit.  
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5.13.11 The contractor, on advice of authorized BHEL official, shall immediately remove any person 

employed by him, who may in the opinion of such authorized BHEL official is involved in 

misconduct. Such person shall not be re-employed by the contractor without prior permission.  

5.13.12 Contractor will keep watch on his employees and he will be liable for any pilferage / loss to 

BHEL due to acts of omission and commission by his employees. Similarly, liability for any 

compensation to outsiders on account of any act of omission and commission by the employees 

deployed by the contractor shall lie exclusively with him.  

5.13.13  Contractor to ensure compliance of the instructions contained in safety guidelines issued by 

Safety Deptt (HSE) of BHEL, Jhansi (Same can be downloaded from BHEL Jhansi website. 

The contractor has to ensure that all precautions are taken for safety of his employees and 

equipments.  

5.13.14 Record Keeping: Contractor to maintain appropriate records of his employees deployed to carry 

out the job(s). Contractor shall maintain neatly written, complete and legible registers, records, 

reports and returns for inspection by various authorities at short notice.  

5.13.15 Uniform: The contractor shall be responsible to provide to his workers uniform and safety gears 

such as shoes, helmet and PPE.  

5.13.16  In the event of termination of contract for any reason whatsoever, the contractor shall withdraw 

all his employees from the establishment of BHEL. In case contractor decides to terminate 

services of his employees, he should settle all terminal dues required.  

5.13.17 Tools, tackles and materials: Contractor shall provide to his employees all tools, tackles, 

material, equipments as specified in contract and maintain the same to carry out the job under 

the contract at his risk and cost. BHEL shall not have any liability for these tools, tackles, 

equipments or material. 

 

5.14  TOWARDS STATUTORY LIABILITY 

5.14.1  As mentioned in clause no 6.3 the terms and conditions enclosed as Annexure ‘XI’ of this 

contract, Contractor shall indemnify BHEL against all claims by statutory authorities and losses 

under various Labour Laws, statutes or any civil or criminal law in connection with employees 

deployed by him.  

5.14.2 Contractor shall be responsible for making payment of wages before expiry of 7 days from the 

last day of wage period (wage period shall be from 1st day of the month to the last date of the 

month) and to ensure disbursement of wages directly in Bank Account of respective workers. 

In emergency/the Bank Account of any worker is not available for any reason, with due 

permission of competent authority, the payment of wages may be disbursed in the presence of 

the authorities representative of contract operating division who shall record under his signature 

at the end of entries in the Register of wages.  

 

5.14.3 The changes in the statutory liabilities as and when done by respective government/ agency 

shall be applicable to the contract labours deployed under the contract. 

 

5.14.4 The contractor shall attend to all inspections notified / conducted by the HR Department, Labour 

Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities 

under the act. 

 

5.15 TOWARDS FINANCE -Contractor to arrange his own finance for carrying out the job 

including supply of tools, tackles and equipments, if required, to his employees, materials, 

payment of wages to his employees etc. Rates to be as per Letter of intent issued to successful 

bidder. 
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5.15.1 All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other 

incidental charges and those general conditions.  

5.15.2 The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule 

A . For the sake of uniformity in comparison of tenders, tenders should not add any conditions 

of their own. Tenders not complying with these conditions are liable for rejection. 

5.15.3 The issues of materials are governed by the conditions specified in Schedule B &C. all other 

materials shall be supplied by the contractor himself and the rates for the relevant items are 

inclusive of all such supplies.  

5.15.4 The quantities shown above are approximate and liable for variations and no rate variation is 

acceptable on this account. 

5.15.5 The rates quoted by the contractor shall be firm in all respects. Any statutory increase in the 

labor wages and materials during the period of execution shall be borne by the contractor. The 

contractor shall quote the rates considering the above. 

 

5.15.6 Rates tendered by contractors shall be for complete item of the work covering all materials, 

labor, carriage, royalties, work contract, ‘octroi, wastage, tools & plants including (GST shall 

be paid extra as per price schedule A) all temporary construction, overhead charges, profits, 

general royalties, risks etc., and rate shall be applied to all heights, levels, depths, leads and 

lifts etc. (Please refer schedule B for free issue items and chargeable items 

 

5.15.7 Erection and construction equipment, lifting tools and tackles shall not be provided by BHEL 

and they are in scope of contractor (ref schedule B for tools & plants issued on hiring basis 

and free of cost) 

 
5.16 Personal Insurance Policy  

5.16.1 Contractor shall buy personal Accident Insurance (24 x 7) policy for all of his employees 

deployed under the contract before the start of work. No employee should enter the BHEL 

factory premises or working area without insurance cover as stated below.  

5.16.2 The policy should cover the accidental death of workers for 24 Hrs for all the seven days of 

week.  

5.16.3 The policy should be purchased from Govt. under taking company.  

5.16.4 The Maximum coverage shall be of Rs. 5 lakhs per individual. The sum assured (Rs. 5 lakhs) 

shall become payable to the nominee/legal heir in the event of death due to accident of insured 

person.  

5.16.5 In the event of death of any contract worker deployed by the contractor without proper insurance 

cover, the contractor shall be liable to pay Rs 5 lakhs to the nominee/ legal heir of such deceased 

contract worker.  
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6.0 GENERAL CONDITIONS OF CONTRACT 
INTERPRETATION AND DEFINITIONS 

6.1 Definitions: 

6.1.0 Company/ Corporation shall mean Bharat Heavy Electricals Ltd. Having its register office at 

Jhansi, Post Office and Town Jhansi, in the State of U.P. and includes a duly authorized 

representative of the Company/ Corporation or any other person empowered in this behalf by 

the Company/ Corporation to discharge all or any of its functions. 

6.1.1 The “Accepting Authority” shall mean AGM (WE&S), BHEL JHANSI. 

6.1.2 The “Contract” shall mean the notice inviting the tender, the tender and acceptance there of and 

the formal agreement, if any, executed between the Bharat Heavy Electricals Ltd. Jhansi and 

the contractors together with the documents referred to therein including these conditions with 

appendices and any special conditions, the specifications, designs, drawings, schedule of 

quantities with rate and amounts and schedule of rates. All these documents taken together shall 

be deemed to form one contract and shall be complementary to one another. 

6.1.3 The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 

composing such firm or unincorporated company, or successor of such firm or company as the 

case may be and permitted assigns of such individual or firm or company. 

6.1.4 The “Contract Sum” shall mean: in the case of Lump Sum Contracts the sum for which the tender 

accepted; in the case of Percentage Rate Contracts the Estimated value of the works as mentioned in the 

tender adjusted by the contractor’s percentage; In the case of item rate contracts the cost of the works 

arrived at after extension of the quantities shown in Schedule of Quantities by the item rates quoted by 

the tenderer for the various items. 

6.1.5 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 

6.1.6 “Engineer – in – Charge” shall mean the engineering officer appointed by the under taking or 

his duly authorized representative who shall direct, supervise and be in charge of the works for 

purposes of this contract. 

6.1.7 “Expected Risks” are risks due to riots (otherwise than among Contractor’s employees) and 

civil commotion (in so far as both these are uninsurable)’ war (whether declared or not), 

invasion, act of foreign enemies, hostilities, civil war rebellion, insurrection, military or usurped 

power any acts of government, damage from aircraft, acts of god, such as earthquake lighting 

and unprecedented floods and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority of causes solely due to use or occupation by the 

Company/ Corporations of the part of Works in respect of which a certificate of completion has 

been issued or a cause solely due to Company’s/ Corporation’s fault design of Work. 

6.1.8 “Market Rate” shall be the rate as decided by the Engineer – in – charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus 15% to cover all over- 

heads and profit. 

6.1.9 Schedule (s) referred to in these conditions shall mean the relevant schedule (s) annexed to the 

tender papers issued by the company/ corporation or the standard schedule of Rates prescribed 

by the Company/ Corporation and the amendments thereto issued from time to time. 

6.1.10 The “Site” shall mean the lands and/ or other places on, under, in or through which the work is 

to be executed under the contract including any other lands or places which may be allotted by 

the company/ corporation or used for the purposes of the contract. 

6.1.11 “Temporary Works” shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of the works. 

6.1.12 “Urgent Works” shall mean any urgent measures which, in the opinion of the Engineer – in – 

Charge, become necessary during the progress of the words to obviate any risk of accident or 

failure or which become necessary for security. 
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6.1.13 A “Week” shall mean seven days without regard to the number of hours worked in any day in 

that week. 

6.1.14 The “Works” shall mean the works to be executed in accordance with the contract or part [s] 

thereof as the case may be and shall include all extra or additional, altered or substituted works 

or temporary and urgent as required performance of the Contract. 

 

6.2.0 The following terms and expression shall have the meaning hereby assigned to them except 

where the context otherwise requires. 

6.2.1 BHEL shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian 

Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi Pin – 

110049 or its authorised Officers or its Engineer or other employees authorised to deal with any 

matters with which these persons are concerned, on its behalf. 

6.2.2 CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL is 

supplying the equipment’s. 

6.2.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract with 

BHEL and shall include their executors, administrators, successors and permitted assigns. 

6.2.4 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the 

work order, the accepted appendices of rates, schedules of quantities, if any, General Conditions 

of Contract, Special Conditions contract, of Instructions to Tenderers, the drawings, the 

technical specifications, the special specifications, if any, the tender documents and the Letter 

of Intent/Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the tenderer 

in the tender documents or subsequent letters shall not form part of the contract unless 

specifically accepted in writing by BHEL in the letter of intent and incorporated in the 

Agreement. 

6.2.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ (GCC) of 

BHEL. If there is any duplication or deviation between the GCC and the ‘instructions and terms 

& conditions’ mentioned in pages, the latter shall prevail. Whereever the latter is silent; the 

former shall be referred to. 

6.2.6 Letter of Intent shall mean the intimation by a letter/telegram /fax to the tenderer that the tender 

has been accepted in accordance with provision contained in that letters.  The responsibility of 

the contractor commences from the date of issue of this letter and all the terms and conditions 

of contract are applicable from this date. 

6.2.7 COMPLETION TIME shall mean the period by date specified in the Letter of Intent or date 

mutually agreed upon for handing over the erected equipment/plant which are found acceptable 

by the Engineer being or required standard and conforming to the specifications of the contract. 

6.2.8 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 

prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 

workmanship, performance and efficiency of the contracted work or part thereof. 

6.2.9 APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed 

by BHEL. 

6.2.10 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of labour, 

specified consumables, tools and tackles required for complete and satisfactory site 

transportation, handling, stacking, storing, erecting, testing and commissioning of the 

equipment’s to the entire satisfaction of BHEL. 
 

6.2.11 Singular & Plural :Where the context so requires, words importing the singular only also 

include the plural and vice versa. 
 

6.2.12 Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular 

person, firm or corporation with whom an agreement has been made by the concerned company 

official for executing the work defined in the concerned agreement and for the purpose of 
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instructions regarding compliance with contract conditions, it shall include the contractor’s 

authorised agents, who are entrusted with the work by contractor. 

6.3 OTHER TERMS & CONDITIONS OF THE TENDER 

The contractor shall comply with the following general terms, conditions and special 

instructions. 

The contractor shall fully comply with the following enactments: 

6.3.1 Contract Labour (R&A) Act, 1971. 

6.3.2 Wage Rates not less than that notified by State Labour department from time to time. 

6.3.3 Payment of Wages Act. 

6.3.4 ESI Act, 1948. 

6.3.5 EPF Act, 1952. 

6.3.6 Workmen’s Compensation Act, 1923. 

6.3.7 Stamp duty Act, 1898  

6.3.8 The company’s instructions as issued from time to time in regard to working hours, 

wages, leave, holidays etc. 

6.3.9 The Contractor shall obtain license from the appropriate Labour Commissioner’s office, 

of appropriate Government if he engages 20 (Twenty) or more workmen only. 

6.3.10 The contractor shall observe  (a) Weekly rest day. (b)The company list of holidays. 

6.3.11  Contractor shall obtain complete bio-data of the labour, employment certificate and 

Antecedent verification in the prescribed form for each labour and supervisor engaged 

by him and shall submit the same to the HR Department / IR section through the contract 

executing officers before commencement of the work.  

6.3.12 The Entry permits are to be issued to the Contract Labour by CISF, based on the 

requisition submitted by Contract Executing Officer and forwarded by Head (HR). 

6.3.13 Every contractor shall submit a notice regarding commencement and completion, of 

work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to HR Department, IR section through 

his contract executing officer, for forwarding the same to State Labour Department. 

6.3.14 Non – compliance of any provisions under the act/ rule/instructions / guidelines shall 

make the contractor liable for penal action including termination of contract. 

6.3.15 Contractor shall furnish in a separate letter his place of residence and postal address. The 

delivery at the above named place or posting in a Post box regularly maintained by the 

post and telegraph Department or sending letters registered for acknowledgement of any 

notice, letter or other communication to the contractor. Change in address shall come 

into force at any time by an instrument executed by the contractor and delivered to the 

Company official who has signed the contract. 

6.3.16 Contractor shall in his absence keep competent agent constantly on the works and any 

directions or explanations given by the “Contract Signing Officer” or his representative 

to such agent shall be held to have been given to the contractor himself. 

6.3.17 Contractor on the advice of company official shall immediately remove any person 

employed by him, who may in the opinion of the company official is incompetent or 

misbehaves or commits a deed of misconduct and such persons shall not be again 

employed on the works without permission of the company official. 

6.3.18 The contractor shall erect and maintain at his own cost temporary weather proof sheds 

at such places approved by the company for keeping materials under cover.  

6.3.19 The contractor shall give all notices required by the acts regulations, bye-laws, legal acts 

and pay all fees in connection therewith unless and otherwise arranged and decided in 
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writing with the company. He shall also ensure that no attachments are made against 

materials or work forming part of or for the use of the contractor. In all such cases, 

contractor shall protect and indemnify the company against any claim or liability arising 

from or based on the violation of any such laws, ordinances, regulations, orders, decrees 

or attachments either by himself or by his employees, 

6.3.20 It shall be contractor’s sole responsibility to protect the public and his employees against 

accident from any cause and provide required safety equipments and shall indemnify, the 

company against any claims for damages for injury to the person or property resulting from 

any such accidents and shall, where the provisions of the workmen’s compensation act 

apply, take steps to properly insure against any claims there under. 

6.3.21 In the event of any accident in respect of which compensation may become payable under 

the Workmen’s Compensation Act VIII of 1923 whether by the contractor or by the 

company as principal employer, it shall be lawful for the company to retain out of monies 

due and payable to the contractor such sum or sums of money as may, in the opinion of the 

company shall be final in regard to all matter arising in this clause. 

6.3.22 No work shall be done on Sundays or on other declared holidays of the company without 

the written permission of the company officer in charge of the work. The contractor shall 

comply with the provisions of the Factories Act Rules framed there-under if the same are 

applicable. 

6.3.23 The contractor shall keep his work place clean and safe to avoid injuries to men and 

damage to finished products / equipments. 

6.3.24 On the occurrence of an accident, which results in the death of any of the workmen employed 

by the contractor or which is so serious as to be likely to result in the death of any such 

workmen, the contractor shall within 24 hours of the happening of such an accident intimate 

in writing to the company official in charge of the work. 

6.3.25 The contractor shall indemnify the company against all losses or damages sustained by the 

company resulting directly or indirectly from his failure to give intimation in the manner 

aforesaid including the penalties or dues if any and become payable by the company, as a 

consequence of failure, the company to give notice under the workmen’s compensation act 

or otherwise confirm to the provisions of the said act in regard to such accident. 

6.3.26 The contractor shall ensure adherence to all statutory requirements applicable to BHARAT 

HEAVY ELECTRICALS LIMITED, Jhansi. 

6.3.27 The contractor shall abide by all the labour laws especially Contact labour (R & A) Act, 

Payment of wages Act, Workmen’s compensation act, Minimum wages Act, ESI Act and 

Provident Fund Act as amended from time to time. 

6.3.28 The contractor shall comply with provident Fund Act either through PF code allotted to him 

or by the code provided by PF Department to work Centers in the FACTORY CIVIL OF 

B.H.E.L. Jhansi. 

6.3.29 Not with standing the clause, in case of any financial loss incurred by the company on 

account of contravention of the Provident Fund regulations or any regulations of rule 

touching the same by the contractor, the contractor shall submit an undertaking to indemnify 

the company to the extent of the loss incurred by the company. 

6.3.30 The contractor shall not resort to sub-contracting under any circumstances.  If found sub-

contracting at a later date, BHEL reserves the right to take whatever action it deems fit, 

including cancellation of the contract. 

6.3.31 The contractor shall provide the required safety equipment to labours engaged by him. 
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6.3.32 Contractor shall issue “Employment Card” as per statute to all the labour and supervisors 

covered under the job work contract. 

6.3.33 The contractor shall be responsible to settle any grievances of the labour deployed by 

him/her.  

6.3.34 The quantities mentioned in the agreement schedule (as per Price bid schedule ‘A’) are 

worked out from the relevant drawings in the company and may not be the actual 

required for execution. The BOQ (as per Price bid schedule ‘A’) (Bill of Quantity) 

attached with this tender is tentative and may change after submission of the same by the 

BHEL. 

6.3.35 The company does not expressly or by implication agree that the actual amount of the 

work to be done shall correspond there with, but reserves the right to increase or decrease 

the quantity of any class or portion of the work as it deems necessary. 

6.3.36  All the works shall be carried out in accordance with the directions and to the satisfaction 

of the company official in accordance with the drawings, specifications and instructions.  

Supplementing or explaining the same as may be, from time to time shall be done by the 

company official. 

6.3.37 For all modifications, omissions or additions to the approved drawings and 

specifications, the company shall issue revised plans or written instructions.  

6.3.38 The company shall have the privilege of ordering modifications, omissions, or additions 

at any time before completion of the work. 

6.3.39 All materials, articles, and workmanship shall be the best of their respective kinds for 

the class of work described in the contract specifications and schedule and materials to 

be obtained by the contractor shall be from sources approved by the company. 

6.3.40 Sample of materials shall be furnished by the contractor at his expense to the company 

when called for before execution of any work. 

6.3.41 The company shall have power to reject at any stage, any work which is considered to 

be defective in quality of materials of workmanship and shall not be debarred from 

rejecting wrong material by reasons of having previously passed them.  Any portion of 

the work or materials rejected or pronounced to be inferior or not in accordance with 

specifications shall be removed from the work site at the contractor’s expenses.   

6.3.42 The decision of the company shall be final and binding on the contractor on all technical 

questions which may arise in the contract with respect to material, workmanship, 

removal; of improper work, interpretation of the working drawings, specifications, notes, 

procedures etc. 

6.3.43 The decision of the “Contract Signing Officer” or any officer deputed by him duly 

authorized on his behalf, in respect of the rate of progress and the quality of work or 

material shall be final. 

6.3.44 If at any time, during the progress of work or any part of it such methods or equipment 

appear to the company official to be insufficient or inappropriate for ensuring the quality 

of work required or rate of progress, he may order the contractor to increase their 

efficiency or to improve their quality of work and the contractor shall comply with such 

order and on failure of which the company may take such action as it deems it fit to 

improve the quality of work of the company may take such action as it deems if fit to 

improve  the quality of work or the rate of progress required from the contractor and all 

such actions taken by the company shall be at the cost and risk  of the contractor.  
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6.3.45 It is open to the company to lend or supply to the contractor any tools, implement, material 

and machinery that are needed by the contractor, which in the opinion of the company is 

essential to improve the quality or progress of work.  The contractor shall pay such deposit 

or charges that may be fixed or determined by the company for any such articles or 

machinery lent or hired to the contractor. See schedule “B & C” 

6.3.46 The contractor shall confirm to the regulations and laws of central / state govt. or any local 

authority and that of the company with whose system the machinery is supposed to be 

connected. 

6.3.47 All rubbish as it accumulates shall be removed from the site to the point of disposal as 

indicated from time to time by the company. If this is not adhered to, the company shall 

remove the scrap and recover the cost of these operations from the bills of the contractor. 

6.3.48 Any sum due from the contractor on account of tools and plants, stores, or any other items 

provided by the company shall be deducted from the respective bill due to him. 

6.3.49 In case of breach of any of the terms and conditions of the contract, a claim shall be lodged 

under the bank guarantee with the guarantor at the discretion of the competent authority of 

the company.  On successful completion of the contract to the satisfaction of the company, 

the bank guarantee shall be released after due claim period. 

6.3.50 In the event of any question or dispute or under this contract, the same shall be referred to 

a competent Authority in the company for sole arbitration and his decision shall be final and 

binding on the parties to the contract. 

6.3.51 In case of any suit or other legal proceeding arising under this contract, the courts at Jhansi 

(UP) only shall have the Jurisdiction.  

6.3.52 The company reserves the right to enter into parallel agreement with one or more 

contractor(s) at its discretion. 

6.3.53 Disputes, grievances between the contractor and his labour, will have to be settled by the 

contractor himself/herself. 

6.3.54 The labour employed by the contractor, if found in betting with fellow labour or contractors 

or any BHEL employee, the same shall be considered as an act of indiscipline.  Such 

labourers shall be removed from the services of the contractor, on the advice of BHEL.  

Further the contractor shall initiate every necessary action in accordance with the relevant 

Laws, Rules & Regulations and enactments of State and Central Government. 

6.3.55 Wherever, BHEL/COMPANY standards are mentioned, same shall by strictly follow. 

6.3.56 Nothing contained in the contract agreement and its conditions shall be deemed to preclude 

or render inoperative the service of any notice, letter or other communication upon the 

contractor personally.  

6.3.57 The contractor shall have to make his own storage sheds for materials to be issued by BHEL. 

If deemed necessary by engineer in charge , the contractor shall make separate store for 

cement with double lock system .The empty cement bags shall be stocked at one place and 

at least 90 % of them shall be returned to BHEL at BHEL stores in good condition without 

any payment therefore. If the total quantity of 90% empty cement bags are not returned by 

the contractor, the same will be recovered at the rate of Rs 3/- per bag from the bills .Cement 

consumption shall be determined as per DSR 2016 norms. Any deviation from norms 

exceeding 3% shall result in recovery of excess bag at double the issue rate. 

6.3.58 All recoveries due from the contractor for the month/period shall be effected in full from 

corresponding running bills unless specific approval from competent authority is obtained 
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to the contrary. The recoveries shall be Income Tax,  hire charges of any T&P issued to 

contractor by BHEL. 

NOTE: BHEL General Condition of contract (G.C.C.) will also be applicable in addition to 

this tender document. 

6.4.0 SECURITY DEPOSIT 

6.4.1 Upon acceptance of tender, the successful tenderer must deposit the required amount of security 

deposit within the time specified in the letter of intent but before start of work for satisfactory 

completion of work.  

6.4.2 The total amount of Security Deposit shall be calculated based on value of work order as per  

contract agreement. The rate of Security Deposit will be 5% of the contract value. 

6.4.3 Security deposit may be furnished in any of the following forms: 

6.4.3.1 Cash (as permissible under the Income Tax Act) 

6.4.3.2 Pay Order, Demand Draft, Electronic Fund transfer in favour of BHEL, Jhansi. 

6.4.3.3 Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of contractor furnishing the security 

and duly pledged in favour of BHEL, Jhansi and discharged on the back). 

6.4.3.4 Bank Guarantee from Scheduled Banks/Public Financial Institutions as per attached list 

Annexure ‘XIV’ defined in the Companies Act. The Bank Guarantee format attached in 

Annexure ‘XIII’. 

6.4.3.5 Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL Jhansi, 

duly discharged on the back. 

 

6.4.4 Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit will be collected before start of work and the 

balance 50% may be recovered from the running bills  

Note: Acceptance of the Security Deposit against Sl No 6.4.3.5 above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL, Jhansi. However BHEL, 

Jhansi will not be liable or responsible in any manner for the collection or interest or renewal 

of the documents or in any other matter connected therewith. 

 

6.4.5 The validity of the Bank Guarantee furnished towards Security Deposit under 6.4.3.4 above 

shall be up to the period of completion of work as stipulated in the Letter of Intent +     

Guarantee period + 3 months claim period. 

 

6.4.6 If the value of the work done at any time exceeds the accepted agreement value, the Security 

Deposit shall be correspondingly enhanced and the extra Security Deposit shall be immediately 

deposited by the Contractor or recovered from payments due to him.  
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6.5.0 Stamp Duty -  Contractor should deposit stamp duty on security deposit as per Indian Stamp  

Act  1899 and amendment made there under, applicable UP stamp duty rules   and  will have to 

be deposited before commencement of the contract. 

 

 

 

6.5.1 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per clause 

6.4 above. 

6.5.2 BHEL reserves the right to forfeit the Security Deposit in addition to other claims and penalties 

in the event of the Contractor’s failure to fulfill any of the contractual obligations or in the event 

of termination of contract as per terms and conditions of contract.  BHEL reserves the right to set 

off the Security Deposit, against any claims of any other contracts with BHEL. 

 

6.6.0 RETURN OF SECURITY DEPOSIT: 

6.6.1 If the contractor fully performs and completes the works in all respects to the entire satisfaction 

of BHEL and presents an absolute “No Demand Certificate” in the prescribed form and return 

properties belonging to BHEL taken, borrowed or hired by him for carrying out the said works, 

half the amount of Security Deposit will be released to the contractor after deducting all costs, 

expenses and other amounts that are to be paid to BHEL under this or other contracts entered 

into with the contractor along with payment of final bill.  It may be noted that in no case the 

Security Deposit shall be refunded / released prior to passing of final bill.  Balance half of the 

amount of security deposit will be released only after ‘defects liability period’ of 24 months 

from the date of completion and on submission of proof of compliance of PF, ESI, GST payment 

and labour laws etc. 

6.6.2  No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money 

due to the Contractor by BHEL. 
 

6.7 Contract Documents: 

6.7.1 The Contractor shall be furnished, free of charge, two certified true copies of the Contracts 

Documents except standard specification and the schedule of rates and of all further 

drawings which may be issued during the progress of the works. He shall keep one copy of 

the documents on the site in good order, and the same shall at all reasonable times be 

available for inspection and use by the Engineer – in – Charge, his representatives or by 

other Inspecting Officers. 

6.7.2 None of these Documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

6.7.3 The Contractor shall take necessary steps to ensure that all persons employed an any work 

in connection with this contract have noticed that the Indian Official Secrets Act, 1923 (XIX 

of 1923) applies to them and shall continue so to apply even after the execution of such 

works under the contract. 
 

Sl  Performance Security Deposit  Stamp Duty Applicable  

1 Pay Order, Demand Draft, Local Cheque of 

scheduled banks  

Rs 125/- per Rs.1000  

2 Securities available from Post Offices such as 

NSC, Kisan Vikas Patras etc and Fixed Deposit 

Receipt (FDR) issued by Scheduled 

Banks/Public Financial Institutions  

Rs 70/- per Rs.1000  

3 Bank Guarantee from scheduled Banks/Public 

Financial Institutions  

Rs.5/- per Rs.1000 

limited to Rs 10000 
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6.8 Discrepancies and Adjustment Errors: 

6.8.0 The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to general conditions. 

6.8.1 In the case of discrepancy between schedule of quantities the specifications and/ or the 

drawings, the following order of preference shall be observed: 

6.8.2 Description in Schedule of Quantities. 

6.8.3 Particular Specification and Special Condition if any. 

6.9 Drawings. 

6.10 General Specifications. 

6.10.1 If there are varying or conflicting provisions made in any one document forming part of the 

contract the accepting authority shall be the deciding authority with regard to the intention 

of the document. 

6.10.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the contract or release the contractor from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or form 

any of his obligations under the contract. 

6.10.3 If on check there found to/be differences between the rates given by the contractor in words 

and figures or in the amount worked out by him in the schedule of quantities and general 

summary, the same be adjusted in accordance with the following rules: 

6.10.4 In the event of a discrepancy between description in words and figures quoted by a tenderer, 

the description in words shall prevail. 

6.10.5 In the event of an error occurring in the amount column of schedule of quantities as a result 

of wrong extencio of the unit rate and quantity the unit rate shall be regarded as firm and 

extension shall be amended on the basis of the rate. 

6.10.6 All error in totaling in the amount column and in carrying forward totals shall be corrected. 

6.10.7 The totals of various sections of schedule of quantities amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so altered 

shall, for the purpose of the tender, be substituted for the sum originally tendered and 

considered for acceptance instead of the original sum quoted by the tenderer. Any rounding 

off of totals in various section of Schedule of Quantities or in General Summary by the 

tenderer shall be ignored: 
 

6.11 Deviations/Variations extent & Pricing: 

6.11.1 The quantity of an individual item in the price schedule is an anticipated one and may vary 

to any extent within awarded approved value as per the site requirement.  

6.11.2 The Engineer – in – Charge shall have power  (i) to make alteration in omissions from, 

additions to or substitution for, the original specifications, drawings designs and instructions 

that may appear to him to be necessary or advisable during the progress of the work, and (ii) 

to omit a part of the Work. 

6.11.3 In case of non- availability of a portion on the site or for any other reason, the Contractor 

shall be bound to carry out the Works in accordance with any instructions given to him in 

writing signed by the Engineer – in – Charge and such alteration, omissions additions, or 

substitution shall form part of the Contract as if originally provided therein and any altered, 

additional or substituted work which the Contractor may be directed to do in the manner 

above specified as part of the work, shall be carried out by the Contractor on the same 

conditions in all respects including price on which agreed to do the main work except as 

hereinafter provided. No work which radically changes the original nature of the Contract 

shall be ordered by the Engineer – in – Charge as a deviation.  
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6.11.4 Rates for such additional, altered or substituted work shall be determined by the Engineer – 

in – Charge as follows: 

6.11.5 If the rate for additional, altered or substituted item of work is specified in the Schedule of 

Quantities, the Contractor shall carry out the additional, altered or substituted item at the 

same rate. In the case of composite tenders. 

6.11.6 If the rate for any altered , additional or substituted item of work is not specified in the 

schedule of quantities , the rate for that item shall be derived from the rate for the nearest 

similar item specified therein.  

6.11.7 If the rate for any additional, altered or substituted item of work cannot be determined in the 

manner specified in sub- paras (6.11.5) and (6.11.6) above, then such item of work shall be 

carried out at the  rate entered in the Schedule of Rates plus/ minus the percentages by which 

the tendered amount of the works is higher or lower than the prepriced amount shown in the 

Schedule of Works. 

6.11.8 If the rate for any altered , additional or substituted item of work cannot be determined in the 

manner specified in sub paras [6.11.5] to [6.11.6] above, then the rate for such item of work 

shall be derived from the schedule of rates specified in sub-para [6.11.7] above plus/ minus 

the percentage mentioned in that sub-para : Provided always that if rate (s) for part (s) of an 

item (s) is / are not specified in the schedule of rates the rate(s) for such parts (s) shall be 

determined by the Engineer – in – Charge on the basis of the purchase price as supported by 

the vouchers unless the Engineer – in – Charge finds the purchase price unreasonable. In the 

latter event the price shall be determined on the basis of markets rate (s) prevailing during 

the fortnight following the date of the order. 

6.11.9 If the rate for any altered , additional, or substituted item of work cannot be determined in 

the manner specified in sub- paras [6.11.5] to [6.11.8] above the Contractor shall, within 14 

days of the date of receipt of the order to carry out the said work, inform the Engineer – in – 

Charge of the rate which he proposes to claim for such item of work, supported by analysis 

of the rate claimed, and the Engineer – in – Charge shall, within three months there after, 

giving due consideration to the rate claimed by the Contractor determine the rate on the basis 

of market rate [s], In the event of the Contractor failing to inform the Engineer – in – Charge 

within the stipulated period of time, the rate which he proposes to claim the rate for such 

item shall be determined by the Engineer – in - Charge on the basis of market rate [s]. 
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6.12 Suspension of Works  

The contractor shall, on receipt of the order in writing of the engineer – in – charge, suspend 

the progress of the works or any part thereof for such time and in such manner as the engineer 

– in – charge may consider necessary for any of the following reasons: 

   

  

6.12.1 On account of any default on part of the contractor:   or 

for proper execution of the works or part thereof for reasons other than the defaults of 

the contractors:   or 

for safety of the works of part thereof. 

6.12.2 The contractor shall during such suspension properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the engineer – in – 

charge. 

6.12.3 If the suspension is ordered for reasons (6.15.2) in sub- para (a) above: 

6.12.4 The contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 10%. 

6.12.5 If the works or part thereof is suspended on the orders of the engineer – in – charge for 

more than three months at a time , except when suspension is ordered for reason (6.10.2) 

in sub- para (a) above, the contractor may after receipt of such order serve a written notice 

on the Engineer – in – charge requiring permission within fifteen days from receipt by 

the Engineer – in – charge of the said notice, to proceed with the works or part thereof in 

regard to which progress has been suspended and if such permission is not granted with 

in that time the contractor; if he intends to treat the suspension, where it effects only part 

of the works as an omission of such part by the company / corporation under conditions 

9 & 10 or where it effects the whole of the works, as an abandonment of the works to the 

company – corporation shall within ten days of expiry of such period of 15 days to give 

notice in writing of his intention to the Engineer – in  – charge. In the event of the 

contractor treating the supervision as an abandonment of the contract by company/ 

corporation, he shall have no claim to payment of an compensation on account of any 

profit or advantage which he may have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. He shall however, be 

entitled to compensation, as the Engineer – in – charge may consider reasonable, in 

respect of salaries and/ or wages paid by him to his employees and labour at site, 

remaining idle in consequence and of materials collected which could not be utilized on 

the works, adding to the total there of 5% to cover indirect expenses of the contractor, 

provided the contractor submits his claim supported by the details to the Engineer – in – 

charge within 28 days of the expiry of the period of 3 months. 
 

6.13 Hiring Of  Tools and Plant 

6.13.1 The contractor shall arrange at his own expense all tools, plant and equipment (hereafter 

referred to as T & P) required for execution of the work expect the item listed in schedule 

‘C’ which will be given to him on hire by the company corporation at rates shown in that 

schedule. In case the contractor does not require some or all items of T & P. listed in 

schedule ‘C’ he will indicate his requirements at the time of submitting his tender. 

Company’s – corporation’s T. & P. hired to the contractor shall be conveyed by him at 

this expense from the place of issue to the site and back. 

6.13.2 If the contractor requires any time of T & P on hire from the company corporation over 

& above the requirement indicated by him at the time of submitting his tender the 

company – corporation will, if such item is a available hire it to the contractor at a rate 

to be fixed by the Engineer-in-charge. 
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6.13.3 The period of hire will be reckoned from commencement of the day of issue upto the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of 

issue and return. The contractor will be exempt from levy charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 

provided company’s – corporation’s T & P in question has, in fact, remained idle with 

the contractor because of the suspension, provided the contractor in case the period of 

suspension exceeds 11 days, returns company’s – corporation’s to T & P to the place 

from where it was issued. 

6.14 The hire charges shall be reckoned as under  

6.14.1 First eight working hours (excluding a break of one hour)…………   1 working day. 

6.14.2 Every working hours, at the rate of 1/8th of the hire charges for a working day, provided 

however if the company- corporation has paid more than at the rate of 1/8th of the wages 

of the crew far over time under the minimum wages act or any other law for the time 

being in force, the excess over 1/8th of the wages shall also be charged to the contractor. 

6.14.3 If at any time company’s / corporation’s T & P has not been worked at all during a day 

except for a break down, or has been worked for less than eight hours during a day, the 

contractor shall be charged for one working day. 

6.14.4 If any time of company’s/ corporation’s T & P has stopped working on account of a 

break-down before it has worked for four hours in a day, the contractor will be charged 

for half working day. If the item has stopped working after it has worked for more than 

hours but less than eight hours, the contractor will be charged for full working day. 

6.14.5 The contractor shall be responsible for care and custody of company’s / corporation’s T 

& P (including employment of chowkidars) during the period company’s / corporation’s 

T & P remain with him and any damage (fair wear and tear expected) any of the 

equipment (except for expected risks provided always the contractor has taken 

precautions necessary to protect if from such risks) shall be made good at the contractor’s 

expense to the satisfaction of the crew provided by the company/ corporation. 

6.14.6 The company / corporation give no guarantee in respect of output of his T & P hired to 

the contractor and no reduction in rates or any compensation shall be allowed on the 

ground that out turn or performance of company’s / corporation’s T & P was not to the 

contractor’s expectation. 

6.14.7 Company’s / corporation’s T & P hired to the contractor shall be returned at place of 

issue (unless otherwise directed) by the contractor to the Engineer-in-charge on 

completion of the work or earlier on termination of the hire by the company- corporation 

as hereinafter provided on a written notice by the Engineer-in-charge. The company/ 

corporation shall be entitled to terminate the hire on two days’ notice without assigning 

any reason what so ever and the contractor shall have no claim to any payment of 

compensation otherwise whatsoever on account of termination of hire of company’s / 

corporation’s T & P by the company’s / corporation’s. in such in event, however, a 

reasonable extension of time shall be given by the Engineer-in-charge. 

6.14.8 A log book for recording hours during which every item of company’s / corporation’s T 

& P issued to the contractor has worked each day shall be maintained by the member of 

the crew incharge thereof any representative of the Engineer-in-charge appointed in that 

behalf and shall be daily attested by the contractor or his authorized agent. In case the 

contractor contests correctness of any entry and / or foils to sign the log book the decision 

of the Engineer-in-charge shall be final and binding on him. Hire charges shall be 

calculated in accordance with the entries in the log book. 
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6.15  Materials. 

6.15.1 The contractor shall, at his own expense, provide all materials required for the works 

other than those which are to be supplied by the company/ corporation. 

6.15.2 All materials to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall if requested by the 

Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 

materials so comply. 

6.15.3 The contractor shall, at his own expense and without delay, supply to the Engineer-in-

charge samples of materials proposed to be used in the works. The Engineer-in-charge 

shall within seven days of supply of samples or within such further period as he may 

require and intimate to the contractor in writing, inform the contractor whether samples 

are approved by him or not. If samples are not approved, the contractor shall forthwith 

arrange to supply to the Engineer-in-charge for his approval fresh samples complying 

with the specifications laid down in the contract. 

6.15.4 The Engineer-in-charge shall have full powers to require removal of any or all of the 

materials brought to site by the contractor which are not in accordance with the contract 

specifications or do not confirm in character or quality to samples approved by him. In 

case of default on the part of the contractor in removing rejected materials the Engineer-

in-charge shall be at liberty to have them removed by other means. The Engineer-in-

charge shall have full powers to procure other proper materials to be substituted for 

rejected materials and in the event of the contractor refusing to comply, he may cause the 

same to be supplied by other means. All costs, which may attend upon such removal and 

/ or substitution, shall be borne by the contractor. 

6.15.5 The contractor shall indemnify the company/ corporation or any agent servant or 

employee of the company/ corporation against any action, claim or proceeding relating 

to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties or other charges which may payable in respect of any article or 

material or part thereof included in the contract. In the event of any claim being made or 

action being brought against the company/ corporation or any agent, servant or employee 

of the company/ corporation in respect of any such matters as aforesaid, the contractor 

shall immediately be notified thereof. Provided that such indemnity shall not apply when 

such infringement has taken place in complying with the specific direction issued by the 

company/ corporation but the contractor shall pay in respect of any such use, the amount 

so paid being reimbursed to be contractor only if the use was the results of any drawings 

and/ or specification issued after submission of the tender. 

6.15.6 The Engineer-in-charge shall be entitled to have tests carried out as specified in the 

contract for any material supplied by the contractor other than those for which. As stated 

above, satisfactory proof has already been furnished, at the cost of the contractor and the 

contractor shall provide at his expense all facilities which the Engineer-in-charge may 

require for the purpose. If no tests are specified in the contract, and such tests are required 

by the Engineer-in-charge, the contractor shall provide all facilities required for the 

purpose and the charge for these tests shall be borne by the contractor only if the tests 

disclosed that the said materials are not in accordance with the provision of the contract. 

The cost of materials consumed in tests shall be borne by the contractor in all cases except 

when otherwise provided. 

6.15.7 Materials to be supplied by the company/ corporation are shown in schedule B 

which also stipulates quantum, place of issue and rate (s) to be charged in respect 

thereof. 
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6.15.8 If after acceptance of the tender the contractor desires the company/ corporation or supply 

any other materials, such materials may be supplied by the company/ corporation, if 

available, at rates to be fixed by the Engineer-in-charge. 

6.15.9 For the material listed in schedule B which the company / corporation has agreed to 

supply the contractor, he shall give a reasonable notice in writing of his requirements to 

the Engineer-in-charge in accordance with the agreed phased programme. Such materials 

shall be supplied for the purposes of the contract only and the value of materials so 

supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as 

and when materials are consumed in items of work for which payment is being made to 

the contractor, from any sums then due or which may thereafter become due to the 

contractor, under the contract. At the time of submission of bills the contractor shall 

properly account for the materials issued to him to the satisfaction of the Engineer-in-

charge, certify that balance of materials supplied is available at site. 

6.15.10 The contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary and 

incorporating or fixing materials in the works including all preparatory work of whatever 

description as may be required. 

6.15.11 All materials issued to the contractor by the company/ corporation for incorporation or 

fixing in the works (including preparatory work) shall, on completion or on foreclosure 

of the works, be returned by the contractor at his expense, at the place of issue, after 

making due allowance for actual consumption, reasonable wear and tear and/ or waste. 

If the contractor is required to deliver such materials a place other than the place, of issue, 

he shall do so and transportation charges from the site to such place, less the 

transportation charges which would have been incurred by the contractor had such 

material been delivered at the place of issue. Shall be borne by the company/ corporation. 

6.15.12 Surplus material returned by the contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which those were originally issued to him after 

taking into consideration any deterioration or damage which may have been caused to 

the said materials while in the custody of the contractor. 

6.15.13 If on completion of works the contractors fails to return surplus materials out of those 

supplied by the company/ corporation, then in addition to any other liability which the 

contractor would incur the Engineer-in-charge may by a written notice to contractor, 

require him to pay within a fortnight of receipt of the notice for such unreturned surplus 

materials at double the issue rates. 

6.15.14 If cement is to be supplied by the company/ corporation every cement godown shall be 

provided with two locks on each door. The key of one lock at each door shall remain with 

the Engineer-in-charge or his representative and that of the other lock with the 

contractor’s authorized agent at site of works so that cement is removed from the godown 

only according do daily requirements with the knowledge of both the parties. 

6.15.15 Materials required for the works, whether brought by the contractor or supplied by the company/ 

corporation shall be stored by the contractor only at places approved by the Engineer-in-

charge. Storage & safe custody of materials shall be the responsibility of the contractor. 

6.15.16 Company’s/ corporation’s officials concerned with the contract shall be entitled at any 

time o inspect and examine any materials intended to be used in or on the works either 

on the site or at factory or workshop or other places, where such materials are assembled, 

fabricate manufactured or at any place (s) where these are lying or from which these are 

being obtained and the contractor shall give such facilities as may be required for such 

inspection and examination. 

6.15.17 All materials brought to the site shall become and remain the property of the company/ 

corporation and shall not be removed off the site without the prior written approval of 

the Engineer-in-charge. But whenever the works are finally completed and advance, if 
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any respect of any such material is fully recovered the contractor shall at his own expense 

forthwith remove from the site all surplus materials originally supplied by him and upon 

such removal, the same shall revert in and become the property of the contractor. 

 
6.16 LABOUR  

 

6.16.1 The contractor shall employ labour in sufficient numbers either directly or through sub- 

contractors to maintain the required rate or progress and of quality to ensure 

workmanship of the degree specified in the contract and to the satisfaction of the 

Engineer-in-charge. The contractor shall not employ in connection with the works any 

person who has not completed his eighteen years of age. 

6.16.2 The contractor shall furnish to the Engineer-in-charge at monthly intervals, a distribution 

return of the number and description by trades of the work people employed on works. 

The contractor shall also submit on the 4th and 19th of every month to the Engineer-in-

charge a true statement showing in respect of the second half of the proceeding month 

and the first half of the current month (i) accidents that occurred during the said fortnight 

showing the circumstances under which they happened and the extent of damage and 

injury caused by them and (ii) the number of female workers who have been allowed 

maternity benefit as provided in the maternity benefit act. 1961 or rules made there under 

and the amount paid to them. 

6.16.3 The contractor shall pay to labour employed by him either directly or through sub- 

contractors wages not less than fair wages as defined in the contractor’s labour 

regulations. 

6.16.4 The contractor shall in respect of labour employed by him either directly or through sub- 

contractors comply with or cause to be complied with the contractor’s labour regulations 

in regard to all matters provided therein. 

6.16.5 The contractor shall comply with the provision of the payment of wages act, 1936, 

minimum wages act, 1948, employers liability act, 1938, workman’s compensation act, 

1923, industrial disputes act, 1947, maternity benefit act, 1961, and bonus act, 1952 or 

any modifications thereof or any other law relating there to and rules made there under 

form time to time. 

6.16.6 The contractor shall be liable to pay his contribution and the employees contribution to 

the state insurance scheme in respect of all labour employed by him for the execution of 

the contract, in accordance with the provision of “The Employees State Insurance – Act, 

1948” as amended from time to time. In case the contractor fails to submit full details of 

his account of labour employed and the contribution payable, the Engineer-in-charge 

shall recover from the running bills of contractor and amount of contribution as assessed 

by him. The amount so recovered shall be adjusted against the actual contribution payable 

for employees state insurance. 

6.16.7 The Engineer-in-charge shall on a report having been made by an inspecting officer as 

defined in the contractor’s labour regulations have the power to deduct from the money 

due to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by the terms of the contract or non-observance 

of the said contractor’s labour regulations. 

6.16.8 The contractor shall indemnify the company/ corporation against any payment to be made 

under and for observance of the regulations aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

6.16.9 In the event of the contractor committing a default or breach of any provisions of the 

aforesaid contractor’s labour regulations, as amended from time to time, or furnishing 

any information or submitting or filling any form/ register/ slip under the provisions of 
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these regulations which is materially incorrect then on the report of the inspecting officer 

as defined in the contractor’s labour regulation. The contractor shall without prejudice to 

any other liability pay to the company/ corporation a sum not exceeding Rs. 1000/- as 

liquidated damages for every default, breach or furnishing, making, submitting, filling, 

materially incorrect statement as may be fixed by the Engineer-in-charge and in the event 

of the contractor’s default continuing in this respect, the liquidated damages may be 

enhanced by Rs. 1000/- per day for each day of default subject to maximum percent of 

the estimated costs of the works put to tender. The Engineer-in-charge shall deduct such 

amount from bills or security deposit of the contractor and credit the same to the welfare 

fund constituted under regulations. The decision of the Engineer-in-charge in this respect 

shall be final and binding.  

 

6.17 Model Rules for Labour Welfare : 

6.17.1 The contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as appended to these conditions or rules framed by government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the contractor failed to 

make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 

recover safety code. 

6.17.2 The contractor shall at his own expense arrange for the safety provisions as appended 

these conditions or as required by the Engineer-in-charge in respect of all labour directly 

or indirectly employed for performance of the works and shall provide all facilities in 

connection therewith; In case the contractors fail to make arrangements and provide 

necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 

recover the cost thereof from the contractor. 

6.17.3 Failure to comply with model rules for labour welfare, safety code or the provisions 

relating to report on accidents and to grant of maternity benefits to female workers shall 

make the contractor liable to pay to the company/ corporation a liquidated damages an 

amount not exceeding Rs. 1000/- for each default or materially incorrect statement. 

6.17.4 The decision of the Engineer-in-charge in such matter based on reports from the 

inspecting officers defined in the contractor’s labour regulation as appended to 

these conditions shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the contractor. 

6.17.5 The contractor shall not be permitted to enter (other than for inspection purposes) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The 

portion of the site to be occupied by the contractor shall be defined and/ or marked on 

the site plan, falling which these shall be indicated by the Engineer-in-charge at site and 

the contractor shall on no account be allowed to extend his operation beyond these areas. 

In respect of any land allotted to the contractor for purposes of or in connection with the 

contract, the contractor shall be a licencee subject to the following and such other terms 

and conditions as may be imposed by the licencer : 

6.17.6 That he shall pay a nominal licence fee of Rs. 1 per year or part of year for use and 

occupation: in respect of each and every separate area of land allotted to him. 

6.17.7 That such use or occupation shall not confer any right of tenancy of the land to the 

contractor. 

6.17.8 That the contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 

6.17.9 That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case, he is allowed to construct any 

structure he shall have to demolish and clear the same before handling over the completed 

work unless agreed to the contrary. 
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6.17.10 The contractor shall provide, if necessary of if required on the site all temporary access 

thereto and shall alter, adapt and maintain the same as required from time to time and 

shall take up and clear them away as and when no longer required and when ordered by 

the Engineer-in-charge and make good all damage done to the site. 

 

6.18 Setting out the works : 

The Engineer-in-charge shall supply dimensions, drawings, levels and other information 

necessary to enable the contractor to set out the works. The contractor shall provide all labour 

and setting out apparatus required and set out the works and be responsible for the accuracy of 

the same. He shall amend at his own cost and to the satisfaction of the Engineer-in-charge any 

error found at any stage which may arise through inaccurate setting out unless such error is 

based on incorrect data furnished in writing by the Engineer-in-charge in which case the cost of 

rectification shall be borne by the company/ corporation. The contractor shall protect and 

preserve all bench marks used in setting out the works till end of the defects liability period 

unless the Engineer-in-charge directs their earlier removal. 

 

 

6.19 Nuisance: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of 

other properties near the site and to the public generally: 

 

6.20 Watching and Lighting : 

The contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection of 

the works or the safety and convenience of those employed on the works or the public. 

 

6.21 Contractor’s Supervision : 

The contractor shall either himself supervise the execution of the works or shall appoint a 

competent agent approved by the Engineer-in-charge to act in his stead if in the opinion of the 

Engineer-in-charge the contractor has himself not sufficient knowledge and experience to be 

capable of receiving instructions or cannot give his full attention to the works, the contractor 

shall, at his own expense, exploy as his accredited agent an engineer approved by the Engineer-

in-charge, orders given to the contractor’s agent shall be considered to have the same force as 

if these had been given to the contractor himself. If the contractor fails to appoint a suitable 

agent as directed by the Engineer-in-charge, the Engineer-in-charge shall have full powers to 

suspend the extension of the works until such date as a suitable agent is appointed and the 

contractor shall be held responsible for the delay so caused to the works. 

 

6.22 Inspection and Approval : 

6.22.1 All works embracing more than one process shall be subject to examination and approval 

at each stage thereof and the contractor shall give due notice to the Engineer-in-charge 

or his authorized representative when each stage is ready. In default of such notice, the 

Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

6.22.2 No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or his authorized representative and the contractor shall afford full opportunity 

for examination and measurement of any work which is about to be covered up or put 

out of view and for examination of foundations before permanent work is placed thereon. 

The contractor shall give due notice to the Engineer-in-charge or his authorized 

representative whenever any such work of foundation is ready for examination and the 

Engineer-in-charge or his representative shall without unreasonable delay, unless he 
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considers it unnecessary and advices. The contractor accordingly, attend for the purpose 

of examining and measurement such work or of examining such foundation. In the event 

of the failure of the contractor to give such notice he shall, if required by the Engineer-

in-charge, uncover such work at the contractor’s expense. 

6.22.3 Departmental officers concerned with the contractor shall have powers at any time to 

inspect and examine any parts of the works and the contractor shall give such facilities 

as may be required for such inspection and examination. 

 

6.23 Duties and Powers of Engineer-in-charge’s Representative : 

6.23.1 The duties of the representative of the Engineer-in-charge, are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to order any work involving any 

extra payment by the company/ corporation not to make any variation in the works. 

6.23.2 The Engineer-in-charge may from time to time in writing delegate to his representative any 

of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities, any written 

instruction or written approval given by the representative of the Engineer-in-charge to the 

contractor within the terms of such delegation shall bind the contractor and the company/ 

corporation as though it had been given by the Engineer-in-charge. 

6.23.3 Failure of the representative of the Engineer-in-charge to disapprove any work or materials 

shall not prejudice the powers of the Engineer-in-charge thereafter to disapprove such work 

or materials and to order the pulling down, removal or breaking up thereof. 

6.23.4 If the contractor shall be dis-satisfied with any decision of the representative of the 

Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge who 

shall thereupon confirm, reverse or vary such decision. 

 

6.24 Removal of Workmen : 

The contractor shall employ in and about the execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty to 

object to and require the contractor to remove from the works any person employed by the 

contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 

misconducts himself or is incompetent or negligent in the proper performance of his duties and 

such person shall not be again employed upon the works without permission of the Engineer-

in-charge. 

 

6.25 Uncovering and Making Good : 

The contractor shall uncover any part of the works and/ or make openings in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall 

reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such part 

has been covered up or put out of view after being approved by the Engineer-in-charge and is 

subsequently found on uncovering to be executed in accordance with the contract, the expenses 

of uncovering and/ or making openings in or through, reinstating and making good the same 

shall be borne by the contractor. 

 

6.26 Work during or on Sundays and Holidays: 

Subject to any provisions to the contrary contained in the contract, none of the permanent works 

shall be carried out during night or on Sundays or on authorized holidays without the permission 

in writing of the Engineer-in-charge except when the work is unavoidable or absolutely 

necessary for the safety of life. Property or works in which case the contractor shall immediately 

advise the Engineer-in-charge accordingly.  
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6.27 Completion Certificate : 

As soon as the works is completed, the contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the contractor with a certificate of completion indicating (a) 

the date of completion, (b) defects to be rectified by the contractor and/ or (c) items for which 

payment shall be made at reduced rates. When separate periods of completion have been 

specified for items of groups of items, the Engineer-in-charge shall issue separate completion 

certificates for such items or groups of items, No certificate of completion shall be issued, nor 

shall the work be considered to be complete till the contractor shall have removed from the 

premises on with the works has been executed all scaffolding, sheds and surplus except such as 

are required for rectification of defects, rubbish and all huts and sanitary arrangements required 

for his workmen on the site in connection with the execution of the work, as shall have been 

erected by the contractor or the workmen and cleaned all dirt from all parts of building (s) in, 

upon or about which the work has been executed or of which he may have had possession for 

the purpose of  the execution thereof and cleaned floors, gutters and drains, eased door and 

windows, oiled looks and fastening, labelled keys clearly and handed them over to the Engineer-

in-charge or his representative and made the whole premises fit for immediate occupation or 

use to the satisfaction of the Engineer-in-charge. If the contractor shall fail to comply with any 

of the requirements of this conditions as aforesaid, on or before the date of completion of the 

works, the Engineer-in-charge may, at the expense of the contractor fulfil such requirements 

and dispose of the scaffolding, surplus material and rubbish, etc. as he thinks fit and the 

contractor shall have no claim in respect of any such scaffolding or surplus materials except for 

any sum actually realized by sale thereof less the cost of fulfilling the requirements and any 

other amount that may be due to from the contractor, if the expense of fulfilling such 

requirements, is more than the amount realized on such disposal as aforesaid, the contractor 

shall forthwith on defined pay such excess. 

6.27.1 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed, the Engineer-

in-charge with the consent of the contractor takes possession of any part or parts of the 

same (any such part (s) being hereinafter in this condition referred to as the relevant part) 

then not with-standing anything expressed or implied elsewhere in this contract :- 

6.27.2 Within ten days of the date of completion of such items or groups of items or of 

possession of the relevant part the Engineer-in-charges shall issue completion certificate 

for the relevant part as in condition 30(a) above provided the contractor fulfills his 

obligations under that condition for the relevant part, 

6.27.3 The defects liability period in respect of such items and the relevant part shall be deemed 

to have commenced from the certified date of completion of such items or the relevant 

part as the case may be. 

6.27.4 The contractor may reduce the value insured under condition 33/33A by the full value of 

the completed items or relevant part as estimated by the Engineer-in-charge for this 

purpose. This estimated shall be applicable for this purposes only and for no other. 

6.27.5 For the purposes of ascertaining compensation for delay under condition 31 in respect of 

any period during which the works are not complete the relevant part will be deemed to 

form a separate item or group, with date of completion as given in the contract or as 

extended under condition 14 and actual date of completion as certified by the Engineer-

in-charge under this condition. 
 

6.27.6 The contractor shall be responsible to make good and remedy at his own expense within 

such period as may be stipulated by the Engineer-in-charge any defect which may 

develop or may be noticed before the expiry or the period mentioned in  hereto from the 
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certified date of completion and intimation of which has been sent to  the contractor 

within seven days of the expiry of the said period by a letter sent by hand delivery or by 

registered post. 
 

6.27.7 From commencement to completion of the works, the contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or damage 

and minimize loss or damage to the greatest extent possible and shall be liable for any 

damage or loss that may happen to the works or any part thereof and all company’s/ 

corporation’s T & P from any cause whatsoever (save and except the excepted risks) and 

shall at his own cost repair and make good the same so that at completion, the works and 

all company’s/ corporation’s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the contracts and instructions of the 

Engineer-in-charge. 

 

6.28 In the event of any loss or damage to the works, the following provisions shall have 

effect. 

6.28.1 The contractor shall, as may be directed in writing by the Engineer-in-charge, remove 

from the site any debris and so much of the works as shall have been damaged, taking to 

the company’s/ corporation’s store such company’s/ corporation’s T & P articles and/ or 

materials as may be directed. 

6.28.2 The contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 

with the erection and completion of the works under and in accordance with the 

provisions and conditions of the contract; and 

6.28.3 There will be added to the contract sum, the net amount due, ascertained in the same 

manner as for deviations, or as prescribed for payment, in respect of the re-execution of 

the works lost or damage, the replacement of any T & P and of any materials and articles 

lost or damaged but not incorporated in the works on the day when the loss or damage 

occurred and the removal by the contractor as provided above of company’s/ 

corporation’s T & P articles and/ or materials in the company’s/ corporation’s store and 

of debris and damaged works referred to their in and the compensation paid by him under 

any law for the time being in force, to any workmen employed by him or any injury 

caused to him, or to the workmen’s legal successors for loss of the workmen’s life. 
 

6.28.4 PROVIDED always that contractor shall not be entitled to payment under the above the 

provisions in respect of so much loss or damage as has been occasioned by any failure 

on his part to perform his obligations under the contract or not taking precautions to 

prevent loss or damage or minimize the amount of such loss or damage. 
 

6.28.5 Where company’s/ corporation’s building or a part thereof is rented by the contractor he 

shall insure the entire building if the building or any part thereof is used by him for the 

purpose of storing or using materials of combustible nature as to which the decision of 

the Engineer-in-charge shall be final and binding. 

6.28.6 The Contractor shall indemnify and keep indemnified the Company/Corporation against 

all losses and claims for injuries or damage to any persons or any persons or any property 

whatsoever which may arise out of or in consequence of the construction and 

maintenance of the works and against all claims, demands proceedings,  damages, cost 

charges and expenses whatsoever in the respect or in relation thereto,  PROVIDED 

always that nothing herein contained shall be  deemed to render the contractor liable for 

or in respect of or indemnify the  Company-Corporation against any compensation  or 

damage caused by the excepted risks.  

6.28.7 Before commencing execution of the work, the contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, insure against any 

damage, loss or injury which may occur to any property, (excluding that of the Company-
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Corporation but including the Company /Corporation , s building rented by the contractor 

wholly or in a part and any part of which is used by him  for storing combustible 

materials), or to any person (including any employee of the Company-Corporation) by 

or arising out of carrying out of the contract.  

6.28.8 The contractor shall at all times indemnify the Company/Corporation against all claims, 

damages o compensation under the provisions of payment of wages act. 1948. 

Employer’s Liability Act. 1938, The workmen’s compensation Act. 1923, Industrial 

Disputes Act. 1947 and The maternity benefit Act. 1961 or any modification thereof or 

any other law relating thereto and rules made there  under from time to time or as a 

consequence of any accident or injury to any  workman or other persons in or about the 

works whether in the employment of the contractor or not , save and except where such 

accident or injury has resulted from any act of the Company –Corporation his agents or 

servants, and also against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum or sums which may 

with consent of the contractor be paid to compromise or compound any claim. Without 

limiting his obligations and liabilities as above provided the contractor shall ensure 

against all claims damages or compensation payable under The workmen’s 

compensations Act,1923 or any modification thereof any other law relating thereto. 

6.28.9 The aforesaid insurance policy – policies shall provide that they shall not be cancelled 

till the engineer-in-charge has agreed to their cancellation. 

6.28.10 The contractor shall prove to engineer-in-Charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till expiry of the defects Liability Period. 

6.28.11 The contractor shall ensure that similar insurance policies are taken out by his sub- 

contractors (if any and shall be responsible for any claims or losses to the Company/ 

Corporation resulting from their failure to obtain adequate insurance protection in 

connection thereof. The contractor shall produce or cause to be produced by his sub 

contractors (if any) as the case may be the relevant policies and premium receipts as and 

when required by the engineer-in-charge. 

6.28.12 If the Contractor and / or his sub-contractors (if any)  shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Company/Corporation 

may, without being bound to, effect  and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time deduct 

the amount so paid by company /corporation from any moneys due or which may become 

due to contractor or recover the same as a debt due from the contractor. 

 

6.29  Facilities to the Contractors:                                                                                                                                       

The contractor shall in accordance with the requirements of the engineer-in-charge  

afford all reasonable  facilities to other contractors engaged contemporaneously on 

separate contracts in connection with the works and for departmental labour and labour 

of any other properly-authorized-authority or statutory body which may be employed at 

the site on execution of any works not included in the contract or of any contract which 

the Company / Corporation may enter into in connection with or ancillary  to the works.  

 

6.30 Notice to Local Bodies: 

6.30.1 The contractor shall comply with and give all notices required under any governmental 

authority, instrument, rule or order made under any act of parliament, State laws or any 

regulation or bye- laws of any local authority relating to works. He shall before making 

any variation from the contract drawing necessitated by such compliance give to 
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Engineer-in-charge written notice giving reasons for the proposed variation and obtain 

the Engineer-in-Charge’s instructions thereon. 
 

6.30.2 The  Contractor  shall pay and indemnify the Company/Corporation against any liability 

in respect of any fees or charges payable under any act of parliament, state law of any 

government instrument, rule or order and any regulations or buys laws of any local 

authority in respect of the works, Sub Contracts: 

6.30.3 The contractor shall not sublet any portion of the contract with out the prior written 

approval of Authority. 
 

 

6.31 Instruction and notice: 

6.31.1 Subject as otherwise provided in this contract, all notices to be given on behalf of the 

Company        /corporation and all other action to be taken on its behalf may be given or 

taken by the Engineer-in-Charge or any officer for the time being entrusted with the 

functions, duties and powers of engineer-in-Charge. 

6.31.2 All instructions, notice communications etc. under the contract shall be given in writing and 

if     sent by registered post to the last known place of above or business of the contractor 

shall be deemed to have been served on the date when in the ordinary course of cost these 

would been delivered  

6.31.3 The Contractor or his agent shall be in attendance at the site (s) during all working hours and 

shall superintend the execution of the works with such additional assistance in each trade as 

the Engineer-in-Charge may consider necessary orders given to the Contractor’s agent shall 

be considered to have the same force as if they had been given to the contractor himself. 

6.31.4 The Engineer-in-charge shall communicate or confirm his instructions to the contractor in 

respect of the execution of work in a `Works Site Order Book’ maintained in the office of 

the Engineer-in-Charge and the contractor or the authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If required by the 

contractor he shall be furnished a certified true copy of such instructions (s). 

6.31.5 Foreclosure of contract in Full or in part (due to Abandonment) or reduction in scope of work 

6.31.6 If at any time after acceptance of the tender the Company/Corporation shall decide to the 

abandon or reduce the scope of the works for any reason whatsoever and hence not require 

the whole to be carried out the Engineer-in-Charge shall give notice in writing to that effect 

to the contractor and the contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from execution of the Works in full but which he did not derive inconsequence of foreclosure 

of the whole or part of works. 

6.31.7 The contractor shall be paid contracts rates full amount for work’s executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for items hereunder 

mentioned which could not be utilized on the work of the full extent because of the 

foreclosure.  

6.31.8 Any expenditure incurred preliminary site work, e.g. Temporary access roads, temporary 

Labour huts staff quarters and site office, storage accommodation and water storage tank. 

 

6.31.9 The Company /Corporation shall have the opinion to take over contractor’s material or any 

part thereof either brought to site or of which the contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work), provided however, 

the company /Corporation shall be bound to take over the materials or such portion thereof 

as the contractor dose not desire to retain. For material taken over or to be taken over by the 

Company /Corporation, cost of such materials. The cost shall however taken into account 

purchase price, cost of transportation and deterioration or damage which may have been 

caused to materials whilst in custody of the contractor.  
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6.31.10 For Contractor’s material not retained by the Company/Corporation, reasonable cost of 

transporting such materials from site to contractor’s permanent stores or to his other works, 

whichever is less will be payable if material are not transported to either of the said places, 

no cost of transportation shall be payable. 

6.31.11 If any materials supplied by the company/Corporation are rendered surplus the same except 

normal wastage shall be returned by the contractor to the Company/Corporation at rates not 

exceeding those at which may have been caused whilst the materials were in the custody of 

the contractor. In addition cost of transporting such materials from site to the Company/ 

Corporation stores, if so required by the Company /Corporation.  

6.31.12 Reasonable compensation for transfer of & T. & P. from site to contractors permanent stores 

or to his other works. whichever is less. If T.& P. are not transported to either of the said 

places, no cost of the transportation shall be payable.  

6.31.13 The Contractor shall; if required by the Engineer-in-Charge, furnish to him books of account, 

wage books, time sheets and other relevant documents as may be necessary to enable him to 

certify the reasonable amount payable under this condition. 
 

6.32 Termination of contract for death 

If the contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the contractor is a partnership concern and one of the partners dies then unless the 

Accepting Authority is satisfied that the legal representatives of the individual contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the surviving partners, 

are capable of carrying out and completing the contract, the accepting Authority shall be entitled 

to cancel the contract as to its in completed part without the Company/Corporation being in any 

way liable to payment of any compensation to the estate of the deceased Contractor and/or to 

the surviving partners of the contractor’s firm on account of the cancellation of the contract. 

Decision of the accepting Authority that the legal representatives of the deceased contractor or 

the surviving partners of the Contractor’s firm can not carry out and complete the contract shall 

be final and binding on the parties. In the event of  such cancellation the company /Corporation 

shall not hold the estate of the deceased Contractor and/or the surviving partners of the 

Contractor’s firm liable in damages for not completing the Contract. 
 

6.33 Cancellation of contract in full or in part: 

6.33.1  If the Contractor – 

a. at any time makes default in proceeding with the work with due  diligence and continues 

to do so after a notice in writing of 7 days  from the Engineer-in-Charge; or 

b. commits default in complying with any of the terms and conditions of the contract and 

dose not remedy it or take effective steps to remedy it with in 7 days after a notice in 

writing is given to him in that behalf by the engineer-in-Charge ; or 

c. fail to complete the works or items of work with individual dates of completion, on or 

before the date (s) of completions , and dose note complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-Charge;     

Or 

d. shall offer or give or agree to give to any person in Company/Corporation’s service or 

to any other person on his behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to obtaining or execution of this or any other contract for the 

Company/Corporation;   or 

e. shall enter in to a contract with the company/Corporation in connection with which 

commission has been paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in writing 

to the Accepting Authority/Engineer-in-Charge; or  
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f. shall obtain a contract with the company/Corporation as a result offering tendering or 

other non –bonafide methods or complicit tendering ; or 

g. being an individual, or if a firm, any partner thereof. Shall at any time be adjudged 

insolvent or have a receiving order or order  for administration of his estate made against 

him or shall take any proceedings for liquidation  or composition  (other then a voluntary 

liquidation for the purpose of amalgamation or reconstruction ) under any insolvency 

act for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the bone fit of his creditors  or purport so to do or if any 

application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors; or 

h. being a company, shall pass a resolution or the court shall make an order or for the 

liquidation of its affairs, or a receiver or manager on behalf of the debenture holders 

shall be appointed or circumstances shall arise which entitle the court or debenture 

holders to appoint a receiver or manager; or 

i. shall suffer an execution being levied on his goods and allowed it to be continued for a 

period of 21 days; or  

j. assigns, transfers sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting ) or 

attempts to assign , transfer or sublet the entire works or any portion thereof  without 

prior written approval of the accepting authority may, without prejudice to any other 

right to remedy which shall have accrued or shall accrue  thereafter to the company 

/Corporation by written notice cancel the contract as a whole or only such items of work 

in default from the correct. 

 

6.33.2 The Accepting Authority shall on such cancellation have powers to : 

a. Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon and/or 

b. Carry out the incomplete work by any means at the risk and cost of the contractor. 

6.34 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what 

amount if any is recoverable from the contractor for completion of the works or in case the 

work or part of the works is not completed, the loss or damage suffered by the 

company/corporation.      

6.35 In determining the amount, credit shall be given to the contractor for the value of the work 

executed by him up to the time of cancellation, the value of contractors materials taken over 

and incorporated in the work, and use of tackle and machinery belonging to the contractor. 

6.36 Any excess expenditure incurred or to be incurred by the company/ corporation in completing 

the works of part of the excess loss or damages suffered or may be suffered by the company/ 

corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 

the contractor on any account, and if such moneys are not sufficient the contractor shall be 

called upon in writing to pay the same within 30 days. 

6.37  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days. The 

Engineer-in-charge shall have the right to sell any or all of the contractors unused materials, 

constructional plant implements, buildings etc. and apply the proceeds of sale there of towards 

the satisfaction of any sums due from the contractor under the contract and if there after there 

be any balance outstanding from the contractor, it shall be recovered in accordance with the 

provisions of the contract. 

6.38  Any sums in excess of the amounts due to the company/ corporation and unsold materials, 

constructional plant, etc. shall be returned to the contractor, provided always that if cost or 

anticipated cost of completion by the company/ corporation of the works or part of the works 
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is less than the amount which the contractor would have been paid had he completed the works 

or part of the works, such benefit shall not accrue to the contractor. 

6.39 Liability for damage, Defects or Imperfections and Rectification thereof : 

6.40 If the contractor or his workman or employees shall injury or destefy any, part of the building 

in which they may be working or any building, road, fence, etc. contiguous to the premises on 

which the work or any part of it is being executed or if any damage shall happen to the work 

while in progress the contractor shall upon receipt of a notice in writing in that behalf make the 

same good at his own expense. If it shall appear to the Engineer-in-charge or his representative 

at any time during construction or re-construction or prior to the expiration of thedefects liability 

period. That any work has been executed with unsound, imperfect or unskillful workmanship 

or that any materials or articles provided by the contractors for execution of the work are 

unsound or of a quality inferior to that contracted for, or otherwise not in accordance with the 

contract, or that any defect, shrinkage or other fault have appeared in the work arising out of 

defective of improper materials or workmanship, the contractor shall upon receipt of a notice 

in writing in that behalf from the Engineer-in-charge, forthwith rectify or remove and re-

construct the work so specified in whole or in part, as the case may require or as the case may 

be, and/ or remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own expense, notwithstanding that the same may have been 

inadvertently passed, certified and paid for and in the event of his failing to do so within the 

period to be specified by the Engineer-in-charge in his notice aforesaid, the Engineer-in-charge 

may rectify or remove and re-execute the work and/ or remove and replace with others the 

materials or articles complained of, as the case may be by other means at the risk and expense 

of the contractor. 

6.41 In case of repairs and maintenance works, splashes and dropping from the white washing, 

painting, etc. shall be removed and surfaces cleaned simultaneously  with completion of these 

items of work in individual rooms, quarters or premises, etc., where the work is done, without 

waiting for completion of all other items of work in the contract. In case the contractor fails to 

comply with the requirements of this condition the Engineer-in-charge shall have the right to 

get the work done by other means at the contractor. Before taking such action, however, the 

Engineer-in-charge shall give three day’s notice in writing to the contractor. 

6.42 Urgent Works : 

If any urgent work (in respect where of the decision of Engineer-in-charge shall be final and 

binding) become necessary and the contractor is unable or unwilling at once to carry it out, the 

Engineer-in-charge by his own or other work people, carry it out as he may consider necessary. 

If the urgent work shall be such as the contractor is liable under the contract to carry out at his 

expense, all expenses incurred on it by the company/ corporation shall be recoverable from the 

contractor and be adjusted or set off against any sum payable to him. 

 

6.43 Changes in Constitution : 

Where the contractor is a partnership firm, prior approval in writing of the accepted authority 

shall be obtained before any change is made in the constitutions of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where-under the partnership firm would have the right to carry out the work hereby undertaken 

by the contractor.  

 

6.44 Training of Apprentices: 

The contractor shall during the currency of the contract when called upon by the Engineer-in-

charge engage and also ensure engagement by sub- contractors and others employed by the 

contractor in connection with the works, for such periods as may be required by the Engineer-

in-charge. The contractor shall train them as required under the apprentices Act. 1961 and shall 
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be responsible for all obligations of the employer under the act including the liability to make 

payment to apprentices as required under the Act. 

 

6.45 ARBITRATION AND LAWS 

ARBITRATION AND GOVERNING LAW : 

6.45.1 In all cases of disputes emanating from and in reference to this Agreement and all questions, 

disputes or differences of any kind what-so-ever arising out of or relating to this agreement 

the  dispute shall be referred for arbitration to sole arbitrator to be appointed by the Head of 

the unit-Jhansi. The arbitration shall be under THE ARBITRATION AND CONCILIATION 

ACT OF 1996 and the rules there under. The arbitrator may from time to time with the 

consent of the parties enlarge the time for making and publishing the award.  No person other 

than the above or his nominee can act as arbitrator. The venue of arbitration shall be at Jhansi 

or the place decided by the sole arbitrator. The award of the arbitrator shall be final and 

binding on the parties to this agreement. All questions, disputes, differences arising under, 

out of or in connection with this contract shall be to the exclusive jurisdiction of Jhansi -

Uttar Pradesh Courts. 

6.45.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable. 

6.45.3 In the event of any dispute or difference, relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to 

the arbitration of one of the arbitrators in the department of public enterprises. The award of 

the arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the 

award to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, 

Government of India. Upon such reference the Law Secretary or the Special Secretary or 

Additional Secretary when so authorized by the Law Secretary, whose decision shall binding 

the parties hereto finally and conclusively, shall decide the dispute. 

 

6.46 ARBITRATION 
6.46.1 All disputes between the parties to the contract arising out of or in relation to the contract, 

other than those for which the decision of the Engineer or any other person is 

6.46.2 by the contract expressed to be final and conclusive, shall, after written notice by either 

party to the contract to the other party, be referred to sole arbitration of the Unit head of 

BHEL Jhansi or his nominee.  The arbitration shall be conducted in accordance with the 

provisions of the Indian Arbitration Act, 1996. 

6.46.3 The parties to the contract understand and agree that there will be no objection that the 

Unit head of BHEL Jhansi or the person nominated as arbitrator had earlier in his official 

capacity to deal directly or indirectly with the matters to which the contract relates or that 

in the course of his official duties had expressed views on all or any of the matters in 

dispute or difference.  The award of the arbitrator shall be final and binding on the parties 

to this contract. 

6.46.4 In the event of the arbitrator dying, neglecting or refusing to act or resigning or being 

unable to act for any reason or his award being set aside by the Court for any reason, it 

shall be lawful for the Unit head of BHEL Jhansi or his successor, as the case may be, 

either to act himself as the Arbitrator or to appoint another arbitrator in place of the 

outgoing arbitrator in the manner aforesaid. 

6.46.5 The arbitrator may, from time to time, with the consent of both the parties to the contract, 

enlarge the time for making the award.  Work under the contract shall be continued during 

the arbitration proceedings.  The venue of the arbitration shall be the place from which 

the contract is issued or such other place as the arbitrator at his discretion may determine. 
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6.46.6 Wherever the above sub-clauses are silent w.r.t arbitration, Cl.50 of GCC shall be 

referred to. 

 

6.47 Indemnity clause 

In the event of any accident in respect of which compensation may become payable under the 

workmen's compensation Act. VIII of 1923 whether by the contractor or by BHEL-Jhansi as 

principal, it shall be lawful for BHEL to retain out of monies due and payable to the contractor 

such sum or sums of money as may, in the opinion of BHEL-Jhansi shall be final in regard to 

all matter arising in this clause. On the occurrence of an accident, which results in the death of 

any of the workmen   employed by the contractor or which is so serious as to be likely to result 

in the death of any such workmen, the contractor shall within 24 hours of the happening of such 

an accident intimate in writing to the BHEL-Jhansi official In charge of the work The contractor 

shall indemnify BHEL-Jhansi (in the format enclose Annexure ‘XI’ indemnity bond on Non 

Judicial stamp Paper as per Governments rules) against all losses or damages sustained by 

BHEL-Jhansi resulting directly or indirectly from his failure to give intimation in the manner 

aforesaid including the penalties or dues if any and become payable by BHEL-Jhansi, as a 

consequence of failure, BHEL-Jhansi to give notice under the workmen's compensation Act or 

otherwise confirm to the provisions of the said Act in regard to such accident. 

 

6.48 Laws governing the contract  

This contract shall be governed by the Indian laws for the time being in force. 

 

6.49 FORCE MAJEURE 

6.49.1 The following shall amount to force majeure conditions.  Acts of God, act of any Government, 

war, sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclone, 

earthquake, epidemic and other similar causes over which the contractor has no control. 

6.49.2 If the contractor  suffers delay in the due execution of the contract, due to delays caused by 

force majeure conditions, as defined above, the agreed time for completion of the work 

covered by this contract shall be extended by a period of time equal to the period of any such 

contingency provided the contractor immediately reports about the same to BHEL in writing 

supported by documentary evidence but the Contractor shall not be eligible for any 

compensation on this account. 

 

6.50 GUARANTEE 
The satisfactory and safe performance of the work done by the contractor shall be guaranteed 

up to 24 Month (Two Year) from the date of the completion of work. During this period of the 

responsibility of contractor shall be to attend all meetings with BHEL, Jhansi and to attend & 

reply all the matters relating to the design / contract work as may be required. 100% of the 

security deposit calculated as per BHEL Policy, shall be retained by BHEL during passing of 

final bill against the performance guarantee during the defect liability period. 

 

6.51 Responsibilities of contractor.  

 

6.52.1 The contractor will be required to make agreement with BHEL on Non-Judicial stamp paper 

of Rs.100/- as per Annexure-X and Annexure XII for Indemnity bond.. 

6.52.2 The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The contractor shall engage sufficient staff to 

maintain the required rate of progress and quality of workmanship. If unskilled workers are 

required to be engaged, the same shall be engaged, as far as possible, from local areas in  which 

the work is being executed.  
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6.53 OTHERS TERMS & CONDITIONS FOR CONTRACTORS FOR DEPLOYMENT OF 

WORKERS UNDER WORKS CONTRACT.  

LABOUR LICENCE AND OTHER REQUIREMENTS: -  

6.53.1 Contractor shall within 15 days of commencement/completion of work-order submit 

Form VI-A to RLC office. The first & final bill shall be processed only on clearance 

regarding submission of Form VI-A by contractor.  

6.53.2 Contractor shall apply for Form V to BHEL for obtaining labour license (if the number 

of workers deployed is more than 19) from appropriate government (as on date Central 

Government) and submit the same within one month from the date of award of the 

contract. Contractor shall possess separate valid Labour license from appropriate 

government for each contract in line with CL(R&A) Act before deploying their 

employees.  

6.53.3 In case the number of employee desired to be deployed by the contractor against the 

contract during execution exceeds the number of employees allowed in the license then 

the contractor shall obtain prior amended valid labour license for the contract for the 

requisite number of employees.  

6.53.4 The contractor cannot deploy the contract worker without obtaining requisite Labour 

licence from the Appropriate Government (Central Govt.) authority. Till then the 

contractor shall be allowed to deploy maximum 19 workers or the numbers required 

whichever is less.  

 

6.54 APPOINTMENT AND ENTRY IN FACTORY PREMISES: 
 

6.54.1 The contractor shall submit the following to HR, contracting department and CISF  

6.54.2 The details of the worker proposed to be deployed.  

6.54.3 Character certificate issued by District Magistrate’s Office or Proof of remittance of fees 

for character certificate at District Magistrate’s Office. Further he should submit the 

character certificate within 60 days failing which he will be discontinued. 

6.54.4 Copy of employment card issued by contractor to his own worker. Annexure II  

6.54.5  After submission of documents the contractor shall issue photo identity card to the 

employee and submit to HR department. This identity card shall be forwarded by HR 

department to CISF, which shall then authorize the employee to enter the factory premises 

initially for a period of one month.  

6.54.6 The photo identity card shall have to be revalidated every month on last working day of the 

month or any other date fixed to do so. In absence of such revalidation, duly forwarded by 

HR department, CISF shall not allow any employee to enter the premises of BHEL Jhansi.  

6.54.7 The contractor shall maintain a register of persons employed by him in the format 

prescribed under Rule 75 of Contract Labor (R&A) Central Rules. A copy of this format is 

annexed as annexure III.  

6.54.8 The entry of contractor’s worker in factory premise shall be through biometric/smart cards. 

The contractor shall ensure issuance of biometric/smart card through time office section of 

BHEL Jhansi. After the conclusion of works contract, the contractor shall collect these 

biometric cards from his workers and submit the same to Time office section through 

contracting department. In event of eny contract worker leaving the service before 

completion of the contract, the contractor shall ensure return of biometric card to BHEL 

Jhansi. In case of non-return of biometric card, Rs 200/- (Rupees two hundred only) per 

card shall be deducted from the security deposit of the contractor.  
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6.55 ATTENDANCE AND PAYMENT OF WAGES 

6.55.1 Contractor should maintain attendance register by recording daily attendance duly signed 

by both contractor and contract worker in form 16 of muster roll. 

6.55.2 Statement of Wages of labours deployed by him in form 17 under the Service contract, 

PF/ESI no., statutory deductions etc., in the format as in Annexure IV annexed to these 

terms and conditions to be maintained (Form XVII of Contract Labour (R&A) Rules) 

6.55.3 The contractor shall pay minimum wages as applicable of the Appropriate Government. 

6.55.4 The contractor shall issue pay slips to his workers, for the month deployed for 

undertaking activities under the contract, at least a day prior to disbursement of wages. 

6.55.5  The contractor shall make payment to the his own employees/ Before the expiry of the 

7th day after the last day of the wage period in respect of which the wages are payable, 

preferably through bank account for better control and smooth disbursement of wages. 

The payment of wages to the employees shall not be subject to payment against the bills 

by   BHEL. 

6.55.6 The contractor shall remit the cheques favoring RPFC and ESI Kanpur with the 

appropriate banks with such period as stipulated under relevant provisions. Last date for 

remittance of  PF is 15th and that in case of ESI is 21st of each month. 

6.55.7 In cases where the payment to the contractor is due only after completion of work and 

the payment is not made monthly then the contractor shall have to produce documents as 

enumerated in respect of all workers deployed by him against the contract, for each 

month separately, along with final bills.  

 

6.56 PROVIDENT FUND 

 

6.56.1 The contractor should get independent EPF code before deployment of his contract 

worker against work contract.  

6.56.2 The Contractor  should allot PF account number and get the nomination form, duly filled 

in, from each worker deployed by him at the time of joining. Each worker must have 

his/her Provident Fund KYC completed and his respective UAN must have been 

allocated.  

6.56.3 In case the worker already has PF/pension account number, allotted to him, previously, 

then the contractor shall get the transfer form filled up at the time of joining and send to 

the office of concerned Regional Provident Fund Commissioner. 

6.56.4 After termination of contract the contractor shall provide due assistance to the employee 

for withdrawal of PF/pension amount, when due.  

6.56.5 The Contractor shall liaison with the PF officials to get the annual PF slips and distribute 

amongst his own workers. Security deposit shall be released only after submission of PF 

slips of workers.  
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6.57 PF CONTRIBUTION: 

 

 

6.58 The Contractor shall submit annual returns in Form-6A and Form 3A, prescribed under statutory 

EPF scheme, 1952, in respect of each worker deployed by him with a copy to HR. 

6.59 EMPLOYEES STATE INSURANCE  

The Contractor should allot ESI account number and get the nomination form, duly filled in, 

from each employee deployed by him at the time of joining.  

At the time of joining the contractor shall get the self/family registration form filled by the 

workers and submit to the local ESI office.  

The contractor shall facilitate collection of issued ESI cards by his worker.  

As applicable by Government /respective agency (existing wage limit for coverage under the 

Act is Rs. 15,000/- per month w.e.f. 01/05/2010). 

 

6.60  ESI CONTRIBUTION:-  

Employee’s Contribution    Employer Contribution  

1.75 % of gross wages     4.75% of gross wages  

 

6.60.1 The Contractor shall submit annual returns in Form-6 prescribed under ESI Act, deployed 

by him with a copy to HR and finance department. 

6.60.2 The contractor shall produce the following Registers and forms as per Contract Labour 

(R & A) Rules 1971 for verification by the Executing Officer of the company:-  

6.60.3 Form XIII - Register of Workmen employed by contractor (Rule 75)  

6.60.4 Form XIV - Employment Card issued by contractor (Rule 76)  

6.60.5 Form XVI - Muster Roll 78(1) (a) (i)  

6.60.6 Form XVII - Register of Wages (Rule 78 (1) (a) (i)  

6.60.7 Form XVIII - Register of wages-cum Muster Roll (in case of weekly Payment)  

6.60.8 Form XIX - Wage Slip (Rule 78) (1) (b)  

6.60.9 Form XX - Register of deduction for damages of loss (Rule (78) (1) (a) (ii)  

6.60.10 Form XXI - Register of fines (Rule 78) (1) (a) (ii)  

6.60.11 Form XXII - Register of advance (Rule 78) (1) (a) (ii)  

6.60.12 Form XXIII - Register of overtime (Rule 78) (1) (a) (iii)  

6.60.13 Form XXIV - Return to be sent by the contractor to licensing officer (Rule 82)  

6.60.14 Form XII – Register of Adult Workers  

Employee’s Contribution              Employer’s Contribution  

 

12% of Normal wages paid PF Contribution 3.67% 

As applicable by respective Govt/ Agency. 

(Current statutory wage ceiling - Rs.15000/- 

month on Employee’s/ Employers 

Contribution). 

Insp /Admn Charges 0.65% 

(Subject to minimum Rs. 500/- per challan) 

Admn/Insp Charges 0.50% 

Pension Fund 8.33% 

EDLI Charges 0.01% 

(Subject to minimum Rs. 200/- per challan) 

Total 13.16% 
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6.60.15 Form XIV – Leave with wage register  

6.60.16 Form XV – Leave book  
 

6.60.17 Contractor shall fully abide by the provisions of various applicable labour Act/laws and 

all other enactments as applicable for such contracts. 

 

6.61 BONUS :- The contractor shall be liable to pay statutory bonus under payment of Bonus Act, 

1965. and submit proof of disbursement along with received copy of Form-D to L.E.O Office. 

 

6.62 LEAVE WITH WAGES TO THEIR EMPLOYEES:-  

 

6.62.1 Guidelines as per factories Act 1948 & U P Factories Rules 1950 should be strictly observed 

with regard to crediting / availing of leave of absence. Register as prescribed under the said 

rules should be maintained by the contractor.  

 

6.62.2 The contractor will give three paid National Holidays to his employees.  

 

 

6.63 OTHER GENERAL TERMS AND CONDITIONS:- 

 

6.63.1 LEGAL COMPLIANCE  
6.63.1.1 The contractor will comply with all the provisions regarding licensing, welfare and 

health, procedures, maintenance of various records and registers etc., as provided under 

the contract Labour (Regulation & abolition) Act 1970, rules amendments, orders, 

notifications there under issued by the Appropriate Government from time to time. For 

non-compliance of any provisions, statutory compliance under law, the contractor shall 

be responsible for penalties levied by the appropriate authority under the Act. The 

contractor shall also be liable to comply with all other Labour and Industrial Laws and 

such other acts and Statutes (including Factories Act, Payment of Bonus Act, minimum 

wages Act, etc.). Depositing of ESI, PF contribution as may be applicable is the 

responsibility of the contractor. For any default in compliance, the contractor shall be 

held responsible.  
 

6.63.1.2 The work shall be supervised by the contractor or through the authorized representatives 

on day to day basis.  
 

6.63.1.3 The Contractor shall compensate BHEL for any loss or damage to the plant/property, 

material of BHEL due to his workmen/representatives’ negligence or otherwise during 

execution of work.  

6.63.1.4 In the event of contractor abandoning the work or BHEL revoking the contract BHEL 

shall have a right to get incomplete work completed at contractor’s risk and cost. BHEL 

shall have a right to terminate the contract at any time without assigning any reason 

thereof.  

6.63.1.5 Medical certificate of fitness, of current date, from local registered medical practisener 

(RMP) qualified as per Indian medical degree act 1916 are  in the schedule to the Indian 

medical council act 1956 and passed the certificate (Rules 63- J of UP factories rules 

1950) in respect of all skilled /semi-skilled/unskilled work men shall be furnished by 

contractor before starting work in BHEL. 

6.63.1.6 For worker working at height medical certificate of fitness with special fitness of eye 

side etc. from register medical practisener (RMP) shall be furnished before start the 

work.  
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6.64 Security deposit will be released on submission of following certificates from departments 

mentioned as under:- 

6.64.1 Completion of work and certification of payment of minimum wages to employees from 

contracting department.  

6.64.2 Certificate of compliance of labour laws from Contracting Deptt. Verified by HR department. 

6.64.3 Certificate of payment of Bonus by Contracting Deptt and verified by HR Department  

6.64.4 No dues certificate from contractor regarding GST payment & any other dues liable to remitted 

by contractor under Financial Laws to Finance department.  

6.64.5 In case of non-satisfactory performance of the contract, BHEL shall have a right of forfeiting 

the security deposit. In case of any dispute decision of concerned Head of the Department will 

be final.  

 

6.65 RISK & COST: If the Contractor fails to perform/execute the work within time or fail to 

perform as per the specification prescribed in tender or acted in violation to prescribed terms 

and conditions, BHEL-Jhansi shall be entitled to terminate the Contract and take recourse to 

alternate source to get the work done at the risk and cost of the Contractor. In such case 

Contractor shall make good the loss to BHEL. BHEL shall be entitled to recover the difference 

in cost, if any incurred by BHEL due to getting the work done from alternate source. However, 

in such case Contractor shall not be entitled for any gain.  

 

6.66  SETTLEMENT OF DISPUTE/JURISDICTION/ARBITRATION ETC.:- BHEL Reserve 

the following rights to evaluate the bid as per BHEL policy and Govt. guidelines including CVC 

/ Vigilance guidelines by the tender committee duly constituted by BHEL Management. The 

decision of BHEL, Jhansi Management or Tender committee duly approved by competent 

authority shall be final and binding to bidder.  

 

6.67 CONFIDENTIALITY The parties agree & acknowledge that in the course of their discussions 

and interaction, BHEL may disclose information of confidential proprietary nature relating to 

its business, products, know-how, technology, customers, employees and financial to the 

contractor. Such information shall be considered as confidential. The contract agrees to keep it 

confidential & secret at all times and not directly or indirectly disclose to any party other than 

its employees and authorized personnel’s strictly on a need know basis, without the prior written 

permission of BHEL.  

 

6.68 TERMINATION BHEL reserves the right to terminate contract awarded for any contravention 

of statutory provision or any other reasons without assigning any explanation or notice to the 

contractor.  

 

6.69 SUSPENSION BHEL reserves the right to suspend performance of any or all of its obligations 

under the contract. Such notice shall specify the obligation of which performance is to be 

suspended, the effective date of the suspension and the reasons therefore. The Contractor shall 

thereupon suspend performance of such obligations until ordered in writing to resume such 

performance by the same authority that ordered for suspension.  

 

6.70 JURISDICTION 

 

Any matter of dispute arising out of or in connection with this contract shall be under 

jurisdiction of Jhansi Court only. 
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6.71 Special Instructions: 

6.71.1 Contractor shall be deemed to have included in his tender price of all the plant, machinery and 

appliance required for the purpose of all operations connected with the work embraced under 

the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of 

the “Contract Signing Officer” will ensure the completion of the work within the time specified. 

6.71.2 The contractor has to produce the bank guarantee (as mentioned earlier) in the prescribed 

proforma valid for the contract period for a value calculated at the rates mentioned towards 

security deposit.  The claim period under the guarantee shall be valid for three months after 

expiry of the contract and the same will be kept valid by proper renewal till the satisfactory 

completion of the Guarantee period (12 months) + 3 months claim period. 10% of total value 

shall be withheld in case bank guarantee is not renewed. 

6.71.3 This is a time bound contract for period mentioned, and does not envisage any escalation of 

price. 

6.71.4 The rates quoted by the contractor shall be firm for the contract period.   

6.72 LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION 

The contract shall be governed by the law for the time being in force in the Republic of 

India.  The Civil Court at Jhansi having ordinary Original Civil Jurisdiction shall alone 

have exclusive jurisdiction in regard to all claims in respect of this Contract. 

6.72.1 The contractor shall commence the work within the time indicated in the Letter of intent and 

shall proceed with the same with due expedition without delay. 

6.72.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL, at 

its sole discretion, will have the right to cancel the contract.  His Earnest money and/or 

Security Deposit will stand forfeited without any further reference to him without prejudice 

to any and all of BHEL’s other rights and remedies in this regard. 

6.72.3  All the works shall be carried out under the direction and to the satisfaction of BHEL. 

 

6.73 RIGHTS OF BHEL 

6.73.1 BHEL reserves to itself the following rights in respect of this contract without entitling the 

contractor to any compensation. 

6.73.2 To get the work done through another agency at the risk and cost of contractor, in the event 

of poor progress or the contractor’s not starting the work, after once shifting it, poor 

progress or inability to progress the work for completion as stipulated in the contract, poor 

quality of work persistent disregard of instructions of BHEL assignment, transfer, 

subletting of the contracted work without written permission of BHEL, non-fulfillment of 

any contractual obligations etc. and to claim/recover compensation for such losses from the 

contractor including BHEL’s supervision charges and overheads from Security Deposit / 

other dues in addition to any other action that may be taken.  

6.73.3 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in 

the contract during the progress of erection and get it done through another agency and/or 

by the departmental labour to suit BHEL’s commitments to its customer or in case BHEL 

decides to advance the completion due to other emergent reasons/BHEL’s obligation to its 

customer.  

6.73.4 To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 

liquidated damages in the event of: 

6.73.5 Contractor’s continued poor progress.  

6.73.6 Withdrawal from or abandonment of the work before completion of the work. 

6.73.7 Corrupt act of the contractor. 

6.73.8 Insolvency of the contractor. 



BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 

Department: Factory civil 
TENDER DOCUMENT 

 BHEL JHANSI           TENDER NO. FCX/TW/08/10/R                      DATE:-  14/06/2018

  

We hereby accepted above (Signature & seal of bidder)          Seal & Signature OF BHEL contracting authority 

 58 

6.73.9 Persistence disregard of the instructions of BHEL Assignment, transfer, subletting of the   

contract work without BHEL’s written permission. 

6.73.10 Non-fulfillment of any contractual obligations or obligations under the law. 

6.73.11  To recover any money due from the Contractor from out of any moneys due to the 

contractor   under this or any other contract or from the Security Deposit. 

6.73.12 To claim penalty or compensation for losses sustained including BHEL’s supervision 

charges and overheads in case of termination of contract and/or to levy liquidated damages 

for delay in completion of work (Pl. refer cl. 32 of GCC of BHEL Jhansi). 

6.73.13 To restrict or increase the quantity and nature of work to suit site requirements, since the   

tender   specification   is   based    on    preliminary     documents   and   quantities furnished 

therein are indicative and approximate and the rates quoted shall not be subjected to 

revision. 

6.73.14 To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor 

progress/deficiency in skill on the part of the employees of the contractor and to recover 

the expenditure on account of the same from the money due to the contractor. 

6.73.15 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   

uninterrupted work due to conditions beyond its control.  The contractor will not be entitled 

to any compensation/extra payment on this account. 

6.73.16 In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor. 

 

 

6.74 CONSEQUENCES OF CANCELLATION 

6.74.1 Whenever BHEL exercises its authority to terminate the contract and withdraw a portion 

of work under clause 23, the work may be got completed, by any other means, at the 

contractor’s risk and cost provided that in the event of the cost of completion (as certified 

by the Engineer which shall be final and binding on the contractor) being less than the 

contract value, the advantage shall accrue to BHEL.  If the cost of completion exceeds the 

moneys due to the contractor under the contract, the contractor shall either pay the excess 

amount demanded by BHEL or the same shall be recovered from the contractor.  This will 

be in addition to the forfeiture of Security Deposit and recovery of liquidated damages as 

per relevant clauses. 

6.74.2 In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 

contractor shall consist of cost of material purchased and/or labour provided by BHEL with 

an addition of such percentage to cover supervision and establishment charges as may be 

decided by BHEL. 
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SPAECIAL CONDITIONS – SAFETY   
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7.0 (SPECIAL CONDITIONS – SAFETY) 

7.1 The following are a few safety measures suggested while carrying the work. However all the 

items of work should be carried out in safe working manner taking all precautions .  

7.2 Proper and necessary precautions shall have to be taken wherever the work involves breaking 

of reinforced cement concrete slab and dismantling of brick work. These items of work will 

have to be carried in the presence of the Engineer-in-charge.  

7.3 Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried 

out at height more than 1.80 M.  

7.4 Reinforced cement concrete slab should be dismantled parallel to the main reinforcement, each 

piece not exceeding 300mm wide. Under no circumstances the supporting wall shall be cut or 

removed until the supporting slab is demolished. 

7.5 The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and 

safety belts, to all the workers. 

7.6 The contractor shall keep a supervisor always at work site. 

7.7 Power shut down shall be taken before commencement of the work wherever power cables are 

running. 

7.8 Proper and necessary scaffolding and ladders are to be used for carrying out all types of works. 

7.9 The contractor shall provide safety nets to the work force during the execution of work at 

height of more than 3 meters and as directed by the engineer in charge. 

7.10 The contractor shall take all necessary safety precautions and arrange for appropriate appliance 

to its authorized officials to prevent loss of human lives, injuries to personnel engaged and 

damage to property. 

7.11 The Contractor shall provide to the work force and ensure the use of the following personnel 

Protective Equipment as found necessary and as directed by the authorized BHEL Officials. 

7.11.1 Safety Helmets conforming to IS: 2925, 1981 

7.11.2 Safety belts conforming to IS: 3521, 1983  

7.11.3 Safety shoes conforming to IS: 1.4544. 1998  

7.11.4 Eye, and face protection devices conforming to IS: 1179, 1967.  

7.11.5 Hand and body protection devices conforming to IS: 2573 - 1975, IS: 6994 - 1973 and IS 8520 

- 1978, IS: 578-1985 and IS 6694. 

 

SAFETY IN CIVIL ENGINEERING WORKS  

7.12 While working at heights, a safe foot holds and hands holds should be provided. 

7.13 No loose material should be allowed to remain in the vicinity of persons working at     

7.14 Heights due to which they may inadvertently loose there balance and fall down. 

7.15 Wherever, it is reasonable practical, workers should be made to use safety belts. 

7.16 Ladders, crawling ladders and crawling boards are to be provided if a person has pass across 

or work on or from any material liable to fracture under his weight and cause him to fall more 

than 1.98 meters. 

7.17 In considering whether a material is likely to fracture beneath a person’s weight, regard must 

be had to any additional weight he may be carrying or supporting. 

7.18 Ladders crawling boards etc., to be securely supported and if necessary secured to prevent 

slipping. 

7.19 Guard rails, coverings or other suitable means may be used to prevent person stepping on to 

fragile material, while working or passing near it if such material is likely to fracture under his 

weight and cause him to fall more than 1.98 meters. 
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7.20 While working on sloping roofs, suitable, crawling, boards or crawling ladders should be used.  

These crawling ladders should be properly supported and securely enhanced to the sloping 

surface or the roof ridge. 

7.21 Suitable and sufficient means are to be provided to prevent fall of articles from a sloping roof. 

DEMOLITION: 

7.22 Safe access should be provided to every place at which any person has to work.  Scaffolds to 

be provided for all work that cement safety be done otherwise. 

7.23 Shoring or either steps are to be taken to prevent accidental collapse of the building or part of 

the building being dismantled.  

7.24 Similar precautions are to be taken against collapse of any adjacent building, if this would 

involve danger.  

7.25 No steel work or iron work is to be cut or released unless precautions are taken to avoid danger 

from sudden twist, spring or collapse.  

7.26 No framing is to be removed unless all practicable steps are taken to avoid collapse of the 

structure.  

7.27 Demolition work is to be placed under the supervision of a competent person experienced in 

demolition work. 

 

EXCAVATIONS:  

7.28 Barriers are to be provided round excavations, shafts, pits and opening into which persons can 

fall a vertical distance of 1.98 meters.  These barriers are to be as close as practicable to the 

edge of the excavations and are to be erected as soon as practicable after excavating begins.  

They are to be maintained in position except when necessarily removed for the access of 

persons or materials.  

7.29 Adequate and suitable timbering should be used to prevent danger from falls or dislodgement 

of sides of excavations etc., or materials adjacent to it.  Timbering is to be done as early as 

practicable in the course of work. 

7.30 No person should be allowed to work in any excavation.  Shaft or tunnels after explosives have 

been used in or near it, in a manner likely to affect stability, until a thorough examination has 

been made by a responsible person.  

7.31 No person should be allowed to work in any excavation, Shaft or tunnels after an unexpected 

fall of work rock, earth or to her material or after substantial damager to timber or other 

supports, unless the part concerned is thoroughly examined by a responsible person declared 

safe.  

7.32 No material should be placed near the edge of the excavation so as to endanger persons below.  

No load should be placed or removed near the edge of an excavation etc., where it is likely to 

cause the collapse of the side of the excavation and so endanger to any person.  

7.33 If excavation is likely to affect the security of the structure (permanent or temporary) steps must 

be taken to safeguard persons employed from possible collapse of that structure.  

7.34 Means of reaching a place of safety is to be provided, when there may be danger from rising 

water or irruption of water or materials.  

7.35 Means to prevent over running are to be taken when vehicle is used to tip material into pit or 

excavation or over the edge of embankment or earth work.      

 

LADDERS: 

7.36 Ladders to be used should be of good construction, of a suitable and sound material of adequate 

strength.  

7.37 Ladders with missing or defective rungs should not be used.  

7.38 Wooden stiles or sides and wooden rungs should have grain-running length wise.  
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7.39 Rungs should be properly fixed to the sides.  

7.40 Ladders standing on a base are to be equally and properly supported on each stile or side.  

7.41 Ladder standing on a base to be securely fixed near its upper resting place, if such fixing is 

impractical the ladder must be fixed at or near its lower end.  If this is also impracticable a 

person, must be stationed at the feet of the ladder to prevent it from slipping.  

7.42 Ladder should not be placed on loose bricks or loose packing. 

7.43 Except when there is an adequate handled, ladder must rise to a height of a least 3 feet6 inches 

(1.00 Mtr.) above the landing place or above the heights rung reached by the feet of persons 

using the ladder.  

7.44 Space at each rung to be sufficient to provide adequate foot held.  

7.45 Openings in landing places through which ladders pass should be as small as practicable.  

7.46 Folding steps ladders should have level and firm footing and should not stand on loose bricks 

or other loose packing. 

 

SCAFFOLDS: 

7.47 Materials used for scaffolds should be of sound and adequate strength.  

7.48 The timber used should be suitable quality, good condition, bark complete stripped off, and 

without paint or other treatment, which would prevent defects from being easily seen. 

7.49 Timber and material with projecting nails should not be used.  

7.50 Metal parts should be of suitable quality, in good condition, free from corrosion or other patent 

defects likely to affect strength. 

7.51 Defective parts or materials should not be used and no defective ropes or bonds should be used.  

7.52 Standards or upright should be vertical or slightly inclined towards the building or other 

structure, where practicable and to be sufficiently close to ensure stability. 

7.53 Displacement or sinking of standards or uprights to be prevented either by provision of base 

plates or either adequate means.  

7.54 Ladders used as uprights to be adequate strength secured to prevent slipping and so placed that 

the two stiles of sides of each ladder are evenly supported. 

7.55 Ladders are to be horizontal, as nearly as possible and should be secured to standards or 

uprights by efficient means. 

 

WORKING PLATFORMS:  

7.56 All working platforms should be closely boarded, planked or plated.  

7.57 Boards should be of sufficient thickness having regard to the distance between putlogs other 

supports.   

7.58 All boards should be at least 51 mm thick and 210 mm wide. 

7.59 Boards should rest securely and evenly on their supports.  Each board should have at least three 

supports unless the thickness and the distance between the supports are such as to present on 

due or unequal staging when, supported on the two pipes.  

7.60 No board should project beyond for more than four times its thickness, unless secured to prevent 

tipping. 

7.61 No board should project to an extent which makes it unsafe having regard to its thickness and 

strength and the weight likely to be on it. 

7.62 The platforms should be of adequate width to give sufficient working space. 

7.63 The platforms should extend at least 600 mm. beyond, the end of wall or working face if work 

is being done at that end of the wall of face. 

7.64 The platforms should have guard rails to a height of between 920 mm and 1150 mm. above the 

platform or any raised part of it. 

7.65 The platforms should have toe-boards high enough to prevent falls of persons, tools and 

materials, with a minimum height of 15.5 mm. space between the     toe-boards and the lowest 
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guard rail should not exceed 760 mm. guard rails and toe-boards should be on the inside of 

uprights unless there is some other means of preventing their outward movement.  

7.66 Guard rails and toe-boards should always remain in position except when removal is necessary 

for the access of persons or materials, or other necessary purposes of the work.  

 

SAFETY NETS AND BELTS: 

7.67 If all or any of the above requirements is not practicable, resources may be taken to use suitable 

safety belts/body hardness  or nets to prevent persons falling from heights of    1.98 meters and 

above.  

7.68 Safety belts when used should be attached continuously to suitable and fixed anchorages.  

7.69 Safety nets should be maintained in all positions necessary to protect persons at work, except 

in so far as they have to be temporarily removed for the passage of materials or for any other 

purposes.  

 

7.70 LIFTING TACKLES/CRANES 

7.70.1 Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking 

all necessary care to prevent accidents. 

 

7.70.2 If the contractor fails to take appropriate safety precautions or to provide necessary safety 

devices and equipments or to carry out instructions issued by the authorized BHEL 

officials, BHEL shall have the right to take corrective steps at the risk and cost of the 

contractors. 

7.70.3 In case of a fatal or disabling injury accident to any person due to lapses by the contractor. 

BHEL shall have the right to impose appropriate financial penalty on the contractor and 

recover the same from payments due to the contractor for suitably compensating the victim 

or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by 

BHEL. 

7.70.4 In case of any damage to propriety due to the lapses by the contractor, BHEL shall have 

the right to recover the cost of such damages from the contractor after holding an 

appropriate enquiry. 

7.70.5 Incase of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL, shall have the right to recover cost of such delay from the payments due 

to the contractor after notifying the contractor suitably. 

7.70.6 If the contractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to 

terminate the contract and get the job completed at the risk and cost of the sub contractors.  
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8.0 SPECIAL CONDITIONS OF CONTRACT FOR CIVIL WORK 
8.1 These special conditions supplement the conditions enumerated in the tender and contract and 

the other general conditions of contract and form part of the contract documents. Where these 

special conditions are at variance with the general conditions of contract these special 

conditions shall prevail. 

8.2 The rate quoted for reinforced cement concrete items shall include smooth finishing of exposed 

faces. The top surfaces of roof slab shall be laid to specified slope and mortar that comes to 

surface due to vibrations shall be trowel led so as to obtain smooth and even surface. 

8.3 The BHEL reserves the right to deviate either by additions or by deductions from the schedule 

of items of work given in the tender document after awarding work. 

8.4 In case of any difference between agreement, wording and detailed drawings the interpretation 

of the BHEL shall be final and binding on the contractor. 

8.5 The final acceptance of work in all items are subject to proper performance after testing 

regardless of whether the items are paid for or not. 

8.6  If discrepancy in specifications observed between schedule of quantities and general / 

technical conditions, the specifications in schedule of quantities will have precedence over the 

general / technical conditions. 

8.7 Water will be supplied free of cost at one point for drinking and construction further refer 

clause no. 8.25 at page no 69.  

8.8 Quantity records of cement / structural fabrication  shall be prepared, maintained and submitted 

by contractor on monthly basis during the course of execution. 

8.9 Test records for Quality of cement / structural fabrication shall be prepared, maintained and 

submitted by contractor on monthly basis during the course of execution. 

8.10 In case of defective work BHEL will have full right to reject the work or part thereof. Such 

defective work if any, will have to be rectified by the contractor at his on cost. The opinion of 

Engineer in charge shall be final in this matter. If the defective work is allowed to stand BHEL 

shall have the absolute right to reduce the rates for such items and the contractor shall have no 

claims over such defective work allowed on reduced rates.  

8.11 The contractor shall have to make his own storage sheds for materials to be issued by BHEL. If 

Deemed necessary by engineer in charge, the contractor shall make separate store for cement 

with double lock system. The empty cement bags shall be stocked at one place and at least 90% 

of them shall be returned to BHEL at BHEL stores in good condition without any additional 

payment. Therefore, if the total quantity of 90% empty cement bags is not returned by the 

contractor, the same will be recovered at the rate of Rs 3/- per bag from the bills. 

8.12 For all natural minerals used in the work like sand, aggregate, bricks, etc royalty certificate 

(MM-11) must be submitted along with bills. If royalty certificate is not submitted the cost of 

royalty shall be deducted from contractors bill as per prevailing Govt. order including penalty 

as applicable. 

8.13 Any electric power required for contractors’ lighting/machinery for the purpose of work including 

fabrication work shall be supplied FREE OF COST at 1 point by the company on the written 

request of the contractor, subject to the observance of rules an regulations of Electric board / 

company (Further refer clause no 8.25 at page 69). If it is observed that power is being wasted, 

BHEL shall have the right to recover cost of such consumption including arrears. Power will not 

be allowed for cooking and room (air) heating in winter season: For this purpose, on written 

application chargeable power can be allowed. The rates shall be the rates applicable for industrial 

consumption in U.P.  

8.14 Taxes and Duties:- 

8.14.1 Price quoted shall include all taxes/Duties/Royalties applicable as on date of submission 

of tender except GST. 
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8.14.2 GST (as applicable) shall be payable additionally to the contractor at actuals at the rate 

prevailing at the time of execution against submission of GST registration no and 

production of documentary proof of payment of GST to the concerned Govt. Deptt. (as 

applicable). 

8.14.3 No claim shall be admissible on account of upward or downward revision in rate of 

existing taxes & duties (except GST as applicable) subsequent to bid submission. 

However, if any new taxes & duties are introduced subsequent to bid submission and 

during the currency of the contract including its extension if any for the reasons not 

attributable to the contractor, the same shall be reimbursed at actual against documentary 

evidence of remittance by the contractor. In case the contract period is extended for the 

reasons attributable to the contractor, no such reimbursement shall be made during 

extended period. 

8.14.4 Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as per 

prevailing rules and certificate to this effect shall be provided to the contractor.    

8.14.5 Contractor to ensure timely remittance of SGST, CGST, IGST as applicable in time as 

per law. 

8.14.6 Contractor to ensure compliance to filing of monthly GST sales return including BHELs 

supplies by 10th of next calendar month in the online GST portal wherever applicable. 

8.14.7 Contractor to declare filing of timely returns and GST remittance/likely remittance /ITC 

adjustment along with invoice. 

8.14.8 Contractor to submit invoices compliant with GST invoice rules. 

8.14.9 Contractor to comply with all statutory provisions as may be applicable at the time of 

dispatch/sale. Any additional financial liability to BHEL on account of non-compliance 

by contractors shall be borne by them and shall be adjusted/ recovered from the 

contractor. BHEL reserves the right to review the existing offers/contacts for any revision 

in terms, which may arise due to change in any statutory provision to ensure that the 

benefit accrues to BHEL. 

8.14.10 Contractor to ensure TAX INVOICE submission to BHEL. 

8.14.11 In respect of cases where the liability to discharge GST in on BHEL under reverse charge 

mechanism, contractors have to ensure timely submission of invoices and delivery of 

material/services to BHEL, so that there is no mismatch on both activities. In case there 

is any additional financial liability on BHEL on account of default on the part of the 

contractor on submission or delivery of material/services the same shall be passed on to 

them. 

8.14.12 In respect of free issue material by BHEL, contractors have to return the processed 

material within the time line as per the provisions of GST. In case of any additional tax 

liability on BHEL on account of non- compliance by the contractor, the additional 

financial implications on BHEL shall be passed on to the contractor. 

8.14.13 Contractors to provide the applicable HSN/SAC codes as called for in the enquiry. 

8.14.14 As per provisions of section 171 of the CGST ACT 2017, bidders to pass on the anti - 

profiteering benefits accruing to them under GST regime to BHEL. 

8.14.15 In case of input credit is not available as denied by GST Portal due to in proper 

documentation or wrong uploading of data by bidder, the same will be recovered from 

bidder along with interest, if any. 
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8.15 COMPENSATION FOR DELAY (L D CLAUSE) 

Time is the essence of the contract. If the contractor fails to maintain the required progress of 

work as per contract or to complete the work and clear the site within the time prescribed by the 

contract (08 months-Contractual Completion period), he shall without prejudice to any  

other right or remedy of BHEL on account of such breach, the contractor agrees to pay 

compensation (penalty) to BHEL. The above agreed compensation shall be a penalty equivalent 

to 0.5% (half percent) of the total contract price per week delay subject to a maximum of 7.5% 

of the total executed contract price including elements of taxes, duties etc. 

 

BHEL shall deduct the amount of such compensation from any money due or which may 

become due to the contractor and /or recover such compensation from the bank guarantees / 

security deposit of the contractor. To be entitled to impose such compensation, BHEL will not 

be required to prove that he has incurred such amount as actual damage. 

 

8.16 Provision of Bonus:- Early completion of work is acceptable by BHEL. However no 

reward/bonus on any early closure shall be admissible.  

 

8.17 Over Run Compensation (ORC):- Not applicable in this contract. 

 

8.18 Price Variation Compensation (PVC) :-  Not applicable in this contract. 

8.19 MATERIAL HANDLING AND STORAGE 

Adequate arrangement be made for material handling & storage taking due care against 

damages. 

 

8.20 ACCOUNTING 

8.20.1 Proper method of accounting of steel, tore steel, cement & scrap material be followed. The 

books of such accounting be offered for auditing by BHEL at pre-decided regular interval. 

8.20.2 All debris and surplus materials shall be cleared from the site as and when directed by the 

Engineer-in-charge. Any temporary structure / stores made by the contractor for the work 

shall be demolished and site cleared before payment of final bill. 

8.20.3 Structural steel wastage /scrap shall be permissible upto 2% of total quantity of issued 

quantity. The wastage /scrap steel must be return by contract for reconciliation of steel. 

Wastage scrap beyond 2% will deducted @ Rs.75 per kg. 

 

8.21 Overpayments and Underpayments: 

8.21.1 Where-ever any claim for the payment of a sum of money to the company/ corporation arises 

out of or under this contract against the contractor the same may be deducted by the company/ 

corporation from any sum then due or which at any time thereafter may become due to the 

contractor under this contract and failing that under any other contract with the company/ 

corporation or from any other sum due to the contractor from the company/ contractor (which 

may be available with the company/ corporation) or from his security deposit, or he shall pay 

to claim on demand. 

8.21.2 The company/ corporation reserves the right to carry out post-payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. the company/ 

corporation further reserves the right to enforce recovery of any overpayment when detected, 

notwithstanding the fact that the amount of the final bill may be included by one of the parties 

as an item of dispute before an arbitrator appointed under condition 50 of this contract and 

notwithstanding the fact that the amount of the final bill figures in the arbitration award: 

8.21.3 If a result of such audit and technical examination any overpayment is discovered in respect 

of any work done by the contractor or alleged to have been done by him under the contract, 
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it shall be recovered by the company/ corporation from the contractor by any or all of the 

methods prescribed above or if any under payment is discovered, the amount shall be duly 

paid to the contractor by the company/ corporation. 

 

8.21.4  Provided that the aforesaid right of the company/ corporation to adjust over payments 

against amounts due to the contractors under any other contract with the company/ 

corporation shall not extend beyond the periods of two years from the date of payment of the 

final bill or in case the final bill is a MINUS bill, from the date the amount payable by the 

contractor under the MINUS final bill is communicated to the contractor. 

 

8.21.5 Any amount due to the contractor under this contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before payment 

is made to the contractor, from him to the company/ corporation on any other contract or 

account whatsoever. 
 

8.22 Methods of Measurements : 

Except where any general or detailed description of the work in quantities expressly shows the 

contrary, schedule of quantities shall be deemed to have been prepared and measurements shall 

be taken in accordance with the procedure set forth in the schedule of rates – specification not-

withstanding any provision in the relevant standard method of measurement or any general or 

local custom. In the case of items which are not covered by the CPWD schedule of rates – 

specification, measurement shall be taken in accordance with the relevant standard method of 

measurement issued by the Indian standards institution. 

 

8.23 Payment on Account : 

8.23.1 Interim bills shall be submitted by the contractor after completion of stage mention in time 

schedule on or before the date fixed by the Engineer-in-charge for the work executed. The 

Engineer-in-charge shall then arrange to have the bill verified by taking or causing to be taken, 

where necessary, the required measurements of the work. 

 

8.23.2 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 

the sum to which the contractor is considered entitled by way of interim payment for the 

following : 

8.23.3 all works executed, after deducting there-from the amounts already paid, the security deposit 

and such other amounts as may be deductible or recoverable in terms of the contract. 

8.23.4 Any interim certificate given relating to work done or materials delivered, may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No certificate of 

the Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence 

that any work or material to which it relates is/are in accordance with the contract. 

8.23.5 Pending consideration of extension of date of completion interim payments shall continue to 

be made as herein provided. 

 

8.24 Time Limit for Payment of Final Bill : 

8.24.1  The final bill shall be submitted by the contractor within three months of physical 

completion of the works. No further claim shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and extinguished. Payment 

of those items of the bill in respect of which there is no dispute and of items in disputes of 

quantities and at rates as approved by Engineer-in-charge, shall be made six month, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 
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8.24.2 After payment of the amount of the final bill payable as aforesaid has been made, the 

contractor may if he so desires, reconsider his position in respect of the disputed 

 

 portion of the final bill and if he fails to do so within 90 days, his disputed claim shall be 

dealt with as provided in the contract. 

 

8.25 Total Scope at a Glance  

 

S. 

No. 

Description Scope to taken 

care by 

  BHEL Bidder 

1 Open space    

1.1 Open space for storage of material required. Yes  

1.2 For fabrication. Yes  

1.3 Covered/ready to use office rooms for projects.  Yes 

1.4 Space for lodging for workers (Out side factory premises) Yes  

2 For living purpose of bidder staff   

2.1 Lodging & Boarding for Executives.  Yes 

2.2 Lodging & Boarding for Workers.  Yes 

3 Electricity   

3.1 Provision of electricity at single point. Yes  

3.2 Further distribution of Electricity including required 

material and execution. 
 Yes 

4 Water Supply   

4.1 Making the water available at single point Yes  

4.2 Further distribution as per the requirement of work 

including supply of material and execution. 
 Yes 

5 Transportation   

5.1 For project purposes:  Yes 

5.2 For the site personnel of the bidder  Yes 

5.3 For the bidder equipment and consumables (T & P, 

Consumables etc.) 
 Yes 

6 Lighting   

6.1 For Construction work (Supply of all the necessary 

materials & Execution) 
  

A At office storage area  Yes 

B At the preassembly area  Yes 

C At the construction site /area  Yes 

7 Communication Facility for site operation   

7.1 Telephone, internet, e-mail etc.  Yes 

8 Shop Crane, if available (Free of Cost) Yes  
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9.0 TECHNICAL SPECIFICATION 
 

9.1 The works shall be executed   with the directions, instructions, which shall be given to the 

contractor by BHEL from time to time and as per  technical specifications in price schedule-A 

and drawings  available in the office  to give a general idea of the work to be executed and is 

liable for modifications during the actual execution based on the designs prepared and 

approved by the Competent authority.  

9.2 If the specifications found wanting relevant Technical specifications along with the tender shall 

be followed. Further missing details relevant CPWD and IS specifications shall be followed. 

Wherever, there is difference in between CPWD and IS specifications latter shall prevail. 

9.3 For want of specifications related to structural steel like fabrication, erection, welding, 

material etc., following IS Codes are to be followed I.e. 1. IS: 816-1969, 2. IS 2139-1976, 3) 

IS 7215-1974, 4) IS 813-1961, 5) IS – 2062 – 1980. 
 

9.4 FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPECIFICATIONS AND RELEVANT IS 

CODES ARE TO BE FOLLOWED. FOR EXECUTION OF NON-SCHEDULED ITEMS 

SPECIFICATIONS ENCLOSED WITH THIS TENDER ARE TO BE FOLLOWED. 
 

9.5 Specialized works are to be executed by specialized agency with the approval of BHEL. 

9.6  The materials in the scope of contractor shall have to be got approved by the contractor from 

the Engineer-in-charge before supplying inside the factory area. These materials should be 

accompanied by certificate. Testing of these materials shall be carried out at any BHEL or Govt 

approved lab whose cost will be borne by the contractor.  

9.7 Contractor shall ensure the quality mentioned in all works connected with this contract all stages 

as per requirement of BHEL. Contractor ensure all inspection, measuring and testing equipment 

that are used, whether old by contractor are used on loan, are Calibration by authorized agency 

and valid Calibration will be available with them for verification by BHEL 

9.8 Test Certificates are to be supplied for all bought-out items as required by the Engineer-in-

charge. 
 

9.9 Daily Log book should be maintained for job in duplicate (1 for BHEL and 1 for Contractor) 

for detailing incorporating alignment/clearness/centering/labeling/Redding and inspection 

details and field Quality plan (FQP).  

9.10 Inserts are required to be fixed in concrete as per the requirement and direction of Engineer-in-

charge. 

9.11 The contractor shall submit manufacturer's test certificate for the supplied PUF insulated 

sandwich panel (sheets). If necessary, the contractor shall get the sheets tested in a Govt. or 

Govt. approved laboratory or any recognized test house as per the instructions of Engineer-in-

charge without any extra cost to BHEL over and above his quoted rates. Samples of sheets shall 

be collected and tested in the presence of BHEL representative. The important tests required to 

be conducted shall be a few or all of the tests such as  '' Salt spray, Tensile strength, Elongation, 

Hardness, Mass of zinc coating, Impact test, Bend test, Pencil hardness, Yield stress etc. as per 

the instructions of the engineer-in-charge.   

9.12 The contractor shall be fully and finally responsible for correctness and quality of his work to 

the entire satisfaction of the BHEL/Customer.  
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9.13 If in the opinion of the contractor any work is insufficiently specified or required modifications, 

the contractor shall refer the same in writing to the Engineer and obtain his instruction/approval 

in writing before proceeding with the work. If contractor fails to refer such instance, any excuse 

for faulty erection, for poor workmanship or delay in completion shall not be entertained.  

9.14 Material reconciliation statement has to be submitted by the contractor as & when required by 

BHEL. 

9.15 PUF sandwich panel/ sheet :-  

9.16.1 The polyurethane (PUF) sandwich pannels factory fabricated as one unit shall consist of high  

tensile strength, profile  galvalume steel sheet on top and high tensile strength, small rib plain 

galvalume sheet on bottom. The top profile sheet shall have minimum total coated metal 

thickness (TCT) of 0.5mm having a yeild strength of 550 MPA with minimum coating mass of 

150 gm/sqm (considering both sides together) as per AZ 150 of AS 1397-1993.  The top profiled  

sheet shall have  silicon modified polymer (SMP) coating on exposed face with 20 microns 

thick finish and inner face provided with backcoat pre-coating of 5-7 microns. The bottom 

plain(i.e.liner) sheet shall have minimum total coated metal thickness(TCT) of 0.45 mm having 

a yeild strength of 550 MPA with minimum coating mass  of 150 gm/ sqm ( considering both 

sides together) as per AZ 150 of AS- 1397-1993.    The bottom plain sheet shall have silicon 

modified polymer (SMP) coating provided on exposed face with 20 microns thick finish and 

inner face provided with back coat pre-coating of 5-7 microns. Both the top profiled and the 

bottom plain(i.e. liner)  galvalume steel sheets shall have a hot dip metallic zinc-aluminium 

alloy coating of zinc (43%), silicon (1.5%) and aluminium (55%).   The top profiled sheet shall 

have a maximum pitch of 205mm C/C and a minimum crest depth of 28 mm. The insulation 

sandwich in between the top and bottom sheets shall be polyurethane foam (PUF) of density 40 

± 5 Kg/m3 approximate having a thickness of 40 mm as per IS: 12436 -1988 or latest revision.   

Inspection:- material shall be inspected at manufactures workplace by BHEL representative. 

9.16.2 Testing: - The vendor shall submit manufacture’s test certificate for the supplied PUF sandwich 

panel/ sheets. If required, the vendor shall, get the sheets tested in a NABL approved lab as per 

the instructions of BHEL without any extra cost to BHEL over and above his quoted rates. 

Samples of sheets shall be collected and tested in the presence of BHEL representative. The 

important tests required to be conducted for galvalume sheet shall be a few or all of the tests 

such as  '' Salt spray ,Tensile strength  ,Elongation , Hardness, Mass of zinc coating , Impact 

test, Bend test, Pencil hardness, Yield stress etc. and for PUF a few or all of the tests such as 

density, compressive strength, thermal conductivity, dimensional stability , water vapour 

permeability, close cell content etc. as per the instructions of the BHEL. 
 

9.16.3 Laying and Fixing of Galvalume sheet 
9.16.3.1 The sheets shall be laid and fixed in the manner described below, unless otherwise shown in 

the working drawings or directed by the Engineer-in-Charge. 

9.16.3.2 The sheets shall be laid on the purlins to a true plane, with the lines of corrugations parallel or 

normal to the sides of the area to be covered unless otherwise required as in special shaped 

roofs. 

9.16.3.3 The sheets shall be laid with a minimum lap of 15 cm at the ends and 1 ridge of corrugations 

at each side. The above minimum end lap of 15 cm shall apply to slopes of 1 vertical to 2 

horizontal and steeper slopes. For flatter slopes the minimum permissible end lap shall be 20 

cm. The minimum lap of sheets with ridge, hip and valley shall be 20 cm measured at right 

angles to the line of the ridge, hip and valley respectively. These sheets shall be cut to suit the 
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dimensions or shapes of the roof, either along their length or their width or in a slant across 

their lines of corrugations at hips and valleys. They shall be cut carefully with a straight edge 

chisel to give a smooth and straight finish. 

9.16.3.4 Sheets shall not generally be fixed into gables and parapets. They shall be bent up along their 

side edges close to the wall and the junction shall be protected by suitable flashing or by a 

projecting drip course, the later to cover the junction by at least 7.5 cm. 

9.16.3.5 The laying operation shall include all scaffolding work involved. 

9.16.3.6 Sheets shall  be fixed to the runner, purlins or other roof members such as hip or valley rafters 

etc. with galvanized  J or L hook bolts and nuts, 8 mm diameter, with bitumen and G.I. limpet 

washers or with a limpet washer filled with white lead as directed by the Engineer-in-Charge. 

While J hooks are used for fixing sheets on angle iron purlins, and L hooks are used for fixing 

the sheet to R.S. joists, timber or precast concrete purlins. The length of the hook bolt shall be 

varied to suit the particular requirements. 

OR 

Sheet shall  be fixed to the runner, purlins or other roof members such as hip or valley rafters 

etc. with HP/LF/ CORESHIELD Screw or other ISI approved brand Self Tapping Screw/self-

drilling screw with EPDM washer of size-6mm Dia (min) X 50 mm long or suitable length, 

Heavy Duty Hexagonal Head along with its suitable GI Cup-Sealing Washer (1 No.) These 

should have Drill Point Long Tip suitable for fixing of Galvolume Roofing Sheets on Steel 

Structure. 

9.16.3.7 The bolts shall be sufficiently long so that after fixing they project above the top of the nuts 

by not less than 10 mm. The grip of J or L hook bolt on the side of the purlin shall not be less 

than 25 mm. There shall be a minimum of three hook bolts placed at the ridges of corrugations 

in each sheet on every purlin and their spacing shall not exceed 30 cm. Coach screws shall not 

be used for fixing sheets to purlins. 

9.16.3.8 The galvanised coating on J or L hooks, and bolts shall be continuous and free from defects 

such as blisters, flux stains, drops, excessive projections or other imperfections which would 

impair serviceability. 

9.16.3.9 GI "J" Hook Size-180mm or suitable Ht X 25mm "V" X 8mm Dia suitable for mounting 

Galvalume sheet on MS Angle size (As Per IS) along with its fixing Sq. Nut (1 No.), Thick 

Bitumin Washer (1 No.) & Thick GI Cup Washer (1No.). Threads of hooks should be suitable 

for torque tightening of nut. 

9.16.4 Wind Tie 

Wind ties shall be of 40 x 6 mm flat iron section or of other size as specified. These shall be 

fixed at the eaves of the sheets. The fixing shall be done with the same hook bolts which secure 

the sheets to the purlins. The ties shall be paid for separately unless described in the item of 

roofing. 

9.16.5 Finish 

The roof when completed shall be true to lines, and slopes and shall be leak proof. 

9.16.6 Measurements 

9.16.6.1 The length and breadth shall be measured correct to a cm. Area shall be worked out in sqm 

correct to two places of decimal. 

9.16.6.2  The superficial area of roof covering shall be measured on the flat without allowance for laps 

and corrugations. Portion of roof covering overlapping the ridge or hip etc. shall be included 

in the measurements of the roof. 

9.16.6.3 Roof with curved sheets shall be measured and paid for separately. Measurements shall be 

taken on the flat and not girthed. 

9.16.6.4 No deduction in measurement shall be made for opening upto 0.4 sqm and nothing extra shall 

be allowed for forming such openings. For any opening exceeding 0.4 sqm in area, deduction 

in measurements for the full opening shall be made and in such cases the labour involved in 
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making these openings shall be paid for separately. Cutting across corrugation shall be 

measured on the flat and not girthed. No additions shall be made for laps cut through. 

 

9.17 Ridges, Hips, flashing, corner pieces 

9.17.1 Ridges Hips, flashing, corner pieces of galvalume sheet roof shall be covered with ridge 

Hips, flashing, corner pieces sections of plain galvalume sheet with a minimum lap of 20 

cm on either side over the galvalume sheets. The end laps of the ridges Hips, flashing, 

corner pieces and between ridges Hips, flashing, corner pieces shall also be not less than 

20 cm. The ridges Hips, flashing, corner pieces shall be of 60 cm overall width plain 

Galvalume sheet, 0.5 mm thick as given in the description of the item and shall be 

properly bent in shape. 

9.17.2 Fixing - Ridges shall be fixed to the purlins below with the same 8 mm dia G.I. hook 

bolts and nuts and bitumen and G.I. limpet washers which fix the sheets to the purlins. 

Similarly, hips shall be fixed to the roof members below such as purlins, hip and valley 

rafters with the same 8 mm dia G.I. hook bolts and nuts and bitumen and G.I. limpet 

washers which fix the sheets to those roof members. At least one of the fixing bolts shall 

pass through the end laps of ridges and hips, on either side. If this is not possible extra 

hook bolts shall be provided. 

The end laps of ridges and hips shall be joined together with Galvalume sheet by 

galvanised iron Seam  bolts 25 x 6 mm size each with a bitumen and G.I. washer or white 

lead as directed by the Engineer-in-Charge. There shall be at least two such bolts in each 

end lap. 

 

9.17.3  Finish 

The edges of the ridges and hips shall be straight from end to end and their surfaces 

should be plane and parallel to the general plane of the roof. The ridges and hips shall fit 

in squarely on the sheets. 

9.17.4 Measurement 

The measurements shall be taken for the finished work in length along the centre line of 

Ridges Hips, flashing, corner pieces, as the case may be, correct to a cm. The laps in 

Ridges Hips, flashing, corner pieces and between ridges and hips shall not be measured. 

 

9.18 STRUCTURAL STEEL 

9.18.1. APPLICATION OF SPECIFICATION 

9.18.1.1. Notwithstanding, what stated in the specifications herein, general structural drawings and 

notes appended thereon, shall be deemed to form part of the specifications and to supersede 

the same in case of discrepancy. 

9.18.1.2. All drawings submitted by the architects or Structural Engineer shall be checked for 

dimensions, figures, sizes and strength of structural members and connections and any 

discrepancy or inaccuracy shall be reported forthwith. 
 

9.18.2. GENERAL 

9.18.2.1. Full facilities shall be provided to enable the architect or the consultant or his representative 

to visit the workshop at any reasonable time for the purpose of inspecting equipment and 

structural steel work under fabrication. Similar facilities shall be provided at site. 

9.18.2.2. A set of shop drawings bearing the approval stamp shall be supplied to the workshop 

inspector. 
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9.18.2.3. A program or progress chart shall be drawn up within two weeks of intimation of the award 

in consultation with the architects. The program will be chalked out so as to start erection 

as fabrication progress. 

 

9.18.3. Material 
9.18.3.1. All raw materials are to be supplied as per schedule  B by BHEL  

9.18.3.2. The process of manufacture and the quality of all steel used or structural members and 

connections shall be governed by the following requirements: 

9.18.3.3. Mild steel shall conform to the requirements of latest editions of I.S. 226. 

9.18.3.4. Other steel not complying with the above specification can be used only by approval in 

writing of the Architects or Consultant. If approval is obtained, due regard will be given to 

the yield point stress, ductility, ultimate resistance to tensions and other essential properties. 

9.18.3.5. All sections must be free from seams, flaws, cracks, laminations or injurious defects of any 

kind. 

9.18.4. TESTING AND INSPECTION 

All materials used be inspected by the Engineer's representative and the contractor shall 

produce the manufacturers' test certificate. 

 

9.18.5. SETTING OUT ON SITE 

9.18.5.1. The contractor shall accept responsibility for accuracy in positioning and levelling of all 

steel work, plumbing in columns, and the placing of every part of structure in accordance 

with the approved drawings and to the satisfaction of the architect and the structural 

consultants. Any checking or approval of the setting out by the architect and the structural 

consultants shall not relieve the contractor of his responsibilities in this respect. 

9.18.5.2. Foundations will be provided by the general contractor. Anchor bolts should be supplied by 

the contractor earlier to enable the general contractor to put these in foundation. The 

contractor will have to check for the correctness of the centres of bolts and in no case he 

shall get relieved of his responsibility in this respect. 

9.18.5.3. Stanchion bases shall be mounted on steel wedges preferably square bar cutting of requisite 

size as packing clear of the top of footings, stanchions accurately set in position plumbed 

and leveled and the beam above fixed. The gap shall then be rammed solid with a stiff 1:2 

cement mortar using minimum of water so as to entirely fill up the spaces. 

9.19. Fabrication 

9.19.1. General: All workmanship and finish of the fabricated steel work shall be of the highest 

class in every respect conforming to the best accepted standard of practice. Methods of 

fabrication,, transportation and erection shall be such that the finished structure is free from 

defects or injuries, which would render it unfit for use. Greatest accuracy shall be observed 

to ensure that all parts will properly fit together on erection. In repetition, work the standard 

of accuracy such that similar parts are infact, interchangeable. 

9.19.2. Fabrication should conform to IS 800. 

9.19.3. Straightening, planning, machining, etc.: Cold straightening & flattering of sections must 

be carried out by pressure and not by hammering. All materials before being used shall be 

straight and free from furs, etc. All ends of beams used as stanchions are to be machined or 

cut true, any burring of the edges being removed. Flange plates, if made from sheared plates, 

must have had at 1/8" removed on each sheared edge by planning. 
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9.19.4. Cutting: Cutting shall be effective by shearing, cropping or sawing. Sheared members shall 

be free from distortion at the sheared face. 

9.19.5. Holes for Bolts and Rivets: Ordinary round holes are to be of a diameter 1/16" larger than 

the specified diameter of bolt or rivet. Where not otherwise stated, holes must be drilled or 

else punched 3 mm small and afterwards drilled or reamed (but not drifted) to the required 

size. All burrs due to punching or drilling must be removed. All holes for site connections 

must be accurately centered so as to render reaming or drifting during erection unnecessary. 

Multiple members such as flange plates to be drilled as far as practicable in one operation. 

9.19.6. Rivets: Rivets to be of soft steel of the quality and to the test prescribed for rivets in I.S. 

1148. Ordinary rivets to have cup head formed groom length of shank equal to not less than 

40 mm diameters. Rivets on bearing surfaces to be flush counter - sunk whether indicated 

on the drawing or not. All rivets are to be machine-drawn as far as practicable and must 

completely fill the holes when closed. If loose or if the heads are badly formed, cracked or 

eccentric to the shank, or do not bear truly on the plate or bar, such rivets shall be cut out 

and replaced. All surface to be riveted to be in close contact throughout. 

9.19.7. Bolts: Ordinary bolts & nuts to be of mild steel conforming to I.S. 1148. Bolt head and nuts 

to be hexagonal and to with worth standard, the heads being forged out of the solids, truly 

concentric and square with the shank which must be perfectly straight. Treads to be cut in 

oil and the fit of the nuts should be spanner tight. Bolts must be long enough, allowing for 

washers, to project (say 1/4") beyond the nut when tightened and the screwed portion must 

be long enough for subsequent tightening. When nut or bolt heads bear on the tapered 

flanges of joints, angles etc. bevel washers to be provided of corresponding taper. In all 

cases the threads should be clear of the parts bolted together. The nut shall be secured after 

tightening by barring when there is the risk of their becoming loose of accidental removal. 

Turned bolts to be driven soffit in the hole they occupy and to have the screwed portion 

1/16" less in diameter than the shank and the bearing faces of the heads and nuts shall be 

machined squared. The shank of turned bolts shall have sufficient length to ensure contact 

through the entire thickness of the plates. Accordingly, washers, truly flat, must be provided 

under the nuts to ensure that they can be screwed home. 

9.19.8. Connections: The assembly of fabricated parts shall be permitted only after all parts are 

properly straightened and are free burrs, mid oil etc. The Structural Engineer's drawings 

show only typical connection details. The main principal governing all connection between 

beams and columns shall be that all vertical loads are to be carried by riveted cleats, whereas 

sufficiently rigid and conditions take up binding moments, eccentric loading and/or wind 

pressure are to be accomplished by welding. All shop connections shall be riveted or 

welded. Head of rivets in surfaces carrying brick walls shall be flattened to 3/8". 

9.19.9. Painting: The whole of the finished iron and steel work shall be cleaned of all scale, rust or 

dust and shall be thoroughly coated with one coat of freshly mixed re-lead paint before 

erection, well worked into joints and open spaces.  

9.19.10. Steel work which will be entirely embedded in concrete is not to be painted but coated with 

two coats of Portland cement wash of the consistency of cream, the second coat being 

applied immediately prior to encasing. Where tow surfaces will be permanently in contact, 

after assembly, each of them shall receive, immediately before being assembled after being 

thoroughly scrapped, one coat of red oxide paint and the surface shall be brought together 

while the paint is still wet. 

9.19.11. Erection: The contractor must furnish and erect at his own expense all derricks, gantries, 

sheer legs, staging and centering necessary for the proper completion of the work and 

perform all adjustment required to place the material in its correct position in the completed 

structure. 

9.19.12. His tender must include for all transport of materials on site and unloading and erecting, and 

care of the steel work during construction. 
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9.19.13. At the completion of the erection, the contractor must remove at this own cost all temporary 

staging, centering and other obstructions when ordered by the architects or Engineer and 

leave work in a neat and workman like condition. 

9.19.14. Erection, in general, shall conform to I.S. 800. All parts of the structure shall be suitably 

lettered or numbered to facilitate erection at site. 

9.19.15. Installment checking for correctness of setting up of structures as also the final adjustment 

should be carried out immediately after the completion of assembling of each block of 

building (frame work) in the sequence determined by the design. Crane girders and rails 

requiring higher accuracy wile setting them up, should be adjusted after the consolidation 

of basic structures. 

9.19.16. As each part of the contract works is erected, it shall be passed by the architect/consultants. 

This, particularly, applies to the accurate plumbing of all stanchions and columns, and to 

the levelling, setting and aligning of the various parts and to the fitting and adjusting of 

bearing plates and other parts. Previous ascertainment from the purchaser which parts they 

wish to inspect and pass from time to time but such passing in no way exonerate the 

contractor from any of his guarantee. 

9.19.17. Supervision: The carrying out of all work included in this contract shall be supervised 

throughout by a sufficient number of qualified representatives of the contractor who have 

had through experience in the erection structure similar to that to be supplied. 

9.19.18. Tests: The contractor shall carry out the test specified (at the manufacturer's works) and are 

necessary to determine that the contractor's work comply with the conditions of the 

specifications. The cost of such tests should be borne by the contractor. 

9.19.19. Clearance: The erection clearance for cleated ends of members connecting steel to steel not 

be greater than 1/16" at each end. The erection clearance at ends of beams without wed 

cleats shall be not more than 1/8" at each end. Where, for practical reasons, greater clearance 

is necessary, suitably designed seating shall be provided. 

9.20. METAL ARC welding 

9.20.1. Electrodes: All electrical welding shall be carried out with coated electrodes of best make 

from approved manufacturers (such as ADVANI ORLIKON, ESAB or equivalent) to 

conform to relevant Indian Standards. The welding procedure shall be taken as meaning the 

following: 

9.20.2. Size of electrodes in S. W. G. 

9.20.3. Current in amperes 

9.20.4. Number of runs 

9.20.5. Length of run per electrode 

9.20.6. Position of welding 

9.20.7. Welding sequences 

9.20.8. The welding procedure shall be arranged to suit the details of joints as indicated on the 

drawings and the position in which the welding is to be carried out and shall be such as to 

ensure that the weld metal can be fully and satisfactorily deposited throughout the length 

and thickness of all joints. 

9.20.9. The contractors shall record the welding procedure and shall provide each operator with all 

relevant details. 

9.20.10. Butt welds: All steel parts shall before butt welding, be separated by a gap the dimension of 

which shall be shown on the drawings. The ends of the butt welds shall be extended so that 

the weld metal at the extreme ends of the weld is sound and the additional metal shall be 

afterwards ground smooth. In all other respects butt welds shall conform to the requirements 

of I.S. 815 
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9.20.11. Fillet welds: Minimum leg length of the fillet welds to deposited shall be not less than the 

specified size. The throat of the fillet weld so deposited shall be not less than 7/10ths of the 

specified size. 

9.20.12. Where a fillet is applied to the rounded toe of a rolled section the specified size of the weld 

shall generally not exceed 3/4 of the thickness of the sections of the toe. 

9.20.13. Fillet welds terminating at the ends of the sides or parts of members shall, where ever 

practical, be returned continuously around the corners about a distance not less than twice 

the size of the welds. 

9.20.14. In all other respects, fillet welds shall conform to the requirements of I.S. 816, clause 6.2. 

9.20.15. Welding Standards: The surface to be welded and the adjoining metal for a distance of 

atleast 15mm. must be cleaned free of rust, scale paint, etc., by a wire brush. 

9.20.16. Means must be adopted to minimize distortion of the finished parts, e.g. by jigs, tack 

welding or other effective means, and shall be securely held in their relative positions during 

welding. 

9.20.17. For fusion faces, which require to be cut, a special form or shape may be cut by shearing, 

clipping or gas cutting. 

9.20.18. In all cases the prepared fusion faces should be regular and should be dressed by chipping, 

filling or grinding. 

9.20.19. Each bead of metal must have the slag removed by light hammering and wire brushing 

before the next bead is deposited. 

9.20.20. The weld must show a good clean contour and on a cut specimen, good fusion with purest 

metal. 

9.20.21. The current used must be within the range defined by the electrode manufacturers. 

9.20.22. Under-cutting must be avoided and if it occurs, any reduction of area from this cause must 

be made good by an additional run. Before applying paint to welded joints, they should be 

carefully chipped or wire brushed. 

9.20.23. Adequate steps shall be taken to ensure that the work is of the highest quality and thoroughly 

reliable so that all work is done under competent and skilled supervision. 

9.20.24. Mode of measurements: Rate for fabrication, supply and erection shall be quoted on the 

basis of unit price per metric tone which rate will be applied to the estimated weight of 

finished steel work. The weight shall be figured on the basis of minimum rectangular 

dimensions of all plates and the minimum rectangular overall dimensions of all structural 

shapes with no deductions for copes, clips, sheared edges, etc. and the theoretical weights 

of the steel section in accordance with the I.S. Specifications, no deduction being made for 

bolt and rivet holes. Deductions shall not be made for skew cuts. No allowances shall be 

made for extra weight due to rivet heads and nuts or welded material and rolling margins. 

9.20.25. The structural steel including chequered plates shall be supplied by the OWNER free of 

cost. The rate shall be inclusive of supply of all raw materials, fabrication, delivery at site 

and erection, oiling and painting, temporary erection etc. all bolts and nuts, electrodes and 

electrical energy for welding. 

9.20.26. Electrical Energy: Electricity will be supplied by the owners at one suitable point free of 

charge and further distribution cost will have to be borne by the contractor. Contractor will 

put his own tested meter and bear energy consumption charges as per meter reading, and 

prevalent rates. 

9.20.27. Metal Work: Steel used in the manufacture of rolled steel sections shall conform to IS 226 

and IS 1977 latest edition or any alternative quality of steel subject to structural. 

 

9.21.  PAINTING 

 

i. The scope of work include supply and application of paint as per painting specification. 
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ii. Although most of the structures, assemblies,. shall be received in painted condition, however 

for surfaces which are worked upon, surface paint damages, scratches, worn out,surface 

paint faded etc. the scope of work shall also include supply and application of paint as per 

painting specification . Additionally if any item is received in unpainted condition, that too 

shall fall in this scope of work. 

iii. All exposed metal parts like trusses, purlin, hooks and allied structure unless otherwise 

surface protected, be first painted after thoroughly cleaning all such parts duct, rust, scales, 

grease, oil and other foreign materials. The same after inspected and approved by 

BHEL/Customer Engineers shall be released for painting. The instrument for checking the 

thickness of coat is to be procured by contractor and should be calibrated after periodical 

intervals. 

iv. Paints, thinner and brush, emery sheets, platform materials and other consumables shall be 

arranged by the contractor at his cost. 

v. The make of paints should be BERGER, ASIAN, SHALIMAR, JENSONS & 

NICHOLSON, NEROLAC only. 

9.21.1. PAINTING SPECIFICATION 

9.21.1.1. This section covers the painting requirements for the package equipment, structures, 

piping etc. and any other surface required to be painted. 

9.21.1.2. The paint/primer (Red oxide) to be used shall be of standard make and shall be approved 

by the Engineer-in-charge before applying. 

9.21.1.3. The tenderer should specify the plant and machinery such as a pan mixer, vibrators, steel 

shuttering etc., that he possesses and is going to use them on the work. 

 

9.21.2. PREPARATION OF SURFACES 

All surfaces to be painted shall be thoroughly cleaned of all grease, oil, loose mill scale, 

dust, rust and any other foreign matter. Mechanical cleaning by power tool and scrapping 

with steel wire brushes shall be adopted to clear the surfaces. However, in certain locations 

where power tool cleaning cannot be carried out, sand scrapping may be permitted with 

steel wire brushes and/or abrasive paper. Cleaning with solvents shall be resorted to only 

in such areas where other methods specified above have not achieved the desired results.  

 

9.21.3.  PRIMER PAINTS (P) 

Primer paints shall be applied only on dry and clean surfaces: 

 

9.21.4.  FINISH PAINT 

9.21.4.1. Finish paint Two or more coat shall be applied over primer coats and intermediate coats 

after proper cleaning and touch up of primed coats. 

9.21.4.2. A two pack air drying epoxy polyamide enamel suitably pigmented 

9.21.4.3. A The colour / shade shall be as approved by the BHEL. After cleaning the dust on the  

9.21.4.4. dried up primer, first coat of synthetic enamel shall be applied. After this first coat dries up 

hard, the surface is wet scrubbed cutting down to a smooth finish and ensuring that at no 

place the first coat is completely removed. After allowing the water to get evaporated 

completely, the second finish coat of synthetic enamel paint shall be applied. 

9.21.4.5.  Equipment no. and the name of the equipment shall be painted on the surface of the 

Equipment on visible locations. Service of the Pipe/Line designation with arrow   

9.21.4.6. identification for the direction of flow shall be painted on all pipes at visible locations at an 

interval of 02 metres. Wherever pipe lines are insulated, the service of the piping and arrow 

mark shall be painted over the clad surface. 
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9.22. PAINT APPLICATION 
 

9.22.1. Paint shall be applied in accordance with manufacturer’s recommendations. The work shall 

generally follow IS 1477 (Part II) for jobs carried out in India. Paint shall not be applied 

when the ambient temperature is 5 deg. C and below. Also paint shall not be applied in rain, 

wind, fog or at relative humidity of 80% and above. Each coat of paint shall be continuous, 

free of pores and of even film thickness without thin spots. Each coat of paint shall be dry 

sufficiently before application of next coat. 

9.22.2. The Contractor shall furnish paint manufacturer’s test report or technical data sheet 

pertaining to the paint selected. The data sheet shall indicate among other things the 

relevant standards, if any, composition in weight percent of pigments, vehicles, additives, 

drying time, viscosity, spreading rate, flash points, methods of application quality of surface 

preparation required, corrosion resistance properties and color. 

 

Note:   In execution of civil works CPWD latest specification  is to be followed first : 

if  CPWD specification does not provide details of specification of any item of work 

then best of the other specification to be followed.  
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10.0 MODE OF PAYMENT 

10.1.1 All payments due to the contractor shall be made by `Electronic Fund Transfer’. For this 

purpose the contractor has to give his account details in the standard format as at Annexure 

‘ XVI’  to be provided by BHEL Jhansi. 

10.1.2 All payments will be made as per rate offered by contractor for Price Schedule A  only after 

completion of that work. The same will be entered in measurement Book as running account 

(RA bill) & both the party will sign in that. 

10.1.3 All recoveries due from the contractor for the month/period shall be effected in full from 

corresponding running bills . The recoveries could be made for I.Tax as per rule governed 

by Central Government.  

10.1.4 The contractor shall bear the expenditure involved if any, in meeting requirements for taking 

measurement .  The contractor shall, provide all the assistance with appliances and other 

thing necessary for measurement or re-measurement. 

10.1.5 Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 

on the certificate issued by the Engineer that the entire work as stipulated in the tender 

specifications has been completed in all respect to the entire satisfaction of BHEL.  The 

Contractor shall give unqualified `No claim’ and `no demand’ certificate. The abstract of 

final quantities and financial values shall also be entered in the measurement book and 

signed by both the parties. The final bill shall be paid within a reasonable time after 

completion of the work. After the payment of final bill, only the guarantee obligation 

percentage value shall remain unpaid, which will be released as per GCC. 
 

10.2  Payment of Bills 

10.2.1 The 90% of bill amount as per price schedule shall be paid on completion of work/mile 

stone as mention in time schedule 3.4.1 (B to G, 6 stages), and duly certified on the 

measurement book by engineer in charge. Balance 10% of amount of above payment shall 

be released after completion of work /mile stone.  The payment shall be done within 30 days 

(from submission of all clear documents). The contractor’s bills should be accompanied 

with the following. 

10.2.2 Copy of Measurement Book entries/Statement of work done by the Contractor 

10.2.3 Statement of Minimum Wages of employees deployed by him under the contract, PF/ESI 

no., statutory deductions etc., in the format as in Annexure IV annexed to these terms and 

conditions. (Form XVII of Contract Labour (R&A) Rules) 

10.2.4 PF and ESI challans for previous month- separate for concerned contract. Print of online 

challan along with ECR/ Contribution.  History of contributing contract workers for PF/ESI 

duly certified by the contractor. 

10.2.5 Wage payment sheet for the period of previous month bill as per annexure IV, duly certified 

by an executive of the User  Department  

10.2.6 Contractor has to submit a certificate by 10th of every month to the effect that wages have 

been paid on or before 7th of that month. This certificate (which bears the signature of the 

User Department and HR), along with proof, has to be attached to the bill submitted by the 

Contractor. 

10.2.7 Copy of Form-5 and Form-10 (PF monthly returns) submitted by contractor to RPFC for 

billing month. 

10.2.8 Copy of Form 12A-regarding PF remittance. 

10.2.9 List of Contract Labour   covered under accident insurance policy. 

10.2.10 Statement of material supplied by the contractor if any. 

10.2.11 Copy of Labour License if increase in no. of employees deployed against Work Order if 

applicable. 

10.2.12 Copy of Challan of previous GST paid 

10.2.13 Proof of Personal Accident Insurance Policy along with bill. 
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10.2.14 Undertaking of the Contractor that he has provided Uniform, Shoe, PPE to the contract 

labour in the first month of start of Contract.  The first monthly  bill of the Contractor shall 

be cleared only after submission of this undertaking. 

10.2.15 The executing department shall pass the bills of the contractor, after thorough checking, 

along with requisite documents the bill in original and Tax Challan& documents as above,  

forward them to Finance through HR department. After checking the Labour Laws 

compliances with respect to the concerned contract, HR department after retaining copies 

of PF and ESI Challans and wage payment sheet pertaining to the relevant months, annexure 

IV etc., will forward the bill along with requisite documents (the bill in original and GST 

Challan) to Finance department.  

10.2.16 Finance department shall, on satisfactory compliance, and after deduction ( if any ) on 

account of defaults / Penalties / TDS,  will make the due  payment to the contractor. 

10.2.17 In case the Contractor fails to make the payment by 7th of the month (as mentioned at clause 

X(2)(vi) above ) or commits any other defaults, the Security Deposit of the Contractor and 

all other dues shall  also be utilized by BHEL to discharge the contractor liability. 

10.2.18 Payment against the bills submitted shall be released within 30 days of receipt of bill, if 

complete in all respects 
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ANNEXURE “I” TO “XV” 
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11.1 Annexure “I”   
xsV ikl vkosnu izi= 

¼Bsdsnkj ds deZpkfj;ksa@vkiwfrZdrkZvksa@dksfj;j lsok deZ0 vkfn ds mi;ksx gsrq½ 

1- Bsdsnkj dk uke    ------------------------------------------------------------------------------------------------ 

2- dk;Z dk Lo:Ik    ------------------------------------------------------------------------------------------------- 

3- dk;Z vkns’k la-@fnukWad   ------------------------------------------------------------------------------------------------- 

4- dk;Z vkns’k vof/k   ------------------------------------------------------------------------------------------------ 

5- dk;Z LFky ¼foHkkx½   ------------------------------------------------------------------------------------------------ 

6- xsV dk uke ftlls izos’k @ofgZxu gksxk ------------------------------------------------------------------------------------------------- 

7- deZpkjh dh M;wVh dk le;  ------------------------------------------------------------------------------------------------ 

Lakfonk Jfed dk O;fDrxr fooj.k 

¼,d ls vf/kd lafonk Jfedksa ds vkosnu gsrq vyx ls lwph layXu djsa½ 

Lakfonk Jfed dk uke -----------------------------------tUe frfFk@vk;q------------------------------ 

firk dk uke ---------------------------------------------- igpku fpUg --------------------------------- 

LFkkbZ irk ------------------------------------------------------orZeku irk-------------------------------------------------------------- 

------------------------------------------------------------------------------------------------------------------------------------------------------- ----- 

'kSf{kd ;ksX;rk -------------------------------------------------------------------rduhdh ;ksX;rk ----------------------------------------------------------------------------------------------------- 

vk/kkj dkMZ la[;k---------------------------------------------------------------------------------- eksckby ua- ------------------------------------------------------------------------- 

Hkfo"; fuf/k [kkrk la[;k --------------------------------------------------------------------deZpkjh jk-ch fuxe [kkrk la------------------------------------------ 

¼Lakfonk Jfed ds gLrk{kj@fnukWad½ 

dkj[kkuk izcU/kd @’kkWi izHkkjh ds gLrk{kj               Bsdsnkj ;k mlds lqijokbZtj ds gLrk{kj  

    ¼fnukWad ,oa eksgj lfgr½                                ¼fnukWad ,oa eksgj lfgr½ 

 

vkoafVr xsV ikl la0-------------------------------------------- fnukWd ------------------------------------------gLrk{kj vkoaVudrkZ------------------------- 

 

                                                 foHkkxk/;{k & ek-la-@la-J-iz- izHkkjh ds gLrk{kj  

                                                    ¼fnukWad ,oa eksgj lfgr½ 

ds0vksa0lq0c0 }kjk Hkjus ds fy, 

iklksa ds fopkjk/khu jgus rd --------------------------------------------ls-----------------------------rd Jh ------------------------------------------------------ 

fu;kstd ---------------------------------------------------------------------------------------------------dks dkj[kkusa es izos’k gsrq vuqefr nh tkrh gSA 

ikl la[;k ----------------------------------------------tkjh gksus dh frfFk ls fnukWad ------------------------------------rd gh oS| gksxh rFkk izR;sd ekg @ 

rhu fnu ds Ik’pkr 25 rkjh[k dks ds0 vkS0 lq0 cy }kjk uohuhd`r fd;k tk;sxkA 

        gLrk{kj mi dekUMsUV ds0 vkS0 lq0 c0 bdkbZ 

ch0 ,p0 bZ0 ,y0 >kWlh ¼m0 iz0½ 

 

Lakfonk Jfed 

dk gLrk{kj 

;qDr 

QksVks¼Bsdsnkj 

}kjk 

lR;kfir½ 
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11.2 Annexure “II” 

  FORM XIV 

(See Rule 76) 

Employment Card 

Name and address of contractor   ………………………………… 

Nature of work and location of work  ………………………………… 

Name and address of Establishment  …………………………………. 

In/ under which contract is carried on …………………………………. 

Name and address of Principal  ………………………………….. 

Employer     …………………………………... 

1-   Name of the workmen            :………………………………….. 

2-   Serial no. In the register of  

       Workmen employed   …………………………………… 

3.   Nature of employment / designation   ………………………………… 

4.   Wage rate with particulars of unit  

      In case of Piece – work.  …………………………………… 

5.   Wage Period     …………………………………… 

6.   Tenure of employment   …………………………………… 

 

Remark       …………………………………… 
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11.3 Annexure “III” 

FORM XIII 

   (See Rule 75) 

    Register of workmen employed by contractor 

Name and address of contractor    ………………………………… 

Nature of work and location of work   ………………………………… 

Name and address of Establishment   …………………………………. 

In/ under which contract is carried on  …………………………………. 

Name and address of Principal   ………………………………….. 
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11.4 Annexure “IV” 

FORM XVII 

[See rule 78(1) a (i)] 

Register of Wages 

Name and Address of Contractor   Name and address of Establishment in / under 

----------------------------------------------------- which contract is carried on ----------------------- 

Nature and location of works   --------------------------------------------------------------------

----------------------------------------------- Name and address of Principal Employer 

      ------------------------------------------------------------ 

      Wage period: Monthly --------------------------- 

Sl. No. Name of 

workman 

Serial No. in 

the register of 

workman 

Designation/nature 

of work done 

No. of 

days 

worked 

Units of 

works 

done 

1 2 3 4 5 6 

      

 

Amount of wages earned 

Daily – rate 

of 

wages/piece 

rate 

Basic wages Dearness 

Allowances  

Overtime Other cash payments 

(Nature of payment 

to be indicated) 

Total 

7 8 9 10 11 12 

      

 

Deductions, if any, 

(indicate nature) 

Net amount paid Signature /Thumb 

impression of 

workman 

Initial of contractor or 

his representative 

1 2 3 4 

    

 

SIGNATURE OF THE CONTRACTOR 

 

Verified that Wages disbursed to labours mentioned in Sr No 2 through bank on ---(date) --- 

 (Executive Incharge) 
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11.5 Annexure “V” 
 

GUIDELINES FOR DEALING WITH “DISCREPANCY IN WORDS & FIGURES – 

QUOTED IN PRICE BID”. 
 

 IN CASE OF NON-CONFORMITIES/ERRORS/DISCREPANCIES ARE OBSERVED 

BETWEEN THE QUOTED PRICES IN FIGURES AND THAT IN WORDS, 

FOLLOWING GUIDELINES ARE TO BE FOLLOWED: - 

(a) IF THERE IS A DISCREPANCY BETWEEN WORDS AND FIGURES, THE AMOUNT 

IN WORDS SHALL PREVAIL,  

(b) IF THERE IS SUCH DESCRIPANCY IN AN OFFER, THE SAME SHALL BE 

CONVEYED TO THE BIDDER WITH TARGET DATE UPTO WHICH THE BIDDER 

HAS TO SEND HIS ACCEPTANCE ON THE ABOVE LINES AND IF THE BIDDER 

DOES NOT AGREE TO THE DECISION OF THE TENDERER, THE BID IS LIABLE 

TO BE IGNORED. 

 IN CASE MORE THAN ONE CONTRACTOR QUOTED THE L 1 (LOWEST AND 

TECHNICALLY ACCEPTED) RATES, ALL THE L 1 BIDDERS WILL BE ASKED TO 

SUBMIT REVISED OFFERS AND THEN THE LOWEST OF THESE REVISED 

OFFERS WILL BE TREATED AS L1. OWEVER IF AGAIN MORE THAN ONE 

BIDDER IS L1 THEN THE WORK MAY BE AWARDED THROUGH DRAW OF 

LOTS.  
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11.6 ANNEXURE -VI 

 

FINANCIAL VIABILITY 

 

1. 

Owner’s capital in the business (in case of partnership, 

please mention percentage shares and amounts) 

Rs : 

 

 

2. 

Quantum of business done during last three financial 

years  

2015-2016 

2016-2017 

2017-2018 

 

 

Rs. 

Rs. 

Rs. 

 

3. 

Value of fixed Assets of the Business in last three years 

2015-2016 

2016-2017 

2017-2018 

 

Rs. 

Rs. 

Rs. 

4. Guarantee limits (if any) enjoyed by the firm 

 

Rs. 

5. Over draft limits (if any) enjoyed by the firm 

 

Rs. 

 

6. 

Please enclose audited profit and loss account and 

balance sheet for last 3 years (indicate no. of sheets) 

 

 

 

7. 

Certificate from Scheduled Bank to prove contractor’s 

financial capacity to undertake the work duly 

indicating the financial limits the tenderer enjoys 

 

 

 

8. 

 

PERMANENT ACCOUNT NUMBER: 

 

 

      

 

Note:  All the above documents should be duly certified by auditors /Bank as may be 

applicable. 
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11.7 ANNEXURE - `VII’ 

 

Annexure ‘VII A’ 

ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 

 

S. No Agency by 

whom 

awarded 

Location of the 

Project 

Particulars of 

the works 

awarded 

Contract 

value 

Date of 

completion 
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Annexure ‘VII B’ 

 

Detail of Equipment Plants & Machinery & tools  

 

S. no 

n

o

.

l

.

N

o 

Name & 

Make 

Purpose / 

work 

Year of 

Procurement  

Working 

Condition/ 

Calibration  

Quantity 
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11.8 ANNEXURE –VIII 

 

DECLARATION SHEET 

 

I, ……………………………………… ……………on behalf of M/s…………………… 

…………………… ………….. hereby certify that,  

1- All the information and data furnished by us with regard to this Tender 

No……………………………………….         are true and complete. We have gone through 

the specification, conditions and stipulations in detail and agree to comply with the requirements 

and intent of specifications. 

2- Our firm has not been black listed by any BHEL unit or any other Govt / Public sector 

organization. 

3- Our firm Has never been found guilty by a court of law in India for any crimes of fraud, 

dishonesty or moral turpititude. 

4-  We agree to abide by all statutory and legal requirements of Central / State Government. 

 

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous. 

 

 

 

 

 

 

Date                   Name & signature of the bidder       

                                                     (Seal) 
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11.9 ANNEXURE – IX 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NOTE:Tenderers are requested to fill in the following details and no column should be left blank. 

1. 
Name & Address of the Tenderer 

 
 

2. E-mail ID  

3. Phone No. (Office) Fax No.  

4. 
Name &  designation of the official of  the tenderer to 

whom all the references shall be made 
 

5. 
Tenderer’s proposal No. & date 

 
 

6. Whether EMD submitted Give detail.  

7. 
Validity of offer/rates quoted for 120 days from the date 

of opening of tender 
Yes/No 

8. 
Financial Status as per Clause 5.7.1 (in the format 

Annexure `VI’) 
Yes/No 

9. Permanent account Number   

10. 

Details of experience as per Clause 5.7.3 (in the format 

Annexure `VII’) 

 

Yes/No 

11. Attested copy of power of attorney as per clause 5.7.6 Yes/No 

12. Details about type of the firm as per clause 5.7.7  

13. 
Declaration sheet as per clause 5.7.8 (in the format 

Annexure `VIII’) 
Yes/No 

14. P.F. Code No 

 
 

15. 
GST Registration Number (PAN based) 

 
 

16. ESI policy no-  

17. 
Valid Central labour license no. & date  

18. 
Blank price-bid, clause 5.7.2  

19. 
Bar chart/PERT Chart (Time schedule)  

 

Documentary proof in support of above to be submitted along with Techno Commercial Bid (Part I) 
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11.10 ANNEXURE – X 

CONTRACT 

     (To be issued in appropriate valid  non –judicial stamp paper issued from State of Uttar 

Pradesh) 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 

200…. Between BHARAT HEAVY ELECTRICALS LIMITED, Jhansi (A Government of India 

Enterprise) a Company incorporated under the Companies Act 1956, having its registered office at 

BHEL House, Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

AND 

…………………………………………………………………………………………………………

…………………………………………………………………………………… (hereinafter called 

the `Contractor’) of the SECOND PART. 

WHEREAS   M/s ……………………………………………………… state that they have acquired 

and possess extensive experience in the field of 

………………………………………………......................................... and whereas in response to an 

Invitation to Tender No……………............ dated ………… issued by BHEL for the execution of 

……………………….. the Contractor submitted their offer dated………………. And whereas 

BHEL has accepted the offer of the Contractor on terms and conditions specified in the Letter of 

Intent No…………… dated………....... Read with the reference cited therein. 

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as follows: 

That the Contractor shall execute the work of ………………………… 

………………………………….……………… and more particularly described in Tender 

specification (hereinafter called the said works) in accordance with and subject to terms and 

conditions contained in these presents, Instructions to Tenderers, General Conditions of Contract, 

Special Conditions, annexure, Letter of Intent  

dated ……………… and such other instructions, drawings, specifications given to him from time to 

time by BHEL. 

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 

securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 

……………………………………………………………………) towards satisfactory performance 

and completion of the Contract. 

The Contractor has furnished a Guarantee bearing No………………….  Dated 

…………………… for a sum of Rs…………….. (Rupees……………………….. 

………………………….) executed by ………………………….Bank in favour of BHEL towards 

Security Deposit valid up to…………………..(The Contractor has furnished to BHEL an initial 

Security Deposit of Rs……….. in cash /Approved Securities/BG for Rs………. And has agreed 

for recovery of the balance security deposit by BHEL………… @ 10% of the value of work done 

from each running bill till the entire security deposit is recovered). 
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The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period 

or periods as may be required by BHEL and if the contractor fails to obtain such extension (s) from 

the Bank, the contractor shall pay forthwith or accept recovery of Rs…… from the bills in one 

installment and the Contractor further agrees that failure to extend the validity of the Bank 

Guarantee or failure to pay the aforesaid amount in the manner specified above shall constitute 

breach of contract.  In addition to above,  BHEL shall be entitled to take such action as deemed fit 

and proper for recovering the said sum of Rs………….. 

That in consideration of the payments to be made to the contractor by BHEL in accordance with 

this Agreement the Contractor hereby convenience and undertakes with BHEL that they shall 

execute, construct, complete the works in conformity, in all respects, with the terms and conditions 

specified in this Agreement and the documents governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and the documents 

governing the same and also to have satisfied himself as to the nature and character of the works to 

be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the entire 

satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time schedule, 

the time of completion being the essence of the Contract. 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during 

the progress of the said works such sum as determined by BHEL in accordance with this Agreement. 

That this Agreement shall be deemed to have come into force from the date on which the letter of 

intent has been issued to the Contractor. 

That whenever under this contract or otherwise, any sum of money shall be recoverable from a 

payable by the Contractor, the same may be deducted in the manner as set out in the General 

Conditions of Contract or other conditions governing this Agreement. 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties 

on material obtained for execution of the said works shall be borne and paid by the Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income 

Tax under Section 194(C) of the Income Tax Act, 1961. 

That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise 

such sum as may be determined by BHEL from time to time in respect of consumables supplied 
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by BHEL, hire charges for tools and plants issued (where applicable) and any other dues owed 

by the contractor. 

That it is hereby agreed by and between the parties that non-exercise, forbearance or omission of 

any of the powers conferred on BHEL and/or any of its authorities will not in any manner 

constitute waiver of the conditions here to contained in these presents and the liability of the 

Contractor with respect to compensation payable to BHEL or Contractor’s obligations shall 

remain unaffected. 

It is clearly understood by the between the parties that in the event of any conflict between the 

Letter of Intent and other documents governing this Agreement, the provisions in the letter of 

intent shall prevail. 

The following documents:-  

             (a) Invitation to Tender No……………………………. and the documents specified therein 

             (b) Contractor’s Offer No……………….. date…………… 

             (c)  Letter of Intent No…………………. date …………….. 

             (d)  …………………………………………………………… 

      shall also form part of & shall govern this Agreement. 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 

(CONTRACTOR)  

to be signed by a person holding a valid Power of Attorney 

WITNESS: -1. ....................................................................................................... 

                 2. ....................................................................................................... 

              WITNESS: - For and on behalf of Bharat Heavy Electricals Ltd, Jhansi 

                  1. …................................. 

                  2. ................................... 
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11.11 ANNEXURE – “XI” 

 

INDEMNITY BOND 

WHEREAS THE (Name of the contractor) M/s.     , having its registered 

office at,                                                        has taken the contract for tender 

NO………………………………………dated …………………….. & Contractor’s Offer 

No..……………….dated ...............but the sub-contractors have also to obtain license 

under the contract Labour (Regulation & Certificate under Form-V of the said rules. 

So on the request of (Name of the contractor) M/s…………………………………………vide his 

letter dated ..........…M/s Bharat Heavy Electricals Limited, Jhansi has agreed to issue 

certificate in Form-V in respect of the sub-contractor mentioned below. The contractor 

shall sole responsible for compliance of laws normly Labour laws rules, Industrial law, 

U.P. factory act 1948, Contract labour (Regulation & abolition act) 1970 for applicable to 

U.P. industries . Similarly the contractor shall also be responsible /indemnify if any claim 

/demand raised by  authority of all U.P. state under central acts  namely  M/s 

……………………………., therefore, undertake to fully indemnify the M/s  Bharat 

Heavy Electricals Limited, Jhansi from any financial implication whatsoever that may arise 

due to the grant of certificate in respect of sub-contractors of (name of the contractor in 

Form-V under contract Labour (Regulation & Abolition) Act. 1970 and its rules. 

1.  

2.  

3. 

                                                                                          Contractor 

……………………………………………….. 
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11.12 ANNEXURE – “XII” 

 

(TO BE EXECUTED ON A NON- JUDICIAL STAMP PAPER OF VALUE OF Rs 100/- ) 

-------------------------------------------------------------------------------------------------------------- 

PERFORMANCE BANK GUARANTEE/ SECURITY DEPOSIT 

B.G. No                                            Date                 . This Deed of Guarantee 

made this the day of Two thousand between M/s .                                (Bank )                                          

. 

hereinafter called " the Guarantor" ( which expression shall unless repugnant to the context or 

meaning thereof be deemed to include its successors and assigns) of the ONE PART and 

M/s Bharat heavy Electricals Limited (a Government of India Undertaking) a Company 

incorporated under the Companies Act. 1956, having its Registered Office at BHEL House 

Siri fort, New Delhi - 110 049 through its Unit At Jhansi - 284129 Uttar Pradesh   

hereinafter called " the company " (which expression shall unless repugnant to the context 

or meaning thereof be deemed to include its successors and assigns) of the OTHER PART:  

 WHEREAS M/s ( hereinafter referred to as the contractor ) have entered in to a contract 

Bearing No.                            dated with the company. 

AND WHEREAS The Contractor has approached the Guarantor and in consideration of the 

arrangement arrived at between the Contractor and the Guarantor, the guarantor has agreed 

to give the Guarantee as hereinafter mentioned in favour of the Company.  

 

(Full Signature of the Executant with seal )      

 

NOW THIS DEED WITNESSES AS FOLLOWS 

This Guarantor do hereby Guarantee to the Company the due and faithful performance, observance 

or discharge of the Contract by the contractor and further unconditionally and irrevocably 

undertake to pay to the Company without demur and merely on a demand, to the extent of 

Rs/- (Rupees only) and claim made by the Company on them for any loss, damage, costs, 

charges and expenses caused to or suffered by the Company by reason of the Contractor 

making any default in the performance, observance or discharge of the terms conditions, 

stipulations or any one of them  a contained in the Contract. 

2. The decision of the Company whether any default has been occurred or has been committed 

by the contractor in the performance, observance or discharge of any of the terms, 

conditions, stipulations or undertakings or any one of them as contained in the Contract 

and/or to the extent of loss, damage, costs, charges and expenses caused to or suffered by 

the Comany by reason of the Contractor making any default in the Performance, 
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observance or discharge of any of the terms, conditions, stipulations or undertakings or any 

one of them shall be conclusive and binding on the Guarantor irrespective of the fact 

whether the Contractor admits or denies the default or questions the correctness of any 

demand made by the Company in any Court, Tribunal or Arbitration Proceedings or before 

any other Authority. 

 

3. The Company shall have the fullest liberty without affecting in any way the liability of the 

Guarantor under this Guarantee, form time to time to vary any of the terms and conditions 

of the contract or extend time of performance by the contractor or to postpone for any time 

and form time to time any of the powers exercisable by it against the Contractor and either 

to enforce of forbear from enforcing any of the terms and conditions governing the contract 

or securities available to the Company and the Guarantor shall not be released from its 

liability under those presents by any exercise by the Company of the liberty with. 

 

(Full Signature of the Executant with seal)      

Reference to the matters aforesaid or by reason of time being given to the Contractor any other 

forbearance, act or omission on the part of the Company or any indulgence by the Company 

to the Contractor or of any other matter or thing whatsoever which under the law relating 

to sureties would, but for this provision has the effect of so releasing the Guarantor from 

its liability under this Guarantee.  

4. The Guarantor further agrees that the Guarantee herein contained shall remain in full force 

and effect from to i.e the period that would be taken for the performance of the Contract 

and its claims satisfied or discharged and till the Company certifies that the terms and 

conditions of the Contract have been fully and properly carried out by the contract and 

accordingly discharges this Guarantee, subject, however, that the Company shall have no 

claim under this Guarantee after           date             unless a notice of the claim under this 

Guarantee has been served on the Guarantor within  months from the expiry of the said 

period in which case the same shall be enforceable against the Guarantor notwithstanding 

the fact that the same is enforced after the expiry of the said period. 

5.  The Guarantor undertakes not to revoke this Guarantee during the period it is in farce 

except with the previous consent of the Company in writing and agree that any liquidation 

or winding up or insolvency or dissolution or any change in the constitution of the 

Contractor or the Guarantor shall not discharge the Guarantor’s liability hereunder.  

6. It shall not be necessary for the Company to proceed against the Contractor before 

proceeding against the Guarantor and the Guarantees herein contained shall be enforceable 

against them notwithstanding any security which the4 Company may have obtained or 

obtain from the Contractor shall at the time when proceedings are taken against the 

Guarantor hereunder be outstanding or unrealized . 

(Full Signature of the Executant with seal )   
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7. The Guarantor hereby declare that it has power to execute this Guarantee under its 

memorandum and Articles of Association and the executant has full powers to do so on its 

behalf under the power of attorney a granted to him by the proper authorities of the 

Guarantor. 

8. Notwithstanding any thins contained herein before the Guarantee is restricted to Rs. 

(Rupees only) and shall remain in force from   

 to with a claim period of 3 months thereafter. 

9. IN WITNESS WHEREOF THE (bank) hereunto set and subscribed its hands the day, 

month year firs above written.  

 

 

SIGNATURE FOR AND ON BEHALF OF THE BANK WITH SEAL 

 

WITNESSES: 

 

(1)--------------------------------------------------------- 

  

(2) --------------------------------------------------------- 

 

(Not to be typed on Bank Guarantee).---- 

1. The Bank Guarantee should be from a Nationalized Bank. 

2. The Bank Guarantee has to be directly sent by the Banker to BHEL with a covering letter. 

3. Date of execution of B.G. should be after the date of purchase of the Non Judicial stamp 

paper. 

4. Bank Guarantees executed in foreign countries must be confirmed by an India Bank or Indian 

Embassy/ Consulate in that country and should be registered in India by affixing requisite 

no- judicial stamp. 

5. Where pre bid tie up is made, both parties shall submit the bank guarantee against the value of 

work to be done by them  
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11.13 ANNEXURE “XIII” 

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

In consideration of  Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered office 

at _______________________1 through its Unit at…………………..(name of the Unit) having 

agreed to exempt ( Name of the Vendor / Contractor / Vendors) with its registered office 

at_________ 2 (hereinafter called the said “Contractor” which term includes vendors), from 

demand under the terms and conditions of the Contract reference 

No.__________________________ dated __________ 3 valued at Rs…………4 ( Rupees --------

----------------)4 (hereinafter called the said Contract), of Security Deposit for the due fulfilment by 

the said Contractor of the terms and conditions contained in the said Contract, on production of a 

Bank Guarantee for Rs.________________ 5 (Rupees 

__________________________________________________ only),    

we ____(indicate the name and address of the Bank) having its Head Office at 

___________(address of the head Office) (hereinafter referred to as the Bank), , at the request of 

_____________________________ [Contractor(s)], being the Guarantor under this Guarantee, do 

hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the 

Employer, , an amount not exceeding Rs._______________ without any demur, immediately on 

demand from the Employer and without any reservation, protest, and recourse and without the 

Employer needing to prove or demonstrate reasons for its such demand     

Any such demand made on the bank, shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs._______________.    

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal 

or Arbitrator or any other authority, our liability under this present being absolute and unequivocal.    

The payment so made by us under this guarantee shall be a valid discharge of our liability for 

payment hereunder and the Contractor(s) shall have no claim against us for making such payment.   

We, further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Contract and that it shall continue to 

be enforceable till all the dues of the Employer under or by virtue of the said Contract have been 

fully paid and its claims satisfied & the Employer certifies that the terms and conditions of the said 

Contract have been fully and properly carried out by the said contractor(s)  or acceptance of the 

final bill or  discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall 

initially remain in force upto and including ________6 and shall be extended from time to time for 

such period as may be desired by the Employer.  Unless a demand or claim under this guarantee is 

made on us in writing on or before the __________________7, we shall be discharged from all the 

liability under this guarantee thereafter.    
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We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time 

of performance by the said contractor(s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved 

from our liability by any reason of any such variation or extension being granted to the said 

contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence 

by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would but for this provision have effect of so relieving us.    

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the Contractor 

and notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities.  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Contractor but shall in all respects and for all purposes 

be binding and operative until payment of all money payable to the Employer in terms thereof. This 

guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).   

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing. Notwithstanding anything to the contrary 

contained hereinabove:  

a) The liability of the Bank under this Guarantee shall not exceed………………………… 5  

b)  This Guarantee shall be valid up to ………………6  

c) Unless the Bank is served a written claim or demand on or before _____________7 all rights 

under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liabilities under this guarantee irrespective of whether or not the original bank guarantee is returned 

to the Bank.   

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 

duly authorized person has full powers to sign this Guarantee on behalf of the Bank.    

 Date _____________ Day of __________  

      

    for_(indicate the name of the Bank)__    

                                            

       (Signature of Authorised signatory)    
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1. ADDRESS OF THE EMPLOYER.  I.e Bharat Heavy Electricals Limited 

2. ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.    

3. DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE    

4. CONTRACT VALUE   

5. BG AMOUNT IN FIGURES AND WORDS  

6. VALIDITY DATE   

7. DATE OF EXPIRY OF CLAIM PERIOD    

Note:    

1) Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may be 

ensured that the same is in line with the agreement/ contract entered with the Vendor.   

2) The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp 

Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing 

in the State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall 

be purchased in the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.   

3) In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the 

Standard BG Formats. If required, such modifications may be carried out after taking up 

appropriately with the Unit/Region’s Law Deptt.    

4) In Case of Bank Guarantees submitted by Foreign Vendors- a. From Nationalized/Public Sector / 

Private Sector/ Foreign Banks (BG issued by Branches in India) can be accepted subject to the 

condition that the Bank Guarantee should be enforceable in the town/city or at nearest branch where 

the Unit is located  i.e. Demand can be presented at the Branch located in the town/city or at nearest 

branch where the Unit is located.   

b.  From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 

Vendor country’s Bank)   

a) b.1     In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 

Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such, 

Foreign Vendor needs to make necessary arrangements for issuance of Counter- Guarantee by 

Foreign Bank in favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is 

advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be borne 

by the Foreign Vendor. The tender stipulation should clearly specify these requirements.    

b) b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 

Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 

procedure at sl.no. b.1 will required to be followed.  b.3     The BG issued may preferably be 

subject to Uniform Rules for Demand Guarantees (URDG) 758 (as amended from time to time). 

The BG Format provided to them should clearly specify the same. 
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11.14 ANNEXURE ‘XIV’   

  

List of Consortium Banks ( As on 22.02.2017) 

 Nationalized Banks  Nationalized Banks 

1.  Allahabad bank 19 Vijaya Bank 

2.  Andhra bank     Public Sector Banks 

3.  Bank of Baroda 20 IDBI 

4.  Canara Bank     Foreign banks 

5.  Corporation bank 21 CITI Bank 

6.  Central bank 22 Deutsche Bank AG 

7.  Indian Bank  

 

23 The Hongkong and Shanghai 

Banking 

8.  Indian Oversea Bank 24 Standard Chartered Bank 

9.  Oriental bank of Commerce 25 J P Morgan 

10.  Punjab National Bank        

11.  Punjab & Sindh Bank     Private banks 

12.  State Bank of India 26 Axis Bank 

13.  State Bank of Hyderabad 27 The Federal Bank Limited 

14.  Syndicate Bank 28 HDFC 

15.  State Bank of Travancore 29 Kotak Mahindra Bank 

16.  UCO Bank 30 ICICI 

17.  Union Bank of India 31 Indusind Bank 

18.  United Bank of India 32 Yes Bank   
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11.15 Annexure XV :  

Payment through E - payment / EFT / RTGS 

    Please fill below details and enclose (i) Copy of blank cancelled Cheques of your bank account. 

(ii) Enclosed authority completed and duly verified by your bankers under their signature and seal (Format 

attached). (iii) Power of Attorney in your name if authority leis not signed by director/ Partner/ Proprietor of the 

Company. 

TYPE OF REQUEST  (Tick One)   CREATE   CHANGE 

         BHEL Contractor / Vendor / Supplier Code   

         
Company's Name     

         Address      

               City     

       Pin Code     

             State     

         Contact Person (s)    

Telephone No.     

Fax No.      

E - Mail ID     

         Bank Name     

         Bank Address     

Bank Telephone No.            

         Bank Account No. (IN FULL)     

Account Type      

         Bank's Branch Code     

         Bank RTGS / IFSC / Swift Code    

Enclose blank cancelled Cheques    

DECLARATION:- 

I as representative / owner of the above named company hereby authorized BHEL, Jhansi to electronically make payments 
to the designated bank account. I hereby certify that the particulars given above are true, complete and correct. 
If the transaction is delayed or not effected at all for reasons of incomplete or incorrect information, I would not hold BHEL / 
transferring Bank responsible. 
This authority remains in full force until BHEL; Jhansi receives & acknowledges written notification requesting a change or 
cancellation. 
 

Date :-       

Authorised Signatory     

Designation      

Company Seal    Verification by Bank 

Note :-  All fields are mandatory.    
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SHEDULE ‘B’ & ‘C’ 
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12.1 SCHEDULE ‘B’ 

MATERIALS FOR ISSUE TO THE CONTRACTOR 

 

Sl. No. Materials Rates 

1. Structural steel FREE OF COST 

 

12.2 SCHEDULE ‘C’ 

 
TOOLS & PLANT TO BE HIRED TO THE CONTRACTOR 

 

Sl. No. T & P Rates 

1. Overhead crane Free of cost 
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BLANK PRICE BID 
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Schedule ‘A’ 

BLANK PRICE BID 

(The bidder should not offer any rate in the “Blank Price bid”, but should sign/Seal the same 

and submit along with technical offer as per requirement of page 5) 
 

Name of Work :- Sheeting work by PUF sandwich panel including allied Fabrication works in 

Bay 11 inside factory area factory area. 

S 
No  

DESCRIPTION OF ITEM Unit  Qty  
allocation 

(item 
wise) 

Quoted 
Rate 

Amount (Rs) 

1 

Supply & fixing of factory manufactured 

PUF Insulated  Sandwich Panels 40mm thick 

of approved colour / shade to be used on the 

roof / wall. The PUF Sandwich Panels are 

factory fabricated as one unit and consist of 

top  profile sheet – Lloydeck/Tracdek or 

equivalent profile high tensile Galvalume 

steel sheet a minimum total coated metal 

thickness of 0.5 mm (TCT) having a  yield 

strength of 550 Mpa (with 150gsm/sqm 

minimum coating mass total of both side as 

per AZ 150), SMP colour coating provided 

on exposed  face with 20 microns  thick  

finish and inner face provided with back-coat 

pre-coating of 5-7 microns. The bottom  liner 

sheet with total coated  metal thickness of 

0.45 mm (TCT), 240 Mpa polyster coated 

sheet with small ribs. The insulation 

sandwich in between the external & inner 

sheet will be PUF 40 +/- 5kg/m3 density 

having a thickness of 40mm.  The PUF panel 

will be fixed with Self Driling Self Tapping 

screws with EPDM washers complete.                                                         

      

    

(a) For Roofing  Sqm 4500.00 54.35 ------ ------- 

(b) For Side Sheeting Sqm 3000.00 37.44 ------ ------- 

2 

Supply & fixing of flashings, ridges, 

cappings, corner pieces etc. made of 0.5mm 

TCT galvalume sheet in required shape and 

size having a  yield strength of 550 Mpa (with 

150gsm/sqm minimum coating mass total of 

both side as per AZ 150), SMP colour coating 

provided on exposed  face with 20 microns  

thick  finish and inner face provided with 

back-coat pre-coating of 5-7 microns & fixed 

with stitching screw complete. 

metre 750.00 1.32 ------ ------- 

3 

Dismantling roofing and clading AC 

sheet/GI sheet/Galvalume sheet including 

ridges, hips valleys and gutters, etc. up to 

height 35 metre after barricadding the area 

including carriage of materials by 

mechanical transport including loading, 

unloading and stacking up to 1 km lead inside 

fy. Area as per direction of engineer 

incharge. 

sqm 4500.00 1.70 ------ ------- 
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S 
No  

DESCRIPTION OF ITEM Unit  Qty  
allocation 
(item wise) 

Quoted 
Rate 

Amount (Rs) 

4 

Fabrication and erection of structural steel 

works at all heights(Maximum height up to 

30.0 m) consisting of, railing, clamps, purlins 

with channels & angles,  M.S. flat, M.S. 

tubes, supports including all connections as 

per detailed drawings connected steel works 

etc. cleats, gusset plates all bolts, nuts, 

washers ,base plates, anchor bolts etc., as per 

detailed drawings cutting welding and 

painting 1 coats of red oxide primer before 

erection & 2 coats of synthetic enamel 

paint/Aluminium paint of approved brand & 

colour after erection complete. Advani made 

electrodes or other approved make electrodes 

are to be used. All bolts, nuts, washers, gas, 

electrodes are in contractor's scope. 

Fabrication to be done as per I.S. codes of 

latest revision. (All the materials are in 

contractor scope except the Structural 
steel. Structural steel shall be provided by 
BHEL free of cost.) (Make of paint and 
primer shall be Asian, Berger, Narolac and 
Salimar) 

          

(a) Only fabrication Kg 3690.00 0.15 ------ ------- 

(b) Only erection Kg 3690.00 0.22 ------ ------- 

5 

Removal of thermal insulation from ceiling 

and wall made of  Fibre glass wool fixed to 

Ceiling and wall with wire mesh, MS cleats 

etc, for top most ceiling of production block 

of height up to 20 metre including carriage of 

material up to 1 km. 

sqm 7500.00 4.72 ------ ------- 

6 

Painting of existing steel structural 
members of manufacturing shop height 
upto 35 metre one or more coat with 
synthetic enamel paint of approved brand 
and manufacture of required colour to 
give an even shade : 
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S 
No  

DESCRIPTION OF ITEM Unit  Qty  
allocation 
(item wise) 

Quoted 
Rate 

Amount (Rs) 

(a) 

Steel structure such as column, column 
bracing, etc upto crane gantry girder level 
(Only actual painted surface shall be 
measured for payment) 

sqm 50.00 0.03 ------ ------- 

(b) 
Steel structure such as crane gantry 
girder (Only actual painted surface shall 
be measured for payment) 

sqm 50.00 0.03 ------ ------- 

(c) 

Steel structure such as roof leg, truss, 
purlin & other structure above crane 
gantry level, runner to side sheeting & 
pipes at all levels. (Only actual painted 
surface shall be measured for payment) 

sqm 50.00 0.04 ------ ------- 

 
 

Total of schedule " A "   100.00  xxxxxxxx 

 

Amount in words: Rs. ----------------------------------------------------------------- 

 

(To be necessarily filled in words by the bidder) 

Total package price of the schedule "A" to be quoted by the bidders at box marked “xxxxxxx” as 

above. 

GST shall be paid extra as applicable. 

Based on this package price quoted, as per format of the price bid, the individual item rates shall get 

automatically populated based on the pre allocated weightage/ percentage of item of the bill of quantity 

(BOQ). For further processing & award of work, total package price by L1 (lowest) bidder shall be used. 

Note: - The rate of individual items of BOQ shall be rounded off up to three decimal for awarding 

of work. 

Contractor should not offer rates in blank price bid 

 

 

 

 

 


