Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Township)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work

Value of work

Tender Notice No

Tender Schedule No.

Period of Contract

EMD

Issued to M/s / S/Shri

Cutting, trimming and taking away of
unwanted / fallen / dead trees including
branches within BHEL, Trichy Complex on
Sale basis.

Rs. 4.92 Lakhs
CT: TN: 001/17 - 18

CT: TS: 001/17-18

15 (Fifteen) Months

Rs. 9,900/- (One Time EMD is no more applicable
Hence tenderers who had previously remitted
one time EMD, shall have necessarily take Full
amount of EMD in the form of DD

CONTRACTOR

1 ACEPTING OFFICER




BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

BHE: C: P: T: 09: Dt. 05.04.2017

To

The Tenderer,

Dear Sir(s),

Sub: Cutting, Trimming and taking away of unwanted / Fallen / dead trees including

branches within Township, BHEL Trichy on sale basis.

Ref:

1. Tender Notice No. CT: TN: 001/17-18
2. Tender Schedule No. CT: TS:001/17-18

Please find enclosed / attached non — transferable tender document containing

i.Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms for
Qualification and Qualification Pro forma.

ii.Price Bid consisting of Preamble, Bill of Quantities to offer your most competitive rates for all the items.

Tender for the work should be submitted in a sealed cover consisting of 4 (four) inner sealed covers
such as
i.Qualification bid cover
ii.Price bid cover
iii.EMD cover and
iv.Cover with DD towards cost of tender document (if the document is downloaded as
described in 2" parain Sl. No. 1 below) all super scribing the name of work, Tender Notice
No., Tender Schedule No., the contents etc.,

EMD cover shall contain requisite EMD (Rs. 9,900/-) in the form of DD. Tender without EMD will be
summarily rejected and the respective qualification bid shall not be opened.

In case of tender documents downloaded from website, tender shall accompany the tender cost of Rs.750/-
(Rs. 825/- per document if required by post) in the form of Demand Draft (separate cover) in addition to the
EMD amount in the form of Demand Draft. Tender without Tender document cost will be summarily
rejected and the respective gualification bid shall not be opened

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli.

Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer in all the
pages with documentary evidences for pre-qualification such as experience, value of work executed in the
similar nature of work, etc. Any bid without proper documentary evidence for pre-qualification shall not be
considered for further evaluation.

CONTRACTOR 2 ACEPTING OFFICER



The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all the
pages. The tenderer has to quote Common single percentage rate, Below (100-X) % / At par
(100%) / Above (100+X) % to be quoted with respect to the rates provided in Bill of Quantities
in price bid from Page 10 to 13

(Important Note: One time EMD is no more applicable for tender, as per recent corporate
quidelines. Hence tenderers who had previously remitted one time EMD, shall have to
necessarily take EMD of specified amount mentioned for this tender)

The completed qualification bid and price bid along with requisite EMD of Rs. 9,900/- for the work in the
form of Demand Draft in favour of BHEL, Trichy shall reach the office of the undersigned on or before
27 04 2017 at 14:00 hrs. EMD in any other form will not be accepted. The qualification bid will be
opened on the same day at 14:00 hrs. In case of opening day falls on holiday or happened to be
declared as a holiday, the receipt and opening of the tender shall automatically fall on the same timing
of the next working day. Date and time of opening of the Price Bid or the details of reverse auction if
any shall be intimated only to the bidders those who have qualified after evaluation of the qualification
bid. You/ your authorized representative may participate in the tender opening with authorization letter
for Tender opening.

The tenderers who are desirous of sending their tender documents through your authorized representative/
by post / by courier are advised to send the same well in advance so as to reach the office of DGM/Civil/
Planning (F&T), Bldg. 53, BHEL, Trichy — 620 014, Tamil Nadu on or before 27 04 2017 at 14:00 hrs.

Clarification if any, can be obtained contacting following phone No. 0431 — 257 5347 / 257 4658.
Fax no. : 0431 — 2520710. Email id: shamalam@bheltry.co.in / devapurush@bheltry.co.in

Kindly acknowledge the receipt of the entire set of tender document.

Thanking you,

Yours faithfully
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM / CIVIL / PLANNING (F&T)
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

PREAMBLE

The scope of work includes Cutting, trimming and taking away of unwanted / fallen / dead trees
including branches within Township, BHEL, Trichy on Sale basis.

Time is the essence of the contract. The contractor should make all efforts to complete the work in the
stipulated time.

Usually, working hours are limited to daytime only. In emergency cases to carryout works during nights,
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the
presence of BHEL officials or their authorized persons.

The tenderers are advised to visit BHEL Township at Tiruchrappalli and get themselves acquainted with
the site conditions before submitting the offer.

The following eligibility criteria shall be complied to fulfill the Qualification Bid:-
1. Contractor should have separate registration for PAN

2. Experience of having successfully completed similar works during last 7 (Seven)
years ending last day of month previous to the one in which applications are
invited should be either of the following

a. Three Similar completed works costing not less than the amount equal to
40% of the estimated cost.
(or)
b. Two Similar completed works costing not less than the amount equal to
50% of the estimated cost.
(or)
C. One Similar completed work costing not less than the amount equal to 80%
of the estimated cost.

Similar work means Cutting, Trimming Trees and transporting the same

Taxes & Duties

The item rates indicated in this Bill of Quantities are only basic price excluding Sales tax. The Sales Tax,
surcharges and any other taxes if any shall be paid by you extra at the rates applicable from time to time.
In case of concessional tax is applicable, it can be charged provided the required forms are submitted to
BHEL. Also Income Tax at source at applicable rate with surcharge shall be collected and remitted to the
Income Tax department and TCS shall be issued. In case of any exemption from TCS, same may be
produced in Original for not collecting the Income Tax.

Payment terms:

A circulating advance payment of rs.40,000/- shall be made in the form of DD in favour of BHEL,Trichy.(e.Q)
After exhausting the first advance ,second advance shall be paid before taking the wood.
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14.

15.

16.

17.

18.

19.

Documentary evidences (Xerox copies — Gazetted officer attested & self-attested) for, works experience,PAN
should be furnished, without which it will not be taken into account. The tenderers shall produce original
document for verification if so decided by BHEL.

The works executed in the own name of the tenderer only will be considered for eligibility criteria. The
nominated committee may also visit the works executed by the contractor / tenderer to ascertain the
nature of work relating to similar works before qualifying.

Dissimilar / irrelevant works will not be considered for eligibility criteria. Similar work means Cutting,
trimming and taking away of unwanted / fallen / dead trees.

The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who engage
the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site

(www.bhel.com = Tender Notification —> List of Banned Firms).

The bidder along with its associate/ collaborators/sub contractors/sub vendors/ consultants/ service providers
shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website http://www.bhel.com and
shall immediately bring to the notice of the management about any fraud or suspected fraud as soon as it
comes to their notice

BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the present
tenderer in another project / sister unit awarded under different enquiry.

Documents submitted along with the offer shall be duly signed and stamped in each page by
bidder/authorized representative of the bidder.

The bidder along with its associate/ collaborators/sub contractors/sub vendors/ consultants/ service providers
shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website http://www.bhel.com and
shall immediately bring to the notice of the management about any fraud or suspected fraud as soon as it
comes to their notice.

Tender Value is only approximate and liable for variation without entitling the tenderer to any compensation,
provided the total value of contract does not vary by more than 20% (twenty percentage).

Quoted rate shall be firm throughout the contract period of 15 ( Fifteen) months and extended contract
period also and no cost escalation is allowed on any account.

The successful tenderer has to raise invoice in running bills based on the measurements written in the
Measurement Book.

The work shall be carried out as per Work & Safety procedure and as per the instructions of Engineer-in-
charge.

The brief description of items of work and respective item rate are given in BOQ. Tenderer has to quote a
common single percentage at page No. 09 of Price Bid for all the items given in BHEL Estimate (i.e.)
below/at par/above. The percentage offered shall not have more than two digits beyond decimal point.
Individual item rates shall be derived based on the quoted common single percentage rate, Below (100-
X) % / At par (100%) / Above (100+X) % to be quoted at page No. 09 of Price Bid over and above
the rates provided in Bill of Quantities appended in price bid from Page 10 to 13 and shall be

deemed to be the contracted rates for various BOQ items for all purposes.

The percentage rate offered is for finished item of works as per Bill of quantities and shall provide for the
complete cost towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies,
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colonies,
establishment, services, roads, revenue expenses, overheads, profits & all other incidentals etc., complete.
The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties,
commission or other charges which may be leviable on account of his operations in executing the contract

The item rates indicated in this Bill of Quantities are only basic price excluding Sales tax. The Sales Tax,
surcharges and any other taxes if any shall be paid by you extra at the rates applicable from time to time.
In case of concessional tax is applicable, it can be charged provided the required forms are submitted to
BHEL. Also Income Tax at source at applicable rate with surcharge shall be collected and remitted to the
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Income Tax department and TCS shall be issued. In case of any exemption from TCS, same may be
produced in Original for not collecting the Income Tax.

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work after award of the
contract, the same shall be reimbursed by BHEL at actual.

In case any new tax / levy / duty etc. becomes applicable after the date of Bidder"s offer, the Bidder /
Contractor must convey its impact on his price duly substantiated by documentary evidence in support of
the same before opening of Price Bid. Claim for any such impact after opening the Price Bid will not be
considered by BHEL for reimbursement of tax or reassessment of offer.

For any item of work not covered in the Bill of Quantities, the rate will be arrived at based on the conditions
given in BHEL General Conditions of Contract.

The tenderers are advised to visit BHEL, Tiruchy, TamilNadu and get themselves acquainted with the site
conditions before submitting the offer. Since the job shall be executed at site, bidders must visit site/ work
area and study the job content, facilities available, availability of materials, prevailing site conditions
including law & order situation, applicable wage structure, wage rules, etc. before quoting for this tender.
They may also consult this office before submitting their offers, for any clarifications regarding scope of
work, facilities available at sites or on terms and conditions. BHEL will arrange to depute their representative
on specific dates to coordinate and accompany the tenders to visit the site.

For any clarification on the tender document, the bidder may seek the same in writing or through e-mail, as
per specified format, within the scheduled date for seeking clarification, from the office of the undersigned.
BHEL shall not be responsible for receipt of queries after due date of seeking clarification due to postal
delay or any other delays. Any clarification / query received after last date for seeking clarification may not
be normally entertained by BHEL and no time extension will be given.

In the event of any conflict between requirement of any clause of this specification / documents / drawings/
data sheets etc. or requirements of different codes/standards specified, the same to be brought to the
knowledge of BHEL in writing for clarification before due date of seeking clarification (whichever is
applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages / other clerical
errors in the tender documents, noticed must be pointed out before submission of offer, else BHEL's
interpretation shall prevail.

Order of Precedence:
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be
in the order below:

a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender documents by
BHEL.

Notice Inviting Tender (NIT)

Price Bid

Quialification Bid

General Conditions of Contract

Poo0oT

The contractor should bring necessary machineries as and when required for the work without any delay.
Also required number of the tools & Plants / instruments shall be made available always at site for the
works.

Exclusive lorries to be deployed on daily basis to clear the debris generated and on no account the
debris can be left for more than three days. Otherwise BHEL would clear the debris at the contractor’s
risk and cost.

The responsibility of clearing the debris and cleaning the area immediately after the completion of work

lies with the contractor. The contractor should ensure more care while working at residents and other
places of importance.
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The contractor may be required to undertake works at remote places and in such cases the contractor
should make own arrangement for safety of BHEL materials, water required for the work , power etc.

The contractor has to carry out the work without affecting the working environment.
The contractor has to execute any item of work irrespective of the quantity without any reservation.

The contractor has to plan and work for the areas on priority and availability on mutual agreement with
execution and user production department obtaining prior permission and shut down if any from
concerned departments.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall follow norms of BHEL security system for movement of men & materials including
Bio metric System within the complex.

Contractor’s respective Supervisor / Engineer shall have to attend the maintenance office daily before
0900 Hrs to collect the complaints and also to hand over the complaints attended the previous day.

Daily labour report for the manpower engaged on previous day area wise shall have to be submitted
next day. Weekly progress report shall have to be submitted on every Monday.

Since the responsibility for the quality, workmanship and accuracy of any work being carried out under
this contract lies with the contractor, the contractor should ensure that no work is done without the
presence of contractor’s representative at the work spot.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets
shall be provided at tenderer’s cost in appropriate level and locations. The working hand including
Supervisors should wear the personal protective items and safety measures such as helmets, safety
belts, shoes, etc., before entering into working place.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work
through a registered medical practitioner and produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental
canteen facilities. Contractor has to make his own arrangements to provide refreshment for the
workmen.

The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised
General Conditions of Contract in force.

The contractor should extend full co-operation to the other contractors who may be doing other works
in the same areas to enable them to execute their portions of work without any delay or difficulty.

Tenderers are requested to furnish the duly filled in E format attached as separate sheet along with a
cancelled cheque leaf to accept Electronic fund transfer / RTGS transfer for any payment from BHEL,
Trichy.

LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions in the
documents are binding on the tenderers.

Risk Purchase clause is applicable to this contract and it will be operated in case of failure on completion
of the works. The balance works will be executed with an alternate agency at contractor’s risk and cost.

In all matters of dispute the decision of General Manager BHEL Tiruchirappalli 620014 is final and
binding on the successful tenderer. Any claim or dispute arising from the tender stage, till/after
completion of the work under the terms and conditions stipulated in the tender
document/contract agreement shall only be enforced or settled in the courts at Tiruchirappalli,
TamilNadu only.
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55.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations,
Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act,
Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, Employees State Insurance
Scheme, Contract Labour (Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act,
Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act,
1996, The Building and Other Construction Workers® Welfare Cess Act, 1996 and other Acts, Rules,
and Regulations for labour / workers as applicable and as may be enacted by the State Government
and Central Government during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also comply with provisions of and give all such notices to the local Governing Body,
Police and other relevant Authorities as may be required by the Law.

The labourers engaged in this contract shall be paid additional payment as mentioned below in addition
to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus Act
1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment as mentioned
above.

"The contractor has to disburse the salary/wages for their workmen preferably through
Bank. If wages are paid through Banking channel, the relevant Bank statement/proof for Bank
payment should also be produced along with PF and ESI challans to Welfare Section every month."

Tenderers are requested to quote their offer after taking into account of the above factor also

The successful tenderer has to ensure minimum wages payment to their labours as per the rule of the state
and they have to produce documentary evidence to that effect to BHEL .At present the Tamil Nadu State
Government Minimum wages declared is enclosed for your reference ( Ref. Page No. 10) Normally the
revision will be with effect from 15t April of every year. Tenderers are requested to quote their offer after
taking into account of the above factor also.

BHEL may insist for withessing the regular payment to the labour. They may also like to verify the relevant
records for compliance with statutory requirements. The successful tenderer shall enable such facilities to
BHEL.

It is the sole responsibility of the contractor to insure his materials, equipment, workmen, etc. against
accidents and injury while at work and to pay compensation, if any, to workmen as per Workmen’s
compensation Act. The work will be carried out in a protected area and all the rules and regulations of the
client / BHEL in the area of project which are in force from time to time will have to be followed by the
contractor.

If at any time during the execution of work, it is noticed that the work is suffering on account of non-
availability / shortfall in provision of resources from the successful tenderer’s side BHEL will make suitable
alternate arrangements at the risk and cost of contractor. The expenditure incurred with overheads thereby
shall be recovered from the successful tenderer.

The successful tenderer shall obtain independent Labour License under the Contract Labour (regulation
and abolition) Act from the concerned authorities based on the certificate (form-V) issued by BHEL.

BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective
of whether the tender is accepted or not.

If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,

the ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid
opening.
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2. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,
the ranking will be decided based on Lot System, in the presence of the bidders who witness the price
bid opening.

3. MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit along with
the offer, attested copies of either EM Il certificate having deemed validity (five years from the date of
issue of acknowledgement in EM 11) or valid NSIC certificate or EM Il certificate along with attested
copy of a CA certificate (Format shown below). Tenders without EMD / Tender Document cost /
MSME proof will be summarily rejected.

Certificate by Charted Accountant on letter head

This is to certify that M/s. (hereinafter referred to as “company”) having its
registered office at is registered under MSMED Act 2006, (Entrepreneur
Memorandum No (Part I1)) dtd. , Category . ( Micro/Small). (Copy
enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest audited
financial year as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land
and building and the items specified by the Ministry of Small Scale Industries vide its notification No.
S.0.1722(E) dated October 5, 2006):

X Lacs

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act 2006):

) Lacs
(Strike off whichever is not applicable)

The above investment of ° Lacs is within permissible limit of
) Lacs for Micro / Small (Strike off which is not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro / Small) (Strike off which is not applicable)
and the date of graduation of such enterprise from its original categoryis ................. (dd / mm / yyyy) which
is within the period of 3 years from the date of graduation of such enterprise from its original category as
notified vide S.0. No. 3322(E) dated 01.11.2013 published in the gazette notification dated 04.11.2013 by
Ministry of MSME.

Date:

(Signature)

Name:

Membership number:

Seal of Chartered Accountant

Place:
Date:
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TIRUCHIRAPPALLL - 14
HLUMAN RESOLRCE MANAGEMENT

m BHARAT IIEAVY ELECTRICALS LIMITED

CIRCULAR

NecBLHEL TR W MW Date: 38052017
ALL CONTRACT EXECUTING/AWARDING OFFICIALS

Sub. t Minimum Wages At 1948 - Fixaton of Minimum rales of wiges
for the employment in “General Frgg, and Fabrication  [ndastn”
Reviston of DA Ree.

Ref. : Nuottleation No, 23553092007 dated 27032017 from the Commissiongr
ol Labour. Chennad 60 006

Consequent upon the increase n Dearness Allowanee pavable under the Minimum Wages Act
from R, ST96.00 to Re.3417.00 per month 10 those vmploved in ~General Engineering and
Fabrication Industry™, the Minimum Wapes payable by the Contractors Lo their workmen
engaged in the following carepories would be as [ollows with effect from 04742017

; Minimum . . [ Total  * Minimum o Toltal
‘ . Minimuam . . . [ Minimum i
S ) Basic Minimum ©  Rasic Minimum
S Category , DA per - b= DA pee Lo
No. | ! Wages _ Wages per - Wages per Wages per
: T day mixnth
o perday lay ~ munth monih
I Lnskilled Worker R 2300 Ra20040 | R3320 Rs3A%00 | ReS417.00  Re9(07.00
1 i
3 Seni-Skilled Worker | R 433,00 Rs20900 | ROFIZGD  Rs3990.00 (RSO0 RGI0T00
3 Skilled Worher Re.139.00 Rs20%A6 Rs.34800 Rsd17040 | ReS4L7.007 | Ra93K7.00
4 Supervisar | | : ReI936.00 | Rs5317.00 ‘Rbm?; (i)

Contrael Awarding ¢ Lxecuting Fxecutives are requested e ensure that the contracters make
pavment 1o their weorkers not less than Vinimum Wages as stated above.

11 Lc-j"'- A N VY,
SDGM {ITR-Welfare and Recruitment)

(e
All HR Executives
DEGMATRMPPU T rimayam
DGMAHRPC/Chennai
AGMVnamee
OMAEinance
AGM/BER
GdHIR
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Guidelines for Suspension of Business Dealings with Suppliers/ Contractors

PREAMBLE

In order to protect the commercial interests of BHEL, it becomes necessary to take action against suppliers /
contractors by way of suspension of business dealings, who either fail to perform or are in default without any
reasonable cause, cause loss of business/ money/ reputation, indulge in malpractices, cheating, bribery, fraud or
any other misconduct or formation of cartels so as to influence the bidding process or influence the price etc.
Suspension of Business Dealings could be in the form of “Hold” or “Banning” a supplier/ contractor or a bidder or
an applicant for registration as a registered supplier. For this purpose, the following guidelines shall be followed
across all BHEL units/ divisions/ regions (here in after referred to as Units). These guidelines are not exhaustive
but enunciate broad principles governing action against such suppliers/ contractors.

SCOPE
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.
b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and

contractors) i.e. to say:

i. An entity that has applied for registration in any Unit of the Company for any material/service
category.

ii. A bidder in a tender notified by the Company;
iii. An entity which has been awarded a contract.

Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to tender or contract
notified or awarded, as the case may be, by the Company.

C. Any action under these Guidelines shall be without prejudice to all remedies available under the
contracts with the Suppliers or other legal provisions.

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ Trader/
Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an identified
Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ contract, then
action as per these guidelines can be undertaken against the Principal as well as Agent as
appropriate.

e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these
Guidelines shall be taken against both

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;
ii. The Partnership firm and all the partners thereof.

Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm owned by
the same Sole Proprietor. Similarly action under these guidelines will also be taken against another Partnership
firm comprising of the same or some of the same Partners (but not including any new Partner) or a Sole
Proprietorship firm owned by the same Partner(s).

f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body
of Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium
partners and defaulting members of the unincorporated Joint ventures/ Association of Persons
(AOP)/ Body of Individuals (BOI).

1. Suspension of business dealing with Suppliers

The following category of suspensions have been provided in these guidelines depending upon the gravity of
the omission or commission by the Supplier.

a) Hold within the unit for specific item(s)/ material category (ies) / type of work(s) for one year.
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b) Hold within the unit for all item(s)/ material category (ies)/ type of work(s) for two years

c) Banning across BHEL for all items/ material category (ies)/ type of work(s) for three years. The
Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of
the category wise reasons as enumerated hereunder:

The supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of the
category wise reasons as enumerated hereunder.

1.1. Hold

1.1.1.Hold within the unit for a specific item(s)/ material category (ies)/ type of work(s)
shall be imposed in the following cases, if

l. In the last three consecutive supplies of a specific material category, average quality rating,
as provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the
quality weightage. This is irrespective of supplies against PO(s) having single/ multiple delivery
schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for
evaluation of capacity of bidders is being followed.

Il. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the
contracts where delay occurred is such that
a) prescribed maximum LD time limits of the contracts is exceeded or

b) Delay period has equalled / exceeded half the original delivery period specified in the
contracts whichever among the above is earlier.

1.
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP
falls below 60% of the specific material category.
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last
six months falls 60% or below as per guidelines for evaluation of capacity of bidders
formula).

Note: — for (b), No specific period of hold shall be applicable.

V. Supplier works are under strike/ lockout for a period of more than three months.

1.1.2 Hold within the unit for all item(s)/material category (ies)/ type of work(s) shall be
put in the following cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the
confidentiality agreement with BHEL.

iii) after placement of order, Supplier fails to execute the contract.

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing
equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been
invoked.

1.2 Banning across BHEL shall be imposed in following cases, if
121
i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it
in any manner within the validity period.
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3.0

i) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates,
or information or misrepresentation/ wilful suppression of facts, or has resorted to unethical,
illegal means.

iii)  In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour
laws/ regulations/ rules or other statutory requirements.

iv)  Supplier is found to be involved in cartel formation or in any other act so as to influence the
bidding process or influence the price.

V) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud,
pilferage, coercion etc.

vi)  The Supplier is found guilty by any court of law for criminal activity/ offences involving moral
turpitude in relation to business dealings.

vii)  Supplier is found to have obtained any internal information/ documentation of BHEL by
unauthorized means.

viii) The foreign Principals along with the representing Agent shall be banned together if
information submitted by them about their precise relationship, commission/ remuneration etc.
payable/ receivable and other particulars as asked by BHEL, as per the extant guidelines
regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage.

iX)  Supplier has substituted, damaged, failed to return, or unauthorised disposed off free issue
materials/ tools etc. of BHEL.

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this
effect has been received from the administrative ministry of the Government.

Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive.
Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban for any
other adequate and sufficient reason.

Procedure

3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be
issued to the Supplier giving a notice period of 15 days.

3.4) Interim Suspension:

In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can
be stopped by the Unit from the date of issue of show-cause notice pending final decision. In case a Supplier
submits a representation requesting for lifting of the Interim Suspension, then, the same shall be
considered.

Note: Amongst others, in cases where recommendation for suspension of a supplier has been received
from CBI/ Vigilance or any other investigating agency or the cases covered under clause 1.1.1 i), the
supplier may be immediately put on Interim Suspension for all fresh enquiries in the concerned unit pending
final decision.

3.6) If no response to the show cause notice is received from the Supplier within 15 days, BHEL may
decide to recommend suspension of business dealings or otherwise on the basis of the available evidence
on record.

3.7) If the Supplier responds, BHEL will consider the reply.

3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if so required.
The minutes of the discussions shall be signed immediately with the supplier after conclusion of such
discussions. In case, the supplier does not sign the minutes or, as the case may be, does not attend the
personal hearing, then, record notes of discussion shall be issued to the Supplier on the same day duly
recording such facts.
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4.0

5.0

6.0

3.10) In case more than one act or omission is alleged to have been committed by the Supplier, then,
the case shall be dealt with for all such acts or omissions together as a case of higher category of
suspension (as applicable). The suspension to be imposed on the Supplier will be as per the highest
category of act or omission that is/are established ultimately.

3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive actions
taken to address the reasons which has led to its suspension and the hold/ ban will not be lifted
automatically after the period mentioned in the order.

Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), unit may
also consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if misappropriation/
forgery is established, unit to consider filing of police complaint/FIR.

The suspension order shall become effective from the earlier of the following events:

a) the date of its issuance;

Or,

b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the
date when the Interim Suspension was implemented.

Contractual obligations:

5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit
only):

5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold shall
not be affected.

5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are under
evaluation and any of the participant Supplier has been put on Hold, then the tender may be processed
excluding the bid of that Supplier. However, if Price Bid has been opened and that Supplier happens to
be L-1, then re-tendering is to be resorted to, excluding the Supplier.

5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single
FA and if the Supplier has been put on hold, further purchase orders against this FA are not to be placed
on the Supplier during the period of hold depending on the type of hold.

5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):

5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be entertained.

Lifting of Suspension

Lifting of suspension will not be automatic on completion of specified period as causes for putting on
suspension should be removed/ addressed before lifting of suspension. The Supplier, under suspension
may submit explanations to the initiating unit regarding corrective/ preventive actions taken by him.

9.0 List of banned Suppliers shall be hosted on BHEL'’s website.

12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. Supplier once
banned shall have to seek fresh registration in the respective BHEL unit(s) on lifting of ban.
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01.

02.

03.

04.

05.

06.

07.

08.

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
TIRUCHIRAPALLI - 620014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

NOTICE INVITING TENDER

Name of work

Estimated Cost
Earnest Money Deposit

Completion Time

Cost of Tender Document

Last date for receipt of tenders :
Date of Tender opening

Maintenance period

Cutting, trimming and taking away of
unwanted / fallen / dead trees including branches
within BHEL, Trichy Complex on Sale basis.

Rs. 4.92 Lakhs + (Applicable Service Tax)

Rs. 9,900/-

15 (Fifteen) Months

(From the date of commencement of the work which will
be reckoned from the date of handing over to the

contractor)

Rs. 750/- (including Service Tax)
(This amount will not be refunded in any circumstances)

14:00 hrs. 27 04 2017
14:00 hrs. 27 04 2017

NIL

Tender document contains 91 pages in Qualification Bid and 19 pages in Price Bid including Bill of
Quantities, EFT format etc.,

Issued to Messrs. / Thiru L

ISSUING OFFICER
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INSTRUCTIONS TO TENDERERS

The tender is Limited. The Contractors not borne on the approved list of contractors of this Organization
must submit the following testimonials simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent contractor working on his own

. At least two certificates from responsible Officers of Government of Firms of repute, regarding
the tenderer’'s capacity to undertake to undertake and carryout the work tendered for or
similar work satisfactorily

NOTE :

10.

11.

a) Copies of testimonials unless attested a Gazetted Officer will not be accepted.

b) Non — Submission of the above testimonials simultaneously with the tenders may result in the tender
being rejected

The tenders should be accompanied by a list of contracts already held by the contractor at the time of
submitting the tender and giving the following particulars

a. Value of each contract.
b. The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger duly authorized to
do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any circumstances accept
responsibility for the non — receipt of delay in the receipt of the tender documents by the tender.

Percentage rate should be quoted in FIGURES and in WORDS. In case of any difference in the rates
guoted in figures and in words, the higher of the two rates will be taken as the tendered rate.

Percentage rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise
Tax and any other taxes leviable under the State or Central Government rules. The Bharat Heavy Electricals
Ltd., will not entertain any claim whatever in this respect.

Tender Value is only approximate and liable for variation without entitling the tenderer to any compensation,
till the total value of contract vary by more than 20% (Twenty Percentage)

Quoted rate shall be firm throughout the contract period of 15 (Fifteen) months.

The works contract to be entered in to with the contractor will be governed by the BHEL Revised General
Conditions of contract in force.

Should a tender find discrepancies or omissions in the drawings or any of the tender documents or should
be in doubt as to their meaning, he should at once address the authority inviting the tender for clarification.
Every Endeavour is made to avoid any error which can materially affect the basis of the tender but the
successful tenderer shall take upon himself to provide for the risk of any error which may be subsequently
by discovered and shall make no subsequent claim on account thereof.

Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These should be
posted with due allowance for any delay in postal delivery. Tenders received after the due date and time of
opening, tenders are liable to be rejected.

The contractor's responsibility under this shall commence form the date of receipt of sale order of

acceptance of his tender. The scheduled period of completion for this work will be as mentioned in page
No. 20, and the Contractor will have to plan his work accordingly.
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12.

12.1)

12.2)

12.3)

12.4)

12.5)

12.6)
12.7)

13.

14.

15.

Earnest Money Deposit:

EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT. Earnest
Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute the work
after it is awarded to him.

Rates of EMD shall be as under:
For works/ services costing upto Rs 10 Crs. 2% of the estimated cost
For works/ services with costing more than Rs 20 lakhs plus 1% of the
Rs. 10 Crs. estimated cost over Rs 10 Crs.

Mode of Deposit:
The EMD may be accepted only in the following forms:

(i) Cash deposit as permissible under the extant Income Tax Act (before tender
opening)

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)
(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy (along with offer)

In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs 20 lakh may be accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid
for at least six months.

EMD by the Tenderer will be forfeited if,

i) After opening the tender and within the offer validity period, the tenderer revokes
his tender or makes any modification in his tender which is not acceptable to BHEL.

ii) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions
of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/
released based on the action as determined under these guidelines.

EMD shall not carry any interest.
EMD of successful tenderer will be retained as part of Security Deposit

Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case or a
film or Company of contractors any of its share holders or shareholder’s relative, employed in a gazetted
capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority inviting
tenders shall be informed of this fact at the time of submission of the tender, failing which tender, may be
disqualified or if such fact subsequently comes to light, the contract may be rescinded in accordance with
the relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL may,
at their discretion, cancels such tender. If a partner of a firm expires after submission of tender or after the
acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the firm retain its
character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer
or by changes in the composition of firm made subsequent to the execution of the contract. They may
however recognise such power of attorney and changes after obtaining proper legal advice the cost of
which will be chargeable to the contract concerned.
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16.

17.

18.

19.

20.

21.

22.

If the tenderer deliberately gives wrong information in his tender or creates conditions favourable for the
acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender
at any stage.

Words importing the singular number small also be deemed to include the plural number and vice versa
where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict the
Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions of
Contract, those contained, those contained in the Tamil Nadu Building Practice Standard Specifications or
other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not decrease their quoted rates in case the Bharat Heavy Electricals Limited,negotiates for
negotiation for increase of rates. Such negotiation shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted shall be binding on the tenderes for a period of three months
from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,

the ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid
opening.
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TENDER NOTICE

NAME OF WORK: Cutting, trimming and taking away of unwanted / fallen / dead

trees including branches within Township, BHEL, Trichy on sale
basis.

ESTIMATED COST Rs 4.91.631.25

1.

10.

11.

12.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced in works of
similar kind and magnitude. Tenders will be received by DGM/CIVIL/PLANNING (FY & TS) Bharat Heavy
Electricals Limited, Tiruchirappalli — 620 014. Up to 14.00 Hrs. on 27 04 2017 and will be opened on the
same day at 10.30 Hrs. at the Office of the DGM/CIVIL/ PLANNING/ (FY & TS) in the presence of such
of those tenderers. Or their agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on any working day
from 8.00 A.M. to 4.30 P.M. up to 26 04 2017 on payment of the prescribed sum of Rs. 750 per set (
including Sales Tax ) in the form of Demand Draft Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to the with full name and address
of the tenderer and the name of work being noted on the cover.

All entries in the tender documents should be in the one ink. Erasers and over writings are not permitted.
All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign each and every page of Tender Documents including the drawings attach
there to before submitting their tender.

Percentage rate should be quoted in figures as well as in words with reference to each item and for all the
items shown in the attached schedule. These rates shall be for the finished work in site.

QUANTITIES shown in the attached schedule are only approximate and are liable to variation without
entitling the Contractors to any compensation, provided the total value of the Contract does not vary by
more than 20% (twenty percent )

In quoting their rates, the tenderers are advised to take account all factors including any fluctuations in the
market rates etc. No claim will be entertained on this account after acceptance of the tender or during the
currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other Prevalent conditions position of materials and labour, General
and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all other
documents which form part of the Agreements to be entered into.

The rates quoted in the tender shall remain valid for a period THREE MONTHS from the date of opening
of tenders.

In the event of tender being submitted by firm the tender must be signed separately and legibly by each
partner of member of the firm or in their absence, by the person holding the power of attorney on behalf
of the firm concerned in the latter case a copy fo the power of attorney duly attested by a Gazetted Officer
must accompany the tender.

Every tender must be accompanied with EMD for the amount as specified in any of the form mentioned in

Para 15 of the “Instruction to Tenderers”. This Earnest Money will be refunded to the unsuccessful

tenderers within fifteen days of finalization of the award of work. In case of the successful tenderer, the

Earnest Money will be retained as part of the Security Deposit for satisfactory completion of the work in

accordance with Clause 16 of the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit receipt
referred to above.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the necessary
advance specified in Bill of quantities of this tender within Seven days of the date of the order directing
him to do so the amount of Earnest Money Deposit already deposited by him will be forfeited and
acceptance of his tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted rates or after acceptance of
his tender does not commence the work in accordance with the instruction of the Engineer-in-charge, the
Earnest Money deposited by him will be forfeited and acceptance of his tender withdrawn. If only a part of
the work included in the tender had been awarded to the tenderer, the amount of Earnest Money to be
forfeited will be based on the value of the contract so awarded.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are
incomplete or otherwise considered defective and tenders not in accordance with the tender conditions laid
down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected.
The work must be completed within a period as mentioned in NIT.

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer shall be
Accepting Officer, herein after referred to as such for the purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered into for this work.
The tenderers are advised to go through the condition stipulated in Tender document & code of conduct for

‘Health & Safety of Contract Labourer’ in details. Any violation thereof will invite punitive action being taken
against them. While quoting the rate all the above factors are to be taken into account.
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CHAPTER- |

DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to
them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with all
documents referred to therein including General and Special Conditions of Contract, Schedules ‘A’, ‘B’,
‘C’, ‘D', ‘E’, and [/ or General Summary attached to the form of tender, the Bharat Heavy Electricals
Limited, Schedule of Rates as amended and in force the Specifications and the Drawings. All these
documents as applicable taken together shall be deemed to form one Contract and shall be
complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’,
and / or General Summary, General and Special Conditions of Contract and the Specification and / or
Drawings as given to Contractors on payment for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual work orders and/or
accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the
Engineer—in— charge within the powers conferred upon them, including all modified or additional works
and obligations to be carried out either at the site or at any Factory Workshop or other place as required
for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the work is to be executed
under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose
of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking
the work and shall include the legal personal representatives of such individuals or the persons
composing the firm or Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “Engineer—in—charge” means the Engineer who is incharge for the works referred.

CHAPTER II
SCOPE OF CONTRACT

Heading to the Contract:
The heading to these conditions shall not affect the interpretation thereof.

Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor the same will
be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-
in-charge or his representative shall have access to them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other than that of this contract.
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour, materials, tools,
plants equipment and transport which may be required in preparation for, and in the entire execution and
full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good
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practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held
to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in
position and all other labour necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein according
to the Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the
name of any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or
quality of materials or workmanship but the articles or materials specified may be obtained from any other
firm subject to prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and
conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction,
which in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable
and obviously and fairly intended for the satisfactory completion of the work, such details shall be provided
by the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be
included in the contract.

The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution and completion of the work. No extra charges consequent on any
mis-understanding in these respects or otherwise will be allowed.

Provisional Items

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the
tender documents shall be deducted from the contract sum and the value of work ordered and executed
thereunder shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount
and description of the work to be executed by the contractor either in respect of the items concerned or the
work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as
included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.
The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in
the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra
time allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall the
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that
may arise from such an objection. In the absence of such a notification of objection by the contractor, he
will be deemed to have accepted the order and the conditions stated therein. In the event of the contractor
failing to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection
shall be referred to the Project Manager whose decision shall be final conclusive and binding on the
Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in each individual Work
Order.

As soon as possible after the contract is let or any substantial Work Order is placed and before work under
is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart. The Chart
shall be prepared in direct relation to the time stated in the Tender Documents or the Work Order for the
completion of the individual items thereof and/the contract or order as a whole. It shall indicate the forecast
of the dates for the commencement of the various trade processes or sequences of the work, and shall be
amended as may be required by agreement between the Engineer-in-charge and the Contractor within the
limitation of the time imposed in the Tender Documents or Order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the
Engineer—in—charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the Tender Documents or Order and that the
proportion of work completed upto any time in relation to the entire work to be under the Contractor Order
shall not be less than the proportion that the time elapsed bears to the total time of completion provided in
the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon
in writing by the Engineer—in—charge to do so, and shall not resume work thereon until so directed in writing
by the Engineer —in—charge. The Contractor will be allowed an extension of time for completion not less
than the period of suspension. However, no other claim in this respect for compensation or otherwise
however will be admitted. Provided the cause for suspension is not attributable to any default on the
contractor’s part to proceed with or fulfill the contractual obligations. This may also be extended to allow
for alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required for the works, other than
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited. All materials to
be supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor
shall, if requested by the Engineer—in—charge, furnish proof to the satisfaction of the Engineer-in-charge,
that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials proposed to be
used in the execution of the work for approval of the Engineer—in—charge, who may reject the materials not
corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting
to site, unloading, storing under cover as required assembling and jointing the several parts together as
necessary and incorporating or fixing these stores materials in the work, including all preparatory work of
whatever description as may be required, and of closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

Delay and Extension of Time:
If, in the opinion of Engineer—in—charge the work is delayed:

i) By reason of abnormally bad weather, OR

ii) By reason of serious loss or damage by fire, OR

iii) By reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the
trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming
part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the Engineer—in—charge is (when

he is the Accepting Officer of the Contract) beyond the Contractor’s reasonable control, than in
such case the Accepting Officer on the recommendation of the Engineer-in-charge (or higher
authority) may make fair and reasonable extension in the completion dates of the individual items
of work or the contract as a whole. Such extension which will be communicated to the Contractor
by the Engineer—in—charge in writing shall be final and binding on the Contractor. No other claim
in this respect for compensation or other—wise howsoever is admissible. Upon the happening of
any such event causing delay, the Contractor shall immediately given notice thereof in writing to
the Engineer-in-charge but shall nevertheless

use constantly his best endeavour to prevent or make good the delay and shall do all that may
reasonably be required to the satisfaction of the Engineer—in—charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any
action, claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
or design rights, and shall pay any royalties which may be payable in respect of any article / or part thereof
included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or
employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for
taking necessary action provided that payment of indemnity shall not apply when such infringement has
taken place in complying with the specific directions issued by the BHEL but the Contractor shall pay any
royalties payable in respect of any such use.
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Octroi and Other Duties:
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained for the
work (excluding materials provided by B.H.E.L on payment) shall be borne by the contractor.

Royalties:
Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L
authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to as
T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject to
their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the
Contract or any part thereof, or any share, or interest therein to any other person. No sum of money which
may become payable under the Contract shall be payable to any person other than the Contractor unless
the prior written approval of the Accepting Officer to the assignment or transfer of such money is given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior written approval of the
Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting Companies or Undertakings with whose system
the work is proposed to be connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—in— charge notice,
specifying the variation proposed to be made and the reasons there for and shall not carry out any such
variation until he has received instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay all
fees, and taxes payable to any authority in respect thereof.

CHAPTER IlI
PERFORMANCE OF THE CONTRACT

Security Deposit
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All compensation or other sums of money payable by the Contractor to BHEL, under the terms of this
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or realized by
the sale of the Securities or from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever against this Contract or any
other Contract with BHEL, and in the event of his Security Deposit being reduced by reason of such
deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make good in cash or
in securities endorsed as aforesaid, any sum or sums by which the Security Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after payment of the final bill and
the balance 50% of the Security Deposit is refundable only after the expiry of the maintenance period of six
(6) months from the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent by
registered post to the address given in the tender of the contractor, shall be deemed to have been served
on the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless
permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access
route when no longer required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not connected with the work

in the contract agreement) on the site contemporaneously with the execution of the original work and
Contractor shall give reasonable facilities for this purpose.
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B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and
the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site or of the
work or any part there of shall be taken, published or otherwise circulated without the prior approval of the
Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory provisions in
regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times.

Engineer - in charge shall have the power to exclude from the site any person whose admission there to
may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent
Agent approved by the Engineer—in—charge to act in his stead. The contractor shall employ an
Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on
any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil
Engineering from a recognised college, on work with a contract value exceeding Rs. 50,000/- but not
exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of
receiving instructions of the Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the
Engineer—in—charge shall have full powers to suspend the execution of work and stop payment of any
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no extension of time on this
account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had
been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working hours and shall superintend
the execution of work with such additional assistance in each trade as the Engineer—in - charge may
consider necessary.

The contractor or his accredited agent shall attend when required and without making any claim for doing
so, either the Office of the Engineer—in—charge or the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to require the Contractor
immediately to cease to employ in connection with the Contract any Agent, servant or employee whose
continued employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaction of the Engineer-in-charge. The Contractor shall not employ in connection
with the works any person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4" and 19t of every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the 1t half of the current
month (i) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and (ii) The number of female
workers who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or
Rules made thereunder and the amount paid to them.
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The Contractor shall pay to labour employed by him either directly or through sub-contractors wages not
less than fair wages as defined in the Contractor’s Labour Regulations.

The contractor shall in respect of labour employed by him either directly or through sub — contractors comply
with or cause to be complied with Contractor’s Labour Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947,
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any
modifications there of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision of “ The Employees” State Insurance Act, 1948” as amended from time to time. In case the
contractor fails to submit full details of his account of labour employed and the contribution payable, the
Engineer—in—charge shall recover from the running bills of contractor an amount of contribution as assessed
by him. The amount so recovered shall be adjusted against the actual contribution payable for Employees’
State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer as defined in the
Contractor’s labour Regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by the worker or worker by reason
of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of
deductions made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or submitting
or filling any form / Register/Slip under the provisions of these Regulations which is materially incorrect then
on the report of the Inspecting Officers as defined in the Contractor’'s Labour Regulation, the Contractor
shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
damages for every default breach or furnishing, making submitting, filling materially incorrect statement as
may be fixed by the Engineer—in—charge and in the event of the Contractor’'s default continuing in this
respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit
the same to the Welfare Fund constituted under Regulations. The decision of the Engineer-in-charge in
this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour
welfare as appended to these Conditions or rules framed by Government from time to time for the protection
of health and for making sanitary arrangements for workers employed directly/or indirectly on the works. In
case the Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall be entitled to
do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions
or as required by the Engineer — in — charge, in respect of all labour directly or indirectly employed for
performance of the works and shall provide all facilities in connection therewith. In case the Contractor fails
to make arrangements and provide necessary facilities as aforesaid, the Engineer— in—charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report on

accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay to
the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially incorrect
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statement. The decision of the Engineer—in—charge in such matters based on reports from the Inspecting
Officers as defined in the Contractor’'s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be made from any amount
payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water required for the work or his
employees on the work, together with all pipes and fittings or other means that may be necessary or
required to ensure a proper and ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost. The Contractor shall make necessary arrangement for lifting
pumping, carrying or conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of the
work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site restored and left
in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule 'B’ such items will be so
issued only to the extent required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5% over the theoretical
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the issue
rates of the BHEL as specified in the Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials
and on the approval of his demand being notified to him, he shall make immediate arrangements for drawing
the same. Such stores and materials shall be transported by the Contractor at his own expense direct from
the place of issue to the site of the work, unless prior written approval is obtained from the Engineer-in-
charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any factory or workshop
or other place where such stores or materials are being fabricated or manufactured or at any place where
the same are lying and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require for
this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or
materials are not in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior to
the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the Contractor are
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unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract (in
respect whereof the decision of the Engineer-in-charge shall be final and conclusive) the Contractor, shall
on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of,
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove
the stores or materials so specified and provide other proper and suitable stores or materials at his own
expense; to the entire satisfaction of the Engineer-in-charge and in the event of his failing to do so within
a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-charge may
replace within others the stores or materials complained of at the risk and expense in all respects of the
Contractor. The liability of the contractor under this condition shall not extend beyond the maintenance
period aforesaid except as regards stores or materials which the Engineer-in-charge shall have previously
given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work under this Organisation
will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work and handing
over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not
be removed from the site without prior written approval of the Engineer-in-charge. However, when the work
is finally completed, the Contractor shall at his own expense forthwith remove from the site all surplus
stores or materials originally supplied by him and upon such removal, the same shall revert in and become
the property of Contractor. All B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing
in the work and which, making due allowance for reasonable wear and tear/or waste, have not on
completion of the work been so incorporated or fixed, shall be returned by the Contractor at his own expense
to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a
price based on the prevailing market rate but not exceeding that at which the said stores and materials
were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of the
Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, supplied by
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody of
the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the same
work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his rejection
the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer. The
Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be
removed from the site without the prior written approval of the Engineer-in-charge when the work is finally
completed or the Contract is determined for reasons other than the default of the Contractor he shall
forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments
etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the
necessary steps to be taken for the said purpose until the works have been handed over complete in all
respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the materials,
tools, plants, equipments and anything else lying on the Site during the progress of the work. He shall be

solely responsible for and shall take all reasonable and proper steps for protecting, securing, lighting and
watching, all places on or about the work and the Site which may be dangerous to any person whomsoever.

Notices and Fees:
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The Contractor shall give all notices required by any Statutory provision or by the regulations and/or bylaws
of any local Authority and/or of any Public Service, Company or Authority affected by the work or with whose
system the same are or will be connected. The Contractor shall pay and indemnify B.H.E.L against any
fees and charges payable under such Acts. Regulation and/or byelaws in respect of the work and shall
make and supply all drawings and plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to
enable the contractor to set out the work. The Contractor shall at his own expense set accurately according
to the drawings and figured dimension thereon, all the work comprised in the contract and any extras or
additions there-to and shall be solely responsible for their being so set out and executed. All bench marks,
pegs, signals on the surface, alignment stones, milestones and all similar marks whether put in by B.H.E.L
Authorities for the purpose of checking the Contractor’'s work or in the nature of permanent survey marks
will during the tenure of the contract, be under the care of the Contractor who shall, at his own expense,
take, all proper and reasonable precautions and care to preserve and maintain them in their true position.
In the event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever,
the same may, if deemed necessary, be replaced by the Engineer-in-charge at the Contractor’s expense
and the cost thereof deducted from any money then or thereafter becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to those
shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or chainage
pegs additional to those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in trenches and excavations
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics,
antiques and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to
receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to
be permanently covered up or concealed, whether by earth or other means so that it can finally be inspected
or measured if necessary. In default of so doing, the Contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage is
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the
Engineer-in-charge thereon shall be final and conclusive.

Execution of the Work:
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The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-
in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning of these conditions.

Day Work:
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each pay
week a return in duplicate giving full detailed accounts of labour and materials for that pay-week. One copy
of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge specifying
the description, quantities weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior to
the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any part
of the work and the Contractor shall give such facilities as may be required to be given for such inspection
and examination Should Engineer-in-charge consider, at any time during the expiry of the

maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship
or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect)
whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on demand
in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work so
specified in whole or in part as the case may be required at his own expense to the entire satisfaction of
the Engineer-in-charge and in the event of his failing to do so within a period to be specified by the Engineer-
in-charge in his demand as aforesaid, the Engineer-in-charge may carry out the work by other means at
the risk and expense in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards workmanship which the
Engineer-in-charge shall have previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for the execution of
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc.
and he shall be required to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said building or part thereof in
a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the contract, insure the work
against loss or damage to the contract works, temporary work and materials erected in performance of the
contract on “all risks” basis from the time of arrival on site until taken over by BHEL on completion of the
contract.

The cover shall also include wherever necessary the risks of testing including breakdown or explosion of
plant and machinery undergoing testing, trail and commissioning operations. The insurance shall also
specifically cover removal of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport charges, customs dues,
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express freight, overtime charges, cost of erection, value of constructional plants and machinery,
removal of debris and escalation of costs where the contract includes a maintenance period, the insurance
cover shall specifically include the contractors’ liabilities during the maintenance period. The insurance
shall also be extended to cover third party personal injury and property damage for a sum to be specified
by BHEL. The insurance shall be effected in the name of BHEL and the contractor shall submit to BHEL a
draft of the insurance policy for approval. The policy when issued will be lodged with BHEL together with
receipts of premium for such insurance and the contractor shall maintain such policies in force until the
obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work
and may deduct the amount of premiums from any money that may become payable to the contractor or
may at his discretion refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however, absolve the contractor of his
responsibility for taking up the insurance. The contractor is, therefore, primarily responsible for taking up
the insurance in time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer—in-
charge and pay compensation for any injury, loss or damage occasioned to any property or rights whatever
including property and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury loss or
damage arising out of or in any way in connection with the execution or purported execution of the contract
and further the contractor shall indemnify B.H.E.L, against all claims enforceable against B.H.E.L, or any
agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including injury
resulting in death loss or damage to any person) whosoever or property, including all claims which may
arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance with
the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials, tools,
plants, equipments, temporary buildings and things shall be removed and the site and work cleared of
rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge
at the Contractor’s expense and/or before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work
as have been completed to the satisfaction of the Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste
materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to take
such action as it deems fit to clear dispose of such properties, assets or such waste materials and charge
the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the
state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance
period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended period of completion, he shall, without prejudice to
any other right or remedy of the B.H.E.L on account of such breach, pay as agreed compensation an
amount calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract
value of the work for every week that the progress remains below that specified in condition 7 or that the
work remains incomplete.

This will also apply to items or group of items for which separate period of completion has been specified.
For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.
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b. Completion period (as originally-stipulated) -- at ¥ percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥, percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed the under noted percentage of the contract value or of the contract value of the item or group of
items of work for which a separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) - 7Y%2 percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being in force.
Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited,
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind
as an inducement or reward for doing or for bearing to do or for having done or forborne to do a
day act in relation to the obtaining or execution of this or any other contract for BHEL service OR

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed
to be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer, OR

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of
Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to
B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order or orders for administration of his Estate made against him or shall take any
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or
make any conveyance or assignment of his effects of composition or arrangement for the benefit of
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his
creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or
Manager OR.
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Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, he may
complete the work by any means at the Contractor’s risk and expense provided always that in the event of
cost of the completion (as certified by Engineer-in-charge which is final and conclusive) being less than the
contract cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds the money
due to the Contractor under the contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have powers to take possessions of the site and any materials, constructional plant,
implements, stores, etc, thereon and or carryout the work by any means at the risk and cost of the
contractor.

In case the BHEL completes the work under the provisions of this condition the cost of such completion to
be taken into account in determining the excess cost to be charged to the contractor under this Condition
shall consist of the cost of materials purchased and/or labour provided by the BHEL with an addition of
such percentage to cover superintendence and establishment charges as may be decided by the Project
Manager/Project Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have
the right to sell any or all of the contractor’s unused materials, constructional plant implements, temporary
buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum due from the
contractor under the contract and if thereafter be any balance outstanding from the contractor, it shall be
recovered in accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

(@) makes default in commencing the work within a reasonable time from the date of handing over of
the site and continue in that state after a reasonable notice from Engineer-in-charge, OR ]

(b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended
date for completion, makes default in proceeding with the work, with due diligence and continue in
that state after a notice of seven days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing
with orders properly issued there under, ( OR)

(d) fails to complete the work order and items of work individual dates for completion and clear the site
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of
these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or shall
accrue there after to B.H.E.L cancel the contract as a whole or in part thereof or only such work order or
items of work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel
the contract as a whole or in part under this conditions he may complete the work at the Contractor’s risk
and cost, provided always that in the event of the cost of completion (as certified by Engineer-in-charge
which is final and conclusive) being less than the contract cost the advantage shall accrue to the B.H.E.L if
the cost of completion exceeds, the money due to the contractor under this contract, the contractor shall
either pay the excess amount ordered by Project Manager or the same shall be recovered from the
contractor by other means. Engineer-in-charge will have power to take possession of the site and any
materials, constructional plant, implements, Stores, etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the cost
of such completion to be taken in to account in determining the excess cost to be charged to the contractor
under this conditions shall consists of the cost of materials purchased and/or labour provided by the B.H.E.L
with an addition of such percentage to cover superintendence and establishment charges as may be
decided by the Project Manager/Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have

the right to sell any or all of the contractor’'s unused materials, constructional plant implements, temporary
buildings, etc, and apply the proceeds of sale thereof towards the satisfaction of any sum due from the
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contractor under the contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting
Officer shall have the opinion of terminating the contract without compensation to the contractor.

Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing of
the fact to the Contractor who shall have no claim to any payment of compensation or otherwise howsoever
on account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including such additional works,
e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. He shall also be allowed
a reasonable payment (as decided by the Accepting Officer ) for any expenses sustained on account of
labour and materials collected but which could not be utilised on the work, as verified by the Engineer-in-
charge. Neither shall the Contractor have any claim for compensation on account of any alterations having
been made in the original specifications, drawings, designs and instructions, involving any curtailment of
the work as originally contemplated.

Fair Wage
a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for
the work and where such wages have not been notified the wages prescribed by the Project
Manager/Engineer for the stations at which the work is done.

b) The Contractor shall not with standing the provision of any contract to the contrary, cause to be paid
a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for the performance of the
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of periodical returns and all other
matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the
workers non-payment of wages or of deductions made from his or their wages which are not justified
by the terms of the contract or non-observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made under the contract and for the
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractors.

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a breach of this Contract.
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CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete
record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit lumpsum.
Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of B.H.E.L under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and by the
Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for
measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other things necessary
for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both parties
each day at the Site on completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated by both the parties engaged
in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense
of such re- measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this remeasurement to amount to less
than 5% (five percent) of the value as recorded by the first measurement. But, where the net errors amount
to 5% and over of the said value, then the cost is to be borne by the other party. In any case, if the net
value of errors found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party.
If the Contractor’s representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurement and in that case these measurements shall be accepted by the
Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil
Manager/Senior Engineer details of his claims for the work done by him up to and including the previous
month which are not covered by his Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract documents.

Extra Items/New Items of work.

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition furnish a clear certificate
to the effect that the claims submitted by him as aforesaid cover all his claim and that no further
claims shall be raised by him in respect of the work done up to and including the period under report.

oo

Except where any general or detailed description of the work in quantities expressly shows to the contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification notwithstanding any provision
in the relevant standard method of measurement or any general or local custom. In the case of items which
are not covered by the schedule of rates / specification, measurements shall be taken in accordance with
relevant standard method of measurement issued by the Indian Standard Institution or as per standard
engineering practice.
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Valuation of Deviations:

Rates for deviated items of work will be fixed as follows:-

a.

For any item of work required to be carried out after the contract has been awarded and which is not
covered by Contractor's Schedule but is covered by B.H.E.L Schedule of rates the rate payable for
such a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows:

b.

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the
nearest analogous item of work in Contractor's schedule bears to rate for the particular
analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule (Contractor’s
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous
group of items available in both the Schedules referred to i.e. in the same proportion as the
total tendered cost of that particular group of items (the sum of the products of the tendered
rates and the quantities for which orders are placed bears to the total cost of the same items
and quantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’'s Schedule and
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the
whole work, which are available in both the Schedules and for which orders have been placed
on the contractor, i.e., in the same proportion as the total cost of all these items of work (the
sum of the products of the tendered rates and the quantities for which orders are placed)
bears to the total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding
on the parties.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work can be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived rates shall

be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Deputy
Manager/Manager whose decision shall be final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of any material (not
being a material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is
increased or decreased by an Act of Legislature (Central or State) and/or any notification there under or
on account of new duties or levies such as octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in respect
of such material or item a price which is higher or lower than the price of that material or item as
prevailing immediately before the passing of such Act or levying, increasing/ decreasing of such duty,
the B.H.E.L shall incase of increase in price or the duty reimbursed to the contractor and incase of
decrease in price, the B.H.E.L shall be entitled to a refund of the reduction price or the reduction in duty.
Provided, however no reimbursement or refund shall be made if the increase/decrease is not more than
10% of the said price, and if so, the reimbursement or refund shall be made only on the excess over
10% provided always that any such increase shall not be payable if, in the opinion of the Deputy
Manager/Manager (whose decision shall be final and conclusive) the increase is attributable to the
delay in the execution of the contract within the control of the contractor or that any such increase has
become operative after the contracted/or extended date of completion of the work or items of work in
guestion.

The Contractor shall, for the purpose of this condition, keep such books of account and other documents

as are necessary to show the amount of any increase claimed or any reduction available and shall allow
inspection of the same by any duly authorized representative of the B.H.E.L and further shall at the
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request of the Engineer-in-charge furnish for verification such other information of the Engineer-in-
charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices of
any such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is
submitted in pursuance to this condition together with all information relating thereto which he may be
in a position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole
of the work shall have been completed and a certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract Documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
B.H.E.L forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills,
100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which
are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required for
incorporation in the work and which have reasonably been brought to the site in connection therewith and
are adequately stored and / or protected against damage by weather or other causes, but which have not
at the time of payment of the advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of the Deputy Manager/Senior
Engineer provided always that payments shall not be made under these periodical certificates in respect of
perishable materials like lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor on
account of Tools and Plant, Stores or any other items provided by B.H.E.L shall be deducted from the
respective advances, the Engineer-in-charge shall from time to time certify the sums payable to the
contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advances against the
final payment only and shall not be considered as an admission of the due performance of the contract or
any part there of in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-
in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or affect
the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the
manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account subject to certification of the final bill by the Engineer-in-charge. Any sums due from the contractor
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on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” marked ‘A/C
payee only (Within a reasonable time after the Certification by the Engineer-in-charge) at the State Bank of
India or their subsidiaries located in the station where either the work is executed or service rendered or at
their branch nearest to the station where the Officer of the Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the
same may be deducted from any sum then due or which at any time thereafter may become due to the
Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or he
shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due as
a result thereof in the manner provided in the preceding sub-paragraphs provided however that no such
recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect
of all contracts on completion of work and after payment of final bill and the balance 50% on expiry of
the maintenance period, (described under clause 23) provided the contractor shall have rendered a “No-
Demand” Certificate. In case of works where maintenance period is not involved 100% of the Security
Deposit may be refunded after payment of final bill provided that the contractor shall have rendered a “No-
Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the work or failure to execute the same
whether arising during the progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of BHEL and if ED is unable
or unwilling to act, to the sole arbitration of some other person appointed by the ED / General Manager,
willing to act as such arbitrator. The cases referred to arbitration shall be other than those for which the
decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final and
conclusive. There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he
had to deal with the matters to which the contract relates and that in the course of his duties as such he
had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory modification

or re-enactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.
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It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings and
no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt. Department
or between two public sector enterprises the above stipulations shall not apply the provisions of BPE office

memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, or
by an agent on his behalf on a payment not exceeding Rs.500 per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking into consideration prevailing market rates for similar
employments in the neighborhood but shall not be less than the minimum rates of wages fixed under
the minimum Wages Act.

C) “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing
labour on the work taken on contract.

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of
the Chief Labour Commissioner’s Organization.

e) “Form” means a form appended to these Regulations.
Notice of Commencement:

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge.

a) Name and situation of the work.

b) Contractor’'s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of sub-contractors as and when they are appointed
e) Commencement and probable duration of the work

f) Number of workers employed and likely to be employed,
Q) ‘Fair wages’ for different categories of workers.
1. Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be NINE hours. The
working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall not spread over
more than twelve hours on any day. When an adult worker is made to work for more than NINE hours on
any day or for more than FORTY EIGHT hours in any week he shall in respect of overtime work, be paid
wages at double the ordinary rate of wages.

2. Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and
notified atleast TEN days in advance. A worker shall not be required or allowed to work on the weekly rest
day unless he has or will have a substituted rest day, on one of five days immediately before or after the
rest day. Provided that no substitution shall be made which will result in the worker working for more than
ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate
of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:
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The Contractor shall before he commences his work on contract display and correctly maintain and continue
to display and correctly maintain in clean and legible condition in conspicuous places on the works, notice
in English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages,
the hours of work for which such wages are payable, the weekly rest days workers are entitled to and name
and address of the Inspecting Officer. The Contractor shall send a copy each of such notices to the
Inspecting Officers and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one week.

Payment of Wages:

() Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins
or currency or in both.

Wages of every worker employed on the contract shall be paid where the wage period is one week, within,
THREE DAYS from the end of the wage period, and in any other case before the expiry of

the 7t day or 10t day from the end of the wage period according as number of workers does not exceed
1,000.

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages earned
by him shall be paid before expiry of the day succeeding the one on which his employment is terminated.

(i)  Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at the work site
within 48 hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in
progress.

Register of Workmen:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein
within THREE days of his employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these regulations to each worker
on the day of work or entry into his employment. If a worker has already any such card with him issued by
the previous employer the contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the Contractor and returned
to the worker.

Register of Wages etc.

0) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained
and kept at the work site or as near to it as possible.

(i) A wage slip in the form appended to these regulations shall be issued to every worker employed by
the Contractor atleast a day prior to disbursement of wages.

Fines and Deductions which may be made from wages:
(@ Wages of worker shall be paid to him without any deductions of any kind except the following:
a. Fines;
b. Deductions for absence from duty, i.e., from the place or the places where by the terms of his

employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.
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Vi.

Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money which he is required to account for, where such damage or loss is
directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a wages. Advance
granted shall be entered in a register;

And
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on his part as
have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be made from
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in rupee of the wages payable to him in respect of that wage
period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty
days from the date on which it was imposed. Every fine shall deemed to have been imposed on the
day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list, approved by the
Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be
imposed on a workman and display it in good condition in a conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for damage or loss in
the Forms appended to these regulations which should be kept at the place of work.

Register of Accidents:

The Contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particulars:

CoNoOA~WNE

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

Preservation of Registers:

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be
preserved for 3 years after the date on which last entry is made therein.

Enforcement:
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The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers,
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have to
be recovered from the contractor, indicating full details of the recoveries proposed and the reasons
therefore. It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct
such amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor:

The Engineer-in-charge shall arrange payment to workers concerned within FOURTY FIVE days from
receipt of a report from the Inspecting Officer except in cases where the contractor had made an appeal
under Regulation, 16 of these Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from
the date of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be
disbursed to workers within the time—limit prescribed above, due to reasons such as where-about of workers
not being known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a
fund to be kept under the custody of B.H.E.L for such benefit and welfare of workmen employed by
contractors.

Appeal against decision of Inspecting Officer

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:

i. A workman shall be entitled to be represented in any investigation or enquiry under these Regulations
by an Officer of a registered trade union of which the said trade union is affiliated or where the
workman is not a member of any registered trade union, by an Officer of a registered trade union
connected with, or any other workmen employed in the industry in which the worker is employed.

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is a member or by an officer of
a Federation of Associations of Contractors to which the said association is affiliated or where the
contractor is not a member of any association of employers, connected with, or by any other employer
engaged in the industry in which the contractor is engaged.

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these Regulations.

Inspection of Books and other Documents:
The Contractor shall allow inspection of the Register and other documents prescribed under these

Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time
and by the worker or his agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and
issue such directions as it may consider necessary for the proper implementation of the Contractor’s Labour
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Regulations or for the purpose of removing any difficulty which may arise in the administration thereof,
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed.
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed.

First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances
including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory
Rules of the State in which the work is carried on. The appliances shall be kept in good order and, in large
work places, they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the works First Aid
posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward
shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate
removal of urgent cases to these hospitals. At other workplaces, some conveyance facilities shall

be kept readily available to take injured person or persons suddenly taken seriously ill, to the nearest
hospital.

At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes,
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be
prescribed. For this purpose the relevant provisions of the Factory Rules of the State Government of the
area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense
and to standards and scales as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply each workplace shall be provided
with storage where drinking water shall be stored. Every water supply storage shall be at a distance of not
less than 15 meters from any latrine drain or other source of pollution. Where water has to be drawn from
an existing well, which is within such proximity of latrine drain or any other source of pollution, the well shall
be properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for
cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men
and women. Such places shall be kept in clean and drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every
workplace latrines and urinals in an accessible place, and the accommodation, separately for each of these,
shall not be less than at the following scales:

No. of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
C) For additional persons 3

Per 100 or part thereof.

CONTRACTOR 47 ACEPTING OFFICER



10.

11.

12.

13.

In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where
necessary.

Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a
waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. Receptacles shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and marked in the
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6.
Those for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a
woman shall also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of
water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent material
and shall be cement-washed inside and outside at least once a year. The dates of cement washing shall
be noted in a register maintained for the purpose and kept available for inspection. Latrines shall have at
least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for proper
disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator
approved by the local medical health and municipal or cantonment authorities. Alternatively local excreta
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose
and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge
to effect proper disposal of soil and other conservancy work in respect of Contractor’'s work-people or
employees on the Site. The Contractor shall be responsible for payment of any charges which may be
levied by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided, free of cost, four suitable
sheds, two for meals and two others for rest, separately for use of men and women labour. Height of each
shelter shall not be less than 3 meters from floor level to lowest part of roof. Sheds shall be kept clean and
space provided shall be on the basis of at least 0.5 sg.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided
at least one hut for use of children under the age of 6 years of such women. Huts shall not be constructed
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud
floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation. There shall be
adequate provision of sweepers to keep the places clean. There shall be two ‘days’ in attendance. Sanitary
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor shall provide at least
one hut and one Dais to look after children of women workers.

Size of creche (s) shall vary according to the number of women workers employed. Créche(s) shall be
properly maintained and necessary equipment like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever
it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the works
be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and at the
Contractor’s expense. The Contractor shall conform generally to sanitary requirements of local medical,
health and municipal or cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.
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On completion of the works the whole of such temporary structures shall be cleared away, all rubbish burnt,
excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site left clean
and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial
instructions given to him by the Engineer-in-charge, including filling up of any borrow pits which may have
been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer
nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of failure
on the part of the Contractor and or his sub-contractors to comply with the provisions of these Rules either
wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as are prescribed
in the conditions.

B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period of work as can be done safely from ladders. When a
ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and hand-holds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1 (Y4 horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted,
braced and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level
or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described in 2
above.

Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent
fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails
in a rung, ladder shall in no case be less than 30 cm, for ladders up to and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of length.
Uniform step spacing shall not exceed 30 cm. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The Contractor shall provide all necessary fencing
and lights to protect public from accidents and shall be bound to bear expenses of defence of every suit
action or other proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precautions, and pay any damages and costs which may be awarded in any such suit, action
or proceeding to any such person or which may with the consent of the Contractor be paid to compromise
any claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 30
m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1 metre above
surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.
Cutting shall be from top to bottom. Under no circumstances shall undermining or undercutting be done.

Demolition: Before any demolition work is commenced and also during the process of the work:
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All roads and open areas adjacent to the work site shall either be closed or suitably protected:

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion,
or flooding. No floor, roof, or other part of a building shall be so overloaded with debris or materials
as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall be
available for use of persons employed on the site and maintained in a condition suitable for immediate use
and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned.

a.

Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be
provided with protective footwear and protective gloves.

Those engaged in handling any material which is injurious to the eye shall be provided with protective
goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that manhole covers are opened and manholes are ventilated atleast for an
hour before workers are allowed to get into them. Manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of painting with
products containing lead in any form. Whenever men above the age of 18 are employed on the work
of lead painting, the following precautions shall be taken:

No paint containing lead or lead products shall be used except in the form of paste or ready-made
paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray
or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to
enable working-painters to wash during on cessation of work.

When work is done near any place where there is risk of drowning, all necessary equipment shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger
and adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and supports shall conform to
the following:

a.

i. These shall be of good mechanical construction, sound material and adequate strength

and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
guality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall have the safe working
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load plainly marked there on, In case of a hoisting machine having a variable safe working load, each
safe working load and the conditions under which it is applicable shall be clearly indicated. No part
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

d. In case of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As
regards contractor's machine the Contractor shall notify safe working load of each machine to the
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards; hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats, working apparel such as
gloves, sleeves and boots, as may be necessary shall be provided. Workers shall not wear any rings,
watches carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the Safety Code shall
be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the Contractor shall be open to inspection by the Engineer-in-Charge or his representatives and
the Inspecting Officers as defined in the Contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i Name and address of the Contractor
b) Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father’'s/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’'s / Husband’s Name

iii Address
iv Age or Date of birth
v Identification mark

Particulars of next of kin (wife/lhusband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name

Full address of Dependents
(Specify Village, Dist., and State

SI.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
(o JRRPT ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11
N.B:-

For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment should be made
separately.
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FORM OF WAGE SLIP
(Regulation-9)

i Name of the Contractor

ii. Place

1. Name of the worker with

father’s / husband’s name.

2. Nature of employment.

3. Wage period.

4. Rate of Wages payable

5. Total attendance / Unit of work done.

6. Dates on which overtime worked

7. Overtime Wages.

8. Gross Wages payable.

9. Total deductions (indicating nature of deductions )

10. Net wages payable.

Contractor’s Signature / Employees’ Signature/

Thumb impression. Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No0.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages  amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
2 3 4 5 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL
(Regulation —9)

i. Name and address of the Contractor

i. No. & Date of the Contract Agreement /Work Order

iii. Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

v. Duration of the Contract

vi. Wage period
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ACEPTING OFFICER

57

CONTRACTOR



FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS

Regulation No 10 (vii)

SI.No Name Father's Sex Department Damage Whether  Date & Number Date on Remarks
Husband’s or loss worked amount of of Install-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 6 7 8 9 10 11
CONTRACTOR 58 ACEPTING OFFICER



TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR
LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18
years of age.

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,
comply with or cause to be complied with the following statutory provisions and rules and in regard
to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948.

Q) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus Act 1965.

and any other law or modifications to the above or to the Rules made thereunder from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information and getting a Code Number :

a) The Name of the Contractor.

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day.

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f)  Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever
they call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license from the authorities (The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The
license shall be amended and / or renewed wherever, there is an increase in the workmen employed
by him or in the event of contract being extended or renewed. The Contractor shall inform the license
number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and
/ or Occupier of the Factory and shall render all necessary assistance for the same.

WAGES

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as mentioned below
in addition to the payment of Minimum wages as stated above.

Normally the revision will be with effect from 15 April of every year. Tenderers are requested
to quote their offer after taking into account of the above factor also.

a) Unskilled Worker Rs. 3200 per month

b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month
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10.

11.

12.

13.

14.

15.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment
of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages and
additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your
reference.

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period
shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within three
days from the end of wage period in case the wage period is one week or a fortnight and in all other
cases before 10" day of the following month.

All Payment of wages shall be made on working days at the work site and during the working time
and on date notified in advance. In case the work is completed before the expiry of the wage period
final payment shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages
earned by him shall be paid before the expiry of the second working day from the day on which his
employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this
behalf. All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL with the
following certificate of the payment sheet “Certified that the amount shown in Column No........... has
been paid to the workmen concerned in my presence on ........... ati......l

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge
each month in Form ‘A’.

A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor
under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and at work site by
the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form :

a) Serial Number

b) Location

c) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

0) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

16.

The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Tamil Nadu Rules thereunder shall be maintained by each contractor.
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17.

18.

19.

20.

21.

22.

Register of persons employed by the Contractor.

Employment Card

Service Certificate

Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of
Fines, Register of Advances etc.,

PaooT

The Contractor shall display the abstract of the Contract Labour (Regulation Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition)
Act 1970 periodically to BHEL Management.

The Contractor shall without fail give up to date information in writing of the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming
to duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

23.

24.

25.

26.

27.

28.

29.

30.

31.

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on
anyone of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof.
This shall be intimated two days in advance before his workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the
provisions of Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at
his own cost and shall ensure that his workmen wear / use such devices or equipment provided to
them while doing the work and there should not be any relaxation on this.

The Contractor shall give four paid National Holidays to his workers, viz., 26" January, 15t May, 15th
August and 2" October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240
days or more in the Factory premises during a calendar year. This leave shall be allowed during the
subsequent calendar year at the rate of one day for every 20 days of work performed by the worker
during the previous calendar year. The worker whose services commences on a day other than the
first of January shall be entitled to leave with wages at the above rate (One day for every 20 days of
work) only if he had worked for a minimum of 2 /3 of the total number of days in the reminder of the
calendar year. This leave will be admissible only during the subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of
6.00 A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided

in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour
Rules 1975.
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NOTICE OF ACCIDENTS

32.

33.

Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to
fill injury report and submit the Engineer in charge immediately and ensure the compliances of ESI /
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a
register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from General Insurance Corporation of India before actually starting the work
of contract. The insurance coverage should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

34.

35.

36.

37.

38.

39.

40.

41.

42.

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance
Act and produce to BHEL such Registration Number / Enrolment Number before executing the
contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well
as employees’ contribution pursuance of the above scheme as fixed from time to time. The
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of
wages to be contributed by the Contractor. Contributions recovered from employee and contribution
made by the contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions
Act 1952 and accordingly produce to the BHEL Management the registration / enrolment number
before awarding of contract work. As per the existing provisions every worker shall be entitled and
required to become a member of the fund. The employee’s contribution payable at present is 12%
of wages which will be recovered by the contractor from the wages of his workmen and the contractor
should pay equal contribution. The contractor is also liable to pay any administrative charges in this
behalf that may be decided from time to time. It will be the responsibility of the contractor to ensure
such contribution payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter
may become due to the Contractor under this contract or under any other contract or from his security
deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the
balance thereof on demand. In case any recoveries are made under this clause from security
deposit, the contractor shall immediately thereafter pay such further sums as may be required to
replenish the shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same, BHEL will be entitled to recover the same from the contractor / sub-contractor.
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Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not
in any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form XIlI - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7 Form XVII - Register of wages

8) Form XIX - Wage slip
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING

EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > 0w DR

© o N o

16.
17.
18.
19.
20.

21.
22.

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are
corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work permit.
Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets
at appropriate level to safeguard the persons working at high level particularly nin trusses, girders,
roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given in the

code of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

VEHICLE

1. Vehicles carrying material should have proper registration documents and must be produced
on demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess heavy duty license and produce on demand by the
Security Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the
tank should be coated with insulating material also to avoid Static Electricity.

4, In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT’ at all places.

6. The vehicle should not be parked in road which could obstruct the vehicular traffic.

7. No person other than driver should be allowed to sit or stand on the prime mover or trailer.

8. The vehicle should pass only through the approved routes. Short cuts should be forbidden.

9. There must be a safe distance behind another moving truck.

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.

SHIPPING

1. Strong side supports should be provided on both sides of the trailer. The side supports should
be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials should be
good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped
together or dumped over the chassis.

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope
should not at all be used. There must be side packing such as gunny or rubber tyre between
the sharp edge of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier loads.

6. The wire rope should be in sound conditions i.e., there should not be links, knots or bristles
etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity must

be clearly marked on the trailer also.
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9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.
11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13.  While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.
GENERAL

The vehicles should not be moved directly inside the production building in case the materials are to
be unloaded there. But the vehicle should be parked outside the building and the driver should
ascertain the passage as well as the unloading points with the help of shop officials. This will avoid
the congestion of blocking of traffic in the gangway.
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BHEL-Trichy : Contractor Safety Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone

no. etc.
2. The contractors not to employ people whose age is below 18 years.

3. HR/Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made

available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to

day working.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.
3. For ongoing contracts the contractors has to identify the persons to be trained

within a period of 2 weeks.
4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

II1. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,

(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress

must be avoided. (A shirt over saree /chudithar is a must).
3. Normal shoes are acceptable for office area work only.

4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses
used by contract employees for uniformity and easy identification of the contract

workers.
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IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
available already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,

electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions
SI No | Works Instruction
1 Construction, erection & | The contract workers employed shall have sufficient

Commission of new and
modification of existing
civil structure

job knowledge shall follow the procedures and dress
code

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net etc.

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,
PG and acetylene plant remove all flammable materials. Get help from fire

\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc.
Remove all loose material
6 Excavation and Blasting,. Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

7 Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper

cellars, furnace ducts

breathing apparatus to be used. Only experienced
people shall be allowed to carry out the work at
cellars/confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in
factory premises.

11. Procedure given by user departments for spray painting, brush painting and
dip painting should be followed. Paint sludge removal, empty tin removals etc.
are to be periodically carried out and sent to disposal stores.
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BHEL-Trichy : Contractor Safety Guidelines

V, Equipments:

1. All the equipments used by the contractors are to be in good condition with
all safety provisions and to be checked and certified by the department
officials.

Electrical supply to be taken through the M&S department. Unauthorized

connections taken any will be viewed seriously.

3. Welding machines are to be used with proper earth connection. Cables
should be in good condition. Insulation to be checked regularly and
maintained.

4. Qualified electricians are only to be used for giving connections.

Good quality Electrical equipments and tools are to be used with valid

certificates. These certificates must be shown on demand.

For portable electrical equipments supply to be taken using plugs points.

Wires /cables extension box should be in good condition.

Proper earthing should be maintained.

Mobile Crane, Fork lift, Trailers; JCB etc. should be in good condition with

specified capacity and should not cause any untoward incident while in use.

10. Fitness Certificate issued by competent person approved by Govt
authorities, insurance and emission certificate etc. should be in possession
and should be shown on demand.

)

o
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VI _All contractors:
A. Gas Plant:

1. Contractors to use only trained persons for working in LPG installations with
separate identity and to furnish valid documents for working in LPG area.

2. If LPG is used, hazards, safe handling methods, etc., are to be clearly explained
to the employees and safety measures are to be taken.

3. People working in LPG line, furnace, and installation are to be aware of LPG
properties; hazards involved and should work with adequate precautions and

assistance. Hot work permit to be obtained any welding/cutting work in this
area. No spark or flame is allowed.

4. Awareness on PG Plant, Inflammable stores for contract employees should be

ascertained by the contractors. Contract employees authorized by safety are only
to be allowed. Others not allowed.

5. Adequate precautions must be taken by contractors for their employees
working in the PG area. (Gas generation, coal handling, poking operation,
booster area, ash handling, tar and phenol handling, pipe line work etc.)

CONTRACTOR 70 ACCEPTING OFFICER



BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

C- Painti{ig Contractors:
1. Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.
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BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor.

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver's cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes.

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.

CONTRACTOR 73 ACCEPTING OFFICER



BHEL-Trichy : Contractor Safety Guidelines

VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to

cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

N e e

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

Wo}king at height- Vertigo test

Mobile crane operator- Vision test, audiometric test

Vehicle drivers- Vision test, audiometric test

Shot blasting operations- Lung function test, audiometric test
Canteen employees- Dermatitis

Jack hammering- Lung function test, audiometric test
Sewage cleaning- Lung function test,

Electro-plating- Skin and respiratory tract

. Grinding - Lung function test, audiometric test

10 Spray painting - Skin and respiratory tract

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

Y000 5T ONGLE C3h

Welding - Welding Shield and goggles
Gas cutting - Aprons, Gas cutting goggles
Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical
11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.
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BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driying/operation of Crane/jumbo/Fork lift etc by unauthorized persons.

9. Unauthorized operation/driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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The contractor should engage Technical persons and Workmen with the following qualifications for works as
detailed below and the contractor shall carry out the Health Performance check at his cost for the workman

engaged in the work through a registered medical practitioner and produce the certificate on demand.

CHECK FOR HEALTH PERFORMANCE

Sl. Activity Hazard Exposure Check for Periodicity
No. Consequence
1 | Concrete Emission of Dust 1 Lung function | Once in a
Dismantling & Noise Year
2 | Concrete Mixing | Emission of Dust 1 Lung function | Once in a
& Noise Year
3 | Painting Emission of Dust 1 Lung & throat | Once in a
& fumes function Year
4 | Cutting & Emission of 3 Eyes & Lung | Onceina
Welding fumes and gas. function Year
Exposure to Live
wire
5 | Working on AC | Emission of Dust 3 Lung function | Once in a
sheets Year
6 | Sweeping of Emission of Dust 2 Lung function | Once in a
Roads Year
7 | Collection and Foul smell & 3 Lung function | Once in a
disposal of susceptibility to and Year
Sanitary waste | decease. skin irritation
8 | Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 | Cleaning of Exposure to 4 Suffocation Once ina
Manholes poisonous gas Year
10 | Cleaning of Emission of Dust 1 Suffocation & | Once in a
Overhead tank skin Year

irritation

NOTE: Exposure Consequence
1.Slightly harmful

2. Harmful

3.Very harmful

4. Extremely harmful
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES

NAME OF WORK:  Cutting, trimming and taking away of unwanted / fallen / dead trees
including branches within Township, BHEL, Trichy on Sale basis.

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are
only approximate. They are given as a guide for the purpose of tendering only and are
liable to variation and alteration of the Competent Authority. The work under each item
as executed shall be measured and priced at the corresponding rate quoted by the
contractor in the BILL OF QUANTITIES

Total amount of

. _ work / supplies (in _
SI.No. Description of work / supplied figures and words) ~ Period of contract

Rs. Ps.

Cutting, trimming and taking away
of unwanted / fallen / dead trees

1. including branches within 4.92 Lakhs 15 (Fifteen)
Townshlp, BHEL, Trichy on Sale MONTHS
basis.

BILL OF QUANTITIES

Sl. No. Appx. Qty. Description of TNBP Rate (Both in Amount
work No. Unit fig & Word) Rs
Ps.

AS PER SEPARATE SHEETS ATTACHED IN PRICE BID PAGE NO 10 TO 13.
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SCHEDULE ‘B’

1 The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard.
SI.No. DESCRIPTION PLACE OF ISSUE
NIL
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SCHEDULE ‘D’ -Drawing

NOTE : The Drawing should be signed by the Contractor as well as the officer entering
into contract.

SL.No. DRAWING NUMBER DESCRIPTION

NIL

SCHEDULE ‘F’

LEAD STATEMENT

Lead Particulars both for

SI. No. Name of Material Name of Source Township and Township

NIL

CONTRACTOR 79 ACCEPTING OFFICER



(To be used in conjunction with BHE Ltd., General Conditions of Contract )

AUTHORITY TO TENDER

Tender Notice No. CT: TN: 001/ 17 - 18 Office of the
DGM /CIVIL /PLANNING (F&T)
BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Tender Schedule No. CT: TS: 001/17 - 18

Lumpsum / Percentage rate /ltem rate tender for work required in Cutting, trimming and taking away
of unwanted /fallen /dead trees including branches within Township, BHEL, Trichy on Sale
basis.

Y L= ESTT 571, [P

are / is hereby authorized to tender for the above work. The Tender is to be delivered at the Office of the
DEPUTY GENERAL MANAGER / CIVIL / PLNG (F&T),53 Bldg Bharat Heavy Electricals Limited Unit,
Thiruverumbur, Tiruchirappalli — 620 014, up to 14.00 hrs. on 27.04.2017. addressed to the DGM / Civil /
Planning (F&T),53 Bldg, BHEL. Tiruverumbur, Tiruchirapalli — 620 014 superscribing the name of work as
mentioned above.

Any correspondence concerning this tender should be addressed as indicated above quoting the Tender
Notice, Schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST OR
ANY TENDER.

Issuing Officer with
Designation
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ContractAgreemMENTNO. ...t e
TENDER

To

The DGM /Civil/ Planning (F&T),
Bharat Heavy Electricals Limited
Unit : Tiruverumbur
TIRUCHIRAPPALLI — 620 014.

I / We hereby offer to carry out the work of Cutting, trimming and taking away of unwanted /
fallen / dead trees including branches within Township, BHEL, Trichy on Sale basis.

| / We hereby carefully perused the following documents connected with the above noted work and agree to
abide by the same.

1.Specifications (General & Particular )

2.Drawings

3.Schedule ‘A’B’,’D’,’E’

4.Schedule of Rates

5.BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders attached
hereto.

I / We forward herewith the sum of Rs.........ccooviiiiii as Earnest Money, which
shall be refunded should this tender be rejected. | / We further agree to deposit such sum which along
withthe sumof Rs.............ooiini, mentioned above shall make up 50% of the fully Security Deposit

for this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED General
Conditions of Contract.

I / We further agree to execute all the work referred to in the said documents upon the terms &
conditions contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities annexure

thereto and to carry out such deviations as may be ordered, vide conditions 6 of the BHEL Ltd., General
Conditions of Contract upto a maximum of 20% of the tendered amount of

I / We further agree to refer all disputes, as required by condition 62 of the General conditions of
Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E Ltd., in his
sole discretion whose decision shall be final and binding.

WITNESS Signature of the Contractor

Date :
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GENERAL SUMMARY

1. (a) Net Cost of works or building etc., from Schedule ‘A’ Rs.

2. Provisional s

RUPEES . .ot N e
Sl e N s in the capacity
Of e e NG has been duly
authorized by me to sign  the on behalf  of
(in block letters )

Date : SIGNATURE OF CONTRACTOR
Witness : Postal Address :
L Telephone No.

Address
2

Address
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......................................................................................... alterations have been made in the
Tender Document and as evidence that these alterations were made before the execution of contract

agreement, they have been initialed by the Contractor and the

............................................................ the said officer is hereby authorized to sign and initial on my
behalf the documents forming part of this contract (Number of alternation in figures and words to be given

here)

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit: Thiruverumbur,

Tiruchirappalli - 620 014. for a sum of RS

............................................................................... at the percentage rates as indicated in

Schedule ‘A’.

Signature ... Date. ..o

DESIgNALioN ... e
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Eicng.a BHARAT HEAVY ELECTRICALS LIMITED,
-~ UNIT: TIRUCHIRAPALLI - 620 014
ﬁ”” CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)
& NORMS FOR QUALIFICATION

NORMS FOR QUALIFICATION for the work of Cutting, trimming and taking away of unwanted
/ fallen / dead trees including branches within BHEL, Trichy Complex on Sale basis.

Tender Notice No. CT: TN: 001/ 17 — 18 ; Tender Schedule No. CT: TS: 001/17 - 18

Tender Value Rs.
SI. No. Thrust Area in Lakhs
4.92
ELIGIBILITY:

1. PAN CARD

Experience of having successfully completed similar works during last 7
(Seven) years ending last day of month previous to the one in which
applications are invited should be either of the following

a. Three Similar completed works costing not less than the amount equal to
40% of the estimated cost.
(or)

b. Two Similar works costing not less than the amount equal to 50% of the
estimated cost.
(or)

c. One Similar work costing not less than the amount equal to 80% of the
estimated cost.

Similar work means Cutting, Trimming Trees and transporting the same
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP )

QUALIFICATION PROFORMA

1.  Name of applicant : Shri/ M/s
2. Nationality : Indian othe
3.  Address
4.  Telephone No.
Fax No. : E-mail :
5. Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company
6. In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital
7. Enclose a chart showing Company Organisation indicating various factories /
workshops / sites / divisions etc., with levels and names of key personnel and
clearly depicting the reporting and functional relationships. Also give brief write-up
on the functions and responsibilities of each entity.
8. Details of Owner / Partners / Directors (Strike out whichever is not applicable)
Sl. Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.
To be furnished in
separate sheet -
9.  Value of property owned, Certificate to be produced from the Revenue Department.
10. Does the applicant maintain any office for preparing designs, drawings, bills, etc.
11. Does the applicant posses facility to set up
laboratory for Quality Control at site of work. If so
please furnish full details of organisation, equipments,
tools, etc.
12. Is the individual/sole proprietor/any partner/ directors of company:

(@)

No

[ 1] ]
L] N [ ]

Dismissed Government Servant Yes
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(b) Having business banned/suspended by any Yes government in the past

(c) Convicted by a court of law Yes No

(d) Retired Engineer / Official from Engineering Yes
Departments of Govt. of India within last two

No

years

[ ] [ ]
[ ] [ ]
(e) Director or partner of any other company / firm  Yes |:| No |:|
] [ ]

enlisted with CPWD or any other department

() Member of Parliament or any State Legislative  Yes
Assembly If answer to any of the above is

No

»Yes”, furnish details on a separate sheet
13. Name of person holding power of attorney. ..o
(Copy to beenclosed) .l

(a) Nationality Indian Other
(b) Liabilities

14. Name of Banker with full address ..o
(Note: Banker"s report in original preferably

In Sealed cover, glVIng the flnanCIal ...................................................... CapaCIty to handle Works of the
required magnitude should be enclosed)
15. Place of business

16. Date of commencement of business

17. Details of Income Tax paid during last three years. 1. 2015-16

2. 2014-15
3. 2013-14
18. State whether Income Tax Clearance Yes |:| No |:|
Certificate from the appropriate authority
in the prescribed form enclosed.
19. Contractor"s capital in the business. (in case of partnership, please
mention percentage of shares and amount)
20. Quantum of business done during last three financial years . 1. 2015-16
2. 2014-15
3. 2013-14
21. Value of fixed assets of the business in the last three years 1. 2015-16
2. 2014-15
3. 2013-14
22.  Guarantee limits (if any) enjoyed by the firm.
23.  Over-draft limits (if any) enjoyed by the firm.
24. State whether Audited report for Profit and Yes |:| No
Loss Account & Balance Sheet for last three years enclosed.

25. Details of Technically qualified staff :-
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SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialisation
26. Whether the details of T & P, Machinery, Yes I:l No |:|
Equipments and work shop as per
Annexure — | given.
27. Whether enlisted with any other Department  Yes I:l No |:|
(@) If yes, give details:
(i) Name of Department & address ..........ccoiiiiiiiiiiiiiii
(i)  Money limit .o
(i) Enlistment NO. & date ...
(iv) Valid upto

28. Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

29. Whether the applicant has registered his workmen under Employees" State Insurance Act.
If so, code number may be furnished. If applied, attested copy of application for registration
acknowledged by ESI Authorities.

30. Whether the applicant has registered his workmen under Employees" Provident Funds and
Miscellaneous Provisions Act ?. If so, the code number may be furnished. If applied,
attested copy of application for registration with acknowledged by PF Authorities.

31. Indicate Central / Local Sales Tax, Excise Duty 1. CST code Numbers and PAN. 2. LST

3. ED
4. PAN
32. Is any person working with the applicant as a Yes |:| No |:|
near relative of the Officer / Official of BHEL
€) If yes, give details
0] NamMe
(i) Staff NO. oo
(iii) Designation & Department ..o
(iv) UNit e
33. Details of similar works completed during the last seven years (To be submitted in separate sheet
as per Annexure-I11.)
34.  Certificates from clients in original as per proforma given in Annexure -1lI for all eligible works.
35.  Certificates:

0)
(i)
(iii)

I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions and

shall abide by them.
I/We certify that the information given above is true to the best of our knowledge. I/We also

understand that if any of the information is found wrong, I/We am/are liable to be debarred.
I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL under more

than one name.
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(iv)  (a) I certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer employed
on Engineering or Administrative duties in any Engineering Department of the Government of India
during the last two years. | also certify that | have neither such a person under my employment nor
shall | employ any such person within two years of his retirement except with the prior permission of
the Government. (For Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or as any
Gazetted Officer employed on Engineering or Administrative duties in last two years. We
also certify that we have neither under our employment any such person nor shall we employ
any person within two years of his retirement except with the prior permission of the
Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)

Name Signature Address
(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 2) The
terms that are not applicable may be scored out.
Details of documents attached:-

© 0 N o g s~ wDd PR

|
©
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DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS ENDING March-17

Sl

No.

Name of work &
Agreement No.

Date of
commence
ment

Date of completion

Stipulated

Actual

Reasons for delay
&
compensation
levied, if any

Work order
Value

Gross cost of completion

Including cost of
cement, steel
reinforcement &
strl. steel

Excluding cost of
cement, steel
reinforcement &
strl. steel

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - IlI

CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF

CONTRACTORS

Name & Address of the Client

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

© © N o g M w N PRF

Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11. (i) Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(i)  Amount of work paid on reduced rate
basis, if any

12. (i) Did the contractor go for arbitration ?
(i) If yes, amount of claim :
(iiiy Amount received :

13. Comments on the capabilities of the contractor
€) Technical Proficiency
Outstanding/V.Good/Good/Poor
(b) Financial Soundness

Outstanding/V.Good/Good/Poor

(©) Mobilisation of adequate T & P : Outstanding/V.Good/Good/Poor

(d) Mobilisation of manpower
Outstanding/V.Good/Good/Poor
(e) General behaviour

Outstanding/V.Good/Good/Poor .
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To
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

CURRENT A/C / OD | CASH

08 | TYPE OF ACCOUNT CREDIT

09 | BENEFICIERY"S NAME

10

IFSC CODE OF THE BRANCH

11 EMAIL ID

12

TELEPHONE/MOBILE NO.

CERTIFICATE

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit to
my / our above mentioned Bank Account. |/ We also agree that payments made to the above
mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals Limited. |/
We also agree to bear the applicable Bank Charges for the above mode of transfer. A copy of
the cheque leaf/cancelled cheque leaf of the above account is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of

(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and
Name Seal

With Membership No.
(Telephone / Mobile No.

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.Signature of
the BHEL Executive with Name Seal (Operating the Contract/Services)
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