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Sl. No. Documents No. of Copies/ 

Sets 

Submission 

Schedule/ 

Remarks 

1.0  Before Award of Contract (i.e. At the time 
of submitting technical offer) along with 

offer for technical scrutiny 

 

1 Sets/ Copies 
each 

 

At the time of 
technical bid 

submission. 

 

 1.1 Check List as per Annexure-11 for 

submission of document Duly filled by 

vendor. 

 

  

 1.2 Technical Deviations if any from 

specification, together with the 
justification as per format (Annexure-7, 

Schedule of Technical Deviations). 

 

  

 1.3 Confirmation of Scope of supply as per 

Annexure-3. 

 

  

 1.4 Unpriced Schedule as per Annexure-4 

(without price indication and clearly 

indication as Quoted/Not quoted).  

 

  

 1.5 Schedule of Guaranteed & Technical 
Particulars as per Annexure-2.  

 

  

 1.6 Copy of Complete Type tests reports as per 

Clause no. 6.0 of Specification OR 12701. 

 

  

 1.7 Reference List of Projects executed for 

similar ratings of DG sets 

 

  

 1.8 Confirmation for suitability of equipment 

(under scope of supply) for trouble free 

operation and satisfactory working under 
climatic conditions indicated in doc. no. 

OR12702 (General Technical 

Specification). 

 

  

 1.9 Works test schedule (Includes list of 

Routine Tests, acceptance tests, type tests 

and site & performance tests etc.) 

 

  

 1.10 Acceptance of clause no. 6.0, Tests & 

Inspection (Yes/No) 

  

 1.11 Detailed Catalogues of major components 

(e.g. Diesel Engine, Alternator/Generator, 
AVR, Engine Controller, ACB, MCCB, 

Contactors, Thermal O/L Relays, Aux. 
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Contactor relay, Protective Relays, CT & 

PT, Meters, Aux. Transformers, MCBs, 

PCBs, Transducers, Instruments, 

Gauges/Meters, Sensors  etc.)  

 

 1.12 Confirmation for supply of Mandatory 

Spares as per Annexure-5 and Tools & 
Instruments as per Annexure-6. 

 

  

 1.13 Functional write up & Design Philosophy 

for DG System, Governor & Control  

 

  

 1.14 Technical literature and data pertaining to 

Engines, Alternators & Control 

 

  

 1.15 Comprehensive List of drawings/ 

documents to be submitted after award. 

 

  

 1.16 DG Room Layout Drawing showing 

Outline dimensional & General 
Arrangement drawings of DG Set and 

associated equipment e.g. panels, 

Instruments, Intake & Exhaust System, 

piping, tanks, trenches, cut-outs, 

chimneys etc. and other windows, doors, 

opening etc. 

 

  

 1.17 Foundation drawings for DG Set & Main 
fuel oil tank 

 

  

 1.18 Design Calculation for selecting the engine 

capacity based on the site of installation 

and also after deration factors deleting the 

auxiliary power consumption e.g. radiator 

fan, cooling fan, battery charger, etc. 

 

  

 1.19 Design Calculation for capacity of the 
Main Fuel Oil tank & Daily Fuel Tank as 

per requirement. 

 

  

 1.20 Automatic mode starting/stopping logics 

of AMF 
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2.0  After Award of Contract 

 

12 Sets of each 

 

Within two 

weeks from the 

date of award of 

contract. 

 

 2.1 For Approval 

 

  

 2.1.1 Final Schedule of Technical Particulars as 

per Annexure-2 duly filled in all respects 
and agreed during tender stage. 

 

  

 2.1.2 QA Plans (Separately for Diesel Engine, 

Alternator/Generator, Diesel Engine Set, 

Control Panel, Storage Tank, Fuel 

Handling System etc.) for shop and site 

separately (Duly filled covering all the tests 

as specified in clause no. 6.0 of Technical 

Specification   OR 12701. 

  

 2.1.3 DG Room Layout Drawing, Outline 
dimensions and assembly drawing (of   

Diesel Engine,  Alternator/Generator, 

Diesel Engine Set, Control Panel, Bulk 

Storage Fuel Tank, Fuel Handling System, 

Piping Arrangement etc.  with Complete 
Bill of material.  

 

  

 2.1.4 Foundation arrangement drawing 

indicating complete civil guidelines 

information 

 

  

 2.1.5 Control Schematics & Wiring diagram with 

Termination Schedule for AMF Control & 

Synchronizing  Panels and other control 

panel. 

 

  

 2.1.6 Detailed Specification and drawings of 
Controller and Governing System 

 

  

 2.1.7 Instrumentation diagram, Sequence chart 

of control functions and List of settings 
  

 2.1.8 Detailed views/ sections of DG Set, Fuel 

handling, Intake & Exhaust System 

 

  

 2.1.9 Detailed specification & drawings (GA, 

Assembly etc.) of Acoustic Enclosures 

 

  

 2.1.10 Package/Consignment Data as per 

Annexure-8. 
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 2.2 For Reference 

 

12 Sets of each 

 

Within two 

weeks from the 

date of award of 

contract 

 

 2.2.1 Type tests reports 

 

  

 2.2.2 Technical specifications, GA, Instruction 

Manual & Wiring Diagram of all the type 
equipments/instruments used in the 

Boards/Cubicles/System 

 (Diesel Engine/Alternator/Engine 

Controller/AVR/ 

Instruments/Relays/Circuit Breakers/ 

MCCBs/Timers/Thyristors/ Control 
switches/CTs/PTs/Meters/PCBs, 

Contactors, level & pressure switches etc. 

Drawings of major 

accessories/components 

  

 2.3 Resubmission, if required 

 

12 Sets of each 

 

Within 10 days 

from date of 

comments 

excluding both 

ways postal time 

 

 2.4 Approved documents as listed at 2.1 12 Sets of each 

 

Within 10 days 

from date of 

comments 

excluding both 

ways postal time 

 

     

3.0  Test & Inspection Reports 
Final Inspection & Test  

Certificates/Reports (Including Type Tests, 

Routine Tests & Witness Tests), copy of 

calibration certificates of instruments used 

during testing and Packing Lists shall also 

be supplied before dispatch of equipment 
for getting dispatch clearance from 

customer. 

 

12 Sets of each Immediately  

After Inspection 

of equipment 

4.0  Manuals in Bound Volumes 

 
15 Sets of each Before despatch 

of Equipment 

 4.1 Erection/Installation, Termination & 

Testing Manuals 

 

  

 4.2 Instruction Manuals & Wiring Diagram of 

all the type equipment used in the 
System/Boards/Cubicles  (Diesel Engine, 

Alternator/Generator, AVR, Engine 
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Controller, Instruments/Relays/ Circuit 

Breakers/MCCBs/Timers/ 

Thyristors/Control switches/CTs/PTs/ 

Meters/PCBs, Contactors etc.) 

 

 4.3 Instructions, Operation, Troubleshooting 
& Maintenance Manuals 

 

  

 4.4 Manuals for Handling & Preservation and 

Storage 
  

     

5.0  Guarantee Certificates 

 
15 Sets of each Before despatch 

of Equipment 

     

6.0  Soft copy of "As Built Drawings" and all 
types of Manuals, test reports etc. (In DVD 

or CD). 

02 Sets of each Before despatch 

of Equipment 

 

 

Notes:- 

 

1. The vendor to strictly submit the documents as listed at Sl. no.-1 (documents required for 

technical evaluation during tender stage).  

 

2. Vendor to submit the detailed documents/drawings after placement of order at least as 

per Sl. No. 2.0. However vendor can be asked to submit the various drawings/documents 

as indicated in General Technical Specification for Customer's approval/reference if 

required by end customer during detailed design. Vendor to accept the same.  

 

3. The supplier may note that all re-submissions must incorporate all comments given in 

the prior submission by the Purchaser. Adequate justification for not incorporating the 

same must be submitted, failing which the submitted documents may be returned. 

 

4. All the drawings shall be worked out on computer using latest version of AUTOCAD on 

maximum A2 size, to scale.  All electrical drawings shall be made on A3 size. All 

documents shall be made in MS office. Offer/ all drawings and documentation shall be in 

English and units of measurement shall be Metric/SI. If required by BHEL for submission 

of soft copies of drawings/documents in editable format in between the review stage then 

the vendor shall be adhere to submit the same without any fail. 


