E-TENDER ENQUIRY NO.: PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

wenzoiee  Bharat Heavy Electricals Limited
- (A Govt. Of India Undertaking)

Power Sector, Eastern Region

BHEL Bhawan, Plot No. DJ-9/1, Sector- II,

Salt Lake City, Kolkata, WEST BENGAL, INDIA
Phone: 033-23398220, 23211690, FAX: 033-
23211960

Maharatna Company

NOTICE INVITING TENDER (NIT)

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-
QUALIFICATION CRITERIA AS MENTIONED) THROUGH E-PROCUREMENT PORTAL
https://bheleps.buyjunction.in ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON
BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER
DOCUMENT. ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE
BIDDER IS CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE
TENDER MAY PLEASE BE NOTED AND COMPLIED WITH.

Salient Features of NIT

SL ISSUE DESCRIPTION

NO

i E-TENDER PSER:PUR:KGT-5265:17 (ENQ:17:PP:0015:PUR:48) Date
NUMBER 02/06/2017.

ii Broad Scope of job | “DISMANTLING, OVERHAULING, ERECTION, COMMISSIONING
& PG TEST OF ESP, UNIT-5 & 6 (210 MW EACH) AT
KOLAGHAT TPS, WBPDCL, WEST BENGAL”.

iii ISSUE OF TENDER a) Online through e-procurement platform at
DOCUMENTS https://bheleps.buyjunction.in) 1.Applicable

b) in BHEL website (www.bhel.com, 2. Applicable
www.jantermanter.com & CPP Portal) : For
tender view purpose only

iv DUE DATE & TIME | Date: 12-06-2017, Time: 15-00 Hrs. Applicable
OF OFFER | (Offer to be submitted online only through e-
SUBMISSION procurement platform at https://bheleps.buyjunction.in)

v TECHNO- Date: 12-06-2017, Time: 16-00 Hrs. Applicable
COMMERCIAL BID | (online only through e-procurement platform at
OPENING OF | https://bheleps.buyjunction.in , participating bidders may
TENDER witness the same online only)

vi EMD AMOUNT INR 4,38,636.00 (Indian Rupees Four Lakh Thirty Eight | Applicable
Thousand Six Hundred Thirty Six only)

[To be submitted in the form and manner as mentioned below]

vii COST OF TENDER Not Applicable

viii LAST DATE FOR | Date: 07-06-2017 (UP TO 11:00 Hrs.)
SEEKING Applicable
CLARIFICATION

ix SCHEDULE OF Pre | If any, shall be intimated through Tender Change Notice | Not Applicable
Bid Discussion (TCN)
(PBD)

X INTEGRITY PACT & - Not Applicable
DETAILS OF
INDEPENDENT
EXTERNAL
MONITOR (IEM)
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Xi Latest updates Latest updates on the important dates, Amendments, | Shall be
Correspondences, Corrigenda, Clarifications, Changes, | intimated to
Errata, Modifications, Revisions, etc to Tender Specifications | bidder

will be hosted in BHEL webpage (www.bhel.com —Tender
Notifications —View Corrigendums &
www.jantermanter.com/ CPP_portal —Tender Notice & E-
PROCUREMENT PORTAL https://bheleps.buyjunction.in)
and not in the newspapers. Bidders to keep themselves
updated with all such information.

1. The offer shall be submitted as per the instructions of tender document. Only One set of
tender document (in original, downloaded from website) signed by authorised company
rep. of bidder and stamped on each page shall be submitted as detailed further, as given
below. Bidders to note specifically that all pages of tender document, including these NIT
pages etc. appearing in the website for this particular tender shall be submitted by them
(after signing/stamping on each page) as a part of their offer. Price shall not be
mentioned by them anywhere in the techno-commercial portion of offer. Price shall
be mentioned in the relevant price schedule only and to be submitted in e-
procurement portal/platform in the form and manner mentioned in tender. In case
of E-PROCUREMENT ASSISTANCE & TRAINING, BIDDERS MAY CONTACT M/s
Mjunction Services Limited (herein after called as MJUNCTION) HELPDESK PHONE
NO. 033-66011717 (BETWEEN 9:30 AM TILL 5:30 PM) & 9163348280/83/84/85/86,
8584008116, 8584008205, 8336925964 (FROM 5:30 PM TO 8:30 PM) or for any
difficulty in downloading the tender from internet website, they should contact this
office (Asst. Engineer, Purchase or AGM, Purchase Phone no. 033-23398223/8220).
No alteration/changes by bidders is permitted in the tender/NIT appeared in the
website.

2. Successful bidder shall have to submit additional set of tender/sign on tender document
provided by BHEL, if so decided by BHEL.

3. Earnest Money Deposit (EMD) of INR 4,38,636.00 (Indian Rupees Four Lakh Thirty
Eight Thousand Six Hundred Thirty Six only) in the form & manner prescribed in tender,
shall be submitted by bidder as mentioned below, failing which the bidder’s offer is liable for
rejection.

SCAN COPY OF DOCUMENTS IN SUPPORT OF SUBMISSION OF EMD TO BE
UPLOADED ALONG WITH TECHNO-COMMERCIAL OFFER IN MJUNCTION E-
PROCUREMENT PORTAL/PLATFORM. IN CASE OF EMD SUBMISSION THROUGH
BANKER’S CHEQUE/PAY ORDER/DEMAND DRAFT, SAME TO BE SUBMITTED IN
SEALED ENVELOPE (SUPERSCRIBING TENDER REFERENCE) TO HEAD-
PURCHASE/ASST. ENGINEER/PURCHASE, BHEL BHAWAN, DJ-9/1, SECTOR-2,
KARUNAMOYEE, SALT LAKE CITY, KOLKATA-700091, WEST BENGAL PRIOR TO
LATEST DUE DATE OF SUBMISSION OF OFFER.

One time EMD of Rs. 5,00,000/- (Rupees Five Lakh only) for BHEL-PSER, SAS jobs will
also be valid for all such PSER-SAS jobs. Parties/bidders who have submitted/submits
One Time EMD (OEMD) in this Power Sector Region (i.e. BHEL-PSER) for Service After
Sales (SAS) a sum of amount Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from
payment of E.M.D. on each such tender in that unit on case to case basis. (evidence of
deposit must be submitted in scanned copy and to be uploaded along with techno-
commercial offer in Mjunction portal/platform) will be exempted from submission of EMD
with this tender. The followings may be noted:

In case the bidder deposits separate EMD as mentioned above, there will be no change
a) In existing clauses of this tender.
b) In case of bidders having one time EMD; one time EMD can not be used for SD
purpose.
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c) Security deposit shall be submitted as per provision of tender. Security deposit

shall cover the entire duration of work plus the performance guarantee period
plus three months notice period prior to release of the same.

d) The EMD shall be enclosed with the Techno-Commercial Bid in the form and

manner as mentioned above.

4, This is an E-tender floated online through our E-Procurement Site
https://bheleps.buyjunction.in. The bidder should respond by submitting their offer

online only in our e-Procurement platform at https://bheleps.buyjunction.in. Offers
are invited in two-parts only. No Hard copy bid or bids through email/ fax shall be
accepted. Bids are invited in two parts & shall be submitted as described below:

OFFER DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING
DESCRIPTION

1.Scanned copy of Covering letter of offer (To be attached in Attachment
TECHNICAL section)
OFFER 2. Scanned copy of Entire tender documents signed & stamped in each

page by authorized representative of the bidder except price bid (To be
attached in Attachment section).

3. Scanned copy of Techno-Commercial Offer (To be attached in
Attachment section)

4. Duly filled all annexures except price & unpriced format (To be attached
in Attachment section).

5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid
MOM. (To be attached in Attachment section)

6. Copy of Tender change notice (TCN), if applicable (To be attached in
Attachment section)

7. All supporting documents/ Annexures etc. as applicable (To be attached
in Attachment section).

8. No deviation certificate in bidder’s letterhead as per format given in
Tender (To be attached in Attachment section).

PRE- 9. Pre-qualifying documents with all credentials as per tender. (To be
QUALIFICATION | attached in PQ Attachment section)

PART

UNPRICED 10. Price schedule —Unpriced but mentioning only quoted / unquoted
PRICE BID against each item as per tender. (To be attached in Unpriced bid

Attachment section)

PRICE BID

11. Duly filled in Price Schedule as per tender. (To be attached in price bid
Attachment section)

Any other document uploaded in the price bid, apart from tendered Price
schedule, shall not be taken into cognizance for evaluation of offer.

SPECIAL NOTE:

A)

B)

5.0

Offer & documents submitted with the offer shall be signed and stamped in each
page by authorised representative of the bidder. No overwriting/correction in tender
documents by bidders shall be allowed. However, if correction is unavoidable, the
same may be signed by authorized signatory.

All documents / Annexures submitted with the offer shall be properly annexed and
placed in respective places of the offer as per enclosure list mentioned in the covering
letter. BHEL shall not be responsible for any missing documents.

No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall normally be
considered by BHEL. Bidders are requested to positively comply with the same. Offers
with deviation are liable for rejection.
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6.0

7.0

8.0

9.0

BHEL reserves the right to accept or reject any or all offer without assigning any
reasons thereof. BHEL also reserve the right to cancel the tender wholly or partly
without assigning any reason thereof. BHEL also reserve the right to split/part award
the job. Also, BHEL shall not entertain any correspondence from bidders in this matter
(except for the refund of EMD)

Since the job shall be executed at site, the bidders must visit site/ work area and study
the job content, facilities available, availability of materials, prevailing site conditions
including Law and Order situation, applicable Wage structure, Wage rules, present
condition of machines etc. before quoting for this tender. They may also consult this
office before submitting their offers, for any clarifications regarding scope of work,
facilities available at sites or on terms and conditions. No additional claim shall be
entertained by BHEL in future, on account of non-acquaintance of site/machine
conditions at the time of bidding.

For any clarification on the tender document, you may seek the same in writing or
through e-procurement portal/platform as per specified format within the last date of
seeking clarification as per tender. BHEL shall not be responsible for receipt of queries
after due date of seeking clarification due to postal delay, and receipt of any query after
due date shall not be entertained.

BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL. Outcome of PBD (if any)
shall also form part of tender.

10.0 In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to

11.0

12.0

13.0

14.0

be final and complete with reference to the tender documents (including Tender change
notes (TCNSs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested
to study the tender documents in detail and prepare their queries/clarifications
accordingly. All such queries / clarifications shall be cleared/replied by BHEL. Such
clarification letters, corrigendum and/or Tender change notes (TCNSs), if issued by BHEL,
shall form part of tender document.

In the event of any conflict between requirement of any clause of this specification/
documents /drawings /data sheets etc. or requirements of different codes/ standards
specified/ contradictions between any two clauses of tender document, the same to be
brought to the knowledge of BHEL by bidders in writing for clarification before due date
of seeking clarification, otherwise, more stringent requirement as may be interpreted by
BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other
clerical errors in the tender documents, noticed by you must be pointed out before
submission of offer, or else, BHEL'’S interpretation shall prevail & binding on you.

Unless specifically mentioned otherwise, bidder’'s quoted price shall deemed to be in
compliance with tender including PBD.

Tender document containing above mentioned volumes shall be signed & stamped in
all pages including this covering letter. Price bid shall be furnished in the specified
format enclosed with the tender. Any additional copy, if required, may be taken by
photocopying from the tender document given in the web.

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this
Tender in order to be qualified. The Price Bids of only those bidders will be
opened, who will qualify for the subject job on the basis of pre-qualification
evaluation & Techno-Commercial bids etc. BHEL reserves the right to reject the
bidders with unsatisfactory past performance in the execution of a contract.
BHEL'’s decision in this regard shall be final & binding.
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15.0 While BHEL reserve the right to open the price bid of the offers in camera, the date &
time to open the PRICE BID, tender opening shall be intimated to the bidders in case
BHEL decides it to be ‘Public opening’ and in such a case, one authorised
representative of the bidder shall be allowed to attend.

16.0 Validity of the offer shall be for Six months from the due date of offer submission
(including extension, if any) unless specified otherwise.

17.0 Firm prices are to be quoted in whole rupees, in the place meant for price or on
the price schedule enclosed as applicable for the full scope of work given in
tender. The rates quoted must be in figures and words as well (Prices quoted must be
workable too for the job  involved). Prices quoted by the bidders should be
inclusive of all taxes and duties leviable by any Statutory Authority for this job as
on the date of the tender opening (excluding Service Tax, Swachh Bharat Cess,
Krishi Kalyan Cess & BOCW Cess).

18.0 Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However,
Unit Rates shall also be furnished if applicable in the Price Schedule.

19.0 Overwriting or erasures should be avoided. If however, they exist they must be
invariably attested.

20.0 Bidders are required to submit their BEST price as per tender Price Schedule
format in e-procurement portal/platform in the form & manner as mentioned in
tender.

21.0 "BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available
on www.bhel.com) instead of opening the sealed envelope price bid, submitted
by the bidder. This will be decided after techno- commercial evaluation. Bidders
to give their acceptance with the offer for participation in RA. Non- acceptance to
participate in RA may result in non-consideration of their bids, in case BHEL
decides to go for RA.

22.0 Those bidders who have given their acceptance to participate in Reverse Auction
will have to necessarily submit 'Process compliance form' (to the designated
service provider) as well as 'Online sealed bid' in the Reverse Auction. Non-
submission of 'Process compliance form' or 'Online sealed bid' by the agreed
bidder(s) will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines for suspension of business dealings
with suppliers/ contractors (as available on www.bhel.com).

23.0 The bidders have to necessarily submit online sealed bid less than or equal to
their envelope sealed price bid already submitted to BHEL along with the offer.
The envelope sealed price bid of successful L1 bidder in RA, if conducted, shall
also be opened after RA and the order will be placed on lower of the two bids (RA
closing price & envelope sealed price) thus obtained. The bidder having
submitted this offer specifically agrees to this condition and undertakes to
execute the contract on thus awarded rates.

In case of enquiry through e-procurement portal/platform, the sealed electronic
price bid (e-bid) is to be treated as sealed envelope bid.

24.0 Ifitis found that L1 bidder has quoted higher in online seal bid in comparison to
envelope sealed bid for any item(s), the bidder will be issued a warning letter to
this effect. However, if the same bidder again defaults on this count in any
subsequent tender in the unit, it will be considered as fraud and will invite action
by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).
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25.0

26.0

27.0

28.0

29.0

30.0

31.0

32.0

33.0

Reverse Auction is the type of auction typically conducted to buy goods / items over
Internet in which the lowest price bidder wins. In case, the bidders are willing to know the
details about the methodology, they may please contact HEAD/PURCHASE OR ASST.
ENGINEER /PURCHASE, BHEL, KOLKATA.

However, if Reverse Auction process is not adopted or Reverse Auction is
unsuccessful as defined in the RA rules/procedures, or for whatsoever reason,
then the ‘PRICE BID’ and price impacts (if any), already submitted in e-procurement
portal/platform, submitted by the bidder shall be opened for deciding the
successful bidder, as per BHEL’s standard practice. BHEL’s decision in this regard
will be final and binding on bidder.

Bidders are requested to note that the accepted / agreed tender terms (technical,
commercial or on Reverse Auction) in their original offer can not be altered / withdrawn by
their own during the processing of tender.

The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud
Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice.

The offers of the bidders who are on the banned list as also the offer of the
bidders, who engages the services of the banned firms, shall be rejected. The list
of banned firms is available on BHEL web site www.bhel.com.

The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self certified and stamped/ digitally signed (as applicable) by
the authorized signatory, indexed and properly linked in the format for PQR. In
case BHEL requires any other documents/proofs, these shall be submitted
immediately.

The bidder may have to produce original document for verification if so decided by
BHEL.

Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to
take action against contractors who fail to perform or indulge in malpractices, by
suspending business dealings with them as detailed in Annexure-A.

"MSE suppliers can avail the intended benefits only if they submit along with the offer,
attested copies of either EM Il certificate having deemed validity (five years from the date
of issue of acknowledgement in EM Il) /Udyog Aadhar Memorandum(UAM) or valid NSIC
certificate or EM |l certificate along with attested copy of a CA certificate (Format
enclosed at Annexure -C where deemed validity of EM Il certificate of five years has
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for
determining the deemed validity will be the date of bid opening (Part 1 in case of two part
bid). Non submission of such documents will lead to consideration of their bid at par with
other bidders. No benefit shall be applicable for this enquiry if any deficiency in the above
required documents are not submitted before price bid opening. If the tender .is to be
submitted through e-procurement portal, then the above required documents are to be
uploaded on the portal. Documents should be notarized or attested by a Gazetted
officer."

Any Bidder falling under MSME category, shall furnish the following details & submit
documentary evidence/Govt. Certificate etc. in support of the same along with their techno-
commercial offer:-
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Type under MSME SC/ST owned Others
Micro
Small

Medium

Note: - If the bidder does not furnish the above, offer shall be processed construing that the
bidder is not falling under MSME category.

34.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender
Documents, the order of precedence shall be in the order below:--

i)  Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in
respect of the tender documents by BHEL

i) Notice Inviting Tender (NIT)

iii) Price Schedule — (Annexure-VII)

iv) Scope of work & other details - Annexure-l, Annexure-A, Annexure-BOCW, Annexure-

SAS-I, Annexure-Il, Annexure-lll, Annexure for HSE & OHSAS and Special note to bidders.

v) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS

vi) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB

All the bidders are requested to note that all the errata / technical clarifications / corrigendum /
extension etc. shall be published THROUGH E-PROCUREMENT PORTAL
https://bheleps.buyjunction.in and in website www.jantermanter.com , www.bhel.com &
http://eprocure.gov.in . As such, all the bidders are requested to be in continuous touch with
these websites.

for BHARAT HEAVY ELECTRICALS LTD.

DGM (PURCHASE)

Agency Contact details

Bharat Heavy Electricals Limited, POWER SECTOR - EASTERN REGION
Address 2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR, SALT LAKE CITY, KOLKATA - 700
091

BHEL, PSER,
Kolkata Phone no. | 033-23398223, 23398220, 23211690

FAX no. 033-23211960

E-mail ID biplab.pal@bhelpser.co.in , ssen@bhelpser.co.in

M/s Mjunction | For E-PROCUREMENT ASSISTANCE & TRAINING, MJUNCTION HELPDESK PHONE NO.
Services 033-66011717 (BETWEEN 9:30 AM TILL 5:30 PM) & 9163348280/83/84/85/86, 8584008116,
Limited 8584008205, 8336925964 (FROM 5:30 PM TO 8:30 PM)
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ANNEXURE - IV

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder’s letter head)

To,

Bharat Heavy Electricals Limited,
POWER SECTOR - EASTERN REGION
2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR
SALT LAKE CITY, KOLKATA - 700 091
FAX —033-2321-1960

Sub: NO DEVIATION CERTIFICATE FOR TENDER FOR “DISMANTLING, OVERHAULING,
ERECTION, COMMISSIONING & PG TEST OF ESP, UNIT-5 & 6 (210 MW EACH) AT
KOLAGHAT TPS, WBPDCL, WEST BENGAL”.

E-Tender No.: PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.
Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/modified the tender documents as appeared in the
website/newspapers and in case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other
references as enumerated in the above referred NIT and confirm our acceptance to reverse
auctioning process and we hereby convey our unqualified acceptance to all terms and
conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the contractor)
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ANNEXURE -V

PRE — QUALIFICATION CRITERIA

Job: “DISMANTLING, OVERHAULING, ERECTION, COMMISSIONING & PG TEST OF ESP,

UNIT-5 & 6 (210 MW EACH) AT KOLAGHAT TPS, WBPDCL, WEST BENGAL"”.

E-Tender No.: PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

SL
NO

CRITERIA

A

PRE-QUALIFICATION CRITERIA

1.0 (a)

(b)

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 65.79 LAKHS DURING
LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31-03-2016 AND SHOULD HAVE POSITIVE NET
WORTH AS ON LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(c).

BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS
ENDING ON 31-03-2016. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE
COMPANY FOR LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31-03-2016 NEED TO BE
SUBMITTED IN SUPPORT OF ABOVE.

IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN
SUBMITTED FOR ALL THREE YEARS INDICATED ABOVE THEN APPLICABLE FINANCIAL
AUDITED STATEMENTS SUBMITTED BY THE BIDDER AGAINST THE REQUISITE THREE YEARS
WILL BE AVERAGED FOR THREE YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN
INSTEAD OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO
BE CERTIFIED BY CHARTERED ACCOUNTANT.

2.0

BIDDER SHOULD HAVE EXECUTED SATISFACTORILY ‘ERECTION & COMMISSIONING” OR
‘OVERHAULING” OF ESP OF AN UNIT OF RATING 200 MW OR ABOVE IN ANY UTILITY/
INDUSTRIAL PROJECT IN LAST 7 (SEVEN) YEARS, ENDING ON LATEST DUE DATE OF
SUBMISSION OF OFFER.

RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER TOWARDS
SATISFACTORY EXECUTION OF THE JOB BY THE BIDDER SHALL BE SUBMITTED.

NOTE FOR SL NO 2.0 ABOVE

THE WORD EXECUTED MEANS: EXECUTED PORTION OF THE JOB SHALL AT LEAST COMPLY WITH
COMPLETION OF ERECTION & COMMISSIONING ‘OR" RESTORATION OF ESP EVEN IF THE CONTRACT
HAS NOT BEEN COMPLETED OR CLOSED.

BIDDER SHOULD HAVE VALID PAN.

30 RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED.

4.0 | NO CONSORTIUM/ JV BIDDING IS ALLOWED FOR THIS TENDER.

5.0 | CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER’S APPROVAL OF BIDDER.
AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE

Note | CONSIDERED FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE

TENDER.
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GENERAL INFORMATION:

VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS
OF CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.

CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN
WEBSITES.

INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).

i) DOWNLOAD OF TENDER DOCUMENT STARTS 02-06-2017

ii) TENDER DOWNLOAD CLOSES ON 12-06-2017 AT 15:00 HRS. IST

iii) LAST DATE OF SEEKING CLARIFICATIONS 07-06-2017 UP TO 11:00 HRS. IST
iv) | PRE-BID DISCUSSION (IF REQUIRED) ON N.A.

V) LAST DATE OF SUBMISSION OF OFFER 12-06-2017 UP TO 15:00 HRS. IST
vi) | DATE OF TECHNO-COMMERCIAL BID OPENING 12-06-2017 AT 16:00 HRS. IST

BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT
ASSIGNING ANY REASON THEREOF.

NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 07-06-
2017 (UP TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE)
SHALL BE ENTERTAINED BY BHEL.
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ENCLOSURES: --
i) SCOPE OF WORK, TAXES AND DUTIES & OTHER DETAILS: (ANNEXURE-I: 15 PAGES)

i) SPECIFIC CLAUSE WITH RESPECT TO BOCW ACT & CESS ACT: (ANNEXURE- BOCW: 02
PAGES)

iii) ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER: (ANNEXURE-SAS-
I: 02 PAGES)

iv) TENTATIVE LIST OF T & P AND CONSUMABLES (ANNEXURE-II: 02 PAGES)
v) INPUTS TO BE ARRANGED BY THE CONTRACTOR (ANNEXURE-I111: 01 PAGE)
vi) SAFETY CLAUSES: (ANNEXURE-A: 04 PAGES)

vii) ANNEXURE FOR HSE & OHSAS: 16 PAGES

viii) SPECIAL NOTE TO BIDDERS: 02 PAGES

ix) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (23
PAGES)

X) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES)

xi) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-IV)

xii) PRE-QUALIFICATION CRITERIA (ANNEXURE-V)

xiii) DECLARATION OF THE BIDDERS (ANNEXURE-VI)

xiv) PRICE SCHEDULE (ANNEXURE-VII)

xv) GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART - D)

xvi) FORMAT FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

XVii) FORMAT FOR PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

xviii) RTGS FORMAT (REAL TIME GROSS SETTLEMENT)

xix) SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS/CONTRACTORS - ANNEXURE-A

xx) FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD -
ANNEXURE-B

xxi) FORMAT FOR DECLARATION FOR RELATION IN BHEL
xxii) FORMAT FOR SEEKING CLARIFICATION
xxiii) FORMAT FOR DETAILS OF BIDDER

xxiv) RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR

ALL THE PAGES OF NIT SHALL BE DULY SIGNED & STAMPED BY THE BIDDER WHILE
SUBMITTING THE OFFER.

For & on behalf of
BHARAT HEAVY ELECTRICAL LIMITED

DGM (PURCHASE)
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PARTICULARS OF THE TENDER

A) E-TENDER NUMBER : PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48)
Date 02/06/2017.

B) WORK . “DISMANTLING, OVERHAULING, ERECTION,
COMMISSIONING & PG TEST OF ESP, UNIT-5 & 6
(210 MW EACH) AT KOLAGHAT TPS, WBPDCL,
WEST BENGAL”.

C) TENDER SUBMISSION DUE DATE : ON 12-06-2017 UP TO 15:00 HRS. IST
D) TECHNICAL BID OPENING DATE : ON 12-06-2017 AT 16:00 HRS. IST

E ) PRICE BID OPENING

F) VALIDITY OF OFFER : Six months from the due date of offer submission
(Including extension, if any)

G) MOBILIZATION TIME : As per Annexure-I

H) COMPLETION PERIOD : As per Annexure-I

I) TARGET COMPLETION DATE e

J) The vendors should furnish the following documents for our scrutiny along with papers for
pre-qualification for qualifying for price bid opening.

1) Credential / Experience certificates in line with Pre-Q & requirements in line with tender
specifications

2) PAN NO & Photo Copy of PAN CARD/Sales Tax Clearance certificate.

3) Photo Copy of PAN based Service Tax Registration Certificate/Proof of PAN based STC
No.

4) Latest Banker’s certificate for financial soundness.
5) Balance sheets & P&L Accounts for the preceding three years
6) Organizational chart

7) Relevant list of T&P held by the vendor earmarked for the tendered job

8) List of concurrent contracts held by the Contractor.
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Particulars of Tender (Continued)

Facilities to be provided to contractors as described below:-

All T&P required / recommended for the work against this tender shall have to be mobilized by
the contractor fully at their expense within the quoted price.

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer
can be made available to the contractor free of charges subject to availability at site.

Any consumables required / recommended for the work against this tender shall have to be
mobilized by the contractor fully at their expenses within the quoted price.

Regarding other facilities for the contractors the following table clarifies adequately. Vendors are
expected to quote considering these without any deviations from the provisions of “Notice

Inviting Tender”.

Deviated offers are liable for rejection of price bid opening

a) | Water Free of Charges
b) | Power Free of Charges
c) | Storage Space Free of Charges
d) | Covered Space Free of Charges
e) | Uncovered Space Free of Charges
f) | E.O.T. Crane Cannot be provided
g) | Operators for the above Cannot be provided
h) | Residential accommodation Cannot be provided
i) | Compressed air Free of Charges
J) | Work shop facilities Free of Charges
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) Moot e oy Cannot e provice
K) i) Operator for K (i) Cannot be provided

iii) Fuel charges for K (i) Cannot be provided
I) | Other material handling equipment Cannot be provided
m) | Trailor Cannot be provided
n) | Sleepers Cannot be provided
0) | Tarpulins Cannot be provided
p) | Scaffolding materials Cannot be provided

No advance is payable to the contractors for mobilizing the site. Any payment can be
made only against running bills as per payment terms.

For & on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

DGM (PURCHASE)
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ANNEXURE-VI

DECLARATION OF THE BIDDERS

Job: “DISMANTLING, OVERHAULING, ERECTION, COMMISSIONING & PG TEST OF ESP,
UNIT-5 & 6 (210 MW EACH) AT KOLAGHAT TPS, WBPDCL, WEST BENGAL"”.

0L I, oo, hereby certify that all the information and date
furnished by me with regard to this E-Tender No. PSER:PUR:KGT-S265:17
(ENQ:17:PP:0015:PUR:48) Date 02/06/2017 are true and complete to the best of
my knowledge.

02. | have gone through the tender specifications, scope of work, terms and conditions
mentioned in Annexure as well as General and Special conditions of contract and
various stipulations in detail and agree to abide by them and comply with the
requirements and intent of specifications.

03. | also certify that there have been no deviations from the tender requirements in the
bid submitted against this tender.

04. | further certify that 1 am duly authorized representative of the under mentioned
tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed.
Signature:
Name :
Date
Designation:

Seal:

Tenderers Name and address
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PART-D:
General Terms & Conditions of Reverse Auction

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” ie., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English
Reverse (No ties).

1.

10.

11.

12.

13.

14.

15.

16.

For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ‘online sealed bid’ in the Reverse Auction. Non-
submission of ‘online sealed bid’ by the bidder for any of the eligible items for which techno-
commercially qualified, will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines in vogue.

BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

Bidders have to fax the Process Compliance form (Annexure-lll of Business Rule Document of
Reverse Auction — shall be shared to bidders along with intimation of RA schedule) before
start of Reverse auction. Without this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will
help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties,
Freight charges, Insurance, Service Tax for Services and loading factors (for non-compliance to
BHEL standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the
price and keep it ready for keying in during the Auction.

Reverse auction will be conducted on scheduled date & time.
At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (as per Annexure-IV_of Business Rule
Document of Reverse Auction) as provided on case-to-case basis to Service provider within
two working days of Auction without fail.

In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL'’s standard practice.

Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service provider, using the Login IDs and passwords given to them by the service provider before
reverse auction event. Bidders should acquaint themselves of the ‘Business Rules of Reverse
Auction’, which will be communicated before the Reverse Auction.

If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online
sealed bid) may not be allowed to participate in further RA process.

In case H1 bidder happen to be MSE and was removed from further bidding but is within
L1 + 15% band, then this bid shall also be considered and to be processed in line with
‘Public Procurement Policy for Micro & Small Enterprises (MSEs) order, 2012’.
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ANNEXURE -I

Scope of work

Dismantling, Overhauling, Erection, Commissioning & PG test of ESP to bring down PM level of stack
emission within 150mg/Nms3of Unit #5 & 6 (210 MW each) at Kolaghat TPS, WBPDCL, WEST BENGAL.

JOB DURATION: 60 DAYS (from boiler shutdown to ESP box-up) for each unit

Mobilisation Time (Manpower and T&P except 125 TON or above hydraulic telescopic boom crane with log jib): Within
seven days from date of intimation by BHEL (unit wise).

Mobilisation Time (125 TON or above hydraulic telescopic boom crane with long jib): Within fifteen days from start of
work (unit wise).

N.B: 1) Tentative shutdown schedule of first unit (U-6) will in 1st July, 2017. After the completion of the job of first unit,
the shutdown of the other unit will be provided within three months.

2) Vendor may de-mobilse after completion of first unit job and shall re-mobilise again for second unit. No
additional charges shall be paid by BHEL to vendor for the de-mobililisation and re-mobilisation.

The scope under this specification is not exhaustive but indicative only. However, any activity covered
under the normal course of overhauling job shall be deemed to be within the scope. Time is the essence of
this contract. Hence contractor must mobilize site with adequate manpower for round the clock 12 hours
shifts work during the entire duration. Workmen will not be allowed to work more than 12hrs a day. Also
adequate T&P, Consumables and inspection/measuring and monitoring devices are to be mobilized at site
for two shift operations to avoid any hold up during execution of the work. Post overhauling of ESP of each
unit, under observation for 72hrs after charging of ESP’s filed as well as rapping mechanism and other
accessories at stable rated load and attending all works to rectify defects if any, is included within the
scope of work. Prior to mobilization of site list of work men shift wise with the concerned work area
supervisor shall be finalized in BHEL-PSER HQ.

In case any part of the job is not required to be carried out, a deduction will be effected as per percentage shown
against those items.

TYPE OF PRECIPITATOR: FAA-5x36-2x102125-2, Make: M/s. BHEL

Total (Unit-5&6) (100.00%)
Unit-5 Unit-6
0, 0,
EI(') Description of works (50.00%) | (50.00%)
(A) | MECHANICAL RELATED WORK (29.50%) | (29.50%)
a | ASH CLEANING & INSPECTION : 4.00% 4.00%

1) After cool down & take work permit, you will have to open the inspection doors &
check the hoppers ash level. Dry ash cleaning to be done from top plate
suspension beam of ESP including all support frames, walkway, Collecting &
Discharge Electrodes, hammer, rapping systems & its internals to bottom of all
ESP hoppers (40nos.) with taking proper care & arrangement of cover (tarpaulin)
for environment protection at working area i.e. no dust emission.

2) After removal of dry ash from ESP ground floor, start water washing at walkway,
suspension beam & frames, Collecting & Discharge Electrodes, hammer, rapping
systems and all hoppers (40nos.) for both pass.

3) Dry & wet cleaning water washing of all GD screens including funnels

4) Shaft, Support & Bush insulators cleaning.

5) Thorough inspection in both passes of ESP, GD screens, I/L & O/L funnels, all
inspection doors, all hoppers inspection doors (upper) and identify & prepares a
list of jobs that have to be done for O/H.

1


https://www.google.co.in/search?q=triple%2B%2C%2Btarpaulin&amp;spell=1&amp;sa=X&amp;ved=0ahUKEwiA7b-k_JbUAhWIM48KHUhMDiwQvwUIHigA&amp;biw=1280&amp;bih=849
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REMOVAL OF HOPPERS OR ROOF FOR CE(s) & DE(s) REPLACEMENT WORK : | 450% | 4.50%

1) Removal of Insulation, cladding from hoppers.

2) Cutting of hoppers or roof for facilitating CE & DE dismantling, replacement & re-
fitting work.

3) Replacement, re-fitting of hoppers or roofs then re-insulation & cladding jobs.

4) For CE(s) & DE(s) replacement if any cable re rutting is required, same is under
the scope of vendor

GAS DISTRIBUTION SCREENS & ESP FLOW DITRIBUTION AT AHP OIL : 3.50% 3.50%

1) Removal of damaged GD screens & replacement, re-fitting of new Gas distributor
assembly (30% of installed qty., 2 screen arrangement at inlet) screen 1 = 24nos.
& screen 2= 24nos. & supporting structure.

2) Replacement & repairing of Gas Screening plates for casing & hoppers.

3) Splitter & Guide Vanes in ESP funnels replacement, re-fitting.

4) Replacement of ESP Flow Distribution Assembly Guide vane/Guide plate for duct
between APH O/L & ESP I/L duct.

COLLECTING ELECTRODES & EMITTING/DISCHARGE ELECTRODES ITS | 4.00% 4.00%

ACESSORIES of ESP FIELDS :

1) Replacement, re-fitting, repairing & realignment of emitting (DE) system
suspensions & top, middle and bottom frames with fasteners.

2) Replacement, re-fitting, repairing & realignment of emitting electrodes (DE) and
removal of old damaged DE.

3) Replacement, re-fitting, repairing/patchwork & re-alignment of Collecting
Electrodes (CE) suspensions arrangement system with fasteners.

4) Replacement, re-fitting, repairing, re-alignment, gap adjustment, straightening &
tightened of Collecting Electrodes (CE) bundles with suspensions arrangement.

5) Discharge electrodes checking by pushing or pulling mechanism for both pass of
ESP & remove its if defective & incl. scraps remove

6) Replacement & rectification of damaged gas baffle plates & ESP O/L end plates &
removal of scraps.

7) Straightening & rectification of misaligned of collecting plate.

8) Any other work which is not mention here has to be carried out without any extra
cost for successfully completion of Replacement, re-fitting, repairing & realignment
of collection & emitting electrode and its system.

RAPPING MECHANISM CERM / DERM, HAMMER, SHOCK BARS & GEAR BOX : 3.50% 3.50%

1) Replacement, repairing, rectification, re-fitting, re-alignment & overhauling of
CERM shaft & drive system, hammers, bearings with inner arm & outer arm
including Suspension frames and its associate works and re-commissioning.

2) Replacement, repairing, rectification, re-fitting, re-alignment & overhauling of
DERM shaft & drive system, big wheel, small wheel, hammers, bearings with inner
arm & outer arm including Suspension frames and its associate works and re-
commissioning.

3) Servicing & rectification, replacement, overhauling of CERM gearbox, motor,
coupling clutch checking, replacement of oil and alignment & replacement of seal
and rectification of oil leakage and painting and re-commissioning.

4) Servicing & rectification, replacement & overhauling of DERM gearbox, Motor,
coupling clutch checking, replacement of oil and alignment & replacement of seal
and rectification of oil leakage and painting and re-commissioning.

5) Replacement & rectification of shock bars with pad/anvil, link rod, shock bar
guides, shaft sleeves for CE.

6) Any other work which is not mention here has to be carried out without any extra
cost for successfully completion of rapping mechanism CERM/DERM, Hammer,
shock bars & gear box work.
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f | INSULATORS & ROOF : 3.00% 3.00%
1 |1) Replacement, re-fitting & rectification of Shaft, support & Bushing insulators
assembly and disconnecting switches.
2) Outer roof replacement, refitting, repairing & rectification.
3) Insulator support panel replacement, refitting, repairing & rectification.
4) Roof panel assembly replacement, refitting, repairing & rectification.
5) Removallreplacement of damaged insulators.
6) Rain shed /canopy of ESP roof if required then dismantle the same and after
completion of other work re assembly the same.
g | FRAME STRUCTURE, INSPECTION DOORS, HOPPERS AND HOPPERS GAS 3.00% 3.00%
SCREEN PLATES :
1) Repairing, re-fitting, repairing & replacement of support frames, bracing etc.
2) Rectification, repairing of Leakage points at I/L & O/L of ESP funnels & O/L duct
expansion joint, side walls of ducts.
3) Repairing & Rectification of leakage of ESP hoppers, man inspection doors,
hoppers inspection doors (bottom).
4) Replacement & repairing of Gas Screening plates for casing & hoppers.
5) Replacement of sealing of all inspection doors.
h | INSULATION & CLADDING (Insulation material will be provided by customer) 4.00% 4.00%
1) Removal of Insulation, cladding.
2) Replacement, re-fitting, fixing & re-insulation and cladding .Bituminous paint is to
be used on alumina sheet and this paint is vendor scope.
(B) | ELECTRICAL RELATED WORK (9.00%) | (9.00%)
a_ | ESP TRANSFORMER SETS & ITS ASSOCIATE WORK : 6.00% | 6.00%
1) Replacement, re-fitting, lifting, shifting & commissioning of new 12nos. single
phase TR set with EC panel & controllers etc., rating 70KV(P), 800mA(Mean) at
front side fields per unit. Cable disconnection, re-connection with new TR sets &
associate jobs incl. testing & commissioning.
2) Replacement, re-fitting, retrofitting, lifting, shifting & commissioning of new 20nos.
Areca — Il ESP controllers per unit(ESP) including cabling & associate works &
commissioning.
3) Servicing, seal gasket replacement, leakage rectification, oil replacement by new,
oil filtration, oil sample test of 20 nos. TR sets (if required), sample for BDV test of
remaining 8nos. TR sets per unit & commissioning. Cleaning, washing, de-rusting
and Painting of above ESP TR sets painting and red-oxide (for primer) will have to
be supplied by the party. Paint quality should be LUXOL-3 of British paints.
Dummy Load test if required.
4) For testing & commissioning of the system required tools & tackles are under
vendor scope ,party must be equipped with minimum up to 5 KV Megger,
suitable oil filter machine, winding resistance measuring equipment , multi-meters,
LT cable termination equipment as required,2.5 & below lugs, PVC tape etc. as a
consumable ,tong tester ,leakage current tester etc.
b | HOPPER & INSULATOR HEATERS & THERMOSTAT SWITCH FOR ESP : 3.00% 3.00%
1) Replacement, re-fitting, reconnection & commissioning of 6nos. Gear Motor,
0.5HP, 1.1rpm per unit.
2) Replacement, re-fitting, reconnection & commissioning of heating elements of
Shaft insulator, support insulator with Thermostat switch for 12nos. fields per unit
and servicing, repairing of heating elements for remaining rear side 8nos. fields.
3) Replacement, re-fitting, reconnection & commissioning of 24nos. hoppers heating
elements with thermostats switches by new one for front side 12nos. fields incl.
cabling and servicing, repairing of heating elements for remaining rear side 8nos.
fields.
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(C) | GAS DISTRIBUTION TEST & AIR LOAD TEST (3.00%) | (3.00%)

1) Scaffolding etc. arrangement for GD test. Repeat again if GD tests result/ value
not satisfactory party has to be done necessary rectification till satisfactory result.

2) Air (clean air) load test by charging ESP fields TR sets with EC & commissioning
reading data.

3) Assistance provided for successfully carried out GD test & Air load test

4) Final box-up.

(D) | MATERIAL HANDLING (3.00%) | (3.00%)

1) Shifting, lifting, transportation inside plant & removal of scraps

2) Materials shifting, lifting & transportation from store to working area.

3) Allscraps, debris, ash have to removed & shifted to designated scrap yard.

4) For shifting /lifting/ transportation of plant material and scraps, debris, ash required
machineries are to be arranged by successful vendor.

(E) | PERFORMANCE GUARANTEE (PG) TEST : 3.00% 3.00%

Assistance during PG test and commissioning and further any modification / alteration
if required same has to be carried out free of cost to achieve ESP outlet dust

concentration (PM ) should be within 150mg/Nm3.
Note | PG test will be done after normal operation of the unit by BHEL

(F) | SUBMISSION OF O/H REPORT : (2.50%) | (2.50%)

Overhauling Work completion report (protocol) has to be submitted.

Note:-Vendor has to deploy one no.125MT or above hydraulic telescopic boom crane with long job (fuel,
operator, loading, unloading, assembly and dismantling of the crane is under vendor scope) within
fifteen days of start of work (unit wise) till the box-up of ESP of the particular unit failing which
Rs30,800/- per day shall be deducted from vendor bill.

GENERAL SCOPE OF WORK OF VENDOR:

1. Transportation of materials / spares from stores to work site and removal of ash / debris / scrap / materials from
work site to ash disposal area / scrap yard / stores engaging contractor's own vehicle.

2. Arrangement & laying of construction power cable and other accessories from input power source (powerhouse or

any other location as provided by customer) to work place.

Fabrication of site store near work site.

Fabrication/repair/machining of components / spares.

Fabrication of fixtures and illumination of work zone.

Removal and relaying of insulation wherever applicable.

All the components which are not going to be replaced are to be serviced/ overhauled including Inspection and

servicing of rapping mechanisms including drive gear boxes and replacement of damaged components also if

required.

Minor modification job as required

9. General illumination is available but for carrying out overhauling job any illumination is required is to be arranged by
vendor.

10. Manpower Assistance provided during commissioning activity of mechanical/Electrical & C&l job.

Noohkw

©
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BOM of erection items (Tentative)

Sl | Item Description uoM Unit-5 Unit-6
No.
Design Design Wtin Design | Design Wtin
Qty MT (approx.) Qty MT(approx.)
1 | Sub delivery
components of ESP
1.1 | Earthing cable(var01) EARTH. CABLE VAR-01 NO 56 4.480 56 4.480
PGMAT7X-X05
1.2 | Earthing cable (var02) EARTH. CABLE VAR-02 NO 42 5.040 42 5.040
PGMAT7X-X05
1.3 | Bearing PGMA 7X-X05 | BRG ASSY- NO 12 61.380 12 61.380
VERTICADRIVE
1.4 | Bearing Adaptor PGMA | BRG-1211K NO 12 3.000 12 3.000
7X- X05
1.5 | Bearing Assembly BRG ADAPTER SLEEVE NO 12 1.800 12 1.800
PGMA 7X- X05 1211
1.6 | Carbon Bush PGMA 7X- | CARBON BUSH NO 12 5.280 12 5.280
X05
1.7 | Discharge Rod PGMA DISCHARGE ROD NO 2 10.000 2 10.000
7X-X05
1.8 | Connecting Screw CONNECTING NO 15 3.600 15 3.600
(Var01) PGMA 7X-X05 | SCREW(VAR 01)
1.9 | Connecting Screw CONNECTING NO 15 3.600 15 3.600
(Var02) PGMA 7X-X05 | SCREWVAR-02
1.10 | Connecting Screw CONNECTING NO 15 15.000 15 15.000
(Var03) PGMA 7X-X05 | SCREWVAR-03
1.11 | Stretching Device STRETCHING DEVICFOR NO 2 1.660 2 1.660
PGMA 7X- X05 EE
1.12 | Warning Sign PGMA WARNING SIGN PL. NO 1 0.007 1 0.007
7X-X06
1.13 | Copper Tube 3/8" COPPER TUBE 3/8" MR 50 11.000 50 11.000
PGMA 7X- X06
TOTAL: 125.847 125.847
2 | Gas Distributor SCREEN SHEET NO 24 2436.211 24 2436.211
Assembly (30% of SCREEN SHEET NO 24 2709009 | 24 | 2709.009
installed qty, 2 Screen - e ANAT NO 483.068 2| 483068
arrangement at inlet ) 1
and Screen COVER PLATE NO 34 150.722 34 150.722
2=24 Nos. & Supporting [ | OCKING PLATE PL NO 3 98.118 3 98.118
Frames PGMA 7X-X08 12X35X10000
SUPPORT PL 6X25X490 NO 1680 974.400 1680 974.400
DEFLECTION PLATE NO 840 1486.800 840 1486.800
HINGE NO 3 5.280 3 5.280
LOCK NO 5 0.580 5 0.580
HOOK NO 0.150 5 0.150
FL 50X6 75 NO 46 8.280 46 8.280
SH 3.15X50X80 NO 15 1.485 15 1.485
ISMC 125 100 NO 3 3.840 3 3.840
A 100X100X10 100 NO 3 4.470 3 4.470
PL 6X65X80 NO 3 0.735 3 0.735
HEX SCREW  M16X35 NO 27 2.295 27 2.295
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GRA6
NUT HEX GR C4 M16 NO 27 0.891 27 0.891
PUNCHED WASHER Al6 NO 27 0.297 27 0.297
HEX SCREW _ M10X25 NO 840 21.840 840 | 21840
GR4.6
NUT HEX GR C4 M10 NO 840 10,080 840 | 10.080
SCREW SUSPENSION NO 162,000 2 162,000
SCREW SUSPENSION NO 214.072 1 214.072
ANGLE BAR A75X75X6 NO 122.400 3 122,400
6000
ANGLE BAR A 75X75%6 NO 2 112.272 2 112272
8280
SCREEN SHEET WITH NO 21 1980.002 | 21 | 1989.002
PACKING
BRACKET NO 20 35280 20 35.280
HINGE NO 2 3.520 2 3.520
LOCK NO 3 0.328 3 0.348
HOOK NO 3 0.090 3 0.090
ISA 50X50X6 200 NO 3 2.700 3 2.700
ISA 50X50X6 100 NO 10 2,500 10 4500
SH 3.15X100X1500 NO 8 20672 8 20672
HEX SCREW _ M16X35 NO 62 5.270 62 5.270
GR4.6
NUT HEX GR C4 M16 NO 62 2.026 62 2.046
TAPER WASHER CHN16 NO 62 2.204 62 2.204
TOTAL: 11567175 11567175
Gas Screening Plates | HOPPER DEF NO 80 2482320 | 80 | 2482.320
for PLATESH3.15X1065X118
Casing & Hopper (1set | 0
= HOPPER DEF NO 80 1058240 | 80 | 1058.240
100% of installed gty of | PLATESH3.15X455X1180
Lfield ) PGMATXXIL 2o E5ER DEF NO 20 1076720 | 40 | 1076.720
PLATESH3.15X1065X117
7
HOPPER DEF NO 20 509.320 20 | 509320
PLATESH3.15X455X1177
HOPPER DEF NO 20 1076720 | 40 | 1076.720
PLATESH3.15X1065X117
7
HOPPER DEF NO 20 509.320 20 | 500320
PLATESH3.15X455X1177
SUPPORT BEAM NO 80 3580600 | 80 | 3589.600
SUPPORT NO 32 382,272 32 | 382272
ISMC125X65-050
SUPPORT NO 48 1017744 | 48 | 1017.744
ISMC125X65-1690
SUPPORT NO 16 257328 16 | 257328
ISMC125X65-1290
DEFLECTION NO 160 | 2423680 | 160 | 2423.680
PLATESH3.15X260X2358
DEFLECTOR NO 200 884000 | 200 | 884.000

SH3.15X120X1490
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A 50X50X6-50 NO 312 70.200 312 70.200
LINK CHAIN  D6.3 MR 230 184.000 230 184.000
HEX SCREW  M10X20 NO 640 16.640 640 16.640
GR4.6
NUT HEX GR C4 M10 NO 640 7.680 640 7.680
TUBE33.7X3.25 MR 36 86.760 36 86.760
TOTAL: 15632.544 15632.544
Emitting System SUPPORTING NO 24 435.456 24 435.456
Suspension (1 set = FLANGE-FORGED
o ?f;gsgﬂal{efx‘_‘%gf SUPPORTING NO 24 | 1038480 | 24 | 1038480
BRACKET
SCREEN TUBE NO 24 84.096 24 84.096
CONTACT RING NO 24 12.792 24 12.792
LOCKING WASHER SH NO 24 3.576 24 3.576
1.6X95X150
ADJUSTING SCREW NO 72 34.704 72 34.704
WDAROPEGR 1SQ12 MR 24 28.800 24 28.800
MM-7500 L
COMP.NON ASBES. GAS. NO 24 8.856 24 8.856
3MMX350X450
HEXSCREW GRC4.6 NO 2 0.074 2 0.074
M12X25
NUT HEX GR C4 M12 NO 2 0.036 2 0.036
ALIGNMENT JIG NO 1 9.380 1 9.380
TOTAL: 245 1656.250 245 1656.250
Support Insulator - CON.SUPPORT NO 48 1920.000 48 1920.000
Conical INSULATOR 500MM
PGMA 7X-X14 TOTAL: 48 1920.000 48 1920.000
Emitting Electrode for EMITTING ELECTROH- NO 22142 6133.334 22142 | 6133.334
ESP SIZE 2XFAA- NOM 125 MTS 3T
5X36H-
9%102125-2 PGMA 7X- TOTAL: 22142 6133.334 | 22142 | 6133.334
X15
Emitting Electrode COMPLETE SHAFTFOR NO 12 1153.008 12 1153.008
Rapping (1 set=100% | EMIT.RAPPING
of installed gty of 1 field
) PGMA 7)2)3(/16 SHAFT-II  DIA50-3290 NO 24 1215.840 24 1215.840
SHAFT-Ill DIA 50-3350 NO 24 1238.016 24 1238.016
SLEEVE TUBE OD 70/ID NO 48 92.352 48 92.352
50
SET RING NO 48 16.512 48 16.512
INNER ARM NO 432 1148.688 432 1148.688
OUTER ARM 1 NO 432 2267.136 432 | 2267.136
(EMITTING)
PRL KEY RND END NO 24 1.368 24 1.368
14X9X63
BOLT HEX GR NO 432 80.352 432 80.352
A8.8M16X100
NUT HEX GR A8 M16 NO 432 14.688 432 14.688
PLAIN BEARING NO 240 844.800 240 844.800
SHIM 0.63X60X16 VAR 01 NO 288 10.368 288 10.368
SHIM 1.6X60X160 VAR 02 NO 288 25.920 288 25.920
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SHIM 2X60X160 VAR 03 NO 288 32544 | 288 | 32544

TOTAL: 8141.502 8141.502
Drive Arrangement for PIN WHEEL - | NO 24 752.304 24 752.304
Emitiing PIN WHEEL - NO 24 200152 | 24 | 202.152
fﬂftfr”(‘ without Geared g a eyET NO 2 23200 2 | 23200
L set = 100% installed | THRUST BEARING NO 1 9.480 2 9.480
qty of L field ) PGMA | PAD ROUND NO 1 57.804 12 57.804
IXX17 D125-56

SUPPORT __ MC125- NO 1 26.400 12 26.400

252

SUPPORT __ MCL125- NO P 26.400 2 26,400

252

SUPP FOR SLEEVE NO 48 88.128 48 88.128

BEARING(VAR-01)

SUPP FOR SLEEVE NO 48 83.128 48 88.128

BEARING(VAR-02)

BEARING NO 60 218220 | 60 | 218.220

SHAFT 1 ASSY. NO 1 329.340 12 | 329340

SHAFT I NO 1 362.460 12 | 362460

SHAFT I NO 1 361.284 12 | 361284

SLEEVE-VAR 01 NO 1 7.860 2 7.860

COVER NO 60 40200 60 | 40.200

SCREEN TUBE _ 400MM NO P 67.200 2 67.200

WEDGE NO 1 1680 12 1.680

PLEX25X122

HEX SCREW  GR A28 NO 120 6.000 120 | 6.000

M12X40

HEX SCREW  GRAS.8 NO 60 2460 60 2260

M12X30

NUT HEX GR C4 M12 NO 120 2.160 120 | 2160

SPRING WASHER SC 12 NO 60 0.240 60 0.240

TAPER WASHER CHN12 NO 120 2.400 120 | 2.400

PRL KEY RND END NO 24 1200 24 1.200

12X8X70

DRIVE NO 1 3565362 | 1 | 3565362

ARRANG.FOREMITT.RAP

PING.

BRG ASSY- NO 1 61.380 2 61.380

VERTICADRIVE

BRG-1211K NO P 3.000 B 3.000

BRG ADAPTER SLEEVE | NO 1 1.800 12 1.800

1211

SPACING WASHER SKF NO 24 0.168 24 0.168

FRB6/100P

TOTAL: 961 | 6328410 | 961 | 6328410
Suspension SUSPENSION NO 24 3802.111 24 3802.111
Arrangement for ARRANGEMENT(5F)
Sceot"fc““g Electrode (1 f\ggiﬁgsgﬁgmm NO 28 | 9135698 | 48 | 913569
L00% installed gty of 1 =5 e e e 1swB NO 1 901.932 12 | 901.932

fields) PGMA 7X-X19

150:5067
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MIDDLE BEAM  ISMB NO 12 918.084 12 918.084
150:5213
ISMB 200:2970 (CTS) NO 48 3449952 | 48 | 3449.952
LOCKING PLATE (X19) NO 288 67.968 288 67.968
ATTACHMENT FOR CE NO 864 1157.760 | 864 | 1157.760
SUSPN VAR 02
SUPPORT NO 9 198.624 9 198.624
SCRUSNUT HEX GRC NO 1728 | 217.728 | 1728 | 217.728
4.6 M16X40
SUPPORT ANGLE A NO 6 121.608 6 121.608
75X50X6 -3600
TOTAL: 3126 | 19971465 | 3126 | 19971.465
10 | Collecting Electrode ( COLL.ELECTRODE 125 NO 3726 326928.994 | 3726 | 326928.994
1.6 mm thick, 400 mm HNOM-400MM
vafﬁnvrfgh D-Shackie for - ie7inG BEAM NO 509.759 1 500.759
Bundle = 8 nos and Wire | DIA 19MM
Collecting Electrode 16MM
Bundle PGMA 7X-X20 | TOTAL: 3743 | 327470.753 | 3743 | 327470.753
ESP SIZE 2XFAA-
5X36H-
2X102125-2
11 | Frame of Emitting SUPPORTING BEAM NO 24 9461.778 24 | 9461.778
System Top (1set = FRAME PART TOP (6 NO 12 2557.957 12 | 2557.957
100% of installed gty for | TUBE ASSY)
1field) PGMA7X-X21  "FRAME PART TOP (7 NO 48 | 11333748 | 48 | 11333.748
TUBE ASSY)
LIFTING HOLDER ASSY- NO 24 433.176 24 | 433176
L1920
SHIELD FOR NO 168 1167.09 | 168 | 1167.096
400MMPITCH
ATTACHMENT IRON SH NO 336 10.080 336 10.080
3.15X25X55
SUSPENSION ROD NO 48 1313808 | 48 | 1313.808
ASSY.
PL5X20X60 NO 288 13536 288 13536
HEX SCREW GRC 4.6 NO 240 12.000 240 12.000
M12X40
HEX BOLT GR4.6 NO 144 31.392 144 31.392
M16X120
TAPER WASHER CHN12 NO 240 4.800 240 4.800
PUNCHED WASHER A16 NO 144 1.584 144 1.584
NUT HEX GR C4 M12 NO 240 4.320 240 4320
NUT HEX GR C4 M16 NO 144 4.752 144 4.752
PUNCHED WASHER A16 NO 240 2.640 240 2.640
NUT HEX GR C4 M16 NO 240 7.920 240 7.920
TOTAL: 26360.587 26360.587
12 | Frame of Emitting VERTICAL BEAM NO 72 8921.156 72 | 8921.156
fgggfmf'?mtorlr ((]I 1 Seft = [ VERTICAL BEAM NO 72 9350.467 72| 9350467
o ot nstaled gty for I A ME PART BOTT.(6 NO 36 8017921 | 36 | 8017.921

1 field ) PGMA

TUBE ASSY)
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7X-X22 FRAME PART BOTT.(8 NO 24 6888.946 24 6888.946
TUBE ASSY)
SUPPORTFOR PLAIN NO 72 141.984 72 141.984
BRG EE
SUPPORT FOR PLAIN NO 72 141.984 72 141.984
BRG EE
HEX SCREW  M16X45 NO 240 24.000 240 24.000
GR4.6
TOTAL: 588 33486457 | 588 | 33486.457
13 | Frame of Emitting HEX BOLT GR4.6 NO 432 94.176 432 94.176
system Middle ( 1 set = M16X120
100% of installed gty for | PUNCHED WASHER AL6 NO 1008 11.088 1008 11.088
1 field ) PGMA NUT HEX GR C4 M16 NO 1008 33.264 1008 33.264
X-X32 HEX SCREW  M16X45 NO 576 57.600 576 57.600
GR4.6
EMIT FRAME MIDDL6 NO 72 13527.793 72 | 13527.793
TUBE
EMIT FRAME MIDDL NO 48 11897.491 48 | 11897.491
8 TUBE
DIAGONAL STAY 600 L NO 144 161.568 144 161.568
VERTICAL STAY NO 1224 | 18597.456 | 1224 | 18597.456
TU42.9X4.051.3988
STAIR BEAMISAG5X65X6- NO 72 4170.816 72 4170.816
10000
LADDER NO 9% 2035.200 96 2035.200
LIFTING HANDLE DIA10- NO 24 3.216 24 3.216
VAR-01
ISA50X50X6-50 NO 48 10.800 48 10.800
TOTAL: 4752 | 50600.468 | 4752 | 50600.468
14 | Shock Bars (1 set= SHOCK BAR 300 MM NO 414 19200.684 | 414 | 19200.684
100% of installed gty for | PITCH
1field ) with HSFG bolt | SLEEVE 0D 31.8 NO 1656 99.360 1656 99.360
for CE and Collar for BOLT&NUT HEX GR C NO 828 246.744 828 246.744
HSFG bolt CE PGMA 4.6 M20X70
1X-X24 TOTAL: 2898 | 19546.788 | 2898 | 19546.788
15 | Collecting Electrode SHAFT END(790MM)300 NO 6 70.524 6 70.524
Rapping Mechanism (1 | PITCH
set=100% of installed | SHAFT DIA. 50; 5390 NO 12 997.368 12 997.368
qty for 1 fields ) PGMA  'SHAFT DIA 50: 5090 NO 6 470.928 6 470.928
X-X25 SHAFT DIA 50. 4085 NO 6 377.946 3 377.946
SLEEVE TUBE 0D 70/ID NO 24 46.176 24 46.176
50
SET RING NO 12 4.128 12 4.128
INNER ARM NO 414 1155.838 414 | 1155.888
OUTER ARM - 2 NO 414 2944.782 414 | 2944782
(COLLECTING)
BOLT HEX GR NO 414 77.004 414 77.004
A8.8M16X100
NUT HEX GR A8 M16 NO 414 14.076 414 14.076
BRACKET ASSY. NO 4 1247.860 4 1247.860
BRACKET Il NO 32 137.792 32 137.792
WALK WAY-I NO 4 368.608 4 368.608
WALK WAY-I] NO 4 387.852 4 387.852

10
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SHIM 0.63X60X16 VAR 01 NO 78 2.808 78 2.808
SHIM 1.6X60X160 VAR 02 NO 156 14.040 156 14.040
SHIM 2X60X160 VAR 03 NO 156 17.628 156 17.628
PLAIN BEARING NO 78 274.560 78 274560
SHOCK BAR GUIDE NO 72 636.624 72 636.624
FRONT SIDE
SHOCK BAR GUIDE NO 106 551.306 106 | 551.306
REAR SIDE
LINK ROD-I NO 66 148.236 66 148.236
LINK ROD-I NO 44 134.904 44 134.904
LINK ROD-I NO 44 113.256 44 113.256
LINK ROD-I NO 66 266.442 66 266.442
LOCKING PLATE (X25) NO 156 12.324 156 12.324
SLEEVE TUBE OD 31.8 NO 168 51576 168 51.576
ATTACHMENT NO 216 56.592 216 56.592
WALKWAY SUPPORT NO 6 87.288 6 87.288
BRACKET NO 4 7.240 4 7.240
ISA ANGLE NO 4 5.960 4 5.960
100X100X10:100
SUPPORT FOR NO 12 46.020 12 46.020
BRACKET ASSY
PL 10X40X100 NO 8 2512 8 2512
ISMC 125:150 NO 8 15.720 8 15.720
NUT HEX GR C4 M20 NO 108 7.020 108 7.020
PL 5X40X80 NO 48 6.048 48 6.048
BRACKET ASSY NO 4 1164.700 4 1164.700
BRACKET ASSY NO 4 1216520 4 1216520
TOTAL: 3378 | 13140256 | 3378 | 13140.256
16 | Electrical Components
(100% of Installed Qty
for 12 fields)
16.1 | Bushing Insulator Assy | BUSHING NO 12 612.000 12 612.000
INSULATOR ASSY.
TOTAL: 12 612.000 12 612.000
16.2 | Shaft Insulator SHAFT INSULATOR NO 12 252.000 12 252.000
Assembly ASSEMBLY
TOTAL: 12 252.000 12 252.000
16.3 | Disconnecting Switch | DISCON. SWITCH VAR 04 NO 12 2160.000 12 | 2160.000
Var. 05 TOTAL: 12 2160.000 12 2160.000
17 | Gearmotor 05 HP, 1.1 | 0.5HPL.IRPM NO 6 960.000 6 960.000
RPM (common for two GEARMOTOR(LHPL)
%ﬁsec“on) PGMATX- FoiL 05mP LT 36 34.200 36 34.200
1.1RPMMOTOR 6LT
(LHPL)
10%OIL 0.5HP 1.LRPM LT 4 3.420 4 3.420
0.06LT(LHPL)
TOTAL: 46 997.620 46 997.620
18 | Outer Roof (1set=50 | OUTER ROOF PANEL | NO 1 674.830 1 674.830
% qty for replacementin - "GUTER ROOF PANEL II NO 1 655.565 1 655.565
ii;'e'ds) PGMATX- " "GUTER ROOF PANEL Il NO 1 634.982 1 634.982
OUTER ROOF PANEL IV NO 1 672.565 1 672.565

11
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OUTER ROOF PANEL V NO 3 2612979 | 3 | 2612979
OUTER ROOF PANEL VI NO 3 2632.728 | 3 | 2632728
OUTER ROOF PANELVI NO 3 2514072 | 3 | 2514072
OUTER ROOF PANEL VI | NO 3 2612979 | 3 | 2612979
OUTER ROOF PANEL IX NO 1 679.877 1 | 679877
OUTER ROOF PANEL X NO 1 668.977 1 | 668977
OUTER ROOF PANEL XI NO 1 645143 1 | 645143
OUTER ROOF PANEL X NO 1 678.367 1 | 678367
OUTER ROOF PANELXIl | NO 2 1596220 | 2 | 1596.220
OUTER ROOF PANELXIV | NO 2 1565984 | 2 | 1565.984
OUTER ROOF PANELXV | NO 2 150805 | 2 | 1508.056
OUTER ROOF PANELXVI | NO 2 1593200 | 2 | 1593.200
SUPPORT NO 12 20.280 12 | 20280
SUPPORT NO 60 99.360 60 | 99.360
SUPPORT NO 14 23.156 14 | 23.156
FL. 50X6-25 NO 24 1440 24 1440
LUG ISA0X50X6- NO 24 3.384 24 3.384
40
HEX BOLT GR4.6 M12X40 | NO 90 4.500 90 4500
NUT HEX GR C4 M12 NO %0 1620 %0 1620
PUNCHED WASHER A12 NO %0 0.540 %0 0.540
HATCH OUTER ROOF NO 7 457058 7| 457.058
LONGITUDIONAL SH NO 24 320712 | 24 | 320712
2X350X2500
TOTAL: 463 | 22887574 | 463 | 22887.574
19 | Insulator Support Panel | INSULATION HOUSING NO 6 151.500 6 151.500
(1 set (WITH HT CONN
- 0
50 % aty for INSU HOUSING NO 18 | 1626516 | 18 | 1626516
replacement in
12 fields ) PGMA 7x- |- WITHOUT HT CONN)
it STIFFNER FRAME NO 5 225620 5 | 225620
STIFFNER FRAME NO 3 167.400 3| 167400
STIFFENER FRAME NO 7 560.560 7 | 560560
SUPPORT NO 48 100608 | 48 | 100.608
PL8X340X100
INSU SUPPORTING NO 1 334568 1 | 334568
PANEL |
INSU SUPPORTING NO 1 304.480 1 | 304480
PANEL Il
INSU SUPPORTING NO 1 293438 1 | 293438
PANEL Il
INSU SUPPORTING NO 1 336.900 1 | 33900
PANEL IV
INSU SUPPORTING NO 2 836.872 2 | 886872
PANEL V
INSU SUPPORTING NO 1 417.088 1 | 417.088
PANEL VI
INSU SUPPORTING NO 1 417.088 1 | 417.088
PANEL VI
INSU SUPPORTING NO 2 1123586 | 2 | 1123586
PANEL VIl
INSU SUPPORTING NO 2 1045242 | 2 | 1045.242
PANEL IX

12
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INSU SUPPORTING NO 2 1048.014 2 1048.014
PANEL X
INSU SUPPORTING NO 2 1123.586 2 1123.586
PANEL XI
TOTAL: 103 | 10163.066 | 103 | 10163.066

20 | Roof Panel Assembly (1 | ROOF PANEL | NO 6 4733.796 6 4733.796
set = ROOF PANEL Il NO 6 4834.170 6 4834.170
50 % qty for
replacementin 12 fields | P-0X470X1175 NO 3 65.028 3 65.028
) PGMA 7X-X47 PL.6X470X1640 NO 2 54.459 2 54.459

PL.6X470X2740 NO 6 363.930 6 363.930
PL.6X470X2040 NO 4 180.640 4 180.640
PL.6X44X1500 NO 65 202.085 65 202.085
TOTAL: 10434.108 10434.108

21 | Splitter & Guide Vanes | VERTICAL  SPLITTER NO 4 1071.622 4 1071.622
In ESP Funel (1set= " |VERTICAL _ SPLITTER NO 8 2229.148 8 | 2229.148
100%of VERTICAL _ SPLITTER NO 8 2464.468 8 | 2464.468
installed gty in 1 boiler)

PGMA HOR.SPLITTER CH NO 16 990.816 16 990.816
7%-X57 PL5X1690X1557
HOR.SPLITTER CH NO 16 534.960 16 534.960
PL5X1269X1557
HOR. SPLITTER CH NO 16 723.616 16 723.616
PL5X850X1557
HOR. SPLITTER CH NO 16 880.096 16 880.096
PL5X1690X1383
HOR.SPLITTER CH NO 16 475.168 16 475.168
PL5X1269X1383
HOR.SPLITTER CH NO 16 658.752 16 658.752
PL5X850X1383
HOR.SPLITTER CH NO 8 420.000 8 420.000
PL5X1690X1320
HOR.SPLITTER CH NO 8 227.448 8 227.448
PL5X1269X1320
HOR.SPLITTER CH NO 8 306.736 8 306.736
PL5X850X1320
TOTAL: 10982.830 10982.830
22 ESP Flow Distribution
Assy (Guide Vane /
Guide Plate dor Duct
between APH Outlet &
ESP Inlet Duct) (100%
of Installed qgty)

23 | 4c-1.5 sq.mm copper, SCREENED CABLE MR 500 350.000 500 350.000
PVC insulated, PVC TOTAL: 500 350.000 500 | 350.000
inner sheath,
unarmoured, PVC FRLS
outer sheath PGMA 7X-

X60

24 | Miscellaneous Erection PL 6 MM SM 250 11775.000 250 11775.000
mleg?'s Like Plates,  ["UEA 100X75X7 MR 250 | 2310.000 | 250 | 2310.000
2 Charnels PGMA 7x. | /SA 75X75X6 MR 250 1700.000 | 250 | 1700.000
64 CHEQ PLATE 6 SM 175 9310.000 | 175 | 9310.000

ISMC 200X75 MR 250 5575.000 | 250 | 5575.000
ISMB 250 MR 250 9325.000 | 250 | 9325.000
TOTAL: 39995.000 39995.000
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25 | MINERAL WOOL FOR | WOOL FOR ESP SM 1000 6600.000 1000 6600.000
ESP INSULATION (60 | INSULATION
MM THICK, TOTAL: 1000 6600.000 1000 6600.000
100 KG/M3 DENSITY) (
FOR ROOF ) PGMA 7X-
X67
26 | Single phase TR set EC PANEL FOR NO 12 3300.000 12 3300.000
with EC panel (Mineral | 70KV/800MA
oil) Rating 70 kV (P)/800 | HVR FOR NO 12 16380.000 12 16380.000
mA (mean) PGMA 70KV/800MA
TX-X76 TOTAL: 24 19680.000 24 19680.000
27 | Areca-ll controller & ARECAII NO 20 40.000 20 40.000
accessories PGMA 7X- | CONTROLLER
X78 FIRING CARD NO 20 5.000 20 5.000
INTERFACING CABLE NO 20 15.000 20 15.000
CUTOUT PLATE NO 20 10.000 20 10.000
TOTAL: 80 70.000 80 70.000
28 Heating Elements &
Thermostats (100% of
Installed Qty for 12
Fields)
28.1 | Heating Element for H.E. FOR HOPPER1-79- NO 480 960.000 480 960.000
hoppers 090-00083/7
TOTAL: 480 960.000 480 960.000
28.2 | Heating Element for H.E. FOR SHAFT1-79-090- NO 12 36.000 12 36.000
Shaft 00084/6
Insulator TOTAL: 12 36,000 12 | 36000
28.3 | Heating Element for H.E. FOR CON.INS1-79- NO 48 120.000 48 120.000
support 090-00153/4
Insulator TOTAL: 28 120000 | 48 | 120000
28.4 | Thermostats for THERMOSTAT90-160DEG NO 8 4.800 8 4.800
Insulator CE NT SIEMEN
Housing & Hoppers 57T 2.800 4.800

TAXES, DUTIES ETC

1.1

1.2

1.3

TDS under Income Tax shall be deducted at prevailing rates on gross invoice value from the running bills
unless exemption certificate from the appropriate authority/ authorities is furnished.

All taxes excluding Service Tax (including Swachh Bharat Cess & Krishi Kalyan Cess) & BOCW Cess (dealt
separately in Tender) but including, Charges, Royalties, Duties, Octroi, Entry Tax, Cess, any State or
Central Levy and other Taxes for materials obtained for the work and for the execution of the contract shall
be borne by you and shall not be payable extra.

Any increase of the same at any stage during execution including extension of the contract shall have to be
borne by the contractor. Quoted/ accepted rates/ price shall be inclusive of all such requirements after
taking the Input Credit, if any, as per provisions of the State VAT Act.

Way Bill: No way Bill will be provided by BHEL for bringing materials from any outside State to West Bengal
State
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The Bidder has to make their own arrangement at their cost for completing the formalities, if required, with
State VAT Act Authorities, for bringing their materials, plants & machinery at site for execution of the
works under this contract, Road Permit / Way Bill, if required, shall be arranged by the contractor and BHEL
will not supply any Road Permit / Way Bill for this purpose. The contractor must be a Registered Dealer
with the Sate VAT Act, if not registered yet and a copy of the said Registration Certificate along with TIN
number must be provided to site RAO/ BHEL.

SERVICE TAX

Service tax along with a Swachh Bharat Cess and Krishi Kalyan Cess as legally leviable & payable by the
Contractor, Vide Sec-65B (44), shall be paid by BHEL on contractor’s gross bill and production of GAR-7
Challan.

The Bidder shall issue invoice complying with Rule 4A of the Service Tax Rules 1994. The invoice shall
indicate the name, address and the registration number (PAN Based STC No.) of the Bidder; the name and
address and the registration number(_AAACB4146PST005) of BHEL,; the description and value of taxable
service provided; and the service tax payable thereon by the Bidder

You shall furnish proof of Service Tax registration (ST-2) with Central Excise Division covering the Services .
Registration should also bear endorsement for the premises from where the billing shall be done by you on
BHEL for this Project

BHEL will not be held to be responsible for non-compliance of various Service Tax Rules, being framed from
time to time

Point of Taxation Rule, 2011 has come into operation from 01-04-2011. As per the rule Invoice must be
generated within 30 days from the date of completion of service. In such case, the date of invoice will be
the relevant date. However, if the invoice is not generated within 30 days as stated above, the date of
completion of service shall be the relevant date.

With introduction of Cenvat Credit Rules, 2004 which came into force wef 10-09-04, Excise Duty paid on
input goods including capital goods used for providing the output service and Service Tax paid on Input
Service can be taken credit of against the Service Tax payable on output service. As such, while offering the
rates, the successful bidder may take into account the benefit of above provisions, as the cost of input to
the successful bidder will be net of Excise Duty and Service Tax and adjust their offer price accordingly to
make it more competitive.

Vendors must take adequate care and cautions w.r.t “Point of Taxation Rule,2012” as otherwise both the
Vendors ( for non-compliance ) and BHEL ( unable to take Credit on Input Services, resulting in extra fund
flow in that particular month ) will suffer.

Any New taxes & duties, if imposed subsequent to due date of offer submission as per NIT & TCN, by
statutory authority during contract period ( including extension, if the same is not attributable to you), shall
be reimbursed by BHEL on production of relevant supporting document to the satisfaction of BHEL.
However, you shall obtain prior approval from BHEL before depositing new taxes and duties.

Benefits and/or abolition of all existing taxes must be passed on to BHEL against new Taxes, if any,
proposed to be introduced at a later date.

15



E-TENDER ENQUIRY NO.: PSER:PUR:KGT-5265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

Annexure -BOCW
Specific clause wrt BOCW Act & Cess Act

It shall be the sole responsibility of the contractor as employer to ensure compliance of
all the statutory obligations under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor engaging Building Workers in connection
with the building or other construction works in the capacity of employer to apply and
obtain registration certificate specifying the scope of work under the relevant provisions
of the Building and Other Construction Workers' (Regulation of Employment and
Conditions of Service) Act, 1996 from the appropriate Authorities.

It shall be responsibility of the contractor to furnish a copy of such Registration Certificate
within a period of one month from the date of commencement of Work.

It is responsibility of the contractor to register under the Building and other Construction
Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 at such rate as the Central Government may , by notification in the
Official Gazette, from time to time specify. However, before registering and deposit of
Cess under the Building and other Construction Workers' Welfare Cess Act, 1996, the
contractor will seek written prior approval from the Construction Manager.

In case where the contractor has been accorded written approval by the Construction
Manager and the contractor is required to furnish information in Form | and deposit the
Cess under the Building and other Construction Workers’ Welfare Cess Act, 1996, fails
to do so, BHEL reserves right to impose penalty at the rate of 30% of Cess Amount.

It shall be sole responsibility of the contractor as employer to get registered every
Building Worker, who is between the age of 18 to 60 years of age and who has been
engaged in any building or other construction work for not less than ninety days during
the preceding twelve months as Beneficiary under the Building and other Construction
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996.

It shall be sole responsibility of the contractor as employer to maintain all the registers,
records, notices and submit returns under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder.

It shall be sole responsibility of the contractor as employer to provide notice of poisoning
or occupation notifiable diseases, to report of accident and dangerous occurrences to
the concerned authorities under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 and the rules made
thereunder and to make payment of all statutory payments & compensation under the
Employees’ Compensation Act, 1923.
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Annexure -BOCW

Specific clause wrt BOCW Act & Cess Act

It shall be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/
Challans towards Deposit of the Cess under the Building and other Construction
Workers' Welfare Cess Act, 1996 and the rules made thereunder along with following
statistics :

(i) Number of Building Workers employed during preceding one month.

(if) Number of Building workers registered as Beneficiary during preceding one

month.

(i) Disbursement of Wages made to the Building Workers for preceding wage

month.

(iv)  Remittance of Contribution of Beneficiaries made during the preceding month
BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 under the Building and other Construction Workers’ Welfare Cess
Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee
paid towards the registration of establishment, fees paid towards registration of
Beneficiaries and Contribution of Beneficiaries remitted.

It shall be responsibility of the Building Worker engaged by the Contractor and
registered as a beneficiary under the Building and other Construction Workers’
(Regulation of Employment and Conditions of Service) Act, 1996 to contribute to the
Fund at such rate per mensem as may be specified by the State government by
notification in the Official Gazette. Where such beneficiary authorizes the contractor
being his employer to deduct his contribution from his monthly wages and to remit the
same, the contractor shall remit such contribution to the Building and other construction
Workers' Welfare Board in such manner as may be directed by the Board , within the
fifteen days from such deduction.

If any point of time during the contract period, non-compliance of the provisions of the
Building and other Construction Workers’ (Regulation of Employment and Conditions of
Service) Act, 1996 and the Building and other Construction Workers' Welfare Cess Act,
1996 and the rules made thereunder is observed, BHEL reserves the right to withhold a
reasonable amount from the payables to discharge any obligations on behalf of
Contractors. The reasonable amount shall be decided by the Construction Manager in
consultation with Resident Accounts Officer & Head HR and shall be final.

The contractor shall declare to undertake any liability or claim arising out of employment
of building workers and shall indemnify BHEL from all consequences / liabilities /
penalties in case of non compliance of the provisions of the Building and other
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996
and the Building and other Construction Workers’' Welfare Cess Act, 1996 and the rules
made thereunder.
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ANNEXURE — SAS-I

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER

01.  Successful bidder has to arrange 6 copies of overhauling reports which will include various
protocols with necessary data / MOMs / important correspondences / log sheets etc. and the
books shall be spiral bound with thick acetate papers in front and back along with BHEL logo
printed suitably on thick art paper at the front.

02. Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox
paper as required for taking print out compatible with WINDOW vista version or, latest
version loaded with necessary software, during entire period of execution of job at site , for
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC
shall be operated by PC operator conversant with AUTOCAD and other softwares to be
arranged by the successful bidder within the scope. All data thus stored during the execution of
job shall be transferred to hard disc, (8 GB capacity) and handed over to Resident Manager at
site after the Overhauling for submission to Customer. In case vendor fails to provide the PC
operator, Rs 8000/- per month shall be deducted from vendor’s bill.

03.  Successful bidder is to render services for proper up-keepment of BHEL site office as required.
Full time office boy is required to be provided by the successful bidder at site for up keepment
of site office.

04 After dismantling and during execution of the job, successful bidder has to suitably tag the
components and sub-assemblies for trace ability and store properly before final assembly. This
is as per Doc. Nos. PSER:PMX:002:94 & PSER:PMX:001:94.

05. Process control of Special Processes like Welding and Heat Treatment shall be carried by
successful bidder as per Doc. Nos. PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and
PSER:QLY:003:99.

06. Proper segregation, identification, tagging and up-keep of all dismantled items at
work site during job execution have to be done by successful bidder.

07.  Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from
site.

08. Successful bidder is to comply with all the statutory and regulatory norms, rules and practices
as applicable for the job/site.

09.  Successful bidder shall provide valid calibration certificates for IMTEs, fitness certificates for
T&Ps and Construction Equipment ( e.g. wire ropes, hand operated chain pulley blocks, pulling
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of
IMTEsS is to be arranged from the accredited agencies. Calibration certificates should have the
traceability as per national/international standards. At work site the IMTEs, T&Ps and
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure
for fitness testing and storage preservation and maintenance of Construction Equipment and
T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, PSER:SAS(CAL):016:95 and
PSER:FEX:002:94 available with BHEL site engineers.
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Successful bidder should follow all safety norms at work site. The Doc. No.PSER:PMX:
004:94 in this regard is available with BHEL engineer at site.

Any NDT within the scope shall be as per Non-Destructive Examination manual (Doc. No.
PSER: QLY:002:99 available with BHEL site engineer.

Provision of hygienic filtered drinking water facility at BHEL site office.

The successful bidder is to arrange a full set of First Aid kit for attending to manpower
deployed by him at site as per requirement.

The successful bidder is to arrange extra illumination at work site to augment the existing site
illumination if required to enable round-the-clock safe working.

Within the quoted price, the bidder has to arrange new set of utensils ( cooking & serving ),
stoves ,gas cylinders / gas oven , electric heaters , chairs , tables etc. including cooks / helpers
for preparation of food for 10 nos. BHEL persons. The successful bidder will also be
responsible for taking over and vacate the BHEL mess quarter. Bidder has to provide foods for
the cook and helper.

Still colour photography ( Max. 36 nos on Matt paper, postcard size) of different machine parts
and sub-assemblies as decided by BHEL site engineer is to be arranged by successful bidder at
their cost.
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Annexure |

TENTATIVE LIST OF T & P AND CONSUMABLES

The list of T & P are provided hereunder to be mobilized by the contractor as per mobilization time mentioned in
Annexure-l. These will be physically verified by BHEL site Engineer. BHEL has the authority to penalize the
contractor suitably including termination of contract if the required T&P’s are not mobilized timely. However, it may
be noted that the T&P list is only a guide for bidding and any other T&P as may be required for the job has to be
mobilized by the successful bidder.

1. All tools and tackles, measuring instruments including Welding Generators (06 nos. minimum) and
Transformers (06 nos. minimum ), Bevel Protractor, 24 Volt electrical hand lamps, lifting hoist, DPT kits,
cutting accessories, grinding machines, argon gas with all accessories, as required are to be provided by
the contractor. Contractor has to use only 24 Volt hand lamps with protective cage in the enclosed area of
work to ensure safety of workmen.

2. Necessary consumables including welding electrodes, Argon gas, Oxygen & DA, Materials required for
temporary lighting arrangement for O/H job, hacksaw blades, grinding wheel, emery paper& cloth, lapping
tools, lapping compound, markin cloth, cotton waste, petrol, kerosene, heating lamps, rustoline, holdtite,
bectol cotton waste, wire brushes , molykote, varnishes, primer, paint, thinner for motor, wedges, Spacers,
Insulating material for motors, tie bands, brazing/soldering material, motor lead ,scaffolding , heating &
cutting gases , kerosene, DPT consumables etc. are to be arranged by the contractor.

3. Tools & tackles required testing & commissioning of the system are under vendor scope and must be
equipped with minimum up to 5kV Megger, suitable oil filter machine, winding resistance measuring
equipment, multi-meters, LT cable termination equipment as required, 2.5 sq mm & below lugs, PVC tape
etc. as a consumable, tong tester, leakage current tester etc.

4, Bituminous paint for insulation work is to be arranged by vendor, painting and red-oxide (for primer) as
mentioned in scope of work will have to be supplied by the party. Paint quality should be LUXOL-3 of
British paints.

5. 125TON or above hydraulic telescopic boom crane with long jib is to arrange by successful bidder.

6. All scaffolding materials including minimum 1" thick wooden planks are to be arranged by the party.

7. Electric winches (1.5 MT TO 10 MT ) -5 nos.as required . and 06 nos. of hook chuck is to be arranged by
the party for liting/lowering/handling of various items as required .

8. 1 no. hydra of 12T capacity with fuel and operator for bring the material at site and for other necessary use.

9. One no. truck / tractor trolley with fuel and operator for transportation of spare/materials from stores to work
site and from work site to scrap yard.

10. All Ring & D.E. Spanners upto 36mm 10 sets.

11. Slogging spanners from 36mm to 100 mm 1 each

12. Adjustable Spanners 5 Nos.

13. Allen key set upto (17 mm) 3 sets.

14, Hammer upto (05 Kg.) 5 Nos.

15. Screw Driver all sizes 10 Nos.

16. Hack — saw Frame 10 Nos.

17. Files (smooth, rough) round, half round 8 Nos. of each Type

18. Inside & Outside Circlip pliers 4 Nos. of each

19. Wire rope (sling) 8mm, 12mm & 16mm (duly tested ) 20 Nos. of each
Inappropriate length

20. D. Shackle 2T, 3T, 5T (duly tested) 8 Nos. of each

21. Cutting torch along with regulator & hoses 12 sets

22. Straight grinder 6 Nos.

23. Chain Pulley block (2T, 3T) (duly tested) 12 Nos. each
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Chain Pulley block (5T) (duly tested)

Lifting & Pulling machines (3T, 5T) (duly tested)
Angle Grinder

FF2 Grinder

Welding Generator and transformer (with welding cables)

Chisel 5", 12"

Try Square

TIG set with Argon regulator

Heating torch along with regulator & hoses
Portable Electrode Heating oven

Vernier caliper

Measuring Tape (5 M)

Chop saw for tube cutting

Torch

24V lamps and transformers

SRM/C if required

Lighting/ Extension Boards with proper plugs 5 point
D-meter

Hand hole cutting M/C, toolsé& fixtures if required
Multipoint Welding Transformer

Megger (up to 5 kv)

Oil filter machine

winding resistance measuring equipment
Multimeters

LT cable termination equipment .

2.5 & below lugs.

PVC tape

4 Nos.

4 Nos. each cap

8 Nos.

6 Nos.

6 Nos. each

6 Nos. each

4 Nos.

6 sets

2 Nos.

6 Nos.

2 Nos.

6 Nos.

2 Nos.

10 Nos.

10 Nos.

1 No.

16 Nos.

4 Nos.

1 No.

1 No.

1 no.

1 no.

1 no.

5 nos.

as required actual.
As required actual.
As required actual.

The above list of T&P’s is not exhaustive but indicative only. Any shortage may be made up by the vendor

as may be required for overall job completion.

Any other consumables, supplementary requirement has to be provided by the vendor for successful

completion of the job.
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Annexure-|ll
INPUTS TO BE ARRANGED BY THE CONTRACTOR
1. Contractor has to arrange for necessary labour licence, insurance etc. for their workmen
and other necessary statutory requirements are to be fulfilled.
2. Electrical person/welder/ safety person must have required certificate to work.
3. Contractor has to provide necessary skilled, semiskilled and unskilled manpower and

supervision for the total job under the technical guidance of BHEL. Contractor has to
provide sufficient WELDERS (minimum 06 nos.) sufficient nos. of gas cutters
(minimum 06 nos.) to execute the job on round the clock basis and complete the job
in time. Contractor has to provide sufficient experienced supervision staff
(minimum 04 nos.) in respective areas in ESP restoration job excluding site in-charge
for close supervision of work as well as providing inputs for uninterrupted progress of the
job. If vendor fails to provide above said above manpower then a deduction from

vendor’s bill will be made @ Rs 4000/- per day per person.

4, Contractor has to follow necessary safety regulations.

5. Cleaning, housekeeping and security arrangement for the equipment, T&P and materials /

spares is the responsibility of the contractor

6. PERT network / BAR chart for the job is to be submitted prior to start of the job.

7. The contractor has to sign “INDEMNITY BOND” for obtaining Form -V ( required for labour
licence) from the Principal Employer M/s WBPDCL-Kolaghat on non-judicial stamp paper

as per format provided by BHEL.
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ANNEXURE-A

SAFETY CLAUSES

Note: Annexure-A shall be read in conjunction with “HSE & OHSAS” clause of the Tender. In case of any
conflict or inconsistency between “Annexure-A” and “HSE & OHSAS” clause of the tender, the provisions in
the “Annexure-A” shall prevail and shall be binding on the vendor.
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“SAFETY” ANNEXURE-A

SAFETY PROVISION RELATING TO CONTRACTOR :

. The contractor shall be vigilant to ensure provisions of Factories Act, 1948 and other statutory
provisions as applicable in respective Power Station/Project.

. It shall be the responsibility of main contractor to ensure that all safety requirements are
followed by the employee and staff of the sub-contractor.

. The contractor employing two hundred employees or more, including contract worker, shall
have a Safety Coordinator in order to ensure the implementation of safety requirement of the
contract and a contractor with less number of employees, including contract workers, shall
nominate one of his employees to act as Safety Coordinator who shall liaise with the Safety
Officer on matter relating to safety and his name shall be displayed on the notice board at a
prominent place at the work site.

. The contractor shall be responsible for non-compliance of the safety measures, implications,
injuries, fatality and compensation arising out of such situation or incidents.

. In case of any accident, the contractor shall immediately submit a statement of the same to the
owner/head of the concerned Department and Safety officer, containing the details of the
accident, any injury or casualties, extent of property damage and remedial action taken to
prevent recurrence and in addition the contractor shall submit a monthly statement of the
accident at the end of each month.

. Contractor must ensure use of Personal Protective equipment by its workers in line of their
allotted job.-

i. The personal protective equipment to be supplied by the contractor to their worker must be
in line with IS/CE/or equipment approve standards before commencement of the work. The
contractor should bid the price in line with this.

ii. PPE list against the kind of job is given below:-

PROTECTION OF JOB APPROPRIATE PPE

1.Working at Height. Full Body Harness, Safety Net, Life line, Helmet,
(above 1.8 meter from immediate floor) | Safety Shoe, leather/Cotton Hand gloves etc.

2. Chipping, Grinding, drilling, Goggles & Face Shield, Helmet, Safety Shoe,
powered fasteners. Leather/Cotton Hand gloves etc.

3. Chemical (Liquid & Solid) Handling, | Chemical Goggles, Safety Glasses, Face Shield,
Degreasing, Spraying. Splashing. Nose guard, Helmet, , Safety Shoe, Rubber Hand

gloves, Chemical suits etc.

4. Woodworking, Sweeping, Dusting. | Safety Glasses, Face Shield, Nose guard, Helmet,
Safety Shoe, Leather/Cotton Hand Gloves etc.

5. Welding Job. Cutting, Brazing, Welding helmets /welding shields used over

Soldering, to avoid injury due to primary eye protection, Helmet, Safety Shoe,
flashing. Leather/Cotton Hand Gloves etc.
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Safety Goggles, Helmet, Safety Shoe, Heat

6. Working at High Temperature. Risliotunrt Havd Sloves p.

7. Metal Handling (Sharps) Safety Goggles, Helmet, Safety Shoe ,Cut
Resistant Hand Gloves etc.
8. Impact, operation of Overhead Safety Goggles, Helmet, Safety Shoe, Hand
Crane Gloves etc.
Safety Goggles, Helmet, Non steel toed Safety
9. Electrical work Shoe, Insulated Hand Gloves, Fire retardant
clothing etc.
10. Chemical like particulates, gas, Safety Goggles, Helmet, Safety Shoe, Air purifying
vapour fumes. respirator with appropriate cartridge etc.
11. Oxygen deficiency work (Confined | Safety Goggles, Helmet, Safety Shoe, Supplied
A space job etc.) Air Respirator (BA set) etc.

Safety Goggles, Helmet, Safety Shoe, High
12. Fire fighting job and Rescue work. | Visibility fire resistance suits. Leather /cotton
hand gloves etc.

Safety Goggles, Helmet, Safety Shoe
13.  Working at Noisy Area. * 85 dB to less than 100dB required Air Plugs.
¢ 100dB or greater required Air Muffs

The contractor will ensure medical examination for its workers who are working at hazardous
area before commencement of the work and once in every year by qualified medical doctor as
per provision in the Factories Act, 1948 and W. B Factories rule and maintain a register for the
same for inspection by Respective Department and Safety Department on demand.

The worker employed by the contractor should be suitable for the respective job
requirement otherwise head of the concerned Department shall have right to disallow the
unsuitable worker (e.g. a vertigo patient can'’t be allotted a job at height). The contractor
shall engage suitable nos of supervisors to ensure safety of all place of worker during
execution of the work.

In case of injury, the contractor will send the injured person to hospital / Dispensary/First
Aid centre with statement to head of the concerned department under whom he works as
well as Safety Officer. The contractor shall submit periodical progress report about the
treatment till the injured worker is certified fit by Govt. /Govt. registered Doctor and the
said certificate will be submitted to the safety department and HR & A Department before
resumption of work by the said injured worker .The contractor will maintain an
arrangement at his own cost to administer first aid in case of minor injury to any working
personnel.

10. The contractor must report about serious injury/fatality of his worker to the head of the
concerned Dept. and Safety Officer immediately.

11. After Completion of work, the Scraps & debris created from the work should be cleared
immediately by the Contractor at his own cost.

12. Without prejudice to the right conferred by the clause as mentioned before for stoppage of
work for violation of Fire & Safety requirement ,contractor should be liable for penalties
mentioned below:-
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. Upto Rs. 5000/- DGM(Technical Cell)/Head Fire & Safety Dept/Head of the
Dept. where work is being done for 1st violation of safety norm, non use of PPE
like Safety Shoes, Hand Gloves ,Safety Helmet, Goggles etc as per work
requirement of contractor and their worker.

ii.  Fine upto Rs. 20,000/- on 2nd violation as mentioned in clause (i) above.

iil.  Contractor shall be debarred for one(l) year/deregistered from taking up
further contractual work in station/project from the date of issue of
debarring/deregistering order on 3w violation as mentioned in clause no.(i)
above.

iv.  Fine upto Rs.10,000/- for violation of non use of full body harness by
contractor and contractor worker for working height job.

v.  Fine upto Rs. 25,000/- (Min) to Rs. 50, 000/- (Max.) for serious injury caused
by violation as mentioned in clause no. (i) to (iv).

vi. Independent of the above, contractor shall be fined Rs. 1,00,000/- (Rupees one
lakh) or more and debarred /deregistered from taking up further contractual
work in WBPDCL from the date of issue of debarring /deregistering order in
case any fatal accident occurs due to violation as mentioned clause (i) and (iv)
above.

13.The “Safety Clearance Certificate” is mandatory as attached in “Safety”- Annexure for
final clearance of payment.

EQUIPMENT QUALITY:-

a) Contractor shall provide good condition equipment for job.

b) Equipment shall operate only by trained /competent and designated employee.

¢) Contractor shall provide relevant certifications of the equipment before putting in
service.

d) Electrical Maintenance or repair (Including minor) shall only be performed by
approved competent person related to electrical work.

e) The contractor shall ensure periodic testing /Examination of equipment as well as
safety tools and tackles used by them as per provision of The Factories Act, 1948
and The West Bengal Factories Rules, 1958 and maintain a register for the same
for inspection by respective dept/ Fire & Safety Dept. on demand.
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SPECIAL NOTE TO BIDDERS

1. LUMPSUM PRICE:
The bidders should quote lump sum price for the total scope of work mentioned in
ANNEXURE-I. Compliance to Annexure SAS - | is mandatory. If successful bidder fails for
compliance of Annexure SAS-l, then total expenditure towards the said items shall be
deducted from the successful bidder’s bill.

2. Successful bidder has to submit the following documents on and during execution of the job:

a) Labour license for the subject work.
b) Insurance coverage of the total workers engaged for the job.
c) Monthly wage certificate of the total work force.
d) EPF for the workers engaged.
e) Submit safety plan.
f)  Submit bar chart / job completion schedule as & when asked for.
g) No due certificate from WDPDCL/Kolaghat TPS personnel dept.
Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept.
of customer.

The scope under the specification (as per Annexure —I of scope of work) is not exhaustive but
indicative only. However, any activity covered under the normal course of work of ESP as per
annexure-I at WDPDCL/Kolaghat TPS shall be deemed to be within the scope.

Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc from
WDPDCL/Kolaghat TPS site stores to work spot as per requirement along with material
reconciliation and also transportation of the T&P’s / Instruments etc. from BHEL-KOL HQ /
OTHER Eastern Region Sites to WDPDCL/Kolaghat TPS site & back, is included in the scope
of the vendor at their own cost. In case any part of the job is not carried out, a deduction will be
effected as per percentage shown against those items.

3. Any related work not detailed under the above schedule of work but found essential for
completion of the job has to be executed by vendor free of cost.

4, The vendor has to strictly comply with the SAFETY RULES & procedures of the
WDPDCL/Kolaghat TPS. It is suggested that the prospective bidders may visit & contact
WDPDCL/Kolaghat TPS to know further details of their safety rules before quoting their price.

5. Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at
predetermined place as indicated by WDPDCL/Kolaghat TPS by the bidder including
transportation of the waste.

6. Defect liability period (shall be applicable each respective unit wise basis) against bad
workmanship shall be 6 (six) months from the date of completion of job or
commissioning/synchronization of the machine whichever is earlier. During this period if any re
work are required to be carried out, then the same are to be done by the successful bidder. The
successful bidder shall be responsible for timely execution and quality of overhauling job and
stand guarantee against any defect due to bad workmanship. Once defect is registered within
defect liability period, the successful bidder has to rectify the same free of cost during next
available opportunity.

7. Payment Terms (Payment terms shall be similar for unit-5 & 6)
a) Total executed value (for the part of the particular unit) shall be payable against submission

of three progressive running bills. Release of payment for each running bill will be restricted
to 80% of the executed value (for the part of the particular unit) of progressive payments.
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Each of the billed amount shall correspond to the quantum of job actually completed and to
that effect the claim can be preferred based on percentage allotments (to be given in the
work order) made. This, however, has to be certified by the resident manager / engineer of
the site.

b) Refund of 20% Retention amount (for the part of the particular unit) shall be as
follows:-

. 50% of retention amount shall be refunded after submission of statutory documents & ‘no
dues certificate from customer’s personal department’.

ii.Balance 50% of retention amount shall be refunded after completion of PG test and on
receipt of final payment for the particular unit by BHEL from Customer.

BHEL at its discretion may further split up the percentage break up given in billing schedule and
effect payment to suit site condition, cash flow requirement etc. according to progress of work.

Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the entire satisfaction
of BHEL, and presents an absolute “No Demand Certificate” in the prescribed form and return
properties belonging to BHEL handed over, lent or hired by him for carrying out the said works
the security deposit will be released to the contractor after deducting all costs or expenses or
other contracts entered into with the contractor, only after the satisfactory completion of
guarantee period/defect liability period irrespective of refund of last 50% of retention amount.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any money due to
the contractor from BHEL.

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER [Page-10, SPECIFIC
TERMS AND CONDITIONS FOR SERVICES JOBS, clause no. A (a) & A (b)] shall be read as
below:-

a) Average single man hour rate including overtime if any, supervision, T&P, other site
expenses and incidentals including consumables as certified by site-in-charge of BHEL.
Rs 60/- per man hour (Rupees sixty per man hour only)

b) Same as above (a) but excluding supply of consumables by vendor.
Rs 40/- per man hour (Rupees forty per man hour only)

Penalty for delay: In the event of failure to complete the work in given time, an amount equal to
1% [half percent] of the contract value of the respective unit per day subject to a maximum of
10% [ten percent] of the total contract value will be levied as penalty, in case the balance work is
allowed to be completed by the contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor’s part, at any stage during the scheduled period
or after, BHEL shall have the option of ensuring completion of the job by any other means at its
disposal and the charges on this account shall be levied on the contractor. These shall be adjusted
against contractor’s bills or Security Deposit.

Note: Delay in execution of the job i.e. from boiler shutdown to ESP BOX-UP will be considered for
LD purpose. PG test will be done after normal operation of the unit by BHEL and vender has to
provide only manpower assistance to complete the PG test. Hence, delay in PG test will not be
considered in LD.
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1.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for I1SO
9001. Quality of work to customer's satisfaction and fulfillment of systen
requirements are the essence of ISO 9001 certification. BHEL, PS Region
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contractg
also shall organize / plan/ perform all their activities to meet with the applicabl
requirements of these standards.

1.1 HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1 Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractorg
work area. Safety Officer will have authority to stop any activity, in case he
observes that the activity is not being carried out in safe manner. He wil
conduct surprise inspection as well as periodic inspection/drill (at least once in g
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPES to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure
PPE requirements etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job

1.1.2 The contractor shall ensure that proper job specific health check-up is done by
medical professional for their employees during initial mobilization and
thereafter if there is any change of job.

1.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will

be made available at site & their regular use by all concerned will be ensured -

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- EAR PLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION
OF THE WORK
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1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and
iliness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.15 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 | Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 | Fulfilling safety requirements at all power tapping points.

1.1.12 | Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 | Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 | High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 | Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 | All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 | All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL.

1.1.18 | Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are
complied with.

1.1.19 | Safety slogan, Safety/ Caution boards , wherever required to be displayed in
consultation with BHEL.
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1.1.20 | Take suitable measures for waste management and environment relate ¢
laws/legislation as a part of normal construction activities. Compliance with the
legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and
storage of hazardous chemicals will be strictly maintained. Ensure proper
cleanliness of work place, housekeeping and waste management (including
proper waste disposal ) on daily basis.

1.1.21 | The Contractor is required to provide proper safety net systems where ever the
hazard of fall from height is present as per instruction of BHEL Engineer. The
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the
nets shall be located as per site requirements to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

1.1.22 | All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope
of work. List of such OCPs is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this
as well, within quoted rate. These OCPs (applicable ones) will be made
available to contractor during work execution at site. However for reference
purpose, these are kept with Safety Officer of BHEL at the Power Sector
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

OCP for storage and handing of gas cylinders

O OO oo O O e
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OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe ail flushing

OCP for steam blowing

OCP for safe working in confined area

OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set

OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

0 0| 0 0 0 0 0 0 0 0 0 0 0 0 0 0 ) 0 0 0 2 0 0 2 0 | 2 )

OCP for gas distribution test
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m OCP for cleaning of hotwell /

deaerator

I OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

o s s s s I |

OCP for Safe Rolling and Synchronisation

1.2

I OCP for Safe Loading of Unit

SAFETY AND CLEANLINESS:

The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per discretion of BHEL or its authorised officials (Sit
Construction Manager) to prevent loss of human lives, injuries, to personn
engaged and damage to property. Before commencing the work, the contracto
shall submit a “Safety Plan” to the above authorised BHEL official and obtai
approval on the same. The safety plan shall indicate in detail the measures th
would be taken by the contractor to ensure safety of men, equipment, materials
and environment during execution of the work. This will also include a
organization structure,  role and responsibilities of the concerned ke
personnel, the safety practices that will be followed, PPEs deployed, plan f

D (D
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1.3

handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provid
necessary safety devices and equipment or to carry out instructions issued b
the authorised BHEL official, BHEL shall have the right to take corrective steps

D

1.4

attherisk-andcost of the contractor:

During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas

1.5

passage, ways and Stairs mand around Site.

Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with

1.6

the Engineerand to be cordoned off:

Rigging equipment for materials handling shall be inspected prior to use in

each shift and as necessary during its use to ensure that it is safe. Defective
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rigging equipment will be removed from service.

1.7 Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8 Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance
which may create a hazard. The Engineer shall have the right to prescribe the
condition under which such equipment or container may be handled and used
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

1.9 Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such
provision / storage in accordance with the rules & regulations laid down in the
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage
shall have prior approval if necessary from the chief inspector of explosives @
any other statutory authority. The contractor shall be responsible for obtainin
the same.

1.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. The
shall not be intentionally dragged, struck or permitted to strike each othe
violently.

1.11 When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12 All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves, safety helmets and safety belt as applicable. The
contractor shall provide to its workforce and ensure the use of following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1 | Safety Helmets conforming to 1S-2965 : 1984

1.12.2 | Safety Belts conforming to 1S-3521:1983

1.12.3 | Safety Shoes conforming to 1S-1989: 1978

1.12.4 | Eye and face protection devices conforming to IS — 8620 : 1977 & IS — 8950 :
1978.
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1.12.5 | Hand and body protection devices conforming to IS — 2575 : 1975 and IS -
6994 : 1973, 1S - 8907 : 1970 & 8619 : 1977

1.13 The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer on demand. Other wise, BHEL will
arrange the same and the expenditure towards this will be debited to the
contractor. In case of a fatal or disabling injury accident to any person at
construction site due to lapses by the contractor, the victim and/or his/her
dependants shall be compensated by the contractor as per statutory
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or
his/her dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting hig
case. Above safety conditions are not exhaustive but gives an idea for the
contractor and contractor shall adhere to all safety precaution given by the
Engineer at site.

1.14 The contractor shall arrange at his cost adequate lighting facilities e.g. flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre-
assembly area.

1.15 The contractor shall be responsible for provision of all the safety notices and
safety equipment as enjoined on him by the application of relevant statutory
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or
central) and BHEL instruction that may endanger safety of men, equipment and
material.

1.16 The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17 Contractor shall ensure safety of all the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety
rules and codes applied by BHEL without exception.

1.18 It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel. All requisite tests and inspection of handling
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19

The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this
regard. The first aid boxes should be placed at various elevations so as to make
them available within the reach and at the quickest possible time. The
contractor should conduct periodical first —aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20

All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his
supervisor to coordinate and implement the safety measures.

1.21

Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire
protection equipment shall be easy and kept open at all times. The fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non+
compliance of the above requirement under fire protection shall in no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22

The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23

The contractor shall not use any hand lamp energized by Electric power wit
supply voltage of more than 24 volts in confined spaces like inside water boxe
turbine casings, condensers etc.

1.24

All portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. Only electricians
licensed by appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works.
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1.25

In case of any delay in completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably.

1.26

Valve protection caps shall be kept in place and secured.

1.27

The contractor shall be responsible for the safe storage and handling of his
radio-active sources as per BARC rules and regulations.

1.28

Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instruction regarding

safety issued by BHEL, BHEL shall have the right to take corrective steps at th ¢

risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1=4

1.30

If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at itg
sole discretion, favorably consider to reward the contractor suitably for the
performance.

1.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

1.32

The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring,
electrical applications at site. BHEL reserves the right to replace any unsafe
electrical installations, wiring, cabling etc. at the cost of the contractor. All
electrical appliances used in the work shall be in good working condition and
shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified
electricians to maintain his temporary electrical installations.

1.33

The contractor shall arrange adequate number of persons specifically for
clearing any debris and for house keeping of the erection area including

restacking of components in the erection areas.
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1.34 In case of any damage to property due to lapses by the contractor, BHEL shal
have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35 The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later
then 24 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition periodic reports on safety shall also be
submitted by the contractor to BHEL from time to time as prescribed by the
Engineer.

1.36 Before commencing the work, the contractor shall appoint/nominate ¢
responsible person to supervise implementation of all safety measures and
liaison with his counterpart of BHEL.

1.37 Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used,

it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper then %4 horizontal and 1 vertical.

1.38 Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along
the entire length of the out side and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it form saver, from swaying, from the building or
structure.

1.39 Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40 Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.

p= =4
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1.41

Wherever there are open excavation in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42

Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¥4 for each additional foot of length.

1.43

A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to Construction.

1.44

All personnel of the Contactor working within the plant site shall be provide (
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal worker shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

=

1.45

Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46

All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

1.47

The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceeding at law that may be brought by any
persons for injury sustained or death owing to neglect of the above precautions
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48

Before any demolition work is commenced and also during the process of the
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work the following shall be ensured:

1.48.1 | All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2 | No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3 | All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render them
unsafe.

1.49 All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the
Site and maintained in a condition suitable for immediate use and the Contactor
should take adequate steps to ensure proper use of equipment by those
concerned.

1.49.1 | Workers employed on mixing asphalted materials, cement and lime  mortars
shall be provided with protective foot wear and protective goggles.

1.49.2 | Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

1.49.3 | Those engaged in welding works shall be provided with welder's  protective
eyesight lids.

1.49.4 | Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5 | Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

1.49.6 | The Contractor shall not employ men below the age of 18 years and  women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken.

1.49.6.1 | No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2

Suitably face masks should be supplied for use by the workers where  paintg
are applied in the form of spray or a surface having lead paint dry rubbed ang
scrapped.

1.49.6.3

Overalls shall be supplied by the Contractor to the workmen and  adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50

When the work is being done near any place where there is risk of drowning all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

1.51

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductor of electricity.

1.52

All scaffolds, ladders and other safety devices mentioned or described hereir
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should b
provided at or near the places of work.

1.53

The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not complying with proper safety
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

—

1.54

The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the
conditions under which such equipment or materials may be handled and the
contractor shall adhere to such instructions. BHEL may prohibit the use of any
construction machinery, which according to him is unsafe. No claim for
compensation due to such prohibition will be entertained by BHEL.
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1.55 All safety precautions shall be taken for welding and cutting operations as per
IS-818. All safety precautions shall be taken for foundation and other
excavation marks as per 1S-3764.

1.56 These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons
responsible for compliance of the safety code shall be named therein by the
Contractor.

1.57 To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection
by the Engineer of the Engineer’s Representative.

1.58 Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces, temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted rate, on daily basis by an identified group. If such
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may
get it done by other agency and actual cost alongwith BHEL overheads will be
deducted from contractor's bill. Such decisions of BHEL shall be binding on th e
contractor.

1.59 Notwithstanding the above clauses there is nothing to exit the Contractor fron
the operations of any other Act or Rule in force in area of work in this respect.

Provided always that all safety measures apart from those specifically provid
in this agreement which are brought to the notice of the Contractor from time
time by the Engineer shall be complied by the Contractor. Provided further th
all consequences, damages, or losses arising by reason of any safety co
shall be met with by the Contractor.

1.60 NON COMPLIANCE:-

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

. Fine
SN Violation of Safety Norms (inRs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04, Not using 24 V Supply For Internal Work 500/-




E-TENDER ENQUIRY NO.: PSER:PUR:KGT-5265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

HSE & OHSAS
05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-

09. Not Using Proper Welding Cable With Lot of Joints
And Not Insulated Property.

10. Not Removing Small Scrap From Platforms 200/-
11. Gas Cutting Without Taking Proper Precaution or 200/-
Not Using Sheet Below Gas Cutting

12. Not Maintaining Electric  Winches Which are
500/-
Operated Dangerously

200/-

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per
victim
15 Fatal Accident/Accidents Resulting in total loss in 1,00,000/
Earning Capacity victimper

Any other non-conformity noticed not listed above will also be fined as deem
fit by BHEL. The decision of BHEL engineer is final on the above. The amou
will be deducted from running bills of the contractor. The amount collect
above will be utilized for giving award to the employees who could av
accident by following safety rules. Also the amount will be spent for purchasi
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is
to the satisfaction of safety department of BHEL, issue of an appropriate
certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A Memorandum
Of Understanding As Given Below:

Memorandum of Understanding
% BHEL, Power Sector Region is committed to Health, Safety and
Environment Policy (EHS Policy).

Y Mis do hereby also commit to the same
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EHS Policy while executing the Contract Number
Y4 Mls shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
% BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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ANNEXURE-VII

BHARAT HEAVY ELECTRICALS LTD.
POWER SECTOR EASTERN REGION
KOLKATA

PRICE SCHEDULE (UNPRICED)

WORK: “DISMANTLING, OVERHAULING, ERECTION, COMMISSIONING & PG TEST OF
ESP, UNIT-5 & 6 (210 MW EACH) AT KOLAGHAT TPS. WBPDCL. WEST BENGAL”.

E-Tender No. PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

PRICE: (TO QUOTE LUMP SUM AND FIRM PRICE IN WHOLE INDIAN RUPEES ONLY IN
INTERNATIONAL NUMERALS AND ENGLISH WORDS. BREAK UP NOT TO BE SHOWN
UNLESS AND OTHERWISE SPECIFICALLY ASKED FOR).

LUMP SUM AND FIRM PRICE (IN
WHOLE INDIAN RUPEES ONLY)
INCLUDING ALL TAXES &
DESCRIPTION OF WORK QUANTITY | DUTIES, BUT EXCLUDING
SERVICE TAX, SWACHH BHARAT
CESS, KRISHI KALYAN CESS &
BOCW CESS

SL.
NO.

“DISMANTLING, OVERHAULING,
ERECTION, COMMISSIONING &
1 PG TEST OF ESP, UNIT-5 & 6 (210 | 01 LOT
MW EACH) AT KOLAGHAT TPS,
WBPDCL, WEST BENGAL”.

Amount in Words(INR)

5 Service Tax, Swachh Bharat Cess, Krishi Kalyan Cess & BOCW Cess shall be paid extra, as
applicable.

NOTE: EVALUATION OF BID SHALL BE BASED ON “LUMP SUM AND FIRM PRICE (IN RS)
INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING SERVICE TAX, SWACHH BHARAT
CESS, KRISHI KALYAN CESS & BOCW CESS.

Very Important Note: Any other document (if uploaded by bidder) in Price Bid/ Schedule apart from
tendered Price Schedule (Annexure-VI11) shall not be taken into cognizance for evaluation of offer. Any
Modification in Price schedule in any way by bidder is not acceptable & shall be considered as
tampering of tender document.

SIGNATURE OF THE TENDERER & DATE:

NAME, DESIGNATION & SEAL.:

BIDDER TO MENTION "QUOTED" OR "NOT-QUOTED" IN THE COLUMN OF "LUMP SUM
AND FIRM PRICE (IN WHOLE RUPEES ONLY) INCLUDING ALL TAXES & DUTIES, BUT
EXCLUDING SERVICE TAX, SWACHH BHARAT CESS, KRISHI KALYAN CESS & BOCW
CESS" ONLY.
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ANNEXURE-VII

BHARAT HEAVY ELECTRICALS LTD.
POWER SECTOR EASTERN REGION
KOLKATA

PRICE SCHEDULE

WORK: “DISMANTLING, OVERHAULING., ERECTION, COMMISSIONING & PG TEST OF ESP,
UNIT-5 & 6 (210 MW EACH) AT KOLAGHAT TPS, WBPDCL., WEST BENGAL”.

E-Tender No. PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

PRICE: (TO QUOTE LUMP SUM AND FIRM PRICE IN WHOLE INDIAN RUPEES ONLY IN
INTERNATIONAL NUMERALS AND ENGLISH WORDS. BREAK UP NOT TO BE SHOWN
UNLESS AND OTHERWISE SPECIFICALLY ASKED FOR).

LUMP SUM AND FIRM PRICE
(IN WHOLE INDIAN RUPEES
ONLY) INCLUDING ALL
SL. TAXES & DUTIES, BUT
NO. DESCRIPTION OF WORK QUANTITY EXCLUDING SERVICE TAX,
SWACHH BHARAT CESS,
KRISHI KALYAN CESS &
BOCW CESS

“DISMANTLING, OVERHAULING,
ERECTION, COMMISSIONING & PG
1 TEST OF ESP, UNIT-5 & 6 (210 MW 01LOT
EACH) AT KOLAGHAT TPS, WBPDCL,
WEST BENGAL”.

Amount in Words(INR)

Service Tax, Swachh Bharat Cess, Krishi Kalyan Cess & BOCW Cess shall be paid extra, as

2 applicable.

NOTE: EVALUATION OF BID SHALL BE BASED ON “LUMP SUM AND FIRM PRICE (IN INR)
INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING SERVICE TAX, SWACHH BHARAT
CESS, KRISHI KALYAN CESS & BOCW CESS.

Very Important Note: Any other document (if uploaded by bidder) in Price Bid/ Schedule apart from
tendered Price Schedule (Annexure-VII) shall not be taken into cognizance for evaluation of offer. Any
Modification in Price schedule in any way by bidder is not acceptable & shall be considered as
tampering of tender document.

SIGNATURE OF THE TENDERER & DATE:
NAME, DESIGNATION & SEAL.:

BIDDER TO QUOTE PRICE IN THE COLUMN "LUMP SUM AND FIRM PRICE (IN WHOLE
INDIAN RUPEES ONLY) INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING SERVICE TAX,
SWACHH BHARAT CESS, KRISHI KALYAN CESS & BOCW CESS" ONLY.




E-TENDER ENQUIRY NO.: PSER:PUR:KGT-S265:17 (ENQ:17:PP:0015:PUR:48) Date 02/06/2017.

ANNEXURE-A
1.0
Suspension of Business dealings with Suppliers/ Contractors
11 BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform
or indulge in malpractices, by suspending business dealings with them.
1.2
Suspension of business dealings with Suppliers/ Contractors could be in the form of
following: --
a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s)
for one year.
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two
years
c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for
three years.
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of
one or more of the category wise reasons as enumerated hereunder.
1.3

Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s)
shall be imposed in the following cases, if

i) In the last three consecutive supplies of a specific material category, average quality
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls
below 80% of the quality weightage. This is irrespective of supplies against PO(s)
having single/ multiple delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where
separate guidelines for evaluation of capacity of bidders is being followed.

i) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution
of the contracts where delay occurred is such that

a) prescribed maximum LD time limits of the contracts is exceeded or

b) delay period has equaled/ exceeded half the original delivery period specified in
the contracts whichever among the above is earlier.

iii)
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with
SEARRP falls below 60% of the specific material category.

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of
last six months falls 60% or below as per guidelines for evaluation of capacity of
bidders formula).

Note: — for (b), No specific period of hold shall be applicable.

iv) Supplier works are under strike/ lockout for a period of more than three months.
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13 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be
put in the following cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) Supplier has misused BHEL documents/ drawings/ technical information or has
breached the confidentiality agreement with BHEL.

i) after placement of order, Supplier fails to execute the contract.

iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-
performing equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has
been invoked.

1.4 Banning across BHEL shall be imposed in following cases, if
141 i) After price bid opening but before placement of order, Supplier withdraws his offer or
varies it in any manner within the validity period.

ii) Supplier is found to be responsible for submitting fake/ false/ forged documents,
certificates, or information or misrepresentation/ wilful suppression of facts, or has
resorted to unethical, illegal means.

i) In spite of warnings, the Supplier persistently violates or circumvents the provisions of
labour laws/ regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to
influence the bidding process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption
and fraud, pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving
moral turpitude in relation to business dealings.

vii) Supplier is found to have obtained any internal information/ documentation of BHEL
by unauthorized means.

viii)  The foreign Principals along with the representing Agent shall be banned together
if information submitted by them about their precise relationship, commission/
remuneration etc. payable/ receivable and other particulars as asked by BHEL, as per
the extant guidelines regarding dealing with Agents of Foreign Suppliers is found
false/ incorrect, at any stage.

iX) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off
free issue materials/ tools etc. of BHEL.

1.4.2 | A Supplier can also be banned with the approval of Director (E, R&D) provided a

direction to this effect has been received from the administrative ministry of the
Government.

Note: Above shall be applicable along with Guidelines for “Suspension of Business

dealings with Suppliers/ Contractors” available in BHEL website http://www.bhel.com.

These shall form part of tender documents.
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ANNEXURE-B

Certificate by Chartered Accountant on letter head

This is to Certify that M/S
(hereinafter referred to as ‘company’) having its registered office at
.................................................................. is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-11) e s
dtd:eeeeeeeiee ,
Category: ..cccovvveeeeeenennnen (Micro /Small)). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest
audited financial year ....................... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding
land and building and the items specified by the Ministry of Small Scale Industries vide its
notification No.S.0.1722(E) dated October 5, 2006 :

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act, 2006:

Rs.ooiiiiii, Lacs
(Strike off whichever is not applicable)
The above investment of Rs ..........ccceee.... Lacs is within permissible limit of Rs............. ..... Lacs
fOr. i Micro | Small (Strike off which is not applicable) Category under MSMED Act
2006.

Or
The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ..........
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise
from its original category as notified vide 5.0. No. 3322(E) dated 01.11.2013 published in the gazette
notification dated 04.11.2013 by Ministry of MSME.
Date:
(Signature)
Name-

Membership number -

Seal of Chartered Accountant
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DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing
which the offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) NIT/Tender Specification No: ..., ,

I/We hereby submit the following information pertaining to relation/relatives of
Proprieter/Partner(s)/Director(s) employed in BHEL.

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(i)
(ii)

Signature of the Authorized Signatory

Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information
furnished by the Bidder is false, BHEL reserves the right to take suitable against
the Bidder/Contractor.
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FORMAT FOR SEEKING CLARIFICATION

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Request for Clarification

Ref: 1) NIT/Tender Specification No: ..................oooinl. ,
2) All other pertinent issues till date

Si Reference Existing provision Bidder's query BHEL'’s clarification
no clause of
Tender
Document
1
2
3

Yours faithfully,

(Signature, date & seal of Authorized
Representative of the Bidder)
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FORMAT FOR DETAILS OF BIDDER

NAME OF BIDDER

FAX NO.

Registration Number*

Name of Partners / Directors

Bidder Type
Indian/ Foreign*

City*

State*

Country*

Postal Code*

PAN/TAN Number*

Company's Establishment Year

Company's Nature of Business*

Company's Legal Status* {limited
company/undertaking/joint
venture/partnership/other}

Company Category* {micro unit as per
MSME/small unit as per MSME/medium
unit as per MSME/Ancillary unit/project
affected person of this company/ssi/
other}

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*

Contact Name*

Date Of Birth*

Correspondence Email*
(Correspondence Email ID can be same
as your Login ID. All the mail
correspondence will be sent only to the
Correspondence Email 1D.)

Designation

Phone*

Mobile*




PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited,
Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-1I, Salt lake City, Kolkata —
700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered

office at 1 (hereinafter called the said Contractor which term includes supplier), from demand
under the terms and conditions of the Contract reference No. 2 dated
2 valued at Rs............ 2 ( Rupees )2 for <Nature of the Work>®

(hereinafter called the said Contract) of Security Deposit for the due fulfilment by the said contractor of
the terms and conditions contained in the said Contract, on production of a Bank Guarantee for

Rs. * (Rupees only),

we (indicate the name and address of the Bank) having its Head Office at (address of
the head Office) (hereinafter referred to as the Bank) at the request of

[Name of Contractor(s)] do hereby undertake to pay to the

Employer an amount not exceeding Rs. in the event of any breach by the said

Contractor(s) of any of the terms and conditions contained in the said Contract.

We, (indicate the name of the Bank), do hereby undertake to pay the amounts due and payable
under this guarantee without any demur, merely on a demand from the Employer. Any such demand
made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating

thereto our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment

hereunder and the Contractor(s) shall have no claim against us for making such payment.
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We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

5

and its claim satisfied or discharged or till or till the office/Department/Division of

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been
fully and properly carried out by the said contractor(s) and also including the satisfactory performance of
the equipment during guarantee period and accordingly discharges this guarantee. Unless a demand or

claim under this guarantee is made on us in writing on or before the ® (3 months

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability

under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the Employer shall

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said Contract or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Contract and we shall not be relieved from our liability by any reason
of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or
omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would but for this provision

have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).
We, ..o BANK lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed....................c..cceene .. 7
b) This Guarantee shall be valid upto ..................

¢) Unless the Bank is served a written claim or demand on or before % (3 months

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be
forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee

irrespective of whether or not the original bank guarantee is returned to the Bank.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Employer in writing.

Page 2 of 4



Any claim or dispute arising under the terms of this document shall only be enforced or settled in the
courts of at Kolkata only.

Date Day of

for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
¥ PROJECT/SUPPLY DETAILS

“BG AMOUNT IN FIGURES AND WORDS

>VALIDITY DATE

®DATE OF EXPIRY OF CLAIM PERIOD

" BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

°DATE OF EXPIRY OF CLAIM PERIOD

Note:

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date.

2. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by
Branches in India) can be accepted subject to the condition that the Bank Guarantee should
be enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can
be presented at the Branch located in the town/city or at nearest branch where the Unit is
located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch
of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter-
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL's Consortium Bank). It is
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b.2

b.3

b.4

advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the
procedure at sl.no. b.1 will required to be followed.

The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG)
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to
them should clearly specify the same.

The BG should clearly specify that the demand or other document can be presented in
electronic form.
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BANK GUARANTEE FOR PERFORMANCE SECURITY

Bank Guarantee No:
Date:
To

NAME

& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri
Fort, Asiad, New Delhi — 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern
Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-Il, Salt lake City, Kolkata — 700091 having awarded to (

Name of the Vendor / Contractor / Supplier) having its registered office at L hereinafter referred to as

the 'Contractor/Supplier’, which expression shall unless repugnant to the context or meaning thereof, include

its successors and permitted assigns), a contract Ref o T dated

........................................ 2 valued at Rs............2 ( Rupees Yfor <Nature of Work>3
(hereinafter called the 'Contract) and the Contractor having agreed to provide a Contract Performance
Guarantee, equivalent to ...... % (.... Percent) of the said value of the Contract to the Employer for the faithful

performance of the Contract,

we, ....................., (hereinafter referred to as the Bank), having registered/Head office at ................ and
inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount RS -------------
------- ( Rupees -----------------——---—--)* without any demur, immediately on a demand from the Employer, .

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not

exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our

liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment

thereunder and the contractors/supplier shall have no claim against us for making such payment.
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Wethe .......coooooiiiiil, bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract and that it shall continue
to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid

and its claims satisfied or discharged.

We ...l BANK further agree with the Employer that the Employer shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Employer against
the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer or
any indulgence by the Employer to the said Contractor/Supplier or by any such matter or thing whatsoever

which under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities.

This Guarantee shall remain in force upto and including...................cocoiin 5 and shall be extended
from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding

and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 6 (3 months more than the present date of validity of Bank Guarantee) we shall be

discharged from all liabilities under this guarantee thereafter.

We, .o BANK lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.............................. 7
b) This Guarantee shall be validup to .................. 8
c) Unless the Bank is served a written claim or demand on or before ° (3 months more

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited
and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of

whether or not the original bank guarantee is returned to the Bank.
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We,

Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of
at Kolkata only.

For and on behalf of
(Name of the Bank)

I NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

3 PROJECT/SUPPLY DETAILS

4BG AMOUNT IN FIGURES AND WORDS

SVALIDITY DATE

6 DATE OF EXPIRY OF CLAIM PERIOD

7 BG AMOUNT IN FIGURES AND WORDS.

8 VALIDITY DATE

9DATE OF EXPIRY OF CLAIM PERIOD

Note:
1.

2.

Units are advised that expiry of claim period may be kept 2/3 months after validity date.

In Case of Bank Guarantees submitted by Foreign Vendors-

a.

b.1

b.2

From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in
the town/city or at nearest branch where the Unit is located i.e. Demand can be presented at the
Branch located in the town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank (BHEL's Consortium Bank). It is advisable that all charges for issuance of
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation
should clearly specify these requirements.

In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at
sl.no. b.1 will required to be followed.
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b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should
clearly specify the same.

b.4 The BG should clearly specify that the demand or other document can be presented in electronic form.
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List of Consortium Banks *

Nationalised Banks

Nationalised Banks

1|Allahabad bank 19|Vijaya Bank
2|Andhra bank Public Sector Banks
3|Bank of Baroda 20|IDBI
4|Canara Bank Foreign banks
5|Corporation bank 21|CITI Bank N.A
6|Central bank 22|Deutsche Bank AG
7|Indian Bank 23|The Hongkong and Shanghai Banking Corporation Limited
8|Indian Oversea Bank 24|Standard Chartered Bank
9[Oriental bank of Commerce 25|J P Morgan

10|Punjab National Bank

11|Punjab & Sindh Bank Private banks

12|State Bank of India 26|Axis Bank

13|State Bank of Hyderabad 27|The Federal Bank Limited

14|Syndicate Bank 28|HDFC

15|State Bank of Travancore 29|Kotak Mahindra Bank

16|UCO Bank 30|ICICI

17]Union Bank of India 31]Indusind Bank

18|United Bank of India 32|Yes Bank

wef 22.03.2016




RTGS FORMAT

Form for getting payment through RTGS (Real Time Gross Settlement)

01. NAME OF VENDOR

02. ADDRESS

03. VENDOR’S BANK A/C NAME
04. VENDOR’S BANK A/C NO.
05. NAME OF BANK

06. NAME OF BRANCH

07. BRANCH PH. NO.

08. CITY

09. IFSC CODE OF THE BRANCH

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM
THE BILL SUBMITTED BY US.

SIGNATURE OF AUTHORISED REPRESENTATIVE CONFIRMATION BY BANKER WITH
OF VENDOR WITH DATE & SEAL OFFICE SEAL

Note : Incorrect information will crate accounting complications and payment will
be delayed.



RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR

IForm for getting payment throngh RIGS (Real ['ime Groxy Settlenient)

01 Nanieaf Vesdor "BHARAT HeAVvY ELECTRICALS LT,
02, Address wh BHEL Howse , SIR ForT N.DELH |
01, Vendors Bank Are Name  DDWARAT HEAVY ELECTRICALS LTD.
(1. Vendors Band Ade No. 11107 SOOOQQ

05, Name of Bank =STATE RBANK OF INDIA

06, Name of Branci COMMERCIAL ' BR, ‘SALT LAKE, S ECTOR-V
) o ‘ KHLKATA

() Heanch Phloite oY, 033__ 23575655

(18 City KDLKR’TA

)y 1S« ot of the [t I SBIN OOO Lialgc’

[he clarpes f oy for payaent throweh BTGS may be precovered from

(e Bill subapitted Dy

) e
bfus

&
Signature of g mfk K. Coarl Confirmation by Hu {u“)% )‘g
Represenli (L ;‘Wiétwﬂmﬂ veel with office seal -!:,’\ ‘)L /5

'ﬂﬂ‘u“k w .\ m__.QO
TR 700091 Poing
WL :PSER /Kolkat®” -7

Note : Ineorrect information will ereate Accowating complicarionts
aridd payiein will he delay ¢l
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

SECTION — |

Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.

(1) Technical Tender : All particulars asked for from the Vendor except the Price Bid &
E.M.D in an envelope.

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the
Tender Number, Name of Work, addresses of Vendor and addressee. One time
EMD holders needn’t enclose this provided that proof of EMD remittance is
enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly
superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor
and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for
submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly
signed and sent in a sealed cover superscribing :

TENDER FOR
TENDER SPECIFICATION NO.
DUE ON

1.1.1b DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2 Income Tax & Sales Tax Clearance Cetrtificate.

1.1.1.3 Detailed organisation chart for manpower resources available with the
tenderer and to be employed for the present jobs.

1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.6 The details of the present jobs being handled.

1.1.1.7 Certificate from the BHEL'’s scheduled Banks to establish financial
capability of the tenderer as per format enclosed at annexure-I.

1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly
signed as mentioned in the tender documents.

1.1.1.9 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for
authenticity.

Page 1 of 23



1.1.2

1.13

1.14

1.15

116

1.1.7

1.1.8

1.19

1.2

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

The tender shall be addressed to:
HEAD, PURCHASE DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED,
POWER SECTOR, EASTERN REGION, (2"° FLOOR),
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE,
KOLKATA — 700091.

Tenders  submitted by post shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to
be rejected. Telegraphic offers and offers received by telex may not be considered
unless confirmed in writing by a detailed offer.

Tenders shall be opened by the authorised officer of BHEL at his office at the time and
date as specified in the tender notice in the presence of such of those tenderers or
their authorised representatives who may be present.

The Tenderer shall closely peruse all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. Should the tenderer have any
doubt about the meaning of any portion of the Tender Specifications or find
discrepancies or omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the offer.

Before tendering, the tenderer is advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the ground of lack of knowledge.

Tenderers must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification & deceleration must be signed bearing seal and
submitted along with the offers by the Tender in token of complete acceptance thereof.
The information furnished shall be complete by itself. The booklet of G.S.C.C may be
retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

The tender shall quote the rates in English language and internationals numerals. The
rates shall be in whole rupees. These rates shall be entered in figures as well as in
words. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and overwriting are
not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

Quialifications of Tenderers :

Only tenderers who have previous experience in work of this nature and
description detailed in this tender specification and/or registered with BHEL, PS-
ER-SAS for such works are expected to quote for this work duly detailing their
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1.3

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

experience along with the offer. Offers from tenderers who do not have established
experience in the field are not likely to be considered.

Data to be enclosed :

Full information shall be given by the tender in respect of following. Non-
submission of this information may lead to rejection of the offer/tender.

1.3.1 Financial Status :

a)

b)

1.3.2

A certificate from BHEL's scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority.

Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for.

Income Tax / Sales Tax Certificate :

A certificate of Income Tax / Sales Tax verification from the appropriate authority in

1.3.3

the forms prescribed therefor duly indicating annual turnover. The certificates shall
be valid for one year from the date of issue or for the period prescribed therein for
all tenders submitted during the period.

Previous Experience :

A statement giving particulars duly supported by documentary evidence of the various
services rendered for each similar work by the tenderer indicating the particulars and
value of each work, the site location and the duration and date of completion and also
a list of site locations and particulars and value of various services that are under
progress.

134

Organisation Chart :

The organisation pattern that is totally available with the tenderer and that will be
employed by the tenderer for this work duly indicating the number of Engineers
and Supervisors, their qualification and experience in the line, the number of skilled
and unskilled workmen etc.

1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole propritor, shall also be attached.

1.3.6

In case of an individual :
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms:

1.3.8

The name of all the partners and their addresses. A copy of the Partnership Deed

(Instrument of partnership) duly certified by the Notary Public shall be enclosed.

In case of Companies:
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

Date and place of registration including Date of Commencement Certificate in case
of public companies (certified copies of Memorandum and Articles of Associations
are also to be furnished).

1.3.9 Nature of business carried on by the Company and the provision of the Memorandum
relating thereof.

1.3.10 Names and particulars including addresses of all the Directors and their previous
experience.

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked
for this job.

1.3.12 In addition to the above, the particulars required in various annexures.

1.4 EARNEST MONEY DEPOSIT (EMD):

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money
Deposit in any one of the following forms:

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act (Before
tender opening) - The amount should be remitted by the party to the Cashier of
Bharat Heavy Electricals Limited, PS-ER, Kolkata between 14.00 hours and 16.00
hours on working days and cash receipt issued by him shall be enclosed along with the
tender.

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’
account (before tender opening). RTGS details of BHEL-PSER is available in tender.

1.4.1.3 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in
Favour of Bharat Heavy Electricals Limited, Kolkata (along with offer).

1.4.1.3(a) Any other mode as per latest guidelines issued by Govt. of India.

1.4.1.4 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount
Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. on
each such tender in that unit on case to case basis.

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are
liable to be rejected. EMD shall not carry any interest.

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained as part of
Security Deposit.

1.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within 15
days of award of work.

1.45 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the
tenderer if :-
a) After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.

b) The Contractor fails to deposit the required Security Deposit or commence the work
within the period as per LOI/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/contractors”
and forfeited/released based on the action as determined under these guidelines”
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15

151

1.6

1.7

1.8

1.8.1

1.8.2

1.8.3

184

1.8.5

1.8.6

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

Authorisation and Attestation :

Tenders shall be signed by persons duly authorised/empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Validity of Offer:

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. If a tenderer withdraws or revokes his
tender or increases the tender rates and/or conditions for any item within the aforesaid
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

Execution of Contract:;

The successful tender’s responsibility under this contract commences from the date of
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful
tenderer may be required to execute an agreement in the prescribed form with the
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting first RA bill for payment. The expenses for completing and stamping
the agreement shall be borne by the tenderer.

Security Deposit (SD):

Security Deposit means the security provided by the contractor towards fulfilment of
any obligations in terms of the provisions of the contract. Upon acceptance of tender,
the successful tenderer within the time specified in the Letter of Intent must deposit
the required amount towards Security Deposit before start of the work. The Security
Deposit shall not carry any interest.

The total amount of Security Deposit will be 5% (Five percent) of the contract value.
EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

Regarding adjustment of Earnest Money Deposit towards part of Security Deposit,
refer clause 1.8.2 above, the successful tenderer shall not commence any work
under the contract before remitting the Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to forfeiture of
Earnest Money and cancellation of the award of work.

The balance amount to make up the required Security Deposit of

5% of the contract value may be furnished in any one of the

following forms:
i) Cash (as permissible under the Income Tax Act)
i)  Local cheques of scheduled banks (subject to realization)/Pay Order/Demand
Draft/Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’
account.
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

iif) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The Bank Guarantee format should have the approval of BHEL.
Bank Guarantee for S.D. must be posted by the Bank by registered post directly to us,
and it should not be submitted by the bidder directly to us.

iv) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the contractor, A/C
BHEL).

v) Securities available from Indian Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/hypothecated/ pledged, as applicable, in favour of BHEL).

vi) Any other mode as per latest guidelines issued by Govt. of India.

Note: BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith.

1.8.7 Collection of Security Deposit:

1.8.7.1 At least 50% of the required Security Deposit, including EMD, should be collected
before start of work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the contractor
till the amount of the required Security Deposit is collected.

1.8.7.2If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall immediately be deposited by the contractor or recovered from payments
due to the contractor.

1.8.7.3 The recoveries made from running bills (cash deduction towards balance SD amount)
can be released against submission of equivalent Bank Guarantee in acceptable form,
but only once, before completion of work, subject to approval of BHEL.

1.8.7.4 Security Deposit should cover up to the period of guarantee also.

(Note: In case of SAS jobs, work can be started before the required Security
Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and
penalties in the event of the contractor's failure to fulfii any of the contractual
obligations including statutory or in the event of termination of contract as per terms
and conditions of contract.

1.8.9 Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the
entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the
contractor after deducting all costs or expenses or other contracts entered into with
the contractor, only after the satisfactory completion or guarantee period as per
clause 2.13.

1.8.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

1.8.11 In no case Security Deposit can be released before settling all claims under this
contract.

1.9 Rejection of Tender and other conditions:
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194
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199

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever:

a) to reject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contigencies stated in (b) and (c) to modify the time for completion
suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and tenders which
are incomplete and otherwise considered defective and tenders not in accordance
with the tender conditions, specifications etc. are liable to be rejected.

If a tenderer expires after his submission of the tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the compositions of the firm made subsequent to the execution of the
contract. They may, however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/Security Deposit.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of Contractors one
or more of its Partners/shareholders/Directors have a relation or relations employed in
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in
this tender specification undertaken by him without permission of BHEL. The tenderer
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard
will entail termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform/keep BHEL informed if he has already

undertaken any work/is likely to be awarded any job with the same customer with
whom BHEL is entering into contract.
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SECTION — I

GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition :

The following terms and expressions shall have the meaning hereby assigned to them
except where they context otherwise requires :

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company
registered under Indian Companies Act., 1956, with its Registered Office at BHEL
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service
After Sales — Services, DJ-9/1,Salt Lake,Kolkata — 700091 or its Administrative
officers or its site Engineer or the employees authorised to deal with any matters with
which these persons are concerned on its behalf.

“GENERAL MANAGER'/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional
offices.

“ENGINEER” or “ENGINEER IN CHARGE" shall mean Engineer deputed by BHEL.
The terms includes “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

“SITE” shall mean the place or places at which the plants/equipment are to be
overhauled and services are to be performed as per the specification of this contract.

“CLIENTS OF BHEL" or “CUSTOMER” shall mean the Project authorities to whom
BHEL is supplying the equipment/services.

“CONTRACTOR” shall mean the individual, firm or company who enters into this
contract with BHEL and shall include their executors, administrators, successors and
permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement
or work order, the accepted appendices of rates, schedule of quantities, if any and
general condition of contract, the special conditioning of contract instructions of the
tenderers, the drawings, the specifications, the special specification, if any, the tender
specifications, the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or supporting letters shall not form part of the
contract unless specifically accepted in writing by BHEL and incorporated in the
agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers
and general conditions of contract pertaining to the work detailed.

"TENDER SPECIFICATION" shall mean the "Specific Conditions, technical
specifications, appendices, site information and drawings, "pertaining to the work for
which the tenderers are required to submit their offer. Also this will include the
specifications detailed in NIT of client of BHEL for overhaulting, erection, testing and
commissioning of plant. Individual specification no. will be assigned to each tender
specification.

Page 8 of 23



2.1.10

2111

2.1.12

2.1.13

2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.2

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

"TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and
tender specification (2.1.9)

"LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the
tender has been accepted in accordance with provisions contained in that letters. The
responsibility of the contractor commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the acceptance of
tender for handing over the overhauled equipment/plant which are found acceptable
by the engineer being of required standard and conforming to the specification of the
contract or recommissioning of the machine successfully whichever is later.
Completion time will be reckoned from the date of LOI with the period for mobilisation
as prided with LOI, added to the same.

"PLANT" shall mean and cannot the entire assembly of the plant and equipments
covered by the contract.

"EQUIPMENT" shall mean all equipments, machineries, materials, structurals,
electricals and other components of the plant covered by the contract.

"TESTS" shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality workmanship, performance and efficiency of the contract work
or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

"WORK OR CONTRACT WORK" shall mean and include supply of all categories of
labour, specified consumables, tools and tackles required for complete and
satisfactory site transportation, handling, stacking, storing, overhauling erection,
testing and commissioning of the equipment to the entire satisfaction of BHEL.

"SINGULAR AND PLURAL ETC" words carrying singular number shall also include
plural and vice versa, where the context so requires, words importing the masculine
gender shall be taken to include any company or Association or body of individuals,
whether incorporated or not.

"HEADINGS" The Leadings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in interpretation or construction thereof or of the contract.

‘MONTH?” shall mean calender month.

“WRITING” shall include any manscript, type written or printed statement under the
signature or seal as the case may be.

Law governing the contract and Court Jurisdiction:

The contract shall be governing by the Law for the time being in force in the
Republic of India. The Civil Court having ordinary original civil jurisdiction, Kolkata
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shall alone have exclusive Jurisdiction in regard to all claims in respective of this
contract.

Issue of Notice :

The contractor shall furnish to the BHEL Engineer the name, designation and
address of his authorised agent and all complaints, notices, communications and
reference shall be deemed to have been duly given to the contractor if delivered to
the contractor or his authorised agent or left at or posted to the address either of
the contractor or of his representative and shall be deemed to have been so given
in the case of posting on the day on which they would have reached such address
in the ordinary course of past or on which they were so delivered or/or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary possession of
BHEL shall be occupied by the contractor without the written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay. For
computing the scheduled completion date, commencement, of work will be reckoned
from the date of complete mobilisation as per LOI, unless specifically amended by
Head (Services), BHEL, Kolkata.

If the successful tenderer fails to start the work within the stipulated time, BHEL as its
discretion will have the right to cancel the contract. His Earnest Money and / or
Security Deposit with BHEL will stand forfeited without any further reference to him,
without prejudice to any and all of BHEL's other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The erected overhauled plant or work performed under the contract shall be taken
over when it has been completed in all respects and or satisfactorily put into operation
at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques”

The contractor shall present his bill on the format prescribed by BHEL for every
payment. After verification of such bills by BHEL, all items having financial value shall
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills
prepared based on the same and connected technical documents which form part of
this tender specification.

Lumpsum ommission will be entered for deduction. Measurement shall be restricted to
that for which it is required to ascertain the financial liability of BHEL under this
Contract.
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Work which is to be measured in details shall be measured as per standard procedure
without reference to any local procedures without reference to any local procedures
excepting where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL and by the
contractor.

If, at any time due to reason whatsoever, it becomes necessary to remeasure the work
done in full or in part, the expenses towards such remeasurement shall be borne by
the contractor.

The contractor shall bear the expenditure involved, if any, in making the
measurement. The Contractor shall, without extra charges, provide all the
assistance with appliances with appliance and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills prepared shall be
signed and dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the proposed date of
measurement. If the contractor, representative fails to participate in the joint
measurement, the BHEL engineer shall have the power to proceed by himself to take
measurement in which case the measurement shall be accepted by the contractor as
final.

Passing of measurement as per bills does not amount to acceptance of the completion
of work mentioned. Any left out work has to be completed if pointed out at a later dated
by BHEL.

Right of BHEL :

BHEL reserves the following rights in respect of contact without entitling the contractor
for any compensation.

To get the work done through other agency at the risk and cost of the contractors poor
progress, or inability to progress the work for completion as stipulated in contract, poor
quality of the work etc., and to recover compensation for such losses from the
contractor including BHEL'’s supervision charges and overheads from security deposit
other use.

To withdraw any portion of work and/or to restrict / alter the quantum of work as
indicated in the contract during the progress of work and get it done through other
agency and/or by departmental labour to suit BHEL’s commitment to its customer or in
case BHEL decides to advance the date of completion due to other emergency
reasons / BHEL's obligation to its customer.

To terminate the contract after due notice and forfeit Security Deposit and recover the
loss sustained in getting the balance work done through other agencies in addition to
liquidated damages in the events of :

Contractor’s continued poor progress brought to his notice from time to time .

2.7.3.2 With drawls from or abandonment of the work before completion of work.

2.7.3.3

Corrupt act of Contractor.
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2.7.3.4Insolvency of the Contractor.
2.7.3.5 Persistent disregard to the instruction in writing of BHEL.
2.7.3.6 Assignment, transfer, sub-letting of the contract without BHEL's written permission.

2.7.3.7 Non fulfilment of any contractual obligations :

2.7.4

Any delay in works for reasons  attributable to the contractor will have to be
compensated by either increasing manpower and resources or by working extra hours
and more than one shift without any extra cost.

To recover any money due from the contractor, from any money due to the contractor
under this contract or any other contract or from the Security Deposit.

2.7.4.1 The term ‘any other contract’ will also include any contract entered with the contractor

2.7.5

2.7.6

2.7.7

2.7.8

2.7.9

2.8

2.8.1

2.8.2

2.8.3

by any other unit division of BHEL, in addition to the ones awarded by BHEL,PSER,
Kolkata.

To claim compensation for losses sustained including BHEL's supervision charges and
overheads in completion, on termination of contract, to impose penalty for delay in
completion of the work, at the rate of 0.5% (half percent) of the Contract value per day
of delay or part thereof subject to a ceiling of 10% of the contract value.

To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL's contract with their customers are terminated for any
reason.

To effect recovery from any amounts due to the Contractor under this or any other
contract etc. in any other form, the money BHEL, is forced to pay to any body, due to
contractor’s failure to fulfil any of his obligations.

While every endeavour will be made by BHEL they cannot guarantee uninterrupted
work due to conditions beyond their control. Contractor will not be entitled to any
compensation / extra payment on this account.

In the event of any dispute of any nature, the decision of BHEL shall be final and
binding on the contractor.

Responsibilities of the Contractor :

The following are the responsibilities of the contractor in respect of observation of local
laws, employment of personnel, payment of taxes and execution of job etc.

As far as possible, unskilled workers shall be engaged from the local areas in which
the work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his
dealing with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all state and central Laws, Statutory Rules,
Regulations etc., such as :

The payment of wages Act, Minimum Wage Act, Workmen compensation Act,
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme,
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Employees Insurance Scheme, Contract Labour (Regulation & Abolition ) Act 1970
and other Acts, Rules & Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other relevant authorities
all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties, tools,
royalty, commission or other charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from the contractor either from his bills
or otherwise as deemed fit.

The Contractor shall be responsible for provision of health and sanitary arrangements,
more particularly described in contract Labour (Regulation & Abolition Act) safety
precautions etc., as may by required of same and satisfactory execution of the
contract.

The contractor shall fulfil all his obligation in respect of accommodation including
proper medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour at site and observance of
all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of
other parties working at site. If any such damages is caused, it is the responsibility of
the contactor to make the losses or compensate for the same.

All the properties / equipments / components of BHEL / their client loaned with or
without deposit to the contractor in connection with the contract shall remain the
properties of BHEL / their client. The Contractor shall use such properties for the
purpose of execution of this contract. All such properties / equipment / components
shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good
conditions as and when required by BHEL / their client. In case of case of non-return,
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will
be recovered from the contractor.

It is not obligatory on the part of BHEL to supply any tools and tackles or other
materials other than those specifically agreed to do so by BHEL. However, depending
upon the availability / possibility BHEL's customers’ handling equipment and other
plants may be made available to the contractor on payment of the hire charges / free
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to
time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the work, due to
changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature

arising during the course of erection / overhauling / performing work under the
contract.
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In case the contractor is required to undertake any major work outside the scope of
this contract the rates payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while
executing day to day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials
and deposit them in places to be specified by the BHEL Engineer. The contractor will
also demolish all hutments, sheds, patrtitions, offices, constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be removed by the BHEL. The expenses thereof will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner as to cause
no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment / material and work to be performed by him and shall maintain all light,
fencing guards, signs etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric
conditions. Suitable number of electrical staff, watch and ward, store keepers to take
care of the equipment, materials and construction tools and tackles, shall be posted at
site by the contractor till completion of the work under this contract. The contractor
shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite tests of handling equipment, lifting tools, tackles etc, as per
prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his women. A pay
roll sheet giving all the payments given to workers and duly signed by the contractor’s
representative should be furnished to BHEL site office for record purpose. BHEL site
In-charge may be intimated the date of disbursement of wages to the workmen
engaged for the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most modern and proven
techniques and codes. The omission of specific reference to any method, requirement
or material necessary for the proper and efficient performance of work shall not
relieve the contractor of the responsibility of providing such facilities to complete the
work.

In case of any clause of the work for which there is no such specification as laid
down in the contract, such work shall be carried out in accordance with the instructions
and requirements of the BHEL Engineer.

No levy or payment or charge made or imposed shall be impeached by reason of any
clerical error or by reason of any mistake in the amount levied or demanded or
charged.

The details drawings, specifications, instructions manual, if any available with the
BHEL Engineer will form part of tender specification . These documents will be made
available for reference only to the contactor during execution of work.

Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of BHEL  before
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commencement of work. BHEL's interpretation in such cases shall be final and binding
on the contractor.

No idle labour charges will be admissible in the event of any stoppage caused in the
work resulting in contractor’s labour being rendered idle due to any cause of any type.

No over run charges shall be paid in the event of the completion period
being extended for any reason whatsoever.

It is possible that some repair/rectification, modification may be needed on the
equipments to be overhauled / work to be performed under this specification, for
reasons not attributions to the contractor . All such repair / rectification / modification
work which can be done, with the available facilities at site shall be carried out by the
contractor free of cost and no extra charger shall be paid to contractor.

The quality and progress of work will be regularly reviewed. The schedule and
progress of work will be given to the contractor in advance and it will be the obligation
/ responsibility of the contractor to achieve the desired quality and progress of work by
suitably reinforcing their labour force and/or by working extra hours or in more then
one shift without any extra cost. Workmen found unsuitable for the work will be
replaced immediately by the contractor on being informed by BHEL.

During the overhauling work under the contract it is very essential that proper and
adequate inspection should made constantly to maintain the quality or workmanship
so that any deviation from design dimension does not exceed permissible limits. The
proper functioning of the unit, while in operation, depends to a great extent on the
above factors. The fact that effective supervision and inspection at the execution stage
is less costly than any down time of running unit even for a short period need not be
over emphasized. For the details regarding alignment and permissible dimensional
deviations in the sub-assembles BHEL Engineer may be consulted.

The contractor shall be furnish fortnightly labour report showing by classification of
number of employees engaged in various categories or work date wise and submit a
progress report of wok as required by BHEL Engineer.

The contractor shall execute the work in the most substantial and workmen-like
manner in stipulated time. Accuracy of work and timely execution are the essence of
this contract. The contractor shall be responsible to ensure that the assembly and
workmanship conform to the dimensions and clearances given in the drawings and/or
as per instructions of BHEL Engineers.

The contractor shall take all responsible care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL / their client. Where
necessary, suitable temporary fencing and lighting shall have to be provided by the
contractor as a safety measure against accident and damage of property of BHEL.
Suitable caution notice shall be displayed where access to any part may be deemed to
be unsafe and hazardous.

It will be the responsibility of the contractor to ensure safe lifting of the equipments
taking due precautions to avoid any accidents and damage to other equipments and
personnel.

Consequence of cancellation :
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Whenever BHEL exercises its authority to terminate the contract/withdrew a portion of
work under the clause 2.7 they may complete the work by any means at the
contractor’s risk and expenses provided that in the event of the cost of completion (as
certified by the site Engineer which is final and conclusive) being less than the contract
cost, the advantage shall accrue to BHEL and that if the cost of completion exceeds
the money due to the contractor under the contract, the contractor shall either pay the
excess amount ordered by BHEL or the same shall be recovered from the contractor
by any other means. This will be in addition to the forfeiture of Security Deposit and
recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provision of this condition, the cost of
such completion to be taken into account in determining the excess cost to be charged
to the contractor under this condition, shall consist of materials purchased and / or
labour, provided by BHEL with an addition of such percentage to cover supervision
and establishment charges as may be decided by BHEL.

Insurance

BHEL / their customer shall arrange for insuring the materials / properties of
BHEL/customer covering risks during transit, storage, overhauling, erection and
commissioning.

It is the sole responsibility of the contractor to Insure his workman against accident and
injury while at work as required by relevant rules and to pay compensation, if any, to
workmen as per workmen’s compensation Act. Contractor shall insure his staff against
accidents. The work will be carried out in a protected area and all the rules and
regulations of the client / BHEL in the area of project which are in force from time to
time, will have to be followed by the contractor.

If due to negligence and /or non-observations of safety and other precautions, any
accident / injury occurs to any other person/public, the Contractor shall have to pay
necessary compensation and other expenses, if so decided by the appropriate
authorities. Third party insurance coverage is to be made by the contractor.

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL’s /Customer’s property and personnel should occur, and
if BHEL is unable to recover, in full, cost from the Insurance Company, the balance will
be recovered from the Contractor.

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other issues connected
with his labour. In the event of the contractor’s labour resorting to strike or the lockout
declared is not settled within a period of one week BHEL shall have the right to get
the work executed employing the own labour or through any other agencies or both
and the cost so incurred by BHEL, shall be deducted from the contractor’s bills as per
clause 2.7. For all purposes whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL.

Force Majeure :

The following shall amount to Force Majeure :
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Acts of God, Acts of any Government, war, sabotage, riots, civii commotion, police
action, revolution, flood, fire, cyclones, earthquake and epidemic and other similar
causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by Force Majeure as defined above, the agreed time of completion of
the job covered by this contract or the obligations of the Contractor shall be extended
by a period of time equal to the period of delay provided that on the occurrence of any
such contingency the Contractor immediately reports to BHEL in writing the causes of
delay and the contractor shall not be eligible for any compensation.

Performance Guarantee :

Even though the work will be carried out under supervision of BHEL Engineers. The
contractor shall guarantee against defects attributable to faulty workmanship or
procedure adopted in the overhaul for items covered in the contract for a period of six
months from the date of re-commissioning of the set after the capital overhaul. The
guarantee should cover all defects notified during this period and shall have to be
attended to free of cost immediately or at the time our clients are able to give shut
down of the set for the required period. when necessary. In case of failure of
contractor to attend to such defects as and when required in time, BHEL shall arrange
to attend the defects and the charges shall be levied to contractor’'s account and shall
be recoverable from the security deposit / progressive payments.

Arbitration :

All disputes between the parties to the contract arising out of or in relation to the
contract, other than those for which the decisions of the Engineer or of any other
person is by the contract expressed to be final and conclusive, shall, after written
notice by either party to the contract to other party be referred to sole arbitration of
General Manager or his nominee. The arbitration shall be conducted in accordance
with the provision of the Indian Arbitration Act, 1996.

The parties to the contract understand and agree that if will be no objection that the
General Manager or the person nominated as arbitrator, had earlier in his official
capacity to deal directly or indirectly with the matters of which the contract relates or
that in the course of his official duties had expressed views on all or any of the matters
in dispute of difference. The award of the arbitrator shall be final and binding on the
parties to this contract.

In the event of the arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the court for any reason,
it shall be lawful for the GM or his successor, as the case may be, either to act himself
as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator in
the matter aforesaid.

The arbitrator may from time to time with the consent of both the parties to the
contract enlarge the time for making the award.

Work under the contract shall be continued during the arbitration proceedings. The

venue of the arbitration shall be the place from which the contract is issued or such
other place as the arbitrator at his discretion may determine.
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SECTION — 11l
SPECIAL CONDITIONS OR CONRACT

Quantum of Work :

The scope of work given in the tender specification is only approximate  and is liable
to variation and alternation at the discretion of BHEL Resident Engineer. No
compensation on this account shall be payable to the contractor unless specifically
recommended by BHEL Resident Engineer as the variation forming major additions to
the original scope of work. All repair / rectification work arising out of normal wear and
tear, seizure of parts etc. have to be done by the contractor and the same will be
covered by the scope of work of the contract.

The scope of work details out the major activities only. However, as per the general
maintenance requirement and site condition, certain related activities may have to be
carried out without any extra cost.

Commencement and completion of work :

The starting time and completion time is the essence of the of the tender. As the
time bound programme is firmly committed to customer, the starting time and
completion time should be strictly adhered to. It will be not be possible to grant
extension in completion time except in extraordinary circumstance, which will be
decided entirely at the discretion of BHEL Resident Engineer. Work should
normally be carried out in two shifts and sometimes also in three shifts in
consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with
specific time period to fall in the overall frame work of the above dates should be
prepared and got approved by BHEL Resident Engineer. The progress against
this programme shall be reviewed with BHEL Resident Engineer at the end of
each day and critical areas identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels
that the delays are not likely to be made up, BHEL reserves the right to take
corrective steps as considered necessary by BHEL Resident Engineer to
complete work in scheduled time and debit the cost incurred thereon to the
contractor. This does not however absolve the contractor of his own efforts in
consultation with BHEL Resident Engineer. Every endeavour will be made to see
that work proceeds uninterruptedly.

The tenderers should indicate the time required for starting the work once the letter
of intent is issued and the time required for completion. The work may have to
commence immediately after opening of the tenders. Hence, preference may be
given to those tenderers who can commence the work earlier, and also ensure
early completion.

The Contractor shall ensure completion of the job in all respects within the day from
the date of commencement of work as given in contract.

Penalty for delay :
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In the event of failure to complete the work in given time, an amount equal to %% [half
percent] of the contract value per day subject to a maximum of 10% [ten percent] of
the contract value will be levied as penalty, in case the balance work is allowed to be
completed by the contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor's part, at any stage during the
scheduled period or after, BHEL shall have the option of ensuring completion of the
job by any other means at its disposal and the charges on this account shall be levied
on the contractor. These shall be adjusted against contractor’s bills or Security
Deposit.

Terms of Payment:

A minimum time of 15 days will be required for processing the bills and release of
payment after the bills are presented to BHEL.

As per STC

All payments are subjects to income tax deductions @1% of the bill amount at source
or as per Central Government Laws. No request for advance payment will be
entertained by BHEL.

Inspection and Completion:

The work being carried out by the contractor will be supervised and inspected by our
Site Engineers under the overall supervision of BHEL Resident Engineer.

The work will be deemed as complete when it is finally accepted by BHEL Resident
Engineer and job completion certificate is issued. No extra payment will be made for
any rework carried out by the contractor to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any circumstances.
Tools, Tackles, Test Equipments & Consumables:

All tools and tackles and consumables required for day-to-day work like gas and gas
cutting sets with accessories, AC/DC welding sets, TIG welding kits, welding cables,
electrodes, all necessary power connection at his own cost. However, in case of
emergency, BHEL may supply certain items if available, to contractor at actual cost
plus handling charges, These will be deducted from contractors’ running bills, testing
equipment for conducting various tests, during the progress of overhauling / re-
commissioning shall have to be provided by the contractor. Spare parts going into
permanent installation shall only be provided by BHEL.

Accommodation for site staff and store space :

3.7.1 iontractor has to arrange for the stores and office at site ; space for the same shall be

ade available as per the availability at site. The contractor shall be responsible to
provide all necessary facilities like residential accommodation with sanitary facilities,
transport, electricity, water, medical bonus etc. as required under various labour laws
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and statutory rules and regulations framed thereunder to the personnel employed by
him.

Responsibilities of the contractor :
Supervisory staff and labour :

The contractor shall employ, specially skilled labour, supervisor and engineers
thoroughly conversant with particular type of work to ensure quality work. BHEL
reserves the right to decide on the suitability of the workers and other staff employed
by the contractor. BHEL reserves the right to insist on removal of any employees of the
contractor at any time if they find him unsuitable and the contractor should forthwith
remove him.

Planning and Execution :

Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of
manpower category wise, indicating individuals responsibility job activity wise , shall
have to be submitted. Daily programme of job shall be displayed on board near work
site on day in advance. A daily progress report along with Manpower utilities has to be
submitted and backlog of the work, if any, shall be covered up in consultation with
BHEL Resident Engineer.

Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All employees shall
be covered by insurance (workmen compensation) against accident, failing which
proper action will be taken against the contractor.

Contractor shall ensure proper safety of the equipments under overhauling by
deputing personnel to guard the equipments round the clock. Open oil spaces, steam
spaces shall be covered properly against ingress of foreign materials while working.

RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the
authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified here under. The contractor shall submit safety plan along with
his offer. During negotiations before placing or work order and during execution of the
contract, BHEL shall have right to review and suggest maodifications in the safety Plan.
Contractor shall abide by BHEL decision in this respect.

3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate

appliances as per direction of BHEL or it’s authorised officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3.8.3.3 The contractor shall provide to it's work force and ensure the use of the following

personal protective equipment as found necessary and as directed by the authorised
BHEL officials :
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a. Safety Helmets conforming to 1S-2925 : 1984
b. Safety Belts confirming to IS — 3521 : 1983
c. Safety shoes conforming to 1S-1989 : 1978
d. Eye & Face Protection devices conforming to 1S-8520 : 1987 and IS-
8940 : 1978
e. Hand & body protection devices conforming to :
IS —2573: 1975
IS —-6994 : 1973
IS — 8807 : 1973
IS -8513: 1977

3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,

safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fithess obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution

and use shall conform to the requirements of Indian Electricity Act & Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliance including
portable electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed..

3.8.3.6 The contractor shall not use any hand — lamp energised by electric power with supply

3.8.3.7

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source not more than 24 volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire
Safety at Construction Sites’ issued by the safety Department of the Construction
Management (HQ) of BHEL and as per directions of the authorised BHEL official. A
copy of the above referred “Code for Fire Safety at Construction Sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during
tendering stage itself.

3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives,

chemicals, and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or
storage in accordance with the rules and regulations laid down in the relevant
government acts, such as Petroleum Act, Explosives Act, Petroleum & Carbides of
Calcium Manual of the Chief Controller of Explosives, Govt. of India, etc. Prior
approval of the authorised BHEL official at the site shall also be taken by the
contractor in all such matters.

3.8.3.9The contractor shall arrange at his cost (wherever not specified) appropriate

illumination at all work spots for safe working, when natural daylight may not be
adequate for clear visibility.

3.8.3.10 The contractor shall be held responsible for any violation of statutory

regulations (local, state or central) and BHEL instructions, that may endanger safety of
men, equipment, material and environment in his scope of work or another contractor’s
or agency’s Cost of damage if any, to life and property arising out of such violation of
statutory regulations and BHEL instructions shall be borne by the contractor.
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3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site
due to lapses by the contractor, the victim and / or his / her dependents shall be
compensated by the contractor as per statutory requirements. However, if considered
necessary, BHEL shall have the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to the contractor for suitably
compensating the victim and / or his/her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor
to present his case.

3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall
have the right to recover cost of such damages from payments due to the contractor
after holding an appropriate enquiry.

3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have right to recover cost of such delay from
payments due to the contractor, after notifying the contractor suitably and giving him
opportunity to present his case.

3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorised BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven days indicating
the steps that would be taken by BHEL.

3.8.3.15 The contractor shall submit report of the accidents, fires and property damage,
dangerous occurrences, to the  authorised BHEL official immediately after such
occurrence, but in  any case not later than twelve hours of the occurrence. Such
reports shall be furnished in the manner prescribed by BHEL. In addition, periodic
reports on safety shall also be submitted by the contractor to the authorised BHEL
official from time to time as prescribed.

3.8.3.16 Before commencing the work, the contractor shall appoint / nominate a
responsible officer to supervise implementation of all safety measures and liaison with
his counterpart of BHEL.

3.8.3.17 If safety record of the contractor in execution of the awarded job is to the
satisfaction of safety Department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL after
completion of the jobs.

3.9 House keeping and preservation :

3.9 Work floor/area shall be cleaned every day and be kept absolutely clean. A regular
cleaning gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked
and stored properly according to type of components, namely all loose/small parts
shall be kept in boxes bearing and matching components shall be kept on wooden
planks. A list of such components shall be maintained to identify / locate be preserved
properly against probable damages.

Page 22 of 23



3.9

3.9

3.9

3.9.1

3.9.2

3.9.3

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

No floor shall be damaged while working and necessary steps shall be taken by the
contractor for repair in case of any damage.

Tools stores and Consumables :

Tools & tackles, other than special tools and tackles supplied along with the
equipments, shall be arranged and kept properly by the contractor. A register must
be maintained and updated regularly.

All consumables, other than those going permanently into the equipment, shall be
stored by the contractor for daily use. Regular check shall be made at end of each
day’s work and exhausted consumables shall be replenished immediately.

The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares from
BHEL/Customer’s stores , as and when required. The unused and scrap materials
shall be returned to BHEL / Customer’s stores on completion of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the
work certifying no dues remained against them duly signed by Resident Engineer
BHEL/Customer.

General ;

Standard printed conditions if enclosed with the offer by the tenderers will not be
accepted and only those in main body of the offer will be considered for acceptance.

The tenders are likely to be rejected if the tendered is not acceptable to the ultimate
customer.

It will be the responsibility of the contractor to carry out trial run of all the equipments
overhauled and confirm the satisfactory operation of equipment. The contractor’s
personnel shall also be present at time of final commissioning and attend to any
defects that shall occur during this time.
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Annexure —V
TENDERING

Tenders may be submitted through Registered post with acknowledgement due, in the
name of the addressee only indicated, or by hand delivery or by courier service obtaining
acknowledgements of receipt. Telegraphic / Telex offers received in time can be
considered, if only followed by acceptable written tender documents in accordance with
the telex / telegram and does not result in any advantage over other tenderers because
of any possible manipulation in price or date of completion etc.

Each and every page of tender documents from declaration of bidders to Annexure VI
enclosed should be signed by the tenderer providing his / their seal and date as taken of
their full acceptance of the scope of work, terms and conditions etc., and should be
returned along with the tender offers.

The tenders should be quoted in English language and international numbers.
All entries in the tender shall be typed in ink legibly written without ambiguity.

Qualifications of Tenderers : for open tenders only, the tenderers who have previous
experience in the similar nature of work as detailed in this tender specifications are
expected to quote duly detailing their relevant experience / credentials along with the
offer. Offers of other than the above are not likely to be considered. (List of similar jobs
done) - Enclosure — 1

Financial Status : A current / valid certificate from a scheduled bank to provide the
financial soundness / capability of the bidder to undertake the work, is required to be
submitted along with offer. - Enclosure — 2

Income Tax / Sales Tax certificates : A certificate of income tax / sales tax clearance
from the appropriate authority, is to be submitted in the form prescribed therefor, valid for
the period of contract. - Enclosure - 3

Organization Chart : The organization pattern and that will be deployed by the tenderer
for this work duly indicating the number of supervisors, their qualifications and
experience in the line, the number of skilled and unskilled persons / etc. is required to be
indicated in the offer. - Enclosure — 4

THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.

a) An attested copy of the power of attorney in case the tender is signed by an
individual other than the sole proprietor.

b) In case of an individual his full name, address, nature of business and valid trade
licence.
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¢) In case of partnership firm, the names of all partners and their addresses. (A copy of
the partnership deed / instrument of partnership, duly attested by the Notary public
shall be enclosed.)

d) In case of companies, date and place of incorporation / registration including date of
commencement certificate (for public companies). (Certified copies of Memorandum
and articles of association are also to be furnished).

EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 (page 4 of 23) of the General and special conditions of
contract — 1991 (GSCC) enclosed / supplied with the form issued for empanelment.

VALIDITY OF OFFER :

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. For details, please refer article 1.6
(page 7) of GSCC enclosed.

SECURITY DEPOSIT:

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR
SERVICES JOB].

Return of Security Deposit:

If the contractor duly fulfils the contractual obligations as per contrcat in all respects to
the entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the contractor
after deducting all costs or expenses or other contracts entered into with the contractor,
only after the satisfactory completion of guarantee period irrespective of release of last
10% payment. In no case Security Deposit can be released before settling all claims of
BHEL on contractor under this contract.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

ACCEPTANCE / REJECTION OF TENDERS::

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also acceptance of
customer is pre-requisite for consideration of bid, wherever applicable.

ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

EXECUTION.

i) If the site in question is subjected to industrial relations unrest / disturbances /
problems, then the successful bidder should take adequate precautionary
measures against dislocation of the job on account short problems. Any liability
on this account, lies entirely with the contractor.
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ii) The contractor shall commence the work at site with full manpower, T&P

etc. and complete as specified in the particulars of the tender. In case of
any delay on the completion of work attributable to the contractor BHEL
reserves full rights to cancel the contract fully or partly and to award the
job in full or part to an alternate agency and recover the costs towards
the same including BHEL’s overheads from the contractor.

iii) In the event of termination of contract or restriction of quantum of job
by our client, before or during the execution of contract, BHEL reserves the
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation.

iv) Manpower: For various category of manpower and their numbers
recommended, please refer to the Annexure IV of the tender enquiry.
The contractor shall engage proper skilled / qualified personnel and ensure
the expected quality of work. If any of their personnel has been found
to be unsuitable, by BHEL / or their client, the contractor shall withdraw
them and provide suitable replacement immediately, failing which BHEL
reserves full rights to get the job done by alternate suitable persons at risk
and cost of the contractor. The delay on this account is attributable to the
contractor.

V) TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including
precision measuring instruments, lifting devices shall have to be
arranged by the contractor. (List of recommended T&P, for guidance, is
provided in Annexure Il of the tender enquiry). All lifting tackles and pulling
devices to be used must bear valid / latest test certificates for their
suitability, and the sales tax furnished along with the offer itself.

Also certificates of test / calibration with date of validity for various
measuring / test instruments have to be submitted by the tenderer
preferably along with the offer itself, or else the same is required to be
produced at site before start of job failing which the LOI / W.O. is liable to
be cancelled without any compensation.

Successful bidder shall provide valid calibration certificates for IMTES,
fitness certificates for T&Ps and Construction Equipment ( e.g. wire
ropes, hand operated chain pulley blocks, pulling and lifting machines,
electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration
certificates should have the traceability as per national/international
standards. At work site the IMTEs, T&Ps and Construction Equipment
shall be checked/tested/inspected by BHEL engineers. The procedure for
fitness testing and storage preservation and maintenance of Construction
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94,
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site
engineers.

Vi) CONSUMABLES: All consumables required ( list for guidance is given in
Annexure Il of the tender enquiry) for the job shall be arranged by the
contractor

Page 3 of 14



vii)

viii)

viii)

SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA

at his cost. However, any spares / components / consumables / materials
going permanently into the clients equipment shall be provided to the
contractor.

Successful bidder has to arrange proper storing facilities at site with
traceabilities for IMTEs, T&Ps, construction equipments and consumables
used during job execution.

All the T&Ps, consumables etc. must be mobilized at site at least three days
prior to actual start of the job. They must be in accordance with those
recommended in the Annexure — Il and Il respectively of the Tender
Enquiry and must be got verified to that effect. Formal clearance in writing
must be obtained from BHEL's resident engineer before the contractor
starts the job.

T&P found defective / improper / insufficient or not having valid test /
calibration certificate should be made good immediately.

If the contractor fails to mobilize at least 90% of the recommended T&P
and manpower within the stipulated period, the order on the contractor is
liable to be cancelled without paying any compensation on to him.

Storage : The contractor shall be responsible for proper storing of all
dismantled components, spares, T&P etc., identify them properly and
preserve them throughout the execution of the job. Any loss or damage of
the components caused due to the lapses attributable to the contractor or
his personnel, shall be chargeable to the contractor.

Transportation of Spares / materials / consumables :

Any material / components / spares required for the work must be
collected by the vendor and carried safely to the work site from the point of
issue in our clients premises, through his own resources and cost.

Similarly, excess materials / spares etc. must be returned to the client’s
stores /

any other place, within the client's premises, indicated by site-in-charge of
BHEL.

Any debris, rubbish at the work spot must be cleared very day by the
contractor using his own resources and cost, and disposed off at a
placement for, as to be informed to him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores etc. by erecting
temporary partitions / chambers / sheds etc. at the work spot according
to the availability of space, which will have to be vacated and dismantled at
the end of the jobs to restore the space to the client. The contractor should
make his own arrangements for the security / watch and ward.
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No residential accommodation / spare can be provided by BHEL to the
contractor for any residential accommaodation of his personnel. Contractor
has to make arrangements/accommodation at site at his cost.

The contractor shall ensure responsible execution of the job and proper
behavior of their personnel and observance of all the rules and
regulations of our clients.

Safety :

a)

b)

Standard safety norms/ regulations shall be conserved by the
contractor during the execution of the job. The contractor should
provide the necessary / stipulated safety devices to his personnel
deputed to the site, such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work without
necessary safety appliances. Delay of work due to work without
necessary safety appliances. Delay of work due to these lapses are
attributable to the contractor.

All norms related to Health, Safety & Environmental (HSE) norms
conforming to 1SO-14001 & OHSAS-18001 shall be followed by
successful bidder. Bidders may contact SAS-PSER office for getting
detailed norms to be followed by bidder at Site

c) The contractor shall comprehensively insure all his site personnel

d)

f)

against any hazard / accident and submit a copy of the insurance
certificate covering all his site personnel to our resident engineer
before commencement of work.

In case of any accident / hazard, the contractor shall arrange for
medical attendance immediately shall compensate the personnel
concerned in accordance with the workmen’s compensations act in
force and shall keep BHEL indemnified against any provisions of the
act.

The successful bidder is to arrange a full set of First Aid kit for
attending to manpower deployed by him at site as per requirement.

Successful bidder should follow all safety norms at work site. The
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL
engineer at site.

STATUTORY COMPLIANCE :

i)

The contractor shall comply with all state and central laws, statutory rules
regulations etc. such as :
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The payment of wages act, maximum wages act, workmen’s compensation
act., industrial disputes act, employees provident funds act / scheme,
Employees’ state insurance scheme, contract labour (Regulation &
abolition) act, 1970 etc. and all other acts, rules & regulations for
employment of labour as may have been and as may be enacted by the
Government during the tenure of the contract and having force or
jurisdiction at site. The contractor shall give to the local government body,
police, labour authorities and other relevant authorities and all such
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance.

The contractor shall pay all taxes, fees, licence charges, deposits, duties,
fines, royalty commissions or other charges which may be leviable on
account of any of his operations in executing the contract. In case, BHEL
is forced to pay any of such taxes, BHEL shall have the right to recover
the same from the contractor either form his bills or other issue as
deemed fit.

The contractor shall obtain requisite licence from appropriate authority of
the ministry of labour under the provision of the contract labour
(Regulation and abolition) Act as soon as the work is avoided to him and
indemnify BHEL against the application of any provisions of the act.

The contractor shall be responsible for provision of welfare and health of
his employees / workmen, more particularly described in the contract
labour (Regulation & abolition ) act / rules, and safety precautions etc., as
may be required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of canteens, rest
rooms, accommodation including proper medical facilities etc. for the
personnel employed by him, more particularly described in the contract
labour (regulation & abolition) act / rules.

The contractor will be directly responsible for payment of wages to his
workmen more specifically described in the contract labour (regulation
and abolition ) act / rules. A pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for record purpose.
BHEL site in-charge may be intimated the date of disbursement of wages
to the workmen engaged for the work; so that his representative can
witness the same. The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the local Boiler

Inspectorate if the job involves welding of pressure parts. Also they
should be having alloy steel / carbon steel high pressure welders (for PIG

and submerged are welding approved by the local Boiler Inspectorate for
welding the pressure parts. The bidders should clearly indicate the same
in the offer.
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TERMS OF PAYMENT:

i)
i)
ii)

Vi)

vii)

viii)

No advance shall be payable to the contractor unless specifically spelt out
in the tender enquiry.

A minimum time of fifteen days will be required for the processing of bills
presented and for their payment.

a) 80% of the contract value shall be payable against submission of
three progressive running bills. Each of the billed amount shall
correspond to the quantum of job actually completed and to that
effect the claim can be preferred based on percentage allotments
(to be given in the work order) made. This, however, has to be
certified by the resident manager / engineer of the site.

b) 10% of contract value shall be payable after submission of
statutory documents & ‘no due certificate from customer’s
personal department’.

c) Balance 10% of contract value shall be paid after successful
synchronization / commissioning and on receipt of final payment
by BHEL from Customer.

BHEL at its discretion may further split up the percentage break up
given in billing schedule and effect payment to suit site condition, cash
flow requirement etc. according to progress of work.

The bidder should be financially sound to maintain the site establishment
with regard to timely payment of wages to his workmen, arrangements of
other inputs viz. T&P consumables etc.

Non-receipt of progressive payment from BHEL due to any reasons
should not be a constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation
with BHEL engineers at site for completing the job in the specified time
frame.

No over run/escalation / idle charges are payable against any services
job under any circumstances. (in exceptional cases such claims may be

considered provided BHEL’s customer admits of such payment).

Extra work rate being admitted off by BHEL for other similar contracts
have been stated on the page no.10 of this annexure.

For any additional work not envisaged in the scope of work or quantities
exceeding the stated quantities, these rates shall be applicable.

All claims for extra works should be settled before claiming the final (10%)
bill. The contractor should prefer the final claim with the certificate that ‘no
other claim is due from BHEL against this contract’, without which final
bill cannot be processed for payment.

For reduction / deletion / withdrawal in the scope of work proportionate
deduction in contract value will be made.
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PERFORMANCE:

i)

ii)

Vi)

As soon as job is awarded, the contractor has to submit a barchart to
the resident engineer nominated showing the detailed schedule for all
activities.

This schedule will be reviewed by the resident engineer from time to
time to enable the contractor to recast the barchart matching the
planned completion of the job.

It shall be the responsibility of the contractor’s supervisor to distribute
the work among his workmen deployed at site and get day to day
activities executed as per BHEL's requirement.

BHEL'’s engineers / supervisors will check the correctness of the job
done and will also give the daily programme of work to the contractors
supervisor. The contractor has to ensure completion of daily
programme and if there is any spill over, the same has to be
completed by putting in same additional resources. (Technical
guidance wherever required will be provided by BHEL).

The scope of work mentioned in this tender enquiry gives the broad
outline of the actual work involved and it not is possible to mention all
minute details of the work. For proper evaluation, the bidders may
seek clarifications from this office. Or else, they may visit site and
study the job content before submitting offers and be well informed
and acquainted with the actual working and other prevalent
conditions of the site, facilities available etc.

No claim will be entertained later on the ground of lack of knowledge.

The bidders have to furnish the bio-data and experience details of the
site-in-charge, other key workmen, supervisors, senior technicians
etc. to be deployed. In case of award of contract, the key members of
the contractor's team may be interviewed at site by BHEL’s resident
engineer to ascertain their suitability. Replacement of non-acceptable
personnel will have to be arranged by the contractor immediately at
his own cost.

Penalty for the delay in job completion will be  0.5% per day of
delay, limiting to maximum 10% of the contract value, to be imposed
on the contractor in case the delay in work completion is attributable
to the lapses on the part of the contractor.

Performance Guarantee: Even though the work will be carried out

under supervision of BHEL Engineers, the contractor shall guarantee
against defects attributable to faulty workmanship or procedure
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adopted in the overhaul for items covered in the contract for a period of
Six months from the date of re-commissioning of the set after the
overhaul. The guarantee should cover all defects notified during this period
and shall have to be attended free of cost immediately or at the time our
clients are able to give shutdown of the set for the required period, when
necessary. In case of failure of contractor to attend to the defect as and
when required in time, BHEL shall arrange to attend the defects and the
charges shall be levied to the contractor’s account and shall be recoverable
from the security deposit / progressive payments.

MISCELLANEOUS :

)

ii)

Vi)

vii)

viii)

The bidders shall submit a list of jobs being carried out by them or
expected to be taken up by them during the period as called for in the
participation of the tender.

Enclosure — 6.

The contractor has to engage a cleaning gang at site to ensure
continuous cleaning of the floor at work site to protect the parts and to give
safe access at the work site.

Obtaining licenses / permits / road permits in connection with the
fulfilment of the contractual obligations is entirely the contractors
responsibility. However, wherever applicable BHEL can only offer support to
the extent possible.

For all matters bearing on the execution of the job at site, the decisions of the
resident engineer are final and binding upon the contractor.

The contractor has to retain suitable minimum work force at site for a
period of one month from the date of completion or work / commissioning, to
attend any small / miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice (within 4 days) to attend any
troubles encountered in the equipment worked on, during warranty period of
six months.

After dismantling and during execution of the job, successful bidder has to
suitably tag the components and sub-assemblies for traceability and store
properly before final assembly. This is as per Doc. Nos.
PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment shall

be carried by successful bidder as per Doc. Nos.
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99.
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Proper segregation, identification, tagging and up-keep of all dismantled items
at work site during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de-
mobilisation from site.

Any NDT within the scope shall be as per Non-Destructive Examination
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer).

Unless otherwise mentioned specifically in this tender elsewhere, the
storage & preservation of components, sub-assemblies, IMTEs, T&Ps,
Construction Equipments etc, maintenance of stores, watch and ward of
stores and BHEL site office is in the scope of the successful bidder.

The successful bidder is to arrange extra illumination at work site to
augment the existing site illumination if required to enable round-the-clock safe
working.

Note: Any of the documents mentioned above can be referred before
submission of tender at the office of PSER:SAS(CAL).

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL. PS-ER

A.

The following all inclusive manhour rates will be applicable for
modification, rectification work and services work.

(For all categories)

a) Average single manhour rate including overtime if any, supervision,
T&P, other site expenses and incidentals including consumables as
certified by site-in-charge of BHEL.

Rs 60/- per man hour (Rupees sixty per man hour only)

b) Same as above (a) but excluding supply of consumables by vendor.
Rs 40/- per man hour (Rupees forty per man hour only)

The following all inclusive rates will be applicable for modification work
involving welding of high pressure butt joints only. Extra work involving
other types of joints will be done on the above manpower basis.

Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick

Average unit rate per equivalent joint,
including NDT and stress reliving.
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Carbon Steel Rs.200/- (Rs. Two hundred only)
Alloy Steel Rs.250/- (Rs. Two hundred fifty only)
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List of enclosure to be furnished by the bidder along with tender documents.

Experience certificate Enclosure 1 *

Banker's certificate of financial Enclosure 2 *

soundness as per BHEL' format

IT / ST clearance certificate Enclosure 3.

Organisation Chart Enclosure 4. *

List of concurrent jobs held by the Enclosure 5.

contractor / bidder.

( * Vendors registered with BHEL should submit documents in support of sl. no. ¢

only.)

List of documents to be furnished by the contractor to the resident engineer before
commencement of the jobs / during the execution.

)
i)

ii)

Vi)

vii)

viii)

Barchatrt (if not furnished in the offer)

List of T&P being mobilized. Test / Calibration certificate with date of validity for
lifting / pulling devices and measuring / test instrument (if not furnished in the
offer).

Category wise list of manpower being mobilized. iv)

List of consumables being mobilized.

Licence from the department of Labour under contract Labour (Regulation &
Abolition) Act / Proof of Application for Lincence.

ESI coverage, if applicable.
Insurance certificate covering the site personnel.

Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

Third party insurance coverage.
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ANNEXURE - VI

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER.

BIDDER'S NON-ACCEPTANCE OF TENDER REQUIREMENTS CAN DISQUALIFY
HIS BID FOR OPENING OF “PRICE BID”

TENDER NO: PSER:SCT: DATE: ......... [oiiiiin. 120.....

01 NAME OF THE ORGANISATION.
ADDRESS, TELEPHONE / FAX NO.

02 MODE AND PARTICULARS OF EMD
ENCLOSED

03 BANKER'S CERTIFICATE FOR FINANCIAL : Enclosed/ Not enclosed.
SOUNDNESS / CAPABILITY TO
UNDERTAKE WORK.

04. IS THE FIRM HAVING VALID TESTED / :YES /NO.

CALIBRATED TOOLS AND MEASURING
INSTRUMENT REQUIRED FOR THIS TYPE
OF JOB AND EQUIPMENT.

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed.

06. STATUTORY REQUIREMENTS AS PER :
RELEVANT ACTS WITH LATEST
AMENDMENT (PI. tick out)
i) LICENCE FOR EMPLOYING : Will be complied with

CONTRACT LABOUR
ii) MINIMUM WAGES ACT ; -do—
iii) INSURANCE OF SITE PERSONNEL : -do -
EMPLOYED.
iv) WORKMEN'S COMPENSATION ACT - do -
V) THIRD PARTY INSURANCE : Will be complied with
vi) EMPLOYEE'S LIABILITY ACT
vii) INDUSTRIAL DISPUTES ACT : -do—
vii) EMPLOYEE'S PROVIDENT FUNDS : -do—
ACT
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07.

08.

09.

SPECIFIC TERMS AND CONDITIONS
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iX) CONTRACT LABOUR : -do -
(REGULATION AND ABOLITION)
ACT / RULES

X) SAFETY APPLIANCES / DEVICES : -do—
FOR WORKMEN

Xi) BOILER INSPECTORATE : -do—

Xii) ARBITRATION ACT : -do -

AGREEABILITY TO “NO OVERRUN :Agreeable
CHARGES” CLAUSE

AGREEABILITY TO “NO IDLE TIME : Agreeable
CHARGES” CLAUSE

AGREEABILITY TO EXECUTE FULL : Agreeable
SCOPE OF WORK OF TENDER ENQUIRY
(INCLUDING RELATED MINOR
ACTIVITIES).

Signature of the bidder
Date

Name of the person signing
Designation

SEAL
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