E-TENDER ENQUIRY NO: PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

Maharatna GCompany

cunzeies  Bharat Heavy Electricals Limited

(A Govt. Of India Undertaking)

Power Sector, Eastern Region

BHEL Bhawan, Plot No. DJ-9/1 , Sector- Il ,
Salt Lake City , Kolkata , WEST BENGAL, INDIA
Phone : 033-23398220, 23211690, FAX : 033-
23211960

NOTICE INVITING TENDER

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-
QUALIFICATION CRITERIA AS MENTIONED) THROUGH E-PROCUREMENT PORTAL
https://bheleps.buyjunction.in ONLY for THE SUBJECT JOB BY THE UNDERSIGNED ON

BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS PER THE TENDER
DOCUMENT. ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE
BIDDER IS CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE
TENDER MAY PLEASE BE NOTED AND COMPLIED WITH.

Salient Features of NIT

SL ISSUE DESCRIPTION
NO
! EI'J,&QEER PSER: PUR: AND-S214:16 (ENQ: 16:PP:0015: PUR:5) Date 08/04/2016,
i Broad Scope of job | “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1, 500 MW AT
DURGAPUR STPS, ANDAL, DVC, WEST BENGAL”.
iii ISSUE OF TENDER a) Online through e-procurement platform at
DOCUMENTS https://bheleps.buyjunction.in) 1.Applicable
b) in BHEL website (www.bhel.com, 2. Applicable
www.jantermanter.com & CPP Portal) : For
tender view purpose only
iv DUE DATE & TIME | Date: 29-04-2016, Time: 15-00 Hrs. Applicable
OF OFFER | (Offer to be submitted online only through e-
SUBMISSION procurement platform at https://bheleps.buyjunction.in)
v TECHNO- Date: 29-04-2016, Time: 16-00 Hrs. Applicable
COMMERCIAL BID | (online only through e-procurement platform at
OPENING OF | https://bheleps.buyjunction.in , participating bidders may
TENDER witness the same online only)
vi EMD AMOUNT Rs. 1,00,000/- (Rupees One Lac Only) Applicable
[To be submitted in the form and manner as mentioned below]
vii COST OF TENDER Not Applicable

viii

LAST DATE FOR
SEEKING
CLARIFICATION

Date: 18-04-2016 (UP TO 11:00 Hrs.)
Applicable

SCHEDULE OF Pre
Bid Discussion
(PBD)

If any, shall be intimated through Tender Change Notice | Not Applicable
(TCN)

INTEGRITY PACT &
DETAILS OF
INDEPENDENT
EXTERNAL
MONITOR (IEM)

Not Applicable
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Xi Latest updates Latest updates on the important dates, Shall be
Amendments,  Correspondences,  Corrigenda, intimated to
Clarifications, Changes, Errata, Modifications, bidder

Revisions, etc to Tender Specifications will be
hosted in BHEL webpage (www.bhel.com
—Tender Notifications —View Corrigendums &
www.jantermanter.com/ CPP portal —Tender
Notice &  E-PROCUREMENT  PORTAL
https:/bheleps.buyjunction.in) and not in the
newspapers. Bidders to keep themselves
updated with all such information.

1. The offer shall be submitted as per the instructions of tender document. Only One set of
tender document (in original, downloaded from website) signed by authorised company
rep. of bidder and stamped on each page shall be submitted as detailed further, as given
below. Bidders to note specifically that all pages of tender document, including these NIT
pages etc. appearing in the website for this particular tender shall be submitted by them
(after signing/stamping on each page) as a part of their offer. Price shall not be
mentioned by them anywhere in the techno-commercial portion of offer. Price shall
be mentioned in the relevant price schedule only and to be submitted in e-
procurement portal/platform in the form and manner mentioned in tender. In case
of E-PROCUREMENT ASSISTANCE & TRAINING, BIDDERS MAY CONTACT M/s Mjunction
Services Limited (herein after called as MJUNCTION) HELPDESK PHONE NO. 033-66011717
(BETWEEN 9:30 AM TILL 5:30 PM) & 9163348280/83/84/85/86, 8584008116, 8584008205,
8336925964 (FROM 5:30 PM TO 8:30 PM) or for any difficulty in downloading the tender
from internet website, they should contact this office (Asst. Engineer, Purchase or
AGM, Purchase Phone no. 033-23211496/1690). No alteration/changes by bidders is
permitted in the tender/NIT appeared in the website.

2. Successful bidder shall have to submit additional set of tender/sign on tender document
provided by BHEL, if so decided by BHEL.

3. Earnest Money Deposit ( EMD ) of Rs. 1,00,000=00 in the form of crossed Demand
Draft / Pay Order ( in favour of Bharat Heavy Electricals Limited, payable at Kolkata ),
shall be submitted by bidder as mentioned below, failing which the bidder’s offer is liable
for rejection.

SCAN COPY OF EMD TO BE UPLOADED ALONG WITH TECHNO-COMMERCIAL
OFFER IN MJUNCTION E-PROCUREMENT PORTAL/PLATFORM. ORIGINAL EMD TO
BE SUBMITTED IN SEALED ENVELOPE (SUPERSCRIBING TENDER REFERENCE)
TO HEAD-PURCHASE/ASST. ENGINEER/PURCHASE, BHEL BHAWAN, DJ-9/1,
SECTOR-2, KARUNAMOYEE, SALT LAKE CITY, KOLKATA-700091, WEST BENGAL
PRIOR TO LATEST DUE DATE OF SUBMISSION OF OFFER.

One time EMD for Rs. 1,00,000.00 ( Rupees One Lakh only ) for SAS jobs will also be
valid for all such jobs. Bidders who have deposited one time EMD of Rs. 1.00 lakh with
BHEL: PSER for SAS job (evidence of deposit must be submitted in scanned copy and to
be uploaded along with techno-commercial offer in Mjunction portal/platform) will be
exempted from submission of EMD with this tender. The followings may be noted:

In case the bidder deposits separate EMD as mentioned above, there will be no change
a) In existing clauses of this tender.
b) In case of bidders having one time EMD; one time EMD can not be used for SD
purpose.
c) Security deposit shall be submitted as per provision of tender. Security deposit
shall cover the entire duration of work plus the performance guarantee period
plus three months notice period prior to release of the same.


http://www.bhel.com/
http://www.jantermanter.com/
https://bheleps.buyjunction.in/BQEPS/security/signInAction.do%23?OWASP_CSRFTOKEN=QCD6-G8KH-F5C2-VURP-YTWK-IRJX-9GRZ-MH7D

E-TENDER ENQUIRY NO: PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

d) Bank Guarantee shall not be acceptable towards EMD. The EMD shall be
enclosed with the Techno-Commercial Bid in the form and manner as
mentioned above.

4.0 This is an E-tender floated online through our E-Procurement
Site https://bheleps.buyjunction.in. The bidder should respond by submitting their offer
online only in our e-Procurement platform at https://bheleps.buyjunction.in. Offers are
invited in two-parts only. No Hard copy bid or bids through email/ fax shall be accepted.
Bids are invited in two parts & shall be submitted as described below:

OFFER DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING
DESCRIPTION

1.Scanned copy of Covering letter of offer (To be attached in Attachment
TECHNICAL section)
OFFER 2. Scanned copy of Entire tender documents signed & stamped in each

page by authorized representative of the bidder except price bid (To be
attached in Attachment section).

3. Scanned copy of Techno-Commercial Offer (To be attached in
Attachment section)

4. Duly filled all annexures except price & unpriced format (To be attached
in Attachment section).

5. Copy of records notes of Pre Bid Conference, if applicable/ pre-bid
MOM. (To be attached in Attachment section)

6. Copy of Tender change notice (TCN), if applicable (To be attached in
Attachment section)

7. All supporting documents/ Annexures etc as applicable (To be attached
in Attachment section).

8. No deviation certificate in bidders letterhead as per format given in
Tender (To be attached in Attachment section).

PRE- 9. Pre-qualifying documents with all credentials as per tender. (To be

QUALIFICATION | attached in PQ Attachment section)

PART

UNPRICED 10. Price schedule —Unpriced but mentioning only quoted / unquoted

PRICE BID against each item as per tender. (To be attached in Unpriced bid
Attachment section)

PRICE BID 11. Duly filled in Price Schedule as per tender. (To be attached in price bid

Attachment section)
Any other document uploaded in the price bid, apart from tendered Price
schedule, shall not be taken into cognizance for evaluation of offer.

SPECIAL NOTE:

A) Offer & documents submitted with the offer shall be signed and stamped in each
page by authorised representative of the bidder. No overwriting/correction in tender
documents by bidders shall be allowed. However, if correction is unavoidable, the
same may be signed by authorized signatory.

B)  All documents / Annexures submitted with the offer shall be properly annexed and
placed in respective places of the offer as per enclosure list mentioned in the covering
letter. BHEL shall not be responsible for any missing documents.

5.0 No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall normally be
considered by BHEL. Bidders are requested to positively comply with the same. Offers
with deviation are liable for rejection.
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6.0

7.0

9.0

10.0

11.0

12.0

13.0

14.0

14.0

BHEL reserves the right to accept or reject any or all offer without assigning any
reasons thereof. BHEL also reserve the right to cancel the tender wholly or partly
without assigning any reason thereof. BHEL also reserve the right to split/part award
the job. Also BHEL shall not entertain any correspondence from bidders in this matter
(except for the refund of EMD)

Since the job shall be executed at site, the bidders must visit site/ work area and study
the job content, facilities available, availability of materials, prevailing site conditions
including Law and Order situation, applicable Wage structure, Wage rules, present
condition of machines etc. before quoting for this tender. They may also consult this
office before submitting their offers, for any clarifications regarding scope of work,
facilities available at sites or on terms and conditions. No additional claim shall be
entertained by BHEL in future, on account of non-acquaintance of site/machine
conditions at the time of bidding.

For any clarification on the tender document, you may seek the same in writing or
through e-procurement portal/platform as per specified format within the last date of
seeking clarification as per tender. BHEL shall not be responsible for receipt of queries
after due date of seeking clarification due to postal delay, and receipt of any query after
due date shall not be entertained.

BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL. Outcome of PBD (if any)
shall also form part of tender.

In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to
be final and complete with reference to the tender documents (including Tender change
notes (TCNSs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested
to study the tender documents in detail and prepare their querries/clarifications
accordingly. All such querries / clarifications shall be cleared/replied by BHEL. Such
clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by BHEL,
shall form part of tender document.

In the event of any conflict between requirement of any clause of this specification/
documents /drawings /data sheets etc or requirements of different codes/ standards
specified/ contradictions between any two clauses of tender document, the same to be
brought to the knowledge of BHEL by bidders in writing for clarification before due date
of seeking clarification, otherwise, more stringent requirement as may be interpreted by
BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other
clerical errors in the tender documents, noticed by you must be pointed out before
submission of offer, or else, BHEL'S interpretation shall prevail & binding on you.

Unless specifically mentioned otherwise, bidder's quoted price shall deemed to be in
compliance with tender including PBD.

Tender document containing above mentioned volumes shall be signed & stamped in
all pages including this covering letter. Price bid shall be furnished in the specified
format enclosed with the tender. Any additional copy, if required, may be taken by
photocopying from the tender document given in the web.

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this
Tender in order to be qualified. The Price Bids of only those bidders will be
opened, who will qualify for the subject job on the basis of pre-qualification
evaluation & Techno-Commercial bids etc. BHEL reserves the right to reject the
bidders with unsatisfactory past performance in the execution of a contract.
BHEL'’s decision in this regard shall be final & binding.
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15.0 While BHEL reserve the right to open the price bid of the offers in camera, the date &

16.0

17.0

time to open the PRICE BID, tender opening shall be intimated to the bidders in case
BHEL decides it to be "Public opening' and in such a case, one authorised
representative of the bidder shall be allowed to attend.

Validity of the offer shall be for Six months from the due date of offer submission
(including extension, if any) unless specified otherwise.

Firm prices are to be quoted in whole rupees, in the place meant for price or on the price
schedule enclosed as applicable for the full scope of work given in tender. The rates
quoted must be in figures and words as well (Prices quoted must be workable too for the
job involved). Prices quoted by the bidders should be inclusive of all taxes and
duties leviable by any Statutory Authority for this job as on the date of the tender
opening (excluding Service Tax and Swachh Bharat Cess)

18.0 Price Bids shall be evaluated based on Lump sum Price only. However, Unit Rates shall

also be furnished if applicable in the Price Schedule.

19.0 Overwriting or erasures should be avoided. If however, they exist they must be invariably

20.0

21.0

22.0

23.0

24.0

attested.

Bidders are required to submit price as per tender Price Schedule format in e-
procurement portal/platform in the form & manner as mentioned in tender.

BHEL reserves the right to go for REVERSE AUCTIONING (RA) instead of opening
the price in e-procurement portal/platform, submitted by the bidder. This will be
decided after techno-commercial evaluation. All bidders to give their acceptance
for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

In such case all qualified bidders will be intimated regarding procedure/ modality of
process prior to RA and price will be decided through RA process only. In such
case the price in e-procurement portal/platform, submitted by the bidder will not be
opened.

In case BHEL decides to go for Reverse Auction, only those bidders who have
given their acceptance to participate in RA will be allowed to participate in the
Reverse Auction. Those bidders who have given their acceptance to participate in
Reverse Auction will have to necessarily submit ‘online sealed bid’ in the Reverse
Auction. Non-submission of ‘online sealed bid’ by the bidder will be considered as
tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue. Information and General Terms and conditions of Reverse
Auction is attached in Part-D.

Reverse Auction is the type of auction typically conducted to buy goods / items over
Internet in which the lowest price bidder wins. In case, the bidders are willing to know the
details about the methodology, they may please contact HEAD/PURCHASE OR ASST.
ENGINEER /PURCHASE, BHEL, KOLKATA.

However, if Reverse Auction process is not adopted or Reverse Auction is
unsuccessful as defined in the RA rules/procedures, or for whatsoever reason,
then the ‘PRICE BID’ in e-procurement portal/platform, submitted by the bidder will
be opened for deciding the successful bidder. BHEL’s decision in this regard will
be final and binding on bidder.
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25.0

26.0

27.0

28.0

29.0

30.0

31.0

In case BHEL decides not to go Reverse Auction procedure for this tender enquiry,
the price bid and price impacts, if any, already submitted in e-procurement
portal/platform, submitted by the bidder shall be opened as per BHEL's standard
practice.

Bidders are requested to note that the accepted / agreed tender terms (technical,
commercial or on Reverse Auction) in their original offer can not be altered / withdrawn by
their own during the processing of tender.

The Bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL Fraud
Prevention Policy displayed on BHEL website http://www.bhel.com and shall
immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice.

The offers of the bidders who are on the banned list as also the offer of the
bidders, who engages the services of the banned firms, shall be rejected. The list
of banned firms is available on BHEL web site www.bhel.com.

The bidder may have to produce original document for verification if so decided by
BHEL.

Suspension of Business dealings: BHEL reserves the right to take action against
contractors who fail to perform or indulge in malpractices, by suspending business
dealings with them as detailed in Annexure-A.

"MSE suppliers can avail the intended benefits only if they submit along with the offer,
attested copies of either EM Il certificate having deemed validity (five years from the date
of issue of acknowledgement in EM I1) or valid NSIC certificate or EM Il certificate along
with attested copy of a CA certificate (Format enclosed at Annexure -B where deemed
validity of EM Il certificate of five years has expired) applicable for the relevant financial
year (latest audited). Date to be reckoned for determining the deemed validity will be the
date of bid opening (Part 1 in case of two part bid). Non submission of such documents
will lead to consideration of their bid at par with other bidders. No benefit shall be
applicable for this enquiry if any deficiency in the above required documents are not
submitted before price bid opening. If the tender .is to be submitted through e-
procurement portal, then the above required documents are to be uploaded on the portal.
Documents should be notarized or attested by a Gazetted officer."

Any Bidder falling under MSME category, shall furnish the following details & submit
documentary evidence/Govt. Certificate etc. in support of the same along with their techno-
commercial offer:-

Type under MSME SC/ST owned Others
Micro
Small

Medium

Note: - If the bidder does not furnish the above, offer shall be processed construing that the
bidder is not falling under MSME category.
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32.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender
Documents, the order of precedence shall be in the order below:--

i)  Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in
respect of the tender documents by BHEL

i) Notice Inviting Tender (NIT)

i) Price Schedule — (Annexure-VII)

iv) Scope of work & other details - Annexure-I & SAS-I, Annexure-Il, Annexure-Ill, Annexure

for HSE & OHSAS and Special note to bidders.

v) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS

vi) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB

All the bidders are requested to note that all the errata / technical clarifications / corrigendum /
extension etc. shall be published THROUGH E-PROCUREMENT PORTAL
https://bheleps.buyjunction.in and in website www.jantermanter.com , www.bhel.com &
http://eprocure.gov.in . As such, all the bidders are requested to be in continuous touch with
these websites.

for BHARAT HEAVY ELECTRICALS LTD

SR. MANAGER (PURCHASE)

Agency Contact details

Bharat Heavy Electricals Limited, POWER SECTOR — EASTERN REGION
Address 2nd FLOOR, Block-DJ, Plot- 9/1, SECTOR, SALT LAKE CITY, KOLKATA - 700
091

BHEL, PSER,
Kolkata Phone no. | DIRECT- 033- 033-23398223, 23398220, 23211690

FAX no. 033-23211960

E-mail ID biplab.pal@bhelpser.co.in ; ssen@bhelpser.co.in

M/s Mjunction | For E-PROCUREMENT ASSISTANCE & TRAINING, MJUNCTION HELPDESK PHONE NO.
Services 033-66011717 (BETWEEN 9:30 AM TILL 5:30 PM) & 9163348280/83/84/85/86, 8584008116,
Limited 8584008205, 8336925964 (FROM 5:30 PM TO 8:30 PM)
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ANNEXURE - IV

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder’s letter head)

To,

Bharat Heavy Electricals Limited,
POWER SECTOR — EASTERN REGION
2"¢ FLOOR, Block-DJ, Plot- 9/1, SECTOR
SALT LAKE CITY, KOLKATA - 700 091
FAX — 033-2321-1960

Sub: NO DEVIATION CERTIFICATE FOR TENDER FOR "OVERHAULING OF BOILER &
AUXILIARIES AT UNIT-1, 500 MW AT DURGAPUR STPS, ANDAL, DVC, WEST BENGAL".

E-Tender No.: PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/modified the tender documents as appeared in the
website/newspapers and in case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other
references as enumerated in the above referred NIT and confirm our acceptance to reverse
auctioning process and we hereby convey our unqualified acceptance to all terms and
conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the contractor)
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ANNEXURE -V

PRE — QUALIFICATION CRITERIA

Job: “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1, 500 MW_AT DURGAPUR

STPS,

ANDAL, DVC, WEST BENGAL".

E-Tender No.: PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

SL
NO

CRITERIA

PRE-QUALIFICATION CRITERIA

1.0

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 34.75 LAKH IN LAST 3 (THREE)
FINANCIAL YEARS, ENDING ON 31-03-2015 AND MUST HAVE EARNED PROFIT IN ANY ONE OF LAST 3
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2015 & SHOULD HAVE POSITIVE NET WORTH AS ON 31-
03-2015.

AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY NEED BE SUBMITTED FOR
LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31-03-2015 IN SUPPORT OF THIS REQUIREMENT.

IN CASE AUDITED FINANCIAL STATEMENTS HAVE NOT BEEN SUBMITTED FOR ALL THE THREE YEARS
AS INDICATED AGAINST ABOVE THEN THE APPLICABLE AUDITED STATEMENTS SUBMITTED BY THE
BIDDERS AGAINST THE REQUISITE THREE YEARS, WILL BE AVERAGED FOR THREE YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF
AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY
CHARTERED ACCOUNTANT.

2.0

BIDDER SHOULD HAVE EXECUTED SATISFACTORILY AT LEAST ONE JOB OF ERECTION &
COMMISSIONING OR OVERHAULING OF BOILER & AUXILIARIES JOB OF AN UNIT OF RATING 200MW OR
ABOVE IN ANY UTILITY/ INDUSTRIAL PROJECT IN LAST 3 (THREE) YEARS, ENDING ON LATEST DUE DATE
OF SUBMISSION OF OFFER.

RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER TOWARDS SATISFACTORY
EXECUTION OF THE JOB BY THE BIDDER SHALL BE SUBMITTED.

NOTE FOR SL NO 2.0 ABOVE

THE WORD EXECUTED MEANS: THE WORK SHALL HAVE BEEN COMPLETED UPTO LIGHT UP OF BOILER EVEN
IF THE CONTRACT HAS NOT BEEN COMPLETED OR CLOSED.

3.0 | BIDDER SHOULD HAVE “VALID CERTIFICATE OF RECOGNITION AS BOILER REPAIRER /
ERECTOR WITH PRESSURE RATING CATEGORY CLASS-I OR ABOVE” FROM THE
DIRECTOR OF BOILERS.

4.0 | BIDDER SHOULD HAVE VALID PAN
RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED.

5.0 | NO CONSORTIUM/JV BIDDING IS ALLOWED FOR THIS TENDER.

6.0 | CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER’S APPROVAL OF BIDDER

Note 1) AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE

CONSIDERED FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE
TENDER.

2) ONE MW IS EQUIVALENT TO 3.5 TPH WHERE EVER RATING OF BOILER IS MENTIONED IN TPH,
FOR THE PURPOSE OF EVALUATION OF PQR.
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GENERAL INFORMATION:

VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS
OF CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.

CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN
WEBSITES.

INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).

i) DOWNLOAD OF TENDER DOCUMENT STARTS 08-04-2016

ii) TENDER DOWNLOAD CLOSES ON 29-04-2016 AT 15:00 HRS. IST

iif) LAST DATE OF SEEKING CLARIFICATIONS 18-04-2016 UP TO 11:00 HRS. IST
iv) | PRE-BID DISCUSSION (IF REQUIRED) ON N.A.

V) LAST DATE OF SUBMISSION OF OFFER 29-04-2016 UP TO 15:00 HRS. IST
vi) | DATE OF TECHNO-COMMERCIAL BID OPENING 29-04-2016 AT 16:00 HRS. IST

BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT
ASSIGNING ANY REASON THEREOF. RESPONSIBILITY OF POSTAL/COURIER DELAY
SHALL NOT REST WITH BHEL.

NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 18-04-
2016 (UP TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE)
SHALL BE ENTERTAINED BY BHEL.
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ENCLOSURES:--

i) SCOPE OF WORK , TAXES AND DUTIES: (ANNEXURE-I : 12 PAGES)

i) ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER:
(ANNEXURE-SAS-I: 02 PAGES)

iii) TENTATIVE LIST OF T & P AND CONSUMABLES (ANNEXURE-II : 01 PAGE)

iv) INPUTS TO BE ARRANGED BY THE CONTRACTOR (ANNEXURE-III : 01 PAGE)
v) ANNEXURE FOR HSE & OHSAS: 16 PAGES

vi) SPECIAL NOTE TO BIDDERS : 01 PAGE

vii) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (23
PAGES)

viii) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES)

ix) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-1V)
x) PRE-QUALIFICATION CRITERIA (ANNEXURE-V)

xi) DECLARATION OF THE BIDDERS (ANNEXURE-VI)

xii) PRICE SCHEDULE (ANNEXURE-VI1)

xiii) GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART - D)
xiv)FORMAT FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE

xv) RTGS FORMAT (REAL TIME GROSS SETTLEMENT)

xvi) SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS - ANNEXURE-A

xvii) FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD -
ANNEXURE-B

xviii) FORMAT FOR DECLARATION FOR RELATION IN BHEL
xix) FORMAT FOR SEEKING CLARIFICATION

xx) FORMAT FOR DETAILS OF BIDDER

ALL THE PAGES OF NIT SHALL BE DULY SIGNED & STAMPED BY THE BIDDER
WHILE SUBMITTING THE OFFER.

For & on behalf of
BHARAT HEAVY ELECTRICAL LIMITED

SR. MANAGER (PURCHASE)
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PARTICULARS OF THE TENDER

A) E-TENDER NUMBER . PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5)
Date 08/04/2016.
B) WORK : “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1,
500 MW AT DURGAPUR STPS, ANDAL, DVC, WEST BENGAL”.
C) TENDER SUBMISSION DUE DATE : ON 29-04-2016 UP TO 15:00 HRS. IST
D) TECHNICAL BID OPENING DATE : ON 29-04-2016 AT 16:00 HRS. IST

E ) PRICE BID OPENING L

F) VALIDITY OF OFFER : Six months from the due date of offer submission
(Including extension, if any)

G) MOBILIZATION TIME : Within 03 (Three) days from date of intimation
by BHEL

H) COMPLETION PERIOD : 28 (Twenty Eight) days (from De-synchronization

to Synchronization), as per Scope, Annexure-I.

I) TARGET COMPLETION DATE

J) The vendors should furnish the following documents for our scrutiny along with papers for

pre-qualification for qualifying for price bid opening.

1) Credential / Experience certificates in line with Pre-Q & requirements in line with tender

specifications

2) PAN NO & Photo Copy of PAN CARD/Sales Tax Clearance certificate.

3) Photo Copy of PAN based Service Tax Registration Certificate/Proof of PAN based STC

No.
4) Latest Banker’s certificate for financial soundness.
5) Balance sheets & P&L Accounts for the preceding three years
6) Organizational chart

7) Relevant list of T&P held by the vendor earmarked for the tendered job

8) List of concurrent contracts held by the Contractor.
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Particulars of Tender (Continued)

Facilities to be provided to contractors as described below:-

All T&P required / recommended for the work against this tender shall have to be mobilized by
the contractor fully at their expense within the quoted price.

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer
can be made available to the contractor free of charges subject to availability at site.

Any consumables required / recommended for the work against this tender shall have to be
mobilized by the contractor fully at their expenses within the quoted price.

Regarding other facilities for the contractors the following table clarifies adequately. Vendors are
expected to quote considering these without any deviations from the provisions of “Notice
Inviting Tender”.

Deviated offers are liable for rejection of price bid opening

a) | Water Free of Charges
b) | Power Free of Charges
c) | Storage Space Free of Charges
d) | Covered Space Free of Charges
e) | Uncovered Space Free of Charges
f) | E.O.T. Crane Free of Charges
g) | Operators for the above Cannot be provided
| Rttt eoommotaio o st Canmot e provic
i) | Compressed air Free of Charges
J) | Work shop facilities Cannot be provided
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)} Crane for heavy materials Cannot be provided
K) i) Operator for K (i) Cannot be provided

iii) Fuel charges for K (i) Cannot be provided
I) | Other material handling equipment Cannot be provided
m) | Trailor Cannot be provided
n) | Wooden Sleepers Cannot be provided
0) | Tarpulins Cannot be provided
p) | Scaffolding materials Cannot be provided

No advance is payable to the contractors for mobilizing the site. Any payment can be
made only against running bills as per payment terms.

For & on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

SR. MANAGER (PURCHASE)
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ANNEXURE-VI

DECLARATION OF THE BIDDERS

Job: “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1, 500 MW _AT DURGAPUR
STPS, ANDAL, DVC, WEST BENGAL".

0L 1, e, hereby certify that all the information and date
furnished by me with regard to this E-Tender No. PSER: PUR: AND-S214:16
(ENQ:16:PP:0015:PUR:5) Date 08/04/2016 are true and complete to the best of my
knowledge.

02. | have gone through the tender specifications, scope of work, terms and conditions
mentioned in Annexure as well as General and Special conditions of contract and
various stipulations in detail and agree to abide by them and comply with the
requirements and intent of specifications.

03. | also certify that there have been no deviations from the tender requirements in the
bid submitted against this tender.

04. | further certify that 1 am duly authorized representative of the under mentioned
tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed.
Signature:
Name :
Date
Designation:

Seal:

Tenderers Name and address
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PART-D:
General Terms & Conditions of Reverse Auction

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English
Reverse (No ties).

1.

10.

11.

12.

13.

14.

15.

For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ‘online sealed bid’ in the Reverse Auction. Non-
submission of ‘online sealed bid’ by the bidder for any of the eligible items for which techno-
commercially qualified, will be considered as tampering of the tender process and will invite
action by BHEL as per extant guidelines in vogue.

BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

Bidders have to fax the Process Compliance form (Annexure-lll of Business Rule Document of
Reverse Auction — shall be shared to bidders along with intimation of RA schedule) before
start of Reverse auction. Without this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will
help to arrive at “Total Cost to BHEL" like Packing & forwarding charges, Taxes and Duties,
Freight charges, Insurance, Service Tax for Services and loading factors (for non-compliance to
BHEL standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the
price and keep it ready for keying in during the Auction.

Reverse auction will be conducted on scheduled date & time.
At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (as per Annexure-IV _of Business Rule
Document of Reverse Auction) as provided on case-to-case basis to Service provider within
two working days of Auction without fail.

In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL's standard practice.

Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service provider, using the Login IDs and passwords given to them by the service provider before
reverse auction event. Bidders should acquaint themselves of the ‘Business Rules of Reverse
Auction’, which will be communicated before the Reverse Auction.

If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is highest in
online sealed bid) may not be allowed to participate in further RA process.
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Annexure-|

“OVERHAULING OF BOILER & AUXILIARIES OF U#1,500 MW AT DSTPS, ANDAL DVC, WEST BENGAL”

Job Duration: 28 DAYS (FROM DESYNCHRONIZATION TO SYNCHRONIZATION)

The scope under this specification is not exhaustive but indicative only. However, any activity
covered under the normal course of overhauling job shall be deemed to be within the scope. Time is
the essence of this contract. Hence contractor must mobilize site with adequate manpower for round
the clock 12 hours shifts work during the entire duration. Workmen will not be allowed to work more
than 12hrs a day. Also adequate T&P, Consumables and inspection/measuring and monitoring
devices are to be mobilized at site for two shift operations to avoid any hold up during execution of
the work. Post overhauling, lightup of the boiler and synchronization of the unit, observation for
72hrs at stable rated load and attending all works to rectify defects if any, is included within the scope
of work. Prior to mobilization of site list of work men shift wise with the concerned work area

supervisor shall be finalized in BHEL HQ. In case any part of the job is not required to be carried out, a
deduction will be effected as per percentage shown against those items.

TOTAL (100%)

Item CLEANING OF THE BOILER AND ITS SURROUNDING AREAS (4.00%)
No.01

1.0 1. All the electrical junction boxes, Field instrument enclosure, Valve actuator and | 2.00%
Motors, Control Valves, SADC damper actuators etc. to be covered by plastic
Sheet.

2. Removal of accumulated ash and debris from the followings areas:-

a. Pent house and its roof, Drum dead chamber.

b. Dog house and S-panel areas and buck stays.

c. All floors of main boiler including ground floor and areas between PA
Fan#1A to 1B and power house wall to PA fan bay which will be affected due
to cleaning of ash of the aforesaid areas and scraps and debris generated
during the overhauling of the unit.

d. Ash debris and scraps generated during the overhauling in the areas
between ID fans and ESP and surrounding ID fan area.

3. Existing temporary scaffolding, scraps, ash/coal dust from top of the air ducts and
flue gas ducts (excluding the PA fan ducts area of milling plants, but common ducts
of milling plants are included in vendor’'s scope), Pipes structural members etc.
confined in the main boiler to be removed.

4. Water washing of outside of main boilers, diff. floors, APH area (outside), etc. has
to be carried out.

2.0 1. The ash accumulated inside the ducts such as wind boxes, APH & its ducts, and | 2.00%
flue gas ducts up to chimney and other ducts, all expansion joints of flue gas ducts,
flue gas duct from eco-coil to APH, PA hot and cold air duct up to hot air and cold
air gate etc. has to be cleaned.

2. Top of all ducts along with its surroundings has to be cleaned.

3. Ash and debris from the above mentioned areas are to be collected in gunny bags
and to be disposed of from the areas as per instruction by DVC Engineer-in-
charge.

4. Necessary work force, tools & tackles, scaffolding materials, plastic sheet, winch,
hoses with fittings etc. required for the work to be arranged by successful bidder.

5. Transportation of Ash/debris etc. from worksite to disposal place shall be arranged
by successful bidder. Ash should be disposed around 4.0 kms from the work site
within the premises of DSTPS as per direction of EIC, DVC.

6. The accumulated ash in the ground floor due to removal from pent house and other
areas has to be disposed of on daily basis to avoid nuisance in surrounding areas

ltem | ERECTION OF SCAFFOLDING IN I PASS, DIV SH (CUPLOCK SYSTEM) & | (6.00%)
No.02 | PLATEN SH,RH, II"® PASS UPTO ROOF

Page 10f12
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1.0 1. Transportation of complete set of scaffolding material from stores to various | 4.00%
working floors of Boiler as per the instruction of BHEL Site Engineer in Charge.

2. Transportation activity will be started and completed prior to unit shutdown but the
intimation of unit shutdown should be intimated in advance by BHEL.

3. The complete cup-lock scaffolding system including bracing, approach
platforms, and all other erection activities, along with the staircase in the boiler first
pass, is to be erected within 05 (five) days from the date of availability of work
front.

4. Platforms & approaching ladders are to be provided at various locations like water
wall platen coil soot blower elevations, each elevation of Burner block (oil/air/coal
compartments) in all four corners, S-panel, water wall tubes in the burner zone, as
well as other areas as per instruction of the EIC at any location within the Boiler
furnace i.e. I* pass, SH, RH &ll™ Pass. Scaffolding for checking of roof tubes at
the location where the coil tubes penetrate the roof tube.

5. All scaffolding erection work to be carried out strictly as per the standard safety
norms.

6. The material for Cup lock scaffolding system and steel board planks will be
provided by DVC free of cost. However it shall be the responsibility of contractor to
maintain the materials in good condition. In case of any damage due to the
negligence of the contractor or loss of the scaffolding material deduction shall be
made from the bills of the contractor at applicable current price with BHEL
overhead or the party may replace the same of original make. All the scaffolding
materials other than boiler first pass will be arranged by successful bidder. Also
during the erection of scaffolding in the first pass area, if the materials for the
platform are not sufficient, wooden planks will be arranged by successful bidder.

7. Removal of scaffolding after completion of overhauling work: The expected date
for start of scaffolding removal will be after completion of hydro test. The total
scaffolding removal work will be completed within three (3) days from the starting
date.

8. Barring the aforesaid cuplock scaffolding, any other scaffolding material like
wooden planks, pipes, pipe clamps, etc. which will be required for carrying out
different activities in the first pass and second pass has to be arranged by
successful bidder.

9. Erection of wooden platform from left wall to right wall at three elevations at the
following places :-

Screen tubes.

Eco hanger tubes & LTSH terminal tubes.

SCW upto roof, if required.

SH screen Tubes

RH front and rear coil.

Final & Platen SH

g.  Div. Panel

O R0 o

20 1. Arrangements for inspection of Pass-lI & Il roof tubes have to be made by the | 2.00%
successful bidder.

2. Complete platform in the ECO Hopper area has to be made by the successful
bidder for the inspection and other works in the area.

3. Arrangements for inspection & de-metering of all bends of steam cooled spacer
tubes (this includes bends just below the radiant roof) to be made by successful
bidder.

4. Arrangements for inspection/cleaning of trough seal & its wire net has to be made
by successful bidder.

5. Erection of platform outside the boiler, as and where required.

6. Making of approach & platform for lifting & lowering of LTSH/ECO coils respectively
as per requirement.

7. All the dismantled scaffolding material will be immediately shifted from Boiler area
at various elevations to site stacking area as directed by EIC, so that no
obstruction is created during boiler light up and to the personnel working in other
areas for other O/H and commissioning activities.

8. All scaffolding material will be transported back to the central stores within 7 days of
boiler light up.

9. For shifting of scaffolding material from DVC store to various Boiler elevations/floors
and from worksite to stores, the successful bidder has to make his own transport
arrangements.

Page 2 of 12
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10.

The successful bidder has to provide the sufficient manpower to shift the scaffolding
system partially from one place to another place inside the boiler during the
overhauling of the unit.

ltem |PRESSURE PARTS ACTIVITIES (16.00%)
No.03
1.0 1. Checking of pressure parts e.g. tubes / headers for bulging / erosion/ cracks or any | 8.00%
other abnormality.

2. Cleaning of soot from Boiler tubes, wall etc. by jet cleaning (at a pressure of 150
Kg/Cm?). High pressure water jet pump and accessories shall be arranged by
successful bidder.

3. Random thickness survey of pressure parts tubes by D-metering. Thickness survey
will be carried out in the following erosion prone areas after removal of the tube
shields (if any), removal of the cassette baffles (in case of coils that are lifted or
lowered), cleaning the surface by wire brush / buffing wheel:-

a) | Water Wall & Extended | : | Burner Block tubes specially at the bends and at
Water Wall parting planes of Burner nozzles , S-panel lower
and upper bends, goose neck bends, side wall
bends near ring header, upper corner transition
tubes, bends of peep holes, Bends around Wall
Blower & soot blower holes & Manholes, WW
Hanger tubes, rear arch wall tube bends etc
b) | SH/ RH/ PLATEN coils : | Tubes facing flue gas path & out of call
bands/pitch and their bends (Demetering to be
done at three elevations).
c) | WW Screen Tube . | Wherever shielding is dislocated & refractory is
damaged and tubes exposed to flue gas
(Demetering to be done at three elevations).
d) | SH Screen, Eco Hanger, Tubes facing flue gas path (Demetering to be
LTSH Terminal Tubes & done at three elevations).
Bends
e) | Eco coils/ LTSH coils : | Tubes facing flue gas & out of coil bands/pitch and
their bends wherever protective shields are
dislocated & tube/ bends are exposed to flue gas
& the coils which will be lifted for inspection,
Demetering is to be done on all the lifted coils.
f) | Steam Cooled Spacer |: | All bends & tubes in flue gas path.
Tubes
g) | Steam Cooled Wall : | Near upper and lower portion of ECO/ LTSH cails,
manhole door bends & Soot Blower Bends
h) | Eco 7 LTSH hanger | : | Stubs exposed to flue gas path and uncovered
headers & 2" pass ring with refractory
headers
i) | Furnace Roof tube and | : | In the bend areas, areas where the refractory has
Second pass roof tube: been damaged, areas where vertical tubes/ coils
originate, etc.
i) | Any other area as indicated by DVC after initial inspection.
Thickness survey/Demetering of pipe & bend line of
i) All the Mal station valves drain line
ii) Drain lines of CRH, HRH & APRDS
iii) Bend line of the pipe going to the unit flash tank

After carrying out the thickness survey of boiler tubes of the above areas, the stub/

tubes having lower thickness will be replaced and necessary heat treatment as per

welding schedule has to be done. The aforesaid scope of work is based on 1000 nos. of

physical joints. After replacement of tubes the same have to be guarded with protection

shields, if required, to avoid erosion in future. The bare tubes which are in erosion prone

area are to be covered by protective shield

20 1. Checking of supports of Drums, all headers & pipes in pent house & dog house, | 5.00%
eco inlet header, down comers and their rectification as required.

2. Checking of buckstay links and corner connections (supporting pins, gusset plates

etc.). Seismic guides of down comers, furnace guides, leveler guides and their
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10.
11.
12.

13.
14.

15.

16.

a)

b)

c)
d)

rectification as required. Checking of scalloped bars, stirrup plates of buckstay
channels, vertical and horizontal buckstay, if found necessary during inspection of
corner connections. The inspection of wind box supports and its expansion joints,
burner block connecting links, S-panel supports and their rectifications/
replacements of all above as required. Rectification/replacement of expansion joint
(Wind Box) will be in the scope of successful bidder.

During the checking of the seismic guides and furnace guides, buck-strays, the
control dimensions has to be measured and recorded. Supports of wind box, S-
panel, header suspension will have to be checked and necessary corrections has
to be taken if required.

Prior to shut down of the unit, successful bidder would perform Hot walk down
survey of the Boiler & Auxiliaries and any abnormality in the system, leakages in
the Water circuit & steam circuit, leakages in skin casing, peep holes, soot blower
seal boxes etc., any problem in the buck stay like vibration etc., ID/FD fan bearing
problem like vibration, hotness, abnormal sound etc, Duct leakages, damaged
insulation of the Main Boiler, APH, FG Ducts etc. should be recorded & the same
should be attended on priority wise during the overhauling period.

Random DP test for Platen, Div Platen & RH, LTSH & ECO inlet & outlet headers
stubs including the stubs for all the header vents is included in the scope of work.
Rectification/replacement of stubs, if case of crack, porosity or any other problem,
would be done based on preliminary finding of DP test.

Cutting of hand hole plate or desired tube if required for fibroscopy of headers.
Checking of baffles, shields and shrouds for pressure parts and their rectification.
Fabrication and erection of baffles and guards as per the instruction of BHEL Site
Engineer in charge.

Rectification of misalignment of all the coils. Replacement of all the damaged
cassette baffles of all the coils as per the instruction of the BHEL Site Engineer in
Charge.

Checking of tube attachment like clamps, flexible connectors and vibration
snubbers/ spacers, in SH/ RH/SCW Hanger tubes/ Platen / LTSH/Eco coils and
rectification to the extent possible as required. Bends to the extent possible will be
fabricated by Successful bidder at site in case of non-availability.

Correction of Bowing / misalignment of tubes / coils in different areas of boiler by
tube replacement and to the extent possible by mechanical method.

Checking of vibration snubbers in water wall screen tube and super heater hanger
tubes and rectification of the defect or replacement of the snubbers.

Inspection of orifice and strainer of lower ring header (Mud Drum) and necessary
rectification, if required.

Repair/redressing of insulation cladding of walls as & where bulged.

Repair of the boiler skin casing, refractory, insulation, etc., in the furnace goose
neck and furnace rear wall area.

Cutting of ring header drain lines near ring header and flushing of ring header by
water (to be done by filling water circuit through drum by running fill pump/ BFP) to
clear any chokage in ring header. Normalization of ring header drain line.
Replacement of tubes based on inspection to be carried out. Replacement of tubes
includes:-

a) Cutting edge preparation and fitting of tubes.

b) Welding of root by TIG and subsequent MAW.

c) Tangent/ fins welding wherever applicable.

d) Radiography, repair if any and SR as per BHEL norms and procedures.

Note:-

Welding of stainless steel / dissimilar metals is to be done. However electrode E-
309/D-1212 for dissimilar welding and stainless steel welding will be provided by
DVC.

All the tubes for thickness upto 4.5 mm are to be TIG welded unless otherwise
instructed by BHEL Site Engineer in Charge.

Tangent/ Fins welding will be done by HP Welder only.

Failed welding joints of tubes/bends which have been carried out by successful
bidder during overhauling will be rectified free of cost within defect liability period
(Against bad workmanship).
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3.0

10.

11.
12.

13.

14.

15.

16.
17.

18.

Gas tightness test and attending to all leakages in pent house, dog house bottom
ash hopper arches, membrane walls, steam cooled walls and other areas by
restoration of fins, recasting of damages refractory and repair of skin casing
including bulging, deformations etc. as applicable, sealing of dog house and pent
house, if any. Wherever welding of fins/ skin casing is not possible due to poor
access, sealing will be done by putting castable refractory. Damaged expansion
joints of the wind boxes with Boiler & Burner block will have to be replaced at no
extra cost, if required.

Before carrying out gas tightness test, insulation and cladding of all expansion joints
of wind box, PA ducts, secondary air ducts from Air Pre-heater to wind box, Air Pre-
heater expansion joints in flue gas path, burner block top and bottom portion etc.
will be removed to identify the leakages and attend to the same.

Thorough checking of roof skin casing of boiler first & second pass and its roof
supports. The damaged / deformed skin casing, expansion joints supports etc. have
to be removed and replaced with new M.S. plates, new expansion joints and
supports after application of refractory.

Checking of Trough sealing system and deeper plates/ S.S nets and
/replacement/rectification, if required. Cleaning of seal trough is also included in the
scope.

Inspection/ checking of suspension of different headers, down comers start up vent
line, silencer of ERV, exhaust pipes of safety valves etc.

Checking and re-setting of all hanger supports of critical piping i.e. Main Steam /
HRH/ CRH, APRDS, Extraction, BFP & Feed pipe line and rectification/ repair/
readjustment as per requirement.

Assistance during Hydro Test.

Removal of scaffolding after successful hydro test and air tightness test.

Box up of boiler including boxing up of all manholes and peep holes by providing
new packing.

After removal of ash from pent house and drum dead chamber thorough checking
inside pent house, its all manhole doors, enclosures, shall be carried out by
successful bidder. If any damaged is noticed the necessary repair work will be
carried out. Pourable insulation/castable refractory as and where required shall be
applied.

Rectification and assistance during commissioning of 03 (Three) nos. of LRSB
External cleaning of Boiler pressure parts tube surfaces exposed to furnace and
flue gas path. Tubes will be cleaned by wire brushes and will be washed with high
pressure water jet. Fire fighting hoses etc. will have to br arranged by successful
bidder. During cleaning of 2nd pass of the Boiler proper care have to be taken to
avoid choking of the air preheater baskets & the same should be covered with
polythene sheet.

Replacement of Sealing Ropes and Gaskets of all the Boiler Peep Holes and the
manholes indicated by BHEL Site Engineer in Charge.

Eight Modules of coils of LTSH (either lower or upper) and six pairs of Eco upper
and six pairs of lower banks each from any location or any position will be lifted
from its position for inspection/de-metering and replacement of eroded tubes and
there after positioning of the same. The other coils will be lifted or lowered as per
the instruction of DVC Engineer In Charge if required.

Radiographic examination of 1000 nos. of old joints of the LTSH and Economizer
zone.

The aforesaid scope of work is based on 100 meters of Tangent/Fin welding.
Support services for fibroscopic inspection and cutting and welding of hand-hole
plates.

Support services for BCW pump inspection during overhauling along with
necessary scaffolding.

3.00%

Note

a)

The party’s lumpsum offered price shall be based on 1000 nos. physical weld joints
and tangent/attachment welding length not exceeding 100 running meters. In boiler
pressure parts, any no. of joints beyond 1000 nos. physical joints and length of
tangent/attachment welding beyond 100 running meters will be paid extra on
physical joint basis and running meter basis. However, if no. of joints to be welded is
less than 400 nos. and the length of tangent/attachment welding less than 100
running meters, there will be deduction from lumpsum price on physical joint basis
/running meter basis. Average unit rates per additional / less physical joint including
NDT , stress relieving (if required) all inclusive shall be paid / recovered as following
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b)

c)

rates :-

HP welding : Carbon steel @ Rs. 400/- per physical joint
Alloy steel @ Rs 450/- per physical Joint

Attachment welding @ Rs 100/- per running meter

Additional Price for Lowering and Lifting of LTSH coils beyond 8 nos. modules (one
module consists of two nos. coils) & ECO coils beyond 6 pairs (Twelve nos. of coils
from each lower and upper bank) from each lower and upper banks.

LTSH Caoils @ Rs 6500/- per module

ECO Caoils @ Rs 5300/- per pair

Header stub replacement, if required, will have to be done by contractor @
Rs3500/- per Stub.

ltem | OVERHAULING OF BOILER DRUM: (3.00%)
No.04
1.0 1. Open the manholes of boiler drum and provide exhaust fan for forced cooling.
Successful bidder has to arrange the fan for the same. Down comer openings will
be covered by covers and asbestos cloth.

2. While working inside the drum only 24 volts power supply connections shall be
used. All necessary arrangement for the same has to be arranged by successful
bidder. 1.00%

3. Removal of cyclone separators for inspection & cleaning.

4. Cleaning of the welding joints of steam chest, cyclone separator with the help of
Teflon brush so as not to damage the magnetite layer.

5. Inspection of the drum internals & vortex breaker after cleaning.

6. After cleaning carry out the DPT of the welding joints of the steam chest. The
successful bidder has to arrange kit for DPT. DPT of the joints will be checked by
DVC representative.

20 1. Cutting and removal of the phosphate dosing header from the drum and cleaning of | 1.00%
the same.

2. After cleaning and inspection of the phosphate dozing header, re-welding of the
header in its position.

3. Removal of the CBD isolation v/v bonnet or cut the CBD line to check the CBD line
of the boiler drum for any chocking.

4. Lapping and blue matching of drum manholes and its matching surface is to be
done. If required, material build up and scrapping to be carried out to achieve
matching surface.

5. Reassemble the drum internals and removal of all the left out material from the
drum.

3.0 1. After inspection and clearance from Engineer In charge the drum has to be boxed | 1.00%
up after putting proper gasket for the drum manhole.

2. Carryout hot tightening of drum manholes after boiler light-up at pressures specified
by the BHEL Site Engineer in charge.

3. Checking of down comer suspension and drum suspension.

ltem | OVERHAULING OF COAL & OIL BURNER SYSTEM (10.00%)
No.05
1.0 1. Cleaning of wind box and inspection for any damage and repairing of leakages, if
any including expansion joints.

2. Checking and repair of supporting truss in Wind Box.

3. Inspection, repair of SADC damper and ensuring mechanical freeness and full | 2.00%
open / close of the dampers. Servicing of SADC power cylinders and
instrumentations are excluded.

4. Dismantling of coal and Air nozzle assembly.

5. Dismantling of oil burners.

6. Inspection of coal and air nozzle and oil burner component and Replacement of the
same if required. Repair of coal inlet isolating gates and replacement of their
Gland/seals.

20 1. Hard facing of coal nozzle, divider plates, nozzle tips as required. Hard facing | 3.00%

electrodes will be provided by DVC. SS electrodes and electrodes for dissimilar
joints have to be arranged by successful bidder within quoted lumpsum price.
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3.0 1. Assembly of coal, oil and air nozzles system. 3.00%

2. Replacement of the burner inner and outer casing bolts.

3. Cleaning/ servicing / replacement and assembly of oil gun guide pipe, igniter guide
pipe and scanner guide pipe assemblies.

4. Cleaning / Replacement of atomizing steam and oil hoses.

4.0 1. Inspection and replacement of igniter and scanner cooling air hoses. 2.00%

2. Servicing of Burner tilting mechanism.

3. Servicing and Adjustment of SADC Dampers.

4. Adjustment of coal / air nozzle, oil burners and tilting mechanism.

5. Servicing and repair of all coal gates at burner mouth for easy operation and
covering of the gate spindle with pipe / plate to avoid accumulation of ash on the
thread if possible.

Item | OVERHAULING OF AIR PRE HEATERS - 02 Nos. (16.00%)

No-06

1.0 1. Opening of manholes. 4.00%

2. Removal of hot, intermediate and cold end baskets from position, thereafter
cleaning/ water washing and inspection of the APH modules. Repair of the APH
Modules and cold end gratings before insertion of the APH Basket. Cleaning of the
re-useable baskets, as indicated after joint inspection has to be done by High
pressure Water Jet. After cleaning they will once again be jointly inspected. Before
the inspection of the baskets removed, they are to be properly arranged and shorted
out in the place as indicated by BHEL Site Engineer in Charge. All the arrangement
for inspection and cleaning has to be done by successful bidder. The cleaned
baskets have to be reused and the damaged ones will have to be replaced.

3. Cleaning of Air pre heater chamber and inspection.

4. Cleaning of accumulated ash from the sector plate box after cutting the static seal of
sector plates throughout the length & restoration of the same after final inspection
by BHEL Site Engineer in Charge.

5. Repair of sector plate, if required, by replacing the damaged portion of the subject
sector plate.

20 1. Inspection / resetting and replacement of all seals including axial, radial, by-pass | 4.00%
seals, Rotor post seals (if required), static seals and packers.

2. Replacement of wools of all the static seals. Repair of hot spool sealing system and
air seal of trunion.

3. Rotor leveling and sector plate adjustment.

4. Repair/ surface finishing of sector plates and leveling. Inspection / cleaning /
repairing / replacement of sector plate adjustment bolts, head links, shims and
packers. Inspection, adjustment of axial seal plates and replacement of wools of the
same.

S. Repair / replacement of eroded house panel, pipe supports stiffeners, expansion
joints etc. after air leak test.

6. Checking of nozzles of water washing, fire fighting and shoot blowing system for
possible chokeage and cleaning / replacement as required.

3.0 1. Dismantling, cleaning, inspection Adaptor sleeve by removing the guide bearing | 4.00%
and its other components, checking of contact of adopter sleeve with trunion, re-
assembly of the same for both Air pre-heater and replacement of bearings if
required. Replacement of ropes of sealing tube.

2. Cleaning and inspection of the both support bearing and its other components by
shifting the bearing assembly from its positions to lower elevation and replacement
if required for both air pre-heaters. DP test for lower race has to be carried out.
Servicing of shaft sealing systems and water shield arrangement.

3. Servicing of air motor and shoot blowing drives, Barco swivel joints and DA head
valves. The bush bearing of S.B system have to be dismantled and after cleaning to
be fitted & there after greasing and replacement of gland packing.

4. Inspection of Trunion Bolts and Module mounting Pins for both the APHs.

5. Servicing of lube oil system.

6. Cleaning of lube oil coolers and filters, servicing of relief valves including Hydro Test
of lube oil coolers of the lube oil system of both guide and support bearings.
Modification of oil and water lines if required.

7. Inspection of drive pinion and pin rack

8. Resetting / replacement of T —bar, rotor angle & by pass angle if required

9. Internal inspection of the speed reducers of the APHs and the replacement of the

same if required.
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4.0 1. Repair of heating element Module frame and supporting pipes. The worn out | 4.00%
supporting structural members have to be removed and a new structural members
have to be fitted either after fabricating the same from MS plate or MS flats as per
availability. The supporting pipes have to be shielded by SS Shields or MS angles.

2. Servicing of drive pinion air sealing system and trunion air sealing system.

3. Attending to all air leakages which are found from the APH body by running, ID &
FD Fans.

4. Test run of the APH and necessary corrective action, if any abnormality is observed.

5. Inspection of refractory on centre section around hot spool seal & application as per

requirement.

6. Steam washing/soda wash of old and new APH baskets if required has to be carried
out and laying of steam pipe from nearest tapping points for the above purpose is in
scope of successful bidder. However, material required for the above job will be
provided by DVC. Supply of Caustic Soda is in the scope of DVC

Note | Necessary T & P (4-way jack and oil pump: 4x 100MT Capacity) required for inspection
of support bearing & guide bearing will be provided by successful bidder, if the same is
not available with DVC.

Iltem | OVERHAULING OF BOILER SAFETY VALVE (5.00%)
No-07
1.0 |Valveto be serviced:
Drum safety valves --- 06 nos.
Super heater safety valve --- 02 nos.
Hot & Cold re-heater safety valves --- 08 nos.
PRDS safety valves --- 04 nos.

Activities involved:

1. Erection of scaffolding wherever required.
Checking of previous set points.
Dismantling and inspection of safety valve internals and cleaning.
Lapping of valve disc and valve seat. Valve seat cutting/re-setting, if required.
Design value of seat height (upper value) has to be maintained as per the
instruction of BHEL Site Engineer in Charge.
Checking of valve spindle run out and replacement, if required.
DPT of valve spindle, disc, seat, spring etc. and redressing / seat cutting, if required.
Re-assembly and pressure blow down setting.
Checking of supports/suspension of Safety valve exhaust pipe & silencer.
Successful bidder has to arrange safety valve floating party with treavy test kit within
the lumpsum quoted price. Actual floating of one or more valves to be demonstrated
as per requirement of DVC.
10. If required, Successful bidder has to arrange seat cutting machine.
11. Removal and relaying of insulation wherever required.
12. Removal of scaffolding.

N

0 0N

Iltem OVERHAULING OF HP VALVES AND OTHER VALVES (8.00%)
No-08
1.0 List of valves to be serviced:- 2.00%
Sl. Valve Description with TAG No. Total Nos.
No.
1 Main Steam stop valves boiler end 02 Nos.
2 Main Steam equalizer Valves 04 Nos.
3 ERV inlet valve & ERV and Pilot Valves 02 Sets
4 Eco. Inlet NRV 01 No.
5 Eco. Inlet isolating valve 01 NO.
6 Main Steam Drain Valves before MS Stop valves 04 Nos.
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7 Drum Vent Valves 04 Nos.
8 Starting Vent valves (S 34, 35,36 &37) 04 Nos.
9 Super-heater Spray Pneumatic block Valves. 01 Nos.
10 Eco Recirculation Valve 02 Nos.
11. IBD Valves 02 Nos.
12 EBD Valves 02 Nos.
13 CBD Valves 05 Nos.
14 SH spray line valves and NRV 10 Nos
15 RH spray line valves and NRV 10 Nos.
16 Soot blower main isolating valve (S30, S122) 02 Nos
17 SH drain line valves 08 Nos.
Replacement of Gland Packings of all vent & drain valves 100 Nos.
18 of 1/2” to 2” valves & repair of drum mountings
19 Isolating devices of CRH & HRH lines 04 Nos.
20 ACW interconnection (return line) valve 01 no.
21 Condenser CW inlet and outlet valve 02 nos.
ACW system (replacement of manual recirculation valve
22 by motorised recirculation valve) 01 no.
Activities:-

1. Erection and removal of scaffolding as required.
2. Removal of insulation as required.

3. Dismantling of valves after actuator removal.

2.0 1. Cleaning, inspection & DP test of valve components. 4.00%
2. Replacement of damaged / worn out internals.
3. Lapping and blue matching of valve seat and valve disc/ wedge as required.
4. Checking of spindle straightness & correction.
S. Assembly of valve after servicing.
3.0 1. Mounting and coupling of actuators with valve spindle, setting of valve and | 2.00%
actuators stroke.
2. Relaying of insulation.

Note | Replacement of valves (size below 150mm Nb and other low pressure valves below
40kg/sg.cm) not covered in the scope of work, if required, will have to be done by the
contractor on additional price basis. Rates for replacement of valves inclusive of
handling of valves, HP welding, radiography and stress relieving as applicable, shall be
paid to the party as per following rate:-

e On physical HP weld joint basis @Rs 400/- per joint for Carbon steel joint and
Rs 450/- per joint for Alloy steel joint.
Item INSULATION (3.00%)
No-09
1.0 1. The Scope includes 1500 m? of insulation work. 1.00%

2. The Insulating material/ GI/Aluminum / corrugated Sheet has to be transported from

DVC store to work site(s) as per the instructions of the E-IC.

3. All the damaged insulation is to be properly removed without any damage to the

surface on which it is applied.
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4. Re-insulation of damaged / bare area in the main boiler, valves, pipes and, APH etc.

2.0 1. Old insulation of RH&SHH headers in pent house has to be removed for checking | 1.00%
and carrying out DPT of stubs and there after re-application of new wool mattress.
3.0 1. In addition to above, damaged insulation of other ducts such as APH out let to ESP | 1.00%
inlet ducts, ESP outlet ducts are to be replaced.
2. This is then to be applied in the required area with adequate precautions/protection
to the personnel carrying out the job.
3. The insulating materials and cladding/ Gl sheet will be provided by DVC but the
screws, sealing materials, insulation hook, etc. have to be arranged by the
contractor at his own cost.
Note |a. The scope of work includes 1500 (fifteen hundred) Sq. metre of mineral wool
insulation. Application of insulation beyond 1500 Sqg. metre as stated above shall
be paid extra at the following rate:-
e Application of Insulation @Rs.160/- (Rupees One hundred sixty only) per Sq.
metre
b) Recovery at the same rate as above will be made from lumpsum price if the
guantity of job is less than 1500 Sqg. metre as specified above.
Item REFRACTORY (3.00%)
No-10
1.0 1. The Scope includes casting of 20 MT of Refractory. 2.00%
2. The refractory material has to be transported from DVC store to work site(s) as per
the instructions of the BHEL Site Engineer in charge
3. Checking of damaged refractory lining in Boiler 1% and 2™ pass and application of
refractory as per required. Application of refractory in pent house and its roof as and
where required.
2.0 1. All the damaged refractory is to be properly removed without any damage to the | 1.00%
surface on which it is applied.
2. Dry refractory is to be mixed with water, as per the instructions of the BHEL Site
Engineer in charge
3. This is then to be applied in the required area with adequate precautions/protection
to the personnel carrying out the job.
4. Proper curing time is to be given to the applied refractory so that it acquires the
requisite strength.
Note | a) The scope of work includes casting of 20 MT refractory. Casting of refractory beyond
20 MT shall be paid extra at the following rate:-
e Casting of Refractory @Rs 2500/- (Rupees two thousand five hundred only)
per MT
b) Recovery at the same rate as above will be made from lumpsum price if the quantity
of job is less than 20MT as specified above.
ltem | OVERHAULING OF DUCTS, GATES AND DAMPERS OF AIR & FLUE GAS DUCTS (8.00%)
No-11
1.0 1. Servicing of dampers, IGV, guillotine gates and servicing of gear box of 1.00%
motor operated actuator as detailed below:
APH SA & PA outlet damper (electric) 04 Nos.
[.D fan inlet dampers (pneumatic) 02 Nos.
2. Inspection of bearings of driven and drive shafts, its chain and necessary
replacement if required. Replacement of all types of seals if necessary.
2.0 1. The scope includes replacement of 25MT of duct plates and support steel. 4.00%

2. Inspection and checking of air ducts and flue gas ducts (excluding the PA fan ducts
area of milling plants, but common ducts of milling plants are included in vendor’s
scope), its internal and external supports have to be carried out and repair /
replacement of eroded duct walls and their supports which suffers from erosion
have to be guarded with MS angle or SS shields. All damaged portions of the
expansion joints has to be repaired internally/ externally as applicable.

3. The guard shield of the expansion joint has to be inspected and the shield plate has
to be repaired/ replaced as per requirement.

4. All the duct hoppers are to be repaired as per requirement.

S. All damper plates have to be repaired.

6. All repairs by means of welding has to be carried out by 7018 Electrodes unless
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otherwise instructed by DVC.

3.0 1. Expansion arrangements for all the ducts have to be cleaned and inspected. Any | 3.00%
repair, if required, has to be done.

2. The distribution boxes (4 Nos.) at the inlet of ESP will be replaced/repaired as per
instruction of BHEL Site Engineer in charge

3. Deflector plates/Guide Vanes have to be replaced as per requirement. In case
deflector plate is totally eroded the same have to be fabricated from 6/8 mm
Chequred plates. Successful bidder has to arrange the plate bending machine

Note |a) The scope includes replacement of 25MT of duct plates and support steel.
Replacement of Ducts plates & support steel beyond 25 MT shall be paid extra at
the following rate:-
¢ Replacement of Ducts plates & support steel @ Rs 20000/- per MT

b) Recovery at the same rate as above will be made from lumpsum price if the quantity
of job is less than 25 MT as specified above.

c) Rate for replacement of distribution boxes except minor in nature shall be paid extra
@ Rs 40000/- per box.

Iltem | SERVICING OF I.D. F.D. & PA FANS (02 nos. of ID Fans, 02 nos. of Axial FD & PA
(8.00%)
No-12 | Fans)

1.0 1. Inspection of journal bearing and all its accessories of all the ID fans. Replacement | 3.00%
of the same if required.
2. Replacement of shaft seals and impeller seals of ID Fans.

3. Alignment of fan.
2.0 1. Servicing of lube oil system and cleaning of lubricating oil coolers. 3.00%
2. Repair of casing and its support of all the fans if required.
3. Rotor leveling and alignment of all drives and other associated jobs as per
requirement
3.0 1. Replacement / servicing of all lube oil cooling water line valves of all the fans. 2.00%
2. Cleaning & Hydro test of lube cooler and other associated job related to servicing
of I.D. / F.D. fans like replacement of Lube oil etc.
3. All necessary assistance (like decoupling of the fan, removal of the fan coupling,
removal of the motor canopy, rotation of the motor, etc.) are to be provided to
Electrical section.
4. Servicing of Axial PA & FD Fans including servomotor, rotor assembly, blade
assembly, etc.
Item Assistance during Cold Air velocity Test. (0.50%)
No-13
Item Assistance during Commissioning/synchronization of the unit (9.50%)
No-14

GENERAL SCOPE OF WORK:

Fabrication of site store near work site.
Fabrication/repair/machining of components / spares.
Fabrication of fixtures and illumination of work zone.
Removal and relaying of insulation wherever applicable.
Minor modification job.

aghLb=

Taxes and Duties
TDS under Income Tax shall be deducted at prevailing rates on Gross Invoice Value from the Running Bills.

The Bidder has to make their own arrangement at their cost for completing the formalities, if
required, with State VAT Act Authorities, for bringing their materials, Flan’rs & machinery at
site for execution of the works under this contract, Road Permit/ Way Bill, if required, shall be
arranged by the contractor and BHEL will not supply any Road Permit/ Way Bill for this
purpose. The contractor must be a Registered Dealer with the Sate VAT Act, if not registered
y%T cggé\/cgwEEf the said Registration Certificate along with TIN number must be provided to
site .

Service Tax

Service Tax along with SWACHH BHARAT Cess as legally leviable & payable by the Contractor, vide Sec-65B
(44), shall be paid by BHEL on contractor’s gross bill and production of GAR-7 CHALLAN .
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Vide Section 68 (1) of Finance Act , 1994 read with Rule 6 ( 1) of Service Tax Rules , 1994 , payment of
Service Tax at the rate specified in Section 66B in Section 68 w e f 01.07.2012 vide Order No. 1/2012 dated
15.06.2012 is reimbursable by BHEL . The contractor shall furnish proof of Service Tax registration with
Central Excise Division covering the services under this contract. Registration should also bear endorsement
for the premises from where the billing shall be done by the contractor on BHEL for this project.

The Bidder shall issue invoice complying with Rule 4A of the Service Tax Rules 1994. The invoice shall
indicate the name, address and the registration number (PAN Based STC No.) of the Bidder; the name and
address and the registration number AAACB4146PSTO005 of BHEL.; the description and value of taxable
service provided; and the service tax payable thereon by the Bidder

B.H.E.L-P.S.E.R will not be held to be responsible for non-compliance of various Service Tax Rules, being
framed from time to time

Point of Taxation Rule, 2012 has come into operation from 01-04-2012. As per the rule Invoice must be
generated within 30 days from the date of completion of service. In such case, the date of invoice will be the
relevant date. However, if the invoice is not generated within 30 days as stated above, the date of
completion of service shall be the relevant date.

Vendors must take adequate care and cautions w. r. t. “Point of Taxation Rule,2012” as otherwise both the
Vendors ( for non-compliance ) and BHEL ( unable to take Credit on Input Services, resulting in extra fund
flow in that particular month ) will suffer.

With introduction of Cenvat Credit Rules , 2004 which came into force wef 10-09-04, Excise Duty paid on input
goods including capital goods used for providing the output service and Service Tax paid on Input Service can
be taken credit of against the service tax payable on output service. As such, while offering the rates, the
contractor may take in to account the benefit of above provisions as the cost of input to contractor will be net
of Excise Duty and service Tax and adjust their offer price accordingly to make it more competitive.

New tax & duties, if imposed subsequent to latest due date of offer submission, by statutory authority during
contract period (including extension, if the same is not attributable to the vender), shall be reimbursed by
BHEL on production of relevant supporting document to the satisfaction of BHEL. However, vender shall
obtain prior approval from BHEL before depositing new taxes and duties. No reimbursement shall be made on
account of increase in rates of existing taxes, duties etc (as on latest date of offer submission).

X
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ANNEXURE — SAS-I

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER

01.  Successful bidder has to arrange 6 copies of overhauling reports which will include various
protocols with necessary data / MOMs / important correspondences / log sheets etc. and the
books shall be spiral bound with thick acetate papers in front and back along with BHEL logo
printed suitably on thick art paper at the front.

02. Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox
paper as required for taking print out compatible with WINDOW vista version or, latest
version loaded with necessary software, during entire period of execution of job at site , for
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC
shall be operated by PC operator conversant with AUTOCAD and other softwares to be
arranged by the successful bidder within the scope. All data thus stored during the execution of
job shall be transferred to hard disc, (8 GB capacity) and handed over to Resident Manager at
site after the Overhauling for submission to Customer. In case vendor fails to provide the PC
operator, Rs 8000/- per month shall be deducted from vendor’s bill.

03.  Successful bidder is to render services for proper up-keepment of BHEL site office as required.
Full time office boy is required to be provided by the successful bidder at site for up keepment
of site office.

04 After dismantling and during execution of the job, successful bidder has to suitably tag the
components and sub-assemblies for trace ability and store properly before final assembly. This
is as per Doc. Nos. PSER:PMX:002:94 & PSER:PMX:001:94.

05. Process control of Special Processes like Welding and Heat Treatment shall be carried by
successful bidder as per Doc. Nos. PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and
PSER:QLY:003:99.

06. Proper segregation, identification, tagging and up-keep of all dismantled items at
work site during job execution have to be done by successful bidder.

07.  Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from
site.

08. Successful bidder is to comply with all the statutory and regulatory norms, rules and practices
as applicable for the job/site.

09.  Successful bidder shall provide valid calibration certificates for IMTEs, fitness certificates for
T&Ps and Construction Equipment ( e.g. wire ropes, hand operated chain pulley blocks, pulling
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration certificates should have the
traceability as per national/international standards. At work site the IMTEs, T&Ps and
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure
for fitness testing and storage preservation and maintenance of Construction Equipment and
T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, PSER:SAS(CAL):016:95 and
PSER:FEX:002:94 available with BHEL site engineers.



10.

11.

12.

13.

14.

15.

16.
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Successful bidder should follow all safety norms at work site. The Doc. No.PSER:PMX:
004:94 in this regard is available with BHEL engineer at site.

Any NDT within the scope shall be as per Non-Destructive Examination manual (Doc. No.
PSER: QLY:002:99 available with BHEL site engineer.

Provision of hygienic filtered drinking water facility at BHEL site office.

The successful bidder is to arrange a full set of First Aid kit for attending to manpower
deployed by him at site as per requirement.

The successful bidder is to arrange extra illumination at work site to augment the existing site
illumination if required to enable round-the-clock safe working.

Within the quoted price, the bidder has to arrange new set of utensils ( cooking & serving ),
stoves ,gas cylinders / gas oven , electric heaters , chairs , tables etc. including cooks / helpers
for preparation of food for 10 nos. BHEL persons. The successful bidder will also be
responsible for taking over and vacate the BHEL mess quarter. Bidder has to provide foods for
the cook and helper.

Still colour photography ( Max. 36 nos on Matt paper, postcard size) of different machine parts
and sub-assemblies as decided by BHEL site engineer is to be arranged by successful bidder at
their cost.
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Annexure -l

TENTATIVE LISTOF T & P AND CONSUMABLES

The list of T & P is provided hereunder to be mobilized by the contractor within three days from date of
intimation by BHEL. These will be physically verified by BHEL site Engineer. BHEL has the authority to
penalize the contractor suitably including termination of contract if the required T&P’s are not mobilized
timely. However, it may be noted that the T&P list is only a guide for bidding and any other T&P as may
be required for the job has to be mobilized by the successful bidder.

1. All tools and tackles, measuring instruments including Welding Generators (10 nos. minimum)
and Transformers(10 nos. minimum ), Bevel Protractor, 24 Volt electrical hand lamps, DPT Kkits as
required are to be provided by the contractor. Contractor has to use only 24 Volt hand lamps with
protective cage in the enclosed area of work to ensure safety of workmen.

2. Necessary consumables including welding electrodes, Argon gas, Oxygen & DA, valve lapping

pastes, DPT consumables, Prussian blue etc. are to be arranged by the contractor.

3. Minimum 10 curie radiography source along with qualified personnel are to be arranged.

4. All scaffolding materials including minimum 1” thick wooden planks are to be arranged by the
party.

5. Electric winches (5 MT) -2 no., (3MT) -2 No. and 02 nos. of electrical hoist is to be arranged by
the party for lifting/lowering/handling of coal nozzle assembly and APH Baskets etc.

6. All Ring & D.E. Spanners upto 36mm 20 sets.

7. Slogging spanners from 36mm to 100 mm 1 each

8. Adjustable Spanners 5 Nos.

9. Allen key set upto (17 mm) 3 sets.

10. Hammer upto (05 Kg.) 5 Nos.

11. Screw Driver all sizes 10 Nos.

12. Hack — saw Frame 10 Nos.

13. Files (smooth, rough) round, half round 8 Nos. of each Type

14, Inside & Outside Circlip pliers 4 Nos. of each

15. Wire rope (sling) 8mm, 12mm & 16mm (duly tested ) 20 Nos. of each
Inappropriate length

16. D. Shackle 2T, 3T, 5T (duly tested) 8 Nos. of each

17. Cutting torch along with regulator & hoses 12 sets

18. Straight grinder 6 Nos.

19. Chain Pulley block (2T, 3T) (duly tested) 12 Nos. each

20. Chain Pulley block (5T) (duly tested) 4 Nos.

21. Lifting & Pulling machines (3T, 5T) (duly tested) 4 Nos. each cap

22. Angle Grinder 8 Nos.

23. FF2 Grinder 6 Nos.

24, Welding Generator and transformer (with welding cables) 6 Nos. each

25. Chisel 57, 12” 6 Nos. each

26. Try Square 4 Nos.

27. TIG set with Argon regulator 6 sets

28. Heating torch along with regulator & hoses 2 Nos.

29. Portable Electrode Heating oven 6 Nos.

30. Vernier caliper 2 Nos.

31. Measuring Tape (5 M) 6 Nos.

32. Chop saw for tube cutting 2 Nos.

33. Torch 10 Nos.

34, 24 V lamps and transformers 10 Nos.

35. SRM/C if required 1 No.

36. Lighting/ Extension Boards with proper plugs 5 point 16 Nos.

37. D-meter 4 Nos.

38. Hand hole cutting M/C, tools& fixtures if required 1 No.

39. Multipoint Welding Transformer 1 No.

Note:

1) The above list of T&P’s is not exhaustive but indicative only. Any shortage may be made
up by the vendor as may be required for overall job completion.
2) Any other consumables, supplementary requirement has to be provided by the vendor

for successful completion of the job.
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Annexure-111
INPUTS TO BE ARRANGED BY THE CONTRACTOR

1. Contractor has to arrange for necessary labour licence, insurance etc. for their workmen
and other necessary statutory requirements are to be fulfilled.

2. Co-ordination with Boiler Inspector is the responsibility of the contractor.

3. For Boiler Pressure parts job, contractor has to take necessary approval under Section
392 of IBR from the Boiler Directorate.

4. Contractor has to provide necessary skilled, semiskilled and unskilled manpower and

supervision for the total job under the technical guidance of BHEL. Contractor has to
provide sufficient HP WELDERS (preferably minimum 08 nos.) and sufficient
Attachment Welders (preferably minimum 03 nos.) to execute the job on round the
clock basis and complete the job in time. Contractor has to mobilise H. P. Welders well
in advance for their site simulation test. Contractor has to provide sufficient experienced
supervision staff (preferably minimum 09 nos.) in respective areas in overhauling of
boilers excluding site in-charge for close supervision of work as well as providing inputs
for uninterrupted progress of the job.

If vendor fails to provide above said above manpower (HP welders , Attachment welders
and Supervision staff) then a deduction from vendor’s bill will be made @ Rs 4000/- per
day per person.

5. Cleaning, house keeping and security arrangement for the equipment, T&P and materials
/ spares is the responsibility of the contractor.

6. PERT network / BAR chart for the job is to be submitted prior to start of the job.

7. The contractor has to sign “INDEMNITY BOND?” for obtaining Form -V (required for

labour licence) from the Principal Employer M/s DVC/DSTPS-ANDAL on non-judicial
stamp paper as per format provided by BHEL.
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SPECIAL NOTE TO BIDDERS

LUMPSUM PRICE:

The bidders should quote lump sum price for the total scope of work mentioned in
ANNEXURE - I.

Compliance to Annexure SAS — | is mandatory. If successful bidder fails for compliance of Annexure
SAS I, then total expenditure towards the said items shall be deducted from the successful bidder’s bill.

Successful bidder has to submit the following documents on and during execution of the job:

a) Labour license for the subject work.

b) Insurance coverage of the total workers engaged for the job.

¢) Monthly wage certificate of the total work force.

d) EPF for the workers engaged.

e) Submit safety plan.

f)  Submit bar chart / job completion schedule as & when asked for.

g) No due certificate from DSTPS ANDAL personal dept.
Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept.
of customer.

The scope under the specification (as per Annexure —I of scope of work) is not exhaustive but indicative
only. However, any activity covered under the normal course of over hauling of boiler and auxiliaries at
DSTPS ANDAL shall be deemed to be within the scope.

Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc from DSTPS ANDAL
site stores to work spot as per requirement along with material reconciliation and also transportation of
the T&P’s / Instruments etc. from BHEL-KOL HQ / OTHER Eastern Region Sites to DSTPS ANDAL
site & back, is included in the scope of the vendor at their own cost. In case any part of the job is not
carried out, a deduction will be effected as per percentage shown against those items.

Any related work not detailed under the above schedule of work but found essential for completion of the
job has to be executed by vendor free of cost.

The vendor has to strictly comply with the SAFETY RULES & procedures of the DSTPS ANDAL. It is
suggested that the prospective bidders may visit & contact DSTPS ANDAL to know further details of
their safety rules before quoting their price.

Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at
predetermined place as indicated by DSTPS ANDAL by the bidder including transportation of the waste.
Defect liability period against bad workmanship shall be 6 (six) months from the date of light up of
boiler. During this period if any re work are required to be carried out, then the same are to be done by
the successful bidder. The successful bidder shall be responsible for timely execution and quality of
overhauling job and stand guarantee against any defect due to bad workmanship. Once defect is
registered within defect liability period, the successful bidder has to rectify the same free of cost during
next available opportunity.
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HSE & OHSAS

1.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME :

BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for I1SO
9001. Quality of work to customer's satisfaction and fulfillment of systen
requirements are the essence of ISO 9001 certification. BHEL, PS Region
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contractg
also shall organize / plan/ perform all their activities to meet with the applicabl
requirements of these standards.

1.1 HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1 Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractorg
work area. Safety Officer will have authority to stop any activity, in case he
observes that the activity is not being carried out in safe manner. He wil
conduct surprise inspection as well as periodic inspection/drill (at least once in g
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPES to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure
PPE requirements etc.

Contractor should highlight the requirement of safety to staff and labour
through daily tool box meeting before start of the days job

1.1.2 The contractor shall ensure that proper job specific health check-up is done by
medical professional for their employees during initial mobilization and
thereafter if there is any change of job.

1.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will

be made available at site & their regular use by all concerned will be ensured -

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- EAR PLUG

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION
OF THE WORK
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1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and
iliness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.15 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 | Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 | Fulfilling safety requirements at all power tapping points.

1.1.12 | Red & White caution tape of proper width(1.5 to 2 inch) to be used for
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 | Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 | High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 | Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 | All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 | All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL,

1.1.18 | Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are
complied with.

1.1.19 | Safety slogan, Safety/ Caution boards , wherever required to be displayed in

consultation with BHEL.
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1.1.20 | Take suitable measures for waste management and environment relate ¢
laws/legislation as a part of normal construction activities. Compliance with the
legal requirements on storage/ disposal of paint drums (including the empty
ones), Lubricant containers, Chemical Containers, and transportation and
storage of hazardous chemicals will be strictly maintained. Ensure proper
cleanliness of work place, housekeeping and waste management (including
proper waste disposal ) on daily basis.

1.1.21 | The Contractor is required to provide proper safety net systems where ever the
hazard of fall from height is present as per instruction of BHEL Engineer. The
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the
nets shall be located as per site requirements to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

1.1.22 | All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope
of work. List of such OCPs is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this
as well, within quoted rate. These OCPs (applicable ones) will be made
available to contractor during work execution at site. However for reference
purpose, these are kept with Safety Officer of BHEL at the Power Sector
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.

OCP for safe handling of chemicals

OCP for Electrical safety

OCP for energy conservation

OCP for safe welding and gas cutting operation

OCP for fire safety

OCP for safety in use of hand tools

OCP for first aid

OCP for food safety at canteen

OCP for safety in use of cranes

OCP for storage and handing of gas cylinders

O OO oo O O e
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OCP for manual arc welding

OCP for safe use of helmets

OCP for good house keeping

OCP for working at height

OCP for safe excavation

OCP for safe filling of Hydrogen in cylinder

OCP for illumination

OCP for handling and erection of heavy metals

OCP for safe acid cleaning

OCP for safe alkali boil out

OCP for safe ail flushing

OCP for steam blowing

OCP for safe working in confined area

OCP for safe operation of passenger lift, material hoists & cages

OCP for Vehicle maintenance

OCP for safe radiography

OCP for waste disposal

OCP for working at night

OCP for blasting

OCP for DG Set

OCP for handling & storage of mineral wool

OCP for drilling, reaming and grinding(machining) etc.

OCP for hydraulic test

OCP for spray insulation

OCP for trial run of rotary equipment

OCP for stress relieving

OCP for material preservation

OCP for cable laying/tray work

OCP for electrical maintenance

OCP for transformer charging

OCP for safe handling of battery system

OCP for computer operation

OCP for storage in open yard

OCP for sanitary maintenance

OCP for batching

OCP for piling rig operation

0 0| 0 0 0 0 0 0 0 0 0 0 0 0 0 0 ) 0 0 0 2 0 0 2 0 | 2 )

OCP for gas distribution test
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m OCP for cleaning of hotwell /

deaerator

I OCP for electro-resistance heating

OCP for compressor operation

OCP for O&M of control of AC plant & system

OCP for air compressor

OCP for passivation

OCP for Safe EDTA Cleaning

OCP for Safe Chemical cleaning of Pre boiler system

OCP for Safe Boiler Light up

o s s s s I |

OCP for Safe Rolling and Synchronisation

1.2

I OCP for Safe Loading of Unit

SAFETY AND CLEANLINESS:

The contractor shall take all necessary safety precautions and arrange for
appropriate appliances as per discretion of BHEL or its authorised officials (Sit
Construction Manager) to prevent loss of human lives, injuries, to personn
engaged and damage to property. Before commencing the work, the contracto
shall submit a “Safety Plan” to the above authorised BHEL official and obtai
approval on the same. The safety plan shall indicate in detail the measures th
would be taken by the contractor to ensure safety of men, equipment, materials
and environment during execution of the work. This will also include a
organization structure,  role and responsibilities of the concerned ke
personnel, the safety practices that will be followed, PPEs deployed, plan f

D (D

D S

-

O <<

1.3

handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provid
necessary safety devices and equipment or to carry out instructions issued b
the authorised BHEL official, BHEL shall have the right to take corrective steps

D

1.4

attherisk-andcost of the contractor:

During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas

1.5

passage, ways and Stairs mand around Site.

Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with

1.6

the Engineerand to be cordoned off:

Rigging equipment for materials handling shall be inspected prior to use in

each shift and as necessary during its use to ensure that it is safe. Defective
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rigging equipment will be removed from service.

1.7 Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8 Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance
which may create a hazard. The Engineer shall have the right to prescribe the
condition under which such equipment or container may be handled and used
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.

1.9 Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such
provision / storage in accordance with the rules & regulations laid down in the
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage
shall have prior approval if necessary from the chief inspector of explosives @
any other statutory authority. The contractor shall be responsible for obtainin
the same.

1.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. The
shall not be intentionally dragged, struck or permitted to strike each othe
violently.

1.11 When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12 All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves, safety helmets and safety belt as applicable. The
contractor shall provide to its workforce and ensure the use of following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1 | Safety Helmets conforming to 1S-2965 : 1984

1.12.2 | Safety Belts conforming to 1S-3521:1983

1.12.3 | Safety Shoes conforming to 1S-1989: 1978

1.12.4 | Eye and face protection devices conforming to IS — 8620 : 1977 & IS — 8950 :
1978.
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1.12.5 | Hand and body protection devices conforming to IS — 2575 : 1975 and IS -
6994 : 1973, 1S - 8907 : 1970 & 8619 : 1977

1.13 The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer on demand. Other wise, BHEL will
arrange the same and the expenditure towards this will be debited to the
contractor. In case of a fatal or disabling injury accident to any person at
construction site due to lapses by the contractor, the victim and/or his/her
dependants shall be compensated by the contractor as per statutory
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or
his/her dependence before imposing any such penalty. Appropriate enquiry
shall be held by BHEL giving opportunity to the contractor for presenting hig
case. Above safety conditions are not exhaustive but gives an idea for the
contractor and contractor shall adhere to all safety precaution given by the
Engineer at site.

1.14 The contractor shall arrange at his cost adequate lighting facilities e.g. flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre-
assembly area.

1.15 The contractor shall be responsible for provision of all the safety notices and
safety equipment as enjoined on him by the application of relevant statutory
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or
central) and BHEL instruction that may endanger safety of men, equipment and
material.

1.16 The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17 Contractor shall ensure safety of all the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety
rules and codes applied by BHEL without exception.

1.18 It will be the responsibility of the contractor to ensure safe lifting of the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel. All requisite tests and inspection of handling
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19 The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this
regard. The first aid boxes should be placed at various elevations so as to make
them available within the reach and at the quickest possible time. The
contractor should conduct periodical first —aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20 All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his
supervisor to coordinate and implement the safety measures.

1.21 Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire
protection equipment shall be easy and kept open at all times. The fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non+
compliance of the above requirement under fire protection shall in no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22 The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23 The contractor shall not use any hand lamp energized by Electric power wit
supply voltage of more than 24 volts in confined spaces like inside water boxe
turbine casings, condensers etc.

1.24 All portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. Only electricians
licensed by appropriate statutory authority shall be employed by the contractor
to carry out all types of electrical works.
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1.25

In case of any delay in completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably.

1.26

Valve protection caps shall be kept in place and secured.

1.27

The contractor shall be responsible for the safe storage and handling of his
radio-active sources as per BARC rules and regulations.

1.28

Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instruction regarding

safety issued by BHEL, BHEL shall have the right to take corrective steps at th ¢

risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1=4

1.30

If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at itg
sole discretion, favorably consider to reward the contractor suitably for the
performance.

1.31

The contractor shall carefully follow the safety requirement of BHEL/ the
purchaser with the regard to voltages used in critical areas.

1.32

The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring,
electrical applications at site. BHEL reserves the right to replace any unsafe
electrical installations, wiring, cabling etc. at the cost of the contractor. All
electrical appliances used in the work shall be in good working condition and
shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified
electricians to maintain his temporary electrical installations.

1.33

The contractor shall arrange adequate number of persons specifically for
clearing any debris and for house keeping of the erection area including

restacking of components in the erection areas.
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1.34 In case of any damage to property due to lapses by the contractor, BHEL shal
have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35 The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later
then 24 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by BHEL. In addition periodic reports on safety shall also be
submitted by the contractor to BHEL from time to time as prescribed by the
Engineer.

1.36 Before commencing the work, the contractor shall appoint/nominate ¢
responsible person to supervise implementation of all safety measures and
liaison with his counterpart of BHEL.

1.37 Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used,

it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper then %4 horizontal and 1 vertical.

1.38 Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along
the entire length of the out side and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it form saver, from swaying, from the building or
structure.

1.39 Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40 Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.

p= =4
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141 Wherever there are open excavation in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42 Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¥4 for each additional foot of length.

1.43 A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to Construction.

1.44 All personnel of the Contactor working within the plant site shall be provide (
with safety helmets. All welders shall wear welding goggles while doing welding
work and all metal worker shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

1.45 Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46 All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

1.47 The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every suit, action or other proceeding at law that may be brought by any
persons for injury sustained or death owing to neglect of the above precautions
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48 Before any demolition work is commenced and also during the process of the

=
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work the following shall be ensured:

1.48.1

All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2

No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3

All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so overloaded with debris or materials as to render them
unsafe.

1.49

All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the
Site and maintained in a condition suitable for immediate use and the Contactor
should take adequate steps to ensure proper use of equipment by those
concerned.

1.49.1

Workers employed on mixing asphalted materials, cement and lime  mortars
shall be provided with protective foot wear and protective goggles.

1.49.2

Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective

goggles.

1.49.3

Those engaged in welding works shall be provided with welder's  protective
eyesight lids.

1.49.4

Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5

Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

1.49.6

The Contractor shall not employ men below the age of 18 years and  women
on the work of painting with products containing lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken.

1.49.6.1

No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2

Suitably face masks should be supplied for use by the workers where  paintg
are applied in the form of spray or a surface having lead paint dry rubbed ang
scrapped.

1.49.6.3

Overalls shall be supplied by the Contractor to the workmen and  adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50

When the work is being done near any place where there is risk of drowning all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

1.51

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on electrical installations which are already energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches
and carry keys or other materials which are good conductor of electricity.

1.52

All scaffolds, ladders and other safety devices mentioned or described hereir
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should b
provided at or near the places of work.

1.53

The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not complying with proper safety
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

—

1.54

The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the
conditions under which such equipment or materials may be handled and the
contractor shall adhere to such instructions. BHEL may prohibit the use of any
construction machinery, which according to him is unsafe. No claim for
compensation due to such prohibition will be entertained by BHEL.
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1.55

All safety precautions shall be taken for welding and cutting operations as per
IS-818. All safety precautions shall be taken for foundation and other
excavation marks as per 1S-3764.

1.56

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons
responsible for compliance of the safety code shall be named therein by the
Contractor.

1.57

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection
by the Engineer of the Engineer’s Representative.

1.58

Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces, temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted rate, on daily basis by an identified group. If such
activity is not carried out by contractor / BHEL is not satisfied, then BHEL may
get it done by other agency and actual cost alongwith BHEL overheads will be
deducted from contractor's bill. Such decisions of BHEL shall be binding on th e
contractor.

1.59

Notwithstanding the above clauses there is nothing to exit the Contractor fron
the operations of any other Act or Rule in force in area of work in this respect.

Provided always that all safety measures apart from those specifically provid
in this agreement which are brought to the notice of the Contractor from time
time by the Engineer shall be complied by the Contractor. Provided further th
all consequences, damages, or losses arising by reason of any safety co
shall be met with by the Contractor.

1.60

NON COMPLIANCE:-

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

. Fine
SN Violation of Safety Norms (inRs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04, Not using 24 V Supply For Internal Work 500/-
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05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-

09. Not Using Proper Welding Cable With Lot of Joints
And Not Insulated Property.

10. Not Removing Small Scrap From Platforms 200/-
11. Gas Cutting Without Taking Proper Precaution or 200/-
Not Using Sheet Below Gas Cutting

12. Not Maintaining Electric  Winches Which are
500/-
Operated Dangerously

200/-

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning | 25,000/
Capacity per
victim
15 Fatal Accident/Accidents Resulting in total loss in 1,00,000/
Earning Capacity victimper

Any other non-conformity noticed not listed above will also be fined as deem
fit by BHEL. The decision of BHEL engineer is final on the above. The amou
will be deducted from running bills of the contractor. The amount collect
above will be utilized for giving award to the employees who could av
accident by following safety rules. Also the amount will be spent for purchasi
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is
to the satisfaction of safety department of BHEL, issue of an appropriate
certificate to recognize the safety performance of the contractor may be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING

After Award Of Work, Contractors Are Required To Enter Into A Memorandum
Of Understanding As Given Below:

Memorandum of Understanding
% BHEL, Power Sector Region is committed to Health, Safety and
Environment Policy (EHS Policy).

Y Mis do hereby also commit to the same
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EHS Policy while executing the Contract Number
Y4 Mls shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
% BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s
Name

Place & Date:
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ANNEXURE-VII

BHARAT HEAVY ELECTRICALS LTD.
POWER SECTOR EASTERN REGION
KOLKATA

PRICE SCHEDULE (UNPRICED)

WORK: “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1, 500 MW AT
DURGAPUR STPS, ANDAL, DVC, WEST BENGAL".

E-Tender No. PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

PRICE: (TO QUOTE LUMP SUM AND FIRM PRICE IN WHOLE RUPEES ONLY IN
INTERNATIONAL NUMERALS AND ENGLISH WORDS. BREAK UP NOT TO BE
SHOWN UNLESS AND OTHERWISE SPECIFICALLY ASKED FOR.)

LUMP SUM AND FIRM PRICE (IN
WHOLE RUPEES ONLY)
DESCRIPTION OF WORK | QUANTITY | INCLUDING ALL TAXES & DUTIES,
BUT EXCLUDING SERVICE TAX
AND SWACHH BHARAT CESS.

SL.
NO.

RS.
(IN FIGURE)

“OVERHAULING OF
BOILER & AUXILIARIES
1 | AT UNIT-1, 500 MW AT 01 LOT
DURGAPUR STPS, ANDAL,
DVC, WEST BENGAL”.

2 | Service Tax & Swachh Bharat Cess shall be paid extra, as applicable

NOTE: EVALUATION OF BID SHALL BE BASED ON “LUMP SUM AND FIRM PRICE
(IN RS) INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING SERVICE TAX AND
SWACHH BHARAT CESS”.

Very Important Note: Any other document (if uploaded by bidder) in Price Bid/ Schedule
apart from tendered Price Schedule (Annexure-VII) shall not be taken into cognizance for
evaluation of offer. Any Modification in Price schedule in any way by bidder is not acceptable
& shall be considered as tampering of tender document.

SIGNATURE OF THE TENDERER & DATE:

NAME, DESIGNATION & SEAL:

BIDDER TO MENTION "QUOTED"™ OR "NOT-QUOTED" IN THE COLUMN "LUMP
SUM AND FIRM PRICE (IN WHOLE RUPEES ONLY) INCLUDING ALL TAXES &
DUTIES, BUT EXCLUDING SERVICE TAX AND SWACHH BHARAT CESS"™ ONLY.
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ANNEXURE-VII

BHARAT HEAVY ELECTRICALS LTD.
POWER SECTOR EASTERN REGION
KOLKATA

PRICE SCHEDULE

WORK: “OVERHAULING OF BOILER & AUXILIARIES AT UNIT-1, 500 MW AT
DURGAPUR STPS, ANDAL, DVC, WEST BENGAL".

E-Tender No. PSER: PUR: AND-S214:16 (ENQ:16:PP:0015:PUR:5) Date 08/04/2016.

PRICE: (TO QUOTE LUMP SUM AND FIRM PRICE IN WHOLE RUPEES ONLY IN
INTERNATIONAL NUMERALS AND ENGLISH WORDS. BREAK UP NOT TO BE
SHOWN UNLESS AND OTHERWISE SPECIFICALLY ASKED FOR.)

LUMP SUM AND FIRM PRICE (IN
WHOLE RUPEES ONLY)
DESCRIPTION OF WORK | QUANTITY | INCLUDING ALL TAXES & DUTIES,
BUT EXCLUDING SERVICE TAX
AND SWACHH BHARAT CESS.

SL.
NO.

RS.
(IN FIGURE)

“OVERHAULING OF
BOILER & AUXILIARIES
1 | AT UNIT-1, 500 MW AT 01 LOT
DURGAPUR STPS, ANDAL,
DVC, WEST BENGAL”.

2 | Service Tax & Swachh Bharat Cess shall be paid extra, as applicable

NOTE: EVALUATION OF BID SHALL BE BASED ON “LUMP SUM AND FIRM PRICE
(IN RS) INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING SERVICE TAX AND
SWACHH BHARAT CESS”.

Very Important Note: Any other document (if uploaded by bidder) in Price Bid/ Schedule
apart from tendered Price Schedule (Annexure-VIIl) shall not be taken into cognizance for
evaluation of offer. Any Modification in Price schedule in any way by bidder is not acceptable
& shall be considered as tampering of tender document.

SIGNATURE OF THE TENDERER & DATE:

NAME, DESIGNATION & SEAL.:

BIDDER TO QUOTE PRICE IN THE COLUMN "LUMP SUM AND FIRM PRICE (IN
WHOLE RUPEES ONLY) INCLUDING ALL TAXES & DUTIES, BUT EXCLUDING
SERVICE TAX AND SWACHH BHARAT CESS" ONLY.
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ANNEXURE-A

1 Suspension of business dealing with Suppliers
Depending upon the gravity of the omission or commission by the Supplier, the Supplier may be either put on
hold for future enquiries for specific material category/ item or delisted or banned as detailed hereinafter.

2.0 Hold
A Supplier may be put on hold for future enquiries for specific material category/ items/ works for a specific unit
on the basis of one or more of the following reasons:

2.1 Before placement of order, Supplier does not honour his own offer or any of its conditions within the validity
period.

2.2 In the last three consecutive supplies of a specific material category, average quality rating as at the end of the
previous calendar month falls below 80% of the quality weightage. This is irrespective of supplies against PO(s)
having single/ multiple delivery schedules.

2.3 Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts where
delay occurred is such that
a) prescribed maximum LD time limits of the contracts is reached/ exceeded or
b) delay period has equaled/ exceeded the original delivery period specified in the contracts
whichever among the above is earlier.

2.4 Supplier performance rating in line with SEARP falls below 60% of the specific material category.

25 Supplier fails to respond against three consecutive tenders. (‘Regret letter’ from the Supplier is to be considered
as response)

2.6 Supplier fails to settle any outstanding on account of material (including short return)/ scrap or on any other
account.

2.7 Supplier works are under strike/ lockout for a period of more than six months.

3.0 De-listing
A Supplier may be de-listed i.e. removed from the list of registered Suppliers of a Unit for all categories of
material on the basis of one or more of the following reasons:

3.1 Supplier in any way tampers with tendering procedure affecting ordering process.

3.2 Supplier has misused BHEL documents/ drawings or has breached the confidentiality agreement with BHEL.

3.3 After placement of order, Supplier fails to execute the contract.

4.0 Banning
A Supplier can be banned from doing any business with all Units of BHEL on the basis of receipt of evidence of
one or more of the following reasons:

4.1 Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, or information or
has resorted to unethical, illegal means in getting the contract.

4.2 In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/ regulations/
rules and other statutory requirements.

4.3 Supplier is found to be involved in cartel formation or in any act so as to influence the bidding process or
influence the price.

4.4 The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, pilferage etc.

4.5 The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude in relation
to business dealings.

4.6 The Supplier is declared bankrupt, insolvent, has wound up or been dissolved; i.e. ceases to exist for all
practical purposes.

4.7 Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized means.

4.8 A decision has been taken by the administrative ministry of the Government to ban business dealings with a
Supplier and such decision has been communicated to BHEL.

4.9 The foreign Principals along with the representing Agent shall be banned together if information submitted by
them about their precise relationship, commission/ remuneration etc. payable/ receivable and other particulars
as asked by BHEL, as per the extant guidelines regarding dealing with Agents of Foreign Suppliers is found
false/ incorrect.

4.10 | Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free issue materials/ tools
etc. of BHEL.

5.0 Contracts already entered with a contractor before the date of issue of order of ‘HOLD’ or ‘DE-LISTING’ shall
not be affected.

6.0 All existing contracts with a ‘BANNED’ contractor shall normally be short closed

7.0 Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be entertained.

8.0 The above guidelines are not exhaustive but enunciate broad principles governing action against contractors
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ANNEXURE-B

Certificate by Chartered Accountant on letter head

This is to Certify that M/S
(hereinafter referred to as ‘company’) having its registered office at
.................................................................. is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-11) e ————
dtd:.eeeeeieee ,
Category: ..ccccccvveeeeeeeninnnns (Micro /Small)). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest
audited financial year ..............c........ as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding
land and building and the items specified by the Ministry of Small Scale Industries vide its
notification No.S.0.1722(E) dated October 5, 2006 :

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act, 2006:

RS Lacs
(Strike off whichever is not applicable)
The above investment of RS .........cccc........ Lacs is within permissible limit of Rs............. ..... Lacs
fOr e, Micro | Small (Strike off which is not applicable) Category under MSMED Act
2006

Or
The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category is ..........
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise
from its original category as notified vide 5.0. No. 3322(E) dated 01.11.2013 published in the gazette
notification dated 04.11.2013 by Ministry of MSME.
Date:
(Signature)
Name-

Membership number -

Seal of Chartered Accountant
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DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing
which the offer of Bidder is liable to be summarily rejected)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1) NIT/Tender Specification NO: ............cccvvvvvvnenn.n. :

I/We hereby submit the following information pertaining to relation/relatives of
Proprieter/Partner(s)/Director(s) employed in BHEL.

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(i)
(ii)

Signature of the Authorized Signatory

Note:
1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information
furnished by the Bidder is false, BHEL reserves the right to take suitable against
the Bidder/Contractor.
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FORMAT FOR SEEKING CLARIFICATION
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Request for Clarification

Ref: 1) NIT/Tender Specification NO: ...........cccoovveiiiiieenn.n. :
2) All other pertinent issues till date

Sl Reference Existing provision Bidder's query BHEL’s clarification
no clause of
Tender
Document
1
2
3

Yours faithfully,

(Signature, date & seal of Authorized
Representative of the Bidder)
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FORMAT FOR DETAILS OF BIDDER

NAME OF BIDDER

FAX NO.

Registration Number*

Name of Partners / Directors

Bidder Type
Indian/ Foreign*

City*

State*

Country*

Postal Code*

PAN/TAN Number*

Company's Establishment Year

Company's Nature of Business*

Company's Legal Status* {limited
company/undertaking/joint
venture/partnership/other}

Company Category* {micro unit as per
MSME/small unit as per MSME/medium
unit as per MSME/Ancillary unit/project
affected person of this company/ssi/
other}

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*

Contact Name*

Date Of Birth*

Correspondence Email*
(Correspondence Email ID can be same
as your Login ID. All the mail
correspondence will be sent only to the
Correspondence Email 1D.)

Designation

Phone*

Mobile*




BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE
BOND

B.G. NO. Date

This deed of Guarantee made this ------------------- day of ------------- two thousand ----- by <Name and Address of
Bank> hereinafter called the "The Guarantor" (which expression shall unless repugnant to the context or meaning thereof
be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India
Undertaking) a company incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri Fort,
Asiad, New Delhi — 110049 through its unit at <Address of Power Sector Region’> hereinafter called "The Company"
(which expression shall unless repugnant to the context or meaning thereof be deemed to include its successors and
assigns)

WHEREAS < Contractor's Name and Address> (hereinafter referred to as the Contractor) have entered into a
contract arising out of Letter of Intent no. < LOI REF & Date > (hereinafter referred to as "the contract") for < Name of
Work > with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a sum of Rs.--------
-------------- (Rupees ) towards security deposit for due and faithful performance of the contract
in the form and manner specified therein.

AND WHEREAS the contractor has approached the Guarantor and in consideration of the arrangement arrived at
between the contractor and the Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter mentioned in
favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance, observance or discharge of
the Contract by the contractor and further unconditionally and irrevocably undertake to pay to the Company without demur
and merely on a demand, to the extent of RS.-------------m-m--- (Rupees ) against any claim by the
company on them for any loss, damage, costs, charges and expenses caused to or suffered by the company by reasons of
the contractor making any default in the performance, observance or discharge of the terms, conditions, stipulations or
undertakings or any of them as contained in the contract.

The decision of the company whether any default has occurred or has been committed by the contractor in the
performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or any one of them as
contained in the contract and / or as to the extent of loss, damage, costs, charges and expenses caused to or suffered by
the company by reason of the contractor making any default in the performance, observance or discharge of any of the
terms, conditions, stipulations or undertakings or any one of them shall be conclusive and binding on the Guarantor
irrespective of the fact whether the contractor admits or denies the default or questions the correctness of any demand
made by the company in any Court, Tribunal or Arbitration proceedings or before any other Authority.

The company shall have the fullest liberty without affecting in any way the liability of the Guarantor under this
Guarantee, from time to time to vary any of the terms and conditions of the contract or extend time of performance by the
contractor or to postpone for any time and from time to time any of the powers exercisable by it against the contractor and
either enforce or forebear from enforcing any of the terms and conditions governing the contract or securities available to the
company and the Guarantor shall not be released from its liability under these presents by any exercise by the company of
the liberty with reference to the matters aforesaid or by reasons of time being given to the contractor or any other
forbearance, act or commission on the part of the company or any indulgence by the company to the contractor or any other
matter or thing whatsoever which under the law relating to sureties would, but for this provision have the effect of so
releasing the Guarantor from its liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the contract and its claim satisfied or discharged and till the company
certifies that the terms and conditions of the contract have been fully and properly carried out by the contractor and
accordingly discharges this Guarantee, subject however, that the company shall have no claim under this Guarantee after --
------------ i.e. (3 months more than the present date of validity of Bank Guarantee unless the date of validity of this Bank
Guarantee is further extended from time to time, as the case may be) unless a notice of the claim under this Guarantee has
been served on the Guarantor before the expiry of the said period in which case the same shall be enforceable against the
Guarantor not withstanding the fact that the same is enforced after the expiry of the said period.



BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE

BOND
The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the previous
consent of the Company in writing and agrees that any liquidation or winding up or insolvency or dissolution or any change
in the constitution of the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder.

It shall not be necessary for the company to proceed against the contractor before proceeding against the
Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any security which the
Company may have obtained or obtain from the Contractor shall at the time when proceedings are taken against the
Guarantor hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to Rs.-----------------
- (Rupees ). Our guarantee shall remain inforce until ------------------- , i.e. (the present date of
validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time) unless a
claim or demand under this guarantee is made against us on or before ----------------- (3 Months more than the validity date)
we shall be discharged from our liabilities under this Guarantee thereafter.

Any claim or dispute arising under the terms of this documents shall only be enforced or settled in the courts of at
< Name of place’> only.

The Guarantor hereby declares that it has power to execute this guarantee and the executant has full powers to do
so on behalf of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and subscribed its hand the day,
month and year first, above written.

(Name of the Bank)

Signed for and on behalf of the Bank
(Designation of the Authorized Person Signing the Guarantee)

(Signatory No. )

1. Address of Power Sector Regions (inviting the Tender) is as below:

e PSNR : Bharat Heavy Electricals Limited, Power Sector Northern Region, HRDI & PSNR
Complex, Plot No 25, Sector 16-A, Noida — 201 301 (Uttar Pradesh)

e PSER: Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No
9/1, DJ Block, Sector-1l, Salt lake City, Kolkata — 700 091

e PSWR: Bharat Heavy Electricals Limited, Power Sector Western Region, Shree Mohini
Complex, 345 Kingsway, Nagpur 440 001

e PSSR: Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai,
Nandanam, Chennai 600 035

2. Name of place (for jurisdiction of Courts) is as below:
e PSNR : Delhi
¢ PSER : Kolkata
e PSWR: Nagpur
e PSSR : Chennai

3. The BG shall be executed on non-judicial stamp papers of adequate value procured in the
name of the Bank in the State where the Bank is located.

4. The BG is required to be sent by the executing Bank directly to BHEL at the address
where tender is submitted / accepted under sealed cover.



RTGS FORMAT

Form for getting payment through RTGS (Real Time Gross Settlement)

01. NAME OF VENDOR

02. ADDRESS

03. VENDOR’S BANK A/C NAME
04. VENDOR’S BANK A/C NO.
05. NAME OF BANK

06. NAME OF BRANCH

07. BRANCH PH. NO.

08. CITY

09. IFSC CODE OF THE BRANCH

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM
THE BILL SUBMITTED BY US.

SIGNATURE OF AUTHORISED REPRESENTATIVE CONFIRMATION BY BANKER WITH
OF VENDOR WITH DATE & SEAL OFFICE SEAL

Note : Incorrect information will crate accounting complications and payment will
be delayed.



GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

SECTION — |

Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.

(1) Technical Tender : All particulars asked for from the Vendor except the Price Bid &
E.M.D in an envelope.

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the
Tender Number, Name of Work, addresses of Vendor and addressee. One time
EMD holders needn’t enclose this provided that proof of EMD remittance is
enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly
superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor
and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for
submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly
signed and sent in a sealed cover superscribing :

TENDER FOR
TENDER SPECIFICATION NO.
DUE ON

1.1.1b DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2 Income Tax & Sales Tax Clearance Cetrtificate.

1.1.1.3 Detailed organisation chart for manpower resources available with the
tenderer and to be employed for the present jobs.

1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.6 The details of the present jobs being handled.

1.1.1.7 Certificate from the BHEL'’s scheduled Banks to establish financial
capability of the tenderer as per format enclosed at annexure-I.

1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly
signed as mentioned in the tender documents.

1.1.1.9 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for
authenticity.
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1.15
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1.2

GENERAL & SPECIAL CONDITIONS PSER
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The tender shall be addressed to:
HEAD, PURCHASE DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED,
POWER SECTOR, EASTERN REGION, (2"° FLOOR),
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE,
KOLKATA — 700091.

Tenders  submitted by post shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to
be rejected. Telegraphic offers and offers received by telex may not be considered
unless confirmed in writing by a detailed offer.

Tenders shall be opened by the authorised officer of BHEL at his office at the time and
date as specified in the tender notice in the presence of such of those tenderers or
their authorised representatives who may be present.

The Tenderer shall closely peruse all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. Should the tenderer have any
doubt about the meaning of any portion of the Tender Specifications or find
discrepancies or omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the offer.

Before tendering, the tenderer is advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the ground of lack of knowledge.

Tenderers must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification & deceleration must be signed bearing seal and
submitted along with the offers by the Tender in token of complete acceptance thereof.
The information furnished shall be complete by itself. The booklet of G.S.C.C may be
retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

The tender shall quote the rates in English language and internationals numerals. The
rates shall be in whole rupees. These rates shall be entered in figures as well as in
words. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and overwriting are
not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

Quialifications of Tenderers :

Only tenderers who have previous experience in work of this nature and
description detailed in this tender specification and/or registered with BHEL, PS-
ER-SAS for such works are expected to quote for this work duly detailing their
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1.3

GENERAL & SPECIAL CONDITIONS PSER
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experience along with the offer. Offers from tenderers who do not have established
experience in the field are not likely to be considered.

Data to be enclosed :

Full information shall be given by the tender in respect of following. Non-
submission of this information may lead to rejection of the offer/tender.

1.3.1 Financial Status :

a)

b)

1.3.2

A certificate from BHEL's scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority.

Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for.

Income Tax / Sales Tax Certificate :

A certificate of Income Tax / Sales Tax verification from the appropriate authority in

1.3.3

the forms prescribed therefor duly indicating annual turnover. The certificates shall
be valid for one year from the date of issue or for the period prescribed therein for
all tenders submitted during the period.

Previous Experience :

A statement giving particulars duly supported by documentary evidence of the various
services rendered for each similar work by the tenderer indicating the particulars and
value of each work, the site location and the duration and date of completion and also
a list of site locations and particulars and value of various services that are under
progress.

134

Organisation Chart :

The organisation pattern that is totally available with the tenderer and that will be
employed by the tenderer for this work duly indicating the number of Engineers
and Supervisors, their qualification and experience in the line, the number of skilled
and unskilled workmen etc.

1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole propritor, shall also be attached.

1.3.6

In case of an individual :
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms:

1.3.8

The name of all the partners and their addresses. A copy of the Partnership Deed

(Instrument of partnership) duly certified by the Notary Public shall be enclosed.

In case of Companies:
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Date and place of registration including Date of Commencement Certificate in case
of public companies (certified copies of Memorandum and Articles of Associations
are also to be furnished).

1.3.9 Nature of business carried on by the Company and the provision of the Memorandum
relating thereof.

1.3.10 Names and particulars including addresses of all the Directors and their previous
experience.

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked
for this job.

1.3.12 In addition to the above, the particulars required in various annexures.
EARNEST MONEY DEPOSIT:

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money
Deposit in any one of the following forms:

1.4.1.1 CASH - The amount should be remitted by the party to the Cashier of Bharat Heavy
Electricals Limited, PS-ER,Kolkata between 14.00 hours and 16.00 hours on working
days and cash receipt issued by him shall be enclosed along with the tender.

1.4.1.2 Crossed Demand Draft OR Pay Order payable at Kolkata duly pledged in favour of
Bharat Heavy Electricals Limited, Kolkata.

1.4.1.3 Parties who are registered as Contractors in this Region for services jobs may deposit
a sum of Rs. 1,00,000/- (Rupees One lakh only), non-interest bearing, towards one
time Earnest Money Deposit (OEMD) in which case they are exempted from paying
E.M.D. on case to case basis. This facility can also be availed by non-registered
contractors getting regular enquiries also .

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are
liable to be rejected.

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained towards part of
Security Deposit of the due fulfilment of the Contract. However, the same may be
released as soon as the Security Deposit mentioned clause 1.8 is furnished.

1.4.4 In the case of unsuccessful tenderers the Earnest Money will be refunded to them
within a reasonable time on acceptance of award of work by the successful tenderer.

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit in case the successful
tenderer.

a) fails to start the work, as may be in the Letter of Intent.

b) after opening of tender, revokes his tender within the validity period or increases
his quoted rates.

c) Fails to mobilise the site with required T&P and manpower within the time specified
in Letter of Intent.
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Authorisation and Attestation :

Tenders shall be signed by persons duly authorised/empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Validity of Offer :

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. If a tenderer withdraws or revokes his
tender or increases the tender rates and/or conditions for any item within the aforesaid
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

Execution of Contract:

The successful tender’s responsibility under this contract commences from the date of
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful
tenderer may be required to execute an agreement in the prescribed form with the
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting first RA bill for payment. The expenses for completing and stamping
the agreement shall be borne by the tenderer.

Security Deposit :
Upon acceptance of tender, the successful tenderer within the time specified in the
Letter of Intent must deposit the required amount towards Security Deposit before

start of the work.

The total amount of Security Deposit shall be as follows:

a) In the case of work upto ten lakh 10%

b) In the case of work costing above Rs. 10 | Rs. 1[Oneg] lakh plus 7.5% of the

lakh upto Rs. 50 lakhs the amount exceeding Rs 10 lakhs.

c) Above Rs 50 lakhs Rs. 4 [Four] lakh plus 5% of the
the amount exceeding Rs 50 lakhs.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the extra Security Deposit
shall immediately be deposited by the contractor or recovered from payments due to
him.

Regarding adjustment of Earnest Money Deposit towards part of Security Deposit,
refer clause 1.4 above, the successful tenderer shall not commence any work under
the contract before remitting the Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to forfeiture of
Earnest Money and cancellation of the award of work.

Security Deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)
i) Pay Order, Demand Draft in favour of BHEL.
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iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras etc.

(Certificates required in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

V) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The Bank Guarantee format should have the
approval of BHEL. Bank Guarantee for S.D. must be posted by the Bank by
registered post direct to us, and it should not be submitted by the bidder direct to
us.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act . The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

vii)  Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit shall be collected
before start of the work and the balance 50% will be recovered from the
running bills.

vii) EMD of the successful tenderer may be converted and adjusted against the
security deposit.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith.

However, the deposits should cover up to the period of warrantee also. However, if
S.D. ( 50%) is furnished in the form of Bank Guarantee, it should be valid for at least a
period covering the scheduled duration of the job plus six months.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and
penalties in the event of the contractor's failure to fulfill any of the contractual
obligations including statutory or in the event of termination of contract as per terms
and conditions of contract.

Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the
entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the
contractor after deducting all costs or expenses or other contracts entered into with
the contractor, only after the satisfactory completion or guarantee period as per
clause 2.13.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

in no case Security Deposit can be released before settling all claims under this
contract.

Rejection of Tender and other conditions:
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The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever:

a) to reject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contigencies stated in (b) and (c) to modify the time for completion
suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and tenders which
are incomplete and otherwise considered defective and tenders not in accordance
with the tender conditions, specifications etc. are liable to be rejected.

If a tenderer expires after his submission of the tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the compositions of the firm made subsequent to the execution of the
contract. They may, however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/Security Deposit.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of Contractors one
or more of its Partners/shareholders/Directors have a relation or relations employed in
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in
this tender specification undertaken by him without permission of BHEL. The tenderer
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard
will entail termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform/keep BHEL informed if he has already

undertaken any work/is likely to be awarded any job with the same customer with
whom BHEL is entering into contract.
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SECTION — I

GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition :

The following terms and expressions shall have the meaning hereby assigned to them
except where they context otherwise requires :

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company
registered under Indian Companies Act., 1956, with its Registered Office at BHEL
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service
After Sales — Services, DJ-9/1,Salt Lake,Kolkata — 700091 or its Administrative
officers or its site Engineer or the employees authorised to deal with any matters with
which these persons are concerned on its behalf.

“GENERAL MANAGER'/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional
offices.

“ENGINEER” or “ENGINEER IN CHARGE" shall mean Engineer deputed by BHEL.
The terms includes “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

“SITE” shall mean the place or places at which the plants/equipment are to be
overhauled and services are to be performed as per the specification of this contract.

“CLIENTS OF BHEL" or “CUSTOMER” shall mean the Project authorities to whom
BHEL is supplying the equipment/services.

“CONTRACTOR” shall mean the individual, firm or company who enters into this
contract with BHEL and shall include their executors, administrators, successors and
permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement
or work order, the accepted appendices of rates, schedule of quantities, if any and
general condition of contract, the special conditioning of contract instructions of the
tenderers, the drawings, the specifications, the special specification, if any, the tender
specifications, the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or supporting letters shall not form part of the
contract unless specifically accepted in writing by BHEL and incorporated in the
agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers
and general conditions of contract pertaining to the work detailed.

"TENDER SPECIFICATION" shall mean the "Specific Conditions, technical
specifications, appendices, site information and drawings, "pertaining to the work for
which the tenderers are required to submit their offer. Also this will include the
specifications detailed in NIT of client of BHEL for overhaulting, erection, testing and
commissioning of plant. Individual specification no. will be assigned to each tender
specification.
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"TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and
tender specification (2.1.9)

"LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the
tender has been accepted in accordance with provisions contained in that letters. The
responsibility of the contractor commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the acceptance of
tender for handing over the overhauled equipment/plant which are found acceptable
by the engineer being of required standard and conforming to the specification of the
contract or recommissioning of the machine successfully whichever is later.
Completion time will be reckoned from the date of LOI with the period for mobilisation
as prided with LOI, added to the same.

"PLANT" shall mean and cannot the entire assembly of the plant and equipments
covered by the contract.

"EQUIPMENT" shall mean all equipments, machineries, materials, structurals,
electricals and other components of the plant covered by the contract.

"TESTS" shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality workmanship, performance and efficiency of the contract work
or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

"WORK OR CONTRACT WORK" shall mean and include supply of all categories of
labour, specified consumables, tools and tackles required for complete and
satisfactory site transportation, handling, stacking, storing, overhauling erection,
testing and commissioning of the equipment to the entire satisfaction of BHEL.

"SINGULAR AND PLURAL ETC" words carrying singular number shall also include
plural and vice versa, where the context so requires, words importing the masculine
gender shall be taken to include any company or Association or body of individuals,
whether incorporated or not.

"HEADINGS" The Leadings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in interpretation or construction thereof or of the contract.

‘MONTH?” shall mean calender month.

“WRITING” shall include any manscript, type written or printed statement under the
signature or seal as the case may be.

Law governing the contract and Court Jurisdiction:

The contract shall be governing by the Law for the time being in force in the
Republic of India. The Civil Court having ordinary original civil jurisdiction, Kolkata
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shall alone have exclusive Jurisdiction in regard to all claims in respective of this
contract.

Issue of Notice :

The contractor shall furnish to the BHEL Engineer the name, designation and
address of his authorised agent and all complaints, notices, communications and
reference shall be deemed to have been duly given to the contractor if delivered to
the contractor or his authorised agent or left at or posted to the address either of
the contractor or of his representative and shall be deemed to have been so given
in the case of posting on the day on which they would have reached such address
in the ordinary course of past or on which they were so delivered or/or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary possession of
BHEL shall be occupied by the contractor without the written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay. For
computing the scheduled completion date, commencement, of work will be reckoned
from the date of complete mobilisation as per LOI, unless specifically amended by
Head (Services), BHEL, Kolkata.

If the successful tenderer fails to start the work within the stipulated time, BHEL as its
discretion will have the right to cancel the contract. His Earnest Money and / or
Security Deposit with BHEL will stand forfeited without any further reference to him,
without prejudice to any and all of BHEL's other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The erected overhauled plant or work performed under the contract shall be taken
over when it has been completed in all respects and or satisfactorily put into operation
at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques”

The contractor shall present his bill on the format prescribed by BHEL for every
payment. After verification of such bills by BHEL, all items having financial value shall
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills
prepared based on the same and connected technical documents which form part of
this tender specification.

Lumpsum ommission will be entered for deduction. Measurement shall be restricted to
that for which it is required to ascertain the financial liability of BHEL under this
Contract.
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Work which is to be measured in details shall be measured as per standard procedure
without reference to any local procedures without reference to any local procedures
excepting where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL and by the
contractor.

If, at any time due to reason whatsoever, it becomes necessary to remeasure the work
done in full or in part, the expenses towards such remeasurement shall be borne by
the contractor.

The contractor shall bear the expenditure involved, if any, in making the
measurement. The Contractor shall, without extra charges, provide all the
assistance with appliances with appliance and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills prepared shall be
signed and dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the proposed date of
measurement. If the contractor, representative fails to participate in the joint
measurement, the BHEL engineer shall have the power to proceed by himself to take
measurement in which case the measurement shall be accepted by the contractor as
final.

Passing of measurement as per bills does not amount to acceptance of the completion
of work mentioned. Any left out work has to be completed if pointed out at a later dated
by BHEL.

Right of BHEL :

BHEL reserves the following rights in respect of contact without entitling the contractor
for any compensation.

To get the work done through other agency at the risk and cost of the contractors poor
progress, or inability to progress the work for completion as stipulated in contract, poor
quality of the work etc., and to recover compensation for such losses from the
contractor including BHEL'’s supervision charges and overheads from security deposit
other use.

To withdraw any portion of work and/or to restrict / alter the quantum of work as
indicated in the contract during the progress of work and get it done through other
agency and/or by departmental labour to suit BHEL’s commitment to its customer or in
case BHEL decides to advance the date of completion due to other emergency
reasons / BHEL's obligation to its customer.

To terminate the contract after due notice and forfeit Security Deposit and recover the
loss sustained in getting the balance work done through other agencies in addition to
liquidated damages in the events of :

Contractor’s continued poor progress brought to his notice from time to time .

2.7.3.2 With drawls from or abandonment of the work before completion of work.

2.7.3.3

Corrupt act of Contractor.
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2.7.3.4Insolvency of the Contractor.
2.7.3.5 Persistent disregard to the instruction in writing of BHEL.
2.7.3.6 Assignment, transfer, sub-letting of the contract without BHEL's written permission.

2.7.3.7 Non fulfilment of any contractual obligations :

2.7.4

Any delay in works for reasons  attributable to the contractor will have to be
compensated by either increasing manpower and resources or by working extra hours
and more than one shift without any extra cost.

To recover any money due from the contractor, from any money due to the contractor
under this contract or any other contract or from the Security Deposit.

2.7.4.1 The term ‘any other contract’ will also include any contract entered with the contractor

2.7.5

2.7.6

2.7.7

2.7.8

2.7.9

2.8

2.8.1

2.8.2

2.8.3

by any other unit division of BHEL, in addition to the ones awarded by BHEL,PSER,
Kolkata.

To claim compensation for losses sustained including BHEL's supervision charges and
overheads in completion, on termination of contract, to impose penalty for delay in
completion of the work, at the rate of 0.5% (half percent) of the Contract value per day
of delay or part thereof subject to a ceiling of 10% of the contract value.

To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL's contract with their customers are terminated for any
reason.

To effect recovery from any amounts due to the Contractor under this or any other
contract etc. in any other form, the money BHEL, is forced to pay to any body, due to
contractor’s failure to fulfil any of his obligations.

While every endeavour will be made by BHEL they cannot guarantee uninterrupted
work due to conditions beyond their control. Contractor will not be entitled to any
compensation / extra payment on this account.

In the event of any dispute of any nature, the decision of BHEL shall be final and
binding on the contractor.

Responsibilities of the Contractor :

The following are the responsibilities of the contractor in respect of observation of local
laws, employment of personnel, payment of taxes and execution of job etc.

As far as possible, unskilled workers shall be engaged from the local areas in which
the work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his
dealing with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all state and central Laws, Statutory Rules,
Regulations etc., such as :

The payment of wages Act, Minimum Wage Act, Workmen compensation Act,
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme,
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Employees Insurance Scheme, Contract Labour (Regulation & Abolition ) Act 1970
and other Acts, Rules & Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other relevant authorities
all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties, tools,
royalty, commission or other charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from the contractor either from his bills
or otherwise as deemed fit.

The Contractor shall be responsible for provision of health and sanitary arrangements,
more particularly described in contract Labour (Regulation & Abolition Act) safety
precautions etc., as may by required of same and satisfactory execution of the
contract.

The contractor shall fulfil all his obligation in respect of accommodation including
proper medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour at site and observance of
all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of
other parties working at site. If any such damages is caused, it is the responsibility of
the contactor to make the losses or compensate for the same.

All the properties / equipments / components of BHEL / their client loaned with or
without deposit to the contractor in connection with the contract shall remain the
properties of BHEL / their client. The Contractor shall use such properties for the
purpose of execution of this contract. All such properties / equipment / components
shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good
conditions as and when required by BHEL / their client. In case of case of non-return,
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will
be recovered from the contractor.

It is not obligatory on the part of BHEL to supply any tools and tackles or other
materials other than those specifically agreed to do so by BHEL. However, depending
upon the availability / possibility BHEL's customers’ handling equipment and other
plants may be made available to the contractor on payment of the hire charges / free
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to
time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the work, due to
changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature

arising during the course of erection / overhauling / performing work under the
contract.
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In case the contractor is required to undertake any major work outside the scope of
this contract the rates payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while
executing day to day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials
and deposit them in places to be specified by the BHEL Engineer. The contractor will
also demolish all hutments, sheds, partitions, offices, constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be removed by the BHEL. The expenses thereof will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner as to cause
no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment / material and work to be performed by him and shall maintain all light,
fencing guards, signs etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric
conditions. Suitable number of electrical staff, watch and ward, store keepers to take
care of the equipment, materials and construction tools and tackles, shall be posted at
site by the contractor till completion of the work under this contract. The contractor
shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite tests of handling equipment, lifting tools, tackles etc, as per
prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his women. A pay
roll sheet giving all the payments given to workers and duly signed by the contractor’s
representative should be furnished to BHEL site office for record purpose. BHEL site
In-charge may be intimated the date of disbursement of wages to the workmen
engaged for the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most modern and proven
techniques and codes. The omission of specific reference to any method, requirement
or material necessary for the proper and efficient performance of work shall not
relieve the contractor of the responsibility of providing such facilities to complete the
work.

In case of any clause of the work for which there is no such specification as laid
down in the contract, such work shall be carried out in accordance with the instructions
and requirements of the BHEL Engineer.

No levy or payment or charge made or imposed shall be impeached by reason of any
clerical error or by reason of any mistake in the amount levied or demanded or
charged.

The details drawings, specifications, instructions manual, if any available with the
BHEL Engineer will form part of tender specification . These documents will be made
available for reference only to the contactor during execution of work.

Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of BHEL  before
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commencement of work. BHEL's interpretation in such cases shall be final and binding
on the contractor.

No idle labour charges will be admissible in the event of any stoppage caused in the
work resulting in contractor’s labour being rendered idle due to any cause of any type.

No over run charges shall be paid in the event of the completion period being
extended for any reason whatsoever.

It is possible that some repair/rectification, modification may be needed on the
equipments to be overhauled / work to be performed under this specification, for
reasons not attributions to the contractor . All such repair / rectification / modification
work which can be done, with the available facilities at site shall be carried out by the
contractor free of cost and no extra charger shall be paid to contractor.

The quality and progress of work will be regularly reviewed. The schedule and
progress of work will be given to the contractor in advance and it will be the obligation
/ responsibility of the contractor to achieve the desired quality and progress of work by
suitably reinforcing their labour force and/or by working extra hours or in more then
one shift without any extra cost. Workmen found unsuitable for the work will be
replaced immediately by the contractor on being informed by BHEL.

During the overhauling work under the contract it is very essential that proper and
adequate inspection should made constantly to maintain the quality or workmanship
so that any deviation from design dimension does not exceed permissible limits. The
proper functioning of the unit, while in operation, depends to a great extent on the
above factors. The fact that effective supervision and inspection at the execution stage
is less costly than any down time of running unit even for a short period need not be
over emphasized. For the details regarding alignment and permissible dimensional
deviations in the sub-assembles BHEL Engineer may be consulted.

The contractor shall be furnish fortnightly labour report showing by classification of
number of employees engaged in various categories or work date wise and submit a
progress report of wok as required by BHEL Engineer.

The contractor shall execute the work in the most substantial and workmen-like
manner in stipulated time. Accuracy of work and timely execution are the essence of
this contract. The contractor shall be responsible to ensure that the assembly and
workmanship conform to the dimensions and clearances given in the drawings and/or
as per instructions of BHEL Engineers.

The contractor shall take all responsible care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL / their client. Where
necessary, suitable temporary fencing and lighting shall have to be provided by the
contractor as a safety measure against accident and damage of property of BHEL.
Suitable caution notice shall be displayed where access to any part may be deemed to
be unsafe and hazardous.

It will be the responsibility of the contractor to ensure safe lifting of the equipments
taking due precautions to avoid any accidents and damage to other equipments and
personnel.

Consequence of cancellation :
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Whenever BHEL exercises its authority to terminate the contract/withdrew a portion of
work under the clause 2.7 they may complete the work by any means at the
contractor’s risk and expenses provided that in the event of the cost of completion (as
certified by the site Engineer which is final and conclusive) being less than the contract
cost, the advantage shall accrue to BHEL and that if the cost of completion exceeds
the money due to the contractor under the contract, the contractor shall either pay the
excess amount ordered by BHEL or the same shall be recovered from the contractor
by any other means. This will be in addition to the forfeiture of Security Deposit and
recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provision of this condition, the cost of
such completion to be taken into account in determining the excess cost to be charged
to the contractor under this condition, shall consist of materials purchased and / or
labour, provided by BHEL with an addition of such percentage to cover supervision
and establishment charges as may be decided by BHEL.

Insurance

BHEL / their customer shall arrange for insuring the materials / properties of
BHEL/customer covering risks during transit, storage, overhauling, erection and
commissioning.

It is the sole responsibility of the contractor to Insure his workman against accident and
injury while at work as required by relevant rules and to pay compensation, if any, to
workmen as per workmen’s compensation Act. Contractor shall insure his staff against
accidents. The work will be carried out in a protected area and all the rules and
regulations of the client / BHEL in the area of project which are in force from time to
time, will have to be followed by the contractor.

If due to negligence and /or non-observations of safety and other precautions, any
accident / injury occurs to any other person/public, the Contractor shall have to pay
necessary compensation and other expenses, if so decided by the appropriate
authorities. Third party insurance coverage is to be made by the contractor.

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL'’s /Customer’s property and personnel should occur, and
if BHEL is unable to recover, in full, cost from the Insurance Company, the balance will
be recovered from the Contractor.

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other issues connected
with his labour. In the event of the contractor’'s labour resorting to strike or the lockout
declared is not settled within a period of one week BHEL shall have the right to get
the work executed employing the own labour or through any other agencies or both
and the cost so incurred by BHEL, shall be deducted from the contractor’s bills as per
clause 2.7. For all purposes whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL.

Force Majeure :

The following shall amount to Force Majeure :
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Acts of God, Acts of any Government, war, sabotage, riots, civii commotion, police
action, revolution, flood, fire, cyclones, earthquake and epidemic and other similar
causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by Force Majeure as defined above, the agreed time of completion of
the job covered by this contract or the obligations of the Contractor shall be extended
by a period of time equal to the period of delay provided that on the occurrence of any
such contingency the Contractor immediately reports to BHEL in writing the causes of
delay and the contractor shall not be eligible for any compensation.

Performance Guarantee :

Even though the work will be carried out under supervision of BHEL Engineers. The
contractor shall guarantee against defects attributable to faulty workmanship or
procedure adopted in the overhaul for items covered in the contract for a period of six
months from the date of re-commissioning of the set after the capital overhaul. The
guarantee should cover all defects notified during this period and shall have to be
attended to free of cost immediately or at the time our clients are able to give shut
down of the set for the required period. when necessary. In case of failure of
contractor to attend to such defects as and when required in time, BHEL shall arrange
to attend the defects and the charges shall be levied to contractor’s account and shall
be recoverable from the security deposit / progressive payments.

Arbitration :

All disputes between the parties to the contract arising out of or in relation to the
contract, other than those for which the decisions of the Engineer or of any other
person is by the contract expressed to be final and conclusive, shall, after written
notice by either party to the contract to other party be referred to sole arbitration of
General Manager or his nominee. The arbitration shall be conducted in accordance
with the provision of the Indian Arbitration Act, 1996.

The parties to the contract understand and agree that if will be no objection that the
General Manager or the person nominated as arbitrator, had earlier in his official
capacity to deal directly or indirectly with the matters of which the contract relates or
that in the course of his official duties had expressed views on all or any of the matters
in dispute of difference. The award of the arbitrator shall be final and binding on the
parties to this contract.

In the event of the arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the court for any reason,
it shall be lawful for the GM or his successor, as the case may be, either to act himself
as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator in
the matter aforesaid.

The arbitrator may from time to time with the consent of both the parties to the
contract enlarge the time for making the award.

Work under the contract shall be continued during the arbitration proceedings. The

venue of the arbitration shall be the place from which the contract is issued or such
other place as the arbitrator at his discretion may determine.
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SECTION — 11l
SPECIAL CONDITIONS OR CONRACT

Quantum of Work :

The scope of work given in the tender specification is only approximate  and is liable
to variation and alternation at the discretion of BHEL Resident Engineer. No
compensation on this account shall be payable to the contractor unless specifically
recommended by BHEL Resident Engineer as the variation forming major additions to
the original scope of work. All repair / rectification work arising out of normal wear and
tear, seizure of parts etc. have to be done by the contractor and the same will be
covered by the scope of work of the contract.

The scope of work details out the major activities only. However, as per the general
maintenance requirement and site condition, certain related activities may have to be
carried out without any extra cost.

Commencement and completion of work :

The starting time and completion time is the essence of the of the tender. As the
time bound programme is firmly committed to customer, the starting time and
completion time should be strictly adhered to. It will be not be possible to grant
extension in completion time except in extraordinary circumstance, which will be
decided entirely at the discretion of BHEL Resident Engineer. Work should
normally be carried out in two shifts and sometimes also in three shifts in
consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with
specific time period to fall in the overall frame work of the above dates should be
prepared and got approved by BHEL Resident Engineer. The progress against
this programme shall be reviewed with BHEL Resident Engineer at the end of
each day and critical areas identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels
that the delays are not likely to be made up, BHEL reserves the right to take
corrective steps as considered necessary by BHEL Resident Engineer to
complete work in scheduled time and debit the cost incurred thereon to the
contractor. This does not however absolve the contractor of his own efforts in
consultation with BHEL Resident Engineer. Every endeavour will be made to see
that work proceeds uninterruptedly.

The tenderers should indicate the time required for starting the work once the letter
of intent is issued and the time required for completion. The work may have to
commence immediately after opening of the tenders. Hence, preference may be
given to those tenderers who can commence the work earlier, and also ensure
early completion.

The Contractor shall ensure completion of the job in all respects within the day from
the date of commencement of work as given in contract.

Penalty for delay :
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In the event of failure to complete the work in given time, an amount equal to %2% [half
percent] of the contract value per day subject to a maximum of 10% [ten percent] of
the contract value will be levied as penalty, in case the balance work is allowed to be
completed by the contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor's part, at any stage during the
scheduled period or after, BHEL shall have the option of ensuring completion of the
job by any other means at its disposal and the charges on this account shall be levied
on the contractor. These shall be adjusted against contractor’'s bills or Security
Deposit.

Terms of Payment:

A minimum time of 15 days will be required for processing the bills and release of
payment after the bills are presented to BHEL.

Payment will be made up to a total 90% against three progressive bills, or 30% each
submitted by the contractor in quadruplicate mentioning the activities completed,
based on measurement of work done as per the % break up indicated in the scope of
work. The bills will be verified by BHEL site Engineer and certified by BHEL Resident
Engineer to ensure payment. Balance 10% shall be payable after successful
commissioning.

All payments are subjects to income tax deductions @1% of the bill amount at source
or as per Central Government Laws. No request for advance payment will be
entertained by BHEL.

Inspection and Completion:

The work being carried out by the contractor will be supervised and inspected by our
Site Engineers under the overall supervision of BHEL Resident Engineer.

The work will be deemed as complete when it is finally accepted by BHEL Resident
Engineer and job completion certificate is issued. No extra payment will be made for
any rework carried out by the contractor to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any circumstances.
Tools, Tackles, Test Equipments & Consumables:

All tools and tackles and consumables required for day-to-day work like gas and gas
cutting sets with accessories, AC/DC welding sets, TIG welding kits, welding cables,
electrodes, all necessary power connection at his own cost. However, in case of
emergency, BHEL may supply certain items if available, to contractor at actual cost
plus handling charges, These will be deducted from contractors’ running bills, testing
equipment for conducting various tests, during the progress of overhauling / re-
commissioning shall have to be provided by the contractor. Spare parts going into
permanent installation shall only be provided by BHEL.

Accommodation for site staff and store space :

3.71 iiontractor has to arrange for the stores and office at site ; space for the same shall be

ade available as per the availability at site. The contractor shall be responsible to
provide all necessary facilities like residential accommodation with sanitary facilities,
transport, electricity, water, medical bonus etc. as required under various labour laws

Page 19 of 23



3.9

3.9

3.9

3831

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

and statutory rules and regulations framed thereunder to the personnel employed by
him.

Responsibilities of the contractor :
Supervisory staff and labour :

The contractor shall employ, specially skilled labour, supervisor and engineers
thoroughly conversant with particular type of work to ensure quality work. BHEL
reserves the right to decide on the suitability of the workers and other staff employed
by the contractor. BHEL reserves the right to insist on removal of any employees of the
contractor at any time if they find him unsuitable and the contractor should forthwith
remove him.

Planning and Execution :

Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of
manpower category wise, indicating individuals responsibility job activity wise , shall
have to be submitted. Daily programme of job shall be displayed on board near work
site on day in advance. A daily progress report along with Manpower utilities has to be
submitted and backlog of the work, if any, shall be covered up in consultation with
BHEL Resident Engineer.

Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All employees shall
be covered by insurance (workmen compensation) against accident, failing which
proper action will be taken against the contractor.

Contractor shall ensure proper safety of the equipments under overhauling by
deputing personnel to guard the equipments round the clock. Open oil spaces, steam
spaces shall be covered properly against ingress of foreign materials while working.

RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, contractor shall submit a ‘SAFETY PLAN" to the
authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified here under. The contractor shall submit safety plan along with
his offer. During negotiations before placing or work order and during execution of the
contract, BHEL shall have right to review and suggest modifications in the safety Plan.
Contractor shall abide by BHEL decision in this respect.

3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate

appliances as per direction of BHEL or it’s authorised officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3.8.3.3 The contractor shall provide to it's work force and ensure the use of the following

personal protective equipment as found necessary and as directed by the authorised
BHEL officials :
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a. Safety Helmets conforming to 1S-2925 : 1984
b. Safety Belts confirming to IS — 3521 : 1983
c. Safety shoes conforming to 1S-1989 : 1978
d. Eye & Face Protection devices conforming to 1S-8520 : 1987 and IS-
8940 : 1978
e. Hand & body protection devices conforming to :
IS —2573: 1975
IS —-6994 : 1973
IS — 8807 : 1973
IS -8513: 1977

3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,

safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fithess obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution

and use shall conform to the requirements of Indian Electricity Act & Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliance including
portable electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed..

3.8.3.6 The contractor shall not use any hand — lamp energised by electric power with supply

3.8.3.7

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source not more than 24 volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire
Safety at Construction Sites’ issued by the safety Department of the Construction
Management (HQ) of BHEL and as per directions of the authorised BHEL official. A
copy of the above referred “Code for Fire Safety at Construction Sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during
tendering stage itself.

3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives,

chemicals, and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or
storage in accordance with the rules and regulations laid down in the relevant
government acts, such as Petroleum Act, Explosives Act, Petroleum & Carbides of
Calcium Manual of the Chief Controller of Explosives, Govt. of India, etc. Prior
approval of the authorised BHEL official at the site shall also be taken by the
contractor in all such matters.

3.8.3.9The contractor shall arrange at his cost (wherever not specified) appropriate

illumination at all work spots for safe working, when natural daylight may not be
adequate for clear visibility.

3.8.3.10 The contractor shall be held responsible for any violation of statutory

regulations (local, state or central) and BHEL instructions, that may endanger safety of
men, equipment, material and environment in his scope of work or another contractor’s
or agency’s Cost of damage if any, to life and property arising out of such violation of
statutory regulations and BHEL instructions shall be borne by the contractor.

Page 21 of 23



GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site
due to lapses by the contractor, the victim and / or his / her dependents shall be
compensated by the contractor as per statutory requirements. However, if considered
necessary, BHEL shall have the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to the contractor for suitably
compensating the victim and / or his/her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor
to present his case.

3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall
have the right to recover cost of such damages from payments due to the contractor
after holding an appropriate enquiry.

3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have right to recover cost of such delay from
payments due to the contractor, after notifying the contractor suitably and giving him
opportunity to present his case.

3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorised BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven days indicating
the steps that would be taken by BHEL.

3.8.3.15 The contractor shall submit report of the accidents, fires and property damage,
dangerous occurrences, to the  authorised BHEL official immediately after such
occurrence, but in any case not later than twelve hours of the occurrence. Such
reports shall be furnished in the manner prescribed by BHEL. In addition, periodic
reports on safety shall also be submitted by the contractor to the authorised BHEL
official from time to time as prescribed.

3.8.3.16 Before commencing the work, the contractor shall appoint / nominate a
responsible officer to supervise implementation of all safety measures and liaison with
his counterpart of BHEL.

3.8.3.17 If safety record of the contractor in execution of the awarded job is to the
satisfaction of safety Department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL after
completion of the jobs.

3.9 House keeping and preservation :

3.9 Work floor/area shall be cleaned every day and be kept absolutely clean. A regular
cleaning gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked
and stored properly according to type of components, namely all loose/small parts
shall be kept in boxes bearing and matching components shall be kept on wooden
planks. A list of such components shall be maintained to identify / locate be preserved
properly against probable damages.
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3.9

3.9

3.9

3.9.1

3.9.2

3.9.3

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

No floor shall be damaged while working and necessary steps shall be taken by the
contractor for repair in case of any damage.

Tools stores and Consumables :

Tools & tackles, other than special tools and tackles supplied along with the
equipments, shall be arranged and kept properly by the contractor. A register must
be maintained and updated regularly.

All consumables, other than those going permanently into the equipment, shall be
stored by the contractor for daily use. Regular check shall be made at end of each
day’s work and exhausted consumables shall be replenished immediately.

The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares from
BHEL/Customer’s stores , as and when required. The unused and scrap materials
shall be returned to BHEL / Customer’s stores on completion of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the
work certifying no dues remained against them duly signed by Resident Engineer
BHEL/Customer.

General ;

Standard printed conditions if enclosed with the offer by the tenderers will not be
accepted and only those in main body of the offer will be considered for acceptance.

The tenders are likely to be rejected if the tendered is not acceptable to the ultimate
customer.

It will be the responsibility of the contractor to carry out trial run of all the equipments
overhauled and confirm the satisfactory operation of equipment. The contractor’s
personnel shall also be present at time of final commissioning and attend to any
defects that shall occur during this time.
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Annexure —V
TENDERING

Tenders may be submitted through Registered post with acknowledgement due, in the
name of the addressee only indicated, or by hand delivery or by courier service obtaining
acknowledgements of receipt. Telegraphic / Telex offers received in time can be
considered, if only followed by acceptable written tender documents in accordance with
the telex / telegram and does not result in any advantage over other tenderers because
of any possible manipulation in price or date of completion etc.

Each and every page of tender documents from declaration of bidders to Annexure VI
enclosed should be signed by the tenderer providing his / their seal and date as taken of
their full acceptance of the scope of work, terms and conditions etc., and should be
returned along with the tender offers.

The tenders should be quoted in English language and international numbers.
All entries in the tender shall be typed in ink legibly written without ambiguity.

Qualifications of Tenderers : for open tenders only, the tenderers who have previous
experience in the similar nature of work as detailed in this tender specifications are
expected to quote duly detailing their relevant experience / credentials along with the
offer. Offers of other than the above are not likely to be considered. (List of similar jobs
done) - Enclosure — 1

Financial Status : A current / valid certificate from a scheduled bank to provide the
financial soundness / capability of the bidder to undertake the work, is required to be
submitted along with offer. - Enclosure — 2

Income Tax / Sales Tax certificates : A certificate of income tax / sales tax clearance
from the appropriate authority, is to be submitted in the form prescribed therefor, valid for
the period of contract. - Enclosure - 3

Organization Chart : The organization pattern and that will be deployed by the tenderer
for this work duly indicating the number of supervisors, their qualifications and
experience in the line, the number of skilled and unskilled persons / etc. is required to be
indicated in the offer. - Enclosure — 4

THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.

a) An attested copy of the power of attorney in case the tender is signed by an
individual other than the sole proprietor.

b) In case of an individual his full name, address, nature of business and valid trade
licence.
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B)

C)

D)

E)

F)

01.

SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA

c) In case of partnership firm, the names of all partners and their addresses. (A copy of
the partnership deed / instrument of partnership, duly attested by the Notary public
shall be enclosed.)

d) In case of companies, date and place of incorporation / registration including date of
commencement certificate (for public companies). (Certified copies of Memorandum
and articles of association are also to be furnished).

EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 (page 4 of 23) of the General and special conditions of
contract — 1991 (GSCC) enclosed / supplied with the form issued for empanelment.

VALIDITY OF OFFER :

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. For details, please refer article 1.6
(page 7) of GSCC enclosed.

SECURITY DEPOSIT:

As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR
SERVICES JOB].

Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the entire
satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the
prescribed form and return properties belonging to BHEL handed over, lent or hired by
him for carrying out the said works the security deposit will be released to the contractor
after deducting all costs or expenses or other contracts entered into with the contractor,
only after the satisfactory completion of guarantee period irrespective of release of last
10% payment. In no case Security Deposit can be released before settling all claims of
BHEL on contractor under this contract.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

ACCEPTANCE / REJECTION OF TENDERS::

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also acceptance of
customer is pre-requisite for consideration of bid, wherever applicable.

ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

EXECUTION.

i) If the site in question is subjected to industrial relations unrest / disturbances /
problems, then the successful bidder should take adequate precautionary
measures against dislocation of the job on account short problems. Any liability
on this account, lies entirely with the contractor.
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SPECIFIC TERMS AND CONDITIONS
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ii) The contractor shall commence the work at site with full manpower, T&P

etc. and complete as specified in the particulars of the tender. In case of
any delay on the completion of work attributable to the contractor BHEL
reserves full rights to cancel the contract fully or partly and to award the
job in full or part to an alternate agency and recover the costs towards
the same including BHEL’s overheads from the contractor.

iii) In the event of termination of contract or restriction of quantum of job
by our client, before or during the execution of contract, BHEL reserves the
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation.

iv) Manpower: For various category of manpower and their numbers
recommended, please refer to the Annexure IV of the tender enquiry.
The contractor shall engage proper skilled / qualified personnel and ensure
the expected quality of work. If any of their personnel has been found
to be unsuitable, by BHEL / or their client, the contractor shall withdraw
them and provide suitable replacement immediately, failing which BHEL
reserves full rights to get the job done by alternate suitable persons at risk
and cost of the contractor. The delay on this account is attributable to the
contractor.

V) TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including
precision measuring instruments, lifting devices shall have to be
arranged by the contractor. (List of recommended T&P, for guidance, is
provided in Annexure Il of the tender enquiry). All lifting tackles and pulling
devices to be used must bear valid / latest test certificates for their
suitability, and the sales tax furnished along with the offer itself.

Also certificates of test / calibration with date of validity for various
measuring / test instruments have to be submitted by the tenderer
preferably along with the offer itself, or else the same is required to be
produced at site before start of job failing which the LOI / W.O. is liable to
be cancelled without any compensation.

Successful bidder shall provide valid calibration certificates for IMTES,
fitness certificates for T&Ps and Construction Equipment ( e.g. wire
ropes, hand operated chain pulley blocks, pulling and lifting machines,
electric welding generators, arc welding transformers etc.). Calibration of
IMTEs is to be arranged from the accredited agencies. Calibration
certificates should have the traceability as per national/international
standards. At work site the IMTEs, T&Ps and Construction Equipment
shall be checked/tested/inspected by BHEL engineers. The procedure for
fitness testing and storage preservation and maintenance of Construction
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94,
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site
engineers.

Vi) CONSUMABLES: All consumables required ( list for guidance is given in
Annexure Il of the tender enquiry) for the job shall be arranged by the
contractor
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vii)

viii)

viii)

SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA

at his cost. However, any spares / components / consumables / materials
going permanently into the clients equipment shall be provided to the
contractor.

Successful bidder has to arrange proper storing facilities at site with
traceabilities for IMTEs, T&Ps, construction equipments and consumables
used during job execution.

All the T&Ps, consumables etc. must be mobilized at site at least three days
prior to actual start of the job. They must be in accordance with those
recommended in the Annexure — Il and Il respectively of the Tender
Enquiry and must be got verified to that effect. Formal clearance in writing
must be obtained from BHEL's resident engineer before the contractor
starts the job.

T&P found defective / improper / insufficient or not having valid test /
calibration certificate should be made good immediately.

If the contractor fails to mobilize at least 90% of the recommended T&P
and manpower within the stipulated period, the order on the contractor is
liable to be cancelled without paying any compensation on to him.

Storage : The contractor shall be responsible for proper storing of all
dismantled components, spares, T&P etc., identify them properly and
preserve them throughout the execution of the job. Any loss or damage of
the components caused due to the lapses attributable to the contractor or
his personnel, shall be chargeable to the contractor.

Transportation of Spares / materials / consumables :

Any material / components / spares required for the work must be
collected by the vendor and carried safely to the work site from the point of
issue in our clients premises, through his own resources and cost.

Similarly, excess materials / spares etc. must be returned to the client’s
stores /

any other place, within the client's premises, indicated by site-in-charge of
BHEL.

Any debris, rubbish at the work spot must be cleared very day by the
contractor using his own resources and cost, and disposed off at a
placement for, as to be informed to him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores etc. by erecting
temporary partitions / chambers / sheds etc. at the work spot according
to the availability of space, which will have to be vacated and dismantled at
the end of the jobs to restore the space to the client. The contractor should
make his own arrangements for the security / watch and ward.
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No residential accommodation / spare can be provided by BHEL to the
contractor for any residential accommaodation of his personnel. Contractor
has to make arrangements/accommodation at site at his cost.

The contractor shall ensure responsible execution of the job and proper
behavior of their personnel and observance of all the rules and
regulations of our clients.

Safety :

a)

b)

Standard safety norms/ regulations shall be conserved by the
contractor during the execution of the job. The contractor should
provide the necessary / stipulated safety devices to his personnel
deputed to the site, such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work without
necessary safety appliances. Delay of work due to work without
necessary safety appliances. Delay of work due to these lapses are
attributable to the contractor.

All norms related to Health, Safety & Environmental (HSE) norms
conforming to 1SO-14001 & OHSAS-18001 shall be followed by
successful bidder. Bidders may contact SAS-PSER office for getting
detailed norms to be followed by bidder at Site

c) The contractor shall comprehensively insure all his site personnel

d)

f)

against any hazard / accident and submit a copy of the insurance
certificate covering all his site personnel to our resident engineer
before commencement of work.

In case of any accident / hazard, the contractor shall arrange for
medical attendance immediately shall compensate the personnel
concerned in accordance with the workmen’s compensations act in
force and shall keep BHEL indemnified against any provisions of the
act.

The successful bidder is to arrange a full set of First Aid kit for
attending to manpower deployed by him at site as per requirement.

Successful bidder should follow all safety norms at work site. The
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL
engineer at site.

STATUTORY COMPLIANCE :

i)

The contractor shall comply with all state and central laws, statutory rules
regulations etc. such as :
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ii)

Vi)

vii)

SPECIFIC TERMS AND CONDITIONS
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The payment of wages act, maximum wages act, workmen’s compensation
act., industrial disputes act, employees provident funds act / scheme,
Employees’ state insurance scheme, contract labour (Regulation &
abolition) act, 1970 etc. and all other acts, rules & regulations for
employment of labour as may have been and as may be enacted by the
Government during the tenure of the contract and having force or
jurisdiction at site. The contractor shall give to the local government body,
police, labour authorities and other relevant authorities and all such
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance.

The contractor shall pay all taxes, fees, licence charges, deposits, duties,
fines, royalty commissions or other charges which may be leviable on
account of any of his operations in executing the contract. In case, BHEL
is forced to pay any of such taxes, BHEL shall have the right to recover
the same from the contractor either form his bills or other issue as
deemed fit.

The contractor shall obtain requisite licence from appropriate authority of
the ministry of labour under the provision of the contract labour
(Regulation and abolition) Act as soon as the work is avoided to him and
indemnify BHEL against the application of any provisions of the act.

The contractor shall be responsible for provision of welfare and health of
his employees / workmen, more particularly described in the contract
labour (Regulation & abolition ) act / rules, and safety precautions etc., as
may be required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of canteens, rest
rooms, accommodation including proper medical facilities etc. for the
personnel employed by him, more particularly described in the contract
labour (regulation & abolition) act / rules.

The contractor will be directly responsible for payment of wages to his
workmen more specifically described in the contract labour (regulation
and abolition ) act / rules. A pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for record purpose.
BHEL site in-charge may be intimated the date of disbursement of wages
to the workmen engaged for the work; so that his representative can
witness the same. The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the local Boiler

Inspectorate if the job involves welding of pressure parts. Also they
should be having alloy steel / carbon steel high pressure welders (for PIG

and submerged are welding approved by the local Boiler Inspectorate for
welding the pressure parts. The bidders should clearly indicate the same
in the offer.
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TERMS OF PAYMENT:

i)
i)
ii)

Vi)

vii)

viii)

No advance shall be payable to the contractor unless specifically spelt out
in the tender enquiry.

A minimum time of fifteen days will be required for the processing of bills
presented and for their payment.

a) 80% of the contract value shall be payable against submission of
three progressive running bills. Each of the billed amount shall
correspond to the quantum of job actually completed and to that
effect the claim can be preferred based on percentage allotments
(to be given in the work order) made. This, however, has to be
certified by the resident manager / engineer of the site.

b) 10% of contract value shall be payable after submission of
statutory documents & ‘no due certificate from customer’s
personal department’.

c) Balance 10% of contract value shall be paid after successful
synchronization / commissioning and on receipt of final payment
by BHEL from Customer.

BHEL at its discretion may further split up the percentage break up
given in billing schedule and effect payment to suit site condition, cash
flow requirement etc. according to progress of work.

The bidder should be financially sound to maintain the site establishment
with regard to timely payment of wages to his workmen, arrangements of
other inputs viz. T&P consumables etc.

Non-receipt of progressive payment from BHEL due to any reasons
should not be a constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation
with BHEL engineers at site for completing the job in the specified time
frame.

No over run/escalation / idle charges are payable against any services
job under any circumstances. (in exceptional cases such claims may be

considered provided BHEL’s customer admits of such payment).

Extra work rate being admitted off by BHEL for other similar contracts
have been stated on the page no.10 of this annexure.

For any additional work not envisaged in the scope of work or quantities
exceeding the stated quantities, these rates shall be applicable.

All claims for extra works should be settled before claiming the final (10%)
bill. The contractor should prefer the final claim with the certificate that ‘no
other claim is due from BHEL against this contract’, without which final
bill cannot be processed for payment.

For reduction / deletion / withdrawal in the scope of work proportionate
deduction in contract value will be made.
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PERFORMANCE:

i)

ii)

Vi)

As soon as job is awarded, the contractor has to submit a barchart to
the resident engineer nominated showing the detailed schedule for all
activities.

This schedule will be reviewed by the resident engineer from time to
time to enable the contractor to recast the barchart matching the
planned completion of the job.

It shall be the responsibility of the contractor’s supervisor to distribute
the work among his workmen deployed at site and get day to day
activities executed as per BHEL's requirement.

BHEL'’s engineers / supervisors will check the correctness of the job
done and will also give the daily programme of work to the contractors
supervisor. The contractor has to ensure completion of daily
programme and if there is any spill over, the same has to be
completed by putting in same additional resources. (Technical
guidance wherever required will be provided by BHEL).

The scope of work mentioned in this tender enquiry gives the broad
outline of the actual work involved and it not is possible to mention all
minute details of the work. For proper evaluation, the bidders may
seek clarifications from this office. Or else, they may visit site and
study the job content before submitting offers and be well informed
and acquainted with the actual working and other prevalent
conditions of the site, facilities available etc.

No claim will be entertained later on the ground of lack of knowledge.

The bidders have to furnish the bio-data and experience details of the
site-in-charge, other key workmen, supervisors, senior technicians
etc. to be deployed. In case of award of contract, the key members of
the contractor's team may be interviewed at site by BHEL’s resident
engineer to ascertain their suitability. Replacement of non-acceptable
personnel will have to be arranged by the contractor immediately at
his own cost.

Penalty for the delay in job completion will be  0.5% per day of
delay, limiting to maximum 10% of the contract value, to be imposed
on the contractor in case the delay in work completion is attributable
to the lapses on the part of the contractor.

Performance Guarantee: Even though the work will be carried out

under supervision of BHEL Engineers, the contractor shall guarantee
against defects attributable to faulty workmanship or procedure
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adopted in the overhaul for items covered in the contract for a period of
Six months from the date of re-commissioning of the set after the
overhaul. The guarantee should cover all defects notified during this period
and shall have to be attended free of cost immediately or at the time our
clients are able to give shutdown of the set for the required period, when
necessary. In case of failure of contractor to attend to the defect as and
when required in time, BHEL shall arrange to attend the defects and the
charges shall be levied to the contractor’s account and shall be recoverable
from the security deposit / progressive payments.

MISCELLANEOUS :

)

ii)

Vi)

vii)

viii)

The bidders shall submit a list of jobs being carried out by them or
expected to be taken up by them during the period as called for in the
participation of the tender.

Enclosure — 6.

The contractor has to engage a cleaning gang at site to ensure
continuous cleaning of the floor at work site to protect the parts and to give
safe access at the work site.

Obtaining licenses / permits / road permits in connection with the
fulfilment of the contractual obligations is entirely the contractors
responsibility. However, wherever applicable BHEL can only offer support to
the extent possible.

For all matters bearing on the execution of the job at site, the decisions of the
resident engineer are final and binding upon the contractor.

The contractor has to retain suitable minimum work force at site for a
period of one month from the date of completion or work / commissioning, to
attend any small / miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice (within 4 days) to attend any
troubles encountered in the equipment worked on, during warranty period of
six months.

After dismantling and during execution of the job, successful bidder has to
suitably tag the components and sub-assemblies for traceability and store
properly before final assembly. This is as per Doc. Nos.
PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment shall

be carried by successful bidder as per Doc. Nos.
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99.

Page 9 of 14



Xi)

xii)

xiii)

SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS

PSER
KOLKATA

Proper segregation, identification, tagging and up-keep of all dismantled items
at work site during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de-
mobilisation from site.

Any NDT within the scope shall be as per Non-Destructive Examination
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer).

Unless otherwise mentioned specifically in this tender elsewhere, the
storage & preservation of components, sub-assemblies, IMTEs, T&Ps,
Construction Equipments etc, maintenance of stores, watch and ward of
stores and BHEL site office is in the scope of the successful bidder.

The successful bidder is to arrange extra illumination at work site to
augment the existing site illumination if required to enable round-the-clock safe
working.

Note: Any of the documents mentioned above can be referred before
submission of tender at the office of PSER:SAS(CAL).

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL. PS-ER

A.

The following all inclusive manhour rates will be applicable for
modification, rectification work and services work.

(For all categories)

a) Average single manhour rate including overtime if any, supervision,
T&P, other site expenses and incidentals including consumables as
certified by site-in-charge of BHEL.

Rs. 60/- per man-hour (Rupees Sixty only per man-hour)

b) Same as above (a) but excluding supply of consumables by vendor.
Rs. 40/- per man-hour (Rupees Forty only per man-hour)

The following all inclusive rates will be applicable for modification work
involving welding of high pressure butt joints only. Extra work involving
other types of joints will be done on the above manpower basis.

Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick

Average unit rate per equivalent joint,
including NDT and stress reliving.
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Carbon Steel Rs.200/- (Rs. Two hundred only)
Alloy Steel Rs.250/- (Rs. Two hundred fifty only)
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List of enclosure to be furnished by the bidder along with tender documents.

Experience certificate Enclosure 1 *

Banker's certificate of financial Enclosure 2 *

soundness as per BHEL' format

IT / ST clearance certificate Enclosure 3.

Organisation Chart Enclosure 4. *

List of concurrent jobs held by the Enclosure 5.

contractor / bidder.

( * Vendors registered with BHEL should submit documents in support of sl. no. ¢

only.)

List of documents to be furnished by the contractor to the resident engineer before
commencement of the jobs / during the execution.

)
i)

ii)

Vi)

vii)

viii)

Barchatrt (if not furnished in the offer)

List of T&P being mobilized. Test / Calibration certificate with date of validity for
lifting / pulling devices and measuring / test instrument (if not furnished in the
offer).

Category wise list of manpower being mobilized. iv)

List of consumables being mobilized.

Licence from the department of Labour under contract Labour (Regulation &
Abolition) Act / Proof of Application for Lincence.

ESI coverage, if applicable.
Insurance certificate covering the site personnel.

Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

Third party insurance coverage.
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ANNEXURE - VI

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER.

BIDDER'S NON-ACCEPTANCE OF TENDER REQUIREMENTS CAN DISQUALIFY
HIS BID FOR OPENING OF “PRICE BID”

TENDER NO: PSER:SCT: DATE: ......... [oiiiiin. 120.....

01 NAME OF THE ORGANISATION.
ADDRESS, TELEPHONE / FAX NO.

02 MODE AND PARTICULARS OF EMD
ENCLOSED

03 BANKER'S CERTIFICATE FOR FINANCIAL : Enclosed/ Not enclosed.
SOUNDNESS / CAPABILITY TO
UNDERTAKE WORK.

04. IS THE FIRM HAVING VALID TESTED / :YES /NO.

CALIBRATED TOOLS AND MEASURING
INSTRUMENT REQUIRED FOR THIS TYPE
OF JOB AND EQUIPMENT.

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed.

06. STATUTORY REQUIREMENTS AS PER :
RELEVANT ACTS WITH LATEST
AMENDMENT (PI. tick out)
i) LICENCE FOR EMPLOYING : Will be complied with

CONTRACT LABOUR
ii) MINIMUM WAGES ACT ; -do—
iii) INSURANCE OF SITE PERSONNEL : -do -
EMPLOYED.
iv) WORKMEN'S COMPENSATION ACT - do -
V) THIRD PARTY INSURANCE : Will be complied with
vi) EMPLOYEE'S LIABILITY ACT
vii) INDUSTRIAL DISPUTES ACT : -do—
vii) EMPLOYEE'S PROVIDENT FUNDS : -do—
ACT
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07.

08.

09.

SPECIFIC TERMS AND CONDITIONS
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iX) CONTRACT LABOUR : -do -
(REGULATION AND ABOLITION)
ACT / RULES

X) SAFETY APPLIANCES / DEVICES : -do—
FOR WORKMEN

Xi) BOILER INSPECTORATE : -do—

Xii) ARBITRATION ACT : -do -

AGREEABILITY TO “NO OVERRUN :Agreeable
CHARGES” CLAUSE

AGREEABILITY TO “NO IDLE TIME : Agreeable
CHARGES” CLAUSE

AGREEABILITY TO EXECUTE FULL : Agreeable
SCOPE OF WORK OF TENDER ENQUIRY
(INCLUDING RELATED MINOR
ACTIVITIES).

Signature of the bidder
Date

Name of the person signing
Designation

SEAL
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	NOTICE INVITING TENDER
	2. Successful bidder shall have to submit additional set of tender/sign on tender document provided by BHEL, if so decided by BHEL.
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