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BHARAT HEAVY ELECTRICALSLTD
Industrial VValves Plant, Goindwal

WCM Department

Notice Inviting Tender

1 Name of Work Construction of Multipurpose Hall under CSR Scheme at
Govt. Elementary School Dhunda
2 Location of Work BHEL IVP Goindwal
3 Type of Tender Enquiry Open
4 Type of Contract Works
5 Enquiry Number WC-07
6 Enquiry Date 04.12.2020
7 Estimated Value of work Rs. 471651.00
8 Earnest Money Deposit (EMD) Rs. 9434.00
9 Security Deposit 5% of Final Contract Value.
10 | Reverse Auction Not Applicable
11 | BHEL IVP EFT Details Punjab National Bank, Goindwal
IFSC CODE: PUNB0193200,
Account Number: 1932009300002270
12 | Last Date for Submission of offer | 11.12.2020 at 2:00PM
13 | Techno-Commercial Bid Opening | 11.12.2020 at 3:30PM
Date
14 | Tender To be sent to tenderwcm-ivp@bhel.in
15 | Tender Document Details Notice Inviting Tender — 2 pages.
Part-1: Techno-commercial bid:
o  General Instructions to Bidders — 3 pages
o  Pre-Qualification Terms — 1 pages
o Vendor Information Format — 1 page
o  Special conditions of contract-special-52
o General Conditions of contract — 9 pages
o  Unprice bid format —Page 1
Part-2: Price Bid—Page 1
Drawings -3 Pages
16 | Contact Details Address:

BHARAT HEAVY ELECTRICALS LTD

433, INDUSTRIAL COMPLEX

Goindwal Sahib, Distt. Tarn-Taran, Punjab
PIN- 143422.

Contact Person:

Sh. Amit Kumar

Dy. Manager/ WCM,SDC,0S,MPIC
amit.garg@bhel.in, Phone- 01859-224618
98153-44974

OR

Sh. Sumeet Bansal

Sr. Manager/MM

sbansal@bhel.in, Phone- 01859-224628
09878006105
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Tender for above mentioned work should be submitted in a sealed cover consisting of three inner
sealed covers. First cover shall contain proof of EMD (only if EMD is applicable), second cover
shall contain Part-1: Techno-commercial offer and third cover shall contain Part-2: Price bid. All
superscripting the name of work, enquiry number and enquiry due date.

EMD cover shall contain proof of payment of requisite EMD via Electronic Fund Transfer
credited in BHEL account. EMD can also be submitted as per modes of deposit specified in
clause 9 of General conditions of contract (GCC). EMD in any other form will not be accepted.

An envelope containing EMD shall be sent to BHEL IVP Goindwal clearly marked “EMD” and
reference to Enquiry no. Part | bids of those tenderers only shall be considered who have attached
EMD envelope. The vendors who have submitted EMD through NEFT should send the print out
of transaction details in the EMD envelope.

Tenderer shall be required to deposit earnest money in favour of “BHEL” in the form of Demand
Draft/Pay Order only payable at Goindwal Sahib, Distt. Tarn Taran

Account Details for depositing EMD through NEFT is as below:
Bank Name : Punjab National Bank
Branch: Goindwal Sahib
Account No. 1932009300002270
IFSC : PUNB0193200

Following banks have branches at Goindwal:
e State Bank of India

Punjab National Bank

HDFC

Union bank

Allahabad bank

Techno-commercial offer cover shall contain all documents duly filled and signed by the tenderer
in all the pages with documentary evidences for qualifying criteria such as experience, value of
work executed in the similar nature of work etc.

The price bid cover shall contain price bid document duly filled in and signed by the tenderer in
all the pages. The tenderer has to quote most competitive rates for all the items given in the price
bid.

The completed techno-commercial bid and price bid along with requisite EMD (only if EMD is
applicable), for this work shall reach the office of the undersigned on or before “Last Date for
Submission of offer” as specified above. In case of offer submission by email above procedure
shall not be applicable and all documents needs to be sent on email before due date and time.

The Techno-commercial offer will be opened on the same day at above specified time. In case
of opening day falls on holiday or happened to be declared as a holiday the receipt and opening
of the tender shall automatically fall on the same timing of the next working day. You / Your
authorized representative may participate in the tender opening. Clarification if any, can be
obtained from the undersigned.
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GENERAL INSTRUCTIONS TO BIDDER

1) The Contractors who wish to participate should go through the Tender documents thoroughly and
plan well before quoting, to ensure that the Tender process is not aborted / vitiated, due to their
reasons.

2) Before Tendering the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other relevant conditions, position of materials and
labor. Tenderers are also requested to go through General -Terms & conditions, Special -Terms &
conditions of Contract, Scope of work, Technical Terms & Conditions, drawings and specifications
and all other documents which form part of the agreement to be entered into.

3) While quoting the rate, the tenderer is advised to take into account the likely expenditure, taxes
what so ever, etc., excluding GST during the operation of the Contract period from the date of
commencement of work as directed by BHEL.

4) While quoting the rates the tenderer is advised to take into account all factors including any
fluctuations in market rates. No claim will be entertained on this account after acceptance of the
tender or during the currency of the contract. All entries in Tender documents shall be clearly
written in one ink or typed. All the corrections / cancellations / insertions, if any, shall be duly
attested by the Bidders concerned.

5) Rates should be quoted as per the Price Bid. Rates quoted in any other form will not be accepted
and will be rejected:

6) If, in the price structure quoted for the required goods / services / works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by the
quantity), the unit price shall prevail and the total price corrected accordingly, unless in the opinion
of the purchaser there is an obvious misplacement of the decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price corrected accordingly.

7) Ifthereis an errorin a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected.

8) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject to point 6 and 7 above.

9) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date
up to which the bidder has to send his acceptance on the above lines and if the bidder does not
agree to the decision of the purchaser, the bid is liable to be ignored.

10) The Bidder shall fill in all the required particulars of the Tender documents and also sign on each
and every page of the Tender documents (Techno- Commercial Bid, Price Bids, Terms & Conditions
etc.) including corrigendum & the drawing attached there to while submitting their tender.

11) Should a Bidder find discrepancies or omissions in the Tender documents or should there any doubt
as to their meaning, he should at once address the authority inviting the Tender, for clarification
well before the due date, so as to submit his Tender in time.

12) Every endeavor is made to avoid any error which can materially affect the basis of the tender but
the successful tenderer shall take upon himself to provide for the risk or any error which may be
subsequently discovered and shall make no subsequent claim on account thereof. (No extension of
time shall be given for submission of the Tender on any account)

13) Conditional and late Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders
which are incomplete or otherwise considered defective and Tenders not in accordance with the
Tender conditions herein contained and the Tenders not in original ARE LIABLE TO BE REJECTED

14) If a Bidder deliberately gives wrong information in his Tender or creates conditions favorable for the
acceptance of his Tender, BHEL WILL REJECT SUCH TENDER AT ANY STAGE.

15) Words imparting singular number shall be deemed to include plural number and vice-versa where
the context so requires.

16) Canvassing in any form, in connection with the Tender is strictly prohibited and such Tenders are
bound to be rejected. All information furnished is taken to be authentic by the bidder for evaluation
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of Tender priorities. Should any information found to be incorrect subsequently, at any later time,
the Tender / Contract shall be rejected / terminated and the / SD shall be forfeited.

17) Should a Bidder's or a Contractor's or in the case of a firm or company of Contractors / any of its
shareholder's or shareholder's relative is employed in BHEL, the authority inviting the Tenders shall
be informed in writing of this fact at the time of submission of the Tender, failing which the Tender
may be disqualified, or if such fact subsequently comes to light, the Contract may be cancelled.

18) Submission of Tenders by electronic media like e-mail, Internet, fax etc. is acceptable and will be at
the sole risk of the Tenderer. Tenders can be sent to tenderwcm-ivp@bhel.in. Tenders thus
submitted will be final and binding on the Tenderer. BHEL will not be responsible for any
consequences that may arise in this regard.

19) Late and Delayed Tenders will be summarily rejected and under no circumstances it will be
considered and accepted. In case you are not in a position to submit the offer, please send letter
suitably specifying the reasons thereof.

20) Price bid should not be enclosed along with the techno commercial bid and other documents in the
same cover/envelope. The price bids have to be given category wise in a sealed cover and the entire
lot of price bid sealed covers will have to be kept in a separate large cover, duly sealed. Bid should
be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting, erasure
or overwriting shall be valid if they are attested under full signature(s) of person(s) signing the bid
else bid shall be liable for rejection.

21) All overwriting/ cutting etc. will be numbered by bid opening officials and announced during bid
opening.

22) Signing the Tender

a) Allthe required documents shall be filled in the same serial order as per the format / column of
the “techno-commercial bid”. All the pages shall be serially numbered on the right hand side
top corner. Page numbers of the concerned documents also shall be filled in “techno-
commercial bid” in the boxes provided. All the pages of tender documents are to be duly signed
and stamped by the bidder.

b) The Tender shall be signed by the Authorized Signatory Only.
23) Address for sending the offer:
a) The offer should be sent to address as mentioned in Tender Notice well in advance so that it
reaches before or on due date and time through registered post or in person.
24) Date / Time for opening of Tender
a) Sealed covers so received will be opened at BHEL IVP Goindwal — 143422 on the same day of
due date of tender submission as per NIT (Notice inviting Tender) in the presence of the Bidders
or their Authorized Representatives who may choose to witness the same.
b) BHEL reserves the right to extend the due date of opening, which shall be informed. Validity of
offer shall be deemed to be revised accordingly.
c¢) The Techno Commercial bids only will be opened.
d) The Price BIDS of bidders, who are technically qualified will be opened later. The date & time of
price bid opening will be informed to the technically qualified Bidders.
25) Witnessing the Tender opening
a) The Bidder or his authorized representative may choose to witness the Tender opening.
b) Only one representative from one bidder will be allowed to participate in the Tender opening.
26) Quoting
a) Quoting the lowest best rate is a must against this Tender. However, bidders are required to
understand that the lowest rate offered by them or accepted by them, as the case may be,
should be honored throughout the period of the Contract.
27) Participation
a) The Parties who have been suspended or black listed or issued with “Show Cause Notice” by
BHEL IVP Goindwal or any other BHEL Unit will not be allowed to participate in the Tender and
the bidder should declare the same in the Tender. Even during the course of evaluation /
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finalization of Tender if it is found that some of the parties are black listed / barred from business
transactions / under business hold, BHEL will not consider them for further participation in the
Tender.

28) Validity of Offers:

a) The rates quoted shall be valid for acceptance for a minimum period of 90 days from the date
of Price Bid opening. Withdrawal of Tender or increasing the rates during this validity period is
not allowed.

b) BHEL reserves the right to accept or reject any part or whole of the tender of a bidder by
assigning a valid reason thereof. BHEL reserves the right to cancel the tender without assigning
any reason thereof and without any obligation before any commitment.

29) If possible, please submit soft copy of price quotation [copied on a blank CD of standard make] put
in the sealed offer.

30) After releasing WO, it is assumed that supplier has accepted WO if we do not receive
acknowledgement/declination from supplier within 10 days of date of WO.
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Pre-qualification Criteria:-

BHARAT HEAVY ELECTRICALSLTD
Industrial VValves Plant, Goindwal
WCM Department

ANNEXURE |

SI No | QUALIFICATION NORMS

CREDENTIAL DOCUMENTS TO BE SUBMITTED BY BIDDER
IN SUPPORT

A FINANCIAL SOUNDNESS CRITERIA

A1 Bidder should have average

of 30%of the estimated

& 2019-20).

annual turnover of minimum

value of work in the last 3
financial years (2017-18,2018-19

This is to be supported by audited P&L Account & Balance
Sheet for the last three consecutive years i.e., 2017-
18,2018-19 & 2019-20 (Assessment Year 2018-19, 2019-20
& 2020-21).

In case audited balance sheet & P&L account for Financial
year 2019-20 is not available, party may submit
provisional P&L account and balance sheet for 2019-20
verified by CA (Chartered Accountant).

In case audit of account (P&L Account, Balance Sheet) is
not applicable then the vendor may submit turnover
certificate duly certified by Chartered accountant for
the Financial Years i.e. 2017-18,2018-19 & 2019-20
(Assessment Year 2018-19, 2019-20 & 2020-21) as a proof
of Financial Soundness.

B EXPERIENCE REQUIREMENT

Criteria/Norms.
During last seven years

contractor should have

either

work put to tender.

Contractor/Tenderer shall be
considered qualified for this work
when he meets following Technical

01/12/2013 to 30/11/2020
successfully completed works

Three similar works each of value
not less than 40% of estimated
value of work put to tender. (or)
Two similar works each of value
not less than 50% of estimated
value of work put to tender (or)
One similar work of value not less
than 80% of estimated value of

Contract Copy for similar work* issued by any
Central/State Government / PSU company/Private
Organization.

Copy of Work Order(s) and Experience Certificate(S)
corresponding to that work order(s) to be provided.

Experience certificate from Private organization to be
supported by TDS (Tax Deduction at source) certificate
issued by the organization or Form 26 AS.

C STATUTORY

Bidder should have:
PAN No.

GST No.

Copies of-

PAN No. is to be submitted by vendor.

Incase PAN and GST NO. is not available with the bidder
and GST is applicable on this contract, then he will obtain
the same from the concerned Authority, after award of
work to him by BHEL and he will produce and submit these
to BHEL with his First RA Bill before release of any
payment from BHEL. Declaration to this effect is to be
submitted

Notes:

*Similar works means Civil Construction or modification or R&M works of Buildings or
Industrial/Factory Shed or Roads or Water Supply or Sewerage/ Sanitation.

Experience of other works like Horticulture, Painting and finishing, Interior decoration and designing
(wooden floor, curtains, blinds, wall paper finishing and other decorative installation etc),
Sewage cleaning works etc. shall not be considered in category of similar work. Dissimilar /
irrelevant works will not be considered for eligibility criteria.
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Vendor Information Format

SL No Description Details
1 Name of Company / Firm
Status of the Company / Firm * () Public Limited; ( ) Private Limited
2 (Relevant documents must be enclosed) 7 ) )
(Tick the relevant option) () Partnership Firm; ( )Single Ownership
3 Name of Owner / Partner of Firm
4 Address for Correspondence
5 Contact Person Name And number
6 Alternate Contact Number
7 Email id (Can be provided more than
one)
8 PF Registration No. (if any)
° ESI Registration No. (if any)
10 . . .
GST Registration No. (if any)
11 . .
Labor License No. (if any)

Declarations by Vendor:

1. I/We have read and understand all terms and conditions of the tender and agree to abide by
the same.
2. 1/We confirm that we have read all corrigendum’s issued for this tender and accept the same.

(Signature and Seal)
Authorized Signatory
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SPECIAL CONDITIONS OF CONTRACT

BHARAT HEAVY ELECTRICALS LTD

CONTENTS

SIN DESCRIPTION Page No.
1 General Intent of the Specifications
2 General Services to be rendered by the Contractor.
3 General Technical Requirements (Specifications, Drawings and Codes)
4 Obligations of Contractor with respect to the Rates offered
5 Obligations of Contractor with respect to T&P, IMTEs, and Material and it
Storage
6 Other Important Responsibilities of Contractor
7 Terms of Payment
8 Performance Monitoring
9 Obligations of Contractor with respect HSE & OHSAS
10 Obligations of Contractor with respect to LABOUR
11 Integrity Pact
12 Suspension of Business Dealings
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1.0
11

1.2

1.3

14

15

1.7

171

1.7.2

1.7.3
1.7.5

WCM Department

INTENT OF THE SPECIFICATION

The intent of this specification is to provide services for execution of the Project according
to modern and proven techniques and codes. The omission of specific reference to any
method, equipment or material necessary for the proper and efficient services towards
construction works shall not relieve the contractor of the responsibility of providing such
services / facilities to complete the work or portion of work awarded to him. The quoted /
accepted rates / price shall deem to be inclusive of all such contingencies.

The work shall conform to dimensions and tolerances given in various drawings and
documents that will be provided during construction. If any portion of works is found to
be defective in workmanship and not conforming to drawings / documents or other
stipulations, the contractor shall dismantle and re-do the work duly replacing the defective
materials at their own cost, failing which recoveries, as determined by BHEL, shall be
effected from contractor's bills.

It is not the intent of this specification to specify herein all the details of construction.
However, the system shall conform in all respects to high standards of quality and
workmanship for performing the required duties in a manner acceptable to purchaser who
will interpret the meaning of drawings and specifications and shall be entitled to reject any
work or material, which in his Judgments are not in full accordance herewith.

The omission of specific reference to any fabrication / construction or other method,
equipment or material necessary for construction work shall not relieve the Contractor of the
responsibility of providing such facilities to complete the work at quoted rates. Any
mismatch/ defect found due to mistake in fabrication/ construction shall have to be rectified
by the contractor free of cost. Inspection by BHEL/Customer does not relieve contractor of
his responsibility of executing quality construction.

The work covered under this specification should be of sophisticated nature requiring
the best quality workmanship, supervision, and engineering and construction management.
The contractor should ensure proper planning and successful and timely completion of the
work to meet the overall project schedule. The contractor must deploy adequate quantity of
tools & plants, modern / latest construction aids etc. He must also deploy adequate trained,
gualified and experienced supervisory staff and skilled personnel.

Following shall be the minimum responsibility of contractor and have to be provided
within finally accepted rates / prices:

Providing as required of all types of labour, supervisors, engineers, watch and ward, tools
& tackles, calibrated IMTEs (Inspection, measuring and testing equipment) as specified
and otherwise required for the work, consumables for construction, testing and
commissioning including material handling

Providing as required of all material required for construction works as specified in BOQ or
mentioned in Technical specifications at site of work.

Completion of work as per BHEL Schedule and commitment of Contractor.

Good quality and accurate workmanship for proper performance of the equipment.
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1.7.6
1.7.7

2.0

2.1

2.2

2.3

24

2.5

2.6

2.7

2.8

29

2.10

WCM Department

Repair/Replacement and rectification during the construction.

Storage of all material either issued by BHEL or supplied by contractor himself during
storage / construction until handing over.

Services to be Rendered by the Contractor

Services for construction works Construction of Multipurpose Hall in Goveremnet
Elementary School, Dhunda which includes Earthwork in excavation by mechanical/ manual
means to Proving of RCC Works for Columns to Providing of Galvanised steel roofing works
and all items as mentioned the BOQ under the contract.

Supply, storage of material included in contractor’s scope of work and Quality testing of all
such material supplied by Contractor at site of work as and when required to the satisfaction
of BHEL.

Deployment of all skilled and unskilled manpower required for construction, Technical staff
for supervision of construction, watch & ward and other services to the rendered under this
specification.

Deployment of all construction tools & tackle, construction machinery, transportation
vehicles and all other implements in adequate number and size, appropriate for the
construction work to be handled under scope of this specification except otherwise specified.

Supply of all consumables, eg welding electrodes, cleaning agents, diesel oil, lubricant etc.
as well as materials required for temporary supports, scaffolding etc. as necessary for such
construction work, unless specified otherwise.

Providing support services for the contractor's construction staff eg construction of site
offices, temporary stores, residential accommodation and transport to work site for
construction personnel, watch and ward for security and safety of the materials under the
Contractor's custody etc. as required.

Removal of debris, rubbish and garbage generated at construction site and keeping the
construction site neat and clean.

Maintaining proper documentation of all the site activities undertaken by the Contractor as
per the Performa mutually agreed with BHEL, Submission of monthly progress reports and
any such document as and when desired by BHEL , taking approval of all statutory

authorities as applicable which fall under the jurisdiction of such statutes of laws.

Any other service, although not specifically called for but required for a contract of the size
and nature indicated in the specification.

Repair/ removal of defects in the work executed during the Maintenance period.
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3.0

3.1

3.2

3.3

3.4

3.5

3.6

3.7

4.0

4.1

4.2

WCM Department

GENERAL TECHNICAL REQUIREMENTS
(SPECIFICATIONS, DRAWINGS AND CODES)

Construction shall be based on requirements/guidelines of Indian standard codes as
applicable, Drawings issued to the contractors, Specifications of bill of quantities (Schedule
A) and CPWD works specifications as applicable. Technical conditions of contract shall be
binding on the contractor. BHEL engineer and contractor both as and when required will
take reference of such specifications.

The detailed drawings, specifications available with BHEL engineers will be made available
to the contractor during execution of work at site. The contractor will also ensure availability
of all drawings / documents at work place.

Necessary drawings to carry out the construction work will be furnished to the contractor by
BHEL on loan, which shall be returned to BHEL Engineer at site after completion of work.
Contractor shall ensure safe storage and quick retrieval of these documents.

The contractor shall maintain a record of all drawings and documents available with him in
a register as per format given by BHEL Engineer. Contractor shall ensure use of pertinent
drawings / data / documents and removal of obsolete ones from work place and returning to
BHEL.

The data furnished in various annexure enclosed with this tender specification are only
approximate and for guidance. However, the change in the design and in the quantity may
occur as is usual in any such large scale of work. The contractors quoted rates shall be
inclusive of the above factor.

Should any error or ambiguity be discovered in the specification or information the
contractor shall forthwith bring the same to the notice of BHEL before commencement of
work. BHEL's interpretation in such cases shall be final and binding on the contractor.

Deviation from design dimensions should not exceed permissible limit. The contractor shall
not correct or alter any dimension / details, without specific approval of BHEL.

OBLIGATIONS OF CONTRACTOR WITH RESPECT TO THE RATES OFFERED

The rates shall be for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labor, materials, levies, taxes,
transport, lay-out, repairs, rectifications, maintenance during Maintenance period,
supervision, labor colonies, establishment, services, revenue expenses, overheads, profits &
all other incidentals etc., complete for the specifications mentioned in BOQ (Schedule ‘A”)

The contractor shall pay all (save the specific exclusions as enumerated in this contract)
applicable taxes, fees, license charges, deposits, duties, tools, royalty, commissions or other
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4.3

44

4.5

4.6

4.7

4.8

4.9

5.0

5.1

5.11

WCM Department

charges which may be levied on the input goods & services consumed and output goods &
services delivered in course of his operations in executing the contract. In case BHEL is
forced or liable to pay any of such taxes, BHEL shall have the right to recover the same from
the Contractors’ bills or otherwise as deemed fit.

Necessary Deduction against TDS and work contract Tax (if applicable) shall be done from
contractor’s bill as per statutory acts and rules. Other recoveries towards water charges,
electricity will also be done from contractor’s bill as per provision.

In case the Government imposes any new levy/tax on the output service/ goods/work after
award of the work, the same shall be reimbursed by BHEL at actual.

No reimbursement/recovery because of increase/reduction in the rate of taxes, levies, duties
etc. on input goods/services/work shall be made. Such impact shall be taken care by the
bidder and he has to make his own assessment of the impact of future variation if any, in
rates of taxes/duties/ levies etc. in his price bid

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on
the conditions given in BHEL General Conditions of Contract in force.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies. Quantities shown in the attached schedule are only tentative and approximate
and are liable for variation. The contractor will have to execute all or any item of work
irrespective of their quantities up to any extent without entitling the Contractors to any
compensation, provided the total value of the Contract does not vary by more than 20%
(twenty percent).

The contractor shall not increase their quoted rates, once the tender has been opened and
during execution of the contract in case, his tender is accepted. The rates shall remain firm
thought the contract period or extended period of contract. Price variation clause shall not
be applicable to this tender and contract.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

OBLIGATIONS OF CONTRACTOR WITH RESPECT TO T&P, IMTEs,
MATERIAL AND ITS STORAGE

T&Ps and IMTEs to be provided by Contractor

All T&Ps and IMTEs are to be provided by the Contractor. Contractor has to make his own
arrangement at his cost for completing the formalities (including arrangement of Road
permits, if any) if required with Tax authorities, for bringing their materials, plants and
equipment at site for the execution of work under this contract.
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52

5.2.1

5.2.2

5.2.3

5.3

53.1

5.3.2

5.3.3

534

5.3.5

5.3.6

5.3.7

WCM Department

Obligations in respect of T&Ps and IMTEs provided by BHEL

Normally no T&P / IMTEs shall be provided by BHEL to contractor. However in the interest
of work if BHEL provides so than an appropriate recovery shall be done from contractor’s
bills towards hire charges and shall include market rate plus overhead as decided by BHEL.

Any loss / damage to any part of BHEL T&Ps and IMTEs shall be to the contractor's
account and any expenditure on these accounts by BHEL will be recovered from the
contractor's bill in case the contractor fails to make good the loss.

The contractor shall return BHEL T&Ps and IMTEs issued to him in good working condition
as and when desired by BHEL (on completion or reduction of workload). If contractor delays
return of T&P and MME, hire charges as applicable shall be levied by BHEL from time, it
was requisitioned till the time of actual return. T&Ps and IMTEs returned in damaged /
unserviceable condition shall be got repaired by BHEL at its own discretion and entire cost
of repair with BHEL overheads shall be recovered from the contractor.

Obligations in respect of material and its storage.

All materials required for execution of the works under this contract shall be supplied by
contractors.

The contractor shall identify and deploy necessary Engineers/supervisors /workmen for the
above work in sufficient number as may be needed by BHEL, for areas covering their scope.

All the perishable material viz cements etc shall be handled and stored very carefully to
prevent any damage or loss. BHEL will bear no responsibility for damage of material in
construction stores at site of contractor.

All the material in the custody of contractor and stored in the open or dusty locations must
be covered with suitable weather proof / fire retardant covering material wherever applicable
and shall be blocked up on raised level above ground. All covering materials including
blocks and sleeper shall be arranged by the contractor at his cost.

If the material belonging to the contractor are stored in area other than those earmarked for
his operation the engineer will have the right to get it moved to the area earmarked for the
contractor at the contractors risk and cost.

The contractor shall ensure that all surplus / damaged / scrap / unused material,
packing wood /special transporting frames etc from the BHEL supplied materials are
returned to BHEL at a place in project area identified by the Engineer. The contractor will
maintain an account for all items received and returned to BHEL. Any shortage in returning
such items shall be chargeable to the contractor.

Cement bags shall be opened in front of BHEL representative and empty bags are required
to be returned to BHEL.
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OTHER IMPORTANT RESPONSIBILITIES OF CONTRACTOR

The Contractor shall make his own arrangements for accommodation with necessary
facilities such as drinking water, sanitation and lighting etc. for his workmen and the staff.
The contractor on his own shall arrange the electricity for labor accommodation. Also, the
contractor has to make his own arrangement for transportation of his workmen and
other employees. BHEL shall not provide any facility in this regard.

The Contractor should establish his own site office, fabrication yard, handling facility,
storage facility, security arrangements, etc., for which vacant land will be allotted on specific
request for which the rent will not be collected.

The Contractor should have their own well-established laboratory at site of work for
conducting various tests as per scope of work mentioned in the Tender document.

The Contractor shall arrange adequate floodlights, hand lamps and area lighting. Provision
of distribution lines for lighting from the single point to the required place with proper
distribution boards, observing the safety rules laid down by the electrical authorities of the
state shall be done by the Contractor including all the materials like cables, fuses, switch
boards etc.

On completion of work, all the temporary buildings, structures, etc shall be dismantled and
leveled and debris shall be removed as per instruction of BHEL by the Contractor at his cost.
In the event of his failure to do so, the same will be arranged to be removed and expenditure
thereof will be recovered from The Contractor. The decision of BHEL engineer in this regard
shall be final. However, the scope of dismantling and leveling the area is limited only to the
Contractor’s site office, yard and other spaces occupied by the contractor.

Electricity for construction: The contractor shall make his own arrangement for Electricity
requirement for Construction works. All temporary wiring must comply with local
regulations. The arrangement of the Luminary shall be the responsibility of the contractor.
The proper illumination at work site is the responsibility of Contractor.

Water for construction: The contractor shall make his own arrangement for Water supply
requirement for Construction works. The contractor will make their own arrangement for
storage of water of adequate capacity for curing of concrete /Masonry structures,
construction & general curing. The contractor shall comply with all measures as suggested
by Engineer-in-charge to avoid wastage of water.

The Maintenance period for the work executed shall be for a period of 6 months from the
date of completion of total work and handing over to BHEL envisaged under the scope

In case of any deficiencies in the Construction/ workmanship, which is detected before the
expiry of the Maintenance period, the contractor on notification by BHEL shall rectify or
remedy the defects at his own cost. The contractor shall do the repairs of the defective work
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within a reasonable time to be decided mutually with the BHEL. If any defects be not
remedied within a reasonable time, BHEL may proceed to do the work after giving 15 days’
notice to the contractor at the reasonable price and debit the cost to the contractor, but
without prejudice to any other rights which BHEL may have against the contractor in respect
of such defects.

The acceptance of the work by the engineer shall in no way relieve the contractor of his
obligation under these clauses.

For Faithful performance during Maintenance period security money as mentioned under
Security Deposit & return of Security Deposit Clauses under General Conditions of Contract
(GCC) shall be retain up to the expiry of Maintenance period.

PAYMENT TERMS
Payment to the contractor will be done by Electronic fund transfer Mode. Contractor will have

to furnish necessary detail before receive the payment by this mode. Necessary deductions
shall be done like TDS etc at the standard rates applicable as per statutory Laws.

The contractor shall submit monthly RA bills with all the details required by BHEL covering

progress of work in all respects and areas for the previous calendar month.

Mode of payment and measurement of work completed shall be as per relevant clauses of
General Conditions of Contract and Technical conditions of contract and CPWD technical

specifications of work.

Any interim Payment made relating to work done or materials delivered vide running account
bill may be modified or corrected by any subsequent interim payment or by the final payment.
No certificate of the Engineer-in-charge supporting an interim payment shall of itself be
conclusive evidence that any work or materials to which it relates is/ are in accordance with

the contract.

Release of payment in each running bill will be restricted to the value of work completed. No

advance payment shall be done.

Security deposit up to the 10% of value of RA bill will be deducted by BHEL as per the

relevant clauses of General conditions of contract.
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Deductions towards TDS, Work Contract Tax and recovery any other statutory levies as
applicable shall be done from the contractor’s bills against the work completed. Other
deductions/recoveries towards water charges, electricity charges, empty cement bags, non-
returned material, excess generation of scrap, and recoveries towards non deployment of
technical staff as per conditions of contract, LD etc if applicable will also be done from

contractor’s bills.
The rates are inclusive of GST and CESS.

The GST (or any other applicable tax/cess) will be reimbursed to contractor on production of

valid document / proof for having paid such taxes/cess by them to concerned authorities.

The payment for running bills will normally be released within a reasonable time (within 30
days) of Submission of running bill complete in all respects with all documents. It is the
responsibility of the contractor to make his own arrangements for making timely payments
towards labor wages, statutory payments, outstanding dues etc. and other dues in the

meanwhile

BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In order to
implement this system, Contractor has to furnish details pertaining to his Bank Accounts

where proceeds will be transferred through BHEL s banker, as per prescribed formats.

PERFORMANCE MONITORING

The construction project shall be monitored to control the time overrun, quality of
workmanship and material. BHEL administrative and technical staff may ask the contractor
to submit the detail program for completions of construction activities, technical
specifications and quality tests/certificates of the material brought by contractor to the site of
work. Contractor will have to submit the necessary documents in support of information
required by BHEL.

Upon award, the contractor shall submit to BHEL within 10 days of issue of LOI, an work
completion Schedule showing the sequence of activities with duration covering complete
activities under the scope. Such schedule should be prepared considering parallel working in
different area of work. Working in series shall not be permitted in any cases. The
approved schedule shall be strictly adhered to for completing the project in time. The
contractor may also be required to work in minimum two shifts for meeting the project
schedule.
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If any material brought by the contractor to site of work for use is rejected by BHEL at any
stage of work due to its poor standards/characteristics or due to its deviated specifications
(different from those mentioned in BOQ), then contractor will be responsible for re delivery
of the material at site of work and time/Cost overrun will be attributable to contractor only.

Contractor, during the construction work will submit to BHEL Goindwal following reports
Daily progress report: construction progress, availability of material, Labour & Technical
Staff at the site of Contractor.

Monthly Progress report: Construction progress (physical & financial value)

Weekly requisition summary: Requisition summary of materials and drawings required by
Contractor from BHEL

The Contractor shall either himself supervise the execution of the Works or shall appoint a
competent agency approved by the Engineer-in-Charge to act in his stead. If in the opinion
of the Engineer-in-Charge to act in his stead, the Contractor has himself not sufficient
knowledge and experience to be capable of receiving instructions or cannot give his full
attention to the works, the Contractor shall, at his own expense, employ as his accredited
agent an engineer approved by the Engineer-in- Charge. Orders given to the Contractor’s
agent shall be considered to have the same force as if these had been given to the Contractor
himself. If the Contractor fails to appoint a suitable agent as directed by the Engineer-
in-charge, the Engineer-in-Charge shall have full powers to suspend the execution of the
Works until such date as a suitable agent is appointed and the contractor shall be held
responsible for the delay so caused to the Works.

BHEL shall be entitled to terminate the contract/pending Work Orders at any stage and to
get the work done elsewhere at the risk and cost of the Contractor, either the whole of the
work or any part thereof which the Contractor has failed to complete or deliver within the
time stipulated as aforesaid. Contractor shall be liable for the losses, which BHEL may
sustain by way of such risk purchase in addition to aforesaid penalty for delayed delivery.

If at any time during the continuance of this contract the performance in whole or in part by
either party of any obligations under this contract shall be prevented or delayed by reason,
of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions,
epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then
provided notice of happening of any such events is given by either party to other within
twenty one days from the date of occurrence thereof neither party shall reason of such events
be entitled to terminate this contract nor shall either party have any such non-performance
and delay is resumed as soon as practicable after such events has come to an end or ceased
to exist. If the performance in whole or part of any obligation under this contract is prevented
or delayed by reason or any such event claims for extension of time shall be granted for
period considered reasonable by BHEL subject to prompt notification by the Contractor to
BHEL of the particulars of the events and supply to the BHEL if required of any supporting
evidence. Any waiver of time in respect of partial installment shall not be deemed to be a
waiver of time in respect of remaining deliveries

Page 17 of 71



[ alen & v ) BHARAT HEAVY ELECTRICALSLTD
H”f[ Industrial VValves Plant, Goindwal

9.0

9.1

9.11

9.12

9.13

9.14

9.15

9.16

9.17

9.1.8

9.1.10

9.111

WCM Department

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT

BHEL, IVP is certified for ISO 9001 and have HSE certification (ISO 14001 & OHSAS
18001) and therefore Contractor shall organize/ plan/ perform all their activities to meet with
the applicable requirements of these standards.

HSE (Health, safety & Environment): Contractor will comply with HSE (Health, safety &
Environment) requirements of BHEL. HSE requirements in brief, are given below :-

Contractor will develop suitable work procedures based upon HSE guidelines and OCPs and
implement it. Such work procedures will consist of Area of work, T&P Details, Work
Procedure, PPE requirements etc. Contractor should highlight the requirement of safety to
staff and labour through daily tool box meeting before start of the days job.

The contractor shall ensure that proper job specific health check-up is done by Medical
professional for their employees during initial mobilization and thereafter if there is any
change of job.

Following personnel protective equipments (PPEs), in adequate numbers, will be made
available by the contractor at site & their regular use by all concerned will be ensured :-

- HELMET

- SAFETY GOGGLES & WELDING FACE SHIELDS as and when required

- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT

- SAFETY SHOES

- SAFETY GLOVES as and when required.

- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION
OF THE WORK

Providing appropriate First Aid facilities for prompt treatment of injuries and illness at work
place. Arranging training to contractor workmen/ employees for giving first aid.

Arranging ambulance in case of any emergency situation.

Identification of nearest hospital and health check-up of workmen/employees

Providing filtered drinking water at work place in cool container.

Providing appropriate firefighting equipment at designated work place and Nominate a fire
officer/warden adequately trained for his job.

Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at
voltage level above 24 Volts.

Fulfilling safety requirements at all power tapping points.
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Red & White caution tape of proper width (1.5 to 2 inch) to be used for cordoning unsafe
area such as open trench, excavation area etc.

Providing contractors company logo on cloths /uniform/ or proper identity cards with
photographs, for correct identification of people working at project site.

No welders will be deployed without passing appropriate tests and holding valid welding
certificates. Approved welding procedure should be displayed at work place.

Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing
compounds etc , at work place .

All scaffolding/ platforms should be made from materials of appropriate quality/grade so
that these are safe for use. It should be certified/declared safe for use by an experienced
contractor person, before any scaffolding/platform is used.

All T&Ps/ IMTEs should be of reputed brand/appropriate quality & must have valid test/
calibration certificates bearing endorsement from competent authority of BHEL.

Ensure that the regulatory requirement of excessive weight limit (to carry/lift/ move weights
beyond prescribed limits) for male and female workers are complied with.

Safety slogan, Safety/ Caution boards, wherever required to be displayed in consultation
with BHEL.

Take suitable measures for waste management and environment related laws/legislation as
a part of normal construction activities. Compliance with the legal requirements on storage/
disposal of paint drums (including the empty ones), Lubricant containers, Chemical
Containers, and transportation and storage of hazardous chemicals will be strictly
maintained. Ensure proper cleanliness of work place, housekeeping and waste management
(including proper waste disposal) on daily basis.

It is imperative on the part of the contractor to join and effectively contribute in joint
measures such as tree plantation, environment protection, contributing towards social
uplift ment, keeping good relation with local populace etc.

The contractor shall carry out periodic air and water quality check and Illumination
level checking in his area of work place and take suitable control measure.

The Contractor is required to provide proper safety net systems where ever the hazard of fall
from height is present as per instruction of BHEL Engineer. The safety nets shall be fire
resistant, duly tested and shall be of ISI Mark and the nets shall be located as per site
requirements to arrest or to reduce the consequences of a possible fall of persons working at
different heights.
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SAFETY AND CLEANLINESS :

The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per discretion of BHEL or its authorized officials (HOD Civil) to prevent loss
of human lives, injuries, to personnel engaged and damage to property. Before commencing
the work, the contractor shall submit a “Safety Plan” to the above authorized BHEL official
and obtain approval on the same. The safety plan shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, materials and
environment during execution of the work. This will also include an organization structure,
role and responsibilities of the concerned key personnel, the safety practices that will be
followed, PPEs deployed, plan for handling critical activities and emergencies.

If the contractor fails to take appropriate safety precautions or to provide necessary
safety devices and equipment or to carry out instructions issued by the authorised BHEL
official, BHEL shall have the right to take corrective steps at the risk and cost of the
contractor.

During the course of construction, alternation or repairs, scrap with protruding nail, sharp
edge etc and all other debris shall be kept clean from working areas, passage, ways and stairs
in and around site.

Combustible scrap and debris shall be removed at regular intervals during the course of
execution. Safe means shall be provided to facilitate such removal. The combustible scrap
should be stored in safe place away from the plant materials to avoid fire accidents. The area
shall be chosen in consultation with the Engineer and to be cordoned off.

Rigging equipment for materials handling shall be inspected prior to use in each shift and as
necessary during its use to ensure that it is safe. Defective rigging equipment will be removed
from service.

Rigging equipment shall not be loaded in excess of its recommended safe working load.
Rigging equipment, when not in use, shall be removed from the Original work area so as not
to present a hazard to employees.

Contractor shall notify the engineer, of his intention to bring on to site any equipment or any
container, with liquid or gaseous fuel or other substance which may create a hazard. The
Engineer shall have the right to prescribe the condition under which such equipment or
container may be handled and used during the performance of the works and the contractor
shall strictly adhere to such instructions. The Engineer shall have the right to inspect any
construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to such
prohibition will be entertained.
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Where it is necessary to provide and/or store petroleum products or petroleum mixture &
explosives, the contractor shall be responsible for carrying out such provision / storage in
accordance with the rules & regulations laid down in the relevant petroleum act, explosive
act and petroleum and carbide of calcium manual, published by the chief inspector of
explosives of India. All such storage shall have prior approval if necessary from the chief
inspector of explosives or any other statutory authority. The contractor shall be responsible
for obtaining the same.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not
be intentionally dragged, struck or permitted to strike each other violently.

When cylinders are transported by powered vehicle they shall be secured in vertical position.

All workmen of the contractor working on construction area shall wear safety shoes, hand
gloves, safety helmets and safety belt as applicable. The contractor shall provide to its
workforce and ensure the use of personnel protective equipment as found necessary and as
directed by BHEL.

In case of a fatal or disabling injury accident to any person at construction site due to lapses
by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary BHEL shall have
the right to impose appropriate financial penalty on contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependence before imposing any such penalty. Appropriate enquiry shall be held by BHEL
giving opportunity to the contractor for presenting his case. Above safety conditions are not
exhaustive but gives an idea for the contractor and contractor shall adhere to all safety
precaution given by the Engineer at site.

The contractor shall arrange at his cost adequate lighting facilities e.g. Flood lighting, hand
lamps, area lighting etc. at various levels for safe and proper working operations during night
hours at the work spot as well as at the pre- assembly area.

The contractor shall be responsible for provision of all the safety notices and safety
equipment as enjoined on him by the application of relevant statutory regulation / provisions
and/or as called upon by BHEL from time to time. He shall be held responsible for any
violation of statutory regulations (local, state or central) and BHEL instruction that may
endanger safety of men, equipment and material.

The contractor shall provide temporary fencing wherever required as a safety measure

against accident and damage to properties. Suitable caution notices shall be displayed where
access to any part is found to be unsafe and hazardous.
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Contractor shall ensure safety of all the workmen, material and equipment either belonging
to him or to others working at site. He shall observe safety rules and codes applied by BHEL
without exception.

It will be the responsibility of the contractor to ensure safe lifting of the equipment/
material , taking due precaution to avoid any accident and damage to other equipment /
material and personnel. All requisite tests and inspection of handling material/ equipment,
tools & tackle shall be periodically done by the contractor. Defective material/ equipment
shall be removed from service. Any equipment shall not be loaded in excess of its
recommended safe working load

The contractor shall provide necessary first aid facilities for all his employees,
representatives and workmen at site and BHEL shall have no obligation in this regard. The
first aid boxes should be placed at various elevations so as to make them available within
the reach and at the quickest possible time. The contractor should conduct periodical first —
aid classes to keep his supervisor and Engineers properly trained for attending to any
emergency.

All the contractor’s supervisory personnel and sufficient number of workers shall be trained
for fire protection systems. Enough number of such trained personnel must be available
during the tenure of contract. Contractor should nominate his supervisor to coordinate and
implement the safety measures.

Contractor shall provide enough fire protecting equipment of the types and numbers at his
office, stores, temporary structure in labour colony etc. Such fire protection equipment shall
be easy and kept open at all times. The fire extinguishers shall be properly refilled and kept
ready which should be certified at periodic intervals. The date of changing should be marked
on the Cylinders. All other fire safety measures as laid down in the “codes for fire safety at
construction site” issued by safety coordinator of BHEL shall be followed. Non- compliance
of the above requirement under fire protection shall in no way relieve the contractor of any
of his responsibility and liabilities to fire accident occurring either to his materials or
equipment or those of others.

The contractor shall at his cost, remove from vicinity of work at least once each day all
combustible waste, scrap, panting materials, rubbish, unused or other materials and deposit
them in places specified by BHEL to keep the work site clear and tidy. Use of undercoated
canvas paper, corrugated paper, fabricated carton, plastic or other flammable materials shall
be restricted to the minimum and promptly removed.

All portable electric tools used by the contractor shall have safe plugging system to source
of power and be appropriately earthed. Only electricians licensed by appropriate statutory
authority shall be employed by the contractor to carry out all types of electrical works.
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In case of any delay in completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from the payments due
to the contractor, after notifying the contractor suitably.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of
BHEL after being given reasonable opportunity to do so and/or if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment
or to carry out instruction regarding safety issued by BHEL, BHEL shall have the right to
take corrective steps at the risk and cost of the contractor after giving a notice of not less
than 7 days indicating the steps that would be taken by BHEL.

If the contractor succeeds in carrying out its job in time without any fatal or disabling injury
accident and without any damage to property BHEL may, at its sole discretion, favorably
consider to reward the contractor suitably for the performance.

The contractor shall use only properly insulated and armored cables which conform to the
requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site.
BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at
the cost of the contractor. All electrical appliances used in the work shall be in good working
condition and shall be properly earthed. No maintenance work shall be carried out on live
equipment. The contractor shall maintain adequate number of qualified electricians to
maintain his temporary electrical installations.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover the cost of such damages from the contractor after holding an appropriate enquiry.

The contractor shall submit report of all accidents, fires and property damage etc to the
Engineer immediately after such occurrence, but in any case not later then 24 hours of the
occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition
periodic reports on safety shall also be submitted by the contractor to BHEL from time to
time as prescribed by the Engineer.

Suitable scaffolds shall be provided for workman for all works that cannot safely be done
from the ground, or from solid construction except in the case of short duration of work
which can be done safely from ladders. When a ladder is used, it shall be of rigid construction
made of steel. The steps shall have a minimum width of 45 cm and a maximum rise of 30
cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall
be given an inclination not steeper than ¥ horizontal and 1 vertical.

When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well, suitable footholds and hand- holds shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ¥ to 1
(% horizontal and 1 vertical)
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Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from
an overhead support or erected with stationery support shall have a guard rail properly
bolted, braced or otherwise secured, at least 90 cm above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding
or staging shall be so fastened as to prevent it from saver, from swaying, from the building
or structure.

Working platforms, gangways and stairways shall be so constructed that they do not sag
unduly or unequally and if the height of the platform gangways provided is more than 3.2 m
above ground level or floor level, they shall be closely boarded and shall have adequate
width which shall not be less than 750 mm and be suitably fenced as described above.

Every opening in the floor or a building or ina working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 90 cm.

Wherever there are open excavation in ground, they shall be fenced off by suitable railing
and danger signals installed at night so as to prevent persons slipping into the excavations.

Safe means of access shall be provided to all working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9 m in the length while the width between side
rails in rung ladder shall in no case be less than app. 29.2 cm for ladder upto and including
3 min length. For longer ladders this width shall be increased at least %4 for each additional
foot of length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of
the Engineer obtained prior to Construction.

Adequate precautions shall be taken to prevent danger for electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience
to any person or the public.

All trenches, four feet or more in depth, shall at all times be supplied with at least one ladder
for each 30 m in length or fraction thereof. The ladder shall be extended from bottom of the
trench to at least 90 cm above the surface of the ground. Sides of the trenches which are 1.50
m or more in depth shall be stepped back to give suitable slope or securely held by timer
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or
undercutting shall be done.

The Contactor shall take all measures at the sites of the work to protect all persons from
accidents and shall be bound to bear the expenses of defense of every suit, action or other
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proceeding at law that may be brought by any persons for injury sustained or death
owing to neglect of the above precautions and to pay any such persons such compensation
or which may with the consent of the Contractor be paid to compromise any claim by any
such person should such claim proceeding be filed against BHEL, the Contractor hereby
agrees to indemnify BHEL against the same.

Before any demolition work is commenced and also during the process of the work the
following shall be ensured:

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger nor a cable or an
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from the risks of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render them unsafe.

All necessary personnel safety equipment as considered adequate by the Engineer
should be kept available for the use of the persons employed in the Site and maintained in a
condition suitable for immediate use and the Contactor should take adequate steps to ensure
proper use of equipment by those concerned.

Workers employed on mixing asphalted materials, cement and lime mortars shall be
provided with protective foot wear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eyesight lids.
Stone breakers shall be provided with protective goggles and protective clothing and seated
sufficient to safe intervals.

Where workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into manhole, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public.

The Contractor shall not employ manpower below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the age of

18 are employed on the work of lead painting, the following precautions should be taken.

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.
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Suitably face masks should be supplied for use by the workers where paints are applied in
the form of spray or a surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

When the work is being done near any place where there is risk of drowning all necessary
equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safe guards. Hoisting appliance should be
provided with such means as will reduce to the minimum the risk of any part of a suspended
load becoming accidentally displaced. When workers employed on electrical installations
which are already energized, insulting mats, wearing apparel, such as gloves, sleeves and
boots as may be necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductor of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near the places of
work.

In case of departmental machine, safe working load shall be notified by the Engineer-in-
Charge. As regards contractors machine the Contractor shall notify safe working load of
each machine to the Engineer-in-Charge whenever he brings it to site of work and get it
verified by the Engineer-in-Charge.

The Contractor shall notify BHEL of his intention to bring to site any equipment or material
which may create hazard. BHEL shall have the right to prescribe the conditions under which
such equipment or materials may be handled and the contractor shall adhere to such
instructions. BHEL may prohibit the use of any construction machinery, which according to
him is unsafe. No claim for compensation due to such prohibition will be entertained by
BHEL.

All safety precautions shall be taken for welding and cutting operations as per 1S-818. All
safety precautions shall be taken for foundation and other excavation marks as per 1S-3764.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent, place at work spot. The persons responsible for compliance of
the safety code shall be named therein by the Contractor.
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To ensure effective enforcement of the rules and regulations relating to safety Precautions
the arrangement made by the contractor shall be open to inspection by the engineer or the
Engineer’s Representative.

Notwithstanding the above clauses there is nothing to exit the Contractor from the operations
of any other Act or Rule in force in area of work in this respect. Provided always that all
safety measures apart from those specifically provided in this agreement which are brought
to the notice of the Contractor from time to time by the Engineer shall be complied by the
Contractor. Provided further that all consequences, damages, or losses arising by reason of
any safety code shall be met with by the Contractor.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF
LABOUR, SUPERVISORY STAFF, ETC.

Relevant clauses of General Conditions of Contract (GCC) shall be applicable too.

The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory provisions
and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Punjab
State Rules.

b) The Minimum Wages Act 1948 and the related Punjab State Rules.

C) The Payment of Wages Act 1936 and the related Punjab State Rules.

d) The Factories Act 1948 and the related Punjab State Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948.

Q) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus Act 1965.

)i BOCW Act. 1996 and rules of 1998, etc.

k) any other law or modifications to the above or to the Rules made there under from
time to time.

Every Contractor shall give following information to BHEL HR section:

a) The Name of the Contractor

b) Nature of Contract Work

C) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more
workers)

f) PF, ESI, etc., and enrolment No.
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Contractor shall also comply with the requirements of local authorities/ project authorities
calling for police verification of antecedents of the workmen, staff etc.

The Contractor employing 20 or more workmen is required to obtain license from the
authorities (The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as
the case may be). The license shall be amended and / or renewed wherever, there is an
increase in the workmen employed by him or in the event of contract being extended or
renewed. The Contractor shall inform the licence number to the BHEL Management before
taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as
Principal Employer and and shall render all necessary assistance for the same.

The  Contractor has to ensure payment of Minimum Wages as per Punjab State Minimum
Wages including its periodical revision as applicable under law from time to time.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e) Payment of minimum wages and
additional payment as mentioned above.

The laborers engaged in this contract shall be paid minimum wages and all other payment
as notified by the government.

Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965
for the total wages paid (i.e) Payment of minimum wages and additional payment as
applicable.

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight
and in all other cases before 7th day of the following month

All Payment of wages shall be made on working days at the work site and during the working
time and on date notified in advance. In case the work is completed before, the expiry of the
wage period final payment shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the day

on which his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in
this behalf. All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.
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The above payment shall be verified by the authorized officer / representative of BHEL with
the following certificate of the payment sheet “Certified that the amount shown in Column
No........... has been paid to the workmen concerned in my presence on

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer
in charge each month in Form ,,A".

A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of
unpaid wages shall be displayed in Punjabi/Hindi and English in conspicuous places at the
establishment and at work site by the Contractor. The Contractor shall inform the BHEL
Management every month the details of contract labour engaged for contract in this
following form :

a) Serial Number

b) Location

C) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

Q) Wages paid to workers
The above statement shall be furnished to BHEL Management at the end of every
month.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act
1970 and Punjab State Government Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor
b) Employment Card
C) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register,
Register of Fines, Register of Advances etc.,

The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )
Act and the Rules thereunder both in English and Punjabi/Hindi

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer

The Contractor shall submit the returns required under the Contract Labour (Regulation
& Abolition ) Act 1970 periodically to BHEL Management.

Page 29 of 71



[ alen & v ) BHARAT HEAVY ELECTRICALSLTD
H”f[ Industrial VValves Plant, Goindwal

10.24

10.25

10.26

10.27

10.28

10.29

10.30

WCM Department

The Contractor shall without fail give upto date information in writing of the attendance of
the workers employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty

All the above registers and records shall be preserved in original for a period of three years.
All the registers, records and notice maintained under the Act and rules shall be produced
on demand by Inspector or any authority under the Act.

The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st
May, 15th August and 2nd October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.
The Contractor shall give leave with wages to his workmen who have worked for a period
of 240 days or more in the Factory premises during a calendar year. This leave shall be
allowed during the subsequent calendar year at the rate of one day for every 20 days of work
performed by the worker during the previous calendar year. The worker whose services
commences on a day other than the first of January shall be entitled to leave with wages at
the above rate (One day for every 20 days of work) only if he had worked for a minimum of
2 /3 of the total number of days in the reminder of the calendar year. This leave will be
admissible only during the subsequent calendar year.

No worker shall be required or allowed to work on Sunday unless he has or will have a
holiday on anyone of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before his
workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours
in any week shall be paid wages at the rate of twice the ordinary rate of wages in accordance
with the provisions of Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or
equipment provided to them while doing the work and there should not be any relaxation on
this.

No woman worker shall be required or allowed to work in the Factory except between the
hours of 6.00 A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Punjab
State Governments™ Contract Labour Rules, if any.

Not-withstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure the
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compliances of ESI / Workmen*s compensation Act, Factories Act and Rules made
thereunder. He shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under
Workmen®s Compensation policy from General Insurance Corporation of India before
actually starting the work of contract. The insurance coverage should be for the entire period
of Contract. The Contract shall comply with the provisions of the Workmen’s Compensation
Act 1923.

(This should be read in conjunction with the provisions of ESI Act )

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before
executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions
as well as employees™ contribution pursuance of the above scheme as fixed from time to
time.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration /
enrolment number before awarding of contract work. As per the existing provisions every
worker shall be entitled and required to become a member of the fund. The employee™s
contribution payable at present is 12% of wages which will be recovered by the contractor
from the wages of his workmen and the contractor should pay equal contribution. The
contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution
payable in respect of workmen employed through sub- contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under
the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by him
or through him and shall also furnish to BHEL such information as Principal Employer is
required to furnish under the provisions of the ESI Act and PF as well as the schemes made
thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor
under the above Act, the sum shall be deducted from any sum that may be due or which at
any time thereafter may become due to the Contractor under this contract or under any other
contract or from his security deposit. In case the recoveries are not sufficient to satisfy the
claim, the contractor shall pay the balance thereof on demand. In case any recoveries are
made under this clause from security deposit, the contractor shall immediately thereafter
pay such further sums as may be required to replenish the shortage caused by such recoveries
in amount of security deposit.
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The Contractor shall abide by all the labour and other laws applicable to contract labour /
worker under this contract and shall at all times keep BHEL indemnified against all loses,
claims, prosecutions under any law.

Contractor shall provide at different elevation suitable arrangement for urinal and drinking
water facility with necessary plumbing & disposal arrangement including construction of
septic tank. These installations shall be maintained in hygienic condition at all times.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any
law, shall not in any way operate as waiver thereof.
Note: The Specimen forms for the following are available in BHEL.

1) Form A - Payment Certificate

2) Form IV - Application for License

3) Form XIII - Register of Workmen employed by contractor
4) Form XI - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XV | - Register of wages

8) Form XIX - Wage slip

BHEL may insist for witnessing the regular payment to the labor. They may also like to
verify the relevant records for compliance with statutory requirements. Contractor shall
enable such facilities to BHEL.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor /
sub-contractor.

INTEGRITY PACT
Not applicable.

SUSPENSION OF BUSINESS DEALINGS
BHEL reserves the right to take action against contractors who fail to perform or indulge in
malpractices, by suspending business dealings with them as per the BHEL procedures.

Suspension could be in the form of “Hold”, DE-Listing” or Banning a contractor.
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PROJECT SITE SYNOPSIS

Name of the Owner

BHARAT HEAVY ELECTRICALS LTD

Address of the tender
inviting division of owner

INDUSTRIAL VALVES PLANT
433- Industrial Complex, Goindwal Sahib,
Distt. Tarn —Taran, Punjab, Pin -143422

Name of work

Construction of Multipurpose Hall under CSR Scheme at
Govt. Elementary School Dhunda

Address of site of work

Govt. Elementary School, Dhunda,
Distt. Tarn Taran, Punjab

Nearest railway station (Major
Connectivity)

Amritsar /Jalandhar (both station are approximately 50 Km Away
from site of work.

Nearest bus stands (Major
Connectivity)

Amritsar /Jalandhar (both station are approximately 50 Km Away
from Goindwal.

Nearest Distt. Level city

Tarn-Taran (approximately 24 Km away from Goindwal)

Other nearer Distt. Level city

Kapurthala (approximately 30 Km away from Goindwal)

Nearest airport

Amritsar (Raja Sansi)

Town/city/village where site is
located

Village: Goindwal Sahib,
Tehsil: Khadoor Sahib,
Distt. Tarn —Taran

Highest temp. during summer 47/48° C

Lowest temp. during winter 1-2°C

Type of Soil Alluvial/Sandy Loam
Basic Wind Speed 47 MJs

Earthquake Zone Zone IV
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2.0 General Scope of Work

2.1 The scope of work covers all the works for “Construction of Multipurpose Hall under CSR Scheme at
Govt. Elementary School Dhunda”

2.2 The scope of work Construction of Multipurpose Hall in Goveremnet Elementary School,
Dhunda which includes Earthwork in excavation by mechanical/ manual means to Proving of
RCC Works for Columns to Providing of Galvanised steel roofing works and all items as
mentioned the BOQ under the contract.

2.3 The work shall be carried out as per Specifications of BOQ, drawings released from time to time,
and Civil Department Work & S a f e t y procedure, specifications of standard code of practice
and as per the instructions of Engineer-in- charge. All Workmanship shall be completed as per
standard specifications laid in CPWD specification manual Volume | & Il edition 2009 and latest
specifications of “Ministry of Road Transportation and Highways” and Indian Standards.

2.4 These specifications are available on websites and they may be had from Engineer- in charge. The
work completed by contractor is liable to be tested as per ISSMORTH specification for the Quality.

2.5 All material brought by the contractor to the site of work shall be open to suitable tests by the
Engineer-in-charge if required at site and in accordance with the approved method of BIS. The
contractor shall afford all such facilities as the Engineer-in-charge may require for collecting and
forwarding all such samples and shall hold the material represented by the sample until tests have
been made and material found as per standard. The contractor will supply the material approved
by the Engineer-in-charge. All the materials to be used in the work shall confirm to respective
CPWD, IS, ASTM, MORTH and National Buildings Organization Standard Specifications as
applicable or as described in BOQ exclusively. They shall be got approved by the Engineer —in —

charge before actual incorporation in the work.
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CHAPTER -111
Scope Matrix to facilitate Construction
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SIN CONSTRUCTION FACILITY SCOPE/ REMARKS
(Brief description) RESPONSIBILITY
BHEL || CONTRAC
TOR
1. || ESTABLISHMENT
1.1 | FOR CONSTRUCTION PURPOSE:
A || Open space for office Yes - BHEL in cooperation with
B || Open space for storage Yes - Govt Elementary School,
Dhunda shall provide free of
charge limited open space for
office and store as and where
made available.
Construction of Contractor’s office, - Yes
C |l canteen and storage building
including supply of materials and
other services
D || Contractor’s all office equipment’s, - Yes
office / store / canteen consumables
E Canteen facilities for the Contractor’s - Yes
staff, supervisors and engineers etc.
F | Firefighting  equipment’s  like - Yes
buckets, extinguishers etc
G | Fencing of storage area, office, - Yes
canteen etc of the Contractor
1.2 || FOR LIVING PURPOSES OF THE -
CONTRACTOR AND ITS LABOR
- Yes Arrangement of space/area
B O-pe-n Space : - Yes will have to be done by
Living accommodation contractor due to
unavailability of space with
BHEL
2 POWER / WATER/
COMPRESSED AIR
21 | poWER (ELECTRICITY)
Electricity For construction - Yes Contractor shall have to do
2.1.1| purposes (to be specified whether suitable arrangement for
chargeable or free) electricity.
A Single point source on site ) es
Further distribution for the work to - Yes
B || be done which include supply of
materials and execution
2.1.2 || Electricity for the office, stores, - Yes Contractor only shall have to
canteen and living accommodation do suitable arrangement for
and all other purpose other than electricity
construction etc by the Contractor
which include:
A || Distribution from single point - Yes
including supply of materials and
service
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Supply, installation and connection
of material of energy meter including
operation and maintenance

Yes

Duties and deposits including
statutory clearances for the above

Yes

Living facilities for office use
including charges

Yes

Demobilization of the facilities after
completion of works

Yes

2.2

WATER SUPPLY

221

For construction purposes: (to be
specified whether chargeable or
free)

Making the water available at single
point

Yes

Further distribution as per the
requirement of work including
supply of materials and execution

Yes

It shall be responsibility of the
Contractor for make
arrangement for water supply
requirements.

2.2.2

Water for the office, stores, canteen
and living accommodation and all
other purpose other than
construction etc by the Contractor
which include:

Yes

Making the water available at single
point

Yes

Further distribution as per the
requirement of work including
supply of materials and execution

Yes

2.3

COMPRESSED AIR

Yes

24

LIGHTING

For construction work (supply of all
the necessary materials)

1. At office storage area

2. At the preassembly area

3. At the construction site /area

Yes

For construction work (execution of
the lighting work/ arrangements)

Yes

Providing the necessary
consumables like bulbs, switches, etc
during the course of construction

Yes

Lighting for the living purposes of
the Contractor at the colony /
quarters

Yes

COMMUNICATION
FACILITIES FOR SITE
OPERATIONS OF THE
CONTRACTOR

Telephone, fax, internet, intranet, e-
mail etc

Yes
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ENGINEERING WORKS FOR
CONSTRUCTION:

4.1

Providing the drawings good for
construction for all the works
covered under this scope

Yes

4.2

As-built drawings — where ever
deviations observed and executed
and also based on the decisions taken
at site in the reference of drawings
issued by BHEL

Yes

4.3

Mix design of concrete (if any)

Yes

44

Testing of Concrete cubes, bricks,
Stones, Tiles and all those material
brought by Contractor at Site of
work.

Yes

4.5

Testing of cement , reinforcement
Steel and all those material.

Yes

CONSTRUCTION MATERIAL

5.1

Supply of all material except for
those mentioned in Schedule B of
Technical Condition of Contract.

YES

5.2

Carriage of BHEL issued material
from BHEL store to site of work

Yes

5.3

All other material required for
construction as per scope of work

Yes

5.4

Construction stores for Material
available at site (both material either
issued by BHEL or brought by
contractor)

Yes

Contractor store should be of
such c_aFauty that all available
material may be stored safely.

ALL T&P , IMTE REQUIRED
FOR CONSTRUCTION AS PER
SCOPE OF WORK

Yes

Detail is given in this Contract
document (technical
conditions of contract)

ALL SAFETY EQUIPMENT’S,
APPLIANCES AND PPES FOR
SAFE WORKING OF MEN AND
MACHINES AT
CONSTRUCTION SITE

Yes

Detall is given in this Contract
document (special conditions
of contract

SUPERVISION AND MONITORING
OF WORK

8.1

Preparation of site construction
schedules and  other  input
requirements

Yes

8.2

Review of performance and revision
of site construction schedules in
order to achieve the end dates and
other commitments

Yes

Yes

8.3

Construction schedules

Yes
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8.4

Daily construction / work plan

Yes

8.5

Periodic visit of the senior official of
the Contractor to site to review the
progress so that works is completed
as per schedule. It is suggested this
review by the senior official of the
Contractor should be done once in
every month (or as per requirement).

Yes

8.6

Monitoring the technical and
financial aspect of work and review
of site supervision

Yes

Yes

COMPLIANCE OF STATUTORY
LAWS APPLICABLE ON SITE
WORK

Yes

10

DEVELOPMENT OF GREEN , TREE
PLANTATION TO IMPROVE THE
ENVIRONMENT

Yes

Yes

Plantation of minimum of
equal no of trees as required
to be cut (if any) at the site of
work.

11

SAFE DISPOSAL OF ALL DEBRIS,
GARBAGE AND RUBBISH
GENERATED AT CONSTRUCTION
SITE

Yes

Contractor shall clear the site
after completion of the work
and disposal of all the
garbage/ debris generated by
them and shall dispose of as
per the instruction of the
Engineer-in- charge without
any extra cost to BHEL.
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CHAPTER -1V

LIST OF TOOL & PLANTS, (T&P) ; INSPECTION, MEASURING AND TESTING
EQUIPMENT’S (IMTE’s) TO BE DEPLOYED BY THE CONTRACTOR

o INDICATIVE LIST OF T&P;IMTE TO BE ARRANGED BY THE CONTRACTOR
FOR EXECUTING THE WORK AT SITE AT HIS OWN COST

SI. No. | EQUIPMENT QTY
1 Concrete mixers of minimum full bag capacity 1 No. ( minimum)
2 [Concrete vibrators for beam, slab, column, Shutter 1 NO ( minimum)
3 JCB, Excavator, Dozer, Jack Hammers with as per work requirement
compressor
4 [Trucks/lorries/Tractors/Dumpers as per work requirement
5 Water tanker as per work requirement
6 Dewatering pump as per work requirement
7 Builders hoist/Tower crane/Hydra as per work requirement
8 Steel cutter Min 1 No. each or
as per work requirement
9 Concrete cubes molds as per work requirement
10  [Total station/auto level 1 No.
11 Measuring Tapes As per requirement
NOTEs:

e The above list specifies only major T&P /IMTEs (may not be complete to be deployed by the
contractor). All additional / other tools and plants including trucks & devices, tackles, machines,
measuring instruments etc. in good and safe working conditions which are required for
satisfactory & timely completion of work shall also be deployed by the contractor within finally
accepted rate / price. Contractor has to mobilize / maintain adequate numbers of equipment’s for
meeting the requirement of actual planned work of Concreting / masonry / Flooring /Finishing
etc.

e All the tools and plants required for this scope of work, except the Tools & Plants
provided by BHEL are to be arranged by the contractor within the quoted rates. The list is
suggestive in nature. Any additional T & P required to be arranged by the contractor.

e |IF ABOVE MENTIONED T&P/IMTEs ARE NOT DEPLOYED IN SPECIFIED TIME AND
IT IS FOUND THAT WORK IS BEING DELAYED DUE TO NON DEPLOYMENT OF
ADEQUATE T&P, BHEL MAY DECIDE TO HIRE THE T&P FROM MARKET AND WILL
CHARGE TO CONTRACTOR CURRENT MARKET RATE + OVERHEADS AS DECIDED
BY BHEL , FOR NON AVAILABILITY OF T&P or levy a day wise penalty for non-deployment
for delayed deployment in the interest of work progress .

e If work gets delayed due to non-availability of T&P/IMTEs, BHEL also reserves the right
to get the work done at the risk and cost of contractor without prejudice to rights of BHEL
as in GENERAL CONDITIONS OF CONTRACT.
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CHAPTER -V
5.0 MATERIALS

The contractor shall, at his own expenses (Inclusive of Taxes), provide all materials required for
the work.

All stores and materials to be provided by the Contractor shall be of the best kind i n conformity
with the specifications laid down in the contract or as per relevant Indian standard and the
Contractor shall, if requested by the BHEL Engineer, furnish proof to the satisfaction
of BHEL Engineer that the materials so comply.

The Contractor shall, at his own expense and immediately, supply to the BHEL Engineer samples
of materials proposed to be used in the works. The BHEL Engineer shall within seven days of
supply of samples or within such further period as he may require will intimate to the Contractor
in  writing, whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the BHEL Engineer for his approval fresh samples
complying with the specifications laid down in the Contract. Any delay in approval of samples
(original or fresh ones) shall not make the contractor eligible for any compensation.

The BHEL Engineer shall have full powers for removal of anyor allof thematerials
brought to site by the Contractor which are not in accordance with the Contract specifications
or do not conform in character or quality to samples approved by him. In case of default on
the part of the Contractor in  removing rejected materials, the Engineer shall be at liberty to have
them removed by other means. The BHEL Engineer shall have full powers to procure other
proper material to be substituted for rejected materials and in the event of the Contractor refusing
to comply; he may cause the same to be supplied by other means. All costs, which may attend
upon such removal and / or substitution, shall be borne by the Contractor.

The Contractor shall indemnify BHEL, its representatives or employees against any action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties or other charges which may be payable in respect of
any article or material or part thereof included in the Contract. In the event of any claim
being made or action being brought against BHEL or any agent, servant or employee of BHEL
in respect of any such matters as aforesaid, the Contractor shall immediately be notified
thereof, provided that such indemnity shall not apply when such infringement has taken
place in complying with the specific directions issued by BHEL but the Contractor shall pay
any royalties or other charges payable in respect of any such use, the amount so paid being
reimbursed to the Contractor only if the use was the result of any drawings / specifications issued
after submission of the tender.

The BHEL Engineer shall be entitled to have tests carried out as  specified in the
Contract for any materials supplied by the Contractor other than those for which, as
stated above, satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide athis expense all facilities which the Engineer may require
forthepurpose. If no tests are specified in the Contract, and suchtests are required
by the Engineer, the Contractor shall provide all facilities required for the purpose and
the charges for these tests shall be borne by the Contractor only. The cost of materials
consumed in tests shall be borne bythe Contractor in all cases exceptwhen
otherwise provided.
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In addition, the Contractor shall perform / submit at his own cost such tests / samples as may
be required by the BHEL Engineer outof thematerials used bythe company
except for the costs of materials used in such tests/ samples.

o After acceptance of the Contract, if Contractor desires BHEL to supply any other materials,
such material may be supplied by BHEL, if available, at rates to be fixed by the BHEL Engineer
along with prevailing departmental charges to be decided at the time of decision. BHEL reserve
the right for not to issue any material. The non-issue of such material will not entitle the
Contractor for any compensation whatsoever either in time or in cost.

e Material required for the works, whether brought by the Contractor or supplied by BHEL,
shall be stored by the Contractor only at places approved by the Engineer. Storage and safe
custody of material shall be the responsibility of the contractor.

e BHEL’s officials concerned with the Contract shall be entitled at any time to inspect and examine
any materials intended to be used in or on the works, either on the Site or at factory or
workshop or other place(s) where such materials are assembled, fabricated, manufactured or
at any place (s) where these are lying or from which these are being obtained and the
Contractor shall give such facilitiesasmay be required forsuch inspection and examination.

e All materials brought to the Site shall become and remain the property of BHEL and
shall not be removed off the Site  without the prior written approval of the Engineer.
But whenever the Works are finally completed and advance, if any, in respect of any such
material is fully recovered, the Contractor shall at his own expense forthwith remove from
the Site all surplus material originally supplied by him and upon such removal, the same
shall re-vest in and become the property of the Contractor.
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CHAPTER -VI

TIME SCHEDULE

6.1 MOBILIZATION, TIME SCHEDULE, CONTRACT PERIOD

INITIAL MOBILIZATION

After receipt of fax/email LOI, Contractor shall discuss with HOD/Civil -BHEL IVP regarding initial
mobilization. Contractor shall mobilize necessary resources within 10 Days of issue of fax / email
letter of intent or as per the directive of HOD/Civil-BHEL IVP. However, BHEL Engineer will
certify the actual date of start of work after adequate mobilization of materials, manpower and T&Ps
by the contractor.

Scheduled date of start of work will be 10th Day from the date of fax/email LOI. Contractor’s
resources shall be progressively augmented to match the schedule of milestones /Construction.

6.2 COMMENCEMENT OF CONTRACT PERIOD AND TENTATIVE SCHEDULE

Entire work as detailed in tender specification shall be completed within 03 months from the
scheduled date of receipt of LOI. Contractor has to mobilize adequate resources to meet
completion target and to avoid cost and time over run.

Detailed Work completion Schedule will be submitted for approval by the successful bidder within
10 days of the issue of LOI.

In case due to reasons not attributable to the contractor, the work gets delayed and scheduled
completion gets extended, time extension will be accordingly granted by BHEL without any price
variation.

The work under the scope of this contract is deemed to be completed in all respects, only when all
the works are carried out as per satisfaction of BHEL. The decision of BHEL on completion date
shall be final and binding on the contractor.

In order to meet above schedule in general, and any other intermediate targets set, to meet project
schedule requirements, contractor shall arrange & augment all necessary resources from time to time
on the instructions of BHEL.

6.3 CONTRACT PERIOD
The contract period for completion of entire work under scope from the “START OF CONTRACT
PERIOD” as specified earlier shall be as follows:
1) COMPLETE CONSTRUCTION WORKS 03 MONTHS

6.4 CONSEQUENCE OF DELAY

It may be noted that in the event delay in completion is attributable to the contractor BHEL may
impose LD to the contractor as per General Conditions of Contract.
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CHAPTER -VII

OTHER TECHNICAL CONDITIONS OF CONTRACT

1.0 The work shall be executed in a workman like manner and to the entire satisfaction of the Engineer
and as per technical specification issued with tender, IS codes, CPWD specifications as applicable.
In case of conflict, the decision of the BHEL Engineer shall be final & binding.

20 The BHEL Engineerwill communicateor confirmhis instructions to the
Contractor i n respect of the execution of the work in a "Work Site Order Book™ maintained at
his office and the Contractor shall visit this office daily and shall confirm receipt of such
instructions by signing the relevant entries in this b o o k. Such entries will rank as order or notices
in writing within the intent and meaning of these conditions.

3.0 SETTING OUT

All the works shall be set out to the true lines, grades and elevation indicated on the drawing. The
contractor  shall be responsible to locate and set out the works. Only one grid reference line and
bench mark shall be made available for setting out the works under the contract. This reference lines
shall be used as datum for the works under the contract and the contractor has to establish for his
work area at available points horizontal and vertical control points. The contractor shall inform
BHEL well in advance of the times & places at which he wishes to do work in the area allotted to
him so that suitable datum points established by him are checked by BHEL to enable the contractor
to proceed with the works. Any work done without being properly located may be removed
and / or dismantled by BHEL at contractor's expenses.

The contractor shall at his own expense take all proper and responsible precautions to preserve
and maintain these datum marks to its true position I n the event o f these marks being
disturbed or obliterated by accident or due to anyother cause whatsoever, the same
may be deemed necessary placed by BHEL atcontractor’s expenses.

4.0 SITE DRAINAGE
All  water including sub-soil water which may accumulate on the Site during the progress
of the works or in trenches and excavations, including monsoon period shall be removed by
the contractor from the Site to the satisfaction of the Engineer. It will also be responsibility of
the contractor to de-water all the foundation pits, trenches with suitable de-watering methods like,
pumping out, well point system etc. ~ All such expenditure on de-watering shall be deemed to be
included in quoted rates.

5.0 INSPECTION AND STAGE APPROVAL OF THE WORK

The owner or his duly authorised representative shall have at all reasonable times access to the
contractor's premises or works and shall have the power to inspect drawings or any portion of the
work, examine the materials and workmanship and shall have the authority to reject any work.
This would be implemented through joint inspection by the representative of the owner and BHEL
and in the form of joint protocols without any extra claims and loss of time and amount.
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All work embracing more than one process shall be subject to examination and approval at
each stage thereof and the Contractor shall give due notice in writing to the Engineer when each
stage is ready. In default of such notice being received, the Engineer shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer thereon shall be final and conclusive.

6.0 UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the Works and/or make openings in or through the same
as the Engineer may from time to time direct for his verification and shall reinstate and make good
such part to the satisfaction of the Engineer. If any such part has been covered up or put out of
view after being approved by the Engineer and is subsequently found on uncovering to be executed
in accordance with the Contract, the expenses of uncovering and / or making opening in or through,
reinstating and making good the same shall be borne by BHEL. In any other case all such expenses
shall be borne by the Contractor.

If neither drawing nor specification contain any mention of minor details of construction which in
the opinion of the Engineer whose decision shall be final and conclusive, are reasonable and
obviously and fairly intended for satisfactory completion of work, such details shall be provided
by the contractor without any extra cost, as if they were specially mentioned and shall be deemed
to be included in the scope.

7.0 NUISANCE
The Contractor shall not at any time do, cause or permit any nuisance on Site or do anything which
shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other
properties near the Site and to the public generally.

8.0 MATERIAL OBTAINED FROM EXCAVATION
Materials of any kind obtained from excavation on the Site shall remain the property of BHEL and
shall be disposed of as the Engineer may direct, at no extra cost.

9.0 TREASURE, TROVE, FOSSILS etc.
All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the site shall be the absolute property of BHEL
and the Contractor shall take reasonable precautions to prevent his workmen or any other person
from removing or damaging any such article or thing, shall immediately upon discovery thereof
and before removal acquaint the Engineer with such discovery and carryout the Engineer's directions
as to the disposal of the same.

10.0 PROTECTION OF WORKS
Trees designated by the Engineer shall be protected from damage during the course of the Works
and earth level within 1 meter of each such tree shall not be charged. Where necessary, such trees
shall be protected by providing temporary fencing.
The contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer for the protection of the Works or
for the safety and convenience of those employed on the Works or the public.

The contractor shall have total responsibility for protecting his works till it is finally taken over by
the Engineer. No claim will be entertained by the Engineer for any damage or loss to the
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contractor's works and the contractor shall be responsible for the complete restoration of the
damaged works to its original condition to comply with the specifications and drawings. Should
any such damage to the contractor's works occur because of other party not under his
supervision or control, the contractor shall make his claim directly with the party concerned. The
contractor shall not cause any delay in the repair of such damaged works because of any delay in the
resolution of such disputes. The contractor shall proceed to repair the work immediately and no
cause thereof will be assigned pending resolution of such disputes.

11.0 PROTECTION OF EMBEDMENT’S ETC.
The contractor shall ensure proper protection to the satisfaction of the Engineer, of all bolts, inserts,
embedment etc. From weather etc/ by greasing, rapping them with gunny bags or canvas or by any
other means as directed by Engineer. Cost of such protections shall be deemed to be included in the
rates quoted for the item.

12.0 CLEARANCE OF SITE AND REPAIRS.
Contractor has to clear the site / area where mechanical and electrical erection work is to be
commenced / or in progress. The contractor shall remove construction materials and equipment
lying in the vicinity and causing obstruction in the erection work within 24 hrs. Notice. In case, he
fails to clear the site, this will be done at his risk & cost by BHEL.

13.0 QUALITY ASSURANCE
The contractor has to establish / arrange at site the field testing facilities for testing of civil
construction materials and concrete cubes for ensuring the proper quality, grade and strength of
the materials used in the construction in line with approved field quality check list of material used
etc. All testing shall be done as per IS code specifications/ BHEL's quality plan. If further test is
required by the engineer to be carried from outside laboratory, the cost of the same shall be borne by
the contractor.

140 COMPLETION OF WORK

The works shall be completed to the entire satisfaction of the Engineer and in accordance
with the completion schedule as specified in the Contract, and all unused stores and materials,
tools, plant, equipment, temporary buildings, site office, labour hutments and other things shall
be removed and the site and work cleared of rubbish and all waste materials and delivered up clean
and tidy to the satisfaction of the Engineer at the Contractor's expenses.

BHEL shall have power to take over from the Contractor from time to time such sections of the
work as have been completed to the satisfaction of the Engineer. Such work however shall not be
treated as have been completed until the extra works are executed to the satisfaction of Engineer. The
Guarantee period shall commence only after handing over of the entire works.

The Engineer shall certify to the contractor the date on which the work is completed and the date
thereof defect liability Period (Maintenance Period begin).

15.0 Method of measurements
If not exclusively specified in the tender, shall be as per relevant IS Codes / CPWD Specifications.

16.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS
The several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawings and figures dimensions in
preference to scale and special conditions in preference to general conditions.
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In case of discrepancies between schedules of quantities, the specification and / or the drawings, the
following order of preference shall be observed.

(a) Description in schedule of quantities.

(b) Technical conditions of Contract

(c) Drawings

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Engineer- in - charge shall be the deciding authority with regard to the document.

Any error in description, quantity in schedule of quantities or any omission therefrom
shall not vitiate the contract or release the contractor from the execution of the whole or any part of
the works comprised therein according to the drawings and specifications or from any of his
obligations under the contract.

17.0 SITE DOCUMENTS
The following site documents shall mainly be maintained by the contractor at site:
e Copy of contract documents and drawings.
e Computerized bill format.
e Site Order Book.
e Material testing registers/ Quality Inspection Reports.
e Measurement books on computerized format.
e  Progress bar chart.
e Sample approval register.
o Visitors register.
¢ Any other detail and specific requirement as deemed necessary.
e Hindrance Register
e Work Diary,
e Stage passing Register
e Registers as mentioned in special conditions of contract towards availability of labor and
staff
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CHAPTER -VIII

TECHNICAL REFERENCES

Due to the bulk content of technical specifications of work, which are adopted from CPWD
specifications for civil and electrical works in Volume 1, Volume 2, are not being rewritten in this
tender document. However, it is required from all Engineers and Contractors that Reference of these
CPWD specifications and Governing IS codes, National Buildings codes and technical drawings
issued by BHEL is to be taken as and when required during the construction. The CPWD
specifications are available on CPWD website and may also be had from Engineer in charge.
Contractor shall abide for same. Price schedule is based on DSR 2018 therefore contractor should
refer these specifications carefully and is supposed to have a knowledge of these specifications before
guoting the rates.
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CHAPTER -IX

TECHNICAL DRAWINGS

1. Tentative Layout/Elevation Drawing:
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CHAPTER —X

Approved Make of Materials

1. Reinforcement Steel : Fee 500D Bars: TATA/JINDAL/SAIL

2. Cement : PPC: UltraTech/ACC/Ambuja/Shree Cement/JK Lakshmi

3. Paints . Asian Paints/ Kansai Nerolac/ Dulux Paints/Berger/ Jenson and
Nicholson Paints

4. Structural Steels : TATA/JINDAL/SAIL

Note: Approval of BHEL Engineer is to be obtained before procurement of materials specified above. The
make of material mentioned if not available in the market or is not suiting the site conditions or the make
of material is not mentioned in the above list, equivalent make may be used after approval from BHEL
Engineer.
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SCHEDULE ‘A’

Sl | Description of Work DSR - Unit | Quantity | DSR-18 | Amount

No 18 Rate (Rs.)
Item (Rs) (SL 5 x Sl
No 6)

(1) ] (@) (3) (4) (3) (6) (12)

1 Earth work in excavation by mechanical 2.6.1 cum 17.36 181.85 | 3157.76

means (Hydraulic excavator)/ manual means
over areas (exceeding 30cm in depth. 1.5 m in
width as well as 10 sgqm on plan) including
disposal of excavated earth,lead upto 50m
and lift upto 1.5m, disposed earth to be
levelled and neatly dressed.

All kinds of soil.

2 Laying in position cement concrete of 4.1.8 cum 5.04 5789.60 | 29187.73
specified grade excluding the cost of
centering and shuttering - All work up to
plinth level :

1:4:8 (1 Cement : 4 coarse sand : 8 graded
stone aggregate 40mm nominal size)

3 Centering and shuttering including strutting, 5.9.1 Sgm 7.72 284.85 | 2199.91
propping etc. and removal of form for all
heights :Foundations, footings, bases of
columns, etc. for mass concrete

4 Centering and shuttering including strutting, 5.9.5 Sgm 16.73 552.05 | 9235.04
propping etc. and removal of form for all
heights :Lintels, beams, plinth beams, girders,
bressumers and cantilevers

5 Centering and shuttering including strutting, 5.9.6 Sgm 30.67 733.70 | 22501.95
propping etc. and removal of form for all
heights :Columns, Pillars, Piers, Abutments,
Posts and Struts

6 Providing and laying in position specified 5.1.2 Cum 4.79 7718.25 | 36974.18
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level : 1:1.5:3 (1 cement : 1.5 coarse
sand (zone-lll): 3 graded stone aggregate 20
mm

nominal size)
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7 Reinforced cement concrete work in walls 5.2.2 Cum | 2.92 9306.00 | 27171.04
(any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets,
columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five
level, excluding cost of centering, shuttering,
finishing and reinforcement 1:1.5:3 (1
cement : 1.5 coarse sand(zone-lIll) : 3 graded
stone aggregate 20 mmnominal size)

8 Steel reinforcement for R.C.C. work including | 5.22.6 | Kg 650.00 83.50 54275.00
straightening, cutting,

bending, placing in position and binding all
complete upto plinth level. Thermo-
Mechanically Treated bars of grade Fe-500D or
more.

9 Brick work with common burnt clay F.P.S. 6.1.2 Cum 10.05 6157.45 | 61882.37
(non modular) bricks of class designation 7.5
in foundation and plinth in: Cement mortar
1:6 (1 cement : 6 coarse sand)

10 | Filling available excavated earth (excluding 2.25 cum 17.36 219.65 | 3814.15
rock) in trenches, plinth, sides of foundations
etc. in layers not exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50 m and
lift upto 1.5m.

11 | Excavating, supplying and filling of local earth | 2.25a | cum 11.56 323.9 3742.77
(including royalty)

by mechanical transport upto a lead of 5km
also including

ramming and watering of the earth in layers
not exceeding 20

cm in trenches, plinth, sides of foundation
etc. complete.

12 | Brick work with common burnt clay F.P.S. 6.4.2 cum 4.78 7590.45 | 36282.35
(non modular) bricks of class designation 7.5
in superstructure above plinth level up to
floor V level in all shapes and sizes in :
Cement mortar 1:6 (1 cement : 6 coarse sand)

13 | 12 mm cement plaster of mix : 13.4.2 sqm | 44.61 263.55 | 11756.88
1:6 (1 cement: 6 coarse sand)
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14 | Applying one coat of water thinnable cement 13.43.1 | Sgm 22.30 60.00 1338.29
primer of approved brand and manufacture on
wall surface

15 | Providing and applying white cement based 13.80 Sgm 22.30 115.15 | 2568.4
putty of average thickness 1 mm, of approved
brand and manufacturer, over the plastered
wall surface to prepare the surface even and
smooth complete.

16 | Distempering with 1st quality acrylic 13.81.2 | Sgm 22.30 81.90 1826.77
distemper, having VOC (Volatile Organic
Compound ) content less than 50 grams/ litre,
of approved brand and manufacture, including
applying additional coats wherever required,
to achieve even shade and colour.

17 | Finishing walls with Premium Acrylic Smooth 13.47.1 | Sgm 22.30 161.15 | 3594.42
exterior paint with Silicone additives of
required shade: New work (Two or more coats
applied @ 1.43 ltr/10 sgm over and including
priming coat of exterior primer applied @ 2.20
kg/10 sgm)

18 | Providing and fixing precoated galvanised iron | 12.50 sqgm | 87.36 627.55 | 54822.77
profile sheets (size, shapeand pitch of
corrugation as approved by Engineer-in-
charge) 0.50 mm (+0.05 %) total coated
thickness with zinc coating 120 grams per sgqm
asper IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both sideof the sheet
and polyester top coat 15-18 microns. Sheet
should have protective guard film of 25
microns minimum to avoid scratches
duringtransportation and should be supplied in
single length upto 12 metre or as desired by
Engineerin-charge. The sheet shall be fixed
using self drilling / self tapping screws of size
(5.5x 55 mm) with EPDM seal, complete
uptoany pitch in horizontal/ vertical or curved
surfaces, excluding the cost of

purlins, rafters and trusses and including
cutting to size and shapewherever required.
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19 | Providing and fixing precoated galvanised 12.51.2 24.39 368.60 | 8990.15
steel sheet roofing accessories 0.50 mm (+ metre
0.05 %) total coated thickness, Zinc coating
120 grams persgm as per IS: 277, in 240 mpa
steel grade, 5-7 microns epoxy primer onboth
side of the sheet and polyester top coat 15-18
microns using self drilling/ self tapping screws
complete :

Flashings/ Aprons.( Upto 600 mm)

20 | Providing and fixing precoated galvanised 12.51.5 12.20 408.95 | 4989.19
steel sheet roofing accessories 0.50 mm (+ metre
0.05 %) total coated thickness, Zinc coating
120 grams persgm as per IS: 277, in 240 mpa
steel grade, 5-7 microns epoxy primer onboth
side of the sheet and polyester top coat 15-18
microns using self drilling/ self tapping screws
complete :

Crimp curve

21 | Structural steel work riveted, bolted or 10.2 Kg 100.00 101.75 | 10175.00
welded in built up sections, trussesand framed
work, including cutting, hoisting, fixing in
position and applyinga priming coat of
approved steel primer all complete.

22 | Steel work in built up tubular ( round, square | 10.16.1 | Kg 316.00 143.45 | 45330.2
or rectangular hollow tubesetc.) trusses etc.,
including cutting, hoisting, fixing in position
and applying a priming coat of approved steel
primer, including welding and bolted with
special shaped washers etc. complete. Hot
finished welded type tubes

23 | Painting with aluminium paint of approved 13.63.1 | Sgm 9.02 112.25 | 1012.5
brand and manufacture to give an even shade
.Two or more coats on new work.

24 | Cement concrete flooring 1:2:4 (1 cement : 2 | 11.3.1 | sgm 69.87 498.35 | 34821.97
coarse sand : 4 graded stone aggregate)
finished with a floating coat of neat cement,
including cement slurry, but excluding the
cost of nosing of steps etc. complete.

Total 471650.79

Note:

The above rates are inclusive of GST and CESS.

2 L1 rates to be arrived on the basis of total cost to BHEL (i.e including GST and CESS).
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SCHEDULE ‘B’

The following materials will be issued FREE of cost to
CONTRACTOR FOR EXECUTION OF WORK at BHEL STORE

SL.No. DESCRIPTION
PLACE OF ISSUE
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SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO BE ISSUED BY BHEL TO
CONTRACTOR FOR EXECUTION OF CONTRACT WORK

SI.No. Qty. Particulars Details of BHEL Hire Place of  Remarks
Crew Supplied Charges Issue
Per unit
Per Day
................................................... NIL. o
a. Machineries shall not be operated over time without the written permission of the Sr. Engineer /

Dy. Manager / Manager.

b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above
shall be arranged by the architect / consultant at his own expense.
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SCHEDULE ‘D’

NOTE: Following Drawings shall be issued by BHEL to Contractor during the execution of work
and good for constructions.

SL.No. DESCRIPTION

[

PLAN and ELEVATION
2 Construction Drawings
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SCHEDULE ‘E’

LEAD STATEMENT
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GENERAL CONDITIONS OF CONTRACT (GCC)

DEFINITION: - In these General Conditions of Contract, the following terms shall have the meaning

hereby assigned to them, except where the context otherwise requires: -

a) "Contract" means, the documents forming the Tender and acceptance thereof, together with all
the documents referred to therein including general and special conditions to Contract. All these
documents as applicable taken together shall be deemed to form one Contract and shall be
complementary to one another. "Work" means, the work described in the Tender documents in
individual work-orders as may be issued from time to time to the Contractor by the Officer-In-
charge within the power conferred upon him including all notified or additional items of works and
obligations to be carried out as required for the performance of Contract.

b) "Contractor" means, the individual Firm or Company whether incorporated or not, undertaking
the work and shall include the legal personal representatives of such individuals or the persons
composing the firm or Company or the successors of the firm or company and the permitted assigns
of such individual or firm or Company.

c) “Officer-In charge" means, the Officer deputed by BHEL, IVP Goindwal, to supervise the work or
part of the work.

d) "Approved" and "Directed" means, the approval or direction of BHEL, IVP Goindwal official, or
person deputed by him for the particular purposes.

e) “BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the Board
of Directors, Chairman, Executive Director, General Manager or other Administrative Officer of the
said Company authorized to invite Tenders and enter into Contract for works on behalf of the
Company.

f) "Contract sum" means, the sum accepted or the sum calculated in accordance with the prices
accepted in Tender and / or the Contract rates as payable to the Contractor for the execution of
the work during the currency of the Contract.

g) "Week" means, Seven Days, without regard to the number of hours worked or not worked in any
day in that week. "Day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number
of hours worked or not worked in that day.

h) "Working day" means, any day other than that prescribed by the NEGOTIABLE INSTRUMENTS ACT
as being a Holiday, and consists of the number of hours of labor as commonly recognized by good
employers in the trade in the district where the work is carried out or as laid down in the BHEL
regulations.

BHEL reserves the right to negotiate with L1 bidder/s.

Should a Tenderer or a Contractor has a dependent/relative or in the case of a partnership firm, any of

its partners or dependents of partners employed in BHEL, the authority inviting Tenders should be

informed of this fact at the time of submission of the Tender failing which Tender may be disqualified
or if such fact subsequently come to light, the Contract may be cancelled.

No BHEL employee and their dependents are eligible to submit their offer against this Tender.

HEADING TO THE CONTRACT CONDITIONS: - The heading to these conditions shall not affect the

interpretations thereof.

DEVIATIONS: - The Contractor shall not carry out any work not covered by schedule except in

pursuance of the written instructions of BHEL, IVP Goindwal official, no such work shall be valid unless

the same has been specifically confirmed and accepted by BHEL in writing and incorporated in the

Contract.

ASSIGNMENT OF TRANSFER OF CONTRACT: - The Contractor shall not without the prior written

approval of the BHEL, assign or transfer the Contract or any part thereof, or any share, or interest

thereon to any other persons. No sum of money which may become payable under the Contract shall
be payable to any person, other than the Contractor unless the prior written approval of the BHEL to
the assignment or transfer of such money is given.
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8) SUB-CONTRACT: - The Contractor shall not sub-let any portion of the Contract without the prior written
approval of the BHEL.
9) EARNEST MONEY DEPOSIT (EMD to be submitted only if applicable):

a)

b)

c)

Tender must be accompanied by Earnest Money for the amount mentioned in tender notice,

pledged to BHEL, IVP Goindwal in any of the forms mentioned below.

Modes of Deposit - The EMD shall be accepted only in the following forms:

i) Cash deposit as permissible under the extant Income Tax Act (before tender opening)

ii) Electronic Fund Transfer credited in BHEL account (before tender opening)

iii) Banker’s Cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)

iv) Fixed Deposit Receipt (FDR) issued by Scheduled Banks / Public financial institutions as defined
in the Companies Act (FDR should be in the name of the contractor, a/c BHEL

In addition to above, the EMD amount in excess of Rs. Two lakh may also be accepted in the form

of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at

least six months.

Forfeiture of EMD:

i) EMD by the tenderer will be forfeited as per tender documents if

ii) After opening the Tender, the Tenderer revokes his Tender within the validity period or
increase his earlier quoted rates.

iii) If only, a part of the work included in the tender has been awarded to the tenderer and the
tenderer refuses to take up the work the amount of Earnest Money to be forfeited will be based
on the value of the contract so awarded.

iv) The Tenderer does not commence the work within the period as per LOI / Contract. In case the
LOI / Contract is silent in this regard then within 15 days after award of Contract.

General Terms related to EMD:

i) Earnest Money Deposit (EMD) will not carry any interest.

ii) Earnest Money Deposit (EMD) of the successful tenderer will be retained as part of Security
deposit.

iii) The Earnest Money Deposit (EMD) will be refunded to the unsuccessful tenderers within 15
days of acceptance of the award of work by successful tenderer / expiry of offer validity period.

10) SECURITY DEPOSIT (SD — to be submitted only if applicable):

a)

b)

d)

The total amount of Security Deposit will be 5% of the contract value. EMD of the successful

tenderers shall be converted and adjusted towards the required amount of Security Deposit.

At least 50% of the required Security Deposit (Including EMD amount) will be collected before start

of the work. Balance of the Security Deposit will be collected by deducting 10% of the gross amount

progressively from each of the running bills of the Contractor till the total amount of the required

Security Deposit is collected.

EMD of the successful tenderers shall be converted and adjusted towards the required amount of

Security deposit:

Modes of Deposit:

i) The balance amount to make up the required Security Deposit of 5% of the contract value may
be accepted in the following forms:

ii) Cash (as permissible under the extant Income Tax Act)

iii) Local Cheque of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favor of BHEL

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

vi) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favor of BHEL)

General Terms related to SD:

i) The security Deposit will not carry any interest.
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ii) Security Deposit shall be released to the contractor upon fulfilment of Contractual obligations
as per terms of contract. BHEL, shall not be responsible for any loss of securities due to
liguidation or any other reason whatsoever or any depreciation in the value of the Securities
while in their charge or for any loss of interest thereon.

iii) NOTE: Acceptance of Security Deposit against SI. No. (iii), (iv) and (v) above will be subject to
hypothecation or endorsement on the documents (Signature of the Branch Manager must be
present) in favor of BHEL. However, BHEL will not be liable or responsible in any manner for
the collection of interest or renewal of the documents or in any other matter connected
therewith.

iv) All compensation or other sums of money payable by the contractor to BHEL under the terms
of this contract or under any other contract with BHEL, may be deducted from the Security
Deposit or realized by the sale of the securities of from the interest arising there from or from
any sums which may be due or may become due to the contractor payable by BHEL, on any
account whatsoever against this contract of any other contract with BHEL and in the event of
his Security Deposit being reduced by reason of such deductions or sale as aforesaid, the
Contractor shall within seven days thereafter make good in cash or in securities endorsed as
aforesaid, any sum or sums by which the security Deposit has been so reduced.

v) In case of an Award of a Contract and if the Contractor fails to perform or does not comply with
the Performance Evaluation Criteria, the Security Deposit will not be refunded / Bank
Guarantee encashed.

11) TENDER EVALUATION CRITERIA

a)

Tender evaluation shall be carried out on the basis of technical specifications and commercial terms
& conditions specified in the tender documents and changes thereof, if any, shall be communicated
to all the bidders before price bid opening.

Cost evaluation shall be on the basis of delivered cost (i.e. “total cost to BHEL”).

In case prices comes out be same for two or more vendors, ranking (L1, L2...) tie shall be broken
based on date time of receipt of bid, if there is still a tie revised bids in sealed covers may be invited
from tied bidders with specified limits on prices as per context.

12) COMPLIANCE TO STATUTORY PROVISIONS AND RULES:

a)

b)

c)

The Contractor shall confirm to the provisions of any statute relating to the work and regulations
and Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by
statute regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority
in respect thereof.

The Contractor shall in respect of Personnel employed by him either directly or through sub-
Contractors, comply with or cause to be complied with all statutory provisions and rules as per
applicable laws specifically labor laws such as PF, ESI, Minimum wages Act.

Bids are liable to be rejected if bid prices comes out be lower than minimum prices calculated for
the workforce deployment as per above laws.

13) PAYMENT TERMS: -

a)

b)

c)

Payment shall be due after 30 days of completion of work and shall be paid within next 15 days’
subject to fulfillment of all terms and conditions and receipt of proper invoices.

100% payment will be made after satisfactory completion of work subject to submission of
following documents:

i) GST Compliant Invoices Verified by BHEL Engineer

ii) Test-Certificates, Warranty Certificates as required by contract.

iii) Any other relevant document which is required from time to time as per BHEL requirement.
All payments shall be made through NEFT (National Electronic Fund Transfer / RTGS (Real Time
Gross Settlement). Necessary details shall be furnished by bidder in BHEL format.

Conditions relating to release of GST portion:

Payment of GST portion will be released to vendor only upon completion of statutory requirement

and further subject to following:

i) vendor declaring such invoice in his GSTR-1and
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ii) receipt of goods and Tax invoice by BHEL and

iii) Confirmation of payment of GST thereon by vendor on GSTN portal.

iv) Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

- In case GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or
tax invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other
reasons not attributable to BHEL, GST amount shall be recoverable from vendor along with
interest levied / leviable on BHEL.

- Incase vendor delays declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such
ITC reversal as per GST law shall be recoverable from vendor/contractor along with interest
levied / leviable on BHEL.

14) INCOME TAX: -

a) Income Tax shall be deducted at the applicable rate in respect of the service Contract including
supply of labor for any work as follows:

b) Xerox copy of PAN card shall be submitted to Account Dept. along with original for verification.

c) TDS Certificate will be issued to vendors for each quarter ending as on 30th June, 30th Sept, 31st
Dec and 31st Mar during the following quarter.

15) SAFETY CONDITIONS & GUIDELINES

a) The Factories Act, 1948:

i) Section 32: Floors, stairs and means of access shall be properly maintained to ensure safety.

Every place of working should have safe access. When any person has to work at a height from

which he is likely to fall, provision shall be made, so far as is reasonably practicable, by fencing

or otherwise, to ensure the safety of person so working.

b) All safety procedures and guidelines as established by applicable laws and framed by BHEL shall
mandatorily be followed by all personnel of contractor at BHEL IVP Goindwal.

c) All PPE/safety equipment etc. shall be provided by contractor to its personnel

16) NOTICES OF ACCIDENTS

a) In the event of an accident the Contractor shall be required to fill injury report and submit to the
Engineer-in-charge immediately and ensure compliance of ESI / Workmen's Compensation of
accident as per the Act.

b) The Contractor shall get the Contract personnel engaged by him insured under workmen's
compensation policy from any Insurance company in India before actually starting the work. The
Insurance Coverage should be for the entire period of Contract. The Contractor shall comply with
the provisions of the Workmen's Compensation Act 1923. (This should be read in connection with
the provisions of ESI Act.)

17) RISK PURCHASE

a) Inthe event of any successful Tenderer’s failure to fulfil any of the Tender / Contract obligations as
per Contract / Agreement BHEL may entrust the job to alternate source and get it completed to
meet BHEL requirement and additional expenditure, if any, including consequential cost viz.,
demurrage etc., will be fully recovered from the Tenderer Contractor who failed to complete the
job in line with Contract.

b) The decision of BHEL with regard to the actual losses / consequential expenditures incurred by
BHEL shall be final and binding on the Tenderer / Contractor.

18) LIQUIDATED DAMAGES (LD) / PENALTY:

a) |If the contractor fails to complete the service/work as per terms & conditions of the order within
the delivery schedule, a) LD shall be levied @ 0.5 % of the order value per week of delay or part
thereof subject to a maximum of 10% of the full order value.

b) In case of any change to the order value, the LD shall be @ 0.5 % of the revised order value per
week of delay or part thereof subject to a maximum of 10% of the revised order value.

19) INDEMNITY:

a) The Contractor shall have to indemnify BHEL against all claims for injury or damage to any person

or property caused by his negligence or negligence of his employees whilst in BHEL premises / sites.
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The Contractor shall indemnify the company against all payments by way of compensation or

otherwise which the company may be called upon to make under the provisions of the applicable

Acts to any Contract employee as aforesaid, and any cost incurred by the company in connection

with any claim preferred by such Contract employee and or against all actions, claims and demands

whatsoever in respect thereof or in respect of any loss, injury or damages whatsoever to any third

person arising out of or occasioned by the negligent, imperfect or improper performance of this

Contract by the Contractor, their employee servants or agents.

The Contractor approved and operating under the Tender, Works Contracts shall further indemnify

BHEL against:

i) Observance of Labor & Industrial Laws.

ii) All claims by way of compensation and all other types of unforeseen claims, which may arise in
the course of Contract.

iii) Documentary compliance relating to billing.

20) RIGHTS

a)

b)

c)

e)

BHEL may enter into parallel Contract simultaneously with any number of Contractor as may be
deemed fit at any time during the period of Contract in the Interest of the work for any or all the
stations and for any or all the schedules.

In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the work to
any other Contractor at the risk and cost of the Contract and the Contractor shall be liable to pay
the extra expenditure, damages, loss suffered on account of the cancellation of the Contract.

All amounts including the losses / damages / penalties / compensations etc., resulting from non-
compliance with the terms of Contract, payable by the Contractor to BHEL under the Terms of the
Contract will be recovered from the outstanding payments to Contractor either under this Contract
or any other Contracts or from Security Deposit or from both. In case this amount is insufficient for
such recoveries, the Contractor shall make good the balance amount by actual payment. In
addition, BHEL, IVP Goindwal will recover the said amounts through its sister concerns, from the
payments due to the Contractor in any of the units of BHEL located in any part of India.

The Contractor is not allowed to pass the responsibilities connected with the Contract to other
agencies / Contractors, the Contractors shall not sublet or transfer the Contract or any part thereof,
which tantamount to termination of the Contract and thereby attracting the penalty or forfeiture
of security deposit.

The Contractor shall have no right to demand at any time during the currency of this Contract any
minimum quantity of Work for this Contract.

21) PRECAUTIONS AGAINST RISK: The Contractor shall be responsible for providing at his own expense for
all precautions to prevent loss or damage from any and all risks and to minimize the amount of any
such loss or damage and for the necessary steps to be taken for the said purpose.

22) DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO CONTRACT EMPLOYEE: The Contractor shall at
his own expense reinstate and make good to the satisfaction of BHEL and pay compensation for any
injury, loss or damage occurred to any property or rights whatever including property and rights of
BHEL (or agents) servants or employee of BHEL, the injury loss or damage arising out of or in any way
in connection with the execution or purported execution of the Contract and further the Contractor
shall indemnify, the BHEL against all claims enforceable against BHEL (or any agent, servant or
employee of BHEL) or which would be so enforceable against BHEL where BHEL is a private person, in
respect of any such injury (including injury resulting in death) loss or damage to any person
whomsoever or property including all claims which may arise under the Workmen's Compensation Act
or otherwise.

23) LAWS GOVERNING THE CONTRACT: The Contract shall be governed by the Indian Laws for time being
in force.

24) PUBLIC PROCUREMENT POLICY: For this procurement, Public Procurement (Preference to Make in
India), Order 2017 dated 15.06.2017 & 28.05.2018 and subsequent Orders issued by the respective
Nodal Ministry shall be applicable even if issued after issue of this NIT but before finalization of
contract/PO/WO against this NIT.

25) CANCELLATION OF CONTRACT FOR CORRUPT ACTS: -

Page 64 of 71



KT BHARAT HEAVY ELECTRICALSLTD
H”f[ Industrial Valves Plant, Goindwal

a)

WCM Department

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the Contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or damage
resulting from any such cancellation to the same extend as provided in the case of cancellation for
default.

If the Contractor shall: -

Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind, as
an inducement or reward for doing or for bearing to do or for having done or for borne to do any
act, in relation to the obtaining or execution of this or any other Contract for BHEL service, OR
Enter in to a Contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to BHEL. OR

Obtain a Contract with BHEL as a result of ring Tendering or by non-bonafide methods of
competitive Tendering, without first disclosing the fact in writing to BHEL.

26) CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR SUB-LETTING OF
CONTRACT: -

a)

b)

g)

BHEL, without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL shall cancel the Contract in any of the following cases:

If the Contractor, being an individual or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order for administration of his estate, made against him or shall take
any proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or if any
application made under any:

Bankruptcy Act for the time being in force for the sequestration of his estate or if a trust deed be
granted by him on behalf of his creditors OR

being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed or
circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or
Manager, OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the Contract under this conditions, BHEL may have
the work done by any means at the Contractor's risks and expenses provided always that in the
event of the cost of the work so done (as certified by BHEL,IVP Goindwal which is final and
conclusive) being less than the Contract cost, the advantage shall accrue to the BHEL and if the cost
exceeds the money due to Contractor under the Contract, the Contractor shall either pay the excess
amount ordered by BHEL,IVP Goindwal, or the same shall be recovered from the Contractor by
other means.

In case the BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this condition
shall consist of the cost of the materials, hire charges of tools and plants and/or labor provided by
the BHEL with an addition of such percentage to cover superintendence and establishment charges
as may be decided by the BHEL, IVP Goindwal, whose decision shall be final and conclusive.

27) CANCELLATION OF CONTRACT IN PART OR FULL FOR CONTRACATOR'S DEFAULT:
If the Contractor:

a)
b)

c)

makes default in carrying out the work as directed and continues in that state after a reasonable
notice from BHEL, IVP Goindwal, or his authorized representative;

fails to comply with any of the Terms and Conditions of the Contract or after reasonable notice in
writing with orders properly issued there under;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL CANCEL the Contract as whole or in part thereof or only such work order or
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items of work in default from the Contract. Whenever BHEL exercise the authority to cancel the
Contract as whole or part under this condition BHEL may complete the work at the Contractor's
risk and cost (as certified by BHEL, IVP Goindwal official, which is final and conclusive) being less
than the Contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the moneys due
to the Contractor under this Contract the Contractor shall either pay the excess amount ordered
by BHEL, IVP Goindwal or the same shall be recovered from the Contractor by other means. In case
the BHEL carries out the work or any part thereof under the provisions of the conditions the cost
to be taken into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plant and/or labor
provided by the BHEL with an addition of such percentage to cover the superintendence and
establishment charges as may be decided by the BHEL,IVP Goindwal, whose decision shall be final
and conclusive.

28) TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: Without prejudice to any of the rights or
remedies under this Contract, if the Contractor dies, or if the firm is dissolved or the company is
liqguidated BHEL shall have the option of terminating the Contract without compensation to the
Contractor.

29) SPECIAL POWER TO TERMINATION: If at any time after the award of Contract, BHEL shall for any reason
whatsoever not require whole or any part of the work to be carried out the BHEL, IVP Goindwal, shall
give notice in writing of the fact to the Contractor who shall have no claim to any payment of
compensation or otherwise howsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of the fore-
closing of the work.

30) RECOVERY FROM CONTRACTOR: Whenever under the Contract, any sum of money, shall be
recoverable from or payable by the Contractors, the same may be deducted from or any sum. then due
or which at any time thereafter may become due to Contractor under the Contract or under any other
Contract with BHEL or from his Security Deposit or he shall pay the claim on demand.

31) POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserves the right to carry out the post-payment
Audit and technical examination of the work and final bill including all supporting vouchers, abstracts
etc., and enforce recovery of any sum becoming due as a result thereof in the manner provided in the
presiding sub-paragraphs. However, no such recovery shall be enforced after three years of passing the
final bill.

32) PREFERENCES FOR MSE’s & Start —ups :

a) Preferences as mentioned in “Public Procurement Policy for Micro and Small Enterprises (MSEs)
Order, 2012” shall be given to Micro and Small enterprises.

b) Main points which are mentioned in the above order as applicable to this tender are as follows:
i) EMD shall be exempted for MSE’s. All these benefits are subject to production of all statutory

documents

c) “MSE suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM |l certificate having deemed validity (five years from the date of issue of
acknowledgement in EM Il) or valid NSIC certificate or EM Il certificate along with attested copy of
a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM Il certificate of five
years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned
for determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid).
Non submission of such documents will lead to consideration of their bid at par with other bidders.
No benefit shall be applicable for this enquiry if any deficiency in the above required documents is
not submitted before price bid opening. If the tender is to be submitted through e-procurement
portal, then the above required documents are to be uploaded on the portal. Documents should be
notarized or attested by a Gazetted officer.”

d) This EMD Exemption and any other benefit is not applicable for “Work Contracts”. Type of Contract
is mentioned in NIT.

e) The Pre-Qualification terms (if any) shall not be applicable to Start-Up Firms. These relaxations and
exemptions are in line with D.O. No. 5(4)/2016-BE-I dated 15.02.2017 & Office Memorandum
issued by DPE vide F. No. DPE/7(04)/2007-Fin dated 24.08.2017 forwarding the clarification issued
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by Department of Expenditure, Ministry of Finance vide No. F.20-2/2014-PPD(Pt.) dated
27.07.2017 and DO letter vide D.O. No. 12(11)/2017-SI by Secretary DIPP, Ministry of Commerce
and Industry. For claiming Start-Up exemption, vendors have to give documentary evidence or
undertaking. For Claiming MSE benefits, vendor have to give documentary evidence like NSIC, UAN,
etc.

33) SUB-CONTRACT: The purchase order or any part thereof shall not be sub-contracted, assigned or
otherwise transferred without previously obtaining the BHEL's consent in writing.

34) FORCE MAIJEURE: If at any time during the continuance of the contract, the performance in which or
in any part by either party of any obligations under the contract are prevented or delayed by reason of
any war, hostilities, acts of public enemy, civil commotion, sabotage, fires, explosions, epidemics,
guarantine restrictions, or acts of God (hereinafter referred to “an events” then provided the notice of
happening of any such event is given by either party to the other within 21 days of the occurrence
thereof, neither party shall by reason of such event be entitled to terminate the contract nor shall
either party have any claim for damages against the other in respect of such non-performance and
delay in performance and delivery under the contract shall be resumed as soon as practicable after
such event has come to an end or ceased to exist. If the performance in whole or part of any obligation
under the contract is prevented or delayed by reason of any such event, claims of extension of time
shall be granted for periods considered reasonable by BHEL subject to prior notification by the vendor
to BHEL of the particulars of the event and supply to BHEL, if required, of any supporting evidence. Any
waiver of time in respect of partial installment shall not be deemed a waiver of time in respect of
remaining deliveries.

35) DISPUTES: In the event of any dispute and/or difference arising between the Vendor and BHEL as to
interpretation and/or execution of the contract and/or the respective rights and liabilities of the
parties, such disputes and/or differences shall be referred to the sole arbitrator nominated by BHEL.
The provisions of the Indian Arbitration Act and the rules there under shall apply to such arbitration.
The award passed by the arbitrator shall be final and conclusively binding on all the parties.

36) JURISDICTION: The court of the place from where the work order is issued during the contractual
period shall alone have jurisdiction to decide any dispute arising out of or in connection with the
purchase order.

37) CLARIFICATIONS: The correspondence exchanged against the tender from both tenderer and BHEL
through email/e-procurement are considered as valid document legally though it is not signed. It is
treated as valid confirmations made on behalf of the respective company and very much comes under
the legal ambit of the business transaction and hence it is binding on both the parties to the business.
Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not
specifically declared by either or both the parties to the business.

38) BANNED FIRMS: The offers of the bidders who are on the banned list as also the offer of the bidders,
who engage in the services of the banned firms, shall be rejected. The list of banned firms is available
on BHEL website www.bhel.com.

39) DISCLAIMER CLAUSE (Only for E procurement): Neither the Organization (Bharat Heavy Electricals Ltd.)
nor the service provider (Mjunction Services Ltd.) is responsible for any failure of submission of bids
due to failure of internet or other connectivity problems or reasons thereof.

40) FRAUD PREVENTION POLICY: The Bidder along with its associate / collaborators / sub-contractors /
sub-vendors / consultants / service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL
management about any fraud or suspected fraud as soon as it comes to their notice.

41) REVERSE AUCTION

a) BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder.
This will be decided after techno-commercial evaluation. Bidders to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.
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b) Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender
process and will invite action by BHEL as per extant guidelines for suspension of business
dealings with suppliers/ contractors (as available on www.bhel.com).

c) The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid
of successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The
bidder having submitted this offer specifically agrees to this condition and undertakes to
execute the contract on thus awarded rates.

d) |Ifitis found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if
the same bidder again defaults on this count in any subsequent tender in the unit, it will be
considered as fraud and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).

42) EVALUATION IN CASE OF MORE THAN ONE L-1 BIDDER
In the course of evaluation, if more than one bidder happens to occupy L1 status, effective L1 will be

decided by soliciting discounts from the respective L1 bidders.

In case more than one bidder happens to occupy the L1 status even after soliciting discounts, the L1
bidder shall be decided by a toss / draw of lots, in the presence of the respective L1 bidder(s) or their
representative(s).

Ranking will be done accordingly. BHEL's decision in such situations shall be final and binding

43) PREFERENCE TO MAKE IN INDIA: For this procurement, the local content to categorize a supplier as a
Class-I local supplier / Class-Il local supplier / Non-local supplier and purchase preference to Class | local
supplier, is as defined in Public Procurement (Preference to Make in India), Order 2017 dated
04.06.2020 issued by DPIT. In case of subsequent orders issued by the nodal ministry, changing the
definition of local content for the items of the NIT, the same shall be applicable even if issued after
issue of this NIT, but before opening of Part-Il bids against this NIT.

44) SUSPENSION OF BUSINESS DEALINGS WITH DEFAULTERS
The offers of the bidders who are under suspension as also the offers of the bidders, who engage the

services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site
www.bhel.com.

1.0 Integrity commitment, performance of the contract and punitive action thereof:

1.1. Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in connection with the tender
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a
transparent and fair manner, and with equity.

1.2. Commitment by Bidder/ Supplier/ Contractor:

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act or
omit in any manner which tantamount to an offence punishable under any provision of the Indian
Penal Code, 1860 or any other law in force in India.
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1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he
has made, and is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract and shall adhere to relevant guidelines issued from time to
time by Govt. of India/ BHEL.

1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms &
conditions and will not default without any reasonable cause, which causes loss of business/ money/
reputation, to BHEL.

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/
execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other
misconduct or formation of cartel so as to influence the bidding process or influence the price or acts
or omits in any manner which tantamount to an offence punishable under any provision of the Indian
Penal Code, 1860 or any other law in force in India, then, action may be taken against such bidder/
supplier/ contractor as per extant guidelines of the company available on www. bhel.com and/or
under applicable legal provisions

45) Special terms and conditions shall supersede the GCC, if conflicting.
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Un-price Bid Format

Un-Priced Bid for WC-07 (Construction of Multipurpose Hall under CSR Scheme
at Govt. Elementary School Dhunda)

Amount
S/n Description (Rs.) Remarks

Estimated Cost of all works specified in item

1| no. 1 to 24 of Schedule-A BOQ Including GST | 471650.79 | Cumulative cost of all
& Cess) works in contract

(Inclusive of GST & Cess)

Contractor tendered rates in terms of
percentage above or below or at par on
above amount (Inclusive of GST & Cess). (To
be quoted by contractor whether his rates
are % .... Above or % .... Below or at par of
the estimated price as per Schedule A BOQ)

Quoted / Not quoted

Contractor tendered total Amount (as per

his rate) Quoted / Not quoted

Whether the contractor is covered under
4 ST Yes/No

Note: For finalization of rates, contractor tendered percentage rates (etither above or below)
shall be applied uniformly over all the items of Schedule A BOQ

I/We have understood all the terms and conditions of the contract and shall abide by the same
for the entire duration of the contract. The price quoted herein shall be valid for the entire
duration of the contract.

Place:
Date:

Signature of the Tenderer
with seal & full address
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Price- Bid Format

Price Bid
S/n Description Amount (Rs.) Remarks
Estimated Cost of all works
specified in item no. 1 to 24
! of Schedule-A BOQ Including 471650.79 Cumulative cost of all works in
GST & Cess) contract (Inclusive of GST & Cess)

Contractor tendered rates in | Quote Percentage (above or below) (0 in case of at par).
terms of percentage above
or below or at par on above | % (in Figures)
amount (Inclusive of GST &
Cess). (To be quoted by % (In words)
contractor whether his rates
are % ... Aboveor%..... Above / Below / At Par (Tick applicable)
Below or at par of the
estimated price as per
Schedule A BOQ)

Quote total amount (Rs.)

Contractor tendered total (in Figures)
3 | Amount (as per his rate

Inclusive of GST & Cess) __(in words)

Note: For finalization of rates, contractor tendered percentage rates (either above or below) shall be
applied uniformly over all the items of Schedule A BOQ

I/We have understood all the terms and conditions of the contract and shall abide by the same for the
entire duration of the contract. The price quoted herein shall be valid for the entire duration of the
contract.

Place

Date:

Signature of the Tenderer
with seal & full address
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