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Notice Inviting Tender 

1 Name of Work Construction of Multipurpose Hall under CSR Scheme at 

Govt. Elementary School Dhunda 

2 Location of Work BHEL IVP Goindwal 

3 Type of Tender Enquiry Open 

4 Type of Contract Works 

5 Enquiry Number WC-04 

6 Enquiry Date 11.09.2020 

7 Estimated Value of work Rs. 471651.00 

8 Earnest Money Deposit (EMD) Rs. 9434.00 

9 Security Deposit 5% of Final Contract Value. 

10 Reverse Auction Not Applicable 

11 BHEL IVP EFT Details Punjab National Bank, Goindwal  

IFSC CODE: PUNB0193200,  

Account Number: 1932009300002270 

12 Last Date for Submission of offer 03.10.2020 at 2:00PM  

13 Techno-Commercial Bid Opening 

Date 

03.10.2020 at 3:30PM 

14 Tender To be sent to tenderwcm-ivp@bhel.in  

15 Tender Document Details Notice Inviting Tender – 2 pages. 

Part-1: Techno-commercial bid:  

o General Instructions to Bidders – 3 pages 

o Pre-Qualification Terms – 1 pages 

o Vendor Information Format – 1 page 

o Special conditions of contract-special-52 

o General Conditions of contract – 9 pages 

o Unprice bid format –Page 1 

Part-2: Price Bid—Page 1 

Drawings -3 Pages 

16 Contact Details Address: 

BHARAT HEAVY ELECTRICALS LTD 

433, INDUSTRIAL COMPLEX 

Goindwal Sahib, Distt. Tarn-Taran, Punjab 

PIN- 143422. 

Contact Person: 

Sh. Amit Kumar 

Dy. Manager/ WCM,SDC,OS,MPIC 

amit.garg@bhel.in, Phone- 01859-224618 

98153-44974 

OR 

Sh. Sumeet Bansal 

Sr. Manager/MM 

sbansal@bhel.in, Phone- 01859-224628 

09878006105 
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Tender for above mentioned work should be submitted in a sealed cover consisting of three inner 

sealed covers. First cover shall contain proof of EMD (only if EMD is applicable), second cover 

shall contain Part-1: Techno-commercial offer and third cover shall contain Part-2: Price bid. All 

superscripting the name of work, enquiry number and enquiry due date.  

 

EMD cover shall contain proof of payment of requisite EMD via Electronic Fund Transfer 

credited in BHEL account. EMD can also be submitted as per modes of deposit specified in 

clause 9 of General conditions of contract (GCC). EMD in any other form will not be accepted.  

 

An envelope containing EMD shall be sent to BHEL IVP Goindwal clearly marked “EMD” and 
reference to Enquiry no. Part I bids of those tenderers only shall be considered who have attached 

EMD envelope. The vendors who have submitted EMD through NEFT should send the print out 

of transaction details in the EMD envelope. 

 

Tenderer shall be required to deposit earnest money in favour of “BHEL” in the form of Demand 
Draft/Pay Order only payable at Goindwal Sahib, Distt. Tarn Taran 

 

Account Details for depositing EMD through NEFT is as below: 

Bank Name : Punjab National Bank 

Branch: Goindwal Sahib 

Account No. 1932009300002270 

IFSC : PUNB0193200 

 
Following banks have branches at Goindwal:  

 State Bank of India  

 Punjab National Bank  

 HDFC  

 Union bank  

 Allahabad bank  

 

However, Micro and Small Enterprises (MSEs) are exempted from paying EMD. In case of MSE, 

bidder is to submit required documents satisfying MSE criteria. 

 

Techno-commercial offer cover shall contain all documents duly filled and signed by the tenderer 

in all the pages with documentary evidences for qualifying criteria such as experience, value of 

work executed in the similar nature of work etc.  

 

The price bid cover shall contain price bid document duly filled in and signed by the tenderer in 

all the pages. The tenderer has to quote most competitive rates for all the items given in the price 

bid.  

The completed techno-commercial bid and price bid along with requisite EMD (only if EMD is 

applicable), for this work shall reach the office of the undersigned on or before “Last Date for 
Submission of offer” as specified above. In case of offer submission by email above procedure 

shall not be applicable and all documents needs to be sent on email before due date and time.  

The Techno-commercial offer will be opened on the same day at above specified time. In case 

of opening day falls on holiday or happened to be declared as a holiday the receipt and opening 

of the tender shall automatically fall on the same timing of the next working day. You / Your 

authorized representative may participate in the tender opening. Clarification if any, can be 

obtained from the undersigned.  
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GENERAL INSTRUCTIONS TO BIDDER 

1) The Contractors who wish to participate should go through the Tender documents thoroughly and 

plan well before quoting, to ensure that the Tender process is not aborted / vitiated, due to their 

reasons.  

2) Before Tendering the tenderers are advised to inspect the site of work and its environments and be 

well acquainted with the actual working and other relevant conditions, position of materials and 

labor. Tenderers are also requested to go through General -Terms & conditions, Special -Terms & 

conditions of Contract, Scope of work, Technical Terms & Conditions, drawings and specifications 

and all other documents which form part of the agreement to be entered into.  

3) While quoting the rate, the tenderer is advised to take into account the likely expenditure, taxes 

what so ever, etc., excluding GST during the operation of the Contract period from the date of 

commencement of work as directed by BHEL.  

4) While quoting the rates the tenderer is advised to take into account all factors including any 

fluctuations in market rates. No claim will be entertained on this account after acceptance of the 

tender or during the currency of the contract. All entries in Tender documents shall be clearly 

written in one ink or typed. All the corrections / cancellations / insertions, if any, shall be duly 

attested by the Bidders concerned.  

5) Rates should be quoted as per the Price Bid. Rates quoted in any other form will not be accepted 

and will be rejected: 

6) If, in the price structure quoted for the required goods / services / works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by the 

quantity), the unit price shall prevail and the total price corrected accordingly, unless in the opinion 

of the purchaser there is an obvious misplacement of the decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly.  

7) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected. 

8) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the 

amount expressed in words is related to an arithmetic error, in which case the amount in figures 

shall prevail subject to point 6 and 7 above.  

9) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date 

up to which the bidder has to send his acceptance on the above lines and if the bidder does not 

agree to the decision of the purchaser, the bid is liable to be ignored. 

10) The Bidder shall fill in all the required particulars of the Tender documents and also sign on each 

and every page of the Tender documents (Techno- Commercial Bid, Price Bids, Terms & Conditions 

etc.) including corrigendum & the drawing attached there to while submitting their tender.  

11) Should a Bidder find discrepancies or omissions in the Tender documents or should there any doubt 

as to their meaning, he should at once address the authority inviting the Tender, for clarification 

well before the due date, so as to submit his Tender in time.  

12) Every endeavor is made to avoid any error which can materially affect the basis of the tender but 

the successful tenderer shall take upon himself to provide for the risk or any error which may be 

subsequently discovered and shall make no subsequent claim on account thereof. (No extension of 

time shall be given for submission of the Tender on any account)  

13) Conditional and late Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders 

which are incomplete or otherwise considered defective and Tenders not in accordance with the 

Tender conditions herein contained and the Tenders not in original ARE LIABLE TO BE REJECTED  

14) If a Bidder deliberately gives wrong information in his Tender or creates conditions favorable for the 

acceptance of his Tender, BHEL WILL REJECT SUCH TENDER AT ANY STAGE.  

15) Words imparting singular number shall be deemed to include plural number and vice-versa where 

the context so requires.  

16) Canvassing in any form, in connection with the Tender is strictly prohibited and such Tenders are 

bound to be rejected. All information furnished is taken to be authentic by the bidder for evaluation 
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of Tender priorities. Should any information found to be incorrect subsequently, at any later time, 

the Tender / Contract shall be rejected / terminated and the / SD shall be forfeited.  

17) Should a Bidder's or a Contractor's or in the case of a firm or company of Contractors / any of its 

shareholder's or shareholder's relative is employed in BHEL, the authority inviting the Tenders shall 

be informed in writing of this fact at the time of submission of the Tender, failing which the Tender 

may be disqualified, or if such fact subsequently comes to light, the Contract may be cancelled.  

18) Submission of Tenders by electronic media like e-mail, Internet, fax etc. is acceptable and will be at 

the sole risk of the Tenderer. Tenders can be sent to tenderwcm-ivp@bhel.in. Tenders thus 

submitted will be final and binding on the Tenderer. BHEL will not be responsible for any 

consequences that may arise in this regard.  

19) Late and Delayed Tenders will be summarily rejected and under no circumstances it will be 

considered and accepted. In case you are not in a position to submit the offer, please send letter 

suitably specifying the reasons thereof.  

20) Price bid should not be enclosed along with the techno commercial bid and other documents in the 

same cover/envelope. The price bids have to be given category wise in a sealed cover and the entire 

lot of price bid sealed covers will have to be kept in a separate large cover, duly sealed. Bid should 

be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting, erasure 

or overwriting shall be valid if they are attested under full signature(s) of person(s) signing the bid 

else bid shall be liable for rejection. 

21) All overwriting/ cutting etc. will be numbered by bid opening officials and announced during bid 

opening. 

22) Signing the Tender  

a) All the required documents shall be filled in the same serial order as per the format / column of 

the “techno-commercial bid”. All the pages shall be serially numbered on the right hand side 
top corner. Page numbers of the concerned documents also shall be filled in “techno- 

commercial bid” in the boxes provided. All the pages of tender documents are to be duly signed 
and stamped by the bidder.  

b) The Tender shall be signed by the Authorized Signatory Only.  

23) Address for sending the offer:  

a) The offer should be sent to address as mentioned in Tender Notice well in advance so that it 

reaches before or on due date and time through registered post or in person. 

24) Date / Time for opening of Tender  

a) Sealed covers so received will be opened at BHEL IVP Goindwal – 143422 on the same day of 

due date of tender submission as per NIT (Notice inviting Tender) in the presence of the Bidders 

or their Authorized Representatives who may choose to witness the same.  

b) BHEL reserves the right to extend the due date of opening, which shall be informed. Validity of 

offer shall be deemed to be revised accordingly. 

c) The Techno Commercial bids only will be opened.  

d) The Price BIDS of bidders, who are technically qualified will be opened later. The date & time of 

price bid opening will be informed to the technically qualified Bidders.  

25) Witnessing the Tender opening  

a) The Bidder or his authorized representative may choose to witness the Tender opening.  

b) Only one representative from one bidder will be allowed to participate in the Tender opening.  

26) Quoting  

a) Quoting the lowest best rate is a must against this Tender. However, bidders are required to 

understand that the lowest rate offered by them or accepted by them, as the case may be, 

should be honored throughout the period of the Contract.  

27) Participation  

a) The Parties who have been suspended or black listed or issued with “Show Cause Notice” by 
BHEL IVP Goindwal or any other BHEL Unit will not be allowed to participate in the Tender and 

the bidder should declare the same in the Tender. Even during the course of evaluation / 
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finalization of Tender if it is found that some of the parties are black listed / barred from business 

transactions / under business hold, BHEL will not consider them for further participation in the 

Tender.  

28) Validity of Offers:  

a) The rates quoted shall be valid for acceptance for a minimum period of 90 days from the date 

of Price Bid opening. Withdrawal of Tender or increasing the rates during this validity period is 

not allowed.  

b) BHEL reserves the right to accept or reject any part or whole of the tender of a bidder by 

assigning a valid reason thereof. BHEL reserves the right to cancel the tender without assigning 

any reason thereof and without any obligation before any commitment. 

29) If possible, please submit soft copy of price quotation [copied on a blank CD of standard make] put 

in the sealed offer.  

30) After releasing WO, it is assumed that supplier has accepted WO if we do not receive 

acknowledgement/declination from supplier within 10 days of date of WO. 
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Pre-qualification Criteria:-       

ANNEXURE I 

 

Sl No QUALIFICATION NORMS CREDENTIAL DOCUMENTS TO BE SUBMITTED BY BIDDER 
IN SUPPORT 

A FINANCIAL SOUNDNESS CRITERIA  

A.1 Bidder should have average 
annua l  turnover of  minimum 
of 30%of the est imated 
value of  work in  the last 3 
financial yea rs  (2017-18,2018-19 
& 2019-20).  

This is to be supported by audited P&L Account & Balance 
Sheet for the last three consecutive years i.e., 2017-
18,2018-19 & 2019-20 (Assessment Year 2018-19, 2019-20 
& 2020-21).  
In case audited balance sheet & P&L account for Financial 
year 2019-20 is not available, party may submit 
provisional P&L account and balance sheet for 2019-20 
verified by CA (Chartered Accountant). 
In case audit of account (P&L Account, Balance Sheet) is 
not applicable then the vendor may submit turnover 
certificate duly certified by Chartered accountant for   
the Financial Years i.e. 2017-18,2018-19 & 2019-20 
(Assessment Year 2018-19, 2019-20 & 2020-21) as a proof 
of Financial Soundness. 
 

B EXPERIENCE REQUIREMENT 
Contractor/Tenderer shall be 
considered qualified for this work 
when he meets following Technical 
Criteria/Norms. 
During last seven years 
0 1 /0 9 /2013   to 3 1 /08/2020 
c o n t r a c t o r  should have 
successfully completed works 
either 
Three similar works each of value 
not less than 40% of estimated 
value of work put to tender. (or) 
Two similar works each of value 
not less than 50% of estimated 
value of work put to tender (or) 
One similar work of value not less 
than 80% of estimated value of 
work put to tender.   

Contract Copy for similar work* issued by any 

Central/State Government / PSU company/Private 

Organization.  

Copy of Work Order(s) and Experience Certificate(S) 

corresponding to that work order(s) to be provided. 

 

Experience certificate from Private organization to be 

supported by TDS (Tax Deduction at source) certificate 

issued by the organization or Form 26 AS.  

 

C STATUTORY 
Bidder should have: 
PAN No. 
GST No. 

Copies of-  
PAN No. is to be submitted by vendor. 
Incase PAN and GST NO. is not available with the bidder 
and GST is applicable on this contract, then he will obtain 
the same from the concerned Authority, after award of 
work to him by BHEL and he will produce and submit these 
to BHEL with his First RA Bill before release of any 
payment from BHEL. Declaration to this effect is to be 
submitted 

Notes: 
*Similar works means Civil Construction or modification or R&M works of Buildings or 
Industrial/Factory Shed or Roads or Water Supply or Sewerage/ Sanitation. 
 
Experience of other works like Horticulture, Painting and finishing, Interior decoration and designing 
(wooden floor, curtains, blinds, wall paper finishing and other decorative installation etc), 
Sewage cleaning works etc. shall not be considered in category of similar work. Dissimilar / 
irrelevant works will not be considered for eligibility criteria. 
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Declarations by Vendor: 

1. I/We have read and understand all terms and conditions of the tender and agree to abide by 

the same. 

2. I/We confirm that we have read all corrigendum’s issued for this tender and accept the same.  
 

 

(Signature and Seal) 

Authorized Signatory 

 

 

 

 

 

Vendor Information Format 

SL No Description Details 

1 Name of Company / Firm  

2 

Status of the Company / Firm * 

(Relevant documents must be enclosed) 

(Tick the relevant option) 

(    ) Public Limited;  (     ) Private Limited 

(    ) Partnership Firm; (     )Single Ownership 

3 
Name of Owner / Partner of Firm 

 

4 Address for Correspondence 

 

 

 

5 Contact Person Name And number  

6 Alternate Contact Number  

7 Email id (Can be provided more than 

one) 

 

8 PF Registration No. (if any)   

9 ESI Registration No. (if any)  

10 GST Registration No. (if any)  

11 Labor License No. (if any)    
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SPECIAL CONDITIONS OF CONTRACT  

 

CONTENTS 

 

 

 
 S/N 

 
 DESCRIPTION 

 
Page No. 

 
1 

 
General Intent of the Specifications 

  

 
2 

 
General Services to be rendered by the Contractor. 
 

  

 
3 

 
General Technical Requirements (Specifications, Drawings and Codes) 

   

 
4 

 
Obligations of Contractor with respect to the Rates offered 

 
 
 

   

  5 Obligations of Contractor with respect to T&P, IMTEs, and Material and its 

Storage 
 

  

 
6 

 
Other Important Responsibilities of Contractor 

  

 
  7 

 
Terms of  Payment 

  

  
8 

 
Performance Monitoring 

  

 
9 

 
Obligations of Contractor with respect  HSE & OHSAS  

 

 

10 
 
Obligations of Contractor with respect  to LABOUR  

 

11 Integrity Pact  

12 Suspension of Business Dealings   
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1.0 INTENT OF THE SPECIFICATION 

 1.1 The intent of this specification is to provide services for execution of the Project according 

to modern and proven techniques and codes. The omission of specific reference to any 

method, equipment or material necessary for the proper and efficient services towards 

construction works shall not relieve the contractor of the responsibility of providing such 

services / facilities to complete the work or portion of work awarded to him. The quoted / 

accepted rates / price shall deem to be inclusive of all such contingencies. 

1.2 The work shall conform to dimensions and tolerances given in various drawings and 

documents that will be provided during construction. If any portion  of  works  is found    to  

be  defective  in  workmanship and  not    conforming    to drawings / documents   or other 

stipulations, the   contractor   shall dismantle and re-do the work duly replacing the defective 

materials at their own cost, failing which recoveries, as determined by BHEL, shall be 

effected from contractor's bills. 

1.3 It is not the intent of this specification to specify herein all the details of construction. 

However, the system shall conform in all respects to high standards of quality and 

workmanship for performing the required duties in a manner acceptable to purchaser who 

will interpret the meaning of drawings and specifications and shall be entitled to reject any 

work or material, which in his Judgments are not in full accordance herewith. 

1.4 The omission of specific reference to any fabrication / construction or other method, 

equipment or material necessary for construction work shall not relieve the Contractor of the 

responsibility of providing such facilities to complete the work at quoted rates. Any 

mismatch/ defect found due to mistake in fabrication/ construction shall have to be rectified 

by the contractor free of cost. Inspection by BHEL/Customer does not relieve contractor of 

his responsibility of executing quality construction. 

1.5 The work  covered  under  this  specification  should be  of  sophisticated  nature requiring 

the best quality workmanship, supervision, and engineering and construction management. 

The contractor should ensure proper planning and successful and timely completion of the 

work to meet the overall project schedule. The contractor must deploy adequate quantity of 

tools & plants, modern / latest construction aids etc. He must also deploy adequate trained, 

qualified and experienced supervisory staff and skilled personnel. 

1.7 Following shall be  the  minimum  responsibility  of  contractor  and  have  to  be provided 

within finally accepted rates / prices: 

1.7.1 Providing as required of all types of labour, supervisors, engineers, watch and ward,  tools  

&  tackles,  calibrated  IMTEs  (Inspection,  measuring  and  testing equipment) as specified 

and otherwise required for the work, consumables for construction, testing and 

commissioning including material handling 

1.7.2 Providing as required of all material required for construction works as specified in BOQ or 

mentioned in Technical specifications at site of work.  

1.7.3 Completion of work as per BHEL Schedule and commitment of Contractor. 

1.7.5 Good quality and accurate workmanship for proper performance of the equipment. 
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1.7.6 Repair/Replacement and rectification during the construction. 

1.7.7 Storage of all material either issued by BHEL or supplied by contractor himself during 

storage / construction until handing over. 

 
2.0 Services to be Rendered by the Contractor 

 
2.1 Services for construction works Construction of Multipurpose Hall in Goveremnet 

Elementary School, Dhunda which includes Earthwork in excavation by mechanical/ manual 

means to Proving of RCC Works for Columns to Providing of Galvanised steel roofing works 

and all items as mentioned the BOQ under the contract. 

 

2.2 Supply, storage of material included in contractor’s scope of work and Quality testing of all 

such material supplied by Contractor at site of work as and when required to the satisfaction 

of BHEL. 

 

2.3 Deployment of all skilled and unskilled manpower required for construction, Technical staff 

for supervision of construction, watch & ward and other services to the rendered under this 

specification. 

 

2.4 Deployment of all construction tools & tackle, construction machinery, transportation 

vehicles and all other implements in adequate number and size, appropriate for the 

construction work to be handled under scope of this specification except otherwise specified. 

 

2.5 Supply of all consumables, eg welding electrodes, cleaning agents, diesel oil, lubricant etc. 

as well as materials required for temporary supports, scaffolding etc. as necessary for such 

construction work, unless specified otherwise. 

 

2.6 Providing support services for the contractor's construction staff eg construction of site 

offices, temporary stores, residential accommodation and transport to work site for 

construction personnel, watch and ward for security and safety of the materials under the 

Contractor's custody etc. as required. 

 

2.7 Removal of debris, rubbish and garbage generated at construction site and keeping the 

construction site neat and clean. 

 

2.8 Maintaining proper documentation of all the site  activities undertaken by the Contractor as 

per the Performa mutually agreed with BHEL, Submission of monthly progress reports and 

any  such document  as and when desired by BHEL , taking   approval   of all statutory 

authorities as  applicable which fall  under the jurisdiction of such statutes of laws. 

 

2.9 Any other service, although not specifically called for but required for a contract of the size 

and nature indicated in the specification. 

 

2.10 Repair/ removal of defects in the work executed during the Maintenance period. 
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  3.0 
GENERAL TECHNICAL REQUIREMENTS                                                

(SPECIFICATIONS, DRAWINGS AND CODES) 

 

  3.1 Construction shall be based on requirements/guidelines of Indian standard codes as 

applicable, Drawings issued to the contractors, Specifications of bill of quantities (Schedule 

A) and CPWD works specifications as applicable. Technical conditions of contract shall be 

binding on the contractor. BHEL engineer and contractor both as and when required will 

take reference of such specifications. 

 

  3.2 

 

The detailed drawings, specifications available with BHEL engineers will be made available 

to the contractor during execution of work at site.  The contractor will also ensure availability 

of all drawings / documents at work place. 

 

3.3 Necessary drawings to carry out the construction work will be furnished to the contractor by 

BHEL on loan, which shall be returned to BHEL Engineer at site after completion of work. 

Contractor shall ensure safe storage and quick retrieval of these documents. 

 

3.4 The contractor shall maintain a record of all drawings and documents available with him in 

a register as per format given by BHEL Engineer. Contractor shall ensure use of pertinent 

drawings / data / documents and removal of obsolete ones from work place and returning to 

BHEL. 

 

3.5 The data furnished in various annexure enclosed with this tender specification are only 

approximate and for guidance. However, the change in the design and in the quantity may 

occur as is usual in any such large scale of work. The contractors quoted rates shall be 

inclusive of the above factor. 

 

3.6 Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement of 

work. BHEL's interpretation in such cases shall be final and binding on the contractor. 

 

3.7 Deviation from design dimensions should not exceed permissible limit. The contractor shall 

not correct or alter any dimension / details, without specific approval of BHEL. 

 

4.0 OBLIGATIONS OF CONTRACTOR WITH RESPECT TO THE RATES OFFERED 

 

  4.1 The rates shall be for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labor, materials, levies, taxes, 

transport, lay-out, repairs, rectifications, maintenance during Maintenance period, 

supervision, labor colonies, establishment, services, revenue expenses, overheads, profits & 

all other incidentals etc., complete for the specifications mentioned in BOQ (Schedule ‘A’) 

 

4.2 The contractor shall pay all (save the specific exclusions as enumerated in this contract) 

applicable taxes, fees, license charges, deposits, duties, tools, royalty, commissions or other 
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charges which may be levied on the input goods & services consumed and output goods & 

services delivered in course of his operations in executing the contract.  In case BHEL is 

forced or liable to pay any of such taxes, BHEL shall have the right to recover the same from 

the Contractors’ bills or otherwise as deemed fit. 
 

4.3 Necessary Deduction against TDS and work contract Tax (if applicable) shall be done from 

contractor’s bill as per statutory acts and rules. Other recoveries towards water charges, 
electricity will also be done from contractor’s bill as per provision. 
 

4.4 In case the Government imposes any new levy/tax on the output service/ goods/work after 

award of the work, the same shall be reimbursed by BHEL at actual.  

 

4.5 No reimbursement/recovery because of increase/reduction in the rate of taxes, levies, duties 

etc. on input goods/services/work shall be made. Such impact shall be taken care by the 

bidder and he has to make his own assessment of the impact of future variation if any, in 

rates of taxes/duties/ levies etc. in his price bid 

 

4.6 For any item of work not covered in Bill of Quantities, the rate will be arrived at based on 

the conditions given in BHEL General Conditions of Contract in force. 

 

4.7 Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted shall be deemed to be inclusive of all such 

contingencies. Quantities shown in the attached schedule are only tentative and approximate 

and are liable for variation. The contractor will have to execute all or any item of work 

irrespective of their quantities up to any extent without   entitling   the   Contractors   to   any 

compensation, provided the total value of the Contract does not vary by more than 20% 

(twenty percent). 

 

4.8 The contractor shall not increase their quoted rates, once the tender has been opened and 

during execution of the contract in case, his tender is accepted. The rates shall remain firm 

thought the contract period or extended period of contract. Price variation clause shall not 

be applicable to this tender and contract. 

 

4.9 The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule. 

 

  5.0 OBLIGATIONS OF CONTRACTOR WITH RESPECT TO T&P, IMTEs, 

MATERIAL AND ITS STORAGE 

5.1 T&Ps and IMTEs to be provided by Contractor 

 

5.1.1 All T&Ps and IMTEs are to be provided by the Contractor. Contractor has to make his own 

arrangement at his cost for completing the formalities (including arrangement of Road 

permits, if any) if required with Tax authorities, for bringing their materials, plants and 

equipment at site for the execution of work under this contract. 
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5.2 Obligations in respect of T&Ps and IMTEs provided by BHEL 

 

5.2.1 Normally no T&P / IMTEs shall be provided by BHEL to contractor. However in the interest 

of work if BHEL provides so than an appropriate recovery shall be done from contractor’s 
bills towards hire charges and shall   include market rate plus overhead as decided by BHEL. 

 

5.2.2 Any  loss  /  damage  to  any  part  of  BHEL  T&Ps  and  IMTEs  shall  be  to  the contractor's 

account and any expenditure on these accounts by BHEL will be recovered from the 

contractor's bill in case the contractor fails to make good the loss. 

 

5.2.3 The contractor shall return BHEL T&Ps and IMTEs issued to him in good working condition 

as and when desired by BHEL (on completion or reduction of workload). If contractor delays 

return of T&P and MME, hire charges as applicable shall be levied by BHEL from time, it 

was requisitioned till the time of actual return. T&Ps and IMTEs returned in damaged / 

unserviceable condition shall be got repaired by BHEL at its own discretion and entire cost 

of repair with BHEL overheads shall be recovered from the contractor. 

 

 

 5.3 Obligations in respect of material and its storage. 

 

5.3.1 All materials required for execution of the works under this contract shall be supplied by 

contractors.  

5.3.2 The contractor shall identify and deploy necessary Engineers/supervisors /workmen for the 

above work in sufficient number as may be needed by BHEL, for areas covering their scope. 

 

5.3.3 All the perishable material viz cements etc shall be handled and stored very carefully to 

prevent any damage or loss. BHEL will bear no responsibility for damage of material in 

construction stores at site of contractor.  

5.3.4 All the material in the custody of contractor and stored in the open or dusty locations must 

be covered with suitable weather proof / fire retardant covering material wherever applicable 

and shall be blocked up on raised level above ground. All covering materials including 

blocks and sleeper shall be arranged by the contractor at his cost. 

5.3.5 If the material belonging to the contractor are stored in area other than those earmarked for 

his operation the engineer will have the right to get it moved to the area earmarked for the 

contractor at the contractors risk and cost. 

5.3.6 The  contractor  shall  ensure  that  all  surplus  /  damaged  /  scrap  /  unused material, 

packing wood /special transporting frames etc from the BHEL supplied materials are 

returned to BHEL at a place in project area identified by the Engineer.   The contractor will 

maintain an account for all items received and returned to BHEL. Any shortage in returning 

such items shall be chargeable to the contractor. 

 

5.3.7 Cement bags shall be opened in front of BHEL representative and empty bags are required 

to be returned to BHEL. 
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6.0 OTHER IMPORTANT RESPONSIBILITIES OF CONTRACTOR 

 

6.1 The  Contractor  shall  make  his  own  arrangements  for  accommodation  with necessary 

facilities such as drinking water, sanitation and lighting etc.  for his workmen and the staff. 

The contractor on his own shall arrange the electricity for labor accommodation.  Also,  the  

contractor  has  to  make  his  own  arrangement  for  transportation  of  his workmen and 

other employees. BHEL shall not provide any facility in this regard. 

 

6.2 The Contractor should establish his own site office, fabrication yard, handling facility, 

storage facility, security arrangements, etc., for which vacant land will be allotted on specific 

request for which the rent will not be collected. 

 

6.3 The Contractor should have their own well-established laboratory at site of work for 

conducting various tests as per scope of work mentioned in the Tender document. 

 

6.4 The Contractor shall arrange adequate floodlights, hand lamps and area lighting. Provision 

of distribution lines for lighting from the single point to the required place with proper 

distribution boards, observing the safety rules laid down by the electrical authorities of the 

state shall be done by the Contractor including all the materials like cables, fuses, switch 

boards etc. 

6.5 On completion of work, all the temporary buildings, structures, etc shall be dismantled and 

leveled and debris shall be removed as per instruction of BHEL by the Contractor at his cost. 

In the event of his failure to do so, the same will be arranged to be removed and expenditure 

thereof will be recovered from The Contractor. The decision of BHEL engineer in this regard 

shall be final. However, the scope of dismantling and leveling the area is limited only to the 

Contractor’s site office, yard and other spaces occupied by the contractor. 
 

6.6 Electricity for construction:  The   contractor shall make his own arrangement for Electricity 

requirement for Construction works. All temporary wiring must comply with local 

regulations. The arrangement of the Luminary shall be the responsibility of the contractor. 

The proper illumination at work site is the responsibility of Contractor. 

 

6.7 Water for construction:  The   contractor shall make his own arrangement for Water supply 

requirement for Construction works. The contractor will make their  own   arrangement for  

storage  of  water  of  adequate  capacity  for curing of concrete /Masonry  structures, 

construction &  general curing. The contractor shall comply with all measures as suggested 

by Engineer-in-charge to avoid wastage of water.  

 

6.8 The Maintenance period for the work executed shall be for a period of 6  months from the 

date of completion of total work and handing over to BHEL envisaged under the scope  

6.9 In case of any deficiencies in the Construction/ workmanship, which is detected before the 

expiry of the Maintenance period, the contractor on notification by BHEL shall rectify or 

remedy the defects at his own   cost. The contractor shall do the repairs of the defective work 
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within a reasonable time to be decided mutually with the BHEL.  If any defects be not 

remedied within a reasonable time, BHEL may proceed to do the work after giving 15 days’ 
notice   to the contractor at the reasonable price and   debit the cost   to the contractor, but 

without prejudice to any other rights which BHEL may have against the contractor in respect 

of such   defects.   

6.10 The acceptance of the work by the engineer shall in no way relieve the contractor of his 

obligation under these clauses. 

 

6.11 For Faithful performance during Maintenance period security money as mentioned under 

Security Deposit & return of Security Deposit Clauses under General Conditions of Contract 

(GCC) shall be retain up to the expiry of Maintenance period. 

 

7.0 PAYMENT TERMS  

7.1 Payment to the contractor will be done by Electronic fund transfer Mode. Contractor will have 

to furnish necessary detail before receive the payment by this mode. Necessary deductions 

shall be done like TDS etc at the standard rates applicable as per statutory Laws. 

 

7.2 The contractor shall submit monthly RA bills with all the details required by BHEL covering 

progress of work in all respects and areas for the previous calendar month. 

 

7.3 Mode of payment and measurement of work completed shall be as per relevant clauses of 

General Conditions of Contract and Technical conditions of contract and CPWD technical 

specifications of work. 

 

7.4 Any interim Payment made relating to work done or materials delivered vide running account    

bill may be modified or corrected by any subsequent interim payment or by the final payment.  

No   certificate of the Engineer-in-charge supporting an   interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is/ are in accordance with 

the contract. 

 

7.5 Release of payment in each running bill will be restricted to the value of work completed. No 

advance payment shall be done.  

 

7.6 Security deposit up to the 10% of value of RA bill will be deducted by BHEL as per the 

relevant clauses of General conditions of contract.  
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7.7 Deductions towards TDS, Work Contract Tax and recovery any other statutory levies as 

applicable shall be done from the contractor’s bills against the work completed. Other 

deductions/recoveries towards water charges, electricity charges, empty cement bags, non-

returned material, excess generation of scrap, and recoveries towards non deployment of 

technical staff as per conditions of contract, LD etc if applicable will also be done from 

contractor’s bills. 

 

7.8 The rates are inclusive of GST and CESS. 

 

7.9 The GST (or any other applicable tax/cess) will be reimbursed to contractor on production of 

valid document / proof for having paid such taxes/cess by them to concerned authorities.  

 

7.10 The payment for running bills will normally be released within a reasonable time (within 30 

days) of Submission of running bill complete in all respects with all documents. It is the 

responsibility of the contractor to make his own arrangements for making timely payments 

towards labor wages, statutory payments, outstanding dues etc. and other dues in the 

meanwhile 

 

7.11 BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In order to 

implement this system, Contractor has to furnish details pertaining to his Bank Accounts 

where proceeds will be transferred through BHEL‟s banker, as per prescribed formats. 

 

8.0 PERFORMANCE MONITORING  

 

8.1 The construction project shall be monitored to control the time overrun, quality of 

workmanship and material. BHEL administrative and technical staff may ask the contractor 

to submit the detail program for completions of construction activities, technical 

specifications and quality tests/certificates of the material brought by contractor to the site of 

work. Contractor will have to submit the necessary documents in support of information 

required by BHEL. 

 

8.2 Upon award, the contractor shall submit to BHEL within 10 days of issue of LOI, an work 

completion Schedule showing the sequence of activities with duration covering complete 

activities under the scope. Such schedule should be prepared considering parallel working in 

different area of work.  Working in series shall not be   permitted in any   cases.  The   

approved schedule shall be strictly adhered to for completing the project in time. The 

contractor may also be required to work in minimum two shifts for meeting the project 

schedule. 
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  8.3 If any material brought by the contractor to site of work for use is rejected by BHEL at any 

stage of work due to its poor standards/characteristics or due to its deviated specifications 

(different from those mentioned in BOQ), then contractor will be responsible for re delivery 

of the material at site of work and time/Cost overrun will be attributable to contractor only. 

 

8.4 Contractor, during the construction work will submit to BHEL Goindwal following reports  

Daily progress report: construction progress, availability of material, Labour & Technical 

Staff at the site of Contractor. 

Monthly Progress report: Construction progress (physical & financial value) 

Weekly requisition summary: Requisition summary of materials and drawings required by 

Contractor from BHEL 

 

8.5 The   Contractor shall either himself supervise the execution of the Works or shall appoint a 

competent agency approved by the Engineer-in-Charge to act in his stead. If in the opinion 

of the Engineer-in-Charge to act in his stead, the Contractor has himself not sufficient  

knowledge and   experience to  be  capable of  receiving instructions  or cannot  give his full 

attention to the works, the Contractor  shall, at his own  expense, employ  as  his  accredited  

agent  an  engineer  approved by   the Engineer-in-  Charge. Orders given to the Contractor’s 
agent shall be considered to have the same force as if these had been   given to the Contractor 

himself. If the Contractor  fails to appoint a suitable  agent  as  directed  by   the Engineer-

in-charge,  the  Engineer-in-Charge  shall have full powers to suspend the execution  of the 

Works until such  date  as  a suitable agent  is appointed and  the contractor shall be held 

responsible for the delay so caused to the Works. 

 

8.6 BHEL shall be entitled to terminate the contract/pending Work Orders at any stage and to 

get the work done elsewhere at the risk and cost of the Contractor, either the whole of the 

work or any part thereof which the Contractor has failed to complete or deliver within the 

time stipulated as aforesaid.   Contractor shall be liable for the losses, which BHEL may 

sustain by way of such risk purchase in addition to aforesaid penalty for delayed delivery. 

 

8.7 If at any time during the continuance of this contract the performance in whole or in part by 

either party of any obligations under this contract shall be prevented or delayed by reason, 

of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, 

epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then 

provided notice of happening of any such events is given by either party to other within 

twenty one days from the date of occurrence thereof neither party shall reason of such events 

be entitled to terminate this contract nor shall either party have any such non-performance 

and delay is resumed as soon as practicable after such events has come to an end or ceased 

to exist. If the performance in whole or part of any obligation under this contract is prevented 

or delayed by reason or any such event claims for extension of time shall be granted for 

period considered reasonable by BHEL subject to prompt notification by the Contractor to 

BHEL of the particulars of the events and supply to the BHEL if required of any supporting 

evidence. Any waiver of time in respect of partial installment shall not be deemed to be a 

waiver of time in respect of remaining deliveries 
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9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT 

 

9.1 BHEL, IVP is certified for ISO 9001 and have HSE certification (ISO 14001 & OHSAS 

18001) and therefore Contractor shall organize/ plan/ perform all their activities to meet with 

the applicable requirements of these standards.  

HSE (Health, safety & Environment): Contractor will comply with HSE (Health, safety & 

Environment) requirements of BHEL.  HSE requirements in brief, are given below  :- 

 

9.1.1 Contractor will develop suitable work procedures based upon HSE guidelines and OCPs and 

implement it. Such work procedures will consist of Area of work, T&P Details, Work 

Procedure, PPE requirements etc.  Contractor should highlight the requirement of safety to 

staff and labour through daily tool box meeting before start of the days job. 

 

9.1.2 The contractor shall ensure that proper job specific health check-up is done by Medical 

professional   for their employees   during initial mobilization and thereafter if there is any 

change of job. 

 

9.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will be made 

available  by the contractor at site & their regular use by all concerned will be ensured :- 

 - HELMET 

 - SAFETY GOGGLES & WELDING FACE SHIELDS as and when required 

 - SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT 

 - SAFETY SHOES 

 - SAFETY GLOVES as and when required. 

 - ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION 

OF THE WORK 

9.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and illness at work 

place. Arranging training to contractor workmen/ employees for giving first aid. 

 

9.1.5 Arranging ambulance in case of any emergency situation. 

 

9.1.6 Identification of nearest hospital and health check-up of workmen/employees 

 

9.1.7 Providing filtered drinking water at work place in cool container. 

 

9.1.8 Providing appropriate firefighting equipment at designated work place and Nominate a fire 

officer/warden adequately trained for his job. 

 

9.1.10 Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at 

voltage level above 24 Volts. 

 

9.1.11 Fulfilling safety requirements at all power tapping points. 
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9.1.12 Red & White caution tape of proper width (1.5 to 2 inch) to be used for cordoning unsafe 

area such as open trench, excavation area etc. 

 

9.1.13 Providing contractors company logo on cloths /uniform/ or proper identity cards with 

photographs, for correct identification of people working at project site. 

 

9.1.14 No welders will be deployed without passing appropriate tests and holding valid welding 

certificates. Approved welding procedure should be displayed at work place. 

 

9.1.15 Displaying safe handling procedures for all   chemicals such as lube oil, acid, alkali, sealing 

compounds etc , at work place . 

 

9.1.16 All scaffolding/ platforms should be made from materials of appropriate quality/grade so 

that these are safe for use. It should be certified/declared safe for use by an experienced 

contractor person, before any scaffolding/platform is used. 

 

9.1.17 All T&Ps/ IMTEs should be of reputed brand/appropriate quality & must have valid test/ 

calibration certificates bearing endorsement from competent authority of BHEL. 

9.1.18 Ensure that the regulatory requirement of excessive weight limit (to carry/lift/ move  weights  

beyond  prescribed  limits)  for  male  and  female  workers  are complied with. 

 

9.1.19 Safety slogan, Safety/ Caution boards, wherever required to be displayed in consultation 

with BHEL. 

 

9.1.20 Take suitable measures for waste management and environment related laws/legislation as 

a part of normal construction activities. Compliance with the legal requirements on storage/ 

disposal of paint drums (including the empty ones), Lubricant containers, Chemical 

Containers, and transportation and storage of hazardous chemicals will be strictly 

maintained. Ensure proper cleanliness of work place, housekeeping and waste management 

(including proper waste disposal) on daily basis. 

 

9.1.21 It is imperative on the part of the contractor to join and effectively contribute in joint 

measures such as   tree plantation, environment protection, contributing towards social   

uplift ment, keeping good relation with local populace etc. 

 

9.1.22 The  contractor  shall  carry  out  periodic  air  and  water  quality  check  and Illumination 

level checking in his area of work place and take suitable control measure. 

 

9.1.23 The Contractor is required to provide proper safety net systems where ever the hazard of fall 

from height is present as per instruction of BHEL Engineer. The safety nets shall be fire 

resistant, duly tested and shall be of ISI Mark and the nets shall be located as per site 

requirements to arrest or to reduce the consequences of a possible fall of persons working at 

different heights. 
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9.2 SAFETY AND CLEANLINESS : 

 

9.2.1 The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per discretion of BHEL or its authorized officials (HOD Civil) to prevent loss 

of human lives, injuries, to personnel engaged and damage to property. Before commencing 

the work, the contractor shall submit a “Safety Plan” to the above authorized BHEL official 

and obtain approval on the same. The safety plan shall indicate in detail the measures that 

would be taken by the contractor to ensure safety of men, equipment, materials and 

environment during execution of the work. This will also include an organization structure,    

role and responsibilities of the concerned key personnel, the safety practices that will be 

followed, PPEs deployed, plan for handling critical activities and emergencies. 

 

9.2.2 If  the  contractor  fails  to  take  appropriate  safety  precautions  or  to  provide necessary 

safety devices and equipment or to carry out instructions issued by the authorised BHEL 

official, BHEL shall have the right to take corrective steps at the risk and cost of the 

contractor. 

 

9.2.3 During the course of construction, alternation or repairs, scrap with protruding nail, sharp 

edge etc and all other debris shall be kept clean from working areas, passage, ways and stairs 

in and around site. 

 

9.2.4 Combustible scrap and debris shall be removed at regular intervals during the course of 

execution. Safe means shall be provided to facilitate such removal. The combustible scrap 

should be stored in safe place away from the plant materials to avoid fire accidents. The area 

shall be chosen in consultation with the Engineer and to be cordoned off. 

 

9.2.5 Rigging equipment for materials handling shall be inspected prior to use in each shift and as 

necessary during its use to ensure that it is safe. Defective rigging equipment will be removed 

from service. 

 

9.2.6 Rigging equipment shall not be loaded in excess of its recommended safe working load. 

Rigging equipment, when not in use, shall be removed from the Original work area so as not 

to present a hazard to employees. 

 

9.2.7 Contractor shall notify the engineer, of his intention to bring on to site any equipment or any 

container, with liquid or gaseous fuel or other substance which may create a hazard. The 

Engineer shall have the right to prescribe the condition under which such equipment or 

container may be handled and used during the performance of the works and the contractor 

shall strictly adhere to such instructions. The Engineer shall have the right to inspect any 

construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to such 

prohibition will be entertained. 
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9.2.8 Where it is necessary to provide and/or store petroleum products or petroleum mixture & 

explosives, the contractor shall be responsible for carrying out such provision / storage in 

accordance with the rules & regulations laid down in the relevant petroleum act, explosive 

act and petroleum and carbide of calcium manual, published by the chief inspector of 

explosives of India. All such storage shall have prior approval if necessary from the chief 

inspector of explosives or any other statutory authority. The contractor shall be responsible 

for obtaining the same. 

 

9.2.9 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall  not  

be  intentionally  dragged,  struck  or  permitted  to  strike  each  other violently. 

 

9.2.10 When cylinders are transported by powered vehicle they shall be secured in vertical position. 

 

9.2.11 All workmen of the contractor working on construction area shall wear safety shoes,  hand  

gloves,  safety  helmets  and  safety  belt  as  applicable.  The contractor shall provide to its 

workforce and ensure the use of personnel protective equipment as found necessary and as 

directed by BHEL. 

 

9.2.12 In case of a fatal or disabling injury accident to any person at construction site due to lapses 

by the contractor, the victim and/or his/her dependents shall be compensated by the 

contractor as per statutory requirements. However, if considered necessary BHEL shall have 

the right to impose appropriate financial penalty on contractor and recover the same from 

payments  due to the contractor for suitably compensating the victim and/or his/her 

dependence before imposing any such penalty. Appropriate enquiry shall be held by BHEL 

giving opportunity to the contractor for presenting his case. Above safety conditions are not 

exhaustive but gives an idea for the contractor and contractor shall adhere to all safety 

precaution given by the Engineer at site. 

 

9.2.13 The contractor shall arrange at his cost adequate lighting facilities e.g.   Flood lighting, hand 

lamps, area lighting etc. at various levels for safe and proper working operations during night 

hours at the work spot as well as at the pre- assembly area. 

 

9.2.14 The contractor shall be responsible for provision of all the safety notices and safety 

equipment as enjoined on him by the application of relevant statutory regulation / provisions 

and/or as called upon by BHEL from time to time. He shall be held responsible for any 

violation of statutory regulations (local, state or central) and BHEL instruction that may 

endanger safety of men, equipment and material. 

 

9.2.15 The contractor shall provide temporary fencing wherever required as a safety measure 

against accident and damage to properties. Suitable caution notices shall be displayed where 

access to any part is found to be unsafe and hazardous. 
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9.2.16 Contractor shall ensure safety of all the workmen, material and equipment either belonging 

to him or to others working at site. He shall observe safety rules and codes applied by BHEL 

without exception. 

 

9.2.17 It  will  be  the  responsibility  of  the  contractor  to  ensure  safe  lifting  of  the equipment/ 

material , taking due precaution to avoid any accident and damage to other equipment / 

material and  personnel.  All requisite tests and inspection of handling material/ equipment, 

tools & tackle shall be periodically done by the contractor. Defective material/ equipment 

shall be removed from service. Any equipment shall not be loaded in excess of its 

recommended safe working load 

 

9.2.18 The contractor shall provide necessary first aid facilities for all his employees, 

representatives and workmen at site and BHEL shall have no obligation in this regard. The 

first aid boxes should be placed at various elevations so as to make them available within 

the reach and at the quickest possible time.  The contractor should conduct periodical first –
aid classes to keep his supervisor and Engineers properly trained for attending to any 

emergency. 

 

9.2.19 All the contractor’s supervisory personnel and sufficient number of workers shall be trained 
for fire protection systems. Enough number of such trained personnel must be available 

during the tenure of contract. Contractor should nominate his supervisor to coordinate and 

implement the safety measures. 

 

9.2.20 Contractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, temporary structure in labour colony etc. Such fire protection equipment shall 

be easy and kept open at all times. The fire extinguishers shall be properly refilled and kept 

ready which should be certified at periodic intervals. The date of changing should be marked 

on the Cylinders. All other fire safety measures as laid down in the “codes for fire safety at 
construction site” issued by safety coordinator of BHEL shall be followed. Non- compliance 

of the above requirement under fire protection shall in no way relieve the contractor of any 

of his responsibility and liabilities to fire accident occurring either to his materials or 

equipment or those of others. 

 

9.2.21 The contractor shall at his cost, remove from vicinity of work at least once each day all 

combustible waste, scrap, panting materials, rubbish, unused or other materials and deposit 

them in places specified by BHEL to keep the work site clear and tidy. Use of undercoated 

canvas paper, corrugated paper, fabricated carton, plastic or other flammable materials shall 

be restricted to the minimum and promptly removed. 

 

9.2.22 All portable electric tools used by the contractor shall have safe plugging system to source 

of power and be appropriately earthed. Only electricians licensed by appropriate statutory 

authority shall be employed by the contractor to carry out all types of electrical works. 
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9.2.23 In case of any delay in completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from the payments due 

to the contractor, after notifying the contractor suitably. 

 

9.2.24 If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so and/or if the  contractor  fails  to  

take  appropriate  safety  precautions  or  to  provide necessary safety devices and equipment 

or to carry out instruction regarding safety issued by BHEL, BHEL shall have the right to 

take corrective steps at the risk and cost of the contractor after giving a notice of not less 

than 7 days indicating the steps that would be taken by BHEL. 

 

9.2.25 If the contractor succeeds in carrying out its job in time without any fatal or disabling injury 

accident and without any damage to property BHEL may, at its sole discretion, favorably 

consider to reward the contractor suitably for the performance. 

 

9.2.26 The contractor shall use only properly insulated and armored   cables which conform to the 

requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site. 

BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at 

the cost of the contractor. All electrical appliances used in the work shall be in good working 

condition and shall be properly earthed. No maintenance work shall be carried out on live 

equipment. The contractor shall maintain adequate number of qualified electricians to 

maintain his temporary electrical installations. 

 

9.2.27 In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover the cost of such damages from the contractor after holding an appropriate enquiry. 

 

9.2.28 The contractor shall submit report of all accidents, fires and property damage etc to the 

Engineer immediately after such occurrence, but in any case not later then 24 hours of the 

occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition 

periodic reports on safety shall also be submitted by the contractor   to BHEL from time to 

time as prescribed by the Engineer. 

 

9.2.29 Suitable scaffolds shall be provided for workman for all works that cannot safely be done 

from the ground, or from solid construction except in the case of short duration of work 

which can be done safely from ladders. When a ladder is used, it shall be of rigid construction 

made of steel. The steps shall have a minimum width of 45 cm and a maximum rise of   30 

cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall 

be given an inclination not steeper than ¼ horizontal and 1 vertical. 

 

9.2.30 When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well, suitable footholds and hand- holds shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1  

(¼ horizontal and 1 vertical) 
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9.2.31 Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from 

an overhead support or erected with stationery support shall have a guard rail properly 

bolted, braced or otherwise secured, at least 90 cm above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof 

with only such openings as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from saver, from swaying, from the building 

or structure. 

 

9.2.32 Working platforms, gangways and stairways shall be so constructed that they do not sag 

unduly or unequally and if the height of the platform gangways provided is more than 3.2 m 

above ground level or floor level, they shall be closely boarded and shall have adequate 

width which shall not be less than 750 mm and be suitably fenced as described above. 

 

9.2.33 Every opening in the floor  or  a  building  or  in a  working  platform  shall  be provided 

with suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm. 

 

9.2.34 Wherever there are open excavation in ground, they shall be fenced off by suitable railing 

and danger signals installed at night so as to prevent persons slipping into the excavations. 

 

9.2.35 Safe means of access shall be provided to all working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9 m in the length while the width between side 

rails in rung ladder shall in no case be less than app. 29.2 cm for ladder upto and including 

3 m in length. For longer ladders this width shall be increased at least ¼” for each additional 

foot of length. 

 

9.2.36 A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

the Engineer obtained prior to Construction. 

 

9.2.37 Adequate precautions shall be taken to prevent danger for electrical equipment. No materials 

on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. 

 

9.2.38 All trenches, four feet or more in depth, shall at all times be supplied with at least one ladder 

for each 30 m in length or fraction thereof. The ladder shall be extended from bottom of the 

trench to at least 90 cm above the surface of the ground. Sides of the trenches which are 1.50 

m or more in depth shall be stepped back to give suitable slope or securely held by timer 

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances undermining or 

undercutting shall be done. 

 

9.2.39 The Contactor shall take all measures at the sites of the work to protect all persons from 

accidents and shall be bound to bear the expenses of defense of every  suit,  action  or  other  
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proceeding  at  law  that  may  be  brought  by  any persons for injury sustained or death 

owing to neglect of the above precautions and to pay any such persons such compensation 

or which may with the consent of the Contractor be paid to compromise any claim by any 

such person should such claim proceeding be filed against BHEL, the  Contractor hereby 

agrees to indemnify BHEL against the same. 

 

9.2.40 Before any demolition work is commenced and also during the process of the work the  

following shall be ensured: 

 

9.2.41 All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 

9.2.42 No electric cable or apparatus which is liable to be a source of danger nor a cable or an 

apparatus used by the operator shall remain electrically charged. 

 

9.2.43 All practical steps shall be taken to prevent danger to persons employed from the risks of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render them unsafe. 

 

9.2.44 All  necessary  personnel  safety  equipment  as  considered  adequate  by  the Engineer 

should be kept available for the use of the persons employed in the Site and maintained in a 

condition suitable for immediate use and the Contactor should take adequate steps to ensure 

proper use of equipment by those concerned. 

 

9.2.45 Workers employed on mixing asphalted materials, cement and lime mortars shall be 

provided with protective foot wear and protective goggles. 

 

9.2.46 Those engaged in white washing and mixing or stacking of cement bags or any materials  

which  is  injurious  to  the  eyes  shall  be  provided  with  protective goggles. 

9.2.47 Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

9.2.48 Stone breakers shall be provided with protective goggles and protective clothing and seated 

sufficient to safe intervals. 

 

9.2.49 Where workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the 

workers are allowed to get into manhole, and the manholes so opened shall be cordoned off 

with suitable railing and provided with warning signals or boards to prevent accident to the 

public. 

 

9.2.50 The Contractor shall not employ manpower below the age of 18 years and women on the 

work of painting with products containing lead in any form. Wherever men above the age of 

18 are employed on the work of lead painting, the following precautions should be taken. 

 

9.2.51 No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
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9.2.52 Suitably face masks should be supplied for use by the workers where paints are applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped. 

 

9.2.53 Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

 

9.2.54 When the work is being done near any place where there is risk of drowning all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision should be made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work. 

 

   9.2.55 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safe guards.  Hoisting appliance should be 

provided with such means as will reduce to the minimum the risk of any part of a suspended 

load becoming accidentally displaced. When workers employed on electrical installations 

which are already energized, insulting mats, wearing apparel, such as gloves, sleeves and 

boots as may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductor of electricity. 

 

 

9.2.56 All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near the places of 

work. 

 

9.2.57 In case of departmental machine, safe working load shall be notified by the Engineer-in- 

Charge.   As regards contractor‟s machine the Contractor shall notify safe working load of 
each machine to the Engineer-in-Charge whenever he brings it to site of work and get it 

verified by the Engineer-in-Charge. 

 

9.2.58 The Contractor shall notify BHEL of his intention to bring to site any equipment or material 

which may create hazard. BHEL shall have the right to prescribe the conditions under which 

such equipment or materials may be handled and the contractor shall adhere to such 

instructions. BHEL may prohibit the use of any construction machinery, which according to 

him is unsafe. No claim for compensation due to such prohibition will be entertained by 

BHEL. 

 

9.2.59 All safety precautions shall be taken for welding and cutting operations as per IS-818.  All 

safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

 

9.2.60 These   safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent, place at work spot. The persons responsible for compliance of 

the safety code shall be named therein by the Contractor. 
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9.2.61 To ensure effective enforcement of the rules and regulations relating to safety Precautions 

the arrangement made by the contractor shall be open to inspection by the engineer or the 

Engineer’s Representative. 
 

9.2.62 Notwithstanding the above clauses there is nothing to exit the Contractor from the operations 

of any other Act or Rule in force in area of work in this respect. Provided always that all 

safety measures apart from those specifically provided in this agreement which are brought 

to the notice of the Contractor from time to time by the Engineer shall be complied by the 

Contractor. Provided further that all consequences, damages, or losses arising by reason of 

any safety code shall be met with by the Contractor. 

 

 10 RESPONSIBILITIES OF CONTRACTOR IN RESPECT O F 

LABOUR, SUPERVISORY STAFF, ETC. 

 

10.1 Relevant clauses of General Conditions of Contract (GCC) shall be applicable too. 

10.2 The Contractor shall not employ in connection with the work any person who has not 

completed 18 years of age. 

10.3 The  Contractor  shall  in  respect  of  labour  employed  by  him  either  directly  or  through 

subcontractors, comply with or cause to be complied with the following statutory provisions 

and rules and in regard to all matters provided therein. 

 

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Punjab 

State Rules. 

b) The Minimum Wages Act 1948 and the related Punjab State Rules. 

c) The Payment of Wages Act 1936 and the related Punjab State Rules.  

d) The Factories Act 1948 and the related Punjab State Rules. 

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.  

f) The Employees State Insurance Act 1948. 

g) The Workmen Compensation Act 1923.  

h) The Industrial Disputes Act 1947. 

i) The Payment of Bonus Act 1965. 

j) BOCW Act. 1996 and rules of 1998, etc. 

k)          any other law or modifications to the above or to the Rules made there under from 

time to time. 

 

10.4 Every Contractor shall give following information to BHEL HR section: 

 

a) The Name of the Contractor  

b) Nature of Contract Work 

c) Period of work 

d) Number of maximum labour employed by him on any one day 

e) License No. & Date (Applicable in case of contractor employing 20 or more 

workers) 

f) PF, ESI, etc., and enrolment No. 
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10.5 Contractor shall also comply with the requirements of local authorities/ project authorities 

calling for police verification of antecedents of the workmen, staff etc. 

 

10.6 The Contractor employing 20 or more workmen is required to obtain license from the 

authorities (The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as 

the case may be).  The license shall be amended and / or renewed wherever, there is   an 

increase in the workmen employed by him or in the event of contract being extended or 

renewed. The Contractor shall inform the licence number to the BHEL Management before 

taking up the work. 

 

10.7 The Contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations as 

Principal Employer and and shall render all necessary assistance for the same. 

 

10.8 The Contractor has to ensure payment of Minimum Wages as per Punjab State Minimum 

Wages including its periodical revision as applicable under law from time to time. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law 

to the authorities concerned for the total wages paid (i.e) Payment of minimum wages and 

additional payment as mentioned above. 

10.9 The laborers engaged in this contract shall be paid minimum wages and all other payment 

as notified by the government. 

Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965 

for the total wages paid (i.e) Payment of minimum wages and additional payment as 

applicable. 

10.10 The Contractor shall fix wage periods in respect of which wages shall be   payable. No wage 

period shall exceed one month. 

10.11 The Contractor shall ensure payment of wages to the contract labour employed by him within 

three days from the end of wage period in case the wage period is one week or a fortnight 

and in all other cases before 7th day of the following month 

 

10.12 All Payment of wages shall be made on working days at the work site and during the working 

time and on date notified in advance. In case the work is completed before, the expiry of the 

wage period final payment shall be made within 48 hours of the last working day. 

 

10.13 Where the employment of any worker is terminated by or on behalf of the Contractor, the 

wages earned by him shall be paid before the expiry of the second working day from the day 

on which his employment is terminated. 

 

10.14 Wages due to every worker shall be paid to him direct or to the person authorized by him in 

this behalf. All wages shall be paid in current coin or currency in both. 

 

10.15 The Contractor shall ensure the disbursement of wages in the presence of such authorized 

representative of BHEL Management. 
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10.16 The above payment shall be verified by the authorized officer / representative of BHEL with 

the following certificate of the payment sheet “Certified that the amount shown in Column 
No…….…. has been paid to the workmen concerned in my presence on 
……..at……………. 
 

10.17 A certificate of payment shall be furnished in duplicate   by the Contractor to the Engineer 

in charge each month in Form „A‟. 
 

10.18 A notice showing the wage period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy to be sent to the Welfare Department by the 

Contractor under acknowledgement. 

 

10.19 Notices showing the rate of wages, weekly rest   days, hours of work, wage period, date of 

payment of wages, names and addresses  of the Inspector having jurisdiction, the date of 

unpaid wages shall be displayed  in Punjabi/Hindi and English in conspicuous  places at the 

establishment and  at work site by the Contractor. The Contractor shall inform  the BHEL 

Management every month the details of contract labour engaged for contract in this 

following form : 

a) Serial Number 

b) Location 

c)          Period of work 

d) No. of contract labour engaged during the month  

e) No. of days worked 

f)          No. of men worked 

g)         Wages paid to workers 

            The above statement shall be furnished to BHEL Management at the end of every 

month. 

 

10.20 The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 

1970 and Punjab State Government Rules thereunder shall be maintained by each contractor. 

a) Register of persons employed by the Contractor  

b) Employment Card 

c) Service Certificate 

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, 

Register of Fines, Register of Advances etc., 

 

10.21 The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  

Act and the Rules thereunder both in English and Punjabi/Hindi 

 

10.22 Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer 

 

10.23 The Contractor shall submit the returns required under  the  Contract  Labour  (Regulation 

& Abolition ) Act 1970 periodically to BHEL Management. 
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10.24 The Contractor shall without fail give upto date information in writing of the attendance of 

the workers employed by him. 

 

10.25 The Contractor shall ensure that his workers keep and produce their Employment Card when 

coming to duty and take them back when leaving duty 

 

10.26 All the above registers and records shall be preserved in original for a period of three years. 

All the registers, records and notice maintained under the Act and rules shall be produced 

on demand by Inspector or any authority under the Act. 

 

10.27 The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st 

May, 15th August and 2nd October. 

The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

The Contractor shall give leave with wages to his workmen who have worked for a period 

of 240 days or more in the Factory premises during a calendar year.  This leave shall be 

allowed during the subsequent calendar year at the rate of one day for every 20 days of work 

performed by the worker during the previous calendar year.  The worker whose services 

commences on a day other than the first of January shall be entitled to leave with wages at 

the above rate (One day for every 20 days of work) only if he had worked for a minimum of 

2 /3 of the total number of days in the reminder of the calendar year. This leave will be 

admissible only during the subsequent calendar year. 

 

10.28 No worker shall be required or allowed to work on Sunday unless he has or will have a 

holiday on anyone of the three days before or after the said day. 

The Contractor shall inform BHEL Management in the prescribed form details of the 

contract workers scheduled to work on Sunday, the day of rest and also indicate the 

substituted holiday in lieu thereof. This shall be intimated two days in advance before his 

workmen are booked for work   on Sunday. 

The contract labour working for more than nine hours in any day or for more than 48 hours 

in any week shall be paid wages at the rate of twice the ordinary rate of wages in accordance 

with the provisions of Sections 59 of the Factories Act 1948. 

The Contractor   shall provide   all safety devices and personal protective equipment to his 

workmen at his own cost and shall ensure that his workmen wear / use such devices or 

equipment provided to them while doing the work and there should not be any relaxation on 

this. 

 

10.29 No woman worker shall be required or allowed to work in the Factory except between the 

hours of 6.00 A.M. and 7.00 P.M. 

The Contractor shall comply with the provisions relating to Welfare and Health facilities as 

provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Punjab 

State Governments‟ Contract Labour Rules, if any. 

 

10.30 Not-withstanding anything contrary to this, in the event of accident the contractor shall be 

required to fill injury report and submit the Engineer in charge immediately and ensure the 
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compliances of ESI / Workmen‟s compensation Act, Factories Act and Rules made 

thereunder. He shall also maintain a register of accident as per the Act. 

 

The Contractor shall  get  the  contract    labour  engaged  by  him  insured  under    

Workmen‟s Compensation policy from General  Insurance Corporation of India before 

actually starting the work of contract.   The insurance coverage should be for the entire period 

of Contract. The Contract shall comply with the provisions of the Workmen’s Compensation 
Act 1923.  

(This should be read in conjunction with the provisions of ESI Act ) 

 

10.31 The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 

executing the contract work. 

 

10.32 The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions 
as well as employees‟ contribution pursuance of the above scheme as fixed from time to 
time.  

 

10.33 The Contractor shall take note of any amendment that may be brought forth in the above 

contribution rate and act accordingly. 

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 

Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 

enrolment number before awarding of contract work.   As per the existing provisions every 

worker shall be entitled and required to become a member of the fund. The employee‟s 
contribution payable at present is 12% of wages which will be recovered by the contractor 

from the wages of his workmen and the contractor should pay equal contribution.  The 

contractor is also liable to pay any administrative charges in this behalf that may be decided 

from time to time. It will be the responsibility of the contractor to ensure such contribution 

payable in respect of workmen employed through sub- contractors also. 

The Contractor shall take note of any amendment in the rate of contribution payable under 

the scheme from time to time. 

 

10.34 The Contractor shall within seven days of the close of every month submit to BHEL a 

statement showing the amount of contribution payable / paid for employees engaged by him 

or through him and shall also furnish to BHEL such information as Principal Employer is 

required to furnish under the provisions of the ESI Act and PF as well as the schemes made 

thereunder to the authorities concerned. 

10.35 Whenever any sum of money is found to be recoverable from or payable  by the contractor 

under the above Act, the sum shall be deducted from any sum that may be due or which at 

any time thereafter may become due to the Contractor under this contract or under any other  

contract or from his security deposit.  In case the recoveries are not sufficient to satisfy the 

claim, the contractor shall pay   the balance thereof on demand.   In case any recoveries are 

made under this clause from security deposit, the contractor shall immediately thereafter   

pay such further sums as may be required to replenish the shortage caused by such recoveries 

in amount of security deposit. 
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10.36 The Contractor shall abide by all the labour and other laws applicable to contract labour / 

worker under this contract   and shall at all times keep BHEL indemnified against all loses, 

claims, prosecutions under any law. 

 

10.37 Contractor shall provide at different elevation suitable arrangement for urinal and drinking 

water facility with necessary plumbing & disposal arrangement including construction of 

septic tank. These installations shall be maintained in hygienic condition at all times. 

 

10.38 Non-exercise of any of the powers or rights available to BHEL hereunder or under any 

law, shall not in any way operate as waiver thereof. 

Note:  The Specimen forms for the following are available in BHEL. 

1) Form A - Payment Certificate 
 
2) 

 
Form IV 

 
- Application for License 

 
3) 

 
Form XIII 

 
- Register of Workmen employed by contractor 

 
4) 

 
Form XI 

 
- Employment Card 

 
5) 

 
Form XV 

 
- Service Certificate 

 
6) 

 
Form XVI 

 
- Muster Roll 

 
7) 

 
Form XV
 I 

 
- Register of wages 

 
8) 

 
Form XIX 

 
- Wage slip 

 

10.39 BHEL may insist for witnessing the regular payment to the labor. They may also like to 

verify the relevant records for compliance with statutory requirements. Contractor shall 

enable such facilities to BHEL. 

 

10.40 In case of non-compliance of any of the provisions of the Acts and in case BHEL having 

complied with the same, BHEL will be entitled to recover the same from the contractor / 

sub-contractor. 

 

11.0 INTEGRITY PACT 

11.1 Not applicable. 

 

12.0 SUSPENSION OF BUSINESS DEALINGS 

12.1 BHEL reserves the right to take action against contractors who fail to perform or indulge in 

malpractices, by suspending business dealings with them as per the BHEL procedures. 

 

12.2 Suspension could be in the form of “Hold”, DE-Listing” or Banning a contractor. 
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TECHNICAL CONDITIONS OF CONTRACT  
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CHAPTER -1 

 

         PROJECT SITE SYNOPSIS 

 
 
Name of the Owner 
 

 
BHARAT HEAVY ELECTRICALS LTD 

 

Address of the tender 
inviting division of owner 
 

 
INDUSTRIAL VALVES PLANT 
433- Industrial Complex, Goindwal Sahib, 
Distt. Tarn –Taran, Punjab, Pin -143422 

 
Name of work 
 

 
Construction of Multipurpose Hall under CSR Scheme at 
Govt. Elementary School Dhunda  

 
Address of site of work 
 
 

 
Govt. Elementary School, Dhunda, 
Distt. Tarn Taran, Punjab  

 
Nearest railway station (Major 
Connectivity) 
 

 
Amritsar /Jalandhar (both station are approximately 50 Km Away 
from site of work. 

 
Nearest bus stands (Major 
Connectivity) 
 
 

 
Amritsar /Jalandhar (both station are approximately 50 Km Away 
from Goindwal. 

 
Nearest Distt. Level city 
 

 
Tarn-Taran  ( approximately 24  Km away from Goindwal)  

 
Other nearer Distt. Level city  

 
Kapurthala (approximately 30 Km  away from Goindwal) 

 
Nearest airport 
 

 
Amritsar (Raja Sansi) 

 
Town/city/village where site is 
located 
 

 
Village: Goindwal Sahib,  
Tehsil: Khadoor Sahib,  
Distt. Tarn –Taran  

 
Highest temp. during summer  

 
47/48° C 

 
Lowest temp. during winter  

 
1-2 ° C 

Type of Soil Alluvial/Sandy Loam 
 

Basic Wind Speed 47 M/s 
 

Earthquake Zone Zone IV 
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2.0 General Scope of Work 

2.1 The scope of work covers all the works for “Construction of Multipurpose Hall under CSR Scheme at 

Govt. Elementary School Dhunda” 

2.2 The scope of work Construction of Multipurpose Hall in Goveremnet Elementary School, 

Dhunda which includes Earthwork in excavation by mechanical/ manual means to Proving of 

RCC Works for Columns to Providing of Galvanised steel roofing works and all items as 

mentioned the BOQ under the contract.  

2.3 The work shall be carried out as per Specifications of BOQ, drawings released from time to time, 

and Civil Department Work & S a f e t y procedure, specifications of standard code of practice 

and as per the instructions of Engineer-in- charge. All Workmanship shall be completed as per 

standard specifications laid in CPWD specification manual Volume I & II edition 2009 and latest 

specifications of “Ministry of Road Transportation and Highways” and Indian Standards. 

2.4 These specifications are available on websites and they may be had from Engineer- in charge. The 

work completed by contractor is liable to be tested as per IS/MORTH specification for the Quality. 

2.5 All material brought by the contractor to the site of work shall be open to suitable tests by the 

Engineer-in-charge if required at site and in accordance with the approved method of BIS. The 

contractor shall afford all such facilities as the Engineer-in-charge may require for collecting and 

forwarding all such samples and shall hold the material represented by the sample until tests have 

been made and material found as per standard. The contractor will supply the material approved 

by the Engineer-in-charge. All the materials to be used in the work shall confirm to respective 

CPWD, IS, ASTM, MORTH and National Buildings Organization Standard Specifications as 

applicable or as described in BOQ exclusively. They shall be got approved by the Engineer – in – 

charge before actual incorporation in the work. 
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CHAPTER -III 

         Scope Matrix to facilitate Construction 
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S/N CONSTRUCTION FACILITY 
(Brief description) 

SCOPE/ 

RESPONSIBILITY 

REMARKS 

BHEL CONTRAC

TOR 

1. ESTABLISHMENT    

1.1 FOR CONSTRUCTION PURPOSE:    

A Open space for office Yes - BHEL in cooperation with 

Govt Elementary School, 

Dhunda shall provide free of 

charge limited open space for 

office and store as and where 

made available. 

B Open space for storage Yes - 

 
C 

Construction of Contractor’s office, 
canteen and storage building 
including supply of materials and 
other services 

- Yes  

D Contractor’s all office equipment’s, 
office / store / canteen consumables 

- Yes  

E Canteen facilities for the Contractor’s 
staff, supervisors and engineers etc. 

- Yes  

F Firefighting equipment’s like 
buckets, extinguishers etc 

- Yes  

G Fencing of storage area, office, 
canteen etc of the Contractor 

- Yes  

1.2 FOR LIVING PURPOSES OF THE 

CONTRACTOR AND ITS LABOR 

-   

A Open space - Yes Arrangement of space/area 

will have to  be done by 

contractor due to 

unavailability of space with 

BHEL 

B Living accommodation - Yes 

2 POWER / WATER/ 

COMPRESSED AIR 

   

2.1 POWER (ELECTRICITY)    

 
2.1.1 

Electricity For construction 

purposes (to be specified whether 

chargeable or free) 

- Yes Contractor shall have to do 

suitable arrangement for 

electricity.  

A Single point source on site - Yes 

 
B 

Further distribution for the work to 
be done which include supply of 
materials and execution 

- Yes 

2.1.2 Electricity for the office, stores, 

canteen and living accommodation 

and all other purpose other than 

construction etc  by the Contractor 

which include: 

- Yes Contractor only shall have to 

do suitable arrangement for 

electricity 

A 
 

Distribution from single point 
including supply of materials and 

service 

- Yes 
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B 
 

Supply, installation and connection 
of material of energy meter including 
operation and maintenance 

- Yes 

C 
 

Duties and deposits including 
statutory clearances for the above 

- Yes 

D Living facilities for office use 
including charges 

- Yes 

E Demobilization of the facilities after 
completion of works 

- Yes 

2.2 WATER SUPPLY   

 

 

2.2.1 For construction purposes: (to be 

specified whether chargeable or 

free) 

   

A Making the water available at single 
point 

 Yes It shall be responsibility of the 

Contractor for make 

arrangement for water supply 

requirements. 
B Further distribution as per the 

requirement of work including 
supply of materials and  execution 

-  
Yes 

2.2.2 Water for the office, stores, canteen 

and living accommodation and all 

other purpose other than 

construction etc  by the Contractor 

which include: 

- Yes  

A Making the water available at single 

point 

 

- Yes 
 

 

 
B 

Further distribution as per the 
requirement of work including 
supply of materials and  execution 

-  
Yes 

 

 

2.3 
COMPRESSED AIR 

 

- Yes 

 

 

2.4 
LIGHTING 

  
 

 

A For construction work (supply of all 

the necessary materials) 
1. At office storage area 
2. At the preassembly area 
3. At the construction site /area 

- Yes  

B For construction work (execution of 
the lighting work/ arrangements) 
1.   At office storage area 

- Yes 
 
 

 

 
C 

Providing the necessary 
consumables like bulbs, switches, etc 
during the course of construction 

- Yes  

D Lighting for the living purposes of 
the Contractor at the colony / 
quarters 

- Yes  

3 COMMUNICATION 

FACILITIES FOR SITE 

OPERATIONS OF THE 

CONTRACTOR 

   

A Telephone, fax, internet, intranet, e-
mail  etc 

- Yes  
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4 
ENGINEERING WORKS FOR 

CONSTRUCTION: 

   

 
4.1 

Providing the drawings good for 
construction for all the works 
covered under this scope 

Yes -  

4.2 

 
 

As-built drawings – where ever 
deviations observed and executed 
and also based on the decisions taken 
at site in the reference of drawings 

issued by BHEL 

 

 

- 

Yes  

 

” 

4.3 Mix design of concrete (if any) - Yes 
 

 

4.4 Testing of Concrete cubes, bricks, 
Stones, Tiles and all those material 
brought by Contractor at Site of 

work. 

- Yes  

4.5 Testing  of cement , reinforcement 
Steel and all those material. 

-    Yes  
 
 
 
 
 5 CONSTRUCTION MATERIAL    

5.1 Supply of all material except for 
those mentioned in Schedule B of 
Technical Condition of Contract.  

-    YES  

5.2 Carriage of BHEL issued material 
from BHEL store  to site of work 

 

- 
Yes  

5.3 All other material required for 
construction as per scope of work  

 

- 
Yes  

5.4 Construction stores for Material 
available at site (both material either  
issued by BHEL or brought by 

contractor) 

- Yes Contractor store should be of 
such capacity that all available 
material may be stored safely. 

6 ALL T&P , IMTE REQUIRED 

FOR  CONSTRUCTION  AS PER 

SCOPE OF WORK 

 

- 

Yes Detail is given in this Contract   
document (technical 
conditions of contract) 

7 ALL SAFETY EQUIPMENT’S, 
APPLIANCES AND PPES FOR 

SAFE WORKING OF MEN AND 

MACHINES AT 

CONSTRUCTION SITE 

 

- 

Yes Detail is given in this Contract   
document (special conditions 
of contract) 

8 SUPERVISION AND MONITORING 

OF WORK 

 

 

 

  

8.1 Preparation of site construction 
schedules and other input 

requirements 

 

- 
              Yes  

8.2 Review of performance and revision 
of site construction schedules in 
order to achieve the end dates and 
other commitments 

Yes          Yes  

8.3 Construction schedules  - Yes  
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8.4 Daily construction / work plan  - Yes  

8.5 Periodic visit of the senior official of 
the Contractor to site to review the 

progress so that works is completed 
as per schedule. It is suggested this 
review by the senior official of the 
Contractor should be done once in 
every month (or as per requirement). 

 

 

 

 

- 

Yes  

8.6 Monitoring the technical and 
financial aspect of work and review 

of site supervision 

Yes Yes  

9 COMPLIANCE OF STATUTORY 

LAWS APPLICABLE ON SITE 

WORK 

  - Yes  

10 DEVELOPMENT OF GREEN , TREE 

PLANTATION TO  IMPROVE THE 

ENVIRONMENT 

Yes Yes Plantation of minimum of 

equal no of trees as required 

to be cut (if any) at the site of 

work. 

11 SAFE DISPOSAL OF ALL DEBRIS, 

GARBAGE AND RUBBISH 

GENERATED AT CONSTRUCTION 

SITE 

  - Yes Contractor shall clear the site 

after completion of the work 

and disposal of all the 

garbage/ debris generated by 

them and shall dispose of as 

per the instruction of the 

Engineer-in- charge without 

any extra cost to BHEL.  
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CHAPTER –IV 

LIST OF TOOL & PLANTS, (T&P) ;  INSPECTION, MEASURING AND TESTING 

EQUIPMENT’S (IMTE’s)   TO BE DEPLOYED BY THE CONTRACTOR  

 INDICATIVE   LIST   OF  T & P; IMTE TO BE ARRANGED    BY  THE CONTRACTOR   

FOR EXECUTING THE WORK AT SITE   AT HIS OWN COST 

  

Sl. No. EQUIPMENT QTY 

1 Concrete mixers of minimum full bag capacity 1 No. ( minimum) 

2 Concrete vibrators for beam, slab, column, Shutter 1 NO ( minimum) 

3 JCB, Excavator, Dozer, Jack Hammers with 

compressor 

as per work requirement 

4 Trucks/lorries/Tractors/Dumpers as per work   requirement 

5 Water tanker as per work  requirement 

     6 Dewatering pump as per work requirement 

     7 Builders hoist/Tower crane/Hydra as per work requirement 

      8 Steel cutter  Min 1 No. each  or 

as per work requirement 

     9 Concrete cubes molds as per work requirement 

     10 Total station/auto level  1 No. 

      11  Measuring Tapes As per requirement 

NOTEs: 

 The above list specifies only major T&P /IMTEs (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including trucks & devices, tackles, machines, 

measuring instruments etc. in good and safe working conditions which are required for 

satisfactory & timely completion of work shall also be deployed by the contractor within finally 

accepted rate / price. Contractor has to mobilize / maintain adequate numbers of equipment’s for 
meeting the requirement of actual planned work of Concreting / masonry / Flooring /Finishing 

etc. 

 All   the tools and plants required for this scope of work, except the Tools & Plants 

provided by BHEL are to be arranged by the contractor within the quoted rates. The list is 

suggestive in nature. Any additional T & P required to be arranged by the contractor. 

 IF ABOVE MENTIONED T&P/IMTEs  ARE NOT DEPLOYED IN SPECIFIED TIME AND 

IT IS FOUND THAT WORK IS BEING DELAYED DUE TO NON DEPLOYMENT OF 

ADEQUATE T&P,  BHEL MAY DECIDE TO HIRE THE T&P FROM MARKET AND WILL  

CHARGE TO CONTRACTOR CURRENT MARKET RATE +  OVERHEADS AS DECIDED 

BY BHEL , FOR NON AVAILABILITY OF T&P or levy a day wise penalty for non-deployment 

for delayed deployment in the interest of work progress . 

 If work gets delayed due to non-availability of T&P/IMTEs , BHEL a l so  reserves the right 

to get the work done at the risk and cost of contractor without prejudice to rights of BHEL 

as in GENERAL CONDITIONS OF CONTRACT. 
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CHAPTER –V 

5.0 MATERIALS 

 The contractor shall, at his own expenses (Inclusive of Taxes), provide all materials required for 

the work. 

 All stores and materials to be provided by the Contractor shall be of the best kind i n  conformity 

w i t h  the specifications laid down in the contract o r  as per relevant Indian standard and the 

Contractor s h a l l , i f  r e q ue s t e d  b y  t h e  BHEL Engineer, f u rn i sh  p r o o f  to the satisfaction 

of BHEL Engineer that the materials so comply. 

 

 The Contractor shall, at his own expense and immediately, supply to the BHEL Engineer samples 

of materials proposed to be used in the works.  The BHEL Engineer shall within seven days of 

supply of samples or within such further period as he may require will intimate to the Contractor 

in    writing, whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the BHEL Engineer for his approval fresh samples 

complying with the specifications laid down in the Contract. Any delay in   approval of samples 

(original or fresh ones) shall   not make the contractor eligible for any compensation. 

 

 The BHEL Engineer shall have full powers for removal of any o r    all o f    the m a t e r i a l s  

brought to site by the Contractor   which are not in accordance with the Contract specifications 

o r  do not conform in character or quality to samples approved by him.  In case of default on 

the part of the Contractor in   removing rejected materials, the Engineer shall be at liberty to have 

them removed by other means.  The BHEL Engineer shall have full powers to procure other 

proper material to be substituted for rejected materials and in the event of the Contractor refusing 

to comply; he may cause the same to be supplied by other means. All costs, which may attend 

upon such removal and / or substitution,  shall  be borne by the Contractor. 

 

 The Contractor shall indemnify BHEL, its representatives or employees against any action, claim 

or proceeding relating to infringement or use of any patent or design or  any alleged patent  or 

design rights and shall pay any royalties or other charges which may be payable in respect  of  

any  article  or  material or  part  thereof  included in the Contract. In the event of any claim 

being made or action being brought against BHEL or any agent, servant or employee of BHEL 

in respect  of   any  such matters as aforesaid, the Contractor shall immediately be notified 

thereof, provided that such indemnity  shall not apply when such infringement  has  taken  

place in complying with the specific directions issued by BHEL but the  Contractor  shall  pay 

any royalties or other charges payable in respect of any such  use,  the amount  so  paid  being  

reimbursed to the Contractor only if the use was the result of any drawings / specifications issued 

after submission of the tender. 

 

 The BHEL Engineer   shall be entitled to have tests carried out as     specified in the 

Contract for any materials supplied b y  the Contractor o t h e r  t h a n  t hos e  fo r  w h i c h , a s  

stated above, satisfactory proof has already been furnished, at the cost of   the Contractor and the 

Contractor shall p r o v i d e  at h i s     expense all facilities which the Engineer may require 

for the p u r p o s e .  If no tests are specified in the Contract, and such t e s t s  a r e  required   

by   the Engineer, the Contractor shall  provide all facilities   required  for   the purpose  and  

the  charges  for  these  tests  shall  be borne by the Contractor  only.  The cost of materials 

consumed in tests shall be borne    by t h e  C o n t r a c t o r  i n  a l l  c a s e s  except when 

otherwise provided. 
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 In addition, the Contractor shall perform / submit at his own cos t  such tests / samples as may 

be required by the BHEL Engineer   out o f    the m a t e r i a l s  used by t h e  company 

except for the costs of materials used in such tests/ samples. 

 

 After acceptance of the Contract, if Contractor desires   BHEL   to   supply any other materials, 

such material may be supplied by BHEL, if available, at rates to be fixed by the BHEL Engineer 

along with prevailing departmental charges to be decided at the time of decision. BHEL reserve 

the right for not to issue any material.  The non-issue of such material will not entitle the 

Contractor for any compensation whatsoever either in time or in cost. 

 

 Material required for the works, whether brought by the Contractor or supplied by BHEL, 

shall be stored by the Contractor only at places approved by the Engineer. Storage and safe 

custody of material shall be the responsibility of the contractor. 

 

 BHEL’s officials concerned with the Contract shall be entitled at any time to inspect and examine 

any materials i n t e n d e d  to be used in or on the works, either on the Site or a t  factory or 

workshop or other place(s) where such materials a r e  assembled, fabricated, manufactured or 

at any p l a ce  ( s) w h e r e  these are lying or from which these are being obtained a n d  the 

Contractor shall give such facilities as may b e  r e q u i r e d  for such inspection and examination. 

 

 All materials brought to the Site shall become and remain the p r o p e r t y  o f  B H E L  a n d  

shall n o t  b e  r e mo ve d  off the Site   without the prior written approval of t h e  E n g in ee r . 

But whenever  the Works are finally completed and advance, if any, in respect of any such 

material   is fully recovered, the   Contractor shall at his own expense forthwith remove from 

the Site all surplus material originally supplied by him and upon   such removal, the same 

shall re-vest in and become the property of the Contractor. 
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CHAPTER –VI 

TIME SCHEDULE 
 

6.1 MOBILIZATION, TIME SCHEDULE, CONTRACT PERIOD  

 

INITIAL MOBILIZATION 

After receipt of fax/email LOI, Contractor shall discuss with HOD/Civil –BHEL IVP regarding initial 

mobilization. Contractor shall mobilize necessary resources within 10 Days of issue of fax / email 

letter of intent or as per the directive of HOD/Civil-BHEL IVP.  However, BHEL Engineer will 

certify the actual date of start of work after adequate mobilization of materials, manpower and T&Ps 

by the contractor.  

Scheduled date of start of work will be 10th Day from the date of fax/email LOI. Contractor’s 
resources shall be progressively augmented to match the schedule of milestones /Construction. 

 

6.2 COMMENCEMENT OF CONTRACT PERIOD AND TENTATIVE SCHEDULE 

 

Entire work as detailed in tender specification shall be completed within 03 months from the 

scheduled date of receipt of LOI. Contractor has to mobilize adequate resources to meet 

completion target and to avoid cost and time over run. 

 

Detailed Work completion Schedule will be submitted for approval by the successful bidder within 

10 days of the issue of LOI. 

 

In case due to reasons not attributable to the contractor, the work gets delayed and scheduled 

completion gets extended, time extension will be accordingly granted by BHEL without any price 

variation. 

 

The work under the scope of this contract is deemed to be completed in all respects, only when all 

the works are carried out as per satisfaction of BHEL. The decision of BHEL on completion date 

shall be final and binding on the contractor. 

 

In order to meet above schedule in general, and any other intermediate targets set, to meet project 

schedule requirements, contractor shall arrange & augment all necessary resources from time to time 

on the instructions of BHEL. 

 

6.3 CONTRACT PERIOD 

The contract period for completion of entire work under scope from the “START OF CONTRACT 
PERIOD” as specified earlier shall be as follows: 
1)  COMPLETE CONSTRUCTION WORKS                                                       03 MONTHS 

 

6.4 CONSEQUENCE OF DELAY 

It may be noted that in the event delay in completion is attributable to the contractor BHEL may 

impose LD to the contractor as per General Conditions of Contract. 
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CHAPTER –VII 

OTHER TECHNICAL CONDITIONS OF CONTRACT 

 

1.0 The work shall be executed in a workman like manner and to the entire satisfaction of the Engineer 

and as per technical specification issued with tender, IS codes, CPWD specifications as applicable. 

In case of conflict, the decision of the BHEL Engineer shall be final & binding. 

 

2.0 The B H E L    Engineer w i l l    communicate o r    confirm h i s  i n s t r u c t i o n s  t o    the 

Contractor i n  respect of the execution of the work in a "Work Site Order Book" maintained at 

his office and the Contractor shall visit this office daily and shall confirm receipt of such 

instructions by signing the relevant entries in this b o o k . Such entries will rank as order or notices 

in writing within the intent and meaning of these conditions. 

 

3.0 SETTING OUT 

 

All the works shall be set out to the true lines, grades and elevation indicated on the drawing.  The 

contractor    shall be responsible to locate and set out the works.  Only one grid reference line and 

bench mark shall be made available for setting out the works under the contract.  This reference lines 

shall be used as datum for the works under the contract and the contractor has to establish for his 

work area at available points horizontal and vertical control points.  The contractor shall inform 

BHEL well in advance of the times & places at which he wishes to do work in the area allotted to 

him so that suitable datum points established by him are checked by BHEL to enable the contractor 

to proceed with the works.   Any   work   done without   being properly   located may be removed 

and / or   dismantled by BHEL at contractor's expenses. 

 

The contractor shall at his own expense take all proper and responsible precautions to preserve 

and maintain these datum marks to its true position I n  the event o f    these marks    being 

di s turbed  or  obl i terated  by accident  or  due    to    any other cause whatsoever, the same 

may   be deemed   necessary placed   by BHEL at c o n t r a c t o r ’ s  expenses. 

 

4.0 SITE DRAINAGE 

All    water including sub-soil water  which  may  accumulate  on    the  Site  during  the progress 

of the works or in trenches and excavations,  including  monsoon period shall be removed  by 

the contractor from the Site to the satisfaction of  the  Engineer. It will also be responsibility of 

the contractor to de-water all the foundation pits, trenches with suitable  de-watering methods like, 

pumping out, well point system etc.    All such expenditure on de-watering shall be deemed to be 

included in quoted rates. 

 

5.0 INSPECTION AND STAGE APPROVAL OF THE WORK 

 

The owner or his duly authorised representative shall   have   at all reasonable times access to the 

contractor's premises or works  and  shall have the power to inspect drawings or any portion of  the 

work,  examine  the  materials   and workmanship  and shall  have  the  authority to reject any   work.  

This would be implemented through joint inspection by the representative of the owner and BHEL 

and in the form of joint protocols without any extra claims and loss of time and amount. 
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All  work  embracing  more  than  one  process  shall  be  subject  to  examination    and approval at 

each stage thereof and the Contractor shall give due notice in writing to the Engineer  when  each  

stage  is  ready.  In  default  of  such  notice  being  received,  the Engineer  shall  be entitled to 

approve the quality and extent thereof at any time he may choose and in  the event of any dispute, 

the decision of the Engineer thereon shall be final and conclusive. 

 

6.0 UNCOVERING AND MAKING GOOD 

 

The  Contractor shall uncover any part of the Works and/or  make openings in or through the same 

as  the  Engineer  may from time to  time  direct for his verification and shall reinstate and make good 

such part to the satisfaction  of   the Engineer. If any such part has been covered up or put    out of 

view after being approved by the Engineer and is subsequently found on uncovering to be executed  

in  accordance with the Contract, the expenses of uncovering and / or making opening  in or through, 

reinstating and  making good the same shall be borne by BHEL.  In any other case all such expenses 

shall be borne by the Contractor. 

 

If neither drawing nor specification contain any mention of  minor details of construction which in 

the opinion  of  the   Engineer  whose decision shall be final and conclusive, are reasonable  and   

obviously   and   fairly   intended for satisfactory completion of work, such details shall be provided 

by the contractor without any extra  cost,  as  if  they  were specially mentioned  and shall be deemed 

to be included in the scope. 

 

7.0 NUISANCE 

The Contractor shall not at any time do, cause or permit any nuisance on  Site or do anything which 

shall cause  unnecessary disturbance or inconvenience to owners, tenants or occupiers of other 

properties near the Site and to the  public generally. 

 

8.0 MATERIAL OBTAINED FROM EXCAVATION 

Materials of any kind obtained from excavation on the Site shall remain the property of BHEL and 

shall be disposed of as the Engineer may direct, at no extra cost. 

 

9.0 TREASURE, TROVE, FOSSILS etc. 

All  fossils,  coins,  articles  of  value or antiquity and structures and other remains or things  of  

geological or archaeological interest discovered on the site shall be the absolute property of BHEL   

and  the  Contractor shall take reasonable precautions to prevent his  workmen or any other person 

from removing or  damaging any   such   article or   thing,   shall immediately upon discovery thereof 

and before removal acquaint the Engineer with such discovery   and carryout the Engineer's directions 

as to the disposal of the same. 

 

10.0 PROTECTION OF WORKS 

Trees designated by the Engineer shall  be  protected from  damage during the  course of  the Works 

and earth level   within 1 meter of each such  tree  shall  not  be charged. Where necessary, such trees 

shall be protected by providing   temporary fencing. 

The   contractor   shall   provide and maintain at his own   expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer for the protection of the Works or 

for the safety and convenience of those employed on the Works or the public. 

 

The contractor shall have total responsibility for    protecting his works till it is finally taken over by 

the Engineer.  No claim will be entertained by the Engineer for any damage  or  loss  to  the  
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contractor's  works and the   contractor  shall   be  responsible for the complete  restoration  of the 

damaged works to its original condition to comply with the specifications and drawings.   Should 

any such damage to the   contractor's works  occur  because  of    other  party  not  under  his  

supervision  or control, the contractor shall make his claim  directly  with  the  party  concerned.  The 

contractor shall not cause any delay in the repair of such damaged works because of any delay in the   

resolution of such disputes.  The contractor shall proceed   to repair the work immediately and no 

cause thereof will be assigned pending resolution of such disputes. 

 

11.0 PROTECTION OF EMBEDMENT’S ETC. 
The contractor shall ensure proper protection to the satisfaction of the Engineer, of all bolts, inserts, 

embedment etc.   From weather etc/ by greasing, rapping them with gunny bags or canvas or by any 

other means as directed by Engineer.  Cost of such protections shall be deemed to be included in the 

rates quoted for the item. 

 

12.0 CLEARANCE OF SITE AND REPAIRS. 

Contractor has to clear the site / area where mechanical and electrical erection work is to be 

commenced / or in progress. The   contractor   shall   remove     construction materials and equipment 

lying in the vicinity and causing obstruction in the erection work within 24 hrs.  Notice.  In case, he 

fails to clear the site, this will be done at his risk & cost by BHEL. 

 

13.0 QUALITY ASSURANCE 

The contractor has to establish / arrange  at  site  the  field  testing facilities for testing of civil 

construction materials and concrete   cubes   for ensuring the proper quality, grade and  strength of 

the materials used in the construction in line  with approved field quality check list of  material used 

etc.   All testing shall be done as per IS code specifications/ BHEL's quality plan. If further test is 

required by the engineer to be carried from outside laboratory, the cost of the same shall be borne by 

the contractor. 

 

14.0 COMPLETION OF WORK 

The  works  shall  be  completed  to  the  entire  satisfaction  of  the  Engineer  and  in accordance 

with the completion schedule as specified in the Contract, and  all  unused stores  and   materials, 

tools, plant,  equipment, temporary  buildings,  site office, labour hutments and other  things  shall  

be  removed  and the site and work cleared of rubbish and all waste  materials  and delivered up clean 

and tidy to the satisfaction of  the Engineer at the Contractor's expenses. 

BHEL shall have power to take over from the Contractor from time to   time   such sections   of   the 

work   as have been completed to the satisfaction of the Engineer. Such work however shall not be 

treated as have been completed until the extra works are executed to the satisfaction of Engineer. The 

Guarantee period shall commence only after handing over of the entire works. 

 

The Engineer shall certify to the contractor the date on which the work is completed and the date 

thereof defect liability Period (Maintenance Period begin). 

 

15.0 Method of measurements  

  If not exclusively specified in the tender, shall be as per relevant IS Codes / CPWD Specifications. 

 

16.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 

The several documents forming the Contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawings and figures dimensions in 

preference to   scale   and   special   conditions in preference to general conditions. 
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In case of discrepancies between schedules of quantities, the specification and / or the drawings, the 

following order of preference shall be observed. 

(a) Description in schedule of quantities.  

(b) Technical conditions of Contract 

(c) Drawings 

 

If there are varying or conflicting provisions made in any one document forming part of the contract, 

the Engineer- in - charge shall be the deciding authority with regard to the document. 

 

Any   error   in   description,   quantity   in   schedule   of   quantities   or any omission therefrom 

shall not vitiate the contract or release the contractor from the execution of the whole or any part of 

the works comprised therein according to the drawings and specifications or from any of his 

obligations under the contract. 

 

17.0 SITE DOCUMENTS 

The following site documents shall mainly be maintained by the contractor at site: 

 Copy of contract documents and drawings. 

 Computerized bill format. 

 Site Order Book. 

 Material testing registers/ Quality Inspection Reports. 

 Measurement books on computerized format. 

 Progress bar chart. 

 Sample approval register. 

 Visitors register. 

 Any other detail and specific requirement as deemed necessary. 

 Hindrance Register  

 Work Diary, 

 Stage passing Register 

 Registers as mentioned in special conditions of contract towards availability of labor and 

staff  
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CHAPTER –VIII 

TECHNICAL REFERENCES  

Due to the bulk content of technical specifications of work, which are adopted from CPWD 

specifications for civil and electrical works in Volume 1, Volume 2, are not being rewritten in this 

tender document. However, it is required from all Engineers and Contractors that Reference of these 

CPWD specifications and Governing IS codes, National Buildings codes and technical drawings 

issued by BHEL is to be taken as and when required during the construction. The CPWD 

specifications are available on CPWD website and may also be had from Engineer in charge. 

Contractor shall abide for same. Price schedule is based on DSR 2018 therefore contractor should 

refer these specifications carefully and is supposed to have a knowledge of these specifications before 

quoting the rates.  
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CHAPTER –IX 

TECHNICAL DRAWINGS 

 

1. Tentative Layout/Elevation Drawing:  
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CHAPTER –X 

        Approved Make of Materials 

 

1. Reinforcement Steel   : Fee 500D Bars: TATA/JINDAL/SAIL 

2. Cement                       : PPC: UltraTech/ACC/Ambuja/Shree Cement/JK Lakshmi 

3. Paints                      : Asian Paints/ Kansai Nerolac/ Dulux Paints/Berger/ Jenson and 

Nicholson Paints 

4. Structural Steels         :   TATA/JINDAL/SAIL 

 

 

 

 

 

 

 

 

 

Note: Approval of BHEL Engineer is to be obtained before procurement of materials specified above. The 

make of material mentioned if not available in the market or is not suiting the site conditions or the make 

of material is not mentioned in the above list, equivalent make may be used after approval from BHEL 

Engineer. 
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SCHEDULE ‘A’ 
 

Sl 
No  

Description of Work DSR -
18 
Item 
No 

Unit Quantity  DSR-18 
Rate 
(Rs) 

Amount 
(Rs.)                 
(Sl 5 x Sl 
6) 

(1) (2) (3) (4) (5) (6) (12) 

1 Earth work in excavation by mechanical 
means (Hydraulic excavator)/ manual means 
over areas (exceeding 30cm in depth. 1.5 m in 
width as well as 10 sqm on plan) including 
disposal of excavated earth,lead upto 50m 
and lift upto 1.5m, disposed earth to be 
levelled and neatly dressed. 
All kinds of soil. 

2.6.1 cum  17.36 181.85 3157.76 

              

2 Laying in position cement concrete of 
specified grade excluding the cost of 
centering and shuttering - All work up to 
plinth level :                                                            
1:4:8 (1 Cement : 4 coarse sand : 8 graded 
stone aggregate 40mm nominal size)                      

4.1.8 cum  5.04 5789.60 29187.73 

              

3 Centering and shuttering including strutting, 
propping etc. and removal of form for all 
heights :Foundations, footings, bases of 
columns, etc. for mass concrete               

5.9.1 Sqm 7.72 284.85 2199.91 

0             

4 Centering and shuttering including strutting, 
propping etc. and removal of form for all 
heights :Lintels, beams, plinth beams, girders, 
bressumers and cantilevers 

5.9.5 Sqm 16.73 552.05 9235.04 

0             

5 Centering and shuttering including strutting, 
propping etc. and removal of form for all 
heights :Columns, Pillars, Piers, Abutments, 
Posts and Struts 

5.9.6 Sqm 30.67 733.70 22501.95 

6 Providing and laying in position specified 
grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, 
finishing and reinforcement - All work up to 
plinth level : 1:1.5:3 (1 cement : 1.5 coarse 
sand (zone-III): 3 graded stone aggregate 20 
mm 
nominal size) 

5.1.2 Cum 4.79 7718.25 36974.18 
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7 Reinforced cement concrete work in walls 
(any thickness), including attached pilasters, 
buttresses, plinth and string courses, fillets, 
columns, pillars, piers, abutments, posts and 
struts etc. above plinth level up to floor five 
level, excluding cost of centering, shuttering, 
finishing and reinforcement  1:1.5:3 (1 
cement : 1.5 coarse sand(zone-III) : 3 graded 
stone aggregate 20 mmnominal size) 

5.2.2 Cum 2.92 9306.00 27171.04 

              

8 Steel reinforcement for R.C.C. work including 
straightening, cutting, 
bending, placing in position and binding all 
complete upto plinth level. Thermo-
Mechanically Treated bars of grade Fe-500D or 
more.           

5.22.6 Kg 650.00 83.50 54275.00 

              

9 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 
in foundation and plinth in: Cement mortar 
1:6 (1 cement : 6 coarse sand)                            

6.1.2 Cum 10.05 6157.45 61882.37 

              

10 Filling available excavated earth (excluding 
rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth, 
consolidating each deposited layer by 
ramming and watering, lead up to 50 m and 
lift upto 1.5m. 

2.25 cum 17.36 219.65 3814.15 

              

11 Excavating, supplying and filling of local earth 
(including royalty) 
by mechanical transport upto a lead of 5km 
also including 
ramming and watering of the earth in layers 
not exceeding 20 
cm in trenches, plinth, sides of foundation 
etc. complete. 

2.25 a cum 11.56 323.9 3742.77 

              

12 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 
in superstructure above plinth level up to 
floor V level in all shapes and sizes in : 
Cement mortar 1:6 (1 cement : 6 coarse sand)           

6.4.2 cum 4.78 7590.45 36282.35 

              

13  12 mm cement plaster of mix : 
 1:6 (1 cement: 6 coarse sand)                             

13.4.2  sqm 44.61 263.55 11756.88 
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14 Applying one coat of water thinnable cement 
primer of approved brand and manufacture on 
wall surface  

13.43.1 Sqm 22.30 60.00 1338.29 

              

15 Providing and applying white cement based 
putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered 
wall surface to prepare the surface even and 
smooth complete.  

13.80 Sqm 22.30 115.15 2568.4 

              

16 Distempering with 1st quality acrylic 
distemper, having VOC (Volatile Organic 
Compound ) content less than 50 grams/ litre, 
of approved brand and manufacture, including 
applying additional coats wherever required, 
to achieve even shade and colour. 

13.81.2 Sqm 22.30 81.90 1826.77 

              

17 Finishing walls with Premium Acrylic Smooth 
exterior paint with Silicone additives of 
required shade: New work (Two or more coats 
applied @ 1.43 ltr/10 sqm over and including 
priming coat of exterior primer applied @ 2.20 
kg/10 sqm) 

13.47.1 Sqm 22.30 161.15 3594.42 

              

18 Providing and fixing precoated galvanised iron 
profile sheets (size, shapeand pitch of 
corrugation as approved by Engineer-in-
charge) 0.50 mm (+0.05 %) total coated 
thickness with zinc coating 120 grams per sqm 
asper IS: 277, in 240 mpa steel grade, 5-7 
microns epoxy primer on both sideof the sheet 
and polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 
microns minimum to avoid scratches 
duringtransportation and should be supplied in 
single length upto 12 metre or as desired by 
Engineerin-charge. The sheet shall be fixed 
using self drilling / self tapping screws of size 
(5.5x 55 mm) with EPDM seal, complete 
uptoany pitch in horizontal/ vertical or curved 
surfaces, excluding the cost of 
purlins, rafters and trusses and including 
cutting to size and shapewherever required.  

12.50  sqm 87.36 627.55 54822.77 
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19 Providing and fixing precoated galvanised 
steel sheet roofing accessories 0.50 mm (+ 
0.05 %) total coated thickness, Zinc coating 
120 grams persqm as per IS: 277, in 240 mpa 
steel grade, 5-7 microns epoxy primer onboth 
side of the sheet and polyester top coat 15-18 
microns using self drilling/ self tapping screws 
complete : 
Flashings/ Aprons.( Upto 600 mm)  

12.51.2  
metre 

24.39 368.60 8990.15 

              

20 Providing and fixing precoated galvanised 
steel sheet roofing accessories 0.50 mm (+ 
0.05 %) total coated thickness, Zinc coating 
120 grams persqm as per IS: 277, in 240 mpa 
steel grade, 5-7 microns epoxy primer onboth 
side of the sheet and polyester top coat 15-18 
microns using self drilling/ self tapping screws 
complete : 
Crimp curve 

12.51.5  
metre 

12.20 408.95 4989.19 

              

21 Structural steel work riveted, bolted or 
welded in built up sections, trussesand framed 
work, including cutting, hoisting, fixing in 
position and applyinga priming coat of 
approved steel primer all complete. 

10.2  Kg  100.00 101.75 10175.00 

              

22 Steel work in built up tubular ( round, square 
or rectangular hollow tubesetc.) trusses etc., 
including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer, including welding and bolted with 
special shaped washers etc. complete. Hot 
finished welded type tubes 

10.16.1  Kg  316.00 143.45 45330.2 

              

23 Painting with aluminium paint of approved 
brand and manufacture to give an even shade 
.Two or more coats on new work. 

13.63.1 Sqm 9.02 112.25 1012.5 

              

24 Cement concrete flooring 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate) 
finished with a floating coat of neat cement, 
including cement slurry, but excluding the 
cost of nosing of steps etc. complete. 

11.3.1 sqm 69.87 498.35 34821.97 

  Total          471650.79 

              

  Note: 

1 The above rates are inclusive of GST and CESS. 

2 L1 rates to be arrived on the basis of total cost to BHEL (i.e including GST and CESS). 
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SCHEDULE ‘B’ 
 

 

The following materials will be issued FREE of cost to 
CONTRACTOR FOR EXECUTION OF WORK at BHEL STORE 

 

Sl.No.           DESCRIPTION                
PLACE OF ISSUE         

……………………………………………NIL……………………………………………. 
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SCHEDULE ‘C’ 
ISSUE OF TOOLS AND PLANTS TO BE ISSUED BY BHEL TO 

CONTRACTOR FOR EXECUTION OF CONTRACT WORK  

 
 
 
 
Sl.No.  Qty.  Particulars        Details of BHEL  Hire            Place of     Remarks 

    Crew Supplied               Charges              Issue  

       Per unit   

       Per Day   

 

……………………………………………NIL……………………………………………. 
 

 

 

 

a. Machineries shall not be operated over time without the written permission of the Sr. Engineer / 

Dy. Manager / Manager. 

 

 

b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above 

shall be arranged by the architect / consultant at his own expense. 

  



 

BHARAT HEAVY ELECTRICALS LTD 

Industrial Valves Plant, Goindwal 

WCM Department 

 

 

 

 Page 58 of 71  

SCHEDULE ‘D’ 
 

 

NOTE: Following Drawings shall be issued by BHEL to Contractor during the execution of work 

and good for constructions. 

 

 

 

SL.No.              DESCRIPTION 

   

1 PLAN and ELEVATION 

2 Construction Drawings  
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SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 
 
-----------------------------------------------------NA-------------------------------------------------------------- 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1) DEFINITION: - In these General Conditions of Contract, the following terms shall have the meaning 

hereby assigned to them, except where the context otherwise requires: -  

a) "Contract" means, the documents forming the Tender and acceptance thereof, together with all 

the documents referred to therein including general and special conditions to Contract. All these 

documents as applicable taken together shall be deemed to form one Contract and shall be 

complementary to one another. "Work" means, the work described in the Tender documents in 

individual work-orders as may be issued from time to time to the Contractor by the Officer-In-

charge within the power conferred upon him including all notified or additional items of works and 

obligations to be carried out as required for the performance of Contract.  

b) "Contractor" means, the individual Firm or Company whether incorporated or not, undertaking 

the work and shall include the legal personal representatives of such individuals or the persons 

composing the firm or Company or the successors of the firm or company and the permitted assigns 

of such individual or firm or Company.  

c) “Officer-In charge" means, the Officer deputed by BHEL, IVP Goindwal, to supervise the work or 

part of the work.  

d) "Approved" and "Directed" means, the approval or direction of BHEL, IVP Goindwal official, or 

person deputed by him for the particular purposes.  

e) “BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the Board 

of Directors, Chairman, Executive Director, General Manager or other Administrative Officer of the 

said Company authorized to invite Tenders and enter into Contract for works on behalf of the 

Company.  

f) "Contract sum" means, the sum accepted or the sum calculated in accordance with the prices 

accepted in Tender and / or the Contract rates as payable to the Contractor for the execution of 

the work during the currency of the Contract.  

g) "Week" means, Seven Days, without regard to the number of hours worked or not worked in any 

day in that week.  "Day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number 

of hours worked or not worked in that day.  

h) "Working day" means, any day other than that prescribed by the NEGOTIABLE INSTRUMENTS ACT 

as being a Holiday, and consists of the number of hours of labor as commonly recognized by good 

employers in the trade in the district where the work is carried out or as laid down in the BHEL 

regulations.  

2) BHEL reserves the right to negotiate with L1 bidder/s. 

3) Should a Tenderer or a Contractor has a dependent/relative or in the case of a partnership firm, any of 

its partners or dependents of partners employed in BHEL, the authority inviting Tenders should be 

informed of this fact at the time of submission of the Tender failing which Tender may be disqualified 

or if such fact subsequently come to light, the Contract may be cancelled.  

4) No BHEL employee and their dependents are eligible to submit their offer against this Tender.  

5) HEADING TO THE CONTRACT CONDITIONS: - The heading to these conditions shall not affect the 

interpretations thereof.  

6) DEVIATIONS: - The Contractor shall not carry out any work not covered by schedule except in 

pursuance of the written instructions of BHEL, IVP Goindwal official, no such work shall be valid unless 

the same has been specifically confirmed and accepted by BHEL in writing and incorporated in the 

Contract.  

7) ASSIGNMENT OF TRANSFER OF CONTRACT: - The Contractor shall not without the prior written 

approval of the BHEL, assign or transfer the Contract or any part thereof, or any share, or interest 

thereon to any other persons. No sum of money which may become payable under the Contract shall 

be payable to any person, other than the Contractor unless the prior written approval of the BHEL to 

the assignment or transfer of such money is given. 
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8) SUB-CONTRACT: - The Contractor shall not sub-let any portion of the Contract without the prior written 

approval of the BHEL.  

9) EARNEST MONEY DEPOSIT (EMD to be submitted only if applicable):  

a) Tender must be accompanied by Earnest Money for the amount mentioned in tender notice, 

pledged to BHEL, IVP Goindwal in any of the forms mentioned below.  

b) Modes of Deposit - The EMD shall be accepted only in the following forms:  

i) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

iii) Banker’s Cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer) 

iv) Fixed Deposit Receipt (FDR) issued by Scheduled Banks / Public financial institutions as defined 

in the Companies Act (FDR should be in the name of the contractor, a/c BHEL 

c) In addition to above, the EMD amount in excess of Rs. Two lakh may also be accepted in the form 

of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at 

least six months.  

d) Forfeiture of EMD:  

i) EMD by the tenderer will be forfeited as per tender documents if  

ii) After opening the Tender, the Tenderer revokes his Tender within the validity period or 

increase his earlier quoted rates.  

iii) If only, a part of the work included in the tender has been awarded to the tenderer and the 

tenderer refuses to take up the work the amount of Earnest Money to be forfeited will be based 

on the value of the contract so awarded.  

iv) The Tenderer does not commence the work within the period as per LOI / Contract. In case the 

LOI / Contract is silent in this regard then within 15 days after award of Contract.  

e) General Terms related to EMD:  

i) Earnest Money Deposit (EMD) will not carry any interest.  

ii) Earnest Money Deposit (EMD) of the successful tenderer will be retained as part of Security 

deposit.  

iii) The Earnest Money Deposit (EMD) will be refunded to the unsuccessful tenderers within 15 

days of acceptance of the award of work by successful tenderer / expiry of offer validity period.  

10) SECURITY DEPOSIT (SD – to be submitted only if applicable):  

a) The total amount of Security Deposit will be 5% of the contract value. EMD of the successful 

tenderers shall be converted and adjusted towards the required amount of Security Deposit. 

b) At least 50% of the required Security Deposit (Including EMD amount) will be collected before start 

of the work. Balance of the Security Deposit will be collected by deducting 10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the required 

Security Deposit is collected. 

c) EMD of the successful tenderers shall be converted and adjusted towards the required amount of 

Security deposit:  

d) Modes of Deposit:  

i) The balance amount to make up the required Security Deposit of 5% of the contract value may 

be accepted in the following forms:  

ii) Cash (as permissible under the extant Income Tax Act) 

iii) Local Cheque of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favor of BHEL  

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL  

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act (FDR should be in the name of the Contractor, a/c BHEL)  

vi) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favor of BHEL)  

e) General Terms related to SD:  

i) The security Deposit will not carry any interest.  
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ii) Security Deposit shall be released to the contractor upon fulfilment of Contractual obligations 

as per terms of contract. BHEL, shall not be responsible for any loss of securities due to 

liquidation or any other reason whatsoever or any depreciation in the value of the Securities 

while in their charge or for any loss of interest thereon.  

iii) NOTE: Acceptance of Security Deposit against Sl. No. (iii), (iv) and (v) above will be subject to 

hypothecation or endorsement on the documents (Signature of the Branch Manager must be 

present) in favor of BHEL. However, BHEL will not be liable or responsible in any manner for 

the collection of interest or renewal of the documents or in any other matter connected 

therewith.  

iv) All compensation or other sums of money payable by the contractor to BHEL under the terms 

of this contract or under any other contract with BHEL, may be deducted from the Security 

Deposit or realized by the sale of the securities of from the interest arising there from or from 

any sums which may be due or may become due to the contractor payable by BHEL, on any 

account whatsoever against this contract of any other contract with BHEL and in the event of 

his Security Deposit being reduced by reason of such deductions or sale as aforesaid, the 

Contractor shall within seven days thereafter make good in cash or in securities endorsed as 

aforesaid, any sum or sums by which the security Deposit has been so reduced.  

v) In case of an Award of a Contract and if the Contractor fails to perform or does not comply with 

the Performance Evaluation Criteria, the Security Deposit will not be refunded / Bank 

Guarantee encashed.  

11) TENDER EVALUATION CRITERIA 

a) Tender evaluation shall be carried out on the basis of technical specifications and commercial terms 

& conditions specified in the tender documents and changes thereof, if any, shall be communicated 

to all the bidders before price bid opening. 

b) Cost evaluation shall be on the basis of delivered cost (i.e. “total cost to BHEL”). 
c) In case prices comes out be same for two or more vendors, ranking (L1, L2...) tie shall be broken 

based on date time of receipt of bid, if there is still a tie revised bids in sealed covers may be invited 

from tied bidders with specified limits on prices as per context. 

12) COMPLIANCE TO STATUTORY PROVISIONS AND RULES:  

a) The Contractor shall confirm to the provisions of any statute relating to the work and regulations 

and Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by 

statute regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority 

in respect thereof.  

b) The Contractor shall in respect of Personnel employed by him either directly or through sub-

Contractors, comply with or cause to be complied with all statutory provisions and rules as per 

applicable laws specifically labor laws such as PF, ESI, Minimum wages Act. 

c) Bids are liable to be rejected if bid prices comes out be lower than minimum prices calculated for 

the workforce deployment as per above laws. 

13) PAYMENT TERMS: -  

a) Payment shall be due after 30 days of completion of work and shall be paid within next 15 days’ 
subject to fulfillment of all terms and conditions and receipt of proper invoices. 

b) 100% payment will be made after satisfactory completion of work subject to submission of 

following documents: 

i) GST Compliant Invoices Verified by BHEL Engineer  

ii) Test-Certificates, Warranty Certificates as required by contract. 

iii) Any other relevant document which is required from time to time as per BHEL requirement.  

c) All payments shall be made through NEFT (National Electronic Fund Transfer / RTGS (Real Time 

Gross Settlement). Necessary details shall be furnished by bidder in BHEL format. 

d) Conditions relating to release of GST portion: 

Payment of GST portion will be released to vendor only upon completion of statutory requirement 

and further subject to following: 

i) vendor declaring such invoice in his GSTR-1and 
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ii) receipt of goods and Tax invoice by BHEL and 

iii) Confirmation of payment of GST thereon by vendor on GSTN portal. 

iv) Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring 

invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL. 

- In case GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or 

tax invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other 

reasons not attributable to BHEL, GST amount shall be recoverable from vendor along with 

interest levied / leviable on BHEL.  

- In case vendor delays declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such 

lTC reversal as per GST law shall be recoverable from vendor/contractor along with interest 

levied / leviable on BHEL.  

14) INCOME TAX: -  

a) Income Tax shall be deducted at the applicable rate in respect of the service Contract including 

supply of labor for any work as follows:  

b) Xerox copy of PAN card shall be submitted to Account Dept. along with original for verification.  

c) TDS Certificate will be issued to vendors for each quarter ending as on 30th June, 30th Sept, 31st 

Dec and 31st Mar during the following quarter.  

15) SAFETY CONDITIONS & GUIDELINES  

a) The Factories Act, 1948:  

i) Section 32: Floors, stairs and means of access shall be properly maintained to ensure safety. 

Every place of working should have safe access. When any person has to work at a height from 

which he is likely to fall, provision shall be made, so far as is reasonably practicable, by fencing 

or otherwise, to ensure the safety of person so working. 

b) All safety procedures and guidelines as established by applicable laws and framed by BHEL shall 

mandatorily be followed by all personnel of contractor at BHEL IVP Goindwal. 

c) All PPE/safety equipment etc. shall be provided by contractor to its personnel 

16) NOTICES OF ACCIDENTS  

a) In the event of an accident the Contractor shall be required to fill injury report and submit to the 

Engineer-in-charge immediately and ensure compliance of ESI / Workmen's Compensation of 

accident as per the Act.  

b) The Contractor shall get the Contract personnel engaged by him insured under workmen's 

compensation policy from any Insurance company in India before actually starting the work. The 

Insurance Coverage should be for the entire period of Contract. The Contractor shall comply with 

the provisions of the Workmen's Compensation Act 1923. (This should be read in connection with 

the provisions of ESI Act.)  

17) RISK PURCHASE  

a) In the event of any successful Tenderer’s failure to fulfil any of the Tender / Contract obligations as 

per Contract / Agreement BHEL may entrust the job to alternate source and get it completed to 

meet BHEL requirement and additional expenditure, if any, including consequential cost viz., 

demurrage etc., will be fully recovered from the Tenderer Contractor who failed to complete the 

job in line with Contract.  

b) The decision of BHEL with regard to the actual losses / consequential expenditures incurred by 

BHEL shall be final and binding on the Tenderer / Contractor. 

18) LIQUIDATED DAMAGES (LD) / PENALTY:  

a) If the contractor fails to complete the service/work as per terms & conditions of the order within 

the delivery schedule, a) LD shall be levied @ 0.5 % of the order value per week of delay or part 

thereof subject to a maximum of 10% of the full order value.  

b) In case of any change to the order value, the LD shall be @ 0.5 % of the revised order value per 

week of delay or part thereof subject to a maximum of 10% of the revised order value.  

19) INDEMNITY:  

a) The Contractor shall have to indemnify BHEL against all claims for injury or damage to any person 

or property caused by his negligence or negligence of his employees whilst in BHEL premises / sites. 
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b) The Contractor shall indemnify the company against all payments by way of compensation or 

otherwise which the company may be called upon to make under the provisions of the applicable 

Acts to any Contract employee as aforesaid, and any cost incurred by the company in connection 

with any claim preferred by such Contract employee and or against all actions, claims and demands 

whatsoever in respect thereof or in respect of any loss, injury or damages whatsoever to any third 

person arising out of or occasioned by the negligent, imperfect or improper performance of this 

Contract by the Contractor, their employee servants or agents.  

c) The Contractor approved and operating under the Tender, Works Contracts shall further indemnify 

BHEL against:   

i) Observance of Labor & Industrial Laws.  

ii) All claims by way of compensation and all other types of unforeseen claims, which may arise in 

the course of Contract.  

iii) Documentary compliance relating to billing.  

20) RIGHTS  

a) BHEL may enter into parallel Contract simultaneously with any number of Contractor as may be 

deemed fit at any time during the period of Contract in the Interest of the work for any or all the 

stations and for any or all the schedules.  

b) In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the work to 

any other Contractor at the risk and cost of the Contract and the Contractor shall be liable to pay 

the extra expenditure, damages, loss suffered on account of the cancellation of the Contract.  

c) All amounts including the losses / damages / penalties / compensations etc., resulting from non-

compliance with the terms of Contract, payable by the Contractor to BHEL under the Terms of the 

Contract will be recovered from the outstanding payments to Contractor either under this Contract 

or any other Contracts or from Security Deposit or from both. In case this amount is insufficient for 

such recoveries, the Contractor shall make good the balance amount by actual payment. In 

addition, BHEL, IVP Goindwal will recover the said amounts through its sister concerns, from the 

payments due to the Contractor in any of the units of BHEL located in any part of India.  

d) The Contractor is not allowed to pass the responsibilities connected with the Contract to other 

agencies / Contractors, the Contractors shall not sublet or transfer the Contract or any part thereof, 

which tantamount to termination of the Contract and thereby attracting the penalty or forfeiture 

of security deposit.  

e) The Contractor shall have no right to demand at any time during the currency of this Contract any 

minimum quantity of Work for this Contract. 

21) PRECAUTIONS AGAINST RISK: The Contractor shall be responsible for providing at his own expense for 

all precautions to prevent loss or damage from any and all risks and to minimize the amount of any 

such loss or damage and for the necessary steps to be taken for the said purpose.  

22) DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO CONTRACT EMPLOYEE: The Contractor shall at 

his own expense reinstate and make good to the satisfaction of BHEL and pay compensation for any 

injury, loss or damage occurred to any property or rights whatever including property and rights of 

BHEL (or agents) servants or employee of BHEL, the injury loss or damage arising out of or in any way 

in connection with the execution or purported execution of the Contract and further the Contractor 

shall indemnify, the BHEL against all claims enforceable against BHEL (or any agent, servant or 

employee of BHEL) or which would be so enforceable against BHEL where BHEL is a private person, in 

respect of any such injury (including injury resulting in death) loss or damage to any person 

whomsoever or property including all claims which may arise under the Workmen's Compensation Act 

or otherwise.  

23) LAWS GOVERNING THE CONTRACT: The Contract shall be governed by the Indian Laws for time being 

in force.  

24) PUBLIC PROCUREMENT POLICY: For this procurement, Public Procurement (Preference to Make in 

India), Order 2017 dated 15.06.2017 & 28.05.2018 and subsequent Orders issued by the respective 

Nodal Ministry shall be applicable even if issued after issue of this NIT but before finalization of 

contract/PO/WO against this NIT. 

25) CANCELLATION OF CONTRACT FOR CORRUPT ACTS: -  
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a) BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the Contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or damage 

resulting from any such cancellation to the same extend as provided in the case of cancellation for 

default.  

b) If the Contractor shall: -  

c) Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind, as 

an inducement or reward for doing or for bearing to do or for having done or for borne to do any 

act, in relation to the obtaining or execution of this or any other Contract for BHEL service, OR  

d) Enter in to a Contract with BHEL in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the terms 

of payment thereof have previously been disclosed in writing to BHEL. OR  

e) Obtain a Contract with BHEL as a result of ring Tendering or by non-bonafide methods of 

competitive Tendering, without first disclosing the fact in writing to BHEL.  

 

26) CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR SUB-LETTING OF 

CONTRACT: -  

a) BHEL, without prejudice to any other right or remedy which shall have accrued or shall accrue 

thereafter to BHEL shall cancel the Contract in any of the following cases:  

b) If the Contractor, being an individual or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order for administration of his estate, made against him or shall take 

any proceedings for liquidation or composition under any bankruptcy Act or assignment of his 

effects of composition or arrangement for the benefit of his creditors or purport to do so, or if any 

application made under any:  

c) Bankruptcy Act for the time being in force for the sequestration of his estate or if a trust deed be 

granted by him on behalf of his creditors OR  

d) being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 

affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed or 

circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or 

Manager, OR  

e) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL.  

f) Whenever BHEL exercise the authority to cancel the Contract under this conditions, BHEL may have 

the work done by any means at the Contractor's risks and expenses provided always that in the 

event of the cost of the work so done (as certified by BHEL,IVP Goindwal which is final and 

conclusive) being less than the Contract cost, the advantage shall accrue to the BHEL and if the cost 

exceeds the money due to Contractor under the Contract, the Contractor shall either pay the excess 

amount ordered by BHEL,IVP Goindwal, or the same shall be recovered from the Contractor by 

other means.  

g) In case the BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this condition 

shall consist of the cost of the materials, hire charges of tools and plants and/or labor provided by 

the BHEL with an addition of such percentage to cover superintendence and establishment charges 

as may be decided by the BHEL, IVP Goindwal, whose decision shall be final and conclusive.  

27) CANCELLATION OF CONTRACT IN PART OR FULL FOR CONTRACATOR'S DEFAULT:  

If the Contractor:  

a) makes default in carrying out the work as directed and continues in that state after a reasonable 

notice from BHEL, IVP Goindwal, or his authorized representative;  

b) fails to comply with any of the Terms and Conditions of the Contract or after reasonable notice in 

writing with orders properly issued there under;  

c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall accrue 

thereafter to BHEL CANCEL the Contract as whole or in part thereof or only such work order or 
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items of work in default from the Contract. Whenever BHEL exercise the authority to cancel the 

Contract as whole or part under this condition BHEL may complete the work at the Contractor's 

risk and cost (as certified by BHEL, IVP Goindwal official, which is final and conclusive) being less 

than the Contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the moneys due 

to the Contractor under this Contract the Contractor shall either pay the excess amount ordered 

by BHEL, IVP Goindwal or the same shall be recovered from the Contractor by other means. In case 

the BHEL carries out the work or any part thereof under the provisions of the conditions the cost 

to be taken into account in determining the excess cost to be charged to the Contractor under this 

condition shall consist of the cost of the materials, hire charges of tools and plant and/or labor 

provided by the BHEL with an addition of such percentage to cover the superintendence and 

establishment charges as may be decided by the BHEL,IVP Goindwal, whose decision shall be final 

and conclusive.  

28) TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: Without prejudice to any of the rights or 

remedies under this Contract, if the Contractor dies, or if the firm is dissolved or the company is 

liquidated BHEL shall have the option of terminating the Contract without compensation to the 

Contractor.  

29) SPECIAL POWER TO TERMINATION: If at any time after the award of Contract, BHEL shall for any reason 

whatsoever not require whole or any part of the work to be carried out the BHEL, IVP Goindwal, shall 

give notice in writing of the fact to the Contractor who shall have no claim to any payment of 

compensation or otherwise howsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not derive in consequence of the fore-

closing of the work.  

30) RECOVERY FROM CONTRACTOR: Whenever under the Contract, any sum of money, shall be 

recoverable from or payable by the Contractors, the same may be deducted from or any sum. then due 

or which at any time thereafter may become due to Contractor under the Contract or under any other 

Contract with BHEL or from his Security Deposit or he shall pay the claim on demand.  

31) POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserves the right to carry out the post-payment 

Audit and technical examination of the work and final bill including all supporting vouchers, abstracts 

etc., and enforce recovery of any sum becoming due as a result thereof in the manner provided in the 

presiding sub-paragraphs. However, no such recovery shall be enforced after three years of passing the 

final bill.  

32) PREFERENCES FOR MSE’s & Start –ups : 

a) Preferences as mentioned in “Public Procurement Policy for Micro and Small Enterprises (MSEs) 
Order, 2012” shall be given to Micro and Small enterprises. 

b) Main points which are mentioned in the above order as applicable to this tender are as follows: 

i) EMD shall be exempted for MSE’s. All these benefits are subject to production of all statutory 
documents   

c)  “MSE suppliers can avail the intended benefits only if they submit along with the offer, attested 
copies of either EM II certificate having deemed validity (five years from the date of issue of 

acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of 

a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM II certificate of five 

years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned 

for determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). 

Non submission of such documents will lead to consideration of their bid at par with other bidders. 

No benefit shall be applicable for this enquiry if any deficiency in the above required documents is 

not submitted before price bid opening. If the tender is to be submitted through e-procurement 

portal, then the above required documents are to be uploaded on the portal. Documents should be 

notarized or attested by a Gazetted officer.” 

d) This EMD Exemption and any other benefit is not applicable for “Work Contracts”. Type of Contract 

is mentioned in NIT. 

e) The Pre-Qualification terms (if any) shall not be applicable to Start-Up Firms. These relaxations and 

exemptions are in line with D.O. No. 5(4)/2016-BE-I dated 15.02.2017 & Office Memorandum 

issued by DPE vide F. No. DPE/7(04)/2007-Fin dated 24.08.2017 forwarding the clarification issued 
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by Department of Expenditure, Ministry of Finance vide No. F.20-2/2014-PPD(Pt.) dated 

27.07.2017 and DO letter vide D.O. No. 12(11)/2017-SI by Secretary DIPP, Ministry of Commerce 

and Industry. For claiming Start-Up exemption, vendors have to give documentary evidence or 

undertaking. For Claiming MSE benefits, vendor have to give documentary evidence like NSIC, UAN, 

etc. 

33) SUB-CONTRACT: The purchase order or any part thereof shall not be sub-contracted, assigned or 

otherwise transferred without previously obtaining the BHEL's consent in writing. 

34) FORCE MAJEURE: If at any time during the continuance of the contract, the performance in which or 

in any part by either party of any obligations under the contract are prevented or delayed by reason of 

any war, hostilities, acts of public enemy, civil commotion, sabotage, fires, explosions, epidemics, 

quarantine restrictions, or acts of God (hereinafter referred to “an events” then provided the notice of 
happening of any such event is given by either party to the other within 21 days of the occurrence 

thereof,  neither party shall by reason of such event be entitled to terminate the contract nor shall 

either party have any claim for damages against the other in respect of such non-performance and 

delay in performance and delivery under the contract shall be resumed as soon as practicable after 

such event has come to an end or ceased to exist. If the performance in whole or part of any obligation 

under the contract is prevented or delayed by reason of any such event, claims of extension of time 

shall be granted for periods considered reasonable by BHEL subject to prior notification by the vendor 

to BHEL of the particulars of the event and supply to BHEL, if required, of any supporting evidence. Any 

waiver of time in respect of partial installment shall not be deemed a waiver of time in respect of 

remaining deliveries. 

35) DISPUTES: In the event of any dispute and/or difference arising between the Vendor and BHEL as to 

interpretation and/or execution of the contract and/or the respective rights and liabilities of the 

parties, such disputes and/or differences shall be referred to the sole arbitrator nominated by BHEL. 

The provisions of the Indian Arbitration Act and the rules there under shall apply to such arbitration. 

The award passed by the arbitrator shall be final and conclusively binding on all the parties. 

36) JURISDICTION: The court of the place from where the work order is issued during the contractual 

period shall alone have jurisdiction to decide any dispute arising out of or in connection with the 

purchase order. 

37) CLARIFICATIONS: The correspondence exchanged against the tender from both tenderer and BHEL 

through email/e-procurement are considered as valid document legally though it is not signed. It is 

treated as valid confirmations made on behalf of the respective company and very much comes under 

the legal ambit of the business transaction and hence it is binding on both the parties to the business. 

Any transaction pertaining to the tender from both the parties of business done round the clock 

irrespective of the office or business hours of the companies, are valid legally and binding on both the 

parties. This applies to the extent only in such cases where deadline time for transaction is not 

specifically declared by either or both the parties to the business. 

38) BANNED FIRMS: The offers of the bidders who are on the banned list as also the offer of the bidders, 

who engage in the services of the banned firms, shall be rejected. The list of banned firms is available 

on BHEL website www.bhel.com. 

39) DISCLAIMER CLAUSE (Only for E procurement): Neither the Organization (Bharat Heavy Electricals Ltd.) 

nor the service provider (Mjunction Services Ltd.) is responsible for any failure of submission of bids 

due to failure of internet or other connectivity problems or reasons thereof.  

40) FRAUD PREVENTION POLICY: The Bidder along with its associate / collaborators / sub-contractors / 

sub-vendors / consultants / service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 

management about any fraud or suspected fraud as soon as it comes to their notice. 

41) REVERSE AUCTION 

a) BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on 

www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. 

This will be decided after techno-commercial evaluation. Bidders to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in non-

consideration of their bids, in case BHEL decides to go for RA. 

http://www.bhel.com/
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b) Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider) as well as 
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or 
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender 

process and will invite action by BHEL as per extant guidelines for suspension of business 

dealings with suppliers/ contractors (as available on www.bhel.com). 

c) The bidders have to necessarily submit online sealed bid less than or equal to their envelope 

sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid 

of successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be 

placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The 

bidder having submitted this offer specifically agrees to this condition and undertakes to 

execute the contract on thus awarded rates. 

d) If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope 

sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if 

the same bidder again defaults on this count in any subsequent tender in the unit, it will be 

considered as fraud and will invite action by BHEL as per extant guidelines for suspension of 

business dealings with suppliers/ contractors (as available on www.bhel.com). 

 

42) EVALUATION IN CASE OF MORE THAN ONE L-1 BIDDER 

In the course of evaluation, if more than one bidder happens to occupy L1 status, effective L1 will be 

decided by soliciting discounts from the respective L1 bidders. 

In case more than one bidder happens to occupy the L1 status even after soliciting discounts, the L1 

bidder shall be decided by a toss / draw of lots, in the presence of the respective L1 bidder(s) or their 

representative(s). 

Ranking will be done accordingly. BHEL’s decision in such situations shall be final and binding 

 

43) PREFERENCE TO MAKE IN INDIA: For this procurement, the local content to categorize a supplier as a 

Class-I local supplier / Class-II local supplier / Non-local supplier and purchase preference to Class I local 

supplier, is as defined in Public Procurement (Preference to Make in India), Order 2017 dated 

04.06.2020 issued by DPIT. In case of subsequent orders issued by the nodal ministry, changing the 

definition of local content for the items of the NIT, the same shall be applicable even if issued after 

issue of this NIT, but before opening of Part-II bids against this NIT. 

 

44) SUSPENSION OF BUSINESS DEALINGS WITH DEFAULTERS 

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the 

services of the banned firms, shall be rejected. The list of banned firms is available on BHEL web site 

www.bhel.com.  

1.0 Integrity commitment, performance of the contract and punitive action thereof:  

1.1. Commitment by BHEL:  

BHEL commits to take all measures necessary to prevent corruption in connection with the tender 

process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 

transparent and fair manner, and with equity.  

1.2. Commitment by Bidder/ Supplier/ Contractor:  

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 

directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act or 

omit in any manner which tantamount to an offence punishable under any provision of the Indian 

Penal Code, 1860 or any other law in force in India.  

http://www.bhel.com/
http://www.bhel.com/
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1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he 

has made, and is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract and shall adhere to relevant guidelines issued from time to 

time by Govt. of India/ BHEL.  

1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 

conditions and will not default without any reasonable cause, which causes loss of business/ money/ 

reputation, to BHEL.  

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ 

execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other 

misconduct or formation of cartel so as to influence the bidding process or influence the price or acts 

or omits in any manner which tantamount to an offence punishable under any provision of the Indian 

Penal Code, 1860 or any other law in force in India, then, action may be taken against such bidder/ 

supplier/ contractor as per extant guidelines of the company available on www. bhel.com and/or 

under applicable legal provisions 

 

45) Special terms and conditions shall supersede the GCC, if conflicting. 
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Un-price Bid Format 

 

 

Un-Priced Bid for WC-04 (Construction of Multipurpose Hall under CSR Scheme 

at Govt. Elementary School Dhunda) 

S/n Description 

Amount 

(Rs.) Remarks 

1 

Estimated Cost of all works specified in item 

no. 1 to 24 of Schedule-A BOQ Including GST 

& Cess) 

471650.79 Cumulative cost of all 

works in contract 

(Inclusive of GST & Cess) 

2 

Contractor tendered rates in terms of 

percentage above or below or at par on 

above amount (Inclusive of GST & Cess). (To 

be quoted by contractor whether his rates 

are % …. Above or % …. Below or at par of 
the estimated price as per Schedule A BOQ) 

Quoted / Not quoted 

3 
Contractor tendered total Amount (as per 

his rate) 
Quoted / Not quoted 

4 
Whether the contractor is covered under 

GST  
Yes/No 

Note: For finalization of rates, contractor tendered percentage rates (etither above or below) 

shall be applied uniformly over all the items of Schedule A BOQ 

    

    

I/We have understood all the terms and conditions of the contract and shall abide by the same 

for the entire duration of the contract. The price quoted herein shall be valid for the entire 

duration of the contract. 

    

Place:    

Date:    

  

Signature of the Tenderer 

with seal & full address 
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Price- Bid Format 

 

Price Bid 

S/n Description Amount (Rs.) Remarks 

1 

Estimated Cost of all works 

specified in item no. 1 to 24 

of Schedule-A BOQ Including 

GST & Cess) 

471650.79 
Cumulative cost of all works in 

contract (Inclusive of GST & Cess) 

2 

Contractor tendered rates in 

terms of percentage above 

or below or at par on above 

amount(Inclusive of GST & 

Cess). (To be quoted by 

contractor whether his rates 

are % …. Above or % …. 
Below or at par of the 

estimated price as per 

Schedule A BOQ) 

Quote Percentage (above or below) (0 in case of at par). 

 

%___________  (in Figures) 

 

%______________________(In words) 

 

Above / Below / At Par (Tick applicable) 

3 

Contractor tendered total 

Amount (as per his rate 

Inclusive of GST & Cess) 

Quote total amount (Rs.) 

__________________(in Figures) 

____________________________________________________

__(in words) 

Note: For finalization of rates, contractor tendered percentage rates (either above or below) shall be 

applied uniformly over all the items of Schedule A BOQ 

    

    

I/We have understood all the terms and conditions of the contract and shall abide by the same for the 

entire duration of the contract. The price quoted herein shall be valid for the entire duration of the 

contract. 

    
Place

:    

Date:    

   

Signature of the Tenderer 

with seal & full address 
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