
Bharat Heavy Electricals Limited 

                                     Electronics Systems Division  

Electronics City, Bangalore – 560 100. 
Tender Ref: 

BHEL/ESD/FS/WORKS/09/16/-17/01 
Ph: 080- 25146145    
              25146125 

 NOTICE INVITING TENDER 

01. Tender Number    :  BHEL/ESD/FS/Works/09/2016-17/01 

02. Name of work :  Electrical Works for  PCU 

  Test Facility at BHEL-ESD, Electronics city 

03. Completion Time :  8 Weeks (Eight Weeks) 

04. Estimated Cost :  Rs.13.64  Lakhs only 

05. Earnest Money Deposit : Rs.27,290/- 

06 

 
Last Date & Time for the 

Receipt of Completed Tender : 23/12/2016; 13:15 Hrs. 

07 Date & Time for Tender Opening : 23/12/2016; 13:30 Hrs. 

08 Place of submission of Tender 

: Tender Box marked as “Friday” located in      

   Electronics Systems Division,  

   BHEL ,Electronics City, Bangalore – 560 100 
 
This tender document contains 78 pages including the following. 

PART-I 
i) NIT Including Instruction to Tenderers (25 Pages)  

ii) General Condition Of Contract (2+37 Pages)  

iii) Techno-Commercial Bid (essential & other conditions) (3 Pages)  

iv) Techno Commercial Acceptance of Bid (5 Pages)   
PART-II 

i)  Price Bid (6 Pages)  
Note:  

1. The tenderer shall read the tender documents carefully and fill all the columns neatly. Incomplete 
tenders may be rejected. The tenderer shall return the duly filled in tender document after affixing 
signature on all pages.   

2. The Tenderer shall ensure and put Part–I documents in one cover and Part–II documents in a 

separate cover. Both these covers shall be separately sealed and then put together in a single 
cover and sealed. All the sealed covers shall be properly identified with necessary information 
such as Tender reference, type of document put inside, date of tender opening to enable to open 
the correct document cover only.   

3. Completed tender in all respect shall be addressed to SDGM /FACTORY SERVICES, BHEL – 
ESD, Electronics City, BANGALORE – 560100.   

4. EMD shall be attached along with the Part-I documents of the offer. Tenders not complying 
with this requirement are liable for rejection. Vendors with valid MSME /NSIC certificate 
remain waived off EMD submission.   

5. BHEL reserves the right for the reverse auction.  
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                                     Electronics Systems Division  

Electronics City , Bangalore – 560 100.. 
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6. Clause 38 of BHEL GCC has been removed from the scope of tenderer, it has been covered 
under the scope of BHEL.  

 

INSTRUCTIONS TO TENDERERS 
 

 
1. Sealed Tenders for the above noted work are hereby invited from Contractors experienced in works 

of similar kind and magnitude.  

 
2. Tenders should be addressed to the Issuing Officer, Electronics Systems Division, Bharat Heavy 

Electricals Limited, Electronics City, Bangalore – 560 100. The full name and address of the tenderer, 
name of the work and the date of opening should be indicated on the cover.  

 
2.1 The local address of the Contractor, the name of the person to whom all the correspondence are to be 

addressed should be indicated with telephone number ( both office and residence ), FAX/ email 
address, Mobile phone No. etc..  

 
3. All entries in the tender documents should be in the same ink. Erasures and over writing are not 

permitted. The tenderer concerned with proper indication of the name, designation and address of the 
person signing should duly sign all cancellations and insertions.  

 
4. Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in the 

tender documents and also sign each and every page of the tender document including the drawings 
(wherever applicable) attached there to before submitting tender.  

 

5. Unit rates should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and 
Paise with reference to each item and for all the items shown in the attached schedule. The rates shall 
include all taxes and duties payable on account of Service Tax, Sales Tax, etc., and also expenses 
towards PF and ESI contributions (see clauses 8, 39 and Annexure-C). Amount of each item and the 
total on each sheet as also the grand total amount of the whole contract shall be filled by the tenderers.   

6. (A) If, in the price structure quoted for the required goods/services/works, there is discrepancy 
between the unit price and the total price (which is obtained by multiplying the unit price by the 
quantity), the unit price shall prevail and the total price corrected accordingly, unless in the unit price, 
in which case the total price as quoted shall govern and the unit price corrected accordingly.   
(B) If there is an error in a total corresponding to the additional or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and   
(C) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the 
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall 
prevail subject of (A) and (B) above.   
(D) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date 
up to which the bidder has to send his acceptance on the above lines and if the bidder does not agree 
to the decision of the purchaser, the bid is liable to be ignored.   

7. In quoting their rates, the tenderers are advised to take into account all factors including any 
fluctuations in market rates. No claim for enhanced rates will be entertained on this account after 
acceptance of the tender or during the currency of the contract.  

 
8. The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory levies 

arising from Acts, passed by Parliament or by State legislature and rules framed there under. The   
rates shall further be deemed to include statutory levies arising from such Acts, Central or State,  

Page 2 of 25  
Signature of the Tenderer Issuing officer 



Bharat Heavy Electricals Limited 

                                     Electronics Systems Division  

Electronics City , Bangalore – 560 100. 
Tender Ref: BHEL/ESD/FS/WORKS/09/2016-17/01   

which may come into force, subsequent to submission of tenders. The tenderer shall note that no 
claim for enhancement of rates, on the ground that existing statutory levies have been increased, or 
that new statutory levies have come into effect after tender, or on any other ground, will be entertained 
on any account. 

 
9. (a) The rates quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the 

date of opening of tender.  

 
(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his quotation and 
during execution of the contract in case his tender is accepted.  

 
10. Quantities shown in the attached schedule are only approximate and are liable to variation without 

entitling the Contractor to any compensation, provided the total value of the contract does not vary 
by more than 20 % (twenty percent).  

 

11. Before tendering, the tenderers are advised to inspect the site of work and its environments and be 
well acquainted with the actual working and other prevailing conditions, position of materials and 
labour. They should be well versed with BHEL General Conditions of Contract, Instructions to 
tenderers, drawing wherever applicable and specifications and all other documents which form part 
of the agreement to be entered into subsequent to award of work. The tenderers shall specially note 
that it is the tenderer’s responsibility to provide any item which is not specially mentioned in the 
specification or drawing, but which is necessary to complete the work.  

 

12. Details and quantities of each item of work shown in the “Bill of Quantities” attached here to are only 
approximate. They are given as a guide for the purpose of tendering only and are liable to variation 
and alteration at the discretion of the competent authority. The work under each item as executed 
shall be measured and priced at the corresponding rates to be quoted by the contractor in the Bill of 
Quantities attached here to.  

 
13. Should a tenderer find discrepancies or omissions in the drawings wherever applicable / 

Specifications / Scope of work / Terms & Conditions attached to the tender documents or should be 
in doubt as to their meaning, he should at once address to the authority inviting the tender for 
clarifications.  

 
Every endeavor is made to avoid any error which can materially affect the basis of the tender but the 
successful tenderer shall take upon himself to provide for the risk of any error which may be 
subsequently discovered and shall make no subsequent claim on account thereof.  

 
14. In the event of tender being submitted by a firm, the tender must be signed separately and legibly by 

each partner or member of the firm or in their absence, by the person holding the power of Attorney 
on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly attested by a 
Gazetted officer must accompany the tender.  

 
15. In case, the date of tender opening falls on Holiday, the tender will be opened on the next working 

day.  

 
16. Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest Money 

Deposit. This earnest money will be refunded to the unsuccessful tenderers after finalisation of the 
award of work. In the case of successful tenderer, the earnest money will be retained as part of the 
Security Deposit for satisfactory completion of the work in accordance with Clause – 16 of the  
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BHEL General Conditions of the Contract. Tenders without Earnest Money Deposit receipts are 
liable to be rejected. No interest will be paid on the earnest money deposits. 

 
17. The Earnest Money Deposit shall be submitted along with Technical bid and may be furnished in any 

of the following forms :  
(a) Cash   
(b) Pay Order / Demand Draft  

 

18. MSME suppliers can avail the intended benefits only if they submit along with the offer, attested 
copies of either EM II certificate having deemed validity (Five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy 
of a CA certificate (Format enclosed at Annexure -1 at Page 21 where deemed validity of EM II 
certificate of five years has expired) applicable for the relevant financial year(latest audited). Date 
to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 incase 
of two part bid). Non submission of such documents will lead to consideration of their bid at par 
with other bidders. No benefits shall be applicable for this enquiry if any deficiency in the above 
required documents are not submitted before price bid opening. If the tender is to be submitted 
through e-procurement portal, then the above required documents are to be uploaded on the portal. 
Documents should be notarized or attested by a Gazetted officer.  

 
19. Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (15 

days) of the date of the order directing him to do so, the amount of Earnest Money already deposited 
by him may be forfeited and acceptance of his tender withdrawn.  

 

20. If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after 
acceptance of his tender does not commence the work in accordance with the instructions of 
Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his 
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer, 
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded.  

 
21. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning any reason thereof. In the case of 
acceptance of a part of tender, the time for completion may also be reduced to the extent considered 
appropriate by the accepting authority.  

 
22. Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which are 

incomplete or otherwise considered defective, tenders which are not in accordance with the tender 
conditions laid down by the Accepting Officer and tenders not submitted in the prescribed forms are 
liable to be rejected.  

 
23. The contractors who are not on the approved list of contractors of this organisation must submit the 

following testimonials simultaneously with their tenders. These testimonials shall be signed by the 
person(s) issuing the same indicating their name, designation and full address.  

 
i) A certificate to establish that the tenderer is an independent contractor working on his own.  

 
ii) At least 2 certificates from responsible officers of Government or firms of repute, regarding the 

tenderer’s capacity to undertake and carryout the work tendered for / similar work satisfactorily.  
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Electronics City , Bangalore – 560 100. 
Tender Ref: BHEL/ESD/FS/WORKS/09/2016-17/01  
iii) A certificate from a Bank of standing or magistrate regarding the tenderer’s financial position.  

 
Note:   (a)  Copies of testimonials unless attested by a Gazetted Officer will not be accepted.  

 
(b) Non – submission of the above testimonials simultaneously with the tenders may result 

in the tenders being rejected.  

 
24. The tenders should be accompanied by a list of contracts already held by the Contractor at the time 

of submitting the tender and giving the following particulars:  

 

(a) Name of work, value and address.   
(b) The balance work remaining to be done on the same.  

 
25. Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”. These 

should be posted with due consideration for any delay in postal delivery.  
Tenders received after the due date of opening of tenders are liable to be rejected.  

 
26. The Contractor’s responsibility under this contract shall commence from the date of receipt of the 

order or acceptance of his tender.  

 
27. If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL 

may, at their discretion, cancel such tender.  

 
If a partner of the firm expires after the submission of the Tender, after the acceptance of the 
Tender, BHEL may cancel such Tender at the discretion unless the firm retains its character(s). 

 
27 BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted 

by the tenderer or by changes in the composition of the firm made subsequent to the execution of the 
contract. They may however, recognise such power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned.  

 
28. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject 

such tender at any stage. Further the tenderer will be liable for any damage caused.  

 
29 Words imparting the singular number shall be deemed to include the plural number and vice-versa 

where the context so requires.  

 
30 The General and Special Conditions of Contract are complementary to each other and where they are 

in conflict, the special condition shall prevail.  
 
31 The expenses for completing the stamping the agreement shall be paid by the contractor.  

 
32 Unless and otherwise stated all tendered work includes supply, erection, testing and commissioning 

of equipment as agreed to in the contract.  

 
33 After completion of the job, the contractor has to furnish actual drawings of work done in consultation 

with Engineer-in-charge.  

 
34 Any covering letter and comments of the Contractor should be submitted in duplicate along with 

the offer.  
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Bharat Heavy Electricals Limited 

                                     Electronics Systems Division  
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35 The Contractor shall provide all the materials needed for trial run, testing including chemicals, 

consumables etc. In quoting their rates, the Contractors are advised to take into account the 
cost of the above materials.  

 

36 Should a tenderer or a contractor on the list of approved contractors have a relative or in the case of 
firm or Company of Contractors any of its share holder’s relative is employed in a Executive Capacity 
in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore – 26, the authority 
inviting tenders shall be informed of this fact at the time of submission of the tender, failing which 
tender may be disqualified or if such a fact subsequently come to light, the relevant provisions of the 
General Conditions of Contract will apply.  

 
37 These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF CONTRACT OF 

BHEL’ shall be deemed to form an integral part of the contract agreement for the work to be entered 
into. In cases of variation between the two in any matter, the conditions in the ‘THE 
INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some of the important clauses of   
BHEL G.C.C are enclosed (Annexure containing extracts of clauses 20, 38 and 58 of BHEL GCC). 
The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinise the same, and when 
submitting his tender, indicate his acceptance of BHEL GCC in the proforma enclosed at Annexure-
A.  

 

38 All operations to be carried out by the Contractor during the execution of the contract such as drilling, 

welding etc., shall be done with proper equipment brought by the tenderer. Any portable equipment 
brought in by the contractor shall have proper cables with earthing where required. Proper 
extension points shall be used with earthing. Suitable power point will be provided and tapping 
from the power point to equipment shall be done using proper size of cable, equipment and after 
getting approval of connections from our Engineer-in-charge.  

 

39 The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous 
Provisions Act 1952 and rules, regulations and other orders issued thereunder. He, as an employer, 
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of 
all labour employed by him, for the execution of the contract in accordance with the provisions of the 
Employees Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. 
For this purpose he shall indicate the code number obtained from the Regional Provident Fund 
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the 
challan / receipt of monthly remittance of the contribution made by him to the PF  

 
Commissioner. Final payments due to him will be released only on production of a “No due 
certificate” from the Regional Provident Fund Commissioner wherever applicable. He shall also 
furnish such returns as are due, under the Act, to be sent to the appropriate authorities through the   
Principal Employer”.  

 
40 The Contractor should get himself registered with the E.S.I. Authorities as an independent 

Employer, obtain a separate code number and remit the dues in respect of the labour employed by 
him for the work and produce the Challans / Receipts of remittance of the ESI contributions due 
under the E.S.I. Act to the Company authorities. He shall also furnish such returns, as are due, 
under the Act, to be sent to the appropriate authorities through the Principal Employer.  

 
40.1 If any action is brought in by P.F. Commissioner/ ESI authorities on BHEL for the work done by the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non remittances  
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etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse BHEL the expenses 
so incurred. 

 
40.2 If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) Act 1970 

and comply with the relevant provisions of this Act in respect of the labour employed by him for 
executing this contract. The Contractor shall furnish necessary returns to the authority through the 
Principal Employer.  

 
41 If applicable, the Contractor shall insure all his labourers and materials. Any claim by his employees 

for the damages shall be settled by the contractor even action is against BHEL or to reimburse the 
legal expenses incurred by BHEL  

 
42 Any action brought in by anybody on BHEL regarding patent, right etc., used by contractor in 

execution of work shall be defended by the contractor and / or reimburse to BHEL the cost of the 
same.  

 
43 Contractor shall produce necessary records, documents, explanation whenever he is called upon to 

do, by any Government. Agencies like ESI, PF, VIGILANCE etc.,  

 
44 The Bidder along with its associate/collabrators/sub-contractors/Sub-Vendors/Consultants/service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 
http://bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or 
suspected fraud as soon as it comes to their notice.  

 
1. Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor portals 
of Units/Regions Internet.  

 

45 TERMS OF PAYMENT:  
 

a) 56.25% of total contract value will be paid against the supply of materials at site and 
acceptance on prorata basis.  

 
b) 33.75 % of the contract value will be paid on completion of erection on prorata basis.  

 
c) Balance 10 % of the contract value will be paid after ;  

 
i) satisfactory commissioning and handing over the entire system and  

 
ii) On your submitting a Bank Guarantee for a value of 50 % of the Security Deposit 

towards performance guarantee to the extent required to cover the warrantee 
period.  

 
iii) For the works which do not involve supply of materials, erection and 

commissioning, the terms of payment will be as per discretion of Executive in 
charge of BHEL.  

 

46 SECURITY DEPOSIT  

 
46.1 The successful tenderer shall deposit the Security deposit before start of the work. The rate of Security 

deposit will be 5% of contract value  
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45.2 Security deposit may be furnished in any one of the following forms  

 
i) Cash (as permissible under the Income Tax Act)  

 

ii) Pay Order, Demand Draft in favour of BHEL  

 

iii) Local Cheques of scheduled banks, subject to realization.  
 
iv) Securities available from Post Offices such as National Savings  Certificates, Kisan Vikas Patras etc.  

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in favour 
of BHEL and discharged on the back) 

 
v) Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in the Companies 

Act. The Bank Guarantee format should have the approval of BHEL.  

 
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The FDR should be in the name of the contractor, A/C. BHEL, duly discharged on 
the back.  

 
vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in such 

cases at least 50% of Security Deposit shall be deposited before start of the work and the balance 
50% may be recovered from the running bills.  

 
viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit.  

 
ix) The Security deposit shall not carry any interest.  

 
NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will subject to 
hypothecation or endorsement on the document in favour of BHEL. However, BHEL will not be 
liable or responsible in any matter for the collection of interest or renewal of the documents or in any 
other matter connected therewith.  

 
46 RUNNING ACCOUNT PAYMENTS: 

 
During execution of work, payments of all works in place will be made on the basis of measurements 
recorded in measurement sheet / book in respect of items executed but no claim on the account will 
be entertained, if for any reason payments are not so made. 

 
47 The work shall be carried out as per detailed specifications enclosed with the tender. The items for 

which there is no mention in the drawings, detailed specifications to relevant IS specifications (latest 
edition) shall be followed.  

 

48 CLEANING OF SITE:  

 
After completion of the work, the contractor shall remove all debris, take away left over construction 
materials, machine, equipment, temporary offices, stores, work shop etc. and make the area neat and 
clean. The cost of this work shall be included in the quoted rate. 

 
Page 8 of 25  

Signature of the Tenderer Issuing officer 



Bharat Heavy Electricals Limited 

                                     Electronics Systems Division  

Electronics City , Bangalore – 560 100. 
Tender Ref: BHEL/ESD/FS/WORKS/09/2016-17/01  

 
 
49 COMPLETION OF WORK AND MEASUREMENT:  

 
a) On completion of the work, the contractor must submit to the Engineer the following documents 

for passing of works.  

 
b) A copy of the working drawing showing thereon all addition and alterations in the process of 

execution and.  

 
c) The authorised Contractor’s representative and a representative of the Employer shall jointly sign 

a certificate of handing over of any completed work and the date of signature of that certificate 
will be that the date from which the maintenance period of that unit will be reckoned.  

 
 

 

50 MAINTENANCE OF WORKS:  

 
The contractor will be responsible for the maintenance of works during the period of execution until 
the various items are taken over, and for a further period of Six months, from the date of taking over.  

 

51 EXTRA ITEMS:  

 
No extra items of work shall be carried out by the contractor other than those authorised to do so in 
writing by the Engineer. For any such items of work executed as per instructions of Engineer, The 
rates will be fixed on the basis indicated under clause 50 of BHEL GCC.  

 

52 SUPPLY OF MATERIALS BY CONTRACTOR:  

 
i) The work is for a completed job including labour and supply of all except those otherwise 

specified in the bid document.  

 
ii) All materials supplied by the contractor according to the contract conditions shall be subject 

to inspection and passing by the Engineer or his representatives from time to time, the 
contractor shall provide all facilities for such inspection free cost. BHEL officers connected 
with the contract shall have the power at any time to inspect and examine any stores or 
materials intended to be used in or on the work, whether on the site or at any factory or 
workshop or other place the same are laying and the contractor shall give necessary facilities 
for such inspection and examination.  

 
iii) The contractor shall submit necessary Test Certificate / Calibration certificate for the critical 

items wherever necessary.  
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53 INTERRUPTION TO WORKS:  

 

i) In quoting the rates / prices the contractor should take in to account the fact that due to the 
design or other stipulations at site, or the necessity to follow a particular sequence of overall 
construction operation, or non – supply of particular drawings, or the connected work or other 
reasons, interruptions are likely to be encountered in a work of this nature and magnitude. 
No claims for such interruption will be entertained on any account.  

 
ii) Extension of time or penalty / liquidated damages as the case may be will be determined as 

stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.  
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ANNEXURE-A 
 
 
 

 

GENERAL CONDITIONS  0F  CONTRACT 

 
It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of disputes by 

Arbitration form an integral part of the tender documents and that the tender submitted by me / us is subject 

to the aforesaid BHEL General Conditions of Contract which has been read and accepted by me/us. 
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  ANNEXURE-B 

 ACCEPTABLE MAKES OF MATERIALS 
   

S.N. Material Acceptable Makes 
1 H.T. VCB BHEL/ Crompton/ Siemens/ ABB/ GE 
2 L.T. ACB Siemens / L&T /E.E. / GE / C & S/ ABB 
3 L.T. SDU / FSU / SFU Siemens/ L&T/ E.E./ GE/ C&S/ Havells 
4 Change over switches C&S / HPL/ Indo Asian/ Havells / L&T 
5 Fuse & Fuse Distribution GE/ Siemens/ L & T./ Standard / Indo Asian / Havells/ C&S 

 Boards  

6 Air break Contactors Siemens/ L&T/ BCH / Telemechanique/ C&S/ Schneider 
7 Overload relays Siemens / L & T/ BCH/ C&S/ Schneider 
8 Time delay relay Siemens/ BCH/ L&T/ EE/ C&S/ Schneider 
9 Single phase Preventer Siemens/ L & T/ BCH/ C&S/ Schneider 
10 Rotary/Selector switches Siemens/ L & T/ Kaycee/ Thaker/ Reco /Switchtron/ Salzer 
11 Limit switches Siemens/ BCH/Essen 
12 Toggle switches Reco/ Kaycee 
13 Push   button   &   Indication Siemens/ L & T/ Vaishno/ Technic 

 Lamps  

14 MCCB/ELCB/RCCB Siemens/ L& T/ GE/ MDS / Legrand 
15 MCBs & MCB Boards Siemens/ GE/ MDS / Legrand / Indo Asian/ BCH/ C&S 
16 Industrial Plug & sockets Crompton/ BCH/ Legrand 
17 Measuring Instruments AE/ MECO/ IMP/ Conserve/ Alacrity/ Elmeasure 
18 Energy Meters BHEL/Conserve/ Alacrity/ MECO/ Elmeasure 
19 Protective Relays AREVA/ Easun Rerole/ EMCO/ ProkDvs 
20 Motors BHEL/ Siemens/ ABB/ Crompton/ Kirloskar/ AEI/ BEACON 
21 Motor Starters Siemens/ L&T/ BCH 
22 Power/ Distribution BHEL/ Kirloskar/ ABB 

 Transformers  

23 CTs & PTs TELK/ Kappa/ Siemens/ Indcoil/AEL/ Kalpa 
24 Control Transformers Indcoil/ Emco/ Kappa/ Kalpa/AEL 
25 Cable tray MEK/ Indiana 
26 Cables CCI/ Universal/ Fort Gloster/ Asian/ Nicco/ Premier/ Polycab/ 

  Havells 
27 PVC insulated copper wires Finolex/ Wincap/ Polycab/ Anchor 
28 Telephone cables Delton/ Finolex 
29(a) Light fittings Philips/ GEC/ Crompton/ Bajaj/ Wipro 
29(b) LED Light fittings Philips/ GEC/ Crompton/ Bajaj/ Wipro/SyskaLED 
30 Ceiling/ Pedestal/ Wall fans GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan 

 (Light duty)  

31 Pedestal/ Wall fans (Heavy Almonard/ Crompton/ GE 
 duty)  

32 Cable Glands Dowels / Lotus/ Braco / Comet / Jainson 
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S.N.  Material Acceptable Makes 
34 Piano type  switches,  sockets, Anchor/ Record/ Lisha./ MK/ LK/ Havells/ Legrand 

 plugs, Ceiling Rose  

35 Conduit pipes & accessories GB / BHARAT 
36 PVC Conduitpipes& Universal/ Uniplast/ VIP/ AVON Plast 

 accessories  

37 PVC Casing & Capping MODI / MKI 
38 Power Capacitors (HT/LT) BHEL/Khatau Junker/GEC/ Asian/ Unistar/ MEHER/ EPCOS 
39 Fancy  light  fittings  &  other As required & approved by BHEL-EDN 

 items   

    

 
Note : 1) Contractors shall use only Standard / ISI marked items after approval of Engineer-in-charge of 

BHEL, for items not listed above. 

 
2) Contractors intending to supply of materials other than those makes as listed above shall indicate 

the MAKES considered in their offers with the catalogues. The right of accepting such alternate 
makes rests with the BHEL.  
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ANNEXURE-C 

 

 
CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT 

 
LABOUR 

 
The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 
maintain the required date of progress and of quality to ensure workmanship to the degree specified in the 
contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ, in connection with 
the works, any person who has not completed eighteen years of age. 

 
The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a distribution return 
of the number and description by trades of the work people employed on the works. The Contractor shall also 

submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in respect of 
the second half of the preceding month and the first half of the current month ( i ) the accidents that occurred 
during the said fortnight showing the circumstances under which they happened and the extent of damage 
and injury caused by them and ( ii ) the number of female workers who have been allowed maternity benefits 
as provided in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to them. 

 
The Contractor shall pay to labour employed by him, either directly or through sub-contractors, wages not 
less than fair wages, as defined in the Contractor’s Labour Regulations. 

 
The Contractor shall in respect of labour employed by him, either directly or through sub-contractors, comply 
with or cause to be complied with contractor’s labour Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,  
1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961, or 
any modifications thereof or any other law relating there to and rules made thereunder from time to time. 
 
The Contractor shall be liable to pay his contribution and the employees’ contribution of the State Insurance  
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision of “The Employees’ State Insurance Act, 1948,” as amended from time to time. The Contractor 
shall apply to the ESI Authorities, get himself registered with them and obtain a code Number. He shall pay 
the remittances under his Code Number only. 
 

 
The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per  
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the 
contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code number 
from them. He shall pay the remittances towards PF under his code number only. 
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The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in the 
Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any sum 
required or estimated to be required, for making good the loss suffered by a worker or workers by reason of 
non fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the Contract of non observance 
of the said Contractor’s Labour Regulations. 

 
The Contractor shall indemnify BHEL against any payment to be made under and for observance of the 
Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 

 
In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 
contractor’s Labour Regulations, as amended from time to time or furnishing any information or submitting 
or filling any form / Register / Slip under the provisions of these Regulations which is materially incorrect, 
then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations, the Contractor 
shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages 
for every default, breach, or furnishing, making, submitting, filling materially incorrect statements as may be 
fixed by the Engineer – In – Charge and in the event of the contractor’s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent 
of the estimated cost of works put to tender. The Contractor shall defend the case by himself any action 
brought in by such Government Agencies for non-compliance of any Labour Regulations and / or reimburse 
the expenses incurred by BHEL in this regard. 

 
The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor and credit 
the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-charge in this 
respect shall be final and binding. 
 

 
MODEL RULES FOR LABOUR WELFARE 

 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for Labour 
Welfare as appended to these conditions or rules framed by Government from time to time, for the protection 
of health and for making sanitary arrangements for workers employed directly or indirectly on the works. In 
case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so 
and recover the cost thereof from the contractor. 
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SAFETY CODE 
 

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF 
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT 

 
1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the authorised 

BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that would be taken by the 
contractor to ensure safety of men, equipment, material and environment during execution of the work. 
The plan shall take care to satisfy all requirements specified hereunder. The contractor shall submit safety 
plan along with his offer. During negotiations before placing of work order and during execution of the 
contract, BHEL shall have right to review and suggest modification in the Safety Plan.   
The contractor shall abide by BHEL’s decision in this respect.  

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as per 

direction of BHEL, or its authorised officials, to prevent loss of human lives, injuries to personnel 
engaged, and damage to property and environment.  

 
3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorised BHEL officials:-   
( i ) Safety Helmets conforming to IS – 2925: 1984. 
( ii ) Safety Belts conforming to IS – 3521: 1983.   
( iii ) Safety Shoes conforming to IS – 1989: 1978.   
( iv ) Eye and Face Protection devices conforming to IS – 8520: 1977 and IS – 8940: 1978. 
( v ) Hand and body protection devices conforming to:   

IS – 2573: 1975 
IS – 6994: 1973 
IS – 8807: 1978 
IS – 8519: 1977   

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, ladders, 
equipment etc. used by the contractor shall be of safe design and construction. These shall be tested and 
certificate of fitness obtained, before putting them to use and from time to time as instructed by authorised 
BHEL official who shall have the right to ban the use of any item.  

 

All electrical equipment, connections and wiring for constructions, power, its Distribution and use shall 
conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the 
appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 
works. All electrical appliances including portable electric tools used by the contractor shall have safe 
plugging system to source of power and be appropriately earthed.  

 
The Contractor shall not use any hand lamp energised by electric power with supply voltage of more than 
24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more than 24 
Volts.  

 
The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at 
Construction sites” issued by the Safety Department of the Construction management (HQ) of BHEL and 
as per the directions of the authorised BHEL official. A copy of the above referred “Code of Fire Safety 
at Construction Sites” shall be made available by BHEL to the contractor for reference, on demand by 
the contractor, during tendering stage itself.  
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Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and liquid or 
gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be responsible for 
carrying out such provisions and/or storage in accordance with the rules and regulations laid down in the 
relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief 
Controller of Explosives, Govt. of India etc., Prior approval of the authorised BHEL official at the site shall 
also be taken by the contractor in all such matters. 

 
The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all work spots 
for safe working when natural daylight may not be adequate for clear visibility. 

 
The contractor shall be held responsible for any violation of statutory regulations local, state or central and 
BHEL instructions, that may endanger safety of men, equipment, material and environment in his scope of 
work or another contractor’s or agency’s. Cost of damages if any, to life and property arising out of such 
violation of statutory regulations and BHEL instructions, shall be borne by the contractor. 

 
In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by the 
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory 
requirements. However, if considered necessary, BHEL have the right to impose appropriate financial penalty 
on the contractor and recover the same from payments due to the contractor for suitably compensating the 
victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry shall be held by 
BHEL giving opportunity to the contractor to present his case. 

 
In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover cost 
of such damages from payments due to the contractor after holding an appropriate enquiry. 

 
In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, BHEL 
shall have right to recover cost of such delay from payments due to the contractor, after notifying the 
contractor suitably and giving him opportunity to present his case. 

 
If the contractor fails to improve the standards of safety in its operation, to the satisfaction of BHEL, after 
being given a reasonable opportunity to do so and / or / if the contractor fails to take appropriate safety 
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding safety 
issued by the authorised BHEL official, BHEL shall have the right to take corrective steps at the risk and cost 
of the contractor, after giving a notice of not less than seven days, indicating the steps that would be taken by 
BHEL. 

 
The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to the 
authorised BHEL official immediately after such occurrence, but in any case not later than twelve hours of 
the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the authorised 
BHEL official from time to time as prescribed. 

 
Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 
implementation of all safety measures and liaison with his counterpart of BHEL. 

 
If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of an 
appropriate certificate to recognise the safety performance of the contractor may be considered by BHEL 
after completion of the job. 
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ANNEXURE-D 
 

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT 

 
INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, 
TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT 

 
The contractor shall, within one month after the date of acceptance of the contract, insure the work against 
loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by aircraft with an 
insurance office approved by the accepting officer, from the date of acceptance of work or actual 
commencement of work whichever is earlier. Such insurance shall be effected in the name of BHEL and shall 
be for the full value of the contract sum. The contractor shall lodge with BHEL the policies and receipts of 
the premiums for such insurance and shall maintain such policies in force until the entire completion of the 
work as certified by the Engineer – In - Charge. 

 
If the contractor fails to comply with the terms of this condition, the accepting officer may insure the work 
and may deduct the amount of premiums from any money that may become payable to the contractor or may 
at his discretion refuse payment of any advance/payment to the contractor until the contractor shall have 
complied with the terms of this condition. 

 
Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar to the 
liability and obligation of the contractor to complete the entire work in all respects as certified by the Engineer 
– In – Charge. 

 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received 
and may be retained by BHEL until the work is finally completed and shall then be credited to the contractor 
in the final statement of accounts in the event of the contract not having been previously cancelled under these 
conditions, after taking into account the delay in completion, settlement to his workers for damages, damage 
to BHEL’s Property etc. 
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ANNEXURE-E 
 

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 
ARBITRATION: 

 
Except where otherwise provided for in the contract, all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatever 
in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works, or the execution or failure to execute the same 
whether arising during the progress of the work or after the completion or abandonment thereof shall be 
referred to the sole arbitration of the Executive Director/General Manager of BHEL and if the Executive 
Director/General Manager is unable or unwilling to act to the sole arbitration, some other person appointed 
by the Executive Director/General Manager, willing to act as such Arbitrator. There will be no objection if 
the arbitrator so appointed is an employee of BHEL-EDN or an employee of any other unit of BHEL and that 
he had to deal with the matters to which the contract relates and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference. The Arbitration to whom the matter is 
originally referred being transferred or vacating his office or being unable to act for any reason, such 
Executive Director/General Manager as aforesaid at the time of such transfer, vacation of office or inability 
to act, shall appoint another person to act as Arbitrator in accordance with the terms of the contract. Such 

person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. 
It is also a term of this contract that no person other than a person appointed by such Executive 
Director/General Manager or an employee appointed as Arbitrator as aforesaid should act as Arbitrator and 
the Arbitrator shall give reasons for the award. 

 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 

 
It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred 
to arbitration under this clause, together with the amount or amounts claimed in respect of each such dispute. 

 
The arbitrator ( s ) may from time to time with consent of the parties extend the time, for making and 
publishing the award. 

 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings. 

 
The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties 
fixing the date of the first hearing. The arbitrator shall give a separate speaking award in respect of each 
dispute or difference referred to him. 

 
The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The award 
of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
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ANNEXURE-F 
 

 

BHARAT HEAVY ELECTRICALS LIMITED  
ELECTRONICS DIVISION  

& 
 

ELECTRONICS SYSTEMS DIVISION  
BANGALORE 

 
 
 

HEALTH, SAFETY & ENVIRONMENTAL POLICY 

 

The Management is committed to be an environmentally sound company in its activities, products, 
services and to provide safe and healthy working environment covering its employees, products & 
services as an integral part of business performance through : 
 

Compliance with applicable Legislation and Regulations 




 Setting objectives and targets to eliminate / control / minimise environmental pollution, risks due to 
Occupational Health and Safety Hazards 



 Promotion of activities for conservation of resources by environmental management with 


 
focus on oil, electrical energy and chemicals  


 Enhancement of Environmental, Safety and Occupational Health awareness amongst employees, 

customers, suppliers, contractors by pro-active communication 
 
 Regular evaluation and pro-active measures for prevention & control of environmental pollution/accidents 

/ occupational diseases 




 Appropriate training of employees and interested parties on Health, Safety & Environmental ( HSE ) 
aspects 



 Formulation and maintenance of HSE Management Programs for continual improvement 




 Periodic review & audit of HSE Management System to ensure its continuing suitability, 
adequacy and effectiveness 



 Communication of HSE Policy to all employees and interested parties 




 Co-operation with concerned agencies / regulatory bodies engaged in HSE 


 
activities. 

 

 
Sd/- 

EXECUTIVE DIRECTOR 
BHEL ( EDN )  
BANGALORE 
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ANNEXURE –II 

 
GUIDELINES FOR REVERSE AUCTION PROCEDURE 

 
Against this enquiry for the subject items/system with detailed scope of supply as per enquiry 
specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE” i.e.,  
ONLINE BIDDING ON NETWORK, before finalizing the purchase order on technically 
competent bidders as per the guidelines given below: 

 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 
eligible to participate.  

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this 
tender enquiry ET/426 will have to necessarily submit “online sealed bid‟ in the Reverse 
Auction. Non-submission of “online sealed bid‟ by the bidder for any of the eligible items for 
which techno-commercially qualified, will be considered as tampering of the tender process and 
will invite action by BHEL as per extant guidelines in vogue.  

 
3. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet.  

 
4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to 
enable them to contact & get trained.  

 
5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 
through service provider for compliance.  

 
6. Bidders have to fax the Compliance form before start of Reverse auction. Without this, the 
bidder will not be eligible to participate in the event.  

 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g. EXCEL sheet) which will 
help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties,   
Freight charges, Insurance, Service Tax for Services and loading factors (for non-compliance to 
BHEL standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the 
price and keep it ready for keying in during the Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  

 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  

 
10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for 
price breakup including that of line items, if required, as provided on case-to-case basis 
to Service provider within two working days of Auction without fail.  
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11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, 
the Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL‟s standard practice.  

 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site 
of Service provider, using the Login IDs and passwords given to them by the service 
provider before reverse auction event. Bidders should acquaint themselves of the „Business 
Rules of Reverse Auction‟, which will be communicated before the Reverse Auction.  

 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 
cartel formation of any kind, directly or indirectly by communicating with other bidders, action 
as per extant BHEL guidelines, shall be initiated by BHEL and the results of the RA 
scrapped/ aborted.  

 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 
other party.  

 
15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is 
highest in online sealed bid) may not be allowed to participate in further RA process.  
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ANNEXURE –III 

 
Electronic Funds Transfer (EFT) OR  

Paylink Direct Credit Form 

 
Please Fill up the form in CAPITAL LETTERS only.  
TYPE OF REQUEST(Tick one):  ________ CREATE  ________ CHANGE 

 
BHEL Vendor / Supplier Code:  
Company Name :  
Permanent Account Number(PAN):  
Address 

 
 

 

City:  _____________________ PINCODE ___________ STATE _____________ 

 
Contact Person(s) 

Telephone No: 

Fax No:  
e-mail id: 

 
1 Bank Name:   
2 Bank Address:  

 

 

3 Bank Telephone No:   
4 Bank Account No:   
5 Account Type: Savings/Cash Credit  

 
6 9 Digit Code Number of Bank and branch 

appearing on MICR cheque issued by Bank   
7 Bank swift Code(applicable for EFT only)   
8 Bank IFSC code(applicable for RTGS)   
9 Bank IFSC code(applicable for NEFT)  

 
A I hereby certify that the particulars given above are true, correct and complete and  

 
that I, as a representative for the above named Company, hereby authorise BHEL, EDN, 
Bangalore to electronically deposit payments to the designated bank account.  

 
B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect 

information, I would not hold BHEL / transfering Bank responsible.  
 
C This authority remains in full force until BHEL, EDN,Bangalore receives written notification 

requesting a change or cancellation.  
 
D I have read the contents of the covering letter and agree to discharge the resposibility 

expected of me as a participant under ECS / EFT.  

 

Date:  
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Authorised Signatory:  
Designation: Telephone NO. with STD Code 

 
Company Seal  

Bank Certificate  
We certify that____________________has an Account No_____________________ with us and 
we confirm that the bank details given above are correct as per our records. 

 
Date: (……………………………...) 
Place: Signature 

 
Please return completed form along with a blank cancelled cheque or photocopy thereof 
to: Bharath Heavy Electricals Ltd,  
Attn:  
Electronics Division, Mysore Road, 
BANGALORE - 560 026  
In case of any Querry, please call : 080-26998xxx / 2674xxxx or fax no. 080-2674xxxx 
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56. Post-technical audit of work and bills.   
57. Refund of security deposit.  

 
Annexure-‘A’ 

 
BHEL contractor’s Labour Regulation and 
BHEL safety code ( See Condition 20) 



DEFINITIONS 

 
In these general conditions of contract, the following terms shall have the meaning hereby assigned to them 
except where the context otherwise requires: 

 
a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the 

document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’ 
and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended up 
to 1979-80 the specifications and the Drawings. All these documents as applicable taken together shall be deemed 
to form one contract and shall be complementary to one another.  

 
b) The ‘‘TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’ and/or 

General and Special conditions of contract and the specifications and / or drawings as given to contractors on 
payment for the purpose of preparing their tenders  

 

c) The ‘WORK’ means the work described in the tender documents, in individual work orders and/or accompanying 
drawings and specifications as may be issued from time to the Contractor by the Senior Engineer (Civil) deputy 
manager (projects) or the Engineer- in- charge within the powers conferred upon them, including all modified or 
additional works and obligations to be carried out either at the site or at any Factory workshop or other place as 
required for the performance of the contract.  

 
d) The ‘‘SITE’’ means the land and /or other places on, in, into or through which the work is to be executed under 

the contract or any adjacent land , path or street which may be allotted to or used for the purpose of carrying out 
the contract.  

 

e) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the 
work and shall include the legal personal representatives of such individuals or the persons composing the firm 
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm or 
company.  

 
f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, and 

Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-charge 
of the particular work pertaining to the contract.  

 
g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part 

of the work.  

 
h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person 

deputed by them for the particular purpose.  

 

i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of 
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the said 
company including the project officer, Sr, Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil 
authorised to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical Limited”, 
unit : Electronics Division, Mysore Road, Bangalore – 26.  

 
j) In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the 

contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to provide 
a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment charges, 
carriage, insurance etc., complete.  

 
In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits, mean the 
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression “ 
CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate as amended up to 1979-80 
as adjusted by the said Contractor’s percentage, if any.  
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k) The “CONTRACT SUM” means the sum accepted, or the sum calculated in accordance with the prices accepted 

in the tender and / or the contract rates as payable to the Contractor for the entire execution and full completion 
of the work.   

l) The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the 
entire execution and full completion of the work.   

m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as set 
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent 
agreed amendment thereto.   

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that 
week.   

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day   
p) A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a 

holiday, consists of the number of hours of labour as commonly recognised by good employers in the trade in the 
District where the work is carried out or as laid down in the BHEL Regulation.   

q) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect 
an alteration, addition or deduction, which dose not radically affect the scope of nature of the contract.   

r) “EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge , become 
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary 
for security.   

s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the 
tender documents and represent the estimated value of work for which details are not available at the time of 
inviting the tender.   

t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender 
documents.   

u) “DAY WORK” means on item of work requiring the employment of labour with or without materials as the case 
may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by the 
accepted methods of measurement or assessment and is paid for on the basis of the actual labour and materials 
utilised on the particular item of work referred to.  
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CHAPTER-II 
 

SCOPE OF CONTRACT 
 
1. HEADING TO THE CONTRACT:  
 

The heading to these conditions shall not affect the interpretation thereof  

 

2. CONTRACT DOCUMENTS:  

 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed   
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special 
Specifications, Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and 
Drawing) and three copies of all further drawings issued during the progress of work.  

 
However, for any additional copies of the agreement or drawings required by the Contractor, the same will be 
supplied on payment the Specified Cost.  

 
The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.  

 

3. WORK TO BE CAREED OUT:  

 

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant , 
equipment and transport which may be required in preparation for , and in the execution and full completion of 
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognised 
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on materials, 
carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour necessary in 
and for the entire execution and full completion aforesaid. Any error in description or quantity in   
Schedule ‘A’ or any omission therefrom shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the work comprised therein according to the drawings and specifications, or from any 
of his obligations under the contract. The insertion of the name of any firm of suppliers in the Tender Document 
is for the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or 
materials specified may be obtained from any other firm subject to the prior written approval of the Senior 
Engineer / Civil / Engineer/Civil.  

 

 

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer 
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If 
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion of 
the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly 
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any 
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.  

 
The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and 
all matters affecting the execution and completion of the work. No extra charges consequent on any mis-under-
standing in this respect or otherwise will be allowed.  

 

4. PROVISIONAL ITEMS:  

 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender 
documents shall be deducted from the contract sum and the value of work ordered and executed thereunder shall 
be ascertained by measurement or valuation as for deviations.  
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No work under these items is to be begun without instructions in writing from the Engineer- in –charge. 

 
The extent of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount 
and description of the work to be executed by the Contractor either respect of the item concerned or the work as 
a whole. 

 
No addition or deduction shall made by the Contractor the amount of the provisional lump-sums as included in 
the tender documents. 

 
5. DEVIATIONS:  

 

The contractor shall not make any alteration to or omission from the work as described in the tender documents 
except in pursuance of the written instruction of the Engineer–in-charge. No such deviation from the work 
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted by 
the Accepting Officer in writing and incorporated in the contract.  

 

The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided 
that the contractor sum be not thereby varied on the whole by more than the percentage set out in the tender 
documents. The value of all additions and deductions will be added to, or deducted from the contract sum. 
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation which 
are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, any and 
the date for completion of the entire contract.  

 

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no 
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences 
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the 
contractor , he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the 
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation, 
the objection shall be referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on 
the Contractor.  

 

6. TIME:  

 

Time is the essence of the contract and is specified in the tender document or in each individual work order.  

 

As soon as possible after the contract is let or any substantial work order is placed and before work under it is 
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C) 
agree to a time and Progress chart. The chart shall be prepared in direct relation to the time stated in the tender 
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a 
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade 
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C 
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or 
order.  

 

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C. 
or Engineer–in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the 
entire work shall be completed within the time imposed in the tender document or order and that the proportion 
of work completed up to any time in relation to the entire work to be done under the Contract or Order shall not 
be less than the proportion that the time elapsed bears to total time of completion provided in the tender Document 
or Order.  

 

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in 
writing by the Engineer–in–charge to be so, and shall not resume work there on unit so directed in writing by the 
Engineer–in–charge. The Contractor will be allowed an allowed an extension of time for completion not less  
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than the period of suspension but no other claim in this respect for completion or otherwise how so ever will be 
admitted. This may also be extended to allow for alteration of work made by the deviation order. 

 
7. STORES AND MATERIALS:  

 

The contractor shall, at his won expense , supply all stores and materials required for the contract, other than those 
listed in Schedule ‘B’ which may be provided by Bharath Heavy Electricals Limited at the rates detailed therein 
subject to their availability at the place of issue indicated therein. All stores and materials to be supplied by the 
Contractor shall be of the best kind as described in the Specifications and the Contractor shall, if required by the 
Engineer –in- charge furnish him with proof to his satisfaction that the store and materials so comply with the 
specifications.  

 

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to 
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and 
materials not corresponding either in quality or character to the approved samples.  

 

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to site 
, unloading, storing under cover as required, assembling & jointing the several parts together as necessary and 
incorporating & fixing these stores & materials in the work, including all preparatory work of whatever 
description that may be required, and closing, preparing, loading and returning empty cases or containers to the 
place of issue without any extra charges.  

 

8. DELAY AND EXTENSION OF TIME:  

 

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed :  

 

i) by reason of abnormally bad weather, or  

 
ii) by reason of serious loss or damage by fire, or  

 
iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the 

trades employed on the work, or  

 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part 

of this contract, or  

 

v) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when he 
is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the 
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and 
reasonable extension in the completion dates of the individual items of work or the contract as a whole. 
Such extension which will be communicated to the contractor by the Sr. E/C./E/C. in writing shall be 
final and binding on the contractor. No other claim in this respect for compensation or other wise 
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be 
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.  

 

9. PATENT RIGHTS:  

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the 
contract.  

 
In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of 
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken  
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place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties 
payable in respect of any such use. 

 
10. OCTROI AND OTHER DUTIES:  

 
All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work 
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.  

 

11. ROYALTIES:  

 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials , which the contractor 
may be allowed to remove from quarries situated on land which is in charge of the BHEL, authorities.  

 

12. PLANT AND EQUIPMENT:  

 
The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T & 
P) required for the execution of the contract, as specified in the tender documents.  

 

13. ASSIGNMENT OR TRANSFER OF CONTRACT:  

 

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the contract 
or any part thereof, or any share, or interest therein to any other person. No sum of money which may become 
payable under the contract shall be payable to any person other then the contractor unless the prior written 
approval of the Accepting Officer to the assignment or transfer of such money   
is given  

 
a) SUB-CONTRACT: 

 
The contractor shall not sub-let any portion of the contract without the prior written approval of the 
Accepting Officer 

 
14. COMPLIANCE TO REGULATION AND BYE-LAWS :  

 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of 
any local authority and water and of any water and lighting Companies or Under takings with those system the 
works is proposed to be connected. He shall before making any variation from the drawings or the specification 
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the variation 
proposed to be made and the reason therefore and shall not vary out any such variation until he has received 
instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all 
notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any 
authority in respect thereof.  
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CHAPTER-III 
 

PERFORMANCE OF THE CONTRACT 
 
16. SECURITY DEPOSIT:  

 
i) The amount of security money to be deposited for proper fulfillment of the contract will be a follows:  

 
a) For contract valued upto 

Rs. 1.00 lakh.  

 
b) For contract valued above 

Rs. 1.00 lakh but not 
exceeding Rs. 2.00 lakhs.  

 

c) For contracts valued 
above Rs. 2.00 lakhs.  

 
 
……. 10% of the contract value.  

 
…….. 10% on the 1

st
 Rs. 1.00 lakh 

plus 7 ½% on the balance of   
……. the contract Value.  

 

……. 10% on the 1
st

 Rs. 1.00 lakh 

Plus 7 ½ on the next Rs.1.00 
Lakh Plus 5% on the balance 
of the contract value.  

 
ii) The contractor whose tender may be accepted shall within seven days of receipt by him of the 

notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the prescribed sum as 
per Clause 16 (i) above towards deposit.  

 
The Earnest Money Deposited at the time of tender will be treated as part of the Security Deposit and 
the balance amount to make up the full Security Deposit as refereed to in Clause 16(i) above may be 
furnished in Cash or in any of the following duly pledged to the BHEL Limited. 

 
a) Call Deposit Receipt, Pay Order or Demand Draft.   
b) Post Office cash certificates, 12 year National Savings Certificates, Treasury Saving Deposit Certificates, 

National Plan Saving Certificates, National Defence Certificates and 10 year Deposit Certificates.   
c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank.   
d) Bank Guarantee from Nationalised /Bank valid for a period inclusive of the maintenance period also after 

the date of completion of the work, wherever warranted.   
e) Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporation valid for a period 

inclusive of the maintenance period also after the date of completion of work, where warranted.  

 
Alternatively the requisite amount to make up the full Security Deposit may also be deducted, from each 
Running bill in respect of the particular contract concerned at 10% (ten percent) of the value of the work 
done by the Contractor as billed till such deductions along with the Earnest money already deposited by him 
shall make up the full Security Deposit as per para 16 (i) above.  
No interest shall be allowed on Security Deposits. 

 
BHEL shall not be responsible for any loss of Securities due to liquidation or any other reason whatsoever 
or any depreciation in the value of the Securities while in their charge or for any loss of interest thereon. 

 
iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of this contract 

or under any other contract with BHEL, may be deducted from the Security Deposit or released by the Sale 
of Securities or from the Interest arising there-from or from any sums which may be due or may become due 
to the Contractor payable by BHEL, on any account whatsoever against this contract or any other contract 
with BHEL, and in the event of his Security Deposit being reduced by reason of such deduction or sale as 
aforesaid, the contractor shall, within seven days thereafter, make good in cash or in securities endorsed as 
aforesaid , any sums by which the Security Deposit has been so reduced.  
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iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final bin and 

the balance 50% of the Security Deposit is refunded only after the expiry of the maintenance period of six   
(6) months from date of completion of work as stipulated in the contract concerned.  

 

17. ORDERS UNDER THE CONTRACT:  

 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by 
registered post to the address given in the tender of the contractor , shall be deemed to have been served on the 
date when in the ordinary course they would have been delivered to him.  

 

The contractor shall carry out without delay all orders given to him.  

 

18. ADMISSION TO SITE:  

 

The contractor shall not enter on ( other than inspection purposes) or take possession of the site unless permitted 
to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be clearly 
defined and marked on the site plan, and the contractor will on no account be allowed to extend his operations 
beyond these areas.  

 
The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, modify 
and maintain the same as required from time to time. He shall take out and clear away the access route when no 
longer required restoring the area to its original conditions.  

 

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the work 
in the contract agreement) in the site contemporaneously with the execution of the original work and contractor 
shall give reasonable facilities for this purpose.  

 

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the 
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or 
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior 
Engineer/Civil/E/C.  

 
No such approval shall however exempt the contractor from complying with any statutory provisions in regard 
to the taking and publication of such photographs.  

 

BHEL officials connected with the contract shall have the right of entry to the site at all times.  

 
Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto 
may, in his opinion, be undesirable for any reason whatsoever.  

 

19. CONTRACTORS SUPERVISION:  

 
The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent 
approved by the senior Engineer/Civil/E/C to act in his stead.  

 

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from 
a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at least a 
‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs.   
50,000/- but not exceeding rupees two lakhs.  

 

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a 
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving 
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.  

 
If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall have 
full powers to suspend the execution of work and stop payment of any advances that may have become  
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due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for the 
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition 
(9) above. 

 
Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been 
given to the contractor himself. 

 
The contractor or his agent shall be in attendance at the site during all working hours and shall superintended 
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may 
consider necessary. 

 
The contractor or his accredited agent shall attend, when required and without making any claim for doing so, 
either the Office of the Engineer-in-charge or the work-site to receive instructions. 

 
The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor 
immediately to cease to employ in connection with this contract any agent, servant or employee whose continued 
employment is, in his opinion, undesirable. 

 
The contractor shall not be allowed any compensation on this account. 

 
20. LABOUR:  

 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain 
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and to 
the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any 
person who has not completed his fifteen years of age.  

 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of   
the number and description by trades of the work people employed on the works. The contractor shall also submit 

on the 4
th

 and 19
th

 of every month to the Engineer-in charge a true statement showing in respect of the second 
half of the preceding month and the first half of the current month (i) the accident that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damage and injury caused by 
them and (ii) the number of female workers who have been allowed maternity benefit as provided in the 
maternity benefit Act, 1961 or Rules made thereunder and the amount paid to them.  

 
The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less 
than fair wages as defined in the contractors labour regulations.  

 
The contractor shall in respect of labour employed by him either directly or through sub-contractors comply 
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.  

 

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,   
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,   
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating there to and rules and there under 
from time to time.  

 

The contractor shall be liable to pay his contribution and the employees contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision “The Employees” State Insurance Act,1948” as amended from time to time. In case the contractor 
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The 
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.  

 
The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors 
labour regulations have the power to deduct from the moneys due to the Contractor any sum required or 
estimated to be required for making good the loss suffered by a workers by reason of non-  
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fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by the terms of the contract or non-observance of the 
contractors labour Regulations. 

 
The contractor shall indemnify the BHEL against any payments to be made under for observances of the 
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors. 

 
In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors 
Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any 
form/Resister/Slip under the provisions of these regulations which is materially incorrect then on the report of 
the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall without prejudice 
to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for every default 
breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the Engineer-
in-charge and in the event of the contractors default continuing in this respect, the liquidated damages may be 
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of woks 
put to tender. 

 
The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractors and credit the 
same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this respect 
shall be final and binding. 

 
MODEL RULES FOR LABOUR WELFARE: 

 
The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour 
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of 
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case 
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof form the Contractor. 

 
SAFETY CODE : 

 
The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as 
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of 
the works and shall provide all facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof from the contractor. 

 
Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on 
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the 
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect statement. 
The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officers as defined 
in the contractors Labour Regulation as appended to these conditions shall be final and binding and deductions 
for recovery of such liquidated damages may be made from any amount payable to the Contractor. 

 
21. WATER :  

 
The contractor shall allow in his tender and provide at his cost all water required for the work or his employees 
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a 
proper and ample supply of water for all purpose connected with the work.  

 

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy 
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed 
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting, 
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne by 
the Contractor in such case shall be specifically mentioned in the Tender documents.  
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22. TEMPORARY WORKSHOPS, STORES ETC :   
The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all 
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work. 
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the 
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the 
Engineer-in-charge.  

 
On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in 
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.  

 

23. STORES AND MATERIALS ON SITE :   
All stores and materials required for the work are to be deposited by the Contractor only in places to be indicated 
by the Engineer-in-charge.  

 

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work) 
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times ill be so issued only 
to the extent required for the actual completion of the work as stipulated in the Contract. The decision of the 
Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the 
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at 
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.  

 

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give 
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the 
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same. 
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue 
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a 
store or workshop elsewhere.  

 
The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days 
consumption of the work.  

 
BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores 
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying 
and the contractor shall give necessary facilities for such inspection and examination.  

 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor 
who shall provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose. 
If at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his 
charges shall be borne by the contractor only if the test discloses that the said stores or materials are not in 
accordance with the provisions of the contract.  

 

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior 

to the expiry of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the Contractor are 
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect 
whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on 
demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not withstanding that 
the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so 

specified and provide other proper and suitable store or materials at his own expanse; to the entire satisfaction 
of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr. E/C. E/C in 
his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at the risk 
and expanse in all respects of the Contractor. The liability of the contractor under this condition shall not extend 

beyond the maintenance period aforesaid except as regards stores or materials, which the Sr. E/C.E/C shall have 
previously given notice of to the contractor to replace. (Maintenance period for any work under this organisation 
will be six months from the date of actual completion of the particular work and handing over to BHEL).  
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All stores and materials brought to the site shall become and remain the property of BHEL and shall not be 
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the 
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus 
stores and materials originally supplied by him and upon such removal, the same shall revest in and become the 
property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the 
work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the 
work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of issue. 

 
Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on 
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation or 
damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the 
decision of Sr. E/C/E/C shall be final and conclusive. 

 
If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have 
either during currency of the work or after completion of the work whilst under the custody of the contractor, 
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other 
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be 
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any 
claim what-so-ever on this account. 

 
23 (a). DEFECTS LIABILYTY PERIOD :  

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be 
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the 
maintenance period of six months hereto from the certified date of completion and intimation f which has been 
sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by 
registered post. 

 
24. TOOLS AND PLANT ON SITE :   

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed 
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally 
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith 
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL) 
and upon such removal, the same shall revert in, and become the property of the contractor.  

 

25. STATEMENT OF HIRE CHARGES :   
Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall 
be given to the contractor by the Engineer-in-charge.  

 

26. PRECAUTIONS AGAINST RISK :   
The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or 
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary 
steps to be taken for the said purpose untill the works have been handed over complete in all respect to the 
Engineer-in-charge.  

 

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the 
tools , plant, equipment and anything else lying on the site during the progress of the work. He shall solely be 
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching all 
places on or about the work and the site which may be dangerous to any person whom so ever.  

 

27. NOTICES AND FEES :   
The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws 
of any local authority and / or of any Public Service, Company or Authority affected by the work or with whose 
system the same are or will be connected. The contractor shall pay and indemnify BHEL against any  
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fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and 
shall make and supply all drawings and plans required in connection with any such notice. 

 
28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND 

WORKS :   
The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable the 
contractor to set out the work. The contractor shall at his own expense set out accurately according to the drawing 
and figured dimension thereon, all the work comprised in the contract and any extras or additions thereto and 
shall be solely responsible for their being so set out the executed.  

 

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put 
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey 
marks will during the tender of the contract, be under the care of the contractor who shall , at his own expense , 
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In event 
of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same may, 
if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted from 
any money than or thereafter becoming due to the contractor.  

 

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those shown 
on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional 
to those shown on the drawing will be set out by BHEL authorities.  

 

29. SITE DRAINAGE :  

 
All water that may accumulate on the site during the process of the work, or in trenches and excavations shall 
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.  

 

30. EXCAVATIONS, RELICS ETC :  

 
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 
disposed off as the Engineer-in-charge directs.  

 

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics, 
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat Heavy 
Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and shall from 
time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may appoint to 
receive the same.  

 

31. FOUNDATIONS :  

 
The contractor shall not lay any foundations until the excavations for the same have been examined and approved 
in writing by the Engineer-in-charge.  

 

32. COVERING-IN WORK :  

 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be 
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or 
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge uncover 
such work at his own expense.  

 

33. APPROVAL OF WORKS BY STAGES :  

 

All work embracing more than one process shall be subject to examination and approval at each stage thereof 
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In default 
of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent  
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thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil 
thereon shall be final and conclusive. 

 
34. EXECUTION OF THE WORK :  

 
The work shall be execute in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.  

 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the 
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office 
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries will 
rank as order or notices in writing within the intent and meaning of these conditions.  

 

35. DAY WORK :  

 

No day-work shall be performed without the prior written instructions of the Accepting Officer.  

 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be 
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of 
each pay-week return in duplicate giving full detailed accounts of lobour and materials for that pay week. One 
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the 
contractor and must be produced at the time of adjustment of accounts.  

 

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for 
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the 
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be 
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors 
bill.  

 

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and 
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the 
execution of the work.  

 

36. INSPECTION OF THE WORK :  

 

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of 
the work and the contractor shall give such facilities as may be required to given for such inspection and 
examination.  

 

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been executed 
with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not otherwise 
in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and conclusive] the 
contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding that the same 
may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work 
of specified, in whole or in part as the case may be require at his own expense to the entire satisfaction of the Sr. 
E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the work by other means at the risk and expense 
in all respect of the contractor. However, the liability of the contractor under this condition shall not extend 
beyond the maintenance period except as regard workmanship which the Sr. E/C .E/C shall have previously 
given notice of to contractor to rectify.  

 

37. RESPONSIBILITY FOR BUILDING :  

 

In the event of any building ,or part of any building being handed over to the Contractor for the execution of 
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and 
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his  
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charge and on completion of the work to deliver up the said building or part thereof a clean state complete in 
every particular to the entire satisfaction of the Engineer-in-charge. 

 
38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.  

 

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss 
and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office 
approved by the Accepting Officer. Such insurance shall affected in the name of BHEL and shall be for the full 
value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of the premiums for 
such insurance and shall maintain such policies in force until the entire completion of the work as certified by 
the Senior Engineer/Civil/E/C.  

 

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the work 
and may deduct the amount of premiums from any money become payable to the contractor or may at his 
discretion refuse payment of any advances to the Contractor until the contractor shall complied with the terms 
of the condition.  

 

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the 
liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior 
Engineer/Civil/E/C.  

 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received and 
may be retained by the BHEL until the work is finally completed and shall then be credited to the contractor in 
the final statement of accounts in the event of his contract not having been previously cancelled under these 
conditions.  

 

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :  

 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay 
compensation for any injury, loss or damage occasioned to any property or rights whatever including property 
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in 
any way in-connection with the execution of purported execution of the contract and further the contractor shall 
indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of BHEL or 
which would b so enforceable against BHEL) where a private person , in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, including all claims which may 
arise under the workman’s Compensation Act or otherwise.  

 

40. COMPLETION:  

 

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the 
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant, 
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors expense 
on/or before the Scheduled date of completion.  

 
The BHEL shall have power to take over from the Contractor from time to time such sections of the work as 
have been competed to the satisfaction of the Engineer-in-charge.  

 
The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is competed and the 
state thereof.  

 
The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the 
maintenance period, where applicable.  
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41. COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and clear 
the site on or before the contracted or extended the period of completion, he shall, without prejudice to any other 
right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount calculated as 
stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of the work for 
every week that the progress remains below that specified in condition 7 or that the work remains incomplete.  

 

This will also apply to items or a group of items for which separate period of completion has been specified.  

 

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.  

 
a) completion period (as originally stipulated)   

not exceeding 6 months. ………… @ 1 percent per week 
 

b) Completion period (as originally stipulated)   
Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

 
c) Completion period (as originally stipulated)   

exceeding 2 years …..…… @ 1 / 4 percent per week 
 

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the 
under noted percentage of the contract value or of the contract value of the item or group of items of work for 
which a separate period of completion is given : 

 
a) completion period (as originally stipulated)   

not exceeding 6 months. ………… @ 10 percent 
 

b) Completion period (as originally stipulated)   
Exceeding 6 months and not exceeding 2 years……… @ 71/2  percent 

 
c) Completion period (as originally stipulated)   

Exceeding 2 years …..….. @ 5 percent 

 
The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or 
any other contract with the BHEL. 

 
42. LAWS GOVERNING THE CONTRACT :  

 

This contract shall be governed by the Indian Laws for the time being in force.  

 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS :  

 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right 
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the 
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss 
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for 
default.  

 

If the contract shall :  

 

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind 
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any 
act in relation to the obtaining or execution of this or any other contract for BHEL service,  

OR 

 
16 | P a g e 



 
b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the   
terms of payment thereof have previously been disclosed in writing to the Accepting Officer, 

OR  
c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer.  

 
44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB 

LETTING OF CONTRACT :  

 
The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to BHEL shall cancel the contract in any of the following cases:-  

 

If the contractor:  

 

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a 
receiving order or orders for administration of his Estate made against him of shall take any proceeding, for 
liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do so, 
or if any application the made under any Bankruptcy Act for the time being in force for the sequestration of 
his estate or if a trust deed be granted by him on behalf of his creditor;   

OR  
b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, 

or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall 
arise which entitle the court or debenture holders to appoint a Receiver or Manager;   

OR  
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior 

return approval of the Accepting Officer.  

 
Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may complete 
the work by any means at the contractor risk and expense provided always that in the event of the cost of 
completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, the 
advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the contractor 
under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the same shall be 
recovered from the contractor by other means. 

 
In case of BHEL completes the work under the provisions of this condition of cost of such completion to be taken 
into account in determining the excess cost to be charged to the contractor under this condition shall consist of 
this cost of material purchased and /or labour provided by the BHEL with an addition of such percentage to cover 
superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr. E/C/E/C whose decision 
shall be final and conclusive. 

 
45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :  

 

If the contractor;  

 
a) Makes default in commencing the work within reasonable time form date of handing over of the site and 

continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;   
OR  

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for 
completion, make default in proceeding with the work, with due diligence and continues in that state after 
a reasonable notice from Sr.E/C/E/C.   

OR  
c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with 

orders properly issued thereunder :  
OR 
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d) Fails to complete the work, work order and items of work with individual dates for completion and clear 

the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of these 
General Conditions of Contract.  

 
The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall 
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of 
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract 
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided 
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive ) 
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount ordered 
by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means. 

 
In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such 
completion to be taken into account in determining the excess cost to be charged to the contractor under this 
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an addition 
of such percentage to cover superintendence and establishment charges as may be decided by the Sr. M.P./Sr. 
E/C/E/C. whose decision shall be final and conclusive. 

 
46. TERMINATION OF CONTRACT OF DEATH :  

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer 
shall have the opinion of terminating the contract without compensation to the contractor.  

 

47. SPECIAL POWER OF DETERMINATION:  

 

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole 
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full but which he did not 
derive in consequence of the force closing of the work.  

 

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. 
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable 
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and materials 
collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the contractor has any 
claim for compensation on account of any alterations having been made in the original specifications drawings, 
designs and instructions, involving any curtailment of the work as originally contemplated.  

 

48. FAIR WAGE :  

 

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.   
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the work 
and where such wages have not been notified, the wages prescribed by the Sr. Manager/Projects/Sr.E/C/E/C 
for the stations at which the work is done.  

 
b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be paid a ‘Fair 

Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors in 
connection with the said wok, as if the labourers had been directly employed by him.  

 

c) In respect of all labours directly or indirectly employed on the work for the performance of the contractors 
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s 
labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages, 
wage period, deductions from wages, recovery of wages, not paid and deductions, unauthorisedly made, 
maintenance of wage book, wage slips, publication of scale of wages and other  
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terms of employment, inspection and submission of periodical returns and all other matters of a like 
nature. 

 
d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of the 
contract or non-observance of the regulations.  

 
e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract and 

for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractor’s.  

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract.  
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CHAPTER-IV 
 

VALUATION AND PAYMENT 
 
49.  RECORDS AND MEASUREMENTS : 
 

All items having a financial value shall be entered in the HBEL Measurement Book so that a complete 
record is obtained of all works performed under the contract. 

 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum. 

 
Work carried out for agreed lump-sums will be described and similarly recorded. 

 
Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain 
the financial liability of BHEL under the contract. 

 
Work which fails to be measured in detail shall be measured physically, without reference to any local custom 
that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall 
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement. 

 
The contractor shall, without extra charge, provide assistance with appliances and other things necessary for 
measurement. 

 
The Contractor shall bear all the cost of measurement of his work. 

 
Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day 
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on behalf 
of the BHEL a note that effect will be made in the BHEL measurement book or against the item or items objected 
to; and such note shall be signed and dated by both the parties engaged in taking the measurement. 

 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of 
such re-measurement shall be borne by the party requiring the ,measurement to be re-taken provided that a net 
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the 
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be borne 
by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-measurement 
is to be borne by the other party.  
If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to 
proceed by himself to take measurements and in that case these measurements shall be accepted by the 
Contractor as final. 

 
The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 
M/P/details of his claims for the work done by him up to and including the previous months which are not 
covered by his contract Agreement in any of the following respects. 

 
a) Deviation from the items and Specifications provided in the contract documents.  

 
b) Extra items/New items of work.  

 
c) Quantities in excess of those provided in the contract schedule.  

 
d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that  
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no further claims shall be raised by him in respect of the work done upto and including the period 
under report. 

 
50. VALUATION OF DEVIATIONS :  

 

Rate for deviated items of work will be fixed as follows:  

 

I. For any item of wok required to be carried out after the contract has been awarded and which is not covered 
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item 
will be derived from K.P.W.D. Schedule by the method of proportion as follows:  

 
a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest 

analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok 
in K.P.W.D. schedule of Rates.  

 
b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.   

Schedule then the method of proportion will be applied to the nearest analogous group of items available in 
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of 
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to 
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.  

 

 

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.   
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are 
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same 
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the 
quantities for which orders are placed) bears to the total cost of the same items and quantities at the K.P.W.D. 
Schedule of Rates.  

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be 

decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.  

 

The selection of analogous item or analogue group of items referred to above shall be done by the Sr. 
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of different 
analogous items or analogous group of items, the lowest of all such derived rates shall be taken as the correct 
rate.   
In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the 
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and 
conclusive.  

 

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :  

 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a 
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or 

decreased by an Act of Legislature (Central or state) and /or any notification thereunder or on account of new 
duties or levies such as octroi or on account of increase or decrease in such duties affecting the price of materials 
required for incorporation in the works or the price of any item to be incorporated in the works and made from 
materials of which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in 
respect of such material or item a price which is higher or lower than the price of that material or item as prevailing 

immediately before the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in 
case of increase in price or the duty reimburse the Contractor the increase in price or additional increased duty 
paid by the Contractor and in case of decrease I price, the BHEL shall be entitled to a refund of the reduction in 
duty. Provide however no reimbursement or refund shall be made if the increase /decrease is not more than plus 

10% of the said price, the reimbursement or refund shall be made only on the excess over 10% provided always 
that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision shall be final and 
conclusive the increase is attributable to the delay in the execution of the  
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contract within the control of the Contract, or that any such increase has become operative after the contracted/or 
extended date completion of the work or items of work in question.  
The Contractor shall , for the propose of this condition, keep such books of account and other document as are 
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of 
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C. 
furnish for verification such other information of the Sr. E/C/E/C may require. 

 
The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such 
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this 
condition together with all information relating there to which be may be in a position to supply. 

 
52. ADVANCES ON ACCOUNT :  

 
No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the 
work shall have been completed and a certificate of completion given by the Competent authority.  

 

In the case of work estimated to cot more than Rupees One Thousand the contractor may at intervals of not less 
than one month or as otherwise provided for in the Contract documents, counting from the date on which order 
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account 
of work done and of materials delivered in connection with the Contract.  

 

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C 
subject a maximum of 90% o the value of the work actually executed in site provided the work has been executed 
to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval and 
passing of the sums so payable shall be final and conclusive against the Contractor.  

 
“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’ bills, 

100% of all subsequent bills may be made to the Contractor”. 
 

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in 
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in 
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored 
an/or protected against damage by weather or other causes, but which have not at the time o payment of the 
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of 
the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in 
respect of perishable materials like lime, cement, timber,sand kankar etc. 

 
Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL 
shall be deducted from the respective advances. 

 
The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining 
the reserves. 

 
Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent 
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment 
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the 
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall 
not be considered as an admission of the due performance of the contract or any part thereof in respect or the 
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any way 
the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in any way 
vary or affect the Contract. 

 
53. FINAL BILL :  

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor 
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,  
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vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer /Civil/E/C. 
No claim will be entertained after the receipt of the final bill. 

 
The contractor shall be entitled to be paid the final sum less the value of payments already made on account, 
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools and 
plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted from 
the final sum aforesaid. 

 
No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 
54. PAY MENT OF BILLS :  

 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked   
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 
the…………………………………………………………………………………………………………………   
…………………..located in the station where either the work is executed or service rendered or at their branch 
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)  

 

55. RECOVERY FROM CONTRACTOR :  

 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same 
may be deducted from any sum then due or which at any time thereafter may become due to the contractor under 
the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim on 
demand.  

 

56. POST TECHNICAL AUDIT OF WORK AND BILLS :  

 

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill 
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result 
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall 
be enforced after three years of passing the final bill.  

 

57. REFUND OF SECURITY DEPOSIT :  

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all 
contract on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance 
period, (Described under clause 23) provided the contractor shall have rendered a “ No Demand Certificate.” In 
case of works where maintenance period is not involved 100% of the security deposit may be refunded after 
payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”  

 

58. ARBITRATION :  

 

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these 

conditions or otherwise concerning the works of the execution of failure to execute the same whether arising 
during the program of the work or after the completion or abandonment thereof shall be refereed to the sole 
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is 
enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing Director/General 
Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration shall be other than 

those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and conclusive. 
There will be no objection if the arbitrator so appointed is an employee of BHEL and that he had deal with the 
matters to which the contracts relates and that in the course of his duties such he had expressed views of on all or 
any of the matters in dispute or difference. The arbitrator to whom to matter is originally referred being transferred 

by vacating his office or being enable to act for any reason, such Managing  
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Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or inability 
to act, shall account another person to act as arbitrator in accordance with the terms of the contract, such person 
shall be entitled to proceed with the reference from the state at which it was left by his predecessor. 
 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause. 
 
It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to 
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 
 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing 
the awards. 
 
The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no 
payment due to payable to the contractor shall be withheld on account of such proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties 
fixing the date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him. 
 
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 
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ANNEXURE- ‘A’ 
 

BHEL CONTRACTOR’S LABOUR REGULATIONS.  
(See condition 20) 

 
1. DEFINITION:   
In these regulations, unless otherwise expressed or indicated, the following words and expressions shall 
have the meaning hereby assigned to them.  
a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment not exceeding Rs. 500/- per month.   
b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 

whether for time or piece work, after taking in to consideration prevailing market rates for similar 
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the 
Minimum wages Act.   

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing 
labour on the wok taken on contractor.   

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the 
Chief Labour Commissioner’s organisation.   

e) “Form” means a form appended to these Regulations.  

 
2.  NOTICE OF COMMENCEMENT :  

The contractor shall, with in seven days of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information, with copy to the Engineer- incharge.  
a) Name and situation of the work.   
b) Contractor’s name and address.   
c) Particulars of the Department for which the work is undertaken.   
d) Name and address of the sub-contractors as and when they are pointed.   
e) Commencement and probable duration of the work.  
f) Number of workers employed and likely to be employed.   
g) ‘Fair Wages’ for different categories of workers.  

 

3. I) Number of hours which shall constitute a normal working day. The number of hours which shall constitute a 
normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so arranged 
that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult worker is 
made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in respect of 
over time work, be paid wages at double the ordinary rate of wages.  

 
II)  Weekly day of rest: Every worker shall be given a weekly day of rest, which shall  
be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substitution rest day, on one of the five days immediately before or after the 
rest day, provided that no substitution shall be made which will result in the worker working for more than 10 
days consecutively without a rest day for a whole day. 

 
Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 
substituted rest day he shall be paid wages for the work done on t he weekly rest day at the overtime rate of wages.  
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 

 
4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.   

The Contractor shall before he commences his work on contract display and correctly maintain and continue to 
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English 
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of work 
for which such wages are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and the 
Engineer’s in charge.  
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5. FIXATION OF WAGE PEIODS:  

 
The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 
normally exceed one work. 

 
6. PAYMENT OF WAGES:  

 
i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency 

or in both.   
ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week   

,within three days from the end of the wage period, and in any other case before the expiry of the 7
th

 day or 10
th

 

day from the end of the wage period according as the number of workers does not exceed 1,000 in exceeds 1000.  
 

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 
shall be paid before expiry of the day succeeding the one on which his employment is terminated.   

iv) Payment of wages shall be made at the work site on a working day except when the work is completed before 
expiry of the wage period, in which case final payment shall be made at the work site with in 48 hours of the 
wage period, in which case final payment shall be made at the work site with in 48 hours of the last working 
day and during normal working time.   
Note:  
The term “working day” means a day on which the work, on which labour is employed, is in progress.  

 

7. REGISTER OF WORKMEN:  

 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site or 
as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days of 
his employment.  

 

8. EMPLOYMENT CARD:  

 

The contractor shall issue an employment card in the form appended to these regulations to each worker on the 
day of work or entry into his employment. If a worker has already any such card with him issued by the previous 
employer the contractor shall merely endorse that employment card with relevant entries. On termination of 
employment the employment card shall again be endorsed by the contractor and returned to the worker.  

 

9. REGISTER OF WAGES ETC :  

 
i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and kept 

at the work site or as near to it as possible.  

 
ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the 

contractor at least a day prior to disbursement of wages.  

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:  

 

i) Wages of worker shall be paid to him without any deductions of any kind except the following:   
a) Fines.   
b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment is 

required to work. The amount of deduction shall be in proportion to the period for which he was absent.   
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for less 

of money which he is required to account for, where such damage or loss is directly attributable to his neglect 
or default ;   

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be 
entered in a register ; and   

e) Any other deduction which the BHEL may from time to time allow.  
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ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been 

approved by the chief Labour Commissioner.  

 
iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages 

until the worker has been given an opportunity of showing – cause against such fines or deductions.  

 
iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paise in rupee of the wages payable to him in respect of that wage period.  

 
v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from 

the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect which it was imposed.  

 
vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a workman 
and display it in good condition a conspicuous place on the work site.  

 
vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these 

regulations which should be kept at the place of work.  

 
a) Full particulars of the labourers who met with the accident.  

b) Sex.   
c) Age.   
d) Rates of wages.   
e) Nature of accident and cause of accident.   
f) Time and date of accident.  

g) Date and time when admitted in hospital.   
h) Date of discharge from the hospital.   
i) Period of treatment and result of treatment.   
j) Percentage of loss of earning capacity and disability as assessed by Medical officer.   
k) Claim required to be paid under workmen’s composition Act.   
l) Date of payment of compensation.  

m) Amount paid with details of the person to whom the same was paid.   
n) Authority by whom the compensation was assessed.   
o) Remarks.  

 
1. REGISTER OF ACCIDENTS:  

 
The contractor shall maintain a register of accidents in such form as may be convenient at the work place 
but the same shall include the following particulars :- 
 
2. PRESERVATION OF REGISTERS:  

 
The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under 
these Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 
 
3. ENFORCEMENT:  

 
The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations 
and send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of 
penalty to be imposed on the contractor for breath of these regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons, therefor. It shall be obligatory of the 
part of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments due to the 
contractor. 
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4. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:  

 
The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report from 
the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of these 
regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer in 
charge, wherever such payments arise, with in 30 days from the date of receipt of the decision of the Regional 
Labour Commissioner (RLC). 
 
5. WELFARE FUND :  

 
All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to 
workers with in the time-limit prescribed above, due to reasons such as where about or workers not being known, 
death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under the 
custody or BHEL for such benefits and welfare of work man employed by the contractors. 
 
6. APPEAL AGAINST DECISION OF INSPECTING OFFICER:  

 
Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional 
Labour Commissioner concerned with in 30 days from the date of decision, forwarding simultaneously a copy of 
his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and 
binding upon the contractor and the work men. 
 
7. REPRESNTATION OF PARTIES :  

 
i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by an 

officer of a registered trade union of which the said trade union is affiliated or where the work man is not a 
member of any registered trade union, by an officer of a registered trade union, connected with, or any other 
workmen employed in, the industry in which the worker is employed.  

 

ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an 
officer of an association of contractors of which he is member or by an officer of a Federation of associations 
of contractors to which the said association is affiliated or where the contractor is not a member of any 
association of employers, connected with, or by any other employer engaged in the industry in which the 
contractor is engaged.  

 
iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these 

Regulations.  

 
8. INSPECTION OF BOOKS AND OTHER DOCUMENTS:  

 
The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by 
inspecting officers an the Engineer-in-charge or his authorized representative at any time and by the worker or 
his agent on receipt of due notice at convenient time. 
 
9. INTERPRETATION ETC. :  

 
On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief 
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 
 
10.  AMENDMENTS : 
 
Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue such 
directions as it may consider necessary foe the proper implementation of the Contractors Labour Regulations for 
the purpose of removing any difficulty which may arise in the administration thereof, based on which the BHEL 
Contractors Labour Regulation here in contained shall be subject to revision. 
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BHEL SAFETY CODE 
 

(See condition 20) 
 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, or 
from solid construction except such short period work as can be done safely from ladders. When a ladder is 
used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical).  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an overhead 

support or erected with stationery support, shall have a guard rail properly attached, bolted, braced and 
otherwise secured at least 1 meter high above the floor or platform of such scaffolding or staging and 
extending along with the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure.  

 
3. Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, 

and if height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be 
closely boarded, have adequate width and be suitably fenced, as described in 2 above.  

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent 

fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 meter.  
 

5. Safe means of access shall be provided to all working platform and other working places, every ladder shall 
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a 
rung ladder shall in no case be less than 30cm. For ladders upto and including 3 meters in length. Uniform 
step spacing shall not exceed 30 cm.  

 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound 
to bear expenses of defence of every suit action or other proceedings at law that may be brought by any 
person for injury sustaining owing to every suit action or other proceedings at law that may be brought by 
any person for injury sustaining owing to neglect of the above precautions, and pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any such person or which may with the 
consent of the contractor be paid to compromise any claim by any such person.  

 
6. EXCAVATION AND TRENCHING :  
 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m 
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface of 
the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be placed 
within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be done from 
top to bottom. Under no circumstances shall undermining or undercutting be done.  

 

 

7. DEMOLITION :  
 

Before any demolition work is commenced and also during the process of the work.  
 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;  
 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by operator 
shall remain electrically charged.  

 
c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No 

floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.  
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for 

use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor 
shall take adequate steps to ensure proper use of equipment by those concerned.  

 
a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with 

protective footwear and protective goggles.  
 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective 
goggles.  

 
c) Those engaged in welding works shall be provided with welder’s protective eye shields.  

 
d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals.  
 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that 
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to 
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals or boards to prevent accident to public.  

 
f) The contractor shall not employ men below the age of 18 and women on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting 
the following precautions shall be taken.  

 
i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.  

 
ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped.  
 

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable 
working painters to wash during and cessation of work.  

 
9. When work is done near any where there is risk of drowning, all necessary equipment shall be provided and kept 

ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision 
made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.  

 

 
10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 

following:  
 
a) i)  These shall be of good mechanical construction, sound material an adequate strength and free from  

defects and adequate strength, and free from defects. 
 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and 
adequate strength, and free from defects.  

 
b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 

21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to 
operator.  

 
c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in 

hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred 
to above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.  

 
d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards 

contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-charge 
wherever he brings it to site of work and get it verified by the Engineer-in-charge.  
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11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to 
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations which are already energised, insulating mats, working apparel such as gloves, 
sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings, watches carry 
keys or other materials which are good conductors of electrically.  

 
12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near the places of work.  

 
13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 

prominent place at the workspot. Persons responsible for ensuring compliance with the safety code shall be 
named there on by the contractor.  

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 

made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the 
inspection officers as defined in the contractor’s Labour Regulations.  

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any other 

Act or Rule in force.  
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FROM OF REGISTER OF WORKMEN 
(Regulation 7) 

 
(i) Name and address of the contractor :…………………………………………………………………….  
(ii) Number and date of the contract agreement/work order :……………………………………………….   
(iii) Name and address of the department awarding the contract:……………………………………………   
(iv) Nature of the contract and location of the work:…………………………………………………………   
(v) Duration of the contract :………………………………………………………………………………..  

 
     

Permanent/ 
 Date Date of    

 

    
Nature  of  

of ter-  
Signature  

 

    
home add-     

 

  Age Father’s employ-   comme minatio or thumb  
 

Sl. Name and Surname ress of Present Remarks.  

& Husband’s ment nceme n or impressio  

No. of the workers employee  
address.  

 

Sex Name. desig-  
nt    of leaving n of  the   

  
(village)    

 

    
nation.   

emplo of  emp employee  
 

    
Dist. Tana)   

 

      
yment loyment    

 

           
 

1 2 3 4 5 6  7 8 9  10  11 
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FORM OF EMPLOYMENT CARD  
(Regulation 8) 

 
 
 

(i) Name and sex of the worker :……………………………………………………………………………   
(ii) Father’s/Husband’s Name :………………………………………………………………………………   
(iii) Address :…………………………………………………………………………………………………  

(iv) Age or date of birth :…………………………………………………………………………………….   
(v) Identification marks :……………………………………………………………………………………  

 
Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has 

no wife/husband or child) : 
 

Name :…………………………………………………………………………………………………. Full 
address of dependents :…………………………………………………………………………… ( 

Specify village, Dist., and State) :………………………………………………………………………… 
 
 
               Total    

 

 
Name and 

          
Wage rate 

wages    
 

 
Particulars of Total period   

Leave    
earned by  Signa-  

 
address of Actual  

Nature of with   
 

 
location of for which the taken (No.  

the  worker  
ture  of  

Sl Employer Number work done particulars Rem  

work site and worker is of days during the the  

No. (specify whether of days by the office of -arks  

description of employed should  be period  
emplo-  

 
a contractor or a worked worker  unit in case   

 

 
work done.  (from to) specified)  

shown   
year.  

 
sub- contractor.      

piece    
 

            
under    

 

                  
 

               clo.5.    
 

1                   
 

 2  3  4  5  6  7  8  9  10 11 
 

                   
 

                   
 

 
N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in 
respect of each type of employment should be made separately. 

 
 
 
 
 

33 | P a g e 



 
 
 

 

FORM OF WAGE SLIP 
(REGULATION 9) 

 
 
(i) Name of the contractor………………………………………………………………………………….  

 
(ii) Place…………………………………………………………………………………………………….  
 
 
 

 
1. Name of the workers with   
 father’s/husband’s Name : 

2. Nature of employment : 

3. Wage period : 

4. Rate of wages payable : 

5. Total attendance/unit of  
 work done : 
 
6. Dates on which overtime  

 Worked. : 

7. Overtime wages. : 

8. Gross Wages, payable : 
 
9. Total deductions (indicating 

nature of deduction).  

 
10. Net Wages Payable : 
 
 
 
 
 
 
 
 
 
 

 
CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/  
THUMB IMPRESSION. THUMB IMPRESSION. 
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FROM OF RESISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation 9) 

 
(i) Name and address of the contractor:……………………………………………………………….   
(ii) No. & Date of the contract agreement/work order :………………………………………………..   
(iii) Name and address of the dept. awarding the contract :…………………………………………….  

(iv) Nature of the contract and location of the work :…………………………………………………….   
(v) Duration of the contract :…………………………………………………………………………….   
(vi) Wage period :……………………………………………………………………………………….  

 

        Fair  
Wages Overtime 

  
Deduction 

  
from 

     
 

        
wages          

 

        
paid .  worked.   

wages.          
 

        
payable.             

 

                          
 

                             
 

S
er

ia
l 

N
u

m
b

er
 

N
o.

  a
nd

  S
ur

na
m

e 
 o

fth
ew
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ke

r.
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at

he
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sN
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e 

S
ex

 

D
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  n
at

ur
e 
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k.
 

D
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 (N
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d)
. 

T
o

ta
l 

a
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d

a
n

ce
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n
it

s.
 

B
a
si

c 

 D
.A
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nd

   
   

   
 o

th
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w
an

ce
s 

B
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c 

 D
.A
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nd

   
   

   
 o

th
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w
an

ce
s 

D
a
te

 

N
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o

f 
h

o
u
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. 

O
ve

r 
   

ti
m

e 
   

w
ag
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ea
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. 

T
o
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l 

w
a

g
es

 p
a

id
 

F
in

e 

D
ed
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on
 fo

r 
da

m
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eo
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s 

H
o

u
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 r
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t.
 

R
ev

en
u

e 
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a

d
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ce

s.
 

 O
th

er
 d

ed
u
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n
s 

N
et

 w
a

g
es

 p
a

ya
b

le
. 

D
a

te
 o

f 
p

a
ym

en
t 

Si
gn

at
ur

e 
  o

r 
  

th
um
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m
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es
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on
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th
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r.
 

R
em
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s.
 

 

                             
 

1 2 3 4 5 6 7 8  9 10  11 12 13 14 15 16 17 18 19  20 21 22 23  24 
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FORM OF REGISTER OF 
 

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY 
THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 

(Regulation No. 10 (vii). 
 
 
        

Whether worker Date   and Number 
Date on   

 

   
Father’s/   

Damage or which    
 

Sl.     
showed cause amount of of in    

 

Name Husband’s Sex. Dept. loss    caused total   
Remarks.  

No. against deduction deduction statement   
 

  Name.   with date.  amount   
 

      
if so, enter date. imposed. if any.    

 

         
realised   

 

               
 

1 2  3 4 5 6  7  8 9  10  11 
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Signature of the Tenderer                      Issuing Officer 

 

FROM OF REGISTER OF FINES 
(REGULATIONS No. 10 (VII) 

 

 S
l.

N
o

. 

N
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e 

Fa
th
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 D
a

te
 o

f 
w

a
g

es
 .
 

 

D
at

e 
an

d 

am
ou

nt
of

fin
ei

m
po

se
d.
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d.
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1 2 3 4 5  6  7 8  9  10  11 
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Signature of the Tenderer                      Issuing Officer 

 

 

PART-1 

TECHNICAL-CUM-COMMERCIAL BID 
(To be furnished by the Bidder) 
 

Name of work: Electrical Works for PCU Test Facility at BHEL-ESD 

Information Part: 
 

S.N. Particulars To be filled by Bidder 

1 Name of the Contractor  

2 Address (Office)  

   

   

   

3 Address (Residence)  

   

   

   

4 Telephone  

4.1 Office  

   

4.2 Residence  

   

4.3 Mobile No.  

   

5 Email id.  

   

6 Technical Staff Details Furnished/ Not Furnished 

 (Use separate sheet if reqd.)  

7 Working Staff Details Furnished/ Not Furnished 

 (Use separate sheet if reqd.)  

8 Details of Plant & Equipment Furnished/ Not Furnished 

 (Use separate sheet if reqd.)  
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Signature of the Tenderer                      Issuing Officer 

 
 
 
 

Essential Criteria for Techno-Commercial Acceptance of Bid 

 

S.N.  Particulars  To be filled by Bidder 

1 Experience Certificate    for successfully  
 completed  similar  works  during  immediate  

 last 7 years as mentioned below:   

 (Electrical  works  for  Lighting  and  Power  

 Distribution in   Industrial/ Commercial  
 Buildings)    

 One work not less than 80% of the estimated  

 cost of this NIT    

  or   

 Two  works  of  not  less  than  50  %  of  the  

 estimated cost of this NIT   

  or   

 Three  works  of  not  less  than  40  %  of  the  

 estimated cost of this NIT   

 (Copy   of   performance   report   from   the  

 organization where the work is executed is to  

 be enclosed. Submission of Work Order copy  

 is not adequate.)   

2 Average Turn Over of the last three years Yes/ No 

 shall be not less than 30% of the estimated  

 cost of this NIT    

2.1 Turn over - Previous year  Rs. 
2.2 Turn over - 1 year before previous year Rs. 
2.3 Turn over- 2 years before previous year Rs. 
3 Solvency shall be not less than 25% of the Furnished/ Not Furnished 

 estimated cost of this NIT   

 (Latest Certificate from the Bank shall be  

 produced)    

4 Whether Registered with ESI / PF Yes/ No 

 Authority    

4.1 If Yes, indicate PF Registration No.  

 (Copy of latest contribution paid receipt to  

 be enclosed)    

4.2 If yes, indicate ESI Registration No.  

 (Copy of latest contribution paid receipt to  

 be enclosed)    

Note: If any of the above mentioned criteria is not met the bid will be rejected. 
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Signature of the Tenderer                      Issuing Officer 

 
 

Other Conditions: 
 

1 Form of EMD furnished Cash/ DD/ Pay Order 

 (Cheque is not acceptable)  

1.1 Cash (receipt No. and Date)  

1.2 DD Particulars  

2 Execution of the work as per Acceptable/ Not Acceptable 

 Specification & all items of work in NIT  

3 Makes of Materials in NIT Acceptable/ Not Acceptable 

4 General Conditions of Contract & NIT Acceptable/ Not Acceptable 

5 Completion period mentioned in NIT Acceptable/ Not Acceptable 

6 Payment Terms defined in NIT Acceptable/ Not Acceptable 

7 Security Deposit Clause as per NIT Acceptable/ Not Acceptable 

8 Whether Class –1 License from Yes/ No 

 Electrical Inspectorate, Karnataka is  

 obtained  

8.1 Validity of License  

 (Copy to be enclosed)  

 
Documents required to be submitted along with Tender document:- 
1. Copy of PAN/GIR No. Registration Certificate issued by Income Tax Authority   
2. Service Tax Registration Certificate   
3. Registration Certificate with ESI/PF Authority   
4. Income Tax Returns for last three years   
5. Balance Sheet and Profit & Loss Account for the last three years   
6. Annual Turnover for the last three years duly certified by auditor  

 
7. Details of works carried out during the last 7 years in any Government/ Public Sector Unit/Large 
Private Organizations with Certificate   
8. Contact Details of Person who be will made in charge of the work in case of award of work.   
9. Registration with BHEL/KPWD/CPWD/other organization if any  

 
Special Conditions:  
i) Successful Bidder should have their business office/Branch office at Bangalore with adequate 
Administrative/Technical staff.   
ii) Successful Bidder should establish their Site office at Construction site.  
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Signature of the Tenderer                      Issuing Officer 

Techno Commercial Acceptance of Bid: (To Be Filled by the contractor) 
 

SL.No Item Unit Qty 
Acceptable/Not 
Acceptable 

1 

Supply, laying, testing and commissioning of 
the following sizes of 1100V grade, XLPE 
insulated, armoured, PVC sheathed 
aluminium conductor cable.       

1.1 

300 sq.mm 3.5 Core XLPE cable laid 
underground. 
Cable to be laid underground at 750 mm 
depth, protected by brick and sand 
cushioning. Soil shall be consolidated to the 
existing ground level and any excess soil shall 
be removed out of the Factory premises. The 
following work also will be under the scope 
of contractors work 

i) Earth Excavation work ---about 250 m  
 

ii) Cutting of Cement concrete/ 
Asphalted Road for laying cables 
including disposal of material. 
The road cut shall be levelled, 
compacted and covered with 2 
inch thick cement concrete--  about 4 
Cubic meter 

 
iii) Demolishing RCC work by 

Manual/Mechanical means including 
stacking of steel bars and disposal of 
unserviceable material within 50m 
lead as per direction of Engineer-In-
Charge(For indoor trench) --- about 5 
cubic meter 

 
 
Meters 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

300 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Acceptable/Not 
Acceptable 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.2 

120 sq.mm 3.5 Core XLPE cable laid in 100 mm 
dia PVC pipe, between transformer and 
building. 
 
Supply of 100 mm dia. PVC pipe, 40 metre 
length with necessary bends will be in 
contractor’s scope. 

Meters 
 
 
 
 
 
 
 

50 
 
 
 
 
 
 
 

Acceptable/Not 
Acceptable 
 
 
 
 
 

   2 
 
 
 

Supply of Cable joint kit and Making of cable 
joint for 300sq.mm XLPE cable as per direction 
of Engineer-In-Charge. 

No 
 
 
 

01 
 
 
 

Acceptable/Not 
Acceptable 
 

Rates should be inclusive of all taxes              1 | P a g e 
 



Signature of the Tenderer                      Issuing Officer 
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SL.No Item Unit Qty 

Acceptable/Not 
Acceptable 

3 Cable tray & Laying of Pipe: 
    

3.1 Supply of 300mm dia. PVC pipe for cable 
laying along with necessary bends. Meters 40 

Acceptable/Not 
Acceptable 

3.2 
 
 
 
 
 

Supply, fixing and commissioning of the  hot 
dipped Gl ladder type cable tray of size, 1 
feet width with all required accessories like 
couplers, tees, bends, reducers, suitable 
angle brackets, anchor fasteners etc. Meters 30 

Acceptable/Not 
Acceptable 

4 
 

Trench finishing work: 
    

4.1 
 
 
 
 
 
 
 

The trench size is of 1mtr X 1mtr (width X 
depth) approximately. After successful 
installation, commissioning of the LT panels 
on the C-channels above the trench, open 
area of the trench, which extends beyond 
the LT panel in length shall be covered by 
necessary MS chequered plate ( 6mm thick, 
10 sq.m) and supporting 'L' & 'l' - angles 
(75mm of 6mm thick). The chequered plates 
and angles should be painted with two coats 
of Red Oxide and 2 coats of enamel paint. 

Sq.m 10 

Acceptable/Not 
Acceptable 

4.2 
 
 
 

Brick on edge flooring with brick of class 
designation 7.5 on a bed of 12 mm cement 
mortar, including filling the joints with same 
mortar , with common burnt clay non 
modular bricks with 1:4 (1cement: 4 coarse 
sand) Sq.m 30 

Acceptable/Not 
Acceptable 



Signature of the Tenderer                      Issuing Officer 

SL.No Item Unit Qty 
Acceptable/Not 
Acceptable 

5 
 
 
 
 

Cable termination(Aluminium cables) with 
brass cable gland, Aluminium crimping 
type cable lugs, earthing , identification 
tags etc. 

    
Acceptable/Not 
Acceptable 

5.1 300 sq.mm 3.5 Core XLPE cable Nos 6 
Acceptable/Not 
Acceptable 

5.2 185 sq.mm 3.5 Core XLPE cable  Nos. 4 
Acceptable/Not 
Acceptable 

5.3 120 sq.mm 3.5  Core XLPE cable Nos. 10 
Acceptable/Not 
Acceptable 

5.4 

Cable termination-lugs and glands (150 
sq.mm single core Cu cables) 
Cu cables are unarmoured single core type 
flexible PVC insulated cable Nos. 800 

Acceptable/Not 
Acceptable 
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Signature of the Tenderer                      Issuing Officer 
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SL.No Item Unit Qty 
Acceptable/Not 
Acceptable 

6 
 
 
 
 
 
 
 
 
 
 

Supply, Fixing, Testing and Commissioning of  LT 
panel : 
Supply, Fixing, Testing and Commissioning of 415V, 
LT panel fabricated out of 14G sheet steel for 
framework and front doors and 16G for others. Panel 
shall be compartmentalised, provided with anti-rust 
treatment, powder coated, complete with suitable 
insulators, internal wiring as required. Suitably sized 
aluminium busbar links with coloured sleeves, 
Busbar/Terminal connectors from switchgear to 
cable alley and earth bus throughout the length of 
the panel, etc. Panel shall be mounted in floor using 
MS 'C' channel  
Panel shall be made such that further extension is 
possible (Drawing shall got the approval of BHEL 
before start of fabrication)   

Acceptable/Not 
Acceptable 
 
 
 
 
 
 
 
 
 
 
 

6.1 

Supply, Fixing, Testing and Commissioning of the 
following: 
Panel Shall be Provided with the following 
Bus Bar Section 
1) TPN Aluminium Busbar Suitable for  800A 
continuous current rating for main header bus and 
suitably rated bus for distribution and connecting  
links   
2) Incoming Feeder Compartment: 
      1 no. 415 V TPN  MCCB 800A, 3P  
      Microprocessor based protection releases 
      Thermal setting 600-800A 
3) Outgoing feeder:  

a) 3  no’s 400A TPN SDFU with HRC fuses,  
b) 1 no. 250A TPN SDFU with HRC Fuse 

4) Metering compartment:  
a) 5 no’s Digital Multifunction 

             meters in incoming and  
             outgoing feeders 

b)     630/5A,15VA class-1 CTs 
    c)      R,Y,B LED indication lamps 

                                           

Nos. 1 

Acceptable/Not 
Acceptable 
 
 
 
 
 
 
 
 
 



Signature of the Tenderer                      Issuing Officer 
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SL.No Item Unit Qty 
Acceptable/Not 
Acceptable 

7 Earthing      

7.1 
 
 
 
 
 

Supply, making, testing and commissioning of earth 
pit using pipe in pipe technology. Consist of 2 m long 
hot dip galvanized 76mm dia. pipe. Backfill 
compound and also shall include earth excavation , 
providing 450X450mm brick masonry chamber, 
painted GI hinged, chequered cover plate each as per 
IS:3043 

Nos. 
 
 
 
 
 

8 
 
 
 
 
 

Acceptable/Not 
Acceptable 
 
 
 
 
 

7.2 
 
 

Supply and fixing of 50mmX6mm GI Earth Flat on 
wall/embedded in concrete floor/laid underground 
as per site requirement 

Metres 
 

80 
 

Acceptable/Not 
Acceptable 
 



Signature of the Tenderer                      Issuing Officer 

 

 

 

 

 

Bharat Heavy Electricals Ltd 

                             Electronics Systems Division,  

                             Electronics city, Hosur Road, 

                                      Bangalore-560100 

 

 

PART-II 

PRICE BID 

 

 

 

 

 

Name of the work 

Electrical Works for PCU Test Facility at BHEL-ESD 
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Signature of the Tenderer                      Issuing Officer 

SL.No Item Unit Qty Rate 
 
Total 

1 

Supply, laying, testing and commissioning of 
the following sizes of 1100V grade, XLPE 
insulated, armoured, PVC sheathed 
aluminium conductor cable.       

 

1.1 

300 sq.mm 3.5 Core XLPE cable laid 
underground. 
Cable to be laid underground at 750 mm 
depth, protected by brick and sand 
cushioning. Soil shall be consolidated to the 
existing ground level and any excess soil shall 
be removed out of the Factory premises. The 
following work also will be under the scope 
of contractors work 

a) Earth Excavation work ---about 250 m  
 

b) Cutting of Cement concrete/ 
Asphalted Road for laying cables 
including disposal of material. 
The road cut shall be levelled, 
compacted and covered with 2 
inch thick cement concrete--  about 4 
cubic meter 

 
c) Demolishing RCC work by 

Manual/Mechanical means including 
stacking of steel bars and disposal of 
unserviceable material within 50m 
lead as per direction of Engineer-In-
Charge(For indoor trench) --- about 5 
cubic meter 

 
 
Meters 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

300 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 

1.2 

120 sq.mm 3.5 Core XLPE cable laid in 100 mm 
dia PVC pipe, between transformer and 
building. 
 
Supply of 100 mm dia. PVC pipe, 40 metre 
length with necessary bends will be in 
contractor’s scope. 

Meters 
 
 
 
 
 
 
 

50 
 
 
 
 
 
 
  

 

   2 
 
 
 

Supply of Cable joint kit and Making of cable 
joint for 300sq.mm XLPE cable as per direction 
of Engineer-In-Charge. 

No 
 
 
 

01 
 
 
  

 

Rates should be inclusive of all taxes              2 | P a g e 



Signature of the Tenderer                      Issuing Officer 
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Rate 

 
 
Total 

3 Cable tray & Laying of Pipe: 
   

 

 

 
 

3.1 
Supply of 300mm dia. PVC pipe for 
cable laying along with necessary 
bends. Meters 40 

 

 

 

3.2 
 
 
 
 
 

Supply, fixing and commissioning of 
the  hot dipped Gl ladder type cable 
tray of size, 1 feet width with all 
required accessories like couplers, 
tees, bends, reducers, suitable angle 
brackets, anchor fasteners etc. Meters 30 

 

 

 

4 
 

Trench finishing work: 
   

 
 

 

4.1 
 
 
 
 
 
 
 

The trench size is of 1mtr X 1mtr 
(width X depth) approximately. 
After successful installation, 
commissioning of the LT panels on 
the C-channels above the trench, 
open area of the trench, which 
extends beyond the LT panel in 
length shall be covered by necessary 
MS chequered plate ( 6mm thick, 10 
sq.m) and supporting 'L' & 'l' - angles 
(75mm of6mm thick). The 
chequered plates and angles should 
be painted with two coats of Red 
Oxide and 2 coats of enamel paint. 

Sq.m 10  

 

 

4.2 
 
 
 

Brick on edge flooring with brick of 
class designation 7.5 on a bed of 12 
mm cement mortar, including filling 
the joints with same mortar , with 
common burnt clay non modular 
bricks with 1:4 (1cement: 4 coarse 
sand) Sq.m 30 
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5 
 
 
 
 

Cable termination(Aluminium 
cables) with brass cable gland, 
Aluminium crimping type 
cable lugs, earthing , 
identification tags etc. 

    

 

 

5.1 300 sq.mm 3.5 Core XLPE cable Nos 6  

 

5.2 185 sq.mm 3.5 Core XLPE cable  Nos. 4  

 

5.3 120 sq.mm 3.5  Core XLPE cable Nos. 10  
 

5.4 

Cable termination-lugs and 
glands (150 sq.mm single core 
Cu cables) 
Cu cables are unarmoured 
single core type flexible PVC 
insulated cable Nos. 800  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rates should be inclusive of all taxes        4 | P a g e 



Signature of the Tenderer                      Issuing Officer 

 

SL.No Item Unit Qty 
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6 
 
 
 
 
 
 
 
 
 
 

Supply, Fixing, Testing and Commissioning of  
LT panel : 
Supply, Fixing, Testing and Commissioning of 
415V, LT panel fabricated out of 14G sheet 
steel for framework and front doors and 16G 
for others. Panel shall be compartmentalised, 
provided with anti-rust treatment, powder 
coated, complete with suitable insulators, 
internal wiring as required. Suitably sized 
aluminium busbar links with coloured sleeves, 
Busbar/Terminal connectors from switchgear 
to cable alley and earth bus throughout the 
length of the panel, etc. Panel shall be 
mounted in floor using MS 'C' channel  
Panel shall be made such that further 
extension is possible (Drawing shall got the 
approval of BHEL before start of fabrication)   

 

 

6.1 

Supply, Fixing, Testing and Commissioning of 
the following: 
Panel Shall be Provided with the following 
Bus Bar Section 
1) TPN Aluminium Busbar Suitable for  800A 
continuous current rating for main header bus 
and suitably rated bus for distribution and 
connecting  links   
2) Incoming Feeder Compartment: 
      1 no. 415 V TPN  MCCB 800A, 3P  
      Microprocessor based protection releases 
      Thermal setting 600-800A 
3) Outgoing feeder:  

a) 3  no’s 400A TPN SDFU with HRC fuses,  
b) 1 no. 250A TPN SDFU with HRC Fuse 

4) Metering compartment:  
a)   5 no’s Digital Multifunction 

             meters in incoming and  
             outgoing feeders 

b) 630/5A,15VA class-1 CTs 
c) R,Y,B LED indication lamps 

 

Nos. 1  
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Total in words…………………………………………………………………………………………… 

…………………………………………………………………………………………………………………. 
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Rate Total 

7 Earthing       

7.1 
 
 
 
 
 

Supply, making, testing and commissioning of 
earth pit using pipe in pipe technology. Consist 
of 2 m long hot dip galvanized 76mm dia. pipe. 
Backfill compound and also shall include earth 
excavation , providing 450X450mm brick 
masonry chamber, painted GI hinged, 
chequered cover plate each as per IS:3043 

Nos. 
 
 
 
 
 

8 
 
 
 
 
 

 

 

7.2 
 
 

Supply and fixing of 50mmX6mm GI Earth Flat 
on wall/embedded in concrete floor/laid 
underground as per site requirement 

Metr
es 
 

80 
 

 

 

 

Total (in Rs) 
 
  


