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Authority to Tender - Civil Projects & Services 
 

BAP:CP&S:CONTRACT                                                                                                  Dt: 08/05/2019 
 
To 

The Tenderer 
 
Dear Sirs, 
 

Sub: “Maintenance of Horticulture and Upkeeping  Works in 
BHEL Township for the Year 2019-20” 

  
Ref: Tender Notice No: BAP:CT: OT: 04/2019-20  Dt: 08/05/2019 

 
Please find enclosed / attached non-transferable tender document containing 

(I)Qualification bid consisting of Preamble, Specifications, General Conditions & Special 
Conditions of Contract, Norms for Qualification to Tender etc (II) Price bid consisting of 
Bill of Quantities to offer your most competitive rates for all the items of Bill of Quantities. 
 
Tender for the subject work should be submitted in a sealed cover consisting of 
three inner sealed covers viz.  (I)Technical bid cover, (II)Price bid cover & (III)EMD 
cover all super scribing the name of work, tender schedule number etc. 
 
01. Qualification bid cover shall contain duly filled in qualification bid document signed 

by the tenderer in all the pages with documentary evidences for Qualification Criteria 
such as experience, value of work executed in the similar nature of work, etc. any bid 
without proper documentary evidence for Qualification Criteria shall not be 
considered for further evaluation.  

 
02. The Price Bid cover shall contain only price bid document duly filled in and signed by 

the tenderer in all the pages. The tenderer has to quote most competitive rates for 
Bill of Quantities from Part - II : Price Bid only. 

 
03. EMD cover shall contain requisite EMD in the form of Demand Draft or any 

other mode mentioned in clause 11 of Instructions to tenderer. Tender without 
EMD will be summarily rejected and the qualification bid & price bid shall not be 
considered. Tender documents can be downloaded from web sites. Demand Draft 
towards EMD shall be drawn in favour of BHEL, Ranipet payable at Ranipet. 

 
 
 
The completed qualification bid and price bid along with requisite EMD of 
Rs.1,47,330.00/-  for the work in the form of Demand Draft in favour of BHEL, Ranipet  
shall reach the office of the undersigned on or before 29/08/2019 at 15.00 hrs. EMD in  
any other form other than mentioned in this tender will not be accepted. 
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The qualification bid will be opened on 29/08/2019 at 15.00 hrs. In case of opening day 
falls on holiday or happened to be declared as a holiday, the receipt and opening of the 
tender shall automatically fall on the same timing of the next working day. Date and time 
of opening of the Price Bid shall be intimated only to the bidders those who have 
qualified after evaluation of the qualification bid. 
 
You / your authorized representative may participate in the tender opening. Clarification 
if any can be obtained by contacting the under signed official through following phone 
No.  (or) E-mail. 
 
Deputy General Manager ( Civil Projects & Services), 

Bharat Heavy Electricals Limited, 

Boiler Auxiliaries Plant, 

Ranipet – 632 406, Tamil Nadu. 

Mobile No.: +91 – 94433 44592 

Ph : 04172 - 28 4632  

E-mail: ezhil@bhel.in 

 
Contact person: Smt. S.M. Kaviya  – Dy. Manager / Civil Projects & Services 

Mobile : +91 9488052739 

Ph: 04172 -28 4792 

E-mail: smkaviya@bhel.in 

 
Thanking you. 

 
Yours faithfully     
For and on behalf of     
Bharat Heavy Electricals Limited,   

 
 

                
                                                                                            DGM / Civil Projects & Services  

BHEL-BAP-Ranipet     
Vellore – 632406     
Tamilnadu.      
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Mandatory List of Documents to be submitted by the Tenderer along with the 
Tender: 
 
1) EMD paid details as per tender. 

2) Work experience (for completed works) certificates of last 7 years as per qualification 

requirement (QR) of the tender along with copy of the work order / purchase order / 

work agreement with the client for the work completion certificate issued by them. 

3)  Audited balance sheet and profit & loss account of your company for last 3 years. 

4) IT returns filing proof of last 3 years. 

5) PAN card. 

6) Goods and Services Tax (GST) registration. 

7) PF registration. 

8) ESI registration / Comprehensive insurance for the workers. 

9) No deviation certificate fully filled. (available with the tender) 

10) Acceptance form for EFT payments, duly filled and signed by the bank manager with 

his authorization number. (form available with the tender) 

 
 
 

Bidders are requested to fill the following Contact details: 

 
 

Contact Details of the Bidder / Bidder’s Representatives 

 

Name and Full address 

of the Bidder 

 
 
 
 

Name of the authorised 

person(s) to contact 

 

Mobile No 1  

Mobile No 2  

Office Tele No  

Email address 1  

Email address 2  
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CHAPTER – I 
 

NOTICE INVITING TENDER 

1. Tender Notice No  BAP:CT: OT: 04/2019-20  Dt: 08/05/2019 

2. Name of work 

“Maintenance of Horticulture and 
Upkeeping  Works in BHEL Township for 

the Year 2019-20”  

3. Period of contract                                    ONE YEAR 

4. Estimated Cost of the work: 

              Rs.73,66,402.96/- (Seventy Three Lakhs Sixty Six 

Thousand Four Hundred Two and Paise Ninety Six 

Only) 

5. Tender Document Cost 
NIL –(can be downloaded freely from BHEL web site – 

http://www.bhel.com/tender/list_tender.php) 

6. Earnest Money Deposit  
(EMD) Amount 

Rs. 1,47,330.00/-   (Rs. One Lakh Fourty Seven 

Thousand  Three Hundred and Thirty Only) 

7. Last date & Time for receipt of 
the completed Tender 

29/08/2019 at 15.00 Hrs. 

8. Date of Price Bid Opening 29/08/2019 at 15.00 Hrs. 

9. Place of submission of Tender 

Tender Box placed in 

Office of the Deputy General Manager/CP&S, 

Civil Township Department, 

BHEL - BAP, Ranipet – 632 406 

10. Address on the Sealed Tender 
Cover to be: 

Deputy General Manager / CP&S, 

Civil Township Department, 

Bharat Heavy Electricals Limited, 

Ranipet – 632 406 

Vellore District. Tamilnadu 

11. Venue of the Tender Opening 
Office of the Deputy General Manager / CP&S 

Civil Township Department 

12. Tender Document Contains: Totally 109 pages (Qualification bid & Price bid) 

 
 
 
 
 
 
 

 

http://www.bhel.com/tender/list_tender.php


 

Bharat Heavy Electricals Limited 
Boiler Auxilaries Plant, 

Ranipet –632 406 
 

Tenderer  7 Accepting Officer 

 
CHAPTER – II 

PREAMBLE: 
 

Name of work: “Maintenance of Horticulture and Upkeeping  Works in 
BHEL Township for the Year 2019-20”   
 
Time is the essence of the contract. Being a time bound work on urgent nature; the 
contractor should make all efforts to complete the work in the stipulated time. 
 
01. The tenderers are advised to visit the work site in BHEL at Ranipet, Vellore (TN) and 

get themselves acquainted with the site conditions before submitting the offer. 
 
02. Qualifying / Eligibility Criteria: 
 
The essential qualification requirements of contractors for submission of this tender shall 
be as under: 

a) Average annual financial turnover of the Contractor during last 3 years ending 
on 31st March 2019, should not be less than 30% of the estimated value of 
this work and the tenderer should submit audited balance sheet and Profit & 
Loss Account for the last three financial years [for Financial Year 2015 – 16, 
2016 – 17 & 2017 – 18], duly certified by charted accountant / auditor. 

 
b) Contractors having experience of successfully completed similar works 

(Similar work means Jungle cleaning works / Horticulture maintenance 
works / Construction of Factory Buildings or     
residential(Township/Quarters) buildings/ Maintenance of Factory 
Buildings or residential(Township/Quarters) buildings / factories of 
Govt. / PSU / reputed private sector companies / organizations during 
the last 7 years as on 30/04/2019 should be either of the following. 

 
(i) Three similar completed works each costing not less than 40% of the 

estimated value of this work. 
OR 

(ii) Two similar completed works each costing not less than 50% of the 
estimated value of this work. 

OR 
(iii) One similar completed work costing not less than 80% of the estimated 

value of this work.  
                   

a) The tenderer should have executed similar type of work in their own name shall be 

considered. 

 

b) Internal orders/Transactions between your sister concern/s are not accepted 
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a. The tenderers to note that possession of Provident Fund (PF) code is not a pre-

condition for participation in the tender. However, the successful tenderer should 
ensure to get the PF code No. and the PF amount deducted from their employees are 
to be deposited in this PF code along with their contribution. 

 
b. Also Contractor should have separate Registration Code No. for ESI, Sales Tax, PAN 

and Goods and Services Tax (GST). Contractor shall submit copy of the above 
registration codes or proof of having applied for the registration codes along with the 
tender bid. 

 
Tender bids not meeting any of the above pre-qualification criteria shall be 
rejected. 
03. Dissimilar / irrelevant works will not be considered for eligibility criteria. 

 
04. The details on turnover, works experience (Works Completion Certificates issued 

by customers / clients must be enclosed), P.F, ESI registration etc., all as furnished 
by the tenderer shall have to be supported with documentary evidences (Xerox copies 
-attested). If BHEL demands at any stage, original certificates also have to be shown to 
BHEL authorities. 

05. Tender Value is only approximate and liable for variation without entitling the 
tenderer to any compensation, provided the total value of contract does not vary by 
more than 20% (twenty percentages). 

 
06.  The rates quoted shall be valid for three months period from the date of 

Tender opening (Price bid) / Reverse Auction.  
07. The offered rate is for finished item of work as per Bill of Quantities and shall provide 

for the complete cost towards supply of all materials, labour, tools & plants, testing 
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance, 
supervision, establishment, services, overheads, profits & all other incidentals etc., 
complete. The rate quoted shall not include Goods and services tax. The 
applicable Goods and Services Tax – GST (as quoted extra by the bidder in the 
Price Bid / limited to applicable tax, whichever is lesser) can be claimed from 
BHEL along with their monthly bills for further payment to be made for the 
authorities concerned. In case of reverse charge applicability, BHEL will not 
reimburse to the bidder the reverse charge of GST paid by BHEL. 

08. For any item of work not covered in the Bill of Quantities of the Price Bid, the rate will 
be arrived at based on the conditions given in BHEL General Conditions of Contract.  

09. After award of work the contractor has to furnish the security deposit, as per 
Clause 11, CHAPTER – IV, TENDER NOTICE, before the commencement of work.  

10. If additional manpower is required, the contractor has to supply manpower like 
Unskilled, Semi-skilled, Skilled, Trade certificate holders etc. for which payment 
(monthly) will be made to the contractor as per the prevailing rates of Government of 
Tamilnadu for the category including employer’s contribution of P.F, ESI & minimum 
bonus for the wages and a profit margin of 10 %. 
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WAGES & OTHER PAYMENTS / CONTRIBUTIONS TO BE MADE TO THE WORKERS 
DEPLOYED IN THE CONTRACT: 
 
11. The contractor shall pay wages to the workmen employed by him/her at the rate, 

which shall not be less than the minimum wages applicable under Law from time to 
time. BHEL Adhoc payment of Rs.3200/- per month for USW, Rs.3700/- per month for 
SSW & Rs.4100/- per month for SW etc also has to be paid to the workers deployed in 
the work.  

 
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum 
wages.  
The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid.  
 
Clause 48 of chapter – X of GCC has been abolished & to be read as follows. 
The contractor shall regularly pay the amount of contribution. i.e., employer’s  
contribution as well as employee’s contribution pursuance of the above scheme as  
time. The Contribution payable presently is 1.10% wages to be recovered from 
 this workmen and 4.00% of wages to be contributed by the contractor.  
Contributions recovered from employee and contribution made by the contractor  
may be rounded to the higher multiples of five paise. 
 
Normally the revision of Tamil Nadu govt. minimum wage will be with effect from 
1st April of every year. The quoted rate shall be firm for the entire contract period 
of One Year and any extension of contract if accepted thereafter. Tenderers are 
requested to quote their offer taking in to account of the above factor also. 
 
12. The contractor has to carry out the work without affecting the working environment. 
 
13. The decision of Engineer-in-charge shall be final and binding on the contractor 

regarding clarification of items in this tender schedule.  
 
14. The contractor shall strictly adhere to various labour laws in force.  
 
15. The contractor shall follow norms of BHEL security system for movement of men & 

materials within the complex including biometric system. The bidder of this tender 
shall assess all local conditions prevailing at BHEL w.r.t labour engagement, 
Quality systems of BHEL, work execution procedures etc before Quoting for this 
tender. The rate quoted shall include for all these factors.  

 
16. Daily labour report for the labour engaged on previous day area wise shall have to be 

submitted next day.  
 
17. Since the responsibility for the quality, workmanship and accuracy of any work being 

carried out under this contract lies with the contractor, the contractor should ensure 
that no work is done without the presence of contractor’s representative at the work 
spot.  
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18. The contractor has to submit the organization chart of their set up for the works and 
any change thereafter in the organization set up shall have the prior approval of 
BHEL.  
 

19. Statement of completed works with detailed measurements along with material 
reconciliation statements shall be submitted by the contractor every week and the 
payment for the work done will be paid once in a month.  

 
20. The works contract to be entered into with the successful tenderer will be governed 

by the BHEL General Conditions of Contract in force. 
 
21. All materials brought by the Contractor for incorporation in the work shall be got 

inspected, tested as per relevant codes and approved by the Engineer-in-charge 
before they are incorporated in the work.  

 
22. The contractor should extend fullest co-operation with the third party agencies 

engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality. 
 
23. The contractor should extend full co-operation to the other contractors who may be 

doing other works in the same areas to enable them to execute their portions of work 
without any delay or difficulty.  

 
24. Water and Electricity 
 

a) Power and water required for the work will be given by BHEL from the nearest tapping 
point at the recovery rates specified below. The contractor should make necessary 
arrangement for tapping the same at his own cost. 
 
b) The Contractor should quote the tender considering the above. The recovery rates 
towards the cost for these facilities will be 1.00% for water and 0.50% for power charges 
will be effected from the bills on the executed value as certified by the Engineer- in-
Charge based on the usage of power and water.  
 

c) In case the above facilities are not provided by BHEL, the tenderer has to arrange 
these facilities at his own cost and the recovery rates of 1.00% for water and 0.50% 
for power charges will not be effected on the executed value as certified by the 
Engineer- in-Charge. 
 

25. BHEL reserves its right to reject the tender due to unsatisfactory past performance in 
the execution of a contract at another Project/Unit of BHEL awarded against a different 
enquiry. 
 
26. BHEL reserves its right to accept / reject any or all the tenders.  
 
27. No advance / mobilization advance will be given.  
 
28. LD / Penalty clause is applicable as per General Conditions of Contract. All the terms 
& conditions in the tender documents are binding on the tenderers.  

     *********** 
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                                                                           CHAPTER- III 
 

Annexure - I  Instructions to Tenderers 
 
1. The tender is open to all Contractors. The Contractors not borne on the approved list of 

contractors of this Organization must submit the following testimonials simultaneously 

with their tenders.  

i. A Certificate to establish that the tenderer is an independent contractor working on his own.  

 

ii. At least two certificates from responsible Officers of Government / Firms of repute, 

regarding the tenderer’s capacity to undertake and carryout the work tendered for or similar 

work satisfactorily  

 

 NOTE:  

 a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted  

 b) Non – Submission of the above testimonials simultaneously with the tenders may result in 

the  

               tender being rejected  

 

2.The tenders should be accompanied by a list of contracts already held by the contractor at the   

    time of submitting the tender and giving the following particulars  

a) Value of each contract  

b) The balance value of work to be done on the same  

      The tenderer is advised to download the tender document from BHEL / CPP / Tenders 

India web sites.  

 

3.Total amount for the tender schedule should be quoted in FIGURES as well as in 

WORDS in Indian currency only – i.e., Rupees and Paise with reference to the all the 

items shown in the attached schedule. 
 

Bidders shall only quote ‘Total Amount’ in the format given in PART – II Section – A&B 

of the price bid. Any other entry elsewhere in the price bid shall be treated as Null and 

Void. 

 

4. Amount quoted shall include all royalties, terminal taxes, Octroi duties, Central or 

Provincial Excise Tax, Sales Tax and any other taxes leviable under the State or Central 

Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in 

this respect. The applicable Goods and services tax (as quoted by the bidder / limited to 

applicable tax, whichever is lesser) can be claimed from BHEL along with their monthly bills 

for further payment to be made for the authorities concerned. In case of reverse charge 

applicability, BHEL will not reimburse to the bidder the reverse charge of GST paid by BHEL. 

 

5. Tender Value is only approximate and liable for variation without entitling the tenderer to 

any compensation, till the total value of contract vary by more than 20% (Twenty 

Percentage)  
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6. The works contract to be entered in to with the contractor will be governed by the BHEL 

General Conditions of contract in force.  

 

7. Should a tender find discrepancies or omissions in the drawings or any of the tender 

documents or should be in doubt as to their meaning, he should at once address the 

authority inviting the tender for clarification. Every Endeavour is made to avoid any 

error which can materially affect the basis of the tender but the successful tenderer shall 

take upon himself to provide for the risk of any error which may be subsequently by 

discovered and shall make no subsequent claim on account thereof.  

 

8. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. 

These should be posted with due allowance for any delay in postal delivery. Tenders received 

after the due date and time of opening are liable to be rejected.  

 

9. The contractor’s responsibility under this shall commence from the date of receipt of 

contract or the order of acceptance of his tender. The scheduled period of completion for this 

work will be One Year, and the Contractor will have to plan his work accordingly.  

 

10. The maintenance period for this contract will be Nil. 

 

11. Earnest Money Deposit:  
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse 
to execute the work after it is awarded to him. 

 
EMD shall be furnished only in the form of 

 
(i) Cash deposit as permissible under the extant Income Tax Act. 

(ii) Electronic Fund Transfer credited in BHEL account. 

(iii) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at  

Ranipet. 

(iv) Fixed Deposit Receipt (FDR)  issued by scheduled Banks /Public Financial 

Institutions as defined in the companies Act (FDR should be in the name of the 

Contractor, a/c BHEL) 

(v) In addition to above, the EMD amount in excess of Rs Two lakh may also 

accepted in the form of Bank Guarantee from scheduled bank. The Bank 

Guarantee in such cases shall be vaild for atleast six months. 

EMD in any other form will not be accepted. 

 

(One Time EMD is not applicable for this tender. If you have already deposited One 

Time EMD with BHEL-Ranipet / with any other unit of BHEL, the same shall not be 

considered for this tender. The bidder has to pay separate EMD for this tender 

without fail) 
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EMD by the Tenderer will be forfeited as per tender Documents if:  

 
a) After opening the tender, the tenderer revokes his tender within the validity 

period or increases his earlier quoted rates, 
 

b) The tenderer does not commence the work within the period as per LOI / 
Contract. In case the LOI / contract is silent in this regard then within 15 days 
after award of contract. 

 
EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of 
acceptance of award of work by the successful tenderer. EMD shall not carry any 
interest. 
 
BHEL has now made arrangements for payment of EMD thru’ Online 

 
The steps to make online payment are detailed as below: 
 

a) Visit https://www.onlinesbi.com/prelogin/icollecthome.htm 

b) Click ‘Proceed’ button. 

c) Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *” 

d) Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under 

“Type of Corporate / Institution” 

e) Click ‘Go’ button 

f) Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU – PUBLIC SECTOR 

UNDERTAKING’ 

g) Click ‘Submit’ Button 

h) Select ‘EMD’ in the drop down menu under ´ Select Payment Category’ 

i) Now Fill in the required details and ensure correctness of data filled. Ensure that you 

are entering correct enquiry/tender number and other details correctly. 

j) Make payment for EMD as required in tender after entering the details and enclose 

copy of receipt along with tender documents. Scan and upload the receipt document 

in case of tender under e- procurement mode. 

 
The above facility is in addition to the existing method of remitting by Demand Draft. 

12. Should a tenderer or a contractor on the list of approved Contractors have a 
relative, or in the case of a firm or Company of contractors any of its share holders or 
share holder’s relative, employed in a gazetted capacity in the Engineering 
Department of the Bharat Heavy Electricals Limited, the authority inviting tenders 
shall be informed of this fact at the time of submission of the tender, failing which 
tender, may be disqualified or if such fact subsequently comes to light, the contract 
may be rescinded in accordance with the relevant provisions in the General 
Conditions of Contract.  

 
 
 

https://www.onlinesbi.com/prelogin/icollecthome.htm
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13. If tenderer expires after the submission of his tender or after the acceptance of his 
tender the BHEL may, at their discretion, cancel such tender. If a partner of a firm 
expires after submission of tender or after the acceptance of the Tender, BHEL 
may cancel such Tender at their discretion unless the firm retains its character. 

 
14. The Bharat Heavy Electricals Limited will not be bound by any power of attorney 

granted by the tenderer or by changes in the composition of firm made 
subsequent to the execution of the contract. They may however recognize such 
power of attorney and changes after obtaining proper legal advice the cost of 
which will be chargeable to the contract concerned.  

 
15. If the tenderer deliberately gives wrong information in his tender or creates 

conditions favorable for the acceptance of his tender, the Bharat heavy Electricals 
Limited, reserves the right to reject such tender at any stage.  

 
16. Words importing the singular number shall also be deemed to include the plural 

number and vice versa where the context so requires.  
 

17. The expenses for competing and stamping the agreement shall be paid by the 
contractor.  

 
18. The General and special conditions are complementary to each other and where 

they are conflict the Special Conditions shall prevail. In regard to matters not 
covered by the General and Special Conditions of Contract, those contained in the 
Tamil Nadu Building Practice Standard Specifications or other specifications 
approved by the Bharat Heavy Limited, shall apply.  

 
19. Tenderers shall not increase their quoted rates in case the Bharat Heavy 

Electricals Limited negotiates for reduction of rates. Such negotiation shall not 
amount to cancellation or withdrawal of the original offer and the rates originally 
quoted shall be binding on the tenderers for a period of three months from the 
date of opening of tenders.  

 
20. Canvassing in any form in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to 
rejection  

 
21. All contractors will have to produce Income Tax Clearance Certificate from the 

Income Tax– Officer concerned along with their tenders. Those Contractors whose 
income is not taxable will be required to give an affidavit of their income on the 
prescribed form. If the successful tenderer fails to produce the Income – tax 
clearance certificate within the stated period, the Earnest Money Deposit and 
Security Deposit of the tenderer may be forfeited and the contract terminated.  

*********** 
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CHAPTER – IV 
TENDER NOTICE 

 

Name of Work: “MAINTENANCE OF HORTICULTURE AND UPKEEPING 
WORKS  IN  BHEL TOWNSHIP FOR THE YEAR  2019-20” 

 
1. SEALED TENDERS for the above noted work are hereby invited from contractor 

experienced in works of similar kind and magnitude. Tenders will be received by 
DEPUTY GENERAL MANAGER / CIVIL PROJECTS & SERVICES, Bharat Heavy 
Electricals Limited, Ranipet – 632 406 up to 15.00 Hrs. on 29/08/2019 and 
(Technical Bid only) will be opened on the same day at 15.00 Hrs. at the Office of the 
Deputy General Manager / Civil Projects & Services in the presence of such of 
those tenderers or their agents who may choose to attend. 

 
2. TENDERS must be submitted in sealed covers and should be addressed to with full 

name and address of the tenderer and the name of work being noted on the cover.  
 
3. All entries in the tender documents should be in the one ink. Erasers and over 

writings are not permitted. All cancellations and insertions should be duly signed by 
the tenderer concerned.  

 
4. TENDERERS should fill in all the required particulars in the blank spaces provided for 

this purpose in the tender documents and also sign each and every page of Tender 
Documents including the drawings attach there to before submitting their tender. 

 
5. Clause regarding rates quoted in the tender:-  
 

a. If, in the price structure quoted for the required goods / services / works, there is 
discrepancy between the unit price and the total price (which is obtained by 
multiplying the unit price by the quantity), the unit price shall prevail and the total 
price corrected accordingly, unless in the opinion of the purchaser there is an 
obvious misplacement of the decimal point in the unit price, in which case the 
total price as quoted shall govern and the unit price corrected accordingly. 

 
b. If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 
 

c. If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject of (a) and (b) above. 
 

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder 
with target date up to which the bidder has to send his acceptance on the above 
lines and if the bidder does not agree to the decision of the purchaser, the bid is 
liable to be ignored. 
 

6. In quoting their rates, the tenderers are advised to take account all factors including 
any fluctuations in the market rates etc. No claim will be entertained on this account 
after acceptance of the tender or during the currency of the contract.  
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7. Before tendering, the tenderers are advised to inspect the site of work and its 

environments and be well acquainted with the actual working and other prevalent 
conditions, position of materials and labour, General and Special Conditions of 
Contract. Instructions to tenders, drawings and Specifications and all other 
documents which form part of the Agreements to be entered into.  

 
8. The rates quoted in the tender shall remain valid for a period THREE MONTHS 

from the due date of opening of the tender (Price bid).  
 
9. In the event of tender being submitted by firm the tender must be signed separately 

and legibly by each partner or member of the firm or in their absence, by the person 
holding the power of attorney on behalf of the firm concerned in the latter case a copy 
for the power of attorney duly attested by a Gazetted Officer must accompany the 
tender.  

 
10. Every tender must be accompanied with EMD for the amount as specified in any of 

the form mentioned in Para 11 of the “Instruction to Tenderers”. This Earnest Money 
will be refunded to the unsuccessful tenderers within fifteen days of finalization of the 
award of work. In case of the successful tenderer, the Earnest Money will be retained 
as part of the Security Deposit for satisfactory completion of the work in accordance 
with Clause 16 of the General Conditions of Contract  

 
NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit 
receipt referred to above. 
 

11. Security deposit:  
a) The rate of Security Deposit (SD) will be 5% of the contract value. 

 
b) 50% of the required Security Deposit, including the EMD, should be collected 

before start of the work from the Contractor. Balance of the Security Deposit can 
be collected by deducting 10% of the gross amount progressively from each of the 
running bills of the Contractor till the total amount of the required Security 
Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
      Cash (as permissible under the Income Tax Act) 

1) Local cheques of scheduled banks, subject to realization. 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee format should have the 

approval of BHEL. 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 

as defined in the Companies Act. The FDR should be in the name of the contractor, 

A/c BHEL, duly discharged on the back. 

      5) Securities available from Post offices such as National Savings Certificates, 

Kisan   
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      Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing 

the  

       security and duly endorsed / hypothecated / pledged in favour of BHEL and  

       discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security 
deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.5 above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However BHEL will 
not be liable or responsible in any manner for the collection of Interest or renewal of the 
documents or in any other matter connected therewith.) 
 
Security Deposit shall be released to the Contractor upon fulfillment of Contractual 
obligations as per terms of the Contract. 
 
Security Deposit shall not carry any interest. 
 
12. Unless the contractor whose tender is accepted signs the Contract Agreements and 

makes the necessary security deposit specified in Para 11 above within Seven days 
of the date of the order directing him to do so the amount of Earnest Money Deposit 
already deposited by him will be forfeited and acceptance of his tender withdrawn.  

 
13. If after opening of tenderer revokes his tender or increases his earlier quoted rates or 

after acceptance of his tender does not commence the work in accordance with the 
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be 
forfeited and acceptance of his tender withdrawn. If only a part of the work included 
in the tender had been awarded to the tenderer, the amount of Earnest Money to be 
forfeited will be based on the value of the contract so awarded.  

 
14. The Bharat Heavy Electricals Limited reserve the right to reject any or all the received 

or accept any tender or part thereof without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent 
considered appropriate by the Accepting Authority.  

 
15. Conditional and un witnessed tenders, tender containing absurd rates and amounts, 

tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions laid down by the Accepting Officer are liable to 
be rejected.  

 
16. Tenders not submitted on the prescribed form are liable to be rejected  
 
17. The work must be completed within a contract period of ONE YEAR.  
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18. The General Manger / Additional General Manager / Deputy General Manager / 
Senior Engineer or the Officer mentioned by BHEL shall be Accepting Officer, herein 
after referred to as such for the purpose of this contract.  

 
19. This tender notice shall be deemed to form an integral part of the contract to be 

entered into for this work.  
 
20. The tenderers are advised to go through the condition stipulated in the Tender 

document & code of conduct for Health & Safety of Contract Labourer in details. Any 
violation thereof will invite punitive action being taken against them. While quoting 
the rate all the above factors are to be taken into account.  

 
21. Quoted rates shall be firm throughout the contract period and extended 

contract period also and no cost escalation is allowed on any account. 
 
22. The similar works executed in the own name of the tenderer only will be 

considered for eligibility / qualification criteria. 
 
23. BHEL reserves the right to increase or decrease the tendered quantity. 
 
24. Lowest prices received against BHEL tenders need not be the technically acceptable 

one, and in that case, BHEL reserves the right not to consider the same. 
 
25. BHEL reserves the right to negotiate or refloat the tender opened, if L1 Price is not 

lowest acceptable price to them inter-alia other reasons. 
 
26. The contract will be finalized based on the overall LOWEST value and to be 

awarded to single party only since split in schedules is not possible. 
 
27. “No interest shall be payable by BHEL on Earnest Money or Security Deposit, if 

applicable, or any money due to the Contractor by BHEL.” 
 
28. “BHEL shall have the right to recover any money which in the sole opinion of BHEL 

is due from the Contractor from any money due to the Contractor under this 
Contract or any other contract or from the security Deposit furnished by the 
Contractor under this contract or any other contract.” 

 
29. “Notwithstanding anything to the contrary, including, but not limited to, 

provisions relating to extension of time and compensation for delay, time shall be 
the essence of the Contract.” 

 
30. "BHEL's Guidelines for Suspension of Business Dealings with Suppliers / 

Contractors shall apply to this Tender / Enquiry. The said Guidelines are available 
at  

 
http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pd
f 
 
 

http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf
http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf


 

Bharat Heavy Electricals Limited 
Boiler Auxilaries Plant, 

Ranipet –632 406 
 

Tenderer  19 Accepting Officer 

 
The Bidders shall peruse the same prior to submission of the bid. 
 
Any action taken or proposed to be taken by BHEL under the above said policy shall 
be without prejudice, and in addition, to other rights and remedies as may be 
available to BHEL under contract or law." 

 
31. In respect of work within the premises of BHEL Ranipet / customer premise, the 

Bidder shall, while quoting, take into the account the likely expenditure in 
complying with statutory obligations including PF & ESI related laws and the 
expenditure that would be incurred in making contributions towards PF & ESI as 
per the NIT. The Bidder shall refer to the general conditions of contract which 
forms a part of NIT in this regard. 
 

32. In respect of work within the premises of BHEL Ranipet / customer premise the 
contractor shall strictly comply with labour laws including PF & ESI related laws 
and shall make contributions towards PF & ESI notwithstanding the numerical 
strength of the employees of the contractor. 

 
********* 
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CHAPTER – V 
GENERAL INSTRUCTIONS: 
1. The contractor shall not resort to sub-contracting under any circumstances. If found 

at a later date, BHEL reserves the right to take action whatever action it deems fit, 
including cancellation of the contract. 

 
2. All the bills of contractors will be cleared by Finance department subject to 

production of “Clearance certificate’ by the contractors in respect of compliance of all 
statutory requirements, issued by IR section of Human Resource Department 

 
3. Disputes, grievances between the contractor and his labour, will have to be settled by 

the contractor. 
 
4. If the management of BHEL engages workers to complete any part or whole of the 

work as per this contract for any period due to failure of the contractor or to engage 
adequate number of workers. He has to reimburse to BHEL, the extra cost involved on 
this account. The extra cost of engaging such workmen by BHEL will be reckoned at 
the rate as per minimum wages and other payments (as mentioned in the tender reg. 
wages payable to the workers) of BHEL for purpose of recovery from the contractor 
along with BHEL’s administrative charges @ 12.5%. 

 
5. The management of BHEL shall be at liberty to terminate the contract by issuing a 

month’s notice to the contractor without assigning any reason what so ever. As 
regards unsatisfactory performance or non-compliance with any of the terms and 
conditions of the contract by the contractor, BHEL shall have the right to terminate 
the contract forthwith without notice & rearrange the balance work through other 
agencies at the risk and cost of the contractor & under such circumstances, the 
security deposit paid by the contractor shall stand forfeited. 

 
6. The contractor shall follow such Act, rules & regulations of the state / central Govt. 

that are in force & that may be framed from time to time. BHEL shall not be 
responsible for any infringement of the various statues in force by the contractor. 

 
7. In case, the contractor fails to make payment of wages to his employees or remittance 

of contribution to the concerned authorities & a claim is made against BHEL for 
whatsoever reason, the security deposit / other dues / running bills under the 
contract can be utilized by BHEL to discharge the liability of the contractor. 

 
8. Contractor shall indemnify BHEL against all claims and losses it suffers under various 

labour laws, statues or any civil or criminal law in connection with employees 
deployed by him. 

9. Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk 
of accidents, losses, damages etc. BHEL shall not be responsible for any losses, 
damages to the contractor or to his employees. 
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Terms & Conditions 
 

01. The contract period is “ONE YEAR”.  
 

02. Tender for the subject work should be submitted in a sealed cover consisting of three 
inner sealed covers viz.  (I) Qualification bid cover, (II) Price bid cover & (III) EMD 
cover all super scribing the name of work, tender schedule number etc.  
 

Cover - 1 : Technical bid shall cover the details like 
 

(i) The Experience of the contractor i.e., the eligibility criteria of the tenderer shall be 
as specified in the tender notice. 

(ii) The list of technical personnel in their organization with their qualification & 
experience in the field. 

(iii) The infrastructure available with them 
(iv) The certificates received from the Government/ reputed organizations for having 

taken up similar work of equivalent value.  
(v) The list of clients with their addresses, contact persons. 
(vi) The list of works being done at present with the details of Contact persons and 

addresses. 
 
Cover - 2 : Price Bid - Prices shall be quoted in the price schedule as per the BOQ. 
 
Cover - 3 : EMD cover shall cover the details like 
 
(i) The EMD in the form of DD or any other form mentioned in para 11 of “Instruction 

to Tenderers” shall be drawn in favour of “Bharat Heavy Electricals Limited, 
Ranipet 632 406 payable at Ranipet, Vellore Dist. T.N.  
 

(ii) EMD shall be enclosed along with the DD in a separate cover mentioning EMD 
cover. 

 
The details of the tenderer’s office with full address, Phone No. FAX No., Mobile No. 
shall be specified on the Tender document cover. If the tenderer gives wrong 
information, then the EMD submitted by the tenderer will be forfeited. 

 
03. The contractor shall comply with all statutory regulations relating to labour laws like 

ESI, PF Contract Labour License (if applicable), Minimum Wages Act etc., 
 

04. The rate quoted shall include the wages payable to the employees, Statutory charges 
like ESI, PF, Bonus, Holiday & EL wages, safety appliances etc., While quoting the rate, 
the contractor shall take into account, the implication of probable revision in the 
minimum wages also. 
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05. The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots, 
Acid & Alkali Proof Hand Gloves, Masks etc., to their workers for safe operation. 
 

06. The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. 
 
 

07. The tenderer shall fill up the questionnaire as per Annexure – 2 and enclose along 
with the bid. 
 

08. The minimum wages shall be as per Tamil Nadu: Please note that the minimum wages 
are normally revised by the authorities from every year April month. 

 
If any employee / labourer working in the contract is found involved in corruption 
activities, the contract will be terminated and the contractor will be banned for 
applying for any future contract for 3 years. 

 
09. No advance payment shall be paid to the contractor.  

 
10. All Payments will be made only through e-Mode, necessary authorization as to be 

submitted along with the tender as per the format enclosed. 
 
 

******* 
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Scope of work:  
The work to be done under this contract consist of providing all materials, labour, 
construction equipment, supervision, scaffoldings, tools & plants, transportation & 
storage and all incidental items not shown or specified but reasonably implied or 
necessary for completion of entire civil works required. 
 
Tenderer drawings annexed hereto are preliminary and give the nature of work and only 
for guidance to the tenderers. This work shall be carried out in accordance with  
drawings to be made  available during the course of execution of works. 
 
The contractor in the event of this work awarded to him, shall establish an office at site 
and keep posted an authorized responsible officer with a valid power of attorney for the 
purpose of the contract along with other staff like engineers, supervisors etc. Any order 
or instructions of the Engineer – in – charge or his duly authorized representative, at site 
office will be deemed to have been communicated to the contractor at his legal address. 
 
Completion schedule: 
The contractor is required to commence the work within 15 days from the date of issue 
of LOA, failing which the contract is liable to be cancelled and EMD / SD shall be forfeited. 
 
The work shall be executed in a workman like manner and as per relevant Indian 
Standard Specification. 
 
The Engineer – in – charge will communicate or confirm his instructions to the contractor 
in respect of the execution of the work in a “work site order book” maintained at his 
office and confirm receipt of such instructions by signing the relevant entries in this book. 
Such entries will rank as order or notices in writing within the intent and meaning of 
these conditions. 
 
Quality of Works 
All materials supplied by the contractor and incorporated on the work shall conform to 
the latest IS specifications including the applicable amendments and revisions from time 
to time. 
It is not the intent to specify here in all details, however the work in all respects shall 
confirm to CPWD / IS codes and standard engineering practices and workmanship. If 
there is any ambiquity between the specifications, the decision of the Engineer – in – 
charge shall be final and binding on the contract. 
Any work found defective / unsatisfactory the contractor has to rectify the same at his 
own cost. In case the contractor fails to rectify the defects within a specified time as per 
the Engineer – in – charge’s instructions the same will be got done by BHEL at the risk 
and cost of the contractor and the cost deducted from the contractor’s bill. 
The contractor shall prepare and submit quality assurance program and schedule for 
work completion / comply with any other quality plan requirement and schedule for 
work completion proposed by BHEL with all details once the work is awarded and 
indicate the field equipment that he is going to use for quality assurance. 
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Site Clearance 
Written permission for erection of temporary work sheds at site will have to be obtained 
from BHEL. Once the work is completed, the contractor should remove his temporary 
shed and the unwanted materials and also dispose the debris as instructed by the 
Engineer – in – charge, around the constructed area, the contractor should remove all 
debris and clear unwanted materials. 
 
Project Information: 
 
The project work is for the “Maintenance of Horticulture and Upkeeping  Works in BHEL 

Township for the Year 2019-20” 
 
Note: 
Bidders are requested to visit site and verify themselves about the actual lead and assess 
the site condition before quoting for the job. No compensation for not acquainting 
themselves with the actual site conditions will be entertained at the later stage. 
 
Technical specifications 
1. All civil and road works shall have to be carried out strictly as per the specifications 
including all applicable official amendments and revisions laid down in Tamil Nadu 
Building Practice volume I & II for reference. The above volumes are kept in the office of 
Deputy General Manager / Civil Projects & Services. However, in cases of conflicts of 
specifications, M/s BHEL specifications will prevail. 
 
2. All structural and fabrication works shall have to be carried out as per BHEL General 
Specifications and special conditions incorporated under “Structural Steel Construction” 
(for reference the specifications are kept in the office of the Deputy General Manager / 
Civil Projects & Services). 

 
3. Bidders may please note that the ready mix RCC grades of M-25 & M-30 grades 
given in this tender can be supplied using OPC, blue granite coarse aggregates and 
fine aggregate of “Manufactured / Crushed sand (M-sand) or river sand”. The quoted 
rate shall be firm and single rate irrespective of the use of M-sand / river sand. 

 
4. The concrete test cubes of the concrete laid shall be tested for compressive 
strength not lower than the grade of the concrete and as per relevant standards. 
 
5. BHEL will supply only cement, reinforcement steel, and structural steel for this 
work on free issue basis (recovery rates for excess / over consumptions are tabulated 
in schedule-B). Contractor shall supply all the other materials (i.e. sand, bricks, 
aggregates etc.,), labour, scaffoldings, tools & plants required for this work within 
their quoted rates. 
Undertaking by the tenderer / contractor: 
I/We have gone through the BHEL General Specifications and Special Conditions 
incorporated under “Structural Steel Construction” and agreed to follow the specification 
for construction. 
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CHAPTER – VI 
 

Reverse Auction (RA) 
 

It is planned to conduct English Reverse Auction for this tender the rules, terms and 
conditions for the same are included in the tender. 
 
It is the discretion of BHEL to conduct the Reverse Auction or directly open your 
envelope price bid and award the work. 
 
As such, you are requested to submit your most competitive rates in your sealed 
envelope price bid itself for this tender. 
 
The bidder shall agree for both the above options; otherwise the tenders will be rejected. 
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Business Rules, Terms & Conditions of Reverse Auction: 

 

Business Rules, Terms & Conditions of Reverse Auction for “Maintenance of 
Horticulture and Upkeeping  Works in BHEL Township for the Year  

                                                                      2019-20” 
    

 
against the Tender No. BAP:CT: OT: 04/2019-20  Dt: 08/05/2019 

 
 

BUYER NAME Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant 

Civil Projects & Services  

Ranipet-632 406 

E-mail: ezhil@bhel.in, smkaviya@bhel.in 

AUCTION TO BE 
CONDUCTED BY 

Name and Address of Service Provider 

 

DATE OF AUCTION 
 

Auction Date                     :  xx/08/2019 

Sealed Bid Time              : 14.00 PM – 14.30 PM 

Reverse Auction Time : 15.00 PM – 16.00 PM 

 

Auction Website: xxxxxx 

DOCUMENTS 
ATTACHED 

1) Business rule for reverse auction (Annexure I) 

2) Terms & conditions of reverse auction (Annexure II) 

3) Process Compliance Statement (Annexure III) 

4) Price Confirmation (Annexure IV) 

5) Contact Information 

6) RA Excel Sheet (Document for RA only) 

SPECIAL 
INSTRUCTIONS 

Bidding in the last minutes and seconds should be 

avoided in the bidders own interest. Neither the Service 

Provider nor BHEL will be responsible for any lapses / 

failure on the part of the vendor, in such cases. 

 
 
 
 
 
 
 

 

mailto:rathinam@bhel.in
mailto:smkaviya@bhel.in
https://bhel.eproc.in/
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Annexure – I to RA 

Terms & Conditions of Reverse Auction: 
 
Against this enquiry for the subject item / system with detailed scope of supply as per 
enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON 
LINE BIDDING (THROUGH Service Provider.). The philosophy followed for Reverse 
auction shall be English Reverse (No ties).  

 
1. For the proposed reverse auction, technically and commercially acceptable bidders 

only shall be eligible to participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted against 

this tender enquiry) will have to necessarily submit “online sealed bid” in the Reverse 
Auction. Non-submission of “online sealed bid” by the bidder for any of the eligible 
items for which techno-commercially qualified will be considered as tampering of the 
tender process and will invite action by BHEL as per extant guidelines in vogue.  

 
3. BHEL will engage Service Provider, who will provide all necessary training and 

assistance before commencement of on line bidding on internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service 

Provider to enable them to contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc., also will be 

communicated through Service Provider. for compliance.  
 
6. Bidders have to fax the Compliance form (annexure III) before start of Reverse 

auction. Without this, the bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) 

which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, 
Taxes and Duties, Freight charges, Insurance, Goods and Services Tax for Services and 
loading factors (for non-compliance to BHEL standard Commercial terms & 
conditions) for each of the bidder to enable them to fill-in the price and keep it ready 
for keying in during the Auction.  

 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction 

portal.  
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10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format 
for price breakup including that of line items, if required, (Annexure IV) as provided 
on case-to-case basis to Service Provider. within two working days of Auction 
without fail.  

 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, 

the Price bids and price impacts, if any, already submitted and available with BHEL 
shall be opened as per BHEL’s standard practice.  

 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions 

site of Service Provider. using the Login IDs and passwords given to them by Service 
Provider. before reverse auction event. Bidders should acquaint themselves of the 
“Business Rules of Reverse Auction”, which will be communicated before the Reverse 
Auction.  

 
13. If the Bidder or any of his representatives are found to be involved in Price 

manipulation / cartel formation of any kind, directly or indirectly by communicating 
with other bidders, action as per extant BHEL guidelines, shall be initiated by BHEL 
and the results of the RA scrapped / aborted.  

 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to 

any other party.  
 
15. In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is 

highest in online sealed bid) may not be allowed to participate in further RA process.  
 

***** 
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Annexure – II to RA  
 
Business Rules for Reverse Auction: 
 
This has reference to tender no BAP:CT: OT: 04/2019-20  Dt: 08/05/2019. BHEL shall 
finalize the Rates for “Maintenance of Horticulture and Upkeeping  Works in BHEL  
Township for the Year 2019-20”  through Reverse Auction mode. BHEL has made  
arrangement with Service Provider, who shall be BHEL’s authorized service provider  
for the same. Bidders should please go through the guidelines given below and  
submit acceptance of the same. 
 
The technical & commercial terms are as per (a) BHEL Tender Enq. No BAP:CT: 
OT:04/2019-20  Dt: 08/05/2019 (b) Bidder’s technical & commercial bid (in case of 
two part bid) and (c) subsequent correspondences between BHEL and the bidders, if any. 
 
1. Procedure of Reverse Auctioning: 
 

I. Online Sealed Bid: This duration of online sealed bid will be 30 minutes. All 
bidders have to submit their online sealed bids during this period. 
 

II. Online Reverse Auction: The “opening price” i.e. start price for RA and “bid 
decrement” will be decided by BHEL. 

 
III. If BHEL decides the lowest online sealed bid as the starting price, then the lowest 

bidder in online sealed bid shall be shown as current L1 automatically by the 
system and no acceptance of that price is required. System shall have the provision 
to indicate this bid as current L1. 

 
IV. Bidders by offering a minimum bid decrement or the multiples thereof can displace 

a standing lowest bid and become “L1” and this continues as an iterative process. 
 

V. After the completion of the online reverse auction, the Closing Price (CP) shall be 
available for further processing. 

 
2. Schedule for reverse auction: 
 
The Reverse Auction is tentatively scheduled on xx/08/2019 and the duration of online 
sealed bid will be 30 minutes. All bidders to submit their online sealed bids during this 
period. 

Online Sealed Bid: -  
Start Time: 14:00 Hrs. 
Close Time: 14:30 Hrs. 
 

Online Reverse Auction: -  
Start Time: 15:00 Hrs. 
Close Time: 16:00 Hrs. 
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3. Auction extension time: If a bidder places a bid in the last 10 minutes of closing of 

the Reverse Auction and if that bid gets accepted, then the auction’s duration shall get 
extended automatically for another 10 minutes, for the entire auction (i.e. for all the 
items in the auction), from the time that bid comes in. Please note that the auto-
extension will take place only if a bid comes in those last 10 minutes and if that bid 
gets accepted as the lowest bid. If the bid does not get accepted as the lowest bid, the 
auto-extension will not take place even if that bid might have come in the last 10 
minutes. In case, there is no bid in the last 10 minutes of closing of Reverse Auction, 
the auction shall get closed automatically without any extension. However, bidders 
are advised not to wait till the last minute or last few seconds to enter their bid during 
the auto-extension period to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 
 

The above process will continue till completion of Reverse Auction. 
 

Complaints / Grievances, if any, regarding denial of service or any related issue should be 
given in writing thru e-mail / fax to Service Provider, with a copy to BHEL within 15 
minutes from the initial closing time of Online Reverse Auction.  

 
4. Bid price: The Bidder has to quote the F.O.R. destination Price inclusive of Packing & 

Forwarding charges, all the routine & type tests as per tender scope, ED + cess, CST 
against C-form, Freight (bidder to provide original Freight paid receipt), insurance 
charges, etc. including loading (if indicated by BHEL due to deviations in commercial 
terms) for the Items specified. Details are as shown in Excel Sheet for calculation of 
Landed cost. 
 

Note: For the consideration of L1 bidder, the bid value shall be reduced by loading 
amount, if applicable.  

 
5. Bidding currency and unit of measurement: Bidding will be conducted in {Indian 

Rupees per Unit} of the material as per the specifications. 
 

In case of foreign currency bids, exchange rate (TT selling rate of State Bank of India) as 
on scheduled date of tender opening (Part-I bid in case of two part bid) shall be 
considered for conversion in Indian Rupees. If the relevant day happens to be a bank 
holiday, then the forex rate as per the previous bank (SBI) working day shall be taken. 

 
6. Validity of bids: Price shall be valid for 90 days from the date of reverse auction. 

These shall not be subjected to any change whatsoever.  
 

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid 
at the end of Online Reverse Auction will be considered as the bidder(s) final offer to 
execute the work.  
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8. Bidders shall be assigned a Unique User Name & Password by BHEL or Service 
Provider. Bidders are advised to change the Password and edit the information in the 
Registration Page after the receipt of initial Password from BHEL / Service Provider. 
to ensure confidentiality. All bids made from the Login ID given to the bidders will be 
deemed to have been made by the bidders / bidder’s company.  

 
9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse 

Auction for further processing.   
 
10. Any commercial / technical loading shall be intimated to bidders prior to RA. The 

excel sheet provided in this regard shall cover all these aspects. Commercial / 
technical loading if any, shall be added by the respective bidder in its price during 
online sealed bid & Online Reverse Auction. Modalities of loading & de-loading shall 
be separately intimated to the bidders. The responsibility for correctness of total cost 
to BHEL shall lie with the bidders. 

 
11. Computerized reverse auction shall be conducted by BHEL (through Service 

Provider.), on pre-specified date, while the bidders shall be quoting from their own 
offices / place of their choice. Internet connectivity shall have to be ensured by 
bidders themselves. 

 
During the RA if a bidder is not able to bid and requests for extension of time by fax / e-
mail / phone then time extension of additional 15 minutes will be given by the service 
provider provided such requests come before 5 minutes of auction closing time. 
However, only one such request per bidder can be entertained. 
 
Despite this extension if bidder fails to upload his prices due to extreme case of failure of 
Internet connectivity, (due to any reason whatsoever may be) it is the bidders’ 
responsibility / decision to send fax communication immediately to Service Provider, 
furnishing the price the bidder wants to bid online with a request to the Service 
Provider. to upload the faxed price on line so that Service Provider. will up load that 
price on line on behalf of the Bidder. It shall be noted clearly that the concerned bidder 
communicating this price to service provider has to solely ensure that the fax message is 
received by the service provider in a readable / legible form and also the Bidder should 
simultaneously check up with Service Provider. about the clear receipt of the price 
faxed. It shall also be clearly understood that the bidder shall be at liberty to send such 
fax communications of prices to be up loaded by Service Provider. only within the 
closure of Bid time and under no circumstance it shall be allowed beyond the closure of 
Bid time / reverse auction. It shall also be noted that Service Provider. should be given a 
reasonable required time by the bidders, to upload such prices online and if such 
required time is not available at the disposal of Service Provider. at the time of receipt of 
the fax message from the bidders, Service Provider. will not be uploading the prices and 
either BHEL or Service Provider. are not responsible for this unforeseen circumstances. 
In order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements / alternatives whatever required so that they are able to 
circumvent such situation and still be able to participate in the reverse auction 
successfully. 
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 Failure of power or loss of connectivity at the premises of bidders during the Reverse 
auction cannot be the cause for not participating in the reverse auction. On account of 
this, the time for the auction cannot be extended and neither BHEL nor Service Provider, 
is responsible for such eventualities. 
 
12.Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s 
interest of any internet failure or to avoid last minute rush. The proxy feature allows 
bidders to place an automated bid in the system directly in an auction and bid without 
having to enter a new amount each time a competing bidder submits a new offer. The bid 
amount that a bidder enters is the minimum that the bidder is willing to offer. Here the 
software bids on behalf of the bidder. This obviates the need for the bidder participating 
in the bidding process until the proxy bid amount is decrementally reached by other 
bidders. When proxy bid amount is reached, the bidder (who has submitted the proxy 
bid) has an option to start participating in the bidding process. 
The proxy amount is the minimum amount that the bidder is willing to offer. During the 
course of bidding, the bidder cannot delete or change the amount of a proxy bid. 
Bids are submitted in decrements (decreasing bid amounts). The application automates 
proxy bidding by processing proxy bids automatically, according to the decrement that 
the auction originator originally established when creating the auction, submitting offers 
to the next bid decrement each time a competing bidder bids, regardless of the fact 
whether the competing bids are submitted as proxy or standard bids. However, it may 
please be noted that if a manual bid and proxy bid are submitted at the same instant 
manual bid will be recognized as the L1 at that instant. 

 
In case of more than one proxy bid, the system shall bid till it crosses the threshold value 
of each lowest proxy bid and thereafter allow the competition to decide the final L1 price. 

 
Proxy bids are fed into the system directly by the respective bidders. As such this 
information is privy only to the respective bidder(s). 

 
13. Bidders are advised to get fully trained and clear all their doubts such as refreshing of 
Screen, quantity being auctioned, tender value being auctioned etc. from Service 
Provider. 
14. Service Provider, shall arrange to demonstrate / train the bidder or bidder (s) 
nominated person(s), without any cost to bidders. Service Provider, shall also explain 
the bidders all the business rules related to the Reverse Auction. Bidders are required to 
submit their acceptance to the terms and conditions / modalities before participating in 
the Reverse Auction in the process compliance form as enclosed. Without this, the bidder 
will not be eligible to participate in the event. 
15.Successful bidder shall be required to submit the final price (L1) in prescribed format 
(Annexure – VI) for price breakup including that of line items, if required, quoted during 
the online Reverse Auction duly signed and stamped as token of acceptance without any 
new conditions (other than those already agreed to before start of auction), after the 
completion of auction to Service Provider, besides BHEL within two working days of 
Auction without fail. 
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16.Any variation between the final bid value and that in the confirmatory signed price 
breakup document will be considered as tampering the tender process and will invite 
action by BHEL as per extant guidelines for suspension of business dealings (as available 
on www.bhel.com). 
17.Bidders’ bid will be taken as an offer to execute the work / supplies the item as per 
enquiry no. BAP:CT: OT: 04/2019-20  Dt: 08/05/2019. Bids once made by the bidder, 
cannot be cancelled/ withdrawn and bidder shall be bound to execute the work as 
mentioned above at bidder’s final bid price. Should bidder back out and not execute the 
contract as per the rates quoted, BHEL shall take action as per extant guidelines for 
suspension of business dealings (as available on www.bhel.com). 

 
18.Bidders shall be able to view the following on their screen along with the necessary 
fields during Online Reverse Auction: 

a. Leading (Running Lowest) Bid in the Auction (only total price of package)  
b. Bid Placed by the bidder  
c. Start Price  
d. Decrement value 
e. Rank of their bid during bidding as well as at the close of auction. 

 
19.BHEL’s decision on award of contract shall be final and binding on all the Bidders. 

 
20.BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process / 
tender at any time, before ordering, without assigning any reason, with intimation to 
bidders. 

 
21.BHEL shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. In such cases, the decision of BHEL shall be binding on 
the bidders.  
 
22.Other terms and conditions shall be as per bidder(s) techno-commercial offers and 
other correspondences, if any, till date. 
 
23.If there is any clash between this business document and the FAQ available, if any, in 
the web site of Service Provider. the terms & conditions given in this business document 
will supersede the information contained in the FAQs. Any changes made by BHEL or 
Service Provider. (due to unforeseen contingencies) after the first posting shall be 
deemed to have been accepted if the bidder continues to access the portal after that time. 
 
24.Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 
other party. If the Bidder or any of his representatives are found to be involved in Price 
manipulation / cartel formation of any kind, directly or indirectly by communicating with 
other bidders, action as per extant BHEL guidelines for suspension of business dealings 
(as available on www.bhel.com), shall be initiated by BHEL. 
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Annexure – III to RA 
Process Compliance Form: 
(The bidders are required to print this on their company’s letterhead and sign, 
stamp before RA) 
To  

Service Provider name and address. 
Sub: Agreement to the Process related Terms and Conditions. 
Dear Sir, 
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
 BHEL enquiry no - BAP:CT: OT: 04/2019-20  Dt: 08/05/2019. 
 
This letter is to confirm that:  
 
1. The undersigned is authorized official / representative of the company to participate in 
RA and to sign the related documents. 

 
2. We have studied the Reverse Auction Terms & Conditions and the Business rules 
governing the Reverse Auction as mentioned in your letter and confirm our agreement to 
them. 
 
3. We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 
 
4. We also confirm that, in case we become L1 bidder, we will email / fax the price 
confirmation & break up of our quoted price (including that of line items) as per 
Annexure - IV within two working days (of BHEL) after completion of RA event, besides 
sending the same by registered post / courier both to M/s. BHEL and {Service Provider.}  

 
5. We also confirm that in case we become L1 bidder, the envelope sealed price bid 
submitted by us shall be opened by BHEL and we agree to accept the lower of the two 
bids (RA closing price & envelope sealed price) for placement of order and we have 
understood that in case online sealed bid placed by us is found higher than envelope 
sealed price bid submitted by us, then BHEL may take action as stipulated in NIT.  
 
We, hereby confirm that we will honour the Bids placed by us during the auction process.  
With regards  
 
Signature with company seal  
Name –  
Company / Organization  
Designation within Company / Organization  
Address of Company / Organization  
 
Sign this document and Fax it to Service Provider, prior to start of the Event.  
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Annexure – IV to RA 
RA price confirmation and breakup: 
 
To  
 
Service Provider Name and Address 
 

 
CC: BHARAT HEAVY ELECTRICALS LIMITED 

BOILER AUXILIARIES PLANT 
CIVIL PROJECTS & SERVICES  
RANIPET-632 406 

 
Sub: Final price quoted during Reverse Auction and price breakup 
 
Dear Sir,  
 
We confirm that we have quoted. 
 
Rs. {_________________ in value & words _______________} for item covered under tender  
enquiry No. BAP:CT: OT: 04/2019-20  Dt: 08/05/2019. 
 
Total price of the items covered under above cited enquiries is inclusive of Goods and 
services tax and other as per NIT. 
 
Our final landed prices as quoted during the Reverse Auction conducted today 
{xx/08/2019} which will be valid for a period of 90 (Ninety) days. 
 
========  
Total (Grand total including Goods and Services tax) - Rs.  
========  
(Details of individual price breakups for each sections of price schedules is attached 
herewith in BHEL Excel sheet format) 
 
Thanking you and looking forward to the valuable order from BHEL.  
Yours sincerely, 

For _________________  
Name:  
Company:  
Date:  
Seal: 
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CONTACT INFORMATION: 

Service Provider Bharat Heavy Electricals Limited 

 

Contact person Name 

 

Company Address 

Contact No 

E-mail ID 

Civil Projects & Services Department  

Shri. T. EZHILNBAN,  

Deputy General Manager/CP & S 

BHEL, Ranipet – 632 406 

Email : ezhil@bhel.in 

Phone : 04172  284632 

Cell     : 09443344592          

 

Smt S M KAVIYA,  

Dy. Manager/CP & S 

BHEL, Ranipet – 632 406 

Email : smkaviya@bhel.in 

Phone : 04172  284792 

Cell     : 09488052739         
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CHAPTER – VII 
 

Statutory Annexure: The following statutory requirements should be fulfilled by the 
Contractor.  
1. Minimum Wages Act, 1948 : 

 
1. PF (12%) and Admin Charges (1%)= 13% (Employer) + 12% (Employee) 
2. PF to be remitted in contractor’s own code 
3. ESI = 4.00% (Employer) + 1.00% (Employee) 
4. If ESI is not available in that area, then take insurance 
5. Contract License as per CL Act 
6. Issue of employment card to contract labours 
7. Issue of one-month notice before termination of contract 
8. Maintain all registers under various acts 
9. Minimum wages as per current stipulation. 
10. Payment of wages – within in stipulated time and other statutory 

requirements under various applicable labour laws to be ensured.             
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      

2. Compensation: 
“BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 
of life / permanent disability due to an accident which is attributable to the negligence of 
contractor, agency or firm or any of its employees as detailed below. 
 

a) Victim:  Any person who suffers permanent disablement or dies in an accident as 
defined below. 

 
b) Accident:  Any death or permanent disability resulting solely and directly from any 

unintended and unforeseen injurious occurrence caused during the 
manufacturing/ operation and works incidental thereto at BHEL factories / offices 
and precincts thereof, project execution, erection and commissioning, services, 
repairs and maintenance, trouble shooting, serving, overhaul, renovation and 
retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works / during working at BHEL Units / Townships and 
premises / Project Sites. 

 
       c) Compensation in respect of each of the victims: 

      (i)  In the event of death  of permanent disability  resulting from Loss of both 
limbs:       
             Rs.10,00,000/- (Rs. Ten Lakh) 
     (ii) In the event of other permanent disability: Rs.7,00,000/- (Rs.Seven Lakh) 
 

       d)Permanent Disablement: A disablement that is classified as a permanent total    
           disablement under the proviso to Section 2 (i) of the Employee’s Compensation Act,     
           1923.” 

 
The compensation details are provided at:  
http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No.%20016%20OF%202018.pdf 

 
 

http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No.%20016%20OF%202018.pdf
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CHAPTER – VIII 
 

(SCHEDULE – A) : LIST OF WORKS AND PRICES 
 

Details and quantities of each item shown in the bill of quantities here to are only 

approximate. They are given as a guide for the purpose of tendering only and are liable to 

variation and alteration at the discretion of the competent authority. The work under 

each item as executed shall be measured and priced at the corresponding rate quoted by 

the contractor in the bill of quantities attached hereto. 

 

Sl.No. Description of work/supply 
Total amount of 

work / supply (in 
figures and words) 

Period of 
Completion 

1 “Maintenance of Horticulture and Upkeeping  
Works in BHEL   Township for the Year         
                                     2019-20” 

 

As per 
Annexure - A 

ONE YEAR 

 
ANNEXURE - A TO SCHEDULE – A 

 

NAME OF WORK “Maintenance of Horticulture and Upkeeping  Works in 
BHEL Township for the Year 2019-20” 

 

SL.NO 
APPROXIMATE 

QUANTITY 
DESCRIPTION 

OF WORK 
SPECIFICATION 

RATE 
(both in 
Figures 

and 
words) 

UNIT AMOUNT 

Refer Tender Document Part-II (Price Bid - BOQ) 

 
 
(ANNEXURE - B) : BHEL GCC and GSS Acknowledgement 

 
      It is hereby agreed by me / us that the BHEL General Conditions of Contract and 
General and Special Specification including subsequent amendments / additions / 
deletions to clauses if any, and conditions pertaining to the settlement of disputes by 
Arbitration form an integral part of the tender documents and that the tender submitted 
by me / us is subject to the aforesaid BHEL General Conditions of Contract which has 
been read and accepted by me / us. 
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ISSUE OF STORES MATERIALS TO THE CONTRACTOR 

 

SCHEDULE – B : FREE ISSUE OF MATERIALS 

 

The free issue of materials is NIL for this contract. 

 

SCHEDULE – C 

 

LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR 

 

 

SL.NO QUANTITY PARTICULARS 

HIRE CHARGES 

PER 

UNIT PER DAY OF 

8 HOURS 

PLACE OF 

ISSUE 
REMARKS 

------ NIL ------ 

 

 

a) Machinery shall not be worked overtime without the written permission of the Engineer-in-

charge and cost of liability of the same will be contractor's expense. 

 

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 

above shall be arranged for by the contractor at his own expense. 

 

 

SCHEDULE – D 

 

NOTE:  

 

All drawings are to be signed by the contractor as well as the officer entering in to contract for 

“Maintenance of Horticulture and Upkeeping  Works in BHEL Township for the 
Year 2019-20” 
                                                                      

 

 

SL.NO DRAWING NUMBER DESCRIPTION REVISION 

    

 

 

 

*********** 
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QUESTIONNAIRE 

Questionnaire to be answered by the tenderer by ticking the suitable boxes. 

 

 

Sl. No. Description Yes No 

01 Whether the tenderer has understood the scope of work and agrees to 

deploy required man power as indicated in the tender. (If there is any 

clarification required, the same may be got cleared from the 

Executive-in-charge, before submitting the offer.) 

  

02 Whether the tenderer has agreed to all Terms & Conditions given in 

the tender. (If there is any deviation, the same may be mentioned in 

separate sheet.) 

  

03 Whether the tenderer has their own code for ESI & PF. (A copy of the 

certificate to be enclosed). 

  

04 Whether the tenderer has enclosed copy of the present Service / Sales / 

Works contract sales Tax registration certificates. If a vendor is 

exempted from the registration under Service / Sales Tax, the reason 

there of be stated.  

  

05 Whether the vendor / Contractor is availing Goods and Services Tax 

credit / VAT Credit for their inputs.  

  

06 Whether the vendor will submit Goods and Services Tax invoice as 

per the existing ACT and the rules their under. 

  

07 
Full Goods and Services Tax indicated in the price bid applicable as 

extra for this tender. 
18.00% 

08 Whether the tenderer agrees to Pay Wages as per Minimum wages 

Act, EL Wages, and Holiday Wages as per Tamil Nadu Factory rules. 

(Necessary proof should be submitted while claiming running bill and 

final bill.) 

  

09 Whether the PAN Number of the vendor is furnished. If exempted 

from IT, the exemption certificate shall be enclosed. 

  

10 Whether the tenderer agrees to keep the validity of their offer for three 

months from the date of opening of bid and keep the prices firm 

throughout the contract period. 

  

11 Whether the tenderer agrees for the payment terms of BHEL.   

12 Whether the tenderer has agreed to submit EMD of                                   
Rs. 1,47,330.00/-  as per Chapter-III, Annexure-1, Clause-11 and 

has submitted the same along with technical bid. (If not enclosed, the 

tender will not be considered). 

  

13 Whether the tenderer has agreed to submit Security Deposit 

immediately after receipt of the work order. 

  

14 Whether the tenderer has enclosed the list of their clients with 

addresses & contact persons. 

  

15 Whether the tenderer has enclosed the completion certificates received 

from Government / Reputed organization for the similar work done for 

the last 7 years ending on 30/04/2019. 
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Note: If any of the question is not applicable, please mention as “Not Applicable (NA)” 

 

16 Whether the tenderer has enclosed the list of similar works carried out 

with supporting documents 

  

17 Whether the includability / excludability of the taxes and duties in the 

rates offered has been clearly indicated. If the same is not done, BHEL 

will choose to assume the rates are inclusive only. 

  

18 All payments by BHEL will be made through e-payment only. The 

required certificate as enclosed in the tender is submitted by the 

vendor with Banker’s signature. 

  

19 Whether the tenderer has enclosed the list of technical personnel, their 

qualification & experience for who will be deployed for this work. 

  

20 Whether the tenderer has indicated the address of their local office in 

Ranipet along with phone no. & fax no.  

  

21 Whether the tenderer has enclosed the DD towards the cost of Tender 

Document, along with the Technical bid. (In case the tenderer has 

downloaded the tender document directly from the Web Site and If 

DD is not enclosed, the tender will not be considered). 

  

22 Whether the tenderer accepts reverse auctioning process through 

internet. 

  

23 Whether the tenderer has enclosed the annual report (audited P&L 

Account, Balance Sheet & IT Return) for the last three financial years 

(2015-16, 2016-17 & 2017-18). 

  

24 Whether the tenderer has submitted the proof of average annual 

turnover for last 3 years for a value  should not be less than 30% 
of the estimated value of this work.  

  

25 Whether the tenderer agrees for the compensation for Delay clause as 

per GCC page 20 Clause 41. 

  

26 Whether the Bidder has read the Guidelines for Suspension of 

Business Dealings with Suppliers/ Contractors referred to in this 

Tender / Enquiry and confirms acceptance to the same? 
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GOODS AND SERVICES TAX (GST) 
 

Registration & GST Rate 
 

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and 
PAN No. (copy of PAN to be enclosed).  

 
2. Tender will be considered/ accepted, if & only if the vendor has a valid GST 

Registration No. 
 

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra 
in %. 

 
4. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ 

Union Territory tax based on the Inter / Intra state movement Supply of goods 
and provision services or both.  

 
Invoicing & Payment   
 

5. The Tax Invoice for supply of Goods & Services should be raised as per the 
provision of GST Act & Rules and must compulsorily mention the following: - 

 
a. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL  
b. HSN Code or Service Accounting Code for supply of goods or services.  
c. Name & address of supplier 
d. GSTIN of Supplier 
e. Consecutive Serial Number & date of issue 
f. Description of goods or services 
g. Total value of supply 
h. Taxable value of supply 
i. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 
j. Amount of Tax charged 
k. Place of supply 
l. Address of delivery if different from place of supply 
m. Signature of authorized signatory 

 
6. Reimbursement of GST to the vendor is contingent upon complying with the 

following condition by the service provider: - 
 

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal 
within the statutory time period. 

ii. Discharging the GST tax liability to the Government. 
iii. Submission of Tax Invoice to BHEL. 
iv. Submission of proof of payment of GST to BHEL. 
v. Availment of Input Tax Credit by BHEL. 
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Input Tax Credit 
 

7. In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of 
goods and/or services and/or tax invoice or expiry of timeline prescribed in GST 
Law for availing such ITC, or any other reason not attributable to BHEL, GST 
amount shall be recoverable from Vendor along with interest & penalty levied/ 
leviable. 

 
8. In case vendor delays declaring such invoice in his return and GST credit availed 

by BHEL is denied or reversed subsequently as per GST law, GST amount paid by 
BHEL towards such ITC reversal as per GST law shall be recoverable from 
vendor/contractor along with interest & penalty levied/ leviable on BHEL. 

 
9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in 

case of any incomplete work/service, then BHEL will not be able to avail the tax 
credit and will notify the supplier of the same. Supplier has to rectify the data 
discrepancy in the GSTN portal or issue credit note (details to be uploaded in 
GSTN portal). 

 
10. For any such delay in availing of tax credit for reasons attributable to vendor (as 

mentioned above), interest as per the GST Act & Rules, along with penalty, if any 
will be deducted for the delayed period i.e. from the month of receipt till the 
month tax credit is availed, from the running bills. 

 
Penalty for Non-compliance of GST Act 
 

11. Penalty amount so determined along with GST if applicable thereon shall be 
recovered from the contractor. 

 
Other Provision 
 

12. Any reduction in rate of Tax on any supply of goods or services or the benefit of 
input tax credit shall be passed on to the recipient by way of commensurate 
reduction in prices.  

 
13. The agency should quote the applicable taxes and duties in the technical bid (part-

A) as well as in price bid (Part-B).  
 

14. All the terms & conditions of the contract with respect to Taxes & Duties are 
subject to the new taxation laws introduced from time to time (e.g., GST). The 
terms & conditions will be modified in accordance with the provisions of new laws 
(e.g., GST).  
 

15. The Prices quoted above must be inclusive of all taxes and duties and exclusive of 
GST, which will be payable extra as per applicable rules and subject to Submission 
of documentary evidence. 
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GST Quote: 
 

Price Bid: “Maintenance of Horticulture and Upkeeping  Works in BHEL 
Township for the Year 2019-20” 

 
The Bidder shall not include Goods and Services Tax (GST) in their quoted rates; but the 
bidder has to separately indicate the GST rate, amount and workings thereof in the Price 
bid schedule included in the bid documents.  
 
            If GST amount is not indicated separately in the price bid schedule included in the 
Bid documents, it will be presumed that the quoted rate is inclusive of applicable GST and 
bids will be evaluated accordingly. 
 
1. The bidder has to quote GST rate extra as applicable in the tabulation given in the 

Price Bid. 
 

2. The quoted rate for the work shall be inclusive of all taxes other than GST. 
 
3. In case of reverse charge applicability, BHEL will not reimburse to the bidder the 

reverse charge of GST paid by BHEL. 
 
Bidders are requested to fill the full GST for the quoted rate as applicable for this tender 
in the following tabulation. 
 

 
Sl No 

 
GST 

 
Service 
Account 

Code 
(SAC) 

Applicable GST % 
(Fill the applicable 
GST % as quoted by 
you in the Price Bid) 

Applicable GST 
Amount 

(Amount not to be 
filled in this technical 

bid) 
- Tick Quoted / Not 

Quoted only 

 
Remarks 

1 CGST   Quoted   /   Not Quoted  

2 SGST   Quoted   /   Not Quoted  

3 IGST   Quoted   /   Not Quoted  

4 GGST   Quoted   /   Not Quoted  

5 CESS   Quoted   /   Not Quoted  

 
Any statutory variation in GST rate during contract period shall be reimbursed by 
the Company based on claim by the Agency along with valid documentary evidence. 
 
 

 
 

 
 
 



 

Bharat Heavy Electricals Limited 
Boiler Auxilaries Plant, 
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CHAPTER – IX 

 
CERIFICATE OF NO DEVIATION 

 
 

I / We . . . . . . . . . . . . . . . . . . . . . . . . . . .  of M/s . . . . . . . . .. . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .      
hereby certify that there is no deviation from the tender conditions either technical or 
commercial and I am / we are agreeing to all the terms and conditions mentioned in the 
Tender Specification No: BAP:CT: OT: 04/2019-20  Dt: 08/05/2019. 
 

I / We have submitted our offer for this tender. I / We have fully gone through, 

understood and accepted all specifications, terms & conditions of the whole tender 

documents uploaded in BHEL web site   including all corrigenda, addenda etc published 

in the website time to time for this tender. 

 

(In case of any deviation) 

 

I / we have taken deviation from the tender. The details of the deviation, which I / we 

have furnished in a separate sheet(s) along with our offer. 

 

(Please strike off the above paragraph if no deviation is taken) 

 

 

Date: 

 

Signature of the tenderer 

 
 
 
 
 
 



 

ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

 
 

01 NAME & ADDRESS OF THE 

SUPPLIER / VENDOR 

PHONE NO. WITH STD CODE 

 

 
 
 
 
 
PAN NO. 

          

02 VENDOR CODE (as in WORK 

ORDER) 

 

 
 

      

03 Details of Bank Account: 

A) NAME & ADDRESS OF THE 

BANK 
(WITH PIN CODE) 

 
 

B) BANK TELEPHONE NUMBER (WITH 

STD CODE) 
  

 
           

 

C) BANK BRANCH CODE: 

 

 
 

      

D) MICR CODE  

 

 
 

        

E) ACCOUNT NUMBER 
  

 
              

 

F) TYPE OF ACCOUNT  CURRENT     /     OD     /      CASH CREDIT 

G) 
VENDOR NAME AS PER BANK 

RECORDS 
 

H) BANK BRANCH RTGS IFSC 

CODE 

 

  
 

         

I) BANK BRANCH NEFT IFSC 

CODE 

 

  
 

         

J) VENDOR’S EMAIL ID (give two ids) 

  
 

                      

 

  
 

                      

 

K) NAME OF AUTHORISED 

SIGNATORY 
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS  LIMITED, RANIPET by the 
National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above mentioned Bank Account.  I 
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy 
Electricals Limited, Ranipet.   I / we also agree to bear the applicable Bank Charges for the above mode of transfer. 

 
 
 

                                                     AUTHORISED SIGNATORY OF VENDOR WITH SEAL 

 
 

Banker’s Certification 
We confirm that we are enabled for receiving RTGS and NEFT credits and we further  confirm that the account number  of 
_________________________________________________________________   (name of account holder), the signature 
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct. 

 
 

PLACE:                                 _______________________ 
     (Manager / Officer’s  

DATE:                                Signature Under Bank stamp) 
           Authorisation No.___________ 
 
Note:  This EFT Form is to be submitted duly filled in manually in all fields and  
           duly signed by Authorised Signatory and certified by Banker. 
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CHAPTER -1 

 
 

1.In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them, except where the context otherwise requires:-   
 

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with 
all the documents referred to therein including general and special conditions to contract.  All 
these documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
b) The "work" means, the work described in the tender documents in individual work-orders as 

may be issued from time to time to the contractor by the Officer-In-charge within the power 
conferred upon him including all notified or additional items of works and obligations to be 
carried out as required for the performance of contract. 

 
c) The "contractor" means, the individual Firm or Company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company or the successors of the firm or company and the 
permitted assigns of such individual or firm or Company. 

 
d) "The Officer-In charge" means, the Officer deputed by the SM/CP&S to supervise the work or 

part of the work. 
 
e) "Approved" and "Directed" means, the approval or direction of SM/CP&S, or person deputed by 

him for the particular purposes. 
 
f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the 

Board of Directors, Chairman, Executive Director, General Manager or other Administrative 
Officer of the said Company including SM/CP&S authorized to invite tenders and enter into 
contract for works on behalf of the Company. 

 
g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and / or the contract rates as payable to the contractor for the 
execution of the work during the currency of the contract. 

 
h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in 

any day in that week. 
 
i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours 

worked or not worked in that day. 
 
j) A "working day" means, any day other than that prescribed by the NEGOTIABLE 

INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as 
commonly recognized by good employers in the trade in the district where the work is carried 
out or as laid down in the BHEL regulations. 

 

k) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage 
offered by the Contractor as addition / deduction from the cost of building, or other works listed 
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of 
all extra costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits 
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, 
and the expression 'CONTRACT RATE’ shall likewise mean the rates in the BHEL Schedule of 
Rate applicable as on date as adjusted by the said Contractor's percentage, if any. 

m.   EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-Charge, 

become necessary during the progress of the work to obviate any risk of accident or failure which 

become necessary for security. 

n.  'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL in 

the tender documents and represents the estimated value of work for which details are not 

available at the time of inviting the tender. 

o. 'PROVISONAL ITEMS' means items for which approximate quantities have been 

included in the tender documents. 

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without 

materials as the case may be which in the opinion of the Engineer-in-charge, is not capable 

of being evaluated by the accepted methods of measurement or assessment and is paid for 

on the basis of the actual labour and materials utilized on the particular item of work referred to. 

q.  The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract 

have signed the contract agreement. 

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the 

contractor shall remain liable for satisfactory performance of the work under the contract, repair 

or replacement of any part of the work performed under the contract. 

s.   ‘COST’ shall mean and include any liability, expenditure, overhead costs whether on the site or off the 

site incurred by BHEL. 

The contractor shall be deemed to have carefully examined all the documents to his 

satisfaction. If he shall have no doubt as to the manner of the contract document, he shall 

obtain the details / clarification from the Company before signing the contract. 

 

 MANNER OF EXECUTION OF CONTRACT: 

The contract shall be deemed to have come into force from the date of Letter of Intent unless 

otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed, 

the Letter of Intent read in conjunction with the tender documents will constitute a binding contract. 
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                                               CHAPTER - II 

SCOPE OF CONTRACT 
2. Heading to Contract: 
The heading to these conditions shall not affect the interpretation thereof. 

3. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed 

Drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and 

Drawings) and three copies of all further drawing issued the progress of work. 

However, for any additional copies of the agreement or drawings required by the Contractor, the same 
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the 

Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall 

be at all reasonable times to have access to them. None of these documents shall be used by the 

contractor for any purpose other than that of this contract. 

3a. Secrecy 

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in 

connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any 

Company’s guidelines issued from time to time applies to them fully and shall continue so to apply 

even after the execution of such work under this contract. All classified documents furnished to the 

contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier 

determination of the Contract. 
4. Works to be carried out 

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools, 

plant, equipment, and transport which may be required in preparation for and in the entire execution 

and fuII completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with 

good practice and recognized principles and unless otherwise stated, the descriptions given therein 

shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in 

position and all other labour necessary  for the entire execution and full completion aforesaid. Any error 

in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or 

release the Contractor from the execution of the whole or any part of the work comprised therein 

according to the Drawings and Specifications, or from any of his obligations under the Contract. 

 

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of 

obtaining a particular class or quality of materials or workmanship but the articles or materials specified 

may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge. 

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 

be final and conclusive. If neither drawings nor specifications contain any mention of minor details of 

construction, which is in the opinion of the Accepting Officer, whose decision shall be final and 

conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work, 

such details shall be provided by the Contractor without any extra cost as if they were specially 

mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 

access and all matters affecting the execution and completion of the work. No extra charges 

consequent on any mis-understanding in these respects or otherwise will be allowed. 
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5. Provisional Items 

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the 

Tender Documents shall be deducted from the contract sum and the value of work ordered and 

executed there under shall be ascertained by measurement of valuation as for deviations. 

No work under these items is to be begin without instructions in writing from the Engineer -in-charge. 

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either in respect of the items 

concerned or the work as a whole. 

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-

sum as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 

No such deviation from the work described in the tender documents shall be valid unless the same 

has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in 

the contract. 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 

provided that the contract sum be not thereby varied on the whole by not more than percentage set 

out in the tender documents. The value of all additions and deductions will be added to or, deducted 

from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions 

shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis 

of payment, the extra time allowed if any, and the date for completion of the entire contract. 
 

Any objection to the Contractor to any matter concerning the order shall be communicated by him in 

writing to the Engineer-in-charge within seven days from the date of such order, but under no 

circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing) 

owing to differences or controversy that may arise from such an objection. In the absence such 

communication of objection by the contractor, he will be deemed to have accepted the order and the 

conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge 

regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil 

Engineering Department whose decision shall be final, conclusive and binding on the contractor.  

7. Time 

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension 
of time and compensation/or delay, time is and shall be the essence of the contract and is specified 
in the tender documents or in each individual Work Order. Time shall continue to be the essence of 
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.  

As soon as possible after the contract is let or any substantial Work Order is placed and before work 

order is to begin, the Engineer-in-charge and the Contractor shall 

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in 

the tender documents or the Work Order for the completion of the individual items thereof and the 

contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the 

various trade processes or sequence of the work and shall be amended as may be required by 

agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed 

in the tender, document or order. 
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 

Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such 

that the entire work shall be completed within the time imposed in the Tender documents or Order and 

that the proportion of the work completed up to any time in relation to the entire work to be under the 

Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender documents or Order. 

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon 

in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in 

writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion 

not less than the period of suspension. However, no other claim in this respect for compensation or 

otherwise, however will be admitted. Provided the cause for suspension is not attributable to any 

default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be 

extended to allow for alteration of work made by the deviation order. 

8. Stores and Materials 

8.1 Materials to be supplied by the Contractor 

The Contractor shall at his own cost and expense provide all materials required for the work other than 

those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd. 

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications 

laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to 

the satisfaction of the Engineer-in-change, that the materials so comply. 

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specification laid down in the contract. 

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought 
to site by the Contractor which are not brand new and not in accordance with the contract specifications 

or do not confirm in character or quality to samples approved by him. In case of default on the part of 

the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them 

removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full 

power to require other proper materials to be substituted for rejected materials and in the event of the 

contractor refusing to comply, he may cause the same to be procured by other means. All costs, 

charges and expenses which may attend such substitution shall be borne by the contractor. All 

charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the 

work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor. 

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any 

materials supplied by the Contractor other than those for which, as stated above, satisfactory proof 

has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense 

all facilities which the Engineer-in-charge may require for the purpose. 
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8.2 Materials to be supplied by BHEL 

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of 
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor 
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with 
regard to deliver of materials.  

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor 

shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for 

compensation or damage on any ground whatsoever shall be entertained by BHEL. 

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his 

requirement to the Engineer-in-charge in accordance with the phased programme. 
 

AIl materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on 
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor 
at his expense, at the place of issue, after making due allowance for actual consumption reasonable 
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other 
than the place less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by BHEL. 

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area 

as necessary, assembling and joining the several parts together as necessary and incorporating or 

fixing materials in the work including all preparatory work of whatever description as may be 

required and of dosing preparing, loading and returning empty cases or containers to the place of 

issue. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied 

by BHEL have either during currency of the work or after completion of the work whilst under the 

custody, of the contractor, becomes damaged to such an extend that they cannot be usefully utilized, 

either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will 

recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim 
whatsoever on this account. 

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per 
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into 

consideration the materials used on the work is as per the issue and usage. If there be any 

discrepancy, the cost towards the same will be recovered at the double recovery rate indicated 

for the material concerned. This is without prejudice to and in addition to the overall reconciliation of 

materials to be made at the completion of work. 

If on completion of works, the Contractor fails to return surplus materials out of those supplied by 
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge 
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for 
such un-returned surplus materials given in sub para-4. 

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15 
days consumption of the work). 
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8.3 General 

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored 
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 

materials shall be at the risk, cost  and the responsibility of the Contractor. 

Officials concerned with contract shall be entitled at any time to inspect and examine any materials 
intended to be used in or in the works either on the site or at factory or workshop or other places 

where such materials are assembled, fabricated or manufactured or at any place(s) where these are 

lying or from which these are being obtained and the Contractor shall give such facilities as may be 

required for such inspection and examination. 

 

All materials brought to the site shall not be removed off the site without the prior written approval of 

the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect 

of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from 

the site all surplus materials out of originally supplied by him and upon such removal the same shall 

revert in and became the property of the Contractor 

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to 
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor 

are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract 
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor 

shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained 

of not withstanding that the same may have been inadvertently passed, certified and paid for, forthwith 

remove the Stores or materials so specified and provide other proper and suitable stores or materials 

at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to 

do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-

charge may replace with others the Stores or materials complained of at the risk and expense in all 

respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond 

the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge 

shall have previously given notice to the Contractor to replace. 

9.    Delay and Extension of Time: 

If,    in the opinion of Engineer-in-charge the work is delayed:  
i) by reason of abnormally bad weather, OR  
ii) by reason of serious loss or damage by fire OR 
iii) by reason of Civil commotion local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing 

work not forming part of this Contract OR 

v)  by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is 
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases 
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make 
fair and reasonable extension in the completion dates of the individual items of work of the Contract as 
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer-in-charge to proceed with the work. 
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10. Patent Rights 

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action, 

claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 

of design rights, and shall pay any royalties which may be payable in respect of any article / or part 

thereof included in the Contractor. In the event of any claim, being made or action brought against 

BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid: the Contractor 

shall immediately be notified thereof for taking necessary action provided that payment of indemnity 

shall not apply when such infringement has taken place in complying with the specific directions 

issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use. 

11. Tax & Duties 

BHEL will deduct all tax & duties for TDS of GST & IT 

12. Royalties 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 

Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL 

authorities. 

 
13. Plant & Equipment:  
 
The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred 
to as T&P) required for the execution of the contract. 
 
14. Assignment of Transfer of Contract 
 
The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract 
or any part thereof, or any share, or interest thereon to any other persons.  No sum of money which 
may become payable under the contract shall be payable to any person, other than the contractor 
unless the prior written approval of the BHEL to the assignment or transfer of such money is given. 
 
a. Sub-Contract 
The Contractor shall not sub-let any portion of the contract without the prior written approval of the 
BHEL. 
 
15. Compliance to Regulations and  Bye-Laws 
 
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and 
Bye-Laws of any local authority.  The Contractor shall be bound to give all notices required by statute 
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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CHAPTER -III 

 

                                PERFORMANCE OF THE CONTRACT 

 

16. Security deposit  
 

a) The rate of Security Deposit (SD) will be 5% of the contract value. 
 

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of 
the work from the Contractor. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
1) Local cheques of scheduled banks, subject to realization.  

 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 

discharged on the back and lieu marked by the bank in favor of BHEL. 

 

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security and 

duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible 
in any manner for the collection of Interest or renewal of the documents or in any other matter 
connected therewith.) 
 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

Security Deposit shall not carry any interest. 
 
17. Orders Under the Contract  
 
All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if 
sent by registered post to the address given in the tender of the Contract, shall be deemed to have 
been served on the date, when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him. 
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18. Admission to Site 

The contractor shall not enter on (other than for inspection purposes) or take possession of the site 

unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the 

Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed 

to extend his operations beyond these areas The Contractor shall provide if necessary or required 

at the site, temporary access thereto and shall alter, modify and maintain the same as required 

from time to time. He shall clear away the access route when no longer required restoring the area 

to its original condition. 

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the 

work, in the contract agreement) at the site contemporaneously with the execution of the original work 

and contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any time, any portion of .the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site 

or of the work or any part there of shall be taken or published or otherwise circulated without the prior 

approval of the Engineer-in-charge. 

No such approval shall however exempt the Contractor from complying with any statutory provision 

in regard to the taking and publication of such photographs. 

BHEL Officials connected with the Contract shall have the right of entry to the site at all times. 

Engineer-in-change shall have the power to exclude from the site any person whose admission there to 

may, in his opinion is undesirable for any reason whatsoever. 

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings 

as may be in force from time to time. The Contractor should follow these regulations strictly and no 

claims for any additional payment whatsoever will be entertained in this regard under any 

circumstances. 
 
19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the contract or shall appoint a 
competent agent acceptable to the SM/CP&S to act in his stead. 
 
Orders given to the Contractor's agent shall be considered to have the same force as if they have 
been given to the Contractor himself. 
 
The Contractor or his accredited agent shall attend when required without making any claim for doing 
so, either the office of the SM / Civil Projects & Services or the OFFICER-INCHARGE, to receive 
instructions. 
 
The SM/CP&S shall have full powers and without assigning any reason, require the Contractor to 
immediately cease to employ in connection with this contract, any agent, servant or employee where 
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any 
compensation on this account.  
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20. Labour Laws 
 
The Contractor shall remain liable for the payment of all wages or other moneys to his work-people 
or employees under the payment of Wages Act 1936, Employees Liability Act. 1938, Workmen's 
Compensation Act 1923 or any other Act or enactment, relating thereto and rules framed, thereunder 
from time to time. 

21. Safety Rules 

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full 
time at site works.  

22. Water, Power, Compressor Air 

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air  

required for the work or his employees on the work, together with all pipes and fittings or other means 

that may be necessary or required to ensure a proper and ample supply of water etc for all purposes 

connected with the work. 

In the event of a provision existing in the Tender documents for supply of water, power and compressed 

air  on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply 

system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the 

contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the the same 

as .'required at his own cost. The levy of charges to be borne by the contractor in such case shall 

be specifically mentioned in the tender documents. 

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the 

provision of power, water and compressed air will be subjected to BHEL contract with customer 

and tender conditions. 

23.Temporary workshops, Stores  Etc., 

The Contract shall, during the progress of the work provide, erect and maintain at his own expense 

all necessary temporary workshops. Offices etc., required for the proper and efficient execution 

of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-

charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the 

entire satisfaction of the Engineer- in -charge. 

On completion of the work all such temporary building shall be cleared away and the site restored and 

left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge. 

*  * ■  

24.Tools and Plant on site 

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior 

written approval or the Engineer-in-charge. When the work is finally completed or the contract is 

determined for reasons other than the default of the contractor he shall, forth with remove from the 

site all tool plant, equipment etc.. (other than those as may have been provided by BHEL) 

 
25. Statements of Hire Charges 

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipments 

etc. shall be given to the Contractor by the Engineer-in-charge. 
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26. Precautions Against Risks  
 
The Contractor shall be responsible for providing at his own expense for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose. 

27. Notices and Fees 

The Contractor shall give all notices required by any Statutory provision or by the regulations and for 

bye-laws of any Iocal / or of any same are or will be connected. The contractor shall pay and indemnify 

BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws 

in respect of the work and shall make and supply all drawings and plans required in connection with 

any such notice. 

28. Setting out of the works and Protective and Maintaining signals and works  

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 

to enable the contractor to set out the work, the contractor shall at his own expense set accurately 

according to the drawings and figured dimension thereon, all the work comprised in the contract and any 

extras or additions there to and shall be solely responsible for their being so set out and executed. 

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks 

whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature 

of permanent survey marks will during the tenure of the contract, be under the care of the Contractor 

who shall at his own expense take all proper and reasonable precautions and care to preserve and 

maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 

or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the 

Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then 

or thereafter becoming due to the Contractor 

Where requested by the Contractor, the level marks, center line and chain age pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 

or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 
29. Site Drainage 

All water that may accumulate on the site during the progress of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's 
expense. 

30. Excavation, Relics, etc. 

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall 

be disposed off as Engineer-in-charge directions. 

All gold, silver, oil and other minerals of any description and all precious stones coins treasures, 
relice, antiquities and other similar items which may be found in or. upon the site shall be the property 
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction 
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL 
may appoint to receive the same. 
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31. Foundations 

The Contractor shall not lay any, foundations until the excavations for the same have been examined 

and approved in writing by the Engineer - in-charge. 

 

32. Covering in work 

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required 
by the Engineer-in-charge un-cover such work at his own expense. 

33. Approval of Works by Stages 

All work embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each 

stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 

approve the quality and extent thereof at any time he may choose and in the event of any dispute, 

the decision of the Engineer-in-change thereon shall be final conclusive. 

34. Execution of the work 

The work shall be executed in a workman like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 

of the execution of the works in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the 

relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning 

of these conditions. 
 
35. Day Work 

No ‘day – work’ shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of 
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay 
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge 
and returned to the Contractor and must be produced at the time of adjustment of accounts. 

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 

materials for day-work and the Contractor will be furnished with  receipt signed by the Engineer-in-charge 

specifying the description, quantities, weight or measurement (as the case may be) of the articles 

approved, reference will made in this receipt in the return aforesaid and the Contractor's Bill. 

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor 

prior to the execution of the work. 
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36. Inspection of the Work 

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination. 

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the 
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in 
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the 
work so specified in whole or in part a& the case may require at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be 
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose 
decision shall be final and binding may carry out the work by other means at the risk and expense in all 
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall 
have previously given notice  to the Contractor to rectify. 

37. Responsibility for Building 

In the event of any building or part of any building being handed over to the' Contractor for the 
execution of work there to under the provisions of the Contract he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from the cause whatsoever while in his charge and on completion of the work to deliver the said building 
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge. 

38. Insurance 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and 
against damage by aircraft with an insurance office approved by the accepting officer, from the date 
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor 
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall 
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown 
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the 
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional 
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a 
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the 
maintenance period. The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  
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If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advance payment to the contractor until 
the contractor shall have complied with the terms of this condition. 

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Engineer-in-charge. 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall 
be received and may be retained by BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of the contract not having 
been previously cancelled under these conditions, after taking into account the delay in completion, 
settlement to his workers for damages, damage to BHEL’s property etc. 
 
39. Damage & Loss to Private Property & Injury to Workmen 
 
The Contractor shall at his own expense reinstate and make good to the satisfaction of the SM/CP&S 
and pay compensation for any injury, loss or damage occurred to any property or rights whatever 
including property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or 
damage arising out of or in any way in connection with the execution or purported execution of the 
contract and further the contractor shall indemnify, the  BHEL against all claims enforceable against 
BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against BHEL 
where BHEL is a private person, in respect of any such injury (including injury resulting in death) loss 
or damage to any person whomsoever or property including all claims which may arise under the 
Workmen's Compensation Act or otherwise.  

40. Completion: 

The works shall completed to the entire satisfaction of the Engineer - in -charge and in accordance 
with the Contractor’s forecast of Time and progress where operative, and all unused stores and 

materials, tools, plants equipment, temporary Building and things shall be removed from the site 

and work cleared of rubbish and all waste materials and leveled up clean and tidy to the satisfaction 
of the Engineer-in-charge at the Contractor's expense and/or before the Schedule date of 

completion. 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 

Work as have been completed to the satisfaction of the Engineer-in-charge. I n such an event, the 

contractor is not entitled for any extension of time or any other compensation for executing the balance 

work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 

and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that 

is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste 

materials and charge the Contractor any expenses Incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 
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41. Compensation for delay 

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the 

work and clear the site on or before the contracted or extended period of completion, he shall, 

without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed 

compensation an amount calculated as stipulated below or such smaller amount as may be fixed 

by the BHEL on the contract value of the work for every week that the progress remains below 

that specified in condition 7 or that the work remains incomplete. 

This will also be applicable to items or groups of items for which separate period of completion 

has been specified. 

For the purpose term "Contract Value" shall be the value at contract rates of the work or 

ordered, 

a)  Completion period (as originally at 1 percent per week 
stipulated) not exceeding 6 months 

b} Completion period (as originally at ½ percent per week 

stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally at ¼% percent per week 

stipulated) exceeding 2 years 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the item or group of items 
of work for which a separate period of completion is given 

     a) Completion period (as originally 10 percent 

          stipulated) not exceeding 6 months 
 

     b) Completion period (as originally 7½ percent 
          stipulated) exceeding 6 months and  
          not exceeding 2 Years 

     c) Completion period (as originally 5 percent 

         stipulated) exceeding 2 years 

The amount of compensation may be adjusted or set-off against any sum payable to the     
contractor under this or any other contract with the BHEL. 

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run 
charges for any reason whatsoever. 

 
42. Laws Governing the Contract 

 The contract shall be governed by the Indian Laws for time being in force. 
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43. Cancellation of Contract for Corrupt  Acts 

 BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or 

damage resulting from any such cancellation to the same extend as provided in the case of 

cancellation for default.        

If the Contractor shall: - 
 

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne 
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL 
service, 

OR 
b) enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
BHEL, 

OR 
c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 
 
 
44. Risk Purchase Clause  
 
If the contractor fails to carry out the specified works as per the contract scope of work within the 
timeframe as directed by SM/CP&S or his authorized officials and continues in that state after a 
reasonable notice from SM/CP&S or his authorized officials, BHEL reserves the right to have the 
work done by any means at the Contractor's risk and expenses provided always that in the event of 
the cost of the work so done (as certified by SM/CP&S which is final and conclusive) being less than  
the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money due to 
Contractor under the contract, the Contractor shall either pay the excess amount ordered by 
SM/CP&S or the same shall be recovered from the Contractor by other means. 
 
45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract  
 
BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue 
thereafter to BHEL, shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 
have a receiving order for administration of his estate, made against him or shall take any 
proceedings for liquidation or composition under any bankruptcy Act or assignment of his 
effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 
if any application made under any Bankruptcy Act for the time being in force for the 
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors 

 
OR 
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b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed 
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or Manager, 

OR 
 
c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL. 
  
d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL 

may have the work done by any means at the Contractor's risks and expenses provided 
always that in the event of the cost of the work so done (as certified by  SM/CP&S which is 
final and conclusive) being less than the contract cost, the advantage shall accrue to the 
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by SM/CP&S or the same shall be recovered 
from the Contractor by other means. 

 
e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this 
condition shall consist of the cost of the materials, hire charges of tools and plants and/or 
labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the SM/CP&S whose decision shall be 
final and conclusive. 

 
 
46. Cancellation of Contract in Part or Full for Contractor’s Default  
 
If the Contractor: 
 

a) makes default in carrying out the work as directed and continues in that state after a 
reasonable notice from SM/CP&S or his authorized representative; 

 
b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice 

in writing with orders properly issued thereunder; 
 
c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever BHEL exercise the authority to 
cancel the contract as whole or part under this condition BHEL may complete the work at the 
contractor's risk and cost (as certified by SM/Stores which is final and conclusive) being less 
than the contract cost, the advantage shall accrue to the BHEL.  If the cost exceeds the 
moneys due to the Contractor under this contract the Contractor shall either pay the excess 
amount ordered by SM/CP&S or the same shall be recovered from the Contractor by other 
means. In case the BHEL carries out the work or any part thereof under the provisions of the 
conditions the cost to be taken into account in determining the excess cost to be charged to 
the Contractor under this condition shall consist of the cost of the materials, hire charges of 
tools and plant and/or labour provided by the BHEL with an addition of such percentage to 
cover the superintendence and establishment charges as may be decided by the SM/CP&S 
whose decision shall be final and conclusive. 
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47. Termination of Contract on Death of contractor  
 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the 
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract 
without compensation to the Contractor.   
                                                                         
48. Special powers of Determination   
 
If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole 
or any part of the work to be carried out the SM/CP&S shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the fore-closing of the work. 
 
He shall be paid at contract rates for the full amount of the executed including such additional works, 

e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be 

allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained 

on account of labour and 'materials collected but which could not be utilized on the work, as verified 

by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of 

any alterations have been made fn the original specifications, drawings, designs and instructions, 

involving any curtailment of the work as original contemplated. 

“If any employee / labourer working in the contract is found involved in corruption activities, the 
contract will be terminated and the contractor will be banned for applying for any future contract for 
3 years.” 

 

*************
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CHAPTER - IV 

VALUATION AND PAYMENT 

49. Records and Measurements 

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a 
complete record is obtained of all works performed under the contract. Buildings, etc., priced in 

schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum. 

Work carried out for agreed Lump-sum will be described and similarly recorded 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 

ascertain the financial liability of BHEL ''under the contract'' 

Work, which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents. The 

measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by 

the contractor. 

The engineer -in-charge shall give reasonable notice in writing to the contractor the date  of 

appointment of measurement. 

The contractor shall without, extra charge, provide assistance with appliance and 
other things necessary for-measurement. 

The contractor shall bear all the cost of measurements of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties 

each day at the site, on completion of measurement. If the contractor objects to any of the 

measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL 

measurement book or against the item or items objected to; and such note shall be signed and dated 

by both the parties' engaged in taking the measurement. 

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the 

expense of such measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken provided that a net error is found by this re measurement to 

amount to less than 5% (Five percent) of the value as-recorded by the first measurement .But  where 

the net errors amount to 5% and over of the said value then the cost is to be borne by the other party. 

In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said 

to be borne by th other party. If the contractor’s representative fails to attend when required, the 

Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 

those measurements shall be considered as accepted by the contractor as final. The contractor shall, 

once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his 

claims for the work done by him up to and including the previous month, which are covered by his 

contract agreement in any of the following respects. 
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a) Deviation from the items and specifications provided in the contract documents. 

b) Extra Items / Items of work, 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by 
him in respect of work done up to and including the period under report. 

Except where any general to detailed description of the work in quantities expressly shows to contrary, 

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 

accordance with the procedure set forth in the schedule of rates specification not withstanding any 

provision in the relevant standard method of measurement or any general or local custom. In the case 

of items which are not covered by the schedule of rates / specification, measurement shalI be taken in 

accordance with relevant standard method of measurement issued by the Indian Standard institution or 

as per Standard engineering practice, 

50. Valuation of Deviations 

Rates for deviated items of work will be fixed as follows: 

1.  For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for 

such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows: 

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest 
analogous item of work in contractor's schedule bears to rate for the particular analogous   item 

of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract   schedule 

forms part of   individual chapter of the BHEL schedule of rates the above proportion will be worked 

out only for such items which are found both in contract schedule and BHEL Schedule 

of rates as group of items under the chapter. 

b) If a single appropriate analogous item of work is not available in both schedule   (contractor's 
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group 

items available in both the schedule referred to i,e., in the same proportion as the total tendered cost 
of that particular group of item (the sum of the products of the tendered rates and the quantities for which 

orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in contractor's schedule and 

BHEL Schedule, then the methods of proportion will be applied to all those items of the whole 

work, which are available in both the schedule and for which orders have been placed on the 

contractor i. e., in the same proportion as the total cost of all these items of work (the work of the 

products of the tendered rates and the quantities for which order are placed) bears to the total cost of the 

same items and quantities all the BHEL schedule of rates. 

The selection of analogous items or analogous group of items referred to above shall be done by the 

Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the 

selection of different analogous items or analogous group of items, the lowest of all such derived 

rates shall be taken as the correct rate. 
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil 
Engineering Department whose decision shall be final and conclusive as the case may be. 

II. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment 
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en 
the parties. 

51. Reimbursement / Refund on Variation in Price, Materials  

If after submission of the tender and I or during the progress of the works, the price of any material (not 
being a material supplied from the BHEL store in accordance with the conditions of the contract) is 
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or 
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect 
of such material or item, a price which is higher or lower than the price of that material or item as 
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such 
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at 
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall 
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable 
only for material, which are directly incorporated on the work, the contractor shall however 
indicate the assumption he has made while submitting the tender. However no reimbursement or 
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only / on the excess over + 10% provided always that any 
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be 
final and conclusive ) the increase is attributable to the delay in the execution of the contract with 
the control of the contractor or that any such Increase has become operative after the contracted/ or 
extended dated of completion of the works or items of work in question. 

The Contractor shall, for the purpose of this condition, keep such books of account and other document 
as are necessary to show the amount of any increase claimed or any reduction available and shall 
allow inspection of the same by any duly authorized representative of the BHEL and further shall at 
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge 
stating that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 
 

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of 
the contract, unless specifically provided for in the special conditions of the contract. 

52. Advance on account 

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after 
the whole of the work shall have been completed and a certificate of completion given by the 
Competent authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 

intervals of not less than one month or as otherwise provided for in the Contract documents, counting 

from the date on which order to commence work is given by Engineer-in-charge submit claims on 

BHEL forms for payment of advances on account of work done and of materials delivered in 

connection with the Contract. 
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the 

satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 

approval and passing of the sums so payable shall be final and conclusive against the contractor. 

Notes: 
 

"After the full amount of Security Deposit is made up through the 10% deduction from On account 

bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory 

deductions  

The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 

required for incorporation in the work and which have reasonably been brought to the site in connection 

there with and are adequately stored and  or protected against damage by weather or other, causes, 

but which have not at the time of payment of the advance been incorporated the work on furnishing 

a formal hypothecation deed. Payment of such advances, however shall be purely at the 

discretion of the Accepting Officer provided always that payment shall not be made under these 
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc. 

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided 

by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time 

to time certify the sums payable to the Contractor after retaining the reserves. 

Any certificate relating to work done or materials delivered may be modified or corrected by any 

subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an 

advance payment shall itself be conclusive evidence that any work or materials it relates are in 

accordance with the contract. All such intermediate payments shall be regarded as advance against 

the final payment only and shall not be considered an admission of the performance of the contract or 

any part thereof in any respect or the accruing of any claim whatsoever. 

 

Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any 

way vary or affect the contract. 

 
53.  Final Bill 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor  shall forward a certified final account on BHEL forms, in duplicate. 

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared 

in the manner prescribed by the Engineer-in-charge. 

No claims will be entertained after the receipt of the final bill. 

The Final bill is to be submitted within 90 days of completion of work or within the time period extended 
by the Officer –In-Charge. No claim of any nature will be entertained thereafter.  
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 

account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the 

Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet 

recovered from the contractor shall be deducted from the final sum aforesaid. 

No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
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54. Submission of Bills by Contractor  
 
The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of 
work done during the month supported by the requisitions issued from time to time.  The Contractor 
shall, once in every month, submit to the SM/CP&S separately details of his claims for the work done 
by him up to and including the previous month which are not covered by his contract agreement in 
any of the following respects: 
 

a) Deviation from the items provided in the contract documents. 
 
b) Extra items / new items of work. 
 
c) Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 
that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 

55. Payment of Bills  

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed 

"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification 

of bills by SM/CP&S. 

 
56. Recovery from Contractor  
 
Whenever under the contract, any sum of money, shall be recoverable from or payable by the 
Contractors, the same may be deducted from or any sum then due or which at any time thereafter 
may become due to Contractor under the contract or under any other contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 
 
57. Post Technical Audit of Work and Bills  
 
BHEL reserves the right to carry out the post-payment Audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum 
becoming due as a result thereof in the manner  provided in the presiding sub-paragraphs. However, 
no such recovery shall be enforced after three years of passing the final bill. 
 
58. Refund of Security Deposit  
 
The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a 
period of one month on termination or expiry of the contract provided always that the Contractor shall 
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". 
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59. Force Majeure Clause  
 
If, at any time during the continuance of this Contract the performance in whole or in part by either 
party of any obligations under this Contract shall be prevented or delayed by reason of any War, 
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, 
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either 
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such 
event be entitled to terminate this Contract nor shall either party have any claim for damages against 
the other in respect of such non-performance and delay in performance under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist.  If the 
performance in whole or part of any obligation under this Contract is prevented or delayed by reason 
of any such event, claims for extension of time shall be granted for periods considered reasonable 
by the SM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall not 
include the following circumstances: 
 

a. mechanical breakdown of equipment’s of the Contractor of whatsoever kind not 
resulting itself from an event of Force Majeure; 

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of 
the Contractor to make payments in the manner specified herein; 

c. inclement weather; 
d. any event or circumstance that makes performance by the Contractor merely 

uneconomic or commercially impracticable including without limitation due to 
recession, depression, inflation, deflation, tax rate or law changes, exchange rate 
fluctuations, or changes in prices; 

e. any act or omission or default on the part of a subcontractor or a vendor that is not 
itself attributable to an event of Force Majeure (as defined herein); and  

f. the imposition of sanctions by any governmental authority due primarily to the failure 
of the Contractor to comply with any Applicable Laws. 
 

60. Conciliation  

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, interpretation or 
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is 
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same 
may, be referred by either party to Conciliation to be conducted through Independent Experts 
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators.  
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at 
http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf   

(“Conciliation Rules”).   
The Conciliation Rules together with it's Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC.  
The Contractor agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound 
by such amended or modified provisions of the Conciliation Rules with effect from the date as 
intimated by BHEL to it. 
 

 

http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf


TENDERER / CONTRACTOR                       30  ACCEPTING OFFICER 
 

 
61. Arbitration  
 
All disputes between the parties to the contract, arising out-of or relating to the contract, other than 
those for which the decision of the SM/CP&S or Accepting Officer or any other person is by the 
contract expressed to be final and conclusive shall after written notice by either party to the contract 
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head 
of BHEL Ranipet. 
 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work or the determination of the contract. 

 
The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places 
as may be fixed by the Arbitrator in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding on both parties to the contract. 
 
The Contractor agrees that no claim for interest or damages will be entertained or be payable by 
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying 
with BHEL owing to any disputes or differences between the parties irrespective of whether the same 
is decided by any authority to be paid or returned to the Contractor 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/Organizations (excluding disputes 
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 
 

62. Jurisdiction of Court 
 
Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if 
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District, 
Tamilnadu). 

 
63.Signing of Contract  
 
Each contract document shall be signed by the Contractor with his usual signature.  Contract by 
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or 
the Karta or Manager as the case may be or by any other duly authorized representative followed by 
the name and designation of the persons so signing.  Contracts by a Company shall be signed with 
the name of the Company by a person authorized in this behalf and a power of attorney or other 
satisfactory proof showing that the persons signing the Contract documents on behalf of the 
Company is duly authorized to do so, shall accompany the contract. 

 
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act, 
1952,Payment of Gratuity  Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) 
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other 
applicable Acts shall be complied with by the Contractor. 
 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 
employment of his employees issued from time to time by the concerned authorities. 
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 
or any civil or criminal law in connection with employees deployed by him. 
 
Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory 
authorities and provides a copy of the same to BHEL. 
 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of 
the same to BHEL. 
 
Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which 
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under 
this Contract or any other contract or from the Security Deposit furnished by the Contractor under 
this Contract or any other contract. 

 

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any 
money due to the Contractor by BHEL 
 
For every month, the Contractor shall  prepare and submit bills in the succeeding the month within 
one week from the date of certification of quantity by user department. 
 
Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by 
the Contractor within one week from the date of intimation. 

 

64.  Health, Safety & Environment Policy 

The management is committed to be an environmentally sound company in its activities, products, 
services and to provide safe and healthy working environment covering its employees, products & 
services as an integral part of business performance through: 
Compliance with applicable Legislation and Regulations. 

Setting objectives and targets to eliminate/control/minimize environmental pollution, risks due to 

Occupational Health and Safety Hazards. 

Promotion of activities for conservation of resources by environmental management with focus on 

oil, electrical energy and chemicals, 

Enhancement of Environmental, Safety and Occupational Health awareness amongst employees, 

customers, suppliers, contractors by pro-active communication. 

Regular evaluation and pro-active measures for prevention & control environmental 

pollution/accidents/occupational diseases. 

Appropriate training of employees and interested parties on Health, Safety & Environmental (HSE) 

aspects. 

Formulation and maintenance of HSE Management Programs for continual improvement. 

Periodic review & audit of HSE Management System to ensure its continuing suitability, adequacy 

and effectiveness. 

Communication of HSE Policy to all employees and interested parties. 

Co-operation with concerned agencies/regulatory bodies engaged in HSE activities. 

 

*********** 
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CHAPTER - X 
Annexure – V 
 
TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 
 

 
1. The contractor shall employ labour in sufficient numbers either directly or through sub-contractors 

to maintain the required date of progress and of quality to ensure workmanship to the degree 
specified in the contract and to the satisfaction of the Engineer – in – charge. 

 
2. The Contractor shall pay to labour employed by him, either directly or through sub-contractors, 

wages not less than fair wages, as defined in the Contractor’s Labour Regulations. 
 

3. The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard 
to   all matters provided therein. 

 
4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 
 

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as 
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only. 

 
6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined 

in the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the 
contractor any sum required or estimated to be required, for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made a from his or their wages which are not 
justified by the terms of the Contract of non-observance of the said Contractor’s Labour 
Regulations. 

 
7. The Contractor shall indemnify BHEL against any payment to be made under and for observance 

of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
8. In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability 
pay to BHEL a sum not  exceeding Rs. 50/- as liquidated damages for every default, breach, or 
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the 
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the 
case by himself any action brought in by such Government Agencies for non-compliance of any 
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard. 
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 

and credit the same to the welfare fund constituted under Regulations. The decisions of the 
Engineer-in-charge in this respect shall be final and binding. 

 
10. The contractor shall not employ in connection with the work any person who has not completed 

18 years of age. 
 
11. The contractor shall in respect of labour employed by him either directly or through sub-

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 

 
(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules. 

(b) The minimum wages Act1948 and the related Tamilnadu Rules. 

(c) The payment of wages act 1936 and the related Tamilnadu Rules. 

(d) The Factories Act 1948 and the related Tamilnadu Rules. 

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

(f) The Employees State Insurance Act 1948. 

(g) The workmen’s Compensation Act 1923. 

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or to the 

rules made thereunder from time to time. 

And any other law or modifications to the above or there to the Rules made thereunder from time to 
time.  
 
12. REGISTRATION AND LICENSING: 

  
Every contractor shall register his/her name with the welfare section of BHEL before taking up the 
work awarded to him/her by giving the following information and getting a code number: 
 

(a) The name of the contractor. 
(b) Nature of contract work. 
(c) Period of work. 
(d) Number of maximum labour employed by him on any one day. 
(e) License No. and date (applicable in case of contractors employing 20 or more worker)  
(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own 

PF code)  
 
This information is called for the purpose of informing the inspector of Factories wherever they call 
for information regarding contracts. 
 
13. The contractor employing 20 or more workmen is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may 
be).  This license shall be amended and/or renewed wherever there is an increase in the 
workmen employed by him/her or in the event of contract being extended or renewed.  The 
contractor shall inform the license number to the BHEL management before taking up the work. 

 
14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
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and/or occupier of the factory and shall render all necessary assistance for the same. 
 

 
 

15. The contractor shall get the contract labourers engaged by him/her insured under workmen’s 
compensation policy from General Insurance Corporation of India. 

 
16. The contractor shall ensure that all his workmen are covered under the Employees State 

Insurance Act and produce the registration number/enrolment number to the welfare section 
before executing the contract. 

 
17. The contractor shall also ensure that all his/her workmen are covered under Employees 

Provident Fund and Misc. Provisions Act 1952. 
 
WAGES  
 
18. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum 

Wages as applicable under law from time to time (Normally the revision will be with effect 
from 1st April of every year) for the employment in General Engineering & Fabrication 
Industry.  
 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under 
law to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages 
as mentioned above. 

 
19.The Contractor shall fix wage periods in respect of which wages shall be payable. No wage     
       period shall exceed one month.  
 
20.The Contractor shall ensure payment of wages to the contract labour employed by him within      
      three days from the end of wage period in case the wage period is one week or a fortnight and  
      in all other cases before 10th day of the following month  
 
21.All Payment of wages shall be made on working days on date notified in advance. In case the  
     work is completed before the expiry of the wage period final payment shall be made within 48   
     hours of the last working day.  
 
22.Where the employment of worker is terminated by or on behalf of the Contractor, the wages  
      earned by him shall be paid before the expiry of the second working day from the day on which  
      his employment is terminated.  
 
23.Wages due to every worker shall be paid to him direct or to the person authorized him in this   
     behalf. All wages shall be paid in current coin or in both / Remittance of payment in bank  
     account of the workers. 
 
24.The Contractor shall ensure the disbursement of wages in the presence of authorized  
      representative of BHEL Management / Remittance of payment in bank account of the workers. 
 
25.The above payment shall be verified by the authorized office / representative of BHEL with the  
      following certificate of the payment sheet “Certified that the amount shown in Column   
      No…….…. has been paid to the workmen concerned in the presence on ……….  at……………. 
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26.A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge  
     each month in Form “A‟ enclosed. Copy of proof of remittance of payment in  bank account.  
 
27. A notice showing the wage period and the place and time of disbursement of wages shall be  
      displayed at the work and a copy to be sent to the Welfare Department by the Contractor under  
      acknowledgement.  
 
28.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment 
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall 
be displayed in Tamil and English in conspicuous places at the establishment and work at work site 
by the Contractor. The Contractor shall inform the BHEL Management every month the details of 
contract labour engaged for contract in this following form:  
 

a. Serial Number. 
b. Location. 
c. Period of work. 
d. No. of days worked. 
e. No. of man worked. 
f. Wages paid to workers. 
 

The above statement shall be furnished to BHEL Management at the end of every month.  
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  
 
29.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and 
Tamil Nadu Rules thereunder shall be maintained by each contractor.  
 

a. Register of persons employed by the Contractor. 
b. Employment Card. 
c. Service Certificate. 
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of 

Fines, Register of Advances etc., 
 
30.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and 
the Rules thereunder both in English and Tamil.  
 
31.Half yearly Return shall by the Contractor in duplicate to the Licensing Officer. 
 
32.The Contractor shall submit the returns required under the Contract Labour (Regulation * 
Abolition) Act 1970 periodically to BHEL Management.  
 
33.The Contractor shall without fail give up to date information in writing to the attendance of the 
workers employed by him.  
 
34.The Contractor shall ensure that his workers keep and produce their Employment Card when 
coming to duty and take them back when leaving duty.  

 
35.All the above registers and records shall be preserved in original for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand 
by Inspector or any authority under the Act.  
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WORKING HOURS AND WORKING CONDITIONS 
 
36.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said say.  
 
37.The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work 
Sunday.  
 
38.The contract labour working for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in 
accordance with the provisions of Sections 59 of the Factories Act 1948.  
 
39.The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this.  
 
40.The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May 
15th August and 2nd October. 

 
41.The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

 
42.The contractor shall give leave with wages to his/her workmen who have worked for a period of 
240 days or more in the factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days or work performed by the 
worker during the previous calendar year.  The worker whose service commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20 
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 
 
43.No woman worker shall be required or allowed to work in the Factory except between the hours 
of 6.00 A.M. and 7.00 P.M.  
 
44.The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975.  
 
NOTICE OF ACCIDENTS  
 
45.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI 
/ workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a 
register of accident as per the Act.  
 
46.The Contractor shall get the contract labour engaged by him insured under Workmen’s 
Compensation policy from general should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act). 
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COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  
 
47.The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before 
executing the contract work.  
 
48.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as 
well as employee’s contribution pursuance of the above scheme as time. The Contribution payable 
presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be contributed 
by the Contractor. Contributions recovered from employee and contribution made by the contractor 
may be rounded to the higher multiples of five paise.  
 
49.The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly.  
 
50.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work. As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee’s contribution payable at 
present is 12% of wages which will be recovered by the contractor from the wages of his workmen 
and the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided from time to time. It will be the responsibility 
of the contractor to ensure such contribution payable in respect of workmen employed through sub-
contractors also.  
 
51.The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time.  
 
52.The Contractor shall with seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned.  
 
53.Whenever any sum of money is found to be recoverable from or payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other contract or from 
his security deposit, the contractor shall immediately thereafter such further sums as may be required 
to replenish the shortage caused by such recoveries in amount of security deposit.  
 
54.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law.  
 
55.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.  
 
56.Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall 
not in any way operate as waiver thereof.  
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Note: The Specimen forms for the following are available in BHEL.  
 

1) Form “A”  - Payment Certificate. 
2) Form IV  - Application for License. 
3) Form XIII  - Register of Workmen employed by contractor. 
4) Form XIV  - Employment Card. 
5) Form XV  - Service Certificate. 
6) Form XVI  - Muster Roll. 
7) Form XVII  - Register of wages. 
8) Form XIX  - Wage up. 

 

57.MODEL RULES FOR LABOUR WELFARE 
 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time, 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor. 
                                                                
 
58.POLICE VERIFICATION 
 
The Contractor shall obtain police verification of all his contract workers and submit the same to 
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without 
such police verification.  
 

 
 

************ 
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FORM - IV 

(See Rule 21 (1} of Tamil Nadu Contract Labour Rules) Application for License 

1. Name and Address of the Contractor 
(including his Father's Name in case of 
Individuals) 

2. Date of Birth and age {in case of 
Individuals) 

03. Particulars of Establishment where 

Contract Labour is to be employed 

a) Name and Address of the 

Establishment 

b) Type of business .trade industry 
manufacture 

c) Number and date of certificate of 

Registration of occupation, which is 

carried on the Establishment under 

the Act. 

d) Name and address of the Principal 
Employer 

4.   Particulars of contract labour : 

       a)  Nature of work in which contract 
            labour is employed or is to be 

                     employed in the establishment 

b) Duration of the proposed contract 

work (give particulars of proposed 

date of commencing and ending) 

c) Name and address of the agent or 

Manager of contractor at the worksite 

d) Maximum No. of contract labour 

proposed to be employed in the 

establishment on any date 

 

 

 

 

 

 

5   Whether the contractor was convicted of 
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any offence within the proceeding rive 

years, jf so give details: 

 

6     Whether there was any order against 

the contractor revoking or suspending 

license or forfeiting security deposit in 

respect of an earlier contract if so the 

date of such order: 

6. Whether the contactor has worked in 
any other establishment within the past 

five years, if so, give details of the 

principal employer Establishment and nature of work: 

8.  whether a certificate by the principal 

Employer in form V is enclosed : 

9.    Amount of license fee paid No of 
Treasury challan and Date : 

10 Particulars of security deposit if any, 

requested to be adjusted, including 

Treasury Receipt number : 

11. The amount of security deposit or 

balance if any after adjustment of 

amount to be refunded under rule 

31 deposited with treasury Receipt 

Number and date : 

DECLARATION 

I  hereby declare that the details above are correct to the best of my knowledge and belief. 

 

PLACE   : SIGNATURE OF THE APPLICANT 

DATED   : [CONTRACTOR] 

NOTE :   The application should be accompanied by a treasury Receipt for the appropriate 

amount and a certificate in   Form V From    the   principal employer. 

(To be filled in the office of the Licensing officer) Date of receipt of the application with 

challan for fees / security Deposit. 

SIGNATURE OF THE LICENSING OFFICER CONTRACTOR 
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FORM-XIII 

See Rule 75 of Tamil Nadu Contract Labour Rules 1975} 

Register of workman employed bv contractor 

Name and Address of the Contractor : 

Name and location of work : 

Name and address of establishment in, /under which contract is carried on 

Name and address of Principal Employer 

1. Serial Number 

2. Name and surname of workman 

3. Age and sex 

4. Father's I Husband's Name 

5. Nature of Employment /Designation 

06. Permanent Home address of workman (village Taluk and District) 

7. Local Address : 

8. Dale of commencement of Employment      : 

9. Signature or Thump Impression of workman 

10. Date of termination of Employment : 
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FORM - XIV 

(See Rule 76 of Tamil Nadu Contract Labour Rules) EMPLOYMENT CARD 

Name and Address of contractor :   Name and address of 

                                                                 Establishment in/under which 

                                                                contract is carried on ___________  

Mature of work and location of work :   Name and address of Principal Employer 

1. Name of the workmen 

2. SI. No. of register of workmen employed 

3. Name of Employment / Designation 

04. Wage rate (with particulars of unit in case of 

Piece work) : 

5. Wage period 

6. Tenure of Employment 

7. Remarks 

SIGNATURE OF CONTRACTOR 
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FORM - XV 

Rule 77 of Tamil Nadu Contract Labour Rules} SERVICE CERTIFICATE 

Name and Address of the contractor Name and address of 

Establishment in/under which 

contract is carried on   ____  

Name and location of the work 

Name and address of the workman Name and address of Principal 
Employer 
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Age or Date of Birth 

Identification marks Father's / Husband's 

Name 
 

SI.No Total period for 

which employed 

Nature of 
work done 

Rate of wage (with 

particulars units 

Remarks 

 From      To  in case of piece of work  

(1) (2)        (3) (4)        (5) (6) (7) 

SIGNATURE 
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FORM - XVI 

(See Rule 78 of Tamil Nadu Contract Labour Rules) MUSTER ROLL 

Name and Address of contractor :   Name and address of 
Establishment in/under which contract is 
carried on 

Nature of location of the work :   Ma me and address of 
Principal Employer __  

For the Month of  

Sl. No Name of Father's/Husbands Sex  Dates  Remarks 

 workmen Name  1 2 3 4 5  

(01) (02) (03) (04)  (05)  (06) 

SIGNATURE OF CONTRACTOR 
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FORM - XVII  
(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules) 

Register of wages 

Name and Address of the Contractor : 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

Wage Period          :          MONTHLY 

1. Serial Number : 

2. Name of workman : 

3. SL No. in Register of workman : 

4. Designation / Nature of work done : 

5. No, of days worked : 

06   Units work done : 

07. Daily rate of wages / Piece rate ; 

6. Basic wages : 

 

9. Dearness allowance : 

10. Overtime : 

11. Other cash Payment 

(Nature of payment to be indicated ) : 

12. Total : 

13. Deductions, If any [indicate nature ] : 

14. Net amount paid : 

15. Signature / Thump impression of workman : 

16. Initials of contractor or his representative : 

CONTRACTOR 
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FORM - XIX 

(See Rule 78(1) (b) of Tamil Nadu Contract Labour (Rules) 

Wage Slip 

Name and Address of Ihe Contractor Name and Father's / 

Husband Name of the 

workman        ____  

 
Name and location of work For the week / Fortnight / Month 

ending 

 
01. No of days worked 

02- No. of units worked in case of piece rate 
workers 

03. Rate of daily wages /piece rate 

04. Amount of over time wages 

05, Gross wages Payable 

06, Deductions, if any 

07. Net amount of wages paid 

INTIALS OF THE CONTRACTOR OR HIS 

REPRESENTATIVE 
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FORM - XX 

(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules) 

Register of deductions to damage  

Name and Address of the Contractor : 

Mature and location of work ; 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number ; 

2. Name of workman : 

3. Father1s / Husband' s Na me : 

4. Designation / Nature of employment : 

5. Particular of damage or loss : 

0B- Date of damage or loss : 

07. Whether workman showed cause 
against deduction ; 

8. Name of person in which presence 

employee's explanation was heard : 

9. Amount of deduction imposed : 
 

Date of Recovery 

10. No. of installments imposed : 

11. First Installments : 

12. Final Installments. : 

13. Remarks : 
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FORM-XXI 

(See Rule 78(1) (a) (ii) of Tami Nadu Contract Labour Rules) Register of Fines 

Name and Address of the Contractor Nature and location of work 

Name and address of establishment in/under which contractor is carried 

on 

Name and address of Principal Employer 

1. Serial Number 

2. Name of workman 

3. Father's / Husband's Name 

4. Designation / Nature of employment' 

5. Act / Omission for which fine imposed 

06   Date of offence 

07. Whether workman showed cause against fine 

03. Name of the person in whose presence employee's explanation was 

heard 

9. Wage period & Wage payable 

10. Amount off me imposed 

11. Date on which fine realized 

12 Remarks 
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FORM - XXII  

(See Rule 78 (1) (a) (ii) of Tamil Nadu Contract Labour Rules) 

Register of Advance 

Name and Address of the Contractor ; 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number : 

2. Name of workman : 

3. Father's / Husband's Name : 

4. Designation / Nature of employment : 

5. Wage period and wages payable : 

6. Date and amount of advance given : 

7. Purposes (s) for which advance made : 

08   No, of installments by which advance to be repaid 

9. Date and amount of each installment repaid : 

10. Date on which installment was repaid : 

11. Remarks : 



TENDERER / CONTRACTOR                       51  ACCEPTING OFFICER 
 

 

FORM-XXIII 

(See Rule 78(1) (a) (iii) of Tamil Nadu Contract Labour Rules) 

Reg ister of  Overt ime  

Nam e and Address of the Contractor : 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number : 

2. Name of workman : 

03   Father's / Husband's Name : 

4. Sex : 

5. Designation / Nature of employment : 

6. Dates on which overtime worked ; 

7. Total overtime worked or production in case of piece -rated 

8. Normal rate of wages 

9. Overtime rate of wages 

10. Overtime earning 

11. Date on which Overtime wages paid 

12. Remarks
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PAYMENT CERTIFICATE 

FORM "A” 

Certified   that   : 

1. I as contractor of  ...............................................................................................  

have made payment to all contract Labourers in full in respect of contract 
No .................................................................. as per terms of my   contract 
and in no case less than the rates applicable up to the period ending. 

2. The above payment have been made by me in the presence of the authorized representative 

of ......................................................................................................................  

of ......................................................... for ......................... : .............................  

Employees amounting to Rs ..............................................................................  

3. The necessary payment registers attendance register / Form A? . Leave 

register/ book under Labour and industrial Law and other relevant  

have been maintained by me and available with me for production as and when required. 

4. No payment is due / outstanding to any contract Labourers engaged by 

me in respect of the aforesaid contract up to the period ending…………. 

CONTRACTOR 

NAME DATE 

SUPERVISOR 

NAME DESIGN 

DATE 

COUNTERSIGNED OFFICER 

INCHARGE 

NAME 

DESIGN 

DEPT. 



TENDERER / CONTRACTOR                       53  ACCEPTING OFFICER 
 

CHAPTER - IX 

 

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE 
DURING EXECUTION TO BE TAKEN  BY THE CONTRACTORS 

 
The Contractor must inspect the area of work to decide the safety precautions necessary for 
executing this contract. The following safety measures should be strictly adhered to during execution 
of works at sites. 
 
1. Whenever people work at height more than six feet, platform shall be provided or the workers 

shall wear safety belt to avoid fall from the height. 
 
2. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written 

clearance is obtained from appropriate authorities. 
 
3. No material of any kind shall be dropped or allowed to be dropped from any height. 
 
4. Defective ladders shall not be used at all.  

 
5. All excavations must be barricaded and red lamps must be provided. 
 
6. No work should be taken up of execution inside shop floor / factory premises, without obtaining 

necessary work permit.  
 
7. Providing helmet for high level work 
 
8. All personal protective equipment conforms to standard specification as per the details given in 

the code of conduct. 
 

9. The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the 
workmen and strictly to be used while carrying out the work. 

 
10. Providing dust or fume respirator in places where dust and fume concentration exist. 
 
11. Providing goggles and welding screens. 
 
12. Providing acid and alkali – proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 
 
13. Providing rubber gloves for working on electrical works. 

 
14. All temporary electrical connections shall be properly earthed, insulated and periodically 

checked. 
 
15. Inflammable materials shall not be stored near places where the sparks are likely to occur. 

 
16. The gas cylinders must be always handled on trolleys or kept tied down when not in use. They 

should never be rolled as Roller for conveying.  
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17. Cylinders should not be used without Regulators 
 
18. If the contractor's workmen are found to be violating the safety precautions, punitive action will 

be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each 
violation. 

 
19. The working area shall be kept clean and free from all obstructions. 
 
20. Ensuring proper lashing of the components while being transported in vehicles. 
 
21. The vehicles must have side supports or have body to support the materials conveyed. 
 
22. The materials should not to be allowed to extend or overflow the sides of the vehicles. 
 
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

 
24. Driver of the vehicle must possess valid license. 

 
25. Vehicle must not be overloaded beyond the prescribed limits.  

 
26. Red flags and lights for parts projecting from the body of vehicle must be provided.  

 
27. The speed restrictions within the factory premises must be strictly adhered to.  

 
28. The contractor should maintain a register regarding the driver license particulars. 
 
29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered 

for all his/her workmen.  A copy of the policy has to be submitted before commencement of work. 
 
30. All safety precautions are to be taken by the contractor at his cost. 
 
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement. 

 
All Contractors including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not be entrusted with further work in this organization. 
 
Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set, 
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety 
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as 
per instruction of Engineer in charge within the quoted rates. 
 
SAFETY CODE 
 
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the 
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be 
taken by the contractor to ensure safety of men, equipment, material and environment during 
execution of work. The plan shall take care to satisfy all requirements specified hereunder.  
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The contractor shall submit safety plan along with his offer. During negotiations before placing 
of work order and during execution of the contract, BHEL shall have right to review and 
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this 
respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives, 
injuries to personnel engaged, and damage to property and environment. 

 
3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials:- 

 
(i) Safety helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521:1983 
(iii) Safety Shoes conforming to IS-1989:1978. 
(iv) Eye and Face protection devices conforming to IS-8520:1977. And IS-8940:1978. 
(v) Hand and body protection devices conforming to  

 
1. IS-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977. 

 
4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the use 
of any item. 

 
5. All the electrical equipment, connections and wiring for constructions, power, its Distribution 

and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out the all types of electrical works. All electrical appliances including portable electric tools 
used by the contractor shall have safe plugging system to source of power and be 
appropriately earthed. 

 
6. The contractor shall not use any hand – lamp energized by electric power with supply voltage 

of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 Volts. 

 
7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety 

at Construction sites” issued by the safety department of BHEL and as per the directions of 
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at 
Construction sites” shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself. 

 
8. Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of 
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall 
also be taken by the contractor in all such matters. 
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at 
all work spots for safe working when natural daylight may not be adequate for clear visibility. 

 
10. The contractor shall be held responsible for any violation of statutory regulations local, state 

or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor’s or agency’s. Cost of damages if any, 
to life and property arising out of such violation of statutory regulations and BHEL instructions, 
shall be borne by the contractor. 

 
11. In case of fatal or disabling injury/accident to any person at construction / work sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contactor after holding an 
appropriate enquiry. 

 
13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his 
case. 

 
14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of 

BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take corrective steps at the risk and cost of the contractor, after giving a 
notice of not less than seven days, indicating the steps that would be taken by BHEL. 

 
15. The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by the contractor to the authorized BHEL official from time to time as 
prescribed. 

 
16. Before commencing the work, the contractor shall appoint/nominate a responsible office to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, 
issue of an appropriate certificate to recognize the safety performance of the contractor may 
be considered by BHEL after completion of the job. 
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Tender Document 

 
 

Tender Specification No: BAP:CT:OT: 04/2019-20 Dt:08/05/2019 
 
 
 

Name of Work: 
 

“Maintenance of Horticulture and Upkeeping Works in BHEL 
Township for the year 2019-20” 

 
 

Period of Contract:                            ONE YEAR 
 
 

Part – II –  Price Bid 
 

(Pages 103 – 109 including this cover page – Price bid only) 
 
 
 
 
 
 
 
 
 

 
CIVIL PROJECTS & SERVICES 
Civil Township Department 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

BOILER AUXILIARIES PLANT 
INDIRA GANDHI INDUSTRIAL COMPLEX 

RANIPET – 632 406 
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     :

1

2

3

4

5

6

MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

SLNO

WATERING AND MAINTENANCE OF THE LAWN 

FOR 30 DAYS, TILL

THE GRASS FORMS A THICK LAWN FREE FROM

WEEDS AND FIT FOR MOWING.

RENOVATING LAWNS INCLUDING WEEDING, 

CHEELING THE GRASS,

FORKING THE GROUND, TOP DRESSING WITH 

SLUDGE OR

MANURE, MIXING THE SAME WITH FORKED 

SOIL, WATERING AND

MAINTENANCE OF THE LAWN FOR 30 DAYS, 

TILL THE GRASS

FORMS A THICK LAWN FREE FROM WEEDS AND

FIT FOR MOWING AND DISPOSAL OF RUBBISH

.

WATERING AND MAINTENANCE OF THE 

SHRUBBERY FOR 30 DAYS,

FREE FROM WEEDS.

WATERING AND MAINTENANCE OF THE HEDGES

0.6 M WIDTH

FOR 30 DAYS, FREE FROM WEEDS.

MAINTENANCE OF GARDENS,TREES, SHRUBS, 

LAWNS IN SENIOR OFFICERS QUARTERS (D 

TYPE QUARTERS, GM BUNGALOWS & BHEL 

HOUSE) AND

KEEPING THE AREA AROUND THE QUARTERS, 

SERVANT  SUARTERS & SURROUNDINGS NEAT 

AND CLEAN.

CARRYING AND FIXING SHAMIYANA OF ANY 

SIZE AND SIDE SCREENS, STAGES 

ETC.,AVAILABLE IN CIVIL TOWNSHIP

STORES IN THE REQUIRED PLACE SPECIFIED

AND AS PER THE

INSTRUCTIONS OF ENGINEER IN CHARGE AND

REMOVING THE SAME AFTER COMPLETION OF 

THE FUNCTIONS AND RETURNING THE 

MATERIALS TO CIVIL TOWNSHIP STORES.

DESCRIPTION

SQM

SQM

SQM

RM

LS/M

EVENT

PRICE BID

UNIT

 251550.000

 1135.000

 14945.000

 67360.000

 12.000

 65.000

ESTIMATE REF NO :

QTY

CT/RB/19/02

 11.88

 22.81

 22.81

 22.81

 199087.93

 1317.96

RATE

 2988414.00

 25889.35

 340895.45

 1536481.60

 2389055.16

 85667.40

AMOUNTCPWD     

REF 

DATA

DATA

DATA

DATA

DATA

DATA

RS      P RS         P

#

#

#

#

#

#

# Escalation is not applicable for this Item Sl. No.

2013
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

TOTAL ESTIMATED VALUE

CONTRACTOR TENDER PERCENTAGE @ 
                               

                                              

(Percentage in words                                              )

TOTAL VALUE OF WORK

PRICE BID
ESTIMATE REF NO : CT/RB/19/02

 0.00**ESCALATION @

 7366402.96

%

GST @        %

 (A)

 (B)

SUB TOTAL  if above (A) + (B) 

[ (C) + (D) ]

 (D)

GST HEAD :

(Rupees in words                                                                 )

*

TOTAL ESTIMATED VALUE BEFORE ESCALATION

1 

2 

 if below (A) - (B) 

 if at par (A) 

 1) Tick  whichever  is  applicable.  In   case  of ommission  in Ticking, figures  indicated  in  the  amount 
     column will be considered.    

NOTE :

%AT PAR

ABOVE

BELOW

3

5

6

7

8

 (C)

 (C)

 (C)

 (E)

 2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is  to  be filled  in  with 
     appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7. 

4

3)  Free Issue of Material by BHEL is Rs.  0.00 /-

**4)  Escalation not included for item sl no. marked with # symbol. 
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

PRICE BID
ESTIMATE REF NO : CT/RB/19/02

SPECIAL CONDITION

1

2

3

4

5

6

7

8

9

(LEGEND for UNITs given in the PRICE BID schedule : SQM - Square Metre; RM - Running Metre; LS/M - 
Lumpsum/Month & EVE - Event)

HORTICULTURE WORK (For item No: 1 to 6) : 
MAINTAINING THE LAWN, SHRUBS, HEDGES, SHRUB TREES, ASOKA ETC., LAWN CUTTING, HEDGE CUTTING, 
WEEDS REMOVING, MULCHING, WATERING, KEEPING THE ADJOINING AREA NEAT AND TIDY, FLOWER BED 
PREPARATION, PLANTING, APPLYING OF MANURE, PESTICIDES, FUNGICIDES, FERTILIZERS PERIODICALLY, 
CLEARING ALL THE UNWANTED MATERIALS, DRY LEAVES, DEBRIS ETC ARE TO BE TRANSPORTED TO 
SPECIFIED PLACES AND TRIMMING THE BOGAIN VILLEAS AND OTHER HEDGES PROVIDED AROUND THE 
FENCING, WATERING ETC.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR IN MAINTAINING THE LAWN AND OTHER PLANTS PROVIDED AT
DIFFERENT PLACES IN TOWNSHIP PREMISES  DURING THE CONTRACT PERIOD AND THE SAME SHOULD BE 
HANDED OVER TO THE DEPARTMENT IN GOOD CONDITION AFTER THE CONTRACT PERIOD. IN CASE OF 
DAMAGES TO THE PLANTS AND LAWN, THE CONTRACTOR HAS TO REPLACE THE SAME AT HIS OWN COST.

WATER REQUIRED FOR WATERING THE LAWN AND PLANTS IS TO BE DRAWN BY THE CONTRACTOR  FROM THE 
NEAREST  WATER  POINT. POWER & WATER REQUIRED FOR THE WORK  WILL BE SUPPLIED BY BHEL AT FREE 
OF COST.

IN CASE ANY WATER LINE DAMAGED OR  WHEEL VALVE BROKEN DUE TO NEGLIGENCE/DEFECTIVE 
OPERATION,THE COST OF MATERIALS AND LABOUR CHARGES WILL BE RECOVERED FROM THE 
CONTRACTOR'S BILLS.

MATERIALS LIKE PESTICIDES, MANURE, FERTILIZERS, GOOD / RED EARTH ETC REQUIRED FOR THIS 
MAINTENANCE WORK WILL BE SUPPLIED BY BHEL AT CIVIL TOWNSHIP STORE/STACK YARD AT FREE OF COST.  
THE CONTRACTOR HAS TO MAKE HIS OWN ARRANGEMENTS TO DRAW THESE MATERIALS FROM STORES AS 
AND WHEN REQUIRED AND APPLY TO VARIOUS PLACES WHEREVER REQUIRED.

THE DRIED UP AREA OF THE LAWN HAS TO BE MADE ALRIGHT IMMEDIATELY AND THE DEAD PLANTS TO BE 
REPLACED ON TOP PRIORITY AS INSTRUCTED BY THE ENGINEER-IN-CHARGE.

THE CONTRACTOR IS REQUIRED TO FOLLOW THE SAFETY AND SECURITY REGULATIONS THROUGHOUT THE 
CONTRACT PERIOD.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DEPUTE HIMSELF OR HIS REPRESENTATIVE (SUPERVISOR) 
TO BE MADE AVAILABLE AT ALL TIMES FOR DAY TO DAY CO-ORDINATION, TO RECEIVE INSTRUCTIONS FROM 
THE ENGINEER-IN-CHARGE AND EXPEDITE THE WORK FROM THE LABOURERS.

THE CONTRACTOR HAVE TO FOLLOW ALL STATUTORY REQUIREMENT THROUGHOUT THE CONTRACT PERIOD.  
YOU HAVE TO PAY WAGES TO THE WORKERS AS PER MINIMUM RATES OF WAGES FOR THE EMPLOYMENT IN 
GENERAL ENGINEERING AND FABRICATION INDUSTRY FOR THE CATEGORY OF WORKER COVERING UNDER 
MINIMUM WAGES ACT.
ANY INCREASE IN MINIMUM WAGES UNDER APPLICABLE LAW RESULTING IN ADDITIONAL EXPENDITURE 
INCURRED BY THE CONTRACTOR SHALL BE REIMBURSED BY BHEL ON PRODUCTION OF DOCUMENTARY 
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

PRICE BID
ESTIMATE REF NO : CT/RB/19/02

10

11

12

13

14

15

EVIDENCE OF SUCH INCREASE AND ACTUAL EXPENDITURE TO BHEL'S SATISFACTION.
THE CONTRACTOR IS REQUIRED TO PAY PAID WEEKLY OFF TO THE LABOURERS ENGAGED IN THE WORK AND 
THE SAME SHALL ALSO BE TAKEN INTO ACCOUNT WHILE QUOTING RATE.

RATE QUOTED SHALL INCLUDE ANY INCREASE IN GOODS AND SERVICE TAX, TAX ON WORKS CONTRACT AND 
ANY OTHER TAXES LEVIABLE UNDER THE STATE/ CENTRAL GOVERNMENT RULES.  THE TENDERER HAS TO 
MENTION IN THE RATE SCHEDULE SPECIFICALLY THAT THE GOODS AND SERVICE TAX IS INCLUSIVE OR 
EXCLUSIVE.  YOU WILL HAVE TO SUBMIT THE GOODS AND SERVICE TAX REGISTRATION CERTIFICATE TO BHEL. 
YOU WILL HAVE TO CLAIM THE GOODS AND SERVICE TAX FROM BHEL BY SUBMITTING TAX INVOICE AS PER 
GOODS AND SERVICE TAX RULES & THE DOCMENTARY EVIDENCE WILL HAVE TO BE SUBMITTED ALONG WITH 
THE NEXT BILL FOR PAYMENT.

THE GENERAL CONDITIONS OF CONTRACT BOOKLET (57 PAGES) PREVAILING IN BHEL/BAP SHALL BE 
APPLICABLE TO THIS CONTRACT FOR ALL THE ITEMS.

YOU WILL HAVE TO FOLLOW ALL LABOUR LAWS LIKE PAYMENT OF MINIMUM WAGES, PF & ESI THROUGHOUT 
THE CONTRACT PERIOD.  YOU  WILL HAVE TO REMIT THE PF AMOUNT IN YOUR OWN CODE AND ESI IN YOUR 
OWN/SUB-CODE. YOUR BILLS WILL BE ENTERTAINED ONLY AFTER REMITTANCE OF THE PF & ESI AMOUNT AND 
HAS TO OBTAIN CLEARANCE CERTIFICATE FROM THE WELFARE  DEPARTMENT OF BHEL.  THE FINAL BILL WILL 
BE CLEARED ONLY AFTER SUBMISSION OF CLEARANCE CERTIFICATE FROM THE AUTHORITIES CONCERNED.

THE TENDERER SHALL VISIT THE SITE BEFORE QUOTING RATES FOR THIS TENDER AND ASSESS THE NATURE 
OF WORK AND  SITE CONDITIONS. CONTRACTOR SHALL DEPLOY NECESSARY ADEQUATE MAN POWER TO 
CARRY OUT THE COMPLETE SCOPE OF WORK OF THIS TENDER.

TOOLS AND TACKLES:

THE REQUIRED TOOLS AND PLANTS LIKE POTS, SPADES, CROW BARS, WATER HOSES, KALAI VETTI, PICKAXE, 
GARDEN SCISSORS, HACK SAW, PATTA KATHI, PANS, BASKETS ETC WILL BE ARRANGED BY THE CONTRACTOR
AT HIS OWN COST.
LIST OF TOOLS & TACKLES REQUIRED FOR THE WORK :
01.Sprayer Tank   -  01 No.
02. Spade               -  20 Nos.
03. Crow Bar          -  05 Nos.
04. Leaf Rack        -  10 Nos.
05. Broom Brush      -  25 Nos.
06. Anna Koodai       -  25 Nos.
07. Kalai Kothi           -  25 Nos.
08. Hose pipe 3/4"   -  600 RM with necessary hose connectors.
09. Aruval                   -  05 Nos.
10. Hand Saw(Big)   -  01 No.
11. Axe                       -  01 No.

Note: 
1.Any damage to the tools and tackles  has to be replaced immediately during the period of contract.
2.The quantities are aprroximate and may vary according to the nature & need  of the works.
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

PRICE BID
ESTIMATE REF NO : CT/RB/19/02

16

17

18

19

20

21

22

23

DURING THE PERIOD OF CONTRACT, THE CONTRACTOR HAS TO ARRANGE FOR UPKEEPING THE AREAS BY 
REMOVING JUNGLE AS AND WHEN REQUIRED BY ARRANGING SUFFICIENT LABOURERS AND TOOLS & TACKLES
 REQUIRED FOR THE WORK TO THE ENTIRE SATISFACTION OF ENGINEER-IN-CHARGE.

IN CASE THE CONTRACTOR FAILS TO CARRYOUT THE WORK TO THE SATISFACTION OF ENGINEER-IN-CHARGE.
 BHEL RESERVES THE RIGHT TO CARRYOUT THE WORK AT THE RISK AND COST OF THE CONTRACTOR AND THE
DECISION OF THE ENGINEER-IN-CHARGE SHALL BE FINAL AND BINDING ON THE CONTRACT.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR IN MAINTAINING THE LAWN AND OTHER PLANTS PROVIDED  
AT DIFFERENT PLACES IN TOWNSHIP PREMISES DURING THE CONTRACT PERIOD AND THE SAME SHOULD BE 
HANDED OVER TO THE DEPARTMENT IN GOOD CONDITION AFTER THE CONTRACT PERIOD. IN CASE OF 
DAMAGES TO THE PLANTS AND LAWN, THE CONTRACTOR HAS TO REPLACE THE SAME AT HIS OWN COST.

THE CONTRACTOR HAS TO CARRYOUT THE CHANGES AS AND WHEN DIRECTED BY THE ENGINEER-IN-CHARGE
TO KEEP THE AREA FREE FROM ANY JUNGLE, ETC THROUGHOUT THE PERIOD OF CONTRACT.

THE MATERIALS THUS REMOVED SHALL BE COLLECTED BY THE CONTRACTOR IMMEDIATELY, DISPOSED AND 
BURNT AT THE AREA INDICATED BY THE ENGINEER-IN-CHARGE WHICH IS INCLUSIVE OF THE SCOPE OF 
CONTRACT AND NO EXTRA PAYMENT WILL BE MADE ON THIS ACCOUNT.

THE CONTRACTOR IS REQUIRED TO FOLLOW THE SAFETY AND SECURITY REGULATIONS THROUGHOUT THE 
CONTRACT PERIOD.

APART FROM THE EXISTING MINIMUM WAGES, THE CONTRACTOR SHALL PAY TO THE LABOUR, AN ADDITIONAL 
PAYMENT OF Rs. 3200/- PER MONTH FOR ALL THE  UNSKILLED WORKERS TO BE ENGAGED IN THIS WORK.  
STATUTORY PAYMENTS LIKE PF, ESI, BONUS ETC ARE APPLICABLE FOR THE MINIMUM WAGES, ANY WAGE 
INCREASE & ALSO FOR THE ADDITIONAL PAYMENT. 
THERATE INDICATED IN THE ABOVE ESTIMATE CONTAIN MINIMUM WAGES, MONTHLY ADDITIONAL PAYMENT 
AND ALSO STATUTORY PAYMENTS FOR THEM ALL FOR ONE YEAR PERIOD FOR USW's TO BE DEPLOYED IN THE
WORK. THE RATES ALSO CONTAIN OVER HEAD EXPENDITURES AND PROFIT FOR THE CONTRACT.
THE MINIMUM LABOURS TO BE ENGAGED FOR THIS WORK ARE 28 NOS. USW'S THROUGHOUT THE CONTRACT 
PERIOD.
THE PAYMENT TO THE WORKERS HAS TO BE PAID THROUGH THEIR BANK ACCOUNTS ONLY.

THE RATES INDICATED IN THE ABOVE ESTIMATE CONTAIN MINIMUM WAGES,  MONTHLY ADDITIONAL PAYMENT 
AND ALSO STATUTORY PAYMENTS FOR THEM ALL FOR ONE YEAR PERIOD FOR  USWs TO BE DEPLOYED IN THE
WORK. THE RATES ALSO CONTAIN OVERHEAD EXPENDITURES AND PROFIT FOR THE CONTRACT.

THE MINIMUM LABOURERS TO BE ENGAGED FOR THIS WORK ARE 28 NO USWs THROUGTH OUT THE CONTRACT
PERIOD.

THE TENDERER SHALL QUOTE IN THE PRICE BID A PERCENTAGE ABOVE OR BELOW OR AT PAR THE RATES 
SHOWN IN THE BILL OF QUANTITIES. THE PERCENTAGE QUOTED SHALL BE CLEARLY WRITTEN BOTH IN WORDS
AND FIGURES. THE QUOTED PERCENTAGE WILL APPLY TO THE INDIVIDUAL ITEMS UNIFORMLY.

THE TENDERER SHALL QUOTE IN THEIR PRICE BID A PERCENTAGE ABOVE OR BELOW OR AT PAR THE RATES 
SHOWN IN THE BILL OF QUANTITIES. THE PERCENTAGE QUOTED SHALL BE CLEARLY WRITTEN BOTH IN WORDS
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 
2019-20.

PRICE BID
ESTIMATE REF NO : CT/RB/19/02

24

25

AND FIGURES. THE QUOTED PERCENTAGE WILL APPLY TO THE INDIVIDUAL ITEMS UNIFORMLY.
REGARDING GOODS AND SERVICE TAX : IF FOR ANY REASON, THE TENDERER HAS TO PAY PENALTY, INTEREST
ON GOODS AND SERVICE TAX, THE TENDERER HAS TO BEAR SUCH ADDITIONAL PAYMENT.  BHEL WILL PAY 
ONLY THE GOODS AND SERVICE TAX AT ACTUAL.  IN CASE TENDERER DOESN'T MENTION WHETHER THE 
QUOTED PRICES ARE INCLUSIVE OR EXCLUSIVE OF GOODS AND SERVICE TAX, BHEL WILL ASSUME  THE 
QUOTED RATES ARE INCLUSIVE OF PRESENT GOODS AND SERVICE TAX AT THE PREVAILING RATES. THE BHEL 
WILL NOT ENTERTAIN ANY CLAIM IN THIS REGARD.

THE FOLLOWING ACCESSORIES HAS TO BE GIVEN TO ALL THE WORKMEN.
01. Uniform Shirt - 2 Nos. 
02. Panama Cap  - 1 No.
03. Chappal           - 1 Set.


