Bharat Heavy Electricals Limited
Heavy Plates & Vessels Plant
Visakhapatnam — 530 012,

Andhra Pradesh, INDIA.

Tel. : +91(0891) 668 1334/1345
E-mail : scpasha@bhel.in
nsatishkumar@bhel.in

INVITATION TO TENDER

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

Sub: Service Contract for Field Quality Control services for Heater works of M/s. IOCL Haldia
project site against S.O. No. 7794.

Sealed tenders are invited under Two Part bid system from the reputed and experienced third
party inspection agencies with sound technical and financial capability for the subject work.

ESTIMATE LAST DATE FOR
ﬁ(")' NAME OF THE WORK VALUE E';'D C?,EE?ST RECEIPT OF
' £4 TENDER
Service Coptract for Field Quality 03.05.2019
o1 Control services for Heater works of 93.000/ 1.900/ Three up to
M/s. IOCL Haldia project site against e e Months 14 OFE) Hrs
S.0. No. 7794. ' '

* Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16
Annexure — II.

1.0 ELIGIBILITY CRITERIA

I) Average annual turnover of the contractor duly certified by a practitioner chartered accountant
during the last 3 years ending 315 March 2018.

Tenderer should enclose EPF, ESI, PAN, GSTIN registration no., Income tax returns for last three
years (AY 2016-17, 2017-18 & 2018-19) and Profit & Loss account and Balance Sheet certified by
the Practicing Chartered Accountant for the last 3 years.

II) The Contractor should have experience of completing similar works during the last 7 years ending
31t March 2019 as given below: -

(@) Three similar completed works costing not less than the amount equal to 40% of the estimated
value (i.e. ¥ 37,200/- each)
OR
(b) Two similar completed works costing not less than the amount equal to 50% of the estimated value.
(i.e. ¥ 46,500/- each)
OR
(c) One similar completed work costing not less than the amount equal to 80% of the estimated value.
(i.e. % 74,400/-)

Work orders & Job Completion Certificates from the customer shall be enclosed in support of
successful and satisfactory completion of the orders.

Note: Similar work means Third Party Inspection services to State /Central Govt. or under
takings or private firms.

) The works executed in the own name of the tenderer will only be considered for eligibility criteria.

2.0 SCOPE OF THE WORK

The scope covers- Providing services of Field Quality Control Engineers for different working
areas as per scope defined in technical specification and terms & conditions of tender for
HEATER WORKS — CGOT FOR AISHWARYA PROJECT AT HALDIA REFINERY OF M/S I0CL,
West Bengal project site.

The subject work is to be carried out as per Annexure — |
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Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

3.0

4.0

CONTRACT PERIOD:

The period of field quality support services for the above scope of work is for a period of 3 months
from the date of start of work.

Note: Contractor shall mobilize the manpower and start the work at site within 7 days from the
date of issue of Work Order or date of intimation by BHEL — HPVP Quality department.

EARNEST MONEY DEPOSIT:

I. The tenderer shall submit EMD for ¥ 1,900/- (Rupees One Thousand Nine Hundred only) in
the following forms only: -

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker's Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam (along with
offer)

[I. EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the
period as per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under
the provisions of extant “Guidelines on Suspension of business dealings with suppliers/
contractors” and forfeited/ released based on the action as determined under these
guidelines.

Ill. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award
of work.

IV. EMD shall not carry any interest.
V. EMD of successful tenderer will be retained as part of Security Deposit.

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no.

5.0

6.0

7.0

8.0

1.16 Annexure — Il.
SECURITY DEPOSIT:

Security Deposit shall be collected from the successful tenderer as per clause 1.10 of Annexure — 1.
INCOME TAX:

Income tax as per statutory requirement will be deducted on each payment made to the contractor
and TDS certificate will be issued to this effect.

TDS ON GST:

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment
made to the contractor. Present TDS on GST is 2%.

TERMS OF PAYMENT/WORKING HOURS/LEAVES:

Subject to any deduction which BHEL may be authorized to make under the contract, payment
shall be made on the certification of the BHEL engineer at site, as explained hereunder: -

a) For all items of work as per rate/price schedule, the monthly interim payment shall be limited
to 95% of the gross value of interim bill (RA bills) on item rate basis. All admissible recovery/
adjustments etc. shall be made from the interim payable amount. The balance 5% shall be
payable along-with final bill which shall be released on completion of all the works, smooth
closing/winding up of the site and on certification of the BHEL site in-charge. Contractor
invoices shall be accompanied by progress report for the month (with details of man-days
etc.), duly signed by BHEL Engineer. Contd...3



Ref: OPS/OS/SC/2019-20/101/009 S Date: 26.04.2019

9.0

b) Contractor shall submit bills monthly once covering progress of work in all respects and areas
on calendar month. Payment shall be made within 30 days of receipt of correct invoice by
BHEL site office. Payments will be made as per rates accepted.

c) For the payment of staff deputed by Contractor for this work, the months shall be computed as
comprising of number of days worked at Project site, which at present are 6 days a week and
10/12 hours per day. However, in special cases work may continue round the clock, or may
continue on Sundays/holidays for which availability of officer should be ensured if required by
BHEL. However, no extra payment will be made for working beyond normal hours in such
special cases. No compensatory off/ leave will be granted in case of such working on
Sundays/ holidays extended hours.

d) If the representative is deployed nearby outstation (Kolkata or elsewhere in India) to witness
the tests/ checks on the materials/ samples, additional payment will be made by BHEL as per
relevant clause (in addition to accepted rates as per rate schedule).

e) Casual leave will be admissible for personnel posted at site on full time basis subject to
maximum 10 days in a year or on pro rata basis. In addition, Sundays and other holidays
observed by BHEL site will also be admissible. BHEL shall not pay during the period of earned
leave/ sick leave to be availed by Contractorr personnel. However, if earned Leave / sick leave
exceed 7 days in any one stretch, Contractor will have to make suitable alternative
arrangements.

f) BHEL is liable to pay % 3,000/- per day to M/s IOCL as penalty for non-mobilization of CPC
manpower at site. So, far any leave other than casual leave as mentioned above or if any
person is leaving the site on resignation, replacement shall be made immediately. Otherwise
the penalty imposed by M/s. IOCL/EIL on BHEL will be recovered fully from the contractor.

LIQUIDATED DAMAGES / PENALTY:

Since time is the main essence of the contract, the deployment of manpower is to be made within
the time limit specified in this Tender. In case Contractor deploy the manpower beyond the period
specified in the Contract, BHEL will have no obligation to accept the same and reserves the right
to levy liguidated damages at the rate of 0.5% (half percent) of the awarded contract value delayed
for each week of delay or part thereof without prejudice to any other relief or compensation due to
BHEL under any other conditions of the order subject to a maximum limit of 10% of package wise
awarded total contract value. In case of delay in deployment of manpower at site, for reasons not
attributable to BHEL, the “Liquidated Damages" Clause shall be strictly enforced, unless extension
of delivery date is granted through an amendment to the order.

10.0GUARANTEE PERIOD:

Contractor shall stand guarantee for the quality of the services rendered by Contractor, including
correctness / interpretation of test results for a period of 12 (twelve) months from the date of start
of guarantee period (date of completion of Contractorr work, as certified by BHEL site for
respective packages). Contractor shall render free Quality Control services including use of
required equipment, if any, as per provision of contract, during rectification work arising out of
faulty Quality Control services rendered by Contractor. In case Contractor fail to render the

required Quality Control services during such rectification works, within the time specified by
BHEL Engineer, BHEL may proceed to get such services from any other agency at Contractorr
risk and cost without prejudice to any other rights of BHEL and recover the same from Contractorr
security deposit /other dues.
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Ref: OPS/OS/SC/2019-20/101/009 S Date: 26.04.2019
11.0PAYMENT TERMS:

Bill payments will be arranged within 30 days from the date of submission of bill or 15 days from
the date of clearance of the statutory compliance by IR Department whichever is later.

Bills (RA/ Final Bill) to be submitted to engineer-in-charge along with following documents:

A. R.ABIll

a) Invoice

b) Job completion certificate issued by the engineer-in-charge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f)  Proof of GST payment as per annexure - GST.

g) RTGS form

h) WAM 06 duly filled & signed

i)  For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

B. Final Bill

a) Invoice

b) Job completion certificate issued by the engineer-in-charge / Attendance certified by
indenting dept.

c) Proof of payment to workers through Bank with Individual Account Numbers.

d) Proof of PF payment with detailed calculation sheet of contributions certified by IR dept.,

e) Proof of ESI payment with detailed calculation sheet of contributions certified by IR dept.

f) Proof of GST payment as per annexure - GST.

g) RTGS form

h) WAM 07 duly filled & signed

i) For any reduction in the Invoice value, Credit Note (under GST Act) to be issued by
vendor and vice versa.

i) In case of release of security deposit, WAM-10 to be filled and submitted.

k) All bills including Final PVC Bill, Rate Revision bill etc., if applicable, to be submitted
along with the Final bill (in WAM-7 format)

Note: Final bill means last month bill for service contracts. In case of works, final bill means bill for
finally executed quantity.

12.0 PRICE SCHEDULE, TAXES & DUTIES:

a.

Prices shall be quoted in the price schedule attached to the tender for the complete scope of
work.

The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on due
date of tender submission except GST. GST as applicable shall be payable by vendor & the
same will be reimbursed as per annexure - GST.

In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by
the contractor and same shall be reimbursed on submission of relevant documents/proof of
payment.

In case, any new tax is imposed instead of existing tax, difference of the amount shall be
reimbursed/ recovered on submission of documentary evidence.

Any new tax is imposed by Central/ State Govt. or there is any variation in taxes after expiry of
delivery / contract period, the same shall be borne by contractor only.
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Ref: OPS/OS/SC/2019-20/101/009 . . Date: 26.04.2019

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation
laws introduced time to time by Govt. and terms & conditions will deemed to be modified in
accordance with the provisions of New Laws (i.e., GST).

g. The guoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work.

h. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation,
cutting erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection.

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid
opening.

i. All rates shall be quoted in the tender format only.

J.  Tenderer should quote the rates and the amounts in figures. In case of any mismatch between
the quoted rates and amounts, the quoted rates shall be considered as final

13.0 VALIDITY OF OFFER:

The offer shall be valid for a period of 3 months from the last date for tender submission.
14.0 RISK PURCHASE:

In case the contractor fails to execute the work due to any reason, BHEL reserves the right
to get the same completed through some other party at the risk & cost of the contractor
and any additional expenditure incurred due to the same shall be charged to the
contractor.

15.0 REVERSE AUCTION:

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the bidder. This
will be decided after techno-commercial evaluation. Bidders have to give their acceptance with
the offer for participation in RA. Non-acceptance to participate in RA may result in non-
consideration of their bids, in case BHEL decides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance form’ or
‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process
and will invite action by BHEL as per extant guidelines for suspension of business dealings with
suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their envelope
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The
bidder having submitted this offer specifically agrees to this condition and undertakes to execute
the contract on thus awarded rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the
same bidder again defaults on this count in any subsequent tender in the unit, it will be
considered as fraud and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).

As a reminder to the bidders, system will flash following message (in RED Color) during the
course of ‘online sealed bid’:

Contd...6
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Bidders shall submit online sealed bid less than or equal to their envelope sealed bid
already submitted to BHEL.

16.0 GENERAL:

16.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject

such offers which do not meet Technical / Commercial requirements without any / further
correspondence.

Bids not accompanied with requisite EMD, late / delayed bids, incomplete / conditional offers, bids
not conforming to the terms & conditions specified in the tender documents are liable for rejection.

16.2 BHEL reserves the right to modify or cancel or short close the tender at any stage at its
discretion without assigning any reason thereof.

16.3The bidders shall study the Tender documents and all other relevant documents in detail for
understanding the scope of work involved in various items before submission of offers.

For any clarifications required on this tender document, scope of work etc., the bidders shall
depute their authorized representatives to HPVP, Visakhapatnam with prior intimation to get
clarifications from concerned authorities.

16.4 Dy. Manager (QC-Procurment) shall be the Engineer-in-charge for herein after referred to as such
in the tender.

16.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right for
negotiation with the L1 bidder/s or opts for Reverse Auction as per applicable guidelines.

16.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting
Tender: -

PART - I: TECHNO COMMERCIAL BID

a)  Scope of Work : Annexure — |
b)  General Conditions of Contract (Works / Services) . Annexure — I
C) Minimum Wages as per Circulars of BHEL HR dept. : Annexure — Il
d)  Acceptance to the tender terms & conditions : Annexure — IV
e)  Contractor Information . Annexure — V
f) Check List : Annexure — VI

PART - II: PRICE BID

g) Price Bid (Schedule of items and Bill of Quantities) : Annexure — VII
17.0 TENDER SUBMISSION:
17.1 The Bid shall be submitted in two parts.

Part-1: Techno-Commercial Bid shall be placed in one cover along with the following documents :

(i) Earnest Money Deposit of Rs. 1,900/-.

(i) Income tax returns for last 3 year, Profit & Loss account and Balance Sheet certified by the
Practicing Chartered Accountant for the last 3 years

(i) Copy of P.F. Registration Certificate.

(iv) Copy of E.S.I Registration Certificate.

(v) Experience Certificates in line with eligibility criteria

(vi) Copy of GSTIN Registration Certificate.

(vii) Copy of PAN.

(viii) All other applicable documents as detailed in the tender
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Part-ll: Price Bid in the prescribed format shall be placed in another separate cover.

Note: All pages of tender documents and the various supporting documents enclosed by the

bidder should be signed on all pages with seal.

Both covers containing Part — | & Part — |l bids shall be placed in another bigger size envelope
duly super scribing the Tender No. & Subject on the envelope.

17.2 The tender completed in all respects shall be dropped in the Outsourcing tender box kept at

reception counter, ADM building latest by 14.00 Hrs. on 03.05.2019.

Bidder may also send their offers by Post to “Outsourcing Tender Box, Adm. Building, BHEL -
HPVP, Visakhapatnam — 530012".

Last date for receipt of tenders is 03.05.2019 up to 14.00 hrs. BHEL-HPVP is not responsible for
any postal or other delays in submission of offers.

Offers received in any other form will not be accepted.

17.3 Submission of offer by a tenderer implies that all the tender documents were read by the tenderer

and the tenderer is aware of the scope and specifications of the work, site condition, local
conditions and rates at which stores, tools and plant, free / chargeable materials etc., will be
issued to him by BHEL - HPVP and other factors having bearing on the execution of the work.

18.0 OPENING OF TENDERS:

19.0

Techno-commercial Bids will be opened on 03.05.2019 at 14.00 Hrs. at Customer Cell, Adm.
Building, BHEL- HPVP. The bidders may depute their representatives at the time of opening. The
price bid of the technically qualified bidders will also be opened in the presence of representatives
of the bidders and the date & time of opening of price bids will be intimated later. In case of
reverse auction, the date of conducting reverse auction will be intimated in advance at appropriate
time.

If bids are not accompanied by requisite Earnest Money Deposit / Relevant MSME
Registration Certificate /| NSIC Registration Certificate along with Part— | (Techno-
Commercial Bid), then Part-ll (Price Bid) will not be considered for opening.

For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated
15.06.2017 & 28.05.2018 and subsequent orders issued by the respective Nodal Ministry
shall be applicable even if issued after issue of this NIT but before finalization of contract /
PO/WO against this NIT

In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference
and / or local content in respect of this procurement, same shall be applicable.

Yours Faithfully,
For BHARAT HEAVY ELECTRICALS LIMITED,

O+ Sl M
Dy. Manager (OS) %IDU(\ lb\c\

. T PHTYN. SATISH KUMAR
9 yaHE (FIZAR)/Dy. Manager (Outsourcng,
gadfrfrd, frowira/HPVP-BHEL
Rrvrraraz e/ \isakhapatnam-530 012



ANNEXURE - |

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019
SCOPE OF WORK

1.0 SCOPE

1.1 The scope covers Providing services of Field Quality Control Engineers for different
working areas as per scope defined in technical specification and terms & conditions of
tender for HEATER WORKS - CGOT FOR AISHWARYA PROJECT AT HALDIA
REFINERY OF M/S IOCL, West Bengal project site.

1.2 SCOPE FOR WORK FOR FIELD QUALITY CONTROL SERVICES

1.2.1 Contractor shall provide Field Quality Control Engineers in the respective areas of work
mentioned below:

The Quality activity shall begin at Receipt, storage and preservation stage and flow in the
sequence of activities as per the QAP. Hence apart from the brief description of activities
given below, it will be responsibility of the Quality Engineer to check the input materials at
receipt stage and report any non-conformity. The quality aspects of deficiency in storage
and preservation and the non-conformance arising out of the same shall also be promptly
reported and wherever possible corrective action will be taken / advised.

Additional suitable manpower shall have to be provided, if required by BHEL.
The work for Field Quality Control services comprises of following areas (indicative)

- FABRICATION & ERECTION OF STRUCTURES
- ERECTION OF PACKAGES SUCH AS HRSGs, UTILITY BOILERS (UBs), FIRED
HEATERSs, AUXILIRIES

AND OTHER MECHANICAL PACKAGES
- ERECTION OF PIPING & MOUNTINGS
1.2.2 | STRUCTURAL FABRICATION AND ERECTION
Contractor scope under this area shall mainly comprise of following
1.2.2.1 | Sample checking of input materials (consisting mainly of steel/ steel sections/ steel
materials etc.) as per BHEL standards/approved QAP for project or IS codes/standards.
This shall include inspection after receipt at site and verification of test certificates.
1.2.2.2 | Contractor shall carry out checks/witness tests as per “Statement of checks covered in
QAP for structural steel works” BHEL approved Quality plans to be made available at site
during work execution / relevant IS codes/standards.
1.2.2.3 | Collection and compilation of various checks/test results, certification / authentication of
test results and distributing it in mutually agreed format for projects on weekly/monthly
basis.
1.2.2.4 | Quality test check certification on completed works at various stages and finally on
completion of work as per the approved quality plan.
1.2.2.5 | Proper documentation and record keeping of Inspection data, log sheets, protocols, test
certificates etc.
1.2.3 ERECTION OF PACKAGES
1.2.3.1 | Contractor scope under this area shall comprise of quality checks as per the approved
QAPs: Dimensional, Visual, NDE, verification of reports etc.
1.2.3.2 | For pressure parts, Contractor shall carry out all checks/witness tests under WELDING &
NDE head as per QAP for pressure parts, welding schedule and drawing.

For structure, Contractor shall carry out all checks/witness tests under WELDING & NDE
head as per QAP for pressure parts supporting structures erection” /welding schedule &
drawings

For piping, Contractor shall carry out all checks/witness tests under WELDING & NDEs.
Document/Quality plan /welding schedule/drawing shall be provided to contractor during
execution stage. This document/QAP etc. will also be in line with/similar to other QAPs
mentioned above.

This includes welding of P-91 and other special alloy material also.

Apart from NDE, the Engineer will carry out or help carry out checks at various stages as
per QAP. The Engineer shall carryout PMI checks also, if called for, in components and
joints. PMI machine will be provided by BHEL in response to its advance requisition,
subject to availability.
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ANNEXURE - |

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

SCOPE OF WORK
:2:

1.2.3.3

ERECTION OF STATIC, ROTATING EQUIPMENTS, OTHER MECHANICAL PACKAGES
SUCH AS AIR PRE HEATERS,BURNERS, FANS, SOOT BLOWERS, DAMPERS, GATES,
SILENCERS,VALVES ETC.

For Mechanical Packages, Engineer shall follow carryout checks in line with QAP which is
prepared as per advice of individual suppliers. In case, any item is received in knocked
down condition, he shall get involved in checking availability of all components and carry
out checks as per QAP. He shall also carry out various checks in supporting structure for
the above mechanical packages.

As for other mechanical items, the Engineers shall make checks.

1.2.3.4

Collection and compilation of various check/test results, certification / authentication of test
results and distributing it in mutually agreed format for projects on weekly/monthly basis.

1.2.35

Quality test check certification on completed works at various stages and finally on
completion of work as per the approved quality plans.

1.2.3.6

Proper documentation and record keeping of Inspection data, log sheets, protocols, test
certificates etc.

1.3

GENERAL SCOPE OF WORK FOR FIELD QUALITY CONTROL SERVICES

131

Contractor shall submit periodic reports after scrutinizing the results about their findings,
test results and making recommendation for corrective action during the course of the work
rendering specialized advices in case test results are negative.

1.3.2

Contractor shall render assistance during periodic discussions among BHEL, customer,
consultant and vendor/subcontractors in the event of corrective actions/ reworks, related to
the scope of work.

1.3.3

Contractor shall advise site in setting up of mechanical laboratory and recommend,
requisite facility and type of equipments to be installed in such laboratories.

1.3.4

To emphasize defect prevention, Contractor shall participate in planning prior to start of
major and critical work executions pertaining to the scope of work as detailed above.
Contractor shall carry out checks to ensure that requirements of specifications and
procedures have been met. A protocol will also be made by BHEL, other contractors (doing
execution as per work awarded to them by BHEL) and Contractor in each case. In case of
detection of defects/ non-conformities, suggestions for short term and long term remedial
measures as a part of development effort should invariably be forthcoming. BHEL /its sub-
contractors (other executing contractors) shall consult Contractor in advance in this regard.

1.3.5

Contractor shall Submit Monthly Progress Report (pertaining to their scope of work) every
month to BHEL Site In-charge, BHEL Head Quality/ BHEL Project Manager.

1.3.6

Contractor shall be fully responsible for the authenticity of the test results and submit the
test results in original to BHEL in time without hindrance to site work.

1.3.7

Contractor shall coordinate with BHEL/its sub-contractors (other contractors working at Site
under BHEL) in tying up in advance about the requirement of materials, testing
arrangements etc. based on schedule of work-flow so that the decision making is not
delayed and progress of work does not suffer.

1.3.8

Contractor shall provide necessary support services to BHEL site management in
preparation for 1ISO/ TQM audits/ HSE activities. Inspection documents/ results shall be
retained/stored by Contractor in such a manner that the same can be produced as quality
documents during ISO/TQM/HSE audits at site.

1.3.9

Contractor shall co-ordinate with the customer for carrying out joint inspection/checks
wherever applicable and clearing of customer hold points. Necessary co-ordination with
BHEL and its other sub-contractors/its follow-up will also have to be done by Contractor.

1.3.10

Contractor shall send power of attorney in favor of Contractor site representatives, who
shall be signing the measurements books, bills and other vouchers/documents connected
with this contract.
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ANNEXURE - |

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

SCOPE OF WORK
:3:

1.3.11

BHEL'’s competent authority will have right to regulate strength of deployment of Contractor
man power as per requirements. Payment will be made on pro-rata basis.

1.3.12

In case, Contractor fail to provide manpower for conducting tests/checks in time (due to
absence of Contractor person, away from site) BHEL’'s competent authority will have option
to carry out the same by other suitable agency. Additional cost of such checks/tests
together with BHEL’s overhead charges will be borne by Contractor, which shall be
adjusted from any sum payable to Contractor.

1.3.13

Authorization for different categories of checks QUALITY PLAN/QAPs: Out of 3 categories
of checks mentioned in the quality plan (A, B & C), Contractor will be, normally involved for
all A, B, & C. categories of checks (As BHEL/ QAE rep).

1.3.14

The Engineer shall get involved in RCA activities, SAR/CAR/MDR reporting and
resolutions, promotion of Quality Management through occasional Lectures / interaction
with working group. He shall also get involved in running site Quality Committee.

2.0

ADDITIONAL MANPOWER

2.1

BHEL Project site may ask for additional suitable Quality Control Service manpower, if
needed. Contractor shall provide manpower within 7 days’ notice period. Payment for
additional manpower will be made as per Individual item rates of accepted rate schedule.
The accepted Unit rate of various groups shall remain firm for such variation, affecting up to
+/- 15% variation in total contract value.

2.2

Prior written approval of BHEL shall be sought by Contractor in case quantity variation of
any item crosses +15% (plus fifty percent) limit during execution and approval to be
obtained before execution of further quantity for this item.

3.0

COMPLETION PERIOD

3.1

The period of field quality support services for the above scope of work is for a period as
mentioned in schedule of quantities (SOQ). However, this contract may be extended up to
100% of SOQ at the same price, terms and conditions at the discretion of BHEL.

3.2

Contractor shall mobilize the manpower and start the work at site within a notice period of 7
days from the date of issue of LOI/Work Order. On failure, BHEL reserves the right to
terminate the contract as well as refer the matter to the competent committee for vendor
black listing across BHEL.

4.0

TENTATIVE DEPLOYMENT PERIOD AT PROJECT SITE FOR FIELD QUALITY
CONTROL SERVICES

4.1

Contractor have to note that deployment schedule is tentative and for guidance only and
may vary as per actual site requirement. Such deployment shall be subject to approval and
clearance of BHEL-Site authority only on submission of bio-data and work experiences and
necessary interview, if required.

However, actual man month deployed in the Project may vary to any extent. The accepted
Unit rate shall remain firm for such variation, affecting up to +/- 15% variation in total
contract value.

4.2

Provision for extension

Deployment period of FQC Services may be extended by a period of maximum 100% of
SOQ by BHEL at its discretion AT EXISTING TERMS AND CONDITIONS in case the work
is not completed and the requirement exists. However, this shall be confirmed by BHEL in
writing.

In addition, if due to projects requirement, the service is required beyond the above
stipulated extension period, the same shall be based on mutual agreements.
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5.0

SPECIAL CONDITIONS OF CONTRACT FOR FQC SERVICES

5.1

Reasonable office space for proper functioning of Contractor personnel will be provided by
BHEL at site, free of any charges. BHEL shall also provide furniture as per availability. All
other charges for use of any additional facility shall be borne/ paid by Contractor.

BHEL shall provide free of charges, bachelor accommodation on sharing basis as available
at the site (including free electricity and water supply) or unfurnished family accommodation
and to and fro transport facility at site for attending site duty.

Contractors have to arrange for medical facilities and necessary insurance facilities for
contract personnel posted at site at contractor cost. Contractor shall be allowed to use BHEL
mess facility on chargeable basis.

Contractor shall provide individual unlimited mobile facility and a Laptop for the use of FQC
engineers at contractors own cost.

5.2

Facility of mechanical lab for various NDT on structure, piping and pressure parts will be
provided at site by BHEL or by their sub-contractors, free of any charges.

5.3

All test equipments/ instruments required for mechanical tests will be provided 'by BHEL/its
sub-contractors (other contractors working at site), free of any charges. As regards facilities
for witnessing/ carrying out various checks/tests at site, BHEL shall provide, besides normal
test equipments, unskilled manpower and scaffoldings if needed, free of any charges. BHEL
shall not provide skilled personnel/lab assistant for handling day to day testing jobs.

54

Necessary transportation of various samples from site to dark room shall be arranged by
BHEL/ its sub-contractors.

5.5

Contractor shall witness the testing of specimens/samples which are required to be tested
outside the plant premises. Necessary arrangements to carry the specimen will be made by
BHEL/its sub-contractors including payment / bearing testing charges/submission of fees to
the outside testing agency. However, Contractor shall inform contractor technical
recommendation in writing to BHEL.

5.6

For witnessing of testing outside the Project site but limited to 50 Km radius of site,
necessary transport for ontractor staffs shall be arranged by BHEL/its sub-contractors, free
of any charges to Contractor. No additional payment to Contractor will be made for
witnessing such tests.

5.7

For witnessing of testing outside the Project Site, anywhere in India beyond 50 Km radius of
site, by your staff posted at site (Engineer), following additional payment shall be reimbursed
to Contractor:

5.8

To and fro Rail fare (limited to AC two tier, Indian railway express train fare by shortest
route, from project site to place of testing & back to project site) against submission of

ticket/receipt proof + (plus) Lump sum amount of ~ 500/- will be paid per person per day

requiring no night stay anywhere in India. No reimbursement shall be made for modes of
travel other than railways.

5.9

In case of night stay anywhere in India, lump sum amount of * 1,500 extra per person per
night of over-stay. i.e. A visit to any town/city in India, requiring One day & One night of stay
for one person, * 2000/- + (plus) Rail fare (as explained above), will be reimbursed by BHEL.

The movement of your staff, outside from the Project site shall be subject to prior approval of
BHEL site engineer.

5.10

All testing Instruments, such as level, theodolite etc. and any other instruments will be
arranged by BHEL/ its other contractors working at site. However, Contractor shall check
accuracy and calibration of measuring equipments before they are put to use.

Contractor will do the visual/physical checking of instruments and ask BHEL/ its other sub-
contractors for producing valid calibration certificates, before using any instruments.
However calibration/re-calibration of instruments is not in the scope of this contract.
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5.11

BHEL shall provide a set of drawings, specifications/ QAPs / QPIs and other relevant data
for the above work in specific cases where the need arises subject to availability of the
same. In case of limited drawing, specifications and other relevant documents, Contractor
has to arrange Xerox copy of documents for your use at your cost. Contractor shall return all
drawings/data/specification/ QAPs as provided by BHEL after the completion of job.

5.12

Contractor shall arrange and keep all applicable latest IS codes/standards required for
above jobs for ready reference.

5.13

All data/findings obtained from this work shall become the property of BHEL. This cannot be
published / utilized by anyone/ Contractor without written permission of competent authority
of BHEL.

5.14

Sub-letting of jobs within the agreed scope of work, in any way is not permitted.

5.15

Contractor shall make available suitable personnel/ senior level technical personnel
(personnel, other than those posted at site) for discussions/ interactions with BHEL,
Customer and consultants, vendors / sub-contractors wherever need arises. Your senior
level personnel will visit periodically to site to ascertain the quality of jobs performed by your
site personnel. Such visits of senior personnel will be free of any additional charges to
BHEL.

5.16

BHEL reserves the right to make final decisions on rejections of the work by Contractor and
such decisions shall be binding on Contractor and become conclusive. However, in this
case, BHEL will be responsible for the consequences.

5.17

BHEL reserves the right to short close the contract/reduce the deployment (strength) of your
manpower upon giving 7 days notice, depending upon requirement.

In such cases, the payment shall be made for the completed months and part thereof on
pro-rata basis, based upon Contractorr approved rate and no other compensation will be
granted by BHEL.

5.18

Contractor personnel posted at site shall not move outstation without the prior permission of
Construction Manager of BHEL.

5.19

Contractor has to follow the holidays at site as per BHEL site holidays. Working hours and
timing shall be as per BHEL site practice. However, work may continue round the clock
including Sundays and holidays and Contractorr staff shall have to be at site along with
BHEL personnel subject to requirement, for which no extra payment will be made. No
compensatory  off/leave will be granted in case of such working on
Sundays/holidays/extended hours.

5.20

It is Contractor sole responsibility to insure your personnel against accident and injury while
at work. Accordingly contractor to take insurance policy suitably and copy of same need to
be submitted to BHEL for record before start of Site Work.

521

BHEL reserves the right to discontinue the deployment of Contractorr manpower with 15
days notice, in case the performance of the concerned Engineer is found to be
unsatisfactory. No further payment shall be made against deployment of unacceptable
personnel. Replacement of such persons will have to be arranged by Contractor within 15
days.

5.22

Contractorr actual work at site will be carried out as per approved Quality plans for
inspection.

6.0

QUALIFICATION OF FQC PERSONNEL

The required qualification of field quality control engineer(s) in reference to above is as
follows.

6.1

ERECTION OF MECHANICAL PACKAGES & PIPING
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FQC ENGINEER: Field Quality Control engineer(s) should be young energetic graduate
engineer(s) in mechanical engineering with minimum 10 years related job experiences
(experience in Power Plant, Refineries and other similar equipment erection &
commissioning).

The Engineer must have valid Level —II certificates in RT and UT as approved by ISNT /
ASNT and experience in Radiography & Ultrasonic testing. He should also have knowledge
in LPT and MPI and Metrology. Should have awareness about ISO—9001:2015 std., and
shall be a qualified internal auditor.

He must have sound health to withstand tough site conditions and extreme weather. A
medical check-up certificate in specified format from a Qualified Doctor (min MBBS) must be
attached along with CV and the original be produced at the site.

The CV in line with above requirements along with copy of proof of identity and address,
academic and professional qualifications and experience shall be submitted to QA for
approval before deployment. If the customer demands, the approval shall be obtained from
the customer and only that approval shall be final. Post deployment approval shall not be
permitted nor any deviation. The candidate shall be required to produce all original
certificates at the site for verification.

7.0 TAXES AND DUTIES

7.1 All taxes (except GST), charges, duties, other incidental charges etc. and other taxes for
execution of the contract under the scope of work shall be borne by Contractor and shall not
be payable extra. Any increase of the same at any stage during execution of the contract
shall have to be borne by Contractor.

7.2 GST (as applicable) shall be paid by contractor & the same will be reimbursed by BHEL
against submission of documentary evidence to the satisfaction of BHEL. As such,
Contractorr accepted rate shall be exclusive of GST. Any change in GST rules (by
Government) shall be complied with.

8.0 MOBILISATION ADVANCE
No mobilization advance is payable in this contract.

9.0 PRICE VARIATION CLAUSE / RATE REVISION
The accepted rates shall remain firm throughout the execution period including extension
period, if any, and no escalation/ revision shall be payable.

10.0 OVER RUN CHARGE
No ORC is applicable to this contract.

11.0 | TERMS OF PAYMENT/WORKING HOURS/LEAVES

11.1 | Subject to any deduction which BHEL may be authorized to make under the contract,

payment shall be made on the certification of the BHEL engineer at site, as explained
hereunder: -
For all items of work as per rate/price schedule, the monthly interim payment shall be limited
to 95% of the gross value of interim bill (RA bills) on item rate basis. All admissible recovery/
adjustments etc. shall be made from the interim payable amount. The balance 5% shall be
payable along-with final bill which shall be released on completion of all the works, smooth
closing/winding up of the site and on certification of the BHEL site in-charge. Contractor
invoices shall be accompanied by progress report for the month (with details of man-days
etc), duly signed by BHEL Engineer

11.2 | Contractor shall submit bills monthly once covering progress of work in all respects and
areas on calendar month. Payment shall be made within 30 days of receipt of correct invoice
by BHEL site office. Payments will be made as per rates accepted.

11.3 | For the payment of staff deputed by Contractor for this work, the months shall be computed

as comprising of number of days worked at Project site, which at present are 6 days a week
and 10/12 hours per day. However, in special cases work may continue round the clock, or
may continue on Sundays/holidays for which availability of officer should be ensured if
required by BHEL. However, no extra payment will be made for working beyond normal
hours in such special cases. No compensatory off/ leave will be granted in case of such
working on Sundays/ holidays extended hours.
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If the representative is deployed nearby outstation (Kolkata or elsewhere in India) to withess
the tests/ checks on the materials/ samples, additional payment will be made by BHEL as
per relevant clause (in addition to accepted rates as per rate schedule).

11.4

Casual leave will be admissible for personnel posted at site on full time basis subject to
maximum 10 days in a year or on pro rata basis. In addition, Sundays and other holidays
observed by BHEL site will also be admissible. BHEL shall not pay during the period of
earned leave/ sick leave to be availed by Contractorr personnel. However, if earned Leave /
sick leave exceed 7 days in any one stretch, Contractor will have to make suitable
alternative arrangements.

BHEL is liable to pay % 3,000/- per day to M/s IOCL as penalty for non-mobilization of CPC
manpower at site. So, far any leave other than casual leave as mentioned above or if any
person is leaving the site on resignation, replacement shall be made immediately. Otherwise
the penalty imposed by M/s. IOCL/EIL on BHEL will be recovered fully from the contractor.

12.0

LIQUIDATED DAMAGES

Since time is the main essence of the contract, the deployment of manpower is to be made
within the time limit specified in this Tender. In case Contractor deploy the manpower
beyond the period specified in the Contract, BHEL will have no obligation to accept the
same and reserves the right to levy liquidated damages at the rate of 0.5% (half percent) of
the awarded contract value delayed for each week of delay or part thereof without prejudice
to any other relief or compensation due to BHEL under any other conditions of the order
subject to a maximum limit of 10% of package wise awarded total contract value. In case of
delay in deployment of manpower at site, for reasons not attributable to BHEL, the
“Liquidated Damages" Clause shall be strictly enforced, unless extension of delivery date is
granted through an amendment to the order.

13.0

GUARANTEE PERIOD

Contractor shall stand guarantee for the quality of the services rendered by Contractor,
including correctness / interpretation of test results for a period of 12 (twelve) months from
the date of start of guarantee period (date of completion of Contractorr work, as certified by
BHEL site for respective packages). Contractor shall render free Quality Control services
including use of required equipment, if any, as per provision of contract, during rectification
work arising out of faulty Quality Control services rendered by Contractor. In case Contractor
fail to render the required Quality Control services during such rectification works, within the
time specified by BHEL Engineer, BHEL may proceed to get such services from any other
agency at Contractorr risk and cost without prejudice to any other rights of BHEL and
recover the same from Contractorr security deposit /other dues.

14.0

EXTRA WORK

There is no provision of any extra work in this contract /package.

17.0

OTHER TERMS

17.1

Contractor shall have to observe all work quality, safety regulations, general technical guide
lines as stipulated in relevant clauses of tender specification.

17.2

Contractor shall send power of attorney, who shall sign the measurement books, bills,
material receipt & other vouchers connected with this tender specification.

17.3

All other terms and conditions as stipulated in the tender document as well as in above
mentioned references shall be applicable.

17.4

Contractor are requested to submit Contractorr unqualified acceptance to the tender
document.

17.5

Police Verification clearance is to be obtained by Contractor for FQC Engineer and same will
be submitted before deployment. Based on this clearance only, gate pass and permissions
will be processed by customer and Post deployment approval shall not be permitted nor any
deviation.

SIGNATURE OF TENDERER WITH SEAL

*k%k
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1.1.

i)

1.2
1.2.1
122

123

1.2.4

1.2.5

CHAPTER -1

GENERAL INSTRUCTION TO TENDERERS

DESPATCH_INSTRUCTION:

The General Conditions of Contract form part of the Tender specifications. All pages of the tender
documents shall be duly signed, stamped and submitted along with the offer in token of complete
acceptance thereof. The information furnished shall be complete by itself. The tenderer is required to
furnish all the details and other documents as required in the following pages.

Tenderers are advised to study all the tender documents carefully. Any submission of tender by the
tenderer shall be deemed to have been done after careful study and examination of the tender
documents and with the full understanding of the implications thereof. Should the tenderers have any
doubt about the meaning of any portion of the Tender Specification or find discrepancies or omissions in
the drawings or the tender documents issued are incomplete or shall require clarification on any of the
technical aspect, the scope of work etc., they shall at once, contact the authority inviting the tender well in
time (so as not to affect last date of submission) for clarification before the submission of the tender.
Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the
tender documents. The specifications and terms and conditions shall be deemed to have been accepted
by the tenderer in his offer. Non compliance with any of the requirements and instructions of the tender
enquiry may result in the rejection of the tender.

Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall
be issued as part of the Tender documents and shall be returned by the bidder along with Techno-
commercial bid duly filled, signed and stamped by the authorized signatory who signs the bid. Only those
vendors / bidders who have entered into such an IP with BHEL shall be considered qualified to
participate in the bidding. Entering into this pact shall be a preliminary qualification

SUBMISSION OF TENDERS:
The tenderers must submit their tenders as per instructions in the NIT

Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by
COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received after
the specified time of their submission are treated as ‘Late Tenders’ and shall not be considered
under any circumstances. Offers received by Fax/Email/Internet shall be considered as per terms of
NIT.

Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the
NIT, in the presence of such of those tenderers or their authorised representatives who may be present

Tenderers whose bids are found techno commercially qualified shall be informed the date and time of
opening of the Price Bids and such Tenderers may depute their representatives to witness the opening of
the price bids. BHEL'’s decision in this regard shall be final and binding.

Before submission of Offer, the tenderers are advised to inspect the site of work and the environments
and be well acquainted with the actual working and other prevalent conditions, facilities available,
position of material and labour, means of transport and access to Site, accommodation, etc. No claim will
be entertained later on the grounds of lack of knowledge of any of these conditions.




OPS/OS/SC/2019-20/101/009, Date: 26.04.2019 ANNEXURE-II

BHARAT HEAVY ELECTRICALS LIMITED
Heavy Plates & Vessels Plant, Visakhapatnam

GENERAL CONDITIONS OF CONTRACT (Works / Services) ‘ PAGE 4 OF 30

1.3. LANGUAGE:

1.3.1 The tenderer shall quote the rates in English language and international numerals. These rates shall be
entered in figures as well as in words. For the purpose of the tenders, the metric system of units shall be
used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be duly
attested by the tenderer.

1.4 PRICE DISCREPANCY:

1.4.1 Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse

vi)

Auction, if there are differences between the rates given by the tenderer in words and figures or in
amount worked out by him, the following procedure for evaluation and award shall be followed:

When there is a difference between the rates in figures and in words, the rates which corresponds to the
amounts worked out by the contractor, shall be taken as correct

When the amount of an item is not worked out by the contractor or it does not correspond with the rate
written either in figure or in words, then the rate quoted by the contractor in words shall be taken as
correct

When the rate quoted by the contractor in figures and words tallies but the amount is not worked out
correctly, the rate quoted by the contractor shall be taken as correct and not the amount.

In case of lump sum price, if there is any difference between the amount in figures and in words, the
amount quoted by the bidder in words shall be taken as correct.

In case of omission in quoting any rate for one or more items, the evaluation shall be done considering
the highest quoted rate obtained against the respective items by other tenderers for the subject tender. If
the tenderer becomes L-1, the notional rates for the omission items shall be the lowest rates quoted for
the respective items by the other tenderers against the respective omission items for the subject job and
the ‘Total quoted price (loaded for omissions)’ shall be arrived at. However, the overall price remaining
the same as quoted originally, the rates for all the items in the ‘Total quoted price (loaded for omissions)’
shall be reduced item wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price
(loaded for omissions)”.

The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with i to ‘iv’
above.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work

i)

as per overall price offered by him during the Reverse Auction process. In case of omission of rates, the
procedure shall be as per ‘Guidelines for Reverse Auction’ enclosed.

QUALIFICATION OF TENDERERS:

Only tenderers who have previous experience in the work of the nature and description detailed in the
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their
experience along with offer.

Offers from tenderers who do not have proven and established experience in the field shall not be
considered

Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not
be considered.
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i)

vi)

1.7.

i)

Offers from tenderers who do not comply with the latest guidelines of Ministry/ Commissions of Govt. of
India shall not be considered.

EVALUATION OF BIDS:

Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the
Pre-Qualification criteria and other conditions in NIT/Tender documents, based on documentary
evidences submitted along with the offer

In case the same qualifying experience is claimed by more than one agency, then the agency who has
executed the work as per documentary evidence submitted shall only be qualified. Scope of qualifying
work should be totally with the agency who has executed and in case it is only labour + consumables
without T&P, then the responsibility of execution is assigned to the first agency and not to the agency
who has executed only as labour supply contractor. Further, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

In case the qualifying experience is claimed by private organizations based on Work Order and
completion certificates from another private organization, BHEL reserves the right to ask for further
proofs including submission of TDS certificates for the said job

Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender

Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or
through electronic Reverse Auction, at the discretion of BHEL

Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the
un-opened bids (including price bids) shall be returned to respective bidder along with reasons for not
opening the bid.

DATA TO BE ENCLOSED:

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners, etc. shall be furnished along with tender.

GSTIN REGISTRATION NUMBER

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished
along with tender

ORGANIZATION CHART

The organization chart of the tenderer's organization, including the names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the
sole proprietor

IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address and place & nature of business.
IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, A copy of the partnership deed/instrument of
partnership dully certified by the Notary Public shall be enclosed.
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vi)  IN CASE OF COMPANIES:

a. Date and place of registration including date of commencement certificate in case of Public Companies
(certified copies of Memorandum and articles of Association are also to be furnished).

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.
1.8. AUTHORISATION AND ATTESTATION:

Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall be
submitted along with the tenders

1.9. EARNEST MONEY DEPOSIT:

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit (EMD) in the
manner described herein.

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
c) Banker’'s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer

In case total EMD amount is more than 20 Lakh, the amount in excess of %20 lakhs may be accepted in
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for
at least six months.

1.9.2 EMD by the tenderer will be forfeited as per NIT conditions, if:

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any
modification in his tender which is not acceptable to BHEL.

b) The contractor fails to deposit the required security deposit or commence the work within the period as
per LOI/ Contract.

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and
forfeited/ released based on the action as determined under these guidelines.

1.9.3 EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.
1.9.4 EMD shall not carry any interest.
1.9.5 EMD of successful tenderer will be retained as part of Security Deposit.

1.10. SECURITY DEPOSIT:

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer
shall be converted and adjusted towards the required amount of Security deposit.

C. Modes of Deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

a) Cash (as permissible under the extant Income Tax Act)

b) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund
Transfer in favour of BHEL.
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E.

F.
1.10.1

1.10.2

1.11.

1.12.

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act.
The bank guarantee format should have the approval of BHEL.

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
company’s act (FDR should be in the name of the contractor, a/c BHEL.

e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras
etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged,
as applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

Collection of Security deposit:

At least 50% of the required security deposit, including the EMD, should be submitted before start of the
work. Balance security deposit can be collected by deducting 10% of the gross amount progressively from
each of the running bills of the contractor till the total amount of the required security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the
Contractor or recovered from payment/s due to the Contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding ¥ 20 Lakh or (b) SAS jobs, work can be started
before the required Security Deposit is collected. However, payment can be released only after collection/
recovery of initial 50% Security Deposit).

Security deposit shall be released to the contractor upon fulfilment of contractual obligations as per the
terms of the contract.

The security deposit shall not carry any interest.

The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as
stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the
event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of
contract as per terms and conditions of contract. BHEL reserves the right to set off the Security Deposit
against any claims of other contracts with BHEL.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final
Bill' after deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered
into with them by BHEL.

BANK GUARANTEE:

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be
complied with
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vi)

vii)

1.13.

1.14.

1.15.

Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by
BHEL time to time.

The Bank Guarantees shall be as per prescribed formats of BHEL.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period (subject to a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site
Engineer / Construction Manager. BHEL shall not be liable for issue of any reminders regarding expiry of
the Bank Guarantees.

In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure
that the same is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to
the BHEL Visakhapatnam.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke
the same by informing the concerned Bank in writing, without any advance notice/communication to the
concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through
an amendment in an appropriate non judicial stamp paper.

The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post
(Acknowledgement Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam — 530012

VALIDITY OF OFFER:

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from
latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals
Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original
offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT AGREEMENT:

The successful tenderer’s responsibility under this contract commences from the date of issue of the
Letter of Intent / Work Order by Bharat Heavy Electricals Limited. The Tenderer shall submit an
unqualified acceptance to the Letter of Intent/Work order within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL,
within a reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before
releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document shall be
borne by Contractor.

REJECTION OF TENDER AND OTHER CONDITIONS:

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any

tender and reserves to itself full rights for the following without assigning any reasons whatsoever:
a. Toreject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c¢. Toaward the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated
in the tender shall be applicable.
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1.15.2

1.15.3

1.15.4

1.15.5

1.15.6

1.15.7

1.15.8

1.15.9

Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or
defective or have been materially altered or not in accordance with the tender conditions, specifications
etc., are liable to be rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or
tenderer under suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers Who
do not comply with the latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the
right to reject a bidder in case it is observed that they are overloaded and may not be in a position to
execute this job’. The decision of BHEL will be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires after the
submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their
discretion, unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm
made subsequent to the execution of the contract. They may, however, recognize such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security
Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer
liable to rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative
or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per
specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL’s Construction Manager/Site-in-
charge/ Engineer — in - charge. The tenderer is solely responsible to BHEL for the work awarded to him.

1.15.10 1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of

BHEL who shall be under no obligation to return the same to the bidder. However unopened price bids
and late tenders shall be returned to the bidders.

1.15.11 1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be

considered for evaluation. However, if the party who has submitted the unsolicited discount/rebate
becomes the L-I party, then the awarded price i.e. contract value shall be worked out after considering
the discount so offered.

1.15.12 1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender

irrespective of whether the tender is accepted or not.
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1.16. EMD EXEMPTION FOR MSME VENDORS:

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of
either EM |l certificate in similar works having deemed validity (five years from the date of issue of
acknowledgement in EM II) or valid NSIC certificate or EM I certificate along with attested copy of a CA
certificate (Format enclosed at annexure-A where deemed validity of EM Il certificate of five years has
expired) applicable for the relevant financial year (latest audited). Date to be reckoned for determining the
deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non submission of such
documents will lead to consideration of their bid at par with other bidders. No benefits shall be applicable
for this enquiry if any deficiencies in the above required documents are not submitted before price bid
opening. Documents should be notarized or attested by a Gazetted officer”.

1.17. FRAUD PREVENTION POLICY:

“The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any fraud or
suspected fraud as soon as it comes to their notice”.


http://www.bhel.com/
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CHAPTER-II

2.1 IDEFINITIONS:

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires: -

(@) The "CONTRACT" means the documents forming the tender and acceptance thereof together with all the
documents referred to therein including General and Special conditions of contract, CPWD specifications Vol. |
to VII as amended up to date and the drawings. All the documents as applicable taken together shall be
deemed to form one contract and shall be complementary to one another.

(b) The "TENDER DOCUMENT" means the form of tender as applicable General and Special Conditions of
contract, and the specifications and/or drawings as given to contractors for the purpose of preparing their
tender including “Notice Inviting Tender”.

(c) The "WORK" means the work described in the tender documents in individual work order and/ or
accompanying drawings and specifications as may be issued from time to time to the contractor by the
Engineer-in-charge in writing the power conferred upon them, including all modifications or additional works
and obligations to be carried out either at the site or in factory, workshop or any other place as may be
essentially required for the performance of the work.

(d) The "SITE" means the land and/ or other place on into or through which the work is to be executed under the
contract or any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out
the contract.

(e) The "CONTRACTOR" means the individual firm or company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the person(s) composing the
firm or company and the permitted assigns of such individuals or firm or company.

(f) The abbreviations” SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM" means Senior Engineer/ Deputy
Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General
Manager / General Manager respectively who will direct the contract.

(9) The “ENGINEER-IN-CHARGE" means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to
supervise the work or part of the work on behalf of the First Party.

(h) Accepting authority: As per BHEL Delegation of Power

(i) “APPROVED" means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed
by them for the particular purpose.

"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Head of the contracting /
Outsourcing department / Other Administrator or other Administrative Officers of the said Company including
the Engineer-in-Charge, Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and
enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/
HPVP plant of the said Company at Visakhapatnam.

() In the case of percentage rate contract, "Contractor’'s percentage” shall if the context so permits means the
uniform percentage tendered by the contractor and accepted by the Accepting Officer and expression
"Contract Rates" shall refer to rates in the Schedule of Quantities & Rates (SOQR).

(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices
accepted in tender and/ or the Contract rate as applicable to the contractor for the entire execution and full
completion of the work.

(I) The "FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor for the
entire execution and full completion of the work.

(m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work as set
out in or ascertained in accordance with the individual work or the tender documents or any subsequent
amendments thereto.
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2.2

2.3

24

n) A"WEEK" means seven days without regard to the number of hours worked in any day in that week.

(o) A"DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in
that day.

(p) A "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being a
holiday and consists of the number of hours of labour as commonly recognized by good employers in the
trade, in the district where the work is carried out or as laid in the BHEL Rules and Regulations.

(q) “DEVIATION ORDER” means any order given by the Engineer-in-charge to effect an alteration, addition or
deduction, which does not radically affect the scope and nature of the contract.

() “EMERGENCY WORK" means any urgent measures which in the opinion of the Engineer-in-Charge
become necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.

(s) “PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the
work for which details are not available at the time of inviting tender.

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

SCOPE OF WORK

HEADING OF THE CONDITIONS:

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding
interpretation of any of terms and conditions set forth in this agreement shall be final and binding on the
contractor

CONTRACT DOCUMENTS:

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and
schedule, and copies of all other relevant documents and specifications and the Engineer in- charge or his
representative shall have, at all reasonable times, access to them.

WORKS TO BE CARRIED OUT:

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment &
transport which may be required in preparation for, and in the entire execution and full completion of work.
Schedule shall be deemed to have prepared in accordance with good practice and recognized principles &
unless otherwise stated the descriptions given therein shall be held to include rate on materials, carriage, and
cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour necessary in and for the
entire execution and full completion aforesaid. Any error in description or in quantity in schedule or any
omission there from shall not vitiate the contract or release the contractor from the execution of the whole or
any part of the work comprised there in accordance to the drawings and material workmanship but the articles
or materials specified may be obtained from any other firm subject to the prior written approval of the Unit Head
of the First Party.

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer
shall be the deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither
drawings nor specifications contain any mention of minor details of construction, which in the opinion of the
Accepting Officer are essentially as are reasonably and obviously and fairly intended for the satisfactory
completion of the work, whose decision shall be final and conclusive. Such details shall be provided by the
contractor without any extra cost as if they were specifically mentioned and shall be deemed to be included in
the contract. The contractor shall be deemed to have satisfied himself as to the nature of site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges consequent on
any misunderstanding in these respects or otherwise will be allowed by the First Party.
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2.6

2.7

DEVIATIONS:

The contractor shall not make any alteration and addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-Charge. No such
DEVIATION from the work described in the tender documents shall be valid unless the same has been
specifically confirmed in writing.

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided
that the contract sum thereby carried on the whole, by not more than the percentage set out in the tender
documents. The value, of all additions and deductions will be added to or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviations,
which are to be made on the lump sum assessment or the proposed basis of payment, the extra items allowed,
if any, and the date for completion of entire contract. Any objection by the contractor to any matter consisting
the order shall be notified by him in writing to Engineer-in-Charge within seven days from the date of such
order, but under no circumstance shall the work be stopped (unless so ordered by the Engineer-in-Charge)
owing to such difference or controversy that may arise from such an objection by the contractor. The Contractor
shall be deemed to have accepted the order and the conditions stated therein. In the event of the contractor
failing to agree with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be
referred to the Accepting Officer or officer authorized by Accepting Officer whose decision shall be binding on
the contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before the work is to
begin, the Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time
and progress chart for completion of the work within the scheduled time. The chart in the work order shall have
the completion date of the individual items thereof and/ or the contract or order as a whole. It shall indicate the
forecast of the dates for commencement and completion of the various processes or sequences of the work,
and shall be amended as may be required by agreement between Engineer-in-Charge and contractor writing
the limitations of time imposed in the tender document or order.

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-
Charge, the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work
shall be completed within the time imposed in the tender documents or order and the proportion of work that
shall be completed up to any time in relation to the entire work to be done under the contract or order shall not
be less than the proportion that the time elapsed bears to the total time of completion provided in the tender
documents or order. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-in-Charge. The contractor will be allowed an extension of time
for completion limited to not less than the period of suspension but no other claim in respect for compensation
or otherwise whatsoever will be admitted. Time may also be extended to allow for alteration of work made by
the deviation order as may be decided upon by the Engineer-in-Charge in consultation with the contractor.

STORE AND MATERIALS:

The contractor shall, at his own expense, supply all stores and material required for the contract other than free
issue materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue
indicated therein. All stores and materials to be supplied by the contractor shall be of the best kind as described
in the specification and the contractor shall ensure that the stores and materials so comply with the
specifications. The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of Engineer-in-Charge, who may
reject all stores and materials not corresponding either in quantity or character to the approved samples. The
stores and materials so rejected shall be duly replaced by the Contractor in time to ensure completion of the
work as scheduled and the rejected stores/ materials shall also be replaced by him at his own cost and effort.

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover and as required, assembling and jointing the several parts together as
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2.9

2.10

2.11
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necessary and incorporating fixing these stores and materials in the work including all preparatory work of
whatever description that may be required, and returning empty cases or containers to the place of issue
without any extra charge.

DELAY AND TIME EXTENSION:

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following:
1) By reason of abnormally bad weather,

2) By reason of serious loss or damage by fire,

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades
employed on the work,

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not
performing part of this contractor,

5) Earthquake & floods
6) Busy of nation
7) Riots

)

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force
majeure.

9) Any Other Reason.

By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the
accepting officer of the contract), is beyond the contractor control. When in such case(s) the accepting
officer, on recommendation of the Engineer-in-Charge (or higher authority) to be specified in this regard,
may make fair and reasonable extension in the completion date of the individual items of work of the
contract as a whole. Such extension, which will be communicated to the contractor by the Engineer-in-
Charge in writing, but shall nevertheless use constantly his best endeavour to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the work. The delay caused on this account may be waived by the Accepting Officer on merit,
based on the written request of the Contractor.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim
or proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and
shall pay any royalties which may be payable in respect of article or part thereof included in the contract. In the
event of any claims being made or action against BHEL in respect of any of the matters aforesaid, the
contractor shall immediately be notified thereof for taking necessary action provided that the payment of
indemnity shall not apply when such infringement has taken place, in complying with the specific direction
issued by BHEL but the contractor shall pay any royalties payable in respect of any such use.

TAXES & DUTIES:

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided
by BHEL) shall be as per Notice of Inviting tender.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the
contractor may be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities.

PLANT:

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T &
P) required for the execution of the contract, as specified in the tender documents.
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2.14
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2.16
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2.18

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or
any part thereof or any share, or interest wherein to any other person. No sum of money which may become
payable under the contract shall be payable to any person other than the contractor without prior written
approval of Accepting Officer to the assignment or transfer of such money.

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written
approval of the Accepting Officer.

LAWS GOVERNING THE CONTRACT:

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect. This contract shall be governed by the Indian Laws for the time being in
force.

COMPLIANCE TO REGULATION AND BYE LAWS:

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws
of any local authority and of any water and lighting companies or undertakings with whom/whose systems the
work is proposed to be connected. Before making any variation from the drawings or specifications so as to
necessitate for such connections the contractor shall give notice to Engineer-in-Charge specifying the
variations proposed to be made and the reasons thereof. Until he has received instructions from the Engineer-
in-Charge in respect thereof, the contractor required shall be bound to give all notice by statute regulations or
bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof.

PERFORMANCE OF THE CONTRACT
ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by
registered post to the address given in tender of the contractor, shall be deemed to have been on the date
when in ordinary course they would have been delivered to him. The contractor shall carry out without delay all
orders given to him.

ADMISSION TO THE SITE:

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless
permitted to do so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be
clearly defined and marked on the site plan, and the contractor will not on any account be allowed to extend his
operations beyond these areas.

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and
maintain the same as required from time to time. He shall take out and clear away and access route when no
longer required, restoring the area to its original condition. The Engineer-in-Charge shall have power to execute
other works whether or not connected with the work in contract agreement on the site contemporaneously with
the execution of the original work and the contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. The photographs of the site of work or any part
therein shall be taken, published or otherwise circulated with the prior approval of Engineer-in-Charge.

No such approval shall, however, exempt the contractor from complying with any statutory provision in regard
to the taking and publication of such photograph. No such approval shall, however, exempt the contractor or
shall give him the right to entry to the site at all time. The Engineer-in-Charge shall have the power to exclude
from the site any person of the Contractor whose admission thereto may in his opinion be undesirable for any
reason whatsoever.

CONTRACTORS SUPERVISORS:

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent
approved by the Engineer-in-Charge to act in his stead.
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2.19

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a
recognized University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering
from a recognized college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The
employment of any agent as aforesaid shall not be necessary if the contractor himself is in possession of
recognized technical qualification and is in opinion of the Engineer-in-Charge, capable of receiving instructions
of the Engineer-in-Charge and for execution of the works to the full satisfaction of the Engineer-in-Charge. If the
contractor fails to appoint a suitable Engineer/ agent as aforesaid, the Engineer-in-Charge shall have full power
to suspend the execution of work and stop payment of any advance that may become due until such date till a
suitable Engineer/ agent is appointed and the contractor shall be held responsible for the delay caused to the
work and no extension of time on this account shall be given to him as stipulated in condition mentioned above.

Orders given to contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

The contractor or his accredited agent shall attend whenever required and without making any claim for doing
so, either to the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-
Charge shall have full power and without assigning any reason, to require the contractor immediately and
cease to employ in connection with this contract any agent, servant or employee whose continued employment
is, in his opinion, undesirable. The contractor shall not be allowed any compensation on this account.

LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR:

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality
required to ensure workmanship of the degree required by the specifications and to the satisfaction of the
Engineer-in-Charge.

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and
he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying
out the work as per the prescribed specifications and quality plan.

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and
do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification,
experience etc. Contractor to provide employment card / identity with photograph duly verified and attested by
the contractor to his employees. Contractor to indicate the name of the proprietary/ partnership firm/ company,
place of work, contract no. and duration of validity of card. Contractor will be responsible for good conduct of
his employees. In case of any misconduct / misbehaviour by any employee, the contractor will replace such
employee(s) immediately.

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or
his authorized representatives. BHEL will have nothing to do or be concerned with the employment of
employees working for the contractor. The relationship between BHEL and the contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer
employee relationship.

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to
have a valid licence until the completion of work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act 1986. The relevant statutory provisions of the State Government of
Andhra Pradesh shall also be applicable in toto. The contractor shall observe provisions of the Factories Act in
respect of working hours, holidays, rest intervals, leaves and overtime to his employees. No work shall be done
on second!/ third shift, overtime, Sundays or on other declared holidays without written permission from BHEL.

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant
non-execution of the work.

Payment of wages:

. The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance
with the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour
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(Regulation and Abolition) Central Rules 1971 or Minimum Wages Act wherever applicable, including the
relevant statutory provisions of the State Government. The contractor shall ensure payment of wages to the
Contract labour employed by him latest by 7th of the following month. The above payments shall be verified by
the departmental supervisor under his name and designation.

Il In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of
this contract, the Contractor shall comply with or cause to be complied with the BHEL’s Contractor’'s Labour
Regulations made by BHEL from time to time or as per the provisions of the Contract Labour (Regulations and
Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum
Wages Act wherever applicable.

lll. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or workforce
by reason of non-fulfilment of the conditions of the contract for the benefit of the workers, non-payment of
wages or of deductions made from his or their wages which are not justified by their terms of the contract
or non-observance of the regulations.

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one-day rest for 6 days continuous work and pay
wages at the same rates as for duty. In the event of default, the Engineer-in-Charge shall have the right to
deduct the sum or sums not paid on account of wages for weekly holidays to any labour and pay the same
to the persons entitled thereto from any money due to the contractor by the Engineer-in-Charge
concerned.

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act
1948, Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947,
Maternity Benefits Act 1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service
Tax Act, Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour
(Regulations and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the
rules made there under from time to time.

a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC.

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. /
Card of each employee.

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution;
administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue
wage slip to his employees.

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also
provide a copy of the same to BHEL.

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or
remittance of contribution to the concermned authorities etc., the contractor shall be responsible for all the
expenses /liability occurring/ accruing on BHEL because of this including expenditure of legal proceedings.
All such expenses shall be recoverable from the contractor from any of his running contracts / security
deposit / other dues with BHEL or from any contract entered with BHEL thereafter.

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and
retrenchment compensation under act will be the sole responsibility of contractor.

g) Contractor shall pay minimum wages as applicable from time to time including leave with wages to their
workers as per rules /act.

h) Contractor will give three National Holidays to his workers.

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for
due observance of the laws aforesaid as well as the BHEL contractor’'s Labour Regulations without prejudice
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to his rights to claim indemnity from his sub-contractors not affecting BHEL under any event or statutory
violation by the contractor.

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a
breach of the contract.

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen
directly without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any
amount from the minimum wage payable to the workmen and by way of commission or otherwise.

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by
that jamadar from the wages of workmen engaged by him in the work premises of BHEL.

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill
and shall be produced on demand before any officer, inspector, etc. of the Government/ BHEL.

In respect of all labours directly or indirectly employed in the work of the performance of the contractor's part
of the contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety
clause framed from time to time and shall its own expense provide for all facilities in connection therewith. In
case the contractor fails to make arrangement and provide necessary facilities aforesaid the Engineer-in-
Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover in full the costs
incurred in that behalf from the contractor.

Should it appear to the Engineer-in-Charge that the contractor is not properly observing and complying with
the provisions of the BHEL Contractor's Labour Regulations and Model Rules and the Contact Labour
(Regulation and Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the
workmen employed by the contractor, (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall
have the power to give notice in writing to the contractor requiring that the said rules be complied with and the
amenities prescribed therein be provided to the workmen within a reasonable time to be specified in the
notice. If the contractor shall fail within the period specified in the notice to comply with and/observe the said
Rules and to provide the amenities to the workmen as aforesaid, the Engineer-in-Charge shall have the power
to provide amenities herein before mentioned at the cost of the contractor.

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person
or persons in the contractor's employee upon the work who may be incompetent or misconduct himself and
the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by
anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer-in-
charge shall have the option to refuse to accept the said building/ buildings in that position.

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery. The contractor will be liable for all payments to be
made under the law and for the observance of the regulations aforesaid without prejudice to his right to claim
indemnity from his subcontractor.

2.20 ACCOMMODATION FOR LABOUR:

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and
approved standards and scales, all necessary temporary living and sanitary accommodation required for his
work people on the site, in connection with the execution of the work and also arrange for supply of wholesome
drinking water for his work people.

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-
Charge and the whole of such temporary accommodation shall at all times during the progress of the work be
kept tidy and in clean sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the
contractor's expenses. The contractor shall confirm generally to the sanitary requirements of the local medical
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2.21

2.22

2.23

2.24

2.25

2.26

and health authority and at all times with such precautions that may be necessary to prevent soil pollution of the
site.

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or
other disposal pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the
entire satisfaction of the Engineer-in-Charge and at the contractor’s expense.

ANTI MALARIAL PRECAUTION:

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-
in-Charge including filling up of borrow pits, if any.

CONSERVANCY:

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to
effect a proper disposal to night soil and other conservation work in respect of the contractors work people or
his employees on the site.

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on
his behalf.

NUISANCE:

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may
cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near
the site and to the public generally and shall secure the efficient protection of streams and water ways against
pollution.

WATER & ELECTRICITY:
Water and electricity shall be supplied to the contractor by the department subject to the following conditions:

i) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided
by BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection
from the main source of supply for working at site.

i) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on
the contractor to make alternative arrangement for proper supply of the same at their own cost in the event
of any break down in the government water/ electricity mains so that the progress of work is not held up for
the want of the same. No claim of damage or refund will be entertained on account of such break down.

iii) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at
his cost or as mentioned in the NIT.

TEMPORARY WORKSHOPS STORES etc.:

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary
temporary work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning,
sitting and execution of these buildings/ works shall have the approval of the Engineer-in-Charge and the
contractor shall at all times keep them tidy in a clean and sanitary condition to the entire satisfaction of the
Engineer In-charge.

STORES AND MATERIALS ON SITE:

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the
Engineer-in-Charge, where in accordance with the contract, stipulations certain stores and materials (for
incorporation in the work) are to be issued to the contractor by BHEL as detailed.

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as
stipulated in the contract. The decision of Engineer — in — Charge / Head of the department regarding the
quantities to be issued as above shall be final and binding on the contractor. For any excess quantities
consumed on the work, the cost will be recovered from the contractor at punitive rates, which will be as
mentioned in Schedule “‘B”.
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As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the
Engineer-in-Charge reasonable notice in writing of his requirement of such stores/ materials and on the
approval of his demand being notified to him, he shall make immediate arrangement for drawing the same.
Such stores and materials shall be transported by the contractor at his own expense direct from the place of
issue to the site of work with the prior written approval, obtained from the Engineer-in-Charge to take them to a
store or work shop or elsewhere. BHEL officers connected with the contract shall have the power at any time to
inspect and examine any stores or at any factory or workshop or other place where material intended to be
used in or on the workshop, or other places such stores or materials are being fabricated or manufactured, or at
any place where the same are lying and the contractor shall give necessary facilities for such inspection and
examination.

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the
contractor who shall provide at his own expense all facilities which the Engineer-in-Charge may require for this
purpose. If at the discretion of Engineer-in-Charge, independent expert is employed to make any such test, his
charges shall be borne by the contractor only, if the test disclosed that the said stores or materials are not in
accordance with the provisions of the contract.

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the
expiry of the maintenance period that the stores or materials provided by the contractor are unsound or of a
quality inferior to the constructed or otherwise and not in accordance with the contract (in respect whereof the
decision of the Engineer-in-Charge shall be final and conclusive). The contractor shall on demand in writing
from the Engineer-in-Charge specifying the stores or materials complained or notwithstanding that the same
may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so
specified and provide other proper and suitable stores or materials at his own expense to the entire satisfaction
of Engineer-in-Charge and in the event of his failing to do so within a period to be specified by Engineer-in-
Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores or materials
complained of, at the risk and expense in all respect of the contractor.

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid
except as regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the
contractor to replace that. (Maintenance period for any work under this organization will be TWELVE MONTHS
from the date of actual completion of the particular work and handing over to BHEL in the case of building
works and SIX MONTHS for all other works.).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval of the Engineer-in-Charge. However, when the work is
finally completed, the contractor shall at his own expense forthwith remove from the site surplus stores and
materials originally supplied by him and upon such removal the same shall revert and become the property of
the fixing in the work and which after making due allowance for the reasonable wear and tear/ or waste have
not on completion of the works been so incorporated or fixed, shall be returned by the contractor at his own
expense to the place of issue.

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price,
based on the prevailing market rate but not exceeding that at which the said stores and materials were
originally issued to him but due consideration shall be given to the allowance claimed by BHEL, in respect of
any depreciation or damage suffered by the stores and / or materials while in the custody of the contractor
regarding which the decision of Engineer-in-Charge shall be final and conclusive.

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL
have either during progress of work or after completion of work but under the custody of the contractor, become
damaged to such an extent that they cannot be usefully utilized either in the same work or in other work, the
Engineer-in-Charge shall not accept the stores and in the event of his so rejecting, the contractor shall be
charged for the said stores at a rate fixed by the accepting officer. The contractor shall not be entitled to any
claim whatsoever on this account.
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TOOLS AND PLANTS ON SITE:

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed
from the site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or
contract is terminated for reasons other than the default of the contractor, the contractor shall forthwith remove
from the site all tools, plants and equipments (other than those as may have been provided by BHEL) and upon
such removal the same shall become the property of the contractor.

STATEMENT OF HIRE CHARGES:

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall
be given to the contractor by the Engineer-in-Charge.

PRECAUTIONS AGAINST RISK:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risk and to minimize the amount of any such loss or damage and for necessary steps
to be taken for the said purpose until the works have been handed over complete in all respect to the Engineer
In-charge.

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools,
plants, equipment and anything else lying in the site during the progress of work. He shall solely be responsible
for and shall take all responsible and proper steps for protecting, securing and watching all and/ or about the
work and the site which may be dangerous to any person whatsoever.

NOTICES AND FEES:

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws
or any local authority and/ or of any public service, company or authority affected by the work or with those
systems if the same are or will be contracted. The contractor shall pay and indemnify BHEL against any fees
and charges demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and
shall make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS:

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawings, figures and dimensions there, on all the work in the contract and any extras or additions thereto and
shall be solely responsible for their being so set out and executed. All bench marks, pegs, signals on surface,
alignment stones, mile stones and all similar marks whether putting by BHEL authorities for the purpose of
checking the contractor's work in the tenure of the contractor, be put under the care of the contractor who shall,
at his own expense take all proper and responsible precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident or due to any other cause
whatsoever the same may, if deemed necessary, be replaced by the Engineer — In — Charge / Head of the
department to the contractor's expense and the cost thereof deducted from any money thereon or/ after
becoming due to the contractor.

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as
shown on the drawings, will be pointed out to the contractor on the ground but all bench marks or chain age
pegs additional to these shown on the drawing shall be provided by the contractor at his expense.

SITE DRAINAGE:

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall
be removed by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense.

EXCAVATION RELICS etc.:

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all
precious stones, coins, treasures, relics, antiquities and other similar items which may be found on at/upon the
site shall be the property of the BHEL.
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2.40

FOUNDATIONS:

The contractor shall not lay any foundation until the excavations for the same have been examined and
approved in writing by the Engineer-in-Charge.

COVERING OF WORK:

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be
permanently covered or cancelled, whether by earth or other means so that it can finally be inspected or
measured if necessary. In default of doing so the contractor shall, if required by the Engineer-in-Charge
uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES:

All work embracing more than one process shall be subject to examination and approval at each stage and the
contractor shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of
such notice being received, the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at
any time he may choose and in the event of any dispute, the decision of the Engineer-in-Charge thereon shall
be final and conclusive.

EXECUTION OF WORK:

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-
Charge. The Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the
execution of the work in a “WORK SITE ORDER BOOK " maintained at his office and the contractor shall visit
this office, daily and shall conform receipt of such instructions by signing the relevant entries in this book. Such
entries will rank as order notices in writing within the intent and meaning of these conditions.

RESPONSIBILITY FOR BUILDINGS:

In the event of any building or part of any building being handed over to the contractor for execution of work
thereto under provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be
required to make good at his own expense all damage resulting from whatsoever cause while in his charge and
on completion of the work to deliver up the said building or part thereof in a clean stage complete in every
particular to the entire satisfaction of the Engineer-in-Charge.

INSPECTION OF WORKS:

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and
examine any part of the work and the contractor shall provide such facilities as may be required for such
inspection and examination. Should the Engineer-in-Charge consider at any time during the construction or
reconstruction or prior to the expiry of maintenance period, that any work has been executed with unsound,
imperfect or unskilled workmanship or of a quality inferior to that contracted for or not otherwise in accordance
with the contract, in respect whereof the decision of the Engineer-in-Charge shall be final and conclusive. The
contractor shall on demand in writing from the Engineer-in-Charge specifying the fault notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct,
the work so specified, in whole or in part as the case may be, require at his own risk and expense to the entire
satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if deemed fit. However, the
liability of the contractor under this condition shall not extend beyond the maintenance period except as regard
workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to rectify.

DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS:

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge
and pay compensation for any injury, loss or damage caused to any property or right what so ever including
property or/ and rights of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or
damage arising out of or in any way in connection with the execution or purported execution of the contract and
further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or which would be so
enforceable against BHEL were BHEL a private person in respect of any such injury (including injury resulting
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in death, loss or damage to any person whatsoever or property, including all claims which may arise under
Workman's Compensation Act or otherwise.

COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with
contractor's forecast of time and progress where operative and that, all unused stores and materials, tools,
plant, equipment, temporary buildings and things shall be removed and the site and work cleared of rubbish
and all waste material and delivered up clean and tidy to the satisfactions of the Engineer In-charge at the
contractor's expense on or before the scheduled date of completion. BHEL shall have power to take over from
the contractor from time to time such section of work as have been completed to the satisfaction of the
Engineer In-charge. The Engineer-in-Charge shall certify to the state of the work at the end of the maintenance
period where applicable.

COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY:

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not
achieve the progress as set out under the caption "TIME " in clause 2.6 of these General Conditions, he shall
without prejudice to any other right or remedy on BHEL on account of such breach, be liable to pay as
compensation as liquidated damage an amount equal to 0.50 percentage of the total contract sum for every
week (7 days) of extension sought beyond the scheduled date of completion of the contract provided always
that the total amount of compensation as liquidated damages to be paid under this condition shall not exceed
10% of the contract sum. Such amount may be adjusted or set off against any sum payable to the contractor
under this or any other contract. If delay is for 8 days, it will be counted as delay for 2 weeks for liquidated
damages. In case any penalty is to be levied at any stage during the progress of work, reference shall be made
to the clause as mentioned in special condition of tender.

CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following
cases and the contractor shall be liable to pay to BHEL for any loss or damage relating from any such
cancellation to the same extent as provided in the case of cancellation of defaults.

If the contractor---

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do for having done or for borne to do any act in relation to
obtaining or execution of this or any other contract for BHEL service

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by
him or with his knowledge, unless the particulars of any such commission and the terms of payment thereof
have previously been disclosed in writing to the Accepting Officer.

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering
without first disclosing the fact in writing to the Accepting Officer.

OR

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or
convince.

CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR

SUBLETTING OF CONTRACT:

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the contractor -----
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a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a
receiving order or order for administration of his estate made against him or shall take any proceedings for
liquidation or composition under any Bankruptcy Act for the time being enforce or make any connivance or
assignment or makes unauthorized or illegal arrangement for the benefit of his creditors or propose to do so,
or if any application be made under any bankruptcy and for the time being in force for the sequestration of
his estate or if a trust deed be granted by him on behalf of his creditors,

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or
a receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise
which entitle the court of debenture holders to appoint a receiver or Manager.

OR

c¢) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written
approval of the Accepting Officer,

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may
complete the work by any means at the contractor's risk and expense, provided that, in the event of the cost of
completion (as certified by Engineer-in-Charge, which is final and conclusive) being less than the contract cost
the advantage shall accrue to the BHEL, and that if the cost of completion exceeds the money due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by the Engineer-in-
Charge or the same shall be recovered from the contractor by other means

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of the cost of materials purchased and/ or labour provided by BHEL with an addition of such percentage
to cover superintendence and establishment charges as may be decided by the DGM / GM, whose decision
shall be final and conclusive.

2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S DEFAULT:
If the contractor—

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site
and continues in that state after a reasonable notice from the Engineer-in-Charge.

OR

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for
completion, makes default in proceeding with the work with due diligence and continues in that state after
reasonable notice from Engineer-in-Charge.

OR

c) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall
accrue thereafter to BHEL contract.

OR

d) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with
order properly issued.

OR

e) Fails to complete the work, work order, and items of work with individual dates for completion and clear the
site on or before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer,
may without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do
only such work order or items of work in default from the contract at the expense and cost of the contractor.
Whenever the Accepting Officer exercises his authority to cancel the contract as a whole or in part under this
condition, he may complete the work as a whole or part to under this contract, the contractor shall either pay
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2.46
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2.48

the excess amount ordered by Engineer-in-Charge or the same shall be recovered from the contractor by
other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition, shall consist of the materials purchased and/ or labour provided by BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the DGM whose
decision shall be final and conclusive.

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his
employees from the establishment of BHEL. In case contractor decides to terminate services of his employees
he should settle all terminal dues including retrenchment compensation.

TERMINATION OF CONTRACT DUE TO DEATH:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting
Officer shall have the option of terminating the contract without compensation to the contractor authorized
survivors.

SPECIAL POWERS OF TERMINATION:

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or
any part of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment of compensation or otherwise, howsoever on account of
any profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the foreclosing of the work.

The contractor shall be paid at contract rates for the full amount of the work executed including such additional
work i.e., cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour
and material collected but which could not be utilized on the work as verified by the Engineer-in-Charge but the
contractor shall not have any claim for compensation on account of any alterations having been made in the
original specifications, drawings, designs and instructions involving and curtailment of the work as originally
contemplated.

FAIR WAGE:
Refer clause 2.19 of General terms and conditions of Contract.
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CHAPTER-III
VALUATION AND PAYMENT

RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is
obtained on all work performed under the contract.

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid).

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and
the contractor.

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for
measurements.

The contractor shall without extra charge, provide assistance with appliance and other things necessary for
measurements.

The contractor shall bear all the cost of measurement of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each
day on the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of BHEL in the Measurement Book or against the item or items objected to, and such note shall be
signed and dated by both parties engaged in taking the measurements.

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of
such measurement shall be borne by the party requiring the measurement to be retaken provided that net error
found by this remeasurement amount to less than 5 % (five percent) of the value as recorded by the first
measurement.

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to
proceed by himself to take measurements, and in that case these measurements shall be accepted by the
contractor as final.

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-
Charge details of his claims for the work done by him up to and including the previous month which are not
covered by his contract agreement in any of the following respects: -

a) Deviation from the item and specification provided in the contract documents.
b) Extra items / new items of the work.
c) Quantities in excess of those provided in the contract agreement.

)

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that
the claims submitted by him as aforesaid cover all his claims and that no further claims shall be raised by
him in respect of the work done up to and including the period under report.

FINAL BILLS:

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the
contractor shall forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all
abstracts; vouchers etc. in support thereof and shall be prepared, in the manner prescribed by the Engineer-in-
Charge. No claims will be entertained after the receipt of the final bills.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account
subject to certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor
on account of the preparation of the final bills.
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PAYMENTS OF BILLS:

The payment of final bill will be made only after successful proving. All payments to be made to the contractor
under this contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the
certification by the Engineer-in-Charge.

RECOVERY FROM THE CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the
same may be deducted from any sum then due or which at any time thereafter may become due to the
contractor under the contract or under any other contract with BHEL or from his security deposit, or he shall pay
the claim on demand.

POST TECHNICAL AUDIT OF WORK & BILLS:

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill
including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result
thereof in the manner provided into the proceedings sub-paragraph provided, however, that no such recovery
shall be enforced after three years of passing the final bills.

REFUND OF SECURITY DEPOSIT:

After expiration of the maintenance period, provided always that the contractor shall first have been paid final
bill and have rendered a "No Demand" certificate, the security deposit mentioned shall be released after
satisfactory completion of the maintenance period of the work duly verified by Site In charge. The maintenance
period of work is 3 months from the date of actual completion of work.

ARBITRATION:

All disputes between the parties to the contract arising out of or relating to the contractor other than those for
which the decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract
expressed to be final and conclusive, shall after written notice by either party to the contract, the other party be
referred to the sole arbitration of Unit Head or any other officer of BHEL in his sole discretion unless the parties
otherwise agree, such reference shall not take place until after the completion, alleged completion or
abandonment of the work or the determination of the contract. The venue of arbitration proceedings will be at
Visakhapatnam. The arbitrator shall have the power to extend, from time to time, the time for making his award
with the consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on both the
parties to the contract. Any matter arising out of or in connection with the agreement shall be under jurisdiction
of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. No
person other than a person so appointed shall act as Arbitrator.

IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT:

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there
under from time to time. If he fails to do so his failure will be a breach of the contract and the Accepting
Authority may, in his discretion cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provision of the Act.

SAFETY AND SECURITY:

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender /
contractor is found to be incorrect.

2. Other safety related conditions:

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to
BHEL or to others, working at or near the site. The contractor shall also be responsible for provision of all
safety notices and safety equipment required both by the relevant legislation and the Engineer-in-charge as
he may deem necessary.

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at
site/work place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure
that the workmen on site use safety belt, gloves, helmets, masks etc. as are necessary for their safety.
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¢) The contractor shall be responsible for safety arrangements of all equipment used in connection with the
execution of the work and shall ensure employment of only trained person to operate the equipment. Only
tested equipment, tools, wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of
the BHEL. All test certificates shall be made available to the BHEL at site as and when required.

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching
when and where necessary or required by the BHEL or by any one duly constituted authority for the
protection of the work and / or for the safety and convenience of the public or others.

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall
also ensure that their employees / workmen comply with the statutory safety rules and regulations as and
also those laid down by BHEL from time to time.

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to
ensure security and safety of all buildings, structures, equipments and materials under their custody at the
site of work.

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor
shall provide identify badges to their personnel and workmen, which must be properly displayed by them at
site.

h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during
execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of construction /
erection equipment etc. and / or other materials that shall be taken by them inside the site from time to time.
Such movement of materials, equipment, tools, tackles etc. shall be subject to certification by the Engineer-
in-Charge.

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force
or Central Industrial Security Force if engaged by the BHEL for the overall protection of the project.

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL.

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of
the work, constructional plant and equipment and all temporary works and in case any damage or loss shall
happen to the work, constructional plant and equipment or to plant temporary work from any cause
whatsoever, the contractor shall at his own cost replace or repair and make good the same.

I) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any
container filled with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may
involve hazards. The Engineer-in-charge shall have the right to prescribe the conditions under which such
containers are to be stored, handled and used during the performance of the works and the contractor shall
strictly adhere to and comply with such instructions. The Engineer-in-charge shall have to right at his sole
discretion to inspect any such container or such construction plant / equipment, for which material in the
container is required to be used and if in his opinion, its use is not safe, he may forbid its use. No claim due
to such prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer-in-Charge
instructions compliance to statutory in respect of such conditions will be the sole responsibility of the
contractor.

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his
responsibilities for safety provisions and in case, use of such a container or entry thereof into the site area is
forbidden by Engineer-in-Charge without any cost implications to BHEL or extension of work schedule.

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the
contractor shall be responsible for carrying out such provision and / or storage in accordance with the rules
and regulations laid down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide
Manual published by the Chief Inspector of Explosives of India. All such storage shall have prior approval of
the Engineer-in-charge. In case, any approval is necessary from the Chief Inspector (Explosives) or other
statutory authorities, the contractor shall be responsible for obtaining the same.
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o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards
and where such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment
shall be strictly operated and maintained by the contractor in accordance with manufacturer's operation
manual and safety instructions and as per guide lines/ rules of BHEL in this regard.

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated
Law/ Rules in force from time to time. A register of such examinations and tests shall be promptly produced
as and when desired by Engineer-in-charge or Safety Officer.

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen
according to the need at his own cost as may be directed by Engineer-in-charge who will also have the right
to examine these safety equipments to determine their suitability, reliability, acceptability and adoptability.

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe
means of access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected
under the control and supervision of an experienced and competent person.

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment
belonging to BHEL or other contractors under any circumstances whatsoever, unless specially permitted in
writing by BHEL to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or BHEL, he shall:

i) Satisfy the Engineer-in-charge that the appliance is in good working condition.
i) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances.

i) Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be
connected.

The Engineer-in-charge will not grant permission to connect until he is satisfied that:
i) The appliance is in good condition and is fitted with a suitable plug.

i) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed
metal sheet surrounding the cores.

ii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any
description will be imposed on any cable and no ladder or similar equipment will rest against or attached
to it.

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the
Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work is
carried out by the contractor. While working on electric lines/ equipment whether alive or dead suitable
type and sufficient quantity of tools will have to be provided by contractor to electricians/ workmen/
officers.

t) The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to
maintain his temporary electrical installations.

u) In case any accident occurs during the construction/ erection or other associated activities undertaken by
the contractor thereby causing any minor or major or fatal injury to his employees due to reason whatsoever,
it shall be the responsibility of the contractor to promptly inform the same to BHEL Engineer-in-charge in
prescribed from. The contractor will be responsible for all pecuniary liability if any under such circumstances.

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his
opinion, the work is being carried out in such a way that it may cause accidents and endanger the safety of
the person and/ or property and/ or equipments. In such cases, the contractor shall also be informed in
writing about the nature of hazards and possible injury/ accident and he shall remove the shortcomings
promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the order of
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stoppage of work to the respective General Manager within 3 days of such stoppage of work and decision of
GM in this respect shall be conclusive and binding on the contractor.

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill
Injury Report and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due
compliance of Workmen Compensation Act 1923 and Rules made there under.

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety
reasons as provided above and the period of such stoppage of work will not necessarily be taken as an
extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law
pertaining to the safety of workmen, plant and equipment as may be prescribed from time to time without
any demur protest or contest or reservation. In case of any unconformity between statutory requirement and
BHEL Safety Rules referred above, the later shall be binding on the contractor unless the statutory
provisions are more stringent.

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL
Safety Rules or continue to work even after being instructed to stop the work by Engineer-in-charge or
Safety Officer as provided above, the contractor shall promptly pay to BHEL, on demand, compensation at
the rate of Rs. 500/- per day or part thereof till instructions are complied with and so certified by Engineer-in-
charge/ Safety Officer. However, in case of accident taking place causing death/ injury to any individual the
statutory provisions shall apply in addition to compensation mentioned in this para; and the contractor will be
solely liable on account of this.

* % %




ANNEXURE -1

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

Sub: Service Contract for Field Quality Control services for Heater works of M/s. IOCL Haldia
project site against S.O. No. 7794.

ACCEPTANCE TO TENDER TERMS & CONDITIONS

| / We hereby confirm that the Tender documents, all Annexures etc. have been
studied in detail and we have fully understood the scope of work.

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices
guoted are in accordance with the same.

| / We accept to offer valid for a period of 3 months from the last date for tender
submission.

| / We give our acceptance to participate in Reverse Auction in case BHEL decides to
go for reverse auction for this tender.

Tender documents duly signed on all the pages by the Owner / authorized
representative of the bidder are attached herewith.

SIGNATURE OF THE TENDERER WITH SEAL



Ref: OPS/OS/SC/2019-20/101/009

CONTRACTOR INFORMATION

ANNEXURE- IV

Date: 26.04.2019

Sl. No. Particulars To be Filled by Bidder
01. Name of the Contractor
Nature of Firm / Concern
(Proprietor/Partnership/Pvt.
02 Limited/Public Ltd.)

' Note: In case of partnership
concern, please enclose photo
copies of the partnership deed

03. Full address

04. Name of the Proprietor/Partner
Name of the Person(s) and

05 designation authorized for

' signing the contract/dealing with

BHEL
06. Telephone No. of the firm
07. Fax No.
08. Mobile No.
09. E-mail ID

Organizational structure with
09. . ;

name and designation




Ref: OPS/OS/SC/2019-20/101/009

ANNEXURE- V

Date: 26.04.2019

CHECK LIST
Sl. , Document Enclosed
No. Particulars (Yes / No) Document No
01. | Name of the Contractor
02. | Tender Document Signed & Stamped
03. | Earnest Money Deposit (EMD)
04. | PF Registration Certificate
05. | ESI Registration Certificate
06. | GSTIN Registration Certificate
07. | PAN Number
08. | Income Tax Returns for last 3 years
Profit & Loss account and Balance
09 Sheet certified by the Practicing
" | Chartered Accountant for the last 3
years
Work orders & Job Completion
10. | Certificates in similar works as
mentioned in eligibility criteria.
MSE Registration Documents, if
applicable
EM Il certificate having deemed
validity (5 years from date of issue of
acknowledgement in EM Il) or
11. , -
valid NSIC certificate or
EM Il certificate along with attested
copy of a CA certificate (Format
enclosed at Annexure-A where
deemed validity of EM Il certificate of
five years has expired)




ANNEXURE- A

Certificate by Chartered Accountant on Letter Head

This is to certify that M/S ... e s e
(hereinafter referred to as ‘company’) having its registered office at ...................l
................................................................... is registered under MSMED Act 2006,
(Entrepreneur Memorandum  No  (part-ll) ... dated

............................ ,Category: ..........oeeiviiiiiiiiiiiiiiiieiee e (Mlicro/ Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per

the latest audited financial year ....................coon as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of small scale industries
vide its notification N0.S.0.1722(E) dated October 5, 2006:

2. For Service Enterprises: Investment in equipment (original cost excluding land and building
and Furniture, fittings and other items not directly related to the service rendered or as may
be notified under the MSMED Act, 2006:
RS, Lakh

(Strike off whichever is not applicable)

The above investment of Rs......c.ccooiiiiiiiiini. Lakh is within permissible limit of
RS Lakh for .....coveii Micro/
Small (strike off which is not applicable) Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is
not applicable) and the date of graduation of such enterprise from its original category is
...................... (dd/mm/yyyy) Which is within the period of 3 years from the date of
graduation of such enterprise from its original category as notified vide S.O. No. 3322(E)
dated 01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of
MSME.

Date:

(Signature)
Name -
Membership number —

Seal of Chartered Accountant



ANNEXURE - B

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER

NAME & ADDRESS OF THE SUPPLIER

01 | SUBCONTRACTOR

VENDOR CODE ASSIGNED BY

02 BHEL,HPVP LTD

DETAILS OF BANK ACCOUNT

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT

09 | BENEFICIARY’S NAME

10 | IFSC CODE OF THE BRANCH

11 | EMAIL ID

12 | TELEPHONE / MOBILE NUMBER

CERTIFICATE

| / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the
National Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned
Bank account. |/ We also agree that payments made to the above mentioned account are a valid
discharge of the liability of M/s Bharat Heavy Electricals Ltd. | / We also agree to bear the
applicable Bank charges for the above mode of transfer. A copy of the cheque leaf/ cancelled
cheque leaf of the above account is sent herewith.

(Authorized Signatories with Name & Seal)

BANKER'’S CERTIFICATION

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that
the account number of

(name of account holder), the signature of authorized signatory and the MICR and IFSC codes of
our branch mentioned above are correct.

Place: Bank Manager / Officer
Date: Signature with Bank stamp and Name seal

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION

We confirm the above details are verified with the records available with us

Signature of BHEL Official with Name & Seal
Operating the contract / Services




10.

ANNEXURE- GST
GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS

In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid
GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a
declaration with due supporting documents need to be furnished for considering the offer.

Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as
specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of
multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST,
CGST & UTGST) separately, HSN/ SAC Code, etc.

All invoices shall bear the HSN Code for each item separately (Harmonized System of
Nomenclature)/ SAC code (Services Accounting Code).

A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal
& all tax liability as per GST rules and regulations have been and will be discharged, shall be
mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted
as per the requirement of BHEL.

All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion
certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment
where ever applicable. For all consignments received within the calendar month, input credit will be
availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to
accept or account the material, in such case availing of tax credit will be deferred to next month or
so.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers,
within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above),
interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running
bills.

Under GST regime, BHEL has to discharge GST liability on LD recovered from
suppliers/contractors. Hence applicable GST shall also be recoverable from suppliers/contractors on
LD amount. For this Debit note will be issued by BHEL indicating the respective supply invoice
number.

This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such
invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment
of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained
from vendor which shall be valid At least one month after the confirmation of date of payment of
GST by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later.
Above is subject to receipt of goods/service and tax invoice thereof along with vendor declaring
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL.

That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/
leviable on BHEL.

Note: The above will be followed strictly for Processing vendor payments to ensure GST
Compliance.



ANNEXURE- VI

Ref: OPS/OS/SC/2019-20/101/009 Date: 26.04.2019

PART — |

(PRICE BID)

Page 1 of 2



ANNEXURE- VI

BHARAT HEAVY ELECTRICALS LIMITED
HEAVY PLATES & VESSELS PLANT
VISAKHAPATNAM —530 012

NAME OF WORK: Service Contract for Field Quality Control services for Heater works of M/s.
IOCL Haldia project site against S.O. No. 7794.

Tender Enquiry No OPS/OS/SC/2019-20/101/009, Date: 26.04.2019

Schedule of Quantities & Rates (SOOR)

SI Qty Unit rate Total amount
Nc; Description Unit (Approx.) (in %) (in%)
(a) (b) (axb)

Providing services of Field
Quality control Engineers for the
1 | project and as per the scope Month 3
detailed in the tender and other
terms & conditions

Total

Total amount in words:

NOTES:

1) Tenderers are requested to visit the site before submitting their tenders and go through the site
conditions, nature and quantum of the job to be done and in general shall themselves obtain all
necessary information as to risks, safety precautions, contingencies and other circumstances.
A tenderer shall be deemed to have full knowledge of the site, whether he inspects it or not, no
claim shall be allowed.

2) The quoted prices shall be fixed & firm without any escalation during the entire period of
contract and till completion of the work. No additional payment shall be made to the contractor
over and above the quoted price.

3) L1 shall be evaluated based on quoted total price. However, BHEL reserves the right to
negotiate with L1 vendor or go for reverse auction.

4) The quantity indicated above is approximate and may vary on both sides subjected to the
requirement. However, payment shall be made for the actual quantity only.

5) The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on
date of tender submission except GST. However, GST as applicable shall be paid by the
contractor and same will be reimbursed by BHEL on proof of payment along with the bill as per
annexure - GST

SIGNATURE OF TENDERER WITH SEAL
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