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PROJECT MANAGEMENT GROUP 
CFFP, HARIDWAR-249403 (UA) 
Phone: 01334-281347, 285469 

Email: nirajkumar.gautam@bhel.in, singhr@bhel.in. 

 

CORRIGENDUM 

 
TENDER NOTICE 

 
Open tenders are invited in sealed envelopes in two parts, i.e., (i) Techno-Commercial Offer and (ii) 
Price Bid for the under-mentioned works: 

Sl. 
No 

Tender no.      & 
date 

Name of work 

Estimated 
Cost Based 

on DSR 
2018(lacs) 

Nature of 
work 

Earnest 
Money 
(Rs.) 

Period of 
work 

(months) 

1 PMG/19-20/22  
Dt: -19-03-2020.    

Re-Sheeting and Misc. steel 
structure work for new Oxygen 
plant at CDFS. 
 

 
Rs 26.65 

Lacs 

 
CAPITAL 
WORK 

 
Rs. 

53,300/- 

 
02 

 

 

Last date for sale of tender document   29-03-2020. up to 4.00 PM 

Last date for submission of tender  30-03-2020  up to 2:00 PM 

Date of opening of tender   (Part-I)   30-03-2020        at 2:00 PM 

Revised last date for submission of tender 18-05-2020   up to 11:00 AM 

Revised Date of opening of tender   (Part-I)   18-05-2020         at 11:00 AM 

Place of submission/ opening of tender  Tender Room near ADM building, CFFP, BHEL, Haridwar. 

Tender cost  Rs 500/- (Five Hundred only)  (non-refundable) 
 

 
Tender document can downloaded from BHEL Hardwar’s website (www.bhelhwr.co.in) & 
(www.bhel.com). In such a case, tenderer will have to submit the tender cost in the form of 
demand draft made in favor of Sr. Accounts Officer (Cash), CFFP, BHEL, Haridwar payable at 
Haridwar, along with the tender/ online transaction to our SBI bank account no: - 10667995469 
so that contractor’s name appears in our bank account. 
 
For detailed NIT and downloading of tender document please visit the website 
(www.bhelhwr.co.in) & (www.bhel.com). Kindly note that Amendments/Corrigendum, if any, 
would be hosted on this website only. Please visit our website before submitting your 
tender.                                  
 
 
                                                                                                                            Engineer 

   (PMG)/CFFP 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
 

mailto:singhr@bhel.in
http://www.bhelhwr.co.in/
http://www.bhelhwr.co.in/
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A. To be submitted with Techno-Commercial Bid 
 

1. Completely filled up Checklist for Tender.                                                 6. Technical Specification of Civil Works    

2. Qualifying Criteria & Instruction for Tenderer 7.  Business rules for reverse auctioning 

3. Tenderer certificate  8. Format of E-Payment.                  

4. Special conditions of contract                                 9. General conditions of contract           

5. Undertaking by Contractor      10. Techno-commercial BOQ                         

 

B. To be submitted with Price Bid                         
 
      Price bid only. 
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CHECKLIST 
 

 
Note:  Tenderer must fill in the following details and should specify respective enclosures 
attached against each requirement in the format itself.  
 

Sr.No. General Information Required  (to be filled by the tenderer) 

1 Name & address of the tenderer  

2 Email ID   

3 Phone No. (office): 
Mobile No.:  
FAX No. :  

 

4 Name and designation of the official of the tenderer to 
whom all the references shall be made. 

 

 

Sr. 
No. 

Information regarding Qualifying Criteria   (to be filled by 
the tenderer) 

5 Whether EMD submitted (by cash/demand draft) Give details.   

6(a) PF Code No.  

6(b) ESI code No.  

6(c) GST Registration No.   

6(d) Labour License No. (If available) or whether willingness to submit valid labour 
license within 30 days from the date of issue of letter of intent has been 
submitted. 

 

7 Whether financial statement of accounts including tax assessment, audited 
balance sheet and profit & loss account for the last 3 financial years have been 
submitted. 

 

8 Whether proof of having carried out successfully similar nature of work during 
the last 7 years ending date of issue of NIT for this work has been submitted. 
Copy of Completion certificate from the original client must be submitted. 
 
*Date of completion of work shall be the relevant date for calculating 
experience. 

 

9 In case the tender document has been downloaded from the website then 
whether tender cost is submitted along the Techno-commercial offer. 

 

10 Submitted Notarized copy of NSIC Certificate or copy Attested by a Gazetted 
Officer (if applicable)  
 

 

11 Submitted Notarized or Attested copy of MSME Certificate along with certificate 
from Chartered Accountant. (if applicable) 
 

 

12 Whether acceptance for receiving payment through Electronic Mode has been 
submitted. Whether enclosed format of E-Mode duly filled & verified by their 
bankers has been submitted along with cancelled cheque. 

 

13 Whether acceptance for opening price bid through reverse auction process is 
submitted. [Refer undertaking by the tenderer].  

 

14 Whether complete tender along with supporting documents, duly signed & 
stamped by authorized signatory has been submitted. 
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QUALIFYING CRITERIA FOR TENDER 
Tenderer should fulfill the following qualifying criteria for the above tender: 

1 Tenderer must submit earnest money as specified in the NIT. In case the earnest money deposited 
with techno-commercial offer is less than that specified in NIT, tender will be rejected. 

2 Tenderer should submit proof of valid PF code no., ESI code no., GST Registration no. & Labour 
License.  

After giving undertaking, if the tender fails to submit above documents within 30 days from the date 
of issue of LOI, BHEL may forfeit its EMD. 

In case less than 20 staff is required, the tenderer should submit an undertaking that they have 
less than 20 staff and hence don’t need labor license. 

3 Average Annual financial turnover during the last 3 years ending 31st March of the previous 
financial year (i.e. for the financial years 2018-19, 2017-18, 2016-17), should be at least 30% of the 
estimated cost (i.e. 7.99 Lacs) 

4 Tenderer must submit financial statement of accounts including tax assessment, audited balance 
sheet and profit & loss account for the last 3 financial years ( i.e. financial years 2018-19, 2017-18, 
2016-17) 

5 Tenderer should submit proof of having carried out successfully similar nature of work during last 7 
years ending date of issue of NIT for this work.  

5.1. Similar nature work means work involving replacing of old AC/GI/FRP/ Polycarbonate 
sheeting from factory sheds with new Aluminum zinc alloy coated high tensile steel 
sheets/FRP/Polycarbonate and Fabrication - erection work of structural/ steel buildings/ 
shed. (Tenderer must have successfully executed at least one work order at more than 15 m 
height). 
 
5.2.  In terms of value, the tenderer must meet either of the following conditions. 

(Minimum 50% value should be new/repairing sheeting work of point no 5.2 a, b & c) 

a. Three similar completed works costing not less than the amount equal to 40% of the 
estimated cost (i.e. 10.66 Lacs without material or 11.92 Lacs with material), 
individually. 

                              or 
b. Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost (i.e. 13.33 Lacs without material or 14.90 Lacs with material), 
individually. 

                              or 
c. One similar completed work costing not less than the amount equal to 80% of the 

estimated cost (i.e.21.32 Lacs without material or 23.84 Lacs with material). 
 

As a proof, completion certificate(s) from the original client(s) must be submitted. 

*Date of completion of work shall be the relevant date for calculating experience. 

6 Tenderer must submit tender cost along with Techno-Commercial offer in case tender document is 
downloaded from web-site. In case the tender cost deposited with techno-commercial offer is less 
than that specified in NIT, tender will be rejected. 

7 Tenderer should confirm his acceptance for receiving payment through Electronic Mode. Tenderer 
must submit the enclosed format of E-Mode duly filled & verified by his bankers along with 
cancelled cheque.  

 



NIT No. PMG/19-20/22 Dt: -19-03-2020.         
Name of work: Re-Sheeting and Misc. steel structure work for new Oxygen plant at CDFS.                                                                                   
---------------------------------------------------------------------------------------------------------------------------- 

S i g n a t u r e  o f  C o n t r a c t o r       

 
 
 

A c c o u n t  O f f i c e r               I s s u i n g  O f f i c e r              O p e n i n g  O f f i c e r  

 
P a g e  5 | 81 

Note:   

 Time is the essence of the tender; therefore, tenderer has to submit all the relevant/required 
documents at the time of submission of their techno-commercial offer. No extension of time will be 
given for submission of documents and offer is likely to be ignored.  

 BENEFITS TO MSE BIDDERS: - 
MSEs shall be exempted from payment of Earnest money & tender cost at the time of tender 
deposit. However, there is no exemption of point no 5.1 & security deposit submission.  
Benefits to MSE bidders as applicable, shall be given as per rule upon submission of Udyog Aadhar 
along with certificate from Chartered Accountant or any other applicable document. No benefits shall 
be applicable for that particular enquiry if the required documents are not submitted before price bid 
opening. 

 BHEL reserves the right to accept or reject any/all tender(s) without assigning any reason thereof. 
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INSTRUCTIONS FOR TENDERER 
 

 1. The bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/ consultants/ service providers 

shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website & shall immediately bring to the 

notice of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

2. The offer shall be submitted as per the instructions given in tender document. Only one set of tender document 
duly signed & stamped on each page by authorized representative of tenderer shall be submitted. Tenderer 
should note specifically that all pages of tender document, including the NIT pages for this particular tender shall 
be submitted by them (after signing/ stamping on each page) as a part of their offer. Price shall not be mentioned 
by them anywhere in the techno-commercial portion of offer. Price shall be mentioned in the relevant price bid 
only and submitted in separate sealed envelope. In case of any clarification, bidder may contact this office. No 
overwriting / correction in tender documents by tenderer shall be allowed. However if correction is unavoidable, 
the same must be signed by authorized signatory. 

 
 3. Tender must be submitted in two parts, i.e., (i) Techno-Commercial Bid and (ii) Price Bid. Both the bids i.e., 

“Techno-Commercial Bid” and “Price Bid” must be sealed in separate envelopes.NIT No. and name of the 
contractor and name of work must be written on both envelopes. Both the envelopes must be then sealed in 
another envelope super scribed with NIT No. , Name of the contractor and name of work. 

   
 4. Techno-commercial bid should contain all the documentary proof pertaining to qualifying criteria, 

Annexure-A, signed tender document, General conditions of contract, signed bill of quantity, tender cost, 
earnest money etc.  

 
 5. Price Bid should contain total price for the whole work as quoted by the contractor, inclusive of GST, all 

taxes & duties as per applicable.  
  

 6. Rates must be quoted in figures as well as in words. 

 
 7. On the date of opening of tender, only Techno-Commercial Bid shall be opened. Only those offers/tenderers 

which are found suitable based on evaluation of Techno Commercial offers will be eligible for further 
consideration for this tender. Intimation regarding opening of price bid will be sent to technically acceptable 
parties later on. 

 
 8. Earnest money must be kept in the envelope of Techno-Commercial Bid. Bid without requisite earnest money will 

not be considered. The earnest money should be in the form of bank draft/ e-payment to be made in favor 
of Sr. A. O. (Fin-Cash), BHEL/CFFP, Haridwar payable at Haridwar.   

 
 9. Tender documents are also available on web site i.e. www.bhelhwr.co.in & www.bhel.com  and the same can be   

downloaded and used as tender document for submitting the bid. In case tenderer uses this facility, the cost of 
tender document as indicated in the tender notice will have to be deposited by the tenderer along with the 
Techno- Commercial offer. Tender cost should be paid separately and not included in the Earnest Money. 

 
10. BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed envelope price bid, 

submitted by the bidder. This will be decided after techno-commercial evaluation. All bidders to give their 
acceptance for participation in RA. Non-acceptance to participate in RA may result in non-consideration of their 
bids, in case BHEL decides to go for RA. 

 
11. In case BHEL decides to go for Reverse Auction, Only those bidders who have given their acceptance to 

participate in RA will be allowed to participate in the Reverse Auction. Those bidders who have given their 
acceptance to participate in Reverse Auction will have to necessarily submit online sealed bid in the Reverse 
Auction. Non-submission of „online sealed bid by the bidder will be considered as tampering of the tender 
process and will invite action by BHEL as per extant guidelines in vogue. 

 
12. In case BHEL decides to go for Reverse Auction, the H1 bidder (whose quote is highest in online sealed bid) may 

not be allowed to participate in further RA process. 
 

http://www.bhelhwr.co.in/
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 13. BHEL reserves the right to accept or reject any or all offer without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 14. Bidders must visit site/work area and study the job content, facilities available, availability of materials, prevailing 
site conditions including law & order situation etc. before quoting for the tender. They may also consult this office 
for any clarifications regarding scope of work, facilities available at sites or terms and conditions before submitting 
their offers, No additional claim shall be entertained by BHEL in future, on account of non-acquaintance of above. 

 

 15. For any clarification regarding tender document, tenderer may contact the undersigned through telephone/ e-mail 
before closure of sale of tender document.  BHEL shall not be responsible for replying/responding to queries 
received after the closure of sale of tender document. 

 

 16. In case any typographical/other clerical error(s) is (are) noticed by the tenderer in the tender document, the same 
must be pointed out and got clarified before submission of offer, or else, BHEL’s interpretation shall prevail & 
shall be binding on the tenderer. 

 

 17. Tenderer must submit complete tender document along with all supporting documents required as proof of 
meeting the qualifying criteria, duly signed by an authorized signatory. 
 

18. Ownership of Multiple Companies / Firms: To maintain the fairness in bidding, two or more firms with same 
ownership or agent cannot participate in same tender. In such cases the BHEL has right to cancel / reject the 
offer / order at any stage.   

 
 
 

Thanking you, 
 
  

For and on behalf of 
M/s Bharat Heavy Electricals Limited 
CFFP, Ranipur, Hardwar 

 
 
Engineer (PMG)  
Contact Details: Tel. No.: 01334-281347, 285469 

  E-mail: singhr@bhel.in 
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TENDERER CERTIFICATE 
 

To, 
 
The Manager (PMG),  
 
BHEL/CFFP,  
 
Haridwar  
 

I/ we hereby offer to carry out the work of: Re-Sheeting and Misc. steel structure work 
for new Oxygen plant at CDFS against NIT No. PMG/19-20/22  
 
I/ we have carefully perused the following documents connected with the above noted work 
and agree to abide by the same. 
 
1. CPWD Specifications as amended up to date. 
2. CPWD schedule of rates. 
3. General and Special conditions of contract of BHEL, Schedule A, B and C and tender 

notice and the bill of quantity (attached herewith). 
 
I/ we forward herewith the sum of Rs………………….. as earnest money which shall be refunded 
should this tender be rejected. I/ we further agree to deposit such sum of money, which shall make 
up the requisite security deposit for this work as provided in clause 16 of BHEL General Condition 
of the Contract.  

 
I/ we further agree to execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein and as detailed in schedule ‘A’ and bill of quantities 
annexed thereto and to carryout such deviations as may be ordered, vide condition 6 of the BHEL 
General Conditions of the Contract.  

 
I/ we further agree to refer all disputes as required by clause 60 of the said General Conditions of 
Contract, to the sole arbitration of the officer to be appointed by the Executive Director or any other 
Officer who is the Administrative Head of CFFP unit of BHEL, Ranipur, Haridwar in his sole 
discretion whose decision, shall be final, conclusive and binding on both the parties. The Arbitrator, 
so appointed, may from time to time, with the consent of both parties, enlarge the time for making 
and publishing the award.  
 

      
                                   Yours faithfully, 

       
 
 
Signature of Contractor with name, seal & date 
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SPECIAL CONDITIONS: 
 

1. These special conditions shall be read in conjunction with General Conditions of contract.  
 

1.       Following order of precedence shall be followed for execution of the work: 
i) Provisions in Design and Drawings. 
ii) Provisions of particular specifications and special conditions, if any. 
iii) Provisions as per description of items in the bill of quantities. 
iv) CPWD specifications (Vol. I to Vol. II). 
v) Relevant Indian Standard Specifications of BIS. 
 

 

2. Contractors are advised to visit the site to assess and acquaint themselves with the actual 
site conditions/working conditions before quoting the rates. After submission of tender it will 
be presumed that the tenderer has visited the site of work to see the site conditions/working 
conditions and has quoted his rates taking into consideration the site conditions/working 
conditions at site.   

 
3. The quoted rates will be for all height, depth, lift, lead, shapes and sizes unless otherwise 

mentioned specifically in the description of item. 
 
4. The quoted rates shall be deemed to include cost of pumping or bailing out water from any 

source such as subsoil water, rainwater, water from seepage etc.  
 
5. Rates for plastering work shall include cost of making grooves, bands etc. wherever 

required and nothing extra shall be paid for the same. 
 
6. Rates quoted for all brick/ concrete work shall be deemed to include making openings for 

pipes etc. and making good these with the same specifications as shown in drawings and/ 
or as directed by Engineer I/c. No extra payment shall be made to contractor on this 
account. 

 
7. Rates for all concrete work shall include for making drip course, moulding grooves etc. 

wherever required and nothing extra shall be paid for the same. 
 
8. In case of any discrepancy/ typographical error in the bill of quantity, the relevant item as 

per DSR-2018 schedule of rate should be read.  
 
 
9. Working/ construction drawings shall be supplied to the contractor in phased manner during 

construction period to suit the construction schedule. 
 
 

10. All drawings documents issued to the contractor are property of BHEL and are solely for 
the purpose of executing the works under this contract and are to be returned to BHEL after 
completion of the work. The contents of the drawings, documents, shall not be revealed to 
any persons/ parties not connected with this work. 
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11. Contractor shall co-ordinate his activities and co-operate with other agencies such as air-
conditioning, electrical and mechanical departments/contractors who will also be working in 
the complex. 
 

12. In the course of tender evaluation, If more than one bidder happens to occupy L-1 status, 
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In case 
more than one bidder happens to occupy the L-1 status even after soliciting discounts, the 
L-1 bidder shall be decided by a toss/ draw of lots, in the presence of the respective L-1 
bidder(s) or their representative(s). Ranking will be done accordingly. BHEL’s decision in 
such situations shall be final and binding to the bidders. 
 

13. All materials, designs and drawings etc. to be supplied by BHEL to the contractor, must be 
asked for well in advance giving reasonable time. 

 
14. Samples of materials, fittings etc shall be submitted by the contractor and got approved 

from the Engineer Incharge before supply in bulk at site of work. The bulk supply shall 
strictly confirm to the samples approved. The approved samples shall be kept in the 
custody of the Engineer Incharge till the completion of the work. The contractor shall get 
samples tested if so demanded by the Engineer-in-charge to comply with the required 
specifications. The cost of the samples so submitted and tests so carried out shall be borne 
by the contractor. 

 
15. All material brought to site for the use in the work should be ISI marked, if available in 

market. However, all the material used in work shall have to be got approved by the Engr. 
I/C before execution of the work. The contractor may have to furnish test certificate of all 
the materials to the satisfaction of department. If required, the material shall be got tested 
by the deptt. at CBRI or any other govt. approved agency at the risk and cost of the 
contractor.         

 
16. Materials like cement, steel for reinforcement and structural steel will be supplied free of 

cost by BHEL to the contractor unless otherwise specified in the item. The testing of these 
materials (to be supplied by BHEL) as and when required will be done by the contractor at 
his risk and cost. Transportation of the same from BHEL stores to site of work shall be 
arranged by the contractor himself at his own cost and risk.  

 
17. Before starting the work, contractor has to make a separate store for storing materials 

issued to him by BHEL in proper condition as per norms for safe storage. 
 
18. Scaffolding and shuttering made of steel/ waterproof ply only as per BIS will be permitted in 

the work. 
 
19. Contractor should acquaint himself about the type of work, especially about cut-outs, steel 

inserts fixing and placements. Contractor should also take care about fixing of foundation 
bolts in pedestals. 

 
20. Any extra item concerning to the completion of work will have to be executed by the 

contractor, as per direction of Engineer Incharge. The competent authority will decide the 
rates of such item but on no account the work will be stopped.  
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21. Quantity may vary to any extent for individual item on either side as per instruction of Site 
In-charge on the basis of actual requirement at site. 
 

22. Water and electricity shall be supplied to the contractor by the department subject to the 
following conditions: -  
 
(I) The water charge @ 1% (ONE PERCENT) shall be recovered on gross amount of 

the work done.  
(II) Electricity shall be provided free of cost.  
(III) The contractor(s) shall make his/ their own arrangement of water/ electricity 

connection and laying of pipelines/ connection from existing main source of supply. 
(IV)  The department do not guarantee to maintain uninterrupted supply of water/ 

electricity and it will be incumbent on the contractor(s) to make alternative 
arrangement for the same at his/ their own cost in the event of any break down in 
the BHEL water/ electricity mains so that the progress of his/ their work is not held 
up for the want of the same. No claim of damage or refund of water charges will be 
entertained on account of such break down.  

 
23. For curing separate persons (Bhishti) will be employed by the contractor for all concreting, 

brick work and plaster etc. for the periods as per norms. 
 
24. The contractor shall observe provisions of the Factories Act/ Rules and relevant labour 

laws in respect to PF, ESI, working hours, holidays, rest intervals, leaves, minimum wages, 
overtime and bonus payment to his employees. Work in second / third shift, overtime, 
Sundays or on other declared holidays should be carried out after getting written 
permission from Engineer Incharge. 
 

25. No bill will be entertained until wages of workers till date are paid, PF and ESI deposited for 
labour engaged in the work and proof of the same submitted along with the bill.  
 

26. After submission of bill by the contractor, the measurement shall be verified & checked and 
then only the bill shall be processed. 
 

27. Running bills against work contracts shall be submitted to the finance for payment within 15 
days from the date of measurement, unless there is some problem which shall be 
supported by documents in this regard. Finance will process such bills for payment within 
30 days after receiving the bills in Finance. (In Capital nature of work only one running 
bill will be paid for whole contract period of which 20% amount will be withhold and 
release with final bill after satisfactorily completion of work). 
 

28. Final bills against work contracts shall be submitted to finance within two months from date 
of actual completion of work or within one month from date of measurement whichever is 
earlier unless there is some problem which shall be supported by a document in this 
regard. Finance will process such bills for payment within one month after receiving the bills 
in Finance 

 

29. In case of non-compliance of any of the labour laws, the contractor shall be responsible for 
all the expenses /liability occurring / accruing on BHEL because of this including 
expenditure of legal proceedings. All such expenses shall be recoverable from the 
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contractor from any of his running contracts/security deposit/other dues with BHEL or from 
any contract entered with BHEL thereafter.  

 
30. No mobilization payment etc. will be given to the contractor in advance.  
 
31. Taxes and other applicable taxes shall be recovered as per rule. 
 
32. Earnest Money deposited by the tenderer will be forfeited if: 
(i) After opening the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates. 
(ii) The tenderer does not commence the work within the period as per LOI/ contract. In 

case the LOI/ contract is silent in this regard then within 10 days after award of 
contract. 

 
33. Earnest Money deposit shall not carry any interest. 

 
34. Security deposit from successful Tenderer shall have to be deposited before start of the 

work. The total amount of Security Deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount of 
Security deposit. 

 
35. Security deposit shall be released as follows: 50% shall be released along with the final bill 

and balance 50% shall be released after satisfactory completion of the maintenance period 
of the work duly verified by Site Incharge and clearing of all dues. The maintenance 
period of the work shall be one year.  

 
36. Contractor will have to protect BHEL equipment and material from fire hazards or any other 

damages or loss. Contractor will keep watch on his employees and he will be liable for any 
pilferage/ loss to BHEL due to acts of omission and commission by his employees. 
Similarly, liability for any compensation to any outsider on account of any act of omission 
and commission by the employees deployed by the contractor shall lie exclusively with him.      

 
37.       PROGRESS OF WORK & PENALTY 

 
LD/Penalty clause: In case of slow progress of work or contractor fails to deploy sufficient 
workers for timely completion of work as per direction of Engineer In charge and extension 
is sought beyond the scheduled date of completion then, a penalty of 0.5% of work value 
per week shall be imposed. Maximum penalty shall be 10% of contract value. 
 

(a) The project is time bound and works shall have to be carried out at desired pace 
throughout the execution period so as to complete the work in the stipulated time. 
For this contractor shall have to sign the bar chart provided for execution of the 
whole project within 15 days of issue of LOI.  

 
(b)  Progress of work as per signed bar chart shall be reviewed fortnightly. In case there 

is shortfall in the value of work done with respect to fortnightly target, the contractor 
shall be given opportunity to cover up the pending work in subsequent month in 
addition to the base monthly target (BMT) set at 37 (a).  
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38. Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and 
contractor to review the issues related to progress, penalty, quality and any other aspect.  

 
39. The contractor shall have to deploy sufficient number of skilled, semi-skilled and unskilled 

manpower for quality and timely completion of the work. 
 
40. The bidder may have to produce original document for verification if so decided by BHEL. 
 
41. No excuses like hindrance because of jungle, extreme weather conditions, non-availability 

of labour and material etc will be entertained for not completing the work in time. 
 
42. All necessary precautions with respect to safety at site and environmental aspects and their 

impacts shall have to be taken by the contractor for activities performed by his workers.  
 
43. For safety in execution of the work, the contractor must ensure that all labour engaged in 

the work at site should wear personal protective equipments (PPEs) such as safety shoes, 
safety helmet, safety belts, gloves, dust masks, apron and welding glasses etc. as required 
for during carrying out the activity. If the contractor requests for issue of PPEs for use at 
site, BHEL may consider issuing the same (subject to availability) at BHEL purchase cost 
and recovery shall be made from the bills payable. 

 
44. BHEL shall not be responsible for providing accommodation for contractor or his staff 

during the period of contract or subsequent maintenance period. 
 
45. The gate passes/ tokens to be issued by the CISF UNIT shall have to be returned to the 

pass section of CISF after completion of work, failing which recovery at the rate as 
applicable shall be made from the contractor. 

 
46.     Period of validity of offer should be 90 days from the date of opening of technical      

bid (Part-I). 
 
47.      Contractors are advised to see the site before quoting rates.  
 
48.       No escalation in cost will be permitted under any circumstances.  
 
49. Rate should be quoted on overall percentage basis for items given in the bill of quantity 

(which should be inclusive of GST, all taxes & duties as per applicable). Rates should be 
quoted in figures as well as in words.  

                         

50.    BHEL reserves the right to cancel the tender at any stage of tendering till signing of 
contract agreement without assigning any reasons thereof. In such an event tender 
cost shall not be refunded.   

 
51.     Contractor must sign on all pages and fill up the offer in all respect. 
 
52.     The contractor must clean and clear the site after completion of the work. 
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53.     SPECIAL CONDITION FOR MSME:  
(a) “MSE suppliers can avail the intended benefits only if they submit along with the offer, 
attested copies of either EM II certificate having deemed validity (five years from the date of 
issue of acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with 
attested copy of a CA certificate (Format enclosed at Annexure-B where deemed validity of 
EM II certificate of five years has expired) applicable for the relevant financial year (latest 
audited). Date to be reckoned for determining the deemed validity will be the date of bid 
opening (Part 1 in case of two part bid). Non submission of such documents will lead to 
consideration of their bid at par with other bidders. No benefit shall be applicable for this 
enquiry if any deficiencies in the above required documents are not submitted before price 
bid opening. If the tender is to be submitted through e-procurement portal, then the above 
required documents are to be uploaded on the portal. Documents should be notarized or 
attested by a Gazetted officer.” 
 

54.     CLASSIFICATION OF MATERIALS: 
 

a) Aggregate - Graded Stone Aggregate (Size as per direction of site-in-charge)   

b) Coarse sand – Stone Dust / River Sand (Jamuna/Ganga Sand) (clay contain   

not more than 5% by mass) 
 

c) Fine sand – Jamuna/Ganga sand (clay contain not more than 5% by mass) 
 

d) Bricks – The bricks shall have smooth rectangular faces with sharp corner and shall 
be uniform in color and emit clear ringing sound when struck. 
 

Minimum compressive strength as given below: - 
 

Class 
Designation 

Average compressive strength 

Not less than (N/mm2)  Less than (N/mm2) 

 

7.5 7.5 10 

 
I. BHEL, through its Site-in-charge / Engineer / Manager shall have the right to reject 

the material brought at site for use in the work if it does not conform to the 
specifications/ IS Code(s). For this purpose, the contractor shall get inspected and 
approved, sample from each lot of the material. BHEL shall have the right to waive 
off such inspection at its discretion. 
 

II. Work shall be executed as per the specifications / details given in the BOQ. 

III. Where ever complete description is not mentioned in the BOQ, CPWD 
specification(s), relevant IS Code(s) or International Code(s) shall be applicable.  

IV. In case of any ambiguity, BHEL’s interpretation shall be final & binding. 
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Note: -  If mining activity is banned in Haridwar / Uttarakhand, it shall be responsibility of 
the contractor to arrange the material from other locations at his own cost for 
smooth completion of project. No extra payment shall be payable to the contractor 
on this account. 
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 ANNEXURE-B 

 Certificate by Chartered Accountant on letter head 

 (only for those who are submitting EM-II Certificate) 
  

  

      This is to certify that M/s.................................................................................................................................,  

 (hereinafter referred to as 'company') having its registered office at............................................................... is 

registered under MSMED Act 2006, (Entrepreneur Memorandum No (Part-II) 

........................................................................................ dtd:.........................., Category:......................... 

(Micro/Small)). (Copy enclosed).  

  

      Further verified from the Books of Accounts that the investment of the company as per the latest audited 

financial year ....................... as per MSMED Act 2006 is as follows:  

  

 1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land and 

building and the items specified by the Ministry of Small Scale Industries vide its notification No.S.0.1722(E) dated 

October 5, 2006 :  

      Rs.............................Lacs  

  

 2. For Service Enterprises: Investment in equipment (original cost excluding land and building and furniture, 

fittings and other items not directly related to the service rendered or as may be notified under the MSMED Act, 2006:  

 Rs.............................Lacs  
  

 (Strike off whichever is not applicable) 

  

     The above investment of Rs...........................Lacs is within permissible limit of Rs................................Lacs 

for ..........................................Micro I Small (Strike off which is not applicable) Category under MSMED Act 2006.  
  

 Or 

  
 The company has been graduated from its original category (Micro/ Small) (Strike off which is not applicable) and 

the date of graduation of such enterprise from its original category is....................... (dd/mm/yyyy) which is 

within the period of 3 years from the date of graduation of such enterprise from its original category as 

notified vide S.O.No.3322(E) dated 01.11.2013 published in the gazette notification dated 04.11.2013 by 

Ministry of MSME.  
  

 Date:  
  

  

  

 (Signature)  

  

 Name-  
  

 Membership number- 
  

  

 Seal of Chartered Accountant  
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UNDERTAKING 
                                            (By the contractor) 

 
1. I/We have carefully perused all the terms and conditions of the tender, NIT including special 

conditions mentioned in the tender before quoting the offer and I/we commit to abide by them 
in too. I/ we have read BHEL General Conditions of Contract and agree to abide by the same. 

2. I/We certify that all information and documents submitted by me/us are genuine and true to 
best of my/our knowledge. If any information/ document submitted by me/us is/are found to be 
false/ fake/incorrect at any stage, BHEL has the right to cancel my offer against this tender and 
forfeit the EMD submitted by me/us.  

3. I/We shall abide by and fulfill the requirement of all the statutory obligations in respect of EPF, 
ESI, labour license and all other provisions of labour laws applicable to me/us and maintain 
muster roll, payment register and all other registers/ records as applicable and produce the 
same to BHEL officials or statutory authorities whenever desired.  

4. I/ We shall abide by the GST Rules as applicable.  
5. I/ we shall decide the number of employees to be deployed for execution of the work and give 

instruction to my/ our employees. BHEL will have nothing to do or be concerned with the 
employment of my/ our employees. 

6. I/ we shall provide employment card / identity with photograph duly verified and attested by me/ 
us to my/ our employees. 

7. I/ we shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI 
membership card to each of my/ our employees.  

8. I/We shall pay minimum wages as applicable from time to time including leave and bonus with 
wages to my/ our workers as per rules /act.  

9. In case of non-compliance of any of the statutory obligations, labour laws by me/us, I/we shall 
be responsible for all expenses/ liability occurring /accruing on BHEL because of this including 
all expenditure on legal proceedings. All such expenses shall be recoverable from any of my / 
our running contract with BHEL or any contract entered thereafter.  

10. I/ we shall maintain valid labour license throughout the period of contract. 
11. I /We agree your Payment terms of E-mode. 
12. I shall be responsible for any accident of my labour in absence of using any safety / 

Environmental measures by them. 
13. I/we accept to quote the price bid through Reverse Auction (R/A) as per attached annexure. 

14. Details of earnest money enclosed with the offer: 
 

a) Amount: ………………………..           
b) (i)  Cash Receipt No.  ………………………….    Date …………. 

            (ii)  Demand draft No.  ……..…………………    Date ………………   Bank …...…… 
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Technical Specification of Civil Works 
 

1. The work in general shall be carried out as per the CPWD specifications. In addition to 
CPWD specifications (latest) under which the contract shall be carried out particular 
specifications for various works are as following. 

1.1 The Contractor shall carry out survey of the work area, at his own cost, setting out the 
layout and fixing of alignment of the building in consultation with the Engineer-in-Charge / 
Consultant & proceed further. Any discrepancy between the architectural drawings and 
actual layout at site shall be brought to the notice of the Engineer-in-charge/ Consultant. It 
shall be responsibility of the Contractor to ensure correct setting out of alignment. Total 
station survey instruments only shall be allowed to be used for layout, fixing boundaries, 
center lines, etc., along with theodolites. Nothing extra shall be payable on this account.  

1.2 The Contractor shall establish, maintain and assume responsibility for grades, lines, levels 
and benchmarks. He shall report any errors or inconsistencies regarding grades, lines, 
levels, dimensions etc. to the Engineer-in-Charge before commencing work. 
Commencement of work shall be regarded as the Contractor’s acceptance of such grades, 
lines, levels, and dimensions and no claim shall be entertained at a later date for any errors 
found.  

1.3 If at any time, any error in this regard appears during the progress of the work, the 
Contractor shall, at his own expense rectify such error, if so required, to the satisfaction of 
the Engineer-in-Charge / Consultant.  Nothing extra shall be payable on this account.  

1.4 Though the site levels are indicated in the drawings the Contractor shall ascertain and 
confirm by himself, the site levels with respect to benchmark from the concerned 
authorities. The Contractor shall protect and maintain temporary/permanent benchmarks at 
the site of work through out the execution of work. These benchmarks shall be got checked 
by the Engineer-in-Charge / Consultant or his authorized representatives. Nothing extra 
shall be payable on this account. 

1.5 The work at different stages shall be checked with reference to bench marks maintained for 
the said purpose. The cost of carrying out lay outs at all stages including marking of 
reference points, center lines of the building etc. including construction/maintenance of said 
bench marks shall be deemed to be included in quoted rate.  Nothing extra shall be 
payable on this account.  

1.6 The approval by Engineer-in-Charge, of the setting out of the alignment of the building by 
the Contractor shall not relieve the Contractor of any of his responsibilities and obligation to 
rectify the errors/ defects, if any, which may be found at any stage during the progress of 
work or after the completion of the work  

1.7 The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and 
other alignments, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by the 
Contractor at his own cost to the entire satisfaction of the Engineer-in-Charge.                  

1.8 The rates quoted by the Contractor are deemed to be inclusive of site clearance, removal 
of slush from PCC etc. setting out work, profile, establishment of reference bench mark(s), 
taking spot levels, construction of all safety and protection devices, barriers, and other 
preparatory works, working during monsoon, working at all depths, height and location etc. 
and any other incidental works required to complete this work. Nothing extra shall be 
payable on this account 
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1.9 BHEL Issued Material 
 

All Structural Steel, reinforcement steel and Ordinary Portland cement shall be issued free 
of cost at BHEL store. The transportation of material from the store to the site shall be the 
responsibility of the contractor and no extra amount shall be payable in this regard. The 
contractor shall also return the unused material at the store only for this no extra shall be 
payable. 
 

2.0  Electricity  
Electricity shall be issued free of cost at one point near the site. Any further distribution 
shall be done by contractor at his own cost.  
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Business Rules Document 
 

Business Rules, Terms & Conditions of Online Reverse Auction for the work of 

Re-Sheeting and Misc. steel structure work for new Oxygen plant at CDFS vide 

NIT No.: PMG/19-20/22.  
 

 

 

 

BUYER’S NAME 

 

BHARAT HEAVY ELECTRICALS LIMITED 

PMG, CFFP, BHEL 

HARIDWAR 

 

AUCTION TO BE 

CONDUCTED BY 

 

Shall be intimated later  

 

DATE & TIME OF 

AUCTION 

 

  

Auction Date : Shall be intimated later 

Online Initial Sealed Bid Time  : 2:00 PM – 2:30 PM (IST) 

Online Reverse Auction Time : 3:00 PM – 4:00 PM (IST) 

 

 

DOCUMENTS ATTACHED 

 

1) Terms & Conditions of Reverse Auction (Annexure-I) 
2) Business rules for Reverse Auction (Annexure-II) 
3) Process Compliance Form (Annexure-IV) 
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      Annexure – I 
              Page 1 of 2  

Terms & Conditions of Reverse Auction 
      

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE 
BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction 
shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only 

shall be eligible to participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted against this 

tender enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. 
Non-submission of „online sealed bid‟ by the bidder for any of the eligible items for which 
techno-commercially qualified, will be considered as tampering of the tender process and 
will invite action by BHEL as per extant guidelines in vogue.  

 
3. BHEL will engage the services of a service provider who will provide all necessary training 

and assistance before commencement of on line bidding on internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to 

enable them to contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc. also will be 

communicated through service provider for compliance.  
 
6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. 

Without this, the bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) 

which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes 
and Duties, Freight charges, Insurance, Service Tax/ GST for Services and loading factors 
(for non-compliance to BHEL standard Commercial terms & conditions) for each of the 
bidder to enable them to fill-in the price and keep it ready for keying in during the Auction.  

 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction 

portal.  
 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case 
basis to Service provider within two working days of Auction without fail.  
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                                                                                                       Annexure – I 
                                                                                                                          Page 2 of 2  

 

 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL‟s standard practice.  

     
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login IDs and passwords given to them by the service provider 
before reverse auction event. Bidders should acquaint themselves of the „Business Rules 

of Reverse Auction‟, which will be communicated before the Reverse Auction.  
 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, 
action as per extant BHEL guidelines, shall be initiated by BHEL and the results of the RA 
scrapped/ aborted.  

 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 

other party.  
 
15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in 

online sealed bid) may not be allowed to participate in further RA process.  
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Business Rules for Reverse Auction 

Annexure –  II    

        Page 1 of 6 

This has reference to tender  no  PMG/19-20/22  BHEL shall finalize the Rates for 
“Re-Sheeting and Misc. steel structure work for new Oxygen plant at CDFS, BHEL, 

Haridwar” through Reverse Auction mode. BHEL has made arrangement with 
{Service provider}, who shall be BHEL’s authorized service provider for the same. 
Bidders should please go through the guidelines given below and submit acceptance 
of the same. The technical & commercial terms are as per (a) BHEL Tender Enq. No. 

PMG/19-20/04, (b) Bidders‟ technical & commercial bid (in case of two part bid) and 
(c) subsequent correspondences between BHEL and the bidders, if any. 
1. Schedule for reverse auction: The Reverse Auction is tentatively scheduled on 

{date}: 
-     Online Sealed Bid:- 

    {Start Time: 

    Close Time: }  
-     Online Reverse Auction:- 

    {Start Time: 

    Close Time:}  
 

2.  Auction extension time: If a bidder places a bid in the last  {…} minutes of 
closing of the Reverse Auction and if that bid gets accepted, then the auction’s 
duration shall get extended automatically for another {…} minutes, for the entire 
auction (i.e. for all the items in the auction), from the time that bid comes in. Please 
note that the auto-extension will take place only if a bid comes in those last {…} 
minutes and if that bid gets accepted as the lowest bid. If the bid does not get 
accepted as the lowest bid, the auto-extension will not take place even if that bid 
might have come in the last {…} minutes. In case, there is no bid in the last {…} 
minutes of closing of Reverse Auction, the auction shall get closed automatically 
without any extension. However, bidders are advised not to wait till the last minute 
or last few seconds to enter their bid during the auto-extension period to 
avoid complications related with internet connectivity, network problems, system 
crash down, power failure, etc. 
The above process will continue till completion of Reverse Auction. 

 

Complaints/ Grievances, if any, regarding denial of service or any related issue 
should be given in writing thru e-mail/ fax to {Service provider} with a copy to 
BHEL within 15 minutes from the initial closing time of Online Reverse 
Auction. 
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Annexure –  II  

Page 2 of 6 
 

3.  Bid price: The Bidder has to quote the F.O.R. destination Price inclusive of 
Packing & Forwarding charges, all the routine & type tests as per tender scope, 
ED + cess, CST against C-form, Freight (bidder to provide original Freight paid 
receipt), insurance charges, etc. including loading (if indicated by BHEL due to 
deviations in commercial terms) for the Items specified. Details are as shown in 
Excel Sheet for calculation of Landed cost. 

 

Note: For the consideration of L1 bidder, the bid value shall be reduced by loading 
amount, if applicable. 

 

4.  Bidding currency and unit of measurement: Bidding will be conducted in 
{Indian Rupees per Unit} of the material as per the specifications {...} 

 

In case of foreign currency bids, exchange rate (TT selling rate of State Bank of 
India) as on scheduled date of tender opening (Part-I bid in case of two part bid) 
shall be considered for conversion in Indian Rupees. 

 

5.  Validity of bids: Price shall be valid for {… days} days from the date of reverse 
auction. These shall not be subjected to any change whatsoever. 

 

6.  Lowest bid of a bidder: In case the bidder submits more than one bid, the 
lowest bid at the end of Online Reverse Auction will be considered as the bidder’s 
final offer to execute the work. 

 

7.  Post auction procedure: BHEL will proceed with the Lowest Bid in the 
Reverse Auction for further processing. 

 

8.  Procedure of Reverse Auctioning 
 

i.  Online Sealed Bid: This duration of online sealed bid will be {…}  
minutes. All bidders to submit their online sealed bids during this period. 

 
ii.  Online Reverse Auction: The „opening price‟ i.e. start price for RA 

and ‟bid decrement‟ will be decided by BHEL. 
 

iii.  If BHEL decides the lowest online sealed bid as the starting price, then  
the  lowest  bidder  in  online  sealed  bid  shall  be  shown  as current L1 
automatically by the system and no acceptance of that price is required. 
System shall have the provision to indicate this bid as current L1. 

 

iv.   Bidders by offering a minimum bid decrement or the multiples  
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 Page 3 of 6 
 
      thereof can displace a standing lowest bid and become “L1” and this  

continues as an iterative process. 
 

v.   After the completion of the online reverse auction, the Closing Price 
(CP) shall be available for further processing. 

 

 
9.  If no bid is received in the auction system/ website within the specified time 

duration of the online RA, then BHEL will scrap the online reverse auction process 
and proceed with the conventional mode of tendering (opening of the envelope 
sealed bids earlier submitted by the bidders). 
 
In cases where no bidder accepts the start price, the RA may be treated as 
failed and sealed envelope price bids of all the techno-commercially qualified 
bidders shall be opened and the tender processed accordingly. Wherever the 
techno-commercially acceptable bidder(s) had agreed to participate in the RA and 
had failed to submit the online sealed bid, the envelope sealed bids of such 
bidder(s) shall not be entertained. 

 

 

Wherever, the evaluation is done for individual items of the package, and no bid is 
received for some of the item(s), RA will be considered as failed for these item(s), 
re-reverse auction/ retendering will be conducted for these items. 

 
10. Only those bidders who have submitted the „online sealed bid‟ within the 

scheduled time shall be eligible to participate further in RA process. However, the 
H1 bidder(s) (whose quote is highest in online sealed bid) may not be allowed to 
participate in further RA process. 

  
11. Any commercial/ technical loading shall be intimated to bidders prior to RA. 

The excel sheet provided in this regard shall cover all these aspects. Commercial/ 
technical loading if any, shall be added by the respective bidder in its price during 
online sealed bid & Online Reverse Auction. Modalities of loading & de-loading 
shall be separately intimated to the bidders. 

 
12. Computerized reverse auction shall be conducted by BHEL (through {Service 

provider}), on pre-specified date, while the bidders shall be quoting from their 
own offices/ place of their choice. Internet connectivity shall have to be ensured 
by bidders themselves. 

 

During the RA if a bidder is not able to bid and requests for extension of time  
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 Page 4 of 6 
 
by fax/ e-mail/ phone then time extension of additional 15 minutes will be given by 
the service provider provided such requests come before 5 minutes of auction 
closing time. However, only one such request per bidder can be entertained.  
Despite this extension if bidder fails to upload his prices due to extreme case of 
failure of Internet connectivity, (due to any reason whatsoever may be) it is the 

bidders‟ responsibility/ decision to send fax communication immediately to 
{Service provider}, furnishing the price the bidder wants to bid online with a 
request to the service provider to upload the faxed price on line so that the 
service provider will up load that price on line on behalf of the Bidder. It shall 
be noted clearly that the concerned bidder communicating this price to service 
provider has to solely ensure that the fax message is received by the service 
provider in a readable/ legible form and also the Bidder should simultaneously 
check up with service provider about the clear receipt of the price faxed. It shall 
also be 

 

clearly understood that the bidder shall be at liberty to send such fax 
communications of prices to be up loaded by the service provider only within  the  
closure  of  Bid  time  and  under  no  circumstance  it  shall  be allowed beyond 
the closure of Bid time /reverse auction. It shall also be noted that the service 
provider should be given a reasonable required time by the bidders, to upload 
such prices online and if such required time is not available at the disposal of 
the Service provider at the time of receipt of the fax message from the bidders, 
the service provider will not be uploading the prices and either BHEL or the 
service provider are not responsible for this unforeseen circumstances. In order 
to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements/ alternatives whatever required so that they are able to 
circumvent such situation and still be able to participate in the reverse auction 
successfully. Failure of power or loss of connectivity at the premises of bidders 
during the Reverse auction cannot be the cause for not participating in the 
reverse auction. On account of this, the time for the auction cannot be extended 
and neither BHEL nor {Service provider} is responsible for such eventualities. 

 

13. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the 
bidder’s interest of any internet failure or to avoid last minute rush. The proxy 
feature allows bidders to place an automated bid in the system directly in an 
auction and bid without having to enter a new amount each time a competing 
bidder submits a new offer. The bid amount that a bidder enters is the minimum 
that the bidder is willing to offer. Here the software bids on behalf of the bidder. 
This obviates the need for the bidder participating in the bidding  

 

 



NIT No. PMG/19-20/22 Dt: -19-03-2020.         
Name of work: Re-Sheeting and Misc. steel structure work for new Oxygen plant at CDFS.                                                                                   
---------------------------------------------------------------------------------------------------------------------------- 

S i g n a t u r e  o f  C o n t r a c t o r       

 
 
 

A c c o u n t  O f f i c e r               I s s u i n g  O f f i c e r              O p e n i n g  O f f i c e r  

 
P a g e  27 | 81 

Annexure –  II  
Page 5 of 6 

 

process until the proxy bid amount is decrementally reached by other bidders. 
When proxy bid amount is reached, the bidder (who has submitted the proxy 
bid) has an option to start participating in the bidding process. 

 
The proxy amount is the minimum amount that the bidder is willing to offer. 
During the course of bidding, the bidder cannot delete or change the amount of a 
proxy bid. 

 
Bids are submitted in decrements (decreasing bid amounts). The application 
automates proxy bidding by processing proxy bids automatically, according to the 
decrement that the auction originator originally established when creating the 
auction, submitting offers to the next bid decrement each time a competing bidder 
bids, regardless of the fact whether the competing bids are submitted as proxy or 
standard bids. However, it may please be noted that if a manual bid and proxy bid 
are submitted at the same instant manual bid will be recognized as the L1 at that 
instant. 

In case of more than one proxy bid, the system shall bid till it crosses the 
threshold value of ’’each lowest proxy bid‟ and thereafter allow the competition 
to decide the final L1 price. 

 
Proxy bids are fed into the system directly by the respective bidders. As such this 
information is privy only to the respective bidder(s). 

 
14. Bidders are advised to get fully trained and clear all their doubts such as 

refreshing of Screen, quantity being auctioned, tender value being auctioned etc. 
 

15. {Service provider}, shall arrange to demonstrate/ train the bidder or bidder’s 
nominated person(s), without any cost to bidders. {Service provider},  shall  
also  explain  the  bidders,  all  the  rules  related  to  the Reverse Auction/ 
Business Rules Document to be adopted along with bid manual. Bidders are 
required to give their compliance on it before start of bid process. 

 
16. Successful bidder shall be required to submit the final prices, quoted during 

the Online Reverse Auction in  Annexure - VII after the completion of  auction  to  
{Service provider}  besides BHEL,  duly  signed  and stamped as token of 
acceptance without any new condition other than those already agreed to before 
start of auction. 

 
17.  Any variation between the final bid value and that in the confirmatory signed  
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price breakup document will be considered as tampering the tender process and 
will invite action by BHEL as per extant guidelines in vogue. 

 
18. Bidders‟ bid will be taken as an offer to execute the work/ supplies the item 

as per enquiry no. PMG/19-20/22. Bids once made by the bidder, cannot be 

cancelled/ withdrawn and bidder shall be bound to execute the work as mentioned 
above at bidder’s final bid price. Should bidder back out and not execute the 
contract as per the rates quoted, BHEL shall take action as per extant guidelines 
in vogue. 

 
19. Bidders shall be assigned a Unique User Name & Password by BHEL or 

{Service provider}. Bidders are advised to change the Password and edit the 
information in the Registration Page after the receipt of initial Password from 
BHEL/ {Service provider} to ensure confidentiality. All bids made from the Login 

ID given to the bidders will be deemed to have been made by the bidders/ Bidders‟ 
Company. 

 
20. Bidders shall be able to view the following on their screen along with the 

necessary fields during Online Reverse Auction: 

a.  Leading (Running Lowest) Bid in the Auction (only total price of 
package) 

b.  Bid Placed by the bidder c.   
c   Start Price 
d.  Decrement value 

 
21. After  receipt  of  the  system  report  from  the  Service  Provider  after 

completion of the Online Reverse Auction, BHEL will decide upon the winner. 

BHEL‟s decision on award of contract shall be final and binding on all the Bidders. 
 

22. BHEL reserves the right to cancel the Reverse Auction process/ tender at any 
time, before ordering, without assigning any reason. 

 
23. BHEL shall not have any liability to bidders for any interruption or delay in access 

to the site irrespective of the cause. In such cases, the decision of BHEL shall be 
binding on the bidders. 

 
24. Other terms and conditions shall be as per bidder’s techno-commercial offers 

and other correspondences, if any, till date. 
 

25. Bidders are required to submit their acceptance to the terms/ conditions/ 
modalities before participating in the Reverse Auction in the process compliance 
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Form as per  Annexure-IV. 

 
 
26. BHEL can decide to extend, reschedule or cancel any Auction with prior 

intimation to all bidders. 
 

27. If  there  is  any  clash  between  this  business  document  and  the  FAQ 
available, if any, in the web site of {Service provider} the terms& conditions given 
in this business document will supercede the information contained in the FAQs. 
Any changes made by BHEL/ service provider (due to unforeseen 
contingencies) after the first posting shall be deemed to have been accepted if 
the bidder continues to access the portal after that time. 
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Process Compliance Form 

                  Annexure –  IV  

           Page 1 of 1 

(The bidders are required to print this on their company’s letterhead and 
sign, stamp before faxing) 

To, 
       {Service provider}, 
- Postal address} 

 
Sub:  Agreement to the Process related Terms and Conditions 
Dear Sir, 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
RFQ document for Re-Sheeting and Misc. steel structure work for new Oxygen plant at 

CDFS against BHEL enquiry/ RFQ no. PMG/19-20/22.  
This letter is to confirm that: 

1)  The undersigned is authorized official/ representative of the company to 
participate in RA and to sign the related documents. 

 

2) We have studied the Reverse Auction Terms & Conditions and the Business rules 
governing the Reverse Auction as mentioned in your letter and confirm our 
agreement to them. 

 

3)  We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 

 

4)  We also confirm that, in case we become L1 bidder, we will email/ fax the price 
confirmation & break up of our quoted price (including that of line items) as per 
Annexure - VII within two working days (of BHEL) after completion of RA event, 
besides sending the same by registered post/ courier both to M/s. BHEL and 
{Service provider}.  

 

We, hereby confirm that we will honor the Bids placed by us during the auction 
process. 

 
With regards 

 
Signature with company seal 

 
Name – 
Company / Organization 
Designation within Company / Organization 
Address of Company / Organization 

- Sign this document and Fax it to M/s {Service provider} at {…..…} prior to start of 
the Event 

- Attach a signed copy of the RFQ document along with the Agreement 
Form/ Process Compliance form and send to M/s. {Service provider} 
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AUTHORIZATION LETTER 
 

FOR E - PAYMENT /ELECTRONIC FUNDS TRANSFER (EFT)/RTGS 
(PLEASE FILL UP THE FORM IN CAPITAL LETTERS ONLY) 

 
 

TYPE OF REQEUST  CREATE  CHANGE  

BHEL Vendor / Supplier Code  

Company's Name 
 

 

Address  

City  

Pin code  

State  

Contact Person (s)  

FAX No.  

E-Mail ID.  

1. BANK NAME  

2. BANK ADDRESS  

3. BANK TELEPHONE No.  

4. BANK ACCOUNT No.  

5. ACCOUNT TYPE  

6. BANK's BRANCH CODE  

7. BANK SWIFT CODE 
              (Applicable to EFT Only) 

 

8. ENCLOSE BLANK 
               CANCELLED CHEQUE 

 

Declaration :  
1. I as representative/ Owner of the above named company, hereby 

authorize BHEL, CFFP, Ranipur, Hardwar to electronically make payments 
to the designated bank account, I hereby certify that the particulars given 
above are true, complete and correct. 

 

2. If the transaction is delayed or not effected at all for reasons of 
incomplete or incorrect information, I would not hold BHEL/ transferring Bank 
responsible. 

 

3. This authority remains in full force until BHEL, CFFP, Ranipur; 
Hardwar receives & acknowledges written notification requesting a change 
or cancellation. 

 

4. I have read the contents of the covering letter and agree to discharge 
the responsibility expected of me as a participant under E-payment/ 
EFT/RTGS. 

 
 
DATE ;  
 
 
AUTHORISED SIGNATORY  

 
 
 
COMPANY SEAL                                                                         VERIFICATION BY BANK  
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GENERAL CONDITIONS OF CONTRACT 

CONTENTS 
 

S.No. Description S.No. Description 

CHAPTER-I 36. Covering of work. 

1.  Definitions. 37. Approval of works by stages. 

CHAPTER-II (Scope of contract) 38. Execution of work. 

2.  Heading to the conditions.  39. Responsibility for Building 

3.  Contract documents. 40. Inspection of works. 

4.  Deviations. 41. Damage and loss to private property 

5.  Time. 42. Completion. 

6.  Stores & Materials 43. Compensation as liquidated damage for delay. 

7.  Delay and extension of time. 44. Cancellation of contract for corrupt Acts. 

8.  Patent rights.   45. Cancellation of contract due to insolvency, 
assignment etc. 

9.  Octroi & Other Duties. 46. Cancellation of contract for default 

10.  Royalties.   47. Termination of contract due to death  

11.  Plant & Equipment 48. Special power of termination. 

12. (a) Assignment of transfer of contract 49. Fair wage. 

13. (b) Sub contract 50. Site Clearance 

14. Laws governing the Contract CHAPTER-IV (Valuation & Payment) 

15. Compliance to regulations and byelaws. 51. Record & Measurement 

CHAPTER-III (Performance of Contract) 52. Valuation of deviation.  

16. Security deposit. 53. Variation of price (Materials) 
consequent to Act of legislature 

17.  Order under the contract. 54. Advance on account. 

18.  Admission to site.   55. Final bills. 

19.  Contractors Supervision. 56. Payments of bills. 

20.  Labour laws to be complied with the 
contractor. 

57. Recovery from the contractor 

21.  Accommodation for labour. 58. Post technical Audit 

22.  Medical Expenses.  59. Refund of security deposit. 

23.  Conservancy. 60. Arbitration 

24.  Nuisance. 61. Implementation of provision of the Apprentice 
Act. 

25.  Water & Electricity 62. Safety & Security. 

26.  Temporary workshops. 63. Schedule A: List of works & prices 

27.  Stores & Materials at site. 64. Schedule B: Free issue of stores to the 
contractor 

28.  Tools & Plants on site. 65. Schedule C: Issue of tools & plants to the 
contractor 

29.  Statement of Hire Charges. 66. Annexure A- Work order/ Agreement 

30.  Precautions against risks 67. Annexure B- Contractor Agreement  

31.  Notices & Fees. 68. Indemnity Bond 

32.  Setting out of work & protecting/  
maintaining signal & marks 

69. Work order/Contract Agreement 

33.  Site drainage. 70. Terms and Conditions 

34. Excavation relics etc. 71. Precautions & Supplementary 
conditions. 

35. Foundations. 72. Environmental Conditions. 
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C H A P T E R - I 
1.      DEFINITIONS: 
 

In these general conditions of contract the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires:- 

          
 (a) The  "CONTRACT" means the documents forming the tender and acceptance thereof together 

with all the documents referred to therein including General and Special conditions of contract, 
schedule A,  B and C, the CPWD Delhi Schedule of rates 2012 and latest CPWD specifications 
as amended upto date and the drawings.  All the documents as applicable taken together shall 
be deemed to form one contract and shall be complementary to one another.                                                         

         
 (b) The "TENDER DOCUMENT" means the form of tender as applicable vide Schedule A, B, C and / 

or General and Special Conditions of contract, and the specifications and/or drawings as given 
to contractors for the purpose of preparing their tender including “Notice Inviting Tender”. 

         
 (c)   The "WORK" means the work described in the tender  documents in individual work order and/ 

or accompanying drawings and specifications  as  may be issued from time to time to the 
contractor  by  the Engineer-Incharge in writing the power  conferred  upon  them, including  all  
modifications  or additional works and  obligations  to  be carried  out  either at the site or in 
factory, workshop  or  any other place as may be essentially required for the performance of 
the work. 

         
 (d)    The “SITE"  means the land and/ or other place on  into  or through  which the work is to be 

executed under the contract  or  any adjacent land, part or structure which may be allotted to or 
used for the purpose of carrying out the contract. 

         
 (e)    The "CONTRACTOR" means the individual firm or company whether  incorporated  or not, 

undertaking the work and shall  include  the legal  personal  representatives of such individuals  
or  the person(s) composing  the  firm  or company and the permitted  assigns  of  such 
individuals or firm or company. 

         
(f) The abbreviations” SE/ Dy.Mgr/ Mgr./ Sr.Mgr/ DGM/ Sr.DGM" means Senior Engineer/ Deputy 

Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr.Dy.General Manager 
respectively who will direct the contract. 

         
(g) The" ENGINEER INCHARGE" means the Engineer/ Sr.Engineer or any other executive deputed 

by BHEL to supervise the work or part of the work on behalf of the First Party. 
 

(h) Accepting authority: As per BHEL Delegation of Power 
 
(i)   "APPROVED" means the approval of directions of the Sr.Manager/ Manager/ Dy.Manager or 

person deputed by them for the particular purpose. 
 

(i) "Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Director 
/ Resident Director/ Project Administrator / Other Administrator or other Administrative 
Officers of the said Company including the Project Officer, Manager or Sr. Engineer 
authorized to invite tenders and enter into contract for works on behalf of the Company. 
BHEL means the Bharat Heavy Electricals Limited/ CFFP plant of the said Company at 
Ranipur, Hardwar. 

 
 (j) In the case of percentage rate contract, "Contractor’s percentage” shall if the context so 

permits means the uniform percentage tendered by the contractor and accepted by the 
Accepting Officer and expression "Contract Rates" shall refer to rates in the CPWD schedule of 
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rates 2018 and latest CPWD specifications as amended upto date, as adjusted by the said 
contractor’s percentage if any.     

           
(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and/ or the Contract rate as applicable to the contractor for the entire 
execution and full completion of the work. 

         
 (l) The “FINAL SUM" means the actual amount payable under the contract by BHEL to the 

contractor for the entire execution and full completion of the work. 
         
 (m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the 

work as set out in or ascertained in accordance with the individual work or the tender 
documents or any subsequent amendments thereto. 

         
 (n) A “WEEK" means seven days without regard to the number of hours worked in any day in that 

week. 
         
 (o) A “DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or 

not worked in that day. 
         
 (p) A  "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as 

being a holiday and consists of the number of hours of labour as commonly recognized by 
good employers in the trade, in the district where the work is carried out or as laid in the BHEL 
Rules and Regulations.        

 
 (q) "DEVIATION ORDER” means any order given by the Engineer -Incharge to effect an alteration, 

addition or deduction, which does not radically affect the scope and nature of the contract. 
         
 (r)  "EMERGENCY WORK” means any urgent measures which in the opinion of the Engineer 

Incharge become necessary during the progress of the work to obviate any risk of accident or 
failure or which become necessary for security.        

         
 (s)    "PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL 

in the work for which details are not available at the time of inviting tender. 
         
 (t) "PROVISIONAL ITEMS” means items for which approximate quantities have been included in 

the tender documents. 
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C H A P T E R  - II 
         

S C O P E      O F     C O N T R A C T 
         
2. HEADING TO THE CONDITIONS: 
         
             The heading to these conditions shall not affect the interpretation thereof. The decision of 

BHEL regarding interpretation of any of terms and conditions set forth in this agreement 
shall be final and binding on the contractor 

         
3. CONTRACT DOCUMENTS: 
         
             The accepting officer shall furnish to the contractor on demand and at a specified cost, two 

copies of the signed drawings and schedule  if any, and copies of all the drawings and 
specifications on the site and the Engineer in-charge or his representative shall have, at all 
reasonable times, access to them. 

         
 4. WORKS TO BE CARRIED OUT: 
         
             The contractor shall, include all labour, materials, tools, plant, equipment & transport which 

may be required in preparation for, and in the entire execution and full completion of work. 
Techno-commercial Bid to have prepared in accordance with good practice and recognized 
principles & unless otherwise stated the descriptions given therein shall be held to excluding 
rate on materials, carriage, and cartage, lead, return of empties, hoisting, setting, fitting in 
position and all other labour necessary in and for the entire execution and full completion 
aforesaid.  Any error in description or in quantity in the Bid or any omission there from shall 
not vitiate the contract or release the contractor from the execution of the whole or any part 
of the work comprised there in accordance to the drawings and material workmanship but 
the articles or materials specified may be obtained from any other firm subject to the prior 
written approval of the Executive Director of the First Party. 

         
             In case of any discrepancy between Bid, the specification and/ or the drawings, the 

Accepting Officer shall be the deciding authority as to which shall prevail and his decision 
shall be final and conclusive. If neither drawings nor specifications contain any mention of 
minor details of construction, which in the opinion of the Accepting Officer are essentially as 
are reasonably and obviously and fairly intended for the satisfactory completion of the work, 
whose decision shall be final and conclusive. Such details shall be provided by the 
contractor without any extra cost as if they were specifically mentioned and shall be deemed 
to be included in the contract. The contractor shall be deemed to have satisfied himself as to 
the nature of site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any misunderstanding in these 
respects or otherwise will be allowed by the First Party. 

 
5. DEVIATIONS: 
         
             The contractor shall not make any alteration and addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer Incharge. No such DEVIATION from the work described in the tender documents 
shall be valid unless the same has been specifically confirmed in writing. 
The Accepting Officer may deviate, either by way of addition, deduction to or deletion of 
individual item to any extent from the work so described provided that the contract sum 
thereby carried on the whole, by not more than the percentage  
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set out in the tender documents. The value, of all additions, deductions to or deletions will be 
added, deducted or to deleted from the contract sum. Whenever the Accepting Officer 
intends to exercise such a right, his intention shall specify the deviations, which are to be 
made on the lump sum assessment or the proposed basis of payment, the extra items 
allowed, if any, and the date for completion of entire contract. Any objection by the 
contractor to any matter consisting the order shall be notified by him in writing to Engineer 
Incharge within seven days from the date of such order, but under no circumstance shall the 
work be stopped (unless so ordered by the Engineer Incharge) owing to such difference or 
controversy that may arise from such an objection by the contractor. The Contractor shall be 
deemed to have accepted the order and the conditions stated therein. In the event of the 
contractor failing to agree with Engineer Incharge regarding the terms of proposed deviation, 
the objection shall be referred to the Accepting Officer or Dy.Manager/ Manager as authorized 
by Accepting Officer whose decision shall be binding on the contractor. 

 
 
6.       TIME : 
 
             Time is the essence of the contract and is specified in the tender document or in each 

individual work order. 
  As soon as possible after the contract is let or any substantial work order is placed and 

before the work is to begin, the Engineer Incharge and the contractor shall (if so required by 
the Engineer Incharge) agree a time and progress chart for completion of the work within the 
scheduled time. The chart in the work order shall have the completion date of the individual 
items thereof and/ or the contract or order as a whole.  It shall indicate the forecast of the 
dates for commencement and completion of the various processes or sequences of the work, 
and shall be amended as may be required by agreement between Engineer Incharge and 
contractor writing the limitations of time imposed in the tender document or order. 

 
In the absence of any specific time and progress chart to be agreed to between the 
contractor and Engineer Incharge, the contractor shall ensure and maintain, uninterrupted 
progress of the work such that the entire work shall be completed within the time imposed in 
the tender documents or order and the proportion of work that shall be completed upto any 
time in relation to the entire work to be done under the contract or order shall not be less 
than the proportion that the time elapsed bears to the total time of completion provided in the  
tender  documents  or  order. The contractor shall suspend the execution of the work or any 
part or parts thereof whenever called upon in writing by the Engineer Incharge. The 
contractor will be allowed an extension of time for completion limited to not less than the 
period of suspension but no other claim in respect for compensation or otherwise 
whatsoever will be admitted.  Time may also be extended to allow for alteration of work made 
by the deviation order as may be decided upon by the Engineer Incharge in consultation with 
the contractor. 

         
7. STORE AND MATERIALS: 
         
             The contractor shall, at his own expense, supply all stores and material required for the 

contract other than those listed in schedule "B" which may be provided by BHEL at the rates 
detailed therein subject to their availability at the place of issue indicated therein.  All stores 
and materials to be supplied by the contractor shall be of the best kind as described in the 
specification and the contractor shall ensure that the stores and materials so comply with the 
specifications. The contractor shall, at his own expense and without delay, supply samples of 
stores and materials proposed to be used in the execution of the work for the approval of 
Engineer Incharge, who may reject all stores and materials not corresponding either in 
quantity or character to the approved samples. The stores and materials so rejected shall be 
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duly replaced by the Contractor in time to ensure completion of the work as scheduled and 
the rejected stores/ materials shall also be replaced by him at his own cost and effort. 

 
In case of stores provided under Bill of Quantity, the contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover and as required, assembling and jointing 
the several parts together as necessary and incorporating fixing these stores and materials 
in the work including all preparatory work of whatever description that may be required, and 
returning empty cases or containers to the place of issue without any extra charge.  

 
8. DELAY AND EXTENSION OF TIME: 
         
             If in the opinion of Engineer Incharge the work is delayed by any one or more of the 

following: 
             1)   By reason of abnormally bad weather, 

2)   By reason of serious loss or damage by fire,  
3) By reason of Civil commotion, local combination of worker, strike or lockout,  affecting 

any of the trades employed on the work,  
4) By  delay on the part of the agency or tradesmen engaged  by B.H.E.L./ CFFP in executing 

work not performing part of this contractor,  
4) Earthquake 
5) Floods 
6) Busy of nation 
7) Riots 
8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered 

under force majeure. 
9) By reason of any other cause, which in the absolute discretion of the Engineer In charge 

is (when he is the accepting officer of the contract) beyond the contractor control.  
When in such case(s) the accepting officer, on recommendation of the Engineer Incharge (or 
higher authority) to be specified in this regard, may make fair and reasonable extension in 
the completion date of the individual items of work of the contract as a whole. Such 
extension, which will be communicated to the contractor by the Engineer Incharge in writing, 
but shall nevertheless use constantly his best endeavor to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer Incharge 
to proceed with the work. The delay caused on this account may be waived by the Accepting 
Officer on merit, based on the written request of the Contractor. 

     
9. PATENT RIGHTS: 
            The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against 

any action, claim or proceeding to infringement or the use of any patent or design or any 
alleged patent or design rights, and shall pay any royalties which may be payable in respect 
of article or part thereof included in the contract.  In the event of any claims being made or 
action against BHEL in respect of any of the matters aforesaid, the contractor shall 
immediately be notified thereof for taking necessary action provided that the payment of 
indemnity shall not apply when such infringement has taken place, in complying with the 
specific direction issued by BHEL but the contractor shall pay any royalties payable in 
respect of any such use. 

          
10. OCTROI AND OTHER DUTIES: 
         
             All charges on account of octroi, terminal or sales tax and/or other duties on materials 

obtained for the work (excluding materials provided by BHEL). 
 
         
11. ROYALTIES: 
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         Royalties fixed from time to time as per prevalent local rules will be recovered for materials, 

after which the contractor may be allowed to remove from quarries situated on land, which is 
in the charge of BHEL authorities. 

 
12. PLANT & EQUIPMENT: 
         
             The contractor, shall at his own expense, supply all tools plants and equipment (herein after 

referred to as T & P) required for the execution of the contract other than those listed in Bill 
of quantity, which subject to their availability may be given by BHEL on hire basis to the 
contractor or issued free for use in execution of the work, as specified in the tender 
documents.  

 
13. a) ASSIGNMENT OR TRANSFER OF CONTRACT: 
         
 The contractor shall not without prior written approval of the accepting officer, assign or 

transfer the contract or any part thereof or any share, or interest wherein to any other person.  
No sum of money which may become payable under the contract shall be payable to any 
person other than the contractor without prior written approval of Accepting Officer to the 
assignment or transfer of such money.  

         
 (b) SUB CONTRACT:     The contractor shall not sub-contract any portion of the contract without 

the prior written approval of the Accepting Officer. 
 
14. LAWS GOVERNING THE CONTRACT: 
         
             This contract shall be governed by the Indian Laws for the time being in force. 
 
15. COMPLIANCE TO REGULATION AND BYE LAWS: 
         
  The contractor shall conform to the provisions of any statute relating to the work and 

regulations and bye-laws of any local authority and of any water and lighting companies or 
undertakings with whom/whose systems the work is proposed to be connected. Before 
making any variation from the drawings or specifications so as to necessitate for such 
connections the contractor shall give notice to Engineer Incharge specifying the variations 
proposed to be made and the reasons thereof. Until he has received instructions from the 
Engineer Incharge in respect thereof,  the contractor required shall be bound to give all 
notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable 
to any authority in respect thereof. 
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C H A P T E R - III 
 

P E R F O R M A N C E     O F    T H E    C O N T R A C T 
         
16. SECURITY DEPOSIT: 
         

(a) Security deposit from successful Tenderer shall have to be deposited before start of the 
work. The total amount of Security Deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount of Security 
deposit. 
 Security deposit may be furnished in any one of the following forms: 

 
(i) Cash (as permissible under Income Tax Act) 
(ii) Pay order, Demand Draft in favor of BHEL. 
(iii) Local cheques of scheduled banks, subject to realization 
(iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 

Patras, etc. (certificates should be held in the name of Contractor furnishing the security and 
duly pledged in favor of BHEL and discharged on the bank). 

(v) Bank Guarantee from Scheduled Banks/ Public Financial Institution as defined in the 
Companies Act subject to a maximum of 50% of total security deposit value. The balance 
50% has to be remitted either by cash or in the form of security. The Bank Guarantee format 
should have the approval of BHEL. 

(vi) Fixed Deposit Receipts issued by scheduled Banks/ Public Financial Institution as defined in 
the Companies Act. The FDR should be in the name of contractor, A/c BHEL, duly discharged 
on the back. 

(vii) Security deposit can also be recovered at the rate of 10% from the running bills. However, in 
such cases at least 50% of the security deposit must be deposited before start of work and 
balance 50% may be recovered from the running bills. 

(viii) EMD of the successful Tenderer shall be converted and adjusted against security deposit. 
(ix) The security deposit shall not carry any interest. 
 
NOTE: Acceptance of security deposit against Sl.No.(iv) and (vi) above will be subject to 

hypothecation or endorsement on the document in favor of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents 
or in any other matter connected therewith. 

 
BHEL shall not be responsible for any loss of securities or any depreciation in the value of 
the securities while in their charge or for any loss of interest thereon. 

  
  All compensation or other sums of money payable by the contractor to BHEL, under the 

terms of contract with BHEL, may be deducted from the security deposit or realized by the 
sale of the securities or from the interest arising thereof from any sums which may be due or 
may become due to the contractor by BHEL on any account against this contract or any other 
contract in BHEL and in the event of his security deposit being reduced by reason of such 
deduction or sale as aforesaid the Contractor shall within seven days there from make good 
in cash as aforesaid any sum or sums whatsoever against the contractor, such deduction by 
which the security deposit has been reduced. 
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17. ORDERS UNDER THE CONTRACT:                                                          
         

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed 
and if sent by registered post to the address given in tender of the contractor, shall be 
deemed to have been on the date when in ordinary course they would have been delivered to 
him. The contractor shall carry out without delay all orders given to him. 

         
18. ADMISSION TO SITE: 
         
             The contractor shall not enter on (other than for inspection purpose) or take possession of 

the site unless permitted to do so by Engineer Incharge. The portions of the site to be 
occupied by the contractor shall be clearly defined and marked on the site plan, and the 
contractor will not on any account be allowed to extend his operations beyond these areas. 

 
             The contractor shall be provided if necessary or required at site, temporary access thereto 

and shall modify and maintain the same as required from time to time. He shall take out and 
clear away and access route when no longer required, restoring the area to its original 
condition. The Engineer Incharge shall have power to execute other works whether or not 
connected with the work in contract agreement on the site contemporaneously with the 
execution of the original work and the contractor shall give reasonable facilities for this 
purpose. 

 
BHEL reserves the right of taking over, at any times any portion of the site which they may 
require and the contractor shall at his own expense clear such portion forthwith. The 
photographs of the site of work or any part therein shall be taken, published or otherwise 
circulated with the prior approval of Engineer Incharge. 

 
             No such approval shall, however, exempt the contractor from complying with any statutory 

provision in regard to the taking and publication of such photograph. No such approval shall, 
however, exempt the contractor or shall give him the right to entry to the site at all time. The 
Engineer Incharge shall have the power to exclude from the site any person of the Contractor 
whose admission thereto may in his opinion be undesirable for any reason whatsoever. 

         
19. CONTRACTORS SUPERVISORS: 
                   

The contractor shall either himself supervise the execution of the contract or shall appoint 
competent agent approved by the Engineer Incharge to act in his stead. 

       
             The contractor shall employ such Agent having atleast DEGREE of BACHELOR of 

Engineering from a recognized University for contract value exceeding rupees ten lacs, or 
having at least a diploma in civil engineering from a recognized college for contract value 
exceeding Rs.5 Lacs but not exceeding Rs ten Lacs. The employment of any agent as 
aforesaid shall not be necessary if the contractor himself is in possession of recognized 
technical qualification and is in opinion of the Engineer Incharge, capable of receiving 
instructions of the Engineer Incharge and for execution of the works to the full satisfaction of 
the Engineer Incharge. If the contractor fails to appoint a suitable Engineer/ agent as 
aforesaid, the Engineer Incharge shall have full power to suspend the execution of work and 
stop payment of any advance that may become due until such date till a suitable Engineer/ 
agent is appointed and the contractor shall be held responsible for the delay caused to the 
work and no extension of time on this account shall be given to him as stipulated in 
condition mentioned above. 

 
          Orders given to contractor's agent shall be considered to have the same force as if they had 

been given to the contractor himself. 
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The contractor or his accredited agent shall attend whenever required and without making 
any claim for doing so, either to the office of the Engineer Incharge or the work site to receive 
instructions.  The Engineer Incharge shall have full power and without assigning any reason, 
to require the contractor immediately and cease to employ in connection with this contract 
any agent, servant or employee whose continued employment is, in his opinion, undesirable. 
The contractor shall not be allowed any compensation on this account.  

         
20. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 
         
             The contractor shall employ labour in sufficient number to maintain the required rate of 

progress and of quality required to ensure workmanship of the degree required by the 
specifications and to the satisfaction of the Engineer In charge. 

 
 Contractor shall decide the number of employees to be deployed for execution of the work 

awarded to him and he or his authorized representative will be solely entitled to dictate such 
workers about the manner of carrying out the work as per the prescribed specifications and 
quality plan.  

 
Contractor to ensure that the employees deployed in the premises of BHEL are physically 
and mentally fit and do not have any criminal record. Such employees should possess 
requisite skill, proficiency, qualification, experience etc. Contractor to provide employment 
card / identity with photograph duly verified and attested by the contractor to his employees. 
Contractor to indicate the name of the proprietary/partnership firm/company, place of work, 
contract no. and duration of validity of card. Contractor will be responsible for good conduct 
of his employees. In case of any misconduct /misbehavior by any employee, the contractor 
will replace such employee(s) immediately. 

 
 BHEL shall have the privities of the contract with the contractor only and will give 

instructions to the contractor or his authorized representatives. BHEL will have nothing to do 
or be concerned with the employment of employees working for the contractor. The 
relationship between BHEL and the contractor will be that of independent entities and 
nothing herein contained will amount to joint venture, partnership or an employer employee 
relationship. 

         
The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970, 
and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act 1986. The relevant statutory provisions of the State Government of 
Uttaranchal shall also be applicable in Toto. 

 The contractor shall observe provisions of the Factories Act in respect of working hours, 
holidays, rest intervals, leaves and overtime to his employees. No work shall be done on 
second / third shift, overtime, Sundays or on other declared holidays without written 
permission. 

 
Any failure to fulfill this requirement shall attract the penal provisions of the Contract arising 
out of the resultant non-execution of the work.  

 
 
 

Payment of wages:  

 
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, in accordance with the provisions of the Contract Labour (Regulations 
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and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central 
Rules 1971 or Minimum Wages Act wherever applicable, including the relevant 
statutory provisions of the State Government. The contractor shall ensure payment of 
wages to the Contract labour employed by him latest by 7th of the following month. 
The above payments shall be verified by the departmental supervisor under his name 
and designation. 

ii) In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the Contractor shall comply with or cause to be 
complied with the BHEL’s Contractor’s Labour Regulations made by BHEL from time 
to time or as per the provisions of the Contract Labour (Regulations and Abolition) 
Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 and 
Minimum Wages Act wherever applicable. 

 
iii) A)  The Engineer Incharge concerned shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workforce by reason of non-fulfillment of 
the conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by 
their terms of the contract or non-observance of the regulations. 

 
B)  Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rates as for duty. In 
the event of default the Engineer Incharge shall have the right to deduct the sum 
or sums not paid on account of wages for weekly holidays to any labour and pay 
the same to the persons entitled thereto from any money due to the contractor by 
the Engineer Incharge concerned.  

 
iv) The contractor shall duly comply with the provisions of the Payment of wages Act-

1936, Minimum Wages Act 1948, Employees liability Act-1938, Workmen’s 
compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, 
EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, 
Employees State Insurance Act, Payment of Bonus Act 1967 etc. and the Contract 
Labour (Regulations and Abolition) Act 1970, or the modifications thereof or any other 
laws relating thereto and the rules made thereunder from time to time. 
a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 

to the RPFC.  
b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and 

provide ESI membership No. / Card of each employee.  
c) Contractor shall produce proof of deductions as well as remittances of PF, 

Pension, ESI contribution, administrative charges etc. wherever applicable and 
shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities 
like PF etc. and also provide a copy of the same to BHEL. 

e) In case of non compliance of any of the labour laws e.g. payment of minimum 
wages to his employees or remittance of contribution to the concerned authorities 
etc. , the contractor shall be responsible for all the expenses /liability occurring / 
accruing on BHEL because of this including expenditure of legal proceedings. All 
such expanses shall be recoverable from the contractor from any of his running 
contracts/security deposit/other dues with BHEL or from any contract entered 
with BHEL thereafter.  

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under 
the Gratuity Act and retrenchment compensation under act will be the sole 
responsibility of contractor.  
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g) Contractor shall pay minimum wages as applicable from time to time including 
leave with wages to their workers as per rules /act.  

h) Contractor will give three National Holidays to his workers. 
 

 
v) The contractor shall indemnify and keep BHEL indemnified against statutory 

payments to be made under for due observance of the laws aforesaid as well as the 
BHEL contractor’s Labour Regulations without prejudice to his rights to claim 
indemnity from his sub-contractors not affecting BHEL under any event or statutory 
violation by the contractor. 

vi) The laws aforesaid shall be deemed to be part of this contact and any breach thereof 
shall be deemed to be a breach of the contract. 

vii) Whatever is the minimum wage for the time being, such wage shall be paid by the 
contractor to the workmen directly without any intervention of jamadar and that 
jamadar shall not be entitled to deduct or recover any amount from the minimum 
wage payable to the workmen and by way of commission or otherwise. 

viii) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by that jamadar from the wages of workmen engaged by him 
in the work premises of BHEL. 

ix) All the registers and records shall be preserved in original for a period of 3 years from 
the passing of final bill and shall be produced on demand before any officer, 
inspector, etc. of the Government/ BHEL. 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expenses arrange for the 
safety provisions as per BHEL Safety Clause framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities aforesaid the Engineer Incharge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover in full the costs 
incurred in that behalf from the contractor. 

 
Should it appear to the Engineer Incharge that the contractor is not properly observing and 
complying with the provisions of the BHEL Contractor’s Labour Regulations and Model Rules 
and the Contact Labour (Regulation and Abolition) Central Rules 1971, for the protection of 
health and sanitary arrangements for the workmen employed by the contractor, (hereinafter 
referred as “the said Rules”) the Engineer Incharge shall have the power to give notice in 
writing to the contractor requiring that the said rules be complied with and the amenities 
prescribed therein be provided to the workmen within a reasonable time to be specified in the 
notice. If the contractor shall fail within the period specified in the notice to comply with 
and/observe the said Rules and to provide the amenities to the workmen as aforesaid, the 
Engineer Incharge shall have the power to provide amenities herein before mentioned at the 
cost of the contractor.  

 
- The Engineer-Incharge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractor’s employee upon the work who may be incompetent or 
misconduct himself and the contractor shall forthwith comply with such requirements.  

 
- It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in-
charge with vacant possession of complete building. If such building though completed is occupied 
illegally, then the Engineer-in-charge shall have the option to refuse to accept the said building/ 
buildings in that position.   
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 However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. The contractor will be liable for all 
payments to be made under the law and for the  observance of the regulations aforesaid without 
prejudice to his right to claim indemnity from his subcontractor.  

 
21 ACCOMMODATION FOR LABOUR: 
         
          The contractor shall arrange accommodation for his work people at his own expense during 

the progress of the work. BHEL will not provide any accommodation or the place for 
accommodation to the contractor. 

 
         
22         MEDICAL EXPENSES: 
 
             The contractor shall arrange all the medical expense through ESI or at his own. 
 
23. CONSERVANCY: 
         
             The contractor shall at his own expenses, carry out all instructions issued to him by Engineer 

Incharge to effect a proper disposal to night soil and other conservation work in respect of 
the contractors work people or his employees on the site. 

 
             The contractor will bear the cost of any charges levied by the local authority for the execution 

of such work on his behalf. 
         
 24. NUISANCE: 
             The contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which may cause unnecessary disturbance or inconvenience to the owners, tenants 
or occupier of other properties near the site and to the public generally and shall secure the 
efficient protection of streams and water ways against pollution. 

 
25. WATER & ELECTRICITY: 
         

Water and electricity shall be supplied to the contractor by the department subject to the 
following conditions:- 
i) Water charge @ Rs 1/ 100 shall be recovered on gross amount of work done. 
ii) Electricity shall be provided free of cost. 
iii) Contractor shall make his/ their own arrangement of water/ electricity connection and 

laying of pipelines/ connection from existing main of source of supply as directed by 
Engineer Incharge. 

iv) Department do not guaranty to maintain uninterrupted supply of water/ electricity and it 
will be incumbent on the contractor to make alternative arrangement for proper supply of 
the same at his/ their own cost in the event of any break down in the government water/ 
electricity mains so that the progress of his/ their work is not held up for the want of the 

same. No claim of damage or refund will be entertained on account of such break down.  
 
 
 26.  TEMPORARY WORKSHOPS STORES etc.: 
                   
          The contractor shall, during the progress of work, provide, erect and maintain at his own 

expense all necessary temporary work-shops, stores, offices etc. required for the proper and 
efficient execution of work.  The planning, sitting and execution of these buildings/ works 
shall have the approval of the Engineer Incharge and the contractor shall at all times keep 
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them tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-
charge. 

         
 
27.  STORES AND MATERIALS ON SITE: 
         
          All stores and materials for the work are to be deposited by the contractor only in places to 

be indicated by the Engineer Incharge, where in accordance with the contract, stipulations 
certain stores and materials (for incorporation in the work) are to be issued to the contractor 
by BHEL as detailed.  

 
  Under schedule "B" such items will be so issued only to the extent required for the actual 

completion of the work as stipulated in the contract. The decision of Manager/ GM regarding 
the quantities to be issued as above shall be final and binding on the contractor. For any 
excess quantities consumed on the work, the cost will be recovered from the contractor at 
punitive rates, which will be as mentioned in Schedule “B”. 

 
           As regard issue of material and stores to be issued to the contractor by BHEL, the contractor 

shall give the Engineer in-charge reasonable notice in writing of his requirement of such 
stores/ materials and on the approval of his demand being notified to him, he shall make 
immediate arrangement for drawing the same.  Such stores and materials shall be 
transported by the contractor at his own expense direct from the place of issue to the site of 
work with the prior written approval, obtained from the Engineer Incharge to take them to a 
store or work shop or else where. BHEL officers connected with the contract shall have the 
power at any time to inspect and examine any stores or at any factory or workshop or other 
place where material intended to be used in or on the workshop, or other places such stores 
or materials are being fabricated or manufactured, or at any place where the same are lying 
and the contractor shall give necessary facilities for such inspection and examination. 

 
           The Engineer Incharge shall be entitled to have tests made of any stores or materials 

supplied by the contractor who shall provide at his own expense all facilities which the 
Engineer Incharge may require for this purpose. If at the discretion of Engineer Incharge, 
independent expert is employed to make any such tests, his charges shall be borne by the 
contractor only, if the test disclosed that the said stores or materials are not in accordance 
with the provisions of the contract.  

 
          Should the Engineer Incharge consider at any time during the construction or reconstruction 

or prior to the expiry of the maintenance period that the stores or materials provided by the 
contractor are unsound or of a quality inferior to the constructed or otherwise and not in 
accordance with the contract (in respect whereof the decision of the Engineer Incharge shall 
be final and conclusive). The contractor shall on demand in writing from the Engineer 
Incharge specifying the stores or materials complained or notwithstanding that the same may 
have been inadvertently passed, certified and paid for, forthwith remove the stores or 
materials so specified and provide other proper and suitable stores or materials at his own 
expense to the entire satisfaction of Engineer Incharge and in the event of his failing to do so 
within a period to be specified by Engineer Incharge in his demand aforesaid, the Engineer 
Incharge may  replace with others, the stores or materials complained of, at the risk and 
expense in all respect of the contractor. 

 
The liability of the contractor under this condition shall not extend beyond the maintenance 
period aforesaid except as regard stores or materials, which the Engineer Incharge shall have 
previously given, notice to the contractor to replace that. (Maintenance period for any work 
under this organization will be TWELVE MONTHS from the date of actual completion of the 
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particular work and handing over to BHEL in the case of building works and SIX MONTHS for 
all other works.). 

 
  
    All stores and materials brought to the site shall become and remain the properties of BHEL 

and shall not be removed from the site without the prior written approval of the Engineer 
Incharge. However when the work is finally completed, the contractor shall at his own 
expense forthwith remove from the site surplus stores and materials originally supplied by 
him and upon such removal the same shall revert and become the property of the fixing in 
the work and which after making due allowance for the reasonable wear and tear/ or waste 
have not on completion of the works been so incorporated or fixed, shall be returned by the 
contractor at his own expense to the place of issue. 

         
Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to 
him at a price, based on the prevailing market rate but not exceeding that at which the said 
stores and materials were originally issued to him but due consideration shall be given to the 
allowance claimed by BHEL, in respect of any depreciation or damage suffered by the stores 
and / or materials while in the custody of the contractor regarding which the decision of 
Engineer Incharge shall be final and conclusive. 
 
If in the opinion of the Engineer Incharge (which will be final and conclusive) any stores 
supplied by the BHEL have either during progress of work or after completion of work but 
under the custody of the contractor, become damaged to such an extent that they cannot be 
usefully utilized either in the same work or in other work, the Engineer Incharge shall not 
accept the stores and in the event of his so rejecting, the contractor shall be charged for the 
said stores at a rate fixed by the accepting officer. The contractor shall not be entitled to any 
claim whatsoever on this account. 
 

28. TOOLS AND PLANTS ON SITE: 
         

All tools, plants and equipment brought to site shall become the property of the BHEL and 
shall not be removed from the site without the prior written approval of the Engineer 
Incharge.  When the work is finally completed or contract is terminated for reasons other 
than the default of the contractor, the contractor shall forthwith remove from the site all tools, 
plants and equipment (other than those as may have been provided by BHEL) and upon such 
removal the same shall become the property of the contractor. 
         

29. STATEMENT OF HIRE CHARGES: 
         
A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, 
equipment etc. shall be given to the contractor by the Engineer Incharge. 
         

30. PRECAUTIONS AGAINST RISK: 
         
The contractor shall be responsible for providing at his own expense, for all precautions to 
prevent loss or damage from any and all risk and to minimize the amount of any such loss or 
damage and for necessary steps to be taken for the said purpose until the works have been 
handed over complete in all respect to the Engineer In-charge. 
 
The contractor shall provide all watchmen necessary for the protection of site, the work, the 
materials, tools, plants, equipment and anything else lying in the site during the progress of 
work. He shall solely be responsible for and shall take all responsible and proper steps for 
protecting, securing and watching all and/ or about the work and the site which may be 
dangerous to any person whatsoever.  
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31. NOTICES AND FEES: 
         

 
The contractor shall give all notices required by any statutory provisions or by the 
regulations and/ or bye-laws or any local authority and/ or of any public service, company or 
authority affected by the work or with those systems if the same are or will be contracted. 
The contractor shall pay and indemnify BHEL against any fees and charges demandable by 
law under such Acts, Regulations and/ or bye-laws in respect of the work and shall make and 
supply all drawings and plans required in connection with any such notice. 

         
32. SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 
         

   The Engineer Incharge shall supply dimensions, drawings, levels and other information 
necessary to enable the contractor to set out the work.  The contractor shall at his own 
expense setout accurately according to the drawings, figures and dimensions there, on all 
the work in the contract and any extras or additions thereto and shall be solely responsible 
for their being so set out and executed. 

 
             All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar 

marks whether putting by BHEL authorities for the purpose of checking the contractor's work 
in the tenure of the contractor, be put under the care of the contractor who shall, at his own 
expense take all proper and responsible precautions and care to preserve and maintain them 
in their true position. In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever the same may, if deemed necessary, be replaced by 
the Manager/ DGM to the contractor's expense and the cost thereof deducted from any 
money thereon or/ after becoming due to the contractor. 

 
Where requested by the contractor, the level mark, center line and chainage pegs 
corresponding to those as shown on the drawings, will be pointed out to the contractor on 
the ground but all bench marks or chainage pegs additional to these shown on the drawing 
shall be provided by the contractor at his expense. 
 

33. SITE DRAINAGE: 
         

All water that may accumulate on the site during the progress of the work or in trenches and 
excavations shall be removed by the contractor to the entire satisfaction of the Engineer 
Incharge at his own expense. 

 
34. EXCAVATION RELICS etc.: 
         
             Material of any kinds obtained from excavation on the site shall remain the property of BHEL 

and shall be disposed off as the Engineer Incharge directs. 
All gold, silver, oil and other materials of any description and all precious stones, coins, 
treasures, relics, antiquities and other similar items which may be found on at/upon the site 
shall be the property of the BHEL.  

 
35. FOUNDATIONS: 
         
             The contractor shall not lay any foundation until the excavations for the same have been 

examined and approved in writing by the Engineer Incharge. 
 
 36. COVERING OF WORK: 
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   The contractor shall give reasonable notices in writing to the Engineer Incharge whenever 
any work is to be permanently covered or canceled, whether by earth or other means so that 
it can finally be inspected or measured if necessary. In default of doing so the contractor 
shall, if required by the Engineer Incharge uncover such work at his own expense. 

         
 37. APPROVAL OF WORKS BY STAGES: 
         
             All work embracing more than one process shall be subject to examination and approval at 

each stage and the contractor shall give due notice in writing to the Engineer Incharge when 
each stage is ready.  In default of such notice being received, the Engineer Incharge shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the event 
of any dispute, the decision of the Engineer Incharge thereon shall be final and conclusive. 

 
 38. EXECUTION OF WORK: 
         
             The work shall be executed in a workman like manner and to the satisfaction in all respect of 

the Engineer Incharge. The Engineer Incharge will communicate or confirm his instruction to 
the contractor in respect of the execution of the work in a " WORK SITE ORDER BOOK " 
maintained at his office and the contractor shall visit this office, daily and shall conform 
receipt of such instructions by signing the relevant entries in this book.  Such entries will 
rank as order notices in writing within the intent and meaning of these conditions.  

         
39. RESPONSIBILITY FOR BUILDINGS:  
         
             In the event of any building or part of any building being handed over to the contractor for 

execution of work thereto under provisions of the contract, he shall give a written receipt for 
all fixtures, glasses etc. and shall be required to make good at his own expense all damage 
resulting from whatsoever cause while in his charge and on completion of the work to deliver 
up the said building or part thereof in a clean stage complete in every particular to the entire 
satisfaction of the Engineer Incharge. 

40. INSPECTION OF WORKS: 
         
             BHEL Officers concerned with the contract shall have power at any time in respect and 

examine any part of the work and the contractor shall provide such facilities as may be 
required for such inspection and examination. Should the Engineer Incharge consider at any 
time during the construction or reconstruction or prior to the expiry of maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a 
quality inferior to that contracted for or not otherwise in accordance with the contract, in 
respect whereof the decision of the Engineer Incharge shall be final and conclusive. The 
contractor shall on demand in writing from the Engineer Incharge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct, the work so specified, in whole or in part as the 
case may be, require at his own risk and expense to the entire satisfaction of Engineer 
Incharge, who may accept the work at reduced rate if deemed fit. However, the liability of the 
contractor under this condition shall not extend beyond the maintenance period except as 
regard workmanship, which the Engineer Incharge should have previously given notice to the 
contractor to rectify. 

 
41. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 
         
             The contractor shall at his own expense reinstate and make good to the satisfaction of the 

Engineer Incharge and pay compensation for any injury, loss or damage caused to any 
property or right whatsoever including property or/ and rights of BHEL (or agent 
/servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or 
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in any way in connection with the execution or purported execution of the contract and 
further the contractor shall indemnify BHEL, against all claims enforceable against BHEL) or 
which would  be  so enforceable against BHEL were BHEL a private person in respect of any 
such  injury (including injury resulting in death, loss or  damage to any person whatsoever or 
property, including all claims which  may arise under Workman's Compensation Act or 
otherwise. 

 
42.    COMPLETION: 
 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in 
accordance with contractor's forecast of time and progress where operative and that, all 
unused stores and materials, tools, plant, equipment, temporary buildings and things shall 
be removed and the site and work cleared of rubbish and all waste material and delivered up 
clean and tidy to the satisfactions of the Engineer In-charge at the contractor's expense on or 
before the scheduled date of completion. BHEL shall have power to take over from the 
contractor from time to time such section of work as have been completed to the satisfaction 
of the Engineer In-charge. The Engineer Incharge shall certify to the state of the work at the 
end of the maintenance period where applicable. 

         
43. COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

         
If the contractor fails to complete and clear the site on or before the scheduled date of 
completion or does not achieve the progress as setout under the caption "TIME " in clause 6 
of these General Conditions, he shall without prejudice to any other right or remedy on BHEL 
on account of such breach, be liable to pay as compensation as liquidated damage an 
amount equal to 0.50 percentage of the contract sum for every week of extension sought 
beyond the scheduled date of completion as shown in schedule " A " of the contract 
provided always that the total amount of compensation as liquidated damages to be paid 
under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted 
or setoff against any sum payable to the contractor under this or any other contract. In case 
any penalty is to be levied at any stage during the progress of work, reference be made to the 
clause as mentioned in special condition of tender. 

 
 
 
44. CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 
         
             The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice 

to any other right or remedy which shall have accrued or shall accrue there after, BHEL 
cancel the contract if any of the following cases and the contractor shall be liable to pay to 
BHEL for any loss or damage relating from any such cancellation to the same extent as 
provided in the case of cancellation of defaults. 

         
             If the contractor--- 

(a) offer to give or agree to give to any person in BHEL  service, any gift or consideration of 
any kind as an inducement or reward for doing or forbearing to do for having done or for 
borne to do  any act  in relation to obtaining or execution of this or any other  contract for 
BHEL service.  

                                          OR 
 
            (b)  enter  into  a contract with BHEL in connection  with  which commission  has  been paid 

or agreed to be paid by him  or  with  his knowledge,  unless  the particulars of any such  
commission  and  the terms of payment thereof have previously been disclosed in writing to 
the Accepting Officer. 
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                                          OR 
         
   (c)  Obtain a contract with BHEL as a result of ring tendering or by  non-bearing methods or 

competitive tendering without  first  disclosing the fact in writing to the Accepting Officer. 
         
                                          OR 
           (d)  Steel or misuse of any property of BHEL either by himself or through his workmen   within 

his knowledge or convince. 
 
45. CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR 

SUB-LETTING OF CONTRACT. 
         
             The Accepting Officer, without prejudice to any other right or remedy, which shall have 

accrued or shall accrue thereafter to BHEL, shall cancel the contract in any of the following 
cases. 

         
             If the contractor -----   
  (a)  being  an  individual or if a firm, or  any  partner  thereof shall at any time to be adjudged 

bankrupt or having a receiving order or  order for administration of his estate made against 
him or  shall take  any proceedings for liquidation or composition under any  Bankruptcy  Act  
for  the time being enforce or make  any  connivance  or assignment  or makes unauthorized 
or illegal arrangement for  the benefit  of his creditors or propose to do so, or if any  
application be  made under any bankruptcy and for the time being in force for  the 
sequestration  of his estate or if a trust deed be granted by him  on behalf of his creditors,       

                                          OR 
               
(b) being a company, shall pass a resolution or the court  shall make  an  order for the 

liquidation of its affairs, or a  receiver  or Manager  on  behalf of the debenture holders shall  
be  appointed  or circumstances shall arise which entitle the court of debenture  holders to 
appoint a receiver or Manager. 

 
                                          OR 
  (c)  assigns,  sublets or attempts to assign, transfer or  sublet any portion of the work without the 

prior written approval of  the Accepting Officer. 
         
             Whenever the Accepting Officer exercises his authority to cancel the contract under this 

condition, he may complete the work by any means at the contractor's risk and expense, 
provided that, in the event of the cost of completion (as certified by Engineer Incharge, which 
is final and conclusive) being less than the contract cost the advantage shall accrue to the 
BHEL, and that if the cost of completion exceeds the money due to the contractor under the 
contract, the contractor shall either pay the excess amount ordered  by the Engineer 
Incharge or the same shall be recovered from the  contractor by other means. 

 
             In case BHEL completes the work under the provisions of this condition, the cost of such 

completion to be taken into account in determining the excess cost to be charged to the 
contractor under this condition shall consist of the cost of materials purchased and/ or 
labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM / GM, whose decision shall be final 
and conclusive. 

         
46.    CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S  
            DEFAULT:                    

If the contractor— 
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  (a)  makes default in commencing the work within  a  reasonable time from the date of handing 
over of the site and continues in that state after a reasonable notice from the Engineer 
Incharge. 

                               OR 
 
  (b)  in  the opinion of the Engineer Incharge at any time,  whether before  or after the date or 

extended date for completion,  makes  default in proceeding with the work with due diligence 
and continues in that state after reasonable notice from Engineer Incharge. 

                                          OR 
   (c)  fails to complete the work, without prejudice to any  other right or remedy which shall have 

accrued, or shall accrue  thereafter to BHEL contract. 
                                          OR 
  (d)  fails to comply with any of the terms and conditions of  the contract  after  reasonable  notice 

in writing  with  order  properly issued. 
                                          OR 
  (e)  fails  to complete the work , work order, and items  of  work with individual dates for 

completion and clear the site on or  before the date of completion, or if fails to achieve the 
conditions  of  contract., the Accepting Officer, may without prejudice to any other right or 
remedy which shall have accrued or shall accrue thereafter or do only such work order or 
items of work in default from the contract at the expense and cost of the contractor. 
Whenever the Accepting Officer exercises his authority to cancel the contract as a whole or 
in part under this condition, he may complete the work as a whole or part to under this 
contract, the contractor shall either pay the excess amount ordered by Engineer Incharge or 
the same shall be recovered from the contractor by other means. 

 
In case of BHEL completes the work or any part thereof under the provisions of this 
condition, the cost of such completion to be taken into account in determining the excess 
cost to be charged to the contractor under this condition, shall consist of the materials 
purchased and/ or labour provided by BHEL with an addition of  
 
such percentage to cover superintendence and establishment charges as may  be  decided  
by the HOD (PMG) whose decision shall  be  final  and conclusive. 
 

 In the event of termination of contract for any reason whatsoever, the contractor shall 
withdraw all his employees from the establishment of BHEL. In case contractor decides to 
terminate services of his employees he should settle all terminal dues including 
retrenchment compensation. 

        
 
47. TERMINATION OF CONTRACT DUE TO DEATH : 
         

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Accepting Officer shall have the option of terminating the contract without compensation 
to the contractor authorized survivors.      

48. SPECIAL POWERS OF TERMINATION: 
         
             If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 

require the whole or any part of the work, to be carried out, the Engineer Incharge shall give 
notice in writing of the fact to the contractor, who shall have no claim to any payment of 
compensation or otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive in 
consequence of the foreclosing of the work. 
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             The contractor shall be paid at contract rates for the full amount of the work executed 
including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 
said foreclosing.  He shall also be allowed a reasonable  

 
 
             payment (as decided by the Accepting Officer) for any expenses sustained on account of 

labour and material collected but which could not be utilized on the  work  as verified by the 
Engineer Incharge but the contractor shall not have  any claim  for compensation on account 
of any alterations having  been made  in the original specifications, drawings, designs and  
instructions involving and curtailment of the work as originally contemplated. 

         
 
 
49.  FAIR WAGE: 
         

   Refer clause 20 of General terms and conditions of Contract 
         

50.  Site Clearance: 
 

The contractor shall clear/clean the site after completion of work before submitting the 
payment of final bill. 
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C H A P T E R   - IV 
 

V A L U A T I O N    A N D    P A Y M E N T 
         
 51. RECORDS AND MEASUREMENTS: 
         
             All items having a financial value shall be entered in the BHEL Measurement book so that a 

complete record is obtained on all work performed under the contract. 
         
             Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 
         
  The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 
 
             The Engineer Incharge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 
         

The contractor shall without extra charge, provide assistance with appliance and other things 
necessary for measurements. 

  
The contractor shall bear all the cost of measurement of his work. 

         
             Measurements shall be entered in the BHEL measurement book and signed and dated by 

both parties each day on the site on completion of measurement. If the contractor objects to 
any of the measurement recorded on behalf of BHEL in the Measurement Book or against the 
item or items objected to, and such note shall be signed and dated by both parties engaged 
in taking the measurements. 

         
             If as a result of such objection it becomes necessary to remeasure the work wholly or in part, 

the expense of such measurement shall be borne by the party requiring the measurement to 
be retaken provided that net error found by this re-measurement amount to less than 5 % 
(five percent) of the value as recorded by the first measurement.  

         
If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall 
have power to proceed by himself to take measurements, and in that case these 
measurements shall be accepted by the contractor as final. 

         
            The contractor shall once in every month, submit to the Engineer with a copy to the 

concerned Engineer Incharge details of his claims for the work done by him upto and 
including the previous month which are not covered by his contract agreement in any of the 
following respects: - 

 
     (a)   Deviation from the item and specification provided in  the  contract documents. 
     (b)   Extra items / new items of the work. 
     (c)   Quantities in excess of those provided in the contract agreement. 
     (d)   Items in respect of which rates have not been settled, in  addition  furnish a clear certificate to 

the effect that the claims  submitted  by him as aforesaid cover all his claims and that no 
further claims shall be  raised  by him  in respect of the work done upto and including the 
period  under report :- 
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52.   VALUATION OF DEVIATION: 
 

  Rates for deviated items or new items of work will be fixed as follows. 
         
 (1) For any items of the work required to be carried out after the contract has been awarded and 

which is not covered by contractor schedule but is covered by CPWD Schedule in force, the 
rates payable for such a fresh item will be derived from CPWD Schedule by the method of 
proportion as follows. 

         
   (a) In the same proportion to the rate in CPWD Schedule of rates as the tendered rate, for 

the nearest analogous item of work in contractor schedule bears to the rates for that 
particular analogous item of work in CPWD Schedule of rates. 

  If a single appropriate analogous item of work is not available in both schedules 
(contractor & CPWD Schedule) then the method of proportion will be applied to the 
nearest analogous group of items available. 

   
In both the schedules referred to and for which orders are placed on the contractor i.e. 
in the same proportion as the total tendered cost of that particular group of items (the 
sum of the production of the tendered rates and the quantities for which orders are 
placed) bears to the total cost of the same items and quantities at the CPWD Schedule 
of rates. 

 
   (b) If even an appropriate analogous group of items or items are not available in 

contractors schedule and CPWD Schedule, then the method of proportion will be 
applied to all these items of the whole work, which are available in both the schedule 
and for which orders have been placed on the contractor i.e. in the same proportion as 
the cost of all these of work (the sum of the products of the tendered rates and the 
quantities for which the orders placed bears to the total cost of the same items and 
quantities at the CPWD rates). 

 
 (2) If any work not covered by any of the foregoing is ordered on the contractor, the basis of 

payment shall be decided by the Accepting Officer whose decision shall be final and 
conclusive and binding on the parties. 

 
             The selection of analogous items or analogous group of items referred to above shall be 

done by the Engineer Incharge, where the rates for deviated items or new items of work can 
be derived by the selection of different analogous items or analogous group of items the 
lowest of the all such derived rates shall be taken as the correct rate. 

  
             In case of the contractor for which the Manager/ DGM is the Accepting Officer, all disputes 

regarding the settlement of rates of deviated or new items of work shall be referred to the 
DGM/ GM whose decision shall be final and conclusive. 

 
53. VARIATION OF PRICE (MATERIALS) CONSEQUENTION TO AN ACT OF LEGISLATURE: 
         

   No escalation in cost will be permitted under any circumstances. 
 

54. ADVANCE ON ACCOUNT: 
         

   No payment shall be made for work estimated to cost less than Rupee Twenty Thousand till 
and after the certificate of completion given by the competent authority. 

 
   In the case of work, estimated to cost, more than Rupees Twenty Thousand, the contractor 

may at intervals of not less than one month or as otherwise provided for in the contract 
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documents, counting from the date in which order to commence work is given by Engineer 
Incharge submit claims on BHEL forms for payment of advances on account of work done 
and of materials delivered in connection with the contract. 

         
   The contractor shall be paid in respect of such claims to the extent approved and passed by 

the Sr. Engineer subject to a maximum of 90% of the value of the work actually executed on 
site, provided the work has been executed to the satisfaction of the Engineer Incharge. The 
certificate of the Engineer Incharge, regarding such approval and passing of the same 
payable, shall be final and conclusive against the contractor. After the full amount of security 
deposit is made up through the 10% deduction from "On Account" bill, 100% payment of all 
subsequent bills may be made to the contractor.  

          
   The contractor may also be paid during the progress of the work 75% of the value of any 

materials which are in the opinion of the Engineer-in-charge is in accordance with the 
contract and are actually required for incorporation in the work and which have reasonably 
been brought to the site in connection with and are adequately stored and/ or protected 
against damage from weather or other cause, but which have not at the time of payment of 
the advance been incorporated in the work. Payment of such advances, however, shall be 
purely at the discretion of the Engineer Incharge provided always that payment shall not be 
made under the periodical certificates in respect of perishable materials like, lime, cement, 
timber, sand, stone aggregates etc.  

         
   Any sum from the contractor on account of Tools and Plant, Stores, or any other items 

provided by BHEL shall be deducted from the respective advances. 
         
   The Engineer Incharge shall from time to time certify the sums payable to the contractor after 

retaining the reserves. Any certificate in relation to work done or materials delivered may be 
modified or corrected by any subsequent certificate or by the final certificate and no 
certificate of the Engineer Incharge supporting any advance payment shall be conclusive 
evidence that any work or materials to which it relates are in accordance with the contract. 

  
All such intermediate payments shall be regarded as advance against the final payment only 
and shall not be considered as an admission of the due performance of the contract or any 
part thereof in any respect of the accruing of any claim whatsoever, such intermediate 
payment shall not conclude, determine or affect in any way the powers of the Engineer 
Incharge as to the final settlement and adjustment of the accounts or otherwise or in any way 
vary or affect the Contract. 

  
55.  FINAL BILLS: 
         
             As soon as possible after the completion of the work to the satisfaction of the Engineer-in-

charge, the contractor shall forward a certified final account on BHEL forms in duplicate. It 
shall be accompanied with all abstracts, vouchers etc. in support thereof and shall be 
prepared, in the manner prescribed by the Engineer Incharge. No claims will be entertained 
after the receipt of the final bills. 

 
             The contractor shall be entitled to be paid the final sum less the value of payments already 

made on account subject to certification to the final bill by the Sr. Engineer. No charge shall 
be allowed to the contractor on account of the preparation of the final bills. 

 
 
 
 
 



NIT No. PMG/19-20/22 Dt: -19-03-2020.         
Name of work: Re-Sheeting and Misc. steel structure work for new Oxygen plant at CDFS.                                                                                   
---------------------------------------------------------------------------------------------------------------------------- 

S i g n a t u r e  o f  C o n t r a c t o r       

 
 
 

A c c o u n t  O f f i c e r               I s s u i n g  O f f i c e r              O p e n i n g  O f f i c e r  

 
P a g e  56 | 81 

 56.  PAYMENTS OF BILLS: 
         
             The payment of final bill will be made only after successful proving. All payments to be made 

to the contractor under this contract shall be through Electronic transfer (E-Mode) within 30 
days after the certification by the Engineer In charge & submission of clear bill.  

  
 57. RECOVERY FROM THE CONTRACTOR: 
         
             Whenever under the contract any sum of money shall be recoverable from or payable to the 

contractor, the same may be deducted from any sum then due or which at any time thereafter 
may become due to the contractor under the contract or under any other contract with BHEL 
or from his security deposit, or he shall pay the claim on demand. 

         
 58. POST TECHNICAL AUDIT OF WORK & BILLS: 
     

BHEL reserves the right to carry out a post payment audit and technical examination of the 
work and bill including all supporting vouchers, abstracts etc. and to enforce recovery of any 
sums becoming due as a result thereof in the manner provided into the proceedings sub-
paragraph provided, however, that no such recovery shall be enforced after three years of 
passing the final bills. 
 

59. REFUND OF SECURITY DEPOSIT: 
         
  After expiration of the maintenance period, provided always that the contractor shall first 

have been paid final bill and have rendered a "No Demand" certificate, the security deposit 
mentioned in condition 16 above shall be refunded to the contractor as follows: 50% shall be 
released along with the final bill and balance 50% shall be released after satisfactory 
completion of the maintenance period of the work duly verified by Site Incharge. The 
maintenance period of work is one year from the date of actual completion of work. 

 
60. ARBITRATION: 
         
             All disputes between the parties to the contract arising out of or relating to the contractor 

other than those for which the decision of the Engineer Incharge / Accepting Officer or any 
other person is by the contract expressed to be final and conclusive, shall after written notice 
by either party to the contract, the other party be referred to the sole arbitration of DGM/ 
Manager or any other officer of BHEL in his sole discretion unless the parties otherwise 
agree, such reference shall not take place until after  the  completion, alleged completion or 
abandonment of the work or the determination  of  the contract. The venue of arbitration 
proceedings will be at Hardwar. The arbitrator shall have the power to extend, from time to 
time, the time for making his award with the consent of the parties. The award of the 
Arbitrator shall be final, conclusive and binding on both the parties to the contract. Any 
matter arising out of or in connection with the agreement shall be under jurisdiction of 
Hardwar court. 

 
The Administrative Head of HEEP/ CFFP Unit of BHEL, Hardwar, shall appoint the Arbitrator. 
No person other than a person so appointed shall act as Arbitrator.  

 
61      IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 
 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and 
Orders issued thereunder from time to time. If he fails to do so his failure will be a breach of 
the contract and the Accepting Authority may, in his discretion  
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cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provision of the Act.  

 
62      SAFETY AND SECURITY: 
 

a. The contractor shall ensure proper safety of all the workmen, materials, plant and belonging 
to him or to BHEL or to others, working at or near the site. The contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the 
relevant legislation and the Engineer-in-charge as he may deem necessary. 

 
b. The contractor shall adopt adequate safety measures and use of protective clothing by all the 

workmen at site whether engaged or not in actual of work or supervision thereof. The 
contractor shall ensure that the workmen on site, use safety belt, gloves, helmets, masks etc. 
as are necessary for their safety. 
 

c. The contractor shall be responsible for safety arrangements of all equipment used in 
connection with the execution of the work and shall ensure employment of only trained 
person to operate the equipment.  Only tested equipment, tools, wires, ropes etc. shall be 
used and shall periodically be tested to the satisfaction of the BHEL.  All test certificates 
shall be made available to the BHEL at site as and when required. 
 

d. The contractor shall ensure provision and maintenance of lights, guards, fencing with gates 
and watching when and where necessary or required by the BHEL or by any one duly 
constituted authority for the protection of the work and / or for the safety and convenience of 
the public or others. 

 
e. The contractor shall take adequate safety precautions for prevention of accidents at site. The 

contractor shall also ensure that their employees / workmen comply with the statutory safety 
rules and regulations as and also those laid down by BHEL from time to time. 
 

f. The contractor shall provide at his cost necessary watch and ward force as may be approved 
by the BHEL to ensure security and safety of all buildings, structures, equipments and 
materials under their custody at the site of work. 

 
g. The contractor shall abide by all security regulations at site by the BHEL from time to time. 

The contractor shall provide identify badges to their personnel and workmen, which must be 
properly displayed by them at site. 
 

h. In order to facilitate issue of exit gate permits by the BHEL for materials and equipments 
either during execution or the maintenance period, the CONTRACTOR shall submit to the 
BHEL list of construction  / erection equipment etc. and / or other materials that shall be 
taken by them inside the site from time to time. Such movement of materials, equipment, 
tools, tackles etc. shall be subject to certification by the Engineer Incharge. 

 
i. The contractor and his personnel / workmen shall be subject to security check by BHEL's 

own security force or Central Industrial Security Force if engaged by the BHEL for the overall 
protection of the project. 
 

j. The contractor shall not allow any visitors on the works except with the written permission of 
the BHEL. 

     
k. From the commencement to the completion of work, the contractor shall take full 

responsibility for the care of the work, constructional plant and equipment and all temporary 
works and in case any damage or loss shall happen to the work, constructional plant and 
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equipment or to plant temporary work from any cause whatsoever, the contractor shall at his 
own cost replace or repair and make good the same. 

 
l. The contractor will notify well in advance to the Engineer-in-charge of his intention to bring 

to site any container filled with liquid or gaseous fuel explosive or petroleum substance or 
such chemicals, which may involve hazards. The Engineer-in-charge shall have the right to 
prescribe the conditions under which such containers are to be stored, handled and used 
during the performance of the works and the contractor shall strictly adhere to and comply 
with such instructions. The Engineer-in-charge shall have to right at his sole discretion to 
inspect any such container or such construction plant / equipment, for which material in the 
container is required to be used and if in his opinion, its use is not safe, he may forbid its 
use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL entertain 
any claim of the contractor towards additional safety provisions/ conditions to be provided 
for/ constructed as per Engineer Incharge instructions compliance to statutory in respect of 
such conditions will be the sole responsibility of the contractor.  

 
m. Further any such decision of the Engineer Incharge shall not in any way absolve the 

contractor of his responsibilities for safety provisions and in case, use of such a container or 
entry thereof into the site area is forbidden by Engineer Incharge without any cost 
implications to BHEL or extension of work schedule. 

 
n. Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and 

explosive, the contractor shall be responsible for carrying out such provision and / or 
storage in accordance with the rules and regulations laid down in Petroleum Act 1934, 
Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief 
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-
in-charge. In case, any approval is necessary from the Chief Inspector (Explosives) or other 
statutory authorities, the contractor shall be responsible for obtaining the same.  

 
o. All equipment used in construction & erection by the contractor shall meet Indian/ 

International Standards and where such standards do not exists, contractor shall ensure 
these to be absolutely safe. All equipment shall be strictly operated and maintained by the 
contractor in accordance with manufacturer’s operation manual and safety instructions and 
as per guide lines/ rules of BHEL in this regard.  

 
p. Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be 

carried out in accordance with the relevant provisions of Factories Act 1948, Indian 
Electricity Rules 1910 and associated Law/ Rules in force from time to time. A register of 
such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer.  

 
q. Contractor shall provide suitable safety equipment of prescribed standard to all employees 

and workmen according to the need at his own cost as may be directed by Engineer-in-
charge who will also have the right to examine these safety equipments to determine their 
suitability, reliability, acceptability and adoptability.  

 
r. The contractor shall provide safe working conditions to all workmen and employees at the 

site including safe means of access, railings, stairs, ladders,  
 

s. Scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person.  
The contractor shall not interfere with or disturb electric fuses, wiring and other electrical 
equipment belonging to BHEL or other contractors under any circumstances whatsoever, 
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unless specially permitted in writing by BHEL to handle such fuses, wiring or electrical 
equipment. 

 
Before the contractor connects any electrical appliances to any plug or socket belonging to 
the other contractor or BHEL, he shall:  
i) Satisfy the Engineer-in-charge that the appliance is in good working condition.  
ii) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the 

appliances.  
iii) Obtain permission of the Engineer-in-charge detailing the sockets to which h the 

appliances may be connected.  
 
The Engineer-in-charge will not grant permission to connect until he is satisfied that:  
i) The appliance is in good condition and is fitted with a suitable plug. 
ii) The appliance is fitted with suitable cable having two earth conductors, one of which 

shall be an earthed metal sheet surrounding the cores. 
iii) No electrical cable in use by the contractor will be disturbed without prior permission. No 

weight of any description will be imposed on any cable and no ladder or similar 
equipment will rest against or attached to it. 

iv) No repair work shall be carried out on any live equipment, the equipment must be 
declared safe by the Engineer-in-charge and a permit to work shall be issued by 
Engineer-in-charge before any repair work is carried out by the contractor. While working 
on electric lines/ equipment whether alive or dead suitable type and sufficient quantity of 
tools will have to be provided by contractor to electricians/ workmen/ officers. 

 
t. The contractor shall employ necessary number of qualified full time electricians/ electrical 

supervisors to maintain his temporary electrical installations.   
 
u. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the contractor thereby causing any minor or major or fatal injury to his 
employees due to reason whatsoever, it shall be the responsibility of the contractor to 
promptly inform the same to BHEL Engineer-Incharge in prescribed from. The contractor will 
be responsible for all pecuniary liability if any under such circumstances.  

 
v. The Engineer-Incharge and Safety Officer shall have the right at his sole discretion to stop 

the work, if in his opinion, the work is being carried out in such a way that it may cause 
accidents and endanger the safety of the person and/ or property and/ or equipments. In such 
cases, the contractor shall also be informed in writing about the nature of hazards and 
possible injury/ accident and he shall remove the shortcomings promptly. The contractor 
after stopping the specific work can, if felt necessary, appeal against the order of stoppage of 
work to the respective General Manager within 3 days of such stoppage of work and decision 
of GM in this respect shall be conclusive and binding on the contractor.  

 
w. Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall 

be required to fill Injury Report and submit to the Shop Manager/ Engineer Incharge of BHEL 
immediately and ensure due compliance of Workmen Compensation Act 1923 and Rules 
made thereunder. 

 
 
x. The contractor shall not be entitled to any damages/ compensation for stoppage of work due 

to safety reasons as provided above and the period of such stoppage of work will not 
necessarily be taken as an extension of time for completion of work and will not be the 
ground for waiver of levy of liquidated damages.  
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y. The contractor shall follow and comply with all BHEL safety rules, relevant provision of 
applicable law pertaining to the safety of workmen, plant and equipment as may be 
prescribed from time to time without any demur protest or contest or reservation. In case of 
any unconformity between statutory requirement and BHEL Safety Rules referred above, the 
later shall be binding on the contractor unless the statutory provisions are more stringent.  

 
z. If the contractor fails in providing safe working environment as per the statutory 

requirements and / or BHEL Safety Rules or continue to work even after being instructed to 
stop the work by Engineer-in-charge or Safety Officer as provided above, the contractor shall 
promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day or part 
thereof till instructions are complied with and so certified by Engineer-in-charge / Safety 
Officer. However, in case of accident taking place causing death/ injury to any individual the 
statutory provisions shall apply in addition to compensation mentioned in this para; and the 
contractor will be solely liable on account of this.  
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SCHEDULE- A 
 

Price Bid 
 

 
63.      LIST OF WORKS AND PRICES 

 

Details and quantities of each item of work shown in the “bill of quantities” attached hereto 
are only approximate. They are given as a guide for the purpose of tendering only and are 
liable to variation and alteration at the discretion of the competent authority. The work 
under each item as executed shall be measured and priced at the corresponding rate 
quoted by the contractor in the “BILL OF QUANTITIES” attached hereto: 
 
S.No. Description of work        Total amount of work/ supplies        Period of 
                                                                   completion 
              In figures              In words   
 
 

As per BOQ attached. 
                                                         (Rates in Price Bid Only) 
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SCHEDULE- B 
 

MATERIAL SUPPLIED BY BHEL (Free of cost) 
 

 

64.   In case of free issue of stores to the contactor, the punitive rate will be 100% more than the 
rate mentioned below. 

 

S. 
No. 

ITEM OF 
STORES 

UNIT RATE 
Rs. 

PLACE 
OF ISSUE 

REMARKS 

1.  CEMENT Bag of 
50 kg 

386.00/- 

BHEL 
Stores 

In case of free issue of cement and 
steel the issue rates of steel and 
cement shown here are for the 
purpose of determining the 
punitive rates as  per Clause ‘j’ 

2.  TOR STEEL MT 47,170/- 

3.  STRUCTURAL 
STEEL 

MT 45,000/- 

A. It will be responsibility of the contractor to submit his demand for stores in writing at least Ten days 
in advance of the actual requirement.  

B. Issue of all stores is subject to their availability at the place of issue noted above. The contractor 
shall not be entitled to any claim or compensation for non-supply of stores under any circumstances.  

C. The material will be issued only during working hours. The contractor shall have to transport them to 
the site of work at their own cost as soon as these are issued to them.  

D. Recovery of stores issued to the contractor will be made for the difference in gross quantity issued 
and net measured quantity of finished work. 

E. The materials if issued will be random sizes and length as stocked by BHEL & the cost of all 
cuttings/ conversions & fabrications as well as wastage should be borne by the contractor. 

F. Wastage and off-cuts will be the property of BHEL and the Contractor will be responsible for their 
removal from the site of work from time to time. Wastage materials will not be allowed to accumulate 
at the site of work.  

G. All wastages shall have to be accounted for to the satisfaction of the Engineer Incharge.  
H. Contractor shall from time to time, render proper account of materials issued to him by BHEL. If he 

fails to do so, no further issue of materials will be made to him and shall be held responsible for any 
delay in execution of work, which may accrue, on this account.  

I. All surplus materials which are not returned in good conditions to BHEL Stores as also quantities 
shall be charged for at punitive rates which will be 100% (hundred percent) more than the rates 
mentioned above. The decision of the Engineer Incharge as to the excess of the actual requirement 
shall be final, conclusive and binding on the contractor.  

 
Variations/ wastage permissible on theoretical quantities of materials issued by BHEL 

S. No             DESCRIPTION PERMISSIBLE VARIATION 

1.  Cement for works with estimated cost put to tender 
not more than Rs. 5.0 Lacs 

3% plus / minus 

2.  Cement for works with estimated cost put to tender 
more than Rs. 5.0 Lacs 

2% plus / minus 

3.  Steel reinforcements and structural steel sections for 
each diameter, section and category 

2% plus only & nil on minus 
side 
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SCHEDULE- C 
 

 
65. ISSUE OF TOOLS & PLANTS TO THE CONTRACTOR 

 
 

S.NO.      PARTICULARS       BHEL CREW      HIRE CHARGES      REMARKS 
     Supplied   Unit / per bag 
 
 
 
 

As per CPWD applicable Delhi Schedule of Rates 
 
 
 
 
 
 
 
a. Machinery shall not be allowed to work overtime without the written approval / permission of 

Engineer Incharge.  
b. All coolies, watchmen etc. required in addition to the BHEL crew mentioned in Column 3 shall be 

arranged for by the Contractor at his own expenses.  
c. The issue of tools and plants is subject to their availability. 
d. The above rates are applicable on per day basis (one day consisting 8.00 Hrs. or part thereof.) 

Utilization of these equipments for 8.00 Hrs. or part thereof will be treated as one day. 
e. These rates are applicable for utilization of equipments in the Factory premises including 

Township only.  
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66. Work Order /Agreement Form                                            Annexure-A 
 
                            

BHARAT HEAVY ELECTRICALS LIMITED 
CFFP, RANIPUR, HARDWAR -249403 

Work Order /Agreement 
 

To,    

   M/s------------------------------------------- 

            

Work order / Agreement No.- ……./PMG/19-20/   Dt.---------------------- 
 
Dear Sir (s), 
 
In response to your offer Dt. ---------------, we are pleased to accept the same for carrying out the following 
work as per design, drawing & specifications provided in our tender enquiry No. ……..…………………..Dt.----
----------------& the terms and conditions printed enclosed. 
 
Name of work------------------------------------------------------------------------------------------------------------ 
Allocation of budget--------------------------------------------------------------------------------------------------- 
 
Schedule of Work 
 The above work amounting to Rs. --------------------------------- only will be executed as per rates of 

agreement. 
 Stores and T & P will be issued as per provisions of schedules/ terms & conditions attached with 

the tender. 
 The work will be started from date--------------- and will be completed within -----------------months i.e. 

by Dt. --------------------------. 
 Earnest Money of Rs.------------------ deposited vide ---------------------------------------------------- 
 Balance Security of Rs.----------------deposited vide ---------------------------------------------------- 
 

You are requested to kindly return the original copy signed at the space provided. 

FINANCIAL CONCURRENCE NO. -------------------------------------------------------------

DATED---------------------------- 
                                                                                 For and on behalf of BHEL, CFFP, Hardwar 
                                                                                                                                             

 

 

              BHEL - Executive 
          
I /we agree to execute the above mentioned work as per designs, drawings and specifications given in your 
tender inquiry number as above and on the terms & conditions stipulated overleaf/ enclosed. 
 
 
Name-------------------------------                                              M/s---------------------------------- 
 
Address----------------                                                                  ---------------------------------- 
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67. Contract Agreement Form                                                       Annexure-B  
 

Contract Agreement 
 
This agreement made this day the................ day of  .............(month) 2019 (year) between  Bharat Heavy 
Electricals Limited, CFFP, Hardwar, having  its  registered  office at BHEL House, Siri Fort, New Delhi -
110049 (hereinafter called the First Party) of one part and  M/s 
………………………………………………….………………………………………………………. 
……………….…………………………………………………….. (Hereinafter called the contractor) of second 
part. The contract will commence on ………… (Date) and will remain valid for a period of ……….months till 
……… (Date). The parties reserve the right to extend the contract on mutually agreed terms and conditions. 
 
Whereas the First party is desirous of executing " ………..………………………………….   
………………………………………………………………………………………………………………. “(Name of 
work) at BHEL, Ranipur, Hardwar, more particularly described in the Schedule including Drawings and 
Specifications mentioned in the tender. 

 
Whereas in pursuance of the said contractor’s tender being accepted, the First Party has decided to give the 
aforesaid work to the said contractor and whereas the said contractor has agreed to execute the said work 
subject to the conditions herein contained in these presents and the works shown upon the said drawing and 
specifications at the approved rates embodied in the Schedule 'A', ‘B’ and bill of quantities attached herewith 
(hereinafter referred as said contract schedule). 
 
And whereas the said contractor has deposited requisite Earnest Money and shall further deposit requisite 
money towards security deposit as per clause 16 of General Conditions of contract and the same will be 
refunded to the contractor in accordance with clause 61 of General Conditions of contract. Now these 
presents witness that in consideration of the said contract schedule as also of agreement of good and faithful 
service to be rendered and performed by the contractor in execution of the said work, subject to the 
stipulation hereinafter expressed. 
          

        1. That the said contractor will perform the aforesaid work subject to the conditions contained in the 
General & Special conditions of contract and the contract documents attached herewith as also as 
indicated in the contract documents including the said contract schedules, specifications and drawings 
attached and also such other drawings and instructions as may from time-to-time be given by the First 
Party, and that the said contractor shall be deemed to have carefully examined the General & Special  
conditions of  contract, specifications, schedules, drawings, as aforesaid and related documents, if any, 
and also to have satisfied himself as to the nature & character of  the work to be executed. 

         
2. That at the end of each calendar month or as specified in the contract documents commencing from the 

date when the contractor commences the work, the First Party will pay to the said contractor, during the 
progress of the said work at the approved rates as per Schedule 'A' and bill of quantities attached 
hereto, a sum as determined by the parties in respect of the work executed by the contractor during the 
month provided that 10% deduction from each running bill as per clause 16 of the General Condition of 
Contract attached here shall be made till requisite amount of money towards security deposit is 
deposited. In all other respect as to the mode of payment the parties hereto shall be governed by 
clause 56 of the General condition of Contract with effect from the date on which the said contract 
commences / commenced the work.                

 
 
3.      That in all cases of compensation for delays and extension of time, the parties here to shall be 

governed by the clause 6,7,44 and 57 respectively of BHEL General Conditions of the contract 
attached herewith. 
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4. That whenever under this contract or to any other contract, any sum of money shall be recoverable 
from or payable by the contractor, the sum may be deducted in the manner as set out in clause 57 of 
the General Conditions of contract as aforesaid. 

         
5. That all charges on account of Octroi, Terminal or Sales Tax or other Duties on materials obtained for 

the work (excluding materials provided by the First Party) shall be borne by the said contractor. 
         
6. That all orders, notices etc. to be given under the Contract by the First Party shall be in writing, 

typescript or printed and if sent by registered post to the address given in the tender of the contractor, 
shall be deemed to have been served on the date when in the ordinary course they would have been 
delivered to him.  

         
7 The First Party reserves the right to call for clarifications and interact with the contractor on technical 

and functional aspects of the works at his discretion. However, if any instruction is to be issued to the 
Contractor, the same shall be issued through the Engineer Incharge. 

         
8. That the expenses of completing and stamping the agreement shall be borne by the contractor. 
         
9. That the expression of BHEL wherever occurring means Bharat Heavy Electricals Limited, or Owner 

wherever occurring refer to the First Party, if not mentioned to that effect. 
         
10. In witness whereof, the parties have respectively set their signatures in the presence of: 
 
         
 
 
 
 
         WITNESS 
         
         
         1._________________                          
                                                          
                                                         
         2._________________                               Date. ______________ 
         
         

                For and on behalf of 
  M/s Bharat Heavy Electricals Limited 
            CFFP, Ranipur, Hardwar 
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68. 
 

INDEMNITY BOND 

 
Note: To be typed on Non-Judicial Stamp paper of Rs.100/- 
 

In consideration of the fact that M/s Bharat Heavy Electricals Ltd., Ranipur Hardwar allowed me to dispense 
from taking a policy to protect against risks in respect of fires, Burglary, Earthquake, Tempest Flood & Civil 
war in respect of 
 
-------------------------------------------------------------------------------------------------------------------------  
 

 
Being constructed / executed under the agreement/ work order No. -------------------------------------- 
Dated ------------------ I/We hereby indemnity M/s Bharat Heavy Electricals Ltd., Ranipur Hardwar against any 
losses that might arise in respect of the said work under the contract agreement mentioned above on 
account of any of the risks mentioned above & this Indemnity Bond will be valid & binding upon me/ us till the 
said work is complete & handed – over satisfactory conditions to M/s Bharat Heavy Electricals Ltd., Ranipur 
(Hardwar) by me/ us. 
 
 

                                                                                                                 CONTRACTOR  
                                                 

                                                                                                               ------------------------------------ 
 
                                                                                                              ------------------------------------- 
WITNESS 
---------------------------- 
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69. 

WORK ORDER / CONTRACT AGREEMENT 

 

NO.       /PMG/ 2019-20    Dated :  

 
Note: To be typed on Non-Judicial Stamp paper of Rs.100/- 

 
The original Contract Agreement containing from one to ----------- (Typed/ cyclostyled) page &  
 
also an Indemnity Bond on a Non- judicial stamp of Rs. 100.00 only between M/s Bharat Heavy 
 
 Electricals Ltd., Ranipur (Hardwar) (Herein after called the first party) & --------------------------- 
 
----------------------------------------------------------------------------------  (Herein after called the  
 
Second party) for the work “-------------------------------------------------------------------. 
 
(Name of work) is enclosed herewith. 
 
Date of start: -                                                                                      Date of completion: - 
 
                                                                                                     

 For & on behalf of BHEL/CFFP: 
                                                                                                            Ranipur, Hardwar 
 
                           
CONTRACTOR                                                                                  Engineer (PMG)  
---------------------------------------  
 
                                                                                                                                                                                       
WITNESS 
-------------------------------- 
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70. 
 

TERMS AND CONDITIONS 
 
1.  The work to be carried out under this Work order/ agreement except as otherwise provided  
     includes all Labour, materials, T&P which are required in execution and completion of work 
     in manner provided by BHEL, Hardwar (Herein after called BHEL). 
2.  All charges on account of octroi, terminal of Sales Tax excise and other duties royalty etc, 
     on materials brought at site for execution of work (excluding materials provided by BHEL 
     free or on payment) shall be borne by the contractor. 
3.  Security deposit shall be released as follows: 50% shall be released alongwith the Final bill 
     and balance 50% shall be released after satisfactory completion of the maintenance period of  
     the work duly verified by Site In-charge and clearing of all dues. The maintenance period of 
     work shall be 6 months in case of routine maintenance works, one year in case of composite  
     building construction works/ capital works and Pest Control works. 
4.  No work under this work shall be assigned or sub- let without the previous written approval  
     of BHEL. 
5.  Contractor shall commence work from----------------------------- and shall complete in all respect 
     By---------------------------------------. 
6.  Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM shall have the right to reject the material 
     brought at site for incorporation in the work if does not conform to the specifications of           
     sample approved. 
7.  The Contractor shall be responsible for care and safe custody of BHEL’s property like 
      materials, tools and plants etc. entrusted to hum and if necessary arrange insurance at his 
      own expenses. 
8.   Material of any kinds found from excavation on the site shall remain the property of BHEL 
      and shall disposed off as the Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM may direct. 
9.   The Contractor shall identify BHEL against all claims arising out of his negligence of  
      misconduct in the execution of this Work order/ agreement. 
10. The Contractor shall be responsible to make good and remedy at his own excises any defect  
      which may develop or may be noticed within the maintenance period stipulated in clause 3 
      above. 
11. BHEL shall be entitled to recover any payment made on behalf of the contractor under any  
      law or otherwise. 
12. Engineer/ Sr. Engineer/ Dy. Manager/ Manager In-charge shall have the right to stop the 
      work at any stage or at any time giving the contractor seven day notice in writing and the 
      measurement of the work shall be made by the Engineer/ Sr. Engineer/ Dy. Manager/  
      Manager In- charge or his authorized representative at any time after giving the notice of the 
      time to the contractor. When payment is made to the contractor based on such measurement 
      he shall have no further claim against BHEL. 
13. The general condition of contractor BHEL shall apply to this work order/ agreement to extent, 
      they are not inconsistent with any of the conditions stipulated herein. 
14. If at any time any question dispute of different of materials connected with this work order/ 
      agreement should arise the same shall be referred to the arbitration of a person to be  
      nominated in this behalf by the general Manager. BHEL, Hardwar and the decision of the  
      arbitrator shall be final and binding on the parties subject to aforesaid the arbitration act 1940 
      and the rules there under any statutory modifications thereof for the time being in the force  
      shall be deemed to apply to the arbitration providing under this clause. 
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71. 

Precautions to be followed by the Contractors 
 
1. Paint should not fall on the floor/ land. If it falls, it should be cleaned and wiped immediately  
   With cotton jute and put into waste bins provided at the nearest location. All used/ empty paint  
   / varnish containers should be immediately taken away from the factory. 
 
2. White wash/ color wash residue should be put into waste bins provided at the nearest location  
    and not in the drains/ land. 
 
3. The acid should not fall on the ground while taking it to the toilets. If it falls, it should be     
   diluted with water and cleaned. The Contractor should ensure that their labour handles the acid    
   carefully to avoid bodily harm. If by accident acid falls on the body, the person concerned   
   should be immediately washed with water and then should be taken for the medical aid. 
 
4. The Contractor should ensure that handling and application instructions issued by the   
    manufacturer of anti- termite/ rodent/ wood preservative chemicals are carried and   
    followed by their working staff. 
 
5. The building rubbish should not be left at site and should be filled in low lying areas specified  
    by Engineer I/C. PVC tiles and plastic waste should be put into waste bins provided at the   
    nearest location. 
 
6. Contractor should ensure that oil does not get spilled on the land while removing the oil from  
    drains. If oil gets spilled, it should be cleaned and wiped with cotton jute. This cotton jute 
    should be disposed off to nearest waste bins. 
 
72. 

Environmental Conditions to be followed by the Contractor 
 

 
Contractor shall ensure that there is no adverse impact on environment due to his/ her activities and 
services. For this the contractor. 
 

1. Shall prevent leakage from water/ air connections provided to him. 
 

2. Shall ensure that water/ air connections are closed tightly, when not in use. 
 

3. Switch off lights and other electrical equipments/ appliances, when not use. 
 

4. Shall segregate wastes generated at site and ensure disposal of different type of wastes 
in an environmentally safe manner as per the direction of engineer In-charge. 
 

5. Shall not throw any waste material which has resale value can be recycled. Such waste  
shall be deposited in BHEL’s disposal store through the department. 
 

6. Shall not burn or incinerate any waste/ material. 
 

7. Shall ensure not to cause noise pollution due to his/ her activities & services, as far as  
reasonably practicable. 
 

8. Paint should not fall on the floor/ land. If it falls, it should be cleaned and wiped  
immediately with cotton jute and put into waste bins provided at the nearest location.  
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All used/ empty paint/ varnish containers should be immediately taken away from the  
             factory. 
 

9. White wash / color wash residue should be put into waste bins provided at the nearest  
location and not in the drains/ land. 
 

10 The acid should not fall on the ground while taking it to the toilets. If it falls, it should be diluted with 
water and cleaned. The contractor should ensure that their labour handles the acid carefully to avoid 
bodily harm. If by accident acid fails on the body, the person concerned should be immediately 
washed with water and then should be taken for the medical aid. 
 

     11.  The contractor should ensure that handling and application instructions issued by the 
            manufacturer of anti-termite/ rodent/ wood preservation chemicals are carried and followed by 
            their working staff. 
 
     12.   The building rubbish should not be left at site and should be filled in low lying areas specified 
             be Engineer I/C. PVC tiles and plastic waste should be put into waste bins provided at the 
             nearest location. 
 
      13.  Contractor should ensure that oil does not get spilled on the land while removing the 
             oil from drains. If oil gets spilled, it should be cleaned and wiped with cotton jute.  
             This cotton jute should be disposed off to the nearest waste bins. 
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SAFETY RULES 
 

[These rules should be read in conjunction with the safety and security 
requirements given at Sl.No. 62 of General conditions of contract] 
 

A. BHEL SAFETY CODE 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safety be done from 

the ground, or from solid construction except such short period of work as can be done 
safety from ladder  when a ladder is used a extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (1/2 horizontal and 1 vertical). 

 
2. Scaffolding or staging more than 3.2 meters above the ground or floor swing or suspended 

from an overhead support or erected with stationary support, shall have guard rail properly 
attached, bolted braced and otherwise secured at least 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends there of with only such opening as may be necessary for the delivery of materials 
such scaffolding or staging shall be so fastened as to prevent it from swing from the building 
or structure. 

 
3. Working platform, gangways and stairways shall be so constructed that they do not sag 

unduly or unequally and it height of a platform or gangway or stairway s more than 3.25 
meters above ground level or floor level it shall be closely boarded have adequate width and 
be suitably fenced, as described in 2 above. 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or railing with a 
minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platform and other working places. 

Every ladder shall be securely fixed, no portable single ladder shall be over 9 meters in 
length. Width between side rails in a rung ladder shall in no case be less than 30 cm for 
ladders up to ad including 3 meters in length, For longer ladder this width shall be increased 
by at least 6 mm  for each additional 30 cm of length. Uniform step spacing shall not exceed 
30 cm. 

 
Adequate precautions hall be taken to prevent danger from electrical equipment. No 
materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fending and light to protect public from the accident and shall be bound to bear expenses of 
defense of every suit-action or other proceeding at law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and pay any damages and 
cost which may be awarded in any such suit, action or proceeding to any such person or 
which may with the consent of the contractor be paid to compromise any claim by such 
person. 

 
6. Excavation and Trenching 
 

All trenches 1.5 meters or more in dept, shall at all time be supplied with at least one adder 
for each 30 m length or fraction there of ladder shall be extended from bottom of trench to at 
least 1 mete above surface of the ground. Sides of the trench 1.5 meters or more in depth 
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shall be stepped back to give suitable stopper securely held by timber bracing so as to avoid 
the danger of sides collapsing excavated materials shall not be placed within 1.5 meters of 
the edge of trench of half no depth of trench, whichever is more. Cutting shall be from top to 
bottom under no circumstances shall under mining or under- cutting be done. 
 

7. Demolition : 
 

Before any demolition work is commenced and also during the progress of work 
 

a) All roads and open areas adjustment to the work site shall be closed or suitable 
protected. 

b) No electric cable or apparatus which is liable to be a secure of danger over cable or 
apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to person employed from the risk 
of fire or explosion or flooding no floor, or roof or other part of building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge 
shall be available for use of person employed on the site and maintain in a condition suitable 
for immediate use and the contractor shall take adequate steps to ensure proper use of 
equipment by those concerned. 

 
a) Workers employed on mixing asphalaltic materials cement and lime mortar concrete 

shall be provided with protective footwear and protective gloves. 
b) Those engaged in handling any material which is injurious to the eye shall be 

provided with protective goggles. 
c) Those engaged in welding work shall be provided with welder’s protective eye 

shields. 
d) Stone breaker shall be protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes which are in use, the 

contactor shall ensure that manhole covers are opened and manholes and ventilator 
at least for an hour before the workers are allowed to get into their manholes so 
opened shall be cordoned off with suitable railing and provide with warning signals 
or boards to prevent accident to public. 

 
i)   No paint containing lead or lead products shall be except in the form of paste or 

readymade paint. 
 
ii) Suitable face masks shall be supplied for use by workers when paint applied I in 

the form of spray or surface having lead paint is dry rubbed and scrapped. 
 

iii)  The contactor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form. Whenever men above the age of 
18 are employed on the work of lead painting the following precaution shall be 
taken. 

 
No paint containing lead or lead products shall be used except in the form of paste 
of readymade paint. 

 
Suitable face masks shall be supplied for use by workers when paint is applied in 
the form of spray or surface having lead paint is dry rubbed and scraped. 

 
Overalls shall be supplied by the contractor to workmen and adequate facilities shall 
be provided to enable working painters to wash during or cessation of work. 
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9. When work is done near any place where is risk of drawing all necessary equipment shall be 
provided and kept ready for use and all necessary steps taken for prompt reuse of any 
person in danger and adequate provision made for prompt first aid treatment of all injuries 
likely to be sustained during the during the course of the work. 

 
10 Use of hoisting machine ad tackles including their attachments, anchorage and support shall 

conform to the following: 
 
a) 

i)  These shall be of good mechanical construction, sound materials and adequate strength 
and free from defects and shall be kept in good working order. 

 
ii) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from defects. 

 
b)       Every crane driver of hoisting appliance operator shall be properly qualified and no person under the 

age of 21 yrs. shall be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

 
c)   In case of every hoisting machine and or every chain, ring, hook, shackle swivel and pull block used 

in hoisting or lowering as means of suspension safe working lead shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall have the safe working load 
plainly marked there on in case of a hoisting machine having a variable safe working load, each safe 
working load at the condition under which it is applicable shall be clearly indicated. No party of any 
machine or gear referred to above in this paragraph shall be loaded by the safe working load except 
for the purpose of testing. 

 
c) In case of department machine, safe working load shall be notified by the Engineer-in-charge. As 

regards contractor’s machine the contractor shall notify safe working load of each machine to the 
engineer-in-charge whenever the brings t to site of work and get it verified by the Engineer-in-
charge. 
 

11.        Motors, gearing, transmission electric wiring and other dangerous parts of hoisting appliances shall 
be provided with efficient, safeguards, hoisting appliances shall be provided with such means as will 
reduce to the minimum risk of accident descent of load. Adequate precaution shall be taken to 
reduce to the minimum risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized insulating mats, 
working apparel such as gloves, sleeves and boots as may be necessary shall be provided. Workers 
shall not wear any rings watches, carry keys or other materials which are good conductors of 
electricity. 

 
12.        All scaffolds, ladders and other safety devices mentioned or described here in shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is use. 
Adequate washing facilities shall be provided at or near the places of work. 

 
13.         These safety provision shall be brought to the notice of all concerned & displayed on a notice board 

at prominent place at the work spot, persons responsible for ensuring compliance with the safety 
code shall be named thereon by the contractor. 

 
14     To ensure effective enforcement of the rules and regulations relating to safety precaution, 

arrangement made by the contractor shall be open to inspection by the Engineer-in-charge or his 
representation and the inspecting officers is defined in the contractor’s Labour Regulations. 
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B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES DURING 
EXECUTION. 

 
 
The following safety measures should be strictly adhered to during execution of works at sites. 
 
1. Providing the working platform with toe-board and handrail for continuous working at 

heights. 
2. Providing safety belt and lifeline at all times for men working at heights. 
3. Providing dust or fume respirator in places where dust and fume concentration exists. 
4. Providing ogles and welding screens. 
5. Providing acid and alkali poof rubber gloves for handling acids, alkali and chemicals, which 

are corrosive. 
6. Providing rubber gloves for working on electrical works. 
7. Ensuring proper lashing f the components while being transported in vehicles. 
8. The vehicles must have side supports or have body to support the materials conveyed. 
9. The materials should not be allowed to extend or overflow the sides of vehicles. 
10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle 
11. Driver of the vehicle must possess license. 
12. Vehicle must not be overloaded prescribed limits. 
13. Red flags and lights for parts projecting from the body of the vehicle must be provided. 
14. The speed restrictions within the factory must be strictly adhered to. 
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. The 

should never be rolled as Roller for conveying. 
16. Cylinders should not used without regulators. 
17. All excavations may be barricaded and red belts/lamps must be provided. 
18. All electrical connections must be properly earthed. 
19. No work should be taken up for execution inside shop floor, with out obtaining necessary 

work permit. 
20. Providing helmet for high level work. 
21. The contractor should maintain a register regarding the driver license particulars. 
22. All personnel protective equipments (PPE) conform to standard specification as per the 

details given in the code of conduct. 
 

(i) Safety helmets confirming to IS-2925:1984 
(ii) Safety Belts confirming to IS-3521:1983 
(iii) Safety Shoes confirming IS-1989:1978 
(iv) Eye and face protection devices confirming to IS-8520:1977 & IS-8940:1978 
(v) Hand and body protective devices confirming to IS-2573:1975 

IS-6994:1973 
IS-8807:1978 
IS-8519:1977 

Contractor including the subcontractors, agents and labors engaged on work are required to 
scrupulously adhere to the safety regulations, safety precautions and measures. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not entrusted with further work in this organization. 

 
 

General : 
All tools, tackles, lifting appliances, material handling equipment’s scaffolds, cradles, safety nets, 
ladders, and equipment etc., used by the contactor shall be of safe design and construction. These 
shall be tested and certificate of fitness obtained, before putting them to use and from time to time as 
instructed by authorized BHEL official who shall have the right to ban the use of any item. 
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C. SAFETY PRECAUTION TO BE OBSERVED WHILE TRANSPORATING MATERIALS 
 
I.        Vehicle 
 

1. Vehicle carrying materials should have proper registration documents and 
must be produced on demand by our security staff. 

2. The light on right side i.e. over the driver’s cabin shall be in working condition. 
3. Both the head light as well as park lamps must be in working condition. 

 
 
II. Movement of Vehicle 

 
1. The vehicle should not travel at more than 20 KMPH in our premises. 
2. The driver of the vehicle must possess heavy duty license and produce on demand 

by the Security Staff. 
3. Vehicles carrying inflammable liquids in the tanks containers should have grinding 

chain or the tank container should be coated with insulating material s to avoid 
static electricity. 

4. In road junction, speed breaker and Railway crossing the speed should be lowered 
and vehicles should proceed cautiously. 

5. The driving should be “keep to the left” at all places. 
6. The vehicles should not park on the road which could obstruct the vehicular traffic. 
7. No person other than driver should be allowed to sit or stand on the price mover or 

trailer. 
8. The vehicle should pass only through the approved routs. Short cuts should be 

forbidden. 
9. There must be a safe distance behind another moving truck. 
10. The driver should avoid making quick starts, jerk stop or quick turns at excessive 

speed. 
11. III       Shipping 

 
1. Strong side supports should be provided on both sides of the trailer. The side 

supports should be fixed in such a way that it cannot be removed even temporarily. 
2. Adequate packing must be given for easy slinging operations. The packing materials 

should be good enough to withstand the load. 
3. The stacking of loads on the truck should be evenly placed. The load should not be 

heaped together or dumped over the chassis. 
4. The load on the truck should not be beyond its standard capacity. The carrying 

capacity must be clearly marked on the trailers also. 
5. The loaded materials should be fastened tightly with “WIRE ROPE”. Manila rope or 

coir rope should not at all be used. There must be side packing such as gunny or 
rubber tyer between the sharp edges of the job and wire rope in order to avoid cut in 
the wire rope. 

6. There must be minimum two fastening and it should be more in case of lengthier 
loads. 

7. The wire rope should be in sound condition i.e. there should not be links knots or 
bristles etc. 

8. The wire rope ends should be clamped with ‘U clamps. 
9. The loose pieces should be bundled before loading on the truck. 
10. There must be red flags or red lamps for the lengthy loads which extend beyond 

chassis. 
11. The materials should not be stacked too high to avoid hitting against live electric 

lines. 
12. The load should not be overhanging more than 0.9 meters from the end of body 
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13. While transporting the scraps, there must be wire net cover to prevent falling of 
Scrap. 

 
IV  General 

 
The vehicles should not move directly inside the production building in case the materials 
are to be unloaded there. But the vehicles should be parked outside the building and the 
driver should ascertain the passage as well as the unloading points, with the help of the 
shop offices. This will avoid the congestion of blocking of traffic in the gangway. 
 

***************************** 
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TECHNO-COMMERCIAL BOQ 
 

OFFICE OF MANAGER (PMG) 

CFFP ,B.H.E.L. RANIPUR HARDWAR 

Name of 
work: 

Re-sheeting and Misc. steel structure work for new 
oxygen plant at CDFS. 

Date of  opening:-18-05-2020. 

BOQ Value:              Rs. 26.65 Lacs   NIT NO.PMG/19-20/22 

Earnest Money: Rs. 53,300/-  
  
  

Time of comp.- 02 months 

Tender Cost:  Rs. 500/- 

BILL OF QUANTITY  

SCHEDULE ITEMS BASED ON DSR-2018 ‘A’ 
Sl.No       DESCRIPTION OF ITEMS   QTY. UNIT RATE AMOUNT 

1 Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, fixing 
in position and applying a priming coat of approved steel 
primer all complete. (Steel will be supplied free of cost at 
BHEL store) (Sl.no .10.1, P-183) -  Code :1007, P-15. 

7000 KG 24.50 171500.00 

2 With ready mixed red oxide zinc chromate primer of 
approved brand and manufacture on steel work (second 
coat) (S.I. No. 13.50.4) 

500 SQM 27.20 13600.00 

3 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : Two or more 
coats on new work. (Sl.no .13.61.1, P-233) 

300 SQM 121.55 36465.00 

4 Dismantling steel work in single sections including 
dismembering and stacking within 50 meters lead in: 
Channels, angles, tees and flats :(S.I.NO.15.17.2,P-259 ) 

11000 KG 1.70 18700.00 

5 Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 meters 
lead of: Asbestos cement sheet. (S.I.No. 15.28.2, P-260) 

3175 SQM 56.90 180657.50 

TOTAL VALUE ‘A’ 4,20,922.50 

WORKED OUT ITEMS ‘B’ 
1 Supply & fixing of profiled sheeting 1000-1020 mm cover 

width 28-30 mm length 5 to 6 crests manufactured out of 
hi tensile Aluminum Zinc alloy coated high Tensile steel 
sheets ( AZ 150 gsm , Aluminum Zinc alloy metallic 
coating on both side , 550 MPa yield stress). The 
minimum basic material thickness (BMT) should be 0.47 
mm and TCT should be 0.50 mm. The sheets shall have 
wide pans with required nos. of small stiffening ribs for 
effective water shedding and special male/female ends 
with full return legs on side laps for purlin support. the 
male end of the sheet shall have anti-capillary flute at 
side laps to prevent leakages. The sheet shall be fixed 
by means of Galvanized steel self-drilling selftapping 
fasteners [12-14x55 with EPDM seals]. The sheets shall 
be supplied in lengths maximum up to 6-12 mtrs. long to 

3150 SM 574.20 1808730.00 
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suit site dimensions. 
2 Providing and fixing of 2 mm thick clear embossed 

polycarbonate sheets having suitable profile matching to 
the roofing & cladding sheets with suitable fasteners 
complete as per the direction of engineer I/C. 

30 SM 2211.91 66357.30 

3 Replacement of damaged A.C. sheets curves with new 
sheets in position. (Labour rate only) 

225 SM 57.76 12996.00 

4 Fabrication and fixing of pipe line for rain water / drinking 
water / air and gases with suitable clamps where ever 
required inside factory area including necessary bends, 
bell mouth off sets and junctions, vents and dome all as 
per drawing and direction of Engineer-in-charge with 
perfectly water / air tight joints including necessary 
scaffolding etc. 

18500 KG 17.46 323010.00 

5 Supplying and fixing flashings, cappings, ridges, barge 
boards, expansion joints pieces, corner pieces, louvers 
of width less than 0.5 m etc. required as per site 
conditions, manufactured out of hi tensile Aluminum Zinc 
alloy coated high Tensile steel sheets ( AZ 150 gsm , 
Aluminum Zinc alloy metallic coating on both side , 550 
MPa yield stress). The minimum basic material thickness 
(BMT) should be 0.47 mm and TCT should be 0.50 mm. 
The sheet shall be fixed by means of Galvanized steel 
self-drilling selftapping fasteners with integrated EPDM 
seal and nylon caps or with rivets as per the direction of 
engineer in charge and shall be complete in all respect.           

45 SM 723.25 32546.25 

TOTAL VALUE ‘B’ 22,43,639.55 
      

TOTAL BOQ VALUE ‘A + B’  26,64,562.05 
 

 
 
 

I/ We hereby quote following price for the whole work as given in the BOQ for the above work. 

Total quoted price (in figures): xxxxxxxxxxxxxxxxxxxxxxxxxxxxx. 

Total quoted price (in words):  xxxxxxxxxxxxxxxxxxxxxxxxxxxxx. 

The above rates are inclusive of GST, all taxes & duties as per applicable. 

 
 

Note: Please don’t quote your rate here  
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PRICE BID 
[PLACE THE PRICE BID IN A SEPARATE ENVELOPE AND MARK IT AS PRICE BID] 

 

OFFICE OF MANAGER (PMG) 

CFFP ,B.H.E.L. RANIPUR HARDWAR 

Name of 
work: 

Re-sheeting and Misc. steel structure work for new 
oxygen plant at CDFS. 

Date of  opening:………………  

BOQ Value:              Rs. 26.65 Lacs   NIT NO.PMG/19-20/22 

Earnest Money: Rs. 53,300/-  
  
  

Time of comp.- 02 months 

Tender Cost:  Rs. 500/- 

BILL OF QUANTITY  

SCHEDULE ITEMS BASED ON DSR-2018 ‘A’ 
Sl.No       DESCRIPTION OF ITEMS   QTY. UNIT RATE AMOUNT 

1 Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, fixing 
in position and applying a priming coat of approved steel 
primer all complete. (Steel will be supplied free of cost at 
BHEL store) (Sl.no .10.1, P-183) -  Code :1007, P-15. 

7000 KG 24.50 171500.00 

2 With ready mixed red oxide zinc chromate primer of 
approved brand and manufacture on steel work (second 
coat) (S.I. No. 13.50.4) 

500 SQM 27.20 13600.00 

3 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : Two or more 
coats on new work. (Sl.no .13.61.1, P-233) 

300 SQM 121.55 36465.00 

4 Dismantling steel work in single sections including 
dismembering and stacking within 50 meters lead in: 
Channels, angles, tees and flats :(S.I.NO.15.17.2,P-259 ) 

11000 KG 1.70 18700.00 

5 Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 meters 
lead of: Asbestos cement sheet. (S.I.No. 15.28.2, P-260) 

3175 SQM 56.90 180657.50 

TOTAL VALUE ‘A’ 4,20,922.50 

WORKED OUT ITEMS ‘B’ 
1 Supply & fixing of profiled sheeting 1000-1020 mm cover 

width 28-30 mm length 5 to 6 crests manufactured out of 
hi tensile Aluminum Zinc alloy coated high Tensile steel 
sheets ( AZ 150 gsm , Aluminum Zinc alloy metallic 
coating on both side , 550 MPa yield stress). The 
minimum basic material thickness (BMT) should be 0.47 
mm and TCT should be 0.50 mm. The sheets shall have 
wide pans with required nos. of small stiffening ribs for 
effective water shedding and special male/female ends 
with full return legs on side laps for purlin support. the 
male end of the sheet shall have anti-capillary flute at 
side laps to prevent leakages. The sheet shall be fixed 
by means of Galvanized steel self-drilling selftapping 
fasteners [12-14x55 with EPDM seals]. The sheets shall 

3150 SM 574.20 1808730.00 
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be supplied in lengths maximum up to 6-12 mtrs. long to 
suit site dimensions. 

2 Providing and fixing of 2 mm thick clear embossed 
polycarbonate sheets having suitable profile matching to 
the roofing & cladding sheets with suitable fasteners 
complete as per the direction of engineer I/C. 

30 SM 2211.91 66357.30 

3 Replacement of damaged A.C. sheets curves with new 
sheets in position. (Labour rate only) 

225 SM 57.76 12996.00 

4 Fabrication and fixing of pipe line for rain water / drinking 
water / air and gases with suitable clamps where ever 
required inside factory area including necessary bends, 
bell mouth off sets and junctions, vents and dome all as 
per drawing and direction of Engineer-in-charge with 
perfectly water / air tight joints including necessary 
scaffolding etc. 

18500 KG 17.46 323010.00 

5 Supplying and fixing flashings, cappings, ridges, barge 
boards, expansion joints pieces, corner pieces, louvers 
of width less than 0.5 m etc. required as per site 
conditions, manufactured out of hi tensile Aluminum Zinc 
alloy coated high Tensile steel sheets ( AZ 150 gsm , 
Aluminum Zinc alloy metallic coating on both side , 550 
MPa yield stress). The minimum basic material thickness 
(BMT) should be 0.47 mm and TCT should be 0.50 mm. 
The sheet shall be fixed by means of Galvanized steel 
self-drilling selftapping fasteners with integrated EPDM 
seal and nylon caps or with rivets as per the direction of 
engineer in charge and shall be complete in all respect.           

45 SM 723.25 32546.25 

TOTAL VALUE ‘B’ 22,43,639.55 
      

TOTAL BOQ VALUE ‘A + B’  26,64,562.05 
 
 

I/ We hereby quote following price for the whole work as given in the BOQ for the above work. 

Total quoted price (in figures): ______________________________________. 

Total quoted price (in words):  ______________________________________. 

The above rates are inclusive of GST, all taxes & duties as per applicable. 

 
 

[PLACE THE PRICE BID IN A SEPARATE ENVELOPE AND MARK IT AS 
PRICE BID] 

 


