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Bharat Heavy Electricals Ltd 
Electronics Division  

Mysore Road, Bangalore – 560 026 
 

Tender document for  
 

Seasonal Tilting of Solar Photovoltaic Tables and Grass Cutting works at 1 MW 
canal top SPV project at Gollavanitippa, Bhimavaram, West Godavari District, 

Andhra Pradesh for 6 year 4 months. 
 

Tender Enquiry No: EDN:PVSS:BHIMAVARAM:1MW:O&M:03                       Dated 30.05.2020 

 

Due date and time for tender document submission: 08.06.2020 before 1:00 PM 

Time of Tender opening: 08.06.2020 , 01:30 PM. 

SUBMISSION OF TENDERS 
The tenderers must submit their tenders as a Two Part bid to Officer inviting tender as per 
instructions in the NIT. 
 
Name of Work: Seasonal Tilting of Solar Photovoltaic Tables and Grass Cutting works at 1 MW 
canal top SPV project at Gollavanitippa, Bhimavaram, West Godavari District, Andhra Pradesh 

for 6 year 4 months. 

 
This tender contains following documents 

(a) Annexure-1:   
Technical bid (Three pages, page 3-5) and Price-bid (One page, page 6) 

(b) Annexure-2:   
Instructions to Tenderer (4 pages, page 7-10) 

(c) BHEL technical specification (5 pages, page 11-16) 
(d) Unpriced price bid (1 page, page 17) 
(e) No deviation certificate(1 page, page 18) 
(f) General terms & conditions(33 pages, page 19-51)  

 
Documents to be submitted along with tender: 
Part 1- 

i. Filled technical bid & all pages of NIT duly filled, signed and stamped 
ii. Copies of all the credentials/documents of bidder which are to be submitted by bidder as 

per NIT (As per Pre qualification criteria of NIT- Refer page no. 5). 
iii. Unpriced Priced Bid (No price to be mentioned in this. Only Quoted or Not Quoted to be 

mentioned(Refer page no. 17) 
iv. An attested copy of the Power of Attorney in case the tender is signed by an individual 

other than the Proprietor. 
v. Format for No Deviation Certificate (As per enclosed format in NIT- Refer page 18) 
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Part-2 (PRICE BID) – In sealed envelope 
 

The Bidder shall go through all the VOLUMEs and Annexure and quote as per Price Bid in a 
Sealed Cover.(Refer page no. 6) 
 
The price bids of only those Bidders will be opened whose “Techno- Commercial bids” 
are found to be in order and acceptable to BHEL. 
 

Duly filled-Price Schedule duly signed and stamped shall be kept in sealed envelope. 
 
The aforesaid cover Part-1 & Part-2 in separate sealed condition shall be super-scribed with 
Name of Work, NIT ref. No. and Date & due date of submission. 
Both Part-1 & Part-2 shall be kept in one cover in sealed condition shall be super-scribed with 
Name of Work, NIT ref. No. and Date & due date of submission. 
 
Tenders submitted by post shall be sent by” REGISTERED POST ACKNOWLEDGEMENT DUE 
/ by COURIER‟ and shall be posted with due allowance for any postal/courier delays. BHEL 
takes no responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders 
received after the specified time of their submission are treated as ‘Late Tenders’ and 
shall not be considered under any circumstances.  
Contact Details:  
 
1. Mr. Chandrashekhar C Jaka,  

DGM (SC&PV-PVSS)  
5th Floor, NEB, BHEL-EDN,  
Mysore Road, Bangalore-26.  
Tel. No. : 080-26998392 
E-mail:  cjaka@bhel.in  

 
2. Mr. Sanjay Kumar Gupta 

Sr. Engineer (SC&PV-PVSS)  
5th Floor, NEB, BHEL-EDN,  
Mysore Road, Bangalore-26. 
Tel. No.: 080-26998043 

E-mail: sanjaykumar.r@bhel.in 

 
Note:  The tenderer shall return the dully filled in tender document after affixing signature on all   
                 pages and submit.  
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Annexure-1 
 

Bharat Heavy Electricals Limited, Electronics Division, Mysore Road, Bangalore 560026  
 

 

Tender Enquiry No:  EDN:PVSS:BHIMAVARAM:1MW:O&M:03 

 

TECHNICAL BID 

 
01. NAME OF THE WORK   : 

Seasonal Tilting of Solar Photovoltaic Tables and Grass Cutting works at 1 MW canal top SPV 

project at Gollavanitippa, Bhimavaram, West Godavari District, Andhra Pradesh for 6 years and 

4 months as per specification  

02. STIPULATED PERIOD: Work shall commence immediately after receipt of work order.  All project 

activities are scheduled to be completed as per schedule given in Table-1 of specification  

03. APPROXIMATE ESTIMATE COST: Rs 29.0 Lakhs (Rupees Twenty Nine lakhs only excluding 

taxes) 
04. PAYMENT TERMS:  

 i)  95% along with 100% of applicable taxes & duties on completion on pro-rata quarterly basis 

within 60 days of submission of vendor invoices with all supporting documents as mentioned 

below and site certification. 

ii) 5% on completion of each year O&M within 30 days of submission of vendor invoices with 

site certification and end client certification. 

iii) Payment/ invoice for part work completion will not be entertained. 

 Supporting Documents: 

a) Muster & Attendance records of Technicians/labor engaged certified by BHEL site engineer. 

b) ESI &PF statement for payments towards Technicians/labor engaged certified by BHEL site 

engineer. 

c) Salary paid certificate/evidence 

d) Labor License copy certified by BHEL site engineer. 

e) Work Completion certificate from Site engineer of BHEL. 
05.  NAME OF CONTRACTOR                        :   

 

06. ADDRESS 

       (A)   OFFICE               :    ……………………………………………………………….. 
       

    ………………………………………………………………... 
       

    ………………………………………………………………... 
 

               TEL.PH NO               :      ……………………………………………………………….. 
 

 

       (B)   RESIDENTIAL               :    ……………………………………………………………….. 
       

    ………………………………………………………………... 
 

         ………………………………………………………………... 
 
               TEL.PH NO               :      ……………………………………………………………….. 

        

  

        07.       QUALIFICATION              :       ………………………………………………………………..    
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       08.       STAFF STRENGTH                                 

  

                     (A) TECHNICAL              :      ………………………………………………………………. 
               
                     (B) GENERAL              :      ………………………………………………………………..  
 

 

       09.        (A) No: of TECHNICIANS deploying at site :       
               
                    (B) No: of LABORS deploying at site       :  

 

      10. a) GRASS CUTTING & DEWEEDING     

Scope of work is understood and    : YES/ NO 

confirmed for execution as per schedule 

given in specification  

 

b) Module Tilting     

Scope of work is understood and    : YES/ NO 

confirmed for execution as per schedule  

given in specification  

 

c) Procedure for module tilt understood and    

confirmed that if there is any loss or damage                 : YES/ NO 

of any components of the power plant, the contractor  

shall be responsible for immediate replacement 

/ rectification/ bear the replacement cost 

 

11.  WHETHER REGISTERED WITH GOVT. AGENCIES 

        SUCH AS CPWD/STATE PWD/MES/RAILWAY/       : YES/ NO                          

        OTHER PUBLIC SECTOR UNDERTAKING ETC. 

 

 

     12.   WHETHER GOVERNMENT LICENSED CONTRACTOR  

       FOR CIVIL AND MECHANICAL INSTALLATION WORKS : YES/ NO 

       (if yes, copy to be enclosed) 

 

13.  Whether Rates have been quoted taken into    : YES/ NO 

 Consideration of Minimum wages Act 

 

 

     14.     EMD PARTICULARS       :   Not Applicable        

             

     15.    ACCEPTANCE OF specification                                     : YES/ NO                      

 

    16.    BHEL PAYMENT TERMS     :   WHETHER ACCEPTABLE / NOT 

 

     17.  COPY OF PAN CARD ENCLOSED     : YES/ NO      

 

     18.  SIGNED ON ALL PAGES OF TENDER DOCUMENTS  : YES/ NO      
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Pre-qualification criteria is as follows: 

1. Experience of having successfully completed similar works i.e. Operation and      

             Maintenance of Solar PV power plants during last 7 years from the date of tender   

             Notice.  

 

a. Bidder should submit experience/work completion certificate of having carried out O&M of 

minimum 1 MW capacity solar power plant for a minimum period of 1 year where scope of work 

involved is tilting of modules and grass cutting. 

 

2. Any bidder on whom Show cause notice issued/Risk & cost action initiated/implemented in last 

2 years from tender opening date are not eligible for participation in this tender. 

 

3. The bidders presently working at BHEL sites should submit the satisfactory performance issued 

not earlier than 60 days reckoning from the date of bid opening.  
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    Price Bid 

 

Period Activity 
Cost of Activity in 

Rs. 

Cost for year 

2020 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 337155 

Cost for year 

2021 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 370870 

Cost for year 

2022 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 407957 

Cost for year 

2023 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 448753 

Cost for year 

2024 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 493628 

Cost for year 

2025 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 542992 

Cost for year 

2026 
Grass cutting for 2 times a year & Module Tilting for 1 time a year 298645 

  Total amount excluding of Taxes 2900000 

 
 

   

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT _ _ _ 

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT _ _ _ 

Plus Applicable GST-Percentage of GST to be filled in price bid by the bidder _ _ _ 

NOTE: 

1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT. 

2. QUOTED PERCENTAGE (%)  IS APPLICABLE ON ALL ITEM RATES UNIFORMLY. 

3. Measurement of  Services / Activities carried out at Site shall be as per O&M Log book records and deductions will be 

passed in case of services / activities not completed in the month / year. 

 

 

 

 

The Prices quoted above are all inclusive and shall remain FIRM for entire duration of Contract and completion 

of entire works by contractor. 

 

Note: a) Estimate is based on minimum wages, Vendor has to pay salary according to minimum wages and 

produce the evidence while claiming bills. 

b) Estimate is made considering 10% increase in wages per year, however actual increase will be paid in line with 

government notification. 
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Annexure-2 
      

INSTRUCTIONS TO TENDERER 
 

1. Sealed Tender for the above noted work is hereby invited. 

2. Tenders should be addressed to the Sanjay Kumar Gupta, Sr. Engineer, SC&PV-PVSS, NEB 5th 

Floor, Electronics Division, Bharat Heavy Electricals Limited, Mysore road, Bangalore – 560 

026, super scribing the Tender Name, Name of Work and Name and Address of the Tenderer. 

3. The local address of the Contractors, the name of the person to whom all the correspondence are           

            to be addressed should be indicated, with telephone number (both office  and residence).              

4. All entries in tender documents should be in one ink. Eraser and over writing are not permitted. 

All cancellation and insertion should be duly signed by tenderer concerned with proper 

indication of the name designation and address of the person signing.  

5. Tenderers shall fill in all the required particular in the blank space provided for this purpose in 

the tender documents and also sign in each and every page of the tender document including the 

drawings attached there to before submitting tender. 

6. In case the rate(%) quoted in figures differs from those quoted in words, the lower of the rates 

will be taken as the tendered rate and shall be binding on the tenderer. 

7. In quoting rates, the tenderer are advised to take into account all factors including any 

fluctuations in market rates. No claim for enhanced rates will be entertained on this account after 

acceptance of the tender or during the currency of the contract. 

 

8. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory 

levies, (except GST ) arising from Act passed by Parliament or State Legislature and rules 

framed there –under. Any variation in rates of taxes and duties as quoted by Bidder in 

Annexure1 Part-II: Price Bid on account of statutory variation or any new taxes and/ or duties 

levied on account of new laws and regulations imposed by Government shall be reimbursed by 

Employer against specific claims by contractor and any such variation shall be reimbursed at end 

of each year of work executed. 

 

9. The rate quoted in the tender shall remain valid for a period of THREE MONTH from the date 

of opening tender. Tenderer shall not increase their quoted rates, once the tenderer has submitted 

his quotation and during execution of contract in case his tender is accepted. 

 

10. The tenderer should specially note that it is tenderer’s responsibility to provide any accessory 

items which is not specifically mentioned in the specification, but which is necessary to complete 

the work. 
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11. Should a tenderer find discrepancies or omission in the scope of work or should be in doubt as to 

their meaning he should at once address to the authority inviting the tender for clarifications. 

Every endeavor is made to avoid any error which can materially affect the basis of the tender but 

successful tenderer shall take upon himself to provide for the risk of any error which may be 

subsequently discovered and shall make no subsequent claim on account thereof. 

 

12. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 

working day. 

 

13. If after opening of tenders a tenderer revokes his tender or increase his earlier quoted rates or 

after acceptance of his tender does not commence the work in accordance with the instruction of 

Engineer –in-charge, the work order shall be cancelled forfeited will be based on value of the 

contract so awarded and the tenderer is liable to be black listed or put on BHEL black list. 

 

14. BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning reason thereof. In the case of 

acceptance of a part of tender, the time for completion may also be reduced to the extent 

considered approximately by the accepting authority. 

 

15. Conditional and Unsigned tenders, tender containing absurd rates and amounts, tenderer which 

are incomplete or otherwise considered defective, tenders which are not in accordance with the 

tender conditions laid down by the accepting officer and tenders not submitted in the prescribed 

forms are liable to be rejected. 

 

16. Tenders received after the due date of opening tenders are liable to be rejected. 

17. The Contractors responsibility under this contract shall commence from date of receipt of the 

order or acceptance of tender. 

 

18. If tenderer expires after the submission of the tender or acceptance of his tender, the BHEL, may 

at their discretion cancel such tender. 

If a partner of a firm expires after the submission the tender, after the acceptance of tender, 

BHEL, may cancel such tenders at their discretion unless the firm retains its character/s. 

 

19. BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney 

granted by the tenderer or changes in the composition firm made subsequent to execution of 

contract. They may however recognize such power of Attorney and changes after obtaining 

proper legal advice, the cost of which will be chargeable to the Contractor concerned 

 

20. If the tenderer deliberately gives wrong information on his tender, the BHEL reserves the right to 

reject such tender at any stage. 

 

21. Words imparting the singular number shall also be deemed to include the plural number and 

vice-versa where the context so require. 

 

22. Any covering letter and comments of the Contractor should be submitted in duplicate along with 

the offer. 

 

23. Should a tenderer or a contractor on the list of approved contractors has a relative or in the case 

of firm or Company  of Contractors any of its shareholders relative is employed in a Gazetted 
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Capacity in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore-26, the 

authority inviting tenders shall be informed of this fact at the time of submission of the tender, 

failing which tender may be disqualified or if such fact subsequently come to light, the relevant 

provisions of the General Conditions of Contract will apply 

 

24. These ‘INSTRUCTIONS TO TENDERERS’ shall be deemed to form an integral part of the 
Contract agreement for the work to be entered into.  

 

25. Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in 

execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the 

same. 

 

26. Contractor shall produce necessary records, documents, explanation whenever he is called upon 

to do by any Government Agencies like ESI, PF, VIGILANCE etc. Contractor shall also ensure 

compliance of the EPF &MP Act, 1952. 

 

27. TDS on income tax will be deducted in line with provision of Income Tax Act 1969. 

 

28. The Vendor shall be levied a penalty of 0.5% of corresponding value of work of that year for 

every 1 week of delay in work, to a maximum of 5%. 

 

29. BHEL reserves the right to do reverse auction/retendering.  
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FORM OF TENDER 

 

 

 

     Having examined the invitation to bid, Instructions to Tenderer, specifications tender schedule 

and other documents for the above work, we the undersigned, offer to complete the whole of the said 

work in conformity with the said bid documents on the terms and conditions and under the 

provisions set out or called for in the contract documents at the rates listed in the schedule of unit 

prices or else wherein the contract documents. 

 

We undertake if our bid is accepted, to commence the works from the date of issue of award and to 

complete and delivery the whole of the works comprised in the contract as per the time schedule 

agreed to the contract document. 

 

We agree to abide by this bid for the period of three months from the date fixed for receiving the 

same and it shall remain binding upon us and may be accepted at any time before expiry of the 

period. 

 

Until and unless a formal agreement is prepared and executed this bid, together with your award 

thereof shall constitute a binding contract between us.   
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1.0 Introduction                

Bharat Heavy Electricals Limited (BHEL), Electronics Division, Bangalore has set up a 1 MW Grid 

connected Solar Photovoltaic power Plant on top of a Canal in Bhimavaram, AP. Overall length of the 

canal on which solar PV modules are mounted is approximately 600m on either side of the Control 

room. The site location is 6 Kms from Bhimavaram Town. This tender is for Module Tilting and Grass 

Cutting works with regular periodicity for a period of six years from the date of issue of work order. 

1.1 PLANT DESCRIPTION 

Canal top solar plant has 280 triangular built up purlins spanning across the canal, on each of which 

12 solar PV modules are mounted as shown in Fig-1. Each of the purlin with solar modules is tiltable to 

5° & 25° position with respect to horizontal using a jacking screw & nut mechanism as shown in Fig-2. 

This tilting operations can be easily done by four persons, two on either side of the canal.  

 

Technical Specification for Seasonal Tilting of Solar Photovoltaic Module 

tables and Grass Cutting works at 1 MW Canal Top Solar PV plant at 

Gollavantippa, Bhimavaram, West Godavari District, Andhra Pradesh for 6 

years & 4 Months. 

Revision details :R 03 Prepared 

NY 

Approved 

PM 

Date 

25.02.2020 

COPYRIGHT AND CONFIDENTIAL 

 

The information on this document is the property of Bharat Heavy Electricals Limited. 

It must not be used directly or indirectly in anyway detrimental to the interest to the company 
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Fig-1: Schematic representation of 12 No. of Modules mounting on a 

purlin  
Hole 1 in link plate corresponding to 5 ° module position and Hole 3 corresponds to 25 ° module position. 

Fig-2: Representation of Jacking Screw mechanism 

 

Connecting Link 

Link Pin  

Purlin End 

Link Pipe  

Girder End 

Link Pipe 

Purlin End 

Link Rod with 

M30 nut at 

the top 

Hole 1 

Hole 3 
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Hole 1 in link plate corresponding to 5 ° module position and Hole 3 corresponds to 25 ° module position. 

Fig 3: Various Accessories showing the arrangement of mounting of purlin 
 

`  

 

Fig-4:  Schematic representation of part of Solar Power Plant. 

3.0 Scope of work. 

All prospective vendors are advised to visit the site for better understanding of the scope. The 

contractor has to organize grass cutting and module titling by engaging suitable technicians/labor 

with minimum of 4 people as per the schedule given in the table-1. 

     3.1 Scope of Grass Cutting & Deweeding:  

2.5 mts width of canal bank on either side of the canal for the entire stretch of solar plant   

(approximate area is 6000 sq.mts) and an area of 224 sq.mts as shown in the Fig-6 should be 

free of any grass, weeds, and plants. A schematic representation of canal bank are given in Fig-5 

and 7. Contractor has to deploy people for removing the grass, weeds and plants at root level. 

Creepers which climb on the fencing have to be removed suitably. After cutting the grass, 

herbicide is to be sprayed to arrest the growth of grass. Contractor has to supply required 

amount of herbicide. Required tools/items should also to be arranged by contractor only. All 

the grass, weeds and plants collected has to be transferred to garbage at site. Care should be 

taken not to leak or drop herbicide in canal water. 

 

Axle Pipe for Purlin about which 

purlin with 12 modules is tilted 

 

Link Pin Girder End 

M 36 Nut 

2 Nos 
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Table:-1: Schedule of various activities 

3.2 Scope for tilting of modules. 
              Modules are to be tilted for two angles i.e. for 5 and 25 degrees. Before tilting of modules,  

* for this year,2020 activity must start within 2 days of issue of work order. 

the contractor has to follow below steps. 

A) At rusted areas 

1. Apply Rustolin/Kerosene to loosen the nuts and also to remove rust on exposed area of rod and 

keep it for some time for drying. 

2. Clean the area with cotton waste and other solvents as required for cold zinc spray on the rusted 

area of link rod and apply cold zinc spray. 

3. Apply grease on threaded portion and tilt the modules as per procedure given in 3.2.1. 

4. On the rusted areas of link rods which have come out of the link pin/ got exposed after tilting, the 

rust is to be removed and cold zinc is to be applied. Grease is then to be applied. 

In case rusting is not able to remove by above method, slight heating has to be done using kerosene 

lamp or blow lamp on rusted area and repeat step 2 to 4. 

B) At other areas 

Grease has to be applied on all link rods and nuts for smooth movement during tilting. 

3.2.1  Procedure for tilting the modules 

 Steps for increasing the angle from 5 degrees to 25 degrees: 

1. Remove the link pin girder end and then link pipe girder end. 

2. Rotate the upper M36 nut in clockwise looking from top. 

3. Axle pipe for purlin act as fulcrum and the link rod will be pulled up and it tilts the purlin  

4. Rotate the nut till the bottom hole of connecting link is in line with the hole given in the girder. 

5. Insert the link pipe girder end and insert the link pin girder end. 

 

 

Steps for decreasing the angle from 25 degrees to 5 degrees: 

1. Remove the link pin girder end and then link pipe girder end. 

2. Rotate the lower M36 nut in clockwise looking from bottom. 

3. Axle pipe for purlin act as fulcrum and the link rod will be pulled down and it tilts the purlin  

4. Rotate the nut till the second hole from top of connecting link is in line with the hole given in the 

girder. 

5. Insert the link pipe girder end and insert the link pin girder end. 

Schedule of various Activities in a Calendar Year  

Start Date End Date Description of Activity 

Minimum No: 

of people 

*16th March 30th March Grass Cutting and Herbicide Spraying 4 

16th March 30th March Tilting of 280 purlins from 25° to 5° 8 

16th July 30th July Grass Cutting and Herbicide Spraying 4 

16th September 30th September Grass Cutting and Herbicide Spraying 4 

16th September 30th September Tilting of 280 purlins from 5° to 25° 8 

16th November 30th November Grass Cutting and Herbicide Spraying 4 
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Fig-5: Site during installation stage 

       
                   Fig -6:  Further Area to be grass cut (224 sq mts.) 

 
Fig-7:  Cross Sectional View of the Canal at plant. 

 

In case contractor cannot tilt the module tables for any reason like jamming, rusting etc., the 

same shall be brought to notice of Employer immediately and contractor shall follow Employer’s 
Engineer-in-charges’ instruction. Under no circumstances the module table titling shall be left 

unattended to. 

4.0 Instructions: 

 All personal protective equipment (PPE) like safety shoes, Helmets, hand gloves etc. that will be 

relevant to ensure human safety should be provided to deployed people. 

     

 

Canal Concrete 

Which is either 
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 Contractor shall ensure statutory requirements such as ESI, PF and labor license for their 

personnel deputed as per norms 

 Personnel at site shall conform to general regulations in force at site and to any special 

instructions from BHEL’s customer.  
 Contractor shall ensure that at least one supervisor shall be present at site when works are 

carried out 

o To take care of any exigencies which may lead to delay in completion of works 

o To discuss with BHEL representative at site as and when need arises for such 

discussions. 

 Personnel at site shall be deemed to be aware of damages and risks incidental to conditions of 

site land and works from time to time and BHEL shall not be responsible for any injury to 

personnel arising there from. 

 If there is any loss or damage of any components of the power plant due to mis-management/ 

mishandling, the contractor shall be responsible for immediate replacement / rectification. 

 The work should strictly conform to this specification. In case, work is not completed as per our 

scope due to reasons arising out of materials from our end/your end, contractor has to 

complete the job at later stage without any extra charges. No overrun charges shall be paid in 

case of extension of work Schedules. Any miscellaneous materials required for completion of 

the project shall be organized by the vendor without any extra charges. 

5.0 Instructions on bid submission 

Offer shall be submitted in two-parts (Two part-bid). Both parts shall be in separate sealed 

envelopes as per instructions in tender. The individual envelopes shall be enclosed in a 

common bigger envelope with markings on the envelope (address, etc) as per instructions 

provided in tender. 

 First-part shall be Technical bid. Following details shall be furnished: 

o Technical offer covering letter. 

o Filled-up enclosures as per BHEL tender formats (for first-part technical bid). 

o Separate clause-wise deviation sheet in case of deviations from BHEL spec. 

 Second-part shall be Price bid with filled up enclosures as per BHEL tender format. 

 Evaluation of Bidder price shall be on “Total cost to BHEL” basis including all applicable taxes 

& duties as indicated in Annexure-1 , Part-II Price bid. 

 In addition to the above instructions, tender document provides detailed instructions for bid submission. 

Vendor shall submit the bid based on such tender instructions. 

 
 

Unpriced Price Bid 

 

Period Activity 
Cost of Activity in 

Rs. 

Cost for year 

2020 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 337155 
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Cost for year 

2021 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 370870 

Cost for year 

2022 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 407957 

Cost for year 

2023 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 448753 

Cost for year 

2024 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 493628 

Cost for year 

2025 
Grass cutting for 4 times a year & Module Tilting for 2 times a year 542991 

Cost for year 

2026 
Grass cutting for 2 times a year & Module Tilting for 1 time a year 298645 

  Total amount excluding of Taxes 2900000 

 
Plus applicable GST 

   

 

 

 

 
 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
 

(To be submitted in the bidder's letter head in Part-1) 
 
To  
BHARAT HEAVY ELECTRICALS LTD ELECTRONICS DIVISION  
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Mysore Road, Bangalore-560 026. Ph.: 080-26989074  
.  
 
SUB: Seasonal Tilting of Solar Photovoltaic Tables and Grass Cutting works at 1 MW canal top 

SPV project at Gollavanitippa, Bhimavaram, West Godavari District, Andhra Pradesh for 6 
year 4 months. 

 

Tender Enquiry No: EDN:PVSS:BHIMAVARAM:1MW:O&M:03                       Dated 30.05.2020 
 
Dear Sirs,   

 

With reference to above, this is to confirm that as per tender conditions, we have noted the 

job content. We also confirm that we have not changed/modified the tender documents and in case 

of observance at any stage, our offer shall be treated as null and void.  

 

We hereby confirm that we have not taken any deviation from tender clauses together with 

other references as enumerated in the above referred NIT and we hereby convey our unqualified 

acceptance to all terms and conditions as stipulated in the tender and NIT.  

 

In the event of observance of any deviation in any part of our offer at a later date whether 

implicit or explicit, the deviations shall stand null & void.  

 

We confirm to have submitted offer strictly in accordance with tender instructions. 

 

Thanking you,  

 

Yours faithfully  
(Signature, date & seal of  

Authorized Representative 

of the contractor) 

 

 18   



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 

   

P a g e  1 | 33 

 

  

 

 

 

 

ಭಾರತ್ ಹೆವಿ ಎಲೆಕ್ಟ್ರಿಕಲ್ಸ್ ಲಿಮಿಟೆಡ್, ವಿದ್ಯುನ್ಾಾನ ವಿಭಾಗ, ಬೆೆಂಗಳೂರಯ 
भारत हेवी इलेक्ट्रिकल्स लललिटेड, इलेरिानिरस डडवीज़ि, बेंगलुरु 

Bharat Heavy Electricals Limited, Electronics Division, Bengaluru 
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CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 
to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 
Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  

 

 

 

 22   



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 

   

P a g e  5 | 33 

 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 
binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  

 23   



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 

   

P a g e  6 | 33 

 

vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 
shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 
omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 
enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 
the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 
INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 
BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 
Contract and shall include the Contractor’s successors, heirs, executors, administrators and 
permitted assigns.  
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 
called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 
the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 
contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 
instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 
labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 
plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 
statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 
the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 
of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 
closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 
reasons as mentioned in the contract  
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 
business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  

 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 
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2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 
regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 
him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 
amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 
per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  
 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 
that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 
Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 
should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 
Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 
portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 
extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 
work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 
deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 
done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 
mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 
then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 
being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  
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ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 
Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 
contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 
where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 
against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 
after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 
from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 
specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  
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