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TENDER DOCUMENT 
 

FOR 
 

CIVIL DESIGN WORKS FOR DIFFERENT SOLAR POWER PROJECTS ACROSS 
INDIA 

PART-I OF THIS TENDER DOCUMENTS CONTAIN:  

1. Notice Inviting Tender 

2. Technical-cum-commercial bid (to be filled-up by tenderer).  
3. Instructions to Tenderer 

4. Special Condition of Contract 

5. Scope of Work Cum Technical Specification 

6. Pre- Qualification Criteria  

7. Declarations by bidder as per Annexures- A to E. 

8. Unpriced Price Bid 

9. BHEL General Conditions of Contract 2019  

 
PART–II: PRICE BID:  

   
1. Bill of quantity (BOQ) cum rate Schedule for scope of work  

SUBMISSION OF OFFER:  
 
1. Part I:  To be submitted in a separate sealed cover.  

2. Part II: To be submitted in a separate sealed cover.  

3. Part-I, Part-II sealed covers should be put in outer envelope and super scribing the Name of 
work, Tender Enquiry/RFQ number, Tender Due Date, Tender Submission address and 
Name & Address of the bidder. The bids without super scribing aforesaid details on outer 
envelope shall liable to be ignored. 

4. The Bids shall be submitted/sent at following address: 

SC & PV- ENGG., 5th Floor 
New Engineering Building  

Bharat Heavy Electricals Limited 

Electronics Division 

Mysore Road, Bangalore ‐560 026 

5. The bids should be submitted/received at above address before the submission date and 
time given in NIT below. Late offers shall not be considered. 

6. Firms banned by BHEL are not eligible to participate in the tender. The tender envelope 
submitted by such a firms will not be opened for evaluation and no communication in this 
regard will be entertained. 
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NOTICE INVITING TENDER 
 

Tender Enquiry No. /RFQ No.: EDN: SCPV:CDW    Date: 25.10.2019 

 
BHEL-EDN Bangalore invites sealed bid in two part bid system (Part-I: Techno-commercial Bid; 
Part II: Price Bid) for following work from experienced and financially sound bidder who fulfill the 
qualifying criteria contained in the enclosed tender document:  
 
1. Description of work:   Civil Design works for different Solar Power Projects across 

India 
 

2. Estimated Cost:     Rs. 24.64 Lakhs 
 

3. EMD Amount:       Not Applicable  
 

4. Security Deposit:   Applicable as per GCC 2019 Clause 1.9.  
 
5. Due Date and Time for Submission of Bid: 08.11.2019 (1:00 PM) 

 
6. Due Date and Time for Opening of Techno-Commercial Bid: 08.11.2019 (1:30 PM) 

 
7. BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the                                              

invitation for bid without assigning any reason whatsoever and in such case no 
bidder/intending bidders shall have any claim arising out of such action by BHEL. 

 
8. BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work 

without assigning any reasons thereof. 
 

9. The offers of the bidders who are on the banned list as also the offers of bidders, who engage 
the services of the banned firms, shall be rejected. The list of firms is available on web site 
www.bhel.com. 
 

10. The bids shall be addressed to:  
AGM (SC&PV‐ PCG, M) 
5TH FLOOR, N.E.B. BUILDING, 

      BHEL-ELECTRONICS DIVISION, 
      MYSORE ROAD, BANGALORE-560026 
      Ph. No: 080-26998046/ 080-26998991 
 
Note:  
1. The contractors may personally visit the work place to understand the scope of work before 

submitting their bids. 
 

2. For relevant details please visit our website “www.bhel.com”. All subsequent 
corrigendum/amendment shall be published only on website and not in press. Hence, bidders 
are advised to always be in touch with our said website until the tender is finally opened. 
 

3. Bidders desiring to be present for the opening shall depute their representatives with due 
letter of authorization presented well in advance. 
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TECHNICAL-CUM-COMMERCIAL BID 
(To be furnished by the Bidders) 

Sl. 
No. Description Please Fill  

1 Name of the Firm (Bidder)  
  

2 Address of the Firm (Registered Office) 
 
 
  

3 Name of Contact Person  
  

4 Contact Numbers           
  

5 Email ID  
  

Sl. 
No. Description Status Remarks 

1 Earnest Money Deposit (EMD)  Submitted/ 
Not submitted  

2 Signed and stamped copy of tender 
documents 

Submitted/ 
Not submitted  

Signed and stamped Copy of all pages 
(all sections) of BHEL tender 
documents to be enclosed as a token of 
acceptance of all terms and conditions 
of the tender 

3 Un-Priced bid (Price bid format without 
prices) 

 Submitted/ 
Not submitted 

Signed and stamped copy Blank price 
bid to be submitted 

4 Documents against pre-qualifying 
Criteria of Tender Documents 

 Submitted/ 
Not submitted 

Signed and stamped copies of all 
documents as asked under qualifying 
criteria of the tender to be enclosed 

5 Authorization for signing Tender 
Documents 

 Submitted/ 
Not submitted 

Valid copy of power of attorney / 
authorized signatory to be enclosed as 
a proof of authorized representative of 
the firm 

6 Signed and stamped copies of all 
Annexures 

 Submitted/ 
Not submitted 

Signed and stamped Copies of all 
Annexures A, B, C & D (D if applicable) 
to be submitted on firm's letter head 

7 PF Code Number  Submitted/ 
Not submitted Copy of the Certificate to be enclosed 

8 ESI Code Number  Submitted/ 
Not submitted Copy of the Certificate to be enclosed 

9 PAN Number  Submitted/ 
Not submitted Copy of the PAN Card to be enclosed 

10 Income Tax Return (of last 3 yrs)  Submitted/ 
Not submitted Copy of the ITR to be enclosed 

11 GSTN No. & State Code  Submitted/ 
Not submitted Copy of the Certificate to be enclosed 

12 Validity of Offer  Accepted/ 
Not Accepted 

90 days from the date of tender 
Opening 

13 
Accept to pay statutory payments like 
ESI, PF, BOCW, etc., as per terms and 
conditions of BHEL and Govt. guideline’s 

Accepted/ 
Not Accepted  

14 Constitution of Firm _________ 
Individual / Sole Proprietorship 
Concerny/Partnership Firm / Public Ltd. 
Company/Pvt. Ltd. 

15 Penalty as per BHEL General conditions 
of contract 2019 clause 2.7.9 

Accepted/ 
Not Accepted Refer BHEL GCC. 

16 BHEL reserves right to conduct reverse 
auction.  

Accepted/ 
Not Accepted Refer BHEL GCC. 

Note: Offers of the Tenderers not meeting the above requirements shall liable to be rejected.   
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INSTRUCTIONS TO TENDERER 
 
1. All entries in tender documents should be in one ink (preferably blue ink). Erasing and 

overwriting is not permitted. All corrections should be duly signed by tenderer concerned. 
 

2. Tenderers shall fill in all the required particulars in the blank space provided for this purpose in 
the tender documents and also sign in each and every page of the tender document s 
attached before submitting tender. 
 

3. Unit rate/percentage above or below estimate should be quoted in figures as well as in words 
in Indian Currency only i.e. Rupees and Paisa with reference to each item and for the items 
shown in the rate schedule. These rates shall be for the finished work at site. The rate shall 
include all taxes and duties payable on account of Octroi, Sales Tax, tax on work contract etc., 
and also expenses towards PF and ESI contributions and all other expenses related to work.  
 

4. In case the rate quoted in figures differs from those quoted in words, the lower of the rates 
quoted will be taken as the tendered rate and shall be binding on the tenderer. 
 

5. In Price bid bidders are advised to quote their best prices (% over the estimate +/_ ) as no 
further price bids will be accepted in case BHEL decides to open price bids instead of reverse 
auction. 
 

6. Bidders to submit the unpriced copy of the price schedule for compliance to the terms and 
quantities indicated in the price schedule along with the technical bid duly stamped according 
their acceptance. (Mandatory requirement). 
 

7. The tenderer shall note that, No Claim for variation of rates, on the ground that existing 
statutory levies have been increased / decreased or those new statutory levies have come 
into effect after tender, or on any other ground, will be entertained. 
 

8. The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the 
date of opening tender. 
 

9. Tenderer shall not increase quoted rates, once the tenderer has submitted 
offers/quotation/price and during execution of contract in case tender is accepted. 
 

10. Successful bidder should execute the work strictly in accordance with Tender schedule quoted 
rates as accepted by BHEL. 
 

11. The rates quoted should be exclusive of all taxes arising on the transaction. Tax shall be 
indicated separately as applicable. 

 
12. Before tendering, the tenderer is advised to inspect the site of work and its environments and 

be well acquainted with the actual working and other prevailing conditions, position of material 
and labor. They should be well versed with BHEL Conditions of Contract, instruction to the 
tenderers, technical specification, schedule of works and all other documents which form part 
of the agreement to be entered into subsequent to award of work.  
 

13. The tenderer should be specially note that it is tenderers responsibility to provide any items 
which is not specifically mentioned in the specifications and scope, but which is necessary to 
complete the work and tenderers shall make his own arrangements for the transport of 
personnel and equipment to the site and for the stay and boarding facilities of their team at 
site during the course of work. Vendor shall ensure safety of the operating team and 
personnel at site during the execution of work.  
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14. Details and quantities of each item of work shown in the bill of quantities attached here to only 
approximate. They are given as a guide for the purpose of tendering only and are liable for 
variation and alteration at the discretion of the competent authority. The work under each item 
as executed shall be measured and price at the corresponding rates to be quoted by the 
Contractor in the bill of quantities attached hereto. 
 

15. In the event of the tender being submitted by a firm the tender must be signed separately and 
legibly by each partner or member of the firm or in their absence, by the person holding the 
power of Attorney on behalf of firm concerned. In the later case, a copy of the power of 
Attorney duly attested by the Gazetted Officer must accompany the tender. 
 

16. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the 
tenders received or accept any tender or part thereof without assigning reason thereof. In the 
case of acceptance of a part of tender, the time for completion may also be reduced to the 
extent considered necessary by the accepting authority. 

 
17. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered 

defective, tenders which are not in accordance with the tender conditions laid down by the 
accepting officer and tenders not submitted in the prescribed forms are liable to be rejected. 

   
18. The Contractors responsibility under this contract shall commence from date of receipt of the 

order or acceptance of tender. 
 
19. Tenders submitted by speed post or courier service shall be posted with due consideration of 

any delay in postal delivery. Tenders received after the due date and time of opening tenders 
are liable to be rejected. 

 
20. Scope of works of tenderers includes deployment of manpower, equipments etc. to carry out 

the given work and submission of test reports drawing etc. as per condition of contract, 
Technical specification and schedule of works. BHEL shall not provide any equipment/ 
manpower / material for the work. 

 
21. Any covering letter and comments of the tenderer should be submitted along with the offer. 
 
22. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its 

shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting 
tenders shall be informed of this fact at the time of submission of the tender, failing which 
tender may be disqualified or if such fact subsequently comes to light. 

 
23. Contractor shall insure all his labourers and material. Any claim by his Employees for 

damages shall be settled by the Contractor even if action is against BHEL or to reimburse the 
legal expenses incurred by BHEL. 

 
24. Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in 

execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of 
the same. 
 

25. Contractor shall produce necessary records, documents; explanation whenever he is called 
upon to do by any Government Agencies.  
 

26. No extra items of work shall be carried out by the contractor other than those authorized to do 
so in writing by the Engineer-in-charge. For any such items of work executed as per 
instructions of Engineer-in-charge, the rates will be fixed on the basis BHEL terms and 
condition. 
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27. In case, work is not completed as per the BHEL scope due to any unforeseen reasons, 
contractor has to complete the job at later stage without any extra charge. No overturn 
charges shall be paid in case of extension of work schedule. 
 

28. Bidders should study the prevailing Market trend of Construction materials/laborers/other 
relevant requirement before quote and submit the competitive price. 
 

29. The bidders should carry out preliminary survey at proposed work site before submission of 
offer to ensure that the rate quoted for the relevant schedule of items are correct. 
 

30. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 
performance with BHEL sister units, BHEL reserves the right to reject such tender at any 
stage including contract execution period. 
 

31. Words imparting the singular number shall also be deemed to include the plural number and 
vice-versa where the context so require. 
 

32. The General and Special Conditions are complementary to each other and where they are in 
conflict, the special condition shall prevail. 
 

33. The expenses for completing the stamping agreement shall be paid by the contractor. 
 

34. Unless or otherwise stated above tendered work includes men, material, machine and 
commissioning of equipment as agreed to in the contract. 
 

35. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF 
BHEL’ shall be deemed to form an integral part of the Contract agreement for the work to be 
entered into. The Contractor has to scrutinize the same, and when submitting his tender, 
indicate his acceptance of both. 
 

36. The Contractor shall comply with the provision of Employees Provident Fund’s and 
miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there 
under. He as an employer shall be liable to pay employer’s contribution/deductions towards 
PF under the PF Act in respect of all labour employed by him for the execution of the contract 
in accordance with the provisions of the Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952 as amended from time to time. For this purpose, he shall indicate the 
code number obtained from the Regional Provident Fund Commissioner or he should obtain a 
code number if he has not and produce the Photostat copy of the challan receipt of monthly 
remittance of the contribution made by him to the Commissioner. He shall also furnish such 
returns such returns as are due, under the Act, to be sent to the appropriate authorities 
through the Principal Employer”. 
 

37. The Contractor should get himself registered with the E.S.I Authorities as an independent 
Employer, obtain a separate code number and remit the dues in respect of the Labour 
employed by him for the work and produce the challan/Receipts of remittance of the ESI 
contributions due under the E.S.I Act to the Company authorities. He shall also furnish such 
returns, as are due, under the Act, to be sent to the appropriate authorities’ through the 
Principal Employer. The contractor can remit their ESI & PF through a sub-agent who 
processes the ESI & PF code and agrees to enter an MOU with the contractor. 
 

38. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by 
the Contractor for his labourers regarding PF/ESI amount due, short remittances, non-
remittances etc., the Contractor shall defend the case on behalf of BHEL and / or reimburse 
BHEL the expenses so incurred. 
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SPECIAL CONDITION OF CONTRACT 
 
The conditions of contract and other tender documents are complimentary to each other and shall 
be read in conjunction with each other.   
 
1. PAYMENT TERMS:  

 
The Payment shall be done after completion of work as per BOQ with following payment 
schedule: 

 
SL 
NO 

DESCRIPTION OF THE WORK Design /Drawings activity. Payment 
% of 

quoted 
rates 

1 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC buildings including cable trenches (as 
applicable) e.g. Main Control room (MCR), 
Inverter Rooms (IR), Security rooms, 
watchman cabins, Watch Tower etc.  as per 
tender specifications (For measurement, 
outer wall to outer wall dimensions in meters 
shall be considered) (Payment shall be 
made on per sq. Meter basis irrespective of 
no. of design documents and drawings made 
for unique building as per instruction of 
BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 

2 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Foundation till 
plinth level for different type of PEB based 
construction buildings e.g. Main Control 
room (MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower etc.  
(For measurement and payment, outer wall 
to outer wall dimensions in meters shall be 
considered irrespective of no. of design 
documents and drawings made for unique 
building as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 

3 Vetting of design documents & drawings for 
different type of PEB buildings 
superstructure e.g. Main Control room 
(MCR), Inverter Rooms (IR), Security rooms, 
watchman cabins, Watch Tower etc. 
submitted by PEB building manufacturers 
(Payment shall be made on per unique 
building basis irrespective of no. of design 
documents and drawings vetted) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 

4 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC structures like underground Water 
sump, Overhead water tank, water tank 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 

40% 
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supporting structure including foundation 
and platform etc.  as per tender 
specifications (Payment shall be made on 
per unique structure basis irrespective of no. 
of design documents and drawings made as 
per instruction of BHEL) 

drawings in Cat-I . 

On issuance of As-built Drawings 10% 

5 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Plant 
roads/pathways  (Payment shall be made on 
lumpsum basis per project irrespective of no. 
of design documents and drawings made as 
per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
6 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of storm water 
Drainage system (Payment shall be made 
on lumpsum basis per project irrespective of 
no. of design documents and drawings made 
as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
7 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of Levelling/grading  
(Payment shall be made on lumpsum basis 
per project irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
8 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of Boundary Walls 
(Payment shall be made on lumpsum basis 
per project irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
9 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of Fencing (Payment 
shall be made on lumpsum basis per project 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
10 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of Gate (Payment 
shall be made on per unique gate 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
11 Preparation, submission and approval from 

Customer/customer's consultant of design 
documents & drawings of Foundation for 
electrical equipment including/excluding 
platform till plinth level, firewall between 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 

40% 



                       BHARAT HEAVY ELECTRICALS LIMITED 
                        (A GOVT. OF INDIA UNDERTAKING) 

                 ELECTRONICS DIVISION 
                        MYSORE ROAD, BANGLORE-560026 

----------------------------------------------------------------------------------------------------------------------------------------------- 

               We hereby accept above             
             (Signature & seal of bidder)              Signature of BHEL 

Page 9 of 27 
 

transformers etc. (Payment shall be made 
on per unique structure/Foundation basis 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

drawings in Cat-I . 

On issuance of As-built Drawings 10% 

12 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of pile Foundation for 
Module Mounting Structures (Payment shall 
be made on per unique Foundation basis 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
13 Preparation, submission and approval from 

Customer/customer's consultant of Plant 
Landscaping drawing as per requirement 
(Payment shall be made on lumpsum basis 
per project irrespective of no. of drawings 
made as per instruction of BHEL) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
14 Vetting of survey reports like Geotechnical 

investigation survey report, topographical 
survey report, Bathymetric survey report etc. 
(Payment shall be made on per report vetted 
per project) 

On approval (at least Cat 2 i.e. 
approved with comments) and go 
ahead for construction 

50% 

On final approval and submission 
of all design documents & 
drawings in Cat-I . 

40% 

On issuance of As-built Drawings 10% 
15 Allowance per day including To & Fro travel 

expenses, boarding, lodging, local 
conveyance etc.,all inclusive.(From Bidder's 
headquarters to project Site/Customer’s/ 
Customer’s consultant office anywhere in 
india (Payment shall be made on lumpsum 
basis per visit irrespective of no. of days of 
stay and no. of persons required as per 
BHEL/customer requirement) 

On completion of Visit 100% 

16 Deployment of one Civil Design Engineer at 
BHEL Bangalore Office for co-ordination and 
expediting the work execution as per 
requirement of BHEL (Payment shall be 
made per month basis) 

On completion of Month 100% 

 
1.1. Payment shall be made, on the Nos. of Measurement units, successfully executed as per 

BOQ 

1.2. All payments shall be released through electronic-pay mode only. 

1.3. No Advance payment shall be made. 

1.4. Price variation clause not applicable. 

2. VARIATION/DEVIATION IN QUANTITIES: 
  

Quantities shown in the Bill of Quantity (BOQ) cum rate schedule are only approximate and are 
liable to variation without entitling the Contractors to any compensation. The rates quoted are 
firm for deviation subject to minimum of (-) 10% and maximum (+) 10% of the total value of work 
awarded.  
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3. WORK DISTRIBUTION: 
 
The work order shall be awarded to only one bidder.  No splitting of work shall be done. 

 
4. EVALUATION OF OFFERS: 

 
4.1 Technical-cum-Commercial Bid (Part-I) shall be opened first on due date specified in NIT. 

4.2 The bidders shall be evaluated as per Pre-qualifying and techno-commercial requirements 
mentioned in the tender documents. 

4.3 Price Bid (Part-II) shall be opened only of Technical-cum-Commercial qualified bidder.  

4.4 Total price of the package (Rate Schedule) shall be compared for purpose of arriving at L1. 

4.5 Unsolicited discounts/ revised offers given after Part-I bid opening shall not be accepted. 

4.6 BHEL reserves its right to negotiate with the Bidder and/ or go for Reverse Auction (RA). 

 
5. RISK AND COST:  

 
If the Contractor fails to perform/execute the work within time or fail to perform as per the 
specification prescribed in tender or acted in violation to prescribed terms and conditions, BHEL 
shall be entitled to terminate the Contract and take recourse to alternate source to get the work 
done at the risk and cost of the Contractor. In such case Contractor shall make good the loss to 
BHEL. BHEL shall be entitled to recover the difference in cost, if any incurred by BHEL due to 
getting the work done from alternate source. However, in such case Contractor shall not be 
entitled for any gain. 
 

6. PENALTY FOR DELAY:  
 
For delays beyond the specified schedule given in tender document, if attributable to 
contractor, penalty shall be applicable as per terms given in clause 2.7.9 of BHEL EDN GCC 
2019. 
 

7. GUIDELINES TO CONTRACTOR: 
 

7.1. Contractor to note BHEL reserves the right to get any part of the work done through other 
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of 
the contractor after due notice of a period of two weeks by BHEL, in the event of: 

a. Contractors continued poor progress 

b. Withdrawal from or abandonment of the work before completion of the work. 

c. Contractor’s inability to progress the work for completion as stipulated in the contract 

d. Poor quality of work 

e. Corrupt act of Contractor 

f. Insolvency of the contractor 

g. Persistent disregard to the instructions of BHEL 

h. Assignment, transfer, sub-letting of contract without BHEL’s written permission 

i. Non fulfillment of any contractual obligations 

j. In the opinion of BHEL, the contractor is overloaded and is not in a position to execute 
job as per required schedule. 
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7.2. The liquidated damages/penalties arising out of Risk and Cost as explained above, BHEL 
shall recover the amount from any money due from Contractor, or from any money due to 
the contractor including security deposit, or by forfeiting any T & P or material of the 
contractor under this contract or any other contract of BHEL or by any other means or any 
combination thereof. 
 

7.3. Documents to be submitted on award of work (as applicable): 
a. Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank 

Guarantee in favour of BHEL 
b. Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled 

cheque copy 
 

7.4. The following documents are to be submitted along with the Running Account Bills for 
process of payment (As applicable): 

a. Tax Invoice with details of GST number of BHEL and contractor. 

b. Measurement books duly filled and signed by officials of BHEL and contractor 

c. Invoice submitted along with running bills to indicate the GST amount charged and 
bear GST NUMBER etc. as per prevailing taxes. 

d. Bill submitted subsequently to be accompanied with a declaration that GST liability on 
the earlier bill has been discharged. 

 by paying money to the Government (along with Tax paid Challan Copy) 

 by utilization of Input GST Credit 
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SCOPE OF WORK CUM TECHNICAL SPECIFICATION  

A. INTRODUCTION: 
 
The purpose of this specification is to specify all details required by a civil design agency for 
Preparation, submission and approval from Customer/customer's consultant of design documents 
& drawings for different solar project sites of BHEL across India for the following: 
 
i. Different type of RCC buildings including cable trenches (as applicable) e.g. Main Control room 

(MCR), Inverter Rooms (IR), Security rooms, watchman cabins, Watch Tower etc. 

ii. Foundation till plinth level for different type of PEB based construction buildings including cable 
trenches (as applicable) e.g. Main Control room (MCR), Inverter Rooms (IR), Security rooms, 
watchman cabins, Watch Tower etc. 

iii. Different type of RCC structures like underground Water sump, Overhead water tank, water 
tank supporting structure including foundation and platform etc. 

iv. Plant roads/pathways 

v. Storm water Drainage system 

vi.  Levelling/grading 

vii.Boundary Walls 

viii. Fencing 

ix. Gates 

x. Foundation for electrical equipment including/excluding platform till plinth level, firewall 
between transformers etc. 

xi. Pile Foundation for Module Mounting Structures 

xii.Landscaping 

Based on the design documents, drawings prepared by the design agency, BHEL will issue 
separate tender(s) for appointment of Contractors for civil construction work at project sites. 
Agency shall also vet the design and drawings submitted by Other vendors, if required by BHEL. 
This Scope of work cum technical specification shall be read in conjugation with Bill of Quantities 
(BOQ) provided in tender document.  
 
B. SCOPE OF WORK: 

 
a. Preparation & submission/correction/resubmission of optimized and most economical 

engineering design & drawing including obtaining their approval from Customer/customer’s 
consultant based on BHEL’s input and BHEL’s/Customer’s Specification for civil, structural, 
architectural, electrical, plumbing & sanitary, fire systems & ventilation systems, landscaping 
etc. and other related infrastructural works. 

 
b. The detailed design & drawing work shall include, but not limited to: 
 

i. Verification of all input data, criteria and information contained in the contract documents. 
 

ii. Generation of all design data, criteria and information required for the completion of work 
including liaison and interfaces with BHEL/Customer. 
 

iii. Analysis and design on standard applicable software like STAAD pro, etc., and/or in house 
generated EXCEL or other programs by qualified and experienced design engineers. All 
calculations shall be prepared in a neat, sequential, comprehensive form and properly 
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checked to ensure their correctness and completeness. 
 

iv. Preparation of construction drawings with sufficient detailing so that no difficulty is faced by 
site engineer/construction contractor during execution. 

 
v. Providing Bill of quantities (BOQ) for construction and estimate as per DSR. For estimation, 

DSR-2016/2018 or as per instruction of BHEL to be used. 
 

c. Visit to project site or Customer’s or Customer’s consultant office: The Design Agency shall 
depute their engineer(s) to site or Customer’s office or Customer’s consultant office across 
India for any clarification, approval and site co-ordination during design stage as well as in 
execution stage etc. as and when required by BHEL/Customer/Customer’s consultant.  

 
d. Agency shall also vet the design and drawings submitted by manufacturer’s, as required by 

BHEL. 
 
e. Deployment of one Civil Design Engineer at BHEL Bangalore Office for co-ordination and 

expediting the work execution as per requirement of BHEL. 
 

C. SPECIFIC TECHNICAL REQUIREMENTS: 
a. The specific technical requirements shall be as per input provided by BHEL from time to time    

after award of work. However, a general outline of the work is being provided below in work 
specification. 

b. The Design Agency shall interact closely with BHEL engineering group for any 
input/clarification and subsequently, finalize the required details. The design & drawings shall 
be revised by the agency as per Customer’s / customer’s consultant/ BHEL’s Comments till 
final construction of the building/ structures/ foundations etc. at project site. No claim of extra 
payment on account of these revisions shall be entertained. 

c. All design of RCC and Steel structures shall be carried as per IS: 456, IS 800, IS 875, other 
relevant latest IS codes and other specific code as applicable to specific structures. The 
buildings and allied works shall be designed to meet NATIONAL BUILDING CODE (SP: 07 
2016) requirements. For designing latest version of IS codes shall be used. 

 
D. WORK SPECIFICATION 
a. Different type of RCC buildings including cable trenches (as applicable) e.g. Main 

Control room (MCR), Inverter Rooms (IR), Security rooms, watchman cabins, Watch 
Tower etc.: 
Based on inputs provided by BHEL, the agency shall perform the following work: 

 
a. Agency shall design the foundations for RCC based construction of buildings. 

b. All Civil design and drawings 

c. Equipment Layout Drawings, as applicable 

d. Construction drawings  

e. Architectural Layout Drawing includes plan, elevation, section & fitting schedule etc.  

f. Electrical layout Drawing 

g. Plumbing & sanitary system layout drawing 

h. Fire systems & ventilation system drawings, as applicable 

i. Preparation, submission and approval from Customer/customer's consultant of design 
documents & drawings. 
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j. BOQ for Construction with estimate as per DSR  

b. Foundation till plinth level for different type of PEB based construction buildings 
including cable trenches (as applicable) e.g. Main Control room (MCR), Inverter Rooms 
(IR), Security rooms, watchman cabins, Watch Tower etc.: 

 Based on inputs provided by BHEL, the agency shall perform the following work: 

a. Agency shall design the foundations till plinth level for PEB based construction buildings. 

b. Foundation drawings. 

c. Preparation, submission and approval from Customer/customer's consultant of design 
documents & drawings. 

d. BOQ for Construction with estimate as per DSR 

c. Vetting of design documents & drawings for different type of PEB buildings 
superstructure: 
The design agency shall also do Vetting of design documents & drawings for different type of 
PEB buildings superstructure e.g. Main Control room (MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower etc. submitted by PEB building manufacturers. 

d. Different type of RCC structures like underground Water sump, Overhead water tank, 
water tank supporting structure including foundation and platform etc.: 
Based on inputs provided by BHEL, the agency shall perform the following work: 

 
a. All Civil design and drawings 

b. Construction drawings  

c. Electrical layout Drawing 

d. Plumbing & sanitary system layout drawing 

e. Preparation, submission and approval from Customer/customer's consultant of design 
documents & drawings. 

f. BOQ for Construction with estimate as per DSR 

e. Plant roads/pathways:  
Solar power plant is envisaged to have internal roads and pathways and the agency shall 
provide design and drawings for plant roads/pathways.  Typical works / items covered under 
this will include roads such as WBM, etc., shall be designed based on site conditions.  
Design shall be based on relevant IS standards and custom-specific requirements. Agency 
shall indicate peruse and offer more economic options or designs as necessary. Agency shall 
do Preparation, submission and approval from Customer/customer's consultant of design 
documents & drawings. Agency shall also provide BOQ for Construction with estimate as per 
DSR. 

 
f. Storm water Drainage system: 

 
The solar array is divided into different areas and the design of drains is important to prevent 
inundation of the solar array area. The agency will be required to visit the site and finalize the 
drains as per optimized design philosophy. Agency shall design the drains after visiting the site 
in consultation with BHEL. They shall also furnish the BOQ with estimate as per DSR. The 
design shall be to optimize the costs involved in filling / leveling work. 

g. Levelling/grading requirements at site: 
 
The agency shall provide drawings of the levelling / grading requirements providing a slope for 
natural drainage of rain waters from the solar array area in consultation with BHEL. The drawing 
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shall include detailed calculation as per cutting and filling quantity ad cross section, as required. 
Agency shall also furnish the BOQ with estimate as per DSR. 

h. Boundary Walls, Fencing and Gates: 
Based on inputs provided by BHEL, the agency shall perform the following tasks: 

a. Agency shall design the Boundary walls and Gates as per requirement 

b. All Civil design and drawings for Boundary walls and Gates 

c. Design and drawings for fencing as per requirement 

i. BOQ for Construction with estimate as per DSR 

i. Foundation for electrical equipment including/excluding platform till plinth level, 
firewall between transformers etc.: 

 
The Solar power plant will have switchyard where by HT electrical equipment such as 
transformers, concrete pole structures holding the air-break isolator switches, metering panels, 
gantries etc. are placed. Agency shall design suitable foundation structures (as per geotechnical 
investigation report) for transformers, concrete pole structures, poles, fire walls between 
transformers. Necessary inputs such as panel size / dimensions, equipment weight, layout 
requirements etc will be provided by BHEL. Agency shall also furnish the BOQ with estimate as 
per DSR. 

j. Pile Foundation for Module Mounting Structures: 
 
Agency shall design the pile foundations for the solar modules mounting structures legs as per 
relevant standards, soil data for the site and the MMS design details provided by BHEL. Agency 
shall also furnish the BOQ with estimate as per DSR. 

k. Landscaping requirements: 
Solar power plant is envisaged to have landscaping at different locations like near MCR building, 
Entrance areas etc., that will be intimated by BHEL.  Agency shall provide necessary design, 
layouts, drawings etc. indicating appropriate types of grass, plants, borders, decorations, water 
sprinkling arrangements, dome lights etc. 

l. Vetting of survey reports like Geotechnical investigation survey report, topographical 
survey report, Bathymetric survey report etc.: 
The design agency shall also do Vetting of survey reports like Geotechnical investigation 
survey report, topographical survey report, Bathymetric survey report etc. as per relevant 
standards and shall provide comments for optimum design. 

 
E. DOCUMENTATION AND REPORTING: 
 
a. All design documents including electronic outputs shall be neatly typed, produced on A4 

size paper and shall have a ‘Cover Sheet’ (To be provided later). 

b. All drawings shall be generated in AutoCAD as per standard sizes (viz. A0, A1,A2, A3 & 
A4) and shall have a ‘Title Block’ (To be provided later) as per BHEL approved title block. 

c. The number of copies of design documents & drawings required to be submitted shall be 
as follows: 

A. At each stage of approval. 

i) Design Documents 02 sets. 

ii) Drawings 04 sets. 

B. After Final approval. 
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i) Design Documents 02 sets. 

ii) As built Drawings 04 sets. 

iii) Pen drive/CDs (containing all soft copies of design like staad file, excel file 
(unprotected) & Autocad drawings etc.) 01 set. 

F. COMPLETION SCHEDULE: 
 

After receipt of work order, a detailed schedule giving list of design documents and drawings and 
their submission dates shall be prepared jointly by BHEL & Design Agency based on concurrent 
working meeting the construction schedule. This detailed schedule shall be the time schedule of 
the project and any delays attributable to agency in any activity shall be counted by this schedule. 
As the design and drawings will be approved by Customer, therefore time taken by customer in 
approval is also important for early completion of work. The agency is required to interact with 
customer and ensure minimum approval time. The detailed time schedule is as follows: 

 

Completion Schedule 
SL 
NO 

DESCRIPTION OF THE WORK Design /Drawings activity. Submission 
within time 

(Days) 

1 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC buildings including cable trenches (as 
applicable) e.g. Main Control room (MCR), 
Inverter Rooms (IR), Security rooms, 
watchman cabins, Watch Tower etc.  as 
per tender specifications (For 
measurement, outer wall to outer wall 
dimensions in meters shall be considered) 
(Payment shall be made on per sq. Meter 
basis irrespective of no. of design 
documents and drawings made for unique 
building as per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 7 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

3 

2 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Foundation till 
plinth level for different type of PEB based 
construction buildings e.g. Main Control 
room (MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower 
etc.  (For measurement and payment, 
outer wall to outer wall dimensions in 
meters shall be considered irrespective of 
no. of design documents and drawings 
made for unique building as per instruction 
of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 

3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 1 

3 

Vetting of design documents & drawings 
for different type of PEB buildings 
superstructure e.g. Main Control room 
(MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower 
etc. submitted by PEB building 
manufacturers (Payment shall be made on 
per unique building basis irrespective of 
no. of design documents and drawings 
vetted) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 

2 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 
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4 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC structures like underground Water 
sump, Overhead water tank, water tank 
supporting structure including foundation 
and platform etc.  as per tender 
specifications (Payment shall be made on 
per unique structure basis irrespective of 
no. of design documents and drawings 
made as per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

5 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Plant 
roads/pathways  (Payment shall be made 
on lumpsum basis per project irrespective 
of no. of design documents and drawings 
made as per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

6 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of storm water 
Drainage system (Payment shall be made 
on lumpsum basis per project irrespective 
of no. of design documents and drawings 
made as per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

7 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Levelling/grading  
(Payment shall be made on lumpsum 
basis per project irrespective of no. of 
design documents and drawings made as 
per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

8 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Boundary Walls 
(Payment shall be made on lumpsum 
basis per project irrespective of no. of 
design documents and drawings made as 
per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

9 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Fencing 
(Payment shall be made on lumpsum 
basis per project irrespective of no. of 
design documents and drawings made as 
per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

10 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Gate (Payment 
shall be made on per unique gate 
irrespective of no. of design documents 
and drawings made as per instruction of 
BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

11 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Foundation for 
electrical equipment including/excluding 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 
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platform till plinth level, firewall between 
transformers etc. (Payment shall be made 
on per unique structure/Foundation basis 
irrespective of no. of design documents 
and drawings made as per instruction of 
BHEL) 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 1 

12 

Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of pile Foundation 
for Module Mounting Structures (Payment 
shall be made on per unique Foundation 
basis irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

13 

Preparation, submission and approval from 
Customer/customer's consultant of Plant 
Landscaping drawing as per requirement 
(Payment shall be made on lumpsum 
basis per project irrespective of no. of 
drawings made as per instruction of BHEL) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 3 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

14 

Vetting of survey reports like Geotechnical 
investigation survey report, topographical 
survey report, Bathymetric survey report 
etc. (Payment shall be made on per report 
vetted per project) 

R0 Submission: (Nos of days from 
receipt of input from BHEL) 2 

Resubmissions : Revised drawings shall 
be submitted by agency within receipt of 
comments from Customer/BHEL.(Nos of 
days for each revision) 

1 

 
Notes: 
1. All inputs shall be provided by e-mails in soft copy. The date of e-mail sent by BHEL shall be 
considered date of input. 

2. The agency shall immediately acknowledge the receipt of input. 

3. Inputs received shall be processed simultaneously. 
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PRE-QUALIFYING CRITERIA 
 

1. Bidders should have executed works of similar nature of works during last seven years as per 
below, as on the date of opening of Technical Bid.  

One similar work of value not less than 80% of estimated value (excluding all taxes).  

(OR) 

Two similar works of value each not less than 50% of estimated value (excluding all taxes)  

(OR) 

Three similar works of value each not less than 40% of estimated value (excluding all 
taxes)  

Note:  
i. The term “Similar works” means bidder should have successfully executed “Civil design 
works” 
ii. The term ‘executed’ means the bidder should have achieved the criteria specified above even if 
the total contract has not been completed or closed.  
Copy of such orders and performance report/completion certificate/inspection clearance 
report/Dispatch Documents/other equivalent document issued by customer for successful 
execution of the order is to be submitted. 
 
2. Average annual financial turn over during the last 3 years, ending 31st March of the previous 

financial year, should be 30% of the estimated value. 
 

Audited Profit & loss account and balance sheet to be submitted for FY 2015-16, 2016-17 and 
2017-18. 

BHEL reserves the right to verify the documents submitted by the contractor. During verification, if 
it is found fake/forged/manipulated, suitable penal action shall be taken against bidder as per 
extent guidelines of BHEL for suspension of business dealing. 

 
 
 
 
 

****************** 
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ANNEXURE A  
 
 
 

(to be made on Bidder’s letter head) 
 
 

 
Subject: Certification of Work safety by Contractor during Civil Design works for different 
Solar Power Projects across India as mentioned below 
 
This is to certify that, during the execution of the work of “Civil Design works for different Solar 
Power Projects across India”, undertaken by us, we shall be solely responsible for the Safety and 
health of our team consisting of site engineers, technicians and labour working at the site. 
Required statutory provisions governing Workmen safety and protection and accident 
compensation shall be our sole responsibility and entirely covered by us during the course of 
mobilization and execution of works.  
 
 
 
 
 
 Date: Name & Signature of the bidder  

(Seal)  
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ANNEXURE B 
 
 
 

(to be made on Bidder’s letter head) 

 
CONDITIONS OF CONTRACT/ SPECIFICATION/SCOPE OF WORK 

 
 
It is hereby agreed by me/us that the BHEL General Conditions of Contract, Special conditions of 
contract, Scope cum Technical specification of work and their subsequent amendments/ 
additions/deletions to clauses if any, and conditions pertaining the settlement of disputes by 
Arbitration form an integral part of the tender documents and that the tender submitted by me/ us 
is subject to the aforesaid BHEL Conditions of Contract/ Specification/Scope for Civil Design 
works for different Solar Power Projects across India which has been read and accepted by 
me/us. 
 
 
 
 
 
 
 
Date:  Name & Signature of the bidder  

(Seal)  
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ANNEXURE C 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE CONDITION 

I/We hereby declare and confirm that we have visited the project site under the subject given in 
NIT and acquired full knowledge and information about the site conditions, wage structure, 
industrial climate and total quantum of work involved. We further confirm that the above 
information is true and correct and we will not raise any claim of any nature due to lack of 
knowledge of site condition. 
 
 
 
 
 
 
 
 
Date: 

Name & Signature of the bidder  
(Seal)  
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ANNEXURE D 
 
 

 
(to be made on Bidder’s letter head) 

 
 
 
 

TO WHOM SO EVER IT MAY CONCERN 
 
 
This is to certify that our firm is not blacklisted / under hold from BHEL EDN Bangalore or banned 
by any unit/region/office of BHEL.  
 
This is to certify that we / our firm is not guilty by a Court of Law in India for any offence involving 
fraud, dishonesty and moral turpitude 
 
 
 

 
 Date: (Signature of Authorized Signatory)  

   (Seal)  
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ANNEXURE E 

FORM OF TENDER 
 
Having examined the invitation to bid, Instructions to Bidder, conditions of contract, 
Specifications, tender schedule, and other tender documents for the above work, we the 
undersigned, offer to construct, erect complete and maintain the whole of the said in 
conformity with the said bid documents on the terms and conditions and under the 
provisions set out or called for in the contract documents at the rates listed in the 
schedule of unit prices or else wherein the contract documents. 
 
We undertake if our bid is accepted, to commence the works from the date of issue of 
award/handing over the site and to complete and delivery the whole of the works 
comprised in the contract as per the time schedule agreed to the contract document. 
 
We agree to abide by this bid for the period of three months from the date fixed for 
receiving the same and it shall remain binding upon us and may be accepted at any time 
before expiry of the period. 
 
Until and unless a formal intimation /work order, together with your award thereof shall 
constitute a binding contract between us.   
 

 

Date: 
Name & Signature of the bidder  
(Seal)  
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UNPRICED PRICE BID 
 

SL 
NO 

DESCRIPTION OF THE WORK Unit of 
Measurement 

Qty. Estimated 
Unit rate 

Total 
value 

Quantum 
*  unit 
Rates 

1 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC buildings including cable trenches (as 
applicable) e.g. Main Control room (MCR), 
Inverter Rooms (IR), Security rooms, 
watchman cabins, Watch Tower etc.  as per 
tender specifications (For measurement, 
outer wall to outer wall dimensions in 
meters shall be considered) (Payment shall 
be made on per sq. Meter basis irrespective 
of no. of design documents and drawings 
made for unique building as per instruction 
of BHEL) 

Sq. Meter 1500 348 522000 

2 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Foundation till 
plinth level for different type of PEB based 
construction buildings e.g. Main Control 
room (MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower etc.  
(For measurement and payment, outer wall 
to outer wall dimensions in meters shall be 
considered irrespective of no. of design 
documents and drawings made for unique 
building as per instruction of BHEL) 

Sq. Meter 800 126 100800 

3 Vetting of design documents & drawings for 
different type of PEB buildings 
superstructure e.g. Main Control room 
(MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower etc. 
submitted by PEB building manufacturers 
(Payment shall be made on per unique 
building basis irrespective of no. of design 
documents and drawings vetted) 

Nos. of Unique 
Building  

8 24267 194136 

4 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of different type of 
RCC structures like underground Water 
sump, Overhead water tank, water tank 
supporting structure including foundation 
and platform etc.  as per tender 
specifications (Payment shall be made on 
per unique structure basis irrespective of 
no. of design documents and drawings 
made as per instruction of BHEL) 

Nos. of Unique 
Structure 

5 37333 186665 

5 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Plant 
roads/pathways  (Payment shall be made 
on lumpsum basis per project irrespective of 
no. of design documents and drawings 
made as per instruction of BHEL) 

LS 5 18667 93335 
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6 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of storm water 
Drainage system (Payment shall be made 
on lumpsum basis per project irrespective of 
no. of design documents and drawings 
made as per instruction of BHEL) 

LS 5 16333 81665 

7 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Levelling/grading  
(Payment shall be made on lumpsum basis 
per project irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

LS 2 25667 51334 

8 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Boundary Walls 
(Payment shall be made on lumpsum basis 
per project irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

LS 2 19833 39666 

9 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Fencing 
(Payment shall be made on lumpsum basis 
per project irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

LS 2 15167 30334 

10 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Gate (Payment 
shall be made on per unique gate 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

No. of unique gate 6 5950 35700 

11 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of Foundation for 
electrical equipment including/excluding 
platform till plinth level, firewall between 
transformers etc. (Payment shall be made 
on per unique structure/Foundation basis 
irrespective of no. of design documents and 
drawings made as per instruction of BHEL) 

Nos. of Unique 
Foundation/Strcucture 

20 14233 284660 

12 Preparation, submission and approval from 
Customer/customer's consultant of design 
documents & drawings of pile Foundation 
for Module Mounting Structures (Payment 
shall be made on per unique Foundation 
basis irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

Nos. of Unique 
Foundations 

2 9567 19134 

13 Preparation, submission and approval from 
Customer/customer's consultant of Plant 
Landscaping drawing as per requirement 
(Payment shall be made on lumpsum basis 
per project irrespective of no. of drawings 
made as per instruction of BHEL) 

LS 2 18433 36866 

14 Vetting of survey reports like Geotechnical 
investigation survey report, topographical 
survey report, Bathymetric survey report 

Nos. of Reports 
vetted 

8 12833 102664 
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etc. (Payment shall be made on per report 
vetted per project) 

15 Allowance per day including To & Fro travel 
expenses, boarding, lodging, local 
conveyance etc.,all inclusive.(From Bidder's 
headquarters to project Site/Customer’s/ 
Customer’s consultant office anywhere in 
india (Payment shall be made on lumpsum 
basis per visit irrespective of no. of days of 
stay and no. of persons required as per 
BHEL/customer requirement) 

No. of visits 25 15867 396675 

16 Deployment of one Civil Design Engineer at 
BHEL Bangalore Office for co-ordination 
and expediting the work execution as per 
requirement of BHEL (Payment shall be 
made per month basis) 

Months 12 24033 288396 

Total Amount (Excluding GST) 2464030 
QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL AMOUNT XXXXX 
QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL 
AMOUNT 

XXXXX 

GST rate Applicable   
 
NOTE: 
 
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL 
AMOUNT 
 
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY. 
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CHAPTER -1  

1. GENERAL INSTRUCTION TO TENDERERS  

1.1. DESPATCH INSTRUCTION  

i) The General Conditions of Contract form part of the Tender specifications. All pages of the 

tender documents shall be duly signed, stamped and submitted along with the offer in token 

of complete acceptance thereof. The information furnished shall be complete by itself. The 

tenderer is required to furnish all the details and other documents as required in the following 

pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender 

by the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any aspects, the scope of work etc., he shall contact the authority 

inviting the tender well in time (so as not to affect last date of submission) for clarification 

before the submission of the tender. Tenderer’s request for clarifications shall be with reference 

to Sections and Clause numbers given in the tender documents. The tender specifications and 

terms and conditions shall be deemed to have been accepted by the tenderer in the offer.  Pre 

requirements and conditions shall be liable for rejection. 

iii) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped 

by the authorised signatory & submitted along with tender document.  

1.2. SUBMISSION OF TENDERS  

1.2.1 The tenderers must submit their tenders as per instructions in the NIT  

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by 

post/courier. The tenders received after the specified time of their submission are treated as 

‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 

Fax/Email/Internet shall be considered as per terms of NIT.  

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date 

as specified in the NIT, in the presence of such of those tenderers or their authorised 

representatives who may be present  
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date 

and time of opening of the Price Bids and such Tenderers may depute their representatives to 

witness the opening of the price bids. BHEL’s decision in this regard shall be final and 

binding.  

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent conditions, 

facilities available, position of material and labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of 

any of these conditions.  

1.3. LANGUAGE  

1.3.1 The tenderer shall quote the rates in English language and international numerals. 

These rates shall be entered in figures as well as in words. For the purpose of the tenders, the 

metric system of units shall be used.  

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer.  

1.4 PRICE DISCREPANCY:  

1.4.1 Conventional (Manual) Price Bid opening:  

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy 

between the unit price and the total price (which is obtained by multiplying the unit price by 

the quantity), the unit price shall prevail and the total price corrected accordingly, unless in 

the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which 

case the total price as quoted shall govern and the unit price corrected accordingly 

 ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected;  

iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject of (i) and (ii) above. 

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target 

date up to which the bidder has to send his acceptance on the above lines and if the bidder 

does not agree to the decision of BHEL, the bid is liable to be ignored. 

v) In case of lump sum price, if there is any difference between the amount in figures and in 

words, the amount quoted by the bidder in words shall be taken as correct.  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  6 | 33 

 

vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done 

considering the highest quoted rate obtained against the respective items by other tenderers 

for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items 

shall be the lowest rates quoted for the respective items by the other tenderers against the 

respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 

shall be arrived at. However the overall price remaining the same as quoted originally, the 

rates for all the items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item 

wise in proportion to the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for 

omissions)’’. 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to 

execute the work as per overall price offered by him during the Reverse Auction process. In 

case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’ 

enclosed. 

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of 

BHEL shall not be considered.  

ii) Offers from tenderers who do not comply with the latest guidelines of Ministry/ 

Commissions of Govt of India shall not be considered.  

1.5. EVALUATION OF BIDS  

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling 

the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer, BHEL reserves the right to ask for 

proofs/documents, clarification in relation to Technical/commercial data during tender 

evaluation    

ii) Price Bids of shortlisted bidders shall only be opened either through the conventional price 

bid opening or through electronic Reverse Auction, at the discretion of BHEL  

iii) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be 

intimated to the vendor before the opening of Price bid.  

1.6. DATA TO BE ENCLOSED  

The following information in full shall be furnished by the tenderer. Non-submission of this 

information may lead to rejection of the offer.  

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies 

of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact 

information of the Directors/Partners shall be furnished along with the offer.  

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor.  
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iii) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address, PAN, GSTIN and place & nature of business to be furnished. 

iv) IN CASE OF PARTNERSHIP FIRM  

The names of all the partners and their addresses, a copy of the partnership deed/instrument 

of partnership shall be enclosed.  

v) IN CASE OF COMPANIES:  

 Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). Nature of business carried on by the Company and the provisions of the 

Memorandum relating thereof.  

1.7.  AUTHORISATION AND ATTESTATION  

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of 

the Power of Attorney, in case the tender is signed by an individual other than the sole 

proprietor shall be submitted along with the tenders  

1.8.  EARNEST MONEY DEPOSIT  

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit 

(EMD) in the manner described herein.  

The EMD may be accepted only in the following forms: 

(i) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(ii) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case 

total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe 

accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such 

cases shall be valid for at-least six months. 

(iii) Through SBI collect (before tender opening) 

(iv) No other form of EMD remittance shall be acceptable to BHEL  

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if  

 i) After opening the tender and within the offer validity period, the tenderer revokes his/her 

tender or makes any modification in his tender which is not acceptable to BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract.  

iii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in 

derailing the tender process by unlawful means 
 

 1.8.3 EMD shall not carry any interest.  
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 1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within 

a reasonable time after acceptance of award by successful tenderer.  

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit 

1.9.  SECURITY DEPOSIT  

The total amount of Security Deposit will be 5% of the contract value (including all applicable 

taxes) EMD of the successful tenderer shall be converted and adjusted towards the required 

amount of Security Deposit. 

 

1.9.1 Modes of Security deposit: 

 

The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 

i) Cash (as permissible under the extant Income Tax Act) 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 

iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be 

liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the 

work. Balance of the Security Deposit can be collected by deducting10% of the gross amount 

progressively from each of the running bills of the Contractor till the total amount of the 

required Security Deposit is collected. If the value of work done at any time exceeds the contract 

value, the amount of Security Deposit shall be correspondingly enhanced and the additional 

Security Deposit shall be immediately deposited by the Contractor or recovered from 

payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon 

fulfilment of contractual obligations as per terms of the contract. 

 

1.9.2 The Security Deposit shall not carry any interest. 

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the 

completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if 

applicable),  and 03 months claim period. The same shall be kept valid by proper renewal till 

the acceptance of Final Bills of the Contractor, by BHEL  

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 

in the event of termination of contract as per terms and conditions of contract. BHEL reserves 

the right to set off the Security Deposit against any claims of other contracts with BHEL.  
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1.10. REFUND OF SECURITY DEPOSIT  

50% of the security deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the security deposit is refunded only after the expiry of the 

maintenance period from date of completion of work as stipulated in the contract concerned. 

1.10.1 DEFECTS LIABILITY PERIOD: 

 

The contractor shall be responsible to make good and remedy at his own expenses within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 

be noticed before the expiry of the maintenance period of six months or as stipulated in NIT 

hereto from the certified date of completion and intimation of which has been sent to the 

contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post or Email. If contractor fails to attend to the above, defect will be rectified 

at contractor’s risk & cost and same will be deducted from the security deposit/payable 

amounts available with BHEL. 

 

1.11. BANK GUARANTEES  

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following 

shall be complied with  

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act.  

ii) The Bank Guarantees shall be as per prescribed BHEL formats.  

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period (subject to a minimum period of six months), as per the advice of BHEL. 

BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders 

shall ensure that the same is explicitly endorsed by BHEL  

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the 

right to invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, 

only through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered 

Post (Acknowledgement Due). 
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 1.12. VALIDITY OF OFFER  

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90) 

DAYS from latest due date of offer submission (including extension, if any). In case BHEL 

calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the 

original offer which shall be binding on the tenderers.  

1.13 EXECUTION OF CONTRACT AGREEMENT  

The successful tenderer’s responsibility under this contract commences from the date of issue 

of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the 

Letter of Intent/Award within the period stipulated therein.  

The successful tenderer shall be required to execute an agreement in the prescribed form, with 

BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and 

in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized/empowered by the tenderer. The expenses for preparation of 

agreement document shall be borne by Tenderer. 

1.14. REJECTION OF TENDER AND OTHER CONDITIONS  

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without assigning 

any reasons whatsoever:-  

a. To reject any or all of the tenders.  

b. To split up the work amongst two or more tenderers as per NIT  

c. To award the work in part if specified in NIT  

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable.  

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the 

form specified or defective or have been materially altered or not in accordance with the tender 

conditions, specifications etc., are liable to be rejected.  

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 

with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region / 

division of BHEL or tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt of India. BHEL reserves the right to reject a bidder in case it 

is observed that they are overloaded and may not be in a position to execute this job. The 

decision of BHEL will be final in this regard.  
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a 

firm expires after the submission of tender or after the acceptance of the tender, BHEL may 

then cancel such tender at their discretion, unless the firm retains its character.  

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the 

composition of the firm made subsequent to the execution of the contract. They may, however, 

recognize such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned.  

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract if awarded and forfeit the 

Earnest Money/Security Deposit/any other money due.  

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall 

make his offer liable to rejection.  

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, 

has any relative or relation employed in BHEL, the authority inviting the Tender shall be 

informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the 

tender or cancel the contract and forfeit the Earnest Money/Security Deposit.  

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL’s Construction 

Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to 

him.  

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the 

property of BHEL who shall be under no obligation to return the same to the bidder. However 

unopened price bids and late tenders shall be returned to the bidders after finalization of 

contract. 

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not 

be considered for evaluation. However, if the party who has submitted the unsolicited 

discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be 

worked out after considering the discount so offered.  

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation 

of the tender irrespective of whether the tender is accepted or not.  
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1.15 BHEL Fraud Prevention Policy :  

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/ 

Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy 

displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice 

of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice. 

Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor 

portals of Units/Regions Internet. 

CHAPTER-2  

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except 

where the context otherwise requires  

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under  

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI 

– 110 049, or its Authorised Officers or its Site Engineers or other employees authorised to deal 

with any matters with which these persons are concerned on its behalf.  

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL 

MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics 

Division, Mysore road, Bengaluru-560026   

iii) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager 

or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to 

act on behalf of the Executive Director or General Manager (In-charge) or General Manager of 

BHEL.  

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be 

duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of 

the Contract, to perform the duty set forth in this General Conditions of Contract and other 

Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE 

INCHARGE’ as well as Officers  

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and 

services are to be performed as per the specification of this Tender.  

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom 

BHEL has entered into a contract for supply of equipment or provision of services.  

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the 

Contract and shall include the Contractor’s successors, heirs, executors, administrators and 

permitted assigns.  

http://www.bhel.com/
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order, 

Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 

Drawings, Technical Specifications, the Special Specifications if any, the Tender documents, 

subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by 

BHEL. Any conditions or terms stipulated by the contractor in the tender documents or 

subsequent letters shall not form part of the contract unless, specifically accepted in writing 

by BHEL in the Letter of Intent/Award and incorporated in the agreement.  

ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ 

and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been 

called for.  

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 

General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, 

Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, 

procedures, Site information, etc and drawings/documents pertaining to the work for which 

the tenderers are required to submit their offers. Individual specification number will be 

assigned to each Tender Specification.  

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all terms 

and conditions of the contract are applicable from this date.  

xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 

Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, 

the erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract.  

xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s 

covered by the contract.  

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and 

other components of the plant covered by the contract.  

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order to 

ascertain the quality, workmanship, performance and efficiency of the contractor or part 

thereof.  

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or 

instructed by BHEL.  
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xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles and Plants required for complete and 

satisfactory site transportation, handling, stacking, storing, erecting, testing and 

commissioning of the equipment’s to the entire satisfaction of BHEL.  

xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include 

plural and vice versa, where the context so requires. Words imparting the masculine Gender 

shall be taken to include the feminine Gender and words imparting persons shall include any 

Company or Associations or Body of Individuals, whether incorporated or not.  

xix) “HEADING” – The heading in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken as instructions 

thereof or of the contract.  

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.  

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days 

of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.  

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, 

cleaning, re-assembly required at site if any, have been completed and Equipment with 

associated system is ready for taking into service.  

xxiii) “WRITING” shall include any manuscript type written or hand written or printed 

statement or electronically transmitted messages, under the signature or seal or transmittal 

of BHEL.  

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for 

the execution, completion, maintenance of the work.  

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable 

taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or 

deductions there from as may be made under provisions hereinafter contained  

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start 

of work at Site as per terms defined in the Tender  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature 

closing of Contract, for reasons not attributable to the contractor and mutually agreed between 

BHEL and the contractor  

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to 

reasons as mentioned in the contract  
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION  

The contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive 

jurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have 

jurisdiction in case of any dispute, under this contract  

2.3 ISSUE OF NOTICE  

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms 

of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX / 

Email to or leaving the same at the Contractor’s last known address of the principal place of 

business (or in the event of the contractor being a company, to or at its Registered Office). In 

case of change of address, the notice shall be served at changed address as notified in writing 

by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good 

service of such notice and the time mentioned to the condition for doing any act after notice 

shall be reckoned from the date so mentioned in such notice.  

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of 

the Contract shall be served by sending the same by post or Email or leaving the same at BHEL 

address or changed address as notified in writing by BHEL to the Contractor.  

2.4 USE OF LAND  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 

occupied by the contractor without written permission of BHEL.  
 

2.4.1 STORES AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and materials required for the 

contract, other than those which may be provided by BHEL at the rates detailed therein subject 

to their availability at the place of issue indicated therein. All stores and materials to be 

supplied by the Contractor shall be of the best kind  as described in the Specifications and the 

Contractor shall, if required by the Engineer –in- charge furnish him with proof to his 

satisfaction that the store and materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of stores and 

materials proposed to be used in the execution of the work for the approval of the Engineer-in 

charge, who may reject all stores and materials not corresponding either in quality or 

character to the approved samples. 

 

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling & jointing the 

several parts together as necessary and incorporating & fixing these stores & materials in the 

work, including all preparatory work of whatever description that may be required, and 

closing, preparing, loading and returning empty cases or containers to the place of issue 

without any extra charges.  

Contractor is responsible for safe & secure storage of above material. 
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2.4.2 PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, 

against any action, claim or proceeding relating to infringement or the use of any patent or 

design or any alleged patent or design rights, and shall pay any royalties which may be 

payable in respect of any article/ or part thereof included in the contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or 

servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall 

not apply when such increment has taken place in complying with the specific directions issued 

by the BHEL but the contractor shall pay any royalties payable in respect of any such use. 

 

2.4.3 WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work 

or his employees on the work, together with all pipes and fittings or other means that may be 

necessary or required to ensure a proper and ample supply of water for all purpose connected 

with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment 

by BHEL, water will be supplied from the BHEL supply System, or other sources at any points 

fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make 

necessary arrangement for lifting, pumping, carrying or conveying the water as required at 

his own cost. The levy of water charges to be borne by the Contractor in such case shall be 

specifically mentioned in the Tender documents. 

 

2.4.4 TEMPORARY WORKSHOPS, STORES ETC : 

 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 

expense all necessary temporary workshops, store, offices, toilets etc., required for the proper 

and efficient execution of the work. The planning, siting and erection of these building shall 

have the approval of the Engineer-in-charge and the Contractor shall at all times keep them 

in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared and the site restored 

to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-

charge. 

 

2.5 COMMENCEMENT OF WORK  

2.5.1 Time is essence of contract and is specified in the tender document or in each individual 

work order. 

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or 

as intimated by BHEL and shall proceed with the same with due expedition without delay.  
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated 

by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 

Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further 

reference to him without prejudice to any and all of BHEL’s other rights and remedies in this 

regard.  

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.  

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:  

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless 

otherwise found operationally difficult.  

2.6.2 For progress running bill payments: - The Contractor shall present detailed 

measurement sheets in triplicate, duly indicating all relevant details based on technical 

documents and connected drawings for work done during the month/period under various 

categories in line with terms of payment as per contract. The basis of arriving at the quantities, 

weights shall be relevant documents and drawings released by BHEL. These measurement 

sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.  

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and 

percentage eligible for payment under various groups shall be decided by BHEL Engineer. The 

abstract of quantities and percentage so arrived at based on the terms of payment shall be 

entered in Measurement Book and signed by both the parties.  

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format 

and work out the financial value. These will be entered in Measurement Book and signed by 

both the parties. Payment shall be made by BHEL after effecting the recoveries due from the 

contractor.  

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained to the contrary.  

2.6.6 Measurement shall be restricted to that portion of work for which it is required to 

ascertain the financial liability of BHEL under this contract.  

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL 

and by the Contractor.  

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements 

and testing of materials to be used/used in the work. The contractor shall, without extra 

charges, provide all the assistance with appliances and other things necessary for 

measurement.  
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re measurements shall be borne by the 

contractor unless such re measurements are warranted solely for reasons not attributable to 

contractor.  

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the 

completion of the work measured. Any left out work has to be completed, if pointed out at a 

later date by BHEL.  

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the 

purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in 

tender specification has been completed in all respects to the entire satisfaction of BHEL. 

Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to 

him should be returned in satisfactory condition to BHEL. The abstract of final quantities 

and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time 

after completion of work.  

2.7 RIGHTS OF BHEL  

BHEL reserves the following rights in respect of this contract during the original contract 

period or its extensions if any, as per the provisions of the contract, without entitling the 

contractor for any compensation.  

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated 

in the contract during the progress of work and get it done through other agencies to suit 

BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion 

due to other emergent reasons/ BHEL’s obligation to its customer.  

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy 

BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after 

due notice of a period of two weeks by BHEL, in the event of:-  

i) Contractor’s continued poor progress  

ii) Withdrawal from or abandonment of the work before completion of the work  

iii) Contractor’s inability to progress the work for completion as stipulated in the contract  

iv) Poor quality of work  

v) Corrupt act of Contractor  

vi) Insolvency of the Contractor  
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vii) Persistent disregard to the instructions of BHEL  

viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission  

ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements 

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 

job as per required schedule  

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties 

arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the 

amount from any money due from Contractor, from any money due to the Contractor including 

Security Deposit or by forfeiting any T&P or material of the contractor under this contract or 

any other contract of BHEL or by any other means or any combination thereof  

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of 

work executed in case BHEL’s contract with their customer are terminated for any reason, as 

per mutual agreement.  

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract 

or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to 

contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all 

such payments.  

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 

normally entitled for any compensation/extra payment on this account unless otherwise 

specified elsewhere in the contract.  

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein 

worthwhile works cannot be executed and there is no possibility of commencement of work for 

a period of not less than two months, due to reasons not attributable to the contractor and 

other than Force Majeure conditions, BHEL may consider permitting the contractor to de 

mobilize forthwith and re mobilize at an agreed future date. Cost of such 

demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such 

cases shall not be applicable for the period between the period of demobilization and re 

mobilisation. The duration of contract/time extension shall accordingly get modified suitably. 

In case of any conflict, BHEL decision in this regard shall be final and binding on the 

contractor.  

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, 

due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may 

consider contractor’s request to short close the contract, provided that the balance works are 

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for 
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short closure, contractor shall establish that he has completed all works possible of completion 

and he is not able to proceed with the balance works due to constraints beyond his control. In 

such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall 

however be reduced from the final contract value.  

2.7.9 LIQUIDATED DAMAGES/PENALTY  

COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 2.10  or to 

complete the work and clear the site on or before the contracted or extended the period of 

completion, he shall, without prejudice to any other right or remedy of the BHEL on account 

of such breach, pay as agreed compensation an amount calculated as stipulated below 

  

For unfinished anticipated value of work where finished portion is fit for use 

 

Rate of compensation as follows: 

 

 Completion period (as originally stipulated)not exceeding 6 months. ……@ 1 percent per week  

 Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2 

years…@ 0.5 percent per week 

 Completion period (as originally stipulated) exceeding 2 years……… @ 0.25 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition 

shall not exceed the under noted percentage of the anticipated contract value  

 

 Completion period (as originally stipulated) not exceeding 6 months. ………@ 10 percent of 

anticipated value of work 

   

 Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2 

years…@ 7.5   percent of anticipated value of work 

 

 Completion period (as originally stipulated)Exceeding 2 years…..….@ 5 percent of 

anticipated value of work 

 

The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other contract with the BHEL. 

 

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to 

carry out a post-payment audit and technical examination of the work and final bill including 

all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a 

result thereof in the manner provided in the proceeding sub-paragraph’s provided however 

that no such recovery shall be enforced after three years of passing the final bill 
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS ETC.  

The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 

against any claims of whatsoever nature arising due to the failure of the contractor in 

discharging any of his responsibilities hereunder:  

2.8.1 The contractor at all times during the continuance of this contract shall, in all his 

dealings with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals and religious and other customs.  

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act 

19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act 

1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979, 

The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act 

1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual 

harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act 

, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in 

regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the 

Government during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also give to the local Governing Body, Police and other relevant Authorities 

all such notices as may be required by the Law.  

 The contractor shall produce the following registers and forms: 

 Form XIII- Register of work men employed by contractor(Rule 75) 

 Form XIV- Employment Card issued by contractor( Rule 76) 

 Form XVI- Muster Roll ( Rule 78(1) (a)(i)) 

 Form XVII- Register of Wages ( Rule 78(1) (a)(i)) 

 Form XVIII- Register of wages cum Muster Roll( in case of weekly payment) 

 Form XIX- Wage slip ( Rule 78(b)) 

 Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii)) 

 Form XXI- Register of files Rule 78(1) (a)(ii)) 

 Form XXII- Register of Advance Rule 78(1) (a)(ii)) 

 Form XXIII- Register of Overtime Rule 78(1) (a)(iii)) 

 Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1)) 

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition Act)as required from the concerned Authorities based on the certificate (Form-

V) issued by the Principal Employer/Customer  
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties, 

commission or other charges which may be levied on account of his operations in executing the 

contract.  

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler & 

explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the 

Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However, 

BHEL will not make any payment to the Inspectorate in connection with contractor’s 

Welders/Electricians qualification tests etc.  

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. 

as may be required for safe and satisfactory execution of contract.  

2.8.7 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for personnel employed by him.  

2.8.8 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other 

parties working at site. If any such damage is caused, it is responsibility of the contractor to 

make good the losses or compensate for the same.  

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or 

without deposit to the contractor in connection with the contract shall remain properties of 

BHEL/their Client.  

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All 

such properties/equipment/components shall be deemed to be in good condition when received 

by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return 

them in good condition as and when required by BHEL/their Client. In case of non-return, 

loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered 

from the contractor  

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the 

reasons attributable to the contractor, the same may have to be compensated by the contractor 

either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift. All these are to be carried out by the contractor at no extra cost.  

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises.  
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2.8.14  All safety rules and codes applied by the Client/BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 

equipment/material and works to be performed by him and shall maintain all light, fencing 

guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a 

view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire 

hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store 

keepers to take care of equipment/materials and construction tools and tackles shall be posted 

at site by the contractor till the completion of work under this contract.  The contractor shall 

arrange for such safety devices as are necessary for such type of work and carry out the 

requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards 

and practices. Contractor has to ensure the implementation of Health, Safety and 

Environment (HSE) requirements as per directions given by BHEL/Customer. The contractor 

has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor 

has to generate and submit record/reports as per HSE plan/activities as per instruction of 

BHEL/Customer. All tools, plant and equipment brought to the site shall become the property 

of BHEL and shall not be removed from the site without the prior written approval from 

BHEL. When the work is finally completed or the Contractor is determined for reasons other 

than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 

equipment etc., (other than those as may have been provided by BHEL) and upon such 

removal, the same shall revert in, and become the property of the contractor.  

 

 2.8.15 The contractor will be directly responsible for payment of wages to his workmen on 

specified date of respective month declared as per applicable Labour Act. A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 

should be furnished to BHEL site for record purpose. 

2.8.16 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Engineer.  

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at 

any time.  

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such 

time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.  

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of 

dispute, excepting force majeure conditions. All such problems/disputes shall be separately 

discussed and settled without affecting the progress of work. Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly  
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 

vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer. The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor. If the work is executed in Factory premises, no hutment 

will be allowed. 

2.8.21 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship conform to the dimensions and clearance given in the drawings and/ or as per 

the instructions of the Engineer.  

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The 

Contractor will take necessary precautions and due care to protect the same while in his 

custody from any damage/ loss till the same is handed over back to BHEL. In case the damage 

/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 

to get them repair/ replaced immediately and in case of his failure to do so within a reasonable 

time, BHEL will reserve the right to recover the loss from the contractor.  

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the 

work, the materials, the tools , plant, equipment and anything else lying on the site during the 

progress of the work. He shall solely be responsible for and shall take all reasonable and proper 

steps for protecting, securing , lighting and watching all places on or about the work and the 

site which may be dangerous to any person whom so ever. 

 

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the 

work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractors expense. 

 

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have 

power at any time to inspect and examine any part of the work and the contractor shall give 

such facilities as may be required to given for such inspection and examination. 

 

2.8.26 In case the contractor is required to undertake any work outside the scope of this 

contract, the rates payable shall be those mutually agreed upon if the item rates are not 

mentioned in existing contract  

 i. For any item of wok required to be carried out after the contract has been awarded and 

which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of 

rates the rate payable for such a fresh item will be derived from updated C.P.W.D. 

schedule of rates by the method of proportion as follows: 
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus) 

on pro–rata basis for nearest analogous items. For other items rate as per estimated 

C.P.W.D DSR and loading tender excess(plus or minus) 

iii.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from 

market rate with 15% profit and overheads. 

 

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE 

EVALUATION  

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the 

time schedule given in the contract shall be jointly agreed between BHEL and Contractor, 

before commencement of work . The above programme shall be supported by month wise 

deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed 

periodically (Daily/Weekly/Monthly) vis a vis this jointly agreed programme. The Contractor 

shall submit periodical progress reports (Daily/Weekly/Monthly) and other 

reports/information including manpower, consumables, T&P mobilization etc as desired by 

BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed 

programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed 

formats. Manpower, T&P and consumable reports as per prescribed formats shall be 

submitted by contractor every month. Release of RA Bills shall be contingent upon certification 

by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and 

signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons 

attributable to the contractor is on the contractor himself. The monthly progress review shall 

record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  

2.10 TIME OF COMPLETION  

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract. 

The time for completion shall be reckoned from the date of commencement of work at Site as 

certified by BHEL Engineers  

2.10.2 The entire work shall be completed by the contractor within the time schedule or within 

such extended periods of time as may be allowed by BHEL under clause 2.11  

2.11 EXTENSION OF TIME FOR COMPLETION  

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract period, the contractor shall request for an extension of the contract and BHEL at its 

discretion may extend the Contract.  
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original 

contract period less the backlog attributable to the contractor shall be quantified, and the 

number of months of ‘Time extension’ required for completion of the same shall be jointly 

worked out. Within this period of ‘Time extension’, the contractor is bound to complete the 

portion of backlog attributable to the contractor. Any further ‘Time extension’ or ‘Time 

extensions’ at the end of the previous extension shall be worked out similarly.  

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of 

work and completion of contract, due to backlog attributable to the contractor alone, then it 

shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays 

attributable to the contractor, in addition to any other actions BHEL may wish to take at the 

risk and cost of contractor.  

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed 

during the period of ‘Time Extension’, along with matching resources (with weightages) to be 

deployed by the contractor as per specified format. Review of the programme and record of 

shortfall shall be done every month of the ‘Time extension’ period in the same manner as is 

done for the regular contract period.  

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per 

mutually agreed program  

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis 

of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 

majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 

exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and 

(iii) above and shall be equal to period between the scheduled date of completion and the actual 

date of completion of contract. LD shall be imposed/levied for the portion of time extensions 

attributable to contractor and recoverable from the dues payable to the contractor.  

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL 

FACTORY & TOWNSHIP PREMISES) 

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond 

original, contract period subject to the following terms and conditions.  

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions 

beyond original contract period. For the next twelve months of further extensions if any, rates 

shall be increased as above by 10% over the previous twelve months, and similarly for each 

subsequent twelve months extension.  
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor, 

then the work shall be executed by the contractor at the rates applicable for the period the work 

was planned  

2.12.4 Payment of ORC shall be regulated as follows:  

i) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog 

attributable to BHEL.  

ii) 50% of the compensation is allocated for deployment of resources agreed as per the joint 

programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of 

resources for the month as certified by BHEL, as per weightages assigned therein  

iii) 50% of the compensation, is allocated for achieving of planned progress agreed as per the 

joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved 

quantities  

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as 

certified in Final Bill. For this purpose executed contract value excludes PVC, ORC, 

Supplementary/Additional Items and Extra Works done on Man-day rate basis  

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion 

of backlog attributable to the contractor. Such works shall be executed at the rates applicable 

for the period the work was planned  

2.13 QUANTITY VARIATION  

2.13.1 The quoted rates shall remain firm irrespective of any variations in the 

individual quantities.  

2.14 EXTRA WORKS  

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not 

attributable to the contractor, or needed due to any change in deviation from drawings and 

design of equipment, operation/maintenance requirements, mismatching, or due to damages 

in transit, storage and erection/commissioning, and other allied works which are not very 

specifically indicated in the drawings, but are found essential for satisfactory completion of 

the work, will be considered as extra works.  

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed 

in rectification of the damage/loss, will have to be carried out by the contractor free of cost. 

Under such circumstances, any material and consumable required for this purpose will also 

have to be arranged by the contractor at his cost.  
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without 

affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be 

maintained and shall be signed by the contractor's representative and BHEL engineer. No 

claim for extra work will be considered/entertained in the absence of the said supporting 

documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily 

mean the acceptance of such works as extra works.  

2.14.4 BHEL retains the right to award or not to award any of the major repair/ 

rework/modification/rectification/fabrication works to the contractor, at their discretion 

without assigning any reason for the same  

2.14.5 After eligibility of extra works is established and finally accepted by BHEL 

engineer/designer, payment will be released on competent authority's approval at the 

following rate.  

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-

hour rate, including overtime if any, supervision, use of tools and tackles and other site 

expenses and incidentals, consumables for carrying out any major rework/ repairs/ 

rectification/ modification/ fabrication as certified by site as may arise during the course of 

erection, testing, commissioning or extra works arising out of transit, storage and erection 

damages, payment , if found due will be as per applicable minimum wage act 

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and 

not subject to any variation during execution of the work. PVC will not be applicable for extra 

works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra 

works.  

2.14.7 Extra Works for Civil Packages shall be regulated as follows  

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2) 

change in Specifications of materials/works (3) rectification/modification/dismantling & re 

erecting etc due to no fault of Contractor, shall be in the order of the following:  

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities.  

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived, 

Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is 

being executed,  

c) Item rates are to be worked out on the basis of prevailing market rates mutually agreed 

between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  29 | 33 

 

ii) PVC and ORC will not applicable be for (i) above.  

2.15 SUPPLEMENTARY ITEMS  

2.15.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified 

in the scope of work. Subject to certification of such items/works as supplementary items by 

BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual 

agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items  

ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates 

to suit the  type of work  

2.15.2 For Civil Works  

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations 

in the original scope of works as per contract subject to certification of BHEL Engineer shall 

be worked out as under:  

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with 

applicable escalation derived from All India Consumer Price Index for Whole Sale 

Commodities  

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra 

Works’ and rate shall be derived as per clause no 2.14  

ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at 

the sole discretion of BHEL, and shall be considered as part of executed contract value for the 

purpose of Quantity Variation as per clause 2.13  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the 

contractor.  

iv) PVC and ORC will not be applicable for (i) above.  

2.16 STRIKES & LOCKOUT  

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with 

his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout declared is not settled within a 

period of 15 days, BHEL shall have the right to get the work executed through any other 
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agencies and the cost so incurred by BHEL along with Overhead charges of 35% shall be 

deducted from the Contractor’s bills along with overhead of 35% 

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL  

2.17 FORCE MAJEURE  

The following shall amount to Force Majeure:-  

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion, 

Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar 

causes over which the contractor has no control.  

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by force majeure as defined above, the agreed time of completion of the job 

covered by this contract or the obligations of the contractor shall be extended by a period of 

time equal to period of delay, provided that on the occurrence of any such contingency, the 

contractor immediately reports to BHEL in writing the causes of delay and the contractor shall 

not be eligible for any compensation.  

2.18 ARBITRATION & RECONCILIATION  

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference 

arising out of the execution of the Contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the Contractor in any manner touching 

upon the Contract, such dispute or difference shall (except as to any matters, the decision of 

which is specifically provided for therein) be referred to the sole arbitration of the arbitrator 

appointed by BHEL/In charge.  

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as 

aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 

modifications or reenactments thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceedings under this clause. The venue of the 

arbitration shall be the place from which the contract is issued or such other place as the 

Arbitrator at his discretion may determine  
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, 

the following shall be applicable:  

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the Contract, such dispute or difference shall be referred to by either party to the 

arbitration of one of the arbitrators in the department of public enterprises. The award of the 

arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make further reference for setting aside or revision of the award 

to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government 

of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special 

Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision 

shall bind the parties hereto finally and conclusively.  

 2.18.3 The cost of arbitration shall be borne equally by the parties.  

2.18.4 Work under the contract shall be continued during the arbitration proceedings  

2.19 PAYMENTS  

Payments to Contractors are made in any one of the following forms  

2.19.1 Running Account Bills (RA Bills)  

i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  

ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 

Tender documents along with relevant statutory documents applicable for the work. 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 

of contract  

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to re do the work according to the required 

specifications, without any extra cost. However, where this is not considered necessary ‘OR’ 

where the part work is done due to factors like non-availability of material to be supplied by 

BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment 

against full rate, as is considered reasonable, may be allowed with due regard for the work 

remaining to be done. BHEL decision in this regard will be final and binding on the 

contractor.  



    BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU   -   GENERAL CONDITIONS OF CONTRACT 
   

P a g e  32 | 33 

 

v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split 

the contracted rates/percentages to suit site conditions, cash flow requirements according to 

the progress of work  

2.19.2 Final Bill  

Final Bill’ is used for final payment on closing of Running Account for works or for single 

payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format 

after completion of works as per scope and upon material reconciliation, along with the 

following.  

i) ‘No Claim Certificate’ by contractor  

ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 

Department, etc  

iii) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting 

all liabilities of Contractor to BHEL  

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP  

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of as mentioned in the contract/NIT from the date of commencement 

of guarantee period as defined in Technical Conditions of Contract, for good workmanship 

and shall rectify free of cost all defects due to faulty erection detected during the guarantee 

period. In the event of the Contractor failing to repair the defective works within the time 

specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works 

at the Contractor’s risk and cost, without prejudice to any other rights and recover the same 

from the balance security deposit.  

2.20.2 BHEL shall release the balance security deposit subject to the following  

i) Contractor has submitted ‘Final Bill’  

ii) Guarantee period as per contract has expired  

iii) Contractor has furnished ‘No Claim Certificate’ in specified format  

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format  
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v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 

adjustment from the Guarantee money refundable.  

2.21 CLOSING OF CONTRACTS  

The Contract shall be considered completed and closed upon completion of all contractual 

obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 

Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 

based on specific request of Contractor.  

2.22 REVERSE AUCTION/PRICE BID OPENING: 

 BHEL reserves the right to go for reverse auction at any point of time before opening of 

Price Bid. 

 Bids with non-acceptance of reverse auction will be liable for rejection. 

 Opening of Price Bid at discretion of BHEL. 

 BHEL shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason. 

 

2.23 SUSPENSION OF BUSINESS DEALINGS  

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with 

them in line with BHEL guidelines issued from time to time.  

2.24 OTHER ISSUES  

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement 

shall be not less than  Rs 200/- unless otherwise required under relevant statutes.  

2.24.2 In case of any conflict between the General Conditions of Contract and Special 

Conditions of Contract, provisions contained in the Special Conditions of Contract shall 

prevail.  

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.  

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and 

short time period contracts  
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PART-II 
 

PRICE BID 
 

SL 
NO 

DESCRIPTION OF THE WORK Unit of 
Measurement 

Qty. Estimated 
Unit rate 

Total 
value 

Quantum *  
unit Rates 

1 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of different 
type of RCC buildings including cable 
trenches (as applicable) e.g. Main Control 
room (MCR), Inverter Rooms (IR), 
Security rooms, watchman cabins, Watch 
Tower etc.  as per tender specifications 
(For measurement, outer wall to outer wall 
dimensions in meters shall be considered) 
(Payment shall be made on per sq. Meter 
basis irrespective of no. of design 
documents and drawings made for unique 
building as per instruction of BHEL) 

Sq. Meter 1500 348 522000 

2 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of 
Foundation till plinth level for different type 
of PEB based construction buildings e.g. 
Main Control room (MCR), Inverter 
Rooms (IR), Security rooms, watchman 
cabins, Watch Tower etc.  (For 
measurement and payment, outer wall to 
outer wall dimensions in meters shall be 
considered irrespective of no. of design 
documents and drawings made for unique 
building as per instruction of BHEL) 

Sq. Meter 800 126 100800 

3 Vetting of design documents & drawings 
for different type of PEB buildings 
superstructure e.g. Main Control room 
(MCR), Inverter Rooms (IR), Security 
rooms, watchman cabins, Watch Tower 
etc. submitted by PEB building 
manufacturers (Payment shall be made 
on per unique building basis irrespective 
of no. of design documents and drawings 
vetted) 

Nos. of Unique 
Building  

8 24267 194136 

4 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of different 
type of RCC structures like underground 
Water sump, Overhead water tank, water 
tank supporting structure including 
foundation and platform etc.  as per 
tender specifications (Payment shall be 
made on per unique structure basis 
irrespective of no. of design documents 
and drawings made as per instruction of 
BHEL) 

Nos. of Unique 
Structure 

5 37333 186665 
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5 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of Plant 
roads/pathways  (Payment shall be made 
on lumpsum basis per project irrespective 
of no. of design documents and drawings 
made as per instruction of BHEL) 

LS 5 18667 93335 

6 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of storm 
water Drainage system (Payment shall be 
made on lumpsum basis per project 
irrespective of no. of design documents 
and drawings made as per instruction of 
BHEL) 

LS 5 16333 81665 

7 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of 
Levelling/grading  (Payment shall be 
made on lumpsum basis per project 
irrespective of no. of design documents 
and drawings made as per instruction of 
BHEL) 

LS 2 25667 51334 

8 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of 
Boundary Walls (Payment shall be made 
on lumpsum basis per project irrespective 
of no. of design documents and drawings 
made as per instruction of BHEL) 

LS 2 19833 39666 

9 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of Fencing 
(Payment shall be made on lumpsum 
basis per project irrespective of no. of 
design documents and drawings made as 
per instruction of BHEL) 

LS 2 15167 30334 

10 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of Gate 
(Payment shall be made on per unique 
gate irrespective of no. of design 
documents and drawings made as per 
instruction of BHEL) 

No. of unique gate 6 5950 35700 

11 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of 
Foundation for electrical equipment 
including/excluding platform till plinth 
level, firewall between transformers etc. 
(Payment shall be made on per unique 
structure/Foundation basis irrespective of 
no. of design documents and drawings 
made as per instruction of BHEL) 

Nos. of Unique 
Foundation/Strcucture 

20 14233 284660 

12 Preparation, submission and approval 
from Customer/customer's consultant of 
design documents & drawings of pile 
Foundation for Module Mounting 
Structures (Payment shall be made on per 
unique Foundation basis irrespective of 

Nos. of Unique 
Foundations 

2 9567 19134 
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no. of design documents and drawings 
made as per instruction of BHEL) 

13 Preparation, submission and approval 
from Customer/customer's consultant of 
Plant Landscaping drawing as per 
requirement (Payment shall be made on 
lumpsum basis per project irrespective of 
no. of drawings made as per instruction of 
BHEL) 

LS 2 18433 36866 

14 Vetting of survey reports like Geotechnical 
investigation survey report, topographical 
survey report, Bathymetric survey report 
etc. (Payment shall be made on per report 
vetted per project) 

Nos. of Reports 
vetted 

8 12833 102664 

15 Allowance per day including To & Fro 
travel expenses, boarding, lodging, local 
conveyance etc.,all inclusive.(From 
Bidder's headquarters to project 
Site/Customer’s/ Customer’s consultant 
office anywhere in india (Payment shall be 
made on lumpsum basis per visit 
irrespective of no. of days of stay and no. 
of persons required as per 
BHEL/customer requirement) 

No. of visits 25 15867 396675 

16 Deployment of one Civil Design Engineer 
at BHEL Bangalore Office for co-
ordination and expediting the work 
execution as per requirement of BHEL 
(Payment shall be made per month basis) 

Months 12 24033 288396 

Total Amount (Excluding GST) 2464030 
QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR TO TOTAL 
AMOUNT 
 
 

 

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW  
(OR) AT PAR TO TOTAL AMOUNT 

GST RATE APPLICABLE   

 
NOTE: 
 
1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL 
AMOUNT 
 
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY. 
 
 
 


