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POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211691/ 23398236 

 
 Ref: PSER:SCT:NKP-F2002:7738                                                                                                       Date: 02-01-2020 

 
NOTICE INVITING TENDER 

NOTE:  INTENDING BIDDER TO PARTICIPATE MAY DOWNLOAD FROM WEB SITES 
 
Sealed offers are invited from reputed & experienced bidders meeting PRE QUALIFICATION CRITERIA as mentioned 
in Annexure-1 through E-Procurement Portal https://bhel.abcprocure.com only  for the subject job by the undersigned on 
the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. Issue/ forwarding intimation 
regarding tender to any bidder shall not construe that the bidder is considered to be qualified. Following points relevant 
to the tender may please be noted and complied with. 
 

1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

1.0 TENDER NO PSER:SCT:NKP-F2002:19 
2.0 NAME OF JOB PROVIDING ONE (1) NUMBER TOWER CRANE AS PER TECHNICAL 

SPECIFICATION, FOR 3X660 MW BHEL NORTH KARANPURA SITE 
ON MONTHLY RENTAL BASIS. 

3.0 DETAILS OF TENDER DOCUMENT 
3.1 Volume-I General conditions of contract- Applicable. 
3.2 Volume-IB General conditions of contract (service) - Not applicable. 
3.3 Volume-IC. Special conditions of contract (supply) – Not applicable. 
3.4 Volume-ID. Special conditions of contract (service) – Applicable (clubbed with 

Volume-II). 
3.5 Volume-IE. Not applicable. 
3.6 Volume-II. Technical specification along with Special conditions of contract-

Applicable  
3.7 Volume-III. Price schedule, Rev-00 - Applicable. 
4.0 ISSUE OF TENDER 

DOCUMENTS  
This    is     an     E-tender   floated    online    through    our E-
Procurement    Site https://bhel.abcprocure.com.  
Start date of the tender: 02-01-2020. 

5.0 DUE DATE & TIME OF 
OFFER SUBMISSION  

Date: 16-01-2020, Time: 15-00 Hrs.  
The bidder should respond by submitting their offer online in our 
e-Procurement platform at https://bhel.abcprocure.com only. 
Offers are invited in two-parts only.  
Hard copy bid or bids through email/ fax shall not be 
accepted. 

6.0 OPENING OF TENDER Date: 16-01-2020. 
1 hours after the latest due date and time of Offer submission 
Notes: 
(1) In case the due date of opening of tender becomes a non-working 
day, tenders shall be opened on next working day at the same time. 

7.0 EMD AMOUNT Rs 13,46,250/- 
8.0 COST OF TENDER Rs 5,000/-  
9.0 LAST DATE FOR SEEKING 

CLARIFICATION 
Date: 12-01-2020 
Along with soft version also, addressing to undersigned & to others as per 
contact address given below 

10.0 SCHEDULE OF Pre Bid 
Discussion (PBD) 

Not Applicable 
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11.0 INTEGRITY PACT & 
DETAILS OF INDEPENDENT 
EXTERNAL MONITOR (IEM) 

 Applicable 
IEM DETAILS: 
Refer Clause No 34.0 below. 

12.0 Latest updates  Latest  updates on the important dates, Amendments, Correspondences, 
Corrigenda, Clarifications, Changes,  Errata, Modifications, Revisions, etc 
to Tender Specifications will be hosted in BHEL webpage (www.bhel.com 
→Tender Notifications →View Corrigendums  &  CPP portal →Tender 
Notice) & E-Procurement    Site https://bhel.abcprocure.com and not 
in the newspapers. Bidders to keep themselves updated with all such 
information. 

  
2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders to 

note specifically that all pages of tender document, including these NIT pages of this particular tender together 
with subsequent correspondences shall be submitted by them, duly digitally signed, as part of offer. 
Rates/Price including discounts/rebates, if any, mentioned anywhere/ in any form in the techno-
commercial offer other than the Price Bid, shall not be entertained. 

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender (non-refundable) and courier charges if 

applicable, in the form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Kolkata, 
issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the Tender 
document cost by cash at the Cash Office, on any working day; and in such case copy of Cash receipt is to be 
enclosed with the Techno Commercial offer.  
 

4.0 Unless specifically stated otherwise, bidder shall have to deposit EMD through Demand Draft/Pay Order in 
favour of Bharat Heavy Electricals Ltd, payable at Kolkata. For other details please refer General Conditions of 
Contract. 
 
Bidders may please be noted that “OEMD” provision stands deleted. Hence, bidders who have 
deposited Rs. 2 Lakh as OEMD are also requested to submit fresh EMD as mentioned in sl no 7.0 under 
clause no 1.0 of NIT. 
 

5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders as detailed below:  
 

 DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING 
 

Sl no Description Remarks 
PART-I A (TECHNO COMMERCIAL BID)  

 CONTAINING THE FOLLOWING:-  
i.  Covering letter/Offer forwarding letter of Tenderer. (To be attached 

in relevant Attachment section) 
 

ii.  Duly filled-in `No Deviation Certificate' as per prescribed format. (To 
be attached in relevant Attachment section) 
  

Note:  
a. In case of any deviation, the same should be submitted 

separately for technical & commercial parts, indicating 
respective clauses of tender against which deviation is taken 
by bidder. The list of such deviation shall be attached in 
relevant attachment section of the e –procurement 
portal. It shall be specifically noted that deviation recorded 
elsewhere shall not be entertained. 
 

b. BHEL reserves the right to accept/reject the deviations 
without assigning any reasons, and BHEL decision is final 
and binding.  

i). In case of acceptance of  the deviations, appropriate 
loading shall be done by BHEL 
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ii). In case of unacceptable deviations, BHEL reserves 
the right to reject the tender 

iii.  Supporting documents/ annexures / schedules/ drawing etc as 
required in line with Pre-Qualification criteria.  
 

It shall be specifically noted that all documents as per above shall be 
attached in relevant attachment section and credential 
certificates issued by clients shall distinctly bear the name of 
organization, contact ph no, FAX no, etc. 

 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ 
Errata etc pertinent to this NIT. 
(To be attached in relevant Attachment section) 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) Applicable. 

vi.  Duly filled-in annexures, formats etc as required under this Tender 
Specification/NIT (To be attached in relevant Attachment 
section) 

 

vii.  Notice inviting Tender (NIT) 
(To be attached in relevant Attachment section) 

 

viii.  Volume – I  : General Conditions of Contract (GCC) 
(To be attached in relevant Attachment section) 

 

ix.  Volume – II : Technical specification along with Special conditions of 
contract  (To be attached in relevant Attachment section) 

 

x.  Volume–III – Schedule-I- (UNPRICED – without disclosing rates/price, 
but mentioning only ‘QUOTED’ or ‘UNQUOTED’ against each item. 
(To be attached in Unpriced  Bid Attachment section) 

 

xi.  Any other details preferred by bidder with proper indexing. 
(To be attached in relevant Attachment section) 

 

 
 

PART-I B EMD/ COST OF TENDER  
 CONTAINING THE FOLLOWING:-  
i. 1. Earnest Money Deposit (EMD) in the form as indicated in 

this Tender 
 
2. Cost of Tender (Demand Draft or copy of Cash Receipt as 

the case may be) 

 

 
 

PART-II PRICE BID 
(TO BE ATTACHED IN PRICE BID ATTACHMENT SECTION) 

 

 CONTAINING THE FOLLOWING:-  
i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume III – PRICE BID- – Schedule-I-  (Duly Filled in Schedule of 

Rates – rate/price to be entered in words as well as figures) 
 
Any other document uploaded in the price bid, apart from above 
tender format, shall not be taken into cognizance for evaluation of 
offer. 

 

 
 

 
6.0        SPECIAL NOTE:  

A) Your offer & documents submitted along with offer shall be digitally signed & stamped in each page by 
your authorised representative. No overwriting/ correction in tender documents by bidders shall be 
allowed. However, if correction is unavoidable, the same may be signed by authorized signatory.  

B) The credentials/documents submitted towards compliance of Pre-qualification requirement shall be 
physically signed by the authorized signatory & stamped before uploading/submission with the offer in the 
e-procurement portal. 
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C) All documents/ annexures submitted with the offer shall be properly attached in the respective 
sections. BHEL shall not be responsible for any missing documents. 

 
7.0 No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial 

bid/   Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the 
same.  

 
8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL also 

reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL shall 
not entertain any correspondence from bidders in this matter (except for the refund of EMD). 
 

9.0 Since the job shall be executed at site, bidder must visit site/work area and study the job content, facilities 
available, availability of materials, prevailing site conditions including law & order situation etc before quoting 
for this tender. They may also consult this office before submitting their offers, for any clarifications regarding 
scope of work, facilities available at sites or on terms and conditions. No additional claim shall be entertained 
by BHEL in future, on account of non-acquaintance of above. 

 
10.0 For any clarification on the tender document, the bidder may seek the same in writing, through e-mail or 

through E-Procurement Site https://bhel.abcprocure.com,  as per specified format, within the scheduled date 
for seeking clarification, from the office of the undersigned. BHEL shall not be responsible for receipt of 
queries after due date of seeking clarification due to postal delay or any other delays. Any clarification / query 
received after last date for seeking clarification may not be normally entertained by BHEL and no time 
extension will be given. 

 
11.0  BHEL may decide holding pre-bid discussion [PBD] with all intending bidders as per date indicated in the NIT. 

The bidder shall ensure participation for the same at the appointed time, date and place as may be decided by 
BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part 
of tender. 
 

12.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge of 
BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), otherwise, 
interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the tender 
documents, noticed must be pointed out before pre-bid meeting/submission of offer, else BHEL’s interpretation 
shall prevail. 
 

13.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

14.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in the offer),  
along with techno-commercial bid. This pact shall be considered as a preliminary qualification for further 
participation. The names and other details of Independent External Monitor (IEM) for the subject tender is as 
given at point (11.0) of 1 above.   
 

15.0 The Bidder has to satisfy the Pre Qualifying Requirements (as applicable) stipulated for this Tender in order to 
be qualified. The Price Bids of only those bidders will be opened who will be qualified for the subject job on the 
basis of pre-qualification evaluation/ techno-commercial bids, approval/ acceptance of customer (as 
applicable), etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD. 

 
16.0 In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 

to the qualified bidders and in such a case, price bid (Volume-III) uploaded in E-Procurement Site 
https://bhel.abcprocure.com will be opened.   

 
17.0 Validity of the offer shall be for six months from the latest due date of offer submission (including extension, if 

any) or specified otherwise in the tender. 
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18.0 BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) instead of 
opening the sealed envelope price bid, submitted by the bidder. This will be decided after techno-commercial 
evaluation. Bidders to give their acceptance with the offer for participation in RA. Non-acceptance to 
participate in RA may result in non-consideration of their bids, in case BHEL decides to go for RA. 
 
However, if reverse auction process is not adopted or is unsuccessful for whatsoever reason, absolute value 
price bid (volume-III) uploaded in E-Procurement Site https://bhel.abcprocure.com will be opened for deciding 
the successful bidder. BHEL’s decision in this regard will be final & binding on bidder. 

 
Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily 
submit 'Process compliance form' (to the designated service provider) as well as 'Online sealed bid' in the 
Reverse Auction. Non-submission of 'Process compliance form' or 'Online sealed bid' by the agreed bidder(s) 
will be considered as tampering of the tender process and will invite action by BHEL as per extant guidelines 
for suspension of business dealings with suppliers/ contractors (as available on www.bhel.com). 
 
The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed price bid 
already submitted to BHEL along with the offer. The envelope sealed price bid of successful L 1 bidder in RA, 
if conducted, shall also be opened after RA and the order will be placed on lower of the two bids (RA closing 
price & envelope sealed price) thus obtained. The bidder having submitted this offer specifically agrees to this 
condition and undertakes to execute the contract on thus awarded rates. 
 
If it is found that L 1 bidder has quoted higher in online seal bid in comparison to envelope sealed bid for any 
item(s), the bidder will be issued a warning letter to this effect. However, if the same bidder again defaults on 
this count in any subsequent tender in the unit, it will be considered as fraud and will invite action by BHEL as 
per extant guidelines for suspension of business dealings with suppliers/ contractors (as available on 
www.bhel.com). 
 

              As a reminder to the bidders, system will flash following message (in Red Color) during the course of ‘online 
sealed bid’:  
“Bidders to submit online sealed bid less than or equal to their envelope sealed bid already submitted to 
BHEL” 

 
In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed bid) 
may not be allowed to participate in further RA process. 

 
19.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer’s acceptance, as applicable. 
 

20.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

21.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

22.0 In case Consortium Bidding is allowed as per Pre Qualifying Requirement, then Prime Bidder and Consortium 
Partner shall enter into Consortium Agreement. Validity period of Consortium Agreement shall be 6 months 
after which the same can be re validated.  
 
‘Stand alone’ bidder cannot become a ‘prime bidder’ or a ‘consortium bidder’ in a consortium bidding. Prime 
bidder shall neither be a consortium partner to other prime bidder nor take any other consortium partners. 
However, consortium partner may enter into consortium agreement with other prime bidders. In case of non 
compliance, consortium bids of such Prime bidders will be rejected. 
 

23.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements” duly self certified 
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL 
requires any other documents/proofs, these shall be submitted immediately. 
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24.0 The bidder may have to produce original document for verification if so decided by BHEL.  

 
25.0 The offers of the bidders who are on the banned list as also the offer of the bidders, who engage the services 

of the banned firms, shall be rejected. The list of banned firms is available on BHEL Website ( www.bhel.com).  
 
I) Integrity commitment, performance of the contract and punitive action thereof: 

 
  a)  Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity.  

 
  b)  Commitment by Bidder/ Supplier/ Contractor: 

 
b.i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act or 
omit in any manner which tantamount to an offence punishable under any provision of the Indian 
Penal Code, 1860 or any other law in force in India. 

 
b.ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he 
has made, and is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract and shall adhere to relevant guidelines issued from time to 
time by Govt. of India/ BHEL. 

 
b.iii) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 
conditions and will not default without any reasonable cause, which causes loss of business/ money/ 
reputation, to BHEL. 

 
               If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-

execution stage includes in mal-practices, cheating, bribery, fraud or and other misconduct or formation of 
cartel so as to influence the bidding process or influence the price or acts or omits in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal code, 1860 or any other law in 
force in India, then, action may be taken against such bidder/ supplier/ contractor as per extant guidelines of 
the company available on www.bhel.com and/ or under applicable legal provisions. 
 
 

26.0 It may please be noted that Guidelines/Rules in respect of Suspension of business dealings (Hold- 12 to 24 
Months/ Banning – 3 years etc), Vendor Evaluation formats, quality, safety and HSE guidelines , standard T&P 
hire charges of BHEL etc  may undergo change from time to time and the latest one shall be followed. Latest 
“Guidelines for Vendor Evaluation” is web based quality, safety & HSE”; standard T&P hire charges shall be 
available at site and shall be given to the successful vendors/subcontractors during execution.  
  

27.0 MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods and 
Services only (Definition of Goods and Services as enumerated by Govt. of India vide Office Memorandum F. 
No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) if they submit along with the offer, attested 
copies of either EM II certificate having deemed validity (five years from the date of issue of acknowledgement 
in EM II) or valid NSIC certificate or Udyog Aadhar Memorandum (UAM) & Acknowledgement or EM II 
certificate along with attested copy of a CA certificate (Format enclosed at Annexure – C where deemed 
validity of EM II certificate of five years has expired) applicable for the relevant financial year (latest audited). 
Date to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two 
part bid). Non submission of such documents will lead to consideration of their bid at par with other bidders. 
No benefit shall be applicable for this enquiry if any deficiency in the above required documents are not 
submitted before price bid opening. If the tender is to be submitted through e-procurement portal, then the 
above required documents are to be uploaded on the portal. Documents should be notarized or attested by a 
Gazetted officer. 
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Any Bidder falling under MSME category, shall furnish the following details & submit documentary 
evidence/Govt. Certificate etc. in support of the same along with their techno-commercial offer: - 
 

Type under MSME SC/ST owned Women owned  Others 
Micro 

 
 

Small 
 

  
Medium 

 
  

 
Note: - If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling 
under MSME category. 
 

28.0 The bidder along with its associates/collaborators/sub-contractors/sub-vendors/consultants/service providers 
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it comes 
to their notice. 
 

29.0 Annexure-A -Amendment to GCC shall be read in conjunction with GCC-Volume-I. This Annexure-A 
(Amendment to GCC) of NIT shall not be considered as part of the NIT but addendum/corrigendum to the 
GCC only.  
 

30.0 Annexure-B - Terms & conditions of Reverse Auction is enclosed herewith. 
 

31.0 Annexure-D – Specific Clause w.r.t. BOCW Act & Cess Act is enclosed herewith. 
 

32.0       Annexure-E- Statewise GST Registration nos. is enclosed herewith. 
 

33.0 Duly filled & signed Annexure- CPP-GST/I to be submitted by bidders along with their techno-commercial 
offer.  

 
34.0 Integrity Pact (IP) –  
              (a)  IP is a tool to ensure that activities and transactions between the Company and its Bidders/ Contractors 

are handled in a fair, transparent and corruption free manner. Following Independent External Monitors 
(IEMs) on the present panel have been appointed by BHEL with the approval of CVC to oversee 
implementation of IP in BHEL. 

 
Sl No. IEM Address Phone & Email 
1. Shri Arun 

Chandra Verma, 
IPS (Retd.) 

Flat No. C -1204, 
C Tower, Amrapali, Platinum 

Complex, Sector 119, 
Noida (U.P.) 

 
acverma1@gmail.com 
 
 

2. Shri Virendra 
Bahadur Singh, 
IPS (Retd.) 

H. No. B-5/64, Vineet Khand, Gomti 
Nagar, Lucknow - 226010 

 
vbsinghips@gmail.com 
 
 

 
(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized signatory) along with 
techno-commercial bid (Part-I, in case of two/three part bid). Only those bidders who have entered into such 
an IP with BHEL would be competent to participate in the bidding. In other words, entering into this Pact 
would be a preliminary qualification. 

  
              (c)  Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any complaint arising out 

of the tendering process, the matter may be referred to any of the above IEM(s). All correspondence with the 
IEMs shall be done through email only. 
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              Note:  
 

No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding the clarifications, 
time extensions or any other administrative queries, etc. on the tender issued. All such clarification/ issues 
shall be addressed directly to the tender issuing (procurement) department’s officials whose contact details 
are provided below: 
  
Details of contact person(s):  
 

Name Aditya Kumar Subrata Sen 
Dept SCT Dept, BHEL PSER, Kolkata SCT Dept, BHEL PSER, Kolkata 
Address DJ-9/1, Sector – II, Salt Lake, 

Kolkata – 700091 
DJ-9/1, Sector – II, Salt Lake, 
Kolkata – 700091 

Phone 033-2339 8237 033-2339 8226 
Email aditya.kr@bhel.in subrata.sen@bhel.in   
FAX 033-2339 8237/35 033-2339 8226 

 
 

35.0 For this procurement, Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017 &        
28.05.2018 and subsequent Orders issued by the respective Nodal Ministry shall be applicable even if issued 
after issue of this NIT but before finalization of contract/ PO/ WO against this NIT.  
In the event of any Nodal Ministry prescribing higher or lower percentage of purchase preference and/ or local 
content in respect of this procurement, same shall be applicable. 
 

36.0 Bidders are requested to submit their best price as per latest price schedule of the tender. 
 
 

37.0 It may please be noted that Bid should be free from correction, overwriting, using corrective fluid, etc. Any 
interlineation, cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of 
person(s) signing the bid, else bid shall be liable for rejection. 

 
All overwriting/ cutting, etc. will be numbered by bid opening officials and announced during bid opening. 
 

38.0 Order of precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid-(VOL-III) 
d. Technical conditions & Special conditions of contract (TS & SCC)-VOL-II. 
e. General conditions of contract (GCC)-VOL-I. 

 
 

  for BHARAT HEAVY ELECTRICALS LTD 
 
 

                                                                                              Sr. Engg (SCT) 
 

Agency Contact details 
BHEL, 
PSER, 
Kolkata 

Address DJ-9/1, Sector – II, Salt Lake City, Kolkata – 700 091 
Phone no 033-2339 8237(D)/ 8000/ 8226. 
FAX no 033-2321 1960 
e-mail  aditya.kr@bhel.in/gargi.ray@bhel.in/  subrata.sen@bhel.in 

 
 

Enclosure 
 
01. Annexure-1: Pre-Qualifying criteria. 
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02.  Annexure-2: Format for No-deviation certificate. 
03. Annexure-3: Format for seeking query. 
04. Annexure-4: Check-list. 
05.         Annexure-A - Amendment to GCC. 
06.         Annexure-B - Terms & conditions of Reverse Auction 
07.         Annexure –C-CA certificate Format. 
08.         Annexure –D- Specific Clause w.r.t. BOCW Act & Cess Act 
09.         Annexure-E- Statewise GST Registration nos. 
10.         Annexure– CPP-GST/I. 
11. Tender document as per above details (Separate). 
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ANNEXURE-1 

 
PRE-QUALIFYING CRITERIA 

 

 
JOB  PROVIDING ONE (1) NUMBER TOWER CRANE AS PER TECHNICAL SPECIFICATION , FOR 3x660 

MW BHEL NORTH KARANPURA SITE ON MONTHLY RENTAL BASIS 

TENDER 
NO. 

PSER:SCT:NKP-F2002:19 

 

SL NO  CRITERIA 

1.0 (a) 
 
 

 
(b) 
 
 

 
 
(c) 
 
 
 
 
 
(d) 

 

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER Rs. 201.94  LAKH 
DURING LAST 3 (THREE) YEARS, ENDING ON 31.03.2019 AND HAVING POSITIVE NET WORTH AS 
ON LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(C).  
 
BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS 
ENDING ON 31.03.2019. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE 
COMPANY FOR LAST 3 (THREE) FINANCIAL YEARS, ENDING ON 31.03.2019 NEED TO BE 
SUBMITTED IN SUPPORT OF ABOVE.  
 
IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED 
FOR ALL THREE YEARS INDICATED ABOVE THEN THE APPLICABLE FINANCIAL AUDITED 
STATEMENTS SUBMITTED BY THE BIDDERS AGAINST THE REQUISITE THREE YEARS WILL BE 
AVERAGED FOR THREE YEARS. 
 
IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD 
OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE 
CERTIFIED BY CHARTERED ACCOUNTANT. 

2.0 BIDDER SHOULD BE INVOLVED IN THE BUSINESS OF PROVIDING OF CRANE ON RENTAL BASIS 
OR HANDLING ERECTION WITH CRANE OR SUPPLY / MANUFACTURING OF CRANE DURING LAST 
SEVEN (7) YEARS AS ON LATEST DATE OF SUBMISSION OF TENDER.  
 
BIDDER TO SUBMIT RELEVANT SUPPORTING DOCUMENT.                               

3.0 BIDDER TO FURNISH DETAILS OF THE CRANE(S) I.E. CORRECT  SPECIFICATION, MAKE OF 
CRANE ALONG WITH THE LOAD CHART AND RANGE DIAGRAM FOR THE OFFERED CRANE. 

4.0 BIDDER SHOULD HAVE VALID PAN. 
RELEVANT DOCUMENT IN SUPPORT OF ABOVE SHALL BE SUBMITTED 

  NOTE: 
   

A BIDDER SHALL BE THE DIRECT OWNER OF THE CRANE OFFERED BY HIM AND FURNISH 
DOCUMENTS AS EVIDENCE OF OWNERSHIP OF THE CRANE. THIRD PARTY OWNERSHIP IS NOT 
ACCEPTABLE. 

B IN CASE, BIDDER WANTS TO PROCURE AND DEPLOY NEW CRANE, THEN THE BIDDER HAS TO 
SUBMIT DULY NOTARIZED   UNDERTAKING (TOWARDS   DEPLOYMENT OF NEWLY PURCHASED 
CRANE) ON NON JUDICIAL STAMP PAPER ALONG WITH THE OFFER. 

C BIDDER MUST NOT BE UNDER BANKRUPTCY CODE PROCEEDINGS (IBC) BY NCLT OR UNDER 
LIQUIDATION / BIFR, WHICH WILL RENDER HIM INELIGIBLE FOR PARTICIPATION IN THIS TENDER, 
AND SHALL SUBMIT UNDERTAKING TO THIS EFFECT. 

D BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, 
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH 
RELEVANT DOCUMENT IN THE RESPECTIVE ANNEXURES IN THEIR OFFER. 

E AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE 
CONSIDERED FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER. 
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ANNEXURE - 2 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 

Sub No Deviation Certificate. 
Job PROVIDING ONE (1) NUMBER TOWER CRANE AS PER TECHNICAL SPECIFICATION , FOR 3x660 

MW BHEL NORTH KARANPURA SITE ON MONTHLY RENTAL BASIS. 
Ref 1.0 Tender no PSER:SCT:NKP-F2002:19 

2.0 BHEL's NIT, vide reference no PSER:SCT:NKP-F2002:7738 Date: 02-01-2020. 
3.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references. 
 
Thanking you,                                                                                                                           
 

                                                                       
                                                                                                                      Yours faithfully, 

 
 

                                                       (Signature, date & seal of authorized 
                                            representative of the bidder) 
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ANNEXURE - 3 

 
FORMAT FOR SEEKING CLARIFICATION 

 
JOB PROVIDING ONE (1) NUMBER TOWER CRANE AS PER TECHNICAL SPECIFICATION , FOR 

3x660 MW BHEL NORTH KARANPURA SITE ON MONTHLY RENTAL BASIS. 
TENDER NO PSER:SCT:NKP-F2002:19 

 
 
 
Sl 
no 

Reference 
clause of 
tender 
document 

Existing provision Bidder's query BHEL’s clarification 

     
     
     

 
_____________ 
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ANNEXURE - 4 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3.a Details of Contact person for this Tender Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

3.b Details of alternate Contact person for this 
Tender 

Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

4 EMD DETAILS    DD No:                             Date     : 
Bank  :                             Amount: 
Please tick ( √ ) whichever applicable:- 
ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO  BE  VALID  FOR  SIX  MONTHS  FROM  DUE  DATE 
  APPLICABILITY(BY BHEL) ENCLOSED 

BY BIDDER   
 

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not Applicable YES/NO 
8 Copy of PAN Card Applicable/Not Applicable YES/NO 
9 Whether all pages of the Tender documents including annexures, 

appendices etc are read understood and signed 
Applicable/Not Applicable YES/NO 

10 Integrity Pact  Applicable/Not Applicable YES/NO 
11 Declaration by Authorised Signatory Applicable/Not Applicable YES/NO 
12 No Deviation Certificate Applicable/Not Applicable YES/NO 
13 Declaration confirming knowledge about Site Conditions Applicable/Not Applicable YES/NO 
14 Declaration for relation in BHEL Applicable/Not Applicable YES/NO 
15 Non Disclosure Certificate Applicable/Not Applicable YES/NO 
16 Bank Account Details for E-Payment Applicable/Not Applicable YES/NO 
17 Capacity Evaluation of Bidder for current Tender Applicable/Not Applicable YES/NO 
18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable YES/NO 
19 Power of Attorney for Submission of Tender/Signing Contract 

Agreement  
Applicable/Not Applicable YES/NO 

20 Analysis of Unit  rates Applicable/Not Applicable YES/NO 
21 Bankruptcy Code Proceedings (IBC) by NCLT or under 

Liquidation / BIFR (Undertaking to be enclosed if not applicable) 
Applicable/Not Applicable YES/NO 

NOTE: STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE. TENDER  NOT ACCOMPANIED  BY  THE  PRESCRIBED  ABOVE 
APPLICABLE  DOCUMENTS  ARE   LIABLE  TO  BE  SUMMARILY  REJECTED. 

DATE:                                            
 
 
           

AUTHORISED SIGNATORY 
(With Name, Designation and Company seal)                     
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          Annexure –A  
                                                                              Amendment to GCC 
 

1. Introduction of Clause No 1.7.2.4   in GCC as below:  
 

Clause No 1.7.2.4  : Additional security deposit (SD) has to be submitted by the successful bidder with value 
as follows : 

 “If the final price of successful bidder is lesser by ‘more than 20%’ of BHEL’s estimates then only, ‘Additional 
Security Deposit’ will be required to be submitted by the successful bidder with value as follows: 

Additional Security Deposit  = 30 % of (A-B) will be calculated as below: 
 
A = 80% of BHEL estimate 
B = The final offered price of successful bidder through RA (In case of RA) 

OR 
Sealed paper price bid of successful bidder (in case of paper bid) 

 

This ‘Additional Security Deposit’ shall have the same validity as that of the ‘Security Deposit’ and shall be 
revalidated/released in the manner as spelt out for the ‘Security Deposit’ as per relevant clause of GCC. 

 
The BHEL’s estimated value shall be disclosed to the successful bidder (on their request) at appropriate 
juncture in case ‘Additional Security Deposit’ is applicable.” 

 
 

2.  
 
(I) New clauses have been introduced under Volume-I-GCC superseding all pertinent clauses of risk 

and cost  
1.1 Risk and cost may be invoked in any of the following cases: 

 
i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of supply does not 
appear to be executable within balance available period considering its performance of execution. 
ii). Withdrawal from or abandonment of the work by contractor before completion of the work as 
per contract. 
iii). Non completion of work/ Non-supply by the Contractor within scheduled completion/ delivery 
period as per Contract or as extended from time to time, for the reasons attributable to the 
contractor.  
iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v).  Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in 
termination of Contract or part thereof by BHEL. 
vi).  Non-compliance to any contractual condition or any other default attributable to Contractor. 
 
Risk & Cost Amount against Balance Work:  
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)]  
Where,  
A= Value of Balance scope of Work/ Supply (*) as per rates of new contract 
B= Value of Balance scope of Work/ Supply (*) as per rates of old contract being paid to the 
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
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H = Overhead Factor to be taken as 5 
 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
 
* Balance scope of work/ supply (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for calculating risk & 
cost amount.  
Contract quantities are the quantities as per original contract. If, Contract has been amended, 
quantities as per amended Contract shall be considered as Contract Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities based on 
drawings issued to contractor from time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract quantities.  
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have not 
been approved, would also form part of contract quantities for this purpose and rates of such 
items shall be determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be 
considered for this purpose. 
 
NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn shall be 
considered as ‘Balance scope of work/ supply’ for calculating Risk & Cost amount. 
 
LD against delay in executed work/ supply in case of Termination of Contract:  
 
LD against delay in executed work/ supply shall be calculated in line with the relevant LD  
clause(s) of GCC, for the delay attributable to contractor. For limiting the maximum value of LD, 
contract value shall be taken as Executed Value of work/ supply till termination of contract.  
 
Method for calculation of “LD against delay in executed supply in case of termination of contract” 
is given below.  
i).   Let the time period from scheduled date of start of work till termination of contract excluding 
the period of Hold (if any) not attributable to contractor = T1   
ii).  Let the value of executed work/supply till the time of termination of contract= X 
iii). Let the Total Executable Value of work/supply for which inputs/fronts were made available to 
contractor and were planned for execution till termination of contract = Y 
iv).  Delay in executed work/supply attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v).  LD shall be calculated in line with LD clause of GCC for the delay attributable to contractor 
taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 

1.2 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
Following sequence shall be applicable for recoveries from contractor: 
a)  Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.  
b)  Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds are 
insufficient to effect complete recovery against dues indicated in (a) above.  
c)  If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 
Dues payable to contractor against other contracts in the same Region shall be considered for 
recovery.  
If recovery cannot be made out of dues payable to the contractor as above, balance amount to be 
recovered, shall be informed to other Regions/Units for making recovery from the Unpaid 
Bills/Running Bills/SD/BGs/Final Bills of contractor. 
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In-case recoveries are not possible with any of the above available options, Legal action shall be 
initiated for recovery against contractor. 

(II) Additional clauses have been introduced under Volume-I-GCC under security deposit (SD) & 
performance bond (PB) 

2.0 Clause No 1.7.5: Security deposit (SD)  
 
SDBG to be furnished by the vendor before start of work. No payment will be released till SDBG 
is submitted by the vendor. 
If requested by the vendor, cash recovery equivalent to SDBG value to be made from bills 
submitted by the vendor. 
Also recovery of interest calculated @SBI PLR +2% on amount equivalent to SDBG / PBG value 
to be made for the gap period (difference between date of start of work and date of submission of 
BG / cash recovery). 
In case of delay in extension of SDBG, in case of validity expiry, SDBG shall be invoked. 
However if the vendor submits a new BG after invocation of the previous BG then, it shall be 
refunded and recovery for the gap period, i.e. the duration for which BG is not available shall be 
made as stated above. 
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Annexure -B 
                    Terms & Conditions of Reverse Auction 

 
Against this enquiry for the subject item/ system with detailed scope of supply/service as per 
tender specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE   
BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall 
be English Reverse (No ties). 

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall 
be eligible to participate. 

 

2.  Those bidders who have given their acceptance for Reverse Auction (quoted against this 
tender enquiry) will have to necessarily submit “online sealed bid‟ in the Reverse Auction. 
Non-submission of “online sealed bid‟ by the bidder for any of the eligible items for which 
techno- commercially qualified, will be considered as tampering of the tender process and 
will invite action by BHEL as per extant guidelines in vogue. 

 
3.  BHEL will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on internet. 
 

4.  In case of reverse auction, BHEL will inform the bidders the details of Service Provider to 
enable them to contact & get trained for participation in the reverse auction. 

 
5.  Business rules like event date, time, bid decrement, extension etc. also will be communicated 

through service provider for compliance. 
 

6.  Bidders have to fax the Compliance form (annexure III) before start of Reverse auction.   
Without this, the bidder will not be eligible to participate in the event. 

 

7.  In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which 
will help to arrive at “Total Cost to BHEL” which is inclusive of all cost elements in line with 
terms & conditions of the tender for each of the bidder to enable them to fill-in the price and 
keep it ready for keying in during the Auction. 

 

8.  Reverse auction will be conducted on scheduled date & time. 
 

9.  At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 
 

10. The  lowest  bidder  has  to  fax/e-mail  the  duly  signed  and  filled-in prescribed format for 
price breakup including that of line items, if required, (Annexure IV) as provided on case-to-
case basis to Service provider within two working days of Auction without fail. 

 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL‟s standard practice. 

 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login IDs and passwords given to them by the service provider 
before reverse auction event. Bidders should acquaint themselves of the “Business Rules of 
Reverse Auction‟, which will be communicated before the Reverse Auction. 

 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 

formation of any kind, directly or indirectly by communicating with other bidders, action as per 
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted. 

 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 

other party. 
 

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed 
bid) will not be allowed to participate in further RA process provided minimum three bidders are left 
after removal of H1 bidder. In case of tie for H1 bid (identical online sealed bids), 15 minutes’ additional 
time shall be provided and all the participating bidders shall be informed by mail/message on bidding 
screen to enable bidders submit revised online sealed bids so as to break the tie. 
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Annexure -C 
 

Certificate by Chartered Accountant on letter head 
 
 

This is to    to   Certify that   M/S  ...................................................................................................... . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ., 
(hereinafter      referred     to      as     'company')     having     its      registered     office      at 

................................................................ is registered under   MSMED  Act   2006, (Entrepreneur 

Memorandum No (Part-II) ........................................................................................ dtd:........................., 

Category:......................... (Micro/Small)). (Copy enclosed). 
 

Further verified from the Books of Accounts that the investment of the company as per the 
latest audited financial year ....................... as per MSMED Act 2006 is as follows: 

 
1.  For  Manufacturing  Enterprises:  Investment  in  plant  and  machinery  (i.e.  original cost 

excluding land and building   and the   items specified   by the Ministry  of  Small Scale Industries  vide its 
notification No.S.0.1722(E) dated October 5, 2006 : 

Rs...................................Lacs 
2.  For Service Enterprises: Investment in equipment (original cost excluding land and building and 

furniture,  fittings and other items  not direCtly related to the service rendered or as may be notified under the MSMED Act, 
2006: 

Rs.............................Lacs 
 

 
 

(Strike off whichever is not applicable) 
 

 
The above investment of Rs...........................Lacs is within permissible limit of Rs.............................Lacs 

for ..........................................Micro  I Small (Strike off  which  is not applicable) Category under MSMED Act 
2006. 

 
Or 

 

 
The company has been graduated from its original category {Micro/ Small) (Strike off which is not 

applicable) and the date of graduation of such enterprise from its original category is .................... 
(dd/mm/yyyy)  which is within  the  period of  5 years from  the  date of  graduation of  such 
enterprise from its original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in 
the gazette notification dated 04.11.2013 by Ministry of MSME. 

 
 
 

Date:  
 
 

(Signature) 

Name- 

Membership number- 
 

Seal of Chartered Accountant 
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Annexure –D 
Specific Clause w.r.t. BOCW Act & Cess Act 

 
1.  It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 

obligations under the Building  and other Construction Workers’ (Regulation of Employment and Conditions 
of Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 1996 and the 
rules made thereunder.  

2.  It shall be sole responsibility of the contractor engaging Building Workers in connection with the building or 
other construction works in the capacity of employer to apply and obtain registration certificate specifying 
the scope of work under the relevant provisions of the Building and Other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 from the appropriate Authorities.  

3.  It shall be responsibility of the contractor to furnish a copy of such Registration Certificate within a period of 
one month from the date of commencement of Work.   

4.  It is responsibility of the contractor to register under the Building and other Construction Workers’ Welfare 
Cess Act, 1996 and deposit the required Cess for the purposes of the Building and other Construction 
Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 at such rate  as the Central 
Government may , by notification in the Official Gazette, from time to time specify.  However, before 
registering and deposit of Cess under the Building and other Construction Workers’ Welfare Cess Act, 
1996, the contractor will seek written prior approval from the Construction Manager.  

5.  In case where the contractor has been accorded written approval by the Construction Manager and the 
contractor is required to furnish information in Form I and deposit  the Cess under the Building and other 
Construction Workers’ Welfare Cess Act, 1996, fails to do so, BHEL reserves right to impose penalty  at the 
rate of 30% of Cess Amount. 

6.  It shall be sole responsibility of the contractor as employer to get registered  every Building Worker, who is 
between the age of 18 to 60 years of age and who has been engaged in any building or other construction 
work for not less than ninety days during the preceding twelve months as Beneficiary under the Building  
and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996. 

7.  It shall be sole responsibility of the contractor as employer to maintain all the registers, records, notices and 
submit returns under the Building and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 1996 
and the rules made thereunder. 

8.  It shall be sole responsibility of the contractor as employer to provide notice of poisoning or occupation 
notifiable diseases, to report of accident and dangerous occurrences  to the concerned authorities under 
the Building  and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 
1996 and the rules made thereunder and to make payment of all statutory payments &  compensation 
under the Employees’ Compensation Act, 1923. 

9.  It shall be responsibility of the Contractor to furnish BHEL on monthly basis,  Receipts/ Challans towards 
Deposit of the Cess under  the  Building and other Construction Workers’ Welfare Cess Act, 1996 and the 
rules made thereunder along with following statistics :  

(i) Number of Building Workers employed during preceding one month. 
(ii) Number of Building workers registered as Beneficiary during preceding one month. 
(iii) Disbursement of Wages made to the Building Workers for preceding wage month.  
(iv) Remittance of Contribution of Beneficiaries made during the preceding month 

 

10.  BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the Building  and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 under the  Building 
and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. However, BHEL 
shall not reimburse the Fee paid towards the registration of establishment, fees paid towards registration of 
Beneficiaries and Contribution of Beneficiaries remitted. 

11.  It shall be responsibility of the Building Worker  engaged by the Contractor and  registered as a beneficiary 
under the Building  and other Construction Workers’ (Regulation of Employment and Conditions of Service) 



TENDER NO - PSER:SCT:NKP-F2002:19                                                                               Page 20 of 22 
 

 

 
POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        232111691/ 23398236 

Act, 1996 to contribute to the Fund at such rate per mensem as may be specified by the State government 
by notification in the Official Gazette.  Where such  beneficiary authorizes the contractor being his  
employer to deduct his contribution from his monthly wages and to remit the same, the contractor shall  
remit such contribution to the Building and other construction Workers’ Welfare Board in such manner as 
may be directed by the Board , within the fifteen days from such deduction.   

12.  If any point of time during the contract period, non-compliance of the provisions of the Building  and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the  Building 
and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder is observed, 
BHEL reserves the right to withhold a reasonable amount from the payables to discharge any obligations 
on behalf of Contractors. The reasonable amount shall be decided by the Construction Manager in 
consultation with Resident Accounts Officer & Head HR and shall be final.   

13.  The contractor shall  declare to undertake any liability or claim arising out of employment of building  
workers and shall indemnify BHEL from  all consequences / liabilities / penalties in case of non compliance 
of the provisions of  the Building  and other Construction Workers’ (Regulation of Employment and 
Conditions of Service) Act, 1996 and the  Building and other Construction Workers’ Welfare Cess Act, 1996 
and the rules made thereunder. 
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POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        232111691/ 23398236 

 
 
 

 ANNEXURE-E 
 

Statewise GST Registration nos. 

Sl. 
No. 

State / UT GST Reg. No. 

1 Andhra Pradesh 37AAACB4146P7Z8 
2 Assam 18AAACB4146P1ZE 
3 Bihar 10AAACB4146P1ZU 
4 Chandigarh 04AAACB4146P1ZN 
5 Chattishgarh 22AAACB4146P1ZP 
6 Daman & Diu 25AAACB4146P1ZJ 
7 Delhi 07AAACB4146P1ZH 
8 Gujarat 24AAACB4146P1ZL 
9 Haryana 06AAACB4146P1ZJ 

10 HP 02AAACB4146P1ZR 
11 Jharkhand 20AAACB4146P5ZP 
12 Karnataka 29AAACB4146P1ZB 
13 Kerala 32AAACB4146P1ZO 
14 Maharashtra 27AAACB4146P1ZF 
15 MP 23AAACB4146P1ZN 
16 Punjab 03AAACB4146P2ZO 
17 Rajasthan 08AAACB4146P1ZF 
18 Tamil Nadu 33AAACB4146P2ZL 
19 Telangana 36AAACB4146P1ZG 
20 Tripura 16AAACB4146P1ZI 
21 UP 09AAACB4146P2ZC 
22 Uttarakhand 05AAACB4146P1ZL 
23 West Bangal 19AAACB4146P1ZC 
24 Mizoram 15AAACB4146P1ZK 
25 Orissa 21AAACB4146P1ZR 
26 Arunachal Pradesh 12AAACB4146P1ZQ 
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POWER SECTOR - EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        232111691/ 23398236 

 
Annexure- CPP-GST/I 

Please arrange to submit this filled‐up format along with Tender 

Name of the Company    

Address of Company*    

Company Registration Number*     

Name of Partners / Directors    

     

     

ALL THE STATES WHERE BIDDER HAS A PLACE OF 
BUSINESS*   

ALL ADDRESS OF VENDOR MENTIONING THEIR PIN AS 
PER THE LATEST GST REGISTRATION*    

GSTN OF ALL THE ABOVE NOTED PLACES OF VENDOR*    

     

     

     

     

Bidder Type: Indian/ Foreign*    

City*    

State*    

Country*    

Postal Code*    

PAN/TAN Number*     

Company's Establishment Year    

Company's Nature of Business*    

Company's Legal Status* {limited /undertaking/joint 
venture/partnership/other}    

Company Category* {micro unit as per MSME/small 
unit as per MSME/medium unit as per MSME/ UAN as 
per Udyog Aadhaar Memorandum/ Ancillary 
unit/project affected person of this company/ssi/ 
other} 
Relevant documents to be submitted as applicable.    

Enter Company's Contact Person Details    

Title(Mr. / Mrs. / Ms. / Dr. / Shri)*    

Contact Name*    

Date Of Birth*     

Correspondence Email* 

  
(Correspondence Email ID can be same 

as your Login ID. All the mail correspondence

will be sent only to the Correspondence Email ID.) 

Designation    

Phone*    

Fax*    

Mobile*    
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SECTION – I 
GENERAL INSTRUCTION TO TENDERER 

 
CLAUSE 
NO 

DESCRIPTION 

1.1 NOTICE 
1.1.1 Sealed tenders complete in all respects shall be submitted, duly superscribing the tender 

document No. and name of work, to the OFFICER INVITING TENDER within specified date 
and time. 

1.1.2 Bharat Heavy Electricals Ltd., take no responsibility for any delay, loss or non receipt of 
tender document sent by post and also reserve the right to reject any or all the tenders 
without assigning any reason thereof. Tenders not accompanied by prescribed earnest 
money are liable to be summarily rejected. 

1.2 PROCEDURE FOR SUBMISSION OF SEALED TENDERS
1.2.1 The tenderer must submit their tenders as required in three parts in separates sealed covers 

prominently superscribed as Part – I “TECHNO – COMMERCIAL BID”, Part – II “PRICE BID” 
and Part – III “EMD” and also indicating on each of the covers the tender specification 
number and due date and time. All the three sealed envelopes shall be enclosed in a third 
envelop superscribing tender specification No. and due date and time on the top. 

1.2.2 No deviation from the tender specifications shall be acceptable to BHEL. For this purpose the 
tenderers shall confirm their unqualified acceptance of the terms and conditions in the 
technical bid, and that the rate quoted are in accordance with the tender specification by 
giving a written undertaking to that effect as per the enclosed format. This certificate shall be 
kept outside the techno-commercial bid during submission. TENDERS NOT COMPLYING 
WITH THE ABOVE MAY BE REJECTED. 

1.2.2.1 PART – I (TECHNO – COMMERCIAL BID) – Cover I.   
All schedules, data sheets & details, reference of EMD ( without disclosing amount) and 
Volume-I & Volume-II (signing on all the pages) shall be enclosed in Part-I, TECHNO–
COMMERCIAL BID. 

1.2.2.2 PART-II (PRICE BID) – Cover II
All indications of price as per rate schedule (Volume III) alongwith Volume III (signing on all 
the pages) shall be submitted in this Part II, PRICE BID. 

1.2.2.3 PART-III (EMD) – Cover III 
This cover should contain only Earnest Money deposit (EMD) for the specification. 

1.2.3 Tenders submitted by post shall be sent `REGISTERED POST AC-KNOWLEDGEMENT 
DUE’ and shall be posted with the due allowance for any postal delay. Tenders received after 
the due date and time of opening is liable to be rejected.  Telegraphic offers and offers 
received by telex may not be considered unless confirmed in writing by a detailed offer. 

1.2.4 Tenders shall be opened by the authorized officers of BHEL at his office at the specified time 
and date in the presence of such of those, tenderers or their authorized representatives who 
may be present. Such representatives shall have to bring with them an authorization letter 
during the opening of price bids. 

1.2.5 The tenderers shall closely peruse all the clauses, specification and drawings indicated in the 
tender documents before quoting. Should the tenderer have any doubt about the meaning of 
any portion of the tender specifications or find discrepancies or omission in the drawing or 
the tender documents issued are incomplete or shall  require clarification on any of the 
technical aspect, scope of work etc, shall at once contact the authority inviting the tender for 
clarification before submission of offer. 

1.2.6 Before tendering, the tenderers are advised to inspect the site of work and the environments 
and be well acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labour. No claim will be entertained later on the ground of 
lack of knowledge. 

1.2.7 Tenderer must fill up all the schedules and annexure and furnish all the required information 
as per the instructions given in various sections of the tender specification. Each and every 
page of the tender specification, comprising of Volume I, Volume II and Volume III must be 
SIGNED, STAMPED AND SUBMITTED ALONGWITH THE OFFER by the tenderer in token 
acceptance thereof. The information furnished shall be complete by itself. 

1.2.8 The tenderer shall quote the rates in English language and international numerals. The rate 
shall be in whole rupees. These rates shall be entered in figurers as well as in words. In case 
of difference in rates between words and figurers THE LESSER OF THE TWO will be treated 
as valid rate. For the purpose of the tender, the metric system of units shall be used. 
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1.2.9 All entries in the tender shall either be typed or be in ink. Erasing and over writing are not 

permitted and may render such tender liable to summary rejection. All cancellations and 
insertions shall be duly attested by the tenderer. 

1.3 QUALIFICATION OF TENDERERS  
 Only tenderers who have been previously qualified in the work of this nature and description 

detailed in this tender specification and have other resources and expected to quote for this 
work. 

1.3 DATA AND DOCUMENTS TO BE ENCLOSED 
1.3.1 Full information shall be given by the tenderer in respect of following. Non-submission of 

these information may lead to rejection of the offer. 
1.3.2 Attested  copies of partnership deed, power of attorney and tender specifications duly signed 

as mentioned in the tender documents. 
1.3.3 In case of an proprietorship firm, full name of proprietor, address, place and nature of 

business shall be furnished. In case of partnership firm, names of all the partners and their 
address, copy of partnership deed, instrument of partnership duly certified by the Notary 
Public shall be enclosed. In case of company, date and place of registration including date of 
commencement certificate, in case of public companies (certified copies of Memorandum 
and Articles of Association are also to be furnished), nature of business carried on by the 
company and submissions of the memorandum relating thereof, names and particulars 
including addresses of all the directors and their previous experiences etc shall be furnished. 

1.3.4 Prescribed Earnest Money Deposit. 
1.3.5 Previous experience 
 A statement giving particulars duly supported by documentary evidence of the various 

services rendered for each similar work by the tenderer indicating the particulars and value of 
each work, the site location and the duration and date of completion and also list of site 
location and particulars and values of various works that are under progress. 

1.3.6 Organization chart 
1.3.6.1 The organization that is totally available and that will be employed by the tenderer for this 

work duly indicating the number of supervisors the number of skilled and unskilled persons 
etc. 

1.3.6.2 A list of tools and tackles that the tenderer is having and those will be used on this job 
including deployment plan.  

1.3.6.3 Audited Balance Sheet and Profit & Loss A/c of last three years. 
1.3.7 Banker’s Certificate 
 A latest certificate from Scheduled Bank to prove his financial capacity to undertake the work 

or solvency certificate from the concerned government authority. 
1.3.8 Income Tax / Sales Tax Certificate 
1.3.8.1 A valid certificate of Income Tax / Sales Tax verification from the appropriate authority in the 

forms prescribed duly indicating annual turnover. These certificates shall be valid for one 
year from the date of issue or for the period prescribed therein for all tenders submitted 
during the period. 

1.3.8.2 A written  declaration indicating that no deviation from the tender specification has been 
taken. 

1.3.8.3 In addition to above, other particulars, required in various annexure shall be furnished. 
1.3.9 EARNEST MONEY DEPOSIT (EMD) 
1.3.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit as 

indicated in the tender enquiry letter, in any of the following forms. (All securities are to be 
discharged and pledged in favour of BHEL).   

1.3.9.2 The EMD may be accepted only in the following forms: 

(a) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

(b) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(c) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer) 

(d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

In addition to above, the EMD amount in excess of Rs. 2 Lakh may also be accepted in the 
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be 
valid for atleast six months. EMD of successful tenderer will be retained as part of Security 
Deposit. 



 
Bharat Heavy Electricals Limited

Power Sector – Eastern Region, Kolkata 
TENDER NO – PSER:SCT:NKP-F2002:19 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 4 of 47
 
1.3.9.3 Deleted 
1.3.9.4 Deleted 
1.3.9.5 Tenders received without earnest money in full in the manner prescribed above are liable to 

be rejected. 
1.3.9.6 The Earnest money deposit of the successful tenderer paid in cash /DD/pay order shall  be 

retained towards part of Security Deposit. 
1.3.9.7 In the case of unsuccessful tenderers, the Earnest Money shall be refunded   within a 

reasonable time after acceptance of award of work by the successful tenderer. 
1.3.9.8 BHEL reserves the right of  forfeiture of earnest money deposit in case the tenderer: 
1.3.9.9 After opening of the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates. 
1.3.9.10 Fails to commence the work within the period as specified in the Letter of Intent or 

communicate the unqualified acceptance of the Letter of Intent within 15 days of date of the 
Letter of Intent. 

1.4 AUTHORISATION AND ATTESTATION 
Tenders shall be signed by persons duly authorized / empowered to do so. Certificated 
copies of such authority and relevant documents shall be submitted alongwith the tenders. 

1.5 VALIDITY OF OFFER 
The rates in the tender shall be kept valid for acceptance / for minimum period of six months 
from the date of submission of latest offer. If a tenderer withdraws or revokes his tender or 
revises the tendered rates and conditions for any items within the aforesaid period, his 
earnest money is liable to be forfeited. In case Bharat Heavy Electricals Limited calls for 
negotiations, such negotiations shall not amount to cancellation or withdrawal, of the original 
offer which shall be binding on the tenderers. 

1.6 EXECUTION OF CONTRACT 
The successful tenderer’s responsibility under this contract commences from the date of 
issue of letter of intent by Bharat Heavy Electricals Limited. The successful tenderer shall be 
required to execute agreement in the prescribed form with BHEL within a reasonable time 
after the acceptance of his tender and in any case before submitting the first bill for payment. 
The total expenses towards preparing agreement (no of copies to be specified by BHEL at 
the time of execution of agreement) shall be borne by the contractor. 

1.7 SECURITY DEPOSIT (SD) 
1.7.1 Upon acceptance of tender, the successful tenderer within the time specified in the letter of 

intent must deposit required amount as security deposit for satisfactory completion of work 
and shall not commence work under the contract before remitting security deposit except as 
directed by BHEL. 

1.7.2 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of Security Deposit. 

1.7.3 The Security deposit may be deposited in any of the following form: 
1.7.3.1 The balance amount to make up the required Security Deposit of 5% of the contract value 

may be accepted in the following forms: 
 
a)  Cash (as permissible under the extant Income Tax Act) 
b)         Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ 

Demand Draft/ Electronic Fund Transfer in favour of BHEL 
c)  Bank Guarantee from Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee format should have the 
approval of BHEL 

d)  Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial 
Institutions as defined in the Companies Act (FDR should be in the name of 
the Contractor, a/c BHEL) 

e)  Securities available from Indian Post offices such as National Savings 
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor 
furnishing the security and duly endorsed/ hypothecated/ pledged, as 
applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 

 
1.7.3.2 Deleted 
1.7.3.3 Deleted 
1.7.3.4 Deleted 
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1.7.3.5 At least 50% of the required Security Deposit, including the EMD, should be furnished before 

start of the work. Balance of the Security Deposit can be deposited by deducting 10% of the 
gross amount progressively from each of the running bills of the Contractor till the total 
amount of the required Security Deposit is collected. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be 
released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, with the approval of competent authorities. 

1.7.3.6 Deleted 
1.7.3.7 If the value of the work done at any time exceeds accepted agreement value, the security 

deposit shall be correspondingly enhanced and the extra security deposit shall be 
immediately deposited by the contractor or recovered from payments due to him. 

1.7.3.8 Regarding adjustment of Earnest Money deposit towards part of Security Deposit, refer 
clause under EMD above.

1.7.3.9 Failure to deposit security money within stipulated time may lead to forfeiture of Earnest 
Money and cancellation of award of work. 

1.7.3.10 If any parts of security deposit of the contractor is held in the form of approved securities, it 
shall be kept transferred in the name of Bharat Heavy Electricals Limited, Power Sector, 
Eastern Region, Kolkata in such a manner the BHEL can realize it fully without reference to 
the contractor. BHEL shall not be responsible for any depreciation in the value of the security 
while in BHEL’s custody or for any loss of  interest thereon.  

1.7.3.11 BHEL reserve the right of forfeiture of security deposit in addition to other claims and 
penalties in the event of the contractor’s failure to fulfil any of the contractual obligations 
(including liquidation or bankruptcy of the contractor, non-payment of money payable by 
means of arbitration award in favour of BHEL) or in the event of termination of contract as 
per terms and conditions of contract. BHEL reserve the right to set off these security deposit, 
against any claims of any other contract with BHEL. 

1.7.3.12 In case of small value contracts not exceeding Rs.10 lakhs and all SAS jobs, work can be 
started before Security Deposit is collected. However, payment can be released only after 
collection / recovery of initial 50% Security Deposit. 

1.7.4 Return of Security Deposit 
1.7.4.1 Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with 

the ‘Final Bill’ after deducting all expenses / other amounts due to BHEL under the contract / 
other contracts entered into with them by BHEL upon fulfilment of contractual obligations as 
per terms of the contract. 

1.7.4.2 No interest shall be payable by BHEL on earnest money / security deposit or any money due 
to the contractor by BHEL. 

1.8 REJECTION OF TENDER AND OTHER CONDITIONS 
1.8.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever. 

1.8.1.1 To reject any or all of the tender. 
1.8.1.2 To split up the work amongst two or more tenderers. 
1.8.1.3 To award the work in part. 
1.8.1.4 Either of the contingencies stated in 1.8.1.2 and 1.8.1.3 to modify the time for completion 

suitably. 
1.8.2 Conditions and unwitnesses tenderers, tenders containing absurd or unworkable rates and 

amounts and tenders which are incomplete and otherwise considered defective and not in 
accordance with the tender conditions, specification etc., are liable to be rejected. 

1.8.3 If a tenderer expires after his submission of the tenders or after the acceptance of his tender 
BHEL may at their discretion cancel such tender. If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, BHEL may cancel such 
tender at their discretion unless the firm retains its character. 

1.8.4 BHEL will not be bound by any power of attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of the contract. They may 
however, recognize such power of attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned. 

1.8.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded, and forfeit Earnest 
Money / Security Deposit. 

1.8.6 Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 
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submitted by the contractor who resort to canvassing are liable to rejection. 
1.8.7 Should a tenderer of contractor or in the case of a firm or Company one or more its partners / 

shareholders / directors have a relation or relations employed in the capacity of an officer of 
BHEL, the authority inviting tender shall be informed of the fact alongwith the Officer, failing 
this, BHEL may, at it sole discretion, reject the tender or cancel the contract and forfeit the 
Earnest Money / Security Deposit. 

1.8.8 The successful tenderer should not subcontract the part or complete work detailed in this 
tender specification / undertaken by him without written permission of BHEL. The tenderer is 
solely responsible to BHEL for the work awarded to him. 

1.8.9 No deviation from the tender specifications shall be acceptable to BHEL. Tenderers shall 
confirm their unqualified acceptance of the terms and conditions by giving an undertaking to 
this effect in a separate envelope alongwith the techno-commercial bid superscribed the 
word “undertaking for NO DEVIATION”. 
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SECTION – II 
GENERAL TERMS AND CONDITIONS OF CONTRACT 

 
CLAUSE 
NO 

DESCRIPTION 

2.1 DEFINITION  
The following terms and expression shall have the meaning hereby assigned to them 
excepting where the context otherwise requires :- 

2.1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a company registered under Indian 
Companies Act 1956, with its Registered office at ‘BHEL HOUSE’, SIRI FORT, NEW DELHI 
– 110 049. Power Sector, Eastern Region, Kolkata – 700 001 or its administrative officers or 
its site engineer or other employees authorized to deal with any matters with which these 
persons are concerned on its behalf. 

2.1.2 EXECUTIVE DIRECTOR / GENERAL MANAGER shall mean the officer in administrative 
charge of BHEL, Power Sector, Eastern Region or their other regional offices. 

2.1.3 ‘ENGINEER’ OR ‘ENGINEER IN CHARGE’ shall mean engineer deputed by BHEL. The term 
includes ‘SITE ENGINEER’  ‘RESIDENT ENGINEER’ and ‘ASSISTANT SITE ENGINEER’ of 
BHEL at the site as well as the officers in charge at Kolkata Office. 

2.1.4 ‘SITE’ shall mean the place or places at which the plants / equipment are to be erected and 
services are to be  performed as per the specification of this contract. 

2.1.5 ‘CLIENTS OF BHEL’ or CUSTOMER’ shall mean the Project authorities to whom BHEL is 
supplying the equipment. 

2.1.6 ‘CONTRACTOR’ shall mean the individual firm or company who enters into this contract with 
BHEL and shall include their executors, administrators, successors and permitted assigns. 

2.1.7 ‘CONTRACTOR’ or ‘CONTRACT DOCUMENT’ shall mean and includes the agreement of 
work order, the accepted appendices or rates, schedule or quantities, if any and general 
conditions of contract, the special conditions of contract, instructions to the tenders, the 
drawing, the specification, the special specifications if any, the tender documents and the 
letter of intent / accepting letter issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or supporting letters shall not form part of the contract 
unless specifically accepted in writing by BHEL and incorporated in this agreement. 

2.1.8 ‘GENERAL CONDITION OF CONTRACT’ shall mean the instruction to Tenderers and 
general conditions of contract pertaining to the work detailed. 

2.1.9 ‘TENDER SPECIFICATION’ shall mean the specific condition, technical specifications, 
appendices, site information and drawings pertaining to the work in which the tenderers are 
required to submit their offers. Also this will include the specifications covered under 
specifications detailed in NIT of client of BHEL for erection, testing and commissioning of 
plant. Individual specification No. will be assigned to each tender specification. 

2.1.10 ‘TENDER DOCUMENTS’ shall mean the general condition of contract and tender 
specification. 

2.1.11 ‘LETTER/TELEX OF INTENT (LOI/TOI)’ shall mean the intimatation to the tenderer that the 
tender has been accepted in accordance with provision contained in it. The responsibility of 
the contractor commences from the date of issue of this letter and all the terms and condition 
of contract are applicable from this date. 

2.1.12 ‘COMPLETION TIME’ shall mean the period by date specified in the acceptance of the 
tender for handing over of  the erected equipment/plant which are found acceptable by the 
Engineer being of required standard and conforming to the specifications of the contract. 

2.1.13 ‘PLANT’ shall mean the connote the entire assembly of the plant and equipment covered by 
the contract. 

2.1.14 ‘EQUIPMENT’ shall mean all equipment, machinery, materials, structurals, electricals and 
other components of the plant covered by the contract. 

2.1.15 ‘TESTS’ shall mean and includes such test to be carried out on the part of the contractor as 
are prescribed in the contract or considered necessary by BHEL, in order to ascertain the 
quality, workmanship, performance and efficiency of the contractor’s work or part thereof. 

2.1.16 ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed 
by BHEL. 

2.1.17 ‘WORK or CONTRACT WORK’ shall mean and include supply of all categories of labour, 
specified consumable, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL. 

2.1.18 ‘SINGULAR AND PLURAL ETC’ works carrying singular number shall also include plural and 
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vise-versa where the context so require. Words importing the masculine gender shall be 
taken to include any company or association or body of individuals whether incorporated or 
not. 

2.1.19 ‘HEADINGS’. The headings in these general conditions are solely for the purposes of 
facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract. 

2.1.20 ‘MONTH’ shall mean Calendar month. 
2.1.21 ‘WRITTING’ shall include any manuscript type written or printed statement under the 

signature or seal as the case may be. 
2.2 LAW GOVERNING THE CONTRACT AND COURT JURISCICTION. 

The contract shall be governed by the law for the time being in force in the Republic of India. 
The Civil Court, having ordinary original civil jurisdiction, Kolkata shall alone have exclusive 
jurisdiction in regard to all claims in respect of this contract. 

2.3 ISSUE OF NOTICE 
The contractor shall furnish to the BHEL Engineer name, designation and address of his 
authorized agent and all complaints, notices, communications and reference shall be 
deemed to have been duly given to the contractor if delivered to the  contractor or his 
authorized agent or left at or posted to address either of the contractor or of his 
representative and shall be deemed to have been so given in case of posting on the day on 
which they would have reached such address in ordinary course of post or on which they 
were so delivered of /or left. 

2.4 USE OF LAND 
No land belonging to BHEL or their customer under temporary possession of BHEL shall be 
occupied by the contractor without the written permission of BHEL. 

2.5 COMMENCEMENT OF WORK 
2.5.1 The contractor shall commence the works within the time indicated in the letter / talex of  

intent from BHEL and shall proceed with same with due expedition without delay. 
2.5.2 If the successful tenderer fails to start the work within the stipulated time, BHEL at its sole 

discretion will have the right to cancel the contract. His earnest money and / or Security 
Deposit with BHEL will stand forfeited  without any further reference to him, without prejudice 
to any and all of BHEL’s rights and remedies in this regard. 

2.5.3 All the works shall be carried out under the direction and satisfaction of BHEL. 
2.5.4 The erected / constructed plant or work performed under the contract shall be taken over 

when it has been completed in all respects and / or satisfactorily put into operation at site. 
2.6 MODE OF PAYMENT & MEASUREMENT OF THE WORK COMPLETE 

All payments due to the contractor shall be paid by ‘ Account Payee Cheques’. 
2.6.1 For progress running bill payment: The contractor shall present detailed measurement 

sheets, in triplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/period under various categories in line 
with terms of payment as per letter of intent. The basis of arriving at the quantities / weights 
shall be relevant documents and drawings released by BHEL. These measurement sheets 
shall be entered in measurement book and signed by both the parties. 

2.6.2 These measurement sheets will be checked by BHEL engineers and quantities and 
percentage eligible for payment under various groups shall be decided by BHEL Engineer. 
The abstract of quantities and percentage so arrived at based on the terms of payment shall 
be entered in measurement book and signed by both in the parties. 

2.6.3 Based on the above quantity, contractor shall prepare the bills in prescribed proforma and 
work out the financial value. These will be entered in M. Book and signed by both the parties 
and paid for duly effecting recoveries due. 

2.6.4 All recoveries due from the contractor for the month/period shall be effected in full from this 
corresponding running bills unless specific approval from the competent authorities is 
obtained otherwise. 

2.6.5 Measurement shall be restricted   to that for which it is required to ascertain the financial 
liability of BHEL under this contract. 

2.6.6 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and 
by the contractor. 

2.6.8 If, at any time due to any reason whatsoever, it becomes necessary to measure the work 
done in full, or in part, the expenses towards such re-measurements shall be borne by the 
contractor. 

2.6.9 Passing of measurement as per bills does not amount  to acceptance of the completion of the 
work mentioned. Any left out work has to be completed if pointed out at a later date by BHEL. 
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2.6.10 Final measure bill shall be prepared in the final bill proforma prescribed for the purpose 

based on the certificate issued by BHEL Engineer that entire work as stipulated in the tender 
specification has been completed in all respects to the entire satisfaction of BHEL. Contractor 
shall give unqualified “NO DUE” and no demand certificate. All the tools and tackles loaned 
to him would be returned by the contractor in satisfactory condition to BHEL. Quantities / 
weights erected shall be prepared and paid, within a reasonable time after completion of 
work. After payment of final bill only guarantee obligation percentage shall remain unpaid 
which shall be released in accordance with terms of specification. The final bill quantities and 
financial value shall also be entered in measurement book and signed by both the parties to 
the contract. 

2.7 RIGHTS OF BHEL 
2.7.1 BHEL reserve the following rights in respect of this contract without entitling the 

subcontractor for any compensation. 
2.7.2 To get the work done through other agency at the risk and cost of the contractor, in the event 

of Contractor’s poor progress or inability to progress the work for completion as stipulated in 
the contract, poor quality of the work etc and to recover compensation for such losses from 
contractor including BHEL’s supervision charges and overheads from security deposit/other 
dues. 

2.7.3 To withdraw any portion of work and /or to restrict alter the quantum of works as indicated in 
the contractors during the progress of erection and get it done through other agency and/or 
by departmental labour to suit BHEL’s commitment to its customer or in case BHEL decides 
to advance in date of completion due to other emergency reason/BHEL’s obligation to its 
customer. 

2.7.4 To terminate the contract after due notice and forefeet security deposit and recover the loss 
sustained in getting the balance work done through other agencies in addition to liquidated 
damages/penalty in the events of followings: 

2.7.5 Contractor’s continued poor progress brought to his notice from time to time. 
2.7.6 Withdrawal form or abandonment of the work before completion of the work. 
2.7.7 Corrupt act of contractor. 
2.7.8 Insolvency of the contractor.
2.7.9 Persistent disregard to the instructions in writing of BHEL. 
2.7.10 Assignment, transfer, sub-letting of the contract without BHEL’s written permission. 
2.7.11 Non-fulfillment of any contractual obligations. 
2.7.11.1 Any delay in completion of works / or non – achievement of periodical targets due to reasons 

attributable to the contractor, the same will have to be compensated by the contractor either 
by increasing manpower and resources or by working extra hours and /or by working more 
than one shift. All these are to be carried out by the contractor at no extra cost. 

2.7.11.2 To recover any money due from the contractor from any money due to the contractor under 
this contract or any other contract or from the Security Deposit. 

2.7.11.3 To Claim compensation for losses sustained including BHEL’s supervision charges and 
overheads in completion on termination of contract and/or to impose penalty for delay in 
completion of the work, at the rate of ½ % ( half percent ) of the contract value per week of 
delay or part thereof subject to a ceiling of 10% (ten percent) of the contract value. 

2.7.11.4 To terminate the Contract or to restrict the quantum of the work and pay for the portion of 
work executed in case BHEL’s contracts with their customers are terminated for any reason. 

2.7.11.5 To effect recovery from any amounts due to the contractor under this or any other contract 
etc., in any other form, the money BHEL is forced to pay to anybody, due to contractor’s 
failure to fulfil any of his obligations. 

2.7.11.6 While every endeavour will be made by BHEL, they cannot guarantee uninterrupted work due 
to conditions beyond their control. Contractor will not be entitled for any compensation / extra 
payment in this account. 

2.7.11.7 In the event of any dispute of any nature, the decision of BHEL shall be final and binding on 
the contractor. 

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS OF 
EMPLOYMENT OF WORKERS ETC.   

2.8.1 The following are the responsibilities of the contractor in respect of observation of local laws, 
employment of personnel, payment of taxes etc. 

2.8.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work 
is being executed. 

2.8.3 The contractor at all times during the continuance of this contract, shall in all his dealings with 
local labour for the time being employed on or in connection with the work, have due regard 
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to all local festivals and religions and other customs. 
2.8.4 The contractor shall comply with all state and central laws, statutory rules, regulations etc. 

such as:  
2.8.5 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, 
Workmen Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers 
Provident Act, Employees State Insurance Scheme, Contract Labour (Regulation and 
Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996, The Building and 
Other Construction Workers’ Welfare Cess Act, 1996 and other Acts, Rules, and Regulations 
for labour/workers as applicable and as may be enacted by the State Government and 
Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 
Contractor shall also comply with provisions of and give all such notices to the local 
Governing Body, Police and other relevant Authorities as may be required by the Law. 

 
The Contractor shall obtain independent License under the Contract Labour (Regulations 
and Abolition) Act, 1970 for engaging contract labour as required from the concerned 
Authorities based on the certificate (Form- V) issued by the Principal Employer/Customer. 
 
The contractor shall pay and bear all  taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 
 

2.8.6 The contractor’s quoted price shall be inclusive of all taxes, fees, licence charges, deposits, 
duties, royalty commission or other charges towards this contract applicable at the time of 
submission of latest offer. However, in case Sales Tax on Works Contract, Turn Over Tax 
and Excise Duty are levied subsequently, the same will be considered for reimbursement by 
BHEL on production of documentary evidence (assessment order) towards same. The 
contractor have to obtain clearance / acceptance in writing from BHEL before making such 
payment. 

2.8.7 While BHEL could pay the inspection fees, of the Boiler Inspectorate, all other arrangements 
for the visits periodically by Boiler Inspector to site, inspection certificates etc. will have to be 
made by the contractor. 

2.8.8 The contractor shall be responsible for provision of health and sanitary arrangements more 
particularly described in Contract Labour (Regulation & Abolition Act), safety precautions etc 
as may be required for safe and satisfactory execution of the contract. 

2.8.9 The contractor shall fulfil all his obligations in respect of accommodation including proper 
medical facilities for the personnel employed by him. 

2.8.10 The contractor shall be responsible for proper behaviour at site and observance of all 
regulations by the staff employed by him. 

2.8.11 The contractor shall ensure that no damage is caused to any personnel property of other 
parties working at site. If any, such damage is caused, it is the responsibility of the contractor 
to make good the losses or compensate for the same. 

2.8.12 All the properties / equipment / components of BHEL / their client loaned with or without 
deposit to the contractor in connection with the contract shall remain the properties of 
BHEL/their client. The contractor shall use such properties for the purpose of execution of 
this contract. All such properties /equipment/components shall be deemed to be in good 
condition when received by the contractor unless he notifies within 48 hours to the contrary. 
The contractor shall return them in good condition as and when required by BHEL /their 
client. In case of non-return, loss, damage repairs etc. the cost thereof, as may be fixed by 
the site engineers, will be recovered from the contractor. 

2.8.13 It is not obligatory on the part of BHEL to supply any tools and tackles or other materials 
other than those specifically agreed to do so by BHEL, however, depending upon the 
availability, BHEL’s customer’s handling equipment and other plants may be made available 
to the contractor on payment of the Hire charge as fixed, subject to the conditions laid down 
by BHEL /customer from time to time. Unless paid in advance such hire charges, if applicable 
shall be recovered from contractor’s bill / security deposit in ONE instalment. 

2.8.14 The contractor shall not claim any compensation of the scope of work, due to change in 
design which curtails the quantum. 

2.8.15 The contractor shall fully indemnify BHEL against all claims of whatsoever nature arising 
during the course of erection / construction / performing work under the contract. 
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2.8.16 In case the contractor is required to undertake any work outside the scope of this contract the 

rates payable shall be those mutually agreed upon. 
2.8.17 The contractor shall keep the area of works clean and shall remove debris etc while 

executing day – to – day work. Upon completion of work the contractor shall remove from the 
vicinity of work all scrap, packing materials, rubbish unused and other materials and deposit 
them in place to be specified by the BHEL Engineer. The contractor will also demolish all the 
hutments, sheds, offices, constructed and used by him and shall clean the debris. In the case 
of his failure to do so, the same will be arranged to be removed by the BHEL Engineer. The 
expenses therefore, will be recovered from contractor. 

2.8.18 The contractor shall arrange and co-ordinate his work in such a manner as to cause no 
hindrance to other agencies working in the same premises. 

2.8.19 All safety rules and codes applied by the client / BHEL at site shall be observed by the 
contractor without exemption. The contractor shall be responsible for the safety of the 
equipment material and work to be performed by him and shall maintain all light, fencing, 
guards, signs etc., or other protection necessary for the purpose. Contractor shall also take 
such additional precaution as may be indicated from time to time by the Engineer with a view 
to prevent pilferage, accidents, fire hazards and due precautions shall be taken against fire 
hazards and atmospheric conditions. Suitable number of clerical staff, watch and ward, store 
keepers to take care of equipment, materials and construction tools and tackles shall be 
posted at site by the contractor till the completion of the work under this contract. 

2.8.20 The contractor shall arrange for such safety devices as are necessary for such type of work 
and carry out the requisite tests of handling equipment, lifting tools, tackles etc as per 
prescribed standards and practices. 

2.8.21 The contractor will be directly responsible for payment of wages to his workman. A pay roll 
sheet giving all the payments given to the workers and duly signed by the contractor’s 
representatives should be furnished to BHEL site office for record purpose. 

2.8.22 The intent of specification is to provide services according to most modern and proven 
techniques and codes. The omission of specific preference to any method, equipment of 
materials necessary for the proper and efficient performance of work shall not relieve the 
contractor of responsibility of providing much facilities to complete the work. 

2.8.23 In case of any class of the work for which there is no such specification as laid down in the 
contract, such work shall be carried out in accordance with the instructions and requirements 
of the engineer. 

2.8.24 No levy or payment or charge made or imposed shall be impeached by reason of any clerical 
error or by reason of any mistake in the  amount levied or demanded or charged. 

2.8.25 The detailed drawings, specifications, instruction manual, if any, available with the BHEL 
Engineer will form part of tender specification. These documents will be made available for 
reference only to the contractor during execution of work. 

2.8.26 Should any error or ambiguity be discovered in the specification or information, the contractor 
shall forthwith bring the same to the notice of BHEL before commencement of work. BHEL’s 
interpretation in such cases shall be final and binding on contractor. 

2.8.27 No idle labour charges will be admissible in the event of any stoppage caused in the work 
resulting in contractor’s labour being rendered idle due to any cause at any time. 

2.8.28 It is possible that some minor repair / rectification / modification may be needed on the 
equipment to be erected / constructed / work to be performed under this specification, for 
reasons not attributable to the contractor. All such repair / rectification / modification work 
which can be done with the available facilities at site shall be carried out by the contractor 
free of cost and no extra charges shall be paid to the contractor, unless stated otherwise 
elsewhere. 

2.8.29 The quality and progress of work will be regularly reviewed. The schedule and programme of 
work will be given to the contractor in advance and it will be the obligation of the contractor to 
achieve the desired quality and progress of work by suitably reinforcing their labour force 
and/or by working extra hours or in more than one shift without any extra cost. Workman 
found unsuitable for the work will be replaced immediately by the contractor on being 
informed by BHEL. 

2.8.30 During the erection / construction/performing work under the contract, it is very essential that 
proper and adequate inspection should be made constantly to maintain the quality of 
workmanship so that any deviation from design dimension does not exceed permissible 
limits. The proper function of the unit, while in operation, depends to a great extent on the 
above factors. The fact that effective supervision and inspection at the execution stage is less 
costly than any down time of running unit even for short period need not be over emphasized. 
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For the details regarding alignment and permissible dimensional deviations in the 
subassemblies, engineer may be consulted. 

2.8.31 The contractor shall furnish daily labour report showing by classification of number of 
employees engaged in the various categories of work date wise and a progress report of 
work as required by BHEL Engineer. 

2.8.32 The contractor shall execute the work in the most substantial and workmen like manner in 
stipulated time. Accuracy of work and timely execution are the essence of this contract. The 
contractor shall be responsible to ensure that the assembly and workmanship confirm to the 
dimensions and clearances given in the drawings and/or as per instructions of BHEL 
Engineer. 

2.8.33 The contractor shall take all reasonable care to protect the materials and work till such time  
the plant /equipment has been taken over by BHEL /their client. Where necessary, suitable 
temporary fencing and lighting shall have to be provided by contractor as a safety measure 
against accident and damage of property of BHEL. Suitable caution notices shall be 
displayed where access to any part may be deemed to be unsafe and hazardous. 

2.8.34 It will be the responsibility of the contractor to ensure safe lifting of the equipment taking due 
precautions to avoid any accidents and damage to other equipments and personnel. 

2.9 CONSEQUENCES OF CANCELLATION 
2.9.1 Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of work 

under the clause 2.7 they may complete the work by any means at the contractor’s risk and 
expenses provided that in the event of the cost of completion (as certified by the site 
engineer which is final and conclusive) being less than the contract cost the advantage shall 
accrue to BHEL and that if the cost of completion exceeds the money due to the contractor 
under the contract, the contractor shall either pay the excess amount ordered by BHEL or the 
same shall be recovered in addition to the forefeiture of security deposit and recovery of 
liquidated damage as per relevant clauses. 

2.9.2 In case BHEL completes the work under the provisions of this condition, cost   of such 
completion to be taken into account in determining excess cost to be charged to the contract 
under this condition, shall consist of materials purchased and/or labour, provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as may 
be decided by BHEL. 

2.10 INSURNACE 
2.10.1 BHEL/ their customer shall arrange for insurance the materials / properties of BHEL 

/customer covering the risks during transit storage, erection and commissioning. 
2.10.2 It is the sole responsibility of the contractor to issue the workmen against accident and injury 

while at work as required by relevant rules and to pay compensation, if any, to workmen as 
per workmen’s compensation act. Contractor shall insure his staff against accidents. The 
work will be carried out in a protected area and all the rules and regulation of the client/BHEL 
in the area of project which are in force from time to time will have to be followed by the 
contractor. 

2.10.3 If due to negligence and/or non-observance of safety and other precautions, any 
accident/injury occurs to other person/public, the contractor shall have to pay necessary 
compensation and other expenses, if so decided by the appropriate authorities. 

2.10.4 If due to contractors carelessness, negligence or non-observance of safety precaution 
damage to BHEL’s / customer’s property and personnel should occur, and if BHEL  is unable 
to recover,  in full cost from the Insurance Company, the balance will be recovered from the 
contractor. The damage is to be reported within 48 hours, of occurrence alongwith engineer’s 
report. In the event of loss /theft of BHEL’s customer’s property while in the custody of the 
contractor, it will be the responsibility of the contractor to lodge an FIR with local police 
authorities and furnish the details of FIR and engineer’s investigation report about loss / theft 
within 48 hours of occurrence . This is for the purpose of lodging insurance claim. If BHEL is 
unable to recover full cost from Insurance Company, the balance including deductable 
franchise wherever applicable will be recovered from the contractor. 

2.11 STRIKE AND LOCKOUTS
The contractor will be fully responsible for all the disputes and others issues connected with 
his labour. In the event of the contractor’s labour resorting to strike or the lock-out declared is 
not settled within a period of one month, BHEL shall have the right to get the erection work 
executed employing its own labour or through any other agencies or both and the cost so 
incurred by BHEL shall be deducted from the contractor’s bills as per clauses 2.7. For all 
purposes whatsoever the employee of the contractor shall not be deemed to be in the 
employment of BHEL. 
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2.12 FORCE MAJEURE 
2.12.1 The following shall amount to force majeure: 
2.12.2 Acts of God, acts of any Government, war, sabotage, riots, civil commotion, police action, 

revolution, flood, fire, cyclone, earthquake and epidemic and other similar cause over which 
the contractor has no control. 

2.12.3 If the contractor suffers delay in the due execution of the contractual obligation due to delays 
caused for force majeure as defined above, the agreed time of completion of the job covered 
by this contract or the obligations of the contract shall be extended by a period of time equal 
to the period of delay provided that on the occurance of any such contingency the contractor 
immediately reports to BHEL in writing the causes of delay and  contractor shall not be 
eligible for any compensation. 

2.13 GUARANTEE 
Even though the work will be carried under supervision of BHEL engineers, contractor will be 
responsible for the quality of the workmanship and shall guarantee the work done for a period 
of 12 months from the date of start of guarantee period, as certified by the engineer for good 
workmanship and shall rectify free of cost all defects due to faulty erection. In case contractor 
fail to repair the defective works within the time specified by the engineer. BHEL may 
proceed to undertake the repairs of such defective works at contractor’s risk & cost without 
prejudices to any other rights and recover the same SD/other dues. 

2.14 ARBITRATION & CONCILIATION 
2.14.1 ARBITRATION: 
2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 2.21.2 herein 
below or otherwise) in respect of any dispute or difference; arising out of the formation, 
breach, termination, validity or execution of the Contract; or, the respective rights and 
liabilities of the Parties; or, in relation to interpretation of any provision of the Contract; or. in 
any manner touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either 
Party may, commence arbitration in respect of such Dispute by issuance of a notice in terms 
of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 
‘Notice’). The Notice shall contain the particulars of all claims to be referred to arbitration in 
sufficient detail and shall also indicate the monetary amount of such claim. The arbitration 
shall be conducted by a sole arbitrator to be appointed by the Head of the BHEL Power 
Sector Region issuing the Contract within 60 days of receipt of the complete Notice. The 
language of arbitration shall be English. 

 
The Arbitrator shall pass a reasoned award.  

 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or 
statutory modifications or re-enactments thereof and the rules made thereunder as in force 
from time to time shall apply to the arbitration proceedings under this clause. The seat of 
arbitration shall be Kolkata (the place from where the contract is Issued). The Contract shall 
be governed by and be construed as per provisions of the laws of India. Subject to this 
provision 2.21.1.1 regarding ARBITRATION, the principal civil court exercising ordinary civil 
jurisdiction over the area where the seat of arbitration is located shall have exclusive 
jurisdiction over any DISPUTE to the exclusion of any other court.  

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following  shall be applicable: 

 
In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ 
Port Trusts inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), 
such dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final 
allocation  thereof as per the award/order passed by the Arbitrator. 

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, the 
Contractor shall proceed with and continue without hindrance the performance of its obligations under 
this Contract with due diligence and expedition in a professional manner unless the dispute inter-alia 
relates to cancellation, termination or short-closure of the Contract by BHEL. 
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2.14.2 CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any 
Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, 
interpretation or breach of the agreement, contract), which the Parties are unable to settle 
mutually, arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee (IEC) to be 
appointed by competent authority of BHEL from the BHEL Panel of Conciliators.   

 
Notes:  

1. No serving or a retired employee of BHEL/Administrative Ministry of 
BHEL shall be included in the BHEL Panel of Conciliators. 

 
2. Any other person(s) can be appointed as Conciliator(s) who is/are 

mutually agreeable to both the parties from outside the BHEL Panel 
of Conciliators. 

 
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 
2.3 to this GCC. The Procedure 2.3 together with its Formats will be treated as if the same 
is part and parcel hereof and shall be as effectual as if set out herein in this GCC. 

 
The Contractor hereby agrees that BHEL may make any amendments or modifications to 
the provisions stipulated in the Procedure 2.3 to this GCC from time to time and confirms 
that it shall be bound by such amended or modified provisions of the Procedure 2.3 with 
effect from the date as intimated by BHEL to it. 
 

2.14.3 No Interest payable to Contractor
 
Notwithstanding anything to the contrary contained in any other document comprising in 
the Contract, no interest shall be payable by BHEL to Contractor on any moneys or 
balances including but not limited to the Security Deposit, EMD, Retention Money, RA Bills 
or the Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes 
or as the case may be, is adjudged to be due from BHEL to Contractor whether under the 
Contract or otherwise. 
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SECTION – III 
COMMON CONDITIONS OF CONTRACT 

 
3.1 DRAWING AND DOCUMENTS 
3.1.1 The detailed drawings, specification available with BHEL. Engineers will form part of this 

tender specifications. Those documents will be made available to the contractor during 
execution of work at site. 

3.1.2 One set of necessary drawings to carry out the execution work will be furnished to the 
contractor by BHEL on loan which shall be returned to BHEL Engineer at site after 
completion of work. Contractor’s personnel shall take care of these documents given to them.

3.1.3 The data furnished in various appendices and the drawings enclosed with this tender 
specification describes the equipment to be installed, tested and commissioned under this 
specification briefly. However, the changes in design and in quantity may be expected to 
occur as is usual in any such large scales of work. 

3.1.4 Should any error or ambiguity be discovered in the specification or information, the contractor 
shall forthwith bring the same to the notice of BHEL before submission of the price bids. 
BHEL’s interpretation in such cases shall be final and binding on the contractor if pointed out 
at a later date. 

3.1.5 Deviation from design dimension should not exceed permissible limit. The contractor shall not 
correct or alter any dimension /details without specific approval of BHEL. 

3.2 SAFETY AND CLEANLINESS 
3.2.1 The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL or its authorized officials to prevent loss of human lives, 
injuries to personnel engaged and damage to property. Before commencing the work, the 
contractor shall submit a ‘SAFETY PLAN” to the authorized BHEL officials. The safety plan 
shall indicate in detail the measures that would be taken by the contractor to ensure safety of 
men, equipment, material and environment during execution of the work. 

3.2.2 If the contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instructions  issued by the authorized BHEL officials, 
BHEL shall have the right to take corrective steps at the risk and cost of the contractor. 

3.2.3 During the course of construction, alternations or repairs, scrap lumber with protruding nail, 
sharp edge etc and all other debris shall be kept cleaned from working areas, passage, ways 
and stairs in and around site.

3.2.4 Combustible scrap and debris shall be removed at regular intervals during the course of 
execution. Safe means shall be provided to facilitate such removal. The combustible scrap 
should be stored in safe place away from the plant materials to avoid fire accidents. The area 
shall be chosen in consultation  with BHEL Engineer and to be cordoned off. 

3.2.5 Rigging equipment for material handling shall be inspected prior to use in each shift and as 
necessary during its use to ensure that it is safe. Defective rigging equipment shall be 
removed from service. 

3.2.6 Rigging equipment shall not be loaded in excess of its recommended  safe working load. 
3.2.7 Rigging equipment, when not in use, shall be removed from the original work area so as not 

to present a hazard to employees. 
3.2.8 Contractor shall notify the engineer, of his intention to bring on to site any equipment or any 

container, with liquid or gaseous fuel or other substance which may create a hazard. The 
Engineer shall have the right to prescribe the condition under which such equipment or 
container may be handled and used during the performance of the works and the contractor 
shall strictly adhere to such instructions. The Engineer shall have the right to inspect any 
construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to such 
prohibition shall be entertained.  

3.2.9 Where it is necessary to provide and/or store petroleum products or petroleum mixture and 
explosives, of the contractor shall be responsible for carrying out such provision / storage in 
accordance with the rules and regulations laid down in the relevant Petroleum Act, Explosive 
Act and Petroleum and Carbide Calcium Manual, published by the Chief Inspector of 
Explosives of India. All such storage shall have prior approval if necessary from the Chief 
Inspector of Explosives or any other statutory authorities. The contractor shall be responsible 
for obtaining the same. 

3.2.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. 

3.2.11 When cylinders are transported by powered vehicle they shall be secured in a vertical 
position. 
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3.2.11.1 Safety Helmets conforming to IS-2965: 1984. 
3.2.11.2 Safety Belts conforming to IS-3521: 1980. 
3.2.11.3 Safety Shoes conforming to IS-1989: 1978. 
3.2.11.4 Eye and Face  protection devices conforming to IS-8520: 1977 & IS-8960: 1978. 
3.2.11.5 Hand and Body protection devices conforming to IS-2573: 1975, IS-6994: 1973, IS-8867: 

1978 and IS-8519: 1977. 
3.2.13 The contractor shall insure his workmen against all accidents and the policy shall be 

presented to BHEL Engineer on demand. Otherwise, BHEL will arrange the same and the 
expenditure towards this will be debited to the contractor. In case of a fatal or disabling injury 
accident to any person at construction sites due to lapses by the contractor, the victim and/or 
his/her dependants shall be compensated by the contractor as per statutory requirements. 
However, if considered necessary BHEL shall have the right to impose appropriate financial 
penalty on the contractor and recover the same from payments due to the contractor for 
suitably compensating the victim and/or his/her dependants before imposing any such 
penalty. Appropriate enquiry shall be held by BHEL giving opportunity to the contractor for 
presenting his case. Above safety conditions are not exhaustive but gives an idea for the 
contractor and the contractor shall adhere to all the safety precaution given by the BHEL 
Engineer at site. 

3.2.14 The contractor shall arrange at his cost suitable lighting arrangements for various levels for 
safe and proper working operations during night hours at the work spot as well as at the pre-
assembly area. 

3.2.15 The contractor shall be responsible for provision of all the safety notices and safety 
equipment as enjoined on him by the application of relevant statutory regulation / provisions 
and/or as called upon by the BHEL Engineer from time to time. He shall be held responsible 
for any violation of statutory regulations (local, state or central) and BHEL instruction that 
may endanger safety of men equipment and material. 

3.2.16 The contractor shall provide temporary fencing wherever required as safety measure against 
accident and damage to properties. Suitable caution notices shall be displayed where access 
to any part is found to be unsafe and hazardous. 

3.2.17 Contractor shall ensure safety of all the workmen, material and equipment, either belonging 
to him or to others working at site. 

3.2.18 It will be the responsibility of the contractor to ensure safe lifting of the equipment, taking due 
precautions to avoid any accident and damage to other equipment and personnel. The T&P 
and other equipment shall be rested and certificate of fitness obtained before putting them to 
use. 

3.2.19 The contractor shall provide necessary First –Aid facilities for all his employees, 
representatives and workmen at site. The First –Aid boxes should be placed in various 
elevations to as to make them available within the reach and at the quickest possible time. 
The contractor should conduct periodical first aid classes to keep his supervisors and 
Engineers properly trained for attending to any emergency. 

3.2.20 All the contractor’s supervisory personnel and sufficient number of workers shall be trained 
for fire protection duties. Enough number of such trained personnel must be available during 
the tenure of contract. Contractor should nominate one of his supervisors to co-ordinate and 
for implementation of the safety measure. 

3.2.21 Contractor shall provide enough fire protecting equipment of the types and numbers at his 
office, temporary structures, labour colony etc. Such fire protection equipment shall be easy 
and kept open at all times. The fire extinguishers shall be properly refilled and kept ready 
which should be dried at periodic intervals. The date of charging should be marked on the 
cylinders. All other fire safety measures as laid down in the “CODES FOR FIRE SAFETY AT 
CONSTRUCTION SITE” issued by safety department of BHEL shall be followed. Non-
compliance of the above requirement under fire protection shall in no way relieve the 
contractor of any of his responsibility and liabilities to fire accident occurring, either to his 
materials or equipment or those of others. 

3.2.22 The contractor shall at his cost, remove from vicinity of work all scrap packing materials, 
rubbish, unused and other materials and deposit them in places specified by BHEL Engineer 
to keep the work with clean and tidy. 

3.2.23 The contractor shall not use any hand lamp energized by electric power with supply voltage 
of more than 24 volts in confined spaces like inside water boxes, turbines casings, 
condensers etc. 

3.2.24 All portable electric tools used by the contractor shall have safe plugging system to source of 
power and be appropriately earthed. Only electricians licenced by appropriate statutory 
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authority shall be employed by the contractor to carry out all types of electrical works. 
3.2.25 In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

sub-contractor, BHEL shall have the right to recover cost of such delay from the payments 
due to the contractor, after notifying the contractor suitably. 

3.2.26 Valve protection caps shall be in place and secured. 
3.2.27 The contractor shall be responsible for the safe storage of his radio-active sources as per 

BARC rules and regulations. 
3.2.28 Tarpaulin being inflammable should not be used. Only non-inflammable covering material 

shall be used as protective cover while pre-heating, welding, stress relieving at site. 
3.2.29 If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so, and/or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instruction regarding safety issued by the authorized BHEL official, BHEL shall have 
the right to take corrective steps at the risk and cost of the contractor after giving a notice of 
not less than seven days indicating the steps that would be taken by BHEL. 

3.2.60 If the contractor succeeds in carrying out its job in time without any fatal or disabling injury 
accident and without any damage to property, BHEL shall favourably consider to reward the 
contractor suitably for his performance. 

3.2.31 The contractor shall carefully follow the safety requirement as per BHEL/their customer’s 
requirement with regard to voltages used for heat treatment job lighting in critical areas. 

3.2.32 Contractor shall use only properly insulted and armoured cables which conform to the 
requirements of Indian Electricity Act and Rules for all wiring for all electrical applications at 
site. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc 
at the cost of the contractor. 

3.2.33 The contractor shall arrange adequate No. of persons specifically for clearing any debris and 
for house keeping of the erection area including restacking of components in the erection 
areas. 

3.2.34 In case of any damage to property due to lapses by the contractor BHEL shall have the right 
to recover the cost of such damages from the contractor after holding an appropriate enquiry. 

3.2.35 The contractor shall submit report of all accidents, fires and property damage, dangerous 
occurrences to the authorized BHEL official immediately after such occurrence, but in any 
case not latter than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by 
the contractor to the authorized BHEL official from time to time as prescribed. 

3.2.36 Before commencing the work, the contractor shall appoint/nominate a responsible person to 
supervise implementation of all safety measures and liaison with his counterpart of BHEL. 

3.3 PROGRESS OF WORK 
3.3.1 During the course of execution, if the progress is found unsatisfactory, or if the target dates 

fixed from time to time for every milestone are to be advanced, or in the opinion of BHEL, if it 
is found that the skilled workmen like fitters, operators, technicians employed are not 
sufficient, BHEL will induct required additional workmen to improve the progress and recover 
all charges incurred on this account including all expenses together with BHEL overheads 
from contractor’s bills. 

3.3.2 The contractor shall submit daily, weekly and monthly progress reports, manpower reports, 
materials reports, consumable reports and other reports considered necessary by the 
engineer. 
 
The manpower report shall clearly indicated the manpower deployed category wise daily, 
specifying also activities in which they are engaged. The periodicity of the reports will be 
decided by BHEL Engineer at site. 

3.3.3 The progress reports shall indicate the progress achieved against planned with reasons 
indicating delays if any, and shall also furnish in detail the reasons for the same and shall 
give remedial action which the contractor intends to take to make good the slippage or lost 
time, so that further works can proceed as per the original programme and the slippage do 
not accumulate and affect the overall programme, in a format designed and approved by 
BHEL site Engineer. 

3.3.4 The contractor shall arrange for weekly progress review meeting with the Engineer at site 
during which actual progress during the vis-a-via schedule programme shall be discussed for 
action to be taken for achieving targets. The programme for subsequent week shall also be 
presented by the contractor for discussions. The contractor shall constantly update/revise his 
work programme to meet the overall requirement and suit the material availability. 
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3.3.5 The contractor shall arrange for submitting 3 sets of coloured progress photographs along 

with negatives every month to BHEL office. The areas to be photographed will be as per the 
instructions of BHEL Engineer. The quoted rate shall include this contingency. (Maximum ten 
different snaps per month). The photographs & negatives will become property of BHEL. 

3.3.6 The contractor shall maintain a record in the form as prescribed by BHEL for all operations 
carried out on each weld and maintain a record indicating the number of welds, the names of 
welders who welded the same, date and time of start and completion, preheat, temperature, 
radiographic results, rejections if any, percentage of rejection, etc., and submit copies of the 
same to the BHEL Engineer as required. 

3.4 INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL/ STATUTORY INSPECTION 
3.4.1 All equipment piping and accessories covered under this specification shall be subject to 

stage wise inspection by BHEL/customer engineer. 
3.4.2 The contractor has to follow BHEL FQA checklist for erection and welding of various 

equipment and piping schemes at site.
3.4.3 The protocols between contractor and customer /BHEL shall be made prior to installation for 

correctness of foundation, material inspection at each stage of installation as per requirement 
of BHEL/ customer. 

3.4.4 Preparation of quality assurance log sheets and protocols with customer’s engineers, welding 
logs and other quality control and quality assurance documentation as per BHEL engineer’s 
instruction is within the scope of the contractor 

3.4.5 A daily log book shall be maintained by ever supervisor / engineers or contractor on the job in 
duplicate (one for BHEL one for contractor) for detailing and incorporating alignment / 
clearance / levelling readings and inspection details of various equipment. All important 
measurements shall be recorded in the daily log book with sketches based on drawings 
indicating readings / measurements actually taken and signed by BHEL /customer’s / 
contractor’s representative. 
 
Approval given by BHEL for welding, results of various tests shall also be recorded. High 
pressure welding details like serial number, welder’s name, date of welding, details of repair 
etc, likewise radiography details and heat treatment details shall be recorded. 

3.4.6 All the electrical / mechanical and testing instruments, feeler gauge,  height gauge, dial 
gauge, micrometers, spirit levels, surface plates, straight edges, vernier calipers and all other 
instruments  as per the instructions of BHEL Engineer shall be provided by the contractor for 
checking, levelling, align to centering etc of the erected equipments at various stages. 

3.4.7 The contractor shall ensure deployment of valuable and calibrated INSTRUMENT, 
MEASURING and TEST EQUIPMENTS (IMTE). The IMTEs shall have test / calibration 
certificates from authorized / Govt. approved/accredited agencies traceable to national / 
international standards. Retesting / recalibration shall also be arranged by the contractor at 
their own cost at regular intervals during the period of use as advised by BHEL. The 
contractor shall also have alternate arrangement of such IMTEs so that work does not suffer 
when the particular IMTE is sent for calibration. Also if any IMTE found not fit for use, BHEL 
shall have the right to stop use of such IMTE and instruct the contractor to deploy proper 
IMTE and recall, i.e. repeat the reading taken by that instrument failing which BHEL may 
deploy IMTEs and retake the readings at the contractor’s cost. 

3.4.8 Apart from day to day inspection by BHEL Engineers, stage inspection of equipment under 
erection and commissioning at various stages by engineers from manufacturing plants and 
Field Quality Assurance team will be conducted. Contractor shall arrange labours, tools and 
plants for such inspection free of cost. 

3.4.9 Statutory Inspection 
3.4.9.1 However, piping system which are under the purview of IBR shall be tested as per the 

requirement of the IBR. The piping system has to be tested as per the instructions given in 
the respective drawings, BHEL’s decision is final in this regard. 

3.4.9.2 The scope includes getting the approval from statutory authorities (like boiler inspector). This 
includes arranging for inspection visits of Boiler Inspector periodically as per BHEL 
Engineer’s instructions, submitting documents, radiography etc. and following up the matter 
with them. All fees and expenditure connected with the contractor for testing his welders and 
testing, calibration of his instruments and equipment arrangement of Boiler Inspector’s visit 
will be paid by the contractor. 

3.4.9.3 It will be contractor’s responsibility to obtain approval of statutory authorities, wherever 
applicable for conducting any work which comes under the purview of these authorities. 

3.4.9.4 However, BHEL will pay fees for Boiler Inspector’s visits in connection with hydraulic test, 
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light inspection fees, registration fees etc. In case these inspections have to be repeated due 
to the default /fault of contractor and the fees have to be paid again, the contractor shall have 
to bear the charges. 

3.5 TOOLS & PLANTS 
3.5.1 All TP’s including precision measuring instruments, lifting devices shall have to be arranged 

by the subcontractor unless otherwise specifically mentioned. 
3.5.2 In the event of BHEL issue TP’s, measuring instruments etc. the subcontractor and BHEL 

shall maintain joint protocol as per enclosed annexure about the condition of all T&P, 
instruments etc taken from BHEL’s custody and return to BHEL after use. The subcontractor 
shall not use these equipments for purposes other than the scope of work given in this tender 
documents. 

3.5.3 It is the responsibility of subcontractor to keep these equipments always in working condition 
and ensure their safe return in working condition to BHEL’s store subject to normal wear & 
tear. Non-compliance to this may entail BHEL to get the necessary repair done at the risk 
and cost of the subcontractor. 

3.5.4 All the T&P, measuring instruments etc must be mobilized at site in advance prior to actual 
start of the job. They must be in accordance with those recommended in the tender 
document, if any, and must be got verified to that effect. Formal clearance in writing must be 
obtained from BHEL’s resident Manager / Engineer before the subcontractor starts the job. 

3.5.5 All T&P, lifting tackles and pulling devices to be used must bear valid/latest test certificates 
for their suitability, and the same to be furnished alongwith the offer or during execution. 

3.5.6 Also certificates of test / calibration with date of validity for various measuring instruments 
have to be submitted by the tenderer alongwith the offer or during execution. 

3.5.7 T&P/ Instrument found defective /improper /insufficient or not having valid test / calibration 
certificate should be made good immediately. 

3.5.8 In the event of failure of subcontractor to bring necessary and sufficient T&P, BHEL will 
arrange /hire the same at the risk and cost of the subcontractor including transportation of the 
same from the source place. The entire charge for hire as above and overhead charges as 
applicable shall be paid by the subcontractor or deducted from the subcontractor’s bills. 

3.5.9 BHEL may at his discretion also terminate this contract / or take out any or whole part of the 
contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.6 CONSUMABLE 
3.6.1 All consumables, like gas, electrodes, chemicals, lubricants etc required for the job shall be 

arranged by the subcontractor at his cost unless otherwise specifically mentioned. However, 
any spares / components / consumables / materials, excepting welding materials, going 
permanently into the clients equipment and materials as specifically mentioned in special 
condition of contract, VOL –II or elsewhere in the NIT shall be provided to the subcontractor. 

3.6.2 All consumables to be used for the job shall have to be approved by BHEL prior to use.
3.6.3 In the event of failure of subcontractor to bring necessary and sufficient consumables, BHEL 

shall arrange for the same at the risk and cost of the subcontractor. The entire cost towards 
this alongwith overhead shall be paid by the subcontractor or deducted from the 
subcontractor’s bills. 

3.6.4 BHEL may at his discretion terminate this contract / or take out any or whole part of the 
contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.7 MANPOWER 
3.7.1 The subcontractor shall deploy all types of workmen like high pressure welder, fitter, mill right 

fitter, electrician, carpenter, rigger, serang, khalasi helper, painter etc as recommended in the 
tender or as required for proper completion of the job. Only trained and competent workmen 
with previous experience of similar job shall be deployed. They shall hold valid certificates as 
necessary for the job. 

3.7.2 The subcontractor shall submit tentative deployment plan of manpower matching with the job 
completion schedule. 

3.7.3 The subcontractor shall ensure proper out-turn and discipline on the part of workmen put on 
the job. The workmen shall carry out the job in safe and proper manner and in co-ordination 
with the workmen of BHEL of other agencies. 

3.7.4 In the event of failure of subcontractor to bring necessary and sufficient manpower, BHEL 
shall arrange for the same at the risk and cost of the subcontractor. The entire cost towards 
this shall be paid by the subcontractor or deducted from the subcontractor’s bills. 

3.7.5 BHEL may at his discretion terminate this contract /or take out any or whole part of the 
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contract from the scope of the subcontractor. Decision of BHEL in this regard will be final and 
binding on the subcontractor. 

3.8 PLANNING 
3.8.1 Contractor shall draw the monthly programme of activities alongwith BHEL Engineer 

indicating quantum of work to be achieved and events to be completed. Once the programme 
is drawn he shall adhere to the same. The contractor shall prepare and submit by 15the of 
every month to BHEL site incharge a programme for activities from 25th of the month to 24th 
the succeeding month indicating the work front, quantum and nature of work etc. Discussions 
will be held by the contractor with BHEL Site Incharge and the programme will be finalized 
jointly signed by the Engineer Incharge and the contractor within a week of submission of the 
programme (say by 22nd, the agreed programme should be ready). A review of the 
performance will be made and considering the availability of components to be erected and 
other constraints over which the contractor has no control, the performance will be 
ascertained and jointly recorded by both the parties. Even when a programme could not be 
made, ascertainment of performance and recording the same by both the parties is 
necessary. 

3.8.2 In addition, contractor shall arrange for weekly progress review meetings with the engineer at 
site during which actual progress during the week, vis-à-vis scheduled programme shall be 
discussed and action taken for achieving the targets. 
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ANNEXURE - A 
DECLARATION SHEET 

         
I/We,   _______________________________________  hereby  declare   and         confirm that we have 
visited the project site, namely, _____________  site,   under  specification no 
PSER:SCT:___________________, issued by M/S  BHARAT  HEAVY  ELECTRICALS  LIMITED, POWER 
SECTOR-EASTERN REGION,   KOLKATA,  and  acquired  full knowledge and information about the site 
conditions including the  law   & order and other conditions prevalent at and around site. We further  confirm  
that the above information is true and correct and we will not  raise  any claim of any nature due to lack of 
knowledge of site conditions. 
        
I/We,  hereby offer to carry out work as detailed in  above  mentioned tender specification, in accordance 
with terms & conditions thereof. 
         
I/We,  have carefully perused the following  documents  connected    with the above specification and agree 
to abide by the same: 
         
1. Volume I, II and III of tender specification. 
2. Other sections, annexures, schedules, documents etc. 
         
I/We,  further confirm that I/we have not changed/tampered the tender document downloaded from the 
BHEL’s website { www.bhel.com or www.jantermanter.com] and in case any change from  the tender 
document published in the website is detected at a later date in the signed copy of the same submitted by us 
along with the offer, the same shall stand null and void and the terms and conditions of the tender as 
published in the above mentioned BHEL website shall prevail only. 
 
I/we, further certify that Sri ________________________ is authorised to represent on behalf of me/us for 
the above mentioned tender and  a    valid power of attorney to this effect is also enclosed. 
          
I have deposited/forwarded herewith the earnest money deposit  in  the  form prescribed and as stipulated 
towards earnest money deposit for  a   sum of Rs ________ (Rupees __________________________only) 
vide BHEL cash   receipt  No __________, dated ________, Call deposit no  __________,  dated    
_______, Demand draft no __________, dated _______, which shall be refunded    should our offer not be 
accepted. I/we further agree to deposit such  additional sum which along with the sum of Rs _________ 
(Rupees _______________         _________ only) mentioned above, shall make up the security deposit for 
the      work as provided for in the tender specification within the stipulated time     as  may  be  indicated by 
BHEL, Power Sector, Eastern  Region,  DJ-9/1, Sector-II,Salt Lake,Kolkata - 700 091. 
         
I/We,  further agree to execute all the works referred to in  the      said  documents  upon  the terms and 
conditions contained  or  referred  to    therein and as detailed in the annexure enclosed thereto. 
                  
Date:                             Tenderer: 
Place:                             Address: 
         
Witnesses with their addresses 

Signature             Name           Address 
 

1. 
2. 
3. 
         
Authorised representative's signature with name and address: 
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ANNEXURE - B 
GENERAL INFORMATION ABOUT TENDERER 

 
FORMAT I - ORGANISATION STRUCTURE 

         
        1. Management structure of the firm 
 
           Whether Public Limited/Private Limited/Proprietorship: 
         
        2. Details of staff presently on permanent roll of organisation 
             

A1 Name of site incharge  
A2 Qualification and experience  

          
           b) Engineering staff: 

              
Sl no 

No of 
Officials 

Designation Specialists, if 
any (indicate 
the area of 
specialisation) 

Qualification 
with 
experience 

State no,  
 proposed    
 to be  
 deployed 

Remarks if 
any 

1 2 3 4 5 6 7 
       
       

                 
           c) Details of technical staff: 

           Sl 
no 

Category Total no on roll Nos proposed to be 
deployed   
at site for this job 
 

1 Supervisors/Foreman   
2 Storekeepers   
3 Crane Operators   
4 Compressor Operator   
5 Mill Wright Fitter   
6 Mill Fitters   
7 Instrument Fitter   
8  Electrician   
9 Sarang   
10 Rigger   
11 Carpenter   
12 Painter   
13 Tinsmith   
14 Sheet metal fabricator   
15 Pipe fabricator   
16 Cable jointing   
17 Light Vehicle Driver   
18 Heavy vehicle Driver   
19 Others   

            d) Please indicate how you propose to ensure quality of work at site. 
         
                
              FORMAT II - FACILITIES FOR STAFF AND WORKERS AT SITE 
         
        1. Accomodation 
           ------------  
           a) For Engineers/supervisors/other staff 
              ------------------------------------- 

Sl no Category Type of 
accommodation 

Facilities       
 provided 

Remarks 
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           b) No of  quarters, plinth area of each quarter and  estimated  
              cost proposed to be constructed for workmen 
              ------------------------------------------- 
         
        2. Medical 
           ------- 
         
        3. Conveyance 
           ---------- 
         
        4. Other amenities 
           --------------- 
         
         
         
         
         
         
         
                                                                           Signature of the tenderer 
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ANNEXURE - C 
PROFORMA OF FINANCIAL VIABILITY 

         
1 Owner's  capital in the business (in  case  

 of Partnership, please mention  percentage  
 shares and amounts). 

 

2 Quantum of business done during last three  
financial years.                           
            a. 
            b. 
            c. 

 

3 Value  of fixed assets of the business  in   last three years. 
           a. 
           b.  
           c. 

 

4 Guarantee  limits (if any) enjoyed by  the   firm. 
 

 

5 Over draft limits (if any) enjoyed by  the   firm. 
 

 

6 Please  enclose  audited profit  and  loss  
account  and balance sheet for last  three  
years (indicate no of sheets). 

 

7 Certificate  from Scheduled Bank to  prove  contractor's    
financial   capacity    to  
undertake  the  work duly  indicating  the  
financial limits the tenderer enjoys. 

 

Note:   All the above documents should  be  
           duly certified by auditors /bank as may be  
           applicable. 
 
 
 
         
         

                                                Signature of the tenderer 
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ANNEXURE - D 
                                                             ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 
  
Sl 
N
o 

Agency 
by 
whom 
awarded 

Location 
of 
project 

Capacity 
and unit 
no 

Scope 
of work 
and 
tonnage 

Date 
of 
award 

Contract 
value in 
Rs. 
Lacs 

%age work 
completed
& due date 
for compln 

Date of 
completion if 
job is 
already over 

No of 
skilled 
/unskilled 
workers 
deployed 

No. of 
Engrs. & 
Sup. 
deployed 

Details of 
Major T&Ps 
deployed 

Consumables 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             

 
             

 
             

 
             

 
             

 
             

 
 
               
          
       
 
         
         

                                                                                                                 Signature of the tenderer 
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ANNEXURE – E 
MONTHWISE MANPOWER DEPLOYMENT PLAN 

[INDICATE NO. OF PERSONS TO BE DEPLOYED IN EACH MONTH] 
                                              

SL. 
NO. 

CATEGORY MONTH-
1 

MONTH-
2 

MONTH-
3 

MONTH-
4 

MONTH-
5 

MONTH-
6 

MONTH-
7 

----
SO 
ON 

    

              
 

              
 

              
 

              
 

              
 

              
              

 
              

 
         
            
         
         
         
         
                                                                                                         Signature of the tenderer 
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ANNEXURE - F 
STATUS OF T&P AND DEPLOYMENT PLAN 

 
A. STATUS OF TOOLS AND PLANTS 

         
SL 
NO 

NAME OF 
EQPT. 

QTY. 
OWNED 

REGISTRATION 
NO. WHEREVER 
APPLICABLE 

DOCUMENTS 
ENCLOSED FOR 
PROOF OF 
OWNERSHIP 

PRESENT 
LOCATION 

QTY. PROPOSED TO 
BE DEPLOYED FOR 
THIS JOB 

       
 

       
 

       
 

       
 

       
 

       
 

       
 

  
 
 
 

 Signature of the tenderer 
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B.  MONTHWISE T&P  DEPLOYMENT PLAN 
[INDICATE NO. OF PERSONS TO BE DEPLOYED IN EACH MONTH.] 

                                              
SL. 
NO
. 

CATEGORY MONTH-
1 

MONTH-
2 

MONTH-
3 

MONTH-
4 

MONTH-
5 

MONTH-
6 

MONTH-
7 

---
SO 
ON 

    

              
 

              
 

              
 

              
 

              
 

              
              

 
              

 
         
     
         
         
         
         
         

                                                                                       Signature of the tenderer 
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ANNEXURE - G 
ANALYSIS OF QUOTED RATE 

 
Sl no. Description Percentage of 

quoted rate 
Remarks 

1 Salary & wages of staff and 
workers 

  

2a Consumables   
2b Gases   
2c Welding Electrodes   
2d P.O.L.   

 Others   
3 Depreciation and maintenance for 

T&P 
  

4 Depreciation and Maintenance for  
            other items 

  

5 Establishment and administration 
expenses of site 

  

6 Overheads
7 Profit 

 
  
         
  
       

Signature of the tenderer 
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ANNEXURE - H 
CHECKLIST OF GENERAL PARTICULARS 

         
Note: Tenderers  are  requested to  fill in the following  details  and  no  
              column should be left blank. 
1 Name and address of the tenderer  

2 Telegraphic/Telex address  

3 Phone no/FAX no (Office)  

4 Details about type of the firm/company  

5 Name and designation of the official of the  : 
            tenderer 

 

6 Attested copy of the Power of Attorney  

7 Tenderers proposal no and date  

8 Whether EMD submitted and submission details  

9 Declaration sheet (in the format of Annexure - A)  

10 Details of experience (in the format of  Annexure - D)  

11 Monthwise & categorywise manpower deployment : 
            plan (in the format of Annexure - E) 

 

12 Status of T&P and monthwise deployment plan  : 
            (in the format of Annexure - F) 

 

13 Financial status (in the format of Annexure    - C)  

14 Valid Income tax celearance certificate  

15 Analysis of rate quoted (in the format of   : 
             Annexure - G) 

 

  
                          
         
        Date ....................               Signature of the tenderer 
                                                   (with company seal) 
         
        Witness (signature with full particulars) 
        1. 
         
        2. 
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ANNEXURE – I 
 

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 
 
In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 

office at  BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy 

Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, 

Salt lake City, Kolkata – 700091 having agreed to exempt ( Name of the Vendor / Contractor / 

Supplier) having its registered office at_________ 1 (hereinafter called the said Contractor which 

term includes supplier), from demand under the terms and conditions of the Contract reference 

No.__________________________ 2 dated __________2 valued at Rs…………2 ( Rupees ---------

---------------)2 for <Nature of the Work>3 (hereinafter called the said Contract)  of Security Deposit 

for the due fulfilment by the said contractor of the terms and conditions contained in the said 

Contract, on production of a Bank Guarantee for Rs.________________ 4 (Rupees 

__________________________________________________ only),  we ____(indicate the name 

and address of the Bank) having its Head Office at ___________(address of the head Office) 

(hereinafter referred to as the Bank) at the request of _____________________________ [Name 

of Contractor(s)] do hereby undertake to pay to the Employer an amount not exceeding 

Rs._______________ in the event  of any breach by the said Contractor(s) of any of the terms 

and conditions contained in the said Contract.  

  

We, _______(indicate the name of the Bank), do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur, merely on a demand from the Employer.  Any 

such demand made on the bank, shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs._______________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and unequivocal.  

 



 
Bharat Heavy Electricals Limited 

Power Sector – Eastern Region, Kolkata
TENDER NO – PSER:SCT:NKP-F2002:19 

VOLUME - I GENERAL CONDITIONS OF CONTRACT 32 of 47
 

 32

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractor(s) shall have no claim against us for making such payment. 
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We, further agree that the guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Contract and that it shall continue to 

be enforceable till all the dues of the Employer under or by virtue of the said Contract have been 

fully paid and its claim satisfied or discharged or till _______________ 5  or till the 

office/Department/Division of Bharat Heavy Electricals Limited certifies that the terms and 

conditions of the said Contract have been fully and properly carried out by the said contractor(s) 

and also including the satisfactory performance of the equipment during guarantee period and 

accordingly discharges this guarantee.  Unless a demand or claim under this guarantee is made 

on us in writing on or before the __________________6, (3 months more than the present date of 

validity of Bank Guarantee) we shall be discharged from all the liability under this guarantee 

thereafter.  

 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Employer against the said contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Contract and we shall not be 

relieved from our liability by any reason of any such variation or extension being granted to the 

said contractor(s) or for any forbearance, act or omission on the part of the Employer or any 

indulgence by the Employer to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us.  

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 
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and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 

 

We, ____(indicate the name of the Bank)____ lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the Employer in writing. 

 
Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts of at Kolkata only. 
  

 
Date _____________ Day of __________ 

for____(indicate the name of the Bank)__  
 
 
                   (Signature of Authorised signatory)  

 
 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3 PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located  
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank) 
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b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. 
As such, Foreign Vendor needs to make necessary arrangements for issuance of 
Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 
specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 
However, the procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 
Format provided to them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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ANNEXURE - J 
PROFORMA FOR CONTRACT AGREEMENT 

         
        Agreement No        : PSER:SCT:                     Date: 
         
        Name of the work    :  
         
         
        Name of the         :  
        contractor with        
        full address           
         
        Amount of tender    : Rs         /-  (Rupees ____________________                      
                                             only) 
         
        Telex of intent No  : PSER:SCT:                      , dated     
         
        Work order No       : PSER:SCT:                      , dated      
         
        Time alloted for    : __ (        ) months from start of work 
        completing work 
         
         
         
         
         
        
FOR CONTRACTOR                            FOR BHARAT HEAVY ELECTRICALS LTD 
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CONTRACT AGREEMENT 
         
Agreement No : PSER:SCT:                       , Dated :  
         
1.  This agreement made this day the ________________, 200_ between Bharat 

Heavy Electricals Limited, Power Sector, Eastern Region, Calcutta-700 091, having 
its registered office at BHEL House, Siri Fort, New  Delhi-110 049 (hereinafter 
called the FIRST PARTY) of one part and Messers ____________________ 
(called the "CONTRACTOR") of the second part.  

         
2. Whereas the first party is desirous of executing the work of, more particularly 

described in the appendices including specifications attached herewith.  
         
3. Whereas in pursuance of the said contractor's tender having been accepted, the 

first party has decided to give the above said work to the contractor. Whereas the 
said contractor has agreed to do the aforesaid work of the first party subject to the 
conditions herein contained in these presents, instructions to tenderers, general 
conditions and special conditions, schedules appendices, Letter of intent, Work  
order and specifications (hereinafter referred as the said contract rate). 

 
4. AND  WHEREAS THE SAID contractor has furnished a  Bank Guarantee No 

_________,  dated  ________, for a sum of Rs __________ /- (Rupees 
___________________ only) from M/s ________________ Bank, Branch 
_________________, valid upto _____________ towards initial 50% security 
deposit and has further agreed for  balance 50% security deposit being recovered 
at 10% of the value of each running bill till the  full  security deposit is made up/full 
security deposit  for  the satisfactory  completion and  performance of the work and 
whereas  the validity of the said bank guarantee has to be extended by the 
contractor, if so required before _________________ for the balance period of 
contract  and  in the event of his failure to do  so,  the  contractor shall pay or 
accept recovery of this amount of Rs _________________ (Rupees 
_____________________________________ only) from the bills forthwith in one 
instalment and it has further been agreed  that  the failure to extend the validity of 
the Bank guarantee or failure to pay the  aforesaid amount in the manner specified 
above  shall  constitute the breach of contract, and first party reserves the right to 
take any legal action deemed fit for recovering  the said sum of Rs ___________ 
(Rupees _________________________________ only). 

 
5. NOW THESE PRESENTS WITNESS that in consideration of the said contract 

schedule and said contract rate, as also of agreement of good and faithful service 
to be rendered and performed by the contractor in the execution of the said work, 
subject to the stipulation hereinafter expressed. 

 
6. That the said contractor will perform the aforesaid work subject to the condition 

contained in these presents, instructions to tenderers, general and special 
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condition of contract and the contract document attached herewith including the 
said schedules, specifications, appendices,  Letter  of  intent, Work order attached 
and also such other drawings and instructions as may from time to time be given  
by the first party. And that the said contractor shall be deemed to have carefully 
examined, the specifications and conditions of contract, appendices, schedules, 
Letter of intent, Work order, drawings etc as aforesaid and also to have satisfied 
himself as to the nature and character of the work to be executed. 

 
7. That the said contractor shall carry out the complete execution of the said work to 

the entire satisfaction of the engineer within the agreed time schedule. 
 
8. That the first party after proper scrutiny of the bills submitted by the said contractor 

will pay to him during progress of the said work, at the said contract rate and 
agreed terms of payment, a sum as determined by the first party in respect of the 
work executed by the contractor. 

 
9. That the contract shall come into force with retrospective effect ____, the date 

which the letter accepting the tender (Letter/Telex of Intent) has been issued to the 
said contractor. However start of work shall be as defined in the tender 
specification. 

 
10. That whenever under this contract or other wise, any sum of money shall be 

recoverable from or payable by the contractor, the same may be deducted in the 
manner as set out in the conditions of contract as aforesaid.  

 
11. That all charges on account of octroi, terminal and sales tax or other duties on 

materials obtained for the works shall be borne by the  said contractor. 
 
12. That is agreed between the parties that the non-exercise of any of the powers 

conferred on the authorities of the first party will not in any manner constitute 
waiver of the conditions hereto contained in these presents and the liability of the 
said contractor either of past or future compensation shall remain unaffected. 

 
13. That the expression BHEL wherever occuring means THE BHARAT HEAVY 

ELECTRICALS LIMITED, POWER-SECTOR, EASTERN REGION, CALCUTTA - 
700 071. 

 
14. The documents hereto attached viz: 
         

 (1)  BHEL's tender specification No: ______________________. 
 (2)  Contractor's offer No: _________________________, dated ________. 
 (3)  BHEL's TOI/LOI No: _____________________________, dated ________. 
 (4) Contractor's unqualified  acceptance letter no: _________________, dated 

_________ of BHEL's TOI/LOI. 
 (5) BHEL's Work Order No: _________________________, dated __________. 
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 (6) Contractor's unqualified acceptance letter no ___________________,  dated 
___________ of above BHEL's Work Order. 

(7) and others, if any. 
shall also form part of the contract agreement. 

         
15. In witness hereof the parties have respectively set their signature in the presence 

of: 
         
FOR CONTRACTOR 
WITNESS 
         
1. 
         
2. 
 
FOR BHARAT HEAVY ELECTRICALS LIMITED 
WITNESS 
         
1. 
 
2. 
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ANNEXURE-K 

 
BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns) incorporated under the Companies Act, 1956 and having its registered 

office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy 

Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, 

Salt lake City, Kolkata – 700091 having awarded to ( Name of the Vendor / Contractor / Supplier) 

having its registered office at_________1 hereinafter referred to as the 'Contractor/Supplier', which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns), a contract Ref No……………………dated ………………………………….2 

valued at Rs…………2 ( Rupees ------------------------)for <Nature of Work>3 (hereinafter called the 

'Contract') and the Contractor having agreed to provide a Contract Performance Guarantee, 

equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the faithful 

performance of the Contract, 

 

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at 

……………. and inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, 

irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer a 

maximum amount   Rs --------------------  ( Rupees ------------------------)4 without any demur, 

immediately on a demand from the Employer, . 
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Any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs. _______________ ________________________. 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or 

Tribunal relating thereto our liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for 

payment thereunder and the contractors/supplier shall have no claim against us for making such 

payment. 

 

We the ……………………bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Contract 

and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged.   

 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Contract or to extend time of performance by the said 

Contractor/Supplier from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Employer  against the said Contractor/Supplier and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the said 

Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or any 

indulgence by the Employer  to the said Contractor/Supplier or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision have effect of so 

relieving us. 

 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor and notwithstanding any security or other guarantee that the Employer may have in 

relation to the Contractor's liabilities. 
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This Guarantee shall remain in force upto and  including…………………………….. 5 and shall be 

extended from time to time for such period as may be desired by Employer.   

 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or 

change of constitution or insolvency of the Contractor/Supplier but shall in all respects and for all 

purposes be binding and operative until payment of all money payable to the Employer in terms 

thereof. 

 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) 

we shall be discharged from all liabilities under this guarantee thereafter. 

 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

d) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

e)  This Guarantee shall be valid up to ………………8  

f) Unless the Bank is served a written claim or demand on or before _____________9 (3 

months more than the present date of validity of Bank Guarantee) all rights under this 

guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liabilities under this guarantee irrespective of whether or not the original bank guarantee is 

returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as 

a duly authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts of at Kolkata only. 
 

            

           For and on 

behalf of  
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           (Name of the 

Bank) 

    

Dated………………. 

Place of Issue………………. 

 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3  PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

3. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

4. In Case of Bank Guarantees submitted by Foreign Vendors- 

c. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee 
should be enforceable in the town/city or at nearest branch where the Unit is located  
i.e. Demand can be presented at the Branch located in the town/city or at nearest 
branch where the Unit is located. 
 

d. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 
branch of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. 
As such, Foreign Vendor needs to make necessary arrangements for issuance of 
Counter- Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium 
Bank). It is advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly 
specify these requirements.  

 
b.2     In case, Foreign Vendors intend to provide BG from Overseas Branch of our 

Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. 
However, the procedure at sl.no. b.1 will required to be followed. 
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b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time). In case, of Foreign Vendors, the BG 
Format provided to them should clearly specify the same. 

 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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ANNEXURE-L 

FORMAT FOR BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK 
GUARANTEE BOND 

 
 
 

 
 
 

 B.G. NO.                                                                                          Date 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand ----- by   <Name and Address 
of Bank>  hereinafter called the "The Guarantor"  (which expression shall unless repugnant to the context or meaning 
thereof be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having its registered office at BHEL 
House, Siri Fort, Asiad, New Delhi – 110049 through its unit at <Address of Power Sector Region1> hereinafter 
called "The Company" (which expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) 
 
 WHEREAS   < Contractor’s Name and Address>  
(hereinafter referred to as the Contractor) have entered into a contract arising out of Letter of Intent no.   < LOI REF  & 
Date >  (hereinafter referred to as "the contract") for < Name of Work > with the company. 
 
 AND WHEREAS the contract inter-alia provides that 
the contractor shall furnish to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the 
Guarantor and in consideration of the arrangement arrived at between the contractor and the Guarantor, the Guarantor 
has agreed to give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company 
the due and faithful performance, observance or discharge of the Contract by the contractor and further unconditionally 
and irrevocably undertake to pay to the Company without demur and merely on a demand, to the extent of Rs.------------
-------(Rupees-----------------------------) against any claim by the company on them for any loss, damage, costs, charges 
and expenses caused to or suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or undertakings or any of them as 
contained in the contract. 
 
 The decision of the company whether any default has 
occurred or has been committed by the contractor in the performance, observance or discharge of any of the terms, 
conditions, stipulations or undertakings or any one of them as contained in the contract and / or as to the extent of loss, 
damage, costs, charges and expenses caused to or suffered by the company by reason of the contractor making any 
default in the performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or any 
one of them shall be conclusive and binding on the Guarantor irrespective of the fact whether the contractor admits or 
denies the default or questions the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without 
affecting in any way the liability of the Guarantor under this Guarantee, from time to time to vary any of the terms and 
conditions of the contract or extend time of performance by the contractor or to postpone for any time and from time to 
time any of the powers exercisable by it against the contractor and either enforce or forebear from enforcing any of the 
terms and conditions governing the contract or securities available to the company and the Guarantor shall not be 
released from its liability under these presents by any exercise by the company of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the contractor or any other forbearance, act or commission on 
the part of the company or any indulgence by the company to the contractor or any other matter or thing whatsoever 
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which under the law relating to sureties would, but for this provision have the effect of so releasing the Guarantor from 
its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee 
herein contained shall remain in full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms and conditions of the contract 
have been fully and properly carried out by the contractor and accordingly discharges this Guarantee, subject however, 
that the company shall have no claim under this Guarantee after -------------- i.e. (3 months more than the present date 
of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time, as 
the case may be) unless a notice of the claim under this Guarantee has been served on the Guarantor before the 
expiry of the said period in which case the same shall be enforceable against the Guarantor not withstanding the fact 
that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this 
Guarantee during the period it is in force except with the previous consent of the Company in writing and agrees that 
any liquidation or winding up or insolvency or dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed 
against the contractor before proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have obtained or obtain from the 
Contractor shall at the time when proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our 
liability under the Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). Our guarantee 
shall remain inforce until -------------------, i.e. (the present date of validity of Bank Guarantee unless the date of validity 
of this Bank Guarantee is further extended from time to time) unless a claim or demand under this guarantee is made 
against us on or before ----------------- (3 Months more than the validity date) we shall be discharged from our liabilities 
under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this 
documents shall only be enforced or settled in the courts of at  < Name of place2 >  only. 
 
 The Guarantor hereby declares that it has power to 
execute this guarantee and the executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- 
(Bank) has hereunto set and subscribed its hand the day, month and year first, above written. 

 
  

                                            (Name of the Bank) 
 
     
 Signed for and on behalf of the 
Bank 
                                                                (Designation of the Authorized Person Signing the 
Guarantee)   

     
 (Signatory No.-----------------------) 
DATED: 
 
SEAL 
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==========================================================
=================== 
Notes : 

1. Address of Power Sector Regions (inviting the Tender) is as 
below: 
 PSNR : Bharat Heavy Electricals Limited, Power Sector Northern Region, HRDI & PSNR 

Complex, Plot No 25, Sector 16-A, Noida – 201 301 (Uttar Pradesh) 
 PSER : Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, 

Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700 091 
 PSWR: Bharat Heavy Electricals Limited, Power Sector Western Region, Shree Mohini 

Complex, 345 Kingsway, Nagpur 440 001 
 PSSR:  Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, 

Nandanam, Chennai 600 035  
 

2. Name of place (for jurisdiction of Courts) is as below: 
 PSNR : Delhi 
 PSER : Kolkata 
 PSWR: Nagpur 
 PSSR : Chennai 

 
3. The BG shall be executed on non-judicial stamp papers of 

adequate value procured in the name of the Bank in the State 
where the Bank is located. 

 
4. The BG is required to be sent by the executing Bank directly to 

BHEL at the address where tender is submitted / accepted under 
sealed cover. 
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These special conditions shall be construed as part of tender document and shall be read along 
with general conditions of contract (GCC) and other volumes of tender. In case of any conflict or 
inconsistency between GCC, other volumes and these special conditions contract (SCC), the 
same shall be brought out by the bidder in writing to BHEL for clarification, failing which most 
stringent interpretation/ clause in favour of BHEL shall be adopted and the same shall be binding 
to the bidder. 
 
 
CLAUSE 
NO 

DESCRIPTION 

1.0 SCOPE OF WORK 
1.1 Providing One (1) Number Tower Crane on monthly rental basis for BHEL North 

Karanpura 3x660 MW STPP, Tandwa, Jharkhand , as per specification furnished in 
clause 3.0. 
 

2.0 PROJECT INFORMATION & APPROACH TO SITE 
 North Karanpura Super Thermal Power Project (3x660 MW), a pit head coal based 

thermal power project, is located in Hazaribagh and Chatra districts of Jharkhand 
State. Basic inputs i.e. coal, water and land have already been tied up. The project 
is proposed for the States & Union Territories of Northern, Western and Eastern 
Regions and the State of Jharkhand. The capacity of the project is 1980 MW 
comprising of three (3) units of 660 MW each. 
The power project is proposed to be located near Tandwa town in Chatra district in 
the state of Jharkhand on Hazaribagh-Chatra State highway at a distance of about 
50 kms from Hazaribagh city. The nearest commercial airport is Ranchi at a 
distance of 150 kms from project site. The nearest railhead Khalari Railway Station 
on Ranchi-Garhwa section of Eastern Railways is about 40 kms from project site 
 

3.0 GENERAL SPECIFICATION 
3.1 Crane version:- Stationary on foundation anchors or chassis mounted. Detail  

Foundation design & drgs. and other technical inputs  shall be furnished  by the 
vendor to BHEL for providing foundation. Vendor’s engineer shall certify the 
adequacy of foundation before assembling of the crane. Foundation Bolts are to be 
supplied by vendor. 

3.2 Lifting capacity of the crane- 40MT or above. 
3.3 Working height: 85 Mtr. (below hook) or above. Working Radius-70M or above. 

The crane shall have the facility of working in various heights as per erection 
requirement at site. 

3.4 Load criteria: Tip load 10MT (below hook) or above at 70M jib Radius. 
3.5 Tower type- Self telescoping type tower with hydraulic climbing facility. 
3.6 Mechanism:-Hoisting, Slewing, trolleying etc. 
3.7 Safety Devices:- The crane shall be provided with all kinds of safety devices  

including load limiter, height limiter, slewing limiter, grip block, trolley brake etc. 
which are all mechanical & Electrical integration products, sensitive and reliable 
with the capability of working in construction site environment. 

3.8 The crane shall be equipped with rest platform and guard rail etc. and other 
protective facilities for operator’s personal safety when moving up & down. Bidder 
shall  indicate the climbing facility provided with the crane. 

3.9 Bidder shall clearly indicate electrical power requirement to operate the crane which 
shall be provided at free of cost by BHEL. 

3.10 Bidder shall indicate the minimum free standing height of the crane and external 
anchoring details if required. 

3.11 Wind speed limitation considering storm conditions as per standard to be indicated 
by bidder. 

3.12 The age of the crane shall not be more than 15 years & relevant documents should 
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be attached in support of the same. 
3.13 The crane shall be provided with operator, helper, service & maintenance staff,& all 

other consumables (if any) for minimum 14 hrs ( inclusive of 1 hour lunch break) 
daily duty at site, on fixed monthly hire basis, with separate mobilization- 
demobilization, installation supervision, dismantling supervision charges . The 
crane should be in good working condition. Bidder may please note counter 
weight ,as required ,shall be in the scope of supply of bidder. 

3.14 The bidder shall furnish detail  foundation drg. for the crane to BHEL & foundation 
shall be provided by BHEL. Bidder shall also furnish detail load chart with range 
diagram and relevant drgs. of tower crane. The crane proposed to be hired is 
planned for erection work in ACC area wherein tower height requirement may vary. 
Hence the subject crane shall have the capability of working at various heights.  
Deployment schedule of the crane is indicated in the relevant clause of the tender. 

4.0 DEPLOYMENT DETAILS, CONTRACT PERIOD & DAILY WORKING HOURS 
4.1 DEPLOYMENT SCHEDULE, DURATION 

Project Crane Capacity Tentative 
deployment 
schedule 

Duration 
(Month) 

Extension 
provision 
(Month) 

 North Karanpura 
STPP 

40 MT April,2020 24 6 

4.2 The contract duration period for crane deployment shall be as above, to be 
reckoned from the date of complete commissioning and load test after receipt of the 
crane with all accessories at site in good order & condition, as certified by BHEL’s 
site engineer from North Karanpura Site. 

4.3 In case of exigency site requirement, the schedule is further extendable for 
additional months (As indicated above) at the same terms & conditions depending 
upon actual site requirement with minimum 1 months (30 days) notice period in 
advance from the site. 

4.4 The monthly rate quoted in the prescribed rate schedule shall remain firm 
throughout this period including extended period (if any). 

4.5 The crane with operator, helpers and service/ maintenance staff shall remain 
available for minimum cumulative 14 hours/ day (any part of the day) inclusive of 1 
hour lunch break. 

4.6 If the performance of crane is not satisfactory, the contract shall be liable for 
termination without prior notice. 

5.0 SCHEDULE OF CRANE MOBILIZATION & LOCATION 
5.1 The tentative deployment schedule of the crane is indicated in the relevant clause 

of the tender. The cranes with all accessories, operator, helper etc  shall have to be 
transported & physically mobilized to BHELNorth Karanpura Project Site within a 
period of 90 (Ninety) days from the date of  notice by Construction Manager- BHEL 
for the site. Notice from site will be issued after obtaining foundation drg. ( complete 
in all respect) & receipt of foundation bolts at site for initial installation. Foundation 
bolts for initial installation of Tower Crane must be supplied within 45 days of 
receipt of LOI from BHEL. Foundation drawings shall be furnished within 15 days 
from the date of receipt from LOI.  

5.2 Consignee for North Karanpura Project Site is as under. 
THE CONSTRUCTION MANAGER, 
BHEL SITE OFFICE, 
3x660MW NORTH KARANPURA STPP, 
Tandwa  
Distt.- Chatra, State- Jharkhand 

5.3 For transportation of crane BHEL shall not provide road permits/ waybills. However 
in the extreme emergency condition , if BHEL has to provide  the requisite road 
permit for which if any financial or legal implications arise out at a later date, the 
vendor shall be responsible and shall bear the cost and deal the allied implications 
with sales tax authority.
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5.4 Bidder shall indicate in the Technical Bid for the crane model offered , the present 

location of the specific crane (source of deployment) as on the date of bid-
submission of the tender. BHEL reserves the right to check the healthiness of the 
crane and authenticity of the location of the crane during scrutiny of offer and if the 
same is not found in order then technical bid of the vendor shall stand rejected. The 
age of the crane should not be more than 15 years and relevant document in 
support of the same shall be furnished by bidder. 

6.0 CONTRACT PRICE 
6.1 Bidder shall submit separate rates for (i) Monthly rental of the  crane inclusive of all 

lubricants (if required), grease (if required), spare parts, consumables etc, operator, 
helper, maintenance staff etc based on the working hours as above (ii) Mobilization 
and de-mobilization charges together for the crane to & from site (iii) Supervision 
Charges for Installation, Commissioning & Load Test lumpsum at site, (iv) 
Supervision charges for dismantling  . Above rates are to be quoted separately in 
the enclosed price schedule format of this tender. 

6.2 In case the bidder quotes multiple models of crane against a particular requirement, 
the lowest rate among the technically accepted models shall be considered for 
comparison and awarding.

6.3 BHEL reserves the right to resort to reverse auctioning/ open price bid of the crane 
schedule to finalise ordering of the crane depending on projects’ requirement. 
Decision of BHEL in this regard is final & binding on bidder. 

7.0 SPECIFIC TERMS 
7.1 For recording the hours of operation with power on condition, vendor is required to 

maintain a separate registrar at site, which shall be certified by site engineer. The 
quoted rates shall remain firm throughout the entire contract tenure including 
extension if any. In case of exigency of site requirements, BHEL reserve the right to 
further extend the contract beyond contractual and provisional extension (as 
indicated in clause no 4.0) at a rate mutually agreed between BHEL and the bidder. 

7.2 The rates quoted shall be inclusive of all taxes and duties, excluding GST, which 
shall be paid, as applicable, separately against invoice. There is no provision for 
any advance payment by BHEL for mobilization/ de-mobilization etc. 

7.3 The crane operation shall be executed under the usual conditions prevailing in 
major power plant construction and in conjunction with numerous other operations 
at site. The contractor and his personnel shall co-operate with all BHEL personnel, 
BHEL’s customer, customer’s consultants and all other contractors, coordinating 
the crane movements with others and work in a manner that shall not delay or 
hinder the progress of work of the project.  

7.4 The contractor shall execute the work in most substantial and workmanlike manner. 
The materials and equipment of BHEL by the crane shall be handled with care and 
diligence, while same are handled by the crane. 

7.5 Mobilization charges for crane shall be paid only after satisfactory 
commissioning and load test (by TPI) of the crane at site, and certification 
from BHEL site to this effect. 

7.6 Demobilization charges shall be paid only on receipt of written confirmation from 
BHEL site that the crane has been dismantled and transferred from site by the 
vendor. 

7.7 For Unloading / Loading/ Shifting / Installation & Commissioning / Dismantling of 
Tower & Jib  of the crane at site the requisite crane, hydra, manpower , normal 
hand tools shall be provided by BHEL or BHEL’s erection contractor free of cost 
including slings, operator, fuel , etc. However, entire job will be done under the 
supervision of bidder   BHEL reserves the right to shift the crane from one location 
to another location within the site. Before shifting of the crane from one location to 
another location within the site, BHEL North Karanpura site shall give 30 days 
advance notice to the bidder and bidder shall not take more than 30 days for 
shifting the crane provided BHEL site arranges the requisite cranes for shifting as 
per requirement. Civil Foundation for the crane in new location shall be provided by 
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BHEL free of cost as per drawing furnished by bidder.  Foundation Bolts are to be 
supplied by vendor for initial/subsequent installation(s). No charges shall be 
paid by BHEL separately for supply of foundation bolts.  

7.8 Towards fulfillment of the relevant safety norms, the bidder is required to submit 
valid test certificate for the crane to be deployed at site. On deployment, initial & 
subsequent   load tests are to be conducted at site for which necessary load 
materials will be provided by BHEL free of cost. Local transportation of load 
materials shall be in the bidder’s scope.  Bidder has to arrange Third Party 
inspection agency at site at his own cost for initial and subsequent load tests.

7.9 Operation, Maintenance, spares and all Consumables required for regular daily 
running of the Crane as per the working hours mentioned are to be provided by the 
Bidder. The agency should provide adequate no. Operators, Helpers and 
Maintenance   personnel to ensure   Trouble-free   uninterrupted Operation, 
Services    and Maintenance of the Crane at Site 

7.10 Normally the Maintenance/Greasing activities in the Crane shall be done by the 
bidder during Recess Period so that no working day is lost forfold outage of the 
Crane. However, any Breakdown/Repair of the Crane shall be immediately 
attended by bidder at his own cost . The bidder is to maintain stock of adequate 
Spares & Consumables with the required Tools & Tackles at Site for this purpose.  

7.11 A log book giving full operation/ maintenance/ downtime if any details shall be 
maintained by the bidder at site and regularly endorsed by BHEL site engineer 
through his signature on daily basis or as per the site procedure.  

7.12 In case of operator’s absence the bidder shall arrange alternative immediately for 
continuation of site work so as not to hamper the time scheduled erection program. 

7.13 If the crane becomes idle due to failure attributable to it’s own mechanism, 
the idle hours for making the crane ready will  be deducted from the monthly 
hire charges on pro-rata basis of the accepted monthly lump sum hiring rate 
divided by 26 days divided by 14 hours or shall be compensated by working 
the lost hours during normal working hours only, at the discretion of BHEL 
site engineer of North Karanpura  site.  

7.14 Liquidated damage provision shall remain applicable for delay in crane deployment 
to site.  

7.15 Holidays shall be as observed by BHEL at site and Sundays shall be considered as 
holidays. However, in exigency, the crane may be required to be operated on 
Sundays and such holidays. 

7.16 Cumulative working hours per day for the crane shall be for 14 (fourteen) hours 
inclusive of one hour lunch break daily, excluding Sundays & scheduled holidays. 
For crane working beyond working hours, or on Sunday/ holidays with prior  
permission of concerned BHEL site engineer, the contractor shall be paid on pro- 
rata hire charge as stated below, based on certification of the BHEL site engineer. 
The hourly rate for extended hour working and working on Sundays and holidays is 
to be evaluated on the basis of 25%  of scheduled monthly rate divided by 26 days 
of a  month and further divided by 14 hours per day, payable with the monthly RA 
bill.  

7.17 Hourly rate for working beyond cumulative working hours and working on 
Sundays and holidays = 25 % of monthly hiring rate of price schedule divided 
by 26 and further divided by 14. 

7.18 In case there is a total failure of the crane, the bidder should replace the same and 
bring substitute crane within a deadline of 20 days from outage, which shall be 
treated as idle period and no hire charges payment shall be made for this period. In 
the case of bidder’s failure to do so, BHEL shall make alternative arrangements at 
the risk & cost of the bidder. 

7.19 Necessary insurance coverage for the crane including Third Party liability and for 
the workmen (covering Workmen’s Compensation Act) engaged by the bidder are 
to be taken at his cost and copy of the same should be submitted to BHEL at site 
before work commencement. If any accident/ injury occurs to any other persons/ 
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public due to proven negligence/ non-adherence to relevant safety and other 
precautions on the part of bidder/ its employees, the bidder shall remain liable to 
pay necessary compensation and other expense, as decided by appropriate 
authorities. 

7.20 The bidder shall follow & comply with all Safety Rules of BHEL and their customer, 
relevant provisions of applicable laws pertaining to safety of workmen, employees, 
plant and equipment as may be prescribed from time to time without any demur, 
protest or contest or reservation. In case of any conflict between statutory require-
ment and Safety Rules of the client referred above, the later shall be binding on the 
bidder unless the statutory provisions are more stringent. 

7.21 Any loss or damage to BHEL or customer’s property due to negligence of the crew 
employed by the bidder is attributable to the bidder. BHEL shall not be responsible 
for any accident/ injury to the bidder‘s crew/ staff during operation or otherwise. 
Bidder has to assume full responsibility of the safety of their crew/ staff and to 
comply with the security/ safety regulations of BHEL and others at site. 

7.22 BHEL shall provide space free of cost to the bidder at site, where they are to 
maintain a shed/ container for working facility of their personnel and keeping/ 
storing of their required hand tools, spares, slings, consumables etc. as necessary. 
General watch & ward/ security services may be provided by BHEL.  

7.23 Bidder has to make their own arrangement for accommodation, transport and  other 
amenities like medical etc for their crew/ staff at site at their own cost.  

7.24 All the statutory requirements as called for by the Labour Laws and other statutory 
authorities are to be met by bidder and proof of compliance should be made 
available to BHEL. 

7.25 Bidder shall have to arrange entry gate passes for their crew/ staff at the 
construction plant site. Necessary support in regard to forwarding of documents 
shall be given by BHEL. 

7.26 Electrical power/ illumination for your crane operation/ maintenance works at site 
shall be provided by BHEL at free of cost basis. However, the crane should have 
it’s own lights for movement/ working in the working area at site. 

7.27 The contractor shall comply with the plant security regulations in force at site in 
entry, exit, movement & working inside the plant premises. The bidder shall also 
ensure that all persons engaged by him for the work behave properly with BHEL 
and their client. In case of any reported misbehavior, bidder shall immediately 
withdraw such employee/ person from work. 

7.28 Bidders may note that deployment of crane to any site against the present tender 
can not be co-related/ linked with any previous or ongoing disputes aroused under 
any other contract with BHEL/ BHEL’s customer and any such linkage on the part 
of bidder shall be treated as breach of contract. 

7.29 Bidder may please note during mobilisation of crane for movement of heavy 
consignments weighing more than 40MT & width more than 10.5 ft., advance road 
survey and logistic planning shall be done by bidder or bidder’s transporter.  

8.0 TERMS OF PAYMENT
8.1 The bidder shall submit the RA bill once in a month at the end of each month. 100 

% payment shall be released from  BHEL on submission of the invoice (ie against 
the RA bill) complete in all respect accompanied by BHEL engineer's certificate with 
required documents. Payment will be made after 60 days of receipt of bill at BHEL 
site  subject to completeness & correctness of the documents in all respect. 

8.2 Invoice in triplicate based on monthly hire charge rates as per Price Schedule, 
including extended hour running charges, if any, as per log book entry of the crane 
as per separate record, to be maintained by the bidder (as stated in relevant 
clause), shall be submitted to certified by BHEL site engineer.  
Paying Authority: CONSTRUCTION MANAGER  
                                 BHEL SITE OFFICE 
                                 3x660 MW NORTH KARANPURA STPP 
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                                 JHARKHAND 
8.3 Fifty (50) percent of the lump sum rate quoted/accepted for mobilization & de-

mobilization charges will be payable against mobilization and balance fifty percent 
is payable against de-mobilization. Mobilization & de-mobilization charges, as 
applicable, with BHEL site engineer’s certification.

8.4 Supervision Charges for Installation, Commissioning & Load Test lumpsum at site 
will be paid as a lot . Every lot consists of the following activities – Installation 
supervision, Commissioning of crane & load test ( including TPI ) at a point of 
installation. Payment will be made after completion of successful load test at a point 
of installation. 

8.5  Supervision Charges for dismantling will be paid as a lot. Payment will be made 
after completion of successful dismantling at the point of installation. 

8.5 BHEL may release payment through electronic mode, for which bidder shall comply 
with necessary requirement prior to payment as per prescribed format. 

8.6 Applicable GST, which can be claimed at any point, shall  be released  to you  upon 
compliance  of following 

8.7 You declaring such Invoice in GSTR-1 
8.8 Receipt of Goods / services and Tax Invoice by BHEL 
8.9 Confirmation of payment of GST thereon by you on GSTN Portal 
8.10 Above is subject to receipt of goods/ service and tax invoice thereof along with 

vendor declaring invoice in their return and paying GST within timeline prescribed 
for availing ITC by BHEL. 

9.0 TAXES AND DUTIES 
9.1 All taxes excluding GST & BOCW Cess (as specified elsewhere in the tender) but 

including, Charges, Royalties, any State or Central Levy and other taxes for 
materials if any obtained for the work and for execution of the contract shall be 
borne by successful bidder and shall not be payable extra by BHEL. Any increase 
of above at any stage during execution of contract, including extension of the 
contract, shall have to be borne by successful bidder . Bidder’s quoted/ accepted 
rates/ price shall be inclusive of all such requirements. 

9.2 GST along with Cess (as applicable) legally leviable & payable by successful bidder 
as per GST Law shall be paid by BHEL, extra. Hence, bidder shall not include GST 
along with Cess (as applicable) in their quoted rates/ price. 

9.3 Successful bidder shall furnish proof of GST registration with GSTN Portal covering 
the services under this contract. Registration should also bear endorsement for the 
premises from where the billing shall be done by successful bidder on BHEL for this 
project / work 

9.4 Since GST on output will be paid by BHEL separately as enumerated above, 
bidder’s your quoted rates / price should be after considering the Input Credit under 
GST law at bidder’s end.

9.5 TDS under Income Tax shall be deducted at prevailing rates on gross invoice value 
from the running bills (RA bills) unless exemption certificate from the appropriate 
authority / authorities is furnished. 

9.6 TDS under GST  shall be deducted at applicable rates on gross invoice value from 
the running bills (RA bills).  

9.7 Bidder shall note that GST Tax Invoice complying with GST Invoice Rules (Section 
31 of GST Act & Rules referred thereunder) wherein the ‘Bill To’ details shall 
encompass following. BHEL GSTN – Refer attached GSTN code table of BHEL. 
Name - BHARAT HEAVY ELECTRICALS LIMITED Address - Shall be intimated 
later. Specific details of BHEL GSTN, Name and Address as stated above, have 
been specified elsewhere in the tender. 

9.8 Successful bidder to intimate immediately on the day of removal of goods (in case 
of any supply of goods) to BHEL along with all relevant details and send a scanned 
copy of Tax Invoice to BHEL through following communication mode for enabling 
BHEL to meet its GST related compliances. Portal address. and Email address – 
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Shall be intimated later. Specific details of above shall be intimated to successful 
bidder by BHEL at appropriate juncture.

9.9 In case of delay in submission of above mentioned documents on the date of 
despatch, BHEL may incur penalty / interest for not adhering to Invoicing Rules 
under GST Law. The same will be liable to be recovered from successful bidder, in 
case such delay is not attributable to BHEL. 

9.10 In case of raising any Supplementary Tax Invoice (Debit / Credit Note), successful 
bidder shall issue the same containing all the details as referred to in Section 34 
read with Section 31 of GST Act & Rules referred there under. 

9.11 Successful bidder shall comply with the Time Limit prescribed under the GST Law 
and rules thereof for raising of the Tax Invoice. If any supply of goods is applicable, 
successful bidder shall also ensure prompt delivery of goods after despatch. 

9.12 Bidder shall note that in case GST credit is delayed / denied to BHEL due to 
delayed / non receipt of goods and / or Tax Invoice or expiry of the timeline 
prescribed in GST Law for availing such ITC, or any other reasons, not attributable 
to BHEL, GST amount shall be recoverable from successful bidder along with 
interest levied/ leviable on BHEL, as the case may be. 

9.13 Successful bidder shall upload the invoices raised on BHEL in GSTR-1 within the 
prescribed time as given in the GST Act. Bidder shall note that in case of delay in 
declaring such invoice in your return and GST credit availed by BHEL is denied or 
reversed subsequently as per GST Law, GST amount paid by BHEL towards such 
ITC reversal as per GST law shall be recoverable from the successful bidder along 
with interest levied / leviable on BHEL. 

9.14 Way Bill: Successful bidder to arrange for way bill / e-waybill for any transfer of 
goods for the execution of the contract. Successful bidder has to make their own 
arrangement at their cost for completing the formalities, if required, with Issuing 
Authorities, for bringing materials, plants & machinery at site for execution of the 
works under this contract, Road Permit / Way Bill, if required, shall be arranged by 
successful bidder and BHEL will not supply any Road Permit/ Way Bill for this 
purpose. 

9.15 Any new taxes & duties, if imposed subsequent to due date of offer submission as 
per NIT & TCN, by statutory authority during contract period (including extension, if 
the same is not attributable to you), shall be reimbursed by BHEL on production of 
relevant supporting document to the satisfaction of BHEL. However, you shall 
obtain prior approval from BHEL before depositing new taxes and duties. 

9.16 Benefits and / or abolition of all existing taxes must be passed on to BHEL against 
new taxes, if any, proposed to be introduced at a later date 

10.0 LIQUIDATED DAMAGES 
10.1 Since time is the main essence of the contract, the deployment of crane is to be 

made within the time limit prescribed in relevant clause of the tender. In case bidder 
deploys the crane beyond the period specified in the contract, BHEL will have no 
obligation to accept the crane and reserves the right to levy liquidated damages at 
the rate of 0.5% (half percent) of the awarded contract value delayed for each week 
of delay or part thereof without prejudice to any other relief or compensation due to 
BHEL under any other conditions of the order subject to a maximum limit of 5% 
(five) of total contract value. In case of delay in receipt of crane materials at the 
delivery point, for reasons not attributable to BHEL, the `Liquidated Damages’ 
clause shall be strictly enforced, unless extension of delivery date is granted 
through an amendment to the work order.  

10.2 LD shall be applicable for intial contract value . Due to extended period of hiring if 
the contract value increases , LD shall not be applicable for the additional value of 
the contract. 

10.3 Apart from above ,for delayed deployment period of crane, if BHEL has to arrange 
& deploy crane from any other source , the cost incurred for the same shall be 
recovered from the vendor with 30% overhead.  

10.4 For the purpose of LD application, date of successful commissioning of tower crane 
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at site in all respect including load testing shall only be considered  as date of 
deployment.   

11.0 INSPECTION OF CRANE AND RIGHTS OF BHEL 
While all bidders are advised to furnish the correct specification of the Crane to be 
provided in the Technical Bid, BHEL reserves the right to inspect the crane before 
placement of LOI and to reject the same in case it is not found in order up to the 
stated specification. In such case of rejection, Bidder has to immediately source 
alternate Crane for inspection and BHEL shall have the right to forfeit the EMD in 
case bidder fails to offer the crane for inspection & bid offered by vendor shall be 
cancelled and not to be further considered. 

12.0 ARBITRATION & JURISDICTION 
As per GCC. 

13.0 REJECTION OF TENDER 
13.1 The acceptance of tender rests with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves full rights of rejection without assigning 
any reasons whatsoever. 

13.2 If the bidder fully performs and completes the work in all respects to the entire 
satisfaction, Security deposit shall be released to the bidder after deducting all cost 
of expenses and other amounts that are to be paid to BHEL under this or other 
contracts entered into with on completion/ submission of release of payment 
against final bill by BHEL. 

14.0 FORCE MAJEURE CONDITIONS 
As per GCC. 

15.0 VALIDITY OF OFFER 
Validity of the offer shall be 180 days from the latest due date of submission of 
offer. Intending bidders are advised to visit the site to assess job content, site 
condition etc before quoting against the enquiry. 

16.0 STATUTORY REQUIREMENTS 
The bidder shall ensure that all statutory requirements pertaining to contract 
execution, eg Inland Labour Laws etc are complied with at site.  

17.0 TECHNICAL BID & OWNERSHIP OF CRANE 
17.1 The Bidder is to furnish all details regarding Correct Specification of Crane and Age 

Proof, Ownership Details and Insurance Coverage taken for the Crane, Experience 
of providing the Crane earlier to various companies of repute (by furnishing the 
order copies of those jobs etc) and all other relevant information regarding the 
Crane in the Technical Bid.  

17.2 Bidders may also note that they should put utmost effort to provide the models of 
crane offered along with their Techno-Commercial Bid and accepted by BHEL. 
However, in case of exigency, if it is not possible by the bidder to deploy any of the 
already accepted model of crane, bidder may deploy any other model of crane only 
on receipt of approval from BHEL confirming technical suitability as per tender 

18.0 SECURITY DEPOSIT 
Security Deposit shall be as per GCC. The EMD of successful tender shall be 
retained towards part of security deposit. 

19.0 PERFORMANCE BOND 
Not applicable for this tender. 

20.0 EVALUATION OF OFFER 
Evaluation of offer shall be done on the quoted rates/ prices against requirement as 
indicated in relevant clause of the tender as per price schedule. Order shall be 
placed based on lowest evaluated price.  

21.0 PRICE VARIATION, OVER RUN COMPENSATION & RATE REVISION 
Not applicable for this tender. 

22.0 IBRA/ MOBILISATION ADVANCE 
 Not applicable. 
23.0 INDEMNIFICATION TO BHEL 
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 The Bidder shall indemnify BHEL against all losses, claims etc. arising out of any of 

his acts or out of the acts of his agents in course of execution of this contract.  
24.0 ADDITIONAL SECURITY DEPOSIT   
 Bidders ,proposed to procure the crane on receipt of LOI, shall furnish additional 

security deposit in the form of BG (apart from above) for an amount equal to 5 % of 
order value within 15 days from the date of receipt of LOI which shall be returned 
within 30 days from the date of commissioning of the crane at site. BHEL reserves 
the right to encash the BG in case of failure of vendor to deploy the crane as per 
scheduled date.  

25.0 HEALTH SAFETY & ENVIRONMENT 
25.1 Vendor has to follow HSE norms at p roject site during execution of e ntire contract period and the 

applicable HSE norms are noted in Tender Docurnent for HSE norms having Document Title: Health, 
Safety and Environment Plan for Site Operation by Subcontractors.

26.0 OTHERS 
26.1 All other term & conditions of this specification, not mentioned above shall be 

governed by the pertinent provisions of GCC. 
26.2 Contractor shall deduct the necessary amount towards Provident Fund and 

contribute equal amount as per Government of India laws. This amount will be 
deposited regularly to the Provident Fund Commissioner. BHEL/ customer may 
insist for submission of the account code duly certified by PF Commissioner. 
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS AT A GLANCE 
                                   

SIGNING OF MOU 
Agree to comply to HSE Agree to accept BHEL’s decision on release of 
requirement- Statutory 1.5% (as specified in the contract) of Gross bill 

and BHEL’s Amount or part thereof or otherwise (non- 
 release), based on our HSE performance as 
 evaluated by BHEL during the execution period 

HSE ORGANISATION 
Manpower 

 1 (one) safety officer for every 300 workers or 
part thereof 

 1(one) safety-supervisor for every 150 workers  
 1(one) safety-steward/ supervisor for every 50 

workers 
As per Cl. 7.1 

HSE Roles and responsibilities 
 All employees as per 7.2.1 
 Site In-charge & Package In-

charges- As per clause 7.2.2 
 Safety officer- As per clause 7.2.3 

HSE INFRASTUCTURE 
 PPEs 
 Drinking Water 
 Washing Facilities 
 Latrines and Urinals 
 Provision of shelter for rest 
 Medical facilities 

 Canteen facilities 
 Labor Colony 
 Emergency Vehicle 
 Pest Control 
 Scrapyard 
 Illumination 
 Crèches (if required) 

HSE TRAINING , AWARENESS & PROMOTION 
Training 

 Induction training 
 Height work and other critical areas 
 Tool Box talk & Pep Talk 
 Job Specific Training 

Awareness & Promotion 
 Posters & Signage 
 Emergency Contact/Information Display 
 Banner 
 Competition & Awards 

HSE COMMUNICATION 
Incident Reporting 

 Accident- Fatal, Major & Minor 
 Property damage 
 Near Miss 

Safety Performance Reporting 
 

Event Reporting 
 Celebrations 
 Training 
 Medical camp 
 Motivational Activities 

HSE Planning 
for Man, Machinery / Equipment/ Tools & Tackles 
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OPERATIONAL CONTROL 
 Welding, Gas Cutting Grinding 
 Rigging, Signaling 
 Cylinder- Storage & Movement 
 Demolition work 
 T&Ps 
 Chemical Handling 
 Electrical works 
 Painting 

 Fire 
 Scaffolding 
 Height work 
 Working Platform 
 Excavation / Civil Work 
 Ladder 
 Lifting 
 Hoisting appliance 
 Hard Barricading 

HOUSE KEEPING 
WASTE MANGEMENT 

TRAFFIC MANAGEMENT 
ENVIRONMENTAL CONTROL 

EMERGENCY PREPAREDNESS AND RESPONSE PLANNING 

HSE AUDITS & INSPECTION 
 Daily Checks 
 Inspection of Height work 
 Inspection of PPEs 
 Inspection of T & Ps 

 Inspection of Cranes & Winches 
 Inspection of Welding and Gas 

cutting 
 Inspection of elevators etc. 

PERMIT TO WORK 
Height work (above 2 meters), Hot Work, Heavy Lifting, Confined Space, 

Radiography, Excavation (More than 1.22 meters), Lockout / Tag out 

HSE PERFORMANCE EVALUATION PARAMETERS 

PENALTY for NON CONFORMANCE 
Refer Clause 16 Incremental 

penalty 
For repeated violation by the same person, the penalty would be double of the 
previous penalty 
For repeated fatal incident in the same contract / package, incremental penalty to be 
imposed. The subcontractor will pay 2 times the penalty compared to the previously paid 
in case there are repeated cases of fatal incidents under the same subcontractor for the 
same package in the same unit. 
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SAFETY DURING WORK EXECUTION 

COMPENSATION TO ACCIDENT VICTIMS 
Refer Clause 17  

Employee Compensation Act, 1922 
Other Acts and Guidelines relevant to employee compensation 
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ORGANIZATION OF THIS DOCUMENT 
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 SECTION A:    

MAIN REQUIREMENTS APPLICABLE IN FULL 
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SPECIAL REQUIREMENTS 

 
 ANNEXES  
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1. PURPOSE 

1.0 The purpose of this HSE Plan is to provide for the systematic identification, evaluation, 
prevention and control of general workplace hazards, specific job hazards, potential hazards 
and environmental impacts that may arise from foreseeable conditions during installation and 
servicing of industrial projects and power plants. 

1.1 This document shall be followed by BHEL’s Sub-Contractors at all installation and servicing 
sites. In case BHEL has contractual HSE obligations towards customer, this document will be 
followed in conjunction with (BHEL’s) customer specific requirements, ensuring that applicable 
systems, controls and checks of both are implemented in letter and spirit. 

 
1.2 In case the customer has any specific requirement, the same is to be fulfilled but may not include 

financial inclusion. 
 

1.3 This document shall be followed unless otherwise mentioned in TCC (technical condition of 
contract) or elsewhere in NIT or contract documents. This supersedes all HSE clauses in GCC.  

1.4 Although every effort has been made to make the procedures and guidelines in line with 
statutory requirements, in case of any discrepancy relevant statutory guidelines must be 
followed. 

 

2. SCOPE 

The document is applicable on all activities and assets including managerial, 
supervisory, professional, technical, clerical and other workers including contract 
laborers; and equipment operating under the control of BHEL’s Subcontractors at all 
installation / servicing activities of BHEL Power Sector as per the relevant contractual 
obligations. 
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3. OBJECTIVES 

The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety 
and Environment at workplaces. The Sub-contractor shall: 

Health & Safety 
 Prevent injury and ill health of all persons at site (‘Persons’ refers to all personnel 

including managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers) 

Environment 
 Prevent pollution to environment and ensure protection of environment taking into 

account interested party concern and conservation of resources and reduction of 
wastage 

Legal Requirements 

 Comply at all times with the relevant statutory and contractual HSE requirements. 

Planning & Resources 
 Ensure that all work planning takes into account all persons that may be affected by 

the work. 
 Ensure timely provision of resources to facilitate effective implementation of HSE 

requirements. 
Competency, Training & Awareness 

 Provide trained, experienced and competent personnel. Ensure medically fit personnel 
only are engaged at work. 

 Provide all personnel with adequate information, instruction, training and supervision 
on the safety aspect of their work. 

Maintenance of Equipment 
 Ensure fitness testing of all T&Ps. Lifting appliances like cranes, chain pulley blocks 

etc. are certified by competent authority. 
Safety during Operations 

 Provide and maintain plant, places and systems of work that are safe and without risk 
to health and the environment. 

 Effectively control, co-ordinate and monitor the activities of all personnel on the Project 
sites including subcontractors in respects of HSE.  

 Establish effective communication on HSE matters with all relevant parties involved in 
the Project works. 

HSE Improvement 
 Capture the data of all incidents including near misses, process deviation etc. 

Investigate and analyze the same to find out the root cause 
 Ensure timely implementation of correction, corrective action. 
 Ensure continual improvement in HSE performance 
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GOALS AND TARGETS 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. REFERENCES 

1. ALL CONTRACTUAL HSE REQUIREMENTS INCLUDING THIS DOCUMENT 
2. ALL APPLICABLE ACTS, RULES & REGULATIONS 
3. BHEL POWER SECTOR HSE MANAGEMENT SYSTEM  

I. HSE PROCEDURES (13.1.1) 
II. WORK PERMITS (See Clause 13.1.2) 
III. OPERATIONAL CONTROL PROCEDURES (See Clause 13.1.3) 
IV. FORMATS (See Clause 21) 

4. BHEL CORPORATE STANDARD PPE GUIDELINES 
5. RELEVANT INDIAN STANDARDS FOR SAFETY (See Annexure 02) 

(Note: Wherever, the date or revision number of a document is not mentioned, latest revision is implied) 
 

 To achieve “Zero Incident at Site” (LTI) 
 100% compliance of all legal/statutory requirements related to HSE. 
 100% Health, Safety and Environmental Induction training attendance 

for all workers. 
 100% High Risk activities to be carried out only after approved 

Method Statement, HIRA / Aspect-Impact / JSA / OCP and Permit to 
Work are implemented. 

 100% PPEs compliance in high and medium risk activities. 
 100% monitoring of all Work Areas 
 100% detection of non-conformities in work area and 100% closure 

within specified time 
 100% incident (near miss, minor, major, other) reporting, recording 

and reviewing for corrective actions. 
 Regular Safety Reviews to assess HSE program compliance and 

100% closure of any recognized gaps to continually improve safety 
management and incident prevention. 
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5.       BHEL HEALTH, SAFETY & ENVIRONMENT POLICY:  
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6. TERMS AND DEFINITIONS 

6.0 INCIDENT 

Work- related or natural event(s) in which an injury or ill health (regardless of severity) or 
fatality, damage to property/environment occurred, or could have occurred. 

6.1 NEAR MISS 

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to 
cause, is referred to as “Near-Miss incident”. 

6.2 MAN-HOURS WORKED 

The total number of employee hours worked by all employees including subcontractors working 
in the premises.  
It includes managerial, supervisory, professional, technical, clerical and other workers 
including contract laborers.  
Man-hours worked shall   be   calculated   from the payroll or time clock recorded including 
overtime. When this is not feasible, the same shall be estimated by multiplying the total man-
days worked for the period covered by the number of hours worked per day. The total number 
of workday for a period is the sum of the number of men at work on each day of period. If the 
daily hours vary from department to department separate estimate shall be made for each 
department and the result added together. 

6.3 FIRST AID CASES (FAC) 

First aid cases include: 

1. Visit to a physician or a licensed health care professional solely for observation or 
counselling 

2. Conduct of diagnostic procedures like X rays, blood test including the prescription 
medications used solely for diagnostic purposes (e.g. eye drops to dilate eyes) 

3. Using a non-prescription medicine at non-prescription strength (for medication available in 
both prescription and non-prescription form as recommendation by a physician or other 
licensed health care professional to use a non-prescription medication at prescription 
strength is considered medical treatment for record keeping purposes}; 

4. Administering tetanus immunizations (other immunizations, such as Hepatitis B vaccine or 
rabies vaccine, are considered medical treatment); 

5. Cleaning, flushing or soaking wounds on the surface of the skin; 
6. Using wound coverings such as bandages, Band-Aids TM, gauze pads, etc.; or using 

butterfly bandages or Steri-Strips TM (other wound closing devices such as sutures, 
staples, etc., are considered medical treatment); 

7. Using hot or cold therapy; 
8. Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back 

belts, etc. (devices with rigid stays or other systems designed to immobilize parts of the 
body are considered medical treatment for record-keeping purposes); 
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9. Using temporary immobilization devices while transporting an accident victim (e.g., splints, 

slings, neck collars, back boards, etc.). 
10. Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister; 
11. Using eye patches; 
12. Removing foreign bodies from the eye using only irrigation or a cotton swab; 
13. Removing splinters or foreign material from areas other than the eye by irrigation, tweezers, 

cotton swabs or other simple means; 
14. Using finger guards; 
15. Using massages (physical therapy or chiropractic treatment are considered medical 

treatment for recordkeeping purposes); or 
16. Drinking fluids for relief of heat stress. 
No other treatments are considered first aid. 
 

6.4 MEDICAL TREATMENT CASES (MTC) 

An incident involved with an injury or illness that needs medical attention beyond First-aid as 
per 6.3 above. 

6.5 Dangerous Occurrence is defined as: 
(1) Collapse or failure of lifting appliances or hoist or conveyors or other similar equipment/machine; 
(2) Collapse or failure of a crane, derrick, winch, hoist or other appliance used in raising or lowering 
persons or goods or any part thereof, or the overturning of a crane; 
(3) Explosion or fire causing damage to the structure of any room or place in which persons are 
employed, or to any machine or plant, resulting in the complete suspension of ordinary work; 
(4) Electrical short circuit or failure of electrical machinery, plant or apparatus, attended by explosion 
or fire, causing structural damage involving its stoppage or disuse; 
(5) Explosion of a receiver or container used for the storage at a pressure greater than atmospheric 
pressure of any gas or gases (including air) or any liquid or solid resulting from the compression of 
gas; 
(6) Collapse in whole or part from any cause whatsoever of any roof, wall, floor, Structure or foundation 
forming part of the construction site in which persons are employed; 
(7) Total or partial collapse of any overburden, face, tip or embankment on the Construction site; 
(8) The overturning of, or collision with any object by any bulldozer, dumper, excavator, grader, lorry 
or shovel loader, or any mobile machine used for the handling of any substance on the construction 
site. 

6.6 Fire: Except Dangerous occurrence, any incident involving fire. 
6.7 Property Damage: Except Dangerous Occurrences and Fire, any incident of property (materials, 

building, equipment etc) getting damaged. 
 
 

6.8 TYPE OF INCIDENT / ACCIDENT & THEIR REPORTING: 

The categories of Incident / accident are as follows: 

Non-Reportable Cases or NON-LTI: (Including First-aid cases as per 6.3 and MTC as per 6.4 ) 
Minor: In this case the injured person resumes duty within 48 hours of incident.  
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Reportable Cases (LTI or Loss Time Injury Cases): 
Major: In this case the injured person is disable for 48 hours or more and is not able to perform 
his duty. (as per IS 3786). It includes fatality.  
 
All incidents must be reported orally immediately and in writing within 24 hours of time of 
incident. However, in case of fatality, it shall be reported to the statutory authority within 
prescribed timeline through proper channel. Internal reporting shall be done within 6 hours of 
time of the incident 

6.9 TOTAL REPORTABLE FREQUENCY RATE 

Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula read as: 
Number of Reportable LTI x 1,000,000 
Total Man Hours Worked 

6.10 SEVERITY RATE 

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours 
worked. Mathematically, the formula reads as: 
Days lost due to LTI x 1,000,000           
Total Man Hours Worked 
 

6.11 FREQUENCY SEVERITY INDEX (FSI) 

Frequency Severity Index, FSI =√ FR*SR/1000 
 

6.12 INCIDENCE RATE 

Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, 
the formula reads as: 
Number of LTIx1000 
Average number of manpower deployed 
 

6.13 JOB SAFETY ANALYSIS 

A job safety analysis (JSA) is a procedure which helps integrate accepted safety and health 
principles and practices into a particular task or job operation. In a JSA, each basic step of the 
job is to identify potential hazards and to recommend the safest way to do the job. Other terms 
used to describe this procedure are job hazard analysis (JHA) and job hazard breakdown. 
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6.14 SAFETY WALK 

It’s a walk (conducted periodically) by an official through a portion or whole of a site as an HSE 
officer, noting down HSE observations, speaking to concerned workmen and supervisor on 
observation, recording and reporting to in charges of agencies, getting the same rectified with 
personal follow up - to send out a strong message on Management’s commitment to safety. 
 

6.15 HEAVY & COMPLEX LIFTING 

A heavy and complex lifting activity includes: 
1. Lifting above 50 Tons 
2. Tandem Lifting using multiple cranes 
3. Total load exceeding 75% of capacity of crane 
4. Lift of unusual difficulty or geometry or rigging 
5. Lift over operating units 
6. Any other lift as decided by site HSE / Erection 

In any case, Job Safety Analysis to be carried out for any lift above 5 Tons. 
 

6.16 SAFETY COMMITTEE 

As per the BOCW, Safety Committee shall be constituted if there are more than five hundred 
or more construction workers are employed at any site. As per the Factories Act, 1948 it is for 
250 workers. It shall be represented by equal number of representatives of employer and 
construction workers. 
 

6.17 NIGHT WORK 

Work conducted after sunset when only a fraction of total manpower is available 
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7. HSE ORGANISATION 

7.1 DEPLOYMENT 
 

7.1.1 Minimum Number (Availability per contract / package per Working Shift) 

 

7.1.1.4 The safety officers shall be engaged directly by the sub-contractor, whereas safety 
supervisors and safety stewards may be from the agencies engaged by the sub-contractor. 

7.1.1.5 Deployment Plan: 

7.1.1.5.1 These shall be minimum one HSE officer along with HSE supervisor and HSE steward in 
the aforesaid ratio for every shift for each unit of Boiler/ESP/Power House & TG/ Chimney/ 
Whole of Cooling Tower. 

7.1.1.5.2 For Civil works and other BOP items, deployment shall be broadly as specified in the above 
table. But BHEL shall finally approve the deployment based on nature and volume of jobs, 
Risks and hazards associated etc. 

7.1.1.5.3 The deployment plan of Safety manpower at various locations shall be submitted to BHEL 
for approval by subcontractor 

BHEL reserves the right to demand more safety personnel than what is stipulated here and change 
the deployment pattern 

 

 

 

 

7.1.1.1 HSE Officer 7.1.1.2 HSE Supervisor 7.1.1.3 HSE Steward / Observer 

 
1 per 300 workers or part thereof as a 
minimum or as mandated by applicable 
legal requirements, whichever more 
stringent 

 
1 per 150 workers or part 
thereof 

 
1 per 50 workers or part thereof  
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7.1.4 AVAILABILITY AND PENALTY FOR NON-DEPLOYMENT: 

Subcontractor shall ensure physical availability of safety personnel at the place of specific work 
location including where Height Work Permit is required/granted. No work shall be started in any area 
until above safety personnel & concerned Site Engineer of subcontractor are physically deployed at 
site.  
The Subcontractor shall prepare an organization chart identifying the areas of operations, 
responsibilities and reporting structure of all safety personnel and submit the same to BHEL. 
 
The subcontractor shall deploy sufficient safety officers, supervisors and safety-stewards, as per 
numbers & qualifications mandated in this Section since mobilization of first batch of manpower and 
add more in proportion to the added strength in work force. Any delay in deployment will attract a 
penalty at following rates: 
 

Non-deployment of HSE Officer    –  Rs 50000 per man-month  
Non-deployment of HSE Supervisor    –   Rs 30000 per man-month 
Non-deployment of HSE Steward         – Rs 20000 per man-month 
 

Penalty shall be collected for the period of non-availability of safety personnel after allowing a grace 
period of 15 days for finding a replacement. 

 
7.1.5 QUALIFICATION OF CRANE & WINCH OPERATORS, DRIVERS etc.:  

The Crane and Winch Operators, Drivers, Riggers and other professionals deployed shall be qualified 
and experienced, and have valid license for the class of vehicle / machinery as applicable. The sub-
contractor shall certify competence of these persons.in writing as and when they join.   
Crane/Winch operator should have certificate on subject course or owner experience certificate in 
letterhead. 

7.1.6 In case the statutory requirements i.e. State or Central Acts and / or Rules as applicable like 
the Building and Other Construction Workers’ Regulation of Employment and Conditions of 
Service- Act,1996 or State Rules (wherever notified), the Factories Act, 1948 or Rules 
(wherever notified), etc. are more stringent than above clarifications, the same shall be 
followed. 

7.1.7 BILLING: Deployment of Safety manpower as per this clause shall be a billable item.  

7.1.8 The Subcontractor shall verify & authenticate credentials of the HSE personnel detailed in 
this Section and furnish Bio-Data/Resume / Curriculum Vitae of the safety personnel as 
above for BHEL / Owner’s approval, at least 1 month before the mobilization. The 
Subcontractor, whenever required, shall arrange submission of original testimonials / 
certificates of their Safety personnel, to BHEL / Owner (for verification/scrutiny, etc.) 

7.1.9 Prior approval of CVs by BHEL for Safety Officer and Safety Supervisor is mandatory, 
however BHEL has right to check suitability of Safety Stewards as well. 
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7.2 HSE RESPONSIBILITIES 

The subcontractors shall communicate the HSE responsibilities as indicated in this section 
to relevant employees in written Form and ensure awareness of the same 

7.2.1 ALL EMPLOYEES 

1. To be aware of, get involved in and ensure implementation of all HSE related Systems and 
Procedures including but not limited to: 

a) BHEL HSE Management System including HSE Procedures and OCPs 
b) Work Permit System 
c) Emergency Preparedness Response Plans  
d) Contractual HSE requirements 
e) Legal Requirements 
f) Penalty System 
g) Training requirements 

2. To ensure that the persons engaged in respective area follow the safety rules like 
using appropriate PPEs. 

3. To keep track of repetitive minor or major incident observation/ report and submit to 
BHEL. 

4. To prepare HIRA / JSA as required and submit to BHEL for verification. 
5. To record all incidents including near miss and report to BHEL. 
6. To adopt safe working practices at all times and act as role model for Safety 

7. To take immediate corrective action actions in case any non-conformity is observed on 

product / process / system with respect to Occupational Health, Safety and 

Environment. 

8. In case any particular activity / work has extremely high consequential risk or high 

environmental impact, same shall be brought to the notice of BHEL Package In-charge 

before starting the work. 

9. To interfere/ stop work as & when identified unsafe. 

10. To maintain & promote improved level of house-keeping all the time at site. 

11. To support/co-operate with audit team members as & when safety audits are carried out. 

12. To involve in investigation, if any incident occurs in his work area. 

13. To participate in safety promotional programmes. 

14. To attend the safety committee meeting, if member/ invitee 

15. To ensure that only fit T&Ps and qualified persons are engaged for all activities. 
16. Shall ensure that person working above 2.0 meter should use Safety Harness tied to a 

life line/stable structure. 
17. Shall ensure that materials are not thrown from height. Cautions to be exercised to 
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prevent fall of material from height. 
18. Shall ensure that all T&Ps engaged are tested for fitness and have valid certificates 

from competent authorities. 
 

7.2.2 SITE IN –CHARGE & PACKAGE IN-CHARGES OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Shall ensure fulfillment of HSE requirements of BHEL contract as given in this 

document. 
3. Shall engage qualified safety manpower as per this document at all times. 
4. Shall adhere to the rules and regulations mentioned in this document, practice very strictly 

in his area of work in consultation with his concerned engineer and the safety coordinator. 
5. Shall screen all workmen for health and competence requirement before engaging for the 

job and periodically thereafter as required. 
6. Shall ensure that all the workers are engaged after undergoing induction training. 
7. Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, 

face shield, hand gloves etc. before starting the job. Shall ensure that no working men 
/women carry excessive weight more than stipulated in Factory Rule Regulation R57. 

8. Shall ensure that provisions stipulated in contract Labor Regulation Act 1970, Chapter V 
C.9, canteen, rest rooms/washing facilities to contracted employees at site. 

9. Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of 
BHEL. 

10. Shall conduct Safety Walks and safety inspections, and act as a role model for Safety. 
11. Shall ensure that Horseplay is strictly forbidden. 
12. Shall ensure that adequate illumination is arranged during night work. 
13. Shall ensure that all personnel working under subcontractor are working safely and do not 

create any Hazard to self and to others. 
14. Shall ensure display of adequate signage/posters on HSE. 
15. Shall ensure that mobile phone is not used by workers while working. 
16. Shall ensure conductance of HSE audit, mock drill, medical camps, induction training and 

training on HSE at site. 
17. Shall ensure full co-operation during Client/External /Customer HSE audits. 
18. Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs 

as per work schedule. 
19. Shall ensure adequate valid fire extinguishers are provided at the work site. 
20. Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking 

water at work site and labor colony. 
21. Shall ensure adequate emergency preparedness 
22. Site In-charge also involve in the induction training so as to share knowledge of some 

incident and guide the worker to perform work safely.   
23. Shall ensure power source for hand lamps shall be maximum of 24 v. 
24. Shall ensure temporary fencing should be done for open edges if Hand – railings and Toe-
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guards are not available. 
25. Shall be responsible for the periodic testing of T&Ps (winches / crane 

/hydra/tools/equipment so on.) and Pressure Vessels as per applicable codes and submit 
report to BHEL 

26. Shall be member of site HSE committee and attend all meetings of the committee 
 

7.2.3 HSE OFFICER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and 

other tools and tackles. 
3. Facilitate HIRA and Aspect/Impact Study in the area and ensure control measures. 
4. Highlight the requirements of safety through Tool-box / other meetings. 
5. Help concerned HOS to prepare Job Specific instructions for critical jobs. 
6. Maintain record and conduct investigation of all incident/dangerous occurrences & recommend 

appropriate safety measures. 
7. Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs. 
8. Convene HSE meeting & minute the proceeding for circulation & follow-up action. 
9. Plan procurement of PPE & Safety devices and inspect their healthiness. 
10. Report to BHEL on all matters pertaining to status of safety and promotional programmes at site 

level. 
11. Encourage raising Near Miss Report on safety along with, improvement initiatives on safety. 
12. Facilitate administration of First Aid 
13. Facilitate screening of workmen and safety induction. 
14. Conduct fire Drill and facilitate emergency preparedness 
15. Design campaigns, competitions & other special programs to promote safety in the workplace. 
16. Notify non-conformance to safety norms observed during site visits / site inspections. 
17. Recommend to Site In-charge, immediate discontinuance of work until rectification, of such 

situations warranting immediate action in view of imminent danger to life or property or 
environment. 

18. To decline acceptance of such PPE / safety equipment that do not conform to specified 
requirements. 

7.2.4 HSE SUPERVISOR OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To assist Safety officer 

7.2.5 HSE STEWARD / OBSERVER OF SUBCONTRACTOR 

1. All requirements as per 7.2.1 
2. To monitor allotted area for Safety violations, take required action and inform the 

concerned Safety Supervisor / Officer 
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3. To assist Safety Officer and Safety Supervisor 

7.2.6 HSE DOCUMENTS, SYSTEMS & PROCEDURES: 

 BHEL shall provide the subcontractor soft copies of all applicable HSE Procedures, Work 
Permits, Operational Control Procedures, Formats and any other instructions required for 
the implementation of HSE Management System before commencing operations at site. 
Subcontractor shall ensure the availability of the same. 

7.2.7 IMPORTANT SITE EHS RULES RESULTING IN POSSIBLE EXPULSION FROM SITE 

 Pre-employment Medical  fitness is compulsory for all workers. 
 EHS induction in mandatory for all new workers, supervisor and engineers, subcontractor 

managers etc. 
 No visitors are allowed for site visit without safety induction. 
 Mandatory PPEs are 

 Safety helmet, 
 Hard toe safety shoes, 
 Safety glasses 
 Reflective vest 
 Full/half sleeve (at least 4-inch-long) shirt 
 Full length pant/trousers for male and preferably Salwar Kameez for female 

 Zero Tolerance Safety Rules 

 Violation of Fall protection / not anchoring & wearing safety harness above 6 feet,  
 Work without PTW 
 Child labor at site 

 Restricted Use of cell phone in the working zone, operating vehicle/crane and at height. 
Encourage the people not to bring mobile phones inside the project premises. 

 All vehicle being used at site to be in good condition in all respect. 
 All electrical installations should have individual 30 mA ELCBs 
 Fighting: Fighting anywhere on the Project site, including in parking areas, is strictly forbidden; 

violators will be barred from site and possibly subjected to legal action by local authorities. 
 Horseplay: Running, pushing, practical jokes, and other horseplay are forbidden on the project 

site, including in parking areas. 
 Gambling: Gambling on the Project site is not permitted 
 Alcohol & Drugs: Intoxication or possession of alcohol or illegal drugs is strictly forbidden. 
 Weapons: Possession of weapons on the Project site is strictly prohibited 
 Asbestos Material: No asbestos material is allowed to use in Project Site 
 Hair: Anyone working on site property with scalp hair longer than the top of his/her shoulders 

must tie-up and restrains the hair within the hard hat or coveralls, shirt or jacket collar. 
 Jewelry: Loose necklaces, dangling earrings and bracelets shall not be worn when working on 

the Project site. 
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 Contact Lens: While the site does not prohibit the wearing of contact lens, BHEL Project does 
not recommend their use. 

 
 Use of Empty Drums: Use of empty drums to climb up and work is banned. Proper stool/ 

ladder/ stage required to be used if intended to work at height. 
 Projects must comply in full with all applicable EHS local and national legislation. In 

circumstances where there is a conflict between local or national legislation and client 
requirements, the higher (more protective) requirement must prevail. 

 All persons working on suspended scaffolds/cradles/gondolas must wear and use appropriate 
fall prevention equipment so as to protect them effectively at all times when they are at risk from 
any failure of any part of the scaffold/cradle/gondola, including its suspension system 

 
 Construction Trucks/Vehicles 

 Vehicles must be equipped with proper seat belts for driver and passengers. All persons 
riding in vehicles must be advised of the requirement that seat belts are to be used 
whenever the vehicles are being operated. 

 The subcontractor is responsible for assuring the overall safe condition of vehicles assigned 
to its projects. 

 The speed limit on the project site is a maximum of 20 Km/hr. 
 Any person found operating or driving in a reckless or careless manner without regard for 

the safety of other employees or the general public will be immediately removed for the 
equipment they were operating and permanently prohibited from operating or driving any 
equipment on the project. 

 Any mobile equipment found to be unsafe or defective must be immediately removed from 
service and sent for repair or replacement. The subcontractor must ensure that the proper 
repairs have been made prior to putting the equipment back into service. 

 
 Construction Material Handling Heavy Equipment 

 No equipment may be modified without equipment manufacturer’s authorization. 
 Rollover Protective Structures must be provided for all equipment as required. 
 Seat belts must be provided and used by operators of all equipment that has a Rollover 

Protective Structure. 
 All bi-directional equipment must be equipped with an operable horn that must be used as 

needed when the machinery is moving in either direction. 
 All bi-directional equipment must also have an operable alarm in addition to the horn. 
 All equipment must be provided with a multi-purpose (class A, B, and C) fire extinguisher 

mounted in an easily accessible location. 
 Braking systems, controls, safety devices must be maintained in effective operating 

condition. 
 The operator must inspect the equipment at the beginning of the shift and test for 

acceptable 
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 operation as per the equipment’s manufacturer’s instructions. Inspections must be 
documented and filed. 

 Only qualified personnel must be allowed to operate equipment. Qualification must be 
documented and filed. 
 

 
 
In case any worker violates any of the EHS rules identified by BHEL as above, following 
punitive action shall be taken: 

First Offence Second Offence Third Offence Fourth Offence 

Oral warning Gate Pass Punched Gate pass punched 
(second) 

Gate Pass Punched(third) and 
person sent out of the gate 
 
Photo of concerned worker to 
be displayed on Notice boards 
and prominent locations. 

BHEL has the right to send out such person even earlier than fourth offence after considering 
the severity of the offence and/or the persons track record related to following general/EHS 
rules.  

BHEL reserves right to expel even concerned supervisor or engineer as well in case of repeat 
of such cases of indiscipline.  

Note: 
The appellate authority in this case shall be the BHEL Site In-charge whose decision shall be 
final on the matter and binding on all parties. 

 

8. PLANNING FOR HSE 

A. Identifying Hazards / Risks & Aspects / Impacts and implementing control measures 

1. Subcontractor shall identify all OHS Hazards and Risks applicable to all activities in scope as 
per HSEP01: HSE Procedure for OHS Hazards and Risks, and plan & implement the required 
control measures.  

2. Subcontractor shall identify all Environmental Aspects and Impacts applicable to all activities 
in scope as per HSEP02: HSE Procedure for Environmental Aspects and Impacts, and plan 
& implement the control measures. 

B. Register of Regulations:  
Subcontractor shall prepare a register of applicable rules and regulations in the scope as per 
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HSEP03: HSE Procedure for Register of Regulations and plan to ensure compliance.  

The detailed plans and registers in A and B to be submitted to BHEL for review and approval 
within 60 days of start of work at site. 

Note: The plans above are dynamic and shall be periodically reviewed as per BHEL requirement. 

8.1 MOBILISATION OF MACHINERY / EQUIPMENT / TOOLS 

1. Subcontractor shall furnish to BHEL, the Test Certificates issued by the jurisdictional competent 
persons of machinery, equipment and other T&Ps to be deployed at site, before deployment. 
BHEL reserves the right to disallow the same if found non-conforming to HSE / legal 
requirements 

2. As a further measure to ensure that machinery, equipment and tools being mobilized to the 
construction site are fit for purpose and are maintained in safe operating condition and comply 
with legislative and owner requirement, inspection shall be arranged by in-house expert / 
competent authority (preferable) for acceptance. (Report Format: HSEP:14-F15) 

3. The equipment considered for this purpose shall include all those in the T&P list in the 
tender document. Conventional Hydra crane with carriage in front shall not be permitted. 
Other models like FX or TRX series of Escorts or equivalent shall be permitted. 

4. In the course of work, the subcontractor shall notify the BHEL Engineer, of his intention to bring 
on to site any equipment or any container, with liquid or gaseous fuel or other substance which 
may create a hazard.  

5. The Engineer shall have the right to prescribe the condition under which such equipment or 
container may be handled and used during the performance of the works and the subcontractor 
shall strictly adhere to such instructions.  

6. The Engineer shall have the right to inspect any construction tool and to forbid its use, if in his 
opinion it is unsafe. No claim due to such prohibition will be entertained. 

7. Following items should be only ISO certified and not more than 2 yr. of purchase 
i. Chain pulley block 
ii. Wire rope slings 
iii. Grinding machine and wheel and buffing wheel 
iv. Gas cutting equipment 

8. Following equipment should not be more than 5 Yr. old 
1. Welding machine 
2. Vibrator Machine 
3. Concrete cutter 
4. DB/Electrical panel 

9. Office Infrastructure - subcontractor shall arrange a computer / Laptop with Network 
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connection, chair and table for HSE Staff to facilitate HSE reporting and recordkeeping. 

8.2 MOBILISATION OF MANPOWER 

1. As a measure to ensure that manpower being mobilized to the construction site is fit 
and competent for safe working, screening arrangement shall be made by the sub-
contractor to ensure fulfillment of contractual as well as legislative requirement by: 

i. Ensuring the required qualification/ training/ certification/ license and experience for the job as 
per Section 7 of this document & applicable legal requirements 

ii. Medical Checkup: Examination of medical fitness shall be conducted through qualified 
medical professional for all workers to be deployed. (Record: Format No. HSEP14:F02). For 
height workers, height phobia test to be carried out as qualification criteria. 

iii. Induction Training: Induction training of all workers to be ensured as per clause 9.1 and 
HSEP04: HSE Procedure for Training & Awareness (Record: Format No. HSEP14:F03) 

Only on successfully meeting above criteria, permanent gate passes to be issued. 

2. The subcontractor shall strictly adhere to the maximum daily working hours and other 
requirements as per applicable laws and shall not engage any employee below 18 years 
of age. 

3. The subcontractor shall take special care of the employees affected with occupational 
diseases under rule 230 and schedule II of BOCW Rules. The employees not meeting 
the fitness requirement should not be engaged for such job. 

4. Ensure that the regulatory requirements of excessive weight limit (to carry / lift / move 
weights beyond prescribed limits) for male and female workers are complied with. 

5. System for Issue of Gate Passes to authorized personnel only shall be ensured at site 
6. The subcontractor shall keep accurate and updated records of all manpower preferably in 

soft form 
7. The subcontractor shall ensure appropriate infrastructure for workers as per Clause 8.4. 

8.3 PROVISION OF PPEs 

1. Adequate numbers of Personnel Protective Equipment (PPEs), will be made available 
at site & their effectiveness and regular use by all will be ensured 

2. The PPEs shall conform to the relevant standards as listed in Annexure 02, and bear 
ISI mark.  

3. The following matrix recommends usage of minimum PPEs against the respective job. 
For details, the respective OCPs to be referred. 
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4. The exact PPEs required for a particular task shall be chosen to ensure there are 

multiple lines of defense against accident or injury. All applicable safety precautions 
for a job shall be ensured notwithstanding the duration or perceived importance of the 
task. 

5. Additionally, the BHEL safety officer may demand additional PPEs based on specific 
requirement 

6. The applicability of PPEs shall be as per the concept of Hierarchy of controls, i.e.: 
Elimination->Substitution->EngineeringControls->AdministrativeControls-PPEs 

7. Relying solely on PPEs without other applicable controls to be strictly avoided. 
8. The issuing agency shall maintain register for issue and receipt of PPEs (Format No. 

HSEP: 14-F06A). All the PPEs shall be checked for quality before issue and the shall 
be periodically re-checked. The users shall be advised to check the PPEs themselves 
for any defect before putting on. The defective ones shall be replaced. 

9. The body harnesses shall be serial numbered.  
10. All worker should wear reflecting Jacket during both shift Day/Night. 
11. Where workers are employed in sewers and manholes, which are in use, the 

subcontractor shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into manhole, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent incident to the public 

12. Besides the PPEs mentioned above, the persons shall use helmet, safety shoe and 
reflective vest at all times. The visitors shall use Helmet and any other PPEs as 

Sl. 
No 

Type of work Suggested PPEs 

1 Work at height Double lanyard full body harness with rope grab (as applicable), 
retractable Fall arrestor (specific cases), Safety nets (single / double) 

2 Concrete and 
asphalt mixing 

Nose mask, hand glove, apron, gum boot, goggles 

3 Welders/ Grinders/ 
Gas cutters 

Welding/face screen, apron, hand gloves, nose mask and ear 
muffs if noise level exceeds 90dB. Helmet fitted with welding shield 
is preferred for welders, safety goggles 

4 Stone/ concrete 
breakers 

Ear muffs, safety goggles, hand gloves 

5 Electrical Work Rubber hand glove, Electrical Resistance shoes, Arc-flash resistant 
suit. 

6 Insulation Work Respiratory mask, Hand gloves, safety goggles 

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves, safety goggles 

8 Painting Plastic gloves, Respirators (particularly for Spray painting) 

9 Radiography As per BARC guidelines 
10 General Helmets, Safety Shoes Reflective vests, ear plugs, nose masks, 

safety goggles 
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deemed appropriate for the area of work. 

13. Following color scheme for Helmets to be maintained: 
a. Workmen: Yellow 
b. Safety staff: Green or white with green band 
c. Electrician: Red 
d. Others including visitors: White 

14. The Helmets shall have logo or name (abbreviation of agency name permitted) affixed 
or printed on the front along with the person’s gate pass no. & blood group. An 
awarded worker shall have reflective logo 

8.4 ARRANGEMENT OF INFRASTRUCTURE 

The subcontractor is responsible for ensuring and maintaining the required HSE infrastructure at 
site as described in this Section 

8.4.1 DRINKING WATER 

1. Drinking Water Storage Tanks shall be provided and maintained at suitable places at 
different elevations / locations to ensure easy accessibility. The tank/container shall be kept 
on a platform at an elevation of at least 2 feet and should be covered: 

    

2. Construction and Quantity: The design of Drinking Water Storage Tank (DWST) shall be 
submitted to BHEL for approval prior to initiating construction. Provision of 5 liter water daily for 
each worker to be maintained. 

3. Labelling: DWST should be labeled as “Drinking Water”. Date of last cleaning, next due date 
shall be indicated on the container besides Date of source testing as per IS 10500. 

4. Cleaning of the DWST shall be ensured at least once in a week. Mild cleaning detergents as 
used for cleaning vessels shall be applied and scrubbers (3M or equivalent) shall be used for 
removing scales and deposits on the inside surface. The tank shall be thoroughly cleaned with 
potable water only before it is refilled. 

5. Suitability of the water source should be tested as per IS10500. 
6. For all tanks containing water unsuitable for drinking, prominent “Do Not Drink” signage shall 

be pasted in English, Hindi and local language. 
7. In Hot Work and other critical areas, drinking water shall be made available near the activity 
8. Provision of supplying drinking water to height workers and those working in difficult to reach 
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areas shall be made available through dedicated personnel. 

8.4.2 PROVISION OF LATRINES AND URINALS AT SITE (Ref: Interstate Migrant Workmen 
(Regulation & Employment and Act, 1979) read with The Inter-State Migrant Workmen 
(Regulation of employment and conditions of service) central rules, 1980 (PI refer rule no. 42) 

LATRINES 

1. Latrines shall be provided in every establishment on the following scale, namely: - 

a. Where females are employed, there shall be at least one latrine for every 25 females;  
b. Where males are employed, there shall be at least one latrine for every 25 males:  

     Provided that where the number of males or females exceeds 190, it shall be sufficient if there 
is one latrine for 25 males or females, as the case may be, up to the first 100, and one for 
every 30 thereafter  

2. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

3. Where workers of both sexes are employed there shall be displayed outside each block of 
latrine and urinal a notice in the language understood by the majority of the workers 'For Men 
Only', or For Women Ónly', as the case may be. 

4. The notice shall also bear the figure of a man or of a woman, as the case may be. 

URINALS 

5. There shall be at least one urinal for male workers up to fifty and one for female up to fifty 
employed at a time: 

6. Provided that where the number of male or female workmen, as the case may be, exceeds 
500 it shall be sufficient if there is one urinal for every fifty females up to the first 500 and one 
for every 100 or part thereof thereafter. 

7. The urinals shall be designed and located so as to ensure privacy. 
8. In case a structure encompasses multiple floors, urinals shall be provided suitably for quick 

access 
9. The latrines and urinals shall be conveniently situated and accessible to workers at all times 

at the establishment. 
10. The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
11. Latrines and urinals other than those connected with a flush sewage system shall comply with 

the requirements of the public health authorities. 
12. Water shall be provided by the means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

8.4.3 WASHING FACILITIES 

1. In every workplace, adequate and suitable facilities for washing shall be provided and 
maintained. 

2. Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
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condition and dully illuminated for night use. 
 

3. Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall 
be provided to enable the painters and other workers to wash during the cessation of work. 

8.4.4 PROVISION OF REST SHELTER FOR WOKERS 

Proper Sheds & Shelters big enough to accommodate all possible workers shall be provided for 
workers to rest during break. Taking rest at height, in activity area and other hazardous locations 
shall not be allowed. 
The drawing of such sheds shall be submitted to BHEL for approval before construction. 

 
8.4.5 MEDICAL FACILITIES  

Refer Section B for applicability of requirements pertaining to Clause 8.4.5.1 

8.4.5.1 MEDICAL CUM FIRST-AID CENTER 

a) A medical center shall be setup at site with basic facilities for handling medical emergencies. 
The medical center shall be developed independently by BHEL/an agency as specified in the 
contract and run jointly by all agencies on proportionate sharing basis as stipulated in the 
contract. 

b) A qualified medical professional, not less than MBBS, shall be deployed at medical center as 
stipulated in the contract.(Part-time or full time as decided at the site).  

c) There shall be a full-time trained first aider and a nurse. Depending upon the working hours at 
the site, First-aider shall be deployed accordingly. 

d) The center shall have all articles as per Schedule IV of BOCW(Central) Rules’1998. In addition,, 
one Stokes basket stretcher shall be available.  

e) An ambulance  shall be deployed for every 1000 persons along with trained driver and 
accessories as per schedule V of Central BOCW Rules’1998. Depending upon the working 
hours at the site, First-aider shall be deployed accordingly. 

f) The center shall be adequately equipped for Resuscitation, Immobilisation, Dressing, dealing 
with poisoning cases including snake and insect-bites and sufficient stock of emergency 
medicines as prescribed by the qualified medical professional as per point (b) 
 
 

 
8.4.5.2 IMPORTANT 

g) If there is no specific mention of responsibility of deployment or setting up of any of the above 
facilities and operating expenses thereof, BHEL site management shall have the liberty to give 
this responsibility to any of the contractors on cost sharing basis. 

h) Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste –Management 
and Handling Rules, 1998) 

i) Every injury shall be treated, recorded and reported. 
j) All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 
k) List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
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8.4.5.3 FIRST AID 

A. In addition to 8.4.5.1 &2,  The subcontractor with Boiler&ESP, TG, Civil shall: 
1. Provide necessary first aid facilities for every work place. 
2. Ensure availability of qualified First-aider throughout the working hours. 
3. Every injury shall be treated, recorded and reported. 
4. Refresher course on first aid shall be conducted as necessary. 
5. List of qualified first aiders and their contact numbers to be displayed at conspicuous places. 
6. All First Aid injuries shall be recorded as per Format No. HSEP:14-F17 

B. FIRST AID BOX 
1. The first aid box shall be maintained by first aider who shall always be readily available 

during the working hours of the work place.  
2. Details of First Aid Box: 

a) Details of contents of first aid box is given in Annexure 03. A slip of contents shall 
be pasted on the First Aid Box with following details:  
 
Name, Quantity, Expiry Date, Checked by… 

b) First Aider’s name and contact no to be displayed on the box.  
c) The first aid box shall be distinctly marked with a Green Cross on white background.  
d) The box shall be properly secured with lock & key to avoid misuse 

7. The first aid boxes should be placed at various locations so as to make them available 
within easy reach of hazardous activities and at the quickest possible time. 

8. The subcontractor shall ensure that the Supervisors and Engineers are adequately 
trained for attending to any emergency.  

9. Monthly inspection of First Aid Box to be conducted by the subcontractor as per Format 
no. HSEP:14-F01 

8.4.5.4 HEALTH CHECK UP 

The persons engaged at the site shall undergo health checkup as per the Format no. HSEP:14-
F02 before induction. The persons engaged in the following works shall additionally undergo 
regular health checkup using same Format at least once in a year: 
Height workers Drivers/crane operators/riggers Confined space workers 
Shot/sand blaster Welding and NDE personnel Any person referred by BHEL 

 8.4.5.4.1   HEIGHT PHOBIA TEST 

1. The persons engaged in working at heights (above 2 meters) to be assessed for Height 
Phobia and associated conditions. 

2. Such workers are to be allowed only on successful completion of this test, otherwise they 
shall be allocated ground based jobs. IDs / Height passes shall be issued to such workers. 

8.4.6 PROVISION OF CANTEEN FACILITY 
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Minimum or better facilities to be ensured as per BOCW (Rule 244) / Factories Act, 
specially taking care of the following: 

1. Canteen facilities shall be provided for the workmen of the subcontractor inside the project 

site. 

2. Proper cleaning and hygienic condition shall be maintained. 

3. Proper care should be taken to prevent biological contamination. 

4. Adequate drinking water should be available at canteen. 

5. Fire extinguisher shall be provided inside canteen. 

6. Regular health check-up and medication to the canteen workers shall be ensured. 

7. Canteen waste to be disposed of in compliance with law 

8. Domestic LPG cylinder shall not be used 

9. Canteen should be periodically inspected using standard checklist finalized along with 

BHEL 

8.4.7 PROVISION OF ACCOMMODATION / LABOR COLONY 

1. The subcontractor shall provide to every workman (within fifteen days of the commencement of 
the employment of migrant workmen): 

a) In case he is accompanied by any other member of his family, a suitable barrack so as to 
accommodate one room having at least a floor area of 10 square meters, a verandah and 
adequate additional covered space for cooking food as well as one common sanitary latrine, one 
common bathroom for every three such quarters; and 

b) In case he is unaccompanied by any other member of his family, a suitable barrack so as to 
accommodate not more than ten such migrant workmen, having at least a floor area of not less 
than 6.5 square meters for each such migrant workman making use of the barrack, a verandah 
and adequate additional covered space for cooking food as well as one common sanitary latrine 
and one common bathroom for every ten such migrant workmen 

2. Every quarter and the barrack shall be so constructed as to afford adequate ventilation, protection 

against heat, wind, rain and shall have smooth, hard and impervious floor surface. 

3. The quarters or the barracks, as the case may be, shall be at a convenient distance from the 

establishment and shall have adequate supply of wholesome drinking water. 

4. The area in which the quarters and/or barracks are located as well as the latrines and bathrooms 

provided therein shall be kept in a clean and sanitary condition at all times. 

5. Regular housekeeping of the labor colony shall be ensured. 

6. Availability of Bathing/ washing bay to be ensured 
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7. Room ventilation and safe electrification to be ensured 

8. MSDS of LPG shall be put up prominently and shall be included in the induction training also. 

9. The labor colony shall be secure so that only authorized persons have access to it. 

10. Availability of local market to be ensured by the Sub-contractor 

11. A “Suggestion Register” shall be made available at the labor colony for workers. The feedback 

shall be reviewed on weekly basis and acted upon. 

12. Labor colony shall be inspected fortnightly by Subcontractor Safety Officer & HR executive, and 
report submitted to BHEL as per Format No. HSEP:4-F16 

13. Facility of Crèches – to be provided wherein more than fifty female workers are deployed 
14. Provisions of Clause 8.4.1, 8.4.2 and 8.4.3 shall be applicable on labor colony as well 

8.4.8 PROVISION OF EMERGENCY VEHICLE 

Dedicated emergency vehicle shall be made available at workplace by subcontractor for evacuation 
of victim from site.  
However, Ambulance shall be used exclusively for transporting victim to hospital 

 

8.4.9 PEST CONTROL 

Regular pest control should be carried out at all offices, mainly laboratories, canteen, 
labor colony and stores by the subcontractor. 

8.4.10 SCRAPYARD 

1. Scrapyard shall be developed by subcontractor to store metal scrap, wooden scrap, waste, 

hazardous waste. 

2. Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored 
separately. 

8.4.11 ILLUMINATION 

1. The subcontractor shall provide adequate lighting facilities e.g. flood lighting, hand lamps, area 
lights etc. to ensure adequate lighting at all work places & their approaches including passage 
ways as per IS: 3646 (Part-II) at all times. Indicative recommended values are given below: 

S. No. Location Lux Level 
A. Construction Site  
1 Outdoor areas like store yards, entrance and exit roads 20 
2 Platforms 50 
3 Entrances, corridors and stairs 100 

4 General illumination of work area 150 

5 Rough work like fabrication, assembly of major items 150 
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6 Medium work like assembly of small machined parts 300 

7 Fine work like precision assembly, precision measurements etc. 700 
8 Sheet metal works 200 
9 Electrical and instrument labs 

 
450 

B. Office  
1 Outdoor area like entrance and exit roads     20 

2 Entrance halls      150 
3 Corridors and lift cars     70 
4 Lift landing       150 
5 Stairs       100 
6 Office rooms, conference rooms, library reading tables       300 
7 Drawing table       450 
8 Manual telephone exchange       200 

 
In case any area is not mentioned above, the applicable illumination for the same shall be specified 
by BHEL based on applicable standards and international norms 

1. Level of illumination shall be checked periodically using a calibrated lux meter and recorded 
for each work area on minimum weekly basis as per Format No. HSEP:14-F21 

2. Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells. 
3. Lamps shall be protected by suitable guards where necessary to prevent danger, in case 

of breakage of lamp. 
4. Emergency lighting provision for night work shall be made to minimize danger in case of 

main supply failure. 

9. HSE TRAINING & AWARENESS 

9.1 HSE INDUCTION TRAINING 

1. All persons entering into project site shall be given HSE induction training before being assigned 
to work, which shall be imparted through audio-visual medium and shall be of minimum 2-hour 
duration.  

2. Any single trainee batch size should not exceed 40.  

3. Proper safety wear & gear must be issued to all the workers being registered for the induction 
(i.e., Shoes/Helmets/Goggles/Leg guard/Apron etc.) 

i. They must arrive fully dressed in safety wear & gear to attend the induction. 
ii. Any one failing to conform to this safety wear& gear requirement shall not qualify to attend. 

4. In-house induction training subjects shall include but not limited to: 
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i. Briefing of the Project details and importance of employee for the project and for the nation. 
ii. Safety related cardinal rules, objectives and targets. 
iii. Site HSE rules. 
iv. Site HSE hazards and aspects. 
v. First aid facility. 
vi. Emergency Contact No. and procedures 
vii. Details of Fire prevention and emergency response systems & procedures at site. 
viii. Requirement of incident / near miss reporting by all. 
ix. Accident case studies 
x. Rules to be followed in the labor colony (if applicable) 

5. Evaluation to be carried out after training and induction training to be repeated in case of 
failure of participant in evaluation 

6. On completing subcontractor’s in-house HSE induction, each employee shall sign an induction 
training form (format no. HSEP: 14-F03) to declare that he had understood the content and shall 
abide to follow and comply with safe work practices. They may only then be qualified to be issued 
with a personal I.D. card, for access to the work site (provided Health Checkup is over).  

9.2 HSE TOOLBOX TALK 

1. HSE Tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to 
specific work groups daily prior to the start of work. The agenda shall consist of the following: 

i. Visual checkup of workers regarding health, any signs of fatigue, intoxication etc. 
ii. Details of the job being intended for immediate execution. 
iii. The relevant hazards and risks involved in executing the job and their control measures. 
iv. Specific site condition to be considered while executing the job like high temperature, 

humidity, unfavorable weather etc. 
v. Recent non-compliances observed. 
vi. Appreciation of good work and warning for any unsafe acts done by any person. 
vii. Any doubt clearing session at the end 

2. Record of Tool box talk shall be maintained as per Format no. HSEP:14-F04 

9.3 TRAINING ON HEIGHT WORK 

Due to the large percentage of fall from height in incidents, training of minimum 2-hour duration 
on height work shall be imparted to all height workers by in- house / external faculty for every 
batch of new inductees. The training shall include following topics: 

1. Inspection of work area, access and egress w.r.t height hazards 
2. Use of PPEs; use of fall arrester, retractable fall arrester, life line, safety nets etc. 
3. Safe climbing through monkey ladders. 
4. Inspection of PPEs. 
5. Medical fitness requirements. 
6. Mock drill on rescue at height. 
7. Dos & Don’ts during height work. 
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8. Accident case studies 
In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

9.4 HSE TRAINING DURING PROJECT EXECUTION 

1. HSE training shall be arranged by subcontractor as per the need of the project 
execution and recommendation of BHEL. 

2. The topics of the HSE training shall be as follows but not limited to: 

i. Hazards identification and risk analysis & Identification of Environmental Aspects / 
Impacts 

ii. Work Permit System 
iii. Learning from past incidents 
iv. First aid, Firefighting & Fire-warden training 
v. EMS and OHSMS 
vi. T & Ps fitness and operation 
vii. Electrical & Chemical safety 
viii. Welding, NDE & Radiological safety 
ix. Material handling. 

3. Safety awareness and on-the-job training programmes shall be carried out at site for all 
workers periodically. Periodicity to be decided by BHEL but shall be minimum once in 
six months 

4. Penalty Training – In case of any incident, the involved person, group or agency shall 
undergo a penalty HSE training for a minimum period of 2 hrs or as decided by BHEL. 

5. In case it is not possible to provide training to all workers at once, same shall be imparted 
in Batch-wise manner so as to cover all workers with specified periodicity. 

6. An up-to-date record to be maintained with attendance of participants and trainers 
preferably in soft copy as per Format No. HSEP:14-F03. 

7. Every employee of agency should be provided at least 2 hr. safety training in every 
month. 

In case, above is organized by BHEL, proportionate cost shall be borne by subcontractors 

10. HSE PROMOTION: SIGNAGE, POSTERS, COMPETITION, AWARDS ETC 

10.1 DISPLAY OF HSE POSTERS AND BANNERS 

Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at 
work place.  

10.2 DISPLAY OF HSE SIGNAGE 

Appropriate HSE signage shall be displayed at the work area to enhance awareness of HSE 
workmen and passersby about the work going on and do’s and don’ts to be followed.  

10.3 COMPETITIONS ON HSE, AWARDS & REWARDS 
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1. Subcontractor shall arrange competitions (slogan, poster, essay etc.) on HSE for workers and 
employees from time to time (Safety day, World Environment Day etc. minimum one such 
function each month) and winners will be suitably awarded during the functions.  

2. Subcontractor shall identify workers following good HSE practices and reward them from time 
to time as encouragement to follow good HSE practices.  

3. Alternatively, if a common monthly function is organized at site, subcontractor shall 
participate in the same so that a minimum frequency of one such function per month is 
maintained. 

10.4 HSE AWARENESS PROGRAMMES 

Subcontractor shall arrange HSE awareness programmes periodically on different topics 
including medical awareness for all personnel working at site from time to time including 
officials involved in execution. 

11. HSE COMMUNICATION AND PARTICIPATION 

11.1 MONTHLY HSE REPORTING 

1. HSE activities shall be reported to BHEL monthly as per Format no. HSEP: 14-F05. The 
reporting medium can be hard/soft as per BHEL requirement. 

2. The period of reporting shall be 25th of the preceding month to 24th of the present month 
and report shall be submitted by the end of the calendar month or as conveyed by BHEL. 

3. BHEL can modify the reporting requirements as per requirement 

11.2 HSE EVENT REPORTING 

1. Important HSE events like HSE Training, Mock / Fire/Rescue Drills, Medical camp etc. 
organized by subcontractor shall be reported to BHEL in detail with photographs 

2. Celebration of important days like National Safety Day, World Environment Day etc. shall also 
be reported likewise. 

11.3 HSE INCIDENT REPORTING 

All incidents (near misses, property damage, first-aid cases, minor, major and fatal 
incidents) shall be reported to BHEL as they happen through SMS and Hard/Soft copy as 
per Format No. HSEP: 14-F22 

11.4 HSE SUGGESTIONS 

All workers and employees to be encouraged to provide suggestions for improvement in 
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Health, Safety & Environment at site. The suggestions to be recorded in a “Suggestions 
Register”. Suggestions to be reviewed and those having potential of significant beneficial 
effects are to be implemented, and recognition / award to be given to the individual. 

11.5 CLIENT COMMUNICATON 

All HSE related communication from BHEL, customer / external statutory and regulatory 
agencies to be handled on priority. The relevant issues to be resolved in expeditious manner 

11.6 RECORDS OF COMMUNICATON 

Records of all communication and their responses as detailed above shall be maintained by 
subcontractor in hard / soft copy and produced when required. 

12. INCIDENT REPORTING, INVESTIGATION & CORRECTIVE ACTION 

1. A conducive environment for reporting of near misses and other incidents shall be developed at 

site through system of rewards etc.  

2. Priority to be given to ensure medical treatment of the victim. Victim to be given immediate First 

Aid and transported to Medical Facility in a well-equipped Ambulance 

3. All incidents, as they happen, shall be reported to BHEL immediately over 

phone/SMS/Whatsapp/mail and then  in Format No. HSEP:14-F22 within 24 hrs. of occurrence. 

Immediate SMS shall be sent to concerned Package In-charge with following Details: 

a. Project & Customer Name: 
b. Subcontractor Name & Scope: 
c. Incident Area: 
d. Number of Injured / Fatalities: 
e. Date & Time of Accident: 
f. Incident Description in few lines: 

No incident shall be hidden 

4. Records of all incidents shall be maintained in hard / soft copy as per Format No. HSEP:14-F23. 

5. For all incidents: 

a. The incident area, equipment / tools involved, documents & records etc. shall be maintained 
as-it-is pending investigation 

b. Root Cause Analysis (RCA) to be conducted and corresponding Corrective / Preventive 
Action (CAPA) ensured 

c. Responsibility shall be assigned and action to be taken against the erring individual 
d. In case presence of manufacturer of the equipment involved is required, subcontractor will 

arrange the same 
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e. All expenses pertaining to the RCA / CAPA shall be borne by the subcontractor 

6. RCA and CAPA reports of all near misses and minor injuries shall be identified and report submitted 

to BHEL within 7 days of occurrence.  

7. For incidents, where worker does not resume duty within 48 hours of occurrence, Joint investigation 

along with BHEL shall be conducted within 7 days, and CAPA ensured.  

8. Corrective action shall be immediately implemented at the work place. Work shall be put on hold in 

the area till corrective actions are verified by BHEL 

9. All incidents, their Root Cause Analyses and Corrective actions shall be recorded, and analyzed 

so as to identify weak areas and actions to be taken to reduce the incident trend. 

 

13. SAFETY DURING WORK EXECUTION 

13.1 HSE SYSTEMS AND PROCEDURES 

BHEL Power Sector HSE Management System (HSEMS) shall be referred for controlling hazards, 
aspects, and carrying out HSE activities at site. Subcontractor shall get familiar with and follow the 
HSEMS documents provided by BHEL which include the follows: 

13.1.1 HSE PROCEDURES:  

All HSE Procedures defined in HSEMS, as referred in various sub-clauses of this Section as given 
in Annexure 01 

13.1.2 PERMIT TO WORK (PTW) SYSTEM 

1. The following activities shall be carried out by the subcontractor strictly after obtaining 
Permit to Work (PTW) from BHEL 

i. General Work Permit (Format No. HSEP14-FP01) 
ii. Height working (Format No. HSEP14-FP02) 
iii. Hot working (Format No. HSEP14-FP03) 
iv. Confined space Work (Format No. HSEP14-FP04) 
v. Excavation more than 2-meter depth (Format No. HSEP14-FP05) 
vi. Radiography / Radiation Work (Format No. HSEP14-FP06) 
vii. Heavy / Complex / Critical Lifting Activity (Format No. HSEP14-FP07) 
viii. Night / Holiday Work (Format No. HSEP14-FP08) 
ix. Material Loading / Unloading Permit (Format No. HSEP14-FP09) 
x. Grating / Safety Net / Safety Facility Removal Permit (Format No. HSEP14-

FP10) 
xi. Live Electrical Maintenance etc. - Lockout / Tag (Format No. HSEP14-FP07) 
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2. The above list is not exhaustive. BHEL reserves right to introduce additional Permits or 
modify requirements for usage of existing Permits. The conditions for using the Permit are 
specified in the Format (General Requirements). 

3. Where customer is having separate Work Permit System the same shall be followed in 
conjunction to ensure all activities and checks are covered in all systems. 

4. Permit applicant shall apply for work permit of particular work activity at particular location 
before starting of the work along with Job Hazard Analysis. 

5. All Permit signatories shall physically visit the work area and check that all the safety control 
measures necessary for the activity are in place. Only then the permit shall be issued. 
a. Signatory shall physically visit the area of work and ensure all required safeguards 

before signing the Permit 
b. Signatory shall periodically visit the area to confirm the availability of required 

safeguards throughout the currency of the permit 
c. In case any Permit requirement is not available, work will be stopped till it is made 

available 

6. Permit holder shall implement and maintain all control measures during the period of permit. 
The permit will be closed after completion of the work and submitted to BHEL.  

13.1.3 Operational Control Procedures 

1. All applicable OCPs (Operational Control Procedures) as identified from outcomes of HIRA, 
Aspect / Impact studies and BHEL inputs will be followed by subcontractor. This will be done 
as part of normal scope of work.  

2. Illustrative list of such OCPs is given in Table 13.1 and same will be made available to 
subcontractor by BHEL during work execution at site.  

3. In case any other OCPs are required or existing ones need to be modified in order to control 
the risks / impacts associated with any activity during the execution of work subcontractor 
shall prepare / update and follow the same with information to BHEL. 

Table 13.1 - LIST of Reference OCPs 
No. Topic No. Topic No. Topic 
0 General Safety 20 Oil flushing 40 Gas distribution test  
1 Handling of chemicals 21 Alkali boil out  41 Cleaning of Hotwell / 

Deaerator 
2 Electrical safety 22 Steam blowing 42 Electrical maintenance 
3 Energy conservation 23 Working in confined area 43 O&M of control of AC 

plant & system 
4 Welding and gas cutting 

operation 
24 Operation of passenger lift, 

material hoists & cages 
44 Material preservation 

5 Fire safety 25 Vehicle/ Crane maintenance 45 Electro-resistance heating 
6 Use of hand tools 26 Radiography 46 Blasting 
7 First aid 27 Waste disposal 47 Transformer charging 
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8 Food safety at canteen 28 Handling & storage of 
mineral wool  

48 Handling of battery system 

9 Use of cranes 29 Working at night 49 DG set 
10 Storage and handling of 

gas cylinders 
30 Computer operation  50 Sanitary maintenance 

11 Manual arc welding 31 Storage in open yard  51 Piling rig operation 
12 Use of helmets 32 Drilling, reaming and 

grinding(machining) 
52 Passivation 

13 Good house keeping 33 Stress relieving  53 EDTA Cleaning 
14 Safe excavation  34 Hydraulic test  54 Chemical cleaning of Pre 

boiler system 
15 Working at height 35 Trial run of rotary equipment 55 Boiler Light up 
16 Filling of hydrogen in 

cylinder 
36 Batching  56 Rolling and 

Synchronization 
17 Illumination 37 Cable laying/tray work  57 Loading of Unit 

18 Handling and erection of 
heavy metals 

38 Spray insulation  58 Air compressor 

19 Acid cleaning 39 Compressor operation  59 Hydra Operation 

13.2 ACTIVITY SPECIFIC REQUIREMENTS FOR SAFETY: 

All Work shall be commenced only after taking the respective Work Permits (as applicable) 
and precautions as per relevant codes, systems and OCPs in order to ensure safe conditions 
throughout the duration of work. Additionally, activity specific safeguards as per this section 
shall be followed.  

13.2.1 WORK AT HEIGHT: 

1. All work at height above 2 meter above ground level without complete platforms, handrails and 
other related fall protection shall require a work permit in the prescribed form. This shall require 
approval by the competent authority. The HSE officer of sub-contractors shall follow the 
checklist religiously by physically verifying the condition of the work area before recommending 
for approval.  

2. Prior to the start of work at elevation, the HSE Officer involved with the work must meet the 
work supervisor to review the scope of work, and must review all the possible fall hazards and 
effective safety responses. The evaluation / analysis must be documented and kept on file and 
on site by the HSE Officer. 

3. Whenever a fall hazard or other exposure exists for working at heights more than 2.0m/6ft, the 
nature and scope of work will be evaluated for conditions and environmental factors before 
selecting the appropriate fall protection system (active, passive or a combination of measures, 
as appropriate).   
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4. All Engineering and Administrative Controls including barricading, safe platform, Safety Nets 

etc. shall be made available at work location. Under no circumstances, there shall be total 
reliance on PPEs only 

5. Safety Nets  

a. Contractor shall maintain sufficient stock of Safety Nets for deployment 

b. Safety Nets as per IS: 11057:1984 should be used extensively for prevention / arrest men 

and materials falling from height.  

c. The safety nets shall be fire resistant, duly tested and shall be of ISI marked. 
d. Safety Nets shall be deployed below all platforms where height work is envisaged. 

Duration of work, delay shall be no excuses for non-installation of Safety Net 
6. Reaching beyond barricaded area without lifeline support, moving with support of bracings, 

walking on beams without support, jumping from one level to another, throwing objects and 

taking shortcut must be discouraged. 

7. Monkey Ladder shall be fitted with cages. Rope ladder should be discouraged. 

8. In case of pipe-rack, persons should not walk on pipes and walk on platforms only. 

9. In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall 

arrestor. 

10. For chimney or structure painting, both hanging platform and men should be anchored 

separately to a firm structure along with separate fall arrestor.  

11. The procedures for the safety response to identified fall hazards developed and rescue plans 

must be reviewed with all individuals exposed to the hazards.  

12. The HSE Officer must establish an inspection process of fall protection systems. Some 

equipment requires documented inspections by its manufacture on a regular schedule. Such 

equipment must have evidence of the inspection and re-certification process on it. This 

information must be reviewed before the equipment is actually used. Individuals must visually 

inspect the fall protection equipment before each use. Failure to complete this inspection 

process could result in serious injury or death. 

13. Immediately remove from service any fall protection equipment that is identified as defective, 

damaged, or has been subjected to an impact. Damaged fall protective equipment must be 

destroyed to prevent re-use and not be discarded into trash containers, as the worn or 

damaged equipment could be unintentionally re-used. 

14. Aerial lifting devices, excluding scissor lifts require the use of full body harnesses and lanyards 

in any elevated position. 
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13.2.1.1 Personnel fall protection system must include: 

a. Safety Harness 
 
All height workers must use Safety harness with double lanyards.  The primary lanyard is never 
unhooked until the secondary lanyard is secure. The design of the working platform should be such 
that under no circumstances, worker should have both lanyards unhooked while at height. 

b. Lanyard  
 

i. The type of work and the environment conditions determine lanyard and lifeline selection.  If 

welding, chemical cleaning that may damage lanyards, connectors or lifelines, sandblasting, 

etc., either protect the components or use more appropriate type of system.  

ii. Lanyards and lifelines must incorporate, or be used with, an appropriate deceleration (shock 

absorbing) device.  Deceleration devices include rope grabs, rip-stitch lanyards, specially 

woven lanyards, tearing, or deforming lanyards, automatic self-retracting lifelines and lanyards 

which dissipate or limit the energy imposed on the employee during fall arrest.  

iii. Once in use, the system's effectiveness is to be monitored.  In some cases, a program for 

cleaning and maintaining the system may be necessary. Lanyard and lifelines must use locking 

snap hooks only and under no circumstances must two lanyard snap hooks be connected. 

c. Lifeline  

All lifelines in general are to be made of min 8mm dia steel rope (plastic coated) and tied to 
columns with 3 clamps at each end. Wherever columns are not available to tie the lifelines, the 
vertical posts as per the design below are to be provided after carrying out drop load test initially. 
A load of 240kg to be dropped off the mid-point of lifeline in this test. 

d. Lifeline Post 
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Fig. 13.2.1.1 Lifeline Post 

 
i. The support at vertical post shall be fixed at end-to-end. The maximum length of one end to 

another end shall be 18 meters 
ii. If the length of a lifeline is more than 18 meters, then intermediate vertical post(s) are to be 

used. Such intermediate post(s) will act as supports and the lifeline rope should simply pass 
through the eyelets (holes) of such supports without being anchored 

iii. The lifeline need not be wrapped / clamped to any intermediate post 
iv. Such intermediate posts must be used at an interval of every 18 meters 
v. The post(s) in which the original lifeline is to be installed should be capable of sustaining a 

tensile stress of 2268 Kgs 
vi. In a horizontal lifeline installation, maximum allowable sagging is 500-600 mm 
vii. For a single spun lifeline, no more than 2 persons are allowed to work; for more than two 

workers, another lifeline should be installed 
viii. Horizontal lifeline should be so installed that it does not impede safe movement of workers 
ix. All the installation work must be carried out by competent person with adequate knowledge 

13.2.1.2 Working Platform 

1. Working platforms, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally and if the height of the platform gangways provided is more than 3.6 m 
above ground level or floor level, they shall be closely boarded and shall have adequate width, 
which shall not be less than 750 mm and be suitably fenced.  

2. Precautions against the fall of Materials, Persons and Collapse of Structures 
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i. Every opening in the floor or a building or in a working platform shall be suitably barricaded to 
prevent the fall of persons by providing suitable fencing or railing whose minimum height shall 
be 90 cm. 

ii. Adequate precautions should be taken such as the provision of fencing, or barriers to protect 
any person who might be injured by the fall of materials, or tools or equipment being raised or 
lowered. Cradle may be used for lifting materials - however this shall be made of MS angles 
and flats only and duly certified by the HSE officer. Operators may also use designed 
containers for lifting small tools. 

iii. Guardrails (including scaffolding) erected over/adjacent working areas must have the 
guardrails screened (opening < 0.5), to prevent material from falling outside the 
platform/decking. 

iv. Guardrails must be able to withstand a 200-pound force exerted in any one direction. 
v. Where necessary to prevent danger, guys, stays or supports should be used or other effective 

precautions should be taken to prevent the collapse of structures or parts of structures that 
are being erected, maintained, repaired, dismantled or demolished. 

vi. All openings through which workers are liable to fall should be kept effectively covered or 
fenced and indicated in the most appropriate manner. 

vii. Guardrails and toe-board/barricades and sound platform conforming to IS: 4912-1978 and 
other Indian laws and regulations as depicted below should be provided. 

Guardrail system

 
Fig. 13.2.1.2 Guard Rail System 

viii.Guardrails shall be provided to protect workers from falling from elevated work places. The 
rails are generally made of MS pipes of suitable dia. Rebar shall not be used for any handrails, 
ladder or cover purpose.  Wherever the guard-rails and toe-boards cannot be provided: 

a. adequate safety nets or safety sheets shall be erected and maintained; or 
b. adequate safety harnesses shall be provided and used and / or 
c. adequate fall arrestor shall be provided and used. 

 
As mentioned under PPE clause, all these PPEs shall be defect free and regularly inspected 
for any defect. The full body safety harness shall have double lanyard only with max 1.8m 
length. 

ix. The monkey ladders shall have sufficient fall arrestors. Adequate lifelines of 8mm steel wire 
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rope shall be provided across the work area. 
x. The HSE officer shall recommend appropriate PPEs after analyzing hazards and risks 

involved. 

13.2.1.3 Scaffolding 

All scaffolds shall be conformant to the relevant standards including IS 3696 and IS 4014 as applicable. 
A sketch of the scaffolds proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use. 

General 
1. The scaffolding work must be carried out by a competent person, who shall train the scaffold 

users on safety aspects 
2. All scaffolds shall be erected / dismantled by scaffolding crew under direct supervision of 

competent scaffolding supervisors. 
3. All scaffolds shall be capable of supporting 4 times maximum intended load and erected on 

sound, rigid footing, capable of carrying the maximum intended load without settling or 
displacement. Bamboo scaffolding is not permitted for use on site.     

4. Each employee on the scaffold shall use an approved safety harness attached to an independent 
lifeline.  The lifeline is to be securely attached to substantial  members  of  the  structure  (not  
the scaffold itself)  or to securely rigged lines, which  shall  safely suspend a  worker in event of 
a fall. 

5. Guard  rails  and  toe  boards  shall  be  installed  on  all  open  sides  and  ends  of platforms 
more than (2) meters above ground or floor 

6. Scaffold planks must be at least 5 cm x 25 cm (2” x 10”) full thickness lumber scaffold grade or 
better. 

7. Scaffold planks shall not span distances greater than 2.5 meters (8 feet). 
8. Scaffold planks shall extend over end supports not less than 6 inches nor more than 12 inches 

and be secured to the scaffold.  Scaffolding and accessories with defective parts shall be 
immediately repaired or replaced.  

9. All scaffolding must be a minimum of two planks wide.  No one may work from a single plank. 
10. Scaffold planks must be inspected before use.  Planks that have been damaged must be 

removed from the site.    
11. Access ladders must be provided for each scaffold.  Climbing the end frames is prohibited unless 

the design incorporates an approved ladder. 
12. Adequate mudsills or other rigid footing capable of withstanding the maximum intended load must 

be provided. 
13. Scaffolds more the 6 meters (20 feet) in height must be tied to the building or structure at intervals 

which do not exceed 4 meters (13 feet) vertically and 6 meters (20 feet) horizontally. 
14. Do not overload scaffolds. Material should be brought up as needed.  Scaffolding must not be 

loaded in excess of its rated capacity. 
15. Barrels, boxes, kegs, blocks or similar unstable object must never be used as work platforms or 

to support scaffold. 
16. Where persons must work under or pass under a scaffold then a 18 gauge wire mesh screen 

must be installed between the toe board and guard rail. 
17. Employees exposed to overhead hazards while working on a scaffold will be protected by 5 cm 

(2”) thick planks. 
18. Wooden/bamboo ladders shall not be allowed at any cost. Ladder’s rungs shall be fitted /welded 

properly. Before every use the rungs should be checked for safe use. 
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19. Wooden scaffolds shall not be used in areas where fire / fire products are expected 
20. Ropes made of jute / Plastic and other fire prone material shall not be used to tie up scaffolding 

components together 
21. The platform should have permanent hand rail and mid rail with Toe board without fail. 
22. All platforms are to be tightly planked for the full width of the scaffold, except as may be necessary 

for entrance openings.  Platforms shall be secured in place.  
23. On suspension scaffolds designed for a working load of 500 pounds, no more than  two  workers  

are  permitted  to  work  on  the  scaffold  simultaneously. On suspension scaffolds with a working 
load of 750 pounds, no  more  than  three workers  are  permitted  on  the  scaffold  
simultaneously. 

 
24. Requirements for different types of Scaffolds: 

A. Suspended Scaffold 
i. Suspended scaffolds are platforms suspended by ropes, or other non-rigid means, from an 

overhead structure.  
ii. Requirements for use are to be preapproved by HSE Head, under a specific Permit to Work. 

B. Rolling Scaffolds 

i. The height of rolling scaffolds shall not exceed three times the minimum base dimension. 
ii. The minimum base dimension of rolling scaffold will be 1.25 meters (4 feet). 
iii. Adequate help must be provided when moving a rolling scaffold. 
iv. Secure or remove all loose materials, equipment and tools before moving a rolling scaffold.  
v. No one is permitted to ride a rolling scaffold when it is being moved.  Castor brakes must be 

locked-on when the scaffold is not being moved. 

 
 
 
 

 
 

 
 
 
 

Fig. 13.2.1.3 Types of Scaffolds 
 

25. Scaffold Tagging 
Scaffolds being erected, modified or dismantled must be tagged as suitable for use. The scaffolds 
can only be accessed by those involved with the process. 
 
GREEN scaffold tag- shall be fixed when scaffold is complete and safe for use, signed and dated by 

Rolling Scaffold 
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the scaffolding competent person daily. 
 
RED scaffold tag – to be fixed if scaffold is in some way defective and cannot be used or is still under 
erection.  

Examples of scaffold tags: 

 
Fig. 13.2.1.4 Scaffold Tagging 
 

13.2.1.4 Ladder Safety 

A sketch of the ladders proposed to be used shall be prepared and approval of the BHEL Engineer 
obtained prior to construction / use 

Safe Use of Ladders: 
 
1. Fall protection is required when working on a ladder above 2 meters and when climbing above 

nearby guardrails. 
2. Ladders must be inspected prior to use and by a competent person quarterly, with 

documentation. 
3. Use portable ladders for height up to 4 M only 
4. Provide fixed ladders for height above 4 M 
5. Place the ladder at an angle of 75 degrees (approx.) from the horizontal (1:4) 
6. Extend ladder at least 1 M above the top landing 
7. Secure top and bottom of the ladder firmly to prevent displacement- anti skid lining at the 

bottom 
8. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not 

more than 300 mm 
9. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed 

ladders. Check the ladders daily for any defects 
10. Ensure that the areas around base and top of the ladder are clear. Getting on and off the 

ladder is more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or 
rough soil 

11. Do not use ladders of conducting material near power lines, and only use ladders near power 
line or other energize system with exposed parts if they are confirmed locked-out and de-
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energized. 
12. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder. 
13. Never reach out from a ladder to perform work where your belt buckle protrudes past the 

ladder rung. 
14. Always face the ladder while climbing up or down 

15. Maintain three-point contact   while climbing up or down a ladder i.e. two hands and one foot 

or two feet and one hand on the ladder at all the times. 

16. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and 

materials with a rope. 

17. Work from portable and extension ladders near guardrail where fall expose exists over the 

guardrail regardless of height, and above 2.0 mtr. heights from the working/walking surface 

will require the use of personal fall arrest equipment 

13.2.2 EXCAVATION & CIVIL WORKS 

All safety precautions shall be taken for foundation and other excavation marks as per IS-3764. 

13.2.2.1 Excavation 

The following safety measures are to be ensured before and during excavation: 
 

1. All Excavation activities more than with depth of 1.22 meter or more shall require and 

Excavation Work Permit 

2. Check for underground utilities like electrical / telephone cables, sewage, water lines and proper 

care has to be exercised to protect and prevent damage to it 

3. Proper and adequate slope is maintained while excavating 

4. Adequate shoring or sheeting is done wherever require to prevent soil sliding 

5. Safe access through ladder or steps for exit & entry to excavation 

6. No material /excavated soil is kept within one meter from the edge 

7. Safe way is planned and provided for movement of HEM /transport equipment near excavation 

8. Safety helmet and shoes/gum boots are provided and worn by the workmen at excavation works 

9. Dewatering arrangement is made where water seepage is prevailed. 

10. Stop blocks are provided to avoid vehicles reversing into the excavated trenches 

11. Danger signs /Caution boards are displayed at work spot 

12. Barricading is provided at excavated pits  
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Fig. 13.2.2.1 Excavation Reference 

13.2.2.2 Piling 

Ensure the following precautionary measures before starting piling works: 
 

1. Inspection of piling equipment by responsible person for its condition before initiating piling 
operation. 

2. Checklist and OCP for piling to be prepared using manufacturer’s instructions and used 
3. Testing and its certification wire ropes, slings, D shackles, chain pulley blocks using in the 

process of piling work by competent person 
4. Adequate support and secured foundation of the piling equipment to avoid toppling 
5. Hoses should be lashed and adequately secured 
6. Proper work platform is to be provided on piling frame 
7. Safe work procedures and close supervision to prevent unsafe acts of operators/any unsafe 

conditions that may arise 
8. Only experienced and trained operators are engaged for the piling operation 
9. Provision of Personal Protective Equipment (PPE) like safety shoes/gumshoes/safety 

helmet/safety belt etc. and its use by their workmen. 
10. Special care and precautions If work is near electrical live cables/ electrical equipment 
11. Cordoning of work area to prevent un authorized entry 
12. Guarding of revolving parts 
13. Specific measures to prevent over turning of pile driver/missing of hammer/ hammer movement 

out of range 

13.2.2.3 Batching 

Following Safety considerations for batching plant are to be ensured: 

1. Modern type batching plant should be used in which all the moving parts are protected and 
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emergency and safety features are incorporated. 
 

2. Installation of external Electric moto-vibrators in the feeding hopper of all batching plants to 
reduce human intervention. 

3. Installation of safety devices like pull-chord on both the sides of conveyor for stopping the 
conveyor in emergency 

4. Workers carrying cement / sand to be given appropriate PPEs like respiratory masks & gloves. 
5. Conveyor belt/rotating parts must be guarded properly. 
6. Safety awareness shall be inculcated in workmen about the risk involved in rotating parts. 
7. The agency shall ensure to erect the batching plant as per drawing including installation of all 

safety devices as provided by manufacturer and witnessed by BHEL Engineer in charge before 
starting of machine in future. 

8. Safety audit to also focus on Batching plant.  
9. The site shall impose penalty on the agency who has violated the safety norms as per contract. 

13.2.2.4 Mobile Plant 

Mobile plant includes tractors, trailers, dumpers, excavators, bulldozers, road rollers etc. for 
earthmoving purpose and concrete mixers, concrete transit mixtures, concrete pumps etc for 
concreting purpose. Due to the very nature of their function and movement in difficult terrains, 
congested areas, working in tandem with manual work and other operations the danger is inherent. 
Reverse horn is compulsory for all earth moving machineries. 

Following Safety measures to be ensured for Mobile Plant: 
1. Where movement around site is involved, routes should be planned, obstruction free and well 

maintained 
2. Observe specified speed limits 
3. Operating personnel should be aware of associated risks and its preventive measures 
4. Only experienced, trained and authorized persons with valid license (wherever applicable) should 

operate the mobile equipment/vehicles 
5. Provide and use Warning lights and reverse horn for cautioning the people around 
6. Operation should be on level and stable ground with adequate working clearance. 
7. Loading of out riggers/stabilizers should be well within safe ground bearing capacity 
8. No person should be on equipment or vehicle during loading and unloading of material 
9. Operators should be protected by warning barriers or switching off power when working in close 

proximity of overhead power lines 
10. The equipment /vehicles should be well maintained and provided with effective brake system and 

other safety devices (wherever require) 
11. Rotating parts of equipment should be adequately guarded 
12. Provide necessary personal protective appliances and ensure its use by the operating personnel 

Ensure effective measures at source to control harmful emissions, dust, fumes contaminating 
atmosphere and cause health hazards to the operators and people in the vicinity. 

13. No overloading/over stressing of vehicles/plant is allowed 
14. Hoses, pipes, receivers, gauges and valves involved in carrying out hydraulic fluid/ compressed 

air should be checked for leaks and tested prior to operation. 
15. Adequate safe clearance for swing and movement is to be judged during operation of Concrete 

mixer 
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16. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
17. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 
18. Operator leaving work spot should ensure that the equipment/vehicle is kept in neutral position 

and place on firm and level ground. 
19. The hand brake should be kept in position and block road wheels as additional safety measure 
20. Blades/buckets should be kept low while moving 
21. The dozer blades should not be used as brakes except in emergency 
22. The ground should be examined for its bearing capacity and general safety especially when 

operating road roller at the edges of slopes, embankments. 
23. The roller should not be moved downhill with the engine out of gear 
24. If operating near excavations the following precautionary measures are to be ensured 
25. Barricading, edge protection to prevent fall of persons/vehicles over running while reversing etc. 
26. Suitable support system and adequate allowance to avoid the danger of side collapsing 
27. Experienced signaler /attendant should be always accompanied with operator/driver for proper 

direction /signal and also to caution others in the working Zone during operation of mobile plant 

13.2.2.5 Concrete Vibrators 

1. Revolving parts/belt drives should be adequately guarded and Vibrating unit shall be completely 
enclosed and have suitable overload relays and effectively earthed 

2. Ensure sufficient length of cable to the Vibrator. 
3. Ensure electric starters and other accessories are firmly fixed adequately supported 
4. Ensure locking of needle load while inserting needle in to the vibrator, 
5. Ensure periodical lubrication and maintenance 

13.2.2.6 Concrete Mixers 

1. Setting of machine on firm and level ground with wheel locked to prevent movement of machine 
2. Proper instructions and Special precautions are to be ensured to prevent entry in to the danger 

zone of projectile of bucket while dropping bucket 

13.2.3 WELDING & GAS CUTTING SAFETY (HOT WORK) 

1. All Hot Work shall require a Hot Work Permit 
2. There shall be flash-back arrestors conforming to IS-11006 at both cylinder and burner ends. 

Damaged tube and regulators must be immediately replaced. 
3. All safety precautions shall be taken for welding and cutting operations as per IS-818.  
4. When possible, items to be welded, cut, heated, etc. shall be moved to a safe location free of 

combustible or flammable material.  If this is not possible, then all combustibles/ flammables that 
can be removed from the area shall be removed within a 35-foot circumference and a positive 
means of confining arcs and sparks generated by the process shall be ensured and additional 
person(s) shall be stationed as fire-watch for the area(s)still exposed, along with obtaining the 
Hot Work Permit as applicable. 

5. Appropriate fire-fighting equipment is to be available in close proximity of any welding and gas 
cutting operations at all times suitable for the type of Fire. 

6. Drums, tanks, and similar containers that have contained flammable or toxic material shall not 
be welded, cut, or heated until they have been made safe by water filling, thorough cleansing or 
similar accepted practices.  The container shall also be ventilated during the welding, cutting, or 
heating process. 
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7. Proper ventilation is required for any welding or torch operations performed in a confined space. 
8. Any welding or gas cutting operations performed on metals of toxic compounds or coating such 

as zinc, stainless steel, lead, cadmium, chromium, and  beryllium shall be properly ventilated 
and/or proper respiratory protection shall be worn by any person that could be exposed  to fumes, 
vapors, and gasses created  by the welding and gas cutting processes. 

9. Wherever it is practical, all arc welding operations shall be shielded to prevent direct light rays or 
sparks from contacting persons in the vicinity or from reaching areas normally used to travel 
through or into the vicinity.  Where this is not practical, persons who shall be in the area are to 
use proper eye and skin protection. Other persons who are not participating in the welding or gas 
cutting operations are not to be allowed into the hazard zone. 

10. Welders and other employees who are exposed to arc welding radiation shall wear suitable 
clothing and protective apparel to prevent burns and other types of ultraviolet radiation damage 
to the skin. 

11. Arc welding machines shall be shut down when being moved or when they are not in continuous 
use. Electrode holders left unattended shall have electrodes removed and shall not be left where 
they might contact employees or conducting objects. 

12. Arc welding power supply cable shall be of proper rating and material, e.g. copper. 
13. Welders shall guard against allowing materials adjacent to or behind them to reflect radiation 

back toward them or towards others in the area.  Reflected radiation can cause skin burns and 
eye flash burns. 

14. Valve caps shall be in place when cylinders are not in use. Valve caps shall never be used for 
lifting the cylinder vertically. 

15. Torches shall only be lit by approved strikers; never with matches, cigarette lighters, or hot-work. 
16. Splatter / Slag Collector 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.3.1 Splatter / Slag Collector 
 

While carrying out job at height, the sparks or molten slag shall be prevented from falling down by 
putting a fire-resistant (non-asbestos) sheet or patter/ slag collector or even MS Sheet. The passage 
of falling sparks or molten slag shall be barricaded till ground floor and any cable/ tubes/ any other 
objects interfering in the passages hall either be removed or covered with Fire-resistant sheet or MS 
Sheet. 
 

Welders using spatter collector system 
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13.2.3.1  COMPRESSED GAS 

1. All cylinder valves shall be closed when any work is finished and when any Cylinders are empty 
or being moved. Valve protection caps shall be placed and secured properly before gas 
cylinders are transported, moved or stored. 

1. Compressed gas cylinders shall be secured in an upright position with chain or appropriate 
means during storage & use. However, a trolley shall be used for transportation.  

2. Compressed gas cylinders shall always be secured from tipping or falling, whether in use, in 
storage or in transit. The cylinders shall always be secured upright, except during times when 
actually being hoisted or carried. 

3. When cylinders are transported by powered vehicle they shall be secured in a vertical position. 
4. Regulators shall be removed when cylinders are not in use or are in transit, unless the cylinder 

is firmly secured on a special carrier designed for this purpose. 
5. Gas cylinders are not allowed to be used in man-basket when occupied. 
6. Cylinders containing oxygen or fuel gasses shall not be taken into confined spaces. 
7. Oxygen cylinders shall be stored a minimum of 6 meters from fuel gas cylinders or shall have 

an approved firewall between them. 
2. All cylinders shall be kept at a safe distance from welding or cutting operations or shielded from 

arc/ sparks / slag. 
3.  All cylinders shall be placed  where  they  cannot  become  part  of  the electrical circuit. 
4. Oxygen and acetylene shall not be stored together. Oxygen must be separated from acetylene 

(or ANY fuel gas) or combustible material by at least 20ft or a barrier with a 30 minute fire 
resistance rating. 

5. All Cylinders should be stored upright in a designated area with labels for the type of gas. All 
applicable precautions to be ensured during storage 

6. Oxygen and fuel gas regulators, hoses and associated equipment shall not be altered and shall 
be in proper working order while in use. 

7. Compressed air can be extremely dangerous if allowed to penetrate the skin. As such, the use 
of compressed air to clean off yourself or other workers shall be strictly prohibited. 

8. All gas cylinders shall be stored in upright position. Suitable trolley shall be used for cylinder 
movement, the design of which shall be submitted to BHEL Engineer for approval.  

9. No of cylinders shall not exceed the specified quantity as per OCP 
10. Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dragged, struck or permitted to strike each other violently. 
11. All cylinder should be kept only in cylinder trolley. 
12. Cylinder shall be transported in upright vertical position by suitable mean. 

13.2.4 LIFTING & RIGGING SAFETY 

1. All Heavy / Complex Lifting operations as defined in Clause 6.12 shall require a Lifting Work 
Permit. 

2. All the cranes and lifting tools & tackles shall be inspected on daily / weekly basis as well as 
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monthly by expert as per applicable formats. 
3. In addition, inspection / certification as mandated by law shall be carried out wherein these 

shall be tested and certificates of fitness shall be obtained from 3rd party State Govt. approved 
competent agency before deploying at site and later periodically. BHEL shall be given advance 
intimation of any such inspections 

4. The last date of Third Party Inspection and the next Due date shall be conspicuously displayed 
on all cranes. A copy of certificate shall be pasted on operator’s cabin of all the lifting 
equipment. 

5. Following requirements shall be mandatorily followed, wherever applicable: 
a. The manufacturer’s instruction for maintenance shall also be followed. All safety measures 

shall be followed.  
b. All tools tackles, lifting appliances; material-handling equipment etc. used by the 

subcontractor shall be of safe design and construction.   
c. The operators, slingers and signalers shall be qualified as per IS 13367 (part-1):2003 “Safe 

use of cranes- code of practices”.  
d. There shall be a person responsible for co-ordination among cranes where multiple cranes 

are used, and lifting over 75% of the crane capacity to be avoided. 
e. Mobile phone should be banned for crane operator and lifting operation. Only walki talki 

shall be allowed in rigging/Lifting purpose. 
 

13.2.4.1 Personnel Lifts (Man-Basket / Jhoola):  

The design of personnel man basket shall be submitted to BHEL Engineer for approval before use. 
Relevant permit (Height work & others as applicable) shall be completed prior to lifting any people, 
along with a rigging plan.  

a. A separate Lifeline / Fall arrestor anchored to a fixed structure outside of Jhoola shall be 
provided for the workers inside the basket. All occupants of the basket shall have Safety 
Harnesses equipped with rope grabs, which are to be hooked to the vertical lifeline. 

b. Man-basket shall be used where access through ladders or scaffolding is not feasible.   
c. Man-baskets shall be designed and engineered by a manufacturer (job made man-baskets are 

not allowed, unless designed and tested by a certified engineer), and built robust with MS 
Angles and flats or plates or channels only.  

d. Guard rails top and mid, must be in place and screened-in to avoid material from falling out of 
basket. The factor of safety shall be 200%.  
e. It shall have a door with double latches and shall open inside. Anchor points shall be 
identified within the man-basket.  

f. The man-basket shall be thoroughly inspected and load tested and a trial run performed without 
personnel before being put to job.  

g. It shall be treated as a lifting tool (T&P Item) and shall undergo same certification cycle and 
inspection as other lifting equipment.  

h. An additional sling of required lifting capacity shall be fixed the man-basket main lifting point 
and attached to the crane above the ball or block.  
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i. While lifting man-basket, the crane shall maintain a uniform speed of lift without any swing.  
j. Once man-basket reaches the destination, the lift brakes shall be locked as long as the basket 

remains at that point. The same care shall be taken in its descent.   
k. As for hanging man-basket, the same shall be hung off a rigid structure with help U-shaped 

handle welded to man-basket. This shall be tested once in a year by a competent person. 
l. Use of Rebar steel for making and monkey-ladder must be avoided.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Fig. 13.2.4.1 Man Basket for Welding Erection Joint 

13.2.4.2 Cranes & Hoisting Equipment: 
This section provides the guidelines to ensure proper rigging and lifting activities are 
accomplished safely and in accordance with applicable specifications, codes, and regulations.
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Fig. 13.2.4.2 Proper Crane Setup 

a. On every crane or piece of hoisting equipment notices of all rated load capacities, recommended 
operating speeds, and any hazard warnings or special instructions shall be conspicuously 
posted.  All instructions and warning shall be visible from the equipment operator ‘s station.  

b. Cranes shall have an Anti-Two-block safety device installed 
c. All mobile cranes shall have overload and backup alarms, load angle indicators and limit 

switches 
d. All areas within swing radius of cranes that are potentially accessible by pedestrian, vehicular, 

or equipment movement shall be barricaded to prevent anyone or any vehicle or equipment 
from being struck by the crane or hoisting equipment, or its load(s).  

e. No part of the lifting equipment or its load shall be within the distance as specified in the Indian 
Electricity Act from an energized power line 

f. Cranes shall have annual certified third party inspection and be inspected before use by the 
operator.  Any defects shall be corrected before use.  Logs of crane inspection shall be kept 
with the crane. 

g. Make certain that the rigging personnel, material, and equipment have the necessary capabilities for 
the job and are in safe condition. 

h. Communicate with person(s) directly responsible for accomplishing the work and / or work area 
to establish requirements/responsibilities and make certain that all preparatory work is 
complete. 

i. Mats/Pads must be used on all lifting equipment, equipped with out riggers. 
j. Pick and carry must have the load secured to the rig in front. 
k. Only BHEL Approved Plate Lifting Spreader Beam configuration shall be used (Sample in Fig. 

13.2.4.2) 
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Fig. 13.2.4.3 Typical Plate Lifting Spreader Beam Configuration for 7.5 MT and 15 MT Loads 

 
 
 
 

l. Crane operators must follow the following: 
 

1. Pass an annual Operator’s Physical examination 
2. Carry a valid training certification card at all time while operating issued by the Govt. or other 

recognized institute. 
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13.2.4.3 SAFE RIGGING PRACTICES 

 

13.2.4.4  

a. Review the planned operation and requirements with the operator and rigging crew. 
b. Ensure a pre-lift meeting is conducted with crane operator, tagline operator, signal personnel, 

and Safety Manager. 
c. Designate a qualified person from the rigging crew to observe clearance of the equipment and 

give timely warning for all operations where it is difficult for the operator to maintain the desire 
clearance by visual means. 

d. Clear the lift area of all unnecessary personnel. 
e. Hydras shall only be allowed for loading & unloading works & shall not be allowed to move 

with load 
13.2.4.4.1 RULES FOR SAFE RIGGING 

 
1. Use loops, thimbles and corner pads to prevent damage to slings when used around corners 

or on cutting edges. 

2. Never allow wire rope to lie on the ground for any length of time or on rusty steel or near 

solvents, chemicals or corrosive substances. 

3. Slings must not be pulled from between or under loads with load resting on the sling. 
4. Keep all rope away from flame cutting or welding operations. 
5. Never use rope as sling material. 
6. Never wrap a wire rope completely around a hook. 
7. Do not bend wire rope near any attached fitting. 
8. The sling must be selected to suite the most heavily loaded leg rather than the total weight 

when using multi-legged sling to lift loads in which one end is heavier than the other. 
9. When using 3 and 4 legged sling configurations, any two legs must be capable of supporting 

the entire load. 
10. Where possible, wire rope choker hitches must include a shackle with the eye around the 

shackle pin to prevent breaking wires of the choke. The choker hitch must be “snugged down” 
prior to lifting, not after tension is applied. 

11. Unless authorized by the hook manufacturer when more than two rope eyes are placed over a 
hook, install a shackle, pin resting in the hook, and place the rope eyes in the bowl of the 
shackle. 

12. Properly rig all loads to prevent dislodgment of any part. 
13. Use guide ropes or tag lines to prevent the rotation or uncontrolled motion of the load when 

necessary. 
14. Loads must be safely landed and properly blocked before being unhooked and unslung. Tag 

lines must not be used in situations that jeopardize the safety of the lift. 
15. Lifting beams must be plainly marked with their weight and designed working load and must 

only be used in the manner for which they were designed. 
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16. The hoist rope or chain must never be wrapped around the load. The load must be attached to 
the hook by slings or other rigging devices that are adequate for the load being lifted. 

17. Multiple part lines must not be twisted around each other. 
18. The hook must be brought over the center of gravity of load before the lift is started. 
19. If there has been a slack rope condition, determine that the rope is properly seated on the drum 

and in the sheaves prior to lifting. 
20. Keep hands away from pinch points as the slack is being taken up. 
21. Leather gloves are recommended when handling wire rope. 
22. Avoid impact loading caused by sudden jerking when lifting or lowering. Lift the load gradually 

until the slack is eliminated. 
23. Never ride on a load that is suspended. 
24. Avoid allowing the load to be carried over the heads of any personnel. 
25. Never work under a suspended load until the load has been adequately supported from the 

floor and all conditions have been approved by the supervisor in charge of the operation. 
26. Never leave a load suspended unless emergency evacuation is required. 
27. Never make temporary repairs to sling. 
28. The capacity of a sling is determined by its angle, construction, type of hitch and size. 
29. Never lift loads with one leg of a multi-leg sling until the unused legs are made secure. 
30. Never point load a hook unless it is especially designed and rated for such use. 
31. Make certain that the load is broken free before lifting and that all legs are taking the load. 
32. When using two or more slings on a load make certain all slings are made from the same 

materials. 
33. Lower the loads on to adequate blocking to prevent damage to the slings. 
34. Materials and equipment being hoisted must be loaded and secured to prevent any movement 

which could create a hazard in transit. 
35. The weight of the hook, load block and any material handling devices must be included when 

determining crane capacity. 
36. Calculated weights cannot exceed 75% of the chart without written approval. 
37. Personnel must be completely clear of loads being picked up or set down by crane.  Tag lines 

will be used to control the loads. Loads must not be touched by hand while placing/ moving. 
 

13.2.4.4.2 SLINGS 
 

a. Synthetic Slings 

The following are rules for safe use of synthetic slings: 

i. Synthetic slings must be marked to show the rated capacity for each type of hitch and type of 
web material. 

ii. Nylon web slings must not be used where fumes, vapors, sprays or mists or liquids of acids 
or phenolic are present. Web slings with aluminum fittings must apply in this category. 

iii. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 
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a. Acid or caustic burns 
b. Melting or charring of any part of the sling surface 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 
f. Synthetic web slings of polyester or nylon must not be used at or come in contact with 

temperatures in excess of 82°C 
g. Polypropylene web slings must not be used at or come in contact with temperatures in 

excess of 93°C 
h. Insulated hooks must be tested yearly to insure insulation integrity to at least 

manufacturer’s specifications. 
 

iv. Wire Rope Slings must be removed from service and destroyed if any of the following 
conditions are present:  
 

a. In (10) randomly distributed wires broken in one (1) rope lay, or five (5) broken wires in 
one (1) strand in one (1) rope lay. 

b. Wear or scraping of one-third the original diameter of outside wires. 
c. Kinking, crushing, bird caging or any other damage resulting in distortion of the wire 

rope structure such as: 
d. Evidence of heat damage. 
e. End attachments that are cracked, deformed worn. 
f. Corrosion of the rope or end attachments. 

 
v. Metal mesh slings must be immediately removed from service if any of the following 

conditions are present: 
a. A broken weld or broken brazed joint along the sling edge. 
b. Reduction in wire diameter of 25 percent due to abrasion or 15 percent due to corrosion. 
c. Lack of flexibility due to distortion or corrosion. 

vi. Synthetic web slings must be removed from service and destroyed if any of the 
following conditions are present: 

a. Acid or caustic burns 
b. Melting or charring of any part of the sling service 
c. Snags, punctures, tears or cuts 
d. Broken stitches 
e. Distortion of fittings 

vii. Requirements of Plate Clamps: 

1. The rated load of the plate clamp must be marked on the main structure. 
2. Care must be taken to make certain the load is correctly distributed for the plate clamp 

being used. 
3. Do not allow load or plate clamp to come into contact with any obstruction. 
4. The plate clamp must not be used for side pulls or sliding the load. 
5. When lifting stainless steel or special alloys, ensure plate clamp is designed for use on 
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the specific metal. 
 

13.2.4.4.3 SIGNALING PRACTICES: 

 

Fig. 13.2.4.4 Recommended Signalling Practices 
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13.2.5 DEMOLITION WORK 

Before any demolition work is commenced and also during the process of the work the following 
shall be ensured, besides using the Work Permit: 

1. All roads and open areas adjacent to the work site shall either be closed, suitably protected or 
restricted for movement 

2. No electric cable or apparatus which is liable to be a source of danger nor a cable or an 
apparatus used by the operator shall remain electrically charged. 

3. All practical steps shall be taken to prevent danger to persons employed from the risks of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render them unsafe. 

13.2.6 T&Ps General 

1. All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test 
/calibration certificates bearing endorsement from competent authority of BHEL.  

2. Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to 
BHEL safety Officer as per the format/procedure of BHEL. 

3. Tagging and punching in all lifting tool is compulsory with SWL, sr. no. and due date. 

4. All T&Ps shall be inspected by authorized Third Party agency as per applicable frequency. BHEL 
shall be kept informed of any such scheduled inspection 

5. All T&Ps shall be internally inspected in each quarter and colour coded as below. 

13.2.6.1 T&P Color Coding Procedure: 

Inspections and tests shall be documented by means of color coding which shall verify that 
inspections or testing are current and that all receptacles, portable Power tools, Lifting Tools & 
Tackles have been inspected and tested as required. The color codes used on the project shall 
be: 
             

GREEN BLUE YELLOW RED 

January 
February 
March 

April 
May 
June 

July 
August 
September 

October 
November 
December 

 
Table. 13.2.6.1 T&P Color Coding Procedure 

i. The cycle of colors shall be Quarterly as a minimum or as decided by BHEL. The color code 

tape / Sticker shall be clearly visible to designate the period for which the inspections and tests 

were conducted. 



 
 
 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-A) 

Doc. No.: HSEP:14- 
ER 
Rev.: 00 
Date:25.04.19  
Page 66 of 162 

 
  
ii. Following the initial inspection, the equipment must be color-coded quarterly as per color-coding 

instructions that will be issued by the subcontractor. 

iii. Fire extinguisher with the current month color-coding inspection sticker must be provided and 

secured in the platform. 

iv. All slings shall be regularly inspected in accordance with the requirement of the project for 

frequent and periodic inspections and discard immediately if they fail to meet the minimum 

requirements of the project. 

v. The Subcontractor’s Safety Officer shall ensure that all PPE is inspected prior to its issue. He 

is to ensure all subcontractor personnel are using safe and proper PPE equipment. Regular 

inspections on the PPE shall be carried out and personnel not adhering to those inspections 

shall be removed immediately from the site. 

vi. A five (10) day interval period shall be given into each monthly color code change. During this 

five (10) day period either color shall be acceptable.  

13.2.7 CHEMICAL HANDLING 

1. Displaying safe handling procedures & MSDS for all chemicals such as lube oil, acid, alkali, 

sealing compounds etc, at work place.  

2. Where it is necessary to provide and/or store petroleum products or petroleum mixture & 

explosives, the subcontractor shall be responsible for carrying out such provision / storage in 

accordance with the rules & regulations laid down in the relevant petroleum act, explosive act 

and petroleum and carbide of calcium manual, published by the chief inspector of explosives of 

India. All such storage shall have prior approval if necessary from the chief inspector of 

explosives or any other statutory authority. The subcontractor shall be responsible for obtaining 

the same. 

3. The used containers of chemicals shall be segregated and disposed off suitably 

4. In case the used containers need to be re-used, all traces of the chemical to be removed by 

thorough cleaning with detergents etc. under trained supervision 

13.2.8 ELECTRICAL SAFETY 

1. Only electricians licensed by appropriate statutory authority shall be employed by the 
subcontractor to carry out all types of electrical works. The subcontractor shall maintain 
adequate number of qualified electricians to maintain his temporary electrical installations. 

2. Power supply to all equipment at site to be routed through MCBs of appropriate rating. A ‘Power 
Supply Distribution Plan’ shall be prepared and submitted to BHEL Engineer for approval 
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3. All power supplies through cables shall be underground or overhead with height > 3mtrs.  
4. All distribution boxes shall be locked and the key controlled by site management of concerned 

subcontractor. 
5. All individual equipment & tools at site shall be powered through Earth Leakage Circuit Breakers 

of 30 mA sensitivity. 
6. These MCBs and ELCBs shall be regularly tested as per Clause 14 
7. All fuses and fuse wires shall be of standard size and rating.  
8. All electrical appliances used in the work shall be in good working condition and shall be properly 

double earthed other that armour earthling. 
9. All extension boards shall have separate switches for all sockets / connections 
10. All portable electric tools used by the subcontractor shall have safe plugging system to source 

of power and be appropriately earthed.  
11. Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage 

level above 24 Volts especially in confined spaces like inside water boxes, turbine casings, 
condensers etc. 

12. Electrical appliance shall have proper earthing and for appliances equal to & more than 415V 
shall have two separate earthing (as per IS-3043-1987) 

13. Details of earth resource ad their test date to be given to BHEL safety officer as per the 
prescribed formats of BHEL 

14. The subcontractor shall use only properly insulated and armoured cables and conform to the 
requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site. 

15. BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the 
risk & cost of the subcontractor. 

16. No maintenance work shall be carried out on live equipment 
17. Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public 

18. The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the 
regard to voltages used in critical areas. 

19. Wiring and Branch Circuits Must be protected by a proper amperage over-current device such 
as a HRC fuse or circuit breaker. Such installations must be located so as to prevent physical 
damage to the wire conductors & panels.   

20. Portable Electric Lights 

a. Portable electric lights used in wet or potentially wet locations must be either low voltage 
type (24 volts or less) or protected by a GFI (ground fault interrupter).  

b. They must be visually checked before each use and periodically while in use to assure their 
original integrity is maintained.  

c. Cords with cuts, breaks, deep abrasions, etc. shall be taken out of service immediately. 
d. Repairs to extension cords shall only be performed by qualified/ licensed electricians.  
e. Must not be allowed to lie in wet or potentially wet areas.  
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21. Underground Cables: 

a. Every electric line or cable of unknown origin  that  is  discovered  or  exposed            during  
a  digging,  drilling,  probing,  or  similar  operation  is  to  be  considered  as            energized 
and  life  threatening.     

b. The senior company employee on the site will ensure that all necessary safety 
precautions are taken in order to isolate the line from all workers and the public.     

c. Such precautions may include halting the operation if appropriate.    
d. The senior company employee on the site is to then contact the proper authorities to have 

the line identified and either confirmed to be abandoned and/or made safe for continuing 
the work.     

e. Any and all underground lines that are discovered or become severed must be        
considered energized on both sides, and be treated accordingly.     

22. In general, equipment or machinery being moved or transported must     maintain minimum 
clearances of 25 ft. to all power lines.   

23. TAG IN/ TAG OUT must be in force in Switch Room and all Distribution Boxes for live power 
line. The authorized person’s name and contact no shall be displayed 

24. Ensure “double insulated” three - core cables and three pin connectors are used and are 
properly ground “all insulated” types, all electrical tools and appliances must be manufactured 
for industrial use. 

25. All connections shall be electrically and mechanically sound and properly insulated.  Taped 
joints are not permitted.  Connections to socket outlets must be made with proper plugs. 

26. Splices in electrical cords are not permitted. Repairs must be made at the socket connection 
and retain the same mechanical and dielectric condition of the original connection. 

27. Damaged or defective electric tools, equipment and extension cords, etc. must not be used 
and shall be tagged out of service, removed from the work area and taken back to stores. 

28. Only licensed electricians are authorized to repair and work on electrical equipment.  
Tampering with electric tools or equipment by others could result in termination. 

29. Temporary electric cabling should be elevated 2.2 meters above the floor/ground or covered 
for protection.  It must be kept clear of walkways and other locations where it may be exposed 
to damage or create a tripping hazard. 

30. Energized wiring in junction boxes, circuit breaker panels and similar places must be covered 
and locked at all times. 

31. Areas with live high voltage wires or terminals must be barricaded against entry and warning 
signs posted Danger – High Voltage and Authorized Personnel Only. 

32. Personnel should never work on energized equipment, de-energizing (lockout/tag out) the 
equipment is always the first requirement. 

33. The lockout and tag out procedure will be used when testing or working on, or around, 
energized installation. 

34. Working around energized equipment should never be done alone. A second electrician must 
always be available for assistance. 
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35. If lockout/tag out of the work is infeasible (must be demonstrated), work on energized electrical 
circuits must be approved by the Site In-charge.  All safety precautions necessary must be 
taken, PPE use must be evaluated per the exposure and used, i.e high/low voltage gloves, 
insulated shoes, overcoats/aprons, face shields, and other protective equipment like insulated 
tools, blankets, mats, etc. must be used. 

36. The welding machines earth leads shall be properly fixed without loose contacts. The earth 
cable only has to be used. No steel members shall be used as earth leads. 

37. Electrical crews must be qualified for the equipment and tools they work on, including being 
trained in Cardio-Pulmonary Resuscitation (CPR) methods and First Aid for rendering help in 
the event of electric shock. 

38. Qualified Persons for Electrical Works 

One who is trained and wiremen licensed to Govt of State and familiar with the construction, 
operation and safety hazards of the equipment upon which they are permitted to work. 
 

i. Qualified persons are intended to be only those who are well acquainted/experienced with 
and thoroughly conversant in the electric equipment and electrical hazards involved with 
work being performed. 

ii. Only qualified persons may be permitted to work on or near exposed energized parts. Such 
persons are required to have been trained in three specific areas: 

iii. Qualified persons must be capable of working safely on energized circuits; 
iv. Must be familiar with the proper use of special precautionary techniques and procedures 

bases on equipment and exposure; and 
v. Must be familiar with required personal protective equipment, insulating and shielding 

materials, and insulated tools. 
vi. Qualified persons are expected to be able to evaluate unknown situations and adjust their 

activities in such a way that only safe work practices are used. Such behavior is the 
responsibility of the qualified person. 

vii. It is possible and likely for an individual to be ‘qualified’ with regard to certain equipment in 
the work place, and unqualified on other equipment they must know their limitation and 
stop work if not qualified on what equipment they were to work on. 

viii. An employee who is undergoing on-the-job training, who, in the course of such training, 
has demonstrated an ability to perform duties safely at his or her level of training, and who 
is under the direct supervision of a qualified person is considered to be a qualified person 
for the performance of those duties. The process must be documented as proof. 

13.2.9 USE OF HAND TOOLS AND POWER-OPERATED TOOLS 

13.2.9.1 General Provisions 

a. All hands and power tools and similar equipment, shall be maintained in safe condition. 
b. When power operated tools are designed to accommodate guards, they shall be equipped 
c. with such guards, when in use; 
d. Belts, gears, shafts, pulleys, sprockets, spindles, drums, fly wheels, chains and other 

reciprocating, rotating or moving parts of the equipment shall be similarly guarded; 
e. Personnel using hand and power tools and exposed to the hazard of falling, flying, abrasive, 

and splashing objects, or exposed to harmful dusts, fumes, mists, vapors, or gases shall be 
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provided with the particular personal protective equipment necessary to protect them from 
the hazards; 
 

f. All hand-held powered platen sanders, grinders, grinders with wheels of 5 cm or less, routers, 
planers, laminate trimmers, nibblers, shears, scroll saws and jigsaws with blade shanks of 
0.5 cm wide or less shall be equipped with only a positive on-off control. 

g. All hand-held powered drills, tappers, fastener drivers, horizontal, vertical or angle grinders 
with wheels greater than 5 cm in diameter, disc sanders, belt sanders, reciprocating saws, 
saber saws and other operating powered tools shall be equipped with a momentary contact 
on control provided that turnoff can be accomplished by a single motion of the same finger 
or fingers that turn it on. 

13.2.9.2 Hand Tools 

 
a. The subcontractor shall not issue or permit the use of unsafe hand tools; 
b. Wrenches including adjustable pipe end and socket wrenches shall not be used when saws 

are sprung to the point that slippage occurs; 
c. Impact tools such as drift pins, wedges and chisels shall be kept free of mushroomed heads; 
d. The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight 

on the tools. 

13.2.9.3 Power Operated Tools 

 
a. Electric power operated tools shall be either of the approved double-insulated type or shall 

be grounded; 
b. The use of electric cords for hoisting or lowering loads shall not be permitted; 
c. Pneumatic power tools shall be secured to the hose or whip by some positive means to 

prevent the tool from becoming incidentally disconnected; 
d. Safety clips or retainers shall be securely installed or maintained on pneumatic impact 

(percussion) tools to prevent attachments from being incidentally expelled; 
e. All pneumatically riveting machine staplers and other similar equipment provided with 

automatic fastener feed, which operate at more than 7 kg/cm2 pressure at the tool a safety 
device on the muzzle to prevent the tool from ejecting the fasteners unless the muzzle is in 
contact with the work surface; 

f. Compressed air shall not be used for cleaning purposes except when the pressure is 
reduced to less than 2 kg/cm2 and that too with effective chip guarding. The 2 kg/cm2 
pressure requirement does not apply to concrete form, mill scale and similar cleaning 
purposes; 

g. The manufacturer’s safe operating for hoses, pipes, valves, filters and other fittings shall not 
be exceeded; 

h. Only personnel who has been trained in the operation of the particular tool shall be allowed 
to operate power-actuated tools; 

i. The tool shall be tested each day before loading to see that the safety devices are in proper 
working condition. The method of testing shall be accordance with the manufacturer’s 
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recommended procedure; 
j. Any tool found not in proper working order, or that which develops a defect during use, shall 

be immediately removed from service and not used until properly repaired; 
k. Tools shall not be loaded until just prior to the intended firing time. Neither loaded nor empty 

tools are to be pointed at any other person. Hands shall be kept clear of the open barrel end; 
l. Loaded tools shall not be left unattended; 
m. Fasteners shall not be driven into very hard or brittle materials including, but not limited to, 

cast iron, glazed tiles, surface hardened steel, glass block, live rock, face brick or hollow 
tiles; 

n. Driving into materials that can be easily penetrated shall be avoided unless backed by a 
o. substance that will prevent the pin or fastener from passing completely through and creating 

a flying missile hazard on the other side; 
p. No fastener shall be driven into a palled area caused by an unsatisfactory fastening; 
q. Only non-sparking tools shall be used in an explosive or flammable atmosphere; 
r. All tools shall be used with the correct shield, guard or attachment as recommended by the 

manufacturer. 

13.2.9.4 Abrasive Wheels and Tools 

a. All grinding wheel must be ISO certified only. 
b. All grinding machines shall be supplied with sufficient power to maintain the spindle speed 

at safe levels under all conditions of normal operation; 
c. Grinding machines shall be equipped with suitable safety guards; 
d. The maximum angular exposure of the grinding wheel periphery and sides shall not be more 

than 900, except that when the work requires contact with the wheel below the horizontal 
plane of the spindle, the angular exposure shall not exceed 1200. In either case, the 
exposure shall begin not more than 8.650 above the horizontal plane of the spindle. Safety 
guards shall be strong enough to withstand the bursting of the wheel; 

e. Floor and bench-mounted grinders shall be work-rests, which shall be rigidly supported and 
readily adjustable. Such work-rests shall be kept at a distance not to exceed 5 mm from the 
surface of the wheel; 

f. Cup type wheels used for external grinding shall be protected by either revolving cup guard 
or a band type guard; 

g. When safety guards are required, they shall be mounted as to maintain proper alignment 
with the wheel and the guard and the guard and its fastening shall be adequate strength to 
retain the fragments of the wheel in case of incidental breakage. The maximum angular 
exposure of the grinding wheel periphery and sides shall not exceed 1800; 

h. Portable abrasive wheel used for internal grinding shall be provided with suitable safety 
flanges; 

i. When safety flanges are required, they shall be used only with wheels designed to fit the 
flanges. Only safety flanges, of a type and design and properly assembled so as to ensure 
that the pieces of the wheel will be retained in case of incidental breakage, shall be used; 

j. All abrasive wheels shall be closely inspected and ring tested before mounting to ensure that 
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they are free from cracks or defects; 
k. Grinding wheels shall fit freely on the spindle and shall not be forced on. The spindle nut 

shall be tightened only enough to hold the wheel in place; 
l. All employees using abrasive wheels shall be protected by suitable eye protection 

equipment. 
 

13.2.9.5 Wood Working Tools 

a. All fixed power driven woodworking tools shall be provided with a disconnect switch that can 
either be locked or tagged in the off-position; 

b. The operating speed shall be attached or otherwise permanently marked on all circular saws 
over 0.5 m in diameter or operating at over 3000 peripheral rpm. Any saw so marked shall 
not be operated at a speed other than that marked on the blade. When a marked saw is re-
tensioned for a different speed, the marking shall be corrected to show the new speed; 

c. Automatic feeding devices shall be installed on machines wherever the nature of the work 
will permit. Feeder attachments shall have the feed rolls or other moving parts covered or 
guarded so as to protect the operator from hazardous points; 

d. All portable power driven circular saws shall be equipped with guards above and below the 
base plate or shoe. The upper guard shall cover the saw to the depth of the teeth, except for 
the minimum arc required to permit the base to be tilted for bevel cuts. The lower guard shall 
cover the saw to the depth of the teeth, except for the minimum arc required to allow proper 
retraction and contact with the work. When the tool is withdrawn from the work, the lower 
guard shall automatically and instantly return to the covering position. 

13.2.10 START UP, COMMISSIONING AND TESTING: 

There are various activities involved prior to commissioning- the major ones are -Hydraulic Test, 
Steam Blowing, Transformers Charging, Boiler Light Up, Rolling and Synchronisation and Full 
loading of unit.  
 
a. These activities shall be personally supervised by the site executive along with the 

commissioning engineer.  
b. Appropriate Work Permits shall be taken as applicable 
c. The readiness of upstream and downstream system shall be ensured before taking up.  
d. These shall be handled strictly by the authorized persons only and the team shall be suitably 

briefed about the activity including hazards & risks involved and control plan by the concerned 
executive-in-charge before start.  

e. Entry of persons to the area of activity shall be suitably restricted and the emergency 
functions like Ambulance, first aid center and Fire station shall be intimated about the plan 
well in advance.  

f. Tag-in/ Tag-out shall be in place while charging transformer and whenever necessary.  
g. Electricians with valid wiremen license only shall be permitted to work on power lines. 
h. The area and the passage shall be adequately illuminated.  
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13.2.11 FIRE SAFETY 

Numbers and types of Fire Extinguishers shall be ensured as follows: 
SI. 
No 

Type of Fire Risk  
(Class of Fire) 

Extinguishing Medium & 
Relevant Indian Standard 

Scale of Equipment  
(Minimum recommended) 

1. CLASS 'A'  
Fires involving ordinary 
combustible materials like 
wood, paper, textiles, rubber 
etc.  (Ordinary hazard or low 
fire load) 

WATER Soda acid type, 
water type (gas pressure) 
and water type (constant air 
pressure)  
IS: 934 -1976; IS: 940 -
1976; IS: 6234 -1971  

For every 600 square meter floor area 
or part, one 9-litre capacity. Minimum 4 
numbers per floor or room; should not 
be required to travel more than 15 
meter to reach any extinguisher. 

2. CLASS 'A'  
(Extra hazard & high fire load)  

-do -do – 
(Also, consult local fire authority).  

3. CLASS 'A'  
 
(Special hazards)  

-do -do – 
Extra provision  
For every 100 square meter floor area or part, one 4.5 Kg. 
CO2; minimum 2 numbers per room; should not be required to 
travel more than 10 meter to reach any extinguisher. 

4. CLASS 'B'  
(Fires in flammable liquids like oils, 
solvents, petroleum, products, 
varnishes, paints, etc. where blanketing 
effect is essential) (Storage and handling 
in small quantities)  

FOAM / CARBON 
DIOXIDE / DRY 
CHEMICAL POWDER IS: 
933 -1976; IS: 2878 1976; 
IS: 2171 1976; IS: 4308 -
1982  

For every 50 square meter floor 
area or part, 2 numbers 9 -liters 
foam or 5 kg dry powder; 
should not be required to travel 
more than 10 m in the area of 
storage to reach any 
extinguisher.  

5. CLASS 'B' (Bulk storage other 
than in tank form) 

-do - -do- 
(but minimum 3 numbers per room)  

6. CLASS 'C'  
(Fires involving gaseous 
substances under pressure 
where it is necessary to dilute 
the burning gas at a very fast 
rate with an inert gas or 
powder) (locations of storage 
and handling of gas cylinders)  

CARBON DIOXIDE / DRY 
CHEM. POWDER. The best way 
to extinguish such fire is by 
stopping the flow of fuel gas to 
the fire. Container is kept cool 
with water spray. IS: 2878 1976; 
IS: 2171 -1976; IS: 4308 -1982  

For every 100 square meter floor 
area or part; 2 numbers, 10 kg 
powder extinguisher or 6 kg C02; 
minimum 3 nos. per room; should 
not be required to travel more than 
10 meter to reach any 
extinguisher.  

7. CLASS 'D'  
Fires involving metals like magnesium, 
aluminum, zinc, potassium etc. where the 
burning metal is reactive to water and which 
require special extinguishing media or 
technique  

SPECIAL DAY 
POWDER IS: 2171 
-1976 IS: 4861 -
1968  

For every 50 square meter floor 
area or part, 2 nos. 5 kg special dry 
powder; minimum 3 nos. per room; 
should not be required to travel 
more than 10 meter to reach any 
extinguisher.  

8. MIXED OCCUPANCY 
(electrical); Generators; 
Transformers; etc.  

CARBON DIOXIDE DRY 
POWDER, IS: 2878 -
1976; IS: 2171 -1976  

For every 100 square meter floor area or part 
one 10 kg C02. Minimum 2 numbers for every 
location should not be required to travel more 
than 10 meter to reach an extinguisher.  

Note: Due to peculiarities of the power plant construction sites, there would be locations in the construction areas 
of Boiler, Turbine, Generator, Transformer, etc. where different types of fire risk (classes of fire) may co-exist. Special 
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care shall be taken while selecting and installing portable fire extinguishers for such locations so that all types of fire 
risk that may co-exist, are adequately covered. Similar special care shall be taken for storage areas.  

  
1. All Electrical welding booths shall be equipped with appropriate Fire Extinguisher 
2. Appropriate Fire Extinguishers shall be made within easy reach of all welding operations 
3. Fire extinguishers shall be regularly tested and last checked date to be indicated on each. 
4. Providing appropriate firefighting equipment at designated work place and nominate a fire 

officer/warden adequately trained for his job. 
5. Subcontractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, temporary structure in labour colony etc. Such fire protection equipment shall be 
easy and kept open at all times. 

6. The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic 
intervals. The date of changing should be marked on the Cylinders. 

7. All other fire safety measures as laid down in the “codes for fire safety at construction site” issued 
by safety coordinator of BHEL shall be followed. 

8. Non-compliance of the above requirement under fire protection shall in no way relieve the 
subcontractor of any of his responsibility and liabilities to fire incident occurring either to his 
materials or equipment or those of others. 

9. Emergency contacts nos. must be displayed at prominent locations 
10. Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials 

shall be used) as protective cover while preheating, welding, stress relieving etc. at site. 

13.2.12 HSE PREPAREDNESS FOR ADVERSE CLIMATES AND WEATHER 

Subcontractor to remain updated on possible adverse weather conditions through reliable sources 
and all precautions taken accordingly. 

13.2.12.1 SUMMER 

1. The Working Time and Lunch Hour will be as per instruction of Statutory Authorities (no work 
between 11am to 3:30pm). However, in case temp comes down due to rain/cloudy weather work 
will continue as per normal routine.  

2. During long lunch break, worker will be allowed to go back home for rest. Those who will like to 
stay back will avail at the facility of rest shed or other designed area. 

3. They will be allowed to take small break during work as per their need. 
4. Water sprinkling will be done on roads to reduce dust concentration. 
5. Workers will be provided with adequate cool drinking water and Butter milk/Lemon water etc. 
6. Adequate ORS stock will be made available at the work location in the First-Aid Box for use as 

needed and at First-aid Center for emergency need. 
7. Fire prevention shall be on high alert, with removal of dry grass and bushes, etc, inside and 

outside the surrounding work areas. No smoking, and control of open flame/sparks shall be 
maintained and monitored. 

8. Worker will be informed about the Do’s and Don’ts to be followed during summer in the Pre Job 
Brief. 
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Do’s & Don’ts 
9. Drink plenty of cool water and other non-alcoholic fluid and keep body well hydrated. 
10. Eat salt in food to replenish loss of salt through sweating. 
11. Avoid over physical exercise. 
12. Have adequate sleep at night. 
13. Eat light and less spicy food 
14. Avoid eating food which was cooked long time ago. 
15. Nobody should use small water bodies such as pits, running rain water through crevices etc. 

for drinking and cleaning purpose as it may be unhygienic. 
Emergency Handling 

In case of emergency due to heat disorder: 
 

16. Rescue the victim from workplace and place under shed. 
17. If to be rescued from height, use stoke basket or rescue kit. 
18. Inform Ambulance immediately.  
19. If nearby any air conditioned room/shed is available, place him inside the room/shed. 
20. Administer First aid by trained First aider for Heat Disorder 
21. If conscious, give him ORS solution to drink. 
22. If required send the victim hospital immediately. 

13.2.12.2 Monsoon 

A. Height Work & Structural Safety:  

1. Ensure that all height work platforms are barricaded and avoid any highly hazardous  
2. height work. 
3. Ensure that all personnel have good quality and intact safety shoes  
4. Stop all dangerous height work during rain  
5. Explain Do’s and Don’ts to workers during Tool Box Meetings 
6. Ensure that there are no weak structures, boards etc. that can fall during high winds 
7. Do not allow any loose material (e.g. GI sheet, Ply board, empty cement bag, aluminum foil, 

foam sheets etc.) on roof sheds or top of structures. 
8. Do not permit any one to ride up or come down scaffolds frame work during heavy wind or rain. 
9. Provide “anchor” of adequate strength to scaffolds and other high-rise structures. 
10. All rest sheds and GI sheds will be anchored into the round and wall and roof panels will be 

secured with J hook to prevent shed from blowing over or parts/pieces becoming airborne. 
Proper earthing per IS standard is also to be installed. 

11. Do not go alone nor permit anyone to stay at tower-tops, roof-tops, high structures or on 
electrical poles during the course of stormy weather or heavy rain.  
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B. Electrical:  

1. All electrical connections / loads have to be routed through ELCB / RCCB (residual current 
circuit breaker) whose rating should be 30mA.  

2. RCCB operational checks need to be done DAILY / WEEKLY during monsoon season.  
3. Avoid joints on power cables which need to be laid over-head or under-ground, better not to 

have any joint at all. In case joints become essential, such cables must be housed rigidly and 
insulation must be provided as per approved standard. The joint shall be suitable for outdoor 
use.  

4. All electrical distribution board shall be properly covered at top and sides to protect from rain 
water. Extension boards shall be protected from rain water. 

5. Ensure proper “earthing” for each and every electrical appliance. 
6. Double earthing need to be provided for 3-phase power supply and for voltage more than 220V. 
7. Provide lightening arrestors at the top of Boiler 3 and boiler 4 and rest sheds which are not 

covered by existing lightening arrestor of other installation.  

C. Others:  

1. Maintain smooth flow on open drains. i.e. no obstruction or blockade shall be made on storm 

water drains. If required, make temporary drains. 

2. Arrange back-filling of excavated pits on war-footing basis. 

3. Arrange bringing down booms of all cranes, hydra machines during stormy weather (wind 

speed 40-50 kmph) 

4. Confirm that all gantry cranes are effectively choked to prevent rolling and toppling. 

5. Do not forget to deep ready a dew battery operated lights at site-offices during rainy season. 

6. Avoid using wet damp clothes. 

7. Barricade excavated zone filled with water. 

8. Engage diesel operated water pump to dewater work area. For electrically operated water 

pump, the starter shall be protected from rain water. All rotating parts shall be guarded. Ensure 

availability of sufficient water pumps.  

D. Health and hygiene: 

1. Monsoon reduces the immunity of our body and makes us vulnerable to many diseases which 
are commonly associated with this season. It is time for us to keep our body challenging against 
disease by boosting our immunity and taking safety measures against these diseases. 
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2. The diseases associated with monsoon are Malaria, Jaundice, Gastro-intestinal infections, like 
typhoid, cholera etc. apart from these viral infections like cold and cough also make their 
presence felt. Majority of above said diseases are on account of: 

3. Puddle of water formed due to rain become breeding grounds for mosquitoes which spread 
disease like, malaria and dengue fever. As a precautionary measure against mosquito-bite 
disease one can use mosquito net around the end which is better choice to mosquito repellants 
like mats and coils. 

4. Pollution of drinking water during monsoon is very common. It is very necessary to drink clean 
and pure water when water-borne monsoon diseases like diarrhea and gastro-intestinal 
infections threaten us. 

5. Walking in dirty water during rainy season leads of numerous fungal infection which affect toes 
and nails. Diabetic patients have to take a special care about their feet. Keeping feet always 
dry and clean is very necessary. Avoid walking in dirty water. Keep shoes socks and raincoats 
dry and clean. 

E. Workmen will be made aware of following Do’s and Don’ts: 

1. Do not sleep in daytime. 
2. Avoid over physical exertion. 
3. During lightning and thunder storm, do not take shelter under tree. Take shelter inside rest 

shed or store room. 
4. Wash vegetables with clean water and steam them well to kill germs. 
5. Avoid eating un-cooked foods and salads should be washed properly before consumption. 
6. Drink plenty of water and keep body well-hydrated. 
7. Always keep the surrounding area dry and clean. Don’t allow to get water accumulated around. 
8. Keep body warm as viruses attack immediately when body temperature goes down. 
9. Do not enter air conditioned room with wet hair and damp cloths. 
10. Dry your feet and webs with soft dry cloth whenever they are wet. 
11. Eat light and less spicy food. 
12. Avoid eating food which was cooked long time ago. 
13. Eat salt in food to replenish loss of salt through sweating.  

13.2.12.3 Emergency Weather Conditions 

A. Cyclone/Severe thunder storm 

In the event of Cyclone/Severe thunder storm, alert will be issued by subcontractor on notification 
received by Govt. authorities/Metrological departments Customer or BHEL. 
 
The actions required during cyclone/rough weather: 

1. Check and advice subcontractors to cleanup work area. Pick up all loose and unused material 
of respective supervisor’s area. 

2. Tie to secure all gas cylinders to avoid displacement and unsafe conditions which could be due 
to wind pressure. 
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3. Secure portable electricity generating sets and other equipment, pumps, hoses etc. 
4. Make preparation for removal of water logging. 
5. Take review of work activity and make preparation for removal of equipment and material from 

vulnerable areas.  
6. Isolate/turn off all electrical power form the main panel/switches. Secure and anchor panels 

properly. 
7. Recheck anchorage/tie of all temporary structures/sheds, tall objects, cranes, rigs, scaffolds 

etc. to avoid toppling due to wind force. 
8. Cranes boom shall be secured, either locked or lowered the booms as reasonably and 

practicably possible and rigs to safe position for the safety point of view. 
9. Group up all trash barrels, wooden pallets, forms; wooden decks etc. and anchor properly. 
10. Welding machines, air compressors and such equipment are to be grouped together and 

secured to the stable objects. Welding leads, electrical cables, hoses are to be rolled up and 
secured properly. 

11. Set on site vehicles on high ground in the site area with brakes set firmly. 
12. Anchor all tanks, vessels, gas cylinders that may be moved by high wind and water. 
13. Evacuate job site. 
Personnel Evacuation: 
14. Personnel Evacuation will be required if predicted wind speed and storm surge heights are 

beyond acceptable limits as per the instructions from Govt. Authorities/ Metrological 
departments or Customer. 

15. Once the warning is received for personnel evacuation, an emergency response team shall be 
formed. The team will work with local authorities and other agencies formed/deployed to 
evacuate and transport all personnel involved in the project to the cyclone shelter. 

16. Cyclone may be followed by the calm “EYE”, be aware of it. If the wind suddenly drops, don’t 
assume the cyclone is over. Violent wind may resume from the opposite side direction. Wait 
for the official “All clear Signal”. 

17. After the cyclone, do not go outside until officially communicated about safe situation outside. 
Use recommended routes for returning. Do not panic or rush while returning. 

18. Checking of gas leaks and well being of electrical appliances is essential before leaving the 
site. 

19. Follow local communications for official warning and advice. The construction Manager shall 
also obtain updates from customer/metrological departments and communicate to the 
personnel on project site. 

13.2.12.4 Preparedness for Other Adverse Climates and Weather Conditions 

All Preventive and Precautionary measures to ensure Health & Safety of workers in all possible 
adverse weather conditions based on the analysis of the local area conditions to be taken by the 
subcontractor 

13.3 ENVIRONMENTAL CONTROL  

1. Environment protection has always been given prime importance by BHEL. Environmental 
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damage is a major concern of the principal subcontractor and every effort shall be made, to have 
effective control measures in place to avoid pollution of Air, Water and Land and associated life.  

2. Subcontractor shall list out all applicable environmental aspects and impacts, and ensure control 
measures to manage the same.  

3. Chlorofluorocarbons such as carbon tetrachloride and trichloroethylene shall not be used.  
4. Waste disposal shall be done in accordance with the guidelines laid down in the project 

specification.  
5. Any chemical including solvents and paints, required for construction shall be stored in designated 

bonded areas around the site as per MSDS. 
6. In the event of any spillage, the principle is to recover as much material as possible before it 

enters drainage system and to take all possible action to prevent spilled materials from running 
off the site. Subcontractor shall use appropriate MSDS for clean-up technique. Subcontractor 
shall be responsible for the cleanliness of their own areas. 

7. Subcontractor shall ensure that noise levels generated by plant or machinery are as low as 
reasonably practicable. Where the subcontractor anticipates the generation of excessive noise 
levels from his operations the subcontractor shall inform BHEL accordingly so that reasonable & 
practicable precautions can be taken to protect other persons who may be affected. 

8. It is imperative on the part of the subcontractor to join and effectively contribute to environmental 
protection measures such as tree plantation and towards social causes and maintaining good 
relations with local populace.  

9. The subcontractor shall carry out periodic air and water quality check and illumination level 
checking in respective area of work place and take suitable control measure to maintain the same 
as per applicable laws / standards 

13.3.1 WASTE MANAGEMENT 

1. Subcontractor shall take suitable measures for waste management and fulfilling requirements of 
environment related laws/legislation as a part of normal construction activities.  

2. Compliance with the legal requirements on storage/ disposal of paint drums (including the empty 
ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous 
chemicals will be strictly maintained.  

3. Details of E-Waste, Hazardous Waste, shall be submitted to BHEL as per Format No. HSEP: 14-
F18 and HSEP: 14-F19 respectively 

13.3.1.1 BINS AT WORK PLACE 

1. Sufficient rubbish bins shall be provided close to workplaces. 
2. Bins should be painted yellow and numbered. 
3. Sufficient nos. of drip trays shall be provided to collect oil and grease. 
4. Sufficient qty. of broomsticks with handle shall be provided. 
5. Adequate strength of employees should be deployed to ensure daily monitoring and service for 

waste management. 

13.3.1.2 STORAGE AND COLLECTION 

1. Different types of rubbish/waste should be collected and stored separately. 
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2. Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins 

with close fitting lids. 
3. Rubbish should not be left or allowed to accumulate on construction and other work places. 
4. Do not burn construction rubbish near working site. 

 

13.3.1.3 SEGREGATION 

1. Earmark the scrap area for different types of waste. 
2. Store wastes away from building. 
3. Oil spill absorbed by non-combustible absorbent should be kept in separate bin. 
4. Clinical and first aid waste stored and incinerated separately. 

13.3.1.4 DISPOSAL 

1. Sufficient containers and scrap disposal area should be allocated. 
2. All scrap bin and containers should be conveniently located. 
3. Provide self-closing containers for flammable/spontaneously combustible material. 
4. Keep drainage channels free from choking. 
5. Make schedule for collection and disposal of waste. 

13.3.1.5 WARNING AND SIGNS 

1. Appropriate signage to be displayed at scrap storage area 
2. No toxic, corrosive or flammable substance to be discarded into public sewage system. 
3. Waste disposal shall be in accordance with best practice. 
4. Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of 

hazardous waste. 

13.4 HOUSEKEEPING 

1. Keeping the work area clean/ free from debris, removing unused scaffoldings, scraps, 
insulation/ sheeting wastage /cut pieces temporary structures, packing woods etc. will be in 
the scope of the subcontractor.  

2. Such cleaning has to be done by subcontractor within quoted rate, on daily basis by dedicated 
identified groups equipped with all require PPEs and training. The details of housekeeping 
group shall be provided to BHEL.  

3. If such activity is not carried out by subcontractor / BHEL is not satisfied, then BHEL may get 
it done by other agency and actual cost along with BHEL overheads will be deducted from 
subcontractor's bill. Such decisions of BHEL shall be binding on the subcontractor. 

4. Pests, such as beehives etc. shall be periodically removed in a humane fashion 
5. Following are to be taken care of on daily basis. 

i. All surplus earth and debris are removed/disposed of from the working areas to identified 
locations. 

ii. Unused/Surplus cables, steel items and steel scrap lying scattered at different places 
/elevation within the working areas are removed to identify locations. 

iii. All wooden scrap, empty wooden cable drums and other combustible packing materials, shall 
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be removed from workplace to identified locations. Sufficient waste bins shall be provided at 
different work places for easy collection of scrap/waste. Scrap chute shall be installed to 
remove scrap from high locations 

iv. Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and 
other hindrances. 

v. Workmen shall be educated through tool box talk about the importance of housekeeping and 
encourage not to litter. 

vi. Labor camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and 
bricks, etc. shall not be allowed in the camp to obstruct free movement of men and 
machineries. 

vii. Fabricated steel structures, pipes & piping materials shall be stacked properly. 
viii. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may 

obstruct the traffic movement as well as below LT/HT power line. 
ix. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working 

areas 

13.5 TRAFFIC MANAGEMENT 

13.5.1 SAFE WORKPLACE TRANSPORT SYSTEM 

1. Traffic routes in a work place shall be suitable for the persons or vehicles using them. 
2. Traffic routes for pedestrians and vehicles shall be clearly demarcated and indicated 
3. Traffic routes shall never intersect the area of work and shall not endanger the site personnel 
4. For internal traffic, lines marked on roads / access routes and between buildings shall clearly 

indicate where vehicles are to pass. 
5. Temporary obstacles shall be brought to the attention of drivers by warning signs / hazard cones. 
6. Power cables shall be maintained at a minimum height above ground as specified in Indian 

Electricity Act & Rules. 
7. Sensible speed limits shall set and clearly displayed. Painted Speed ramps preceded by a 

warning signs or marker are necessary for stretches of roads exceeding 50 meters. 
8. The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or 

parked traffic and it may be advisable to introduce on-way system or parking restrictions. 
9. Safest route shall be provided between places where vehicles have to call or deliver. 
10. Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected 

edges and structures likely to collapse 
11. Safe areas shall be provided for loading and unloading of material. Loading / Unloading Permit 

shall be taken from BHEL prior to any significant loading / unloading activity 
12. Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner. 
13. Ensure road crossings are minimum and clearly signed. 
14. Entrance and gateways shall be wide enough to accommodate a second vehicle without causing 

obstruction. 
15. Forklift trucks shall not pass over road hump unless of a type capable of doing so. 
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16. Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by 
using goal posts height gauge posts or barriers. 

17. The height of Power cables above areas of movement shall conform to Indian Electricity Rules 
18. Road traffic signs shall be provided on prominent locations for prevention of accidents and 

hazards and for quick guidance and warning to employees and public.  
19. Safety signs shall be displayed as per the project working requirement and guideline of the state 

in which project is done.  
20. Vehicles hired or used shall not be parked within the 15m radius of any working area. Any 

vehicle, that is required to be at the immediate/near the vicinity, shall be approved by the person 
in-charge of the site. 

13.5.2 TRAFFIC ROUTE FOR PEDESTRIANS 

1. Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to 
allow vehicles and pedestrians safely. 

2. Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide 
suitable barriers/guard at entrances/exit and the corners or buildings. 

3. Where pedestrian and vehicle routes cross, appropriate crossing shall be provided. 
4. Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at 

such times. 
5. Provide high visibility clothing for people permitted in delivery area. 

13.5.3 WORK VEHICLES 

Work vehicles shall be as safe stable efficient and roadworthy as private vehicles on public roads. 
Subcontractors shall ensure that drivers are suitably trained and have valid license and 
experience for the designated class of vehicle. All vehicle e.g. heavy motor vehicle forklift trucks 
dump trucks mobile cranes shall ensure that the work equipment conforms to the following: 

1. A high level of stability. 
2. A safe means of access/egress. 
3. Suitable and effective service and parking brakes. 
4. Windscreens with wipers and external mirrors giving optimum all round visibility. 
5. Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms. 
6. Provision of seat belts. 
7. Guards on dangerous parts. 
8. Driver protection - to prevent injury from overturning and from falling objects/materials. 
9. Driver protection from adverse weather. 
10. No vehicle shall be parked below HT/LT power lines in conformance to Indian Electricity Act & 

Rules. 
11. Valid Pollution Under Control certification for all vehicles 
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13.5.4 DAILY CHECKS BY DRIVER 

There should also be daily safety checks containing below mentioned points by the driver before 
the vehicle is used. Subcontractors should ensure that drivers carry out these checks as a minimum. 
Brakes Mirrors Warning signals 
Tires Windscreen waters Specific safety system i.e. control interlocks 
Steering Wipers  

13.5.5 TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES 

1. All drivers shall hold a valid driving License for the class of vehicle to be driven and be 
registered as an authorized BHEL driver with the Administration Department. 

2. Securing of the load shall be by established and approved methods, i.e. chains with patented 
tightening equipment for steel/heavy loads. Sharp corners on loads shall be avoided when 
employing ropes for securing. 

3. All overhangs shall be made clearly visible and restricted to acceptable limits 
4. Load shall be checked before moving off and after traveling a suitable distance. 
5. On no account is construction site to be blocked by parked vehicles Drivers of vehicles shall 

only stop or park in the areas designate by the stringing foreman. 
6. Warning signs shall be displayed during transportation of material. 
7. All vehicles used by Subcontractor shall be in worthy condition and in conformance to the 

Land Transport requirement 

13.5.6 MAINTENANCE 

All Vehicles used for transportation of man and material shall undergo scheduled inspections on 
frequent intervals to secure safe operation. Such inspections shall be conducted in particular for 
steering, brakes, lights, horn, doors etc. Site management shall ensure that work equipment is 
maintained in an efficient, working order and in good repair. Inspections and services carried out at 
regular intervals of time and or mileage. No maintenance shall be carried below HT/LT power lines. 

13.6 EMERGENCY PREPAREDNESS AND RESPONSE 

1. Subcontractor shall develop Emergency preparedness and response capability and Emergency 
Response Team as per HSEP06: HSE Procedure for Emergency Preparedness and Response  

2. Availability of adequate number of first aiders and fire warden shall be ensured  
3. All the subcontractor’s supervisory personnel and sufficient number of workers shall be trained 

for fire protection systems. Enough number of such trained personnel must be available during 
the tenure of contract. Subcontractor should nominate his supervisor to coordinate and implement 
the safety measures and communicate the same to BHEL. 

4. Assembly point shall be earmarked and access to the same from different location shall be shown 
5. Fire exit shall be identified and pathway shall be clear for emergency escape. 
6. Appropriate type and number of fire extinguisher shall be deployed as per Clause No. 13.2.11 

and validity shall be ensured periodically through inspection 
7. Adequate number of first aid boxes shall be strategically placed at different work places to cater 
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to all emergency needs. Holder of the first aid box shall be identified on the box itself who will 
have the responsibility to maintain the same. 

8. First aid center shall be developed at site with trained medical personnel and ambulance 
9. Emergency contact numbers of the site shall be displayed at prominent locations. 
10. Tie up with fire brigade shall be done in case customer is not having fire station. 

 
11. Tie up with hospital shall be ensured in order to ensure the availability of following services to 

victims quickly without wasting precious time: 
a. Intensive Care Unit with Ventilator and other necessary life support systems 
b. Facility of specialized Orthopedic Surgery – in case of fracture / amputation 
c. Facility of specialized brain / neuro surgery – in case of head trauma 
d. Facility of specialized burn unit / ward – in case of Fire / burn injury 
e. and other facilities as per requirement at site location 

In case tie up with multiple hospitals is required to cover all possible accidents, same shall be done. 
The list of facilities to be regularly checked and updated. 

12. A detailed emergency services (Fire / Medical etc.) tie up plan shall be submitted to BHEL in 
monthly report Format No. HSEP:14-F05 

13. Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency 
preparedness and taking necessary corrective action 

14 HSE INSPECTION 

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to 
HSEMS requirements.  The subcontractor shall maintain necessary safety equipment as applicable, to 
enable inspection personnel/agency perform Inspection. If any test equipment is found not complying 
with proper safety requirements then the Inspection Agency may withhold inspection, till such time the 
desired safety requirements are met. 

The requirements of respective work permits are to be ensured by respective supervisors, safety 
personnel and area in-charges. In addition, the formats & checklists as per Clause 21 of this document 
provided by BHEL shall be used for inspection by Safety personnel (as a minimum), and records of 
inspection to be maintained. BHEL shall reserve the right to modify any Format in this document or 
introduce additional checklists / formats to ensure regular inspection of all equipment as per 
requirement. 

14.1 DAILY HSE CHECKS 

Both the Site Supervisors and HSE Supervisors are to conduct daily site Safety inspection around work 
activities and premises to ensure that work methods and the sites are maintained to an acceptable 
standard. The following are to form the common subjects of a daily safety inspection: 
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1. Height Work: 

a. Safe, barricaded platform 
b. PPEs 
c. Proper method 
d. Awareness 

2. Personal Safety wears & gear compliance. 
3. Complying with site safety rules and permit-to-work (PTW). 
4. Positions and postures of workers. 
5. Use of tools and equipment etc. by the workers. 
6. The inspection shall be carried out just when work starts in beginning of the day, during peak activities 

period of the day and just before the day’s work ends. 

14.2 INSPECTION OF HEIGHT WORKING 

1. Any kind of height work (above 2 meters) shall not be carried out without active physical 
supervision by concerned supervisor or safety personnel. All non-conformances related to 
height work shall be handled on priority and closed immediately after halting the work. 

2. A roster of personnel deployed for inspection of height work and other critical activities shall be 
prepared and submitted to BHEL in monthly report Format No. HSEP:14-F05, in order to ensure 
effective supervision at all times 

3. Inspection on height working shall be conducted daily by supervisors before start of work to 
ensure safe working condition including provision of: 
 

a. Fall arrestor 
b. Lifelines 
c. Safety nets 

d. Fencing and barricading 
e. Warning signage 
f. Covering of opening 

g. Proper scaffolding with valid 
Tags, access and egress. 

h. Illumination 

 
4. Inspection on height working shall be conducted once in a week by HSE officer as per 
5. Format no. HSEP: 14-F10. 
6. Medical fitness, including vertigo test of height worker shall be ensured. 
7. Height working shall not be allowed during adverse weather. 

14.3 INSPECTION OF PPE 

PPEs shall be inspected by HSE officer at random once in a week as per Format no. HSEP: 14-
F06 for compliance to standard and provisions and any adverse observation shall be recorded in 
the PPE register. 

14.4 INSPECTION OF T&Ps 

1. All T& Ps being used at site shall be inspected by HSE officer once in a month as per specific 
Formats in this document, or (if not available) general Format no. HSEP: 14-F07 for its 
healthiness and maintenance. 

2. A master list of T&Ps and validity of their inspection certificates shall be maintained by each 
agency and details shall be submitted to BHEL in monthly format no. HSEP:14-F05. 

3. The T&Ps which require third party inspection shall be checked for its validity during inspection. 
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The third party test certificate should be accompanied with a copy of the concerned competent 
person’s valid qualification record. BHEL shall be given advance intimation of Third Party 
Inspection. BHEL shall associate with Inspection as per discretion. 

14.5 INSPECTION OF CRANES AND WINCHES 

1. Cranes and winches shall be inspected by the operator through a daily checklist for its safe 
condition (as provided by the equipment manufacturer) before first use of the day. 

2. Cranes and Winches shall be inspected by HSE officer once in a month as per Format no. 
HSEP: 14-F08 & F09 for healthiness, maintenance and validity of third party inspection. 

3. The date of third party inspection and next due date shall be painted on cranes and winches. 
4. The operators/drivers shall be authorized by sub-contractor based on their competency and 

experience and shall carry the I-card. 
5. The operator should be above 18 years of age and should be in possession of driving license 

of HMV man & goods), vision test certificate and should have minimum qualification so that he 
can read the instructions and check list. 

14.6 INSPECTION ON WELDING AND GAS CUTTING OPERATION 

1. Supervisor shall ensure that no flammable items are available in near vicinity during welding 
and gas cutting activity. 

2. Gas cylinders shall be kept upright. 
3. Use of Flash back arrestor shall be ensured at both ends. 
4. Inspection during welding and gas cutting operations shall be carried out by HSE officer once a 

month as per Format no. HSEP: 14-F11. 
5. Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting 

operation at height. 
6. Availability of fire extinguisher in vicinity shall be ensured. 

 

14.7 INSPECTION ON ELECTRICAL INSTALLATION / APPLIANCES 

1. Ensure proper earthing in electrical installation 
2. Use of ELCB at electrical booth 
3. Electrical installation shall be properly covered at top where required 
4. Use appropriate PPEs while working 
5. Use portable electrical light < 24 V in confined space and potentially wet area. 
6. Monthly inspection shall be carried out as per Format no. HSEP: 14-F12. 

14.8 INSPECTION OF ELEVATOR 

1. Elevators shall be inspected by concerned supervisors once in a week as per Format no. 
HSEP: 14-F13. 

2. All elevators shall be inspected by competent person and validity shall be ensured. 
3. The date of third party inspection and next due date shall be painted on elevator. 
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14.9 MONTHLY SITE INSPECTION 

Subcontractor shall carry out monthly HSE inspection of all work areas as per Format No. 
HSEP:14-F20 and submit to BHEL 

14.10 NON-CONFORMITY HANDLING:  

Any serious non-conformances identified during inspection observed shall be addressed immediately.  
 

In case immediate closure of non-conformities is not possible: 

a. work to be halted in the area 
b. Non-conformance to be generated and submitted to responsible person and BHEL 
c. non-conformance to be resolved through responsible agency / person 

Only after closure of serious non-conformances, work to be allowed to resume. 
 
All non-conformances & safety violations to be recorded and closed in a time bound manner. 

15 HSE PERFORMANCE 

HSE performance of subcontractor shall be monitored as per BHEL criteria, based on which, marks 
will be awarded. Marks can be used to evaluate and rate the contractor as per BHEL internal systems 

 
HSE performance of the subcontractor shall be monitored as per the following parameters: (For 
each contract-wise package). Periodicity: RA Bill period 
 
Sl. 
No.  

Parameters of measurement Ref Clauses Weightage Actual 

1 Availability of safety officers at site – absence up to 
15% permissible. Score proportionately gets 
reduced with higher rate of absence. Availability to 
be reckoned from start date of manpower 
mobilization 

7.1 10  

2 Attendance  by the safety officer and site CM (as 
applicable) in the meeting convened by BHEL 

20 5  

3 Level of compliance w.r.t decisions taken in 
previous meetings/audit/inspection/as reported. 

-do- 5  

4 Timely submission of monthly report on safety in 
the prescribed format 

11 3  

5 Timely reporting any incident including near–miss 
to BHEL /Customer/statutory authority (if required) 
and submission of investigation report of all LTIs/ 

12 10  
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Major Property Loss incident and HSE events 
6 Degree of PPE compliance, Fall protection 

arrangements and safety net coverage 
8.3, 14 15  

7 Level of compliance w.r.t  safety rules  13,14 25  
8 Availability  of proper first-aid facility , ambulance, 

hygienic labor colony and other adequate labor 
welfare initiatives, conducting of health check-up as 
per BOCW requirements 

8 6  

9 Conducting induction training, skill training, tool box 
meeting, mock-drills, HSE Promotion, Emergency 
Preparedness and Response. Participation in 
BHEL training also counted 

9.0 6  

10 Level of House-keeping, Environmental Control 13.3, 13.5 10  
11 Level of general illumination 8.4.11 5  
A TOTAL Obtained  100  

Penalty score: 

i. For each fatality:   -10 
ii. For each Major Incident:  -07 

 
NET TOTAL score will be arrived after deducting penalty score from Total score. 

 
Subcontractor shall make available all data required for evaluation to BHEL as and when 
demanded. 

1. If safety record of the subcontractor in execution of the awarded job is to the satisfaction 
of safety department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the subcontractor may be considered by BHEL after completion of the 
job. 

2. 1.5% of running bill shall be cleared subject to certification of desired safety performance 
by BHEL 

16 HSE PENALTIES FOR NON-COMPLIANCE 

1. Nonconformity of safety rules and safety appliances will be viewed seriously and BHEL has 
right to impose fines on the subcontractor for every instance of violation noticed. 

2. The applicable penalties for HSE violations are given in Format No. HSEP14-F14 of this 
document 
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3. The list of non-compliances given in above format is not exhaustive. The BHEL site in-charge 
has liberty to impose a penalty for any other non-compliance and incidents of any nature. 

4. If principal customer or statutory and regulatory bodies impose penalty on ground of statutory 
non-compliance or non-compliance of HSE rules by the subcontractor or any incident of any 
nature including fatality or permanent disability, the same shall be passed on to the 
subcontractor with appropriate overhead 

5. The penalty amount shall be recovered from subcontractors from the RA Bill, otherwise Final 
bill. 

 

17 COMPENSATION TO ACCIDENT VICTIMS 

1. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life 
/ permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. 

 
b. Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below. 

c. Accident: Any death or permanent disability resulting solely and directly from any unintended 
and unforeseen injurious occurrence caused during the manufacturing/ operation and works 
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection 
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works / during working at BHEL Units/ Offices/ townships and 
premises! Project Sites. 

d. Compensation in respect of each of the victims: 

i. In the event of death or permanent disability resulting from Loss of both limbs: Rs. 
10,00,000/- (Rs. Ten Lakh) 

ii. (ii) In the event of other permanent disability: Rs. 7,00,0001- (Rs. Seven Lakh) 

e. Permanent Disability: A disablement that is classified as a permanent total disablement 
under the proviso to Section 2 (I) of the Employee's Compensation Act, 1923. " 

2. In addition to above, contractor shall provide appropriate compensation to victims of major 
and fatal incidents as per Employee Compensation Act, 1923, ESIC Act, 1948 or as per any 
existing Acts and guidelines 
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18 INTERNAL & EXTERNAL HSE AUDITS 

1. Subcontractor shall extend full co-operation and maintain necessary documents & records as 

required by Internal & External HSE Audit carried out by BHEL. / Third Party 

2. All non-conformities and observations on HSE shall be disposed of-by subcontractor in a time 

bound manner as detailed in Audit Report. 

3. All required corrective actions shall be taken by the subcontractor in order to avoid recurrence 

 

19 OTHER REQUIREMENTS 

1. In case of any delay in completion of a job due to mishaps attributable to lapses by the 

subcontractor, BHEL shall have the right to recover cost of such delay from the payments due 

to the subcontractor, after holding an appropriate enquiry and notifying the subcontractor 

suitably. 

2. RISK & COST: 

If the subcontractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given reasonable opportunity to do so and/or if the subcontractor fails to 

take appropriate safety precautions or to provide necessary safety devices and equipment or 

to carry out instruction regarding safety as per contractual requirements, BHEL shall have the 

right to take corrective steps at the risk and cost of the subcontractor after giving a notice of 

not less than 7 days indicating the steps that would be taken by BHEL. 

3. If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury 

incident and without any damage to property BHEL may, at its sole discretion, favourably 

consider to reward the subcontractor suitably for the performance. 

4. The subcontractor shall take all measures at all the sites of work to protect all persons from 

incidents and shall be bound to bear the expenses of every suit, action or other proceeding of 

law that may be brought by any persons for injury sustained, death or damage to environment 
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owing to neglect of the HSE precautions by the subcontractor; and shall be liable to pay any 

such persons such compensation, should such claim proceeding be filed against BHEL.  

The subcontractor hereby agrees to indemnify BHEL against the same. 

20 HSE REVIEW  

BHEL shall hold HSE review meeting every month or as per requirement in order to discuss 

and resolve HSE issues of site and improve HSE performance. It will also discuss the incidents 

occurred since previous meeting, its root cause and Corrective action. The indicative agenda 

is given below: 

1. Implementation of earlier MOM 

2. HSE performance review 

3. HSE inspection review w.r.t non-conformances observed and their status 

4. HSE audit and CAPA 

5. HSE training conducted and requirement 

6. Health check-up camp 

7. HSE planning for the erection and commissioning and installation activities in the coming 

month 

8. HSE reward and promotional activities 

9. HSE data analysis and improvement – Data analyzed will include non-conformances closed and 

pending, incident data, training data etc. 

 

Subcontractor shall ensure presence of site in-charge, all package in-charges and safety 

officers, as communicated by BHEL in the meeting. 

Subcontractor shall take requisite actions as per record notes and as decided in the meeting, 

in a time bound manner and submit compliance report to BHEL.
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21 FORMATS USED 

This is minimum list of Formats to be used for reporting by the subcontractor. Other Formats are 
indicated in respective HSE Procedures, Work Permits, OCPs or as specified by BHEL. The medium of 
reporting can be hard / soft as indicated by BHEL.  
BHEL can modify these Formats or introduce new Formats to the extent necessary to get the desired 
performance data of all HSE activities. 

SN Format Name Format No. Frequency of check Rev 
1 Work at Height Permit HSEP:14-FP01 Before start of work and 

regularly thereafter as per Permit 
conditions 

00 
2 Hot Work Permit HSEP:14-FP02 00 
3 Confined Space Work Permit HSEP:14-FP03 00 
4 Excavation Work Permit HSEP:14-FP04 00 
5 Radiation Work Permit HSEP:14-FP05 00 
6 Lifting Activity Work Permit HSEP:14-FP06 00 
7 Lockout-Tagout Work Permit HSEP:14-FP07 00 
8 Inspection of First Aid Box HSEP:14-F01 Weekly 00 
9 Health Check Up HSEP:14-F02 With new Induction & as per 

requirement thereafter 
00 

10 HSE Induction / Regular / On-the-Job 
Training 

HSEP:14-F03 With new Induction & as per 
requirement thereafter 

00 

11 Tool Box Talk HSEP:14-F04 Daily before job start 00 
12 Site HSE Report HSEP:14-F05 Monthly 00 
13 PPE Inspection HSEP:14-F06 Weekly 00 
14 PPE Issue and Receipt HSEP:14-F06A With new Induction  
15 Inspection of T&Ps (General) HSEP:14-F07 Monthly / As per requirement 00 
16 Inspection of Cranes  HSEP:14-F08 Monthly / As per requirement 00 
17 Inspection of Winches HSEP:14-F09 Monthly / As per requirement 00 
18 Inspection of Height Working HSEP:14-F10 Daily / As per requirement 00 
19 Inspection on Welding & Gas Cutting HSEP:14-F11 Weekly / As per requirement 00 
20 Inspection on Electrical Installation HSEP:14-F12 Weekly / As per requirement 00 
21 Inspection on Elevator HSEP:14-F13 Weekly / As per requirement 00 
22 HSE Penalty HSEP:14-F14 - 00 
23 Initial Verification of PPE’s & Lifting Tools 

& Tackles 
HSEP:14-F15 As and when new PPEs and 

T&Ps are received 
00 

24 Inspection of Labor Colony HSEP:14-F16 Monthly / as per requirement 00 
25 Recording of First Aid Injuries HSEP:14-F17 As and when such injuries occur 00 
26 E-waste Handled / Generated HSEP:14-F18 Half Yearly 00 

27 Hazardous Waste at the Facility HSEP:14-F19 Half Yearly 00 

28 HSE Checklist-cum-Compliance Report HSEP:14-F20 As per Audit Calendar 00 

29 Illumination Levels HSEP:14-F21 Weekly / As per requirement 00 
30 Incident Reporting HSEP:14-F22 - 00 
31 Incident Recording HSEP:14-F23 - 00 



 

 
HSEP:14-FP01 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit . 

No. Item Yes 
Not required 

/ Remarks 
1 All workers on job are competent and medically fit (No Height Phobia) for working at height   
2 Hazards in the vicinity are identified, controlled and communicated to the worker.   
3 Scaffolding soundness inspected is available for use with valid tag   
4 Work platform is not made of bamboo or weak material. Barricading is available with Top, 

Mid Rails and Toe Guard. 
  

5 Working platform is clean without any unwanted material. Floor openings are covered.   
6 Access and exit to workplace are safe, marked and without obstruction.   
7 Adequate lighting provided (for dark hours) as per applicable lux standards (Refer HSEP:13)   
8 Safety nets are provided below working area.   
9 Area below the working platform has been cleared of all activity   
10 Ladders have been secured, inspected and provided as per BHEL standard/contract.   
11 Horizontal life lines are provided to cater to design specification of 2300 kg per person.   
12 Safety harness with life line support/ fall arrester are checked and available in working 

condition 
  

13 Safety shoes (non-slip), Helmet with chin strip available with employees   
14 Visible Signboards provided on working platforms in workers’ understandable language   
15 All lifting / tightening tools, hand tools/equipment checked and in good condition   
 16 ELCB provided for Electrical connections individually. Electrical cable, welding 

Hose/Compressed air hose properly secured and laid down without obstruction. Earth 
resistance is OK. 

  

 17  Crane / Winch / Hydra operator is qualified and experienced   
18 Emergency response team & Medical Facilities available. Work area is cordoned off.   
19 Job Safety Analysis Submitted   
20 Additional Permits to be taken (Please specify & attach):                                                                                      

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

WORK AT HEIGHT PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for working at height of 2 mtr. and above or above excavation of 2 mtr or deeper. 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work must be clearly indicated by the permittee. 
4 Terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 

safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work at height, height phobia needs to be ascertained and proper fitness certificate 

to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Work at Height Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP02 

Exact Location of Work:   _   

Nature / Description of Work:         

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required 

/ Remarks 
 

1. Welder is trained and qualified with good attendance in on-the-job training   
 

2. Area ensured safe and free from all hazards (explosives etc.) with barricading and safe inlet / exit   
 

3. Proper ventilation and lighting provided (in case of dark hours).   
 

4.  Gas hoses are in good condition and not cut / leaking   
 

5. Pressure gauges/Flash back arrestor (at both ends) provided and in working condition.   
 

6. Gas pressure in cylinder is within limits and hydraulic test certificate is available   
 

7. Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is 
available with cylinder. Gas cylinders covered with shields to prevent falling splinters.   

 

8. Power supply to welding machine is through ELCB of 30 mA rating, which is tested and found ok; 
Earthing is tested and found OK   

 

9. Welding machine input/output cables, welding holder and weld return clamp (Holder) are 
insulated and in good condition.   

 

10. In case of welding in enclosed / confined spaces, the integrity of the structure and supports are 
ensured, Gas Testing done and evacuation system ensured in place   

 

11. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.   
 

12. Welder & Fitter trained to connect ground/work return clamps (Holder) to work place prior to 
energization of welding machine.   

 

13. Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding 
helmet, safety (rubber) shoes, leather gloves, long sleeve and nose mask -provided   

 

14. In case of pits, water removed from the pit and wood/rubber insulation provided.   
 

15. Safety signboards / cautions are in place.   
 

16. Adequate and Suitable nos. of applicable firefighting extinguisher provided.   
 

17. Nearby combustible material removed. Housekeeping done.   
 

18. All workers explained about the hazards   
 

   19.   First aid in attendance.   
 

20. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 
 

 

 
 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)

HOT WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all kinds of Hot Work eg. Welding, cutting etc.. 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work must be clearly indicated by the permittee. 
4 Terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day only after checking all the compliance jointly by the contractor and BHEL 

safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work, competency and fitness to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Hot Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP03 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit . 

No. Item Yes 
Not required / 

Remarks 
 

1. Has the equipment been Isolated from Power/Steam/Air?   
2. Has the equipment been Isolated from liquid or gases?   
3. Has the equipment been de-pressurized &/or drained?   
4. Has the equipment been Blanked/blinded or disconnected?   
5. Has the equipment been water flushed &/or steamed?   
6. Whether man ways open and ventilated?    
7. Whether constant Inert gas flow arranged?   
8. Whether mechanically ventilated and adequately cooled?   
9. Whether 24 V lighting provided inside the confined space?   
10. Whether Radiation sources removed?   
11. Whether training on confined space provided to the individual / group?   
12. Whether required PPEs (hand gloves, goggles, face shield, ear plug/muff, protective 

clothing etc.) used? 
  

13. Whether Safety harness and Lifeline used?   
14. Whether Dust/Gas/Air Line mask used?   
15. Whether attendant with SCBA/Air mask available?   
16. Whether grounded air Exhaust/Blower/ AC provided?   
17. Whether Personal Gas alarm provided?   
18. Whether communication Equipment Provided?   
19. Whether rescue equipment/team available?   
20. Whether firefighting arrangement done   
21. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 

 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
 
 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

CONFINED SPACE WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all confined space tasks, where injury can happen due to lack of oxygen, or chances of 

fire are there due to gas accumulation. 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work must be clearly indicated by the permittee. 
4 Terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work, competency and fitness to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Confined Space Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP04 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit . 

No. Item Yes 
Not required / 

Remarks 
1 Precautions taken for Underground Electrical Cable    
2 Precautions taken for Under / Above ground sewer/Drinking Water Line    
3 Precautions taken for Underground Telecommunication Line    
4 Precautions taken for Underground Product/Utility Line    
5 Precautions taken for Underground Fire Water Line    
6 Shoring / Shuttering / Sheet piling done to prevent collapse of excavation walls. 

Strength of Excavation wall ensured at all times   
7 Hard Barricading  & Edge Protection provided   
8 Separate Safe Access for Man and Vehicle   
9 Lighting arrangement   
10 Banks Man Provided   
11 Required basic PPEs provided   
12 Slope Cutting/Benching Maintained    
13 Excavated soil / Construction Material / equipment kept away from the edge.    
14 First aid in attendance.   
15 Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 

 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
 
 
 
 
 
 
 
 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

EXCAVATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all excavation tasks 1.22 mtr or deeper 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work must be clearly indicated by the permittee. 
4 Terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work, competency and fitness to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Excavation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP05 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

No. Item Yes 
Not required / 

Remarks 
1. All the persons at the site informed/removed from the area.   
2. Area around the source of radiation cordoned off with the rope/chord.   
3. Radiation warning symbol/boards displayed around radiography work on rope/chord.   
4. Radiographer worn radiation badges during testing and is within safe limits.   
5. Radiography camera and carrying case box having radiation symbol.   
6. Radiation Survey Meter is in working condition, calibrated & within validity period.    
7. Radiographer has valid certificate from BARC.   
8. Blinking light provided on road during radiography (in dark hours).   
9. Proper required Illumination provided   
10. Safe access and working platform provided to conduct RT work   
11. All the persons involved in Radiography work are aware of the hazard of radiation   
12. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 

 
 

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
 
 
 
 
 
 
 
 
 
 
 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

RADIATION WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: Sign: Date: Time:  



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all activities in which there is danger of exposure to harmful radiation 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work must be clearly indicated by the permittee. 
4 Terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work, competency and fitness to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: 

Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept.,  
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Radiation Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP06 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date: Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit . 

No. Item Yes 
Not required / 

Remarks 
1. Crane used for lifting  activity TPI tested, certified and approved for rated lifting   
2. All lifting tackles, gears/appliances are tested and certified for lifting works.   
3. Crane operator is trained and competent for lifting operation.   
4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.   
5. Lifting hook is properly latched to prevent material falling over   
6. Access and exit marked and without obstruction.   

7. 
In case of lifting multiple materials at once, same are tied up with strong rope / 
material   

8. Area below lifting activity barricaded to prevent movement    
9. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.   

10. 
Periphery area of crane booms as well as lifting job is barricaded and 
unauthorized/no-entry sign board posted.   

11. 
Rigger and signal man is trained and competent for lifting work. Signal is clearly visible 
to the operator and understood   

12. 
No lifting activity to be carried out during lightening, heavy wind/rain. No forecast of 
these conditions during work period   

13. If scaffolding to be used during lift, scaffolding with valid tag available for use.   
14. Add drawing /procedure etc. relevant for the lifting.   
15. Any other Precautions or Permits required (Height Work, Confined Space etc.), give details and attach 

 
 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
 
 
 
 
 
 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats)  

LIFTING ACTIVITY WORK PERMIT Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all Heavy Lifting Activities that are either / all of the following: 1. Above 50 Tons; 2. 

Tandem Lifting; 3. Total Load exceeding 75%of capacity of crane; 4. Lift of unusual difficulty or geometry or 
rigging; 5. Lift over operating Units; 6. Any other Lift as decided by Site HSE / Erection 

2 Job Safety Analysis (JSA) to be created for every Lift above 5 Tons. 
3 This permit must be available at the work site all the times of the work. 
4 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 
5 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 
6 Permit shall be issued for not more than 7 days including the issue date. 
7 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
8 Before engaging anybody to work, competency and fitness to be ensured. 
9 All safety precautions to be taken as per work site HSE plan. 
10 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Lifting Activity Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 

 
HSEP:14-FP07 

 

Exact Location of Work:   _   

Nature / Description of Work:        

Duration of Work Execution *: From Date: to Date:  Daily from _______ hrs. to ________hrs.  
Name of Sub-Contractor Performing the Work:        

Name of Sub-Contractor’s Site Engineer (Permit Requesting Authority):   Sign:                

Name of Sub-Contractor’s Package In-charge:  Sign:   Date:   

The above described work will be done under all the safety precautions mentioned as under during the currency of the Permit. 

Tag

No. 

Device to be 

Tagged / Locked 

I.D. No. 

Device 

Location 

Device 
Position OPEN / 

CLOSED -
ON/OFF 

 

Lock 

No. 

Tag Lock 

Placed by Name/Sign 
 

- Date/Time 

Tag I Lock 

Removed by Name/Sign 
 

- Date/Time 

         
    

         
    

         
    

         
    

         
    

 

Declaration: All the points mentioned in the above checklist have been checked and found OK 

Permit Receiver: 
Site Engineer (Sub- Contractor):   Site Safety Officer (Sub-Contractor): 
Signature:  Signature:  
Name:                                     Designation: Name:                                      Designation: 

Permit Issuer: 
Engineer of Concerned Execution Department (BHEL):  Site Safety Officer (BHEL): 
 Signature:   Signature:  
Name:                                      Designation: Name:                                      Designation: 

Package-in-charge (BHEL): 
Signature:  
Name:                                                Designation: 

 
 
 
 
 
 
 
 
 
 
 
 
 
(* Permit valid for 7 days, subject to daily renewal, and extension as per overleaf instructions / record formats) 

LOCKOUT/TAGOUT (LIVE ELECTRICAL 
MAINTENANCE) WORK PERMIT 

Permit No. & Date 

Project & Unit: Emergency Contact Nos: 
BHEL Sub-contractor: 

To be printed on both sides of an A4 Sheet Page 1 of 2 P.T.O. 

Verified by Customer Representative (if applicable), Name: _______________Sign: ____________Date: _________Time: ________ 



 

 Permit Extension Beyond Initially Requested Hours 
 
Sl. No. 

Extension Period  
Remarks 

Signature with Date & Time 
From……. 

(Date & Time) 
To…… 

(Date &Time) 
Agency Site 

Engineer 

Agency Safety 
Officer 

BHEL Site 
Engineer (PIA) 

BHEL Safety 
Officer 

1.        

2.        

3.        

4.        
5.        

6        

TO BE SIGNED BY THE BHEL HSE & EXECUTION AFTER THE WORK IS OVER 

Permit is here by returned after completing the job & ensuring safe removal of men and material. 

Site Engineer, BHEL Site HSE Engineer, BHEL 
Signature: Signature: 

Name: Name: 

General Instructions: 
1 This Permit is required for all maintenance and erection activities with danger of electrocution from Live Electric 

Power 
2 This permit must be available at the work site all the times of the work. 
3 Location and description of the work, and terms applicable must be clearly indicated by the permittee. 
4 This permit shall be endorsed each day after checking all the compliance jointly by the contractor and BHEL safety. 
5 Permit shall be issued for not more than 7 days including the issue date. 
6 Permit shall be returned to the HSE Department of BHEL after completion of the job. 
7 Before engaging anybody to work, competency and fitness to be ensured. 
8 All safety precautions to be taken as per work site HSE plan. 
9 Distribution of copy: Original- Permittee, Duplicate –Department HOS, Contractor, Triplicate - Site HSE Dept. 

 
 

 
Sl. No. 

 
Date 

Signature with Date & Time Remarks 
 Agency Safety BHEL Safety 

Day 2     

Day 3     

Day 4     

Day 5     
Day 6     

Day 7     

Page 2 of 2 

Lockout/Tagout Work Permit No. & Date:  
___________________________ 

Daily Work Area Condition Endorsement 

To be printed on both sides of an A4 Sheet 



 
 POWER SECTOR FORMAT NO: HSEP:14-F01 

REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

Name of Site :  

Name of Sub-Contractor:  

Inspected by :  

Date of Inspection:  

Number of employees in the site: -   

Sl. No. Item No. 
Available 

Remarks 

1 No. of small sterilized dressings   
2 No of medium sized sterilized dressings   

3 No of large sized sterilized dressings.   

4 No of 
dressings 

large sized sterilized burn   

5 No of (15 grams) packets sterilized cotton wool   

6 No of pieces of sterilized eye pads in separate sealed 
packets. 

  

7 No of roller bandages 10 cm wide.   

8 No of roller bandages 5 cm wide.   
9 Whether tourniquet available   

10 Whether supply of suitable splints available.   

11 No of packets of safety pins.   
12 Whether kidney tray available   

13 

Whether sufficient number of eye wash bottles, 
filled with distilled water or suitable liquid, 
clearly indicated by a distinctive sign which shall 
be visible at all times, available. 

  

14 
Whether 4%-xylocaine eye drops, and boric acid 
eye drops and soda by carbonate eye drops 
available. 

  

15 Whether (60ml) bottle containing a two 
percent alcoholic solution of iodine available 

  

16 
Whether (two hundred ml) bottle of mercurochrome 
(2 per cent) solution in water available. 

  

17 
Whether 120ml bottle containing Sal volatile 
having the dose and mode of administration 
indicated on the label, 

  

18 Whether roll of adhesive plaster (6 cm X 1 meter) 
available 

  



 

 

POWER SECTOR FORMAT NO: HSEP:14-F01 
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of First Aid Box 

Sl. No. Item No. 
Available 

Remarks 

19 No of rolls of adhesive plaster (2 cm X 1 meter)   

20 Whether snake bite lancet available.   

21 Whether (30 grams) bottle of 
potassium  permanganate  crystals 
available. 

  

22 Whether a pair scissors available   
23 Whether copy of the First-Aid leaflet issued 

by the Director-General, Factory Advice 
service and labor Institutes, Government of 
India available. 

  

24 Whether bottle containing 100 tablets (each of 5 
grains) of aspirin available 

  

25 Whether Ointment for burns available   

26 Whether bottle of a suitable surgical anti-septic 
solution available 

  

27 Whether List of Contents pasted on First Aid Box 
along with respective expiry dates 

  

Signature of Subcontractor’s Site I/C                                                                              Date: 
 



 

 

POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 01 OF 02 Health Check-Up 

Name of Site :  

Name of Sub-Contractor:  

Name of Employee :  

Age:  

History Of Past 
Illness 

H/O Epilepsy: 
H/O Drug Allergy: 
H/O Diabetics/ Hypertension: 
H/O Unconsciousness: 

Personal History  

EXAMINATION    OBSERVATION 
General Physical Examination 

Height  
Weight  

BMI  

Built And nourishment  

Pallor  
Temperature  

Chest Expansion Inspiration Expansion 
  

Lymph Node Enlargement  

Upper Limbs Strength & 
Function 

 

Lower Limbs Strength & 
function 

 

Spine Adequately flexible for the 
job concerned (Yes/No) 

 

  Mental alertness and stability with good   
  eye, hand and foot co-ordination. 

 

Ear, Nose, Throat 

Ear / Hearing  

Nose  
Throat  

 
Vision  

Left Eye Right Eye 
  



 

 

POWER SECTOR FORMAT NO: HSEP:14-F02 
REV NO.: 00 
PAGE NO. 02 OF 02 Health Check-Up 

EXAMINATION   OBSERVATION 
Cardiovascular System Examination 

Inspection  

Palpation Pulse BP 

Auscultation (Heart Sounds)  

Respiratory System 
Inspection Respiratory Rate  

Palpation:  

Percussion  

Auscultation  
(Breath Sounds) 

 

Examination of Abdomen 

Inspection  

Palpation  

Auscultation  
(Bowel Sounds) 

 

Any Other  

Clinical Impression 
 
 
 
 
 
 

Signature of the examining doctor                                                                                           Date: 



Name of Site : 
 

Name of Sub-Contractor :  

Date of Training (dd/mm/yyyy) : 
 Duration (Hrs) 

From  To  

Name & Details of Trainer: 
 

Subject of Training Induction 
 On-The-Job Training 

(Give details) 
 

Name of Training 
Co-ordinator: 

 

Sl. No. Name Designation Organization Signature 
     

     

     

     

     

     

     

     

     

     

     

     

     

     

I certify that Training has been carried out as per HSEP04: HSE Procedure for Training & Awareness 
 
 
 
 
 
 
Signature of Training Coordinator                                                                                        Date: 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F03 
REV NO.: 02 
PAGE NO. 01 OF 01 HSE Induction / Regular / On-the-Job / g /

Training Records 



Name of Site :  

Sub-Contractors Name :  

Date :  

Topic Name of person 
delivered Tool Box Talk 

No. of Participants 
attended 

Remarks 

    

    

    

    

    

    

    

    

    

    

    

    

Signature of Site I/C of Subcontractor                                                                           Date: 
 
 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F04 
REV NO.: 00 
PAGE NO. 01 OF 01Toolbox Talk 



 

Name of subcontractor: Report Month: 

  

A) Accidents/Incidents Details: - 

a Lost time in 
Accidents 

No. of 
incidents 

Man Hours 
Lost 

No. of 
People 
Involved 

No. of person
reported to 
Govt. 

 For the Month     

Cumulative     

b Minor Injuries     

 For the Month     

Cumulative     

c Fires No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

No. of Fire reported 
Outside 

 For the Month       

Cumulative       

d Other mishaps 
not covered in a, 
b, c. 

No. of 
Near- 
Misses 

No. of 
First- Aid 
cases 

No. of 
persons 
injured 

No. of 
equipment 
damaged 

Total near misses and 
First-Aid 

 For the Month       

Cumulative       

B) Data for Man-hours worked: 

Details Value Remarks if any 
No. of people   

Man Hours worked   

O.T. Hours   

Total Man Hours   

Grand Total of man hours worked during the month(A+B) 
Cumulative man-hours (from  to  ): 
( Since commencing of operations) 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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C) Status of Deployment of Work force, Safety Officers/Supervisors & Construction Medical Officer(s) & 
Electricians: 

Description Name Qualification & Experience 
 
 

Safety Officers 

  
  
  
  
  

 
 

Safety Supervisors 

  
  
  
  
  

Construction Medical Officer   

Nursing Staff.   

 
Electricians 

  

Scaffolding Inspectors   
  

T&P Inspectors   
  

D) Status of deployment of manpower for critical HSE activities: 
(All height work and other hazardous activities to be actively supervised by trained personnel. Area to be 
divided in manageable sections to ensure effective supervision at all times. For example, multiple 
elevations in a structure can be divided among multiple supervisors) 

Activity Location Shift Timings Personnel deployed Remarks 
Height Work Boiler Unit- (Level 1-3)    

Boiler Unit- (Level 4-6)    
ESP    
    
    

Housekeeping Boiler Unit-    
ESP Unit     
    

Others     

     

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F05 
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E) Lifting Tools, Tackles, Equipment and Pressure Vessels: 

Item Nos. 
Deployed 

Nos. Tested 
by 
competent 
person 

Identification 
Nos. (Comma 
separated) 
(A) 

Validities of Test 
Certificates 
(Comma separated – 
corresponding to 
column A) 

Whether internal 
testing using 
Color Coding or 
similar system 
done 

Winches      

Chain Blocks      

Wire Rope Slings      

Man Cages      

D-Shackles      

Air Compressors      

Crawler Cranes      

Mobile Cranes      

Hydra Cranes      

Hydraulic Jack      

Others      

F) Reverse Horns in Construction Vehicles: 

Item Nos. Deployed with 
serial numbers  
(Comma separated) (A) 

Nos. Having Functional 
reverse horns 

Inspection Dates 
(Comma separated 
corresponding to column A) 

Transit Mixers    

Hydra Cranes    

Dumpers/Trippers    

Backhoes    

Other Vehicles    

G) ELCBs: 

No. Of ELCBs provided with Serial 
Nos. (Comma separated) (A) 

Nos. Functional When They were last Tested 
(Comma separated corresponding to column A) 

   

H)  Electrical Earthing: 

No. Of Earth resources with serial 
numbers and locations  
(Comma separated) (A) 

Whether Double Earthing 
provided to all equipment 

When they were last tested  
(Comma separated corresponding to 
column A) 

   

  
 
 
 
 
 
Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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I) Fire Extinguishers 
Name & designation of person responsible for maintenance of Extinguishers at different 
locations :( Individual subcontractor’s Safety Officers). 

A. FIRE EXITINGUISHERS AT ERECTION SITE: 

Type 
(Add more rows 

if required) 

Sizes 
 

Qty + Serial numbers 
(Comma separated) 
(A) 

Healthiness – Last checked 
dates (Comma separated 
corresponding to column A) 

Locations 
(Comma separated 
corresponding to 
column A) 

FOAM TYPE     

SODA TYPE     

DRY TYPE (DCP)     

C02 TYPE     
B. FIRE EXTINGUISHERS AT SITE OFFICES & STORES: 

Type Size 
(Add more rows 

if required) 

Qty + Serial 
numbers 
(Comma 
separated) 
(A) 

Healthiness – Last 
checked dates 

(Comma separated 
corresponding to column 

A) 

Locations 
(Comma separated 
corresponding to column A) 

FOAM TYPE     

SODA TYPE     
DRY TYPE (DCP)     

C02 TYPE     
J) Tie-Ups with Emergency Services 

 
Service 

(Add more rows if required) 
Name, location & distance 

from site 
Emergency 
contact details 

Remarks 

Hospital with ICU and 
facilities for orthopedic, 
neurological etc. trauma 

   

Fire services    
Others:    

    

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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K) Implementation of Checklist, Work Permits: 

Item Numbers During the Month Major Deviations 
   
   

Note:- Please attach photocopies of all filled Checklists & Work permits for that month. 

L) Personal Protective Equipment Issued (Extend table for each subcontractor): 

Item Issued this Month Nos. Issued up to the 
Month 

Percentage of usage at 
Site (as per physical verification) 

Name of subcontractor: 
Safety Helmet    

Safety Shoes    

Full Body Harness    
Fall Arrestor    

Safety Nets    

Hand Gloves    
Face shield    

Welder shield    
Nose Mask    

Reflective Jacket    

Other PPEs.    

M) Safety Observations by Subcontractor Executives- Observations package wise: 

Topic Date Of Programme No. Of Participants Level Of Participants 
    

• Tool-Box talks on Safety: 

Date Tool Box Talk - 
No of Participants 

Topic Remarks 

    
    

• Safety Induction Trainings: 

Date Safety Induction 
No. of Participants 

Topic Remarks 

    
    

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer
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N) Progress of Management Programmes at Site 

SL Description Of MPs Annual Plan Achievement In 
This Month 

Cumulative 
Achievement 

A. Environment Improvement Programme 

1 Plantation of Trees    

2 Installation of Scrap Bins    

3 Chemical Storage & Handling 
system 

   

B. Improvement of Working Environment 

4 Increasing LTI free days    

5 Air Quality Monitoring    

6 Water Quality Monitoring    

7 Illumination level Monitoring    

O) HR Information: 

Designation Total No. 
Inducted 

Total no. 
of 
Induction 
Balance 

Total no. 
of Gate 
Pass 
Issued 

Total no. 
of Gate 
Pass 
Balance 

Total no. of 
Gate Pass 
Cancelled 

Medical 
Checkup 
Completed 

Medical 
Checkup 
Balance 

        
        

P) Rewards on Account of Good Safety Performance 

Serial Number Reward Issued to Details of Reward Issued 
(Amount etc.) 

Brief Reason 

    
Note: Photos of Reward Functions to be attached 

Q) Other Safety initiatives / Safety Activities conducted (with photos, if any): 

Signature of Subcontractor Site In-charge Signature of Subcontractor HSE Officer 
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F06
REV NO.: 00 
PAGE NO. 01 OF 01 Personal Protective Equipment Inspection 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Item Total Checked Numbers Found in Order Remarks 

Safety Helmet 
   

Safety Shoes 
   

Full Body Harness    

Fall Arrestor 
   

Safety Nets 
   

Hand Gloves 
   

Face shield 
   

Welder shield 
   

Nose Mask 
   

Reflective Jacket 
   

Other PPEs (Specify) 
   

Signature of Site I/C of Subcontractor:                                                                                                   Date: 
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                       POWER SECTOR 
 

FORMAT NO: HSEP:14-F07 
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of T&Ps 

Name of Site : 
 

Name of Sub-Contractor : 
 

Date of Inspection : 
 

Sl.No. Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs / overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  

  

4.0 Any performance test conducted Yes/No 

5.0 Document Submitted Yes/No 

6.0 Manufacturer’s test / guarantee 
certificate 

Available/ Not available 

7.0 Performance test Done/ Not Done 

8.0 Acceptance Norms  

9.0 Committee Observations  

10.0 Date of next review (if accepted)  

 
 
 
 

Signature-Subcontractor HSE Officer 

 
 
 
 

Signature-Subcontractor Site In-charge 



Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Crane Reg. No (Make/Model)    
Name of Driver/Operator    

Sl.no. Description Observation Measures 
1 Valid Driving license   

2 Hook & Hook Latch   

3 Over Hoist limit switch   

4 Boom limit switch   

5 Boom Angle Indicator   

6 Boom limit cutoff switch   

7 Condition of Boom   

8 Condition of ropes   

9 Number of load lines   

10 Size and condition of the slings   

11 Stability of the cranes   

12 Soil Condition   

13 Swing Break And Lock   

14 Proper Break And Lock   

15 Hoist Break And Lock   

16 Boom Break And Lock   

17 Main Clutch   

18 Leakage in Hydraulic Cylinders   

19 Out riggers filly extendable   

20 Tyre pressure   

21 Condition of Battery And Lamps   

22 Guards of moving and rotating parts   

23 Load chart provided   

24 Number and position of pedant ropes   

25 Reverse Horn   

26 Load Test Details   

27 Operator’s fitness   

28 Pollution under control certificate   

29 Fire extinguisher of appropriate type.   

30 Training of the operator   

 
 
 
 
Signature of Site I/C of Subcontractor:                                                                                                    Date: 
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POWER SECTOR 
 

FORMAT NO: HSEP:14-F09  
REV NO.: 00 
PAGE NO. 01 OF 01 Inspection Of Winches 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Winch Reg. No (Make/Model)    
Name of Operator    
Sl. 
No. 

Description YES NO NA Remarks 

1 Has the copy of Third Party Inspection certificate been  
provided in winch machine shed? 

    

2 Is safe operating instructions displayed near winch?     

3 Is winch machine operator experienced enough to operate the 
winch machine? 

    

4 Is the winch machine operated by someone other than the 
winch machine operator? 

    

5 Is there guard provided in all moving parts like wheel and 
motor’s shaft? 

    

6 Will it protect against unforeseen operational contingencies?     
7 Are brakes, clutch and locking arrangement working properly?     
8 Has it been ensured that the guard does not constitute a 

hazard by itself? 
    

9 Are the cranks and the connecting rods protected by 
guardrails? 

    

10 Is there provision for fully covered shed with wooden plank 
roof? 

    

11 Is wire rope free from any kind of damage or wear and tear?     
12 Is split pin provided for the protection of clutch and brake 

locking arrangement? 
    

13 Is pulley inspected by competent person and certified before 
use? 

    

14 Is pulley free from any wear and tear visually?     
15 Is winch rope barricaded with clipsheet for the protection of 

rope and person? 
    

16 Is the wire rope lubricated by cardium oil?     
17 Is there any friction in wire rope which may damage the wire 

rope rather than the rolling parts? 
    

18 Is there any oil leakage in the hydraulic system of the winch 
machine? 

    

19 Has it been ensured that the guard will not cause discomfort or
inconvenience to operator? 

    

Total NO  Total NA  % Compliance  

 
Signature of Site I/C of Subcontractor:                                                                                                         Date:      



Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection: 
 

Sl. No. Descriptions Observation 
(Yes/No) 

Remarks 

A. General 

1 All the workers have been explained safe work method?   

2 Adequate illumination has been ensured.   

3 Work area inspected prior to the start of the work.   

4 Is the work area barricaded to prevent fall and platforms are of 
adequate strength (bamboo, jute / plastic ropes not to be used). 

  

5 The temporary work platforms & structures for height work 
including those used in Boiler structures, water walls, ESP, 
Powerhouse are fully barricaded with railings (as per IS 3696) 

  

6 Fabricated makeshift arrangements are checked for 
quality and type of material welding, anchoring etc. 

  

7 Are floor gaps, permanently covered and barricaded    

8 Area below the work place barricaded, particularly below hot 
work. 

  

9 Workers provided with bags /box to carry bolts, nuts and 
hand tools 

  

10 Arrangement for fastening hand tools made.   

11 All work platforms ensured to be of adequate strength and 
ergonomically suitable. 

  

12 Work at more than one elevation at the same segment is 
restricted. 

  

  13 An established communication system has been established and 
explained to the workers. 

  

B. Access/Egress 
1 Walkways provided with handrail, mid-rail and toe guard?   

2 All checkered plates, gratings properly welded/ bolted?   

3 Are ladders inspected and they are in good condition?   

4 Are ladders spliced?   

5 Are ladders properly secured to prevent slipping, sliding or 
falling? 

  

6 Stairs erected above and below 1 tier column for safe access?   
7 Do side rails extend 36” above top landing?   

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F10 
REV NO.: 00 
PAGE NO. 01 OF 2 Inspection of Height Working 



Sl. No. Descriptions Observation 
(Yes/No) 

Remarks 

8 Are built up ladders constructed of sound materials?   

9 Are rugs and cleats not over 12” on center?   

  10 Metal ladders not used around electrical hazards.   

11 Proper maintenance and storage.   

12 Ladders placed at right slope.   

13 Ladders / staircases welded/ bolted properly.   

14 Any obstruction in the stairs.   

15 Are landing provided with handrails, knee rails, toe boards etc.?   
16 Whether ramp is provided with proper slope.   

17 Proper hand rails / guards provided in ramps.   

C. Housekeeping 
1 Walkways, aisles & all overhead workplaces cleared of loose 

material. 
  

2 Is any nut bolt/scrap left on beam/column?   

3 Flammable materials, if any, are cleared.   

4 All the de shuttering materials are removed after de shuttering 
is done. 

  

5 Platforms and walkways free from oil/grease or other slippery 
material. 

  

6 Collected scrap are brought down or lowered down and 
not dropped from height. 

  

D. PPE And Safety Devices 
1 Use of safety helmet, safety belts ensured for all workers   

2 Anchoring points provided at all places of work.   

3 Common lifeline provided wherever linear movement at height 
is required. 

  

4 Safety nets are use wherever required.   

5 Proper fall arrest system is deployed at critical workplaces.   

6 Crawler boards/Safety system or works on fragile roof are used.   
7 Is man-lift being used for personnel lifting?   
8 Does man basket / personnel lift system has an independent 

lifeline and all occupants safety harnesses connected to it with 
rope grab? 

  

Signature of Site I/C of Subcontractor:                                                                                                   Date: 
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FORMAT NO: HSEP:14-F11  
REV NO.: 00 
PAGE NO. 01 OF 02 Inspection of Welding and Gas Cutting 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

Welding 
Sl.no. Description Y 

e s 
N 
o 

Remarks 

1 Is electric connection given through 30 mA ELCB/RCCB 
to welding m/c? 

   

2 Is welding machine more than 10 years old?    

3 Is there provision of fuse and is it bypassed?    
4 Is electric cable fitted properly in junction box on m/c?    

5 Is electrical cable free from joints?    

6 Are the joints attached firmly & insulated with tape?    
7 Is double earthing given to body of m/c?    

8 Is the physical condition of the m/c good?    

9 Is ON/OFF switch connected to the m/c is working and 
in good condition? 

   

10 Are indication lamps on m/c working?    

11 Is the electrode holder in good condition?    

12 Are the cables of the welding m/c lugged & tight 
properly? 

   

13 Is cable to welding machine terminal joint lose / burnt 
/ glowing? 

   

14 Are return lead connected properly 
(Rod, Angle, Channels shall not be used) 

   

 Total No of NO    
 Total No of YES    

 
 
 
 
 
Signature of Site I/C of Subcontractor:                                                                                           Date: 



 

 

POWER SECTOR  
FORMAT NO: HSEP:14-F11 
REV NO.: 00 
PAGE NO. 02 OF 02 Inspection of Welding and Gas Cutting 

Gas Cutting 

Sl.no Description 
Yes N 

o 
Remarks 

1 Are Cylinders kept on trolleys? 
   

2 
Physical condition of Gas cylinders 
Good? 

   

3 
Is there Oil/Grease on valve of the 
cylinder? 

   

4 
Are pressure regulators in good 
condition? 

   

5 Condition of hose pipe OK? 
   

6 
Are hose pipe clamped with hose clip?    

 
7 

Is flash back arrestor & NRV fitted 
on torch both for O2 and LPG 
cylinder? 

   

8 Is nozzle of the torch cleaned? 
   

 
Total Number of NO 

   

 Total No of YES    
 % Compliance    

Signature of Site I/C of Subcontractor:                                                                                           Date: 



 

 

 

POWER SECTOR  
FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 01 OF 02 

Inspection Of Electrical Installation 

 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
Sr. 
No. 

Contents Yes/No Remarks 

A Cable 
1. Whether the condition of cable is checked?   

2. Are cables received from other sites checked for insulation 
resistance before putting them into use? 

  

3. Are all main cables taken either underground / overhead?   

4. Are welding cables routed properly above the ground?   

5. Are welding and electrical cables overlapping?   

6. Is any improper joining of cables/wires prevailing at site?   

B DBs/SDBs 
1. Is earth conductor continued up to DB / SDB?   

2. Whether DBs and extension boards are protected from rain 
/ water? 

  

3. Whether DB and extension board have separate MCB/ELCB   

4. Is there any overloading of DBs / SDBs?   

5. Are correct / proper fuses & CBs provided at main boards 
and sub-boards? 

  

6. Is energized wiring in junction boxes, CB panels & similar 
places covered all times? 

  

C ELCB 
1. Whether the connections to all equipment are routed 

through individual ELCBs? 
  

2. Is sensitivity of each ELCB maintained at 30 mA?   



 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F12 
REV NO.: 00 
PAGE NO. 02 OF 02 

INSPECTION OF ELECTRICAL INSTALLATION 

 
Sr. 
No. 

Contents Yes/No Remarks 

3. Are the ELCB numbered and tested periodically & test 
results recorded in a logbook countersigned by a 
competent person? 

  

D Grounding 
1. Is natural earthing ensured at the source of power (main DB 

at Generator or Transformer)? 
  

2. Whether the continuity and tightness of the earth 
conductor are checked? 

  

3. Mention the gauge of the earth conductor used at the site.   

4. Mention the value of Earth Resistance.   

E Electrically operated Machines or Accessories. 
1. Whether the plug top is provided everywhere.   

2. Are all metal parts of electrical equipment and light fittings 
/ accessories grounded / double earthed? 

  

3. Is there any shed or cover for welding machines?   

4. Are halogen lamps fixed at proper places?   

5. Are portable power tools maintained as per norms?   

6. Any other information:   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Site I/C of Subcontractor:                                                                                                  Date: 
   



 

 

 
    
 

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

 
 

Sr. 
No. 

Description Remarks 

1.0 Name of equipment  

2.0 Basic Information of equipment  

2.1 Specification  

2.2 Sr. No. of equipment  

2.3 Make  

2.4 Year of manufacture  

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major 
repair/overhaul 

3.1   

3.2   

3.3 Repairs carried out at site  
  

4.0 Any performance test conducted Yes/No 
5.0 Document Submitted Yes/No 
6.0 Manufacturer’s test / guarantee certificate Available/ Not available 
7.0 Performance test Done/ Not Done 
8.0 Acceptance Norms  

9.0 Committee Observations  
10.0 Date of next review (if accepted)  

 

 

 

 

 

 

Signature-Subcontractor/ Subcontractor’s Safety Officer      Signature-Site Safety Officer ( BHEL)
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Sub:  MEMO for Penalty for non-compliances in Safety and Fabrication Quality requirement 
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is 
requested that such occurrences may please be avoided in future. 
S. 

No 
Nature of Non - Compliance Penalty 

(in Rs.) 
Remarks 

A. PPEs 
1. Not wearing safety helmet / wearing without chin straps 500 Per Person/ day 
2. Not Wearing safety shoes 500 Per Person/ day 
3. Not wearing gloves, nose masks where required 350 Per Person/ day 
4. Not using grinding goggles while doing grinding operations 500 Per Person/ day 

B. Height Work 
1.  Not providing Lifelines for height work 1000 Per location per day 
2. Not ensuring barricading of working platforms 1000 Per location per day 
3. Not using temporary platform during work at height 1000 Per case per day 
4. Not wearing safety belt while working at height (> 2 meters) or 

not anchoring to lifeline 
2000 Per Person/ day 

5. Not providing proper barricades (caution tape at 2 elevations) 500 Per location per day 
 Use of mobile phones by Height worker / Crane / Hydra Operator 1000 Per case per day 

C. Electrical 
1. Not using 24 V supply for lighting in confined spaces 500 Per case per day 
2.  Lack of Electrical Earthing 2000 Per case per day 
3. Improper earthing of welding & Other electrical Machines. Earth 

resistance not OK 
500 Per Machine per incidence 

4. Electrical plug not used for connection/ hand machines 500 Per connection per incidence 
5. Unsafe electrical practice like not installing ELCB/ RCCB 500 Per case per day 
6. Using frayed/ broken welding cables 500 Per machine per week 

D. Lifting 
1. Use of lifting equipment without having valid Third Party Test 

certificate 
5000 Per equipment per seven days 

 2. Lifting hooks without latches 500 Per hook per day 
    3. Using damaged slings or not slinging properly 2000 Per event Per T&P 

 4. Lifting cylinders without cage or rolling of cylinders 500 Per Event per incidence 
 5. Non removal of scrap from platforms 1000 Per Event Per location per 7 days 

E. Hot Work / Cylinder Handling 
20. Gas cutting without flash back arrestor 2000 Per machine per incidence 
21. Gas cutting at height without sheet below 500 Per event 
22. Not keeping gas cylinders vertically / in trolley on ground 500 Per event 
23. Gas cutting with damaged hose pipes 500 Per event 

 Not covering welding cylinder with top cover 500 Per event 
F. Construction Vehicles 

24. Not having valid driving license for the type of vehicle/ T&P 2000 Per driver per event 
25. Two wheeler entry in construction area 500 Per vehicle 
26. Using Hydra for material movement at site in unsafe manner 1000 Per case 
27. Using Two Hydra in Tandem for material movement 2000 Per case 
28. Vehicles, Hydras, Cranes, Dumpers and Earth Movers not having 

automatic back horns linked to gear 
1000 Per Equipment per day 

29. Not using guide rope while moving material using Hydra or Crane 1000 Per event 
30. Violating speed limit during vehicle movement 1000 Per event 
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# or as deducted by customer, whichever is higher. 

 
For repeated major and fatal incidents under the same subcontractor for the same package in the 
same Unit, the subcontractor will pay 2 times the penalty compared to previously paid  

 
Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.) 

 
                Penalty imposed: 
 

1, Rate as per above chart   
 

2. No. of Persons/ machine/ event/ labor   
 

3. Total Penalty= 1. X 2. =   
 
 

BHEL Personnel: 
 
Signatures: 
 

 

Name    
 

 
Attachments: Photographs & Documentary proof (if available) for violation 
 
 
 
Distribution: 1 Copy: to Sub- contractor Site In-charge, 

         1 Copy to Site Construction Manager (BHEL) 
 

 
 

 Nature of Non - Compliance Penalty 
in Rs.) 

Remarks 

Engineering / Administrative Controls / General 
31. Major Accident – Victim not reporting for work within 48 hours – 

resulting in partial loss in earning capacity & termination / demotion 
in employment 

200000  

32. Fatal Accident/Accidents Resulting in total Loss in Earning Capacity # 500000 Per victim# 
33. Unsafe Act in violation of standards / clauses of this document 500-5000 Per case 
34. Activity carried out without safety work permit where applicable 2000 Per person per event 
35. Using untrained / unqualified personnel for hazardous work 2000 Per event  
36. Not maintaining proper hygiene in canteen as per BOCW 1000 Per event 

 

 

POWER SECTOR 
 

FORMAT NO: HSEP:14-F14  
REV NO.: 00 
PAGE NO. 02 OF 2 HSE Penalty Format 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

S. 
No 

Particulars  
(Serial Number, make, model of PPE, T&P) 

Accepted / 
Rejected 

Remarks 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
  

 
 

Checked 
(Name & Sign. Of Subcontractor HSE Officer) 

 

Verified 
(Name & Sign. Of Subcontractor Site 

In-charge) 



 

 
                          

Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
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S. 
No 

Particulars No Yes Comments 

1 Sufficient living space ensured for each occupant with Kitchen area    

2 Area cleanliness ensured through regular cleaning    

3 Toilet facility sufficient for all occupants available, in order with adequate 
lighting, cleaned regularly and in hygienic condition 

   

4 Washing facilities available with adequate water supply    

5 Availability of sufficient drinking water in protected tanks with weekly tank 
cleaning and source tested annually as per IS10500 ensured 

   

6 Adequate drainage to remove waste and rain water, no flooding    

7 “Unsafe for Drinking” posted near accessible non-potable water and 
sources; posted in language of occupants or universal symbol 

   

8 Prevention of mosquitoes, flies, and rodents in immediate housing area 
through insecticide sprays if required 

   

9 Electricity provided & electrical connections safety ensured    

10 Fans, Coolers / Quilts, Heaters provided as required to cater to weather 
conditions along with adequate electricity supply 

   

11 Houses Walls and roof tight and solid; floors rigid and durable, with 
smooth, cleanable finish in good repair 

   

12 Availability of nominal rate ration / common use items shop within / 
nearby the colony 

   

13 Emergency medical plan developed: 
(A) Potential injuries determined 
(B) Local EMS response determined 
(C) Qualified first-aid person on site, if required 

   

14 Emergency plans posted where employees gather    

15 Transportation to nearest suitable facility     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor 
HSE Officer 
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(Generated Quantity in Metric Tons (MT) per year) 

 
 
 
 
 
 
  Signature of Subcontractor Site In-charge:       Date 
 
 

 
Site  
Subcontractor  
Date  

Types & Quantity of e-waste handled/generated** Category Quantity 
Item Description 

Types & Quantity of e-waste stored Category Quantity 
Item Description 

Types & Quantity of e-waste sent to collection center 
authorized by producer/dismantler/recycler/refurbisher 
or authorized dismantler/ recycler or refurbisher ** 

Category Quantity 
Item Description 

Types & Quantity of e-waste transported* Category Quantity 
Item Description 

Name, address and contact details of the destination  

Types & Quantity of e-waste refurbished* Category   Quantity 
Item Description  

Name, address and contact details of the destination of 
refurbished materials 

 

Types & Quantity of e-waste dismantled* Category Quantity 

Name, address and contact details of the destination Item Description 
Types & Quantity of e-waste recycled* Category   Quantity 
Types & Quantity of materials recovered Item Description 

Quantity 
Name, address and contact details of the destination  

Types & Quantity of e-waste sent to recyclers by 
dismantlers 

Category Quantity 
Item Description 

Name, address and contact details of the destination  
Types and Quantity of other waste sent 
to respective recyclers by dismantlers / recyclers of e-
waste 

Category Quantity 

Name, address and contact details of the destination Item Description 
Types and Quantity of e-waste treated & disposed Category Quantity 

Item Description 
Name, address and contact details of the destination  
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1. Name of Site: 
2. Name of the Subcontractor: 
3. Date:  
4. Description of hazardous waste: 

 
Physical form with description Chemical form Total volume and weight (in kg.) 
   

 
5. Description of storage and treatment of hazardous waste: 

Date Method of storage of hazardous wastes Date Method of treatment of hazardous wastes 

    
 

6. Details of transportation of hazardous waste: 
Name & address of 
consignee of package 

Mode of packing/of the 
waste for transportation 

Mode of transportation to site 
of disposal 

Date of 
transportation 

    
 

7. Details of disposal of hazardous waste: 
Date of 
disposal 

Concentration of hazardous 
material in the 

final waste form 

Site of disposal (identify the 
location on the relevant 

layout drawing for reference) 

Method 
of  

disposal 

Persons 
involved in 

disposal 

     
 

8. Data of environmental surveillance: 
 

Date of 
measure
ment 

Analysis of ground water Analysis of soil samples Analysis of air sampling Analysis of any 
other samples 
(give details) Location 

of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Depth of 
sampling 

Data Location 
of 
sampling 

Data  

           

 
9. Details of the hazardous wastes reused and recycled: 

Date Total quantity of 
hazardous waste 

generated 

Details of hazardous 
waste minimization 

activity 

Material 
received 

Final quantity of 
waste generated 

Net reduction in waste 
generation quantity 

and percentage 
      

 
 
 
 
 
 
 
Signature of Subcontractor Site In-charge:       Date: 
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Format for Maintaining Records of Hazardous Waste at the Facility 



 
PROJECT:     CONTRACTOR:  

DATE:     OWNER :  

INSPECTION BY:     

Note : write ‘NA’ wherever the items is not applicable 

Item 
Y 
e 
s 

N 
o 

Remarks Action 

HOUSEKEEPING      
Waste containers provided and used     
Passageways and walkways clear     
General neatness of working area     
Other     

PERSONNEL PROTECTIVE EQUIPTMENT     

Goggles; shields     
Face protection     
Hearing protection     
Respiratory masks etc.     
Safety belts     
Other     
EXCAVATIONS / OPENINGS     
Openings properly covered or barricaded     
Excavations shored     
Excavations barricaded     
Overnight lighting provided     
Other     
WELDING, CUTTING     
Gas cylinders chained upright     
Cable and hoses not obstructing     
Fire extinguisher (s) accessible     
Others     
SCAFFOLDING     
Fully decked platforms     
Guard and intermediate rails in place     
Toe boards in place     
Adequate shoring     
Adequate access     
Others     
LADDER     
Extension side rails 1 m above     
Top of landing     
Properly secured     
Angle + 700 from horizontal     
Other     
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HOISTS, CRANES AND DERRICKS     
Condition of cables and sheaf OK     
Condition of slings, chains, hooks OK     
Inspection & maintenance log maintained     
Outriggers used     
Signals observed and understood     
Qualified operators     
Others     
MACHINERY, TOOLS & EQUIPMENT     
Proper instruction     
Safety devices     
Proper cords     
Inspection and maintenance     
Other     
VEHICLE AND TRAFFIC     
Rules and regulations observed     
Inspection and maintenance     
Licensed drivers     
Other     
TEMPORARY FACILITIES     
Emergency instructions posted     
Fire extinguishers provided     
Fire-aid equipment available     
General neatness     
Others     
FIRE PREVENTION     
Personnel instructed     
Fire extinguishers checked     
No smoking in prohibited areas.     
Hydrants     
Clearance     
Others     
ELECTRICAL     
Proper wiring     
ELCB’s provided     
Ground fault circuit interrupters     
Protection against damage     
Prevention of tripping hazards     
Other     
HANDLING & STORAGE OF MATERIALS     
Properly stored or stacked     
Passageways clear     
Other     
FLAMMABLE GASES AND LIQUIDS     
Containers clearly identified     
Proper storage     
Fire extinguisher nearby     
Other     
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WORKING AT HEIGHT     
Safety nets     
Safety belts     
Safety helmets     

Anchoring of safety belt to the life line 
rope 

    

ENVIRONMENT     

Lubricant waste/engine oils properly 
dispose. 

    

Waste from Canteen, offices, sanitation 
etc. disposed properly. 

    

Disposal of surplus earth, stripping 
materials, expired batteries, oily rags and 
combustible materials done properly. 

    

HEALTH CHECKS     
Hygienic conditions at labor camps O.K.     
Availability of first-aid facilities     

Proper sanitation at site, office & labor 
camps. 

    

Arrangement of medical facilities.     
Measures for dealing with illness.     

Availability of potable drinking water for 
workmen & staff. 

    

Provision of crèches for children.     

. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
   Signature of Subcontractor Site In-charge:    Date: 
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Name of Site : 
 

Name of Sub-Contractor : 
 

Inspected by : 
 

Date of Inspection : 
 

Details of Lux Meter Used for Illumination Checking 

Serial Number 
 

Last inspection Date 
 

Inspection Due Date 
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S. 
No 

Location Applicable  
Lux Value 

Measured  
Lux Value 

Comments 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

Any other checks: 

     

Remarks:    

Name & Sign. Of Subcontractor HSE Officer 



 

 

 
Type of incident: Fatal/Major//Fire/Property damage (Tick what is applicable) 
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1 Name Of Site  3 Activity Area  
2 Scope Of Work 4 Name Of Contractor  

 5 NAME & DESIGNATION 
OF BHEL ACTIVITY I/C 

 

6 Date & Time Of 
Accident 

 7 Date Resumed  

8 No. Of Work-Days Lost by Victim 
(If Duty Not Resumed, Give Estimated Figure) 

 

9 No. Of Man-hours Lost By Others  
10 Personal Details Of Injured and/or Details Of Materials/Equipment/ Property Damaged 
Name  Name Of Material / Equipment / Property 

Period Of Employment   
Age            Yrs. Sex Male/Female Estimated 

Cost 
Actual Cost 

Marital Status Single/ Married   

Occupation  Nature Of Damage 
Part Of Body Injured   
Nature Of Injury  
Agency (Object / Equipment / Substance) Most Responsible 
For Causing Accident / Injury / Damage 

 

12 Person (Name & Designation) With Most Control Over 
Agency (Object / Equipment / Substance) Causing 
Accident Injury / Damage 

 

13 Describe Clearly How the Accident Occurred (Use Additional Sheet, If Required) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 
 
 

Analysis 
 
14 

What Acts and/or Conditions 
Contributed Most Directly to 
This Accident 
 

 
 

 
15 

What Are the Basic Reason 
for The Existence of These 
Acts and/or Condition? 
 

 
 
 

 
16 

What Corrective Actions 
Have Been Taken to Prevent 
Accident Recurrence? 
 

 
 
 

  
Date: 

 
Signature Of Site HSE Coordinator 

17  
Comments of Head/Sox 
 

 
 
 
 
 
 
 
 

  
Date: 

 
Signature Of Head/SOX 
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1. Establishment of Common Facilities for whole Project – cost to be borne in full by subcontractor. 
 

Table 1.1 

 

a. MEDICAL CENTRE 

i. A medical center shall be setup at site with basic facilities for handling medical emergencies  
ii. Deployment of Medical Professional: 

1. A qualified medical professional shall be deployed at site at all times. 
2. When total employee & worker strength at site crosses 500, medical professional with 

MBBS Degree from recognized institute shall necessarily be deployed 
iii. Ambulance shall be deployed along with a trained driver and accessories as per Schedule V of 

BOCW Central Rules, 1998. Ambulance shall be utilized exclusively for transporting the accident 
victim. Ambulance drivers shall be regularly trained in First Aid. 

iv. Non deployment of Ambulance and First Aider as above shall invite a penalty of Rs. 30000 pm and 
Rs10000 PM respectively 

v. Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste – Management and 
Handling Rules, 1998).  

vi. Above are bare minimum requirements. Any legal requirements over and above these specifications 
shall supersede the above requirements 

S. 
No. 

Item Details as per 
Clause No. of 
this Section 

Applicable / Not 
Applicable with 

Remarks 

Package 

1 Construction of Medical Centre  a Applicable Civil 
2 Construction of Worker Training 

Centre (A part of safety park) 
b Applicable Civil 

3 Construction of Vertigo Test 
Structure (A part of safety park) 

c Applicable Civil 

4 Deployment of Specialists d Applicable By concerned agencies 
5 HSE Equipment e Applicable By concerned agencies 
6 HSE measurement devices f Applicable By concerned agencies 
7 Urinals in under-construction 

structures  
g Applicable By concerned agencies 

8 Safety Park  h Applicable Civil 
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b. WORKER TRAINING CENTRE 

i. Indoor Worker Training Center to be developed at site with seating capacity of at least 50 trainees 
ii. Projector with following minimum specifications: 

 

 

 

 

iii. A Laptop or Desktop PC with following minimum specifications: 

 

 

 

              

iv. Stereo speakers with minimum 50W RMS sound output 
v. PA system for Addressing Workers 
vi. Seating arrangement 

c. Development of Vertigo Test Structure: 
Vertigo test Structure to be developed as per Annexure 04 

d. Specialists:  

Following specialists shall be deployed by the subcontractor, who shall cater to whole project as per 
BHEL requirements / instructions 
I. Qualified T&P Inspector: subcontractor shall engage one qualified T&P inspector having 

undergone a certification course in the discipline. 
II. Qualified Scaffolding Erector and Inspector: Subcontractor shall deploy one qualified 

Scaffolding Supervisor and Inspector having undergone a certification course in the discipline 
 
 
 
 
 
 
 
 

Native Resolution    XGA, 1024x768  
Brightness (ANSI lumens)   3300 
Contrast Ratio    13000:1 
Display Color    30 Bits 
Aspect Ratio     4:3 

Processor     Intel Celeron Dual Core  
Memory (RAM)    2 GB 
Graphics Card    2GB Video Memory 
Hard Disk Capacity    60 GB 
Monitor Size     14 inches 
Keyboard 
Mouse 
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e. Tools & Equipment: Following equipment conforming to relevant IS Codes for the job shall be 
ensured by subcontractor: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

S. No. Item 
1 Lifelines 
2 Retractable Fall Arrestors 
3 Safety Nets (10m X 5m) 
4 Sky Climbers 
5 Fire Blanket 
6 Honey Bee Removal Suit & Kit 
7 Flashback Arrestors 
8 Barricading Tape 
9 Binoculars  
10 Walkie-Talkies  
11 LOTO kit  
12 24-Volt light 
13 Sand Buckets 
14 Hard barricading planks 
15 Standby Fire kits  
  

S. No. Item Type of Job / Purpose Remarks 
1 Lifelines (Steel Rope) and posts Height work  
2 Retractable Fall Arrestors Height Work  
3 Safety Nets (for fall protection;  railings also to 

be covered) 
Height Work  

4 Sky Climbers Height Work  
5 Fire Blanket, Spark/ slag collector Hot Work  
6 Honey Bee Removal Suit & Kit General  
7 Flashback Arrestors Hot work  
8 Barricading –Hard ( Scaffolding Pipes & 

Clamps or fabricated using structural/round 
Height Work, Excavation, 
General Barricading 

 

9 Binoculars  HSE Inspection  
10 Walkie-Talkies  Lifting  
11 LOTO kit  Working on charged line  
12 24-Volt light Confined Space/ temp work  
13 Sand and Water Buckets Hot work/Electrical work  
15 Standby Fire kits  Fire extinguisher stands Hot work/Electrical work  
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Above equipment are bare minimum to be essentially maintained at all times. Additional numbers to 
be deployed as and when required in order to ensure fulfillment of all Safety requirements 

f. HSE Measurement Equipment & Tools  
S. No Device 
1 ELCB Tester 
2 Multi meter (Light cables) 
3 Earth Resistance Meter 
4 Lux Meter 
5 Decibel Meter 
6 Anemometer 
7 Breath Analyzer (Alcohol) 
8 Multi-gas analyzer 
9 Gas leakage detector / alarm 
10 Gas monitor (confined space) 

11 Radiation meter & Badges 
12 Blood pressure monitor 

13 Fire detectors 
14 Dust Particle Detector 

g. Urinals in Under-construction structures: 

Urinals for in under-construction structures for easy access eg. In case of Boiler elevations etc. 

2. Shared Facilities – where part of operating cost is borne by subcontractor in proportion to contract 
value 

The subcontractor shall bear running expenses of above facilities on a ‘proportional to contract 
value sharing basis as finalized by BHEL. 

 
 
 
 
 
 
 
 

S. No. Facility 
1. Operation of Ambulance, Nurses, 

Medical Consumables 
2. Construction, Maintenance & 

Upkeep of Latrines and Urinals in 
Common spaces 

3. Drinking Water Provision in 
Common Spaces 

4. Dust Control /  Water Sprinkling, 
Pest Control, Fumigation at Site 
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S. No Code Name Title 

1 IS: 818-1888 
(Reaffirmed 2003) 

Code of Practice for Safety and Health requirements in 
Electric and Gas Welding and Cutting operations. 

2 IS: 1179-1967 
(Reaffirmed 2003) 

Specification for Equipment for Eye & Face protection during welding. 

3 IS: 1989 (Part 2):1986 
(Reaffirmed 1997) 

Specification for Leather Safety Boots & Shoes 

4 IS:2925 – 1984 
(Reaffirmed 2010) 

Specification for Industrial Safety Helmets 

5 IS:3521: 1999 
(Reaffirmed 2002) 

Industrial Safety Belts & Harnesses-Specification 

6 IS:3646(Part II) – 
1966(Reaffirmed 
2003) 

Code of Practice for Interior Illumination 

7 IS:3696 (Part I) – 1987 
(Reaffirmed 2002) 

Safety Code for Scaffolds and Ladders 

8 IS: 3696(Part 2) : 1991 
(Reaffirmed 2002 ) 

Scaffolds and Ladders-Code of Safety 

9 IS: 3764:1992 Excavation Work – Code of Safety 
10 IS:3786 – 1983 

(Reaffirmed 2002) 
Method for Computation of Frequency and Severity Rates for 
Industrial Injuries and Classification of Industrial Accidents 

11   IS.4014.2.1967 Steel tubular Scaffolding 

12 IS:4770: 1991 
(Reaffirmed 2006) 

Rubber Gloves Specification (Electricals Purposes) 

13 IS:4912: 1978 
(Reaffirmed 2002) 

Safety Requirements for Floor and Wall Openings, Railings and Toe 
Boards 

14 IS: 5557 – 1969 Industrial and Safety rubber knee boots. 
15 IS: 5983 – 1980 

(Reaffirmed 2002) 
Specification for Eye-Protectors 

16 IS:6519 – 1971 
(Reaffirmed 1997) 

Code of Practice for Selection, Care and Repair of Safety Footwear 

17   IS.6549.1972 Glossary of terms used for Lifting tackles 
18 IS:6994(Part I)-1973 

(Re affirmed 1996) 
Specification for Industrial Safety Gloves Leather and Cotton Gloves 

19   IS.7215.1974 Steel Structure Fabrication 
20 IS.7969.1975 Handling and  storage of building material 
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21 IS:8519 – 1977 
(Reaffirmed 1983) 

Guide for Selection of Industrial Safety Equipment for Body Protection. 

22 IS:8520 – 1977 
(Reaffirmed 2002) 

Guide for Selection of Industrial Safety Equipment for Eye, Face and Ear 
Protection. 

23 IS:9167:1979 Specification for Ear-Protectors 
 

24 IS:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect 
against Particles-Specification. 

25 IS: 9944:1992 
(Reaffirmed 2003) 

Natural and Man-made Fiber Rope Slings- Recommendations on 
Safe working loads. 

26 IS 11006 : 2011 Flash Back(Flame) Arrestor Specification 
27 IS: 11226 – 1985 Leather Safety footwear having direct molding sole. 
28 IS:11057 – 1884 

(Reaffirmed 2001) 
Specification for Industrial Safety Nets 

29 IS: 12254:1993 
(Reaffirmed 2002) 

Polyvinyl Chloride (PVC) Industrial Boots Specification 

30 IS:13367(Part 1):1992 
(Reaffirmed 20030 

Safe Use of Cranes-Code of Practice 

31 IS: 14166:1994 
(Reaffirmed 2002) 

Respiratory Protective Devices-Full Face Masks Specification 

32 IS:14746: 1999 
(Reaffirmed 2003) 

Respiratory Protective Devices-Half Masks and Quarter Masks - 
Specification 

33 IS: 15397 :2003 
(Reaffirmed 2008) 

Portable Extinguisher Mechanical Foam Type(Stored 
Pressure)-Specification 

34 IS: 19011:2002 Guidelines for Quality and/or Environmental Management 
Systems Auditing 
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As per Contract Labor (Regulation & Abolition Act), Central Rules, 1971, 

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and 
shall contain the following items, namely: 

(a) For establishments in which the number of contract laborers employed does not exceed 
fifty, each first aid box shall contain the following equipment: 

(i) 6 small sterilized dressings 

(ii) 3 medium size sterilized dressings 

(iii) 3 large size sterilized dressings 
(iv) 6 pieces of sterilized eye pads in separate sealed packets. 
(v) 6 roller bandages 10 cm wide. 
(vi) 6 roller bandages 5 cm wide. 
(vii) One tourniquet 
(viii) A supply of suitable splints 
(ix) Three packets of safety pins. 
(x) Kidney tray. 
(xi) 3 large sterilized burn dressings. 
(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine 
(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label 
(xiv) 1 snake bite lancet 
(xv) 1 (30gms) bottle of potassium permanganate crystals. 
(xvi) 1 pair scissors 
(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory 

Advice Service and Labor Institutes, Government of India. 
(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin 

(xix) Ointment for burns 
(xx) A bottle of suitable surgical anti-septic solution 
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Details and Contents of First Aid Box 
 

 
(b) For establishment in which the number of contract laborers exceeds fifty each first-aid 
box shall contain the following equipment: 

 
(i) 12 small sterilized dressings 
(ii) 6 medium size sterilized dressings 
(iii) 6 large size sterilized dressings. 
(iv) 6 large size sterilized burn dressings 
(v) 6 (15 grams) packets sterilized cotton wool 
(vi) 12 pieces of sterilized eye pads in separate sealed packets. 
(vii) 12 roller bandages 10 cm wide. 
(viii) 12 roller bandages 5 cm wide. 
(ix) One tourniquet. 
(x) A supply of suitable splints. 
(xi) Three packets of safety pins. 
(xii) Kidney tray. 
(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable 

liquid clearly indicated by a distinctive sign which shall be visible at all times. 

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate 
eye drops. 

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine 
(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water. 

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration 
indicated on the label. 

(xviii) 1 roll of adhesive plaster (6 cmX1 meter) 
(xix) 2 rolls of adhesive plaster (2 cmX1 meter) 
(xx) A snake bite lancet. 
(xxi) 1 (30 grams) bottle of potassium permanganate crystals. 
(xxii) 1 pair scissors 
(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice 

service and labor Institutes, Government of India. 
(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin 
(xxv) Ointment for burns 
(xxvi) A bottle of a suitable surgical anti septic solution. 

 
 

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when 
necessary. 
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Table 1 
 

S. No. Topic 
1 Vertigo / Height working Test Structure Layout 

2, 3 Structure Layout Sketch 
3 Actual Photo of a typical structure 
4 Bill of Materials 
5 Guidelines for Conducting the Test 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: 
 

 All dimensions are 
in mm 

 Drawing is not to 
scale 

 Inside boundary 
area to be filled with 
sand to level with 
road (external) 

 Details of F1 and 
F2 are shown below 

Figure 1: Vertigo / Height Work Test Structure Layout 
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F1 Footing F2 Footing 

Note: 
 Concrete Grade is M15 
 Drawing is not to scale 
 TOC is at Road Level 
 G L refers to Ground Level Figure 2 
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Mark No. LD1 
Qty – 1 No. 

Mark No. LD1 
Qty – 1 No. 

Mark No. WB1 
Qty – 3 Nos. 

Figure 3 
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Pic-1:Actual Photo of a Typical Vertigo Test 

Mark No. RP1 
Qty – 1 No. 

Mark No. HP1 
Qty – 1 No. 

Mark No. WB1 
Qty – 1 No. 

IS
M

C
25

0

45
70

 

Figure 4 
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Table 2: BOM FOR HEIGHT WORK INDUCTION TRAINING MODULE 

Sl. No.  Description 
Width 
(mm) 

Length 
(mm) 

Qty 
(No's) Unit Wt (Kgs)  Total Wt. (Kgs) 

MKD NO. WB1 
1 ISMC250   609 3 34.20 62.483 
2 ISMC250   914 6 34.20 187.553 
3 ISMC100   3655 1 9.56 34.942 
4 PL10 100 270 6 78.50 12.717 

      Total Weight (Kgs) 297.695 
MKD NO. RP1 

1 ISMC250   4570 4 34.20 625.176 
2 ISMC250   3655 1 34.20 125.001 
3 PL25 225 330 2 196.25 29.143 
4 PL25 200 275 2 196.25 21.588 

      Total Weight (Kgs) 800.908 
MKD NO. HP1 

1 ISMC250   4570 4 34.20 625.176 
2 ISMC250   3655 1 34.20 125.001 
3 ISMC150   3655 1 16.80 61.404 
4 PL25 300 400 2 196.25 47.100 
5 PL25 240 350 2 196.25 32.970 

      Total Weight (Kgs) 891.651 
MKD NO. LD1 

1 ISA50X50X6   6070 2 4.50 54.630 
2 ISA50X50X6   500 12 4.50 27.000 
3 PL12 75 75 2 94.20 1.060 
4 ISA50X50X6   300 6 4.50 8.100 
5 ISA50X50X6   255 2 4.50 2.295 
6 ISA50X50X6   1000 8 4.50 36.000 
7 ISA50X50X6   910 3 4.50 12.285 
8 ISA50X50X6   1100 4 4.50 19.800 
9 ISA50X50X6   650 2 4.50 5.850 

10 ISA50X50X6   350 2 4.50 3.150 
11 PL8 75 900 1 62.80 4.239 
12 PL8 75 410 2 62.80 3.862 

       Weight (Kgs) 178.271 
      Total Weight (Kgs) 2168.525 
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Vertigo Test Structure Specifications 

A. Test Procedure / Guidelines 
 

Fear of height may be physiological or psychological. Therefore, to rule out any possibility of 
physiological factor, detailed medical check-up of workers is carried out before vertigo test. Medical 
check-up of workers includes the following:  
history of past illnesses (like epilepsy, drug allergy, diabetics/ hypertension, unconsciousness etc.), 
general physical examination (like height, weight, BMI, build and nourishment etc.), measurement of 
pulse rate, Blood Pressure, respiratory rate.  
After this check-up, those who are found suitable for height work by examining doctor, are allowed to 
undergo vertigo test.  
During this health check-up, psychology of workers is also studied. If any worker finds it extremely 
difficult/ frightening to climb the monkey ladder & walk on the beam, during/after performing vertigo 
test or even before performing, then he is treated as disqualified.  
As per standard, during vertigo test, worker is allowed to climb on a foundation through monkey 
ladder, walk on a beam, then steps down at the other end of beam, through monkey ladder. Height 
of the beam should be at least six feet from ground level. All necessary safety precautions are taken 
during this test. Worker has to wear full body harness with double lanyard. A horizontal lifeline is run 
parallel to the beam and worker has to put his lanyards into the lifeline. Additionally, a safety net is 
also put below the beam for rescue of the victim in case of a fall from beam.  
Following activities are generally carried during testing: 
 

1. Walking Bench Training: 
a. Person should walk over the channel. He should maintain balance & walk without much 

problem. 
b. If the person has problem to balances himself on repeated chances, he may be having flat foot 

or some other problem. So, he may not be fit for height work. 
2. Rope Climb Training: 

Person should be able to climb the rope up to the top channel for ensuring that in case of fall, a 
person hanging on the safety harness, will be able to safely climb back to the platform within 
minimum time period before the safety harness start breaking down under the load. 

3. Height Work Training: 
Person should walk freely on the middle channel while holding the top channel with the help of 
safety harness. 

4. Ladder for Vertical fall arrestor Training: 
Vertical fall arrestor rope is fixed from top to bottom of the ladder. It will ensure: 

 Usage of vertical fall arrestor. 
 Usage of two lanyards of a safety harness. 
 Ensure 3-point contact on the ladder while climb. 

5. Chair for work at height Training: 
 Climb though vertical ladder with two lanyard ropes. 
 Hooking of two lanyard ropes to life line. With this safe arrangement, he can walk to chair. 
 Sits in the chair safely, comes out & walks back to the vertical ladder & come down from 

vertical ladder. After completion of vertigo test, blood pressure of worker is again measured. If 
it is not within acceptable limits for any worker, concerned worker is denied height pass. 

Only those who pass the above training are fit for height work. 



 

 
 
 

POWER 
SECTOR 

 
HEALTH, SAFETY AND ENVIRONMENT PLAN  

FOR 
SITE OPERATIONS 

(SECTION-B) 

Doc. No.: HSEP:14 

Rev.: 01 
Date:  
Page 7 of 162

 
 

 

Safety Park Requirements 
S.No Training room(capacity 40 persons) Qty. 
1 Class room chair 25 
2 Office Table 3 
3 Rolling chair 3 
4 Almirah 1 
5 Visitor chair 10 
6 Drawer 2 
7 Single bed 1 
8 Mattress 1 
9 Projector 1 
10 Projector screen 1 
11 Sound speakers 1 
12 Desktop Computer 3 
13 Printer 1 
14 White Board 1 
15 Marker 5 
16 Duster 1 
17 Door Mat 9 
18 Dustbin(Smaal + BIG) 7+1 
19 Mannequin 1 
20 Helmet 1 
21 Face Shield 1 
22 Safety Goggle 1 
23 Welding sheild 1 
24 Ear Muff 1 
25 Ear Plug 1 
26 Nose Mask 1 
27 Breathing Apparatus 1 
28 Hand Gloves(Cotton) 1 
29 Hand Gloves for Electrician (Rubber) 1 
30 Hand gloves Rubber 1 
31 Hand Gloves Lather 1 
32 Construction Safety Uniform(Boiler Suit) 1 
33 Welding Apron 1 
34 Safety Shoes 1 
35 Leg Guard For Welder 1 

36 
Poster for Occupational Disease like Pneumoconosis,silicosis etc. 

1 

37 Gum Boot 1 



38 Full Body Harness 1 
39 8 MM Wire rope for life line. Length 20 Feet(FT). 1 
40 Sfety Net for man & materials.Size 15 FT X 15FT. 1 
41 MonkEy ladder 15 FT. 1 
45 Fire Extingusher All types(DCP,CO2 & Foam) 1 
46 Bed Sheet 1 
47 Pillow 1 
48 Curtain 12 
49 curtain fittings 12 
50 AC (1.5 TON) 3 
51 AC (2 TON) 2 
52 Rope pully. 1 
53 PP Rope for pully 20 MTR.   
54 Ladder Clamps 6 
55 Allumuniam ladder 6 MTR. 1 
56 Carry Bag   

57 
Scaffolding all Materilas for 5 Mtr. Height like.Sacffolding tubes,Sole plate,base plate,Right 
angle clamps,Swielclamps,beam clamps,Joint box/joint pin,toe guard/board, 
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SL NO DESCRIPTION

1 This preamble forms part of tender document and schedule of items. The tenderer should read this preamble
carefully before filling in rates for various items. Clauses under this preamble shall be read in conjunction with various
volumes of tender and other tender sections as applicable and shall have precedence over any contrary statement
mentioned any where in this document. 

2 The work shall be carried out strictly as per specifications, description of the items in these schedule and / or
engineer’s instructions. Drawings enclosd with the tender are only preliminary and for guidence/tender purposes
giving some idea of the work involved. The work is to be executed as per terms & conditions of the tender and actual
drawings/documents, which shall be furnished during execution. 

3 Items of work provided in this schedule but not covered in this specification shall be executed strictly as per
instruction of the engineer. 

4 Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and
shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary
works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc. equipment,
strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for carrying out different
activities & tests, materials, levies, transport, layout, repairs, rectification, maintenance till handing over, supervisions,
colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably
implied and necessary to complete the work according to the complete tender document and this schedule. 

5 The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary
information and may vary to any extent or be deleted altogether. The quoted rates of each item will remain firm
throughout the period of execution including extension, for reasons whatsoever, as long as variation in the total value
of work executed under any part of this contract including extra items, if any but excluding any price variation
remains, within fifteen percent (± 15%) of the awarded price as per LOI.

6 Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any item crosses +50%
(plus fify percent) limit during execution and approval to be obtained before execution of further quantity for this item.

7 In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ based service
contract, possibility of variation of quantity/ addition/deletion of items can not be ruled out. Under such circumstances,
after execution of work, if it is observed that standing as L-1 is changed based on actual quantity executed, the
bidder shall give suitable rebate to maintain your standing as L-1. Since this aspect can be assessed at the end of
execution, necessary adjustment will be effected at the end of execution in final bill.This condition shall not be
applicable where the tender is finalised through Reverse Auction.

8 BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other optional
items with respect to item-wise lowest rates (amongst the participating bidders), before placement of order.The rates
of unit rate/optional items shall remain valid till execution of the order, if the job/work is awarded to the bidder.

9 The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old structures and
leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site activities. No separate
payment will be made towards the same.However, if separate rate for such item is avalable in the rate schedule, the
same shall be considered. 

10 Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and
cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All entries
shall be in English language. 

11 All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as per BHEL
approved payment schedule/billing break-up. 

12 The tenderer shall be deemed to have visited site and made himself aware of all the site conditions, studied the
specifications and details of work to the done within the time schedule attached and to have acquainted himself of the
conditions prevailing at site before submission of his bid/offer. No claim whatsoever due to lack of knowledge of site
conditions shall be entertained after award of the work. 

JOB: PROVIDING ONE (1) NUMBER TOWER CRANE , AS PER TECHNICAL SPECIFICATION, FOR 3X660 MW BHEL 
NORTH KARANPURA SITE, TANDWA, JHARKHAND ON MONTHLY RENTAL BASIS
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JOB: PROVIDING ONE (1) NUMBER TOWER CRANE , AS PER TECHNICAL SPECIFICATION, FOR 3X660 MW BHEL 
NORTH KARANPURA SITE, TANDWA, JHARKHAND ON MONTHLY RENTAL BASIS

VOLUME-III
PRICE SCHEDULE, REV-0

TENDER NO - PSER:SCT:NKP-F2002-:19. 
PREAMBLE

13 No splitting of the job is envisaged unless the same is specifically indicated in the TCC/Vol-1F. Decision of BHEL in
this regard shall be final and binding to the bidders. 

14 Bidders are not allowed to alter the Price Schedule format including item description,quantity etc. and the offer is
liable for rejection if the bidders submit their prices in Price Schedules modified by them.BHEL reserves the right to
reject the offers of bidders who submit offers in Price Formats which are modiified/altered by them. Also putting any
comments instead of rates/price in the designated column of the rate schedule shall make the offer liable for
rejection. 

15 Bidders to note that for Civil &/Structural packages, against a particular item against a ST No. appearing in more
than one schedule of the BOQ, same rate must be quoted in all schedules for that particular items with same
descriptions. If by error, different rates are quoted in different schedules for same ST No.(i.e. item with same
description), then the higher of the rates shall be considered for evaluation but awarding shall be done with the lower
rate ,if the bidder becomes L-1. The same modality shall be applicable for other item rate sevice contracts where item
with same decription is repeated in different schedules. 

16 For Lumpsum Service Contract : The items/components indicated in the tender is indicative and may vary to any
extent. No compensation shall be payable in case of any variation in the items/components listed in the bill of
quantities if the executed weight remains within the variation limit. However, in case of deletion of any item or addition
of new items over and above the items listed or variation of existing quantity beyond variation limit specified,
adjustment (i.e. Payment or recovery as the case may be ) shall be done on pro-rata basis based on the Rate per
MT worked out from the quoted lump-sum Price and the total weight of components listed /indicated in price schedule
plus 15% weight variation limit.

17 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the schedule with
respect to the other sections/volumes of the contract.

18 In case of tender for Civil and/or Structural works,if the Non-schedule items are not quoted by the bidder, it will be
treated at par with rate of corresponding item of CPWD/PWD/DSR schedule as prescribed in the tender/BOQ cum
Rate Schedule. PVC/escalation is not payable for these Non-scheduled items. 

19 No interest, whatsoever, shall be payable by BHEL on the security deposit, any bank guarantee submitted or any
amount due to successful bidder/contractor. No idling charge whatsoever (either for labour or any other resources ) is
payable by BHEL for any reason whatsoever.   

20 Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule/TCC/ drawing for
reference purpose only & these shall not be taken into consideration for quoting/calculating amount in the rate
schedule. These shall be utilised as per relevant sections of tender. Bidders shall quote for each item in the rate
column, taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words. Amount shall
be calculated based upon these rates multiplied by the mentioned quantity for the respective items.

21 Bidder's Total price shall be considered for evaluation unless stated otherwise.

22 In case of BOP packages, if Bidder does not quote/indicate the price for freight charges against indicated rate
schedule, the same shall be considered as 2% of basic price and adjusted with the total quoted price against each
item keeping the total quoted price unaltered. 

PREAMBLE
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SL. 
NO.

DESCRIPTION OF EQUIPMENT/  ITEM TOTAL QUOTED PRICE
(INR)

1.0

Providing one (1) number Tower Crane ,as per technical specification,
along with Operator, Helper, Maintenance & service staff, Consumables
etc on monthly rental basis, with separate mobilization- demobilization,
installation supervision, dismantling supervision charges for 3x660 MW
BHEL North Karanpura Site.

1.0

2.0

3.0

4.0

5.0

6.0

7.0

Other optional items, if included, shall not be considered for evaluation.

Bidder to note that total price at sl no 1.0 above shall be considered for evaluation & awarding. As such total price at sl no 1.0
should be complete in all respect for the full scope defined and considering all terms and conditions.

Bidder shall note that while the allocated price of SCH-2 correspond to their respective prices, rates of various components will be
worked out by apportioning the amounts wrt respective indicated quantities.

Any item as per scope of work, if not included in the price quoted above and shown separately will not be taken cognizance of and
the offer shall be liable for rejection.

Price format shall not be changed by bidder in any case, since it may lead to cancellation of bidder's offer.

Based on the itemwise percentage allocations, the amount for the individual items of the Bill of Quantity shall be arrived at. The
rates of individual items shall be derived from the amount against each items and its quantity after rounding off to upto 7 decimal
places. However, RA bill payment shall be done after rounding off the gross amount to two decimal points. Any adjustment, if
required, due to such methodology, will be effected / adjusted in final bill.

NOTE

Bidder to note that percentage break-up of above total price is frozen and indicated in SCH-2.

VOLUME-III
PRICE SCHEDULE, REV-0

JOB: PROVIDING ONE (1) NUMBER TOWER CRANE , AS PER TECHNICAL SPECIFICATION, FOR 3X660 MW BHEL NORTH 
KARANPURA SITE, TANDWA, JHARKHAND ON MONTHLY RENTAL BASIS

TENDER NO - PSER:SCT:NKP-F2002:19. 

SCH-1 - TOTAL PRICE

SCH‐1‐TOTAL PRICE
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SL NO  DESCRIPTION UOM QUANTITY Weightage

1 Providing one (1) number Tower Crane ,as per  technical specification, along with Operator, 

Helper, Maintenance & service staff, Consumables etc on monthly rental basis, with 

separate mobilization‐ demobilization, installation supervision, dismantling supervision 

charges for 3x660 MW BHEL North Karanpura Site.

1.1 Monthly lumpsum hire charges for providing 1 no Tower crane along with accessories,
complete as per tender.

MONTH 24
0.90250696

1.2 Mobilisation and de-mobilisation charges lumpsum for the Tower crane. LOT 1 0.07186630

1.3 Supervision Charges for Installation , Commissioning and Load Test ( including arranging
TPI ) lumpsum for the Tower crane

LOT 2
0.01448468

1.4 Supervision Charges for Dismantling of  the Tower crane LOT 2 0.01114206

A 1.00000000Total

VOLUME‐III

PRICE SCHEDULE, REV‐0

JOB: PROVIDING ONE (1) NUMBER TOWER CRANE AS PER TECHNICAL SPECIFICATION FOR 3X660 MW BHEL NORTH KARANPURA SITE, TANDWA, 

JHARKHAND ON MONTHLY RENTAL BASIS

TENDER NO ‐ PSER:SCT:NKP‐F2002:19. 

SCH‐2 ‐ TOTAL PRICE BREAK‐UP 

SCH‐2‐TOTAL PRICE BREAK UP
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