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BHARAT HEAVY ELECTRICAL LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)

ELECTRONICS DIVISION
P.B. NO.: 2606, MYSORE ROAD, BANGALORE-560 026.

TENDER DOCUMENT COMPLETE IN ALL RESPECT MUST BE SUBMITTED BACK AS
PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL

Sealed offers under Two part bid system are invited from competent contractors, fulfilling qualifying
requirements, with sound financial capacity and experience for undertaking the following work as per
detailed schedule of work given in Tender Documents. No sale of Bid documents will be done. The
Bidder shall download the Bid document from website: Www.bhel.com, and shall return the duly
filled in Tender Document after affixing Signatures and Seal on all pages.

TENDER REFERENCE NO & DATE

CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Date:
17/10/2019

Scope of Work

Laying of Cables for RTD and Thermocouples along
with existing Tray, Installation of JB,
Decommissioning of old system, removal of old cables
with proper Identification, Removal of old cabinets
and shifting them to assigned location. Any small civil
works along with material to complete the job.
Modification to existing base frame to match the foot
prints of new cabinets. Termination of existing 1/0
cables to the new system with appropriate harnessing
arrangements to relieve cable stress. Laying and
termination of Inter panel cables. Interconnection
cabling with existing master clock system. Establishing
connectivity between BHEL system and backup
panels. Sealing of all cable entries in the cabinets,
control desk/ consoles and furniture etc. Any other
work required to complete the system of BOP
Package.

Period of Work

60 Days

Tender Type

Open Tender (Two Part Bid)

PLACE OF WORK

TPCL JOJOBERA 1 x 67.5 MW Unit-2&3 Jamshedpur JHARKHAND - 831
016

Earnest Money Deposit (EMD)

INR 37,753/-

Estimated Value of the Work

INR 18.87 Lakhs

DUE DATE & TIME OF TENDER

06/11/2019 (DD/MM/YYYY), 1300 Hrs.

CONTACT PERSONS

Mr. DEBBARMAN Sr. Manager/ Mobile: +919886128680
Mr. G.G Maurya DGM/ Mobile: +919449869597

Address for Submission of completed
Tender

Submission of EMD including Tender Documents should be sent in original
through R.P.A.D / Speed post / hand delivery / Courier, so as to reach the
office of Offer inviting Authority



http://www.bhel.com/

Mr. S DEBBARMAN

Sr. Manager, CE- EXTERNAL SERVICES
5TH FLOOR, NEW ENGINEERING BUILDING
BHEL — ELECTRONICS DIVISION

MYSORE ROAD, BANGALORE
KARNATAKA. PIN - 560 026

Contact Details for Queries related to Phone: +91 — 80 — 26998949, +919886128680/ +91-80-26998605,
this tender. +919449869597

FAX: +91-80 - 26989222
e-mail;_sdbarman@bhel.in / gopal.maurya@bhel.in

Sealed Two-part offer is invited against the subject tender enquiry for the work of Erection and

Commissioning of C&I Equipment. The following may be noted.

The Offer may be sent by post/courier to the following address to reach before the

tender due date and time.

Mr. S DEBBARMAN/ SR. MANAGER,

External services Department, NEB 57" FLOOR,
BHARAT HEAVY ELECTRICALS LTD
Electronics Division,

P.B. No. 2606, Mysore Road,

Bangalore — 560026.

Phone: 080-26998949, 9886128680

The offers received in time, will be opened at BHEL-EDN, Bangalore on 06/11/2019
at 13:30 hours in the presence of those bidders who wish to be present. Offers received
after tender closing date & time will not be considered.

The period of Work shall be 60 Days which includes 30 Days of Pre-shutdown, and 30
Days of Shutdown work.

The validity of offer shall be for 90 days from the date of opening of the Technical bid.
The requests for extension of due date will not be considered. The tender will be

finalized shortly.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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SECTION -1
TENDER NOTICE

01

Ref.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Date:
17/10/2019

JOB

Laying of Cables for RTD and Thermocouples
along with Tray, Installation of JB,
Decommissioning of old system, removal of old
cables with proper Identification, Removal of
old cabinets and shifting them to assigned
location. Any small civil works along with
material to complete the job. Modification to
existing base frame to match the foot prints of
new cabinets. Termination of existing 1/O cables
to the new system with appropriate harnessing
arrangements to relieve cable stress. Laying and
termination of Inter panel cables.
Interconnection cabling with existing master
clock system. Establishing connectivity between
BHEL system and backup panels. Sealing of all
cable entries in the cabinets, control desk/
consoles and furniture etc. Any other work
required to complete the system of BOP
Package.

PROJECT SITE

TPCL JOJOBERA 1 x 67.5 MW Unit-2&3 Jamshedpur JHARKHAND
- 831016

TENDER TYPE

TWO PART TENDER

EMD

INR 37,753/-

WEB SITE FOR TENDER DETAILS

www.bhel.com

DUE DATE & TIME FOR SUBMISSION

LATEST BY 13:00 Hrs. on 06.11.2019
OPENING AT 13:30 Hrs. on 06.11.2019

ESTIMATE

INR 18.87 Lakhs

CONTACT PERSONS

Mr. DEBBARMAN Sr. Manager/ Mobile: +919886128680
Mr. G.G Maurya DGM/ Mobile: +919449869597

ADDRESS FOR COMMUNICATION

Submission of EMD including Tender Documents should be sent in
original through R.P.A.D / Speed post / hand delivery / Courier, so
as to reach the office of Offer inviting Authority

Mr. S DEBBARMAN

Sr. Manager, CE- EXTERNAL SERVICES

5TH FLOOR, NEW ENGINEERING BUILDING

BHEL - ELECTRONICS DIVISION

MYSORE ROAD, BANGALORE

KARNATAKA. PIN - 560 026PHONE:+91 080
26998949,+919886128680

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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SECTION - 11
PROCEDURE FOR SUBMISSION OF SEALED TENDERS

The Bidders must submit their tenders as required in Two parts in separate sealed covers prominently
super scribed as Part-1 Technical bid and EMD and Part Il Price bid also indicating on each of the
cover tender reference no., due date and time as mentioned in tender notice.

COVER-I: TECHNICAL BID + EMD

Complete set of tender document included in Part | of tender consisting of General conditions of
Contract, “Technical specification & Special terms and condition” issued by BHEL. All schedules,
data sheets and details called for in the specification shall also be submitted along with technical bid.
All details / Data / Schedules including offer letter duly signed and stamped are to be submitted. The
EMD amount also need to be submitted in this cover

COVER-II: PRICE BID

Bidders may please note that price bid is to be submitted only in original copy of Tender i.e. Part-11
Price Bid issued by BHEL and no duplicate copy of same is required.

COVER Il

These Two separate covers i.e. cover | & Il shall together be kept in a Third envelope.

(Cover-111) and this sealed cover shall be super scribed with Tender Reference Number, Due date,
Time and submitted to Officer inviting tender as indicated in tender notice on or before due date as
indicated.

Note: BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed
envelope price bid, submitted by the bidder. This will be decided after techno-commercial evaluation.
All bidders have to give their acceptance for participation in RA. Non-acceptance to participate in
RA may result in non-consideration of their bids, in case BHEL decides to go for RA. In case BHEL
decides to go for Reverse Auction, only those bidders who have given their acceptance to participate
in RA will be allowed to participate in the Reverse Auction. Those bidders who have given their
acceptance to participate in Reverse Auction will have to necessarily submit “online sealed bid” in
the Reverse Auction. Non-submission of “online sealed bid” by the bidder will be considered as
tampering of the tender process and will invite action by BHEL as per extant guidelines in vogue.
Information and General Terms and Conditions governing RA is provided in Annexure-111 of
General Conditions of Contract (GCC).

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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QUALIFYING REQUIREMENTS:

Bidders who wish to participate should fulfill following ‘Qualifying Requirements’:

1.

Bidders should have executed similar nature of work in Power Plants Consisting of Boiler &
Steam turbine controls, Balance of plant controls or related field instrumentation works in
power projects / Industrial Projects.

Average annual financial turnover during the last 3 years ending 31 March 2019 should be
not less than Rs 5.66 Lakhs

Experience of having successfully completed similar works during last 7 years ending
31.09.2019 should be either of the following :

e Three similar completed works each costing not less than an amount equal to Rs.7.54
Lakhs for each work.

OR

e Two similar completed works each costing not less than an amount equal to Rs. 9.43
Lakhs.

OR
e One similar completed work costing not less than an amount equal to Rs.15.09 Lakhs.

Bidder shall furnish Purchase/work Order copy with Completion certificate from
the Purchaser/Customer in support of the above Experience.

The Bidder Should Furnish Annual Report (Balance Sheet and Profit & Loss Account),
IT Return for Last Three Years and Turnover in Lakhs in certified accounts for last
Three Years for the above pre-qualification criteria

In case the job is under execution, the value of executed portion of the job certified by
Purchaser/Customer/Supported by Payment Receipt shall at least correspond to the
respective values specified above, even if the contract has not been completed or closed.
The term “executed” means installation and commissioning upto Synchronization.

Bidder to confirm that they have not been blacklisted by any PSU/Govt.
Undertaking/Govt. Dep’t.

After satisfactory fulfillment of all the above criteria, bid shall be considered for further
evaluation based on fulfililment of other terms and conditions of the tender

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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Notes:
.

VI.

VII.

VIII.

XI.

The Tender Documents comprises of following-
a. PART I -TECHICAL BID
i. Tender Notice, Procedure for submission of Tender
ii. Project Synopsis
iii. General Instruction to Bidder
iv. General Condition of Contract
v. Special Conditions of Contract Part-A & Part-B
vi. ANNEXURE-I to V, ANNEXURE-Ato |
b. PART —Il PRICE BID
i. Rate Schedule

The tender documents with complete details are hosted on BHEL’s web page www.bhel.com

Bidders intending to participate may download the tender document from the web site

Tenders must be submitted to the undersigned latest by 13:00 Hrs. on 06.11.2019. Technical
bids shall be opened at 13:30 Hrs. on 06.11.2019 at the office of the undersigned. Tenders
not accompanied with full Earnest Money Deposit of Rs.37, 753/- by Demand Draft or SBI
Collect will not be considered. Tenders received after the due date and time shall be liable to
be summarily rejected.

No benefit shall be given to MSME/NSIC regarding waiver of EMD for this tender

All corrigenda, addenda, amendments and clarifications to this tender will be hosted in this
web page and not in the newspaper. Bidders shall keep themselves updated with all such
amendments.

BHEL reserves the right to accept or reject any or all tenders without assigning any reason
whatsoever.

BHEL takes no responsibility for any loss / delay of documents or correspondences sent by
courier / post.

Bids once submitted, shall not be returned.
Unsolicited rebate / discount shall NOT be accepted after bid opening.

In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry,
the Price bids and price impacts, if any, already submitted and available with BHEL
shall be opened as per BHEL’s standard practice without seeking anymore price
Impacts on account of BHEL not going for Reverse Auction. Hence please quote your
best lowest price in first instant itself.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder

Page 8 of 108


http://www.bhel.com/

SECTION-II
PROJECT SYNOPSIS

The Tata Power Company Limited (TPC) is among the largest private sector Power Utility
companies in India with presence in Generation, Transmission and Distribution of Power through
conventional and renewable sources.

Jojobera Power Plant is a coal-based thermal power plant located at Jojobera,
near Jamshedpur, East Singhbhum district in the Indian state of Jharkhand.

BHEL EDN is awarded for Jojobera Unit No. 1, DCS Replacement for BOP.

Approach to Site: 6 Km - Distance from Tatanagar railway station to Jojobera power plant.
Nearest Airport is Sonari Jamshedpur.

Coordinates: 22.7554, 86.2491 (exact).
Seismic Design Requirements

The site is at seismic zone Il as per BIS and all construction shall conform to 1S-1893.
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Project Site is located at the point marked “A” in map.

Note: Bidders are advised to visit the project / site and collect adequate information regarding the
local site conditions.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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SECTION- IV
GENERAL INSTRUCTIONS TO BIDDERS

1. This tender specification as a whole, furnishing all the details and other documents as required
in the following pages, shall be duly signed and sent in a sealed cover (IN DUPLICATE) super-
scribing the name of work, tender enquiry number as given in the tender notice.

2. The tender shall be addressed to: OFFICER INVITING TENDER AS INDICATED IN THE
TENDER NOTICE.

3. Tenders submitted by post shall be sent as "REGISTERED/ SPEED / COURIER POST *
and shall be posted with due allowance for any postal delay. The tenders received after the due
dates are liable to be rejected. Offers received by Telegram/telex/ Fax/ E-mail/ Internet may be
considered as per terms of NIT.

4. Tenders shall be opened at the time and date as specified in the tender notice in the presence of
such of those bidders or their authorized representatives who may be present.

5. The bidders shall closely peruse all the clauses, specifications and drawings indicated in the
Tender Documents before quoting. Should the bidder have any doubt about the meaning of any
portion of the Tender Specifications or find discrepancies / omission in the Drawings or the tender
documents issued are incomplete or shall require clarification on any of the technical aspect, scope
of work etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the tender.

6. Before tendering, the bidders are advised to inspect the site of work and the environments and
be acquainted with the actual working and other prevalent conditions, facilities available, position
of material and labor. No claim will be entertained later on grounds of lack of knowledge.

7. Bidder must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each and every page of the
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE
OFFER by the Bidder in token of complete acceptance thereof. The information furnished shall
be complete by itself.

8. The bidder shall quote the rates in English Language and international numerals. These rates
shall be entered in figures as well as in words. In case of difference in rates between words and
figures THE LESSER OF THE TWO will be treated as valid rate. For the purpose of tender, the
metric system of units shall be used.

9. All entries in the tender shall either be typed or be written in ink. Erasure and over writings are
not permitted and may render such tenders liable to summary rejection. All cancellations and
insertions shall be duly attested by the bidder.

10. QUALIFICATIONS OF BIDDERS: Only bidders who have previous experience in the work
of this nature and description detailed in this tender specification are expected to quote for this

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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work. Offers from bidders who do not have proven and established experience in the field are not
likely to be considered.

11. DATA TO BE ENCLOSED: Full information shall be given by the bidder in respect of the
following. Non submission of this information may lead to rejection of the offer.

11.1 FINANCIAL STATUS: Financial viability as per pro forma enclosed at ANNEXURE-"A'

11.2 INCOME TAX CLEARANCE CERTIFICATE: A certificate of Income tax clearance from
the appropriate authority in the forms prescribed thereof duly indicating annual turnover. These
certificates shall be valid for one year from the date of issue or for the period prescribed therein
for all tenders submitted during the period. This is to be submitted on demand from BHEL.

11.3 PREVIOUS EXPERIENCE: A certificate giving details, particulars (giving documentary
evidence) of the various service rendered in progress for each similar works by the bidder
indicating the particulars and value of each work, the site location, the duration, date of completion
etc., need to be submitted.

11.4 ORGANISATION CHART: The organization pattern that are totally available with him and
that will be employed by the bidder for this work in the form of month wise and category wise
deployment plan duly indicating the number of Engineers, Supervisors, skilled and unskilled
workers etc., as per pro forma enclosed at ANNEXURE-"B'.

11.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole Proprietor shall also be attached.

11.6 IN CASE OF AN INDIVIDUAL.: His Full name experience, address and nature of business.
OR

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their

experience. A copy of the partnership deed/ instrument of Partnership duly certified by a Notary

Public shall be enclosed.

OR

IN CASE OF COMPANIES: Date and place of registration including date of commencement
certificate in case of public companies and the nature of business carried or by the Company.
Certified copies of memorandum and Articles of Association are also to be furnished. Also
indicate names, addresses and experience of the Directors.

11.7 A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding sets
etc., wherever applicable) that the bidder is having and those that will be deployed on this job as
per pro forma enclosed at ANNEXURE-"C".

11.8 Analysis of unit rate quoted as per pro forma enclosed at ANNEXURE-"D".

11.9 Declaration sheet as per Pro forma enclosed at ANNEXURE-'E'.

11.10 In additions to the above, the particulars required elsewhere in tender documents.
TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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11.11 Checklist and schedule of general particulars duly filled in, signed and stamped as per
ANNEXURE-F'.

NOTE : In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the
tender need to be furnished neatly typed, signed and stamped in the given formats only (in the
form of separate sheets ) failing which the tender may be considered as incomplete and is liable
for rejection. Documentary proofs wherever necessary also need to be enclosed.

12. EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed amount
of Earnest Money Deposit in any one of the following forms.

NOTE: Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will
not be accepted for EMD.

12.1 Cash (As permissible under Income Tax Act): The amount should be remitted by the party
to the Cashier of Bharat Heavy Electricals Limited and cash receipt issued by him shall be
enclosed along with the tender.

12.2 Pay Order / Demand Draft in favor of Bharat Heavy Electricals Limited, Bangalore/ SBI
Collect Remittance.

12.3 Tenders received without Earnest Money in full in the manner prescribed above will not be
considered.

12.4 The Earnest Money Deposit of the successful bidder will be retained towards part of Security
Deposit.

12.5 In the case of unsuccessful bidders, the Earnest Money will be refunded normally within
fifteen days of acceptance of award of work by the successful bidder.

12.6 BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful bidder:

(a) After opening of Tender, revokes his tender within the validity period or increases his earlier
quoted rates.

(b) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract
is silent in this regard then within 15 days after award of Contract.

12.7 EMD shall not carry any interest.

12.8 Bidders, who so ever desires, may deposit one time Earnest Money Deposit of Rs. Rs. 37,
753/- (Rupees Thirty Seven Thousand Seven Hundred and Fifty Three only) in cash (As
permissible under Income Tax Act) /DD/pay order/SBI Collect. No benefit shall be given to
bidders with MSME/NSIC Certification regarding waiver of EMD for this tender

13. AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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authorized / empowered to do so. Certified copies of such authority and relevant documents shall
be submitted along with the tenders.

14. VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR
A MINIMUM PERIOD OF THREE MONTHS FROM THE DATE OF OPENING OF
TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations
shall not amount to cancellation or withdrawal of the original offer which shall be binding on the
bidders.

15. EXECUTION OF CONTRACT: The successful bidder's responsibility under this Contract
commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.
The successful bidder shall be required to execute an agreement in the prescribed form as per
SECTION-V , ANNEXURE-"I' with the BHEL within a reasonable time after the acceptance of
his tender and in any case before submitting the first bill for payment.

16. SECURITY DEPOSIT: Upon acceptance of tender, the successful bidder
must deposit the required amount of security deposit within the time specified
in the Letter of Intent for satisfactory completion of work.

1. The total amount of security deposit shall be 5 % of the contract value +
GST

2. Upon acceptance of tender, the Successful Bidder must deposit at least 50% of the amount
of Security deposit (Contract Value + GST) within the time specified in the Letter of Award
or Work Order before commencement of work.

3. The successful bidder has options to pay the Security Deposit (SD) amount by pay order/
demand draft / Securities like NSC /Bank Guarantee((Refer ANNEXURE-G) / Fixed Deposit
Receipt/SBI Collect etc. as per BHEL’s policy before commencement of work.

4. Security deposit can also be recovered at the rate of 10% progressively from the running bills.
However in such cases, at least 50% of the security deposit should be deposited before the
start of the work (As per Sl. No. 3) and balance 50 % will be recovered from the Running
Bills.

5. The security deposit shall not carry any interest.

6. If the value of work done at any time exceeds the contract value, the amount of Security
Deposit will be correspondingly enhanced and the additional security deposit will be
immediately deposited by the successful bidder or recovered from payments due to the
contractor from Monthly bills(RAB).

7. SD REFUND: 50% of the Security Deposit amount will be returned after 30 days from the

date of submission of final bill on certification by BHEL Site Engineer & on receipt of
TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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required declaration forms for release of SD. Balance 50% will be refunded after settlement
of final bill and production of “No Due/No Demand Certificate” from BHEL EDN Site In-
Charge, JOJOBERA Unit-1 DCS Replacement Project.

NOTE: Acceptance of Security Deposit against SI. No. (4) and (6) above will be subject to
hypothecation or endorsement on the documents in favor of BHEL. However, BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents or
in any other matter connected therewith.

16.4 Security deposit shall not be refunded to the Bidder except in accordance with the terms of
the Contract.

16.5 The validity of the Bank Guarantee furnished towards Security Deposit shall be up to the
period of completion of work as stipulated in the Letter of Intent + claim period of 6 months and
the same will be kept valid by proper renewal till the satisfactory completion of the Guarantee
Period.

16.6 If the value of the work done at any time exceeds the accepted agreement value, the Security
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be immediately
deposited by the Bidder or recovered from payments due to him.

16.7 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of
Earnest Money Deposit and Cancellation of the award of work.

16.8 If any part of Security Deposit of the Bidder is held in the form of approved securities, it
shall be kept transferred in the name of Bharat Heavy Electricals Limited, in such a manner that
the same can be realized fully without referring to the Bidder. BHEL shall not be responsible for
any depreciation in the value of the Security while in BHEL's custody or for any loss of interest
thereon.

16.9 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Bidder's failure to fulfill any of the Contractual obligations or in the
event of termination of Contract as per terms and conditions of Contract. BHEL reserves the right
to set off the Security Deposit, against any claims of any other Contracts with BHEL.

16.10 RETURN OF SECURITY DEPOSIT : If the Bidder fully performs and completes the work
in all respects to the entire satisfaction of BHEL and presents an absolute "No Demand Certificate"
in the prescribed form and returns properties belonging to BHEL taken, borrowed or hired by him
for carrying out the said works, half the amount of Security Deposit will be released to the Bidder
after deducting all costs, expenses and other amounts that are to be paid to BHEL under this or
other Contracts entered into with the Bidder.

It may be noted that in no case the Security Deposit shall be refunded / released prior to passing
of final bill. Balance half of the amount of Security Deposit will be released only after settlement
of final bill and production of “No Due/No Demand Certificate” from BHEL EDN Site In-Charge
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NOTE: All the BGs are to be submitted as per BHEL pro forma.

17. No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on any
moneys due to the Bidder.

18. REJECTION OF TENDER AND OTHER CONDITIONS:

18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever.

(a) To reject any or all of the tenders.

(b) To split up the work amongst two or more Bidders.

(c) To award the work in part.

(d) In either of the contingencies stated in (b) and (c) above to modify the time for completion
suitably.

18.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and
amounts, tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions, specifications, etc., are liable to be rejected.

18.3 If a bidder expires after the submission of his tender or after the acceptance of his tender,
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the submission
of the tender or after the acceptance of the tender, BHEL may cancel such tender at its discretion
unless the firm retains its character.

18.4 BHEL will not be bound by any Power of Attorney granted by the bidder or by changes in
the composition of the firm made subsequent to the execution of the Contract. BHEL may,
however, recognize such Power of Attorney and changes after obtaining proper legal advice, the
cost of which will be chargeable to the Bidder concerned.

18.5 If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the Contract, if awarded and forfeit the Earnest Money/
Security Deposit/ any other moneys due.

18.6 Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Bidder who resorts to canvassing are liable to be rejected.

18.7 Should a bidder or Bidder or in the case of a firm or Company of Bidders/ one or more of its
Partners/ shareholders / Directors have a relation or relations employed in BHEL, the authority
inviting tender shall be informed to the fact along with the offer, failing this BHEL may, at its
sole discretion reject the tender or cancel the Contract and forfeit the Earnest Money/ Security
Deposit.

18.8 The successful bidder should not sub-Contract the part or complete work detailed in the
tender specification without written permission from BHEL. The bidder is solely responsible to
BHEL for the work awarded to him.
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18.9 NO DEVIATIONS to the tender conditions will normally be accepted. However, if the
bidder insists for certain deviations to the conditions, financial implication thereof shall be loaded
to the quoted price for evaluating the bidder's offer.
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2.21. Closing of Contracts
2.22. Reverse Auction

2.23. Suspension of Business Dealings

2.24. Other Issues

CHAPTER -1

1. GENERAL INSTRUCTION TO TENDERERS
1.1. DESPATCH INSTRUCTION

1) The General Conditions of Contract form part of the Tender specifications. All pages
of the tender documents shall be duly signed, stamped and submitted along with the
offer in token of complete acceptance thereof. The information furnished shall be
complete by itself. The tenderer is required to furnish all the details and other
documents as required in the following pages

11) Tenderers are advised to study all the tender documents carefully. Any submission
of tender by the tenderer shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the
implications thereof. Should the tenderers have any doubt about the meaning of any
portion of the Tender Specification or find discrepancies or omissions in the drawings
or the tender documents issued are incomplete or shall require clarification on any
aspects, the scope of work etc., he shall contact the authority inviting the tender well
in time (so as not to affect last date of submission) for clarification before the
submission of the tender. Tenderer’s request for clarifications shall be with reference
to Sections and Clause numbers given in the tender documents. The tender
specifications and terms and conditions shall be deemed to have been accepted by the
tenderer in the offer. Pre requirements and conditions shall be liable for rejection.

111) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed &
stamped by the authorized signatory & submitted along with tender document.

1.2. SUBMISSION OF TENDERS

1.2.1 The tenderers must submit their tenders as per instructions in
the NIT
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1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by
post/courier. The tenders received after the specified time of their submission are
treated as

‘Late Tenders’ and shall not be considered under any circumstances. Offers
received by

Fax/Email/Internet shall be considered as per terms of
NIT.

1.2.3 Tenders shall be opened by authorized Officer of BHEL at his office at the time
and date as specified in the NIT, in the presence of such of those tenderers or
their authorized representatives who may be present

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed
the date and time of opening of the Price Bids and such Tenderers may depute their
representatives to witness the opening of the price bids. BHEL’s decision in this
regard shall be final and binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work
and the environments and be well acquainted with the actual working and other
prevalent conditions, facilities available, position of material and labour, means of
transport and access to Site, accommodation, etc. No claim will be entertained later
on the grounds of lack of knowledge of any of these conditions.

1.3. LANGUAGE

1.3.1 The tenderer shall quote the rates in English language and international
numerals. These rates shall be entered in figures as well as in words. For the purpose
of the tenders, the metric system of units shall be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing
and over- writing is not permitted and may render such tenders liable for rejection.
All cancellations and insertions shall be duly attested by the tenderer.

1.4 PRICE DISCREPANCY:

1.4.1 Conventional (Manual) Price Bid
opening:

1) If, in the price structure quoted for the required goods/services/works, there is
discrepancy between the unit price and the total price (which is obtained by
multiplying the unit price by the quantity), the unit price shall prevail and the total
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price corrected accordingly, unless in the opinion of BHEL there is obvious
misplacement of decimal point in the unit price, in which case the total price as quoted
shall govern and the unit price corrected accordingly

1) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected;

111) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (1) and (i1) above.

1v) If there 1s such discrepancy in an offer, the same shall be conveyed to the bidder
with target date up to which the bidder has to send his acceptance on the above lines

and if the bidder does not agree to the decision of BHEL, the bid is liable to be ignored.

v) In case of lump sum price, if there is any difference between the amount in figures
and in words, the amount quoted by the bidder in words shall be taken as correct.

vi) In case of omission in quoting any rate for one or more items, the evaluation shall
be done considering the highest quoted rate obtained against the respective items by
other tenderers for the subject tender. If the tenderer becomes L-1, the notional rates
for the omission items shall be the lowest rates quoted for the respective items by the
other tenderers against the respective omission items for the subject job and the “Total
quoted price (loaded for omissions)’ shall be arrived at. However the overall price
remaining the same as quoted originally, the rates for all the items in the “Total quoted
price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of
‘Original’ total price and the “Total quoted price (loaded for omissions)”.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall
undertake to execute the work as per overall price offered by him during the

Reverse Auction process. In case of omission of rates, the procedure shall be as

per ‘Guidelines for Reverse Auction’ enclosed.

1) Offers from tenderers who are under suspension (banned) by any
Unit/Region/Division of BHEL shall not be considered.

1) Offers from tenderers who do not comply with the latest guidelines of Ministry/

Commissions of Govt. of India shall not be considered.
1.5. EVALUATION OF BIDS

1) Technical Bids submitted by the tenderer will be opened first and evaluated for
fulfilling the Pre-Qualification criteria and other conditions in NIT/Tender documents,
based on documentary evidences submitted along with the offer, BHEL reserves the
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right to ask for proofs/documents, clarification in relation to Technical/commercial
data during tender evaluation

1) Price Bids of shortlisted bidders shall only be opened either through the

conventional price bid opening or through electronic Reverse Auction, at the discretion
of BHEL

111) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall
be intimated to the vendor before the opening of Price bid.

1.6. DATA TO BE ENCLOSED

The following information in full shall be furnished by the tenderer. Non-submission
of this information may lead to rejection of the offer.

1) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified
copies of PAN, GSTIN shall be furnished along with tender. The names, addresses
and contact information of the Directors/Partners shall be furnished along with the
offer.

1) An attested copy of the Power of Attorney, in case the tender is signed by an
individual other than the sole proprietor.

111) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN, GSTIN and place & nature of business to be
furnished.

iv) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, a copy of the partnership
deed/instrument of partnership shall be enclosed.

v) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of
Public Companies (certified copies of Memorandum and articles of Association are also
to be furnished). Nature of business carried on by the Company and the provisions of
the Memorandum relating thereof.

1.7. AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorized/empowered to do so. An attested

copy of the Power of Attorney, in case the tender is signed by an individual other than
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the sole proprietor shall be submitted along with the tenders
1.8. EARNEST MONEY DEPOSIT

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money
Deposit
(EMD) in the manner described herein.

The EMD may be accepted only in the following

forms:

(1) Electronic Fund Transfer credited in BHEL account (before tender

opening)

(i1) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In
case total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh
maybe accepted in the form of Bank Guarantee from scheduled bank. The Bank
Guarantee in such cases shall be valid for at-least six months.

(111) Through SBI collect (before tender opening)

(1v) No other form of EMD remittance shall be acceptable to

BHEL

1.8.2 EMD by the bidder will be forfeited as per Tender
Documents if

1) After opening the tender and within the offer validity period, the tenderer revokes

his/her tender or makes any modification in his tender which is not acceptable to
BHEL.

11) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

111) EMD by the tenderer shall be withheld in case any action on the tenderer is
envisaged in derailing the tender process by unlawful means

1.8.3 EMD shall not carry any interest.

1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them
within a reasonable time after acceptance of award by successful tenderer.

1.8.5 EMD of successful tenderer will be converted as part of Security
Deposit

1.9. SECURITY DEPOSIT

The total amount of Security Deposit will be 5% of the contract value (including all
applicable taxes) EMD of the successful tenderer shall be converted and adjusted
towards the required amount of Security Deposit.
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1.9.1 Modes of Security deposit:

The balance amount to make up the required Security Deposit of 5% of the

contract value may be accepted in the following forms:

1) Cash (as permissible under the extant Income Tax

Act)

1) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favor of BHEL

111) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined
in the

Companies Act. The Bank Guarantee format should have the approval of BHEL

1v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL)

v) Securities available from Indian Post offices such as National Savings
Certificates,

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favor of BHEL) (Note: BHEL
will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith)

vi) 50% of the required Security Deposit, including the EMD, should be paid before
start of the work. Balance of the Security Deposit can be collected by deducting10% of
the gross amount progressively from each of the running bills of the Contractor till
the total amount of the required Security Deposit is collected. If the value of work
done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the Contractor or recovered from payment/s due to the Contractor.
Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

1.9.2 The Security Deposit shall not carry any interest.

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up
to the completion period as stipulated in the Letter of Intent/Award ( plus
maintenance period if applicable), and 03 months claim period. The same shall be
kept valid by proper renewal till the acceptance of Final Bills of the Contractor, by
BHEL

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the Contractor’s failure to fulfill any of the
contractual obligations or in the event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off the Security Deposit against
any claims of other contracts with BHEL.

1.10. REFUND OF SECURITY DEPOSIT

50% of the security deposit may be refunded on completion of the work after payment
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of the final bill and the balance 50% of the security deposit is refunded only after the
expiry of the maintenance period from date of completion of work as stipulated in the
contract concerned.

1.10.1 DEFECTS LIABILITY PERIOD:

The contractor shall be responsible to make good and remedy at his own expenses
within such period as may be stipulated by the Engineer-in-charge, any defect which
may develop or may be noticed before the expiry of the maintenance period of six
months or as stipulated in NIT hereto from the certified date of completion and
intimation of which has been sent to the contractor within seven days of the expiry of
the said period by a letter sent by hand delivery or by registered post or Email. If
contractor fails to attend to the above, defect will be rectified at contractor’s risk &

cost and same will be deducted from the security deposit/payable amounts available
with BHEL.

1.11. BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the
following shall be complied with

1) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act.

1) The Bank Guarantees shall be as per prescribed BHEL formats.

1) It is the responsibility of the bidder to get the Bank Guarantees
revalidated/extended for the required period (subject to a minimum period of six
months), as per the advice of BHEL. BHEL shall not be liable for issue of any
reminders regarding expiry of the Bank Guarantees.

1v) In case extension/further extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by BHEL

v) In case the Bank Guarantees are not extended before the expiry date, BHEL
reserves the right to invoke the same by informing the concerned Bank in writing,
without any advance notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under
Registered Post (Acknowledgement Due).
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1.12. VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of
Ninety (90) DAYS from latest due date of offer submission (including extension, if
any). In case BHEL calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the
tenderers.

1.13 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date
of i1ssue of the Letter of Intent/Work Order by BHEL. The Tenderer shall submit an
unqualified acceptance to the Letter of Intent/Award within the period stipulated
therein.

The successful tenderer shall be required to execute an agreement in the prescribed
form, with BHEL, within fifteen days (15 days) after the acceptance of the Letter of
Intent/Award, and in any case before releasing the first running bill. The contract
agreement shall be signed by a person duly authorized/empowered by the tenderer.
The expenses for preparation of agreement document shall be borne by Tenderer.

1.14. REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to
accept the lowest tender or any tender and reserves to itself full rights for the following
without assigning any reasons whatsoever:-

a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not
in the form specified or defective or have been materially altered or not in accordance
with the tender conditions, specifications etc., are liable to be rejected.

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the
tenderer with BHEL, or tenderer under suspension (hold/banning /delisted ) by any
unit / region / division of BHEL or tenderers who do not comply with the latest
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guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to
reject a bidder in case it is observed that they are overloaded and may not be in a
position to execute this job. The Decision of BHEL will be final in this regard.

1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or
after the acceptance of his tender, BHEL may at their discretion, cancel such tender.
If a partner of a firm expires after the submission of tender or after the acceptance of
the tender, BHEL May then cancel such tender at their discretion, unless the firm
retains its character.

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may,
however, recognize such power of Attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the contractor concerned.

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL
reserves the right to reject such tender at any stage or to cancel the contract if
awarded and forfeit the Earnest Money/Security Deposit/any other money due.

1.14.7 Canvassing in any form in connection with the tenders submitted by the
Tenderer shall make his offer liable to rejection.

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the
Tender, has any relative or relation employed in BHEL, the authority inviting the
Tender shall be informed, along with the Offer. Failing to do so, BHEL may, at its
sole discretion, reject the tender or cancel the contract and forfeit the Earnest
Money/Security Deposit.

1.14.9 The successful tenderer should not sub-contract part or complete work detailed
in the tender specification undertaken by him without written permission of BHEL’s
Construction Manager/Site In charge. The tenderer is solely responsible to BHEL for
the work awarded to him.

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall
become the property of BHEL who shall be under no obligation to return the same to
the bidder. However unopened price bids and late tenders shall be returned to the
bidders after finalization of contract.

1.14.11 Unsolicited discount received after the due date and time of Bid Submission
shall not be considered for evaluation. However, if the party who has submitted the
unsolicited discount/rebate becomes the L-I party, then the awarded price i.e contract
value shall be worked out after considering the discount so offered.
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1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the
preparation of the tender irrespective of whether the tender is accepted or not.

1.15 BHEL Fraud Prevention policy:

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the
notice of BHEL Management about any fraud or suspected fraud as soon as it comes
to their notice. Fraud prevention policy and list of Nodal officers shall be hosted on

BHEL website, vendor portals of Units/Regions Internet.
CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to
them except where the context otherwise requires

1) BHEL shall mean Bharat Heavy Electricals Limited, a company registered
under

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW
DELHI — 110 049, or its Authorized Officers or its Site Engineers or other employees

authorized to deal with any matters with which these persons are concerned on its
behalf.

1) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL
MANAGER (In charge)” or “GENERAL MANAGER” shall mean the Officer in
Electronics Division, Mysore road, Bengaluru-560026

11) “COMPETENT AUTHORITY” shall mean Executive Director or Group General
Manager or General Manager (In-charge) or General Manager or BHEL Officers who
are empowered to act on behalf of the Executive Director or General Manager (In-
charge) or General Manager of BHEL.

1v) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as
may be duly appointed and authorized by BHEL to act as “Engineer” on his behalf for
the purpose of the Contract, to perform the duty set forth in this General Conditions
of Contract and other Contract documents. The term also includes ‘CONSTRUCTION
MANAGER’ or ‘SITE INCHARGE’ as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be
erected and services are to be performed as per the specification of this Tender.
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vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with
whom

BHEL has entered into a contract for supply of equipment or provision of
services.

vil) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded
the

Contract and shall include the Contractor’s successors, heirs, executors,
administrators and permitted assigns.

viil) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work
Order, Contract Agreement, the accepted appendices of Rates, Schedules, Quantities
if any, General Conditions of Contract, Special Conditions of Contract, Instructions to
the Tenderers, Drawings, Technical Specifications, the Special Specifications if any,
the Tender documents, subsequent amendments mutually agreed upon and the Letter
of Intent/Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically accepted in writing by BHEL in the Letter of
Intent/Award and incorporated in the agreement.

1x) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to
Tenderers’ and ‘General Conditions of Contract’ pertaining to the work for which above
tenders have been called for.

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall
mean General Conditions, Common Conditions, Special Conditions, Price Bid, Rate
Schedule, Technical Specifications, Appendices, Annexures, Corrigendum’s,
Amendments, Forms, procedures, Site information, etc and drawings/documents
pertaining to the work for which the tenderers are required to submit their offers.
Individual specification number will be assigned to each Tender Specification.

x1) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the
tenderer that the tender has been accepted in accordance with provisions contained
in the letter. The responsibility of the contractor commences from the date of issue of
this letter and all terms and conditions of the contract are applicable from this date.

xi1) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the
‘Letter of Intent/Award’ or date mutually agreed upon for handing over of the intended
scope of work, the erected equipment/plant which are found acceptable by the
Engineer, being of required standard and conforming to the specifications of the
Contract.
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xii1) “PLANT” shall mean and connote the entire assembly of the plant and
equipment’s covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural,
electrical and other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of
the contractor as are prescribed in the contract or considered necessary by BHEL,
in order to ascertain the quality, workmanship, performance and efficiency of the
contractor or part thereof.

xvi) “APPROVED” / DIRECTED” or “INSTRUCTED” shall mean approved,
directed or instructed by BHEL

xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories
of labour, specified consumables, tools and tackles and Plants required for complete
and satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviil) “SINGULAR AND PLURALS ETC” words carrying singular number shall also
include plural and vice versa, where the context so requires. Words imparting the
masculine Gender shall be taken to include the feminine Gender and words imparting
persons shall include any Company or Associations or Body of Individuals, whether

incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose
of facilitating reference and shall not be deemed to be part thereof or be taken as
instructions thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the
Tender.

xx1) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day
or days of twenty four (24) hours each. A week shall mean continuous period of seven
(7) days.

xxi1) “COMMISSIONING” shall mean the synchronization testing and achieving
functional operation of the Equipment with associated system after all initial
adjustments, trials, cleaning, re-assembly required at site if any, have been completed
and Equipment with associated system is ready for taking into service.

xxii1) “WRITING” shall include any manuscript type written or hand written or
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printed statement or electronically transmitted messages, under the signature or seal
or transmittal of BHEL.

xx1v) “TEMPORARY WORK” shall mean all temporary works for every kind required
in or for the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including
applicable taxes mentioned in the LOI/LOA/Contract Agreement subject to such
additions thereto or deductions there from as may be made under provisions
hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the
commencement/start of work at Site as per terms defined in the Tender

xxvil) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the
premature closing of Contract, for reasons not attributable to the contractor and
mutually agreed between BHEL and the contractor

xxviil) “TERMINATION” of Contract shall mean the pre mature closing of contract
due to reasons as mentioned in the contract

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic
of India. The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone
have exclusive jurisdiction in regard to all claims in respect of the Contract. No other
Civil Court shall have jurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.3.1 Service of notice on contractor: Any notice to be given to the Contractor under
the terms of the contract shall be served by sending the same by Registered Post /
Speed Post/ FAX / Email to or leaving the same at the Contractor’s last known address
of the principal place of business (or in the event of the contractor being a company,
to or at its Registered Office). In case of change of address, the notice shall be served
at changed address as notified in writing by the Contractor to BHEL. Such posting or
leaving of the notice shall be deemed to be good service of such notice and the time
mentioned to the condition for doing any act after notice shall be reckoned from the
date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the

terms of the Contract shall be served by sending the same by post or Email or leaving

the same at BHEL address or changed address as notified in writing by BHEL to the
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Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL
shall be occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:

The contractor shall, at his own expense, supply all stores and materials required for
the contract, other than those which may be provided by BHEL at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores
and materials to be supplied by the Contractor shall be of the best kind as described
in the Specifications and the Contractor shall, if required by the Engineer —in- charge
furnish him with proof to his satisfaction that the store and materials so comply with
the specifications.

The contractor shall, at his own expense and without delay, supply samples of
stores and materials proposed to be used in the execution of the work for the approval
of the Engineer-in charge, who may reject all stores and materials not corresponding
either in quality or character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing
the several parts together as necessary and incorporating & fixing these stores &
materials in the work, including all preparatory work of whatever description that
may be required, and closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.Contractor is responsible
for safe & secure storage of above material.

2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of
BHEL, against any action, claim or proceeding relating to infringement or the use of
any patent or design or any alleged patent or design rights, and shall pay any royalties
which may be payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any
agent, or servant or employee of BHEL., in respect of any of the matters aforesaid,
the contractor shall not apply when such increment has taken place in complying with
the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

2.4.3 WATER:

The contractor shall allow in his tender and provide at his cost all water required for
the work or his employees on the work, together with all pipes and fittings or other
means that may be necessary or required to ensure a proper and ample supply of
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water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on
payment by BHEL, water will be supplied from the BHEL supply System, or other
sources at any points fixed by the Site Engineer/ Engineer-in-charge on the site of
work. The contractor shall make necessary arrangement for lifting, pumping, carrying
or conveying the water as required at his own cost. The levy of water charges to be
borne by the Contractor in such case shall be specifically mentioned in the Tender
documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC:

The Contractor shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, store, offices, toilets etc.,
required for the proper and efficient execution of the work. The planning, siting and
erection of these building shall have the approval of the Engineer-in-charge and the
Contractor shall at all times keep them in a clean and sanitized condition to the entire
satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared and the site
restored to its original state in a clean and tidy condition to the entire satisfaction of
the Engineer-in- charge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time 1s essence of contract and is specified in the tender document or in each
individual work order.

2.5.2 The contractor shall commence the work within seven (07) days from LOI/work
order or as intimated by BHEL and shall proceed with the same with due expedition
without delay.

2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as

intimated by BHEL, then BHEL at its sole discretion will have the right to cancel the
contract. The Earnest Money and/or Security Deposit with BHEL will stand forfeited
without any further reference to him without prejudice to any and all of BHEL’s other
rights and remedies in this regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of
BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:
2.6.1 All payments due to the contractors shall be made by electronic mode only,

unless otherwise found operationally difficult.
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2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on
technical documents and connected drawings for work done during the month/period
under various categories in line with terms of payment as per contract. The basis of
arriving at the quantities, weights shall be relevant documents and drawings released
by BHEL. These measurement sheets shall be prepared jointly with BHEL Engineers
and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities
and percentage eligible for payment under various groups shall be decided by BHEL
Engineer. The abstract of quantities and percentage so arrived at based on the terms
of payment shall be entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed
format and work out the financial value. These will be entered in Measurement Book
and signed by both the parties. Payment shall be made by BHEL after effecting the
recoveries due from the contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in
full from the corresponding running bills unless specific approval from the
competent authorities is obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required
to ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part
of BHEL and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the
measurements and testing of materials to be used/used in the work. The contractor
shall, without extra charges, provide all the assistance with appliances and other
things necessary for measurement.

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure

the work done in full or in part, the expenses towards such re measurements shall
be borne by the contractor unless such re measurements are warranted solely for
reasons not attributable to contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance
of the completion of the work measured. Any left out work has to be completed, if
pointed out at a later date by BHEL.
2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for
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the purpose based on the certificate issued by BHEL Engineer that entire works as
stipulated in tender specification has been completed in all respects to the entire
satisfaction of BHEL. Contractor shall give unqualified “No Claim” Certificate. All the
tools and tackles loaned to him should be returned in satisfactory condition to BHEL.
The abstract of final quantities and financial values shall also be entered in the
Measurement Books and signed by both parties to the contract. The Final Bill shall
be prepared and paid within a reasonable time after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original
contract period or its extensions if any, as per the provisions of the contract, without
entitling the contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as
indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL’s commitment to its customer or in case BHEL decides to
advance the date of completion due to other emergent reasons/ BHEL’s obligation to
its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency
or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of two weeks by BHEL, in the event of:-

1) Contractor’s continued poor progress

11) Withdrawal from or abandonment of the work before completion of the
work

111) Contractor’s inability to progress the work for completion as stipulated in the
contract

1v) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor

vil) Persistent disregard to the instructions of BHEL

viil) Assignment, transfer, sub-letting of contract without BHEL’s written
permission
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1x) Non fulfillment of any contractual obligations / non-compliance of statutory
requirements x) In the opinion of BHEL, the contractor is overloaded and is not in a

position to execute the job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & liquidated
damage/penalties arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2.
BHEL shall recover the amount from any money due from Contractor, from any money
due to the Contractor including Security Deposit or by forfeiting any T&P or material
of the contractor under this contract or any other contract of BHEL or by any other
means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the
portion of work executed in case BHEL’s contract with their customer are terminated
for any reason, as per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other
contract or in any other form, the moneys BHEL is statutorily forced to pay to
anybody, due to contractor’s failure to fulfill any of his obligations. BHEL shall levy
overheads of 35% on all such payments.

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless
otherwise specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage
wherein worthwhile works cannot be executed and there is no possibility of
commencement of work for a period of not less than two months, due to reasons not
attributable to the contractor and other than Force Majeure conditions, BHEL may
consider permitting the contractor to de mobilize forthwith and re mobilize at an
agreed future date. Cost of such demobilization/remobilization shall be mutually
agreed. ORC (Over run Charges) in such cases shall not be applicable for the period
between the period of demobilization and re mobilization. The duration of
contract/time extension shall accordingly get modified suitably. In case of any conflict,
BHEL decision in this regard shall be final and binding on the contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings,
fronts, etc., due to which inordinate discontinuity of work is anticipated, BHEL at
its discretion may consider contractor’s request to short close the contract, provided
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that the balance works are minor Vis a Vis-the scope of work envisaged as per the
contract. At the point of requesting for Short closure, contractor shall establish that
he has completed all works possible of completion and he is not able to proceed with
the balance works due to constraints beyond his control. In such a case, the estimated
value of the unexecuted portion of work as mutually agreed, shall however be reduced
from the final contract value.

2.7.9 LIQUIDATED DAMAGES/PENALTY COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or
to complete the work and clear the site on or before the contracted or extended the
period of completion, he shall, without prejudice to any other right or remedy of the
BHEL on account of such breach, pay as agreed compensation an amount calculated
as stipulated below

For unfinished anticipated value of work where finished portion is fit for use
Rate of compensation as follows:

- Completion period (as originally stipulated) not exceeding 6 months. ...... @ 1 percent
per week, Completion period (as originally stipulated) Exceeding 6 months and
not exceeding 2 years...@ 0.5 percent per week

- Completion period (as originally stipulated) exceeding 2 years......... @ 0.25 percent
per week

Provided always that the total amount of compensation for delay to be paid under
condition shall not exceed the under noted percentage of the anticipated contract value

Completion period (as originally stipulated) not exceeding 6 months. ......... @ 10
percent of anticipated value of work

-Completion period (as originally stipulated) Exceeding 6 months and not
exceeding 2 years...@ 7.5 percent of anticipated value of work

- Completion period (as originally stipulated)Exceeding 2 years......... @ 5
percent of anticipated value of work

The amount of compensation may be adjusted or set off against any sum
payable to the Contractor under this or any other contract with the BHEL.

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the
right to carry out a post-payment audit and technical examination of the work and
final bill including all supporting vouchers, abstract etc., and to enforce recovery of
any sums becoming due as a result thereof in the manner provided in the proceeding
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sub-paragraph’s provided however that no such recovery shall be enforced after three
years of passing the final bill

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL
LAWS, EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local
laws, employment of personnel, payment of taxes etc. The subcontractor shall fully
indemnify BHEL against any claims of whatsoever nature arising due to the failure
of the contractor in discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all
his dealings with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory
Rules, Maternity act, Regulations etc. such as contract labour(R&A) Act 1970,
Minimum wage Act

19748, Payment of wages Act 1936, ESI Act 1948, EPF Act 1952, Employees’
compensation Act

1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant
Workmen 1979, The Karnataka Factories Rules 1969, Payment of Bonus Act 1965,
Payment of Gratuity Act 1972. Child labour Prohibition act 1986, Karnataka
Minimum Wage Act, Prevention of sexual harassment at work place Act 2013,
Guidelines/notification related to Safai Karamchari Act

, Equal Remuneration Act 1976, The Company’s instructions as issued from time to
time in regard to working hours, wages, leaves, holidays etc. for labour as may be
enacted by the Government during the tenure of the Contract and having force or
jurisdiction at Site. The Contractor shall also give to the local Governing Body, Police
and other relevant Authorities all such notices as may be required by the Law.

The contractor shall produce the following registers and
forms:

Form XIII- Register of work men employed by contractor(Rule 75)

Form XIV- Employment Card issued by contractor( Rule 76)

Form XVI- Muster Roll ( Rule 78(1) (a)(1))

Form XVII- Register of Wages ( Rule 78(1) (a)(1))

Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)
Form XIX- Wage slip ( Rule 78(b))

Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(i1))
Form XXI- Register of files Rule 78(1) (a)(i1))
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Form XXII- Register of Advance Rule 78(1) (a)(i1))
Form XXIII- Register of Overtime Rule 78(1) (a)(iii))

Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule
82(1))

2.8.3 The contractor shall obtain independent License under the Contract Labour
(Regulations and Abolition Act)as required from the concerned Authorities based on
the certificate (Form- V) issued by the Principal Employer/Customer

2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,
royalties, commission or other charges which may be levied on account of his operations
in executing the contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by
the Inspectorate to site, Inspection certificate etc. will have to be made by contractor.
However, BHEL will not make any payment to the Inspectorate in connection with
contractor’s Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary
arrangements (more particularly described in Contract Labour Regulation & Abolition
Act), Safety precautions etc. as may be required for safe and satisfactory execution of
contract.

2.8.7 The contractor shall be responsible for proper accommodation including
adequate medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of
other parties working at site. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain
properties of BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this
contract. All such properties/equipment/components shall be deemed to be in good
condition when received by the contractor unless he notifies within 48 hours to the
contrary. The contractor shall return them in good condition as and when required by
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BHEL/their Client. In case of non-return, loss, damage, repairs etc., the cost thereof
as may be fixed by BHEL Engineer will be recovered from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due
to the reasons attributable to the contractor, the same may have to be compensated by
the contractor either by increasing manpower and resources or by working extra hours
and/or by working more than one shift. All these are to be carried out by the contractor
at no extra cost.

2.8.13 the contractor shall arrange, coordinate his work in such a manner as to cause
no hindrance to other agencies working in the same premises.

2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed
by the contractor without exception. The contractor shall be responsible for the safety
of the equipment/material and works to be performed by him and shall maintain all
light, fencing guards, slings etc. or other protection necessary for the purpose.
Contractor shall also take such additional precautions as may be indicated from time
to time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due
precautions shall be taken against fire hazards and atmospheric conditions. Suitable
number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out
the requisite site tests of handling equipment, lifting tools, tackles etc. as per
prescribed standards and practices. Contractor has to ensure the implementation of
Health, Safety and Environment (HSE) requirements as per directions given by
BHEL/Customer. The contractor has to assist in HSE audit by BHEL/Customer and
submit compliance Report. The contractor has to generate and submit record/reports
as per HSE plan/activities as per instruction of BHEL/Customer. All tools, plant and
equipment brought to the site shall become the property of BHEL and shall not be
removed from the site without the prior written approval from BHEL. When the
work is finally completed or the Contractor is determined for reasons other than the
defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his
workmen on specified date of respective month declared as per applicable Labour
Act. A pay roll sheet giving all the payments given to the workers and duly signed by
the contractor’s representative should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down
1n the contract, such work shall be carried out in accordance with the instructions and
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requirements of the Engineer.

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in
the work resulting in contractor’s labour and Tools & Plants being rendered idle due
to any reason at any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work
till such time the plant/equipment has been taken over by BHEL or their Client
whichever 1s earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever
reason of dispute, excepting force majeure conditions. All such problems/disputes shall
be separately discussed and settled without affecting the progress of work. Such
stoppage or abandonment shall be treated as breach of contract and dealt with
accordingly

2.8.20 The contractor shall keep the area of work clean and shall remove the debris
etc. while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and
other materials and deposit them in places specified by the Engineer. The contractor
will also demolish all the hutments, sheds, offices, etc. constructed and used by him
and shall clean the debris. In the event of his failure to do so, the same will be
arranged to be done by the Engineer and the expenses recovered from the contractor.
If the work 1s executed in Factory premises, no hutment will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the
essence of this contract. The contractor shall be responsible to ensure that the quality,
assembly and workmanship conform to the dimensions and clearance given in the
drawings and/ or as per the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured.
The Contractor will take necessary precautions and due care to protect the same while
in his custody from any damage/ loss till the same is handed over back to BHEL. In case
the damage / loss is due to carelessness/ negligence on the part of the contractor, the
Contractor is liable to get them repair/ replaced immediately and in case of his failure
to do so within a reasonable time, BHEL will reserve the right to recover the loss from
the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the
site, the work, the materials, the tools, plant, equipment and anything else lying on
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the site during the progress of the work. He shall solely be responsible for and shall take
all reasonable and proper steps for protecting, securing , lighting and watching all
places on or about the work and the site which may be dangerous to any person whom
SO ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process
of the work, or in trenches and excavations shall be removed to the entire satisfaction
of the Engineer- in-charge and at Contractors expense.

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract
shall have power at any time to inspect and examine any part of the work and the
contractor shall give such facilities as may be required to given for such inspection
and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of
this contract, the rates payable shall be those mutually agreed upon if the item rates
are not mentioned in existing contract

1. For any item of wok required to be carried out after the contract has been
awarded and which is not covered by Contractors Schedule but is covered by
C.P.W.D. schedule of rates the rate payable for such a fresh item will be derived
from updated C.P.W.D. schedule of rates by the method of proportion as follows:

11. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or
minus) on pro-rata basis for nearest analogous items. For other items rate as
per estimated C.P.W.D DSR and loading tender excess (plus or minus)

11.If rates are not available in C.P.W.D. DSR, deviated item rates will be derived
from market rate with 15% profit and overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/program for completion of the contractual scope of work as per
the time schedule given in the contract shall be jointly agreed between BHEL and
Contractor, before commencement of work. The above program shall be supported by
month wise deployment of resources viz. Manpower, T&P, Consumables, etc.
Progress will be reviewed periodically (Daily/Weekly/Monthly) vis a vis this jointly
agreed program The Contractor shall submit periodical progress reports
(Daily/Weekly/Monthly) and other reports/information including manpower,
consumables, T&P mobilization etc as desired by BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the
agreed program as above, availability of inputs/fronts etc., and constraints if any, as per
prescribed formats. Manpower, T&P and consumable reports as per prescribed
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formats shall be submitted by contractor every month. Release of RA Bills shall be
contingent upon certification by BHEL Site Engineer of the availability of the above
prescribed formats duly filled in and signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any
reasons attributable to the contractor is on the contractor himself. The monthly

progress review shall record shortfalls attributable to (i) Contractor, (i1) Force Majeure
Conditions, and (i11) BHEL

2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the
Contract. The time for completion shall be reckoned from the date of commencement
of work at Site as certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule
or within such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond
the contract period, the contractor shall request for an extension of the contract and
BHEL at its discretion may extend the Contract.

2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of
original contract period less the backlog attributable to the contractor shall be
quantified, and the number of months of “Time extension’ required for completion
of the same shall be jointly worked out. Within this period of ‘Time extension’, the
contractor is bound to complete the portion of backlog attributable to the contractor.
Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension
shall be worked out similarly.

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate
continuation of work and completion of contract, due to backlog attributable to the
contractor alone, then it shall be without prejudice to the rights of BHEL to impose
penalty/LD for the delays attributable to the contractor, in addition to any other
actions BHEL may wish to take at the risk and cost of contractor.

2.11.4 A joint program shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with
weightages) to be deployed by the contractor as per specified format. Review of the
program and record of shortfall shall be done every month of the ‘Time extension’
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period in the same manner as is done for the regular contract period.

2.11.5 During the period of “Time extension’, contractor shall maintain their resources
as per mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon
analysis of the total delay, the portion of time extensions attributable to (1) Contractor,
(11) Force majeure conditions, and (i11) BHEL, shall be worked out and shall be
considered to be exhausted in the same order. The total period of time extensions shall
be the sum of (1), (i1) and (ii1) above and shall be equal to period between the scheduled
date of completion and the actual date of completion of contract. LD shall be
1mposed/levied for the portion of time extensions attributable to contractor and
recoverable from the dues payable to the contractor.

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in
the individual quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any
reasons not attributable to the contractor, or needed due to any change in deviation
from drawings and design of equipment, operation/maintenance requirements,
mismatching, or due to damages in transit, storage and erection/commissioning, and
other allied works which are not very specifically indicated in the drawings, but are
found essential for satisfactory completion of the work, will be considered as extra
works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time
consumed in rectification of the damage/loss, will have to be carried out by the
contractor free of cost. Under such circumstances, any material and consumable
required for this purpose will also have to be arranged by the contractor at his cost.

2.14.3 All the extra work should be carried out by a separately identifiable gang,
without affecting routine activities. Daily log sheets in the pro-forma prescribed by
BHEL should be maintained and shall be signed by the contractor's representative
and BHEL engineer. No claim for extra work will be considered/entertained in the
absence of the said supporting documents i.e. daily log sheets. Signing of log sheets
by BHEL engineer does not necessarily mean the acceptance of such works as extra
works.
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2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their
discretion without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average
labour man- hour rate, including overtime if any, supervision, use of tools and tackles
and other site expenses and incidentals, consumables for carrying out any major
rework/ repairs/ rectification/ modification/ fabrication as certified by site as may arise
during the course of erection, testing, commissioning or extra works arising out of
transit, storage and erection damages, payment , if found due will be as per applicable

minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain
firm and not subject to any variation during execution of the work. PVC will not be
applicable for extra works. Rate revision, Over Run Charges/compensation etc will not
be applicable due to extra works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

1) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule),
OR (2) change in Specifications of materials/works (3)
rectification/modification/dismantling & re-erecting etc due to no fault of Contractor,
shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate
Schedule) with applicable escalation derived from All India Consumer Price Index for
Whole Sale Commodities.

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation
derived, Notification issued by the office of CPWD for ‘Cost Index’ in that Region
where the project is being executed,

c) Item rates are to be worked out on the basis of prevailing market rates mutually
agreed between BHEL and Contractor, plus 15% towards Contractor’s overheads and
profit.

1) PVC and ORC will not applicable be for (i) above.
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2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not
specified in the scope of work. Subject to certification of such items/works as
supplementary items by BHEL Engineer, rates shall be derived on the basis of any
one of the following on mutual agreement:

1) Based on percentage breakup/rates indicated for similar/nearby items

1) In case (1) above does not exist, then BHEL/site may derive the percentage
breakup/rates to suit the type of work

2.15.2 For Civil Works

1) Rates for Supplementary Works/Additional Works arising out due to
additions/alterations in the original scope of works as per contract subject to
certification of BHEL Engineer shall be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated
with applicable escalation derived from All India Consumer Price Index for Whole
Sale Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works’ and rate shall be derived as per clause no 2.14

11) Execution of Supplementary Works/Additional Works through the Contractor shall
be at the sole discretion of BHEL, and shall be considered as part of executed contract
value for the purpose of Quantity Variation as per clause 2.13

111) BHEL Engineer’s decision regarding fixing the rate as above is final and binding
on the contractor.

1v) PVC and ORC will not be applicable for (1) above.
2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues
connected with his labour/employee. In the event of the contractor’s labour/employee
resorting to strike or the Contractor resorting to lockout and if the strike or lockout
declared is not settled within a Period of 15 days, BHEL shall have the right to
get the work executed through any other agencies and the cost so incurred by
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BHEL along with Overhead charges of 35% shall be deducted from the Contractor’s
bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure:-

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil
commotion, Police action, Revolution, Flood, Fire, Cyclones, Earth quake and
Epidemic and other similar causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation
due to delays caused by force majeure as defined above, the agreed time of
completion of the job covered by this contract or the obligations of the contractor shall
be extended by a period of time equal to period of delay, provided that on the
occurrence of any such contingency, the contractor immediately reports to BHEL in
writing the causes of delay and the contractor shall not be eligible for any
compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or
difference arising out of the execution of the Contract or the respective rights and
liabilities of the parties or in relation to interpretation of any provision by the
Contractor in any manner touching upon the Contract, such dispute or difference shall
(except as to any matters, the decision of which is specifically provided for therein) be
referred to the sole arbitration of the arbitrator appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject
as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or
statutory modifications or reenactments thereof and the rules made there under and
for the time being in force shall apply to the arbitration proceedings under this clause.
The venue of the arbitration shall be the place from which the contract is issued or
such other place as the Arbitrator at his discretion may determine
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government
Department, the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the Contract, such dispute or difference shall be
referred to by either party to the arbitration of one of the arbitrators in the
department of public enterprises. The award of the arbitrator shall be binding
upon the parties to the dispute, provided, however, any party aggrieved by such
award may make further reference for setting aside or revision of the award to
the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice,
Government of India. Upon such reference the dispute shall be decided by the
Law Secretary or the Special Secretary or Additional Secretary when so
authorized by the Law Secretary, whose decision shall bind the parties hereto
finally and conclusively.

2.18.3 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration
proceedings

2.19
PAYMENT

Payments to Contractors are made in any one of the
following forms

2.19.1 Running Account Bills (RA Bills)

1) These are for interim payments when the contracts are in progress. The bills for
such interim payments are to be prepared by Contractor in prescribed formats
(RA Bill forms).

11) Payments shall be made according to the extent of work done as per
measurements taken up to the end of the calendar month and in line with the
terms of payments described in the Tender documents along with relevant
statutory documents applicable for the work.

111) Recoveries on account of electricity, water, statutory deductions, etc are made
as per terms of contract

1v) Full rates for the work done shall be allowed only if the quantum of work has
been done as per the specifications stipulated in the contract. If the work is not
executed as per the stipulated specifications, BHEL may ask the contractor to re

TENDER REF. NO.: CE/ES/2019-20/J0OJOBERA RM/E&C/SJDB Page 48 of 108



do the work according to the required specifications, without any extra cost.
However, where this is not considered necessary ‘OR’ where the part work is done
due to factors like non-availability of material to be supplied by BHEL ‘OR’ non
availability of fronts ‘OR’ non availability of drawings, fraction payment against
full rate, as 1s considered reasonable, may be allowed with due regard for the
work remaining to be done. BHEL decision in this regard will be final and
binding on the contractor.

v) In order to facilitate part payment, BHEL Site Engineer at his discretion may
further split the contracted rates/percentages to suit site conditions, cash flow
requirements according to the progress of work

2.19.2 Final Bill

Final Bill’ is used for final payment on closing of Running Account for works or
for single payment after completion of works. ‘Final Bill’ shall be submitted as
per prescribed format after completion of works as per scope and upon material
reconciliation, along with the following.

1) ‘No Claim Certificate’ by contractor

1) Clearance certificates where ever applicable viz Clearance Certificates from
Customer, various Statutory Authorities like Labour department, PF
Authorities, Commercial Tax Department, etc

111) Indemnity bond as per prescribed format BHEL shall settle the final bills
after deducting all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL
Engineers the Contractor will be responsible for the quality of the workmanship
and shall guarantee the work done for a period of as mentioned in the
contract/NIT from the date of commencement of guarantee period as defined in
Technical Conditions of Contract, for good workmanship and shall rectify free of
cost all defects due to faulty erection detected during the guarantee period. In
the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such
defective works at the Contractor’s risk and cost, without prejudice to any other
rights and recover the same from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to
the following
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1) Contractor has submitted ‘Final Bill’

11) Guarantee period as per contract has
expired

11) Contractor has furnished ‘No Claim Certificate’ in
specified format

1iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand
Certificate’ in specified format

v) Contractor has carried out the works required to be carried out by him during
the period of Guarantee and all expenses incurred by BHEL on carrying out such
works is included for adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all
contractual obligations and settlement of Final Bill or completion of Guarantee
period whichever is later. Upon closing of Contract, BHEL shall issue a
completion certificate as per standard format, based on specific request of
Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
- BHEL reserves the right to go for reverse auction at any point of time
before opening of

Price Bid.
- Bids with non-acceptance of reverse auction will be liable for rejection.
. Opening of Price Bid at discretion of BHEL.
- BHEL shall be at liberty to cancel the tender at any time, before

ordering, without assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to
perform or Tenderers/Contractor who indulge in malpractices, by suspending
business dealings with them in line with BHEL guidelines issued from time to

time.
2.24 OTHER ISSUES
2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract
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Agreement shall be not less than Rs 200/- unless otherwise required under
relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and
Special Conditions of Contract, provisions contained in the Special Conditions of
Contract shall prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be
considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low
value and short time period contracts
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ANNEXURE - |

AGREEMENT

Agreement No. and Date

Name of the Work

Name of the Bidder with

Full address

Value of work awarded

Letter of Intent No. and Date

Scheduled Commencement Date

Scheduled Completion Date

THIS AGREEMENT MADE THIS DAY OF 2019 between BHARAT
HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a Company
incorporated under the Companies Act, 1956, having its Registered Office at BHEL House,
Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.

AND

M/S

(hereinafter called the "Bidder) of the SECOND
PART.
WHEREAS  M/§ mmm e oo e state
That they have acquired and possess extensive experience in the field of --------- -
And whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL
for execution Of ------mmmmm e the Bidder submitted their
offer NO.------------- dated --------------meeeommnoenne- And whereas BHEL has
accepted the offer of the Bidder on terms and conditions specified in the Letter of Intent No.--
---------------------------- dated ------------read with the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties
as follows:

1. That the Bidder shall execute the work of ------------mmmmmmmmmmm oo and more
particularly described in Tender Specification NO -------------------- including Drawings and
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Specifications (hereinafter called the said works) in accordance with and subject to terms
and conditions contained in these presents, instructions to Bidders, General Conditions of
Contract, Special Conditions, Annexures, Letter of Intent dated ------------- and such other
instructions, Drawings, Specifications given to him from time to time by BHEL.

2. The Bidder is required to furnish to BHEL Security deposit in the form of cash/ approved
securities/ Bank Guarantee valid upto ------------- for a sum of Rs.--------- ---- towards
satisfactory performance and completion of the Contract.

3. The Bidder has furnished a Bank Guarantee bearing no.------------------ dated ----- ----------
--for a sum of Rs.------------------ executed by -=-=-=-=nmmemmemem oo eeeeeeeeeeeee in
favor of BHEL towards Security Deposit valid up to ---------

OR
The Bidder has furnished to BHEL an initial Security Deposit of RS.------------- --- in
the form of cash / approved Securities/ B.G No.----------=------- dated ----------- - for Rs.--------
----executed by --------=soemmommmeeme e eeeeees in favor of BHEL valid upto -------------- and has

agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work done
from each running bill till the entire Security Deposit is recovered.

OR
The Bidder has furnished to BHEL an initial Security Deposit of Rs.----- (Rs.---- ------- vide
Bank draft No.---------------- dated --------------- and by adjusting EMD of Rs.---------- submitted
vide Bank draft No. SBI Collect NO.-----------=------- dated.--------- ) and has agreed for recovery

of balance Security Deposit by BHEL @ 10% of the value of work done from each running
bill till the entire security deposit is recovered.

4. The Bidder hereby agrees to extend the validity of the Bank Guarantee for such further period
or periods as may be required by BHEL and if the Bidder fails to obtain such extension(s) from
the Bank, the Bidder, shall pay forthwith or accept recovery of Rs.------------ from the bills in
one installment and the Bidder further agrees that failure to extend the validity of the Bank
Guarantee or failure to pay the aforesaid amount in the manner specified above shall constitute
breach of Contract. In addition to above, BHEL shall be entitled to take such action as deemed
fit and proper for recovering the said sum of Rs.------------ .

OR

In case the Bidder furnishes the bank guarantee at a later date the Bidder hereby agrees to
extend the validity of bank guarantee for such further period or periods as may be required by
BHEL and if the Bidder fails to obtain such extension(s) from the bank, the Bidder shall pay
forthwith or accept recovery of the amount of bank guarantee given in lieu of security deposit
from the bills in one installment and the Bidder further agrees that failure to extend the validity
of bank guarantee or failure to pay the aforesaid amount in the manner specified above shall
constitute breach of Contract. In addition to above, BHEL shall be entitled to take such action
as deemed fit and proper for recovering the said sum.

5. That in consideration of the payments to be made to the Bidder by BHEL in accordance with
this Agreement the Bidder hereby covenants and undertakes with BHEL that they shall execute,
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construct, Complete the works in conformity, in all respects, with the terms and conditions
specified in this Agreement and the documents governing the same.

6. That the Bidder shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and character
of the Works to be executed by him.

7. That the Bidder shall carry out and complete the execution of the said works to the entire
satisfaction of the Engineer or such other officer authorized by BHEL, within the agreed time
schedule, the time of completion being the essence of the Contract.

8. That BHEL shall, after proper scrutiny of the bills submitted by the Bidder, pay to him during
the progress of the said works such sum as determined by BHEL in accordance with this
Agreement.

9. That this Agreement shall be deemed to have come into force from -------- the date on which
the letter of intent has been issued to the Bidder.

10. That whenever under this Contract or otherwise, any sum of money shall be recoverable
from or payable by the Bidder, the same may be deducted in the manner as set out in the General
Conditions of Contract or other conditions governing this Agreement.

11. That all charges on account of Octroy, Terminal and other taxes including sales tax or other
duties on material obtained for execution of the said works shall be borne and paid by the
Bidder.

12. That BHEL shall be entitled to deduct from the Bidder's running bills or otherwise Income
Tax under Section 194 (C) of the Income Tax Act, 1961.

13. That BHEL shall be further entitled to recover from the running bills of the Bidder or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (Where applicable)
and any other dues owed by the Bidder.

14. That it is hereby agreed by and between the parties that non- exercise, forbearance or
omission of any of the powers conferred on BHEL and /or any of its authorities will not in any
manner constitute waiver of the conditions hereto contained in these presents and the liability
of the Bidder with respect to compensation payable to BHEL or Bidder's obligations shall
remain unaffected.

15. It is clearly understood by and between the parties that in the event of any conflict between
the Letter of Intent and other documents governing this Agreement, the provisions in the Letter
of Intent shall prevail.

16. The following documents
1. Invitation t0 Tender NO----------mmmmm oo o
and the documents specified therein.

2. Bidder's Offer NO---------=-=mmmmm oo oo --
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5.

6. Letter of Intent No
dated

7.

Shall also form part of and govern this Agreement

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the
Presence of

WITNESS (to be signed by a person holding
a valid Power of Attorney)
(BIDDER)

1.

2.

WITNESS

1.

2.

(For and on behalf of BHEL)

Note: Bank Guarantee period shall be for the period of Contract plus claim period of SIX
months.
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ANNEXURE Il
Electronic Funds Transfer (EFT) OR
Pay Link Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only.
TYPE OF REQUEST(Tick one): CREATE CHANGE

BHEL Vendor / Supplier Code:
Company Name :

Permanent Account Number(PAN):
Address

City: PINCODE STATE |

Contact Person(s) |
Telephone No:
Fax No:

e-mail id:

1 Bank Name:
Bank Address:

N

Bank Telephone No:

Bank Account No:

Account Type: Savings/Cash Credit

9 Digit Code Number of Bank and branch
appearing on MICR cheque issued by Bank
7 Bank swift Code(applicable for EFT only)

o O~ W

8 Bank IFSC code(applicable for RTGS)

9 Bank IFSC code(applicable for NEFT)

A | hereby certify that the particulars given above are true, correct and complete and
that I, as a representative for the above nhamed Company, hereby authorize BHEL, EDN,
Bangalore to electronically deposit payments to the designated bank account.

B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect
Information, 1 would not hold BHEL / transferring Bank responsible.

C This authority remains in full force until BHEL, EDN, Bangalore receives written notification
Requesting a change or cancellation.

D | have read the contents of the covering letter and agree to discharge the responsibility
Expected of me as a participant under ECS / EFT.

Date:

Authorized Signatory:
Designation: Telephone NO. with STD Code

Company Seal
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Bank Certificate
We certify that has an Account No with us and
we confirm that the bank details given above are correct as per our records.

Date: (
Place: Signature

Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharat Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Query, please call : 080-26998949/080-26998605
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Annexure-111

Terms & Conditions of Reverse Auction

Against this enquiry, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON
LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for
reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only
shall be eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against
this tender enquiry) will have to necessarily submit “online sealed bid” in the Reverse
Auction. Non-submission of “online sealed bid” by the bidder for any of the eligible
items for which techno-commercially qualified, will be considered as tampering of the
tender process and will invite action by BHEL as per extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary
training and assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider
to enable them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be
communicated through service provider for compliance.

6. Bidders have to fax the Compliance form (That shall be furnished later) before start of
Reverse auction. Without this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL
sheet) which will help to arrive at “Total Cost to BHEL” like Packing & forwarding
charges, Taxes and Duties, Freight charges, Insurance, Service Tax for Services and
loading factors (for non-compliance to BHEL standard Commercial terms &
conditions) for each of the bidder to enable them to fill-in the price and keep it ready
for keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.

9. Atthe end of Reverse Auction event, the lowest bidder value will be known on auction
portal.

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for
price breakup including that of line items, if required, as provided on case-to-case basis
to Service provider within two working days of Auction without fail.
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11. In case BHEL decides not to go for Reverse Auction procedure for this tender
enquiry, the Price bids and price impacts, if any, already submitted and available
with BHEL shall be opened as per BHEL’s standard practice without seeking
anymore price Impacts on account of BHEL not going for Reverse Auction. Hence
please quote your best lowest price in first instant itself.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions
site of Service provider, using the Login IDs and passwords given to them by the service
provider before reverse auction event. Bidders should acquaint themselves of the
“Business Rules of Reverse Auction”, which will be communicated before the Reverse
Auction.

13. If the Bidder or any of his representatives are found to be involved in Price
manipulation/ cartel formation of any kind, directly or indirectly by communicating
with other bidders, action as per extant BHEL guidelines, shall be initiated by BHEL
and the results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest
in online sealed bid) may not be allowed to participate in further RA process.
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SECTION-VI
SPECIAL CONDITIONS OF CONTRACT (SCC)

PART-A

e General

e Consumables

e Tools & Plants/ IMTE's

e Supervisory staff & workmen
e Material handling and storage
e Progress reporting

e Cable Schedule & documents
o GST

e Extra work

e Price variation

e Rate schedule

e Instructions to Bidder

e Liquidated Damages (LD)

e Security Deposit

e Others
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e GENERAL
e The Bidder shall submit a certificate to BHEL declaring that the Bidder has complied

with all the statutory provisions including and pertaining to Provident fund and ESI
during the execution period of the contract and provide relevant documents as proof.

e In addition to the local laws and regulations the bidder shall also comply with the
Minimum Wages Act. The Payment of Wages Act and the rules made there under in
respect of labour currently employed on or connected with the contract shall be followed.

e Adeclaration indicating that there is no deviation from the conditions mentioned in tender
documents should be given in the format as per (Annexure- 3)

e The work will be taken up immediately and the work shall be completed as per the BHEL's
requirement.

e The Bidders shall get themselves familiar with the site and nature of job in advance where
the work is to be executed before quoting their rates.

e Apart from GST and any other govt. taxes as applicable from time to time shall be borne
by the Bidder.

e The Bidder shall arrange to obtain valid gate passes for their workmen and equipment
from the concerned authorities. The bidder shall furnish documents such as Address proof,
police verification certificate etc. for their workmen as needed by TPCL JOJOBERA.

PF/ESI registration for workmen is essential for gate pass formalities.

e No man/ material/ equipment not covered by valid gate pass shall be permitted within the
power station area and no material / equipment shall be permitted to be taken out of the
power station unless authorized by concerned authority. The Bidder shall be held fully
responsible for any delays / losses / damages that may result consequent on any lapses that

may occur on the part of his employees in this regard.

e Carrying inflammable materials / striking of matches, lighters or smoking or other acts
which may cause fire hazards in the area of power station such as Hydrogen plants,
Hydrogen storage area, fuel oil plant/ storage areas, BHEL stores etc. is strictly prohibited.

e The Bidder shall compulsorily provide personal protective equipment to his employees &
in the event of him not providing then it will be provided by BHEL at Bidder's risk and
cost of the same will be recovered from the bill/s.

e All necessary personal safety equipment as considered adequate by the BHEL site
Engineer should be made available at Bidder's cost for use by the persons employed at the
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site and be maintained in a condition suitable for immediate use. The Bidder should also
give sufficient safety training and instructions to his workmen and ensure proper use of

safety equipment by those concerned.

e The Bidder shall obtain permission from appropriate authority / license if required under
any applicable law regulations for engaging labors for execution of the work and observe

all terms and conditions of the said authorization / license.

e The Bidder shall comply with the provision of all applicable labour legislation / Acts

pertaining to payment of wages and shall pay his workers’ wages not less than minimum

as applicable in TPCL JOJOBERA TPS plant premises.

e The Bidder has to make his own arrangement for T&Ps like Hydraulic Crane (Hydra),
Hydraulic Hand Trolley, Slings, etc., whenever required as per instructions of BHEL Site
Engineers. Apart from this, the bidder shall also arrange safety appliances and

consumables required for the job.

e The work shall be executed as per the direction and to the satisfaction of BHEL site
Engineer. Decision of BHEL site Engineer will be firm and binding on all matters.

e Any person below the age of 18 years shall not be deployed for the work.
e The Bidder shall be required to pay full wages to the workers as per prevailing rules.

e The Bidder has to comply with the safety requirement of TPCL JOJOBERA TPS plant

premises.

e The Bidder shall possess independent PF code & ESI code. Bidder has to observe all
formalities as per PF & ESI act.The Bidder shall be liable to comply with provisions
under the various labour legislations. Besides other obligations under the labor legislations
he is required to ensure payment of minimum wages as per Minimum Wages Act, grant
of leaves, as per the notification of Chief Labour Commissioner, Provident Fund under the
Provident Fund Act, compensation under the Workmen Compensation Act, Retrenchment
compensation etc. The Bidder shall indemnify M/S BHEL and its Customer M/S TPCL
JOJOBERA against all claims, damages and compensation on account of his failure to

comply with statutory provisions.

e If the Contractor or his workmen shall break, deface injure or destroy any part of a

building, road, fenced enclosures, water pipes, cables, drains, electric or telephone posts
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or wires, trees, stored components or any other property or to any part of erected
equipment etc., the contractor shall make the same good at his cost or in default the
Engineer may cause the same to be made good by other workmen / agency or by other
means and deduct the expense (of which the BHEL Engineer’s decision is final) from any
sum that may be then or at any time thereafter become due to the Contractor or from his

security deposit or any other money due.

e The Bidder shall not subcontract, transfer or assign any part or full work of this award
without prior written permission from BHEL.

e If any dispute or difference of any kind whatsoever shall arise between BHEL-EDN and
the Bidder arising out of the contract or with respect to its interpretation, whether during
or after its completion or whether before or after its termination, abandonment or breach
of the contract, it shall be referred to the sole arbitration of the Unit head of BHEL-EDN
or any Officer duly authorized by him in this behalf and the decision of the Arbitrator shall
be final and binding on the parties.

e As per TPCL JOJOBERA TPS plant statutory requirement, the Bidder and their workers
shall follow all safety rules while working so that there should not be any accident, which
may cause loss of life and damage to Customer's property. Bidder shall also take
insurance cover for workmen compensation for the workers employed by him at his

own cost.

e No complaints from Bidder's workmen with regard to nature of work entrusted or place of

work will be entertained.

e The Bidder or his authorized representative shall be available at BHEL Site Office daily
for receiving necessary instructions from Engineer-In-Charge, BHEL and to carry out the

work accordingly.

e The Bidder is required to carry out the work in controlled conditions so as to contain air

pollution, water/land contamination within relevant legislative and statutory requirements.

Note: The term ‘Customer’ means TATA Power Corporation Limited, JOJOBERA

1. The intent of this specification is to provide services for execution of project according
to most modern and proven techniques and codes. The omission of specific reference
to any method, equipment or material necessary for the proper and efficient services
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towards installation of the plant shall not relieve the Bidder of the responsibility of
providing such services/ facilities to complete the work or portion of work awarded to
him. The quoted/ accepted rates/ price shall deem to be inclusive of all such
contingencies.

.2. The Bidder shall carry out the work in accordance with standard practices/ Codes/
instructions/cable schedules/ documents/ specification/ supplied by BHEL from time
to time or BHEL Site Engineers’ Instructions.

.3.  The work shall conform to dimensions and tolerances given in various drawings and
documents that will be provided during erection. If any portion of work is found to be
defective in workmanship, not conforming to drawings or other stipulations, the Bidder
shall dismantle and redo the work duly replacing the defective materials at his cost
failing which the job will be carried out by BHEL by engaging other agencies/
departmentally and recoveries will be effected from Bidder's bills towards expenditure
incurred including BHEL's usual overhead charges.

4. Following shall be the responsibility of Bidder and have to be provided within finally
accepted rates/ prices:

a) Provision of all types of labor, supervisors, Engineers, watch and ward as required,
tools & tackles, calibrated inspection, measuring and test equipment as specified
and otherwise required for the work and consumable for erection, testing and
commissioning including material handling.

b) The watch and ward as required for safe guarding materials after withdrawal from
BHEL stores.

c) Proper out-turn as per BHEL plan and commitment.
d) Completion of work as per BHEL Schedule.
e) Good quality and accurate workmanship for proper performances of equipment.

f) Repair, rectification and modification in electrical circuits/wiring involving
removal of connections & redoing as per modification.

g) Preservation / Conservation of all components during storage at Bidder’s place /
erection.

h) Housekeeping: The Bidder is supposed to carry out housekeeping of work area on
regular basis to keep the work place neat and tidy. The scrap generated during
execution activities is to be dumped at designated area as decided by BHEL / its
Customer. Compliance report on above shall be submitted by the Bidder to BHEL.
In case Bidder fails to do so, BHEL shall get the same done at the risk and cost of
the Bidder.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
Page 64 of 108



5. BHEL- is 1SO 9001-2000, ISO 14001-1996, OHSAS 18001 certified company.
Quality of work to Customer’s satisfaction and system requirements is the essence of
these certifications.

The Bidder in all respects will organize his work, systems, environment, process
control documentation, tools, plant, inspection, measuring and testing equipment’s etc.
as per instructions of BHEL engineer.

The Bidder shall also comply with applicable legislation and regulations (State /
Central)with regards to Health, safety and environmental aspects for minimizing risk
arising from occupational health, safety hazards, controlling pollution and wastage and
he will be responsible for Health, Safety & Environment management at site for the
construction activities to be carried out by them.

.6. Bidder shall ensure availability of the following

a) Medicines for normal ailments

b) First Aid Kit

c) Sufficient no. of firefighting equipment’s in the area of working, i.e. Calibration
Lab, and pre fabrication area.

.7. The Bidder shall comply with following towards Social Accountability

a) The Bidder shall not employ any employee less than 15 years of age in pursuant to
ILO convention. If any child labor were found to have been engaged, the Bidder
shall be levied with expenses of bearing his education expenditure which will
include stipend to substantiate appropriate education or employ any other member
of family enabling to bear the child education expenditure.

b) The Bidder shall not engage Forced/Bonded Labor and shall abide by abolition of
Bonded Labor System (Abolition) Act, 1976.

c) The Bidder shall maintain Health & safety requirement as stipulated in the Contract
and Contract Labor (Regulation& Abolition) Act, 1970.

d) The Bidder shall abide by UN convention w.r.t Human Rights and shall be liable
for Discrimination/Corporal punishment for failure in meeting with relevant
requirements.

e) The Bidder shall abide by the requirement of Contract Labor (Regulation &
Abolition) Act, 1970 for working hours.

f) The Bidder shall abide by the statutory requirement of Minimum WagesAct1948,
payment of Wages Act 193.

g) The Bidder shall arrange potable drinking water to its employees & workers.
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e CONSUMABLES

.1.  The Bidder shall provide within finally accepted rates, all consumables and materials
like M.S Welding Rods, Cutting Gas, Teflon Tape, insulation tape, PVC sealing
compound, sleeves of all sizes, Nylon cable ties of all required sizes, gaskets, cable
lugs (up to 2.5 sg.mm cable size) Cable Identification Metal tag plates, cable sleeves,
ferrules, anchor bolts and fasteners M 12 size and below, saddles, jumpers etc. Please
note 0.5 /1.0 sg.mm cable may be required to be lugged if insisted by TPCL at
JOJOBERA Power Plant. The quoted rate for the work is deemed to have been
inclusive of all the above consumables / materials.

.2. It shall be the responsibility of the Bidder to plan the activities and store sufficient
quantity of erection materials & consumables. Non availability of any materials or
equivalent suggested by BHEL cannot be considered as reason for not attaining the
required progress or for additional claim.

.3.  BHEL reserves the right to reject the use of any consumable if it is not found to be of
the required standard / make / purity or when shelf life has expired. Bidder shall ensure
display of shelf life on consumable wherever required & records maintained.

4. Storage of all consumables shall be done as per requirement / instruction of the
Engineer by the Bidder at his cost.

5. In case of improper arrangement for procurement of any consumable, BHEL reserves
the right to procure the same from any source and recover the cost from the Bidder's
first or subsequent bill at market value plus the departmental charges of BHEL from
time to time (30% at present). Postponement of such recovery is normally not
permitted. The decision of Engineer in this regard shall be final and binding on the
Bidder.

e TOOLS AND PLANTS/INSPECTION, MEASURING AND TEST EQUIPMENTS

1. T&Ps & IMTEs are to be arranged by the Bidder and the rates quoted are deemed to
be inclusive of these charges. List of such T&P and IMTE is indicated separately.

2. All T&Ps and IMTEs which are required for successful and timely execution of the
work covered within the scope of this tender, shall be arranged and provided by the
Bidder at his own cost in working condition (As per Annexure-I, 11). In the event of
the failure of Bidder to bring necessary and sufficient T&Ps and IMTEs, BHEL will
be at liberty to arrange the same at the risk and cost of Bidder and hire charges as
applicable shall be deducted from Bidder's bill. Decision of BHEL in this regard shall
be final and binding on Bidder.

3. All distribution boards, connecting cables, wire ropes, hoses etc. Including temporary
air/water / electrical connections etc. shall have to be arranged by the Bidder at his own
cost. Power cables including supply of the main incomer cable of size 3 core X 35
sgq.mm Aluminum conductor (from TPCL Provided feeder to Bidders point
approx. length 500mtrs ) and associated MCCB etc. of sufficient capacity shall be
arranged for the construction power supply requirement by Bidder .
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4. Bidder shall ensure deployment of reliable and calibrated IMTEs (Inspection
measuring and Test equipment). The IMTEs shall have test / calibration certificates
from authorized / Govt. approved / accredited agencies traceable to National /
International standards. Each IMTE shall have a label indicating calibration status i.e.
date of calibration, calibration agency and due date for calibration. A list of such
instruments deployed by Bidder at site with its calibration status is to be submitted to
BHEL Engineer for control.

5. Retesting/ re-calibration (calibration equipment’s) shall also be arranged at regular
intervals during the period of use as advised by BHEL Engineer within the Contract
price.

.6. The Bidder will also have alternate arrangements for such IMTE so that work does not
suffer when the particular instrument is sent for calibration. Also if any IMTESs not
found fit for use, BHEL shall have the right to stop the use of such item and instruct
the Bidder to deploy proper item and recall i.e. repeat the readings taken by that
instrument, failing which BHEL may deploy IMTEs and retake the readings at Bidder's
cost.

.7. BHEL shall have lien on all T&PS, IMTEs & other equipment of the Bidder brought
to the site for the purpose of erection, testing and commissioning. BHEL shall continue
to hold the lien on all such items throughout the period of Contract. No material
brought to the site shall be removed from the site by the Bidder and/or his Sub-Bidders
without the prior written approval of BHEL Site Engineer.

.8. It shall be the Bidder's responsibility to deploy the required T&P, for timely and
successful completion of the job.

e SUPERVISORY STAFF AND WORKMEN
1. The Bidder shall deploy all the skilled workmen like riggers, electricians, instrument
technicians, etc., in addition to other skilled, and unskilled workmen required for all
the works of unloading, handling and transporting from site storage to erection site,
cable laying, testing and commissioning as contemplated under these specification.

2. Only fully trained and competent men with previous experience on the job shall be
employed. They shall hold valid certificates wherever necessary. BHEL reserves the
right to decide on the suitability of the workers and other personnel who will be
deployed by the Bidder. BHEL reserves the right to ask for removal of any employee
workman of the Bidder at any time, if they find him unsuitable and the Bidder shall
forthwith remove him.

.3. The adequate supervisory staff, including qualified Engineers, shall be deployed by
the Bidder to ensure proper out-turn of work and discipline on the part of the labor put
on the job by the Bidder and in general see that the works are carried out in a safe and
proper manner and in coordination with other labor and staff deployed directly by
BHEL or other Bidders of BHEL or BHEL's client / other agency.
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4. The work shall be executed under the usual conditions without affecting major power
plant construction and in conjunction with numerous other operations at site. The
Bidder and his personnel shall cooperate with other personnel / Bidder,
coordinating his work with others and proceed in a manner that shall not delay or
hinder the progress of work as a whole.

5. The Bidder's supervisory staff shall execute the work in the most substantial and
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are
essential part of this Contract. The Bidder shall be responsible to ensure that assembly
and workmanship conform to the dimensions and tolerances given in the drawings
/documents/ instructions given by BHEL Engineer from time to time.

.6. The Bidder shall deploy the necessary number of qualified and approved full time
electricians at his cost to maintain his temporary electrical installation till the
completion of work.

.7. During the course of erection, if the progress is found unsatisfactory, or if the target
dates fixed from time to time for every mile stones are to be advanced or in the opinion
of BHEL, if it is found that the skilled workmen like Electricians , technicians etc.
deployed are not sufficient, BHEL after giving reasonable opportunity to the Bidder,
will induct on the work the required workmen in addition to Bidder’s workmen to
improve the progress and recover from the Bidder’s bills any charges incurred for
engaging the additional workmen with overheads. Decision of BHEL Engineer will be
final and binding on the Bidder

.8. It is the responsibility of the Bidder to engage his workmen in shifts or on overtime
basis for achieving the targets set by BHEL and also during the period of
commissioning and testing of unit. The Bidder's finally accepted rates / prices shall
include all these contingencies.

.9. If the Bidder or his workmen or employees shall break, deface, injure or destroy any
part of a building, road, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wire, trees or any other property or to any part of erected
components etc., the Bidder shall make the same good at his own expense or in default,
BHEL may cause the same to be made good by other workmen or by other means and
deduct the expenses (of which BHEL's decision is final) from any money due to the
Bidder.

.10. The month wise manpower deployment plan to be submitted as per format (at
Annexure-B to General Conditions of Contract) is only to assess the capability as well
as understanding of the Bidder to execute the work. It shall be the Bidder's
responsibility to deploy the required man power, for timely and successful completion
of the job, to any extent over and above those indicated in the above deployment plan
(including those which are not covered in the plan submitted) without any
compensation on this account. Separate persons shall be identified at site for quality
control and safety by the Bidder.

e MATERIAL HANDLING AND STORAGE
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1. All the equipment and material furnished under this Contract shall be received from
the project stores, sheds/storage yards (any place within site) and transported to
erection site and stored (at Bidder’s stores) in the storage spaces in a manner so that
they are easily retrievable till they are erected by the Bidder. While issuing cable
schedules from BHEL / Customer stores, Bidder shall ensure that the balance / other
materials are stacked back immediately.

.2. The Bidder shall take delivery of components, equipment from storage area after
getting the approval of BHELJ engineer on standard indent forms.

.3. The Bidder shall identify and deploy necessary Engineers/ supervisors / workmen for
the above work in sufficient number as may be needed by BHEL, for areas covering
their scope.

4. All the equipment shall be handled very carefully to prevent any damage or loss. No
untested wire ropes/ slings etc. shall be used for unloading / handling. The equipment
shall be properly protected to prevent damage either to the equipment or to the floor
where they are stored. The equipment from the stores shall be moved to the actual
location at the appropriate time so as to avoid damage of such equipment at site. Test
certificates for lifting tackles shall be produced by the Bidder before use.

5. Bidder shall ensure that while lifting, slings shall be put over the points indicated on
the equipment or as indicated in the manufacturer's drawings. Slings/ shackles of
proper size shall be used for all lifting and rigging purposes. All care shall be taken to
safe guard the equipment against any damage. In no case piping should be dragged. In
case of any damage the cost shall be covered from the Bidder.

.6. Approach road conditions from the stores / yards to the erection site may not be
equipped and ideal for smooth transportation of the equipment. Bidder may have to be
adequately prepared to transport the materials under the above circumstances without
any extra cost to BHEL.

.7. Bidder shall be responsible for examining all the plant and material issued to him and
notify the Engineer immediately of any damage, shortage, discrepancy etc. before they
are moved out of the stores / storage area. The Bidder shall submit to the Engineer
every week, a report detailing all the receipts during the week. However, the Bidder
shall be solely responsible for any shortages or damages in transit, handling, storage
and erection of the equipment once received by him. As the erection work will be
spread in different areas / locations of the project, Bidder has to arrange sufficient no.
of watch/ward personal to avoid any pilferage of material. In case any equipment /
material is lost / damaged while in the custody of the Bidder, the cost of repair /
replacement if any to bring back the equipment in original order shall be deducted from
the Bidder’s bill.

BHEL’s decision in this regard shall be final and binding on the Bidder.
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10.

A1

12.

A13.

4.

The Bidder shall maintain an accurate and exhaustive record detailing out the list of
all equipment received by him for the purpose of erection and keep such record open
for the inspection of the engineer at any time.

All the material in the custody of Bidder and stored in the open or dusty locations must
be covered with suitable weather proof / fire retardant covering material wherever
applicable and shall be blocked up on raised level above ground. All covering materials
including blocks and sleeper shall be arranged by the Bidder at his cost.

If the material belonging to the Bidder are stored in area other than those earmarked
for his operation the engineer will have the right to get it moved to the area earmarked
for the Bidder at the Bidders risk and cost.

The Bidder shall ensure that all the packing materials and protective devices used for
various equipment during transit and storage are removed before the equipment are
installed.

The Bidder shall be responsible for making suitable indoor storage facilities to store
all equipment (drawn by the Bidder from BHEL / Customer stores) which require
indoor storage till the time of their installation. The Engineer will direct the Bidder in
this regard, which item in his opinion will require indoor storage and the Bidder shall
comply with Engineer's decision.

The Bidder shall ensure that all surplus / damaged / scrap / unused material, packing
wood / containers/ special transporting frames etc. are returned to BHEL / Customer
at a place in project area identified by the Engineer. An account will be maintained by
the Bidder for all such items received and returned to BHEL and duly reconciled before
closing of the Contract.

The Bidder shall hand over all parts / materials remaining extra over the normal
requirement with proper identification tags to the concerned BHEL / Customer or at a
place in project area as directed by BHEL Engineer.

Note: Any failure on the part of Bidder to carry out works according to above
clauses will entail BHEL to carry out the job from any other party and recover
the cost from Bidder.
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e PROGRESS REPORTING

1. Bidder is required to draw mutually agreed monthly cable laying programs in
consultation with BHEL well in advance. Bidder shall ensure achievement of agreed
program and shall also timely arrange additional resources considered necessary at no
extra cost to BHEL

2. Weekly progress review meetings will be held at site during which actual progress
during the week vis-a-vis scheduled program shall be discussed for actions to be taken
for achieving targets. The program for subsequent week shall also be presented by
Bidder for discussions. The Bidder shall constantly update/revise his work program to
meet the overall requirement. All quality problems shall also be discussed during
above review meetings. Necessary preventive and corrective action shall be discussed
and decided upon in such review meetings and shall be implemented by the Bidder in
time bound manner so as to eliminate the cause of non-conformities.

3. The Bidder shall submit compulsorily daily, weekly and monthly progress reports, man
power reports, materials reports, and other reports as per pro-forma considered
necessary by the Engineer.

4. The progress report shall indicate the progress achieved against planned, with reasons
indicating delays, if any, and shall give the remedial actions which the Bidder intends
to take to make good the slippage or lost time, so that further works again proceed as
per the original program and the slippages do not accumulate and effect the overall
program.

5. The daily manpower reports shall clearly indicate the manpower deployed, category
wise specifying also the activities in which they are engaged.

e CABLE SCHEDULE AND OTHER DOCUMENTS

1. The detailed cable schedule available with BHEL engineers will form part of this
tender specification. These documents will be made available to the Bidder during
execution of work at site. The Bidder will also ensure availability of all necessary
drawings / cable schedule/documents at work place.

2. The Bidder shall maintain a record of all drawings, cable schedules and documents
available with him in a register as per format given by BHEL Engineer. Bidder shall
ensure use of pertinent drawings / data / documents and removal of obsolete ones from
work place and returning to BHEL.

3. The data furnished in various Annexure enclosed with this tender specification are only
approximate and for guidance. However, the change in the design and in the quantity
may occur as is usual in any such large scale of work.

4. Should any error or ambiguity be discovered in the specification or information the
Bidder shall forthwith bring the same to the notice of BHEL before commencement of
the work, BHEL's interpretation in such cases shall be final and binding on the Bidder.
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5. Deviation from design dimensions should not exceed permissible limit. The Bidder
shall not correct or alter any dimension / details, without specific approval of BHEL.

e GST

1. Income tax & surcharge, if any at prevailing rates shall be deducted on gross invoice
value from the running bills unless Exemption Certificate from appropriate Income
Tax Authority is furnished.

.2. Price quoted shall be exclusive of GST. The GST, as legally levied & payable by the
Bidder under the provisions of applicable law/act, shall be paid by BHEL as per
Bidder’s bill. However, Bidder shall have to submit proof of GST deposited by them
immediately after the deposit but not later than the next bill submitted after the due
date of deposit. The Bidder shall furnish proof of GST registration with covering the
services covered under this Contract and indicate HSN/SAC Code in the prescribed
format enclosed in the Tender.

.3. Bidder has to make his own arrangement at his cost for completing the formalities, if
required, with Tax Authorities, for bringing their materials, plants, and equipment at
site for the execution of the work under this Contract.

e PRICE VARIATION

The finally accepted rates for scope of work as defined in this tender shall be FIRM for
the entire Contract period. No price variation on accepted unit rates is allowed.

e RATE SCHEDULE

1. Bidder shall fully understand equipment description and scope of work before quoting.
The scope of work and responsibility of the Bidder as mentioned under these
specifications shall be covered within the quoted rates / price.

2. The Bidder shall quote the rates / Price as per the rate schedule only, in part Il price
bid (Original). Conditional price bids or price bids with any deviation / clarification
etc. are liable to be rejected. No cutting / erasing / over writing shall be done.

3. Bidder’s total quoted price as per rate schedule will be taken as tentative only.

4. The quantities indicated in the rate schedule against each item may vary as per the
actual engineering / requirement to complete the work. The upward / Down ward
revision in quantity is without any limit.

Some of the items may be added or deleted which shall have to be executed by the
Bidder within his scope of work and shall be paid as per the rates awarded in the
Contract. The Bidder undertakes to erect / commission actual quantities as per advice
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of BHEL Engineer and accordingly the final Contract price shall be worked out on the
basis of quantities actually erected at site and payments will also be regulated for the
same on the basis of unit rates.

The bidders are advised to actually visit the site and fully acquaint themselves with site
conditions, location of stores, transportation routes, quantum of work etc. before
quoting their rates for this work. BHEL shall not be responsible in any way for non-
familiarization of site conditions. Once the bidder has quoted for the work, it is implied
that he has ascertained various site condition and NO CLAIM whatsoever will be
entertained by BHEL on any such account.

PENALTIES: If the Bidder fails in providing safe working environment as per the
safety rules of Customer/TPCL or continues to work even after being instructed to stop
the work by the Engineer in charge / Safety co-coordinator the Bidder shall be
penalized at the rate of appropriate per day or part thereof till the instructions are
complied with and so certified by the Engineer in charge.

If the Bidder does not take all safety precautions or fails to comply with the safety rules
as prescribed by the owner or under the applicable law for the safety of the plant and
equipment, the Bidder shall be responsible for payment of penalty to TPCL as per the
following schedule:

The Contractor of its liabilities including statutory liabilities towards safety violations,
injury or death (whether by accident or otherwise). An amount between INR 0.5 to 5
million as deemed appropriate by Owner’s appointed Committee for incident
investigation and/or as determined by statutory authorities (whichever higher), will be
payable by the Contractor in case of such severe incidents of injury leading to loss of
property or partial/ permanent disablement (e.g. loss of limb/s, vision etc.) or death

If any worker of the Bidder is found working without safety equipment like safety
helmet, safety shoes, safety belts etc. The safety officer of TPCL / BHEL shall have
the right to penalize the Bidder for Rs. 200/- per person per day and such worker shall
be sent out of the work place and shall not be allowed to work on that day.

SECURITY DEPOSIT

The Bidder shall submit Security Deposit within 15 days from the date of issue of LOA/WO
as per the General Conditions of Contract (GCC) or before commencement of work
whichever is earlier. In case the Bidder opts to furnish Bank Guarantee as a part Security
Deposit, the BG shall be issued as per the Pro forma enclosed as per Annexure-G of the
SCC Part- B and also that the BG should be issued preferably through any of the Member
Banks listed in the SCC.
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For BG through any other Nationalized Bank (Not covered in the list of Member Banks of
SCC), the discretion of its acceptance shall lie solely with BHEL.

The security deposit BG value will be calculated based on the Contract value including the
taxes like GST, WCT etc.

The Security deposit BG will be valid for the time schedule period indicated in the GCC /
SCC plus additional claim period of Six months. The BG format will be as per format to
be approved by BHEL.

e OTHERS

1. In case of any contradiction between General Conditions of Contract (GCC) and
Special Conditions of Contract (SCC), the latter shall prevail.

2. The bidder shall specifically confirm he has inspected the site of work and is fully
conversant with the prevailing conditions under which work is to be executed and will
not raise claim of any nature due to lack of knowledge of site condition. He will also
confirm that local taxation laws at the site have been clearly understood by him.

3. For price bid opening, only those bidders will be considered who will be qualified for
the subject job on the basis of pre-qualification evaluation/ techno commercial bids.
BHEL reserves the right to reject the bidders with unsatisfactory past performance in

the execution of the Contract. BHEL’s decision in this regard shall be final &binding.

4. TPCL Jojobera have very stringent process of gate pass which involve many aspect

of health checkup of labors etc. Bidders are advice to take the note of this and do the
needful to comply the same.
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SECTION VI
SPECIAL CONDITIONS OF CONTRACT (SCC)

PART-B

INDEX
SI. No Description
o Scope of Work
o Time Schedule
J Cable Laying
J Cable Termination
o Terms of Payment
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16. SCOPE OF WORK

Laying of Cables for RTD and Thermocouple signals along with existing Tray from Cable
Gallery to newly installed Field JB, Installation of JB, Dis-mantling of old JB in field and
Cabinets in control Room, removal of old cables with proper Identification from JB and
existing panels and terminating on to new panels and JBs as per cable schedule, Removal
of old cabinets and shifting them to assigned location. Any small civil works along with
material to complete the job. Modification to existing base frame to match the foot prints
of new cabinets. Termination of existing 1/O cables to the new system with appropriate
harnessing arrangements to relieve cable stress. Laying and termination of Inter panel
cables and UTP cables along with HDPE Conduits. Interconnection of cabling with
existing master clock system. Establishing connectivity between BHEL system and
backup panels/Existing Customer Panels. Installation of HMI and LED Display as per
BOQ. Sealing of all cable entries in the cabinets, control desk/ consoles etc.

Bidder to ensure services of qualified and experienced Degree / Diploma Electronics /
Instrumentation Engineer having experience in Power plant Control and Instrumentation work,
entirely for Erection and commissioning activities from the First day of mobilization of pre-
shutdown work till Synchronization and full load. This shall be indicated separately in man
power deployment plan to be submitted by Bidder. The rates quoted in the rate schedule applies
to this requirement. These Engineers shall be reporting directly for Technical matters to BHEL
Engineers at Site and will carry out works in areas as per the work schedule. Engineers shall
be supported by other workmen like Electrician, Technicians, Fitters, Welders and helpers etc.
Sufficient manpower along with supervisory staff for carrying out work will be ensured at all
costs. Bidder to ensure minimum qualified man power availability during the entire contract
period as deemed fit by BHEL
Bidder shall dismantle, erect, test, commission JB, cabinets, panels, etc. as per sequence
prescribed by BHEL Engineer at site. The sequence of dismantling / erection / commissioning
methodology will be decided by the BHEL Engineer depending upon the availability of
materials / work fronts in consultation with TPCL. No claim for extra payment from the
Bidder will be entertained on the grounds of deviation from the methods of erection /
commissioning adopted in Dismantling / erection / commissioning of jobs elsewhere or
for any reasons whatsoever. For some of the equipment, Erection supervision or
Commissioning expertise will be arranged by BHEL. The details against such item are
indicated in the BOQ (Annexure-1). However all assistance with sufficient manpower, required
tools and facilities (like temporary power supply, Lighting, Scaffolding) required shall be
provided by the Bidder. The Bidder under this contract shall also provide services of Semi-
skilled/ Unskilled manpower exclusively for use by BHEL where ever necessary. No separate
payment shall be made for providing the services as per this clause. This Manpower
requirement may vary depending on the activities at site.

BHEL customer may depute their representative for checking and supervision of important
stages of work. The Bidder shall be required to provide all facilities for inspection of works,
without any cost implications to BHEL.

Any defect in quality of work or deviations from drawings / specifications pointed out during
such inspection shall be made good by the Bidder in the same way as pointed out by BHEL
Engineer, without any cost implication to BHEL.

The purpose of this manpower is for meeting the pre-commissioning,
Commissioning, post commissioning upto defect liability period as required by
BHEL
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In case the manpower is needed by BHEL beyond the contractual schedule, Bidder
Shall provide the same and the rates will be mutually decided for the respective
Category. Payment will be made by BHEL only for the extended period. Decision of
BHEL in this regard is final & binding on the Bidder. It is preferred that the

Bidder maintains the same set of manpower as long as the requirement is needed

by BHEL.

In case Bidder fails to provide above mentioned manpower, BHEL shall have the
Right to hire such services from other agencies at the risk and cost of the Bidder.

EXECUTION METHODOLOGY:

PRE-SHUTDOWN WORK: Frame fabrication, Erection of New JB, Cable Laying from
DDCMIS to Marshalling cabinet to Newly erected JB, Erection of cabinets, Cable
termination at One end in JB, New Marshalling Panel and New DDCMIS Panels (as
identified by BHEL/ TPCL), Inter panel Cable laying and terminations etc. as per Cable
Schedule under supervision of BHEL Engineer(s) and complete continuity and loop
checking of newly laid cables from JB End up to marshalling panel end has to be completed
during this period.

SHUTDOWN WORK: Identification of existing field cables at Panel End, Dismantling
of existing DDCMIS panels, Erection of new DDCMIS panels, Termination of already
identified field cables at newly erected panels and marshalling panel end, Termination of
existing field cables at newly erected JB, Complete loop checking up to Field end and
Commissioning of complete DDCMIS system as per commissioning protocol is required
to be completed during Shutdown Period.

TIME SCHEDULE
a. The Bidder is required to mobilize the manpower and T&Ps and commence
the work within 7 Days from the date of issue of letter of award or Work Order
after submission of required security deposit as mentioned in this tender unless
BHEL decides to fix any other later date. However, the actual date of start of
work, to fix up zero date of the Contract, will be certified by BHEL Engineer
after adequate mobilization of manpower and T&Ps by the Bidder.

b. This is a Shut-Down oriented Job and completion of work within the shutdown
schedule is the main essence of this contract. Failing to execute the work within
the stipulated shut-down schedule will attract an L.D of 0.5% to 5% per week
at the maximum of 10% of Order value.

c. Work Period: 30 Days of Pre-Shutdown Work + 30 Days of Shutdown Work
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Note:

Depending upon front and material availability above milestones may be required to be
pre-ponded. Bidder is required to mobilize additional resources to meet above
requirement within their quoted price.

Bidder has to mobilize additional resources including manpower to achieve above
schedule for which no separate compensation will be payable. The work under the
scope of this Contract is deemed to be completed in all respects, only when the Bidder
has discharged all the responsibilities laid down in the Contract. The decision of BHEL
on completion date shall be final and binding on the Bidder.

In case due to reasons not attributable to the Bidder, the work gets delayed and
additional manpower / resources scheduled have to be mobilized so as to meet various
mile stones, same shall be done within the quoted rates, at no extra cost to BHEL. In
the event the Bidder fails to respond to these requirements, BHEL shall take appropriate
actions to meet Customer’s commitments in line with provisions of general Conditions
of Contract.

DISMANTLING: The bidder’s scope shall include dismantling of existing
equipments including field instruments/panels/ cabinets/ Control Desk/ Control Panel/
terminal blocks inside JBs/ Cables etc. which are to be replaced with the newly supplied
equipments from BHEL and handing over the dismantled materials at a designated
place identified by BHEL in consultation with TPCL. The quantity of items to be
dismantled is indicated in the Rate Schedule/Bill of Material in Part-11 Bid. Dismantling
of existing field instruments if any are being replaced, are to be handed over to BHEL
after listing out the qty. of items dismantled is “as it is” condition after cleaning at the
location identified by BHEL in consultation with TPCL.

17. Instrumentation and Control Cable Laying:

e BOP Area: The instrumentation AND control cables in BOP area shall be laid.
This includes inter panel cabling, laying of new cables from newly erected JB
and from this JB to marshalling panel/new DDCMIS.

General Conditions for Laying of Cable:

a) Laying, dressing & clamping (by Nylon / PVC ties or Aluminum strips or any other
method specified by BHEL Engineer) of the cables in the cable trays / angles. The
cables shall be terminated in the enclosure through cable glands of appropriate size.
The final dressing of all cables laid by the Bidder and in all cable trays erected by the
Bidder shall also be done with Nylon Cord / Aluminum strip. Cost of cable laying as
per Bill of Quantities Cum Rate Schedule shall include the cost of Nylon / PVC ties &
Aluminum strip required for dressing / clamping.

The cables shall be laid in the cable trays and the route as given in the cable schedule.
Extra cables if laid by the Bidder due to mistake, the same shall be removed at no extra
cost to BHEL.
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b) The cable run number shall be provided by punching Aluminum Tag plates and tying
suitably with nylon ties (at both ends and at regular intervals of 5 meters or as advised
by BHEL Engineer) which shall be arranged by Bidder at his cost.

While laying cables, existing cable tray covers and false flooring may require
removing and re-fixing. The same has to be done within the quoted rates & at no extra
cost to BHEL.

c) The screen of signal cables shall be run in insulated sleeve (of approved quality to
be provided by the Bidder) and shall be terminated as per the instruction of the BHEL
Engineer.

d) UTP Cabling: UTP cables are to be laid through HDPE pipes with complete sealing
against exposure to rat bite. 10 mm ferrule sleeve to be supplied by the Bidder for
Printed ferruling of both ends of the UTP. Metallic tags shall not be permitted for UTP
cables inside the panels.

MEASUREMENT OF INSTRUMENTATION CABLES

The methodology for measurement of instrumentation and control cables laid by the
Bidder shall be as under.

. The lengths shall be measured from terminal to terminal plus height plus depth of the
panels. Only one left over cut length of cable from each cable drum shall be acceptable.

. The Bidder shall hand over cut length of cable from each cable drum and cut pieces /
scraps to BHEL stores or any place identified by BHEL.

. The bidder shall keep a proper record drum wise and submit to engineer in charge
periodically the details of cables laid.

The scope of work shall also include but not limited to the following within the quoted item

e Re-rolling of cables on drums as required by site engineer.
e Return of cut pieces & scrap cables to the scrap yard /BHEL/Customer stores
as directed by BHEL engineer in charge.

Before erection, all instruments shall be subjected to calibration and other functional
checks as per manufacturer's standard at bidder’s site laboratory in presence of
BHEL/TPCL representative. BHEL and bidder shall jointly decide the details and
modalities of such checks and calibration.

Providing Frames with supports for JB’S by fabricating at site. Required material for
these will be provided by BHEL & all consumables including gas, welding electrodes
etc. to be arranged by the Bidder.

Obtaining provisional and final approvals from Electricity Authorities & Obtaining all
clearances and permits from statutory authorities for the installation.
Pre-commissioning check to ensure correctness of erection, Testing and
Commissioning including preparation of test reports, Rectifying defects, if any, and
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making adjustments as necessary and Obtaining BHEL Engineer's approval and written
acceptance of satisfactory performance and operation.

e All the field items/ devices, panels, Junction Boxes that are supplied by BHEL are to
be installed and commissioned as per attached bill of materials/ Rate Schedule in Part-
Il Bid. Providing manpower assistance along with testing instruments to BHEL
commissioning Engineers for Testing & Commissioning activity also forms part of
work scope.

e Printed pipe ferruling to be done at all termination endings. The wire ends to be lugged
with suitable sized lugs as per terminal strip. Spare cables to be ferruled and dressed at
both ends.

e The scope of work also covers all performance tests related to pre commissioning and
commissioning of the system by BHEL necessary to ensure that workmanship confirms
to relevant standards and that such tests are adequate to demonstrate that the
installations complies with the requirements of the customer specification.

e All arrangement for conducting these tests are to be made by Bidder within their quoted
rates and tests may have to be repeated to satisfy BHEL / BHEL’s customer.

e Some instruments may need repeated calibration / replacement. The same will be
carried out by the Bidder at no extra cost to BHEL including calibration of instruments
needed for replacement, which will be supplied by BHEL. Erection of thermo elements
like RTDs & Thermocouples includes erection of thermo wells, wherever required, at
no extra cost to BHEL. Tags on all the instruments will be provided by the Bidder as
directed by BHEL Engineer at no extra cost to BHEL.

e The existing field sensors and final control elements are to be retained. While
commissioning, if calibration for any of these field instruments is required, then the
same shall be carried out by the bidder free of cost as part of scope of work.

Any specific work, which is not mentioned in the scope of work but, required to
be carried out for completion of subject work is in the bidder’s scope

18. CABLE TERMINATION

a) For Cables, the Cost of Cable Laying as Per Bill of Quantities Cum Rate Schedule shall
also include the cost of Termination with Suitable Crimping Type Lugs and Ferrules.
Only cable glands shall be issued by BHEL/Customer. Drilling of holes in gland plates,
control panels, JBs etc. as per the requirement shall also be part of cabling at no extra
cost to BHEL.

b) The Bidder shall carryout insulation testing, simulation testing etc. as per the
instructions of Engineer at site.

c) Screen of signal cables shall run in insulated sleeve (to be arranged by Bidder at no
extra cost) and shall be terminated as per the instructions of the BHEL Engineer.

d) All cables shall be plainly and durably labeled at both ends with non-conducting
material for identification and must conform to wire labeling scheme shown on
interconnection / terminal wiring drawings
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e) The interconnection between marshalling cabinet and DCS cabinet shall be through wires.

19.

CABLE RE-TERMINATION

All Field cables shall be retained and re-terminated with suitable glands and lugs at

the newly erected DDCMIS Panels in control room.

STRUCTURAL STEEL FABRICATION-

Steel fabrication work shall be done from structural steel supplied by BHEL/TPCL for
the fabrication of base frames, support frames for JBs etc.

Cutting shall be done by grinding machine with proper finishing & measurements.
Welding shall be done by qualified welders with suitable rods and after welds shall be
properly chipped & finished.

After erection structure shall be painted with coats of primer & suitable paints.
Payment for support fabrication / erection shall be released as per BOQ rates for
structural steel fabrication work.

MOUNTING OF JUNCTION BOX

Includes assembly / fabrication, welding of semi-prefabricated limbs of the racks / cable
ducts / other related supporting structural parts, chipping of floor and grouting etc.
drilling of bottom gland plates for cable entry and Earthing with earth pads. For
fabrication of steel items Hacksaw cutting or shearing by machine only is permitted.
Bidder may note that fabrication / fixing / painting of structure including paint and other
consumables will be included in the scope of work.

20. ERECTION OF DDCMIS

All works such as cleaning, checking, levelling, aligning, assembling, temporary
erection for alignment, dismantling of certain equipment for checking, cleaning, surface
preparation, fabrication at site, cutting, grinding, straightening, blue matching,
chamfering, filing, chipping, drilling, machining, surface grinding, shaping, fitting up
etc. as may be applicable in such erection works are to be treated as incidental to
erection and necessary to complete the work satisfactorily and shall be carried out by
the bidder as part of the scope of work.

Any fixtures, scaffolding materials, concrete block supports, steel structures required
for temporary supporting, for pre-assembly or checking, welding, lifting and handling
during pre-assembly and erection shall be arranged by the bidder at his cost.

Erection of DDCMIS and Network Panels at site in Unit Control Room including
chipping of floor, fabrication and fixing of base channel frame if required. Levelling
& alignment with spirit level, wherever required termination of loose wires, bus wires
is to be done. Connecting body earth of the panels with existing earth riser or earth mat.
Cleaning of panels has to be done with electrical vacuum cleaner, besides conventional
cleaning with brush etc., welding the base channel to the embedded plates / channels,
grouting, fixing of anti-vibration pads, termination of inter panel bus bar connections
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as per Grounding instructions and mounting / connections of loose instruments,
commissioning up to Power supply integrity. Power supply connections from
DCDB/ACDB to DDCMIS panels, Network panel etc.

e Thework is to be carried out in accordance with the recommendations of the equipment
manufacturer drawings, documents furnished to the Bidder by BHEL or as directed by
BHEL Engineer. The bill of material in Rate Schedule in Part-11 Bid with details of
supply of Equipment are to be referred.

COMPUTER BASED EQUIPMENTS

e All computer related items / equipment like Operator work station, Engineering station,
LVS controller etc. comprising of CPU, Monitors, printers, key boards, pre-fabricated
connecting leads , Mouse , Key board shall be installed in Unit control room on UCD
Desk as per direction of BHEL Engineer. The cost of installing a PC set including
printer, monitor, UPS, interconnecting leads etc. as per BOQ Cum Rate Schedule shall
also include the cost of installation / placement of furniture ( to be issued by BHEL as
free issue item) as per requirement / instruction of BHEL Engineer. The Software
installation and commissioning is not included in the scope of this contract. However,
any assistance required for testing / commissioning have to be provided by the Bidder
within the quoted price.

PAINTING

e All structural steel fabricated for support /erection of Junction box shall be painted with
primer and fresh paint.

e All surfaces are to be thoroughly cleaned and touched up with suitable approved primer
and finish paint matching with approved final color. Number of coats shall be decided
by BHEL/TPCL during the course of work. All tools and consumables required for
painting shall be arranged by the bidder within quoted rate. Paints shall be of ISI marked
and color scheme approved by BHEL Engineer at Site.

a. Once the claim of overrun charges is admitted, no other compensation
whatsoever (like for delays in receipt of materials, availability of fronts etc.)
will be entertained.

b. The Bidder shall maintain sufficient workforce and other resources required
for completion of the job expeditiously for the entire Contractual period
including total extended period.

21. TERMS AND CONDITIONS OF PAYMENT

a. The Prices mentioned in the quote shall remain firm (Without escalation) during the
entire execution of the order and shall remain valid for ordering of any change in quantity
for this project. The prices mentioned are exclusive of Taxes.

b. The prices are inclusive of charges towards fabrication at site wherever required,
supervision, Erection and Commissioning as per standard quality procedures, Testing,
submission of necessary test certificate of the bidders bought out items.
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C.

BHEL Engineer at Site will certify the actual work executed in the measurement books
and bills, which shall be accepted by the Bidder in measurement book.

Bidder shall submit bills for the work completed under the specification, once in a month
(for the period 25th to 24"of calendar month) preferably in the last week, detailing work
done during the previous month. The format for billing shall be approved by BHEL SITE
ENGINEER before raising invoices.

All payments shall be released progressively on pro-rata basis as per the work completion
and certified by BHEL Engineer at Site. The process of certification at site and
forwarding the bill to Bangalore and dispatch of payment to Bidder is expected to take
45 Days after the bills are received at BHEL Bangalore with all the statutory Documents.
Bidder is advised to take note of this and ensure labor payments in time (by 10"of every
month) without fail. Non - receipt of payment /delay in getting payment from BHEL
cannot be the reason for Bidder to delay in making payment of wages to workers.

The Bidder has to submit his running bills in printed format with serial numbers and
mentioning the registration numbers for service tax, TIN, sales tax etc.

Subject to any deduction which BHEL may be authorized to make under the Contract,
the Bidder on the certificate of the BHEL Engineer at site be entitled for payment as
explained here under:

For Equipment Erection and Commissioning Work:

1. 40 % on completion of Pre-Shutdown Work.

2. 50 % on Unit Synchronization with new C&I Equipment.

3. 10% on receipt & Processing of Final Bill.

The bills with all enclosures shall be submitted in triplicate and made separately for
each Unit. The checklist is to be submitted as per Annexure VI. Attendance
certification by BHEL Representative is to be furnished for manpower provided under
free of cost basis along with each RAB.

Certified Measurement sheets for completed portion of work duly signed by BHEL
Engineer is to be furnished along with the monthly bill.

Wage Sheet, Muster Roll, and ESI premium for the previous month along with PF
Deposit challan.

GST Paid details for the present RA Bill which is being submitted.

% The payment for the First running bill will be released only after production of
copies of following certificates:

e PF Registration /ESI membership certificate

e Labor License(Form V till license is obtained)
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e Workmen COMPENSATION Insurance policy
e Work Permit/Gate Pass for entry into TPCL JOJOBERA Premises.

e GST Paid challan
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ANNEXURE-I
LIST OF T&Ps AND ITEMS REQUIRED FOR WORK

SL EQUIPMENT QTY
No.
1. Roller 03 No’s
2. Continuity and LAN tester 10 No. s

3. Electrical tool kit with ISI quality Digital multi meter

Of reputed make 10 No. s
4. Milliamp Source 03 No. s
5. Ferruling machine 03 No. s
6. Hand lamp with necessary cable 05 No. s
7. Grinding and Rigging Machine 03 No. s
8. Welding Machine 05 No. s
9. Blower (For cleaning purpose) 01 No.s
10. Cable Tracer 02 No.s
11. Pneumatic Fork Lift/Hand Trolley 03 No. s

Notes:

1. The above list of testing instruments/equipment required for testing / commissioning is
only for guidance to Bidder and not complete. Any other / additional testing instruments
/ equipment required for timely and satisfactory completion of job will also be arranged
by Bidder at his own cost.

2. Bidder must re-ascertain /recheck range and accuracy of each IMTE from BHEL
Engineer well in advance before arranging calibration / deployment of IMTE’s.

3. Other terms and conditions regarding above items shall be as per clause no. 4 (tools &
plants / testing & measuring instruments)
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ANNEXURE-II
(To be submitted in Bidder’s Letter head)

CERTIFICATE OF DECLARATION
FOR CONFIRMING THE KNOWLEDGE
OF SITE CONDITIONS

We hereby declare and confirm that we have visited the project site under the subject namely

................................................ and acquired full knowledge about the site conditions,
wage structure, Industrial climate and total work involved.

We further confirm that the above information is true and correct and we will not raise any
claim of any nature due to lack of knowledge of site condition.

Bidder’s Name and Address.

Place: (Signature of the Bidder With stamp)
Date:
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ANNEXURE-III

NON DISCLOSURE AGREEMENT

(To be submitted on Bidders Letter Head)

Memorandum of Understanding

BHEL EDN is committed to Information Security Management System as per Information
Security Policy.

M/S. e , providing...........oooiiiiiiiiiiiin, service to BHEL EDN
Bangalore hereby undertake to comply with the following in line with Information Security
Policy of BHEL EDN Bangalore

To maintain confidentiality of documents & information which shall be used during the
execution of the Contract.

The documents & information shall not be revealed to or shared with third party which shall
not be in the business interest of BHEL EDN Bangalore.

(Signature, date & seal of authorized
Representative of the bidder)
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ANNEXURE IV
NO DEVIATION CERTIFICATE

(To be submitted on Bidders Letter Head)

FORMAT OF UNDERTAKING

REF: Date:

To

Bharat Heavy Electricals Limited
Electronics Division

Mysore Road

Bangalore 560 026

TENDER Ref. No.: CE/ES/2018-19/02/ JOJOBERA-I RM/E&C/GGM dated xx/01/2019
Dear Sir,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content and site conditions etc. We also
confirm that we have not changed / modified the tender documents as appeared in the website
and in case of observance at any stage, it shall be treated as null & void. We hereby confirm
that we have not taken any deviation from tender clauses together with other references as
enumerated in the above referred NIT and we hereby confirm our unqualified acceptance to all
terms and conditions as stipulated in the tender and NIT. In the event of observance of any
deviation in any part of our offer at a later date whether implicit or explicit, the deviations shall
stand null & void. We confirm to have submitted our offer in accordance with tender
instructions.

Thanking you
Yours Faithfully

(Signature, date & seal of

Authorized
Representative of the bidder)
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ANNEXURE V

CHECK LIST TO BE SUBMITTED ALONG WITH EVERY RA BILL

NAME OF THE BIDDER RAB NO:

LOI /WO No. & DATE

DESCRIPTION OF WORK

RAB DATE:

SL.
NO.

PARTICULARS

YES

NO

REMARKS

1

ALL T&PS AND OTHER INSTRUMENTS REQUIRED AS PER
CONTRACT HAVE BEEN DEPLOYED AT SITE AND ARE
AVAILABLE IN GOOD WORKING CONDITION &
UTILISATION REPORT HAS BEEN SUBMITTED.

LABOUR LICENSE FOR THE WORKMEN ENGAGED AND IS
VALID UPTO

WCI POLICY FOR THE WORKMEN ENGAGED ARE
AVAILABLE & VALID UPTO

COPIES OF THE ABOVE HAVE BEEN SUBMITTED TO
BHEL

WORKERS WAGES FOR THE PREVIOUS MONTH HAVE
BEEN DISBURSED AND PAID ACQUITTANCE ROLL
SUBMITTED TO BHEL

PF HAS BEEN DEDUCTED AS PER RULES AND PAID
CHALLAN SUBMITTED TO BHEL

PLEASE QUOTE YOUR PAN NO.

PLEASE QUOTE YOUR GST REGN. NO.

GST FOR THE PREVIOUS MONTH HAS BEEN REMITTED
AND PROOF OF PAYMENT HAS BEEN ATTACHED WITH
THE CURRENT BILL

10

BANK GUARANTEE FOR SECURITY DEPOSIT/ADVANCE
PAID ARE VALID UPTO

11

PERIODICAL REPORTS AS PER CONTRACT HAS BEEN
SUBMITTED

12

LOG SHEETS FOR EXTRA / ADDITIONAL WORK CARRIED
OUT AS PER CONTRACT HAS BEEN SUBMITTED TO BHEL

BIDDER

DATE:
PLACE:

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB
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ANNEXURE-A

FINANCIAL VIABILITY

1. Owner's capital in the business (in case of
Partnership, please mention percentage shares
And amount).
2. Quantum of business done during last three financial years
1) Rs..
i) Rs.
iii) Rs.
3. Value of fixed Assets of the business in last three YEARS
i) Rs.
i) Rs.

i) Rs.

4. Guarantee limits (if any) enjoyed by the firm:
5. Over draft limits (if any enjoyed by the firm:
6. Please enclose audited profit and loss
Account and balance sheet for last 3 years
(Indicate no. of sheets).
7. Certificate from Scheduled Bank to prove
Bidder's financial capacity to undertake the work duly indicating the financial
Limit the bidder enjoys:
NOTE:

All the above documents should be duly certified by auditors/ Bank as may be
Applicable.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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ANNEXURE -B

MONTHWISE MANPOWER DEPLOYMENT PLAN

Manpower

1

2

Engineer

Supervisor

Fitter

Welder

Electrician

Helpers

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB
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ANNEXURE -C

MONTHWISE T&P DEPLOYMENT PLAN

TOOLS |1 2
ROLLER
Continuity
and LAN
Tester
Electrical
Tool Kit
Milliamp
Source
Ferruling
M/C
Megger
Kit
Hand
Lamp
with
Cable
Grinding
and
Rigging
M/C
Welding
M/C

G.l Pipe
Threading
M/C
Blower
Cable
Tracer
Pneumatic
Fork
Lift/Hand
Trolley
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ANNEXURE -D

ANALYSIS OF UNIT RATE QUOTED

S.NO. | DESCRIPTION PERCENTAGE OF UNIT RATE | REMARKS
QUOTED
1 Site Establishment
and Administration
Expense
2 Salary & Wage for
Staff & Workers
3 Consumables(Refer
Note)
4 Depreciation &
Maintenance  for
T&P
5 Overheads
6 Profit
TOTAL
Note:

(a) Cutting Gas

(b) Welding Electrodes
(c) Lugs, Ferrules, Insulation and Teflon Tapes

(d) Identification Tag Plates

(SIGNATURE OF BIDDER)
WITH STAMP

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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ANNEXURE - E

DECLARATION SHEET

[, —ommmme e e e hereby certify that, all the information
and data furnished by me with regard to this Tender Specification No.--------------------
------- are true and complete to the best of my knowledge. I have gone through the specification,
conditions and stipulations in detail and agree to comply with the requirements and intent of
specification.

I, further certify that I am the duly authorized representative of the under mentioned bidder and
a valid power of attorney to this effect is also enclosed.

Bidder's Name & Address

Bidder’s representative's signature with name and address.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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ANNEXURE - F

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS

CHECKLIST OF DETAILS AND ENCLOSURES.

Note: Please fill up the list with details OR select the option with tick mark appropriately. No
column should be left blank.

1. | Name and Address of the

Bidder
2. | Contact Details Phone No:
Mobile no:
Fax No.:
Email address:
3. | EMD payment details: Mode of payment:

4. | Name & designation of the
official of the bidder to
whom all the references
shall be made.

5. | Bidder's proposal No. &
date

6. | Whether EMD submitted
(By Cash/ Pay Order/ Bank

Draft/ SBI Collect) YES / NO
7. | Validity of offer / rates quoted for 90 days from the date of opening of YES /| NO
Tender: mentioned in tender document
8. | Offer Forwarding Letter (Annexure-2) enclosed. YES / NO
9. | No Deviation Certificate (Annexure-3) enclosed YES / NO
10. | Declaration confirming knowledge about site conditions (Annexure-4) YES /| NO
enclosed
11. | Declaration on relations in BHEL (Annexure-5) enclosed YES / NO
12. | Non-disclosure agreement (Annexure-6) enclosed YES / NO
TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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13.

Format For Claim For Refund Of Security Deposit (Annexure-7) enclosed

YES / NO

14.

Declaration sheet as per Annexure-8 enclosed

YES / NO

15.

Copy of PAN No of Tender (Copy of the same to be enclosed)

YES / NO

16.

EFT Form as per Annexure-9 enclosed

YES / NO

17.

GST Registration no (if
applicable)

18.

GST rate Applicable: - (%)
Same as quoted in PART-II Bid

19.

Tax quoted in price bid, Tick as IGST
applicable with % OrSGST + CGST

Or UTGST + CGST

20.

HSN Code
SAC Code

NOTE: Bidders are requested to fill in the above details and no column should be left blank

Date

(SIGNATURE OF BIDDERWITH STAMP)

WITNESS

(SIGNATURES WITH FULL PARTICULARS)

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB

Signature of Bidder
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ANNEXURE - G
BANK GUARANTEE FOR SECURITY DEPOSIT

B.G. NO. Date

This deed of Guarantee made and executed on this ------------------- day of ------------- two
thousand by --------------m-mmemmeme e (Bank Name & Address) registered under the
Companies Act 1956/Nationalized Bank constituted under the banking companies ( acquisition
and transfer of undertakings) Act -------------mmemmm- having its registered/ head office at
............... represented herein by its branch manager or authorized representative Sri.
............................ And Sri. .................... (Here in after called the "The Guarantor"
which expression shall unless repugnant to the context or meaning thereof be deemed to include
its successors and assigns):

IN FAVOUR OF
M/s Bharat Heavy Electrical Limited (A Govt. of India Undertaking) a company
incorporated under the Companies Act, 1956, having its registered office at BHEL House,
Siri Fort, Asiad, New Delhi — 110049 through its unit at Electronics Division, P.B No. 2606,
Mysore Road ,Bangalore 560 026 hereinafter called "The Company" (which expression shall
unless repugnant to the context or meaning thereof by deemed to include its successors and
assigns)

WHEREAS -------m oo (hereinafter referred to as the Bidder
which term shall mean and include its liquidators, successors and assigns) have entered into a
Contract arising out of Letter of Intent no.--------------- date.-----------=----- (hereinafter
referred to as "the Contract”) for the work of ---------- --------- with the company.

And the Bidder has agreed to carry out the works as detailed and in accordance with the terms
set out in the said Letter of Intent.

AND WHEREAS the Contract inter-alia provides that the Bidder shall furnish the Bank
Guarantee in favor of the company for a sum of RS.---------------------- (Rupees------------------
---------------------- ) towards security deposit for service rendered to them and for due and
faithful performance of the Contract in the manner and form specified therein.

AND WHEREAS the Bidder is a customer of the “Guarantor” and has approached the
Guarantor to furnish on their behalf an irrevocable Guarantee for a sum of Rs. ................
(Rupees ....covvvviviiiiiiiiiiianinn, only) in favor of the Company for a period of
..................... years commencing from....................t0.................. as security for the
services to be issued by the Company to the Bidder during the currency of this guarantee.

AND Whereas the Guarantor has agreed to furnish a guarantee for the said sum of Rs. .........

(Rupees ........ccoovevniinnnnn. only) foraperiodof ............... years commencing from ........
t0 ..oennes In favor of the Company subject to the terms and conditions stated below:
TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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Now this deed witnesses that in pursuance of the above said agreement, the Guarantor hereby
agrees and covenants with the Company is as follows:

That during the period this Contract of guarantee remains effectual, the Guarantor shall be
liable with respect to the amount due and owing to the Company in respect of the payments to
the extent of Rs. ........................ (Rupees .......ccoovvviienn.. only) against any claim by
the company on them for any loss, damage, costs, charges and expenses caused to or suffered
by the company by reasons of the Bidder making any default in the performance, observance
or discharge of the terms, conditions, stipulations or undertakings or any of them as contained
in the Contract.

The decision of the company whether any default has occurred or has been committed by the
Bidder in the performance, observance or discharge of any of the terms, conditions, stipulations
or undertakings or any one of them as contained in the Contract and / or as to the extent of
loss, damage, costs, charges and expenses caused to or suffered by the company by reason of
the Bidder making any default in the performance, observance or discharge of any of the terms,
conditions, stipulations or undertakings or any one of them shall be conclusive and binding on
the Guarantor irrespective of the fact whether the Bidder admits or denies the default or
questions the correctness of any demand made by the company in any Court, Tribunal or
Avrbitration proceedings or before any other Authority.

The company shall have the fullest liberty without affecting in any way the liability of the
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of
the Contract or extend time of performance by the Bidder or to postpone for any time and from
time to time any of the powers exercisable by it against the Bidder and either enforce or
forebear from enforcing any of the terms and conditions governing the Contract or securities
available to the company and the Guarantor shall not be released from its liability under these
presents by any exercise by the company of the liberty with reference to the matters aforesaid
or by reasons of time being given to the Bidder or any other forbearance, act or commission on
the part of the company or any indulgence by the company to the Bidder or any other matter
or thing whatsoever which under the law relating to sureties would, but for this provision have
the effect of so releasing the Guarantor from its liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the Contract and its claim
satisfied or discharged and till the company certifies that the terms and conditions of the
Contract have been fully and properly carried out by the Bidder and accordingly discharges
this Guarantee, subject however, that the company shall have no claim under this Guarantee
after -------------- i.e. (the present date of validity of Bank Guarantee unless the date of validity
of this Bank Guarantee is further extended from time to time, as the case may be) unless a
notice of the claim under this Guarantee has been served on the Guarantor before the expiry of
the said period in which case the same shall be enforceable against the Guarantor
notwithstanding the fact that the same is enforced after the expiry of the said period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except
with the previous consent of the Company in writing and agrees that any liquidation or winding
up or insolvency or dissolution or any change in the constitution of the Bidder or the Guarantor
shall not discharge the Guarantor's liability hereunder.
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It shall not be necessary for the company to proceed against the Bidder before proceeding
against the Guarantor and the Guarantee herein contained shall be enforceable against them
notwithstanding any security which the Company may have obtained or obtain from the Bidder
shall at the time when proceedings are taken against the Guarantor hereunder be outstanding
or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is
restricted to RS.------------------ (RUPEES----==-=mmmmm oo oo ) Our guarantee
shall remain in force until ------------------- , 1.e. (the present date of validity of Bank Guarantee
unless the date of validity of this Bank Guarantee is further extended from time to time) unless
a claim or demand under this guarantee is made against us on or before ----------------- we shall
be discharged from our liabilities under this Guarantee thereafter.

Any claim or dispute arising under the terms of this documents shall only be enforced or settled
in the courts of Bangalore only.

The Guarantor hereby declares that it has power to execute this guarantee and the executant
has full powers to do so on behalf of the Guarantor.

IN WITNESS whereof the ------------mmmmmmmmmm oo (Bank) has hereunto set and
subscribed its hand the day, month and year first, above written.

Signed for and on behalf of the Bank
Signatory NO.------------=---------- )
WITNESS:

1. Name & Address
2. Name & Address
Notes:
1. The above BG shall be executed on the non-judicial stamp papers of adequate value procured
in the name of the bank in the state where the bank is located.
2. The above BG is required to be sent by the executing bank directly to BHEL at the address
Where tender is submitted / accepted under seal cover.
3. Six months Claim period from the date of expiry of validity should be given
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Page 99 of 108



LIST OF MEMBER BANKS

1. State Bank of India

CAG Branch,

10th Floor, Vijaya Building,
Barakhamba Road,

New Delhi — 110001

8. Deutsche Bank,
Tolstoy Marg,
New Delhi — 110001

2. Canara Bank
74, Janpath,
New Delhi — 110001

9. CitiBank N A
JeevanVihar Building,
SansadMarg,

New Delhi —110001.

3. Punjab National Bank,
74, Janpath,
New Delhi — 110001.

10. Standard Chartered Bank,
H2 Block, Connaught Place,
New Delhi —110001.

4 State Bank of Hyderabad,
Surya Kiran Building, K.G. Marg,
New Delhi — 110001.

11. ICICI Bank Ltd.,
ICICI Tower,
BishamPitamahMarg,
PragatiVihar,

New Delhi —110003.

5. State Bank of Mysore,

12. IDBI Bank Ltd.,

AntrikshBhawan, K.G. Marg, 19, K.G. Marg,

New Delhi — 110001. Surya Kiran Building,
New Delhi.

6. State Bank of Mysore, 13. HSBC Ltd.,

Industrial Finance Branch, ECE House,

18, Ramanashree Arcade, 28 KG Marg,

M.G. Road, Bangaloe — 560001.

New Delhi — 110001.

7. State Bank of Travancore,
Travancore House, IF Branch,
K.G. Marg, New Delhi —110001.

14. Bank of Baroda,
Corporate Banking Branch,
11th Floor, BOB Building,
SansadMarg,

New Delhi — 110001.

BGs from any other branches of above
mentioned banks are acceptable.

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB
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ANNEXURE-H

FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT

Ref:
1. Name of Contract

2. W.O. No & Date

3. Contract Agreement & Date

4. Name of the work undertaken

5. Date of Commencement of Work
6. Date of Completion of work

7. Period of maintenance

8. Date of which Final bill was paid

9. Last date of making good the defect during
maintenance period

10. Expenditure incurred by BHEL during the
maintenance period, if any recoverable

11. Date on which security Deposit falls due as per :
Contract

12. Amount deposited or recovered

13. Less Amount recoverable (with details)

13.01  Amount Spent by BHEL on
13.02 Payment made on behalf of Bidder :

13.03  Court dues / penalties / compensation :

13.04 Other recoveries for services

13.05  Security Deposit released with final bills :

14. Net Amount recommended for release (12-13)

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB
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CERTIFICATE TO BE FURNISHED BY BIDDER
Ref. Work Order No. ..................... dated ...,

I / We have no claim of demand outstanding against BHEL, Bangalore 560026 for the work
done or materials supplied or on any account arising out or connected with the work order
mentioned above and the payment of this bill is in full & final settlement of all my/our claims
and demands including the deposits in respect of the Contract agreement referred to.

Date: Signature of Bidder

CERTIFICATE TO BE FURNISHED BY ENGINEER

Certified that

The payment recommended for release is in order and that there are no demands other
than those included in the claim outstanding from the Contract.

The maintenance period as per the Contract agreement is over and the Bidder has
carried out the works required to be carried out by him during the period of maintenance to
our satisfaction and all expenses incurred by the company on carrying out such works have
been included for adjustment.

All other objections raised so far have been settled.

A note of refund of security deposit has been made in the measurement book and
Contract agreement / work order.

Date: Signature of Engineer

FOR USE OF ACCOUNTS DEPARTMENT

Passed for Rs............ /- (Rupees only)
Accountant Accounts officer

ACKNOWLEDGEMENT BY THE BIDDER

Received Rs............ /- (Rupees only) in
full and final settlement of my / our claim.

Date: Signature of Engineer

TENDER REF. NO.: CE/ES/2019-20/J0JOBERA RM/E&C/SJDB Signature of Bidder
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ANNEXURE - |
FORMAT OF DECLARATION (ON BIDDER’S LETTER HEAD) TO BE GIVEN WITH

FINAL BILL
Ref: Date:

To:

BHEL - Electronics Division,
PB.N0.2606

Mysore Road
Bangalore — 560026

Dear Sir / Madam
Ref: YOUr W.O NO . ..o e, Date: .............

This is to certify that
1. We have made full & final payment (Retrenchment Compensation, One month notice
/ notice pay in lieu thereof, payment for un availed portion of EL etc. as applicable) to
all our workers and as on today nothing is pending / payable to any worker on account
of wage & other benefits.
2. We have complied with relevant provisions of employees provident fund and misc.
provisions Act 1952 and rules made there under and we have deposited up to date PF

3. No one was injured / died due to accident during the period of Contract in the
execution of the work and hence no compensation payment is applicable.

4. No labour payment is pending with us.

5. We hereby certify that the work was completed in accordance with terms and
conditions of the said work order / award letter and all the particulars as declared
above are true to the best of my knowledge & belief.

6. That in case principal employer ............c.oooeviiiiiiiiiniinnnn is held responsible /
liable to pay any amount/penalty charge by an order of the court, arbitrator or
authority due to acts or omissions of the Bidder M/s
........................................... hereby undertakes to indemnify the principal
employer to deduct that amount from our bills payable by you in any other Contract.

7. No other claims against this Contract / work order will be made
DY on BHEL Bangalore.

Thanking You,
Yours Sincerely
Signature of the Bidder

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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PART — 11

PRICE BID

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB Signature of Bidder
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RATE SCHEDULE
Scope of Work: Laying of Cables for RTD and Thermocouples along with Tray,

Installation of JB, Decommissioning of old system, removal of old cables with proper
Identification, Removal of old cabinets and shifting them to assigned location. Any
small civil works along with material to complete the job. Modification to existing base
frame to match the foot prints of new cabinets. Termination of existing 1/O cables to the
new system with appropriate harnessing arrangements to relieve cable stress. Laying
and termination of Inter panel cables. Interconnection cabling with existing master
clock system. Establishing connectivity between BHEL system and backup panels.
Sealing of all cable entries in the cabinets, control desk/ consoles and furniture etc. Any
other work required to complete the system of BOP Package.

Sl. No

ITEM DESCRIPTION

uo
M

QTY

UNIT
RATE

TOTAL
Rate for

Bidders
Unit
Rate(Ex
cl. of
GST)

Total
Rate(Excl
. of GST)

DDCMIS PANELS (Panels are in
single / two panels per suite
formation. Work includes
Installation at Control Room,
alignment, welding to the base
frame, Earthing etc.)

Suite of One: Cubicle (Dimensions - L
X B X H: 800X800X2100 mm) -
Approximate weight = 400 Kg.

No.

14107.5

14107.5

Suite of Two: Cubicle (Dimensions - L
X B X H: 800X1600X2100 mm) -
Approximate weight = 800 Kg.

No.

20691

186219

HMI ITEMS - Shifting of materials
from stores to place to Erection
and providing assistance for
commissioning.

Work Stations PCs ( 24 inches) with
accessories keyboard and mouse etc.
(8 OWS, 2 EWS,2 STORIAN,10PC
SERVER,

No.

13

1410.75

18339.75

A3 Color Laser printer

No.

1500

3000

Dot Matrix printer

No.

1000

1000

Suite of One: Network Panel & PDP
(Dimensions - L X B X H:
800X800X2100 mm) - Approximate
weight = 400 Kg.

No.

14107.5

14107.5

TENDER REF. NO.: CE/ES/2019-20/JOJOBERA RM/E&C/SJDB
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42" LED Screen and controller(CPU)

No.

20691

165528

10

UNIT CONTROL DESK & RACKS -
Shifting of material from stores and
providing assistance to BHEL's
Vendor.

11

Arc shaped Unit Control Desk (L X B
: 7000 X 1200 mm ) at Main Control
Room consisting of 8 sections

Set

9405

9405

12

Installation work of DCS Panels
and JB at field includes fabrication
of base frame using ISMC/ISA and
welding on to the Floor/ Ground
with MS-Flat (Supply of
Angle/Channel/Flat in BHEL/TPCL
Scope).

13

Structural steel ( fabrication of
frames, base frames for DCS Panels,
by using Angles, Channels, plates,
etc.)

KG

500

4.7025

2351.25

14

Junction Box Erection for various
types (32 and 64 way)

No.

38

940.5

35739

15

Lump Sum Civil work Cutting,
grooving, modification etc.

Set

23512.5

23512.5

16

CABLES: Meggering, laying of
cables on cable trays, through
Conduits, Flexibles, dressing,
tagging, gland plate drilling,
glanding, termination etc. All
consumables like lugs, cable tags,
Nylon ties, sleeves (SLEEVES OF
REQUIRED COLOR & SIZE),
Ferruling (with ferrule printing m/c)
etc. to be provided by Vendor
within the rates quoted. ONLY
CABLE GLANDS will be provided
by BHEL as free issue. Shield wire
to be sleeved and terminated at
panel end. Tagging to be provided
as per BHEL/TPCL specifications.
Preparation of Protocols for every
RA Bill and reconciliation of cables
to be made by the Contractor.
Bidder to remove all existing
cables & scrap it to scrapyard
before laying of new cable. All
Cables should be

glanced both end with double
compression gland, printed ferrule,
lugs & cable Aluminium cable tags
at every 100m

Bidder to confirm sealing of all
cables which are under

bidders scope.
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17 2 CORE 2.5 Sq.mm cable Mtr | 1200 11.286 13543.2

18 1 CORE 35 Sg.mm cable Mtr | 1000 13.167 13167

19 8 PAIR Armored 1 Sq.mm cable Mtr | 4000 17.8695 71478
(FIELD CABLE FOR RTD)

20 16 PAIR Armored 1 Sg.mm cable Mtr | 9000 11.286 101574
(FIELD CABLE FOR RTD)

21 8 PAIR Armored K TYPE 1 Sq.mm Mtr | 11000 | 12.2265 134491.5
cable (FIELD CABLE FOR TC)
22 F TYPE 4 PAIR 0.5 Sg.mm cable Mtr | 4000 | 17.8695 71478
23 F TYPE 8 PAIR 0.5 Sg.mm cable Mtr | 6000 | 17.8695 107217
24 F TYPE 12 PAIR 0.5 Sq.mm cable Mtr | 4000 | 20 80000
25 G TYPE 16 PAIR 0.5 Sq.mm cable Mtr | 9000 | 25 225000
26 G TYPE 4 PAIR 0.5 Sg.mm cable Mtr | 5000 17.8695 89347.5
27 G TYPE 8 PAIR 0.5 Sg.mm cable Mtr | 8000 | 17.8695 142956
28 NETWORK CABLE: Laying within

HDPE Pipe, dressing using ties and
crimping on both ends

29 UTP CAT 5e CABLE (21 BUNDLES Mtr | 1500 9.405 14107.5
EACH BUNDLE OF 305 MTR.)

30 DISMANTLING WORK: Sub-
contractor to hand over the below
dismantled equipment to TPCL in
“as it is" condition after cleaning at
the location identified by BHEL/
TPCL, within the plant premises.

31 Existing / Old Panels No. | 60 4643 278580
32 Existing / Old cables, segregating and | K. 10 1500 15000
shifting M
33 Cable Tagging and Removal & Re- No. | 10000 | 4.7025 47025
termination, and Gland work if
required
34 Existing / Old field instruments, No. | 40 235.125 9405
Junction Boxes as identified by
BHEL/Customer.
Total Rate for E&C for Unit#1 BOP 1887679.2

in Rs. (Excl. of GST)
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% Age Increase/Decrease against
Total Rate

Bidder to indicate % Age Increase/Decrease against Quoted Rate

Notes:

1. Rate in Rupees per unit of measurement for entire scope of work as defined in this
tender specification in respect of all items received from BHEL/Customer Stores, sheds
/ storage yard. Approx. quantity to be handled is indicated above.

2. The Unit Rates shall be entered in figures as well as in words. In case of difference in
rates between words and figures THE LESSER OF THE TWO will be treated as valid.

3. Quantity is indicative only. Rate shall be valid for any upward or downward revision in
quantity without any limit.

4. Adequate No. of Cable Laying gang with Electricians and helpers are to be provided
throughout the Contract Period of 60 days exclusively for assisting BHEL Engineers in
Commissioning Activities (in addition to the Electricians employed for regular
Termination Work during the pre-shutdown and Shutdown period of Work) within the
Contract Price.
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