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Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
Mysore Road, Bangalore — 560026 Ph.080-26998639
SC&PV — PVE- DEPT.
NOTICE INVITING TENDERS
1 TENDER NUMBER(RFQ) :  EDN:PVSS:GNFC:10MW:CVL/05;  Dt: 22.11.2019

2 NAME OF WORK . Construction of PEB control room & Inverter room foundations
along with transformer yard & switchyard fencing, watch man
cabin, Security cabin and other associated works at GNFC 10MW
SPV Plant at Gujarat Solar Park, Village Charanka, Gujarat”.

(All listed works shall be Undertaken and executed)

3 ESTIMATED COST : Rs 141 Lakhs (APPROX.) Excluding GST.

4 EARNEST MONEY DEPOSIT . Rs.3.00 Lakhs (Mandatory for MSME/NSIC also)

5 SECURITY DEPOSIT . 50% of SD shall be submitted before start of work; Balance will be
recovered from running Bills at a rate of 10%. (SD= 5% of the work
order amount); 50% of SD will be released after completion of all
the works and remaining 50% after 6 months from the date of
completion of all the works.

6 COMPLETION TIME : 04 (FOUR) Months From the date of placement of Order/handing

over of site.

7 LASTDATEAND TIMEFORTHE : 29.11.2019 Before 01:00 P.M
SUBMISSION OF DULY FILLED

IN TENDER DOCUMENT
8 PLACE OF SUBMISSION OF : Shri C.SAMPANGI, Sr.Manager (SC&PV- Engg.)
TENDER DOCUMENT 5th Floor, New Engineering Building,
BHEL- Electronics Division
Mysore Road, Bangalore -560 026..
9 ADDRESS TO BE : Shri C.SAMPANGI, Sr.Manager (SC&PV- Engg.)
SUPERSCRIBED ON TENDER 5th Floor, New Engineering Building,
ENVELOPE BHEL- Electronics Division

Mysore Road, Bangalore -560 026.

10 DATE AND TIME OF : 29.11.2019 Before 01:30 P.M
TECHNICAL/PRICE BID
OPENING

NOTE: The tenderer shall return the dully filled in tender document after affixing signature on all pages and
submit.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)



OGS

Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore — 560026

Tender Document for

Construction of PEB control room & Inverter room foundations along with transformer
yard & switchyard fencing, watch man cabin, Security cabin and other associated works at
GNFC 10MW SPV Plant at Gujarat Solar Park, Village Charanka, Gujarat”.

TENDER NUMBER RFQ: EDN:PVSS:GNFC:10MW:CVL/05; Dt: 22.11.2019

TECHNICAL /PRICE BID DATE OF SUBMISSION/OPENING: 29-11-2019

Part—I Technical cum Commercial Bid ... 44 Pages

Unpriced PriceBid ... 06 Pages

Technical Specifications ... 16 Pages

BHEL General Conditions of Contract — ............ 33 Pages

Drawing L 07 Pages

Part — 1l PriceBd L 06 Pages
Note:

1. Part-1I: To be submitted in a separate sealed cover.

Part —II: To be submitted in a separate sealed cover.

3. Earnest Money Deposit of Rupees 3.0 Lakhs through SBI Collect/DD should be submitted in a separate
sealed cover. (For SBI Collect details please refer point no :17 of Instructions to tenderer of this tender
document)

4. Tenders will be liable for rejection if the above DD is not submitted.

5. Part-l, Part-l, Tender EMD sealed covers should be putin outer envelope and super scribing the Name
of work and Name & Address of the Tenderer.

n

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION, BANGALORE-26

TENDER NO. EDN:PVSS:GNFC:10MW:CVL/05; Dt: 22.11.2019

PART-I TECHNICAL-CUM-COMMERCIAL BID

(To be furnished by the Bidders)

01. NAME OF THE WORK

02. APPROXIMATE ESTT.COST RS.
03. COMPLETION PERIOD

04. NAME OF THE CONTRACTOR

05. ADDRESS
(A) OFFICE
E-mail
TEL. PH. NO.
06. PANNO
07. GST NO

08.  STAFF STRENGTH
09. PLANT/EQUIPMENTS
10. a) SCOPE OF WORK

(As per schedule of items)
b) Accept to execute in total

Sampangi C
Sr. Manager-Civil,BHEL-EDN

. Construction of PEB control room & Inverter room foundations along

with transformer yard & switchyard fencing, watch man cabin,
Security cabin and other associated works at GNFC 10MW SPV Plant
at Gujarat Solar Park, Village Charanka, Gujarat™.

(All listed works shall be Undertaken and executed)

Rs 141 Lakhs (APPROX.) Excluding GST.

04 (FOUR) Months from the date of placement of Order/handing
over of site.

List enclosed/not enclosed
UNDERSTOOD/ NOT UNDERSTOOD

YES/ NO

CONTRACTOR (SIGN & SEAL)
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¢) In order to complete the project
in the specified months schedule, vendor
to deploy separate Three gangs/teams for each
Individual activities, acceptance to
be submitted along with offer : Accepted / Notaccepted

11. a) EMD PARTICULARS (DEMAND DRAFT/
SBI COLLECT REF NO)

b) Electronic Funds Transfer (EFT) form enclosed : Please fill up the form in ANNEXURE-II

12. Penalty of 1.0% per week or part thereof on delay
of contract value of work subject to Ceiling of 10%
of the contract Value. ; Accepted / Not accepted

Note: 1. Bidders are advised to quote their best prices (% over the estimate +/_) as no further price bids
will be accepted in case BHEL decides to open price bids instead of reverse auction.

2. Reverse auction seal bid opening price should not be more than the manual quoted (hand written) price
bid

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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PRE QUALIFICATION CRETERIA

Pre-Qualification criteria for bidder (i.e. past experience/ performance, financial soundness, technical
competence)
1. Experience of having successfully completed similar works like residential/commercial building/ any
other civil infra works for flyover or bridge during last 7 years from the date of tender notice
a) Three similar completed works like residential/commercial building /any other civil infra works for
flyover or bridge each costing not less than an amount equal to 40% of NIT displayed value.

OR
b) Two similar completed works like residential/commercial building / any other civil infra works for
flyover or bridge each costing not less than an amount equal to 50% of NIT displayed value.

OR
c) One similar completed work like residential/commercial building / any other civil infra works for
flyover or bridge each costing not less than an amount equal to 80% of NIT displayed value.

2. Average annual financial turn over during the last 3 years, ending 31st March of the previous
financial year, should be 30% of the of NIT displayed value.

Note: Offers of the Tenderers not meeting the above requirements are
liable to be rejected.

BIDDER TO NOTE FOR COMPLIANCE:
Techno Commercial bid to be filled by the bidder.

S.no | Description Confirmation | Remarks
1 Machineries to be deployed YES/NO List to be furnished.
2 Accept to engage 65% of the jobs YES/NO

that will be created due to the
projected in the supervisory and
managerial cadres and 80% of the
jobs that will be created in other
cadres due to the project shall

be filled in by employing the local
persons

3 Before engaging the labour in to work, | YES/NO
Contractor should get the NOC from
labours’ native police station as well as
NOC from Santhalpur police station.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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Documents required to be submitted
1. Registration Certificate with ESI and PF Authority/Declaration.

Income Tax Returns for last Three years
Balance Sheet and Profit & Loss Account for the last Three years by auditor.
Availability of Technical personnel in letter head.
Declaration for full filling the BOCW requirements.
List of equipment to be mobilized at site.

7. GST Registration details or Declaration.
All the supporting documents to be attested by a gazette officer (BHEL have the rights to verify the
original documents if required)

o0k wn

INFORMATION TO THE TENDERER:

(1) Successful Bidder should establish their Site office at Construction site, including common
facilities such as toilet, water, electricity etc. in consultation with BHEL. Contractor has to
arrange water and power as required for completing the job in the stipulated time frame at their
own cost.

(if) The bidders should furnish “Site Inspection Certificate” in Annexure-lll  enclosed herewith.

(iii) Bidders should study the prevailing Market trend of Construction materials/laborers/other
relevant requirement before quote and submit the competitive price.

(iv) 65% of the jobs created due to the project in the supervisory and managerial cadres & 80% Of
the jobs that will be created in other cadres shall be filled in by employing local persons.
"The expression Local person shall mean a person domiciled in Gujarat State for 15 years prior
to applying for employment to you. Contractor shall submit documentary evidence in support
of the above within 7 days of work order.

(v) Before engaging the labour in to work, Contractor should get the NOC from labours’ native
police station as well as NOC from Santhalpur, Gujarat police station.

(vi) The bidders should carry out preliminary survey at proposed construction site before
submission of offer to ensure that the rate quoted for the relevant schedule of items are
correct.

(vii) Contractor to note BHEL reserves the right to get any part of the work done through other
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of two weeks by BHEL, in the event of:-

a) Contractors continued poor progress

b) Withdrawal from or abandonment of the work before completion of the work.

c) Contractor’s inability to progress the work for completion as stipulated in the contract
d) Poor quality of work

e) Corrupt act of Contractor

f) Insolvency of the contractor

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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g) Persistent disregard to the instructions of BHEL

h) Assignment, transfer, sub-letting of contract without BHEL’s written permission

i) Non fulfillment of any contractual obligations

J) Inthe opinion of BHEL, the contractor is overloaded and is not in a position to execute job
as per required schedule.

(viii) The liquidated damages/penalties arising out of Risk and Cost as explained under Sl.no (v).
BHEL shall recover the amount from any money due from Contractor, or from any money due
to the contractor including security deposit, or by forfeiting any T & P or material of the
contractor under this contract or any other contract of BHEL or by any other means or any
combination thereof.

(vii) Documents to be submitted on award of work (as applicable):

a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in
favour of BHEL

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy
(c) Labour license of the workmen engaged valid for contract period

The contractor should maintain all the records prescribed in PF and ESI Acts and produce the
records for inspection before PF and ESI authorities as and when they are required to do so.
HR/statutory documents such as labor license, BOCW, minimum wages compliance with the
proof of wage register, PF register, ESI or insurance proof are to be deposited with site in
charge/construction manager before 10th date for previous month without fail.

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period

(e) Deduction of VAT (WCT) at source would be enforced from the running bills at the rates
prescribed unless exemption certificate is produced from the concerned authorities.

(ix) The following documents are to be submitted along with the Running Account Bills for process
of payment
a) TaxInvoice with details of GST number of BHEL and contractor.
b) Measurement books duly filled and signed officials of BHEL and contractor
c) Provident PF Remittance challan of previous month.
d) ESI Remittance challan of previous month.
e) Invoice submitted along with running bills to indicate the GST amount charged and bear
GST NUMBER etc. as per prevailing taxes.
Bill submitted subsequently to be accompanied with a declaration that GST liability on the
earlier bill has been discharged.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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i) by paying money to the Government (along with Tax paid Challan Copy)
i) by utilization of Input GST Credit

f) Letter of undertaking declaring inclusion of VAT Monthly/quarterly VAT return, duly
incorporating the erection income from BHEL as turnover. Copy of such returns should be
submitted to BHEL at regular intervals with all annexure and details of payment of VAT
(WCT).

Mobilization at site:

1) Requisite Material, men and machinery (Ajax concrete mixer-min 2nos /batching plant with mixer print
facility, JCB/excavator/dozer, vibrator/welding machine/drilling m/c, bar bending& cutting equipment,
Total station, shuttering boards & other equipment etc.) should be arranged in order to complete the
project within stipulated time period.

2) The contractor shall carry the work as per the Field Quality Plan issued by BHEL

3) Calibration of equipment’s should be done by NABL accredited laboratories.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
MYSORE ROAD- BANGALORE-26
INSTRUCTIONS TO TENDERER

1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar civil
works like works Pile Foundation and MMS works/building/any infra works etc.

2. Scope of work for 20+10 MW: a) Construction of PEB control room & Inverter room foundations along
with transformer yard & switchyard fencing, watch man cabin, Security cabin and other associated
works at GNFC 10MW SPV Plant at Gujarat Solar Park, Village Charanka, Gujarat as per
Tender/approved construction drawing, works as per instruction of Engineer in charge, terms and

condition of contract. However Depending on site conditions minor modification in works may be

necessary.
3. Location and Approach
Village Charanka
Taluk Santalpur
District Patan
Location Charanka Solar Park,
Nearest Urban Area Radhanpur
Nearest Highway NH 15
Nearest Railway Station Santalpur, which is 16.5 km from

the site.

Nearest Domestic Airport | Ahmedabad, which is at a
distance of about 200 km from the
site.

State Gujarat

4. Tenders should be addressed to: Shri C.SAMPANGI, Sr.Manager (SC&PV- Engg.)5th Floor, New
Engineering Building, BHEL- Electronics Division Mysore Road, Bangalore -560 026. In three separate
sealed cover for “Technical cum Commercial Bid”, Price Bid and DD for Tender document Cost (if
applicable) & EMD duly super scribed and put in an outer envelope, super scribing the Name of work,
Tender no. and Name and address of the Tenderer.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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10.

11.

12.

The local address of the Contractors, the name of the person to whom all the Correspondence are to
be addressed should be indicated, with telephone number (both office and residence).
All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is

not permitted. All corrections should be duly signed by tenderer concerned.

Tenderers shall fill in all the required particular in the blank space provided for this purpose in the
tender documents and also sign in each and every page of the tender document including the drawings

attached there to before submitting tender.

Unit rate/percentage above or below estimate should be quoted in figures as well as in words in Indian
Currency only i.e. Rupees and Paisa with reference to each item and for the items shown in the
attached schedule. These rates shall be for the finished work at site. The rate shall include all taxes and
duties payable on account of Octroi, Sales Tax, tax on work contract etc., and also expenses towards
PF and ESI contributions (see clauses 8, 40 and Enclosure ‘C’) but excluding

GST. Amount of each item and total on each sheet as also the grand total amount of the whole contract

shall be filled by the tenderers.

In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted

will be taken as the tendered rate and shall be binding on the tenderer.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such
as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and
rules framed there under. The rates shall further be deemed to include statutory levies arising from

such Acts, Central or State, which may come into force, subsequent to submission of tenders.

(a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of

opening tender.

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price
and during execution of contract in case tender is accepted.

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted
rates as accepted by BHEL.

(d) PRICE VARIATION clause not applicable.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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13.

14.

15.

16.

17.

18.

The rates quoted should be inclusive of all taxes arising on the transaction. If BHEL is required to
discharge the liability of any taxes on the transaction like TDS(IT), TDS(WCT), under reverse charge
mechanism or any other similar taxes, which is or becomes payable by BHEL, the same shall be
deducted from the bills of the contractor. The rate/Percentage quoted by bidder shall be including all

taxes but excluding GST which shall be shown separately in price bid.

Quantities shown in the schedule are only approximate and are liable to variation without entitling the
Contractors to any compensation, provided the total value of the contract does not vary by more than
20% (Twenty percent). Deviation beyond the above limits is subject to the standard terms and
conditions of BHEL.

Before tendering, the tenderer are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevailing conditions, position of material and
labour. They should be well versed with BHEL General Conditions of Contract instruction to the
tenderers, drawing and specification and all other documents which form part of the agreement to be
entered into subsequent to award of work. The tenderer should be specially note that it is tenderers
responsibility to provide any items which is not specifically mentioned in the specifications and

drawing, but which is necessary to complete the work.

Details and quantities of each item of work shown in the bill of quantities attached here to only
approximate. They are given as a guide for the purpose of tendering only and are liable for variation
and alteration at the discretion of the competent authority. The work under each item as executed
shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of
quantities attached hereto.

Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or
should be in doubt as to their meaning he should at once address to the authority inviting the tender
for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of
the tender but successful tenderer shall take upon himself to provide for the risk of any error which
may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and legibly

by each partner or member of the firm or in their absence, by the person holding the power of Attorney

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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on behalf of firm concerned. In the latter case, a copy of the power of Attorney duly attested by a

Gazette Officer must accompany the tender.

19. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next
working day.

20.  A.Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded
to the unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer,
the earnest money will be retained as a part of Security Deposit for satisfactory completion of the work
in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders without Earnest
Money Deposit receipt are liable to reject. No interest will be paid on the earnest money deposit.

21.  The Earnest money deposit may be furnished

a) Demand Draft in favour of BHEL EDN, Bangalore — 560026.
b) The Earnest money deposit may be furnished through online from SBI Collect.
Guidelines for payment of EMD Fee
Step-1: Please enter the following link in your internet address browser or click on the following link.
https://www.onlinesbi.com/shicollect/icollecthome.htm
Please click on”proceed” after Clicking “Check Box” to proceed for payment
Step-2 : Now the SBI’s SB-Collect site gets opened. Please select State of Corporation as “ Karnataka”
and type of Corporation as “ Industry” and then click on “Go” appearing on the screen.
Step-3 : Now select “ Bharat Heavy Electricals ” from the dropdown table appearing against “Industry
Name” and click Submit
Step-4: Now select “ Others ” from the dropdown table appearing against “Category” and click

Submit
Step-5: The below screen (similar) will appear. Please select sub category “EMD” and fill up other
details and transfer money.

Sampangi C

Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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State Bank Collect / State Bank Collect

State Bank Collect

BHARAT HEAVY ELECTRICALS LTD
Bﬂ[l BHEL HOUSE, SIRI FORT, NEW DELHI-110003

Provide details of payment

Select Payment Category * OTHERS v

SUB CATEGORY * --Select SUB CATEGORY- ~
NAME *

VENDOR CODE

AMOUNT *

Remarks

Please enter your Name, Date of Birth (For Personal Banking)  Incorporation (For Corporate Banking) & Maobile Number.
This is required to reprint your e-receipt / remittance(PAP) form, if the need arises.

Name *

Date of Birth / Incorporation®
Mobile Number *

Enter the text as shown in the image * 87E21

22. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.

23.  Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of
the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will

be forfeited and acceptance of the tender withdrawn.

24. If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instruction of Engineer-
in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of bidder’s tender
withdrawn.

If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest

Money to be retained will be based on value of the contract so awarded.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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25.

26.

27.

28.

29.

30.
31.

32.

33.

34.

35.

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or
accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part
of tender, the time for completion may also be reduced to the extent considered necessary by the

accepting authority.

Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective,
tenders which are not in accordance with the tender conditions laid down by the accepting officer and
tenders not submitted in the prescribed forms are liable to be rejected.

Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding

the tenderer’s financial position.

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited.

The tenders should be enclosed with a list of contracts already held by the tenderer at the time of
submitting the tender and giving the following particulars:

a) Name of the work, value and address.

b) The balance work remaining to be done on the same.

Tenders received after the due date & time of opening of tenders will be rejected.

The Contractors responsibility under this contract shall commence from date of receipt of the order or
acceptance of tender.

Tenders submitted by speed post or courier service shall be posted with due consideration of any delay
in postal delivery. Tenders received after the due date of opening tenders are liable to be rejected.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance of
tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a
substantial change.

THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the
tenderer or changes in the composition of firm made subsequent to signing of the contract. They may
however recognize such power of Attorney and changes after obtaining proper legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory
performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage including

contract execution period.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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36.

37.

38.
39.

40.

41.
42.

43.

44,

45.

46.

Words imparting the singular number shall also be deemed to include the plural number and vice-versa
where the context so require.

The General and Special Conditions are complementary to each other and where they are in conflict,
the special condition shall prevail.

The expenses for completing the stamping agreement shall be paid by the contractor.

Unless or otherwise stated above tendered work includes men, material, machine and commissioning
of equipment as agreed to in the contract.

After completing of the job, the contractor has to furnish actual drawings of work done in consultation
with Engineer-in-charge.

Any covering letter and comments of the tenderer should be submitted along with the offer.

Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials
shall be accompanied with Test certificates and connected dispatch documents for proof of source
from approved manufacturer’s works or stockyard. The Contractor shall provide all the materials
needed for trial run, testing including chemicals, consumables etc. In quoting their rates, the
Contractors are advised to take into account the cost of the above materials.

Contractor are required to follow Field Quality Plan (FQP) for Civil construction as approved by
BHEL/customer in respect of Tests to be carried out and reports and documents to be furnished.
Should a tenderer or a contractor has a relative or in the case of firm or company, any of its
shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders
shall be informed of this fact at the time of submission of the tender, failing which tender may be
disqualified or if such fact subsequently comes to light.

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be
deemed to form an integral part of the Contract agreement for the work to be entered into. The
Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both.
In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO
TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed).

All operations to be carried out by the Contractor during the execution of the contract such as drilling,
welding etc., shall be done with proper equipment to be brought by the tenderer. Contractor shall

make his own power and water supply.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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47.

48.

45.

46.

47.

48.

40,

50.

The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer shall
be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all labour
employed by him for the execution of the contract in accordance with the provisions of the Employees’
Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. For this
purpose he shall indicate the code number obtained from the Regional Provident Fund Commissioner
or he should obtain a code number if he has not and produce the Photostat copy of the challan receipt
of monthly remittance of the contribution made by him to the Commissioner. He shall also furnish such
returns such returns as are due, under the Act, to be sent to the appropriate authorities through the
Principal Employer™.

The Contractor should get himself registered with the E.S.| Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the Labour employed by him for the
work and produce the challan/Receipts of remittance of the ESI contributions due under the E.S.I Act
to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to
the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF

through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the
Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the
Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.
The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the
relevant provisions of this Act in respect of the labour employed by him for executing this contract.
The contractor shall furnish necessary returns to the authority through the Principal Employer.
Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be
settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by
BHEL.
Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution
of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same.
Contractor shall produce necessary records, documents; explanation whenever he is called upon to do
by any Government Agencies.

Contractor should obtain “Workmen Compensation Policy” for their Employees.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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51. LEAD, LIFT, DEWATERING ETC.,

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include
all leads, lifts and descents involved in the work.

b) No separate payment will be made for dewatering (including seepage, surface drainage and
monsoon water) desludging and allied operations at any stage of the work, and the cost of such
operations will be deemed to be included in the contract rates.

c) No separate payment will be made for curing including pumping of curing water where ever
necessary.

52. EXTRAITEMS

No extra items of work shall be carried out by the contractor other than those authorized to do so in

writing by the Engineer-in-charge. For any such items of work executed as per instructions of Engineer-

in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC. The schedule of

rates to be followed in this case will be CPWD schedule of rates.
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BHARAT HEAVY ELECTICALS LIMITED
(ELECTRONICS DIVISION)
MYSORE ROAD- BANGALORE-26

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender submitted
by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification for

Civil works which has been read and accepted by me/us.
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ENCLOSURE: A

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT

LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in

connection with the works any person who has not completed his eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month (i) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and (ii) the number of female
workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or
Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not

less than fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub- contractors
comply with or cause to be complied by with sub-contractors, labour Regulations in regard to all matters

provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimum Wages
Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961
or any modifications there of or any other law relating thereto and rules made there under from time to

time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time
to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain
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a code Number. He shall pay the remittances under his code Number only. The Contractor shall be liable
to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules and

Regulations in respect of all labour employed by him for the execution of the contract.

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from
them. He shall pay the remittances towards PF under his code Number only. The Engineer-in-charge shall
on a report having been made by an Inspecting Officer as defined in the Contractors Labour Regulations
have the power to deduct from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of workers, non - payment of wages or of deductions made
from him or their wages which are not justified by the terms of the contract of non-observance of the

said contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for observance of

the regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time for
the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-in-

charge shall be entitled do so and recover the cost thereof from the contractor.

Sampangi C
Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)



OGS

ENCLOSURE: B
SAFETY CODE
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL
AND ENVIRONMENT

1. Before commencing the work, contractor shall submits a “SAFETY PLAN” to the authorized BHEL
Official. The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the
contractor to ensure safety of men, equipment, material and environment during execution of the
work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall
submit Safety Plan along with his offer. During negotiations before placing of work order and during
execution of the contract BHEL shall have right to review and suggest modification in the Safety
Plan. Contractor shall abide by BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel
engaged, and damage to property and environment.

3. Thecontractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorized BHEL Officer:-Safety Helmets
conforming to 1S-2925: 1984.

() Safety Belts conforming to I1S-3521: 1983.
(i) Safety Shoes conforming to 1S-1989: 1978.
(i) Eye and Face protection devices conforming to 1S-8520: 1977 and 1S-8940: 1978.
(iv)  Hand and body protection devices conforming to:
IS-2573: 1975
1S-6994: 1973
IS-8807: 1978
1S-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets, ladders,
equipment’s etc. used by the contractor shall be of safe design and construction. These shall be tested
and certificate of fitness obtained before putting them to use and from time to time as instructed by
authorized BHEL Official who shall have the right to ban the use of any item.
All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall

conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the
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appropriate statutory authority shall be employed by the contractor to carry out all types of electrical
works.
All electrical appliances including portable electric tools used by the contractor shall have safe plugging
system to source of power and be appropriately earthed. The contractor shall not use any hand lamp
energized by electric power with supply voltage of more than 24 volts. For work in confined space lighting
shall be arranged with power sources of not more than 24 volts.
The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at Construction
Sites” issued by the Safety Department of the Construction Management (HQ) of BHEL and as per
directions of the authorized BHEL Official. A copy of the above referred “Code of Fire Safety at the
Construction Sites” shall be made available by BHEL to the contractor for reference, on demand by the
contractor, during tendering stage itself.
Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and liquid
or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and Carbides
of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval to the
authorized BHEL Official at the site shall also be taken by the contractor in all such matters.
The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots
for safe working when natural daylight may not be adequate for clear visibility.
The contractor shall be held responsible for any violation of statutory regulations local, state or central
and BHEL instructions that may endanger safety of men, equipment, material and environment in his
scope of work or another contractor or agencies. Cost of damages if any, to life and property arising out
of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.
In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL shall have the right to impose
appropriate financial penalty on the contractor and recover the same from payments due to the
contractor for suitably compensating the victim and/or his/her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his

case.
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In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such
damages from payments from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor;
BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying
suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after
being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven days indicating the steps that would
be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to
the authorized BHEL Official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition,
the contractor to the authorized BHEL Official shall also submit periodic reports on safety from time to
time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise
implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the

contractor may be considered by BHEL after completion the job
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SPECIAL CONDITONS OF CONTRACT

1. GENERAL

The special conditions of contract and other contract documents are complimentary to each other and
shall be read in conjunction with each other. In case of any conflict of meanings between the special
conditions of contract and the BHEL General Conditions of Contract the provisions of the special
conditions of contract shall override the corresponding provisions of the BHEL General Conditions of
Contract.

2. SCOPE OF WORK

The scope of work includes for the full, final and entire completion jungle clearance, uprooting of
vegetation and other associated works for GNFC/GERMI, 10 MWp(AC) Solar PV power plant at
Charanka, Gujarat. as detailed in specifications and drawings, which forms part of this Contract. The
scope of work also includes cleaning/removing all debris beyond 2 km or as stipulated in the item
schedule from drains, watch tower foundations and levelling the areas if any as per direction of the
Engineer-in-charge. The scope of work under this contract shall cover supply of all materials, labour,
tools, and plants etc., unless otherwise specified in the specifications, descriptions of items or in
foregoing clauses.

3. SITE CONDITIONS

a) Before tendering the Contractor shall get themselves acquainted with site conditions such as the
nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the
contractor shall be deemed to have been quoted after getting acquainted with the prevailing site
conditions. Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted rates.
No claims on the pretext of ignorance of site conditions shall be entertained.

b) The site of work is as mentioned in the Tender document.

4. SITE FACILITES

A. LAND

The Employer will allot land as available free of cost to the contractor for his office stores. He must
maintain the areas allotted to him in a neat and clean conditions as required by the Employer. The
contractor shall provide adequate storage and office facilities with approval from the Engineer. The

rate quoted by the contractor shall be deemed to include for these and no separate payment will be
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made towards these. On completion of work, the site shall be cleaned by the contractor of all materials,
temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost. The
site and surroundings shall be handed over in a neat and clean condition. In case of any failure by the

contractor, the employer will get inside cleared at risk and cost of the Contractor.

B. POWER AND WATER SUPPLY

Facilities for drawing Power and water required at site for execution of the works shall be arranged by
the contractor at his expense and risk. The necessary source for power & water supply has to be
organized by vendor. Necessary distribution box, extension board points duly earthed, and with
armoured safe power cables to be laid across the field provided point shall be in the scope of the
tenderer. Further, laying of water intake and distribution pipes across the Site to various points of work
from Electricity source provided water source point shall be in the scope of the tenderer. If required
D.G generation sets shall be provided for Power arrangement by the contractor at his own cost. The
tenderer shall make provision for temporary storage of water at suitable locations with pump if
required to reach the water supply to work areas. The contractor will have to make his own
arrangements for the same, without claiming any extra charge for the power and water drawal and

distribution equipment.

5. MACHINERY

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred to

as T & P) required for execution of contract, as specified in the tender documents. whole of the works

shall be executed in perfect conformity with the specifications and drawings. If contractor perform any
works in a manner contrary to the specifications and drawings and without reference to the Engineer-
in-charge, he shall bear all the costs arising or ensuring there from.

a) All technical documents regarding the construction of works are given in the metric system and
work should be carried out according to metric system.

b) The work shall be carried out as per detailed drawings supplied by the employer. The working
drawings shall be emailed progressively to the contractor free of cost. The contractor shall keep
one set of drawings (duly protected from dust and wear and tear) at his own expenses always
available at site for reference of Engineer-in-charge and other representatives.
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c) The works shall be carried out as per detailed specifications enclosed with the tender. Foritems for
which there is no mention in the drawings, detailed specification relevant IS specification (latest
edition) shall be followed.

d) The contractor shall submit to the Employer for their approval complete drawings, of all temporary
works and staging which he may require for carrying out the works shown in the drawings.

He shall at the same time if so required by the Employer submit his calculations relating to strength

and anticipated deflection in respect of any aforesaid temporary works. He shall also submit for the
approval of Employer drawings showing the methods he proposes to adopt for the erection of the
various parts of the temporary works. Any modification to the drawings that may be required by
the Employer shall be made by the contractor at his own cost. However, notwithstanding the
approval of modification required for temporary works, the contractor shall be fully responsible for
their efficiency, security and maintenance and for all obligations and risks in regard to such works,
specified or implied in this contract and be shall reinstate the same at his own cost, should any
mishap or accident occur causing damage or injury there from, subject however, to such clauses of
the General conditions as may be applicable in such cases.

6. BENCH MARKS AND REFERENCE POINTS

The contractor shall construct and maintain proper benchmarks and reference points of the inter
section of all main walls, no separate payment shall be made for this and rates quoted deemed to
include this cost. Surveying where ever required is in contractor scope.

7. SAFETY PRECAUTIONS

The contractor shall at times observe the safety code and make necessary action as required in the
tender. In default thereof, the employer may get this done departmentally or through other agencies
and recover the cost from the contractor.

The Contractors shall also abide by all the security regulations promulgated from time to time by

employer.

8. RATES
The rates to be quoted are intended to provide for works duly and properly completed in accordance

with the general and special conditions of contract and specifications and drawings together with such
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alteration and/or conditions as may be required / ordered without prejudice to the generality thereof

shall include for detail of construction which are obviously and fairly intended and which

may not have been specifically referred in these documents and working drawings and but are

essential for execution and satisfactory completion of work including those of minor nature and shall

be deemed to include and cover internal the followings.

a)

b)

d)

f)

9)

Sampangi C

Arrangements for obtaining the clearance wherever required from statutory bodies, regarding

license for construction, permanent electricity, water supply, and sanitary connections including
payment of necessary fees, inspection charges and obtaining financial certificates for using these
services.

The various items rates quoted in the schedule as applicable shall be deemed to include the above
services and no separate payments shall be made towards these.

The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and
demobilizing equipment fuel lubricants, fixture, transport charges, temporary and permanent
works and quarrying charges, testing, screening, washing, handling of materials, stacking and
removal charges, of any rejected materials and water and power arrangements and satisfactory
maintenance of the same satisfactory completion of the work intended.

All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and
impositions payable to local authorities, in respect of land an structure, for all materials supplied
for the work or any other duties/expenses for which the contractor may become liable or may
be put to under any provision of the law for the purpose of in connection with the execution of
the contract including levies payable on the transactions.

Settings out of works profiles etc., and of construction repair and up-keep of all centre lines,
bench marks and levels and page there of including provisions of masonry/concrete pillars
showing the centre line of structure/gridlines and levels and maintenance and protection of the
some including providing fencing etc., throughout the period of contract.

Breaking, maintenance and removal of temporary works and buildings.
Supply of complete, Moulds, cost of testing of materials etc.

Working in all conditions including in/under water liquid, conditions etc., and shall also include

bailing or pumping out water from the foundations, basements or any other sources of
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h)

a)

9.

whatsoever de-sludging and allied operation at any stage of work including all suspension period
and delays whatsoever. Cost of curing including pumping and cost of water whatever necessary.
In the interest of completion of work within the stipulated time, certain works are to be carried
out during the monsoon period also. No separate payment will be made to the contractor for
such works and it will be deemed to be included in the contract rates.

Diversion and draining works, protection works, temporary facilities, bridges, gangway.

Work at all depth in foundation below the ground level and in superstructure up to all height
above ground level including all lifts and distances involved at any other place of work and
disposed/barrow areas.

Unless otherwise specified in the specification schedule cost of all leads/lifts etc.

Provision of centering, scaffolding, strutting props etc.,

All materials and labour required for fencing in a protection against risk of accidents and for
providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc.,
during the progress of work.

Prevention on trespassing by providing barrier arrangements for the safety of the public or
employees during the provision of works.

Works in all shapes include and curved all sizes as shown are as required.

Cleaning the site after the completion of work all debris, left out construction materials machine
equipment’s, temporary offices, stores, works shop etc., including dressing the area neat and
clean shape.

Such other incidental charges or contingencies as may have been provided for in the

specifications.

LABOUR COLONIES

Labour camp will not permitted within the project premises.

10. ESCALATION

Sampangi C

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory
levies, arising from, acts passed by parliament or by state legislature, the rates shall further be
deemed to include statutory levies arising from such Acts, Central or State, which may come in
to force subsequent to submission of tenders. The tenderer shall note that no claim for

enhancement of rates, on the ground that existing statutory levies have been increased, or that
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new statutory levies have come in to effect after tender, or on any other ground, will be

entertained on any account.

11. QUANTITY

The probable quantities of the several items of work are furnished in the schedule of quantities.
It must be clearly understood that neither the probable quantities nor the value of individual items
nor the aggregate value of the entire work shall be binding on the Employer/Engineer does not in
any way assure the contractor or Guarantee that the said probable quantities are correct or that
the work will correspond to these. The Employer/Engineer reserve the right to omit, vary or add
to the item/work described in the schedule, of quantities and no claim for compensation will be
entertaining on this account.

12. VARIATION/DEVIATION IN QUANTITIES

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender document except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the accepting officer in writing and incorporated
in the contract. The rates quoted are firm for deviation subject to minimum of (-) 20% and
maximum (+) 20% of the total value of work awarded. Deviation beyond the above limits is subject
to the standard terms and conditions of BHEL.

13. MATERIALS
BHEL will not supply any materials unless otherwise specified.

14. SUPPLY OF CEMENT, STEEL , PAINT AND OTHER CONSTRUCTION MATERIALS, 1STO BE
MADE BY CONTRACTOR

Makes / Source of supply of cement, steel, paint and other construction materials shall be as per
approval of BHEL/GNFC/GERMI.

15. SUPPLY BY CONTRACTOR

The work is for a completed job including labour and supply of all materials except those
otherwise specified in the bid document.

The material and works shall be subject to inspection and test as per field quality plan (FQP)
duly approved by BHEL/GNFC /GERMI

All materials supplied by the contractor according to the contract conditions shall be subject to
inspection and passing by the Engineer-in-charge or his representatives from time to time, the
contractor providing all facilities for such instruction free of cost.
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BHEL officers connected with the contract shall have the power at any time to inspect and
examine any stores or materials intended to be used in or on the work, whether on the site or
at any factory or workshop or other place where such stores or materials are being fabricated
or manufactured or at any place the same are lying and the contractor shall give necessary
facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied
by the contractor shall provide at his own expense all facilities which the Engineer-in-charge may
require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is
employed to make any such tests his charges shall be borne by the contractor only if the tests
disclosed that the said stores or materials are not in accordance with the provision of the
contract.

Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials
provided by the contractor are unsound or of quality inferior to that contracted for, or otherwise
not in accordance with the contract (in respect where the decision of the Engineer-in-
charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in writing
from the Engineer-in-charge specifying the stores or materials complained of, not with-standing
that the same may have been inadvertently passed, certified that and paid forth with remove
the stores or materials so specified and provide other and suitable stores or materials at his own
expense, to the entire satisfaction of the Engineer-in-charge/Civil Engineer and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge/Civil Engineer, in his
demand aforesaid, the Engineer-in-charge/Civil Engineer may replace within the other stores or
materials complained of at the risk and expense in all respect of the contractor.

The liability of the contractor under this conditions, shall not extend beyond the maintenance
period aforesaid except as regards stores or materials which the Engineer-in-charge/Civil
Engineer shall have previously given notice to the contractor to replace (Maintenance period for
any work under this organization will be six months from the date of actual completion of the
particular work and handing over to BHEL).

16. INTERRUPTION TO THE WORKS

While quoting the rates/prices the Contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non-supply of particular drawings, or the connected work
or other reasons, interruptions are likely to be encountered in a work of this nature and
magnitude. No claims for such interruptions will be entertained on any account.

17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES

Extension of time or penalty/liquidated damages as the case may be will be determined as
stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.
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18. COMPLETION OF WORK AND MEASUREMENT

a) All work shall be carried out according to authorized dimensions and measurement will be
restricted to those authorized dimension even though the Contractor may for convenience
of this work exceed the authorized dimensions.

b) All work shall be measured in accordance with the applicable standard method of
measurements prescribed by the Indian Standard Institution (1200 latest edition) unless
otherwise specified.

c) The Contractor shall admit for technical inspection, works which are likely to be embedded
or covered by other works and have the necessary measurement books and certificates to
this effect duly signed by the Engineer before the works are covered.

d) On completion of the work, the Contractor must submit to the Engineer the following
documents for passing of works.

i) A copy of the working drawing showing there on all addition and alterations in the
process of execution.
if) A certificate for embedded and covered up works as in sub-para (C) above

e) The authorized Contractors representative and a representative of the Employer shall
jointly sign a certificate of handing over any completed work and date of signature of that
certificate will be that the date from which the maintenance period of that unit will
reckoned.

f) Notwithstanding the above, insurance cover has to be taken by the contractor for the full
value of work as also for the duration of the contract period. 50% of the Security Deposit
shall be released only on the total completion of the building and handing over to BHEL to
their satisfaction. Remaining 50% of Security Deposit shall be released subject to the
stipulation in BHEL’s GCC after 6 months from the date of completion of the building.

19. MAINTENANCE OF WORK
The contractor will be responsible for the maintenance of works during the period of

construction until the various items are taken over, and for a further period of six months,
from the date of taking over.

If the contractor fails to maintain the building satisfactorily, it will be got done by other agency
and cost towards such maintenance together with departmental charges will be recovered
from his bills/dues.

20. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent.
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The rate of Security Deposit will be 5% of work order value.

The contractor should submit the Security Deposit before the start of the work by

vi)

vii)

viii)

NOTE:

Cash (as permissible under the income Tax Act).
Pay order, demand draft in favour of BHEL.
Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,(Certificate should be held in the name of contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to
be remitted either by cash or in the other form of security. The Bank Guarantee format should
have the approval of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work and
balance 50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

Accepting of Security Deposit against SI. No. (iv) and (vi) above will be subject to hypothecation
or endorsement on the documents in favour on BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any
other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of
the value of deviated amount. The security deposit will be released as stipulated under clause
16(1V) of GCC.

21. RUNNING ACCOUNT PAYMENTS

During

execution of work, monthly payments of all works in place will be made on the basic

measurements recorded in measurement sheet/book in respect of items executed but no claim on the
account will be entertained, if for any reason payments are not so made.

22.1 MOBILIZATION ADVANCE

NOT APPLICABLE
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23.

24.

25.

25.

Statutory Deduction towards Income Tax will be made as per rules.

In respect of all labour directly or indirectly employed on the work by the Contractor,
the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition)
Act 1970 or any amendment thereof and all legislations and rules of the State and or Central
Government or other Authority, framed from time to time governing the protection of health,
sanitary arrangements, wages, welfare and safety for labour employed on building and
construction works. The rules and other statutory obligations with regard to fair wages, welfare
and safety measures, maintenance of the register etc., will be deemed to be part of the contract.

The Contractor is required to take insurance for all workers employed on works towards payment
for workmen compensation. The insurance has to be taken out within 15 days of the award of work
and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every
bill if the contractor fails to produce a proof of having taken such an insurance to cover his
workmen. However the contractor shall be fully responsible for all the consequences arising out of
such default. This may also be read with clause 20 of BHEL GCC.

TIME OF COMPLETION

The date of commencement of work shall be counted from the date of handing over the site to
the contractor. It may be clearly understood that time is the essence of the contract and the entire
work should be completed within the time imposed in the tender document letter of intent.

26.

27.

The Contractor has to pay the Works Contract Tax (Under relevant section of the State
Government Act) of their own on Monthly basis.

The management of BHEL shall be at liberty to terminate the contract by issuing a month’s

notice to the contractor without assigning any reason what so ever. As regards unsatisfactory
performance or noncompliance with any of the terms & conditions of the contract by the
contractor. The management of BHEL shall have the right to terminate the contractor forthwith
without notice & rearrange the balance work through other agencies at the risk & cost of the
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the
contractor shall stand forfeited.

28.

i)

i)
ii)

Sampangi C

SPECIAL CONDITIONS OF TENDER

The successful bidder should open local office for Technical staff/Administrative group at
Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore
city/site as and when instructed by BHEL.

Tenderers should not disclose any price bid details/discounts in the technical bids.

The successful bidder should construct site office / toilets for their workmen at site in
consultation with Engineer-in-charge.

Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)
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29. WORKMEN COMPENSATION POLICY

The contractor is required to take Insurance for all the workers employed on the works towards
payments for workmen compensation. The Insurance has to be taken out within 15 days of the
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%) of
the amount shall be deducted from every bill if the contractor fails to produce a proof of having

taken such an insurance to cover his workmen. However the contractor shall be fully responsible
for the consequences arising out of such default.

LIST OF INDIAN STANDARD

Following is the list of various Indian Standards,

Sampangi C
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Relevant to the Civil Engg., work

1. EARTH WORK

i) IS 1200-1992, Method Part | Earthwork, Measurement of Building, and Civil
Engineering works, and chapter No.2 of CPWD/specification 1977.

2. MORTAR (PLASTERING)

1) 1S2394-1984: Code of practice for application of lime plasters finish.
2) 1S1661-1972: Code of practice for application of cement lime plasters finish.
3) 1S 2402-1963: Code of practice for external rendered finishes.

3. CONCRETE WORK & RCC WORK

1) 1S 456-2000: Code of practice for plain and reinforced concrete.

2) 1S 432(part 1) —=1982( Third Revision): Mild steel and medium tensile steel bars
3) 1S1766-1998: Cold twisted steel bars for concrete reinforcement.

4. BRICK WORK

1) 1S2212-1991: Code of practice for brick work.

5. STONE WORK

1) 1S1597-1992 (Part — I & Il): Code of practice for construction of stone masonry.

6 MARBLE WORK

1) 1S 1124-1974: Methods of test for water absorption of natural building works.
7. STEEL WORK

1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building
construction.

2) 1S 1308-1984: Steels doors, windows and ventilators

3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows &
ventilators)

4) 1S 1161-1998: Steel tubes for structural purposes.

5) IS 4351-2003: Steel doorframes.

6) 1S-6245-5245-1971: Metal rolling shutters and rolling grills.

8. FLOORING
1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish.

Sampangi C
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2) 1S 2571-1970: Code of practice for in situ cement concrete flooring.
3) 1S 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring.

9. ROOFING
1) 1S 3007(pt-1)-1999: Code of practice of lying of corrugated cement sheets.
10. FINISHING

1) 1S 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required.
2) 1S 348-1968: French Polish.

3) 1S 427-2005: Distemper, dry colour as required.

4) 1S 425-1969: Distemper, oil emulsion as required.

5) 1S5410-1992: Cement paint, Colour as required.

6) 1S 5411 (pt.1)-1974: Plastic emulsion paint for interior use.

7) 1S6278-1971: Code of practice for white washing & color washing.

11. DEMOLISION AND DISMANTILING

1) 1S 1200 (pt. 18)-1974: Method of measurements of demolition and dismantling.
12. SAFETY CODE

1) 1S5916-1970: Safety code for construction including use of hot bituminous materials.
2) 1S 4130-1991: Safety code for demolition of building.

3) 1S 3754-1966: Safety code for excavation works.

4) 1S 3696(Pt-1)-1987: Safety code for Scaffolds.

A) DISTEMPERING ON NEW SURFACE. (OILBOUND)
1. COAT OF PRIMER 0.07 Litre/Sg.m (one coat)

2. COAT OF DISTEMPER ... 0.10 Kg/Sg.m (2 coats)

DISTEMPERING WITHOUT PRIMER
FOR1COAT . 0.10 Kg/Sq.m (For 1 coat)

FOR2COATS .. 0.15 Kg/Sqg.m (For 2 coats)

B) _SYNTHETIC ENAMEL PAINT.
a) ONNEW SURFACE  ..PRIMER ... 0.09 Litre/Sg.m (Forl coat)

ENAMEL PAINT (2 COATS) ... 0.15Litre/Sq.m (For 2 coats)
b) ON OLD SURFACE

Sampangi C
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2 COATS WITHOUT PRIMER .. 0.20 Litre/Sg.m
1 COAT 0.10 Litre/Sq.m
c) WATER PROOF CEMENT PAINT
1 COAT 0.18 Kg/Sq.m
2 COAT 0.30 Kg/Sg.m
d) PLASTING EMULSION PAINT:
2 COATS OF PLASTIC EMULSION ... 0.09 Litre/Sg.m
1 COAT OF PLASTIC EMULSION ... 0.073 Litre/Sg.m
ON NEW SURFACE
1 COAT PLASTIC FIX PRIMER .. 0.081 Litre/Sq.m
2 COATS PLASTIC EMULSION .. 0.09 Litre/Sq.m

These standards are indicative, any additional IS standard/specification required to be followed shall
be adhered to by the contractor.

FORM OF TENDER

Sampangi C
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Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special
conditions, Specifications tender schedule, Contract drawings and other documents for the above work,
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity
with the said bid documents on the terms and conditions and under the provisions set out or called for in
the contract documents at the rates listed in the schedule of unit prices or elsewhere in the contract
documents.

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award
and to complete and delivery the whole of the works comprised in the contract as per the time schedule
agreed to the contract document.

We agree to abide by this bid for the period of three months from the date fixed for receiving the same
and it shall remain binding upon us and may be accepted at any time before expiry of the period.

Until and unless a formal agreement is prepared and executed this bid, together with your award thereof
shall constitute a binding contract between us.

ENCLOSURE: C

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

Sampangi C
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ARBITRATION:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or has been other as to any other questions, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, of
or the execution or failure to execute the same whether arising during the program progress of the work
or after the completion or abandonment thereof shall be referred to the sole arbitration of the Executive
Director/General Manager of BHEL and if the Managing Executive Director/General Manager Chief
Engineer is unable or unwilling to act, to a as the sole arbitration of some other person appointed by the
Executive Director / General Manager, willing to act as such Arbitrator. There will be no objection if the
arbitrator so appointed is an employee of BHEL EDN or an employee of any other unit of BHEL and that
he had to deal with the matters to which the contract relates and that in the course of its his duties as
such he had expressed views on all or any of the matters in dispute or difference. The Arbitrator to whom
the to matter is originally referred being transferred or by vacating his office or being unable to act for
any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation
of office or inability to act, shall appoint account another person to act as arbitrator in accordance with
the terms of the contract, such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person other than a person
appointed by such Executive Director/General Manager or an employee appointed as arbitrator as

aforesaid should act as arbitrator and the arbitrator shall give reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the

arbitration proceeding under this clause.

It is a term of a contract that the party involving invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect

of each such dispute.

Sampangi C
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The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making

the publishing the awards.

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding and

no payment due to or payable to the contractor shall be withheld on account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the

parties fixing the date of the hearing.

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to

him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

Sampangi C
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Anoexure - |
Certificate by Chartered Accountant on letter head

This is to Certify that M/S .. ,
(hereinafter referred to as ‘company’) having its  registered office at
- is registered under MSMED Act 2006, (Entrepreneur
No (Part-il) dd: "

(e — (Micro/Sman)). (Copy enciosed).

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial year ... cenne as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (e osgnal cost
exciudng land and Dulidng and ™he Rems speciod by e Ministry of Smal Scale Industries vide s
notfication No $.0 1722(E) dated Octoder 5, 2008 :

Rs. Lacs

2. For Service Enterprises: Investment in equipment (crigmal cost exchuding land and bullding and

fumiture, Stings and other Bems not drecty rolated 10 The SArVioe ndered Of 88 May be Noted under the MSMED

Act, 2008
| D—— Lacs
(Strike off whichever is not applicable)
The above investment of Rs. Lacs is within permissible limit of
L (S —— Lacs for Mcro / Small (Strike off which is not applicable)
Category under MSMED Act 2006

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original Category is ...
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(€) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.

ANNEXURE Il

Sampangi C
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Electronic Funds Transfer (EFT) OR
Paylink Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only.
TYPE OF REQUEST(Tick one): CREATE CHANGE

BHEL Vendor / Supplier Code: |
Company Name :

Permanent Account Number(PAN):
Address

[City: [PINCODE [____|STATE

Contact Person(s) |
Telephone No:
Fax No:
e-mail id:

1 Bank Name:
2 Bank Address:

3 Bank Telephone No:

4 Bank Account No:

5 Account Type: Savings/Cash Credit

6 9 Digit Code Number of Bank and branch
appearing on MICR cheque issued by Bank

7 Bank swift Code(applicable for EFT only)

8 Bank IFSC code(applicable for RTGS)

9 Bank IFSC code(applicable for NEFT)

A | hereby certify that the particulars given above are true, correct and complete and
that I, as a representative for the above named Company, hereby authorise BHEL, EDN,
Bangalore to electronically deposit payments to the designated bank account.

B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold BHEL / transfering Bank responsible.

C This authority remains in full force until BHEL, EDN,Bangalore receives written notification
requesting a change or cancellation.

D | have read the contents of the covering letter and agree to discharge the resposibility
expected of me as a participant under ECS / EFT.

Date:
Authorised Signatory.
Designation: Telephone NO. with STD Code
Company Seal
Bank Certificate
We certify that, has an Account No with us and

we confirm that the bank details given above are correct as per our records.

Date: (oo
Place: Signature
Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharath Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Querry, please call : 080-26998xxx / 267 4xxxx or fax no. 080-2674xxxx

ANNEXURE-III

Sampangi C
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Ref.
Date:

SITE INSPECTION CERTIFICATE

................................................................... had inspected the proposed
Construction site thoroughly and understood the scope of works to be carried out in
line with construction drawings/designs/data/Bill of quantities/schedule of items /

Specifications as brought out in the Tender as desired by BHEL.

Agreeable to all Terms & Conditions of Contract and assure to complete the work

Within the stipulation time frame.

Signature of the contractor

Name:
Seal

Sampangi C
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Sampangi C

Additional Clauses for GST :
BHEL GST Number of Nodal Agency:

Nodal Unit Registered as Supplier of Goods/Services in GST: Construction Manager, BHEL- SPV
PLANT SITE OFFICE, Charanka, Gujarat
GSTIN of Nodal Unit: 24AAACB4146P2ZL

HSN (Harmonized System of Nomenclature) / SAC (Services Accounting Code) to be mandatorily
mentioned in all quotations & invoices submitted.

Invoice submitted should be in the format as specified under GST Laws viz. all details as
mentioned in Invoice Rules like GSTN registration number, invoice number, quantity, rate,
value, taxes with nomenclature — CGST, SGST, IGST mentioned separately, HSN Code / SAC Code
etc

Payment of GST to vendors as applicable will be made only if it is matching with data
uploaded by Vendors

Vendors to give undertaking that GST as mentioned in the Invoice has been paid/will be paid
either through cash or admissible input credit and also file the returns

For invoices paid on Reverse charge basis — that it is “payable on reverse charge basis” to be
mentioned on the invoice.

With respect to supplies, vendor should intimate BHEL immediately on dispatch for parallel
billing on customer

Sr. Manager-Civil,BHEL-EDN CONTRACTOR (SIGN & SEAL)



lof6

UNPRICED PRICE BID

construction of PEB control room & Inverter room foundations along with transformer yard & switchyard

fencing, watch man cabin,Security cabin _and other associated works at GNFC 10MW _SPV Plant at Gujarat Solar

Park, Village Charanka, Gujarat.

Sl.

No.

Description of Work

Unit

Qty.

RATE

Amount

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sgm on plan) including disposal of|
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.all type of soil as per direction of Engineer in charge.

1150.00

134.21

154341.50

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over|
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sqm on plan) including disposal of
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.in soft rock complete as per direction of Engineer in charge.

100.00

260.11

26011.00

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sgm on plan) including disposal of|
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.in Hard rock complete as per direction of Engineer in charge.

30.00

749.96

22498.80

Disposal of excavated earth by mechanical transport incl loading, unloading and stacking earth
beyond 2km upto 5km complete as per instruction of Engineer in charge.

7.00

148.95

1042.65

Filling available excavated earth/murram (excluding rock) in trenches, plinth, sides of|
foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by
ramming and watering, lead up to 2 km and lift upto 1.5 m complete as per direction of Engineer
in charge.

343.00

162.10

55600.30

Supplying and filling in plinth with fine sand under floors, including watering,ramming,
consolidating and dressing complete.

2835.00

1441.35

4086227.25

Diluting and injecting chemical emulsion for PRE CONSTRUCTIONAL anti-termite treatment|
(excluding the cost of chemical emulsion) : With Chlorpyriphos/Lindane E.C. 20% with 1%
concentration complete as per direction of Engineer in charge.

sqm

439.00

20.85

9153.15

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level :1:4:8 (1Cement : 4 coarse sand : 8 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

72.00

4272.72

307635.84

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level :1:3:6 (1Cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

17.00

4619.22

78526.74

10

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

47.00

5009.99

235469.53

11

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level : 1:1%:3 (1 Cement: 1% coarse sand: 3
graded stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

77.00

5321.39

409747.03

12

Providing and laying in position machine batched and machine mixed design mix M-30 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works above plinth level upto
floor V level (min 400kg) for underground oil tank)/mix design approved by GSFC

27.00

6301.31

170135.37

13

Supplying and fixing Gl rolling shutters of approved make, made of required size Gl. laths,
interlocked together through their entire length and jointed together at the end by end locks,
mounted on specially designed pipe shaft with brackets, side guides and arrangements for
inside and outside locking with push and pull operation complete, including the cost of providing
and fixing necessary 27.5 cm long wire springs manufactured from high tensile steel wire of
adequate strength conforming to IS: 4454 - part 1 and G.I. top cover of required thickness for|
rolling shutters.80x1.25 mm G.I. laths with 1.25 mm thick top cover complete as per direction of
Engineer in charge.

Sgm

2172.75

15209.25

14

Providing and laying in position machine batched and machine mixed design mix M-25 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works upto plinth level
including cost of fixing bolt/insert supplied by BHEL if any(as per mix design)

302.00

5902.01

1782407.02

15

Providing and laying in position machine batched and machine mixed design mix M-25 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works above plinth level upto
floor V level (as per mix design)

4.00

6937.83

27751.32

16

Centering and shuttering including strutting, propping etc. and removal of form for :Foundations,
footings, bases of columns, cable trench etc. for mass complete as per direction of Engineer in
charge.

sqm

522.00

210.22

109734.84

17

Centering and shuttering including strutting, propping etc. and removal of form for plinth beams,
girders, bressumers and cantilevers complete as per direction of Engineer in charge.

sgm

231.00

407.41

94111.71

18

Centering and shuttering including strutting, propping etc. and removal of form for Columns,
Pillars, Piers, Abutments, Posts and Struts complete as per direction of Engineer in charge.

sgm

7.00

541.47

3790.29

19

REINFORCEMENT STEEL HYSD/TMT BARS GRADE FE 500/500D for R.C.C. work including
straightening, cutting, bending, placing in position and binding all complete Thermo-Mechanically|
Treated bars of make SAIL,TISCO,RINL/approved brand of GSFC or BHEL complete as per|
direction of Engineer in charge.

Kg

45074.00

61.62

2777459.88

CONTRACTOR (SIGN SEAL)
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UNPRICED PRICE BID

construction of PEB control room & Inverter room foundations along with transformer yard & switchyard

fencing, watch man cabin,Security cabin _and other associated works at GNFC 10MW _SPV Plant at Gujarat Solar

Park, Village Charanka, Gujarat.

Sl.

No.

Description of Work

Unit

Qty.

RATE

Amount

20

False ceiling: 600 x 600 x 20 mm gypsum board with one coat of primer and two or more coat of|
Acrylic emulsion paint. The suspension system shall consist of 6 mm diameter galvanised steel
rods suspended from ceiling supporting by aluminium grid of 38 x 25 x 1.5 mm and cross tie of|
25 x 25 x 1.5 mm and aluminium angle of 25 x 25 x 1.5 mm., for all heights, as per|
specifications, drawings and as directed by engineer-in-charge.

Sgm

40.00

824.83

32993.20

21

Providing and laying damp-proof course 40 mm thick with cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 12.5 mm nominal size). Using water proof compound
as directed by Engineer in charge

Sgqm

7.00

256.75

1797.25

22

Random rubble masonry with hard stone in foundation and plinth including levelling up with
cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 graded stone aggregate 20 mm nominal
size) upto plinth level with :Cement mortar 1:6 (1 cement : 6 coarse sand) complete as per
direction of Engineer in charge.

118.00

4517.15

533023.70

23

External plaster shall be 20 mm thick in CM 1:4 (1 cement: 4 Coarse Sand) (Two layers of 12
mm and 8 mm thick layer) with mixing of waterproofing compound during second layer plaster of|
8mm thick..(To avoid cracks all concrete /masonry joints shall be fixed with 200mm wide 24 g
Chicken wire mesh before plastering) complete as per direction of Engineer In-Charge.

sqm

67.00

280.22

18774.74

24

Internal Plastering of 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand) .To avoid
cracks all concrete /masonry joints shall be fixed with 200mm wide 24g Chicken wire mesh
before plastering. as per direction of Engineer-in-charge

sqm

14.00

196.94

2757.16

25

15 mm cement plaster on rough side of single or half brick wall finished with a floating coat of
neat cement of mix : 1:4 (1 cement: 4 fine sand) complete as per direction of Engineer In-
Charge.

Sgm

4.00

272.54

1090.16

26

Providing and applying Birla white putty/panning filling etc before painting on wall/ceiling shall be
carried out as per manufacturer recommendation and as directed by the Owner. complete as
per direction of Engineer In-Charge.

sgm

4.00

145.16

580.64

27

Applying one coat of cement primer of approved brand and manufacture on wall surface as per
direction of Engineer-in-charge New work (three or more coats)

sqm

2.00

21.07

42.14

28

Distempering with oil bound washable distemper of approved brand and manufacture to give an
even shade :New work (three or more coats) over and including one coat of water tinnable
priming coat with cement primer as per the direction of engineer incharge.

sgm

4.00

113.25

453.00

29

Painting with silicon & acrylic emulsion based water thinnable sealer of approved brand and
manufacture on wet or patchy portion of plastered surfaces as per direction of Engineer-in-
charge

sqm

4.00

95.24

380.96

30

Painting with acid proof paint of approved brand and manufacture of required colour to give an
even shade :Two or more coats on new work complete as per direction of Engineer In-Charge.

Sgm

34.00

95.98

3263.32

31

Painting with synthetic enamel paint/oil paint of approved brand and manufacture to give an
even shade shall be treated with two coats of red oxide and three coats of Oil paint (Asian
Paints, Berger, and Durex) complete as per direction of Engineer In-Charge.

Sgm

2.00

89.70

179.40

32

Finishing walls with Acrylic Smooth Exterior paint of required shade New work (Two or more
coat applied @ 1.67 Itr/10 sgm over and including priming coat of exterior primer applied @ 2.20
kg/ 10 sgm) of Asian make ACE paint as per direction of Engineer-in-charge.

sgm

100.00

121.55

12155.00

33

Providing & fixing Heavy duty approved quality vitrified tiles of 600mmX600mm X 8-10mm thick
over RCC floor in electrical MCC, Panels area, SCADA Room, Conference room, Pantry area,
Lobby area, open area, entrance area & store area in proper line and level as per direction of
Engineer-in-charge.

Sgm

434.00

1188.14

515652.76

34

Providing & fixing Heavy duty approved quality vitrified tiles 600mmX600mm X 8-10mm thick
Skirting 150mm high from FFL

Sgm

30.00

1140.84

34225.20

35

Providing and laying matt finished vitrified tile of size 100x100x16mm having water absorption
less than 0.5% and conforming to IS: 15622 of approved make in all colours and shades in out|
door floors such as footpath, court yard multi models etc., laid on 20mm thick base of cement
mortar 1:4 (1cement : 4 coarse sand) in all shapes & patterns including grouting the joints with
white cement mixed with matching pigments etc. complete as direction of Engineer-in-
Charge.for toilets

Sgm

24.00

1427.11

34250.64

36

Providing and fixing Ist quality ceramic glazed wall tiles conforming to

1S: 15622 (thickness to be specified by the manufacturer), of approved

make, in all colours, shades in skirting, dados, over 12 mm thick bed of cement mortar 1:3 (1
cement : 3coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm,including pointing
in white cement mixed with pigment of matching shade complete.

Sgm

100.00

760.36

76036.00

37

Providing & fixing Acid and alkali resistant tile in flooring on a bed of 10 mm thick mortar 1:4 (1
acid proof cement : 4 coarse sand)

Sgm

8.00

1103.31

8826.48

38

Providing & fixing dado/skirting Acid and alkali resistant tile on 12 mm thick mortar 1:4 (1 acid
proof cement : 4 coarse sand)

Sgqm

10.00

1186.48

11864.80

39

Providing and fixing anodised aluminium(20 micron) work for frames of doors, windows,
ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat
angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) as per direction of Engineer In-Charge.

Kg

534.00

312.88

167077.92

40

Providing and fixing anodised(20 micron) aluminium work for shutter of doors, windows,
ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat
angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) :Anodised aluminium of 20 microns thick
(anodised transparent or dyed to required shade according to IS: 1868 as per direction of|
Engineer In-Charge.

Kg

434.00

378.89

164438.26

CONTRACTOR (SIGN SEAL)
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Sl.

No.
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RATE
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41

Providing and fixing M.S. grills of required pattern in frames of windows

etc. with M.S. flats, square or round bars etc. including priming coat

with approved steel primer all complete. Fixed to steel windows by welding, all complete as per
requirement and direction of Engineer-in- Charge. (Only weight of grill to be measured for|
payment).

Kg

1334.00

121.99

162734.66

42

Providing and fixing flat pressed 3 layer particle board medium density exterior grade (Grade 1)
or graded wood particle board IS : 3087 marked, to frame, backing or studding with screws etc.
complete (Frames, backing or studding to be paid separately) :12 mm thick complete as per|
direction of Engineer In-Charge.

Sgqm

167.00

474.90

79308.30

43

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc.
with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the
directions of engineer-in-charge.(Cost of aluminium snap beading shall be paid in basic
item):With float glassclear float /wired glass with sunfilm sheet on it panes of 5.0/.5.5 mm
thickness complete as per direction of Engineer In-Charge.

Sgqm

80.00

956.74

76539.20

44

Providing and fixing 12 mm thick frameless toughened glass door shutter of approved brand and
manufacture, including providing and fixing top & bottom pivot & spring type fixing arrangement
and making necessary holes etc. for fixing required door fittings, all complete as per direction of
Engineer-in-charge (Door handle, lock and stopper etc.to be paid

separately).

Sgm

11.00

3282.55

36108.05

45

Providing and fixing pressed steel door frames conforming to IS: 4351, manufactured from
commercial mild steel sheet of 2 mm thickness, including hinges, jamb, lock jamb, bead and if|
required angle threshold of mild steel angle of section 50x25 mm, or base ties of 1.60 mm,
pressed mild steel welded or rigidly fixed together by mechanical means, including M.S. pressed
butt hinges 2.5 mm thick with mortar guards, lock strikeplate and shock absorbers as specified
and applying a coat of approved steel primer after pre-treatment of the surface as directed by
Engineerin-charge:Fixing with adjustable lugs with split end tail to each jamb.

Sgqm

7.00

357.56

2502.92

46

Providing and Fixing factory made uPVC door frame, made of uPVC exturded sections , of size
65 mm x 55 mm with wall thickness 2.0 mm (+ 0.2 mm) , corners of the door frame to be mitred
cut and jointed with plastic brackets and stainless steel screws, reinforcing hinge side vertical of
the frames with PVC profile of Size 28 mm x 30 mm having wall thickness 2 mm (+0.2 mm),
including providing & fixing 3 nos of 125 mm long stainless steel hinges to the frame, fixing the
frame with jamb with required number & size of anchor dash fastners, all complete as per
manufacturer’s specification and direction of Engineer-in-charge.

RM

44.00

389.92

17156.48

47

35 mm thick factory made Solid panel PVC Door shutter, made out of single piece extruded
soild PVC profiles, 5 mm (+ 0.2 mm) thick, having styles & rails (except lock rail) of size 95 mmx
35 mm x 5 mm, out of which 75 mm shall be flat and 20 mm shall be tapered (on both side),
having one side thickness of 15 mm integrally extruded on the hinge side of the profile for better|
screw holding power, including reinforcing with MS tube of size 40 mm X 20 mm x 1 mm, joints
of styles & rails to be mitered cut & joint with the help of PVC solvent cement, self driven self|
tapping screws & M.S. rectangular pipes bracket of size 190 mm X 100 mm of cross section
size 35 mm x 17 mm x 1 mm at each corner. Single piece extruded 5 mm thick solid PVC Lock
rail of size 115 mm x 35 mm, out of which 75 mm to be flat and 20 mm to be tapered at both
ends, having 15 mm solid core in middle of rail section integrally extruded, fixing the styles &|
rails with the help of solvent and self driven self tapping screws of 125 mm x 11 mm, including
providing 5 mm Single piece solid PVC extruded sheet inserted in the door as panel, all
complete as per manufacturer's specification and direction of Engineer-in-charge.Non
decorative finish (matt finish)

Sgm

17.00

2391.71

40659.07

48

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes conforming to IS :
13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for
thermal expansion, (i) Single socketed pipes.110 mm diameter complete as per direction of
Engineer In-Charge.

RM

65.00

225.13

14633.45

49

Providing and fixing Structural steel work riveted, bolted or welded in built up sections, trusses
and framed work, including cutting, hoisting, fixing in position and applying a priming coat of|
approved steel primer & oil paint all complete, as per Engineer in charge directions.(TATA/any|
reputed make)

Kg

234.00

75.09

17571.06

50

Providing and fixing galvanised structural steel work riveted, bolted or welded for fencing post|
including cutting, hoisting,angle fixing including Galvanization coating of minimum 80 micron for
fencing post (TATA/approved brand of GSFC) all complete, as per Engineer in charge
directions.

kg

1500.00

53.56

80338.50

51

Providing and fixing Steel work welded in built up sections/ framed work, including cutting,
hoisting, fixing in position and applying a priming coat of approved steel primer using structural
steel etc. as required.In gratings, frames, guard bar, ladder, railings, brackets, gates and similar|
works. complete as per direction of Engineer In-Charge.(TATA/approved make by GSFC)

Kg

334.00

96.68

32291.12

52

Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with necessary|
screws etc. complete :250x10 mm complete as per direction of Engineer In-Charge.

Each

10.00

76.42

764.20

53

Providing and fixing signage of SS sheet of Imm along with engraving words and filled with
black color at all facilities within Control cum Conference room and on all equipment

kg

27.00

84.87

2291.49

54

Providing and fixing aluminium handles, 1SI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with necessary|
screws etc. complete :125 mm complete as per direction of Engineer In-Charge.

Each

10.00

44.02

440.20

55

Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised (anodic coating
not less than grade AC 10 as per IS : 1868) transparent or dyed to required colour and shade,
with necessary screws etc. complete Single rubber stopper complete as per direction of
Engineer In-Charge.

Each

8.00

25.06

200.48

56

Providing and fixing stone slab with table rubbed, edges rounded and polished, of size 75x50 cm
deep and 1.8 cm thick, fixed in URINAL PARTITIONS by cutting a chase of appropriate width
with chase cutter and embedding the stone in the chase with epoxy grout or with cement
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 6 mm nominal size) as per|
direction of Engineer-in-charge and finished smooth.Granite Stone of approved shade

Sgm

2.00

2374.07

4748.14

CONTRACTOR (SIGN SEAL)
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Sl.
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57

Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity counters, window sills , facias and similar locations of
required size, approved shade, colour and texture laid over 20 mm thick base cement mortar 1:4|
(1 cement : 4 coarse sand), joints treated with white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing, moulding and polishing to edges to give high gloss
finish etc. complete at all levels.Area of slab over 0.50 sqm complete as per direction of
Engineer In-Charge.

Sgm

2.00

2957.65

5915.30

58

Providing and fixing aluminium die cast body tubular type universal hydraulic door closer (make:
Dorma, Godrej and Kich) (having brand logo with ISI, IS : 3564, embossed on the body, door
weight upto 35 kg and door width upto 700 mm), with necessary accessories and screws etc.
complete. complete as per direction of Engineer In-Charge.

Each

3.00

740.58

2221.74

59

Providing and fixing aluminium sliding door bolts, ISI marked anodised anodic coating not less
than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, with nuts
and screws etc. complete :250x16 mm complete as per direction of Engineer In-Charge.

Each

170.99

1196.93

60

Providing and fixing G.I. Pipes complete with G.1. fittings and clamps, i/c making good the walls
etc. concealed pipe, including painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :15 mm dia nominal bore. complete as per direction of Engineer In-
Charge.

RM

14.00

330.33

4624.62

61

Providing and fixing G.I. Pipes complete with G.1. fittings and clamps, i/c making good the walls
etc. concealed pipe, including painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :20 mm dia nominal bore. complete as per direction of Engineer In-
Charge.

RM

14.00

364.65

5105.10

62

Providing and fixing G.1. pipes complete with G.I. fittings including trenching and refilling etc.20
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

17.00

209.44

3560.48

63

Providing and fixing G.1. pipes complete with G.I. fittings including trenching and refilling etc.25
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

17.00

269.04

4573.68

64

Providing and fixing G.I. pipes complete with G.I. fittings including trenching and refilling etc.50
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

27.00

417.15

11263.05

65

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 20mm nominal bore.complete as per|
direction of Engineer In-Charge.

RM

14.00

253.95

3555.30

66

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 25mm nominal bore. complete as per
direction of Engineer In-Charge.

RM

17.00

323.24

5495.08

67

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 50mm nominal bore complete as per|
direction of Engineer In-Charge.

RM

10.00

580.62

5806.20

68

Providing and fixing brass bib cock of approved quality: 15 mm nominal bore complete as per|
direction of Engineer In-Charge.

Each

3.00

223.28

669.84

69

Providing and fixing brass bib stop cock of approved quality 20 mm nominal bore complete as
per direction of Engineer In-Charge.

Each

3.00

240.92

722.76

70

Providing and fixing brass stop cock of approved design, quality and make 15mm NB complete
as per direction of Engineer In-Charge.

Each

3.00

223.28

669.84

71

Providing and fixing brass stop cock of approved design, quality and make 20mm NB complete
as per direction of Engineer In-Charge.

Each

3.00

240.92

722.76

72

Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end) :25
mm nominal bore complete as per direction of Engineer In-Charge.

Each

3.00

366.90

1100.70

73

Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end) :50
mm nominal bore complete as per direction of Engineer In-Charge.

Each

2.00

641.47

1282.94

74

Providing & fixing 100 mm CPVC for gully, floor or nahani trap at all heights and levels complete
as per direction of Engineer In-Charge.

Each

2.00

357.50

715.00

75

Providing and fixing PTMT TOWEL RAIL complete with brackets fixed to wooden cleats with CP
brass screws with concealed fittings arrangement of approved quality and colour. brass towel rail
600mm long and 20 dia mm with C.P. brass brackets complete as per direction of Engineer In-
Charge.

Each

2.00

439.48

878.96

76

Providing and fixing Stainless Steel A ISI 304 (18/8) KITCHEN SINK Pantry unit of sufficient|
size with sandwich type of platform with one sink (Nirali Make) plumbing fixture plumbing
fixtureas per IS: 13983 with C.I. brackets and stainless steel plug 40 mm, including painting of
fittings and brackets, cutting and making good the walls wherever required: 510x1040 mm bowl
depth 200 mm complete as per direction of Engineer In-Charge.

Each

2.00

4121.07

8242.14

77

Providing and fixing 100mm brass locks (best make of approved quality) for aluminium doors
including necessary cutting and making good etc. complete as per direction of Engineer In-
Charge.

Each

2.00

338.41

676.82

78

Providing and fixing vista make vertical blind of approved color and brand cost is inclusing of
supply of materials, fixing, labour charges, transportation all leads, lifts, taxes etc. complete at all
height and levels complete as per direction of Engineer In-Charge.

Sgm

80.00

434.11

34728.48

79

Providing and fixing bright finished 100 mm mortice lock with 6 levers without pair of handles of|
approved quality for aluminium door, with necessary screws etc complete as per direction of|
Engineerin-charge.

Each

5.00

470.14

2350.70

80

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 75 mm dia complete as per direction of Engineer In-Charge.

RM

20.00

51.07

1021.32

CONTRACTOR (SIGN SEAL)
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81

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 110 mm dia complete as per direction of Engineer In-Charge.

RM

20.00

66.39

1327.86

82

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 150mm dia complete as per direction of Engineer In-Charge.

RM

20.00

81.71

1634.22

83

Providing and fixing WASH BASIN (550 x 400 mm) /sink (Parryware/Hindware) with C.I.
brackets, 15 mm C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern, including
painting of fittings and brackets, cutting and making good the walls wherever require White
Vitreous China Flat back wash basin size 550x 400 mm with single 15 mm C.P. brass pillar tap
complete as per direction of Engineer In-Charge.

Each

2.00

1852.71

3705.42

84

Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved quality)
complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. brass screws hard
board backing complete as per direction of Engineer In-Charge.and washers complete.

Each

1.00

946.89

946.89

85

Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin of|
430x260x350 mm and 340x410x265 mm sizes respectively with automatic flushing cistern with
standard flush pipe and C.P. brass spreaders with brass unions and G.| clamps complete,
including painting of fittings and brackets, cutting and making good the walls and floors wherever|
required :One urinal basin with 5 litre white P.V.C. automatic flushing cistern complete as per
direction of Engineer In-Charge.

Each

2.00

3676.90

7353.80

86

Providing and fixing white vitreous china pedestal type water closet (European type W.C. pan)
with seat and lid, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever), conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever required :W.C. pan
with ISI marked white solid plastic seat and 390 mm high with lid complete as per direction of
Engineer In-Charge.

Each

2.00

3882.58

7765.16

87

Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand cast|
Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever) conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever required:White
Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot rests
complete as per direction of Engineer In-Charge.

Each

1.00

4001.07

4001.07

88

Constructing brick masonry road gully chamber 50x45x60 cm with bricks in cement mortar 1:4
(1 cement : 4 coarse sand) including 500x450 mm pre-cast R.C.C. horizontal grating with frame
complete as per standard design :With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 complete as per direction of Engineer In-Charge.

Each

4.00

3844.32

15377.28

89

Providing and fixing approved brands of three layered Sintex Water tank-PVC water tanks
includinglifting, positioning and cost of all labours, materials, fittijngs etc.complete as per|
direction of Engineer In-Charge.-(min 2000L each)

Itrs

2667.00

511

13633.70

90

Providing and fixing approved quality liquid soap dispenser and holder fix on wall with rawl plugs
all materials labours etc., all complete as directed by the Engineer-in-charge.

Each

1.00

51.07

51.07

91

Providing and fixing approved quality paper holder fix on wall with rawl plugs all materials
labours etc., all complete as directed by the Engineer-in-charge.C.P. brass

Each

2.00

430.81

861.62

92

Providing and fixing fancy CP brass fittings and flange of approved brand and manufacture
(oriental setries of MARC or pearl /jade series of parryware or coneinental clasion series of
JAGUAR or cristal series of MARC) 15MM NOMINAL HEALTH FAUCET complete as per|
direction of Engineer In-Charge.

Each

2.00

153.22

306.43

93

Making plinth protection 50 mm thick of cement concrete 1:3:6 (1 cement: 3 coarse sand : 6
graded stone aggregate 20 mm nominal size) over 75mm thick bed of dry brick ballast 40 mm
nominal size, well rammed and consolidated and grouted with fine sand, including finishing the
top smooth complete as per direction of Engineer In-Charge.

Sgm

224.00

453.17

101510.08

94

Brick work with common burnt clay F.P.S. (non modular) bricks of (230-350mm wall thick) class
designation 7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in
Cement mortar 1:4 (1 cement : 4 coarse sand) complete as per direction of Engineer In-Charge.

24.00

5763.23

138317.52

95

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation 7.5
in superstructure above plinth level up to floor V level. Cement mortar 1:4 (1 cement :4 coarse
sand) complete as per direction of Engineer In-Charge.

sgm

34.00

687.89

23388.26

96

Providing wood work in frames of doors, windows, clerestory windows and other frames,
wrought framed and fixed in position with hold fast lugs or with dash fasteners of required dia &
length ( hold fast lugs or dash fastener shall be paid for separately).Second class teak wood
complete as per direction of Engineer In-Charge.

1.00

96075.09

96075.09

97

Providing and fixing panelled or panelled and glazed shutters for doors, windows and clerestory|
windows, including ISI marked M.S. pressed butt hinges bright finished of required size with
necessary screws, excluding panelling which will be paid for separately, all complete as per|
direction of Engineer-in-charge Second class teak wood 35 mm thick shutters complete as per|
direction of Engineer In-Charge.

Sgm

2.00

2666.65

5333.30

98

Extra for depth for manhole size 90x80 cm with common burnt clay F.P.S(non modular) bricks of
class designation 7.5 complete as per direction of Engineer In-Charge.

99

Rm

1.00

5637.21

5537.21

Supplyé&fixing of Square shape 450x450 mm precast R.C.C. manhole cover with
frame - L.D. - 25

each

7.00

424.35

2970.45

100

Laying, spreading and compacting stone aggregate of specified sizes to WBM specifications in
uniform thickness, hand picking, rolling with 3 wheeled road / vibratory roller 8-10 tonne capacity|
in stages to proper grade and camber, applying and brooming requisite type of screening /|
binding material to fill up interstices of coarse aggregate, watering and compacting to the
required density complete as per direction of Engineer In-Charge.

24.00

566.23

13589.52

CONTRACTOR (SIGN SEAL)
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Supply and stacking of 90mm to 45mm size stone aggregates for WBM as per specification

101 complete all testing as per direction of Engineer-in -charge. GRADE 1 cum 24.00 1357.96 32591.04
Supply and stacking of 63mm to 45mm size stone aggregates for WBM as per specification

102 |complete all testing as per direction of Engineer-in -charge. GRADE 2 cum 8.00 1133.31 9066.48

103 Supgly arlld stacking of 120mm to 40mm size over bu!rnt(Jhla\ma) brick aggregates for as per cum 10.00 605.05 6050.50
specification complete all testing as per direction of Engineer-in -charge.
Supply and stacking of sand as per specification complete all testing as per direction of Engineer;

104 i -charge cum 10.00 1460.13 14601.30

Demolishing R.C.C. work by mechanical means and stockpiling at designated locations and
105 |disposal of dismantled materials up to a lead of 1 kilometre, stacking serviceable and| Cum 1.00 1571.94 1571.94
unserviceable material separately including cutting reinforcement bars.

Providing and fixing on wall face unplasticised Rigid CPVC rain water pipes conforming to IS :
106 (13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for| Rm 40.00 225.13 9005.20
thermal expansion, (i) Single socketed pipes. 110 to 200 dia pipe

Grassing with selection No.1 grass including watering and maintenance of the lawn for 30 days
or more till the grass forms a thick lawn, free from weeds and fit for mowing including supplying

107 ] ] -
good earth, if needed (the good earth shall be paid for separately). With grass Turf

100sgm 34.00 389.74 13251.16

Providing Circular Cement Concrete pots of specified size, cast with cement concrete of nominal
mix 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate 6 mm nominal size), reinforced
with 7 nos ( 3 nos horizontal & 4 nos vertical "U" shape) M.S. wires

108 [of 3.5 mm dia as per design, including required form work, finishing with cement punning on| each 17.00 109.45 1860.65
exposed surface, curing for specified period and stacking in required rows & height, all complete
as per direction of Officer-in-charge. Top inside dia 35 c¢cm, outer bottom dia 25 cm, total
height35 cm with wall thickness of 25.4 mm

Fencing with post placed at required distance, embedded in cement concrete blocks, every 15th
post, last but one end post and corner post shall be strutted on both sides and end post one side
only, provided with horizontal lines and two diagonals of barbed wire weighing 9.38 kg per 100
109 |metres (minimum), between the two posts fitted and fixed with G.I. staples on wooden plugs or[ g, 312.00 8.86 2764.32
G.I. binding wire tied to 6 mm bar nibs fixed while casting the post With G.I. barbed wire(cost of
R.C.C. posts, struts, earth work and concrete to be paid for separately) :- Payment will be made
as per metre cost of total length of barbed wire used.

Providing and fixing PVC coated chain link mesh fabric fencing of required width in mesh size
25 X25 mm /40X40MM made of.wire of dia 4 mm including strengthening with 2 mm dia wire or|

110 " . . 368.00 588.33 216505.44
nuts, bolts and washers as required both ends twisted conforming to IS 2721 complete as per sam
the direction of Engineer-in-charge.

111 Grouting of Epoxy/nonshrinkagble Fosroc Conbextra GP2 injection grout in b/w base plate & kg 750.00 584.72 438540.00
concrete /RCC work of approved make.

112 Supplying,stacking & spreading at floor soling / transformer area 40 mm down size stone cum 196.00 1291.32 253098.72

aggregate

TOTAL AMOUNT | Rs. 14,104,696.00

QUOTE PERCENTAGE (%) ABOVE(plus)/BELOW (minus) (OR) AT PAR TO ]
TOTAL AMOUNT 'z'f? M(”_“;S XXXXXXXX %
Tick "V " either plus or minus

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT:

( Plus/Minus) XXXXXXXXXXXXXXXXXXXXXXXX XXX XXXXXXXKXXXXXXX XXX XX XHXXXXXXXXXXXX

Plus GST (As applicable)

NOTE:

1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT.

Example for quoting 2.23% above BHEL total value , write ""Plus 2.23%"*. Example for quoting 1.95% below BHEL total value, write *"Minus
1.95%". Example for quoting at par to BHEL total value, write ** 0%""

2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.

CONTRACTOR (SIGN SEAL)



TECHNICAL SPECIFICATIONS

Construction of PEB control room & Inverter room foundations along with transformer yard &
switchyard fencing, watch man cabin, Security cabin and other associated works at GNFC 10MW
SPV Plant at Gujarat Solar Park, Village Charanka, Gujarat.

BHEL shall issue the relevant drawings during execution of works.

QUALITY ASSURANCE AND INSPECTION FOR CIVIL WORKS

1. INTRODUCTION

This part of the specification covers the sampling, testing and quality assurance requirement
(including construction tolerances and acceptance criteria) for all civil and structural works covered
in this specification. Wherever IS code or standards have been referred they shall be the latest
revisions. The rate for respective items of work or price shall include the cost for all works, activities,
equipment, instrument, personnel, material etc. whatsoever associated to comply with sampling,
testing and quality assurance requirement including construction tolerances and acceptance criteria
and as specified in subsequent clauses of this part of the technical specifications.

The QA and QC activities in all respects as specified in the technical specifications/ drawings / data
sheets /quality plans / contract documents shall be carried out at no extra cost to the owner. The
contractor shall prepare detailed construction and erection methodology scheme which shall be
compatible to the requirements of the desired progress of work execution, quality measures, prior
approvals if any and the same shall be got approved by the Engineer. If required, work methodology
may be revised/reviewed at every stage of execution of work at site, to suit the site conditions by
the contractor at no extra cost to the owner.

2. QA AND QC MANPOWER

The contractor shall nominate one overall QA coordinator for the contract detailing the name,
designation, contact details and address at the time of post bid discussions. All correspondence
related to Quality Assurance shall be addressed by the contractors QA coordinator to BHEL. BHEL
shall address all correspondence related to Quality issues to the contractors QA coordinator. The
Contractors QA coordinator shall be responsible for co-ordination of Quality activities between
various divisions of the contractor and their sub-vendors on one hand & with GIPCL on the other
hand.

The contractor shall appoint a dedicated, experienced and competent QA&QC in charge at site,
preferably directly reporting to the Project Manager, supported as necessary by experienced
personnel, to ensure the effective implementation of the approved QAP. The contractor shall
finalize and submit a deployment schedule of QA&QC personnel along with their details to BHEL for
approval acceptance and further shall ensure their availability well before the start of the concern
activity.

3. LABORATORY AND FIELD TESTING

The field laboratory for QA and QC activities shall be constructed and set-up by the contractor in
line with the approved FQP as per the site requirement or contractor has to arrange all the tests in
NABL accredited laboratory. The Laboratory building shall be constructed and installed with the
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adequate facilities to meet the requirement of envisaged test setup. Temperature and humidity
controls shall be available wherever necessary during testing of samples. The quality plan shall
identify the testing equipment’s/instrument, which the contractor shall deploy and equip the field
quality laboratory for meeting the field quality plan requirements.

The contractor shall furnish a comprehensive list of testing equipment’s / instrument required to
meet the planned/scheduled tests for the execution of works for BHEL acceptance/ approval. The
contractor shall mobilize the requisite laboratory equipment and QA&QC manpower at least 15days
prior to the planned test activity as per the schedule of tests. All equipment’s and instruments in
the field shall be calibrated before the commencement of tests and then at regular intervals, as per
the manufacturer’s recommendation and as directed by the BHEL. The calibration certificates shall
specify the fitness of the equipment’s and instruments within the limit of tolerance for use.
Contractor shall arrange for calibration of equipment’s and instruments by an NABL / NPL accredited
agency and the calibration report shall be submitted to BHEL.

The tests which cannot be carried out in the field laboratory shall be done at a laboratory of repute.
This includes selected IITs, NCB, CSMRS, reputed government / autonomous laboratories /
organizations, NITs and other reputed testing laboratories. The test samples for such test shall be
jointly selected and sealed by the engineer and thereafter these shall be sent to the concerned
Laboratory through the covering letter signed by BHEL engineer. The test report along with the
recommendations shall be obtained from the laboratories without delay and submitted to GIPCL.
Based on the schedule of work agreed with the engineer-in-charge and the approved FQP, the
contractor shall prepare a schedule of tests and submit them to the engineer-in-charge and organize
to carry out the tests as scheduled /agreed.

4. FIELD QUALITY PLAN
The work at site shall be approved as per the approved FQP

5. GENERAL QA REQUIREMENTS

The contractor shall ensure that the works, BOIs and services under the scope of contract whether
manufactured or performed within contractor’s works or at his sub-contractor’s premises or at the
GIPCL’s site or at any other place of work are in accordance with the GIPCL/BHEL technical
specification, applicable standards /codes, approved drawings / data sheets / quality plans and
BOQ. All the works, BOIs and services shall be carried out as per the best prevalent engineering
Practices and to the directions of the Engineer.

1. The laboratory equipment’s required to be mobilised as per site requirement. If any, required for
successful completion of work shall be provided /arranged by the contractor.
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PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by
the Employer. No claim will be entertained by the Employer or the representative of the Employer
for any damage or loss to the Contractor’s works and the Contractor shall be responsible for
complete restoration of the damaged works to original conditions to comply with the specification
and drawings. Should any such damage to the Contractor’s Works occur because of other party not
being under his supervision or control, the Contractor shall make his claim directly with the party
Concerned.

If disagreement or conflict or dispute develops between the Contractor and the other party or
parties concerned regarding the responsibility for damage to the Contractor’s Works the same shall
be rectified. The Contractor shall not cause any delay in the repair of such damaged Works because
of any delay in the resolution of such disputes. The Contractor shall proceed to repair the Work
immediately and no cause thereof will be assigned
Pending resolution of such disputes.

EMPLOYMENT OF LABOUR

In addition to all local laws and regulations pertaining to the employment of labour to be complied
with by the Contractor pursuant to GCC, the Contractor will be expected to employ on the work
only his regular skilled employees with experience of the particular work. No female labour shall be
employed after darkness. No person below the age of eighteen years shall be employed. All
travelling expenses including provisions of all necessary transport to and from Site, lodging
allowances and other payments to the Contractor’s employees shall be the sole responsibility of the
Contractor. The hours of work on the Site shall be decided by the Employer and the Contractor shall
adhere to it. Working hours will normally be eight (8) hours per day - Monday through Saturday.
Contractor’s employees shall wear identification badges while on work at Site.

In case the Employer becomes liable to pay any wages or dues to the labour or any Government
agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act,
Contact Labour Regulation Abolition Act or any other law due to act of omission of the Contractor,
the Employer may make such payments and shall recover the same from the Contractors Bills.
Electricity and water shall be the responsibility of the contractor.

FACILITIES TO BE PROVIDED BY THE CONTRACTOR

Contractor's site office Establishment

The Contractor shall establish a site office at the site and keep posted unauthorized representative
for the purpose of the contract, pursuant to GCC.

Tools, tackles and scaffoldings

The Contractor shall provide all the construction equipment’s, tools, tackles and scaffoldings
required for pre-assembly, installation, testing, commissioning and conducting Guarantee tests of
the equipment’s covered under the Contract. He shall submit a list of all such materials to the
Employer before the commencement of pre-assembly at Site. These tools and tackles shall not be
removed from the Site without the written permission of the Employer. The Contractor shall
arrange Dozer, Hydra, Cranes, Trailer, etc. for the purpose of fabrication, erection and
commissioning.
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Testing Equipment and Facilities:
The contractor shall provide the necessary testing, equipment and facilities.

Site laboratory for civil works:
Contractor shall provide and maintain a site laboratory for the testing of construction material
under the direction and general supervision of employer.

First-aid

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and
workmen working at the Site. Enough number of Contractor’s personnel shall be trained in
administering first-aid. The Employer will provide the Contractor, in case of any emergency, the
services of an ambulance for transportation to the nearest hospital.

Cleanliness

a) The Contractor shall be responsible for keeping the entire area allotted to him clean and free
from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number
of special personnel to thoroughly clean his work-area at least once in a day. All such rubbish and
scrap material shall be stacked or disposed in a place to be identified by the Employer. Materials
and stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might
drip oil and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil
proof sheet shall be provided to protect the floor from such damage.

b) Similarly the labour colony, the offices and the residential areas of the Contractor’s employees
and workmen shall be kept clean and neat to the entire satisfaction of the Employer. Proper sanitary
arrangements shall be provided by the Contractor, in the work-areas, office and residential areas of
the Contractor.

LINES AND GRADES

All the Works shall be performed to the lines, grades and elevations indicated on the drawings. The
Contractor shall be responsible to locate and layout the Works. Basic horizontal and vertical control
points will be established and marked by the Employer at Site at suitable points. These points shall
be used as datum for the works under the Contract. The Contractor shall inform the Employer well
in advance of the times and places at which he wishes to do work in the area allotted to him so that
suitable datum points may be established and checked by the Employer to enable the Contractor
to proceed with his works. Any work done without being properly located may be removed and/or
dismantled by the Employer at Contractor’s expense.

FIRE PROTECTION
Required Fire Protection Measures are described under Clause titled
“WORK &SAFETY REGULATIONS” of this Sub-section.

SECURITY
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The Contractor shall have total responsibility for all equipment and materials in his custody stores,
loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security
arrangements including employment of security personnel to ensure the protection of all materials,
equipment and works from theft, fire, pilferage and any other damages and loss. All materials of
the Contractor shall enter and leave the Employer Site only with the written permission of the
Employer in the prescribed manner.

CONTRACTOR'’S AREA LIMITS

The Employer will mark-out the boundary limits of access roads, parking spaces, storage and
construction areas for the Contractor and the Contractor shall not trespass the areas not so marked
out for him. The Contractor shall be responsible to ensure that none of his personnel move out of
the areas marked out for his operations. In case of such a need for the Contactor’s personnel to
work out of the areas marked out for him the same shall be done only with the written permission
of the Employer.

CONTRACTOR’S CO-OPERATION WITH THE EMPLOYER

In case where the performance of the erection work by the Contractor affects the operation of the
system facilities of the Employer, such erection work of the Contractor shall be scheduled to be
performed only in the manner stipulated by the Employer and the same shall be acceptable at all
times to the Contractor. The Employer may impose such restrictions on the facilities provided to
the Contractor such as electricity, etc. as he may think fit in the interest of the Employer and the
Contractor shall strictly adhere to such restrictions and co-operate with the Employer.

It will be the responsibility of the Contractor to provide all necessary temporary instrumentation
and other measuring devices required during start-up and operation of the equipment systems
which are erected by him. The Contractor shall also be responsible for flushing and initial filling of
all the oil and lubricants required for the equipment furnished and installed by him, so as to make
such equipment ready for operation. The Contractor shall be responsible for supplying such flushing
oil and other lubricants unless otherwise specified elsewhere in documents and specifications

MATERIALS HANDLING AND STORAGE

All the equipment’s furnished under the Contract and arriving at Site shall be promptly received,
unloaded and transported and stored in the storage spaces by the Contractor .Contractor shall be
responsible for examining all the shipment and notify the Employer immediately of any damage,
shortage, discrepancy etc. for the purpose of Employer's information only. The Contractor shall
submit to the Employer every week a report detailing all the receipts during the week.

However, the Contractor shall be solely responsible for any shortages or damage in transit, handling
and /or in storage and erection of the equipment at Site. Any demurrage, wharf age and other such
charges claimed by the transporters, railways etc. shall be to the account of the Contractor. The
Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment
received by him for the purpose of erection and keep such record open for the inspection of the
Employer. All equipment shall be handled very carefully to prevent any damage or loss. No bare
wire ropes, slings, etc. shall be used for unloading and/or handling of the equipment without the
specific written permission of the Employer. The equipment stored shall be properly protected to
prevent damage either to the equipment or to the floor where they are stored. The equipment from
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the store shall be moved to the actual location at the appropriate time so as to avoid damage of
such equipment at Site.

The actual location at the appropriate time so as to avoid damage of such equipment at Site. The
Contractor shall ensure that all the packing materials and protection devices used for the various
equipment’s during transit and storage are removed before the equipment are installed. The
consumables and other supplies likely to deteriorate due to storage must be thoroughly protected
and stored in a suitable manner to prevent damage or deterioration in quality by storage. All the
materials stored in the open or dusty location must be covered with suitable Weather proof and
flameproof covering material wherever applicable.

If the materials belonging to the Contractor are stored in areas other than those earmarked for him,
the Employer will have the right to get it moved to the place earmarked for the Contractor at the
Contractor’s cost. The Contractor shall be responsible for making suitable indoor storage facilities
to store all equipment which require indoor storage. Normally, all the electrical equipment’s such
as motors, control gear, generators, exciters and consumables like electrodes, lubricants etc. shall
be stored in the closed storage space. The Employer, in addition, may direct the Contractor to move
certain other materials, which in his opinion will require indoor storage, to indoor storage areas
which the Contractor shall strictly comply with.

CONSTRUCTION MANAGEMENT

The field activities of the Contractors working at Site, will be coordinated by the Employer and the
Employer decision shall be final in resolving any disputes or conflicts between the Contractor and
other Contractors and tradesmen of the Employer regarding scheduling and co- ordination of work.
Such decision by the Employer shall not be a cause for extra compensation or extension of time for
the Contractor.

The Employer shall hold weekly meetings of all the Contractors working at Site, at time and place
to be designated by the Employer. The Contractor shall attend such meetings and take notes of
discussions during the meeting and the decisions of the Employer and shall strictly adhere to those
decisions in performing his Works. In addition to the above weekly meeting, the Employer may call
for other meeting either with individual Contractors or with selected number of Contractors and in
such a case the Contractor if called, will also attend such meetings. Time is the essence of the
Contract and the Contractor shall be responsible for performance of his works in accordance with
the specified construction schedule.

If at any time, the Contractor is falling behind the schedule, he shall take necessary action to make
good for such delays by increasing his work force or by working overtime or otherwise accelerate
the progress of the work to comply with the schedule and shall communicate such actions in writing
to the Employer, satisfying that his action will compensate for the delay. The Contractor shall not
be allowed any extra compensation for such action. The Employer shall however not be responsible
for provision of additional labour
and or materials or supply or any other services to the Contractor except for theca-ordination work
between various Contractors as set out earlier.

FIELD OFFICE RECORDS
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The Contractor shall maintain at his Site Office up-to- date copies of all drawings, specifications and
other Contract Documents and any other supplementary data complete with all the latest revisions
thereto. The Contractor shall also maintain in addition the continuous record of all changes to the
above Contract Documents, drawings, specifications, supplementary data, etc. effected at the field
and on completion of his total assignment under the Contract shall incorporate all such changes on
the drawings and other Engineering data to indicate as installed conditions of the equipment
furnished and erected under the Contract. Such drawings and Engineering data shall be submitted
to the Employer in required number of copies.

CONTRACTOR’S MATERIALS BROUGHT ON TO SITE

The Contractor shall bring to Site all equipment, components, parts, materials, including
construction equipment, tools and tackles for the purpose of the Works under intimation to the
Employer. All such goods shall, from the time of their being brought vest in the Employer, but may
be used for the purpose of the Works only and shall not on any account be removed or taken away
by the Contractor without the written permission of the Employer. The Contractor shall
nevertheless be solely liable and responsible for any loss or destruction thereof and damage
thereto.

The Employer shall have a lien on such goods for any sum or sums which may at any time be due or
owing to him by the Contractor, under, in respect of or by reasons of the Contract. After giving a
fifteen (15) days’ notice in writing of his intention to do so, the Employer shall be at liberty to sell
and dispose off any such goods, in such manner as he shall think fit including public auction or
private treaty and to apply the proceeds in or towards the satisfaction of such sum or sums due as
aforesaid. After the completion of the Works, the Contractor shall remove from the Site under the
direction of the Employer the materials such as construction equipment, erection tools and tackles,
scaffolding etc. with the written permission of the Employer. If the Contractor fails to remove such
materials, within fifteen (15) days of issue of a notice by the Employer to do so then the Employer
shall have the liberty to dispose of such materials.

PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY

The Contractor shall be responsible for any damage resulting from his operations. He shall also be
responsible for protection of all persons including members of public and employees of the
Employer and the employees of other Contractors and Sub- Contractors and all public and private
property including structures, building, other plants and equipment’s and utilities either above or
below the ground.

The Contractor will ensure provision of necessary safety equipment such as barriers, sign - boards,
warning lights and alarms, etc. to provide adequate protection to persons and property. The
Contractor shall be responsible to give reasonable notice to the Employer and the Employers of
public or private property and utilities when such property and utilities are likely to get damaged or
injured during the performance of his Works and shall make all necessary arrangements

with such Employers, related to removal and/or replacement or protection of such property and
utilities.

PAINTING
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Unless otherwise mentioned in other sub-sections. all exposed metal parts of the equipment
including piping, structure railings, etc. wherever applicable, after installation unless otherwise
surface protected, shall be first painted with at least two coats of suitable primer which matches
the shop primer paint used, after thoroughly cleaning all such parts of all dirt, rust, scales, greases,
oils and other foreign materials by wire brushing, scraping or sand blasting and the same being
inspected and approved by the Employer for painting. Afterwards, the above parts shall be finished
painted with three coats of allowed resin machinery enamel paints. The minimum thickness of paint
film shall not be less than 100 microns. The quality of the finish paint shall be as per the standards
of Bureau of Indian Standards (BIS) or equivalent and to be of the colour as approved by the
Employer.

INSURANCE

In addition to the conditions covered under the Clause entitled “Insurance” in Section General
Conditions of Contract (GCC), the following provisions will also apply to the portion of works to be
done beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.

Workmen’s Compensation Insurance

This insurance shall protect the Contractor against all claims applicable under the Workmen'’s
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against
claims for injury, disability disease or death of his or his Sub-Contractor’s employees, which for any
reason are not covered under the Workmen’s Compensation Act, 1948.The liabilities shall not be
less than the following: Workmen’s Compensation - As per Statutory Provisions Employee’s Liability
- As per Statutory Provisions

UNFAVOURABLE WORKING CONDITIONS

The Contractor shall confine all his field operations to those works which can be performed without
subjecting the equipment and materials to adverse effects during inclement weather conditions,
like monsoon, storms, etc. and during other unfavourable construction conditions. No field activities
shall be performed by the Contractor under conditions which might adversely affect the quality and
efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper
and satisfactory manner in the performance of such Works and with the

Concurrence of the Employer. Such unfavourable construction conditions will in no way relieve the
Contractor of his responsibility to perform the Works as per the schedule.

PROTECTION OF MONUMENTS AND REFERENCE POINTS

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may
come across during the course of performance of his Works either during excavation or elsewhere,
are properly protected and handed over to the Employer. Similarly the Contractor shall ensure that
the bench marks, reference points, etc., which are marked either with the help of Employer or by
the Employer shall not be disturbed in any way during the performance of his Works. If, any work is
to be performed which disturb such reference, the same shall be done only after these are
transferred to other suitable locations under the direction of the Employer. The Contractor shall
provide all necessary materials and assistance for such relocation of reference points etc.

Emergency Action Plan.
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The contractor shall prepare an emergency action plan approved by his competent authority to
handle any emergency occurred during construction work. Regular mock drills shall be organized to
practice this emergency plan. The Emergency Action Plan should be widely circulated to all the
employees and suitable infrastructure shall be provided to handle the emergencies.

Scaffolding.

The contractor shall take all precautions to prevent any accidental collapse of scaffolding or fall of
persons from scaffolding. The contractor should ensure that scaffolding are designed by a
competent person and it erection and repairs should be done under the expert supervision- The
scaffolding shall meet the required strength and other requirements for the purpose for which the
scaffold is erected. The material used for scaffold should conform to the BIS / International
standards.

Opening.

The contractor shall ensure that there is no opening in any working platform/any floor of the
building, which may cause fall of workers or material. Whenever an opening on a platform/any floor
of the building is unavoidable, the opening should be suitably fenced and necessary measures for
protection against falling objects or building workers from such platform are taken by providing
suitable safety nets, safety belts or other similar means.

Explosives.

The contractor shall take all precautions while handling, using, storing or transporting of all
explosives. Before usage of any explosive necessary warning /danger signals be erected at
conspicuous places to warn the workers and general public. The contractor should strictly ensure
that all measures and precautions required to be complied for use, handling, storing or
transportation of explosives under the rules framed under the Explosives Act, 1884.

Coffer Dam and Caissons (if required)

The Contractor shall ensure that the cofferdam and caissons are of good construction and adequate
strength. The cofferdam and caissons should be provided with adequate means for workers to reach
safely at the top of such dams in the event of an in-rush of water. The workers should be allowed
to work in a cofferdam or caisson only after inspection and found safe by Engineer-in —charge. Such
inspection is to be maintained in a Register. Where the workers are

employed to work in a compressed air environment at the work site of coffer dam or caissons a
Construction Medical Officer assisted by a Nurse or trained first aid attendant should be available
at all the times during such work.

Fencing of Machinery.

The contractor shall provide suitable fencing or guard to all dangerous and moving parts of
machinery. The contractor shall not allow any of the employees to clean, lubricate, repair, adjust or
examine during machinery in motion, which may cause injury to the person. Working Platforms
should be fenced and shall have means of access

Carrying of Excessive Weight by a Worker.
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The worker shall not be allowed to lift by hand or carry over his head, back or shoulder more than
the maximum limit set by the prescribed rules for the construction Workers.

Dangerous and Harmful Gases/Equipment.

The contractor shall ensure that the workers are not exposed to any harmful gases during any
construction activity including excavation, tunnelling, confined spaces etc. The contractor should
not allow any worker to go into the confined space unless it is certified by Engineer in-charge to be
safe and fit for the entry to such work place. Proper record and work permits should be followed to
carry out such works.

Overhead Protection.

The contractor shall ensure that any area exposed to risk of falling materials, articles or objects is
roped off or cordoned off or otherwise suitably guarded from inadvertent entry of any person.
Wherever there is a possibility of falling of any material, equipment or construction workers while
working at heights, a suitable and adequate safety net should be provided. The safety net should
be in accordance with BIS Standards.

Working at Heights.
a) All working platforms, ways and other places of construction work shall be free from
accumulations of debris or any other material causing obstructions and tripping.

b) Wherever workers are exposed to the hazard of falling into water, the contractor shall provide
adequate equipment for saving the employees from drowning and rescuing from such hazards. The
contractor shall provide boat or launch equipped with sufficient number of life buoys, life jackets
etc. manned with trained personnel at the site of such work.

c) Every opening at elevation from ground level through which a building worker, vehicle, material
equipment etc. may fall at a construction work shall be covered and/or guarded suitably by the
contractor to prevent such falls.

d) Wherever the workers are exposed to the hazards of falling from height, the contractor shall
provide full harness safety belts fitted with fall arresting systems to all the employees working at
higher elevations and life line of 8mm diameter wire rope with turn buckles for anchoring the safety
belts while working or moving at higher elevations. Safety nets shall also be provided for saving
them from fall from heights and such equipment should be in accordance with BIS standards.

e) Wherever there is a possibility of falling of any material, equipment or construction workers while
working at heights, a suitable and adequate safety net should be provided. The safety net should
be in accordance with BIS Standards.

f) The contractor shall provide standard prefabricated ladders on the columns where the workers
are required to use them as an access for higher elevations till permanent staircase is provided. The
workers shall be provided with safety belts fitted with suitable fall arresting system (fall arresters)
for climbing/getting down through ladders to prevent fail from height.
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g) Rungs shall not be welded on columns. All the Stairs shall be provided with handrails immediately
after its erection.

Handling of Hazardous Chemicals.

a) The Contractor will notify well in advance to the Engineer-in-charge of his intention to bring to
the Site any container filled with liquid or gaseous fuel or explosive or petroleum substance or such
chemicals which may involve hazards. GIPCL /BHEL shall have the right to prescribe the conditions,
under which such container is to be stored, handled and used during the performance of the works
and the Contract shall strictly adhere to and comply with such instructions. The Engineer-in-charge
shall have the right at his sole discretion to inspect any such container or such construction plant /
equipment for which material in the container is required to be used

And ifin his opinion, its use is not safe; he may forbid its use. No claim due to such prohibition shall
be entertained by GIPCL and GIPCL shall not entertain any claim of the Contractor towards
additional safety provisions /conditions to be provided for / constructed.

b) Further, any such decision of the Engineer-in-charge shall not, in any way, absolve the Contractor
of his responsibilities and in case, use of such a container or entry thereof into the Site area is
forbidden by GIPCL L/BHEL, the Contractor shall use alternative methods with the approval of the
GIPCL /BHEL without any cost implication to the GIPCL /BHEL or extension of work schedule.

c) Where it is necessary to provide and / or store petroleum products or petroleum mixtures and
explosives, the Contractor shall be responsible for carrying-out such provision and / or storage in
accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948,
and Petroleum and Carbide of Calcium Manual published by the Chief Inspector of Explosives of
India. All such storage shall have prior approval of the Engineer In-charge In case any approvals are
necessary from the Chief Inspector (Explosives) or any statutory authorities; the Contractor shall be
responsible for obtaining the same.

d) The Contractor shall be fully responsible for the safe storage of his and his Sub-contractor's radio-
active sources in accordance with BARC/DAE (Bhabha Atomic Research Centre/ Department of
Atomic Energy, Govt. of India) Rules and other applicable provisions- AU precautionary measures
stipulated by BARC/DAE in connection with use, the contractor would take

Storage and handling of such material.

e) The contractor shall provide suitable personal protective equipment’s to the workers who are
handling the hazardous and corrosive substances including alkalis and acids.

f) As a precautionary measure the contractor should keep the bottles filled with distilled water in
cupboard / Boxes near work place for emergency eyewash by worker exposed to such hazardous
chemicals.

Eye Protection.
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The contractor shall provide suitable personal protective equipment to his workmen depending
upon the nature of hazards and ensure their usage by the workers engaged in operations like
welding, cutting, chipping, grinding or similar operations which may cause injuries to his eyes.

Excavation.

The contractor shall take all necessary measures during excavation to prevent the hazards of falling
or sliding material or article from any bank or side of such excavation which is more than one and a
half meter above his footing by providing adequate piling, shoring, bracing etc. against such bank
or sides. Adequate and suitable warning signs shall be put up at conspicuous places at the
excavation work to prevent any persons or vehicles falling into the excavation trench. No worker
should be allowed to work where he may be stuck or endangered by excavation machinery or
collapse of excavations or trenches.

Electrical Hazards.
a) The contractor should ensure that all electrical installations at the construction work comply with
the requirements of latest electricity acts /rules.

b) The contractor shall take all adequate measures to prevent any worker from coming into physical
contact with any electrical equipment or apparatus, machines or live electrical circuits which may
cause electrical hazards during the construction work. The contractor shall provide the sufficient
ELCBs / RCCBs for all the portable equipment’s, electrical switchboards, distribution panels etc. to
prevent electrical shocks.

¢) The contractor should ensure use of single / double insulated hand tools or low voltage i.e., 110
volts hand tools.

d) The contractor should also ensure that all temporary electrical installations at the construction
works are provided with earth leakage circuit breakers.

e) No electric cable in use by the Contractor /Employer will be disturbed without prior permission.
No weight of any description will be imposed on any cable and no ladder or similar equipment will
rest against or attached to it.

f) The Contractor shall employ necessary number of qualified, full time Electricians/electrical
supervisors to maintain his temporary electrical installations.

Vehicular Traffic.
The contractor should employ vehicle drivers who hold a valid driving license under the Motor
Vehicles Act, 1988.

Lifting Appliances, Tools & Tackles. Lifting Gear and Pressure Plant & Equipment etc.

The contractor shall ensure alt the lifting appliances, tools & tackles including cranes etc., lifting
gear including fixed or movable and any plant or gear, hoists, Pressure Plant and equipment etc. are
in good condition and shall be examined by competent person and only certified shall be used at
sites. Periodical Examination and the tests for all lifting / hoisting equipment & tackles shall be
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Carried out. A register of such examinations and tests shall be properly maintained by the
Contractor and will be promptly produced as and when desired by the Engineer I/c or by the person
authorized by him.

Excessive Noise, Vibration.

The contractor shall take adequate measures to protect the workers against the harmful effect of
excessive noise or vibration. The noise should not exceed the limits prescribed under the concerned
rules. Noise Pollution (Regulation and Control) Rules, 2000.

Electrical Installations.

a)The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment
ongoing to the Employer or other contractors under any circumstances, whatsoever, unless
expressly permitted in writing by the Engineer I/c to handle such fuses, wiring or electrical
equipment. Before the

b) Contractor connects any electrical appliances to any plug or socket GIPCL ongoing to the other
contractor or the GIPCL /BHEL, he shall :-Satisfy the Engineer I/C that the appliance is in good
working condition; Inform the Engineer I/C of the maximum current rating, voltage and phases of
the appliances; Obtain permission of the Engineer-in-Charge detailing the sockets to which the
appliances may be connected.

c) The Engineer in-charge will not grant permission to connect until he is satisfied that :-The
appliance is in good condition and is fitted with suitable plug; having earth connection with the
body. Wherever armoured / metallic sheathed multi core cable is used, the same armoured /
sheathed should be connected to earth.

d) No repair work shall be carried out on any live equipment. The Engineer in-Charge must declare
the equipment safe and a permit to work shall be issued by the GIPCL /BHEL / contractor as the case
may be to carry out any repair/ maintenance work. While working on electric lines / equipment’s
whether live or dead, suitable type and sufficient quantity of tools will have to be provided by the
contractor to electricians / workmen / Officers.

e) The contractor shall employ necessary number of qualified, full time Electricians / Electrical
Supervisors to maintain his temporary electrical installation.

f) The installations are provided with suitable ELCBs and RCCBs wherever
required.

Safety Organisation.

a) The contractor employing more than 250 workmen whether temporary, casual, probationary,
regular or permanent shall employ at least one fulltime safety officer exclusively to supervise safety
aspects of the equipments and workmen, who will coordinate with the GIPCL /BHEL Safety Officer.
Further requirement of safety officers, if any, shall be guided by Rule 209 of The Building and Other
Construction Worker (Regulation of Employment and Conditions of Service) Central Rule 1998. In
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case the work is being carried out through subcontractor, the employees / workmen of the sub-
contractor shall also be considered as the contractor’s employees/workmen for the above purpose.

b) In case of contractor deploying less than 250 workmen he should designate one of his Engineer
/ supervisor or the contractor himself (if he is directly supervising the work) as safety officer in
addition to his existing responsibilities. The Engineer./ supervisor should get at least 2 days safety
training from any reputed organization or from GIPCL/BHEL before resuming the work. If already
trained in past the declaration along with training. Certificate to be furnished to GIPCL safety officer.
c) The name and address of such Safety Officer of the Contractor will be promptly informed in
writing to the EIC with a copy to the Project Safety Officer before he starts work or immediately
after any change of the incumbent is made during currency of the Contract.

Reporting of Accident and Investigation.

In case any accident occurs during the construction / erection or other associated activities
undertaken by the Contractor thereby causing any near miss, minor or major or fatal injury to his
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to
promptly inform the same to the Engineer in charge, GIPCL /BHEL Safety Officer with a copy to GIPCL
/BHEL Head of Project in the prescribed form and also to all the authorities envisaged under the
applicable laws.

Right to stop Work.

a) The Engineer I/C shall have the right at his sole discretion to stop the work, if in his opinion the
work is being carried out in such a -way that it may cause accidents and endanger the safety of the
persons and / or property, and / or equipment’s. In such cases, the contractor shall be informed in
Writing about the nature of hazards and possible injury / accident and he shall comply to remove
shortcomings promptly. The Contractor after stopping the specific work can, if felt necessary appeal
against the order of stoppage of work to the Project Manager within 3 days of such stoppage of
work and decision of the Project Manager in this respect shall be conclusive and binding on the
Contractor.

b) The Contractor shall not be entitled for any damages / compensation for stoppage of work due
to safety reasons and the period of such stoppage of work shall not be taken as an extension of time
for Completion of the Facilities and will not be the ground for waiver of levy of liquidated
Damages.

Fire Protection.

a) The contractor shall provide sufficient fire extinguishers at place /s of work. The fire extinguishers
shall be properly maintained as per relevant BIS Standards. The employees shall be trained to
operate the fire extinguishers / equipment.

b) The Contractor shall provide enough fire protection equipment of the types and number for the
warehouses, office, temporary structures, labour colony area etc. Access to such fire protection
equipment, shall be easy and kept open at all time.
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c) The work procedures that are to be used during the erection shall be those which minimise fire
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be
collected and removed from the Site at least once each day. Fuels, oils and volatile or flammable
Materials shall be stored away from the construction and equipment and materials storage areas in
safe containers. Untreated canvas, paper, plastic or other flammable flexible materials shall not at
all be used at Site for any other purpose unless otherwise specified. If any such materials are
Received with the equipment at the Site, the same shall be removed and replaced with acceptable
material before moving into the construction or storage area.

d) Similarly corrugated paper fabricated cartons etc. will not be permitted in the construction area
either for storage or for handling of materials. All such materials used shall be of water proof and
flame resistant type. All the other materials such as working drawings, plans etc. which are
combustible but are essential for the works to be executed shall be protected against combustion
resulting from welding sparks, cutting flames and other similar fire sources.

e) All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for
fire-fighting and shall be assigned specific fire protection duties. Enough of such trained personnel
must be available at the Site during the entire period of the Contract.

Penalties.

a) If the Contractor fails in providing safe working environment as per the Safety Rules of GIPCL
/BHEL or continues the work even after being instructed to stop the work by the Engineer —in-
Charge as provided above, the Contractor shall be penalized at the rate of Rs. 25,000/-- per day or
part thereof till the instructions are complied with and so certified by the Engineer 1/C- However, in
case of accident, the provisions contained below shall also apply in addition to the penalties
mentioned in this sub clause.

b) If the Contractor does not take all safety precautions and / or fails to comply with the Safety Rules
as prescribed by the Employer or under the applicable law for the safety of the plant and equipment
and for the safety of personnel and the contractor does not prevent hazardous conditions which
cause injury to this own employees or employees of other contractors, or GIPCL 's employees or any
other person who are at the Site or adjacent thereto, the Contractor shall be responsible for
payment of penalty to GIPCL as per the following schedule; -

a) Fatal injury or accident causing death: Penalty @10% of contract value death or Rs. 5,00,000/-
per person, whichever is less.

b) Major injuries or accident causing 25% or more permanent disablement to workmen or
employees. Penalty @2.5 % of contract value or Rs.1,00,000/- per person, whichever is less.
Permanent disablement shall have the same meaning as indicated in The Workmen’s Compensation
Act' 1923. The penalty mentioned above shall be in addition to the compensation payable to the
workmen / employees under the relevant provisions of the Workmen's Compensation Act' 1923and
rules framed there under or any other applicable laws as applicable from time to time.

c) If any contractor worker found working without using the safety equipment like safety helmet,
safety shoes, safety belts, etc. or without anchoring the safety belts while working at height the
Engineer in-charge / Safety Officer of GIPCL shall have the right to penalize the contractor for Rs.
200/- per person per day and such worker shall be sent out of the workplace immediately and shall
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not be allowed to work on that day. Engineer in charge/ Safety Officer of GIPCL will also issue a
notice in this regard to the contractor.

d) If two or more fatal accidents occur at same GIPCL site under the control of contractor during the
period of contract and he has:-

(1) Not complied with keeping adequate PPEs in stock,

(2) Defaulted in providing PPR's to his workmen

(3) Not followed statutory requirements / GIPCL safety rules

(4) Been issued warning notice/s by GIPCL head of the project on non

Observance of safety norms

(5) Not provided safety training to all his workmen, the contractor can

Be debarred from getting tender documents in GIPCL for two years from the date of last accident.

e) The safety performance will also be one of the overriding criteria for evaluation of overall
performance of the contractors by GIPCL. The contractor shall submit the accident data including
fatal / non-fatal accidents for the last 3 years where he has undertaken the construction activities
Projects-wise along with the tender documents. This will also be considered for evolution of tender
documents. If the information given by the contractor found incorrect, his contract will be liable to
be terminated.

Royalty certificates to be supplied by the contractor.
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CHAPTER -1

1. GENERAL INSTRUCTION TO TENDERERS
1.1. DESPATCH INSTRUCTION

i) The General Conditions of Contract form part of the Tender specifications. All pages of the
tender documents shall be duly signed, stamped and submitted along with the offer in token
of complete acceptance thereof. The information furnished shall be complete by itself. The
tenderer is required to furnish all the details and other documents as required in the following

pages

i1) Tenderers are advised to study all the tender documents carefully. Any submission of tender
by the tenderer shall be deemed to have been done after careful study and examination of the
tender documents and with the full understanding of the implications thereof. Should the
tenderers have any doubt about the meaning of any portion of the Tender Specification or find
discrepancies or omissions in the drawings or the tender documents issued are incomplete or
shall require clarification on any aspects, the scope of work etc., he shall contact the authority
inviting the tender well in time (so as not to affect last date of submission) for clarification
before the submission of the tender. Tenderer’s request for clarifications shall be with reference
to Sections and Clause numbers given in the tender documents. The tender specifications and
terms and conditions shall be deemed to have been accepted by the tenderer in the offer. Pre
requirements and conditions shall be liable for rejection.

i) Integrity pact (IP): If NIT calls for Integrity Pact, the same shall be duly signed & stamped
by the authorised signatory & submitted along with tender document.

1.2. SUBMISSION OF TENDERS
1.2.1 The tenderers must submit their tenders as per instructions in the NIT

1.2.2 BHEL takes no responsibility for delay, loss or non-receipt of tenders sent by
post/courier. The tenders received after the specified time of their submission are treated as
‘Late Tenders’ and shall not be considered under any circumstances. Offers received by
Fax/Email/Internet shall be considered as per terms of NIT.

1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date
as specified in the NIT, in the presence of such of those tenderers or their authorised
representatives who may be present
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1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date
and time of opening of the Price Bids and such Tenderers may depute their representatives to
witness the opening of the price bids. BHEL’s decision in this regard shall be final and
binding.

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour, means of transport and access to Site,
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of
any of these conditions.

1.3. LANGUAGE

1.3.1 The tenderer shall quote the rates in English language and international numerals.
These rates shall be entered in figures as well as in words. For the purpose of the tenders, the
metric system of units shall be used.

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
writing is not permitted and may render such tenders liable for rejection. All cancellations
and insertions shall be duly attested by the tenderer.

1.4 PRICE DISCREPANCY:
1.4.1 Conventional (Manual) Price Bid opening:

i) If, in the price structure quoted for the required goods/services/works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of BHEL there is obvious misplacement of decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price corrected accordingly

11) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected,

1i1) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (i) and (i) above.

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of BHEL, the bid is liable to be ignored.

v) In case of lump sum price, if there is any difference between the amount in figures and in
words, the amount quoted by the bidder in words shall be taken as correct.
533




BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

vi) In case of omission in quoting any rate for one or more items, the evaluation shall be done
considering the highest quoted rate obtained against the respective items by other tenderers
for the subject tender. If the tenderer becomes L-1, the notional rates for the omission items
shall be the lowest rates quoted for the respective items by the other tenderers against the
respective omission items for the subject job and the “Total quoted price (loaded for omissions)’
shall be arrived at. However the overall price remaining the same as quoted originally, the
rates for all the items in the Total quoted price (loaded for omissions)’ shall be reduced item
wise in proportion to the ratio of ‘Original’ total price and the Total quoted price (loaded for
omissions)”.

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to
execute the work as per overall price offered by him during the Reverse Auction process. In
case of omission of rates, the procedure shall be as per ‘Guidelines for Reverse Auction’
enclosed.

i) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of
BHEL shall not be considered.

1) Offers from tenderers who do not comply with the latest guidelines of Ministry/

Commissions of Gout of India shall not be considered.
1.5. EVALUATION OF BIDS

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling
the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer, BHEL reserves the right to ask for
proofs/documents, clarification in relation to Technical/commercial data during tender
evaluation

i1) Price Bids of shortlisted bidders shall only be opened either through the conventional price
bid opening or through electronic Reverse Auction, at the discretion of BHEL

1i1) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated to the vendor before the opening of Price bid.

1.6. DATA TO BE ENCLOSED

The following information in full shall be furnished by the tenderer. Non-submission of this
information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER, GSTIN, SAC, HSN Certified copies
of PAN, GSTIN shall be furnished along with tender. The names, addresses and contact
information of the Directors/Partners shall be furnished along with the offer.

11) An attested copy of the Power of Attorney, in case the tender is signed by an individual other
than the sole proprietor.
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ii1) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN, GSTIN and place & nature of business to be furnished.
iv) IN CASE OF PARTNERSHIP FIRM

The names of all the partners and their addresses, a copy of the partnership deed/instrument
of partnership shall be enclosed.

v) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of Public
Companies (certified copies of Memorandum and articles of Association are also to be
furnished). Nature of business carried on by the Company and the prouvisions of the
Memorandum relating thereof.

1.7. AUTHORISATION AND ATTESTATION

Tenders shall be signed by a person duly authorised/empowered to do so. An attested copy of
the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor shall be submitted along with the tenders

1.8. EARNEST MONEY DEPOSIT

1.8.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.

The EMD may be accepted only in the following forms:

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

(it) Banker’s cheque/ Pay order/ Demand draft, in favor of BHEL (along with offer)In case
total EMD amount is more than Rs 20 Lakh, the amount in excess of Rs 20 lakh maybe
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such
cases shall be valid for at-least six months.

(iii) Through SBI collect (before tender opening)

(iv) No other form of EMD remittance shall be acceptable to BHEL

1.8.2 EMD by the bidder will be forfeited as per Tender Documents if

1) After opening the tender and within the offer validity period, the tenderer revokes his/her
tender or makes any modification in his tender which is not acceptable to BHEL.

11) The Contractor fails to deposit the required Security deposit or commence the work within
the period as per LOI/ Contract.

1i1) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged in
derailing the tender process by unlawful means

1.8.3 EMD shall not carry any interest.
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1.8.4 In the case of unsuccessful bidders, the Earnest Money will be refunded to them within
a reasonable time after acceptance of award by successful tenderer.

1.8.5 EMD of successful tenderer will be converted as part of Security Deposit

1.9. SECURITY DEPOSIT

The total amount of Security Deposit will be 5% of the contract value (including all applicable
taxes) EMD of the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.

1.9.1 Modes of Security deposit:

The balance amount to make up the required Security Deposit of 5% of the contract value
may be accepted in the following forms:

i) Cash (as permissible under the extant Income Tax Act)

i1) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL

iit) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL

iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

v) Securities available from Indian Post offices such as National Savings Certificates,

Kisan Vikas Patras ete. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) (Note: BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents
or in any other matter connected therewith)

vi) 50% of the required Security Deposit, including the EMD, should be paid before start of the
work. Balance of the Security Deposit can be collected by deducting10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected. If the value of work done at any time exceeds the contract
value, the amount of Security Deposit shall be correspondingly enhanced and the additional
Security Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor. Security Deposit shall be released to the Contractor upon
fulfilment of contractual obligations as per terms of the contract.

1.9.2 The Security Deposit shall not carry any interest.

1.9.3 The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/Award ( plus maintenance period if
applicable), and 03 months claim period. The same shall be kept valid by proper renewal till
the acceptance of Final Bills of the Contractor, by BHEL

1.9.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or
in the event of termination of contract as per terms and conditions of contract. BHEL reserves
the right to set off the Security Deposit against any claims of other contracts with BHEL.
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1.10. REFUND OF SECURITY DEPOSIT

50% of the security deposit may be refunded on completion of the work after payment of the
final bill and the balance 50% of the security deposit is refunded only after the expiry of the
maintenance period from date of completion of work as stipulated in the contract concerned.

1.10.1 DEFECTS LIABILITY PERIOD:

The contractor shall be responsible to make good and remedy at his own expenses within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the maintenance period of six months or as stipulated in NIT
hereto from the certified date of completion and intimation of which has been sent to the
contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post or Email. If contractor fails to attend to the above, defect will be rectified
at contractor’s risk & cost and same will be deducted from the security deposit/payable
amounts avatlable with BHEL.

1.11. BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act.

11) The Bank Guarantees shall be as per prescribed BHEL formats.

1i1) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for
the required period (subject to a minimum period of six months), as per the advice of BHEL.
BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders
shall ensure that the same is explicitly endorsed by BHEL

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank,
only through an amendment in an appropriate non judicial stamp paper.

vit) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered
Post (Acknowledgement Due).
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1.12. VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of Ninety (90)
DAYS from latest due date of offer submission (including extension, if any). In case BHEL
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the
original offer which shall be binding on the tenderers.

1.13 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Intent by BHEL. The Tenderer shall submit an unqualified acceptance to the
Letter of Intent/Award within the period stipulated therein.

The successful tenderer shall be required to execute an agreement in the prescribed form, with
BHEL, within fifteen days (15 days) after the acceptance of the Letter of Intent/Award, and
in any case before releasing the first running bill. The contract agreement shall be signed by
a person duly authorized/empowered by the tenderer. The expenses for preparation of
agreement document shall be borne by Tenderer.

1.14. REJECTION OF TENDER AND OTHER CONDITIONS

1.14.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without assigning
any reasons whatsoever:-

a. To reject any or all of the tenders.
b. To split up the work amongst two or more tenderers as per NIT
c. To award the work in part if specified in NIT

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as
stipulated in the tender shall be applicable.

1.14.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the
form specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc., are liable to be rejected.

1.14.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted ) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Gout of India. BHEL reserves the right to reject a bidder in case it
is observed that they are overloaded and may not be in a position to execute this job. The
decision of BHEL will be final in this regard.
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1.14.4 If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character.

1.14.5 BHEL will not be bound by any Power of Attorney granted by changes in the
composition of the firm made subsequent to the execution of the contract. They may, however,
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor concerned.

1.14.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money/Security Deposit/any other money due.

1.14.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall
make his offer liable to rejection.

1.14.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender,
has any relative or relation employed in BHEL, the authority inviting the Tender shall be
informed, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

1.14.9 The successful tenderer should not sub-contract part or complete work detailed in the
tender specification undertaken by him without written permission of BHEL’s Construction
Manager/Site Incharge. The tenderer is solely responsible to BHEL for the work awarded to
him.

1.14.10 The Tender submitted by a techno commercially qualified tenderer shall become the
property of BHEL who shall be under no obligation to return the same to the bidder. However
unopened price bids and late tenders shall be returned to the bidders after finalization of
contract.

1.14.11 Unsolicited discount received after the due date and time of Bid Submission shall not
be considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be
worked out after considering the discount so offered.

1.14.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation
of the tender irrespective of whether the tender is accepted or not.
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1.15 BHEL Fraud Prevention Policy :

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice
of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.
Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor
portals of Units/Regions Internet.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except
where the context otherwise requires

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI
— 110049, or its Authorised Officers or its Site Engineers or other employees authorised to deal
with any matters with which these persons are concerned on its behalf.

i1) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics
Division, Mysore road, Bengaluru-560026

i1i1) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to
act on behalf of the Executive Director or General Manager (In-charge) or General Manager of
BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of
the Contract, to perform the duty set forth in this General Conditions of Contract and other
Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE
INCHARGE’ as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and
services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipment or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the
Contract and shall include the Contractor’s successors, heirs, executors, administrators and
permitted assigns.
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viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order,
Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by
BHEL. Any conditions or terms stipulated by the contractor in the tender documents or
subsequent letters shall not form part of the contract unless, specifically accepted in writing
by BHEL in the Letter of Intent/Award and incorporated in the agreement.

ix) “"GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been

called for.

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for which
the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

xi1) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

xiit) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and
other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.
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xvit) “WORK or CONTRACT WORK” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviti) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine Gender
shall be taken to include the feminine Gender and words imparting persons shall include any
Company or Associations or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xx1) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxiit) “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or transmittal
of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for
the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable
taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or
deductions there from as may be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature
closing of Contract, for reasons not attributable to the contractor and mutually agreed between
BHEL and the contractor

xxviil) “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive
Jjurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have
Jjurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.8.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms
of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX /
Email to or leaving the same at the Contractor’s last known address of the principal place of
business (or in the event of the contractor being a company, to or at its Registered Office). In
case of change of address, the notice shall be served at changed address as notified in writing
by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of
the Contract shall be served by sending the same by post or Email or leaving the same at BHEL
address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:

The contractor shall, at his own expense, supply all stores and materials required for the
contract, other than those which may be provided by BHEL at the rates detailed therein subject
to their availability at the place of issue indicated therein. All stores and materials to be
supplied by the Contractor shall be of the best kind as described in the Specifications and the
Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the store and materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-in
charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing the
several parts together as necessary and incorporating & fixing these stores & materials in the
work, including all preparatory work of whatever description that may be required, and
closing, preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Contractor is responsible for safe & secure storage of above material.

15| 33




BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall
not apply when such increment has taken place in complying with the specific directions issued
by the BHEL but the contractor shall pay any royalties payable in respect of any such use.

2.4.3 WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purpose connected
with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by BHEL, water will be supplied from the BHEL supply System, or other sources at any points
fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make
necessary arrangement for lifting, pumping, carrying or conveying the water as required at
his own cost. The levy of water charges to be borne by the Contractor in such case shall be
specifically mentioned in the Tender documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, store, offices, toilets etc., required for the proper
and efficient execution of the work. The planning, siting and erection of these building shall
have the approval of the Engineer-in-charge and the Contractor shall at all times keep them
in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared and the site restored
to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time is essence of contract and is specified in the tender document or in each individual
work order.

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or
as intimated by BHEL and shall proceed with the same with due expedition without delay.
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL’s other rights and remedies in this
regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless
otherwise found operationally difficult.

2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under various
categories in line with terms of payment as per contract. The basis of arriving at the quantities,
weights shall be relevant documents and drawings released by BHEL. These measurement
sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL Engineer. The
abstract of quantities and percentage so arrived at based on the terms of payment shall be
entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from
the corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the

completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time
after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion
due to other emergent reasons/ BHEL’s obligation to its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy
BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after
due notice of a period of two weeks by BHEL, in the event of:-

i) Contractor’s continued poor progress

i1) Withdrawal from or abandonment of the work before completion of the work

1i1) Contractor’s inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor
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vit) Persistent disregard to the instructions of BHEL
viil) Assignment, transfer, sub-letting of contract without BHEL’s written permission
ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the
job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties
arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the
amount from any money due from Contractor, from any money due to the Contractor including
Security Deposit or by forfeiting any T&P or material of the contractor under this contract or
any other contract of BHEL or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL’s contract with their customer are terminated for any reason, as
per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract
or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to
contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all
such payments.

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work for
a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such
cases shall not be applicable for the period between the period of demobilization and re
mobilisation. The duration of contract/time extension shall accordingly get modified suitably.
In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract, provided that the balance works are

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for
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short closure, contractor shall establish that he has completed all works possible of completion
and he is not able to proceed with the balance works due to constraints beyond his control. In
such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall
however be reduced from the final contract value-

2.7.9 LIQUIDATED DAMAGES/PENALTY

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account
of such breach, pay as agreed compensation an amount calculated as stipulated below

For unfinished anticipated value of work where finished portion is fit for use
Rate of compensation as follows:

e Completion period (as originally stipulated)not exceeding 6 months. ...... @ I percent per week
e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 0.5 percent per week

e Completion period (as originally stipulated) exceeding 2 years @ 0.25 percent per week

Provided always that the total amount of compensation for delay to be paid under condition
shall not exceed the under noted percentage of the anticipated contract value

o Completion period (as originally stipulated) not exceeding 6 months. ......... @ 10 percent of
anticipated value of work

e Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2
years...@ 7.5 percent of anticipated value of work

e Completion period (as originally stipulated)Exceeding 2 years.........@ 5 percent of
anticipated value of work

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to
carry out a post-payment audit and technical examination of the work and final bill including
all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a
result thereof in the manner provided in the proceeding sub-paragraph’s provided however
that no such recovery shall be enforced after three years of passing the final bill
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the work, have
due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act
19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979,
The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act
1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual
harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act
, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in
regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the
Government during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also give to the local Governing Body, Police and other relevant Authorities
all such notices as may be required by the Law.

The contractor shall produce the following registers and forms:

Form XIII- Register of work men employed by contractor(Rule 75)

Form XIV- Employment Card issued by contractor( Rule 76)

Form XVI- Muster Roll ( Rule 78(1) (a)(i))

Form XVII- Register of Wages ( Rule 78(1) (a)(i))

Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)
Form XIX- Wage slip ( Rule 78(b))

Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(i))
Form XXI- Register of files Rule 78(1) (a)(ii))

Form XXII- Register of Advance Rule 78(1) (a)(it))

Form XXIII- Register of Overtime Rule 78(1) (a)(iii))

Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1))

2.8.3 The contractor shall obtain independent License under the Contract Labour (Regulations
and Abolition Act)as required from the concerned Authorities based on the certificate (Form-
V) issued by the Principal Employer/Customer
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties,
commission or other charges which may be levied on account of his operations in executing the
contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the
Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However,
BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

2.8.7 The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All
such properties/equipment/components shall be deemed to be in good condition when received
by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return
them in good condition as and when required by BHEL/their Client. In case of non-return,
loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered
from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the
reasons attributable to the contractor, the same may have to be compensated by the contractor
either by increasing manpower and resources or by working extra hours and/or by working
more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.
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2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer with a
view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire
hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store
keepers to take care of equipment/materials and construction tools and tackles shall be posted
at site by the contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out the
requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards
and practices. Contractor has to ensure the implementation of Health, Safety and
Environment (HSE) requirements as per directions given by BHEL /Customer. The contractor
has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer. All tools, plant and equipment brought to the site shall become the property
of BHEL and shall not be removed from the site without the prior written approval from
BHEL. When the work is finally completed or the Contractor is determined for reasons other
than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his workmen on
specified date of respective month declared as per applicable Labour Act. A pay roll sheet
giving all the payments given to the workers and duly signed by the contractor’s representative
should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be separately
discussed and settled without affecting the progress of work. Such stoppage or abandonment
shall be treated as breach of contract and dealt with accordingly
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor. If the work is executed in Factory premises, no hutment
will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like manner
in the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The
Contractor will take necessary precautions and due care to protect the same while in his
custody from any damage/ loss till the same is handed over back to BHEL. In case the damage
/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the
work, the materials, the tools , plant, equipment and anything else lying on the site during the
progress of the work. He shall solely be responsible for and shall take all reasonable and proper
steps for protecting, securing , lighting and watching all places on or about the work and the
site which may be dangerous to any person whom so ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the
work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractors expense.

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have
power at any time to inspect and examine any part of the work and the contractor shall give
such facilities as may be required to given for such inspection and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are not
mentioned in existing contract

i. For any item of wok required to be carried out after the contract has been awarded and
which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of
rates the rate payable for such a fresh item will be derived from updated C.P.W.D.
schedule of rates by the method of proportion as follows:
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus)
on pro-rata basis for nearest analogous items. For other items rate as per estimated
C.P.W.D DSR and loading tender excess(plus or minus)

it If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from
market rate with 15% profit and overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the
time schedule given in the contract shall be jointly agreed between BHEL and Contractor,
before commencement of work . The above programme shall be supported by month wise
deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly /Monthly) vis a vis this jointly agreed programme. The Contractor
shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon certification
by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and
signed.

2.9.83 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract.
The time for completion shall be reckoned from the date of commencement of work at Site as
certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule or within
such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the Contract.
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original
contract period less the backlog attributable to the contractor shall be quantified, and the
number of months of “Time extension’ required for completion of the same shall be jointly
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the
portion of backlog attributable to the contractor. Any further Time extension’ or “Time
extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However if any “Time extension’is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then it
shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk and cost of contractor.

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with weightages) to be
deployed by the contractor as per specified format. Review of the programme and record of
shortfall shall be done every month of the “Time extension’ period in the same manner as is
done for the regular contract period.

2.11.5 During the period of “Time extension’, contractor shall maintain their resources as per
mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and
(iii) above and shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed/levied for the portion of time extensions
attributable to contractor and recoverable from the dues payable to the contractor.

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL
FACTORY & TOWNSHIP PREMISES)

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond
original, contract period subject to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions
beyond original contract period. For the next twelve months of further extensions if any, rates
shall be increased as above by 10% over the previous twelve months, and similarly for each
subsequent twelve months extension.
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2.12.3 Should there be any Time extension’ for reasons attributable only to the contractor,
then the work shall be executed by the contractor at the rates applicable for the period the work
was planned

2.12.4 Payment of ORC shall be regulated as follows:

1) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog
attributable to BHEL.

i) 50% of the compensation is allocated for deployment of resources agreed as per the joint
programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of
resources for the month as certified by BHEL, as per weightages assigned therein

1i1) 50% of the compensation, is allocated for achieving of planned progress agreed as per the
joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved
quantities

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as
certified in Final Bill. For this purpose executed contract value excludes PVC, ORC,
Supplementary/Additional Items and Extra Works done on Man-day rate basis

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion
of backlog attributable to the contractor. Such works shall be executed at the rates applicable
for the period the work was planned

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in the
individual quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not
attributable to the contractor, or needed due to any change in deviation from drawings and
design of equipment, operation/maintenance requirements, mismatching, or due to damages
in transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed
in rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be
maintained and shall be signed by the contractor's representative and BHEL engineer. No
claim for extra work will be considered/entertained in the absence of the said supporting
documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily
mean the acceptance of such works as extra works.

2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion
without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-
hour rate, including overtime if any, supervision, use of tools and tackles and other site
expenses and incidentals, consumables for carrying out any major rework/ repairs/
rectification/ modification/ fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and erection
damages, payment , if found due will be as per applicable minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and
not subject to any variation during execution of the work. PVC will not be applicable for extra
works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra
works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2)
change in Specifications of materials/works (3) rectification/modification/dismantling & re
erecting etc due to no fault of Contractor, shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities.

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived;
Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is
being executed,

¢) Item rates are to be worked out on the basis of prevailing market rates mutually agreed
between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.
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11) PVC and ORC will not applicable be for (i) above.
2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified
in the scope of work. Subject to certification of such items/works as supplementary items by
BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual
agreement:

i) Based on percentage breakup/rates indicated for similar/nearby items

i11) In case (i) above does not exist, then BHEL/site may derive the percentage breakup /rates
to suit the type of work

2.15.2 For Civil Works

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations
in the original scope of works as per contract subject to certification of BHEL Engineer shall
be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works’ and rate shall be derived as per clause no 2.14

11) Execution of Supplementary Works/Additional Works through the Contractor shall be at
the sole discretion of BHEL, and shall be considered as part of executed contract value for the
purpose of Quantity Variation as per clause 2.13

1i1) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the
contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with
his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the
Contractor resorting to lockout and if the strike or lockout declared is not settled within a
period of 15 days, BHEL shall have the right to get the work executed through any other

29/ 33




BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

agencies and the cost so incurred by BHEL along with Ouverhead charges of 35% shall be
deducted from the Contractor’s bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be
in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure:-

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar
causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing the causes of delay and the contractor shall
not be eligible for any compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference
arising out of the execution of the Contract or the respective rights and liabilities of the parties
or in relation to interpretation of any provision by the Contractor in any manner touching
upon the Contract, such dispute or difference shall (except as to any matters, the decision of
which is specifically provided for therein) be referred to the sole arbitration of the arbitrator
appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as
aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory
modifications or reenactments thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceedings under this clause. The venue of the
arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine




BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred to by either party to the
arbitration of one of the arbitrators in the department of public enterprises. The award of the
arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may make further reference for setting aside or revision of the award
to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties hereto finally and conclusively.

2.18.8 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration proceedings
2.19 PAYMENTS

Payments to Contractors are made in any one of the following forms

2.19.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such interim
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

11) Payments shall be made according to the extent of work done as per measurements taken
up to the end of the calendar month and in line with the terms of payments described in the
Tender documents along with relevant statutory documents applicable for the work.

1i1) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms
of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as
per the specifications stipulated in the contract. If the work is not executed as per the stipulated
specifications, BHEL may ask the contractor to re do the work according to the required
specifications, without any extra cost. However, where this is not considered necessary ‘OR’
where the part work is done due to factors like non-availability of material to be supplied by
BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment
against full rate, as is considered reasonable, may be allowed with due regard for the work
remaining to be done. BHEL decision in this regard will be final and binding on the
contractor.
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split
the contracted rates/percentages to suit site conditions, cash flow requirements according to
the progress of work

2.19.2 Final Bill

Final Bill’ is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format
after completion of works as per scope and upon material reconciliation, along with the
following.

i) ‘No Claim Certificate’ by contractor

i11) Clearance certificates where ever applicable viz Clearance Certificates from Customer,
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax
Department, etc

1i1) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting
all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the
Contractor will be responsible for the quality of the workmanship and shall guarantee the
work done for a period of as mentioned in the contract/NIT from the date of commencement
of guarantee period as defined in Technical Conditions of Contract, for good workmanship
and shall rectify free of cost all defects due to faulty erection detected during the guarantee
period. In the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works
at the Contractor’s risk and cost, without prejudice to any other rights and recover the same
from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to the following
i) Contractor has submitted ‘Final Bill’

11) Guarantee period as per contract has expired

i1i1) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in
specified format
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v) Contractor has carried out the works required to be carried out by him during the period of
Guarantee and all expenses incurred by BHEL on carrying out such works is included for
adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
BHEL reserves the right to go for reverse auction at any point of time before opening of

Price Bid.

Bids with non-acceptance of reverse auction will be liable for rejection.

Opening of Price Bid at discretion of BHEL.

BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

2.24 OTHER ISSUES

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 200/- unless otherwise required under relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and Special
Conditions of Contract, provisions contained in the Special Conditions of Contract shall
prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts




|
|
4650 | |
|
|

|
| |
_ I .
! ! SINGLE ACSR 2
| | PANTHER 2
‘ e . -
| | <
POWER TRAFO : | -
16 MVA i \ oo |-
66/53KV . . _ E
| | <
i 1 [<®]

Tentative Switch yard plan




L i
I Lo
S§
= 7y )
2 22
=g [T 00z
= = == T
mm, e JON34 40 9
maleRzEl—t | V1 34vdS 9
[z b ¥ 40 9
—] S/3 HLIM
¥OLY10SI 40 9
2
s 1d 40 §
g 80 40 9
"1 | s/3 LnoHLm
—{ [d01¥YT0SI 40 §
g
H 10 40 §
3 =
< | =
Lt o
uiE
Z|Z — ¥l 40 9
i =i
i 04¥¥L 40 9
—~—f—1—t 3oN34 H0 9
r|||ll

gooe

FGL
A

SECTION A — A



Power transformer foundation RO pdf

| | |
1 I |
E _I, | ] | | | 1 | | K 1
RE_IL T " == | - i | = e | i = BB
1N | | | s | U
—-—t+t—+-——i——-——-H-1& =
TRANSFORMER | | |
1 IS0 2 S50 1D INSERT PLATE 1
G s | = === = ﬁ!'_i' = = f_l._—i ==Ll
I I I
| | |
I | I
2800
3200
3500
PLAMN
MIGL § S

<=
< =/

=
=
200 v . 200
il 1
S L
s = - Rl T T i B 'I.mmﬁml' e TR S S | d?}l}
150 1
—"l I'—P'_C.C.'.—1 t305-1 000 RN :l"lrr A

SECTION Z-ZF




1200

o
2
Hlex I PR
, . pem—m—————
X=4947.3328 . X=4947.3328 ¥ '
Y=3460.0263 ? ® ForTco ql) (? @ ¥=3483.7513 o) rornco B
i i i i ,
F3 F3 F3 F3 F3 T 3
e B 2N -
# II :I # 8 L 5 e — — — —
| 12p0 | |12p0 | 120 | |

629575 o 3 57525 ) Gl AL AL =) oy ) S
3 5 8 I @

?
S
©

9
n-L-m-ru-n-l

1;' 0

500

EJTH
©]

(]

[]

HT PANEL

I
mepe
o—L{ & B B & ] aTe . = :
] ] : ] : ; 010
A = — — —— —
l1200 | l12p0 | l1300 | l12p0 | l1200 | l1200 |

_ 4745 4745 4745 4745 4745 4743 4741 4743 4248 4745
X=4957.5578 Footk W 25728 mm X=4957 ?375 Footing centar to_center— 23725 mm
Y=3460.0263 Y=3483.7513

FOOTING LAYOUT

X=4947.3328 ? CD (> @ (? X=4947.3328
Y=3460.0263 Y=3483.7513
PB1(230x300) PB1(230X300) PB1(230X300) I PBI(2IX300) | PBI(230X300)

Y iE——x——x—) e ",

! :sz:c

LS—YIZ
2L-Y8@200c/c

= e @ o o

NEL ELEVATION IN LINE-D

I—G—Yﬂ
©
©
©

2L-Y8@200c/c

PB2(230X300)

LJ-Yﬂ

2L-Y8@200c/c

PB1(230X300) | PB1(230X300)

EC

o aza o aza aza
X=4957.5578 Footing center to center— 23725 mm | X=4957.5578
Y=3460.0263 Y=3483.7513
PLINTH BEAM LAYOUT @ #
Y12 | _ Y12 Y12 Y12
Laim e =N r* .
(I )
4 Lavi Lavre L | [ 4745 4748 4745 248 4748 =
2L-Y8@200c/c 2L-Y8@200c/c 2L-Y8@200c/c 2L-Y8@200c/c 2L-Y8@200c/c
s =k =k lyi- S -l ©) ® ® ® ©) ®

PB1(230X300)

SHS150X15046.0 Couuy _ COLUMN_SCHEDULE 400
1400 GRO b U BASE PLATE-2P1 c1 | SHs 150x150x6.0 | O ® 8-¥12
1200 P y X o LINKS YB0250¢/c
‘ 8
g ; BUNTH BEAM c2 [RHS 100x50x40 |= | ¥ <>
Gr.4.6-N16 AB-6 NO'S
600 EMBEDMENT
LS 8 _AA PEDESTAL DETAIL

RCC PEDESTAL (400x400)
e (P 1 ’PQ) SHS150X150X6.0
Y100300c/c (T&B, B/W) /—smsoxmm 300 / 'j

2000

350

0C(1:4:8) _) ]
Y1001

F1-FOOTING PLAN

1250

351

s0c/c (48, B/ s wizie)
F1-FOOTING SECTION—AA [j 100) Kl
¥ J.

pmm i L S TENDER PURPOSE ONLY

.
BASE PLATE —Bp1 CAP PLATE —CPI

=7

1400

RHS100X50X4.0

)
j
-

o[ sl vy )
S
b

RHS100X50X4.0

rUJ
1200
1000
Bl

.
L]

~ 160TYF) d TS 2(TYP)
F2—FOOTING PLAN o 8 20/ Tiode

F2—FOOTING SECTION—BB BASE PLATE —BP2  CAP PLATE —CP2Z

CONTROL ROOM




\!‘

| B

‘ 8 A | 6 ] 5 | 4 R
S0mm DIA. HDPE g | | FON BOLT - . - . -8 . ] GENERA.L NOTES:, ’ -
PIPE FOR CABLE\ 1  AI0NM ABOVE FG.L. 300MM ABOVE F.G.L I_ FDN BOLT _ o
- = - Y _ . : 1. ALL DIMENSIONS ARE IN MILLIMETER AND LEVELS ARE IN METER. :
A A A W\ L e eoi - 1 FE. Eee 2. DO NOT SCALE THIS DRAWING ONLY WRITTEN DIMENSION SHALL BE FOLLOWED.
3 < . : i - B 3. - THIS DRAWING MUST'BE READ IN CONJUNCTIGN WITH ALL OTHER RELEVANT
. & o275l NON COHESIVE SOIL _. 61 NON COHESIVE SolL DRAWING. (i.e. ARCHITECTURAL AND ELECTRICAL/STRUCTURAL DRAWING)
. g _ BT I 3 I 4. ALL THE RCC WORK SriALL BE CARRIED OUT AS PER 1S:456-2000 WITH L ATEST F
g K ' , R e % Tk & M @ BARS REVISION.
2 4 NOS. OF ’: MM @ BARS —— Tl diit & 50 : & i @20cc 5. REINFORCEMENT BAﬁ SHALL BE TMT BARS CONFIRMING TO IS: 1785.FE-415 FOR
i § MM @ BARS @ 200 C/C = 10 MM B B/RS @ 250 C/C 10 MM @ BARS @ RCC WORKS.
= : (BOTHWAYS) : /1 50 C/C (BOTHWAYS) 6. LAP LENGTH SHOULD BE 50 X DIA OF BAR.
| L 4 poc i4s 48 7. LAP @ SUPPORT SECTION, JOINT SECTION, MID SPAN SHALL BE AVOIDED.
H_SAND FILLING 3 TSAND FILLING 8. CLEAR COVER TO ALL REINFORCEMENT SHALL BE AS UNDER: . -
* SLAB=15MM, BEAM=25MM,COLUMN=40MM, COLUMN FOOTING=50MM
9. THE GRADE OF CONCRETE SHALL BE M20 EXCEPT LEAN CONCRETE.
_ 10. REINFORCEMENT SHALL BE BENT AND FIXED IN ACCORDANGE WITH THE
“““““““““““““““““““ g FDN BOLY PROCEDURE SPECIFIED IN IS:2502-1963. _
: i 1 11. NO FOUNDATION SHALL REST ON FILLED SOIL/BLACK COTTON SOIL.
E 50mm DIA. HDPE | FONBOLT 1|1 1' 1: : i C4 = INCASE FILLED SOIL FNCOUNTERED FOUNDATION SHALL BE TAKEN 300MM BELOW
PIPE FOR CABLE™ R =T g {i VIRGIN SOIL, E
. B iy I | i——g R » INCASE FOUNDATION FALLS ON EXCAVATED TRENCHES OF ADJOINING
! - L T rA _ 3 FOUNDATION THAN FOUNDATION SHALL EXTENDED UP TC DEPTH OF ADJOINING
R ] | R = FOUNDATION.
PLAN e | szio_ ! 12. DESIGN IS BASED ON'SEC OF 10 T/SMT @1 20 METER DEPTH FROM EGL.
DETAIL OF Gorv i 1 G‘ETC O _ PLAN 13. EEFORE CONCRETING LOCATION OF FOUNDATION BOLT SHALL BE CHECKED AND
| h ESOLATOR ~J Released For Manufactsre DETAIL OF 66KV LA /P1 APFROVED BY ENGINEER IN CHARGE. —
- Pasee e - 14. IN CASE OF TOWER BASE IS RECTANGULAR PLEASE ENSURE THAT THE °
- —YReleased For Construction _ FOUNDATION IS GAST CAREFULLY AS PER TRANS./LONG. :
i tton : 8 S0mm DIA. HDPE 15. ALL THE WORK SHALL BE CARRIED OUT AS PER RELEVANT FIELD QUALITY
LE"‘ F‘"‘eased For iniorma ) s00mmaBovE F.gL [FONBOLT T IPE FOR CABLE 16. WORK SHALL BE EXECUTED AS PER APPROVED ELECTRICAL LAYOUT (LATEST
- ML a%é - = © REVISION). - :
o y : T i -—0A N e 17. ALL CONCRETE SHALL BE MACHINE MIXED V!BRATED AND CURED FOR MINIMUM 10
' T ] ' DAYS. D
s NON COHESIVE SOIL
i ot 17. THE POSITION OF FOUNDATION BOLTS SHALL BE CHECKED WITH RESPECTIVE
LOCATE ON OF HDPE PI PE IN FOU I\ DAT[ON i 3 BARS 60 200 CIC EQUIPMENT, STRUCTURE MANUFACTURER DRAWING. -
1 - e .| 18. THIS FOUNDATION ARE AS PER THE NEW STD STRUCTURE DRAWINGS.
' _ , I HAE - .| 19. FOUNDATION BOLTS SHALL BE CONNECTED TO REINFORCEMENT CAGE BY MEANS -
STRUCTU RE X (MM_ ) Ty (MM) s 7 (MM) B | oo sals @ 1socic OF 12MM DIA BAR (TGl PROVIDE THE EARTHING TO THE FOUNDATION),
] : S Ee— | TEF w7 20. 50MM DIA. HOPE PIPE WITH LONG RADIUS ELBOW FOR CABLE SHALL BE PROVIDED ||
ISOL - = _ ﬁ ; 4 poc 148 WHILE CASTING OF FOUNDATION. PIPE SHALL BE PROVIDED IN SUCH A WAY-THAT
LATOR 375 750. 100 P e A SANDEILLING OUTLET OF PIPE MUST BE 75MM BELOWF.GL.
[Ts]
: — ~ A 21. BACK FILLING SHALL BE DONE WITH NON COHESIVE SOIL ONLY. EXCAVATED SOIL
- CT 100 190 - SHALL BE CHECKED BY EE(CIVIL) AND HE SHALL DECIOE WHETHER TO USE
g _ ‘ o . FDN.SOLT EXCAVATED SOIL OR $0IL TO BE BROUGHT FROM QUT SiDE.THE BACK FILLING
, _ -- ' AROUND THE FOUNDATION SHALL BE ADEQUATE TO ACHIEVE THE PROCTOR
c PT 100 190. - : L DENSITY OF 95%. c
“ 10 g JAlg bs 22. ANY STRUCTURE COMPONENT SHALL NOT BE IN' T'—IE CONTACT WITH CLAYS OF
el RS e ﬂ HIGH PLASTICITY.
b I IO R a
_ 294 1432] | 800 ] LEGEND:-
L , o ! 120 ! » F.G.L.-FINISHED GROUND LEVEL
7 _ L —— T PLAN _|
[ Ty DETAIL OF 66kV CT /PT
TO BE GALVANISED (T+50)
D=(2)DIA.OF | - QTY. OF BOLTS
—BASE PLATE . . -
STR. TYPE | "goLT M) (MM) L (MM) PER STR.
|10 —M.S.ROD =i o1 0 100 550 X 14 | EXECUTION PURPOSE
s -LOCK NUT —
3 —4 ! ; = GUJARAT ENERGY TRANSMISSION CORPN.LTD. |g
— | PT 20 100 550 4X1=4 T S.P.VIDYUT BHAVAN, RACE COURSE,
L PR — D; o VADODARA - 390 007
i ) STOPFEF PiT WELDED 2N0§.T£i|&ﬁf$? LA 20 1 OO - 550 4X1 =4 :
THREAD TO BZ WITH CHECK NUT i
— - TYPICAL FOUNDATION-BOIFE~—— A= aT svoy v Pl 20 100 550 4X1=4 | |
- wrevel Lattor/ had, o/ i ‘ '
Mali No. ’/‘ £ ot ! ! lj? ISO 20 -1 00 550 2X2=4 ‘"TANDARD DRAWING OF 66kV S/S SW!ITCHYARD FOUNDATIONS
H 1#9 m fCEu- . CT/IP1 l'SOlLAIPI {FOR NEW STANDARD STRUCTURES) (FOR BLACK COT"ON SOIL}
i - it ” l
! DREANG APPROVAL [ '
0/ ' o DRAWN: ICHECKED: APFD: ¢
Al | S RS ¢y U ' ' , . [SIZE] 4.
BT R R — : JE(CIVIL)]  DE(CIVIL) DE(ENGG.}| ©  SE(CIViL) SE(ENGG.) CE(ENGG.)| A3
T CaApprerm-Furinformetien — S SCALE:  |DATE!! DRG. NO: '~ |SHEET:{REV:
: S ——— _ L GETCO/C!
- .| SRNO. \Irhe above approval, in gencral s o+ REBERENCE : REV: - DESCRIPTION c [1701.05.13 © 06S-STD/EDN:o1eg | 1 OF 4| RO
_ 8 i ._&Efmnﬁ)ntra;tual Pb!;gaztons. g B | 5 l — . 1 — — i > : ! ) . 1 . . _




SECTIO‘\I r—-‘*— U—'- 7)

1HYB990062 - 1 SHEET NO. 1

= e - B N 7 T 5 I 5 _:!’ I N 1 2. | T
ol o ' ' _GENERAL NOTES:- : ' T ‘
s FDN. BOLT 4 NOg. - ’ -
. 1500 W24 X 750(TYp,) 1. ALL DIMENSIONS ARE IN MHJL!METER AND LEVELS ARE IN METER.
_ 7 __ 2. DO NOT SCALE THIS DRAWING ONLY WRITTEN DIMENSION SHALL BE FOLLGWED.
. ' ' F__gk_c__l . _ 3. THIS DRAWING MUST BE READ IN CONJUNCTION WITH ALL OTHER RELEVANT
. 100mm DIA. HDPE _0YP) : : DRAWING.(i.e. ARCHITECTURAL AND ELECTRICAL/STRUCTURAL DRAWING)
PIPE FOR CABLE - | 7 | ol 4. ALL THE RCG WORK SHALL BE CARRIED OUT AS PER IS: 456-2000 WITH LATEST
. of i LN . |_lge REVISION.
ST . B S|E 5. REINFORCEMENT BAR SHALL BE TMT BARS CONFIRMING TO IS: 1786, FE-415 FOR RCC
I A P N WORKS.
i - 6. LAP LENGTH SHOULD BE 50 X DIA OF BAR.
— i - 7. LAP @ SUPPORT SECTION, JOINT SECTION, MiD SPAN SHALL BE AVOIDED.
. ! 900 ll : 8. CLEAR COVER TO ALL REINFORCEMENT SHALL BE AS UNDER:
| (rre) : SLAB=15MM, BEAM=25MM,COLUMN=40MM, COLUMN FOOTING=50MM.
: . BASE PLAN |V ' : 9. THE GRADE OF CONCRETE SHALL BE M20 EXCEPT LEAN CONCRETE.
T — : 1 8 NOS. 16MM @ BARS 10. REINFORCEMENT SHALL BE BENT AND FIXED IN ACCORDANGE WITH THE PROCEDURE
: HWRS) SPECIFIED IN IS: 2502-1963. -
€ _ 11. NO FOUNDATION SHALL REST ON FILLED UP SOIL. IN CASE FILLED SOIL
[ ENCOUNTERED, FOUNDATION SHALL BE TAKEN S00MM BELOW VIRGIN SOIL. -
: i 12. BEFORE CONCRETING LOCATION OF FOUNDATION BOLT SHALL BE CHECKED AND
3lslo 100 oo}l E4 APPROVED BY ENGINEER IN CHARGE.
888 SRRSOy 5, - NP 2 : 13. ALL THE WORK SHALL BE CARRIED OUT AS PER RELEVANT FIELD QUALITY PLAN
APPROVED BY GETCO.
— - 14. IF IN THE COURSE OF EXCAVATION ,IF SUB SOIL STRATA DIFFERS FROM THE
(Rprovel Latler /Mail No. fog Dt lo /i) k| . s ‘ | ' BORELOG STRATA THE SAME SHALL BE REPORTED FOR NECESSARY STEPS.
, Te L A : : .o 15. ALL CONCRETE SHALL BE MACHINE MIXED, VIBRATED AND CURED FOR MINIMUM 10
) I ENGG. CELL |~ — _ | | | DAvS. ’ X
/ DRAWING APPROVAL T — T T T doo : : . 16. FOUNDATION BOLTS SHAEL" L%E COMI\E‘...TED TO REINFORCEMENT CAGE BY MEANS OF.
I o Appraves o o o 2700 5 , | o ‘ ~ 12MM DIA BAR (TO PROVIDE THE EARTHING TO THE FOUNDATION).
| "3z VST /ol L - IR - | 17. PLAN & SECTION SHALL BE SELECTED AS PER CIRCUIT BREAKER RECEIVED ON SITE.
y Apsreved with Cosimen's BT A T 3000 18. 100MM DIA. HDPE PIPE WITH LONG RADIUS ELBOW FOR CABLE SHALL BE PROVIDED -
| =~ Coid Azpraved Fo Info:mation ' WHILE CASTING OF FOUNDATION. PIPE SHALL BE PROVIDED IN SUCH A WAY THAT
1B i o s _ FOUNDATION PLAN FOUNDATIGN TOP OUTLET OF PIPE MUST BE 100MM BELOW F.G.L.
i Awproved, n : [ 7 /300 mm ABOVEF.GL 19. BACK FILLING SHALL BE DONE WITH NON COHESIVE SOIL ONLY. EXCAVATED SOIL
F¥mrabove sppreval, in genersi does not almm - - - SHALL BE CHECKED BY EE(CGIVILj AND HE SHALL DECIDE WHETHER TO USE
4 broen &r@t"!ﬂctu;l Obligationa. o, sl T S8 oy "EXCAVATED SOIL OR SOIE: TO BE BROUGHT FROM OUT SIDE.THE BACK FILLING
- FG.L A g o8 il N F.G.i. AROUND THE FOUNDATION ZHALL BE ADEQUATE TO ACHIEVE THE PROCTOR DENSITY
SN I s Iy \L ‘ TS N OF 95%,. 0
o FLONY SV N I = 48| Ht VRS - 20. ANY STRUCTURE COMPONET SHALL NOT BE IN THE CONTACT WITH CLAYS OF HIGH
. - ; ' -,, PLASTICITY. :
B e — = S 21. FOUNDATION BOLT SHALL Br I"PLIED BY CIRCUIT BREAKER MANUFACTURER.
Je N / GETCO T NON COHESIVE SOIL | EGENDS.
) ! facture ) ' LEGERDS:
i (3 Reloased For Manuiact o F.G.L. : FINISHED GROUND LEVE!
' Released For Construction g : o
o < @ a0
S . ! Released For taformation N BMM 0 8ARS @ 200 "_"C : o
“_)i—l ’ 15( 12MM & BARS @150 C/C
(TMT BARS) BOTH
_ WAYS( TOP & BOTTOM) ‘
5’;1 B ﬁ [EXECUTION PURPOSE
e ﬁi e Ml pccius GUJARAT( ENERGY TRANSMISSION CORPN.LTD.
L ST H SADFILNG 7 §.P.VIDYUT BHAVAN, RACE COURSE,
4 L L e : . g i VADODARA - 390 007
i
o H 270¢ [
H ; IR
| :_! _ ‘ REFER DRG NO. 150 150

TYPICAL FOUNDAT i"“IfL‘a H-& SECTION FOR 66kV "CIRCUIT BREAKER"

T , B 66kV BREAKM EB Make) "ABB MAKE" AT 7oLV SUB-STATION (FOR BLACK COTTON SOIL)
H DRAWN: APPD; =S
- - - _ SIZE:
e o s JECMILy | ; RGG) EE(ENGG.) CE(ENGG.)| A2 i
- - - e e : SCALE: ~  IbATE DRC. NO: SHEET: |REV:
o 1 IDRG. NO 1HY:‘~399(;07~" S * OF 2 GF'ABB . . |- RO [FIRST PREPARATION -~ - _ , . : .~ GETCOIC/{ :
g . SRR, e _ _f_‘_f—__ N R T pEscrewion. - ¢ NIS 055-STD / FDN-01oC | 40F4 | RO

-

] ,..c'::?w, L LT | T 4 R

|
LR S ]
| ,



@ 1600 @ 2910

2910

?

?

2910

@ 1600 ©

2910

!

PB2(230X300

5028 5028 5028 5028 @
‘ 500 500 ‘
500 .
o A S o =] 5 B
— s —fmf e
Pi P
Fi Fi
i i i i
| | | .
) i ) 8
| I I IS
1 | L )
- I 77777777\777777777\ -
| | |
500 50!
—-—--F 3—****% B Bl o
8 5
| Al | Fi
20110 ‘
FOOTING LAYQUT
¢ ? 7
5028 5028 5028 5028
PBI(230X300) L PB1(230X300) i PB1(230X300) L PBI(230X300) : o ‘
i ———————— ———— — §* =+
e BER R BP1 , ‘
R) s
= g =3
| | | FRiE
| | | ag S 2
| | | i
g2l & Il
B _ B B Tl o ®
| OO it 2
a' o o
‘ ‘ ‘ L
2
D S A 3
— - | gt
| I I — ® Q
Q © T 3
| | | |l 5 o8
| | | &% & 8 e g
g Sl g8
PBI(230x300) | PB1(230X300) | PB1(230X300) | PB1(230x300) | 17 R
] — ———————— —
BP1 B BP1 Brl H‘L
20110 | g
| | 8
e
BASE PLATE AND PLINTH BEAM LAYOUT ®
2
clc 2L-Y8@150c/c 2L-Y8@150c/c 2L-Y8@150c/c 2L-Y8@150c/c ;,

2L-Y8@15

Ld(TE,)_’

r&YW 2

0.200(typ) rs—m rs—m

A
r r&w 2

L)

H\ [1]

LS*YWZ

2L-Y8@250c/c

[ 171 [T 1] [T ]
LS*YWZ LS*YWZ

2L-Y8@250c/c 2L-Y8@250c/c L

PB1(230X300)

LZ*YWZ

2L-Y8@250c/c

N

ik

Footing center to center— 20110 mm

1875

2577

1875

2437

ic-1

Footing center to_center — 7420 mm

3900

2237

=

Column Height - 3500

o

T

T

1875

2677

1875

2457

033

270

s026

Column Haignt - 3500

s028

o A Lo SHs150x150x6.0 coumn  COLUMN SCHEDULE 0
1200 . GR‘H ggOB;SSOE WZWE’TBHPK‘ C1 |SHS 150x150x6.0 | O ® 8-Y12
mm %3501 6mm
1000 STFE. PL 1((0.200 g LINKS ¥80250c/c
= " - L e C2 [RHS 100x50x40 |= | ¥
3
200 10.50¢ L Gr46-M16 AB-6 NO'S
A A 600 EMBEDMENT
[N 4 PEDESTAL DETAIL
8|S o {=— RCC PEDESTAL (400x400) (P1,P2)
g Y862500/c , SHS150X150%6.0
i ——_—Y10@300c/c (T&B, B/W) SHS150X150x60 _ 300
s 350 <]
S o
~2.500 | ¥ . 4 1® | a
1 e T 4 RS s 4
F1—=FOOTING PLAN ¥10@150¢/c (T&B, B/W) 74#74; SN} S | M12(TYP)
. . 8| =
3 3
F1—FOOTING SECTION—AA @ [ 1N isme) y —e—— s 1 &
—te-—¢ a1 1
= o
2
A e RHS100X50%4.0 COLUMN - i 20/ 220 N
GRouT MS BASE PLATE-BP2 50 /125 125\ 50
1400 rm TH 200x250x1 2mm THK CAP PLATE —CP1
FT STFFE. P ~0.200 BASE PLATE —BP1
{‘—“‘ 8 PLINTH BEAM RHS100X50%4.0
8 X
7'5@ Gr.4.6-M16 AB-2 NO'S RHS100X50X4.0 250
B e B 300 EMBEDMENT 200 g r—* 4 <
o 8|8 — ROC PEDESTAL (400x400) ﬂ
g o g = 18
& i 100300¢/c & ? ——M12(P)
gl (T&B, B/W) 18(TYP) ] S
-2.500 | ® o s
e PCC(1:4:8) 2 407 | 17040
F2—FOOTING PLAN Y108150¢/c (T&B, B/W) 100
' CAP PLATE —CP2

F2—FOOTING SECTION-BB BASE PLATE —BP2

TENDER PURPOSE ONLY

INVERTER ROOM




lof6

PRICE BID

construction of PEB control room & Inverter room foundations along with transformer yard & switchyard

fencing, watch man cabin,Security cabin _and other associated works at GNFC 10MW _SPV Plant at Gujarat Solar

Park, Village Charanka, Gujarat.

Sl.

No.

Description of Work

Unit

Qty.

RATE

Amount

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sgm on plan) including disposal of|
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.all type of soil as per direction of Engineer in charge.

1150.00

134.21

154341.50

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over|
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sqm on plan) including disposal of
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.in soft rock complete as per direction of Engineer in charge.

100.00

260.11

26011.00

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means over
areas (exceeding 30cm in depth. 1.5 m in width as well as 10 sgm on plan) including disposal of|
excavated earth, lead upto 2km and lift upto 1.5m, disposed earth to be levelled and neatly|
dressed.in Hard rock complete as per direction of Engineer in charge.

30.00

749.96

22498.80

Disposal of excavated earth by mechanical transport incl loading, unloading and stacking earth
beyond 2km upto 5km complete as per instruction of Engineer in charge.

7.00

148.95

1042.65

Filling available excavated earth/murram (excluding rock) in trenches, plinth, sides of|
foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by
ramming and watering, lead up to 2 km and lift upto 1.5 m complete as per direction of Engineer
in charge.

343.00

162.10

55600.30

Supplying and filling in plinth with fine sand under floors, including watering,ramming,
consolidating and dressing complete.

2835.00

1441.35

4086227.25

Diluting and injecting chemical emulsion for PRE CONSTRUCTIONAL anti-termite treatment|
(excluding the cost of chemical emulsion) : With Chlorpyriphos/Lindane E.C. 20% with 1%
concentration complete as per direction of Engineer in charge.

sqm

439.00

20.85

9153.15

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level :1:4:8 (1Cement : 4 coarse sand : 8 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

72.00

4272.72

307635.84

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level :1:3:6 (1Cement : 3 coarse sand : 6 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

17.00

4619.22

78526.74

10

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

47.00

5009.99

235469.53

11

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level : 1:1%:3 (1 Cement: 1% coarse sand: 3
graded stone aggregate 20 mm nominal size) complete as per direction of Engineer in charge.

77.00

5321.39

409747.03

12

Providing and laying in position machine batched and machine mixed design mix M-30 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works above plinth level upto
floor V level (min 400kg) for underground oil tank)/mix design approved by GSFC

27.00

6301.31

170135.37

13

Supplying and fixing Gl rolling shutters of approved make, made of required size Gl. laths,
interlocked together through their entire length and jointed together at the end by end locks,
mounted on specially designed pipe shaft with brackets, side guides and arrangements for
inside and outside locking with push and pull operation complete, including the cost of providing
and fixing necessary 27.5 cm long wire springs manufactured from high tensile steel wire of
adequate strength conforming to IS: 4454 - part 1 and G.I. top cover of required thickness for|
rolling shutters.80x1.25 mm G.I. laths with 1.25 mm thick top cover complete as per direction of
Engineer in charge.

Sgm

2172.75

15209.25

14

Providing and laying in position machine batched and machine mixed design mix M-25 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works upto plinth level
including cost of fixing bolt/insert supplied by BHEL if any(as per mix design)

302.00

5902.01

1782407.02

15

Providing and laying in position machine batched and machine mixed design mix M-25 grade
cement concrete for reinforced cement concrete work, using cement content as per approved
design mix, including pumping of concrete to site of laying but excluding the cost of centering,
shuttering, finishing and reinforcement, including admixtures in recommended proportions as
per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing
strength and durability as per direction of Engineer-in-charge. All works above plinth level upto
floor V level (as per mix design)

4.00

6937.83

27751.32

16

Centering and shuttering including strutting, propping etc. and removal of form for :Foundations,
footings, bases of columns, cable trench etc. for mass complete as per direction of Engineer in
charge.

sqm

522.00

210.22

109734.84

17

Centering and shuttering including strutting, propping etc. and removal of form for plinth beams,
girders, bressumers and cantilevers complete as per direction of Engineer in charge.

sgm

231.00

407.41

94111.71

18

Centering and shuttering including strutting, propping etc. and removal of form for Columns,
Pillars, Piers, Abutments, Posts and Struts complete as per direction of Engineer in charge.

sgm

7.00

541.47

3790.29

19

REINFORCEMENT STEEL HYSD/TMT BARS GRADE FE 500/500D for R.C.C. work including
straightening, cutting, bending, placing in position and binding all complete Thermo-Mechanically|
Treated bars of make SAIL,TISCO,RINL/approved brand of GSFC or BHEL complete as per|
direction of Engineer in charge.

Kg

45074.00

61.62

2777459.88

CONTRACTOR (SIGN SEAL)
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20

False ceiling: 600 x 600 x 20 mm gypsum board with one coat of primer and two or more coat of|
Acrylic emulsion paint. The suspension system shall consist of 6 mm diameter galvanised steel
rods suspended from ceiling supporting by aluminium grid of 38 x 25 x 1.5 mm and cross tie of|
25 x 25 x 1.5 mm and aluminium angle of 25 x 25 x 1.5 mm., for all heights, as per|
specifications, drawings and as directed by engineer-in-charge.

Sgm

40.00

824.83

32993.20

21

Providing and laying damp-proof course 40 mm thick with cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 12.5 mm nominal size). Using water proof compound
as directed by Engineer in charge

Sgqm

7.00

256.75

1797.25

22

Random rubble masonry with hard stone in foundation and plinth including levelling up with
cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 graded stone aggregate 20 mm nominal
size) upto plinth level with :Cement mortar 1:6 (1 cement : 6 coarse sand) complete as per
direction of Engineer in charge.

118.00

4517.15

533023.70

23

External plaster shall be 20 mm thick in CM 1:4 (1 cement: 4 Coarse Sand) (Two layers of 12
mm and 8 mm thick layer) with mixing of waterproofing compound during second layer plaster of|
8mm thick..(To avoid cracks all concrete /masonry joints shall be fixed with 200mm wide 24 g
Chicken wire mesh before plastering) complete as per direction of Engineer In-Charge.

sqm

67.00

280.22

18774.74

24

Internal Plastering of 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand) .To avoid
cracks all concrete /masonry joints shall be fixed with 200mm wide 24g Chicken wire mesh
before plastering. as per direction of Engineer-in-charge

sqm

14.00

196.94

2757.16

25

15 mm cement plaster on rough side of single or half brick wall finished with a floating coat of
neat cement of mix : 1:4 (1 cement: 4 fine sand) complete as per direction of Engineer In-
Charge.

Sgm

4.00

272.54

1090.16

26

Providing and applying Birla white putty/panning filling etc before painting on wall/ceiling shall be
carried out as per manufacturer recommendation and as directed by the Owner. complete as
per direction of Engineer In-Charge.

sgm

4.00

145.16

580.64

27

Applying one coat of cement primer of approved brand and manufacture on wall surface as per
direction of Engineer-in-charge New work (three or more coats)

sqm

2.00

21.07

42.14

28

Distempering with oil bound washable distemper of approved brand and manufacture to give an
even shade :New work (three or more coats) over and including one coat of water tinnable
priming coat with cement primer as per the direction of engineer incharge.

sgm

4.00

113.25

453.00

29

Painting with silicon & acrylic emulsion based water thinnable sealer of approved brand and
manufacture on wet or patchy portion of plastered surfaces as per direction of Engineer-in-
charge

sqm

4.00

95.24

380.96

30

Painting with acid proof paint of approved brand and manufacture of required colour to give an
even shade :Two or more coats on new work complete as per direction of Engineer In-Charge.

Sgm

34.00

95.98

3263.32

31

Painting with synthetic enamel paint/oil paint of approved brand and manufacture to give an
even shade shall be treated with two coats of red oxide and three coats of Oil paint (Asian
Paints, Berger, and Durex) complete as per direction of Engineer In-Charge.

Sgm

2.00

89.70

179.40

32

Finishing walls with Acrylic Smooth Exterior paint of required shade New work (Two or more
coat applied @ 1.67 Itr/10 sgm over and including priming coat of exterior primer applied @ 2.20
kg/ 10 sgm) of Asian make ACE paint as per direction of Engineer-in-charge.

sgm

100.00

121.55

12155.00

33

Providing & fixing Heavy duty approved quality vitrified tiles of 600mmX600mm X 8-10mm thick
over RCC floor in electrical MCC, Panels area, SCADA Room, Conference room, Pantry area,
Lobby area, open area, entrance area & store area in proper line and level as per direction of
Engineer-in-charge.

Sgm

434.00

1188.14

515652.76

34

Providing & fixing Heavy duty approved quality vitrified tiles 600mmX600mm X 8-10mm thick
Skirting 150mm high from FFL

Sgm

30.00

1140.84

34225.20

35

Providing and laying matt finished vitrified tile of size 100x100x16mm having water absorption
less than 0.5% and conforming to IS: 15622 of approved make in all colours and shades in out|
door floors such as footpath, court yard multi models etc., laid on 20mm thick base of cement
mortar 1:4 (1cement : 4 coarse sand) in all shapes & patterns including grouting the joints with
white cement mixed with matching pigments etc. complete as direction of Engineer-in-
Charge.for toilets

Sgm

24.00

1427.11

34250.64

36

Providing and fixing Ist quality ceramic glazed wall tiles conforming to

1S: 15622 (thickness to be specified by the manufacturer), of approved

make, in all colours, shades in skirting, dados, over 12 mm thick bed of cement mortar 1:3 (1
cement : 3coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm,including pointing
in white cement mixed with pigment of matching shade complete.

Sgm

100.00

760.36

76036.00

37

Providing & fixing Acid and alkali resistant tile in flooring on a bed of 10 mm thick mortar 1:4 (1
acid proof cement : 4 coarse sand)

Sgm

8.00

1103.31

8826.48

38

Providing & fixing dado/skirting Acid and alkali resistant tile on 12 mm thick mortar 1:4 (1 acid
proof cement : 4 coarse sand)

Sgqm

10.00

1186.48

11864.80

39

Providing and fixing anodised aluminium(20 micron) work for frames of doors, windows,
ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat
angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) as per direction of Engineer In-Charge.

Kg

534.00

312.88

167077.92

40

Providing and fixing anodised(20 micron) aluminium work for shutter of doors, windows,
ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections
and other sections of approved make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat
angle, Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) :Anodised aluminium of 20 microns thick
(anodised transparent or dyed to required shade according to IS: 1868 as per direction of|
Engineer In-Charge.

Kg

434.00

378.89

164438.26

CONTRACTOR (SIGN SEAL)
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41

Providing and fixing M.S. grills of required pattern in frames of windows

etc. with M.S. flats, square or round bars etc. including priming coat

with approved steel primer all complete. Fixed to steel windows by welding, all complete as per
requirement and direction of Engineer-in- Charge. (Only weight of grill to be measured for|
payment).

Kg

1334.00

121.99

162734.66

42

Providing and fixing flat pressed 3 layer particle board medium density exterior grade (Grade 1)
or graded wood particle board IS : 3087 marked, to frame, backing or studding with screws etc.
complete (Frames, backing or studding to be paid separately) :12 mm thick complete as per|
direction of Engineer In-Charge.

Sgqm

167.00

474.90

79308.30

43

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc.
with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the
directions of engineer-in-charge.(Cost of aluminium snap beading shall be paid in basic
item):With float glassclear float /wired glass with sunfilm sheet on it panes of 5.0/.5.5 mm
thickness complete as per direction of Engineer In-Charge.

Sgqm

80.00

956.74

76539.20

44

Providing and fixing 12 mm thick frameless toughened glass door shutter of approved brand and
manufacture, including providing and fixing top & bottom pivot & spring type fixing arrangement
and making necessary holes etc. for fixing required door fittings, all complete as per direction of
Engineer-in-charge (Door handle, lock and stopper etc.to be paid

separately).

Sgm

11.00

3282.55

36108.05

45

Providing and fixing pressed steel door frames conforming to IS: 4351, manufactured from
commercial mild steel sheet of 2 mm thickness, including hinges, jamb, lock jamb, bead and if|
required angle threshold of mild steel angle of section 50x25 mm, or base ties of 1.60 mm,
pressed mild steel welded or rigidly fixed together by mechanical means, including M.S. pressed
butt hinges 2.5 mm thick with mortar guards, lock strikeplate and shock absorbers as specified
and applying a coat of approved steel primer after pre-treatment of the surface as directed by
Engineerin-charge:Fixing with adjustable lugs with split end tail to each jamb.

Sgqm

7.00

357.56

2502.92

46

Providing and Fixing factory made uPVC door frame, made of uPVC exturded sections , of size
65 mm x 55 mm with wall thickness 2.0 mm (+ 0.2 mm) , corners of the door frame to be mitred
cut and jointed with plastic brackets and stainless steel screws, reinforcing hinge side vertical of
the frames with PVC profile of Size 28 mm x 30 mm having wall thickness 2 mm (+0.2 mm),
including providing & fixing 3 nos of 125 mm long stainless steel hinges to the frame, fixing the
frame with jamb with required number & size of anchor dash fastners, all complete as per
manufacturer’s specification and direction of Engineer-in-charge.

RM

44.00

389.92

17156.48

47

35 mm thick factory made Solid panel PVC Door shutter, made out of single piece extruded
soild PVC profiles, 5 mm (+ 0.2 mm) thick, having styles & rails (except lock rail) of size 95 mmx
35 mm x 5 mm, out of which 75 mm shall be flat and 20 mm shall be tapered (on both side),
having one side thickness of 15 mm integrally extruded on the hinge side of the profile for better|
screw holding power, including reinforcing with MS tube of size 40 mm X 20 mm x 1 mm, joints
of styles & rails to be mitered cut & joint with the help of PVC solvent cement, self driven self|
tapping screws & M.S. rectangular pipes bracket of size 190 mm X 100 mm of cross section
size 35 mm x 17 mm x 1 mm at each corner. Single piece extruded 5 mm thick solid PVC Lock
rail of size 115 mm x 35 mm, out of which 75 mm to be flat and 20 mm to be tapered at both
ends, having 15 mm solid core in middle of rail section integrally extruded, fixing the styles &|
rails with the help of solvent and self driven self tapping screws of 125 mm x 11 mm, including
providing 5 mm Single piece solid PVC extruded sheet inserted in the door as panel, all
complete as per manufacturer's specification and direction of Engineer-in-charge.Non
decorative finish (matt finish)

Sgm

17.00

2391.71

40659.07

48

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes conforming to IS :
13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for
thermal expansion, (i) Single socketed pipes.110 mm diameter complete as per direction of
Engineer In-Charge.

RM

65.00

225.13

14633.45

49

Providing and fixing Structural steel work riveted, bolted or welded in built up sections, trusses
and framed work, including cutting, hoisting, fixing in position and applying a priming coat of|
approved steel primer & oil paint all complete, as per Engineer in charge directions.(TATA/any|
reputed make)

Kg

234.00

75.09

17571.06

50

Providing and fixing galvanised structural steel work riveted, bolted or welded for fencing post|
including cutting, hoisting,angle fixing including Galvanization coating of minimum 80 micron for
fencing post (TATA/approved brand of GSFC) all complete, as per Engineer in charge
directions.

kg

1500.00

53.56

80338.50

51

Providing and fixing Steel work welded in built up sections/ framed work, including cutting,
hoisting, fixing in position and applying a priming coat of approved steel primer using structural
steel etc. as required.In gratings, frames, guard bar, ladder, railings, brackets, gates and similar|
works. complete as per direction of Engineer In-Charge.(TATA/approved make by GSFC)

Kg

334.00

96.68

32291.12

52

Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with necessary|
screws etc. complete :250x10 mm complete as per direction of Engineer In-Charge.

Each

10.00

76.42

764.20

53

Providing and fixing signage of SS sheet of Imm along with engraving words and filled with
black color at all facilities within Control cum Conference room and on all equipment

kg

27.00

84.87

2291.49

54

Providing and fixing aluminium handles, 1SI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with necessary|
screws etc. complete :125 mm complete as per direction of Engineer In-Charge.

Each

10.00

44.02

440.20

55

Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised (anodic coating
not less than grade AC 10 as per IS : 1868) transparent or dyed to required colour and shade,
with necessary screws etc. complete Single rubber stopper complete as per direction of
Engineer In-Charge.

Each

8.00

25.06

200.48

56

Providing and fixing stone slab with table rubbed, edges rounded and polished, of size 75x50 cm
deep and 1.8 cm thick, fixed in URINAL PARTITIONS by cutting a chase of appropriate width
with chase cutter and embedding the stone in the chase with epoxy grout or with cement
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 6 mm nominal size) as per|
direction of Engineer-in-charge and finished smooth.Granite Stone of approved shade

Sgm

2.00

2374.07

4748.14

CONTRACTOR (SIGN SEAL)
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57

Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity counters, window sills , facias and similar locations of
required size, approved shade, colour and texture laid over 20 mm thick base cement mortar 1:4|
(1 cement : 4 coarse sand), joints treated with white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing, moulding and polishing to edges to give high gloss
finish etc. complete at all levels.Area of slab over 0.50 sqm complete as per direction of
Engineer In-Charge.

Sgm

2.00

2957.65

5915.30

58

Providing and fixing aluminium die cast body tubular type universal hydraulic door closer (make:
Dorma, Godrej and Kich) (having brand logo with ISI, IS : 3564, embossed on the body, door
weight upto 35 kg and door width upto 700 mm), with necessary accessories and screws etc.
complete. complete as per direction of Engineer In-Charge.

Each

3.00

740.58

2221.74

59

Providing and fixing aluminium sliding door bolts, ISI marked anodised anodic coating not less
than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, with nuts
and screws etc. complete :250x16 mm complete as per direction of Engineer In-Charge.

Each

170.99

1196.93

60

Providing and fixing G.I. Pipes complete with G.1. fittings and clamps, i/c making good the walls
etc. concealed pipe, including painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :15 mm dia nominal bore. complete as per direction of Engineer In-
Charge.

RM

14.00

330.33

4624.62

61

Providing and fixing G.I. Pipes complete with G.1. fittings and clamps, i/c making good the walls
etc. concealed pipe, including painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :20 mm dia nominal bore. complete as per direction of Engineer In-
Charge.

RM

14.00

364.65

5105.10

62

Providing and fixing G.1. pipes complete with G.I. fittings including trenching and refilling etc.20
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

17.00

209.44

3560.48

63

Providing and fixing G.1. pipes complete with G.I. fittings including trenching and refilling etc.25
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

17.00

269.04

4573.68

64

Providing and fixing G.I. pipes complete with G.I. fittings including trenching and refilling etc.50
mm dia nominal bore. complete as per direction of Engineer In-Charge.

RM

27.00

417.15

11263.05

65

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 20mm nominal bore.complete as per|
direction of Engineer In-Charge.

RM

14.00

253.95

3555.30

66

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 25mm nominal bore. complete as per
direction of Engineer In-Charge.

RM

17.00

323.24

5495.08

67

Providing and fixing G.I. pipes complete with G.I. fittings and clamps, i/c cutting and making
good the walls etc. Internal work - Exposed on wall 50mm nominal bore complete as per|
direction of Engineer In-Charge.

RM

10.00

580.62

5806.20

68

Providing and fixing brass bib cock of approved quality: 15 mm nominal bore complete as per|
direction of Engineer In-Charge.

Each

3.00

223.28

669.84

69

Providing and fixing brass bib stop cock of approved quality 20 mm nominal bore complete as
per direction of Engineer In-Charge.

Each

3.00

240.92

722.76

70

Providing and fixing brass stop cock of approved design, quality and make 15mm NB complete
as per direction of Engineer In-Charge.

Each

3.00

223.28

669.84

71

Providing and fixing brass stop cock of approved design, quality and make 20mm NB complete
as per direction of Engineer In-Charge.

Each

3.00

240.92

722.76

72

Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end) :25
mm nominal bore complete as per direction of Engineer In-Charge.

Each

3.00

366.90

1100.70

73

Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end) :50
mm nominal bore complete as per direction of Engineer In-Charge.

Each

2.00

641.47

1282.94

74

Providing & fixing 100 mm CPVC for gully, floor or nahani trap at all heights and levels complete
as per direction of Engineer In-Charge.

Each

2.00

357.50

715.00

75

Providing and fixing PTMT TOWEL RAIL complete with brackets fixed to wooden cleats with CP
brass screws with concealed fittings arrangement of approved quality and colour. brass towel rail
600mm long and 20 dia mm with C.P. brass brackets complete as per direction of Engineer In-
Charge.

Each

2.00

439.48

878.96

76

Providing and fixing Stainless Steel A ISI 304 (18/8) KITCHEN SINK Pantry unit of sufficient|
size with sandwich type of platform with one sink (Nirali Make) plumbing fixture plumbing
fixtureas per IS: 13983 with C.I. brackets and stainless steel plug 40 mm, including painting of
fittings and brackets, cutting and making good the walls wherever required: 510x1040 mm bowl
depth 200 mm complete as per direction of Engineer In-Charge.

Each

2.00

4121.07

8242.14

77

Providing and fixing 100mm brass locks (best make of approved quality) for aluminium doors
including necessary cutting and making good etc. complete as per direction of Engineer In-
Charge.

Each

2.00

338.41

676.82

78

Providing and fixing vista make vertical blind of approved color and brand cost is inclusing of
supply of materials, fixing, labour charges, transportation all leads, lifts, taxes etc. complete at all
height and levels complete as per direction of Engineer In-Charge.

Sgm

80.00

434.11

34728.48

79

Providing and fixing bright finished 100 mm mortice lock with 6 levers without pair of handles of|
approved quality for aluminium door, with necessary screws etc complete as per direction of|
Engineerin-charge.

Each

5.00

470.14

2350.70

80

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 75 mm dia complete as per direction of Engineer In-Charge.

RM

20.00

51.07

1021.32

CONTRACTOR (SIGN SEAL)
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81

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 110 mm dia complete as per direction of Engineer In-Charge.

RM

20.00

66.39

1327.86

82

Providing and fixing CPVC, soil waste and vent pipes conforming to IS 4985 of SWR quality 4
Kg & 6 Kg / Sq cm, pressure. The rate shall incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials etc., complete. jointing with rubber ring
and solvent joints providing MS brackets grouted in the wall and fasteners cutting and making
good the walls and floors (pipes running expose in sanitary ducts) supreme or prince quality|
pipes. 150mm dia complete as per direction of Engineer In-Charge.

RM

20.00

81.71

1634.22

83

Providing and fixing WASH BASIN (550 x 400 mm) /sink (Parryware/Hindware) with C.I.
brackets, 15 mm C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern, including
painting of fittings and brackets, cutting and making good the walls wherever require White
Vitreous China Flat back wash basin size 550x 400 mm with single 15 mm C.P. brass pillar tap
complete as per direction of Engineer In-Charge.

Each

2.00

1852.71

3705.42

84

Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved quality)
complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. brass screws hard
board backing complete as per direction of Engineer In-Charge.and washers complete.

Each

1.00

946.89

946.89

85

Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin of|
430x260x350 mm and 340x410x265 mm sizes respectively with automatic flushing cistern with
standard flush pipe and C.P. brass spreaders with brass unions and G.| clamps complete,
including painting of fittings and brackets, cutting and making good the walls and floors wherever|
required :One urinal basin with 5 litre white P.V.C. automatic flushing cistern complete as per
direction of Engineer In-Charge.

Each

2.00

3676.90

7353.80

86

Providing and fixing white vitreous china pedestal type water closet (European type W.C. pan)
with seat and lid, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever), conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever required :W.C. pan
with ISI marked white solid plastic seat and 390 mm high with lid complete as per direction of
Engineer In-Charge.

Each

2.00

3882.58

7765.16

87

Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand cast|
Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever) conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever required:White
Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot rests
complete as per direction of Engineer In-Charge.

Each

1.00

4001.07

4001.07

88

Constructing brick masonry road gully chamber 50x45x60 cm with bricks in cement mortar 1:4
(1 cement : 4 coarse sand) including 500x450 mm pre-cast R.C.C. horizontal grating with frame
complete as per standard design :With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 complete as per direction of Engineer In-Charge.

Each

4.00

3844.32

15377.28

89

Providing and fixing approved brands of three layered Sintex Water tank-PVC water tanks
includinglifting, positioning and cost of all labours, materials, fittijngs etc.complete as per|
direction of Engineer In-Charge.-(min 2000L each)

Itrs

2667.00

511

13633.70

90

Providing and fixing approved quality liquid soap dispenser and holder fix on wall with rawl plugs
all materials labours etc., all complete as directed by the Engineer-in-charge.

Each

1.00

51.07

51.07

91

Providing and fixing approved quality paper holder fix on wall with rawl plugs all materials
labours etc., all complete as directed by the Engineer-in-charge.C.P. brass

Each

2.00

430.81

861.62

92

Providing and fixing fancy CP brass fittings and flange of approved brand and manufacture
(oriental setries of MARC or pearl /jade series of parryware or coneinental clasion series of
JAGUAR or cristal series of MARC) 15MM NOMINAL HEALTH FAUCET complete as per|
direction of Engineer In-Charge.

Each

2.00

153.22

306.43

93

Making plinth protection 50 mm thick of cement concrete 1:3:6 (1 cement: 3 coarse sand : 6
graded stone aggregate 20 mm nominal size) over 75mm thick bed of dry brick ballast 40 mm
nominal size, well rammed and consolidated and grouted with fine sand, including finishing the
top smooth complete as per direction of Engineer In-Charge.

Sgm

224.00

453.17

101510.08

94

Brick work with common burnt clay F.P.S. (non modular) bricks of (230-350mm wall thick) class
designation 7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in
Cement mortar 1:4 (1 cement : 4 coarse sand) complete as per direction of Engineer In-Charge.

24.00

5763.23

138317.52

95

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation 7.5
in superstructure above plinth level up to floor V level. Cement mortar 1:4 (1 cement :4 coarse
sand) complete as per direction of Engineer In-Charge.

sgm

34.00

687.89

23388.26

96

Providing wood work in frames of doors, windows, clerestory windows and other frames,
wrought framed and fixed in position with hold fast lugs or with dash fasteners of required dia &
length ( hold fast lugs or dash fastener shall be paid for separately).Second class teak wood
complete as per direction of Engineer In-Charge.

1.00

96075.09

96075.09

97

Providing and fixing panelled or panelled and glazed shutters for doors, windows and clerestory|
windows, including ISI marked M.S. pressed butt hinges bright finished of required size with
necessary screws, excluding panelling which will be paid for separately, all complete as per|
direction of Engineer-in-charge Second class teak wood 35 mm thick shutters complete as per|
direction of Engineer In-Charge.

Sgm

2.00

2666.65

5333.30

98

Extra for depth for manhole size 90x80 cm with common burnt clay F.P.S(non modular) bricks of
class designation 7.5 complete as per direction of Engineer In-Charge.

99

Rm

1.00

5637.21

5537.21

Supplyé&fixing of Square shape 450x450 mm precast R.C.C. manhole cover with
frame - L.D. - 25

each

7.00

424.35

2970.45

100

Laying, spreading and compacting stone aggregate of specified sizes to WBM specifications in
uniform thickness, hand picking, rolling with 3 wheeled road / vibratory roller 8-10 tonne capacity|
in stages to proper grade and camber, applying and brooming requisite type of screening /|
binding material to fill up interstices of coarse aggregate, watering and compacting to the
required density complete as per direction of Engineer In-Charge.

24.00

566.23

13589.52

CONTRACTOR (SIGN SEAL)
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PRICE BID

construction of PEB control room & Inverter room foundations along with transformer yard & switchyard
fencing, watch man cabin,Security cabin _and other associated works at GNFC 10MW _SPV Plant at Gujarat Solar
Park, Village Charanka, Gujarat.

:cl)' Description of Work Unit Qty. RATE Amount

Supply and stacking of 90mm to 45mm size stone aggregates for WBM as per specification

101 complete all testing as per direction of Engineer-in -charge. GRADE 1 cum 24.00 1357.96 32591.04
Supply and stacking of 63mm to 45mm size stone aggregates for WBM as per specification

102 |complete all testing as per direction of Engineer-in -charge. GRADE 2 cum 8.00 1133.31 9066.48

103 Supgly arlld stacking of 120mm to 40mm size over bu!rnt(Jhla\ma) brick aggregates for as per cum 10.00 605.05 6050.50
specification complete all testing as per direction of Engineer-in -charge.
Supply and stacking of sand as per specification complete all testing as per direction of Engineer;

104 i -charge cum 10.00 1460.13 14601.30

Demolishing R.C.C. work by mechanical means and stockpiling at designated locations and
105 |disposal of dismantled materials up to a lead of 1 kilometre, stacking serviceable and| Cum 1.00 1571.94 1571.94
unserviceable material separately including cutting reinforcement bars.

Providing and fixing on wall face unplasticised Rigid CPVC rain water pipes conforming to IS :
106 (13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for| Rm 40.00 225.13 9005.20
thermal expansion, (i) Single socketed pipes. 110 to 200 dia pipe

Grassing with selection No.1 grass including watering and maintenance of the lawn for 30 days
or more till the grass forms a thick lawn, free from weeds and fit for mowing including supplying

107 ] ] -
good earth, if needed (the good earth shall be paid for separately). With grass Turf

100sgm 34.00 389.74 13251.16

Providing Circular Cement Concrete pots of specified size, cast with cement concrete of nominal
mix 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate 6 mm nominal size), reinforced
with 7 nos ( 3 nos horizontal & 4 nos vertical "U" shape) M.S. wires

108 [of 3.5 mm dia as per design, including required form work, finishing with cement punning on| each 17.00 109.45 1860.65
exposed surface, curing for specified period and stacking in required rows & height, all complete
as per direction of Officer-in-charge. Top inside dia 35 c¢cm, outer bottom dia 25 cm, total
height35 cm with wall thickness of 25.4 mm

Fencing with post placed at required distance, embedded in cement concrete blocks, every 15th
post, last but one end post and corner post shall be strutted on both sides and end post one side
only, provided with horizontal lines and two diagonals of barbed wire weighing 9.38 kg per 100
109 |metres (minimum), between the two posts fitted and fixed with G.I. staples on wooden plugs or[ g, 312.00 8.86 2764.32
G.I. binding wire tied to 6 mm bar nibs fixed while casting the post With G.I. barbed wire(cost of
R.C.C. posts, struts, earth work and concrete to be paid for separately) :- Payment will be made
as per metre cost of total length of barbed wire used.

Providing and fixing PVC coated chain link mesh fabric fencing of required width in mesh size
25 X25 mm /40X40MM made of.wire of dia 4 mm including strengthening with 2 mm dia wire or|

110 " . . 368.00 588.33 216505.44
nuts, bolts and washers as required both ends twisted conforming to IS 2721 complete as per sam
the direction of Engineer-in-charge.

111 Grouting of Epoxy/nonshrinkagble Fosroc Conbextra GP2 injection grout in b/w base plate & kg 750.00 584.72 438540.00
concrete /RCC work of approved make.

112 Supplying,stacking & spreading at floor soling / transformer area 40 mm down size stone cum 196.00 1291.32 253098.72

aggregate

TOTAL AMOUNT | Rs. 14,104,696.00

QUOTE PERCENTAGE (%) ABOVE(plus)/BELOW (minus) (OR) AT PAR TO ]
TOTAL AMOUNT Plus Minus %

Tick "V " either plus or minus ) SO

QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT:

CPIUSIIMIINUS) . e ettt ettt et

Plus GST (As applicable)

NOTE:

1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR TO TOTAL AMOUNT.

Example for quoting 2.23% above BHEL total value , write ""Plus 2.23%"*. Example for quoting 1.95% below BHEL total value, write *"Minus
1.95%". Example for quoting at par to BHEL total value, write ** 0%""

2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.

CONTRACTOR (SIGN SEAL)



