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Ranipet

ERECTION SERVICES DEPARTMENT

BAP:ERN:NLCIL:UNIT-2:ESP:MECH:C: 319

Tender Notice No

BAP : ERN : NLCIL:UNIT-2 : ESP : MECH : C : 319

Name of work

Life Extension Program of Electrostatic precipitator
(ESP) involving handling at site stores/ storage yard,
transportation to site of work, dismantling of existing
ESP components to the extent required, erection,
testing and commissioning of new components in
unit-2, TPS-1I,Neyveli Lignite Corporation India Ltd.,
Neyveli, Tamilnadu using contractor’'s own tools and
plants, cranes , consumables, manpower etc.

Type of tender

Open tender

Nature of Bids

Two-Part Bidding

Period of contract (ref Cl.27 in Page 7)

The Work period is 90 Days ( pre-shutdown activates 15
days+ shut down activates 40 days+ post shut down
activities 35 days) from the date of site clearance by
BHEL.

Earnest Money Deposit (EMD) Amount
(ref Cl.2 in Page 4)

Rs.2,69,670 /- (Rupees Two Lakhs Sixty Nine Thousand
Six Hundreds and Seventy only)

Last date & Time for Receipt of the
Tender (ref.: Cl. 6 in Page 4)

22 -Nov-2019 at 14.30 Hrs.

Date of Technical bid Opening (CI. 6 in
Page 4)

22-Nov-2019 at 14.30 Hrs..

(Please obtain updated information from

the BHEL website about the latest applicable dates &

other changes if any in the tender contents)

Date of Price Bid Opening (Ref. Cl. 32 in
Page 7)

Bidders whose technical bids are found acceptable will be
intimated separately about the status of their offers and
the date of opening of Price Bid.

Place of submission of Tender

Tender Box placed in Erection Services Department
(Nearer to East-Gate) ,
BHEL —BAP- Ranipet — 632 406.

Address on the Sealed Tender
Cover to be:

SDGM / Erection Services Department
BHARAT HEAVY ELECTRICALS LIMITED
RANIPET , VELLORE DISTRICT

TAMIL NADU- 632 406.

Venue of the Tender Opening

Office of SDGM/ES Department/BHEL/BAP/Ranipet

Note: All corrigenda, addenda, amendments, clarifications etc. to tender specification will be hosted in
the web pages (www.bhel.com > Tender notifications > view corrigendum) and CPP Portal only and

not in the newspapers. Bidders shall keep

themselves updated with all such developments.
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SPECIAL INSTRUCTIONS TO BIDDERS

Page 01 of 01

This Booklet consists of the scope and bill of quantities of the entire work etc.

The Bidders are requested to go through the instructions contained in the documents attached and
guote in the Rate Schedule attached.

The Bidders are advised to go through the General conditions of contract, Special conditions of
contract, Tender specifications and all parts of this tender document and fully understand the
scope of work before quoting. Any doubt in the documents should be got clarified from Erection
Services Department of BHEL, Ranipet before submitting their offer.

Bidders shall note that all consumables, tools & tackles and all the required Cranes, cutting and
welding machines, etc. are to be provided by the contractor.

No advance payment towards mobilization of site operation or for any other purpose will be
made by BHEL. The payment for work will be made strictly as per payment terms in the tender
specification.

The Tender Documents should be submitted duly signed and stamped in all the pages of
the Tender Specification, General conditions of contract, special conditions of contract, Annexure
etc. by the Bidder.

The bidders shall submit the duly filled up Formats given in this tender document, along with the
offer.

Time is the essence of the contract and all the resources required for completion of work in the
stipulated time period and avoid any demurrage / penalties.

BHEL is not bound to accept the lowest or any bid and will have the right to reject any or all the
bids without assigning any reason whatsoever. It is to be noted that a two-part evaluation system
will be used for this tender. Please read the relevant portions of the tender / NIT. Hence, it is
essential that the bidder submit a comprehensive technical proposal in their bid.

No Special tools are envisaged to be provided by BHEL.

Approval, if any, required from statutory authorities like Labor Commissioner, Electricity Board,
etc., should be obtained by the bidder at his own cost and risk.

The bidder should mobilize maximum labor force from the local area of work.

These Tender Documents are not transferable.

Offer of the Bidder with all the required documents should be submitted so as to reach the
specified addressee as per schedule given in the notice-inviting tender.

ADDRESS FOR SUBMISSION / POSTING OF BID DOCUMENTS, COMMUNICATION AND
CLARIFICATION.

THE SR.DEPUTY GENERAL MANAGER,
ERECTION SERVICES

BHARAT HEAVY ELECTRICALS LIMITED,
BOILER AUXILIARIES PLANT,

RANIPET - 632 406.

Phone No0.:04172 - 241171/ 284973/ 284295
Fax 1 04172 - 242011

E- mail : plramana@bhel.in



mailto:plramana@bhel.in
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NOTICE INVITING TENDER

Sealed offers in TWO PARTS are invited from experienced bidders meeting the requisite Qualifying
Requirements (QR) for the work mentioned below. Points relevant to the tender are mentioned below
and are to be complied with.

TENDER SPEC.: No: BAP : ERN : NLCIL:UNIT-2: ESP : MECH : C: 319

1. NAME OF THE WORK : Life Extension Program of Electrostatic precipitator (ESP)
involving handling at site stores/ storage yard, transportation to site of work, dismantling of
existing ESP components to the extent required, erection, testing and commissioning of
new components in unit-2,TPS-II,Neyveli Lignite Corporation India Ltd., Neyveli,
Tamilnadu using contractor’s own tools and plants, cranes , consumables, manpower etc.

2. EARNEST MONEY DEPOSIT: Rs.2,69,670 /- (Rupees Two Lakhs Sixty Nine Thousand Six
Hundreds and Seventy only)
2.1 Earnest Money Deposit (EMD) : Every tender must be accompanied by the prescribed
amount of earnest money deposit.
3. Tender Document Charges (Non-refundable)
3.1 If the bidder downloads the tender documents from the website, then Rs.1180/- shall be paid by
the bidder.
3.2 If the bidder requested for tender documents through post then Rs.1770/- shall be paid by the
bidder.
4. Mode of payment of Earnest money deposit (EMD) & Tender Document charges
a. Electronic Fund Transfer credited in BHEL account No0.10664849171 SBI-
Mukundarayapuram, IFSC Code: SBINO0O07013 (before Technical-Bid opening)
b. Along with the tender in the form of pay order or DEMAND DRAFT drawn in favor of M/s
BHARAT HEAVY ELECTRICALS LIMITED payable at RANIPET.
c. Cash deposit as permissible under the extant Income Tax Act (before tender opening)
d. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/Public Financial Institutions as
detailed in the companies Act (FDR should be in the name of the contractor A/c BHEL)
e. The EMD amount in excess of Rs.2 (TWO) Lakhs may be submitted in the form of Bank
Guarantee from Scheduled Bank, valid for Six Months

5.1 One Time EMD remitted at any other BHEL Unit / Power Sector will not be considered.

5.2 An offer / bid that is not accompanied by the requisite EMD amount is liable to be
summarily rejected.

5.3 MSME/NSIC registered parties are also required to submit the EMD for the full value and
no exemption is applicable.

6. TENDER SCHEDULE :

SALE OF TENDER SPECIFICATION DOCUMENTS 01-Nov-2019 to 22-Nov-2019

b. PRE- BID MEETING Not Applicable
c. DPATE AND TIME FOR SUBMISSION OF OFFER 22-Nov-2019 at 14.30 Hrs..
22-Nov-2019 at 14.30 Hrs.
d. DATE & TIME OF OPENING OF TECHNICAL BID onwards
Note: Please obtain updated information from the BHEL website about the latest applicable

dates.
7 PRE BID MEETING : Not Applicable
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8 OPENING OF TENDER : Technical bids will be opened on the mentioned date at the

office of the Sr.Dy. GENERAL MANAGER, ERECTION SERVICES DEPARTMENT, BAP.,
BHEL, Ranipet.

8.1 In case the opening of the tender is, a non-working day then the opening will be take place
on the next working day.

9 Tender specification documents with complete details are hosted in web page (www.bhel.com).
Bidders can directly download the same and use for submission of offer. Tender document
charges shall be paid to BHEL along with or before submission of offer.

10 Interested bidders may alternately collect hard copy of tender specification documents from
Erection Services Dept / BHEL / Ranipet on all working days (between 10.00 to 14.00 hrs)
within the sale period on payment of tender document charges.

11 BHEL will not take any responsibility for delay/loss of documents or correspondence sent by
courier/post.

12 Acceptance of any bid shall be subject to the approval by BHEL’'s Customer. BHEL reserves the
right to accept or reject any or all the bids without assigning any reasons whatsoever.

13 BHEL reserves the right to accept or reject any or all the bids without assigning any reasons
whatsoever

14 All corrigenda, addenda, amendments, clarifications etc. to tender specification will be hosted in
(a) the web page (http://www.bhel.com/tender/tender_home.php- view corrigendum) and (b)
The Central Public Procurement Portal only and not in the news paper. Bidders shall keep
themselves updated with all such developments.

15 BHEL reserves the right to reject any offer on the basis of unsatisfactory performance of the
bidder in any on going job or any similar job in the past.

16 BHEL will operate CPSE purchase preference policy as applicable.
17 QUALIFYING REQUIREMENTS (QR): The Bidder must satisfy the following Qualification
Criteria for participating in the Tender.

17.1 The average financial turnover of the company during the last 3 years, ending 31st of March
2019, should be at least of Rs. 40.45 Lakhs and the bidder should submit audited balance sheet
and profit & loss account for the last three financial years (FY) ending on 31/03//2019 duly
certified by charted accountant /auditor.

And

17.2 “Experience of having successfully completed either of the following similar works during last
7 years ending 30-Sep-2019.”

a). One similar completed works costing not less than the amount equal to Rs: 107.86 Lakhs. (OR)
b). Two similar completed works costing not less than the amount equal to Rs:67.41 Lakhs (OR)
c). Three similar completed works costing not less than the amount equal to Rs:53.93 Lakhs

17.3 Definition of Similar work: Erection/Retrofitting/Revamping/Renovation / Modification of ESPs
in any power plants/ captive plant of capacity 120 MW or above.

17..4 A bidder must satisfy all the qualifying requirements enumerated as in 17.1 and, 17.2 above
concurrently in order to qualify to participate in this tender

17.5 The bidders to note that possession of provident Fund (PF) code is not a pre-condition for
participation in the tender. However, the successful bidder should ensure to get the PF code for
the employees engaged for this work



http://www.bhel.com/
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18. Supporting documents for QR: Bidder shall submit certified photocopies of the following

18.1

18.1
19

20

21

22
23

23.1

23.2

24

documents in support of possessing qualifying requirements as under, duly self-certified
and stamped by the authorized signatory.

Certified Photocopies of Work orders of similar works issued by the Customer containing details
of bill of quantities/schedule of rates and certificates for proof of satisfactory completion of work.

Certified Photocopies of Completion certificate of similar works showing the details such as (a)
Work order reference No and date, (b) Brief details of job done, (c) Name of the project, (d)
Name of the customer, (e) Executed value, (f) Date of start of work and date of completion. Etc..

Certified Photocopies of Performance certificate from at least one customer for any one
category of similar works.

Certified Photocopies of Audited profit and loss account accompanied by relevant schedules
for turnover figures.

The bidder shall submit documents in support of possession of ‘Qualifying Requirements’ duly
self-certified and stamped by the authorized signatory, indexed and properly linked in the format
for PQR. In case BHEL requires any other documents/proofs, these shall be submitted
immediately.

The bidder may have to produce original document for verification if so decided by BHEL.

Seeking clarification on Tender Specification: Clarifications, if any shall be sought through
written communication only, indicating the specific clauses in the Tender Document, so as to
reach the specified office at least seven days before the last date for bid submission. BHEL shall
not be responsible for receipt of queries after the due date for seeking of clarification due to
postal delay. Any clarification / query received after the last date for seeking the same may not
be normally entertained by BHEL and no time extension will be given.

BHEL may decide holding pre-bid meeting (PBM) with any /all intending bidders. On such
communication from BHEL, the bidder shall ensure participation in the same at the appointed
time, date and place as may be decided by BHEL. In view of space constraint, the bidders
are strictly advised to visit the site and completely familiarize themselves with the site
conditions.

All the information as called for in the various clauses and annexure of tender specification
should be furnished. Please refer to the checklist. The details so furnished shall be complete in
all respects and as per the formats prescribed in the Tender specification (Forms and Formats).
The bidder may have to produce original documents for verification, if so desired by BHEL.

Offers received with any deviation or without relevant information are liable to be rejected.

FIRM PRICE: The Contractor has to keep his quoted rates firm for the entire contractual period
including total extended period, if any, and no claim for revision of rates or price escalation is
allowed under any circumstances.

TAXES AND DUTIES: The tenderer shall not include GST in their quoted rates. The GST rates
and its working shall be indicated separately in the price bid. The successful tenderer shall
register themselves with the GST authority in the state of Tamil Nadu

Procedure for reimbursement of GST (PI refer to the Annexure of T&C of GST): The GST
shall be reimbursed against documentary evidence. The current rate of GST is @ 18% of taxable
service rendered.

PAYMENT TERMS: All payments for the works completed shall be paid based on bills raised by
the contractor and certified by Engineer-in-Charge of BHEL. Payment will be made within a
period of 30 days from the date of submission of bills along with all the enclosures as
called for by BHEL. Payment will be through e-payment (through electronic fund transfer
(EFT) / RTGS) only after deducting Bank charges as per BHEL terms of payment indicated
below.
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AA For Rate Schedule A01 A13 & D

a) 95% of contract rate on prorata basis on completion of Dismantling & handing over at customer
scrap/storage yard

b) The balance 5% of the contract value shall be paid after the guarantee period of 12 months. The
guarantee period will commence from the date of handing over of ESP to customer or from the
date of successful commissioning of ESP, whichever is earlier, provided all erection, testing and
commissioning works are completed in all respects. However this 5% amount can be released
against bank guarantee valid for 12 months as aforesaid in the prescribed proforma of BHEL.

BB. For rate Schedule BO1to B15,C,E&F

a) 85% of contract rate on prorata basis on completion of Fabrication/Erection.
b) Further 10% of payment on completion of Testing & commissioning of ESP
c) The balance 5% of the contract value shall be paid after the guarantee period of 12

months. The guarantee period will commence from the date of handing over of unit to
customer or six months after the date of successful completion of trial run, whichever is
earlier, provided all erection, testing and commissioning works are completed in all
respects. However this 5% amount can be released against bank guarantee valid for 12
months as aforesaid in the prescribed proforma of BHEL.

25 Price bids received in any form other than prescribed in Part-1l (PRICE BID) are liable to be
rejected.

26 VALIDITY OF OFFER: The validity of the offer shall be 180 days from the date of bid opening
(including extensions, if any). No unsolicited revision in the tender offer shall be entertained after
opening of tenders and till expiry of the validity period.

27 SECURITY DEPOSIT (SD): The successful tenderer shall within the time specified in the letter
of intent deposit the required amount of security deposit. The SD shall be as per clause 1.8 of
General Conditions of Contract (GCC).

28 PERIOD OF CONTRACT / DURATION OF WORK: The total contract period shall be 90 Days
( pre-shutdown activities 15 days+shut down activities 40 days+post shut down activities 35 days) from
the date of clearance by BHEL for commencement of dismantling work. All the pre-shutdown
activities shall be carried out in consultation with BHEL.. The successful bidder has to mobilize all
resources to site at least 15 days prior to date of shutdown and shall make arrangements for pre-assembly
of EE&CE frames and for establishing facilities for labour accommodation, scaffolding arrangements,
obtaining labour licence gate passes etc.,

29 LIQUIDATED DAMAGES: Time is the essence of the contract and the Erection and
commissioning should be completed within in the specified time schedule (shutdown period
provided by customer). If the work completion gets delayed due to reasons solely attributable to
the contractor, then, LD will be levied @ 1/2% per day of delay subject to a maximum of 10% of
the contract value

30 REVERSE AUCTION (RA): BHEL Reserves the right to adopt the process of Reverse Auction
(ON LINE BIDDING on INTERNET) among the bidders who are found to be qualified on the
basis of technical bid. Refer the General Terms and Conditions of reverse auction in SECTION-
VIII. No extension of time on this account will be entertained for bid submission.

31 If the reverse auction is unsuccessful as defined in the RA rules / procedure, or for whatsoever
reason, the sealed Price Bids may be opened for deciding the successful bidder.
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32 BID EVALUATION : The offer submitted by bidders who meet the requisite Qualifying

33

34

35

36

37

38

39

40

@roooow

Requirements will be evaluated in two stages, namely Technical- Bid Evaluation and Price Bid
Evaluation. The bids, which meet the qualifying requirements, will only be further considered for
Price Bid Evaluation. However, the final technical qualification of the bidder is subjected to
approval of our client M/s Nalco-Angul.

OPENING OF PRICE-BID: Bidders whose technical bids are found acceptable to BHEL shall be
intimated separately about the status of their offers. Date of price bid opening shall be intimated
to the qualified bidders only.

PRICE BID EVALUATION CRITERIA: The successful bid shall be based only on the total
quoted value for the entire scope of work, in the sealed “Price bid” or reverse Auction (RA) as
applicable.

The offers of the bidders who are on the banned list as also the offer of the bidders, who engage
the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL
web site “http://www.bhel.com/vender_registration /vender.php”.

EPF registration: Bidders should furnish the EPF code and registration details along with the
bid. Bidders who have not registered and do not possess EPF code, if awarded the work, should
immediately register and obtain the code.

ORDER OF PRECEDENCE: In the event of any ambiguity or conflict between the clauses /
statements in Tender Documents, the order of precedence shall be in the order below.

Amendments / clarifications / corrigenda / errata etc. issued.
Notice Inviting Tender (NIT)

Price Bid

Technical Conditions of Contract

Special Conditions of Contract

General Conditions of Contract

Forms & Procedures

In the event of any conflict between requirements of a clause/s of this specification
/documents/drawings/data sheets etc. and different standards / codes specified, the same is to
be brought to the notice of BHEL before submission of offer; else, BHEL'’s interpretation shall
prevail.

Typographical error/missing pages/other errors in the tender documents noticed, must be
brought to the knowledge of BHEL in writing before pre-bid meeting / submission of offer, else
BHEL's interpretation shall prevail.

Multiple Bids: The bidder in his own interest shall submit only one bid. If a bidder submits
multiple bids, all the bids are liable for rejection. Bids shall be considered “Multiple” in the
following circumstances:

40.1 Two bids by the same party.
40.2 If one bidder is the Affiliate of another bidder.

For the purpose of this clause “Affiliate” shall mean with respect to any Person, any other Person
that, directly or indirectly, controls, is controlled by, or is under direct or indirect common control
with, such Person, or is a director/ member / officer/ employee of such Person or of any Person
who would otherwise qualify as an Affiliate of such Person pursuant to this definition;
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“Person” for the purposes of this definition shall mean any natural person, individual,
corporation, limited partnership, co-operative, general partnership, joint stock company, joint
venture, association, company, trust, bank, trust company, land trust, business trust, corporate
body or other organization, whether or not a legal entity."

41 Fraud Prevention Policy: The bidder along with its associate / collaborators / sub-vendors /
consultants / service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed
on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL
Management about fraud or suspected fraud as soon as it comes to their notice.

42 Suspension of Business Dealings: The bidder along with its associate / collaborators / sub-
vendors / consultants / service providers shall strictly adhere to “Guidelines for Suspension of
Business Dealings with Suppliers/ Contractors” AA/MM/SB/01 Rev: 02, Dt.22.07.2016 displayed
on BHEL website http://www.bhel.com.
(http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf)

43 MSE suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM Il certificate having deemed validity (five years from the date of issue of
acknowledgement in EM II) or valid NSIC certificate or valid Udyog Aadhar Memorandum &
Acknowledgment or EM Il certificate along with attested copy of a CA certificate (Format enclosed
at Annexure -C where deemed validity of EM Il certificate of five years has expired) applicable for
the relevant financial year (latest audited). Date to be reckoned for determining the deemed validity
will be the date of bid opening (Part 1 in case of two part bid). Non submission of such documents
will lead to consideration of their bid at par with other bidders. No benefit shall be applicable for this
enquiry if any deficiency in the above required documents are not submitted before price bid
opening.

44 SET OFF Clause: "BHEL shall have the right to recover any money which in the sole opinion or
BHEL is due from the Contractor from any money due to the Contractor under this Contract or
any other contract or from

45 Offer submitted in response to this NIT confirms your unqualified, unconditional acceptance of
all Terms & Conditions of this NIT and its annexures (Any conditional / incomplete /unsigned bid
shall be regarded as non-responsive and would be liable to be rejected.).

46 BHEL reserves the right to assess Bidder's Capacity and Capability

47 Overwriting or erasures should be avoided. If however, they exist they must be invariably
attested.

48 Cost of bid preparation along with supporting documents as called for and submission of the
same is to bidders account

49 In case if the contractors working in the same project site, while quoting for this tender shall
provide separate set of Tools & Tackles, Man Power etc and shall not mix with the facilities
already available in the other contracts

50 "In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSES)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for resolution through AMRCD as
mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018." (See, Clause
6(i) of the O.M.).
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PROCEDURE FOR SUBMISSION OF SEALED TENDERS

1. PROCEDURE FOR SUBMISSION OF SEALED TENDERS
a. The tenderer must submit their tender in two parts in separate sealed covers
prominently superscribed as PART-1 TECHNICAL BID AND PART-IlI PRICE BID and
also indicating on each of the covers the TENDER SPECIFICATION NUMBER AND
DUE DATE AND TIME OF SUBMISSION as mentioned in the tender notice..

i. PART-1 (TECHNICAL BID) COVER-I :Excepting rate schedule, all other
documents , data sheets and details called for in the specification shall be
enclosed in PART-I “TECHNICAL BID”.

i. PART-II (PRICE BID) COVER-II : All indications of price shall be given in this
PART-II “PRICE BID” only.

b. These TWO COVERS | & Il (PART-I AND PART-II) shall together be enclosed in A
THIRD ENVELOPE (COVER-III) along with requisite EMD (in a separately sealed
envelope superscribed as “EMD-Cover”) as mentioned in the notice inviting tender and
this sealed cover shall be super scribed and submitted to Sr. DGM/ERECTION
SERVICES at the address given in “special instructions to tenderers” on or before the
due date.
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TENDER SPEC.: No: BAP: ERN: NLCILIL:UNIT-2: ESP: MECH : C: 319

PROJECT INFORMATION

1. Purchaser and Owner : M/s. Neyveli Liginite Corporation India Ltd.,, Neyveli

2. Location : NLCIL, TPS_II, Unit-2
Neyveli Lignite Corporation India Ltd,
Neyveli, Tamilnadu

3. Nearest Railway station . Neyveli

Before submitting his/her/their offer, the tenderer has to get thoroughly acquainted with the site
conditions with reference to Operating procedures inside the plant, security rules for access
and movements, HSE rules prevailing in the plant, site interference problems, movement of
cranes / derricks etc. in the store yard / work site during material handling, erection, storage
facilities available, constraints on access and movements, etc. No compensation or revision of
rates will be entertained at a later date for not having proper knowledge of the site conditions.

0-0-0-0-0-0-0-0-0-0-0-O
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TENDER SPECIFICATION
TENDER SPECIFICATION NO:BAP : ERN : NLCIL:UNIT-2 : ESP : MECH : C : 319

1.0 SCOPE OF WORK :The scope of work is indicated in the rate schedule which includes Dismantling of existing

11

1.2

1.3

14

15

1.6

1.7

1.8

1.9

Electrostatic Precipitator (ESP) components to the extent required and handling of new ESP components at

customer/BHEL storage yard, transportation to site of work, erection, testing and commissioning in UNIT-
2, TPS-ILNEYVELI LIGNITE CORPORATION INDIA  LIMITED, NEYVELI, TAMILNADU using contractor's

own tools and plants, cranes material handling equipment, consumables, manpower etc.

Work includes handling of ESP components at site stores/ storage yards, transportation to site of erection
handling at site of erection preassembly, water washing etc. complete and hook up of the entire system as
per drawings of BHEL with contractor's own tools and plants cranes machinery, manpower and
consumables

Any dismantling and re-erection of existing materials that is required to complete the specified work as per
BOQ shall form part of the work and be carried out at no extra cost to BHEL

The distance of BHEL/ Customer stores / storage yard within the plant to site of erection is in a radius of
about 1 km

All the ESP materials & components will be supplied by BHEL/ Client on free issue basis

Fabrication and erection of temporary structures, platforms, supports etc for dismantling and erection of
ESP components forms part of the work. The temporary structures etc erected shall be removed after
completion of work at no extra cost

Adequate quantity of winches steel ropes, pulleys etc shall be arranged by the contractor for safe
dismantling and erection

The scope of work also includes shifting and proper storage of dismantled materials at NLCIL store yard. The

dismantled materials should be segregated then and there, usable materials should be devoluted to NLCIL
TPS-II stores after coating with rust preventive paint and unusable materials should be devoluted to BHEL
clients scrap yard

Being a retrofitting job, any work like cutting/grinding etc of supplied materials/existing materials to suit to site
conditions shall form part of the erection work and no extra charges will be paid on this account

After completion of revamping work all the materials/equipment removed/shifted shall be re-
installed/re-erected/placed back in their original locations or at locations as instructed by BHEL

1.10 Trial-run, testing & commissioning of the entire system within the contract time and to the entire satisfaction

of the customer and BHEL forms part of the work

2. ESP SIZE : 2xFAA — 6 X 36 — 2x90125 - 2

2.1

2.2

2.3

2.4

2.5

2.6

Dismantling / removal , shifting for safe storage and re-erection (to the extent required) of all the existing
electrical components like Cables, Cable Trays, Junction Boxes(JB), Heaters, Structural supports for trays,
JBs etc, which are on the outer roof of the ESP is included in the scope of work. Removal and re-
termination of cables etc. have to be carried out with necessary care (to avoid any damage) and as per
instructions of BHEL Engineer at site. Where new cables are supplied by BHEL, the laying and termination
of the same are not in the scope of this tender.

Opening up of inspection doors, Complete dry cleaning and water (using DM Water by NLCIL) washing of
ESP.

Removal of insulation & Cladding sheet from ESP inlet duct (outlet of metallic compensator) to ESP outlet
duct (inlet of metallic compensator) including hoppers as per Battery Limit shown in the sketch. Visual
Inspection of the inlet & outlet ducts & inspection of casing for thinning out / damages. All scaffoldings are
in the scope of contractor. All instruments / devices for checking the structural worthiness are to be arranged
by the contractor.

All structural checking and measurements are to be done along with BHEL and/or NLCIL engineer.
Damages and rectification should be done either by way of reconditioning / replacement of structures like
Side walls, beams ,roof structures ,columns ,sections in ESP.

The contractor should earmark areas of weakness in consultation with BHEL and should accordingly
reinforce the casing and connected structural to a satisfactory level as required.

Painting on the patched area to be applied; supply of paint is in the scope of contractor.
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2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18
2.19

2.20
2.21

2.22

2.23

2.24

2.25

2.26
2.27

Inspection doors of 20 numbers to be replaced and balance doors shall be reconditioned primary and
secondary screen sheets in inlet along with deflection plates shall be reconditioned / replaced.

Removal & replacement of collecting electrode rapping mechanism including shafts, Outer arms, Inner
arms, Plain bearings and geared units in first three rows. Load bearing supporting structures are to be
inspected and strengthened after alignment.

Inspection of the collecting electrode rapping mechanism and related accessories in all the other three
rows and repair / reconditioning to the extent required.

Removal and Replacement, Emitting Electrode Rapping Mechanism including shafts, Outer arms, Inner
arms, Plain bearings, Vertical shaft bearings, Pin wheels, Thrust bearings, Pads and geared units in first
three rows including related supporting structurals.

The emitting electrode rapping mechanism and related accessories in the other entire three rows repair /
reconditioning to the extent required.

Removal and Replacement of shock bars and guide angles in first two rows. Inspection of the shock bars
and related accessories in all the other four rows repair / reconditioning to the extent required.

Removal and Replacement of complete hopper assembly{at a height of 5.90meter} in first three rows total
24 numbers - after cutting at appropriate location and after marking reference points if any and also after
ensuring dismantling of all electrical components. (Heaters, cables, junction boxes, level indicator and
cable and cable trays etc).Dismantling of hoppers should not in any way damage the dry system
components down below. All scaffoldings are included in the scope.

Inspection of load bearing elements of ESP located in main vertical columns and repair / replacement /
reconditioning if any.

Prefabrication of 24 hoppers ready in all respects for first three rows with new inspection doors and with
existing plate valves for assembling in the ESP. Assembly of prefabricated hoppers of suitable size in first
three rows with internal struts. Alignment, maintenance of elevation and other parameters and welding
complete. The hopper should have provision for fixing heaters, sensors, doors etc. The hopper inside
should be SS lined from the bottom up to the inspection door level. As a baffling arrangement deflection
plates as required are to be fabricated and fixed in all hoppers.

Inspection of other 24 hoppers in the remaining three rows and attending to any structural / Operational
deficiencies therein. Lining with SS sheets upto inspection door level in the last three rows hoppers and
allied works.

Checking & Inspection of emitting electrode supporting frames and RC / repair/replacement if required.
Checking of emitting electrode supporting frame fixing pivot points over the insulators replacement / RC if
required.

Examination of collecting electrodes in all the rows. Assessment of damages if any.

Reconditioning / replacement of collecting electrode hangers in the top side. Replacement of collecting
electrodes is to be done if necessary. Spare collecting electrodes (without clamps) alone will be given by
NLCIL from the existing stocks. Alignment and clamping of electrodes, maintaining uniform distance are
in the scope of contractor. All the existing collecting electrodes are to be aligned by fixing properly..
Assessment of emitting electrodes and replacement wherever required

CERM drive shaft mounting bearing pads RC / repair if required. Alignment checking and adjustments if
any. Assembly of new Collecting Electrode Rapping Mechanism first three rows including shafts, Outer
arms, Inner arms, Plain bearings etc. Alignment of bearings, shafts and accessories to ensure free
rotation.

Assembly of all new Emitting Electrode Rapping Mechanism for First 3 rows including shafts, Outer arms,
Inner arms, Plain bearings, Vertical shaft bearings, Pin wheels, thrust bearings and pads and in the
remaining three rows Inspection and Reconditioning ‘alignments where ever necessary .

In all the rows, CERM & EERM geared units with motors are to be replaced with interchangeable
mountings.

Insulation from inlet duct to outlet duct including casing and hoppers with new wool and new cladding
sheets. Provision of rain water collecting tray and ducts all around ESP and channelizing of the same to
the ground.

All the items dismantled and removed in ESP are to be handled and stacked at a place where NLCIL
deems convenient then and there without hindrance to nearby running Units..

Man Power to be provided for carrying out of Commissioning of ESP along with Boiler and trial run

Man power to be provided for carrying out Gas Distribution test, Air load test
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3 ROUND THE CLOCK WORK : Part of the work is to be carried during shutdown of the running plant and the
relevant works have to be completed within the planned shutdown. This will call for working with enhanced
resources and round the clock. The contractor shall provide for suitable illumination, security, labour
amenities, etc for such working. Necessary safety gadgets shall be provided and ensured for the manpower
during late hours. The bidder shall consider all such contingencies in their offer.

4 TERMINAL POINTS : The terminal points decided by BHEL shall be final and binding on the contractor for
deciding the scope of work and effecting payment for the work done.

5 SITE LOCATION : The site of work is inside the existing IN UNIT-2,TPS-ILNEYVELI LIGNITE
CORPORATION NEYVELI, TAMILNADU is in operation.

6 TOOLS & TACKLES : It may be noted that BHEL will not provide any cranes , trailors / trucks / tractors,
tools and plants for execution of the work. All required resources including derricks, winches, wire ropes and
tackles, etc are to be arranged by the contractor only. Higher capacity crane/s required for completion
revamping work within the stipulated period shall be arranged by the contractor at no extra cost to BHEL. The
quoted the rate shall consider all the eventualities that may arise during such works.

7 CONSTRUCTION POWER & WATER : Required construction power and water to site shall be provided by
BHEL on FREE OF CHARGE at one point only (within 500m). Necessary power cabling from the source to
distribution boards, energy meters etc. and distribution pipe lines to different locations of water point with
taps, valves etc., shall be provided by the bidder at his cost.

8. HEALTH, ENVIRONMENT AND SAFETY : The contractor shall follow good safety practices at the site. All
personnel shall be provided the required safety protective gear and contractor to ensure that they are used.

Safety training to be provided to all personnel at the site. In addition, the prevailing rules and regulations
pertaining to Health, Environment and Safety (HSE) procedures of M/s NICIL-Neyveli, project site rules,
prevailing labour laws enforced by local authorities, labour regulations, movement of labour / vehicles inside
the plant area, time keeping systems etc., in force and other local political conditions shall be studied before
submission of this offer. The bidder shall submit a write-up, along with the Technical-bid, on the HSE
procedures to be adopted subject to modification and acceptance by BHEL, covering at minimum Personal
Protective Equipment such as helmets, hard shoes, goggles, gloves, etc, safety training to staff and labour,
daily safety pep talks & inspections, safety sign boards, housekeeping procedures, etc.

8.1 Compensation::BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of
life/permanent disability due to an accident which in attributable to the negligence of contractor, agency or
firm or any of its employees as detailed below.

a). Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b). Accident Any death or permanent disablement resulting solely and directly from any unintended and
unforeseen injuries occurrence caused during project execution, erection and commissioning ,services,
repairs and maintenance, trouble shooting, serving , overhaul, renovation and retrofitting, trail operation,
performance guarantee testing undertaken by the company or during any works at project sites

c). Compensation in respect of each of the victims:

i. In the event of death or permanent disability resulting from loss of both limbs Rs.10,00,000.00 /- (Rupees
Ten Lakhs only).
ii. Inthe event of other permanent disability Rs.7, 00,000.00 /- (Rupees Seven Lakhs Only).

d). Permanent Disablement that is classified as permanent total disablement wunder section
2(1) of the Employees’ Compensation Act, 1923

9 COMPLIANCE TO STATUTORY REQUIREMENTS: It is the responsibility of the contractor to obtain the
required labour license from the appropriate authorities before commencement of work.

9.1 The contractor shall comply with all State/Central Laws, Statutory Rules, Regulations etc. inclusive of those
regarding Labour and Industrial Laws which are applicable from time to time and shall comply with the
provision of the same Labour Legislation, Rules and Regulations framed under the provision of Employees’
Provident Fund and Miscellaneous Provision Act 1952, ESI registration, Labour License etc..

9.2 The tenderer shall specify the Provident Fund Code / ESI Number allotted to their firm by the Provident
Fund authorities for engagement of labour for this tendered work or otherwise shall obtain PF Code/ESI
No. from respective Authorities before finalization of the tender.

10 SITE MANAGEMENT : The Tenderer shall arrange to print all materials management forms, daily labour
progress reports, and all other forms & reports etc., as indicated / instructed by BHEL and customer’s HSE
plan and project site rules.
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11 MOBILISATION ADVANCE : No advance payment towards mobilization of site operation or for any other

12

13

14

15

16

purpose will be made by BHEL. The payment for work will be made strictly as per payment terms in the
tender specification.

FIRM PRICE : The Contractor has to keep his quoted rates firm for the entire contractual period including
total extended period, if any, and no claim for revision of rates or price escalation is allowed under any
circumstances.

VARIATION IN QUANTUM OF WORK : The details of quantum of work are indicated in the rate schedule
which is only approximate and is likely to vary to the extent of PLUS or MINUS 15% of the scheduled
quantities, as per site conditions.

EARNEST MONEY DEPOSIT (EMD) : The EMD amount to be remitted along with the offer and the mode of
remittance shall be as indicated in the “Notice Inviting Tender”.

SECURITY DEPOSIT (SD) : The successful tenderer shall within the time specified in the letter of intent
deposit the required amount of security deposit. The SD shall be as per clause 1.8 of General Conditions of
Contract (GCC).

TAXES AND DUTIES: The tenderer shall not include GST in their quoted rates. The GST rates and its
working shall be indicated separately in the price bid. The successful tenderer shall register themselves with
the GST authority in the state of Tamil Nadu

16.1 Procedure for reimbursement of GST (PI refer to the Annexure of T&C of GST): The GST shall be

17

reimbursed against documentary evidence. The current rate of GST is @ 18% of taxable service rendered.

PERIOD OF CONTRACT / DURATION OF WORK: The total contract period shall be 90 Days (
pre-shutdown activites 15 days+shut down activites 40 days+post shut down activties 35 days) from the
date of Shutdown of unit and clearance by BHEL for commencement of dismantling work. All the pre-
shutdown activities shall be carried out in consultation with BHEL.. The successful bidder has to mobilize all
resources to site at least 15 days prior to date of shutdown and shall make arrangements for pre-assembly
of EE&CE frames and for establishing facilities for labour accommodation, scaffolding arrangements,
obtaining labour licence gate passes etc.,

17.1 BHEL is endeavoring to pre-pone the commissioning of ESP system to meet the Customer requirement.

The Contractor has to mobilize all resources to meet BHEL / Customer schedule.

17.2  The Tenderer has to submit a bar chart, indicating various activities for revamping of the ESP, to

18

complete the entire work within the shutdown period (daily schedule). However, the contractor shall have to
start the revamping work as per instructions of BHEL Engineer at site.

PAYMENT TERMS :All payments for the works completed shall be paid based on bills raised by the
contractor and certified by Engineer-in-Charge of BHEL. Payment will be made within a period of 30
days from the date of submission of bills along with all the enclosures as called for by BHEL.
Payment will be through e-payment (through electronic fund transfer (EFT) / RTGS) only after deducting
Bank charges as per BHEL terms of payment.

18.1 The tenderer has to furnish information called for in the formats attached with this booklet. The

details pertaining to the Bank Accounts where proceeds will be transferred through BHEL’s Banker is to be
furnished.

18.2 Copies of EPF remittance challans, ESI / Insurance remittances, Wage register, attendance register etc of

19

20
21

22

the workers pertaining to the site of work and period applicable shall be attached to every bill submitted,
failing which bills will not be processed. Copies of half yearly and annual EPF returns for the workers have
also to be submitted, if required.

LIST OF TOOLS & TACKLES : The list of Tools and tackles, cranes etc proposed to be deployed by the
contractor shall be given along with the offer.

G.A Drawing : Not applicable

Accommodation for Contractors’ personnel : BHEL shall not provide any accommodation facilities for
the contractors’ personnel. All the necessary arrangements have to be made by the contractor at no extra
cost to BHEL.

EXTRA CHARGES FOR MODIFICATION AND RECTIFICATION WORKS: Refer Section-VIII of the
special conditions of contract.




16

. Bharat. !—|ef':1vy EIectncaIg Limited TENDER DOCUMENTS
Boiler Auxiliaries Plant, Ranipet —632 406 Page 16 of 18
ERECTION SERVICES DEPARTMENT
Ranipet BAP:ERN:NLCIL:UNIT-2:ESP:MECH:C : 319

23 OVER-RUN COMPENSATION (ORC): Not Applicable.

24 Liability for Accidents and damage: The contactor shall indemnify BHEL, against any claims which may
be made under the Workmen” Compensation Act, 1923, or any statutory modification or otherwise for or
in respect of any damages or compensations payable in consequence of any accident or injury sustained
by the workmen or other persons whether | the employment of the contractor or not.

25 The following documents enclosed shall also form part of the tender:

a. Technical Specification — (Annexure- I)

b. Statutory requirement of contract (ES:F:009)

C General terms and conditions of work (ES:F:010)

d Special Conditions of Contract for ESP works (BAP:ERN:SPN:MECH:ESP:02)
Section-| to VIII.
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UNPRICED COPY
SCHEDULE OF RATES & QUANTITIES

“ Life Extension Program of Electrostatic precipitator (ESP) involving handling at site stores/ storage
yard, transportation to site of work, dismantling of existing ESP components to the extent required,
erection, testing and commissioning of new components in unit-2,TPS-1I,Neyveli Lignite Corporation
India Ltd., Neyveli, Tamilnadu using contractor's own tools and plants, cranes , consumables,
manpower etc..”

S.No. DESCRIPTION OF ITEM QTY | UOM Weightage in
%.
Dismantling/removal of the following ESP components
carefully without causing damage to adjacent / connected
A component/equipment and transporting to customer's
stores/scrap yard by using contractor's own tools & plants,
manpower, scaffolding, cranes, winches etc.,.
A01 Insulation wool, along with Cladding sheets 8100 | SQMTR 7.25
A02 | Existing Hoppers of first three rows up to 5.6 Meters height 24 Nos 3.76
AO3 ESP |nI_et GD Screen Sheets primary & secondary along with 5 set 149
Deflection plates etc complete.
AO4 EX|st|n_g CE Rapping system comprising of, shaft sets, ogter 12 Field 104
arms, inner arms etc complete set for first three rows of fields
AO5 Existing EE Rapping system comprising of vertical shafts, 12 Field 105
bearings, inner rams, outer arms etc complete set
A06 | Existing EE Frames in first two rows 8 Set 1.57
AQ7 | Existing casing inspection doors 20 nos 0.18
AO08 | Existing CE & GD Rapping Geared Motor unit 28 nos 0.25
AQ09 | Existing EE Rapping geared motor unit 24 nos 0.21
A10 Shock bars a}nd shock bar guides along with fasteners in first 8 Field 1.40
two rows of fields
All | Emitting electrodes 4000 nos 0.47
Al2 | Existing HVRs 6 nos 0.40
A13 Dlsmantllng of damaged Collecting electrodes wherever 50 NOS 0.58
required randomly
Collection of materials from BHEL/NLC stores yard,
transporting to site of erection, pre-assembly, erection,
B alignment, testing and commissioning of following ESP
components by using contractor's own tools & plants,
manpower, cranes, scaffolding, consumables, etc..
Fixing of thermal Insulation along with Cladding sheets as per
BO1 | BHEL Drawings and instructions for ESP casings, hoppers, 8100 | sgmtrs 29.02
funnels.
BO2 | Hoppers of first three rows up to 5.6 Meters height 24 Nos 14.95
BO3 ESP |nI_et GD Screen Sheets primary & secondary along with 2 set 3.08
Deflection plates etc complete.
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UNPRICED COPY
SCHEDULE OF RATES & QUANTITIES

S.No. DESCRIPTION OF ITEM QTY | UOM Weightage
in %.
BO4 CE Rapping system comprising of, shaft sets, outer arms, 12 Field 1.78
inner arms etc complete set for first three rows of fields
EE Rapping system comprising of vertical shafts, bearings, 1.82
BO5 |. 12 Set :
inner rams, outer arms etc complete set
BO6 | EE Frames in first two rows 8 nos 3.11
BO7 | Casing inspection doors 20 nos 0.39
B08 | CE & GD Rapping Geared Motor unit 28 nos 0.87
B09 | EE Rapping geared motor unit 24 Field 0.75
B10 Shock bars qnd shock bar guides along with fasteners in first 8 nos 6.54
two rows of fields
B11l | Emitting electrodes 4000 nos 1.56
B12 | Existing HVRs 6 Nos 0.68
B13 | Erection of Collecting Electrodes randomly wherever required 50 Fields 1.46
Checking & correction of filed healthiness ( mechanical
B14 clearance between emitting system & casing/EE system 12 Nos 2.62
B15 | Erection and welding of SS lining materials inside the Existing
hoppers( welding with E309 electrode) 24 | MT 1.78
Fabrication and erection of structural materials like plates,
C channels, angles for strengthening/ patch work of ESP casing, 50 set 8.76
hoppers, funnels etc
D Water washing inside ESP fields inlet funnel out let funnel etc 2 lot 0.58
E Man power assistance for conducting of GD test in ESPs 1 lot 0.33
= Man power assistance for conducting of Air load test in 24 1 Field 0.29
fields
Total Quoted
M %- of GST

Note: The applicable GST is to be indicated in this UNPRICED-COPY of the Price-Bid

SIGNATURE OF BIDDER

Note: Vendor to quote only the “Rate of GST” in this copy of Un-Priced Bid in Column (M).
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SECTION I

1.1.
1.1.1.

1.1.2.
1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.
1.1.11.

1.2.

GENERAL INSTRUCTIONS TO BIDDERS
DESPATCH INSTRUCTIONS:

This tender specification as a whole, duly furnishing all the details required and other documents as
required in the following pages, shall be duly signed and sent in a sealed cover duly super scribing
the name of work as given in the tender notice.

The tender shall be addressed to Officer inviting tender as indicated in the tender notice.

Tenders submitted by post shall be sent by “REGISTERED POST WITH ACKNOWLEDGEMENT
DUE “and shall be posted with the due allowance for any postal delay. The tenders received after
the due date and time of opening are liable to be rejected. Telegraphic offers and offers received by
telex may not be considered.

Tenders shall be opened by authorized officer of BHEL at his office at the time and date as specified
in the tender notice in the presence of such of those bidders or their authorized representatives who
may be present.

The Tenders shall closely pursue all the clauses, specifications and drawings indicated in the tender
documents before quoting. Should the bidder have any doubt in the meanings of any portion of the
tender specification or find discrepancies or omission in the drawings or the tender documents
issued are in complete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the submission
of the tender.

Before tendering, the bidders are advised to inspect the site of work and the environments and be
well acquainted with the actual working and other prevalent conditions, facilities available, position of
material and labour. No claim will be entertained later, on the ground of lack of knowledge.

Bidder must fill up all the schedules and furnish all the required information as per the instructions
given in various sections of the tender specification. Each and every page of the Tender
Specification must be signed and submitted along with the offers by the bidder in token of complete
acceptance thereof. The information furnished shall be complete by itself.

The bidders shall guote the rates in English language and international numerals. These rates shall
be entered in figures as well as in words.

Discrepancy in Quoted Rates :

a. If, in the price structure quoted, there is a discrepancy between the Unit rate quoted and the
Total Price (which is obtained by multiplying the unit price by the quantity) due to arithmetical
errors, the Unit rate quoted will be considered valid and the Total price will be corrected
accordingly, unless in the opinion of BHEL there is an obvious misplacement of decimal point in
the unit price. In which case the total price as quoted shall govern and the unit price corrected
accordingly.

b. If there is an error in total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected.

c. If there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (a) and (b) above.

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date before which the bidder has to send their acceptance on the above lines. If the bidder does
not agree to the decision of BHEL, the bid is liable to be ignored.

For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be written in ink. Erasers and overwriting are not

permitted and may render such tenders liable to summary rejection. All cancellations and insertions

shall be duly attested by the bidder.

QUALIFICATION OF BIDDERS: Only bidders who have previous experience in the work of this
nature and description detailed in this tender specification are expected to quote for this work duly
submitting details of experience along with the offer. Offers from bidders who do not have proven
and established experience in the field are not likely to be considered.
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1.3. DATA TO BE ENCLOSED: Full information shall be given by the bidder in respect of the

1.3.1.

1.3.2.

1.3.3.

1.3.4.

1.3.5.

1.3.6.

1.3.7.

1.3.8.

1.3.9.

1.3.10

1.3.11

1.3.12

1.4.1.

1.4.1.1.

following. Non- submission of these information may lead to rejection of the offer.

FINANCIAL STATUS:

A certificate from Scheduled Bank to prove his financial capacity to undertake the work duly
indicating financial limits the bidder enjoys or solvency certificate from the concerned Government
authority. Informations required in Annexure A; shall be furnished by the bidder along with the offer.

INCOME TAX CERTIFICATE:

A certificate of Income Tax clearance from the appropriate authority in the forms prescribed there for
indicating annual turnover and the Sales Tax clearance certificate from the appropriate authorities as
prescribed by the concerned state government, if any. These certificates shall be valid for one year
from the date of issue or for the period prescribed therein for all tenders submitted during the period.

PREVIOUS EXPERIENCE:

A statement giving particulars duly supported by documentary evidence of the various services
rendered for each similar work by the bidder indicating the particulars, value of each work, the site
location, the duration, date of completion, a list of site locations and particulars and value of various
services that are under progress. Information required in Annexure —Bl & BIl shall be furnished by
the bidders along with the offer.

ORGANISATION CHART: The Organisation pattern that is presently available with the bidder and
that will be employed by the bidder for this work shall be furnished.

An attested copy of the Power of Attorney, in case the tender is singed by an individual other than
the sole proprietor, shall also be attached. (If it is a Company or Firm, etc., Director/Managing
Partner as the case may be is required to sign)

IN CASE OF AN INDIVIDUAL: His full name, address and place and nature of business shall be
indicated.

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners and their addresses be
furnished along with a copy of the partnership deed/instrument of partnership duly certified by Notary
Public shall be enclosed.

IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of public
companies (certified copies of Memorandum and Articles of Association are also to be furnished) are
to be furnished.

Nature of business carried on by the Company and the provisions of the Memorandum relating there
of shall be furnished.

Names and particulars including addresses of the Directors and their previous experiences shall be
furnished.

A list of tools and tackles that the bidder is having and those that will be used on this job shall be
furnished.

In addition to the above, the particulars required in various annexure shall also be furnished.
EARNEST MONEY DEPOSIT:

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in any one
of the following forms.

EMD shall be deposited in cash ( as permissible under income tax act ), Banker’s
cheque,Payorder or Demand Draft ( payable at Ranipet in favour of “Bharat Heavy Electricals
Ltd.,” ) Electronic Fund Transfer in BAP/BHEL account (before tender Opening)only. No other
form of EMD remittance shall be acceptable to BHEL.
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1.4.1.2. In case of payment of EMD in the form of Cash, the amount should be remitted by the bidder to the

1.4.2.

1.4.3.
1.4.4.

1.4.5.
1.45.1.

1.45.2.

1.45.3.

1.4.5.4.
1.4.6.
15.
1.5.1.

1.6.

1.7.

1.8.
1.8.1.

1.8.2.
1.8.3.

i)
i)

Cash Office of Bharat Heavy Electricals Limited, BAP,Ranipet-632 406 during it's working hours and
cash receipt issued shall be enclosed along with the tender.

Tenders received without Earnest Money in full in the manner prescribed above are liable to be
rejected.

The Earnest Money Deposit of the successful tenders may be retained towards part of Security
Deposit.

In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a
reasonable time after finalisation of the tender.

Earnest Money Deposit by the bidder will be forfeited as per tender documents if the bidder:

Fails to communicate unqualified acceptance of Letter of Intent within 15 days of date of Letter of
Intent.

Does not commence the work within the period as per LOI/Contract. In case the LOIl/Contract is
silent in this regard then within fifteen days after award of contract.

After opening of Tender, revokes/withdraws his tender within the validity period or revises/alters his
earlier quoted rates/conditions.

Fails to submit SD as indicated in the Letter of Intent.
Earnest Money deposit shall not carry any interest.
AUTHORISATION AND ATTESTATION:

Tenders shall be signed by persons duly authorized /empowered to do so. Certified copies of such
authority and relevant documents shall be submitted along with the tenders.

VALIDITY OF OFFER: The rates in the Tender shall be kept open for acceptance for a minimum
period of six months from the date of opening of tenders. In case the Bharat Heavy Electricals
Limited calls for negotiations such negotiations shall not amount to cancellation or withdrawal of the
original offer , which shall be binding on the bidders.

EXECUTION OF CONTRACT: The successful bidder's responsibility under this contract
commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited. The
successful bidder shall be required to execute an agreement in the prescribed from (Annexure-D)
with BHEL within a reasonable time after the acceptance of his tender and in any case before
submitting the first bill for payment. The expenses for completion, stamping and registration of the
agreement with prescribed authority, if necessary, shall be borne by the Contractor.

SECURITY DEPOSIT:

Upon acceptance of tender, the successful bidder within the time specified in the letter of intent must
deposit the required amount of Security Deposit for satisfactory execution of work and shall not
commence work under this contract before remitting security deposit except as directed by BHEL.

The total amount of Security Deposit will be 5% of the contract value. 50% of the value of total
security deposit shall be collected in the form of CASH only. EMD of the successful tenderer shall be
converted and adjusted towards the required amount of Security Deposit.

Modes of deposit: The balance amount to make up the required Security Deposit of 5% of the
contract value may be accepted in the following forms:

Cash (as permissible under the extant Income Tax Act)

Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic
Fund Transfer in favour of BHEL

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee format should have the approval of BHEL

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the Contractor, a/c BHEL)

Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/
pledged, as applicable, in favour of BHEL)
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(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith)

1.8.4. Collection of Security: At least 50% of the required Security Deposit, including the EMD, required to
be submitted before start of the work. Balance of the Security Deposit can be recovered by
deducting 10% of the gross amount progressively from each of the running bills of the Contractor till
the total amount of the required Security Deposit is collected.

1.8.5. If the value of work done at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the Contractor or recovered from payment/s due to the Contractor.

1.8.5 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of Earnest
Money and cancellation of the award of work.

1.8.6 If any part of Security Deposit of the Contractor is held in the form of approved securities it shall be
kept transferred in the name of Bharat Heavy Electricals Limited, Ranipet, in such a manner that the
same can be realized fully without referring to the Contractor, BHEL shall not be responsible for any
depreciation in the value of the Security while in BHEL'’s custody or for any loss of interest thereon.

1.8.7 BHEL reserves the right to forfeiture of Security Deposit in addition to the other claims and penalties
in the event of the Contractor’s failure to fulfill any of the Contractual obligation including liquidation
or bankruptcy of the contractor, non-payment of money payable by means of arbitration award in
favour of BHEL or in the event of termination of Contract as per terms and conditions of Contract.
BHEL reserves the right to set off the Security Deposit, against any claims of any other contracts
with BHEL.

1.8.8 RETURN OF SECURITY DEPOSIT:

If the Contractor performs and completes the work in all respects to the entire satisfaction of BHEL
and presents an absolute “No Demand Certificate” in the prescribed form (Annexure-F) and returns
properties belonging to BHEL handed over, lent or hired by him for carrying out the said works,
Security Deposit will be released to the Contractor after deducting all cost of expenses or other
amounts that are to be paid to BHEL under this or other contracts entered into with the Contractor. It
may be noted that in no case the Security Deposit shall be refunded/released prior to passing
of final bill.

1.9. REJECTION OF TENDER AND OTHER CONDITIONS

1.9.1. The acceptance of Tender will rest solely with BHEL which does not bind itself to accept the lowest
tender or any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever.

1.9.1.1. To reject any or all of the bidders.
1.9.1.2. To split up the work amongst two or more Bidders.
1.9.1.3. To award the work in part.

1.9.1.4. Either of the contingencies stated in (1.9.1.2) and (1.9.1.3) above to modify the time for
completion suitably.
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1.9.1. Conditional and Unwitnessed tenders, tenders containing absurd or unworkable rates and amounts

1.9.2.

1.9.3.

1.9.4.

1.9.5.

1.9.6.

1.9.7.

1.9.8.

1.9.9.

1.10.

and tenders which are incomplete and otherwise considered defective and tenders not in
accordance with the tender conditions, specifications, etc., are liable to be rejected.

Conditional and Unwitnessed tenders, tenders containing absurd or unworkable rates and amounts
and tenders which are incomplete and otherwise considered defective and tenders not in
accordance with the tender conditions, specifications, etc., are liable to be rejected.

If a bidder expires after the submission of his/her tender or after the acceptance of his/her tender,
BHEL may at their discretion cancel such tender. If a partner of a firm expires the submission of the
tender or after the acceptance of the tender, BHEL may cancel such tender at their discretion
unless the firm retains its character.

BHEL will not be bound by any power of Attorney granted by the bidder or by changes in the
composition of the firm made subsequent to the execution of the Contract. They may, however
recognize such power of Attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor concerned.

If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage or cancel the contract, if awarded. The Earnest Money/Security Deposit
/any other money due shall also be forfeited.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing in any form are liable to rejection.

Should a bidder or contractor or in the case of a firm or company of contractors one or more of its
partners/share holders/Directors have a relation or relations employed in BHEL, the authority
inviting tender shall be informed of the fact along with the offer, failing this BHEL may, at its sole
discretion reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful bidder should not sub-contract the part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL. The bidder is solely
responsible to BHEL for the work awarded to him.

No deviation from the tender specification shall be acceptable to BHEL. Bidders shall confirm their
unqualified acceptance of the terms and conditions by giving an undertaking to this effect in a
separate letter as specified by BHEL. It may be noted that any conditional or Incomplete bid shall be
regarded as non-responsive and would be liable to be rejected.

NO INTEREST shall be payable by BHEL on Earnest Money or Security Deposit, if applicable,
or any money due to the Contractor by BHEL.
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2.1. DEFINITION: The following terms shall have the meaning hereby assigned to them except where the
context otherwise requires.

2.1.1. BHEL or (B.H.E.L Ltd) shall mean Bharat Heavy Electricals Limited a Company registered under
Indian Companies Act 1956, with its Registered Office at BHEL House, Siri fort, New Delhi 110 049
or its Authorised Officers or its Resident Engineer or other employees authorized to deal with any
matters with which these persons are concerned on its behalf.

2.1.2. “GENERAL MANAGER” shall mean the Officer in Administrative charges of contracting unit of
BHEL.

2.1.3. “ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer who is in-charge for the works
referred in Erection Services. The term also includes PROJECT MANAGER, “RESIDENT
MANAGER” “SITE ENGINEER “ “ RESIDENT MANAGER” and “ASSISTANT SITE ENGINEER “ of
BHEL at the site as well as the Officers in-charge at Head Office.

2.1.4. “SITE” shall mean the place or places at which the plants/equipments are to be erected and services
are to be performed as per the specification of this contract.

2.1.5. “CLIENTS OF BHEL” or “CUSTOMER” shall mean the project authorities to whom BHEL is
supplying the equipments.

2.1.6. “CONTRACTOR” shall mean the individual, firm or company who enters in to this contract with
BHEL and shall include their executors, administrators, successor and permitted assignees.

2.1.7. “CONTRACT” or “CONTRACT DOCUMENT” shall mean/and include the agreement or work order,
the accepted appendices of rates, schedules, quantities, if any and general conditions of contract,
the special conditions of contract, instructions to the bidders, the drawings, the technical
specifications, the special specifications, if any, the tender documents and the Letter of
Intent/Acceptance Letter issued by BHEL. Any conditions or terms stipulated by the contractor in
the tender document or subsequent letters shall not form part of the contract unless specially
accepted in writing by BHEL, in the Letter of intent and incorporated in the agreement.

2.1.8. “GENERAL AND SPECIAL CONDITIONS OF CONTRACT” shall mean the “Instructions to Bidders
and General and Special Conditions of Contract” pertaining to the work for which the bidders are
called for.

2.1.9. “TENDER SPECIFICATIONS” shall mean the “SPECIFIC CONDITIONS, Technical specifications,
appendices, site informations and drawings” pertaining to the work in which the bidders are required
to submit their offer, Individual specification number will be assigned to each tender specification..

2.1.10. “TENDER DOCUMENTS” shall mean the General and Special Conditions of Contract(2.1.8) and
tender specification(2.1.9).

2.1.11. “LETTER OF INTENT” shall mean the intimation by a letter to the bidder that the tender has been
accepted in accordance with provisions contained in that letter. The responsibility of the contractor
commences from the date of issue of this letter and all the terms and conditions of contract are
applicable from this date.

2.1.12. “COMPLETION TIME” Shall mean the period by date specified in the acceptance of tender or date
mutually agreed upon for handing over of the erected equipment/plant which are found acceptable by
the Engineer being of required standard and conforming to the specifcations of the contract.

2.1.13. “PLANT” shall mean and cannote the entire assembly of the plant and equipments covered by the
contract.

2.1.14. “EQUIPMENT” shall mean all equipments, machinery, materials, structurals, electricals and other
components of the plant covered by the contract.

2.1.15. “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as
are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality,
workmanship, performance and efficiency of the contract work or part thereof.

2.1.16. “APPROVED” “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by
BHEL.
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2.1.17. “WORK OR CONTRACT WORK” shall mean and include supply of all categories of labour
specified consumables, tools and tackles required for complete and satisfactory site transportation
handling, stocking, storing, erecting, testing, and commissioning of the equipments to the entire
satisfaction of BHEL.

2.1.18. “SINGULAR AND PLURAL ETC” works carrying singular number shall also include plural and vice
versa, where the context so required. Words importing the masculine gender shall be taken to
include the feminine gender and words imparting persons shall include any company or association
or body of individuals, whether incorporated or not.

2.1.19. “HEADINGS”

The headings in these general conditions are solely for the purpose of facilitating reference and shall
not be deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof or of the contract.

2.1.20. “MONTH? shall mean calender month, unless specified otherwise in the tender.

2.1.21. “WRITING” shall include any manuscript typewritten or printed statement under the signature of
BHEL.

2.2. LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India, and
shall be subject to the Jurisdiction of the courts having Jurisdiction over RANIPET (VELLORE Dist,
Tamil Nadu).

2.3. ISSUE OF NOTICE:

The Contractor shall furnish to the BHEL ENGINEER the name, designation and address of his
authorized agent and all complaints, notices, communication and reference shall be deemed to have
been duly given to the contractor or his authorized agent or left or posted to the address of either the
contractor or of his representative and shall be deemed to have been so give in the case of posting
on the day on which they would have reached such address in the ordinary course of post or on which
they were so delivered of / or left.

2.4. USE OF LAND: No land belonging to BHEL or their customer under temporary possession of BHEL
shall be occupied by the Contractor without the written permission of BHEL.

2.5. COMMENCEMENT OF WORKS:

2.5.1. The Contractor shall commence the works within the time indicated in the Letter of Intent from BHEL
and shall proceed with the same with due expedition without delay.

2.5.2. If the successful bidder fails to start the work within the stipulated time, BHEL, at his sole discretion
will have the right to cancel the contract. His earnest money and/or Security Deposit with BHEL wiill
stand forfeited without any further reference to him without prejudice to any and all of BHEL’s other
rights and remedies in this regard.

2.5.3. All the works shall be carried out under the direction and to the satisfaction of BHEL.

2.5.4. The erected/constructed plant or work performed under this contract shall be taken over when it has
been completed in all respects and/or satisfactorily put in to operation at site.

2.6. MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED:

2.6.1. All payments due to the contract shall be paid through E-PAYMENT (EFT / RTGS) only. The
contractor has to furnish acceptance for e-payment, duly indicating the bank account details in the
prescribed format.

2.6.2. For Progress running bill payment:

The contractor shall present detailed measurement working sheets, in quadruplicate, duly indicating
all relevant details based on technical documents and connected drawings for work done during the
month/period under various categories in line with terms of payment as per letter of intent. The
basis of arriving at the quantities/weight shall be the relevant documents and drawings released by
BHEL.
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2.6.3. These measurement working sheets will be checked and vetted by BHEL Engineers and quantities

2.6.4.

2.6.5.

2.6.6.

2.6.7.

2.6.8.

2.6.9.

2.6.10.

2.6.11.

2.7

2.7.1.

2.7.2.

2.7.3.

2.7.3.1.
2.7.3.2.

and percentage eligible for payment under various groups shall be decided by BHEL engineers.
The abstract of quantities and percentage so arrived based on the terms of payment shall be
entered in Measurement Book and signed by both the parties.

Based on the above quantity, contractor shall prepare the bills in prescribed proforma and work out
the financial value. These will be entered in Measurement Book and signed by both the parties and
paid duly effecting recoveries due.

All recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is obtained
otherwise.

Measurement shall be restricted to that for which it is required to ascertain the financial liability of
BHEL under this contract.

The measurement shall be taken jointly be persons duly authorized on the part of BHEL and by the
contractor.

The contractor shall bear the expenditure involved, if any, in making the measurement. The
contractor shall, without extra charges provide all the assistance with appliances and other things
necessary for measurement.

If, at any time due to any reason, whatsoever, it becomes necessary to re-measure the work done in
full or in part, the expenses towards such re-measurements shall be borne by the contractor.

Passing of measurement as per bills does not amount to acceptance of the completion of the work
mentioned. Any left out work has to be completed if pointed out at a later date by BHEL.

Final measurement bill shall be prepared in the final bill proforma prescribed for the purpose based
on the certificate issued by BHEL Engineer that entire work as stipulated in the tender specification
has been completed in all respects to the entire satisfaction of BHEL. Contractors shall give
unqualified ‘No Due’ and ‘No Demand’ certificate. All the tools and tackles loaned to them should be
returned in condition satisfactory to BHEL. Quantities/Weight erected shall be prepared and paid,
within a reasonable time after completion of work. After payment of final bill, only guarantee
obligation percentage shall remain unpaid which shall be released in accordance with clause 2.13.
The final bill quantities and financial value shall also be entered in Measurement Book and signed
by both the parties to the contract.

RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract without entitling the contractor  for
any compensation.

To get the work done through other agency at the risk and cost of the Contractor, in the event of
Contractor’s poor progress, or inability to progress the work, persistent disregard in instruction of
BHEL, assignment transfer, subletting of the contract without permission of BHEL, non fulfillment of
any contractual obligation etc., and to recover compensation for such losses from the contractor
including BHEL'’s supervision charges and overheads from Security Deposit / other dues.

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated and get it done
through other agency and/or with departmental labour to suit BHEL’s commitment to its customer or
in case BHEL decides to advance the date of completion due to other emergency reasons/BHEL'’s
obligation to its customer.

To terminate the contract after due notice to cause forfeiting of Security Deposit and recover the loss
sustained in getting the balance work done through other agencies in addition to liquidated damages
in the event of :

Contractor’s continued poor progress.

Withdrawal from or abandonment of the work before completion of the work.
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2.7.3.3. Corrupt act of contractor.

2.7.3.4. Insolvency of the contractor.

2.7.3.5. Persistent disregards to the instructions of BHEL.

2.7.3.6. Assignment transfer, sub-letting of the contract without BHEL’s permission.

2.7.3.7. Non-fulfilment of any contractual obligations.

2.7.4. To recover any money due from the contractor from any money due to the contractor under this

contract or any other contract or from the Security Deposit.

2.7.5. Liquidated Damages: Time is the essence of the contract. The Contractor has to complete the entire

scope of work within the contract period. If the Contract-period gets extended due reasons solely
attributable to the contractor, then the “Liquidated Damages” at the rate as specified in the NIT shall
be levied. However, if nothing is mentioned in the NIT, the applicable LD will be of %% of the
contract value per day of delay or part thereof subject to a ceiling of 10% of contract value,
unless otherwise specifically waived-off.

2.7.6. To terminate the contract or to restrict the quantum of work and pay for the portion of work executed

in case BHEL'’s contracts with their customers are terminated for any reason.

2.7.7. To effect recovery from any amount due to the contractor under this or any other contractor in any

other form the moneys BHEL is forced to pay to anybody, due to contractor’s failure to fulfill any of
his obligation.

2.7.8. To restrict or increase the quantity and nature of work to suit the site requirements since the tender

specification is based on preliminary documents and quantities furnished there in are indicative and
approximate and the rates quoted shall not be subject to revision.

2.7.9. To deploy BHEL’s fitters, welders, operators and technicians in case of emergency/poor

progress/deficiency in skill on the part of employees of contractor and to recover the expenditure on
account of the same from contractor’s bills.

2.7.10. While every endeavor will be made by BHEL they cannot guarantee un-interrupted work to the

contractor due to conditions beyond their control. Contractor will not be entitled for any
compensation extra payment on his account.

2.7.11. In the event of any dispute of any nature, the decision of BHEL shall be final and binding on the

contractor.

2.7.12. Cancellation of contract in part or full for contractor’s default: If the contractor:

a).

b).

makes default in commencing the work within a reasonable time from the date of handing over of the
site and continue in that state after a reasonable notice from Engineer-in-charge. OR

in the opinion of the Engineer-in-charge at any time whether before or after the date / extended date for
completion, make default in proceeding with the work, with due diligence and continue in that state after
a notice of seven days from Engineer-in-charge OR

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing with

d).

orders properly issued there under OR

fails to complete the work order and items of work as per individual dates for completion and clear the
site on or before the date of completion or fails to achieve the progress set out in accordance with the
provisions of contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or
shall accrue to BHEL, cancel the contract as a whole or in part thereof or only such work order items of
work in default from the contract. Whenever the Accepting officer exercises his authority to cancel the
contract as a whole or in part under this condition he may complete the work at the contractor’s risk and
cost , provided always that in the event of the cost of completion (as certified by Engineer-in-charge,
which is final and conclusive) being less than the contract cost the advantage shall accrue to the BHEL.
If the cost of completion exceeds, the money due to the contractor under this contract the contractor
shall either pay the excess amount ordered by General Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take possession of site and
materials, constructional plant, implements, stores etc there on.
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2.7.13.

2.7.14.

2.8.

2.8.1.

2.8.2.

2.8.3.

2.8.4.

2.8.5.

2.8.6.

2.8.7.

2.8.8.

2.8.9.

2.8.10.

In case BHEL completes the work or any part thereof under the provisions of the contract
conditions, then such completion is to be taken in to account in determining the excess cost to be
charged to the contractor under this condition and shall consist of the cost of materials purchased
and / or labour provided by BHEL, with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the General Manager, whose decision shall be
final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days the Engineer-in-charge shall
have the right to sell any or of the contractor's unused materials, construction plant, implements,
temporary buildings etc., and apply the proceeds of sale thereof towards the satisfaction of any sum
due from the contractor under the contract and if there after be any balance out standing from the
contractor, it shall be recovered in accordance with the provisions of the contract.

BHEL shall have the right to recover any money due from the contractor from any money
due to the contractor under this contract or any other contract or from the Security Deposit.

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT
OF WORKERS Etc.

The following are the responsibilities of the Contractor in respect of observation of local laws,
employment of personnel, payment of taxes etc.

As far as possible unskilled workers shall be engaged from the local areas in which the work is
being executed.

The contractor at all times during the continuance of this contract shall, in all his dealings with local
labour for the time being employed on or in connection with the work, have due regard to all local
festivals, religious and other customs.

The contractor shall comply with all state and Centrals Laws, Statutory Rules, Regulations etc.,
inclusive of those regarding labour and industrial laws which are applicable from time to time and
they shall comply with the provisions of the said labour legislations, rules and regulations framed
under the provisions of Employees Provident Fund and Miscellaneous Provisions Act 1952 shall be
strictly followed.

The contractor shall pay all taxes, including sales Tax on works contract if any fees, license,
charges, deposits duties, tool royalty commissions or other charges which may be leviable on
account of any of his operations in execution of the contract in case BHEL is forced to pay any of
such taxes. BHEL shall have the right to recover the same from the contractor either from his bills
or other wise as deemed fit.

While BHEL would pay the inspection fees, of the Boiler Inspectorate, all other arrangements for the
visits periodically by Boiler Inspector to site, Inspection Certificate etc., will have to be made by the
contractor. However BHEL will not make any payment to Boiler Inspector in connection with
contractor’s welders qualification/requalification tests etc.

The contractor shall be responsible for provision of health and sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act) safety precautions etc., as may
be required for safe and satisfactory execution of the contract.

The contractor shall be responsible for providing proper accommodation including adequate medical
facilities for the personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all regulations by the
staff employed by him. In case the Contractor is required to undertake any work outside the scope of
this contract the rate payable shall be those mutually agreed upon.

The contractor shall ensure that no damage is caused to any person/property of other parties
working at site. If any such damage is caused it is the responsibility of the contractor to make good
the losses or compensate for the same.

All the properties/equipments/components of BHEL their client loaned with or without deposit to the contractor
in connection with contract shall remain the properties of BHEL/their client. The contractor shall use such
properties for purpose of execution of this contract, all such properties/equipments/components shall be
deemed to be in good condition when received by the Contractors unless he notifies within 48 hours to the
contrary. The Contractor shall return them in good condition as and when required by BHEL/their client. In
case of non-return, loss, damage, repairs etc, the cost thereof, as may be fixed by the site Engineer, will be
recovered from the Contractor.
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2.9 INSURANCE:BHEL/their customer shall arrange for insuring the materials/properties of BHEL /
customer covering the risks during transit, storage, erection and commissioning.

2.9.1 ltis sole responsibility of the contractor to insure his workmen against accidents and injury while at
work as required by relevant Rules and to pay compensation, if any, to workmen as per workmen’s
Compensation Act. The work will be carried out in a protected area and all the rules and regulations
of the client/BHEL in the area of project which are in force from time to time will have to be followed
by contractor.

2.9.2 If due to negligence and/or non-observance of safety and other precautions, any accident/injury
occurs to any other persons/public, the contractor shall have to pay necessary compensation and
other expenses if so decided by the appropriate authorities.

2.9.3 If due to contractor’s carelessness’s, negligence of non-observance of safety precautions damage
to BHEL’s /customer’s property and personnel should occur and if BHEL is unable to recover in full
cost from the insurance company, the same will be recovered from the contractor.

2.9.4 1t shall be the responsibility of the contractor to provide security arrangement for the equipment/
materials belonging to BHEL and handed over to the contractor for erection/transportation till the
same are taken over by BHEL after erection/returned to BHEL stores.

2.10 Compensation ::BHEL shall recover the amount of compensation paid to victim(s) by BHEL
towards loss of life/permanent disability due to an accident which in attributable to the negligence of
contractor, agency or firm or any of its employees as detailed below.

a). Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b). Accident Any death or permanent disablement resulting solely and directly from any unintended and
unforeseen injuries occurrence caused during project execution, erection and commissioning
,services, repairs and maintenance, trouble shooting, serving , overhaul, renovation and retrofitting,
trail operation, performance guarantee testing undertaken by the company or during any works at
project sites

c). Compensation in respect of each of the victims:

i. In the event of death or permanent disability resulting from loss of both limbs Rs.10,00,000.00 /-
(Rupees Ten Lakhs only).
ii. Inthe event of other permanent disability Rs.7,00,000.00 /- (Rupees Seven Lakhs Only).
d). Permanent Disablement that is classified as permanent total disablement under section
2(1) of the Employees’ Compensation Act ,1923
2.11 STRIKES & LOCKOUTS:The contractor will be fully responsible for the entire dispute and other
issues connected with his labour. In the event of the contract labour resorting to strike or the contract
resorting to lock-out and if the strike or lock-out declared is not settled within a period of one month,
BHEL, shall have the right to get the erection work executed employing its wonlabour or through any
agencies or both and the cost so incurred by BHEL be deducted from the contractor’s bills.

2.11.1 For any purpose whatsoever the employees of the contractor shall not be deemed to be in the
employment of BHEL.

2.12.1 FORCE MAJEURE:The following shall amount to FORCE MAJEURE:

Act of God or of any Government, War, Sabotage, Riots, Civil commotion, Police action revolution,
Flood, Fire, Cyclones, Earth quake and epidemic and other similar causes over which the contractor
has no control.

2.12.2 If the contractor suffers delay in the due execution of the contractual obligation due to delays caused
by FORCE MAJEURE as defined above, the agreed time of completion of the job covered by this
contract or the obligation of contractor shall be extended by a period of time equal to the period of
delay provided that on the occurrence of any such contingency the contractor immediately reports to
BHEL in writing the causes of delay and the contractor shall not be eligible for any compensation.
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SECTION -l
213 GUARANTEE:

2.14

Even though the work will be carried out under the supervision of BHEL Engineers the contractor will
be responsible for the quality of the workmanship and shall guarantee the work done for a period of
twelve months from the date of completion of work as certified by the Engineer for good
workmanship and shall rectify free of cost all defects due to faulty erection, detected during the
guarantee period starting from the date of the completion of rectification. In the event of the
contractor failing to repair the defective works within the time specified by the Engineer, BHEL may
proceed to undertake the repairs of such defective works at the contractor’s risk and cost, without
prejudice to any other rights and recover the same from Security Deposit/other dues or by other
legal means.

ARBITRATION:

Except where otherwise provided for in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in anyway arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or failure to execute the same whether arising during the progress of the work or after the
completion or abandonment thereof shall be referred to the arbitrator nominated by the Unit Head of
BHEL-Ranipet.

The cases referred to arbitration shall be other than those for which the decision of the Accepting
Officer, or Engineer-in-charge as the case may be is expressed in the contract to be final and
conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and
that he had to deal with the matters to which the contract relates and that in the course of his duties
as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, such General Manager as aforesaid at the time of such transfer,
vacation of office or inability to act shall appoint another person to act an as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration and Conciliation Act 19960r any statutory
modification or reenactment thereof and the rules made there under and for the time being in force
shall apply to the arbitration proceeding under this clause.

Itis a term of the contract that the party involving arbitration shall specify the dispute or dispute to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of
each such dispute.

The arbitrator shall be deemed to have entered on the reference on the date he issues notice to
both the parties fixing the date of first hearing.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.
The award of the Arbitrator shall be final conclusive and binding on all parties to this contracts.

In the event of disputes or differences arising between one public sector and a Government
Department or between two public sector enterprises the above stipulations shall not apply, the
provisions of BPE Office memorandum No.BPE/CL/001/76 MAN/2(1.10)76-BPE(GM-1)dated 1st
January 1976 or its amendments for arbitration shall be applied.
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CONTRACT AGREEMENT
AGREEMENT NO: BAP : ERN : BHE : DATE:

Name of work

Name of the contractor with full address

Amount of tender accepted

Letter of Intent No.

Time allotted for completing the work
(date of completion)

(Officer authorized to sign the agreement)

CONTRACTOR
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ANNEXURE —‘D’ CONTRACT AGREEMENT

AGREEMENT No: BAP: ERN : BHE : DATE:

1. This agreement made this day, the of between the Bharat Heavy Electricals Limited, Ranipet having its
Registered Office at ‘BHEL House’, Siri Fort, New Delhi 110 049 (herein after called the FIRST PARTY) of one part and Messrs.
(herein after called the (“CONTRACTOR”) of the SECOND PARTY.

2. WHEREAS the first party is desirous of executing the work of . more particularly described
in the appendices including drawings and specifications attached herewith.

3. WHEREAS IN PURSUANCE of the said Contractor's Tender having been accepted, the first party has decided to give the above
said work to Contractor, and WHEREAS the contract between the parties was concluded by virtue of a letter of intent issued by the
First Party under reference. Dt.

4. WHEREAS the said Contractor has agreed to do the aforesaid work of the first party subject to the conditions herein contained in
the presents, instructions to bidders, general conditions and special conditions, schedules, appendices, letter of intent and
specifications (hereinafter referred as the said contract schedule) at the approved rates (herein referred as the said contract rate).

5. AND WHEREAS the said contractor has furnished a Bank Guarantee for a sum of Rs. Valid up to
towards initial 50% security Deposit and has further agreed for balance 50% Security Deposit being recovered at 10% of value of
each running bill till the full Security Deposit is made up for the satisfactory completion and performance of the work and whereas
the validity of the said Bank Guarantee has to be extended by the Contractor, if so required before for the balance period of contract
period and in the event of his failure to do so, the contractor shall pay or accept recovery of this amount of Rs.
(Rupees . only), from the bills forthwith in one installment and it
has further been agreed that the failure to extend the validity of Bank Guarantee or failure to pay the aforesaid amount the manner
specified above shall constitute the breach of contract, and first party reserved the right to take easy legal action deemed fit for
recovering the said sum of Rs. ( Rupees,
only). This amount of Rs. Will be refunded (and Bank Guarantee will be returned) to the Contractor on
satisfactory completion of the work as specified in the Contract documents.

6. Now THESE PRESENTS WITNESS that in consideration of the said contract schedule and said contract rate as also of
agreement of good and faithful services to be rendered and performed by the contractor in the execution of the said work, subject
to the stipulation hereinafter expressed.

7. That the said contractor will perform the aforesaid work subject to the conditions contained in these presents, instructions to bidder,
general and special conditions of contract and the contract documents attached herewith including the said schedules,
specifications, appendices, letter of intent, drawings attached and also such other drawings and instructions as may from time to
time be given by the first party. And that the said contractor shall be deemed to have carefully examined the specifications and
conditions of contract, appendices, schedules, letter of intent , drawings etc., as aforesaid and also to have satisfied himself as to
the nature and character of work to be executed.

8. That the said contractor shall carry out and complete the execution of the said work to the entire satisfaction of the Engineer within
the agreed time schedule.

9. That the first party after proper scrutiny of the bills submitted by the said contractor will pay to him during progress of the said work,
at said contract rates and agreed terms of payment, a sum as determined by the first party in respect of the work executed by the
contractor.

10. That the contract shall come into force with retrospective effect from the date on which the letter accepting the tender (Letter of
Intent) has been issued to the said contractor.

11. That whatever under this contract or otherwise, any sum of money shall be recoverable from or payable by the Contractor, the
same may be deducted in the manner as set out in the conditions of contract as aforesaid.

12. That all charges on account of Octroi, terminal and sales-tax or other duties on materials obtained for the work shall be borne by
the said contractor.

13. That is agreed between the parties that the non-exercise of any of the powers conferred on the authorities of the first party will not
in any manner constitute waiver of the conditions thereto contained in these presents and the liability of the said contractor either of
past or further compensation shall remain unaffected.

14. That the expression BHEL wherever occurring means THE BHARAT HEAVY ELECTRICALS LIMITED, RANIPET.

15. The contract is subject to RANIPET(TamilNadu) jurisdiction.

16. The document hereto attached viz. shall also form part of this agreement.

17. General Conditions of Contract attached to the Notice inviting tender shall form part of this contract in so far as any thing is not
provided specifically in this agreement.

18. In witness hereof the parties have respectively set their signatures in the presence of :

WITNESSES:

(with full address)

1.

2.

Signature of the Contractor (to be signed by a
Person holding valid power of Attorney of the Company)
Date:
WITNESSES:
(with full address)
1.
2.

For and on behalf Bharat Heavy Electricals Limited.

Date:
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ANNEXURE ‘F’
PROFORMA FOR SECURITY DEPOSIT
THIS DEED OF GUARANTEE made this day of by Messrs. (hereinafter called the Bank) in

favour of Messers._ BHARAT HEAVY ELECTRICALS LIMITED, RANIPET having its Registered Office at New Delhi(hereinafter called
the Principal)

WHEREAS Messers. (hereinafter called the Contractor) has entered in to a Contract
with Bharat Heavy Electricals Ltd., Ranipet arising out of Letter of Intent No.
Dt. addressed by the Principal to the Contractor(hereinafter called the said agreement) for

AND WHEREAS the said Agreement provides that the contractor shall pay a sum of
Rs. (Rupees
_only) towards 50% of full Security Deposit to be made in the form and manner therein specified.

AND WHEREAS the Contractor have approached the Bank and at their request and in consideration of the agreement arrived at
between the said contractor and the Bank, the Bank has agreed to give such guarantee as hereinafter mentioned to the Principal.

NOW, therefore, these present witness that we the Bank by the hand Mr. its lawfully and

duly constituted attorney, do hereby undertake to pay to the principal a sum of Rs.

(Rupees only)

without demur on demand being made by the principal and to keep the principal indemnified to the extent of Rs.

—by

virtue of this guarantee against any loss or damage caused to or suffered by the principal by reason of any breach by the aforesaid
contract of any of the terms and or conditions, stipulations or undertakings of any one of them contained in the said Agreement and the
tender documents attached thereto and for the payment of any money or moneys payable by the said contractor to the principal under
the terms and conditions of the said Agreements(the decisions regarding the breach, loss damage or payment due being solely in the
discretion of the Principal).

We further undertake to pay without demur the aforesaid amount in a lump sum on demand or such part thereof as the Principal may
demand from time to time irrespective of the fact whether the said contractor admits or denies such claim or questions its correctness
in any Court Tribunal or Arbitration Proceedings or before any authority. The aforesaid guarantee will remain in force and we shall be
liable under the same irrespective of any concession or time being granted by the principal, to the Contractor in or fulfilling the said
agreement between contractor and the principal and the guarantee will remain in full force irrespective of any change of terms,
conditions or stipulation or any variation in the terms of the said agreement irrespective of whether notice of such change or/variation is
given to us or not and claim to receive such notice of any change/and or variation of the terms and or variation of the terms and
or/conditions of the said agreement is hereby specifically waived by us. Further we shall not be release from this guarantee by any
forbearance of the exercise or non-exercise of any of the powers or rights under the said agreement by the principal against the
contractor irrespective of whether notice of such forbearance enforcement or non-enforcement of any powers or rights, modifications or
change made in the said agreement or concessions shown to contractor by the principal is given to us or not.

The guarantee herein contained shall not be determined or affected by the liquidation or winding up or insolvency of or change in the
constitution of the contractor but shall in all respects and for all purposes be binding and operative until all payments of all moneys due
or that may hereafter become due to the principal in respect of any liability or obligations of the contractor under the said agreement.

We, the Bank further agreee that the guarantee herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said agreement and that it shall continue to be enforceable till all the dues of the principal under or by
virtue of the said agreement have been fully paid and its claims satisfied or discharged or till the principal certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said contractor and accordingly discharges the
guarantee subject to however that the principal shall have no rights under this guarantee after the expiry of six months from the date of
completion of the contract (the date of completion shall be as certified by the Principal) unless this guarantee is extended by
agreement.

Any claim or dispute arising under the terms of this contract shall only be enforced or settled in the Court having jurisdiction over
RANIPET (VELLORE Dist, Tamil Nadu)

And lastly the Bank undertakes not to revoke this guarantee during its currency except with the previous consent of the principal in
writing.

The bank hereby declares that it has power to issue this guarantee under that Bank’s Memorandum and Articles of Association and the
undersigned has power to do so on its behalf under the power of Attorney granted to him by the proper Authorities of the Bank.

Date: (Name of the Bank & Place)

Seal: DESIGNATION OF THE AUTHORISED
PERSON SIGNING THE GUARANTEE
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ANNEXURE —'F’ NO DEMAND CERTIFICATE
1) Name of work

2)

3)

Place:

Date:

Agreement Date

I/We certify that

a) |/We have completed the above work to the entire satisfaction of BHEL.

b) 1/We have handed over all the balance materials, components, tools and tackles, machinery and
other equipment of BHEL.

c) I/We have received the final payment from BHEL for the above work.

d) I/We have no further demand whatsoever from BHEL.

I/We, therefore request you to refund to me/us the security deposit of

Rs.

(Rupees only)

and the Bank guarantee No.: dt.

Rs.

After deducting all cost of expenses or other amounts that are to be paid by me/us to BHEL under
this contractor other contract entered into by me/us with BHEL.

SIGNATURE OF THE
CONTRACTOR WITH SEAL

Witness 1)

2)

3)




36

, . , MECHANICAL WORKS
Boiler Auxiliaries Plant, Ranipet —-632 406 BAP:ERN :SPN :MECH: ESP:02

ERECTION SERVICES

Bharat Heavy Electricals Limited | SPECIAL CONDITIONS OF CONTRACT FOR
B[{ﬂ

Ranipet

DEPARTMENT Page No.: 01 of 15

SPECIAL CONDITIONS OF CONTRACT

FOR

MECHANICAL WORKS

BAP:ERN :SPN :MECH: ESP:02

BHE

R 05- 275

ERECTION SERVICES DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED

( A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET - 632 406




37

MECHANICAL WORKS

Bharat Heavy Electricals Limited | SPECIAL CONDITIONS OF CONTRACT FOR
B[{ﬂ

Boiler Auxiliaries Plant, Ranipet —-632 406 BAP:ERN :SPN :MECH: ESP:02
Ranipet ERECTION SERVICES
DEPARTMENT Page No.: 02 of 15
SECTION -1V
4.1 SPECIAL CONDITIONS FOR ESP The special conditions for ESP shall be comprising of but not limited

41.1

41.2

4.1.3

4.1.4

4.1.5
4.1.6

4.1.7

4.1.8

419

4.1.10

4111

4.1.12

4.1.13

to the following:

Any fixtures, concrete block supports, steel structures, required for temporary supporting for pre-
assembly, checking, welding, lifting and handling during pre-assembly and erection shall be arranged by
contractor, at his cost.

The scope of equipments to be erected under this contract are detailed in tender specification, Technical
Description etc. The schedule of weights given are approximate and are meant only to give a general
idea to the Tenderer about the magnitude of the work involved.

All works such as cleaning, leveling, blue-matching, aligning, assembling for temporary erection and
alignment, dismantling of certain equipments for checking/cleaning, surface preparation, fabrication of
tubes and pipes as per general engineering practice at site. Cutting, grinding, straightening, chamfering,
filling, chipping, drilling, reaming, scraping, shaping, fitting up etc., as may be applicable in such erection
work are to treated as incidental to erection and necessary to complete the work satisfactorily, shall be
carried out by the Contractor, as part of the work.

It shall be the responsibility of the contractor to provide ladders on columns for initial work till such time
stairways are completed. For this, the ladder should not be welded on the column and should be pre-
fabricated clamping type ladders. Temporary welding on any structural member is permitted under
special circumstances only with the approval of BHEL.

No member of the structure/platform should be cut without specific approval of BHEL.

Welding of necessary instrumentation tapping points, will also be the responsibility of the Contractor and
will be done as per the instructions of BHEL Engineer. The welding of all the above items will be
Contractor’s responsibility even if the

1) Product groups under which these items are not specifically indicated in the technical Specifications.
2) Items are supplied by an agency other than BHEL.

All welded joints should be painted with anti-corrosive paint. Daily welding reports in the proforma
suggested by BHEL should be submitted the next day morning without fail.

All rotating machineries and equipment shall be cleaned, lubricated, checked for their smooth rotation if
necessary by dismantling and refitting before erection. If in the opinion of BHEL Engineer, the
equipment is to be checked for clearance at any stage of work or during commissioning period, all such
works are to be carried out by Contractor at his cost.

Contractor shall carry out chipping and blue matching of foundation concrete with the packer plates. The
packer plates shall be supplied by BHEL. Necessary machining and blue matching of packer plates shall
be carried out by the contractor with in the quoted rates.

The contractor shall take all reasonable care to protect the materials and equipments during stacking
and erection. Preservative painting required to be done on any equipment or part during the course of
stacking and erection will have to be done by the Contractor at no extra cost to BHEL. Paints and all
other materials shall be arranged by the contractor.

Electrostatic precipitator collecting electrodes may require strengthening and repair due to minor
transport damages before erection and spot heating in position to get correct alignment. This shall be
carried out by the contractor as part of the work.

Erection, alignment/ fixing in final position of HIGH VOLTAGE RECTIFIER Transformer of ESP are in
the scope of work. However testing and commissioning will be done by other agencies.

Installation of High voltage Interlocks (excepting rotary switch interlock in EC Panels) is in the scope
of work
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4.1.14 AIR-IN LEAKAGE TEST , if required / called for, has to be carried out after erection of ESP and

4.1.15

4.1.16

4.1.17

4.1.18

4.1.19

4.1.20

4.1.21
4.1.22

4.1.23

n

before clearing for insulation. Necessary equipment like air blower, venturi, instrumentation etc. will be
provided by BHEL free of charges. Handling at stores, transport, erection, commissioning, carrying out
the leakage test and attending to leakages till satisfactory sealing / leak proof shall be in thje scope of
work. Contractor shall dismantle the test equipment and return to BHEL stores in good condition after
due reconciliation, cleaning, servicing. No separate/ additional payment is envisaged for the above.

Complete erection, alignment, testing, pre-commissioning etc. of drive motors of collecting electrode and
emitting electrode rapping mechanism is in the scope of work.

Additional platforms of permanent nature for approaching different equipment, as per site requirements
which may not be indicated in drawings, shall be installed by the contractor. The materials required for
platforms will be supplied by BHEL in running meters at free of cost.

All welders shall be tested and approved by BHEL Engineer / client of BHEL before they are actually
engaged on work. BHEL reserve the right to reject any welder without assigning any reason.

In case of any class of work for which there is no such specifications as laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of BHEL Engineer at the
guoted rates only.

BHEL Engineer is entitled to stop any welder from his work if found unsatisfactory for any technical
reason or there is a high percentage of rejection the work welded by him which, in the opinion of BHEL
Engineers, which adversely affect the quality of welding, though the welder has earlier passed the tests.

All charges for testing of welders including destructive and non-destructive tests shall have to be borne
by the contractor.

All welded joints shall be subject to acceptance by BHEL Engineer/client.

The contractor shall make suitable security arrangements including employment of security personnel
(round the clock) to ensure the protection of all materials/equipment and works from theft, fire, pilferage
and any other damage and loss at stores/storage yard/pre-assembly area/erection site, till the contract
is getting over.

APPLICATION OF INSULATION & CLADDING

Application of insulation and sheet metal covering includes leading the materials from stacking
area/storage sheds to the place of work

The insulation work should be carried out with contractor’'s own scaffolding materials, tools etc.

Welding of hooks, supports as per pitch/applying red oxide paint to welded portion as directed and as
per the drawings before application of Mineral Wool / Glass Wool mattresses and as instructed by BHEL
Engineer.

Wool insulations are received at site as bonded / unbonded mattresses in standard sizes. These are to
be dressed / cut to suit site requirement by the Contractor.

Applying anti-corrosive paint to the inner surface of GI/ALUMINIUM Cladding, Cutting suitable to size,
shape grooving and fixing on holders as instructed and as per drawings and specifications. Application
of Bituminous Sealing Compound on top of cladding joints shall be done. SUPPLY OF BITUMINOUS
SEALING COMPOUND AND ANTICORROSIVE PAINT IS UNDER THE SCOPE OF CONTRACTOR.
The contractor should ensure that the finished surface of insulation confirms to dimensions and
tolerances given in the drawings. Aesthetic finish & accuracy of work and time are most important.
Details of application of insulation and Gl/Alumiuium cladding are given in the various drawings of
BHEL supplied to the Contractor.

Insulation of ESP shall be by welding of studs with retainers in a spacing of 480mm X 240mm, lagging
of mineral wool/ LRB wool mattresses over the retainers, sewing the mattress, fixing up of top retainers,
fixing casing supports, tying binding wire over the wool, fixing of GI/Al sheets over the wool mattresses,
using self tapping screws ( at spacing of 150mm for both vertical and horizontal joints) and application of
bituminous sealing compound for vertical joints of sheets. The cladding sheets shall be end grooved and
creased to obtain proper shape and strength as per drawing of BHEL. The contractor shall arrange
required scaffoldings to undertake the work.
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9. Insulation of ESP inner roof shall be by welding of studs in a spacing of 480mmX480mm, lagging of
mineral wool/LRB wool mattresses, sewing the mattresses, fixing the top retainers and tying of binding
wire over the wool mattresses.

4.1.24
1.

3.2

3.3

3.4

3.5

3.6

4.1.25

TESTS

The contractor shall supply manpower and consumables to carry out the required tests on the
equipment such as Air-in leakage Test ( using air blower provided by BHEL), Gas tightness test by
smoke test method or kerosene method and other tests such as Gas Distribution test, Performance
Guarantee test etc., to be specified by the Resident Engineer, BHEL at free of cost. Contractor’s quoted
rate shall include blanking of hopper, funnel and ducts to conduct air-in leakage test, smoke test etc.
and all other contingencies such as checking of coupling alignments, various clearances between stator
and rotor components, bearing clearing, trial runs etc.

All the above tests should be repeated till all the equipment’s satisfy the requirement/obligation of BHEL
to their customer.

PRE-COMMISIONING TEST AND COMMISIONING OF THE UNITS:

Commissioning of the equipment’s will involve trial runs of all the equipment’s erected, and any other
works incidental to commissioning. Contractor shall supply labour for all these without any extra cost
under this contract.

In case any defect is detected during tests, trial runs such as loose components, undue
noise or vibration, strain on connected equipment etc., the Contractor shall immediately attend to these
defects and take necessary corrective measures. If any re-adjustment and re-alignment are necessary,
the same shall be done as per BHEL Engineer’s instructions. If any part of the equipment needs repair,
rectifications or replacement, the same shall be done by the Contractor at his cost. The parts to be
replaced shall be provided by BHEL.

During this period, though the BHEL’s/Client’s staff will also be associated in the work, the Contractor’'s
responsibility will be to arrange for the complete labour requirement for the successful trial run of
equipment till it is handed over to customer.

It shall be specifically noted that the above employees of Contractor may have to work round the clock
along with the BHEL Commissioning Engineers and hence any overtime payment so involved, the
Contractor’s quoted rates shall be inclusive of all these factors also.

During commissioning, re-aligning of rotating and other equipment, attending to leakages and minor
adjustment of erected equipment may arise. The quoted rate of Contractor shall be inclusive of all such
works.

In case any rework is required because of Contractor's faulty erection which is noticed during
commissioning the same has to be rectified by the contractor at his cost. If, during commissioning, any
improvement or rectification due to design requirements is involved the same shall be paid at man-hour
rates quoted. For this purpose, daily labour report indicating there in, nature of work carried out,
consumables used etc., shall be maintained by contractors and for signed by BHEL Engineers every
day.

PROGRESS OF ERECTION WORK:

During the course of Erection, if the progress is found unsatisfactory, or if the target dates are to be
advanced, or in the opinion of BHEL if it is found that the welders employed are not sufficient, BHEL will
induct on work their own welders, in addition to Contractor's welders working and recover from the
Contractor’s bills the charges incurred for engaging the welders with the overheads. This is binding on
the Contractor.

In case the Contractor’'s progress is found unsatisfactory, BHEL may deploy unskilled, semi-skilled,
skilled operators, Technicians and other required manpower and will assist in improving the progress.
All the expenses incurred for, will be recovered from Contractor’s bills with overheads.

It is obligatory on the part of the Contractor to give daily feed back on progress of erection.
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4.1.26 PAYMENTS FOR WORK COMPLETED:

1. The Tenderer shall quote separate rates for each of the categories of work in the rate schedule
appended. No eraser should be used and no overwriting is acceptable.

2. Subject to any deduction which BHEL may be authorized to make under the contract, the Contractor shall
on the certificate of the Engineer at site, be entitled for payment as explained in the payment terms.

4.2 SCOPE OF DISMANTLING:
The Scope of work will comprise of but not limited to the following:

4.2.24 Disconnection and dismantling of existing mechanical structures / components to the extent required at
site for revamping of the system as per the instruction of Site in-charge, loading of dismantled
components to transport equipment, transportation to BHEL'S/ Clients storage yard after weighment if
required and unloading etc., by supplying required manpower, all consumables and using contractors
own trucks, lorries, tractors, trailors, cranes and other unloading, transporting and material handling
equipment (having valid permission for their operation)

4.2.25 PROGRESS OF DISMANTLING WORK:

1. During the course of dismantling if the progress is found unsatisfactory, or if the target dates to be
advanced, or in the opinion of BHEL if it is found that the workers employed are not sufficient BHEL will
induct on work their own workers in addition to contractor’'s workers and recover from the contractors bills
the charges incurred for engaging the workers with the overheads. This is binding on the contractor.

2. In case the contractor’s progress is found unsatisfactory, BHEL may deploy gas cutters, fitters and
technicians etc., and will assist in improving the progress. All the expenses incurred for will be recovered
from contractors bill with overheads.

3.. It is obligatory on the part of the contractor to give daily feedback on progress of dismantling.
4.3 SPECIAL REQUIREMENTS
4.3.24 The entire work of erection, testing and commissioning of the ESP shall be completed within the
time specified in the time schedule.
4.3.25 The contractor has to indicate their ability in completing the contract in all respects shorter than
the period mentioned in the time schedule.
4.3.26 As time is the essence of this contract, the contractor shall be able to mobilize his manpower
round the clock for the entire period to complete the work within the stipulated time.
4.3.27 The contractor should be able to mobilize all the tools, plants and consumables necessary for
three shifts operation to meet the requirements.
4.4 IMPORTANT GENERAL & SPECIAL CONDITIONS OF CONTRACT :

4.4.24 RETURN OF SECURITY DEPOSIT:

If the contractor fully performs and completes the work in all respects to the entire satisfaction of BHEL
and their client and presents an absolute “No Demand Certificate” in the prescribed form and returns
properties belonging to BHEL, handed over / lent to them for carrying out the said works, security deposit
will be released to the contractor after deducting all the cost of expenses, if any, under other contracts
entered in to with the contractor. It may be noted that in no case the security deposit shall be refunded
[released prior to passing of the final bill.
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4.4.25 IDLE LABOUR

If the contractor suffers delay in the due execution of the contractual obligation due to delays caused by
FORCE MAJEURE conditions, the agreed time of completion of the contract shall be extended by a
period of time equal to the period of delay provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing about the causes of delay. The contractor shall not be
eligible for any other compensation.

4.5 RIGHTS OF BHEL IN CASE OF POOR PROGRESS OF WORK:

To get the work done through other agencies at the risk and cost of the contractor, in the event of
contractor’s poor progress or inability to execute work, persistent disregard to instructions of BHEL,
assignment transfer, subletting of contract without the permission of BHEL, non-fulfilment of any
contractual obligation etc., and to recover compensation for such losses from the contractor including
BHEL'’s supervision charges and overheads from the security deposit / other dues.
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SECTION-V
5.1 Scope of Contract

The indent of this specification is to provide services for execution of projects according to most modern and
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proven techniques and codes. The omission of specific reference to any method, equipment or material
necessary for the proper and efficient services towards the work allotted shall not relieve the contractor of
the responsibility of providing such services/facilities to complete the project or portion of project awarded
to him. The quoted rate shall deem to be inclusive of all such contingencies.

The contractor shall carry out the work in accordance with instructions/drawings/specification standard
practices supplied by BHEL from time to time.

Provision of all types of labour, supervisors, Stores staff, watch and ward as required, tools and tackles,
consumables as specified under various clauses of Tender Specification for unloading, erection, testing
and commissioning and dismantling of existing structures.

Proper out turn as per BHEL plan and commitment.

Completion of work in time.

Good quality and accurate workmanship for proper performance of equipment.

Repair and rectification.

Re-conservation/preservation of all components.

FACILITIES TO BE PROVIDED AND DEVELOPED BY THE TENDERER AT HIS COST

It shall be the responsibility of the contractor to construct his own office shed, stores shed,
labourtonements, with all facilities like electricity, water supply, sanitary arrangements in the area allotted
to him for the purpose.

Distribution of water for construction purposes and as well as drinking purpose from the single point
provided by BHEL to various works fronts shall be the Contractor’s responsibility and at his cost.
Necessary meters for recording consumption of water and power for cost analysis purpose and
maintenance of the same during execution period shall be Contractor’s responsibility.

Provision for distribution of electrical power from the given single central point to the required places with
proper distribution boards, approved cable laying, including supply of all materials like cables, switch
boards, pipes, etc., observing the safety rules laid down by the Electricity Authority of the
State/BHEL/their customer shall be the responsibility of the tenderer /contractor.

As there are bound to be interruptions in regular power supply, power cut/load shedding in any
construction site due to inherent power shortage in State on this account, suitable extension of time only
be given and contractor is not entitled for any compensation. Such interruptions should be intimated to
BHEL by the contractor timely It shall be the responsibility of the contractor to have at least a few diesel
operated welding generator sets to get urgent and important work done without interruption.

Adequate lighting facilities such as flood lamps, 24V Safety lamps and area flood lighting shall be
arranged by the Contractor at the site of constructions, pre-assembly area, Contractor’'s material storage
area and at access roads etc., at his cost.

For the purpose of Planning, Contractor shall furnish along with tender, the estimated requirement of
power (month wise) for execution of work in terms of maximum KW demand.

On completion of work, all the temporary buildings, structures, pipelines, cables etc. shall be dismantled
and leveled and debris shall be removed as per instruction of BHEL by the contractor at his cost. In the
event of his failure to do so, the same will be arranged to be removed and expenditure therefore will be
recovered from the Contractor. The decision of BHEL Engineer in this regard is final.

The Contractor shall provide all materials required for scaffolding, form work and centering wherever
necessary for erection should arrange at his cost.

Depending upon the nature of work and availability of facilities locally, Contractor may have to arrange for
a temporary work-shop for facilitating uninterrupted progress of work.

The contractor shall secure and maintain comprehensive including third party insurance for appropriate
amount to protect your and our interest against all risk and claims to the men/women or for labour force.
If failure in securing the insurance policies in this regard shall not absolve you from reimbursing to us for
any loss / damages / injuries or death to any person.
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5.2.12 The contractor shall be fully responsible for obtaining labour license/approval if any, from
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State/Central/Local authorities at his own cost and risk.

It is the responsibility of contractor to obtain approval from statutory authorities like pollution control
board, Factory Inspectorate etc., if necessary.

GASES

All required gases like oxygen / Acetylene / LPG for the work shall be supplied by the Contractor at his
cost. It shall be the responsibility of the Contractor to plan the activities and store sufficient quantity of
these gases Non-availability of gases cannot be considered as reason for not attending the required
progress.

In case of improper arrangement of above gases, BHEL reserves the right to procure the same from any
source and recover the cost from the Contractor’s bill at market value plus BHEL departmental charges
as may be fixed from time to time and postponement of recoveries is not permissible. The decision of
BHEL Engineer in this regard is final and binding on the Contractor.

BHEL reserves the right to reject the use of any gas in case the required purity is not maintained.

The Contractor shall submit Weekly / fortnightly / monthly statements / reports regarding consumption of
above gases for cost analysis programme.

The Contractor shall ensure safekeeping of the inflammable cylinders at separate place away from
normal habit with proper security etc.

ELECTRODES

All the electrodes required shall be arranged by Contractor at his cost. It shall be the responsibility of the
Contractor to obtain prior approval of BHEL before procurement, regarding suppliers, type of electrodes
etc. On receipt of the electrodes at site, it shall be subjected to inspection and approval of BHEL. The
Contractor shall inform BHEL, the details regarding type of electrode, batch number, date of expiry etc.

Storage of electrode shall be done in an air-conditioned / controlled humidity room as per requirement.

Shortage of any of the electrodes for the equipment suggested by BHEL shall not be quoted as reason
for deficiency in progress or for additional rate.

BHEL reserves the right to reject the use of any electrodes at any stage, if found defective because of
bad quality, improper storage, quality, date of expiry, unapproved type of electrodes etc. It shall be the
responsibility of the Contractor to replace at his cost without loss of time.

All electrodes shall be dried in the electrodes drying oven to the temperature and period specified by
BHEL Engineer before they are used for erection work. Electrode drying ovens shall be provided by the
contractor.

In case of improper arrangement for procurement of above electrodes, BHEL reserves the right to
procure the same from any source and recover the cost from the Contractor’s first subsequent bills at
market value plus the departmental charges of BHEL communicated from time to time. Postponement of
such recovery is not permitted.

Contractor shall submit weekly / fortnightly / monthly statement / reports regarding consumption of
electrodes of all types for cost analysis purpose.

CRANE AND OTHER TOOLS AND TACKLES

All the T&P including Cranes, trucks, Lorries, tractors, trailers etc. required for the satisfactory execution
of work shall be arranged by the Contractor. BHEL will not arrange any Tools and Plants.

All the T&P arranged by the Contractor including electrical connection wherein required shall be reliable /
proven tested with necessary test certificate.

All the T&P, lifting tackles including wire ropes, slings, shackles and electrically operated equipment
arranged by Contractor shall be got approved by BHEL Engineer before they are actually put on use.
Civil works required for safe and efficient operation of tools and tackles shall be the Contractor’s
responsibility.

Contractor shall take into consideration the above clauses and quote the rates as called for in the rare
Schedule.
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5.8.2

SUPERVISORY STAFF AND WORKMEN

The Contractor shall supply all skilled workmen like welders, gas cutters, riggers, erectors, carpenters,
fitters, electricians etc., in addition to other skilled, semi-skilled, unskilled workmen required for all the
works of receipt, material handling, transportation, erection, testing and commissioning & dismantling
contemplated under this specification. Only fully trained and competent men with previous experience in
the job shall be employed. They shall hold certificates wherever necessary. BHEL reserves the right to
decide on the suitability of the workers and other personnel who will be employed by the contractor.
BHEL reserves the right to insist or removal of any employee of the Contractor shall for with remove him.

The supervisory staff employed by the Contractor shall ensure proper out-turn of work and discipline on
the part of the labour put on the job by Contractor and in general see that the works are carried out in a
safe and proper manner and in co-ordination with other labour and staff employed directly by BHEL or
other contractors of BHEL or BHEL'’S client.

The contractor shall also furnish daily labour report showing by classification the number of employees
engaged in various categories of work and a progress report of work as required by BHEL Engineer.

The work shall be executed under the usual conditions affecting major power plant constructions and in
conjunction with numerous other operations at site. The Contractor and his personnel shall co-operate
with other personnel and proceed in a manner that shall not delay or hinder the progress of work as a
whole.

The Contractor's supervisory staff shall execute the work in the most substantial and work man like
manner in the stipulated time Accuracy of work and aesthetic finish are essential part of this contract. The
contractor shall be responsible to ensure that assembly and workmanship confirm to the dimensions and
tolerances given in the drawings/instructions given by BHEL Engineers, from time to time.

The Contractor shall employ the necessary number of qualified and approved full time electricians at his
cost to maintain his temporary electrical installation till the completion of work.

It is the responsibility of the Contractor to engage his workmen in shifts or on over time basis for
achieving the target set by BHEL and also during the period of commissioning and testing The
Contractor’s quoted rate shall include all these contingencies.

In case Contractor’s progress is found unsatisfactory BHEL may deploy fitters, welders, operators and
technicians on BHEL rates and will assist in improving the progress. All expenses incurred for will be
recovered from Contractor’s bill.

If the Contractor or his workmen or employees shall break, deface, injure or destroy any part of building,
road kerb, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees or any
other property or to any part of erected components etc., the Contractor shall make the same good at his
own expense or in default, BHEL may cause the same to be made good by other workmen or by other
means and deduct the expenses (of which BHEL'S decision is final) from any money due from the
Contractor.

CIVIL WORKS : NOT APPLICABLE
Scope of material handling

While BHEL will endeavor to store/stack/identify materials properly in their open/closed storage
yard/shed, it shall be Contractor’s responsibility to assist BHEL in identifying materials well in time for
erection, taking delivery of the same, following the procedure indicated by BHEL and transport the
materials safely to pre-assembly yard, erection site in time, according to programme.

The Contractor shall identify necessary supervisor/labour for the above work in sufficient quantity as may
be needed by BHEL for areas covering their scope.
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5.8.3 It shall be the Contractor's responsibility to arrange for necessary crane/tractor/trailor or
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trucks/slings/tools and tackles /labour/including operators for loading from storage yard on to transport
equipment, move it to erection site/pre-assembly yard and unload the same at pre-assembly
yard/erection site and to erect the ESP and the quoted rate shall include the same. Tenderers may
please note that the storage yards are at an approximate distance of 5.0.km from erection site.

All equipment so used by Contractor shall be of proven quality and safe in operation as approved by
BHEL Site Engineer’s from time to time.

Any loss/damage to materials issued to Contractor shall be made good by him or BHEL will arrange for
replacement at cost recovery basis and decision of BHEL shall be final.

The Contractor shall take delivery of components and equipment and special consumables from storage
area after getting the approval of BHEL Engineer on standard indent forms.

In the event of Contractor’s inability to arrange in time any of the above equipment/T&P etc., if possible
BHEL shall provide the same on specific written request from the Contractor subject to the availability of
equipment on the normal hire charges of BHEL, applicable from time to time and recoverable from
Contractor’s subsequent month’s running bills.

All the surplus, damaged unused materials, package materials/containers, special transporting frames,
gunny bags etc. supplied by BHEL shall be returned to BHEL Stores by the Contractor.

The Contractor shall have total responsibility for all equipment and materials in his custody, stores, loose,
semi-assembled, assembled or erected by him at Site.

The Contractor shall make suitable security arrangements (round the clock) including employment of
security personnel to ensure the protection of all materials/equipment and works from theft fire, pilferage
and any other damage and loss at Site.

The Contractor shall ensure that all the packing materials and protection devices used for the various
equipment during transit and storage are removed before these equipment are installed.

All equipment shall be handled very carefully to prevent any damage or loss. No bars, wire ropes, slings
etc., shall be used for unloading and/or handling of the equipment without the specific written permission
of the Engineer. The equipment from the storage yard shall be moved to the actual site of
erection/location at the appropriate time as per the direction of BHEL Engineer so as to avoid damage for
such equipment at Site.

The Contractor shall take all reasonable care to protect the materials and work till such time the erected
equipment has been taken-over by BHEL/their client. Whenever necessary suitable temporary fencing
and lighting shall have to be provided by the Contractor as a safety measure against accident and
damage of property of BHEL, suitable caution notices shall be displayed where access to any part may
be deemed to be unsafe and hazardous.

The Contractor shall be responsible for taking all safety precautions during the constructions and leaving
the site safe at the end of each working day and at all times. When the work id temporarily suspended,
he shall protect all construction materials, equipment and facilities from causing damage to existing
property interfering with the operation of the station when in goes into service. The contractor shall
comply with all applicable provisions of the safety regulations, clean upprogramme and other
precautionary measures, which the BHEL has in effect at the Site.

All lifting tackles including wire ropes, slings, shackles etc., used by the Contractor shall be got approved
by BHEL Engineer at Site before they are actually put on the work.

The Contractor shall take delivery of equipment from storage yard/stores/sheds. He shall also make
arrangements for verification of equipment, scrupulously maintain records and keep safe custody, watch
and ward of equipment after it has been handed over to him till these are fully erected and tested and
commissioned and taken over by BHEL’s client. The stolen/lost/damaged good shall have to be made
good by the contractor at his own cost.
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Preservation of Components

The Contractor shall effectively protect the finished work from action of weather and from damage or
defacement and shall cover the finished parts then and there for their protection.

Any failure on the part of the Contractor to carry out works according to above clauses will entail BHEL
c\to carry out the job from any other party and recover the cost from the Contractor.

DRAWING AND DOCUMENTS:

The detailed drawings, specifications, available with BHEL Engineers will form part of this Tender
Specification These documents will be made available to the Contractor during execution of work at site.

One set of necessary drawings to carry out the erection work will be furnished to the Contractor by BHEL
on loan, which shall be returned to BHEL Engineer at Site after completion of work. Contractor’s
personnel shall take care of these documents given to them.

Should any error ambiguity be found in the specification or information, the Contractor shall for with bring
the same to the notice of BHEL before commencement of work BHEL'’s interpretation in such cases shall
be final and binding on the Contractor.

The data furnished in various appendices and the drawings enclosed with this tender specification
describes the equipment to be installed, tested and commissioned under this specification briefly.
However, the changes in the design and in the quality may be expected to occur as is usual in any such
large scales of work.

Deviation from design dimensions should not exceed permissible limit. The Contractor shall not correct or
alter any dimension/details, without specific approval of BHEL.

SITE CLEANLINESS AND SAFETY REQUIREMENTS:

During the course of construction, alternation or repairs, scrap lumber with protruding nails, sharp edges
etc., and all other debris shall be kept cleared from working areas, passageways and stairs in and around
Site. Proper housekeeping is the responsibility of the Contractor.

Combustible scrap and debris shall be removed at regular intervals during the course of construction.
Safe means shall be provided by the Contractor to facilitate such removal. If this is not done regularly,
BHEL will get the job done and debit the cost to Contractor.

Rigging equipment for material handling shall be inspected prior to use of each shift and as necessary
during its use to ensure that it is safe. Defective rigging equipment shall be removed from service.
Necessary test certificates have to be provided by the Contractor for the rigging and handling equipment
brought by them. Otherwise this will be got to be done by BHEL and the cost will be debited to
Contractor.

Rigging equipment shall not be loaded in excess of its recommended safe working load.

Rigging equipment when not in use shall be removed from the immediate work area so as not to present
a hazard to employees.

The Contractor will notify the Engineer his intention to bring on to site any equipment or any container
with liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the
right to prescribe the conditions under which such equipment or container may be handled and used
during the performance of the works and the Contractor shall strictly adhere to such instructions. BHEL
Engineers shall have the right to inspect any construction plant and to forbid its use, if in his opinion it is
unsafe. No claim due to such prohibition shall be entertained.

Where it necessary to provide and/or store petroleum products or petroleum mixture and explosives, the
Contractor shall be responsible for carrying out such provision and/or storage in accordance with the
rules and regulations laid down in the relevant petroleum Act., Explosive Act and Petroleum and Carbide
of Calcium Manual, published by the Chief Inspectorate of Explosives of India. All such storage shall
have prior approvals of BHEL Engineer. In case any approvals are necessary from the Chief Inspector of
Explosives of any other statutory Authorities, the Contractor shall be responsible for obtaining the same.
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5.11.8 Valve protection caps shall be in place and secured.

5.11.9 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally
dropped, struck or permitted to strike each other violently.

5.11.10 When cylinders are transported by powered vehicles, they shall be secured in vertical position.

5.11.11 All the hand lamps used by the contractors workmen shall be of 24V only. Adequate step-down
transformers should be installed at site to cater to the complete requirement. (230V hand lamps should
not be used).

5.11.12 All workmen of the Contractor working in construction areas shall wear safety shoes, safety helmets,&
safety belt (with double harness - when working at heights). Contractor shall insure his workmen against
all accidents, and the policy shall be presented to BHEL. In case of failure to do so BHEL will arrange the
same and the expenditure towards this will be debited to the Contractor including BHEL over heads. In
case the Contractor fails to provide necessary safety equipment to workmen, BHEL will provide the same
to the workers and recover the cost of equipment along with BHEL overheads.

5.11.13 All the above safety conditions are not exhaustive but gives an idea for the Contractor and the Contractor
shall adhere to all the safety precautions given by the BHEL Engineer at Site. Such of those workmen
who do not follow safety precautions shall be turned out from Site. They will not be allowed to work until
they fulfill safety regulations.

5.11.14 Contractor shall arrange at his cost suitable flood lighting arrangement at various levels for safe and
proper working operations during night hours at the work spot as well as at the pre-assembly area.

5.11.15 The Contractor shall be responsible for provision of all the safety notices and safety equipment as
enjoined on him by the application of relevant statutory regulations/provisions and/or as called upon by
the BHEL Engineer and their client from time to time.

5.11.16 The Contractor shall provide temporary fencing wherever required as a safety measure against accident
and damage to properties. Suitable caution notices shall be displayed where access to any part is found
to be unsafe and hazardous.

5.11.17 The Contractor shall ensure the safety of all the workmen, material and equipment either belonging to
him or to others working at site.

5.11.18 It will be the responsibility of the Contractor to ensure safe lifting of the equipment, taking due precaution
to avoid any accidents and damages to other equipment and personnel.

5.11.19 The Contractor shall provide necessary first aid facilities for all his employees, representatives and
workmen working at Site.

5.11.20 All the Contractor’s Supervisory personnel and sufficient number of workers shall be trained for
firefighting and shall be assigned specific fire protection duties. Enough number of such trained
personnel must be available during the tenure of the Contract. Contractor should nominate one of his
supervisors to co-ordinate and for implementation of safety measure.

5.11.21 Contractor shall provide enough firefighting equipment of the types and numbers at his office, temporary
structures, labour colony area etc. Access to such firefighting equipment shall be easy and kept open at
all times. Compliance of the above requirement under fire protection shall it no way relieve the Contractor
of any of his responsibilities and liabilities to fire accident occurring.

5.11.22 The Contractor shall at his cost remove from the vicinity of work, all scrap packing materials rubbish
unused and other materials and deposit them in places specified by BHEL engineer to keep the work Site
clean and tidy.

5.11.23 For this purpose the mechanical completion of erection work shall be deemed to be completed in all
respects only when the trial runs of motors and gas tightness tests are completed and certified so by
BHEL Engineer. The decision of BHEL in this respect shall be final and binding on the contractor.

5.11.24 The commissioning of the unit shall be deemed to be completed in all respects only when all the
equipment are tested and commissioned and the Unit is ready for commercial operation.
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SPECIAL CONDITIONS OF CONTRACT
SECTION - VI

6.0 PRICE ESCALATION:

6.0.1 The Contractor has to keep his quoted rates firm for the entire contractual period including total extended
period, if any, and no claim for revision of rates is allowed under any circumstances.

6.0.2 However, the Contractor shall maintain sufficient work force and other resources required for completion
of the job expeditiously for the entire contractual period including total extended period.

6.0.3 Please ref cl. 20 of Tender specification (u/Page 15) for applicability of Over Run Charges(ORC)
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7.0
7.1

7.2

7.3

7.4

7.5

7.6

i)

ii)

iv)

SPECIAL CONDITIONS OF CONTRACT
SECTION - VII

EXTRA CHARGES FOR MODIFICATION AND RECTIFICATION WORKS:

BHEL may consider payment for extra works on man-hour basis for such of those works which require
major modification of the supplied components which is totally unusual to normal revamping / erection /
commissioning work and which are not due to contractor’s faulty erection.

The decision of BHEL in this regard shall be final and binding on the contractor. The contractor may
submit his work claim bills (specifically agreed by BHEL Engineer) along with the labour sheets duly
certified by BHEL Engineer at site. But BHEL may opt to get those work done through other agencies if
they so desire.

All the extra works, if any, carried out should be done by a separate gang which should be identified
prior to start of work for certification of man-hours. Daily labour sheets should be maintained and should
be signed by the contractor’'s representative and BHEL Engineer. Signing of labour sheets does not
necessarily mean the acceptance of extra works. Only those works which are identified as not usual to
normal revamping / erection and certified so by the Site-in-Charge of BHEL and accepted by
designers/supplier's competent authority only will be considered for payment. The decision of BHEL in
this regard shall be final and binding on the contractor.

Average single man-hour rate including overtime if any, supervision, use of tools and tackles and other
site expenses and incidentals, including consumables for carrying out any rework / rectification that
may arise during the course of Erection shall be Rs. 60/- per man-hour.

Average single man-hour rate including overtime if any, supervision, use of tools and tackles and other
site expenses and incidentals, excluding consumables for carrying out any rework / rectification that
may arise during the course of erection shall be Rs. 35/- per man hour.

Extra works are broadly defined as below:

Design changes which will be intimated to the contractor after the start of the work which call for
dismantling of the erected components, rectification, modification, etc.

Repair / rectification of the components damaged during transit and intimated to BHEL before drawing
the materials from BHEL stores.

Modification, rectification of components wrongly manufactured/fabricated at works subject to
acceptance of the approving authority. Any such modification work costing less than 48 Man Hours per
work of a DU shall be considered as incidental to erection and shall not be considered for payment.

Jobs which require major modification, major repair, major reworks etc. which will be identified as major
and warrant extra payment, certified as such by the Site-in-Charge of BHEL and accepted by the
designers/competent authority of BHEL. The decision of BHEL in this regard shall be final and binding
on the contractor.




50

SPECIAL CONDITIONS OF
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SPECIAL CONDITIONS OF CONTRACT

SECTION - VI

8.0 GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION

8.1 For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to

8.2

8.3

8.4

8.5

8.6

8.7
8.8
8.9

8.10

8.11

8.12

8.13

8.14

8.15

8.16

participate.
BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on Internet.

BHEL will inform the vendor in writing, in case of reverse auction, the details of service provider to
enable them to contact and get trained.

Business rules like event date, time, start price, bid decrement, extensions, etc. also will be
communicated through service provider for compliance.

Vendors have to fax the compliance form in the prescribed format (provided by service provider) before
start of Reverse auction. Without this the vendor will not be eligible to participate in the event.

BHEL will provide the rate schedule (e.g. EXCEL sheet) for the vendor to enable them to fill-in the price
and keep it ready for keying in during the auction. The discrepancy between words and figures, if any,
will be addressed as per Cl. 1.1.9. of Genl. Cond. Of contract (u/Ref. ES:F:010)

Reverse auction will be conducted on scheduled date & time.

At the end of reverse auction event, the lowest bidder value will be known on the network.

The lowest bidder has to fax the duly signed filled-in prescribed format as provided on case-to-case
basis to BHEL through Service provider within 24 hours of auction without fail.

Opening bid in reverse Auction: The opening bid (in the reverse Auction) of the bidders shall be same or
less than the value as that quoted in their final sealed price submitted to BHEL(along with Technical
offer). The bidder shall confirm in writing to BHEL that their opening bid (in reverse auction) shall be
same or less than the value as that quoted in their final sealed price bids submitted to BHEL against this
NIT along with Technical Bid (Patr-1).If any bidder offered a unsolicited discount or rebate, in separate
cover etc. in any place other than the sealed price bid, then the opening price bid in reverse auction, by
such a bidder in Reverse Auction, shall be the price offered in final sealed price bid submitted (against
this NIT) minus discount offered in any place other than the sealed price bid.

BHEL reserves the right to cancel Reverse Auction (RA) without assigning any reasons and resort to
considering the sealed bids submitted by vendor for processing and finalizing the tender.

In case the process of reverse auction is found unsuccessful by BHEL, then BHEL at its discretion may
decide to call the L1 bidder of reverse auction for further negotiation.

Any variation between the on-line bid value and signed document will be considered as sabotaging the
tender process and will invite disqualification of vender to conduct business with BHEL as per prevailing
procedure.

In case BHEL decides not to go for Reverse auction procedure for this tender enquiry, the Price Bids
and price impacts, if any already submitted and available with BHEL shall be opened as per BHEL's
standard practice.

Only those vendors, who participate in the Online Initial Opening Bid, will be eligible to participate in the
subsequent Online English Reverse Auction.

Price bids offered by the bidders during reverse auction process is considered as an offer to execute the
work. Bids once made by a bidder cannot be cancelled/withdrawn and bidders shall be bound to
execute the work at the final bid price. BHEL shall take appropriate action if the bidder fails to do so.
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STATUTORY REQUIREMENT
OF

CONTRACT

(FORMATS & PROCEDURES)

ES:F: 009

BHE

R 05- 275

ERECTION SERVICES DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED

( A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET - 632 406
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CHECK LIST

Bidders are required to fill in the following details:
la Name of the Bidder

With address,

Phone No.,

Mobile No.,

Fax and

e-mail.
1b Nature of Firm ( Whether Proprietary,

Partnership, Pvt.Ltd, Others-Specify)
2 Whether EMD submitted as per tender Specification Terms and conditions Yes / No
3 Validity of offer (shall be as per relevant clause of NIT) Yes / No
4 Whether Bidder visited the erection Site and acquainted with Site Conditions | Yes / No

before quoting
5 Whether the following details are furnished.
5.a Previous Experience — Photocopies as in QR Annexure-B-1 & B-Il Yes / No
5.b Present assignments Yes [/ No
5.c Organization chart of the Company Annexure-C | Yes /  No
5.d Financial status of the Company Annexure-A | Yes [/ No
5.e In case of Company, proof of registration of the Company Yes / No
5.f Memorandum and Articles of Association of Company / copy of Partnership Yes / No

Deed.
5.9 Profit and Loss Account For the last three Years Yes [/ No
5.h Balance sheet for the last three years Yes [/ No
5.i Income Tax clearance Certificates Yes [/ No
5] Solvency Certificate from a Nationalized Bank Yes [/ No
5.k Power of Attorney of the person signing the tender duly attested by a Notary | Yes / No

Public
5.1 Names and addresses of Directors, Partners their Experience and qualification Yes / No
5.m Manpower Organization chart and Tools list with deployment plan at Site for | Yes / No

satisfactory completion of work under this specification
5.n EPF regn No. ( with a copy of certificate)
5.0 GST regn No. ( with copy of cert’)
5p E- payment acceptance as per appendix. Yes / No
5. Rate schedule as per the schedule appended Yes [/ No
6 Whether the Bidder is conversant with local labour laws and conditions Yes / No
7 Whether the Bidder is aware of all safety Rules and codes. Yes / No
8 Whether the declaration sheet (as per appendix enclosed) filled Yes / No
9 Whether the erection schedule (as per appendix enclosed) furnished Yes / No
10 Whether all the pages are read, understood and signed Yes / No

SIGNATURE OF BIDDER
NOTE : The Bidders are requested to peruse the Tender Specification terms and conditions carefully and furnish
the above information also in detail as required.
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OFFER OF THE BIDDER
(FORMAT - To be typed written in LETTER HEAD and submitted along with offer)

To
The Sr.Dy. General Manager
Erection Services Dept,
Bharat Heavy Electricals Limited,
Boiler Auxiliaries Plant,
Indira Gandhi Industrial Complex,
RANIPET —632 406. (TAMIL NADU).

Sir,

I/ We hereby offer to carry out the work detailed in the Tender Specification
issued by M/s. Bharat Heavy Electricals Limited, Boiler Auxiliaries Plant, Ranipet in accordance with the terms
and conditions thereof:

I/ we have carefully pursued the following documents connected with the above work and agree to abide by the
same. We herewith confirm that we have visited the site of work mentioned in the NIT

a. General terms and conditions of work (ES: F:010)

b. Statutory requirement of Contract (ES: F:009)

c. Special conditions of Contract for Mechanical works (Section-111& Section-1V)
d. Respective Tender Specification

e. Special Instructions to Bidder

f. General terms and conditions of Reverse Auction.

h. Other sections, appendices, annexure, schedules and drawing.

I/We have deposited / forwarded herewith the Earnest Money Deposit in the form prescribed and as stipulated in
Clause No.1.4. of the General Conditions of Contract for Works towards the Earnest Money Deposit for an

amount as per the NIT ie. Rs. (Rupees. only ) (In words)
vide Pay Order NO........coooiiiiiiii Dt 2019/
Demand Draft NO.......coooiiii o | 2019 which shall be refunded

should our offer not be accepted. Should our offer be accepted, |/We further agree to deposit such additional
sum, within the stipulated time as may be indicated by BHEL, which along with the

sum of Rs.

(Rupees. .only)

shall make up the Security Deposit for the work as provided for in clause 1.8.2 of the General Conditions of
Contract for Works.

I/We further agree to execute all the works referred to in the said documents upon the terms and conditions
contained or referred to therein and as indicated in the Annexure enclosed thereto.

SIGNATURE OF BIDDER:

Place: ADDRESS:
Date:

WITNESSES WITH FULL ADDRESS

SIGNATURE NAME ADDRESS
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ERECTION SERVICES DEPARTMENT
APPENDIX -1l (To be filled by Tenderer and submitted along with Tender document )
S.No. PARTICULARS YES | NO
01 GST
a. GST Registration No. of Tenderer (copy to be enclosed)
b. Issue of Tax Invoice as per GST Rules
C. Whether Tenderer is taking GST Credit for their Inputs
d. Under which Service Head is Service provided (SAC Code)
e. If GST is Exempted , furnish reasons
f. GST to indicate in your invoice GSTIN of BHEL Nodal Agency
33AAACB4146P2ZL
02 INCOME TAX
a. PAN No. of Tenderer
b. If Exempted , furnish exemption Certificate
C. PAN No. of BHEL : AAACB/4146/P

NOTE :

1. Rates Quoted shall be clearly indicated that they are INCLUSIVE of all Taxes & Duties
except GST. The Contractor has to issue invoice accordingly. Also refer clause 15.0 of
Tender specification regarding Taxes & Duties

2. Payment will be made only through e-payment to your account.
Payment through Cheque / DD payment will not be made by BHEL.

Tenderer has to submit Banker’s Certificate as per format specified in APPENDIX- IV.

Agreed to the Above Conditions

Signature of the Tenderer :
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APPENDIX - 1l

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

NAME & ADDRESS OF THE

01
SUPPLIER / VENDOR
MOBILE, PHONE NO. WITH STD CODE
PAN NO.
02 .
VENDOR CODE (as in Purchase Order)
03 Details of Bank Account:

NAME & ADDRESS OF THE BANK
A) | (WITH PIN CODE)

BANK TELEPHONE NUMBER (WITH STD
CODE)

C) | BANK BRANCH CODE

D) | MICR CODE

E) | ACCOUNT NUMBER

F) | TYPE OF ACCOUNT CURRENT A/C [/ OD | CASH CREDIT

G) | Vendor name as per Bank records

H) | BANK BRANCH RTGS IFSC CODE

) | BANK BRANCH NEFT IFSC CODE
J) | VENDOR'’S EMAIL ID (give two ids)

K) | NAME OF AUTHORISED SIGNATORY

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET
by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above
mentioned Bank Account. |/ We also agree that payments made to the above mentioned Account is a valid
discharge of the liability of Bharat Heavy Electricals Limited, Ranipet. 1/ We also agree to bear the applicable
Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of
(name of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our
Branch mentioned above are correct.

PLACE:

DATE: (Manager / Officer’s signature Under Bank stamp)
Authorisation No,

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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APPENDIX -1V

Certified by Chartered Accountant on letter head

This is certify that M/S ..o e , (hereinafter
referred to as ‘company’) having its registered office at ... is
registered under MSMED  Act 2006, (Entrepreneur Memorandum No  (part—II)
................................................... dtd
Category:....oovverieriiennannnnn. (Micro/Small)).(Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as on date
............................................. as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale Industries vide its
notification N0.S.0.1722(E) dated 5, 2006 :

2. For Services Enterprises: Investment in equipment ( original cost excluding land and
building and furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

RS Lakhs
The above investment of Rs............................. Lakhs 1s within permissible limit of
RS Lakhs for ..........cccoooiiiiiiiinl. Micro/Small (Strike off

which is not applicable) Category under MSMED Act 2006.

Date:

(Signature)

Name —

Membership Number —

Seal of Chartered Accountant
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FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

To

SDGM/Erection Services Department
Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,
RANIPET-632406,

TAMILNADU, INDIA

Sub.: No Deviation Certificate for the tender enquiry for “Life Extension Program of

Electrostatic precipitator (ESP) involving handling at site stores/ storage yard,
transportation to site of work, dismantling of existing ESP components to the extent required,
erection, testing and commissioning of new components in unit-2, TPS-II,Neyveli Lignite
Corporation India Ltd., Neyveli, Tamilnadu using contractor’s own tools and plants, cranes ,
consumables, manpower etc.

”

Ref.: TENDER SPEC.: BAP : ERN : NLCILIL:UNIT-2 : ESP : MECH : C: 319

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before
submission of our offer and noted the job content & site conditions etc. We also confirm that we have
not changed / modified the tender documents as appeared in the website and in case of observance
at any stage, it shall be treated as null and void. We here by confirm that we have not taken any
deviation from tender clauses together with other references as enumerated in the above referred
NIT and confirm our acceptance to reverse auctioning process and we hereby convey our unqualified
acceptance to all terms and conditions as stipulated in the tender and NIT. In the event of
observance of any deviation in any part of our offer at a later date whether implicit or explicit, the
deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,
Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)
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DECLARATION SHEET

(FORMAT - To be typed written in LETTER HEAD and submitted along with offer)

hereby certify that all the information and data furnished by me with regard to
this Tender Specification No. BAP : ERN : NLCIL:UNIT-2: ESP: MECH : C: 319 are
true and complete to the best of my knowledge. | have gone through the
specification, conditions and stipulations in detail and agree to comply with the
requirements and intent of specifications. Further certify that | am duly
authorized representative of the under mentioned Bidder and a valid power of

Attorney to this effect is also enclosed.

BIDDER’S NAME AND ADDRESS:

AUTHORISED REPRESENTATIVE’S

SIGNATURE

WTH NAME AND ADDRESS
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FINANCIAL VIABILITY (Annexure-A)

Sl Aspects Rs | To be filled-up
! Owner’s Capital in the business (In case of Partnership please Rs.
Mention percentage of shares and Amount)

2 . . Rs.
Quantum of business done during Last three Year20 _ -
financial years.

Year20 -
Year20 -
(Year20__ -
)

3 Value of Fixed Assets of the Year20 - RS.

business in last three years Year20 -
Year20 -
(Year 20___ -
)

4 S . . Rs.
Guarantee limits (if any) Enjoyed by the firm

5 L . . Rs.
Overdraft limits (if any) Enjoyed by the firm

6 . . Rs.
Income Tax paid during the last three Years Year20 -

Year20 -
Year20 -
(Year20__ -
)

! Please state whether audited profit and Loss Account and Yes / No
Balance Sheet for last 3 Years and Solvency Certificate are
Enclosed.

Note: All the above documents should be duly certified by auditors/bank as may be applicable.

Signature of the Bidder
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Ranipet Page No.: 10 of 14

ORGANISATION STRUCTURE

1.

Management structure of the firm:

Whether public limited / Private Limited / Sole Proprietorship / Partnership.

2.

Details of the staff presently on permanent rolls of the organization.

a) Engineering / Supervisory Staff.

Sl
No

Name and Qualification | Experience Proposed to be
. Remarks
Designation Years deployed at site for
o If any
this job

Signature of the Tenderer
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Bharat Heavy Electricals Limited
B”[[ Boiler Auxiliaries Plant, Ranipet —-632 406 ES:F:009

Ranipet

ERECTION SERVICES DEPARTMENT

Page No.: 11 of 14

ORGANISATION STRUCTURE

b) Details of Technical staff:

S CATEGORY Total Numbers Proposed to be deployed at site

No Number | for this job
on Rolls

1| supervisors / Foreman

2 | Store Keepers

3 | Electrician

4| Fitters

5 | Welders

6 Sarang

! Rigger

8 | Painter

° Light Vehicle Driver

10 Heavy vehicle Driver

11 | semi-skilled worker

12 | Unskilled Worker

13 | crane Operators

14 | crane Maintenance Staff

15 | Other vehicles maintenance
staff

16 | Other category of staff, if
any

Signature of the Tenderer
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FACILITIES FOR STAFF & WORKERS AT SITE

N

1. ACCOMMODATION:

a) For Engineer / Supervisor / other staff

S Category Type of | Facilities | Remarks
' accomm | provided
odation

b) No. of quarters, plinth area of each quarter and estimated cost proposed to be constructed for
workmen.

1 | MEDICAL:

2 | CONVEYANCE:

3 | OTHER AMENITIES:

Date :
SIGNATURE OF THE BIDDER
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STATUTORY REQUIREMENT OF CONTRACT

ES:F:009

SCHEDULE TO BE FURNISHED BY THE TENDERER

1. Bidder shall submit the following technical proposal documents (a detailed write—up on his erection plan)
along with the offer indicating the proposal to achieve the milestone dates, giving details of erection
sequence, manpower deployment plan and T&P deployment plan for the various erection activities. The
bidder shall submit histograms for Equipment, Staff and Labour to be deployed on the Work.

a. Method Statements along with appropriate drawings for pre-assembly works, dismantling works and

erection works

b. Site establishment plan based on the ESP layout drawing provided, showing the locations of site
office, storage yard, tower crane location, mobile crane/ trailer movement to facilitate the pre-
assembly works, dismantling works and the erection works

c. Cycle time calculations for critical activities

d. Rated Load chart, Range diagrams, Manual of the proposed tower crane

e. Rated Load chart, Range diagrams, Manual of the proposed mobile crane

2. Bidders are required to submit details for the above. Bids received without above documentary proof are

liable to be rejected.

3. The Tenderer is required to submit the following schedule along with his offer.

Schedule-A PERT / CPM Bar Chart showing Work Breakdown Structure, time schedule and
Milestone dates

Schedule-B Schedule of Plant, Equipment and Tools

Schedule-C Schedule of Project Staff (identifying skill and work area)

Schedule-D Schedule of Labour -Day wise deployment of skilled / semiskilled / unskilled and
other categories of workers to suit the above programme.

Schedule-E Schedule of Consumables ( LPG, Oxygen, Welding Electrodes, etc.,)

Schedule-F Day wise schedule of erection quantities

Schedule-G Construction power / electricity required for / Office / stores / workshop sheds,

etc. of the tenderer in the following format.

Electricity required for Average Peak
Construction : (Scope of Amp
work covered in this tender KVA
)
. Amp
ff h
Office & Storage sheds VA

Note-1 Tender offers are liable to be rejected in the event of non-submission of above
schedules along with the offer complete with all the details asked for.
Note-2 Contractor may also indicate their ability in completing the contract in a period
shorter than that mentioned.
Date :

SIGNATURE OF THE BIDDER
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ANALYSIS OF UNIT RATE QUOTED (Only Percentages to be Quoted)
SI-No | Description Percentage | Remarks, If any
of the rate
quoted
1 Site facilities viz.
electricity,
water,
workshop and
other infrastructure facilities
2 Salary & wages for staff and workers
3 Consumables
a) Gases
b) Electrodes
c) Steel materials
d) Others
4 Depreciation and maintenance for T&P, other
items
5 Establishment and Administration expenses of
sites
6 Retrenchment benefit
7 Overheads
8 Extra work incidental to erection

NOTE: All Bidders are requested to take care that the rates quoted by them are not disclosed in any way while
furnishing the above details.

Date :

SIGNATURE OF THE BIDDER
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ANNEXURE A-1

STATUS OF TOOLS & PLANTS

List of equipment / Machinery / T&P owned by the contractor and proposed to be deployed by the contractor for this work.
NOTE: Bidders are required to furnish the details as desired below with regard to the equipment machinery, tools & plants, consumables and
workshop facilities owned by them along with documentary proof for the same

SI-No

Name of the equipment Total Qty Qty Type,

Available proposed to | capacity,
be deployed | Specification

Year of
Make

Date of
Purchase

Registratio | Present Utility factor of
n Number Location the Machine

Cranes (Note: Providing of Tower Crane for
the tendered scope of work is a must)
e Tower crane
e 120 MT /150 MT Mobile crane
e 60MT/75MT /90 MT Mobile cranes
e 18T /14T /12T /10 T Capacity Mobile
crane

5T or 8T Capacity fork-lift or Hydromack

Tractor Trailors

Trucks

Wooden sleeper

OB |WIN

DC Welding Generator / Welding transformer
with cables

DC Welding Generator / Welding transformer
with cables

(0]

Air Compressors

Electrical winches
10 MT Capacity
5 MT Capacity
2 MT Capacity

10

Hand winches

11

Hydraulic Torgue wrenches
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SI-No | Name of the equipment Total Qty Qty Type, Year of Date of Registratio | Present Utility factor of
Available proposed to | capacity, Make Purchase n Number | | gcation the Machine
be deployed | Specification
12 Electrode drying oven
13 Portable electrode drying oven
14 Spur gear chain pulley block 5T Capacity
3T Capacity
2T Capacity
15 Gas cutting set with hoses
16 Hydraulic jacks 5T Capacity
10T Capacity
20T Capacity
17 Low voltage transformer with Hand lamps
18 Single sheave snatch pulley blocks
5T Capacity
10T Capacity
20T Capacity
19 Double sheave pulley blocks 3T Capacity
5T Capacity
10T Capacity
20 3T Capacity D shackle
21 5T Capacity D shackle
22 10T Capacity D shackle
23 20T Capacity D shackle
24 Bull dog grips suitable for steel wire rope of
Dia 25 mm
Dia 22 mm
Dia 19 mm
Dia 16 mm
Dia 9 mm
25 Turn Buckle 3T to 10T capacity
26 Single Shave Pully Block 1T Capacity
3T Capacity
5T Capacity
27 Oxygen regulator
28 Acetylene regulator
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Total | Qty proposed to be deployed Type, Year of Date of Registrati | Present Utility factor
Qty capacity, Make Purchase on Location of the
Avail Specificatio Number Machine
able n
29 Gas Welding and cutting accessories with
20M long hose
30 Spirit level 0.02 mm/M
31 Tacho Meter
32 Megger
33 Various sizes of portable grinders
34 Bench grinder
35 Heavy duty high speed portable grinder
36 Flexible shaft grinders
37 Pneumatic drill 2" & 1”
38 Torque wrenches 300mm
450mm
600mm
39 Pull lifts 1.5T Capacity
3T Capacity
6T Capacity
40 Compensating Cables
41 Steel wire ropes for guy ropes
42 Bench files of various sizes

NOTE: Details of Maintenance facilities to be provided at Site for maintaining the various Equipment:

Date :

SIGNATURE OF THE BIDDER
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Bharat Heavy Electricals Limited STATUTORY EESQUIF;EMI:)N(;;F CONTRACT
Bffrt Boiler Auxiliaries Plant, Ranipet ~632 406 L
Ranipet ERECTION SERVICES DEPARTMENT Page No.: 18 of 19
ANNEXURE B-I
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS IN THE LAST SEVEN YEARS
SI-No | Details of Jobs Executed/ In Progress with Financial Number of Strikes/ | Number Details of the Insurance Details of safety
Location of Projects Value of the | Work Stoppages Accidents provided for the workers for | equipment provided to
with duration and Fatal/Minor | Accidents/ Deaths workers

contracts

Mandays Lost

Use Annexures-If required

Signature of the Bidder
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Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant, Ranipet —632 406
ERECTION SERVICES DEPARTMENT

STATUTORY REQUIREMENT OF CONTRACT

ES:F: 009

Ranipet Page No.: 19 of 19
ANNEXURE B — 11
Previous Experience (FOR ESP PROJECTS ONLY )
SI-No | Name of the Project with unit capacity Date of Date of Start Date of Trail run of Date of Air Date of Testing &
Letter of of Erection Collecting rapping Tightness Test | GD Test Commissioning
Intent Electrode Motors
Loading

Use Annexures-If required

Signature of the Bidder
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Bﬂ[l Auxiliaries Plant, Ranipet —632 406 Terms andPCnglltlfoor; w.rt GST
ERECTION SERVICES DEPARTMENT agett o

Ranipet BAP:ERN:NLCIL:UNIT-2:ESP:MECH:C : 319

Registration & GST Rate

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN No. (copy of
PAN to be enclosed).

Tender will be considered/ accepted, if & only if the vendor has a valid GST Registration No.

Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.

Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union Territory tax
based on the Inter / Intra state movement Supply of goods and provision services or both.

5. Invoicing & Payment The Tax Invoice for supply of Goods & Services should be raised as per
the provision of GST Act & Rules and must compulsorily mention the following :-

a. GSTIN of BHEL Nodal Agency for Tamil Nadu is 33AAACB4146P2ZL
HSN Code or Service Accounting Code for supply of goods or services.

Name & address of supplier
GSTIN of Supplier
Consecutive Serial No. & date of issue

-~ ® oo T

Description of goods or services

Total value of supply

Z Q

Taxable value of supply

x Rate — Central Tax & State Tax or Integrated Tax, Cess
j- Amount of Tax charged

k. Place of supply

I.  Address of delivery if different from place of supply

m. Signature of authorized signatory

6. Reimbursement of GST to the vendor is contingent upon complying with the following condition by

the service provider:-
i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the statutory time
period.
ii. Discharging the GST tax liability to the Government.
iii. Submission of Tax Invoice to BHEL.
iv. Submission of proof of payment of GST to BHEL.
v. Availment of Input Tax Credit by BHEL.

7. Input Tax Credit: In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of
goods and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for availing
such ITC, or any other reason not attributable to BHEL, GST amount shall be recoverable from
Vendor along with interest & penalty levied/ leviable.

8. In case vendor delays declaring such invoice in his return and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from vendor/contractor along with interest & penalty
levied/ leviable on BHEL.

9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
incomplete work/service, then BHEL will not be able to avail the tax credit and will notify the
supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit
note (details to be uploaded
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10. For any such delay in availing of tax credit for reasons attributable to vendor (as mentioned above),
interest as per the GST Act & Rules, along with penalty, if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any
incomplete work/service, then BHEL will not be able to avail the tax credit and will notify the
supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue credit
note (details to be uploaded in GSTN portal).

11. For any such delay in availing of tax credit for reasons attributable to vendor (as mentioned above),
interest as per the GST Act & Rules, along with penalty, if any will be deducted for the delayed
period i.e. from the month of receipt till the month tax credit is availed, from the running bills.

12. Penalty for Non-compliance of GST Act Penalty amount so determined along with GST if
applicable thereon shall be recovered from the contractor.

13. Anti-profiteering Measure: Any reduction in rate of Tax on any supply of goods or services or the
benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.

14. Other Provison: The agency should quote the applicable taxes and duties in the technical bid
(part-1) as well as in price bid (part-11).

15. All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new
taxation laws introduced from time to time (e.g., GST). The terms & conditions will be modified in
accordance with the provisions of new laws (e.g., GST).

16. The Prices quoted above must be inclusive of all taxes and duties and exclusive of GST, which will
be payable extra as per applicable rules and subject to Submission of documentary evidence.

17. In case any changes in taxes and duties as per Gov. Natification (including GST), the same shall
be applicable from time to time.

The following details to be furnished by the bidder:

S.No | Details To be filled by the bidder
1 GSTIN No. (Copy to be
enclosed)
2 PAN No (Copy to be
enclosed)
3 HSN Code & SAC Code
(Copy to be enclosed)

The bidder has to submit this document along with their offer after duly signed & sealed by the
authorized person.

SIGNATURE OF THE CONTRACTOR
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Bharat Heavy Electricals Limited Boiler
Auxiliaries Plant, Ranipet —-632 406 PART-II
ERECTION SERVICES DEPARTMENT Page 01 of 02
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PRICED BID

SCHEDULE OF RATES & QUANTITIES
“ Life Extension Program of Electrostatic precipitator (ESP) involving handling at site stores/ storage
yard, transportation to site of work, dismantling of existing ESP components to the extent required,
erection, testing and commissioning of new components in unit-2,TPS-1I,Neyveli Lignite Corporation
India Ltd., Neyveli, Tamilnadu using contractor's own tools and plants, cranes , consumables,
manpower etc..”

S.No. DESCRIPTION OF ITEM QTY | UOM Weightage in
%.
Dismantling/removal of the following ESP components
carefully without causing damage to adjacent / connected
A component/equipment and transporting to customer's
stores/scrap yard by using contractor's own tools & plants,
manpower, scaffolding, cranes, winches etc.,.
A01 Insulation wool, along with Cladding sheets 8100 | SQMTR 7.25
A02 | Existing Hoppers of first three rows up to 5.6 Meters height 24 Nos 3.76
AO3 ESP |nI_et GD Screen Sheets primary & secondary along with 5 set 149
Deflection plates etc complete.
AO4 EX|st|n_g CE Rapping system comprising of, shaft sets, ogter 12 Field 104
arms, inner arms etc complete set for first three rows of fields
AO5 Existing EE Rapping system comprising of vertical shafts, 12 Field 105
bearings, inner rams, outer arms etc complete set
A06 | Existing EE Frames in first two rows 8 Set 1.57
AQ7 | Existing casing inspection doors 20 nos 0.18
AO08 | Existing CE & GD Rapping Geared Motor unit 28 nos 0.25
AQ09 | Existing EE Rapping geared motor unit 24 nos 0.21
A10 Shock bars a}nd shock bar guides along with fasteners in first 8 Field 1.40
two rows of fields
All | Emitting electrodes 4000 nos 0.47
Al2 | Existing HVRs 6 nos 0.40
A13 Dlsmantllng of damaged Collecting electrodes wherever 50 NOS 0.58
required randomly
Collection of materials from BHEL/NLC stores yard,
transporting to site of erection, pre-assembly, erection,
B alignment, testing and commissioning of following ESP
components by using contractor's own tools & plants,
manpower, cranes, scaffolding, consumables, etc..
Fixing of thermal Insulation along with Cladding sheets as per
BO1 | BHEL Drawings and instructions for ESP casings, hoppers, 8100 | sgmtrs 29.02
funnels.
B0O2 | Hoppers of first three rows up to 5.6 Meters height 24 Nos 14.95
BO3 ESP |nI_et GD Screen Sheets primary & secondary along with 2 set 3.08
Deflection plates etc complete.
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Ranipet
PRICED BID
SCHEDULE OF RATES & QUANTITIES
.No. DESCRIPTION OF ITEM QTY | UOM Weightage
in %.

CE Rapping system comprising of, shaft sets, outer arms, : 1.78
B04 | . ) . 12 Field :

inner arms etc complete set for first three rows of fields

EE Rapping system comprising of vertical shafts, bearings, 1.82
BO5 | . 12 Set :

inner rams, outer arms etc complete set
B06 | EE Frames in first two rows 8 nos 3.11
BO7 | Casing inspection doors 20 nos 0.39
B08 | CE & GD Rapping Geared Motor unit 28 nos 0.87
B09 | EE Rapping geared motor unit 24 Field 0.75
B10 Shock bars qnd shock bar guides along with fasteners in first 8 oS 6.54

two rows of fields
B11l | Emitting electrodes 4000 nos 1.56
B12 | Existing HVRs 6 Nos 0.68
B13 | Erection of Collecting Electrodes randomly wherever required 50 Fields 1.46
B14 Checking & correction pf_flled healthlness_( mechanical 12 NOS 262

clearance between emitting system & casing/EE system
B15 | Erection and welding of SS lining materials inside the Existing

24 MT 1.78

hoppers( welding with E309 electrode)

Fabrication and erection of structural materials like plates,
C channels, angles for strengthening/ patch work of ESP casing, 50 set 8.76
hoppers, funnels etc

D Water washing inside ESP fields inlet funnel out let funnel etc 2 lot 0.58

E Man power assistance for conducting of GD test in ESPs 1 lot 0.33

Man power assistance for conducting of Air load test in 24

fields 1 Field 0.29

K TOTAL value for the above scope of work in Indian Rupees

M |GST@ %
TOTAL
N value for the above scope of work in Indian Rupees inclusive
of GST

SIGNATURE OF BIDDER

Note: Vendor to work out his rates in a separate paper and quote only lumsum price for entire scope of work in
column ( K). Individual item rates for the above schedules will be arrived based on the lump sum price quoted by
the bidder as per weightage indicated against each schedule. Applicable/Quoted GST amount will be payable
extra. Any other entry elsewhere (individual item rate, if any) in the Price bid by the bidder shall be treated as Null
and Void.



