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                               PRODUCT STANDARD 

FACTORY CIVIL CONSTRUCTION & MAINTENANCE DIVISION 

 
           

TENDER NOTICE 

 

TENDER NOTIFICATION NO. - FCX/19201065                                      DATED – 21/05/2020 
                                                                                                                                                           

  Sealed tenders are invited by BHEL Bhopal in two-part bid system (Techno-commercial bid & price bid) 

from the bidders fulfilling qualifying criteria mentioned in tender documents for the below mentioned work. 

  

   Name & details of the work:   

Sl. 

No 

Name of work Schedule ‘A’ 

Approx. Cost          

(In Rs.) 

Earnest 

Money   

in Rs. 

Compl

etion 

Perio

d 

Tender 

Cost     

(in Rs.) 

Remark 

1 

 

 

Repair/replacement of 

sheets/ gutters/ rain water 

pipes and accessories etc. 

of manufacturing blocks/ 

process plants and sheds 

inside factory area. 

Total price of the 

package combining 

Annexure-I &     

Annexure-II to be 

quoted by the bidders. 

9,661/-  

or 

 one time 

EMD* 

 

6 Months 200/- +  GST 

extra @12% 

(200/- + 24/-

=224/-) 

 

* One-time earnest money deposit (EMD) of Rupees Five Lakh (Rs.5,00,000/-) should have been 

deposited with BHEL by the bidders. 

  

1.1 Last Date & time for submission of tender:  29.05.2020 Up to 11.00 AM 

 

1.2   Date & time of opening of tender              :  29.05.2020   at 2.00 PM onwards. 

 

1.3 All the envelopes should be dropped in the tender box (green box) available in tender room at Ground 

floor, Administrative building before 11.00 AM repeat up to 11.00 AM of opening date of tender. All the 

envelopes will be removed from the tender box at 2.00 PM for numbering and entering in the register.  

(Division’s authorized representative will be present at 2.00 PM along with necessary files and register) 

Tender received after 11.00AM will be treated as LATE TENDER. Such late tender will not be considered 

under any circumstances. 

1.4 For two part bids (one techno- commercial bid and the other price bid), the tenderer has to put techno-

commercial bid in one envelope properly sealed and tenderer should super scribe over the envelope as 

Techno-commercial bid. The tenderer has to put price bid in another envelope properly sealed and tenderer 

should super scribe over the envelope as Price bid. These two envelopes should be put in a third bigger 

envelope properly sealed. 

1.5 Tenderer will be permitted in tender room to witness the tender opening from 2.00 PM onwards only. 

 

2. (a) PAN number is essential to be submitted by the tenderer for participation in tender. 

    (b) Possession of PF & ESI nos. is a statutory requirement. It is, therefore, desirable that the tenderer 

submits them along with his techno-commercial bid. A tenderer may, however, be considered for 

qualification techno-commercially even if he is, already, not in possession of the same or if he does not 

submit them along with his techno-commercial bid. 

  Such a tenderer, on becoming successful and upon award of work, shall, however, be required to 

mandatorily submit PF & ESI registration numbers within 15 days or some other period as specified by the 

department (as the case may be) after the date of issuance of Letter of Intent (LOI) but before deployment 

of labour to commence the work failing which penal action as deemed fit shall be taken by the department 

against the tenderer.  

  Such a tenderer shall, in this regard, give an undertaking in writing along with his techno-commercial bid 

that he would submit PF & ESI registration numbers subsequent to award of work through LOI as desired 

by the department.   
 

3. All corrections/corrigendum will be given in our website www.bhel.com ONLY and shall not be published 

in press. Therefore, all the tenderers/ bidders are requested to be in touch with our website www.bhel.com 

till the last date and time of submission of tender. 
 

4.  Visit our web site www.bhel.com for detailed information. 
 

5. Tenderers have to bring authority letter from their respective firms/organizations to witness the proceedings 

of tender opening. 
 

BHOPAL 

 

http://www.bhel.com/
http://www.bhel.com/
http://www.bhel.com/
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6.  For any tender related information please contact Phone no.0755-2502509, 0755-2505966, and 0755-

2505840 Email: v_rajesh@bhel.in, and clmalav@bhel.in.  
 

7. The party must have phone & mobile facility for effective communication during the entire contract period. 

The numbers are to be submitted along with bid. 
 

8.   BHEL reserves all rights to cancel any or all the tenders without giving any prior notice or cause. 

9.   Delay in execution of work may attract penalty as per relevant clause of special terms & conditions. 
 

10.  In case, past performance of the tenderer is found to be unsatisfactory, BHEL reserves the right not to 

consider such tender. 
 

11. The tenderer must put his seal and signature in every documents submitted in the Bid. Bids submitted by 

the tenderer with incomplete documents may not be considered and further correspondence may not be 

done with the tenderer in this regard because time is the essence of the contract. 
 

12. Quoted rates must be inclusive of all taxes, duties, royalties etc. except GST, which is to be specified with 

GST registration number. 
 

13. The quoted rate shall be exclusive of GST. GST shall be payable extra to the contractor after compliance of 

all GST rules and regulations. For details refer clauses Taxes & duties under special condition.     

14.  BHEL reserves the right to disqualify any tenderer on the basis of unsatisfactory past performance in any 

division or unit of BHEL or any other PSU or Govt. organization. The decision of the department shall, in 

this regard, be final and binding on the tenderer. 
 

15. The contractor shall maintain daily progress report and submit the same to Engr.-in- charge/ Zone-in-

charge as per his instruction failing which penalty as deemed fit may be imposed on the contractor. 
 

16. After issuance of LOI the contractor has to complete all the required formalities and execute the contract 

agreement in time as stipulated in LOI failing which penalty as mentioned in Annexure-Y shall be imposed. 

This has also been mentioned in special terms & conditions of this tender. 
 

17. Qualifying criteria : 

(a) Technical/Work Experience : -   

The bidder should have the experience of having successfully executed civil construction/civil 

maintenance work of any nature against completed work order during the last seven years ending on 

30.04.2020 amounting to values mentioned as under: 

One Work valuing not less than Rs 3.86 Lakhs.  

                     Or 

Two works each valuing not less than Rs 2.42 Lakhs. 

                     Or 

Three works each valuing not less than Rs 1.93 lakhs.  

(Note: For verification by the department work order copy and work completion certificate mentioning 

successful completion by the client shall be submitted by the vendor. If the work is done for a private 

customer, Proof of payment received through bank/TDS certificate if applicable in addition to above 

work completion certificate & work order copy shall be submitted by the vendor.) 

 

(b) Turnover criteria :  Average annual financial turnover during the last three years, ending 31st March, 

2019 {i.e. 2016-17, 2017-18 & 2018-19) applicable as per norm  shall be at least Rs. 1.45 lakhs 

(supporting documents shall be submitted by the tenderer in this regard). 

 

18. On the tender opening date, only Techno-commercial bid will be opened. 
 

19. In case of a tie between the tenderers in regard of the total quoted lowest amount in a tender (to be decided 

on overall lowest basis) revised sealed price bid shall be obtained from the tenderers amongst whom the tie 

has occurred. Even after obtaining the revised sealed price bid, if again a tie occurs, then, to break this tie, 

lottery system shall be resorted to by the department for deciding L-1 tenderer. 
 

20. Short closure penalty - In case of completion of the contract below 90% of C.A. value without instruction 

of department, a lump sum penalty of 10.00% of C.A. value will be imposed on the contractor for leaving 

the work incomplete. GST will be charged extra on penalty. 
 

21. It will be sole responsibility of the contractor to submit final bill in time, not exceeding three months from 

the date of completion of work. The bills submitted after the three months of completion of work shall be 

treated as late bills. BHEL shall consider deduction at 2% of the bill amount per month for such late bills 

subject to a ceiling of 10% of the bill amount at the discretion of the department. The decision of the head 

of the department shall be final and binding on the contractor in this matter.  
 

22. Payment to the Contractor, as per the standard practice, shall, normally, be released within sixty days after 

the submission of bill by the contractor to the department.   
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23. BHEL reserves the right to short-close the contract at any stage without assigning any reason thereof with a 

prior notice of 15 days. The contractor shall, in such a case, be entitled for payment by BHEL for the 

portion of work executed till the effective date of short closure of the contract. It is, however, made clear 

that such a short-closure shall not amount to breach of contract by BHEL & the contractor shall not be 

entitled to get any compensation for the damages on account of such short-closure.  
 

24. The Contractor shall obtain and submit the central labour license as per prevailing rules after award of 

work through work order.  
 

25. Total price of the package combining Annexure I & Annexure II to be quoted by the bidders which shall 

form the basis for comparison for deciding lowest bid. For further processing and award, total quoted 

amount by the L1 (lowest) bidder for the package shall be used for deriving individual item rate by BHEL 

based on % (percentage) weightage specified at Annexure I & Annexure II of Price Schedule.  
 

26. EMD/SD/Tender Fee will be accepted only in electronic Mode, which can be deposited on line through 

following link as mentioned below : 

      https://www.bhelbpl.co.in/qcins/iccs.htm 
 

27. The procedure of depositing EMD/SD/Tender Fee is reiterated below:  

(a) For depositing amount online, depositor has to open SB-Collect through Online E-Payment option 

available on Internet (www.bhelbpl.co.in under caption new link)  

(b) After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. 

EMD and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee 

both are applicable  

(c) After the successful payment DU No shall be generated from the banking system  

(d) After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in 

under caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be 

enter separately.  

(e) As and when credit received in BHEL account, automatic mail sent to the depositor. 

  [For first time user “Help Documents” is also available on page under which general information 

relating to procedure for depositing amount is available on page number 2 and 3. In addition to above for 

specific query related to type of deposit, demo with the template is also on respective page mentioned on 

page no 2 of the help documents.]                   
 

28. “The Bidder along with its associate/collaborators/sub-contractors/sub-vendors/ consultants/service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud or 

suspected fraud as soon as it comes to their notice.” 
 

29.   Erasure/ Cutting / Overwriting use of whitener / Columns left unfilled in tenders, if any, shall be initiated 

along with date and time and numbered by the officials opening the tenders. 
 

 Total number of such noticed alterations / or the absence of any alteration / should be explicitly marked on 

the first page of the bid and announced in public bid opening. In absence of any alteration / overwriting / 

whitener / blanks, the remark “no correction noted” should be written. 
 

 Bid should be free from correction, overwriting, using corrective fluid, etc. Any inter lineation, cutting, 

erasure or overwriting shall be valid only if they are attested under full Signature(s) of persons(s) signing 

the bid etc. else bid shall be liable for rejection.   
 

 

               

                      For and on behalf of 

                                                                                                      BHEL, BHOPAL 

 

 

 

                                                                                                                                        Dy. Manager (FCX/PLG) 

 

 
 

 

 

https://www.bhelbpl.co.in/qcins/iccs.htm
http://www.bhelbpl.co.in/
http://www.bhelbpl.co.in/
http://www.bhel.com/
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(TENDER NOTIFICATION NO. - FCX/19201065) 

 

 

FOR 

 

Repair/replacement of sheets/ gutters/ rain water pipes 

and accessories etc. of manufacturing blocks/process 

plants and sheds inside factory area. 

  

TECHNICAL BID & PRICE BID 

 

      THIS PART IS TO BE FILLED IN WHEREVER 

NECESSARY,  

    

SIGNED WITH DATE AND WITH COMPANY SEAL  

  

 

 

 
F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  

M A I N T E N A N C E  D I V I S I O N  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  
B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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ENCLOSURES 
 

THE FOLLOWING DOCUMENTS ARE TO BE 

ENCLOSED SEPARATELY AND SUBMITTED ALONG 

WITH THE TECHNICAL BID 

 

 
1. EMD OF Rs. 9,661/- IN PRESCRIBED FORM 

 

2. TENDER FEE OF Rs. 200 + GST extra @12% IN 

PRESCRIBED FORM 

 

3. ATTESTED COPY OF POWER OF ATTORNEY 

 

4. GST REGISTRATION CERTIFICATE 

 

5. PF NO. ISSUED BY RPFC (IF ALREADY POSSESSED 

BY THE BIDDER) 

 

6. ESI REGISTRATION NUMBER (IF ALREADY 

POSSESSED BY THE BIDDER)  

 

7. PHOTO COPY OF PAN CARD 

 
8. SUPPORTING DOCUMENTS FOR PRE-QUALIFYING 

CRITERIA OF NIT  
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TENDER NOTIFICATION No. FCX/19201065 

 
FOR  

   

Repair/replacement of sheets/ gutters/ rain water pipes 

and accessories etc. of manufacturing blocks/process 

plants and sheds inside factory area. 

 
   
  

SECTION – I 

 

 
INSTRUCTIONS TO TENDERERS  

 

 

 

 

 

F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  
M A I N T E N A N C E  D I V I S I O N  

 

BHARAT HEAVY ELECTRICALS LIMITED 
( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )

 B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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                PRODUCT STANDARD 
                  FACTORY CIVIL CONSTRUCTION & MAINTENANCE DIVISION 

INSTRUCTIONS TO TENDERERS                             

 

TENDER NOTIFICATION NO. FCX/19201065 

 
Name of Work:- Repair/replacement of sheets/ gutters/ rain water pipes and 

accessories etc. of manufacturing blocks/process plants and sheds 
inside factory area. 

 

The bid is invited in double bid system viz. Techno-commercial bid & Price Bid. 
1.1 Part-I (Techno-commercial) Bid: Techno-commercial bid should contain documents in 

the same order as listed below: 
1.1.1 Covering letter as per Annexure “A”  
1.1.2 Check List as per Annexure “B” 
1.1.3 Tender Fee in the prescribed form as mentioned in NIT 
1.1.4 EMD in the prescribed form as mentioned in NIT 
1.1.5 No deviation certificate- Technical-ANNEXURE-D 
1.1.6 No deviation certificate- Commercial-ANNEXURE-E 
1.1.7 Certificate conforming knowledge about site conditions – ANNEXURE - F 
1.1.8 This bid document, each page signed and stamped with all tables/Declaration 

forms/information sheets (Annexure A to Annexure F) duly filled in legible writing  
1.1.9 Photocopy of PAN card in which PAN is readable. 
1.1.10 Copy of GSTIN Registration.  
1.1.11 Copy of Provident Fund Number issued by RPFC if already possessed by bidder. 
1.1.12 Copy of ESI Registration Number if already possessed by bidder.  
Note:  

(i) Any deviation written else were in the offer other than that in the document 
specified at Sl. No. 1.1.5 & 1.1.6 shall be treated as unread and shall not be 
considered for any purpose. 

1.2 Part –II (Price/Commercial) Bid: Price bid should contain only Price Offer to be 
submitted strictly as per enclosed Price Schedule. The Price Bid not submitted as per Price 

Schedule may not be considered. 
1.3 Techno-Commercial Bid & Price Bid, duly signed should be put in separate sealed 

envelopes and must be marked clearly as “Part-I Techno-commercial Bid” and 
“Part-II Price Bid” respectively. Both of these sealed envelopes should be placed 
inside a bigger envelope/cover with NIT Number and bidder’s name & address 
clearly marked on it. 

1.4 Tenderer must fill up all the schedules and furnish all the required information as per the 
instructions given in various sections of the tender specification.  Each and every page of 
the Tender Specification along with Un-priced price schedule must be SIGNED, 
STAMPED AND SUBMITTED ALONG WITH THE TECHNO-COMMERCIAL OFFER by the 
tenderer in token of complete acceptance thereof.  The information furnished shall 
be complete in itself.  

1.5 All entries in the tender shall either be typed or be written in ink. Erasures and overwriting 
are not permitted and may render such tenders liable to rejection. The tenderer shall duly 
attest all cancellations and insertions. 

1.6 The tenderer shall give full information in respect of the following: - 
1.6.1 Permanent Account Number as allotted by the Income Tax Department. 
1.6.2 GSTIN Registration Number.  
1.6.3 An attested copy of the Power of Attorney, in case an individual other than the sole 

Proprietor signs the tender. 
1.6.4 Declaration sheet as per proforma at Annexure – ‘C’. 
1.6.5 Check list and schedule of general particulars, duly filled in, signed and stamped as 

per Annexure-‘B’. 
1.6.6 PF code number allotted by the Regional Provident Commissioner & ESI Number. 
Note: - All the data required to be enclosed with the tender as per the requirements of this 
section need to be furnished neatly typed, signed and stamped in the given formats only & 
wherever necessary documentary proof also needs to be enclosed. In the absence of the 
above information the tender may be considered as incomplete and may lead to rejection. 

   
2.0 The tender shall be submitted on or before the time & date specified in NIT if tender is delivered in 

person should be dropped into tender box for works contract kept in the Tender Room, Ground 
Floor, Administrative Building, BHEL, Piplani, Bhopal-462022 and if it is sent through post/ 
courier it should be addressed to: 
Manager - (FCX/PLG)  
Block II Annexe Eastern Wing, First Floor 
BHEL, Piplani, Bhopal-462022 
 

3.0 Tenders can be submitted personally or by courier/post. Tenders submitted by post shall be sent 
preferably as “REGISTERED POST ACKNOWLEDGEMENT DUE / SPEED POST” and shall be posted 
with due allowance for any postal delay.  The tenders received after the due date and time of 
opening is liable to be rejected.  Telegraphic offers and offers received by telex / fax will not be 
considered. 

BHOPAL 
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4.0 Tenders shall be opened by authorised officer of BHEL in Tender Room, Ground Floor, 

Administrative Building, BHEL, Piplani Bhopal at the time and date specified in the Notice Inviting 
Tender in the presence of such of those tenderer or their authorised representatives who may like 

to be present. Tender offer envelope received in open/worn out condition will not be 
accepted.  

5.0 The tenderer shall closely peruse all the clauses, specifications and drawings indicated in the 
Tender Documents before quoting. The offers should be submitted strictly in accordance with the 
tender specifications. Should the tenderer require any clarification on the tender specification, he 
shall contact the authority inviting the tender for clarification before submission of the tender at 
least 7 days prior to the date of opening of tender.  

6.0 If there are varying or conflicting provisions made in any of the documents forming part of the 
tender, the accepting authority shall be deciding authority with regard to the intention of the 
document. 

7.0 Before submission of the bid, the bidder is advised to inspect the site of work and the environments 
and be acquainted with the actual working and other prevalent conditions, facilities available etc. 
and furnish the certificate as per enclosed Annexure “F”. No claim will be entertained later on 
grounds of lack of knowledge. 

8.0 The tenderer shall quote the rates in figures (international numerals to be used) as well as in words 
(English language to be used).  If on check there are found to be differences between the rates 
given by the contractor in words and figures or in the amount worked out by him in the schedule of 
quantities and general summary, the same shall be adjusted in accordance with the following rules: 
(a) In the event of a discrepancy between rates quoted in words and figures by tenderer, the 

rate quoted in words shall be taken as correct. 
(b) In the event of an error occurring in the amount column of Schedule of Quantities because 

of wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm and 
extension shall be amended on the basis of the rate. 

(c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 

9.0 In case of repetition of some items in different sections, the lowest rate quoted by the Contractor 
for such item of work in any section / sub-head of schedule of quantities shall be considered as the 
quoted rate for the item in all the different section/sub-head for payment. 
 

10.0 The offer shall be kept open for acceptance for a period of 06 (six) months from the date of 
opening of techno-commercial offer.  In case Bharat Heavy Electrical Limited calls for negotiations, 
such negotiations shall not amount to cancellation or withdrawal of the original offer, which shall be 
binding, on the tenderer. All expenses for attending such negotiations are to be borne by the 
tenderer. 

11.0 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest 
tender or any tender and reserves to itself full rights to reject any or all the tenders without 
assigning any reason thereof and in such case no bidder shall have any claim arising out of such 
action by BHEL. BHEL reserves the right to accept or reject any of the bid / all bids with or 
without deviation or cancel / withdraw the invitation for bid without assigning any reason 
whatsoever and in such case no bidder shall have any claim arising out of such action by BHEL. 

12.0 The Tenderers are required to quote for the complete scope of work with the lowest possible 
rate. The Tenderers quoting for part of the work or incomplete in any respect are liable to be 
rejected. 

13.0 Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders which 
are incomplete or otherwise considered defective and tenders not in accordance with the tender 

conditions, specifications, etc., are liable to be rejected. 
14.0 If a tenderer expires after the submission of his tender or after the acceptance of his tender, 

BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, BHEL may cancel such tender at 
its discretion unless the firm retains its character.  

15.0 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of the contract.  BHEL may, however, 
recognise such Power of attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor concerned. 
 

16.0 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money / Security Deposit / any other moneys due.  

 
17.0 Canvassing in any form in connection with the tender is strictly prohibited and the tenders 

submitted by the Contractor who resorts to canvassing are liable to be rejected. 
 

18.0 Should a tenderer or, in the case of a firm or Company, its Partner(s) / major shareholder(s) / 
Director(s) have relation(s) employed in BHEL, the authority inviting tender shall be informed of 
the fact along with the offer. Otherwise, BHEL may, at its sole discretion, reject the tender or 
cancel the contract and forfeit the Earnest Money / Security Deposit.  

 
19.0 The successful tenderer should not sub-contract the part or complete work detailed in the tender 

specification without written permission of BHEL. The tenderer is solely responsible to BHEL for 
the work awarded to him. 

 
******** 
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                           ANNEXURE “A” 

    
                                                                 OFFER OF THE CONTRACTOR 

 
 
Offer No. …………………………………… 
 
MANAGER (FCX) 

 Block II Annexe Eastern Wing, First Floor 
             BHEL, Piplani, Bhopal-462022 
 
 
 Dear Sir, 
 
 I/We hereby offer to carry out the work detailed in Tender Specification No. TENDER 

NOTIFICATION NO. FCX/19201065 issued by Bharat Heavy Electrical Limited BHOPAL in 

accordance with the terms and conditions thereof. 
 
I/We have carefully perused the following listed documents connected with the above work and agree 
to abide by the same. 
 
1. NIT 
2. Instructions to Tenderers 
3. General Terms and Conditions 
4. Special Conditions 
5. Technical Specifications 
6. Price Schedule 
 
I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit. Details of 

Tender Fee and EMD payment are furnished in the check list. 
 
EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We further 
agree to deposit the required amount of Security Deposit for the work as provided for in the tender 
specification with in the stipulated time as may be indicated by BHEL BHOPAL. 
 
I/We further agree to execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to there in and as detailed in the appendices annexed there to. 
 
 

 
 
 
 
 
 

         PLACE:                                     Signature of Contractor & Seal 

         DATE:         
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ANNEXURE – “B” 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 
NOTE: - Bidder shall fill in the following details and no column should be left blank. 

1. Name & Address of the Bidder  

   

   

   

2. Phone No. (Land Line)  

 Mobile No.   

3. Fax / Email Address 

 

 

4. Name &  designation of the official of the tenderer 

to whom all the references shall be made 

 

5. * Tender Fee submitted (Electronic mode only) 

Please give details. 

 

6. * EMD submitted (Electronic mode only). Pl. give 

details.  

 

7. Validity of offer / rates quoted for 180 days from 

the date of opening of techno-commercial bid. 

Yes / No 

8. PAN No. as per clause no. 1.6.1 (Photocopy 

enclosed) 

 

Yes / No (PAN NO. ______________ ) 

9. P.F. Code No as per clause 1.6.6, (photocopy 

enclosed.) 

 

Yes / No (PF NO. ________________ ) 

10. ESI No. as per clause 1.6.6 (photocopy enclosed)  

Yes / No (ESI NO. _______________ ) 

11. GSTIN Registration No. as per clause 1.6.2 

(photocopy enclosed) 

 

Yes / No (GSTIN ________________ ) 

 

12. Attested copy of power of attorney as per clause 

1.6.3  

Yes / No 

13. Declaration sheet as per clause 1.6.4 (in the 

format Annexure –“C”) 

Yes / No 

14. Whether signed copy of tender document 

submitted as per clause 1.4 

Yes/No 

15. No Deviation Filled (Technical) as per Annexure 
“D” 

Yes / No 

16. No Deviation Filled (Commercial) as per Annexure 

“E” 

Yes / No 

17. Certificate conforming knowledge about site 

condition as per Annexure “F” 

Yes / No 

 

 *Tender fee and EMD has to be submitted through electronic mode only by the tenderer. 

 

 

ANNEXURE – “C” 

DECLARATION SHEET 

 

I/We, (NAME OF THE FIRM)  ........………………… …………………………………… ............………………… hereby 
certify that, all the information and data furnished by me / us with regard to this Tender Specification 

FCX/19201065 are true and complete to the best of my / our knowledge.  I / We have gone 

through the specification, conditions and stipulations in detail and agree to comply with the 
requirements and intent of specification.     
I/We, further certify that I / we am / are the duly authorised representative(s) of the under 
mentioned tenderer and a valid power of attorney to this effect is also enclosed.  
I/We, hereby declare that I / we shall treat the tender documents, drawings, specifications and other 
records connected with the work as secret / confidential and shall not communicate information / 
derived there from to any persons other than a person to whom I / We am / are authorised to 
communicate the same or use the information in any manner prejudicial to the safety of the same.  

 

 

 

 
                  I/We had/have read Annexure – “ B “ & “ C “as per above. 

  
 

           Signature of Contractor & Seal 
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                                                                                                                    ANNEXURE – “D” 

CERTIFICATE OF NO-DEVIATION (TECHNICAL) 
 

TENDER NOTIFICATION NO. FCX/19201065  

 
I/WE, M/s …………………………………………………………………………………… HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY 
INDICATIONS/ CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND CONDITIONS NOR THERE IS ANY 
DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE 
TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION–TECHNICAL WITH ASSOCIATED AMENDMENTS AND 
CLARIFICATIONS: 

 

S.N. Tender Spec. 
Ref doc. 

Clause 
Reference 

Clause description as 
appearing in tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 

 

 

                                              

ANNEXURE – “E” 

CERTIFICATE OF NO-DEVIATION (COMMERCIAL) 

 
TENDER NOTIFICATION NO. FCX/19201065 

 

I/WE, M/s ……………………………………………………………………………… HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY 
INDICATIONS/ CONDITIONS ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND CONDITIONS NOR THERE IS ANY 
DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW 
AND I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION-COMMERCIAL WITH ASSOCIATED 
AMENDMENTS AND CLARIFICATIONS: 

 

S.N. Tender Spec. 
Ref doc. 

Clause 
Reference 

Clause description as 
appearing in tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 

 

 

                    

ANNEXURE – “F”  

 

CERTIFICATE CONFORMING KNOWLEDGE 
         ABOUT SITE CONDITION 
 

REFERENCE: TENDER NOTIFICATION NO. FCX/19201065 

 
 
 

I/WE, M/s ………………………………………………………………………………… Hereby declare and confirm that we 
have visited the project site, in BHEL Bhopal referred in Tender Specification under reference above 
and acquired full knowledge and information about the site conditions.  
 
We further confirm that the above information is true and correct and we shall not be eligible for any 
additional payment of any nature on account of lack of knowledge or non-familiarization of site 
conditions.  
 
 

 
 

 

                                                                                                                

                   I/We had/have read Annexure – “ D “, “ E “ & “ F “as per above. 

 

 
  
 

           Signature of Contractor & Seal 
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       PRODUCT STANDARD               

                                FACTORY CIVIL CONSTRUCTION & MAINTENANCE DIVISION 

 

          GENERAL TERMS AND CONDITIONS                    

 

        Name of Work:- Repair/replacement of sheets/ gutters/ rain water pipes and 

accessories etc. of manufacturing blocks/process plants and sheds 
inside factory area. 

 
1.0     DEFINITIONS:- 

                   The following terms and expressions shall have the meaning here by assigned to them except 
where the context otherwise requires.   

1.1 ‘Company/Corporation’ shall mean “BHEL” which stands for Bharat Heavy Electricals Limited, 
a Company registered under the Indian Companies Act, 1956 with its Registered Office at BHEL 
House, Siri Fort, New Delhi, Pin-110049 through its manufacturing plant at Piplani, Bhopal – 
462022 or its authorised Officers or its Engineers or other employees authorised to deal with any 
matters with which these persons are concerned on its behalf. 

1.2  ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract with BHEL 
for providing the services as per this Tender and shall include their legal representative, 
administrators, successors and permitted assigns. 

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the Notice inviting tender, the 
agreement, the work order, the accepted appendices of rates, schedules of quantities, if any, 
General Terms & Conditions of the Contract, Special Conditions of the contract, Instructions to 
Tenderers, drawings, technical specifications, the special specifications, if any, & the Letter of 
Intent / acceptance letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in 
the tender documents or subsequent letters shall not form part of the contract unless specifically 
accepted in writing by BHEL in the letter of intent and incorporated in the Work Order. 

1.4 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General Conditions of 
Contract, Special Conditions, Price Schedule and Technical Specifications and drawing if any. 

1.5 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / telegram / fax to the tenderer that 
the tender has been accepted in accordance with provision contained in that letter.  The 
responsibility of the contractor commences from the date of issue of this letter and all the terms 
and conditions of contract are applicable from this date. 

1.6 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or date mutually 
agreed upon for completing the work / services stipulated in the work order to the satisfaction of 
the Engineer being of required standard and conforming to the specifications of the contract. 

1.7 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 
prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contracted work or part thereof. 

1.8 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL 
Engineer / Site Engineer / Project- in-charge/ Engineer-in-Charge. 

1.9 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done by the Contractor 
as specified in the Tender documents. 

1.10 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day.   
                                                                                            

1.11 “Engineer-in-charge” shall mean the officer/ engineer appointed by BHEL or his duly 
authorised representative who shall direct, supervise and be in charge of the works for purposes 
of this contract. 

1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s employees) and civil 
commotion (in so far as both these are uninsurable) war (whether declared or not) invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection military or usurped 
power, any acts of Government, damage from aircraft, acts of god, such as earthquake lightening 
and unprecedented floods and other causes over which the contractor has no control and 
accepted as such by the Accepting authority or causes solely due to occupation by the 
company/corporation of the part of works in respect of which a certification has been issued or a 

cause solely due to company’s/corporation faulty design of works. 
1.13 “Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 

materials and labour at the site where the work is to be executed plus 15% to cover all 
overheads and profit. 

1.14 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 
tender papers issued by the company/corporation or the standard schedule of rates prescribed by 
the company/corporation and the amendments there to issue from time to time. 

1.15 The “Site” shall mean the lands and/or other places on, under, in or through which the work is 
to be executed under the contract including any other lands or places which may be allotted by 
the company/corporation or used for the purposes of the contract. 

1.16 “Temporary works” shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of the works. 

1.17 “Urgent works” shall mean any urgent measures which, in the opinion of the Engineer-in-
Charge, become necessary during the progress of the works to obviate any risk of accident or 
failure or which become necessary for security. 

1.18 A “Week” shall mean seven days without regard to the number of hours worked in any day in 
that week. 

 BHOPAL 
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1.19 The “Works” shall mean the works to be executed in accordance with the contract or part(s) 
there of as the case may be and shall include all extra or additional, altered or substituted works 
or temporary and urgent works as required for performance of the contract.     

2.0 ‘LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION’ The contract shall be 

governed by the law for the time being in force in the Republic of India. The Civil Court at Bhopal 
shall alone have exclusive jurisdiction in regard to all claims in respect of this Contract.  

     3.0   The tenderer shall give an undertaking under the official secret Act for maintaining secrecy of the 
tender documents, drawings or other records connected with the work given to him. The 
unsuccessful tenderer shall return all the drawings / documents given to them.  

       4.0   ISSUES OF NOTICE 
   The Contractor shall furnish to the Engineer, the name designation and address of his authorised 

agent/ In-charge of Project and all complaints, notices, communications and references shall be 
deemed to have been duly given to the Contractor, if delivered to the Contractor or his authorised 
agent or left at or posted to the address either of the contractor or his authorised agent and shall 
be deemed to have been so given in the case of posting on the day on which they would have 
reached such address in the ordinary course of post or at which they were so delivered or left.  

5.0 STORAGE OF MATERIALS AT SITE (INCLUDING LOADING, UNLOADING, HANDLING AND 
TRANSPORT)   

5.1 The contractor shall make all arrangements to Load, unload, handle, transport and store all 
materials at site in proper manner (as approved by BHEL engineer) so as to avoid contamination 
and deterioration. The contractor shall make own arrangement for T & Ps including cranes. For 
storage, open space shall be given by BHEL and contractor shall make its own covered shed. The 
places at site where materials are to be stored shall be subject to the approval of the Engineer-in-
charge. The store should have proper illumination, record keeping and locking arrangements for 
safe custody of the materials. The store should be made before arrival of the materials at site.  

 

  6.0   SUB-LETTING OF CONTRACT 
The contractor shall not sublet any portion of the contract without the prior written approval of the 
Accepting authority. In case of subletting with due written approval of accepting authority the 
contractor shall not be relieved from any obligation, duty or responsibility under the contract.  

 

7.0   REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE PAST 
The bid of the contractor may be rejected due to unsatisfactory performance in the past at any of 
the BHEL units, any other PSU or Govt. Organisation. 

8.0 CONTRACT QUALITY ASSURANCE AND QUALITY PLAN :   
The contractor shall submit a quality assurance program containing the quality management and 
procedures that are proposed to be followed in the performance of the works during various 
phases. The quality assurance programs to be followed for the execution of the contract will be 
mutually discussed and agreed.  
Within an agreed scheduled period after the LOI, the contractor shall submit a quality plan, 
detailing out the specific quality control procedure to be adopted for controlling the quality 
characteristics relevant to major activities to be undertaken. BHEL will approve the plan identifying 
the hold points for inspection. During the inspection, in case the materials are rejected, it shall be 
the responsibility of the contractor to furnish approved materials & removal of rejected material. 
The contractor shall be fully responsible for the proper execution of all quality plans and shall also 
perform all quality control activities, inspection and tests agreed with BHEL to demonstrate full 
compliance with the specification requirements. BHEL shall witness test/inspection, etc. as per the 
hold points indicated in the quality plans. Records of all field/Lab tests shall be furnished by the 
contractor as & when asked for by BHEL. All the records should be kept by the contractor in safe 
custody and should be handed over to BHEL upon completion of Project. 
 

9.0 EARNEST MONEY: Every tender must be accompanied by the prescribed amount of Earnest Money 
Deposit, in the form of Electronic mode only in favour of Bharat Heavy Electricals Limited, Bhopal. 
Tenders received without Earnest Money in the manner prescribed above will not be considered. 

 

In case total EMD amount is more than Rs. 2 Lakh, the amount in excess of Rs. 2 lakh may be 
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases 
shall be valid for at least six months. 

 

      9.1.1 Forfeiture of EMD:-  EMD by the Tenderer will be forfeited as per NIT conditions, if: 
  i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
ii) The Contractor fails to deposit the required Security deposit or commence the work within the 

period as per LOI/ Contract. 
EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” 
and forfeited/ released based on the action as determined under these guidelines. 

 

        9.1.2 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen   
                  days of award of work. 

In case of expiry of offer validity period or any other circumstances, EMD can be released with the 
approval of Head of Contracting deptt., not below the rank of AGM. 

9.1.3  EMD shall not carry any interest. 
9.1.4  EMD of successful tenderer will be retained as part of Security Deposit. 

 

10.0   SECURITY DEPOSIT : Security Deposit means the security provided by the Contractor towards 
fulfilment of any obligations in terms of the provisions of the contract. 

10.1      The total amount of Security Deposit will be 5% of the contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of Security Deposit. 

10.2      Modes of deposit: 
The balance amount to make up the required Security Deposit of 5% of the contract value shall be 
accepted in the following forms: 
i) Electronic Fund Transfer in favour of BHEL 
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ii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act. The bank Guarantee format should be in the prescribed proforma as per 
ANNEXURE “H”. The Bank Guarantee should be from any one of our consortium bank 
as per list enclosed at Annexure “I”. 

iii) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

 iv) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 
Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 
hypothecated/ pledged, as applicable, in favour of BHEL) 
(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith) 

10.3    Validity of the Bank Guarantee furnished towards Security Deposit under clause 10.1 above, shall 
be valid up to the period of completion of work as stipulated in the Letter of Intent plus 03 (three) 
months claim period and the same will be kept valid by proper renewal till the satisfactory 
completion of the Warrantee period. 

10.4     Collection of Security: 
At least 50% of the required Security Deposit, including the EMD, should be collected before 
start of the work. Balance of the Security Deposit can be collected by deducting 10% of the 
gross amount progressively from each of the running bills of the Contractor till the total amount 
of the required Security Deposit is collected. 
If the value of work done at any time exceeds the contract value, the amount of Security 
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or recovered from payment/s due to the Contractor. 
The recoveries made from running bills (cash deduction towards balance SD amount) can be 
released against submission of equivalent Bank Guarantee in acceptable form, but only once, 
before completion of work, with the approval of the authority competent to award the work. 

10. 5  Security Deposit shall be released to the Contractor upon fulfilment of contractual 
          obligations as per terms of the contract. 
10.6  The Security Deposit shall not carry any interest. 

    
       11.0   PRICE SCHEDULE:  

 11.1  Please refer to price schedule. Price bid should be submitted strictly as per the enclosed Price 
Schedule. Any deviation w.r.t. price schedule is not accepted and the offer having deviations are 
liable to be rejected. Total amount quoted by the bidder against Price schedule considering all 
the items into account shall remain firm & no deviation what so ever shall be allowed. 
(Please read instruction carefully given in the price schedule before filling up). 
 

11.2   The description of item contained in price schedule may not be elaborate. For more 
clarity about the scope, this should be always read in conjunction with the Technical 
Specifications.  

 
12.0    EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER 
 
12.1     The bidder shall submit complete price of the package. No column should be left blank. 
12.2    Evaluation of the offer will be strictly based on information submitted by the bidder. In view of 

this, the bidder is requested to go through the tender documents carefully and furnish all details 
clearly. Missing information may not be asked for by BHEL.  

12.3 Total price of the package combining Annexure-I & Annexure-II of price bid to be quoted by the 
bidders which shall form the basis for comparison for deciding lowest bid. For further processing 

and award, total quoted amount by the L1 (lowest) bidder for the package shall be used for 
deriving individual item rate by BHEL based on % (percentage) weightage specified at Annexure-
I & Annexure-II Price Schedule. 

12.4   Total price of the package shall be compared for the purpose of arriving at L-1. In case of tie 
between two or more bidders, revised commercial offer shall be asked by those bidders and L-1 
shall be arrived on overall lowest basis. In case of further tie in the revised commercial offer, L-1 
shall be decided on lottery basis on revised commercial offer. 

12.5 In case Bharat Heavy Electrical Limited calls L1 for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer, which shall be binding, on the bidder. 
All expenses for attending such negotiations are to be borne by the bidder.  

12.6 Based on the techno-commercial evaluation and priced bids, the successful bidder shall be 
awarded the contract for the complete package. 

12.7 No condition or deviations should be asked for in price bid. 
12.8 If the work is indivisible in nature, it will be awarded on a single party. In case an MSE (Micro, 

small enterprise) quotes price within price band of L1 + 15% and accepts L1 price in a situation 
where L1 price is from someone other than an MSE, such an MSE may be awarded for 
full/complete awarding value. If the work is divisible in nature and if any contractor is covered 
under MSMED Act, he will be eligible to avail intended benefits of award of at least 20% of total 
awarding value subject to the condition that such an MSE quotes his price within band of L1 + 
15% and accepts L1 price in a situation where L1 price is from someone other than an MSE. In 
case of more than one such MSEs, the work will be shared proportionately. 
If the work is divisible in nature and there is provision for splitting the work in designated ratio, it 
will be done as per the relevant clause pertaining to splitting of work available elsewhere in the 
tender document. 
Note: - The above Clause 12.8 shall not be applicable in this tender enquiry. 
 

       13.0    COMMENCEMENT & COMPLETION OF WORK 
                   The contractor shall commence the work within the time indicated in the Letter of Intent and 

shall proceed with the same with due expedition without delay. No mobilisation charges of any 
kind are payable.  



TENDER NOTIFICATION NO. - FCX/19201065 

Accepted as above (Seal & Signature of Bidder)       18         Seal & Signature of BHEL Authority 

       13.1   At the time of mobilisation of work at site, the contractor is required to submit the Copies of 
following documents to site Engineer for verification: 

i.           BG as per contract. 
ii. Contract Agreement 

iii. Indemnity Bond 
iv. Valid Test Certificates for the Plant & Machinery being deployed at site.  
v. Valid Insurance Policy covering third party liability, workmen compensation & tool & 

tackles brought to site. 
vi. Proper Labour Licence. 

vii.     Work force deployment schedule for posting to site. 
viii.  Detail work schedule (L-3 network) 

 
      13.2   If the successful tenderer fails to commence the work within the stipulated time, BHEL at its sole 

discretion will have the right to cancel the contract.  
13.3 The Earnest money and / or Security Deposit will stand forfeited without any further reference to 

the Contractor without prejudice to any of BHEL’s other rights and remedies in this regard.  
13.4 All the works shall be carried out under the direction and to the satisfaction of BHEL.  
13.5 The work executed under the contract, shall be taken over by BHEL when it has  
           been completed in all respects & site is made clear.  

       14.0    WORK EXECUTION & SCHEDULE   
       14.1  The Contractor is responsible for the correct execution of the work in accordance with the 

scopes/drawings provided to him. The levels, measures and other information concerning the 
existing site as shown on the drawings or as described are supposed to be correct but the 
contractor shall verify them for himself and no extra claim, whatsoever shall be entertained on 
account of any discrepancy or omission in such matters or on account of the description turning 
out to be different from what was expected.  

14.2  In case the contractor requires any clarifications, conditions, drawings etc., the Engineer-In-
charge shall be contacted. 

14.3  The contractor will be required to submit detail work schedule before start of work, and he shall 
submit a Bar chart/PERT Chart/CPM to the Engineer-in-charge indicating how the contractor 
proposes to complete the work within the stipulated time as per the contract. This Bar 
Chart/PERT Chart/CPM should clearly indicate the various activities in the proper sequence of 
construction. Once this programme of construction has been submitted by the contractor and 
approved by the Engineer-in-charge, the contractor shall follow the detailed work schedule, 
organise labour / material to suit the completion period of work & abide by the approved 
construction programme with the progress indicated in the chart. The detailed work schedule 
shall be organised to suit the completion period of work within the shut down given by the 
customer. 

14.4 The work under the contract will be deemed to be completed in all respect, only upon the 
approval of work completion certificate by BHEL. The contractor shall obtain no dues from 
concerned BHEL department. 

14.5 On final completion of work the contractor shall submit the construction completion 
certificate, and obtain approval from BHEL. 

14.6 The entire schedule as approved shall be strictly followed by contractor. If for any reason 
beyond the control of the contractor the work is held up, then the contractor shall bring it to 
the notice of BHEL. 

 
15.0   SUSPENSION OF WORK & FORE CLOSURE OF CONTRACT.  

BHEL reserves the right to suspend and restart execution of the contract without invalidating the 

provisions of the contract. Orders for suspension or restart of the contract will be issued by BHEL 
to the contractor in writing. If the suspension is on account of safety of the work or for reasons 
other than default of contractor then the contractor shall be entitled to an extension of time 
equal to the period of every such suspension plus 25%. No price variation or any additional 
claim/compensation on this account shall be admitted. If the suspension is on account of default 
on the part of the contractor no time extension or compensation shall be permitted.  

  If at any time after acceptance of tender BHEL decides to abandon or reduce the scope of work 
for any reason whatsoever the Engineer-in-Charge shall give notice in writing to that effect to the 
contractor & the contractor shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of foreclosure of the 
whole or part of the works. In the event of such foreclosure after acceptance of tender the 
contractor shall be paid at contract rates full amount of works executed at site & in addition a 
reasonable amount as certified by the Engineer-in-Charge for the items mentioned below which 
could not be utilized on the works in the full extent because of Foreclosure. 
(a) Any Expenditure incurred on site infrastructure work/enabling works 
(b) Any Expenditure incurred on materials meant for incorporation in the work lying unutilized 

which the contractor does not desire to retain. The cost of such materials shall however take 
into account purchase price, cost of transportation & deterioration which may have been 
caused to material whilst in the custody of contractor.  

(c) For Contractors material not retained by BHEL reasonable cost of transportation of such 
materials from site to contractors permanent store or to his other works whichever is less 
shall be payable. 

(d) Reasonable compensation for transfer of T & P from site to contractors permanent store or 
to his other works whichever is less shall be payable to the contractor. 

(e) In case of foreclosure all surplus material issued to the contractor either free of charge or on 
chargeable basis & lying at site shall be returned by the contractor to BHEL after proper 
reconciliation taking into account normal wastage & allowance for any deterioration/damage 
as may be permitted. 
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  16.0    INSURANCE – 

a)    It shall be the sole responsibility of the contractor to get insured the property, materials, 
machineries, tools & tackles etc. belonging to him.  

b)    It shall be the sole responsibility of the contractor to insure his workmen against risks of accidents 
and injury while at work as required by the relevant rules and to pay compensation, if any, to 
them as per Workmen’s Compensation Act. The work will be carried out in a protected area and 
all the Rules and Regulations of BHEL in the factory Area which are in force from time to time 
shall be followed by the contractor.  

c)    If due to contractor’s carelessness, negligence and / or non-observance of safety and other 
precautions, any accident / injury occurs to other persons / public, damage to BHEL’s property 
and/or personnel occurs, and if BHEL is unable to recover in full its claim from the Insurance 
Company, the deficit will be recovered from the contractor. The contractor shall be responsible 
for necessary compensation and other expenses in full, if so decided by the appropriate 
authority. 

d)    It shall be the responsibility of the contractor to provide security arrangements for the 
equipment/materials belonging to BHEL & handed over to the contractor for use in the work till 
these are incorporated in the work & accepted by BHEL or are returned to BHEL Stores. 

               
      17.0   INTEREST CHARGES: No interest shall be payable by BHEL on Earnest Money, Security Deposit/or 

on any moneys due to the Contractor by BHEL.  
      
     18.0      DRAWINGS & DOCUMENTS 
     18.1 The drawings mentioned in this specification and issued during the execution of work, shall 

supplement the requirements specified and form part of the same.  Only three copies of each 
will be provided to contractor during the execution of work. 

     18.2     Out of three (3) set of drawings furnished to the contractor, the contractor shall return one (1) 
complete set of as built drawings, prior to handing over, with all approved modifications during 
installation, duly marked in red, neatly, clearly and accurately. 

     18.2.1 Drawings enclosed with the tender, are only indicative about documents shall define the 
nature of work. Work shall be executed as per the latest revision of drawings issued later on. 
This may require additions or deletions to the original scope of work. 

     18.2.2 Change of scope of work shall be documented as follows: 
a) Revision of drawings 
b) Revision of technical specification. 
c) Design concession report. 
d) Written instruction by the Engineer. 

 
      19.0     METHOD OF WORKMANSHIP: 

           19.1 All work shall be performed in a first class, neat and good workmanship manner by technical 
staff skilled in the trade involved. 

19.2     The construction/erection shall be carried out in such a manner as to preserve access to other 
facilities already in place.  
 

            20.0   PROGRESS REPORT & FIELD OFFICE RECORD 
20.1  The contractor shall prepare and submit weekly progress report/ charts, manpower 

deployment, material receipt report and such other reports as required by the engineer for the 
monitoring and smooth progress of work. Progress report should explicitly indicate progress 
achieved against the targets, reasons for delay and action plan to compensate for such delay. 

20.2 The contractor shall maintain records pertaining to the quality of work and inspection and 
testing compliance with all technical requirements. Where safety of work is involved the 
contractor shall submit written procedure to the Engineer.  

 
     21.0    MEASUREMENT OF WORK 
     21.1   Before taking any measurement of any work, the Engineer-in–charge or a subordinate deputed 

by him shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by the Engineer-in-Charge then in 
such event the measurements taken by the Engineer-in-Charge or by the subordinate deputed 
by him shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 

     21.2 For progressive/running bill payments, the contractor shall present detailed measurement 
sheets, in duplicate, duly indicating all relevant details based on technical documents and 
connected drawings for work done during the month/ period under different categories in line 
with terms of payment as per letter of indent. The basis of arriving at the quantities/ weight 
shall be the relevant documents and drawings released by BHEL. These measurement sheets 
shall be prepared jointly with Engineer and signed by both the parties. 

      21.3  These measurement sheets will be checked by the Engineer and quantities and percentage 
eligible for payment under different groups shall be decided by him. The abstract of quantities 
and percentage so arrived at based on the terms of payment shall be entered in the 
measurement book and signed by both the parties. 

21.4   Based on the above quantities the contractor shall prepare the bills in the prescribed proforma 
and work out the financial value. These will be entered in the Measurement Book and signed by 
both the parties. Payment shall be made by BHEL after affecting the recoveries due from the 
contractor. 

21.5 All recoveries due from the contractor for the month / period shall be effected in full from 
corresponding running bills unless specific approval from competent authority is obtained to 
the contrary. 
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21.6 Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of BHEL under this contract. 

21.7 Measurements shall be taken jointly by persons duly authorised by BHEL and the contractor. 
21.8 Passing of bills covered by such measurement does not amount to acceptance of the 

completion of the work measured by BHEL. Any left out work has to be completed by the 
contractor, as directed. 

21.9 Running account bill(s) (RAB’s) should be submitted by the contractor in a reasonable time and 
Final measurement bill shall be prepared in the proforma prescribed for the purpose, based on 
the certificate issued by the Engineer that the entire work as stipulated in the tender 
specification has been completed in all respect to the entire satisfaction of BHEL. The 
contractor shall give unqualified ‘NO CLAIM AND NO DEMAND CERTIFICATES’. All the tools 
and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract of 
final quantities and financial values shall also be entered in the Measurement Book and signed 
by both parties. The final bill shall be paid within a reasonable time after the completion of the 
work.  

21.10 Contractor shall within 5 days of commencement /completion of Work Order submit 
Form VI A to RLC office. Contractor shall submit a copy of Form VI A bearing the 
receipt seal of RLC office to HR department.  The first and final bill shall be processed 
only on clearance regarding submission of Form VI A and VI B by contractor. 

       22.0    RIGHTS OF BHEL: 
BHEL reserves to itself the following rights in respect of this Contract without entitling the 
Contractor to any compensation as below: 

22.1 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 
contract during the progress of work and get it done through another agency and / or by the 
departmental staff at the risk and cost of Contractor, in the event of Contractor not starting the 
work in time, poor progress of work, inability to get the work done completion of Contract, poor 
quality of work, persistent disregard of instructions of BHEL, assignment transfer, or subletting of 
the contracted work without written permission of BHEL, non-fulfilment of any contractual 
obligations etc. and to claim /recover compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from Security Deposit / other dues in addition to any 
other action that may be taken. 

22.2 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 
sustained in getting the balance work done through other agencies at contractor’s risk & cost 
in addition to liquidated damages in the event of following after giving a show cause notice 
with notice period of 15 days: 

a) Contractor’s continued poor progress. Withdrawal from or abandonment of the work before 
completion of the work. 

b) Corrupt act of the contractor. 
c) Insolvency of the contractor. Persistence disregard of the instructions of BHEL. 
d) Assignment, transfer, subletting of the contract work without BHEL’s written permission. 
e) Non-fulfilment of any contractual obligations or obligations under the law.  
22.3 To recover any money due from the Contractor from out of any money due to the Contractor 

under this or any other Contract or from the Security Deposit. 
22.4  To claim penalty or compensation for losses sustained including BHEL’s   supervision    charges 

and overheads in case of termination of contract and / or to levy liquidated damages for delay 
in completion of work. 

22.5  To effect recoveries from any amounts due to the contractor under this or any other contract or 
in any other from the moneys which BHEL is forced to pay to anybody due to contractors failure 
to fulfil any of his obligations. 

22.6 To restrict or increase the quantum of work to suit site requirements, since the tender 
specification is based on preliminary documents and quantities furnished therein are indicative 
and approximate. The rates quoted shall not be subjected to revision by the contractor in such 
case. 

22.7    To deploy BHEL’s skilled and/ or semi-skilled workmen in case of emergency / poor     progress / 
deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the money due to the contractor. 

   a) The Engineer-in-Charge shall have full powers to acquire the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default the Engineer-in-Charge shall be at liberty to employ other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen to arise to 
such materials. The Engineer-in-Charge shall have full powers to ask for other proper materials 
to be substituted there of and in case of default the Engineer-in Charge may ask the same to 
be supplied and all costs which may arise due to such removal and substitution are to be borne 
by the contractor. 

   b) While every endeavor will be made by BHEL to this end, BHEL can not guarantee 
uninterrupted work due to conditions beyond its control. The contractor will not be 
entitled to any compensation/ extra payment/over run on this account. 

   c) In the event of any dispute of technical nature, the decision of BHEL Engineer shall be final and 
binding on the Contractor. 

 
      23.0     Incorporation of Fraud Prevention Policy in Tenders/MUSs etc. 
      23.1     A clause may be added in all the NITs that 
                      “The Bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ 

service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 
website http://www.bhel.com and shall immediately bring to the notice of BHEL Management 
about any fraud or suspected fraud as soon as it comes to their notice.” 

       23.2      Fraud Prevention policy and List of Nodal Officers shall be hosted on BHEL wed site, vendor 
portals of Units/Regions intranet.  

 

http://www.bhel.com/
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       24.0      FACILITIES TO BE PROVIDED BY BHEL 
24.1    Construction Office & Store: Depending upon the availability and requirement, the space for 

construction of office and stores shall be provided free of cost to the contractor. Before finally 
leaving site, all shed etc. have to be dismantled/ removed and the site left shall be clean and 

tidy. The land allocated shall be vacated and handed over to the owner. 
24.2    Electricity: The contractor shall submit to the Engineer within 30 days from the signing of 

Contract Agreement his electrical power requirement. The contractor shall be provided with 
supply of electricity at one point in the project site free of charge for the purpose of contract 
execution except for fabrication work which shall be charged as per Annexure C of Price 
Schedule. The contractor shall make his own further distribution arrangement. All temporary 
wiring must comply with local regulations and will be subject to Engineer inspection and 
approval before connection to supply. The arrangement of the Luminary shall be the 
responsibility of the contractor. The proper illumination at work site is the responsibility of 
Contractor. 

 
24.3 Water: Supply of water will be made available free of charge for the construction purposes & 

drinking purposes at an agreed single point in the site. Any further distribution will be 
responsibility of the contractor. Further distribution to other points at work site or to his office 
shall be the responsibility of the contractor. The contractor will make their own arrangement 
for storage of water of inadequate capacity for curing of pre-cast concrete structures, 
construction & general curing. Due to scarcity of water all over Bhopal the contractor shall 
comply with all measures as suggested by Engineer-in-charge to avoid wastage of water. 

 24.4       Residential Accommodation: Upon award of work the contractor shall apply for   allotment of 
residential accommodation for their personnel who is going to be posted at site for execution of 
the work. Subject to availability with BHEL & as permitted under rule, the residential 
accommodation may be made available on chargeable basis including electricity charges, water 
charges & other Charges etc. The Contractor shall abide by the rules, regulations of quarter 
allotment, cancellation, possession /vacation. In case BHEL is unable to provide this facility, 
the contractor has to make their own arrangement at their own expense. 

      25.0      RESPONSIBILITIES OF CONTRACTOR: 
25.1      The contractor should follow the prevailing industrial / labour laws as amended from time to time 

and shall also take all safety measures required during the execution of this order. 
25.2    The Contractor shall be fully responsible for correctness & quality of his work to the entire 

satisfaction of BHEL. The work shall be executed in accordance with the directions, instructions, 
drawings and specification. The work shall be performed in a first class, neat and good 
workmanship manner by technical staff skilled in the trade involved. The installation shall be 
carried out in such a manner as to preserve access to other equipment installed. If during the 
progress of manufacture or supply of plant, BHEL notifies in writing to the contractor that the 
contractor has manufactured any plant or part of plant unsound or imperfect, or has supplied 
any plant inferior in quality to that specified, the contractor on receiving details of such defects 
or  deficiency, shall at his own expenses, within such time as may be reasonably necessary for 
the purpose, alter, reconstruct or remove such plant or part of plant or supply fresh materials 
as per standard specification and in case the contractor shall fail to do so, BHEL may on giving 
the contractor thirty days notice in writing of his intention to do so, proceed to alter, reconstruct 
or remove such plants or part of plants at the contractor’s cost provided that nothing in this 
clause shall be deemed to deprive BHEL or affect any rights which he may otherwise have in 
respect of such defect or deficiencies and provided that such replacement shall be carried out by  
BHEL within a reasonable time and at a reasonable price and as far as possible, to the same 
specification and under competitive conditions. 

If the completed plant or any portion taken over is found to be defective or fails to fulfil the 
requirement of the contract, the engineer shall forthwith give the contractor notice setting forth 
particulars of defects or failure and the contractor shall make the defects good, or alter the 
same to make it comply with the requirements of contract. If the contractor fails to do so, 
within a reasonable time, BHEL may reject and replace at the cost of the contractor, the whole 
or any portion of the plant, as the case may be, which is defective or fails to fulfil the 
requirement of the contract. In case of such replacement by BHEL, contractor shall be liable to 
pay to BHEL the extra cost, if any of such replacement delivered and / or erected as provided 
for in the original contract. Such extra cost and the damages being the ascertained difference 
between the prices paid by BHEL, under the provision above mentioned for such replacement 
and the contract price for the plant so replaced and also to repay any sum paid by BHEL to the 
contractor in respect of such defective plant. 

25.3    If in the opinion of the contractor any work is insufficiently specified or required   modifications, 
the Contractor shall refer the same in writing to the Engineer and obtain his instruction / 
approval in writing before proceeding with the work. If contractor fails to refer such instance, 
any excuse for faulty erection, for poor workmanship or delay in completion shall not be 
entertained. 

25.4     Land belonging to BHEL shall not be occupied by the contractor without the written permission 
of BHEL. 

25.5     The Contractor will be required to sign a contract with BHEL on Non-judicial stamp 
paper as per Annexure – “G”. The cost towards agreement shall be borne by the 
contractor. 

25.6    All the properties/equipment/components of BHEL loaned with or without deposit, to the 
contractor shall remain the properties of BHEL. The contractor shall use such properties for the 
purpose of execution of this contract. All contractors shall return them in good conditions as 
and when required by BHEL. In case of non-return, loss, damaged, repairs, etc., cost thereof, 
as may be fixed by the Engineer, will be recovered from the contractor. 
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25.7    It shall not be obligatory on the part of BHEL to supply any tools and tackles. Depending 
upon availability, possibility, BHEL tools & equipment may be made available to the contractor 
on payment of hire charges as mentioned in Annexure C of Price Schedule. In case BHEL is 
unable to issue such equipment due to non-availability, it is the responsibility of the contractor 

to arrange such equipment from outside & hire & other charges shall be borne by the 
contractor. 

25.8    ROYALTY – Royalty for equipment’s supplied shall be borne by the contractor and nothing extra 
on this account shall be paid to him by BHEL. 

25.9     PERMANENT BENCH MARKS – Where directed by the Engineer, the contractor shall provide 
permanent bench marks. Likewise any other levels or lines or points specifically required by 
the Engineer shall be built in. The contractor shall carefully protect and preserve such 
important mark during execution of the work. 

25.10   SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site, the 
contractor shall install testing equipment at site and shall ensure and certify the calibration of 
the equipment so installed and shall maintain the same in working order throughout the period 
of construction. The contractor shall also provide the necessary trained staff for carrying out 
such tests and using such equipment. List of equipment’s with range shall be submitted by the 
bidder.  

25.11   APPROVAL OF LOCAL MATERIALS FOR USE - Before bringing any material (locally 
purchased) to site in bulk for civil works, infrastructure, plant services, etc. contractor shall 
have to bring a sample first and get it approved by Engineer. Any material brought to site in 
contravention of this condition shall be rejected forthwith and no payments shall be made. 

25.12   The contractor shall not claim any compensation due to reduction in the scope of work due to 
changes in design, which curtail the quantum of work. 

25.13   The contractor shall fully indemnify BHEL against all claims of whatever nature arising during the 
course of execution of this contract due to the acts of contractor/his personnel.  
In the event of any claim or demand being made or action being brought against BHEL for 
infringement or alleged infringement of letter, patent  in respect of any machine plant, work or 
thing used or supplied by the  contractor under this contract or in respect of any method of 
using or working  by BHEL  of such machines, plant, work or thing, the contractor  will 
indemnify BHEL against  such claim or demand  and all costs and expenses  arising from or 
incurred by reason  of such claim or demand. In case the equipment in such suit or 
proceedings is held to constitute infringement and the use of the equipment or part is 
prohibited, the contractor shall at his own expenses either procure for BHEL the right to 
continue using the equipment, modified it so as it becomes non-infringing or remove the 
equipment and refund BHEL price plus the transportation and installation cost thereof. 

25.14  The contractor shall ensure that no damage is caused to any person/any existence 
work/property of BHEL /other parties working at site. If any such damage is caused, it shall be 
the responsibility of the contractor to make good the losses and compensate the affected 
parties at his own cost. The contractor shall indemnify BHEL for any such eventuality.  

25.15  Any delay in completion of work or non-achievement of periodical targets due to reasons 
attributable to the contractor, will have to be compensated by the contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to BHEL. 

25.16  The contractor shall execute the work under the conditions usual to such manufacturing plant 
construction and in conjunction with numerous other operations at site. The contractor and his 
personnel shall co-operate and co-ordinate with other agencies at project site and proceed in a 
manner that shall help in the progress of work at site as a whole. 

25.17    The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit 
them in places specified by the Engineer. The Contractor shall also demolish the entire 
hutment’s sheds, offices, etc. constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the Engineer and the 
expenses for the same shall be recovered from the contractor. 

25.18  The contractor shall execute the work in the most professional manner in the stipulated time. 
Accuracy of work and timely execution shall be the essence of this contract. The contractor 
shall be responsible to ensure that the quality, assembly and workmanship conform to the 
dimensions and clearance given in the drawings and / or as per the instructions of the 
Engineer. 

25.19   Establishment of Site Office – Contractor shall make his/their own office at site. He will be 
required to maintain good office at site with necessary infrastructure and staff. The contractor 

should have a mobile phone, Computer System with Printer & UPS.  
25.20    In case there is no specification laid down in the contract for a class of work, such work shall 

be carried out in accordance with the instructions and requirements of the Engineer. 
25.21    The contractor shall take all reasonable care to protect the materials and the work till such 

time the plant/equipment has been taken over by BHEL/its customer. It will be the 
responsibility of the contractor to ensure safe lifting of the equipment to avoid 
damages/accidents. 

25.22    Contractor shall not stop work or abandon the site for what so ever reason or dispute, 
excepting for force majeure conditions. All problems/dispute shall be separately discussed and 
settled without affecting the progress of work, stoppage or abandonment of work, other than 
under force majeure conditions, shall be treated as breach of contract and dealt with 
accordingly. 
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       25.23 SAFETY MEASURES 
 The following are a few safety measures suggested while carrying the work. However all the 

items of work should be carried out in safe working manner taking all precautions. 
 Proper and necessary precautions shall have to be taken wherever the work involves breaking of 

reinforced cement concrete slab and dismantling of brick work. These items of work will have to 
be carried in the presence of the Engineer-in-charge. 

  Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried 
out at height more than 1.80 M. 

 Reinforced cement concrete slab should be dismantled parallel to the main reinforcement, each 
piece not exceeding 300mm wide. Under no circumstances the supporting wall shall be cut or 
removed until the supporting slab is demolished. 

 The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and 
safety belts, to all the workers. 

  The contractor shall keep a supervisor always at work site. 
 Power shut down shall be taken before commencement of the work wherever power cables are 

running. 
  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works. 

 
 The contractor shall provide safety nets to the work force during the execution of work at height 

of more than 3 meters and as directed by the engineer in charge. 
 The contractor shall take all necessary safety precautions and arrange for appropriate appliance 

to its authorized officials to prevent loss of human lives, injuries to personnel engaged and 
damage to property. 

 The Contractor shall provide to the work force and ensure the use of the following personnel 
Protective Equipment as found necessary and as directed by the authorized BHEL Officials. 

I. Safety Helmets conforming to IS: 2925: 1984 
II. Safety belts  conforming to IS: 3521: 1999 

III. Safety shoes conforming to IS: 1989:PART 2:1986 
IV. Eye, and face protection devices conforming to IS: 8520:1977. 
V. Hand and body protection devices conforming to IS: 6994 - 1973 and IS 8519: 1977, IS: 

8807-1978. 

 
SAFETY IN CIVIL ENGINEERING WORKS  

o While working at heights, a safe foot holds and hands holds should be provided. 
o No loose material should be allowed to remain in the vicinity of persons working at heights 

due to which they may inadvertently loose their balance and fall down. 
o Wherever, it is reasonably practical, workers should be made to use safety belts. 
o Ladders, crawling ladders and crawling boards are to be provided if a person has pass across 

or work on or from any material liable to fracture under his weight and cause him to fall 
more than 1.98 metres. 

o In considering whether a material is likely to fracture beneath a person’s weight, regard 
must be had to any additional weight he may be carrying or supporting. 

o Ladders crawling boards etc., to be securely supported and if necessary secured to prevent 
slipping. 

o Guard rails, coverings or other suitable means may be used to prevent person stepping on 
to fragile material, while working or passing near it if such material is likely to fracture under 
his weight and cause him to fall more than 1.98 metres. 

o While working on sloping roofs, suitable, crawling, boards or crawling ladders should be 
used. These crawling ladders should be properly supported and securely enhanced to the 
sloping surface or the roof ridge. 

o Suitable and sufficient means are to be provided to prevent fall of articles from a sloping 
roof. 

 
DEMOLITION: 
 

 Safe access should be provided to every place at which any person has to work.  Scaffolds 
should be provided for all work. 

 Shoring or either steps are to be taken to prevent accidental collapse of the building or part 
of the building being dismantled.  

 Similar precautions are to be taken against collapse of any adjacent building, if this would 
involve danger. 

 No steel work or iron work is to be cut or released unless precautions are taken to avoid 
danger from sudden twist, spring or collapse. 

 No framing is to be removed unless all practicable steps are taken to avoid collapse of the 
structure. 

 Demolition work is to be placed under the supervision of a competent person experienced in 
demolition work. 

 
EXCAVATIONS:  
 

 Barriers are to be provided round excavations, shafts, pits and opening into which persons can 
fall a vertical distance of 1.98 metres.  These barriers are to be as close as practicable to the 
edge of the excavations and are to be erected as soon as practicable after excavating begins.  
They are to be maintained in position except when necessarily removed for the access of 
persons or materials. 

 
 Adequate and suitable timbering should be used to prevent danger from falls or dislodgement 

of sides of excavations etc., or materials adjacent to it.  Timbering is to be done as early as 
practicable in the course of work. 
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 No person should be allowed to work in any excavation.  Shaft or tunnels after explosives have 

been used in or near it, in a manner likely to affect stability, until a thorough examination has 

been made by a responsible person. 
 
 No person should be allowed to work in any excavation, Shaft or tunnels after an unexpected 

fall of rock, earth or other material or after substantial damages to timber or other supports, 
unless the part concerned is thoroughly examined by a responsible person declared safe.  

 
 No material should be placed near the edge of the excavation so as to endanger persons 

below.  No load should be placed or removed near the edge of an excavation etc., where it is 
likely to cause the collapse of the side of the excavation and so endanger to any person. 

 
 If excavation is likely to affect the security of another structure (permanent or temporary) 

steps must be taken to safeguard persons employed from possible collapse of that structure. 
 
 Means of reaching a place of safety is to be provided, when there may be danger from rising 

water or irruption of water or materials. 
 
 Means to prevent over running are to be taken when vehicle is used to tip material into pit or 

excavation or over the edge of embankment or earth work. 
          LADDERS: 

 
 Ladders to be used should be of good construction, of a suitable and sound material of 

adequate strength.  
 
 Ladders with missing or defective rungs should not be used.  
 
 Wooden stiles or sides and wooden rungs should have grain running length wise.  
 
 Rungs should be properly fixed to the sides. 
 
 Ladders standing on a base are to be equally and properly supported on each stile or side. 
 
 Ladder standing on a base to be securely fixed near its upper resting place, if such fixing is 

impractical the ladder must be fixed at or near its lower end.  If this is also impracticable a 
person, must be stationed at the feet of the ladder to prevent it from slipping.  

 
 Ladder should not be placed on loose bricks or loose packing. 
 
 Except when there is an adequate handle, ladder must rise to a height of a least 3 feet 6 

inches (1.00 Mtr.) above the landing place or above the heights rung reached by the feet of 
persons using the ladder. 

 
 Space at each rung to be sufficient to provide adequate foot held.  
 
 Openings in landing places through which ladders pass should be as small as  practicable.  
 
 Folding steps ladders should have level and firm footing and should not stand on loose bricks 

or other loose packing. 
 

SCAFFOLDS: 
 

 Materials used for scaffolds should be of sound and adequate strength.  
 

 The timber used should be suitable quality, good condition, bark complete stripped off, and 
without paint or other treatment which would prevent defects from being easily seen. 

 
 Timber and material with projecting nails should not be used.  

 
 Metal parts should be of suitable quality, in good condition, free from corrosion or other patent 

defects likely to affect strength. 
 

 Defective parts or materials should not be used and no defective ropes or bonds should be 
used.  

 
 Standards or upright should be vertical or slightly inclined towards the building or other 

structure, where practicable and to be sufficiently close to ensure stability. 
 

 Displacement or sinking of standards or uprights to be prevented either by provision of base 
plates or either adequate means.  

 
 Ladders used as uprights to be adequate strength secured to prevent slipping and so placed 

that the two stiles of sides of each ladder are evenly supported. 
 

 Ladders are to be horizontal, as nearly as possible and should be secured to standards or 

uprights by efficient means. 
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WORKING PLATFORMS:  
 All working platforms should be closely boarded, planked or plated.  

 
 Boards should be of sufficient thickness having regard to the distance between putlogs 

other supports.   
 
 All boards should be at least 51 mm thick and 210 mm wide. 
 
 Boards should rest securely and evenly on their supports.  Each board should have at 

least three supports unless the thickness and the distance between the supports are such 
as to present on due or unequal staging when, supported on the two pipes.  

 
 No board should project beyond for more than four times its thickness, unless secured to 

prevent tipping. 
 
 No board should project to an extent which makes it unsafe having regard to its thickness 

and strength and the weight likely to be on it. 
 
 The platforms should be of adequate width to give sufficient working space. 
 
 The platforms should extend at least 600 mm. beyond, the end of wall or working face if 

work is being done at that end of the wall of face. 
 
 The platforms should have guard rails to a height of between 920 mm and 1150 mm. 

above the platform or any raised part of it. 
 
 The platforms should have toe-boards high enough to prevent falls of persons, tools and 

materials, with a minimum height of 15.5 mm. space between the toe-boards and the 
lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be on the 
inside of uprights unless there is some other means of preventing their outward 
movement.  

 
 Guard rails and toe-boards should always remain in position except when removal is 

necessary for the access of persons or materials, or other necessary purposes of the 
work.  

 
       SAFETY NETS AND BELTS: 

 
 If all or any of the above requirements is not practicable, resources may be taken to use 

suitable safety belts or nets to prevent persons falling from heights of 1.98 metres and 
above.  

 
 Safety belts when used should be attached continuously to suitable and fixed anchorages.  
 
 Safety nets should be maintained in all positions necessary to protect persons at work, except 

in so far as they have to be temporarily removed for the passage of materials or for any other 
purposes.  

 
 Asbestos cloth should be used while welding at site to avoid chances of fire. 

 
LIFTING TACKLES/CRANES: 

Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking all 
necessary care to prevent accidents. 

 
    26.0   STRIKES AND LOCKOUTS 

a)  The contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of contractor’s workmen resorting to strike or the contractor 
resorting to lockout and, if the strike or lockout so declared is not settled within a period of 
one month, BHEL shall have the right to get the work executed employing its own men or 
through other agencies or both. The cost incurred by BHEL in this regard shall be recovered 
from the contractor. 

b)  For any purpose whatsoever, the employees of the contractor shall not be deemed to be in 
the employment of BHEL. 

 
  27.0     FORCE MAJEURE 

a) The following shall amount to force majeure conditions: Acts of God, act of any Government, 
War, sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclone, 
earthquake, abnormally bad weather and epidemic and other similar causes over which the 
Contractor has no control. 

b) If the Contractor suffers delay in the execution of the Contract, due to delay caused by force 
majeure conditions, as defined above, the agreed time for completion of the work covered 
by this contract shall be extended by a period of time equal to the period of the delay, 
provided the Contractor immediately reports to BHEL in writing the causes for the delay. The 
Contractor shall not be eligible for any compensation on account of any extension in time of 
completion given to Contractor due to force majeure conditions.  
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     28.0      SETTLEMENT OF DISPUTES: 

28.1   Except as otherwise specifically provided in the contract all disputes concerning  

            questions of fact arising under the contract shall be decided by the engineer subject to awritten 
appeal by the contractor to the engineer, whose decision shall be final to the parties hereto. 

28.2     parties arising out of or in connection with the contract shall be to the extent possible settled 
amicably between the parties. 

28.3      If amicable settlement cannot be reached then all disputed issues shall be settled by arbitration 
as provided in relevant clause. 

 

29.0     ARBITRATION  

 ARBITRATION & CONCILIATION  

 Except as provided elsewhere in this contract, in case amicable settlement is not reached 
between the Parties, in respect of any dispute or difference ; arising out of the formation 
breach, termination , validity or execution of the contract; or , the respective rights and 
liabilities of the Parties ; or  , in relation to interpretation of any provision of the contract ; or , 
in any manner touching upon the Contract, then, either Party may , by a notice in writing to the 
other Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by 
Head of the BHEL Unit/Region/Division issuing the contract.  

              The Arbitrator shall pass a reasoned award and the award of the arbitrator shall be final and 
binding upon the Parties. 

              Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 
Bhopal. 

              The cost of arbitration shall be borne as per the award of the Arbitrator. 

              Subject to the arbitration in terms of clause as mentioned above, the courts at Bhopal shall 
have exclusive jurisdiction over any matter arising out of or in connection with this Contract. 

 

              Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, 
the contractor shall proceed with and continue without hindrance the performance of its 
obligations under this Contract with due diligence and expedition in a professional manner 
except where the Contract has been terminated by either Party in terms of this Contract. 

 
30.0 MATERIAL HANDLING AND STORAGE:  

     Adequate arrangement be made for material handling & storage taking due care against damages. 

 If the contractor fails to take appropriate safety precautions or to provide necessary safety devices 
and equipment’s or to carry out instructions issued by the authorized BHEL officials, BHEL shall have the 
right to take corrective steps at the risk and cost of the contractors. 
 
In case of a fatal or disabling injury accident to any person due to lapses by the contractor. BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim or his/her dependents.  Before 
imposing the penalty, appropriate enquiry shall be held by BHEL. 
 
 In case of any damage to propriety due to the lapses by the contractor, BHEL shall have the right to 
recover the cost of such damages from the contractor after holding an appropriate enquiry. 
 

 In case of any delay in the completion of a job due to mishaps attributable to lapses by the 
contractor, BHEL shall have the right to recover cost of such delay from the payments due to the 
contractor after notifying the contractor suitably. 
 
 If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL 
after being given reasonable opportunity to do so. BHEL shall have the right to terminate the contract 
and get the job completed at the risk and cost of the sub-contractors.  
 
30.1 MATERIAL ISSUE, CONSUMPTION & RECONCILIATION: 

It shall be the responsibility of the contractor to get the free issue materials (cement, reinforcement 
steel, structural steel etc.) issued from BHEL’s Store after proper documentation work. Loading 
transportation to work site, unloading and proper storage of material shall be done by the contractor at 
their own expense. Return of surplus material to store and return of scrap material to scrap yard shall be 
the responsibility of the contractor at their own expense. Proper method of accounting of steel, Tor steel, 
cement & scrap material be followed as per BHEL Procedure. The books of such accounting be offered for 
auditing by BHEL at pre-decided regular interval. The material Reconciliation statement should 
necessarily be enclosed with each running account Bills as well as Final Bill. Due to non-submission of 
material reconciliation statement with invoice the bill processing may get delayed for which the Total 
responsibility lies with the contractor. 
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        31.0     TOOLS, TACKLES & EQUIPMENTS:-   
     31.1    All tools & Tackles, handling facilities, plant & machinery and consumables required for 

satisfactory execution of the job will have to be arranged by the contractor free of cost. All 

measuring instruments, tools and tackles should be tested periodically and the contractor shall 
also produce necessary certificate and proof of having tested & calibrated from certified 
agencies. Only instruments calibrated with in last one year from the date of use shall be used at 
site. List of tools, tackles & equipment’s of reputed manufacturers with proper Test / Calibration 
Certificates to be arranged by the contractor at his own cost is given below but not limited to 
this (only for guidance) :  
 

(A)  Electrical Tools / Instruments 
i) Cable jacks & spindle, cable rollers, supporting stand for cable drums, electrician’s 

tolls kit, jointing / termination kit(s) fitter tool kit, etc. 
ii) General tools e.g. screw drivers, testers, pliers, spanners, test lamp, feeler 

gauges, hydraulic and manual crimping tool kit etc. 
iii) Safety hand lamps, fuses, bulbs, switches and cables, test lamp, field telephone 

and buzzer sets, walkie – talkie set etc. 
                           
                    (B)   Mechanical Tools, Instruments (as per requirements). 

i) Welding Machines, generator sets with cables etc. Gas cutting sets, gas-brazing 
sets, heating torch, soldering irons, regulators, hoses, etc. 

ii) Hand trolleys, mobile equipment’s, Trailor, Transport vehicles, hydraulic and 
screw jack, pipe and torque wrenches, wooden sleepers, manila ropes, chain 
pulley block, slings and D’s hackles, eye bolts, lifting tackles and equipment’s. 

iii) Hand grinding machines, bench grinder, and bench vice, pipe vice, Base Mounted 
Drill Machines, Grinding wheels, Hand Drill Machine. 

iv) Grinding Machine for fabrication works, drill machines, drill bits, taps and die set, 
reamers, hammers, files, punches, scrappers, screw driver sets, pliers, hacksaw 
and blades, chisels, Allen key sets, spanners, measuring tapes and Scales. 

v) Spirit level, straight edge, dial gauge, precision level gauge, etc. 
vi) Other test equipment’s as required for testing and commissioning of the project 

shall have to be arranged by the contractor.  
(C)  Civil Engineering Equipment 
Earth moving equipment -Excavators (various sizes), Bulldozers, Dumper 
Equipment for hoisting & lifting – 
1. Tower 
2. Builder’s hoist 
3. Hydra 
Equipment for concrete Work - 
1. Concrete batching plant 
2. Concrete pump 
3. Concrete transit mixer 
4. Concrete mixer (diesel) 
5. Concrete mixer (electrical) 
6. Needle vibrator (electrical) 
7. Needle vibrator (petrol) 
8. Table vibrator (elect. /petrol) 
Equipment for building work 

1. Block making machine 
2. Bar bending machine 
3. Bar cutting machine 
4. Wood thickness planer 
5. Drilling machine. 
6. Circular saw machine 
7. Welding generators 
8. Welding transformer 
9. Cube testing machines 
10. M.S. pipes 
11. Steel shuttering 
12. Steel scaffolding 
13. Grinding/polishing machines 
 
Equipment for road work- 
1. Road rollers 
2. Bitumen pavers 
3. Hot mix plant 
4. Spreaders 
5. Earth rammers 
6. Vibratory road rollers 
 
Equipment for transportation- 
1. Tippers 
2. Trucks 
 
Pneumatic equipment 
1. Air compressor (diesel) 
De-watering equipment - 
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1. Pump (diesel) 
2. Pump (Electrical)   
 Power equipment 
1. Diesel generators 

(Any other plant/equipment) 
 

31.2    CONSUMABLES:  
The contractor shall arrange & provide all consumable items of best quality in adequate number / 
quantity as per specifications required for day-to-day working for satisfactory completion of the 
work at his own cost. The material so supplied shall be of best quality according to the 
specification. 

i) Soldering and brazing alloy, flux, various types of welding electrodes, filter materials etc. 
ii) Industrial and welding gases like oxygen, acetylene, compressed air, water, etc. 
iii) Kerosene, rust removing liquid, cleaning cloths, chemical liquid for pickling, CTC, xylol, 

thinner, cotton wastes, jointing compounds, M-seal, Teflon tapes, engineers blue, adhesive 
tapes etc. 

iv) Clamps, GI Wires, bolts, nuts and washers as required. 
v) And all other consumable materials mentioned in tender specification in respective section 

and necessary for completion of work.  
31.3   The contractor shall submit a list of all materials, tools and tackles, equipment’s, consumables 

etc. brought inside the plant site to be duly verified by Engineer. 
 

32.0  OBSERVING LOCAL LAWS, PROVIDING WORKMEN & SUPERVISORY   PERSONNEL - The 
following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. – 

32.1 The contractor shall engage sufficient staff to maintain the required rate of progress and quality of 
workmanship. If unskilled workers are required to be engaged, the same shall be engaged, as far 
as possible, from local areas in which the work is being executed.  Claim for idle labour/machinery 
due to non-supply of any material by BHEL or for any other reasons will not be entertained. During 
the continuance of this contract, the contractor shall have due regard to all local festival, religious 
events and other customs, in all his dealings with the local labour for the time being employed on 
or in connection with the work. 

32.2 The Contractor shall comply with all local, state and central laws, statutory rules, Regulations, etc, 
such as: the payment of wages Act, the Minimum Wages Act, The Workmen’s Compensation Act, 
The Employer’s Liability Act, The Industrial Disputes Act, The Employees Provident Fund Act, 
Employees 

   State Insurance Scheme, The Contract labour (Regulations and Abolition) Act, 1970, Factory Act 
1948, Maternity Benefit Act 1961, Equal Emolument Act 1976,M.P. Shram Kalyan Nidhi Adhiniyam 
1982, Payment of Bonus Act 1963, Inter State Migrant Act and other Acts, Rules and Regulations 
for labour as may be enacted by the Government during the tender of the Contract and having force 
or jurisdiction at site. The contractor will be required to seek registration, if required, as per local 
laws. obtain The contractor shall give to the local governing body, police and other concerned 
project site authorities all such notice (s) as may be required under law.  

32.3 The Contractor, in the event of the Contract engaging 20 or more workmen, shall obtain 
independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from the 
concerned authorities based on the certificate (Form V) issued by the Principal employer / 
customer. 

 
32.4 The contractor shall produce the following Registers and forms before commencement of work, 

verification by the Executing Officer of the company. These are mandatory. 
 
 Form XIII -   Register of workmen employed by contractor (Rule 75). 
 Form XIV  -   Employment card issued by contractor (Rule 76). 
 Form XVI          -   Muster Roll (Rule 78 (1) (a) (i)). 
 Form XVII         -   Register of Wages (Rule 78 (1) (a) (i)). 
 Form XVII -    Register of wages - cum Muster Roll (in case of weekly payment). 
      Form XIX           -    Wage slip (Rule 78 (b)). 
 Form XX -    Register of deduction for damages or loss (Rule 78 (1) (a) (ii)).  
 Form XXI          -    Register for fines (Rule 78 (1) (a) (ii)).  
 Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  
 Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  
 Form XXIV -    Register to be sent by the contractor to licensing Officer (Rule 82) (1).  
 
         The contractor shall maintain the above neatly, completely and legibly for inspection by various 
statutory authorities and the company officials even at short notice. 
 
32.5 The contractor shall pay all taxes, fees, license charges which are liable to be 
 paid by him or otherwise as deemed fit. 
 
32.6 The contractor shall make all arrangements and shall also meet all expenses in connection 
with his workmen’s qualification / re-qualification test(s) etc at site. 
 
32.7 All safety rules and codes are applicable to work shall be followed without any exception. 
 
32.8 The contractor shall arrange to provide guards and prominently display caution notices, in 
unsafe and hazardous area. 
32.9 The contractor shall be responsible for the provision of health and sanitary arrangements as 
described in the contract labour Regulations and Abolition Act, 1970. 
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32.10 The contractor shall be responsible for safety precautions as may be required for safe and 
satisfactory execution of the contract. 
 
32.11 All safety rules and codes applied by BHEL inside factory shall be observed by the contractor 

and his workmen without exception. The contractor shall be responsible for the safety of the 
equipment/material and work to be performed by him and shall maintain all lights, fencing guards, 
signs etc. or other protections necessary for the purpose. Contractor shall also take such additional 
precautions as may be indicated from time to time by the Engineer, with a few to prevent pilferage, 
accidents, fire hazards etc. Suitable number of clerical staff watches and ward staff & storekeepers to 
take care of equipment, material, construction tools and tackles shall be posted at site by the 
contractor till the completion of the work.  
 
The contractor shall arrange for such safety devices as are necessary for this type of work and 
carryout the requisite site test of handling equipment, lifting tools, tackles etc. as per usual standards 
and practices. 
 
32.12 The contractor shall make his own arrangement for proper accommodation including 
adequate medical facilities for the personnel employed by him. 
 
32.13 The contractor will be directly responsible for payment of wages to his workmen. A pay-roll 
sheet giving details of all payments made to the workmen duly signed by the contractor’s 
representative be furnished to BHEL for record purpose. 
 
32.14 No idle labour charges will be admissible in the event of any stoppage of work resulting in 
the contractor’s workmen being rendered idle due to any reason at any time. 
 
32.15 The contractor shall furnish fortnightly labour deployment report indicating the classification 
and number of workmen engaged, date-wise and category-wise. Besides, the contractor shall also 
furnish progress reports on work at regular intervals as required by the Engineer. The contractor 
should maintain an Attendance Register against each work order in respect of the contract labourers 
deployed by him in that department. The contractor shall record the daily attendance of the workers. 
The register shall bear the daily signature of contract workers & contractor. The register shall at all the 
times of work, be available at the place of work/deptt. Attendance register shall be maintained in the 
format of Form No XVI as per CL (R&A) Central rules 1971 and available on CLC web page. If during 
any inspection, the attendance register is not found at the place of work, the contract is liable to be 
short closed/ terminated.  
 
32.16  The contractor should maintain a Wage Register against each work order in respect of the 
contract labourers deployed by him in that department.  Wage Register shall be maintained in the 
format of Form No. XVII/XVIII as per CL (R&A) Central Rules 1971 and available on CLC web page. 
The Wage Register shall be based on the Attendance Register as mentioned above. The Contractor 
shall issue Wage Slip to each contract worker, every month on the last day of the wage month. Wage 
slip shall be as per the CLC format available at CLC Web page. The Contractor shall pay wages not 
later than 7th of the succeeding month. The Wage Register shall bear the PF and ESI nos. of the 
workers.” 
 
32.17 The Contractor shall file the electronic return of PF/ ESI and submit proof of payment of both 
the employer’s and employees’ contributions every month. (PF has to be remitted by 15th and ESI by 
21st of the succeeding month.) Contractor shall submit the challan along with copy of a self-certified 

list of contract workers (bearing their names and PF/ESI no. and deductions made) for whom the 
contribution has been submitted by him for the said period. Such list shall be displayed in the notice 
board of the department. 
 
32.18 Only those workers shall be allowed entry into Factory premises who have valid ESI card. 
 
32.19 In the first month of the execution of work order the contractor shall provide uniform, shoes 
& helmet to his workers and provide an undertaking on this regard to the department and the first bill 
shall be processed only on the production of the undertaking. In case of non-compliance beyond 
second month the contractor shall be issued notice of termination of contract. 
32.20 The contractor should provide for at least one identified supervisor per shift. All issues 
regarding discipline at the works like work allocation, early exit, snacks distribution etc. are to be 
supervisor’s personal responsibility. 
32.21 Gate Pass for entry into factory premises would be required for all the persons deployed by 
the contractor at site. Special permission would be required for working beyond normal working hours 
on Sundays & holidays. The contractor shall be arranging the passes and working permission on their 
own. BHEL Engineer shall provide necessary help and guidance for the same. Normal working hours in 
the plant is 8 hours. Completion time is the essence of the contract. Hence the contractor may be 
required to arrange working in extended working hours/ round the clock working to achieve scheduled 
completion date. 
 
32.22   The contractor has to ensure that the people deployed by them restrict their movement in 
the area earmarked for the project. For movement in area other than earmarked for project prior 
permission of BHEL Engineer is required. The contractor shall abide by all the rules and regulations of 
the BHEL Bhopal. 
32.23  Contractors shall submit following Certificate for each contract separately. 
          “It is certified that PF Challans of the amount……………………. Pertains to my workers whose 
names are appearing in the wage sheet of the month…………………. And these workers are engaged in 
…………………… (Type of work) against work order no……………in…….. (Name of department). 
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32.24 Contractor shall be responsible for making payment of wages before expiry of 7 days from 
the last day of wage period and to ensure disbursement of wages in the presence of the authorized 
representative of contract operating division who shall record under his signature at the end of entries 
in the register of wages in the following form.                                                                                             

“Certified that the amount shown in column no……………… has been paid to workers    concerned   in 
my presence on date…… at time…” 
 
                                                                                                                                                 

                                                                                       Signature of contractor 
 
 
32.25 Contractor shall distribute wage slip to his employee one day before the last day of the 
month. 
32.26 The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold 
valid certificates wherever necessary. The contractor shall deploy only experienced supervisory staff to 
carry out the construction & erection work and control his workmen. BHEL reserves the right to insist 
on removal of any employee of contractor. In the event of increasing or decreasing the category of 
workers, supervisors the contractor shall obtain the prior approval of BHEL’s site-in-charge.  
32.27 Contractor shall obtain complete bio-data of the labour, employment certificate and 
Antecedent verification in the prescribed form for each labour and supervisor engaged by him and 
shall submit the same to the Personnel Department / IR section through the contract executing 
officers before commencement of the work.  
 
32.28 The Entry permits are to be issued to the Contract Labour by Assistant Commandant / CISF 
(Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. 
General Manager / Personnel. 
 
32.29 The contractor shall attend to all inspections notified / conducted by the Personnel 
Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors or any other such 
authorities under the act. 
32.30 Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make 
the contractor liable for penal action including termination of contract. 
 
32.31 In case of medical emergencies faced by contract worker at work, medical facilities in the 
interest of the well-being of the worker shall be provided by BHEL. The decision of the doctors 
attending the emergency shall be final and binding. The cost incurred shall be deducted from the bills 
of the contractor. The Contractor shall complete the ESI formalities and BHEL shall submit claim of 
reimbursement of medical expenses to ESI. The amount reimbursed by ESI shall be paid back to the 
contractor 
 
32.32 In the event of any accident in respect of which compensation may become payable under 
the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as 
principal employer, it shall be lawful for the company to retain out of monies due and payable to the 
contractor such sum or sums of money as may, in the opinion of the company shall be final in regard 
to all matter arising in this clause. 
 
32.33 No work shall be done on Sundays or on other declared holidays of the company without the 
written permission of the company officer in-charge of the work. The contractor shall comply with the 
provisions of the Factories Act Rules framed there under if the same are applicable. 

 
32.34 The contractor shall keep his work place clean and safe to avoid injuries to men and damage 
to finished products / equipment’s. 
 
32.35 On the occurrence of an accident, which results in the death of any of the workmen 
employed by the contractor or which is so serious as to be likely to result in the death of any such 
workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing 
to the company official in-charge of the work. 
 
32.36 The contractor shall indemnify the company against all losses or damages sustained by the 
company resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or dues if any and become payable by the company, as a consequence of 
failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the 
provisions of the said act in regard to such accident. 
 
32.37 The contractor shall ensure adherence to all statutory requirements applicable to BHARAT 
HEAVY ELECTRICALS LIMITED, Bhopal. 
32.38 The contractor shall ensure abidance by all the labour laws especially including contract 
labour (R & A) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act 
and Provident Fund Act as amended from time to time. 
 
32.39 The contractor should engage only those labourers who shall be more than 18(eighteen) 
years of age. 
32.40    The contractor shall provide the required safety equipment to labours engaged by him. 
 
32.41 Contractor shall issue “Employment Card” as per statute to all the labours and supervisors 
engaged on the work under the contract. 
32.42 The contractor shall be responsible to settle all the grievances of the labour deployed by 
him.  

                                         ********************** 
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ANNEXURE – “G” 
 

CONTRACT 
 
(To be issued in appropriate valid non –judicial stamp paper issued from State of Madhya Pradesh 
 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 201…. Between BHARAT 
HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a Company incorporated 
under the Companies Act 1956, having its registered office at BHEL House, Siri Fort, New Delhi – 110 
049 (hereinafter called BHEL) of the ONE PART 

 AND 
……………………………………………………………………………………………………………………………………………………………………………
………………… (here-in-after called the `Contractor’) of the SECOND PART. 

 
WHEREAS   M/s ……………………………………………………… state that they have acquired and possess extensive 
experience in the field of ………………………………………………......................................... and whereas in 
response to an Invitation to Tender No……………............ dated ………… issued by BHEL for the execution of 
……………………….. the Contractor submitted their offer dated………………. And whereas BHEL has accepted 
the offer of the Contractor on terms and conditions specified in the Letter of Intent No…………… 
dated………....... Read with the reference cited therein. 

 
THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as follows: 
That the Contractor shall execute the work of ………………………… ………………………………….……………… and more 
particularly described in Tender specification (hereinafter called the said works) in accordance with and 
subject to terms and conditions contained in these presents, Instructions to Tenderers, General 
Conditions of Contract, Special Conditions, annexures, Letter of Intent  

dated ……………… and such other instructions, drawings, specifications given to him from time to time by 
BHEL. 
 
The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved securities / 
Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 
……………………………………………………………………) towards satisfactory performance and completion of the 
Contract. 
 
The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a sum of 
Rs…………….. (Rupees……………………….. ………………………….) executed by ………………………….Bank in favour of 
BHEL towards Security Deposit valid up to…………………..(The Contractor has furnished to BHEL an initial 
Security Deposit of Rs……….. in cash /Approved Securities/BG for Rs………. And has agreed for recovery of 
the balance security deposit by BHEL………… @ 10% of the value of work done from each running bill till 
the entire security deposit is recovered). 
 
The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such extension (s) from the 
Bank, the contractor shall pay forthwith or accept recovery of Rs…… from the bills in one instalment and 
the Contractor further agrees that failure to extend the validity of the Bank Guarantee or failure to pay 
the aforesaid amount in the manner specified above shall constitute breach of contract.  In addition to 
above BHEL shall be entitled to take such action as deemed fit and proper for recovering the said sum of 
Rs………….. 
 
 
That in consideration of the payments to be made to the contractor by BHEL in accordance with this 
Agreement the Contractor hereby convenience and undertakes with BHEL that they shall execute, 
construct, complete the works in conformity, in all respects, with the terms and conditions specified in 
this Agreement and the documents governing the same. 
 
That the Contractor shall be deemed to have carefully examined this Agreement and the documents 
governing the same and also to have satisfied himself as to the nature and character of the works to be 
executed by him. 
 
That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time schedule, the 
time of completion being the essence of the Contract. 

 
That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him during the 
progress of the said works such sum as determined by BHEL in accordance with this Agreement. 
 
That this Agreement shall be deemed to have come into force from the date on which the letter of intent 
has been issued to the Contractor. 
 
That whenever under this contract or otherwise, any sum of money shall be recoverable from a payable 
by the Contractor, the same may be deducted in the manner as set out in the General Conditions of 
Contract or other conditions governing this Agreement. 

 
That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties on 
material obtained for execution of the said works shall be borne and paid by the Contractor. 
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That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income Tax under 
Section 194(C) of the Income Tax Act, 1961. 
 

That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise such 
sum as may be determined by BHEL from time to time in respect of consumables supplied by BHEL, hire 
charges for tools and plants issued (where applicable) and any other dues owed by the contractor. 
 
That it is hereby agreed by and between the parties that non-exercise, forbearance or omission of any of 
the powers conferred on BHEL and/or any of its authorities will not in any manner constitute waiver of 
the conditions here to contained in these presents and the liability of the Contractor with respect to 
compensation payable to BHEL or Contractor’s obligations shall remain unaffected. 
 
It is clearly understood by the between the parties that in the event of any conflict between the Letter of 
Intent and other documents governing this Agreement, the provisions in the letter of intent shall prevail. 
The following documents:-  
 
 
           (a) Invitation to Tender No……………………………. and the documents specified therein 
           (b) Contractor’s Offer No……………….. date…………… 
           (c)  Letter of Intent No…………………. date …………….. 
           (d)  ………………………………………………………………………. 

      shall also form part of & shall govern this Agreement. 
 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 

 
 
 
                                                     (CONTRACTOR)  
 to be signed by a person holding a valid Power of Attorney 
 

                     
                                          
 
 
                                                            
 

    For and on behalf of  
Bharat Heavy Electricals Ltd, 

Bhopal 
       
        WITNESS: - 

1. …................................. 
 
 
 
                                             2. ................................... 
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ANNEXURE – “H” 
 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 
(To be issued in appropriate valid non-judicial stamp paper of appropriate value) 

 
In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri 
Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ……………………… (hereinafter called 
“the said Contractor (s)” from the demand, under the terms and conditions of the Agreement dated 
……………….. made between BHEL and ………… for ………………………. (hereinafter called “the said Agreement”) 
of Security (name of work) deposit for the due fulfilment by the said contractor(s) of the terms and 
conditions contained in the said Agreement, on production of a bank guarantee for Rs………………… (Rupees 
…………………………………………… …………….Only) We ………………………………………….............. at the  
                                                                      (indicate the name of the Bank) 
(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and 
amount not exceeding Rs……… ....................... .................... against any loss or damage caused to or 
suffered or would be caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of 
any of the terms or conditions contained in the said Agreement. 
 
We, ……………………………………........... do hereby undertake to pay the amounts due and payable  
    (indicate the name of the Bank) under this guarantee without any demur, merely on a demand from 
BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused to 
or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said Agreement.  
Any such demand made on the bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs……………………………………………….. 
3. We, ………………………………………………………… undertake to pay to BHEL any money so demanded 
           (indicate the name of the Bank) 
notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under these presents being absolute 
and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 
   We …………………………………………………... further  agree  that  the  guarantee  herein contained  
         (indicate the name of the Bank)   shall remain in full force and effect during the period that would 
be taken for the performance of the said Agreement and that it shall continue to be enforceable till all the 
dues of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till BHEL certifies that the terms and conditions of the said Agreement  have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges this guarantee.  Unless a 
demand or claim under this guarantee is made on us in writing on or before ………………….. we shall be 
discharged from all liability under this guarantee thereafter. 

 
We ………………………………………………… further  agree  with  BHEL that BHEL shall have the fullest 
    (indicate the name of the Bank) liberty without our consent and without affecting  in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear or enforce any 
of the terms and conditions relating to the said Agreement and we shall not be relieved from our liability 
by reason of any such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or 
by any such matter or thing whatsoever which under the Law relating to sureties would, but for this 
provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / Supplier(s). 
We, ……………………………………………………. lastly  undertake not to revoke this guarantee during its  
 (indicate the name of the Bank) currency except with the previous consent of BHEL in writing. 
 
 
Dated ………. Day….. of 201 
         For ………………………….. 
                   (indicate the name of the Bank) 
Witness: 
 
 
1.  -------------------------    2 ------------------------ 

 
Note :   The above format is drawn upon the model form jointly evolved by the Reserve Bank of India, 

the Indian Banker’s Association and the Ministry of Finance, Government of India as 
circulated by Indian Banker’s Association, Bombay vide their letter No. LA/14-61/7808 
dated 1/5/1980 as such no deviations are acceptable. 

 
To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is executed 

which is to be certified by the Notary Public or any other competent officer of that state.    
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ANNEXURE “I”                  

 
LIST OF CONSORTIUM BANKS 

 

1. State Bank of India  

 

2. ABN Amro Bank N.V.  

 

3. Bank of Baroda  

 

4. Canara Bank 

 

5. Citi Bank N.A. 

 

6. Corporation Bank 

 

7. Deutsche Bank 

 

8. HDFC Bank Ltd. 

 

9. The Hong Kong and Shanghai Banking Corporation Ltd. 

 

10. ICICI Bank Ltd. 

 

11. IDBI Ltd. 

 

12. Punjab National Bank 

 

13. Standard Chartered Bank 

 

14. State Bank of Travancore 

 

15. State Bank of Hyderabad 

 

16. Syndicate Bank 
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ANNEXURE “J” 

 

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of 

Madhya Pradesh) 

 

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s.    , having its 

registered office at,                                                        has taken the contract for 

tender NO…………………………………………………………….. & Contractor’s Offer No..………………..but 

the sub-contractors have also to obtain licence under the contract Labour (Regulation & 

Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s Bharat 

Heavy Electricals Limited, Bhopal has agreed to issue certificate in Form-V in respect of 

the sub-contractor mentioned below. M/s ……………………………., therefore, undertake to fully 

indemnify the M/s Bharat Heavy Electricals Limited, Bhopal from any financial implication 

whatsoever that may arise due to the grant of certificate in respect of sub-contractors of 

(name of the contractor in Form-V under contract Labour (Regulation & Abolition) Act. 

1970 and its rules. 

 

1. 

2. 

3. 

 

                                                                                    Signature & seal of Contractor 

 

 

 

ANNEXURE “K” 
 

 

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER 

 

You are requested to submit the information as per details given below at the earliest to enable 

processing of e-payment: 

1. Name of the Supplier (Max 60 char) 

2. Account No (Max 17 char) 

3. Name of the bank, branch, city (Max 60, 40 and 20 characters respectively) 

4. Branch Code (Max 5 char) 

5. MICR Code (Max 30 char) 

6.  IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique IFSC Code 

(Indian Financial Security Code)] This code may differ from RTGS IFSC code. 

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON FIRM’S 

LETTER HEAD DULY ENDORSED AND STAMPED BY THEIR BANKERS. 

In addition to above information please also furnish the following details to enable faster 

clearance of bills. 

7. E-Mail Address (Max 40 char) 

8. Details of TIN No. (Max 11 char)  
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(TENDER NOTIFICATION No. FCX/19201065) 

 

FOR 

 

Repair/replacement of sheets/ gutters/ rain water pipes and 

accessories etc. of manufacturing blocks/process plants and 

sheds inside factory area. 

 
SECTION – III  

 

SPECIAL CONDITIONS 
 

 

  

 

 
F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  

M A I N T E N A N C E  D I V I S I O N  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  

B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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                  PRODUCT STANDARD              

                              FACTORY CIVIL CONSTRUCTION & MAINTENANCE DIVISION                                                                                                                  

          SPECIAL CONDITIONS                                 

 

                 Sub:- Repair/replacement of sheets/ gutters/ rain water pipes and accessories etc. of 

manufacturing blocks/process plants and sheds inside factory area. 

            (Note: The Special terms and conditions given here supersede the relevant terms & conditions 
given in General Terms and Conditions & Instruction to tenderers).     

 

1.0 INTRODUCTION 
1.1 This section of the tender defines the scope of the contractor’s work other than as specified in 

the Technical Specifications. The requirement and conditions mentioned in this section are in 
addition to what are stated in “Instructions to Tenderers”,” General terms and conditions” & 
“Technical Specifications”. 

1.2 In case of any conflicting provisions/discrepancies given in different sections of the 
tender following shall be the order of preference forming the basis for arriving at a 
conclusion : 

A) Description in schedule of quantities of Price Schedule in conjunction with Technical 
Specifications  

B) Special Conditions 
C) Drawings 
D) General terms & conditions  

 

1.3 Brief Description of Project site: - The project site is located inside factory premises of BHEL 
Bhopal. BHEL, Bhopal is located approximately 8 km from Bhopal Railway Station. Nearest 
Airport is Raja Bhoj Airport located at a distance of 20 km from BHEL Bhopal. 

            The bidders are advised to take into account, all factors and any fluctuations in the market rates 
etc having effect on prices. No delay will be accepted and no claim will be entertained on this 
account after acceptance of the tender or during the currency of the contract. It is advisable that 
the bidders visit the site prior to bid submission for proper assessment of site and its working 
condition. 

 

2.0    SCOPE OF WORK :  
  The scope of work shall, broadly, include but not be limited to the following : 

1. The tendered work is meant for carrying out maintenance of roofs, side cladding, valley gutters, 
rain water downtake pipes etc. of manufacturing blocks and adjoining stores/ process plants sheds 
to prevent leakages in the shop floors and to facilitate smooth evacuation of rain water from roof 
top to drainage system of shop floor/ sheds through rain water downtake pipes. 

2. Parking sheds/ cycle sheds are excluded from the scope. 
3. The scope of work is inclusive of supply and services pertaining to all items except mentioned 

otherwise. 

4. The gutter cleaning shall be done to all block / sheds as per the list provided by the department. 

The scope shall also include all associated & enabling works including the cost of labour, tools & 
tackles and materials except for those to be provided by BHEL free of cost or on chargeable basis 
as mentioned in the schedule. 

 
        3.0     COMPLETION SCHEDULE:  

3.1     On intimation by BHEL through Fax or E-Mail for issue of LOI, the contractor has to immediately 
act upon for completing the formalities of signing of agreement along with deposition of initial 
security deposit within time specified in LOI. The contractor has to plan in parallel for initial 

mobilization of resources so as to commence the work by the date of commencement as 
specified in the work order (which is usually 15 days from the date of issue of LOI). Upon 
commencement of work, the contractor may be required to augment the resource as per the 
need of the work/ project.  

 

3.2     The total contract duration is 6 (Six) months from the date as stipulated in the Work Order. 
 

3.3  Periodic review shall be undertaken to monitor the progress of work.  
 

3.4 BHEL reserves the right to take remedial action as deemed fit including engaging 
other agency for completion of part or full of the contract awarded at contractor’s risk 
& cost in case progress of work found to be unsatisfactory during intermittent review 
of progress. For invoking this clause BHEL shall issue a notice in writing to the 
contractor for expediting the progress of work suggesting measures to be taken up by 
the contractor. In case of failure on the part of contractor with respect to compliance 
of suggested measures within time frame specified in the notice (in general it is 15 
days) BHEL shall be free to undertake works (part/full) at contractor's risk & cost.  

 
4.0     QUANTITY VARIATION AND CONTRACT VALUE ADJUSTMENT.  

The quantities shown in the price schedule/BOQ may vary to any extent as per the requirement 
of the project/ work envisaged under the scope. BHEL also reserve the right to add or delete 
items depending upon the requirement during the course of execution. For such addition or 
deletion or quantity variation, the Contract price shall be adjusted based on the awarded unit 
rate, which shall be valid for a variation of  10 % of the total contract value. 

 
 

BHOPAL 
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5.0   PENALTY FOR DELAY – 

       In an annual maintenance contract for each job a separate job card shall be issued with definite 

date of commencement and completion (to be decided mutually considering magnitude of work, 

department’s urgency and load of ongoing works in the same contract). The delay beyond 

completion date specified in the job card which is attributable to the contractor shall attract 

penalty @ 0.15% of the value of work (for which job card has been issued) for each day of delay. 

However, cumulative sum of all such penalties shall not exceed 10% of the awarded contract 

value. 

If a contractor does not respond to the need (execution of assigned work) of the department, a 

written risk purchase notice shall be served on him with 15 days’ notice period to respond & 

amend. In the event of failure on the part of contractor to respond within given notice period the 

department shall be free to undertake the job at the contractor’s risk and cost and short close 

the contract with 10% penalty on awarded contract value which would be inclusive of penalty 

effected for delay in execution of work if any. GST will be charged extra on penalty. 

 
6.0   EXTENSION FOR DELAY - 
           If the works be delayed due to 
a)        Force majeure (Refer General Terms & Conditions) or  
b)       Delay on the part of the other contractors or tradesmen engaged by the BHEL in executing work 

not forming part of the contract, or  
c)        Any other cause which, in the absolute discretion of BHEL is beyond the contractor's control then 

upon the happening of any such event cause delay, the contractor shall immediately give notice 
thereof in writing but shall nevertheless use constantly his best endeavours to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction of BHEL to 
proceed with the work. 

            Requests for extension of time, to be eligible for consideration shall be made by contractor in 
writing within fifteen days of the happening of the event causing delay or 15 days before the 
contract completion date whichever is later. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired, the working plan for remaining work. 

            In any such case Engineer-in-charge, BHEL or any other officer authorized by BHEL may give a 
fair and reasonable extension of time for completion of the work. Such extension (Grant/Denial) 
shall be communicated to the contractor by the Engineer-in-charge in writing, within 3 (three) 
month of the date of receipt of such request by the Engineer-in-charge. 

 
 

7.0 CONTRACTOR’S SUPERVISION : 
             The Contractor shall either himself supervise the execution of the Works or shall appoint a 

competent agency approved by the Engineer-in-Charge to act in his stead. If in the opinion of 
the Engineer-in-Charge to act in his stead, the Contractor has himself not sufficient knowledge 
and experience to be capable of receiving instructions or cannot give his full attention to the 
works, the Contractor shall, at his own expense, employ as his accredited agent an engineer 
approved by the Engineer-in- Charge. Orders given to the Contractor’s agent shall be considered 
to have the same force as if these had been given to the Contractor himself. If the Contractor 
fails to appoint a suitable agent as directed by the Engineer-in-charge, the Engineer-in-Charge 
shall have full powers to suspend the execution of the Works until such date as a suitable agent 
is appointed and the contractor shall be held responsible for the delay so caused to the Works.  

 
 

       8.0  QUALITY & WORKMANSHIP OF EXECUTIONS 

            The work, as envisaged in the scope of work shall be executed as per CPWD’s work specifications 
and other detailed specification for Non- Scheduled items. In case where specification for 
execution of work is not available, the work shall be executed as per the best prevailing 
Engineering practices. 

             Below- par execution of work owing to poor workmanship, usage of inferior input material or 
improper machine & tools by the contractor shall not be accepted and the contractor shall be 
required to re-do the work without any extra cost to BHEL. In such eventuality the wasted free 
issue material shall be recovered from the contractor. No time extended owing to such rework 
shall be granted. 

            In case a substandard work (not conforming to specification) is accepted due to unavoidable 
reasons (to be decided by BHEL). Necessary deduction shall be effected from the amount payable 
to the work as decided by a departmental committee called QDRC (Quality Deficiency Review 
Committee) and the same shall be binding with contractor. This deduction shall no way be part of 
penalty on account of delay or any other reasons. 

 
9.0   WARRANTY - 
           The warranty period for the work executed shall be 12 months from the date of actual completion 

of work. 
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10.0    TAXES AND DUTIES:  

i.   Price quoted shall include all taxes / Duties / Royalties applicable as on date of submission of 

tender except GST. 

ii.    GST (as applicable) shall be payable additionally to the contractor at actuals at the rate 

prevailing at the time of execution against submission of GST registration no and production of 

documentary proof of payment of GST to the concerned Govt. Deptt. (as applicable). 

iii.    No claim shall be admissible on account of upward or downward revision in rate of existing 

taxes & duties (except GST as applicable) subsequent to bid submission. However, if any new 

taxes & duties are introduced subsequent to bid submission and during the currency of the 

contract including its extension if any for the reasons not attributable to the contractor, the 

same shall be reimbursed at actual against documentary evidence of remittance by the 

contractor. In case the contract period is extended for the reasons attributable to the 

contractor, no such reimbursement shall be made during extended period. 

iv.    Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as per prevailing 

rules and certificate to this effect shall be provided to the contractor. 

v.    Contractor to ensure timely remittance of SGST, CGST, IGST as applicable in time as per law. 

vi.    Contractor to ensure compliance to filing of monthly GST sales return including BHELs supplies 

by 10th of next calendar month in the online GST portal wherever applicable. 

vii.    Contractor to declare filing of timely returns and GST remittance/likely remittance /ITC 

adjustment along with invoice. 

viii.    Contractor to submit invoices compliant with GST invoice rules. 

ix.    Contractor to comply with all statutory provisions as may be applicable at the time of dispatch 

/sale. Any additional financial liability to BHEL on account of non-compliance by contractors 

shall be borne by them and shall be adjusted/ recovered from the contractors. BHEL reserves 

the right to review the existing offers / contacts for any revision in terms, which may arise due 

to change in any statutory provisions to ensure that the benefit accrues to BHEL. 

x.    Contractor to ensure TAX INVOICE submission to BHEL. 

xi.    In respect of cases where the liability to discharge GST in on BHEL under reverse charge 

mechanism, contractors have to ensure timely submission of invoices and delivery of material / 

services to BHEL, so that there is no mismatch on both activities. In case there is any 

additional financial liability on BHEL on account of default on the part of the contractor on 

submission or delivery of material / services the same shall be passed on to them. 

xii.    In respect of free issue material by BHEL, contractors have to return the processed material 

within the time line as per the provisions of GST. In case of any additional tax liability on BHEL 

on account of non-compliance by the contractor, the additional financial implications on BHEL 

shall be passed on to the contractor. 

xiii.    Contractors to provide the applicable HSN / SAC codes as called for in the enquiry. 

xiv.   As per provisions of section 171 of the CGST Act 2017, bidders to pass on the anti-profiteering 

benefits accruing to them under GST regime to BHEL. Any disallowance of tax credit shall be 

recovered with interest from contractor bills when disallowance is attributable to contractor. 

xv.   Any disallowance of tax will be recovered with interest from contractor when disallowance in 

attribute to the contractor. 

11.0   TERMS OF PAYMENT: 
 11.1    Progressive payment shall be made based on the actual measurements of works executed 

subject to the deductions towards income tax with surcharge, VAT or any other tax or levies 
applicable and recoveries towards materials/ services rendered on chargeable basis, penalty/ 
LD, if applicable. 

 

11.2      All the payments due to the Contractor will be made through Electronic Fund Transfer (EFT). For 
EFT facility the successful bidder is required to submit the details duly endorsed by their bank in 
the prescribed proforma as enclosed at Annexure “K”. 

11.3    Payment of bills takes about 60 days from the date of submission of bills with all necessary 
documents (such as wage sheets, PF & ESI Challan, invoice, form VIA/VIB etc.) duly verified by 
Site Engineer. 

            While every endeavour will made by BHEL cannot guarantee uninterrupted work due to condition 
beyond its control. The contractor will not be entitled to any compensation/extra payment/over 
Turn on this account. No interest payable on any amount due to the contractor.   

11.4  Any interim Payment made relating to work done or materials delivered vide running account bill 
may be modified or corrected by any subsequent interim payment or by the final payment. No 
certificate of the Engineer-in-charge supporting an interim payment shall of itself be conclusive 
evidence that any work or materials to which it relates is/ are in accordance with the contract. 

            Note: Advance Payment – BHEL does not give advance of any kind as a policy. 
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12.0   EXTRA/ADDITIONAL ITEMS OF WORK: 
12.1  Any NEW ITEM of work which is not as per the scope envisaged in the tender but found 

essentialduring execution of the contract for satisfactory completion of the total work then it will 
come under the ambit of Extra Item of Work. In case such extra item is executed the rate for the 

same shall be determined in the following ways and in the same priority: 
(a) In case such extra item is contained in CPWD DSR 2012, the rate of such item shall be same as 

given in DSR 2012 with percentage above/below as determined by the department based on total 
amount quoted by the successful bidder. The percentage above / below shall be determined only 
for arriving extra item(s) are as follows 

                 Total estimated amount of DSR items= X 
                 Total quoted amount of DSR item based on quoted amount = Y 
                 Now, % above / below (Z)     = (Y-X) * 100 
                            X     
           This calculated % (Z) shall be used for deriving rate of item(s) consisted in DSR for extra item 

approval.   
(b)    In case determination of rate of extra item is not possible by manner described above, the rate for 

extra item    shall be derived on prevailing market rates and on actual basis by observing the 
consumption of materials (with allowable wastage as per standard practice), deployment of 
labours and other incidentals with 15% as contractor’s premium and over heads. For   this 
purpose the contractor has to maintain and produce proper record duly certified by the BHEL 
Engineer. Decision of BHEL in this regard shall be final and binding on the contractor.    

 

12.2    The contractor on receipt of drawings from BHEL shall inform within 15 days item to be executed 
as extra / additional item of work. The contractor shall also submit rate of such items as derived 
by the method at 9.1 (a) or (b) as may be applicable. 

 

12.3   Under no circumstances the contractor shall suspend the work on the plea of non-settlement of 
rates falling under the clause or claim any compensation on that account. In case the contractor 
suspends/stops the work on plea of non-settlement of claims/rate for extra work/items, BHEL 
reserves the right to get the balance work executed at contractor’s risk & cost. 

 

 12.4   BHEL reserves the right to carry out such extra/additional items of work through any other 
contractor or in such a manner as he considered advisable. 

 

13.0    Suspension of Business dealing with BHEL:  
            Non-fulfilment of any contractual obligations or obligations under the law with respect to contract 

execution by the contractor may lead to Suspension of business dealing (Hold or Banning) in 
accordance with extant guidelines on Suspension of Business Dealings with Suppliers/ 
Contractors of BHEL in addition to penal action already spelt out under different clauses of 
contract. 

 

14.0     Splitting of contract: Not Applicable  
 

15.0    Provision of Bonus: - Early completion of work is acceptable by BHEL. However no 
reward/bonus on any early closure shall be admissible.  

 

16.0   Over Run Compensation (ORC):- While every endeavour shall be made by BHEL cannot 
guarantee uninterrupted work due to condition beyond its control. The contractor will not be 
entitled to any compensation/extra payment/over run compensation on this account.  

 

17.0  Price Variation Compensation (PVC):- The amount quoted by the contractor shall be firm 
throughout the contract period or extension thereof. Hence no PVC shall be applicable in this 
contract.  

 

18.0    Compensation in case of death / Permanent incapacitation of person :-  
The clause shall be applicable for the contracts having contract value of Rs. 5.0 lakhs or more 
as under: 

 

           “BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 
permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. 

 

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined 

below. 
 

b) Accident : Any death or permanent disability resulting solely and directly from any 
unintended and unforeseen injurious occurrence caused during the manufacturing/operation 
and works incidental thereto at BHEL factories/ offices and precincts thereof, project 
execution, erection and commissioning, services, repairs and maintenance, trouble shooting, 

serving, overhaul, renovation and retrofitting, trial operation, performance guarantee testing 
undertaken by the company or during any works / during working at BHEL Units/ Offices / 
townships and premises / Project Sites.  

 

c) Compensation in respect of each of the victims: 
(i) In the event of death or permanent disability resulting from Loss of both limbs: 

                  Rs. 10,00,000/- (Rs. Ten Lakh) 
(ii) In the event of other permanent disability:  Rs. 7,00,000/- (Rs. Seven Lakh) 

 

d) Permanent Disablement:  A disablement that is classified as a permanent total disablement 
under the provison to Section 2 (I) of the Employee’s Compensation Act, 1923.” 
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TENDER NOTIFICATION No. FCX/19201065 

 
 

FOR  
 

Repair/replacement of sheets/ gutters/ rain water pipes and 
accessories etc. of manufacturing blocks/process plants and 

sheds inside factory area. 
 
 
 

SECTION – IV 

 

 

TECHNICAL SPECIFICATION 
 

 

 

 
 

F A C T O R Y  C I V I L  C O N S T R U C T I O N  &  
M A I N T E N A N C E  D I V I S I O N  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r n m e n t  o f  I n d i a  U n d e r t a k i n g )  
B H O P A L  –  4 6 2  0 2 2  ( M . P )  
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PRODUCT STANDARD 

                              FACTORY CIVIL CONSTRUCTION & MAINTENANCE DIVISION 

                                                                           

          TECHNICAL SPECIFICATION                                

 

 
 

Name of Work:- Repair/replacement of sheets/ gutters/ rain water pipes 

and accessories etc. of manufacturing blocks/process 

plants and sheds inside factory area. 
 

1.  The work, as envisaged in the scope of work shall be executed as per 

CPWD’s work specifications and other detailed specification for Non- 

Scheduled items. In case where specification for execution of work is not 

available, the work shall be executed as per the best prevailing 

Engineering practices.  
 

 

 

For complete details of work please refer Annexure-I &   

Annexure II of Price Bid. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 

BHOPAL  
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Statement of Rate of penalty 

     
ANNEXURE-Y 

      

(Against non-completion of formalities of contract agreement by tenderers in time) 

      S.N. Contract Value (Rs.) Originally Stipulated contract 
period 

Rate of penalty per day delayed (Rs.) 

(1) (2) (3) (4) 

1 Up to 5.00 Lakhs                  <_  6 months   535.71 

                 > 6 months <_ 2 year 267.86 
                     > 2 years   133.93 

2 500001.00                  <_  6 months   535.72 
                 > 6 months <_ 2 year 267.86 
                     > 2 years   133.93 

  1000000.00                  <_  6 months   1071.43 
                 > 6 months <_ 2 year 535.71 
                     > 2 years   267.86 

3 1000001.00                  <_  6 months   1071.43 
                 > 6 months <_ 2 year 535.71 

                     > 2 years   267.86 

  2000000.00                  <_  6 months   2142.86 

                 > 6 months <_ 2 year 1071.43 

                     > 2 years   535.71 

4 2000001.00                  <_  6 months   2142.86 

                 > 6 months <_ 2 year 1071.43 

                     > 2 years   535.71 

  3000000.00                  <_  6 months   3214.29 

                 > 6 months <_ 2 year 1607.14 

                     > 2 years   803.57 

5 3000001.00                  <_  6 months   3214.29 

                 > 6 months <_ 2 year 1607.14 

                     > 2 years   803.57 

  5000000.00                  <_  6 months   5357.14 

                 > 6 months <_ 2 year 2678.57 

                     > 2 years   1339.29 

6 5000001.00                  <_  6 months   5357.14 

                 > 6 months <_ 2 year 2678.57 

                     > 2 years   1339.29 

  7500000.00                  <_  6 months   8035.71 

                 > 6 months <_ 2 year 4017.86 

                     > 2 years   2008.93 

7 7500001.00                  <_  6 months   8035.72 

                 > 6 months <_ 2 year 4017.86 
                     > 2 years   2008.93 

  10000000.00                  <_  6 months   10714.29 
                 > 6 months <_ 2 year 5357.14 
                     > 2 years   2678.57 

8 Above 100.00 lakh                  <_  6 months   10714.29 
                 > 6 months <_ 2 year 5357.14 
                     > 2 years   2678.57 

 
Note :- 

    1). Rate of penalty per day delayed has been worked out as 75% of the corresponding value of LD as indicated in clause 32 
and 32.1, page 24 of the then prevailing GCC booklet, at the time of getting the approval from the competent authority.  

2). Rate of penalty for an intermediate contract value shall be worked out in similar fashion through interpolation.  

      

      

      


