
 

 
BHARAT HEAVY ELECTRICALS LIMITED ,RAMPAL,BANGLADESH 

 
Ref:  BHEL:MSTPP:RODM:21:01                                                                                                      Date:30.06.2020  

 
  

NOTICE INVITING TENDER ( INTERNATIONAL BIDDING ) 
NOTE:  INTENDING BIDDER TO PARTICIPATE MAY DOWNLOAD FROM WEB SITES 

  
Sealed offers in two part bid system are invited from Internationally reputed & experienced bidders meeting PRE 
QUALIFICATION CRITERIA as mentioned in Annexure-1 through E-Procurement Portal https://bhel.abcprocure.com 
or hard copy mode, for the subject job by the undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED 
as per the tender document. Issue/ forwarding intimation regarding tender to any bidder shall not construe that the 
bidder is considered to be qualified. Consideration of their offer is subject to compliance of loading criteria as per 
clause no. 8.0 of NIT etc specified below. Following points relevant to the tender may please be noted and complied 
with.  
 
1.0 Salient Features of NIT      

 
SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHEL:MSTPP:RODM:21:01    
ii  Broad Scope of job PACKAGE 21: ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  

2X660 MW MAITREE , RAMPAL PROJECT , BANGLADESH 
iii DETAILS OF TENDER DOCUMENT 
a Volume-IA General conditions of contract (Supply)  Not Applicable. 
b Volume-IB General conditions of contract (Service) Applicable. 
c Volume-IC Special conditions of contract (Supply)  Not Applicable. 
d Volume-ID Special conditions of contract (Service)  Applicable. 
e Volume-IE Forms and Procedures etc. Applicable. 
f Volume-IF Technical Conditions of Contract (TCC) 

(CML) 
Applicable. 

g Volume-III  Price Schedule  (Absolute value) – Rev-00 Applicable. 
iv ISSUE OF TENDER 

DOCUMENTS 
1. Sale from BHEL MSTPP site: 
      Start:30.06.2020 
     Close:14.07.2020. 
 
2. From BHEL website (www.bhel.com,  

www.jantermanter.com) 
 

Tender documents can be downloaded from above 
website till due date of submission. 

Applicable. 

v DUE DATE & TIME OF 
OFFER SUBMISSION 

Date:14.07.2020  Time: 15-00 Hrs.  
The bidder may respond by submitting their offer  
through hard   copy mode. Offers are invited in two-
parts only.  
 
 

Applicable. 

vi OPENING OF TENDER Date: 14.07.2020 
1 hours after the latest due date and time of Offer 
submission 
Notes: 
(1) In case the due date of opening of tender becomes a 
non-working day, tenders shall be opened on next 
working day at the same time. 

Applicable. 
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(2) Bidder may depute representative to witness the 
opening of tender. 

vii EMD AMOUNT BDT 2,90,000/- OR Equivalent  Applicable 
viii COST OF TENDER BDT.2000/- OR Equivalent  Applicable 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Date: 10.07.2020 
Along with soft version also, addressing to undersigned & 
to others as per contact address given below 

 
Applicable. 

x PREBID MEETING .Prebid meeting shall be held at MSTPP Site 
Rampal,Bagerhat,Bangladesh, if required 

 

xi SCHEDULE OF Pre Bid 
Discussion (PBD) 

-- Not Applicable 
(In case BHEL 
decides to 
conduct PBD, 
date, time & 
venue of PBD will 
be intimated 
suitably thru 
TCN.) 

xii INTEGRITY PACT & 
DETAILS OF 
INDEPENDENT 
EXTERNAL MONITOR 
(IEM) 

IEM DETAILS: 
Shri D.R.S Chaudhary, IAS (Retd.),          
E-1/164, Arera Colony, Bhopal -462016 
Email: dilip.chaudhary@icloud.com 

Applicable.  

xiii Latest updates  Latest  updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, Changes,  
Errata, Modifications, Revisions, etc to Tender 
Specifications will be hosted in BHEL webpage 
(www.bhel.com →Tender Notifications →View 
Corrigendums  & www.jantermanter.com/ CPP portal 
→Tender Notice) & E-Procurement    Site 
https://bhel.abcprocure.com.Bidders to keep 
themselves updated with all such information. 

Shall be intimated 
to bidder. 

 
 
2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. Bidders 

to note specifically that all pages of tender document, including these NIT pages of this particular tender 
together with subsequent correspondences shall be submitted by them, duly signed and stamped (digitally 
signed & stamped in case of e mode of bidding) on each page, as part of offer. Rates/Price including 
discounts/rebates, if any, mentioned anywhere/ in any form in the techno-commercial offer other 
than the Price Bid, shall not be entertained. 

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender (non-refundable) and courier charges if 

applicable, in the form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at Kolkata, 
issuing the Tender, along with techno-commercial offer. Bidder may also choose to deposit the Tender 
document cost by cash at the Cash Office, on any working day; and in such case copy of Cash receipt is to 
be enclosed with the Techno Commercial offer. Sale of tender Documents shall not take place on National 
Holidays, holidays declared by Central or State Governments and BHEL MSTPP, at BANGLADESH, 
Fridays. 
 
 

4.0 Unless specifically stated otherwise, bidder shall have to deposit EMD through Demand Draft/Pay 
Order/FDR from recognized bank as mentioned in the document in favour of Bharat Heavy Electricals Ltd, 
payable at Khulna. For other details please refer General Conditions of Contract. 
Bidders may please  note  that “OEMD” provision stands deleted. Hence, bidders who have deposited 
Rs. 2 Lakh as OEMD are also requested to submit fresh EMD as mentioned in sl no vii under clause 
no 1.0 of NIT. 
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5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders as detailed below:  
 

FOR HARD COPY SUBMISSION OF OFFER  
 
 PART-I  consisting of ‘PART-I A (Techno Commercial Bid)’  &  ‘PART-I B (EMD/COST of TENDER)’  in 
two separate sealed and superscribed envelopes (ENVELOPE-I & ENVELOPE-II) 
 
 PART-II (Price Bid) – in sealed and superscribed envelope (ENVELOPE-III) 
        One set of tender documents shall be retained by the bidder for their reference 
 
The contents for ENVELOPES and the superscription for each sealed cover/Envelope are as given below. 
FOR HARD COPY SUBMISSION (All pages to be signed and stamped) 

 
 

Sl no Description Remarks 
 Part-I A  

 ENVELOPE – I  superscribed as :  
 PART-I (TECHNO COMMERCIAL BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION:  

 

 CONTAINING THE FOLLOWING:-  
i.  Covering letter/Offer forwarding letter of Tenderer.   
ii.  Duly filled-in `No Deviation Certificate' as per prescribed format to be placed 

after document under sl no (i) above. 
  

Note:  
a. In case of any deviation, the same should be submitted separately for 

technical & commercial parts, indicating respective clauses of tender 
against which deviation is taken by bidder. The list of such deviation 
shall be placed after document under sl no (i) above. It shall be 
specifically noted that deviation recorded elsewhere shall not be 
entertained. 
 

b. BHEL reserves the right to accept/reject the deviations without 
assigning any reasons, and BHEL decision is final and binding.  

i). In case of acceptance of  the deviations, appropriate loading 
shall be done by BHEL 

ii). In case of unacceptable deviations, BHEL reserves the right 
to reject the tender 

 

iii.  Supporting documents/ annexures / schedules/ drawing etc as required in line 
with Pre-Qualification criteria.  
 

It shall be specifically noted that all documents as per above shall be indexed 
properly and credential certificates issued by clients shall distinctly bear the 
name of organization, contact ph no, FAX no, etc. 

 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ Errata 
etc pertinent to this NIT. 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) Applicable. 
vi.  Duly filled-in annexures, formats etc as required under this Tender 

Specification/NIT 
 

vii.  Notice inviting Tender (NIT)  
viii.  Volume – I F : Technical Conditions of Contract (TCC)  
ix.  Volume – I D : Special Conditions of Contract (SCC)-Service  
x.  Volume - I B  : General Conditions of Contract (GCC)-Service  
xi.  Volume – I E : Forms & Procedures etc.  
xii.  Volume – III- (UNPRICED – without disclosing rates/price, but mentioning only  
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‘QUOTED’ or ‘UNQUOTED’ against each item. 
xiii.  Any other details preferred by bidder with proper indexing.  

 
 
 

 PART-I B  

 ENVELOPE – II superscribed as: 
PART-I (EMD &/or COST of TENDER) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 CONTAINING THE FOLLOWING:-  
i. 1. Earnest Money Deposit (EMD) in the form as indicated in this Tender 

 
2. Cost of Tender (Demand Draft or copy of Cash Receipt as the case 

may be) 

 

 
 
 

 PART-II  

 PRICE BID consisting of the following shall be enclosed  
 ENVELOPE-III 

superscribed as: 
PART-II- (PRICE BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 CONTAINING THE FOLLOWING:-  
i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume III – PRICE BID ( Duly Filled in Schedule of Rates – rate/price to be 

entered in words as well as figures) 
 

 
 
 

 OUTER COVER  

 ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)  
superscribed as: 
TECHNO-COMMERCIAL BID, PRICE BID & EMD 
TENDER NO: 
NAME OF WORK: 
PROJECT: 
DUE DATE OF SUBMISSION: 

 

 CONTAINING THE FOLLOWING:  
i o Envelopes I 

o Envelopes II 
o Envelopes III  

 

 
 

             DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING 
 
 

Sl no Description Remarks 
PART-I A (TECHNO COMMERCIAL BID)  

 CONTAINING THE FOLLOWING:-  
i.  Covering letter/Offer forwarding letter of Tenderer. (To be attached  
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in relevant Attachment section) 
ii.  Duly filled-in `No Deviation Certificate' as per prescribed format. (To 

be attached in relevant Attachment section) 
  

Note:  
a. In case of any deviation, the same should be submitted 

separately for technical & commercial parts, indicating 
respective clauses of tender against which deviation is taken 
by bidder. The list of such deviation shall be attached in 
relevant attachment section of the e –procurement 
portal. It shall be specifically noted that deviation recorded 
elsewhere shall not be entertained. 
 

b. BHEL reserves the right to accept/reject the deviations 
without assigning any reasons, and BHEL decision is final 
and binding.  

                   i).      In case of acceptance of  the deviations, appropriate    
loading shall be done by BHEL 

                   ii).    In case of unacceptable deviations, BHEL reserves 
the right to reject the tender 

 

iii.  Supporting documents/ annexures / schedules/ drawing etc as 
required in line with Pre-Qualification criteria.  
 

It shall be specifically noted that all documents as per above shall be 
attached in relevant attachment section and credential 
certificates issued by clients shall distinctly bear the name of 
organization, contact ph no, FAX no, etc. 

 

iv. All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ 
Errata etc pertinent to this NIT. 
(To be attached in relevant Attachment section) 

 

v. Integrity Pact Agreement (Duly signed by the authorized signatory) Applicable. 

vi.  Duly filled-in annexures, formats etc as required under this Tender 
Specification/NIT  
(To be attached in relevant Attachment section) 

 

vii. Notice inviting Tender (NIT) 
(To be attached in relevant Attachment section) 

 

viii. Volume – I F : Technical Conditions of Contract (TCC) 
(To be attached in relevant Attachment section) 

 

ix. Volume – I D : Special Conditions of Contract (SCC)-Service 
(To be attached in relevant Attachment section) 

 

xi. Volume – I B  : General Conditions of Contract (GCC)-Service 
(To be attached in relevant Attachment section) 

 

xii. Volume – I E : Forms & Procedures etc. 
(To be attached in relevant Attachment section) 

 

xiii. Volume–III - (UNPRICED – without disclosing rates/price, but 
mentioning only ‘QUOTED’ or ‘UNQUOTED’ against each item. 
(To be attached in Unpriced  Bid Attachment section) 

 

xiv. Any other details preferred by bidder with proper indexing. 
(To be attached in relevant Attachment section) 

 

 
 

PART-I B EMD/ COST OF TENDER 
(To be submitted offline within due date of offer submission) 

 

 CONTAINING THE FOLLOWING:-  
i. 1. Earnest Money Deposit (EMD) in the form as indicated in this 

Tender 
 
2. Cost of Tender (Demand Draft or copy of Cash Receipt as the case 

may be) 
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PART-II PRICE BID 

(TO BE ATTACHED IN PRICE BID ATTACHMENT SECTION) 
 

 CONTAINING THE FOLLOWING:-  
i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
ii Volume III – PRICE BID (Duly Filled in Schedule of Rates – rate/price to be 

entered in words as well as figures) 
Any other document uploaded in the price bid, apart from above tender 
format, shall not be taken into cognizance for evaluation of offer. 

 

 

 
SPECIAL NOTE:  
A) Your offer & documents submitted along with offer shall be (digitally signed in case of submission of 

offer through BHEL’s e-procurement site) signed & stamped in each page by your authorised 
representative. No overwriting/ correction in tender documents by bidders shall be allowed. However, if 
correction is unavoidable, the same may be signed by authorized signatory.  

B) The credentials/ documents submitted towards compliance of Pre-qualification requirement shall be 
physically signed by the authorized signatory & stamped before uploading/submission of offer. 

C) All documents/ annexures submitted with the offer shall be properly annexed and placed in 
respective places of the offer as per enclosure list mentioned in the covering letter (or attached in the 
respective sections in case of submission of offer through BHEL’s e-procurement site). BHEL shall not 
be responsible for any missing documents. 

 
6.0 No Deviation with respect to tender clauses and no additional clauses/ suggestions/ in Techno-commercial 

bid/ Price bid shall normally be considered by BHEL. Bidders are requested to positively comply with the 
same.  

 
7.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. BHEL 

also reserves the right to cancel the Tender wholly or partly without assigning any reason thereof. Also BHEL 
shall not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

 
I. Explanatory note:  

i). Similar package means mechanical erection of equipment and piping in any of the process industry or  
DM Plant or RODM or power plant or Boiler or ESP or Piping or Turbine or Civil or Structure or 
Electrical or C&I etc. at the individual level irrespective of rating of Plant and irrespective of whether the 
subject tender is a single package or as part of combined/composite packages.  

 
ii). In the unlikely event of all bidders shortlisted against Technical and Financial Qualification criteria not 

meeting the criteria on ‘Assessment of Capacity of Bidders’ detailed above, OR leads to a single tender 
response on applying the criteria of ‘Assessment of Capacity of Bidders’ OR due to non-approval by 
Customer, then BHEL at its discretion reserves the right to consider the further processing of the Tender 
based on the Overall Performance Rating ‘RBHEL’ only, starting from the upper band. 
 

iii). ‘Under execution’ shall mean works in progress as per the following: 
a. Up to execution of 90% of anticipated Contract Value in case of Civil, MM, Structural and 

Turbo Blower Packages 

b. Up to Steam Blowing in case of Boiler/ESP/Piping Packages 

c. Up to Synchronization in all Balance Packages 

Note: BHEL at its discretion can extend (or reduce in exceptional cases in line with Contract 
conditions) the period defined against (a), (b) and (c) above, depending upon the balance 
scope of work to be completed. 

 
iv). Contractor shall provide the latest contact details i.e. mail-ID and Correspondence Address to SCT 

Department.  
v). Project on Hold due to reasons not attributable to bidder - 

a. Short hold: Evaluation shall not be applicable for this period, however Loading will be 
considered. 
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b. Long hold: Short hold for continuous six months and beyond or hold on account of 
Force Majeure shall be considered as Long Hold. Evaluation as well as Loading shall 
not be considered for this period.  
 

 
vi). The procedure of performance is not applicable for local Bangladesh Vendor and shall be evaluated 

based on Prequalification criteria. 
 
8.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, facilities 

available, availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before submitting 
their offers, for any clarifications regarding scope of work, facilities available at sites or on terms and 
conditions.  
 

9.0 For any clarification on the tender document, the bidder may seek the same in writing, through e-mail or 
through web site https://bhel.abcprocure.com, as per specified format, within the scheduled date for seeking 
clarification, from the office of the undersigned. BHEL shall not be responsible for receipt of queries after due 
date of seeking clarification due to any delay. Any clarification / query received after last date for seeking 
clarification may not be normally entertained by BHEL and no time extension will be given. 

 
10.0 BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date indicated in the 

NIT. The bidder shall ensure participation for the same at the appointed time, date and place as may be 
decided by BHEL. Bidders shall plan their visit accordingly. The outcome of pre-bid discussion (PBD) shall 
also form part of tender. 
 

11.0 In the event of any conflict between requirement of any clause of this specification/ documents/drawings/data 
sheets etc or requirements of different codes/standards specified, the same to be brought to the knowledge 
of BHEL in writing for clarification before due date of seeking clarification (whichever is applicable), 
otherwise, interpretation by BHEL shall prevail. Any typing error/missing pages/ other clerical errors in the 
tender documents, noticed must be pointed out before pre-bid meeting/submission of offer else BHEL’s 
interpretation shall prevail. 
 

12.0 Unless specifically mentioned otherwise, bidder’s quoted price shall deemed to be in compliance with tender 
including PBD. 
 

13.0 The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-1 (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves 
the right not to consider offers of parties under HOLD.  
 

14.0 In case BHEL decides on a `Public Opening', the date & time of opening of the PRICE BID shall be intimated 
to the qualified bidders. 
 

15.0 Validity of the offer shall be for six months from the latest due date of offer submission (including extension, 
if any) unless specified otherwise. 
 

16.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 
and customer’s acceptance, as applicable. 
 

17.0 In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

18.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

19.0 Consortium Bidding (or Technical Tie up) shall be allowed only if specified in Pre Qualifying Requirement 
(PQR) criteria, and in such a case the details to be complied with is enclosed herewith as per Annexure-5 
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UNLESS SPECIFIED OTHERWISE IN PQR.  
 

20.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements’ duly self certified 
and stamped/ digitally signed (as applicable) by the authorized signatory, indexed and properly linked in the 
format for PQR. In case BHEL requires any other documents/proofs, these shall be submitted immediately. 
 

21.0       The bidder may have to produce original document for verification if so decided by BHEL.  
 

22.0 The offers of the bidders who are on the banned list as also the offer of the bidders, who engage the 
services of the banned firms, shall be rejected. The list of banned firms is available on BHEL Website            
(www.bhel.com). 
 
I) Integrity commitment, performance of the contract and punitive action thereof: 

 
  a)  Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in connection with the tender 
process and execution of the contract. BHEL will during the tender process treat all Bidder(s) in a 
transparent and fair manner, and with equity.  

 
  b)  Commitment by Bidder/ Supplier/ Contractor: 

 
b.i) The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will act 
or omit in any manner which tantamount to an offence punishable under any provision of the 
Indian Penal Code, 1860 or any other law in force in India. 

 
b.ii) The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments 
he has made, and is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract and shall adhere to relevant guidelines 
issued from time to time by Govt. of India/ BHEL. 

 
b.iii) The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 
conditions and will not default without any reasonable cause, which causes loss of business/ 
money/ reputation, to BHEL. 

 
              If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ execution/ post-

execution stage includes in mal-practices, cheating, bribery, fraud or and other misconduct or formation of 
cartel so as to influence the bidding process or influence the price or acts or omits in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal code, 1860 or any other law in 
force in India, then, action may be taken against such bidder/ supplier/ contractor as per extant guidelines of 
the company available on www.bhel.com and/ or under applicable legal provisions. 
 

23.0 It may please be noted that Guidelines/Rules in respect of Suspension of business dealings (Hold-  12 to 24 
Months/ Banning – 3 years etc), Vendor Evaluation formats, quality, safety and HSE guidelines , standard 
T&P hire charges of BHEL etc  may undergo change from time to time and the latest one shall be followed. 
Latest “Guidelines for Vendor Evaluation” is web based, quality, safety & HSE”; standard T&P hire charges 
shall be available at site and shall be given to the successful vendors/ subcontractors during execution.  
 
 

24.0 The bidder along with its associates/collaborators/sub-contractors/sub-vendors/consultants/service providers 
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website www.bhel.com and shall 
immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon as it 
comes to their notice. 
 

25.0 Annexure-A -Amendment to GCC/SCC shall be read in conjunction with GCC-Volume-IB & SCC-Volume-ID. 
This Annexure-A (Amendment to GCC/SCC) of NIT shall not be considered as part of the NIT but 
addendum/corrigendum to the GCC/SCC only.  
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26.0 Annexure-E – Guidelines/ rules for Bank Guarantee submission by Foreign vendor. 

 
27.0 Duly filled & signed Annexure- CPP-GST/I to be submitted by bidders along with their techno-commercial 

offer.  
 

28.0 For sale & import transactions, Foreign Bidders are required to submit the following documents before 
raising first bill for payment – 
a) Tax Residency Certificate. 
b) Form 10F as attached to be signed by the vendor (To avail the benefit of DTAA).   
c) A declaration from vendor stating he does not have a Business Connection or Permanent Establishment 

in India (if applicable).    
 

 
Details of contact person(s):  
 

Name  Rajib Nath (DGM)  
Dept SCT Dept ,BHEL,MSTPP. 
Address Rampal,Bagerhat,Bangladesh. 
Phone no +8801700766664 
  
e-mail rajibnath@bhel.in   

 
 
36.0       It may please be noted that Bid should be free from correction, overwriting, using corrective fluid, etc. Any 

interlineation, cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of 
person(s) signing the bid, else bid shall be liable for rejection. 
 
All overwriting/ cutting, etc. will be numbered by bid opening officials and announced during bid opening. 
 

 
38.0     Order of Precedence 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 
 

                     a.  Amendments/Clarifications/Corrigenda/Errata etc issued in respect of the tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid-Volume-III 
d. Technical Conditions of Contract (TCC) -- Volume-IF 
e. Special Conditions of Contract  (SCC) — Volume-ID 
f. General Conditions of Contract  (GCC) — Volume-IB 
g. Forms and Procedures —Volume-IE 

            
 for BHARAT HEAVY ELECTRICALS LTD 

 
                                                                                               

DGM (SCT) 
 
 
 
 

Agency Contact details 
BHEL, PSER, 
Kolkata 

Address Rampal,Bagerhat,Bangladesh 
Phone no +8801700766664 
E-mail rajibnath@bhel.in 

 
 

Enclosure 
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01. Annexure-1: Pre Qualification Criteria. 
02. Annexure-2: Format for No deviation Certificate. 
03. Annexure-3: Format for seeking clarification. 
04. Annexure-4: Check List. 
05. Annexure-5: Conditions for consortium/tie up.  
06. Annexure –A- Amendment to GCC/SCC. 
07. Annexure –C- CA certificate Format. 
08. Annexure-E – Guidelines/ rules for Bank Guarantee submission by Foreign vendor. 
09. Annexure– CPP-GST/I. 
10. Integrity Pact Agreement Format (Separate). 
11. Form 10F (Separate). 
12. Currency Matrix (Separate) 
13. Other Tender documents as per this NIT 
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ANNEXURE - 1 

        PRE QUALIFICATION CRITERIA 

 
JOB PACKAGE:21 ,ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  2X660 MW 

MAITREE , RAMPAL PROJECT , BANGLADESH 
TENDER NO  BHEL:MSTPP:RODM:21:01    

SL NO CRITERIA 

1.0 FINANCIAL CRITERIA 

1.0 (a) 
 
 
 
 
 
(b) 
 
 
 
 
 
(c) 
 
 
 
 

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER OF 
USD 0.51 LACS OR EQUIVALENT DURING THE LAST 3 (THREE) YEARS, ENDING 
ON 31-03-2019 OR CORRESPONDING FINANCIAL YEAR FOLLOWED BY THE 
BIDDER AND HAVING POSITIVE NET WORTH AS ON LATEST AUDITED 
ACCOUNTS AS SUBMITTED FOR PARA 1(C). 
 
BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE 
FINANCIAL YEARS ENDING ON 31-03-2019 OR CORRESPONDING FINANCIAL 
YEAR FOLLOWED BY THE BIDDER. AUDITED BALANCE SHEET AND PROFIT & 
LOSS ACCOUNT OF THE COMPANY FOR LAST 3 (THREE) FINANCIAL YEARS, 
ENDING ON 31-03-2019 OR CORRESPONDING FINANCIAL YEAR FOLLOWED BY 
THE BIDDER NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.  
 
IN CASE AUDITED BALANCE SHEET AND PROFIT AND LOSS ACCOUNT HAS NOT 
BEEN SUBMITTED FOR ALL THREE YEARS INDICATED ABOVE THEN THE 
APPLICABLE FINANCIAL AUDITED STATEMENTS SUBMITTED BY THE BIDDERS 
AGAINST THE REQUISITE THREE YEARS WILL BE AVERAGED FOR THREE 
YEARS. 
 
IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, 
THEN INSTEAD OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS 
ARE REQUIRED TO BE CERTIFIED BY CHARTERED ACCOUNTANT. 

2.0 TECHNICAL CRITERIA 

2.1 BIDDER SHOULD HAVE EXECUTED mechanical erection of equipment and piping in 
any of the process industry or power plant or DM Plant or RODM or Boiler or ESP or 
Piping or Turbine or Civil or Structure or Electrical or C&I etc. at the individual level 
irrespective of rating of Plant and irrespective of whether the subject tender is a single 
package or as part of combined/composite packages.’ DURING THE LAST 7 ( SEVEN) 
YEARS, ENDING ON THE LATEST DATE OF BID SUBMISSION, VALUE OF WHICH 
SHOULD NOT BE LESS THAN EITHER OF THE FOLLOWING : 
   
RELEVANT DOCUMENT IN SUPPORT OF ABOVE SHALL BE SUBMITTED. 
 

A 1 (SINGLE) WORK OF VALUE NOT LESS THAN USD 1.36 LACS OR EQUIVALENT 
AMOUNT.  

 OR 

B 2 (TWO) WORKS OF VALUE NOT LESS THAN USD 0.85 LACS OR EQUIVALENT 
AMOUNT. 

 OR 

C 3 (THREE) WORKS OF VALUE NOT LESS THAN USD 0.68 LACS OR EQUIVALENT 
AMOUNT. 

2.2 THE BIDDER SHOULD HAVE VALID LICENSE FOR THE CONSTRUCTION WORK IN 
BANGLADESH. 

2.3 BIDDER SHOULD HAVE SUBMIT VALID e-TIN IN BANGLADESH. 

3.0 GENERAL 

A CONSORTIUM BIDDING IS NOT ALLOWED. 

B IN CASE THE JOB IS UNDER EXECUTION/ ONGOING JOB, THE VALUE OF 
EXECUTED PORTION OF THE JOB SHALL BE AT LEAST CORRESPOND TO THE 
RESPECTIVE VALUES SPECIFIED ABOVE EVEN IF THE CONTRACT HAS NOT 
BEEN COMPLETED OR CLOSED. 
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C THE VENDOR SHOULD HAVE ACHIEVED THE CRITERIA SPECIFIED IN THE PRE-
QUALIFICATION CRITERIA, EVEN IF THE CONTRACT HAS NOT BEEN COMPLETED 
OR CLOSED. 

D AFTER SATISFACTORY FULFILLMENT OF ALL ABOVE CRITERIA, OFFER SHALL 
BE CONSIDERED FOR FURTHER EVALUATION & PARTICIPATION AS PER NIT & 
ALL OTHER TERMS OF TENDER, ALONG WITH ACCEPTANCE/ APPROVAL OF 
BIDDER BY CUSTOMER. 

 
 
 
 
Explanatory Notes for the PQR (unless otherwise specified in the PQR):  
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as indicated along with all annexures. 
2. In case audited Financial statements have not been submitted for all the three years as indicated, then the applicable audited 

statements submitted by the bidders against the requisite three years, will be averaged for three years i.e total divided by three. 
3. NETWORTH : Shall be calculated based on the latest Audited Accounts as furnished. Net worth = Paid up share capital + 

Reserves. (Net worth is required to be evaluated in case of companies)  
4. PROFIT : shall be NET profit (PAT + Non cash expenditure viz depreciation) earned during any one of the three financial years. 
5. ‘Additional’ Criteria in respect of ‘Technical’ criteria of PQR for Civil, Electrical, CI, unless otherwise specified:  

 
I)  ‘Similar’ work means: mechanical erection of equipment and piping in any of the process industry or power 

plant or Boiler or ESP or Piping or Turbine or Civil or Structure or Electrical or C&I etc. at the individual level 
irrespective of rating of Plant and irrespective of whether the subject tender is a single package or as part of 
combined/composite packages 

 
 

i. Time period for achievement of the ‘Technical’ criteria of PQR will be the last 7 years ending on the ‘latest date’ of Bid submission 
ii. ‘EXECUTED’ means the Vendor should have achieved the criteria specified in the Technical criteria of PQR even if the Contract 

has not been completed or closed 
iii. In case the experience/PO/WO certificate enclosed by bidders do not have separate break up prices for the E&C portion of 

Electrical and CI Works, (i.e. the certificates enclosed are for composite order for supply and erection of Electrical & CI and other 
works if any), then value of Erection and Commissioning for the Electrical & CI portion shall be considered as 15% of the supply & 
erection of Electrical & CI, unless otherwise specifically indicated in the PQR. 

iv. PROFIT shall be PBT earned during any one year of last three financial years as mentioned in PQR. 
v. For evaluation of PQR, the credentials of the Bidder alone, and not that of the Group Company shall be considered. 
vi. “Executed” means the bidder should have achieved the criteria specified in the PQR even if the Contract has not been completed 

or closed. 
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ANNEXURE - 2 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
BHARAT HEAVY ELECTRICALS LIMITED, 

MSTPP,RAMPAL,BAGERHAT,BANGLADESH 
 

 
Sub No Deviation Certificate. 
Job PACKAGE 21: ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  2X660 MW 

MAITREE , RAMPAL PROJECT , BANGLADESH 
\Ref 1.0 Tender no BHEL:MSTPP:RODM:21:01 

2.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
Thanking you, 

 
                                                                                                                      Yours faithfully, 
 
 
 
                                                                            (Signature, date & seal of authorized 
                          representative of the bidder) 
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                                                                                                                                     ANNEXURE - 3 

 
FORMAT FOR SEEKING CLARIFICATION 

 
JOB PACKAGE 21: ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  2X660 MW 

MAITREE , RAMPAL PROJECT , BANGLADESH 
TENDER NO BHEL:MSTPP:RODM:21:03  

 
 
Sl 
no 

Reference 
clause of 
tender 
document 

Existing provision Bidder's query BHEL’s clarification 

     
     
     

 
_____________ 
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ANNEXURE - 4 

CHECK LIST 
NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  
2 Details about type of the Firm/Company  
3.a Details of Contact person for this Tender Name : Mr/Ms 

Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

3.b Details of alternate Contact person for this 
Tender 

Name : Mr/Ms 
Designation: 
Telephone No: 
Mobile No: 
Email ID: 
Fax No: 

4 EMD DETAILS    DD No:                             Date     : 
Bank  :                             Amount: 
Please tick ( √ ) whichever applicable:- 
ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO  BE  VALID  FOR  SIX  MONTHS  FROM  DUE  DATE 
  APPLICABILITY(BY BHEL) ENCLOSED 

BY BIDDER   
 

6 Whether the format for compliance with PRE QUALIFICATION 
CRITERIA (ANNEXURE-I) is understood and filled with proper 
supporting documents referenced in the specified format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not Applicable YES/NO 
8 Copy of PAN Card Applicable/Not Applicable YES/NO 
9 Whether all pages of the Tender documents including annexures, 

appendices etc are read understood and signed 
Applicable/Not Applicable YES/NO 

10 Integrity Pact  Applicable/Not Applicable YES/NO 
11 Declaration by Authorised Signatory Applicable/Not Applicable YES/NO 
12 No Deviation Certificate Applicable/Not Applicable YES/NO 
13 Declaration confirming knowledge about Site Conditions Applicable/Not Applicable YES/NO 
14 Declaration for relation in BHEL Applicable/Not Applicable YES/NO 
15 Non Disclosure Certificate Applicable/Not Applicable YES/NO 
16 Bank Account Details for E-Payment Applicable/Not Applicable YES/NO 
17 Capacity Evaluation of Bidder for current Tender Applicable/Not Applicable YES/NO 
18 Tie Ups/Consortium Agreement are submitted as per format Applicable/Not Applicable YES/NO 
19 Power of Attorney for Submission of Tender/Signing Contract 

Agreement  
Applicable/Not Applicable YES/NO 

20 Analysis of Unit  rates Applicable/Not Applicable YES/NO 
NOTE:  STRIKE OFF ‘YES’  OR  ‘NO’, AS APPLICABLE. TENDER  NOT ACCOMPANIED  BY  THE  PRESCRIBED  ABOVE 

APPLICABLE  DOCUMENTS  ARE   LIABLE  TO  BE  SUMMARILY  REJECTED. 
 
DATE  :                                                                 

 
 
AUTHORISED SIGNATORY 

(With Name, Designation and Company seal)   
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ANNEXURE-5 

 

CONDITIONS TO BE COMPLIED WITH FOR CONSORTIUM BIDDING (TECHNICAL TIE UP) 
 

 

1 NOT APPLICABLE. 
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 Annexure - A 

                                                                 Amendment to GCC/SCC (Vol-IB/Vol-ID) 
 

1. Introduction of Clause No 1.15.13 in GCC as below:  
 

Clause No 1.15.13: Additional security deposit (SD) has to be submitted by the successful bidder with value 
as follows: 
 
“If the final price of successful bidder is lesser by ‘more than 20%’ of BHEL’s estimate - ‘Additional Security 
Deposit’ will be required to be submitted by the successful bidder with value as follows: 
 
Additional Security Deposit = 30 % of (A-B) limited to a maximum of 10% of the ‘Total Price/Contract 
Value’, where, 
 
A = 80% of BHEL estimate 
 
B = The final offered price of successful bidder through RA (In case of RA) 
 

OR 
 

Sealed paper price bid of successful bidder (in case of paper bid) 
 

This ‘Additional Security Deposit’ shall have the same validity as that of the ‘Security Deposit’ and shall be 
revalidated/released in the manner as spelt out for the ‘Security Deposit’ as per relevant clause of GCC. 

The BHEL’s estimated value shall be disclosed to the successful bidder (on their request) at appropriate 
juncture in case ‘Additional Security Deposit’ is applicable.” 

 

2. Clause no. 1.9.1(ii) of GCC shall be read as below: 
 
 

The EMD may be accepted only in the following forms: 

(a) Cash deposit as permissible under the extant Income Tax Act (before tender opening) 

(b) Electronic Fund Transfer credited in BHEL account (before tender opening) 

(c) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer) 

In case total EMD amount is more than Rs. 20 Lakh, the amount in excess of Rs. 20 lakh may be accepted in 
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for 
atleast six months. EMD of successful tenderer will be retained as part of Security Deposit. 

Clause no. 1.9.1(iv) & (v) of GCC stands deleted. 
 
 

3. Clause no. 1.10.1 of GCC shall be read as below: 
 

The total amount of Security Deposit will be 5% of the contract value. EMD of the successful tenderer shall be 
converted and adjusted towards the required amount of Security Deposit. 
 

4. Clause no. 1.10.2 of GCC shall be read as below: 
 
 

At least 50% of the required Security Deposit, including the EMD, should be furnished before start of the 
work. Balance of the Security Deposit can be deposited by deducting 10% of the gross amount progressively 
from each of the running bills of the Contractor till the total amount of the required Security Deposit is 
collected. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released 
against submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of 
work, with the approval of competent authorities. 
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5. Clause no. 1.10.3 of GCC shall be read as below: 
 
  

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted 
in the following forms: 
 

a)  Cash (as permissible under the extant Income Tax Act) 
b)         Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic 

Fund Transfer in favour of BHEL 
c)  Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies 

Act. The Bank Guarantee format should have the approval of BHEL 
d)  Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
e)  Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ 
pledged, as applicable, in favour of BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith) 
 
 

6. Clause no. 1.11  of GCC shall be read as below: 
 
 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ 
after deducting all expenses / other amounts due to BHEL under the contract / other contracts entered into 
with them by BHEL upon fulfilment of contractual obligations as per terms of the contract. 

  
 

7. Clause no. 2.8.3, 2.8.4 and 2.8.5 of GCC shall be read as below: 
 
Clause no. 2.8.3: The contractor shall comply with all applicable Laws, Statutory Rules, Regulations, 

Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident 
Act, Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) 
Act, Payment of Bonus & Gratuity Act, Building and Other Construction Workers 
(Regulation of Employment and Conditions of Service) Act, or any other Acts, Rules, and 
Regulations for labour/workers or  governing execution of the  work as may be enacted 
by the Bangladesh  Government  during the tenure of the Contract and having force or 
jurisdiction at Site. The Contractor shall also comply with provisions of and give all such 
notices to the local Governing Body, Police and other relevant Authorities as may be 
required by the Law of the land. 

 

Clause no. 2.8.4:   The Contractor shall obtain independent License for engaging contract labour/workers as 
required from the concerned Authorities   issued by the Principal 
Employer/Customer/Statutory Bodies as per the prevailing Act or Rules/Regulations of 
Bangladesh 

 

Clause no. 2.8.5:   The contractor shall pay and bear all  taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 

 
 

8. Clause 2.12 of GCC (Overrun Compensation)( Not applicable ) 
 
 

9. Clause 2.14 of GCC (Quantity Variation) 
 

a) Existing Clause 2.14.1 of GCC stands revised as follows: 
 
"The quantities given in the contract are tentative and may change to any extent (both in plus side 
and minus side). The quoted rates for individual items shall remain firm irrespective of any variations in 
the individual quantities No compensation becomes payable in case the variation of the final executed 
contract value is within the limit of Minus (-) 15% of awarded contract value" 
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b) Existing Clause 2.14.2 ii). of GCC stands revised as follows: 

 
"In case the finally executed contract value increases above the awarded Contract Value due to quantity 
variation, there will be no upward revision in the rates for the individual items and also contractor is 
not eligible for any compensation." 

 
10. Clause 2.17 of GCC (Price Variation Compensation) stands revised as follows: 

 
       2.17    PRICE VARIATION COMPENSATION ( NOT APPLICABLE ) 
 

 
11. Clause 2.2 of GCC (Law governing the contract and court jurisdiction) stands revised as follows: 

 
"The contract shall be governed by the Law for the time being in force in the Republic of India. Subject to 
Clause 2.21.1 or 2.21.2 of this Contract, the Civil Court having original Civil Jurisdiction at Delhi for PSNR, 
at Kolkata for PSER, at Nagpur for PSWR and at Chennai for PSSR, shall alone have exclusive jurisdiction in 
regard to all matters in respect of the Contract." 
 

12. Clause 2.21 of GCC (Arbitration clause) 
 
Clause 2.21 of GCC is re-titled as "ARBITRATION' and shall be replaced by following: 
 
2.21 ARBITRATION 
 
2.21.1 If any dispute or differences of any kind whatsoever shall arise between BHEL and the contractor, 

arising out of the contract for the performance of the work whether during the progress of termination, 
abandonment or breach of the contract, it shall in the first place be referred to and settled by the 
Designated Engineer (nominated by BHEL for settlement of the disputes arising out of this contract) 
who within a reasonable period after being requested shall give written notice of his decision to the 
contractor. Save as hereinafter provided, such decision in respect of every matter so referred shall 
forthwith be given effect to by the contractor who shall proceed with the work with all due diligence, 
whether he or BHEL required arbitration as hereinafter provided or not.  

 
2.21.2 If after the Designated Engineer has given written notice of this decision to the party, no claim to 

arbitration has been communicated to him by the party within 30 days from the receipt of such notice, 
the said decision shall become final and binding on the parties. In the event the contractor being 
dissatisfied with any such decision or if amicable settlement can not be reached then all such 
disputed issues shall be referred to the sole arbitration of the person appointed by BHEL. 

 
2.21.3 Except as provided elsewhere in this Contract, in case amicable settlement is not reached between the 

Parties, in respect of any dispute or difference; arising out of the formation, breach, termination, 
validity or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in 
relation to interpretation of any provision of the Contract; or, in any manner touching upon the 
Contract, then, either Party may, by a notice in writing to the other Party refer such dispute or 
difference to the sole arbitration of an arbitrator appointed by Head of the BHEL Power Sector Region 
issuing the Contract. It shall not be open to the Contractor to object to such arbitrator only on the 
ground that such arbitrator is an employee/ex-employee of BHEL or has dealt with or has expressed 
any opinion on any issue touching upon the Contract. 

 
The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and binding 
upon the Parties. 

 
 Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 
Kolkata. 
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2.21.4 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 
shall be applicable: 

 
 In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either Party for arbitration to the sole 
arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 
Government of India in-charge of the Department of Public Enterprises. The Arbitration and 
Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of the 
arbitrator shall be binding upon the Parties to the dispute, provided, however, any Party aggrieved by 
such award may make further reference for setting aside or revision of the award to the Law 
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional 
Secretary when so authorized by the Law Secretary, whose decision shall bind the Parties hereto 
finally and conclusively. 

 
2.21.5 The cost of arbitration shall be borne equally by the Parties. 
 
2.21.6 Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the 

Contractor shall proceed with and continue without hindrance the performance of its obligations 
under this Contract with due diligence and expedition in a professional manner. 

 
13. Clause 2.24 of GCC (Performance Guarantee for Workmanship) 

 
Term "Special Conditions of Contract" appearing in 3rd line of the current clause 2.24.1, is replaced by 
"Technical Conditions of Contract" 
 

14. Clause no. 2.7.2 and 2.7.3 of Volume-IB-GCC shall be revised as follows: 
 

2.7.2.1 To terminate the contract or withdraw portion of work and get it done through other agency, at 
the risk and cost of the contractor after due notice of a period of 14 days’ by BHEL in any of 
the following cases: 

 
i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does not 
appear to be executable within balance available period considering its performance of 
execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the contractor.  

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 
 

 

Risk & Cost Amount against Balance Work:  
 
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)]  
Where,  
A= Value of Balance scope of Work (*) as per rates of new contract 
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the contractor at the 

time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 
 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
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* Balance scope of work (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & cost amount.  
Contract quantities are the quantities as per original contract. If, Contract has been amended, 
quantities as per amended Contract shall be considered as Contract Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities based on 
drawings issued to contractor from time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract quantities.  
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have not been 
approved, would also form part of contract quantities for this purpose and rates of such items shall be 
determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be considered 
for this purpose. 
 

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of termination of 
contract, contract quantities pertaining to portion of work withdrawn shall be considered as ‘Balance 
scope of work’ for calculating Risk & Cost amount. 
 

LD against delay in executed work in case of Termination of Contract:  
 

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the 
delay attributable to contractor. For limiting the maximum value of LD, contract value shall be taken as 
Executed Value of work till termination of contract.  

 
Method for calculation of “LD against delay in executed work in case of termination of contract” is given 
below.  

i).   Let the time period from scheduled date of start of work till termination of contract excluding the period 
of Hold (if any) not attributable to contractor = T1 

ii)    Let the value of executed work till the time of termination of contract= X 
iii)  Let the Total Executable Value of work for which inputs/fronts were made available to contractor and 

were planned for execution till termination of contract = Y 
iv)  Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v)  LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable to 

contractor taking “X” as Contract Value and “T2” as period of delay attributable to contractor. 
 

2.7.2.2 In case Contractor fails to deploy the resources as per requirement, BHEL can deploy 
own/hired/otherwise arranged resources at the risk and cost of the contractor and recover the 
expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses 
incurred plus 5% overheads or as defined in TCC. 

 
2.7.3   Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
       
     Following sequence shall be applicable for recoveries from contractor: 
a)  Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.  
b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds are 

insufficient to effect complete recovery against dues indicated in (a) above.  
c)  If contractor fails to deposit the balance amount to be recovered within the period as prescribed in 

demand notice, following action shall be taken for balance recovery: 
i) Dues payable to contractor against other contracts in the same Region shall be considered for 

recovery.  
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ii) If recovery cannot be made out of dues payable to the contractor as above, balance amount to be 
recovered, shall be informed to other Regions/Units for making recovery from the Unpaid 
Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal action shall be 
initiated for recovery against contractor. 
 

15. Clause 4.2.1.7 of Special Condition of Contract (SCC) 
 
At the end of Clause 4.2.1.7 (i.e. after the line "Decision of BHEL shall be final and binding on the contractor") 
following para is to be added 
 
"It is not obligatory on the part of BHEL to provide any tools and tackles or other materials other than those 
specifically agreed to do so by BHEL. However, depending upon the availability, BHEL /BHEL's Customer 
handling equipment and other plants may be made available to the contractor on payment of hire charges as 
fixed, subject to the conditions laid down by BHEL/Customer from time to time. Unless paid in advance, such 
hire charges, if applicable, shall be recovered from contractor's bill / security deposit or any other due 
payment in one installment." 
 

16. Clause 9.61 of SCC (NON-COMPLIANCE) 
 
Under NON-COMPLIANCE, at the end of Clause 9.61 (i.e. after the line "Also the amount will be 
spent for purchasing the safety appliances and supporting the safety activity at site.") following para 
is to be added: 

 
"In case of any financial deduction made by Customer for lapses of safety other than what is 
provided above or elsewhere in the contract, the same shall be charged on back-to-back basis on 
the defaulting contractor without prejudice to any other right spelt anywhere in the tender / contract" 
 

17. Clause 9.1 & 9.2 to 9.62 of SCC (HSE & OHSAS Obligations) 
 
Cl. no. 9.0  No change 
Cl. no. 9.1 HSE (Health, safety & Environment): 

Contractor will comply with HSE (Health, safety & Environment) requirements of BHEL 
as per “HSE Plan for Site Operations by Sub-contractors” (Document no. HSEP:14, 
Rev.00) attached with this tender. 

Cl. no. 9.2 to 9.62 Deleted 
 

18.  Introduction of Clause No. 1.10.8 in GCC as below: 
 

Clause No 1.10.8: SDBG to be furnished by the vendor before start of work. No payment will be 
released till SDBG is submitted by the vendor. 
If requested by the vendor, cash recovery equivalent to SDBG value to be made from bills submitted 
by the vendor. 
Also recovery of interest calculated @SBI PLR +2% on amount equivalent to SDBG / PBG value to 
be made for the gap period (difference between date of start of work and date of submission of BG / 
cash recovery). 
In case of delay in extension of SDBG, in case of validity expiry, SDBG shall be invoked. However if 
the vendor submits a new BG after invocation of the previous BG then, it shall be refunded and 
recovery for the gap period, i.e. the duration for which BG is not available shall be made as stated 
above. 

19.  Taxes and Duties as per Clause no.11 of TCC 
20.  EMD/SD/PB as per Clause no. 14 of TCC 

 
 
 
 



TENDER NO: BHEL:MSTPP:RODM:21:01                                                                                 Page 23 of 25 
 

 
 

BHARAT HEAVY ELECTRICALS LIMITED ,2X660MW MSTPP, RAMPAL, BAGERHAT, BANGLADESH      

 
Annexure -C 

 

Certificate by Chartered Accountant on letter head 
 
 

This is to    to   Certify that   M/S  ....................................................................................................... .... ... .... ... .... ... .... . ..... ... .... ... .... ... .... ., 
(hereinafter      referred     to      as     'company')     having     its      registered     office      at 

................................................................ is registered under   MSMED  Act   2006, (Entrepreneur 

Memorandum No (Part-II) ........................................................................................ dtd:........................., 

Category:......................... (Micro/Small)). (Copy enclosed). 
 

Further verified from the Books of Accounts that the investment of the company as per the 
latest audited financial year ....................... as per MSMED Act 2006 is as follows: 

 
1.   For  Manufacturing  Enterprises:  Investment  in  plant  and  machinery  (i.e.  original cost 

excluding land and building   and the   items specified   by the Ministry  of  Small Scale Industries  vide its 
notification No.S.0.1722(E) dated October 5, 2006 : 

Rs...................................Lacs 
2.  For Service Enterprises: Investment in equipment (original cost excluding land and building and 

furniture,  fittings and other items  not direCtly related to the service rendered or as may be notified under the MSMED Act, 
2006: 

Rs.............................Lacs 
 

 
 

(Strike off whichever is not applicable) 
 

 
The above investment of Rs...........................Lacs is within permissible limit of 

Rs.............................Lacs for  ..........................................Micro  I Small (Strike off  which  is not applicable) 

Category under MSMED Act 2006. 

 
Or 

 

 
The company has been graduated from its original category {Micro/ Small) (Strike off which is not 

applicable) and the date of graduation of such enterprise from its original category is .................... 
(dd/mm/yyyy)  which is within  the  period of  3 years from  the  date of  graduation of  such 
enterprise from its original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in 
the gazette notification dated 04.11.2013 by Ministry of MSME. 

 
 
 

Date:  
 
 

(Signature) 

Name- 

Membership number- 
 

Seal of Chartered Accountant 
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Annexure –E 
 

Guidelines/ rules for Bank Guarantee submission by Foreign vendor 
 

As per tender provision Bank Guarantees shall be furnished by the contractor from scheduled Banks/ Public 
Financial Institutions in line with the following guidelines/rules for acceptance of the BG: 
 

I.  In case of Bank Guarantees submitted by the Foreign Vendors- 
 

a) From Nationalized/ Public sector/ Private Sector/ Foreign Banks (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be 
enforceable in the town/city or at nearest branch where the unit is located i,e. Demand can 
be presented at the Branch Located in the town / city or at nearest branch where the unit is 
located. 

b) From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of 
the Vendor country’s Bank) 

b.1) In such cases, Bank Guarantee issued by any of the Consortium Banks only will be 
accepted by BHEL. As such, Foreign Vendor needs to make necessary arrangements for 
issuance of Counter – Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s 
Consortium Bank )(List of BHEL’s Consortium Bank is given below). It is advisable that all 
charges for issuance of Bank Guarantee/ counter- Guarantee should be borne by the 
Foreign Vendor.  

 b.2)  In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank, the same is acceptable. However, the procedure at sl.no. b.1 will required to be 
followed. 

b.3) The BG issued may preferably be subject to Uniform Rules for Demand Guarantees 
(URDG) 758 (as amended from time to time).  

b.4) The BG should clearly specify that the demand or other document can be presented in 
electronic form. 

 
II. Currency of BG shall be the currency indicated in the Letter of Intent (LOI). 

 
 

List of Consortium Banks 
 Nationalised Bank  Nationalised Bank  Foreign bank 
1 Allahabad bank 13 State Bank of Hyderabad 21 CITI Bank N.A 
2 Andhra bank 14 Syndicate Bank 22 Deutsche Bank AG 
3 

Bank of Baroda 
15 

State Bank of Travancore 
23 The Hongkong and Shanghai Banking 

Corporation Limited 
4 Canara Bank 16 UCO Bank 24 Standard Chartered Bank 
5 Corporation bank 17 Union Bank of India 25 J P Morgan 
6 Central bank 18 United Bank of India  Private bank 
7 Indian Bank 19 Vijaya Bank 26 Axis Bank 
8 Indian Oversea Bank  

 
27 The Federal Bank Limited 

9 Oriental bank of 
Commerce 

 
Public Sector  Banks 

28 
HDFC 

10 Punjab National 
Bank 

20 
IDBI 

29 
Kotak Mahindra Bank 

11 Punjab & Sindh Bank  
 

30 ICICI 
12 State Bank of India  

 
31 Indusind Bank 

 
 

 
 

32 Yes Bank 
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Annexure- CPP-GST/I 

Please arrange to submit this filled-up format along with Tender 
Name of the Company   
Address of Company*   
Company Registration Number*    
Name of Partners / Directors   
    
    
ALL THE STATES WHERE BIDDER HAS A PLACE OF 
BUSINESS*   
ALL ADDRESS OF VENDOR MENTIONING THEIR PIN AS 
PER THE LATEST GST REGISTRATION*   
GSTN OF ALL THE ABOVE NOTED PLACES OF VENDOR*   
    
    
    
    
Bidder Type: Indian/ Foreign*   
City*   
State*   
Country*   
Postal Code*   
PAN/TAN Number*    
Company's Establishment Year   
Company's Nature of Business*   
Company's Legal Status* {limited /undertaking/joint 
venture/partnership/other}   
Company Category* {micro unit as per MSME/small 
unit as per MSME/medium unit as per MSME/ UAN as 
per Udyog Aadhaar Memorandum/ Ancillary 
unit/project affected person of this company/ssi/ 
other} 
Relevant documents to be submitted as applicable.   
Enter Company's Contact Person Details   
Title(Mr. / Mrs. / Ms. / Dr. / Shri)*   
Contact Name*   
Date Of Birth*    
Correspondence Email* 

  
(Correspondence Email ID can be same 
as your Login ID. All the mail correspondence 

will be sent only to the Correspondence Email ID.) 

Designation   
Phone*   
Fax*   
Mobile*   
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CHAPTER -1 
 

1.       GENERAL INSTRUCTION TO TENDERERS 
 
1.1. DESPATCH INSTRUCTION 
 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender 
documents shall be duly signed, stamped and submitted along with the offer in token of 
complete acceptance thereof. The information furnished shall be complete by itself. The tenderer 
is required to furnish all the details and other documents as required in the following pages 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the 
tenderer shall be deemed to have been done after careful study and examination of the tender 
documents and with the full understanding of the implications thereof. Should the tenderers have 
any doubt about the meaning of any portion of the Tender Specification or find discrepancies or 
omissions in the drawings or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, the scope of work etc., he shall at once, contact the 
authority inviting the tender well in time (so as not to affect last date of submission) for clarification 
before the submission of the tender. Tenderer’s request for clarifications shall be with reference to 
Sections and Clause numbers given in the tender documents. The specifications and terms and 
conditions shall be deemed to have been accepted by the tenderer in his offer. Non compliance 
with any of the requirements and instructions of the tender enquiry may result in the rejection of the 
tender.  

 
iii)  Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity 

pact shall be issued as part of the Tender documents and shall be returned by the bidder along 
with Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs 
the bid. Only those vendors / bidders who have entered into such an IP with BHEL shall be 
considered qualified to participate in the bidding. Entering into this pact shall be a preliminary 
qualification. 

 
1.2. SUBMISSION OF TENDERS 

 
1.2.1 The tenderers must submit their tenders to Officer inviting tender as  per instructions in the NIT 
 
1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / 

by COURIER’ and shall be posted with due allowance for any postal/courier delays. BHEL takes no 
responsibility for delay, loss or non-receipt of tenders sent by post/courier. The tenders received 
after the specified time of their submission are treated as ‘Late Tenders’ and shall not be 
considered under any circumstances. Offers received by Fax/Email/Internet shall be considered 
as per terms of NIT. 
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1.2.3 Tenders shall be opened by authorised Officer of BHEL at his office at the time and date as 

specified in the NIT, in the presence of such of those tenderers or their authorised representatives 
who may be present 
 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time 
of opening of the Price Bids and such Tenderers may depute their representatives to witness the 
opening of the price bids. BHEL’s decision in this regard shall be final and binding.  
 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the 
environments and be well acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour, means of transport and access to Site, 
accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge of any 
of these conditions. 
 

1.3. LANGUAGE  
1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates 

shall be entered in figures as well as in words.    For the purpose of the tenders, the metric system 
of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing  and over-writing is not 
permitted and may render such tenders liable for rejection. All cancellations and insertions shall be 
duly attested by the tenderer. 
 

1.4 PRICE DISCREPANCY: 
1.4.1   Conventional (Manual) Price Bid opening : In the case of price bid opening without resorting to 

Reverse Auction, if there are differences between the rates given by the tenderer in words and 
figures or in amount worked out by him, the following procedure for evaluation and award shall be 
followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds 
to the amounts worked out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the 
rate written either in figure or in words, then the rate quoted by the contractor in words shall be 
taken as correct 

iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked 
out correctly, the rate quoted by the contractor shall be taken as correct and not the amount. 

iv) In case of lumpsum price, if there is any difference between the amount in figures and in words, the 
amount quoted by the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done 
considering the highest quoted rate obtained against the respective items by other tenderers for 
the subject tender. If the tenderer becomes L-1, the notional rates for the omission items shall be 
the lowest rates quoted for the respective items by the other tenderers against the respective 
omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ shall be 
arrived at. However the overall price remaining the same as quoted originally, the rates for all the 
items in the ‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to 
the ratio of ‘Original’ total price and the ‘Total quoted price (loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ 
to ‘iv’ above. 
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1.5. QUALIFICATION OF TENDERERS 

i) Only tenderers who have previous experience in the work of the nature and description detailed in 
the Notice Inviting Tender and/or tender specification are expected to quote for this work duly 
detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be 
considered 

iii) .Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL  
shall not be considered. 

 
1.6. EVALUATION OF BIDS 

i) Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre 
Qualification criteria and other conditions in NIT/Tender documents, based on documentary 
evidences submitted along with the offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who 
has executed the work as per documentary evidence submitted shall only be qualified. Scope of 
qualifying work should be totally with the agency who has executed and in case it is only 
labour+consumables without T&P, then the responsibility of execution is assigned to the first 
agency and not to the agency who has executed only as labour supply contractor. Further,  BHEL 
reserves the right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by  private organizations based on Work Order and 
completion certificates from another private organization, BHEL reserves the right to ask for 
further proofs including submission of TDS certificates for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 
v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid 

opening or through electronic Reverse Auction, at the discretion of BHEL 
vi) Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in 

due course after issue of LOI/LOA to successful bidder and receipt of unqualified acceptance from 
the successful bidder  
 

 
1.7. DATA TO BE ENCLOSED  
 

Full information shall be given by the tenderer in respect of the following. Non-submission of this 
information may lead to rejection of the offer. 

 
i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
Company/Firm/Individual Partners, etc. shall be furnished along with tender. 

ii) ORGANIZATION CHART 
The organization chart of the tenderer’s organization, including the names, addresses and contact 
information of the Directors/Partners shall be furnished along with the offer. 

iii) An attested copy of the Power of Attorney, in case the tender is signed by an individual 
other than the sole proprietor 

 
iv) IN CASE OF INDIVIDUAL TENDERER:  

His / her full name, address and place & nature of business. 
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v) IN CASE OF PARTNERSHIP FIRM  
The names of all the partners and their addresses, A copy of the partnership deed/instrument of 
partnership dully certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  
a. Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be furnished). 
b. Nature of business carried on by the Company and the provisions of the Memorandum relating 

thereof. 
 

1.8 AUTHORISATION AND ATTESTATION 
Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the 
Power of Attorney, in case the tender is signed by an individual other than the sole proprietor shall 
be submitted along with the tenders 
 

1.9 EARNEST MONEY DEPOSIT  
1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in 

the manner described herein.  

i) EMD shall be furnished along with the offer in full as per the amount indicated in the Special 
Conditions of Contract / NIT  

ii) EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or Demand Draft in 
favour of ‘Bharat Heavy Electricals Limited’ and payable at Regional HQ issuing the tender. 

iii) No other form of EMD remittance shall be acceptable to BHEL 
iv) Bidder may opt to deposit “One Time EMD” with BHEL:Power Sector Region HQ issuing the 

tender, which will enable them to participate in all the future tender enquiries in respect of Erection 
and Commissioning services issued from the respective office. Interested bidders may clearly send 
their consent for converting the present EMD into a “One Time EMD” in their offer.  
 Note : The ‘One Time EMD’ cannot be withdrawn by the tenderers within 3 years from the 

date of deposit, under any circumstances. The Tenderer who wishes to withdraw after three 
years will not be allowed to submit ‘One Time EMD’ again. 

v) Bidders who have already deposited such “One Time EMD” are exempted from submission of 
EMD for this tender.  However a copy of ‘One Time EMD’ certificate issued by BHEL  Regional HQ 
issuing the tender shall be enclosed along with the offer. 

  
 

1.9.2       EMD by the bidder will be forfeited as per Tender Documents if 
 

i) After opening the tender, the bidder revokes his tender within the validity period or increases his 
earlier quoted rates. 

ii) The bidder does not commence the work within the period as per LOI/Contract. In case the LOI / 
contract is silent in this regard then within 15 days after award of contract. 

 
1.9.3    EMD shall not carry any interest. 
 
1.9.4    In the case of unsuccessful bidders, the Earnest Money will be refunded to them within a reasonable 

time after acceptance of award by successful tenderer. 
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1.10 SECURITY DEPOSIT 
1.10.1 Upon acceptance of Tender, the successful Tenderer should deposit the required amount of Security 

Deposit for satisfactory completion of work, as per the rates given below: 
 

SN Contract Value Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 

2 Above Rs. 10 lakhs  
upto Rs.50 lakhs 

1 lakh + 7.5% of the Contract Value  
exceeding Rs. 10 lakhs. 

3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract Value  
exceeding   Rs. 50 lakhs. 

   
1.10.2 The security Deposit should be furnished before start of the work by the contractor. 
1.10.3 Security Deposit may be furnished in any one of the following forms  

 
i)  Cash (as permissible under the Income Tax Act) 
ii)  Pay Order / Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc. 

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in 
favour of BHEL and discharged on the back). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee format for Security Deposit shall be in the prescribed formats  

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on 
the back.  

vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in such 
cases at least 50% of the Security Deposit should be deposited in any form as prescribed before 
start of the work and the balance 50% may be recovered from the running bills. 

viii) EMD of the successful bidder can be converted and adjusted against the cash portion of Security 
Deposit excepting for such bidders who have remitted One Time EMD.  

 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents or in 
any other matter connected therewith. 
 

1.10.4 The Security Deposit shall not carry any interest. 
 
1.10.5 In case the value of work exceeds / reduces from the awarded / accepted value, the Security 

Deposit shall be correspondingly enhanced / reduced as given below:  
i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 

adjusted against payments due to the Contractor.  
ii) There will be no reduction in Security Deposit value in case of variation in contract value upto the 

lower limit specified in Quantity variation clause. In case of reduction of contract value beyond the 
lower limit specified in Quantity Variation clause, then the Security Deposit shall be re adjusted in 
proportion. 
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iii) In case of reduction, the reduced Contract value shall be certified by BHEL Construction Manager 

after ascertaining / freezing of BOQ / Drawings from the Design / Engineering Centre. The reduced 
Security Deposit  value can only be considered after taking into account the adequacy of the 
securities held by BHEL to meet  the liabilities of the contractor for the contract, and the 
performance of the contract in general. In such cases, the revised value of Security Deposit 
shall be worked out only after execution of not less than the lower limit of the revised scope 
of work/contract value as per quantity variation clause, and as certified by Construction 
Manager. This reduction in value of Security Deposit shall not entitle the contractor to any 
amendment of Contract and shall be operated at the discretion of BHEL 

 
iv) Contract value for the purpose of operating the reduced/increased value of Security Deposit due to 

Quantity Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra 
works done on manday rates. 

 
1.10.6 The validity of Bank Guarantees towards Security Deposit shall be initially upto the completion 

period as stipulated in the Letter of Intent/Award + 3 months, and the same shall be kept valid by 
proper renewal till the acceptance of Final Bills of the Contractor, by BHEL 

 
1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in 

the event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. BHEL reserves the right to set off 
the Security Deposit against any claims of other contracts with BHEL. 

 

1.11 RETURN OF SECURITY DEPOSIT 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the 
‘Final Bill’ after deducting all expenses / other amounts due to BHEL under the contract / other 
contracts entered into with them by BHEL. 

 
 
1.12 BANK GUARANTEES 

 
Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall 
be complied with          

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act.  

ii) The Bank Guarantees shall be as per prescribed formats. 
iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required 

period (subject to a minimum period of six months), as per the advice of BHEL Site Engineer / 
Construction Manager.  BHEL shall not be liable for issue of any reminders regarding expiry of the 
Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not 
required, the bidders shall ensure that the same is explicitly endorsed by the Construction Manager 
and submitted to the Regional HQ issuing the LOI/LOA. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to 
invoke the same by informing the concerned Bank in writing, without any advance 
notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only 
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through an amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post 
(Acknowledgement Due), addressed to the Subcontracting Department of the respective Region.  
 

1.13  VALIDITY OF OFFER 
  

  The rates in the Tender shall be kept open for acceptance for a minimum period of SIX 
MONTHS from latest due date of offer submission (including extension, if any).  In case BHEL (Bharat 
Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation or 
withdrawal of the original offer which shall be binding on the tenderers. 

 
1.14 EXECUTION OF CONTRACT AGREEMENT 
  

The successful tenderer’s responsibility under this contract commences from the date of issue of 
the Letter of Intent by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified 
acceptance to the Letter of Intent/Award within the period stipulated therein. 
 
The successful tenderer shall be required to execute an agreement in the prescribed form, with 
BHEL, within a reasonable time after the acceptance of the Letter of Intent/Award, and in any 
case before releasing the first  running bill.  The contract agreement shall be signed by a person 
duly authorized/empowered by the tenderer. The expenses for preparation of agreement 
document shall be borne by BHEL 

 
1.15 REJECTION OF TENDER AND OTHER CONDITIONS 
  
1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever:- 
 

a. To reject any or all of the tenders. 
 
b. To split up the work amongst two or more tenderers as per NIT 
 
c. To award the work in part if specified in NIT 

 
d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable. 
 

1.15.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 
specified or defective or have been materially altered or not in accordance with the tender 
conditions, specifications etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with 
BHEL,  or  tenderer under suspension (hold/banning /delisted )  by any unit / region / division of 
BHEL  or  tenderers who do not comply with the latest guidelines of Ministry/Commissions of 
Govt of India. BHEL reserves the right to reject a bidder in case it is observed that they are 
overloaded and may not be in a position to execute this job as per the required schedule in line 
with clause no. 9.0 of the ‘NIT’. The decision of BHEL will be final in this regard.  
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1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm 
expires after the submission of tender or after the acceptance of the tender, BHEL may then 
cancel such tender at their discretion, unless the firm retains its character. 
 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the 
firm made subsequent to the execution of the contract.  They may, however, recognise such 
power of Attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 
 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 
Money/Security Deposit/any other money due. 
 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 
offer liable to rejection. 
 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 
relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the 
fact as per specified format, along with the Offer. Failing to do so, BHEL may, at its sole 
discretion, reject the tender or cancel the contract and forfeit the Earnest Money/Security 
Deposit. 
 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender 
specification undertaken by him without written permission of BHEL’s Construction Manager/Site 
Incharge.  The tenderer is solely responsible to BHEL for the work awarded to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of 
BHEL who shall be under no obligation to return the same to the bidder. However unopened 
price bids and late tenders shall be returned to the bidders 

1.15.11  Unsolicited discount received after the due date and time of Bid Submission shall not be 
considered for evaluation. However, if the party who has submitted the unsolicited 
discount/rebate becomes the L-I party, then the awarded price i.e contract value shall be worked 
out after considering the discount so offered.   

1.15.12  BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 
irrespective of whether the tender is accepted or not. 
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CHAPTER-2 
2.1     DEFINITION: The following terms shall have the meaning hereby assigned to them except where the 

context otherwise requires  
 

i) BHEL shall mean Bharat Heavy Electricals Limited (of the respective Power Sector Region inviting 
the Tender),  a company registered under Indian Companies Act 1956, with its Registered Office 
at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 049, or its Power Sector Regional Offices or its 
Authorised Officers or its Site Engineers or other employees authorised to deal with any matters 
with which these persons are concerned on its behalf. 

ii) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL MANAGER 
(Incharge)” or “GENERAL MANAGER” shall mean the Officer in Administrative charge of the 
respective Power Sector Region. 

 
iii) “COMPETENT AUTHORITY” shall mean Prpject Director or Group General Manager or General 

Manager (Incharge) or General Manager or BHEL Officers who are empowered to act on behalf of 
the Executive Director  or General Manager (Incharge) or General Manager of BHEL. 

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly 
appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the 
Contract, to perform the duty set forth in this General Conditions of Contract and other Contract 
documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE’ as well 
as Officers at Site or at the Headquarters of the respective Power Sector Regions.  

 
v) “SITE” shall mean the places or place at which the plants/equipments are to be erected and 

services are to be performed as per the specification of this Tender. 
 

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has 
entered into a contract for supply of equipments or provision of services. 

 
vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and 

shall include the Contractor’s successors, heirs, executors, administrators and permitted assigns. 
 

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of Work 
Order, the accepted appendices of Rates, Schedules, Quantities if any, General Conditions of 
Contract, Special Conditions of Contract, Instructions to the Tenderers, Drawings, Technical 
Specifications, the Special Specifications if any, the Tender documents, subsequent amendments 
mutually agreed upon and the Letter of Intent/Acceptance issued by BHEL.  Any conditions or 
terms stipulated by the contractor in the tender documents or subsequent letters shall not form 
part of the contract unless, specifically accepted in writing by BHEL in the Letter of Intent/Award 
and incorporated in the agreement. 

 
ix) “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and 

‘General Conditions of Contract’ pertaining to the work for which above tenders have been called 
for. 
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x)  “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General 
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 
Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, procedures, Site 
information, etc and drawings/documents pertaining to the work for which the tenderers are 
required to submit their offers. Individual specification number will be assigned to each Tender 
Specification.  

 
xi) “LETTER OF INTENT” shall mean the intimation by a Letter/Fax/email to the tenderer that the 

tender has been accepted in accordance with provisions contained in the letter.  The responsibility 
of the contractor commences from the date of issue of this letter and all terms and conditions of 
the contract are applicable from this date. 

 
xii) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of 

Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, the 
erected equipment/plant which are found acceptable by the Engineer, being of required standard 
and conforming to the specifications of the Contract. 

 
xiii) “PLANT” shall mean and connote the entire assembly of the plant and equipments covered by the 

contract. 
 
xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other 

components of the plant covered by the contract. 
 

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as 
are prescribed in the contract or considered necessary by BHEL, in order to ascertain the quality, 
workmanship, performance and efficiency of the contractor or part thereof. 

 
xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by 

BHEL. 
 
xvii) “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified 

consumables, tools and tackles and Plants required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the equipments 
to the entire satisfaction of BHEL. 

 
xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and 

vice versa, where the context so requires. Words imparting the masculine Gender shall be taken 
to include the feminine Gender and words imparting persons shall include any Company or 
Associations or Body of Individuals, whether incorporated or not. 

 
xix) “HEADING” – The heading in these General Conditions are solely for the purpose of facilitating 

reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 
contract. 

 
xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender. 
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xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of 

twenty four (24) hours each. A week shall mean continuous period of seven (7) days. 
 
xxii) “COMMISSIONING” shall mean the synchronisation testing and achieving functional 

operation of the Equipment with associated system after all initial adjustments, trials, cleaning, re-
assembly required at site if any, have been completed and Equipment with associated system is 
ready for taking into service.  

 
xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or 

electronically transmitted messages, under the signature or seal or transmittal of BHEL.  
 
xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the 

execution, completion, maintenance of the work. 
xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the 

LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may 
be made under provisions hereinafter contained 

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site 
as per terms defined in the Tenderl  

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of 
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and 
the contractor 

xxviii) “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as 
mentioned in the contract 

xxix) “DE MOBILISATION” shall mean the temporary winding up of Site establishment by Contractor 
leading to suspension of works temporarily for reasons not attributable to the contractor 

xxx) “RE MOBILISATION” shall mean the resumption of work with all resources required for the work  
after demobilization. 

2.2        LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 
  

The contract shall be governed by the Law for the time being in force in the Republic of India.  The  
Civil Court having original Civil Jurisdiction at Delhi  for PSNR, at Kolkata  for  PSER, at Nagpur 
for PSWR and at Chennai for PSSR, shall alone have exclusive jurisdiction in regard to all claims 
in respect of the Contract. No other Civil Court  shall have jurisdiction in case of any dispute, 
under this contract 

 
2.3       ISSUE OF NOTICE 
    

2.3.1 Service of notice on contractor 
Any notice to be given to the Contractor under the terms of the contract shall be served by sending 
the same by  Registered Post / Speed Post  to or leaving the same at the Contractor’s last known 
address of the principal place of business (or in the event of the contractor being a company, to or 
at its Registered Office). In case of change of address, the notice shall be served at changed 
address as notified in writing by the Contractor to BHEL. Such posting or leaving of the notice shall 
be deemed to be good service of such notice and the time mentioned to the condition for doing any 
act after notice shall be reckoned from the date so mentioned in such notice. 
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2.3.2 Service of notice on BHEL 

Any notice to be given to BHEL in-charge/Region under the terms of the Contract shall be served 
by sending the same by post to or leaving the same at BHEL address or changed address as 
notified in writing by BHEL to the Contractor.  

 
 

2.4 USE OF LAND 
  

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be 
occupied by the contractor without written permission of BHEL. 

 
2.5        COMMENCEMENT OF WORK 
2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent from 

BHEL and shall proceed with the same with due expedition without delay. 
 

2.5.2 If the contractor  fails to start the work within stipulated time as per LOI or as  intimated by 
BHEL, then BHEL at its sole  discretion will have the right to cancel the contract.  The Earnest 
Money and/or Security Deposit with BHEL will stand forfeited without any further reference to him 
without prejudice to any and all of BHEL’s other rights and remedies in this regard. 

 
2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL. 

 
2.6        MEASUREMENT OF WORK AND MODE OF PAYMENT: 

 
2.6.1 All payments due to the contractors shall  be  made  by  e mode only, unless otherwise  found  

operationally  difficult  for reasons  to  be  recorded  in  writing                                                                               
. 

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in 
triplicate, duly indicating all relevant details based on technical documents and connected drawings 
for work done during the month/period under various categories in line with terms of payment as 
per contract.  The basis of arriving at the quantities, weights shall be relevant documents and 
drawings released by BHEL.  These measurement sheets shall be prepared jointly with BHEL 
Engineers and signed by both the parties. 

 
2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage 

eligible for payment under various groups shall be decided by BHEL Engineer.  The abstract of 
quantities and percentage so arrived at based on the terms of payment shall be entered in 
Measurement Book and signed by both the parties. 

 
2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format and work out 

the financial value.  These will be entered in Measurement Book and signed by both the parties. 
Payment shall be made by BHEL after effecting the recoveries due from the contractor. 

 
2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to 
the contrary.  

 
2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the 
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financial liability of BHEL under this contract. 

 
2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL and by the 

Contractor. 
 

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 
of materials to be used/used in the work.  The contractor shall, without extra charges, provide all 
the assistance with appliances and other things necessary for measurement. 

 
2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in 

full or in part, the expenses towards such re measurements shall be borne by the contractor unless 
such re measurements are warranted solely for reasons not attributable to contractor. 

 
2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion 

of the work measured. Any left out work has to be completed, if pointed out at a later date by 
BHEL. 

 
2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on 

the certificate issued by BHEL Engineer that entire works as stipulated in tender specification has 
been completed in all respects to the entire satisfaction of BHEL.  Contractor shall give unqualified 
“No Claim” Certificate.  All the tools and tackles loaned to him should be returned in satisfactory 
condition to BHEL.  The abstract of final quantities and financial values shall also be entered in the 
Measurement Books and signed by both parties to the contract. The Final Bill shall be prepared 
and paid within a reasonable time after completion of work.  

2.7 RIGHTS OF BHEL 
 BHEL reserves the following rights in respect of this contract during the original contract period or 
its extensions if any, as per the provisions of the contract, without entitling the contractor for any 
compensation. 

  
2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract 

during the progress of work and get it done through other agencies to suit BHEL’s commitment to 
its customer or in case BHEL decides to advance the date of completion due to other emergent 
reasons/ BHEL’s obligation to its customer. 

  
2.7.2 To terminate the contract or get any part of the work done through other agency or deploy BHEL’s 

own/hired/otherwise arranged resources , at the risk and cost of the contractor after due notice of a 
period of two weeks by BHEL,  in the event of:-    

 
i) Contractor’s continued poor progress 
ii) Withdrawal from or abandonment of the work before completion of the work 
iii) Contractor’s inability to progress the work for completion as stipulated in the contract 
iv) Poor quality of work 
v) Corrupt act of Contractor 
vi) Insolvency of the Contractor 
vii) Persistent disregard to the instructions of BHEL 
viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission 
ix) Non fulfillment of any contractual obligations 
x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the 
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job as per required schedule 

 
2.7.3 To meet  the expenses including BHEL overheads on the differential cost at  5%, over and above 

the Liquidated damages/penalties arising out of “Risk & Cost” as explained above under Sl.No. 
2.7.2. BHEL shall recover the amount  from any money due from Contractor, or  from any money 
due to the Contractor including Security Deposit, or by forfeiting any T&P or material of the 
contractor under this contract or any other contract of BHEL or by any other means or any 
combination thereof 
 

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work 
executed in case BHEL’s contract with their customer are terminated for any reason, as per mutual 
agreement.  

  
2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract or in 

any other form, the moneys BHEL is statutorily forced to pay to anybody, due to contractor’s failure 
to fulfill any of his obligations. BHEL shall levy overheads of 5% on all such payments along with 
interest as defined elsewhere in the GCC. 
 

2.7.6 While every endeavour will be made by BHEL to this end, they cannot guarantee uninterrupted 
work due to conditions beyond their control. The Contractor will not be normally entitled for any 
compensation/extra payment on this account unless otherwise specified elsewhere in the contract. 
 

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein worthwhile 
works cannot be executed and there is no possibility of commencement of work for a period of not 
less than two months, due to reasons not attributable to the contractor and other than Force 
Majeure conditions, BHEL may consider permitting the contractor to de mobilize forthwith and re 
mobilize at an agreed future date. Cost of such demobilization/remobilization shall be mutually 
agreed.  ORC in such cases shall not be applicable for the period between the period of 
demobilization and re mobilisation. The duration of contract/time extension shall accordingly get 
modified suitably. In case of any conflict, BHEL decision in this regard shall be final and binding on 
the contractor.  
 

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc, due to 
which inordinate discontinuity of work is anticipated, BHEL at its discretion may consider 
contractor’s request to short close the contract in following cases: 
 

a) The balance works (including but not limited to Trial Operation, PG Test, etc)  are minor vis a vis 
the scope of work envisaged as per the contract.  

b) There has been no significant work in past 6 months OR no significant work is expected in next 6 
months (example in Hydro projects or in projects where work has stopped due to reasons beyond 
the control of BHEL) 

c) The balance works cannot be done within a reasonable period of time as they are dependent on 
unit shutdown or on other facilities of customer or any other reasons not attributable to the 
contractor 

 
 At the point of requesting for short closure, contractor shall establish that he has completed all 
works possible of completion and he is not able to proceed with the balance works due to 
constraints beyond his control. In such a case, the estimated value of the unexecuted portion of 
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work ( or estimated value of services to be provided for carrying out milestone/stage payments like 
Trial Operation/PG Test,  etc) as mutually agreed, shall  however be reduced from the final contract 
value.  
 

2.7.9 LIQUIDATED DAMAGES/PENALTY 
 If the contractor fails to maintain the required progress of work which results in delay in the 
completion of the work as per the contractual completion period, BHEL shall have the right to 
impose Liquidated Damage/Penalty at the rate of 0. 5% of the contract value, per week of delay or 
part thereof subject to a maximum of 10% of the contract value. For this purpose, the period of 
delay shall be the delay attributable to the Contractor for the completion of work as per contract. 
Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works 
executed on Manday rate basis, Supplementary/Additional  Items and PVC.  
 
 
 
 

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 
OF WORKERS ETC. 

  
The following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL 
against any claims of whatsoever nature arising due to the failure of the contractor in discharging 
any of his responsibilities hereunder: 

  
2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is 

being executed. 
 

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local 
labour for the time being employed on or in connection with the work, have due regard to all local 
festivals and religious and other customs. 

 
2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Regulations etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation 
Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, Employees State 
Insurance Scheme, Contract Labour (Regulation and Abolition) Act 1970, Payment of Bonus & 
Gratuity Act and other Acts, Rules and Regulations for labour as may be enacted by the 
Government during the tenure of the Contract and having force or jurisdiction at Site. The 
Contractor shall also give to the local Governing Body, Police and other relevant Authorities all 
such notices as may be required by the Law. 

 
2.8.4 The contractor shall obtain independent License under the Contract Labour (Regulations and 

Abolition Act, 1970)as required from the concerned Authorities based on the certificate (Form-V) 
issued by the Principal Employer/Customer 

 
2.8.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,  royalties, 

commission or other charges which may be leviable on account of his operations in executing the 
contract.   
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2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, 

all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate 
etc. will have to be made by contractor.  However, BHEL will not make any payment to the  
Inspectorate in connection with contractor’s Welders/Electricians qualification tests etc. 

 
2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as 
may be required for safe and satisfactory execution of contract. 

 
2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him. 
 

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the 
staff employed by him. 

 
2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties 

working at site.  If any such damage is caused, it is responsibility of the contractor to make good 
the losses or compensate for the same. 

 
2.8.11 All the properties/equipments/components of BHEL/their Client loaned with or without deposit to 

the contractor in connection with the contract shall remain properties of BHEL/their Client. 
 

2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 
properties/equipments/components shall be deemed to be in good condition when received by the 
contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in 
good condition as and when required by BHEL/their Client. In case of non-return, loss, damage, 
repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered from the 
contractor 

 
2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the 

rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing 
contract 

 
2.8.14 Any delay in completion of works/or non achievement of periodical targets due to the reasons 

attributable to the contractor, the same may have to be compensated by the contractor either by 
increasing manpower and resources or by working extra hours and/or by working more than one 
shift.  All these are to be carried out by the contractor at no extra cost. 

 
2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to 

other agencies working in the same premises. 
 

2.8.16 All safety rules and codes applied by the Client/BHEL at site shall be observed by the contractor 
without exception.  The contractor shall be responsible for the safety of the equipment/material and 
works to be performed by him and shall maintain all light, fencing guards, slings etc. or other 
protection necessary for the purpose.  Contractor shall also take such additional precautions as 
may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents, fire 
hazards. Due precautions shall be taken against fire hazards and atmospheric conditions.  Suitable 
number of Clerical staff, watch and ward, store keepers to take care of equipment/materials and 
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construction tools and tackles shall be posted at site by the contractor till the completion of work 
under this contract. 

 
The contractor shall arrange for such safety devices as are necessary for such type of work and 
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed 
standards and practices. 

 
Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE audit 
by BHEL/Customer and submit compliance Report. The contractor has to generate and submit 
record/reports as per HSE plan/activities as per instruction of BHEL/Customer 

 
2.8.17 The contractor will be directly responsible for payment of wages to his workmen.  A pay roll sheet 

giving all the payments given to the workers and duly signed by the contractor’s representative 
should be furnished to BHEL site for record purpose, if so called for. 

 
2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer. 

 
2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in 

contractor’s labour and Tools & Plants being rendered idle due to any reason at any time. 
 

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 
plant/equipment has been taken over by BHEL or their Client whichever is earlier. 

 
2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 

excepting force majeure conditions.  All such problems/disputes shall be separately discussed and 
settled without affecting the progress of work.  Such stoppage or abandonment shall be treated as 
breach of contract and dealt with accordingly 
 

2.8.22  The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  while  
executing day-to-day work. Upon completion of work, the contractor shall remove from the  vicinity 
of work,  all  scrap,  packing  materials,  rubbish,  unused  and  other  materials  and  deposit  
them  in  places specified by the Engineer.  The contractor will also demolish all the hutments, 
sheds, offices, etc. constructed and used  by him and shall clean the debris.  In  the  event  of  his  
failure to do so, the same will be arranged to be done by the Engineer and the expenses 
recovered from the contractor.  

 
2.8.23 The contractor shall execute the work in the most substantial  and  workman  like  manner in the 

stipulated time. Accuracy of work and timely  execution shall be the essence of this contract. The 
contractor shall be responsible to ensure that the quality, assembly and workmanship conform to 
the dimensions and clearance given in the drawings and/ or as per the instructions of the 
Engineer. 

 
2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is due to 
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carelessness/ negligence on the part of the contractor, the Contractor is liable to get them repair/ 
replaced immediately and in case of his failure to do so within a reasonable time, BHEL will 
reserve the right to recover the loss from the contractor. 

 
2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 
2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the time 

schedule given in the contract shall be jointly agreed between BHEL and Contractor, before 
commencement of work . The above programme shall be supported by monthwise deployment of 
resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically 
(Daily/Weekly/Monthly) vis a vis this  jointly agreed programme. The Contractor shall submit 
periodical progress reports (Daily/Weekly/Monthly)  and other reports/information including 
manpower, consumables, T&P mobilization etc as desired by BHEL.  

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 
as above, availability of inputs/fronts etc, and constraints if any, as per prescribed formats. 
Manpower, T&P and consumable reports as per prescribed formats shall be submitted by 
contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site 
Engineer of the availability of the above prescribed formats duly filled in and signed.  

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable 
to the contractor is on the contractor himself. The monthly progress review shall record shortfalls 
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL  
 

2.9.4 Performance of the Contractor shall be assessed  as per prescribed formats and shall form the 
basis for ‘Annual/Overall Performance Evaluation’ of the Contractor and also for  ‘Assessment of 
Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL reserves the right to revise 
the evaluation formats during the course of execution of the works 

  
2.10 TIME OF COMPLETION 
2.10.1 The time schedule shall be as prescribed in the Contract. The time for completion shall be 

reckoned from the date of commencement of work at Site as certified by BHEL Engineers 
2.10.2 The entire work shall be completed by the contractor within the time schedule or within such 

extended periods of time as may be allowed by BHEL under clause 2.11 
2.11 EXTENSION OF TIME FOR COMPLETION 
2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period,   

the contractor shall request for an extension of the contract and BHEL at its discretion may extend 
the Contract.  

2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original contract 
period less the backlog attributable to the contractor shall be quantified, and the number of months 
of ‘Time extension’ required for completion of the same shall be jointly worked out. Within this 
period of ‘Time extension’, the contractor is bound to complete the portion of backlog attributable to 
the contractor.  Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous 
extension shall be worked out similarly. 

2.11.3 However if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and 
completion of contract, due to backlog attributable to the contractor alone, then it shall be without 
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in 
addition to any other actions BHEL may wish to take at the risk and cost of contractor.   

 
2.11.4 A joint programme shall be drawn for the balance amount of work to be completed during the 

period of ‘Time Extension’, along with matching resources (with weightages) to be deployed by the 
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contractor as per specified format. Review of the programme and record of shortfall shall be done 
every month of  the ‘Time extension’ period in the same manner as is done for the regular contract 
period.  
 

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per mutually 
agreed program 
 

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis of the total 
delay, the portion of time extensions attributable to (i) Contractor, (ii) Force majeure conditions, and 
(iii) BHEL, shall be worked out and shall be considered to be exhausted in the same order. The 
total period of time extensions shall be the sum of (i), (ii) and (iii) above and shall be equal to period 
between the scheduled date of completion and the actual date of completion of contract. LD shall 
be imposed/levied for the portion of time extensions attributable to contractor and recoverable from 
the dues payable to the contractor.   

 
2.12 OVERRUN COMPENSATION 
2.12.1 Not applicable 
2.13 INTEREST BEARING RECOVERABLE ADVANCES 
2.13.1 Normally no advance is payable to the contractor. However, advance payment in exceptional 

circumstances shall be interest bearing and secured through a Bank Guarantee and shall be 
limited to a maximum of 5% of contract value. This ‘Interest Bearing Recoverable Advance’ shall be 
payable in not less than two installments with any of the installment not exceeding 60% of the total 
eligible advance. 

 
2.13.2 In exceptional circumstances, with due justification, Competent Authority of BHEL is empowered to 

approve proposals for payment of additional interim interest bearing advance against Bank 
Guarantee, for resource augmentation towards expediting work for project implementation.  
 

2.13.3 Bank Guarantee towards ‘Interest Bearing Recoverable Advance’ shall be atleast 110% of the 
advance so as to enable recovery of not only principle amount but also the interest portion, if so 
required. 
 

2.13.4 Contractor shall establish the utilization of advance drawn before the release of next installment. 
 

2.13.5 Payment and recovery of Interest Bearing Recoverable advance shall be  at the sole discretion of 
BHEL and shall not be a subject matter of arbitration.  
 

2.13.6 The rate of interest applicable for the above advances shall be the prime lending rate of State Bank 
of India prevailing at the time of disbursement of the advance + 2%,  and such rate will remain fixed 
till the total advance amount is recovered 
 

2.13.7 Unadjusted amount of advances paid shall not exceed 5% of the total contract value at any point of 
time. Recovery of advances shall be made progressively from each Running Bill such that the 
advance amounts paid along with the interest is fully recovered by the time the contractor’s billing 
reaches 80% of contract value. 

 
2.13.8 Recovery rate per month shall be the sum of: 

a. Not less than 10% of Running Bill amount 
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b. Simple interest up to the date of RA Bill on the outstanding Principle amount/amounts 
 

2.13.9 Contractor to submit Bank Guarantee as per prescribed formats for each of the advance and shall 
be valid for at least one year or the recovery duration or the balance contract period which ever is 
later. In case the recovery of dues does not get completed within the aforesaid BG period, the 
contractor shall renew the BG or submit fresh BG for the outstanding amount and the remaining 
recovery period.  

 
2.13.10 BHEL is entitled to make recovery of the entire outstanding amount in case the contractor fails to 

comply with the BG requirement 
 

2.14 QUANTITY VARIATION 
2.14.1 The quoted rates shall remain firm irrespective of any variations in the individual quantities. No 

compensation becomes payable in case the variation of the final executed contract value is within 
the limits of Plus (+) or Minus (-) 15%  of awarded contract value  

2.14.2 Compensation due to variation of final executed value in excess of the limits defined in clause 
above, shall be as follows: 

i) In case the finally executed contract value reduces below the lower limit of Contract Value due 
to quantity variation specified above, the contractor will be eligible for compensation @ 15% of 
the difference between the lower limit of the contract value and the actual executed value. 

ii) In case the finally executed contract value increases above the upper limit of Contract Value 
due to quantity variation specified above, there will be no revision in the rates  within the 
contract period. 

 
 

2.15 EXTRA WORKS 
2.15.1 All rectifications/modifications, revamping, and reworks required for any reasons not due to the 

fault of the contractor, or needed due to any change in deviation from drawings and design of 
equipments, operation/maintenance requirements, mismatching, or due to damages in transit, 
storage and erection/commissioning, and other allied works which are not very specifically 
indicated in the drawings, but are found essential for satisfactory completion of the work, will be 
considered as extra works.  

 
 
2.15.2 Extra works arising on account of the contractor's fault, irrespective of time consumed in rectification 

of the damage/loss,  will have to be carried out by the contractor free of cost.  Under such 
circumstances, any material and consumable required for this purpose will also have to be arranged 
by the contractor at his cost. 

 
2.15.3 All the extra work should be carried out by a separately identifiable gang, without affecting routine 

activities. Daily log sheets in the pro-forma prescribed by BHEL should be maintained and shall be 
signed by the contractor's representative and BHEL engineer. No claim for extra work will be 
considered/entertained in the absence of the said supporting documents i.e. daily log sheets. Signing 
of log sheets by BHEL engineer does not necessarily mean the acceptance of such works as extra 
works.  
 

2.15.4 BHEL retains the right to award or not to award any of the major repair/ 
rework/modification/rectification/fabrication works to the contractor, at their discretion without 
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assigning any reason for the same 
 

2.15.5 After eligibility of extra works is established and finally accepted by BHEL engineer/designer, 
payment will be released on competent authority's approval at the following rate. 

 
MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-hour  
rate, including overtime if any, supervision, use of tools and tackles and other site expenses and 
incidentals,  consumables for carrying out any major rework/ repairs/ rectification/ modification/ 
fabrication as certified by site as may arise during the course of erection, testing, commissioning or 
extra works arising out of transit, storage and erection damages, payment, if found due will be at Rs 
60/- per man hour. 

 
2.15.6 The above composite labour man hour  rate towards extra works shall remain firm and not subject to 

any variation during execution of the work. PVC  will not be applicable for extra works. Rate revision, 
Over Run Charges/compensation etc will not be applicable due to extra works. 

 
 
 
 
 
2.16 SUPPLEMENTARY ITEMS 
2.16.1 For NON Civil Works  

Supplementary items are items/works required for completion of entire work but not specified in the 
scope of work.  Subject to certification of such items/works as supplementary items by BHEL 
Engineer, rates shall be derived on the basis of any one of the following on mutual agreement:  

i) Based on percentage breakup/rates indicated for similar/nearby items 
ii) In case (i) above does not exist, then BHEL/site may derive the percentage breakup/rates to suit the 

type of work 
2.16.2 For Civil Works 

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations in the 
original scope of works as per contract subject to certification of BHEL Engineer shall be worked out 
as under: 
a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with applicable 

escalation derived from All India Consumer Price Index for Whole Sale Commodities 
b) Items of works which are not available in existing BOQ shall be operated as an  ‘Extra Works’ 

and rate shall be derived as per clause no 2.15.7 
ii) Execution of Supplementary Works/Additional Works through the Contractor shall be at the sole 

discretion of BHEL, and shall be considered as part of executed contract value for the purpose of 
Quantity Variation as per clause 2.14  

iii) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the contractor.  
iv) PVC and ORC will not be applicable for (i) above. 

 
 

 
2.17 PRICE  VARIATION COMPENSATION 
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2.17.1 Not applicable       
2.18 INSURANCE 
2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer 

covering the risks during transit, storage, erection and commissioning.  

2.18.2 It is the sole responsibility of the contractor to insure his materials, equipments, workmen, etc. 
against accidents and injury while at work and to pay compensation, if any, to workmen as per 
Workmen’s compensation Act.  The work will be carried out in a protected area and all the rules 
and regulations of the client /BHEL in the area of project which are in force from time to time will 
have to be followed by the contractor. 
 

2.18.3 If due to negligence and or non-observation of safety and other precautions by the contractors, 
any accident/injury occurs to the property / manpower belong to third party, the contractor shall 
have to pay necessary compensation and other expense, if so decided by the appropriate 
authorities. 
 

2.18.4 The contractor will take necessary precautions and due  care to protect the     material, while in 
his custody from any damage/ loss due to theft or otherwise till the  same is taken over by BHEL or 
customer.  For lodging / processing  of  insurance  claim  the  contractor  will   submit  necessary 
documents.  BHEL will  recover the  loss including the deductible franchise  from  the  contractor, in 
case the damage / loss is due to carelessness / negligence on the part of  the contractor. In case  
of  any  theft of material under contractor's custody , matter shall be reported to police by the 
contractor immediately and copy of FIR and  subsequently  police  investigation report shall be 
submitted to BHEL for taking up with insurance. However this will not relieve the contractor of his 
contractual obligation for the material in his custody. 

 
2.19 STRIKES & LOCKOUT 
  

2.19.1 The contractor will be fully responsible for all disputes and other issues connected with his labour.  
In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if 
the strike or lockout declared is not settled within a period of one month, BHEL shall have the right 
to get the work executed  through any other agencies and the cost so incurred by BHEL shall be 
deducted from the Contractor’s bills. 

 
2.19.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL 
 

2.20 FORCE MAJEURE 
  

                   The following shall amount to Force Majeure:- 
  

2.20.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil commotion, Police action, 
Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar causes over which 
the contractor has no control. 

 
2.20.2 If the contractor suffers delay in the due execution of the contractual obligation due to delays 

caused by force majeure as defined above, the agreed time of completion of the job covered by 
this contract or the obligations of the contractor shall be extended by a period of time equal to 
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period of delay, provided that on the occurrence of any such contingency, the contractor 
immediately reports to BHEL in writing the causes of delay and the contractor shall not be eligible 
for any compensation. 

 
 

2.21 ARBITRATION & RECONCILIATION 
2.21.1 In case amicable settlement is not reached in the event of any dispute or difference arising out of 

the execution of the Contract or the respective rights and liabilities of the parties or in relation to 
interpretation of any provision by the Contractor in any manner touching upon the Contract, such 
dispute or difference shall (except as to any matters, the decision of which is specifically provided 
for therein) be referred to  the sole arbitration of the arbitrator appointed by BHEL/In 
charge(Region).  
 
The award of the Arbitrator shall be binding upon the parties to the dispute 

 
Subject as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory 
modifications or re enactments thereof and the rules made there under and for the time being in 
force shall apply to the arbitration proceedings under this clause.  The venue of the arbitration shall 
be the place from which the contract is issued or such other place as the Arbitrator at his discretion 
may determine 
 

 
2.21.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 

shall be applicable : 
 
In the event of any dispute or difference relating to the interpretation and application of the 
provisions of the Contract, such dispute or difference shall be referred to by either party to the 
arbitration of one of the arbitrators in the department of public enterprises. The award of the 
arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved 
by such award may make further reference for setting aside or revision of the award to the Law 
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon 
such reference the dispute shall be decided by the Law Secretary or the Special Secretary or 
Additional Secretary when so authorized by the Law Secretary, whose decision shall bind the 
parties hereto finally and conclusively. 

 
2.21.3 The cost of arbitration shall be borne equally by the parties. 

 
2.21.4 Work under the contract shall be continued during the arbitration proceedings 
 

2.22 RETENTION AMOUNT 
 
2.22.1 Retention Amount shall be 5% of executed contract value and shall be recovered at the rate of 5% 

from each Running Bill admitted, including PVC Bills.  
 
2.22.2 Refund of Retention Amount shall be as follows: 

i) 50% of retention amount along with ‘Final Bill’  
ii) Balance 50%  of retention amount shall be retained towards ‘Performance Guarantee for 

Workmanship’ and shall become refundable after expiry of Guarantee period, provided all the 



Bharat Heavy Electricals Limited 
MSTPP,Rampal,Bagerhat, Bangladesh 

TENDER NO. BHEL:MSTPP:RODM:21:01  
VOLUME-IB  GENERAL CONDITIONS OF CONTRACT (SERVICE) PAGE 26 OF 27 

 
defects noticed during the guarantee period have been rectified to the satisfaction of BHEL 
Site Engineer/BHEL Construction Manager, and after deducting all expenses/other amounts 
due to BHEL under the contract/other contracts entered into by BHEL with them. This portion 
of the retention amount can be released on commencement of the Guarantee period, on 
submission of equivalent Bank Guarantee.  

2.23 PAYMENTS 
Payments to Contractors are made in any one of the following forms 
 

2.23.1 Running Account Bills (RA Bills) 
i) These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms).  
ii) Payments shall be made according to the extent of work done as per measurements taken 

up to the end of the calendar month and in line with the terms of payments described in the 
Tender documents 

iii) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms 
of contract 

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as  
per the specifications  stipulated in the contract. If the work is not executed as per the 
stipulated specifications, BHEL may ask  the contractor to re do the work according to the 
required specifications, without any extra  cost. However, where this is not considered 
necessary ‘OR’ where the part work is done due to factors like non-availability of  material to 
be supplied by BHEL  ‘OR’ non availability of fronts ‘OR’  non availability of drawings,  
fraction payment against  full rate, as is considered reasonable, may be allowed with due 
regard for the work remaining to be done. BHEL decision in this regard will be final and 
binding on the contractor. 

v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split the 
contracted rates/percentages to suit site conditions, cash flow requirements according to the 
progress of work 

 
2.23.2 Final Bill 

Final Bill’ is used for final payment on closing of Running Account for works or for single payment 
after completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion 
of works as per scope and upon material reconciliation, along with the following. 

i) ‘No Claim Certificate’ by contractor 
ii) Clearance certificates where ever applicable viz Clearance Certificates from Customer, 

various Statutory Authorities like Labour department, PF Authorities, Commercial Tax 
Department, etc 

iii) Indemnity bond as per prescribed format 
 
BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL 

 
2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP  
2.24.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 

will be responsible for the quality of the workmanship and shall guarantee the work done for a 
period of twelve months from the date of commencement of guarantee period as defined in Special 
Conditions of Contract, for good workmanship and shall rectify free of cost all defects due to faulty 
erection detected during the guarantee period. In the event of the  Contractor failing to repair the 
defective works within the time specified by the Engineer, BHEL may proceed to undertake the 
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repairs of such defective works at the Contractor’s risk and cost, without prejudice to any other 
rights and recover the same from the Guarantee money. 

 
2.24.2 BHEL shall release the guarantee money subject to the following 

i) Contractor has submitted ‘Final Bill’  
ii) Guarantee period as per contract has expired 
iii) Contractor has furnished ‘No Claim Certificate’ in specified format 
iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in 

specified format 
v) Contractor has carried out the works required to be carried out by him during the period of 

Guarantee and all expenses incurred by BHEL on carrying out such works is included for 
adjustment from the Guarantee money refundable. 

2.25 CLOSING OF CONTRACTS 
The Contract shall be considered completed and closed upon completion of all contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is later. Upon 
closing of Contract, BHEL shall issue a completion certificate as per standard format, based on 
specific request of Contractor. 

2.26 REVERSE AUCTION: 
Not applicable. 

2.27 SUSPENSION OF BUSINESS DEALINGS 
 BHEL reserves the right to take action against Contractors who either fail to perform or 
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in 
line with BHEL guidelines issued from time to time. 

2.28 OTHER ISSUES 
2.28.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not 

less than Rs 100/- unless otherwise required under relevant statutes. 
2.28.2 In case of any conflict between the General Conditions of Contract and Special Conditions of 

Contract, provisions contained in the Special Conditions of Contract shall prevail. 
2.28.3 Unless otherwise specified in NIT, offers from  consortium/JVs shall not be considered. 
2.28.4 BHEL may not insist  for signing of Contract Agreements in respect of low value and short time 

period contracts like providing services for Hot water flushing, Chemical Cleaning, Transportation, 
etc 
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1.0 INTENT OF THE SPECIFICATION 

1.1 The intent of this erection specification is to provide services for execution of the 
project according to most modern and proven techniques and codes. The omission 
of specific reference to any method, equipment or material necessary for the 
proper and efficient services towards installation of the plant shall not relieve the 
contractor of the responsibility of providing such services / facilities to complete the 
work or portion of work awarded to him. The quoted / accepted rates / price shall 
deem to be inclusive of all such contingencies. 

1.2 The work shall conform to dimensions and tolerances given in various drawings 
and documents that will be provided during erection. If any portion  of  works  is 
found   to  be  defective  in  workmanship and  not   conforming   to drawings / 
documents  or other stipulations, the  contractor  shall dismantle and re-do the 
work duly replacing the defective materials at their own cost, failing which 
recoveries, as determined by BHEL, shall be effected from contractor's bills. 

1.3 It is not the intent of this specification to specify herein all the details of erection 
and commissioning. However, the system shall conform in all respects to high 
standards of quality and workmanship for performing the required duties in a 
manner acceptable to purchaser who will interpret the meaning of drawings and 
specifications and shall be entitled to reject any work or material, which  in his 
judgments is not in full accordance herewith. 

1.4 The omission of specific reference to any fabrication / erection or other method, 
equipment or material necessary for proper and efficient working of the plant shall 
not relieve the tenderer of the responsibility of providing such facilities to complete 
the work at quoted rates. Any mismatch/ defect found due to mistake in fabrication 
/ erection shall have to be rectified by the vendor free of cost. Inspection by 
BHEL/Customer does not relieve vendor of his responsibility of executing quality 
erection. 

1.5 The work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, supervision, engineering and construction 
management. The contractor should ensure proper planning and successful and 
timely completion of the work to meet the overall project schedule. The contractor 
must deploy adequate quantity of tools & plants, modern / latest construction aids 
etc. He must also deploy adequate trained, qualified and experienced supervisory 
staff and skilled personnel. 
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1.6 Contractor shall erect and commission all the equipments and auxiliaries as per 
the sequence & methodology prescribed by BHEL depending upon the technical 
requirements. Availability of materials and fronts will decide this. BHEL Engineer’s 
decision regarding correctness of the work and method of working shall be final 
and binding on the contractor. No claims for extra payment from the contractor will 
be entertained on the ground of deviation from the methods / sequence adopted in 
erection of similar sets elsewhere. 

1.7 Following shall be the minimum responsibility of contractor and have to be 
provided within finally accepted rates / prices: 

1.7.1 Provision as required of all types of labour, supervisors, engineers, watch and 
ward, tools & tackles, calibrated MMEs (Monitoring and Measuring Equipment) as 
specified and otherwise required for the work, consumables for erection, testing 
and commissioning including material handling 

1.7.2 Achieving Proper out-turn / Turn-over as per BHEL plan and commitment. 

1.7.3 Completion of work as per BHEL Schedule 

1.7.4 Good quality and accurate workmanship for proper performance of the equipment 

1.7.5 Repair and rectification 

1.7.6 Preservation / Re-conservation of all components during storage / erection / 
commissioning till handing over. 
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2.0 GENERAL  SERVICES TO BE RENDERED BY THE BIDDER 

2.1 Services for construction, fabrication, equipment erection  testing as well as trial 
run & commissioning of various equipment and accessories  under the contract 
shall include but not be  limited to the following: 

2.2 Issuing materials from store/open yard from time to time for erection as per the 
construction programme. The Contractor  shall be   the  custodian  of  all  the  
materials  issued   till   the  plant/equipment is officially taken over by the owner / 
BHEL  after complete erection any successful trial run & commissioning. 

2.3 Transport of material to their respective places of erection  and erection of the 
complete plant & equipment as supplied under this specification. 

2.4 Trial run and commissioning of individual equipment / sub-systems to the 
satisfaction of Owner/BHEL. 

2.5 Deployment of all skilled and unskilled manpower required for erection, supervision of erection, 
watch & ward, commissioning and other services to the rendered under this specification. 

2.6 Deployment  of all erection tools & tackle, construction  machinery, transportation 
vehicles and all other implements in adequate number and size, appropriate for 
the erection work to be handled under scope of this specification except otherwise 
specified. 

2.7 Supply  of  all  consumables,  eg  welding  electrodes,  cleaning agents,  diesel oil, 
lubricant etc as well as materials  required for  temporary  supports, scaffolding etc 
as necessary  for  such erection work, unless specified other wise. 

2.8 Providing support services for the contractor's erection staff eg  construction of site 
offices, temporary  stores,  residential accommodation and transport to work site 
for erection  personnel, watch and ward for security and safety of the materials 
under the Contractor's custody etc. as required. 

2.9 Maintaining  proper  documentation  of all  the  site  activities undertaken by the 
Contractor as per the proforma mutually  agreed  with  BHEL, Submission of  
monthly progress reports and any  such document  as and when desired by 
BHEL/owner, taking  approval  of all statutory authorities i.e Boiler Inspector, 
Factory Inspector, Inspector of Explosives etc , as applicable for respective 
portions of work  fall  under the jurisdiction of such statutes of laws. 

2.10 Any other service, although not specifically called for but required for a contract of 
the size and nature indicated in  the specification. 
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3.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND STANDARDS) 

3.1 Except where otherwise specified,  the  plant/equipment shall comply with the 
appropriate Indian Standard or an agreed internationally accepted Standard 
Specification as mentioned elsewhere in  contract specifications, each 
incorporating the latest  revisions at the time of tendering. Where no internationally 
accepted standard is applicable, the Bidder shall give all particulars and details as  
necessary, to enable BHEL to identify  all  of  the plant/equipment in the same 
detail as would be possible had there been a Standard Specification. 

3.2 Where  the  Bidder proposes alternative codes  or  standards   he shall include in 
his tender one copy (in English) of each  Standard  Specification  to which 
materials offered shall  comply.  In such  case, the adopted alternative standard 
shall be  equivalent or superior to the standards mentioned in the specification.  

3.3 In  the  event of any conflict between the codes  and   standards referred  above, 
and the requirements of this specification,  the requirements which are more 
stringent shall govern. 

3.4 Tools used during erection and commissioning shall not be accepted except with 
the specific approval of the Engineer. 
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4.0 
OBLIGATIONS OF CONTRACTOR 

4.1 CONSUMABLES & OTHER ITEMS 

4.1.1 The contractor shall provide within finally accepted price / rates, all consumables 
(excepting those indicated in BHEL scope) like welding electrodes (including alloy 
steel and stainless steel), filler wires, TIG filler wires (over & above as supplied by 
the unit along with the plant materials, which will be given free of cost to bidder), 
gases (inert, welding, cutting), soldering material, dye penetrants, radiography 
films, etc. Other erection consumables such as tapes, jointing compound, grease, 
mobile oil, M-seal, Araldite, petrol, CTC / other cleaning agents, grinding and 
cutting wheels are to be provided by the contractor. Steel, packers, shims, wooden 
planks, scaffolding materials hardware items etc required for temporary works 
such as supports, scaffoldings are to be arranged by the contractor. Sealing 
compounds, gaskets, gland packing, wooden/concrete sleepers, for temporary 
work, required for completion of work except those which are specifically supplied 
by manufacturing unit are also to be arranged by the contractor. 

4.1.2 All the shims, gaskets and packing, which go finally as part of plant equipment, 
shall be supplied by BHEL free of cost.  

4.1.3 It shall be the responsibility of the contractor to plan the activities and store 
sufficient quantity of consumables. Non-availability of any consumable materials or 
equivalent suggested by BHEL cannot be considered as reason for not attaining 
the required progress or for additional claim.  

4.1.4 Deleted 

4.1.5 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding suppliers, type of electrodes etc before procurement of welding 
electrodes.  On receipt of electrodes at site these shall be subjected to inspection 
and approval by BHEL.  The contractor shall inform BHEL details regarding type of 
electrodes, batch number, date of expiry etc and produce test certificate for each 
lot  / batch with correlation of batch / lot number with respective test certificate. No 
electrode without a valid test certificate will to be used.  

4.1.6 BHEL reserves the right to reject the use of any consumable including electrodes, 
gases, lubricants / special consumables if it is not found to be of the required 
standard / make / purity or when shelf life has expired. Contractor shall ensure 
display of shelf life on consumable wherever required and records maintained. 

4.1.7 Storage of all consumables including welding electrodes shall be done as per 
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requirement / instruction of the Engineer by the contractor at his cost. 

4.1.8 In case of improper arrangement for procurement of any consumable, BHEL 
reserves the right to procure the same from any source and recover the cost from 
the Contractor’s first subsequent bill at market value plus the departmental 
charges of BHEL from time to time. Postponement of such recovery is normally not 
permitted. The decision of Engineer in this regard shall be final and binding on the 
Contractor.   

4.1.9 All lubricants and chemicals required for pre-commissioning, commissioning, 
testing, preservation and lubricants for trial runs of the equipment shall be supplied 
by BHEL / BHEL’s client. All services including labour and T&P will be provided by 
the contractor for handling, filling, emptying, refilling etc. The consumption of 
lubricants / chemicals shall be properly accounted for. Surplus material if any shall 
be properly stacked/tagged and returned to BHEL/ CUSTOMER stores at no extra 
cost to BHEL. BHEL reserves the right to recover costs  for wastage by the 
contractor. 

4.1.10 Transportation of oil drums, from stores, filling of oil for flushing, first filling, 
subsequent changeover if any, topping/making up till the unit is fully commissioned 
and handed over to customer is included in scope of this contract. The contractor 
shall have to return all the empty drums to BHEL / BHEL’s client store at no extra 
cost. Any loss  / damage to above drums shall be to contractor’s account.  

4.1.11 All charges on account of Octroi, terminal or sales tax and  other duties on 
materials obtained from any source for carrying out the works in the scope of the 
contractor shall be borne by the contractor. 

4.2 TOOLS AND PLANTS / MONITORING AND MEASURING EQUIPMENT (MMEs) 

4.2.1 T&Ps and MMEs to be provided by Contractor 

4.2.1.1 All T&Ps and MMEs excepting those specifically indicated in BHEL scope are to 
be provided by the Contractor. Contractor has to make his own arrangement at his 
cost for completing the formalities (including arrangement of Road permits, if any) 
if required with Sales Tax/VAT authorities, for bringing their materials, plants and 
equipments at site for the execution of work under this contract. 

4.2.1.2 All suitable cranes, lifting and transport equipments for material handling at 
stores/yard/siding of BHEL/Customer are included in scope. BHEL’s cranes will not 
be available for this purpose unless otherwise specifically permitted as per 
contract conditions 
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4.2.1.3 All T&Ps to be deployed by the contractor shall have the approval of BHEL 
Engineer with regard to brand, quality and specification.  

4.2.1.4 Indicative list of Major T&Ps in the scope of Contractor are given in the Technical 
Conditions of Contract. Bidders to note that these are only indicative and as such 
all other T&P necessary for timely and satisfactory completion of work in scope 
shall be mobilized by Contractor 

4.2.1.5 Timely deployment of adequate T&Ps is the responsibility of the contractor. The 
contractor shall be prepared to augment the T&P at short notice to match the 
planned programme and to achieve the milestones. 

4.2.1.6 Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternative arrangements expeditiously so that the progress of work is not 
hampered. 

4.2.1.7 In the event of contractor failing to arrange the required tools, plants, machinery, 
equipment, material or non-availability of the same owing to breakdown, BHEL will 
make alternative arrangement at the risk and cost of the contractor. Decision of 
BHEL shall be final and binding on the contractor 

4.2.1.8 The T&P to be arranged by the contractor shall be in proper working condition and 
their operation shall not lead to unsafe condition. The movements of cranes, and 
other equipment should be such that no damage / breakage occurs to foundations, 
other equipments, material, property and men. All arrangements for the movement 
of the T&P etc shall be the contractor’s responsibility.  

4.2.1.9 Use of welding generators/ rectifiers only shall be permitted for welding. Use of 
welding transformers will be subject to specific approval of BHEL engineer. 

4.2.1.10 The contractor at his cost shall carry out periodical testing of his construction 
equipments. Test certificates shall be furnished to BHEL.  

4.2.1.11 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, manila ropes, winches and slings etc.  History 
card and maintenance records for major T&Ps will be maintained by the contractor 
and will be made available to BHEL Engineer for inspection as and when required. 
Fitness certificate / Test Certificates of T&P shall have to be submitted before it is 
put in use. Identification for such T&Ps will be done as per BHEL Engineer's 
advice.  

BHEL reserves the right to permit only new slings up to 20 mm and lifting tackles 
up to 3 MT capacities. 
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4.2.1.12 Contractor shall ensure deployment of reliable and calibrated MMEs (Inspection 
measuring and Monitoring equipment).  The MMEs shall have test / calibration 
certificates from authorized / Government approved / accredited agencies 
traceable to National / International standards. Each MME shall have a label 
indicating calibration status i.e. date of calibration, calibration agency and due date 
for calibration.  A list of such instruments deployed by contractor at site with its 
calibration status is to be submitted to BHEL Engineer for control. 

4.2.1.13 Re-testing  / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer within the contract price.  The 
contractor will also have alternate arrangements for such MME so that work does 
not suffer when the particular instrument is sent for calibration.  If any MMEs not 
found fit for use, BHEL shall have the right to stop the use of such item. It will be 
necessary for the contractor to deploy proper item. Any readings taken by the 
defective instrument will be recalled and repeat the readings taken by that 
instrument with a proper one. In case he fails to do so, BHEL may deploy MMEs 
and retake the readings at contractor’s cost. 

4.2.1.14 BHEL shall have lien on all T&P, MMEs and other equipment of the contractor 
brought to the site for the purpose of erection, testing and commissioning.  BHEL 
shall continue to hold the lien on all such items throughout the period of contract / 
extended period.  The contractor and / or his sub-contractors, without the prior 
written approval of the Engineer, shall remove no material brought to the site. 

4.2.1.15 The month wise T&P deployment plan to execute the work is to be submitted as 
per relevant format as per the instruction of BHEL. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of 
the job, to any extent. 

4.2.2 Obligations in respect of T&Ps and MMEs provided by BHEL 
4.2.2.1 T&P / MMEs being provided by BHEL to sub-contractor free of hire charges shall 

be shared by other subcontractors working for BHEL at site and the allotment done 
by BHEL Engineer shall be final and binding.  

4.2.2.2 BHEL T&P will be issued in basic assembled condition. Additional loose 
components / sub-assemblies / attachments as and when necessary, will be 
issued by BHEL. Assembly of such additional loose components/sub-assemblies/ 
attachments is in contractor’s scope.  

4.2.2.3  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 
major overhauls, distribution pattern or any other reason, the contractor shall plan / 
amend / alter his activities to meet erection / commissioning targets in consultation 
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with BHEL. 

4.2.2.4   void 

4.2.2.5  void 

4.2.2.6 void 

4.2.2.7  void 

4.2.2.8 void 

4.2.2.9 The area and infrastructure development of the area to be carried out by the 
customer. However in construction projects of this magnitude it is possible that all 
the areas / approaches may not be ready. In such cases backfilling of approaches 
where ever necessary, consolidation of ground and arrangement of sleepers / 
sand bag filling etc for safe operation / movement of equipment including cranes / 
trailers etc shall be the responsibility of the contractor at his cost. No 
compensation on this account shall be payable. 

4.2.2.10  In the event of contractor not using and maintaining BHEL T&Ps according to 
BHEL’s instructions. BHEL will have the right to withdraw such item without any 
notice and no claim in this regard shall be entertained and contractor shall be 
responsible for delay in execution on this account.  

4.2.2.11 The contractor shall furnish regular utilization report of the BHEL T&Ps, as per 
requirement of BHEL. 

4.2.2.12 Any loss / damage to any part of BHEL T&Ps and MMEs shall be to the 
contractor's account and any expenditure on these accounts by BHEL will be 
recovered from the contractor's bill in case the contractor fails to make good the 
loss.   

4.2.2.13 It shall be responsibility of the contractor to take delivery of T&Ps  and MMEs from 
stores or place of use by other contractor at project site, transport the same to site 
and return the same to BHEL store / place as intimated by Engineer in project site 
in good working conditions after use.   

4.2.2.14 The contractor shall return BHEL T&Ps and MMEs issued to him in good working 
condition as and when desired by BHEL (on completion or reduction of workload).  
If contractor delays return of T&P and MME, hire charges as applicable shall be 
levied by BHEL from time, it was requisitioned till the time of actual return. 
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T&Ps and MMEs returned in damaged / unserviceable condition shall be got 
repaired by BHEL at its own discretion and entire cost of repair with BHEL 
overheads shall be recovered from the contractor. 

4.2.2.15 Replacement cost including BHEL overheads in respect of irreparable  / 
completely damaged / non return of T&Ps and MMEs shall be recovered from the 
contractor's running / final bills 

4.2.2.16 Obligations in respect of Cranes provided by BHEL  

a) BHEL will make available the cranes (as per Technical Conditions of Contract) free 
of charge to the contractor on sharing basis mainly for the purposes 
enumerated/indicated therein. BHEL cranes have to be shared with other agencies 
/ contractors of BHEL. The allocation of cranes shall be the discretion of BHEL 
engineer, which shall be binding on the contractor.  

b) BHEL Cranes may be initially issued in basic assembled condition. Any 
alteration/addition like boom reduction / extension, assembly of components/sub-
assemblies needed for modulating the capacity/reach/other features of cranes and 
restoration to the state as directed by BHEL shall be the contractor’s responsibility. 

c) In case the BHEL cranes are not covered under AMC of BHEL, then the day-to-
day upkeep and running maintenance like filling / topping up of lubricants, 
changing filters, etc including repair of self starter and dynamo of these cranes 
shall be the responsibility of the contractor.If on checking it is found that the same 
is not followed, BHEL will exercise its right to get the job/works done at the risk 
and cost of contactor.  
 
In case BHEL cranes are covered under AMC awarded by BHEL, then the day-to-
day upkeep and running maintenance as described above are excluded from 
scope. However any additional helpers if any required during 
Preventive/Breakdown Maintenance, Assembly/disassembly shall be provided by 
contractor at no extra cost. 
 
BHEL may also provide cranes through crane hiring agencies in which case the 
day-to-day upkeep and running maintenance shall be excluded from scope of 
contractor. 

d) Minor consumables like cotton cloth, cotton waste, etc is to be supplied by 
Contractor. All spares and lubricants/grease is excluded from scope. Contractor to 
give the requirements of these items well in advance in case the cranes provided 
by BHEL are BHEL owned cranes.  
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e) Unless otherwise specified, trained operators for BHEL owned cranes shall be 
provided by the contractor. These operators should possess valid license for 
heavy vehicle. 

f) BHEL cranes will be withdrawn for regular and capital maintenance as per the 
respective schedule of maintenance. As far as possible such schedules will be 
intimated to the contractor in advance and may be adjusted depending on the work 
requirements at site. However no claim whatsoever will be entertained on account 
of non-availability of cranes. 

g) Where the services of the cranes provided by BHEL are to be shared by other 
agencies/ contractors of BHEL, the contractor’s responsibilities defined above will 
also be apportioned accordingly to the beneficiary agency. Working arrangements 
in this regard will be done at site by BHEL engineer and in any case his decision 
shall be final and binding. 

h) Major breakdowns will be attended to by BHEL. However, in case of breakdowns 
or damages due to negligence of the contractor, the complete service/repair 
charges including cost of spares shall be to the account of the contractor, along 
with BHEL overheads. 

4.2.2.17 Obligations in respect of Construction Lift/Elevators provided by BHEL  

a) The total erection including commissioning, maintenance, statutory clearances 
shall be in included in scope of work. Supervision by the original equipment 
supplier or their authorized agency shall be arranged for by BHEL, in case found 
necessary. 

b) All day to day and routine maintenance and checking is to be carried out by the 
contractor as per the recommendations of the supplier. He should periodically 
check the brakes and carry out the all works to ensure the safety of all those using 
the lift/elevator. BHEL shall arrange spares required for upkeep of Construction 
lift/elevator 

c) The construction lift/elevator should never be overloaded as this can lead to 
serious accidents. Ensuring all safety aspects in operation of the lift shall be the 
responsibility of the contractor. Erection of all the required number of landing 
platforms is included in scope. Landing platforms are to be provided with proper 
barricades and hand railings.  

d) After completion of contractual scope of work or as per BHEL advice, the  
temporary elevator/lift shall be dismantled and handed over to BHEL neatly 
identified/tagged. Temporary structures/platforms etc erected for the elevators/lifts 
are also to be dismantled and materials to be returned to stores as applicable. The 
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construction and dismantling of the foundations required for the 
construction/elevator lifts is includedin  the scope of the contractor. 
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5.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LABOUR, 
SUPERVISORY STAFF, ETC.  

5.1 Refer relevant clauses of General Conditions of Contract (GCC) also in this 
regard 

5.2 The contractor shall deploy all the necessary skilled/semiskilled/ unskilled 
labour including highly skilled workmen etc. These workmen should have 
previous experience on similar job. They shall hold valid certificates wherever 
necessary. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time if he is found to be unsuitable and the contractor shall 
forthwith remove him.  

5.3 Contractor shall also comply with the requirements of local authorities/ project 
authorities calling for police verification of antecedents of the workmen, staff 
etc. 

5.4 It is the responsibility of the contractor to engage his workmen in shifts and or 
on overtime basis for achieving the targets set by BHEL. This target may be set 
to suit BHEL’s commitments to its customer or to advance date of completion of 
events or due to other reasons. The decision of BHEL in regard to setting the 
erection and commissioning targets will be final and binding on the contractor. 

5.5 Contractor shall provide at different elevation suitable arrangement for urinal 
and drinking water facility with necessary plumbing & disposal arrangement 
including construction of septic tank. These installations shall be maintained in 
hygienic condition at all times. 

5.6 The Contractor in the event of engaging 20 or more workmen, shall obtain 
Independent license under the Contract labour (Regulation and Abolition) Act 
1970 from the concerned authorities based on Form-V issued by the Principal 
Employer/Customer. In order to issue Form-V by Customer, Contractor shall 
fulfill all Statutory requirements like Insurance Policy, PF Code/PF Account 
number etc as per the requirement of BHEL/Customer 

5.7 Contractor shall deduct the necessary amount towards Provident Fund and 
contribute equal amount as per Government of India laws. This amount will be 
deposited regularly to the provident Fund Commissioner. BHEL/Customer  may 
insist for submission of the account code duly certified by PF Commissioner 

5.8 Contractor may also be required to comply with provisions of ESI Act in vogue if 
applicable and submit evidence to BHEL.  

5.9 BHEL / customer may insist for witnessing the regular payment to the labour. 
They may also like to verify the relevant records for compliance with statutory 
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requirements. Contractor shall enable such facilities to BHEL / Customer.  
5.10 Contractor shall deploy only qualified and experienced engineers/ supervisors. 

They shall have professional approach in executing the work.  

5.11 The contractor's supervisory staff shall execute the work in the most 
professional manner in the stipulated time. Accuracy of work and aesthetic 
finish are essential part of this contract.  They shall be responsible to ensure 
that the assembly and workmanship conform to dimensions and tolerances 
given in the drawings/instructions given by BHEL engineer from time to time. 

5.12 The supervisory staff employed by the contractor shall ensure proper outturn of 
work and discipline on the part of the labour put on the job by the contractor. 
Also in general they should see that the works are carried out in a safe and 
proper manner and in coordination with other labour and staff employed directly 
by BHEL or other contractors of BHEL or BHEL's client. 

5.13 It is the responsibility of the contractor to arrange gate pass for all his 
employees, T&P etc for entering the project premises. Necessary coordination 
with customer officials is the responsibility of the contractor.  Contractor to 
follow all the procedures laid down by the customer for making gate passes. 
Where permitted, by customer / BHEL, to work beyond normal working hours, 
the contractor shall arrange necessary work permits for working beyond normal 
working hours. 

5.14 The actual deployment will of Labour and Engineer/supervision staff shall be so 
as to satisfy the erection and commissioning targets set by BHEL. If at any time, 
it is found that the contractor is not in a position to deploy the required 
engineers/supervisors/workmen due to any reason, BHEL shall have the option 
to make alternate arrangements at the contractor’s risk and cost.The 
expenditure incurred along with BHEL overheads thereon shall be recovered 
from the contractor 

5.15 Contractor shall not deploy women labour at night. 
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6.0 MATERIAL HANDLING, STORAGE AND PRESERVATION ETC 

6.1 MATERIAL HANDLING AND STORAGE 

6.1.1 All the equipments/materials furnished under this contract shall be received 
from the project stores, sheds / storage yards and transported to pre assembly 
area / erection site and stored in the storage spaces in a manner so that they 
are easily retrievable till the contractor erects them. While drawing/lifting 
material from BHEL / customer stores, the contractor shall ensure that 
the balance / other materials are stacked back immediately. No claim is 
admissible on this account  

6.1.2 While BHEL will endeavor to store / stack / identify materials properly in their 
open / close / semi closed / tarpaulins covered storage yard / shed, it shall be 
contractor's responsibility to assist BHEL in identifying materials well in time for 
erection. They should take the delivery of the same, following the procedure 
indicated by BHEL, and transport the material safely to pre-assembly yard / 
erection site in time, according to program. 

6.1.3 The contractor shall take delivery of components, equipment / consumables 
from storage area after getting the approval of BHEL Engineer on standard 
indent forms. 

6.1.4 The contractor shall identify and deploy necessary Engineers / supervisors / 
workmen for the above work in sufficient number as may be needed by BHEL, 
for areas covering their scope.  

6.1.5 All the equipment shall be handled very carefully to prevent any damage or 
loss.  No untested wire ropes / slings etc.  shall be used for unloading / 
handling.  The equipment shall be properly protected to prevent damage either 
to the equipment or to the floor where they are stored. The equipment from the 
stores shall be moved to the actual location at the appropriate time so as to 
avoid damage of such equipment at site.  

6.1.6 Contractor shall ensure that while lifting slings shall be put over the points 
indicated on the equipment or as indicated in the manufacturer's drawings.  
Slings / shackles of proper size shall be used for all lifting and rigging 
purposes. All care shall be taken to safe guard the equipment against any 
damage. Dragging of piping / valves should be avoided. In case of any damage 
the cost shall be covered from the contractor.  

6.1.7 Approach road conditions from the stores / yards to the erection site may not 
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be equipped and ideal for smooth transportation of the equipment. Contractor 
may have to be adequately prepared to transport the materials under the 
above circumstances without any extra cost. . The contractor may familiar 
himself with soil conditions at site. 

6.1.8 Contractor shall be responsible for examining all the plant and materials issued 
to him and notify the Engineer immediately of any damage, shortage, 
discrepancy etc before they are moved out of the stores / storage area. The 
contractor shall be solely responsible for any shortages or damages in transit, 
handling, storage and erection of the equipment once received by him.  As the 
erection work will be spread in different areas / locations of the project, 
contractor has to arrange sufficient number of watch / ward personal to avoid 
any pilferage of material 

6.1.9 The contractor shall maintain an accurate and exhaustive record-detailing out 
the list of all equipment received by him for the purpose of erection and keep 
such record open for the inspection of the engineer at any time.   

6.1.10 All the material in the custody of contractor and stored in the open or dusty 
locations must be covered with suitable weather proof / fire retardant covering 
material wherever applicable and shall be blocked up on raised level above 
ground. All covering materials including blocks and sleeper shall be arranged 
by the contractor at his cost.  

6.1.11 If the material belonging to the contractor are stored in area other than those 
earmarked for his operation the engineer will have the right to get it moved to 
the area earmarked for the contractor at the contractors risk and cost.  

6.1.12 The contractor shall be responsible for making suitable indoor storage facilities 
to store all equipment (drawn by the contractor from BHEL / customer stores), 
which require indoor storage till the time of their installation.  The Engineer will 
direct the contractor in this regard, which item in his opinion will require indoor 
storage, and the contractor shall comply with Engineer's decision. 

6.1.13 The contractor shall ensure that all surplus / damaged / scrap / unused 
material, packing wood / containers/ special transporting frames etc are 
returned to BHEL at a place in project area identified by the Engineer.  The 
contractor will maintain an account for all items received and returned to BHEL. 
Any shortage in returning such items shall be chargeable to the contractor 
except allowable wastage for packing wood only.  

6.1.14 The contractor shall hand over all parts / materials remaining extra over the 
normal requirement with proper identification tags to the stores as directed by 



SPECIAL CONDITIONS OF CONTRACT (SCC) 
Chapter – VI: Material Handling, Storage & preservation 

 

Bharat Heavy Electricals Limited 
Rampal , Bagerhat , Bangladesh 

VOLUME-ID TENDER NO. BHEL:MSTPP:RODM:21:01   PAGE18OF46 

 

the concerned BHEL engineer.   

6.1.15 The contractor shall ensure that all the packing materials and protective 
devices installed on equipment during transit and storage are removed before 
installation. 

6.1.16 It shall be the responsibility of the contractor to keep the work / storage areas 
in neat, tidy and working conditions. All surplus/unusable packing and other 
materials shall be removed and deposited at location(s) specified by BHEL 
within the project premises.  If required weighing of the same within the project 
premises will have to be carried out. 

6.2  PRESERVATION OF COMPONENTS  

6.2.1 After taking delivery from BHEL / customer’s stores, plant materials storage 
shall be subjected to the following protection besides other provisions indicated 
in these specifications elsewhere.  

6.2.1.1 Items stored outdoors shall be stacked up at least six inches (6") off the 
ground.Items should not be stored in a low lying area where water logging is a 
possibility. Contractor should have sufficient numbers of wooden / concrete / 
steel sleepers for the job.  

6.2.1.2 Motors, valves, electrical equipment, control equipment and instruments, and 
special or precision items requiring special care,etc shall be stored indoors.   
Motor windings shall be kept dry by use of external heat or space heaters.  

6.2.1.3 Bearings and other wearing surfaces of plant materials shall be protected 
against corrosion and kept clean and should be regularly monitored. 

6.2.1.4 Insulation materials shall be stored indoors or otherwise protected against 
getting wet/ damaged, using suitable measures and should be protected from 
direct rain. 

6.2.2 It shall be the responsibility of the contractor to apply preservatives / touch up 
paints (primer) on equipment handled and erected by him till such time of final 
painting. It shall be contractor's responsibility to arrange for required paints 
(primer), thinners, labour, scaffolding materials, cleaning materials like wire 
brush, emery sheets, etc, cleaning of surface and provide one coat of 
preservatives / paints (primer) from time to time as decided by BHEL engineer. 
The accepted rate shall include this work also.  It is to be noted that such 
painting may have to be done as and when required till such time the final 
painting is carried out.    

6.2.3 The contractor shall effectively protect the finished work from action of weather 
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and from damage or defacement and shall cover the finished parts then and 
there for their protection. 

6.2.4  Any failure on the part of contractor to carry out works according to above 
clauses will entail BHEL to carry out the job from any other party and recover 
the cost from contractor.    
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7.0 DRAWINGS AND DOCUMENTS 

7.1 The detailed drawings, specifications available with BHEL engineers will be 
made available to the contractor during execution of work at site. The 
contractor will also ensure availability of all drawings / documents at work 
place.  

7.2 Necessary drawings to carry out the erection work will be furnished to the 
contractor by BHEL on loan, which shall be returned to BHEL Engineer at site 
after completion of work. Contractor shall ensure safe storage and            quick 
retrieval of these documents.   

7.3 The contractor shall maintain a record of all drawings and documents available 
with him in a register as per format given by BHEL Engineer. Contractor shall 
ensure use of pertinent drawings / data / documents and removal of obsolete 
ones from work place and returning to BHEL.  

7.4 The data furnished in various annexure enclosed with this tender specification 
are only approximate and for guidance. However, the change in the design and 
in the quantity may occur as is usual in any such large scale of work. The 
contractors quoted rates shall be inclusive of the above factor 

7.5 Should any error or ambiguity be discovered in the specification or information 
the contractor shall forthwith bring the same to the notice of BHEL before 
commencement of work. BHEL's interpretation in such cases shall be final and 
binding on the contractor.  

7.6 Deviation from design dimensions should not exceed permissible limit. The 
contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL.  
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8.0 INSPECTION AND QUALITY 

8.1 Inspection, Quality Assurance, Quality Control 

8.1.1 Preparation of quality assurance log sheets and protocols with customer/ 
consultants/statutory authority, welding logs, NDE records, testing & calibration 
records and other quality control and quality assurance documentation as per 
BHEL engineer’s instructions, is within the scope of work/specification. These 
records shall be submitted to BHEL/customer for approval from time to time. 

8.1.2 The protocols between contractor and customer/ BHEL shall be made prior to 
installation for correctness of foundations, materials, procedures, at each stage 
of installation, generally as per the requirement of customer/ BHEL.  This is 
necessary to ensure elimination of errors or keeping them within tolerable limits 
and to avoid accumulation and multiplication of errors. 

8.1.3 A daily log book should be maintained by every supervisor/engineer of 
contractor on the job in duplicate (one for BHEL and one for contractor) for 
detailing and incorporating alignment/clearance / centering / leveling readings 
and inspection details of various equipments etc. 

High pressure welding details like serial number of weld joints, welders name, 
date of welding, details of repair, heat treatment etc. will be documented in 
welding log as per BHEL Engineer’s instructions. 

Record of radiography containing details like serial number of weld joints, date 
of radiography, repairs, if any,   re-shots etc shall also be maintained as per 
BHEL Engineer’s instructions. 

Record of heat treatments performed shall be maintained as prescribed 
by BHEL 

8.1.4 The performance of welders will be reviewed from time to time as per the 
BHEL standards. Welders’ performance record shall be furnished periodically 
furnished for scrutiny of BHEL’s Engineer. Corrective action as informed by 
BHEL shall be taken in respect of those welders not conforming to these 
standards. This may include removal/ discontinuance of concerned welder(s). 
Contractor shall arrange for the alternate welders immediately 

8.1.5 All the welders shall carry identity cards as per the proforma prescribed by 
BHEL/Customer/Consultant. Only welders duly authorized by 
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BHEL/customer/consultant shall be engaged on the work. 

8.1.6 Contractor shall provide all the Measuring Monitoring Equipments (MMEs) 
required for completion of the work satisfactorily. These MMEs shall be of 
brand, quality and accuracy specified by BHEL Engineer and should have 
necessary calibration and other certificates as per the requirement of BHEL 
Engineer.   Decision of BHEL Engineer regarding acceptance or otherwise of 
the measuring instruments/gauges/tools for the work under this specification, is 
final and binding on the contractor. BHEL may give an indicative list of MMEs 
required for this work and to be made available by the contractor. The list will 
be reviewed by BHEL and the contractor shall meet any augmentation needed 
wherever required. 

8.1.7 It is the responsibility of the contractor to prove the accuracy of the 
testing/measuring/calibrating equipments brought by him based on the 
periodicity of calibration as called for in the BHEL's quality assurance 
standards/BHEL Engineer's instructions. 

8.1.8 Any re-laying or re-termination of cables/re-erection of instruments/ 
recalibration of instruments etc. required due to contractor's mistake or design 
requirement and found at any stage inspection, shall be carried out by the 
contractor at no extra cost. 

8.1.9 BHEL,  Power Sector Regions (PSNR/PSER/PSWR/PSSR) have already been  
accredited  with  ISO 9001 certification and as such this  work  is subject  to  
various audits to meet ISO  9001 requirements.  One particular aspect which 
needs special mention is about arrangement of calibration of instruments by 
the contractor. Contractor shallensure deployment of reliable 
andcalibratedMMEs (Measuring and Monitoring Equipments).  The MMEs shall  
have test / calibration certificates from authorised / Government   approved / 
Accredited agencies traceable to National / International Standards.   Re-
testing / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer within the contract price. The 
contractor will also have alternate  arrangements  for  such MMEs so that  work  
does  not suffer  when  the  particular equipment / instrument  is  sent  for 
calibration. Also if any MMEs not found fit for use, BHEL shall have the right to 
stop the use of such item and instruct the contractor to deploy proper item and 
recall ie repeat the readings taken by that instrument, failing which BHEL may 
deploy MME and retake the readings at Contractor’s cost. 
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8.1.10 Re-work necessitated on account of use of invalid MMEs shall be entirely to the 
contractor’s account. He shall be responsible to take all corrective actions, 
including resource augmentation if any, as specified by BHEL to make-up for 
the loss of time. 

8.1.11 In the courses of erection, it may become necessary to carry repeated checks 
of the work with instruments recently calibrated, re-calibrated. BHEL may 
counter/ finally check the measurements with their own MMEs. Contractor shall 
render all assistance in conduct of such counter/final measurements. 

8.1.12 Total Quality is the watchword of the work and Contractor shall strive to 
achieve the Quality Standards, procedures laid down by BHEL. He shall follow 
all the instructions as per BHEL drawings and Quality Standards. 

8.2 Stage Inspection By FES/QA Engineers 

8.2.1 Apart  from day-to-day inspection by BHEL Engineers stationed  at Site and 
Customer’s Engineers, stage  inspection of equipments  under  erection and 
commissioning   at various  stages  shall also be conducted by teams of  
Engineers  from  Field Engineering  Services of BHEL’s Manufacturing Units,  
Quality Assurance teams from Field Quality Assurance, Unit/Factory Quality 
Assurance and Commissioning Engineers from Technical Services etc.  
Contractor shall arrange all labour, tools and tackles etcalong with proper 
access for such stage inspections free of cost. 

8.2.2 Any modifications suggested by BHEL FES and QA Engineers’ team shall be 
carried out. Claims of contractor, if any, shall be dealt as per Section 13, and 
provided such modifications have not arisen for reasons attributable tothe 
contractor. 

8.3 Statutory Inspection of Work 

8.3.1 The work to be executed under these specifications has to be offered for 
inspection, at appropriate stages of work completion, to various statutory 
authorities for compliance with applicable regulations. 

The work related statutory inspections, though not limited to, are as under: 

1) Inspectorate of Steam Boilers and Smoke Nuisance 
2) Electrical Inspector 
3) Factory Inspector, Labour Commissioner,  PF Commissioner and 

other authoritiy connected to this  project work 
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The scope includes getting the approvals from the statutory authorities, which 
includes arranging for inspection visits of statutory authority periodically as per 
BHEL Engineer’s instructions, arranging materials for ground inspection, taking 
rub outs for the pressure parts to be offered for inspection, submitting co-
related inspection reports, documents, radiographs etc and following up the 
matter with them. Contractor shall also make all arrangements for offering the 
Products / Systems for inspection at location, as applicable, to the concerned 
authority. 

8.3.2 void 

8.4 The Quality Management System of BHEL, Power Sector Regions 
(PSNR/PSER/PSWR/PSSR) have  already been certified and accredited under 
ISO 9002 standards in this regard. The basic philosophy of the Quality 
Management System is to define the organizational responsibility, work as per 
documented procedures, verify the output with respect to acceptance norms, 
identify the non-conforming product/ procedure and take corrective action for 
removal of non-conformance specifying the steps for avoiding recurrence of 
such non-conformities, & maintain the relevant quality records. The 
nonconformities are to be identified through the conduct of periodical audit of 
implementation of quality systems at various locations/stages of work. 
Suppliers/vendors of various products/services contributing in the work are also 
considered as part of the quality management system. .as such the contractor 
is expected not only to conform to the quality management system of BHEL but 
also it is desirable that they themselves are accredited under any quality 
management system standard. 

8.5 Field Quality Assurance 

8.5.1 Contractor shall carry out all activities conforming to the approved Field Quality 
Plan (FQP) as revised from time to time. Total quality shall be the watchword of 
the work and contractor shall strive to achieve the quality standards, 
procedures laid down by BHEL. He shall follow all the instructions as per BHEL 
drawings and quality standards.  Contractor shall provide the services of quality 
assurance engineer as per the relevant clauses. 
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9.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT  MANAGEMENT/  
QUALITY ASSURANCE PROGRAMME: 
BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for ISO 
9001. Quality of work to customer's satisfaction and fulfillment of system 
requirements are the essence of ISO 9001 certification. BHEL, PS Regions 
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contractor 
also shall organise/ plan/ perform all their activities to meet with the applicable 
requirements of these standards. 

9.1 HSE (Health, safety & Environment): 
Contractor will comply with HSE (Health, safety & Environment) requirements of 
BHEL.  HSE requirements in brief, are  given below  :- 

9.1.1 Contractor will nominate one of their qualified and experienced employees as 
Safety Officer, who will be responsible for all HSE related issues of contractors 
work area. Safety Officer will have authority to stop any activity, in case he 
observes that the activity is not being carried out in safe manner. He will 
conduct surprise inspection as well as periodic inspection/drill (at least once in a 
month) and submit such reports to BHEL. He will conduct periodic meetings 
with supervisors of different working groups and explain HSE issues and use of 
PPEs to them. Reports of such meetings will be submitted to BHEL. Contractor 
will develop suitable work procedures based upon HSE guidelines and OCPs 
and implement it. Such work procedures will consist of Area of work, T&P 
Details, Work Procedure, PPE requirements etc.  Please refer Schedule VIII of 
BOCW Rules for number of safety officers, qualification, duties etc. 
 
Contractor should highlight the requirement of safety to staff and labour through 
daily tool box meeting before start of the days job. 
 
Contractor to also submit monthly safety reports as per the format/procedure of 
BHEL. 

9.1.2 The contractor shall arrange induction and regular health check of their 
employees as per schedule VII of BOCW rules by aregistered medical 
practitioner. The contractor shall take special care of the employees affected 
with occupational diseases under rule 230 and schedule II of BOCW Rules. The 
employees not meeting the fitness requirement should not be engaged for such 
job 

9.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will 
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be made available at site & their regular use by all concerned will be ensured :- 
- HELMET 
- SAFETY GOGGLES & WELDING FACE SHIELDS 
- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT 
- SAFETY SHOES 
- EAR PLUG  
- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION 
OF THE WORK 
Contractor to also submit monthly reports on above as per the format/procedure  

of BHEL. 
9.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and 

illness at work place. Arranging training to contractor workmen/ employees for  
giving first aid.  

9.1.5 Arranging ambulance in case of any emergency situation . 

9.1.6 Identification of nearest hospital and health check-up of workmen/employees  

9.1.7 Providing filtered drinking water at work place  in  cool container. 

9.1.8 Providing Canteen, Rest Room, Washing facilities to the contracted employees 
as per provisions of Contract Labour Regulation Act 1970 (Chapter V). 

9.1.9 Providing appropriate fire fighting equipment at designated work place and 
nominate a fire officer/warden adequately trained for his job.  

9.1.10 Identification of nearest fire station and display contact telephone nos. / 
person’s name around work places for cases of emergencies . 

9.1.11 Providing adequate no. of 24 V sources and ensure that no hand lamps are 
operating at voltage level above 24 Volts. 

9.1.12 Fulfilling safety requirements at all power tapping points. 

9.1.13 Red & White caution tape of proper width(1.5 to 2 inch) to be used for 
cordoning  unsafe area such as open trench, excavation area etc.  

9.1.14 Providing contractors company logo on cloths /uniform/ proper identity cards 
with photographs, for correct identification of people working at project site . 

9.1.15 High/ Low pressure welders to be identified with separate colourclothings. No 
welders will be deployed without passing appropriate tests and holding valid 
welding certificates. Approved welding procedure should be displayed at work 
place. 

9.1.16 Displaying safe handling procedures for all  chemicals such as lube oil, acid, 
alkali, sealing compounds etc , at work place . 
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9.1.17 All scaffolding/ platforms should be made from materials of appropriate 
quality/grade so that these are safe for use. It should be certified/declared safe 
for use by an experienced contractor person, before any scaffolding/platform is 
used. Please refer IS:3696 part 1&2 and 4014 part 1 & 2 

9.1.18 All T&Ps/ MMEs  should be of reputed brand/appropriate quality & must  have 
valid test/calibration certificates bearing endorsement from competent authority 
of BHEL.. Contractor to also submit monthly reports of T&Ps deployed and 
validity test certificates to BHEL safety Officer as per the format/procedure  of 
BHEL. 

9.1.19 Ensure that the regulatory requirement of excessive weight limit (to carry/lift/ 
move weights beyond prescribed limits) for male and female workers are 
complied with. 

9.1.20 Safety slogan, Safety/ Caution boards , wherever required to be displayed in 
consultation with BHEL. 

9.1.21 Take suitable measures for waste management and environment related 
laws/legislation as a part of normal construction activities. Compliance with the 
legal requirements on storage/ disposal of paint drums (including the empty 
ones), Lubricant containers, Chemical Containers, and transportation and 
storage of hazardous chemicals will be strictly maintained. Ensure proper 
cleanliness of work place, housekeeping and waste management (including 
proper waste disposal ) on daily basis. 

9.1.22 It is imperative on the part of the contractor to join and effectively  contribute  in 
joint measures such as   tree  plantation, environment  protection, contributing 
towards social  upliftment, conversion  of  packing woods to school furniture,  
keeping  good relation with local populace etc.  

9.1.23 The contractor shall carry out periodic air and water quality check and 
illumination level checking in his area of work place and take suitable control 
measure.  

9.1.24 The Contractor is required to provide proper safety net systems (IS-11057) 
where ever the hazard of fall from height is present as per instruction of BHEL 
Engineer. The safety nets shall be fire resistant, duly tested and shall be of ISI 
Mark and the nets shall be located as per site requirements to arrest or to 
reduce the consequences of a possible fall of persons working at different 
heights. 

9.1.25 All applicable OCPs (Operational control procedures) will be followed by 
contractor as per BHEL instructions. This will be done as part of normal scope 
of work. List of  such OCPs  is given below . In case any other OCP is found to 



SPECIAL CONDITIONS OF CONTRACT (SCC)  
Chapter - IX: HSE & OHSAS 

 

Bharat Heavy Electricals Limited 
Rampal, Bagerhat , Bangladesh 

VOLUME-ID TENDER NO. BHEL:MSTPP:RODM:21:01   PAGE28OF46 

 

be applicable during the execution of work at site, then contractor will follow this 
as well, within quoted rate. These OCPs (applicable ones) will be made 
available to contractor during work execution at site. However for reference 
purpose, these are kept with Safety Officer of BHEL at the Power Sector 
Regional HQ, or available in downloadable format in the website, which may be 
refereed by contractor, if they so desire. 
 OCP for safe handling of chemicals  
 OCP for Electrical safety 
 OCP for energy conservation 
 OCP for safe welding and gas cutting operation 
 OCP for fire safety 
 OCP for safety in use of hand tools 
 OCP for first aid 
 OCP for food safety at canteen 
 OCP for safety in use of cranes 
 OCP for storage and handing of gas cylinders 
 OCP for manual arc welding 
 OCP for safe use of helmets 
 OCP for good house keeping 
 OCP for working at height 
 OCP for safe excavation 
 OCP for safe filling of Hydrogen in cylinder 
 OCP for illumination 
 OCP for handling and erection of heavy metals 
 OCP for safe acid cleaning 
 OCP for safe alkali boil out 
 OCP for safe oil flushing 
 OCP for steam blowing 
 OCP for safe working in confined area 
 OCP for safe operation of passenger lift, material hoists & cages 
 OCP for Vehicle maintenance 
 OCP for safe radiography  
 OCP for waste disposal  
 OCP for working at night  
 OCP for blasting 
 OCP for DG Set 
 OCP for handling & storage of mineral wool 
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 OCP for drilling, reaming and grinding(machining) etc. 
 OCP for hydraulic test 
 OCP for spray insulation 
 OCP for  trial run of rotary equipment 
 OCP for stress relieving 
 OCP for  material preservation 
 OCP for  cable laying/tray work 
 OCP for  electrical maintenance 
 OCP for  transformer charging 
 OCP for  safe handling of battery system 
 OCP for  computer operation 
 OCP for  storage in open yard 
 OCP for  sanitary maintenance 
 OCP for  batching 
 OCP for  piling rig operation 
 OCP for  gas distribution test 
 OCP for  cleaning of hotwell / deaerator 
 OCP for  electro-resistance heating 
 OCP for  compressor operation 
 OCP for O&M of control of AC plant & system 
 OCP for  air compressor 
 OCP for  passivation 
 OCP for Safe EDTA Cleaning 
 OCP for Safe Chemical cleaning of Pre boiler system 
 OCP for Safe Boiler Light up 
 OCP for Safe Rolling and Synchronisation 
 OCP for Safe Loading of Unit 

9.2 SAFETY AND CLEANLINESS : 
The contractor shall take all necessary safety precautions and arrange for    
appropriate appliances as per discretion of BHEL or its authorised officials (Site 
Construction Manager) to prevent loss of human lives, injuries, to personnel 
engaged and damage to property. Before commencing the work, the contractor 
shall submit a  “Safety Plan” to the above authorised BHEL official and obtain 
approval on the same. The safety plan shall indicate  in detail the measures that 
would be taken by the contractor to ensure safety of men, equipment, materials 
and environment during execution of the work. This will also include an 
organization structure,  role and responsibilities of the concerned key 
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personnel, the safety practices that will be followed, PPEs deployed, plan for 
handling critical activities and emergencies. 

9.3 If the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions issued by 
the authorised BHEL official, BHEL shall have the right to take corrective steps 
at the risk and cost of the contractor. 

9.4 During the course of construction, alternation or repairs, scrap with   protruding 
nail, sharp edge etc and all other debris shall be kept clean from working areas, 
passage, ways and stairs in and around site. 

9.5 Combustible scrap and debris shall be removed at regular intervals during the 
course of execution. Safe means shall be provided to facilitate such removal. 
The combustible scrap should be stored in safe place away from the plant 
materials to avoid fire accidents. The area shall be chosen in consultation with 
the Engineer and to be cordoned off. 

9.6 Rigging equipment for materials handling  shall be inspected prior to use in 
each shift and as necessary during its use to ensure that it is safe. Defective 
rigging equipment will be removed from service. 

9.7 Rigging equipment shall not be loaded in excess of its recommended safe 
working load. Rigging equipment, when not in use, shall be removed from the 
original work area so as not to present a hazard to employees. 

9.8 Contractor shall notify the engineer, of his intention to bring on to site any 
equipment or any container, with liquid or gaseous fuel or other substance 
which may create a hazard. The Engineer shall have the right to prescribe the 
condition under which such equipment or container may be handled and used 
during the performance of the works and the contractor shall strictly adhere to 
such instructions. The Engineer shall have the right to inspect any construction 
tool and to forbid its use, if in his opinion it is unsafe. No claim  due to such 
prohibition will be entertained. 

9.9 Where it is necessary to provide and/or store petroleum products or petroleum 
mixture & explosives, the contractor shall be responsible for carrying out such 
provision / storage in accordance with the rules & regulations laid down in the 
relevant petroleum act, explosive act and petroleum and  carbide of calcium 
manual, published by the chief inspector of explosives of India. All such storage 
shall have prior approval if necessary from the chief inspector of explosives or 
any other statutory authority. The contractor shall be responsible for obtaining 
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the same. 

9.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. They 
shall not be intentionally dragged, struck or permitted to strike each other 
violently. 

9.11 When cylinders are transported by powered vehicle they shall be secured in a  
vertical position. 

9.12 All workmen of the contractor working on construction area shall wear safety 
shoes, hand gloves, safety helmets and safety belt as applicable. The 
contractor shall provide to its workforce and ensure the use of following 
personnel protective equipment as found necessary and as directed by BHEL. 

9.12.1 Safety Helmets conforming to IS-2925 : 1984 

9.12.2 Safety Belts conforming to IS-3521:1983 

9.12.3 Safety Shoes conforming to IS-1989 : 1978 

9.12.4 Eye and face protection devices conforming to IS – 1179:1967, IS 5983:1980, 
IS 8521 Part 1:1977, IS 8521 Part 2: 1994. 

9.12.5 Hand and body protection devices conforming to IS 4770:1991 and IS- 6994 : 
Part 1: 1973, IS – 8619 : 1977 

9.12.6 Ear protection IS-9167:1979 

9.12.7 Respiratory Protective Devices as per IS-9473:2002, i4746:1999 and 
14166:1994 

9.13 The contractor shall insure his workmen against all accidents and the policy 
shall be presented to BHEL Engineer on demand. Other wise, BHEL will 
arrange the same and the expenditure towards this will be debited to the 
contractor. In case of a fatal or disabling injury accident to any person at 
construction site due to lapses by the contractor, the victim and/or his/her 
dependants shall be compensated by the contractor as per statutory 
requirements. However, if considered necessary BHEL shall have the right to 
impose appropriate financial penalty on contractor and recover the same from 
payments  due to the contractor for suitably compensating the victim and/or 
his/her dependence before imposing any such penalty. Appropriate enquiry 
shall be held by BHEL giving opportunity to the contractor for presenting his 
case. Above safety conditions are not exhaustive but gives an idea for the 
contractor and contractor shall adhere to all safety precaution given by the 
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Engineer at site. 

9.14 The contractor shall arrange at his cost adequate lighting facilities e.g.  flood 
lighting, hand lamps, area lighting etc. at various levels for safe and proper 
working operations during night hours at the work spot as well as at the pre-
assembly area. 

9.15 The contractor shall be responsible for provision of all the safety notices and 
safety equipment as enjoined on him by the application of relevant statutory 
regulation / provisions and/or as called upon by BHEL from time to time. He 
shall be held responsible for any violation of statutory regulations (local, state or 
central) and BHEL instruction that may endanger safety of men, equipment and 
material. 

9.16 The contractor shall provide temporary fencing wherever required as a safety 
measure against accident and damage to properties. Suitable caution notices 
shall be displayed where access to any part is found to be unsafe and 
hazardous. 

9.17 Contractor shall ensure safety of all the workmen, material and equipment 
either belonging to him or to others working at site. He shall observe safety 
rules and codes applied by BHEL without exception. 

9.18 It will be the responsibility of the contractor to ensure safe lifting of the 
equipment, taking due precaution to avoid any accident and damage to other 
equipment and personnel. All requisite tests and inspection of handling 
equipment, tools & tackle shall be periodically done by the contractor by 
engaging only the COMPETENT PERSONS as per law. Defective equipment or 
uncertifiedshall be removed from service. Any equipment shall not be loaded in 
excess of its recommended safe working load. 

9.19 The contractor shall provide necessary first aid facilities as per schedule III. In 
addition, ambulance facilities, OHC and CMO as per schedule IV, V, X and XI 
of BOCW Rules as applicable for all his employees, representatives and 
workmen at site and BHEL shall have no obligation in this regard. The first aid 
boxes should be placed at various elevations so as to make them available 
within the reach and at the quickest possible time. The contractor should 
conduct periodical first –aid classes to keep his supervisor and Engineers 
properly trained for attending to any emergency.  

9.20 Training 
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9.20.1 The contractor shall arrange induction safety training for all employees before 
assigning work. In addition, awareness programme, mock drill at regular 
intervals and daily tool box meetings shall be arranged. Monthly report of the 
above to be given to BHEL safety Officer as per prescribed BHEL formats 

9.20.2 All the contractor’s supervisory personnel and sufficient number of workers shall 
be trained for fire protection systems. Enough number of such trained personnel 
must be available during the tenure of contract. Contractor should nominate his 
supervisor to coordinate and implement the safety measures. 

9.21 Contractor shall provide enough fire protecting equipment of the types and 
numbers at his office, stores, temporary structure in labour colony etc. Such fire 
protection equipment shall be easy and kept open at all times. The fire 
extinguishers shall be properly refilled and kept ready which should be certified 
at periodic intervals. The date of changing should be marked on the Cylinders. 
All other fire safety measures as laid down in the “codes for fire safety at 
construction site” issued by safety coordinator of BHEL shall be followed. Non-
compliance of the above requirement under fire protection shall in no way 
relieve the contractor of any of his responsibility and liabilities to fire accident 
occurring either to his materials or equipment or those of others. Emergency 
contacts nos must be displayed at prominent locations 

9.22 The contractor shall at his cost, remove from vicinity of work at least once each 
day all combustible waste, scrap, panting materials, rubbish, unused or other 
materials and deposit them in places specified by BHEL to keep the work site 
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated 
carton, plastic or other flammable materials shall be restricted to the minimum 
and promptly removed. 

9.23 The contractor shall not use any hand lamp energized by Electric power with 
supply voltage of more than 24 volts in confined spaces like inside water boxes, 
turbine casings, condensers etc.  

9.24 All portable electric tools used by the contractor shall have safe plugging 
system to source of power and be appropriately earthed. Only electricians 
licensed by appropriate statutory authority shall be employed by the contractor 
to carry out all types of electrical works. Details of earth resource ad their test 
date to be given to BHEL safety officer as per the prescribed formats of BHEL 

9.25 In case of any delay in completion of a job due to mishaps attributable to lapses 
by the contractor, BHEL shall have the right to recover cost of such delay from 
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the payments due to the contractor, after notifying the contractor suitably. 

9.26 Valve protection caps shall be kept in place and secured. 

9.27 The contractor shall be responsible for the safe storage and handling of his 
radio-active sources as per BARC rules and regulations. 

9.28 Tarpaulin being inflammable should not be used (instead, only non infusible 
covering materials shall be used) as protective cover while preheating, welding, 
stress relieving etc. at site. 

9.29 If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given reasonable opportunity to do so and/or if 
the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instruction regarding 
safety issued by BHEL, BHEL shall have the right to take corrective steps at the 
risk and cost of the contractor after giving a notice of not less than 7 days 
indicating the steps that would be taken by BHEL. 

9.30 If the contractor succeeds in carrying out its job in time with out any fatal or 
disabling injury accident and without any damage to property BHEL may, at its 
sole discretion, favorably consider to reward the contractor suitably for the 
performance. 

9.31 The contractor shall carefully follow the safety requirement of BHEL/ the 
purchaser with the regard to voltages used in critical areas. 

9.32 The contractor shall use only properly insulated and armored cables which 
conform to the requirement of Indian Electricity Act and Rules for all wiring, 
electrical applications at site. BHEL reserves the right to replace any unsafe 
electrical installations, wiring, cabling etc. at the cost of the contractor. All 
electrical appliances used in the work shall be in good working condition and 
shall be properly earthed. No maintenance work shall be carried out on live 
equipment. The contractor shall maintain adequate number of qualified 
electricians to maintain his temporary electrical installations. Area wise 
Electrical safety inspection is to be carried out on monthly basis as per 
“Electrical Safety Inspection checklist’ and the report is to be submitted to BHEL 
safety officer 

9.33 The contractor shall arrange adequate number of persons specifically for 
clearing any debris and for house keeping of the erection area including 
restacking of components in the erection areas. Housekeeping to be carried out 
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as per BHEL’s checklistand report is to be submitted to BHEL safety officer  

9.34 In case of any damage to property due to lapses by the contractor, BHEL shall 
have the right to recover the cost of such damages from the contractor after 
holding an appropriate enquiry. 

9.35 The contractor shall submit report of all accidents, fires and property damage 
etc to the Engineer immediately after such occurrence, but in any case not later 
then 24 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by BHEL. In addition periodic reports on safety shall also be 
submitted by the contractor to BHEL from time to time as prescribed by the 
Engineer.Compiled monthly reports of all kinds of accidents, fires and property 
damage to be submitted to BHEL safety officer as per prescribed formats 

9.36 Before commencing the work, the contractor shall appoint/nominate a 
responsible person to supervise implementation of all safety measures and 
liaison with his counterpart of BHEL. 

9.37 Suitable scaffolds shall be provided for workman for all works that cannot safely 
be done from the ground, or from solid construction except in the case of short 
duration of work which can be done safely from ladders. When a ladder is used, 
it shall be of rigid construction made of steel. The steps shall have a minimum 
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good 
quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper then ¼ horizontal and 1 vertical.   

9.38 Scaffolding or staging more than 3.6 m above the ground floor, swung or 
suspended from an overhead support or erected with stationery support shall 
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm 
above the floor or platform of such scaffolding or staging and extending along 
the entire length of the out side and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it form saver, from swaying, from the building or 
structure. 

9.39 Working platforms, gangways and stairways shall be so constructed that they 
do not sag unduly or unequally and if the height of the platform gangways 
provided is more than 3.6 m above ground level or floor level, they shall be 
closely boarded and shall have adequate width which shall not be less than 750 
mm and be suitably fenced as described above. 
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9.40 Every opening in the floor or a building or in a working platform shall be 
provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 90 cm. 

9.41 Wherever there are open excavation in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons 
slipping into the excavations. 

9.42 Safe means of access shall be provided to all working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 m in the length 
while the width between side rails in rung ladder shall in no case be less than 
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this 
width shall be increased at least ¼’’ for each additional foot of length. 

9.43 A sketch of the ladders and scaffolds proposed to be used shall be prepared 
and approval of the Engineer obtained prior to Construction. 

9.44 All personnel of the Contactor working within the plant site shall be provided 
with safety helmets. All welders shall wear welding goggles while doing welding 
work and all metal worker shall be provided with safety gloves. Persons 
employed on metal cutting and grinding shall wear safety glasses. 

9.45 Adequate precautions shall be taken to prevent danger for electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. 

9.46 All trenches, four feet or more in depth, shall at all times be supplied with at 
least one ladder for each 30 m in length or fraction thereof. The ladder shall be 
extended from bottom of the trench to at least 90 cm above the surface of the 
ground. Sides of the trenches which are 1.50 m or more in depth shall be 
stepped back to give suitable slope or securely held by timer bracing, so as to 
avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or undercutting shall be done. 

9.47.1 The contractor shall take permission of BHEL prior to risky jobs such as working 
at height, hot work, liftig activities, etc through permits. No job should be started 
without permits. 

9.47.2 The Contactor shall take all measures at the sites of the work to protect all 
persons from accidents and shall be bound to bear the expenses of defense of 
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every suit, action or other proceeding at law that may be brought by any 
persons for injury sustained or death owing to neglect of the above precautions 
and to pay any such persons such compensation or which may with the consent 
of the Contractor be paid to compromise any claim by any such person should 
such claim proceeding be filed against BHEL, the  Contractor hereby agrees to 
indemnify BHEL against the same. 

9.48 Before any demolition work is commenced and also during the process of the 
work the following shall be ensured: 

9.48.1 All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

9.48.2 No electric cable or apparatus which is liable to be a source of danger nor a 
cable or an apparatus used by the operator shall remain electrically charged. 

9.48.3 All practical steps shall be taken to prevent danger to persons employed from 
the risks of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render them 
unsafe. 

9.49 All necessary personnel safety equipment as considered adequate by the 
Engineer should be kept available for the use of the persons employed in the 
Site and maintained in a condition suitable for immediate use and the Contactor 
should take adequate steps to ensure proper use of equipment by those 
concerned. 

9.49.1 Workers employed on mixing asphalted materials, cement and lime mortars 
shall be provided with protective foot wear and protective goggles. 

9.49.2 Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective 
goggles. 

9.49.3 Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 

9.49.4 Stone breakers shall be provided with protective goggles and protective clothing 
and seated sufficient to safe intervals. 

9.49.5 Where workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into manhole, and the 
manholes so opened shall be cordoned off with suitable railing and provided 
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with warning signals or boards to prevent accident to the public. 

9.49.6 The Contractor shall not employ men below the age of 18 years and    women 
on the work of painting with products containing lead in any form. Wherever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions should be taken. 

9.49.6.1 No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint. 

9.49.6.2 Suitably face masks should be supplied for use by the workers where   paints 
are applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

9.49.6.3 Overalls shall be supplied by the Contractor to the workmen and   adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

9.50 When the work is being done near any place where there is risk of drowning all 
necessary equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

9.51 Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safe guards. Hoisting 
appliance should be provided with such means as will reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When 
workers employed on electrical installations which are already energized, 
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches 
and carry keys or other materials which are good conductor of electricity. 

9.52 All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near the places of work. 

9.53 The contractor shall maintain and ensure necessary safety measures as 
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring 
test, Bend test etc as applicable, to enable inspection Agency for performing 
Inspection. If any test equipment is found not complying with proper safety 
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requirements then the Inspection Agency may withhold inspection, till such time 
the desired safety requirements are met. 

9.54 The Contractor shall notify BHEL of his intention to bring to site any equipment 
or material which may create hazard. BHEL shall have the right to prescribe the 
conditions under which such equipment or materials may be handled and the 
contractor shall adhere to such instructions. BHEL may prohibit the use of any 
construction machinery, which according to him is unsafe. No claim for 
compensation due to such prohibition will be entertained by BHEL. 

9.55 All safety precautions shall be taken for welding and cutting operations as per 
IS-818. All safety precautions shall be taken for foundation and other 
excavation marks as per IS-3764. 

9.56 .All gas cylinders shall be stored in upright position. Suitable trolley shall be 
used. There shall be flash-back arrestors conforming to IS-11006 at both 
cylinder and burner ends. Damaged tube and regulators must be immediately 
replaced. No of cylinders shall not exceed the specified quantity as per OCP 

9.57 These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent, place at work spot. The persons 
responsible for compliance of the safety code shall be named therein by the 
Contractor 

9.58 To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangement made by the contract shall be open to inspection 
by the Engineer of the Engineer’s Representative. 

9.59 Keeping the work area clean/ free from debris, removed scaffoldings, scraps, 
insulation/sheeting wastage /cut pieces, temporary structures, packing woods 
etc. will be in the scope of the contractor. Such cleanings has to be done by 
contractor within quoted rate, on daily basis by an identified group. If such 
activity is not carried out by contractor / BHEL is not satisfied, then BHEL  may 
get it done by other agency and actual cost alongwith BHEL overheads will be 
deducted from contractor's bill. Such decisions of BHEL shall be binding on the 
contractor.  

9.60 Notwithstanding the above clauses there is nothing to exit the Contractor from 
the operations of any other Act or Rule in force in area of work in this respect. 

Provided always that all safety measures apart from those specifically provided 
in this agreement which are brought to the notice of the Contractor from time to 
time by the Engineer shall be complied by the Contractor. Provided further that 



SPECIAL CONDITIONS OF CONTRACT (SCC)  
Chapter - IX: HSE & OHSAS 

 

Bharat Heavy Electricals Limited 
Rampal, Bagerhat , Bangladesh 

VOLUME-ID TENDER NO. BHEL:MSTPP:RODM:21:01   PAGE40OF46 

 

all consequences, damages, or losses arising by reason of any safety code 
shall be met with by the Contractor. 

9.61 NON COMPLIANCE:- 
 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL 
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON 
THE CONTRACTOR AS UNDER for every instance of violation noticed: 

 

SN Violation of Safety Norms  
Fine  
(in Rs) 

01 Not Wearing Safety Helmet 50/- * 
02. Not wearing Safety Belt or not anchoring life line 100/-* 
03 Not wearing safety shoe 100/-* 
04 Not keeping gas cylinders vertically 100/- 
05 Not using flash back arrestors 50/- 
06 Not wearing gloves 50/- * 
07. Grinding Without Goggles 50/- * 
08. Not using 24 V Supply For Internal Work 500/- 
09. Electrical Plugs Not used for hand Machine 100/- 
10. Not Slinging property 200/- 
11. Using Damaged Sling 200/- 
12. Lifting Cylinders Without Cage 500/- 
13. Not Using Proper Welding Cable With Lot of Joints 

And Not Insulated Property. 
200/- 

14. Not Removing Small Scrap From Platforms 200/- 
15. Gas Cutting Without Taking Proper Precaution or 

Not Using Sheet Below Gas Cutting 
200/- 

16. Not Maintaining Electric Winches Which are 
Operated Dangerously 

500/- 

17. Improper Earthing Of Electrical T&P 500/- 
18 No or improper barricading 500/- 
19. Activity carried out without Safety work permit 

(Height work, Lifting activity, Hot work-each 
person/case) 

1000/- 

20. Accident Resulting in Partial Loss in Earning 
Capacity 

25,000/- 
per 
victim 
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21. Fatal Accident/Accidents Resulting in total loss in 
Earning Capacity 

1,00,000/- 
per victim 
# 

Legend:-*: per head,  
              #: or as deducted by Customer whichever is higher 
 
Any other non-conformity noticed not listed above will also be fined as deemed 
fit by BHEL. The decision of BHEL engineer is final on the above.  The amount 
will be deducted from running bills of the contractor. The amount collected 
above will be utilized for giving award to the employees who could avoid 
accident by following safety rules. Also the amount will be spent for purchasing 
the safety appliances and supporting the safety activity at site. 

9.61 CITATION:-If safety record of the contractor in execution of the awarded job is 
to the satisfaction of safety department of BHEL, issue of an appropriate 
certificate to recognize the safety performance of the contractor may be 
considered by BHEL after completion of the job 

9.62 MEMORANDUM OF UNDERSTANDING 
After Award Of Work, Contractors Are Required To Enter Into A Memorandum 
Of Understanding As Given Below: 

Memorandum of Understanding 
 BHEL, Power Sector _____ Region is committed to Health, Safety and 

Environment Policy (EHS Policy). 

 M/s _________________________  do hereby also commit to the same 
EHS Policy while executing the Contract Number __________________ 

 M/s ________________________  shall ensure that safe work practices 
not limited to the above are followed by all construction workers and 
supervisors. Spirit and content therein shall be reached to all workers and 
supervisors for compliance. 

 BHEL will be carrying out EHS audits twice a year and M/s 
__________________ shall ensure to close any non-conformity 
observed/reported within fifteen days. 

 

Signed by authorized representative of M/s --------------------------------------- 
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Name          : 

Place & Date: 
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10.0 RA Bill Payments 

10.1 The contractor shall submit his monthly RA bills with all the details required by 
BHEL on specified date every month covering progress of work in all respects 
and areas for the previous calendar month.  

10.2 Mode of payment and measurement of work completed shall be as per relevant 
clauses of General Conditions of Contract 

10.3 Release of payment in each running bill including PVC Bills where ever 
applicable will be restricted to 95% of the value of work admitted as per stages 
of progressive pro rata payments.  

10.4 The 5% thus remaining shall be treated as ‘Retention Amount’ and shall be 
released as per terms specified in the General Conditions of Contract. 

10.5 The payment for running bills will normally be released within 30 days of 
submission of running bill complete in all respects with all documents. It is the 
responsibility of the contractor to make his own arrangements for making timely 
payments towards labour wages, statutory payments, outstanding dues etc and 
other dues in the meanwhile. 

 

10.6 BHEL shall release payment through Electronic Fund Transfer (EFT)/RTGS. In 
order to implement this system, Contractor to furnish details pertaining to his 
Bank Accounts where proceeds will be transferred through BHEL’s banker,  as 
per prescribed formats: 

Note: BHEL may also choose to release payment by other alternative modes as 
applicable 

10.7 Paying Authority shall be the Construction Manager of the Site. Any change in 
the paying Authority shall be intimated to the Contactor accordingly. 
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11.0 Performance Monitoring 

11.1 Performance of the contractor is monitored through various reports/reviews and 
shall be jointly evaluated every month for unit wise identified packages as per 
prescribed formats.  Based on the net weighted scores obtained, Contractors shall 
be rated ‘Good’ or ‘Satisfactory’ or ‘Unsatisfactory’ 

11.2 In case of any dispute on performance rating and the contractor refuses to sign on 
the performance rating given by BHEL package Incharge, the same shall be 
reviewed by BHEL site Incharge/Construction Manager and his decision shall be 
final. 

11.3 Release of RA Bills will be contingent upon joint evaluation of performance 

11.4 Performance of the contractor will be taken into consideration for assessing the 
capacity of the bidder to execute future jobs under tender, as detailed in the 
Notice Inviting Tender. Risk of non evaluation or non availability of the Monthly 
performance evaluation reports is to be borne by the Bidder. 

11.5 In case of ‘Unsatisfactory performance’ for a continuous period of three or more 
months for a package or packages, BHEL has the right to get the balance works 
executed at the risk and cost of the contractor. 

11.6 In case of ‘Unsatisfactory performance’ in a financial year, BHEL reserves the 
right to put on hold such Contractors for a period of six months for similar package 
or similar packages 
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12.0 Suspension of Business dealings 

12.1 BHEL reserves the right to take action against contractors who fail to perform 
or indulge in malpractices, by suspending business dealings with them.  

12.2 Suspension could be in the form of ‘Hold’, ‘De-listing’ or ‘Banning’ a 
contractor. 

12.3 A bidder may be put on HOLD for a period of 6 months, for future tenders for 
specific works on the basis of one or more of the following reasons: 
 
a) Bidder does not honour his own offer or any of its conditions within the 

validity period. 
b) Bidder fails to respond against three consecutive enquires of BHEL. 
c) After placement of order, Bidder fails to execute a contract. 
d) Bidder fails to settle sundry debt account, for which he is legitimately 

liable, within one year of its occurrence. 
e) Bidder’s performance rating falls below 60% in specific category (more 

fully described in chapter ‘Performance Monitoring’) 
f) Bidder works are under strike/ lockout for a long period. 
 

12.4 A Bidder may be de-listed from the list of registered Bidders of the region for 
a period of 1 year on the basis of one or more of the following reasons:- 
 

a) Bidder tampers with tendering procedure affecting ordering process or 
commits any misconduct which is contrary to business ethics. 

b) Bidder has substituted, damaged, failed to return, short returned or 
unauthorizedly  disposedoff materials/ documents/ drawings/ tools etc of 
BHEL. 

c) Bidder no longer has the technical staff, equipment, financial resources 
etc. required to execute the orders/ contracts. 

 
12.5 A Bidder can be banned from doing any business with all Units of BHEL for a 

period of 3 years on the basis of one or more of the following reasons: 
a) Bidder is found to be responsible for submitting fake/ false/ forged 

documents, certificates, or information prejudicial to BHEL’s interest. 
b) In spite of warnings, the Bidder persistently violates or circumvents the 

provisions of labour laws/ regulations/ rules and other statutory 
requirements. 

c) Bidder is found to be involved in cartel formation 
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 d) The Bidder has indulged in malpractices or misconduct such as 
bribery, corruption and fraud, pilferage etc which are contrary to 
business ethics. 

e) The Bidder is found guilty by any court of law for criminal activity/ 
offences involving moral turpitude in relation to business dealings. 

f) The Bidder is declared bankrupt, insolvent, has wound up or been 
dissolved; i.e ceases to exist for all practical purposes. 

g) Bidder is found to have obtained Official Company information/ 
documentation by questionable means. 

h) Communication is received from the administrative Ministry of BHEL 
to ban the Bidder from business dealings. 

12.6 Contracts already entered with a contractor before the date of issue of order 
of ‘HOLD’ or ‘DE-LISTING’ shall not be affected. 

12.7 All existing contracts with a ‘BANNED’ contractor shall normally be short 
closed 

12.8 Once the order for suspension is passed, existing offers/new offers of the 
contractor shall not be entertained 

12.9 The above guidelines are not exhaustive but enunciate broad principles 
governing action against contractors 
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CLAUSE 
NO 

DESCRIPTION 

1.0 NAME OF WORK: 
Providing labour, supervision, T&Ps, consumables, etc for receipt from store/ storage yard, 
transportation to site, Erection, testing, commissioning, handing over, etc, as required, for 
total scope defined in the tender documents and terms & conditions of tender, taking into 
account of all clarifications, confirmations, agreements till date for complete work of BOP 
equipment, misc piping inside RODM area ,finish painting, for 2x660 MW Maitree Super 
Thermal Power Project, Rampal, Bangladesh. 

1.1 RODM SYSTEM EQUIPMENT, PIPING AND THEIR SUPPORT ERECTION 
The scope of work of the contractor for Balance of Plants (BOPs) will be inclusive but not 
limited to following: 

1.1.1 The scope of work includes receipt from open storage yard, stores, handling, pre-assembly, 
preservation, erection, commissioning etc. of following major systems. 

1.1.2  Complete erection of UF shed equipment & piping  
 Erection of RO skids, cartridge filter, HP pumps, booster pumps, flushing pumps, 

tanks etc. in RO shed with intergral piping 
 Erection of feed pumps, regen pumps, blowers etc. with piping in pump shed 
 Erection of all MB vessels, tanks etc. with piping 
 Erection of tanks & pumps including piping for bulk chemical storage 
 Erection of primary and secondary dosing skids with piping for chemical shed 
 Erection of Suck-back, degasser towers & blowers with piping etc. 
 Erection of all vessels & skids in Remineralisation area 
 Erection of priming chamber & disposal pump in N-pit 
 Erection of all inter connecting pipes with valves for all the above sheds including 

support completion as per drawings ( GRP piping erection and jointing is omitted 
from the scope, however piping support shall be erected by the equipment erection 
vendor). 

 Erection of pre-fabricated and site fabricated piping structure inside RODM area. 
 Providing pre-flushing assistance, laboratory set-up, looping/temporary piping 

arrangement for flushing etc. (temporary piping will be provided by BHEL). 
 Loading of resins into vessel and regeneration of resin  
 Testing, commissioning and trial operation of above equipment in isolation or with 

system integration as per requirement (commissioning supervision will be done by 
BAP, Ranipet (BHEL) & respective equipment supplier engineer. 

1.1.3 The tentative weight for erection is approximately 450 MT 
2.0 PREPARATION OF FOUNDATIONS, AND GROUTING OF STRUCTURE STEEL & 

EQUIPMENT OF BOPs 
2.1 Building foundations and other necessary civil works for supporting structures, equipment 

etc. will be provided by BHEL / customer. The dimensional accuracy, axes, elevation, levels 
etc. with reference to benchmarks of foundations and anchor blot pits have to be checked 
and logged by the contractor. The permanent benchmark / reference marks will have to be 
transferred to new locations with sufficient care to maintain the accuracy and protected / 
preserved with adequate care (to enable rechecking at later stage) as per BHEL instruction. 

2.2 Minor adjustments of foundation level dressing and chipping of foundation surfaces 
(wherever required) for all equipment as per BHEL Engineer’s instructions, should be done 
by the contractor as part of the work. Dressing and chipping of foundations to the extent of 
50 mm for achieving proper levels is within the scope of work. 

2.3 All temporary foundations and anchor points required for installing erection equipment and 
winches etc. are in the scope of contractor. All building materials like cement, steel etc. for 
such temporary foundations shall have to be arranged by the contractor within the quoted 
rates. All such foundations shall be demolished and normal ground conditions restored after 
the usage. 

2.4 Contractor shall carry out scrapping and blue matching of embedded plates / packers of 
rotating equipment. Chipping and the leveling of concrete surfaces, fine dressing up to the 
extent required to obtain contact between packer and concrete, is also covered in the scope 
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of this work. Scrapping, chipping and matching shall be done so as to achieve prescribed 
percentage of contact between the two surfaces. 
 

2.5 Complete grouting of equipment, including anchor / foundation bolts, beneath base, base 
hollows etc. as may be applicable, is included in the scope of contractor. Arranging all 
labour, building materials including quick setting – free flow – non-shrink grout mix (e.g. 
srinkcomp , conbextra etc), form work, shuttering, and any other requirements is in the 
contractor’s scope and to be supplied and executed within the quoted rate. Contractor shall 
obtain approval of BHEL for cement (quick setting – free flow – non-shrink grout mix) prior 
to use. Cleaning of foundation surfaces, pocket holes and anchor bolt pits and de-watering 
and making them free of oil, grease, sand and other foreign materials by soda washing, 
water washing, compressed air and other approved methods, are within the scope of this 
specification / work. 

2.6 After the grouting has finally set and cured, alignment of equipment involved shall be 
checked again to verify for any disturbance or any other reason. If required, de-coupling of 
equipment has to be done for conducting the verification. In case any disturbance is noticed 
the cause, if any, shall be removed and re-alignment done as part of work. 

2.7 The contractor shall prepare the required test pieces/test  cubes to ensure the strength of 
grout and get the same tested in  laboratory at his cost. Test cube shall also be taken 
during grouting for testing in the laboratory and shall be tested at his cost. 

2.8 The grout shall be high strength grout having a minimum characteristic compressive 
strength of 60 N/mm2 at 28 days. The grout shall be chloride - free, cement based, free 
flowing, non-metallic grout. 

2.9 The Grout shall have good flowability even at very low water/ grout powder ratio. 
2.10 The Grout shall have characteristics of controlled expansion to be able to occupy its original 

volume to fill the voids and to compensate for shrinkage. Grout shall be of pre-mix variety 
so that only water needs to be added before use. 

2.11 The mixing of the Grout shall conform to the recommendations of the manufacturer of the 
Grout. 

2.12 In addition to the above, recommendations of Grout manufacturer shall also be followed. 
2.13 After the grout is set and cured, the Contractor shall check and verify the alignment  of 

equipment, alignment of shafts of rotating machinery, the slopes of all bearing pedestals, 
centering of rotors with respect to their sealing bores, couplings, etc. as applicable and the 
like items to ensure that  no  displacement  had  taken  place  during  grouting. The values 
recorded prior to grouting shall be used during such post  grouting check- up and 
verifications.  Such pre and  post grout records of alignment details shall be maintained by 
the Contractor in a manner acceptable to the BHEL / Employer. 

3.0 PIPING( RODM INTEGRAL PIPING) 
3.1 Brief list of System / sub-system to be erected by the contractor & approximate weight 

individual PGMAs and number of joints are given in the appendices enclosed  are meant for 
giving general idea to the bidders only about magnitude of the work involved. The piping 
components are sent in parts for convenient transportation / layout requirements. They are 
to be cleaned, pre-assembled in stage by stage, welded, erected and aligned as per the 
drawing dimensions / tolerance and instructions of BHEL Engineers. 

3.2 All cPVC/SS/Metallic/GI pipes assembly & erection is in scope of the contractor. GRP pipes 
and jointing are omitted from the scope. However, all the supports are in scope of the 
Contractor/vendor. 

3.3 Pre-assembly of equipment at the pre-assembly yard for inspection, checking and erection. 
It is to be noted that BHEL will provide only reasonably leveled open space for pre-
assembly yard. The contractor has to arrange further desired leveling of the area at their 
cost. The fixtures, steel structures required for temporary supporting for pre-assembly, 
checking, and welding for lifting and handling during pre-assembly and erection shall be 
arranged by the contractor at his own cost.  
 

3.4 Welding non-destructive testing is to be carried out by the contractor. The contractor shall 
conduct non-destructive tests like radiography/ DPT for weld defects etc. Dye penetrant 
tests etc. on weld joints and other equipment etc. as per BHEL Engineer’s instructions 
within the quoted rate. 

3.5 The solution for cPVC piping shall be provided by BHEL. The sealing tape or other sealant 
for GI pipes will be in scope of the contractor with no extra cost to BHEL. 
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3.6 Carrying out piping as per the specification between equipment constituting terminal points, 
whether the terminal equipment fall with in the scope of work/specification, contractor shall 
carry out the terminal joints at either end. Also where the piping connection to the terminal 
points involve flanged joints, matching of flanges, fixing gaskets, bolting and tightening as 
per BHEL Engineers instructions is in the scope of work. In case piping connected to 
equipment, matching of flanges for achieving the parallelism and alignment at the 
equipment, need correction by suitably resorting to heat correction or other method as 
instructed by BHEL Engineer, the same need to be done by the contractor within the quoted 
rate. 

3.7 All the works such as cleaning, inspection, edge preparation if required, cutting, weld 
depositing, grinding, straightening, chamfering, filling, chipping, drilling, reaming, scrapping, 
lapping, fitting-up etc., as may be applicable in such erection works and are necessary to 
complete the work satisfactorily, shall be carried out by the contractor as part of the work 
within the quoted rate.  
 

3.8 It may be necessary to prepare new edges, re-prepare the edges to suit site conditions, 
which shall be done by the contractor at no extra cost. All fittings like elbows, tees, 
reducers, flanges, inserts etc., shall be matched with pipes for welding which may require 
re-edge preparation, grinding etc. 

3.9 The valves will have to be checked in full or in parts before erection / during commissioning. 
The contractor, at his own cost, shall arrange experienced technicians for the above work, 
including required consumables. 

3.10 The contractor shall take necessary measures to see that all the machined surfaces 
preserved and covered. 

3.11 Certain instruments like pressure switches, gauges, air sets, regulators, filters, junction 
boxes, power cylinders, dial gauges, thermometers, flow meters, valve actuators, flow 
indicators etc., are received in assembled conditions as integral part of equipment. 
Contractor shall dismount such instruments and re-erect whenever required prior to 
commissioning.  

3.12 All dimensions / elevations refers to centerline of pipe unless otherwise specified, the pipe 
routing shall be carried out as per the drawing. Wherever the dimensions are not specified / 
shown as approximate the same may be routed as per site requirement / convenience as 
per site engineer’s advice. 

3.13 All site-fabricated pipes will be issued in running meters as straight length. These are to be 
cut and edge prepared at site to required length to suit layout as given in the erection 
drawing. In some cases attachments like lugs, stoppers, cleats etc., will be supplied as 
loose items and to be cut and welded to the pipes at site as per erection drawing. 
Necessary drilling of holes on main pipe for welding stubs shall also be done at site by the 
contractor. 
 

3.14 Fittings like bends, tees, elbow/bends, reducers, flanges etc., will be supplied as loose 
items. 

3.15 Certain adjustments in length may be necessary while erecting pipelines and the contractor 
should remove the extra lengths/add extra lengths / to suit the final layout after preparing 
edges afresh are in the scope of work. 

3.16 Adjustment like removal of ovalities in pipes and opening or closing of the fabricated bends 
by process of heat correction or any other method approved by BHEL Engineer to suit the 
layout, with specified heat treatment procedure within the quoted rate. 

3.17 Contractor shall arrange all the equipment, alignment bolts, tools, consumables like welding 
electrodes (all type), and argon gas cylinders etc., for welding of pipes at his cost. 
Consumables like jute, cotton waste, hacksaw blades, petrol, Kerosene oil etc. are in 
contractor’s scope. 
 

3.18 All the weld joints on equipment and piping shall be ground or filled on completion of 
welding and before radiography as per instructions of BHEL Engineer so as to achieve 
smooth surface to avoid of ripples, undulations etc. 
 

3.19 All drains / vents / relief / escape / safety valve piping to various tanks / sewage / drain 
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canal / flash box / flash tank / condenser / sump / atmosphere etc. from the stubs on the 
piping and equipment erected by the contractor is completely covered in the scope of work. 
 

3.20 On  completion  of  such Pipings, AS-BUILT  Drawings to  be  prepared  and  
submitted  for  record. The as re-routing, if any, shall be marked on available drawing 
to prepare AS-BUILT drawing.   

 
4.0 FINISH PAINTING – Piping & Equipment      
4.1 Finish painting of is included in the scope of the contract. The supply and application of field 

painting for the entire scope of work (Package) is in the scope of contractor and the job to 
be carried out as per approved FQP and painting Procedure.  Paints shall be of 
BHEL/NTPC/BIFPCL approved manufacturer of specified colour and shade. 
Also, supply and application of touch-up painting & preservative painting of equipment and 
material in the custody of the contractor, as per requirement included in the scope of 
contractor. 

4.2 Painting shall be applied at site based on approved painting schedule by customer 
/BIFPCL. 

4.3 Painting  of  all exposed metal  parts  of  the  equipment, structure,  auxiliaries,  piping, 
electrical and C&I  items  (covered within  the  scope  of  this  contract  and  received  
painted  from manufacturing  units), after thoroughly cleaning all such parts of all dirt,  rust, 
scales,  grease,  oils and other foreign materials by  wire  brushing scrapping,  any  other  
method  as  specified  by  supplier/  as  per requirement of BHEL  is  included  under  the  
scope  of  the  Contractor.  Before application  the surface being  painted  need to be 
inspected and approved by  the engineer.  Bare/ unpainted surfaces and  un-insulated 
piping  surfaces  shall  be  provided with two  coats  of  primer  of red-oxide  zinc chromate 
(IS-2074).  The gas cut stubs would  require to be ground and rounded before painting.  

4.4 While equipments  and  casings  will  be  supplied  with  some  intermediate  coat  of  
painting  from  the  shop,  some  members  will  be  supplied  with  primer  coat  applied  on 
 the  same.  

4.5 Required quantities of paints of the brands approved by BHEL engineer to be provided by 
contractor free of any charges within the quoted price/ rate. Before application, the paints 
and primers need to be inspected and cleared by BHEL engineer. Other tools & 
consumables including scaffolding materials required for finish  painting also shall  be  
supplied   by contractor  at no extra cost to BHEL.  

4.6 Certain equipment like control panels etc shall require spray painting. The contractor shall 
make arrangements of the required  equipment for spray painting of such equipment at  his 
 own cost.   Spray  painting at the job site shall be  permitted  only  at times and locations 
approved by the owner/ Engineer. 

4.7 The insulated pipe lines though not to be painted but to be  provided with  colour  bands as 
specified for each system in the color code scheme.  The contractor shall provide legends 
with direction of  flow on  equipment  and  piping in size  specified  by  Engineer.   Letter 
writing shall be done in Bengoli/ English or in both language.   

5.0 WELDING, RADIOGRAPHY AND OTHR NON-DESTRUCTIVE TESTING 
5.1 Installation of equipment involves good quality welding, NDE checks etc. Contractor’s 

personnel engaged should have adequate qualification on the above works. Qualified 
minimum. NDT Engineers are to be deployed at site with ASTM/ISMT level II/III certification 
in RT, LPT etc.  

5.2 All welders shall be tested and approved by BHEL Engineer before they are actually 
engaged on the work even though they may posses the requisite certificates. BHEL 
reserves the right to reject any welder without assigning any reasons. The welder  
identification code  as  approved by the BHEL Engineer shall be stamped  by  the welder on 
each joint done by them. Suitable recording shall be made available by the contractor to 
identify which joint has been welded by which welder. The contractor will be responsible for 
the periodic renewal, re-testing of the welders as demanded by BHEL/statutory body 
/customer. All the welders carrying out welding at site, shall carry an identification badge, 
which shall indicate the category and the grade of welding for which they have been tested 
and authorised to carry out welding. All such badges shall be countersigned by the 
Employer. 

5.3 All welded joints shall be subjected to acceptance by BHEL  Engineer/ customers. Repair 
work and re-sampling also shall be taken up promptly, without piling any backlogs. 
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5.4 All the welders (structural and high pressure) shall be tested and approved by BHEL 

Engineer before they are actually engaged on work though they may possess the 
BBR/ASME / other certificate. BHEL reserves the right to reject any welder without 
assigning any reason. Plates for simulation test of HP welders shall be supplied by BHEL 
free of cost. 

5.5 Unsatisfactory and continuous poor performance may result in discontinuation of concerned 
welder. 

5.6 The welded surface shall be cleaned of slag and painted with primer paint to prevent 
rusting, corrosion. For this consumables like paint / primer etc. will be in the contractor’s 
scope. 

5.7 The contractor shall maintain welding records in the form as prescribed by BHEL containing 
all necessary details, and submit the same to the BHEL Engineer as required. Interpretation 
of the BHEL Engineer regarding acceptability of the welds shall be final. 

5.8 Contractor shall provide all resources and make all arrangements for the radiographic 
examination of welds for this work. For reasons of safety, invariably the radiography work 
will be carried out after the normal working hours and close of other site activities only. 

5.9 Radiography inspection of welds shall be performed in accordance with requirements and 
recommendation of BHEL Engineer. The quantum of radiographic inspection shall be as per 
provision BHEL’s erection documents. They may, however be increased depending upon 
the performance of the individual welder at the discretion of BHEL Engineer / inspecting 
authority. 

5.10 Test facilities shall be established / sourced expeditiously and testing shall be conducted 
regularly ensuring that no backlogs are piled up. If the contractor does not carry out 
radiography work in time due to  non-availability  of film, chemicals, etc, BHEL may  get  the 
work  done through some other agency at the risk and cost of  the contractor. 

5.11 The field welded joints shall be subject to dye-penetrant / other non-destructive examination 
as specified in the respective engineering documents / as instructed by BHEL. 

6.0 WELDERS  QUALIFICATION 
6.1 Only  qualified  welding  procedures  are  to  be  used.  Welders  qualified  as per  ASME  

Section – IX  . Welders  logbook  to  be  maintained  and  welders  performance  shall  be  
monitored  by  BHEL  site welding  engineer / Quality  assurance  engineer. 

6.2 STORAGE  OF  WELDING  CONSUMABLES 
6.3 I. Welding  consumables  are  received  with  proper  packing and  marking  which  

includes  the  relevant  batch  number  for easy  identification. 
II. Electrodes  are  stored  in  their  original  sealed  containers /  packages  until  

issued   and  kept in  dry  and  clean  environment  taking care of  shelf  life. 
 

7.0 NON  DESTRUCTIVE  EXAMINATION 
 

7.1 I. Non  destructive  examination  shall  be  done, as applicable. Prior  to  testing  all  
welds  shall  be  smoothly  ground. 

 
II. LPI  penetrant  material ( Dye penetrant, Solvent cleaner & developer ) and  

medium ( dry / wet particles ) used  in  MPI  shall  be  of  BHEL  approved  brands  
only.  

 
8.0 TIME SCHEDULE/ COMPLETION PERIOD 
8.1 The timely completion of specified work is the essence of the contract.  

The entire work under the scope of work shall be successfully completed in all respect 
within 04 (Four) months from date of start of work, as certified by Construction Manager, 
BHEL.  
 
Mobilization at site shall be done within 07 days from date of written intimation from BHEL. 
The exact date of start of work shall be reckoned based on certificate of Construction 
Manager, BHEL. The mobilization of manpower during Covid-19 shall be as per SOP issued 
by BHEL/BIFPCL. The cost of quarantine charges shall be borne by successful bidder. 
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Sl 
no. 

Major Milestone Months from date of 
start of work 

 BOP/AUX  BUILDINGS/STRUCTURE  

1 MB SHED 1 
2 PUMP SHED 1 
3 UF SHED 1 
4 CHEMICAL SHED 2 
5 N PIT 2 
6 REMIN BUILDING 3 
7 RO SHED 3 
8 PIPING AND SUPPORTS 4 
9 COMMISSIONING AND FINAL PAINTING 4 

 
 
NOTE: ( 1 ) The above milestones have been prepared in line with L2 schedule of BHEL & 
BIFPCL. Contractor shall also responsible to complete the WORK in their scope of contract 
within schedule time frame as prescribed/finalized by BHEL/BIFPCL. 
 
The purpose of the schedule is timely commencement of work in identified critical areas and 
completion of the is as per time duration specified in the contract document as above. If for 
any reasons, the successful vendor fails to progress satisfactorily or the priorities of the 
structures changes or BHEL feels that a particular structure cannot be completed in line 
with the project requirement/schedule, in such cases BHEL reserves the right to exclude 
part or full scope of those critical/priorities structures from the vendor’s scope of work and 
decision of BHEL shall be final and binding to the Vendor. However, BHEL shall ensure 
minimum 50% of the contract value to be executed within the provision of the contract. 
 
( 2 ) Minimum 30 Nos workmen at site is to be mobilized at site initially which shall increase 
to 50 Nos within a month based on monthly  L-3 / L-4 schedule of programme. 
 
( 3 ) Minimum labour as mentioned is to be deployed to start work in multiple work front as 
required by BHEL to achieve the Project schedule. 
 
(4) To meet Project requirement it is envisaged that night shift working has to be done for 
which manpower deployment alongwith Engineers/Supervisors/Safety personnel with 
matching T&P’s has to be arranged. Area lighting shall be provided by BHEL. 
 
 
 

9.0 PRICE BID 
 

9.1 Bidders should quote prices in USD as per format, Volume-III-Price Schedule provided in 
the tender. Bids shall be evaluated based on total price quoted. 
 
 

10 TERMS OF PAYMENT 
10.1 The contractor shall submit his running bill (RA bill) once in a month at the end of each 

month in line with payment terms/ billing schedule indicated below. The RA bill complete in 
all respects accompanied by BHEL engineers certified/ measurement sheet, jointly signed, 
will be paid after passing of the bill subject to completeness & correctness. The 
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measurement will be taken as specified in terms & conditions of contract and certified by the 
BHEL engineer of actual work. However, no extra payment shall be made in the event of 
delay in release of payment. 
 
95% pro-rata monthly RA payment shall be considered for payment based on monthly work 
completion certificate to be issued by BHEL engineer as per approved BBU/Price Schedule.  
 
The payment shall be released within 30 days from the date of receipt of complete invoice 
along with all necessary documents including Engineering Certificate 

10.2 Balance 5% of contract value shall be paid against FAC (Final Acceptance Certificate) to be 
issued by BHEL / BIFPCL after completion of warranty period. However, if desired by 
vendor, this 5% may be released by BHEL against submission of equivalent amount bank 
guarantee as per Performance Bank Guarantee format, to be kept valid till warranty period, 
subject to the followings: 

 Receipt of certificate that all works are completed in all respects; 
 Reconciliation of materials / T&P / MMD 
 Completion of final bill formalities and 
 Handing over to BHEL 

11 TAXES, DUTIES ETC 
11.1.0 IMPORT DUTIES: 
11.1.1 Bidder may please note that import for the project shall be in the name of our Employer / 

Owner of the Plant / Project and such import other than Office and Household Equipment 
shall be exempted from payment of Customs Duty, VAT & Supplementary Duty as per 
Special Order: 373/655 dated 13.12.2018. Also Regulatory Duty(RD), Advance Trade 
VAT(ATV)  & AIT are exempted / not applicable.  
 
Any documentation needed for availing of Duty Free Imports will be submitted by the bidder 
in reasonable time having regard to the time for delivery of the work and the time for 
completion. 

11.1.2 However, if any of the taxes as mentioned above are paid by the bidder as per the extant 
law in force in Bangladesh, the same shall be reimbursed at actuals subject to production of 
documentary evidence in support of such payment. However, the bidder shall obtain prior 
approval of BHEL before deposition of such taxes. 

11.1.3 Temporarily imported erection materials, machineries and spare parts during construction 
period of Project are exempted from payment of Customs Duty and VAT. Such items shall 
be exported within six months from the commercial operation date. Documentation for the 
same to be submitted / maintained by the bidder. 

11.1.4 Any Taxes for exporting material from source country & as applicable in the source country 
shall be on bidder's account. However, bidder to take into consideration Duty Free Export 
Provisions in source country, as applicable, including that in GST in case of exports from 
India. As such, while offering the rates, the  bidder may take into account the benefit of 
above provisions, as the cost of input to the bidder will be net of such taxes and adjust their 
offer price accordingly to make it more competitive. 

11.1.5 Bidder may import the material required for permanent works for which exemption of 
Custom Duty as per local law shall be applicable provided necessary documents are 
submitted. 

11.2 BANGLADESH VAT 
11.2.1 The Bidder shall submit copy of VAT registration Certificate Mushak 2.3, TIN Certificate, 

Trade License to the BHEL site office immediately after receiving the Order but before 
raising the first Tax Invoice against this tender. 
 

11.2.2 The subject job shall be treated as “Deemed Export” as per Section 2(62)(b) of the 
Bangladesh VAT and Supplementary Duty Act,2012 read with Rule 18A.of the Bangladesh 
VAT and Supplementary Duty Rule,2016 as the payment of the consideration shall be in 
foreign currency (US Dollar) and through international tender. Accordingly, the subject 
service/ supply  shall be “ Zero Rated” VAT. 

11.2.3 Adequate documents for not charging/ claiming VAT from BHEL shall be made available to 
the Bidder. 

11.2.4 The bidder shall raise Tax Invoice (Challan Patra) as per Rule 40(d)(V) (Musak 6.3 of the 
Bangladesh VAT and Supplementary Duty Rule ,2016 mentioning Name, Address and VAT 
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Registration Number of BHEL site office. 
 

11.2.5 Bidder shall note that the Tax Invoice complying with Rule 40(d)(V) of the Bangladesh VAT 
and Supplementary Duty Rule ,2016  must contain the ‘Bill to’ and ‘Ship to’ details as below:  
BHEL Bangladesh VAT Regn. No. 000761853-0208  
Bharat Heavy Electricals Limited  
Power Sector Eastern Region,  
2x660 MW Maitree Super Thermal Power Project, Moidara Village,  
Rampal Upazila, Bagerhat District, Bangladesh 

11.2.6 Bidders shall quote price excluding Bangladesh VAT envisaging VAT exemption on the 
same. In this connection please note that VAT, if and as applicable, on Bidders Quoted 
Price and in case BHEL is unable to provide exemption documents shall be payable extra.  
 

11.2.7 Value Added Tax Deduction at Source: 
11.2.7.1 BHEL will not deduct any VAT from Bidder’s Gross Bill and such bidder need not to load 

any Output VAT in Bidder’s quoted price 
11.3 INCOME TAX DEDUCTION AT SOURCE: 

 
11.3.1 Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work.  

Advance Income Tax (AIT) under the Income Tax Ordinance,1984(and rules made 
thereunder) shall be deducted at prevailing rates on Gross Invoice value from the bills 
unless Exemption Certificate from the appropriate authority/ authorities is/ are furnished 
under Income Tax Laws of Bangladesh 
 

11.3.2 Since payment shall be made in Bangladesh. Bangladesh Income Tax (AIT) shall be 
deducted, if applicable 

11.3.4 The Bidder shall carry out their own tax diligence to get acquainted with the relevant rules 
and regulations of Bangladesh pertaining to the subject job 
 

11.3.5 Except otherwise mentioned above bidder shall quote their rates/ price inclusive of all taxes, 
duties, cess, any State or Central Levy, social security contribution and other Taxes in or 
outside Bangladesh (but excluding Bangladesh VAT & Import Duties) in line with provisions 
as mentioned above etc. together with variation thereto during contract period including 
extension, if any. BHEL shall not release any additional payment in this regard. 
 

11.3.6 The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and all 
other related places outside Bangladesh in connection with this contract and BHEL will not 
bear any such liability. 
 

11.3.7 New tax & duties, if imposed subsequent to latest due date of offer submission, as per NIT 
& TCN, as applicable, by statutory authority after due date of submission of latest price offer 
and within the contract period including extension, if any (provided reason for extension is 
not attributable to vendor), shall be reimbursed by BHEL at actual on production of relevant 
supporting document to the satisfaction of BHEL. However, the vendor shall obtain prior 
approval from BHEL before depositing new taxes & duties.  
Benefits and/or abolition of all existing taxes must be passed on to BHEL against new 
Taxes, if any, proposed to be introduced at a later date. 
 

12.0 LIQUIDATED DAMAGE 
12.1 If the successful bidder fail to complete entire scope within completion period, for reasons 

attributable to them, BHEL shall have the right to recover as liquidated damages (LD) a sum 
equivalent to 0.5 % of contract price, including taxes, duties, etc, for delay of each week or 
part thereof. 
 

12.2 The total liability for delay shall not in any case exceed 10 % (Ten percent) of the contract 
price, including taxes, duties, etc.  Contract price for this purpose, shall be the final 
executed value exclusive of ORC, extra work executed, supplementary/ additional items 
and PVC 

12.3 BHEL shall deduct previously mentioned amounts from any money due or which may 
become due to the successful bidder and/ or recover from the bank guarantees/ security 



TENDER NO. BHEL:MSTPP:RODM:21:01   
VOLUME-IF-TS-1, R-0 TECHNICAL  CONDITIONS OF CONTRACT PAGE 10 OF 12 

 
 

deposit of the successful bidder. To be entitled to impose such compensation/ penalty/ 
recovery, BHEL will not be required to prove that they have incurred such amount as actual 
damage. 
 

12.4 BHEL reserve the right to complete the job through other resource on account of and at the 
risk & cost of successful bidder without notice to successful bidder of the work not so 
executed, without cancelling the order/ contract in respect of the work not yet due for 
completion. 

12.5 BHEL reserve the right to cancel the order/ contract or a portion thereof for the work not so 
completed at the risk & cost of the successful bidder and the successful bidder shall be 
liable to BHEL for any excess costs thereof. 

12.6 The successful bidder shall continue with performance of the order/ contract under all 
circumstances, to the extent not cancelled. 

12.7 Where action is taken as per above, the successful bidder shall be liable for any loss, which 
BHEL may sustain on that account. The successful bidder shall not be entitled to any gain 
on such action and the manner & the method of such purchase shall be at the discretion of 
BHEL. It shall not be obligatory on the part of BHEL to serve a notice of such completion, 
through other resource, on successful bidder. 

13.0 GUARANTEE  
13.1 Even though the work will be carried out under supervision of BHEL, the successful bidder 

will be responsible for the quality of workmanship, quality of materials/ items and design for 
which the successful bidder is responsible. 

13.2 The successful bidder shall guarantee the work executed under the scope of the contract 
for a period of 12 (Twelve) months from the date of start of guarantee period as certified by 
the engineer and shall rectify free of cost all defects due to faulty supply or work done. In 
case the successful bidder fails to repair/ replace the defective works within the time 
specified by the engineer, BHEL may proceed to undertake the repairs/ replace such 
defective works at successful bidder’s risk & cost without prejudice to any other rights and 
recover the same from security deposit/ other dues. 

13.3 The guarantee period will commence from the date of handing over of respective unit to 
customer or six months after completion of full load operation of respective unit, whichever 
is earlier, provided, all erection, testing and commissioning works are completed in all 
respect for respective unit. 

14.0 EARNEST MONEY DEPOSIT (EMD / SECURITY DEPOSIT (SD) / 
PERFORMANCE BOND (PB) 

14.1 EARNEST MONEY DEPOSIT (EMD) 
14.1.1 EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT.  

 
In case of EMD submitted in USD by the successful tenderer, the same shall be converted 
and adjusted towards the required amount of Security Deposit of 50%. In case of EMD in 
INR, whole EMD shall be converted into USD as per stipulated selling conversion rate of 
INR to USD as per State Bank of India (SBI) publication on tender floating date. In case of 
EMD in BDT, whole EMD shall be converted into USD as per stipulated selling conversion 
rate of BDT to USD as per Bangladesh Bank publication on tender floating date.  
 
Tender cost & EMD can be submitted in INR/ USD/ BDT for this tender.  
 
Exchange Rate of currency as available in the web site of Bangladesh Bank on the tender 
floating/publishing date. If the date happens to be a holiday / or rate is not published, then 
the exchange rate of next day / next published day will be considered. 
 
Irrespective of submission in any of the aforesaid modes, amount of refund of EMD shall be 
net of submitted EMD less applicable Bank charges. 

14.1.2 EMD & Tender cost amount can also be submitted directly by Foreign Bidders (other than 
Indian bidders) to the followings Bharat Heavy Electricals Limited bank account in 
Bangladesh- 
 
EMD & Tender cost amount can also be submitted directly by Foreign Bidders (other than 
Indian bidders) to the followings Bharat Heavy Electricals Limited bank account in 
Bangladesh- 
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1. SBI (Branch Address:-Khulna, Bangladesh), A/C No. 05620257520201, BDT Account., 
SWIFT: SBINBDDH056, Routing number : 220471543 
 
2. SBI (Branch Address:- Khulna, Bangladesh), A/C No. 05620257520202, USD Account, 
SWIFT: SBINBDDH056, Routing number : 220471543 
 

14.1.3 EMD & Tender cost amount can also be submitted directly by Indian Bidders to the 
followings Bharat Heavy Electricals Limited bank account in India- 
 
1. SBI(Branch Address:-Commercial Branch, Saltlake, Sector V, Kolkata ,Branch Code 
SBIN0004289),A/C No. 11107800029,INR Account 

14.1.4 Amount of EMD exceeding INR 20 Lakh may be submitted in the form of Bank Guarantee 
(INR or eqv. USD/ BDT). In case of any Non-Indian Bank BG of local Bangladesh Bank , the 
same is to be countered guaranteed from any scheduled Bank from India. 

14.1.5 Bidder may also deposit EMD in the form of Fixed Deposit Receipt ( FDR ) issued from the 
following banks valid for six months, as an additional mode of EMD submission. 

 
(a)AB Bank Limited (b)Citibank N.A. (c) Sonali Bank Limited (d)Standard Chartered Bank 
(e)The Hong Kong Shanghai Banking Corporation Ltd (f)Woori Bank (g) State Bank of India. 
 

14.1.6 All other terms & conditions shall be as per GCC. 
14.2 SECURITY DEPOSIT(SD) 
14.2.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the 

successful tenderer shall be converted and adjusted towards the required amount of 
Security Deposit. 

14.2.2 At least 50% of the required Security Deposit, including the EMD, shall be collected in 
before start of the work. Balance of the Security Deposit shall be collected by deducting 
10% of the gross amount in USD progressively from each of the running bills of the 
Contractor till the total amount of the required Security Deposit is collected.   
 
If the value of work done at any time exceeds the contract value, the amount of Security 
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or recovered from payment/s due to the 
Contractor. 
 
The recoveries made from running bills (cash deduction towards balance SD amount) can 
be released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, with the approval of the authority competent to award the 
work. In case of any Non-Indian Bank BG of local Bangladesh Bank , the same is to be 
countered guaranteed from any scheduled Bank from India. 

14.2.3 All other terms & conditions shall be as per GCC. 
14.3 PERFORMANCE BOND 
14.3.1 Not Applicable 

15.0. Special Notes: 
1. The following welfare measures, in addition to those covered above, are to be taken at the site : 

a. Adequate Drinking Water 
b. Adequate no of toilets and washing area 
c. Canteen 
d. Rest Shed 
e. Hygienic Accommodation (Labour Colony) and allied facilities 

2. Water sprinkling arrangement for suppression of dust to be made 
3. A Safety Park will be put up with participation by all major contractors 
4. It must be ensured that no contaminated water including those discharged from Toilets, Canteen, Office 

and Labour Colony shall be discharged to under-ground water table and river water 
5. AS THIS SITE IS LOACTED IN A CYCLONE-PRONE AREA, ALL BUILDINGS AND SHED MUST BE 

CONSTRUCTED STRONG ENOUGH TO WITHSTAND ADVERSE WEATHER CONDITION 
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6. FURTHER TO POINT # 5, MASS EVACUATION OF PEOPLE FROM SITE MAY BE CALLED FOR, IF 
ADVISED SO, BY GOVT AGENCIES. AS IT WILL BE EXTREMELY DIFFICULT TO FIND A REST 
SHELTER FOR A FEW THOUSAND PEOPLE, IT IS FURTHER EMPHASISED THAT 
ACCOMMODATION MUST BE STRONG ENOUGH TO SURVIVE SUCH EXTREME WEATHER 
CONDITION.  

7. BHEL shall provide drawing for labour accommodation and contractor shall construct the same in line to 
BHEL drawing with contractor’s own contribution/expenses. 

8. It is assumed that First aider will be sitting in a porta-cabin. 
9. The initial shelter in labour colony for one month till Vendor is able to construct their own labour 

accommodation may be available in the existing colony on rental basis , based on availability in the 
existing labour colony. 

10. Adequate Quarantine Facility for isolation of workmen of 14 days during induction is to be arranged by 
the Bidder due to Pandemic COVID-19.All sort of sanitization , hand gloves, nose mask social 
distancing at labour colony is to be maintained and ensure due to pandemic of COVID-19 as per SOP 
attached with this Tender. 
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Form No: F-01 (Rev 00)

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
Offer Reference No:………………….                  Date:…………… 

To, 

(Write Name & Address of Officer of BHEL inviting the Tender)  

Dear Sir, 

Sub : Submission of Offer against Tender Specification No: ………………………… 

I/We hereby offer to carry out the work detailed in the Tender Specification issued by Bharat Heavy 
Electricals Limited, Power Sector-…… ………………………………….,  in accordance with the terms and 
conditions thereof. 

I/We have carefully perused the following listed doc uments connected with t he above work and agree to 
abide by the same. 

1. Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender documents by
BHEL

2. Notice Inviting Tender (NIT)
3. Price Bid
4. Technical Conditions of Contract
5. Special Conditions of Contract
6. General Conditions of Contract
7. Forms and Procedures

Should our Offer be accepted by BHEL for Award, I/we  further agree to furnish ‘Security Deposit’ for the 
work as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.  

I/We further agree to execute all the works referred to in the said Tender documents upon the terms and 
conditions contained or referred to therein and as detailed in the appendices annexed thereto. 

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as per details  
furnished in the Check List. 

                Authorised Representative of Bidder 
    Signature : 

     Name       : 
      Address   : 

Place: 
Date: 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 
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Form No: F-02 (Rev 00) 
DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
 
Dear Sir, 
 
Sub :  Declaration by Authorised Signatory   
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 

        
I/We, hereby certify that all the information and data fur nished by me  with regard to the 
above Tender Specification are true and complete to the best of my knowledge. I have gone 
through the specifications, conditions, stipulations and all other pertinent issues till date, and 
agree to comply with the requirements and Intent of the specification.  
 
I further certify that I am authorised to represent on behalf of my  Company/Firm for the 
above mentioned tender and a valid Power of Attorney to this effect is also enclosed. 

 

 

Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Signatory of the Bidder) 

 

Date:  

 

Enclosed : Power of Attorney 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 
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Form No: F-03 (Rev 00) 
NO DEVIATION CERTIFICATE 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 
Sub : No Deviation Certificate 
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 
We hereby confirm that we have not changed/ modified/materially altered  any of the tender 
documents as downloaded from the website/ issued by BHEL and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We also hereby confir m that we have neither set any Terms and Conditions and nor hav e 
we taken any deviation from the Tender conditions  together with other references  
applicable for the above referred NIT/Tender Specification.  
 
We further confirm our  unqualified acceptance to all Ter ms and Conditions, unqualified 
compliance to Tender Conditi ons, Integrity Pact (if applicabl e) and acceptance to Reverse 
Auctioning process. 
 
We confirm to have submitted offer in accordance with tender instructions and as per  
aforesaid references. 
 
Thanking you, 
 
                                                                                                                   Yours faithfully, 
 
 

                                                        (Signature, date & seal of authorized 
                          representative of the bidder) 
 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 
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Form No: F-04 (Rev 00) 
DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
Dear Sir, 
 
Sub :  Declaration confirming knowledge about Site conditions 
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 
 

         
I/We,  _______________________________________  hereby  declare   and  confirm that 
we have visited the Pr oject Site as referred in  BHEL Tender Specificat ions and  acquired  
full knowledge and information about the Site conditions including Wage structure, Industrial 
Climate, the  Law   & Order and other conditions prevalent at and around the Site. We 
further  confirm  that the above information is  true and correct and we shall not  raise  any  
claim of any nature due to lack of knowledge of Site conditions. 
        
I/We, hereby offer to c arry out work as detailed in  above  mentioned Tender Specification, 
in accordance with Terms & Conditions thereof. 

 
Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Representative of the Bidder) 

 

Date : 

Place: 
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Form No: F-05 (Rev 00) 
DECLARATION FOR RELATION IN BHEL 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 
the offer of Bidder is liable to be summarily rejected) 

-------------------------------------------------------------------------------------------------------------------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 
Sub :  Declaration for relation in BHEL   
Ref   : 1) NIT/Tender Specification No: …………………………,   
           
I/We hereby submit the followi ng information pertaining to relation/relatives of 
Proprieter/Partner(s)/Director(s) employed in BHEL 

Tick(√) any one as applicable: 

1. The Proprieter, Partner(s), Director(s)  of our Company/F irm  DO NOT have any 
relation or relatives employed in BHEL 

OR 

2. The Proprieter, Partner(s), or Director(s) of our Company/Firm HAVE 
relation/relatives employed in BHEL and their particulars are as below: 
 (i) 

 (ii)                                 

                                  Signature of the Authorised Signatory  

Note: 

     1.   Attach separate sheet, if necessary. 

2. If  BHEL Management  comes to know  at a later date   that the information furnished 
by the Bidder is false, BHEL reserves the right to take suitable against the 
Bidder/Contractor. 
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Form No: F-06 (Rev 00) 
NON DISCLOSURE CERTIFICATE   

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

---------------------------------------------------------------------------------------------------------------------- 

 
NON DISCLOSURE CERTIFICATE 

 

I/We understand that BHEL PS __ is committed to Information Security 
Management System as per their Information Security Policy. 

 
Hence, I/We   M/s……………….………………………………………………. 
who are subm itting offer for providing services to BHEL PS __ against 
Tender Specification No:_______ _______________________________,  
hereby undertake to comply with the following in line with Information 
Security Policy of BHEL PS ___,   ___________ 
 
 To maintain confidentiality of documents & information which shall be 

used during the execution of the Contract. 
 
 The documents & information shall not be revealed to or shared with third 

party which shall not be in the business interest of BHEL PS__. 
 
  
 

                                                   (Signature, date & seal of Authorized 
                  Signatory of the bidder) 
 
 
Date:  
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Form No: F-07 (Rev 00) 
BANK ACCOUNT DETAILS FOR E-PAYMENT 

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED 
& STAMPED) BY THE BANK  to enable BHEL release payments through Electronic Fund 
Transfer (EFT/RTGS) 

---------------------------------------------------------------------------------------------------------------------- 

 
1. Beneficiary Name    : 
 

2. Beneficiary Account No.   : 
 

3. Bank Name & Branch   : 
 

4. City/Place                                         : 
 

5. 9 digit M ICR Code of Bank Branch : 
 

6. IFSC Code of Bank Branch            : 
 

7. Beneficiary E-mail  ID   : 
     (for payment confirmation) 

 
NOTE: In ca se Bank endorsed certificate rega rding above has already been submitted e arlier, Kindly 
submit photocopy of the same 
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Form No: F-08 (Rev 00) 
FORMAT FOR SEEKING CLARIFICATION 

(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

-------------------------------------------------------------------------------------------------------------------------- 

To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
 
 
Dear Sir, 
 
Sub :  Request for Clarification 
Ref   : 1) NIT/Tender Specification No: …………………………,   
           2) All other pertinent issues till date 
 

Sl 
no 

Reference 
clause of 
Tender 

Document 

Existing provision Bidder's query BHEL’s clarification 

1 

 

    

 

2 

    

 

3 

    

Yours faithfully, 
 
 

                                                        (Signature, date & seal of Authorized 
                          Representative of the Bidder) 
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    Form No: F-09 (Rev 00)

CAPACITY EVALUATION OF BIDDERS FOR CURRENT TENDER  
        

SL NO. 

DESCRIPTION  OF 
WORK 
(Similar to 
Tendered Scope) 

WORK ORDER 
REF & DATE 

CONTRACT 
VALUE   
(Rs. LACS) 

CUSTOMER 
NAME & 
ADDRESS 

CURRENT 
STATUS OF 
THE JOB 
ALONG WITH 
LATEST MILE 
STONE 
COMPLETED   

%AGE OF 
WORK  
COMPLETED

VALUE 
OF 
BALANCE 
WORK 
(Rs. Lacs) 

1               

2               

3               

4               

5               

          
NOTES:       

1. BIDDERS ARE REQUIRED TO  FURNISH  ALL THE  JOBS OF SIMILAR NATURE  WHICH THEY ARE EXECUTING (IN PROGRESS) AT THE TIME 
OF SUBMISSION OF TENDER, AS PER ABOVE FORMAT.  

2. BIDDERS HEREBY  UNDERTAKE THAT THEY HAVE FURNISHED THE DETAILS SOUGHT AS PER POINT NO. 1 IN  TOTALITY AND THAT THE  
DETAILS FURNISHED IS COMPLETE IN ALL RESPECT. 

3. BHEL WILL TAKE APPROPRIATE ACTION AS DEEMED FIT , IN CASE, IT IS FOUND AT A LATER DATE THAT THE CONTRACTOR HAD 
SUPPRESSED THE FACTS AND HAVE NOT FURNISHED THE CORRECT & COMPLETE INFORMATIONS. 

        

     Signature
DATE :        
PLACE:     Name, Designation & Seal of Bidder
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CONTRACT AGREEMENT                                                       Form No: F-10 (Rev 00) 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 
Power Sector – ………… Region 
 
CONTRACT AGREEMENT 

  
AGREEMENT NO.______________________________ __________________ 

NAME OF WORK 
  
  

  
   
   

NAME OF THE CONTRACTOR WITH FULL 
ADDRESS  
    

  

VALUE  OF  WORK  AWARDED 
  

  

LETTER OF INTENT NO. 
  

  

TIME ALLOTTED FOR COMPLETING THE 
WORK (DATE OF COMPLETION) 
  

  

___________________________                                                             ______________________________ 
SIGNATURE OF CONTRACTOR                                                             (SIGNATURE OF BHEL OFFICER ) 
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CONTRACT AGREEMENT 
  

 
THIS AGREEMENT MADE THIS _______DAY OF____________ between BHARAT HEAVY 
ELECTRICALS LIMITED (A Government of India Enterprise) a Company incorporated under the 
Companies Act, 1956, having its Registered Office at BHEL House, Siri Fort New Delhi- 110049 
(herein after called BHEL) of the ONE PART.  

 
AND 

M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of t he SECOND 
PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they have 
acquired and possess extensive experience in the field of ----------------------------------------------------
----------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 
execution of ---------------------------------------------------------- the contractor submitted their offer  No.-
---------------------------------dated ----------------------------And whereas BHEL has accepted the offer of 
the Contractor on terms and conditions specified in the Letter of Intent No.-------------- ----------------
dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 
 
1.   That the contractor shall ex ecute the work of -------------------- -----------------and more 

particularly described in Tender Specificat ion No --------------------including Drawings and  
Specifications (hereinafter called the  said works) in accord ance with and subject to terms 
and conditions contained in these  presents, instructions to Tenderers, General Conditions 
of Contract, Special Conditions, Annexures, Letter of Intent dated -------------and such other 
instructions, Drawings, Specifications given to him from time to time by BHEL. 
 

2.   The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 
securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- t owards 
satisfactory performance and completion of the Contract. 
 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated --------------
---for a sum of Rs.------------------e xecuted by ------------------------------ -------------------- in 
favour of BHEL towards Security Deposit valid upto --------- 

 
                          OR 

 
         The Contractor has furnished t o  BHEL an initial Security Deposit of Rs.----------------in the 

form of cash / approved Securities/  B.G No.------------------ dated ------------ for Rs.------------
executed by --------------- -------------------- in favour of BHEL valid upto --- ----------- and has 
agreed for recovery of t he balance security deposit by BHEL @ 10% of the value of work  
done from each running bill till the entire Security Deposit is recovered. 

                            
                             OR 
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The contractor has furnished to BHEL an init ial Security Deposit of  Rs.-----(Rs.-----------  
vide Bank  draft No.--- -------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank dr aft No.------------------- dt.---------) and has agreed for recovery of  
balance Security  Deposit by  BHEL @ 10% of the value of work done from each running 
bill till the entire security deposit is recovered.  

  
4. The Contractor hereby agrees to extend  the validity of th e Bank Gua rantee for such  

further period or periods as may be required by BHEL and if the Contractor fails to obtain 
such extension(s) from the Bank, th e Contractor, shall pay forthwith or accept reco very 
of Rs.------------ from the  bills in one  installment and the contractor further agrees that 
failure to e xtend the validity of th e Bank Guarantee or failure to p ay the aforesaid  
amount in the manner specified above shall constitute breach of contract.  In addition to 
above, BHEL shall be entitled to take such action as deemed fi t and prop er for 
recovering the said sum of Rs.------------ 

 
                                   OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as may 
be required by BHEL and if the cont ractor fails to obtain such extension(s) from the bank, 
the contractor shall pay forthwith o r accept recovery of the amount of bank guar antee 
given in lieu of security deposit from the bill s in one installment and the  contractor further 
agrees that failure to extend the validity of  bank guarantee or failure to pay the aforesaid 
amount in the manner specified above shall constitute bre ach of contract.  In addition to  
above, BHEL shall be entitled to take such action as deemed fit and pro per for recovering 
the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in accordance 

with this Agreement the Contractor hereby covenants and  undertakes with BHEL that they 
shall execute, construct, complete the works in conformity,  in all respe cts, with the terms 
and conditions specified in this Agreement and the documents governing the same. 
 

6.   That the Contractor sha ll be deemed to have carefully examined this Agreement and the 
documents governing the same an d also to have satisfied himself as to the  nature and 
character of the Works to be executed by him. 
 

7.    That t he Contractor shall carr y out and c omplete the execution of the said works to the 
entire satisfaction of the Engineer or such ot her officer a uthorised by BHEL, wit hin the 
agreed time schedule, the time of completion being the essence of the Contract. 

 
8.     That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such su m as determined by BHEL in accordance  
with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the d ate on 

which the letter of intent has been issued to the Contractor. 
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10. That whenever under th is contract or otherwise, any sum of money shall be recoverable 
from or payable by the Contractor,  the same may be deducted in the manner as set  out 
in the General Conditions of Contract or other conditions governing this Agreement. 

 
11.   T hat all charges on account of Octroi, T erminal and other taxes includ ing sales tax or   

other duties on material obtained fo r execution of the said works shall be borne and paid  
by the Contractor. 

 
12.   That  BHEL  shall be entitle d to deduct from the Contractor's run ning bills or  otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.   That BHEL  shall be further entitled to re cover from the running bills of the Contractor or  

otherwise such sum as may be determined by BHEL fro m time to time in resp ect of 
consumables supplied by BHEL,  hire charges for tools and plants issued ( Where 
applicable) and any other dues owed by the Contractor. 

  
14.   That it is hereby agreed by a nd between t he parties that non- exercise, forbearance or  

omission   of any of the powers conferred on BHEL  and /or any of its authorities will not in 
any manner constitute waiver of the conditions hereto contained in these presents and the 
liability of th e Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 

 
15.    It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents gove rning this Agreement, the provisions in the  
Letter of Intent shall prevail.  

 
 
16.    The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________   dated____________. 
 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 
 
 
WITNESS        (CONT RACTOR) 
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(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
2. 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
2. 
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at  

BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, 

Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 

700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered 

office at_________ 1 (hereinafter called the said Contractor which term includes supplier), from demand 

under the terms and conditions of the Contract reference No.__________________________ 2 dated 

__________2 valued at Rs…………2 ( Rupees ------------------------)2 for <Nature of the Work>3 

(hereinafter called the said Contract)  of Security Deposit for the due fulfilment by the said contractor of 

the terms and conditions contained in the said Contract, on production of a Bank Guarantee for 

Rs.________________ 4 (Rupees __________________________________________________ only),  

we ____(indicate the name and address of the Bank) having its Head Office at ___________(address of 

the head Office) (hereinafter referred to as the Bank) at the request of 

_____________________________ [Name of Contractor(s)] do hereby undertake to pay to the 

Employer an amount not exceeding Rs._______________ in the event  of any breach by the said 

Contractor(s) of any of the terms and conditions contained in the said Contract.  

  

We, _______(indicate the name of the Bank), do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the Employer.  Any such demand 

made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs._______________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal.  

 

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractor(s) shall have no claim against us for making such payment. 
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We, further agree that the guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Contract and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claim satisfied or discharged or till _______________ 5  or till the office/Department/Division of 

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been 

fully and properly carried out by the said contractor(s) and also including the satisfactory performance of 

the equipment during guarantee period and accordingly discharges this guarantee.  Unless a demand or 

claim under this guarantee is made on us in writing on or before the __________________6, (3 months 

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability 

under this guarantee thereafter.  

 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Contract or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms 

and conditions relating to the said Contract and we shall not be relieved from our liability by any reason 

of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would but for this provision 

have effect of so relieving us.  

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months 

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be 

forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee 

irrespective of whether or not the original bank guarantee is returned to the Bank. 

 

We, ____(indicate the name of the Bank)____ lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 
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Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
courts of at Kolkata only. 
  

 
Date _____________ Day of __________ 

for____(indicate the name of the Bank)__  
 

 

                   (Signature of Authorised signatory)  
 

 

 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .  

  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

 
3 PROJECT/SUPPLY DETAILS 

 
4 BG AMOUNT IN FIGURES AND WORDS  

 
5 VALIDITY DATE 

 
6 DATE OF EXPIRY OF CLAIM PERIOD 

  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 

 
9 DATE OF EXPIRY OF CLAIM PERIOD 

 

Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee should 
be enforceable in the town/city or at nearest branch where the Unit is located  i.e. Demand can 
be presented at the Branch located in the town/city or at nearest branch where the Unit is 
located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch 
of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. As 
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter- 
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is 

advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be 
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.  
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b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 
procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to 
them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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        BANK GUARANTEE FOR ADVANCE 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( 

Name of the Vendor / Contractor / Supplier) having its registered office at_________ 1 (hereinafter called "the 

Contractor" which expression shall include its successors and permitted assigns) a contract Ref 

No……………………dated …………………………………………………2valued at Rs…………( Rupees -----------

-------------) for <Nature of Work> 3(hereinafter called the 'Contract')   

 

AND  WHEREAS  the  Employer  has  agreed  to  advance to the  Contractor,  a  sum  of Rs…………..   

(Rupees………………….. only), equivalent to _______% of the said value of the Contract (hereinafter called 

"the said Advance"), upon the condition, that the said Advance shall be secured by undertaking guarantee for 

Rs --------------------  ( Rupees ------------------------)4 from a Bank as hereinafter appearing. 

 

We, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and a 

branch at ………… being the Guarantor under this Guarantee, hereby irrevocably and unconditionally 

undertake to forthwith and immediately pay to the Employer  without any demur, merely on your first demand 

any sum or sums upto a maximum amount but not exceeding  Rs --------------------  ( Rupees ------------------------

). 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. _______________  
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our 

liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractors/Supplier shall have no claim against us for making such payment. 

 

We the ……………………Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged.   

 
 
We …………….. Bank further agree that the Employer  shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Contract or to extend time of performance by the said Contractor/Supplier from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Employer  against the said 

Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said Agreement 

and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the 

said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or any indulgence 

by the Employer  to the said Contractor/Supplier or by any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision have effect of so relieving us. 

 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding 

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities. 

 
 
This Guarantee shall remain in force upto and including…………………………….. 5 and shall be extended from 

time to time on the request of the Employer for such period as may be desired by the Employer.   

 
This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding 

and operative until payment of all money payable to the Employer in terms hereof. However, unless a 

demand or claim under this Guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall 

be discharged from all liabilities under this Guarantee. 
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We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

 
Notwithstanding anything to the contrary contained hereinabove: 

 
a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________  9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank 

 
We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 
Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only. 
 

 

           For and on behalf of  

           (Name of the Bank) 

Date………………. 

Place of Issue………………. 
 

1 NAME OF VENDOR /CONTRACTOR / SUPPLIER  
 
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3 PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7 BG AMOUNT IN FIGURES AND WORDS 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 

 
Note:  
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1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in 
the town/city or at nearest branch where the Unit is located  i.e. Demand can be presented at the 
Branch located in the town/city or at nearest branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 
Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 
issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all charges for issuance of 
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 

 
b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 

amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should 
clearly specify the same. 

 
b.4    The BG should clearly specify that the demand or other document can be presented in electronic form. 
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Form No: F-13 (Rev 00) 
 

FORM for EXTENSION OF VALIDITY OF BANK GUARANTEE 
1. To be typed on non judicial Stamp Papers of value as applicable in the State of India from 

where the BG has been issued or the State of India where the BG shall be operated 
2. The non judicial stamp papers shall be purchased in the name of the Party on whose behalf 

the BG is being issued or the BG issuing Bank 
-------------------------------------------------------------------------------------------------------------------------- 

BANK GUARANTEE No:                                                                                                   Date:………….. 
 
To 
 
(Write Designation and Address of Officer of BHEL inviting the Tender)  
 
Dear Sir 
 
Sub : Validity of Bank Guarantee No:…………………………. Dated ………………….  for  

…………………………. Rs …………………… in favour of yourself, expiry date ……………., on 
account of  M/s …………………………………………… in respect of Contract 
Number..………………., (herein after called the Original bank Guarantee) 

 
 
At the request of M/s……………………………………………….., we ………………….. Bank, having its 
branch Office at …………………………………………….. and having Head office at ………………, do 
hereby extend our liability under the above mentioned Bank Guarantee number…………..  dated 
……………… for a further period of ………………..Months/years from ………………  to expire on 
……………………….. 
 
Except as provided above, all other terms and conditions of the Original Bank Guarantee No 
……………………. Dated……………… shall remain unaltered and binding on us. 
 
Kindly treat this extension as an integral part of the original Bank Guarantee to which it would be attached.   
 
Yours faithfully 
 
Signature……………. 
Name & Designation………………….. 
Power of Attorney/Signing Power No  
Seal of Bank 
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Form No: F‐15 (Rev 01) 

MONTHLY PERFORMANCE EVALUATION OF CONTRACTOR 

Project     Vendor     Package & Unit    

SL Parameter for Measurement Classification Max Score 
Score 

Obtained 
Measurement 

Key/Scheduled date 
Supporting 
Documents` 

#1.01 Cumulative number of days in the month, 
the nominated Quality Officer or his 
authorised nominee was not available 

QUALITY 

0.35   

Quality Officer or his 
authorised nominee 
should be available for 
all the days 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.02 Shortfall in number of weekly Quality 
meetings in the month, not conducted or 
not attended by Quality officer or his 
authorised nominee 

QUALITY 

0.7   

Quality meetings to be 
held every week 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.03 Level of compliance wrt decisions taken in 
previous Quality meeetings 

QUALITY 
0.35   

Number of consolidated 
issues discussed in 
Quality meetings 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.04 Number of batches of welding electrodes, 
cement, sand , aggregate, consumable, 
Paints etc  as  applicable  for which test 
certificates not submitted OR MM & MH 
pkg:  ) In case of MM & MH package, 
monthly checks 

QUALITY 

0.375   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.05 Number of incidences of improper storage 
of inflammable gases and liquids, fuel etc 

QUALITY 
0.35   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.06 Total number of complaints in the month on 
non-preservation of materials under the 
custody of the contractor / erected in his 
scope. 

QUALITY 

0.35   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.07 Cumulative number of days in the month 
delayed due to poor organisation/planning 
of works at site. 

QUALITY 
0.625   

Cumulative number of 
days delayed 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.08 Total number of rework instances in a 
month necessitated due to improper 
works/procedures by contractor 

QUALITY 
0.625   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.09 Total number of complaints received in the 
month on the quality of finish / aesthetics 

QUALITY 
0.65   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#1.10 Total number of instances in the month, 
House keeping NOT attended to inspite of 
instructions by BHEL -ie  removal / 
disposal of surplus earth / debris / scrap / 
unused / surplus cable drums / other 
electrical items / surplus steel items / 
packing materials, thrown out scrap like 
weld butts, cotton waste etc from the 
working area to identified locations 

QUALITY 

0.625   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 

TENDER NO - PSER:SCT:KLN-C1910:18



FORMS & PROCEDURES  
 

 

FORMS and Procedures (Document no PS:MSX:F&P, Rev 01, 1st  June 2012)  Page 28 
 

#2.01 Number of times the workplan submitted 
FOR THE NEXT MONTH is REJECTED 
for not being supported with proper T&P 
(major) and Manpower. 

PERFORMANCE 

3.47   

Number of rejections Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.02 Number of times the Work plan (unloading 
and storage plans in case of MM & MH 
packages) is not supported by relevant 
construction/layout drawings - like A4  plan 
/ elevation views of plan status for 
structures / pressure parts/Civil Works, 
Piping isometrics for piping, Layout / PID / 
System reference sketch, 
Unloading/storage plans  etc as applicable 
for the works planned 

PERFORMANCE 

3.47   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.03 Cumulative number of days of delay in 
submission of plan FOR THE NEXT 
MONTH supported by deployment plan of 
Major T&Ps and Manpower (as per C-1 & 
C-2 of Format F-14) 

PERFORMANCE 

1.73   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.04 Percentage of delayed submission of Daily 
Reports for Progress, Labour etc 

PERFORMANCE 

1.87   

Percentage of daily 
reports 
delayed/Scheduled date 
is each day for the 
previous day  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.05 Number of days delayed for submission of 
log sheets / protocols / Monthly Progress 
reports for the work executed during the 
month under measurement 

PERFORMANCE 

0.93   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.06 Shortfall attributable to contractor as a 
percentage of what is clearly executable (In 
line with Terms of payment) by contractor 
as per  the plan (part-A of F-14) for the 
subject month   

PERFORMANCE 

20.67   

Percentage calculated 
as per part-A of F-14 

Progress review 
formats 

#2.07 Cumulative number of days in the month 
for which feedback/briefing on plans for the 
day and the progress of previous day was 
not given to BHEL 

PERFORMANCE 

2.67   

Cumulative number of 
days for which briefing 
or feedback not 
given/each day for the 
previous day 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.08 Cumulative number of major instances in 
the month hampering/affecting progress of 
work due to  improper management of 
labour and T&P at site leading to slowed 
progress of work or extended the 
completion of works 

PERFORMANCE 

3.47   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.09 Cumulative number of days of work lost 
due to interface issues with fellow 
contractors/ customers leading to stoppage 
/  delay in works, attributable to the 
contractor 

PERFORMANCE 

1.73   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.10 Number of times the commitments on 
augumentation of resources as per plan for 
the month have slipped 

PERFORMANCE 
3.47   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.11 Number of days the submission of Running 
bills  for the month are delayed  

PERFORMANCE 

0.93   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 
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#2.12 Number of days the supporting documents 
for the Running bills submitted for the 
month are delayed 

PERFORMANCE 

0.93   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.13 Number of times updations were not 
carried out in maintanance of records in PC 
in a form approved by BHEL at site (as 
applicable for respective packages). 

PERFORMANCE 

1.33   

Cumulative number of 
days updation not 
carried out/ 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.14 Number of times the Top Management of 
contractor did not respond to critical issues 
of site, for the month 

PERFORMANCE 
3.47   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.15 Number of refusals for 
improvement/remedial measures 
suggested by BHEL 

PERFORMANCE 
0.67   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.16 Cumulative number of days in the month 
the works were stopped / refused on 
interpretation of contract clauses/scope 
due to  tendency of taking undue 
advantage by interpretaing contract 
clauses in their favour 

PERFORMANCE 

2.67   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.17 Number of times rework refused PERFORMANCE 
1.73   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.18 Cumulative number of days  in the month 
recording/logging was not done in daily log/ 
history register / hindrance register 
maintained at BHEL Site Office 

PERFORMANCE 

1.33   

Cumulative number of 
days recording or 
logging was not done/all 
days of the month 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#2.19 Erection Agency: Cumulative number of 
major instances in the month 
hampering/affecting progress of work due 
to delayed or non-deployment of separate 
gang for material handling works OR MM 
Agency:  Cumulative number of major 
instances in the month hampering/affecting 
erection work due to not identifying  or not 
locating or not retrieving of materails 
required by erection agency 

PERFORMANCE 

3.47   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.01 Number of days of delay in submission of 
PLAN vis a vis ACTUAL deployment of 
Manpower for the month under review (as 
per part B-2 of F-014) 

RESOURCES 

1.5   

Number of days 
delayed/ Scheduled 
date is first working day 
of next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.02 Number of days of non-availability of 
supporting staff at office for submission of 
required reports/documentation as required 
for the contract 

RESOURCES 

1.5   

Cumulative number of 
days supporting staff 
not available 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.03 Number of days of delay in submission of 
PLAN vs ACTUAL  deployment of major 
T&P for the month under review (as per B-
1 of F-14) 

RESOURCES 

2.5   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.04 Cumulative number of major instances in 
the month hampering/affecting progress of 
work due to non availablity of operator / 
fuel in contractor's scope for Major T&P 
and MME  

RESOURCES 

2.5   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 
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#3.05 Cumulative number of major instances in 
the month hampering/affecting progress of 
work due to breakdown or non availability 
of major T&P and MME for the work 

RESOURCES 

2.5   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.06 Cumulative number of major instances in 
the month hampering/affecting progress of 
work due to non-availability of proper 
T&P/MME (number, capacity adequacy, 
and working condition) under the scope of 
contractor 

RESOURCES 

2.5   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.07 Number of times Contractor's T&P (items 
common to BHEL and Contractor) was 
NOT made available before requesting for 
the same T&P from BHEL 

RESOURCES 

2.5   

Total number of 
requests from 
contractor 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.08 Cumulative number of major instances in 
the month hampering/affecting progress of 
work due to non-availability of 
Consumables under the scope of 
contractor 

RESOURCES 

2.5   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#3.09 Cumulative number of days in the month 
lost due to use of improper  consumables 
like electrodes, gases,  Cement, sand, etc 
as applicable 

RESOURCES 

2   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.01 Number of deviations from the site 
organisation report submitted initially wrt 
deployment for the current month affecting 
work progress. 

SITE 
INFRASTRUCTURE 
& SERVICE 0.94   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.02 Cumulative number of days in the month 
lost due to delayed renewal  in respect of 
Labour license, Insurance, electrical 
licence, factory inspector etc as applicable 

SITE 
INFRASTRUCTURE 
& SERVICE 0.94   

Cumulative number of 
days lost 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.03 Number of non-compliances of Statutory 
requirements like validity of Labour 
Licence, Labour Insurance, PF, etc and 
any other applicable Regulation 

SITE 
INFRASTRUCTURE 
& SERVICE 0.5   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.04 Cumulative number of days in a month 
poor illumination is reported at storage 
area, erection area, pre-assy area and 
other designated areas by BHEL site. 

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Total number of non 
compliances/random 
checks  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.05 Number of days of non-availability of well 
maintained toilets facilities for workers 
(separate for men and women) 

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Total number of non 
compliances/random 
checks  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.06 Number of days of non-availability of 
potable drinking water stations for workers 
in specified areas. 

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Total number of non 
compliances/random 
checks  

Daily Log Book 
entry/Incident 
Registers/letter 
references 
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#4.07 If applicable as per contract, Provision of 
Water meter for each point of distribution 
and cumulative number of days of non-
submission of water  consumption / non-
working of water meter 

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Total number of non 
compliances/random 
checks  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.08 Provision of Energy meter for each point of 
distribution and cumulative number of days 
of non-submission of energy consumption / 
non-working of energy meter 

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Total number of non 
compliances/random 
checks  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#4.09 Commitment of Top Management of 
Contractor for welfare of labour  

SITE 
INFRASTRUCTURE 
& SERVICE 0.44   

Percentage of welfare 
activities done 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#5.01 Number of days delayed in making labour 
payments of the last month 

SITE FINANCE 

2.14   

Number of days 
delayed/Scheduled date 
is 10th day of the month 
succeeding the month 
under reference 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#5.02 Number of complaints from sub supplier for 
non receipt of payments 

SITE FINANCE 
1.43   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#5.03 Number of times the site operations are 
hampered  for want of funds  at the 
disposal of site-in-charge. 

SITE FINANCE 
1.43   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.01 Cumulative number of days in a month the 
nominated Safety Officer or his authorised 
nominee is not available 

HSE & SA 

0.5   

Safety Officer or his 
authorised nominee 
should be available for 
all the days 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.02 Shortfall in number of weekly safety 
meetings in the month conducted or 
attended by the Safety  Officer or his 
authorised nominee 

HSE & SA 

0.25   

Safety meetings to be 
held every week 

Copy of Minutes of 
meeting 

#6.03 Level of compliance wrt decisions taken in 
previous Safety meetings 

HSE & SA 
0.25   

Number of consolidated 
issues discussed in 
Safety meetings 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.04 Delay in submission of monthly report on 
safety in the prescribed form 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.05 Number of days taken for lodging FIRs 
from date of occurrence/notice  of incident 
of theft / accident etc 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is the next date of 
occurrence/notice of 
incidence  

Copy of FIR lodged 
by Contractor 

#6.06 Number of times warnings issued for using 
scaffoldings other than steel 

HSE & SA 
0.25   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 
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#6.07 Number of times punitive fines imposed for 
not complying with use of PPE 

HSE & SA 
0.375   

Total number of non 
compliances 

Non-compliance 
intimation documents 
from BHEL site 

#6.08 Number of times punitive fines imposed for 
unsafe practices  

HSE & SA 
0.345   

Total number of non 
compliances 

Copy of fine 
intimation documents 
from BHEL site 

#6.09 Delay in number of days in submission of 
monthly report on provisions, maintanance 
and validity of fire extinguishers 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.10 Delay in number of days  in submission  of 
monthly report on provisions and 
maintenance of Electrical Safety for 
Equipments 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

copy of report 

#6.11 Delay in number of days in submission of 
monthly report on provisions and 
maintanance of proper ELCBs for Electrical 
Safety of Personnel. 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is first working day of 
next month  

copy of report 

#6.12 Number of times the agency has defaulted 
on display of safety posters / safety 
slogans / safety barriers/emergency 
numbers etc in identified areas 

HSE & SA 

0.25   

Total number of non 
compliances 

Non-compliance 
intimation documents 
from BHEL site 

#6.13 Non compliances observed during HSE 
and Safety Audit  

HSE & SA 
0.25   

Total number of non 
compliances 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.14 Cumulative number of days in the month, 
First Aid Kits were not maintained at 
designated places at site 

HSE & SA 
0.25   

Cumulative number of 
days 

Non-compliance 
intimation documents 
from BHEL site 

#6.15 Cumulative number of days in the month, 
there was non-availability of Ambulance or 
Emergency vehicle ( whichever applicable) 
at Site. 

HSE & SA 

0.25   

Cumulative number of 
days Ambulance or 
Emergency vehicle not 
available 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.16 Number of days taken for submission of 
Root Cause analysis  (RCA) for the 
accident /theft/ incidence from the cut off 
date intimated by BHEL for submission of  
RCA NOTE: Occurrences of last month to 
be accounted for in the evaluating month) 

HSE & SA 

0.25   

Number of days 
delayed/Scheduled date 
is 7th  day of 
occurrence or notice of 
incidence NOTE: 
Occurrences of last 
month to be accounted 
for in the evaluating 
month) 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.17 Cumulative number of days in the month 
Women labour were deployed for office or 
site works during night hours (anytime 
between 18.00 hrs to 08.00 hrs) 

HSE & SA 

0.25   

Cumulative number of 
days 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

#6.18 Cumulative number of days in the month 
children under the age of 18 years were 
deployed for office or site works 

HSE & SA 
0.25   

Cumulative number of 
days 

Daily Log Book 
entry/Incident 
Registers/letter 
references 

       

 Performance Score Summary for 
the Month  

Total score Score 
Obtained 

   

 QUALITY 5      
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 PERFORMANCE 60 
     

 RESOURCES 20 
     

 SITE INFRASTRUCTURE & SERVICE 5 
     

 SITE FINANCE 5 
     

 HSE & SA 5 
     

 OTHERS 0 
     

 TOTAL 100  0 
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Form No: F-19 (Rev 00) 
MILESTONE COMPLETION CERTIFICATE  

(issued by BHEL on the specific request of Contractor) 
-------------------------------------------------------------------------------------------------------------------------- 

Ref :  
Date: 
 
To, 
 
(Name & address of Contractor)  
 
Dear Sir, 
 
References 

1. Contract No: 
2. Job Description: 

 
This is to hereby confirm that the following Milestone Activity has been achieved in respect 
of the Contract /Job under reference 
 

Sl No Milestone Activity Remarks 
  

 
 

  
 

 

 
This certificate is issued as per your request vide letter no …………………………………. 
without any prejudice to the rights of BHEL in line with the terms and conditions of the 
above referred Contract  

 

Yours faithfully, 
 
For and on behalf of Bharat Heavy Electricals Limited 

 
                                                         

 
Construction Manager/Head (Subcontracts) 
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Form No: F-20 (Rev 01) 

CONTRACT COMPLETION CERTIFICATE  
(Issued by BHEL/HQ on the specific request of Contractor) 

 

-------------------------------------------------------------------------------------------------------------------------- 

Ref :  
Date: 

To Whom so ever it may concern 
 

1 DESCRIPTION  OF WORK   
  
  

 

2 NAME AND ADDRESS OF THE 
CONTRACTOR  

 

3 CONTRACT NO  

4 
 

CONTRACT VALUE    

5 LETTER OF INTENT NO & DATE  

6 CONTRACT PERIOD//CONTRACT 
DURATION  

 

7 
 

DATE OF START/COMPLETION  

8 FINAL EXECUTED VALUE 
  

 

9 PERFORMANCE GOOD 
SATISFACTORY 
UNSATISFACTORY 

 
This certificate is issued as per your request vide letter no …………………………………. 
without any prejudice to the rights of BHEL to use this certificate for evaluation of your offers for future 
tenders  
Yours faithfully, 
 
For and on behalf of Bharat Heavy Electricals Limited 

                                                         
 
Head (Subcontracts)  
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Form No: F-21 (Rev 00)                                    

INDEMNITY BOND 

(To be executed on a Non Judicial Stamp Paper of the requisite value as per Stamp Duty prevalent 
in the respective State) 
This Indemnity Bond executed by  <name of company>   having their Registered Office at  
<xxxxxxxxxxx>        in favour of M/s Bharat Heavy Electricals Limited,  a Company 
incorporated under the Companies  Act,   1956,  hav ing  its  R egistered  Office  at  BH EL  
House, Siri Fort, Asiad,  Ne w Delhi -  110049  through  its  U nit  at  Power  Secto r-
_____________ Region, ____ ___________________________,   ______ State. 
(Hereinafter referred to as the Company)  

 

And whereas the Company has entered into a Contract with M/s xxxxxxxxx, the executants 
of this D eed (hereinafter refe rred to as the Contractor) as it s contractor in respect of the 
work of   “xxxxxxxxxxxxxxxxxxxxxxxxxx”. 

 

AND WHEREAS under the provisions of G CC further stipulates that the Contractor shall  
indemnify the Company against all claims of w hatever nature aris ing during the course of  
execution of Contract including defects liability period of   <xx  Months > i.e till <xx xx xxxx> 

 

Now this deed witnes s that in case the Company  is made liable by  any Authority including 
Court to pay any claim or compensation etc. in  respect of all labour ers or other matters at 
any stage under or relating to the Contract with the C ontractor , the Contractor  hereby 
covenants and agrees  with the C ompany  that  they shall indemnify   and reimburse the 
Company  to the extent  of such payments  and for any  fee, including litigation charges, 
lawyers’ fees, etc, penalty or damages claimed against t he Company by reason of th e 
Contractor falling to comply with Central/States Laws, Rules etc, or his failure to comply with  
Contract        ( including all expenses and charges incurred by the Company). 

The Contractor further indemnifies the Company for the amount which the Company may be 
liable to pay by way of penalty  for not mak ing deductions from the Bills of the Contractor  
towards such amount and depositing the same in the Government Treasury. 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 

TENDER NO - PSER:SCT:KLN-C1910:18



FORMS & PROCEDURES  
 

 

FORMS and Procedures (Document no PS:MSX:F&P, Rev 01, 1st  June 2012)  Page 37 
 

The Contractor further agree that  the Company shall be entitled to with hold and adj ust the 
Security Deposit and/or with ho ld and adjust payment of Bills of Contractor per taining  to 
this Contract  against any payme nt  which the Company has made or is required  to mak e 
for which the Contractor is liab le under the Contract and that  such amount can be w ithheld, 
adjusted by the Company till satisfactory and final settlement of all pending matters and the 
Contractor hereby gives his consent for the same.  
 
The Contractor further  agrees that the terms  of indemnity shall s urvive the ter mination or 
completion of this contract. 
 
The contractor further agrees that  the liability of the contractor  shall be extended on actual 
basis notwithstanding the limitations of liability clause, in respect of : 

1. breach of terms of contract by the contractor 
2. breach of laws by the contractor 
3. breach of Intellectual property rights by the contractor 
4. breach of confidentiality by the contractor 

 
Nothing contained in this deed, shall be construed as absolving or  limiting the liability of the 
Contractor under   said Contract between the Company and the Contractor . That this 
Indemnity Bond is irrevocable and the condition of  the bond is that the Contractor shall duly  
and punctually c omply with the terms and the conditions of this deed and contractu al 
provisions to the satisfaction of the Company. 
 
In witness where of M/s xxxxxxxxxxxxx these presents on the day, month and year first, 
above written at  xxxxxxxx   by the hand of its signatory Mr.  xxxxxxxxxxx.                                                     
 
 

Signed for and on behalf of  
                                                                                                 M/s xxxxxxxxxxxxxxx 

 
Witness: 
1 
2 
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Form No: F-22 (Rev 00) 
CONSORTIUM AGREEMENT 

----------------------------------------------------------------------------------------------------------------------------------------------
--- 

 (To be executed on Rs. 50/- Non – Judicial Stamp Paper) 

 

THIS AGREEMENT is made and executed on this  _______ day of _______, 
by and between (1) M/s _____________________ , ( The First Party, i.e, the 
Bidder) a company incorporated under the Company's Act 1956, having its  
registered office at ________________ ________(herein after called  the 
"Bidder", which expression shall incl ude its' successors, administrators, 
executors and permitted assigns) and (2) M/s ________________________, 
(The Second Party, i.e, the associates ), a company incorporated under th e 
Company's Act 1956, having its registered office at 
________________________ (herein after called the “ Associates", whic h 
expression shall include its'  successors, administrators, executors and 
permitted assigns). 

 

WHEAEAS the Owner, Bharat Heavy Electr icals Ltd, a Government of India 
Undertaking, proposes to issue / issued an NIT (herein after referred to as 
the said NIT) inviting bids from t he individual Bidders for undertaking the 
work of 
____________________________________________________________, 
at _____________________________ (herein after referred to as the said 
works).  

 

WHEREAS the said NIT enables submis sion of a bid by a Consortium  
subject to fulfillment of the stipulations specified in the said NIT. 

 

AND WHEREAS M/s ______ _______________________ ( The F irst Party, 
i.e, the Bidder)  will  submit its proposal in response to the aforesaid invitation 
to bid by the Owner for 
______________________________________________ as detailed in the 
Bid doc. no.  < TENDER REF-------->  
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AND WHEREAS M/s ________ _______________ (The First Party, i.e the 
Bidder) itself is meeti ng all the qualifying requirem ents except the qualifying 
requirements of _____________ _______________________________ (as 
detailed in the NIT) and in  order to fully meet t he qualifying requirements of 
NIT, this tie-up agreement is  being entered into with M/s 
__________________________  (The Second Party, the Ass ociates) , who 
fully meet the balanc e part of the said work s 
(_____________________________).  

  

  WHEREAS the First Party and the Second Party are contractors engaged in 
the business of carrying out various items of works. WHEREAS the two 
parties have agreed to constitute them selves into a consortium for the 
purpose of carrying out the said works,  and that t he consortium will be 
continued till the completion of the works in all respects. 

 

WHEREAS the parties have agr eed to certain terms and conditions in this  
regard: 

 

 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS : 

 

1. First and Second parties hereby constitute themselves into a 
Consortium for the purpose of bidd ing and undertaking the said works 
pursuant to the said NIT as hereinafter stated. 

 

2. The First Party will be the leader (Lead Partner) and will be  
responsible for the entire works. 
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CONSORTIUM AGREEMENT 

 

3. The First Party shall undertake the following part(s) of work detailed  
in the NIT namely  
____________________________________________   
________________________________________________________
__ 

 

4. The Second Party shall undertak e the following part(s) o f work 
detailed in the said NIT namely  
__________________________________ 
________________________________________________________
__  

 

5. The parties hereby d eclare and confirm that each of them will fulfill 
the required minimum qualifying requi rements as prescribed in the 
said NIT for the wor ks agreed to be undertaken by them as stated 
here-in-above. 

 

6. It is also agreed between the parties hereto that all of them shall be 
individually and severally responsibl e for the completion of the said 
works as per the schedule. Further,  if  the  Employ er/Owner sustains 
any loss or damage on a ccount of any breac h of the Contracts, we 
the, Consortium partners  individually  and  severally  undertake  to  
promptly indemnify and pay such losse s / damages  caused to the 
Employer/Owner on it s written dem and  with out  any   demur ,  
reservation,  contest  or  protest  in  any  manner whatsoever. 

 

7. The parties hereby agree and under take that they shall provide 
adequate finances, suitable Tools, Plan ts, Tractors, Trailers, other 
transportation equipment, other Tools & Plant s, Measuring & 
Monitoring Equipments (MME s), Men and Machinery etc. for the 
proper and effective execution of  the works to be undertaken by them  
as specified here-in-above. 
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8. It is agreed interse between t he parties hereto that all the 
consequences liabilities etc., arising out of any default in the due 
execution of the said works shall be borne by the party in default, that 
is by party in whose area of works default has occurred, provided 
however, so far as M/s Bharat Hea vy Electricals Limited is concerned, 
all the parties shall be liable jointly and severally. 

IN WITNESS HEREOF the parties above named have signed this agreement 
on the day month and year first above written at __________(Place) . 

WITNESS For 

1. NAME     (FIRST PARTY) 

2. OFFICIAL ADDRESS

WITNESS             For 

1. NAME     (SECOND PARTY) 

2. OFFICIAL ADDRESS

[The successful bidder shall have to execute the " JOINT DEED OF 
UNDERTAKING " in the format to be made available by BHEL at the time of  
awarding]. 
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Form No: F-23 (Rev 00) 

REFUND OF SECURITY DEPOSIT 
-------------------------------------------------------------------------------------------------------------------------- 

To, 
The Construction Manager 
BHEL Site Office 
---------------------------------- 
Dear Sir, 
 
Sub :  Refund of Security Deposit   
Ref   : Contract No: …………………………,   
Work:………………………………………………………………………………………………….. 
I/We have submitted Final Bill in respect of the above Contract/Work vide our letter no:……………………  
dated ……………….. . In line wit h Tender c onditions (GCC clause no 1.11), kindly arrange to 
release/refund the Security Deposit along with Final Bill payments. 
 
The details of Security Deposit are as below: 

1. Cash Portion : 
2. BG Portion    :   

Thanking You 
 
Date: _________                                                                                Authorised representative of Contractor 
============================================================================= 

To be filled up by BHEL 
 

1. Security Deposit to be refunded: 
a. Cash Portion: 
b. BG Portion   : 

2. Less 
a. Amount spent by BHEL on behalf of Contractor: 
b. Payments made by BHEL on behalf of Contractor: 
c. Other recoveries for Services etc 
d. Any other recoveries 
e. Total of ‘a’ to ‘d’: 

3. Net Amount to be released (1-2) : 
4. Certified that 

a. The payment recommended for release is in  order and there are no demands other than 
those included in the claim outstanding from the Contractor 

b. Contract Guarantee period of …………. Months commenced wef :_______________ 
c. All objections raised so far have been settled 
d. A note for refund of Security Deposit has been made in the Measurement Book 

Signature of BHEL Engineer 
Construction Manager 

Date:--------------------- 
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Form No: F-24 (Rev 00) 
REFUND OF GUARANTEE MONEY 

 

BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR, __________________ REGION 

Ref  No:                                                                                                                        Date: 
 
 

1. Name and Address of Contractor       : 

2. Contract Agreement/LOI No               : 

3. Date of Contract Agreement/LOI        : 

4. Name of the Work undertaken             : 

5. Date of commencement of the Work   : 

6. Date of Completion of the Work           : 

7. Period of Maintenance                        : 
(Guarantee Period) 

 
8. Date on which the Final Bill was paid : 

9. Last date of making good the defect  : 
       during Maintenance Period                 
 
10. Expenditure incurred by BHEL during    : 
       Maintenance Period, if any, recoverable 
 
11. Date on which Guarantee Money refund: 
       falls due as per Contract 
 
12. Amount of Guarantee Money to be refunded: 

13. Less Amounts recoverable (with details) 
a. Amount spent by BHEL on maintenance               : 
b. Payments made by BHEL on behalf of Contractor: 
c. Court dues/penalties/compensation                      : 
d. Other recoveries for Services, etc                         : 
e. Total of ‘a’ to ‘d’                                                     : 

14. Net Amount recommended for release (12-13)                  : 
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Signature of BHEL Engineer 

 
Date: __________________ 
 

CERTIFICATE TO BE FURNISHED BY THE CONTRACTOR 
 
I/We have no claim or demand outstanding against BHEL________________________, for the work done 
or for labour or material supplied or any other account arising out of or connected with the Contract 
Agreement/LOI (No_____________________________________________ dated _____________) and 
the payment of this bill shall be in full and final settlement of all my/our claims and demands including the 
‘Deposits’ of the Contract Agreement/LOI referred to. 
 

Signature of Contractor 
Date:                                  
---------------------------------------------------------------------------------------------------------------------------------------------- 

 
CERTIFICATE TO BE FURNISHED BY SENIOR ENGINEER/CONSTRUCTION MANAGER 

 
1. Certified that 

a. The payment recommended for release is in  order and there are no demands other than 
those included in the claim outstanding from the Contractor 

b. Maintenance period (Contract Guarantee period) is over and the Contractor has carried 
out the works required to be carried out by him during the period of maintenanc e 
(Guarantee) to our satisfaction, and all expens es incurred by the Company on carrying out 
such works have been included for adjustment 

c. All objections raised so far have been settled 
d. A note for refund of Guarantee Amount has been made in the Meas urement Book and 

Contract Agreement/Work Order 
 
Signature of BHEL Engineer 

Construction Manager 
Date:--------------------- 
----------------------------------------------------------------------------------------------------------------------------------------------

FOR USE IN ACCOUNTS DEPARTMENT 
 
Passed for Rs____________________  ( Rupees ________________________________________ only) 
  
Accountant                                                                                                              Accounts Officer 
---------------------------------------------------------------------------------------------------------------------------------------------- 

ACKNOWLEDGE BY THE CONTRACTOR   
Received Rs ____________________________________ in full and final settlement of my/our claim 
 

Signature of Contractor 
Date: 
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Form No: F-25 (Rev 00) 
 

POWER OF ATTORNEY for SUBMISSION OF TENDER/SIGNING CONTRACT 
AGREEMENT 

(To be typed on non judicial Stamp Papers of appropriate value as applicable and Notarised) 
 

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, no minate, constitute 
and appoint Mr …………………… ………….. , whose signatur e given below herewith to be 
true and lawful Attorney of M/s……………………………………………… hereinafter call ed 
‘Company’, for submitting Ten der/entering into Contract and inter alia, sign, execute all 
papers and to do nec essary lawful acts on behalf of C ompany with M/s Bhar at Heavy 
Electricals Ltd, Power Sector ________ Region, ___________________, in connection with  
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
………………………………… vide Tender Specification No : 
_________________________, dated ________________.  

And the C ompany do hereby agree to rati fy and confirm all acts, deeds, things or 
proceedings as may be lawfully  done by the sa id attorney and by or on behalf of the 
company and in the name of the company, by virtue of the powers conferred herein and the 
same shall be binding on the company and shall have full force and effect.  

IN WITNESS WHEREOF the common seal of the company has been hereunto affixed i n 
the manner hereinafter appearing on the document. 

Dated at ________________, this _______ day of _____________ 

Director/CMD/Partner/Proprietor  

                                                                                           Signature of Mr…………(Attorney) 

                                                                         Attested by:   Director/CMD/Partner/Proprietor  

Witness 

 

 

                                                                     Notary Public 
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Form No: F-26 (Rev 00) 
 

ANALYSIS OF UNIT RATES QUOTED 
(To  be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

Offer Reference No:………………….                                                             Date:…………… 
 
To, 
 (Write Name & Address of Officer of BHEL inviting the Tender)  
 
Dear Sir, 
 

Sub : Analysis of Unit Rates Quoted 
Ref : Tender Specification No: ………………………… 
 

Analysis of Unit Rates quoted by us in respect of above Tender is as detailed  
 

SN DESCRIPTION % OF QUOTED 
RATE 

REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, WATER 
OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + RETRENCHMENT 
BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & MAINTENANCE   

05 ESTABLISHMENT & ADMINISTRATIVE EXPENSES    

06 OVERHEADS   

07 PROFIT   

 TOTAL 100%  

                                                                                                   Yours faithfully, 
 
 

                                                        (Signature, Date & Seal of Authorized 
                          Representative of the Bidder)  
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Form  WAM  6 

BHARAT HEAVY  ELECTRICALS LIMITED 
DIVISION………………………………… 

Running Account Bill 
(Para 4.31.1 of Works Accounts Manual) 

Name of the Contractor:                                         Departmental Bill no:                                                                     Date: 
Name of the Work:                                                                Division:                                                                                                      Sub-Division: 
Sanctioned Estimate:                                                            Date of written order to commence the work : 
Code No:                                                                               Date of commencement of the Work: 
Contract Agreement No :                     Dated:                       Due date of completion as per Agreement: 

1. ACCOUNT OF WORK EXECUTED 
 
On account payment                    Item          Description          Quantity       Quantity        Rate      Unit      Payment      Quantity        Payment on            Remarks 
for work not previously                No of          of                         as per          executed                                on the            since            the basis  of                         
previously measured**                                   Work                   agree-           up to                                     basis of          last               actual                                                                      
_ _ _ _ _ _ _ _ _ _ _ _ _ _                                                          ment               date                                    actual            running         measurement                                                          
Total         since last     Total                                                                                                                                       measure-         account          since last 
 As per      running         up to                                                                                                                                      ment                bill                  running 
Running  account         date                                                                                                                                        up to                                      account bill 
Account   bill                                                                                                                                                               date      
bill 
Rs.          Rs.           Rs.                                                                                                        Rs.       P.           Rs.            P.                      Rs.            P. 
 
1              2             3                  4                   5                 6                    7               8           9           10                  11                            12          13                
 
   
                                                                                                                                                                                                                                                                        
* *1.    Whenever payment is made on ‘on account’ basis without actual measurements the amount in whole rupees should be entered in columns 1 to 3 only and not in columns 7 to 12. 
    2.    whenever there is an entry in column 12 on the basis of actual measurement, the whole of the amount previously paid without detailed measurement should be adjusted by a 
minus entry in column 2 equivalent to the amount shown in column 1, so that the total up to date in column 4 may become nil. 
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Form  WAM  6 (contd…) 

1              2             3                  4                   5                  6                    7               8           9           10                  11                            12                13   
 
 
 
 
 
 
 
 
 
 
 
 
 

        Total value of work done up to date                    (A) … 
 

                                                                                                   Deduct value of work shown on the last 
 Running Account Bill                                         (B) … 
  

                                                                                                    Net value of work done since last                       (C) … 
 
 
Rupees (in words) 
………………………………………………………………………………………………………………………………………………………….only. 
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Form  WAM  6 (contd…) 

II.MEMORANDUM OF PAYMENTS 

                                                                                                                                                                       I                     II 
                                                                                                                                                                            _ _ _ _           _ _ _ _ 

                                                                            Rs.         P.                                 Rs.      P.              Rs.       P. 

1.Total value of work actually measured as per Account No. I. Column 10                   (A)                 …………………                                                       …………….  

2.Total up to date ‘on account’ payment for work covered by approximate  

Or plan measurements as per Account No. I, Column 3                                              (B)                 …………………                                                       ……………. 

3.Total up to date secured advances on security of materials as per column 8              (C)                 …………………                                                       ……………. 

Of the enclosed Account (Form WAM 10) 

4.Total up to date payments [(A) + (B) + (C)]                                                                  (D)                 …………………                                                       ……………. 

 

5.Total amount of payments already made as per 
Entry (D) of last Running Account Bill No……………….. 
Dated…………………..forwarde to the Accounts 
Office on ………………….              (E)                                                                                           

6.Balance [(D)-(E)]                                                                                                                                        ………..……                                

7.Payments now to be made: 

a) by cash/cheque                                                                                                                                                                          ……………… 

b) by deduction for value of materials supplied 

c) by BHEL vide Annexure A attached                                                                                                                                           ……………… 

d) by deduction for hire of tools and plant vide 
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Annexure B attached                                                                                                                                                                  ……………… 

e) by deduction for other charges vide Annexure C 

Attached                                                                                                                                                                                      ……………… 

f)by deduction on account of security deposit                                                                                                                               ……………… 

h) by deduction on account of Income Tax                                                                                                                                  ………………              ……………… 

                                                                                                                                                                                                                                                                                                 

  Note: Amounts relating to items 4 to 6 above should be entere in column II and those relating to item 7 in column I. The amount shownagainst item 6 and the total of item 7 should 
agree with    each other. 

                                           III.CERTIFICATE OF THE ENGINEER IN CHARGE                  Form  WAM  6 (contd…) 

1. The measurements on which the entries in column 7 to 12 of Part I of this Bill (Account of work executed) are based were 
made by…………………………………………………………………………………………………………………………and are recorded at pages…………………..of  
                                                  (Name and Designation) 

Measurement Book  No ………………………………………….. 

2. Certified that the methods of measurement are correct and the work has been carried out in accordance with the terms and 
conditions, schedules, specifications and drawings etc, forming part of the contract agreement, subject to deviations included in the deviation statement (Annexure D). 

3. Certified that in addition to and quite apart from the quantities of work actually executed as shown in column 10 of Part I, 
some work has actually been done in connection with several items and the value of the such work is, in no case, less than ‘on account’ payments as per column 3 of 
Part I, made or proposed to be made, for the convenience of the contractor in anticipation of, and subject to the results of, detailed measurement which will be made as 
soon as possible. 
Signature of Contractor                                                                                                                                       Signature of Engineer in charge 

Date:                                                                                                                                                                   Designation: 

                                                                                                                                                                           Date:             
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IV. CERTIFICATE OF THE SENIOR ENGINEER 

1. Certified that measurements have been check measured to the prescribed extent by 
……………………………………………………………………………………………... ………………………………………………at site and also by the undersigned and the 
relevant entries have been intialled in the Measurement book. (vide pages……) 
(Name and Designation) 

2. Certified that all the measurements recorded in the measurement book have been correctly billed for 
3. Certified that all recoberable amounts in respect of materials tools and plant etc, and other charges have been correctly 

made vide Annexures A to C attached. 
Certified for payment * of Rs………………………………….( Rupees…………………………………………………………………………………………………….only) 
To be paid in cash/by cheque in the presence of …………………………………………………………………………………………………………………………………. 

ALLOCATION 
The expenditure is chargeable as under and to be included in the accounts for……………………………………………20…… 
                    Ledger Head                                                      Debit (Gross amount)                                                          Credit (Deductions) 

                                                                                                    Rs.       P.                                                                               Rs.       P.     

__________________________              _____________________________                          _______________________________ 
                          Total                                _____________________________                           ______________________________ 
                                                                 ______________________________                          ______________________________ 
* Here specify the net amount payable.                                                                                     Signature of  Senior Engineer 
                                                                                                                                                   Date: 

Form  WAM  6 (contd…) 

V.ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE 

Accounts Bill No …………………………Dated……………………..                                      ALLOCATION 
Entered in Journal Book vide entry No…….Dated………………….                                                             Estimate No:                                                   Code no: 
Passed for…………………………………Rs…………………………                                                             Name of the Work:                   
Less Deductions…………………………..Rs………………………….                                                                                              Debit                               Credit 
Net Amount Payable……………………….Rs………………………...                                             Ledger Head                       (Gross amount)                 (Deductions) 
(Rupees…………………………………………………………….only)                                                                                            Rs.        P.                         Rs.          P. 
Payable to Shri/M/s…………………………………by cheque/cash                                              _ _ _ _ _ _ _ _ _                   _ _ _ _ _ _ _  _              _ _ _ _ _ _ _ _ _ _ 
 Entered in Contractor’s Ledger No………………Page………….. 
            _ _ _ _ _  _ _ _                _ _ _ _ _ _ _ _ _ _ 
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                                                                                                                                                                 Total        _ _ _ _ _ _ _                 _ _ _ _ _ _ _ _ _  
     Assistant                     Accountant                        Account Officer 
     Date:                           Date:     Date: 
 
      VI. Received Rs……………………………( Rupees………………………………………………………………………………………………………………………………………only) as per             
Memorandum of Payments on account of this work. 

Signature of witness           Revenue 
Address :                          Stamp  
                                                                                                                                                                                                                             Signature of Contractor 
Date:                                                                                                                                                                                                                    Date: 
 

 
VII.   ENTRIES TO BE MADE BY TREASURY SECTION 

 
Cash Book entry No. and date:                                                                                     Amount paid            Rs……………………. 
 
                                                           Amount unpaid        Rs……………………. 
 
                                                                                                                        Total                        Rs……………………. 
                                                                                                                                                               
                                                                                                                                                      Signature of Cashier 
                                                                                                                                                      Date: 
 

Form  WAM  6 (contd…) 

 

 

 

 

ANNEXURE A 
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Statement  showing details of materials issued to the contractor Shri/M/s………………………………………………………………………………………… 

In respect of Contract Agreement No ……………………..Dated………………………………… 

 
Sl.   Stores          Issue            Description           Quantity          Quantity            Whether                   If recoverable from the contractor             R 
No.  issue           voucher        of material              issued           actually              recover-               _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _        E 
       Voucher      No. and        issued to                                      incorp-                able                Rate    Amount       Amount      Balance             M 
         No.            date              the                                               rated                  from the          at         recover-      recover-     now                    A 
        and           allotted by      contractor                                    in the                 contrac-        which      able            ed up to      recover-            R 
        date           stores   to                                                           work                tor or             recover-                     previous     ed                      K 
                        the SIV                                                                                       supplied          able                            bill                                       S 

                                                                                                                          free                                                                                                  

                                                                                                                                                 Rs.  P.      Rs.  P.      Rs.  P.          Rs.  P. 

 

        1      2               3                        4                             5                6                      7                     8             9                 10               11                   12  

 

 
 
 
                                                                        _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
            Total  
 
Signature of contractor                                            Signature of Engineer in Charge                                                  Signature of Senior Engineer 

Date:                          Date:                Date: 
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Form  WAM  6 (contd…) 

ANNEXURE B 

Statement  showing tools and plant  issued to the contractor Shri/M/s………………………………………………………………………………………… 

In respect of Contract Agreement No ……………………..Dated………………………………… 

 
Sl.     Description of tools          Period for                  Rate at             Amount                   Amount                  Balance                     Remarks 
No     and plant issued             which                         which                recover-                  recovered               now                             

                                                 Issued                       recovery            able                         upto                      recovered 

                                                                                   Is to be                                            previous         

                                                                                   Made                                                bill             

                                                                                  Rs.   P.               Rs.   P.                    Rs.    P.                    Rs.      P. 

 

1               2                                3                                 4                       5                                  6                             7                            8                                

 

 
 
 
                                                                        _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
            Total  
 
Signature of contractor                                            Signature of Engineer in Charge                                                  Signature of Senior Engineer 

Date:                          Date:                Date: 
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Form  WAM  6 (contd…) 

ANNEXURE C 

Statement  showing details of other recoveries to be made from  the contractor Shri/M/s……………..………………………………………………………… 

In respect of Contract Agreement No ……………………..Dated………………………………… 

 
Sl.     Particulars                     Unit       Quantity     Rate                    Amount                   Amount                  Amount                 Remarks 
No                                                                                                      recover-                  recovered               now                          

                                                                                                           able                        upto pre-               recovered 

                                                                                                                                          vious  bill       

                                                                              Rs.   P.               Rs.   P.                    Rs.    P.                    Rs.      P. 

 

1                 2                            3           4                    5                          6                            7                            8                             9               

 

1. Water Charges 
2. Electricity charges 
3. Seignorage charges 
4. Medical charges 
5. Cost of empty gunny bags and 

Empty containers not returned 

6.  
7.  
8.  
9.  
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10.                  
 
                                                                        _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
            Total  
 
Signature of contractor                                            Signature of Engineer in Charge                                                  Signature of Senior Engineer 

Date:                          Date:                Date: 
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Form  WAM  6 (contd…) 

ANNEXURE D 

  
Name of the Contractor:                                                                                                                           Contract Agreement No:                                               
Name of the Work:                                                                                                                                                   Date:                                                    
 
Sl.              Description                     Unit                       Quantity                     Quantity                Quantity             Total quantity                   Rate as per  
No.             of item                                                        as per                          as                          further               anticipated                       agreement 
                                                                                     Agreement                 executed               anticipated          on completion                    Rs.            P.                        
                                                                                                                                                                                                                                                                        
1                  2                                     3                          4                                      5                       6                               7                                     8              
 
 
 
 
                                             
Rate as           Amount as                    Amount as                    Amount                    Total amount                        Difference                                Reason for 
the                  
executed       per agreement               executed                       further                      anticipated                          _ _ _ _ _ _ _ _ _ _ _ _                deviation 
with 
                                                                                                anticipated                 on completion               Excess          savings                    authority, if 
any 
Rs.   P.               Rs.   P.                    Rs.    P.                        Rs.      P.                        Rs.      P.                  Rs.      P.             Rs.      P.                                                      
9                      10                                  11                          12                                      13                              14                          15                                     16              
 
                      
 
    
Signature of Engineer in Charge                                                                                                                Signature of Senior Engineer 
                 Date:                                                                        Date:                                                      
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BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 

TENDER NO - PSER:SCT:KLN-C1910:18



Date
Division

Total as per 
last running 
account bill
 Rs.

Since last 
running 
account bill 
Rs

Total up to 
date
Rs

1 2 3 4 5 6 7 8 9 10 11 12 13
Remarks

Name of Contractor
Name of the Work

Sanctioned Estimate

Quantity 
executed 
up to date

Rate 
Rs. P Unit

Contract Agreement/work Order No

Quantity 
since last 
running 
account  

bill

Payment on 
the basis of 

actual 
measurement 

since last 
running 

account bill
Rs P

Payment on 
the basis of 

actual 
measuremen
t up to date

Rs  P

On Account payment for the work not 
previously measured **

Item No of 
the 

agreement/
work order

Descripti
on of 
work

Quantity as 
per 

agreement

Date of actual completion of the work

Division

Date of commencement of work

Departmental Bill no

Date of written order to commence the work

Due date of completion as per agreement

BHARAT HEAVY ELECTRICALS LIMITED
DIVISION………………….

……………………And Final bill
(Para 4.3.2 Of Works Accounts Manual)

I. ACCOUNT OF WORK EXECUTED
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1 2 3 4 5 6 7 8 9 10 11 12 13

Total Value of Work Done up to date                                         (A)

Rupees (In Words)………………………………………………………………………………………………………………………………………………….Only

Deduct Value of work shown on the last running account bill        (B)
Net value of work done since last running account bill                  (C)
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1

2

3
4

a
b
c
d

5
6
7

2

Date:
Designation

II MEMORANDUM OF PAYMENT
Rs.             P

Total Value of work actually measured as per Account no I coloumn 10                                            (A)

Material suplied by BHEL vide annexure A attached

Deduct amount of paym,ents already made as per last running account bill No …………. Dated……………. 
Forwarded to the Accounts Office on ………………………….                                                         (B)

Payments now to be made { (A) - (B)}                                                                                                 (C)
Rs                 PDeduct ammounts recoverable from the contractor on account of :

Signature of Engineer in charge

Net amount to be paid to the Contractor

Total deduction
Balance
Refund of 50% of security deposite on completion of work

Income Tax
Other charges vide Annexure C attached

III. CERTIFICATE OF THE ENGINEER IN CHARGE

The measurement on which the entries in coulmns 7 to 12 of Part I of this bill (Account of work executed) are based were made by 
………………………………………………………………………………………………………………………………..
                                                             (Name and designation)1

A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is attached.

Hire of Tools & Plants vide Annexure B attached
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1

2
3
4
5
6
7

Total

Date

Certified that the measurements have been technically checked with reference to contract drawings, deviations etc
Certified that all the measurements recorded in the measurement book have been correctly billed for at the contract rates or approved rates.

Certified that all the recoverable amounts in respect of stores, tools and pa\lant, e\water, electricity charges etc, have been correctly made vide Annexures A 
Certified that the issues of all stores as per statement atytached (whether charged to the contractor or direct to the work) have been technically checked and 

IV CERTIFICATE OF THE SENIOR ENGINEER
Certified that I have personally inspected the work and that the work has been physically completed on the due date in accordance with the terms and 

Cretified that the measurements have been check measured to the prescribed extent by …………………………………………………………………. 
………………………………. (Name & designation). And by the the undersigned at site and relevent entries have been initiated in the measurement book 
(vide pages……………………… ….)

Certified that the methods of measurement are correct

……………………… ………………………

The expenditure as under and to be included in the accounts for ……………………..19

* Here specify the net amount payable Signature of Senior Engineer

Certified for payment of * Rs ……………………. (Rupees……………………………………………………………………………………… (Only). To be paid in 
cash/by cheque in the presence of …………………………………………………………………………………………………………………………………..

ALLOCATION

Ledger Head

………………………….

Debit 
(Gross Amount)

Rs.        P
………………………….

Credit
(Deduction)
Rs.        P

…………………………
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VI. Received Rs………………..(Rupees……………………………………………………..Only) in full and final settlement of all moneys due under this contract and I / we 
have no further claims of this contract.

Signature of Witness
Address

                                                                                                                                                                                                  Revenue Stamp
                                                                                                                                                                                       Signature of Contractor
                                                                                                                                                                                       Date:

VII . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date :                                                      Amount Paid   Rs…………………
                                                                                                                    Amount unpaid        Rs……………………..

                                                                                            Total    Rs…………………..

                                                                                                                                   Signature of Cashier
                                                                                                           Date:

V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE
Account Bill no………………………………… Dated …………………….
Entered in Journal book vide entry No………………………Dated…………
Passed for…………………………………….Rs……………………………..
Less Deductions……………………………..Rs……………………………
(Rupees……………………………………………………………….Only)
Payable to Shri/M/s…………………………….... by cheque/cash
Entered in contractors' Ledger no........................... Page

Assistant                          Accountant                       Accounts officer
Date:                                Date:                                Date:

ALLOCATION
Estimate No:                                                       Code No      

Name of the Work ………………………………………………

           Ledger Head                     Debit                            Credit
                                             (Gross Amount)                 (Deduction)

                                               Rs          P                       Rs                    
………………….             .......................                  .....................   

Total                                       ........................                ....................    
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Rate at 
which 
recoverable
Rs       P

Amount 
Recoverabl
e
Rs     P

Amount 
recoverable 
upto 
previous bill
Rs     P

Balance 
Now 
recovered
Rs     P

1 2 3 4 5 6 7 8 9 10 11

Total

Date Date Date

ANNEXURE A
Part I

Statement showing details of material issued to the contractor Shri/M/s……………………………………………………………………….. In respect of Contract 
Agreement/Work Order No………………………….. Dated …………………………………….

If recoverable from contractor Remarks

Sl No

Stores 
Issue 

voucher No 
and date

Issue voucher 
No and date 

alloted by 
stores to the 

SIV

description 
of material 
issued to 

the 
contractor

Quantity 
issued

Quantity 
actually 

incorporated 
in the work

Whether 
recoverabl
e from the 
contractor 
or supplied 

free
12

……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer
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1 2 3 4 5 6 7 8 9 10

Total

Total

Date Date Date

ANNEXURE A
Part II

Statement showing details of material issued to the contractor Shri/M/s……………………………………………………………………….. in respect of Contract 
Agreement/Work Order No………………………….. Dated …………………………………….and not covered by the agreement

Sl No

Stores 
Issue 

voucher No 
and date

Issue voucher 
No and date 

alloted by 
stores to the 

SIV

description 
of material 
issued to 

the 
contractor

Quantity 
issued

Quantity 
actually 

incorporated 
in the work

Issue Rate
Rs      P

……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

………………………………………………………………………………………..

Amount 
Recoverabl

e
Rs     P

Amount 
recoverable 

upto 
previous bill

Rs     P

Balance Now 
recovered

Rs     P Remarks
11

Add Departmental Charges
Add Sales Tax (wherever applicable) ………………………………………………………..
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1 3 5 7

Total

Date Date Date

ANNEXURE C

ANNEXURE B
Statement showing TOOLS & PLANTS issued to the contractor Shri/M/s……………………………………………………………………….. in respect of Contract 

Agreement/Work Order No………………………….. Dated …………………………………….and not covered by the agreement

Sl No

Period for 
which 
issued

Amount 
recoverabl

e 
Rs     P Remarks

Rate at which Recivery 
is to be made

Balance Now 
recovered

Rs     P

Amount recoverable upto 
previous bill

Rs     P
8

……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

Description of tools & 
plants issued

2 4 6
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Sr.No Particulars Unit Quantity Rate
Rs.    P.

Amount 
recoverable 

 Rs.    P

Amount 
recovered 

upto 
previous 

bill
   Rs.   P.

Amount now 
recovered   

Rs. P.
Remarks

1 2 3 4 5 6 7 8 9
1 Water Charges
2 Electricity Charges
3 Seignorage Charges
4 Medical Charges

5

Cost of 
empty 
gunny bags 
and empty 
containers 
not 
returned

6
7
8
9

10

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
 Date Date Date

howing detail of other recoveries to be made from the contractor Shri/M/s…………………………………………………
ment/Work Order No……………………………………………………Dated……………………………………………………
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Name of work; FREE OF COST

Sr.No

Stores 
issue 

voucher 
No.

ription of mat Unit 
Quantit
y issued

Quantity 
requried as 
per data 

Quantity 
consume
d in the 
work 

Balance(If 
any)

Nature of 
disposal 
for the 
balance 

Rate 
chargeable 
for material 

not 
returned 
Rs.P.

Amount 
recovera
ble for 
material 

not 
returned 
Rs. P

Remarks

1 2 3 4 5 6 7 8 9 10 11 12

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
 Date Date Date

Note:Data statement of therotical consumption should be attached in support of the quantity specified in coloumn 6

Statement showing detail of materials issued to the contractor Shri/M/s………………………………………………………………
ct of Contract Agreement/Work Order No……………………………………………………Dated……………………………………………………………………………

ANNEXURE F
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Date
Division

Total as per 
last running 
account bill
 Rs.

Since last 
running 
account bill 
Rs

Total up to 
date
Rs

1 2 3 4 5 6 7 8 9 10 11 12 13

Due date of completion as per agreement

BHARAT HEAVY ELECTRICALS LIMITED
DIVISION………………….

……………………And Final bill
(Para 4.3.2 Of Works Accounts Manual)

I. ACCOUNT OF WORK EXECUTED

Division

Date of commencement of work

Departmental Bill no

Date of written order to commence the work
Contract Agreement/work Order No

Quantity 
since last 
running 
account  

bill

Payment on 
the basis of 

actual 
measurement 

since last 
running 

account bill
Rs P

Payment on 
the basis of 

actual 
measuremen
t up to date

Rs  P

On Account payment for the work not 
previously measured **

Item No of 
the 

agreement/
work order

Descripti
on of 
work

Quantity as 
per 

agreement

Date of actual completion of the work

Remarks

Name of Contractor
Name of the Work

Sanctioned Estimate

Quantity 
executed 
up to date

Rate 
Rs. P Unit
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1 2 3 4 5 6 7 8 9 10 11 12 13

Rupees (In Words)………………………………………………………………………………………………………………………………………………….Only

Deduct Value of work shown on the last running account bill        (B)
Net value of work done since last running account bill                  (C)

Total Value of Work Done up to date                                         (A)
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1

2

3
4

a
b
c
d

5
6
7

2

Date:
Designation

III. CERTIFICATE OF THE ENGINEER IN CHARGE
The measurement on which the entries in coulmns 7 to 12 of Part I of this bill (Account of work executed) are based were made by 
………………………………………………………………………………………………………………………………..
                                                             (Name and designation)1

A statement showing the quantities of stores issued to the contractor (whether free or on recovery basis) and their disposal is attached.

Hire of Tools & Plants vide Annexure B attached

Balance
Refund of 50% of security deposite on completion of work

Income Tax
Other charges vide Annexure C attached

Signature of Engineer in charge

Net amount to be paid to the Contractor

Total deduction

Material suplied by BHEL vide annexure A attached

Deduct amount of paym,ents already made as per last running account bill No …………. Dated……………. 
Forwarded to the Accounts Office on ………………………….                                                         (B)

Payments now to be made { (A) - (B)}                                                                                                 (C)
Rs                 PDeduct ammounts recoverable from the contractor on account of :

II MEMORANDUM OF PAYMENT
Rs.             P

Total Value of work actually measured as per Account no I coloumn 10                                            (A)
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1

2
3
4
5
6
7

Total

Date

……………………… ………………………

The expenditure as under and to be included in the accounts for ……………………..19

* Here specify the net amount payable Signature of Senior Engineer

Certified for payment of * Rs ……………………. (Rupees……………………………………………………………………………………… (Only). To be paid in 
cash/by cheque in the presence of …………………………………………………………………………………………………………………………………..

ALLOCATION

Ledger Head

………………………….

Debit 
(Gross Amount)

Rs.        P
………………………….

Credit
(Deduction)
Rs.        P

…………………………

Certified that the measurements have been technically checked with reference to contract drawings, deviations etc
Certified that all the measurements recorded in the measurement book have been correctly billed for at the contract rates or approved rates.

Certified that all the recoverable amounts in respect of stores, tools and pa\lant, e\water, electricity charges etc, have been correctly made vide Annexures A 
Certified that the issues of all stores as per statement atytached (whether charged to the contractor or direct to the work) have been technically checked and 

IV CERTIFICATE OF THE SENIOR ENGINEER
Certified that I have personally inspected the work and that the work has been physically completed on the due date in accordance with the terms and 

Cretified that the measurements have been check measured to the prescribed extent by …………………………………………………………………. 
………………………………. (Name & designation). And by the the undersigned at site and relevent entries have been initiated in the measurement book (vide 
pages……………………… ….)

Certified that the methods of measurement are correct

BHARAT HEAVY ELECTRICALS LIMITED, 
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VI. Received Rs………………..(Rupees……………………………………………………..Only) in full and final settlement of all moneys due under this contract and I / we have
no further claims of this contract.

Signature of Witness
Address

Revenue Stamp
Signature of Contractor
Date:

VII . ENTRIES TO BE MADE BY TREASURY SECTION

Cash book entry no and date : Amount Paid   Rs…………………
Amount unpaid        Rs……………………..
Total    Rs…………………..

    Signature of Cashier
Date:

V. ENTRIES TO BE MADE IN THE ACCOUNTS OFFICE
Account Bill no………………………………… Dated …………………….
Entered in Journal book vide entry No………………………Dated…………
Passed for…………………………………….Rs……………………………..
Less Deductions……………………………..Rs……………………………
(Rupees……………………………………………………………….Only)
Payable to Shri/M/s…………………………….... by cheque/cash
Entered in contractors' Ledger no........................... Page

Assistant Accountant Accounts officer
Date: Date: Date:

ALLOCATION
Estimate No: Code No      

Name of the Work ………………………………………………

           Ledger Head Debit Credit
(Gross Amount) (Deduction)

Rs          P Rs
………………….             ....................... .....................   

Total ........................ ....................    
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Rate at 
which 
recoverable
Rs       P

Amount 
Recoverabl
e
Rs     P

Amount 
recoverable 
upto 
previous bill
Rs     P

Balance 
Now 
recovered
Rs     P

1 2 3 4 5 6 7 8 9 10 11

Total

Date Date Date

12

……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

Sl No

Stores 
Issue 

voucher No 
and date

Issue voucher 
No and date 

alloted by 
stores to the 

SIV

description 
of material 
issued to 

the 
contractor

Quantity 
issued

Quantity 
actually 

incorporated 
in the work

Whether 
recoverabl
e from the 
contractor 
or supplied 

free

ANNEXURE A
Part I

Statement showing details of material issued to the contractor Shri/M/s……………………………………………………………………….. In respect of Contract 
Agreement/Work Order No………………………….. Dated …………………………………….

If recoverable from contractor Remarks
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1 2 3 4 5 6 7 8 9 10

Total

Total

Date Date Date

Add Departmental Charges
Add Sales Tax (wherever applicable) ………………………………………………………..

……………………………………………………………………………………

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

………………………………………………………………………………………..

Amount 
Recoverabl

e
Rs     P

Amount 
recoverable 

upto 
previous bill

Rs     P

Balance Now 
recovered

Rs     P Remarks
11

ANNEXURE A
Part II

Statement showing details of material issued to the contractor Shri/M/s……………………………………………………………………….. in respect of Contract 
Agreement/Work Order No………………………….. Dated …………………………………….and not covered by the agreement

Sl No

Stores 
Issue 

voucher No 
and date

Issue voucher 
No and date 

alloted by 
stores to the 

SIV

description 
of material 
issued to 

the 
contractor

Quantity 
issued

Quantity 
actually 

incorporated 
in the work

Issue Rate
Rs      P
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1 3 5 7

Total

Date Date Date

64

Description of tools & 
plants issued

2

Signature of Contractor Signature of Engineer in charge Signature of Senior Engineer

……………………………………………………………………………………

8

ANNEXURE B
Statement showing TOOLS & PLANTS issued to the contractor Shri/M/s……………………………………………………………………….. in respect of Contract 

Agreement/Work Order No………………………….. Dated …………………………………….and not covered by the agreement

Sl No

Period for 
which 
issued

Amount 
recoverabl

e 
Rs     P Remarks

Rate at which Recivery 
is to be made

Balance Now 
recovered

Rs     P

Amount recoverable upto 
previous bill

Rs     P
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Sr.No Particulars Unit Quantity Rate
Rs.    P.

Amount 
recoverable 

 Rs.    P

Amount 
recovered 

upto 
previous 

bill
   Rs.   P.

Amount now 
recovered   

Rs. P.
Remarks

1 2 3 4 5 6 7 8 9
1 Water Charges
2 Electricity Charges
3 Seignorage Charges
4 Medical Charges

5

Cost of 
empty 
gunny bags 
and empty 
containers 
not 
returned

6
7
8
9

10

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
 Date Date Date

ANNEXURE C
showing detail of other recoveries to be made from the contractor Shri/M/s……………………………………………………
ment/Work Order No……………………………………………………Dated………………………………………………………
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Name of work; FREE OF COST

Sr.No

Stores 
issue 

voucher 
No.

ription of mat Unit 
Quantit
y issued

Quantity 
requried as 

per data 

Quantity 
consume
d in the 

work 

Balance(If 
any)

Nature of 
disposal 
for the 
balance 

Rate 
chargeable 
for material 

not 
returned 

Rs.P.

Amount 
recovera

ble for 
material 

not 
returned 

Rs. P

Remarks

1 2 3 4 5 6 7 8 9 10 11 12

Total

Signature of Contractor Signature of Engineer Incharge Signature of Sr. Engineer
 Date Date Date

Note:Data statement of therotical consumption should be attached in support of the quantity specified in coloumn 6

Statement showing detail of materials issued to the contractor Shri/M/s………………………………………………………………
ect of Contract Agreement/Work Order No……………………………………………………Dated………………………………………………………………………………

ANNEXURE F
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ANNEXURE G Page 1 of 3

Name of the work :
Name of the Contractor :
Date of commencement of the work:
Contract agreement/work ordered no. and date:
Reference to supplementary agreement no,if any :
Whether adminstrative approval and techanical sanction has been 
accorded by the cmpetent authority ? If so ,citc reference

Whether sanction of the competent authority and financial 
concurrencr of the Accounts Departnment for award of the work 
has been accorded ? If so,cite reference.

Wheter the work has been completed in time ? If not ,wheter 
penalty has been levied or sanction of the competent authority for 
extension of time granted and communicated to the Accounts 
Department with reasons for grant of extension? (Due and actual 
date of completion of the work and reference to letter no. and date 
granting the extension of time should be given)  

(a) Wheter the rates allowed in the bill have been checked with 
the contract agreement ?                     (b) Wheter the rates for 
extra/supplemental items have been approved by the competent 
authority and the sanction communicated to the accounts 
Department together wiht rate analysis? If so,cite reference.           

Wheter deviations have been approved by the competent 
authority? If yes, give reference to the approval; if not, give 
reasons.

Whether the rates of recovery of stores issued to the contractor 
which are not provided for in the Contract Agreement have been 
settled in counsultation with Finance?   

Whether discrepancies pointed out by the Accounts Department in 
the store statement have been reconciled and accepted by the 
Accounts Department? 

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER
(Correct particulers and answers to be recorded)
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ANNEXURE G Page 2 of 3

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER
(Correct particulers and answers to be recorded)

Whether materials issued to the contractor in excess of the 
theoretical requirements have been returned to the Stores 
Department and the no. and date of such retuened stores 
vouchers have been shown in stores statement? If not ,whether 
the cost of such excess material has been recovered at the 
prescribed rate? Whethre consumption statements in respect of 
materials chargeabale to the work have been attached to the bill?

Whether consumption of materials shown has been technicaly 
checked by Senior Engineer? 

Whether materials isshued and used in the work is not less then 
that required for consumption in work accroding to our 
specification? If comsumption is less, whether necessary recovery 
has been made in the bill? 

Whether mesurments have been checked by the Engineer and Sr. 
Engineer to the extent required and certificates of check recorded 
in the mesurments books?

Whether contractor has signed the bill and the mesurments books 
without reservations? If not; whether resones have been intimated 
to the Accounts Department? 

Whethet arithmatical calculations have been checked and 
certificate recorded in the mesurment books by a person other 
than the one who calculated initially  

Whether any work was done at the risk and cost of the contractor 
and whether such cost has been recovered from him? Give 
particulers. 

Whether all advance payments on running Accounts have been 
recovered?
Whether tall the recovries due to services given to the contractor 
like rent of accommodation, water charges, electricity charges etc. 
have been recovered and wheather payments made by the 
company on behalf of the contractor have been adjusted?

Whether the files containing abstracts from mesurments books/ 
standared mesurment books have been completed/ updated? 

Whether hire charges of tools and plant have been recovered and 
the statement of hire charges with full details attached?
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ANNEXURE G Page 3 of 3

QUESTIONNAIRE TO BE ANSWERED BY ENGINEER IN CHARGE AND SENIOR ENGINEER
(Correct particulers and answers to be recorded)

Whether the certificate of workmanship and completion of work 
according to specifications, drawings etc. is recorded by Engineer/ 
Sr. Engineer and whether recoveries have been made for 
defective works, if any? 

Whether all corrections in the bill/measurement books etc. have 
been neatly made and attasted and there are no overwriting?

Whether final measurments have been taken as soon as possibal 
after completion of work and the cretificate of complition issued? If 
not, whether resons for delay have been recorded and 
communicated to Accounts?
In respect of Quintites reduced in the final bill as compare to the 
running payment, whether adequate reasons  have been recorded 
and communicated to Accounts  

Whether the Expeinditure has been classified correctly according 
to heads of Account recorded in the sanctioned estimate? 

Whether the work has been completed within the estimated cost? 
If not, what is the percentage of excess over thw sanctioned 
estimate/ addministrative approval? In case the excess is beyond 
the competency of Sr. Engineer, what action has been taken for 
the obtaining the approval of the authority complent to sanction 
the excess?

(a) If the contractor has furnished bank guarantee in lieu of cash 
sequrity deposit towards proper exicuation of works and 
guarantee against defectsduring the maintenance period, whether 
the period of currency of the bank guarantee cover the entire 
maintenance period? (b) If not, whether sequrity deposite has 
been proposed to be recovred from the final bill?

Whether all the previous audit objections raised on running 
Account bills have been settled? If so, cite refrence. 

Signature of Engineer in Charge Signature of Engineer in Charge
Date: Date:
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Form No: F-14 (Rev 00) 
 

                Page 1 of 4
 MONTHLY  PLAN & REVIEW WITH  
 CONTRACTOR  

        
      
  

BHEL         CONTRACTOR 
(Sign with name, designation and date)            (Sign with name, designation and date) 

    
PS-  R 

Use separate sheets if necessary 

Name of Site  Contract 
No. 

 

Name of 
Contractor 

 

Review for the month of  
Brief 
Scope of 
work 

 

Date of Review  

   PART- A  PHYSICAL REVIEW 
Sl.No
. 

Description 
of work 

Unit 
of 
Meas
urem
ent 

Original 
Plan 
(QTY 
Planned for 
the month as 
per joint 
review of 
previous 
month) 
 
 
 

Last 
months 
shortfall 
(attributable to  

Contractor) 

Total 
Planned for 
the month 
(including previous 
month backlog 
attributable to 
Contractor) 

Achieved 
 

Shortfall 
attributable to 

(in Qty) 

REMARKS 

(a) (b) C=(a)+(b) BHEL Contractor  
  UOM Phy. Phy Phy Phy. Phy. Phy.  
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Form No: F-14 (Rev 00) 
 

                Page 2 of 4
 MONTHLY  PLAN & REVIEW WITH  
 CONTRACTOR  

        
      
  

BHEL         CONTRACTOR 
(Sign with name, designation and date)            (Sign with name, designation and date) 

    
PS-  R 

CONTRACT NO: 
CONTRACTOR: 
PART – B-1 REVIEW OF DEPLOYMENT OF MAJOR T&Ps 

 
SUPPLIER SCOPE:- 
SN. MAJOR T&P TO BE 

DEPLOYED AS PER 
WORK PLANNED  FOR 
THE MONTH 

QTY. DEPLOYMENT 
STATUS 
(ACTUAL  
DEPLOYED) 

REMARKS 
(WORKS 
EFFECTED DUE 
TO NON-
DEPLOYMENT OF 
T&Ps 

     

 
 

BHEL SCOPE:- 
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Form No: F-14 (Rev 00) 
 

                Page 3 of 4
 MONTHLY  PLAN & REVIEW WITH  
 CONTRACTOR  

        
      
  

BHEL         CONTRACTOR 
(Sign with name, designation and date)            (Sign with name, designation and date) 

    
PS-  R 

CONTRACT NO: 
CONTRACTOR: 
PART – B-2 REVIEW OF DEPLOYMENT OF MANPOWER 

 
SUPPLIER SCOPE:- 
 
SNO. AREA OF WORK CATEGORY  

OF LABOUR 
NO. OF LABOUR  
REQUIRED AS PER 
CATEGORY 

DEPLOYED 
FOR THE 
PERIOD 

REMARKS 
(WORKS 
AFFECTED 
DUE TO NON-
AVAILABILITY 
OF LABOUR)  
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Form No: F-14 (Rev 00) 
 

                Page 4 of 4
 MONTHLY  PLAN & REVIEW WITH  
 CONTRACTOR  

        
      
  

BHEL         CONTRACTOR 
(Sign with name, designation and date)            (Sign with name, designation and date) 

    
PS-  R 

CONTRACT No.:   
 Date of Report:                                                                                      
PART C1 : PLAN FOR THE NEXT MONTH (PHYSICAL) 
 
SL 
NO.  

DESCRIPTION OF 
WORK 
(Area Wise) 

PLANNED  
MT/ % / QTY 
(EXCLUDING  
SHORTFALLS 
ATTRIBUTABLE TO 
CONTRACTOR TILL 
DATE) 

T&Ps 
REQUIRED 

MANPOWER 
REQUIRED 

REMARKS 

      
 
 
 
 
 
 
 
 

NOTE: USE  SEPARATE SHEETS, IF REQUIRED 
 
 
 
 
 
 
 
 
PART C2: PLAN FOR THE NEXT MONTH 
                (OTHERS) 
 
SL 
NO.  

DESCRIPTION OF 
WORK 
(Area Wise) 

PLANNED  
MT/ % / QTY 

T&Ps 
REQUIRED 

MANPOWER 
REQUIRED 

REMARKS 

      
 
 
 
 
 
 
 
 

NOTE: USE  SEPARATE SHEETS, IF REQUIRED 
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Form No: F-14 (Rev 00) 
 

                Page 5 of 4
 MONTHLY  PLAN & REVIEW WITH  
 CONTRACTOR  

        
      
  

BHEL         CONTRACTOR 
(Sign with name, designation and date)            (Sign with name, designation and date) 

    
PS-  R 
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BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( 

Name of the Vendor / Contractor / Supplier) having its registered office at_________1 hereinafter referred to as 

the 'Contractor/Supplier', which expression shall unless repugnant to the context or meaning thereof, include 

its successors and permitted assigns), a contract Ref No……………………dated 

………………………………….2 valued at Rs…………2 ( Rupees ------------------------)for <Nature of Work>3 

(hereinafter called the 'Contract') and the Contractor having agreed to provide a Contract Performance 

Guarantee, equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the faithful 

performance of the Contract, 

 

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and 

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, irrevocably and 

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount   Rs -------------

-------  ( Rupees ------------------------)4 without any demur, immediately on a demand from the Employer, . 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. _______________ ________________________. 

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our 

liability under this present being absolute and unequivocal. 
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The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the contractors/supplier shall have no claim against us for making such payment. 

 

We the ……………………bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged.   

 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Employer  against 

the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or 

any indulgence by the Employer  to the said Contractor/Supplier or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us. 

 
 
 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding 

any security or other guarantee that the Employer may have in relation to the Contractor's liabilities. 

 

This Guarantee shall remain in force upto and  including…………………………….. 5 and shall be extended 

from time to time for such period as may be desired by Employer.   

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding 

and operative until payment of all money payable to the Employer in terms thereof. 

 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall be 

discharged from all liabilities under this guarantee thereafter. 

 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 
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a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8  

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only. 
 

            

           For and on behalf of  

           (Name of the Bank) 

    

Dated………………. 

Place of Issue………………. 

 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3  PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 

 
Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in 
the town/city or at nearest branch where the Unit is located  i.e. Demand can be presented at the 
Branch located in the town/city or at nearest branch where the Unit is located. 
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b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 
Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 
issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all charges for issuance of 
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

 
b.2     In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 

 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should 
clearly specify the same. 

 

b.4    The BG should clearly specify that the demand or other document can be presented in electronic form. 
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BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE 
BOND 

1 

   

 
 

 
 
 

 B.G. NO.                                                                                          Date 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand ----- by   <Name and Address of 
Bank>  hereinafter called the "The Guarantor"  (which expression shall unless repugnant to the context or meaning thereof 
be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India 
Undertaking) a company incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri Fort, 
Asiad, New Delhi – 110049 through its unit at <Address of Power Sector Region1> hereinafter called "The Company" 
(which expression shall unless repugnant to the context or meaning thereof be deemed to include its successors and 
assigns) 

 
 WHEREAS   < Contractor’s Name and Address>  (hereinafter referred to as the Contractor) have entered into a 
contract arising out of Letter of Intent no.   < LOI REF  & Date >  (hereinafter referred to as "the contract") for < Name of 
Work > with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a sum of Rs.--------
-------------- (Rupees----------------------------------------) towards security deposit for due and faithful performance of the contract 
in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of the arrangement arrived at 
between the contractor and the Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter mentioned in 
favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, observance or discharge of 
the Contract by the contractor and further unconditionally and irrevocably undertake to pay to the Company without demur 
and merely on a demand, to the extent of Rs.-------------------(Rupees-----------------------------) against any claim by the 
company on them for any loss, damage, costs, charges and expenses caused to or suffered by the company by reasons of 
the contractor making any default in the performance, observance or discharge of the terms, conditions, stipulations or 
undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been committed by the contractor in the 
performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or any one of them as 
contained in the contract and / or as to the extent of loss, damage, costs, charges and expenses caused to or suffered by 
the company by reason of the contractor making any default in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions the correctness of any demand 
made by the company in any Court, Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the Guarantor under this 
Guarantee, from time to time to vary any of the terms and conditions of the contract or extend time of performance by the 
contractor or to postpone for any time and from time to time any of the powers exercisable by it against the contractor and 
either enforce or forebear from enforcing any of the terms and conditions governing the contract or securities available to the 
company and the Guarantor shall not be released from its liability under these presents by any exercise by the company of 
the liberty with reference to the matters aforesaid or by reasons of time being given to the contractor or any other 
forbearance, act or commission on the part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to sureties would, but for this provision have the effect of so 
releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect during the 
period that would be taken for  the performance of the contract and its claim satisfied or discharged and till the company 
certifies that the terms and conditions of the contract have been fully and properly carried out by the contractor and 
accordingly discharges this Guarantee, subject however, that the company shall have no claim under this Guarantee after --
------------ i.e. (3 months more than the present date of validity of Bank Guarantee unless the date of validity of this Bank 
Guarantee is further extended from time to time, as the case may be) unless a notice of the claim under this Guarantee has 
been served on the Guarantor before the expiry of the said period in which case the same shall be enforceable against the 
Guarantor not withstanding the fact that the same is enforced after the expiry of the said period. 
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BANK GUARANTEE FOR SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE 
BOND 

2 

 The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the previous 
consent of the Company in writing and agrees that any liquidation or winding up or insolvency or dissolution or any change 
in the constitution of the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before proceeding against the 
Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any security which the 
Company may have obtained or obtain from the Contractor shall at the time when proceedings are taken against the 
Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to Rs.-----------------
- (Rupees------------------------------------------). Our guarantee shall remain inforce until -------------------, i.e. (the present date of 
validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time) unless a 
claim or demand under this guarantee is made against us on or before ----------------- (3 Months more than the validity date) 
we shall be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced or settled in the courts of at  
< Name of place2 >  only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the executant has full powers to do 
so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and subscribed its hand the day, 
month and year first, above written. 
 
  

                                            (Name of the Bank) 
 
      Signed for and on behalf of the Bank 
                                                                (Designation of the Authorized Person Signing the Guarantee)   

      (Signatory No.-----------------------) 
DATED: 
 
SEAL 
 
============================================================================= 
Notes : 

1. Address of Power Sector Regions (inviting the Tender) is as below: 
 PSNR : Bharat Heavy Electricals Limited, Power Sector Northern Region, HRDI & PSNR 

Complex, Plot No 25, Sector 16-A, Noida – 201 301 (Uttar Pradesh) 
 PSER : Bharat Heavy Electricals Limited, Power Sector Eastern Region, BHEL Bhawan, Plot No 

9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700 091 
 PSWR: Bharat Heavy Electricals Limited, Power Sector Western Region, Shree Mohini 

Complex, 345 Kingsway, Nagpur 440 001 
 PSSR:  Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, 

Nandanam, Chennai 600 035  
 
2. Name of place (for jurisdiction of Courts) is as below: 

 PSNR : Delhi 
 PSER : Kolkata 
 PSWR: Nagpur 
 PSSR : Chennai 

 
3. The BG shall be executed on non-judicial stamp papers of adequate value procured in the 

name of the Bank in the State where the Bank is located. 
 

4. The BG is required to be sent by the executing Bank directly to BHEL at the address 
where tender is submitted / accepted under sealed cover. 
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BANK GUARANTEE FOR RELEASE OF AMOUNTS WITHHED/LIQUIDATED DAMAGES AMOUNT 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

In consideration of the Bharat Heavy Electricals Limited 1(hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( 

Name of the Vendor / Contractor / Supplier)  incorporated under the ……………………..having its registered 

office at_________ 1(hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to the 

context or meaning thereof, include its successors and permitted assigns), a contract Ref 

No……………………dated ………………………………….2valued at Rs…………( Rupees ------------------------) 

for <Nature of Work>3(hereinafter called the 'Contract')  

 

The Contractor as per Contract should have completed the work/ supplies under the contract by………..(date). 

As per terms and conditions of the Contract, the Employer is entitled to levy Liquidated Damages (LD) for 

delays and the Employer has withheld an amount of Rs …………..by way of LD as per the Contract. Now, on 

the request of the Contractor, the Employer having agreed to release the amount of  Rs………………..withheld 

from the Contractor’s invoices as Liquidated damages under the terms and conditions of the Contract on 

production of a Bank Guarantee for Rs.______________ (Rupees…………only) 4 

 

We, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and 

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby irrevocably and 

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount of   Rs ----------

---------- ( Rupees ------------------------) without any demur, merely on a demand from the Employer 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. _______________  
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our 

liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the contractors/supplier shall have no claim against us for making such payment. 

 

We the ……………………bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged.   

 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the Employer  against 

the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said 

Agreement and we shall not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or 

any indulgence by the Employer  to the said Contractor/Supplier or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding 

any security or other guarantee that the Employer may have in relation to the Contractor's/ Supplier’s  

liabilities. 

 

This Guarantee shall remain in force upto and including…………………………….. 5 and shall be extended from 

time to time for such period as may be desired by Employer.   

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding 

and operative until payment of all money payable to the Employer in terms thereof. 

 

Unless a demand or claim under this guarantee is made on us in writingon or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall be 

discharged from all liabilities under this guarantee thereafter. 
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We, ……………… BANK  lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8  

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 

 

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only. 
  

 

            

 

           For and on behalf of  

           (Name of the Bank)  

Dated………………. 

 

Place of Issue………………. 

 

 

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  

  

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

 

3  PROJECT/SUPPLY DETAILS 

 

4 BG AMOUNT IN FIGURES AND WORDS  

 

5 VALIDITY DATE 
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6 DATE OF EXPIRY OF CLAIM PERIOD 

  

7  BG AMOUNT IN FIGURES AND WORDS. 

 

8 VALIDITY DATE 

 

9 DATE OF EXPIRY OF CLAIM PERIOD 

Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by Branches in 
India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in 
the town/city or at nearest branch where the Unit is located  i.e. Demand can be presented at the 
Branch located in the town/city or at nearest branch where the Unit is located. 
 
 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 
Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 
issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all charges for issuance of 
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 

 
b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 

amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should 
clearly specify the same. 

 
b.4    The BG should clearly specify that the demand or other document can be presented in electronic form. 
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BANK GUARANTEE FOR SUPPLY FREE ISSUE MATERIAL. 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded to ( 

Name of the Vendor / Contractor / Supplier).having its registered office at_________ 1 (hereinafter referred to 

as the 'Contractor/Supplier/Fabricator' which expression shall unless repugnant to the context or meaning 

thereof, include its successors and permitted assigns), a contract Ref. No.……………………dated

………………………………….2 valued at Rs…………( Rupees ------------------------) for <Nature of Work>3

(hereinafter called the 'Contract')  

and, the Employer having agreed as per the terms and conditions of the Contract to supply free issue material 

costing Rs._____ for the manufacture/fabrication of the equipment at the Contractor’s site on on furnishing a 

Bank Guarantee for Rs._____  (Rupees…………..)4 in the manner hereinafter specified for the due safeguard 

of the free issue material,  

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and 

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby irrevocably and 

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount of   Rs ----------

----------  ( Rupees ------------------------) without any demur, merely on a demand from the Employer, . 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. _______________  
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our 

liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractors/Supplier shall have no claim against us for making such payment. 

 

We the ……………………Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and that it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claims satisfied or discharged.   

 

We …………….. Bank further agree that the Employer  shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Contract or to extend time of performance by the said Contractor/Supplier from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Employer  against the said 

Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to the said Agreement 

and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the 

said Contractor/Supplier or for any forbearance, act or omission on the part of the Employer  or any indulgence 

by the Employer  to the said Contractor/Supplier or by any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision have effect of so relieving us. 

 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor/Supplier/ Fabricator 

and notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's/Supplier’s/ Fabricator's liabilities. 

 

This Guarantee shall remain in force upto and including…………………………….. 5 and shall be extended from 

time to time for such period as may be desired by Employer.  

 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/ Supplier/ Fabricator but shall in all respects and for all purposes be 

binding and operative until payment of all money payable to the Employer in terms thereof. 
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Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall be 

discharged from all liabilities under this guarantee thereafter. 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7

b) This Guarantee shall be valid up to ………………8

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of

whether or not the original bank guarantee is returned to the Bank.

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts of 
at Kolkata only. 

For and on behalf of  

(Name of the Bank) 

Dated……………….

Place of Issue……………….

1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER . 

2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

3 PROJECT/SUPPLY DETAILS 

4 BG AMOUNT IN FIGURES AND WORDS 

5 VALIDITY DATE 

6 DATE OF EXPIRY OF CLAIM PERIOD 

7 BG AMOUNT IN FIGURES AND WORDS. 

8 VALIDITY DATE 

9 DATE OF EXPIRY OF CLAIM PERIOD 

Note:  
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1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by Branches in 

India) can be accepted subject to the condition that the Bank Guarantee should be enforceable in 
the town/city or at nearest branch where the Unit is located  i.e. Demand can be presented at the 
Branch located in the town/city or at nearest branch where the Unit is located. 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the 

Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee 
issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor 
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in 
favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all charges for issuance of 
Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 
(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as 
amended from time to time). In case, of Foreign Vendors, the BG Format provided to them should 
clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in electronic form. 
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PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY  

(On non-Judicial paper of appropriate value) 

 

Bank Guarantee No…………………. 

Date…………………………………………. 

To 

(Employer’s Name and Address) 
………………………………………….. 
 

 

Dear Sirs,  

 

In accordance with the terms and condit ions of  your Invitat ion for 

Bids/Not ice Invit ing Tender No……………………………. 1(Tender 

Condit ions) M/s.   …………………………………………………. having its 

registered office at …………………………………………2 (hereinafter referred to as the 

'Tenderer'), is submitt ing its bid for the work of……………………. 

for……………3. at Bharat Heavy Electr icals Limited, Power Sector 

Eastern Region,  BHEL Bhawan, Plot  No 9/1, DJ Block, Sector-I I ,  Salt  

lake City, Kolkata – 700091.4(name of  the Employer)  

The Tender Condit ions provide that the Tenderer  shal l pay a sum of  Rs 

………………………. as Earnest Money Deposit  in the  form therein 

mentioned. The form of  payment of  Earnest Money Deposit  includes  

Bank  Guarantee executed by a Scheduled Bank. 

 
 In lieu of the stipulations contained in the aforesaid Tender Conditions that an 

irrevocable and unconditional Bank Guarantee against Earnest Money Deposit for an 

amount of ...........................5  ........................................... is required to be submitted by 

the Tenderer as a condition precedent for participation in the said Tender and the 

Tenderer having approached us for giving the said Guarantee,, 

 
 
we, the ............................................................................................[Name & address of 

the Bank] ................................................................................................. having our 

Head Office at ………………….……………………………..(hereinafter referred to as 

the Bank) being the Guarantor under this Guarantee, hereby irrevocably and 

unconditionally      undertake to forthwith and immediately pay to the Employer without 

any demur, merely on your first   demand any sum or sums of Rs.       5  

............................................(*)..........................................without any reservation, 

protest, and recourse and without the beneficiary needing to prove or demonstrate 

reasons for its such demand. Any such demand made by the 'Employer' shall be 
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conclusive and binding on us irrespective of any dispute or difference raised by the 

Tenderer. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our 

liability for payment hereunder and the Tenderer shall have no claim against us for 

making such payment. 

 
We …………….. Bank further agree that the Employer  shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Tender or to extend the time of 

submission of bids  from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Employer  against the said Tenderer and we shall 

not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Tendered or for any forbearance, act or omission on the part of the 

Employer  or any indulgence by the Employer  to the said Tenderer or by any such 

matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us. 

 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without 

proceeding against the Tenderer and notwithstanding any security or other guarantee 

that the Employer may have in relation to the Tenderer's liabilities. 

 
 
This Guarantee shall be irrevocable and shall remain in force upto and 

including……………………………..6
 and shall be extended from time to time for such 

period as may be desired by the Employer.   

 
This Guarantee shall not be determined or affected by liquidation or winding up, 

dissolution or change of constitution or insolvency of the Tenderer but shall in all 

respects and for all purposes be binding and operative until payment of all money 

payable to the Employer in terms hereof. However, unless a demand or claim under this 

Guarantee is made on us in writing on or before the ………………………………. 7 we 

shall be discharged from all liabilities under this Guarantee. 

 
We, ……………… Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 

TENDER NO - PSER:SCT:KLN-C1910:18



Notwithstanding anything to the contrary contained hereinabove: 

 
a) The liability of the Bank under this Guarantee shall not exceed………………5….. 

b)  This Guarantee shall be valid up to ………………6 

 

c) Unless the Bank is served a written claim or demand on or before 

_____________7 all rights under this guarantee shall be forfeited and the Bank 

shall be relieved and discharged from all liabilities under this guarantee 

irrespective of whether or not the original bank guarantee is returned to the 

Bank 

 
We, _____________ Bank, have power to issue this Guarantee under law and the 

undersigned as a duly authorized person has full powers to sign this Guarantee on 

behalf of the Bank. 

 

For and on behalf of  

          

 (Name of the Bank) 

Date………………. 

Place of Issue………………. 

 

 

 
1 Details of the Invitation to Bid/Notice Inviting Tender 
 
2 Name and Address of the Tenderer 
  
3 Details of the Work 
 
4  Name and Address of BHEL Unit/Division/Region (Already filled up) 
 
5 BG Amount in words and Figures 
 
6 Validity Date 
 
7 Date of Expiry of Claim Period 
 
 
 
Note: 
 
  
1. Units are advised that expiry of claim period may be kept 2/3 months after 

validity date. As per Works Policy, the Bank Guarantee shall be valid for at least 
six months.  

 
2. In Case of Bank Guarantees submitted by Foreign Vendors- 

BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR - EASTERN REGION, KOLKATA 

TENDER NO - PSER:SCT:KLN-C1910:18



a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG 
issued by Branches in India) can be accepted subject to the condition 
that the Bank Guarantee should be enforceable in the town/city or at 
nearest branch where the Unit is located  i.e. Demand can be presented at 
the Branch located in the town/city or at nearest branch where the Unit is 
located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG 
from local branch of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly 
specified that Bank Guarantee issued by  any of the  Consortium Banks 
only will be accepted by BHEL. As such, Foreign Vendor needs to make 
necessary arrangements for issuance of Counter- Guarantee by Foreign 
Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is 
advisable that all charges for issuance of Bank Guarantee/ counter- 
Guarantee should be borne by the Foreign Vendor. The tender stipulation 
should clearly specify these requirements.  

 
b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of 

our Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the 
same is acceptable. However, the procedure at sl.no. b.1 will required to 
be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand 
Guarantees (URDG) 758 (as amended from time to time). In case, of 
Foreign Vendors, the BG Format provided to them should clearly specify 
the same. 

b.4    The BG should clearly specify that the demand or other document can be 
presented in electronic form. 
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INTEGRITY PACT 
 
 
 

Between 
 

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and 

having its registered office at “BHEL House”, Siri Fort, New Delhi — 110049 (India) hereinafter 

referred to as “The Principal”, which expression unless repugnant to the context or meaning hereof 

shall include its successors or assigns of the ONE PART 

 

and 
 
  ------------------------------------------------------------------------------------------------       description of the 

                    party along with address), hereinafter referred to as The Bidder/ Contractor" which 
expression unless repugnant to the context or meaning hereof shall include its successors or 
assigns of the OTHER PART' 
                                                       Preamble 

 
The Principal intends to award, under laid-down organizational procedures, contract/s for 

 
 

   The Principal values full compliance with all relevant laws of the land, rules and 
regulations, and the principles of economic use of resources, and of fairness and transparency in 
its relations with its Bidder(s)/ Contractor(s). 
 
 
 
 
 
 
 
In order to achieve these goals. the Principal will appoint Independent External Monitor(s), who 
will monitor the tender process and the execution of the contract for compliance with the 
principles mentioned above. 
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Section 1- Commitments of the Principal 
 

I. I      The Principal commits itself to take all measures necessary to prevent corruption and to 
observe           the following principles: - 
 
1.1.1 No employee of the Principal, personally or through family members, will in 
 connection with the tender for, or the execution of a contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 
The 

 

1.1.2 Principal will, during the tender process treat all Bidder(s) with equity and   reason. The 

Principal will in particular. before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential /additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

 

 

I. I .3 The Principal will exclude from the process all known prejudiced persons. 

 

1.2 . If the Principal obtains information on the conduct of any of its employees which is a        

penal offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any 

other statutory penal enactment, or if there be a substantive suspicion in this regard, the 

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions. 

 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

 
2.1. The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation     in 

the tender process and during the contract execution. 

 

 

2.1.1. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to the Principal or to any of the Principal's employees     involved   in the tender 

process or the execution of the contract or to any third person any material , immaterial or any 

other benefit which he / she is not legally entitled to, in order to obtain in exchange any 
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advantage of any kind whatsoever during the tender process or during the execution of the 

contract. 

 

2.1.2. The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 

undisclosed agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-submission of 

bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process. 

 

 

 
2.1 .3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/PC 

Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Principal as 

part of the business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

 

 

 

2.1.4 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

 

 

 

 

2.2 The Bidder(s)/ Contractor ( s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 



AA:MM:IP: R01 dtd 1.4.2010BHEL 
4 of 8 

                                              TENDER NO :BHEL:MSTPP:RODM:21:01 
 

 

Section 3 - Disqualification from tender process and exclusion from future contracts 

 

The If the Bidder(s)/ Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2 above, or acts in any other manner such as to put 

his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 

Contractor(s) from the tender process or take action as per the separate "Guidelines on Banning 

of Business dealings with Suppliers/ Contractors". framed by the Principal. 

 

Section 4 - Compensation for Damages 

 

 

4.1   If the Principal has disqualified the Bidder from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages equivalent 

Earnest Money Deposit/Bid Security. 

 

 

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to section 3, the Principal shall be entitled to 

demand and recover from the Contractor liquidated damages equivalent to 5% of the contract 

value or the amount equivalent to Security Deposit/Performance Bank Guarantee, whichever is 

higher. 

 

 

Section 5 - Previous Transgression 

 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any 

other company in any country conforming to the anti-corruption approach or with any other 

Public Sector Enterprise in India that could justify his exclusion from the tender process. 

 

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason.
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Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors 
 

6.1 The Bidder(s)/ Contractor(s) undertake(s) to obtain from all subcontractors a commitment 

consistent with this Integrity Pact and report Compliance to the Principal. This commitment shall 

be taken only from those sub-contractors whose contract value is more than 20 % of Bidder's/ 

Contractor's contract value with the Principal. The Bidder(s)/ Contractor(s) shall continue to 

remain responsible for any default by his Sub-contractor(s). 

 

6.2 The Principal will enter into agreements with identical conditions as this one with all 

Bidders and Contractors. 

 

6.3 The Principal will disqualify from the tender process all bidders who do not sign this pact 

or violate its provisions. 

 

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors 
 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 

will inform the Vigilance Office. 

 

Section 8 -Independent External Monitor(s) 
 

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact. 

The task of the Monitor is to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this agreement. 

 

8.2 The Monitor is not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. He reports to the CMD, BHEL. 
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8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction 

to all contract documentation of the Principal including that provided by the Bidder(s)! Contractor(s). 

The Bidder(s)/ Contractor(s) will grant the monitor. upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his contract documentation. The same is 

applicable to Sub-contractor(s). The Monitor is under contractual obligation to treat the information 

and documents of the Bidder(s)/Contractor(s) / Sub-contractor(s) with confidentiality, 

 

 

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the contract provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor the option to 

participate in such meetings. 

 

8.5 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management to discontinue or take 

corrective action, or heal the situation, or to take other relevant action. The Monitor can in this 

regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from 

the parties that they act in a specific manner, refrain from action or tolerate action. 

 

8.6 The Monitor will submit a written report to the CMD. BHFI_ within 8 to 10 weeks from the 

date of reference or intimation to him by the Principal and, should the occasion arise, submit 

proposals for correcting problematic situations. 

8.7 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and 

conditions. 

8.8 If the Monitor has reported to the C: MD, BI IEL, a substantiated suspicion of an offence 

under relevant IPC / PC Act , and the CMD , BI-IEL has not , within reasonable time, taken 

visible action to proceed against such offence or reported it to the Vigilance Office, the Monitor 

may also transmit this information directly to the Central Vigilance Commissioner, Government 

of India. 

8.9 The number of Independent External Monitor(s) shall be decided by the CMD. BHEL. 
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8.10 The word `Monitor' would include both singular and plural. 

 

 

 

Section 9 - Pact Duration 
 

 

9.1 This Pact begins and shall be binding on and from the submission of bid(s) by bidder(s). It 

expires for the Contractor 12 months after the last payment under the respective contract and 

for all other Bidders 6 months alter the contract has been awarded. 

 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified as above, unless it is discharged/ determined by 

the CMD, BHEL. 

 

 
Section 10 - Other Provisions 

 

 

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the 

Principal, i.e. New Delhi. 

 

10.2 Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 

 

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 

 

 

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of 

this agreement remains valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 
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10.5 Only those bidders / contractors who have entered into this agreement with the Principal 

would be competent to participate in the bidding. In other words, entering into this 

agreement would be a preliminary qualification.  

 

 

 

 

 

For & On behalf of the Principal                                    For & On behalf of ‘the Bidder/ Contractor                                                            
 (Office Seal)                                                                                                    (Office Seal) 

          

 

 

 

 

Place---------------------- 

Date----------------------- 

 

 

Witness: Witness: -----------------------------                           Witness: Witness: -------------------------- 

(Name & Address)   --------------------------                          (Name & Address)---------------------------

------------------------------------------------------                          --------------------------------------------------- 

 

 



SL 
NO

 DESCRIPTION PRICE SCHEDULE 
REF

TOTAL RODM AREA EQUIPMENT & PIPING 450 MT

Placement in position 35.0%

Alignment, grouting,welding including bolting as required 40.0%

Completion of Non-Destructive Examination & stress relieving/ heat treatment 6.0%

Completion of all permanent supports 4.0%

Completion of acid/ chemical cleaning & other commissioning activity 5.0%

Finish painting 2.0%

Submission of as-built drawings 1.0%

Liquidation of pending points 5.0%

Reconciliation of issued materials 2.0%

1.0 PACKAGE 21: ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  2X660 MW MAITREE , 
RAMPAL PROJECT , BANGLADESH

SCH 2 - BREAK UP 
OF TOTAL PRICE

IN FIGURES:-

IN WORDS:-

VOLUME-III
PRICE SCHEDULE, REV-0

PACKAGE 21: ETC OF RODM EQUIPMENTS, PIPING ETC. FOR  2X660 MW MAITREE , RAMPAL PROJECT , BANGLADESH

TENDER NO : BHEL:MSTPP:RODM:21:01  

SCH-1 : TOTAL PRICE 

TOTAL QUOTED PRICE (IN USD)
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